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BID IDENTIFICATION NO– E.E (A), Kendrapada Division, Kendrapada-03/2026-27 

 
 
 
 

GOVERNMENT OF ODISHA 
 

AGRICULTURE DEPARTMENT 
 
 

 
 

DOCUMENTS FOR COVER - I 
 

 
TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE FOR THE WORKS: -  

1. Extension, Renovation, Modernisation of FIAC Bari 
2. Extension, Renovation, Modernisation of FIAC and Additional FIAC Binjharpur 
3. Extension, Renovation, Modernisation of FIAC Danagadi 
4. Extension, Renovation, Modernisation of FIAC and Additional FIAC Dasarathpur 
5. Extension, Renovation, Modernisation of ADO Office Dharmasala 
6. Extension, Renovation, Modernisation of ADO Office Jajpur 
7. Extension, Renovation, Modernisation of CDAO Office campus Jajpur 
8. Extension, Renovation, Modernisation of ADO Office Jajpur Road 
9. Extension, Renovation, Modernisation of FIAC Rasulpur 
10. Construction of Vermicomposting unit at KVK Jajpur Phase-II 
11. Construction of Additional office Room at CDAO  Kendrapara 
12. Construction of Additional Room at CDAO Jajpur. 

 
 
 
 

 
 
 
 
 

 
 

 
 
OFFICE OF THE EXECUTIVE ENGINEER (AGRIL.), KENDRAPADA DIVISION, KENDRAPADA 

                   Phone-9437278017, EmailId-eeagril.Kendrapara@gmail.com  
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          OFFICE OF THE EXECUTIVE ENGINEER (AGRIL.), KENDRAPADA DIVISION, KENDRAPADA 
                                Phone-9437278017, EmailId- eeagril.Kendrapara@gmail.com 
 

INVITATIONS FOR BIDS THROUGH e-Procurement 
No-03                                                                                                                                         Date-30.10.2026 
Bid Identification No/e – Procurement Notice No.–E.E (A), Kendrapada Division, Kendrapada – 03/2026-27 

1. The Executive Engineer (Agril.), Kendrapada Division, Kendrapada on behalf of the Governor of Odisha invites 
Percentage Rate Bids in Single cover system for the works as detailed in table below.  

 

Sl. 
No

. 
Name of the work 

Approximat
e Estimated 
cost put to 

Tender 
(Excluding 

G.S.T) 
(Rs.) 

Cost of 
Bid 

Documen
ts (in Rs.) 

Class of 
Contracto

r 

Period of 
Completion 

Cost of 
EMD 

@1% in 
the form of 

TDR 

1                            2 3 4 5 6 7 

1 
Extension, Renovation, 
Modernisation of FIAC Bari 

3,05,085.00 2,000.00 C & D 3 (Three 
 calendar 
month) 

3,050.00 

2 Extension, Renovation, 
Modernisation of FIAC and 
Additional FIAC Binjharpur 

2,50,899.00 2,000.00 C & D 3 (Three 
 calendar 
month) 

2,510.00 

3 
Extension, Renovation, 
Modernisation of FIAC Danagadi 

2,18,403.00 2,000.00 C & D 3 (Three 
 calendar 
month) 

2,190.00 

4 Extension, Renovation, 
Modernisation of FIAC and 
Additional FIAC Dasarathpur 

2,05,053.00 2,000.00 C & D 3 (Three 
 calendar 
month) 

2,051.00 

5 Extension, Renovation, 
Modernisation of ADO Office 
Dharmasala 

2,68,574.00 2,000.00 C & D 3 (Three 
 calendar 
month) 

2,686.00 

6 
Extension, Renovation, 
Modernisation of ADO Office Jajpur 

3,71,955.00 2,000.00 C & D 3 (Three 
 calendar 
month) 

3,720.00 

7 Extension, Renovation, 
Modernisation of CDAO Office 
campus Jajpur 

4,18,086.00 2,000.00 C & D 3 (Three 
 calendar 
month) 

4,181.00 

8 Extension, Renovation, 
Modernisation of ADO Office Jajpur 
Road 

2,19,420.00 2,000.00 C & D 3 (Three 
 calendar 
month) 

2,194.00 

9 
Extension, Renovation, 
Modernisation of FIAC Rasulpur 

2,29,876.00 2,000.00 C & D 3 (Three 
 calendar 
month) 

2,299.00 

10 Construction of Vermicomposting 
unit at KVK Jajpur Phase-II 

2,20,230.00 2,000.00 C & D 3 (Three 
 calendar 
month) 

2,202.00 

11 Construction of Additional office 
Room at CDAO  Kendrapara 

13,18,132.00 6,000.00 C & D 4 (Four 
 calendar 
month) 

13,181.00 

12 Construction of Additional Room at 
CDAO Jajpur 

18,10,937.00 6,000.00 C & D  4 (Four 
 calendar 
month) 

18,109.00 
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 The bidders have to participate in ONLINE bidding only. The website for “ONLINE BIDDING” is 
http://tendersorissa.gov.in. 
 
Bid documents will be available in above Website from Dt.30.10.2026 at 10.00 AM to Dt.09.11.2026 at 5.00 P.M for 
“ONLINE BIDDING”. Date of submission of original Demand Draft and Photocopies of all other bid documents 
from 30.10.2026 at 10.00 AM to Dt. 10.11.2026 up to 5.00 P.M. (Except holidays), failing which the online bid will 
not be considered. The bidders should submit only those documents via offline which are uploaded through online 
mode. No extra documents will be accepted via offline under any circumstances. Bids shall be opened from 12 PM 
onwards on Dt.11.11.2026. 
The bidder must possess a matching class compatible Digital Signature Certificate (DSC). 
Further details and other terms and conditions can be seen from DTCN in the e-Procurement website 
www.tendersorissa.gov.in 
N.B: Subsequent corrigendum / addendum if required shall be available In the website as indicated above 
 
 
 
                                                                                                                          Er. Shankarshan Mallik                                                                                                                
                                                                                                                           Executive Engineer (Agril) 
                                                                                                                                Kendrapada Division, Kendrapada 
 
Memo No. 1352 // Agril. Dated- 30.10.2026 
 Copy with ‘e’ Procurement Notice submitted to the Director of Agriculture & Food Production, Odisha, Bhubaneswar for 
favour of kind information & necessary action. 
 
 
   Er.Shankarshan Mallik 
               Executive Engineer (Agril.) 
               Kendrapada Division, Kendrapada 
 
Memo No.1353 // Agril. Dated – 30.10.2026 
            Copy with ‘e’ Procurement Notice submitted to the Chief Engineer (Agril.), Odisha, Bhubaneswar for favour of kind 
information & necessary action. 
 
  
         Er.Shankarshan Mallik 
               Executive Engineer (Agril.) 
               Kendrapada Division, Kendrapada 
 
Memo No.1354  // Agril. Dated – 30.10.2026 
            Copy with ‘e’ Procurement Notice submitted to the Superintending Engineer (Agril.) Central Zone, Bhubaneswar for favour 
of kind information & necessary action. 

 
 

   Er.Shankarshan Mallik 
               Executive Engineer (Agril.) 
               Kendrapada Division, Kendrapada 
 
 
Memo No.1355   // Agril. Dated 30.10.2026 

Copy submitted to the Chief District Agriculture Officer, Kendrapada /Jajpur for favour of kind information & necessary 
action. 

 
 

   Er.Shankarshan Mallik 
               Executive Engineer (Agril.) 
               Kendrapada Division, Kendrapada 
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Memo No: 1356 // Agril. Dated 30.10.2026 

Copy forwarded to the Assistant Executive Engineer (Agril.), Jajpur /Kendrapada Subdivision / Assistant Agriculture Engineer, 
(All) under AE Division Kendrapada for information. 

 

    Er.Shankarshan Mallik 
                Executive Engineer (Agril.) 
                 Kendrapada Division, Kendrapada 
 
 
 
Memo No.  1357// Agril. Dated 30.10.2026 

 Copy with ‘e’ Procurement Notice to Office Notice Board, Office of the Executive Engineer (Agril.), Kendrapada Division, 
Kendrapada for information. 

 

     

   Er.Shankarshan Mallik 
                Executive Engineer (Agril.) 
                Kendrapada Division, Kendrapada 
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CHECK LIST TO BE FILLED UP BY THE BIDDER  

 
Name o f  the  work :  -  . 

 

Sl. 
No 

Particulars 
Reference to 

Clause no 

Whether furnished 
Reference to Page 

no Yes No 

01. 
Cost of tender paper as per list attached against each work. 
(In shape of DD) 

D.T.C.N     Clause 
No.03 

 

02. Bid security (EMD)  (In shape of TDR) 
D.T.C.N. Clause 

No.05 

 

03. Copy of valid Registration Certificate 
D.T.C.N 

Clause No.06 

 

04. Copy of valid GST clearance certificate (Form 3B) 
D.T.C.N 

Clause No.06 

 

05. Copy of PAN Card 
D.T.C.N 

Clause No.06 

 

06. No Relationship Certificate in Schedule – A  
D.T.C.N 

Clause No.11 

 

07 
(A) 

Information regarding current litigation, debarring / 
expelling of the tender or abandonment of the work by the 
tenderer (Schedule-D) 

D.T.C.N 
Clause No.09 

 

(B) Affidavit (Schedule-E) 
D.T.C.N 

Clause No.09 

 

08 
Work experience of similar nature of work of work No-11 
& 12 

D..T.C.N 
Clause No.15 

 

09 Joint venture agreement or having electrical license of own 
D..T.C.N 

Clause No.26 

 

 
 
 
 

    Signature of the bidder 
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OFFICE OF THE EXECUTIVE ENGINEER (AGRIL.), KENDRAPADA DIVISION, KENDRAPADA 

CONTRACT DATA 
A. GENERAL INFORMATIONS 

Sl. 
No. 

Particulars Details 

1 
Bid Identification 

No. E.E. (A), Kendrapada Division, Kendrapada – 03/2026-27 

2 Name of the Work 

1. Extension, Renovation, Modernisation of FIAC Bari 
2. Extension, Renovation, Modernisation of FIAC and Additional FIAC Binjharpur 
3. Extension, Renovation, Modernisation of FIAC Danagadi 
4. Extension, Renovation, Modernisation of FIAC and Additional FIAC Dasarathpur 
5. Extension, Renovation, Modernisation of ADO Office Dharmasala 
6. Extension, Renovation, Modernisation of ADO Office Jajpur 
7. Extension, Renovation, Modernisation of CDAO Office campus Jajpur 
8. Extension, Renovation, Modernisation of ADO Office Jajpur Road 
9. Extension, Renovation, Modernisation of FIAC Rasulpur 
10. Construction of Vermicomposting unit at KVK Jajpur Phase-II 
11. Construction of Additional office Room at CDAO  Kendrapara 
12. Construction of Additional Room at CDAO Jajpur. 

3 
Officer inviting 

tender Executive Engineer (Agril.), Agriculture Engineering Division, Kendrapada 

4 Accepting Authority Executive Engineer (Agril.), Agriculture Engineering Division, Kendrapada 

5 Estimated Cost Mentioned against Name of the work in the list. 

B. BID INFORMATION 
 

6 
Intended completion period/Time period  
assigned for Completion as per clause 7 of 
DTCN 

 Calendar months (As mentioned in Column 06) from the date of issue 
of work order. 

7 
Last Date & time of submission of online  

Bid (Clause No. 1 of DTCN.) 

Time: 5.00 PM 

Dt. 09.11.2026 

8 

Date of original Demand Draft & 
Photocopies of all bid documents 
submission Failing which the online bid 
will not be Considered.  

Time: 10.00 AM  up to 5.00 PM (except holidays) 

Dt.30.10.2026 at 10.00 AM to Dt.10.112026 up to 5.00 P.M. 

 
9 

Cost of Bid Document in shape of Demand Draft (DD) (Clause No. 3 of DTCN.) 

I  Bank draft amount As mentioned against each work of the list. 

Ii in favour of  
Executive Engineer (Agril.), Agriculture Engineering Division, 
Kendrapara 

Iii payable at  Kendrapada 

10 

Bid Security  EMD In shape of TDR (Clause No. 5 of DTCN.) 

i Amount As mentioned against each work of the list. 

ii Pledged in favour of 
Executive Engineer (Agril.), Agriculture Engineering Division, 
Kendrapara 

iii payable at Kendrapada 

11 Bid validity period (Clause No. 8 of DTCN.) 90 days 

12 Minimum period of contract / agreement As per DTCN 

13 Currency of Contract  Indian Rupees 

14 Language of Contract  English 

 
                                                                                                                              Er.Shankarshan Mallik 
          Executive Engineer (Agril.) 
            Kendrapada Division, Kendrapada 
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Procedure to participate in online bidding e-procurement 
1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to 

participate in the bid is required to register in the Portal with some information about the firm/Contractor. This is a onetime 

activity for registering in Portal. During registration, the contractor has to attach a Digital Signature Certificate (DSC) to 

his / her unique user ID. The DSC used must be of appropriate class (Class II or Class III) issued from a registered Certifying 

Authority such as n-Code, Sify, TCS, MTNL etc.  

a. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The system will 

again ask to select the DSC and confirm it with the password of DSC. For each login, a user’s DSC will be 

validated against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs 

stored in system database. The system checks the unique ID, password and DSC combination and authenticates 

the login process for use of portal.  

b. The tender documents uploaded by the Tender Inviting Officer in the website www.tendersOdisha.gov.in will 

appear in the section of “Upcoming Tender” before the due date of tender sale. Once the due date has arrived, the 

tender will move to “Active Tender” Section of the homepage. Only a small notification will be published in the 

newspaper specifying the work details along with mention of the specific website for details. The publication of 

the tender will be for specific period of time till the last date of submission of bids as mentioned in the ‘Invitation 

for Bid’ after which the same will be removed from the list of Active tenders. Any bidder can view or download 

the bid documents from the web site.  

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 

documentary evidence towards his eligibility for such exemption. 

d. If the software application has the provision of payment of cost of tender document through payment gateways of 

authorized bankers by directly debiting the account of the bidders, bidders will be required to avail on-line 

payment.  

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise his/her bid shall be 

declared as non-responsive and thus liable for rejection.  

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement process, the 

tender inviting officer shall not accept any responsibility for failures or breakdowns other than in those systems strictly 

within their own control. 

1.3. Any third party/company/person under a service contract for operation of e-procurement system in the State or his/their 

subsidiaries or their parent companies shall be ineligible to participate in the procurement processes that are undertaken 

through the e-procurement system irrespective of who operates the system. 

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall upload the scanned copy/copies of document 

in prescribed format wherever warranted in support of eligibility criteria and qualification information. The online bidder 

shall have to produce the original documents in support of the scanned copies and statements uploaded in the portal before 

the specified date as per DTCN.  

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of bid 

document and appropriate bid security. The system shall consider only the last bid submitted through the E-Procurement 

portal. The final bid tender should be submitted in the tender drop box Personally/Through Courier/ Speed post kept in the 

office of Executive Engineer (Agril.) Kendrapada division, Kendrapada within stipulated date and time as mentioned in the 

bid. The sealed envelope must prominently display the Name of the Bidder and the Name of the Work. 

1.6. The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on requisition by the intending 

Bidder. The bidder may ask question in the e-procurement portal using his DSC; provided the questions are raised before 

the date mentioned in the home page under critical dates.  

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid in the office of the 
Executive Engineer as mentioned in the Contract Data will be open for inspection by the bidders. The bidder is required to 
download all the documents for preparation of his bid. It is not necessary for the part of the Bidder to up-load other Bid 
documents (after signing) while up-loading his bid. He is required to upload documents related to his eligibility criteria and 
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qualification information and Bill of Quantities duly filled in. It is assumed that while participating in the bid, the bidder has 
referred all the drawings and documents. Seeking any revision of rates or backing out of the bid claiming for not having 
referred to any or all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt the 
bidding process and in such cases the bid security shall be forfeited.  

1.8. Any addendum issued shall be part of the bidding documents and shall be notified in the website www.tendersOdisha.gov.in 

/ notice board and through paper publication. 

1.8.1. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder shall carefully go through 

the document and prepare the required documents and upload the scanned documents in Portable Document Format to the portal 

in the designated locations of Technical Bid. He will fill up the rates of items or percentage in the BOQ downloaded 

for the work in designated Cell and uploads the same in designated locations of Financial Bid. Bidders are to submit 

only the original BoQ uploaded by publisher after entering the relevant fields without any 

alteration/deletion/modification. Multiple BoQ submission shall lead to cancellation of bid. In case of item rate tender, 

bidders shall fill in their rates other than Zero value in the specified cells. In the percentage rate tender, the bidder 

quoting Zero value is valid and will be taken as Schedule of Rates. Submission of document shall be affected by using 

DSC of appropriate class.  

2. BID SECURITY: The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under 
NIT/Contract Data. The bidder shall scan all the written pages of the bid security and upload the same to the system in 
designated place. The online bidder shall deposit the original copy of the ‘bid security’ within the specified period mentioned 
in the DTCN (after receipt date of bid but before opening date & time of bid) with the “Officer inviting the Bid”. The Officer 
inviting the bid shall not be responsible for any postal delay and/or non-receipt of the original copy of the bid security on or 
before specified date and time. Non-submission of bid security within the designated period shall debar the bidder from 
participating in the on-line bidding system and his portal registration shall be cancelled. His name shall also be informed to the 
registering authority for cancellation of his registration.  

2.1 If the Bidder fails to submit the original documents for verification within the stipulated date, his bid security shall be 
forfeited and his portal registration shall be cancelled and his name shall also be informed to the registering authority 
for cancellation of his registration. 

2.2. The Bidders having facility of exemption of Bid Security should submit the original registration certificate along with 
the Bid Cost during the time of submission of financial instruments. In such cases, Non-verification of original 
documents after opening of the Technical Bid will amount to lose one benefit of exemption during the financial year and 
the same will be entered in the original registration Certificate and his portal registration shall be cancelled. His name 
shall also be informed to the registering authority for cancellation of his registration. 

3. FORMAT AND SIGNING OF BID: The bidder can download the tender of his choice and save it in his system and undertake 

the necessary preparatory work off-line and upload the completed tender at his convenience within the final date and time of 

submission.The bidder shall only submit single copy of the required documents and Price Bid in the portal. In the Financial bid, 

the bidder cannot leave any figure blank. He has to only write the figures; the words will be self-generated. The Bidders are 

advised to upload the completed Bid document well ahead of the last date & time of receipt to avoid any last moment problem 

of power failures etc.  

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall prepare all 
documents including cost of Bid Document, Bid Security, Declaration form, price bid etc and store in the system.  

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for uploading the documents in appropriate 

place one by one simultaneously checking the documents. Once the Bidder makes sure that all the documents have been up-

loaded in appropriate place, he clicks the submit button to submit the bid to the portal.  
 

3.2.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and cannot be submitted 

after due date and time. Therefore, only after satisfying that all the documents have been uploaded, the Bidder should 

activate submit button.  

3.2.2. In the e-procurement process each processes are time stamped. The system can identify each individual who has 

entered into the portal for any bid and the time of entering in to the portal.  

3.2.3. The Bidder should ensure clarity of the document uploaded by him to the portal especially the scanned documents 

by taking out sample printing. Non-submission of legible documents may render the bid non-responsive. 

4. SECURITY OF BID SUBMISSION: 

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system shall require all 

the mandatory forms and fields filled up by the contractor during the process of submission of the bid/tender. 

4.2.  The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the authorized openers 

only on or after the due date and time. 
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5. DEADLINE FOR SUBMISSION OF THE BIDS : 

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and time (Server date 

and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission shall remain unaltered 

even if the specified date for the submission of bids declared as a holiday for the Officer inviting the Bid.  

6. LATE BIDS : 

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose the server time 

displayed in the e-procurement portal shall be the time to be followed by the bidder and concerned officers.  

7. MODIFICATION AND WITHDRAWAL OF BIDS : 

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time of submission. 

The bidder shall have to log on to the system and resubmit the documents as asked for by the system including the price bid. 

In doing so, the bids already submitted by the bidder will be removed automatically from the system and the latest bid only 

will be admitted. But the bidder should avoid modification of bid at the last moment to avoid system failure or malfunction 

of internet or traffic jam or power failure. If the bidder fails to submit his modified bids within the designated time of receipt, 

the bid already in the system shall be taken for evaluation.  

7.2. In the E-Procurement Portal, with-drawl of bid is allowed. But in such case, he has to write a letter with appropriate reasons 

for his with drawl addressed to the Officer inviting the bid and up load the scanned document to portal in the respective bid 

before the closure date and time of receipt of the bid. The system shall not allow any withdrawal after expiry of the closure 

time of the bid.  

8. OPENING OF THE BID: 

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is available in IFB, 

tender document as well as the home page of portal. Bid opening can be done by the authorized users which are defined 

during the tender publication / approval stage. The bids are encrypted using their public keys and can be decrypted only on 

or after the Bid Opening due date and time. The bid openers private key will be required to open the bids and all the openers 

have to log on to the portal during that time. 

8.1.1. The bidders who participated in the online bidding can witness opening of the bid from any system logging on to the 

portal with the DSC away from opening place. Contractors are not required to be present during the bid opening at 

the opening location if they so desire. 

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the reference.  

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid/Engineer-in-Charge, 

the bids will be opened at the appointed time on the next working day. 

8.3.  In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which they appear in 

the “Invitation for Bid”.  

8.4. During bid opening, the covers containing original financial instruments towards Cost of bid and Bid Security in the form 

specified in the DTCN, received after last date of receipt of bid and before opening of the bids shall be opened and declared. 

(in case of 2 cover system) 

8.4.1. Combined bid security for more than one work is not acceptable.  

8.5. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all the Officers 

who have been declared as Opening officers, log on the portal with their DSC the Tender cannot be opened.  

8.5.1. The Opening Officers will systematically check the scanned demand draft towards cost of the bid document and the 

scanned document of Bid security with that of the original submitted. If found in order, they will continue opening 

of all other documents in the system provided under Technical Bid. 

8.5.2. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with appropriate bidcost 

and valid bid security will be taken up for evaluation with respect to the qualification Information and other 

information furnished.  

8.5.3. After receipt of confirmation of the bid security, the bidder may be asked in writing to clarify to the documents in 

the Technical Bid, if necessary, with respect to any doubts or illegible documents required for Technical Evaluation.  

8.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the bidder 

will be evaluated on its own merit 

8.5.5. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid, will 
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finalize the list of responsive bidders.  They will log on to the site with their DSC and record their comments on the 

Technical evaluation page in the system. The Officer Inviting the Bid if also the accepting authority, shall log on to 

the system with his digital signature and check the technical evaluation. He can either accept or pass on to the 

evaluating officers for re-evaluation.  Upon acceptance of technical evaluation by the Accepting authority in the 

system, the system shall automatically generate letter to all the responsive bidders and the system shall forward the 

letter to all the responsive bidder that their technical bid has been evaluated responsive with respect to the 

data/information furnished by him and the letter shall also intimate him the date & time of opening of financial bid. 

The system shall also inform the non-responsive bidders in their e-mail ID that their bid has been found non-

responsive.  

8.6. The Technical evaluation of all the bids will be taken up as per the information furnished by the Bidders. But evaluation of 

the bid does not exonerate the bidders from checking their original documents and if at a later date the bidder is found to 

have misled the evaluation through wrong information, action as per relevant clause of DTCN shall be taken against the 

bidder/contractor. 

8.7. After technical evaluation of the bidders and selection of the qualified bidders, the financial bids of the technically qualified 

bidders shall be opened on the due date of opening. Members of the bid opening committee log on to the system in sequence 

and open the financial bids for the technically qualified bidders. The opening of financial bid by the opening officer using 

their DSC shall decrypt the financial bids. (for 2 cover system bid) 

8.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification information. 

8.7.2. The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised 

representative who wish to be present. 

8.7.3. At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found responsive 

will be announced and the bids of only those bidders will be opened. The remaining bids will be rejected. 

8.7.4. The responsive bidders’ name, the bid prices, the item wise rates the total amount of each item, any discounts and 

withdrawals, and such other details as the officer inviting the tender may consider appropriate, will be announced 

by him or his authorized representatives at the time of opening.  

8.7.5. Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 

8.7.6. The Technical Bid in Cover – I and financial Bid in cover – 2 is prescribed only for the works estimated over 

50.00 Lakhs. However only one cover mentioning price bid in percentage required for submission in case work 

estimated below Rs. 50.00 Lakhs. 

 
Er.Shankarshan Mallik 

          Executive Engineer (Agril.) 
            Kendrapada Division, Kendrapada 
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OFFICE OF THE EXECUTIVE ENGINEER (AGRIL.), AGRICULTURE ENGINEERING DIVISION, 
KENDRAPADA 

DETAILED TENDER CALL NOTICE 
******************************************************************************************************************** 
(As the work is time bound and there is no chance of spillover of funds to next year, ordinarily no time extension shall be 
granted other than exceptional condition like natural calamities (Flood, cyclone etc) and of serious nature. The bidders 

expecting time extension on ordinary grounds need not apply.) 
 

Sealed percentage rate bids are invited on ONLINE in single cover system as the criteria mentioned  as per in  column 05 Class contractors 
registered with the State Governments and contractors of equivalent Grade / class registered with Central Government / MES / Railways for 
execution of civil works on production of definite proof from the appropriate authority in prescribed form to be eventually drawn in P.W.D. 
FORM“ and also MNRE approved dealer/ system manufacturer/ OREDA empaneled contractor/ OAIC/OLIC/ RWSS empaneled 
contractor. 

1. Extension, Renovation, Modernisation of FIAC Bari 
2. Extension, Renovation, Modernisation of FIAC and Additional FIAC Binjharpur 
3. Extension, Renovation, Modernisation of FIAC Danagadi 
4. Extension, Renovation, Modernisation of FIAC and Additional FIAC Dasarathpur 
5. Extension, Renovation, Modernisation of ADO Office Dharmasala 
6. Extension, Renovation, Modernisation of ADO Office Jajpur 
7. Extension, Renovation, Modernisation of CDAO Office campus Jajpur 
8. Extension, Renovation, Modernisation of ADO Office Jajpur Road 
9. Extension, Renovation, Modernisation of FIAC Rasulpur 
10. Construction of Vermicomposting unit at KVK Jajpur Phase-II 
11. Construction of Additional office Room at CDAO  Kendrapara 
12. Construction of Additional Room at CDAO Jajpur. 

. 

1. The Bid documents are available from official website of Government: http://www.tendersodisha.gov.infrom of 
Dt.30.10.2026 at 10.00 AM to Dt.09.11.2026 up to 5.00 PM. The last date and time of submission of Bid is 
as per contract data. 

 
2. The Technical Bid documents (Cover-I) will be opened by the assigned officer in the office of the Executive 

Engineer (Agril.), Kendrapada Division, Kendrapada at 12.00PM & onwards on Dt.11.11.2026 in the presence 
of the bidders or their authorized representatives who wish to attend. 

3. The cost of Bid documents in shape of demand draft issued from any nationalized scheduled bank may be prepared 
in the name of the Executive Engineer (Agril.), Agriculture Engineering Division, Kendrapada and payable 
at the place as mentioned in the Contract Data towards cost of bid. The Bid cost shall be deposited in shape of 
Bank Draft prepared on or before the last date of receipt along with the Bid. The DD submitted towards paper cost 
shall be made in the name of bidder itself.  

4. The bid is to be submitted in single covers. (in case of work above 50.0 Lakhs) 
(i) Cover-I is to contain scanned EMD, paper Cost and bid document, scanned copy of registration 

certificate, PAN card, valid GST clearance certificate, undertaking/certificates duly filled, affidavit and 
documents required as per the relevant clauses of this DTCN.  

(ii) Cover-II is to contain the price bid duly filled in and signed by the bidder. 
In case of tender below rupees 50.0 Lakhs single cover be submitted. 

5. The online bid must be accompanied with scanned copies of bid security declaration/EMD in lieu of TDR (bid 
security) with stipulation that if they withdraw or modify their bids during period of validity etc. they will be 
suspended for a period of one Year as per office memorandum no.8943/FIN-COD-MISC-007-2019/F Dtd 
18.03.202. The Term Deposit Receipt (TDR) submitted towards EMD / Security Deposit shall be issued in the name 
of the Bidder / Bidding Entity. In cases where the TDR is submitted in the name of an entity or individual other than 
the Bidder, the submission must be accompanied by an Affidavit on Non-Judicial Stamp Paper (duly notarized), 
executing the explicit written consent and unconditional authorization of the original TDR holder in favor of the 
Bidder for the purpose of this tender. Bids submitted with third-party TDRs lacking the mandatory affidavit and 
written consent shall be treated as non-responsive and are liable to be summarily rejected without any further 
reference. 

6. The bidder has to submit the scanned copies of contractor registration certificate, GST & GST clearance (GST-3B) 
and PAN card, and the same in hard copy (self-attested) at the time of submission of documents. The tender 
accepting authority will verify the original of all the scanned documents of the successful lowest bidder only within 
7 days of opening of tender. In the eventuality of failure on the part of the lowest successful bidder to produce the 
original documents, he will be debarred in future from participating in tender for three years and will be blacklisted 
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by the competent authority. In such a situation, successful L-2 bidder will be required to produce his original 
documents for consideration of his tender at the negotiated rate equal to L-1 bidder.  Furnishing scanned copy of such 
documents along with the Technical Bid is mandatory otherwise his/ her bid shall be declared as non-responsive and 
thus liable for rejection. 

7. The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders whose 
bid is accepted must submit a work programmed at the time of execution of Agreement.  

8. All bids received will remain valid for a period as specified in the Contract Data after the deadline date for 
submission of bids and validity of bids can also be extended if agreed to by the bidder and the Department. 

9. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The 
bidder is to furnish scanned copy an affidavit at the time of submission of bid about the authentication of bid 
documents. An affidavit (in original) to this effect is to be furnished in Schedule-E. Non furnishing of the 
scanned copy of information in Schedule –D and required affidavit in Schedule –E, the bid document will be 
summarily rejected. 

10. If it is detected subsequently at any stage that the awardee executant has sublet the work or given power of 
attorney to any persn then the agreement executed will automatically stands cancelled. 
.  

11. No Relation certificate the bidder has to furnish the no relation certificate in schedule-A. 
 The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer 

in the rank of an Assistant Engineer & above in the state Dept. or Assistant/Under Secretary & above in the 
Administration Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. 
The earnest money & the total security will be forfeited & he shall be liable to make good the loss or damages 
resulting for such cancellations. The proforma for no relationship certificate is contained in a separate sheet 
vide Schedule-A. 

 
12 If an individual makes the application, the individual should sign above his full type written name and current 

address. 
13. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type 

written name and the full name of his firm with its current address in a forwarding letter. 
14. If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding power of 

attorney for the firm in which case a certified copy of the power of attorney shall accompany the application. A 
certified copy of the partnership deed and current address of all partners of the firm shall also accompany the 
application. 

15. The bidders interested to participate in the work of Sl No-11 & 12 must submit work experience of similar 
nature of work already executed in any Govt Department, 

16. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly 
authorized person holding power of attorney for signing the application in which case a certified copy of the 
power of attorney shall accompany the application. Such limited company or corporation will be required to 
furnish satisfactory evidence of its existence along with the technical bid. 

17. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in 
the wordings will not be accepted.  

18. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be submitted 
online in English.  

19. All the bidders should submit the hard copies of document in the tender box within the stipulated time period (The 
bidders should submit only those documents via offline which are uploaded through online mode.). Submission of 
more than one tender by a bidder for a particular work will liable for rejection of all such tender papers. 

20. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)  
In case of Percentage Rate tender,:- 

i. The contractor has to quote percentage excess or less over the estimated cost in the Price Bid 
appended to the tender document. 

ii. The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate 
offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate 
so offered shall be considered after opening of all packages called in the same Tender Notice. The 
Contractors who wish to tender for two or more works shall submit separate tender for each. Each tender 
shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer. 

iii. The Contractor will quote percentage excess/less up to two decimal points only. If he writes the 
percentage excess/less, more than two decimal points, the first two decimal point shall only be 
considered without rounding off. 
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iv. In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of 
progress specified in the contract. 

v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject 
to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of 
competent authority is mandatory before making any payment.   

vi. The period of completion is fixed and cannot be altered except in case of exceptional circumstances 
with due approval of next higher authority. 

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and 
the percentage excess or less shall be added or subtracted from the gross amount of the bill 

21. The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the 
documents which will form a part of the agreement to be entered in to by the accepted bidder and detailed 
specifications for Odisha and other relevant specifications and drawings. Complain at a future date that plans and 
specifications have not been seen by the bidders cannot be entertained.  

22. The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered during 
the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the bidder will hold 
well in case of such modification of drawings during the time of execution and shall in no way invalidate the contract 
and no extra monetary compensation will be entertained. The work shall however be executed as per final approved 
drawing to be issued by the Engineer-in-Charge as and when required.  

 

23. Every bidder is expected before quoting his rate to inspect the site of the proposed work.  The bidder should also 
inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and availability 
of materials.  In every case the materials must comply with the relevant specifications.  Complaints at future date 
that the availability of materials at quarries has been misjudged cannot be entertained.  

24. The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather 
road, service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work.  

25. No bidder will be allowed to execute more than 03(three) projects enlisted in this notice even if he/she is found to 
be the lowest bidder in all such other projects and in such case, the undersigned will be the sole authority to decide 
to whom the other projects will be awarded as per eligibility and in the interest of public service 

 
26. The bidders interested to bid for the work of Sl No-11 & 12 must submit joint venture agreement with electrical 

contractor or having electrical license of his own. 
 

27. The bidder should not be a defaulter. (i.e. who has not completed the work in the due time under Agriculture 
Engineering Division, Kendrapada) 

 
28. (i) Amendment to Appendix-IX, Clause-36 of OPWD code Vol-II by inclusion. (As per O.M.-17941 

dt.08.10.2026 of Works Department) 
In supersession of Works Department O.M. No.173, dated 03.01.2026, O.M. No.632/W., dated 

09.01.2026 and Corrigendum No.14560/W., dated 11.08.2026, it has been decided that the Additional 
Performance Security (APS) shall be obtained from the selected bidder, on an incremental basis, where the 
accepted bid price is lower than the Cost Put to Tender, in the following manner:    

The Additional Performance Security (APS) shall be calculated as a percentage of the accepted Bid 
Price of the selected bidder.   For the purpose of determining the APS, the percentage by which the accepted 
Bid Price is lower than the Cost Put to Tender shall be calculated and rounded off. 

The rounded-off percentage so determined shall be referred to as the Rounding Off of Percentage 
Less (ROPL) of accepted Bid Price and shall form the basis for calculation of the APS in accordance with 
the applicable incremental rate prescribed under this Office Memorandum. 

 Rounding Off of Percentage Less (ROPL) of accepted Bid Price, i.e. the percentage by which the 
accepted Bid Price is less than the Cost Put to Tender, shall be as follows:    

o Where the decimal fraction is less than 0.50, the percentage shall be rounded off to the next 
lower whole percentage.    

o Where the decimal fraction is 0.50 or above, the percentage shall be rounded off to the next 
higher whole percentage.    

o For avoidance of doubt, 13.25% less shall be reckoned as 13% less, whereas 13.50% less 
shall be reckoned as 14% less, for the purpose of determining the applicable APS under this 
Office Memorandum. . 

 (ii)Additional Performance Security 
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Sl.No Range of Difference between the estimated cost put to 
tender and Bid amount. 

Additional Performance Security to 
be deposited by the successful bidder. 

i) Where the accepted bid price is such that the ROPL is  
up to (-) 10% 

No Additional Performance Security 

ii) Where the accepted bid price is such that the ROPL is  
below (-) 10% but not below (-)20%  

The additional performance security 
percentage shall be incremented by 
0.2% for every percentage of ROPL 
below            
(-)10%; for avoidance of doubt, if 
ROPL is (-)13%, then APS shall be @ 
0.2% times(13-10)=0.6% of accepted 
bid price 

iii) Where the accepted bid price is such that the ROPL is 
below (-)20% but not below (-)30% 

The additional performance security 
percentage shall be incremented by 
0.3% for every percentage of ROPL 
below (-)20% in addition to 2% of the 
accepted bid price; for avoidance of 
doubt, if ROPL is (-)24%, then APS 
shall be @ 0.3% times (24-20) + 2% = 
1.2% + 2% of accepted bid price 

iv) Where the accepted bid price is such that the ROPL is 
below (-)30% or more 

The additional performance security 
percentage shall be incremented by 
0.5% for every percentage of ROPL 
below (-)30% in addition to 5% of the 
accepted bid price; for avoidance of 
doubt, if ROPL is (-)37%, then APS 
shall be @ 0.5\% times(37-30)+5% = 
3.5%+5% of accepted bid price. 

The additional performance security shall be treated as part of the performance security.The provision of 
additional performance security shall be applicable to all forms of tender except Turnkey Tender.   Justification 
for abnormally low bids shall be scrutinized by the Technical Committee and recommended to the Competent 
Authority for Acceptance of Tender as per Para 6.3.15 of OPWD Code, Vol-[I/II] for the approval of the 
Additional Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination 
with other elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder 
to perform the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from 
the Bidder, including detailed price analysis of its Bid price in relation to scope, schedule, resource mobilization, 
allocation of risks and responsibilities, and any other requirements of the bid document. If, after evaluating the 
price analysis, the procuring entity determines that the Bidder has substantially failed to demonstrate its 
capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/Proposal. However, 
it would not be advisable to fix a normative percentage below the estimated cost, which would automatically be 
considered as an abnormally low bid. 

29. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the 
approved document during download of the bid document, the decision of the officer inviting the bid will be binding 
on the bidder. 

30. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations 
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.  

31. i) Schedule of quantities are accompanied in Cover-II (Price Bid).  It shall be definitely understood that 
the Government does not accept any responsibility for the correctness or completeness of this schedule 
and that this schedule is liable for alternation or omissions, deductions or alternations set forth in the 
conditions of the Contract and such omissions, deductions, additions or alternations shall no way 
invalidate the contract and no extra monetary compensation, will be entertained. (not applicable for 
work within 50.0 Lakhs estimated cost) 

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject 
to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of 
competent authority is mandatory before making any payment. 

32. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-
of whatsoever. 

33. The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the OPWD Code. 
All other amendments time to time OPWD code so revised will be taken into force. 
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34.  i) The notification of award will constitute the formation of the contract, subject only to the 
furnishing of a performance security (Initial Security Deposit) and additional performance security in form 
of Fixed deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National 
Savings Certificate/Postal Office Term Deposit Account duly pledged in favour of the Executive Engineer 
(Agril.), Kendrapada Division, Kendrapada and payable at the place as specified in the Contract Data and in 
no other form which including the amount already deposited as bid security (earnest money) shall be 2% of 
the value of the tendered  amount and sign the agreement in the PWD Form P-1 for the fulfillment of the 
contract in the office of the Executive Engineer (Agril.), Kendrapada Division, Kendrapada and payable at 
the place as specified in the Contract Data or as directed. The security deposit together with the earnest 
money and the amount withheld according to the provision of P1 agreement shall be retained as security for 
the due fulfillment of this contract and additional performance security in accordance with the provisions of 
the agreement. 

ii) No contract (tender) shall be finally accepted until the required amount of initial security deposit and 
additional performance security deposit are received by the Engineer-in-Charge. The security will be 
refunded after One year of completion of the work/audit and payment of the final bill and will not carry 
any interest.  

iii) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 
J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where 
bidders/tenderers back out from the offer before acceptance of tender by the competent authority.  

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been 
entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring 
a suit in regard to the matter by this contract at any place outside the State of Odisha. 

36. The contractor should be liable to fully indemnify the department for payment of compensation under workman 
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of 
compensation paid will be recovered from the contractor.  

37. Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department Letter 
No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.  

38. In case of any complaint by the Labour working about the non-payment or less payment of his wages as per latest 
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be 
in default, he may recover such amount due from the contractor and pay such amount to the Labour directly under 
intimation to the local Labour office of the Govt. The contractor shall not employ child Labour. The decision of the 
Executive Engineer is final and binding on the contractor.  

39. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within 
the following or similar category. 
a. Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls 

conveyance charge and other cost on account of land and building including temporary building and temporary 
electric connection to work site as well as construction of service road and diversion road and its maintenance 
till completion of work as required by the bidders for Collection of materials, storage, housing of staff or other 
purpose of the work. No bidder will however be liable to pay Govt. for temporary occupation of land owned by 
Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to 
the satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and Labour as well as for the 
work. 

d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipment and wearing apparatus for the Labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches 

in order to protect the public and employees from accidents.  
g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major 

precaution also become payable due to operation of the workmen compensation act. 
h. The contractor has to arrange adequate lighting arrangement for the work wherever necessary at his own cost. 

40. After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such as 
vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and 
clean, this should be inclusive of the rate. 

41. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground where 
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of 
works.  
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42. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity 
of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled 
before the extra items of work or extra quantity of any items of work is taken up.  

43. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry 
of work Housing and Supply in their standing order No-44150 dtd.25.11.57.  

44. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of 
contract and other necessary documents can be seen in the office issuing the documents during office hours every 
day except on Sundays and Public Holidays till last date of sale and receipt of bid documents. Interested bidders 
may obtain further information at the same address. But it must be clearly understood that the bids must be received 
in order and according to the instructions.  

45. Bidders are required to go through each clause of Form P-1 carefully in addition to the clause mentioned herein 
before tendering. In case of ambiguity, the clauses of Form P-1 with latest amendments shall super cede the 
condition of D.T.C.N. 

46. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water 
tight. 

47. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can 
reject partly or fully such structures if found defective in their opinion. 

48. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor 
should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost. 

49.  Cement shall be used by paper bags and weight of one bag of cement being taken as fifty (50) Kg. 
50. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and 

specification at his own cost for completion of the work with the time schedule. No extension of time will be granted 
on the application of the bidder due to delay in procurement of materials.  

51. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the 
execution of the work due to reasons what – so-ever and the cost of such materials will be recovered from the bills 
at stock issue rates or market rates whichever is higher. 

52.  If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the 
same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be liable 
to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate 
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any 
time thereafter become due to the bidder or from his security deposit or from the proceeds of sale thereof. 

53. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work 
and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance. 

54. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from 
cutting shall be economically utilized in filling. 

55. The stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which will be taken as 1.5m 
× 1.5M × 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 1/6 
of volume or more depending upon the looseness of stacking which would be determined on actual observation and 
deduction. 

56. The depth of foundation indicated on the drawing are provisional, but these may be altered if necessary in the light 
of the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation. 

57. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall 
be included in the rate. 

58. a)  It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as 
will be directed by the Engineer-in-charge. 

 b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for the testing 
shall be taken for each structural member by a representative of the contractor in the presence of responsible 
officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shall 
bear the cost so involved in testing. The test specimen in cube should be carried out in the Departmental Quality 
Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the 
stipulation in Bridges code section-III. 

 c)  Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and 
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the 
result of the specimen did not give a correct indication of the actual quality of concrete. 

 d)  Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or 
Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be 
borne by the Contractor. 

e) Cement or grout in coarse aggregate placed in position shall not be permitted. 
59. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. 
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60. No claim for carriage of water what-so-ever will be entertained.  
61. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have 

satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the 
required quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and 
that rates quoted by him in the tender will be adequate to complete the work according  to the specifications attached 
there to and that he had taken in to account all conditions and difficulties that may be encountered during its progress 
and to have quoted rates including labour and materials with taxes , octroi ,other duties, lead, lifts, loading and 
unloading, freight for all materials and all other charges necessary for the completion of the work, to the entire 
satisfaction of the Engineer-in –Charge of the work and his authorized subordinates. After acceptance of the contract 
rate Government will not pay any extra charges for any reason in case the contractor claims later on to have 
misjudged as regard availability of materials, labour and other factors.  

62. The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted 
from the contractor’s bill.  

63. Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, where Agreement 
Value is one lakh and above. 

64. The contractor is required to pay royalty (basic royalty/DMF/EMF/Addl. Charges) to Govt. as fixed from time of 
time and produce such documents in support of their payment to the concerned Executive Engineer with their bills, 
falling which the amount towards royalties of different materials as utilized by them in the work will be recovered 
from their bills and deposited in the revenue of concerned department. The estimate has been framed as per the 
current basic royalty of Rs.35 for sand & Rs.130 for chips along with applicable DMF, EMF and additional charges 
as fixed by Collector & District Magistrate, Kendrapada & Jajpur. Further, any hike in the royalty component by 
the Govt. will be deducted from the contractor’s bill.  

65. CESS @ 1 (one)% of the amount of the estimated cost as per Tender notification read with latest corrigendum if 
any will be proportionately deducted from the Contractor’s bill at the time of  making payment of each bill.   

66. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 
67. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 

execution of work through labour should produce valid license from licensing authorities of labour 
Department. 

68. Sample of all material –The contractor shall supply sample of all materials fully before procurement for the work 
for testing and acceptance as may be requiring by the concerned Executive Engineer. 

69. Any defects, shrinkage or other faults which may be noticed within 12 (twelve) months from the completion of the 
work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-
in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be 
recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover 
from the contractor the cost of making good the works. The defect liability period for the work is 12 (twelve) 
calendar months from the date of successful completion of the work. 

70. From the commencement of the works to the completion of the same, they are to be under the contractors charge. 
The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered 
necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries 
to person or structural damage to property happening from any neglect, default, want of proper care or misconduct 
on the part of the contractor or any one in his employment during the execution of the work. Also, no claim shall be 
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or 
incidental damages so caused will have to be made good by the contractor at his own cost.  

71. For diversion road the contractor will have to make his own arrangement to make the same in private land if 
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private land 
shall be borne by the contractor including the proper maintenance with lighting arrangements during the nighttime 
and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No extra cost will be 
paid to the contractor for the above rental charges etc. His rate in the tender shall include this arrangement, rental 
charges for the land and maintenance, lighting and removal of such temporary road crust from the private land to 
bring the land to its original condition etc. complete. 

72. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No 
extra payment by the Department will be made on this account and no claim what-so-ever will be entertained on 
this ground. The rate quoted by the contractor should be inclusive of all such charges. 

73. The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test 
results thus obtained. 

74. The contractor shall have no claim whatsoever for the extra quantity of work to be executed in view of above possible 
changes and payments is to be made as per Clause of the Contract. 
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75. Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down 
in Odisha P.W.D. Code, Bridge code and MOSRT&H Specifications with latest revision / amendment are also 
binding on the part of the contractor. 

76. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer 
is made by power of Attorney authorizing others to receive payment on the contractor’s behalf. 

77. The contractor should attach the certificate in token of payment deposit with the registration authority as per recent 
circular of the Government relating to his registration. 

78. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will 
not be any way responsible for the same and will not pay any cost towards the repair done by the contractor. 

79. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. 
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor. 

80. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution or 
operation of the items due to standing water as well as due to percolation of water. The quoted rate will be inclusive 
of this. 

81. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future 
complaint on this account shall be entertained. 

82. i) Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting 
required tests as per IRC/MOSRT&H/IS+I requirements at his own cost for providing sufficient 
opportunity for checking from time to time.  

a. An Engineering personnel of the executing agency should be present at work 
site at the time of visit of high-level inspecting officers in the rank of Chief 
Engineer and above. 

83. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the 
 Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work halfway/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

84. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully 
complete the envisaged work. 

85. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for 
blacklisting the renderers shall also be taken apart from disincentivising the tenderer. 

86. ADDENDUM TO THE CONDITION OF P1 CONTRACT 

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum 
No.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):- 

 

2.1. Progress of work and Re-scheduling programme. 

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. 
The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the 
contract. 

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for 
approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works 
along with monthly cash flow forecast.   

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which 
the time allowed for any work exceeds one month to complete, ¼th of the whole time allowed under the contract 
has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract has elapsed, ¾th 
of the whole of the work before ¾th of the whole time allowed under the contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform 
to the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-
in-Charge, a revised programme showing the modifications to such programme necessary to ensure completion 
of the works within the time for completion. If the contractor does not submit an updated Programme within 
this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment 
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certificate and continue to withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and 
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence 
of the activities. 

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The 
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised 
Programme is to show the effect of Variations and Compensation Events. 

2.1.7. SC/ST/PH bidders will be given preference as due admissible in Govt. provision. 
2.2. Extension of the Completion Date. 
2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. 

The execution of the works shall commence from the 15th day or such time period as mentioned in letter of 
Award after the date on which the Engineer-in-Charge issues written orders to commence the work or from the 
date of handing over of the site whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, Government shall without prejudice to any other right or remedy available 
in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely. 
 

2.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for 
each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time 
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates 
of commencement and completion of various trades of sections of the work and may be amended as necessary 
by agreement between the Engineer-in-Charge and the Contractor within the limitations of time imposed in the 
contract documents, and further to ensure good progress during the execution of the work, the contractor shall 
in all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a 
separate programme has been agreed upon) complete the work as per milestone given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give 
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to 
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the works. 

i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing 

work not forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and 
which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 
beyond the Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor 
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if 
practicable, indicate in such a request the period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension 
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 1 months of the date of 
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a 
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 

 

 

2.3. Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause of Contract or to complete the work 
and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any 
other right or remedy available under the law to the Government on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose 
decision in writing shall be final and binding) may decide on the amount of tendered value of the work for every 
completed day / month (as applicable) that the progress remains below that specified in Clause of Contract or 
that the work remains incomplete. 
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This will also apply to items or group of items for which a separate period of completion has been 
specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shall 
not exceed 10% of the Tendered Value of work. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 
under this or any other contract with the Government. In case, the contractor does not achieve a particular 
milestone mentioned in contract data, (which is in this case the original work programme furnished by the 
Contractor and approved by the Engineer-in-Charge which formed a part of agreement) or the rescheduled 
milestone(s) in terms of Clause of Contract, the amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied at the final grant of extension of time. Withholding of this amount on 
failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if the contractor 
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released. In 
case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each 
milestone missed subsequently also shall be withheld. However, no interest whatsoever shall be payable on such 
withheld amount. 

2.4. Management Meetings. 

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a 
management meeting shall be to review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

87. A Contractor may be blacklisted as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules 
for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. 

As per said amendment a Contractor may be blacklisted.  

a. Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering 
process. 

b. Involvement in any sort of tender fixing. 

c.  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to 
quality specifications despite being pointed out. 

d. Persistent and intentional violation of important conditions of contract. 

e. Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f. Submission of false/ fabricated / forged documents for consideration of a tender.  

 

88. EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings. 

 
a. Tender paper cost in shape of Demand Draft (DD) 
b. Bid security(EMD) in lieu of TDR. 

c. Scanned Copy of valid Registration Certificate, Valid GST clearance certificate (Form 3B), and PAN card 
along with the tender documents as per Clause No.06 of DTCN. 

d. Information in scanned copy regarding current litigation, debarring/expelling of the applicant or 
abandonment of work by the applicant and no relation certificate. 

e. Affidavit in original 

f. The bidder should not be a defaulter.  

g. Work Experinence of Similar Nature of work for Work No-11&12 

h. Joint venture agreement with electrical contractor or having electrical license of his own for Work No-
11&12 

Total: -88 (Eighty-Eight) clauses only.    

          Approved   
                                                                               Er.Shankarshan Mallik 
        Executive Engineer (Agril.) 
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SCHEDULE-A 

 
 

CERTIFICATE OF NO RELATIONSHIP 

 
I/We hereby certify that I/We* am/are* related/not related (*) to any officer of in the rank of Assistant Engineer & above and any 

officer of the rank of Assistant / Under Secretary and above of the Agril. Department, Govt. of Odisha I/We* am/are* aware that, if 

the facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and 

I/We* shall be liable to make good the loss or damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

               

 

(*)  - Strike out which is not applicable      Signature of the Tenderer 

         Date:- 
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SCHEDULE-B 

 
CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 

ENGINEER / DIPLOMA HOLDERS 
(for Super class / special class / A class contractors only ) 

 
I / We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and their bio-
data are furnished below. 

Sl. 
No. 

Name of 
Engineering 

personnel 
appointed for 
supervising 

contractor’s work 
with address. 

Qualification 
Date of 

Appointment 
Monthly 

emolument 

Whether full 
time engagement 
and continuous. 

If they are superannuated / retired 
/ dismissed or removed personnel 
from state Govt./ Central Govt ./ 

Public Sector Undertaking / 
private Companies and s or any 
one ineligible for Government  

service. 
1 2 3 4 5 6 7 
       

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection . 
 
 
         Signature of the tenderer . 
         Date 
 



 

         SCHEDULE-“D” 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED 

OR ABANDONMENT OF WORK BY THE TENDERER 

1. a) Is the tenderer currently involved     Yes / No  

  in any litigation relating to the  

  works. 

 b) If yes: give details: 

2. a) Has the tenderer or any of its     Yes / No  

  constituent partners been debarred/ 

  expelled by any agency in India 

  during the last 5 years. 

3. a) Has the tenderer or any of its     Yes / No 

  constituent partners failed to 

  perform on any contract work in  

  India during the last 5 years. 

 b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application 

will be summarily be rejected. 

 
 

Signature 
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SCHEDULE -E 

AFFIDAVIT 

 1. The undersigned do hereby certify that all the statements made in the required attachments are 
true and correct. 
2.The undersigned also hereby certifies that neither our firm M/s____________________ nor any 
of its constituent partners / I have abandoned any road/ bridge/Irrigation /Buildings or other 
project work in India, nor any contract awarded to us / me for such works have been rescinded 
during the last five years prior to the date of this bid. 
3.The undersigned hereby authorized and request (s) any bank, person, firm, or Corporation to 
furnish pertinent information as deemed necessary and as requested by the Department to verify this 
statement or regarding my (our) competency and general reputation. 

 4.The undersigned understands and agrees that further qualifying information may be requested and 
agree to furnish any such information at the request of the Department. 
 

 

    (Signed by an Authorised Officer of the firm or Bidder) 

    Date: 

 
 

            Total: - 24 (Twenty-Four) pages only  
 

                          APPROVED  
   

     
                                                                                                       Er.Shankarshan Mallik 
                                                                                    Executive Engineer (Agril.) 
                     AE Division, Kendrapada  
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