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OFFICE OF THE SUPERINTENDING  ENGINEER, 
EARTH DAM DIVISION, CHITRAKONDA 

DISTRICT: MALKANGIRI 
E-mail ID –executiveengineereddckd@gmail.com 

 
e- Procurement Notice No. SE-EDD-CKD-04/2026-27 

**** 
                                                 1. Type of Works   :  Civil Works 

2. Total No. of Works   : -  Eight (08) Nos. 

3. Estimated Cost: -    : Varies from Rs.  3.13 Lakhs  to  

Rs. 39.60  Lakhs  

1. 4. Period of Completion  : -  02 Calendar Months to 06 Calendar month. 

5.Class of Contractor      :-   Varies from Class D to B 

Procurement Officer 
Bid -Identification 

No. 

Availability and submission of Bids 
– on line  

Form To 

1 2 3 4 
Superintending 
Engineer, Earth 
Dam Division, 
Chitrakonda. 

SE-EDD-CKD- 
04/2026-27 

 
23.07.2026 
10.00 A.M. 

 

01.08.2026 
 up to 5.00 PM. 

 
Date of opening of the Tender / Bid: - 03.08.2026 at 10.30 A.M in the office of  
Superintending Engineer, Earth Dam Division, Chitrakonda. 
 
Further details can be seen from the Govt. Website www.tendersodisha.gov.in 

 
 
                                                                                                                                                            

Sd/-(Er.K.Ch.Sethi) 
Superintending  Engineer, 

Earth Dam Division, Chitrakonda, 
Malkangiri (O) 
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GOVERNMENT OF ODISHA 
OFFICE OF THE SUPERINTENDING ENGINEER 

EARTH DAM DIVISION, CHITRAKONDA 
Notice Invitation of Tenders 

e-Procurement Notice No. – SE-EDD-CKD-04/2026-27 
e-mail- executiveengineereddckd@gmail.com 

 
  The Superintending Engineer, Earth Dam Division, Chitrakonda on behalf of 
Hon’ble Governor of ODISHA invites On-line Percentage Rate tender in single cover 
system through e-procurement for execution of the following work.  The bid should be 
submitted by eligible class of contractors On-line in the Govt. website 
www.tenderorissa.gov.in. The bidders should have necessary portal enrolment with own 
digital signature certificate.  The registered bidders outside of ODISHA can also 
participate in this on-line tender process after necessary portal enrolment but shall have 
to subsequently undergo registration with the appropriate authority of the State Govt. 
before signing of the agreement.  The bidders may submit online bids for any or all the 
following works. 

DETAILED LIST OF WORKS 
 

Sl.
No 

Name of work 
Bid 

Identificat
ion No. 

Appro
ximate 
Value 

of 
work 

(Rs. In 
Lakhs) 

Class 
of 

Contra
ctor 

E.M.D. 
(Rs.)  

(On line) 

Cost of 
Bid 

documen
t (Rs.) 

(On line) 

Period of 
compl-
etion. 

1 2 3 4 5 6 7 8 
1 M/R to Spillway of Balimela 

Dam Project for the year 
2026-27 (Wall Painting).  

SE-EDD-
CKD-04(1) 
/2026-27 

24.14 ‘C’ & ‘B’ 
 
 

Rs. 24200/- 
Rs. 6000/- 

06(Six 
Calendar 
Months) 

2 Repair and Renovation of 
office building of Earth Dam 
Division, Chitrakonda for 
the year 2026-27 (Roof 
sheeting)  

SE-EDD-
CKD-04(2) 
/2026-27 

13.81 ‘D’ & 
‘C’ 

 
 

Rs. 13900/- 
 

 

Rs. 6000/- 
06(Six 
Calendar 
Months) 

3 Conservancy Measures to 
‘P’ Colony of Chitrakonda 
for the year 2026-27 
(Cleaning of drain SR Line 
and CA Line).  

SE-EDD-
CKD-04(3) 
/2026-27 

4.22 
‘D’ & 

‘C’ 

 
 

Rs. 4300/- 
 

 

Rs. 2000/- 
02(Two 
Calendar 
Months) 

4 
 
 
 
 

Conservancy Measures to 
‘P’ Colony of Chitrakonda 
for the year 2026-27 
(Cleaning of drain DR Line 
and TDR Line).  

SE-EDD-
CKD-04(4) 
/2026-27 

3.13 ‘D’ & 
‘C’ 

 
 

Rs. 3200/- 
 

 

Rs. 2000/- 

 
 
02(Two 
Calendar 
Months) 

5 Construction of Culverts for 
passage of rain water in CA 
Quarter line and raising of 
drain wall in ‘P’ Colony, 
Chitrakonda for the year 
2026-27. 

SE-EDD-
CKD-04(5) 
/2026-27 

6.81 ‘D’ & 
‘C’ 

 
 

Rs. 6900/- 
 

 

Rs. 4000/- 
04(Four 
Calendar 
Months) 
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6 Installation of 6 inch pipe 
line from 80 H.P. pump 
house to 40 H.P. pump 
house at Gojiaguda for ‘P’ 
Colony, Chitrakonda for the 
year 2026-27. 

SE-EDD-
CKD-04(6) 
/2026-27 

29.17 ‘C’ & ‘B’ 

 
 

Rs. 29200/- 
 

 

Rs. 6000/- 
06(Six 
Calendar 
Months) 

7 Installation of 4 inch pipe 
line from 40 H.P. pump 
house to Aluminium Tank at 
Gojiaguda for ‘P’ Colony, 
Chitrakonda for the year 
2026-27. 

SE-EDD-
CKD-04(7) 
/2026-27 

4.14 
‘D’ & 

‘C’ 

 
 

Rs. 4200/- 
 

 

Rs. 2000/- 
03(Three 
Calendar 
Months) 

8 Renovation of BT road in 
DR line of ‘P’ Colony, 
Chitrakonda for the year 
2026-27. 

SE-EDD-
CKD-04(8) 
/2026-27 

39.60 ‘C’ & ‘B’ 

 
 

Rs. 39600/- 
 

 

Rs. 6000/- 
06(Six 
Calendar 
Months) 

08  (Eight Nos. works) only. 
 

Procurement 
Officer 

Bid 
Identification No. 

Availability of tender On-
line for biding 

Last date 
and time of 

seeking 
tender 

clarification 

Date, Time & Place of 
Opening of tender 

From To 

S.E. Earth 
Dam 

Division, 
Chitrakonda 

SE-EDD-CKD-04 
of 2026-27 

On-line 

23.07.2026 
at 

10.00A.M. 
 

01.08.2026 
 up to 5.00 

P.M. 

28.07.2026 
Up to 5.00 

P.M. 

03.08.2026 
At 10.30A.M.  on 

wards at O/o. 
S.E.,Earth Dam 

Division, 
Chitrakonda. 

 
1) Bid document consisting of information, plans, specification and Bill of quantities 
of the works are available in web-site www.tenderorissa.gov.in and the set of terms and 
conditions of contract and other necessary documents can be seen in the web-site till last 
date of submission of Bid. 
 
2) The bids must be accompanied by E.M.D./Bid Security and cost of Bid document as 
mentioned for the specified work in Col.- 6 & 7respectively of above Table by online as 
per e-procurement guide lines.shall be paid / transferred through payment gateway 
of designated bank and in no other form. A bidders shall make electronic payment 
using his / her internet  banking enabled account with designated banks or their 
aggregator banks. A bidder having account in other banks can make payment using NEFT 
/ RTGS facilities of designated banks.  
 
The bidders should ensure that EMD/ bid security is paid through payment gate way on 
line mode only. Adjustment of EMD / bid security  form  other works shall not be 
entertained.  Bidders desirous to hire machineries or equipment outside the state 
 
3) Availability of Tender for On-line bidding:- From 10.00 A.M. of 23.07.2026 to 
5.00 P.M. of  01.08.2026  from Govt. web site www.tenderorissa.gov.in. 
 
4) The bidder must transfer the cost of Bid Document as mentioned for the specified 
work in Col-7 of above Table by online as per e-procurement guide lines.  
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5) As per Works Department Office Memorandum No. 173, Bhubaneswar 
dtd.03.01.2026, Amendment of Codal & Contractual Provisions ; After careful 
observation, Government has been pleased to abolish the extant provisions of 
threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of 
OPWD Code Volume-II in the procurement of works undertaken by the Govt. of 
Odisha and its agencies to ensure the procurement process results in a viable and 
successful manner with adoption of following incremental Additional 
Performance Security (APS) system : 

1. To abolish the extant provisions of threshold negative bid caps (14.99%) To 
abolish the extant provisions of threshold negative bid caps of 15% 
introduced vide Works |Department OM No. 12366/W dt.08.11.2013 and 
amended vide Works Deptt. OM No. 1437 dt.31.1.2023. 

2. If more than one bid is quoted (decimal upto two numbers will be taken for all 
practical purposes) either at the estimated cost put to tender or less than the 
estimated cost put to tender, the tender accepting Authority will finalize the 
tender through a transparent lottery system, where all the concerned 
bidders/their authorized representatives, the concerned SE/EE of the 
concerned Division and Divisional Accounts Officer (DAO) will remain 
present. 

3. If the rate quoted by the SC and ST Category contractors comes to the rate 
quoted by the L1 bidder (decimal upto two numbers will be taken for all 
practical purposes) after availing  10% price preference as per Para 2 of 
Works Department Resolution No.27748 dtd.11.10.1977, the tender shall be 
finalized by the tender accepting authority through a transparent lottery 
system alongwith other categories  of contractors. 

4. As regards the bidding process in which the tender has been floated before 
the issue of Works Department Office Memorandum No.173 dt.03.01.2026, the 
bid shall be finalized as per the earlier provisions in Appendix-IX, Clause 36 of 
OPWD Code Volume-II. 

5. This has been concurred in by the Finance Department in File NO. FIN-WF1-
MISC-01.02.2025 

1. Additional Performance Security shall be taken on an incremental basis from the 
selected bidder for low bid prices in the project works as under : 

i. Where the bid price is below 0% but not below 10% of the project cost 
put to bid, no additional performance guarantee/security percentage is 
required. 

ii. Where the  bid price is below 10% but not below 20% of the project cost 
but to bid, the additional performance guarantee/security  percentage shall 
be incremented by 0.1% for every percentage of bid price below 10% of the 
project cost put to bid starting at 11% with the additional bid performance 
guarantee being 0.1% and this additional performance guarantee percentage 
shall be applied on the bid price. 

iii. Where the bid price is 20% or more below of the project cost put to bid, 
the additional performance guarantee  percentage shall be incremented by 
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0.2% for every percentage of bid price below 20% of the project cost put to 
bid in addition 1% of the bid price  and this additional performance 
guarantee percentage shall be applied on the bid price. 

iv. The additional performance guarantee percentage shall be rounded off to 
the next lower percentage based on whether the decimal point of the 
percentage of bid price is below 0.5% or next higher percentage based on 
whether the decimal point of the percentage of bid price is 0.5% or more. 

v. The additional performance security shall be treated as part of the 
performance security. 

vi. Justification for abnormally low bids shall be scrutinized by the 
Departmental Technical Committee and recommended to the competent 
authority of the Administrative Department for the approval of the 
Additional Performance Security (APS). An abnormally low bid is one in 
which the Bid price, in combination with other elements of the bid appears 
so low that it raises material concerns as to the capability of the Bidder to 
perform the contract at the offered price. Procuring Entity may, in such cases, 
seek written clarifications from the Bidder, including detailed price analyses 
of its Bid price in relation to scope, schedule, resource mobilization, 
allocation of risks and responsibilities and any other requirements 

vii.  of the bid document. If, after evaluating the price analyses, the procuring 
entity determines that the Bidder has substantially failed to demonstrate its 
capability to deliver the contract at the offered price, the Procuring Entity 
may reject the Bid/Proposal. However, it would not be advisable to fix a 
normative percentage below the estimated cost, which would automatically 
be considered as on abnormally low bid. 

2. These amendments shall take effect from the date of issue of the O.M. 

3. Accordingly, the relevant existing codal/contractual provision stands 
modified with effect from the date of issue of this O.M. 

4. This has been concurred in by the Financial Department vide File No. FIN-
WF1-MISC-01.02.2025 

N.B. : If two or more than bidders have quoted as L1 bidder then the tender 
will finalized through Lottery process date will be informed later by e-
mail.   

In the event of the specified date for drawl of lottery being declared a 
holiday for the officer inviting Bid, lottery will be drawn at the 
appointed time on the next working day. 

Exact amount of Additional Performance Security (APS) in shape of Term Deposit Receipt 
pledged in favour of the Superintending Engineer, Earth Dam Division, Chitrakonda / 
Bank Guarantee in favour of the Superintending Engineer, Earth Dam Division, 
Chitrakonda  from any Nationalised / Scheduled Bank in India counter guaranteed by its 
local branch at Bhubaneswar within 7 days of issue of letter of acceptance (LoA) by the 
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Divisional Officer ( By e-mail) to the successful bidder otherwise his/her bid shall be 
cancelled & he/she will be suspended for the time specified in the tender document .  
Further, proceeding for blacklisting shall be initiated against the bidder. If the APS is 
submitted in shape of Bank Guarantee by the bidder, then the validity of the Bank 
Guarantee should be for a minimum period equal to the period allowed for completion of 
the work plus defect liability period of one year and one month extra for transaction 
period. 
 
6) Bid must be accompanied with scanned copies of valid Registration 
Certificate duly registered in CDMS portal, active GSTIN, PAN Card and affidavit in 
support of their claim along with their bid failing which the bid will be rejected.  
Bidders registered as “ Engineer Contractors” desirous to avail exemption of E.M.D. 
for participating in bid shall have to upload an affidavit for not having availed this 
facility in three works during the financial yea 2026-27.  In such case, the 
successful Engineer, Contractor has to produce the original Registration Certificate 
for recording the fact of availing exemption of E.M.D. for award of the work.  
Bidders registered as S.C. & S.T. Contractors desiring to avail concession(s)/ price 
preference as per prevailing rules should upload necessary document and affidavit 
in support of their claim along with their bid, failing which their case may not be 
considered for availing price preference as per the above rule. No claim in this 
regard after opening of the bid will be entertained.   
 
7) Bid validity period of the Tender is for a period of 90 days from the last date of 
submission of Bid. Conditional bid is subject to forfeiture of EMD. If any bidder withdraws 
his Bid/Tender before the said period or makes any modification in the terms and 
condition of the bid, the E.M.D. deposited at the time of submission of tender/ bid shall 
stand forfeited. 
 
8) No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering 
or Administrative duties in an engineering department of the state Government is 
allowed to work  
 
 
as a contractor for a period of two years after his retirement from Government service 
without government permission. 
 
9) The scanned copy of, Cost of Bid document, Registration Certificate duly 
registered in CDMS portal, active GSTIN, PAN card, Affidavits , No relation 
Certificate, including all required papers should be uploaded in web-site and 
submitted at the time of online submission of Bid.  The bidders have to furnish the 
original documents to the Superintending Engineer, Earth Dam Division, 
Chitrakonda, Dist. Malkangiri as and when required for verification. The successful 
bidder has to submit the original  affidavit to the Superintending  Engineer, Earth 
Dam Division, Chitrakonda, Dist. Malkangiri before drawl of agreement.  The 
bidder should mention his present Postal Address, e-mail id and Mobile Number in 
the Affidavit submitted with the tender.  
 
10) Exemption of EMD to the Engineer contractor will be allowed for a maximum 
of three works in a financial year and the fact of awarding a work with Exemption 
of EMD should be entered in the Original Registration Certificate of the Engineer 
Contractor, Engineer contractor desirous to avail the exemption of E.M.D. is 
required to submit an affidavit to the effect that he/she has not yet availed the 
facility for more than two works during the current financial year. 
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11) Date of opening of Tender: Dated 03.08.2026 at 10.00 A.M. in the office 
chamber of the Superintending Engineer, Earth Dam Division, Chitrakonda.  If the 
office happens to be closed on the last date of receipt of documents and on the date 
of opening, it will be extended to next working day at same time and venue. 
 
12) In case, if lottery is inevitable for finalisation of the tender, then the tender 
accepting authority will finalise the tender through a transparent lottery system, 
which will be held in the office of the Superintending Engineer, Earth Dam Division 
, Chitrakonda. The date and time of the lottery will be intimated to the qualified 
bidders through their ‘e’ mail ID or Phonetic message and Notice Board. 
 
13) The Superintending Engineer, Earth Dam Division, Chitrakonda may be contacted 
during office hours on any working days for any further clarification or online between  
23.07.2026  from 10.00 A.M. to 28.07.2026  up to 5.00 P.M. 
 
14) The bidders are required to submit their valid postal Address, own mobile 
number and ‘e’ mail id in their original affidavit for all 
correspondences/informations, failing which the bidder should not claim for non-
receipt of any information’s from the undersigned. 
 
 
15) The bidders shall have to upload an affidavit in support of authenticity of 
documents/ credential accompanied with the bid failing which the bid will be rejected.  
The authority reserves the right to verify the authenticity of documents in case of any 
doubt or complain. 
 
16) As per Public Notice of Chief Engineer-Cum-Chief Manager (Tech.) State 
Procurement Cell, Odisha, it was mandatory to make registration for the bidders 
under CDMS Portal. Hence the proof of registration in CDMS Portal should be 
uploaded at the time of submission of bid. 
 
 
17) Other details & conditions can be seen in the bidding documents, which is 
available in web-site www.tenderorissa.gov.in. 
 
18) If L1 bidder does not turn up for agreement after finalization of the tender, then he 
shall be debarred from participation in bidding for three years and action will be taken to 
blacklist the contractor. In that case, the L2 bidder, if fulfills, other required criteria would 
be called for drawing agreement for execution of work subject to the condition that L2 
bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will 
be cancelled. In case a contractor is black listed, it will be widely published and intimated 
to all departments of Government and also to Govt. of India agencies working in the State.  
 
19) The Contractor will write percentage Excess or less up to two decimal point only if 
he writes the percentage excess or less up to two or more decimal point, the two decimal 
point shall only be considered without rounding up. 
 
20) In percentage rate of tender, only percentage quoted shall be considered. 
Percentage quoted by the contractor shall be accurately filled in figures & words, so that 
there is no discrepancy. If any discrepancy is found in the percentage quoted in words 
and figures, then percentage quoted by the contractor in words shall be taken as correct. 
If excess/less is not mentioned, then the rate will be treated as percentage excess. 
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21) A bidder can submit only one tender paper for a particular work, submission of 
more than one tender paper by a bidder for a particular tender will liable for rejection of 
all such tender papers as per Works Department Ltr. No.4985/W dtd. 28.03.07. 
 
22). If there is two or more interpretation or any meaning to any clause of the DTCN. 
The meaning derived by the tender calling authority is final and binding on the part of the 
tenderer. 
 
23) Authority reserves the right to reject any or all the tenders without assigning any 

reasons thereof.  

                                                                                                                        Sd/-(Er. K.C.Sethi) 
                                                                                                                 Superintending Engineer, 
                                                                                                          Earth Dam Division,Chitrakonda            
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SUPERINTENDING ENGINEER,  
EARTH DAM DIVISION, CHITRAKONDA 

 
DETAILED TENDER CALL NOTICE 

 
1.  The Superintending  Engineer, Earth Dam DivisionChitrakonda invites on-line percentage 

rate tender through website in prescribed form to be eventually drawn P.W.D. Form No.P1 

from the Registered contractor of ‘D’ & C Class and equivalent registered under Water 

Resources, Works and other Departments of Govt. of Odisha C.P.W.D., Railway or Military 

Engineering Services, Air and Naval or other State Govt., Govt. of India, Central Govt. 

undertakings are also eligible to tender for the work. This invitation for Bids is open to eligible 

bidders and to bidders who are registered in the portal. 

2. The tender documents may be downloaded from the Govt. website from dated 23.07.2026 at 
10.00 A.M.   to 01.08.2026 up to 5.00 P.M for the work “Repair and Renovation of office 
building of Earth Dam Division, Chitrakonda for the year 2026-27 (Roof sheeting).” on 
payment of Rs. 6,000.00 (Rupees Six thousand) (Non-refundable) only transferred online 
towards cost of the bid. The bid will be opened on 03.08.2026 at 10.30 A.M.  in the office of 
the Superintending Engineer, Earth Dam Division, Chitrakonda  in presence of the 
tenderer or their authorized agents. The bidders who participated in the on line bidding can 
witness opening of the bid from any system logging on to the portal away from opening place. 
The bids can only be opened by the pre-designated officials only after the opening time 
mentioned in the bid. In the event of the specified date of bid opening being declared a holiday 
the bid will be opened at the appointed time and location in the next working day. 

3. The approx. value of the work tendered for Rs.13.81 Lakhs. 

4. The bidders shall prepare the documents and upload the scanned typed document in PDF 

format (or as specified in the portal) in appropriate place. Tender must be submitted in on-line 

only. 

5. No tenderer will be permitted to furnish their tender in their own manuscript. 

6. The bid security (EMD) @ 1% i.e. of the approx. amount put to Tender i.e. Rs. 13900/- 

must accompany with tender. The bid security shall be transferred through payment gateway of 

designated bank and in no other form. A bidder shall make electronic payment using his/her 

internet banking enabled account with designated banks or their aggregator banks. A bidder 

having account in other banks can make payment using NEFT/RTGS facilities of designated 

banks. The bidders should ensure that EMD/ bid security is paid through payment gate way on line 

mode only. Adjustment of EMD/ bid security form other works shall not be entertained. Bidders 

desirous to hire machineries or equipments outside the state. The bidder shall furnish, as part of 

his Bid, a bid security in the amount as shown in bid notice of the table of Invitation of Tender for 

this particular work. Submission of Bids through the E-Procurement Portal, the bidder shall scan all 

the written pages of the bid security and up load to the system in designated place. The on line 

bidder shall have to deposit the ‘bid security’ in original with the “officer inviting the Bid” prior to 

opening of bid. The Procurements Officer-Publisher shall provided signed receipt with date & time 

for having received the number of documents. Contractor exempted from payment of EMD will be 

able to participate in the tender  directly by uploading the documentary evidence towards his 

eligibility for such exemption. 
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7. (a) Providing facilities to the Engineer contractors  

i) Contractors shall have to furnish E.M.D as per works Department No.FR- 11/2001/10003/00 

Bhubaneswar dated 24.5.01, failing which the tender will be liable for rejection. 

ii)   The Engineer contractor shall have to execute the work if awarded to him under his direct 

supervision and he will not be allowed to execute such work through his Power of Attorney 

Holder. 

iii)  Exemption of EMD to the Engineer contractor will be allowed for a maximum of three works 

in a financial year and the fact to attending a work with exemption Of EMD should be entered 

in the original Registration Certificate of the Engineer Contractor. [F.D.& LAW Deptt. UOR 

No.334 WE dt. 5.6.98 & No.449 L dt. 25.03.2000 respectively. 

b)   No. Cheque/ Bank Draft / Cash Payment will be accepted towards EMD 

c)  Adjustment of earnest money given with other tenders previously and submitted with other 

tenders shall not to be entertained. 

d)  Contractor exempted from payment of EMD will be able to participate in the tender directly 

by uploading documentary evidences towards his eligibility for such exemption. 

8. For a particular work a bidder can submit only one tender paper. Submission of bids through 

E-Procurement portal the system shall consider only the last bids submitted through portal. 

9.     For submission of bids through e-procurement Portal, the bidder shall scan all the written 

pages of Bid Security Declaration,  Cost of Tender Paper, Registration Certificate (R.C.) , 

PAN Card, GST Certificate, Affidavit regarding authentication of documents and No 

Relation Certificate etc. and upload to the system in designated place. The bidder shall 

have to furnish the original document to the Superintending Engineer, Earth Dam 

Division, Chitrakonda as and when required for verification of tender. The original 

affidavit should be retained by the bidder with him. The successful bidder shall gave to 

submit the original affidavit to the Superintending Engineer before the drawal of 

agreement. 

10.  The employer’s response for the quarries raised by the bidder will be posted in the portal. 

11. The Bid security in the above form shall be from a Nationalized Bank /Designated 

Bank valid for a period of 45 days beyond the validity of the bid. Bid security in other 

form is acceptable if the bid documents provides for it. 

12. The Deposits in any other form as mentioned in detailed tender call notice in respect 

of Earnest Money Deposit / Bid Security and the Cost of Tender paper  in respect of 

cost of Bid shall not be entertained.  

13. The tender accepting authority will verify the originals of all the scanned documents 

of the successful lowest bidder only within 5 days of opening of the tender. In the 

eventuality of failure on the part of the lowest successful bidder to produce the 

original documents, he will be debarred in future from participating in tender for 3 

years and will be black listed by the competent authority. In such a situation, 

successful L-2 bidder will be required to produce his original documents for 

consideration of his tender at the negotiated rate equal to L1 bidder.  
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14. In case the contractor proposes to engage machineries and equipments as asked for in the 

tender document owned or hired but deployed out side the State, he/she is required to furnish 

additional 1% EMD /BID Security. The entire bid security including the additional bid security 

shall stand forfeited in case the contractor fails to mobilize the machineries within a week 

from the date of commencement of the work. 

 15.   All charges towards quality control test will be borne by the contractor. 

 

 16. The work is to be completed in all respect within 06 Calendar Months from the date of issue                    

of work order. 

17. All tenders received will remain valid for 90 (Ninety) days from the date of receipt of tenders 

and validity of tenders can also be extended if agreed to by the tenderer and the 

Department. The Conditional bid is subject to forfeiture of EMD if any bidder/tenderers 

withdraws his bid/tender before the bid validity period or makes any modification in the terms 

and condition of the bid, the EMD deposited at the time of submission of tender shall stand 

foreited. 

18. Tenderer, whose Tender is accepted must submit a work programme of work immediately 

after issue of work order for approval of Engineer-in-charge.  

19. The date of commencement of the work shall be as notified in work order. 

20. The Plans, specifications and scope for the work can be seen from the Govt. website during 

the sale and received period of tender. 

21. The tenderers shall carefully study the tentative drawing and specification applicable to the 

contract and documents which will form as part of the agreement to be entered into by the 

accepted tenderers. The detailed standard specifications for Odisha and other said relevant 

specification and drawings are available for sale. Complain at a future date that plans and 

specifications have not been seen by the tenderers will not be entertained.  

22. Every tenderer is expected before quoting his rates to inspect the site of the proposed work. 

He should also inspect the quarries and locality of the work and satisfy himself about the 

quality and availability of materials including the medical aids, labour and food stuff etc. In 

every case the materials must comply with the relevant specifications.  

  The tenderer will be deemed to have Satisfied himself that the Percentage Rates quoted by 

him in the tender will be adequate to complete the work according to the specifications and 

conditions attached to and that he has taken in to account all conditions, difficulties that may 

be encountered during its progress and to have quoted labour rates and materials, octroi and 

other duties, including GST lead lifts, delfts loading and unloading and freight for materials 

and all other charges necessary for the completion of the work to the entire satisfaction of the 

Engineer-in-charge of the work and his authorised subordinates. Complaints at future date 

that the availability of materials, labour or any other factor have been misjudged cannot be 

entertained .It should be understood clearly that no claim whatsoever will be entertained after 

wards on the plea of non availability of proper quantity and quality of materials including food 

stuff or for any other.  
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23. Each tender must quote a definite percentage rate over the estimated cost of work which will 

be included in the contract. Tenders containing indefinite terms such as estimated rates will 

not be considered. Submission of Bids through the E-Procurement Portal, an intelligent Bill of 

Quantity in Microsoft Excel format shall be made available to the bidder. The bidder shall fill 

percentage rates in figures and words should not leave any cell blank..  

 

24. The quality control organisation of department will conduct necessary tests to ensure 

specifications and quality fo execution of work as per standard procedures in vogue. The 

testing charges will be borne by the contractor. During execution of work the contractor 

shall arrange requisite equipments for testing of the work, if found necessary, at his own 

cost. The contractor has to establish field laboratory in the site of work at his own cost.   

 

25. Bidder to submit only the original BOQ (in xls. Format) uploaded by Procurement 

Officer Publisher (Officer Inviting Tender) after entering the relevant fields without any 

alteration / deletion/ modification. Multiple BOQ submission by bidder shall lead to 

cancellation of bid. In case of item rate tender, bidders shall fill in their rates other 

than zero value in the specified cells without keeping it blank. In the percentage rate 

tender the bidder quoting zero percentage is valid and will be taken at per with the 

estimated rate of the work put to tender. 

26. Rates should be furnished percentage rate of work unless otherwise mentioned in the tender 

schedule. 

27. The bidder shall write his name in the space provide in the specified location in the 

Protected Bill of Quantities (BoQ) published by the Officer inviting Tender. The bidder 

shall type rates in figure only in the rate column of respective item(s) without any 

blank cell in the rate column in case of item rate tender and type percentage excess or 

less up to two decimal place only in case of percentage rate tender. 

28. The percentage rate should be written in figures in decimal coinage and the units in words. 

The tender should also show the grand total of the whole tender. 

29. Submission of Bids through the E-Procurement Portal, the bidder can submit the scanned 

copy of the documents in the designated locations of Technical Bid and Financial Bid. 

Submission of document shall be effected by using DSC of appropriate class and thus shall 

be in encrypted form. 

30. The online bidder shall digitally sign on all statements documents, certificates 

uploaded by him, owning responsibility for their correctness/authenticity as per IT Act 

2000, If any of the information furnished by the bidder is found to be false / fabricated / 

bogus, his EMD/Bid Security shall stand forfeited & his registration in the portal shall 

be blocked and the bidder is liable to be blacklisted. 

 

30. For the works at Sl.No. (1) to (2) above in the table the bidder should quote his percentage 

rate including of all the taxes i.e. GST service tax and entry tax etc. and any other taxes as 

applicable. 
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31. The tender containing extraneous condition not covered by the tender call notice are liable 

for rejection and quotations should be strictly in accordance with the tender call notice, any 

change in the wording will not be accepted.  

32. Submission of Bids through the E-Procurement Portal, it is allowed to modify the bid. The 

bidder shall have to log on to the system and resubmit the documents as asked for by the 

system including the price bid. In doing so, the bids already submitted by the bidder will be 

removed automatically from the system and the latest bid only will be admitted. But the 

bidder should avoid modification of bid at the last moment to avoid system failure or 

malfunction of internet or traffic jam. If the bidder fails to submit his modified bids with in the 

designated time of receipt, the bids already in the system shall be taken for evaluation. 

    Submission of Bids through the E-Procurement Portal, withdrawal of bid is allowed. 

The bidder has to click on the “withdraw” button and record the necessary justification for the 

same in the space provided. In addition to this, he has to write a letter addressed to the 

Officer inviting the bid and up load the scanned document to portal in respective bid. The 

system shall not allow any withdrawal after expiry of the closure time of the bid. 

33. Items of work not covered by the tender notice shall be paid at the current schedule of       

rates of the state and those not covered by the said schedule rates will be paid, on actual 

analysis approved by the competent authorities. 

36.  If the rate quoted by the bidder is less than 15% of the tendered amount then such a 

bid shall be rejected and the tender shall be finalized basing on merits of rest bids. 

But if more, than one bids is quoted at 14.99 % (Decimals up to two numbers will be 

taken, for all practical purposes) less than the estimated cost, the tender accepting 

authority will finalize the tender through a transparent lottery system, where all 

bidders / their authorized representatives, the concerned Executive Engineer and DAO 

will remain present.   

37. On no account the contract work should be sublet to any body without the prior approval of 

the competent authority of the Department. In such an event the contract may be rescinded 

with penalty as will be deemed proper as per decision of the competent authority. 

38. Letters etc, raising and lowering the rates or dealing with any point in connection with the 

tender will not be considered.  

39. Schedule of quantity accompanies tender notice: - It shall be definitely understood that the 

Government does not accept any responsibility for the correctness and completeness of this 

schedule and this schedule is liable for alternations or omissions, deductions or additions as 

set forth in the condition of contract and such omission, deductions additions or alternations 

shall in no way invalidate the contract and no extra monetary compensation will be 

entertained.  

40. The authority reserves the right to make such increase or decrease in the quantity of items of 

works mentioned in the schedule attached to the tender notice as may be considered 

necessary for the satisfactory completion of the contract work. All such increase or decrease 

shall in no way invalidate the contract rates. The contractor shall not be entitled for any 

compensation on this account, except extension of time where considered necessary.  
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41. All taxes, fees, royalties payable under the local rule including GST, Income taxes Octroi tax. 

Entry tax etc. will be borne by the contractor.  

42. The earnest money will be retained in the case of successful tender and will be dealt with as 

per the terms and conditions of the O.P.W.D code and will not carry any interest. The 

earnest money of the unsuccessful tender will be refunded on application after the tender is 

finally accepted. 

43. The work may be splitted up and distributed among several contractors if considered 

necessary on the emergency of the circumstances of the work and the contractor is not 

entitled to any compensation on this account.  

44. The Department reserves the right of authority to reject any or all tenders received without 

assigning any reason whatsoever.  

45  The tender inviting officer is not responsible for any failure, malfunction of breakdown 

of the electronic system used during the e-procurement process. 

46. That for the purpose of jurisdiction in the event of any dispute if any the contract would be 

deemed to have been entered in to within the State of Odisha and it is agreed that neither 

party to the contract will be competent to bring a suit in regard to the matter by this contract 

at any place out side the state of Odisha.  

47.  The tenderer whose tender is selected for acceptance and who has no fixed deposit with the 

Govt of Odisha, shall within a period of seven days upon intimation being given to him of 

acceptance of his tender make an initial security deposit in the form of NSC / Postal time 

Deposit Pass Book/ Kissan Vikas Patra / Postal Savings / Deposit receipt of any schedule 

Bank duly pledge in favour of The Superintending  Engineer, Earth Dam Division, 

Chitrakonda and in no other form which including the amount already deposited as earnest 

money shall be 2% of the value of the tendered amount and sign agreement in the P.W.D. 

Form No. F2/P1 (Schedule XLV No.61) for the fulfillment of the contract in the office of the 

Executive Engineer, Earth Dam Division, Chitrakonda or as directed. Submission of Bids 

through the E-Procurement Portal, the system shall generate the award of Contract letter 

and intimate the bidders in his e-mail. The security deposit together with the earnest money 

and the amount with held according to the provision of F2/P1 agreement shall be retained as 

security for the due fulfillment of this contract. Failure to enter in to the required agreement 

and to deposit the security as above shall entail forfeiture of the earnest money. No tender 

shall be finally accepted until the required amount of security money is deposited. The 

written agreement to be entered in to between the contractor and the Govt. shall be the 

foundation of the rights of both the contractor and the Govt. and the contract shall be 

deemed to be in-complete until the agreement has first been signed by the contractor and 

then by the proper officer authorized to enter into the contract on behalf of the Govt. The 

security will be refunded one year after completion of the work and payment of the final bill 

and will not carry any interest.  
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48. Under section 12 of contract labour (Regulation and Abolition Act. 1970) the contractor who 

undertakes execution of work through labour, should produce valid licence from licencing 

authority of labour department (Labour licence) before commencement of the work. 

49. The contractor shall be liable to fully indemnify the department of any compensation under 

workmen compensation Act-VIII of 1993 on account of the workmen employed by the 

contractor and full amount of compensation paid will be recovered from the contractor. 

50. Tenderers are required to abide by the fair wages clause as introduced by Govt, of Odisha 

and will not pay less than the fair wages fixed by Govt, to the labourers engaged by him for 

the work.  

51. In case of any complaint by the labourers working about the non payment of his wages as 

per latest minimum wages Act, the Executive Engineer will have the right to investigate and if 

the contractor is found to be in default he may recover such amount from the contractor’s 

dues and pay such amount to the labourer directly under intimation to the local labour officer 

to the govt. The decision of the Superintending  Engineer is final and binding on the 

contractor. 

52. The contractor will have to submit the Superintending Engineer , Earth Dam Division, 

Chitrakonda  monthly return of labourer both skilled and unskilled employed by him on the 

work.  

53. The contractor should keep himself in touch with the Engineer in charge for smooth 

execution of the work and arrange adequate labour depending on the workload and working 

space available. No claim for detention for labour on any account will be entertained. 

54. No compensation will be paid by the department for any damage done by rain, flood, 

cyclone, tide or by any other natural calamities during the execution of the work.  

55. It should be understood clearly that no claim what-so-ever will be entertained in regard to 

extra items of work or extra quantity of any item besides estimated amount, unless written 

order is obtained from the Engineer-in-charge and rates settled before the extra items of 

work or extra quantity of any item of work is taken up. 

56. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. 

of India, Ministry of works Housing and supply in their standing order no.44150 dt.25.1.1957. 

which can be seen in  the office of the Superintending Engineer, Earth Dam Division 

Chitrakonda undersigned on working day, during office hours. 

57. The tenderers shall bear various incidentals sundries and contingencies necessitated by the 

work in full within the following or similar category.  

58. (a) Rent, Royalties and other charges of materials, octroi duty, entry tax all other taxes 

including VAT, ferry tolls, conveyance charges and other cost on account of land and building & 

temporary electric connection to worksite as well as maintenance of coffer dam, service road, 

diversion road till completion of work required by the tenderer for collection of materials, storage, 

housing of staff or other purpose of the work. No tenderer will however be liable to pay for temporary 

occupation of land owned by Govt. at the site of the work.  

(b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary 

arrangements there in to the satisfaction of the local health authorities.  
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(c)  Suitable water supply including pipe water supply wherever available for the staff and labour 

as well as for the work.  

(d) Fees and duties levied by the canal or water supply authorities.  

(e)  Suitable equipment and wearing apparatus for the labour engaged in risky operations and 

medical aid to the labourer engaged for the work.  

(f) Suitable fencing, barriers, signals including paraffin and electric signals where necessary at 

work and approaches in order to protect public and employees form accident.  

(g) Compensation including cost of any suit for injury to persons or property due to neglect of 

any major precautions also become payable due to operation of the workmen compensation 

Act.  

(h) The contractor has to arrange adequate lighting arrangement for the work wherever 

necessary at his own cost.  

59. All preliminary works such as vats, mixing platforms etc. are to be done by the contractor at 

his own cost. No payment will be made for bench marks, level pillars, profiles, benching and 

leveling the ground where require. The rates to be quoted should before finishing items of 

work inclusive of carriage of all materials and incidental items of works.  

60. After the work is finished all surplus materials, & debrises should be removed 100 mtrs clear 

away from the site of the work. Preliminary work such as vats, mixing platforms etc. should 

be dismantled and all materials removed from the site and premises left neat and clean and 

this should be inclusive of the rates. 

61. If any further necessary information is required, Superintending Engineer, Earth Dam 

Division, Chitrakonda will furnish such, but it must be clearly understood that the tender must 

be received in order and according to instruction. 

62. In case of delay in acquisition of land no compensation will be admissible but extension of 

time will be allowed.  

63.  The department will have the right to supply at any time in the interest of the work any 

departmental material to be used in the work in addition to those mentioned in clauseNo-54 

and the contractor shall use such materials at the stock issue rate fixed by the Department or 

market rate which ever is higher.  

64. Over and above these condition including the Technical specifications the terms, conditions, 

rules and regulations and specification laid down in Odisha standard specification code are 

also binding on the part of the contractor.  

65. Submission of bids through E-Procurement portal, the bidder shall upload the scanned 

copy/copies of Licence, Vat clearance, Pan-card, Affidavit regarding authenticity of 

documents & No-relation ship certificate. The on line bidder shall have to produce the 

original documents in support of scanned copies & statements up-loaded in the portal to the 

Executive Engineer, Earth Dam Division, Chitrakonda before opening of Bid. 

66. No Relation Certificate  

 The contractor shall have to furnish certificate/statement there of in the affidavit along with 

the tender to the effect that he is not related to any officer in the rank to an Asst. Engineer 

and above in the state P. W.D., or Asst. Secy. and above in the W.R. Department. If the fact 
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subsequently proved to be false the contract will be rescinded. The earnest money and the 

total security will be forfeited and shall be liable to make good the loss of damage resulting 

from such cancellation. The proforma for no relation certificate is contained in a separate 

sheet of D.T.C.N in Annexure-‘B’ . 

67. The contractor shall sign as a token of final acceptance of the plans, sections and 

agreements for the work prior, to take up the work for execution.  

68. The contractor is to supply necessary labour and materials for the purpose of alignment 

laying whenever required at his own cost.  

69. The contractor should arrange necessary tools and plants such as pumps, Road Rollers etc, 

required for the efficient execution work at his own cost. The running charges of such plant 

and cost of consumables and conveyance are to be borne by the contractor.  

70. In the event of delay in supply of design reasonable extension of time will be granted on the 

application of the contractor. But no claim for monetary compensation will be entertained 

under any circumstance.  

71. Under no circumstance, Interest chargeable for the dues to any additional dues, if any 

payable for the work. 

72. Conditional tenders will not be taken into consideration.  

73. The EMD will be forfeited if the tenderer backs out from offer before acceptance of tender by 

the competent authority as concurred in by law Deptt. & Finance Deptt. in their UOR No. 

848/L 31.5.97 & UOR No.202/WFD Dt.6.3.98 respectively. (Works Deptt. Memo No. 

9101/Clt.30.3.98) also the EMD  will be forfeited if the tenderer failed to sign the agreement 

after acceptance and not willing to deposit the required ISD and additional performance 

security for the unbalance tender items. 

74. Protection against flood: In case of untimely floods in the river during the working season 

resulting in overtopping of coffer dam and flooding of the work area, the contractor shall 

make his own arrangement at his cost to shift the machineries, equipments, materials, labour 

and departmental machineries if hired by the contractor to a safe place. The work shall have 

to be resumed after resending of floods and necessary strengthening of coffer dam and 

dewatering will be done by the contractor at his cost. Extension of time for the completion of 

the work may be considered by the department if the discontinuance of the work is beyond 

the all reasonable attempts of the contractor to such eventualities. The debris and other 

materials accumulated in the working area during floods or regular floods and necessary 

strengthening of coffer dam and dewatering will be done by the contractor at his cost. 

Extension of time for the completion of the work may be considered by the department if the 

discontinuance of the work may be considered by the department is beyond all reasonable 

attempts of the contractor to such eventualities. The debris, and other materials accumulated 

in the working area during floods or regular floods in the monsoon shall be removed by the 

contractor as required for continuing the work at his own cost. By any chance, if any 

excavated portion that could not be filled with concrete by the contractor, gets filled up during 

the monsoon period with earth such removal will not be paid for again. The contractor will 

have to re excavate the same at his own cost. It shall be distinctly understood that it is 
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entirely the responsibility of the contractor to make such arrangements as may be required 

from time to time to protect the men, machinery, materials and the work under progress and 

work for which the measurements were recorded and payment made against damages either 

during working season or during the flood season. The flood includes the high tides, cyclonic 

effects and saline ingress which should be clearly understood by the contractor and no extra 

payment for the damage, re-excavation etc. shall be paid in any circumstance. The 

department accepts no liability what -so-ever for any damage or loss of men, materials, 

machinery and work of hindrance caused to the progress of work. The contractor should 

provide at his own cost adequate protection measures to the completed works at the end of 

working season or work in progress against the probable flood during monsoon till 

completion and handling over of the entire work.  

75.  Dewatering from the foundation for bridges, culverts, building worksites etc and watering for 

consolidation in roads embankments when and where necessary during execution will have 

to be done by the contractor and no extra payment will be made on that account. The term 

dewatering shall mean the execution or operation of the items due to standing water as well 

as due to percolation water. 

76. 1.00 % ( or as applicable time to time )of the gross amount of the bill is deducted from the 

contractors bill towards income tax & as amended from time to time.  

77. (a) The percentage rate quoted by the contractor shall be deemed to be inclusive of VAT on 

all the materials that he will have to purchase for performance of this contract.  

 (b)The percentage rate quoted by the contractor in the tender for works shall include VAT 

that may be levied on turnover on works contract according to the Laws and Regulations as 

applicable from time to time & as amended from time to time.(c) VAT on works contract will 

be deducted @ 5% from the bill and credited to Govt. account.  

78. The contractors are required to pay the Royalty as fixed by he Govt. and amended if any 

from time to time.  

79.  
Exact amount of Additional Performance Security (APS) in shape of 

Term Deposit Receipt pledged in favour of Superintending Engineer, Earth 
Dam Division, Chitrakonda/ Bank Guarantee in favour of the Superintending 
Engineer, Earth Dam Division, Chitrakonda from any Nationalised / 
Scheduled Bank in India counter guaranteed by its local branch at 
Bhubaneswar within 7 days of issue of letter of acceptance (LoA) by the 
Divisional Officer ( By e-mail) to the successful bidder otherwise his/her bid 
shall be cancelled & he/she will be suspended for the time specified in the 
tender document .  Further , proceeding for blacklisting shall be initiated 
against the bidder. If the APS is submitted in shape of Bank Guarantee by the 
bidder. Then the validity of the Bank Guarantee should be for a minimum 
period equal to the period allowed for completion of the work plus defect 
liability period of one year and one month extra for transaction period. 

 
80.   For availing incentive clause in any project which is completed before the 

stipulated date of completion, subject to other stipulation it is mandatory on the part of the 
concerned Executive Engineer to report the actual date of completion of the project as 
soon as possible through fax or e-mail so that the report is received within 7 days of such 
completion by the concerned SE, CE and the administrative Department. The incentive for 
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timely completion should be on a graduated scale of 1% to 10 % of the contract value. 
Assessment of incentives may be worked out for earlier completion of work in all respect in 
the following scale.  

   Before 30 % of contract period = 10 % of Contract value 

  Before 20 to 30 % of contract period = 7.50 % of Contract value 

   Before 10 to 30 % of contract period = 5 % of Contract value 

   Before 5 to 10 % of contract period = 2.50 % of Contract value 

     Before 5 % of contract period =1 % of Contract value.   

81. The quantities in respect of the items for which quoted rates are more than 25% of the 

estimated rates are not allowed to be varied by more than five percent. In case if it, exceeds 

the limit approval of the competent authority shall be obtain from the competent authority and 

no financial compensation shall be paid for delay in transit of sanction.  

82. The bidder may be asked in writing/ online (in their registered e-mail ids) to clarify on the 

uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts 

or illegible documents. The authority inviting bid may reserve the right to accept any 

additional document. 

83.  Miscellaneous :  

(a) The department will have the right to inspect the scaffolding and centering made for the work 

and reject partly or fully such structures if found defective in their opinion. 

(b) Shuttering and centering shall be made with seasoned sal wood planks the inside of which 

shall be lined with suitable sheeting and make leak proof and water tight or alternatively steel 

shuttering and centering may be used.  

84.  Tenderers are also required to go through each clause of P.W.D. form F2/P1 carefully in 

addition to the clause mentioned herein before tendering. 

85. An affidavit shall be furnished by the contractor at the time of submission of tender paper 

about the authentication of tender documents including bid security. The scanned copy of the 

affidavit is to be uploaded through the e-procurement portal along with the bid. The affidavit 

in original is to be produced before the officer inviting tender prior to opening of the bid. 

 

86.  All the forms and Annexure ‘A to ‘B’ attached to section 2 of this DTCN needs to  be  filled in 

properly alongwith the authenticated documentary evidence as required therein by the 

bidder. 

87.  1 % (One percent) of the gross amount of the bill will be deducted from the contractor bill 

towards cess as per Odisha building and other construction workers (RE & CS) rules 2002 

and Amendment during 2008 and as amended by Govt. from time to time. 

88. Definitions 

  In the contract (as hereinafter defined) the following words and expressions will have the 

meanings here by assigned to them. 

a) Approved / Approval – Means approved in writing. 

b) Construction Plant – Means all equipments, appliances or a thing of whatsoever nature 

required for the execution, or completion, maintenance of the works or temporary works but 
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does not include materials or other things intended to form or forming part of the permanent 

work. 

c) Contract – means the instruction and information for tenderers General and Special 

conditions of the contract, Technical Specification, drawings, tender (including the schedule 

of quantities and tender prices) the formal agreement and all agenda and attachment related 

to the above. 

d) Contractor – means the particular person, firm or corporation with whom the contract has 

been made for executing the work. 

e) Drawing – Means the drawings referred to in the specifications, any modifications of such 

drawings approved in writing by the Superintending Engineer, Earth Dam Division, 

Chitraknda and such other drawings as may from time to time be furnished or approved in 

writing by the Engineer-in-Charge. 

f) Engineer-in-Charge – Means the Superintending Engineer, in-charge of the work specified or 

parts of the works under the contract, or such other departmental assistants or sub-ordinates 

to whom the Superintending Engineer, in-charge may have delegated certain duties, acting 

separately within the scope of particular duties entrusted to them. 

g) Government– Means Government of Odisha, Department of Water Resources. 

h) I.S.S. / B.I.S.– Means Indian Standard Specifications / Bureau of Indian Standard. 

i) Temporary Works – Means all temporary works of every kind required for the performance of 

the contract. 

j) Specification – Whenever the term “Specification” is used, apart from a specified standard 

specification, it shall mean the specification or plan prepared for a particular site as 

instructed to the contractor in executing that item of work. 

89.  The contractor will write percentage Excess or Less upto two decimal point only if he writes 

the percentage excess or less more than two decimal point, the two decimal point shall only 

be considered without rounding up. 

90.  Engineer contractor desirous to avail the exemption of EMD is required to submit an 

affidavit to the effect that he/she has not yet availed the facility for more than two works 

during the current financial year. The name of work for which and the authority to whom the 

tenders have been submitted, must be mentioned in the affidavit & he should produce his 

original registration certificate at the time of opening of tender failing which the tender will be 

rejected. 

 

91.  Before acceptance of tender, the successful bidder will be required to submit a work 

programme and milestone basing on the financial achievement so as to complete the 

work within the stipulated time and in case of failure on the part of the agency to 

achieve the milestone liquidated damage will be imposed.    

92.  The Schedule Caste / Schedule Tribe / Contractors desirous to avail the facility of  

preference as per Govt rule should enclose the copy of their registration certificate stating 

the fact of caste by their registration authority with the bid, failing which they will not get price 

preference as per above rule. 
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93. LABOUR LICENCE AND REGISTRATION: 
 

The contractor is to furnish labour licence as per the relevant Labour Act and 
rules in force. 

SPECIAL CONDITIONS (PART OF THE CONTRACT) 

94.  The terms & conditions stipulated are comprehensive, but not exhaustive. All other 
terms & conditions laid down in OPWD code Vol.-I & II and Govt. circular in force 
shall also be applied for selecting a tenderer for award of work and the decision of the 
Superintending Engineer, Earth Dam Division, Chitrakonda  is final & binding. 

                  Further, where there is any ambiguity in making any interpretation of 
meaning of any clause, decision of Superintending Engineer, Earth Dam Division, 
Chitrakonda  is final & binding is conclusive in this matter. 

95.                       In case of any discrepancy in printing or omissions of statutory specifications   
or any other part or portion of the approved document during download of the bid 
document or ambiguity in delivery to the meaning of any clause, the decision of the officer 
inviting the bid will be binding on the bidder. 

96.  Even if qualified criteria are met, the bidders can be disqualified for the 
following reasons, if enquired by the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

97. A Contractor may be black listed as per amendment made to Appendix XXXIV to 
OPWD Code Vol.-II on rules for black listing of Contractors vide Letter No. 3365, dt. 
01.03.2007 of Works Department, Odisha. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threatening of Departmental & supervisory officers during execution 
of work/tendering process. 

b) Involvement in any sort of tender fixing. 
c) Constant non-achievement of milestones on insufficient and imaginary grounds and 

non-adherence to quality specifications despite being pointed out. 
d) Persistent and intentional violation of important conditions of contract. 
e) Security consideration of the State i.e. any action that jeopardizes the security of the 

State. 
f) Submission of false/ fabricated / forged documents for consideration of a tender. . 

98.  Percentage rate contract (vide Works Department Letter No. 8310, dt. 
17.05.2006) In case of percentage rate tender:-. 

i.  The Contractor has to mention percentage excess or less over the estimated cost (In 
figures as well as words) in the prescribed format appended to the tender document. 

ii.  Contractors participated in the tender for more than one work may offer conditional 
rebate. Rebate offer submitted in separate sealed envelope shall be opened, declared 
and recorded first. The rebate so offered shall be considered after opening of all 
packages called in the same Tender Notice. The Contractors who wish to tender for two 
or more works shall submit separate tender for each. Each tender shall have the Bid 
Identification No., Name & Sl. No. of the work (as per IFB) to which they refer, written 
on the envelope. 
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iii.  Only percentage quoted shall be considered. Percentage quoted by the Contractor 
should be accurately filled-in figures and words, so that there is no discrepancy. 

a.  If any discrepancy is found in the percentage quoted in words and figures, then the 
percentage quoted by the Contractor in words shall be taken as correct. 

b.  If any discrepancy is found in the percentage quoted in percentage excess/ less and 
the total amount quoted by the Contractor, then percentage will be taken as correct. 

c.  The percentage quoted in the tender without mentioning excess or less and not 
supported with the corresponding amount will be treated as excess. 

d.  The percentage quoted in the tender without mentioning excess / less supported 
with corresponding amount does not tally with either to percentage excess or less 
then it will be treated as percentage excess. 

e.  The percentage quoted in the tender without mentioning excess / less supported 
with corresponding amount if tallied with the percentage then it will be treated as to 
which side the amount tallies. 

f.  The Contractor will write percentage excess/ less up to two decimal points only. If 
he writes the percentage excess / less up to two or more decimal points, the first two 
decimal point shall only be considered without rounding off. 

g.   The tender shall be written legibly and free from erasures, over writings 
or corrections of figures. Corrections, over writings & interpolations where unavoidable 
should be made by making out, initialing, dating and rewriting. 

iv. In the contract P1 time is the essence. The contractor is required to maintain a certain 
rate of progress specify in the contract. 

v. The quantity mentioned can be increased or reduced to the extent of 10% for individual 
items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated 
above prior approval of competent authority is mandatory before making any payment. 

vi. The period of completion is fixed and cannot be altered except in case of exceptional 
circumstances with due approval of next higher authority. Further, no escalation of cost 
beyond the agreement value will be allowed. 

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual 
items only and the percentage excess or less shall be added or subtracted from the gross 
amount of the bill. 

viii.  

94. DEFECTS LIABILITY: 
 

The contractor shall be responsible to make good of the defects at his own 
expense, which may develop or may be noticed before the expiry of one year from the 
certified date of completion and which is attributable to the contractor. All notices of 
such defect shall be given to the contractor promptly. In case, the contractor fails to 
make good of the defects, the Engineer-in-Charge will employ other persons/ agencies 
to make good of such defect, and all expenses consequent thereof and incidental 
thereto, shall be borne by the contractor. In the event government takes over portions of 
work, as they are completed, the liability of the contractor under this clause for those 
portions shall extend to a period of one year from the actual date on which portions of 
the work are taken over to the possession of the department. 
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SECTION – 2 
INFORMATION AND  

INSTRUCTION TO TENDERERS
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SECTION-2 
 

1.   Preparation of Tender Documents 

  The intending tenderer shall log in to the e-procurement portal identified as 

http://tendersOdisha.gov.in and download the bid and price bid in shape of an intelligent bill 

of quantity in MS Excel format. As per the requirement of the bid document the bidder will fill 

up the required informations and fill-up the percentage rate tender in figures on the 

intelligent MS Excel sheet. The bidder is to scan his registration certificate, VAT clearance 

Certificate, PAN Card, Affidavit, No relation certificate and certificate issued by competent 

authorities required for full-filling the minimum qualification criteria specified in the bid 

document for the work. The bidder is also required to scan the RC books and other papers 

relating to the machineries and other documents as specified in the bid document. 

2. Method of submission of Tender Documents  

2.1 The tenderer shall upload the scanned copy / copies of the documents and informations as 

per requirement of the bid documents through the e-procurement portal. All documents and 

scanned copies are to be uploaded in the designated location of the bid except the filled up 

intelligent excel sheet. The filled up intelligent bill of quantities in Excel format will be 

uploaded in the designated location of price bid. The bidder is required to upload the 

required documents in appropriate location of Technical and Financial bid failing which the 

bid will be rejected. All the uploaded documents should be clear and legible. Before 

activating the submit button the clarity of the document may be ensured by taking out a 

sample copy. In the e-procurement tendering system the bidder is required only to submit 

the required informations as per bid document instead of submitting the entire technical bid 

document. The “online” bidder shall digitally sign on all statements, documents, clarifications 

uploaded by him owning responsibility for their corrections / authenticity. If any of the 

information furnished by the bidder is found to be false / fabricated / bogus, the bidder will be 

black listed and his EMD / Bid Security forfeited.  

2.2 The information’s required as per bid documents may be provided in the specified format 

annexed to the bid document.  

2.3 Contractors are not required to write their name on the outer cover containing the bid 

documents. They are only required to write the name of the work and authority who had 

issued the tenderers. The tender shall not be taken into consideration and item of which no 

rate has been entered will not be paid for by the employer when executed and shall be 

deemed covered by the other rates and prices in the Bill Quantities. 

2.4 If the intending tenderer is an individual, the documents shall be signed by the individual 

above his full type written name and current address. 

2.5 If the intending tender is a proprietary firm it shall be signed by the proprietor above his full 

name and with his current address. 

2.6 If the intending tenderer is a firm in partnership it shall be signed by a partner holding the 

power of attorney for the firm in partnership in which case a certified copy of power of 

attorney shall accompany in the pre-qualification documents. 
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2.7 If the intending tenderer is a limited company or Corporation, it shall be signed by a duly 

authorized person holding the power of attorney in which case certified copy of power of 

attorney shall accompany. 

2.8 All witness and sureties shall be of person of status and probity and their full names, 

occupation and address shall be stated below their signatures. 

2.9 As the period of execution is Six Calendar Months so there is no provision of payment of 

escalation as per details given in Clause-32 (a) of Condition of Contract. As such the 

increased cost on cement, rod & bitumen will not be considered. 

2.10 The agency will install display board mentioning information about the work at worksite after 

drawl of the agreement at his own cost. 

2.11 The tender documents duly filled in and signed by the intending tenderer should be 

submitted in on-line through prescribed website only. 

3. Opening of Tender Documents. 

  The tender documents will be opened on dated 03.08.2026 at 10.30 A.M in Office of the 

Superintending Engineer, Earth Dam Division, Chitrakonda  by the Superintending  

Engineer, Earth Dam Division, Chitrakonda in the presence of tenderers or their authorized 

representative, who wish to be present. 

4.   Submission of bids through E-Procurement portal, the bidder shall upload the scanned 

copy/copies of Licence, Vat clearance, Pan card, Affidavit regarding authenticity of 

documents & No-relation ship certificate/Statement there of in the affidavit. The on line 

bidder shall have to produce the original documents in support of scanned copies & 

statements up-loaded in the portal to the Executive Engineer, Earth Dam Division, 

Chitrakonda before opening of Bid. 

 (b) A class contractor shall employ under him one Graduate Engineer or two Diploma 

Holders belonging to state of Odisha. The contractor shall pay to the Engineer personnel 

monthly emoluments, which shall not be less than the emoluments of the personnel of 

equivalent qualification employed under the State Govt. of Odisha. The Engineer-in-Chief 

(Civil), Odisha may however assist the contractor with names of such unemployed Graduate 

Engineers and Diploma Holders if such help is sought for by the contractor. The names of 

authority along with the tender as to who would be supervising the work. Each bill of the 

Super class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment 

Roll of the Engineering personnel together with a certificate of the Graduate Engineer or 

Diploma Holder so employed by the contractor to the effect that the work executed as per the 

bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 

9.7.1991). The required certificate is to be furnished in the proforma contained in a separate 

sheet vide Schedule-B 

(c.) Sub-contractors experience and resources shall not be taken in to account in 

determining the bidder’s compliance with the qualifying criteria. 

5. Final Decision making authority 

 The competent authority reserves the right to accept or reject or disqualify any of the tender 

of pre qualification without assigning any reasons and its decision shall be final. 
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6.     Further Clarification 

  The Superintending Engineer, Earth Dam Division, Chitrakonda & Concerned 

Assistant Executive Engineer of above mentioned work and may be contacted during 

office hours on any working days for any further clarification. 

7. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference upto 3% over 

the lowest quotation or tender laid down in Works & Transport Department Resolution No.-

285, dtd. 17.04.1974. The Odisha Construction Corporation will be allowed a price 

preference to the extent up to 3% over the lowest tender amount (where their tender is not 

the lowest) provided they express willingness to execute the work after reduction of rates by 

negotiation. 

8. From the commencement of the works to the completion of the same, they are to be under 

the contractors charge. The contractor is to be held responsible to make good all injuries, 

damages and repairs occasioned or rendered necessary to the same by fire or other causes 

and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural 

damage to property happening from any neglect, default, want of proper care or misconduct 

on the part of the contractor or any one in his employment during the execution of the work. 

Also no claim shall be entertained for loss due to earth quake, flood, cyclone, epidemic, riot 

or any other calamity whether natural or incidental damages so caused will have to be made 

good by the contractor at his own cost. 

 

9. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall 

issue an site order book to the contractor to be kept at the site of the work with pages serially 

numbered. Orders regarding the work whenever necessary are to be entered in this book by 

the PWD Officer-in-Charge with their dated signatures and duly noted by the contractor or 

his authorized agents with their dated signature. Orders entered in this book and noted by 

the contractor’s agent shall be considered to have been duly given to the contractor for 

following the instructions of the Department. The site order book shall be the property of the 

PWD and shall not be removed from the site of work without written permission of the 

Engineer (Executive Engineer) and to be submitted to the Engineer-in-Charge every month. 
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FORM – A 

STRUCTURE AND ORGANISATION   

Name of Tenderer. 

Nationality of Tenderer. ……………………………………………………….. 

Office Address. ……………………………………………………….. 

Telegraphic Address …………………………………………………………. 

Telephone No : ………………………………………………………. 

Mobile No :  ………………………………………………………. 

Telex Number ………………………………………………………… 

Location of establishment ………………………………………………………… 

The tenderer is  

1. An individual 

2. A proprietary firm. 

3. A limited company or limited corporation 

4. A member of a group of companies (If yes, give names, address and present description 

of other companies.) 

5. A subsidiary of large organization  

 (If yes, give names, address of the present organization) 

6. if the company is subsidiary, state what involvement if any, will the parent company have 

in the project. 

Attach the organization chart showing the structure of the organization including the names of 

the Directors position of officer. 

7. Number of year of experience 

a. As a prime contractor 

I. In own country 

II. Other country (specify country) 

b. In a Joint venture  

         I  In own country 

               II Other country (specify country) 

8. Name of the address of any associates the tenderer has in India who are 

knowledgeable in the procedure of customs, immigration takes and other information 

necessary to do work. 

9. How many years has your organization been in business under your present name? 

Add what were your fields were and when you established your organization. When 

did you add new field (if any)? 
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10. Were you ever required for suspending construction for a period of more than six 

months continuously after you started? If so, give the names of project and reason of 

failure. 

 

11. Have you ever not completed any work awarded to you? If so give name of project and  

reasons for not completing the work . 

  

 

12 In how many projects were imposed penalties for delay? Please give details. 

 

 

13. In which fields of Civil Engineering construction do you claim specialization and  

           Interest. 

 

14. Give details of your experience in modern concreting / Earth work and quality control. 

 

 

15    Give details of your material testing laboratory.  

 

 

           Signature of tenderer  
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                                                            ANNEXURE –A 
 
 

(AFFIDAVIT) 
 

(To be submitted in original in legal stamp paper) 
 

 
1.       The undersigned hereby certify that all the statements made in the required 

attachments are true and correct.  

 
2. The undersigned also hereby certificates that neither our firm M/s___________

 ____________________________nor any of its constituent partners have 

abandoned any road/bridge/irrigation/Buildings or other project work in India nor 

any contract awarded to us for such works have been rescinded during the last five 

years prior to the date of this bid. 

 
2. The undersigned hereby authorised and request (s) any bank, firm or Corporation 

to furnish pertinent information as deemed necessary and as requested by the 

Department to verify this statement or regarding my (our) competency and general 

reputation. 

 
4. The undersigned understands and agrees that further qualifying information may 

be requested and agree to furnish any such information at the request of the 

Department. 

 
 
(Signed by an Authorised Officer of the firm) 
 
Title of Officer 
Name of Firm 
Date: 
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ANNEXURE-B 

 

 

CERTIFICATE OF NO-RELATIONSHIP 

 

   I/We hereby certify that I/We am / are not related to any officer of P.W.D. of the 

rank of Asst. Engineer and above and any officer of the rank of Asst. Secretary and above in 

the W/R Deptt. I/ We am/are aware that if the facts subsequently proved  to be false my/our 

contract will be  rescinded with for feature of EMD & security deposit and I/We shall be liable 

to make good the loss or damage resulting from such cancellation. 

  

 
          
        Signature of  Contractor 
   

    Address _______________________________ 

      _______________________________ 

    Date: ___________________________  
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SECTION – 3 

GENERAL RULES & DIRECTIONS 
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ODISHA PUBLIC WORKS DEPARTMENT 

(FORM P1) 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 

GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

 

1. The work proposed for execution by contract will be notified in a form of invitation to tender 

pasted through Govt. web site www.tendersOdisha.gov.in  

This notice will state the work to be carried out, the items and approximate 

quantities thereof as well as the date for submitting and opening tenders also the amount 

of earnest money to be deposited and the amount of the security deposit by the successful 

tenderer and the percentage if any to be deducted from bills. Copies of the specifications, 

designs and drawings and any other documents required in connection with the 

submission of tender signed for the purpose of identification by the Sub-divisional 

Officer/Superintending  Engineer shall also be open for inspection by the contractor at the 

office of the Sub-Divisional Officer/Superintending  Engineer during office hours. 

 

2. In the event of the tender being submitted by a firm it must be signed separately by each 

member thereof, or in the event of the absence of any partner, it must be signed on his 

behalf by a person holding a power of attorney authorizing him to do so. 

 

3. Receipts for payment made on accounts of works, when executed by a firm must also be 

signed by the several partners, except where the contractors are described in their tender 

as a firm in which case the receipts must be signed in the name of the firm by one of the 

partners, or by some other person having authority to give effectual receipts for the firm. 

 

4. The memorandum of work tendered for and the memorandum of materials to be supplied 

by the Public Works Departments and their issue rates shall be filled in and completed in 

the office of the Sub-Divisional Officer/Executive Engineer before the tender from is issued 

if a from is issued to an intending tender without having been so filled in and completed, he 

shall requested the office to have this done before he completes and delivers his tender. 

 

5. The amount of earnest money to be deposited will be 1%. 

 

6. Any person who submits a tender shall fill up the usual printed form stating at what rate he 

willing to undertake each item of the work. Incomplete tender and tender rate he willing to 

undertake each item of the work specified in the said form of invitation to tender or which 

contain any other conditions of any sort, or omit to note the time within which the work can 

be finished or which are not accompanied by a treasury Challan for the required earnest 

money will be liable to rejection. No single tender shall include more than one work, but 

contractors who wish to tender for two or more work shall submit a separate tender for 

each tender. Tender shall bear the name of the work to which they refer written outside the 



 
CONTRACTOR     SUPERINTENDING ENGINEER 

37

envelope, cash deposited for earnest money therein before mentioned shall be made in 

Government treasuries and the Challan thereof should be enclosed with the tender. 

 

7. The Engineer-in-charge or his duly authorized assistant will open the tenders in the 

presence of any intending contractors who may be present at the time and will enter the 

amounts of the several tenders in a comparative statement in a suitable form. In the event 

of tender being rejected the Challan for the earnest money forwarded therewith shall 

thereupon be returned to the tenderer with pay order for the amount of the earnest money. 

 

8. The Engineer-in-charge shall have the right of rejecting all or any of the tenders. 

 

9. In the event of a tender being selected for acceptance the Engineer who opened the 

tenders will, if he is competent to accept the tender, inform the tenderer of the selected 

tender who shall there upon sign copies of the specification and other documents with the 

tender. The tenders to the selected tenderer shall also deposit the required amount of the 

security money within the prescribed time. If the tenderer fails to deposit the required 

amount of the security money within the prescribed time the Engineer-in-charge may reject 

the tender.  

  If the Engineer-in-charge is not competent to accept the tender himself, he will 

inform the tenderer of the tender which he decides to recommended for acceptance, such 

tender shall thereupon sign forthwith copies of the specification and other documents 

mentioned in rules 1 and 4 and shall deposit the required amount of the security money 

within the prescribed time. The tender with the specification and other documents signed 

by the tenderer will then be forwarded for acceptance to the Engineer-in-charge who is 

competent to accept the same. If the said Engineer-in-charge rejects the tender the 

security money deposited shall be refunded to the tenderer. 

 

10. When a tender is selected for acceptance, the tenderer shall deposit the required amount 

of the security money in cash in any treasury and shall forward the Challan to the 

Superintending  Engineer. Government securities may be endorsed to the Superintending 

Engineer in lieu of cash deposit of the required amount of the security money. No tender 

shall be finally accepted until the required amount of the security money has been 

deposited. 

 

11. The amount of security money to be deposited by the tenderer whose tender is selected for 

acceptance shall be 2% of the estimated value of the work and towards this amount the 

earnest money already deposited by him shall be credited. At least half of this security 

inclusive of the earnest money shall be deposited the tenderer within such time as may be 

notified to him in writing by the officer opening the tender, failing which tender shall be 

liable to rejection. 
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  Any balance of the security money outstanding after completion of the contract with 

the tenderer may be made up by deduction of 5% of the amount of each payment to be 

made to his under clause 7 of the condition of contract for work done under the contract. 

 Taxes as per provisions of Government shall be deducted from the bills of tenderer. 

 

12. When tender has been selected for acceptance and the required amount of the security 

money has been deposited, the Engineer-in-charge shall scrutinize a pages of the form of 

item, Rate Tendered and Contract for works to see that the form has been properly filled 

up and signed by the contractor and the signature witnessed. He shall then, if he is 

competent to accept the tender, sign the acceptance of the tenders or if he is not so 

competent to, shall send the form for signature of the acceptance to the officer competent 

to accept it. 

 

13. All tenderers are required to submit a list of works, which are in hand at the time of 

submitting their tenders. The list of works are required to be submitted in the proforma by 

the Executive Engineer under whom he has executed the work in order to judge their past 

performance (vide Works Department Circular No. 15443 dt. 01.08.2005.) 

 

14. The earnest money deposited is liable to be forfeited to Govt. if the tenderer backs out from 

the offer before acceptance of the tender by the competent authority. 

 

15. T.D.S (Tax Deducted at Source) towards VAT will be deducted at the rate prescribed in the 

Odisha Value Added Tax (Amendment) ordinance 2005 & as amended from time to time. 
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TENDER FOR WORKS 

  I / We hereby tender for the execution for the Government of Odisha for the work 

specified in the under written memorandum at the rates specified therein a period of Six 

Calendar Months from the date of written order to commence and in accordance in all 

respects with the specifications designs and other documents referred to in rule. I here of and 

subject to the annexed conditions of contract and with such materials as are provided for by 

and in all other respects in accordance with such condition so far as applicable. 

 

MEMORANDUM 

a) If several sub-
works are 
included they 
should be 
detailed in a 
separate sheet. 

(a) 
 
 
 
 
 
 
(b) 
 
(c) 
 
(d) 
 
(e) 

 Name of Work 
 
 
 
 
 
 
Amount put to tender  
 
Agreement Amount 
 
Name of the Agency 
   
 E.M.D 
 

: 
 
 
 
 
 
 
: 
 
: 
 
 
 
 
: 

Repair and Renovation of office 
building of Earth Dam Division, 
Chitrakonda for the year 2026-
27 (Roof sheeting)  
 
 
Rs. 1381107/- 
 
 
 
 
 
 
 

d) This deposited 
will be 2 percent 
of the estimated 
cost of the work. 

(d)  i) Initial security deposited 
(including earnest money) to 
be deposited before the 
commencement of the work. 

ii) Additional performance 
security deposit 

: 

 

 

: 

2% (Two percent) of the Agreement 
Value)  

  

To be furnished as per actual 
requirement after evaluation of tender.                         

 

e) This 
percentage from 
bills will be 
credited to the 
contractor’s 
security 

(e) Security deposit to be 
deposited from the work bill 
of contractor.  

: 3% (Five percent) of the gross amount 
of bill. 

  

 (f)  Time required for the work 
from date of written order  

: Six  Calendar Months only 

 (g)  Date of written order to 
commence 

:  

 (h) Total item of work tendered 
for 

: 05 (Five) Items only 
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Nature of 
contractor 
before 
submission of 
tender 

 Should this tender be accepted I/We hereby agree to abide by and 

fulfill the terms and provision of the said condition of contract annexed 

here to so far as applicable, or in defaults thereof to forfeit and pay to 

the Governor of Odisha or his successors in office, the sum of money 

mentioned in the said conditions. 

 

Dated the …………………..Day of ……………………………..2021 

Signature of 
witness to one 
tender’s 
signature 
 

  
 
 
CONTRACTOR 

 Witness : 
 
Address: 

Signature of 
Officer by 
whom 
accepted 

 The above tender is hereby accepted by me on behalf of the 
Government of Odisha. 
 
 
Dated the ……………………..Day of …………………………..2021 

 

 

                             Superintending  Engineer, 
   Earth Dam  Division,Chitrakonda. 

                   
 

Agreement No……………P1 Certified that this agreement contains ………….Pages only 

(Schedule XLV-Form No.-61) 

 
 
 

                             Superintending  Engineer, 
   Earth Dam  Division,Chitrakonda. 
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SECTION – 4 

CONDITION OF CONTRACT  
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CONDITIONS OF CONTRACT 

Clause-1: All compensation or other sums of money payable by the 
contractor of Government under the terms of his contract may be 
deducted from or paid by, the sale of a sufficient part of his security 
deposit of from the interest arising there from, or from any sums 
which may be due or may become due to the contractor by 
Government on any account whatsoever and in the event of his 
security deposit being reduced by reason of any such deduction or 
sale as aforesaid, the contractor shall within ten days thereafter make 
good in cash or Government securities endorsed as aforesaid any sum 
or sums which may have been deducted from or raised by, sale or the 
security deposit or any part thereof. 

Clause 2(a): The time allowed for carrying out the work as entered in 
the tender shall be strictly observed by the contractor and shall be 
reckoned from the date on which the written order to commence work 
is given to the contractor. The work shall throughout the stipulated 
period of the contract, be carried on with all due diligence (time being 
deemed to be of essence of the contract on the part of the contractor) 
and the contractor shall pay, as compensation, an  amount equal to 
1/2 percent   on the amount of the estimated cost, if the whole 

work as shown by the tender for everyday that the work remains  
uncommenced, or unfinished after the proper dates  (The work 
should not be considered finished until such date as the 
Superintending Engineer shall certify as the date on which the 
work is finished after necessary rectification of defects as pointed 
out by the  Executive Engineer or his authorise agents, are fully 
complied  with by the contractor to the Superintending Engineer's 
satisfaction). And further, to ensure good progress during the 
execution of the work the contractor shall be bound, in all cases in 
which the time allowed for any work exceeds one month, to 
complete one-fourth of the whole of the work before one fourth of 
the whole time allowed under the contract has elapsed, one half of 
the work, before one half of such time has elapsed, and three fourth of 
work before three fourths as such time has elapsed, in the events of 
the contractor failing to comply with the conditions, he shall be liable to 
pay as compensation an amount equal to one-third percent on the said 
estimated cost of the whole work for everyday that the due quantity of 
work remains incomplete. Provided always that the entire amount of 
compensation to be paid under the provisions of this clause shall not 
exceed 10 percent on the estimated cost of the work as shown in the 
tender. 

(b) If there are possibilities of exceeding this compensation 
amount as mentioned in clause (a) 10% of the estimated cost, or 
in any case in which under any clause or clauses of this contract 
the contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit in 
the hands of Government (whether paid in once on or deducted by 
installments) the Superintending Engineer on behalf of the 
Governor of Odisha, shall have power to adopt any of the following 
courses, as he may deem best suited to the interest of the 
Government. 

i) To rescind the contract (of which rescission notice in the writing 
to the contractor under the hands of the Superintending 
Engineer shall be conclusive evidence) 20% of the value of left 
over work will be realized from the contractor as penalty 
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ii) To employ labour paid by the Public Works Department and to 
supply materials to carry out the work or any part of the work, 
debiting the contractor with the cost of the labour and the price 
of the materials (of the amount of which the cost and price 
certificate of the Superintending Engineer shall be final and 
conclusive against the contractor) and crediting him with the 
value of the work done. In all respects in the same manner and 
at the same rate as if it had been carried out by the contractor 
under the terms of his contract, the certificate of the Executive 
Engineer as to the value of  work done shall be final and 
conclusive against the contractor. 

iii) To measure of the work of the contractor and to take such part 
of the work of the contract as shall be in executed out of his 
hands and to give it to another contractor to complete, in which 
case any expenses which may be incurred in excess of the 
some which would have been paid to original contractor.  If the 
whole work had been executed by him ( of the amount of which 
expect the certificate in writing of the Superintending Engineer 
shall be final and conclusive) shall be borne and paid by the 
original contractor and may be deducted from any money due 
to him by Government under the contract or otherwise or from 
his security deposit or the proceeds of sale thereof or a 
sufficient part thereof. 

 In event of any of the above courses being adopted by the 
Superintending Engineer the contractor shall have no claim to 
compensation for any loss sustained by him by reason of his 
having purchased or procured any materials, or entered into 
any engagements, or made any advances on account of or with 
a view to the execution of the work or the performance of the 
contract. And in case the contract shall be rescinded under the 
provision aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work there of  for actually 
performed under this contract. Unless and until the 
Superintending Engineer shall have certified in writing the 
performance of such work and the value table in respect 
thereof and he shall only be entitled to be paid the value of so 
certified. 

iv) Security deposit of the contractor shall be refunded only twelve 
months after the date of completion of the work provided the 
final bill has been paid and defects, if any rectified. 

 Clause - 3: In any case in which any of the powers 
conferred upon the Superintending Engineer by clause 3 thereof, 
shall have become exercisable and the same shall not be exercised, 
the non exercise thereof shall not constitute a waiver of any of the 
conditions in the event any further here of and such powers shall not 
with standing be exercisable in the event of any future case default 
by the contractor of which by any clause or clauses hereof he is 
declared liable to pay compensation amounting to the whole of his 
security deposit, and the liability of the contractor for past and future 
compensation shall remain unaffected, in the event of the Executive 
Superintending Engineer putting in force the powers vested in him 
under the preceding clause may be, if he so desires, take 
possession of all or any tools, plants, materials and stores, in or 
upon the works, or the site thereof or belonging to the Contractor, or 
procured by him and intended to be used for the execution of  the 
work or any part thereof, paying or allowing for the same in the 
account at the contract rates, or in case of these not being 
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applicable, at current market rates to be certified by the 
Superintending Engineer whose certificate thereof shall be final, 
otherwise the Executive Engineer may be noticed in writing to the 
contractor or his clerk of the works, foreman or other authorised 
agent require him to remove such tools, plants, materials, or stores 
from the premises (within a time to be specified in such notice) and 
in the event of the contractor failing to comply with any such 
requisition, the Superintending Engineer may remove them at the 
contractor's expense or sell them by auction or private sale on 
account of the contractor and at his risk in all respects, and the 
certificate of the Superintending Engineer as to the expense of any 
such removal and the amount of the proceeds and expense of any 
such sale shall be final and conclusive against the contractor. 

 Clause - 4 : If the contractor shall desire an extension of the 
time for completion of the work, on the ground of his having been 
unavoidably hindered in its execution or any other ground, he shall 
apply in writing to the Superintending Engineer      within 30 days of 
the date of the hindrance on account of which he desires such 
extension as aforesaid and, the Superintending Engineer shall, if in 
his opinion (which shall be final) reasonable grounds be shown 
therefore, authorise such extension of time, if any, as may in his 
opinion be necessary or proper. The Superintending Engineer shall 
at the same time in form the contractor whether he claims 
compensation for delay. 

 Clause - 5 : On completion of the work, the contractor shall 
be furnished with a certificate by the Superintending Engineer 
(hereinafter called the Engineer-in-charge) of such completion, but 
no such certificate be given nor shall the work be considered to be 
completed until the contractor shall have removed   from the area of 
the premises (to be distinctly marked by the Executive 
Superintending Engineer in the site plan) on which the work shall be 
executed, all  scaffolding surplus materials and rubbish, and cleared 
off the dirt from all  wood-work, doors, windows, walls, floors, or  
other parts of any building in upon or about which the work is to be 
executed, or of which he may have had possession for the purpose 
of the execution thereof, nor until the work shall have been 
measured by the Officer of the Public Works Department in 
accordance with the rules of the department whose measurements 
shall be binding and conclusive against the contractor, if the 
contractors shall fail to comply with the requirements of this clause 
as to removal of scaffolding surplus materials and rubbish and 
cleaning off dirt on or before the date fixed for work, the Engineer-in-
charge may at the expense of the contractor remove such 
scaffoldings  materials and rubbish and dispose of the same as he 
thinks fit and clean off such dirt as aforesaid and the contractor shall 
forthwith pay the amount of all expenses incurred and shall have no 
claim in respect of any such scaffolding or surplus materials; as 
aforesaid except for any cum actually realised by the sale thereof. 

 Sub-Clause to Clause - 5: If in the opinion of the Engineer-
in-charge which shall be final and binding on the contractor 
occupation or utilisation of a portion of the, completed in no way 
interferes with the progress of a rest of the work the same may be 
occupied or utilised by or on behalf of the Government under the 
written order of the Engineer-in-Charge. This will not impede the 
right of the Engineer-in-charge to get the defects if any rectified by 
the contractor at his (Contractors) own cost within 6 months from 
the date of completion of the whole work provided that the 
contractor will not be allowed any connection either in the shape of 
extension of stipulated period or any other monetary compensation 
on account of such occupation or use. 
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 Clause - 6: A bill shall be submitted by the contractor each 
month on or before the date fixed by the Engineer-in-charge for all 
works executed in the previous month and the Engineer-in-Charge 
or his subordinate shall take the requisite measurement for the 
purpose having the same verified and the claim as far as 
admissible, adjusted, if possible, before the expiry of ten days from 
the presentation of the bill. If the contractor does not submit the bill 
within the time fixed as aforesaid, the Engineer-in-charge or his 
subordinate shall measure up the said work in the presence of the 
contractor whose countersignature to the measurement list will be 
sufficient warrant, and the Engineer-in-charge or his subordinate 
shall prepare a bill from such list which shall be binding on the 
contractor in all respects. 

 Provided that, if any balance of the 10% security is 
outstanding from each such payment shall be deducted so much, 
not exceeding 5% as may be necessary to make up the balance of 
the security. All such intermediate payments to the contractor shall 
be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and 
completed and shall not preclude the requiring of bad, unsound and 
imperfect or unskillful work to be removed and taken away and 
reconstructed or erected , or any part thereof in any respect, or the 
accrual  of any claim nor shall it conclude, determine, or effect in 
any way the powers of the Engineer-in-charge under these 
conditions or any of them as to the final settlement or adjustment of 
the accounts or otherwise , or in any other way vary or affect the 
contract. 
 Clause - 7: The final bill shall be prepared by the officers of 
the Public Works Department in accordance with the rules of the 
Department in the presence of the contractor within one month of 
the date fixed for completion of the work. 
 Clause - 8: If the specification or estimate of the work 
provides for the use of any special description of materials to be 
supplied from the Engineer-in-charge's store, or if it is required that 
the contractor shall use certain stores to be provided by the 
Engineer-in-charge   under the    conditions of    this contract (such 
 materials and stores, and the price to be charged therefore as 
hereinafter mentioned being so far as practicable for the 
convenience of the contractor, but not so as in any way to control 
the meaning or effect of this contract or are  specified in the 
schedule or memorandum hereto annexed) the contractor shall be 
supplied with such materials and stores noted in the annexed 
schedule as are required from time to time to be used by him for the 
purposes of the contract only, and the value of the full quantity of 
materials and stores so supplied at the rates specified in the said 
schedule may be set off or deducted from any sums then, due or 
thereafter to become due to the contractor under the contract or 
otherwise, or against or from the security deposit, or the proceeds of 
sale thereof if the same is held in Government securities, the same 
or a sufficient portion thereof being in this case sold for the purpose. 
All materials supplied to the contractor shall remain the absolute 
property of Government and shall not on any account be removed 
from the site of the work and shall at all times be open to inspection 
by the Engineer-in-charge. Any such materials unused and in 
perfectly good condition at the time of the completion or 
determination of the contract shall be returned to the Engineer-in-
charge's store, at the prevailing market rate or at the issue rate 
whichever is less if by a notice in writing under his hand he shall so 
require, but the contractor shall not be entitled to return any such 
materials unless with such consent, and shall have no claim for 
compensation on account of any such materials so supplied to him 
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as aforesaid being unused by him, or for any wastage in or damage 
to any such materials.      
 
 Clause - 9(a): "If a contractor removes any material or stock 
so supplied to him from the site of the work in contravention of the 
provision of this clause with a view to dispose of the same 
dishonestly, he shall, in addition to any other liability, civil or criminal 
arising out of this contract be liable to pay a penalty equivalent to 
five times the price of the said materials or stock, according to the 
stipulated rate. The penalty so imposed shall be recoverable from 
any sum that be then, or at any time thereafter may become due to 
the contractor, or from his security deposit, or the proceeds of sale 
thereof." 

Clause - 9(b): Owing to difficulty in obtaining certain materials in the 
open market the Government have undertaken to supply materials 
specified in the schedule hereto annexed. There may be delay in 
obtaining materials by the Department and the contractor is thereof, 
required to keep himself in touch with the day to day position 
regarding the supply of materials from the Engineer-in-charge and 
to so adjust the progress of the work that their labour may not 
remain idle nor may there be any other claim due to or arising from 
delay in obtaining the materials. It should be clearly understood that 
no monetary claim whatsoever shall be entertained by the 
Government on account of delay in supplying materials. However, 
extension of time for completion of work can be granted on timely 
application by the contractor vide also Clause-5. 

Clause - 10: The contractor shall execute the whole and every part 
of the work in the most substantial and workmanlike manner, and 
both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also confirm 
exactly, full and faithfully to the designs, and drawings and 
instructions in writing relating to the work signed by the Engineer-in-
charge and lodged in his office, and to which the contractor shall be 
entitled to have access at such office, for the purpose of inspection 
during office hour and the contractor shall, if he so requires, be 
entitled at his own expense to make or cause to be made copies of 
the specification, and of all such designs, drawings and instructions 
as aforesaid. 

Clause-11: The Engineer-in-charge shall have power to make any 
alterations in or additions to the original specifications, drawings, 
designs and instructions that may appear to him necessary and 
advisable during the progress of work, and the contractor shall be 
bound to carry out the work in accordance with any instructions 
which may be given to him in writing signed by the Engineer-in-
charge and such alteration shall not invalidate the contract, and any 
additional work which the contractor may be directed to do in the 
manner above specified as part of the work shall be carried out by 
the contractor on the same conditions in all respects on which he 
agreed to do the main work, and at the same rates as are specified 
in the tender for the main work. The time for the completion of the 
work shall be extended in the proportion that the additional work 
differs to the original contract work and the certificate of the 
Engineer-in-charge shall be conclusive as to, such proportion. And if 
the additional work includes any class of work, for which no rate is 
specified in this contract, then such class of work shall be carried 
out at the rates entered in the sanctioned schedule of rates of the 
locality during the period when the work is being carried on and if 
such last mentioned class of work is not entered on the schedule of 
rates of the district then the contractor shall within seven days of the 
date of his receipt of the order to carry out the work inform the 
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Engineer-in-charge of the rate which it is his intention to charge for 
such class of work, and if the Engineer-in-charge does not agree to 
this rate he shall by notice in writing be at liberty to cancel his order 
to carry out such class of work and arrange to carry it out in such 
manner as he may consider advisable. 

 No deviations from the specification stipulated in the 
contract or additional items of work shall ordinarily be carried out by 
the contractor, nor shall any altered, additional or substituted work 
be carried out by him, unless the rates of the substituted, altered or 
additional items have been approved and fixed in writing by the 
Engineer-in-charge.  

 The contractor shall be bound to submit his claim for any 
additional work done during any month on or before the 15th day of 
the following month accompanied by a copy of the order in writing of 
the Engineer-in-charge for the additional work and that the 
contractor shall not be entitled to any payment in respect of such 
additional work if he fails to submit his claim within the aforesaid 
period.  

 Provided always that if the contractor shall commence work 
or incur any expenditure in regard thereof before the rates shall 
have been determined as lastly herein before mentioned, in such 
case he shall only be entitled to be paid in respect of the work 
carried out or expenditure incurred by him prior to the date of the 
determination of the rates as aforesaid according to such rates as 
shall be fixed by the Engineer-in- charge. In the event of a dispute, 
the decision of the Superintending Engineer, Earth Dam Division, 
Chitrakonda will be final.  

 Clause-12: If at any time after the commencement of the 
work the Government of Odisha shall for any reason whatsoever not 
required the whole thereof as specified in the tender to be carried 
out the Engineer-in-charge shall give notice in writing of the fact to 
the contractor who shall have no claim to any payment or 
compensation whatsoever on account of any profit or advantage , 
which he might have derived from the execution of the work in full 
but which he did not derive  in consequence of the full amount of the 
work not having been carried out neither shall he have any claim for 
compensation by reason of any alterations having been made in the 
original specification drawings, designs and instruction which shall 
involve any curtailment of work as originally contemplated. 

 Clause-13: If it shall appear to the Engineer-in-charge or his 
sub-ordinate-in-charge of the work, that any work has been executed 
with unsound, imperfect or unskillful workmanship or with materials of 
any inferior description, or that any materials or articles provided by him 
for the execution of the work are unsound or of a quality inferior to that 
contracted for or otherwise not in accordance with the contract, the 
contractor, shall on demand in writing from the Engineer-in-charge 
specifying the work, materials or articles complained of notwithstanding 
that the same may have been inadvertently passed certified and paid for, 
forthwith rectify or remove and reconstruct the work so specified in whole 
or in part, as the case may require or as the case may be, remove the 
materials or articles so specified and provide other proper and suitable 
materials or articles at his own proper charge and cost, and in the event 
of his failing to do so within a period to be specified by the Engineer-in-
charge in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of the estimate 
for every day not exceeding ten days, while his failure to do so shall 
continue and in the case of any such failure the Engineer-in-charge may 
rectify or remove, and re-execute the work or remove and replace with 
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others, the materials or articles complained of as the case may be at the 
risk and expense in all respects of the contractor. 

Clause-14: All work under or in course of execution or executed in 
pursuance of the contract shall at all times be opened to the inspection 
and supervision of the Engineer-in-charge and his subordinates and the 
contractor shall at all times during the usual working hours, and at all 
other times at which reasonable notice of the intention of the Engineer-
in-charge or his subordinate to visit the works shall have been given to 
the contractor either himself be present to receive orders and instruction, 
or have a responsible agent duly accredited in writing present for that 
purposes. Orders given to the contractor's agent shall be considered to 
have the same force as if they had been given to the contractor himself. 

Clause-15: The contractor shall give not less than five days notice in 
writing to Engineer-in-charge or his subordinate-in-charge of the work 
before covering up or otherwise placing beyond the reach of 
measurement of any work in order that the same may be measured and 
correct dimensions there of be taken before the same is so covered up 
or placed beyond the reach of measurement and shall not cover up or 
place beyond the reach of measurement, any work without the consent 
in writing of the Engineer-in-charge or his subordinate-in-charge of the 
work and if any work shall be covered up or placed beyond the reach of 
measurement without such notice having been given or consent 
obtained, the same shall be uncovered at the contractor's expense, or in 
default thereof no payment or allowance shall be made for such work of 
the materials with which same was executed. 

Clause -16: If the contractor or his work people, or servants shall break, 
deface injure or destroy any part of a building in which they may be 
working or any building, road, fence, enclosure, or grass land or 
cultivated ground continuous to the premises on which the work of any 
part of it is being executed or if any damages shall happen to the work 
while in progress, from any cause whatever or any imperfection became 
apparent in it within six months from the date of final certificate of its 
completion shall have been given by the Engineer-in-Charge, as 
aforesaid the contractor shall make the  same to be made good by other 
workmen and deduct the expenses (of which the certificate of the 
Engineer-in-Charge shall be final) from any sums that may be then, or at 
any time thereafter may become due to the contractor, or from his 
security deposit or the proceeds  of sale thereof, or of a sufficient portion 
there of and the contractor shall be liable to pay any part of the 
expenses not so recovered by the Engineer-in-charge. 

Clause -17 : The contractor shall supply at his own cost all materials 
(except such special materials, if any as may in accordance with the 
contract be supplied from the engineer -in -charges stores), Plant, tools, 
appliances, Implements, ladders, cordage, tackle scaffolding and 
temporary works requisite or proper for the proper execution of the work 
whether original, altered or substituted, and whether included in the 
specification or other documents forming part of the contract or referred 
to in these conditions or not to which may be necessary for the purpose 
of satisfying or complying with the requirement of the Engineer-in-
Charge as to any matter as to which under this conditions be is entitled 
to be satisfied which he is entitled to require together with carriage 
therefore  to and from the work. The contractor shall also supply without 
charge the requisite number of persons with the means and materials 
necessary for the purpose of setting out works, and counting, weighing 
and assisting in the measurement of examination at any time and from 
time to time of the work or the materials. Failing him so doing the same 
may be provided by the Engineer-in-Charge at the expense of the 
contractor under the contract or from his security deposit or the 
proceeds of sale thereof, or of a sufficient portion thereof. The 
contractor shall also provide all necessary fencing and lights required to 
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protect the public from accident, and shall be bound to bear the 
expenses of defense of every suit, action or other proceedings at law 
that may be brought any person for injury sustained owing to neglect of 
the above precautions, and to pay damages and cost which may be 
awarded in any such suit, action or proceedings to any such person or 
which may with the consent or the contractor be paid to compromise 
any claim by any such person. 

Clause -18 : No female labour shall be employed within the  limits of a 
cantonment. 

 The contractor shall not employ for the purpose of this contract 
any person who is below the age of fourteen years, and shall pay to 
each labourer for the work done by such labourer, wages not less than 
the wages paid for similar work in the neighborhood. 

 The Superintending Engineer shall have the right to enquire into 
and decide any complaint alleging that the wages paid by the contractor 
to any labourer for the work done, by such labourer is less than the 
wages paid for similar work in the neighborhood. 

 Explanation - Fair wages means wages whether for time of 
piece work prescribed by the State P.W.D. provided that where higher 
rates have been prescribed under the minimum wages Act. 19-18 
wages at such higher rates would constitute Fair Wages. 

 The Superintending Engineer shall have the right to enquire 
into and decide any complaint alleging that the wages paid by the 
contractor to any labourer for the work done, by such labourer is less 
than the wages paid for similar work in the neighborhood. 

 The officer-in-charge of the work shall have the right to decide 
whether any labourer employed by the contractor is below the age of 
fourteen years and to refuse to allow any labourer whom he decides to 
be below the age of fourteen years to be employed by the contractor. 

Clause-19: The contractor shall not be assigned or sublet without the 
written approval of the Superintending Engineer. And if the contractor 
shall assign or sublet his contract or attempt so to do or become 
insolvent or commence any insolvency,  proceedings or make any 
composition with his creditor or attempt so to do or if any bride, 
gratuity, gift, loan, perquisite reward, or advance, pecuniary  or 
otherwise, shall either directly or indirectly be given, promised, or 
offered by the contractor, or any of his servants or agents to any public 
officer or persons in the employ of Government in any way relating to 
his office  employment, or if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the 
Superintending Engineer may there upon by notice in writing rescind 
the contract and the security deposit of the contractor shall there upon 
stand forfeited and be absolutely at the disposal of Government and 
the same consequences shall ensure a if he contract had been 
rescinded under the clause 3 hereof, and in addition the contractor, 
shall not be entitled to recover or be paid for any work thereto for 
actually performed under the contract. 

Clause-20: All sums payable by way of compensation under any of 
these conditions shall be considered as reasonable compensation to 
be applied to the use of Government without reference to the actual 
loss or damage sustained and whether or not any damage shall have 
been sustained. 

Clause-21: In the case of a tender by partners, any change in the 
constitution of the firm shall be forth with notified by the contractor to 
the Engineer-in-charge for his information. 

 In case of failure to notify the change in the constitution within 
fifteen days the Engineer-in-charge may by notice in writing rescind the 
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contracts and the security deposit of the contractor shall thereupon stand 
forfeited and be absolutely at the disposal of Government and the same 
consequences shall ensure as if the contract had been rescinded under 
clause 3 hereof, and in addition the contractor shall not be entitled to 
recover or be paid for any works therefore actually performed under the 
contract. 

Clause-22: All works to be executed under the contract shall be 
executed under the direction and subject to the approval in all respects 
of the Superintending Engineer, Earth Dam Division, Chitrakonda for the 
time being who shall be entitled to direct at what point or points and in 
what manner they are to be commenced and from time to time carried 
on. 

Clause-23: DELETED. 

Clause-24: When the estimate on which a tender is made includes lump sums 
in respect of parts of the work the contractor shall be entitled to payment In 
respect of the Items of work involved or the part of the work in question at the 
same rates as are payable under this contract for such items, or if the part of the 
work in question is not, in the opinion of the Engineer-in-charge capable of 
measurement, the Engineer-in-charge may by his discretion pay the lump sum 
amounts entered in the estimate, and the certificate in writing of the Engineer-in-
charge shall be final and conclusive against the contractor with regard to any 
sum or sums payable to him under the provisions of this clause. 

Clause-25: In the case of any class of work for which there is no such 
specification as is mentioned in the rule I, such work shall be carried out in 
accordance with Circle specification and in the event of there being no circle 
specification, then in such case the work shall be carried out in all respect in 
accordance with the instructions and requirements of the Engineer-in-charge. 
 
Clause -26 : The expression "work" or "work" where used in these conditions 
shall, unless there be something either in the subject or context repugnant to 
such construction, be construed , and taken to mean the works by or by virtue of 
the contract contracted to be executed, whether temporary or permanent, and 
whether original, altered, substituted or additional. 
 
Clause - 27: Government shall be entitled to recover in full from the contractor 
any amount that the Government may be liable to pay under Workman's 
compensation Act VII of 1923 to any workman employed in course of execution 
of any part of the work covered by these contract. 
 
Clause -28: That the purpose of jurisdiction in the event dispute if any, the 
contract should be deemed to have been entered into within the state of Odisha 
and it is agreed that neither party to the contract or of agreement will be 
competent to bring a suit in regard to the matters covered by this contract at any 
place outside the state of Odisha. 
 
Clause -29:  The department will have the right to inspect the scaffolding and 
centering made for the work and can reject partly or fully such structure if found 
defective in their opinion. 
 
Clause -30: Sanitary arrangements will be made by the contractor at this own 
cost for his labour camp. 
 
Clause -30(a): The contractor shall bear all taxes including sales tax, Income 
tax, royalty, fair-weather charges and tollage, where necessary. 
 

Clause –31(a)(i)  REIMBURSEMENT/ RECOVERY DUE TO VARIATION IN PRICES OF 

MATERIALS OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L) 
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  If during the progress of the work the price of any materials (Excluding the cost of steel, 

cement, bitumen & P.O.L) incorporated in the work (not being materials supplied from the 

Engineer-in-charge’s store) in accordance with clause there of increases or decreases a result of 

increase or decrease in the Average wholesale price index (all commodities), and the contractor 

there upon necessarily and properly pays in respect of that materials incorporated in the work such 

increased or decreased price, then he shall be entitled to reimbursement or liable to refund, 

quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus 

difference of 85% in between the average wholesale price Index (all commodities) which is 

operating for the quarter under consideration and that operated for the quarter in which the bid was 

received (last date of receipt) as per the formula indicated below provided that the work has been 

carried out within the stipulated time or extension thereof as are not attributable to him. If penalty is 

levied for delayed completion of the work, the contractor shall not be eligible to get price escalation 

on the above materials on the value of works executed during the extended period. 

  This clause will be applicable to the contracts where original stipulated period of 

completion is more than 18 months. 

  In the situation where the period of completion is initially stipulated in the agreement as 

less than 18(eighteen) months but subsequently the completion  period has been validly extended 

on the ground that the delay in completion is not attributable to the contractor  and in the result the 

total period including the extended period stands more than 18(eighteen) months or more, price 

escalation for other materials is admissible only for the remaining period excluding 18(eighteen) 

month there from. 

Formula to calculate the increase or decrease in the price of materials: 

Price adjustment for increase or decrease in cost of materials other than cement, steel, 

bitumen, pipes and POL procured by the contractor shall be paid in accordance with the following 

formula: 

Vm = 0.85 x Pm/100 x R x (Mi –Mo)/Mo 

Vm =  Increase or decrease in the cost of work during the quarter under consideration due to 

changes in rates of materials other than cement, steel, bitumen, pipes and POL. 

R= Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate / derived rates. 

Mo =  The all India wholesale price index (all commodities) prevailed during the quarter of last 

date of receipt of bids (as published by the Economic Adviser to govt. of India, Ministry of Industry 

and commerce, New Delhi). 

Mi = The all India wholesale price index (all commodities) for the quarter under consideration as 

published by Economic Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi. In 

respect of the justified period extended for completion of the work, the index prevailing at the time 

of stipulated date of completion or the prevailing index of the period under consideration, 

whichever is less, shall be considered. 

Pm = Percentage of material component (other than cement, steel, bitumen, pipes and POL) of 

the work, as indicated in clause-31(d) below.   
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Clause –31(a)(ii) REIMBURSEMENT /RECOVERY OF DIFFERENTIAL COST DUE TO 
VARIATION IN PRICES OF PRINCIPAL MATERIALS (STEEL, CEMENT,BITUMEN AND PIPES 
NOT ISSUED BY DEPARTMENT) AFTER SUBMISSION OF TENDER: 
 
 If after submission of the tender, the prices of steel, Cement, Bitumen and pipes (not being 

supplied  by the Department ) increases / decreases beyond the price(s) prevailing at the time of 

the last date for submission of tenders including extension for the work, the contractor shall be 

eligible to get differential cost due to such hike on the value of works executed during the 

stipulated period and during the extended period when the reason of delay in completion of the 

work is not attributable to the contractor. If penalty is levied for delayed completion of the work, the 

contractor shall not be eligible to get price variation on the above materials on the value of works 

executed during the extended period. 

 Reimbursement in case of differential cost due to increase in price of cement, steel, 

bitumen and pipes are to be made by the Superintending Engineer with prior approval tender 

accepting authority subject to following conditions: 

1) Contractors have to submit the vouchers showing procurement of different materials from 

authorized dealers for the said work. 

2) Differential cost will be allowed only for the works which are progressed as per the 

approved work programme/ revised work programme duly approved by the Engineer in 

charge. 

Recovery incase of decrease in prices of cement, steel, Bitumen and Pipes shall be made 

by concerned Executive Engineer from the contractor immediately. 

The increase / decrease in prices of cement, steel, Bitumen and Pipes for reimbursement / 

recovery shall be determined as follow. 

a)  Adjustment towards differential cost of cement 

Vc = ( Ci – Co)
 / Co x Actual quantity of cement utilized in the work during the quarter under 

consideration  x base price of cement as prevailing on the last stipulated date of receipt of tender 

including extension, if any. 

Vc = Differential cost of cement i.e amount of increase or decrease in rupees to be paid or 

recovered. 

Ci = All India Wholesale price index for cement for the quarter under consideration published by 

Economic Adviser, Govt. of India, Ministry of Industry  and Commerce , New Delhi. 

Co = All India Wholesale price index ( as published by Economic Adviser, Govt. of India,  Ministry  

of Industry and Commerce, New Delhi) for cement as prevailing on the last stipulated date of 

receipt of tender. 

b) Adjustment towards differential cost of steel  

Vs = ( Si –So) x Actual quantity of steel utilized in the work during the quarter under consideration 

Vs = Differential cost of steel i.e amount of increase or decrease in rupees to be paid or recovered. 

Si = Cost of the steel as prevailed during the period under consideration as fixed by Steel Authority 

of India. 

So = Base price of steel prevailing as on the last date of submission of tender including extension, 

if any. 

c) Adjustment towards differential cost of Bitumen. 
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Vb = ( Bi – Bo ) x Actual quantity of Bitumen utilized in the work during the quarter under 

consideration.  

Vb = Different cost of Bitumen i.e amount of increase or decrease in rupees to be paid or 

recovered. 

Bi = Average cost of Bitumen prevailed during the period under consideration as fixed by IOCL / 

BPCL / HPCL. 

Bo = Base price of bitumen as prevailing on the last date of receipt of tender including extension, if 

any. 

d) Adjustment towards differential cost of pipes.  

 V = 0.85 x Pp / 100 x R (Pi –Po) / Po 

Vp = Differential cost of pipe i.e amount of increase or decrease in rupees to be paid or recovered 

during the quarter under consideration. 

Pp = Percentage of pipe component of the work as indicated in the clause 31(d) 

R = Value of work done during the quarter under consideration excluding the value of work 

executed under extra items, if any, at prevailing schedule of rates or derived rate. 

Pi = All India Whole sale price index for the period under consideration as published by Economic 

Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under 

consideration. 

Po = All India Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of 

Industry and commerce , New Delhi) as on the last stipulated date of receipt of tender including 

extension, if any, for the type of pipe under consideration. 

Clause –31(b) REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF 

MINIMUM WAGES BY GOVERNMENT: 

 If after submission of the tender, the wages of labour increases or decreases as a direct 

result of the coming into force of  any fresh law, or statutory rule or order beyond the wages 

prevailing at the time of the last date of submission of tenders including extensions, the contractor 

shall be eligible to get escalation due to such hike on the value of works executed during the 

stipulated period and during the validly extended period when the delay in completion is not 

attributable to the contractor. If penalty is levied for delayed completion of the work, the contractor 

shall not be eligible to get escalation on labour on the value of works executed during extended 

period. 

 The contractor shall, within a reasonable time of his becoming aware of any alternation in 

the price of any such wages of labour, give notice thereof to the Engineer-in-Charge stating that 

the same is given pursuant to this condition together with all information relating thereto which he 

may be in a position to supply. Engineer-in-charge may call books of account and other relevant 

documents from the contractor to satisfy himself about reasonability of increase in prices of wages 

and actual payment thereof. For this purpose, the labour component of the work executed during 

period under consideration shall be the percentage (as specified in table below) of the value of 

work done during that period and the increase / decrease in labour shall be considered on the cost 

of minimum daily wages of any unskilled labourers, fixed by the Government of Odisha under 

Minimum wages act. 
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The Compensation or escalation for labour shall be worked out as per the formula given 

below: 

Vi = 0.85 x Pi / 100 x R x ( Li – Lo) / Lo 

Vi = increase or decrease in the cost of work during the quarter under consideration due to 

changes in rates of minimum wages. 

R =  Value of work done during the quarter under consideration excluding the work executed 

under extra items if any at prevailing schedule of rate / derived rates. 

Lo =  The minimum wages for labour as notified by State Government, as prevailing on the last 

stipulated date of receipt of tender including extension, if any. 

Li=  The minimum wages for labour as notified by State Government & as prevailed on the last 

date of the quarter previous to the one under consideration. In respect of the justified period 

extended, the minimum wage prevailing on the last date of quarter previous to the quarter 

pertaining to stipulated date of completion of the minimum wage prevailing on the last date of the 

quarter previous to the one under consideration, whichever is less, shall be considered. 

Pi =  Percentage of labour component of the work, as indicated in clause 31(d) 

Clause –31(c) REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L  

 Similarly, if during the progress of work the prices of Diesel, Petrol, Oil and Lubricants 

increases or decreases as a result of the price fixed there of by the Government of India and the 

contractor thereupon necessarily and properly pays such increased or decreased price towards 

Diesel, Petrol, Oil and Lubricants used in the execution of the work, then he shall be entitled to 

reimbursement or liable to refund, quarterly, as the case may be such an amount as shall be 

equivalent to the plus or minus difference of 85% in between the price of P.O.L, which is operating 

for the quarter under consideration and that operated for the quarter of last date of receipt of bids 

as per the formula indicated below provided that the work has been carried out within the 

stipulated time or extension thereof as are not attributable to him. If penalty is levied for delayed 

completion of the work, the contractor shall not be eligible to get price escalation on POL on the 

value of works executed during the extended period. 

Formula to calculate the increase or decrease in the price of P.O.L 

Vf = 0.85 x Pf /100 x R x ( Fi –Fo) /Fo 

Vf = Increase or decrease in the cost of work during the quarter under consideration due to 

changes in rates for P.O.L. 

Pf = Percentage of P.O.L component of the worm, as indicated in clause-31 (d) below 

R = Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate / derived rates. 

Fi = All India Wholesale price index for Fuel, Oil & Lubricant ( High Speed Diesel) for the quarter 

under consideration as published by Economic Adviser, Govt. of India, Ministry of Industry and 

Commerce, New Delhi. In respect of the justified period extended, the rates prevailing at the time 

of stipulated date of completion or the prevailing rates of the period under consideration, whichever 

is less, shall be considered. 

Fo = All India Wholesale price index for Fuel, oil & lubricant ( High Speed Diesel) as prevailing on 

the last stipulated date of receipt of tender including extension, if any. 
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Clause –31(d) The following percentage will govern the price adjustment for the entire 
contract for different types of works as applicable given in the following table:   
 

Percentage Table 
 

SL. 
NO 

Category of works 

% component (cost wise) 

Labour 
(PI) 

POL 

( Pf) 
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Building 
works 

 25 - 75 

     
2 
 
 
 
 
 

Ir
rig

at
io

n
 

w
or

ks
 (

%
 o

f 
co

m
po

ne
n

t)
 Structural work 20 5 75 

Earth, Canal & 
Embankment work 

25 10 65 

3  
P.H. WORK 

Structural work 25 5 70 
Pipeline Work 5 - Pipe 70% 

* Other material -25% 
Sewer Line 10 - Pipe -70% 

* Other material -20% 
 
* Note:- Further break up may be worked out considering the consumption of cement, Steel, 

Bitumen and pipe in the concerned works for the period under consideration. 

Clause –31(e): APPLICATION OF ESCALATION CLAUSE: 

(i)   The contractor shall for the purpose of availing reimbursement / refund of differential cost of 

steel, bitumen, cement, pipe, POL and wages, keep such books of account and other 

documents as are necessary to show that the amount of increase claimed or reduction 

available and shall allow inspection of the same by a duly authorized representative of 

Government and further, shall at the request of the Engineer-in-charge, furnish documents to 

be verified in such a manner as the Engineer-in-charge may require any document and 

information kept. The contractor shall within a reasonable time of 15days of his becoming 

aware of any alternation in the price of such material, wages of labour and / or price of P.O.L 

give notice thereof to the Engineer-in-charge starting that the same is given pursuant to this 

condition alongwith information relating there to which he may be in a position to supply. 

(ii)   The compensation for escalation shall be worked out at quarterly intervals and shall be with 

respect to the cost of work done as per bills paid during the three calendar months of the said 

quarter. The first such payment shall be made at the end of three months after the month 

(excluding the month in which tender was accepted) and there after at three months interval. At 

the time of completion of the work, the last period for payment might become less than 3 

months, depending on the actual date of completion. 
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Clause -32: After the work is finished all surplus materials and debris are to be 

removed by the contractor and preliminary works such as vats, mixing platforms, 

etc. are to be dismantled and all materials removed from the site. 

FAIR WAGE CLAUSE 

 Clause -33 (a) The Contractor shall not employ for the purpose of this Contract any 

person who is below the age of fourteen years and shall pay to each labourer for work done by 

such labourer’s fair wages. 

Explanation: "Fair wage" means wages, whether for time or piece work prescribed by the State 

Public Works Department provided that where higher rates have been prescribed under the 

Minimum Wages Act, 1948 wages at such higher rates should constitute fair wages. 

 b) The Contractor shall, notwithstanding the provision of any contract to contrary 

cause to be paid a fair wage to labourers indirectly engaged on the work including any labour 

engaged by his sub-contractors in connection with the said work as if the labourers had been 

immediately employed by him. 

 c) In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor's part of this agreement, the contractor shall comply with or cause 

to be complied with all regulations made by Government in regard to payment of wages, wage 

period deductions from wages, recovery of wages not paid and deductions unauthorisedly 

made, maintenance of wage register, wage cards publications of scale of wages and other 

terms of employment, inspection and submission of periodical returns an all other matters of a 

like nature. 

 d) The Executive Engineer or Sub-Divisional Officer concerned shall have the right 

to deduct, from the money due to the contractor, any sum required or estimated to be required 

for making good to the loss suffered by a worker or workers by reason of non-fulfillment of the 

conditions of the contract for the benefit of the workers non-payment of wages or of deductions 

made from his or their wages, which are not justified by their terms of the contract or non 

observance of the regulations. Money so deducted should be transferred to the workers 

concerned. 

 e) Vis-vis, the Government of Odisha, the contractor shall be primarily liable for all 

payments to be made under and for the observance of the regulations aforesaid without 

prejudice to his right to claim indemnity from his sub-contractor. 

 f) The regulations aforesaid shall be deemed to be a part of this contract and any 

branch thereof shall branch of this contract. 

 

Clause -34 : The royality of materials will be recovered from the work bill as detailed below. 

Royality charges of materials will be recovered as per prevailing rate and amendments received 

from time to time.  

 
Clause -35: Amount. Specified may vary and the work will be taken up as per 

availability of funds No claim what-so-ever in this regard will be entertained.  
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Clause-36: (a) The earth work quantity will be assessed from cross section taken at 

suitable intervals as decided by the Superintending Engineer, Earth Dam Division, 

Chitrakonda initial levels will be taken with reference to bench marks, which should be 

kept at site till finalization of their contract. The initial cross section papers should be 

signed by both the parties before starting earth work. The final cross section of the 

embankment in filling reaches when finished to designed section will be taken for each 

portion of embankments and plotted over the initial level section to ascertain the final 

quantity to be arrived by deducting necessary settlement allowance. The measurement 

for earth work should be at 30 M or at closer grid. 

(b) Stone to be excavated shall be measured in solid normally, but if the site condition 

do not permit solid measurement as assessed by the Engineer-in-Charge due to a 

mixture of various rock in the particular location, stack measurement will be taken at the 

direction of the Engineer-in-charge from the stacks to be measured. Deduction shall be 

made for voids at 40 % minimum for closely packed stacks subject to increase in 

percentage according to the nature of compactness in stacking. No consideration will be 

given to any adverse condition by the contractor in his tender. 

(c) Rubble stones, boulders, rough stones, soling stones are measured by volume of 

closely packed stacks 1/6th volume for voids shall normally be deducted from closely 

packed sacks percentage of void shall be determined an actual observation and 

deducted.  

(d) 12 ½ voids shall be deducted from metal and moorum stacks. The box of size 1.5m 

X 1.5m X 0.5 m to be measured as 1.5m X 1.5m X 0.44 = 1 cum. Similar measurement 

to be adopted for gravel stacks also and voids deducted. The rates are excluding voids.    

Clause-37: Curing of all cement works will be done by the contractor as per instruction 

of the Engineer-in-charge at his own cost. 

Clause-38: Dewatering of any magnitude either of excavation of foundation to finished 

section and laying concrete or masonry work or any structure when and wherever 

necessary during complete execution period will have to be done by the contractor at his 

own cost. This is treated to be inclusive of his tendered rate. 

Clause-39: (a) The contractor should keep himself in constant touch with the Engineer-

in-charge for smooth execution of work and arrange for adequate labourer depending on 

the work load and working place available. No claim for idle labour on any account will 

be entertained.  

(b) The contractor is fully responsible for safe guard of the Govt. property entrusted to 

him. 

Clause-40: No extension of time shall be allowed to the contractor, however it may be 

considered in case of exigencies like natural calamities only. The extension of time my 

be allowed if authority feels necessary. But no claim for monetary compensation will be 

entertained under any circumstances. 
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Clause-41: After completion of the work the contractor shall arrange at his own cost all 

requisite equipments and labour for testing the work and bear the entire cost of such 

test. 

Clause-42: All correspondence with the tenderer will be made through post in the 

address given in the tender. The tenderer must mention in the tender, his correct postal 

address where letters can be delivered to him. The department will not held responsible 

for non-receipt of any letter by the tenderer either for wrong address given by him or for 

his absence from the given address. 

Clause-43: Any jungle clearance needed for borrowing earth beyond the toe of the 

embankment beyond the excavation limits is the responsibility of the contractor and no 

extra payment will be made.  

Clause-44: Earth work beyond the theoretical designed will not be paid for. 

Clause-45: Construction of coffer dams or islands or the works of open excavation or 

dressing required for construction of structure and approach drain should be included in 

the rates. 

Clause-46: The contractor should take all precautions to protect the structures from 

flood damages at his own cost during the period of execution. Damages if any caused 

by the probable flood during monsoon till completion and handing over of entire work will 

be made by the contractor at his won cost. 

Clause-47: By submitting a tender for the tenderer will be deemed to have satisfied 

himself by actual inspection of the site/quarry and locality of the work about the quality 

and availability of the required quantity of materials including medical aids, labour and 

food stuff etc. and that the rates quoted by his in the tender will be adequate to complete 

the work according to the specification and conditions attached to and that he has taken 

into account all conditions difficulties that may be encountered during its progress and to 

have quoted labour rates and materials, octorai and other duties leads, lifts loading and 

unloading and freight for materials and all other charges necessary  for the completion 

of the work to the entire satisfaction of the Engineer-in-charge of the work and his 

authorized sub-ordinates. After acceptance of the contractor rates Govt. will not pay any 

extra charges for any reason in case the contractor is found later on to have misjudged 

in conditions as regards availability of materials, labour or any other factors, it should be 

understood clearly that no claim whatsoever will be entertained afterwards on the plea of 

non-availability of proper quantity of materials including food stuff or any other cause. 

Clause-48: It shall be distinctly understood that it is entirely the responsibility of the 

contractor to make such arrangement as may be required from time to protect the men, 

machinery, materials and the work under progress and work for which the 

measurements were recorded and a payment made. 

Clause-49: The embankment slopes and banks will be maintained by the contractor till 

the final payment is made and any rain cuts, sides settlements that would occur should 

be made good by him at his own cost without any claim. 
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Clause-50: (a) There will not be any compensation or extension of time granted fro 

reason of adequate cash flow. 

(b) Works could be suspended depending on availability funds and no compensation will 

be admissible on this accord except sanctions of extra time. 

(c) No compensation / claim for delay in sanction of deviation / extra items and payment 

thereof will be admissible to contractor. 

Clause-51: The contractor shall be responsible for compensation of any at his workman 

under workman’s compensation Act. 

Clause-52: In case of down loaded tenders received with any addition, alternation & 

deletion, the approved tender document available with the Executive Engineer is 

binding. 

Clause-53 : The terms and condition of the agreement have been read-explained to me 

and certify that clearly understand them. 

Clause-54 : The terms and conditions of the agreements have been read / explained to 

me and ……………. Certify ………….. clearly understand them.  
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Odisha P.W.D. Electricity Department Contractor's Labour Regulations. 

 

1. Short title: These regulations may be called "The Odisha Public Works department/ 

Electricity Department Contractor's Regulations. 

  

  Definitions: In these Regulations unless otherwise expressed or indicated the following 

words and expression shall have the meaning hereby assigned to them respectively, that is 

to say: 

 

 (1) "Labour" means workers employed by a contractor of the Odisha public Works 

Department/Electrical Department directly/indirectly through a sub-contractor or 

other person, or by an agent on his behalf.  

 (2) "Fair Wages" means wages whether for time or piece work prescribed by the State 

Public Works Department provided that where higher rates have been prescribed 

under the Minimum Wages Act, 1948 wages at such higher rates should constitute 

fair wages.  

 (3) "Contractor" shall include every person whether a sub contractor or headman or 

agent employing labour on the work taken on contract.  

 (4) "Wages" shall have the same meaning as defined in the payment of wages Act and 

include time and piece rate wages, if any. 

 

3. Display of notice regarding wages, etc. 

(a) Before he commence his work on contract, display and correctly maintain and 

continue to display and correctly maintain, in a clean and legible condition, in 

conspicuous place on the work, notice in English and is the local Indian language 

spoken by the majority of the workers, giving the rate of wage prescribed by the 

State Public Works Department/Electricity Department for the district which the 

work is done. 

 

(b) Send a copy such notice to the Engineer-in-charge of the work. 

4. Payment of wages 

 (1) Wages due to every worker shall be paid to him direct. 

 (2) All wages shall be paid in current coin or currency or in both. 

5. Fixation of wage period. 

(1) The contractor shall fix the wage period in respect of which the wages be payable. 

 (2) No wage period shall exceed one month.  

 (3) Wages of every workman employed on contract shall be paid before the expiry of 

ten days, after the last day of the wage period in respect of which the wages are 

payable. 
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 (4) When the employment of any worker is terminated by or on behalf of the contractor, 

the wages earned by him shall be paid before the expiry of the day succeeding the 

one on which his employment is terminated. 

(5) All payments of wages shall be made on working day. 

6. Wage book and wage cards etc. :- 

(1) The contractor shall maintain a Wage book of each worker in such from as may be 

convenient, but the same shall include the following particulars: 

  (a) Rate of daily or monthly wages. 

   (b)  Nature of work on which employed 

  (c) Total number of days worked during each wage period. 

  (d) Total amount payable for the work during each wage period. 

 (e) All deductions made from the wages with an indication in each case  of  the 

ground for which the deduction is made. 

  (f) Wage actually paid for each wage period. 

(2) The contractor shall also maintain a wage card for each worker employed on the 

work. 

(3) The Executive Engineer may grant an exemption from the maintenance of  wage 

bond, wage cards to a contractor who, in his opinion may not directly or indirectly 

employ more than 100 persons on the work. 

7. Fines and deductions which may be made from wages:- 

(1) The wages of a worker shall be paid to him without any deduction of any kind except the 

following. 

(a) Fines. 

(b) Deduction for absence from duty, i.e., from the place or places where by the terms of his 

employment he is required to work. The amount of deductions shall be in proportion to the 

period for which he was absent. 

(c) Deductions for damage or loss of goods  expressly entrusted to the employed person for 

custody or for loss of money for which he is required to account where such damage or loss 

is directly attributable to his neglect or default. 

(d) Any other deductions, which the Government may from time to time allow. 

(2) No fines shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the workers has been given an opportunity of showing cause against 

such fines or deduction. 

(3) The total amount of fines which may be imposed in anyone wage period on a work all not 

exceed an amount equal to five paise in  rupee of the wages payable to him in respect of that 

wage period. 

(4) No fine imposed on any worker shall be recovered form him by installments or after the expiry 

of 60 days from the date on which it was imposed. 
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8. Register of fines, etc.  

(1) The contractor shall maintain a register of fines and of all deductions for damage or loss. 

Such register shall mention the reason for which fine was imposed or deduction for damage 

or loss made. 

(2) The contractor shall maintain a list in English and in the local Indian language clearly 

defining acts omissions for which penalty or fine can the imposed. It shall display such list 

and maintain it is clean and eligible condition conspicuous places of the work. 

9. Preservation of register:- 

 The wage register, the wage card and the register of fines, deduction required to be 

maintained under these regulations shall be preserved for 12 months after date of the last 

entry made in them. 

10. Power of Labour Welfare Officers to make investigation or inquiry :- 

 The labour Welfare Officer or any other persons authorised by the Government of Odisha 

on their behalf shall have power to make enquiries with a view to ascertaining and 

enforcing due and proper observance of the fair wage clauses and the provisions of these 

regulations. He shall investigate into any complaint regarding default made by the 

contractor in regard to such provisions. 

11. Report of Labour Welfare Officer:- 

 The Labour Welfare Officer or other authorised as aforesaid shall submit a report of the 

result of his Investigation or enquiry to the Superintending Engineer concerned indicating 

the extent. It any to which the default has been committed with a note that necessary 

deduction from the contractors bill be made and the wages and the other duel be paid to 

the labour concerned. 

12. Appeal against the decision of Labour Welfare Officers:- 

 Any person aggrieved by the decision and recommendation of the Labour Welfare Officer 

or their person so authorised may appeal against such decision to the Labour 

Commissioner within 30 days from the date of decision forwarding simultaneously a copy of 

his appeal to the Superintending Engineer concerned but subject to such appeal, the 

decision of the officer shall be final and binding upon the contractor. 

13. Inspection of Registers 

 The contractor shall allow inspection of the wage book and wage cards to any of his 

workers or to his agent at a convenient time and place after due notice is received, or to the 

Labour Commissioner or any other person authorised by the Government of Odisha on his 

behalf. 

14. Submission of return:- 

 The Contractor shall submit periodical returns as may be specified from time to time. 

15. Amendment- Government of Odisha may from time to time, add to or amend these 

regulation. On any question as to the application, interpretation of effect of these 

regulations, the decision of the Labour Commissioner or any other person authorised by 

the Government of Odisha in that behalf shall be final. 
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SECTION – 5 

TECHNICAL SPECIFICATION  
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TECHNICAL SPECIFICATION 

1. EARTH WORK 

The contractors shall execute the work to the lines, grade and section as per drawing and in 

accordance with the specification and relevant clause / clauses of relevant Indian Standard 

Codes unless otherwise specified. Construction of all approaches and haul roads and their 

maintenance shall be the responsibility of the contractor. The contractor shall ensure good 

workmanship and quality and shall ensure besides other aspects fulfillment of the following 

specified requirements to the satisfaction of the Engineer. 

FLOOD  EMBANKMENT 

BORROW AREA 

i) Earth shall be used from borrow areas located at a distance of not less than 10h or 30m, 

whichever is greater from the toe of the embankment where ‘h’ is the height of embankment. 

ii) Borrow areas shall be stiripped of top soil and cleared of stumps, roots, bushes, rubbish and 

other objectionable materials. 

iii) Soils of approved quality, to the satisfaction of the Engineer-in-charge shall be used which shall 

be free from muck, rubbish, silt and cobbles of size larger than 75mm. 

iv) Watering of borrow area shall be done wherever necessary after taking moisture content test. 

v) Borrowing of earth is responsibility of the contractor at his own cost and risk. 

1.2. METHOD OF EXECUTION 

i) Contactor shall reconstruct / rehabilitate the embankment to the section and grade level as per 

drawing supplied to him to full satisfaction of the Engineer-in-charge. 

ii) All trees, bushes, roots and other vegetation from the base of the embankment shall be 

removed. 

iii) The base of the portion of the embankment to be rehabilitated shall be stripped to a depth of 

20cm and roots and other vegetation shall be removed. All holes/ hollows produced by digging 

shall be carefully up with earth and well rammed. 

iv) The longitudinal slopes of the existing damaged embankment shall be cut to the slope not 

steeper than 1:4 and the surface so prepared shall be scarified and made loose for a depth of 

15cm before laying of soil. Watering of scarified surface shall be done. The damaged side 

slopes of the bank shall be benched in convenient steps of depth not more than 30cm for 

proper bonding of the freshly laid soil with the old embankment. 

v) The earth fill shall be laid in layers of 15cm (canals) to 25cm (other embankments) in depth in 

such a way that cobbles, gravels not exceeding 7.5cm are well distributed through out the 

materials and not nested in any position within or under the embankment. Clods shall be 

broken to 7.5 cm. 

vi) Under the circumstances the embankment shall be widened by materials dumped from the top 

of the existing embankment. 

vii) Adequate quantity of watering is to be done at the junction of the freshly laid soil with old 

embankment for proper bonding. 

viii) If initial moisture content in the soil is less than the optimum moisture content, then water shall 

be sprinkled over the freshly laid layer before compaction. 

ix) Extra earth used for compacting of slopes should be used in the upper layer of embankment. 
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1.3 METHOD OF COMPACTION BY  MECHANICAL MEANS 

Where the earthwork is stipulated to be compacted as per drawing and specification, 

compaction will be done as follows. 

1.3.1 Compaction shall be done with appropriate equipment like : 

- Fuel operated bed compactors 

- Mechanical tampers 

- Track chain of tractors 

- Playing of dozers / hauling equipments (viz earth moving) equipments over the 

layers) 

- Power rollers. 

Choice of equipment shall be governed by the site conditions, nature of job/space etc. and it 

shall be got approved from the Engineer. Manual compaction by hand held tampers / rammers 

shall not be allowed except for the earth work in minors or very small sectioned channels. 

1.3.2. Embankments 

The thickness of compacted layers shall be restricted to 15cm and shall be compacted so as to 

achieve dry density of at least 95% under optium moisture content. 

Where road is proposed to be constructed over the embankment the top 0.5m of the 

embankment shall be considered as the sub-grade for the road and shall be compacted to 97% 

of proctor density. 

Soil samples shall be taken from each compacted layer to ascertain the degree of compaction. 

Also moisture content is to be measured from each layer by taking samples. A tolerance of 

moisture of moisture content to the extent of +1% of O.M.C. shall be permitted. 

1.3.3. Earth work for widening existing road embankment 

 When an existing embankment and/or sub-grade is to be widened and its slopes are steeper 

than 1 vertical to 4 horizontal, continuous horizontal benches, each at least 300 mm wide, shall be cut 

into the old slope for ensuring adequate bond with the fresh embankment/ sub-grade material to be 

added. The material obtained from cutting of benches could be utilized in the widening of the 

embankment/sub-grade. However, when the existing slope against which the fresh material is to be 

placed is flatter than 1 vertical on 4 horizontal, the slope surface may only be ploughed or scarified 

instead of resorting of benching. 

Where the width of the widened portions is insufficient to permit the use of conventional rollers, 

compaction shall be carried out with the help of small vibratory rollers/plate compactors/power rammers 

or any other appropriate equipment approved by the Engineer. End dumping of materials from trucks for 

widening operations shall be avoided except in difficult circumstances when the extra width is too 

narrow to permit the movement of any other types of hauling equipment. 
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1.4 EARTH WORK WITHOUT COMPACTION BY MECHANICAL MEANS. 

  In case of small sections, when the extra width is too narrow to permit the movement of any 

type of mechanical equipment the earth work shall be compacted by hand held tampers / 

rammers. Such earth work shall be treated as earth work without compaction. Measurement 

and payment shall be done accordingly. 

1.5 EARTH WORK FOR EMBANKMENT AND SUBGRADE TO BE PLACED AGAINST 

SLOPPING GROUND 

  Where an embankment / sub-grade is to be placed against slopping ground, the latter shall be 

appropriately benched or ploughed / scarified as required in previous clause before placing the 

embankment / sub-grade material. Extra earth work involved in benching or due to ploughing / 

scarifying etc shall be considered incidental to the work. 

For wet conditions benches with slightly inward fall and subsoil drains at the lowest point shall 

be provided as per the drawings, before the fill is placed against sloping ground  

 Where the Contract requires construction of transverse subsurface drain at the cut.-fill interface, 

work on the same shall be carried out in proper sequence with the embankment and sub-grade 

work as approved by the Engineer 

1.6. EARTH WORK OVER EXISTING ROAD SURFACE  

 Where the embankment is to be placed over an existing road surface. the work shall be carried 

out as indicated below  

i) if the existing road surface is of granular or bituminous type and lies within 1m of the 

new sub-grade level, the same shall be scarified to a depth of 150mm or more if 

specified, so as to provide ample bond between the old and new material ensuring that 

at least 500mm portion below the top of new sub-grade level is compacted to the 

desired density. 

ii) If the existing road surface is of cement concrete type and lies within 1m of the new 

sub-grade level. the same shall be removed completely.  

iii) If the level difference between the existing road surface and the new formation level is 

more than 1m, the existing surface shall be permitted to stay in place without any 

modification. 

1.7. SOIL CLASSIFICATION 

Soil classification of earth work / material to be used on the rehabilitation of embankment shall 

be got done on regular basis. The earth should be tested to determine its suitability for 

embankment construction as per I.S. 12169. 

In expansive soil, layer of cohesive non swelling soil shall be provided in beds and sides. 

Consolidation of CNS shall be done to 95% of maximum dry density at O.M.C. 

 In case of lines channels, CNS layer shall be provided of thickness conforming to Indian 

Standard IS 9451 depending upon the swelling pressure. Guidelines on the thickness of CNS 

layers (t) as outlines in the table I.S.–9451. 

 CNS shall be compacted to a minimum density of 95%. 

1.8 EARTH WORK NEAR STRUCTURES 

Back fill around structure 

 Backfill shall be placed to the lines and grades shown in the drawing or as approved by 

the Engineer. 
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 Backfill material shall be got approved from the Engineer-in-Charge. It shall contain no 

stones larger than 75 mm. 

 The surface to receive backfilling shall be free from all roots. Vegetation spoil, rubbish, 

it shall be properly wetted  

 Backfill shall be placed In layers of 10cm to, 5cm. having optimum moisture content 

and shall be compacted with mechanical tampers / pneumatic tampers. . 

1.9 SETTLEMENT ALLOWANCE  

  In the mechanically compacted earth fill, settlement allowance should be provided. Accordingly 

extra height should be provided taking the settlement into account. The base width of the 

embankments shall not be increased to maintain the design slopes indicated in the drawings for 

additional height as settlement allowance, but the following procedure shall be adopted. For un 

compacted earth fill settlement allowance of 12.5% should be provided. 

 Settlement allowance shall be calculated at various levels and the elevation including 

settlement allowance shall be derived keeping the embankment width at the designated levels 

unchanged: The edges of the embankments at the increased elevation (including settlement) 

when joined with the point where the slope has changed earlier below, shall give the slope to 

be adopted for construction.  

1.10. MODE OF MEASUREMENT & PAYMENT  

 The unit price should include arrangement of borrow area, cost of excavation, loading 

transportation, unloading at site, breaking clods, spreading to proper thickness including\ 

watering for compaction where necessary.  

  The unit price shall also include stripping of borrow area, preparation and maintenance of haul 

road, dressing of side slopes with all other general and incidental operations connected with the 

work including taxes and royalties.  

The payment shall be made on volumetric basis for the quantities of excavation/filling to the 

required extent. The cross sections shall be taken, initially before commencement of work. On 

completion of excavation final cross sections shall be taken at the same points longitudinally 

and transversely. These cross section as quantities between initial and final cross section shall 

be marked on the initial cross section shall be worked out as per design section and paid 

accordingly. 

2.0 General Specification 

2.1 The enclosed drawing in the bid document gives broad dimensions and outline of the works to 

be executed through this contract. These drawings may however be revised / modified from 

time to time and supplementary additional drawing may also be issued as per necessity. During 

the course of execution there may be changes in dimension, specifications and shape of 

components. The changes in the drawing can be done without any way deviating the terms of 

the contract and the contractor is to execute the work as per revised drawings and 

specifications at the same rate as agreed upon for the work awarded under the original 

contract. The contractor shall do no work without proper drawings. He shall check all drawings 

and specifications carefully and advise the Engineer-in-Charge if any error and omission are 

discovered where upon the Executive Engineer will prepare revised additional drawings and 

specifications as may be required to suit the stage of the work.  

2.2 Where the drawings are not consistent with the text of the specifications, the text shall govern.  
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2.3 The rates shall be for finished percentage rate of works as per description in the schedule of 

quantities and according to drawings, specification and conditions of the contract. The rates 

quoted shall be for execution of finished percentage rate of work & the specifications of which 

confirm to the details furnished in the Agreement and provisions in Bureau of Indian Standards 

and shall include all general and incidental charges which will not be paid separately. Such 

general and incidental charges are listed in succeeding Para for the convenience of the 

tenderers but are not exhaustive. Omission of any such items here in but required for delivering 

finished items of work, shall not be plea, that such items are not covered by the rates quoted. 

2.3.1. Formation and maintenance of haul roads including river and drainage crossings within the 

work site is to be made by the contractor at his own cost. The existing approaches and haul 

roads, if any, under the control of the Department may be made use of but improvement, if 

required, shall be done by the contractor at his own cost.  

2.3.2. Labour and material required for the construction of reference points, bench marks, pillars etc. 

for setting out works shall be at contractors cost.  

2.3.3. Scaffolding and gangways as and when required for the work will be done by the contractor at 

his own cost. No additional payment in this regard, will be entertained. 

2.3.4. The rate includes all leads & lifts.  

2.3.5. Form work complete includes cost of materials, labour, maintenance, erection and removal.  

2.3.6. Construction of coffer dam, dewatering of any water, that may accumulate in the areas required 

for carrying out the items under schedule of quantities, includes the initial dewatering of the 

pond formed after the formation of coffer dam or any type of cross bound and all seepage that 

may accumulate in the area before or during construction.  

2.3.7. Protection of components of work during the rainy season shall be the responsibility of the 

contractor. The responsibility for the safety of the structure rests, entirely on the contractor and 

any damages that may occur, has to be made good by the contractor and any damages that 

may occur, has to be made good by the contractor at his own cost.  

2.4 The sequence of construction adopted by the contractor shall have to be approved by the 

Engineer-in-Charge.  

2.5 The contractor has to make his own design for coffer dam or any type of cross bund required 

during course of execution. All materials for the coffer dam or cross bund shall be arranged by 

the contractor at his cost. The contractor shall maintain the coffer dam till completion of the 

work.   

 

3.0  EARTH WORK EXCAVATION / STONE WORKS 

3.1.  The contractors shall execute the work to the lines, grade and section as per drawing and in 

accordance with the specification and relevant clause / clauses of relevant Indian Standard 

codes unless otherwise specified. Construction of all approaches and haul roads coffer dam 

and de-watering if required and their maintenance shall be the responsibility of the contractor. 

The contractor shall ensure good workmanship and quality and shall ensure besides other 

aspects fulfillment of the following specific requirements to the satisfaction of the Engineer- In-

Charge. 

 The work is to be executed as per design, drawing and specifications and direction of the 

Engineer-in-Charge.  

3.2  EARTHWORK 

a)  Earth work quantity will be assessed from cross section taken at suitable intervals as decided 

by the Engineer-in-charge. Initial levels will be taken and recorded in level book with reference 

to the bench mark which should be kept at site till finalization of the work. The initial of the cross 

section papers should be signed by both the parties before starting the work. Final level is to be 
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taken and recorded in level book after completion of the work in all respect and the contractor is 

to sign the final levels taken in level book as acceptance of final measurement. 

b)   Payment for earth in banking by section measurement will be made   deducting 17 % 

(seventeen percent) towards settlement allowance if measurement taken before monsoon. 

c)  Earth shall be arranged by the contractor at his own cost for which no extra payment shall be 

made. 

d)  If final measurement of earth will be made after rainy season and after due settlement of earth 

work minimum settlement allwance for 10 % (ten percent) will be deducted. The higher 

percentage of settlement allowance if any will be decided on actual observation by the 

Engineer-in-charge of the work as per its quality and nature of soil. 

e)  Earth work measurement taken for filling section after ordinary compaction by PRR, 10% (Ten 

Percent) deduction will be made towards settlement allowance. 

f) When earth compacted by HRR 17% (seventeen) will be deducted towards settlement 

allowance. 

g)  Earth work beyond the required design section will not be paid for. 

h)  Earth work available from cutting will economically be utilized filling.    

3.3 SETTING OUT OF WORK 

3.3.1 Temporary bench marks shall be fixed at every 0.5Km  interval connecting permanent bench 

marks available near major structure site. The Contractor shall establish additional reference 

Bench marks as may be needed at his own cost for facilitation the setting out and taking levels 

for measurement of work, with the approval of the Engineer-in-charge. The bench Mark shall be 

marked on a concrete pillar 30cm. (a) x 30cm (b) x 75cm. (d) which shall be mark shall be 

embedded 55 cm into firm ground and projecting 20cm above the ground. The Bench Mark 

pillar shall constructed in plain cement concrete of M-10. the pillar shall be well protected from 

being disturbed. The RL of bench mark shall be conspicuously carved and painted on the pillar. 

3.3.2 Before starting any work and during execution (if required), the contractor shall erect reference 

Bench Marks, reference lines and check profiles at convenient locations as per the direction of 

the Engineer-in-charge. The center line of the canal and the reference line for all alignments for 

demarcation purpose shall be laid by dug-belling on the ground. 

3.3.3.  The check profiles shall be located 15meter apart or longer as directed by the Engineer-in-

charge to serve as a guide for execution on all slops and steps to the elevations. All important 

levels and all reference points with respect to bench marks and reference lines shall be fixed 

and co-related by the contractor as per directions of the Engineer-in-Charges. 

4. CLEARING AND GRUBBING 

4.1.1 The area described or shown on the relevant site plan shall be cleared of all obstructions, loose 

stones and of all kinds of rubbish. All brushwood shall be cleared and the roots grubbed up. No 

trees shall be cut down and removed without the instructions of the Engineer-in-Charge. 

  The products of the clearing shall be stacked in such place and manner as may be ordered by 

the Engineer-in-charge and the ground shall be left in a perfectly clean conditions. All products 

of the clearing shall be the property of Government and shall be disposed off as per the 

directions of Engineer-in-charge. All holes of hollows, whether originally existing or produced by 

digging up roots shall be carefully filled up with earth and leveled off as directed. 

4.1.2 DAMAGES BY MONSOON  
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 Damaged due to rain or flood or either in cutting or in banks shall have to be made good by the 

Contractor till the work is handed over to the department. The responsibility for desilting and 

making good to the damages rests with the Contractor. No extra cost is payable for such 

operations and the Contractor shall, therefore, have to take all necessary actions to protect the 

work during the construction period. 

4.1.3 PROCEDURE FOR MEASURMENT 

 Before commencement of work, initial levels to indicate existing ground levels shall be taken at 

30m. intervals longitudinally along the embankment. The level points transversely along the 

cross sections shall be maximum at 5m. intervals in flat ground and 1.5-2 M in undulating 

terrain. The cross sections shall extended beyond the limits of work to a suitable distance and 

minimum 5M. beyond the toe lines of slopes on both the sides. The intervals stipulated shall be 

made closer depending on the topography or any stipulated made by the Engineer-in-Charge. 

 All initial levels shall be recorded in ink in the level books issued by the Engineer-in-Charge and 

shall be signed by the Junior Engineer/Assistant Engineer when he records the levels. The 

Assistant Engineers and Executive Engineer shall exercise checks strictly in accordance with 

the codal provisions. 

 Actual construction work shall not be allowed to start unless the above formalities are fulfilled. If 

the work is awarded to any agency, the level shall be recorded in the presence of the contractor 

of his authorized agent. The contractor or his authorized agent shall sign each page of the level 

book/field book in taken of acceptance. These cross sections shall form the basis of all future 

measurements and payments. Each dimension shall be measured to the nearest 0.01m. Areas 

shall be computed to nearest 0.01sqm., volume shall be computed to nearest 0.01 cum. 

4.1.4  Disposal of Material 

(A) General  

  All suitable material removed in excavation or as much thereof as may be needed as 

determined by the Engineer-in-Charge shall be used in the construction of embankments, 

roadways embankments and for selected bedding material or for backfill around structure. If 

there is an excess of material in the excavation for any reach it shall be used to strengthen the 

embankment on either side of the creeks deposited in low areas up hill of the creeks to 

eliminate trapped drainage or otherwise wasted as directed as directed by the Engineer-in-

Charge.  

  When directed by the Engineer-in-Charge excess material shall also be placed in low areas that 

may occur adjacent to bridge sites between the O&M Road ramps and the canal bank. 

  Material removed in excavation and not suitable or required for embankments. backfill or other 

require earth work. shall be deposited in waste banks on right of way owned by or controlled by 

the Government as directed by the Engineer-in-Charge. 

  The spoil obtained from creek excavation which is considered useful by the Engineer-in-Charge 

shall be fully utilized for the formation of both the banks of the creeks to the required profiles as 

shown of the earth. The spoil not useful for the banks has to be thrown parallel to the bank and 

away from it as may be directed by the Engineer-in-Charge during execution to form the spoil 

bank. In case of deep cutting the spoil shall be so disposed off as not to result in unsightly 

heaps and shall be leveled and properly dressed. The top of both the finished banks shall slope 

away from the inner edge with a suitable gradient. 
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  The useful rock obtained from the cutting shall not be mixed with other soils and shall be 

deposited on the outer slopes of the creek spoil bank. If the rock and the soil are mixed up while 

depositing at the spoil banks suitable deduction for the agreement rate as decided by the 

Engineer -in-charge shall be made which is binding on the contractor. 

5.1 QUALITY 

  The coarse aggregate shall consist of naturally occurring (crushed or uncrushed) stones, and 

shall be hard, strong, durable, clear and reasonably free from veins and adherent coating and 

free from injurious amounts of disintegrated pieces, alkali, vegetable matter and other 

deleterious materials. Coarse aggregate will be rejected if it fails of meet any of the following 

requirements and the materials shall be taken away from the work site by the contractor at his 

own cost. 

5.1.2 DELETERIOUS MATERIALS 

  The maximum quantity of deleterious materials in coarse aggregates shall not exceed the limits 

specified in Table 1 of I.S. 383-1970 when tested in accordance with I.S. 2386-1963. 

5.1.3 WATER: 

 Water used for compaction of sub-base, Gr-II & Gr-III metaling shall be free from objectionable 

quantities of silt, organic matter, injurious amounts of soils, acids salts and other impurities 

 
6. SPECIFICATION FOR EARTH WORK IN THE CONSTRUCTION OF EARTH EMBANKMENT 

FOR ROAD WORK: 

6.1 SCOPE 

  The specification shall apply to the construction of embankment & of miscellaneous backfills 

with materials obtained either from excavation for road construction, borrow-pits or either 

selected borrow areas. All embankment shall be constructed in accordance with the 

specifications & in conformity with the alignment level, cross sections & dimensions shown in 

the plans or as started by the Engineer-in-Charge. 

6.1.1. MATERIAL: The scope of these specifications are restricted to soil alone, being the 

construction material. The soil used for embankments shall be free form stumps, tree roots, 

rubbish or other material likely to deteriorate or effect the stability of the embankment. Only 

materials considered suitable by the Engineer-in-Charge shall be utilized for the construction & 

that considered unsuitable shall be disposed of as directed by him. 

6.1.1 For the purpose of these specification soil will be taken to include gravel or moorum. 

6.1.2 The selection of the materials to be used in the construction of embankment shall be made as 

per the directions of the Engineer-in-Charge according to soil survey & laboratory investigation 

conducted by him. 

6.1.3 Quality control test such as gradation, P.I. Standard proctor test, deleterious constituents, 

natural M.C etc. shall be performed as directed by the Engineer-in-Charge & no extra payment 

will made in this regard. 

6.2 EXCAVATION OF BORROW PITS: 

6.2.1 As far as possible no borrow pits should be dug on road land. Before deciding to dig borrow pits 

on road land, earth for the embankment should be obtained. 

(i)  from cutting of nearby sections of the road. 

(ii)  from excavation improving sight distances at nearby curves. 

(iii)  by sectioning an adjacent bullah or waterway where necessary 
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(i) by excavating cuts to lead drainage water away form the road 

(ii) by excavating side drains & catch water drains 

(iii) from waste land outside the road land 

(iv) from bumps above the general ground level with the road land 

(viii)   by excavating tanks 

(ix)  from land acquired temporarily outside road land 

(x)  from soil mounds resulting form the digging of well & borrowings from fields in the vicinity of the 

road 

6.2.2 Borrow pits should be rectangular in shape with on side parallel to the central line or the road. If 

no road land, they could be dug as near the road boundary as possible. 

6.2.3 No borrow pits should be dug within 6 mtr. (16 ft.) of the final section of the road embankment, 

after making due allowance for future development. 

6.2.4 Borrow pits should not be dug continuously. Ridges of not less than 8 mtr. (25 ft.) width should 

be left at intervals not exceeding 30 mtr. (100 ft.) Small drains should be cut through the ridges, 

in necessary to facilitate drainage. 

6.2.5 When it becomes necessary to borrow earth from temporarily acquired cultivatable lands, the 

depth of borrow pits should not exceed 45cm. (1.5 ft.). The top soil to a depth of 15cm (6”) 

should be stripped & stacked a side. Thereafter soil may be dug/cut to a further depth not 

exceeding 30 cm. (12”) & used in forming the embankment. The top soil should then be spread 

back on the land. It is most important to adopt this practice when soil borrowed is from rich 

cultivatable land. 

6.3 CONSTRUCTION PRELIMINARY OBSERVATIONS: 

6.3.1 Clearing & Grubbing: Prior to the commencement to earth work the site shall be  cleared of 

construction, including building, fences, abandon drainage structures & vegetation such as 

tree, roots undergrowth, grass, rubbish etc. except where it may be desirable to retain the 

vegetation for appearance shade or other reasons. Complete clearance shall be carried 

out within the actual construction limits. 

   All trees & shrubs which are not expected to interfere with the construction & use of the 

highway should be preserved. Cost of removal or ordinary vegetation & minor jungle 

growth & disposal thereof as directed by the Engineer-in-Charge shall be included in the 

tender rate & shall not be paid for as extra. 

6.3.2 Three stumps should be not extend more than 1ft. above the original ground nor should 

they be closer than 2 ft. to any sub-grade shoulder or slope surface. On areas to be 

cleared beyond the embankment & earthwork lines, stumps must be cut down below 

ground level so that appearance may not by unsightly. 

6.3.3 The removal bush & stumps shall in cases be cleared away to waste lands preferably burnt 

no locations away from the road side. Materials possessing any salvage value should be 

stacked as directed by the Engineer-in-Charge. 

6.3.4 Care shall be taken to see that unsuitable waste materials are disposed off in such a 

manner that there is no likelihood of its getting mixed with the materials proposed to be 

used for embankment construction. 
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6.3.5 COMPACTING ORIGINAL GROUND: In all cases where condition permit, the original 

ground shall be consolidated as much as reasonably possible or as directed by the 

Engineer-in-Charge by rolling or other means. Any empty pockets or depressions left in the 

soil as a result of clearing grubbing operations shall be filled & compacted. Nothing extra 

shall be paid for these operations. 

6.3.6 Where so directed by Engineer-in-Charge any unsuitable materials occurring in the 

embankment foundation shall be removed & replaced by approved materials. 

6.3.7 Where the embankment is to be placed on steep sloping ground the surface of the ground 

shall be benched in step or trenched or broken up in such manner that the new materials 

will have bond with existing surface & the cost thereof shall be included in the tendered 

rate. 

6.3.8 Where the embankment is to be placed over an existing road surface, the surface shall be 

scarified, so as to provide sample bond between old & new materials. 

6.3.9 Embankment work shall not proceed until the foundation have been inspected by the 

Engineer-in-Charge for satisfactory & approved. 

6.4 CONSTRUCTION PLACING OF EMBANKMENT MATERIALS: 

6.4.1 Only materials as approved by the Engineer-in-Charge shall be utilized in the embankment. 

The work shall be so planned & executed that the best available materials are saved for 

the top portion of the embankment & sub-grades. Approved materials shall be obtained 

from approved area. 

6.4.2 EMBANKMENT SLOPES: The embankment shall be built to have side slopes as shown in 

the drawings or as directed by the Engineer-in-Charge of the work. 

6.4.3 PLACING SOIL IN LAYERS: To obtain adequate compaction, the embankment shall not be 

placed until the layer under construction has been thoroughly compacted to satisfy the 

requirements laid down here after. 

To ensure correctness, the execution of the toe-lines on the embankment shall be marked 

carefully with pages at close interval. The profile with due allowance for settlement shall be 

set up with the help of bamboos & string. The earth work of the embankment will be carried 

on uniformly in layer according to these profiles. Due care shall be exercised to ensure the 

loose thickness of each layer does not exceed the specified limit. 

6.4.4 The thickness of compacted layers shall be restricted to 22.50cm and shall be ordinary 

compacted by PRR. Where road is proposed to be constructed over the embankment the 

top 0.5m of the embankment shall be considered as the sub grade for the road. 

6.4.5 Unless otherwise directed, the soil shall be spread uniformly over the entire width of the 

embankment. 

6.4.6 If the soil as delivered to the road formation is too wet, it shall be dried, by aeration & 

exposure to Sun, till the moisture content is acceptable for compaction. Should 

circumstances arise where owing to wet weather the moisture content of certain soil can 

not the reduced to the appropriate amount by aeration, the compaction of these soils shall 

be suspended. 
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6.4.7 The surface of the embankment shall at all times during construction be maintained as 

such a cross fall as well shed water & prevent pounding. 

6.5 EMBANKMENT AROUND STRUCTURES 

6.5.1 The filling around & over culverts & other structures in the embankment area shall be 

carried out independently of the work on the main embankment. The embankment shall be 

brought up simultaneously in equal layer on each side of the structure to avoid 

displacement & unequal pressure. 

6.5.2 The soil in such cases shall be deposited in layers not exceeding 6” loose thickness & shall 

be compacted thoroughly & to the satisfaction of the Engineer-in-Charge. Where it may be 

impracticable to use power rollers or other heavy equipment, the compaction shall be 

carried out be mechanical tampers or other approved methods. 

6.6 SPECIFICATION FOR TURFING 

6.6.1 DESCRIPTION: This work shall consist of supplying & laying live sods on the slopes & 

other locations as required by the Engineer-in-Charge, in accordance with the following 

specifications. 

6.6.2 MATERIALS: The sods shall consist of dense well rooted growth of permanent & desirable 

grasses, indigenous to the general locality where it is to be used, & shall be practically free 

form weeds or undesirable grasses. At the time the sold is out, the grass on sod shall have 

a length of approximately 2 inches; if longer, the grass shall be cut to approximately this 

length & the sod shall has been raked from debris. 

The sod shall be cut in uniform strips not larger than it is convenient for handling & 

transport. The thickness of the sod shall be as uniform as possible approximately ¾ inches 

or more, depending on the nature, of the sod, so that practically all the dense root system 

of the grasses will be retained but exposed in the sod strip & so that the sod can be 

handled without undue tearing breaking. 

    In the event the sod which is to be cut is in dry condition, so as to cause crumbling 

or breaking during cutting operations, the contractor, at his own expense, shall at least 12 

hours before cutting the sod, apply water to the same in sufficient quantities to provide a 

well moistened condition of the sod to the depth to which it is to be cut. 

    Top soil of the area to be turned shall consist of soils adopted to the sustenance of 

plant life. 

6.7. CONSTRUCTION METHOD 

6.7.1. PREPARATION OF THE EARTH BED: All areas desired to be covered with sod shall be 

fine dressed to required contour, to an extent such that the finished work after laying sod 

with necessary to soil incorporated in the bed will be in accordance with required lines 

grades, slopes & cross section. 

The area to be sodden shall be free from stones, roots or other undesirable foreign 

materials. 

The soil of the area to be sodden shall be loosened to a depth of approximately not less 

than one inch, by means of rakes adopted to the purpose & top soil shall be spread evenly 
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over the prepared bed to a depth of 2 inches & the clods lumps shall be broken down to 

provide a uniform texture to the sod. 

6.7.2 PLACING THE SOD: The earth bed upon which the sod is to be place shall be moistened 

to the depth, manipulated, if naturally not sufficiently moist, & the sod shall be place 

thereon within approximately 24 hours after the same has been cut & shall be properly 

protected & sprinkled with water until firmly rooted. 

Unless otherwise required the sod on slopes shall be laid in horizontal, strips beginning the 

bottom of the slopes & working upwards. When placing sods the length of strips shall be 

laid at right angles to the direction of flow of water. Sods shall be laid so that the joints 

caused by abutting ends of sod strips & not continuous. Each sod strips shall be so laid as 

to about against the strip previously laid. 

6.7.3 As the sod is being laid to shall be firmly & lightly tamped with suitable wooden or metal 

tampers to press the sod into the under laying soil. After tamping, the sod shall present a 

smooth even surface free from bumps or depressions. At such points, where water will 

start flowing over a sodden area, the upper edge of the sod strip shall be turned into the 

soil & layer of earth placed over this, which earth shall be thoroughly compacted to conduct 

the surface water over the upper edge of the sod. No sods shall be laid normally during the 

dry months of March to June. 

6.7.4 WATERING: The sod shall be thoroughly watered immediately after placing & shall be 

kept thoroughly wet for a period of at least seven days after laying & shall be maintained in 

satisfactory condition. 

6.7.5 METHODS OF MEASUREMENT & PAYMENT: Sod shall be measured by units of 100 

sqm. & will be paid for at the contract unit price of 100 sqm. of sod in place  which price 

shall be full compensation for preparing the earth bed, for furnishing, placing, top dressing 

& watering the sod & for all labour, equipment tools & incidentals necessary to complete 

the work in accordance with contract. 

Collection of top soil for the area to be turned will be paid for as earthwork in excavation. 

No separate payment will be allowed for spreading & incorporating the top soil in the bed. 

 

 

7.0 EXCAVATION OF FOUNDATION  

7.1. Excavation for the foundation of structures shall be to the elevation shown on the drawings or 

as directed by the Engineer-in-charge. So far as practicable the materials removed in 

excavation for structures shall be used for back fill and embankment. 

When unsuitable materials is encountered in the foundation for structure, the Engineer-in-

charge will direct additional excavation to remove the unsuitable materials. The foundational 

excavation shall be refilled by selected bedding material and compacted.  

7.2  MEASURMENT AND PAYMENT 

 Payment for excavation for structures shall be made at the unit price per cubic meter. The 

rate for excavation for structures shall include the cost of all labour and materials with 
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construction of coffer dam and other temporary construction, cost of all pumping dewatering 

cost of all other work necessary to maintain the excavation in good order during construction. 

7.3  EARTH WORK EXCAVATION / STONE WORKS 

7.3.1  The contractors shall execute the work to the lines, grade and section as per drawing and in 

accordance with the specification and relevant clause / clauses of relevant Indian Standard 

codes unless otherwise specified. Construction of all approaches and haul roads coffer dam 

and de-watering if required and their maintenance shall be the responsibility of the 

contractor. The contractor shall ensure good workmanship and quality and shall ensure 

besides other aspects fulfillment of the following specific requirements to the satisfaction of 

the Engineer- In –Charge. 

 The work is to be executed as per design, drawing and specifications and direction of the 

Engineer-in-Charge.  

7.3.2 PLACEMENT (EARTHWORK) 

i)  Choice of equipment shall be governed by the site conditions, nature of job / space etc. and 

it shall be got approved from the Engineer- In-Charge.  

7.3.3  MEASURMENT AND PAYMENT 

i)  Earth work beyond the required design section will nor be paid for 

ii)  Earth work quantity will be assessed from cross section taken at suitable intervals as 

decided by the Engineer-in-charge. Initial levels will be taken and recorded in level book with 

reference to the bench mark which should be kept at site till finalization of the work. The 

initial of the cross section papers should be signed by both the parties before starting the 

work. Final level is to be taken and recorded in level book after completion of the work in all 

respect and the contractor is to sign the final levels taken in level book as acceptance of final 

measurement. 

iii)  Payment for earth work in cutting section measurement will be made without deducting any 

percent towards settlement allowance.       

iv)   Payment for earth work in filling section measurement will be made deducting 12 1/2% 

towards settlement allowance  

7.4     RIP RAP & LAUNCHING APRON 

7.4.1. GENERAL 

 The dumping & packing shall consist of boulders and blasted rock tracement. It shall be 

dumped mechanically or hand placed rip rap may be hand placed or dumped by machines. 

The thickness of the rip rap shall be measured normal to the slope of the embankment. 

7.4.2. QUALITY OF RIP RAP STONE 

i) Rip Rap and spall material shall be controlled in quarry for quality, gradation and size. 

ii) Rip Rap and spalls obtained from rock excavation shall be checked for quality, gradation and 

size before lifting. 

iii) The stone for Rip Rap should be dense, resistant to abrasion and is free from cracks, 

seams, shale partings, conglomerate bonds and other defects that would tend to increase 

their susceptibility to destruction by the action of water and weather. 
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iv) The stone shall be closely packed and the interstices shall be filled with small stones. The 

finished surface of Rip Rap should be reasonably uniform free from loose stones. 

 

7.4.3. THICKNESS OF RIP RAP / LAUNCHING APPRON 

 In no case the minimum thickness of hand placed Rip Rap-Launching appron and dumped 

rip rap shall be less than 30 cm and 45cm respectively. 

7.4.4 PLACEMENT OF RIP RAP / LAUNCHING APPRON 

(i) Hand placed Rip Rap 

 The hand placed rip rap stone shall consists of specified size and above size and laid on 

edge starting from the bottom. The stone shall be laid compactly with staggered joints and so 

matched & interlocked that, they shall be keyed together with minimum of joint space. Then 

rock fragments and spalls shall be driven by a hammer into interstices to wedge the rip rap in 

place. 

 The hand placed rip rap shall preferably be laid in one course and the layer thickness is 

same at the stone size. If two layers of stones are used the header stone extending through 

both layer and spaced at about 1.5m. shall be used. In two layers placing the tops layer 

stones shall be larger. 

(ii) DUMPED RIP RAP / Launching Appron 

The dumped rip rap/ Launching appron shall consist of boulders or blasted rock fragments of 

30 cm and above size. It shall be dumped manually or mechanically. 

7.4.5 MEASUREMENT AND PAYMENT 

Thickness of riprap shall be measured at a number of locations and the payment shall be 

made towards the average thickness arrived out of the measurements. Payment for rip-rap 

shall be made at the applicable unit price per cubic meter in the bill of quantities for rip rap 

which unit price shall include the cost of procuring, hauling, placing & finishing the rock for 

rip rap including the rock spalls measurement will be taken on level section & 1/6th volume 

will be deducted towards voids.  

7.5 ROUGH STONE DRY PACKING OF APPRONS AND SIDE REVETMENT 

7.5.1  GENERAL 

The specifications for construction of 300mm. rough stone dry packing for aprons and 

revetments as specified in schedule ‘A’ and its materials. 

7.5.2 SCOPE 

Rough stone dry packing of specified thickness in single layer upto 300 mm. thick, using 

the stone of specified variety for bed pitching/side revetment including cost and 

conveyance of stone, sampling and testing of stone, preparation of bed, stacking of stone 

for pre measurements, packing, all leads, lifts, delifts, labour charges, and all other 

operations necessary to complete the finished item of work to the specifications as per 

design and drawings and as directed by the Engineer-in-Charge. 

7.5.3 MATERIAL:- THE PROVISION OF SCHEDULE ‘D’ SHALL APPLY: 

Stacking shall be done as detailed below at the locations specified or ordered by the 

Engineer. 
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i. Stacks shall be formed to regular shape and uniform cross sections. 

ii. Materials shall be stacked on even ground. Stacking shall not be done in flood   zones or in 

water logged areas. 

iii. Rough stone shall be packed so closely as to give minimum quantity of voids  possible 

without actual dressing of stone to fill interstices. In case of improper stacking done by 

the contractor, the Engineer shall have the right to either reject the stacks partly or 

completely. 

iv.  Unless otherwise specified templates shall be provided to the sizes and dimension of the 

stack as may be specified at the contractor’s expense. 

7.5.4 PREPARATION OF BED AND SLOPES: 

A) BED: 

The surface on which the rough stone is to be laid shall be excavated to the required level 

and leveled and prepared for the length and width as shown on the drawings. The base 

shall be compacted suitably with hand rammers or other means to have an even bedding. 

No packing shall be on un-compacted made up soil. 

B) SIDE SLOPES 

The sides of banks to receive rough stone revetment shall be trimmed to the required slope 

and profiles put up by means of line and pegs at intervals of 3 meters to ensure, regular, 

straight and an uniform slope throughout. Depressions shall be filled and thoroughly 

compacted. 

7.5.5 LAYING APRON (BED PITCHING) AND REVETMENT (PITCHING TO SIDES) 

i) Apron (Bed Pitching) 

a) Apron shall be provided to the dimensions and levels shown or drawings. 

b) To ensure regular and orderly disposition of the full intended quantity of stone in the apron, 

template or cross walls in dry masonry shall be built about a meter thick and to the full 

height of the specified thickness of apron at intervals of 10 meters or closer as directed by 

the Engineer, all along the length and width of the apron. In between the cross walls the 

stone shall be hand packed. 

c) The thickness of the apron shall be made with one stone only. Total thickness shall not be 

made up in two or more layers. 

d) The stones shall be laid closely in position of the prepared bed and firmly set with their 

broadest ends downwards so that they may meet all round their bases and with the top o 

the stone level with finished surface of packing. The stones shall be laid breakings joints as 

far as possible in the direction of the flow of water. The stone shall be placed normal to the 

surface to be protected. 

e) The interstices between adjacent stone shall be filled in with stones of the proper size, well 

drivern in, with crow bars to ensure tight packing and complete filling of all interstices. Such 

filling shall be carried on simultaneously with the placing in position of the large stones and 

shall in no case be permitted to lag behind. The final wedging shall be done with the 

largest size chips or spalls practicable, each chip or spall being well driven home with a 

hammer so that no chips or spall in possible of being picked up or removed by hand to 
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ensure tight packing. The sizes of spalls shall be minimum 25 mm and shall be suitable to 

fill the voids in the pitching. 

f) On completion, the surface presented by the apron revetment shall be even throught out, 

free from irregularities and the required length, breadth and slope as specified or as shown 

on the plans. 

ii) Revetment (Pitching to sides) 

a) Revetment shall be constructed to the required length, level depth and slopes shown on 

the drawings. 

b) Profiles or strings and pegs shall be put up to ensure that the pitching is done true, straight 

and to the proper slope throughout. 

c) Revetment shall in all cases be built up from the foot of the bund to be riveted and built up 

in courses upwards. Care is necessary that a strong toe wall or other protection is always 

given to the revetment. Which protective measure shall be shown on the plans. 

d) Stones shall be placed to the required length by derrick or by hand. Stones shall be set 

normal to the slope and placed so that the largest dimension is perpendicular to the face of 

the slope unless such dimension is greater than the specified thickness of pitching. The 

largest stone shall be placed in the bottom courses and for use as headers for subsequent 

courses. 

7.5.6 MEASUREMENT AND PAYMENT 

 a) These protection works shall be measured as set for the below. 

i) Unless otherwise specified, for measurement, materials shall have to be stacked 

before laying and no extra cost will be paid to the Contractor for this stacking. 

ii) All linear measurements for apron and revetment shall be in meters corrected to 

0.01 meter. Volume shall be in cubic meters corrected to 0.01 cubic meter. The unit 

for payment shall be one cubic meter.  

iii) No separate payment will be made for this item. It shall be included in the price bid 

quoted in the Bill of Quantities. 

iv)  1/6th Volume will be deducted towards voids from finish section measurement for 

launching, dumping & stone packing works.  

8.0   CONCRETE 

8.1 GENERAL 

 Concrete shall be composed of cement, sand, aggregate, water and any other admixture 

as specified in recommended proportion well mixed and brought to the proper 

consistency. Tests shall be carried out   on  the concrete at specified  intervals  during 

the progress of work and the mixes modified as necessary in order to consistently secure 

the required strength, work ability, density and impermeability together with the maximum 

practicable economy. As per approval of Engineer in charge on recommendation of 

quality control organization the water cement ratio for the concrete will be regulated by 

the requirements of strength durability and workability. The concrete shall be uniform 

consistency and quality throughout any pour and for similar parts of the same structure. 
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However, the consistency composition shall be such that the concrete can be worked 

into all corners. 

  The allowable slump or consistency shall be as directed. The consistency of the 

concrete shall be varied only by increasing or by decreasing the amount of cement paste 

in each batch and not by any change of water cement ratio. 

   

8.2 STORAGE OF AGGREGATE 
 (a) Aggregate shall be stacked in such a way as to prevent the intrusion of foreign 

materials such as soil, vegetable matter etc. Heaps of fine and coarse aggregates 

shall be kept separate. Where different sizes of fine or coarse aggregate are 

procured separately, they shall be stored in separate stock piles, sufficiently away 

from each other to prevent the materials at the edge of the piles from getting 

intermixed with each other.  

 (b) The aggregates shall be stock-piled adjacent to the mixer site so as to require 

minimum rehandling and labour when conveyed to the mixer.  

 (c) The aggregates shall be placed on a dry patch of ground. The aggregates shall be 

kept free of dirt, rubbish, papers, vegetable matters etc. on the stock piles.  

 (d) To minimize moisture variation the stock piles shall be spread over as large in area 

as possible but left low and fairly uniform in height preferably 1.25 to 1.50 meter 

and the lowest layer of about 30 cm height shall be allowed to act as drainage layer 

and not used till end. 

8.3 FORM WORKS 

(i) Forms shall be used wherever necessary to confine the concrete and shape it to the 

required lines, or to ensure against contamination of the concrete by materials caving or 

sloughing from adjacent surface left by excavations or other features of the work. 

(ii)  Form work may be of timber, steel, precast concrete panels or such other suitable 

materials or combination of such materials. Form work shall be substantially and rigidly 

constructed to the shapes, lines and dimensions required, efficiently propped and braced 

to prevent deformation due to placing, vibrating and compacting concrete, other incidental 

loads or to the effect of weather. 

8.4 MIXING 

(a) For all work concrete ingredients shall be thoroughly mixed in mechanical mixer to ensure 

uniform distribution of all component materials throughout the concrete at the end of the 

mixing period and shall be as dense as possible, plastic enough to consolidate well, Mixing 

shall be done as per I.S.456-1978. 

(b) Mixing shall be continued until there is an uniform distribution of the materials and the  

concrete is uniform in colour and consistency. The time of mixing shall be as shown in 

Table-1 of IS: 457-1978 reproduced herein. 
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 Capacity of mixer 

 

Minimum time of mixing 

Natural aggregates Manufactured aggregates 

3 m3 or larger 

2 m3  

1 m3  or smaller 

2 minutes 

1½ minutes 

1¼  minutes  

2½ minutes 

2 minutes 

1½ minutes 

 

(c) The concrete as discharged from the mixer, shall be uniform in composition and  

consistency, Workability shall be checked at frequent intervals as per IS : 199 –1959. 

Mixers will be examined regularly by the Engineer-in-charge for changes in conditions due 

to accumulations of hardened concrete or mortar or to wear and tear of blades. Any mixer 

that at any time produces unsatisfactory mix, shall not be used until repaired. If repair 

attempts arte unsuccessful, a defective mixer shall be replaced. Batch size shall be at least 

10% but not in excess of the rated capacity of the mixer.  

(d) The first concrete batch at the start of continuous mixing operation or after lapses of 30  

minutes in continuous mixing operation shall be made richer by the addition of extra 

cement as directed.  

 (e) The full contents of the drum shall be discharged quickly to avoid segregation.  

(f) The minimum mixing period specified are conditioned on the material being fed into the  

mixer in a manner which will facilitate efficient mixing and an operation of the mixer at its 

designed speed. The following sequence of charging the mixer may be adopted. 

Five to ten percent of the total quantity of water required for mixing adequate to   wash the  

drum thoroughly shall be introduced before the other ingredients in order to prevent any 

caulking of the cement on the blades or side of the mixer. 

i.      All dry ingredients (Cement, fine and coarse aggregates) shall be simultaneously fed into  

the mixer in such a manner that the period of flow for each ingredient is about the same. 

Eighty to Ninety percent of the total quantity of water required for mixing shall be added 

uniformly along with the dry ingredients. 

ii. The remaining quantity of water shall be added after all the other ingredients are in the 

mixer. 

iii. Portion of the coarse aggregate, however may be added last. This facilitates clearance of the 

chutes and removes the fine aggregate or cement adhering to the sides. 

(g)    Concrete which has been kept unused for more than 30 minutes after the addition of water 

shall be rejected unless the concrete is in such a condition that it can be subsequently 

vibrated in place and its use is specifically permitted. 

(h)    When the mixer is stopped, before placing again any ingredients in the mixer all hardened 

concrete or mortar shall be removed from inner surface of the mixer. 

(i)   The re tempering of partially hardened concrete or mortar requiring renewed mixing with or 

without the addition of cement, aggregate or water shall not be permitted. 

(j)     A representative of Engineer-in-charge shall supervise all stages of production of concrete,  

preparation of test specifications and site test shall be supervised. 
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8.5 TRANSPORTATION OF CONCRETE 

 Concrete shall be transported from mixer to the place of final placement as rapidly as 

possible by method which will prevent segregation of the ingredients or slump loss in 

excess of 25mm and/ or a loss in air content of more than one percent before the concrete 

is placed in the works. It shall be transported, laid and compacted in its final position within 

30 minutes of its discharge from the mixer unless carried in properly designed agitators. 

Whenever the length of haul from the mixing plant to the place of deposit is such that the 

concrete unduly compacts or segregates suitable agitators or transit mixers shall be used 

for conveying concrete. 

8.6 PREPARATION BEFORE PLACING CONCRETE 

8.6.1 GENERAL REQUIREMENT 

 Concrete shall not be placed in any part until all form work required is completed as per 

drawing & specification and no concrete shall be deposited until the foundation has been 

inspected and approved by the Engineer-in-charge. 

8.6.2 FOUNDATION SURFACES 

    (a)    Immediately before placing concrete all surfaces of foundations upon or against which the 

concrete is to be placed, shall be free from standing water, mud and debris. All surfaces 

of rocks upon or against which concrete is to be placed shall in addition to the foregoing 

requirement be cleaned and free from all lubricants. Objectionable coating and loose 

semidetached or unsound fragments are to be removed. The surface of absorptive 

foundations upon or against which concrete is to be placed shall be moistened 

thoroughly and kept sufficient wet for at least 24 hours prior to placing concrete so that 

moisture will not be drawn from the freshly placed concrete. 

    (b) In the case of earth or shale foundations, all soft or loose soft and surface debris shall be 

scraped and removed. 

8.6.3 R.C.C. WORK 

 No concrete shall be placed unless the reinforcement and centering & shuttering 

provided is checked, pre measured and approved by the Engineer-in-charge. 

8.7 PLACING AND COMPACTING CONCRETE 

8.7.1 GENERAL 

(a) All surfaces upon or against which concrete is to be laid shall be prepared in accordance 

with the drawings. 

(b) If concreting is not started within 24 hours of the approval being given, it shall have to be 

obtained again. 

(c) All absorptive surfaces against which concrete is to be laid shall be moistened thoroughly 

so that moisture will not be withdrawn from the freshly placed concrete. The surfaces 

however shall be free from standing water. The concrete shall be deposited as nearly as 

possible in its final position and compacted before setting commences and should not be 

subsequently disturbed. Methods of placing should not be such as to avoid segregation. 

Care should be taken to avoid displacement of reinforcement or movement of form work. 
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All concrete which has set before placement shall be rejected and immediately removed 

from site of work. 

(d) The construction joints at the end of each days work should be left vertical only at location 

as approved by authorised representative of the Engineer-in-charge. 

8.7.2 COMPACTION 

 Concrete shall be thoroughly compacted during the operation of placing and thoroughly 

worked. 

(a) All concrete shall be compacted to produce a dense homogeneous mass with the 

assistance of vibrators or thappies in such a manner that it is free from pockets of coarse 

aggregate and is in intimate contact with surface of forms. 

(b) During placing and until curing is completed the concrete shall be protected against the 

harmful effect of exposure to sunlight, wind and rain as direct. 

8.8 CURING AND PROTECTING 

8.8.1 All concrete shall be protected against injury until final acceptance. Exposed finished 

surfaces of concrete shall be protected from the direct rays of the sun. 

8.8.2 The method of keeping formed concrete surface moist, shall be by continuous sprinkling 

or spraying of water as may be necessary to prevent any portion of the surface from 

drying during the specified curing period. 

8.8.3 The water and other methods of curing shall be handled as not to stain concrete surfaces 

which shall be exposed. 

8.8.4 The actual method of curing adopted and equipment to be used shall be subject to the 

approval of the Engineer-in-charge. The contractor shall have on hand and ready to 

install before actual concrete placement is started all equipments needed for adequate 

curing and protection at all location of concrete placement. 

8.8.5 Finished concrete surfaces shall be protected from stains or abrasion. Surface or edges 

likely to be injured during the construction period shall be kept properly protected by 

leaving forms in place or erecting protective covering satisfactory to the Engineer-in-

charge. 

8.8.6 In case the curing operations are inadequate or unsatisfactory, the Engineer-in-charge 

shall be entitled to take such steps as he may deem necessary to make good the 

deficiencies and defects at the Contractor’s risk and cost. Curing and protection should 

confirm of IS: 457-1957 with the latest amendments. 

8.9 MEASUREMENT AND PAYMENT OF CONCRETE 

 Measurement and payment for cement concrete items shall be made on the basis of the 

actual volume of the concrete laid for finished items. The rate includes the cost of labour 

and materials, plant etc. involved in providing cement, slurry and mortar on concrete and 

construction joints shall be deemed to be included in the unit rates for the respective 

items. The rates shall include construction of foot bridge and traffic island, coffer dam 

and removal of the same, dewatering if required and all other incidental charges as 

produced finished item of work. 
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  For R.C.C. work, the cost of round tor steel rod including bending and binding etc. 

shall be paid as a separate item explained elsewhere. 

  No claim for extra payment, in case of higher strength of concrete than designated, 

will be entertained. 
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BILL OF QUANTITY 
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 BILL OF QUANTITY 

 

Name of work:  Repair and Renovation of office building of Earth Dam Division, 
Chitrakonda for the year 2026-27 (Roof sheeting). 
 

Sl. 
No. 

Description of items Quantity Unit Rate Amount 

1 Dismantling G.C.I. or A.C. sheet roofing after 
carefully removing the bolts and nuts including 
stacking of he materials for reuse and removing 
the debris within 50m lead etc. Complete in all 
respect and as per direction of E.I.C. 

550.000 Sqm. 104.10 57255.00 

2 Brick work with C.B. Brick (23 x 11 x 8) cm size 
in cement mortar (1:6) including all cost, 
conveyace ,royalty, all labour charges and all 
taxes etc. complete in all respect and as per the 
direction of E.I.C 

27.600 Cum 5693.90 157151.64 

3  12mm thick cement plaster (1:6) including all 
cost, conveyance, royalty, all labour charges and 
all taxes etc. complete in all respect and as per 
the direction of E.I.C 

240.000 Sqm. 202.20 48528.00 

4 Supplying M.S Pipe  2" for fitting of G.C.I.  
Sheet for roof including all cost, conveyance, and 
all taxes etc. Compete in all respect and as per 
the direction of E.I.C. 

3204.000 Kg 58.20 186472.80 

5 Fixing of G..C.I. sheet  in roof drilling hole in 
wind ties includingn fixing of ridges valleys 
wind ties etc. excluding cost of fitting per 1 Sqm. 
Including all cost, conveyance, labour charges 
and cess etc. complete in all respect and as per 
the direction of the Engineer-in-Charge. 
 

05 (Five items) only. 

1540.000 Sqm. 605.00 931700.00 

  Total in Figures       1381107.44 
1381107.00 

                                                                                                                                                                                                                        
                                                                                                                          
 
                    

       Superintending  Engineer, 
                         Earth Dam Division, Chitrakonda. 
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GOVT. CIRCULAR 
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BID DOCUMENTS 

 

 

  NAME OF WORK : -  
 
 
 
 
    

 
 
  

 The bid document contains…………………………. Sheets. 

 
 
 
 
 

 Superintending Engineer 
 Earth Dam Division, Chitrakonda. 
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OFFICE OF THE SUPERINTENDING  ENGINEER, 
EARTH DAM DIVISION, CHITRAKONDA 

DISTRICT: MALKANGIRI 
E-mail ID –executiveengineereddckd@gmail.com 

 
e- Procurement Notice No. SE-EDD-CKD-04/2026-27 

**** 
                                                 1. Type of Works   :  Civil Works 

2. Total No. of Works   : -  Eight (08) Nos. 

3. Estimated Cost: -    : Varies from Rs.  3.13 Lakhs  to  

Rs. 39.60  Lakhs  

1. 4. Period of Completion  : -  02 Calendar Months to 06 Calendar month. 

5.Class of Contractor      :-   Varies from Class D to B 

Procurement Officer 
Bid -Identification 

No. 

Availability and submission of Bids 
– on line  

Form To 

1 2 3 4 
Superintending 
Engineer, Earth 
Dam Division, 
Chitrakonda. 

SE-EDD-CKD- 
04/2026-27 

 
23.07.2026 
10.00 A.M. 

 

01.08.2026 
 up to 5.00 PM. 

 
Date of opening of the Tender / Bid: - 03.08.2026 at 10.30 A.M in the office of  
Superintending Engineer, Earth Dam Division, Chitrakonda. 
 
Further details can be seen from the Govt. Website www.tendersodisha.gov.in 

 
 
                                                                                                                                                            

Sd/-(Er.K.Ch.Sethi) 
Superintending  Engineer, 

Earth Dam Division, Chitrakonda, 
Malkangiri (O) 
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GOVERNMENT OF ODISHA 
OFFICE OF THE SUPERINTENDING ENGINEER 

EARTH DAM DIVISION, CHITRAKONDA 
Notice Invitation of Tenders 

e-Procurement Notice No. – SE-EDD-CKD-04/2026-27 
e-mail- executiveengineereddckd@gmail.com 

 
  The Superintending Engineer, Earth Dam Division, Chitrakonda on behalf of 
Hon’ble Governor of ODISHA invites On-line Percentage Rate tender in single cover 
system through e-procurement for execution of the following work.  The bid should be 
submitted by eligible class of contractors On-line in the Govt. website 
www.tenderorissa.gov.in. The bidders should have necessary portal enrolment with own 
digital signature certificate.  The registered bidders outside of ODISHA can also 
participate in this on-line tender process after necessary portal enrolment but shall have 
to subsequently undergo registration with the appropriate authority of the State Govt. 
before signing of the agreement.  The bidders may submit online bids for any or all the 
following works. 

DETAILED LIST OF WORKS 
 

Sl.
No 

Name of work 
Bid 

Identificat
ion No. 

Appro
ximate 
Value 

of 
work 

(Rs. In 
Lakhs) 

Class 
of 

Contra
ctor 

E.M.D. 
(Rs.)  

(On line) 

Cost of 
Bid 

documen
t (Rs.) 

(On line) 

Period of 
compl-
etion. 

1 2 3 4 5 6 7 8 
1 M/R to Spillway of Balimela 

Dam Project for the year 
2026-27 (Wall Painting).  

SE-EDD-
CKD-04(1) 
/2026-27 

24.14 ‘C’ & ‘B’ 
 
 

Rs. 24200/- 
Rs. 6000/- 

06(Six 
Calendar 
Months) 

2 Repair and Renovation of 
office building of Earth Dam 
Division, Chitrakonda for 
the year 2026-27 (Roof 
sheeting)  

SE-EDD-
CKD-04(2) 
/2026-27 

13.81 ‘D’ & 
‘C’ 

 
 

Rs. 13900/- 
 

 

Rs. 6000/- 
06(Six 
Calendar 
Months) 

3 Conservancy Measures to 
‘P’ Colony of Chitrakonda 
for the year 2026-27 
(Cleaning of drain SR Line 
and CA Line).  

SE-EDD-
CKD-04(3) 
/2026-27 

4.22 
‘D’ & 

‘C’ 

 
 

Rs. 4300/- 
 

 

Rs. 2000/- 
02(Two 
Calendar 
Months) 

4 
 
 
 
 

Conservancy Measures to 
‘P’ Colony of Chitrakonda 
for the year 2026-27 
(Cleaning of drain DR Line 
and TDR Line).  

SE-EDD-
CKD-04(4) 
/2026-27 

3.13 ‘D’ & 
‘C’ 

 
 

Rs. 3200/- 
 

 

Rs. 2000/- 

 
 
02(Two 
Calendar 
Months) 

5 Construction of Culverts for 
passage of rain water in CA 
Quarter line and raising of 
drain wall in ‘P’ Colony, 
Chitrakonda for the year 
2026-27. 

SE-EDD-
CKD-04(5) 
/2026-27 

6.81 ‘D’ & 
‘C’ 

 
 

Rs. 6900/- 
 

 

Rs. 4000/- 
04(Four 
Calendar 
Months) 
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6 Installation of 6 inch pipe 
line from 80 H.P. pump 
house to 40 H.P. pump 
house at Gojiaguda for ‘P’ 
Colony, Chitrakonda for the 
year 2026-27. 

SE-EDD-
CKD-04(6) 
/2026-27 

29.17 ‘C’ & ‘B’ 

 
 

Rs. 29200/- 
 

 

Rs. 6000/- 
06(Six 
Calendar 
Months) 

7 Installation of 4 inch pipe 
line from 40 H.P. pump 
house to Aluminium Tank at 
Gojiaguda for ‘P’ Colony, 
Chitrakonda for the year 
2026-27. 

SE-EDD-
CKD-04(7) 
/2026-27 

4.14 
‘D’ & 

‘C’ 

 
 

Rs. 4200/- 
 

 

Rs. 2000/- 
03(Three 
Calendar 
Months) 

8 Renovation of BT road in 
DR line of ‘P’ Colony, 
Chitrakonda for the year 
2026-27. 

SE-EDD-
CKD-04(8) 
/2026-27 

39.60 ‘C’ & ‘B’ 

 
 

Rs. 39600/- 
 

 

Rs. 6000/- 
06(Six 
Calendar 
Months) 

08  (Eight Nos. works) only. 
 

Procurement 
Officer 

Bid 
Identification No. 

Availability of tender On-
line for biding 

Last date 
and time of 

seeking 
tender 

clarification 

Date, Time & Place of 
Opening of tender 

From To 

S.E. Earth 
Dam 

Division, 
Chitrakonda 

SE-EDD-CKD-04 
of 2026-27 

On-line 

23.07.2026 
at 

10.00A.M. 
 

01.08.2026 
 up to 5.00 

P.M. 

28.07.2026 
Up to 5.00 

P.M. 

03.08.2026 
At 10.30A.M.  on 

wards at O/o. 
S.E.,Earth Dam 

Division, 
Chitrakonda. 

 
1) Bid document consisting of information, plans, specification and Bill of quantities 
of the works are available in web-site www.tenderorissa.gov.in and the set of terms and 
conditions of contract and other necessary documents can be seen in the web-site till last 
date of submission of Bid. 
 
2) The bids must be accompanied by E.M.D./Bid Security and cost of Bid document as 
mentioned for the specified work in Col.- 6 & 7respectively of above Table by online as 
per e-procurement guide lines.shall be paid / transferred through payment gateway 
of designated bank and in no other form. A bidders shall make electronic payment 
using his / her internet  banking enabled account with designated banks or their 
aggregator banks. A bidder having account in other banks can make payment using NEFT 
/ RTGS facilities of designated banks.  
 
The bidders should ensure that EMD/ bid security is paid through payment gate way on 
line mode only. Adjustment of EMD / bid security  form  other works shall not be 
entertained.  Bidders desirous to hire machineries or equipment outside the state 
 
3) Availability of Tender for On-line bidding:- From 10.00 A.M. of 23.07.2026 to 
5.00 P.M. of  01.08.2026  from Govt. web site www.tenderorissa.gov.in. 
 
4) The bidder must transfer the cost of Bid Document as mentioned for the specified 
work in Col-7 of above Table by online as per e-procurement guide lines.  
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5) As per Works Department Office Memorandum No. 173, Bhubaneswar 
dtd.03.01.2026, Amendment of Codal & Contractual Provisions ; After careful 
observation, Government has been pleased to abolish the extant provisions of 
threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of 
OPWD Code Volume-II in the procurement of works undertaken by the Govt. of 
Odisha and its agencies to ensure the procurement process results in a viable and 
successful manner with adoption of following incremental Additional 
Performance Security (APS) system : 

1. To abolish the extant provisions of threshold negative bid caps (14.99%) To 
abolish the extant provisions of threshold negative bid caps of 15% 
introduced vide Works |Department OM No. 12366/W dt.08.11.2013 and 
amended vide Works Deptt. OM No. 1437 dt.31.1.2023. 

2. If more than one bid is quoted (decimal upto two numbers will be taken for all 
practical purposes) either at the estimated cost put to tender or less than the 
estimated cost put to tender, the tender accepting Authority will finalize the 
tender through a transparent lottery system, where all the concerned 
bidders/their authorized representatives, the concerned SE/EE of the 
concerned Division and Divisional Accounts Officer (DAO) will remain 
present. 

3. If the rate quoted by the SC and ST Category contractors comes to the rate 
quoted by the L1 bidder (decimal upto two numbers will be taken for all 
practical purposes) after availing  10% price preference as per Para 2 of 
Works Department Resolution No.27748 dtd.11.10.1977, the tender shall be 
finalized by the tender accepting authority through a transparent lottery 
system alongwith other categories  of contractors. 

4. As regards the bidding process in which the tender has been floated before 
the issue of Works Department Office Memorandum No.173 dt.03.01.2026, the 
bid shall be finalized as per the earlier provisions in Appendix-IX, Clause 36 of 
OPWD Code Volume-II. 

5. This has been concurred in by the Finance Department in File NO. FIN-WF1-
MISC-01.02.2025 

1. Additional Performance Security shall be taken on an incremental basis from the 
selected bidder for low bid prices in the project works as under : 

i. Where the bid price is below 0% but not below 10% of the project cost 
put to bid, no additional performance guarantee/security percentage is 
required. 

ii. Where the  bid price is below 10% but not below 20% of the project cost 
but to bid, the additional performance guarantee/security  percentage shall 
be incremented by 0.1% for every percentage of bid price below 10% of the 
project cost put to bid starting at 11% with the additional bid performance 
guarantee being 0.1% and this additional performance guarantee percentage 
shall be applied on the bid price. 

iii. Where the bid price is 20% or more below of the project cost put to bid, 
the additional performance guarantee  percentage shall be incremented by 
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0.2% for every percentage of bid price below 20% of the project cost put to 
bid in addition 1% of the bid price  and this additional performance 
guarantee percentage shall be applied on the bid price. 

iv. The additional performance guarantee percentage shall be rounded off to 
the next lower percentage based on whether the decimal point of the 
percentage of bid price is below 0.5% or next higher percentage based on 
whether the decimal point of the percentage of bid price is 0.5% or more. 

v. The additional performance security shall be treated as part of the 
performance security. 

vi. Justification for abnormally low bids shall be scrutinized by the 
Departmental Technical Committee and recommended to the competent 
authority of the Administrative Department for the approval of the 
Additional Performance Security (APS). An abnormally low bid is one in 
which the Bid price, in combination with other elements of the bid appears 
so low that it raises material concerns as to the capability of the Bidder to 
perform the contract at the offered price. Procuring Entity may, in such cases, 
seek written clarifications from the Bidder, including detailed price analyses 
of its Bid price in relation to scope, schedule, resource mobilization, 
allocation of risks and responsibilities and any other requirements 

vii.  of the bid document. If, after evaluating the price analyses, the procuring 
entity determines that the Bidder has substantially failed to demonstrate its 
capability to deliver the contract at the offered price, the Procuring Entity 
may reject the Bid/Proposal. However, it would not be advisable to fix a 
normative percentage below the estimated cost, which would automatically 
be considered as on abnormally low bid. 

2. These amendments shall take effect from the date of issue of the O.M. 

3. Accordingly, the relevant existing codal/contractual provision stands 
modified with effect from the date of issue of this O.M. 

4. This has been concurred in by the Financial Department vide File No. FIN-
WF1-MISC-01.02.2025 

N.B. : If two or more than bidders have quoted as L1 bidder then the tender 
will finalized through Lottery process date will be informed later by e-
mail.   

In the event of the specified date for drawl of lottery being declared a 
holiday for the officer inviting Bid, lottery will be drawn at the 
appointed time on the next working day. 

Exact amount of Additional Performance Security (APS) in shape of Term Deposit Receipt 
pledged in favour of the Superintending Engineer, Earth Dam Division, Chitrakonda / 
Bank Guarantee in favour of the Superintending Engineer, Earth Dam Division, 
Chitrakonda  from any Nationalised / Scheduled Bank in India counter guaranteed by its 
local branch at Bhubaneswar within 7 days of issue of letter of acceptance (LoA) by the 
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Divisional Officer ( By e-mail) to the successful bidder otherwise his/her bid shall be 
cancelled & he/she will be suspended for the time specified in the tender document .  
Further, proceeding for blacklisting shall be initiated against the bidder. If the APS is 
submitted in shape of Bank Guarantee by the bidder, then the validity of the Bank 
Guarantee should be for a minimum period equal to the period allowed for completion of 
the work plus defect liability period of one year and one month extra for transaction 
period. 
 
6) Bid must be accompanied with scanned copies of valid Registration 
Certificate duly registered in CDMS portal, active GSTIN, PAN Card and affidavit in 
support of their claim along with their bid failing which the bid will be rejected.  
Bidders registered as “ Engineer Contractors” desirous to avail exemption of E.M.D. 
for participating in bid shall have to upload an affidavit for not having availed this 
facility in three works during the financial yea 2026-27.  In such case, the 
successful Engineer, Contractor has to produce the original Registration Certificate 
for recording the fact of availing exemption of E.M.D. for award of the work.  
Bidders registered as S.C. & S.T. Contractors desiring to avail concession(s)/ price 
preference as per prevailing rules should upload necessary document and affidavit 
in support of their claim along with their bid, failing which their case may not be 
considered for availing price preference as per the above rule. No claim in this 
regard after opening of the bid will be entertained.   
 
7) Bid validity period of the Tender is for a period of 90 days from the last date of 
submission of Bid. Conditional bid is subject to forfeiture of EMD. If any bidder withdraws 
his Bid/Tender before the said period or makes any modification in the terms and 
condition of the bid, the E.M.D. deposited at the time of submission of tender/ bid shall 
stand forfeited. 
 
8) No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering 
or Administrative duties in an engineering department of the state Government is 
allowed to work  
 
 
as a contractor for a period of two years after his retirement from Government service 
without government permission. 
 
9) The scanned copy of, Cost of Bid document, Registration Certificate duly 
registered in CDMS portal, active GSTIN, PAN card, Affidavits , No relation 
Certificate, including all required papers should be uploaded in web-site and 
submitted at the time of online submission of Bid.  The bidders have to furnish the 
original documents to the Superintending Engineer, Earth Dam Division, 
Chitrakonda, Dist. Malkangiri as and when required for verification. The successful 
bidder has to submit the original  affidavit to the Superintending  Engineer, Earth 
Dam Division, Chitrakonda, Dist. Malkangiri before drawl of agreement.  The 
bidder should mention his present Postal Address, e-mail id and Mobile Number in 
the Affidavit submitted with the tender.  
 
10) Exemption of EMD to the Engineer contractor will be allowed for a maximum 
of three works in a financial year and the fact of awarding a work with Exemption 
of EMD should be entered in the Original Registration Certificate of the Engineer 
Contractor, Engineer contractor desirous to avail the exemption of E.M.D. is 
required to submit an affidavit to the effect that he/she has not yet availed the 
facility for more than two works during the current financial year. 
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11) Date of opening of Tender: Dated 03.08.2026 at 10.00 A.M. in the office 
chamber of the Superintending Engineer, Earth Dam Division, Chitrakonda.  If the 
office happens to be closed on the last date of receipt of documents and on the date 
of opening, it will be extended to next working day at same time and venue. 
 
12) In case, if lottery is inevitable for finalisation of the tender, then the tender 
accepting authority will finalise the tender through a transparent lottery system, 
which will be held in the office of the Superintending Engineer, Earth Dam Division 
, Chitrakonda. The date and time of the lottery will be intimated to the qualified 
bidders through their ‘e’ mail ID or Phonetic message and Notice Board. 
 
13) The Superintending Engineer, Earth Dam Division, Chitrakonda may be contacted 
during office hours on any working days for any further clarification or online between  
23.07.2026  from 10.00 A.M. to 28.07.2026  up to 5.00 P.M. 
 
14) The bidders are required to submit their valid postal Address, own mobile 
number and ‘e’ mail id in their original affidavit for all 
correspondences/informations, failing which the bidder should not claim for non-
receipt of any information’s from the undersigned. 
 
 
15) The bidders shall have to upload an affidavit in support of authenticity of 
documents/ credential accompanied with the bid failing which the bid will be rejected.  
The authority reserves the right to verify the authenticity of documents in case of any 
doubt or complain. 
 
16) As per Public Notice of Chief Engineer-Cum-Chief Manager (Tech.) State 
Procurement Cell, Odisha, it was mandatory to make registration for the bidders 
under CDMS Portal. Hence the proof of registration in CDMS Portal should be 
uploaded at the time of submission of bid. 
 
 
17) Other details & conditions can be seen in the bidding documents, which is 
available in web-site www.tenderorissa.gov.in. 
 
18) If L1 bidder does not turn up for agreement after finalization of the tender, then he 
shall be debarred from participation in bidding for three years and action will be taken to 
blacklist the contractor. In that case, the L2 bidder, if fulfills, other required criteria would 
be called for drawing agreement for execution of work subject to the condition that L2 
bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will 
be cancelled. In case a contractor is black listed, it will be widely published and intimated 
to all departments of Government and also to Govt. of India agencies working in the State.  
 
19) The Contractor will write percentage Excess or less up to two decimal point only if 
he writes the percentage excess or less up to two or more decimal point, the two decimal 
point shall only be considered without rounding up. 
 
20) In percentage rate of tender, only percentage quoted shall be considered. 
Percentage quoted by the contractor shall be accurately filled in figures & words, so that 
there is no discrepancy. If any discrepancy is found in the percentage quoted in words 
and figures, then percentage quoted by the contractor in words shall be taken as correct. 
If excess/less is not mentioned, then the rate will be treated as percentage excess. 
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21) A bidder can submit only one tender paper for a particular work, submission of 
more than one tender paper by a bidder for a particular tender will liable for rejection of 
all such tender papers as per Works Department Ltr. No.4985/W dtd. 28.03.07. 
 
22). If there is two or more interpretation or any meaning to any clause of the DTCN. 
The meaning derived by the tender calling authority is final and binding on the part of the 
tenderer. 
 
23) Authority reserves the right to reject any or all the tenders without assigning any 

reasons thereof.  

                                                                                                                        Sd/-(Er. K.C.Sethi) 
                                                                                                                 Superintending Engineer, 
                                                                                                          Earth Dam Division,Chitrakonda            
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SUPERINTENDING ENGINEER,  
EARTH DAM DIVISION, CHITRAKONDA 

 
DETAILED TENDER CALL NOTICE 

 
1.  The Superintending  Engineer, Earth Dam DivisionChitrakonda invites on-line percentage 

rate tender through website in prescribed form to be eventually drawn P.W.D. Form No.P1 

from the Registered contractor of ‘D’ & C Class and equivalent registered under Water 

Resources, Works and other Departments of Govt. of Odisha C.P.W.D., Railway or Military 

Engineering Services, Air and Naval or other State Govt., Govt. of India, Central Govt. 

undertakings are also eligible to tender for the work. This invitation for Bids is open to eligible 

bidders and to bidders who are registered in the portal. 

2. The tender documents may be downloaded from the Govt. website from dated 23.07.2026 at 
10.00 A.M.   to 01.08.2026 up to 5.00 P.M for the work “Repair and Renovation of office 
building of Earth Dam Division, Chitrakonda for the year 2026-27 (Roof sheeting).” on 
payment of Rs. 6,000.00 (Rupees Six thousand) (Non-refundable) only transferred online 
towards cost of the bid. The bid will be opened on 03.08.2026 at 10.30 A.M.  in the office of 
the Superintending Engineer, Earth Dam Division, Chitrakonda  in presence of the 
tenderer or their authorized agents. The bidders who participated in the on line bidding can 
witness opening of the bid from any system logging on to the portal away from opening place. 
The bids can only be opened by the pre-designated officials only after the opening time 
mentioned in the bid. In the event of the specified date of bid opening being declared a holiday 
the bid will be opened at the appointed time and location in the next working day. 

3. The approx. value of the work tendered for Rs.13.81 Lakhs. 

4. The bidders shall prepare the documents and upload the scanned typed document in PDF 

format (or as specified in the portal) in appropriate place. Tender must be submitted in on-line 

only. 

5. No tenderer will be permitted to furnish their tender in their own manuscript. 

6. The bid security (EMD) @ 1% i.e. of the approx. amount put to Tender i.e. Rs. 13900/- 

must accompany with tender. The bid security shall be transferred through payment gateway of 

designated bank and in no other form. A bidder shall make electronic payment using his/her 

internet banking enabled account with designated banks or their aggregator banks. A bidder 

having account in other banks can make payment using NEFT/RTGS facilities of designated 

banks. The bidders should ensure that EMD/ bid security is paid through payment gate way on line 

mode only. Adjustment of EMD/ bid security form other works shall not be entertained. Bidders 

desirous to hire machineries or equipments outside the state. The bidder shall furnish, as part of 

his Bid, a bid security in the amount as shown in bid notice of the table of Invitation of Tender for 

this particular work. Submission of Bids through the E-Procurement Portal, the bidder shall scan all 

the written pages of the bid security and up load to the system in designated place. The on line 

bidder shall have to deposit the ‘bid security’ in original with the “officer inviting the Bid” prior to 

opening of bid. The Procurements Officer-Publisher shall provided signed receipt with date & time 

for having received the number of documents. Contractor exempted from payment of EMD will be 

able to participate in the tender  directly by uploading the documentary evidence towards his 

eligibility for such exemption. 
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7. (a) Providing facilities to the Engineer contractors  

i) Contractors shall have to furnish E.M.D as per works Department No.FR- 11/2001/10003/00 

Bhubaneswar dated 24.5.01, failing which the tender will be liable for rejection. 

ii)   The Engineer contractor shall have to execute the work if awarded to him under his direct 

supervision and he will not be allowed to execute such work through his Power of Attorney 

Holder. 

iii)  Exemption of EMD to the Engineer contractor will be allowed for a maximum of three works 

in a financial year and the fact to attending a work with exemption Of EMD should be entered 

in the original Registration Certificate of the Engineer Contractor. [F.D.& LAW Deptt. UOR 

No.334 WE dt. 5.6.98 & No.449 L dt. 25.03.2000 respectively. 

b)   No. Cheque/ Bank Draft / Cash Payment will be accepted towards EMD 

c)  Adjustment of earnest money given with other tenders previously and submitted with other 

tenders shall not to be entertained. 

d)  Contractor exempted from payment of EMD will be able to participate in the tender directly 

by uploading documentary evidences towards his eligibility for such exemption. 

8. For a particular work a bidder can submit only one tender paper. Submission of bids through 

E-Procurement portal the system shall consider only the last bids submitted through portal. 

9.     For submission of bids through e-procurement Portal, the bidder shall scan all the written 

pages of Bid Security Declaration,  Cost of Tender Paper, Registration Certificate (R.C.) , 

PAN Card, GST Certificate, Affidavit regarding authentication of documents and No 

Relation Certificate etc. and upload to the system in designated place. The bidder shall 

have to furnish the original document to the Superintending Engineer, Earth Dam 

Division, Chitrakonda as and when required for verification of tender. The original 

affidavit should be retained by the bidder with him. The successful bidder shall gave to 

submit the original affidavit to the Superintending Engineer before the drawal of 

agreement. 

10.  The employer’s response for the quarries raised by the bidder will be posted in the portal. 

11. The Bid security in the above form shall be from a Nationalized Bank /Designated 

Bank valid for a period of 45 days beyond the validity of the bid. Bid security in other 

form is acceptable if the bid documents provides for it. 

12. The Deposits in any other form as mentioned in detailed tender call notice in respect 

of Earnest Money Deposit / Bid Security and the Cost of Tender paper  in respect of 

cost of Bid shall not be entertained.  

13. The tender accepting authority will verify the originals of all the scanned documents 

of the successful lowest bidder only within 5 days of opening of the tender. In the 

eventuality of failure on the part of the lowest successful bidder to produce the 

original documents, he will be debarred in future from participating in tender for 3 

years and will be black listed by the competent authority. In such a situation, 

successful L-2 bidder will be required to produce his original documents for 

consideration of his tender at the negotiated rate equal to L1 bidder.  
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14. In case the contractor proposes to engage machineries and equipments as asked for in the 

tender document owned or hired but deployed out side the State, he/she is required to furnish 

additional 1% EMD /BID Security. The entire bid security including the additional bid security 

shall stand forfeited in case the contractor fails to mobilize the machineries within a week 

from the date of commencement of the work. 

 15.   All charges towards quality control test will be borne by the contractor. 

 

 16. The work is to be completed in all respect within 06 Calendar Months from the date of issue                    

of work order. 

17. All tenders received will remain valid for 90 (Ninety) days from the date of receipt of tenders 

and validity of tenders can also be extended if agreed to by the tenderer and the 

Department. The Conditional bid is subject to forfeiture of EMD if any bidder/tenderers 

withdraws his bid/tender before the bid validity period or makes any modification in the terms 

and condition of the bid, the EMD deposited at the time of submission of tender shall stand 

foreited. 

18. Tenderer, whose Tender is accepted must submit a work programme of work immediately 

after issue of work order for approval of Engineer-in-charge.  

19. The date of commencement of the work shall be as notified in work order. 

20. The Plans, specifications and scope for the work can be seen from the Govt. website during 

the sale and received period of tender. 

21. The tenderers shall carefully study the tentative drawing and specification applicable to the 

contract and documents which will form as part of the agreement to be entered into by the 

accepted tenderers. The detailed standard specifications for Odisha and other said relevant 

specification and drawings are available for sale. Complain at a future date that plans and 

specifications have not been seen by the tenderers will not be entertained.  

22. Every tenderer is expected before quoting his rates to inspect the site of the proposed work. 

He should also inspect the quarries and locality of the work and satisfy himself about the 

quality and availability of materials including the medical aids, labour and food stuff etc. In 

every case the materials must comply with the relevant specifications.  

  The tenderer will be deemed to have Satisfied himself that the Percentage Rates quoted by 

him in the tender will be adequate to complete the work according to the specifications and 

conditions attached to and that he has taken in to account all conditions, difficulties that may 

be encountered during its progress and to have quoted labour rates and materials, octroi and 

other duties, including GST lead lifts, delfts loading and unloading and freight for materials 

and all other charges necessary for the completion of the work to the entire satisfaction of the 

Engineer-in-charge of the work and his authorised subordinates. Complaints at future date 

that the availability of materials, labour or any other factor have been misjudged cannot be 

entertained .It should be understood clearly that no claim whatsoever will be entertained after 

wards on the plea of non availability of proper quantity and quality of materials including food 

stuff or for any other.  
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23. Each tender must quote a definite percentage rate over the estimated cost of work which will 

be included in the contract. Tenders containing indefinite terms such as estimated rates will 

not be considered. Submission of Bids through the E-Procurement Portal, an intelligent Bill of 

Quantity in Microsoft Excel format shall be made available to the bidder. The bidder shall fill 

percentage rates in figures and words should not leave any cell blank..  

 

24. The quality control organisation of department will conduct necessary tests to ensure 

specifications and quality fo execution of work as per standard procedures in vogue. The 

testing charges will be borne by the contractor. During execution of work the contractor 

shall arrange requisite equipments for testing of the work, if found necessary, at his own 

cost. The contractor has to establish field laboratory in the site of work at his own cost.   

 

25. Bidder to submit only the original BOQ (in xls. Format) uploaded by Procurement 

Officer Publisher (Officer Inviting Tender) after entering the relevant fields without any 

alteration / deletion/ modification. Multiple BOQ submission by bidder shall lead to 

cancellation of bid. In case of item rate tender, bidders shall fill in their rates other 

than zero value in the specified cells without keeping it blank. In the percentage rate 

tender the bidder quoting zero percentage is valid and will be taken at per with the 

estimated rate of the work put to tender. 

26. Rates should be furnished percentage rate of work unless otherwise mentioned in the tender 

schedule. 

27. The bidder shall write his name in the space provide in the specified location in the 

Protected Bill of Quantities (BoQ) published by the Officer inviting Tender. The bidder 

shall type rates in figure only in the rate column of respective item(s) without any 

blank cell in the rate column in case of item rate tender and type percentage excess or 

less up to two decimal place only in case of percentage rate tender. 

28. The percentage rate should be written in figures in decimal coinage and the units in words. 

The tender should also show the grand total of the whole tender. 

29. Submission of Bids through the E-Procurement Portal, the bidder can submit the scanned 

copy of the documents in the designated locations of Technical Bid and Financial Bid. 

Submission of document shall be effected by using DSC of appropriate class and thus shall 

be in encrypted form. 

30. The online bidder shall digitally sign on all statements documents, certificates 

uploaded by him, owning responsibility for their correctness/authenticity as per IT Act 

2000, If any of the information furnished by the bidder is found to be false / fabricated / 

bogus, his EMD/Bid Security shall stand forfeited & his registration in the portal shall 

be blocked and the bidder is liable to be blacklisted. 

 

30. For the works at Sl.No. (1) to (2) above in the table the bidder should quote his percentage 

rate including of all the taxes i.e. GST service tax and entry tax etc. and any other taxes as 

applicable. 
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31. The tender containing extraneous condition not covered by the tender call notice are liable 

for rejection and quotations should be strictly in accordance with the tender call notice, any 

change in the wording will not be accepted.  

32. Submission of Bids through the E-Procurement Portal, it is allowed to modify the bid. The 

bidder shall have to log on to the system and resubmit the documents as asked for by the 

system including the price bid. In doing so, the bids already submitted by the bidder will be 

removed automatically from the system and the latest bid only will be admitted. But the 

bidder should avoid modification of bid at the last moment to avoid system failure or 

malfunction of internet or traffic jam. If the bidder fails to submit his modified bids with in the 

designated time of receipt, the bids already in the system shall be taken for evaluation. 

    Submission of Bids through the E-Procurement Portal, withdrawal of bid is allowed. 

The bidder has to click on the “withdraw” button and record the necessary justification for the 

same in the space provided. In addition to this, he has to write a letter addressed to the 

Officer inviting the bid and up load the scanned document to portal in respective bid. The 

system shall not allow any withdrawal after expiry of the closure time of the bid. 

33. Items of work not covered by the tender notice shall be paid at the current schedule of       

rates of the state and those not covered by the said schedule rates will be paid, on actual 

analysis approved by the competent authorities. 

36.  If the rate quoted by the bidder is less than 15% of the tendered amount then such a 

bid shall be rejected and the tender shall be finalized basing on merits of rest bids. 

But if more, than one bids is quoted at 14.99 % (Decimals up to two numbers will be 

taken, for all practical purposes) less than the estimated cost, the tender accepting 

authority will finalize the tender through a transparent lottery system, where all 

bidders / their authorized representatives, the concerned Executive Engineer and DAO 

will remain present.   

37. On no account the contract work should be sublet to any body without the prior approval of 

the competent authority of the Department. In such an event the contract may be rescinded 

with penalty as will be deemed proper as per decision of the competent authority. 

38. Letters etc, raising and lowering the rates or dealing with any point in connection with the 

tender will not be considered.  

39. Schedule of quantity accompanies tender notice: - It shall be definitely understood that the 

Government does not accept any responsibility for the correctness and completeness of this 

schedule and this schedule is liable for alternations or omissions, deductions or additions as 

set forth in the condition of contract and such omission, deductions additions or alternations 

shall in no way invalidate the contract and no extra monetary compensation will be 

entertained.  

40. The authority reserves the right to make such increase or decrease in the quantity of items of 

works mentioned in the schedule attached to the tender notice as may be considered 

necessary for the satisfactory completion of the contract work. All such increase or decrease 

shall in no way invalidate the contract rates. The contractor shall not be entitled for any 

compensation on this account, except extension of time where considered necessary.  
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41. All taxes, fees, royalties payable under the local rule including GST, Income taxes Octroi tax. 

Entry tax etc. will be borne by the contractor.  

42. The earnest money will be retained in the case of successful tender and will be dealt with as 

per the terms and conditions of the O.P.W.D code and will not carry any interest. The 

earnest money of the unsuccessful tender will be refunded on application after the tender is 

finally accepted. 

43. The work may be splitted up and distributed among several contractors if considered 

necessary on the emergency of the circumstances of the work and the contractor is not 

entitled to any compensation on this account.  

44. The Department reserves the right of authority to reject any or all tenders received without 

assigning any reason whatsoever.  

45  The tender inviting officer is not responsible for any failure, malfunction of breakdown 

of the electronic system used during the e-procurement process. 

46. That for the purpose of jurisdiction in the event of any dispute if any the contract would be 

deemed to have been entered in to within the State of Odisha and it is agreed that neither 

party to the contract will be competent to bring a suit in regard to the matter by this contract 

at any place out side the state of Odisha.  

47.  The tenderer whose tender is selected for acceptance and who has no fixed deposit with the 

Govt of Odisha, shall within a period of seven days upon intimation being given to him of 

acceptance of his tender make an initial security deposit in the form of NSC / Postal time 

Deposit Pass Book/ Kissan Vikas Patra / Postal Savings / Deposit receipt of any schedule 

Bank duly pledge in favour of The Superintending  Engineer, Earth Dam Division, 

Chitrakonda and in no other form which including the amount already deposited as earnest 

money shall be 2% of the value of the tendered amount and sign agreement in the P.W.D. 

Form No. F2/P1 (Schedule XLV No.61) for the fulfillment of the contract in the office of the 

Executive Engineer, Earth Dam Division, Chitrakonda or as directed. Submission of Bids 

through the E-Procurement Portal, the system shall generate the award of Contract letter 

and intimate the bidders in his e-mail. The security deposit together with the earnest money 

and the amount with held according to the provision of F2/P1 agreement shall be retained as 

security for the due fulfillment of this contract. Failure to enter in to the required agreement 

and to deposit the security as above shall entail forfeiture of the earnest money. No tender 

shall be finally accepted until the required amount of security money is deposited. The 

written agreement to be entered in to between the contractor and the Govt. shall be the 

foundation of the rights of both the contractor and the Govt. and the contract shall be 

deemed to be in-complete until the agreement has first been signed by the contractor and 

then by the proper officer authorized to enter into the contract on behalf of the Govt. The 

security will be refunded one year after completion of the work and payment of the final bill 

and will not carry any interest.  
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48. Under section 12 of contract labour (Regulation and Abolition Act. 1970) the contractor who 

undertakes execution of work through labour, should produce valid licence from licencing 

authority of labour department (Labour licence) before commencement of the work. 

49. The contractor shall be liable to fully indemnify the department of any compensation under 

workmen compensation Act-VIII of 1993 on account of the workmen employed by the 

contractor and full amount of compensation paid will be recovered from the contractor. 

50. Tenderers are required to abide by the fair wages clause as introduced by Govt, of Odisha 

and will not pay less than the fair wages fixed by Govt, to the labourers engaged by him for 

the work.  

51. In case of any complaint by the labourers working about the non payment of his wages as 

per latest minimum wages Act, the Executive Engineer will have the right to investigate and if 

the contractor is found to be in default he may recover such amount from the contractor’s 

dues and pay such amount to the labourer directly under intimation to the local labour officer 

to the govt. The decision of the Superintending  Engineer is final and binding on the 

contractor. 

52. The contractor will have to submit the Superintending Engineer , Earth Dam Division, 

Chitrakonda  monthly return of labourer both skilled and unskilled employed by him on the 

work.  

53. The contractor should keep himself in touch with the Engineer in charge for smooth 

execution of the work and arrange adequate labour depending on the workload and working 

space available. No claim for detention for labour on any account will be entertained. 

54. No compensation will be paid by the department for any damage done by rain, flood, 

cyclone, tide or by any other natural calamities during the execution of the work.  

55. It should be understood clearly that no claim what-so-ever will be entertained in regard to 

extra items of work or extra quantity of any item besides estimated amount, unless written 

order is obtained from the Engineer-in-charge and rates settled before the extra items of 

work or extra quantity of any item of work is taken up. 

56. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. 

of India, Ministry of works Housing and supply in their standing order no.44150 dt.25.1.1957. 

which can be seen in  the office of the Superintending Engineer, Earth Dam Division 

Chitrakonda undersigned on working day, during office hours. 

57. The tenderers shall bear various incidentals sundries and contingencies necessitated by the 

work in full within the following or similar category.  

58. (a) Rent, Royalties and other charges of materials, octroi duty, entry tax all other taxes 

including VAT, ferry tolls, conveyance charges and other cost on account of land and building & 

temporary electric connection to worksite as well as maintenance of coffer dam, service road, 

diversion road till completion of work required by the tenderer for collection of materials, storage, 

housing of staff or other purpose of the work. No tenderer will however be liable to pay for temporary 

occupation of land owned by Govt. at the site of the work.  

(b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary 

arrangements there in to the satisfaction of the local health authorities.  
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(c)  Suitable water supply including pipe water supply wherever available for the staff and labour 

as well as for the work.  

(d) Fees and duties levied by the canal or water supply authorities.  

(e)  Suitable equipment and wearing apparatus for the labour engaged in risky operations and 

medical aid to the labourer engaged for the work.  

(f) Suitable fencing, barriers, signals including paraffin and electric signals where necessary at 

work and approaches in order to protect public and employees form accident.  

(g) Compensation including cost of any suit for injury to persons or property due to neglect of 

any major precautions also become payable due to operation of the workmen compensation 

Act.  

(h) The contractor has to arrange adequate lighting arrangement for the work wherever 

necessary at his own cost.  

59. All preliminary works such as vats, mixing platforms etc. are to be done by the contractor at 

his own cost. No payment will be made for bench marks, level pillars, profiles, benching and 

leveling the ground where require. The rates to be quoted should before finishing items of 

work inclusive of carriage of all materials and incidental items of works.  

60. After the work is finished all surplus materials, & debrises should be removed 100 mtrs clear 

away from the site of the work. Preliminary work such as vats, mixing platforms etc. should 

be dismantled and all materials removed from the site and premises left neat and clean and 

this should be inclusive of the rates. 

61. If any further necessary information is required, Superintending Engineer, Earth Dam 

Division, Chitrakonda will furnish such, but it must be clearly understood that the tender must 

be received in order and according to instruction. 

62. In case of delay in acquisition of land no compensation will be admissible but extension of 

time will be allowed.  

63.  The department will have the right to supply at any time in the interest of the work any 

departmental material to be used in the work in addition to those mentioned in clauseNo-54 

and the contractor shall use such materials at the stock issue rate fixed by the Department or 

market rate which ever is higher.  

64. Over and above these condition including the Technical specifications the terms, conditions, 

rules and regulations and specification laid down in Odisha standard specification code are 

also binding on the part of the contractor.  

65. Submission of bids through E-Procurement portal, the bidder shall upload the scanned 

copy/copies of Licence, Vat clearance, Pan-card, Affidavit regarding authenticity of 

documents & No-relation ship certificate. The on line bidder shall have to produce the 

original documents in support of scanned copies & statements up-loaded in the portal to the 

Executive Engineer, Earth Dam Division, Chitrakonda before opening of Bid. 

66. No Relation Certificate  

 The contractor shall have to furnish certificate/statement there of in the affidavit along with 

the tender to the effect that he is not related to any officer in the rank to an Asst. Engineer 

and above in the state P. W.D., or Asst. Secy. and above in the W.R. Department. If the fact 
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subsequently proved to be false the contract will be rescinded. The earnest money and the 

total security will be forfeited and shall be liable to make good the loss of damage resulting 

from such cancellation. The proforma for no relation certificate is contained in a separate 

sheet of D.T.C.N in Annexure-‘B’ . 

67. The contractor shall sign as a token of final acceptance of the plans, sections and 

agreements for the work prior, to take up the work for execution.  

68. The contractor is to supply necessary labour and materials for the purpose of alignment 

laying whenever required at his own cost.  

69. The contractor should arrange necessary tools and plants such as pumps, Road Rollers etc, 

required for the efficient execution work at his own cost. The running charges of such plant 

and cost of consumables and conveyance are to be borne by the contractor.  

70. In the event of delay in supply of design reasonable extension of time will be granted on the 

application of the contractor. But no claim for monetary compensation will be entertained 

under any circumstance.  

71. Under no circumstance, Interest chargeable for the dues to any additional dues, if any 

payable for the work. 

72. Conditional tenders will not be taken into consideration.  

73. The EMD will be forfeited if the tenderer backs out from offer before acceptance of tender by 

the competent authority as concurred in by law Deptt. & Finance Deptt. in their UOR No. 

848/L 31.5.97 & UOR No.202/WFD Dt.6.3.98 respectively. (Works Deptt. Memo No. 

9101/Clt.30.3.98) also the EMD  will be forfeited if the tenderer failed to sign the agreement 

after acceptance and not willing to deposit the required ISD and additional performance 

security for the unbalance tender items. 

74. Protection against flood: In case of untimely floods in the river during the working season 

resulting in overtopping of coffer dam and flooding of the work area, the contractor shall 

make his own arrangement at his cost to shift the machineries, equipments, materials, labour 

and departmental machineries if hired by the contractor to a safe place. The work shall have 

to be resumed after resending of floods and necessary strengthening of coffer dam and 

dewatering will be done by the contractor at his cost. Extension of time for the completion of 

the work may be considered by the department if the discontinuance of the work is beyond 

the all reasonable attempts of the contractor to such eventualities. The debris and other 

materials accumulated in the working area during floods or regular floods and necessary 

strengthening of coffer dam and dewatering will be done by the contractor at his cost. 

Extension of time for the completion of the work may be considered by the department if the 

discontinuance of the work may be considered by the department is beyond all reasonable 

attempts of the contractor to such eventualities. The debris, and other materials accumulated 

in the working area during floods or regular floods in the monsoon shall be removed by the 

contractor as required for continuing the work at his own cost. By any chance, if any 

excavated portion that could not be filled with concrete by the contractor, gets filled up during 

the monsoon period with earth such removal will not be paid for again. The contractor will 

have to re excavate the same at his own cost. It shall be distinctly understood that it is 
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entirely the responsibility of the contractor to make such arrangements as may be required 

from time to time to protect the men, machinery, materials and the work under progress and 

work for which the measurements were recorded and payment made against damages either 

during working season or during the flood season. The flood includes the high tides, cyclonic 

effects and saline ingress which should be clearly understood by the contractor and no extra 

payment for the damage, re-excavation etc. shall be paid in any circumstance. The 

department accepts no liability what -so-ever for any damage or loss of men, materials, 

machinery and work of hindrance caused to the progress of work. The contractor should 

provide at his own cost adequate protection measures to the completed works at the end of 

working season or work in progress against the probable flood during monsoon till 

completion and handling over of the entire work.  

75.  Dewatering from the foundation for bridges, culverts, building worksites etc and watering for 

consolidation in roads embankments when and where necessary during execution will have 

to be done by the contractor and no extra payment will be made on that account. The term 

dewatering shall mean the execution or operation of the items due to standing water as well 

as due to percolation water. 

76. 1.00 % ( or as applicable time to time )of the gross amount of the bill is deducted from the 

contractors bill towards income tax & as amended from time to time.  

77. (a) The percentage rate quoted by the contractor shall be deemed to be inclusive of VAT on 

all the materials that he will have to purchase for performance of this contract.  

 (b)The percentage rate quoted by the contractor in the tender for works shall include VAT 

that may be levied on turnover on works contract according to the Laws and Regulations as 

applicable from time to time & as amended from time to time.(c) VAT on works contract will 

be deducted @ 5% from the bill and credited to Govt. account.  

78. The contractors are required to pay the Royalty as fixed by he Govt. and amended if any 

from time to time.  

79.  
Exact amount of Additional Performance Security (APS) in shape of 

Term Deposit Receipt pledged in favour of Superintending Engineer, Earth 
Dam Division, Chitrakonda/ Bank Guarantee in favour of the Superintending 
Engineer, Earth Dam Division, Chitrakonda from any Nationalised / 
Scheduled Bank in India counter guaranteed by its local branch at 
Bhubaneswar within 7 days of issue of letter of acceptance (LoA) by the 
Divisional Officer ( By e-mail) to the successful bidder otherwise his/her bid 
shall be cancelled & he/she will be suspended for the time specified in the 
tender document .  Further , proceeding for blacklisting shall be initiated 
against the bidder. If the APS is submitted in shape of Bank Guarantee by the 
bidder. Then the validity of the Bank Guarantee should be for a minimum 
period equal to the period allowed for completion of the work plus defect 
liability period of one year and one month extra for transaction period. 

 
80.   For availing incentive clause in any project which is completed before the 

stipulated date of completion, subject to other stipulation it is mandatory on the part of the 
concerned Executive Engineer to report the actual date of completion of the project as 
soon as possible through fax or e-mail so that the report is received within 7 days of such 
completion by the concerned SE, CE and the administrative Department. The incentive for 
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timely completion should be on a graduated scale of 1% to 10 % of the contract value. 
Assessment of incentives may be worked out for earlier completion of work in all respect in 
the following scale.  

   Before 30 % of contract period = 10 % of Contract value 

  Before 20 to 30 % of contract period = 7.50 % of Contract value 

   Before 10 to 30 % of contract period = 5 % of Contract value 

   Before 5 to 10 % of contract period = 2.50 % of Contract value 

     Before 5 % of contract period =1 % of Contract value.   

81. The quantities in respect of the items for which quoted rates are more than 25% of the 

estimated rates are not allowed to be varied by more than five percent. In case if it, exceeds 

the limit approval of the competent authority shall be obtain from the competent authority and 

no financial compensation shall be paid for delay in transit of sanction.  

82. The bidder may be asked in writing/ online (in their registered e-mail ids) to clarify on the 

uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts 

or illegible documents. The authority inviting bid may reserve the right to accept any 

additional document. 

83.  Miscellaneous :  

(a) The department will have the right to inspect the scaffolding and centering made for the work 

and reject partly or fully such structures if found defective in their opinion. 

(b) Shuttering and centering shall be made with seasoned sal wood planks the inside of which 

shall be lined with suitable sheeting and make leak proof and water tight or alternatively steel 

shuttering and centering may be used.  

84.  Tenderers are also required to go through each clause of P.W.D. form F2/P1 carefully in 

addition to the clause mentioned herein before tendering. 

85. An affidavit shall be furnished by the contractor at the time of submission of tender paper 

about the authentication of tender documents including bid security. The scanned copy of the 

affidavit is to be uploaded through the e-procurement portal along with the bid. The affidavit 

in original is to be produced before the officer inviting tender prior to opening of the bid. 

 

86.  All the forms and Annexure ‘A to ‘B’ attached to section 2 of this DTCN needs to  be  filled in 

properly alongwith the authenticated documentary evidence as required therein by the 

bidder. 

87.  1 % (One percent) of the gross amount of the bill will be deducted from the contractor bill 

towards cess as per Odisha building and other construction workers (RE & CS) rules 2002 

and Amendment during 2008 and as amended by Govt. from time to time. 

88. Definitions 

  In the contract (as hereinafter defined) the following words and expressions will have the 

meanings here by assigned to them. 

a) Approved / Approval – Means approved in writing. 

b) Construction Plant – Means all equipments, appliances or a thing of whatsoever nature 

required for the execution, or completion, maintenance of the works or temporary works but 
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does not include materials or other things intended to form or forming part of the permanent 

work. 

c) Contract – means the instruction and information for tenderers General and Special 

conditions of the contract, Technical Specification, drawings, tender (including the schedule 

of quantities and tender prices) the formal agreement and all agenda and attachment related 

to the above. 

d) Contractor – means the particular person, firm or corporation with whom the contract has 

been made for executing the work. 

e) Drawing – Means the drawings referred to in the specifications, any modifications of such 

drawings approved in writing by the Superintending Engineer, Earth Dam Division, 

Chitraknda and such other drawings as may from time to time be furnished or approved in 

writing by the Engineer-in-Charge. 

f) Engineer-in-Charge – Means the Superintending Engineer, in-charge of the work specified or 

parts of the works under the contract, or such other departmental assistants or sub-ordinates 

to whom the Superintending Engineer, in-charge may have delegated certain duties, acting 

separately within the scope of particular duties entrusted to them. 

g) Government– Means Government of Odisha, Department of Water Resources. 

h) I.S.S. / B.I.S.– Means Indian Standard Specifications / Bureau of Indian Standard. 

i) Temporary Works – Means all temporary works of every kind required for the performance of 

the contract. 

j) Specification – Whenever the term “Specification” is used, apart from a specified standard 

specification, it shall mean the specification or plan prepared for a particular site as 

instructed to the contractor in executing that item of work. 

89.  The contractor will write percentage Excess or Less upto two decimal point only if he writes 

the percentage excess or less more than two decimal point, the two decimal point shall only 

be considered without rounding up. 

90.  Engineer contractor desirous to avail the exemption of EMD is required to submit an 

affidavit to the effect that he/she has not yet availed the facility for more than two works 

during the current financial year. The name of work for which and the authority to whom the 

tenders have been submitted, must be mentioned in the affidavit & he should produce his 

original registration certificate at the time of opening of tender failing which the tender will be 

rejected. 

 

91.  Before acceptance of tender, the successful bidder will be required to submit a work 

programme and milestone basing on the financial achievement so as to complete the 

work within the stipulated time and in case of failure on the part of the agency to 

achieve the milestone liquidated damage will be imposed.    

92.  The Schedule Caste / Schedule Tribe / Contractors desirous to avail the facility of  

preference as per Govt rule should enclose the copy of their registration certificate stating 

the fact of caste by their registration authority with the bid, failing which they will not get price 

preference as per above rule. 
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93. LABOUR LICENCE AND REGISTRATION: 
 

The contractor is to furnish labour licence as per the relevant Labour Act and 
rules in force. 

SPECIAL CONDITIONS (PART OF THE CONTRACT) 

94.  The terms & conditions stipulated are comprehensive, but not exhaustive. All other 
terms & conditions laid down in OPWD code Vol.-I & II and Govt. circular in force 
shall also be applied for selecting a tenderer for award of work and the decision of the 
Superintending Engineer, Earth Dam Division, Chitrakonda  is final & binding. 

                  Further, where there is any ambiguity in making any interpretation of 
meaning of any clause, decision of Superintending Engineer, Earth Dam Division, 
Chitrakonda  is final & binding is conclusive in this matter. 

95.                       In case of any discrepancy in printing or omissions of statutory specifications   
or any other part or portion of the approved document during download of the bid 
document or ambiguity in delivery to the meaning of any clause, the decision of the officer 
inviting the bid will be binding on the bidder. 

96.  Even if qualified criteria are met, the bidders can be disqualified for the 
following reasons, if enquired by the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

97. A Contractor may be black listed as per amendment made to Appendix XXXIV to 
OPWD Code Vol.-II on rules for black listing of Contractors vide Letter No. 3365, dt. 
01.03.2007 of Works Department, Odisha. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threatening of Departmental & supervisory officers during execution 
of work/tendering process. 

b) Involvement in any sort of tender fixing. 
c) Constant non-achievement of milestones on insufficient and imaginary grounds and 

non-adherence to quality specifications despite being pointed out. 
d) Persistent and intentional violation of important conditions of contract. 
e) Security consideration of the State i.e. any action that jeopardizes the security of the 

State. 
f) Submission of false/ fabricated / forged documents for consideration of a tender. . 

98.  Percentage rate contract (vide Works Department Letter No. 8310, dt. 
17.05.2006) In case of percentage rate tender:-. 

i.  The Contractor has to mention percentage excess or less over the estimated cost (In 
figures as well as words) in the prescribed format appended to the tender document. 

ii.  Contractors participated in the tender for more than one work may offer conditional 
rebate. Rebate offer submitted in separate sealed envelope shall be opened, declared 
and recorded first. The rebate so offered shall be considered after opening of all 
packages called in the same Tender Notice. The Contractors who wish to tender for two 
or more works shall submit separate tender for each. Each tender shall have the Bid 
Identification No., Name & Sl. No. of the work (as per IFB) to which they refer, written 
on the envelope. 
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iii.  Only percentage quoted shall be considered. Percentage quoted by the Contractor 
should be accurately filled-in figures and words, so that there is no discrepancy. 

a.  If any discrepancy is found in the percentage quoted in words and figures, then the 
percentage quoted by the Contractor in words shall be taken as correct. 

b.  If any discrepancy is found in the percentage quoted in percentage excess/ less and 
the total amount quoted by the Contractor, then percentage will be taken as correct. 

c.  The percentage quoted in the tender without mentioning excess or less and not 
supported with the corresponding amount will be treated as excess. 

d.  The percentage quoted in the tender without mentioning excess / less supported 
with corresponding amount does not tally with either to percentage excess or less 
then it will be treated as percentage excess. 

e.  The percentage quoted in the tender without mentioning excess / less supported 
with corresponding amount if tallied with the percentage then it will be treated as to 
which side the amount tallies. 

f.  The Contractor will write percentage excess/ less up to two decimal points only. If 
he writes the percentage excess / less up to two or more decimal points, the first two 
decimal point shall only be considered without rounding off. 

g.   The tender shall be written legibly and free from erasures, over writings 
or corrections of figures. Corrections, over writings & interpolations where unavoidable 
should be made by making out, initialing, dating and rewriting. 

iv. In the contract P1 time is the essence. The contractor is required to maintain a certain 
rate of progress specify in the contract. 

v. The quantity mentioned can be increased or reduced to the extent of 10% for individual 
items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated 
above prior approval of competent authority is mandatory before making any payment. 

vi. The period of completion is fixed and cannot be altered except in case of exceptional 
circumstances with due approval of next higher authority. Further, no escalation of cost 
beyond the agreement value will be allowed. 

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual 
items only and the percentage excess or less shall be added or subtracted from the gross 
amount of the bill. 

viii.  

94. DEFECTS LIABILITY: 
 

The contractor shall be responsible to make good of the defects at his own 
expense, which may develop or may be noticed before the expiry of one year from the 
certified date of completion and which is attributable to the contractor. All notices of 
such defect shall be given to the contractor promptly. In case, the contractor fails to 
make good of the defects, the Engineer-in-Charge will employ other persons/ agencies 
to make good of such defect, and all expenses consequent thereof and incidental 
thereto, shall be borne by the contractor. In the event government takes over portions of 
work, as they are completed, the liability of the contractor under this clause for those 
portions shall extend to a period of one year from the actual date on which portions of 
the work are taken over to the possession of the department. 
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SECTION – 2 
INFORMATION AND  

INSTRUCTION TO TENDERERS
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SECTION-2 
 

1.   Preparation of Tender Documents 

  The intending tenderer shall log in to the e-procurement portal identified as 

http://tendersOdisha.gov.in and download the bid and price bid in shape of an intelligent bill 

of quantity in MS Excel format. As per the requirement of the bid document the bidder will fill 

up the required informations and fill-up the percentage rate tender in figures on the 

intelligent MS Excel sheet. The bidder is to scan his registration certificate, VAT clearance 

Certificate, PAN Card, Affidavit, No relation certificate and certificate issued by competent 

authorities required for full-filling the minimum qualification criteria specified in the bid 

document for the work. The bidder is also required to scan the RC books and other papers 

relating to the machineries and other documents as specified in the bid document. 

2. Method of submission of Tender Documents  

2.1 The tenderer shall upload the scanned copy / copies of the documents and informations as 

per requirement of the bid documents through the e-procurement portal. All documents and 

scanned copies are to be uploaded in the designated location of the bid except the filled up 

intelligent excel sheet. The filled up intelligent bill of quantities in Excel format will be 

uploaded in the designated location of price bid. The bidder is required to upload the 

required documents in appropriate location of Technical and Financial bid failing which the 

bid will be rejected. All the uploaded documents should be clear and legible. Before 

activating the submit button the clarity of the document may be ensured by taking out a 

sample copy. In the e-procurement tendering system the bidder is required only to submit 

the required informations as per bid document instead of submitting the entire technical bid 

document. The “online” bidder shall digitally sign on all statements, documents, clarifications 

uploaded by him owning responsibility for their corrections / authenticity. If any of the 

information furnished by the bidder is found to be false / fabricated / bogus, the bidder will be 

black listed and his EMD / Bid Security forfeited.  

2.2 The information’s required as per bid documents may be provided in the specified format 

annexed to the bid document.  

2.3 Contractors are not required to write their name on the outer cover containing the bid 

documents. They are only required to write the name of the work and authority who had 

issued the tenderers. The tender shall not be taken into consideration and item of which no 

rate has been entered will not be paid for by the employer when executed and shall be 

deemed covered by the other rates and prices in the Bill Quantities. 

2.4 If the intending tenderer is an individual, the documents shall be signed by the individual 

above his full type written name and current address. 

2.5 If the intending tender is a proprietary firm it shall be signed by the proprietor above his full 

name and with his current address. 

2.6 If the intending tenderer is a firm in partnership it shall be signed by a partner holding the 

power of attorney for the firm in partnership in which case a certified copy of power of 

attorney shall accompany in the pre-qualification documents. 
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2.7 If the intending tenderer is a limited company or Corporation, it shall be signed by a duly 

authorized person holding the power of attorney in which case certified copy of power of 

attorney shall accompany. 

2.8 All witness and sureties shall be of person of status and probity and their full names, 

occupation and address shall be stated below their signatures. 

2.9 As the period of execution is Six Calendar Months so there is no provision of payment of 

escalation as per details given in Clause-32 (a) of Condition of Contract. As such the 

increased cost on cement, rod & bitumen will not be considered. 

2.10 The agency will install display board mentioning information about the work at worksite after 

drawl of the agreement at his own cost. 

2.11 The tender documents duly filled in and signed by the intending tenderer should be 

submitted in on-line through prescribed website only. 

3. Opening of Tender Documents. 

  The tender documents will be opened on dated 03.08.2026 at 10.30 A.M in Office of the 

Superintending Engineer, Earth Dam Division, Chitrakonda  by the Superintending  

Engineer, Earth Dam Division, Chitrakonda in the presence of tenderers or their authorized 

representative, who wish to be present. 

4.   Submission of bids through E-Procurement portal, the bidder shall upload the scanned 

copy/copies of Licence, Vat clearance, Pan card, Affidavit regarding authenticity of 

documents & No-relation ship certificate/Statement there of in the affidavit. The on line 

bidder shall have to produce the original documents in support of scanned copies & 

statements up-loaded in the portal to the Executive Engineer, Earth Dam Division, 

Chitrakonda before opening of Bid. 

 (b) A class contractor shall employ under him one Graduate Engineer or two Diploma 

Holders belonging to state of Odisha. The contractor shall pay to the Engineer personnel 

monthly emoluments, which shall not be less than the emoluments of the personnel of 

equivalent qualification employed under the State Govt. of Odisha. The Engineer-in-Chief 

(Civil), Odisha may however assist the contractor with names of such unemployed Graduate 

Engineers and Diploma Holders if such help is sought for by the contractor. The names of 

authority along with the tender as to who would be supervising the work. Each bill of the 

Super class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment 

Roll of the Engineering personnel together with a certificate of the Graduate Engineer or 

Diploma Holder so employed by the contractor to the effect that the work executed as per the 

bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 

9.7.1991). The required certificate is to be furnished in the proforma contained in a separate 

sheet vide Schedule-B 

(c.) Sub-contractors experience and resources shall not be taken in to account in 

determining the bidder’s compliance with the qualifying criteria. 

5. Final Decision making authority 

 The competent authority reserves the right to accept or reject or disqualify any of the tender 

of pre qualification without assigning any reasons and its decision shall be final. 
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6.     Further Clarification 

  The Superintending Engineer, Earth Dam Division, Chitrakonda & Concerned 

Assistant Executive Engineer of above mentioned work and may be contacted during 

office hours on any working days for any further clarification. 

7. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference upto 3% over 

the lowest quotation or tender laid down in Works & Transport Department Resolution No.-

285, dtd. 17.04.1974. The Odisha Construction Corporation will be allowed a price 

preference to the extent up to 3% over the lowest tender amount (where their tender is not 

the lowest) provided they express willingness to execute the work after reduction of rates by 

negotiation. 

8. From the commencement of the works to the completion of the same, they are to be under 

the contractors charge. The contractor is to be held responsible to make good all injuries, 

damages and repairs occasioned or rendered necessary to the same by fire or other causes 

and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural 

damage to property happening from any neglect, default, want of proper care or misconduct 

on the part of the contractor or any one in his employment during the execution of the work. 

Also no claim shall be entertained for loss due to earth quake, flood, cyclone, epidemic, riot 

or any other calamity whether natural or incidental damages so caused will have to be made 

good by the contractor at his own cost. 

 

9. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall 

issue an site order book to the contractor to be kept at the site of the work with pages serially 

numbered. Orders regarding the work whenever necessary are to be entered in this book by 

the PWD Officer-in-Charge with their dated signatures and duly noted by the contractor or 

his authorized agents with their dated signature. Orders entered in this book and noted by 

the contractor’s agent shall be considered to have been duly given to the contractor for 

following the instructions of the Department. The site order book shall be the property of the 

PWD and shall not be removed from the site of work without written permission of the 

Engineer (Executive Engineer) and to be submitted to the Engineer-in-Charge every month. 
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FORM – A 

STRUCTURE AND ORGANISATION   

Name of Tenderer. 

Nationality of Tenderer. ……………………………………………………….. 

Office Address. ……………………………………………………….. 

Telegraphic Address …………………………………………………………. 

Telephone No : ………………………………………………………. 

Mobile No :  ………………………………………………………. 

Telex Number ………………………………………………………… 

Location of establishment ………………………………………………………… 

The tenderer is  

1. An individual 

2. A proprietary firm. 

3. A limited company or limited corporation 

4. A member of a group of companies (If yes, give names, address and present description 

of other companies.) 

5. A subsidiary of large organization  

 (If yes, give names, address of the present organization) 

6. if the company is subsidiary, state what involvement if any, will the parent company have 

in the project. 

Attach the organization chart showing the structure of the organization including the names of 

the Directors position of officer. 

7. Number of year of experience 

a. As a prime contractor 

I. In own country 

II. Other country (specify country) 

b. In a Joint venture  

         I  In own country 

               II Other country (specify country) 

8. Name of the address of any associates the tenderer has in India who are 

knowledgeable in the procedure of customs, immigration takes and other information 

necessary to do work. 

9. How many years has your organization been in business under your present name? 

Add what were your fields were and when you established your organization. When 

did you add new field (if any)? 
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10. Were you ever required for suspending construction for a period of more than six 

months continuously after you started? If so, give the names of project and reason of 

failure. 

 

11. Have you ever not completed any work awarded to you? If so give name of project and  

reasons for not completing the work . 

  

 

12 In how many projects were imposed penalties for delay? Please give details. 

 

 

13. In which fields of Civil Engineering construction do you claim specialization and  

           Interest. 

 

14. Give details of your experience in modern concreting / Earth work and quality control. 

 

 

15    Give details of your material testing laboratory.  

 

 

           Signature of tenderer  
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                                                            ANNEXURE –A 
 
 

(AFFIDAVIT) 
 

(To be submitted in original in legal stamp paper) 
 

 
1.       The undersigned hereby certify that all the statements made in the required 

attachments are true and correct.  

 
2. The undersigned also hereby certificates that neither our firm M/s___________

 ____________________________nor any of its constituent partners have 

abandoned any road/bridge/irrigation/Buildings or other project work in India nor 

any contract awarded to us for such works have been rescinded during the last five 

years prior to the date of this bid. 

 
2. The undersigned hereby authorised and request (s) any bank, firm or Corporation 

to furnish pertinent information as deemed necessary and as requested by the 

Department to verify this statement or regarding my (our) competency and general 

reputation. 

 
4. The undersigned understands and agrees that further qualifying information may 

be requested and agree to furnish any such information at the request of the 

Department. 

 
 
(Signed by an Authorised Officer of the firm) 
 
Title of Officer 
Name of Firm 
Date: 
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ANNEXURE-B 

 

 

CERTIFICATE OF NO-RELATIONSHIP 

 

   I/We hereby certify that I/We am / are not related to any officer of P.W.D. of the 

rank of Asst. Engineer and above and any officer of the rank of Asst. Secretary and above in 

the W/R Deptt. I/ We am/are aware that if the facts subsequently proved  to be false my/our 

contract will be  rescinded with for feature of EMD & security deposit and I/We shall be liable 

to make good the loss or damage resulting from such cancellation. 

  

 
          
        Signature of  Contractor 
   

    Address _______________________________ 

      _______________________________ 

    Date: ___________________________  
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SECTION – 3 

GENERAL RULES & DIRECTIONS 
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ODISHA PUBLIC WORKS DEPARTMENT 

(FORM P1) 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 

GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

 

1. The work proposed for execution by contract will be notified in a form of invitation to tender 

pasted through Govt. web site www.tendersOdisha.gov.in  

This notice will state the work to be carried out, the items and approximate 

quantities thereof as well as the date for submitting and opening tenders also the amount 

of earnest money to be deposited and the amount of the security deposit by the successful 

tenderer and the percentage if any to be deducted from bills. Copies of the specifications, 

designs and drawings and any other documents required in connection with the 

submission of tender signed for the purpose of identification by the Sub-divisional 

Officer/Superintending  Engineer shall also be open for inspection by the contractor at the 

office of the Sub-Divisional Officer/Superintending  Engineer during office hours. 

 

2. In the event of the tender being submitted by a firm it must be signed separately by each 

member thereof, or in the event of the absence of any partner, it must be signed on his 

behalf by a person holding a power of attorney authorizing him to do so. 

 

3. Receipts for payment made on accounts of works, when executed by a firm must also be 

signed by the several partners, except where the contractors are described in their tender 

as a firm in which case the receipts must be signed in the name of the firm by one of the 

partners, or by some other person having authority to give effectual receipts for the firm. 

 

4. The memorandum of work tendered for and the memorandum of materials to be supplied 

by the Public Works Departments and their issue rates shall be filled in and completed in 

the office of the Sub-Divisional Officer/Executive Engineer before the tender from is issued 

if a from is issued to an intending tender without having been so filled in and completed, he 

shall requested the office to have this done before he completes and delivers his tender. 

 

5. The amount of earnest money to be deposited will be 1%. 

 

6. Any person who submits a tender shall fill up the usual printed form stating at what rate he 

willing to undertake each item of the work. Incomplete tender and tender rate he willing to 

undertake each item of the work specified in the said form of invitation to tender or which 

contain any other conditions of any sort, or omit to note the time within which the work can 

be finished or which are not accompanied by a treasury Challan for the required earnest 

money will be liable to rejection. No single tender shall include more than one work, but 

contractors who wish to tender for two or more work shall submit a separate tender for 

each tender. Tender shall bear the name of the work to which they refer written outside the 
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envelope, cash deposited for earnest money therein before mentioned shall be made in 

Government treasuries and the Challan thereof should be enclosed with the tender. 

 

7. The Engineer-in-charge or his duly authorized assistant will open the tenders in the 

presence of any intending contractors who may be present at the time and will enter the 

amounts of the several tenders in a comparative statement in a suitable form. In the event 

of tender being rejected the Challan for the earnest money forwarded therewith shall 

thereupon be returned to the tenderer with pay order for the amount of the earnest money. 

 

8. The Engineer-in-charge shall have the right of rejecting all or any of the tenders. 

 

9. In the event of a tender being selected for acceptance the Engineer who opened the 

tenders will, if he is competent to accept the tender, inform the tenderer of the selected 

tender who shall there upon sign copies of the specification and other documents with the 

tender. The tenders to the selected tenderer shall also deposit the required amount of the 

security money within the prescribed time. If the tenderer fails to deposit the required 

amount of the security money within the prescribed time the Engineer-in-charge may reject 

the tender.  

  If the Engineer-in-charge is not competent to accept the tender himself, he will 

inform the tenderer of the tender which he decides to recommended for acceptance, such 

tender shall thereupon sign forthwith copies of the specification and other documents 

mentioned in rules 1 and 4 and shall deposit the required amount of the security money 

within the prescribed time. The tender with the specification and other documents signed 

by the tenderer will then be forwarded for acceptance to the Engineer-in-charge who is 

competent to accept the same. If the said Engineer-in-charge rejects the tender the 

security money deposited shall be refunded to the tenderer. 

 

10. When a tender is selected for acceptance, the tenderer shall deposit the required amount 

of the security money in cash in any treasury and shall forward the Challan to the 

Superintending  Engineer. Government securities may be endorsed to the Superintending 

Engineer in lieu of cash deposit of the required amount of the security money. No tender 

shall be finally accepted until the required amount of the security money has been 

deposited. 

 

11. The amount of security money to be deposited by the tenderer whose tender is selected for 

acceptance shall be 2% of the estimated value of the work and towards this amount the 

earnest money already deposited by him shall be credited. At least half of this security 

inclusive of the earnest money shall be deposited the tenderer within such time as may be 

notified to him in writing by the officer opening the tender, failing which tender shall be 

liable to rejection. 
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  Any balance of the security money outstanding after completion of the contract with 

the tenderer may be made up by deduction of 5% of the amount of each payment to be 

made to his under clause 7 of the condition of contract for work done under the contract. 

 Taxes as per provisions of Government shall be deducted from the bills of tenderer. 

 

12. When tender has been selected for acceptance and the required amount of the security 

money has been deposited, the Engineer-in-charge shall scrutinize a pages of the form of 

item, Rate Tendered and Contract for works to see that the form has been properly filled 

up and signed by the contractor and the signature witnessed. He shall then, if he is 

competent to accept the tender, sign the acceptance of the tenders or if he is not so 

competent to, shall send the form for signature of the acceptance to the officer competent 

to accept it. 

 

13. All tenderers are required to submit a list of works, which are in hand at the time of 

submitting their tenders. The list of works are required to be submitted in the proforma by 

the Executive Engineer under whom he has executed the work in order to judge their past 

performance (vide Works Department Circular No. 15443 dt. 01.08.2005.) 

 

14. The earnest money deposited is liable to be forfeited to Govt. if the tenderer backs out from 

the offer before acceptance of the tender by the competent authority. 

 

15. T.D.S (Tax Deducted at Source) towards VAT will be deducted at the rate prescribed in the 

Odisha Value Added Tax (Amendment) ordinance 2005 & as amended from time to time. 
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TENDER FOR WORKS 

  I / We hereby tender for the execution for the Government of Odisha for the work 

specified in the under written memorandum at the rates specified therein a period of Six 

Calendar Months from the date of written order to commence and in accordance in all 

respects with the specifications designs and other documents referred to in rule. I here of and 

subject to the annexed conditions of contract and with such materials as are provided for by 

and in all other respects in accordance with such condition so far as applicable. 

 

MEMORANDUM 

a) If several sub-
works are 
included they 
should be 
detailed in a 
separate sheet. 

(a) 
 
 
 
 
 
 
(b) 
 
(c) 
 
(d) 
 
(e) 

 Name of Work 
 
 
 
 
 
 
Amount put to tender  
 
Agreement Amount 
 
Name of the Agency 
   
 E.M.D 
 

: 
 
 
 
 
 
 
: 
 
: 
 
 
 
 
: 

Repair and Renovation of office 
building of Earth Dam Division, 
Chitrakonda for the year 2026-
27 (Roof sheeting)  
 
 
Rs. 1381107/- 
 
 
 
 
 
 
 

d) This deposited 
will be 2 percent 
of the estimated 
cost of the work. 

(d)  i) Initial security deposited 
(including earnest money) to 
be deposited before the 
commencement of the work. 

ii) Additional performance 
security deposit 

: 

 

 

: 

2% (Two percent) of the Agreement 
Value)  

  

To be furnished as per actual 
requirement after evaluation of tender.                         

 

e) This 
percentage from 
bills will be 
credited to the 
contractor’s 
security 

(e) Security deposit to be 
deposited from the work bill 
of contractor.  

: 3% (Five percent) of the gross amount 
of bill. 

  

 (f)  Time required for the work 
from date of written order  

: Six  Calendar Months only 

 (g)  Date of written order to 
commence 

:  

 (h) Total item of work tendered 
for 

: 05 (Five) Items only 
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Nature of 
contractor 
before 
submission of 
tender 

 Should this tender be accepted I/We hereby agree to abide by and 

fulfill the terms and provision of the said condition of contract annexed 

here to so far as applicable, or in defaults thereof to forfeit and pay to 

the Governor of Odisha or his successors in office, the sum of money 

mentioned in the said conditions. 

 

Dated the …………………..Day of ……………………………..2021 

Signature of 
witness to one 
tender’s 
signature 
 

  
 
 
CONTRACTOR 

 Witness : 
 
Address: 

Signature of 
Officer by 
whom 
accepted 

 The above tender is hereby accepted by me on behalf of the 
Government of Odisha. 
 
 
Dated the ……………………..Day of …………………………..2021 

 

 

                             Superintending  Engineer, 
   Earth Dam  Division,Chitrakonda. 

                   
 

Agreement No……………P1 Certified that this agreement contains ………….Pages only 

(Schedule XLV-Form No.-61) 

 
 
 

                             Superintending  Engineer, 
   Earth Dam  Division,Chitrakonda. 
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SECTION – 4 

CONDITION OF CONTRACT  
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CONDITIONS OF CONTRACT 

Clause-1: All compensation or other sums of money payable by the 
contractor of Government under the terms of his contract may be 
deducted from or paid by, the sale of a sufficient part of his security 
deposit of from the interest arising there from, or from any sums 
which may be due or may become due to the contractor by 
Government on any account whatsoever and in the event of his 
security deposit being reduced by reason of any such deduction or 
sale as aforesaid, the contractor shall within ten days thereafter make 
good in cash or Government securities endorsed as aforesaid any sum 
or sums which may have been deducted from or raised by, sale or the 
security deposit or any part thereof. 

Clause 2(a): The time allowed for carrying out the work as entered in 
the tender shall be strictly observed by the contractor and shall be 
reckoned from the date on which the written order to commence work 
is given to the contractor. The work shall throughout the stipulated 
period of the contract, be carried on with all due diligence (time being 
deemed to be of essence of the contract on the part of the contractor) 
and the contractor shall pay, as compensation, an  amount equal to 
1/2 percent   on the amount of the estimated cost, if the whole 

work as shown by the tender for everyday that the work remains  
uncommenced, or unfinished after the proper dates  (The work 
should not be considered finished until such date as the 
Superintending Engineer shall certify as the date on which the 
work is finished after necessary rectification of defects as pointed 
out by the  Executive Engineer or his authorise agents, are fully 
complied  with by the contractor to the Superintending Engineer's 
satisfaction). And further, to ensure good progress during the 
execution of the work the contractor shall be bound, in all cases in 
which the time allowed for any work exceeds one month, to 
complete one-fourth of the whole of the work before one fourth of 
the whole time allowed under the contract has elapsed, one half of 
the work, before one half of such time has elapsed, and three fourth of 
work before three fourths as such time has elapsed, in the events of 
the contractor failing to comply with the conditions, he shall be liable to 
pay as compensation an amount equal to one-third percent on the said 
estimated cost of the whole work for everyday that the due quantity of 
work remains incomplete. Provided always that the entire amount of 
compensation to be paid under the provisions of this clause shall not 
exceed 10 percent on the estimated cost of the work as shown in the 
tender. 

(b) If there are possibilities of exceeding this compensation 
amount as mentioned in clause (a) 10% of the estimated cost, or 
in any case in which under any clause or clauses of this contract 
the contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit in 
the hands of Government (whether paid in once on or deducted by 
installments) the Superintending Engineer on behalf of the 
Governor of Odisha, shall have power to adopt any of the following 
courses, as he may deem best suited to the interest of the 
Government. 

i) To rescind the contract (of which rescission notice in the writing 
to the contractor under the hands of the Superintending 
Engineer shall be conclusive evidence) 20% of the value of left 
over work will be realized from the contractor as penalty 
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ii) To employ labour paid by the Public Works Department and to 
supply materials to carry out the work or any part of the work, 
debiting the contractor with the cost of the labour and the price 
of the materials (of the amount of which the cost and price 
certificate of the Superintending Engineer shall be final and 
conclusive against the contractor) and crediting him with the 
value of the work done. In all respects in the same manner and 
at the same rate as if it had been carried out by the contractor 
under the terms of his contract, the certificate of the Executive 
Engineer as to the value of  work done shall be final and 
conclusive against the contractor. 

iii) To measure of the work of the contractor and to take such part 
of the work of the contract as shall be in executed out of his 
hands and to give it to another contractor to complete, in which 
case any expenses which may be incurred in excess of the 
some which would have been paid to original contractor.  If the 
whole work had been executed by him ( of the amount of which 
expect the certificate in writing of the Superintending Engineer 
shall be final and conclusive) shall be borne and paid by the 
original contractor and may be deducted from any money due 
to him by Government under the contract or otherwise or from 
his security deposit or the proceeds of sale thereof or a 
sufficient part thereof. 

 In event of any of the above courses being adopted by the 
Superintending Engineer the contractor shall have no claim to 
compensation for any loss sustained by him by reason of his 
having purchased or procured any materials, or entered into 
any engagements, or made any advances on account of or with 
a view to the execution of the work or the performance of the 
contract. And in case the contract shall be rescinded under the 
provision aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work there of  for actually 
performed under this contract. Unless and until the 
Superintending Engineer shall have certified in writing the 
performance of such work and the value table in respect 
thereof and he shall only be entitled to be paid the value of so 
certified. 

iv) Security deposit of the contractor shall be refunded only twelve 
months after the date of completion of the work provided the 
final bill has been paid and defects, if any rectified. 

 Clause - 3: In any case in which any of the powers 
conferred upon the Superintending Engineer by clause 3 thereof, 
shall have become exercisable and the same shall not be exercised, 
the non exercise thereof shall not constitute a waiver of any of the 
conditions in the event any further here of and such powers shall not 
with standing be exercisable in the event of any future case default 
by the contractor of which by any clause or clauses hereof he is 
declared liable to pay compensation amounting to the whole of his 
security deposit, and the liability of the contractor for past and future 
compensation shall remain unaffected, in the event of the Executive 
Superintending Engineer putting in force the powers vested in him 
under the preceding clause may be, if he so desires, take 
possession of all or any tools, plants, materials and stores, in or 
upon the works, or the site thereof or belonging to the Contractor, or 
procured by him and intended to be used for the execution of  the 
work or any part thereof, paying or allowing for the same in the 
account at the contract rates, or in case of these not being 
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applicable, at current market rates to be certified by the 
Superintending Engineer whose certificate thereof shall be final, 
otherwise the Executive Engineer may be noticed in writing to the 
contractor or his clerk of the works, foreman or other authorised 
agent require him to remove such tools, plants, materials, or stores 
from the premises (within a time to be specified in such notice) and 
in the event of the contractor failing to comply with any such 
requisition, the Superintending Engineer may remove them at the 
contractor's expense or sell them by auction or private sale on 
account of the contractor and at his risk in all respects, and the 
certificate of the Superintending Engineer as to the expense of any 
such removal and the amount of the proceeds and expense of any 
such sale shall be final and conclusive against the contractor. 

 Clause - 4 : If the contractor shall desire an extension of the 
time for completion of the work, on the ground of his having been 
unavoidably hindered in its execution or any other ground, he shall 
apply in writing to the Superintending Engineer      within 30 days of 
the date of the hindrance on account of which he desires such 
extension as aforesaid and, the Superintending Engineer shall, if in 
his opinion (which shall be final) reasonable grounds be shown 
therefore, authorise such extension of time, if any, as may in his 
opinion be necessary or proper. The Superintending Engineer shall 
at the same time in form the contractor whether he claims 
compensation for delay. 

 Clause - 5 : On completion of the work, the contractor shall 
be furnished with a certificate by the Superintending Engineer 
(hereinafter called the Engineer-in-charge) of such completion, but 
no such certificate be given nor shall the work be considered to be 
completed until the contractor shall have removed   from the area of 
the premises (to be distinctly marked by the Executive 
Superintending Engineer in the site plan) on which the work shall be 
executed, all  scaffolding surplus materials and rubbish, and cleared 
off the dirt from all  wood-work, doors, windows, walls, floors, or  
other parts of any building in upon or about which the work is to be 
executed, or of which he may have had possession for the purpose 
of the execution thereof, nor until the work shall have been 
measured by the Officer of the Public Works Department in 
accordance with the rules of the department whose measurements 
shall be binding and conclusive against the contractor, if the 
contractors shall fail to comply with the requirements of this clause 
as to removal of scaffolding surplus materials and rubbish and 
cleaning off dirt on or before the date fixed for work, the Engineer-in-
charge may at the expense of the contractor remove such 
scaffoldings  materials and rubbish and dispose of the same as he 
thinks fit and clean off such dirt as aforesaid and the contractor shall 
forthwith pay the amount of all expenses incurred and shall have no 
claim in respect of any such scaffolding or surplus materials; as 
aforesaid except for any cum actually realised by the sale thereof. 

 Sub-Clause to Clause - 5: If in the opinion of the Engineer-
in-charge which shall be final and binding on the contractor 
occupation or utilisation of a portion of the, completed in no way 
interferes with the progress of a rest of the work the same may be 
occupied or utilised by or on behalf of the Government under the 
written order of the Engineer-in-Charge. This will not impede the 
right of the Engineer-in-charge to get the defects if any rectified by 
the contractor at his (Contractors) own cost within 6 months from 
the date of completion of the whole work provided that the 
contractor will not be allowed any connection either in the shape of 
extension of stipulated period or any other monetary compensation 
on account of such occupation or use. 
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 Clause - 6: A bill shall be submitted by the contractor each 
month on or before the date fixed by the Engineer-in-charge for all 
works executed in the previous month and the Engineer-in-Charge 
or his subordinate shall take the requisite measurement for the 
purpose having the same verified and the claim as far as 
admissible, adjusted, if possible, before the expiry of ten days from 
the presentation of the bill. If the contractor does not submit the bill 
within the time fixed as aforesaid, the Engineer-in-charge or his 
subordinate shall measure up the said work in the presence of the 
contractor whose countersignature to the measurement list will be 
sufficient warrant, and the Engineer-in-charge or his subordinate 
shall prepare a bill from such list which shall be binding on the 
contractor in all respects. 

 Provided that, if any balance of the 10% security is 
outstanding from each such payment shall be deducted so much, 
not exceeding 5% as may be necessary to make up the balance of 
the security. All such intermediate payments to the contractor shall 
be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and 
completed and shall not preclude the requiring of bad, unsound and 
imperfect or unskillful work to be removed and taken away and 
reconstructed or erected , or any part thereof in any respect, or the 
accrual  of any claim nor shall it conclude, determine, or effect in 
any way the powers of the Engineer-in-charge under these 
conditions or any of them as to the final settlement or adjustment of 
the accounts or otherwise , or in any other way vary or affect the 
contract. 
 Clause - 7: The final bill shall be prepared by the officers of 
the Public Works Department in accordance with the rules of the 
Department in the presence of the contractor within one month of 
the date fixed for completion of the work. 
 Clause - 8: If the specification or estimate of the work 
provides for the use of any special description of materials to be 
supplied from the Engineer-in-charge's store, or if it is required that 
the contractor shall use certain stores to be provided by the 
Engineer-in-charge   under the    conditions of    this contract (such 
 materials and stores, and the price to be charged therefore as 
hereinafter mentioned being so far as practicable for the 
convenience of the contractor, but not so as in any way to control 
the meaning or effect of this contract or are  specified in the 
schedule or memorandum hereto annexed) the contractor shall be 
supplied with such materials and stores noted in the annexed 
schedule as are required from time to time to be used by him for the 
purposes of the contract only, and the value of the full quantity of 
materials and stores so supplied at the rates specified in the said 
schedule may be set off or deducted from any sums then, due or 
thereafter to become due to the contractor under the contract or 
otherwise, or against or from the security deposit, or the proceeds of 
sale thereof if the same is held in Government securities, the same 
or a sufficient portion thereof being in this case sold for the purpose. 
All materials supplied to the contractor shall remain the absolute 
property of Government and shall not on any account be removed 
from the site of the work and shall at all times be open to inspection 
by the Engineer-in-charge. Any such materials unused and in 
perfectly good condition at the time of the completion or 
determination of the contract shall be returned to the Engineer-in-
charge's store, at the prevailing market rate or at the issue rate 
whichever is less if by a notice in writing under his hand he shall so 
require, but the contractor shall not be entitled to return any such 
materials unless with such consent, and shall have no claim for 
compensation on account of any such materials so supplied to him 
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as aforesaid being unused by him, or for any wastage in or damage 
to any such materials.      
 
 Clause - 9(a): "If a contractor removes any material or stock 
so supplied to him from the site of the work in contravention of the 
provision of this clause with a view to dispose of the same 
dishonestly, he shall, in addition to any other liability, civil or criminal 
arising out of this contract be liable to pay a penalty equivalent to 
five times the price of the said materials or stock, according to the 
stipulated rate. The penalty so imposed shall be recoverable from 
any sum that be then, or at any time thereafter may become due to 
the contractor, or from his security deposit, or the proceeds of sale 
thereof." 

Clause - 9(b): Owing to difficulty in obtaining certain materials in the 
open market the Government have undertaken to supply materials 
specified in the schedule hereto annexed. There may be delay in 
obtaining materials by the Department and the contractor is thereof, 
required to keep himself in touch with the day to day position 
regarding the supply of materials from the Engineer-in-charge and 
to so adjust the progress of the work that their labour may not 
remain idle nor may there be any other claim due to or arising from 
delay in obtaining the materials. It should be clearly understood that 
no monetary claim whatsoever shall be entertained by the 
Government on account of delay in supplying materials. However, 
extension of time for completion of work can be granted on timely 
application by the contractor vide also Clause-5. 

Clause - 10: The contractor shall execute the whole and every part 
of the work in the most substantial and workmanlike manner, and 
both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also confirm 
exactly, full and faithfully to the designs, and drawings and 
instructions in writing relating to the work signed by the Engineer-in-
charge and lodged in his office, and to which the contractor shall be 
entitled to have access at such office, for the purpose of inspection 
during office hour and the contractor shall, if he so requires, be 
entitled at his own expense to make or cause to be made copies of 
the specification, and of all such designs, drawings and instructions 
as aforesaid. 

Clause-11: The Engineer-in-charge shall have power to make any 
alterations in or additions to the original specifications, drawings, 
designs and instructions that may appear to him necessary and 
advisable during the progress of work, and the contractor shall be 
bound to carry out the work in accordance with any instructions 
which may be given to him in writing signed by the Engineer-in-
charge and such alteration shall not invalidate the contract, and any 
additional work which the contractor may be directed to do in the 
manner above specified as part of the work shall be carried out by 
the contractor on the same conditions in all respects on which he 
agreed to do the main work, and at the same rates as are specified 
in the tender for the main work. The time for the completion of the 
work shall be extended in the proportion that the additional work 
differs to the original contract work and the certificate of the 
Engineer-in-charge shall be conclusive as to, such proportion. And if 
the additional work includes any class of work, for which no rate is 
specified in this contract, then such class of work shall be carried 
out at the rates entered in the sanctioned schedule of rates of the 
locality during the period when the work is being carried on and if 
such last mentioned class of work is not entered on the schedule of 
rates of the district then the contractor shall within seven days of the 
date of his receipt of the order to carry out the work inform the 
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Engineer-in-charge of the rate which it is his intention to charge for 
such class of work, and if the Engineer-in-charge does not agree to 
this rate he shall by notice in writing be at liberty to cancel his order 
to carry out such class of work and arrange to carry it out in such 
manner as he may consider advisable. 

 No deviations from the specification stipulated in the 
contract or additional items of work shall ordinarily be carried out by 
the contractor, nor shall any altered, additional or substituted work 
be carried out by him, unless the rates of the substituted, altered or 
additional items have been approved and fixed in writing by the 
Engineer-in-charge.  

 The contractor shall be bound to submit his claim for any 
additional work done during any month on or before the 15th day of 
the following month accompanied by a copy of the order in writing of 
the Engineer-in-charge for the additional work and that the 
contractor shall not be entitled to any payment in respect of such 
additional work if he fails to submit his claim within the aforesaid 
period.  

 Provided always that if the contractor shall commence work 
or incur any expenditure in regard thereof before the rates shall 
have been determined as lastly herein before mentioned, in such 
case he shall only be entitled to be paid in respect of the work 
carried out or expenditure incurred by him prior to the date of the 
determination of the rates as aforesaid according to such rates as 
shall be fixed by the Engineer-in- charge. In the event of a dispute, 
the decision of the Superintending Engineer, Earth Dam Division, 
Chitrakonda will be final.  

 Clause-12: If at any time after the commencement of the 
work the Government of Odisha shall for any reason whatsoever not 
required the whole thereof as specified in the tender to be carried 
out the Engineer-in-charge shall give notice in writing of the fact to 
the contractor who shall have no claim to any payment or 
compensation whatsoever on account of any profit or advantage , 
which he might have derived from the execution of the work in full 
but which he did not derive  in consequence of the full amount of the 
work not having been carried out neither shall he have any claim for 
compensation by reason of any alterations having been made in the 
original specification drawings, designs and instruction which shall 
involve any curtailment of work as originally contemplated. 

 Clause-13: If it shall appear to the Engineer-in-charge or his 
sub-ordinate-in-charge of the work, that any work has been executed 
with unsound, imperfect or unskillful workmanship or with materials of 
any inferior description, or that any materials or articles provided by him 
for the execution of the work are unsound or of a quality inferior to that 
contracted for or otherwise not in accordance with the contract, the 
contractor, shall on demand in writing from the Engineer-in-charge 
specifying the work, materials or articles complained of notwithstanding 
that the same may have been inadvertently passed certified and paid for, 
forthwith rectify or remove and reconstruct the work so specified in whole 
or in part, as the case may require or as the case may be, remove the 
materials or articles so specified and provide other proper and suitable 
materials or articles at his own proper charge and cost, and in the event 
of his failing to do so within a period to be specified by the Engineer-in-
charge in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of the estimate 
for every day not exceeding ten days, while his failure to do so shall 
continue and in the case of any such failure the Engineer-in-charge may 
rectify or remove, and re-execute the work or remove and replace with 
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others, the materials or articles complained of as the case may be at the 
risk and expense in all respects of the contractor. 

Clause-14: All work under or in course of execution or executed in 
pursuance of the contract shall at all times be opened to the inspection 
and supervision of the Engineer-in-charge and his subordinates and the 
contractor shall at all times during the usual working hours, and at all 
other times at which reasonable notice of the intention of the Engineer-
in-charge or his subordinate to visit the works shall have been given to 
the contractor either himself be present to receive orders and instruction, 
or have a responsible agent duly accredited in writing present for that 
purposes. Orders given to the contractor's agent shall be considered to 
have the same force as if they had been given to the contractor himself. 

Clause-15: The contractor shall give not less than five days notice in 
writing to Engineer-in-charge or his subordinate-in-charge of the work 
before covering up or otherwise placing beyond the reach of 
measurement of any work in order that the same may be measured and 
correct dimensions there of be taken before the same is so covered up 
or placed beyond the reach of measurement and shall not cover up or 
place beyond the reach of measurement, any work without the consent 
in writing of the Engineer-in-charge or his subordinate-in-charge of the 
work and if any work shall be covered up or placed beyond the reach of 
measurement without such notice having been given or consent 
obtained, the same shall be uncovered at the contractor's expense, or in 
default thereof no payment or allowance shall be made for such work of 
the materials with which same was executed. 

Clause -16: If the contractor or his work people, or servants shall break, 
deface injure or destroy any part of a building in which they may be 
working or any building, road, fence, enclosure, or grass land or 
cultivated ground continuous to the premises on which the work of any 
part of it is being executed or if any damages shall happen to the work 
while in progress, from any cause whatever or any imperfection became 
apparent in it within six months from the date of final certificate of its 
completion shall have been given by the Engineer-in-Charge, as 
aforesaid the contractor shall make the  same to be made good by other 
workmen and deduct the expenses (of which the certificate of the 
Engineer-in-Charge shall be final) from any sums that may be then, or at 
any time thereafter may become due to the contractor, or from his 
security deposit or the proceeds  of sale thereof, or of a sufficient portion 
there of and the contractor shall be liable to pay any part of the 
expenses not so recovered by the Engineer-in-charge. 

Clause -17 : The contractor shall supply at his own cost all materials 
(except such special materials, if any as may in accordance with the 
contract be supplied from the engineer -in -charges stores), Plant, tools, 
appliances, Implements, ladders, cordage, tackle scaffolding and 
temporary works requisite or proper for the proper execution of the work 
whether original, altered or substituted, and whether included in the 
specification or other documents forming part of the contract or referred 
to in these conditions or not to which may be necessary for the purpose 
of satisfying or complying with the requirement of the Engineer-in-
Charge as to any matter as to which under this conditions be is entitled 
to be satisfied which he is entitled to require together with carriage 
therefore  to and from the work. The contractor shall also supply without 
charge the requisite number of persons with the means and materials 
necessary for the purpose of setting out works, and counting, weighing 
and assisting in the measurement of examination at any time and from 
time to time of the work or the materials. Failing him so doing the same 
may be provided by the Engineer-in-Charge at the expense of the 
contractor under the contract or from his security deposit or the 
proceeds of sale thereof, or of a sufficient portion thereof. The 
contractor shall also provide all necessary fencing and lights required to 
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protect the public from accident, and shall be bound to bear the 
expenses of defense of every suit, action or other proceedings at law 
that may be brought any person for injury sustained owing to neglect of 
the above precautions, and to pay damages and cost which may be 
awarded in any such suit, action or proceedings to any such person or 
which may with the consent or the contractor be paid to compromise 
any claim by any such person. 

Clause -18 : No female labour shall be employed within the  limits of a 
cantonment. 

 The contractor shall not employ for the purpose of this contract 
any person who is below the age of fourteen years, and shall pay to 
each labourer for the work done by such labourer, wages not less than 
the wages paid for similar work in the neighborhood. 

 The Superintending Engineer shall have the right to enquire into 
and decide any complaint alleging that the wages paid by the contractor 
to any labourer for the work done, by such labourer is less than the 
wages paid for similar work in the neighborhood. 

 Explanation - Fair wages means wages whether for time of 
piece work prescribed by the State P.W.D. provided that where higher 
rates have been prescribed under the minimum wages Act. 19-18 
wages at such higher rates would constitute Fair Wages. 

 The Superintending Engineer shall have the right to enquire 
into and decide any complaint alleging that the wages paid by the 
contractor to any labourer for the work done, by such labourer is less 
than the wages paid for similar work in the neighborhood. 

 The officer-in-charge of the work shall have the right to decide 
whether any labourer employed by the contractor is below the age of 
fourteen years and to refuse to allow any labourer whom he decides to 
be below the age of fourteen years to be employed by the contractor. 

Clause-19: The contractor shall not be assigned or sublet without the 
written approval of the Superintending Engineer. And if the contractor 
shall assign or sublet his contract or attempt so to do or become 
insolvent or commence any insolvency,  proceedings or make any 
composition with his creditor or attempt so to do or if any bride, 
gratuity, gift, loan, perquisite reward, or advance, pecuniary  or 
otherwise, shall either directly or indirectly be given, promised, or 
offered by the contractor, or any of his servants or agents to any public 
officer or persons in the employ of Government in any way relating to 
his office  employment, or if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the 
Superintending Engineer may there upon by notice in writing rescind 
the contract and the security deposit of the contractor shall there upon 
stand forfeited and be absolutely at the disposal of Government and 
the same consequences shall ensure a if he contract had been 
rescinded under the clause 3 hereof, and in addition the contractor, 
shall not be entitled to recover or be paid for any work thereto for 
actually performed under the contract. 

Clause-20: All sums payable by way of compensation under any of 
these conditions shall be considered as reasonable compensation to 
be applied to the use of Government without reference to the actual 
loss or damage sustained and whether or not any damage shall have 
been sustained. 

Clause-21: In the case of a tender by partners, any change in the 
constitution of the firm shall be forth with notified by the contractor to 
the Engineer-in-charge for his information. 

 In case of failure to notify the change in the constitution within 
fifteen days the Engineer-in-charge may by notice in writing rescind the 
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contracts and the security deposit of the contractor shall thereupon stand 
forfeited and be absolutely at the disposal of Government and the same 
consequences shall ensure as if the contract had been rescinded under 
clause 3 hereof, and in addition the contractor shall not be entitled to 
recover or be paid for any works therefore actually performed under the 
contract. 

Clause-22: All works to be executed under the contract shall be 
executed under the direction and subject to the approval in all respects 
of the Superintending Engineer, Earth Dam Division, Chitrakonda for the 
time being who shall be entitled to direct at what point or points and in 
what manner they are to be commenced and from time to time carried 
on. 

Clause-23: DELETED. 

Clause-24: When the estimate on which a tender is made includes lump sums 
in respect of parts of the work the contractor shall be entitled to payment In 
respect of the Items of work involved or the part of the work in question at the 
same rates as are payable under this contract for such items, or if the part of the 
work in question is not, in the opinion of the Engineer-in-charge capable of 
measurement, the Engineer-in-charge may by his discretion pay the lump sum 
amounts entered in the estimate, and the certificate in writing of the Engineer-in-
charge shall be final and conclusive against the contractor with regard to any 
sum or sums payable to him under the provisions of this clause. 

Clause-25: In the case of any class of work for which there is no such 
specification as is mentioned in the rule I, such work shall be carried out in 
accordance with Circle specification and in the event of there being no circle 
specification, then in such case the work shall be carried out in all respect in 
accordance with the instructions and requirements of the Engineer-in-charge. 
 
Clause -26 : The expression "work" or "work" where used in these conditions 
shall, unless there be something either in the subject or context repugnant to 
such construction, be construed , and taken to mean the works by or by virtue of 
the contract contracted to be executed, whether temporary or permanent, and 
whether original, altered, substituted or additional. 
 
Clause - 27: Government shall be entitled to recover in full from the contractor 
any amount that the Government may be liable to pay under Workman's 
compensation Act VII of 1923 to any workman employed in course of execution 
of any part of the work covered by these contract. 
 
Clause -28: That the purpose of jurisdiction in the event dispute if any, the 
contract should be deemed to have been entered into within the state of Odisha 
and it is agreed that neither party to the contract or of agreement will be 
competent to bring a suit in regard to the matters covered by this contract at any 
place outside the state of Odisha. 
 
Clause -29:  The department will have the right to inspect the scaffolding and 
centering made for the work and can reject partly or fully such structure if found 
defective in their opinion. 
 
Clause -30: Sanitary arrangements will be made by the contractor at this own 
cost for his labour camp. 
 
Clause -30(a): The contractor shall bear all taxes including sales tax, Income 
tax, royalty, fair-weather charges and tollage, where necessary. 
 

Clause –31(a)(i)  REIMBURSEMENT/ RECOVERY DUE TO VARIATION IN PRICES OF 

MATERIALS OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L) 

  

Lump sums in 
estimates 
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  If during the progress of the work the price of any materials (Excluding the cost of steel, 

cement, bitumen & P.O.L) incorporated in the work (not being materials supplied from the 

Engineer-in-charge’s store) in accordance with clause there of increases or decreases a result of 

increase or decrease in the Average wholesale price index (all commodities), and the contractor 

there upon necessarily and properly pays in respect of that materials incorporated in the work such 

increased or decreased price, then he shall be entitled to reimbursement or liable to refund, 

quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus 

difference of 85% in between the average wholesale price Index (all commodities) which is 

operating for the quarter under consideration and that operated for the quarter in which the bid was 

received (last date of receipt) as per the formula indicated below provided that the work has been 

carried out within the stipulated time or extension thereof as are not attributable to him. If penalty is 

levied for delayed completion of the work, the contractor shall not be eligible to get price escalation 

on the above materials on the value of works executed during the extended period. 

  This clause will be applicable to the contracts where original stipulated period of 

completion is more than 18 months. 

  In the situation where the period of completion is initially stipulated in the agreement as 

less than 18(eighteen) months but subsequently the completion  period has been validly extended 

on the ground that the delay in completion is not attributable to the contractor  and in the result the 

total period including the extended period stands more than 18(eighteen) months or more, price 

escalation for other materials is admissible only for the remaining period excluding 18(eighteen) 

month there from. 

Formula to calculate the increase or decrease in the price of materials: 

Price adjustment for increase or decrease in cost of materials other than cement, steel, 

bitumen, pipes and POL procured by the contractor shall be paid in accordance with the following 

formula: 

Vm = 0.85 x Pm/100 x R x (Mi –Mo)/Mo 

Vm =  Increase or decrease in the cost of work during the quarter under consideration due to 

changes in rates of materials other than cement, steel, bitumen, pipes and POL. 

R= Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate / derived rates. 

Mo =  The all India wholesale price index (all commodities) prevailed during the quarter of last 

date of receipt of bids (as published by the Economic Adviser to govt. of India, Ministry of Industry 

and commerce, New Delhi). 

Mi = The all India wholesale price index (all commodities) for the quarter under consideration as 

published by Economic Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi. In 

respect of the justified period extended for completion of the work, the index prevailing at the time 

of stipulated date of completion or the prevailing index of the period under consideration, 

whichever is less, shall be considered. 

Pm = Percentage of material component (other than cement, steel, bitumen, pipes and POL) of 

the work, as indicated in clause-31(d) below.   
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Clause –31(a)(ii) REIMBURSEMENT /RECOVERY OF DIFFERENTIAL COST DUE TO 
VARIATION IN PRICES OF PRINCIPAL MATERIALS (STEEL, CEMENT,BITUMEN AND PIPES 
NOT ISSUED BY DEPARTMENT) AFTER SUBMISSION OF TENDER: 
 
 If after submission of the tender, the prices of steel, Cement, Bitumen and pipes (not being 

supplied  by the Department ) increases / decreases beyond the price(s) prevailing at the time of 

the last date for submission of tenders including extension for the work, the contractor shall be 

eligible to get differential cost due to such hike on the value of works executed during the 

stipulated period and during the extended period when the reason of delay in completion of the 

work is not attributable to the contractor. If penalty is levied for delayed completion of the work, the 

contractor shall not be eligible to get price variation on the above materials on the value of works 

executed during the extended period. 

 Reimbursement in case of differential cost due to increase in price of cement, steel, 

bitumen and pipes are to be made by the Superintending Engineer with prior approval tender 

accepting authority subject to following conditions: 

1) Contractors have to submit the vouchers showing procurement of different materials from 

authorized dealers for the said work. 

2) Differential cost will be allowed only for the works which are progressed as per the 

approved work programme/ revised work programme duly approved by the Engineer in 

charge. 

Recovery incase of decrease in prices of cement, steel, Bitumen and Pipes shall be made 

by concerned Executive Engineer from the contractor immediately. 

The increase / decrease in prices of cement, steel, Bitumen and Pipes for reimbursement / 

recovery shall be determined as follow. 

a)  Adjustment towards differential cost of cement 

Vc = ( Ci – Co)
 / Co x Actual quantity of cement utilized in the work during the quarter under 

consideration  x base price of cement as prevailing on the last stipulated date of receipt of tender 

including extension, if any. 

Vc = Differential cost of cement i.e amount of increase or decrease in rupees to be paid or 

recovered. 

Ci = All India Wholesale price index for cement for the quarter under consideration published by 

Economic Adviser, Govt. of India, Ministry of Industry  and Commerce , New Delhi. 

Co = All India Wholesale price index ( as published by Economic Adviser, Govt. of India,  Ministry  

of Industry and Commerce, New Delhi) for cement as prevailing on the last stipulated date of 

receipt of tender. 

b) Adjustment towards differential cost of steel  

Vs = ( Si –So) x Actual quantity of steel utilized in the work during the quarter under consideration 

Vs = Differential cost of steel i.e amount of increase or decrease in rupees to be paid or recovered. 

Si = Cost of the steel as prevailed during the period under consideration as fixed by Steel Authority 

of India. 

So = Base price of steel prevailing as on the last date of submission of tender including extension, 

if any. 

c) Adjustment towards differential cost of Bitumen. 
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Vb = ( Bi – Bo ) x Actual quantity of Bitumen utilized in the work during the quarter under 

consideration.  

Vb = Different cost of Bitumen i.e amount of increase or decrease in rupees to be paid or 

recovered. 

Bi = Average cost of Bitumen prevailed during the period under consideration as fixed by IOCL / 

BPCL / HPCL. 

Bo = Base price of bitumen as prevailing on the last date of receipt of tender including extension, if 

any. 

d) Adjustment towards differential cost of pipes.  

 V = 0.85 x Pp / 100 x R (Pi –Po) / Po 

Vp = Differential cost of pipe i.e amount of increase or decrease in rupees to be paid or recovered 

during the quarter under consideration. 

Pp = Percentage of pipe component of the work as indicated in the clause 31(d) 

R = Value of work done during the quarter under consideration excluding the value of work 

executed under extra items, if any, at prevailing schedule of rates or derived rate. 

Pi = All India Whole sale price index for the period under consideration as published by Economic 

Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under 

consideration. 

Po = All India Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of 

Industry and commerce , New Delhi) as on the last stipulated date of receipt of tender including 

extension, if any, for the type of pipe under consideration. 

Clause –31(b) REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF 

MINIMUM WAGES BY GOVERNMENT: 

 If after submission of the tender, the wages of labour increases or decreases as a direct 

result of the coming into force of  any fresh law, or statutory rule or order beyond the wages 

prevailing at the time of the last date of submission of tenders including extensions, the contractor 

shall be eligible to get escalation due to such hike on the value of works executed during the 

stipulated period and during the validly extended period when the delay in completion is not 

attributable to the contractor. If penalty is levied for delayed completion of the work, the contractor 

shall not be eligible to get escalation on labour on the value of works executed during extended 

period. 

 The contractor shall, within a reasonable time of his becoming aware of any alternation in 

the price of any such wages of labour, give notice thereof to the Engineer-in-Charge stating that 

the same is given pursuant to this condition together with all information relating thereto which he 

may be in a position to supply. Engineer-in-charge may call books of account and other relevant 

documents from the contractor to satisfy himself about reasonability of increase in prices of wages 

and actual payment thereof. For this purpose, the labour component of the work executed during 

period under consideration shall be the percentage (as specified in table below) of the value of 

work done during that period and the increase / decrease in labour shall be considered on the cost 

of minimum daily wages of any unskilled labourers, fixed by the Government of Odisha under 

Minimum wages act. 
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The Compensation or escalation for labour shall be worked out as per the formula given 

below: 

Vi = 0.85 x Pi / 100 x R x ( Li – Lo) / Lo 

Vi = increase or decrease in the cost of work during the quarter under consideration due to 

changes in rates of minimum wages. 

R =  Value of work done during the quarter under consideration excluding the work executed 

under extra items if any at prevailing schedule of rate / derived rates. 

Lo =  The minimum wages for labour as notified by State Government, as prevailing on the last 

stipulated date of receipt of tender including extension, if any. 

Li=  The minimum wages for labour as notified by State Government & as prevailed on the last 

date of the quarter previous to the one under consideration. In respect of the justified period 

extended, the minimum wage prevailing on the last date of quarter previous to the quarter 

pertaining to stipulated date of completion of the minimum wage prevailing on the last date of the 

quarter previous to the one under consideration, whichever is less, shall be considered. 

Pi =  Percentage of labour component of the work, as indicated in clause 31(d) 

Clause –31(c) REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L  

 Similarly, if during the progress of work the prices of Diesel, Petrol, Oil and Lubricants 

increases or decreases as a result of the price fixed there of by the Government of India and the 

contractor thereupon necessarily and properly pays such increased or decreased price towards 

Diesel, Petrol, Oil and Lubricants used in the execution of the work, then he shall be entitled to 

reimbursement or liable to refund, quarterly, as the case may be such an amount as shall be 

equivalent to the plus or minus difference of 85% in between the price of P.O.L, which is operating 

for the quarter under consideration and that operated for the quarter of last date of receipt of bids 

as per the formula indicated below provided that the work has been carried out within the 

stipulated time or extension thereof as are not attributable to him. If penalty is levied for delayed 

completion of the work, the contractor shall not be eligible to get price escalation on POL on the 

value of works executed during the extended period. 

Formula to calculate the increase or decrease in the price of P.O.L 

Vf = 0.85 x Pf /100 x R x ( Fi –Fo) /Fo 

Vf = Increase or decrease in the cost of work during the quarter under consideration due to 

changes in rates for P.O.L. 

Pf = Percentage of P.O.L component of the worm, as indicated in clause-31 (d) below 

R = Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate / derived rates. 

Fi = All India Wholesale price index for Fuel, Oil & Lubricant ( High Speed Diesel) for the quarter 

under consideration as published by Economic Adviser, Govt. of India, Ministry of Industry and 

Commerce, New Delhi. In respect of the justified period extended, the rates prevailing at the time 

of stipulated date of completion or the prevailing rates of the period under consideration, whichever 

is less, shall be considered. 

Fo = All India Wholesale price index for Fuel, oil & lubricant ( High Speed Diesel) as prevailing on 

the last stipulated date of receipt of tender including extension, if any. 
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Clause –31(d) The following percentage will govern the price adjustment for the entire 
contract for different types of works as applicable given in the following table:   
 

Percentage Table 
 

SL. 
NO 

Category of works 

% component (cost wise) 

Labour 
(PI) 

POL 

( Pf) 
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Bridge works 25 5 70 
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 Structural work 20 5 75 

Earth, Canal & 
Embankment work 

25 10 65 

3  
P.H. WORK 

Structural work 25 5 70 
Pipeline Work 5 - Pipe 70% 

* Other material -25% 
Sewer Line 10 - Pipe -70% 

* Other material -20% 
 
* Note:- Further break up may be worked out considering the consumption of cement, Steel, 

Bitumen and pipe in the concerned works for the period under consideration. 

Clause –31(e): APPLICATION OF ESCALATION CLAUSE: 

(i)   The contractor shall for the purpose of availing reimbursement / refund of differential cost of 

steel, bitumen, cement, pipe, POL and wages, keep such books of account and other 

documents as are necessary to show that the amount of increase claimed or reduction 

available and shall allow inspection of the same by a duly authorized representative of 

Government and further, shall at the request of the Engineer-in-charge, furnish documents to 

be verified in such a manner as the Engineer-in-charge may require any document and 

information kept. The contractor shall within a reasonable time of 15days of his becoming 

aware of any alternation in the price of such material, wages of labour and / or price of P.O.L 

give notice thereof to the Engineer-in-charge starting that the same is given pursuant to this 

condition alongwith information relating there to which he may be in a position to supply. 

(ii)   The compensation for escalation shall be worked out at quarterly intervals and shall be with 

respect to the cost of work done as per bills paid during the three calendar months of the said 

quarter. The first such payment shall be made at the end of three months after the month 

(excluding the month in which tender was accepted) and there after at three months interval. At 

the time of completion of the work, the last period for payment might become less than 3 

months, depending on the actual date of completion. 
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Clause -32: After the work is finished all surplus materials and debris are to be 

removed by the contractor and preliminary works such as vats, mixing platforms, 

etc. are to be dismantled and all materials removed from the site. 

FAIR WAGE CLAUSE 

 Clause -33 (a) The Contractor shall not employ for the purpose of this Contract any 

person who is below the age of fourteen years and shall pay to each labourer for work done by 

such labourer’s fair wages. 

Explanation: "Fair wage" means wages, whether for time or piece work prescribed by the State 

Public Works Department provided that where higher rates have been prescribed under the 

Minimum Wages Act, 1948 wages at such higher rates should constitute fair wages. 

 b) The Contractor shall, notwithstanding the provision of any contract to contrary 

cause to be paid a fair wage to labourers indirectly engaged on the work including any labour 

engaged by his sub-contractors in connection with the said work as if the labourers had been 

immediately employed by him. 

 c) In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor's part of this agreement, the contractor shall comply with or cause 

to be complied with all regulations made by Government in regard to payment of wages, wage 

period deductions from wages, recovery of wages not paid and deductions unauthorisedly 

made, maintenance of wage register, wage cards publications of scale of wages and other 

terms of employment, inspection and submission of periodical returns an all other matters of a 

like nature. 

 d) The Executive Engineer or Sub-Divisional Officer concerned shall have the right 

to deduct, from the money due to the contractor, any sum required or estimated to be required 

for making good to the loss suffered by a worker or workers by reason of non-fulfillment of the 

conditions of the contract for the benefit of the workers non-payment of wages or of deductions 

made from his or their wages, which are not justified by their terms of the contract or non 

observance of the regulations. Money so deducted should be transferred to the workers 

concerned. 

 e) Vis-vis, the Government of Odisha, the contractor shall be primarily liable for all 

payments to be made under and for the observance of the regulations aforesaid without 

prejudice to his right to claim indemnity from his sub-contractor. 

 f) The regulations aforesaid shall be deemed to be a part of this contract and any 

branch thereof shall branch of this contract. 

 

Clause -34 : The royality of materials will be recovered from the work bill as detailed below. 

Royality charges of materials will be recovered as per prevailing rate and amendments received 

from time to time.  

 
Clause -35: Amount. Specified may vary and the work will be taken up as per 

availability of funds No claim what-so-ever in this regard will be entertained.  
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Clause-36: (a) The earth work quantity will be assessed from cross section taken at 

suitable intervals as decided by the Superintending Engineer, Earth Dam Division, 

Chitrakonda initial levels will be taken with reference to bench marks, which should be 

kept at site till finalization of their contract. The initial cross section papers should be 

signed by both the parties before starting earth work. The final cross section of the 

embankment in filling reaches when finished to designed section will be taken for each 

portion of embankments and plotted over the initial level section to ascertain the final 

quantity to be arrived by deducting necessary settlement allowance. The measurement 

for earth work should be at 30 M or at closer grid. 

(b) Stone to be excavated shall be measured in solid normally, but if the site condition 

do not permit solid measurement as assessed by the Engineer-in-Charge due to a 

mixture of various rock in the particular location, stack measurement will be taken at the 

direction of the Engineer-in-charge from the stacks to be measured. Deduction shall be 

made for voids at 40 % minimum for closely packed stacks subject to increase in 

percentage according to the nature of compactness in stacking. No consideration will be 

given to any adverse condition by the contractor in his tender. 

(c) Rubble stones, boulders, rough stones, soling stones are measured by volume of 

closely packed stacks 1/6th volume for voids shall normally be deducted from closely 

packed sacks percentage of void shall be determined an actual observation and 

deducted.  

(d) 12 ½ voids shall be deducted from metal and moorum stacks. The box of size 1.5m 

X 1.5m X 0.5 m to be measured as 1.5m X 1.5m X 0.44 = 1 cum. Similar measurement 

to be adopted for gravel stacks also and voids deducted. The rates are excluding voids.    

Clause-37: Curing of all cement works will be done by the contractor as per instruction 

of the Engineer-in-charge at his own cost. 

Clause-38: Dewatering of any magnitude either of excavation of foundation to finished 

section and laying concrete or masonry work or any structure when and wherever 

necessary during complete execution period will have to be done by the contractor at his 

own cost. This is treated to be inclusive of his tendered rate. 

Clause-39: (a) The contractor should keep himself in constant touch with the Engineer-

in-charge for smooth execution of work and arrange for adequate labourer depending on 

the work load and working place available. No claim for idle labour on any account will 

be entertained.  

(b) The contractor is fully responsible for safe guard of the Govt. property entrusted to 

him. 

Clause-40: No extension of time shall be allowed to the contractor, however it may be 

considered in case of exigencies like natural calamities only. The extension of time my 

be allowed if authority feels necessary. But no claim for monetary compensation will be 

entertained under any circumstances. 
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Clause-41: After completion of the work the contractor shall arrange at his own cost all 

requisite equipments and labour for testing the work and bear the entire cost of such 

test. 

Clause-42: All correspondence with the tenderer will be made through post in the 

address given in the tender. The tenderer must mention in the tender, his correct postal 

address where letters can be delivered to him. The department will not held responsible 

for non-receipt of any letter by the tenderer either for wrong address given by him or for 

his absence from the given address. 

Clause-43: Any jungle clearance needed for borrowing earth beyond the toe of the 

embankment beyond the excavation limits is the responsibility of the contractor and no 

extra payment will be made.  

Clause-44: Earth work beyond the theoretical designed will not be paid for. 

Clause-45: Construction of coffer dams or islands or the works of open excavation or 

dressing required for construction of structure and approach drain should be included in 

the rates. 

Clause-46: The contractor should take all precautions to protect the structures from 

flood damages at his own cost during the period of execution. Damages if any caused 

by the probable flood during monsoon till completion and handing over of entire work will 

be made by the contractor at his won cost. 

Clause-47: By submitting a tender for the tenderer will be deemed to have satisfied 

himself by actual inspection of the site/quarry and locality of the work about the quality 

and availability of the required quantity of materials including medical aids, labour and 

food stuff etc. and that the rates quoted by his in the tender will be adequate to complete 

the work according to the specification and conditions attached to and that he has taken 

into account all conditions difficulties that may be encountered during its progress and to 

have quoted labour rates and materials, octorai and other duties leads, lifts loading and 

unloading and freight for materials and all other charges necessary  for the completion 

of the work to the entire satisfaction of the Engineer-in-charge of the work and his 

authorized sub-ordinates. After acceptance of the contractor rates Govt. will not pay any 

extra charges for any reason in case the contractor is found later on to have misjudged 

in conditions as regards availability of materials, labour or any other factors, it should be 

understood clearly that no claim whatsoever will be entertained afterwards on the plea of 

non-availability of proper quantity of materials including food stuff or any other cause. 

Clause-48: It shall be distinctly understood that it is entirely the responsibility of the 

contractor to make such arrangement as may be required from time to protect the men, 

machinery, materials and the work under progress and work for which the 

measurements were recorded and a payment made. 

Clause-49: The embankment slopes and banks will be maintained by the contractor till 

the final payment is made and any rain cuts, sides settlements that would occur should 

be made good by him at his own cost without any claim. 
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Clause-50: (a) There will not be any compensation or extension of time granted fro 

reason of adequate cash flow. 

(b) Works could be suspended depending on availability funds and no compensation will 

be admissible on this accord except sanctions of extra time. 

(c) No compensation / claim for delay in sanction of deviation / extra items and payment 

thereof will be admissible to contractor. 

Clause-51: The contractor shall be responsible for compensation of any at his workman 

under workman’s compensation Act. 

Clause-52: In case of down loaded tenders received with any addition, alternation & 

deletion, the approved tender document available with the Executive Engineer is 

binding. 

Clause-53 : The terms and condition of the agreement have been read-explained to me 

and certify that clearly understand them. 

Clause-54 : The terms and conditions of the agreements have been read / explained to 

me and ……………. Certify ………….. clearly understand them.  
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Odisha P.W.D. Electricity Department Contractor's Labour Regulations. 

 

1. Short title: These regulations may be called "The Odisha Public Works department/ 

Electricity Department Contractor's Regulations. 

  

  Definitions: In these Regulations unless otherwise expressed or indicated the following 

words and expression shall have the meaning hereby assigned to them respectively, that is 

to say: 

 

 (1) "Labour" means workers employed by a contractor of the Odisha public Works 

Department/Electrical Department directly/indirectly through a sub-contractor or 

other person, or by an agent on his behalf.  

 (2) "Fair Wages" means wages whether for time or piece work prescribed by the State 

Public Works Department provided that where higher rates have been prescribed 

under the Minimum Wages Act, 1948 wages at such higher rates should constitute 

fair wages.  

 (3) "Contractor" shall include every person whether a sub contractor or headman or 

agent employing labour on the work taken on contract.  

 (4) "Wages" shall have the same meaning as defined in the payment of wages Act and 

include time and piece rate wages, if any. 

 

3. Display of notice regarding wages, etc. 

(a) Before he commence his work on contract, display and correctly maintain and 

continue to display and correctly maintain, in a clean and legible condition, in 

conspicuous place on the work, notice in English and is the local Indian language 

spoken by the majority of the workers, giving the rate of wage prescribed by the 

State Public Works Department/Electricity Department for the district which the 

work is done. 

 

(b) Send a copy such notice to the Engineer-in-charge of the work. 

4. Payment of wages 

 (1) Wages due to every worker shall be paid to him direct. 

 (2) All wages shall be paid in current coin or currency or in both. 

5. Fixation of wage period. 

(1) The contractor shall fix the wage period in respect of which the wages be payable. 

 (2) No wage period shall exceed one month.  

 (3) Wages of every workman employed on contract shall be paid before the expiry of 

ten days, after the last day of the wage period in respect of which the wages are 

payable. 
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 (4) When the employment of any worker is terminated by or on behalf of the contractor, 

the wages earned by him shall be paid before the expiry of the day succeeding the 

one on which his employment is terminated. 

(5) All payments of wages shall be made on working day. 

6. Wage book and wage cards etc. :- 

(1) The contractor shall maintain a Wage book of each worker in such from as may be 

convenient, but the same shall include the following particulars: 

  (a) Rate of daily or monthly wages. 

   (b)  Nature of work on which employed 

  (c) Total number of days worked during each wage period. 

  (d) Total amount payable for the work during each wage period. 

 (e) All deductions made from the wages with an indication in each case  of  the 

ground for which the deduction is made. 

  (f) Wage actually paid for each wage period. 

(2) The contractor shall also maintain a wage card for each worker employed on the 

work. 

(3) The Executive Engineer may grant an exemption from the maintenance of  wage 

bond, wage cards to a contractor who, in his opinion may not directly or indirectly 

employ more than 100 persons on the work. 

7. Fines and deductions which may be made from wages:- 

(1) The wages of a worker shall be paid to him without any deduction of any kind except the 

following. 

(a) Fines. 

(b) Deduction for absence from duty, i.e., from the place or places where by the terms of his 

employment he is required to work. The amount of deductions shall be in proportion to the 

period for which he was absent. 

(c) Deductions for damage or loss of goods  expressly entrusted to the employed person for 

custody or for loss of money for which he is required to account where such damage or loss 

is directly attributable to his neglect or default. 

(d) Any other deductions, which the Government may from time to time allow. 

(2) No fines shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the workers has been given an opportunity of showing cause against 

such fines or deduction. 

(3) The total amount of fines which may be imposed in anyone wage period on a work all not 

exceed an amount equal to five paise in  rupee of the wages payable to him in respect of that 

wage period. 

(4) No fine imposed on any worker shall be recovered form him by installments or after the expiry 

of 60 days from the date on which it was imposed. 
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8. Register of fines, etc.  

(1) The contractor shall maintain a register of fines and of all deductions for damage or loss. 

Such register shall mention the reason for which fine was imposed or deduction for damage 

or loss made. 

(2) The contractor shall maintain a list in English and in the local Indian language clearly 

defining acts omissions for which penalty or fine can the imposed. It shall display such list 

and maintain it is clean and eligible condition conspicuous places of the work. 

9. Preservation of register:- 

 The wage register, the wage card and the register of fines, deduction required to be 

maintained under these regulations shall be preserved for 12 months after date of the last 

entry made in them. 

10. Power of Labour Welfare Officers to make investigation or inquiry :- 

 The labour Welfare Officer or any other persons authorised by the Government of Odisha 

on their behalf shall have power to make enquiries with a view to ascertaining and 

enforcing due and proper observance of the fair wage clauses and the provisions of these 

regulations. He shall investigate into any complaint regarding default made by the 

contractor in regard to such provisions. 

11. Report of Labour Welfare Officer:- 

 The Labour Welfare Officer or other authorised as aforesaid shall submit a report of the 

result of his Investigation or enquiry to the Superintending Engineer concerned indicating 

the extent. It any to which the default has been committed with a note that necessary 

deduction from the contractors bill be made and the wages and the other duel be paid to 

the labour concerned. 

12. Appeal against the decision of Labour Welfare Officers:- 

 Any person aggrieved by the decision and recommendation of the Labour Welfare Officer 

or their person so authorised may appeal against such decision to the Labour 

Commissioner within 30 days from the date of decision forwarding simultaneously a copy of 

his appeal to the Superintending Engineer concerned but subject to such appeal, the 

decision of the officer shall be final and binding upon the contractor. 

13. Inspection of Registers 

 The contractor shall allow inspection of the wage book and wage cards to any of his 

workers or to his agent at a convenient time and place after due notice is received, or to the 

Labour Commissioner or any other person authorised by the Government of Odisha on his 

behalf. 

14. Submission of return:- 

 The Contractor shall submit periodical returns as may be specified from time to time. 

15. Amendment- Government of Odisha may from time to time, add to or amend these 

regulation. On any question as to the application, interpretation of effect of these 

regulations, the decision of the Labour Commissioner or any other person authorised by 

the Government of Odisha in that behalf shall be final. 
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SECTION – 5 

TECHNICAL SPECIFICATION  
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TECHNICAL SPECIFICATION 

1. EARTH WORK 

The contractors shall execute the work to the lines, grade and section as per drawing and in 

accordance with the specification and relevant clause / clauses of relevant Indian Standard 

Codes unless otherwise specified. Construction of all approaches and haul roads and their 

maintenance shall be the responsibility of the contractor. The contractor shall ensure good 

workmanship and quality and shall ensure besides other aspects fulfillment of the following 

specified requirements to the satisfaction of the Engineer. 

FLOOD  EMBANKMENT 

BORROW AREA 

i) Earth shall be used from borrow areas located at a distance of not less than 10h or 30m, 

whichever is greater from the toe of the embankment where ‘h’ is the height of embankment. 

ii) Borrow areas shall be stiripped of top soil and cleared of stumps, roots, bushes, rubbish and 

other objectionable materials. 

iii) Soils of approved quality, to the satisfaction of the Engineer-in-charge shall be used which shall 

be free from muck, rubbish, silt and cobbles of size larger than 75mm. 

iv) Watering of borrow area shall be done wherever necessary after taking moisture content test. 

v) Borrowing of earth is responsibility of the contractor at his own cost and risk. 

1.2. METHOD OF EXECUTION 

i) Contactor shall reconstruct / rehabilitate the embankment to the section and grade level as per 

drawing supplied to him to full satisfaction of the Engineer-in-charge. 

ii) All trees, bushes, roots and other vegetation from the base of the embankment shall be 

removed. 

iii) The base of the portion of the embankment to be rehabilitated shall be stripped to a depth of 

20cm and roots and other vegetation shall be removed. All holes/ hollows produced by digging 

shall be carefully up with earth and well rammed. 

iv) The longitudinal slopes of the existing damaged embankment shall be cut to the slope not 

steeper than 1:4 and the surface so prepared shall be scarified and made loose for a depth of 

15cm before laying of soil. Watering of scarified surface shall be done. The damaged side 

slopes of the bank shall be benched in convenient steps of depth not more than 30cm for 

proper bonding of the freshly laid soil with the old embankment. 

v) The earth fill shall be laid in layers of 15cm (canals) to 25cm (other embankments) in depth in 

such a way that cobbles, gravels not exceeding 7.5cm are well distributed through out the 

materials and not nested in any position within or under the embankment. Clods shall be 

broken to 7.5 cm. 

vi) Under the circumstances the embankment shall be widened by materials dumped from the top 

of the existing embankment. 

vii) Adequate quantity of watering is to be done at the junction of the freshly laid soil with old 

embankment for proper bonding. 

viii) If initial moisture content in the soil is less than the optimum moisture content, then water shall 

be sprinkled over the freshly laid layer before compaction. 

ix) Extra earth used for compacting of slopes should be used in the upper layer of embankment. 
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1.3 METHOD OF COMPACTION BY  MECHANICAL MEANS 

Where the earthwork is stipulated to be compacted as per drawing and specification, 

compaction will be done as follows. 

1.3.1 Compaction shall be done with appropriate equipment like : 

- Fuel operated bed compactors 

- Mechanical tampers 

- Track chain of tractors 

- Playing of dozers / hauling equipments (viz earth moving) equipments over the 

layers) 

- Power rollers. 

Choice of equipment shall be governed by the site conditions, nature of job/space etc. and it 

shall be got approved from the Engineer. Manual compaction by hand held tampers / rammers 

shall not be allowed except for the earth work in minors or very small sectioned channels. 

1.3.2. Embankments 

The thickness of compacted layers shall be restricted to 15cm and shall be compacted so as to 

achieve dry density of at least 95% under optium moisture content. 

Where road is proposed to be constructed over the embankment the top 0.5m of the 

embankment shall be considered as the sub-grade for the road and shall be compacted to 97% 

of proctor density. 

Soil samples shall be taken from each compacted layer to ascertain the degree of compaction. 

Also moisture content is to be measured from each layer by taking samples. A tolerance of 

moisture of moisture content to the extent of +1% of O.M.C. shall be permitted. 

1.3.3. Earth work for widening existing road embankment 

 When an existing embankment and/or sub-grade is to be widened and its slopes are steeper 

than 1 vertical to 4 horizontal, continuous horizontal benches, each at least 300 mm wide, shall be cut 

into the old slope for ensuring adequate bond with the fresh embankment/ sub-grade material to be 

added. The material obtained from cutting of benches could be utilized in the widening of the 

embankment/sub-grade. However, when the existing slope against which the fresh material is to be 

placed is flatter than 1 vertical on 4 horizontal, the slope surface may only be ploughed or scarified 

instead of resorting of benching. 

Where the width of the widened portions is insufficient to permit the use of conventional rollers, 

compaction shall be carried out with the help of small vibratory rollers/plate compactors/power rammers 

or any other appropriate equipment approved by the Engineer. End dumping of materials from trucks for 

widening operations shall be avoided except in difficult circumstances when the extra width is too 

narrow to permit the movement of any other types of hauling equipment. 
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1.4 EARTH WORK WITHOUT COMPACTION BY MECHANICAL MEANS. 

  In case of small sections, when the extra width is too narrow to permit the movement of any 

type of mechanical equipment the earth work shall be compacted by hand held tampers / 

rammers. Such earth work shall be treated as earth work without compaction. Measurement 

and payment shall be done accordingly. 

1.5 EARTH WORK FOR EMBANKMENT AND SUBGRADE TO BE PLACED AGAINST 

SLOPPING GROUND 

  Where an embankment / sub-grade is to be placed against slopping ground, the latter shall be 

appropriately benched or ploughed / scarified as required in previous clause before placing the 

embankment / sub-grade material. Extra earth work involved in benching or due to ploughing / 

scarifying etc shall be considered incidental to the work. 

For wet conditions benches with slightly inward fall and subsoil drains at the lowest point shall 

be provided as per the drawings, before the fill is placed against sloping ground  

 Where the Contract requires construction of transverse subsurface drain at the cut.-fill interface, 

work on the same shall be carried out in proper sequence with the embankment and sub-grade 

work as approved by the Engineer 

1.6. EARTH WORK OVER EXISTING ROAD SURFACE  

 Where the embankment is to be placed over an existing road surface. the work shall be carried 

out as indicated below  

i) if the existing road surface is of granular or bituminous type and lies within 1m of the 

new sub-grade level, the same shall be scarified to a depth of 150mm or more if 

specified, so as to provide ample bond between the old and new material ensuring that 

at least 500mm portion below the top of new sub-grade level is compacted to the 

desired density. 

ii) If the existing road surface is of cement concrete type and lies within 1m of the new 

sub-grade level. the same shall be removed completely.  

iii) If the level difference between the existing road surface and the new formation level is 

more than 1m, the existing surface shall be permitted to stay in place without any 

modification. 

1.7. SOIL CLASSIFICATION 

Soil classification of earth work / material to be used on the rehabilitation of embankment shall 

be got done on regular basis. The earth should be tested to determine its suitability for 

embankment construction as per I.S. 12169. 

In expansive soil, layer of cohesive non swelling soil shall be provided in beds and sides. 

Consolidation of CNS shall be done to 95% of maximum dry density at O.M.C. 

 In case of lines channels, CNS layer shall be provided of thickness conforming to Indian 

Standard IS 9451 depending upon the swelling pressure. Guidelines on the thickness of CNS 

layers (t) as outlines in the table I.S.–9451. 

 CNS shall be compacted to a minimum density of 95%. 

1.8 EARTH WORK NEAR STRUCTURES 

Back fill around structure 

 Backfill shall be placed to the lines and grades shown in the drawing or as approved by 

the Engineer. 
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 Backfill material shall be got approved from the Engineer-in-Charge. It shall contain no 

stones larger than 75 mm. 

 The surface to receive backfilling shall be free from all roots. Vegetation spoil, rubbish, 

it shall be properly wetted  

 Backfill shall be placed In layers of 10cm to, 5cm. having optimum moisture content 

and shall be compacted with mechanical tampers / pneumatic tampers. . 

1.9 SETTLEMENT ALLOWANCE  

  In the mechanically compacted earth fill, settlement allowance should be provided. Accordingly 

extra height should be provided taking the settlement into account. The base width of the 

embankments shall not be increased to maintain the design slopes indicated in the drawings for 

additional height as settlement allowance, but the following procedure shall be adopted. For un 

compacted earth fill settlement allowance of 12.5% should be provided. 

 Settlement allowance shall be calculated at various levels and the elevation including 

settlement allowance shall be derived keeping the embankment width at the designated levels 

unchanged: The edges of the embankments at the increased elevation (including settlement) 

when joined with the point where the slope has changed earlier below, shall give the slope to 

be adopted for construction.  

1.10. MODE OF MEASUREMENT & PAYMENT  

 The unit price should include arrangement of borrow area, cost of excavation, loading 

transportation, unloading at site, breaking clods, spreading to proper thickness including\ 

watering for compaction where necessary.  

  The unit price shall also include stripping of borrow area, preparation and maintenance of haul 

road, dressing of side slopes with all other general and incidental operations connected with the 

work including taxes and royalties.  

The payment shall be made on volumetric basis for the quantities of excavation/filling to the 

required extent. The cross sections shall be taken, initially before commencement of work. On 

completion of excavation final cross sections shall be taken at the same points longitudinally 

and transversely. These cross section as quantities between initial and final cross section shall 

be marked on the initial cross section shall be worked out as per design section and paid 

accordingly. 

2.0 General Specification 

2.1 The enclosed drawing in the bid document gives broad dimensions and outline of the works to 

be executed through this contract. These drawings may however be revised / modified from 

time to time and supplementary additional drawing may also be issued as per necessity. During 

the course of execution there may be changes in dimension, specifications and shape of 

components. The changes in the drawing can be done without any way deviating the terms of 

the contract and the contractor is to execute the work as per revised drawings and 

specifications at the same rate as agreed upon for the work awarded under the original 

contract. The contractor shall do no work without proper drawings. He shall check all drawings 

and specifications carefully and advise the Engineer-in-Charge if any error and omission are 

discovered where upon the Executive Engineer will prepare revised additional drawings and 

specifications as may be required to suit the stage of the work.  

2.2 Where the drawings are not consistent with the text of the specifications, the text shall govern.  
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2.3 The rates shall be for finished percentage rate of works as per description in the schedule of 

quantities and according to drawings, specification and conditions of the contract. The rates 

quoted shall be for execution of finished percentage rate of work & the specifications of which 

confirm to the details furnished in the Agreement and provisions in Bureau of Indian Standards 

and shall include all general and incidental charges which will not be paid separately. Such 

general and incidental charges are listed in succeeding Para for the convenience of the 

tenderers but are not exhaustive. Omission of any such items here in but required for delivering 

finished items of work, shall not be plea, that such items are not covered by the rates quoted. 

2.3.1. Formation and maintenance of haul roads including river and drainage crossings within the 

work site is to be made by the contractor at his own cost. The existing approaches and haul 

roads, if any, under the control of the Department may be made use of but improvement, if 

required, shall be done by the contractor at his own cost.  

2.3.2. Labour and material required for the construction of reference points, bench marks, pillars etc. 

for setting out works shall be at contractors cost.  

2.3.3. Scaffolding and gangways as and when required for the work will be done by the contractor at 

his own cost. No additional payment in this regard, will be entertained. 

2.3.4. The rate includes all leads & lifts.  

2.3.5. Form work complete includes cost of materials, labour, maintenance, erection and removal.  

2.3.6. Construction of coffer dam, dewatering of any water, that may accumulate in the areas required 

for carrying out the items under schedule of quantities, includes the initial dewatering of the 

pond formed after the formation of coffer dam or any type of cross bound and all seepage that 

may accumulate in the area before or during construction.  

2.3.7. Protection of components of work during the rainy season shall be the responsibility of the 

contractor. The responsibility for the safety of the structure rests, entirely on the contractor and 

any damages that may occur, has to be made good by the contractor and any damages that 

may occur, has to be made good by the contractor at his own cost.  

2.4 The sequence of construction adopted by the contractor shall have to be approved by the 

Engineer-in-Charge.  

2.5 The contractor has to make his own design for coffer dam or any type of cross bund required 

during course of execution. All materials for the coffer dam or cross bund shall be arranged by 

the contractor at his cost. The contractor shall maintain the coffer dam till completion of the 

work.   

 

3.0  EARTH WORK EXCAVATION / STONE WORKS 

3.1.  The contractors shall execute the work to the lines, grade and section as per drawing and in 

accordance with the specification and relevant clause / clauses of relevant Indian Standard 

codes unless otherwise specified. Construction of all approaches and haul roads coffer dam 

and de-watering if required and their maintenance shall be the responsibility of the contractor. 

The contractor shall ensure good workmanship and quality and shall ensure besides other 

aspects fulfillment of the following specific requirements to the satisfaction of the Engineer- In-

Charge. 

 The work is to be executed as per design, drawing and specifications and direction of the 

Engineer-in-Charge.  

3.2  EARTHWORK 

a)  Earth work quantity will be assessed from cross section taken at suitable intervals as decided 

by the Engineer-in-charge. Initial levels will be taken and recorded in level book with reference 

to the bench mark which should be kept at site till finalization of the work. The initial of the cross 

section papers should be signed by both the parties before starting the work. Final level is to be 
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taken and recorded in level book after completion of the work in all respect and the contractor is 

to sign the final levels taken in level book as acceptance of final measurement. 

b)   Payment for earth in banking by section measurement will be made   deducting 17 % 

(seventeen percent) towards settlement allowance if measurement taken before monsoon. 

c)  Earth shall be arranged by the contractor at his own cost for which no extra payment shall be 

made. 

d)  If final measurement of earth will be made after rainy season and after due settlement of earth 

work minimum settlement allwance for 10 % (ten percent) will be deducted. The higher 

percentage of settlement allowance if any will be decided on actual observation by the 

Engineer-in-charge of the work as per its quality and nature of soil. 

e)  Earth work measurement taken for filling section after ordinary compaction by PRR, 10% (Ten 

Percent) deduction will be made towards settlement allowance. 

f) When earth compacted by HRR 17% (seventeen) will be deducted towards settlement 

allowance. 

g)  Earth work beyond the required design section will not be paid for. 

h)  Earth work available from cutting will economically be utilized filling.    

3.3 SETTING OUT OF WORK 

3.3.1 Temporary bench marks shall be fixed at every 0.5Km  interval connecting permanent bench 

marks available near major structure site. The Contractor shall establish additional reference 

Bench marks as may be needed at his own cost for facilitation the setting out and taking levels 

for measurement of work, with the approval of the Engineer-in-charge. The bench Mark shall be 

marked on a concrete pillar 30cm. (a) x 30cm (b) x 75cm. (d) which shall be mark shall be 

embedded 55 cm into firm ground and projecting 20cm above the ground. The Bench Mark 

pillar shall constructed in plain cement concrete of M-10. the pillar shall be well protected from 

being disturbed. The RL of bench mark shall be conspicuously carved and painted on the pillar. 

3.3.2 Before starting any work and during execution (if required), the contractor shall erect reference 

Bench Marks, reference lines and check profiles at convenient locations as per the direction of 

the Engineer-in-charge. The center line of the canal and the reference line for all alignments for 

demarcation purpose shall be laid by dug-belling on the ground. 

3.3.3.  The check profiles shall be located 15meter apart or longer as directed by the Engineer-in-

charge to serve as a guide for execution on all slops and steps to the elevations. All important 

levels and all reference points with respect to bench marks and reference lines shall be fixed 

and co-related by the contractor as per directions of the Engineer-in-Charges. 

4. CLEARING AND GRUBBING 

4.1.1 The area described or shown on the relevant site plan shall be cleared of all obstructions, loose 

stones and of all kinds of rubbish. All brushwood shall be cleared and the roots grubbed up. No 

trees shall be cut down and removed without the instructions of the Engineer-in-Charge. 

  The products of the clearing shall be stacked in such place and manner as may be ordered by 

the Engineer-in-charge and the ground shall be left in a perfectly clean conditions. All products 

of the clearing shall be the property of Government and shall be disposed off as per the 

directions of Engineer-in-charge. All holes of hollows, whether originally existing or produced by 

digging up roots shall be carefully filled up with earth and leveled off as directed. 

4.1.2 DAMAGES BY MONSOON  
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 Damaged due to rain or flood or either in cutting or in banks shall have to be made good by the 

Contractor till the work is handed over to the department. The responsibility for desilting and 

making good to the damages rests with the Contractor. No extra cost is payable for such 

operations and the Contractor shall, therefore, have to take all necessary actions to protect the 

work during the construction period. 

4.1.3 PROCEDURE FOR MEASURMENT 

 Before commencement of work, initial levels to indicate existing ground levels shall be taken at 

30m. intervals longitudinally along the embankment. The level points transversely along the 

cross sections shall be maximum at 5m. intervals in flat ground and 1.5-2 M in undulating 

terrain. The cross sections shall extended beyond the limits of work to a suitable distance and 

minimum 5M. beyond the toe lines of slopes on both the sides. The intervals stipulated shall be 

made closer depending on the topography or any stipulated made by the Engineer-in-Charge. 

 All initial levels shall be recorded in ink in the level books issued by the Engineer-in-Charge and 

shall be signed by the Junior Engineer/Assistant Engineer when he records the levels. The 

Assistant Engineers and Executive Engineer shall exercise checks strictly in accordance with 

the codal provisions. 

 Actual construction work shall not be allowed to start unless the above formalities are fulfilled. If 

the work is awarded to any agency, the level shall be recorded in the presence of the contractor 

of his authorized agent. The contractor or his authorized agent shall sign each page of the level 

book/field book in taken of acceptance. These cross sections shall form the basis of all future 

measurements and payments. Each dimension shall be measured to the nearest 0.01m. Areas 

shall be computed to nearest 0.01sqm., volume shall be computed to nearest 0.01 cum. 

4.1.4  Disposal of Material 

(A) General  

  All suitable material removed in excavation or as much thereof as may be needed as 

determined by the Engineer-in-Charge shall be used in the construction of embankments, 

roadways embankments and for selected bedding material or for backfill around structure. If 

there is an excess of material in the excavation for any reach it shall be used to strengthen the 

embankment on either side of the creeks deposited in low areas up hill of the creeks to 

eliminate trapped drainage or otherwise wasted as directed as directed by the Engineer-in-

Charge.  

  When directed by the Engineer-in-Charge excess material shall also be placed in low areas that 

may occur adjacent to bridge sites between the O&M Road ramps and the canal bank. 

  Material removed in excavation and not suitable or required for embankments. backfill or other 

require earth work. shall be deposited in waste banks on right of way owned by or controlled by 

the Government as directed by the Engineer-in-Charge. 

  The spoil obtained from creek excavation which is considered useful by the Engineer-in-Charge 

shall be fully utilized for the formation of both the banks of the creeks to the required profiles as 

shown of the earth. The spoil not useful for the banks has to be thrown parallel to the bank and 

away from it as may be directed by the Engineer-in-Charge during execution to form the spoil 

bank. In case of deep cutting the spoil shall be so disposed off as not to result in unsightly 

heaps and shall be leveled and properly dressed. The top of both the finished banks shall slope 

away from the inner edge with a suitable gradient. 
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  The useful rock obtained from the cutting shall not be mixed with other soils and shall be 

deposited on the outer slopes of the creek spoil bank. If the rock and the soil are mixed up while 

depositing at the spoil banks suitable deduction for the agreement rate as decided by the 

Engineer -in-charge shall be made which is binding on the contractor. 

5.1 QUALITY 

  The coarse aggregate shall consist of naturally occurring (crushed or uncrushed) stones, and 

shall be hard, strong, durable, clear and reasonably free from veins and adherent coating and 

free from injurious amounts of disintegrated pieces, alkali, vegetable matter and other 

deleterious materials. Coarse aggregate will be rejected if it fails of meet any of the following 

requirements and the materials shall be taken away from the work site by the contractor at his 

own cost. 

5.1.2 DELETERIOUS MATERIALS 

  The maximum quantity of deleterious materials in coarse aggregates shall not exceed the limits 

specified in Table 1 of I.S. 383-1970 when tested in accordance with I.S. 2386-1963. 

5.1.3 WATER: 

 Water used for compaction of sub-base, Gr-II & Gr-III metaling shall be free from objectionable 

quantities of silt, organic matter, injurious amounts of soils, acids salts and other impurities 

 
6. SPECIFICATION FOR EARTH WORK IN THE CONSTRUCTION OF EARTH EMBANKMENT 

FOR ROAD WORK: 

6.1 SCOPE 

  The specification shall apply to the construction of embankment & of miscellaneous backfills 

with materials obtained either from excavation for road construction, borrow-pits or either 

selected borrow areas. All embankment shall be constructed in accordance with the 

specifications & in conformity with the alignment level, cross sections & dimensions shown in 

the plans or as started by the Engineer-in-Charge. 

6.1.1. MATERIAL: The scope of these specifications are restricted to soil alone, being the 

construction material. The soil used for embankments shall be free form stumps, tree roots, 

rubbish or other material likely to deteriorate or effect the stability of the embankment. Only 

materials considered suitable by the Engineer-in-Charge shall be utilized for the construction & 

that considered unsuitable shall be disposed of as directed by him. 

6.1.1 For the purpose of these specification soil will be taken to include gravel or moorum. 

6.1.2 The selection of the materials to be used in the construction of embankment shall be made as 

per the directions of the Engineer-in-Charge according to soil survey & laboratory investigation 

conducted by him. 

6.1.3 Quality control test such as gradation, P.I. Standard proctor test, deleterious constituents, 

natural M.C etc. shall be performed as directed by the Engineer-in-Charge & no extra payment 

will made in this regard. 

6.2 EXCAVATION OF BORROW PITS: 

6.2.1 As far as possible no borrow pits should be dug on road land. Before deciding to dig borrow pits 

on road land, earth for the embankment should be obtained. 

(i)  from cutting of nearby sections of the road. 

(ii)  from excavation improving sight distances at nearby curves. 

(iii)  by sectioning an adjacent bullah or waterway where necessary 
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(i) by excavating cuts to lead drainage water away form the road 

(ii) by excavating side drains & catch water drains 

(iii) from waste land outside the road land 

(iv) from bumps above the general ground level with the road land 

(viii)   by excavating tanks 

(ix)  from land acquired temporarily outside road land 

(x)  from soil mounds resulting form the digging of well & borrowings from fields in the vicinity of the 

road 

6.2.2 Borrow pits should be rectangular in shape with on side parallel to the central line or the road. If 

no road land, they could be dug as near the road boundary as possible. 

6.2.3 No borrow pits should be dug within 6 mtr. (16 ft.) of the final section of the road embankment, 

after making due allowance for future development. 

6.2.4 Borrow pits should not be dug continuously. Ridges of not less than 8 mtr. (25 ft.) width should 

be left at intervals not exceeding 30 mtr. (100 ft.) Small drains should be cut through the ridges, 

in necessary to facilitate drainage. 

6.2.5 When it becomes necessary to borrow earth from temporarily acquired cultivatable lands, the 

depth of borrow pits should not exceed 45cm. (1.5 ft.). The top soil to a depth of 15cm (6”) 

should be stripped & stacked a side. Thereafter soil may be dug/cut to a further depth not 

exceeding 30 cm. (12”) & used in forming the embankment. The top soil should then be spread 

back on the land. It is most important to adopt this practice when soil borrowed is from rich 

cultivatable land. 

6.3 CONSTRUCTION PRELIMINARY OBSERVATIONS: 

6.3.1 Clearing & Grubbing: Prior to the commencement to earth work the site shall be  cleared of 

construction, including building, fences, abandon drainage structures & vegetation such as 

tree, roots undergrowth, grass, rubbish etc. except where it may be desirable to retain the 

vegetation for appearance shade or other reasons. Complete clearance shall be carried 

out within the actual construction limits. 

   All trees & shrubs which are not expected to interfere with the construction & use of the 

highway should be preserved. Cost of removal or ordinary vegetation & minor jungle 

growth & disposal thereof as directed by the Engineer-in-Charge shall be included in the 

tender rate & shall not be paid for as extra. 

6.3.2 Three stumps should be not extend more than 1ft. above the original ground nor should 

they be closer than 2 ft. to any sub-grade shoulder or slope surface. On areas to be 

cleared beyond the embankment & earthwork lines, stumps must be cut down below 

ground level so that appearance may not by unsightly. 

6.3.3 The removal bush & stumps shall in cases be cleared away to waste lands preferably burnt 

no locations away from the road side. Materials possessing any salvage value should be 

stacked as directed by the Engineer-in-Charge. 

6.3.4 Care shall be taken to see that unsuitable waste materials are disposed off in such a 

manner that there is no likelihood of its getting mixed with the materials proposed to be 

used for embankment construction. 
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6.3.5 COMPACTING ORIGINAL GROUND: In all cases where condition permit, the original 

ground shall be consolidated as much as reasonably possible or as directed by the 

Engineer-in-Charge by rolling or other means. Any empty pockets or depressions left in the 

soil as a result of clearing grubbing operations shall be filled & compacted. Nothing extra 

shall be paid for these operations. 

6.3.6 Where so directed by Engineer-in-Charge any unsuitable materials occurring in the 

embankment foundation shall be removed & replaced by approved materials. 

6.3.7 Where the embankment is to be placed on steep sloping ground the surface of the ground 

shall be benched in step or trenched or broken up in such manner that the new materials 

will have bond with existing surface & the cost thereof shall be included in the tendered 

rate. 

6.3.8 Where the embankment is to be placed over an existing road surface, the surface shall be 

scarified, so as to provide sample bond between old & new materials. 

6.3.9 Embankment work shall not proceed until the foundation have been inspected by the 

Engineer-in-Charge for satisfactory & approved. 

6.4 CONSTRUCTION PLACING OF EMBANKMENT MATERIALS: 

6.4.1 Only materials as approved by the Engineer-in-Charge shall be utilized in the embankment. 

The work shall be so planned & executed that the best available materials are saved for 

the top portion of the embankment & sub-grades. Approved materials shall be obtained 

from approved area. 

6.4.2 EMBANKMENT SLOPES: The embankment shall be built to have side slopes as shown in 

the drawings or as directed by the Engineer-in-Charge of the work. 

6.4.3 PLACING SOIL IN LAYERS: To obtain adequate compaction, the embankment shall not be 

placed until the layer under construction has been thoroughly compacted to satisfy the 

requirements laid down here after. 

To ensure correctness, the execution of the toe-lines on the embankment shall be marked 

carefully with pages at close interval. The profile with due allowance for settlement shall be 

set up with the help of bamboos & string. The earth work of the embankment will be carried 

on uniformly in layer according to these profiles. Due care shall be exercised to ensure the 

loose thickness of each layer does not exceed the specified limit. 

6.4.4 The thickness of compacted layers shall be restricted to 22.50cm and shall be ordinary 

compacted by PRR. Where road is proposed to be constructed over the embankment the 

top 0.5m of the embankment shall be considered as the sub grade for the road. 

6.4.5 Unless otherwise directed, the soil shall be spread uniformly over the entire width of the 

embankment. 

6.4.6 If the soil as delivered to the road formation is too wet, it shall be dried, by aeration & 

exposure to Sun, till the moisture content is acceptable for compaction. Should 

circumstances arise where owing to wet weather the moisture content of certain soil can 

not the reduced to the appropriate amount by aeration, the compaction of these soils shall 

be suspended. 
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6.4.7 The surface of the embankment shall at all times during construction be maintained as 

such a cross fall as well shed water & prevent pounding. 

6.5 EMBANKMENT AROUND STRUCTURES 

6.5.1 The filling around & over culverts & other structures in the embankment area shall be 

carried out independently of the work on the main embankment. The embankment shall be 

brought up simultaneously in equal layer on each side of the structure to avoid 

displacement & unequal pressure. 

6.5.2 The soil in such cases shall be deposited in layers not exceeding 6” loose thickness & shall 

be compacted thoroughly & to the satisfaction of the Engineer-in-Charge. Where it may be 

impracticable to use power rollers or other heavy equipment, the compaction shall be 

carried out be mechanical tampers or other approved methods. 

6.6 SPECIFICATION FOR TURFING 

6.6.1 DESCRIPTION: This work shall consist of supplying & laying live sods on the slopes & 

other locations as required by the Engineer-in-Charge, in accordance with the following 

specifications. 

6.6.2 MATERIALS: The sods shall consist of dense well rooted growth of permanent & desirable 

grasses, indigenous to the general locality where it is to be used, & shall be practically free 

form weeds or undesirable grasses. At the time the sold is out, the grass on sod shall have 

a length of approximately 2 inches; if longer, the grass shall be cut to approximately this 

length & the sod shall has been raked from debris. 

The sod shall be cut in uniform strips not larger than it is convenient for handling & 

transport. The thickness of the sod shall be as uniform as possible approximately ¾ inches 

or more, depending on the nature, of the sod, so that practically all the dense root system 

of the grasses will be retained but exposed in the sod strip & so that the sod can be 

handled without undue tearing breaking. 

    In the event the sod which is to be cut is in dry condition, so as to cause crumbling 

or breaking during cutting operations, the contractor, at his own expense, shall at least 12 

hours before cutting the sod, apply water to the same in sufficient quantities to provide a 

well moistened condition of the sod to the depth to which it is to be cut. 

    Top soil of the area to be turned shall consist of soils adopted to the sustenance of 

plant life. 

6.7. CONSTRUCTION METHOD 

6.7.1. PREPARATION OF THE EARTH BED: All areas desired to be covered with sod shall be 

fine dressed to required contour, to an extent such that the finished work after laying sod 

with necessary to soil incorporated in the bed will be in accordance with required lines 

grades, slopes & cross section. 

The area to be sodden shall be free from stones, roots or other undesirable foreign 

materials. 

The soil of the area to be sodden shall be loosened to a depth of approximately not less 

than one inch, by means of rakes adopted to the purpose & top soil shall be spread evenly 
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over the prepared bed to a depth of 2 inches & the clods lumps shall be broken down to 

provide a uniform texture to the sod. 

6.7.2 PLACING THE SOD: The earth bed upon which the sod is to be place shall be moistened 

to the depth, manipulated, if naturally not sufficiently moist, & the sod shall be place 

thereon within approximately 24 hours after the same has been cut & shall be properly 

protected & sprinkled with water until firmly rooted. 

Unless otherwise required the sod on slopes shall be laid in horizontal, strips beginning the 

bottom of the slopes & working upwards. When placing sods the length of strips shall be 

laid at right angles to the direction of flow of water. Sods shall be laid so that the joints 

caused by abutting ends of sod strips & not continuous. Each sod strips shall be so laid as 

to about against the strip previously laid. 

6.7.3 As the sod is being laid to shall be firmly & lightly tamped with suitable wooden or metal 

tampers to press the sod into the under laying soil. After tamping, the sod shall present a 

smooth even surface free from bumps or depressions. At such points, where water will 

start flowing over a sodden area, the upper edge of the sod strip shall be turned into the 

soil & layer of earth placed over this, which earth shall be thoroughly compacted to conduct 

the surface water over the upper edge of the sod. No sods shall be laid normally during the 

dry months of March to June. 

6.7.4 WATERING: The sod shall be thoroughly watered immediately after placing & shall be 

kept thoroughly wet for a period of at least seven days after laying & shall be maintained in 

satisfactory condition. 

6.7.5 METHODS OF MEASUREMENT & PAYMENT: Sod shall be measured by units of 100 

sqm. & will be paid for at the contract unit price of 100 sqm. of sod in place  which price 

shall be full compensation for preparing the earth bed, for furnishing, placing, top dressing 

& watering the sod & for all labour, equipment tools & incidentals necessary to complete 

the work in accordance with contract. 

Collection of top soil for the area to be turned will be paid for as earthwork in excavation. 

No separate payment will be allowed for spreading & incorporating the top soil in the bed. 

 

 

7.0 EXCAVATION OF FOUNDATION  

7.1. Excavation for the foundation of structures shall be to the elevation shown on the drawings or 

as directed by the Engineer-in-charge. So far as practicable the materials removed in 

excavation for structures shall be used for back fill and embankment. 

When unsuitable materials is encountered in the foundation for structure, the Engineer-in-

charge will direct additional excavation to remove the unsuitable materials. The foundational 

excavation shall be refilled by selected bedding material and compacted.  

7.2  MEASURMENT AND PAYMENT 

 Payment for excavation for structures shall be made at the unit price per cubic meter. The 

rate for excavation for structures shall include the cost of all labour and materials with 
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construction of coffer dam and other temporary construction, cost of all pumping dewatering 

cost of all other work necessary to maintain the excavation in good order during construction. 

7.3  EARTH WORK EXCAVATION / STONE WORKS 

7.3.1  The contractors shall execute the work to the lines, grade and section as per drawing and in 

accordance with the specification and relevant clause / clauses of relevant Indian Standard 

codes unless otherwise specified. Construction of all approaches and haul roads coffer dam 

and de-watering if required and their maintenance shall be the responsibility of the 

contractor. The contractor shall ensure good workmanship and quality and shall ensure 

besides other aspects fulfillment of the following specific requirements to the satisfaction of 

the Engineer- In –Charge. 

 The work is to be executed as per design, drawing and specifications and direction of the 

Engineer-in-Charge.  

7.3.2 PLACEMENT (EARTHWORK) 

i)  Choice of equipment shall be governed by the site conditions, nature of job / space etc. and 

it shall be got approved from the Engineer- In-Charge.  

7.3.3  MEASURMENT AND PAYMENT 

i)  Earth work beyond the required design section will nor be paid for 

ii)  Earth work quantity will be assessed from cross section taken at suitable intervals as 

decided by the Engineer-in-charge. Initial levels will be taken and recorded in level book with 

reference to the bench mark which should be kept at site till finalization of the work. The 

initial of the cross section papers should be signed by both the parties before starting the 

work. Final level is to be taken and recorded in level book after completion of the work in all 

respect and the contractor is to sign the final levels taken in level book as acceptance of final 

measurement. 

iii)  Payment for earth work in cutting section measurement will be made without deducting any 

percent towards settlement allowance.       

iv)   Payment for earth work in filling section measurement will be made deducting 12 1/2% 

towards settlement allowance  

7.4     RIP RAP & LAUNCHING APRON 

7.4.1. GENERAL 

 The dumping & packing shall consist of boulders and blasted rock tracement. It shall be 

dumped mechanically or hand placed rip rap may be hand placed or dumped by machines. 

The thickness of the rip rap shall be measured normal to the slope of the embankment. 

7.4.2. QUALITY OF RIP RAP STONE 

i) Rip Rap and spall material shall be controlled in quarry for quality, gradation and size. 

ii) Rip Rap and spalls obtained from rock excavation shall be checked for quality, gradation and 

size before lifting. 

iii) The stone for Rip Rap should be dense, resistant to abrasion and is free from cracks, 

seams, shale partings, conglomerate bonds and other defects that would tend to increase 

their susceptibility to destruction by the action of water and weather. 
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iv) The stone shall be closely packed and the interstices shall be filled with small stones. The 

finished surface of Rip Rap should be reasonably uniform free from loose stones. 

 

7.4.3. THICKNESS OF RIP RAP / LAUNCHING APPRON 

 In no case the minimum thickness of hand placed Rip Rap-Launching appron and dumped 

rip rap shall be less than 30 cm and 45cm respectively. 

7.4.4 PLACEMENT OF RIP RAP / LAUNCHING APPRON 

(i) Hand placed Rip Rap 

 The hand placed rip rap stone shall consists of specified size and above size and laid on 

edge starting from the bottom. The stone shall be laid compactly with staggered joints and so 

matched & interlocked that, they shall be keyed together with minimum of joint space. Then 

rock fragments and spalls shall be driven by a hammer into interstices to wedge the rip rap in 

place. 

 The hand placed rip rap shall preferably be laid in one course and the layer thickness is 

same at the stone size. If two layers of stones are used the header stone extending through 

both layer and spaced at about 1.5m. shall be used. In two layers placing the tops layer 

stones shall be larger. 

(ii) DUMPED RIP RAP / Launching Appron 

The dumped rip rap/ Launching appron shall consist of boulders or blasted rock fragments of 

30 cm and above size. It shall be dumped manually or mechanically. 

7.4.5 MEASUREMENT AND PAYMENT 

Thickness of riprap shall be measured at a number of locations and the payment shall be 

made towards the average thickness arrived out of the measurements. Payment for rip-rap 

shall be made at the applicable unit price per cubic meter in the bill of quantities for rip rap 

which unit price shall include the cost of procuring, hauling, placing & finishing the rock for 

rip rap including the rock spalls measurement will be taken on level section & 1/6th volume 

will be deducted towards voids.  

7.5 ROUGH STONE DRY PACKING OF APPRONS AND SIDE REVETMENT 

7.5.1  GENERAL 

The specifications for construction of 300mm. rough stone dry packing for aprons and 

revetments as specified in schedule ‘A’ and its materials. 

7.5.2 SCOPE 

Rough stone dry packing of specified thickness in single layer upto 300 mm. thick, using 

the stone of specified variety for bed pitching/side revetment including cost and 

conveyance of stone, sampling and testing of stone, preparation of bed, stacking of stone 

for pre measurements, packing, all leads, lifts, delifts, labour charges, and all other 

operations necessary to complete the finished item of work to the specifications as per 

design and drawings and as directed by the Engineer-in-Charge. 

7.5.3 MATERIAL:- THE PROVISION OF SCHEDULE ‘D’ SHALL APPLY: 

Stacking shall be done as detailed below at the locations specified or ordered by the 

Engineer. 
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i. Stacks shall be formed to regular shape and uniform cross sections. 

ii. Materials shall be stacked on even ground. Stacking shall not be done in flood   zones or in 

water logged areas. 

iii. Rough stone shall be packed so closely as to give minimum quantity of voids  possible 

without actual dressing of stone to fill interstices. In case of improper stacking done by 

the contractor, the Engineer shall have the right to either reject the stacks partly or 

completely. 

iv.  Unless otherwise specified templates shall be provided to the sizes and dimension of the 

stack as may be specified at the contractor’s expense. 

7.5.4 PREPARATION OF BED AND SLOPES: 

A) BED: 

The surface on which the rough stone is to be laid shall be excavated to the required level 

and leveled and prepared for the length and width as shown on the drawings. The base 

shall be compacted suitably with hand rammers or other means to have an even bedding. 

No packing shall be on un-compacted made up soil. 

B) SIDE SLOPES 

The sides of banks to receive rough stone revetment shall be trimmed to the required slope 

and profiles put up by means of line and pegs at intervals of 3 meters to ensure, regular, 

straight and an uniform slope throughout. Depressions shall be filled and thoroughly 

compacted. 

7.5.5 LAYING APRON (BED PITCHING) AND REVETMENT (PITCHING TO SIDES) 

i) Apron (Bed Pitching) 

a) Apron shall be provided to the dimensions and levels shown or drawings. 

b) To ensure regular and orderly disposition of the full intended quantity of stone in the apron, 

template or cross walls in dry masonry shall be built about a meter thick and to the full 

height of the specified thickness of apron at intervals of 10 meters or closer as directed by 

the Engineer, all along the length and width of the apron. In between the cross walls the 

stone shall be hand packed. 

c) The thickness of the apron shall be made with one stone only. Total thickness shall not be 

made up in two or more layers. 

d) The stones shall be laid closely in position of the prepared bed and firmly set with their 

broadest ends downwards so that they may meet all round their bases and with the top o 

the stone level with finished surface of packing. The stones shall be laid breakings joints as 

far as possible in the direction of the flow of water. The stone shall be placed normal to the 

surface to be protected. 

e) The interstices between adjacent stone shall be filled in with stones of the proper size, well 

drivern in, with crow bars to ensure tight packing and complete filling of all interstices. Such 

filling shall be carried on simultaneously with the placing in position of the large stones and 

shall in no case be permitted to lag behind. The final wedging shall be done with the 

largest size chips or spalls practicable, each chip or spall being well driven home with a 

hammer so that no chips or spall in possible of being picked up or removed by hand to 
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ensure tight packing. The sizes of spalls shall be minimum 25 mm and shall be suitable to 

fill the voids in the pitching. 

f) On completion, the surface presented by the apron revetment shall be even throught out, 

free from irregularities and the required length, breadth and slope as specified or as shown 

on the plans. 

ii) Revetment (Pitching to sides) 

a) Revetment shall be constructed to the required length, level depth and slopes shown on 

the drawings. 

b) Profiles or strings and pegs shall be put up to ensure that the pitching is done true, straight 

and to the proper slope throughout. 

c) Revetment shall in all cases be built up from the foot of the bund to be riveted and built up 

in courses upwards. Care is necessary that a strong toe wall or other protection is always 

given to the revetment. Which protective measure shall be shown on the plans. 

d) Stones shall be placed to the required length by derrick or by hand. Stones shall be set 

normal to the slope and placed so that the largest dimension is perpendicular to the face of 

the slope unless such dimension is greater than the specified thickness of pitching. The 

largest stone shall be placed in the bottom courses and for use as headers for subsequent 

courses. 

7.5.6 MEASUREMENT AND PAYMENT 

 a) These protection works shall be measured as set for the below. 

i) Unless otherwise specified, for measurement, materials shall have to be stacked 

before laying and no extra cost will be paid to the Contractor for this stacking. 

ii) All linear measurements for apron and revetment shall be in meters corrected to 

0.01 meter. Volume shall be in cubic meters corrected to 0.01 cubic meter. The unit 

for payment shall be one cubic meter.  

iii) No separate payment will be made for this item. It shall be included in the price bid 

quoted in the Bill of Quantities. 

iv)  1/6th Volume will be deducted towards voids from finish section measurement for 

launching, dumping & stone packing works.  

8.0   CONCRETE 

8.1 GENERAL 

 Concrete shall be composed of cement, sand, aggregate, water and any other admixture 

as specified in recommended proportion well mixed and brought to the proper 

consistency. Tests shall be carried out   on  the concrete at specified  intervals  during 

the progress of work and the mixes modified as necessary in order to consistently secure 

the required strength, work ability, density and impermeability together with the maximum 

practicable economy. As per approval of Engineer in charge on recommendation of 

quality control organization the water cement ratio for the concrete will be regulated by 

the requirements of strength durability and workability. The concrete shall be uniform 

consistency and quality throughout any pour and for similar parts of the same structure. 
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However, the consistency composition shall be such that the concrete can be worked 

into all corners. 

  The allowable slump or consistency shall be as directed. The consistency of the 

concrete shall be varied only by increasing or by decreasing the amount of cement paste 

in each batch and not by any change of water cement ratio. 

   

8.2 STORAGE OF AGGREGATE 
 (a) Aggregate shall be stacked in such a way as to prevent the intrusion of foreign 

materials such as soil, vegetable matter etc. Heaps of fine and coarse aggregates 

shall be kept separate. Where different sizes of fine or coarse aggregate are 

procured separately, they shall be stored in separate stock piles, sufficiently away 

from each other to prevent the materials at the edge of the piles from getting 

intermixed with each other.  

 (b) The aggregates shall be stock-piled adjacent to the mixer site so as to require 

minimum rehandling and labour when conveyed to the mixer.  

 (c) The aggregates shall be placed on a dry patch of ground. The aggregates shall be 

kept free of dirt, rubbish, papers, vegetable matters etc. on the stock piles.  

 (d) To minimize moisture variation the stock piles shall be spread over as large in area 

as possible but left low and fairly uniform in height preferably 1.25 to 1.50 meter 

and the lowest layer of about 30 cm height shall be allowed to act as drainage layer 

and not used till end. 

8.3 FORM WORKS 

(i) Forms shall be used wherever necessary to confine the concrete and shape it to the 

required lines, or to ensure against contamination of the concrete by materials caving or 

sloughing from adjacent surface left by excavations or other features of the work. 

(ii)  Form work may be of timber, steel, precast concrete panels or such other suitable 

materials or combination of such materials. Form work shall be substantially and rigidly 

constructed to the shapes, lines and dimensions required, efficiently propped and braced 

to prevent deformation due to placing, vibrating and compacting concrete, other incidental 

loads or to the effect of weather. 

8.4 MIXING 

(a) For all work concrete ingredients shall be thoroughly mixed in mechanical mixer to ensure 

uniform distribution of all component materials throughout the concrete at the end of the 

mixing period and shall be as dense as possible, plastic enough to consolidate well, Mixing 

shall be done as per I.S.456-1978. 

(b) Mixing shall be continued until there is an uniform distribution of the materials and the  

concrete is uniform in colour and consistency. The time of mixing shall be as shown in 

Table-1 of IS: 457-1978 reproduced herein. 
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 Capacity of mixer 

 

Minimum time of mixing 

Natural aggregates Manufactured aggregates 

3 m3 or larger 

2 m3  

1 m3  or smaller 

2 minutes 

1½ minutes 

1¼  minutes  

2½ minutes 

2 minutes 

1½ minutes 

 

(c) The concrete as discharged from the mixer, shall be uniform in composition and  

consistency, Workability shall be checked at frequent intervals as per IS : 199 –1959. 

Mixers will be examined regularly by the Engineer-in-charge for changes in conditions due 

to accumulations of hardened concrete or mortar or to wear and tear of blades. Any mixer 

that at any time produces unsatisfactory mix, shall not be used until repaired. If repair 

attempts arte unsuccessful, a defective mixer shall be replaced. Batch size shall be at least 

10% but not in excess of the rated capacity of the mixer.  

(d) The first concrete batch at the start of continuous mixing operation or after lapses of 30  

minutes in continuous mixing operation shall be made richer by the addition of extra 

cement as directed.  

 (e) The full contents of the drum shall be discharged quickly to avoid segregation.  

(f) The minimum mixing period specified are conditioned on the material being fed into the  

mixer in a manner which will facilitate efficient mixing and an operation of the mixer at its 

designed speed. The following sequence of charging the mixer may be adopted. 

Five to ten percent of the total quantity of water required for mixing adequate to   wash the  

drum thoroughly shall be introduced before the other ingredients in order to prevent any 

caulking of the cement on the blades or side of the mixer. 

i.      All dry ingredients (Cement, fine and coarse aggregates) shall be simultaneously fed into  

the mixer in such a manner that the period of flow for each ingredient is about the same. 

Eighty to Ninety percent of the total quantity of water required for mixing shall be added 

uniformly along with the dry ingredients. 

ii. The remaining quantity of water shall be added after all the other ingredients are in the 

mixer. 

iii. Portion of the coarse aggregate, however may be added last. This facilitates clearance of the 

chutes and removes the fine aggregate or cement adhering to the sides. 

(g)    Concrete which has been kept unused for more than 30 minutes after the addition of water 

shall be rejected unless the concrete is in such a condition that it can be subsequently 

vibrated in place and its use is specifically permitted. 

(h)    When the mixer is stopped, before placing again any ingredients in the mixer all hardened 

concrete or mortar shall be removed from inner surface of the mixer. 

(i)   The re tempering of partially hardened concrete or mortar requiring renewed mixing with or 

without the addition of cement, aggregate or water shall not be permitted. 

(j)     A representative of Engineer-in-charge shall supervise all stages of production of concrete,  

preparation of test specifications and site test shall be supervised. 
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8.5 TRANSPORTATION OF CONCRETE 

 Concrete shall be transported from mixer to the place of final placement as rapidly as 

possible by method which will prevent segregation of the ingredients or slump loss in 

excess of 25mm and/ or a loss in air content of more than one percent before the concrete 

is placed in the works. It shall be transported, laid and compacted in its final position within 

30 minutes of its discharge from the mixer unless carried in properly designed agitators. 

Whenever the length of haul from the mixing plant to the place of deposit is such that the 

concrete unduly compacts or segregates suitable agitators or transit mixers shall be used 

for conveying concrete. 

8.6 PREPARATION BEFORE PLACING CONCRETE 

8.6.1 GENERAL REQUIREMENT 

 Concrete shall not be placed in any part until all form work required is completed as per 

drawing & specification and no concrete shall be deposited until the foundation has been 

inspected and approved by the Engineer-in-charge. 

8.6.2 FOUNDATION SURFACES 

    (a)    Immediately before placing concrete all surfaces of foundations upon or against which the 

concrete is to be placed, shall be free from standing water, mud and debris. All surfaces 

of rocks upon or against which concrete is to be placed shall in addition to the foregoing 

requirement be cleaned and free from all lubricants. Objectionable coating and loose 

semidetached or unsound fragments are to be removed. The surface of absorptive 

foundations upon or against which concrete is to be placed shall be moistened 

thoroughly and kept sufficient wet for at least 24 hours prior to placing concrete so that 

moisture will not be drawn from the freshly placed concrete. 

    (b) In the case of earth or shale foundations, all soft or loose soft and surface debris shall be 

scraped and removed. 

8.6.3 R.C.C. WORK 

 No concrete shall be placed unless the reinforcement and centering & shuttering 

provided is checked, pre measured and approved by the Engineer-in-charge. 

8.7 PLACING AND COMPACTING CONCRETE 

8.7.1 GENERAL 

(a) All surfaces upon or against which concrete is to be laid shall be prepared in accordance 

with the drawings. 

(b) If concreting is not started within 24 hours of the approval being given, it shall have to be 

obtained again. 

(c) All absorptive surfaces against which concrete is to be laid shall be moistened thoroughly 

so that moisture will not be withdrawn from the freshly placed concrete. The surfaces 

however shall be free from standing water. The concrete shall be deposited as nearly as 

possible in its final position and compacted before setting commences and should not be 

subsequently disturbed. Methods of placing should not be such as to avoid segregation. 

Care should be taken to avoid displacement of reinforcement or movement of form work. 
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All concrete which has set before placement shall be rejected and immediately removed 

from site of work. 

(d) The construction joints at the end of each days work should be left vertical only at location 

as approved by authorised representative of the Engineer-in-charge. 

8.7.2 COMPACTION 

 Concrete shall be thoroughly compacted during the operation of placing and thoroughly 

worked. 

(a) All concrete shall be compacted to produce a dense homogeneous mass with the 

assistance of vibrators or thappies in such a manner that it is free from pockets of coarse 

aggregate and is in intimate contact with surface of forms. 

(b) During placing and until curing is completed the concrete shall be protected against the 

harmful effect of exposure to sunlight, wind and rain as direct. 

8.8 CURING AND PROTECTING 

8.8.1 All concrete shall be protected against injury until final acceptance. Exposed finished 

surfaces of concrete shall be protected from the direct rays of the sun. 

8.8.2 The method of keeping formed concrete surface moist, shall be by continuous sprinkling 

or spraying of water as may be necessary to prevent any portion of the surface from 

drying during the specified curing period. 

8.8.3 The water and other methods of curing shall be handled as not to stain concrete surfaces 

which shall be exposed. 

8.8.4 The actual method of curing adopted and equipment to be used shall be subject to the 

approval of the Engineer-in-charge. The contractor shall have on hand and ready to 

install before actual concrete placement is started all equipments needed for adequate 

curing and protection at all location of concrete placement. 

8.8.5 Finished concrete surfaces shall be protected from stains or abrasion. Surface or edges 

likely to be injured during the construction period shall be kept properly protected by 

leaving forms in place or erecting protective covering satisfactory to the Engineer-in-

charge. 

8.8.6 In case the curing operations are inadequate or unsatisfactory, the Engineer-in-charge 

shall be entitled to take such steps as he may deem necessary to make good the 

deficiencies and defects at the Contractor’s risk and cost. Curing and protection should 

confirm of IS: 457-1957 with the latest amendments. 

8.9 MEASUREMENT AND PAYMENT OF CONCRETE 

 Measurement and payment for cement concrete items shall be made on the basis of the 

actual volume of the concrete laid for finished items. The rate includes the cost of labour 

and materials, plant etc. involved in providing cement, slurry and mortar on concrete and 

construction joints shall be deemed to be included in the unit rates for the respective 

items. The rates shall include construction of foot bridge and traffic island, coffer dam 

and removal of the same, dewatering if required and all other incidental charges as 

produced finished item of work. 
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  For R.C.C. work, the cost of round tor steel rod including bending and binding etc. 

shall be paid as a separate item explained elsewhere. 

  No claim for extra payment, in case of higher strength of concrete than designated, 

will be entertained. 
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BILL OF QUANTITY 
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 BILL OF QUANTITY 

 

Name of work:  Repair and Renovation of office building of Earth Dam Division, 
Chitrakonda for the year 2026-27 (Roof sheeting). 
 

Sl. 
No. 

Description of items Quantity Unit Rate Amount 

1 Dismantling G.C.I. or A.C. sheet roofing after 
carefully removing the bolts and nuts including 
stacking of he materials for reuse and removing 
the debris within 50m lead etc. Complete in all 
respect and as per direction of E.I.C. 

550.000 Sqm. 104.10 57255.00 

2 Brick work with C.B. Brick (23 x 11 x 8) cm size 
in cement mortar (1:6) including all cost, 
conveyace ,royalty, all labour charges and all 
taxes etc. complete in all respect and as per the 
direction of E.I.C 

27.600 Cum 5693.90 157151.64 

3  12mm thick cement plaster (1:6) including all 
cost, conveyance, royalty, all labour charges and 
all taxes etc. complete in all respect and as per 
the direction of E.I.C 

240.000 Sqm. 202.20 48528.00 

4 Supplying M.S Pipe  2" for fitting of G.C.I.  
Sheet for roof including all cost, conveyance, and 
all taxes etc. Compete in all respect and as per 
the direction of E.I.C. 

3204.000 Kg 58.20 186472.80 

5 Fixing of G..C.I. sheet  in roof drilling hole in 
wind ties includingn fixing of ridges valleys 
wind ties etc. excluding cost of fitting per 1 Sqm. 
Including all cost, conveyance, labour charges 
and cess etc. complete in all respect and as per 
the direction of the Engineer-in-Charge. 
 

05 (Five items) only. 

1540.000 Sqm. 605.00 931700.00 

  Total in Figures       1381107.44 
1381107.00 

                                                                                                                                                                                                                        
                                                                                                                          
 
                    

       Superintending  Engineer, 
                         Earth Dam Division, Chitrakonda. 
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SECTION – 7 

GOVT. CIRCULAR 
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