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Form F-1:  

PRICE PROPOSAL 
 

Forwarding Letter 
 

From:     To: 
_____________________  The Chief Construction Engineer  
_____________________           Brutang & Hadua Irrigation Project 
_____________________   Daspalla Dist- Nayagarh, Odisha  
 
 
Sir,  
 
Appointment for PEC, reference number :________________________ 
 
I_,_________________ of M/S_________________________________ (Bidder) herewith submit the Price 
Proposal in the following Forms, against the subject RfP for consideration of our bid. 
 
1. SCOPE:     UGPL work in Hadua Irrigation Project . 
2.  Bid Identification No…………………………………. 
3.   Name of the Consultant Firm:…………………………………… 
 
Price Proposal : 
 
The PRICE proposal (PART-II) duly signed by the Authorized signatory and uploaded in separate cover. 
 
I hereby accept and shall abide by the scope of works, responsibility & Deliverables and Terms and Conditions of RfP 
document unconditionally.  
 
Yours faithfully,  
 
Authorised Signatory:  
 
Full Name:  
 
Address:  
 
Phone No: 
 
E-mail Id: 
Note: 

1. PEC shall quote the price strictly as per the format prescribed in the RfP document considering the minimum 
manpower requirement at Section-V and establishment required to cater to the scope mentioned at Section –IV. 
 

2. The quoted price shall be FIRM and inclusive of all taxes excluding GST based on Cost to the Company concept 
plus reasonable profit. 
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FORM F-2 
 

PRICE PROPOSAL 
 
 

1. SCOPE :   Planning and design, vetting of detailed Engineering work of UGPL system of Hadua Irrigation Project, 
Narasinghpur. 
Name of work :- Appointment of Proof Engineering Consultant for the workconstruction of distribution 
system for 3641 Ha. Of CCA of Hadua irrigation project  over river Hadua at Kharod in Badamba block 
through under ground pipe line irrigation system (pressure flow)  in Cuttack district of Odisha on EPC 
mode of contract (turn key basis) including power connectivity, electro-mechanical components.  
 

“e” Procurement Notice.  CCE-BHIP-03/2026-27 Dt. 12.06.2026 
Bid Identification No.  CCE-BHIP-HID-03/2026-27 

1.Name of the Consultant Firm:…………………………………… 
 

Sl. 
NO PARTICULARS 

AMOUNT IN FIGURE 
(EXCLUDING GST) 

AMOUNT IN 
WORDS 

A Providing proof Engineering 
Consultancy Services for vetting 
the Planning& Design, reports 
and Drawings etc. as per the 
agreed plan based on the 
submission of plan  of the EPC 
contractor. The service shall be 
provided  complete in all respect  
required for procurement and 
construction of UGPL network for 
achieving the desired command 
area successfully for 3641Ha of 
Distribution network. 

61,00,000.00 Rupees Sixty One 
Lakhs On ly 

B Follow –up and vetting of Re-
Engineering works required to be 
done by EPC contractor for 
actual site conditions for 3641Ha. 

20,00,000.00 Rupees Twenty 
Lakhs Only 

 Total  81,00,000.00 Rupees Eighty One 
Lakhs Only 

 
 

Note : 
 

1. The Consultancy charge shall be inclusive of TA/DA and all other allowances if any.  
2. The Consultancy charge shall be inclusive of all taxes &excluding GST as applicable. 
3. No extra payment will be made other than the above quoted amount. 
4. Break-up of payment  shall be made as per Form- F-3 

 
 
 
 
 

Authorised Signature 
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FORM F- 3 
 

BREAK UP FOR PAYMENT 
 

 Sl 
No. Particulars 

% OF 
PAYMENT 
OF ITEM A 

(F-2) 

Amount in   
Rupees 

A-1 

Broad Engineering Planning & Layout reports for the Detailed 
Engineering Works of UGPL System of Hadua Irrigation 
Project.  
 

  

i. 

 
Vetting of Design memorandum comprising the principle and Basis of 
planning Design and detailing of each component of the UGPL. Report 
and Drawing to be submitted including Schedules of submittals by EPC 
contractor   and schedules of vetting by PEC 
 
The Design Memorandum Comprises of : 
a) Overall planning for achieving the desired command area 

covering the principle of hydrology, hydraulic and structural 
Planning and Design, Pump house with panel room and 
operating room, Rising Main ,RCC intake works, approach 
road–  30% 
 

b) Principle of Planning and Design of UGPL component in canal 
net work   -30% 
 

c) Principle of electrical and mechanical -30% 
 

d) Principle of Instrumentation work   -10% 
 

5%  

ii. 

 
Vetting of Broad Scheme Layout Design Report & Drawing of UGPL work, 
General Layout (dimension & Levels) of each component of work, 
Mechanical Equipment, location of all control, safety valves & flush valves 
etc. Delivery Chamber, Gross Command area net work maps and 
recommended for approval by the Chief Engineer. 
 
The Broad Scheme Layout Report consists of : 
a) Part A- Layout of Canal pipe line, Distribution Chamber and 

broad Command Area Planning –  50% 
 

b) Part- B- Broad Chak layout Planning & Hydraulic Design of 
Pipe line Network for Irrigation Supply to chak -40% 

 
c) Part-C- Broad Layout Planning and Hydraulic Design of RCC 

intake works, pump house with panel and operating room 
filtration system including all river protection works-10% 

 

10%  
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 Sl 
No. Particulars 

% OF 
PAYMENT 
OF ITEM A 

(F-2) 

Amount in   
Rupees 

A-2 
Vetting of the Detailed Design and Working Drawings of 
Detailed Engineering works of UGPL System of Hadua 
Irrigation Project.   

 

i. 

 

UGPL Canal network for 3641 Ha.   – 40 % 

45% 
 

 

ii. 
 
RCC Intake Works, filtration system including river protection works, 
Pump house with panel room & operating system    – 50 % 

 

iii. 
 

Electrical works, mechanical works & Instrumentation works.     – 
10% 

  

 

A-3 
 

Outlet Network Planning(Upto 1ha Chak)   

a. 
 

Detailed Chalk planning with ROR details, Longitudinal Sections & 
Design Statements including Micro Planning – 50% 

30% 

 

b.  
 
Detail Design of Civil Works, Outlets, Valves, crossings and all 
control structures including Micro Planning.   – 50% 

 

 

A-4 
 

Final Drawings & Estimates   

 
Final working Drawings detailed list, Data sheet with BOM and 
vetting of estimates for sanction 10%  

B 

Follow – up and Re-engineering Works, with consultant support for 
a period of 12 months beyond the completion of Crore vetting period 
of Six months.  Payment to be made in 12 instalments @ one 
instalment per month upon satisfactory performance of 
Reengineering works.  

100% of 
item B (F-2) 

 

NOTE: 
1. The Particulars of Breakup of Payment is generally indicative and not limited for the vetting works to be 
performed.  The PEC shall have to perform all the vetting works of Planning and Design Reports and               
Drawings as per the requirements of the Project for successful commissioning.  All such items not mentioned are to 
be suitably included in the respective particulars of Break Up and no additional payment shall be made. 
 2. The percentage of payment indicated in each item of work (in A1 to A4) shall be paid on prorate basis   of the 
Planned CCA of UGPL Schemes. 
 3. The successful bidder should submit the minimum man power units for each activity which is to be paid along 
with the inception report. 
 
 
 

 
 

Authorized Signature 
 
 
 
 


