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OFFICE OF THE SUPERINTENDIN ENGINEER 
RENGALI DAM DIVISION RENGALI DAM SITE 

ANGUL-759105 
E-mail-rengalidam@gmail.com 

 
‘e’ Procurement Notice 

  
 
 
 
 

1 Nature of the works Cleaning of Calcinations, Slush/Muck from foundation Gallery 
of Rengali Dam from Block No-1 to 51 and Gallery front drain 
including cleaning of motors 

2 No of works 01(One) 

3 Estimated Cost Rs.10.28 Lakh 

4 Cost of Tender Paper Rs. 6,000.00 

5 EMD/Bid Security Rs.10,300.00 

6 Class of contractors ‘D’ Or ’C’ 

7 Period of Completion 8 (Eight) Calendar month 

8 Date and time of availability of Bid document in 
the website 

From 11.00hrs of 04.07.2026 to 14.07.2026 up to 17.00hrs 
(www.tendersorissa.gov.in) 

9 Date and time and place of opening of online 
tender 

Dt.15.07.2026 at 11.00 AM in the O/o the Superintending 
Engineer, Rengali Dam Division, Rengali Dam Site 

10 Date, time and place for for finalization of 
tender through transparent lottery System (If 
required) 

Dt. 18.07.2026 at 11.00 AM onwards in the O/o the 
Superintending Engineer, Rengali Dam Division, Rengali Dam 
Site 

11 Last date and time of seeking tender 
clarification 

From 11.00hrs of 04.07.2026 to 10.07.2026 up to 15.00hrs 

12 Name and Address of Office inviting tender SUPERINTENDING ENGINEER, RENGALI DAM DIVISION, 
Rengali Dam Site, Angul-759105  

Further details conditions can be seen from the Govt. web site www.tendersorissa.gov.in. 
 
 
         
         
       SUPERINTENDING ENGINEER, 
       RENGALI DAM DIVISION, 
       RENGALI DAM SITE. 

 
 
 
 

‘e’ PROCUREMENT NOTICE 
The Superintending  Engineer, Rengali  Dam Division, Rengali Dam site, Dist: Angul , on behalf of Governor  of  

Odisha  invites percentage  rate tenders in single cover system to be received in online mode for the works drawn in 
P.W.D. P1 contract from the intending and eligible contractors  of class mentioned against the work registered in W.R/ R & 
B./CPWD/PWD for  execution of work  on production proof from the appropriate authority. 
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SECTION - 1 
DETAILED 

TENDER CALL NOTICE. 
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GOVERNMENT OF ODISHA 
DEPARTMENT OF WATER RESOURCES 

OFFICE OF THE SUPERINTENDING ENGINEER, 
RENGALI DAM DIVISION, RENGALI 

AT/PO: RENGALI DAM SITE, DIST.: ANGUL-759105 
Tel: 06760-266001, e-mail: rengalidam@gmail.com 

 
“e” Procurement Notice 

 
Bid Identification No.: RDD-02 of 2026-27 

 
 

Name of Work : As per Detailed Tender Call Notice 
   

Total No. of Packages : 01 (One) Nos. of Individual Work 
   
Estimated cost of Package : Rs.10.28 Lakhs 
   
Period of Completion : 8 Callendar Month 
   
Class of Contractor : “D” or “C” Class Contractor 
   
Other Details  :  

  : 
 

Procurement 
Officer 

Bid-Identification 
No. 

Availability of tender on-line for 
biding 

From To 

Superintending Engineer, 
Rengali Dam Division, 

Rengali Dam Site 

RDD-02 of 
2026-27 

04.07.2026 
at 10.00 AM 

14.07.2026 
up to 05.00 PM 

 
Further details can be seen from the Govt. web site www.tendersodisha.gov.in. 
Any addendum/corrigendum/cancellation of tender can also be seen in the said Website.  
 
 

         Superintending Engineer, 
Rengali Dam Division, Rengali. 
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GOVERNMENT OF ODISHA 
DEPARTMENT OF WATER RESOURCES 

OFFICE OF THE SUPERINTENDING ENGINEER, 
RENGALI DAM DIVISION, RENGALI 

AT/PO: RENGALI DAM SITE, DIST: ANGUL-759105 
Tel:06760-266001, e-mail: rengalidam@gmail.com 

 

Bid Identification No.: RDD-02 of 2026-27 

           The Superintending Engineer, Rengali Dam Division, Rengali on behalf of Hon’ble 
Governor of Odisha invites on-line percentage rate tenders through “e” Procurement in Single cover 
system for execution of the following work. The bid should be submitted by eligible Class of 
Contractors through on-line in the Govt. website www.tendersodisha.gov.in. The bidders should have 
necessary portal enrolment (with own Digital Signature Certificate). The registered bidders outside of 
State can also participate in this on-line tender process after necessary portal enrolment, but shall have 
to subsequently undergo registration with appropriate authority of the State Govt. within a month of 
acceptance of bid. 
 

Sl. 
No. Name of Work Class of 

Contractor 

Approximate 
value of 

work 
(in lakh) 

Time for 
completion 

EMD required
(in Rs.) 

Cost of 
Tender 
Paper 
(in Rs.) 

1 2 3 4 5 6 7 

1 Cleaning of Calcinations, Slush/Muck 
from foundation Gallery of Rengali Dam 
from Block No-1 to 51 and Gallery front 
drain including cleaning of motors 

“D” &“C” 
Class 

10.28 8 (Eight)  
Calendar 

month 
including 

rainy season 

10,300.00 6,000.00 

       
1. Mode of submission of Tender   : Tender should be submitted on-line 
        in  www.tendersodisha.gov.in 
2. Period of availability of tenders online/date of : Details as follows 
 time of bidding on-line/Last date of seeking 
 clarification / date of opening of tender papers.  
 

Procurement 
Officer 

Bid Identification 
No. 

Availability of Tender 
online for bidding 

Last Date & 
Time of 
seeking 
Tender 

Clarification 

Date & Time 
of opening of 

Bid  
 

From To 

Superintending 
Engineer, 

Rengali Dam 
Division, Rengali 

 
RDD-02 of 
2026-27. 

 
 

04.07.2026 
at 10.00 

AM 

14.07.2026 
up to 05.00 

PM 

 
10.07.202 
up to 15.00 

PM 

15.07.2026 
At 11.30 AM in 
the O/o the SE, 
Rengali Dam 

Division, Rengali 
 
3.    The bid is to be submitted in two covers. 
(i) Cover-I is to contain the technical bid with scanned copies of necessary documents in 

designated locations consisting Scanned copy of Registration Certificate, PAN Card, 
GSTIN, Affidavit regarding authenticity of document, No-Relationship Certificate for 
eligibility criteria in pdf format to be submitted at the time of bidding. 
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(ii) Cover-II is to contain the financial bid with an intelligent Bill of Quantity in Excel Format 
duly filled in and signed by bidder. 

4. Bid document consisting of all information regarding the bidding, plans, specification and 
schedule of quantities of the works are available in web-site www.tendersodisha.gov.inand the 
set of terms and conditions of contract and other necessary documents can be seen in the web-
site till last date of sale and receipt of tender papers. Interested bidders may obtain further 
information at the website www.tendersodisha.gov.in. 

5. Furnishing scanned legible copy of original Registration certificate, PAN Card, GSTIN & 
Affidavit along with the Technical Bid is mandatory otherwise his/her bid shall be declared as 
non-responsive and thus liable for rejection. 

6 The bids for the works shall remain valid for a period of 90 (Ninety) days from the date of 
opening of technical bid. If any bidder / tenderers withdraws his/her bid / tender before the said 
period or makes any modification in the terms & condition of the bid, the EMD transferred at 
the time of submission of tender shall stand forfeited. 

7. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering department of the State Govt. is allowed to work as a 
contractor for a period of two years after his retirement from Govt. service, without Govt. 
permission. 

8. Other details can be seen in the bidding documents, which is available in website 
 www.tendersodisha.gov.in.  
9. Authority reserves the right to reject any or all the tenders without assigning any reasons 
 thereof. 
10. The bidder shall transfer online the cost of the bid document in the table in column-7 above as 

part of its bid through a process as mentioned under DTCN. 
11. The bidders shall pay/transfer the E.M.D/ Bid security amount specified for the work as in 

column-6 above online as part of its bid through a process as mentioned under DTCN. Bidders 
desirous to hire machineries or equipment from outside the state are required to transfer online 
2% of the amount put to tender as bid security. 

 
12.  . Additional Performance Security shall be deposited by the Bidder when the bid amount is 

less than the estimated cost put to tender. In such an event, only the successful bidder who has 
quoted less bid price/rates than the estimated cost put to tender shall have to deposit the 
Additional Performance Security (APS) in the following manner as per Govt. of Odisha 
Works Department OM No.173/W, dated: 03/01/2026 & Letter No.: 17121, dated.: 
18.05.2024 of Engineer in Chief, Procurement, Department of Water Resources, 
Bhubaneswar. 

  
Sl. No. Range of difference between the estimated 

cost put to tender and Bid Amount 
APS to be Deposited by the successful bidder 

1 Below 10% (As per OM No-173 dated 
03.01.2026) 

No Additional Performance Security 

2 From 10% and above and below 20% As per 
OM No-173 dated 03.01.2026) 

Difference between estimatedcost put to 
tender and Bid Amount with addition of 0.1% 
above each 1% below 10% up to below 20% 

3 From 20% and above(As per OM No-173 
dated 03.01.2026) 

Difference between estimatedcost put to 
tender and Bid Amount with addition of 0.1% 
above each 1% below 10% up to below 20% 
and 0.2%  above each 1% below 20% 
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 within 07 (Seven) days of issue of letter of acceptance (LoA) by the concerned Superintending 

Engineer (By e-mail) in shape of National Savings Certificate (N.S.C) /Post Office Savings Bank 

Account/ Post Office Time Deposit Account/ KisanVikasPatra/ Bank Guarantee in favour of the 

Superintending Engineer, Rengali dam Division, Rengali Dam Site/ Superintending Engineer, Rengali 

Dam Division, Rengali Dam Sitefrom any Nationalized/ Schedule Bank in India counter 

Guaranteed  by its local Branch at Bhubaneswar/ e-Bank Guarantee executed  on the National 

e-Governance Services Limited (NeSL) Digital Document Execution Portal towards EMD initial 

Security Deposit any  other Security deposit from the contractor or  Supplier in favour of  the 

Superintending Engineer, Rengali dam Division, Rengali Dam Site as mentioned under DTCN, 

otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for 

blacklisting shall be initiated against the bidder. 

13. If the rate quoted by the bidder is less than 15% of the amount put to tender, then such a bid 

shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than 

one bid is quoted (Decimals upto two numbers will be taken for all practical purposes) either at 

the estimated cost put to tender or less than the estimated cost put to tender, the tender 

accepting authority will finalize the tender through a transparent lottery system, where all 

bidders/their authorized representatives and the concerned Superintending Engineer and DAO 

will remain present. 

14. If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be 

debarred from participation in bidding for three years and action will be taken to blacklist the 

contractor. In case a contractor is black listed, it will be widely published and intimated to all 

departments of Govt. and also to Govt. of India agencies working in the State. 

15. The technical bid documents (Cover-I& II) will be opened by the undersigned on dated 

28.01.2025at 11.30 A.M in the Office of the Superintending Engineer, Rengali Dam 

Division, Rengali in presence of the bidder or their authorized representative who wish to 

attend. If the Office happens to be closed on the date of opening of the bid, the same will be 

opened on the next working day at the same time and venue. After evaluation of the documents 

contained in Cover-I (Technical bid), the Cover-II containing financial bid/s of the 

technically responsive bidder/s a date of Lottery(if Required) will be intimated to the eligible 

qualified bidder/s through e-mails/Mobiles. 

16. THE CONTRACTOR HAS TO MENTION PERCENTAGE OF EXCESS OR LESS 

OVER THE ESTIMATED COST (IN FIGURES AND WORDS) 

17. In percentage rate of tender, only percentage quoted shall be considered. Percentage quoted by 

the contractor shall be accurately filled in figures & words, so that there is no discrepancy. If 
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any discrepancy is found in the percentage quoted in words and figures, then percentage 

quoted by the contractor in words shall be taken as correct. If excess/less is not mentioned, 

then the rate will be treated as percentage excess. In the percentage rate tender the bidder 

quoting zero percent is valid and will be taken at par with the estimated rate of the work put to 

tender. 

18. The contractor will write percentage Excess or Less up to two decimal points only if he writes 

the percentage excess or less up to two or more decimal point, the two decimal points shall 

only be considered without rounding up. 

19. Contractor exempted from payment of EMD will be able to participate in the tender directly by 

uploading documentary evidences toward his eligibility for such exemption. 

20. A bidder can submit only one tender paper for a particular work, Submission of more than one 

tender paper by a bidder for a particular tender will liable for rejection of all such tender papers 

as per Works Department Letter No.: 4985/W, dated 28.03.2007. 

21. The bidder may be asked in writing/online (in their registered e-mail ids) to clarify on the 

uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts or 

illegible documents. The authority inviting bid may reserve the right to accept any additional 

document. 

22. The Schedule Caste/ Schedule Tribe Contractors desirous to avail the facility of preference 

as per Works Department are required to submit an affidavit to this effect. The bidders have to 

produce their original registration certificate stating the fact of caste by their registration 

authority and to furnish as and when required for verification of the tender failing which they 

will not get price preference as per Rule. 

23. Engineer Contractors desirous to avail exemption of E.M.D is required to submit an affidavit to 

the effect that he/she has not yet availed the facility for more than three works during the 

current financial year and he/she should produce original registration certificate as and when 

required for verification of the tender failing which the tender will be rejected. 

24. Joint Ventures are not allowed. 

25. Any addendum/corrigendum/cancellation of tender will be published in the Government 

  Website www.tendersodisha.gov.in.     

                     Sd./- 
Superintending Engineer, 

Rengali Dam Division, Rengali. 
Memo No:   date. 

Copy submitted to the Additional Chief Secretary to Government, Department of Water Resources, 
Odisha, Bhubaneswar for favour of kind information and necessary action. 

Sd./- 
Superintending Engineer, 

Rengali Dam Division, Rengali. 
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Memo No:   date. 
Copy submitted to the Engineer-in-Chief, Water Resources, / Engineer-in Chief, Procurement, Odisha, 

Bhubaneswar for favour of kind information and necessary action.    
                  Sd./- 

Superintending Engineer, 
Rengali Dam Division, Rengali. 

Memo No:   date. 
Copy submitted to the Director, Monitoring and Evaluation, O/o the Engineer-in-Chief, Water 

Resources, Odisha, Bhubaneswar for favour of information and necessary action. It is requested to kindly 
publish the NIFB in the official website.  
Encl: Soft copy of the e-procurement notice.   
           Sd./- 

Superintending Engineer, 
 
Memo No:   Date. 

Copy submitted to the Chief Engineer & Basin Manager, Brahmani Basin Samal / Additional Chief 
Engineer, Rengali Head Works Circle, Samal forfavour of kind information and wide publication.  
             
           Sd./- 

Superintending Engineer, 
Rengali Dam Division, Rengali. 

Memo No:   Date. 
Copy to the Inspector-in-Charge, Rengali Dam Site Police Station for information and necessary 

action. It is requested to extend due cooperation for maintaining Law and Order during Technical/ 
Financial/Lottery Bid opening hours. 

 Sd./-    
Superintending Engineer, 

Rengali Dam Division, Rengali. 
Memo No:   Date. 

Copy to Notice Board of Rengali Dam Division, Rengali for wide publication.    
 
          Sd./- 

Superintending Engineer, 
Rengali Dam Division, Rengali. 
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SUPERINTENDING ENGINEER, 
RENGALI DAM DIVISION, RENGALI 

DETAILED TENDER CALL NOTICE 
 

1. The Superintending Engineer, Rengali Dam Division, Rengali invites online percentage rate 
tender through website in prescribed form to be eventually drawn P.W.D. form No.P1from “D” 
or “C” Class Contractor registered with the state govt. of Odisha or from contractors of 
equivalent grade/class registered with other state govt. / central govt. /M.E.S. / Railways or 
other govt. undertakings. All the contractors are to be registered in the state govt. portal and 
must possess compatible digital signature certificate of class-II and III for online bidding. The 
website for online bidding is http://tenderorissa.gov.in for the work, “:Cleaning of 

Calcinations, Slush/Muck from foundation Gallery of Rengali Dam from Block No-1 to 51 and 
Gallery front drain including cleaning of motors” 

2. The tender documents can be downloaded from the Govt. website 
http://tenderorissa.gov.infrom dated 04.07.2026 at 11.00 AM to 14.07.2026 up to 5.00 P.M. 
for the work “:Cleaning of Calcinations, Slush/Muck from foundation Gallery of Rengali 
Dam from Block No-1 to 51 and Gallery front drain including cleaning of motors” 
through online payment/transfer of Rs.6,000.00 (Rupees six Thousand) only in favour of the 
Superintending Engineer, Rengali dam Division, Rengali Dam Site on the designated banks.The 
bid will be received through e-procurement portal from dated 04.07.2026 at 11.00 AM to 
14.07.2026 up to 5.00 P.M.Each set of bid documents contains technical bid (Cover-I) and Price 
bid (Cover-II) i.e. an intelligent bill of quantity in MS Excel format. The bid Cover- I& II (Single 
Cover System) will be opened on 15.07.2026 at 11.00 AM  in the Office of the Superintending 
Engineer, Rengali Dam Division, Rengali, in presence of the bidders or their authorized agents. 
The bidders who participated in the online bidding can witness opening of the bid from any 
system logging on to the portal away from opening place. The bids can only be opened by the 
pre-designated officials only after the opening time mentioned in the bid. In the event of the 
specified date of bid opening being declared a holiday the bid will be opened at the appointed 
time and location in the next working day. The intimation letter for Lottery (If required) will be 
sent through their e-mail address and Mobile. 

3. The approx. value of the work tendered for Rs.10.28 Lakhs. 
4.  The bidders shall prepare the documents and upload the scanned typed document in PDF 

format and BOQ in Excel format (or as specified in the portal) in appropriate place. Tender 
must be submitted in on-line only. 

5. No tenderer will be permitted to furnish the tender in their own manuscript. 
6. The Earnest Money deposit@1% of the approx. amount put to tender i.e.Rs.32,500.00 only 

must accompany with tender (on Line). The bidder shall pay/ transfer the required amount of 
EMD/ Bid security by online as mentioned in the tender details through Payment gateway of 
designated banks and in no other form. A bidder shall make electronic payment using his/her 
internet banking enabled account with designated Banks or their aggregator banks. A bidder 
having account in other Banks can make payment using NEFT/RTGS facility of designated 
Banks. For submission of bids through e-procurement portal, the bidder shall scan all the 
written pages of the Contractor’s Registration Certificate, PAN Card, GSTIN Clearance, 
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Labour license, Affidavit regarding authenticity of documents & No Relationship Certificate, 
etc. and upload to the system in designated place. The bidder shall furnish, as part of his Bid, a 
Bid security in the amount as shown in bid notice of the table of Invitation of tender for this 
particular work. The online bidder shall have to furnish the original affidavit, Contractor’s 
Registration Certificate, PAN & GSTIN clearance certificate & No Relation Certificate which 
were uploaded through web-site as and when required along with mobile number, e-mail Id of 
the agency in the office of the Superintending Engineer, Rengali Dam Division, Rengali/ 
Superintending Engineer, Rengali dam Division, Rengali Dam Siteduring office hours. The 
Officer inviting the bid shall not be responsible for non-receipt due to any frivolous reasons. 
Non-submission of “Bid Security” along with the bid shall debar the bidder from participating 
in the online bidding system and his portal registration shall be cancelled. His/ Her name shall 
also be informed to the registering authority for cancellation of registration.  

7. (a)Providing facilities to the Engineer Contractors 
i. As per works Department No.FR-11/2001/10003/00 Bhubaneswar, dated.24.5.01, 5% price 

preference allowed to the Engineer contractor in the tender rates has been withdrawn. 
ii. The Engineer contractor shall have to execute the work if awarded to him under his direct 

supervision and he will not be allowed to execute such work through his Power of Attorney 
Holder. 

iii. Exemption of EMD to the Engineer contractor will be allowed for a maximum of three works in 
a financial year and the fact to attending a work with exemption of EMD should be entered in 
the original Registration Certificate of the Engineer Contractor. [F.D. & LAW Department UOR 
No.: 334/WE, dated05.06.1998 & No.: 449 L, dated25.03.2000 respectively. 

a) No Cheque / Bank Draft / Cash Payment will be accepted towards EMD. 
b) Adjustment of earnest money given with other tenders previously and submitted with 

other tenders shall not to be entertained. 
8. Contractor exempted from payment of EMD will be able to participate in the tender directly 

by uploading documentary evidences towards his eligibility for such exemption. 
9. For a particular work a bidder can submit only one tender paper. Submission of bids 

through e-Procurement portal the system shall consider only the last bids submitted through 
portal. 

10. If any further necessary information is required the bidder can seek clarification on the bids 
up to 3.00 P.M. of dated: 21.01.2025from Office of the Superintending Engineer, Rengali Dam 
Division, Rengali. The employer’s response for the quarries raised by the bidder may be posted 
in the portal. 

11. The Bid security paid/ transferred online through payment gateway of designated banks 
shall be valid for a period of 45 days beyond the validity of the bid. 

12. The earnest money Deposit / Bid security and in respect of cost of bid are to be paid/ 
transferred online through payment gateway of designated banks along with the bid. 

13. The tender accepting authority will verify the originals of all the scanned documents of the 
successful lowest bidder only within 5 days of opening of the tender. In the eventuality of failure 
on the part of the lowest successful bidder to produce the original documents, he will be 
debarred in future from participating in tender for 3 years and will be black listed by the 
competent authority. 

14. The Bidders desirous to hire machineries or equipment’s from outside the State are required 
to furnish 2% (Two percent) of the amount put to tender only in the process described above and 
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as per the above terms and conditions. Tender not accompanied with EMD and security for 
hired machineries as specified above shall be liable for rejection. 

15. In case the contractor proposes to engage machineries and equipment’s as asked for in the 
tender documents owned or hired but deployed outside the state, he/she is required to furnish 
additional 1% EMD/ BID Security. The entire Bid security including the additional bid security 
shall stand forfeited in case the contractor fails to mobilize the machineries within a week from 
the date of commencement of the work & non submission of above specified documents in 
proper shape, the bid document will be summarily rejected. 

16. All charges towards quality control test will be borne by the contractor. 
17. The work is to be completed in all respect within 8 (eight) calendar month from the date of 

issue of Work Order. 
18. All tenders received will be remaining valid for 90 (Ninety) daysfrom the date of opening of 

technical bid and validity of tenders can also be extended if required without any monetary 
compensation. 

19. Before acceptance of tender, the successful bidder will be required to submit a work 
programme and milestone basing on the financial achievement so as to complete the work 
within the stipulated time and in case of failure on the part of the agency to achieve the 
milestone liquidated damage will be imposed. 

20. The date of commencement of the work shall be as notified in work order. 
21. The Plans, specifications and scope for the work can be seen from the Govt. website during 

the sale and received period of tender. 
22. The tenderers shall carefully study the tentative drawing and specification applicable to the 

contract and documents which will form as part of the agreement to be entered into by the 
accepted tenderers. The detailed standard specifications for Odisha and other said relevant 
specification and drawings are available for sale. Complain at a future date that plans and 
specifications have not been seen by the tenderers will not be entertained. 

23. Every tenderer is expected before quoting his rates to inspect the site of the proposed work. 
He should also inspect the quarries and locality of the work and satisfy himself about the quality 
and availability of materials including the medical aids, labour and food stuff etc. In every case 
the materials must comply with the relevant specifications. 

 The tenderer will be deemed to have satisfied himself that the Percentage Rates quoted by him 
in the tender will be adequate to complete the work according to the specifications and 
conditions attached to and that he has taken in to account all conditions, difficulties that may be 
encountered during its progress and to have quoted labour rates and materials, octroi and other 
duties, including GST as applicable, lead, lifts, de-lifts loading and unloading and freight for 
materials and all other charges necessary for the completion of the work to the entire satisfaction 
of the Engineer-in-charge of the work and his authorized subordinates. Complaints at future 
date that the availability of materials, labour or any other factor has been misjudged cannot be 
entertained. It should be understood clearly that no claim whatsoever will be entertained after 
wards on the plea of non availability of proper quantity and quality of materials including food 
stuff or for any other. 

24. Each tenderer must quote a definite Percentage rate over the estimated cost of work which 
will be included in the contract. Tenders containing indefinite terms such as estimated rates will 
not be considered. Submission of Bids through the e-Procurement portal, an intelligent Bill of 
Quantity in Microsoft Excel format shall be made available to the bidder. The bidder shall fill 
percentage rates in figures and words should not leave any cell blank. 
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25. If the rate quoted by the bidder is less than 15% of the amount put to tender, then such a bid 
shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than 
one bid is quoted (Decimals upto two numbers will be taken for all practical purposes) either at 
the estimated cost put to tender or less than the estimated cost put to tender, the tender 
accepting authority will finalize the tender through a transparent lottery system, where all 
bidders/their authorized representatives and the Superintending Engineer, Rengali Dam 
Division, Rengaliand DAO will remain present. 

26. Sample of stone metal and chips etc. to be used are to be collected and deposited quoting 
the name of quarry under dated initial of the tenderer and A.E.E in charge in the Office of the 
Superintending Engineer, Quality Assurance Division, Samalbefore procurement for testing 
and acceptance. The conveyance along with all charges will be borne by the contractor. 

27. Bidders are to submit only the original BOQ (in Excel Format) uploaded by Procurement 
Officer Publisher (Officer Inviting Tender) after entering the relevant fields without any 
alteration / deletion / modification. Multiple BOQ submission by bidder shall lead to 
cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than zero 
value in the specified cells without keeping it blank. In the percentage rate tender the bidder 
quoting zero percentage is valid and will be taken at par with the estimated rate of the work put 
to tender. 

28. Rates should be furnished percentage rate of work unless otherwise mentioned in the 
tender schedule. 

29. The bidder shall write his name in the space provide in the specified location in the 
Protected Bill of Quantities (BoQ) published by the Officer inviting Tender. The bidder shall 
type rates in figure only in the rate column of respective item(s) without any blank cell in the 
rate column in case of item rate tender and type percentage excess or less up to two decimal 
place only in case of percentage rate tender. 

30. The percentage rate should be written in figures in decimal coinage and the units in words. 
The tender should also show the grand total of the whole tender. 

31. Submission of Bids through the E-Procurement Portal, the bidder can submit the scanned 
copy of the documents in the designated locations of Technical Bid and Financial Bid. 
Submission of document shall be affected by using DSC of appropriate class and thus shall be in 
encrypted form. 

32. The online bidder shall digitally sign on all statement’s documents, certificates uploaded by 
him, owning responsibility for their correctness/authenticity as per IT Act 2000, If any of the 
information furnished by the bidder is found to be false / fabricated / bogus, his EMD/ Bid 
security shall stand forfeited & his registration in the portal shall be blocked and the bidder is 
liable to be blacklisted. 

33. The tender may not (at the discretion of the competent authority) be considered unless 
accompanied by scanned attested true copies of Registration Certificate, PAN card, GSTIN& No 
Relationship Certificate, Affidavit regarding authenticity of documents. The original certificates 
are also to be produced at the time prescribed by the tender inviting authority. Copies of 
Registration Certificate, PAN CARD, NRC and Affidavit given with other tender previously or 
with other tender on the same day will not be taken in to consideration. 

34. The tender containing extraneous condition not covered by the tender call notice are liable 
for rejection and quotations should be strictly in accordance with the tender call notice, any 
change in the wording will not be accepted. 
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35. Submission of Bids through the E-Procurement Portal, it is allowed to modify the bid. The 
bidder shall have to log on to the system and resubmit the documents as asked for by the system 
including the price bid. In doing so, the bids already submitted by the bidder will be removed 
automatically from the system and the latest bid only will be admitted. But the bidder should 
avoid modification of bid at the last moment to avoid system failure or malfunction of internet 
or 

 
 traffic jam. If the bidder fails to submit his modified bids within the designated time of receipt, 

the bids already in the system shall be taken for evaluation. Submission of Bids through the E-
Procurement Portal, withdrawal of bid is allowed. The bidder has to click on the “withdraw” 
button and record the necessary justification for the same in the space provided. In addition to 
this, he has to write a letter addressed to the Officer inviting the bid and up load the scanned 
document to portal in respective bid. The system shall not allow any withdrawal after expiry of 
the closure time of the bid. 

36. Items of work not covered by the tender notice shall be paid at the current schedule of rates 
of the state and those not covered by the said schedule rates will be paid, on actual analysis 
approved by the competent authorities. 

37. On no account the contract work should be sublet to anybody without the prior approval of 
the competent authority of the Department. In such an event the contract may be rescinded with 
penalty as will be deemed proper as per decision of the competent authority. 

38. Letter etc., raising and lowering the rates or dealing with any point in connection with the 
tender will not be considered. 

39. Schedule of Quantity accompanies tender notice: It shall be definitely understood that the 
Government does not accept any responsibility for the correctness and completeness of this 
schedule and this schedule is liable for alternations or omissions, deductions or additions as set 
forth in the condition of contract and such omission, deductions additions or alternations shall 
in no way invalidate the contract and no extra monetary compensation will be entertained. 

40. The authority reserves the right to make such increase or decrease in the quantity of items of 
works mentioned in the schedule attached to the tender notice as may be considered necessary 
for the satisfactory completion of the contract work. All such increase or decrease shall in no 
way invalidate the contract rates. The contractor shall not be entitled for any compensation on 
this account, except extension of time where considered necessary. 

41. Tenders not accompanied by the EMD @ 1% i.e. Rs. 32,500.00 will be summarily rejected. 
The 4bidders have to furnish, as part of his Bid, a bid security in the amount as shown in bid 
notice of the table of Invitation of Tender for this particular work. Submission of Bids through 
the E-Procurement Portal, the bidder shall scan all the written pages and upload to the system in 
designated place. The online bidder shall have to deposit the “Bid Security” online through 
payment gateway of banks with the “Officer inviting the Bid”. Tender inviting authority, State 
Procurement Cell, NIC, the designated Banks shall not be held responsible for such pendency or 
failure shall debar the bidder from participating in the online bidding system and his portal 
registration shall be cancelled. His name shall also be informed to the registering authority for 
cancellation of his registration. The bids of the technically qualified bidders will be opened for 
evaluation of the price bid. In case of the bidders have not furnished the Bid/Performance 
Security (EMD) in the above process & documents as per DTCN, their price bid will not be taken 
in to consideration for evaluation. 
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42. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated 
by work in full within the following or similar category. Rent, royalties and other charges of 
materials, all other taxes including ferry, tolls conveyance charge, other cost.It is implied that the 
quoted rates are inclusive of such elements except GST. 

43. The earnest money will be retained in the case of successful tender and will be dealt with as 
per the terms and conditions of the O.P.W.D. code and will not carry any interest. The earnest 

 
 money of the unsuccessful tender will be refunded on application after the tender is finally 

accepted. 
44. The work may be splitted up and distributed among several contractors if considered 

necessary on the emergency of the circumstances of the work and the contractor is not entitled to 
any compensation on this account. 

45. The Department reserves the right of authority to reject any or all tenders received without 
assigning any reason whatsoever. 

46. The tender inviting officer is not responsible for any failure, malfunction of breakdown of 
the electronic system used during the e-procurement process. 

47. That for the purpose of jurisdiction in the event of any dispute if any the contract would be 
deemed to have been entered in to within the State of Odisha and it is agreed that neither party 
to the contract will be competent to bring a suit in regard to the matter by this contract at any 
place outside the State of Odisha. 

48. The tenderer whose tender is selected for acceptance shall within a period of seven days of  
issue of letter of  acceptance (LOA) being given to him shall make an initial security deposit in 
the form of NSC / Postal Time Deposit Pass Book / KissanVikasPatra / Postal Savings Bank 
Account Pass Book/ Post office Time Deposit receipt / Bank Guarantee from any Nationalised 
Scheduled Bank of India duly pledged in favour of the Superintending Engineer, Rengali 
dam Division, Rengali Dam Siteand in no other form which shall be 2% of the agreement 
amount and sign agreement in the P.W.D. Form No.P1 (Schedule XLV No.61) for the fulfillment 
of the contract in the office of the Superintending Engineer, Rengali dam Division, Rengali 
Dam Siteor as directed. Submission of Bids through the E-Procurement Portal, the system shall 
generate the award of Contract letter and intimate the bidders in his e-mail. Failure to enter in to 
the required agreement and to deposit the Initial Security Deposit as above shall entail forfeiture 
of the earnest money. No tender shall be finally accepted until the required amount of Initial 
Security money is deposited. The written agreement to be entered in to between the contractor 
and the Govt. shall be the foundation of the rights of both the contractor and the Govt. and the 
contract shall be deemed to be in-complete until the agreement has first been signed by the 
contractor and then by the proper officer authorized to enter into the contract on behalf of the 
Govt. The security will be refunded after one year of successful completion of the work and 
payment of the final bill and will not carry any interest. 

49. Under section 12 of contract labour (Regulation and Abolition Act. 1970) the contractor who 
undertakes execution of work through labour, should produce valid license from licensing 
authority of labour department (Labour license) before commencement of the work.  

50. The contractor shall be liable to fully indemnify the department of any compensation under 
workmen compensation Act VIII of 1993 on account of the workmen employed by the contractor 
and full amount of compensation paid will be recovered from the contractor. 
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51. Tenderers are required to abide by the fair wages clause as introduced by Govt. of Odisha 
and will not pay less than the fair wages fixed by Govt., to the labourers engaged by him for the 
work. 

52. In case of any complaint by the labourers working about the nonpayment of his wages as 
per latest minimum wages Act, the Superintending Engineer will have the right to investigate 
and if the contractor is found to be in default, he may recover such amount from the contractor’s 
dues and pay such amount to the labourer directly under intimation to the local Labour Officer 
to the Govt. The decision of the Superintending Engineer is final and binding on the contractor. 

 
53. The contractor will have to submit the Superintending Engineer, Rengali dam Division, 

Rengali Dam Sitemonthly return of labourer both skilled and unskilled employed by him on 
the work. 

54. The contractor should keep himself in touch with the Engineer-in-charge for smooth 
execution of the work and arrange adequate labour depending on the workload and working 
space available. No claim for detention for labour on any account will be entertained. 

55. No compensation will be paid by the department for any damage done by rain, flood, 
cyclone, tide or by any other natural calamities during the execution of the work. 

56. It should be understood clearly that no claim what-so-ever will be entertained in regard to 
extra items of work or extra quantity of any item besides estimated amount, unless written order 
is obtained from the Engineer-in-charge and rates settled before the extra items of work or extra 
quantity of any item of work is taken up. 

57. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. 
of India, Ministry of works Housing and supply in their standing order No.44150, dt.25.01.1957, 
which can be seen in the Office of the Superintending Engineer, Rengali Dam Division, 
Rengali undersigned on working day, during office hours. 

58. The tenderers shall bear various incidentals sundries and contingencies necessitated by the 
work in full within the following or similar category. 

(a) Rent, Royalties and other charges of materials, octroi duty, entry tax all other taxes 
including GST as applicable, ferry tolls, conveyance charges and other cost on account of land 
and building & temporary electric connection to worksite as well as maintenance of coffer dam, 
service road, diversion road till completion of work required by the tenderer for collection of 
materials, storage, housing of staff or other purpose of the work is the responsibility of the 
bidder. No tenderer will however be liable to pay for temporary occupation of land owned by 
Govt. at the site of the work. 

(b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary 
arrangements there in to the satisfaction of the local health authorities. 

(c) Suitable water supply including pipe water supply wherever available for the staff and 
labour as well as for the work. 

(d) Fees and duties levied by the canal or water supply authorities. 
(e) Suitable equipment and wearing apparatus for the Labour engaged in risky operations and 

medical aid to the labourer engaged for the work. 
(f) Suitable fencing, barriers, signals including paraffin and electric signals where necessary at 

work and approaches in order to protect public and employees form accident. 
(g) Compensation including cost of any suit for injury to persons or property due to neglect of 

any major precautions also become payable due to operation of the workmen compensation Act. 
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(h) The contractor has to arrange adequate lighting arrangement for the work wherever 
necessary at his own cost. 

59. All preliminary works such as vats, mixing platforms etc. are to be done by the contractor at 
his own cost. No payment will be made for bench marks. Level pillars, profiles, benching and 
leveling the ground where require. The rates to be quoted should before finishing items of work 
inclusive of carriage of all materials and incidental items of works. 

60. After the work is finished all surplus materials &debrises should be removed 100 m. Clear 
away from the site of the work. Preliminary work such as vats, mixing platforms etc. should be 
dismantled and all materials removed from the site and premises left neat and clean and this 
should be inclusive of the rates. 

61. If any further necessary information is required the Superintending Engineer, Rengali dam 
Division, Rengali Dam Site will furnish such, but it must be clearly understood that the tender 
must be received in order and according to instruction. 

62. In case of delay in acquisition of land no compensation will be admissible but extension of 
time will be allowed. 

63. The department will have the right to supply at any time in the interest of the work any 
departmental material to be used in the work in addition to those mentioned in clause No.54 
and the contractor shall use such materials at the stock issue rate fixed by the Department or 
market rate whichever is higher. 

64. Over and above thesecondition including the technical specifications the terms, conditions, 
rules and regulations and specification laid down in Odisha Standard specification code are also 
binding on the part of the contractor. 

65. Submission of bids through E-Procurement Portal, the bidder shall upload the scanned 
copy/copies of License, GSTIN, PAN card, Affidavit regarding authenticity of documents & No-
relationship certificate. The on-line bidder shall have to produce the original documents in 
support of scanned copies & statements up-loaded in the portal to the Superintending 
Engineer, Rengali dam Division, Rengali Dam Siteas & when required. 

66. No Relation Certificate 
 The contractor shall have to furnish certificate along with the tender to the effect that he is not 

related officer in the rank to an Assistant Executive Engineer and above in the State P.W.D. and 
any officer in the rank of Asst. Secy. and above in the W.R. Department. If the fact subsequently 
proved to be false the contract will be rescinded. The earnest money and the total security will 
be forfeited and shall be liable to make good the loss of damage resulting from such cancellation. 
The proforma for no relation certificate is contained in a separate sheet of D.T.C.N. in Annexure-
‘B’. 

67. The contractor shall sign as a token of final acceptance of the plans, sections and agreements 
for the work prior, to take up the work for execution. 

68. The contractor is to supply necessary labour and materials for the purpose of alignment 
laying whenever required at his own cost. 

69. The contractor should arrange necessary tools and plants such as pumps, Road Rollers etc, 
required for the efficient execution work at his own cost. The running charges of such plant and 
cost of consumables and conveyance are to be borne by the contractor. 

70. In the event of delay in supply of design reasonable extension of time will be granted on the 
application of the contractor. But no claim for monetary compensation will be entertained under 
any circumstance. 
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71. Under no circumstance, Interest chargeable for the dues to any additional dues, if any 
payable for the work. 

72. Conditional tenders will not be taken into consideration. 
73. The EMD will be forfeited by the competent authority if the tenderer backs out from the 

offer before acceptance of the tender, as concurred in by Law Department& Finance Department 
In their UOR No.: 848/L, dated.31.05.97 & UOR No.: 202/WFD, dated.06.03.98respectively. 
(Works Department Memo No. 9101/Clt, dated.30.03.98) also the EMD will be forfeited if the 
tenderer failed to sign the agreement after acceptance and not willing to deposit the required 
ISD and additional performance security for the unbalance tender items. 

 
 
74. If L1 bidder does not turn up for agreement after finalization of the tender then he shall be 

debarred from participation in bidding for three years and action will be taken to blacklist the 
contractor. In case a contractor is black listed, it will be widely publicized and intimated to all 
departments of Govt. and also to Govt. of India agencies working in the State. 

75. When in response to a notice calling for tenders, only a single tender is received in the first 
time, the tender shall be cancelled without opening of the bid and fresh tender be invited 
publicly. If single tender is received even after retendering, then the approval of the next higher 
authority should be obtained, if the tender is otherwise in order and acceptable. 

76. Protection against flood: In case of untimely floods in the river during the working season 
resulting in overtopping of coffer dam and flooding of the work area, the contractor shall make 
his own arrangement at his cost to shift the machineries, equipment’s, materials, labour and 
departmental machineries if hired by the contractor to a safe place. The work shall have to be 
resumed after resending of floods and necessary strengthening of coffer dam and dewatering 
will be done by the contractor at his cost. Extension of time for the completion of the work may 
be considered by the department if the discontinuance of the work is beyond the all-reasonable 
attempts of the contractor to such eventualities. 

 The debris and other materials accumulated in the working area during floods or regular floods 
and necessary strengthening of coffer dam and dewatering will be done by the contractor at his 
cost. Extension of time for the completion of the work may be considered by the department if 
the discontinuance of the work may be considered by the department is beyond all reasonable 
attempts of the contractor to such eventualities. 

 The debris, and other materials accumulated in the working area during floods or regular floods 
in the monsoon shall be removed by the contractor a required for continuing the work at his 
own cost. By any chance, if any excavated portion that could not be filled with concrete by the 
contractor, gets filled up during the monsoon period with earth such removal will not be paid 
for again. The contractor will have to re-excavate the same at his own cost. 

 If shall be distinctly understood that it is entirely the responsibility of the contractor to make 
such arrangements as may be required from time to time to protect the men, machinery, 
materials and the work under progress and work for which the measurements were recorded 
and payment made against damages either during working season or during the flood season. 
The flood includes the high tides, cyclonic effects and saline ingress which should be clearly 
understood by the contractor and no extra payment for the damage, re-excavation etc. shall be 
paid in any circumstance. The department accepts no liability what-so-ever for any damage or 
loss of men, materials, machinery and work of hindrance caused to the progress of work. 
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 The contractor should provide at his own cost adequate protection measures to the completed 
works at the end of working season or work in progress against the probable flood during 
monsoon till completion and handling over of the entire work. 

77. Dewatering from the foundation for bridges, culverts, building worksites etc. and watering 
for consolidation in roads embankments when and where necessary during execution will have 
to be done by the contractor and no extra payment will be made on that account. The term 
dewatering shall mean the execution or operation of the items due to standing water as well as 
due to percolation water. 

78. 2% + surcharge as applicable over the gross amount of the bill shall be deducted from the 
contractor’s bill towards income tax & as amended from time to time. 

 
79. (a) GST as applicable will be paid extra after gross bill amount prepared vide Section-15 and 

Section 142 (11-C) of Odisha Goods and Service Tax Act 2017. 
 (b) The percentage rate quoted by the contractor in the tender for works shall exclude GST that 

may be levied on turnover on works contract according to the Laws and Regulations as 
applicable from time to time & as amended from time to time. 

 (c) Deduction of GST at source will be made from each running account bill for the work and 
credited to Govt. account at the rate as applicable or as amended from time to time. 

80. The amount on royalty of different materials as utilized by the contractor in the work will 
be recovered from his bill, basing on the rate fixed by the Govt. or as amended from time to time 
during the period of execution. 

81. Additional Performance Security shall be deposited by the Bidder when the bid amount is less 

than the estimated cost put to tender. In such an event, only the successful bidder who has 
quoted less bid price/rates than the estimated cost put to tender shall have to deposit the 
Additional Performance Security (APS) in the following manner as per Govt. of Odisha 
Works Department OM No.173/W, dated: 03/01/2026 & Letter No.: 17121, dated.: 
18.05.2024 of Engineer in Chief, Procurement, Department of Water Resources, 
Bhubaneswar. 

  
Sl. No. Range of difference between the estimated 

cost put to tender and Bid Amount 
APS to be Deposited by the successful bidder 

1 Below 10% (As per OM No-173 dated 
03.01.2026) 

No Additional Performance Security 

2 From 10% and above and below 20% As per 
OM No-173 dated 03.01.2026) 

Difference between estimatedcost put to 
tender and Bid Amount with addition of 0.1% 
above each 1% below 10% up to below 20% 

3 From 20% and above(As per OM No-173 
dated 03.01.2026) 

Difference between estimatedcost put to 
tender and Bid Amount with addition of 0.1% 
above each 1% below 10% up to below 20% 
and 0.2%  above each 1% below 20% 

  
 within 07 (Seven) days of issue of letter of acceptance (LoA)  by the concerned Superintending 
Engineer (By e-mail) in shape of KissanVikashPatra/Post Office Savings Bank 
Account/National Savings Certificate/Post Office Time Deposit Account duly pledged in 
favour of the Superintending Engineer, Rengali dam Division, Rengali Dam Site /Bank 
Guarantee From any Nationalized/Schedule bank of India in favour of  the Superintending 
Engineer, Rengali dam Division, Rengali Dam Site as mentioned under DTCN, otherwise the 
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bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for 
blacklisting shall be initiated against the bidder. 

82. The quantities in respect of the items for which quoted rates are more than 25% of the 
estimated rates are not allowed to be varied by more than five percent. In case if it, exceeds the 
limit approval of the competent authority shall be obtain from the competent authority and no 
financial compensation shall be paid for delay in transit of sanction. 

83. The bidder may be asked in writing/online (in their registered e-mail ids) to clarify on the 
uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts or 
illegible documents. The authority inviting bid may reserve the right to accept any additional 
document. 

84. For the purpose of estimate the approved quarry lead is to be provided judiciously 
Engineer-in-charge would be responsible for ensuring the quality of the materials supplied. The 
contractors would, however be responsible for procurement of materials from authorized 
sources and voluntarily disclose the source of procurement for the purpose of billing. Besides, 
the bidder would be required to submit the details of quarry for procurement while submitting 
the bids. 

85. For availing incentive clause in any project which is completed before the stipulated date of 
completion, subject to other stipulations it is mandatory on the part of the concerned 
Superintending Engineer to report the actual date of completion of the project as soon as 
possible through fax or e-mail so that the report is received within 7 days of such completion by 
the concerned SE, CE & the Administrative Department. The incentive for timely completion 
should be on a graduated scale of one percent to 5 percent of the contract value. Assessment of 
incentives may be worked out for earlier completion of work in all respect in the following scale. 

 Before 30% of contract period  = 5% of Contract Value 
 Before 20 to 30% of contract period = 4% of Contract Value 
 Before 10 to 20% of contract period = 3% of Contract Value 
 Before 5 to 10% of contract period  = 2% of Contract Value 
 Before 5% of contract period  = 1% of Contract Value 
86. Miscellaneous: 
 (a) The department will have the right to inspect the scaffolding and centering made for the 

work and reject partly or fully such structures if found defective in their opinion. 
 (b) Shuttering and centering shall be made with seasoned Sal wood planks the inside of which 

shall be lined with suitable sheeting and make leak proof and water tight or alternatively steel 
shuttering and centering may be used. 

87.Tenderers are also required to go through each clause of P.W.D. form P1 carefully in addition to 
the clause mentioned herein before tendering. 

88. The contractor shall have to submit an affidavit about authentication of tender documents, 
while submitting tender. 

89. All the forms and Annexure A, B & III attached to section 2 of this DTCN must be filled in 
properly along with the authenticated documentary evidence required therein, failing which the 
bid shall be treated as ‘non-responsive’ and be rejected. 

90. 1% (One percent) of the gross amount of the bill will be deducted from the contractor bill 
towards Cess as per Odisha building and other construction workers (RE & CS) rules 2002 and 
Amendment during 2008 and as amended by Govt. from time to time. 
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91.   Registration in the Contractor Data base Management system (CDMS) available 
atwww.cdmsodisha.govt.in by all Contractors is mandatory as per OM No.12934, dated.23.08.18 
of Works Department. 

92.  Grant of Concessions (s) to Scheduled Caste and Scheduled Tribe Contractors will be 
allowed as per the Resolution No.16262, dated.30.10.2018 & OM No.10224, dated.01.09.15 of 
Works Department. 

93.        Definitions 
In the Contract (as hereinafter defined) the following words and expressions will have the 

meanings here by assigned to them.  
a) Approved/Approval: Means approved in writing. 

 
 

b) Construction Plant: Means all equipment’s, appliances or a thing of whatsoever nature 
 required for the execution, or completion, maintenance of the works or temporary works 
but  does not include materials or other things intended to form or forming part of the 
permanent work. 

c) Contract: Means the instruction and information for tenderers General and Special 
conditions of the contract, Technical Specification, drawings, tender (including the schedule of 
quantities and tender prices) the formal agreement and all agenda and attachment related to the 
above. 

d) Contractor: Means the particular person, firm or corporation with whom the contract has 
been made for executing the work. 

e) Drawing: Means the drawing referred to in the specifications, any modifications of such 
drawings approved in writing by the Superintending Engineer, Rengali dam Division, 
Rengali Dam Siteand such other drawings as may from time to time be furnished or approved 
in writing by the Engineer-in-charge. 

f) Engineer-in-charge: Means the Superintending Engineer, in-charge of the work specified or 
parts of the works under the contract, or such other departmental assistants or sub-ordinates to 
whom the Superintending Engineer, in-charge may have delegated certain duties, acting 
separately within the scope of particular duties entrusted to them. 

g) Government: Means Government of Odisha, Department of Water Resources. 
h) I.S.S. / B.I.S.: Means Indian Standard Specification / Bureau of Indian Standard. 
i) Temporary Works: Means all temporary works of every kind required for the performance of 

the contract. 
j) Specification: Whenever the term “Specification” is used, apart from a specified standard 

specification, it shall mean the specification or plan prepared for a particular site as instructed to 
the contractor in executing that item of work. 

94. All Reinforcement Steel and structural steel shall be procured and used as per specifications 
mentioned in BIS's documents- IS: 1786 and IS:2062 respectively. Independent tests shall be 
conducted, wherever required, to ensure that the materials procured conform to the 
specifications. 

These steel shall be procured only from those firms, which are established, reliable, Indigenous & 
primary producers of steel, having Integrated Steel Plants (ISP), using iron ore as the basic raw-
material as per Ministry of Steel's guidelines.  

No re-rolled steel shall be permitted in works. All other specifications and guidelines of MORTH 
shall be complied.  
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All reinforcement steel and structural steel shall be procured from primary and secondary 
producers of steel: SAIL / RINL / TATA / Jindal Steel / Shyam Steel/SML Titan Brand 
TMT/Rungta Steel/ Reliable/Shrishtii/Majboot/SEL Tiger 

In case of exigency, other brands (Primary producers) of steel may be used with proper 
justification and prior approval of competent authority satisfying the tests as required by BIS's 
code. 

 
 

Superintending Engineer 
Rengali Dam Division, Rengali 
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SECTION-2 
 

1.      Preparation of Tender Documents 

The intending tenderer shall log in to the “e” procurement portal identified as 
http://www.tendersodisha.gov.in  and download the Technical and Financial bid in shape of 
bill of quantity in an intelligent MS Excel Format. As per the requirement of the bid document, 
the bidder will fill up required information and fill up the percentage rate in figures on the 
intelligent MS Excel sheet. The bidder is to scan his Registration Certificate, GSTIN, PAN 
Card, Affidavit, No Relation certificate and certificate issued by competent authorities 
required for fulfilling the minimum qualification criteria specified in the bid document for 
the work. The bidder is also required to scan the RC books and other papers relating to the 
machineries & other documents as specified in the bid document. 

2. Method of submission of Tender Documents 

2.1 The bidder shall upload the scanned copy / copies of the documents & information as per 
requirement of the bid document through the “e” Procurement Portal. All documents & 
scanned copies are to be uploaded in the designated location of the Bid. All the uploaded 
documents should be clear & legible. Before activating the submit button, the clarity of the 
document may be ensured by taking out a sample copy. In the “e” Procurement tendering 
system, the bidder is required only to submit the required information as per Bid document 
instead of submitting the entire Technical Bid document. The online bidders shall digitally sign 
on the all statements, documents, clarification uploaded by him owning responsibility for their 
correctness / authenticity. If any of the information furnished by the bidder is found to be false 
/fabricated /bogus the bidder will be black listed & EMD /Bid Security will be forfeited. 

2.2 The information required as per bid documents may be provided in the specified format 
annexed to the bid document. 

2.3 Contractors are not required to write their name on the outer cover containing the bid 
documents. They are only required to write the name of the work and authority who had issued 
the tenderers. The tender shall not be taken into consideration and item of which no rate has 
been entered will not be paid for by the employer when executed and shall be deemed covered 
by the other rates and prices in the bill of quantities. 

2.4 Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money 
Deposit on submission of bids would be eligible to participate in the tender/bid process. The 
bidders with sending or failure payment status shall not be able to submit their bid. Tender 
inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held 
responsible for such pendency or failure. 
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i. Banking arrangement: 
a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated 

with ’e’-Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 
b)   The Designated Banks participating in electronic receipt, accounting and reporting of 

Cost of Tender Paper and Earnest Money Deposit on submission of bids will nominate a 
Focal Point Branch called e-FPB, who is authorized to collect and collate all e-Receipts. 
Each such branch will act as the Receiving branch and Focal Point Branch 
notwithstanding the fact that the bidder might have debited his account in any of the 
bank's branches while making payment. 

ii. Procedures of bid submission using electronic payment of tender paper cost and EMD by 
bidder: 
a) The bidders have to log onto the Odisha e-Procurement portal) using his/her digital 

signature certificate and then search and then select the required active tender from the 
“Search Active Tender option. Now, submit button can be clicked against the selected 
tender so that it comes to the My Tenders” section. 

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the 
required Prequalification /Technical/Financial bid, as mentioned in the bidding 
document and in  line with Works Department office memorandum No.7885/W, 
dated.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and 
submit the bank name as available in the payment options. 
i) A bidder shall make electronic payment using his/her internet banking enabled 

account with designated Banks or their aggregator banks. 
ii) A bidder having account in other Banks can make payment using NEFT/RTGS 

facility of designated Banks. 
 Note: Online NEFT/RTGS payment using internet banking of the bank in which 

the bidder holds his account, by adding the account number as mentioned in the 
Challan as an interbank beneficiary. 

d) Bid submission:  Only after receipt of intimation at the e-Procurement portal regarding 
successful transaction by bidder the system will activate the ‘Freeze Bid Submission’ 
button to conclude the bid submission process. 

e) System generated acknowledgement receipt for successful bid submission: System will 
generate an acknowledgement receipt for successful bid submission. The bidder should 
make a note of ‘Bid ID’ generated in the acknowledgement receipt for tracking their bid 
status. 

iii. Settlement of Cost of Tender Paper: 
a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender 

Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell 
(SPC). The MIS will contain an abstract of the cost of tender paper collected with 
reference to Bid Identification Number. The State Procurement Cell shall generate Bank-
wise Challans under the head of Account for Cost of Tender Paper and instruct the 
designated Banks to remit the money to the proper head of account of State Government. 
In respect of the cost of tender paper received through the e- procurement portal, the 
remittance to the Cyber Treasury account will be made to the Head of Account 0075-
Misc. General Services-800-0ther Receipts -0097-Misc. Receipts-02237-Cost of Tender 
Paper. 

b) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) 
the tender fee and EMD to the bidder, in case the tender is cancelled before opening of 
Bid as per direction received from TIA through e-procurement system. 
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2.5 If the intending tender is an individual, the documents shall be signed by the individual above 
his full type written name and current address. 

2.6 If the intending tenderer is a proprietary firm, it shall be signed by the proprietor above his full 
name and with his current address. 

2.7 If the intending tenderer is a firm in in partnership it shall be signed by a partner holding the 
power of attorney for the firm in partnership in which case a certified copy of power of attorney 
shall accompany in the pre-qualification documents. 

2.8 If the intending tenderer is a limited company or Corporation, it shall be signed by a duly 
authorized person holding the power of attorney in which case certified copy of power of 
attorney shall accompany.  

2.9 All witness and sureties shall be of person of status and probity and their full names, 
occupation and address shall be stated below their signatures. 

2.10 As the period of execution is 45 Daysso there is no provision of payment of escalation as per 
details given in Clause-32(a) of Condition of Contract. As such the increased cost on cement, 
rod & bitumen will not be considered. 

2.11 The agency will install display board mentioning information about the work at work site after 
drawl of the agreement at his own cost. 

2.12 The tender documents duly filled in and signed by the intending tenderer should be submitted 
in on-line through prescribed website only. 

3.    Opening of Technical Bid Document. 

The bid documents will be opened on dated 28.01.2025 at 11.30 AMin the Office of the 
Superintending Engineer, Rengali Dam Division, Rengali in the presence of tenderers or their 
authorized representative, who wish to be present. 

4. Financial Decision-making authority. 
 The original records are to be verified within 7 (Seven) days from the date of opening of the 

tender. The Financial bid who qualified in the technical bid will be opened, if the documents 
furnished are found to be genuine after due check. If any discrepancy is found in genuineness 
of the records furnished during verification legal prosecution will be initiated against the 
default bidder as per legal provisions & the bidder will be debarred from tendering any further 
work in the Department. The competent authority reserves the right to accept or reject or 
disqualify any of the tender of Pre-qualification bid without assigning any reasons & its 
decision shall be final. 

5.  Submission of bids through E-Procurement portal, the bidder shall upload the scanned 
copy/copies of Registration Certificate, GSTIN, PAN Card, Affidavit regarding authenticity 
of documents & No-relationship certificate. The on-line bidder shall have to produce the 
original documents in support of scanned copies & statements uploaded in the portal to the 
Superintending Engineer, Rengali dam Division, Rengali Dam Site before opening of bid. 

6. Final Decision-making authority 

 The competent authority reserves the right to accept or reject or disqualify any of the tender of 
pre-qualification without assigning any reasons and its decision shall be final. 

7.  Further Clarification 
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 The Superintending Engineer, Rengali Dam Division, Rengali/ Superintending Engineer, 
Rengali dam Division, Rengali Dam Site, Assistant Executive Engineer, Rengali dam Sub-
Division  No.: I/II, Rengali Dam Sitemay be contacted during office hours on any working 
days for any further clarification. 

 

 

8. Sample of all material: The contractor shall supply of all materials fully before procurement for 
the work for testing and acceptance by Superintending Engineer, Quality Assurance 
Division, Samala at his own cost. If found unsuitable the same may be rejected. 

9. From the commencement of the works to the completion of the same, they are to be under the 
contractor’s charge. The contractor is to be held responsible to make good all injuries, damages 
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold 
the Govt. of Odisha harmless for any claims for injuries to person or structural damage to 
property happening from any neglect, default, want of proper care or misconduct on the part of 
the contractor or any one in his employment during the execution of the work. Also no claim 
shall be entertained for loss due to earth quake, flood, cyclone, epidemic, riot or any other 
calamity whether natural or incidental damages so caused will have to be made good by the 
contractor at his own cost. 

10. Where it will be found necessary by the Department, the Officer-in-Charge of the work will be 
supplied site order book with pages serially numbered. Orders regarding the work whenever 
necessary are to be entered in this book by the PWD Officer-in-Charge with their dated 
signatures and duly noted by the contractor or his authorized agents with their dated signature. 
Orders entered in this book and noted by the contractor’s agent shall be considered to have 
been duly given to the contractor for following the instructions of the Department. The site 
order book shall be the property of the PWD and shall not be removed from the site of work 
without written permission of the Engineer (Superintending Engineer) and to be submitted to 
the Engineer-in-Charge every month.  

 

Superintending Engineer 
Rengali Dam Division, Rengali 
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FORM – A 

STRUCTURE AND ORGANISATION 

 

1. Name Tenderer.                ……………………………………………………………. 

2. Nationality of Tenderer. ……………………………………………………………. 

3. Office Address. ……………………………………………………………. 

4. Telegraphic Address ……………………………………………………………. 

Telephone No ; ……………………………………………………………. 

Telex Number ……………………………………………………………. 

5. Location of establishment ……………………………………………………………. 

6. The tenderer is - 

a. An individual 
b. A proprietary firm. 
c. A limited company or limited corporation 
d. A member of a group of companies (If yes, give names, address and present description of 

other companies.) 
e. A subsidiary of  large organization  

 (If yes, give names, address of the present organization) 
f. if the company is subsidiary, state what involvement if any, will the parent company have 

in the project. 

Attach the organization chart showing the structure of the organization including the names of 

the Directors position of officer. 

7. Number of year of experience 

a. As a prime contractor 

I. In own country 
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II. Other country (specify country) 

b. In a Joint venture  

         I.            In own country 

               II. Other country (specify country) 

8. Name of the address of any associates the tenderer has in India who are knowledgeable in the 
procedure of customs, immigration takes and other information necessary to do work. 

 

9. How many years has your organization been in business under your present name? Add 
what were your fields were and when you established your organization. When did you add 
new field (if any)? 

10. Were you ever required suspending construction for a period of more than six months 
continuously after you started? If so, give the names of project and reason of failure. 

11. Have you ever not completed any work awarded to you? If so give name of project and 
reasons for not completing the work. 

 
12. In how many projects were imposed penalties for delay? Please give details. 

13. In which fields of Civil Engineering construction do you claim specialization and            

Interest? 

14. Give details of your experience in modern concreting / Earth work and quality control. 

15. Give details of your material testing laboratory. 

 

         Signature of tenderer  
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ANNEXURE-A 

(AFFIDAVIT) 

(To be submitted in original in legal stamp paper) 

 

   I Sri…………………………………………………………aged……………. Years, Son/ Daughter/Wife of 

Sri………………………………………………at present residing At………………………………………. P.O. ………………. 

P.S………………. Dist………………. Pin……………do here by solemnly affirm as follows. 

 
i) That, I/We possess a valid license for execution of works contract issued by 

*…………………………… belongs to ………………. Class & is valid up to **………….... 
ii) I am submitting tenders before the Superintending Engineer, Rengali Dam Division, 

Rengali for execution of following works in response to Bid Identification No……………….. 

 
1. ……………………………………………………………………*** 

…………………………………………………………………….. 
2. ……………………………………………………………………. 

…………………………………………………………………… 
3. ……………………………………………………………………. 
4. ……………………………………………………………………. 

 
iii) I am the authorized signatory for the tender for the work (mention name of work). 
iv) I am swearing this affidavit that all tender documents and accompanying papers those 

being submitted by me before the Superintending Engineer, Rengali Dam Division, 
Rengali are all authentic and bonafied documents in the eyes of Law of the land. 

v) I do hereby authorize and request any bank, person, firm or Corporation to furnish 
pertinent information as deemed necessary and as requested by the Department to 
verify this statement or regarding my (our) competency and general reputation. 
 

That the facts stated in the affidavit are true to the best of my knowledge and belief.  
 

 
Signature of the Contractor/ 

Authorized Signatory 
Note: - 

*     Mention the license issuing authority 
**   Mention the date up to which license is valid 
*** Mention the name of works for which tender is being submitted. 
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ANNEXURE-B 

  

CERTIFICATE OF NO-RELATIONSHIP 

 

 I/We hereby certify that I/We am/are not related to any officer of P.W.D. of the rank of 

Assistant Executive Engineer and above and any Officer of the rank of Assistant Secretary and 

above in the Water Resources Department. I/We am/are aware that if the facts subsequently 

proved to be false my/our contract will be rescinded with for feature of EMD & security deposit 

and I/We shall be liable to make good the loss or damage resulting from such cancellation. 

I/We also note that, non-submission of this certificate will render my/our tender liable for 

rejection. 

 

 

    

 Signature of Contractor 

 

    Address ________________________________ 

                                                                  _______________________________________ 

    Date: __________________________________  
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ANNEXURE-C 
 

UNDERTAKING TO PAY MINIMUM WAGES 
 

 
I do here by undertake that, I will pay Rs. 472.00 (Rupees Four Hundred 

Fifty-Two) only minimum & other allowances (V.D.A.) or as fixed by 
Government from time to time per day to the labourers engaged by me as per 
minimum wages act. 
 
 
 
 

CONTRACTOR. 
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SECTION-3 
 

 

GENERAL RULES  
& DIRECTIONS 
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ODISHA PUBLIC WORKS DEPARTMENT 
(FORM P1) 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 
GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

1. The work proposed for execution by contract will be notified in a form of invitation to tender 

pasted through Govt. web site www.tendersodisha.gov.on.  

This notice will state the work to be carried out, the items and approximate quantities thereof as 

well as the date for submitting and opening tenders also the amount of earnest money to be 

deposited and the amount of the security deposit to be deposited by the successful tenderer and 

the percentage if any, to be deducted from bills. Copies of the specification, designs, and 

drawings and any other documents required in connection with the submission of tender signed 

for the purpose of identification by the Sub-divisional Officer / Superintending Engineer shall 

also be open for inspection by the contractor at the office of the Sub-divisional Officer/ 

Superintending Engineer during office hours. 

2. In the event of the tender being submitted by a firm it must be signed separately by each 

member thereof, or in the event of the absence of any partner, it must be signed on his behalf by 

a person holding a power of attorney authorizing him to do so.  

3. Receipts for payments made on account of work, when executed by a firm, must also be signed 

by the several partners, except where the contractors are described in their tender as a firm in 

which case the receipt must be signed in the name of the firm by one of the partners, or by some 

other person having authority to give effectual receipts for the firm.  

4. The memorandum of work tendered for and the memorandum of materials to be supplied by 

the Public Works Department and their issue rates shall be filled in and completed in the office 

of the Sub-divisional Officer / Superintending Engineer before the tender form is issued if a 

form is issued to an intending tendered without having been so filled in a completed he shall 

request the office to have this done before he completes and delivers his tender. 

5. The amount of earnest money to be deposited will be 1%. 

6. Any person who submits a tender shall fill up the usual printed form stating at what rate he is 

willing to undertake each item of the work. Incomplete tender and tender rate he willing to 

undertake each item of the work specified in the said form of invitation to tender, or which 

contain any other conditions of any sort, or omit to note the time within which the work can be 

furnished or which are not accompanied by a treasury challan for the required earnest money 

will be liable to rejection. No single tender shall include more than one work. But contractors 
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who wish to tender for two or more work shall submit a separate tender for each. Tender shall 

bear the name of the work to which they refer written outside the envelope. 

 

 

7. The Engineer-in-charge or his duly authorized assistant will open the tenders in the presence of 

any intending contractors who may be present at the time and will enter the amounts of the 

several tenders in a comparative statement in a suitable form. In the event of a tender being 

rejected the challan for the earnest money forwarded therewith shall there upon be returned to 

the tenderer with a pay order for the amount of the earnest money. 

8. The Engineer-in-charge shall have the right of rejecting all or any of the tenders. 

9. In the event of a tender being selected for acceptance the Engineer who opened the tenders will, 

if he is competent to accept the tender, inform the tenderer of the selected tender who shall there 

upon sign copies of the specification and other documents with the tender. The tendersto the 

selected tenderer shall also deposit the required amount of the security money within the 

prescribed time.  If the tenderer fails to deposit the required amount of the security money 

within the prescribed time, the Engineer-in-charge may reject the tender.If the Engineer-in-

charge is not competent to accept the tender himself, he will inform the tenderer of the tender 

which he decides to recommended for acceptance,such tender shall there upon sign forthwith 

copies of the specification and other documents mentioned in rules 1 and 4 and shall deposit the 

required amount of the security money within the prescribed time.The tender with the 

specification and other documents signed by the tenderer will then be forwarded for acceptance 

to the Engineer-in-charge who is competent to accept the same. If the said Engineer-in-charge 

rejects the tender the security money deposited shall be refunded to the tenderer. 

10. When a tender is selected for acceptance the tenderer shall deposit the required amount of the 

security money in cash in any treasury and shall forward the challan to the Superintending 

Engineer. Govt. securities may be endorsed to the Superintending Engineer in lieu of cash 

deposit of the required amount of the security money. No tender shall be finally accepted until 

the required amount of the security money has been deposited. 

11. The amount of security money to be deposited by the tenderer whose tender is selected for 

acceptance shall be 2 percent of the value of the work and towards this amount, the earnest 

money already deposited by him shall be credited. At least half of this security inclusive of the 

earnest money shall be deposited by the tenderer within such time may be notified to him in 

writing by the officer opening the tender, failing which tender shall be liable to rejection. Any 

balance of the security money outstanding after completion of the contract with the tenderer 

may be made up by deductions of 5 percent of the amount of each payment to be made to his 

under clause 7 of the conditions of contract for the work done under the contract. Taxes as per 

provisions of government shall be deducted from the bills of tenderer. 
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12. When tender has been selected for acceptance and the required amount of the security money 

has been deposited the Engineer-in-charge shall scrutinize all pages of the form of item, rate, 

tender and contract for works to see that the form has been properly filled up and signed by the 

contractor and the signature witnessed.  He shall then, if he is competent to accept the tender, 

sign the acceptance of the tenders or if he is not so competent, shall send the form for signature 

of the acceptance to the officer competent to accept it. 

13. All tenderers are required to submit a list of works, which are in hand at the time of submitting 

their tenders. The list of works are required to be submitted in the proforma by the 

Superintending Engineer under whom he has executed the work in order to judge their past 

performance (vide Works Department Circular No.: 15443, dated 01.08.2005). 

14. The earnest money deposited is liable to be forfeited to Govt. if the tenderer backout from the 

offer before acceptance of the tender by the competent authority. 

15. T.D.S. (Tax Deducted at Source) towards GST will be deducted at the rate prescribed in the 

Odisha Goods and Service Tax Act 2017& as amended from time to time. 

 
 

Superintending Engineer 
Rengali Dam Division, Rengali 
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TENDER FOR WORKS 
 

I/We hereby tender for the execution for the Government of Odisha for the work specified 
in the underwritten memorandum at the rates specified therein a period of 45 Daysfrom the date of 
written order to commence and in accordance in all respects with the specifications, designs, 
drawings and other documents referred to in rule. I here of and subject to the annexed conditions 
of contract and with such materials as are provided for by and in all other respects in accordance 
with such condition so far as applicable. 

MEMORANDUM 
 
a) If several sub works 

are included, they 
should be detailed 
in a separate sheet. 
 
 

a
) 

Name of work             : 
 
 

:Cleaning of Calcinations, 
Slush/Muck from 
foundation Gallery of 
Rengali Dam from Block 
No-1 to 51 and Gallery 
front drain including 
cleaning of motors 

  
 

b
) 

Amount put to tender: Rs.10,28,306.00. 
 

  c
) 

Agreement Amount                  : Rs. 
 

  d
) 

Name of the Agency                 :  

  e
) 

E.M.D. Rs. 10,300.00 
 

b) 
 
 
 
 

This deposited will 
be 2% of the 
estimated cost of the 
work 
 
 

f
) 
 
 
 

i) Initial Security deposit 
(including earnest money) to be 
deposited before the 
commencement of the work: 
 
ii)  Additional Performance 
Security  : 

2% (two percent) of the 
Agreement value. 
 
 
 
 
Rs.  
 

c) This percentage 
Frombills will be 
credited to 
the contractor’s 

  security deposit 

g
) 

Security deposit to be deposited 
from the work bill of contractor. 

3% or 5% (Three or Five 
percent) of the gross 
amount of bill 

  h
) 

Time required for the work from 
date of written order:                                            
 

8 (Eight) calendar mnth 

  i
)
               

Date of written order to 
commence: 
 

 

  j
) 

Total item of work tendered for: 04 (Four) Items only 
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 Should this tender be accepted I/We hereby agree to abide by 
and fulfill all the terms and provisions of the said conditions of 
contract annexed here to so far as applicable, or in default 
thereof to forfeit and pay to the Governor of Odisha or his 
successors in office the sums of money mentioned in the said 
conditions. 

Dated the ……..…..………..day of ……..….………2024 
 
Signature of the  

Contractor before 

submission of  

tender  

   

Signature of witness    Witness: 

to one tender’s 

signature   CONTRACTOR    Address: 

 

Signature of Officer  The above tender is hereby accepted by me on behalf of  

by whom accepted  the Government of Odisha. 

 

Dated the …………….……day of ………….….….2024 

 

Superintending Engineer, 
Rengali dam Division, Rengali Dam Site 
 

Certified that this Agreement No …………………………contains………………………Pages only 

(Schedule XLV-Form No.61) 

 

 

Superintending Engineer 
Rengali Dam Division, Rengali 
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SECTION-4 
 
 

CONDITION OF CONTRACT 
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CONDITIONS OF CONTRACT 
 
Clause-1: All compensation or other sums of money payable by the contractor 
to Government under the terms of his contract may be deducted from or paid 
by, the sale of a sufficient part of his security deposit or from the interest 
arising there from, or from any sums which may be due or may become due to 
the contractor by Government on any account whatsoever and in the event of 
his security deposit being reduced by reason of any such deduction or sale as 
aforesaid, the contractor shall within ten days thereafter make good in cash or 
Government securities endorsed as aforesaid any sum or sums which may 
have been deducted from, or raised by, sale of the security deposit or any part 
thereof. 

Clause- 2(a): The time allowed for carrying out the work as entered in the 
tender shall be strictly observed by the contractor and shall be reckoned 
from the date on which the written order to commence work is given to the 
contractor. The work shall throughout the stipulated period of the contract, 
be carried on with all due diligence (time being deemed to be essence of the 
contract on the part of the contractor) and the contractor shall pay, as 
compensation, an amount equal to 1/2 percent on the amount of the 
estimated cost, if the whole work as shown by the tender for every day that 
the work remains un-commenced, or un-finished after the proper dates (The 
work should not be considered finished until such date as the 
Superintending Engineer shall certify as the date on which the work is 
finished after necessary rectification of defects as pointed out by the 
Superintending Engineer or his authorized agents, are fully complied with 
by the contractor to the Superintending Engineer’s satisfaction). And further 
to ensure good progress during the execution of the work, the contractor 
shall be bound, in all cases in which the time allowed for any work exceeds 
one month, to complete one-fourth of the whole of the work before one 
fourth of the whole time allowed under the contract has elapsed, one half of 
the work, before one half of such time has elapsed, and three fourth of work 
before three fourths as such time has elapsed, in the event of the contractor 
failing to comply with the condition he shall be liable to pay as 
compensation an amount equal to one-third percent on the said estimated 
cost of the whole work for every day that the due quantity of work remains 
incomplete. Provided always that the entire amount of compensation to be 
paid under the provision of this clause shall not exceed 10 percent of the 
estimated cost of the work as shown in the tender. 

(b) If there are possibilities of exceeding this compensation amount as 
mentioned in clause (a) 10% of the estimated cost, or in any case in which 
under any clause or clauses of this contract, the contractor shall have rendered 
himself liable to pay compensation amounting to the whole of his security 
deposit in the hands of Government (whether paid in once on or deducted by 
installments) the Superintending Engineer on behalf of the Governor of 
Odisha, shall have power to adopt any of the following courses, as he may 
deem best suited to the interest of the Government. 

i) To rescind the contract (of which recession notice in writing to the 
contractor under the hands of the Superintending Engineer shall be 
conclusive evidence) 20% of the value of the left over work will be realized 
from the contractor as penalty. 

ii) To employ labour paid by the Public Works Department and to supply 
materials to carry out the work, or any part of the work, debiting the 

Compensation 
for delay 
 

The work should not 
be considered 
finished until such 
date as the S.E. shall 
certify as the date on 
which the work is 
finished after 
necessary rectification 
of defects as pointed 
out by S.E. or his 
authorized agents are 
full complied with by 
the contractor to the 
S.Es satisfaction. 
 

Action when whole 
security deposit is 
forfeited. 
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contractor with the cost of the labour and the price of the materials (of the 
amount of which the cost and price certificate of the Superintending Engineer 
shall be final and conclusive against the contractor) and crediting him with the 
value of the work done, in all respect in the same manner and at the same 
rates as if it had been carried out by the contractor under the terms of his 
contract; the certificate of the Superintending Engineer as to the value of the 
work done shall be final and conclusive against the contractor. 

iii) To measure up the work of the contractor and to take such part of the 
work of the contract, as shall be in executed out of his hands and to give it to 
another contractor to complete, in which case any expenses which may be 
incurred in excess of the sum which would have been paid to original 
contractor if the whole work had been executed by him (of the amount of 
which expect the certificate in writing of the Superintending Engineer shall be 
final and conclusive) shall be borne and paid by the original contractor and 
may be deducted from any money due to him by Government under the 
contract or otherwise or from his security deposit or the proceeds of sale 
thereof or a sufficient part thereof. 

 In the event of any of the above courses being adopted by the 
Superintending Engineer the contractor shall have no claim to compensation 
for any loss sustained by him by reason of his having purchased or procured 
any materials, or entered into any engagements, or made any advance on 
account of with a view to the execution of the work or the performance of the 
contract. And in case the contract shall be rescinded under the provision 
aforesaid, the contractor shall not be entitled to recover or be paid any sum for 
any work there to for actually performed under this contract, unless and until 
the Superintending Engineer shall have certified in writing the performance of 
such work and the value payable in-respect thereof and he shall only be 
entitled to be paid the value so Certified. 
 
iv) Security deposit of the contractor shall be refunded only twelve months 
after the date of completion of the work provided the final bill has been paid 
and defects, if any rectified. 
 
Clause-3: In any case in which any of the powers, conferred upon the 
Superintending Engineer by clause 3 thereof, shall have become exercisable 
and the same shall not be exercised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions in the event any further here of 
and such powers shall not with-standing to be exercisable. In the event of any 
future case of default by the contractor of which by any clause or clauses 
hereof he is declared liable to pay compensation amounting to the whole of his 
security deposit, and the liability of the contractor for past and future 
compensation shall remain unaffected. In the event of the Superintending 
Engineer putting in force the powers vested in him under the preceding 
clauses, he may if he so desires, take possession of all or any tools, plants, 
materials and stores, in or upon the works, or the site thereof or belonging to 
the Contractor, or procured by him and intended to be used for the execution 
of the work or any part thereof, paying or allowing for the same in the account 
at the contract rates, or in case of these not being applicable, at current market 
rates to be certified by the Superintending Engineer whose certificate thereof 
shall be final, otherwise the Superintending Engineer may notice in writing to 
the contractor or his clerk of the works, foreman or other authorized agent 
require him to remove such tools, plants, materials, or stores from the 
premises (within a time to be specified in such notice) and in the event of the 
contractor failing to comply with any such requisition, the Superintending 
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Engineer may remove them at the contractor’s expense or sell them by auction 
or private sale on account of the contractor and at his risk in all respects, and 
the certificate of the Superintending Engineer as to the expense of any such 
removal and the amount of the proceeds and expense of any such sale shall be 
final and conclusive against the contractor. 

Clause-4: If the contractor shall desire an extension of the time for completion 
of the work, on the ground of his having been unavoidably hindered in its 
execution or any other ground, he shall apply in writing to the Superintending 
Engineer within 30 days of the date of the hindrance on account of which he 
desires such extension as aforesaid and, the Superintending Engineer shall, if 
in his opinion (which shall be final) reasonable grounds be shown therefore, 
authorize such extension of time, if any, as may in his opinion be necessary or 
proper. The Superintending Engineer shall at the same time inform the 
contractor whether he claims compensation for delay. 

Clause-5: On completion of the work, the contractor shall be furnished with a 
certificate by the Superintending Engineer (hereinafter called the Engineer-in-
charge) of such completion, but no such certificate be given nor shall the work 
be considered to be completed until the contractor shall have removed from 
the area of the premises (to be distinctly marked by the Superintending 
Engineer in the site plan) on which the work shall be executed all scaffolding 
surplus materials and rubbish, and cleared off the dirt from all wood-work, 
doors, windows, walls, floors or other parts of any building in upon or about 
which the work is to be executed, or of which he may have had possession for 
the purpose of the execution thereof, nor until the work shall have been 
measured by the Officer of the Public Works Department in accordance with 
the rules of the department whose measurements shall be binding and 
conclusive against the contractor, if the contractor shall fail to comply with the 
requirements of this clause as to removal of scaffolding surplus materials and 
rubbish and cleaning off dirt on or before the date fixed for the completion of 
the work, the Engineer-in-charge may at the expense of the contractor remove 
such scaffoldings materials and rubbish and dispose of the same as he thinks 
fit and clean off such dirt as aforesaid and the contractor shall forthwith pay 
the amount of all expenses incurred and shall have no claim in respect of any 
such scaffolding or surplus materials; as aforesaid except for any sum actually 
realized by the sale thereof. 

Sub-Clause to Clause-5: If in the opinion of Engineer-in-Charge, which shall 
be final and binding on the contractor, occupation or utilization of a portion of 
the work completed in no way interferes with progress of the work the same 
may be occupied or utilized by on behalf of the Govt. under the written order 
of the Engineer-in-Charge. This will not impede the right of the Engineer-in-
charge to get the defects, if any rectified by the contractor at his (Contractor) 
own cost within 45 days from the date of completion of the whole work 
provided that the contractor will not be allowed any concession either in the 
shape of extension of stipulated period or any other monetary compensation 
on account of such occupation or use. 

Clause-6: A bill shall be submitted by the contractor each month on or before 
the date fixed by the Engineer-in-charge for all works executed in the previous 
month and the Engineer-in-Charge or his subordinate shall take the requisite 
measurement for the purpose having the same verified and the claim as far as 
admissible, adjusted, if possible, before the expiry of ten days from the 
presentation of the bill. If the contractor does not submit the bill within the 
time fixed as aforesaid, the Engineer-in-Charge or his subordinate shall 
measure up the said work in the presence of the contractor whose counter 
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signature to the measurement list will be sufficient warrant, and the Engineer-
in-Charge or his subordinate shall prepare a bill from such list which shall be 
binding on the contractor in all respects. 

Provided that, if any balance of the 10% security, outstanding from each 
such payment shall be deducted so as to, not exceeding 5% as may be 
necessary to make up the balance of the security. All such intermediate 
payments to the contractor shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done 
and completed and shall not preclude the requiring of bad, unsound and 
imperfect or unskillful work to be removed and taken away and reconstructed 
or erected, or any part thereof in any respect, or the accrual of any claim nor 
shall it conclude, determine, or effect in any way the powers of the Engineer-
in-Charge under these conditions or any of them as to the final settlement or 
adjustment of the accounts or otherwise, or in any other way vary or affect the 
contract. 

Clause-7: The final bill shall be prepared by the officers of the Public Works 
Department in accordance with the rules of the Department in the presence of 
the contractor within one month of the date fixed for completion of the work. 

Clause-8: If the specification or estimate of the work provides for the use of 
any special description of materials to be supplied from the Engineer-in-
Charge’s store, or if it is required that the contractor shall use certain stores to 
be provided by the Engineer-in-Charge under the conditions of this contract 
(such materials and stores and the prices to be charged therefore as hereinafter 
mentioned being so far as practicable for the convenience of the contractor, but 
not so as in any way to control the meaning or effect of this contract or are 
specified in the schedule or memorandum hereto annexed) the contractor shall 
be supplied with such materials and stores noted in the annexed schedule as 
are required from time to time to be used by him for the purposes of the 
contract only, and the value of the full quantity of materials and stores so 
supplied at the rates specified in the said schedule may be set off or deducted 
from any sums then, due or thereafter to become due to the contractor under 
the contract or otherwise, or against or from the security deposit, or the 
proceeds of sale thereof if the same is held in Government securities, the same 
or a sufficient portion thereof being in this case sold for the purpose. All 
materials supplied to the contractor shall remain the absolute property of 
Government and shall not on any account be removed from the site of the 
work and shall at all times be open to inspection by the Engineer-in-Charge. 
Any such materials unused and in perfectly good condition at the time of the 
completion or determination of the contract shall be returned to the Engineer-
in-Charge’s store, at the prevailing market rate or at the issue rate whichever is 
less if by a notice in writing under his hand he shall so require, but the 
contractor shall not be entitled to return any such materials unless with such 
consent, and shall have no claim for compensation on account of any such 
materials so supplied to him as aforesaid being unused by him, or for any 
wastage in or damage to any such materials. 

Clause-9(a): “If a contractor removes any materials or stock so supplied to him 
from the site of the work in contravention of the provision of this clause with a 
view to dispose of the same dishonestly, he shall, in addition to any other 
liability, civil or criminal arising out of this contract be liable to pay a penalty 
equivalent to five times the price of the said materials or stock, according to 
the stipulated rate. The penalty so imposed shall be recoverable from any sum 
that be then or at any time thereafter may become due to the contractor, or 
from his security deposit, or the proceeds of sale thereof.” 
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Clause-9(b): Owing to difficulty in obtaining certain materials in the open 
market the Government have undertaken to supply materials specified in the 
schedule hereto annexed. There may be delay in obtaining materials by the 
Department and the contractor is thereof required to keep himself in touch 
with the day today position regarding the supply of materials from the 
Engineer-in-Charge and to so adjust the progress of the work that their labour 
may not remain idle nor may there be any other claim due to or arising from 
delay in obtaining the materials. It should be clearly understood that no 
monetary claim whatsoever shall be entertained by the Government on 
account of delay in supplying materials. However, extension of time for 
completion of work can be granted on timely application by the contractor 
vides also Clause-5. 

Clause-10: The contractor shall execute the whole and every part of the work 
in the most substantial and workmanlike manner, and both as regards 
materials and otherwise in every respect in strict accordance with the 
specifications. The contractor shall also confirm exactly, fully and faithfully to 
the designs, drawings and instructions in writing relating to the work signed 
by the Engineer-in-Charge and lodged in his office, and to which the 
contractor shall be entitled to have access at such office, for the purpose of 
inspection during office hour and the contractor shall, if he so requires, be 
entitled at his own expenses to make or cause to be made copies of the 
specification, and of all such designs, drawings and instructions as aforesaid. 
Clause-11: The Engineer-in-Charge shall have power to make any alterations 
in or additions to the original specifications, drawings, designs and 
instructions that may appear to him necessary and advisable during the 
progress of work and the contractor shall be bound to carry out the work in 
accordance with any instructions which may be given to him in writing signed 
by the Engineer-in-Charge and such alteration shall not invalidate the 
contract, and any additional work which the contractor may be directed to do 
in the manner above specified as part of the work shall be carried out by the 
contractor on the same conditions in all respects on which he agreed to do the 
main work, and at the same rates as are specified in the tender for the main 
work. The time for the completion of the work shall be extended in the 
proportion that the additional work differs to the original contract work and 
the certificate of the Engineer-in-Charge shall be conclusive as to, such 
proportion. And if the additional work includes any class of work, for which 
no rate is specified in this contract, then such class of work shall be carried out 
at the rates entered in the sanctioned schedule of rates of the locality during 
the period when the work is being carried on and if such last mentioned class 
of work is not entered on the schedule of rates of the district, then the 
contractor shall within seven days of the date of his receipt of the order to 
carry out the work inform the Engineer-in-Charge of the rate which it is his 
intension to charge for such class of work, and if the Engineer-in-Charge does 
not agree to this rate he shall by notice in writing be at liberty to cancel his 
order to carry out such class of work and arrange to carry it out in such 
manner as he may consider advisable. 

No deviations from the specification stipulated in the contract or 
additional items of work shall ordinarily be carried out by the contractor, nor 
shall any altered, additional or substituted work be carried out by him, unless 
the rates of the substituted, altered or additional items have been approved 
and fixed in writing by the Engineer-in-Charge. 

The contractor shall be bound to submit his claim for any additional 
work done during any month on or before the 15th day of the following 
month accompanied by a copy of the order in writing of the Engineer-in-
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Charge for the additional work and that the contractor shall not be entitled to 
any payment in respect of such additional work if he fails to submit his claim 
within the aforesaid period. 

Provided always that if the contractor shall commence work or incur any 
expenditure in regard thereof before the rates shall have been determined as 
lastly herein before mentioned, in such case he shall only be entitled to be paid 
in respect of the work carried out or expenditure incurred by him prior to the 
date of the determination of the rates as aforesaid according to such rates as 
shall be fixed by the Engineer-in-Charge. In the event of a dispute, the 
decision of the Superintending Engineer, Rengali Dam Division, Rengali/ 
Superintending Engineer, Rengali dam Division, Rengali Dam Site will be 
final. 

Clause-12: If at any time after the commencement of the work the Government 
of Odisha shall for any reason whatsoever not required the whole thereof as 
specified in the tender to be carried out, the Engineer-in-Charge shall give 
notice in writing of the fact to the contractor who shall have no claim to any 
payment or compensation whatsoever on account of any profit or advantage, 
which he might have derived from the execution of the work in full which he 
did not  derive in consequence of the full amount of the work not having been 
carried out neither shall he have any claim for compensation by reason of any 
alterations having been made in the original specification drawings, designs 
and instruction which shall involve any curtailment of the work as originally 
contemplated. 
 

Clause-13: If it shall appear to the Engineer-in-charge or his sub-ordinate-in-
charge of the work, that any work, that any work has been executed with 
unsound, imperfect or unskillful workmanship or with materials of any 
inferior description, or that any materials or articles provided by him for the 
execution of the work are unsound or of a quality inferior to that contracted 
for or otherwise not in accordance with the contract, the contractor, shall on 
demand in writing from the Engineer-in-Charge specifying the work, 
materials or articles complained of notwithstanding that the same may have 
been inadvertently passed certified and paid for, forthwith rectify or remove 
and reconstruct the work so specified in whole or in part, as the case may 
require or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own proper 
charge and cost, and in the event of his failing to do so within a period to be 
specified by the Engineer-in-charge in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the rate of one percent on the 
amount of the estimate for every day not exceeding ten days, while his failure 
to do so shall continue and in the case of any such failure the Engineer - in -
charge may rectify or remove, and re-execute the work or remove and replace 
with others, the materials or articles complained of as the case may be at the 
risk and expense in all respects of the contractor. 

Clause-14: All work under or in course of execution or executed in pursuance 
of the contract shall at all times be opened to the inspection and supervision of 
the Engineer-in-charge and his subordinates and the contractor shall at all 
times during the usual working hours, and at all other times at which 
reasonable notice of the intention of the Engineer -in-charge or his subordinate 
to visit the works shall have been given to the contractor either himself be 
present to receive orders and instruction, or have a responsible agent duly 
accredited in writing, present for that purposes. Orders given to the 
contractor’s agent shall be considered to have the same force as if they had 
been given to the contractor himself. 
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Clause-15: The contractor shall give not less than five days notice in writing to 
Engineer-in-charge or his subordinate -in charge of the work before covering 
up or otherwise placing beyond the reach of measurement of any work in 
order that the same may be measured and correct dimensions thereof be taken 
before the same is so covered up or placed beyond the reach of measurement 
and shall not cover up or place beyond the reach of measurement, any work 
without the consent in writing of the Engineer-in-charge or his subordinate-in-
charge of the work and if any work shall be covered up or placed beyond the 
reach of measurement without such notice having been given or consent 
obtained, the same shall be uncovered at the contractor’s expense, or in default 
thereof no payment or allowance shall  be made for such work of the materials 
with which same was executed. 

Clause-16: If the contractor or his work people, or servants shall break, deface 
injure or destroy any part of a building in which they may be working or any 
building, road, fence, enclosure, or grass land or cultivated ground continuous 
to the premises on which the work of any part of it is being executed or if any 
damages shall happen to the work while in progress, from any cause whatever 
or any imperfection became apparent in it within six months from the date of 
final certificate of its completion shall have been given by the Engineer-in-
Charge, as aforesaid the contractor shall make the same to be made good by 
other workmen and deduct the expenses (of which the certificate of the 
Engineer-in-Charge shall be final) from any sums that may be then, or at any 
time thereafter may become due to the contractor, or from his security deposit 
or the proceeds of sale thereof, or of a sufficient portion thereof and the 
contractor shall be liable to pay any part of the expenses not so recovered by 
the Engineer-in-charge. 

Clause -17: The contractor shall supply at his own cost all materials (except 
such special materials, if any as may in accordance with the contract be 
supplied from the Engineer -in -charges stores), Plant, tools, appliances, 
Implements, ladders, cordage, tackle scaffolding and temporary works 
requisite or proper for ) the proper execution of the work whether original, 
altered or substituted, and whether included in the specification or other 
documents forming part of the contract or referred to in these conditions or 
not to which may be necessary for the purpose of satisfying or complying with 
the requirement of the Engineer-in Charge as to any matter as to which under 
this conditions be is entitled to be satisfied which he is entitled to require 
together with carriage therefore to and from the work. The contractor shall 
also supply without charge the requisite number of persons with the means 
and materials necessary for the purpose of setting out works, and counting, 
weighing and assisting in the measurement of examination at any time and 
from time to time of the work or the materials. Failing him so doing the same 
may be provided by the Engineer-in-Charge at the expense of the contractor 
under the contract or from his security deposit or the proceeds of sale thereof, 
or of a sufficient portion thereof. The contractor shall also provide all 
necessary fencing and lights required to protect the public from accident, and 
shall be bound to bear the expenses of defense of every suit, action or other  
proceedings at law that may be brought any person for injury sustained owing 
to neglect of the above precautions, and to pay damages and cost which may 
be awarded in any such suit, action or proceedings to any such person or 
which may with the consent or the contractor be paid to compromise any 
claim by any such person. 

Clause-18: No female labour shall be employed within the limits of a 
cantonment. 
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The contractor shall not employ for the purpose of this contract any 
person who is below the age of fourteen years, and shall pay to each labourer 
for the work done by such labourer, wages not less than the wages paid for 
similar work in the neighborhood. 

The Superintending Engineer shall have the right to enquire into and 
decide any complaint alleging that the wages paid by the contractor to any 
labourer for the work done, by such labourer is less than the wages paid for 
similar work in the neighborhood. 

Explanation - Fair wages means wages whether for time of piece work 
prescribed by the State, PWD provided that where higher rates have been 
prescribed under the minimum wages Act. 1948 wages at such higher rates 
would constitute Fair Wages.  

The Superintending Engineer shall have the right to enquire into and 
decide any complaint alleging that the wages paid by the contractor to any 
labour for the work done by such labour is less than the wages paid for similar 
work in the neighborhood.  

The officer-in-charge of the work shall have the right to decide whether 
any labourer employed by the contractor is below the age of fourteen years 
and to refuse to allow any labourer whom he decides to be below the age of 
fourteen years to be employed by the contractor. 
Clause-19: The contractor shall not be assigned or sublet without the written 
approval of the Superintending Engineer. And if the contractor shall assign or 
sublet his contract or attempt  to do so or become insolvent or commence any 
insolvency, proceedings or make any composition with his creditor or attempt 
to do so or if any bride, gratuity, gift, loan, perquisite reward, or advance, 
pecuniary or otherwise, shall either directly or indirectly be given, promised, 
or offered by the contractor, or any of his servants or agents to any public 
officer or persons in the employ of Government in any way relating to his 
office employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the Superintending Engineer 
may there upon by notice in writing rescind the contract and the security 
deposit of the contractor shall there upon stand forfeited and be absolutely at 
the disposal of Government and the same consequences shall ensure if he 
contract had been rescinded under the clause3 thereof, and in addition the 
contractor, shall not be entitled to recover or be paid for any work thereto for 
actually performed under the contract. 
 
Clause-20: All sums payable by way of compensation under any of these 
conditions shall be considered as reasonable compensation to be applied to the 
use of Government without reference to the actual loss or damage sustained 
and whether or not any damage shall have been sustained. 
 
 
Clause-21: In the case of a tender by partners, any change in the constitution of 
the firm shall be forth with notified by the contractor to the Engineer-in-charge 
for his information. 

In case of failure to notify the change in the constitution within fifteen 
days the Engineer-in-charge may by notice in writing rescind the contracts and 
the security deposit of the contractor shall thereupon stand forfeited and be 
absolutely at the disposal of Government and the same consequences shall 
ensure as if the contract had been rescinded under clause-3 hereof, and in 
addition the contractor shall not be entitled to recover or be paid for any 
works therefore actually performed under the contract. 

 

Work not to be 
sublet. Contract 
may be rescinded 
and Security 
Deposit forfeited 
for subletting 
bribing or if 
contractor 
becomes insolvent. 
 

Sum payable by way 
of compensation to be 
considered as 
reasonable 
compensation without 
reference to actual 
loss. 
 

Changes in 
constitution 
of firm. 



  
 

CONTRACTOR[48]                                                   SUPERITENDING ENGINEER  

 

Clause-22: All works to be executed under the contract shall be executed 
under the direction and subject to the approval in all respects of the 
Superintending Engineer, Rengali dam Division, Rengali Dam Site for the time 
being who shall be entitled to direct at what point or points and in what 
manner they are to be commenced and from time to time carried on.  
 

Clause-23: DELETED. 
 

Clause-24: When the estimate on which a tender is made includes lump sums 
in respect of parts of the work the contractor shall be entitled to payment In 
respect of the Items of work involved or the part of the work in question at the 
same rates as are payable under this contract for such items, or if the part of 
the work in question is not, in the opinion of the Engineer-in-charge capable of 
measurement, the Engineer-in-charge may by his discretion pay the lump sum 
amounts entered in the estimate, and the certificate in writing of the Engineer-
in-charge shall be final and conclusive against the contractor with regard to 
any sum or sums payable to him under the provisions of this clause. 
 

Clause-25: In the case of any class of work for which there is no such 
specification as is mentioned in the rule-1, such work shall be carried out in 
accordance with Circle specification and in the event of there being no circle 
specification, then in such case the work shall be carried out in all respect in 
accordance with the instructions and requirements of the Engineer-in-charge. 
 
Clause-26: The expression “work” or “work” where used in these conditions 
shall, unless there be something either in the subject or context repugnant to 
such construction, be construed, and taken to mean the works by or by virtue 
of the contract contracted to be executed, whether temporary or permanent, 
and whether original, altered, substituted or additional.  
 
Clause-27: Government shall be entitled to recover in full from the contractor 
any amount that the Government may be liable to pay under Workman’s 
compensation Act VII of 1923 to any workman employed in course of 
execution of any part of the work covered by these contracts. 
 

Clause -28: That the purpose of jurisdiction in the event dispute if any, the 
contract should be deemed to have been entered into within the state of 
Odisha and it is agreed that neither party to the contract or of agreement will 
be competent to bring a suit in regard to the matters covered by this contract at 
any place outside the state of Odisha. 
 
Clause-29: The department will have the right to inspect the scaffolding and 
centering made for the work and can reject partly or fully such structure if 
found defective in their opinion. 
 
Clause-30: Sanitary arrangements will be made by the contractor at this own 
cost for his labour camp. 
 
Clause-30(a)1: The contractor shall bear all taxes including GST as applicable, 
Income tax, royalty, fair-weather charges and tollage, where necessary. 

Clause-31(a)(i): REIMBURSEMENT/RECOVERY DUE TO VARIATION IN PRICES OF 
MATERIALS OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L). 

If during the progress of the work the price of any materials (excluding the 
cost of steel, cement, bitumen& P.O.L) incorporated in the work (not being materials supplied 
from the Engineer-in-Charge’s store) in accordance with clause there of increases or decreases a 
result of increase or decrease in the Average wholesale Price Index (all commodities), and the 
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contractor thereupon necessarily and properly pays in respect of that materials incorporated in 
the work such increased or decreased price, then he shall be entitled to reimburse or liable to 
refund, quarterly, as the case may be such an amount, as shall be equivalent to the plus or 
minus difference of 85% in between the average wholesale price index (all commodities) which 
is operating for the quarter under consideration and that operated for the quarter in which the 
bid was received (last date of receipt) as per the formula indicated below provided that the 
work has been carried out within the stipulated time or extension thereof as are not attributable 
to him. If penalty is levied for delayed completion of the work, the contractor shall not be 
eligible to get price escalation on the above materials on the value of works executed during the 
extended period. 

This clause will be applicable to the contracts where original stipulated period of completion 
is more than 18 months. 

In the situation where the period of completion is initially stipulated in the agreement as 
less than 18 (eighteen) months but subsequently the completion period has been validly 
extended on the ground that the delay in completion is not attributable to the contractor and 
in the result the total period including the extended period stands more than 18(eighteen) 
months or more, price escalation for other materials is admissible only for the remaining 
period excluding 18 (eighteen) months there from. 

Formula to calculate the increase or, decrease in the price of materials: 
Price adjustment for increase or decrease in cost of materials other than cement, steel, 

bitumen, pipes and POL procured by the contractor shall be paid in accordance with the 
following formula. 
Vm=  0.85 x Pm/ 100 x R x(Mi- Mo) / Mo 
Vm=  Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the price of materials other than cement, steel, bitumen, pipes and POL. 
R= Value of work done during the quarter under consideration excluding the work 

executed under extra items if any at prevailing schedule of rate / derived rates. 
Mo= The all-India wholesale price index (all commodities) prevailed during the quarter of last 

date of receipt of bids (as published by the Economic Adviser to Govt. of India, Ministry 
of Industry and Commerce, New Delhi). 

  Mi= The all-India wholesale price index (all commodities) for the quarter under consideration 
as published by Economic Adviser, Govt. of India, Ministry of Industry & Commerce, 
New Delhi. In respect of the justified period extended for completion of the work, the 
index prevailing at the time of stipulated date of completion or the prevailing index of 
the period under consideration, whichever is less, shall be considered. 

      Pm =  Percentage of material component (other than cement, steel, bitumen, pipes and POL) of 
the work, as indicated in Clause-31(d) below. 

   Clause-31(a) (ii):REIMBURSEMENT/RECOVERY OF DIFFERENTIAL COST DUETO  
    VARIATION IN PRICES OF PRINCIPAL MATERIALS (STEEL, CEMENT,BITUMEN 
    AND PIPES NOT ISSUED BY DEPARTMENT) AFTER SUBMISSION OF TENDER: 
 

  If after submission of the tender, the prices of steel, cement, bitumen and pipes (not being 
supplied by the Department) increases / decreases beyond the price(s) prevailing at the time of 
the last date for submission of tenders including extension for the work, the contractor shall be 
eligible to get differential cost due to such hike on the value of works executed during the 
stipulated period and during the extended period when the reason of delay in completion of the 
work is not attributable to the contractor. If penalty is levied for delayed completion of the work, 
the contractor shall not be eligible to get price variation on the above materials on the value of 
works executed during the extended period. 
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  Reimbursement in case of differential cost due to increase in price of cement, steel, bitumen and 
pipes are to be made by the Superintending Engineer with prior approval tender accepting 
authority subject to following conditions: 

1) Contractors have to submit the vouchers showing procurement of different materials from 
authorized dealers for the said work. 

2) Differential cost will be allowed only for the works which are progressed as per the approved 
work programme/revised work programme duly approved by the Engineer-in-charge. 
Recovery in case of decrease in prices of cement, steel, bitumen and pipes shall be made by 
concerned Superintending Engineer from the contractor immediately. 
The increase/decrease in prices of cement, steel, bitumen and pipes for 
reimbursement/recovery shall be determined as follow. 

a) Adjustment towards differential cost of cement 
Vc=  (Ci – Co) / Co x Actual quantity of cement utilized in the work during the quarter under 
consideration x base price of cement as prevailing on the last stipulated date of receipt  of 
tender including extension, if any. 
Vc=  Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or  
 recovered. 
Ci=  All India wholesale price index for cement for the quarter under consideration published 
by Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi. 
Co=  All India wholesale price index (as published by Economic Adviser, Govt. of India,  
  Ministry of Industry and Commerce, New Delhi) for cement as prevailing on the last  
  stipulated date of receipt of tender. 

b) Adjustment towards differential cost of steel 
Vs=  (Si – So) x Actual quantity of steel utilized in the work during the quarter under  
  consideration. 
Vs=  Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or  
  recovered. 
Si=  Cost of the steel as prevailed during the period under consideration as fixed by Steel  
  Authority of India. 
So=  Base price of steel prevailing as on the last date of submission of tender including  
  extension, if any. 

c) Adjustment towards differential cost of Bitumen. 
Vb=  (Bi – Bo) x Actual quantity of Bitumen utilized in the work during the quarter under  
  consideration. 
Vb =  Different cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or 

recovered. 
Bi =  Average cost of Bitumen prevailed during the period under consideration as fixed by 

IOCL / BPCL / HPCL. 
 Bo = Base price of bitumen as prevailing on the last date of receipt of tender including  

  extension, if any. 
d) Adjustment towards differential cost of pipes: 

V = 0.85 x PP / 100 x R (Pi - Po) / Po 
Vp =  Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or  

  recovered during the quarter under consideration. 
Pp = Percentage of pipe component of the work as indicated in the clause 31(d). 
R = Value of work done during the quarter under consideration excluding the value of work 

executed under extra items, if any, at prevailing schedule of rates or derived rate. 
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Pi = All India Wholesale price Index for the period under consideration as published by 
Economic Adviser, Govt. of India, Ministry of Industry & Commerce, New Delhi for the 
type of pipe under consideration. 

Po = All India Wholesale price Index (as published by Economic Adviser, Govt. of India, 
Ministry of Industry & commerce, New Delhi) as on the last stipulated date of receipt of 
tender including extension, if any, for the type of pipe under consideration. 

Clause 31(b):-REIMBURSEMENT/REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM 
WAGES BY GOVERNMENT: 

If after submission of the tender, the wages of labour increases or decreases as a direct result of the 
coming into force of any fresh law, or statutory rule or order beyond the wages prevailing at the time of 
the last date of submission of tenders including extensions, the contractor shall be eligible to get 
escalation due to such hike on the value of works executed during the stipulated period & during the 
validly extended period when the delay in completion is not attributable to the contractor. If penalty is 
levied for delayed completion of the work, the contractor shall not be eligible to get escalation on labour 
on the value of works executed during the extended period. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price 
of any such wages of labour, give notice thereof to the Engineer-in-charge stating that the same is given 
pursuant to this condition together with all information relating thereto which he may be in a position 
to supply. Engineer-in-charge may call book of account and other relevant documents from the 
contractor to satisfy himself about reasonability of increase in prices of wages & actual payment thereof 
for this purpose, the labour component of the work executed during period under consideration shall be 
the percentage (as specified in table below) of the value of work done during that period and the 
increase/decrease in labour shall be considered on the cost of minimum daily wages of any unskilled 
Labourer, fixed by the Government under Minimum Wages act. 
The compensation for escalation for labour shall be worked out as per the formula given below: 
VI = 0.85 x PI/100 x R x (Li-Lo)/Lo 
VI = increase or decrease in the cost of work during the quarter under consideration due to changes in 

rates of minimum wages. 
R = Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate/derived rates. 
Lo = The minimum wages for labour as notified by State Govt., as prevailing on the last stipulated date 

of receipt of tender including extension, if any. 
LI = The minimum wages for labour as notified by State Govt. & as prevailed on the last date of the 

quarter previous to the one under consideration. In respect of the justified period extended, the 
minimum wage prevailing on the last date of quarter previous to the quarter pertaining to 
stipulated date of completion or the minimum wage prevailing on the last date of the quarter 
previous to the one under consideration, whichever is less, shall be considered) 

PI = Percentage of labour component of the work, as indicated in the clause 31(d). 
Clause 31(c): REIMBURSEMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L.: 

Similarly, if during the progress of work, the prices of Diesel, Petrol, Oil and Lubricants increases 
or decreases as a result of the price fixed thereof by the Government of India and the contractor 
thereupon necessarily & properly pays such increased or decreased price towards Diesel, Petrol, 
Oil and Lubricants used in the execution of the work, then he shall be entitled to reimbursement 
or liable to refund, quarterly, as the case may be such an amount as shall be equivalent to the plus 
or minus difference of 85% in between the price of P.O.L., which is operating for the quarter 
under consideration & that operated for the quarter of last date of receipt of bids as per the 
formula indicated below provided that the work has been carried out within the stipulated time 
or extension thereof as are not attributable to him. If penalty is levied for delayed completion of 
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the work, the contractor shall not be eligible to get price escalation on POL on the value of works 
executed during the extended period. 

Formula to calculate the increase or decrease in the price of P.O.L: 

VI = 0.85 x Pi / 100 x R x (Fi – Fo) / Fo 
VI = Increase or decrease in the cost of work during the quarter under consideration due to Changes 

in rates for P.O.L. 
PI = Percentage of P.O.L. component of the work, as indicated in clause-31(d) below. 
R = Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate/derived rates. 
Fi = All India Wholesale price Index for Fuel, Oil & Lubricant (High Speed Diesel) for the quarter 

under consideration as published by Economic Adviser, Govt. of India, Ministry of Industry & 
Commerce, New Delhi. In respect of the justified period extended, the rates prevailing at the 
time of stipulated date of completion or the prevailing rates of the period under consideration, 
whichever is less, shall be considered. 

Fo = All India Wholesale price Index for Fuel, Oil & Lubricant (High Speed Diesel) as prevailing on 
the last stipulated date of receipt of tender including extension, if any. 

Clause 31(d):-The following percentages will govern the price adjustment for the entire contract for 
different types of works as applicable given in the following table: 

Percentage Table 
Sl. 
No

. 

Category of Works % Component (cost wise) 
Labour 

(Pl) 
POL 
(Pl) 

Steel+ Cement +Bitumen +Other 
Materials* 

1 
R&B works 

(% of 
component) 

Road Works 5 5 90 
Bridge Works 25 5 70 

Building Works 25 - 75 

2 
Irrigation 

works (% of 
component) 

Structural Works 20 5 75 
Earth, Canal & 
Embankment 

Works 
25 10 

65 
 

3 P. H. Work 
Structural Works 25 5 70 
Pipe Line Works 5 - Pipe-70%*Other material-25% 

Sewer Line 10 - Pipe-70%*Other material-20% 
*Note: Further break up may be worked out considering the consumption of Cement. Steel, Bitumen & Pipe 
in the concerned works for the period under consideration. 

 
Clause- 31(e):-APPLICATION OF ESCALATION CLAUSE: 
(i) The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, 

bitumen, cement, pipe, POL and Wages, keep such books of account and other documents as are 
necessary to show that the amount of increase or reduction available & shall allow inspection of the 
same by a duly authorized representative of Government and further, shall at the request of the 
Engineer-in-charge, furnish documents to be verified in such a manner as the Engineer-in-charge 
may require any document and information kept. The contractor shall within a reasonable time of 15 
days of his becoming aware of any alteration in the price of such material, wages of labour and/or 
price of P.O.L. give notice thereof to the Engineer-in-charge stating that the same is given pursuant to 
this condition along with information relating thereto which he may be in a position to supply. 

(ii) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect 
to the cost of work done as per bills paid during the three calendar months of the said quarter. The 
first such payment shall be made at the end of three months after the month (excluding the month in 
which tender was accepted) and thereafter at three months interval. At the time of completion of the 
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work, the last period for payment might become less than 3 months, depending on the actual date of 
completion. 

 
Clause-32:-After the work is finished all surplus materials & debris are to be removed by the contractor & 
preliminary works such as vats, mixing platforms, etc. are to be dismantled & all materials removed from 
site.  

FAIR WAGE CLAUSE 

Clause-33: (a) The Contractor shall not employ for the purpose of this contract any person who is 
below the age of twelve years and shall pay for each labourer for work done by such labourer’s fair 
wages. 

Explanation; - “Fair wage” means wages, whether for time or piece work prescribed by the State Public 
Works Department provided that where higher rates have been prescribed under the Minimum Wages 
Act, 1948 wages at such higher rates should constitute fair wages. 

b) The Contractor shall, notwithstanding the provision of any contract to contrary cause to be paid 
a fair wage to labourers indirectly engaged on the work including any labour engaged by his sub-
contractors in connection with the said work as if the labourers had been immediately employed by 
him. 

c) In respect of all labourers directly or indirectly employed in the work for the performance of the 
contractor’s part of this agreement, the contractor shall comply with or cause to be complied with all 
regulations made by Government in regard to payment of wages, wage period deductions from wages, 
recovery of wages not paid and deductions unauthorized made, maintenance of wage register, wage 
cards publications of scale of wages and other terms of employment, inspection and submission of 
periodical returns and all other matters of a like nature. 

d) The Superintending Engineer or Sub-Divisional Officer concerned shall have the right to 
deduct, from the money due to the contractor, any sum required or estimated to be required for 
making good to the loss suffered by a worker or workers by reason of non-fulfillment of the conditions 
of the contract for the benefit of the workers non-payment of wages or of deductions made from his or 
their wages, which are not justified by their terms of the contract or non-observance of the regulations. 
Money so deducted should be transferred to the workers concerned. 

e) Vis--vis, the Government of Odisha, the contractor shall be primarily liable for all payments to 
be made under and for the observance of the regulations aforesaid without prejudice to his right to 
claim indemnify from his sub-contractor. 

f) The regulations aforesaid shall be deemed to be a part of this contract and any branch thereof 
shall branch of this contract. 

Clause-34: The amount on royalty of different materials as utilized by the contractor in the work 
will be recovered from his bill, basing on the rate fixed by the Govt. or as amended from time to time 
during the period of execution. 

Clause-35: Amount specified may vary and the work will be taken up as per availability of funds 
No claim what-so-ever in this regard will be entertained. 

Clause-36: (a) The earth work quantity will be assessed from cross section taken at suitable intervals as 
decided by the Superintending Engineer, Rengali dam Division, Rengali Dam Siteinitial levels 
will be taken with reference to bench marks, which should be kept at site till finalization of their 
contract. The initial cross section papers should be signed by both the parties before starting earth 
work. The final cross section of the embankment in filling reaches when finished to designed section 
will be taken for each portion of embankments and plotted over the initial level section to ascertain the 
final quantity to be arrived by deducting necessary settlement allowance. The measurement for earth 
work should be at 30m or at closer grid. 

(b) Stone to be excavated shall be measured in solid normally, but if the site condition do not permit 
solid measurement as assessed by the Engineer-in-charge due to a mixture of various rock in the 
particular location, stack measurement will be taken at the direction of the Engineer-in-charge from the 
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stacks to be measured. Deduction shall be made for voids at 40% minimum for closely packed stacks 
subject to increase in percentage according to the nature of compactness in stacking. No consideration 
will be given to any adverse condition by the contractor in his tender. 

(c) Rubble stones, boulders, rough stones, soling stones are measured by volume of closely packed 
stacks 1/6th volume for voids shall normally be deducted from closely packed sacks percentage of void 
shall be determined an actual observation and deducted. 

(d) 12 ½ voids shall be deducted from Metal and Moorum stacks. The box of size 1.50m x 1.50m x 
0.50m to be measured as 1.50mx 1.50m x 0.44m = 1 cum. Similar measurement to be adopted for gravel 
stacks also and voids deducted. The rates are excluding voids. 

Clause-37: Curing of all cement works will be done by the contractor as per instruction of the Engineer-
in-charge at his own cost. 

Clause-38: Dewatering of any magnitude either of excavation of foundation to finished section and 
laying concrete or masonry work or any structure when and wherever necessary during complete 
execution period will have to be done by the contractor at his own cost. This is treated to be inclusive of 
his tendered rate. 

Clause-39: (a) The contractor should keep himself in constant touch with the Engineer-in-charge for 
smooth execution of work and arrange for adequate labourer depending on the work load and working 
place available. No claim for idle labour on any account will be entertained. 

(b) The contractor is fully responsible for safe guard of the Govt. property entrusted to him. 

Clause-40: No extension of time shall be allowed to the contractor;however, it may be considered in 
case of exigencies like natural calamities only. The extension of time may be allowed if authority feels 
necessary. But no-claim for monetary compensation will be entertained under any circumstances. 

Clause-41: After completion of the work the contractor shall arrange at his own cost all requisite 
 equipment’s and labour for testing the work and bear the entire cost of such test. 

Clause-42: All correspondence with the tenderer will be made through post in the address given in the 
tender. The tenderer must mention in the tender, his correct postal address where letters can be 
delivered to him. The department will not held responsible for non-receipt of any letter by the tenderer 
either for wrong address given by him or for his absence from the given address. 

Clause-43: Any jungle clearance needed for borrowing earth beyond the toe of the embankment 
beyond the excavation limits is the responsibility of the contractor and no extra payment will be made. 

Clause-44: Earth work beyond the theoretical designed will not be paid for. 
Clause-45: Construction of coffer dams or islands or the works of open excavation or dressing 
required for construction of structure and approach drain should be included in the rates. 
Clause-46: The contractor should take all precautions to protect the structures from flood damages at 
his own cost during the period of execution. Damages if any caused by the probable flood during 
monsoon till completion and handing over of entire work will be made by the contractor at his own 
cost. 
Clause-47: By submitting a tender for the tenderer will be deemed to have satisfied himself by actual 
inspection of the site / quarry and locality of the work about the quality and availability of the required 
quantity of materials including medical aids, labour and food stuff etc. and that the rates quoted by his 
in the tender will be adequate to complete the work according to the specification and conditions 
attached to and that he has taken into account all conditions difficulties that may be encountered 
during its progress and to have quoted labour rates and materials, octorai and other duties leads, lifts 
loading and unloading and freight for materials  and all other charges necessary for the completion 
of the work to the entire satisfaction of the  Engineer-in-charge of the work and his authorized sub-
ordinates. After acceptance of the contractor rates Govt. will not pay any extra charges for any reason 
in case the contractor is found later on to have misjudged in conditions as regards availability of 
materials, labour or any other factors, it should be understood clearly that no claim whatsoever will be 
entertained afterwards on the plea of non-availability of proper quantity of materials including food 
stuff or any other cause. 
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Clause-48: It shall be distinctly understood that it is entirely the responsibility of the contractor to make 
such arrangement as may be required from time to protect the men, machinery, materials and the work 
under progress and work for which the measurements were recorded and a payment made. 

Clause-49: The embankment slopes and banks will be maintained by the contractor till the final 
payment is made and any rain cuts, sides settlements that would occur should be made good by him at 
his own cost without any claim. 

Clause-50: (a) There will not be any compensation or extension of time granted for reason of adequate 
cash flow. 

 (b)Works could be suspended depending on availability funds and no compensation will 
be admissible on this accord except sanctions of extra time. 

 (c)No compensation / claim for delay in sanction of deviation / extra items and payment 
thereof will be admissible to contractor. 

Clause-51: The contractor shall be responsible for compensation of any at his workman under 
workman’s compensation Act. 

Clause-52: In case of down loaded tenders received with any addition, alternation & deletion, the 
approved tender document available with the Superintending Engineer is binding. 

Clause-53: The terms and condition of the agreement have been read-explained to me and certify 
that clearly understand them. 

Clause-54: The terms and conditions of the agreements have been read / explained to me 
and………………Certify …………………clearly understand them. 

 Odisha P.W.D. Electricity Department Contractor’s Labour Regulations. 

1. Short Title: These regulations may be called “The Orissa Public Works department/ Electricity 
Department Contractor’s Regulations. 

 
Definitions: In these Regulations unless otherwise expressed or indicated the following words 
and expression shall have the meaning hereby assigned to them respectively, that is to say: 

 (1) “Labour” means a worker employed by a contractor of the Odisha public Works 
Department/Electrical Department directly/indirectly through a sub-contractor or other 
person, or by an agent on his behalf. 

 (2) “Fair Wages” means wages whether for time or piece work prescribed by the State Public 
Works Department provided that where higher rates have been prescribed under the 
Minimum Wages Act,1948 wages at such higher rates should constitute fair wages. 

 (3) “Contractor” shall include every person whether a sub-contractor or headman or agent 
employing labour on the work taken on contract. 

 (4) “Wages” shall have the same meaning as defined in the payment of wages Act and include 
time and  piece rate wages, if any. 

3. Display of notice regarding wages, etc. 

 (a) Before he commences his work on contract, display and correctly maintain and continue to 
display and correctly maintain, in a clean and legible condition, in conspicuous place on the 
work, notice in English and is the local Indian language spoken by the majority of the 
workers, giving the rate of wage prescribed by the State Public Works Department/ 
Electricity Department for the district which the work is done. 

 (b) Send a copy such notice to the Engineer-in-charge of the work. 

4. Payment of wages  

 (1) Wages due to every worker shall be paid to him direct. 
 (2) All wages shall be paid in current coin or currency or in both. 

5. Fixation of wage period.  
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 (1) The contractor shall fix the wage period in respect of the which the wages be payable.  
 (2) No wage period shall exceed one month. 
 (3) Wages of every workman employed on contract shall be paid before the expiry of ten days, 

after the last day of the wage period in respect of which the wages are payable. 
(4) When the employment of any worker is terminated by or on behalf of the    contractor, the 

wages earned by him shall be paid before the expiry of the day succeeding the one on 
which his employment is terminated. 

 (5) All payments of wages shall be made on working day. 

6. Wage book and wage cards etc.: 

(1) The contractor shall maintain a Wage book of each worker in such from as may be 
 convenient, but the same shall include the following particulars: 

  (a) Rate of daily or monthly wages.  
  (b) Nature of work on which employed 
  (c) Total number of days worked during each wage period.  
  (d) Total amount payable for the work during each wage period. 
  (e)     All deductions made from the wages with an indication in each case of the 
   ground for which the deduction is made. 
  (f) Wage actually paid for each wage period. 

(2) The contractor shall also maintain a wage card for each worker    employed on the work. 
(3) The Superintending Engineer may grant an exemption from the maintenance of wage bond, 

wage cards to a contractor who, in his opinion may not directly or indirectly employ more 
than 1 00 persons on the work. 

7. Fines and deductions which may be made from wages:  
         (1) The wages of a worker shall be paid to him without any deduction of any kind except 
  the following.   
         (a)      Fines. 
 (b) Deduction for absence from duty, i.e., from the place or places where by the terms of his 

employment he is required to work. The amount of deductions shall be in proportion to the 
period for which he was absent. 

 (c) Deductions for damage or loss of goods expressly entrusted to the employed person for 
custody or for loss of money for which he is required to account where such damage or loss 
is directly attributable to his neglect or default. 

 (d) Any other deductions which the Government may from time to time allow. 
 (2) No fines shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the workers has been given an opportunity of showing cause against 
such fines or deduction. 

 (3) The total amount of fines which may be imposed in anyone wage period on a work all not 
exceed an amount equal to five paisa in rupee of the wages payable to him in respect of that 
wage period. 

 (4) No fine imposed on any worker shall be recovered from him by installments or after the 
expiry of 60 days from the date on which it was imposed. 

8. Register of fines, etc.: 
         (1) The contractor shall maintain a register of fines and of all deductions for damage or loss. 

Such register shall mention the reason for which fine was imposed or deduction for damage 
or loss made. 

         (2) The contractor shall maintain a list in English and in the local Indian language clearly 
defining acts omissions for which penalty or fine can the imposed. It shall display such list 
and maintain it is clean and eligible condition conspicuous places of the work. 
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9. Preservation registers:  

 The wage register, the wage card and the register of fines, deduction required to be maintained 
under these regulations shall be preserved for 12 months after date of the last entry made in them.  

10. Power of Labour Welfare Officers to make investigation or inquiry: 
The labour Welfare Officer or any other persons authorized by the Government of Odisha on their 
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and 
proper observance of the fair wage clauses and the provisions of these regulations. He shall 
investigate into any complaint regarding default made by the contractor in regard to such 
provisions. 
 

11. Report of Labour Welfare Officer: 

The labour Welfare Officer or-other authorized as aforesaid shall submit a report of the result of 
his Investigation or enquiry to the Superintending Engineer concerned indicating the extent. If 
any to which the default has been committed with a note that necessary deduction from the 
contractors bill be made and the wages and the other due be paid to the labour concerned. 

12. Appeal against the decision of Labour Welfare Officers:  
Any person aggrieved by the decision and recommendation of the labour Welfare Officer or their 
person so authorized may appeal against such decision to the labour Commissioner within 30 
days from the date of decision forwarding simultaneously a copy of his appeal to the 
Superintending Engineer concerned but subject to such appeal, the decision of the officer shall be 
final and binding upon the contractor. 

13.  Inspection of registers:  
The contractor shall allow inspection of the wage book and wage cards to any of his workers or to 
his agent at a convenient time and place after due notice is received, or to the labour 
Commissioner or any other person authorized by the Government of Odisha on his behalf. 

14. Submission of return:  
The Contractor shall submit periodical returns as may be specified from time to time. 

15. Amendment- Government of Orissa may from time to time, add to or amend these regulations. 
On any question as to the application, interpretation of effect of these regulations, the decision of 
the labour Commissioner or any other person authorized by the Government of Orissa in that 
behalf shall be final.  

ADDENDUM TO THE CONDITION OF F2  
(NOW RENAMED AS P-1) CONTRACT 

  Clause-2(a) of F2 (now renamed as P-1) Contract: 
 

TIME CONTROL 
2.1. Progress of work and Re-scheduling programme. 
 
2.1.1.  The Superintending Engineer / Engineer- in- Charge shall issue the letter of acceptance to the 

successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid 
process and commencement of the contract.  

2.1.2.  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-
Charge for approval a Programme commensurate to Clause no. 2.1.3 showing the general 
methods, arrangements, and timing for all the activities in the Works along with monthly cash 
flow forecast. The Contractor is required to maintain a certain rate of progress specified in the 
Contract. The Contract will be terminated with penalty when the progress of work is not as per 
the conditions of contract.    

2.1.3.   To ensure good progress during the execution of the work the contractors shall be bound in all 
cases in which the time allowed for any work exceeds one month to complete, 1/4t h of the whole 
time allowed under the contract has elapsed, ½ of the whole of the work before ½ of the whole 
time allowed under the contract has elapsed, 3/4th  of the whole of the work before 3/4th  of the 
whole time allowed under the contract has elapsed.  

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does 
not conform to the programme to which consent has been given the Contractor shall produce, at 
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the request of the Engineer-in-Charge, a revised programme showing the modifications to such 
programme necessary to ensure completion of the works within the time for completion. If the 
contractor does not submit an updated Programme within this period, the Engineer-in-Charge 
may withhold the amount of 1% of the contract value from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted.  

2.1.5.   An update of the Programme shall be a programme showing the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the remaining work 
including any changes to the sequence of the activities.  

2.1.6.   The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. 
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any 
time. A revised Programme is to show the effect of Variations and Compensation Events.  

 
1.2. Extension of the Completion Date.  
2.2.1.   The time allowed for execution of the works as specified in the Contract data shall be the essence 

of the Contract. The execution of the works shall commence from the 15th day or such time 
period as mentioned in letter of Award after the date on which the Engineer-in-Charge issues 
written orders to commence the work or from the date of handing over of the site whichever is 
later. If the Contractor commits default in commencing the execution of the work as aforesaid, 
Government shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the earnest money & performance guarantee / Security deposit absolutely.  

2.2.2.  As soon as possible after the Agreement is executed the Contractor shall submit the Time & 
Progress Chart for each milestone and get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items of 
the works. It shall indicate the forecast of the dates of commencement and completion of various 
trades of sections of the work and may be amended as necessary by agreement between the 
Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract 
documents, and further to ensure good progress during the execution of the work, the contractor 
shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs 
for which a separate programme has been agreed upon) complete the work as per milestone 
given in contract data.  

2.2.3.  In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 
constantly his best endeavors to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.  

i)   Force majeure, or  
ii)   Abnormally bad weather, or  
iii)   Serious loss or damage by fire, or  
iv)  Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or.  
v)   Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing 

work not forming part of the Contract.  
vi)   In case a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining work 
and which would cause the Contractor to incur additional cost, or  

vii)  Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 
beyond the Contractors control.  

2.2.4.   Request for reschedule and extension of time, to be eligible for consideration, shall be made by 
the Contractor in writing within fourteen days of the happening of the event causing delay. The 
Contractor may also, if practicable, indicate in such a request the period for which extension is 
desired.  

2.2.5.   In any such case a fair and reasonable extension of time for completion of work may be given. 
Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, 
within 3 months of the date of receipt of such request. Non-application by the contractor for 
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extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-
Charge and this shall be binding on the contractor.  

 
2.3. Compensation for Delay. 
2.3.1.  If the contractor fails to maintain the required progress in terms of clause 2 or to complete the 

work and clear the site on or before the contract or extended date of completion, he shall, without 
prejudice to any other right or remedy available under the law to the Government on account of 
such breach, pay as agreed compensation the amount calculated at the rates stipulated below as 
the Superintending Engineer (whose decision in writing shall be final and binding) may decide 
on the amount of tendered value of the work for every completed day / month (as applicable) 
that the progress remains below that specified in Clause 2 or that the work remains incomplete.  
This will also apply to items or group of items for which a separate period of completion has been 
specified. Compensation @ 1.5% per month of for delay of work delay to be completed on per 
Day basis. Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work. The amount of compensation may 
be adjusted or set-off against any sum payable to the Contractor under this or any other contract 
with the Government. In case, the contractor does not achieve a particular milestone mentioned 
in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against 
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant 
of extension of time. Withholding of this amount on failure to achieve a milestone, shall be 
automatic without any notice to the contractor. However, if the contractor catches up with the 
progress of work on the subsequent milestone(s), the withheld amount shall be released. In case 
the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned 
against each milestone missed subsequently also shall be withheld. However, no interest 
whatsoever shall be payable on such withheld amount.  

 2.4.  Management Meetings.  
2.4.1.   Either the Engineer or the Contractor may require the other to attend a management meeting. The 

business of a management meeting shall be to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning procedure.  

2.4.2.  The Engineer shall record the business of management meetings and is to provide copies of his 
record to those attending the meeting and to the Employer. The responsibility of the parties for 
actions to be taken to be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting.  

 
  Clause-2 (b) of Agreement: - Rescission of Contract (Amendment as per letter No.10639,  

dated 27.05.2005 of Works Department, Odisha):- 
To rescind the contract (of which rescission notice in writing to the contractor under the hand of 
the Superintending Engineer shall be conclusive evidence), 20% of the value of left over work will 
be realized from the contractor as penalty. 
 

 
Superintending Engineer 

Rengali Dam Division, Rengali 
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SECTION – 1 
1.0 General Information & Scope of Work 

1.1 Description of work to be executed: 

The proposed work “:Cleaning of Calcinations, Slush/Muck from foundation Gallery of Rengali 
Dam from Block No-1 to 51 and Gallery front drain including cleaning of motors”.The work site is 
situated in Kaniha Block under Angul District. 

 1.2 Location ofwork site: 

The work site is situated about 0 Km from Sub-Division headquarters at about 02 Km. from NH-
200 at Rengali dam Site and approximately 220 Km from State Capital, Bhubaneswar. Nearest 
Railway Station is Taolcher which is 65 Km from work site and nearest Airport is at 
Bhubaneswar which is 225 Km from Rengali Dam Site. 

1.3 Transport communication facilities: 

Private trucks are plying frequently in NH-200 and Rengali Dam Site-Angul S.H-43 via Kaniha. 
The contractor has to make arrangements at his own cost to transport all his construction 
equipment’s, construction materials and labour to work site. 

1.4 Climate: 

The project area has moderated climate with mean temperature from 10oC during winter month 
to 42oC during summer month. The rainy season is generally confined to four months from 15th 
June to 15th October during which about 93% of the total annual precipitation is received.  

1.5 Availability of Labour: 

Both Semi-Skilled & Un-Skilled labour required for the work are available in project area and it 
is preferable to engage local labour, However the Contractor must make his own arrangements 
for labour / machineries / equipment’s. 

1.6 Nearest Town: 

The nearest town to the work site is Pallahara, the work site is 25Km from the Block Head 
Quarter i.e. Kaniha 

 1.7 Availability of Petrol, Diesel and other lubricants: 

The nearest petrol pumps for procurement of petrol, diesel and other lubricants are available at 
Kaniha/ Rengali Dam Site which is about 20 Km/ 00Kmfrom work site. The contractor shall 
make his own arrangement for procurement of same at his own cost required for the 
machineries and equipment’s engaged for the work. 

1.8 Electric Supply: 

Electricity supply is available at site i.e. within 0.5 Km to 1.00Km from the work site. The 
contractor shall make his own arrangement for extension of electric connection at his own cost if 
so required by him. 

1.9 Observation of Rules: 

The contractor shall take precaution to ensure safety to the workers. The department will not 
take any responsibility for accident if any that may occur during the period of execution. The 
contractor shall take immediate action to rectify the defects, immediately if any during the 
period of execution pointed out by the department. 

1.10 Housing Facilities: 
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Private house may or may not available in the vicinity of the work site. The contractor shall 
make his own arrangement for housing the labour, workers and staff at the work site. 

 

 

1.11 Medical Aid: 

The nearest Hospital is available at Kaniha/ Rengali Dam Site. However, the contractor shall 
make First-Aid arrangement at his own cost in accordance with rule and regulations of 
prevailing Labour Act. 

1.12 Post, Telegraph & Telephones: 

  Post, Telegraph, Telephones & Fax are available at Rengali Dam Site. 

1.13 Local Roads: 

The existing available approach road to the work site can be used by the contractor. The 
contractor shall however construct and maintain the connecting roads in the working areas 
including drainage, sanitary etc. at his own cost. The contractor shall construct haul road and 
other approach road as may be necessary for proper execution of the work at his own cost. 

1.14 General Information: 

1.14.1 The information and the data related to work site conditions described above represents the site 
condition in general and for information of bidders/contractors. The department does not 
guarantee the reliabilities or accuracy of any other data. The contractor shall undertake at his 
expense such studies as are necessary to assess the reliabilities and accuracy of information 
presented. 

1.14.2 It shall be presumed that the bidder / contractor visits sites of proposed works at his expense 
and satisfy himself as to the nature and location of work and local condition in general and 
particularly about the availability of construction materials electricity supply, water supply, 
storage and handling of materials, disposal of soil, road communication, availability of labour 
and other related matters, planning for execution etc. before quoting his rates for different items 
of work. The department therefore will not bear any responsibility for any interpretation or 
conclusion made by the contractor in respect of site condition and consequence thereof. 

 

Superintending Engineer 
Rengali Dam Division, Rengali 
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GOVERNMENT  
CIRCULAR 
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Tender Inviting Authority : SUPERINTENDINGENGINEER, RENGALI DAM DIVISION, RENGALI DAM SITE. 

NAME OF WORK : :Cleaning of Calcinations, Slush/Muck from foundation Gallery of Rengali Dam 
from Block No-1 to 51 and Gallery front drain including cleaning of motors. 

Bid Identification No.     :RDD- 02 of 2025-26 

Name of the Bidder :  

BILL OF QUANTITY 
Sl 
No 

Description of Items Unit Quantity Rate in 
Rs. 

Amount in 
Rs 

1 Cleaning  of hard  surface  to remove calcinations, deposited in 
the body of wall, floor , drains of the gallery of the dam 
required  chiseling, hammering, tempering, wire brushing, 
watering etc. complete but excluding GST as per the direction 
of Engineer-in-charge 

 
 
One 
Sqm 

 
 
 
 

2801.07 
 

 
 
 
 
242.50 

 
 
 
 
679259.48 

2 Removal of slush and muck due to calcinations from sump 
wells of gallery of dam by manual means including removal of 
debries with all leads, lifts and delifts over initial  lead of 50 m 
and initial lift of 1.50 m upto the exit point of gallery 
transportation of same by mechanical means, disposing the 
debries within 1.0Km lead but excluding GST as per the 
direction of the Engineer-in-Charge. 

One 
Cum 

 
 
 

102.16 

 
 
 
 
 
971.20 

 
 
 
 
 
99217.79 

3 Providing all Labour T&P for Cleaning of inside walls and 
floors of the foundation Gallery including brushing and 
watering etc.complete all respect but excluding GST as per the 
direction of the Engineer-in-charge 

 
 

One 
Sqm 

 
 

364760.82 

 
 
 
0.30 

 
 
 
109428.25 

4 Providing all Labour T&P for Cleaning of motor used for 
dewatering in sump well of the foundation Gallery including 
brushing and watering etc.complete all respect but excluding 
GST as per the direction of the Engineer-in-charge 

 
 

Nos 

 
 
108.00 

 
 
 
1300.00 

 
 
 
140400.00 

 Total    1028305.51 

 Or Say   Rs.10,28,306.00 
04(Four) items only 

 
 
 
 
Approved for 04 (Four) items only. 
 

Sd/- 
 

Superintending Engineer, 
Rengali Dam Division, 

 
 


