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GOVERNMENT OF ODISHA 
DEPARTMENT OF WATER RESOURCES 

OFFICE OF THE SUPERINTENDING ENGINEER , 
ROURKELA IRRIGATION DIVISION,ROURKELA 

email Id :- seridrkl@gmail.com 

‘e’ Procurement Notice 
e-PROCUREMENT NOTICE NO - SERID-RKL-01/2026-27 (ONLINE) DT 07.07.2026 

 The Superintending Engineer, Rourkela Irrigation Division, Rourkela on behalf 

of Governor of Odisha invites Percentage Rate Bid in single cover system to be received 

in online mode from the eligible contractors registered with the State Government, 

contractors of equivalent Grade/ Class Registered with Central Government/ MES/ 

Railways/CPWD work as detailed below: 
1. Nature of Work  :  CIVIL WORKS  

2. Total Number of works : 12(twelve) nos 

 

3. Bid Identification No.  : SERID-RKL-01/2026-27 (ONLINE)  

4. Estimated Cost :  Rs.  2.92 lakh to 8.45 lakh  

5. Class of Contractor :  ‘D’ & ‘C’ class Contractor 

6. Cost of Tender Paper :   Referred to DTCN 

7. Earnest Money Deposit :   Referred to DTCN 

8. Period of completion :   Referred to DTCN 

9.  Date & time of 

Availability of Bid 

documents in the portal 

:  From dt 13.07.2026 at 10.00 A.M to dt. 23.07.2026 up 

to 05.30 P.M. 

10.  Last Date / time for 

receipt of bids in the 
portal 

: Dt. 23.07.2026 up to 05.30 P.M. 

11.  Date and time of 

Opening of Bids 

:  dt. 24.07.2026 at 11.00 A.M. 

12. Last date & time of 

seeking of clarification 

: Dt. 21.07.2026 at 05.30 P.M 

13. Place of Opening : Office of the Superintending Engineer, Rourkela Irrigation 

Division, Rourkela 

14.  Name and Address of 
the Officer Inviting Bid 

: Superintending Engineer, Rourkela Irrigation Division, 
Rourkela 

 

1.   Any addendum/corrigendum/ cancellation/ erratum of tender can also be seen 

in the said website. 

  2.   Further details can be seen from Government Website 

http://tenderodisha.gov.in 

                   

            

             
                                                                                    SUPERINTENDING ENGINEER 

ROURKELA IRRIGATION DIVISION  

                                          ROURKELA 

  

  

mailto:seridrkl@gmail.com
http://tenderodisha.gov.in/
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GOVERNMENT OF ODISHA 
DEPARTMENT OF WATER RESOURCES 

OFFICE OF THE SUPERINTENDING ENGINEER , 
ROURKELA IRRIGATION DIVISION,ROURKELA 

email Id :- seridrkl@gmail.com 

‘e’ Procurement Notice 
                 e-PROCUREMENT NOTICE NO - SERID-RKL-01-2026-27 (ONLINE) DT 07.07.2026 

 The Superintending Engineer, Rourkela Irrigation Division, Rourkela on behalf of Governor of 

Odisha invites Percentage Rate Bid in single cover system to be received in online mode from the eligible 

contractors registered with the State Government, contractors of equivalent Grade/ Class Registered with 

Central Government/ MES/ Railways/CPWD work as detailed below: 

 

Sl Name of work Tendered            
amount    in 
lakh 

Bid  
security in               
Rs 

Cost of          
tender          
paper 

Class of 
Contractor 

Period of  
completion 

1 Clearing of shrubs and bushes of dam surface 

and cleaning of longitudinal and transverse 

drain and U/S and D/s of Pitamahal Irrigation 

Project. 

2.92 3000 2000/- D & C class 06month 

2 Improvement to Ranibandha minor-II, 

Jhagarpur sub-minor-I,II,Raiberna sub-minor-

I,II of Kanshbahal Irrigation Project for the 

year 2026-27. 

4.17 4200 2000/- D & C class 02 month 

3 Improvement to Main Canal from RD 5km to 

tail , Bonai minor from RD 10m to 2.5 km, 

Jamkei minor and its sub-minor and 

Kendrikela minor canal of Rukura Irrigation 

Project for the year 2026-27 

4.10 4100 2000/- D & C class 06 month 

4  Dismantling and construction of concrete 

railing at dam top of Spillway of Kanshbahal 

Dam. 

4.16 4200 2000/- D & C class 02 month 

5 Improvement of Badnuagaon Minor-I,II with 

Kumarkela Minor-II, Kumarkela Sub -minor-

I,II,III,IV of Kanshbahal Irrigation Project for 

the year 2026-27 

4.16 4200 2000/- D & C class 06 month 

6 Improvement of Left Main Canal from RD 

10m to RD 5700m of Kanshbahal Irrigation 

Project for the year 2026-27 

4.21 4300 2000/- D & C class 06 month 

7 Clearing of shrub and bushes of dam surface 

and cleaning of longitudinal and transverse 

drain of Kanshbahal Irrigation Project for the 

year 2026-27. 

4.41 4500 2000/- D & C class 06 month 

8 Construction of bed and slope lining from RD 

280m to RD 350m of Left Main Canal of 

Kanshbahal Irrigation Project 

7.84 7900 4000 D & C class 03 month 

9 Improvement of Right Main canal from RD 

00m to 5820m , Kanshbahal Minor-I,II,III, 

Killinga minor, Killinga sub-minor , 

Kadambahal minor, Kadambahal sub-minor 

and Panposh minor-I,II,III of Right Main 

Canal of Kanshbahal Irrigation Project 

8.35 8400 4000 D & C class 06 month 

10 Improvement of Beldihi Distributary with 

minor and sub-minor RD 00m to RD 8500m 

of Pitamahal Irrigation Project 

8.38 8400 4000 D & C class 06 month 

11 Improvement of Left Main Canal from RD 

10600m to RD 18000m with Garvana  minor 

8.38 8400 4000 D & C class 06 month 

mailto:seridrkl@gmail.com
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 Period of availability of tender /Date and time for bidding / last date of seeking clarification / date of 
opening of bid documents etc. Detail as mentioned in this draft tender notice is as follows   

Last date & time of seeking of clarification:  From dt 13.07.2026 to Dt 21.07.2026 at 05.30 

P.M      ( during office hour only) 
1.   Any addendum/corrigendum/ cancellation/ erratum of tender can also be seen in the said 

website. 

2.   Further details can be seen from Government Website http://tenderodisha.gov.in 

                     

                 
           Sd/- 

                                                                                                                                  SUPERINTENDING 
ENGINEER 

                                      ROURKELA IRRIGATION 

DIVISION  

                                                                              ROURKELA 

Memo No:-  2079                 Dated/-  07.07.2026 
Copy submitted to the Engineer-in-Chief, Water Resources, Odisha Secha Sadan, Bhubaneswar 

for favour of kind information and necessary action. 

  

                                Superintending 

Engineer  
Memo No-                  Dated/-     
Copy along with soft copy submitted to the Deputy Director-cum-Deputy Secretary, 

Advertisement, Information & Public Relation Department, Office of the Director of Public Relation, 

Govt. of Odisha, Bhubaneswar with a request to publish the e-Procurement notice vide Bid 

Identification No-SERID-RKL-01-2026-27 in two most widely circulated local Odia daily  . The 

complimentary copy of the advertisement of each paper may please be sent to this office for reference.

  
                                

                  Superintending 

Engineer 
   Memo No-                                           Dated/-                    

  Copy along with soft copy submitted to the Technical head, State Portal Group, National 

Informatics Center , Odisha Secretariat, Bhubaneswar for favour of kind information and necessary 

action along with soft copy of the D.T.C.N. for hoisting in Govt. website to provide downloading 

facility to intending bidders. 

Encl: - Soft Copy- 1 No 

 

 

    

 

and Padjamplai minor of Kanshbahal 

Irrigation Project for the year 2026-27. 

12 Improvement of Vedvyas Distributary with 

minor and  sub-minor from RD 00m to 4500m 

for Rabi season  and from RD 4501m to 

9000m for Kharif season of Pitamahal 

Irrigation Project 

8.45 8500 4000 D & C class 06 month 

Procurement Officer Bid Identification 

No. 

Availability of Tender 

 

Date & Time of Opening 

of tender at O/o   

SE,RID,Rourkela From To 

1 2 3 4 5 

Superintending Engineer, 
Rourkela Irrigation Division, 
Rourkela 

SERID-RKL-01/ 

2026-27 
10.00 A.M 

of dt 

13.07.2026 

Dt 23.07.2026 

up to 05.30 P.M 

24.07.2026  at 11.00 

A.M 

      Superintending Engineer 

http://tenderodisha.gov.in/
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Memo No-                              Dated/-      

Copy submitted to the Chief Engineer & Basin Manager, Brahmani Basin, Samal, /Additional 

Chief Engineer, Rengali Head Works Circle, Samal for favour of kind information and necessary 

action. 

 

 

      Superintending 

Engineer 

Memo No-                                Dated/-  

 Copy forwarded to the Director, Monitoring, Office of the Engineer-in-Chief, Water Resources, 

Secha Sadan, Odisa, Bhubaneswar for information and necessary action with a request to hoist in 

D.O.W.R. website www.tendersorissa.gov.in. on or before Dt 13.07.2026.  

Encl: - Soft Copy- 1 No 

 

 Superintending 

Engineer 

          Memo No-                            Dated/-   

Copy submitted to the Collector & District Magistrate, Sundargarhfor favour of information 

and    necessary action. 

 

 

       Memo No-                                        Dated/-   

         Copy forwarded to the  Superintending Engineer, (R & B) Division, Rourkela / 

Executive  Engineer, N.H. Division, Rourkela / Superintending, RWS&S Division, Rourkela / 

Superintending, Mechanical Division, Rourkela /All Sub-Divisional Officers under this Division / 

Divisional Accounts Officer/ Cashier/ Divisional Notice Board/ Tender Call Notice File for 

information with request to display the notice in their Notice Board for wide circulation. 

 

 

Memo No-                 Dated/-   
  Copy forwarded to Liaison Officer, Office of the Chief Engineer & Basin Manager, Brahmani 

Basin, Samal, Room No.334 (2nd floor), Secha Sadan, Bhubaneswar, PIN-751001 for information & 

necessary action. 

 

 

              

                                               Superintending 

Engineer 

  Memo No-                 Dated/-   

 Copy forwarded to All Odisha contractors Association, Bhubaneswar, PIN-752101, Gmail id-

aoca953@gmail.com for information & necessary action. 

 

   

                                               Superintending 

Engineer 
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DETAILED TENDER  
CALL NOTICE 

 

 

 

 

 

 

 

 

 

 

 

 



 CONTRACTOR   SUPERINTENDING ENGINEER 

  
 

GOVERNMENT OF ODISHA 
DEPARTMENT OF WATER RESOURCES, 

OFFICE OF THE SUPERINTENDING ENGINEER  
ROURKELA IRRIGATION DIVISION, ROURKELA 

DETAILED TENDER CALL NOTICE 

e-procurement Notice No. SERID-RKL-01/2026-27 
 

1. The Superintending Engineer, Rourkela Irrigation Division, Rourkela  on behalf of Hon’ble 

Governor of Odisha invites online Percentage Rate tender in the prescribed form to be eventually drawn 

in P.W.D. form No. P1 from “D” Class & “C” Class Contractor Registered with the State Govt. of Odisha 

or from contractors of equivalent grade / class registered with other State Govt. / Central Govt. / M.E.S. / 

Railways or other Govt. undertakings. All the contractors are to be registered in the State portal and must 

posses compatible digital signature certificate of Class-II and III for on line bidding. The website for online 

bidding is http://tendersodisha.gov.in for the work “Improvement to Main Canal from RD 5km 

to tail , Bonai minor from RD 10m to 2.5 km, Jamkei minor and its sub-minor and 

Kendrikela minor canal of Rukura Irrigation Project for the year 2026-27 
” 

2.       The tender documents can be downloaded from the website identified as 
http://tendersodisha.gov.in from 13.07.2026 at 10.00 A.M to 23.07.2026 upto 5.30 P.M. The Bid 
will be received through e-procurement portal from 13.07.2026 at 10.00 A.M to 23.07.2026 upto 
5.30 P.M. Each set of bid document contains Technical Bid and Price Bid i.e. an intelligent bill of 
quantity in MS Excel format. The bid will be opened on 24.07.2026 at 11.00 A.M in the O/o 
Superintending Engineer, Rourkela Irrigation Division, Rourkela in presence of the tenderer 
or their authorized agents. The bidders who participated in the on-line bidding can witness opening 
of the bid from any system logging on to the portal away from opening place. The bids can only be 
opened by the pre-designated officials only after the opening time mentioned in the bid. In the 
event of the specified date of bid opening being declared a holiday the bid will be opened at the 
appointed time and location in the next working day. 

3. The value of the work tendered for is Rs.410044.00  

4. The bidders shall prepare the documents and upload the scanned typed document in PDF 

format and BOQ in excel format (or as specified in the portal) in appropriate place. 

5. No tenderer will be permitted to furnish their tender in their own manuscript. 

6.  Bidder shall transfer online the Bid Security @ 1% of the amount put to tender i.e  

Rs. 4200.00 only for the above work through a process as mentioned in DTCN through e-

procurement portal.     

   The lowest preferred bidder is required to produce documents in original i.e. Registration 

Certificate (R.C.), GST Registration Certificate, GSTIN, PAN Card, Affidavit regarding 

authenticity of the tender documents, certificate issued by the competent authorities 

required for fulfilling eligible criteria as specified in the bid document. NRC along with 

ownership and hiring of plants and machineries etc which were uploaded in the e-

procurement portal during submission of tender to the inviting authority within the stipulated 

period i.e. within 5 days from date of opening of  bid /lottery as applicable for verification. 

Bidder has to submit the original affidavit regarding authenticity of the documents to the 

inviting authority.      

7.  (a) Providing facilities to the Engineer contractor 

i) As per works Department No.FR-11/2001/10003/00 Bhubaneswar dtd 24.5.01, 5% 

price preference allowed to the Engineer contractor in the tender rates has been 

withdrawn. 

http://tendersodisha.gov.in/
http://tendersodisha.gov.in/
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ii) The Engineer contractor shall have to execute the work if awarded to him under 

his direct supervision and he will not be allowed to execute such work through his 

Power of Attorney Holder. 

(b) Adjustment of earnest money given with other tenders previously and submitted in 

other tenders shall not be entertained. 

(c) Engineering Contractor desirous to avail EMD exemption have to submit affidavit 

with uploading the same in the e-procurement portal declaring therein to the effect 

that they have not yet availed 3 (three) nos. of EMD exemption during the financial 

year 2025-26 and to show the original registration certificate to the tender inviting 

authority as and when required for confirmation. 

8. The work is to be completed in all respect within 06 calendar months from the date of 

issue of work order. 

9. The plans specifications and scope for the work can be seen in the office of the 

Superintending Engineer, Rourkela Irrigation Division, Rourkela during any working 

days. 

10. The tenderers shall carefully study the tentative drawings and specifications applicable to 

the contract and all documents which form part of the agreement to be entered into by the 

accepted tenderer and detailed specifications for Odisha and other relevant specifications 

and drawings which are available with the tender document or with the Superintending 

Engineer, Rourkela Irrigation Division, Rourkela . 

  Complaint at a future date that plans and specifications have not been seen by the 

tenderers can not be entertained. 

11. The bidder can resubmit his bid through online e-procurement mode out of which the 

system shall consider only the last bid submitted to the portal. 

12. Every tenderer is expected before quoting his rates to inspect the site of the proposed 

work. He should also inspect the quarries and approach road to quarries and locality of the 

work and satisfy himself about the quality and availability of materials including the medical 

aids, labour and foodstuff etc. In every case the materials must comply with the relevant 

specifications. The contractors would, however, be responsible for procurement of 

materials from authorized sources and voluntarily disclose the source of procurement for 

the purpose of billing. Besides, the bidder would be required to submit the details of quarry 

for procurement while submitting the bids. 

The tenderer will be deemed to have satisfied himself that the rates quoted by him 

in the tender will be adequate to complete the work according to the specifications and 

conditions attached to and that he has taken into account all conditions, difficulties that 

may be encountered during its progress and to have quoted labour rates and materials, 

leads, lifts, loading and unloading and freight for materials and all other charges necessary 

for the completion of the work to the entire satisfaction of the Engineer-in-charge of the 

work and his authorized subordinates. In the course of awarding a work, the Department 
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may desire the analysis of the rate arrived for against any item(s) of work. The estimated 

cost is excluding GST. The rate of item basing on which estimate cost has been derived 

are excluding GST or different components to arrive such rates.  

13. Each tenderer must quote a definite percentage upto two decimal points. Tenders 

containing indefinite terms such as ‘as estimated rates or schedule of rates or percentage 

basis will not be considered. 

14. If any further necessary information is required the bidder can seek clarification on the bids 

within 7 days from the start of sale of bid document. The employer response for the queries 

raised by the bidder will be posted in the portal. 

15. All rates should be for finished items of work unless otherwise mentioned in the tender 

schedule. 

16. BOQ in MS Excel format shall be made available to the bidder through e-procurement 

portal. The bidder shall download that particular excel sheet and fill in the rates in figures 

at the appropriate locations. The total amounts shall be calculated automatically and shall 

be visible to the bidder. The bidder is not supposed to change or modify the format of the 

excel sheet in any form. Bidders are to submit only the original BOQ updated by publisher 

after entering the relevant fields without any alteration/deletion/modification. Multiple BOQ 

submission shall lead to cancellation of bid. If the bidder does not fill rates for any items it 

will be considered that he has quoted the rates combinedly in some other items. Incase of 

item rate tender bidders shall fill in their rates other than zero value in the specified cells. 

In the percentage rate tender the bidder quoting zero value is valid and will be taken as 

schedule of rates. 

17. The bidder shall submit the documents in the designated locations of technical bid and 

Financial bid (Submission of bid documents shall be effected by using DSC of appropriate 

class and thus shall be in encrypted form. The bidder shall only submit single copy of the 

document. He is required to check the documents uploaded with the requirement asked 

for in the bid. Only after satisfying that all the documents have been uploaded he should 

activate submit button. His bid shall not be considered responsive and action as per 

relevant clause shall be taken if he does not provide the required document or provides 

illegible documents. Clarity of the document may be ensured by taking out a sample 

printing.  

18. Bidders desirous to hire machineries or equipments from out side the State are required to 

transfer online i.e. 2% (Two percent) of the amount put to tender as bid security. Tender 

not accompanied with bid security and security for hired machineries as specified above 

shall be liable for rejection. 

19. The tenderer may at his option quote reasonable rate for each item of work carefully so 

that the rate for one item should not be unworkably low and for others too high. 

20. All royalties payable Income taxes & Surcharges as applicable will be borne by the 

contractor as admissible. It is implied that the quoted rates are inclusive of such elements. 
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21. Labour Welfare Cess @ 1% will be deducted from the work bill of the contractor as per 

resolution No. 12653 dt. 15.12.2008 of Labour & Employment Department, Government of 

ODISHA 

22. Request for raising and lowering the rates or dealing with any point in connection with the 

tender will not be considered. 

23. Conditional tenders will not be taken in to consideration. 

24. The tender containing extraneous conditions not covered by the tender notice are liable for 

rejection and quotations should be strictly in accordance with the tender call notice. Any 

change in the wording will not be accepted.  

25. It is allowed to modify the bid through the e-procurement portal. The bidder shall have to 

log in the system and resubmit the documents as asked for by the system including the 

price bid. In doing so, the bids already submitted by the bidder will be removed 

automatically from the system and latest bid only will be admitted. But the bidder should 

avoid modification of the bid at the last moment to avoid system failure or malfunction of 

the internet or traffic jam. If the bidder fails to submit his modified bids within the designated 

time of receipt, the bids already in the system shall be taken for evaluation. 

26. Withdrawal of bid is also allowed in the e-procurement portal. The bidder has to click on 

the “withdraw” button and record the necessary justification for the same in the space 

provided. In addition to this he has to write a letter addressed to officer inviting the bid and 

upload the scanned document from portal in respective bid. The system shall not allow any 

withdrawal after expire of the closure of the bid. 

27. The e-procurement portal system shall reject submission of any bid through portal after 

closure of the receipt time. For all purpose the portal time displayed in the system shall be 

the time to be followed by the bidder. 

28. All tenders received will remain valid for 90 days from the last date mentioned for receipt 

of tenders (online) and validity of tenders can also be extended if required without any 

monetary compensation. 

29. No Relation Certificate 

The contractor shall have to furnish certificate along with the tender to the effect that he is 

not related to any officer in the rank of an Assistant Engineer and above in the State P.W.D. 

or Under Secretary and above in the Water Resources Department., If the fact 

subsequently proved to be false the contract will be rescinded. The earnest money and the 

total security will be forfeited and shall be liable to make good the loss or damage resulting 

from such cancellation.  

30. While determining the validity of tenders the following points shall be taken in to 

consideration by the authority empowered to accept tenders and his decision in the matter 

shall be final. 
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(a) Any special condition which does not find place in the tender notice and which are 

not acceptable. 

(b) Indefinite conditions which will make it difficult for access to the financial 

implications. 

(c) Tenders being incomplete in some important respects. 

(d) Incomplete schedule of time for completion of the work. 

(e)  Failure to furnish the specified bid security. 

(f)  Tendered rates being unduly low and unworkable. 

(g)   Rates in different items of a tender being irrational. 

31. The Department reserves the right of authority to reject any or all tenders received without 

assigning any reason whatsoever. 

32. The tender may not (at the discretion of the competent authority) be considered unless 

accompanied by attested true copies of Registration of Firms/S.S.I. unit/ EPM rate contract 

holder certificate, PAN Card, GSTIN as the case may be and the original certificates are to 

be produced if required in any subsequent date during processing of tender. Attested true 

copy of work done certificate is to be furnished along with the tender obtaining from the 

Superintending Engineer concerned. 

33. The earnest money will be retained in the case of successful tenderer and will be dealt with 

as per the terms and condition of O.P.W.D. code. The earnest money of the unsuccessful 

tenderer except the three lowest tenderer should be refunded on application. The EMD given 

by the other two parties except one whose tender is accepted should also be refunded within 

15 days of acceptance of tender and drawl of agreement. After Award of Contract the EMD 

already transferred @1% shall be refunded to the successful bidder. 

34. The EMD will be forfeited in any of the following cases. 

 a) If the bidder withdraws the bid after bid opening during the period of bid validity. 

 b) If the bidder does not accept the correction of the bid price. 

 c) In the case of a successful bidder if the bidder fails within the specified time limit to  

    (i) Sign the agreement or  

   (ii) Furnish the required performance security. 

  d) If any of the statements, documents, certificate uploaded by the bidder through e- 

procurement portal, is found to be false / fabricated / bogus; the bidder will be black listed 

and his EMD / Bid Security forfeited. 

35. If more than one bid is quoted (decimal up to two numbers will be taken for all practical 

purposes) either at the estimated cost put to tender or less than the estimated cost put to 

tender, the tender accepting authority will finalize the tender through a transparent lottery 

system, where all bidders / their authorized representatives, the concerned SE/Executive 

Engineer of concerned Division and DAO will remain present. 

 The time and venue of the lottery shall be intimated to the respective bidders through their 

e-mail only. No other communication in this regard will be made. 

36. The tenderer whose tender is selected for acceptance shall within a period of seven days 

upon intimation being given to him of acceptance of his tender make an Initial security deposit 

@2% of the accepted tender amount in shape of NSC /  Post Office Savings Bank 

Account /  Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in 

favour of Superintending Engineer, Rourkela Irrigation Division, Rourkela from any 

Nationalised / Schedule Bank in India counter guaranteed by its local Branch at 

Bhubaneswar / e-Bank Guarantee executed on the National e-Governance Services Limited 

(NeSL) Digital Document Execution Portal towards E.M.D. / Initial Security Deposit / any 
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other Security Deposit from the Contractor or Supplier and sign agreement in the P.W.D. 

form No.P1 (Schedule XLV No.61) for the fulfillment of the contract in the office of the 

Superintending Engineer, Rourkela Irrigation Division, Rourkela, District– Sundargarh, 

Odisha. 

 The security deposit of Initial Security money according to the provision of P1 agreement 

shall be retained as Security for the due fulfillment of this contract. Failure to enter into the 

required agreement and to make the security deposit as above shall entail forfeiture of the 

earnest money. The written agreement to be entered into between the contractor and the 

Govt. shall be the foundation of the rights of both the contractor and the Govt. and the 

contract shall be deemed to be incomplete until the agreement has first been signed by the 

contractor and then by the proper officer authorized to enter into the contract on behalf of the 

Govt. The bids of the technically qualified bidders will be opened for evaluation of the price 

bid. 

 Additional Performance Security (As per Works Department OM No.173 dt.03.01.2026 

& clarification vide letter No.632 dt.09.01.2026) shall be obtained from the bidder when 

the bid amount is less than estimated cost put to the tender. In such an event, only the 

successful bidder who has quoted less bid price / rates than the estimated cost put to tender 

shall have to furnish the Additional Performance Security as per the following rate. 

Additional performance security shall be taken on an incremental basis from the selected 

bidder for low bid prices in the project works as under. 

(I) Where the bid price is below 0% but not below 10% of the project cost put to 

bid, no additional performance guarantee/security percentage is required. 

(II) Where the bid price is below 10% but not below 20% of the project cost put 

to bid, the additional performance guarantee/security percentage shall be 

incremented by 0.1% for every percentage of bid price below 10% of the project 

cost put to bid starting at 11% with the additional bid performance guarantee being 

0.1% and this additional performance guarantee percentage shall be applied on 

the bid price ; 

(III) Where the bid price is 20% or more below of the project cost put to bid, the 

additional performance guarantee percentage shall be incremented by 0.2% for 

every percentage of bid price below 20% of the project cost put to bid in additional 

to 1% of the bid price and this additional performance guarantee percentage shall 

be applied on the bid price. 

(IV) The additional performance guarantee percentage shall be rounded off to the next 

lower percentage based on whether the decimal point of the percentage of bid price 

is below 0.5% or next higher percentage based on whether the decimal point of the 

percentage of bid price is 0.5% or more. 

(V) The additional performance security shall be treated as part of the performance 

security. 

(VI) Justification for abnormally low bids shall be scrutinized by the Departmental 

Technical Committee and recommended to the competent authority of the 

Administrative Department for the approval of the Additional Performance Security 

(APS). An abnormally low bid is one in which the Bid price, in combination with 

other elements of the Bid, appears so low that it raises material concerns as to the 

capability of the Bidder to perform the contract at the offered price. Procuring Entity 

may, in such cases, seek written clarifications from the Bidder, including detailed 

price analyses of its Bid price in relation to scope, schedule, resource mobilization, 
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allocation of risks and responsibilities, and any other requirements of the bid 

document. If, after evaluating the price analyses, the procuring entity determines 

that the Bidder has substantially failed to demonstrate its capability to deliver the 

contract at the offered price, the Procuring Entity may reject the Bid/Proposal. 

However, it would not be advisable to fix a normative percentage below the 

estimated cost, which would automatically be considered as an abnormally low bid. 

The applicable Additional Performance Security (APS) shall have to be furnished by the 

successful bidder in shape of Term Deposit Receipt pledged in favour of Superintending 

Engineer, Rourkela Irrigation Division, Rourkela / Bank Guarantee in favour of the 

Superintending Engineer, Rourkela Irrigation Division, Rourkela from any Nationalised / 

Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven 

days of issue of Letter of Acceptance (LoA) by the Superintending Engineer, Rourkela 

Irrigation Division, Rourkela (by e-mail) to the successful bidder otherwise the bid of the 

successful bidder shall be cancelled. Further, proceeding for blacklisting shall be initiated 

against the bidder. (Vide Office Memorandum No -14459/W dated 20.09.2018 of Works 

Department, Govt. of Odisha).  

 The security will be refunded after one year on completion of the work in all respect provided 

the final bill is passed and will not carry any interest. Any defect noticed during the period of 

one year after the actual date of completion shall be rectified by the contractor at his own 

cost. Failure to comply such rectification the cost involved to carryout the defective work shall 

be met from his dues available with Department. (Ref. works Deptt order No. 17823/WE dt. 

11.10.2006. The e-procurement portal system shall generate the award of the contract letter 

and intimate the bidder in his e-mail after acceptance of the tender. 

37. Before acceptance of tender, the successful bidder will be required to submit a work 

programme and milestone basing on the financial achievement so as to complete the work 

within the stipulated time and in case of failure on the part of the agency to achieve the 

milestone liquidated damage will be imposed.  

38. The contractor shall sign as a token of final acceptance of the plans, sections and 

agreements for the work prior to take up the work for execution. 

39. The date of commencement of work shall be as notified in work order. 

40. On signing the agreement the site will be handed over to the contractor for execution and 

completion of works in all respect. 

41. On no account, the contract work should be sublet to any body without the prior approval of 

the Tender accepting authority of the Department. In such an event the contract may be 

rescinded. 

42. The authority reserves the right to make such increase or decrease in quantity of items of 

works mentioned in the scheduled attached to the tender notice as may be considered 

necessary for the satisfactory completion of the contract work. All such increase or decrease 

shall in no way invalidate/ vitiate the contract rates. The contractor shall not be entitled for 

any compensation on this account, except grant of extension of time where considered 

necessary. 

43. The work may be splitted up and distributed among several contractors if considered 

necessary on the exigency of the circumstances of the work and the contractor is not entitled 

to any compensation on this account. 

44. That for the purpose of jurisdiction in the event of any dispute if any, the contract would be 

deemed to have been entered into within the State of Odisha and it is agreed that neither 

party to the contract will be competent to bring a suit in regard to the matter by this contract 

at any place outside the State of Odisha. 
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45. Under section12 of contract labour (Regulation and Abolition Act 1970) the contractor who 

undertakes execution of work through labour, should produce valid license from licensing 

authority of labour department ( labour license) to start the work. 

46. The contractor shall be liable to fully indemnify the Department of any compensation under 

workmen compensation Act VII of 1993 on account of the workmen employed by the 

contractor and full amount of compensation paid will be recovered from the contractor. In the 

event of any claim sub-judice before any court of law, the claim amount shall be kept withheld 

till final disposal. 

47. Contractor is required to abide by the fair wages clauses as introduced by Govt. of Odisha 

and will not pay less than the Fair wages fixed by Govt. to the labourers engaged by him for 

the work. 

48. In case of any complaint by the labourer about the non payment of his wages as per latest 

minimum wages Act., the Superintending Engineer will have the right to investigate and if 

the contractor is found to be at fault, Superintending Engineer may recover such amount due 

in any form from the contractor and pay such amount to the labourer directly under intimation 

to the local labour office of the Govt. The decision of the Superintending Engineer is final and 

binding on the contractor. 

49. The contractor will have to submit the Superintending Engineer, Rourkela Irrigation Division, 

Rourkela , monthly return of labour both skilled and unskilled employed by him on the work. 

50. The contractor should keep himself in touch with the Engineer-in-charge for smooth 

execution of the work and arrange adequate labour depending on the workload and working 

space available. No claim for detention for labour on any account will be entertained. 

51. No compensation will be paid by the Department for any damage done by rain, flood, cyclone 

& earthquake tide or by any other natural calamities during the execution of the work. 

52. It should be understood clearly that no claim whatsoever will be entertained in regard to extra 

items of work or extra quantity of any item besides estimated amount, unless written order is 

obtained from the Engineer-in-charge and rates settled before the extra items of work or 

extra quantity of any item of work is taken up. 

53. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. 

of India, Ministry of Works, Housing and Supply in their standing order No.44150 dated 

25.1.1957. 

54. The tenderer shall bear various incidentals, sundries and contingencies necessitated by the 

work in full within the following or similar category. 

(a) Rent, royalties and other charges of materials & all other taxes including ferry tolls, 

conveyance charges and other cost on account of land and buildings including 

temporary building and temporary electric connection to work site as well as 

construction of coffer dam, construction of service road, diversion road and its 

maintenance till completion of work required by the tenderer for collection of 

materials, storage housing of staff other purpose of the work. No tenderer will 

however be liable to pay for temporary occupation of land owned by Govt. at the 

site of the work. GST on works contract as applicable at the time of payment of R/A 

bill shall be paid extra over the gross amount of R/A bill. 

(b) Labour camps or hutments including conservancy and sanitation arrangements 

upto the satisfaction of the local health authorities should be arranged by the 

contractor. 

(c) Suitable water supply including pipe water supply wherever available for the   

staff and labour as well as for the work. 

(d) Fees and duties levied by the municipal canal or water supply authorities. 

(e) Suitable equipment and wearing apparatus for the labour engaged in risky 

operations and medical aid to the labourer engaged for the work. 

(f) Suitable fencing, barriers, signals including paraffin and electric signals where 

necessary at work and approaches in order to protect public and employees from 

accident. 
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(g) Compensation including cost of any suit for injury to persons or property due to 

neglect of any major precautions also become payable due to operation of the 

workmen compensation Act. 

(h) The contractor has to arrange adequate lighting arrangement for the work 

wherever necessary at his own cost. 

55. In case of delay in acquisition of land handing over possession of work site no 

compensation will be admissible but extension of time will be allowed if applied in 

prescribed format within due time to keep the contract in force. 

56. The department will have the right to supply at any time in the interest of the work and 

departmental material to be used in the work and the contractor shall use such materials 

at the stock issue rate fixed by the Department by adding + 10 percentage in a particular 

item of work or market rate whichever is higher. 

57. If a contractor removes any Govt. material or stores supplied to him from the site of the 

work in contraception of the provision of this clause with a view to dispose of the same 

dishonestly, he shall be in addition to any other liability civil or criminal arising out of this 

contract be liable to pay penalty equivalent to (5) five times of the price of the materials 

cost. The penalty so imposed shall be recoverable at any time from the sum that may be 

due then or at any time thereafter become due to the contractor or from his security deposit 

or from his other available dues with the Department.  

58. Over and above these conditions including the Technical specifications the terms, 

conditions, rules and regulations and specifications laid down in I.S.I. code are also binding 

on the part of the contractor. 

59. Deduction of income tax at source and surcharge on income tax will be made from each 

running account bill for the work at the rate as per Income Tax Act and as amended from 

time to time. (Present rate 2% + surcharge) 

60.        (a) The rates quoted by the contractor shall be deemed to be exclusive of GST on  all 

the materials that he will have to purchase for performance of this contract. 

(b) The rates quoted by the contractor in the tender for works shall exclusive of GST 

that may be levied on turnover on works contract according to the Laws and 

Regulations as applicable from time to time. 

(c) Deduction of GST at source will be made from each running account bill for the 

work at the rate of 2% prescribed by Odisha Goods & Service  Tax Act-2017 or 

amended from time to time. 

(d)   1 % (One percent) of the gross amount of the bill will be deducted from the   

contractor bill towards labour cess as per Odisha building and other construction 

workers (RE & CS) rules 2002 and Amendment during 2008 and as amended by 

Govt. from time to time. 

61. The amount on royalties of different materials as utilized by the contractor in the work will 

be recovered from his bill, basing on the rate fixed by the Govt. or as amended from time 

to time during the period of execution.   

62. Schedule of quantity accompanies the tender notice: It shall be definitely under stood that 

the Government do not accept any responsibility for the correctness and completeness of 

this schedule and this schedule is liable for alternations or omissions, deductions or 

additions as set forth in the condition of contract and such omissions, deductions, additions 

or alternations shall in no way invalidate/ vitiate the contract and no extra monetary 

compensation will be entertained. 

63. Sample of stone, metal, chips, sand, cement, moorum etc to be used are to be deposited 

noting the quarry under dated initial of the tenderer in the Office of the Concerned Sub-

Divisional Officer before the procurement for testing and acceptance. The transportation 

& testing charges of construction materials will be borne by the contractor. 

64. Items of works not covered by the tender notice shall be paid at the current schedule of 

rates of the State and those not covered by the said schedule of rate will be paid on actual 
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analysis approved by the competent authorities prevailing during the period of execution 

of work. 

65. All preliminary works such as vats, mixing platforms etc are to be done by the contractor 

at his own cost. No payment will be made for benchmarks, level pillars, profiles, benching 

and leveling the ground where required. The rates to be quoted should be for finished items 

of works inclusive of such incidental items of works. 

66. After the work is finished all surplus materials and debris’s should be removed from     100 

Mtr. clear away from the site of the work. Preliminary work such as vats, mixing platforms 

etc. should be dismantled and all materials removed from the site and premises shall be 

made neat and clean and this is inclusive of the rates quoted by him. 

67. The contractor is to supply necessary labour and materials for the purpose of alignment 

lying recording of levels whenever required at his own cost. 

68. The contractor should arrange necessary tools and plants such as Pumps, Excavator, 

Trucks, compressors, Tippers, batching plants, Concrete Mixer, steel shutter plates etc. 

required for the efficient execution work at his own cost. The running charges of such plant 

and cost of consumables and conveyance are to be borne by the contractor. Any deviation 

from this may lead recession of contract. 

69. In the event of delay in supply of design reasonable extension of time shall be granted on 

the application of the contractor. But no claim for monetary compensation will be 

entertained under any circumstances. 

70. Under no circumstances, interest is chargeable for the dues or any additional dues, if any 

payable for the work. 

71. An affidavit shall be furnished by the contractor at the time of submission of tender paper 
about the authentication of tender documents. The scanned copy of the affidavit is to be 
uploaded through the e-procurement portal along with the technical bid. The affidavit in 
original is to be produced before the officer inviting tender after opening of the tender 
positively.  

72. Prediction of flood/monsoon Damage: 

 The contractor shall make his own arrangement at his cost to shift the machineries, 

equipment’s, materials, labourer and departmental machineries if hired by the contractor 

to a safe place prior to flood. The work shall have to be resumed after the flood come to 

normal. No extension of time for the completion of the work may be considered by the 

Department if the discontinuance of the work is beyond the reasonable attempts of the 

contractor to such eventualities. 

73. The debris, sand and other materials, accumulated in the work area during flood shall be 

removed by the contractor as required for continuing the work at his own cost. By any chance, 

if any excavated portion that could not be filled up with concrete by the contractor, gets filled 

up during the monsoon period with earth such removal will not be paid again. The contractor 

will have to re-excavate the same at his own cost. 

74. It shall be distinctly understood that it is entirely the responsibility of the contractor to make 
such arrangements may be required from time to time to protect the men, machinery, 
materials and the work under progress and work for which the measurements were recorded 
and payment made, against any damages either during working season or during the flood. 
The department accepts no liability, what so ever for any damage or loss of men, materials, 
machinery and type of hindrance caused to the progress of work. 

75. The contractor should provide at his own cost adequate protection measures to the 
completed works at the end of working season or work in progress against such eventuality 
till completion and handing over the entire work to the Department. 

76. Dewatering from the foundation of structures when and where necessary during execution 
will have to be done by the contractor and no extra payment will be made on that account. 
The rate of respective items of work is inclusive of the dewatering.  

 The term dewatering shall mean the execution or operation of the items due to standing 
water as well as due to percolation water. 
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77. The quantities in respect of the items for which quoted rates are more than 25% of the 
estimated rates are not allowed to be varied by more than five percent. In case, if it exceeds 
the limit approval of the competent authority should be obtained prior to execution. 

78. Incase of discrepancy revealed between P1 form and Detailed Tender Call Notice, condition 
in P1 form shall prevail over the Detailed Tender Call Notice. 

79. No claim for idle labour etc. on any account will be entertained by the Department. 
80. The clause of printed form of P1 contract with latest addition/ deletion/ corrections/ 

substitution etc. will also be binding. 

81. GENERAL INSTRUCTION TO CONTRACTORS as per DoWR letter No.20415 
dt.14.09.2015 

(a)   Any agency or contractor executing a work should be aware about the local festivals like 
Makar Sankranti, Raja Sankranti ,Chaiti Parab, Danda Nata or any such festivals which 
may effect the work schedule. Therefore, the contractor should engage more work forces 
during working period available at his disposal to complete the work as per schedule. 

(b)   In the peak summer season, working hour is curtailed by the Labour Department to avoid 
exposure to personnel to the scorching sun and heat. It is the duty of the agency to increase 
the number of work force and to employ the existing work force during morning and 
afternoon hours as per Government orders. 

(C)   Rainfall is a normal occurrence  during monsoon in Odisha. So, unless there is 
       unusually heavy rainfall resulting in a declared calamity , the contractor is not eligible for   
        any extension of time. The contractor should plan the deployment of workforce and  
        machinery , so as to complete the work as per schedule considering ordinary vagaries of   
        nature. 
        The same applies for borrow area ponding also. The contractor should foresee possible  
        ponding of borrow area in monsoon and like wise lift more quantity of soil/ other  
        materials during dry period, so as  to complete the work as per schedule. 
(d)  The contractor should take up the work with due diligence in the acquired land without  

waiting for acquisition of entire land. This should be completed in proportionally less period 
depending on the quantum of available work front. 

(e)    The Agency should plan his work programme and mobilize men and machineries 
considering the canal closure programme of a particular system or area. Khariff / Rabi 
closure can’t be imposed arbitrarily on the farmers as per the convenience of the agency. 
Closure of canal for the interest of work will be solely at the discretion of the Engineer-in- 
charge and can’t be claimed as a matter of right. 

(f) There will be always be standing crop before harvesting season as per crop schedule and 
this fact has to be clearly understood by the agency. Extension of time on this ground may 
not be considered by the Division officer. 

(g) Only the day(s) of elections  to the Local Bodies / Assembly / Parliament   will be treated 
as non working day(s) 

82. Definitions 
In the contract (as hereinafter defined) the following words and expressions will have the 
meanings here by assigned to them. 

a) Approved / Approval – Means approved in writing. 
b) Construction Plant – Means all equipments, appliances or things of whatsoever nature 

required for the execution, or completion, maintenance of the works or temporary works 
but does not include materials or other things intended to form or forming part of the 
permanent work. 

c) Contract – means the instruction and information for tenderers General and Special 
conditions of the contract, Technical Specification, drawings, tender (including the 
schedule of quantities and tender prices) the formal agreement and all agenda and 
attachment related to the above. 

d) Contractor – means the particular person, firm or corporation with whom the contract 
has been made for executing the work. 

e) Drawing – Means the drawings referred to in the specifications, any modifications of 
such drawings approved in writing by the Superintending Engineer, Rourkela 
Irrigation Division, Rourkela and such other drawings as may from time to time be 
furnished or approved in writing by the Engineer-in-Charge. 

f) Engineer-in-Charge–Means the Superintending Engineer, in-charge of the work 
specified or parts of the works under the contract, or such other departmental 
assistants or sub-ordinates to whom the Superintending Engineer, in-charge may have 
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delegated certain duties, acting separately within the scope of particular duties 
entrusted to them. 

g) Government – Means Government of Odisha, Department of Water Resources. 
h) I.S.S. / B.I.S. – Means Indian Standard Specifications / Bureau of Indian Standard. 
i) Temporary Works – Means all temporary works of every kind required for the 

performance of the contract. 
j) Specification – Whenever the terms “Specification” is used, apart from a specified 

standard specification, it shall mean the specification or plan prepared for a particular 
site as instructed to the contractor in executing that item of work. 

k) Year -  Means Financial Year.  
83. THE CONTRACTOR HAS TO MENTION PERCENTAGE EXCESS OR LESS OVER 

THE AMOUNT PUT TO TENDER. 
84. The contractor will write percentage excess or less upto two decimal point only if he 

writes the percentage excess or less upto more than two decimal point, the two decimal 
point shall only be considered without rounding up. 

85. The ST/SC contractors willing to avail the facilities as fixed by Government will submit 
the affidavit on-line for the same along with tender document. Otherwise, they will not 
be entitled to avail the facilities. 

 If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by 
the L1 bidder (decimal up to two numbers will be taken for all practical purposes) after 
availing 10% price preference as per Para 2 of Works Department Resolution No.27748 
dated 11.10.1977, the tender shall be finalized by the tender accepting authority through 
a transparent lottery system along with other categories of contractors. 

86. A bidder can submit only one tender paper for a particular work, submission of more 
than one tender paper by a bidder for a particular tender will liable for rejection of all 
such tender papers as per Works Department Letter No.4985/W dt.28.03.2007. 

87. The single tender received in the first call shall be cancelled without opening of the bid. 
The acceptance of a single tender received, even after retendering should have prior 
approval of the next higher authority as per Works Department Memorandum No.16 
dt.01.01.2015. 

88. Security for the due fulfillment of a contract should invariably be taken. The security may 
be taken in shape of N.S.C/Post Office Savings Bank Account/Post Office Time Deposit 
Account/Kisan Vikas Patra/Bank Guarantee in favour of the Divisional Officer from any 
Nationalized Schedule Bank in India counter guaranteed by its local Branch at 
Bhubaneswar/e-Bank Guarantee executed on the National-Governance Services 
Limited (NeSL) Digital Document Execution Portal towards E.M.D/Initial Security 
Deposit/any other security deposit from the contractor or supplier. 

89. The concessional payment of performance security and BID Security / EMD Exemption 
to Local MSME / start ups is not allowed as per Government of Odisha Works 
Department Order No.4281/W Dt.05.03.2025. 

90. Joint Ventures are not allowed. 
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SECTION – 2 
INFORMATION AND  

INSTRUCTION TO TENDERERS 
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SECTION-2 

 

   1.   Preparation of Tender Documents 

The intending tenderer shall log in to the e-procurement portal identified as 

http://tendersodisha.gov.in and download the Financial bid in shape of a bill of quantity in 

MS Excel format. As per the requirement of the bid document the bidder will fill up the 

required information and fill up the percentage in figures on the bill of quantity in MS Excel 

sheet. The bidder is to scan his registration certificate, GSTIN, PAN Card, Affidavit, No 

relation certificate and certificate issued by competent authorities required for full filling the 

eligibility criteria specified in the bid document for the work. The bidder is also required to 

scan the other documents as specified in the bid document. 

2. Method of submission of Tender Documents  

2.1 The tenderer shall upload the scanned copy / copies of the documents and information as 

per requirement of the bid documents through the e-procurement portal. All documents and 

scanned copies are to be uploaded in the designated location of the technical bid except the 

filled up bill of quantity in excel sheet. The filled up intelligent bill of quantities in Excel format 

will be uploaded in the designated location of price bid .The bidder is required to upload the 

required documents in appropriate location of Technical and Financial bid failing which the 

bid will be rejected. All the uploaded documents should be clear and legible. Before 

activating the submit button the clarity of the document may be ensured by taking out a 

sample copy. In the e-procurement tendering system the bidder is required only to submit 

the required information as per bid document instead of submitting the entire technical bid 

document. The “online” bidder shall digitally sign on all statements, documents, clarifications 

uploaded by him owning responsibility for their corrections / authenticity. If any of the 

information furnished by the bidder is found to be false / fabricated / bogus, the bidder 

will be black listed.  

2.2 The information required as per bid documents may be provided in the specified format 

annexed to the bid document. . 

2.3 If the intending tenderer is an individual, the documents shall be digitally signed by the 

individual while uploading the tender through e-procurement portal. 

2.4 If the intending tender is a proprietary firm it shall be digitally signed by the proprietor while 

uploading the tender through e-procurement portal.  

2.6 If the intending tenderer is a firm in partnership it shall be digitally signed by a partner holding 

the power of attorney for the firm in partnership in which case a certified copy of power of 

attorney shall accompany in the technical bid documents. 

2.7 If the intending tenderer is a limited company or Corporation, it shall be digitally signed by a 

duly authorized person holding the power of attorney in which case certified copy of power 

of attorney shall accompany. 

2.8 All witnesses and sureties shall be persons of status and probity and their full names, 

occupation and address shall be stated below in the appropriate place. 

http://tendersodisha.gov.in/
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2.9 The period of execution is 06calendar months. 

2.10 The agency will install display board mentioning information about the work at worksite after 

drawl of the agreement at his own cost. 

3. Opening of Tender Documents. 

The tender documents will be opened on 24.07.2026 at 11.00 A.M by the openers of the 

Superintending Engineer, Rourkela Irrigation Division, Rourkela in the presence of 

tenderers or their authorized representative, who wish to be present. 

4.   Minimum Qualifying Criteria 

  A. Not required as per Govt. of Odisha, DOWR Letter No.01/WR dated 01.01.2019.  

B. The bidder must upload the valid R.C, Valid GST No. and PAN, Affidavit, undertaking 

regarding No-relationship certificate & required E.M.D amount online payment mode 

which are mandatory. 

5. Final Decision making authority 

 The competent authority reserves the right to accept or reject or disqualify any of the 

tenders without assigning any reasons and its decision shall be final. 

6.     Further Clarification 

 The Superintending Engineer, Rourkela Irrigation Division, Rourkela may be 

contacted during office hours on any working days for any further clarification. The bidder 

can also seek clarification through the portal within 7 days from start of sale of bid 

documents. The officer inviting the tender will respond for the queries raised by the bidder 

through the same portal. 

7. Sample of all material: The contractor shall supply sample of all materials before 

procurement for the work for testing by Superintending Engineer, Quality Assurance 

Division, Samal at his own cost. If found unsuitable the same may be rejected.   

8. Trial Boring : The foundation level as indicated in the body of the departmental drawing 

is purely tentative and for the general guidance only. The Department have no 

responsibility for the suitability of actual strata at the foundation level. The contractor has 

to conduct his own boring before starting the work and get the samples tested at his own 

cost to ascertain the S.B.C. and credibility of the strata at founding level. While quoting his 

rates for tender the contractor shall take in to account of the above aspects. 

9. From the commencement of the works to the completion of the same, they are to be under 

the contractors charge. The contractor is to be held responsible to make good all injuries, 

damages and repairs occasioned or rendered necessary to the same by fire or other 

causes and they hold the Govt. of Odisha harmless for any claims for injuries to person or 

structural damage to property happening from any neglect, default, want of proper care or 

misconduct on the part of the contractor or any one in his employment during the execution 

of the work. Also no claim shall be entertained for loss due to earth quake, flood, cyclone, 

epidemic, riot or any other calamity whether natural or incidental damages so caused will 

have to be made good by the contractor at his own cost. 

10. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall 

issue an site order book to the contractor to be kept at the site of the work with pages 
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serially numbered. Orders regarding the work whenever necessary are to be entered in his 

book by the PWD Officer-in-Charge with their dated signatures and duly noted by the 

contractor or his authorized agents with their dated signature. Orders entered in his book 

and noted by the contractor’s agent shall be considered to have been duly given to the 

contractor for following the instructions of the Department. The order book shall be the 

property of the PWD and shall not be removed from the site of work without written 

permission of the Engineer (Superintending Engineer) and to be submitted to the Engineer-

in-Charge every month. 

11. The tender should conduct three bores at each pier and SBC of soil at foundation level and 

abutments location and furnish the test results in conformity with IRC code at his own cost 

before execution of the work and rates quoted by the contractor should be inclusive of such 

bores and SBC tests etc without any extra cost to the Department. 

Procedure to participate in online bidding e-procurement 

 
 

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The 

Contractor/Bidder intending to participate in the bid is required to register in the Portal using 

his /her active personal/ official e-mail ID as his Login ID and attach his/her valid Digital 

Signature Certificate (DSC) to his/her unique Login ID. The DSC used must be of 

appropriate class (Class II or Class III) issued from a registered Certifying Authority such 

as n-Code, Sify, TCS, MTNL etc. He/ She has to submit the relevant information as asked 

for about the firm/ contractor. The portal registration of the bidder/ firm is to be 

authenticated by the State Procurement Cell after verification of original valid certificates/ 

documents such as (i) PAN and (II) Registration Certificate (RC)/ GST Registration 

Certificate and GSTIN (for procurement of goods) of the concerned bidder. The time period 

of validity in the portal is at par with validity of RC/ GST Registration Certificate and GSTIN. 

Any change of information by the bidder is to be re-authenticated by the State Procurement 

Cell. After successful authentication bidder can participated in the online bidding process. 
 

Contractor not registered with Government of Odisha, can participate in the e-procurement 

after necessary enrollment in the portal but have to subsequently register themselves with 

the appropriate registering authority of the Sate Government before award of the work as 

per prevalent registration norms of the State. 

a. To log on to the portal the Contractor/Bidder is required to type his/her username 

and password. The system will again ask to select the DSC and confirm it with the 

password of DSC. For each login, a user’s DSC will be validated against its date 

of validity and also against the Certificate Revocation List (CRL) of respective CAs 

stored in system database. The system checks the unique ID, password and DSC 

combination and authenticates the login process for use of portal. 

b. The bidder can download the tender of his choice and save it in his system and 

undertake the necessary preparatory work off-line and upload the completed 

tender at his convenience before the closing date and time of submission. 

 
c. The tender documents uploaded by the Tender Inviting Officer in the website 

https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before 

the due date of tender sale. Once the due date has arrived, the tender will move to 

“Active Tender” Section of the homepage. Only a small notification will be published 
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in the newspaper specifying the work details along with mention of the specific 

website for details. The publication of the tender will be for specific period of time 

till the last date of submission of bids as mentioned in the ‘Invitation for Bid’ after 

which the same will be removed from the list of Active tenders. Any bidder can view 

or down load the bid documents from the web site. 

d. Contractor exempted from payment of EMD will be able to participate in the tender 

directly by uploading documentary evidences towards his eligibility for such 

exemption. 

e. The software application has the provision of payment of cost of tender document 
through payment gateways of authorized bankers by directly debiting the account 
of the bidders. 
 
 

1.1. Bidders participating through Joint Venture shall declare the authorized signatory through 

Memorandum of Understanding duly registered and enroll in the portal in the name and style 

of the joint venture company. It is mandatory that the DSC issued in the name of the 

authorized signatory is used in the portal. 

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during 

the e-procurement process, the tender inviting officer shall not accept any responsibility for 

failures or breakdowns other than in those systems strictly within their own control. 

1.3. Any third party/company/person under a service contract for operation of e-procurement 

system in the State or his/their subsidiaries or their parent companies shall be ineligible to 

participate in the procurement processes that are undertaken through the e-procurement 

system irrespective of who operates the system. 
 

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the 

scanned copy/copies of document in prescribed format wherever warranted in support of 

eligibility criteria and qualification information. The on line bidder shall have to produce the 

original documents in support of the scanned copies and statements uploaded in the portal 

before the specified date as per DTCN. 

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if 

accompanied by cost of bid document and appropriate bid security. The system shall 

consider only the last bid submitted through the E-Procurement portal. 
 

1.6. The bidder may ask question related to tender online in the e-procurement portal using 

his/her DSC, provided the questions are raised within the period of seeking clarification as 

mentioned in tender call notice/Bid. The Officer inviting the Bid/ Procurement Officer-

Publisher will clarify quarries related to the tender. 

1.7. The details of drawings and documents pertaining to the works available with the officer 
inviting the Bid as well as in the office of the Executive Engineer as mentioned in the 
Contract Data will be open for inspection by the bidders. The bidder is required to down load 
all the documents for preparation of his bid. It is not necessary for the part of the Bidder to 
up-load other Bid documents (after signing) while up-loading his bid. He is required to up 
load documents related to his eligibility criteria and qualification information and Bill of 
Quantities duly filled in. It is assumed that while participating in the bid, the bidder has 
referred all the drawings and documents. Seeking any revision of rates or backing out of the 
bid claiming for not having referred to any or all documents provided in the Bid by the Officer 
Inviting the Bid will be construed as plea to disrupt the bidding process and in such cases 
the bid security shall be forfeited. 
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1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website 

https://tendersodisha.gov.in , notice board Only, and such notice shall form part of the 
bidding documents.  
1.8.1. The system generates a mail to those bidders who have already uploaded their 

tenders and those bidders if they wish can modify their tenders. The bidders are 

required to which the website till last date and time of bid submission for any 

addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not 

responsible for communication failure of system generated mail. 
 

All the volumes/documents shall be uploaded / provided in the portal by the Officer 

inviting the bid. The bidder shall carefully go through the document and prepare the 

required documents and up load the scanned documents in Portable Document 

Format to the portal in the designated locations of Technical Bid. He will fill up the 

rates of items or percentage in the BOQ down loaded for the work in designated Cell 

and up loads the same in designated locations of Financial Bid. Bidders are to submit 

only the original BoQ uploaded by publisher after entering the relevant fields without 

any alteration/deletion/modification. Multiple BoQ submission shall lead to 

cancellation of bid. In case of item rate tender, bidders shall fill in their rates other 

than Zero value in the specified cells. In the percentage rate tender, the bidder 

quoting Zero value is valid and will be taken as Schedule of Rates. Submission of 

document shall be effected by using DSC of appropriate class. 

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall 

furnish, as part of his Bid, a Bid security for the amount mentioned under DTCN in online mode. 

Non-submission of bid security within the designated period shall debar the bidder from 

participating in the on-line bidding system. 
  

2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value 

(ECV) or as mentioned in the bid document. 

 
2.2 The tender accepting authority will verify the originals of all the scanned documents of the 

successful lowest bidder only within 5 days of opening of the tender (price bid). In the 

eventuality of failure on the part of the lowest successful bidder to procedure the original 

documents, he will be debarred in future from participating in tender for 3 years and will be 

black listed by the competent authority. In such as situation, successful L-2 bidder will be 

required to produce his original documents for consideration of his tender at the negotiated 

rate equal to L1 bidder. 

2.3 Contractor exempted from payment of EMD will be able to participate in the tender directly 

by uploading documentary evidences towards his eligibility for such exemption. 

2.4 Government of Odisha has introduced e-payment gateway in to the portal for payment of 

cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment 

gateway is mentioned in the “Procedure for Electronic receipt, accounting and 

reporting of Cost of Tender Paper and Earnest Money Deposit on submission of 

bids”. . 

 
3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required 

to type his/her Login ID and Password. The system will again ask to select the DSC and confirm 

it with the password of DSC as a second stage authentication. For each login, a user’s DSC 
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will be validated against its date of validity and also against the Certificate Revocation List 

(CRL) of respective CAs stored in system database. The system checks the unique Login ID, 

Password and DSC combination and authenticates the login process for use of portal. 

The bidder can download the tender of his choice and save it in his system and undertake the 

necessary preparatory work off-line and upload the completed tender at his convenience within 

the final date and time of submission.The bidder shall only submit single copy of the required 

documents and Price Bid in the portal. In the Financial bid, the bidder can not leave any figure 

blank. He has to only write the figures, the words will be self generated. The Bidders are 

advised to up load the completed Bid document well ahead of the last date & time of receipt to 

avoid any last moment problem of power failures etc. 
 

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for 

submission. He shall prepare all documents including Declaration form, price bid etc and 

store in the system. 
 

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up 
loading the documents in appropriate place one by one simultaneously checking the 
documents. Once the Bidder makes sure that all the documents have been up-loaded in 
appropriate place he clicks the submit button to submit the bid to the portal.  
3.2.1. The bids once submitted can not be retrieved or corrected. Tender cannot be pre-

opened and cannot be submitted after due date and time. Therefore only after 

satisfying that all the documents have been uploaded, the Bidder should activate 

submit button. 
 

3.2.2. In the e-procurement process each processes are time stamped. The system can 

identify each individual who has entered in to the portal for any bid and the time of 

entering in to the portal. 
 

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal 

especially the scanned documents by taking out sample printing. Non-submission of 

legible documents may render the bid non-responsive. However, the Officer inviting 

the Bid if so desires can ask for legible copies or original copies for verification with 

in a stipulated period provided such document in no way alters the Bidder’s price bid. 

If the Bidder fails to submit the original documents with in the stipulated date, his bid 

security shall be forfeited. 
 
SUBMISSION OF BIDS:- 
 

3.3. The bidder shall carefully go through the tender and prepare the required documents. The 

bid shall have a Technical Bid and a Financial Bid. The Technical bid generally consists of 

GSTIN, PAN, Registration Certificate, Affidavits, Profit Loss statement, Joint venture 

agreement, List of similar nature of works, work in hand , list of machineries and any other 

information required by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) 

and any other price related information/ undertaking including rebates. 

3.4. Bidders are to submit only the original BOQ ( in .xls format) uploaded by Procurement Officer 

Publisher (Officer Inviting Tender) after entering the relevant fields without any alteration/ 

deletion/ modification. Multiple BOQ submission by bidder shall lead to cancellation of bid. 

In case of items rate tender , bidders shall fill in their rates other than zero value in the 

specified cells without keeping it blank. In the percentage rate tender the bidder quoting 

zero percentage is valid and will be taken at par with the estimated rate of the work put to 

tender. 
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3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria 

and qualification information in prescribed format in Portable Document Format (PDF) to the 

portal in the designated locations of Technical Bid. 
 

3.6. The bidder shall write his name in the space provided in the specified location in the 

Protected Bill of Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall 

type rates in figure only in the rate column of respective items(s) without any blank cell in 

the rate column in case of item rate tender and type percentage excess or less up to two 

decimal place only in case of percentage rate tender. 

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up 

loading the documents in appropriate place one by one simultaneously checking the 

documents. 
 

3.8. Bids cannot be submitted after due date and time. The bids once submitted can not be 

viewed, retrieved or corrected. The Bidder should ensure correctness of the Bid prior to 

uploading and take print out of the system generated summery of submission to confirm 

successful uploading of bid. The bids can not be opened even by the OIT or the 

Procurement Officer Publisher/ opener before the due date and time of opening. 

3.9. Each process in the e-procurement is time stamped and the system can defect the time of 

log in of each user including the Bidder. 
 

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal. 
 

3.11.The system shall require all the mandatory forms and fields filled up by the contractor during 

the process of submission of the bid/ tender. 
 

3.12. The bidder should check the system generated confirmation statement on the status of 
the submission. 

 
3.13.The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and 

failure in the network. 
 

3.14.The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of 

the electronic system used during the e-procurement process. 
 

3.15.The Bidder is required to upload documents related to his eligibility criteria and qualification 

information and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to 

upload the drawing and the other Bid documents (after signing) while uploading his bid. It is 

assumed that the bidder has refered all the drawings and documents uploaded by the 

Officer Inviting the Bid. 

3.16.The Bidder will not be able to submit his bid after expiry of the date and time of submission 

of bid (server time). The date and time of bid submission shall remain unaltered even if the 

specified date for the submission of bids declared as a holiday for the Officer Inviting the 

Bid. 

3.17 Seeking any revision of rates for backing out of the bid claiming for not having referred to 

any or all documents provided in the bid by the officer inviting the bid will be construed as 

plea to disrupt the bidding process and in such cases the bid security shall be forfeited.   
 

3.18.The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded 

by him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any 

of the information furnished by the bidder is found to be false/ fabricated/ bogus, his 

EMD/BID Security shall stand forfeited and his registration in the portal shall be blocked and 

the bidder is liable to be blacklisted. 

 
4. SECURITY OF BID SUBMISSION: 
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4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the 

opener(s). The system shall require all the mandatory forms and fields filled up by the 

contractor during the process of submission of the bid/tender. 
 

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / 

opened by the authorized openers only on or after the due date and time. 
 
5. DEADLINE FOR SUBMISSION OF THE BIDS : 
 

5.1. The online bidding will remain active till the last date and time of the bid submission. Once 

the date and time (Server date and time) is over, the bidder will not be able to submit the 

bid. The date & time of bid submission shall remain unaltered even if the specified date for 

the submission of bids declared as a holiday for the Officer inviting the Bid. 
 
RESUBMISSION AND WITHDRAWAL OF BIDS : 
 

5.2. Resubmission of bid by the Bidders for any number of times before the final date and time 

of submission is allowed. 
 

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh. 
 

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system 

shall consider only the last bid submitted. 

5.5 The bidder should avoid submission of bid at the last moment to avoid system failure or 

malfunction of Internet of traffic jam of power failure etc. 

5.6 The Bidder can withdraw his bid before the closure date and time of receipt of the bid by 

uploading scanned copy of a letter addressing to the Procurement Officer Publisher (Officer 

Inviting Tender) citing reasons for withdrawal. The system shall not allow any withdrawal 

after expiry of the closure time of the bid. 
 
6. LATE BIDS : 
 

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. 

For all purpose the server time displayed in the e-procurement portal shall be the time to be 

followed by the bidder and concerned officers. 
 
7. MODIFICATION AND WITHDRAWAL OF BIDS : 

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the 

final date and time of submission. The bidder shall have to log on to the system and resubmit 

the documents as asked for by the system including the price bid. In doing so, the bids 

already submitted by the bidder will be removed automatically from the system and the latest 

bid only will be admitted. But the bidder should avoid modification of bid at the last moment 

to avoid system failure or malfunction of internet or traffic jam or power failure. If the bidder 

fails to submit his modified bids with in the designated time of receipt, the bid already in the 

system shall be taken for evaluation. 

 

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write 

a letter with appropriate reasons for his withdrawal addressed to the Officer inviting the bid 

and up load the scanned document to portal in the respective bid before the closure date 

and time of receipt of the bid. The system shall not allow any withdrawal after expiry of the 

closure time of the bid. 

 

8. OPENING OF THE BID: 

 

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. 

This date is available in IFB, tender document as well as the home page of portal. Bid 

opening can be done by the authorized users which are defined during the tender 

publication / approval stage. The bids are encrypted using there public keys and can be 
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decrypted only on or after the Bid Opening due date and time. The bid openers private key 

will be required to open the bids and all the openers have to log on to the portal during that 

time. 

 

8.1.1. The bidders who participated in the on line bidding can witness opening of the bid 

from any system logging on to the portal with the DSC away from opening place. 

Contractors are not required to be present during the bid opening at the opening 

location if they so desire. 

8.1.2. Each activity is date and time stamped with user details. For time stamping, server 

time is taken as the reference. 

 

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer 

inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the 

next working day. 

8.2(a) Combined bid security for more than one work is not acceptable. 

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall 

be that in which they appear in the “Invitation for Bid”. 

 

8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective 

DSC. Unless all the Officers who have been declared as Opening officers, log on the portal 

with their DSC the Tender cannot be opened. 

 

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-

Procurement process by uploading the official letter for cancellation/ re-tender. 

 

EVALUATION OF BIDS:- 

All the opened bids shall be downloaded and printed for taking up evaluation. The 

officer authorized to open the tender shall sign and number on each page of the 

documents downloaded and furnish a certificate that “the documents as available in 

the portal containing...... nos. of pages”. 

 

8.5.1. After opening of technical bid, the bidder may be asked in writing / online (in their 

registered e-mail ID) to clarify on the uploaded documents provided in the Technical 

Bid, if necessary, with respect to any doubts or illegible documents required for 

Technical Evaluation. The Officer Inviting Tender may ask for any other document of 

historical nature during Technical Evaluation of the tender. Provided in all such cases, 

furnishing of any document in no way alters the bidders price bid. Non submission of 

legible documents may render the bid non-responsive. The authority inviting bid may 

reserve the right to accept any additional document. 

 

8.5.2. The bidders will respond in not more than 7 days of issue of the clarification letter, 

failing which the bid of the bidder will be evaluated on its own merit. 

8.5.3 The Technical evaluation of all the bids shall be carried out as per information 

furnished by Bidders. 

 

8.5.4. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in 

the system for the bid, will finalize the list of responsive bidders. They will log on to 

the site with their DSC and record their comments on the Technical evaluation page 

in the system. The Officer Inviting the Bid if also the accepting authority, shall log on 

to the system with his digital signature and check the technical evaluation. He can 

either accept or pass on to the evaluating officers for re-evaluation. Upon acceptance 



 CONTRACTOR   SUPERINTENDING ENGINEER 

  
 

of technical evaluation by the Accepting authority in the system, the system shall 

automatically generate letter to all the responsive bidders and the system shall 

forward the letter to all the responsive bidder that their technical bid has been 

evaluated responsive with respect to the data/information furnished by him and the 

letter shall also intimate him the date & time of opening of financial bid. The system 

shall also inform the non-responsive bidders in their e-mail ID that their bid has been 

found non-responsive. 

 

8.6. The Technical evaluation of all the bids shall be carried out up as per the information 

furnished by the Bidders. But evaluation of the bid does not exonerate the bidders 

from checking their original documents and if at a later date the bidder is found to 

have misled the evaluation through wrong information, action as per relevant clause 

of DTCN shall be taken against the bidder/contractor. 

 

8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive 

bidders.Opening of price bid and evaluation of lowest bidder is subject to satisfaction 

of other qualification information. 

 

8.7.1 The financial bids of the technically responsive bidders shall be opened on the due 

date of opening. The Procurement Officer-Openers shall log on to the system in 

sequence and open the financial bids. 

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of 

bidders or their authorised representative who wish to be present. 

 

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical 

bids were found responsive will be announced and the bids of only those bidders 

will be opened. The remaining bids will be rejected. 

 

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount 

of each item in case the item rate tender and percentage above or less in case of 

percentage rate tenders will be announced. any discounts and withdrawals, and 

such other details as the officer inviting the tender may consider appropriate, will 

be announced by him or his authorized representatives at the time of opening. 

8.7.5 The Financial bid of the bidders shall be opened one by one by the designated 

officers. The system shall auto-generate the Comparative statement. 
 

8.7.6 The Bidder can witness the principal activities and view the documents/summary 

reports for that particular work by logging on to the portal with his DSC from 

anywhere. 
 

8.7.7 Procurement Officer-Openers shall sign on each page of the download BOQ and 

the Comparative Statement and furnish a certificate to that respect. 
 

8.7.8 System provides an option to Procurement Officer Publisher for reconsidering the 

rejected bid with the approval of concern Chief Engineer/ Head of Department. 

9. CLARIFICATION AND NEGOTIATION OF BIDS: 
 

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 

discretion, ask the lowest bidder for clarification of his rates including reduction of rate on 

negotiation and breakdowns of unit rates. 
 

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value 

(L1 first, followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) 
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will be visible to all the participating bidders after opening on their respective logins. Each 

activity is recorded in the system with date and time stamping. 

 
10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
 

10.1. In the E-Procurement Portal, the system shall generate the template of award letter and 

the Officer Inviting the Bid shall mention the amount of Performance Security and additional 

security required to be furnished in the letter and intimate the bidders in his e-mail ID. 
 

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of 

the validity period by cable, telex or facsimile or e-mail confirmed by registered letter. This 

letter of Acceptance will state the sum that the Engineer-in-Charge will pay the contractor in 

consideration of execution and completion of the works by the contractor as prescribed by 

the contract and the amount of performance security and Additional Performance Security 

required to be furnished. The issue of the letter of Acceptance shall be treated as closure of 

the Bid process and commencement of the contract. 
 

10.3. The Contractor after furnishing the required acceptable Performance Security and 

Additional Performance Security, “ Letter of Proceed” or “Work Order” shall be issued by 

the Engineer-in-Charge with copy thereof to the Procurement Officer-Publisher. The 

Procurement Officer-Publisher shall up load the summery and declare the process as 

complete. 

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall 

be debarred from participation in bidding for three years and action will be taken to blacklist 

the contractor. Besides the consortium/ JV/firm where such an agency/ firm already 

happens to be or is going to be a partner/ member/ proprietor, he/ they shall neither be 

allowed for participation in bidding for three years nor his/ their application will be considered 

for registration and action wll be initiated to blacklist him/ them. In that case, the L2 bidder, 

if fulfils other required criteria would be called for drawing agreement for execution of work 

subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder, 

otherwise the tender will be cancelled. 

11.  BLOCKING OF PORTAL REGISTRATION 
 

11.1 If the registration Certificate of the contractor is cancelled/ suspended by the 

registering authority/ blacklisted by the competent authority his portal registration 

shall be blocked automatically on receipt of information to that effect. 
 

11.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 

shall be unblocked automatically in receipt of revocation order of cancellation/ 

suspension/ blacklisting from the concerned authority. 
 

11.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to 

the concerned contractor who in turn shall furnish his reply, if any, within a fortnight 

from the date of issue of show cause notice. Thereafter the Officer Inviting Tender 

is required to issue an intimation to the defaulting bidder about his unsatisfactory 

reply and recommend to the Chief Manager (Tech) for blocking of portal registration 

within 10 days of intimation to the defaulting bidder regarding his unsatisfactory 

reply with intimation to the Registering Authority and concerned Chief Engineer/ 

Heads of Office if any of the following provisions are violated. 
 

11.3.1 Fails to furnish original Technical Documents before the designated officer within 

the stipulated date and time. 
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11.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry 

of the bid validity period (including till the extended bid validity period) 
 

11.3.3 Fails to execute the agreement within the stipulated date. 
 

11.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ 
bogus.Accordingly the officer Inviting Tender shall recommended to the Chief 
Manager (Tech) State Procurement Cell, Odisha for blocking of portal registration 
of bidder and simultaneously action shall also be initiated by OFFICER INVITING 
TENDER for blacklisting as per Appendix-XXXIV of OPWD code Volume-II. 
The minimum period of blocking of Portal Registration shall in no case be less than 
180 days. 
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                                                      GOVERNMENT OF ODISHA 
WORKS DEPARTMENT 

* * * * * 

OFFICE MEMORANDUM 

 

File No.07556900012016- 17254 /W,              dated, 05.12.2017 

 

Sub: Electronic Receipt, Accounting and Reporting of Cost of Tender Paper and Earnest 
Money Deposit on submission of bids. 

 

1. The State Government have been working on formulation of rules and procedures for 

Electronic receipt, accounting and reporting of the receipt of Cost of Tender Paper and 

Earnest Money Deposit on submission of bids through the e-procurement portal of 

Government of Odisha i.e. https://tendersodisha.gov.in for some time past. 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI 

payment gateway. Now it has been decided to introduce electronic receipt of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids through payment 

gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all Government 

Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies 

etc. in phases (ANNEXURE-I). The process outline as well as accounting and reporting 

structure are indicated below : 

a) It will be carried out through a single banking transaction by the bidder for multiple 

payments like Cost of Tender Paper and Earnest Money Deposit on submission of 

bids. 

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their 

Aggregator Banks as well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 

d) Credit of receipts into the Government accounts and to the designated Bank account of 

the participating entities indicated in Para 2 above would be faster. 

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest 

Money Deposit on submission of bids would be eligible to participate in the tender/bid 

process. The bidders with pending or failure payment status shall not be able to submit 

their bid. Tender inviting authority, State Procurement Cell, NIC, the designated Banks 

shall not be held responsible for such pendency or failure. 

4. Banking arrangement: 

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated 

with e-Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting of 

Cost of Tender Paper and Earnest Money Deposit on submission of bids will nominate 

a Focal Point Branch called e-FPB, who is authorized to collect and collate all e-Receipts. 

https://tendersodisha.gov.in/
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Each such branch will act as the Receiving branch and Focal Point Branch notwithstanding 

the fact that the bidder might have debited his account in any of the bank's branches while 

making payment. 

5. Procedures of bid submission using electronic payment of tender paper cost and 

EMD by bidder: 

a) The bidders have to log onto the Odisha e-Procurement portal 

(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and 

then select the required active tender from the "Search Active Tender" option. Now. submit 

button can be clicked against the selected tender so that it comes to the "My Tenders" 

section. 

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the 

required Prequalification /Technical/Financial bid, as mentioned in the bidding document 

and in line with Works Department office memorandum no.7885/W, dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and 

submit the bank name as available in the payment options. 

i. A bidder shall make electronic payment using his/her internet banking enabled account 

with designated Banks or their aggregator banks. 

ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of 

designated Banks. 

• Online NEFT/RTGS payment using internet banking of the bank in which the bidder 

holds his account, by adding the account number as mentioned in the challan as an 

interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding 

successful transaction by bidder the system will activate the 'Freeze Bid Submission' 

button to conclude the bid submission process. 

e) System generated acknowledgement receipt for successful bid submission: System 

will generate an acknowledgement receipt for successful bid submission. The bidder 

should make a note of 'Bid ID' generated in the acknowledgement receipt for tracking their 

bid status. 

6. Settlement of Cost of Tender Paper ; 

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender 

Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell 

(SPC). The MIS will contain an abstract of the cost of tender paper collected with reference 

to Bid Identification Number. The State Procurement Cell shall generate Bank-wise 

challans under the Head of Account for Cost of Tender Paper and instruct the designated 

Banks to remit the money to the proper Head of Account of State Government. In respect 

of the cost of tender paper received through the e-procurement portal, the remittance to 
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the Cyber Treasury account will be made to the Head of Account 0075-Misc, General 

Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment 

facility of the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will 

be facilitated through the Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local 

Bodies etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the 

State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper 

collected with reference to Bid Identification Number. The cost of tender papers will be 

credited to the registered Bank account of the concerned State PSUs, Statutory 

Corporations, Autonomous Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the 

tender fee and EMD to the bidder, in case the tender is cancelled before opening of Bid 

as per direction received from TIA through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest 

Money Deposit on submission of bids is enclosed in the Annexure-I. 

7. Settlement of Earnest Money Deposit on submission of bids: 

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective 

bidders accounts as per direction received from TIA through e-procurement system. 

8. Forfeiture of EMD : 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is 

occasioned for various reasons. 

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement 

portal will direct the Bank to transfer the EMD value from the Pooling Account of SPC to 

the registered account of the tender inviting authority. 

b) The Tender inviting authorities of the Government Departments will deposit the forfeited 

Earnest Money Deposit on submission of bid, in the State Government Treasury under 

the appropriate head (8782-Cash Remittances and Adjustments between the officers 

rendering accounts to the same Accounts Officer-102-P.W.Remittances-1683-

Remittances-91028-Remittances into Treasury) after taking the amount as a revenue 

receipt in their Cash Book under the head 0075-Misc. General Services-00-101 -

Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail 

account to DAG (Puri) as a deposit of the Division. 

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow 

the evaluator to edit the initiation after clicking the submit button. Forfeiture option can be 

carried out in phased manner like one bidder at a time. 

9. Role of the Banks: 
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a) Make necessary provision / customizations at their end to enable the provision for online 

payments / refunds as per this document. 

b) Provide necessary real-time message to bidders regarding successful or unsuccessful 

transactions during online payment processes and redirect them to e-Procurement 

website with necessary transaction reference details enabling them to submit their bids. 

c) The bank shall ensure transfer of funds from the pooling account to the Government 

Head/current account of PSUs/ULBs within the next bank working day as per the 

directions generated from e-Procurement portal. 

d) Bank should provide timely reports and reference details to NIC enabling them to carry 

out their role as stated below. 

e)  Refund of amount to bidders as per the XML file provided by e-Procurement system on the next 

bank working day from the date of generation of the XML file and also provide a confirmation to 

NIC on the same. 

10. Role of State Procurement Cell: 

a) Communicate requirements of Government departments/ State PSUs/ Autonomous 

Bodies/ ULBs online payment requirements to National Informatics Centre / the authorised 

Banks for mapping/ customization. 

b) In every working day, the State Procurement Cell shall generate MIS from the e-

Procurement portal to ascertain the tender paper cost received in the e-Tendering process 

separately bank-wise for the Government Department and the PSUs/ULBs. The SPC shall 

generate bank-wise separate online challans from the Odisha Treasury portal and make 

the remittance through over the counter facility or NEFT/RTGS (as and when this 

functionality is available in Treasury portal) and issue instruction to the bank for remittance 

of the receipt to the State Government account. 

c) The State Procurement Cell shall be responsible for providing challan details and MIS in 

respect of the remittance towards tender paper cost to the Tender inviting authorities for 

their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government 

departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State 

Procurement Cell shall monitor and send monthly progress reports to the Government. 

e) The e-Procurement system will generate a consolidated refund & settlement XML file as 

an end of the day activity. 

f) e-procurement system will provide a web service for payment gateway (PG) provider to 

pull the encrypted refund and settlement details in XML file against a day. 

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and 

settlement status against a day. 

h) e-procurement system will update the status accordingly for reconciliation report. 
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11. Role of National Informatics Centre : 

a) Customize e-Procurement software and web-pages of Government of Odisha 
(https://tendersodisha.qov.in) to enable the provision for electronic payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of 
Account. 

c) NIC will provide an interface to organisations to download the electronic receipt data. 

d) Enable automatic generation of daily XML files from e-Procurement system and ensure 
delivery of the same to the authorised Banks for enabling automatic refund/settlement of 
funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State 
Procurement Cell in order to make remittance of the tender paper cost to the State 
Government account using the Odisha Treasury portal. 

12. Role of Cyber Treasury : 

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which 
will be accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as 
per the established process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and 

reconciliation of the electronic remittances made to the State Government account. 

13. Redressal of Public grievances :  

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an 

effective procedure for dealing with public complaint for e-Receipt related matters. In case any 

mistake is detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD 

either suomoto or on being brought to its notice the State Procurement Cell, Odisha, National 

Informatices Centre, Odisha unit Cyber Treasury and the bank will promptly take steps for 

rectification. The e-Focal Point Branch of the participating Banks, National Informatics Centre, 

Odisha and the State Procurement Cell, Odisha will notify the contact number and address of the Help 

Desk for resolution of any dispute regarding e-Receipt. 

14. Applicability and modification of existing rules / orders: 

 The modalities prescribed in this Office Memorandum for downloading of tender paper, 

submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of 

earnest deposit will be applicable for electronic submission of bids through e-procurement 

portal. Existing provisions regulating cost of tender paper, earnest money deposit in 

OPWD Code and OGFR would stand modified to the extent prescribed in this Office 

Memorandum. 

15. These arrangements would be made effective after signing of MoU between the 

designated Banks and the State Procurement Cell, firming up of Banking arrangements 

and technical integration between designated Bank and e-Procurement Portal. 

1.  This shall take effect from the date of issue of this Office Memorandum. 

2.  Accordingly, relevant existing codal / contractual provision exist vide Office 

Memorandum No.6785WI dt.09.05.2017 of Works Department stands modified to the 

above extent. 
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3.  This has been concurred in by the Finance Department vide their UOR No.-39-WF-l 

t.09.11.2017. 

         EIC - cum – Secretary to Government 

Memo No.17255     /W. Dated : 05.12.2017 

 Copy forwarded to P.S. to Hon’ble Chief Minister, Odisha for information and necessary 

action. 

          FA – cum- Addl. Secretary to Government 

 

Memo No.17256     /W. Dated : 05.12.2017 

 Copy forwarded to OSD to Chief Secretary, Odisha / Sr. P.S. to Development 
Commissioner – cum – Additional Chief Secretary, Odisha / Sr. P.S. to Additional Chief Secretary, 
Finance for information and necessary action. 
 

        FA – cum- Addl. Secretary to Government 

Memo No.17257     /W. Dated : 05.12.2017 

 Copy forwarded to All Departments / Managing Director, OB & CC Ltd., Bhubaneswar / 
Managing Director, OCC Ltd., Bhubaneswar for information and necessary action. 
 

         FA – cum- Addl. Secretary to Government 

 

Memo No.17258     /W. Dated : 05.12.2017 

 Copy forwarded to EIC (Civil), Odisha, Bhubaneswar/ All Chief Engineers, Odisha / All 
Superintending Engineers / All Superintending Engineers (under Works Department) for 
information and wide circulation among subordinate offices. 

         FA – cum- Addl. Secretary to Government 

 

Memo No.17259     /W. Dated : 05.12.2017 

 Copy forwarded to the Principal Accountant General (A & E), Odisha, Bhubaneswar / 
Principal Accountant General, Odisha, Puri Branch, Puri for information and necessary action. 
 

                 FA – cum- Addl. Secretary to 

Government 

 

Memo No.17260     /W. Dated : 05.12.2017 

 Copy forwarded to the Director, Treasuries & Inspection, Odisha, Bhubaneswar for 

information and necessary action. 

        FA – cum- Addl. Secretary to Government 

 
 
 
 

ANNXURE-I 
 
Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and Earnest Money Deposit 
on submission of bids. 

 Cost of Tender Paper  Earnest Money Deposit on 
     submission of bids   
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Government I.  The payment towards the cost of Tender I. In case  of tenders of 

Departments Paper, in case Government Departments Government Departments, 

 shall be collected in separate  amount  towards Earnest 

 Pooling  accounts  opened  in  Focal Money Deposit on submission 

   Point   Branch   called   e-FPB   of of bids shall be collected in a 

 respective designated banks [as stated pooling account opened for 

 in  Para 2]  at Bhubaneswar  on this  purpose  at  Focal  Point 

 T+1_day.    Branch   called   e-FPB   of 

 

II.   With   reference to the   Notice 

respective designated banks 

 at Bhubaneswar and the 

 Inviting Tender/ Bid Identification banks will remit the amount to 

 Number, the amount so realised is to respective bidder’s account 

 be remitted to Government Account within two working days on 

 under  the  Head  Of  Account  0075- receipt of instruction from TIA 

 Misc.   General   Services-800-Other through refund and settlement 

 Receipts-0097-Misc.  Receipts-02237- of e-procurement system.  

 Cost of Tender Paper through Odisha         

 Treasury Portal after opening of the         

 bid.    II. In case of   forfeiture of 

     Earnest Money Deposit on 

     submission  of  bids,  the  e- 

     Procurement portal will direct 

     the Bank to transfer the EMD 

     value from the Pooling 

     Account  of  SPC  to  the 

     registered account  of the 

     tender inviting authority within 

     two working days of receipt of 

     instruction from TIA.   

             
State PSUs  I. In  case  of  State  PSUs,  Statutory I.  Amount  towards  EMD  on 

Statutory  corporations, Autonomous Bodies and submission of bids shall be 

Corporations,  Local Bodies etc. the amount towards collected in a  separate 

Autonomous  Cost of Tender Paper, on submission pooling account of Focal 

Bodies and  of bids shall be  collected in separated Point Branch called e-FPB 

Local Bodies.  pooling  accounts  opened in  Focal of respective  designated 

   Point   Branch   called   e-FPB   of banks at Bhubaneswar and 

   respective designated Banks   at the  banks  will  remit  the 

   Bhubaneswar on T+1 days.  amount to  respective 

  

II. The Paper cost will be transferred to 

bidder’s account on receipt 

  of instruction  from  TIA 

   the  respective  current  accounts  of through refund  and 

   concerned State  PSUs, Statutory settlement of e-procurement 

   Corporation, Autonomous Bodies and system  within two  working 

   Local Bodies etc. after opening of bid. days  from  receipt  of  such 

       instruction.     
       II. In case of forfeiture of 

       Earnest Money deposit on 

       submission of bids, the e- 
       Procurement portal  will 
 
 
 
 
       direct the Bank to transfer 
       the  EMD  value  from  the 
       Pooling Account of SPC to 

       the registered account of the 

       tender inviting authority 

       within two working days of 

       receipt  of  instruction fromTIA 
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SECTION – 3 

GENERAL RULES & DIRECTIONS  
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ODISHA PUBLIC WORKS DEPARTMENT 

(FORM P-1) 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 
GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

 

1. The work proposed for execution by contract will be notified in a form of invitation to tender 

posted through Govt. website www.tendersodisha.gov.in  

  This notice will state the work to be carried out, the items and approximate quantities thereof 

as well as the date for submitting and opening tenders also the amount of earnest money to 

be deposited and the amount of the security deposit by the successful tenderer and the 

percentage if any to be deducted from bills. Copies of the specifications, designs and 

drawings and any other documents required in connection with the submission of tender 

signed for the purpose of identification by the Sub-divisional Officer/Superintending Engineer 

shall also be open for inspection by the contractor at the office of the Sub-Divisional 

Officer/Superintending Engineer during office hours. 

2. In the event of the tender being submitted by a firm it must be signed separately by each 

member thereof, or in the event of the absence of any partner, it must be signed on his behalf 

by a person holding a power of attorney authorizing him to do so. 

3. Receipts for payment made on accounts of works, when executed by a firm must also be 

signed by the several partners, except where the contractors are described in their tender as 

a firm in which case the receipts must be signed in the name of the firm by one of the 

partners, or by some other person having authority to give effectual receipts for the firm. 

4. The memorandum of work tendered for and the memorandum of materials to be supplied by 

the Public Works Departments and their issue rates shall be filled in and completed in the 

office of the Sub-Divisional Officer/Superintending Engineer before the tender from is issued 

if a from is issued to an intending tender without having been so filled in and completed, he 

shall request the office to have this done before he completes and delivers his tender. 

5. The amount of earnest money to be remitted will be 1% (online). 

6. Any person who submits a tender shall fill up the usual printed form stating at what rate he 

is willing to undertake each item of the work. Incomplete tender and tender rate he is willing 

to undertake each item of the work specified in the said form of invitation to tender or which 

they contain any other conditions of any sort, or omit to note the time within which the work 

can be finished or which are not accompanied by required earnest money will be liable to 

rejection. No single tender shall include more than one work, but contractors who wish to 

tender for two or more work shall submit a separate tender for each tender. 

7. The Engineer-in-charge or his duly authorized assistant will open the tenders in the presence 

of any intending contractors who may be present at the time and will enter the amounts of 

the several tenders in a comparative statement in a suitable form.  

8. The Engineer-in-charge shall have the right of rejecting all or any of the tenders. 

9. In the event of a tender being selected for acceptance the Engineer who opened the tenders 

will, if he is competent to accept the tender, inform the tenderer of the selected tender who 

shall there upon sign copies of the specification and other documents with the agreement. 

The tenderer of the selected tender shall also deposit the required amount of the security 

money within the prescribed time. If the tenderer fails to deposit the required amount of the 

security money within the prescribed time the Engineer-in-charge may reject the tender.  

http://www.tendersodisha.gov.in/
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  If the Engineer is not competent to accept the tender himself, he will inform the tenderer of 

the tender which he decides to recommended for acceptance, such tenderer shall thereupon 

sign forthwith copies of the specification and other documents mentioned in rules 1 and 4 

and shall deposit the required amount of the security money with in the prescribed time. The 

tender with the specification and other documents signed by the tenderer will then be 

forwarded for acceptance to the Engineer who is competent to accept the same. If the said 

Engineer rejects the tender the security money deposited shall be refunded to the tenderer. 

10. When a tender is selected for acceptance, the tenderer shall deposit the required amount of 

the security money. No tender shall be finally accepted until the required amount of the 

security money has been deposited. 

11. The amount of security money to be deposited by the tenderer whose tender is selected for 

acceptance shall be 2 (two) percent of the estimated value of the work, failing which tender 

shall be liable to rejection. 

 Taxes as per provisions of Government shall be deducted from the bills of tenderer. 

12. When tender has been selected for acceptance and the required amount of the security 

money has been deposited the Engineer shall scrutinize all pages of the form of item, Rate 

Tendered/quoted percentage in case of percentage tender and Contract for works to see 

that the form has been properly filled up and signed by the contractor and the signature 

witnessed. He shall then, if he is competent to accept the tender, sign the acceptance of the 

tenders or if he is not so competent to, shall send the form for signature of the acceptance 

to the officer competent to accept it. 

13. All tenderers are required to submit a list of works, which are in hand at the time of submitting 

their tenders. The list of works are required to be submitted in the proforma by the 

Superintending Engineer under whom he has executed the work in order to judge their past 

performance (vide Works Department Circular No. 15443 dt. 01.08.2005.) 

14. If the tenderer backs out from the offer before acceptance of the tender by the competent 

authority then he/she will be suspended for a period of three years. 

15. T.D.S (Tax Deducted at Source) towards GST will be deducted at the rate prescribed in the 

Odisha Goods & Service Tax Act-2017 or as amended from time to time. 
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TENDER FOR WORKS 

  I / We hereby tender for the execution for the Government of Odisha for the work specified 

in the underwritten memorandum at the rates specified therein in a period of 06 calendar months 

from the date of written order to commence and in accordance in all respects with the specifications 

designs and other documents referred to in rules thereof and subject to the annexed conditions of 

contract and with such materials as are provided for by and in all other respects in accordance with 

such condition so far as applicable. 

MEMORANDUM 

a) If several sub-
works are included 
they should be 
detailed in a 
separate sheet. 

 
(a) 
 
 
 
 
 
 
(b) 
 
 
 
(c) 

  
Name of Work 
 
 
 
 
 
 
Estimated Cost                     
(Bill of Quantity)  
 
 
E.M.D 

 
: 
 
 
 
 
 
 
 
 
: 
 
 
 
: 

Improvement to Main Canal 

from RD 5km to tail , Bonai 

minor from RD 10m to 2.5 

km, Jamkei minor and its sub-

minor and Kendrikela minor 

canal of Rukura Irrigation 

Project for the year 2026-27 

 
Rs.410044.00 
 
 
 

Rs. 4200.00 

d) This deposited 
will be 2 percent 
of the estimated 
cost of the work. 

(d) Initial security deposited 
(including earnest money) to 
be deposited before the 
commencement of the work. 

: Rs 

 

 

e) This percentage 
from bills will be 
credited to the 
contractor’s 
security 

(e) Initial security deposited 
(including earnest money) to 
be deposited before the 
commencement of the work. 

: Rs 

 

 

 (f)  Time required for the work 
from date of written order  

 06 calendar months 

 

 (g)  Date of written order to 
commence 

:  

 (h) Total number of work 
tendered for 

: 03 ( three) items only 
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Signature of 

contractor 

before 

submission of 

tender  

 Should this tender be accepted I/We hereby agree to abide by and fulfill 

the terms and provision of the said condition of contract annexed here to 

so far as applicable, or in defaults thereof to forfeit and pay to the 

Governor of Odisha or his successors in office, the sum of money 

mentioned in the said conditions. 

 

Dated the …………………..Day of ……………………………..2026 

 

Signature of 
witness to one 
tenderer’s 
signature   
 

  
 
 
CONTRACTOR 

 Witness : 
 
Address: 

Signature of 
Officer by 
whom accepted  

 The above tender is hereby accepted by me on behalf of the Government 
of Odisha. 
 
 
Dated the …………………..Day of ……………………………..2026 

 

 

 

             Superintending Engineer 
       Rourkela Irr. Division, Rourkela   

             
 

 

Agreement No………………P1 Certified that this agreement contains ………….Pages only 

(Schedule XLV-Form No.-61) 

 
 
 
 

             Superintending Engineer 
      Rourkela Irr. Division, Rourkela   
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SECTION – 4 

CONDITION OF CONTRACT  
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CONDITION  OF  CONTRACT 

Clause 1-  All compensation or other sum of money payable by the contractor to Government 

under the terms of his contract may be deducted from, or paid by the sale of a 

sufficient part of his security deposit or from the interest arising there from, or from 

any sums which may be due or may become due to the contractor by Government 

on any account what so ever and in the event of his 

security deposit being reduced by reason of any 

such deduction or sale as aforesaid, the contractor 

shall within ten days there after make good in cash or Government securities 

endorsed as aforesaid any sum or sums which may have been deducted from or 

raised by, sale of the security deposit or any part thereof. 

Clause 2 (a)   The time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor and shall be reckoned from the date on which the 

written order to commence work is given to the contractor, The work shall 

throughout the stipulated period of the contract be carried on with all due diligence 

(time being deemed to be of the essence of the contract on the part of the 

contractor) and the contractor shall pay as compensation an amount as mentioned 

in clause 2.3.1 of OPWD Code of Volume-I, if the whole work as shown by the 

tender for every day that the work remains un-

commenced, or unfinished after the proper dates 

(The work should not be considered finished until 

such date as the Superintending Engineer shall 

certify as the date on which the work is finished 

after necessary rectification of defects as pointed 

out by the Superintending Engineer, or his 

authorised, agents are fully complied with by the 

contractor to the Superintending Engineer’s 

satisfaction). And further to ensure good 

progress during execution of the work the contractor shall be bound, in all cases in 

which the time allowed for any work exceeds one month, to complete one fourth of 

the whole work before one fourth of the whole time allowed under contract has 

elapsed one half of the work, before one half of such time has elapsed and three-

forth of the work before three-forth of such time has elapsed. In the events of the 

contractor failing to comply with the condition, he shall be liable to pay as 

compensation as mentioned in clause 2.3.1 of OPWD Code of Volume-I on the 

said estimated cost of the whole work for every day that the due quantity of work 

remains incomplete, provided always that the entire amount of compensation to be 

paid under the provision of this clause shall not exceed 10% on estimated cost of 

the work as shown in the tender.  

Compensation for delay 

The work should not be 
considered finished until 
such date as the E.E./S.E. 
shall certify as the date on 
which the work is finished 
after necessary rectification 
of defects as pointed out by 
E.E./S.E. or his authorized 
agents are fully complied with 
by the contractor to the 
E.Es/S.Es satisfaction. 



 CONTRACTOR   SUPERINTENDING ENGINEER 

  
 

(b)  If there are possibilities of exceeding this compensation amount as mentioned in 

clause (a) 10% of the estimated cost or in any case in 

which under any clause or clauses of this contract the 

contractor shall have tendered himself liable to pay 

compensation amounting to the whole of his security 

deposit in the hands of Govt. (whether paid in one sum 

or deducted by installments) the Superintending Engineer on behalf of the 

Governor of Odisha, shall have power to adopt any of the following courses as he 

may deem best suited to the interest of Government. 

(i) To rescind the contract (of which rescission notice in writing to the contractor under 

the hand of the Superintending Engineer shall be conclusive evidence) 20% of the 

value of left over work will be realized from the contractor as penalty. 

(ii) To employ labour paid by the Public works Department and to supply materials to 

carry out the work, or any part of the work, debiting the contractor with the cost of 

the labour and the price of the materials ( of the amount of which cost and price 

certificate of the Superintending Engineer shall be final and conclusive against the 

contractor) and crediting him with the value of work done, in all respects in the 

same manner and at the same rates as if it had been carried out by contractor 

under the terms of his contract, the certificate of the Superintending Engineer as to 

the value of the work done shall be final and conclusive against the contractor 

(iii) To measure up the work of the contractor, and to take such part of the work of the 

contract as shall be unexecuted out of his hands and to give it to another contractor 

to complete, in which case any expenses which may be incurred in excess of the 

sum which would have been paid to the original contractor if the whole work had 

been executed by him (of the amount of which excess the certificate in writing of 

the Superintending Engineer shall be final and conclusive) shall be borne and paid 

by the original contractor may be deducted from any money due to him by Govt. 

under the contract or otherwise or from his security deposit or the proceeds of sale 

thereof or a sufficient part thereof. 

In the event of any of the above courses being adopted by the Superintending 

Engineer the contractor shall have no claim to compensation for any loss sustained 

by him by reason of his having purchased or procured any materials, or entered 

into any engagements or made any advances on account of or with a view to, the 

execution of the work or the performance of the contract. And in case the contract 

shall be rescinded under the provision aforesaid, the contractor shall not be entitled 

to recover or be paid any sum for any work thereto for actually performed under 

this contract, unless and until the Superintending Engineer shall have certified in 

writing the performance of such work and the value payable in-respect thereof and 

he shall only be entitled to be paid the value so certified. 
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(iv) Security deposit of contractor for each work will be refunded only one year after 

the date of completion of work provided the final bill has been paid and defects if 

any rectified. 

Clause-3 In any case in which any of the powers, conferred upon the Superintending 

Engineer by clause 3 thereof, shall become exercisable and the same shall not be 

exercised the non exercise thereof shall not constitute a waiver of the conditions 

here of and such powers shall not withstanding be exercisable in the event of any  

failure cases if defaults by the contractor of which by any clause or clauses thereof 

he is declared liable to pay compensation amounting 

to the whole of his security deposit, and the liability of 

the contractor for past and future compensation shall 

remain unaffected in the event of the Superintending Engineer putting in force the 

powers vested in him under the preceeding clause he may if  he so desire, take 

possession of all or any tools, plants, materials & stores, in or upon the works or 

the site thereof or belonging to the contractor or procured by him and intended to 

be used for the execution of the work or  any part thereof paying or all wing for the 

same in the account at the contract, rates, or in case of these not being applicable 

; at current 

market rates to be certified by the Executing Engineer whose certificate thereof 

shall be final; otherwise the Superintending Engineer may give notice in writing to 

the contractor or his clerk of the works, foreman or 

other authorized agent required him to remove such 

tools, plants, materials or stores from the premises 

(within a time to be specified in such notice) and in 

the event of the contractor failing to comply with any requisition to the 

Superintending Engineer may remove them at the contractor’s  expense or sell 

them by auction or private sale on account of the contractor and at his risk in all 

respects and the certificate of the Superintending Engineer as to the expense of 

removal and the amount of proceeds and expense of any such sale shall be final 

and conclusive against the contractor.    

Clause – 4   If the contractor shall desire on extension of time for completion of the work, on the 

ground of his having been unavoidable hindrances in its execution or any other 

ground he shall apply in writing to the Superintending 

Engineer within 30 days of the date of the hindrance on 

account of which he desires such extension as aforesaid and the Superintending 

Engineer shall, if in his opinion (which shall be final) reasonable be shown 

therefore, authorize such extension of time if any, as may in his opinion, be 

necessary or proper. The Superintending Engineer shall at the same time inform 

the contractor whether he claims compensation for delay. 
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Clause – 5 On completion of the work, the contractor shall be furnished with a certificate by 

the Superintending Engineer (here-in-after called the Engineer-in-charge) of such 

completion, but no such certificate be given, nor shall the work be considered to 

be complete until the contractor shall have removed from the area of premises (to 

be distinctly marked by the Superintending Engineer in the site plan) on which the 

work shall be executed, all scaffolding surplus materials and rubbish and cleaned 

off the dirt from all wood work doors, windows, walls, 

floors or other parts of any building in upon or about 

which the work is to be executed, or of  which he may 

have had possession for the purpose of the execution thereof nor until the work 

shall have been measured by the officer of the PWD in accordance with the rules 

of the department whose measurements shall be  binding and conclusive against 

the contractor the contractor shall fail to comply with the requirements of this clause 

as removal of scaffolding surplus materials and rubbish and cleaning of dirt on or 

before the date fixed for the completion of the work the Engineer-in-charge may at 

the expenses of the contractor, remove such scaffolding surplus materials and 

rubbish and dispose of the same as he thinks fit and clean off such dirts as 

aforesaid and the contractor shall forth with pay the amount of all expenses 

incurred and shall have no claim in respect of any such scaffolding, or surplus 

materials as aforesaid except for any sum actually realized by the sale thereof 

Sub clause – 5 “If in the opinion of the Engineer-in-charge which shall be final and binding on the 

contractor occupation or utilization of a portion of the work completed in no way 

interferers with the progress for rest of the work, the same may be occupied or 

utilized by or on behalf of the Govt. under the written order of the Engineer-in-

charge to get the defects of any rectified by the contractor at his (Contractor) own 

cost within six months from the date of completion of the whole work provided that 

the contractor will not be allowed any other concession either in the shape of 

extensions of stipulated period or any other monetary compensation on account of 

such occupation or use.  

Clause – 6 A bill shall be submitted by the contractor each 

month on or before the date fixed by the Engineer-

in-charge for all works executed in the previous 

month, and the Engineer-in-charge or his 

subordinate shall take the requisite measurement for the purpose of having the 

same verified and the claim as far as admissible’ adjusted if possible before the 

expiry of ten day from the presentation of the bill. If the contractor does not submit 

the bill within the time fixed as aforesaid, the Engineer-in-charge or his subordinate 

shall measure up the said work in the presence of the contractor whose 

countersignature to the measurement list will be sufficient warrant and the 

Engineer-in-charge or his subordinate shall prepare a bill from such list which shall 

be binding on the contractor in all respects. 

Provided that, if any balance of the 7% security is outstanding from each such 

payment shall be deducted so much, not exceeding 5% as may be necessary to 

make up the balance of the security. All such intermediate payments shall be 

regarded as payment by way of advance against the final payment only and not as 
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payments for work actually done and completed and shall not preclude the 

requiring of  bad, unsound and imperfect or unskillful work to be removed and taken 

away and requiring or re-erected, or be considered as an admission of the due 

performance of the contract, or any part thereof in any respect, or the actual of any 

claim nor shall it conclude, determine or effect in any way the powers of the 

Engineer-in-charge under these conditions or any of them as the final settlement 

or adjustment of the accounts or otherwise, or in any other way vary or effect the 

contract. 

Clause – 7  The final bill shall be prepared by the officers of the P.W.D. in accordance with the 

rules of department in the presence of the contractor within one month of the date 

fixed for completion of the work. 

Clause – 8 DELETED 

Clause - 9    The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner and both as regards materials and otherwise 

in every respect in strict accordance with the 

specification. The contractor shall also confirm exactly 

fully and faithful to the design, drawings & instructions 

in writing relating to the work signed by the Engineer-

in-charge and lodged in his office and to which the contractor shall be entitled to 

have access at such office for the purpose of inspection during office hours and 

the contractor shall, if he so require be entitle at his own expense to make or cause 

to make copies of the specifications and of all such designs, drawings and 

instructions as aforesaid. 

Sub clause – 9 The work should be done strictly in accordance with the relevant specifications of 

the I.S.I. Codes. If the work is not covered by the specification of I.S.I. it should be 

done in accordance with the provision in the Odisha Detailed Standard 

Specifications (O.D.S.S). In case, the work is not covered by O.D.S.S. the work 

should be executed as per the instruction of the Engineer-in-charge. 

Clause – 10 The Engineer-in-charge shall have power to make any 

alterations in or additions to the original specifications, 

drawing, designs and instruction that may appear to him to 

be necessary advisable during the progress of the work and 

the contractor shall be bound to carry out the work in accordance with any 

instruction which may be given to him in writing signed by the 

Engineer-in-charge and such alteration shall not invalidate 

the contract and any additional work which the contractor 

may be directed to do in the manner above specified as part 

of the work shall be carried out by the contractor on the same 

conditions in all respect on which he agreed to do the main 

work, and at the same time rates as are specified in the 
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tender for the main work., The time for the completion of the work shall be extended 

in the proportion that the additional work includes bears to the original contract 

work and the certificate of the Engineer-in-charge shall be conclusive as to such 

proportions. And if the additional work includes any class of work for which no rate 

is specified in this contract then such class of work shall be  be carried out at the 

rates entered in the sanctioned schedule of rates of the locality during the period 

when the work being  carried on and if such last mentioned class of work is not 

entered on the scheduled of rate of the district then the contractor shall within seven 

days of the date of his receipt of the order to carry out the work inform the Engineer-

in-charge of the rate which is it his intention to charge for such class of work, and 

if the Engineer-in-charge does not agree to this rate he shall by notice in writing be 

at liberty to cancel his order to carry out such class of work and arrange to carry it 

out in such manner as he may consider advisable. 

No deviations from the specification stipulated in the contract 

or additional items of work shall ordinarily be carried out by 

contractor nor shall any altered. Additional or substituted 

work to be carried out by him unless the rates on the 

substituted altered of additional items have been approved 

and fixed in writing by the Engineer-in-charge. 

The contractor shall be bound to submit his claim for any additional work done 

during any month on or before the 5th days of the following month accompanied by 

copy of the order in writing of the Engineer-in-charge for the additional work and 

that the contractor shall not be entitled to any payment in respect of such additional 

work if he fails to submit his claim within the aforesaid period. 

  Provided always that if the contractor shall commence work incur any expenditure 

in regards thereof before the rates shall have been determined as lastly herein 

before mentioned, then and in such case he shall only be entitled to be paid in 

respect of the work carried out or expenditure incurred by him prior to the date of 

determination of the rates as aforesaid according to such rates as shall be fixed by 

the Engineer-in-charge. In the event of dispute the decision of the Superintending 

Engineer of the circle will be final. 

Clause – 11 If at any time after the commencement of the work the Government of Odisha shall 

for any reason whatsoever not require the whole 

thereof as specified in the tender to be carried out the 

Engineer-in-charge shall give notice in writing of the 

fact to contractor. Who shall have no claim to any payment or compensation 

whatsoever on account of any profit or advantage, which he might have derived 

from the execution of the work in full but which he did not derive in consequence 

of the full amount of the work not having been carried out, neither shall he have 

any claim for compensation by reason of any alternations having been made in the 

original specification, drawing, designs and instruction which shall involve any 

curtailment of the work as originally contemplated. 
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Clause – 12 If it shall appear to the Engineer-in-charge or his subordinate in charge of the work 

that any work has been executed with unsound, 

imperfect or unskillful workmanship or with materials of 

any inferior description, or that any materials or articles 

provided by him for  execution of the work are unsound 

or of a quality inferior to that contracted for or other wise not in accordance with the 

contract, the contractor shall on demand in writing from the Engineer-in-charge 

specifying the work  materials or articles complained of not with standing that the 

same may have been inadvertently passed, certified and paid for  forth with rectify 

or remove and reconstruct the work so specified in whole or part, as the case may 

require or as the case may be remove the materials or articles so specified and 

provided  other proper and suitable materials or articles at his own proper charge 

and cost and in the event of his failing to do so within a period to be specified by 

the Engineer-in-charge in his demand aforesaid then the contractor shall be liable 

to pay compensation at the rate of one percent on the amount of the estimate for 

every day not exceeding ten days while his failure to do so shall continue and in 

the case of any such failure the Engineer-in-charge may rectify or remove and re-

execute the work or remove and replace with other the materials or articles 

complained of as the case may be at the risk and the expense in all respects of the 

contractor.  

Clause – 13 All work under or in course of execution or executed  in 

pursuance of the contract shall at all times be open to 

the inspections and supervision  of the Engineer-in-charge and his subordinates 

and the contractor shall at all times during the usual working hours, and at all other 

times at which reasonable notice of intention of Engineer-in-charge or his 

subordinates   to visit the works  shall have been given to the contractor either 

himself be present to receive  orders and instructions, 

or have a responsible agent duly accredited in writing 

present for that purpose, Orders given to the 

contractor’s agent shall be considered to have the same  force as if they had been 

given to the contractor himself. 

Clause – 14   The contractor shall give not less than five day’s notice in writing to the Engineer-in-

charge or his subordinate in-charge of the work before 

covering up or other wise placing beyond the reach of 

measurement of any work in order that the same may be 

measured and correct dimensions thereof be taken before 

the same is so covered up or placed beyond the reach of measurement and shall 

not cover up or placed beyond the reach of measurement any work without the 

consent in writing of the Engineer-in-charge or his subordinate in charge of work 

and if any work shall be cover up or placed beyond the reach of measurement 
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without such notice having been given or consent obtained, the same shall be 

uncovered at the contractor’s  expense, or in default thereof no payments or 

allowance shall be made for such work or the materials with which the same was 

executed. 

 Clause – 15 If the contractor or his work people or servants shall break, deface, injure or destroy 

any part of a work, in which they may be working or any building, road, enclosure 

or grass land, or cultivated ground continuous to the 

premises on  which work or any part of it being 

executed, or if any damage shall happen to the work 

while in progress from any cause whatever or any 

imperfection become  apparent in it within six Months from the date of final 

certificate of its completion shall have been given by the Engineer-in-charge, as 

aforesaid the contractor shall make the same good at his own expense, or in default 

the Engineer-in-charge may cause the same to be made good by other workmen, 

and deduct the expense( of which the certificate of the Engineer-in-charge shall be 

final) from any sums that may be then or at any time thereafter may become due 

to the contractor, or from his security deposit or the proceeds of sale thereof, or of 

a sufficient portion thereof and the contractor shall be liable to pay any part of the 

expenses not so recovered by the Engineer-in-charge. 

 Clause – 16 The contractor shall supply at his own cost all materials (except such special 

materials if any as may in accordance with the contract be supplied from the 

Engineer-in-charge’s stores) plant, tools, appliances, 

implements, ladders, cordage, tackle scaffolding and 

temporary works requisite or proper for the proper 

execution of the work whether original altered or 

substituted and whether included in the specification or other documents forming 

Part  of the contract or referred to in these conditions or not or which may be 

necessary for the purpose  of satisfying or complying with the requirement of the 

Engineer-in-charge as to any matter as to which under this conditions he is entitled 

to be satisfied which he is entitled to require together with carriage therefore to and 

from the work. The contractor shall also supply without charge the requisite number 

of persons with the means and materials necessary for 

the purpose of setting out work and counting, weighing 

and assisting in the measurement of examination at 

any time and from time to time the work or materials, 

failing him so doing the same may be provided by the Engineer-in-charge at the 

expenses of the contractor and the expenses may be deducted from any money 

due to the contractor under the contract or from his security deposit or the proceeds 

of sale thereof,  or of a sufficient portion thereof. The contractor shall also provide 

all necessary fencing and lights required to protect the public from accident and 
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shall be bound to  bear the expenses of defence to every suit, action or other 

proceeding at law  that may be brought by any persons for injury sustained owing 

to neglect of the above precautions, and  to pay any damages and cost which may 

be awarded in any  such suit action or proceeding to any such person or which 

may with the consent of the contractor be paid to compromise any claim by any 

such person. 

Clause – 17   No female labour shall be employed within the limits of a cantonment. The contractor 

shall not employ for the purpose of this contract any labour below the age of twelve 

year, and shall pay to each labourer; for the work done by such labour, wages not 

less than the wage paid for similar work in the neighborhood. 

Explanation : Fair wages means wages whether for time or piece work prescribed by State P.W.D. 

provided that where higher rates have been prescribed under the minimum wages 

Act 1948 wages at such higher rates would constitute “Fair wages” [W/D No.22059 

dated 16.8.77. 

The Superintending Engineer shall have the right to enquire into and decide any 

complaints alleging that the wages paid by the contractor to any labourer for the 

work done by such labourer is less than the wages paid for similar work in the 

neighborhood. 

The officer in charge of the work shall have the right to decide whether labourer 

employed by the contractor is below the age of twelve years and to refuse to allow 

any labourer whom he decides to be below the age of twelve years to be employed 

by the contractor. 

Clause – 17 (a) The contractor shall, if so required by the Engineer-in-charge employ one more 

Engineering Graduate or Diploma holder as apprentices at his own cost if the cost 

of work as shown in the tender exceeds Rs.2,50,000/- The apprentices will be 

selected by the Chief Engineer. The period of employment will commence within 

one month after the date of work order and would last till the date when 90% of 

work is completed. The stipend to be paid to the apprentices, should not be less 

than Rs.200/- per day in case of graduate Engineers and not less than Rs.150/- 

per day in case of Diploma holders. The number of apprentices to be employed 

should be fixed by the Chief Engineer in a manner so that total expenditure does 

not exceed 1% of the tender cost of the work. 
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Clause – 17 (b) Special class Contractor shall employ under him one 

Graduate Engineer and Two Diploma Holders belonging 

to the State of Odisha. Like wise ‘A’ class contractor shall employ under him one 

Graduate Engineer or Two Diploma holders under the contractor shall be full time 

& continuous and they should not be  superannuated, retired, dismissed or 

removed personnel from any State Govt. or Central Govt. service/public Sector 

undertakings, private companies and firms or be ineligible for appointment to 

Government service. The contractor shall pay them monthly  

  emoluments which shall not be less than the emoluments of the personnel of 

equivalent qualification employed under the State Government of Odisha. The 

Chief Engineer, Roads Odisha may however, assist the contractor with names of 

such unemployed Graduate Engineer and Diploma holders if such help is sought 

for by the contractor. The names of such Engineering personnel appointed by the 

contractor should be intimated to the tender receiving authority along with the 

tender. 

Each bill of the Special Class or ‘A’ class contractor shall be accompanied by an 

employment Roll of the Engineering personnel together with a certificate of the 

Graduate Engineer or Diploma holder is employed by the contractor to the effect 

that the work executed as per the bill has been supervised by him. 

 

Clause – 18 The contract shall not be assigned or sublet  without the written 

approval of the Superintending Engineer and if the contractor 

shall assign  or sublet his contract or attempt so to do, or become insolvent or 

commence any insolvency proceedings or make any composition with  

  his creditor or attempt so to do, or if any bribe gratuity, gift 

loan, perquisite reward or  advantage pecuniary of 

otherwise shall either directly or indirectly be given, 

promised or offered by the contractor or any of his servants 

to agents to any public officer or person in the employee of 

Government in any way relating to his office of employment 

or if any such officer or person shall become in any way directly or indirectly in the 

contract, the Superintending Engineer may thereupon by notice in writing rescind 

the contract and the security deposit of the contractor shall there upon stand 

forfeited and be absolutely at disposal of Government and the same consequences 

shall ensure as if the contract has been rescinded under clause 3 hereof and in 

addition the contractor, shall not be entitled to recover or be paid for any work 

therefore actually performed under the contract. 

Clause – 19 All sums payable by way of compensation under 

any of these conditions shall be considered as 

reasonable compensation  to be applied to the 

use of Government without reference to the actual 
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loss or damage sustained, and whether or not any damage shall have been 

sustained. 

Clause – 20 In the case of a tender by partners any changes   in the constitution of the firm shall 

be forthwith notified by the contractor to the Engineer-in-charge for his information.

   

In case of failure to notify the change in the constitution within fifteen days the 

Engineer-in-charge may be noticed in writing rescind 

the contract and the security deposit of the contractor 

shall there upon stand forfeited and be absolutely at the deposal of Government 

and the same consequences shall ensure as if the contract had been rescind under 

clause 3 hereof and in addition the contractor shall not be entitled to recover or be 

paid for any works therefore actually performed under the contract. 

Clause – 21 All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects by Superintending Engineer of the circle 

for the time being who shall be entitled to direct at what point or points and in what 

manner they are to be commenced, and from time to time carried on. 

Clause – 22 DELETED 

Clause – 23 When the estimate on which a tender is made includes lump sums in respect of 

the items of work involved or the part of the work the contractor shall be entitled to 

payment in respect of the item of work involved or the part 

of the work in question at the same rates as are payable 

under this contract for such items, or if the part of the work in question is not, in the 

opinion of the Engineer-in-charge capable of measurement, the Engineer-in- 

charge may by his discretion pay the lump sum amounts entered in the estimate, 

and the certificate in writing of the Engineer-in-charge shall be final and conclusive 

against the contractor with regard to any sums payable to him under the provisions 

of this clause. 

Clause – 24 In the case of any class of work for which there is no such specification as is 

mentioned in rule, such work shall be carried out in 

accordance   with the circle specification and in the event of 

there being no circle specification, then in such case the work 

shall be carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in-charge. 

Clause – 25 The expression ‘work’ or ‘works’ where used in these conditions shall unless there 

be something either in the subject or context repugnant 

to such construction  be construed & taken to mean 

the works by or by virtue of contract contracted to be executed whether temporary 

or permanent, and  whether original altered, substituted, or additional. 

Clause – 26 Government shall be entitled to recover in full from the contractor any amount that 

the Government may be liable to pay under workmen compensation Act. VIII of 
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1923, to any workmen employed in course of execution of any part of the work 

covered by this contract. 

Clause – 27 That for the purpose of jurisdiction in the event of dispute if any, the contract should 

be deemed to have been entered into within the State of Odisha and it is agreed 

that neither party to the contract or agreement will be competent to bring a suit in 

regard to the matters covered by this contract at any place outside the State of 

Odisha. 

Clause – 28 The Department will have the right to inspect the scaffolding and centering made 

for the work and can reject partly or fully such structure if found defective in their 

opinion. 

Clause – 29 Sanitary arrangement will be made by the contractor at his own cost for his labour 

camp. 

Clause – 30 The contractor shall bear all taxes including sales tax, income tax, royalty, fair 

weather charges and tollage, where necessary. 

Clause - 31  Price Adjustment 

31.1: Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with the following principles and procedures and 

as per formula given in following Paras. 

(a) The price adjustment shall apply for the work done from the start date given in the contract 

data up to end of the initial intended completion date or extensions granted by the Engineer 

and shall not apply to the work carried out beyond the stipulated time for reasons attributable 

to the contractor.  

(b) The price adjustment shall be determined during each month from the formula given in 

following Paras; 

(c) Following expressions and meanings are assigned to the work done during each month: 

R= Total value of work done during the month. It would include the amount of secured advance 

granted, if any, during the month, less the amount of secured advance recovered, if any 

during the month. It will exclude value for works executed for extra items under variations.  

.2: To the extent that full compensation for any rise or fall in costs to the contractor is not covered 

by the provisions of this or other clauses in the contract, the unit rates and prices included in 

the contract shall be deemed to include amounts to cover the contingency of such other rise or 

fall in costs  

The formula (e) for adjustment of prices are: 

31(a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than cement, 
steel, bitumen, pipe and POL procured by the contractor shall be paid in accordance 
with the following formula:  

VM= 0.85 x Pm/100 x R x (M- M0)/M0 

VM = Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for local materials other than cement, steel, bitumen and POL.  

M0 = All India wholesale price index (all commodities) on 28 days preceding the date of opening 
of Bids, as published by the Ministry of Commerce and Industry Government of India, 
New Delhi.  

M1 =  The all India wholesale price index (all commodities) for the month under consideration 
as published by the Ministry of Commerce and Industry, Government of India, New Delhi.  

Pm = Percentage of local material component (other than cement, steel, bitumen and POL) of 
the work. 
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31(a)(ii): Adjustment for Cement Component: 

Price adjustment for increase or decrease in the cost of cement procured by the 
contractor shall be paid in accordance with the following formula: 
Vc= 0.85 x Pc/100 x R x (C1-C0)/ C0 
Vc =  Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates of cement. 
C0 = All India wholesale price index for Ordinary Portland Cement (OPC) on 28 days 

preceding the date of opening of Bids as published by the Ministry of 
Commerce& Industry, Govt. of India, New Delhi. 

C1= All India wholesale price index for Ordinary Portland Cement (OPC) for the 
month under consideration as published by the Ministry of Commerce& Industry, 
Govt. of India, New Delhi. 

Pc = Percentage of Cement Component of the work 

31(a)(iii): Adjustment for Steel Component: 

Price adjustment for increase or decrease in the cost of Steel procured by the 
contractor shall be paid in accordance with the following formula: 

Vs = 0.85 x Ps/100 x R x (S1-S0)/ S0 

Vs =  Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for Steel. 

S0 = All India wholesale price index for Steel (Mild steel long products) on 28 days 
preceding the date of opening of Bids as published by the Ministry of 
Commerce& Industry, Govt. of India, New Delhi. 

S1= All India wholesale price index for Steel (Mild steel long products) for the month 
under consideration as published by the Ministry of Commerce& Industry, Govt. 
of India, New Delhi. 

Ps = Percentage of Steel Component of the work 

Note: For the application of this clause, index of (Mild steel long products) has been chosen to 
represent steel group. 

31(a)(iv): Adjustment of Bitumen Component: 

Price adjustment for increase or decrease in the cost of Bitumen shall be paid in 
accordance with the following formula: 

Vb= 0.85 x Pb/100 x R x (B1-B0)/ B0 

Vb = Increase or decrease in the cost of work during the month under consideration 
due to changes in the rate for Bitumen. 

B0 = The official retail price of bulk Bitumen at the IOC/ BPCL depot at nearest center 
on 28 days prior to date of opening of Bids. 

B1= The official retail price of bulk Bitumen at the IOC/ BPCL depot at nearest center 
for the 15th day of the month under consideration  

Pb = Percentage of Bitumen Component of the work 

31(a)(v): Adjustment towards differential cost of pipes: 

Price adjustment for increase or decrease in the cost of Pipe procured by the 
contractor shall be paid in accordance with the following formula: 

Vpi= 0.85 x Ppi/100 x R x (Pi1-Pi0)/ Pi0 

Vpi = Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for pipe. 

Pi0= All India wholesale price index of Pipe on 28 days preceding the date of opening 
of Bids as published by the Ministry of Commerce& Industry, Govt. of India, New 
Delhi. 

Pi1= All India wholesale price index of pipe for the month under consideration  as 
published by the Ministry of Commerce& Industry, Govt. of India, New Delhi. 

Ppi = Percentage of Pipe Component of the work 

31(b): Adjustment of Labour Component: 
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Price adjustment for increase or decrease in the cost due to labour shall be paid in 
accordance with the following formula: 

VL = 0.85 x Pl/100 x R x (L1-L0)/ L0 

VL = Increase or decrease in the cost of work during the month under consideration 
due to changes in rates of local labour. 

L0= The minimum wages of unskilled labour as Notified by Government of Odisha as 
prevailed on the last stipulated date of receipt of tender including extension, if 
any. 

 L1= The minimum wages of unskilled labour as Notified by Government of Odisha as 
prevailed on the last date of the Month previous to the one under consideration. 

Pl = Percentage of Labour Component of the work 

31(c): Adjustment of POL (Fuel & Lubricant) Component: 

Price adjustment for increase or decrease in the cost of POL (Fuel and Lubricant) 
shall be paid in accordance with the following formula: 

Vf= 0.85 x Pf/100 x R x (F1-F0)/ F0 

Vf = Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for fuel & lubricants. 

F0 = The official retail price of High Speed Diesel (HSD) at the existing consumer 
pumps of IOC/ BPCL/HPCL at nearest center on 28 days prior to date of 
opening of Bids. 

F1= The official retail price of High Speed Diesel (HSD) at the existing consumer 
pumps of IOC/ BPCL/HPCL at nearest center for the 15th day of the month under 
consideration  

Pf= Percentage of Fuel & Lubricant Component of the work 

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen to 
represent fuel and lubricant group. 

31(d): Adjustment for Plant and Machinery Spares Component: 

Price adjustment for increase or decrease in the cost of plant & machinery procured 
by the contractor shall be paid in accordance with the following formula: 

Vp= 0.85 x Pp/100 x R x (P1-P0)/ P0 

Vp = Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for Plant and Machinery spares. 

P0= All India wholesale price index for manufacturer of  Machinery for mining, 
quarrying and construction on 28 days preceding the date of opening of Bids as 
published by the Ministry of Commerce& Industry, Govt. of India, New Delhi. 

P1= All India wholesale price index for manufacturer of Machinery for mining, 
quarrying and construction for the month under consideration as published by 
the Ministry of Commerce& Industry, Govt. of India, New Delhi. 

Pp = Percentage of plant &machinery spares Component of the work 

Note: For the application of this clause, index of manufacturing of Machinery for mining, 
quarrying and construction has been chosen to represent the plant & machinery spares 
group. 

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price 

adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, 

the commodity 'Bars and Rod', 'Cement', 'Heavy machinery and parts' included in the list of WPI 1993-

94 series are not mentioned as such in the WPI 2004-05 & 2011-12 series. Therefore, the following 

items in the WPI 2004-05 & 2011-12 series shall be considered corresponding to items in WPI 1993-

94 series: 

Sl No Item in WPI 1993-94 series Item in WPI 2004-05 series Item in WPI 2011-12 

series 



 CONTRACTOR   SUPERINTENDING ENGINEER 

  
 

1 Cement Grey Cement Ordinary Portland 

Cement 

2 Bar & Rods Rebars Mild Steel long products 

3 Heavy Machinery & Parts Construction Machinery Manufacturer of 

machinery for mining. 

Quarrying & construction 

31(e): APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, 

bitumen, cement, pipe. POL and wages, keep such books of account and other documents as are 

necessary to show that the amount increase claimed or reduction available and shall allow inspection 

of the same by a duly authorized representative of Government and further, shall at the request of the 

Engineer-in-Charge, furnish documents to be verified in such a manner as the Engineer-in-Charge may 

require any document and information kept. The contractor shall within a reasonable time of 15 days of 

his becoming aware of any alteration in the price of such material, wages of labour and /or price of 

P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this 

condition along with information relating to there to which he may be in a position to supply. 

Percentage Table 

Sl. 
NO 

Category of Works 

 

 

% Component (cost wise) 

1 Labour 
(PI) 

POL 
(Pf) 

Steel (Ps) + Cement (Pc) + Bitumen (Pb) +Pipes (Pp)+ 
Plant & Machinery Spare & Components (Pp)+ Other 
Materials* 
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Road works 5 5 90 

Bridge Works 5 5 90 

Buidling 
Works 

5 5 90 
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Structural 
Work 

5 5 90 

Earth, Canal & 
Embankment 
work 

 

 

5 5 90 

3 P.H Work Structural 
work 

5 

 

5 

 

 

90 

 

 
Pipeline work 

 

5 5 Pipe – 70% 

*Machinery + Other material – 20% 

 Sewer Line 
5 5 

Pipe – 70% 

*Machinery + Other material – 20% 

 
*Note :- Further break up may be worked out considering the consumption of Cement, Steel, 

Bitumen, Pipe and Plant & Machinery Spare Component in the concerned works and shall be 

provided in the bid document in shape of “Schedule of Adjustment Data” as an “Appendix to 

Bid”  (enclosed herewith). 
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Appendix to Bid 
Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered at the rate 5% 

each. Steel, Cement, Pipes, Other Materials and Machinery shall contribute to 90% of Price 

Adjustment and shall be calculated for each work separately during preparation of estimate, shall 

be approved by the authority during technical sanction as a “Schedule of Adjustment Data” and 

shall form part of the Bid Document. The cases where the original technically sanctioned estimate 

gets revised, the technical sanction to the revised estimate will be obtained from the competent 

authority as provided under Para 3.11.2 (b) of OPWD Code, Volume-I. Based on the revised 

technically sanctioned estimate, the Labour & the POL component shall be given the weightage of 

5% each as provided in O.M. No.15847/W dated 19.11.2019 of Works Department and the 

weightage of 90% on steel, cement, bitumen, pipes, other materials and plant and machinery spare 

component shall be given as per the technically sanctioned revised estimate excluding the extra 

items. The revised weightage of “Schedule of Adjustment Data” based on revised technically 

sanctioned estimate shall be included as an Addendum to the agreement. The technical 

sanctioning authority shall be the competent authority for this purpose.]. 

Cl. No.31 
of F2/P1 
Contract
s Sl. No. 

Index 
Descriptio

n 

Source of Index Base 
Value* 

Base 
Date* 

Weightage 
of Item** 

31 (a) (i) Other 
Materials 

All India wholesale price index (all 
commodities) as published by the 
Economic Advisor to the Govt. of India, 
Ministry of Commerce and Industry. 

   
90.00% 

31 (a) (ii) Cement Wholesale price index for Cement 
(Ordinary Portland Cement) as 
published by the office of the 
Economic Advisor to the Govt. of India, 
Ministry of Commerce and Industry. 

   

31 (a) (iii) Steel Wholesale price index for steel (Mild 
Steel-Long Products) as published by 
the office of the Economic Advisor to 
the Govt. of India, Ministry of 
Commerce and Industry. 

   

31 (a) (iv) Bitumen 
(VG-30) 

The official retail price of bulk bitumen 
at the nearest IOC / HPCL deport. 

   

31 (a) (v) Pipes Whole sale price index for the type of 
Pipe under consideration, as published 
by the office of the Economic Advisor 
to the Govt. of India, Ministry of 
Commerce and Industry. 

   

31 (b) Labour Minimum Wage notified by the Labour 
and Employee’s State Insurance 
Department of Government of Odisha, 
India. 

  5.0% 

31 (c) POL Official retail price of HSD at nearest 
IOCL / HPCL / BPCL Consumer Pump 
Deport. 

  5.0% 

31 (d) Plant and 
Machinery 

Wholesale price index for manufacture 
of machinery for mining, quarrying and 
construction as published by the office 
of the Economic Advisor to the Govt. of 
India, Ministry of Commerce and 
Industry. 

  - 

   Total  100.00% 

* Values to be filled up at the time of drawal of contract. 
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** Values to be filled up in the bid document. 

 

Clause – 32 After the work is finished all surplus material and debris are to be removed 

by the contractor and preliminary works such as vats, mixing platforms etc. are to be 

dismantled and all materials removed from site. The ground up to 100m wide from 

the building should be cleared and dressed. 

FAIR WAGE CLAUSE 

Clause – 33(a) The contractor shall pay not less than fair wage to labourers engaged by him on 

the work. 

  Explanation: “Fair wages” means wages, whether for time or piece work prescribed by the 

State Public works Department provided that where higher rates have been prescribed 

under the Minimum Wages Act. 1948 wages at such higher rates would constitute “Fair 

wages” (W.D. No.22059 dt.16.8.77) 

(b) The contractor shall, not with standing the provisions of any contract to contrary cause to 

be paid a fair wage to labourers indirectly engaged on the work including any labour 

engaged by his sub contractors in connection with the said work, as if the labours had been 

immediately employed by him. 

(c) In respect of all labour directly or indirectly employed in the works for the performance of 

the contractor’s part of this agreement, the contractor shall comply with or cause to be 

complied with all regulation made by Government in regard to payment of wages, wage 

period deductions from wages, recovery of wages not paid and deductions unauthorisedly 

made, maintenance of wages register, wage cards, publication of scale of wages and other 

terms of employment, inspection and submission of periodical returns and all other matters 

of a like nature. 

(d) The Superintending Engineer or Sub-Divisional Officer concerned shall have the right to 

deduct, from the money due to contractor, any sum required or estimated to be required 

for making good the loss suffered by a worker or workers by reason of non fulfillment of 

the conditions  of the contract for the benefit of workers non payment of wages or of 

deductions made from his or their wages, which are not justified by their terms of the 

contract’” or non-observance of the regulations, money so deducted should be transferred 

to the workers concerned. 

(e) Vis-à-vis the Government of Odisha, the contractor shall be primarily liable for all payments 

to be made under and for the observance of the regulations aforesaid without prejudice to 

his right to claim indemnity from his sub contractor. 

(f) The regulations aforesaid shall be deemed to be part of this contract and any breach there 

of shall be breach of this contract. 

(g) The contractor shall at his own expense provide or arrange for the provision of foot wear 

for any labour doing cement mixing work and black topping of roads (The contractor has 

undertaken to execute under this contract) to the satisfaction of the Engineer-in-charge 

and on his failure to do so Government shall be entitled to provide the same and recover 

the cost from the contractor. 

(h) The contractor shall submit by the 4th & 10th of every month, to the Engineer-in-charge a 

true statement showing in respect of the Second half of the preceding month and the first 

half to the current month respectively (1) the number of labours employed by him on the 

work (2) their working hours (3) the wages paid to them (4) the accident that occurred 

during the said fortnight showing the circumstances under which they happened and the 

content of damage and injure caused by them and (5) the number of female workers who 

have been allowed maternity benefit according the clause [K] and the amount paid to the 
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Government a sum not exceeding Rs.472.00 for each default of materially incorrect 

statement. The amount levied as fine decision of the Superintending Engineer shall be final 

in deducting from any bill due to contractor. 

(i) In respect of all labour directly employed in the works for the performance of the 

contractor’s part of this agreement, the contractor shall comply with a cause to be complied 

with all the rules framed by Government from time to time for the protection of health and 

sanitary arrangement for workers employed by the Odisha Public Works Department and 

its contractor. This will apply to work places having 50 or more workers. 

(j) Maternity benefit rules for female worker employed by contractor, Leave and pay during 

leave shall be regulated as follows. 

1- Leave :  (i) In case of Delivery:- Maternity leave not exceeding 8 weeks, 4 weeks up to 

including the day of delivery or 4th weeks following that day. 

  (ii) In case of Miscarriage :- Up to 3 weeks from the date of miscarriage. 

2. Pay  (i) In case of Delivery:- Leave pay during maternity leave will be at the rate of 

women’s average daily earnings calculated on the total wages earned on the days when 

full time work was done during a period of three months immediately preceding the date of 

which she gives notice that she expects to be confined or at the rate of Rs.472.00 a day 

which ever is greater. 

 (ii) In case of Miscarriage : Leave pay at the rate of average daily earnings calculated 

on the total wages earned on the days when full time work was done during a period 3 

months immediately preceding the date of such miscarriage, 

  Conditions of grant of Maternity Leave: No maternity leave benefit shall be admissible to a 

women unless she has been employed for a total period not less than 6 months 

immediately preceding the date on which she proceeds on leave. 

Clause 34 Incentive should be paid in respect of individual project for new construction / 
substantial additional or improvement works, the minimum value of which is mentioned 
below. 

 Name of Work      Minimum Value 
 1. Building work / PH work    Rs.40.00 lakhs 
 2. Road work      Rs.3.00 crores 
 3. Irrigation work     Rs.10.00 crores   
 
 Incentive will be paid with approval of next higher authority of tender accepting authority 

on completion of original work before original time schedule. Incentive need not be included 
in the estimate. Specific budget provision may be made under State Plan out of which the 
incentive shall be met. 

For availing incentive clause in any project which is completed before the stipulated date 
of completion, subject to other stipulations it is mandatory on the part of the concerned 
Superintending Engineer to report the actual date of completion of the project as soon as 
possible through fax or e-mail so that the report is received within 7 (seven) days of such 
completion by the concerned SE, CE & the Administrative Department. The incentive for 
timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of 
the contract value. Assessment of incentives may be works out for earlier completion of 
work in all respect in the following scale. 

 Before 30% of contract period  = 5% of Contract value 
 Before 20 to 30% of contract period = 4% of Contract value 
 Before 10 to 20% of contract period = 3% of Contract value 
 Before 5 to 10% of contract period = 2% of Contract value 
 Before 5% of contract period  = 1% of Contract value 

Clause 35  The royalty of materials will be recovered from the work bill in case failure of 
production of proper receipt from quarry holder or Revenue Department after 
proper verification from concerned Tahasildar. 
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MODEL RULES FOR HEATH & SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY ODISHA P.W.D. OR IT’S CONTRACTORS 

1. Application :  These rules shall apply to all construction work in charge of Odisha Public 

Works Department which are expected to continue for a year or more. 

2. Definitions :   

(i) “Work Place” means a place at which an average of fifty or more workers are employed 

in connection with construction work  

(ii)  Large work place means a place at which an average of 500 or more workers are 

employed in connection with construction work. 

3.  First Aid :  

(a)  At every work place there shall be maintained in a readily accessible place first aid 

appliances including and adequate supply or sterilizer dressing and sterilized cotton 

wool. The appliances shall be kept in good order and in large work places they shall be 

readily available during working hours. 

(b) At large work places where hospital facilities are not available within easy distance of 

the workers, first aid posts shall be established and run by a trained compounder. 

(c ) Where large work places are remote from regular hospitals an indoor ward shall be 

provided with one bed for every 250 employees. 

(d) Where large work places are situated in cities towns or in their suburbs and no beds 

are considered necessary owing to the proximity of city, town hospitals, an ambulance 

shall be provided to facilitate removal of urgent cases to these hospitals. At the work 

place some conveyance facilities such as a car shall be kept readily available to take 

injured persons or person to the nearest hospitals. 

4. Drinking Water :  

(a)  In every work places, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of water fit for drinking. 

(b) Where drinking water is obtained from an intermittent public water supply each work 

place shall be provided with storage where such drinking water shall be stored. 

(c) Every water supply of storage shall be at a distance of not less than 50 feet from any 

latrine, drain or other sources of pollution where water to be drawn from an existing 

well which is within such proximity of latrine drain or any other sources of pollution the 

well shall be properly chlorinated before water is drawn from it for drinking. All such 

wells shall be entirely closed  in and be provided with tray door which shall be dust and 

water proof. 

(d) A reliable pump shall be fitted to each covered well the tray door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month. 

(e) The temperature of drinking water supplied to workers shall not exceed 900 F. 

5. Washing and Bathing Place :  
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(i)  Adequate washing and bathing places shall be provided separately for men and 

women. 

(ii) Such places shall be kept in clean and drained condition 

6. Scale of Accommodation in Latrines and Urinals :- There shall be provided within the 

premises of every work place latrines and urinals in an accessible place; and the 

accommodation, separately for each of them shall not be less than the following. 

(a) Where the number of persons employed  

 does not exceed 50.      No. of seats 1 

(b)    Where the number of persons employed  

          exceeds 50 but  does not exceed 100 No. of Seats 3 

 (c) For every additional 100 No. of seats 3 per 100 

  (in particulars cases the Superintending Engineer shall  

  have the power to vary the scale where necessary) 

7. Latrine and Urinals for Women : If women are employees, separate latrines and urinals 

separate from that for women and marked in the vernacular in conspicuous letter “for women 

only” shall be provided on the scale laid in rule. 

 Those for men shall be similarly marked “ for men only” A poster showing the figure of a men 

and women and shall also be exhibited at the entrance of Latrines for each sex. There shall be 

adequate supply of water close to the urinals and latrines. 

8. Latrines and Urinals : Except in work places provided with water flushed latrines connected with 

a water borne sewerage system, all latrines shall be provided with receiptable on dry-earthen 

system which shall be cleaned at least four times daily and at least twice during working hours 

and kept in a strictly sanitary condition. The receiptables shall be tarred inside and out side at 

least once a year. 

9. Construction of Latrines : The inside wall shall be constructed of masonry or stone materials 

and shall be cement washed inside and outside at least once a year. The dates of cement 

washing shall be noted in register maintained for this purpose, and kept available for inspection. 

10. Disposal of excreta : Unless otherwise arranged for by the local sanitary authorities 

arrangements for proper disposal of excreta by incineration at the work place shall be made by 

means of a suitable incinerator approved by as, Director of Public Health of Municipal Medical 

Officer or Health at the case may be, whose jurisdiction the work place is situated. Alternatively 

excreta may be disposed off by putting a laver of night soil at the bottom of pucca tank prepared 

for the purpose and covering it with 6’ layer of waste or refuse and than covering it up with a 

layer of earth for a fortnight (when it will turn in to manure). 

11. Provision of shelters during rest : At every work place, there shall be provided free of cost 

two suitable sheds one for females and the other for rest for the use of labourers. The height of 

the shelter shall be less than 11 feet from the floor level the lowest part of the roof. 

12.  Creche : At every work place at which more than 50 women workers are employed, there shall 
be provided only one hut for the use of children under the age of 6 year , belonging to such 
women and shall be used for infant’s games and play and their bed room. The huts shall not 
be constructed on a lower standard than the following. 

i) Thatched huts 
ii) Mud floors and walls. 
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iii) Planks spared over the mud floor and covered with matting. 
 The hut shall be provided with suitable and sufficient openings for light and ventilation. There 

shall be adequate provision for sweepers to keep the place clean. There shall be two dhai in 
attendance. Sanitary utensil shall be provided to the satisfaction of the Health Officer of the 
area concerned. The use of the hut shall be restricted to Children, their attendants and mothers 
of the children. 

b) Where the number of women workers is more than 50 the contractor shall provide one hut and 
Dhai to look after the Children of women workers. 

c) The size of creche shall vary according to the number of women workers. 
d) The crèche shall be properly maintained and necessary equipments like toys etc. Shall be 

provided. 
13. Canteen : A cooked food canteen :- on a moderate scale shall be provided for the benefit 

of workers whenever it is considered expedient. 

CONTRACTOR’S LABOUR REGULATIONS 

1. Short title :- These regulation may be called “ The Odisha Public Works Department / Electricity 

Department Contractor’s Regulations”. 

2. Definition : In these Regulations, unless otherwise expressed or indicated the following 

words and expressing shall have the meaning hereby assigned to them respectively,  

 that is say:    

(a) “Labour” means workers employed by a contractor “Improvement to Main Canal from 

RD 5km to tail , Bonai minor from RD 10m to 2.5 km, Jamkei minor and its sub-

minor and Kendrikela minor canal of Rukura Irrigation Project for the year 

2026-27” directly or indirectly through a sub-contractor or other person, by an agent on 

his behalf. 

(b) Fair wages means wages whether for time or piece work prescribed by the 

Superintending Engineer, Rourkela Irrigation Division, Rourkela provided that where 

high rates have been prescribed under the minimum wages Act 1948 wages at such 

higher rates would constitute fair wages (W.D. No.22059 dt,16.8.77) 

(c ) “Contractor” shall include every person whether a sub-contractor or headman or agent 

employing labour on the work taken on contract. 

(d)  “Wages” shall have the same meaning as defined in the payment of wages Act. And 

include time and piece rate wages if any. 

3. Display of notices regarding ways, etc.:- 

The contractor shall:- 

(a) Before he commences his work on contract display, and correctly maintain and continue 

to display and correctly maintain, in a clean and legible condition in a conspicuous places 

on the work, notice in English and in the local Indian language spoken by the majority of 

the workers giving the rate of wage prescribed by State Public Works Department/ 

Rourkela Irrigation Division, Rourkela for the district in which the work is done. 

(b) Send a copy of such notices to Engineer-in-charge of the work. 

 

4. Payment of Wages :- 

(a) Wages due to every worker shall be paid to him direct. 

(b) All wage shall have to be paid in cash in current coin or currency or in both. 

 

5. Fixation of wages periods :- 

(a) The contractor shall fix the wage period in respect of which the wages be payable. 
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(b) No wage period shall exceed one month. 

(c) Wage of every workman employed on the contract shall be paid before the expiry of ten 

days, after the last day of the wage period in respect of which the wages are payable. 

(d) When the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the day succeeding the one on 

which his employment is terminated. 

(e) All payment of wages shall be made on a working days 

6. Wage book and wage cards etc. 

1)  The contractor shall maintain a wage book of each worker in such forms as may be convenient, 

but the same shall include the following particulars:- 

a) Rate of daily or monthly wages. 

b) Nature of work on which employed. 

c) Total number of days worked during each wage period. 

d) Total amount payable for the work during each wage period. 

e) All deductions made from the wages with an indication in each of the ground for which 

the deduction is made. 

f) Wage actually paid for each wage period. 

2) The contractor shall also maintain a wage card for each worker employed on the work. 

3) The Superintending Engineer may grant an exemption from the maintenance of wage bond, 

wages cards to a contractor who, in his opinion may not directly or indirectly employ more than 

100 persons on the work. 

7. Fines and deduction, which may be made from wages. 

1) The wages of a worker shall be paid to him without any deductions of any kind except the 

following. 

A. Fines. 

B. Deduction for absence from duty, i.e. from the place or places where by terms of his 

employment he is required to work. The amount of deductions shall be in proportion to the 

period for which he was absent. 

C. Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody’ or for loss on money for which he is required to encount where such damage or loss 

is directly attributable to his neglect or default. 

D. Any other deduction which the Odisha Government may from time to time allow. 

2)   No fines shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing abuse against such fines 

or deduction. 
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3) The total amount of fines which may be imposed in any one wage period on a works shall not 

exceed a amount equal to Five paise in a rupee of the wages payable to him in respect of that 

wage period. 

4) No fine imposed on any worker shall be recovered from him by installments after the expiry of 

60 days from the date on which it was imposed. 

8. Register of fines, etc. 

1)   The contractor shall maintain a register of fines and of all deduction for damage or loss. Such 

register shall mention the reason for which fine was imposed or deduction for damage or loss 

was made. 

2) The contractor shall maintain a list in English and in the local Indian language clearly defining 

acts and omissions for which penalty of fine can be imposed. It shall display such list and 

maintain it in a clean and legible condition in conspicuous place on the work.  

9. Preservation of register: 

  The wage register, the wage cards and the register of fines, deduction required to be maintained 

under these regulations shall be preserved for 12 months after date of the last entry made in 

them. 

10 Powers of Labour Welfare Officers to make investigation or enquiry  

  The labour Welfare Officers or any other persons authorized by the Government of Odisha on 

their behalf shall have power to make enquiries with a view to ascertaining and enforcing due 

and proper observance of the fair wage clauses and the provision of these regulations. He shall 

investigate into any complaint regarding default made by the contractor, sub contractor in 

regard to such provisions. 

 11.  Report of Labour Welfare Officers: 

  The Labour Welfare Officers or others authorized as aforesaid shall submit a report of the 

results of his investigation of enquiry to the Superintending Engineer concerned indicating the 

extent, if any, to which the default has been committed with a note that necessary deductions 

from the contractor’s bill be made and the wages and other dues be paid to the labourers 

concerned. 

12.  Appeal against the decision of Labour Welfare Officers. 

  Any persons aggrieved by the decision and recommendation of the Labour Welfare Officer or 

other person so authorized may appeal against such decision to the Labour Commissioner 

within 30 days from the date of decision forwarding simultaneously a copy of this appeal to the 

Superintending Engineer concerned but subject to such appeal, the decision of the officer shall 

be final and binding upon the contractor. 

13. Inspection of registers: 

  The contractor shall allow inspection of wage book, card to any of his worker or his agent at a 

convenient time and place after due notice is received, or to the Labour Commissioner or any 

other person authorized by the Government of Odisha on his behalf. 

14.  Submission of return: 

  The contractor shall submit periodical returns as may be specified from time to time. 

15.  Amendment  

  The Government of Odisha may from, time to time add to or amend these regulations and on 

any question as to the application interpretation of effect of the regulations the decision of the 
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Labour Commissioner or any other persons authorized by the Government of Odisha in that 

behalf shall be final. 

Clause - 36 Departmental supply of materials 

 Before issue of Departmental materials to the contractor, he shall furnish Bank Guarantee of 

any of the Nationalized Bank equal to the cost of materials. The Bank Guarantee shall be valid 

for the entire period of agreement. The same may be refunded to the contractor only after the 

materials supplied to him are fully utilized in the works and cost thereof recovered from his bill 

(s) in full or if the materials are partly utilized in the unutilized materials are returned by him to 

the Department in full and in good condition and receipt thereof duly acknowledged by the 

concerned Department Officer. 

   (Works Department OM No. Codes-M-19/92-13653 dt. 5.6.93) 

Clause - 37 The terms and conditions of the agreements have been read/ explained to me and 

certify that I/We clearly understand them. 

1. ADDENDUM TO CONDITION OF CONTRACT: 

1.1. The bidder / Tender whose bid has been accepted will be notified of the award by the Engineer-

in-Charge prior to expiration of the validity period by cable, telex or facsimile confirmed by 

registered letter. This letter (hereinafter and in the conditions of contract called the (“Letter of 

Acceptance”) will state the sum that the Engineer-in-Charge will pay the contractor in 

consideration of the execution, completion and maintenance of the works by the contractor as 

prescribed by the contract (hereinafter and in the contract called the “Contract Price”). 

1.2 The notification of award will constitute the formation of the contract, subject only to the 

furnishing of a performance security (ISD) and additional performance security in accordance 

with the provisions of the agreement. 

1.3 The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-

Charge and the successful bidder. Within 15 days following the notification of award alongwith 

the letter of acceptance, the successful bidder will sign the agreement and deliver it to the 

Engineer-in-Charge. Following documents shall form part of the agreement. 

a) The notice inviting bid, all the documents including additional conditions specifications and 

drawing, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof 

together with any correspondence leading thereto & required amount of performance security 

including additional performance security. 

b) Standard P.W.D. Form P1. 

2. TIME CONTROL 

2.1 Progress of work and Re-scheduling programme 

2.1.1. The Superintending Engineer / Engineer-in-Charge shall issue the letter of acceptance to the 

successful contractor. The issue of the letter of acceptance shall be treated as closure of the 

bid process and commencement of the contract. 

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-

in-Charge for approval and programme commensurate to clause no 3 showing the general 

methods, arrangements, and timing for all the activities in the works along with monthly cash 

flow forecast. 



 CONTRACTOR   SUPERINTENDING ENGINEER 

  
 

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all 

cases in which the time allowed for any work exceeds one month to complete, 1/4th of the whole 

of the work before 1/4th of the whole time allowed under the contract has elapsed, ½ of the 

whole of the work before ½ of the whole time allowed under the contract has elapsed, 3/4th of 

the whole of the work before 3/4th of the whole time allowed under the contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the works 

does not conform to the programme to which consent has been given, the contractor shall 

produce, at the request of to such programme necessary to ensure completion of the works 

within the time for completion. If the contractor does not submit an updated programme within 

this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from 

the next payment certificate and continue to withhold this amount until the next payment after 

the date on which the over due programme has been submitted. 

2.1.5. An update of the programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining work 

including any changes to the sequence of the activities. 

2.1.6. The Engineer-in-Charge’s approval of the programme shall not after the contractor’s 

obligations. The contractor may revise the programme and submit it to the Engineer-in-Charge 

again at any time. A revised programme is to show the effect of variations and compensation 

events. 

2.2. Extension of the completion date. 

2.2.1. The time allowed for execution of the work as specified in the contract data shall be the essence 

of the contract. The execution of the works shall commence from the 15th Day or such time 

period as mentioned in letter of award after the date on which the Engineer-in-Charge issues 

written orders to commence the work or from the date of handing over of the site whichever is 

later. If the contractor commits default in commencing the execution of the work as aforesaid, 

Government shall without prejudice to any other right or remedy available in law, be at liberty 

to forfeit the earnest money and performance guarantee / security deposit absolutely.  

2.2.2. As soon as possible after the contract is concluded the contractor shall submit a Time & 

Progress Chart for each milestone and get it approved by the Department. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for completion of items 

of the works, it shall indicate the forecast of the dates of commencement and completion of 

various trades of sections of the work and may be amended as necessary by agreement 

between the Engineer-in-Charge and the Contractor within the limitations of time imposed in 

the contract documents and further to ensure good progress during the execution of the work, 

the contractor shall in all cases in which the time allowed for any work, exceeds one month 

(save for special jobs for which a separate programme has been agreed upon) complete the 

work as per milestone given in contract data. 

2.2.3. Incase of delay occurred due to any of the reasons mentioned below, the contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 

constantly his best endeavors to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.  

For  
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i. Abnormally bad weather, or  

ii. Serious loss or damage by fire, or 

iii.  Civil commotion, local commotion of workmen, strike or lockout, by officers any of the 

heads employed on the work, or  

iv. Delay on the part of other contractors or trademen engaged by Engineer-in-Chief, in 

executing work not forming part of the contract. 

v. Incase of variation is issued which makes it impossible for completion to be achieved 

by the Intended Completion Data without the Contractor taking steps to accelerates the 

remaining work and which would cause the contractor to incur additional cost, or.  

vi. Any other cause, which in the absolute discretion of the authority mentioned, in contract 

data is beyond the contractor’s control.  

2.2.4 Request for re-schedule and extension of time, to be eligible for consideration shall be made 

by the contractor in writing fourteen days of the happening of the event causing delay. The 

Contractor may also, if practicable, indicate in such a request the period for which extension is 

desired.  

2.2.5 In any such case a fair and reasonable extension of time for completion of work may be given. 

Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing. 

Within 3 months of the date of receipt of such request, Non-application by the contractor for 

extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-

in-Charge and this shall be binding on the contractor.  

2.3 Compensation for delay. 

2.3.1 If the contractor fails to maintain the required progress in terms of clause 2 or to complete the 

work and clear the site on or before the contract or extended date of completion he shall without 

prejudice to any other right or remedy available under the law to the Government on account 

of such breach, pay as agreed compensation the amount calculated at the rates stipulated 

below as the Superintending Engineer (whose decision in writing shall be final and binding) 

may decide on the amount of tendered value of the work for every completed day/month (as 

applicable) that the progress remains below that specified in Clauses 2 or that the work remains 

incomplete. 

 This will also apply to items or group of items for which a separate period completion has been 

specified Compensation @ 1.5% per month or for delay of work, delay to be computed on per 

day basis. 

 The existing relevant provision in the original documents shall stand modified accordingly. 

Provided always that the total amount of compensation for delay to be paid under this condition 

shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or 

group of items of work for which separate period of completion is originally given.  

  The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the Government. Incase the contractor does 

not achieve a particular milestone mentioned in contract data, or the rescheduled milestone (s) 

in items of Clause 2.5. the amount shown against that milestone shall be withheld, to be 

adjusted against the compensation levied at the final grant of extension of time. Withholding of 

this amount on failure to achieve a milestone, shall be automatic without any notice the contract. 

However, if the Contractor catches up with the progress of work on the subsequent 
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milestone(s), thew withheld amount shall be released. In case the contractor files to make up 

for the delay in subsequent milestone(s) amount mentioned against each milestone missed 

subsequently also shall be withheld. However, no interest whatsoever, shall be payable on such 

withheld amount.  

2.4 Management Meetings  

2.4.1 Either the Engineer or the Contractor may requires the other to attend a management meeting. 

The business of a management meeting shall be review the plans for remaining work and to 

deal with matters raised in accordance with the early warning procedure. 

i. The Engineer shall record the business of management meetings and  to provide copies of his 

record to those attending the meeting and to the Employer. The responsibility of the parties 

for actions to be taken is to be decided by the Engineer either the management meeting or 

after the management meeting and stated in waiting to all who attended the meeting.  

    Signature of witness                                                          signature of contractor 

2.5  Grant of EOT and imposing penalty in EOT / Deviation:- 
 
As per the letter no. 699, dated. 07.01.2021 of DoWR, Odisha, following decision has 

been taken regarding grant of EOT and imposing penalty in EOT / Deviation. 
(i)  Basis of imposing of penalty in EOT/Deviation. 
 
1.  In case of completion of the work in all respect, the EOT may be granted with imposition 

of penalty amounting to 0.2% (amount to be rounded off  to the next higher value of 
Rs.100/-) of the value of works executed during the extended period (EOT period), subject 
to minimum penalty of Rs10,000/-. 

 
2.  In case of incomplete works /to rescind the contract, the contract to be closed as per the 

provision contained in Clause-2(b) of F2 agreement, 20% of the value of left-over work will 
be realised from the Contractor as penalty. 
 
The suggestions / recommendations of the CE/CCE with respect to imposition of penalty 
is to be examined by the Technical Committee of EIC, W.R and considered views may be 
forwarded to Government for necessary action. 

 
(ii)  Reason of hindrances for sanction of EOT attributable to the agency/not attributable to 

the agency) 
 
▪ Reasons of hindrances for sanction of EOT attributable to the agency. 

 
1.  The local festivals like Makar Sankranti, Raja Sankranti, Chaiti Parba, Danda Nata or any 

such festivals which may affect the work schedule. 
 

2. In the peak summer season, working hour is curtailed by the Labour Department to avoid 
exposure to personnel to the scorching sun and heat. It is the duty of the agency to increase 
the number of work force and to employ the existing work force during morning and 
afternoon hours as per Government orders. 
 

3.  Rainfall is a normal occurrence during monsoon in Odisha. So, unless there is unusually 
heavy rainfall resulting in a declared calamity, the Contractor is not eligible for any 
extension of time .The Contractor should plan the deployment of workforce and machinery, 
so as to complete the work as per schedule considering ordinary vagaries of the nature. 
 

4.  The same applies for borrow areas ponding. The Contractor should foresee possible 
ponding of borrow area in monsoon n and likewise lift more quantity of soil/ other material 
during dry period so as to complete the work as per schedule. 
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5.  The Contractor should take up the work with due diligence in the acquired land without 
waiting for acquisition of the entire land .This should be completed in proportionally less 
period depending on the quantum of available work front. 
 

6.  The Agency should plan his work programme and mobilize men and machineries 
considering the canal closure programme of a particular system or area. Khariff / Rabi 
closure can’t be imposed arbitrarily on the farmers as per the convenience of the agency. 
Closure of canal for the interest of work will be solely at the discretion of the Engineer-in-
charge and can’t be claimed as a matter of right. 
 

7.  There will always be standing crop before harvesting season as per crop schedule and this 
fact has to be clearly understood by the agency. Extension of time on this ground may not 
be considered by Divisional Officers. 

• Reasons of hindrances for sanction of EOT not attributable to the agency. 

1.  Only the day(s)of elections to the Local Bodies/Assembly/Parliament will be treated as a 

non-working day(s) 

2.  Unless there is unusually heavy rainfall resulting in a declared calamity, the Contractor is 

not eligible for any extension of time. 

3.  Force majeure. 

4.  Abnormally bad weather, cyclones etc. 

5.  Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work. 

6.  Delay on the part of other contractors engaged by the Engineer-in-charge in executing 

work nor forming part of the contract. 

7.  In case a variation/additional work is issued which makes it impossible for completion to 

be achieved by the intended Completion Date without the contractor taking steps to 

accelerate the ;remaining work and which cause the contractor to incur additional cost. 

8.  Any other cause, which in the absolute discretion of the authority mentioned, contract 

data is beyond the contractor’s control. 

 
(iii)  Application for EOT as per Codal provision (Para 3.5.30 of OPWD Code) 
 

The application for Extension of Time for completion of the work on the grounds of unavoidable 

hindrance or any other grounds shall be positively submitted by the contractor within 30 days of 

such hindrance. This should be strictly followed. 
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SECTION – 5 

TECHNICAL SPECIFICATION  
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SECTION - 1 
GENERAL INFORMATION 

 
 

1.Description of work to be executed “Improvement to Main Canal from RD 

5km to tail , Bonai minor from RD 10m to 2.5 km, Jamkei minor and its sub-minor 

and Kendrikela minor canal of Rukura Irrigation Project for the year 2026-27”    
Provision has been made to restore the river bank.   

2. Location of Work site : 

 The site is situated at Bonai in Sundargarh district.  

3. Transport Communication Facilities 

 Private buses and trucks are plying frequently from Rourkela to worksite. The contractor 
has to make arrangement to transport all his construction equipments, construction 
Materials and labour to work site at his own cost. 

4. Climate 

 The Project area has moderated climate with mean temperature from 180C to 420C during 
summer month. The rainy season is generally confined to four months from 15th June to 
15th October. 

5. Availability of Labour : 

 Both Semi- Skilled & unskilled labour required for the work are available in project area 
and it is preferable to engage local labourer, However the Contractor must make his own 
arrangements for labour/machineries/equipments . 

6. Nearest Town : 

 The nearest town to the work site is Rourkela. 

7. Availability of petrol, Diesel and other lubricants : 

 The nearest petrol pumps for procurement of petrol, diesel and other lubricants are 
available at Rourkela. The contractor shall make his own arrangement for procurement of 
same at his own cost required for the machineries and equipments engaged for the work. 

8. Electricity Supply : 

 Electricity is available at the nearest village. The Contractor shall make his own 
arrangement for extension of electric connection at his own cost if so required by him. 

9. Housing Facilities : 

 Private house may or may not available in the vicinity of the work site. The Contractor shall 
make his own arrangement for housing the Labourres, workers and staff at the work site. 

10. Medical Aid : 

 The nearest Health Centre available at  Bonai and Rourkela Govt. Hospital , Rourkela. 
However, the Contractor shall make first aid arrangement at his own cost in accordance 
with rule and regulations of prevailing Labour Act. 

11. Post, Telegraph & Telephones: 

 Post, Telephones & Fax are available at Rourkela. 

12. Source of Fund 

 M/R 
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NO RELATION CERTIFICATE 
 
 

Certified that I / We  am / are not related to any officer of Water Resources Department of 

the rank of Assistant Engineer and above or any officer of the rank of Assistant Secretary 

above. 

 
 
 

CONTRACTOR 
 
 
  List of Relatives of the tender serving in Water Resources Department. 
 

Sl No. Name of the relatives Rank 
Place of present posting 

with office / Division / 
Department 

1 2 3 4 

    
1.    

2.    

3.    

4.    

5.    

 
 
 
 
 
 

CONTRACTOR 
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ANNEXURE-‘E’ 

(AFFIDAVIT) 
(To be submitted in original in legal stamp paper) 

                         

 I,  Sri………………………………………….…………….Aged…………..year,  

               Son/ Daughter/ Wife of Sri………………………………….. at present residing    

              At………………. P.O………………..P.S………………..Dist………………….. 

               Pin………………. do here by solemnly affirm as follows.       

i) That, I / We posses a valid license for execution of works contract       

issued by  *………………….. belongs to ……………Class & is valid  up 

to   **…………………… .                 

I am submitting tenders before the Superintending Engineer, Rourkela 

Irrigation Division, Rourkela for execution of “Improvement to Main Canal 

from RD 5km to tail , Bonai minor from RD 10m to 2.5 km, Jamkei minor 

and its sub-minor and Kendrikela minor canal of Rukura Irrigation Project 

for the year 2026-27 “in response to ‘e’ procurement notice No. SERID-RKL-

01/2026-27, Sl No-03 (Online). 

I am the authorized signatory on behalf of contractor for the tender for the 

work   mentioned above.       

ii) I am swearing this affidavit that all tender documents and accompanying 

papers those being submitted by me before the Superintending Engineer, 

Rourkela Irrigation Division, Rourkela including E.M.D. in any shape are 

all authentic and bonafide documents in the eyes of the law of the land.                

That the fact stated in the affidavit are true to the best of my knowledge and 

belief.          

                                                                Signature of Contractor /     

                                                                Authorized Signatory       
 

                      Note :               

                                    *Mention the license issuing authority.      

                                 * *Mention the date up to which the license is valid 
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