Bid Identification No.S.E.E.C (R&B) 12/2026-27.
GOVERNMENT OF ODISHA

WORKS DEPARTMENT

DOCUMENTS FOR COVER -1

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE
FOR THE WORK

“SITC of Fire Hydrant, Automatic fire sprinkler, Automatic fire
detection & manual fire alarm system, PA system & signages at
(G+1) Heritage Building of High Court of Orissa, Cuttack”.

ESTIMATED COST: - Rs. 1,40,47,422.00 (Excluding GST)



OFFICE OF THE
SUPERINTENDING ENGINEER ELECTRICAL CIRCLE (R&B)
NIRMAN SOUDHA BHUBANESWAR
E-mail seec.bbsr2010 @ gmail.com
Bid Identification No.S.E.E.C (R&B) 12/2026-27

No. 2241 /Date_ 20.05.2026  /

The Superintending Engineer, Electrical Circle (R&B) Odisha, Bhubaneswar on behalf of the Governor of
Odisha invites percentage rate bids in double cover system for E.I. works as detailed in the table given below.

SL Name of the work Approximate Cost of Bid Bid Security Period of
No. Estimated cost put to Document Class of Completion
Tender (Rs.) Contractor
1 | Provision of Supply installation Testing | Rs.80,80,393.00 Rs. 10,000.00 | Rs.80,804.00 Specialized agency having MoU with | (6 (Six)
& Commissionine of Fire Fightin : : : associate electrical contractor (MV/HT or
-g . g & (Excludlng GST) (Onhne) (Onhne) Above) having valid license from ELBO. The Calendar
system (Automatic Sprinkler system, > . . Month
P . Court Affidavit should have specific mention onths
Automatic Fire Detection and Alarm L
. . . ; of name, address of the two parties, license
System, Fire Extinguisher & Sl.gnage number, date of validity and issuing authority,
system) at CHC Khandapada in the name of the work for which the agreement is
Dist. of Nayagarh. signed for.
2. | SITC of Fire Hydrant, Automatic fire | Rs. 1,40,47,465.00 | Rs. 10,000.00 |Rs.1,40,475.00 | Specialized ~agency having MoU with | (6 (Six)
sprinkler, Automatic fire detection & | (Excluding GST) | (Online) (Online) associate electrical ~contractor (MV/HT or | ca1en qar
Above) having valid license from ELBO. The
manual fire alarm system, PA system & > . . Month
. . A Court Affidavit should have specific mention onths
signages at (G+1) Heritage Building of S
S ] of name, address of the two parties, license
High Court of Orissa, Cuttack number, date of validity and issuing authority,
name of the work for which the agreement is
signed for.

Date & Time of available of bid document in the portal / online: - From  dt.01.06.2026 at 05.00 P.M. to
dt.16.06.2026 up to 05.00 P.M.

Date of Opening: - dt.17.06.2026 at 11.30 A.M.

Name and address of officer inviting Bid: -Superintending Engineer, Electrical Circle (R&B) Odisha, BBSR.

Further details can be seen from the e-procurement portal: https://tendersodisha.gov.in.

-Sd/-
Superintending Engineer
Electrical Circle (R&B) Odisha, BBSR
Memo No__ 2242/ Date. _20.05.2026__ /
Copy submitted to the Commissioner-cum-Secretary to Government of Odisha, Department of Works,

Bhubaneswar for favour of kind information.

-Sd/-

Superintending Engineer
Electrical Circle (R&B) Odisha, BBSR
Memo No__2243__ /Date. _ 20.05.2026 /
Copy submitted to the Engineer-in-Chief (Civil), Odisha, Nirman Soudha, Bhubaneswar for favour of kind
information
-Sd/-
Superintending Engineer
Electrical Circle (R&B) Odisha, BBSR
Memo No__ 2244 / Date. _20.05.2026 /
Copy submitted to the Chief Engineer (Buildings) Odisha, Bhubaneswar for favour of kind information.
-Sd/-
Superintending Engineer
Electrical Circle (R&B) Odisha, BBSR

Memo No__ 2245/ Date. _ 20.05.2026 /
Copy submitted to the Chief Engineer, State e-Procurement Cell, Nirman Soudha, Bhubaneswar for favour of
kind information
-Sd/-
Superintending Engineer
Electrical Circle (R&B) Odisha, BBSR
Memo No__ 2246 / Date. __20.05.2026___/
Copy forwarded to the S.E. Nayagarh (R&B) Division/ S.E. Cuttack (R&B) Division No.l, Cuttack for
information and necessary action.
-Sd/-
Superintending Engineer
Electrical Circle (R&B) Odisha, BBSR
Memo No__ 2247 /Date. _20.05.2026__ /
Copy forwarded to the Manager (Advertisement) | & P.R. Department, Odisha, Bhubaneswar for information.

-Sd/-
SuperintendingEngineer
Electrical Circle (R&B) Odisha, BBSR




OFFICE OF THE
SUPERINTENDING ENGINEER ELECTRICAL CIRCLE (R&B)
NIRMAN SOUDHA BHUBANESWAR
E-mail seec.bbsr2010 (@ gmail.com
Bid Identification No.S.E.E.C (R&B) 12/2026-27

No 2239  /Date 20.05.2026 /

The Superintending Engineer, Electrical Circle (R&B) Odisha, Bhubaneswar on
behalf of the Governor of Odisha invites percentage rate bids for E.I. works which are to be
received through online bidding, double cover system as detailed in :https://tendersorissa.gov.in.
The details of bid documents will be available in the above website from dt.01.06.2026 at 05.00
P.M. to dt.16.06.2026 up to 05.00 P.M. The bidders must possess compatible Digital Signature
Certificate of Class II or III. Bids received online shall be opened dt.17.06.2026 at 11.30 A.M. in
the Office of the Superintending Engineer, Electrical Circle (R&B) Odisha, Bhubaneswar.
Further details can be seen from the e-procurement portal www.tendersorissa.gov.in.

Addendum / Corrigendum, if required, will be available only in the Website.

-Sd/-
Superintending Engineer
Electrical Circle (R&B) Odisha, BBSR

Memo No 2240 /Date 20.05.2026  /

Copy along with soft copy and Bid Identification No. S.E.E.C (R&B) 12/2026-27
forwarded to the Manager (Advertisement), I & P.R Department, Odisha, Bhubaneswar for
information and necessary action with a request to get it published in two nos. of leading Oriya
Dailies and one no. of National English Daily News Paper at an early date for wide circulation of
the tender call notice. A Complimentary copy of the News Papers containing the tender call
notice may be sent to this office for reference and record.

Encl: - Bid Identification No.S.E.E.C (R&B) 12/2026-27 =1 No.

-Sd/-
Superintending Engineer
Electrical Circle (R&B) Odisha, BBSR



OFFICE OF THE
SUPERINTENDING ENGINEER ELECTRICAL CIRCLE (R&B)
NIRMAN SOUDHA BHUBANESWAR
E-mail seec.bbsr2010 (@ gmail.com

No. 2580 /Date 04.06.2026 /

Corrigendum Bid Identification No.S.E.E.C (R&B) 12/2026-27

The tender invited vide Bid Identification No.S.E.E.C (R&B) 12/2026-27 for the
following work has been modified are as follows.

SI Name of Work Modification
No.
Provision of Supply installation Testing &
Commissioning of Fire Fighting system
(Automatic Sprinkler system, Automatic Fire || The date and time available of bid documents in the
1. Detection and Alarm System, Fire Extinguisher portal/online shall be from dt.12.06.2026 at 05.00 P.M. to

29.06.2026 at 05.00 P.M. instead of 01.06.2026 at 05.00

& Si t t CHC Khandapada in th
ignage system) a andapaca mn the P.M. to 16.06.2026 at 05.00 P.M.

Dist. of Nayagarh.

SITC of Fire Hydrant, Automatic fire sprinkler,

. . 2. The date of i f the bid shall be 30.06.2026 at
Automatic fire detection & manual fire alarm S o Opemng 07 1€ DI SHat o .

2 X | 11.30 A.M. instead of 17.06.2026 at. 11.30 A.M.
: system, PA system & signages at (G+1) Heritage
Building of High Court of Orissa, Cuttack
3. Provision of Supply installation Testing & The class of contractor shall be read as:

Commissioning of Fire Fighting system
(Automatic Sprinkler system, Automatic Fire
Detection and Alarm System, Fire Extinguisher
& Signage system) at CHC Khandapada in the

Specialized agency having MoU with associate electrical
contractor (MV/HT or Above) having valid license from ELBO
and having MoU with B or C class Contractor. The Court
Affidavit should have specific mention of name, address of the two
parties, license number, date of validity and issuing authority,
name of the work for which the agreement is signed for.

Dist. of Nayagarh. instead of
Specialized agency having MoU with associate electrical contractor
(MV/HT or Above) having valid license from ELBO. The Court
Affidavit should have specific mention of name, address of the two
parties, license number, date of validity and issuing authority, name of
the work for which the agreement is signed for.

All other terms and conditions remain unchanged.
-Sd/-
Superintending Engineer
Electrical Circle (R&B) Odisha, BBSR
Memo No. 2581  /Date. 04.06.2026 _ /

Copy submitted to the Chief Engineer, State e-Procurement Cell, Nirman Soudha,
Bhubaneswar for favour of kind information.

-Sd/-
Superintending Engineer
Electrical Circle (R&B) Odisha, BBSR
Memo No. 2582  /Date. 04.06.2026  /

Copy forwarded to the Superintending Engineer, Nayagarh (R&B) Division/
Superintending Engineer, Cuttack (R&B) Division No.I for information.

-Sd/-
Superintending Engineer
Electrical Circle (R&B) Odisha, BBSR
Memo No. 2583  /Date. 04.6.22026 /
Copy forwarded to the Manager (Advertisement) I & P.R. Department, Odisha,
Bhubaneswar for information.
-Sd/-
Superintending Engineer
Electrical Circle (R&B) Odisha, BBSR



CHECK LIST TO BE FILLED UP BY THE BIDDER

SI. Particulars Reference to Whether furnished Reference to
No Clause no. Yes No Page no.
01. | Cost of tender paper Rs.10,000.00 (Online) D.T.CN
Clause
No.04,10(a)
02. | E.M.D for Rs.1,40,474.00 (Online) D.T.CN
Clause
No.06, 10(b)
03. | Specialized agency having MoU with associate electrical D.T.C.N
contractor (MV/HT or Above) having valid license from ELBO. Clause No.10(c)
The Court Affidavit should have specific mention of name,
address of the two parties, license number, date of validity
and issuing authority, name of the work for which the
agreement is signed for. Also PAN, GSTIN and License of the
2nd Party must be submitted.
04. | Works Experience - D.T.C.N
Clause No.11(a) i
05. | Copy of GST Registration Certificate and GSTIN D.T.C.N
Clause No. 11(b)
06. | Copy of PAN Card D.T.C.N
Clause No. 11(c)
07. | No Relationship Certificate in Schedule — A D.T.C.N
Clause No. 11(d)
08. | List of projects executed that are similar in nature to D.T.C.N
the work (Schedule-D1) Clause No.11(e)
09. | Information regarding current litigation, debarring / D.T.C.N
expelling of the tender or abandonment of the work by Clause No.11(f)
the tenderer (Schedule-E)
10. | Affidavit (Schedule-F) D.T.C.N
Clause No.11(g)
11 | Schedule-G D.T.C.N
Clause No.11(a) ii
N:B:

1. If any of the bidders has any kind of queries regarding the tender they can
communicate this office via e-Procurement Portal (https:/tendersodisha.gov.in)
within the bidding period.

2. Detailed BOQ (Mandatory) along with the agreement copy (Mandatory)/ work order

(Mandatory) of the work against which the completion certificate has been
furnished, is to be submitted. If not submitted, then the bid of that particular

bidder will be treated as disqualified.




OFFICE OF THE
SUPERINTENDING ENGINEER ELECTRICAL CIRCLE (R&B)
NIRMAN SOUDHA BHUBANESWAR

CONTRACT DATA
A. GENERAL INFORMATIONS
Si Item Details
No.
01. Bid Identification No. Bid Identification No.S.E.E.C (R&B) 12/2026-27
02. Name of the Work SITC of Fire Hydrant, Automatic fire sprinkler, Automatic fire detection & manual fire
alarm system, PA system & signages at (G+1) Heritage Building of High Court of
Orissa, Cuttack
03. Officer inviting tender Superintending Engineer, Electrical Circle(R&B), Odisha, Bhubaneswar.
04. Executive Engineer concerned with head quarters Superintending Engineer, Cuttack (R&B) Division No.I.
authorised as Engineer-in-charge of this work.
05. Accepting Authority Superintending Engineer, Electrical Circle(R&B), Odisha, Bhubaneswar.
06. Estimated Cost Rs.1,40,47,422.00 (Excluding GST).
B. BID INFORMATION
07. Intended completion period/Time period assigned for 06 (Six) Calendar Months.
Completion as per clause 8 of DTCN
08. Last Date & time of submission of Bid (Clause No. 2 of Dt.29.06.2026
DTCN.) Time 5.00 PM
09. Cost of Bid Document (Clause No. 4 of DTCN.)
To be remitted online Rs.10,000.00
10. E.M.D/ Bid Security (Clause No. 6 of DTCN.)
To be remitted online Rs.1,40,474.00
11. Additional Performance Security (Clause No.22 (iii) of DTCN.)
i Amount Range of Difference between the
Sl | estimated cost put to tender and Bid
No | amount Additional Performance Security to be deposited by the successful bidder
Where bid price is below 0% but not | No. Additional Performance Security is required
i below 10% of the project cost put to bid.
Where bid price is Below 10 % but not | The Additional Performance Guarantee/ Security percentage shall be incremented
below 20% of the project cost put to bid. by 0.1% for every percentage of bid price below 10% of the project cost put to bid
. starting at 11% with the additional bid performance guarantee being 0.1% and this
1 additional performance guarantee percentage shall be applied on the bid price:
Where bid price is 20% or more below of | The additional performance guarantee percentage shall be incremented by 0.2% for
the project cost put to bid. every percentage of bid price below 20% of the project cost put to bid in addition to
1% of the bid price and this additional performance guarantee percentage shall be
111 applied on the bid price.
il Pledged in Superintending Engineer, Cuttack (R&B) Division No.L
favour of
il payable at Cuttack
iv Type of As specified in the Bid document.
instrument
12. Bid validity period (Clause No. | 90 days
9 of DTCN.)
13. Currency of Contract Indian Rupees
14. Language of Contract English
15. Similar Nature of work as per Similar nature of work means: - a(i) The bidder should have mandatorily completed two similar type of work such as Construction of Fire

Clause of 11(a) DTCN

Fighting System installation such as hydrants, sprinklers, pumps (5Nos i.e 2 no. of 2280 or higher LPM Main Electric Pump, 1No of 2280 or higher LPM Diesel
pump and 2no of 180 LPM Jockey Electric Pump) or (3 Nos i.e 1 no. of 2280 or higher LPM Main Electric Pump, 1No of 2280 or higher LPM Diesel pump and 1
no of 180 LPM Jockey Electric Pump) and other related accessories, fire detection in a single / multistoried building under State Govt/ Central Govt/ UT/PSU/
Semi Govt. during last five financial year i.e. 2021-22, 2022-23, 2023-24, 2024-25, 2025-26 & Current Financial Year which have been successfully completed
& handed over in all respect duly inspected by the competent authority with full satisfaction to the department. Completion certificates are to be furnished
from the Engineer-in-Charge not below the rank of an Executive Engineer (Divisional Head or above). The completion certificate should clearly indicate
NAME & DETAILS OF WORK with VALUE, date of commencement and date of completion. (For experience)

a(ii) Tenderer should have executed at least one similar nature of work such as Construction of Fire Fighting System installation such as hydrants, sprinklers,
pumps (5Nos i.e 2 no. of 2280 or higher LPM Main Electric Pump, 1No 0f 2280 or higher LPM Diesel pump and 2no of 180 LPM Jockey Electric Pump) or (3
Nos i.e 1 no. of 2280 or higher LPM Main Electric Pump, 1No of 2280 or higher LPM Diesel pump and 1 no of 180 LPM Jockey Electric Pump)and other
related accessories, fire detection in a single / multistoried building ,whose value should not be less than 60% (Excluding GST) of the estimated cost put to
tender or 2 Nos. of similar work each costing not less than 40% (Excluding GST) or 3 Nos. of similar work each costing not less than 20% (Excluding GST)
of the estimated cost put to tender under State Govt/ Central Govt/ UT/PSU/Semi Govt. during last five financial year i.e. 2021-22, 2022-23, 2023-24,
2024-25, 2025-26 & Current Financial Year. The work should have been successfully completed & handed over in all respect duly inspected by the
competent authority with full satisfaction to the department. Completion certificates are to be furnished from the Engineer-in-Charge not below the rank of an
Executive Engineer (Divisional Head or above). The completion certificate should clearly indicate name & details of work with value, date of
commencement and date of completion. Detailed BOQ (Mandatory) along with the agreement copy (Mandatory) / work order (Mandatory) of the work
against which the completion certificate has been furnished, is to be submitted. If not submitted, then the bid of that particular bidder will be treated
as disqualified. (For Financial credential)
a(iii). Any similar nature of work which has been started before FY 2021-22 shall be treated as p ial technical credential subj d to foll
conditions:

> The work should have been successfully completed & handed over in all respect duly inspected by the competent authority with full satisfaction to the
department during last seven financial years i.e. 2021-22, 2022-23, 2023-24, 2024-25, 2025-26 & Current Financial Year. Completion certificates are to be
furnished from the Engineer-in-Charge not below the rank of an Executive Engineer.

4

> In order to verify whether the value of work done from FY:2021-22 is equal to or more than the financial credential mentioned above, the bidder shall
furnish year wise price breakup (As per SCHEDULE-G) of the work from the date of commencement to the actual date of completion (duly signed by
competent authority not below the rank of an Executive Engineer). If the bidder fails to fulfill the above-mentioned conditions, the particular technical

credential shall not be idered in the technical eval




Procedure to participate in online
bidding e-procurement

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder
intending to participate in the bid is required to register in the Portal using his /her active personal/ official
e-mail ID as his Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique
Login ID. The DSC used must be of appropriate class (Class Il or Class lll) issued from a registered
Certifying Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit the relevant information
as asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be authenticated by
the State Procurement Cell after verification of original valid certificates/ documents such as (i) PAN and
(I1) Registration Certificate (RC)/ GST Registration Certificate and GSTIN (for procurement of goods) of
the concerned bidder. The time period of validity in the portal is at par with validity of RC/ GST
Registration Certificate and GSTIN. Any change of information by the bidder is to be re-authenticated by
the State Procurement Cell. After successful authentication bidder can participated in the online bidding
process.
Contractor not regisertered with Government of Odisha, can participate in the e-procurement
after necessary enrolement in the portal but have to subsequently register themselves with the
appropriate registering authority of the State Government before award of the work as per
prevalent registration norms of the State.
a. To log on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the password of DSC. For
each login, a user's DSC will be validated against its date of validity and also against the Certificate
Revocation List (CRL) of respective CAs stored in system database. The system checks the unique ID,
password and DSC combination and authenticates the login process for use of portal.
b. The tender documents uploaded by the Tender Inviting Officer in the website
https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due date of tender
sale. Once the due date has arrived, the tender will move to “Active Tender” Section of the homepage.
Only a small notification will be published in the newspaper specifying the work details along with mention
of the specific website for details. The publication of the tender will be for specific period of time till the
last date of submission of bids as mentioned in the ‘Invitation for Bid’ after which the same will be
removed from the list of Active tenders. Any bidder can view or down load the bid documents from the

web site.

C. Contractor exempted from payment of EMD will be able to participate in the tender
directly by uploading documentary evidences towards his eligibility for such exemption.

d The software application has the provision of payment of cost of tender document

tHrough payment
gateways of authorized bankers by directly debiting the account of the bidders.

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents
otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders
participating through Joint Venture shall declare the authorized signatory through Memorandum of
Understanding duly registered and enroll in the portal in the name and style of the joint venture
company. It is mandatory that the DSC issued in the name of the authorized signatory is used in
the portal.

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or
breakdowns other than in those systems strictly within their own control.



1.3. Any third party/company/person under a service contract for operation of e-procurement system in the State
or his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement
processes that are undertaken through the e-procurement system irrespective of who operates the system.

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/copies
of document in prescribed format wherever warranted in support of eligibility criteria and qualification
information. The on line bidder shall have to produce the original documents in support of the scanned
copies and statements uploaded in the portal before the specified date as per DTCN.

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of
bid document and appropriate bid security. The system shall consider only the last bid submitted through the
E-Procurement portal.

1.6. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC,
provided the questions are raised within the period of seeking clarification as mentioned in tender call
notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the
tender.

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid as
well as in the office of the Superintending Engineer as mentioned in the Contract Data will be open for
inspection by the bidders. The bidder is required to down load all the documents for preparation of his bid. It
is not necessary for the part of the Bidder to up-load other Bid documents (after signing) while up-loading his
bid. He is required to up load documents related to his eligibility criteria and qualification information and Bill
of Quantities duly filled in. It is assumed that while participating in the bid, the bidder has referred all the
drawings and documents. Seeking any revision of rates or backing out of the bid claiming for not having
referred to any or all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to
disrupt the bidding process and in such cases the bid security shall be forfeited.

1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website
https://tendersodisha.gov.in , notice board Only, and such notice shall form part of the bidding documents.
1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and those

bidders if they wish can modify their tenders. The bidders are required to which the website till last
date and time of bid submission for any addendum/ corrigendum/ cancellation thereof. Tender inviting
authority is not responsible for communication failure of system generated mail.

All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid.
The bidder shall carefully go through the document and prepare the required documents and up load
the scanned documents in Portable Document Format to the portal in the designated locations of
Technical Bid. He will fill up the rates of items or percentage in the BOQ down loaded for the work in
designated Cell and up loads the same in designated locations of Financial Bid. Bidders are to submit
only the original BoQ uploaded by publisher after entering the relevant fields without any
alteration/deletion/modification. Multiple BoQ submission shall lead to cancellation of bid. In case of
item rate tender, bidders shall fill in their rates other than Zero value in the specified cells. In the
percentage rate tender, the bidder quoting Zero value is valid and will be taken as Schedule of Rates.
Submission of document shall be effected by using DSC of appropriate class.

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as part of
his Bid, a Bid security for the amount mentioned under NIT/Contract Data in online mode. Non-submission of bid
security within the designated period shall debar the bidder from participating in the on-line bidding system and his
portal registration shall be cancelled. His name shall also be informed to the registering authority for cancellation of
his registration.



2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as
mentioned in the bid document.

2.2 Deleted.

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful lowest
bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of the
lowest successful bidder to procedure the original documents, he will be debarred in future from
participating in tender for 3 years and will be black listed by the competent authority. In such as situation,
successful L-2 bidder will be required to produce his original documents for consideration of his tender at
the negotiated rate equal to L1 bidder.

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid and Bid
Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned in the “Procedure
for Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest
Money Deposit on submission of bids”.

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her

Login ID and Password. The system will again ask to select the DSC and confirm it with the password of DSC as a
second stage authentication. For each login, a user's DSC will be validated against its date of validity and also
against the Certificate Revocation List (CRL) of respective CAs stored in system database. The system checks the
unique Login ID, Password and DSC combination and authenticates the login process for use of portal.

The bidder can download the tender of his choice and save it in his system and undertake the necessary

preparatory work off-line and upload the completed tender at his convenience within the final date and time of
submission.The bidder shall only submit single copy of the required documents and Price Bid in the portal. In
the Financial bid, the bidder can not leave any figure blank. He has to only write the figures, the words will be
self generated. The Bidders are advised to up load the completed Bid document well ahead of the last date &
time of receipt to avoid any last moment problem of power failures etc.
3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall
prepare all documents including Declaration form, price bid etc and store in the system.

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder makes
sure that all the documents have been up-loaded in appropriate place he clicks the submit button to submit
the bid to the portal.

3.2.1. The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and cannot

be submitted after due date and time. Therefore only after satisfying that all the documents have been
uploaded, the Bidder should activate submit button.

3.2.2. In the e-procurement process each processes are time stamped. The system can identify each
individual who has entered in to the portal for any bid and the time of entering in to the portal.

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the
scanned documents by taking out sample printing. Non-submission of legible documents may render
the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for legible copies or
original copies for verification with in a stipulated period provided such document in no way alters the
Bidder’s price bid. If the Bidder fails to submit the original documents with in the stipulated date, his
bid security shall be forfeited.



SUBMISSION OF BIDS:-

3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a
Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN, Registration
Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works, work in
hand, list of machineries and any other information required by OIT. The Financial Bid shall consist of the Bill
of Quantities (BOQ) and any other price related information/ undertaking including rebates.

3.4. Bidders are to submit only the original BOQ (in .xIs format) uploaded by Procurement Officer Publisher
(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification.
Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate tender, bidders
shall fill in their rates other than zero value in the specified cells without keeping it blank. In the percentage
rate tender the bidder quoting zero percentage is valid and will be taken at par with the estimated rate of the
work put to tender.

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and qualification
information in prescribed format in Portable Document Format (PDF) to the portal in the designated locations
of Technical Bid.

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the
rate column of respective items(s) without any blank cell in the rate column in case of item rate tender and
type percentage excess or less up to two decimal place only in case of percentage rate tender.

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents.

3.8. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or
corrected. The Bidder should ensure correctness of the Bid prior to uploading and take print out of the
system generated summery of submission to confirm successful uploading of bid. The bids cannot be
opened even by the OIT or the Procurement Officer Publisher/ opener before the due date and time of
opening.

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each user
including the Bidder.

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the process of
submission of the bid/ tender.

3.12. The bidder should check the system generated confirmation statement on the status of the submission.

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the
network.

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic
system used during the e-procurement process.

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification information and
Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the drawing and the other
Bid documents (after signing) while uploading his bid. It is assumed that the bidder has refered all the
drawings and documents uploaded by the Officer Inviting the Bid.

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server
time). The date and time of bid submission shall remain unaltered even if the specified date for the
submission of bids declared as a holiday for the Officer Inviting the Bid.

3.17. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him, owning
responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information furnished bythe
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bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand forfeited and his registration
in the portal shall be blocked and the bidder is liable to be blacklisted.

4. SECURITY OF BID SUBMISSION:
4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system

shall require all the mandatory forms and fields filled up by the contractor during the process of submission of
the bid/tender.

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the

authorized openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS :
5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and time

(Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid
submission shall remain unaltered even if the specified date for the submission of bids declared as a holiday
for the Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS :

5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is

allowed.

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.
5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider

only the last bid submitted.

6. LATEBIDS:
6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose

the server time displayed in the e-procurement portal shall be the time to be followed by the bidder and
concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS :
7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time

7.2.

of submission. The bidder shall have to log on to the system and resubmit the documents as asked for by the
system including the price bid. In doing so, the bids already submitted by the bidder will be removed
automatically from the system and the latest bid only will be admitted. But the bidder should avoid
modification of bid at the last moment to avoid system failure or malfunction of internet or traffic jam or power
failure. If the bidder fails to submit his modified bids with in the designated time of receipt, the bid already in
the system shall be taken for evaluation.

In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned
document to portal in the respective bid before the closure date and time of receipt of the bid. The system
shall not allow any withdrawal after expiry of the closure time of the bid.

8. OPENING OF THE BID:

8.1.

Bid opening date is specified during tender creation or can be extended with corrigendum. This date is
available in IFB, tender document as well as the home page of portal. Bid opening can be done by the
authorized users which are defined during the tender publication / approval stage. The bids are encrypted
using there public keys and can be decrypted only on or after the Bid Opening due date and time. The bid
openers private key will be required to open the bids and all the openers have to log on to the portal during
that time.
8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system
logging on to the portal with the DSC away from opening place. Contractors are not required to be
present during the bid opening at the opening location if they so desire.
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8.2.

8.3.

8.4.

8.5.

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as

the reference.

In the event of the specified date of bid opening being declared a holiday for the Officer inviting the

Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.

In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which

they appear in the “Invitation for Bid”.
The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all
the Officers who have been declared as Opening officers, log on the portal with their DSC the Tender cannot

be opened.
In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process by

uploading the official letter for cancellation/ re-tender.
EVALUATION OF BIDS:-

All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to
open the tender shall sign and number on each page of the documents downloaded and furnish a
certificate that “the documents as available in the portal containing...... nos. of pages”.

8.5.1. After opening of technical bid, the bidder may be asked in writing / online (in their registered e-mail

ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with respect to
any doubts or illegible documents required for Technical Evaluation. The Officer Inviting Tender may
ask for any other document of historical nature during Technical Evaluation of the tender. Provided in
all such cases, furnishing of any document in no way alters the bidders price bid. Non submission of
legible documents may render the bid non-responsive. The authority inviting bid may reserve the right
to accept any additional document.

8.5.2. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the

bid of the bidder will be evaluated on its own merit

8.5.3. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for

the bid, will finalize the list of responsive bidders. They will log on to the site with their DSC and record
their comments on the Technical evaluation page in the system. The Officer Inviting the Bid if also the
accepting authority, shall log on to the system with his digital signature and check the technical
evaluation. He can either accept or pass on to the evaluating officers for re-evaluation. Upon
acceptance of technical evaluation by the Accepting authority in the system, the system shall
automatically generate letter to all the responsive bidders and the system shall forward the letter to all
the responsive bidder that their technical bid has been evaluated responsive with respect to the
data/information furnished by him and the letter shall also intimate him the date & time of opening of
financial bid. The system shall also inform the non-responsive bidders in their e-mail ID that their bid
has been found non-responsive.

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by the

8.7

8.7.1

Bidders. But evaluation of the bid does not exonerate the bidders from checking their original

documents and if at a later date the bidder is found to have misled the evaluation through wrong

information, action as per relevant clause of DTCN shall be taken against the bidder/contractor.

The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders.

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification
information.
The financial bids of the technically responsive bidders shall be opened on the due date of opening.
The Procurement Officer-Openers shall log on to the system in sequence and open the financial
bids.
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8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their
authorised representative who wish to be present.

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found
responsive will be announced and the bids of only those bidders will be opened. The remaining bids
will be rejected.

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in
case the item rate tender and percentage above or less in case of percentage rate tenders will be
announced. any discounts and withdrawals, and such other details as the officer inviting the tender
may consider appropriate, will be announced by him or his authorized representatives at the time of
opening.

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The system
shall auto-generate the Comparative statement.

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that
particular work by logging on to the portal with his DSC from anywhere.

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative
Statement and furnish a certificate to that respect.

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with

the approval of concern Chief Engineer/ Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:
9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the

9.2.

lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of unit
rates.

On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first,
followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the
participating bidders after opening on their respective logins. Each activity is recorded in the system with

date and time stamping.

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:
10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting

the Bid shall mention the amount of Performance Security and additional security required to be furnished in
the letter and intimate the bidders in his e-mail ID.

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period

by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will state the
sum that the Engineer-in-Charge will pay the contractor in consideration of execution and completion of the
works by the contractor as prescribed by the contract and the amount of performance security and Additional
Performance Security required to be furnished. The issue of the letter of Acceptance shall be treated as
closure of the Bid process and commencement of the contract.

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional Performance

Security, “ Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to
the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up load the summery and
declare the process as complete.

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred from

participation in bidding for three years and action will be taken to blacklist the contractor. Besides the
consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/
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proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ their
application will be considered for registration and action wll be initiated to blacklist him/ them. In that case,
the L2 bidder, if fulfils other required criteria would be called for drawing agreement for execution of work
subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise the

tender will be cancelled.
11. BLOCKING OF PORTAL REGISTRATION

111

11.3.1

11.3.2

11.3.3
11.3.4

If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/
blacklisted by the competent authority his portal registration shall be blocked automatically on
receipt of information to that effect.

The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked
automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from the
concerned authority.

The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned
contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show
cause notice. Thereafter the Officer Inviting Tender is required to issue an intimation to the
defaulting bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech) for
blocking of portal registration within 10 days of intimation to the defaulting bidder regarding his
unsatisfactory reply with intimation to the Registering Authority and concerned Chief Engineer/
Heads of Office if any of the following provisions are violated.

Fails to furnish original Technical Documents before the designated officer within the stipulated date
and time.

Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity
period (including till the extended bid validity period)

Fails to execute the agreement within the stipulated date.

If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.

Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State
Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously action
shall also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV of
OPWD code Volume-ll.

The minimum period of blocking of Portal Registration shall in no case be less than 180 days.
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Procedure for Electronic receipt, accounting and reporting of
Cost of Tender Paper and Earnest Money Deposit
on submission of bids

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and
reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids through the e-

procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in".

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now
it has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit on
submission of bids through payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all
Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies etc. in

phases (ANNEXURE-I). The process outline as well as accounting and reporting structure are indicated below :

a) It will be carried out through a single banking transaction by the bidder for multiple payments like Cost of

Tender Paper and Earnest Money Deposit on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator
Banks as well can be accessed by the intending bidders.

c) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of the participating

entities indicated in Para 2 above would be faster.

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on
submission of bids would be eligible to participate in the tender/bid process. The bidders with pending or failure
payment status shall not be able to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the
designated Banks shall not be held responsible for such pendency or failure.

4. Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-

Procurement portal of Government of Odisha (https://tendersodisha.gov.in)

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of
Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point Branch called e-
FPB, who is authorized to collect and collate all e-Receipts. Each such branch will act as the Receiving branch and
Focal Point Branch notwithstanding the fact that the bidder might have debited his account in any of the bank's
branches while making payment.

5. Procedures of bid submission using electronic payment of tender paper cost and EMD by bidder:

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then select the required
active tender from the "Search Active Tender" option. Now. submit button can be clicked against the selected
tender so that it comes to the "My Tenders" section.
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b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works Department
office memorandum no.7885, dt.23.07.2013.
c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the
bank name as available in the payment options
i. A bidder shall make electronic payment using his/her internet banking enabled account with designated
Banks or their aggregator banks.

i. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated
Banks.
. Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, by
adding the account number as mentioned in the challan as an interbank beneficiary.
d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid submission
process.
e) System generated acknowledgement receipt for successful bid submission: System will generate an
acknowledgement receipt for successful bid submission. Thebidder should make a note of 'Bid ID' generated in the
acknowledgement receipt for tracking their bid status.
6. Settlement of Cost of Tender Paper;
a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the e-
Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an abstract of
the cost of tender paper collected with reference to Bid Identification Number. The State Procurement Cell shall
generate Bank-wise-head-wise challans separately for Cost of Tender Paper and instruct the designated Banks to
remit the money to the State Government account under different heads. In respect of the cost of tender paper
received through the e-procurement portal, the remittance to the Cyber Treasury account will be made to the Head
of Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper.
b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the
Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the Odisha
Treasury portal.
c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost
of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS
will contain an abstract of the cost of tender paper collected with reference to Bid Identification Number. The
State Procurement Cell shall generate Bank-wise list of challans and instruct the designated Banks to remit the
money through the Odisha Treasury portal. The cost of tender papers will be credited to the registered Bank
account of the concerned State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc.
d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, EMD
to the bidder, in case the tender is cancelled before opening of Bid as per direction received from TIA through e-

procurement system.
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e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit on
submission of bids is enclosed in the Annexure.

7. Settlement of Earnest Money Deposit on submission of bids:
a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders
accounts as per direction received from TIA through e-procurement system.
8. Forfeiture of EMD :

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various

reasons.
a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will
direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account of the tender
inviting authority.
b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money
Deposit on submission of bid, in the State Government Treasury under the appropriate head (8782-Cash
Remittances and Adjustments between the officers rendering accounts to the same Accounts Officer-102-
P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after taking the amount as a revenue
receipt in their Cash Book under the head 0075-Misc. General Services-00-101 -Unclaimed Deposits-0097-Misc,
Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a deposit of the Division.
c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator to
edit the initiation after clicking the submit button. Forfeiture option can be carried out in phased manner like one
bidder at a time.
9. Role of the Banks:
a) Make necessary provision / customizations at their end to enable the provision for online payments /
refunds as per this document.
b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during
online payment processes and redirect them to e-Procurement website with necessary transaction reference
details enabling them to submit their bids.
c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current account
of PSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal.
d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role as
stated below.
e) e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank
working day from the date of generation of the XML file and also provide a confirmation to NIC on the same.
10. Role of State Procurement Cell:

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online

payment requirements to National Informatics Centre / the authorised Banks for mapping/ customization.

17



b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to
ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the Government
Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online challans from the Odisha
Treasury portal and make the remittance through over the counter facility or NEFT/RTGS (as and when this
functionality is available in Treasury portal) and issue instruction to the bank for remittance of the receipt to the
State Government account.

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the
remittance towards tender paper cost to the Tender inviting authorities for their record.

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government departments /
State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor and send monthly

progress reports to the Government.

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day
activity.
f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted

refund and settlement details in XML file against a day.

9) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement
status against a day

h) e-procurement system will update the status accordingly for reconciliation report.

11. Role of National Informatics Centre :

a) Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in) to

enable the provision for electronic payment.

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.

c) NIC will provide an interface to organisations to download the electronic receipt data.

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same to

the authorised Banks for enabling automatic refund/settlement of funds.

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in order to

make remittance of the tender paper cost to the State Government account using the Odisha Treasury portal.

12. Role of Cyber Treasury :

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be

accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and

reconciliation of the electronic remittances made to the State Government account.

13. Redressal of Public grievances :
a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective
procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected by any
of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or on being brought to its

notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber

18



Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the participating
Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify the contact

number and address of the Help Desk for resolution of any dispute regarding e-Receipt.

14. Applicability and modification of existing rules / orders:
The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and
rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for
electronic submission of bids through e-procurement portal. Existing provisions regulating cost of tender paper,
earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed.

15. These arrangements would be made effective after signing of MoU between the designated Banks and the
State Procurement Cell, firming up of Banking arrangements and technical integration between designated

Bank and e-Procurement Portal.

ANNXURE-|

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and

Earnest Money Deposit on submission of bids.

Cost of Tender Paper on submission of
bids

Earnest Money Deposit on
submission of bids

Government I. The payment towards the cost of Tender| |. In case of tenders of
Departments Paper, in case Government Departments| Government Departments,
shall be collected in separate amount  towards Earnest

Pooling accounts opened in Focal
Point Branch called e-FPB of
respective designated banks [as stated

in Para 2] at Bhubaneswar on| this purpose at Focal Point
T+1_day. Branch called e-FPB of
respective  designated banks
II. With reference to the Notice] at Bhubaneswar and the
Inviting Tender/ Bid Identification] banks will remit the amount to

Number, the amount so realized is to
be remitted to Government Account
under the Head Of Account 0075-
Misc. General Services-800-Other
Receipts-0097-Misc. Receipts-02237-
Cost of Tender Paper through Odisha
Treasury Portal after opening of the

bid.

Money Deposit on submission
of bids shall be collected in a
pooling account opened for|

respective bidder's account
within two working days on
receipt of instruction from TIA
through refund and settlement
of e-procurement system.

Il. In case of forfeiture off
Earnest Money Deposit on
submission of bids, the e-
Procurement portal will direct
the Bank to transfer the EMD
value from the Pooling
Account of SPC to the
registered account of the
tender inviting authority within
two working days of receipt of

instruction from TIA.
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Cost of Tender Paper on submission of
bids

Earnest Money Deposit

on

submission of bids

State  PSUs
Statutory

Corporations,
Autonomous
Bodies and
Local Bodies.

In case of State PSUs, Statutory
corporations, Autonomous Bodies and
Local Bodies etc. the amount towards
Cost of Tender Paper, on submission
of bids shall be collected in separated
pooling accounts opened in Focal
Point Branch called e-FPB of
respective  designated Banks at
Bhubaneswar on T+1 days.

The Paper cost will be transferred to

the respective current accounts of
concerned State PSUs, Statutory|
Corporation, Autonomous Bodies and
Local Bodies etc. after opening of bid.

Amount towards EMD on
submission of bids shall be
collected in a separate
pooling account of Focal
Point Branch called e-FPB

of respective  designated
banks at Bhubaneswar and
the banks will remit the
amount to respective
bidder's account on receipt
of instruction from  TIA
through refund and
settlement of e-procurement
system within  two working
days from receipt of such

instruction.

.In case of forfeiture of

Earnest Money deposit on
submission of bids, the e-
Procurement  portal will

direct the Bank to transfer

the EMD value from the
Pooling Account of SPC to
the registered account of the
tender inviting authority
within two working days of
receipt of instruction  from
TIA.
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DETAILED TENDER CALL NOTICE

F*kkkkk

Sealed percentage rate bids are invited on ONLINE in double cover system from Specialized agency having MoU with

associate electrical contractor (MV/HT or Above) having valid license from ELBO. The Court Affidavit should have specific

mention of name, address of the two parties, license number, date of validity and issuing authority, name of the work for
which the agreement is signed for in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the work “SITC of

Fire Hydrant, Automatic fire sprinkler, Automatic fire detection & manual fire alarm system, PA system & signages at (G+1)

Heritage Building of High Court of Orissa, Cuttack” at an estimated cost of Rs.1,40,47,422.00 (Excluding GST) (Rupees One

crore forty lakh forty seven thousand four hundred and twenty two) only. The adopted format for percentage rate is same as that

of the form adopted for item rate tenders but the word “Item rate” shall be replaced by “Percentage rate” and the contract will be
named as P-1. Bids from Joint Venture are not allowed.

The Bid documents are available from official website of Government: https://tendersodisha.gov.in from dt.12.06.2026 at 05.00

P.M. to dt.29.06.2026 up to 05.00 P.M. The last date and time of submission of Bid is as per contract data.

The Technical Bid documents (Cover—I) will be opened by the assigned officer in the office of the Superintending Engineer, Electrical

Circle(R&B), Odisha, Bhubaneswar at on dt.30.06.2026 at 11.30 A.M. in the presence of the bidders or their authorised

representatives who wish to attend.

The cost of Bid documents is to be remitted online for Rs.10,000.00 towards cost of each bid respectively.

The bid is to be submitted in two covers.

(i) Cover-1 is to contain scanned GST Registration Certificate and GSTIN, Specialized agency having MoU with associate electrical
contractor (MV/HT or Above) having valid license from ELBO. The Court Affidavit should have specific mention of name,
address of the two parties, license number, date of validity and issuing authority, name of the work for which the agreement is
signed for, PAN card, undertaking/certificates duly filled-in, affidavit, work experience certificate and documents required as per
the relevant clauses of this DTCN.

(ii) Cover-II is to contain the price bid duly filled in and signed by the bidder.

The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract Data.

The lowest preferred bidder is required to produce documents viz original Registration certificate with detail description of job to be conducted by the firm, GST Registration
Certificate, Specialized agency having MoU with associate electrical contractor (MV/HT or Above) having valid license from ELBO. The Court Affidavit should have specific
mention of name, address of the two parties, license number, date of validity and issuing authority, name of the work for which the agreement is signed for, GSTIN, PAN card
after opening of Technical Bid for verification purpose in the latter stage, within five days from the date of opening of the tender (price bid). Furnishing scanned copy of such
documents along with the Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection.

The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders whose bid is accepted
must submit a work programme at the time of execution of Agreement.

(a)AII bids received will remain valid for a period as specified in the Contract Data after the deadline date for submission of bids and validity of bids can also be extended if
agreed to by the bidder and the Department.

(b) TDS(as mentioned in BOQ) and drawings(as mentioned in BOQ) should be verified and approved by the Superintending Engineer, Electrical Circle(R&B) Odisha, Bhubaneswar
& Chief Engineer (Buildings, Odisha, Bhubaneswar before execution of the work.

(C) After award of contract, contractors having License issued by other State Licensing Board should submit an endorsement as per clause 27 (b) of “Electrical Licensing Board
Regulation Odisha 2014”.

ELIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings.

a.  Cost of Bid document as per Clause No.04.

b. Required E.M.D (Bid Security) as per the clause No. 06.

c.  Specialized agency having MoU with associate electrical contractor (MV/HT or Above) having valid license from ELBO. The
Court Affidavit should have specific mention of name, address of the two parties, license number, date of validity and issuing
authority, name of the work for which the agreement is signed for. Also PAN, GSTIN and License of 2nd Party must be
submitted.

QUALIFICATION CRITERIA: - To qualify in technical evaluation, applicants shall furnish the followings

Experience - a(i) The bidder should have mandatorily completed two similar type of work such as Construction of Fire Fighting System installation such as hydrants,
sprinklers, pumps (5Nos i.e 2 no. of 2280 or higher LPM Main Electric Pump, 1No of 2280 or higher LPM Diesel pump and 2no of 180 LPM Jockey Electric Pump) or (3 Nos i.e 1
no. of 2280 or higher LPM Main Electric Pump, 1No of 2280 or higher LPM Diesel pump and 1 no of 180 LPM Jockey Electric Pump) and other related accessories, fire detection
in a single / multistoried building under State Govt/ Central Govt/ UT/PSU/ Semi Govt. during last five financial year i.e. 2021-22, 2022-23, 2023-24, 2024-25, 2025-26 & Current
Financial Year which have been successfully completed & handed over in all respect duly inspected by the competent authority with full satisfaction to the department.
Completion certificates are to be furnished from the Engineer-in-Charge not below the rank of an Executive Engineer (Divisional Head or above). The completion certificate
should clearly indicate NAME & DETAILS OF WORK with VALUE, date of commencement and date of completion. (For experience)

a(ii) Tenderer should have executed at least one similar nature of work such as Construction of Fire Fighting System installation such as hydrants, sprinklers, pumps (5Nos i.e 2
no. of 2280 or higher LPM Main Electric Pump, 1No of 2280 or higher LPM Diesel pump and 2no of 180 LPM Jockey Electric Pump) or (3 Nos i.e 1 no. of 2280 or higher LPM
Main Electric Pump, 1No of 2280 or higher LPM Diesel pump and 1 no of 180 LPM Jockey Electric Pump)and other related accessories, fire detection in a single / multistoried
building ,whose value should not be less than 60% (Excluding GST) of the estimated cost put to tender or 2 Nos. of similar work each costing not less than 40% (Excluding
GST) or 3 Nos. of similar work each costing not less than 20% (Excluding GST) of the estimated cost put to tender under State Govt/ Central Govt/ UT/PSU/Semi Govt.
during last five financial year i.e. 2021-22, 2022-23, 2023-24, 2024-25, 2025-26 & Current Financial Year. The work should have been successfully completed & handed over
in all respect duly inspected by the competent authority with full satisfaction to the department. Completion certificates are to be furnished from the Engineer-in-Charge not below
the rank of an Executive Engineer (Divisional Head or above). The completion certificate should clearly indicate name & details of work with value, date of commencement and
date of completion. Detailed BOQ (Mandatory) along with the agreement copy (Mandatory) / work order (Mandatory) of the work against which the completion
certificate has been furnished, is to be submitted. If not submitted, then the bid of that particular bidder will be treated as disqualified. ( For Financial credential)

a(iii). Any similar nature of work which has been started before FY 2021-22 shall be treated as potential technical credential subjected to following conditions:

The work should have been successfully completed & handed over in all respect duly inspected by the competent authority with full satisfaction to the department during last seven
financial years i.e. 2021-22, 2022-23, 2023-24, 2024-25, 2025-26 & Current Financial Year. Completion certificates are to be furnished from the Engineer-in-Charge not below the
rank of an Executive Engineer.

In order to verify whether the value of work done from FY:2021-22 is equal to or more than the financial credential mentioned above, the bidder shall furnish year wise price
breakup (As per SCHEDULE-G) of the work from the date of commencement to the actual date of completion (duly signed by competent authority not below the rank of an
Executive Engineer). If the bidder fails to fulfill the above-mentioned conditions, the particular technical credential shall not be considered in the technical evaluation.

b.  GST Registration Certificate and GSTIN.

c. PANcard.

d.  CERTIFICATE OF NO RELATIONSHIP (SCHEDULE-A) with dated signature of the bidder and the bidder should strike out the facts which is
not applicable.

e. WORKING EXPERIENCE D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED (SCHEDULE-D1) with dated signature of the
bidder.

f.  INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR ABANDONMENT OF WORK BY
THE TENDERER (SCHEDULE- “E”) with dated signature of the bidder.
g. (SCHEDULE-F) in shape of Court Affidavit executed during the bid period.
All Schedule i.e. A, D1, E , F & G will be completed in full shape.

Note:- Submission of uncompleted documents or failing to furnish any of the above documents the bid shall liable for

rejection.
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12. An applicant whose contract for any work has been rescinded or who has abandoned any work in
the last five years, prior to the date of the bid, shall be debarred from qualification. The bidder is to
furnish scanned copy an affidavit at the time of submission of bid about the authentication of bid
documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the
scanned copy of information in Schedule - E and required Court affidavit in Schedule — F, the bid
document will be summarily rejected.

13. No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to
any officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under
Secretary & above in the Works Department. If the fact subsequently proved to be false, the
contract is liable to be rescinded. The earnest money & the total security will be forfeited & he shall
be liable to make good the loss or damages resulting for such cancellations. The proforma for no
relationship certificate is contained in a separate sheet vide Schedule-A.

14. The bidder should qualify the Criteria of Similar nature of work as mentioned in Contract Data
failing which the bid is liable for rejection.

15. If an individual makes the application, the individual should sign above his full type written name
and current address.

16. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor &
furnish full type written name and the full name of his firm with its current address in a forwarding
letter.

17. Deleted.

18. The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

19. No bidder will be permitted to furnish their bid in their own manuscript papers. All information
should be submitted online in English.

20. Submission of more than one tender by a bidder for a particular work will liable for rejection of all
such tender papers.

21. A. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006).

In case of Percentage Rate tender:-
(i) The contractor has to quote percentage excess or less over the estimated cost in the

Price Bid appended to the tender document. The estimated cost is excluding GST.
The rates of item basing on which estimated cost has been derived are excluding
GST on different components to arrive at such rates.

(i) The Contractors participated in the tender for more than one work may offer conditional
rebate. Rebate offer submitted in a separate letter duly scanned shall be opened,
declared and recorded first. The rebate so offered shall be considered after opening of all
packages called in the same Tender Notice. The Contractors who wish to tender for two
or more works shall submit separate tender for each. Each tender shall have the Bid
Identification No., Name & Sl. No. of the work (as per IFB) to which they refer.

(iii) The Contractor will quote percentage excess/less up to two decimal point only. If he
writes the percentage excess/less up to three or more decimal points, the second
decimal point shall only be considered without rounding off (vide Works Department
O.M No- 7885 dtd. 23.07.2013.).

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a
certain rate of progress specified in the contract.
(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual

items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated
above prior approval of competent authority is mandatory before making any payment.

(vi) The period of completion is fixed and can not be altered except in case of
exceptional circumstances with due approval of next higher authority.
(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual

items only and the percentage excess or less shall be added or subtracted from the gross
amount of the bill.
B. GST as applicable on works contract shall be paid over the bill amount at the time of payment
of bill.

22. (i) Amendment of Codal & Contractual Provisions of threshold negative bid caps (15%) introduced in
Appendix-1X, Clause 36 of OPWD Code Volume-ll is to be applicable as per the Works
Department Office Memorandum No.173 dtd.03.01.2026 & O.M. No.632 dtd.09.01.2026 (Decimals
up to two numbers will be taken for all practical purpose) either at the estimated cost put to tender
or less than the estimated cost put to tender, tender accepting authority will finalize the tender
through a transparent lottery system where all bidders / their authorized representatives, the
concerned Superintending Engineer/Executive Engineer and DAO will remain present.

(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-Il)
(by inclusion vide O.M.No0.173 dt.03.01.2026 & O.M. No.632 dtd.09.01.2026).

22



(iii) Amendment to Para-3.5.5 (v) of OPWD Code Volume-l by inclusion.

(Additional performance Security)
Additional Performance Security shall be obtained from the bidder, when the bid amount is less
than the estimated cost put to tender. In such an event, only the successful bidder who has quoted
less bid price / rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount as Additional
Performance Security(APS) in shape of Term Deposit Receipt pledged in favour of Divisional
Officer/ Bank Guarantee in favour of the Divisional officer from any Nationalized / Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of letter
of acceptance (LOA) by the Divisional officer (by e-mail) to the successful bidder, otherwise the bid
of the successful bidder shall be cancelled and the earnest money Deposit / Bid security shall be
forfeited. Further proceeding for blacklisting shall be initiated against bidder (As amended vide
O.M. No0.14459 dt.20.09.2018 of Works Deptt. Govt. of Odisha has been modified with O.M.
No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 of Works Dept., Govt. of Odisha).

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any to be imposed.

(Amendment to Para-3.5.5 (V) Note-ll of OPWD Code Vol.-I by substitution of O.M.
No.14299 dt.03.10.2017 in place of O.M. No.5288 dt.04.05.2016 has been modified with O.M.
No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 of Works Dept., Govt. of Odisha).

Modified O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 :

Amended vide O.M. No.173 Dt.03.01.2026 & O.M. No0.632 dtd.09.01.2026 of Works
Dept., Govt. of Odisha to fix the following rate of Additional Performance Security (APS).

Sl No. Range of Difference between the Additional Performance Security to be deposited by the
estimated cost put to tender and successful bidder
Bid amount
i \Where bid price is below 0% but not below No. Additional Performance Security is required
10% of the project cost put to bid.
ii. \Where bid price is Below 10 % but not below The Additional Performance Guarantee/ Securit
20% of the project cost put to bid. percentage shall be incremented by 0.1% for every

percentage of bid price below 10% of the project cost put
to bid starting at 11% with the additional bid performance|
guarantee being 0.1% and this additional performance|
guarantee percentage shall be applied on the bid price:

\Where bid price is 20% or more below of the| The additional performance guarantee percentage shall
project cost put to bid. be incremented by 0.2% for every percentage of bid price
below 20% of the project cost put to bid in addition to 1%
of the bid price and this additional performance|
guarantee percentage shall be applied on the bid price.

Note:- The Additional Performance Guarantee/ Security shall be treated as part of the
performance security.

23.

24,

25.

26.

27.

28.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or
portion of the approved document during download of the bid document, the decision of the officer
inviting the bid will be binding on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for

rejection and quotations should be strictly in accordance with the tender call notice. Any change in

the wording will not be accepted.

i) Schedule of quantities are accompanied in Cover-1l (Price Bid). It shall be definitely
understood that the Government does not accept any responsibility for the correctness or
completeness of this schedule and that this schedule is liable for alternation or omissions,
deductions or alternations set forth in the conditions of the Contract and such omissions,
deductions, additions or alternations shall no way invalidate the contract and no extra
monetary compensation, will be entertained.

i) The quantity mentioned can be increased or decreased to the extent of 10% for individual
items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated
above, prior approval of competent authority is mandatory before making any payment.

The authority reserves the right to reject any or all the tenders received without assigning any

reasons there-of what so ever.

The bid security (earnest money) will be retained and dealt with as per the terms and conditions of

the OPWD Code.

i) The bidder/tenderer whose bid has been accepted will be notified of the award by the
Engineer-in- charge prior to expiration of the validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay
the contractor in consideration of the execution, completion and maintenance of the
Works by the contractor as prescribed by the contract (Hereinafter and in the contract
called the “Contract Price”).

i) The notification of award will constitute the formation of the contract, subject only to the
furnishing of a performance security (Initial Security Deposit) in form of Fixed deposit
receipt of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank
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20.

30.

31.

32.

33.

(ii)

(iii)
(iv)
(v)
(vi)

Account/National Savings Certificate/Postal Office Time Deposit Account and additional
performance security as per Clause 23 of DTCN duly pledged in favour of the Executive
Engineer and payable at the place as specified in the Contract Data and sign the
agreement in the PWD Form P-1 for the fulfillment of the contract in the office of the
Executive Engineer and payable at the place as specified in the Contract Data or as
directed. The security deposit and the amount withheld according to the provision of P1
agreement shall be retained as security for the due fulfillment of this contract and
additional performance security in accordance with the provisions of the agreement.

iii) The agreement will incorporate all correspondence between the officer inviting the
bid/Engineer-in-Charge and the successful bidder. Within 15 days following the
notification of award along with the Letter of Acceptance, the successful bidder will sign
the agreement and deliver it to the Engineer-in-Charge. Following documents shall form
part of the agreement.

a) The notice inviting bid, all the documents including additional conditions,
specifications, if any, forming the bid as issued at the time of invitation of bid and
acceptance thereof together with any correspondence leading thereto & required
amount of performance security including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.

iv) Failure to enter in to the required agreement and to make the security deposit as above
shall entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall be
finally accepted until the required amount of initial security deposit and additional
performance security deposit are received by the Engineer-in-Charge. The security will
be refunded after one year of completion of the work and payment of the final bill and will
not carry any interest.

V) As concurred by Law Department & Finance Department In their U.O.R. No 848
dtd.21.05.97 J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited
in case, where bidders/tenderers back out from the offer before acceptance of tender by
the competent authority.

Vi) Ammendment to Para 3.5.18 Note — viii of OPWD Code Vol.-I
Before acceptance of tender, the successful bidder will be required to submit a work
programme and mile stone basing on the financial achievement so as to complete the
work within the stipulated time and in case of failure on the part of the agency to achieve
the mile stone liquidated damage will be imposed.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed

to have been entered in to within the State of Odisha and it is agreed that neither party to the
contract will be competent to bring a suit in regard to the matter by this contract at any place
outside the State of Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation
under workman Compensation Act. VIII of 1923 on any account of the workmen employed by the
contractor and full amount of compensation paid will be recovered from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works
Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as
amended from time to time.

In case of any complaint by the labour working about the non payment or less payment of his
wages as per latest minimum Wages Act, the Executive Engineer will have the right to investigate
and if the contractor is found to be in default, he may recover such amount due from the contractor
and pay such amount to the labour directly under intimation to the local labour office of the Govt.
The contractor shall not employ child labour. The decision of the Executive Engineer is final and
binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by
work in full within the following or similar category.

Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building
and temporary electric connection to work site as well as construction of service road and
diversion road and its maintenance till completion of work as required by the bidders for Collection
of materials, storage, housing of staff or other purpose of the work. No bidder will however be
liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works
and approaches in order to protect the public and employees from accidents.

(vii) Compensation including the cost of any suit for injury to persons or property due to neglect of any

major precaution also become payable due to operation of the workmen compensation act.

(viii) The contractor has to arrange adequate lighting arrangement for the work where ever necessary

at his own cost.
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34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

44.
45.

46.

47.

48.

49.

50.

51.

52.

53.

After the work is finalized, all surplus materials should be removed from the site of work.
Preliminary work such as vats, mixing platforms etc. should be dismantled and all materials
removed from the site and premises left neat and clean, this should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling the
ground where required. The percentage rate to be quoted should be inclusive of carriage of all
materials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works, extra quantity of any item besides agreement quantity unless written order is obtained from
the Engineer-in-charge and rate settled before the extra items of work or extra quantity of any
items of work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the
documents and office of the Superintending Engineer Electrical Circle(R&B) during office hours
everyday except on Sundays and Public Holidays till last date of sale and receipt of bid
documents. Interested bidders may obtain further information at the same address. But it must be
clearly understood that the bids must be received in order and according to the instructions.
Bidders are required to go through each clause of P.W.D. Form P-1 and related clauses of
O.P.W.D Code carefully in addition to the clause mentioned herein before tendering. In case of
ambiguity, the clauses of P.W.D Form P-1 and related clauses of O.P.W.D Code with latest
amendments shall supersede the condition of D.T.C.N. before tendering.

Progress report: The contractor/ manufacturer shall submit fortnightly progress reports in a format
as may be prescribed by the engineer-in-charge.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made
leak proof and water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for
the work and can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer.
The contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at
his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractors shall use approved and tested materials as approved by the Engineer in charge
according to PWD specification and the Contractor shall arrange the materials at his own cost and
after completion of the work the contractor shall clear the site along with all equipments at his own
cost. The materials shall conform to IS (latest) and of reputed make ( to be approved by engineer
in charge) and erected as per IS/TAC/ NFPA/NBC/IE Rule specification / standards also as per
guide lines of local fire authority(LFA), electrical inspector. No extension of time will be granted on
the application of the bidder due to delay in procurement of materials. The preliminary drawings
and plan of work shall be submitted by the successful bidder to the Engineer-in-charge before
commencement of work and final drawings are to be submitted after successful completion of
work.

The bidder will be responsible for the loss or damage of any departmental materials during transit
and in the execution of the work due to reasons what — so-ever and the cost of such materials will
be recovered from the bills at stock issue rates or market rates whichever is higher.

The bidder shall train up at least 2 persons to attend the emergency situations at site(free of cost)
Department shall not supply any materials for the said work. It is a turnkey job for which the
manufacturer has to supply all required materials as per the design and offer.

No claim for cancellation of tenders: No claim shall be entertained towards any expenses made by
any party for submission of the tender in case of cancellation, rejection or withdrawal of the tender.
Unilateral stoppage of work: Unilateral stoppage of work by the contractor without prior permission
of the engineer-in-charge shall be considered as breach of contract and the dept. reserves the
right to take such actions as it may deem fit.

Resident engineer: The contractor/manufacturer shall engage for this work competent qualified
and authorized resident engineers and assistants to the satisfaction of engineer-in-charge. The
resident engineer shall represent the contractor in their absence in receiving directions from
engineer-in-charge of the work or any authority of the dept. which will be binding on the contractor.
Engagement or Laborers and age limits etc. The Contractor/ Manufacturer shall not employ for the
purpose of this contract any person who is below the age of eighteen years and shall pay to each
laborer for the work done by such labour, wages not less than the wages as prescribed by
Government of Orissa. The Engineer in charge shall have the right to enquire into and decide and
complaint alleging that the wages paid by the Contractor to any labour for the work done by such
labourer is less than the wages prescribed by the Government of Orissa. The Engineer in charge
and or his subordinate Engineers immediate charge of the work shall have the right to decide
whether any labour employed by the Contractor is below the age of eighteen years and to refuse
to allow any laborer whom he decides to be below the age of eighteen year. To be employed by
the contractor the contractor shall have to grant a weekly paid holiday to his laborers. Staff the
contractor shall have to comply with all Labour laws and other rules in force while carrying out the
work.

Rate quoted should be fairly reasonable. Rates being abnormal, super-factuous and unworkable
rates are liable for rejection.
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54.

55.

56.

57.

58.

59.

60.

61.

62.

63.

64.

65.

66.

67.

68.

69.

70.

71.

72.

Items of work not covered by tender notice will be paid at the current schedule of rates of the
Public works department and those not covered by SR will be paid on actual analysis after being
approved by the engineer-in-charge.

The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant
and cost of conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipments
for testing free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test.

No claim for carriage of water what-so-ever will be entertained as this has been included in the
estimate and the bidder has to quote his / their rate accordingly.

The authority reserves the right to reject any or all the tenders without assigning any reason
thereof.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work, about the
quality and availability of the required quantity of material including the wheat/ rice referred to
above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be
adequate to complete the work according to the specifications attached there to and that he had
taken in to account all conditions and difficulties that may be encountered during its progress and
to have quoted rates including labour and materials, octroi ,other duties, lead, lifts, loading and
unloading, freight for all materials and all other charges necessary for the completion of the work,
to the entire satisfaction of the Engineer-in —Charge of the work and his authorized subordinates.
After acceptance of the contract rate Government will not pay any extra charges for any reason in
case the contractor claims later on to have misjudged as regard availability of materials, labour
and other factors. The rates quoted by the Contractor shall be excluding GST. GST as applicable
for works contract shall be payable to Contractor on bill amount.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax
will be deducted from the contractor’s bill.

Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be
deducted from the contractor’s bill as tax deduction at source (TDS) as per rules.

CESS @ 1 (one)% of the amount of the each bill shall be proportionately deducted from the
Contractor’s bill at the time of making payment of each bill.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for
the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing
authorities of labour Department.

Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for approval of the engineer-in-charge.

Any defects, shrinkage or other faults which may be noticed within 12 (twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are
upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at
his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they
ought to be paid for and in case of default Department may recover from the contractor the

cost of making good the works. The defect liability period for the work is 12 (twelve) calendar
months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold
the Govt. of Odisha harmless for any claims for injuries to person or structural damage to property
happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether
natural or incidental damages so caused will have to be made good by the contractor at his own
cost.

No escalation: The amount quoted price shall remain firm and fixed until the completion of the
project.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue
an Site Order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by the
P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or his
authorized agents with their dated signature. Orders entered in this book and noted by the
contractor’s agent shall be considered to have been duly given to the contractor for following the
instructions of the Department. The Site Order Book shall be the property of the P.W.D. and shall
not be removed from the site of work without written permission of the Engineer (Executive
Engineer) and to be submitted to the Engineer-in-charge every month.

No part of the contract shall be sublet without written permission of the concerned Executive
Engineer or transfer be made by power of Attorney authorizing others to receive payment on the
contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the
repair done by the contractor.
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The rate quoted by the contractor shall cover the latest approved rates of labours, materials,
P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are
the responsibility of the contractor.

The concrete items wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as well as due to percolation of
water. The quoted rate will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own
cost. No future complaint on this account shall be entertained.

Number of tests as specified in I.R.C./MoSRT&H/I.S.| specification required for the construction of
roads /bridges / buildings or any other structural works will be conducted in any Govt. Test House /
Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-
charge. Testing charges including expenditure for collection / transportation of samples
/specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired
by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired
by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

In case the 15t lowest tenderer or even the next lowest tenderers withdraw in series one by one,
thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished.
Appropriate action for black listing the tenderers shall also be taken apart from disincentivising the
tenderer.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum
No0.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):-

Progress of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid
process and commencement of the contract.

As per amendment to Para-3.5.18 Note-VIIl of O.P.W.D. Code Volume-I, before acceptance of the
tender. The successful bidder will be required to submit a work programme and Milestone basing
on the financial achievement so as to complete the work within the stipulated time and in case of
failure on part of the agency to achieve the Milestone Liquidated damages will be imposed.

To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4t" of the whole
time allowed under the contract has elapsed, 2 of the whole of the work before 2 of the whole
time allowed under the contract has elapsed, 3/4" of the whole of the work before 3/4" of the
whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does
not conform to the programme to which consent has been given the Contractor shall produce, at
the request of the Engineer-in-Charge, a revised programme showing the modifications to such
programme necessary to ensure completion of the works within the time for completion. If the
contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue Programme has
been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any
time. A revised Programme is to show the effect of Variations and Compensation Events.
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Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence
of the Contract. The execution of the works shall commence from the 15™ day or such time period
as mentioned in letter of Award after the date on which the Engineer-in-Charge issues written
orders to commence the work or from the date of handing over of the site whichever is later. If the
Contractor commits default in commencing the execution of the work as aforesaid, Government
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the
earnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items of
the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contractor
shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone
given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or.

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge
in executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be

achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is
desired.

In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing,
within 3 months of the date of receipt of such request. Non-application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-
Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to
complete the work and clear the site on or before the contract or extended date of completion, he
shall, without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated
below as the Superintending Engineer (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day / month (as
applicable) that the progress remains below that specified in Clause 2 of P-1 Contract or that the
work remains incomplete.

This will also apply to items or group of items for which a separate period of completion
has been specified. Compensation @ 1.5% per month for delay of work, delay to be completed on
per Day basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does not
achieve a particular milestone mentioned in contract data, (which is in this case the original work
programme furnished by the Contractor and approved by the Engineer-in-Charge which formed a
part of agreement) or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 Contract, the
amount shown against that milestone shall be withheld, to be adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a
milestone, shall be automatic without any notice to the contractor. However, if the contractor
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall
be released. In case the contractor fails to make up for the delay in subsequent milestone(s),
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amount mentioned against each milestone missed subsequently also shall be withheld. However,
no interest whatsoever shall be payable on such withheld amount.

Bonus for early completion

Amendment to Para 3.5.5 (v) Note — iii of OPWD Code Vol.-I by inclusion

For availing Incentive Clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concerned Executive
Engineer to report the actual date of completion of the project as soon as possible through Fax or
e-mail so that the report is received within 7 (seven) days of such completion by the concerned
Superintending Engineer, Chief Engineer & the Administrative Department.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five)
percent of the contract value. Assessment of incentives may be worked out for earlier completion
of work in all respect in the following scale.

» Before 30% of contract period =5% of Contract Value

» Before 20% to 30% of the contract period = 4% of contract value.

> Before 10% to 20% of the contract period = 3 % of contract value.

» Before 5% to 10% of the contract period = 2% of contract value.

> Before 5% of the contract period = 1% of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.

Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken to be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as
per letter No.10639 dt.27.05.2005 of Works Department, Odisha ):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the
Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be
realised from the contractor as penalty.

A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code
Vol.-Il on rules for black listing of Contractors vide letter n0.3365 dt.01.03.2007 of Works
Department, Odisha.

As per said amendment a Contractor may be blacklisted

(i) Misbehavior/threatening of Departmental & supervisory officers during execution of
work/tendering process.

(i) Involvement in any sort of tender fixing.

(iii) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

(iv) Persistent and intentional violation of important conditions of contract.

(v) Security consideration of the State i.e. any action that jeopardizes the security of the

State.
(vi) Submission of false/ fabricated / forged documents for consideration of a tender.
(vii) Non submission of Additional Performance Security (APS) within stipulated period as

specified in Clause 23 (iii) as per Works Department Office Memorandum No.14402
dtd.06.10.2017.

World Bank’s Anti-Corruption Guidelines (ACG) is applicable for the tender. Firms debarred
by the World Bank are not eligible to participate in this tender.

83 (Eighty-three) clauses only.
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related( ) /not related ( ) to any officer of P.W.D of the
rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary
and above of the Works Department, Govt. of Odisha I/We* am/are* aware that, if the facts
subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and
security deposit and I/We* shall be liable to make good the loss or damage resulting from such
cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for

rejection.

Tick out (V) which is applicable Signature of the Tenderer
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SCHEDULE-C

CERTIFICATE OF TOOLS AND PLANTS

I/We hereby certify that the following tools and plants, machineries and vehicles are in
my /our possession in working orders.

6
(i)
(i)
(iv)
v)

Signature of Tenderer
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WORKING EXPERIENCE
D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

SCHEDULE-D1

Name of Name of Contract price | Items of | Date of Stipulated Actual date | Reasons for delay
Employer location in Indian works | starting the date of of in starting/
and name Rupees work as per | completion | completion | completion, if any.
of work Agreement of the work | of the work
as per
Agreement
1 2 3 4 5 6 7 8
*Attach certificate(s) from the Engineer(s)-in-Charge
Signature
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SCHEDULE-“E”
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED
OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No

in any litigation relating to the

works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification

application will be summarily be rejected.

Signature
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SCHEDULE -F
AFFIDAVIT

1. The undersigned do hereby certify that all the statements made in the required attachments
are true and correct.

2.The undersigned also hereby certifies that neither our firm M/s
nor any of its constituent partners / | have abandoned any road/ bridge/Irrigation /Buildings
or other project work in India nor any contract awarded to us / me for such works have been
rescinded during the last five years prior to the date of this bid.

3.The undersigned hereby authorised and request (s) any bank, person, firm or Corporation
to furnish pertinent information as deemed necessary and as requested by the Department to
verify this statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the Department.

5.That the document submitted by me/ our firm for the work “SITC of Fire Hydrant,
Automatic fire sprinkler, Automatic fire detection & manual fire alarm system, PA
system & signages at (G+1) Heritage Building of High Court of Orissa, Cuttack” is
correct & best of my knowledge.

(Signed by an Authorised Officer of the firm or Bidder)
Date:
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SCHEDULE-G

Sl Name of the Actual Date of Actual Date of Year wise Price Amount
No. Work Commencement. Completion. Break up from (In Rupees)
Actual Date of Excluding GST of
Commencement each F:Y:
to Actual Date
of Completion
Note:

1. The above information is to be certified and duly signed by the Engineer-in-Charge not below the

rank of Executive Engineer.

2. The bidder has to furnish the above said data if the work has been started before F:Y: 2020-21.

35

Signature of the authority with seal.

Date:



GOVERNMENT OF ODISHA
WORKS DEPARTMENT

Sk i

OFFICE MEMORANDUM

No. 07764600022025 3 MW,  BhubaneswarDt. 63 [0] |26

Sub:- Amendment of Codal & Contractual Provisions.

After careful observation, Government has been pleased to abolish the extant provisions
of threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code
Volume-ll in the procurement of works undertaken by the Govt of Odisha and its agencies to
ensure the procurement process results in a viable and successful manner with adoption of

following incremental Additional Performance Security(APS) system:

1. Additional performance security shall be taken on an incremental basis from the

selected bidder for low bid prices in the project works as under:

1. where the bid price is below 0% but not below 107 of the project cost put to bid, no

additional performance guarantee/security percentage is required.

1I. where the bid price is below 10% but not below 20% of the project cost'put to bid,

the additional performance guarantee/security percentage shall be intremented by 0.1%
for evéry percentage of bid price below 10% of the project cost put to bid starting at 11%
with ‘the ‘additional bid performance guarantee being 0.1% and this additional

perfonna"ncé guarantee percentage shall be applied on the bid price;

111. where the bid price is 20% or more below of the project cost put to bid, the

additional performance guarantee percentage shall be incremented by 0.2% for every
percentage of bid price below 20% of the project cost put to bid in addition to 1% of the
bid price and this additional performance guarantee percentage shall be applied on the
bid price;

IV, The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below
0.5% or next higher percentage based on whether the decimal point of the percentage of

bid price is 0.5% or more.
V. The additional performance security shall be treated as part of the performance security.
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VL. Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative
Department for the approval of the Additional Performance Security(APS). An abnormally
low bid is one in which the Bid price, in combination with other elements of the Bid,
appears so low that it raises material concerns as to the capability of the Bidder to
perform the contract at the offered price. Procuring Entity may, in such cases, seek written
clarifications from the Bidder, including detailed price analyses of its Bid price in relation
to scope; schedule, resource mobilization, allocation of risks and responsibilities, and any
other requirements of the bid document., If, after evaluating the price analyses, the
procuring entity determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, the Procuring Entity may reject the
Bid/ Proposal. However, it would not be advisable to fix a normative percentage below the

estimated cost, which would automatically be considered as an abnormally low bid.
2. These amendments shall take effect from the date of issue of the O.M.

3. Accordingly, the relevant existing codal/contractual provision stands modified with effect

from the date of issue of this O.M.

4. This has been concurred in by the Finance Department vide File No. FIN-WF1-MISC-
0102-2025 7

By order of the Governor

Principal Secretary to Government

MemoNo. | FY  mw, dated €3 lmt'!.lZG

Copy along with soft copy forwarded to Gazette Cell, Commerce and Transport
(Commerce) Department, Bhubaneswar, for information and necessary action.

They are requested to publish the Office Memorandum in the extraordinary issue of the
Gazette and supply 20 (twenty) copies to this Department.
;)D, s Y
o

EIC-cum-Special Secretary to Government

Méma o, 1D ., Dt. e3)o) [26
Copy forwarded to the P.S, to the Hon'ble Chief Minister, Odisha for the kind information
of the, Hon'ble Chief Minister. y
QQQ -9)

EIC-cum-Special Secretary to Government
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GOVERNMENT OF ODISHA

WORKS DEPARTMENT

S ns

OFFICE MEMORANDUM

No. 07764600022025 g 5 Ng JW., BhubaneswarDt. <R . \ + L

Sub- Clarification on Works Department Office Memorandum No.173 dt 03.01.2026 regarding
Amendment of Codal and Contractual Provisions.

The following clarifications are issued on Works Department Office Memorandum No. 173 dated
.03.01.2026 ’ ‘
1. The phrase " .... to abolish the extant provisions of threshold negative bid caps (14.99%)
introduced ........ " in the first para of the Works Department OM No. 173 dated. 03.01.2026 may be
read as " .... to abolish the extant provisions of threshold negative bid caps of 15 % introduced
vide Works Department OM No. 12366/W dt. 08.11.2013 and am ended vide Works Department
OM No. 1437 dt, 31.01.2023 ..........
2. If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes),
either at the estimated cost put to tender or less than the estimated cost put to tender, the tender
accepting Authority will finalize the tender through a transparent lottery system, where all the concemed
: bidders/their authorized representatives, the concerned SE/EE of the concerned Division and Divisional
Accounts Officer (DAO) will remain present. ‘
3. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1
bidder(decimal up to two numbers will be taken for all practical purposes) after availing 10% price
preference as per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1 977, the tender

shall be finalized by the tender accepting authority through a transparent lottery system along with other

categories of contractars.

4. As regards the bidding process in which the tender has been floated before the issue of Works
Department Office Memorandum No.173 dt 03.01 .2026, the bid shall be finalized as per the earlier
provisions In Appendix-IX, Clause 36 of QOPWD Code Volume-l.

5. This has been concurred in by the Finance Department in File No FIN-WF1-MISC-01 02-2025

By order of the Governor

Principal Secretary to Government

FIN-WF1-MISC-0102-2026/1 /20261
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Memo Nu.__%_?)_'é____jw, dated A .\, ")_L_._,

Copy along with soft copy forwarded to Gazette Cell, C‘ommerce and Transport (Commerce)
Department, Bhubaneswar, for information and necessary action.
They are requested to publish the Office Memorandum in the extraordinary issue of the Gazette and

supply 20 (twenty) copies to this Department. 1}’
o
[ - . » 'p
Qo)
(]
EIC-cum-Special Secretary to Government

S
Memo No. /W, Dt. A \v |
Copy forwarded to the P.S. to the Hon'ble Chief Minister, Odisha for the kind information of the

Hon'ble Chief Minister.
2
\Dc‘b"“\ L0
|

EIC-cum-Special Secretary to Government

MemoNo. &S m.,Dt a . \+ b

Copy forwarded to the P.S. to the Hon'ble Minister, Law, Works, Excise, Odisha for the kind
information of the Hon'ble Minister.

o

EIC-cum-Speciar Secretary to Government

Memo No. e é-(:. /W., Dt. & »\ ’ '1_{:

Copy forwarded to the 0SD to the Chief Secretary, Odisha, for the kind information of the Chief

Secretary, Odisha.
~o)
oA

EIC-cum-Special Secretary to Government

MemoNo. &3%  m.pt Ak
Copy forwarded to Sr. P.S. to the DC-cum-ACS, Odisha, for the kind information of the DC-cum-

ACS, Odisha.
et 292

' ' EIC-cum-Special Secretary to Government

FIN-WF1-MISC-0102-2025/1/2026
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MemoNo. _ S>3 %  m.oL A\ 1k

Copy forwarded to Principal Accountant General (A&E), Odisha, Bhubaneswar/ Principal Accountant
General (E & SR Audit), Odisha, Puri Branch, Puri for kind information and necessary acllon)}.

o

Memo No Q’F‘-"‘ A M., Dt = s pEES EIC-cum-Specialgecretary to Govenment

Copy forwarded to P.S. fo the Principal Secretary to Gowvt., Finance Department/ H & UD Department/

Works Department for the kind information of the Principal Secretary, Finance Depar! t/ H & UD

Department/ Works Department respectively. }l’) 0\
EIC-cum-Special Secretary to Government

MemoNo. &\ m,DL & -\ b

Commissioner-cum-Secretary to Gowt.,

Copy forwarded to P.S. to the
RD Department/ PR&DW Depariment for the kind information of the Commissioner-cum-Secretary,

RD Depariment/ PH&DW Department respectively. 1},
A 23
)
2
EIC-cum-Special Secretary to Government

MemoNo. ©“1A\ /MW., DL < ~ \» + b

Copy forwarded fo the Finance Department/ H & UD Department/ RD Department/
PR&DW Department/DoWR/ all other Departments for information and necessary action. ’))'
L0

EIC-cum-Special Secretary to Government

Memo No. C-:‘—\"L__ MLDL & .\ 4

Copy forwarded to the FA-cum-Special Secretary to Government, Works Depan
information and necessary action. \
0
A
EIC-cum-Special Secretary to Government

for kind

MemoNo. &Y - M.DL &\, 1Lk

Copy forwarded to all Collectors & DMs for information and necessary eﬁlgion.

Nl
EIC-cum-Special Secretary to Government

FIN-WF1-MISC-0102-2025/1/2026
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N:B:

1. If any of the bidders has any kind of queries regarding the tender they can
communicate this office via e-Procurement Portal (https://tendersodisha.gov.in)
within the bidding period.

2. Detailed BOQ (Mandatory) along with the agreement copy (Mandatory)/ work
order (Mandatory) of the work against which the completion certificate has
been furnished, is to be submitted. If not submitted, then the bid of that
particular bidder will be treated as disqualified.

Total: - 41 (Fourty one) pages only APPROVED for 41 (Fourty one) pages only

-Sd/-
Superintending Engineer
Electrical Circle(R&B) Odisha,
Bhubaneswar
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