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GOVERNMENT OF ODISHA
WORKSDEPARTMENT

E-Mail I’d — eerbjspr@gmail.com

Corrigendum to Bid Identification No. -S.E.JSPR(R&B) - 09/2026-27

Tender Reference No. -S.E.JSPR(R&B) - 09/2026-27

The Bid availability period and date of opening of the tenders have been

modified due to Administrative reason. The modified dates are as follows.-

Bid Availability ) ) ) ) Revised
SI. ) o ] Revised Bid Bid Opening as .
Bid Identification No. Period as per o ] . Opening
No . Availability Period. | per Tender Notice
Tender Notice Date
1 2 3 4 ) 6
1
S.EJSPR(R&B) - 1%4(.)37.5{026 to . 137687.5'026 to . 29.07.2026 at 06.08.2026
09/2026-27 00 Hours 0 09 Hours 0 11.00 Hours at
28.07.2026 05.08.2026 11.00 Hours

All other terms and conditions remain unchanged. Further details can be seen from the website

http://tendersodisha.gov.in.

Memo No.. 2824 . Dtd. 24/ 07 / 2026
Copy forwarded to the Manager (Publication), | & P.R. Deptt., Government of Odisha, Bhubaneswar with a
request to get it published in requisite papers vide this office letter No, 2641 DE 09.07.2026 i.e 2(two) nos of
leading Odia dailies&1(one) No. of English National daily Newspaper at an early date for wide circulation.
The complimentary copy of the Newspapers connecting the Tender Call Notice may be sent to this office for

reference and record.

fhin

(Er. SarbenduSutar)
Superintending Engineer
Jagatsinghpur (R&B) Division



http://tendersodisha.gov.in/
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BID IDENTIFICATION NO-SEJSPR(R&B)-09 /2025-26

GOVERNMENT OF ODISHA

WORKS DEPARTMENT

DOCUMENTS FOR COVER - |

TECHNICAL BID DOCUMENTS /DETAILED TENDER CALL NOTICE
FOR THE WORK

“Shifting & Re-construction of 11KV line, LT line due to Widening and
Strengthening from Borikina to Pahludhubandha road under Electrical Section
Balikuda.ll (PART-A)”

ESTIMATED COST: - Rs.11,91,474.00 (excluding GST)
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OFFICEOFTHESUPERINTENDINGENGINEER
JAGATSINGHPUR(R&B)DIVISION, JAGATSINGHPUR
GOVERNMENT OF ODISHA

(“¢” PROCUREMENTNOTICE)
BidIdentification No. S.E.JSPR(R&B) - 09 of 2026-27
TENDER CALL NOTICE
The Superintending Engineer, Jagatsinghpur (R&B) Division, Jagatsinghpur on behalf of Governor of Odisha invites

on Percentage rate basis bid in Single Cover System in ONLINE MODE from eligible contractor for Building works

as mentioned below.

. No.of Workp == 01 Nos.

. Natureofwork - Electrical Work

. ClassofContractor - “HT” Class
TenderPaper Cost = Rs.6,000.00/-(Online)

. Available of bid documents in the website - From 14.07.2026 05.00 PM of 28 /07/2026
Date of Opening of Bid - 11.00 AM of 29/07/2026

The Bidders have to participate in ONLINE bidding only. Further details can be seen from the website
https://tendersodisha.gov.in. Any addendum/ corrigendum/ cancellation of tender can also be seen in the said website.

AM];\?J,
(Er.Sarbeq uShitar)

Addl. Chief Engineer,
Jagatsinghpur(R&B)Division

ah
MemoNo. %éq). Dt(ﬁ?/&&lgl 2 $$ .VQH’ZL
ed

Copy forwarded to the Manager (Publication), I & P.R. Deptt., Government of Odisha, Bhubaneswar with a request to
get it published in 2(two) no®s of leading Odia dailies &1(one) No. of English National daily Newspaper at an
early date for wide circulation. The complimentary copy of the Newspapers connecting the Tender Call Notice may be
sent to this office for reference and record.

(Er Sarl 'ﬁgr)
Addl. Chief Engineer,
Jagatsinghpur(R&B)Division

g“""“quu,
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GOVERNMENT OF ODISHA e-PROCUREMENT NOTICE
OFFICE OF THE SUPERINTENDING ENGINEER

JAGATSINGHPUR(R&B)DIVISION,JAGATSINGHPUR.
Invitationfor Bids (IFB)

E-Mail-ID-eerbjspr@gmail.com
TENDERCALLNOTICE

Identification-S.E.JSPR(R&B)-9 of 2026-27.

1 The Superintending Engineer, Jagatsinghpur (R&B) Division, Jagatsinghpur on behalf of Governor of Odisha invites
percentage rate bids for the works detailed in the table below from the Class of Contractors as mentioned in Col.7 of table
registered with the State Government and contractors of equivalent Grade/Class registered with Central Government/ MES/
Railways for execution of civil works.The bidders may submit bids for any or all of the following works separately. “The
bidders registered under other State Government/ MES/Railways/CPWD of equivalent rank may participate in the tender and
the successful bidder has to register under the State PWD before signing of the agreement™. The proof of registration from the
appropriate authority shall be enclosed along with the bid documents.

Sl Value of work put Concerned Tender | Security amount | Cost of bid Class Period of
No NameofWork to Tender Inviting Authority (Rs.) document of Completio
(Rs.) (TIA) Online (Rs.) Bidder n
Online (In
Calendar
Month)
1 2 3 4 5 6 7 8
1 | Shifting & Re-contruction SE.
of 11 KV line, LT line due " : _
to Widenig  and |  Reoier4re. Jagagggh T R | googs | 2 | Amees
Strengthening from dodia (_ : ) Class
Borikina to Paladhuabandha Division.
Road Under Electrical
Section Balikuda.ll (Parat-
A).

2. Bid documents consisting of plans, specifications, the Bill of quantities and the set of terms and conditions of
contractand other necessary documents can be seen in the website: http://www.tendersodisha.gov.in

3. Bid must be accompanied with scanned copy of GST Registration certificate and GSTIN, Registration Certificate, PAN
Card, Undertaking / Certificates duly filled in, all affidavits, work experience certificate and documents required as per

-the relevant clauses of this DTCN.

4. Thecostofbiddocumentsistoberemittedonlineaspartofthebidamountasspecifiedinthecolumn6abovetable.

5: (i) The Bidder shall remit the EMD/ Bid Security online as part of bid of the amount as specified in the column 5 of

above table.
(ii)Additional performance security shall be obtained from the successful bidder when the bid amount is less than the
estimated cost put to tender. Insuchanevent, the bidders who have quoted lessbid price/ rates thanthe estimated cost
put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the
quoted amount as Additional Performance Security in shape of N.S.Cs /K.V.Ps /POTD/POSB A.c / Bank Guarantee of
any Nationalized Bank pledged in favour of Superintending Engineer, Jagatsinghpur (R&B) Division,Jagatsinghpur
prior to execution of agreement/ as & when required under intimation from the authority.

6. The Bid documents will be available in the website: http://www.tendersodisha.gov.infrom 14/07/2026 to 5.00 PM of
28/07/2026 for online bidding.

T The bid dermust possess compatible Digital Signature Certificate (DSC) of Class-II or Class-III.

8.  Bids shall be received only “online” on or before 5.00 P.M. of 28/07/2026.

9. Bids received online shall be opened at 11.00 Hours on 29/07/2026 in the office of the Superintending Engineer,
Jagatsinghpur (R&B) Division, Jagatsinghpurin the presence of the bidders who wish to attend. Bidders who
participated in the bid can witness the opening of bids after logging on to the site through their DSC. If the officehappens
to be closed onthe last date ofopeningofthe bids as specified, the bids will be opened onthe next workingday at the same
time and venue.

10  The Engineer contractorwilling to avail the Exemption of E.M.D will submitthe scan copy of affidavit to avail the
exemptionalong withbid document and the original affidavit will be submitted before openingofBid. Affidavit should
contain how many times such facility have been availed by him prior to this during the current financial year, otherwise
they will not be entitled to avail such facilities.

11.  The ST/SC contractors willing to avail the facilities asfixed by Government will submit scan copy of the affidavit for the
same along with tender document and the original affidavit will be submitted before opening of Bid. Otherwise they will
not be entitled to avail such facilities.

12.  The implementation of GST rules by the Govt.of Odisha is to be accepted by the Bid derat any point of time.




13.  The Contractors participated in this tender without enrolment in CDMS Portal (www.cdmsodisha.gov.in) will berejected.
S 14.  Other details can be seen in the biddingdocuments.

W Theauthorityreservestherighttocancelanyorallbidswithoutassigninganyreasonthereof.

(Er. Sarb&hd\Sittar)
Addl. Chief Engineer,
Jagatsinghpur(R&B) Division

S LETPR
MemoNo. 2.6 Y 2-Dud. £ 1072026,

Copy submitted to the Principal Secretary to Govt, Works Deptt, Odisha ,Bhubaneswar for favour of kind

information and necessary action.
Addl. Chi L gineer,

_ Jagatsinghpur(R&B) Division
MemoNo. 242 Dtd. @97 [07/2026. Mu

Copy to the Deputy Secretary to Government Information and Technology Department, Odisha Bhubaneswar

for information and necessary action.
9%
Addl. C}:\Lf ngineer,

Jagatsinghpur(R&B) Division
MemoNo, 2444 D ' 69072026, AN Yapiiae
Copy submitted to the Chief Engineer, (DPI& Roads) Odisha, Bhubaneswar/ Chief Engineer, (World Bank
Projects) Odisha, Bhubaneswar / Chief Engineer, (Buildings) Odisha, Bhubaneswar / / Chief Construction Engineer,
Cuttack (R&B) Circle, Cuttack/ Collector, Jagatsinghpur /Superintendent of Police, Jagatsinghpur for favour of kind

information and necessary action.
Vo
Addll, ChisF Bgimess,

, Jagatsinghpur(R&B) Division
MemoNo. 244§ Dd. = £4I07/2026. Sae
Copy to the Director Printing and Stationary (Publication), Odisha, Cuttack-10 with request to get it published

in the next issue of the Odisha Gazette.
Addl.%%neer,

Jagatsinghpur(R&B) Division
MemoNo. u f{ é Dtd.  p9/07/2026. géﬂ\’\"
Copy to All Superintending Engineer under Cuttack (R&B) Circle, Cuttack / Executive Engineer NH Division,

Cuttack / Executive Engineer RW Division, Jagatsinghpur / Superintending Engineer Irrigation Division, Jagatsinghpur/
Superintending Engineer R W S & S Division, Jagatsinghpur for information and necessary action.

Addl. Chie? gineer,

Jagatsinghpur(R&B) Division
MemoNo, 26 YJ-Dta. 84 107/2026. S

Copy to All Executive Engineer & Asst. Executive Engineers under this Division / Sr. Divisional Accounts
Officer / A.E.E (Estr.)/ J.E. (Estr.) / Computer section / Head Clerk / Cashier / Notice Board / for information and
necessary action.

Yo
Addl. ChicHEjgineer,
Jagatsinghpur(R&B) Division

L2atl VN
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CHECK LIST TO BE FILLED UP BY THE BIDDER

Sl Particulars Reference to Whether furnished Reference to
No Clause no. Yes No Page no.
01. | Cost of tender paper Rs.6000.00 (Online) D.T.C.N Clause
No.04
02. | E.M.D for Rs.11,915.00 (online) D.T.C.N
Clause No.06
03. | Additional Performance Security in case the bid price/rate D.T.C.N
is less than the estimated cost put to tender Clause No.26 (iii)
04. | Copy of valid Registration Certificate D.T.C.N
Clause No.07
05. | Copy of valid electrical license from ELBO D.T.C.N
Clause No.07
06. | Copy of GST Registration Certificate and GSTIN D.T.C.N
Clause No.07
07. | Copy of PAN Card D.T.C.N
Clause No.07
08. | Copy of valid EPF registration certificate D.T.C.N
Clause No.07
09. | Copy of valid ESI certificate D.T.C.N
Clause No.07
Authorization from OEM of the approved make mentioned D.T.C.N
10. | in clause no.87 for the work mentioned Clause No.86(f)
11. | proof about the local office/presence D.T.C.N
Clause No0.86(g)
13. | Valid ISO Certification D.T.C.N
Clause No.86(i)
14. | No Relationship Certificate in Schedule — A D.T.C.N
Clause No.13
15. | Works Experience - D.T.C.N
Clause No.11
(A) | List of projects executed that are similar in nature to the work
(Schedule-D1)
(B) | Works in hand-List of projects in progress that are similar in nature
to the work (Schedule-D2)
16. Information regarding current litigation, debarring / expelling of the D.T.C.N
tender or abandonment of the work by the tenderer (Schedule-E) Clause No.10
17. Affidavit (Schedule-F) D.T.C.N
Clause No.10
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OFFICE OF THE EXECUTIVE ENGINEER
JAGATSINGHPUR R&B DIVISION
CONTRACT DATA

A. GENERAL INFORMATIONS

Sl Item Details
No
1 Bid Identification No.
2 Name of the Work Shifting & Re-construction of 11KV line, LT
line due to Widening and Strengthening from
Borikina to Pahludhubandha road under
Electrical Section Balikuda.ll (PART-A)
3 Officer inviting tender Superintending Engineer, Jagatsinghpur R&B
Division
4 Assistant Executive Engineer concerned with Assistant Executive Engineer, G.E Subdivision,
head quarters authorised as Engineer-in-charge Jagatsinghpur
of this work.
6 Accepting Authority Superintending Engineer, Jagatsinghpur R&B
Division
7 Estimated Cost Rs.11,91,474.00 (Excluding GST)
B. BID INFORMATION
8 Intended completion period/Time period 02(Two)calendar Months
assigned for Completion as per clause 8 of
DTCN
9 The Bid documents will be available in the Time 5.00 PM
website www.tendersodish.gov.in
Dt.27.07.2026
10 | Last Date & time of submission of Bid (Clause Time 5.00 PM
No. 2 of DTCN.)
Dt.05.08.2026
11 Last Date & time of Opening of Bid Time 11.00 AM
Documents Dt.06.08.2026
12 | Cost of Bid Document (Clause No. 4 of DTCN.)
i To be remitted online Rs. 6000.00
13 Bid Security (Clause No. 6 of DTCN.)
i To be remitted online Rs.11915.00
14 | Additional Performance Security (Clause No.26 (iii) of DTCN.)
i Amount Differential cost i.e Estimated cost put to tender minus
the quoted amount
i Pledged in favour of Superintending Engineer, Jagatsinghpur R&B
Division
iii payable at Jagatsinghpur
iv Type of instrument As specified in the Bid document
15 | Bid validity period (Clause No. 9 of DTCN.) 90 Daya
16 Currency of Contract Indian Rupees
17 Language of Contract
18. | Similar Nature of work as per Clause 11 of Shifting & Re-contruction of 11KV line, LT line
DTCN



http://www.tendersodish.gov.in/
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1.1.

1.2.

1.3.

Procedure to participate in online bidding
e-procurement

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to
participate in the bid is required to register in the Portal using his /her active personal/ official e-mail ID as his Login
ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login ID. The DSC used must be of
appropriate class (Class Il or Class IllI) issued from a registered Certifying Authority such as n-Code, Sify, TCS,
MTNL etc. He/She has to submit the relevant information as asked for about the firm/ contractor. The portal
registration of the bidder/ firm is to be authenticated by the State Procurement Cell after verification of original valid
certificates/ documents such as (i) PAN and (II) Registration Certificate (RC)/ GST Registration Certificate and
GSTIN (for procurement of goods) of the concerned bidder. The time period of validity in the portal is at par with
validity of RC/ GST Registration Certificate and GSTIN. Any change of information by the bidder is to be re-
authenticated by the State Procurement Cell. After successful authentication bidder can participated in the online
bidding process.

Contractor not regisertered with Government of Odisha, can participate in the e-procurement after necessary
enrolement in the portal but have to subsequently register themselves with the appropriate registering authority of the
Sate Government before award of the work as per prevalent registration norms of the State.

a. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The system
will again ask to select the DSC and confirm it with the password of DSC. For each login, a user’s DSC will
be validated against its date of validity and also against the Certificate Revocation List (CRL) of respective
CAs stored in system database. The system checks the unique ID, password and DSC combination and
authenticates the login process for use of portal.

b. The tender documents uploaded by the Tender Inviting Officer in the website https://tendersodisha.gov.inwill

appear in the section of “Upcoming Tender” before the due date of tender sale. Once the due date has arrived,
the tender will move to “Active Tender” Section of the homepage. Only a small notification will be published
in the newspaper specifying the work details along with mention of the specific website for details. The
publication of the tender will be for specific period of time till the last date of submission of bids as
mentioned in the ‘Invitation for Bid’ after which the same will be removed from the list of Active tenders.
Any bidder can view or down load the bid documents from the web site.
c. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.
d. The software application has the provision of payment of cost of tender document through payment gateways
of authorized bankers by directly debiting the account of the bidders.
Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise his/her bid shall
be declared as non-responsive and thus liable for rejection.
In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement process,
the tender inviting officer shall not accept any responsibility for failures or breakdowns other than in those systems
strictly within their own control.

Any third party/company/person under a service contract for operation of e-procurement system in the State or his/their
subsidiaries or their parent companies shall be ineligible to participate in the procurement processes that are undertaken

9
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1.4.

1.5.

1.6.

1.7.

1.8.

through the e-procurement system irrespective of who operates the system.
For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/copies of
document in prescribed format wherever warranted in support of eligibility criteria and qualification information.
The on line bidder shall have to produce the original documents in support of the scanned copies and statements
uploaded in the portal before the specified date as per DTCN.
Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of bid
document and appropriate bid security. The system shall consider only the last bid submitted through the E-
Procurement portal.

The bidder may ask question related to tender online in the e-procurement portal using his/her DSC, provided the
questions are raised within the period of seeking clarification as mentioned in tender call notice/Bid. The Officer
inviting the Bid/ Procurement Officer-Publisher will clarify queries related to the tender.

The details of documents pertaining to the works available with the officer inviting the Bid as well as in the office of the
Executive Engineer as mentioned in the Contract Data will be open for inspection by the bidders. The bidder is required
to down load all the documents for preparation of his bid. It is not necessary for the part of the Bidder to up-load other
Bid documents (after signing) while up-loading his bid. He is required to up load documents related to his eligibility
criteria and qualification information and Bill of Quantities duly filled in. It is assumed that while participating in the
bid, the bidder has referred all the documents. Seeking any revision of rates or backing out of the bid claiming for not
having referred to any or all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to
disrupt the bidding process and in such cases the bid security shall be forfeited.

Any addendum / corrigendum/ cancellation of tender shall be published in the website https://tendersodisha.gov.in ,
notice board and through paper publication and such notice shall form part of the bidding documents.
1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and those bidders if they

wish can modify their tenders. The bidders are required to watch the website till last date and time of bid
submission for any addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not responsible

for communication failure of system generated mail.

All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid. The bidder
shall carefully go through the document and prepare the required documents and up load the scanned documents
in Portable Document Format to the portal in the designated locations of Technical Bid. He will fill up the
rates of items or percentage in the BOQ down loaded for the work in designated Cell and up loads the
same in designated locations of Financial Bid.Bidders are to submit only the original BoQ uploaded by
publisher after entering the relevant fields without any alteration/deletion/modification. Multiple BoQ
submission or any alteration/deletion/modification to the original protected BoQ uploaded by publisher
shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than
Zero value in the specified cells. In the percentage rate tender, the bidder quoting Zero value is valid
and will be taken as Schedule of Rates. Submission of document shall be effected by using DSC of
appropriate class.

1.8.2. In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be considered
as unbalanced and in case the bidder is unable to provide satisfactory explanation such a tender is liable
to be disqualified and rejected.

1.8.3.To give prospective bidders reasonable time in which to take an addendum into account in preparing
their bids, the tender inviting authority at his discretion extend as necessary the dead line for
submission of bids.

10
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2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as part of
his Bid, a Bid security for the amount mentioned under NIT/Contract Data in online mode.Non-submission of bid
security within the designated period shall debar the bidder from participating in the on-line bidding system and his portal
registration shall be cancelled. His name shall also be informed to the registering authority for cancellation of his
registration.

2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as mentioned in
the bid document.

2.2 Deleted.

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful lowest bidder
only within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of the lowest successful
bidder to produce the original documents, he will be debarred in future from participating in tender for 3 years and will
be black listed by the competent authority. In such as situation, successful L-2 bidder will be required to produce his
original documents for consideration of his tender at the negotiated rate equal to L1 bidder.

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid and Bid Security/

Earnest Money Deposit. The process of using e-payment gateway is mentioned in the “Procedure for Electronic

receipt, accounting and reporting of Cost of Tender Paper and Earnest Money Deposit on submission of bids ”. .

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her Login ID
and Password. The system will again ask to select the DSC and confirm it with the password of DSC as a second stage
authentication. For each login, a user’s DSC will be validated against its date of validity and also against the Certificate
Revocation List (CRL) of respective CAs stored in system database. The system checks the unique Login ID, Password
and DSC combination and authenticates the login process for use of portal.

The bidder can download the tender of his choice and save it in his system and undertake the necessary preparatory work
off-line and upload the completed tender at his convenience within the final date and time of submission. The bidder shall
only submit single copy of the required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave
any figure blank. He has to only write the figures, the words will be self generated. The Bidders are advised to up load the
completed Bid document well ahead of the last date & time of receipt to avoid any last moment problem of power failures
etc.

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall prepare

all documents including Declaration form, price bid etc and store in the system.

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the documents in
appropriate place one by one simultaneously checking the documents. Once the Bidder makes sure that all the
documents have been up-loaded in appropriate place he clicks the submit button to submit the bid to the portal.

3.2.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and cannot be submitted

after due date and time. Therefore only after satisfying that all the documents have been uploaded, the Bidder
should activate submit button.

3.2.2. In the e-procurement process each processes are time stamped. The system can identify each individual who has
entered in to the portal for any bid and the time of entering in to the portal.

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned
documents by taking out sample printing. Non-submission of legible documents may render the bid non-

11
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responsive. However, the Officer inviting the Bid if so desires can ask for legible copies or original copies for

verification with in a stipulated period provided such document in no way alters the Bidder’s price bid. If the

Bidder fails to submit the original documents with in the stipulated date, his bid security shall be forfeited.
SUBMISSION OF BIDS:-

3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a Technical
Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN, Registration Certificate, Affidavits,
Profit Loss statement, Joint venture agreement, List of similar nature of works, work in hand , list of machineries and
any other information required by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other
price related information/ undertaking including rebates.

3.4. Bidders are to submit only the original BOQ ( in .xls format) uploaded by Procurement Officer Publisher (Officer
Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification. Multiple BOQ
submission by bidder shall lead to cancellation of bid. In case of items rate tender , bidders shall fill in their rates other
than zero value in the specified cells without keeping it blank. In the percentage rate tender the bidder quoting zero
percentage is valid and will be taken at par with the estimated rate of the work put to tender.

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and qualification
information in prescribed format in Portable Document Format (PDF)to the portal in the designated locations of
Technical Bid.

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities (BOQ)
published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate column of respective
items(s) without any blank cell in the rate column in case of item rate tender and type percentage excess or less up to
two decimal place only in case of percentage rate tender.

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the documents in
appropriate place one by one simultaneously checking the documents.

3.8. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or corrected.
The Bidder should ensure correctness of the Bid prior to uploading and take print out of the system generated summery
of submission to confirm successful uploading of bid. The bids cannot be opened even by the OIT or the Procurement
Officer Publisher/ opener before the due date and time of opening.

3.9. Each process in the e-procurement is time stamped and the system can detect the time of log in of each user including
the Bidder.

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the process of submission
of the bid/ tender.

3.12. The bidder should check the system generated confirmation statement on the status of the submission.

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the network.

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic system used
during the e-procurement process.

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification information and Bill of
Quantity duly filled in. It is not necessary for the part of the bidder to upload the other Bid documents (after signing)
while uploading his bid. It is assumed that the bidder has referred all the documents uploaded by the Officer Inviting the
Bid.

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server time). The
date and time of bid submission shall remain unaltered even if the specified date for the submission of bids declared as a
holiday for the Officer Inviting the Bid.
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3.17.The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him, owning
responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information furnished bythe bidder is
found to be false/ fabricated/ bogus, his EMD/BID Security shall stand forfeited and his registration in the portal shall
be blocked and the bidder is liable to be blacklisted.

4. SECURITY OF BID SUBMISSION:

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system shall
require all the mandatory forms and fields filled up by the contractor during the process of submission of the bid/tender.

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the authorized
openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS :

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and time (Server
date and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission shall remain
unaltered even if the specified date for the submission of bids declared as a holiday for the Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS :

5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is allowed.

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider only the
last bid submitted.

6. LATEBIDS:

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose the server

time displayed in the e-procurement portal shall be the time to be followed by the bidder and concerned officers.
7. MODIFICATION AND WITHDRAWAL OF BIDS :

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time of
submission. The bidder shall have to log on to the system and resubmit the documents as asked for by the system
including the price bid. In doing so, the bids already submitted by the bidder will be removed automatically from the
system and the latest bid only will be admitted. But the bidder should avoid modification of bid at the last moment to
avoid system failure or malfunction of internet or traffic jam or power failure. If the bidder fails to submit his modified
bids within the designated time of receipt, the bid already in the system shall be taken for evaluation.

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with appropriate
reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned document to portal in the
respective bid before the closure date and time of receipt of the bid. The system shall not allow any withdrawal after
expiry of the closure time of the bid.

8. OPENING OF THE BID:

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is available in IFB,
tender document as well as the home page of portal. Bid opening can be done by the authorized users which are defined
during the tender publication / approval stage. The bids are encrypted using their public keys and can be decrypted only
on or after the Bid Opening due date and time. The bid openers private key will be required to open the bids and all the
openers have to log on to the portal during that time.

8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system logging on
to the portal with the DSC away from opening place. Contractors are not required to be present during the bid
opening at the opening location if they so desire.

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the reference.
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8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid/Engineer-in-
Charge, the bids will be opened at the appointed time on the next working day.

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which they appear

in the “Invitation for Bid”.

8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all the Officers
who have been declared as Opening officers, log on the portal with their DSC the Tender cannot be opened.
8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process by uploading the
official letter for cancellation/ re-tender.
EVALUATION OF BIDS:-

8.5.1.

8.5.2.

8.5.3.

8.6.

8.7

All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to open the
tender shall sign and number on each page of the documents downloaded and furnish a certificate that “the
documents as available in the portal containing...... nos. of pages”.

After opening of technical bid, the bidder may be asked in writing / online (in their registered e-mail ID) to
clarify on the uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts or
illegible documents required for Technical Evaluation. The Officer Inviting Tender may ask for any other
document of historical nature during Technical Evaluation of the tender. Provided in all such cases, furnishing
of any document in no way alters the bidders price bid. Non submission of legible documents may render the bid
non-responsive. The authority inviting bid may reserve the right to accept any additional document.

The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the
bidder will be evaluated on its own merit

Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid, will
finalize the list of responsive bidders. They will log on to the site with their DSC and record their comments on
the Technical evaluation page in the system. The Officer Inviting the Bid if also the accepting authority, shall
log on to the system with his digital signature and check the technical evaluation. He can either accept or pass
on to the evaluating officers for re-evaluation. Upon acceptance of technical evaluation by the Accepting
authority in the system, the system shall automatically generate letter to all the responsive bidders and the
system shall forward the letter to all the responsive bidder that their technical bid has been evaluated responsive
with respect to the data/information furnished by him and the letter shall also intimate him the date & time of
opening of financial bid. The system shall also inform the non-responsive bidders in their e-mail ID that their
bid has been found non-responsive.

The Technical evaluation of all the bids shall be carried out up as per the information furnished by the Bidders.
But evaluation of the bid does not exonerate the bidders from checking their original documents and if at a later
date the bidder is found to have misled the evaluation through wrong information, action as per relevant clause of
DTCN shall be taken against the bidder/contractor.

The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders.

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification information.

8.7.1

8.7.2

8.7.3

The financial bids of the technically responsive bidders shall be opened on the due date of opening. The
Procurement Officer-Openers shall log on to the system in sequence and open the financial bids.

The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised
representative who wish to be present.

At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found
responsive will be announced and the bids of only those bidders will be opened. The remaining bids will be
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rejected.

8.7.4  The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in case the
item rate tender and percentage above or less in case of percentage rate tenders will be announced. any
discounts and withdrawals, and such other details as the officer inviting the tender may consider appropriate,
will be announced by him or his authorized representatives at the time of opening.

8.7.5  Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

8.7.6  The Financial bid of the bidders shall be opened one by one by the designated officers. The system shall auto-
generate the Comparative statement.

8.7.7  The Bidder can witness the principal activities and view the documents/summary reports for that particular
work by logging on to the portal with his DSC from anywhere.

8.7.8  Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative Statement
and furnish a certificate to that respect.

8.7.9  System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the
approval of concern Chief Engineer/ Head of Department.

8.7.10 Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other persons not
officially concerned with such process until the award to the successful bidder has been announced. Any
effort by a bidder to influence the officer inviting the bid, processing of bids or award decisions may result in
the rejection of his bid.

9. CLARIFICATION AND NEGOTIATION OF BIDS:

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the lowest
bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of unit rates.

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed by L2,
L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating bidders after
opening on their respective logins. Each activity is recorded in the system with date and time stamping.

9.3. The competent authority is not bound to accept the lowest or any other tender and reserves the authority to reject any or
all the tenders without assigning any reason.

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting the Bid shall
mention the amount of Performance Security and additional security required to be furnished in the letter and intimate
the bidders in his e-mail ID.

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period by cable,
telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will state the sum that the Engineer-
in-Charge will pay the contractor in consideration of execution and completion of the works by the contractor as
prescribed by the contract and the amount of performance security and Additional Performance Security required to be
furnished. The issue of the letter of Acceptance shall be treated as closure of the Bid process and commencement of the
contract.

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional Performance Security,
Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to the Procurement
Officer-Publisher. The ProcurementOfficer-Publisher shall up load the summery and declare the process as complete.

10.4.1f the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred from

participation in bidding for three years and action will be taken to blacklist the contractor. Besides the consortium/
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JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/ proprietor , he/ they
shall neither be allowed for participation in bidding for three years nor his/ their application will be considered for
registration and action will be initiated to blacklist him/ them. In that case, the L2 bidder, if fulfils other required criteria
would be called for drawing agreement for execution of work subject to condition that the L2 bidder negotiates at par
with the quoted by the L1 bidder, otherwise the tender will be cancelled.

10.5 The tender inviting authority will reject a proposal for award if he determines that the bidder recommended for award has been
engaged in corrupt or fraudulent practices in competing for the contract in question. He will report to the next higher authority.
Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders submitted by the contractors
who resort to canvassing will be liable for rejection.

11. BLOCKING OF PORTAL REGISTRATION

1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ blacklisted
by the competent authority his portal registration shall be blocked automatically on receipt of information to
that effect.

1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked
automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from the concerned
authority.

1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor
who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice.
Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting bidder about his
unsatisfactory reply and recommend to the Chief Manager (Tech) for blocking of portal registration within 10
days of intimation to the defaulting bidder regarding his unsatisfactory reply with intimation to the
Registering Authority and concerned Chief Engineer/ Heads of Office if any of the following provisions are

violated.

13.1 Fails to furnish original Technical Documents before the designated officer within the stipulated date and
time.

1.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period
(including till the extended bid validity period)

1.3.3 Fails to execute the agreement within the stipulated date.

134 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.

Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State Procurement
Cell,Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated by
OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV of OPWD code Volume-II.

The minimum period of blocking of Portal Registration shall in no case be less than 180 days.

Procedure for Electronic receipt, accounting and reporting of Cost of
Tender Paper and Earnest Money Deposit
on submission of bids

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and reporting of the
receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids through thee-procurement portal

of Government of Odisha i.e. "https://tendersodisha.gov.in

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now it has been
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decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit on submission of bids
through payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all Government Departments,
State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The
process outline as well as accounting and reporting structure are indicated below :

a) It will be carried out through a single banking transaction by the bidder for multiple payments like Cost of Tender
Paper and Earnest Money Deposit on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator Banks as well
can be accessed by the intending bidders.

¢) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of the participating entities
indicated in Para 2 above would be faster.

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on
submissionofbids would be eligible to participate in the tender/bid process. The bidders withpending or failure payment
status shall not be able to submit their bid. Tender invitingauthority, State Procurement Cell, NIC, the designated Banks
shall not be heldresponsible for such pendency or failure.

4. Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-Procurement

portal of Government of Odisha (https://tendersodisha.gov.in)

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of Tender Paper
and Earnest Money Deposit on submission of bids will nominate a Focal Point Branch called e-FPB, who is
authorized to collect and collate all e-Receipts. Each such branch will act as the Receiving branch and Focal Point
Branch notwithstanding the fact that the bidder might have debited his account in any of the bank's branches while
making payment.

5. Procedures of bid submission using electronic payment of tender paper cost

and EMD by bidder:

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then select the required
active tender from the "Search Active Tender" option. Now. submit button can be clicked against the selected tender
so that it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required Prequalification
/Technical/Financial bid, as mentioned in the bidding document and in line with Works Department office
memorandum no.7885, dt.23.07.2013.

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the bank name as
available in the payment options

i. A bidder shall make electronic payment using his/her internet banking enabled account with designated Banks or
their aggregator banks.
ii.  Abidder having account in other Banks can make payment using NEFT/RTGS facility of designated Banks.
e Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, by adding the
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account number as mentioned in the challan as an interbank beneficiary.

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful transaction by
bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid submission process.

e) System generated acknowledgement receipt for successful bid submission: System will generate an
acknowledgement receipt for successful bid submission. The bidder should make a note of 'Bid ID' generated in the
acknowledgement receipt for tracking their bid status.

6. Settlement of Cost of Tender Paper;

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the e-Procurement
portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an abstract of the cost of
tender paper collected with reference to Bid Identification Number. The State Procurement Cell shall generate Bank-
wise-head-wise challans separately for Cost of Tender Paper and instruct the designated Banks to remit the money to
the State Government account under different heads. In respect of the cost of tender paper received through the e-
procurement portal, the remittance to the Cyber Treasury account will be made to the Head of Account 0075-Misc,
General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper.

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the Odisha
Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the Odisha Treasury portal.

C) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost of Tender
Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an
abstract of the cost of tender paper collected with reference to Bid Identification Number. The State Procurement
Cell shall generate Bank-wise list of challans and instruct the designated Banks to remit the money through the
Odisha Treasury portal. The cost of tender papers will be credited to the registered Bank account of the concerned
State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc.

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, EMD to the
bidder, in case the tender is cancelled before opening of Bid as per direction received from TIA through e-
procurement system.

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit on submission
of bids is enclosed in the Annexure.

7.  Settlement of Earnest Money Deposit on submission of bids:

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders accounts as per

direction received from TIA through e-procurement system.

8.  Forfeiture of EMD :

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various reasons.

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will direct the Bank
to transfer the EMD value from the Pooling Account of SPC to the registered account of the tender inviting authority.

b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money Deposit on
submission of bid, in the State Government Treasury under the appropriate head (8782-Cash Remittances and

Adjustments between the officers rendering accounts to the same Accounts Officer-102-P.W.Remittances-1683-
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©)

Remittances-91028-Remittances into Treasury) after taking the amount as a revenue receipt in their Cash Book under
the head 0075-Misc. General Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and
submit the detail account to DAG (Puri) as a deposit of the Division.

By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator to edit the
initiation after clicking the submit button. Forfeiture option can be carried out in phased manner like one bidder at a

time.

9. Role of the Banks:

a)

b)

d)

e)

Make necessary provision / customizations at their end to enable the provision for online payments / refunds as per
this document.

Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during online
payment processes and redirect them to e-Procurement website with necessary transaction reference details enabling
them to submit their bids.

The bank shall ensure transfer of funds from the pooling account to the Government Head/current account of
PSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal.

Bank should provide timely reports and reference details to NIC enabling them to carry out their role as stated
below.

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank working

day from the date of generation of the XML file and also provides a confirmation to NIC on the same.

10. Role of State Procurement Cell:

a)

b)

)

Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online payment
requirements to National Informatics Centre / the authorized Banks for mapping/ customization.

In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to ascertain the
tender paper cost received in the e-Tendering process separately bank-wise for the Government Department and the
PSUs/ULBs. The SPC shall generate bank-wise separate online challans from the Odisha Treasury portal and make
the remittance through over the counter facility or NEFT/RTGS (as and when this functionality is available in
Treasury portal) and issue instruction to the bank for remittance of the receipt to the State Government account.

The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the remittance
towards tender paper cost to the Tender inviting authorities for their record.

State Procurement Cell shall monitor the progress of e-Tendering by different Government departments / State PSUs/
Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor and send monthly progress reports
to the Government.

The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day activity.

E-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted refund
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and settlement details in XML file against a day.
g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement status against
a day
h) e-procurement system will update the status accordingly for reconciliation report.

11. Role of National Informatics Centre :

a) Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in) to enable the
provision for electronic payment.

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.
c) NIC will provide an interface to organizations to download the electronic receipt data.

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same to the
authorized Banks for enabling automatic refund/settlement of funds.

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in order to make

remittance of the tender paper cost to the State Government account using the Odisha Treasury portal.

12. Role of Cyber Treasury :

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted for by
the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation of the

electronic remittances made to the State Government account.

13. Redressed of Public grievances :

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective procedure for
dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected by any of the stakeholders in
reporting of receipt of tender paper cost and EMD, either rsuomo to or on being brought to its notice, the State
Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber Treasury and the bank will promptly take
steps for rectification. The e-Focal Point Branch of the participating Banks, National Informatics Centre, Odisha and the
State Procurement Cell, Odisha will notify the contact number and address of the Help Desk for resolution of any dispute
regarding e-Receipt.

14.  Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and rejection of bid,
acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for electronic submission of bids
through e-procurement portal. Existing provisions regulating cost of tender paper, earnest money deposit in OPWD Code
and OGFR would stand modified to the extent prescribed.

15. These arrangements would be made effective after signing of MoU between the designated Banks and the State
Procurement Cell, firming up of Banking arrangements and technical integration between designated Bank and e-

Procurement Portal.
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Back-end Transaction Matrix of Electronic receipt and remittance

ANNXURE-I

Money Deposit on submission of bids.

of Cost of Tender Paper and Earnest

Cost of Tender Paper on submission of bids

Government
Departments

The payment towards the cost of Tender Papg

incase Government Departments, shall be
collected in separate

Pooling accounts opened in Focal
PointBranchcallede-FPB  of  respective
designated banks [as stated in Para2] at
Bhubaneswar on T+1_day.

With referenceto the Notice
Inviting Tender/Bid Identification
Number, the amount so realized is to be

remitted to Government Account under
the Head Of Account 0075-Misc. General
Services-800-Other  Receipts-0097-Misc.
Receipts-02237-Cost  of Tender Paper
through Odisha Treasury Portal after
opening of the bid.

Earnest Money Deposit on

submission of bids

I.In case of tenders of
Government Departments,

amount towards Earnest Money
Deposit on submission of bids
shall be collected in a pooling
account opened for this purpose
at Focal Point Branch called e-
FPB of respective designated
banks at Bhubaneswar and the
banks will remit the amount to
respective  bidder’s  account
within two working days on
receipt of instruction from TIA
through refund and settlement of
e-procurement system.

Il. In case of forfeiture of
Earnest Money Deposit on
submission of bids, the e-
Procurement portal will direct
the Bank to transfer the EMD
value from the Pooling Account
of SPC to the registered account
of the tender inviting authority
within two working days of
receipt of instruction from TIA.
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Cost of Tender Paper on submission of bids

Earnest

Money Deposit on

submission of bids

State
Statutory
Corporations,
Autonomous
Bodies and
Local Bodies.

PSUs

In case of State PSUs, Statutory
corporations, Autonomous Bodies and
Local Bodies etc. the amount towards Cost
of Tender Paper, on submission of bids
shall be collected in separated pooling
accounts opened in Focal Point Branch
called e-FPB of respective designated
Banks at Bhubaneswar on T+1 days.

The Paper cost will be transferred to the
respective current accounts of concerned
State PSUs, Statutory  Corporation,
Autonomous Bodies and Local Bodies etc.
after opening of bid.

Amount towards EMD on
submission of bids shall be
collected in a separate pooling
account of Focal Point Branch
called e-FPB of respective
designated banks at
Bhubaneswar and the banks
will remit the amount to
respective bidder’s account on
receipt of instruction from TIA
through refund and settlement
of e-procurement system within
two working days from receipt
of such instruction.

. In case of forfeiture of Earnest

Money deposit on submission
of bids, the e- Procurement
portal will direct the Bank to
transfer the EMD value from
the Pooling Account of SPC to
the registered account of the
tender inviting authority within
two working days of receipt of
instruction from TIA.
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10.

11.

12.

DETAILED TENDER CALL NOTICE

*kkkkk

Sealed percentage rate bids are invited on ONLINE in Single Cover system from Original Equipment
Manufacturer(OEM) or authorized dealer having having Valid HT Electrical Licensein prescribed form to be
eventually drawn in P.W.D. FORM P-1 for the work“Shifting & Re-contruction of 11KV line, LT line due to Widenig
and Strengthening from Borikina to Pahuldhubandha road under Electrical Section Balikuda.ll (PART-A)”at an estimated
cost 0fRs..11,91,474.00(excluding GST)(RupeesEleven Lakhs ninety one thousand four hundred seventy
four)only (excluding GST). The adopted format for percentage rate is same as that of the form adopted for item rate
tenders but the word “Item rate” shall be replaced by “Percentage rate” and the contract will be named as P-1.Bids
from Joint Venture are not allowed.

The Bid documents are available from official website of Government: https://tendersodisha.gov.in from 05.00 PM of
27.07.2026 up to 5.00 PM of 05.08.2026. The last date and time of submission of Bid is as per contract data.

The Technical Bid documents (Cover—I) will be opened by the assigned officer in the office of the Superintending
Engineer,Jagatsinghpur R&B Division at 11.00 AM. on 06.08.2026 in the presence of the bidders or their authorized
representatives who wish to attend.

The cost of Bid documents is to be remitted online for Rs.6000.00 towards cost of each bid respectively.

The bid is to be submitted in Single Covers.

(i) Cover-l is to contain scanned GST Registration Certificate and GSTIN,scanned copy of registration certificate, valid
electrical license issued from ELBO of self , PAN card, valid EPF registration certificate or affidavit as per clause no.17
of DTCN, valid ESI certificate,undertaking/certificates duly filled, affidavit, work experience certificate and documents
required as per the relevant clauses of this DTCN.

(i) Cover-I1 is to contain the price bid duly filled in and signed by the bidder.

The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract Data..

The lowest preferred bidder is required to produce documents via original Registration, GST Registration Certificate, valid

electrical license issued from ELBO of self or tie-up electrical contractor, GSTIN, PAN card, valid EPF registration certificate or

affidavit as per clause no.17 of DTCN, valid ESI certificate after opening of Technical Bid for verification purpose in the latter
stage,within five days from the date of opening of the tender (price bid). Furnishing scanned copy of such documents along with the

Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection.

The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders whose bid is

accepted must submit a work programme at the time of execution of Agreement.

All bids received will remain valid for a period as specified in the Contract Dataafter the deadline date for submission of bids and

validity of bids can also be extended if agreed to by the bidder and the Department.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any work

in the last five years, prior to the date of the bid, shall be debarred from qualification. The bidder is to furnish scanned copy an

affidavit at the time of submission of bid about the authentication of bid documents. An affidavit to this effect is to be furnished in

Schedule-F. Non furnishing of the scanned copy of information in Schedule - E and required affidavit in Schedule — F, the bid

document will be summarily rejected.

Experience: The bidder should have following experience in supply and installation of similar work as per clause 16 of bid

information of contract data

The Tenderer should have executed similar type of works whose total value should be 50 % of tendered value in the last

financial year or at least three similar works each not less than 25 % of tendered value during last two years

The information on similar works is to be furnished as per the format in Schedule —-D1 and Schedule —D2 along with the

documents as specified therein.

Bid Capacity

Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the expected time of
bidding is more than the total estimated cost of the works. The available bid capacity will be calculated as under.

Assessed Available Bid Capacity= (A*N*2-B), where

A= Maximum value of works executed in any one year during the last five years (updated to the current price level)rate of inflation
may be taken as 10 per cent per year(escalation factor) which will take into account the completed as well as works in progress,
B= Value at current price level of the existing commitments and ongoing works to be completed during the next two months
(period of completion of works for which bids are invited); and
N= Number of years prescribed for completion of the works for which the bids are invited.

(for work completion period less than one year the value may be taken as one year)
Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of his proposed
participation in the execution of the works.
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The statement showing the value of existing commitments and ongoing works as well as the stipulated period of completion
remaining for each of the works listed should be countersigned by the Engineer-in-Charge not below the rank of an Executive
Engineer.

The information on Bid Capacity as on the date of this bid is to be furnished as per the format in Schedule -G along with the
documents as specified therein.

Escalation factor

13.

14.

15.
16.

17.

18.

Following enhancement factors will be used for the costs of works executed and the financial figures to a common base value
for works completed in India.

Year before Multiplying factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

(Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting for the above
mentioned factors)

In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying factors will not
be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the last date of submission of the bid)
will be applied for the purpose of conversion of amount in foreign currency into Indian rupees.

Total value of works performed in the last five yearsare to be furnished for which certificate from Chartered Accountant is to be
furnished.

P Y30y —
2022-2023-------------n--mm
Pl VX0 7 E—
Pl 20—
2025-2026----------------------

Base year shall be taken as 2021-22.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of an
Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works Department. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited & he
shall be liable to make good the loss or damages resulting for such cancellations. The proforma for no relationship certificate is
contained in a separate sheet vide Schedule-A.

The bidder should qualify the Criteria of Similar nature of work as mentioned in Contract Data failing which the bid is liable for
rejection.

If an individual makes the application, the individual should sign above his full type written name and current address.

If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type written name and
the full name of his firm with its current address in a forwarding letter.

EPF:- Each tender should be accompanied with the attested photo copy of the valid EPF registration certificate issued from
RPFC Bhubaneswar or submit an affidavit that he will follow the ‘Employees provident Fund and misc provision act, 1952”
and rules/schemes made there under in that affidavit, the concerned contractor will state that in case he is awarded with the
contract then he will submit after execution of work and before payment of any bill, the detail list of laborers, such as their (i)
name (ii) fathers name (iii) place of permanent residence, (iv) statement of wages paid to them till the completion of contract
work in the said affidavit the contractor shall also state that authorities will be at liberty to deduct about 26% out of the labour
component amount of the contract and shall be kept as an additional security. As soon as the contractor will submit the EPF
registration certificate. Then the additional security to behold by the dept. will be released to the contractor without any
interest subject to fulfillment of other compliances Conditions. The contractors who have valid EPF Registration certificate
may not submit the affidavit but submit only attested photocopy of the valid certificate and in that case no additional security
will be deducted from their work bill.

If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly authorized person holding
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany the
application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the
technical bid.

24




[Type text]

19.

20.

21.
22.

23.

24.

25.

26.

27.

28.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the wordings

will not be accepted.

No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be submitted online in

English.

Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender papers.

A. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)

In case of Percentage Rate tender,:-

0] The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to the
tender document. The estimated cost is excluding GST. The rates of item basing on which estimated cost has been
derived are excluding GST on different components to arrive at such rates.

(ii) The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in
a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works
shall submit separate tender for each. Each tender shall have the Bid Identification No., Name & SI. No. of the work (as
per IFB) to which they refer.

(iii) The Contractor will quote percentage excess/less up to two decimal point only. If he writes the percentage
excess/less up to three or more decimal points, the seconddecimal point shall only be considered without rounding
off (vide Works Department O.M No- 7885 dtd. 23.07.2013.).

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress specified in
the contract.
V) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of

5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before
making any payment.
(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due
approval of next higher authority.
(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.
B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill.
The bidder shall carefully study the tentative specifications applicable to the contract and all the documents which will form a part
of the agreement to be entered in to by the accepted bidder and detailed specifications for Odisha and other relevant specifications.
Complain at a future date that specifications have not been seen by the bidders can not be entertained.
The liaison with Dist.com. authority and the electrical inspector regarding permission and inspection respectively will be done by
contractor. The contractor has to deposit the required amount of supervision charges/service connection charges, security money,
inspection fees & processing fees to concerned department on behalf of concerned Executive Engineer respectively. The same
amount will be paid by the department to the tenderer on production of original money receipt.
The electrical supervisor & line men mentioned on the license should supervise the work at site.

(i) Amendment to Appendix — IX, Clause — 36 of OPWD Code Vol.-11 by inclusion.

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the tender shall be
finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals upto two numbers will be taken for
all practical purposes) less than the estimated cost, the tender accepting authority will finalise the tender through a transparent
lottery system, where all bidders / their authorized representatives, the concerned Executive Engineer and DAO will remain present.
(ii) Clause 36 of Appendix-1X of O.P.W.D. Code, Volume-II by inclusion.

“ If the rate quoted by the SC and ST Category Contractor comes to 14.99% (decimals upto two numbers will be taken for all
practical purposes) less than the estimated cost after availing 10% price preference as per Para-2 of Works Department Resolution
No0.27748 dtd.11.10.1977, then the tender shall be finalized by the tender accepting authority through a transparent lottery system
alongwith other category of contractors whose rates are 14.99% less than the estimated cost” as per Works Department
Memorandum No.10224 dtd.01.09.2015.

(iii) Amendment to Para-3.5.5 (v) of OPWD Code Volume-1 by inclusion.

(Additional performance Security)

Additional Performance Security shall be obtained from the bidder when the bid amount is less than estimated cost put to tender. In
such an event, only the successful bidder who has quoted less bid price/ rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance
Security (APS) in shape of Demand Draft/ Term Deposit Receipt pledged in favour of the Divisional Officer within seven days,
otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be
initiated against bidder as per Works department office memorandum no.173 dtd 03.01.2026.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved document
during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the tender call notice. Any change in the wording will not be accepted.
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29.

30.
31.
32.

33.

34.

35.

36.

37.

i) Schedule of quantities are accompanied in Cover-11 (Price Bid). It shall be definitely understood that the

Government does not accept any responsibility for the correctness or completeness of this schedule and that this schedule

is liable for alternation or omissions, deductions or alternations set forth in the conditions of the Contract and such

omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation,
will be entertained.

i) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject to a maximum of
5% over the estimated cost. If it exceeds the limit stated above, prior approval of competent authority is mandatory before
making any payment.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what so ever.

The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the OPWD Code.

i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in- charge prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in
the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the
contractor in consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by
the contract (Hereinafter and in the contract called the “Contract Price”).

ii) The notification of award will constitute the formation of the contract, subject only to the furnishing of a performance
security (Initial Security Deposit) in form of Fixed deposit receipt of Schedule Bank/KissanVikashPatra/Post Office
Savings Bank Account/National Savings Certificate/Postal Office Time Deposit Account and additional performance
security as per Clause 26 of DTCN duly pledged in favour of the Executive Engineerand payable at the place as
specified in the Contract Dataand sign the agreement in the PWD Form P-1 for the fulfillment of the contract in the
office of the Executive Engineerand payable at the place as specified in the Contract Dataoras directed. The security
deposit and the amount withheld according to the provision of P1 agreement shall be retained as security for the due
fulfillment of this contractand additional performance security in accordance with the provisions of the agreement.

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge and the
successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance, the successful
bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall form part of the
agreement.

a) The notice inviting bid, all the documents including additional conditions, specifications, if any, forming the bid as
issued at the time of invitation of bid and acceptance thereof together with any correspondence leading thereto &
required amount of performance security including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.

iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the Bid
Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of initial security
deposit and additional performance security deposit are received by the Engineer-in-Charge. The security will be refunded
after one year of completion of the work and payment of the final bill and will not carry any interest.

V) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.0.R.N0.202 W.F.D.
dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where bidders/tenderers back out from the offer before
acceptance of tender by the competent authority.

vi) Amendments to Para 3.5.18 Note — viii of OPWD Code Vol.-1
Before acceptance of tender, the successful bidder will be required to submit a work programme and mile stone basing on
the financial achievement so as to complete the work within the stipulated time and in case of failure on the part of the
agency to achieve the mile stone liquidated damage will be imposed.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to within
the State of Odisha and it is agreed that neither party to the contract will be competent to bring a suit in regard to the matter by this
contract at any place outside the State of Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation under workman Compensation Act.
V111 of 1923 on any account of the workmen employed by the contractor and full amount of compensation paid will be recovered
from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department Letter No.-VIII-R
8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum Wages
Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in default, he may recover such
amount due from the contractor and pay such amount to the labour directly under intimation to the local labour office of the Govt.
The contractor shall not employ child labour. The decision of the Executive Engineer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the following or
similar category.

Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls conveyance charge and other cost on
account of land and building including temporary building and temporary electric connection to work site as well as construction of
service road and diversion road and its maintenance till completion of work as required by the bidders for Collection of materials,
storage, housing of staff or other purpose of the work. No bidder will however be liable to pay Govt. for temporary occupation of
land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the satisfaction of
the local health authorities.
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38.

39.

40.

41.

42.

43.

44,

45.
46.

47.

48.
49.

50.

51.

52.

53.

54.

55.

56.

57.
58.

—~oao

Suitable water supply including pipe water supply wherever available for the staff and labour.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in order to protect
the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution also become
payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost.

After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such as vats, mixing
platforms etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required. The
percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity of any item
besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled before the extra items of
work or extra quantity of any items of work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of work Housing
and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of specifications, the schedule of quantities and the set of terms and conditions of contract and other
necessary documents can be seen in all the offices issuing the documents and office of the Superintending Engineer Electrical
Circle(R&B) during office hours every day except on Sundays and Public Holidays till last date of sale and receipt of bid
documents. Interested bidders may obtain further information at the same address. But it must be clearly understood that the bids
must be received in order and according to the instructions.

Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause mentioned herein before
tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest amendments shall supersede the condition of D.T.C.N.
Progress report: The contractor/ manufacturer shall submit fortnightly progress reports in a format as may be prescribed by the
engineer-in-charge.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly or
fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor should arrange
his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractors shall use approved and tested materials as approved by the Engineer in charge according to PWD specification and
the Contractor shall arrange the materials at his own cost and after completion of the work the contractor shall clear the site along
with all equipments at his own cost. The materials shall conform to IS (latest) and of reputed make ( to be approved by engineer in
charge) and erected as per IS/NBC/IE Rule specification / standards also as per guide lines of electrical inspector. No extension of
time will be granted on the application of the bidder due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of the work
due to reasons what — so-ever and the cost of such materials will be recovered from the bills at stock issue rates or market rates
whichever is higher.

The bidder shall train up at least 2 persons to attend the emergency situations at site(free of cost)

Department shall not supply any materials for the said work. It is a turnkey job for which the manufacturer has to supply all
required materials as per the design and offer.

No claim for cancellation of tenders: No claim shall be entertained towards any expenses made by any party for submission of the
tender in case of cancellation, rejection or withdrawal of the tender.

Unilateral stoppage of work: Unilateral stoppage of work by the contractor without prior permission of the engineer-in-charge shall
be considered as breach of contract and the dept. reserves the right to take such actions as it may deem fit.

Resident engineer: The contractor/manufacturer shall engage for this work competent qualified and authorized resident engineers
and assistants to the satisfaction of engineer-in-charge. The resident engineer shall represent the contractor in their absence in
receiving directions from engineer-in-charge of the work or any authority of the dept. which will be binding on the contractor.
Engagement or Laborers and age limits etc. The Contractor/ Manufacturer shall not employ for the purpose of this contract any
person who is below the age of eighteen years and shall pay to each laborer for the work done by such labour, wages not less than
the wages as prescribed by Government of Orissa. The Engineer in charge shall have the right to enquire into and decide and
complaint alleging that the wages paid by the Contractor to any labour for the work done by such labourer is less than the wages
prescribed by the Government of Orissa. The Engineer in charge and or his subordinate Engineers immediate charge of the work
shall have the right to decide whether any labour employed by the Contractor is below the age of eighteen years and to refuse to
allow any laborer whom he decides to be below the age of eighteen year. To be employed by the contractor the contractor shall have
to grant a weekly paid holiday to his laborers. Staff the contractor shall have to comply with all Labour laws and other rules in force
while carrying out the work.

Rate quoted should be fairly reasonable. Rates being abnormal, super-factuous and unworkable rates are liable for rejection.

Items of work not covered by tender notice will be paid at the current schedule of rates of the Public works department and those
not covered by SR will be paid on actual analysis after being approved by the engineer-in-charge.
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59.

60.

61.

62.
63.

64.

65.

66.

67.
68.

69.

70.

71.

72.
73.

74.

75.

76.

77.

78.

79.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the rates
quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing free of cost as directed
by the Engineer-in-Charge and bear the entire cost of the test.

No claim for carriage of water what-so-ever will be entertained as this has been included in the estimate and the bidder has to quote
his / their rate accordingly.

The authority reserves the right to reject any or all the tenders without assigning any reason thereof.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work, about the quality and availability of the required quantity of material including
the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate
to complete the work according to the specifications attached there to and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted rates including labour and materials, octroi ,other duties,
lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the completion of the work, to the
entire satisfaction of the Engineer-in —Charge of the work and his authorized subordinates. After acceptance of the contract rate
Government will not pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard
availability of materials, labour and other factors. The rates quoted by the Contractor shall be excluding GST. GST as applicable for
works contract shall be payable toContractor on bill amount.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill.

Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be deducted from the contractor’s bill as
tax deduction at source (TDS) as per rules.

CESS @ 1 (one)% of the amount of the each bill shall be proportionately deducted from the Contractor’s bill at the time of making
payment of each bill.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of work
through labour should produce valid license from licensing authorities of labour Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for approval of
the engineer-in-charge.

Any defects, shrinkage or other faults which may be noticed within 24 (Twenty Four) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be decided
that they ought to be paid for and in case of default Department may recover from the contractor the cost of making good the works.
The defect liability period for the work is 24 (Twenty Four) monthsfrom the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The contractor is
to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the same by fire or other
causes and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural damage to property happening
from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in his employment during the
execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other
calamity whether natural or incidental damages so caused will have to be made good by the contractor at his own cost.

No escalation: The amount quoted price shall remain firm and fixed until the completion of the project.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an Site Order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are to be
entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or his authorized
agents with their dated signature. Orders entered in this book and noted by the contractor’s agent shall be considered to have been
duly given to the contractor for following the instructions of the Department. The Site Order Book shall be the property of the
P.W.D. and shall not be removed from the site of work without written permission of the Engineer (Executive Engineer) and to be
submitted to the Engineer-in-charge every month.

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be made by
power of Attorney authorizing others to receive payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per recent circular of the
Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any way
responsible for the same and will not pay any cost towards the repair done by the contractor.

The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. Arrangement of
borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution or operation of the
items due to standing water as well as due to percolation of water. The quoted rate will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on this
account shall be entertained.
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80.

81.

82.

83.

84.

2.1.

2.1.1.

2.1.2.

2.13.

2.14.

2.15.

2.1.6.

2.2.

2.2.1.

2.2.2.

Number of tests as specified in 1.R.C./MoSRT&H/I.S.I specification required for the construction of roads /bridges / buildings or
any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed material testing
laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection / transportation of
samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be conducted for both prior to
execution and during execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by
the contractor.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the
envisaged work.

In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a particular
tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate justification for
such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from disincentivising the
tenderer.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No.24716 dt.24.12.2005
and No.8310 dt.17.05.2006):-

Progress of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I1, before acceptance of the tender. The successful bidder
will be required to submit a work programme and Milestone basing on the financial achievement so as to complete the work within
the stipulated time and in case of failure on part of the agency to achieve the Milestone Liquidated damages will be imposed. .

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time allowed for
any work exceeds one month to complete, 1/4™ of the whole time allowed under the contract has elapsed, ¥ of the whole of the
work before % of the whole time allowed under the contract has elapsed, 3/4™ of the whole of the work before 3/4" of the whole
time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the programme to
which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised programme showing
the modifications to such programme necessary to ensure completion of the works within the time for completion. If the contractor
does not submit an updated Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract
value from the next payment certificate and continue to withhold this amount until the next payment after the date on which the
over dueProgramme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect of the
progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may revise the
Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect of Variations and
Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The execution of
the works shall commence from the 15" day or such time period as mentioned in letter of Award after the date on which the
Engineer-in-Charge issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to any
other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for each milestone and
get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract documents for
completion of items of the works. It shall indicate the forecast of the dates of commencement and completion of various trades of
sections of the work and may be amended as necessary by agreement between the Engineer-in-Charge and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in contract data.
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2.2.3.

2.24.

2.25.

2.3.
2.3.1.

2.4.
24.1

2.5
2.5.1

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice thereof in writing
to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make good the delay and shall do
all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work,
or.

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not forming
part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion

Date without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to
incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing within
fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such a request the
period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-
Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contractor to complete the work and clear the
site on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the amount of
tendered value of the work for every completed day / month (as applicable) that the progress remains below that specified in Clause
2 of P-1 Contract or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 10% of
the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, (which is
in this case the original work programme furnished by the Contractor and approved by the Engineer-in-Charge which formed a part
of agreement) or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 Contract, the amount shown against that milestone
shall be withheld, to be adjusted against the compensation levied at the final grant of extension of time. Withholding of this amount
on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if the contractor catches up with
the progress of work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up
for the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However no interest whatsoever shall be payable on such withheld amount.

Bonus for early completion

Amendment to Para 3.5.5 (v) Note — iii of OPWD Code Vol.-I by inclusion

For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to other
stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of completion of the project as
soon as possible through Fax or e-mail so that the report is received within 7 (seven) days of such completion by the concerned
Superintending Engineer, Chief Engineer & the Administrative Department.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract value.
Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.

» Before 30% of contract period =5% of Contract Value

» Before 20% to 30% of the contract period = 4% of contract value.

» Before 10% to 20% of the contract period = 3 % of contract value.

» Before 5% to 10% of the contract period = 2% of contract value.

» Before 5% of the contract period = 1% of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.
Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with the early warning
procedure.
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252

85.

86.

The Engineer shall record the business of management meetings and is to provide copies of his record to those attending the
meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer either at the
management meeting or after the management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005
of Works Department, Odisha ):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be
conclusive evidence), 20% of the value of left over work will be realised from the contractor as penalty.

A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-I1 on rules for black listing of
Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted
a. Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.
b. Involvement in any sort of tender fixing.

c. Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
specifications despite being pointed out.

Persistent and intentional violation of important conditions of contract.
Security consideration of the State i.e. any action that jeopardizes the security of the State.
Submission of false/ fabricated / forged documents for consideration of a tender.

Non submission of Additional Performance Security (APS) within stipulated period as specified in Clause 26 (iii) Works
department office memorandum no.173 dtd 03.01.2026

@ =~ o a

EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings.
a. Required E.M.D (Bid Security) as per the clause No. 06 and Cost of Bid document as per Clause No.04.

b.  Scanned Copy of valid Contractor’s Registration Certificate, GST Registration certificate, valid electrical license, GSTIN,PAN
card, valid EPF registration certificate, valid ESI certificate along with the tender documents as per Clause No.07.

¢.  Information in scanned copy regarding current litigation, debarring / expelling of the applicant or abandonment of work by the
applicant in schedule “E” and affidavit to that effect including authentication of tender documents in schedule “F” as
per clause 10.

d.  schedule “A”

e. schedule “B”

d. Submission of the required information on his/their available bid capacity at the expected time of bidding as per Clause 12.

e. Information regarding experience in similar nature of projects executed in Schedule-D1 and similar nature of projects in
progress in Schedule-D2 with scanned copy of experience certificate issued by competent authority as per Clause No.11

f.  Authorisation from OEM of the approved make mentioned in clause no.87 for the work mentioned.

g. The Original Equipment Manufacturer(OEM)/its authorized dealer should have office/ presence in Odisha for

manufacturing/after sales & service etc. for availing spare parts & service support. Documentary proof about the local presence
must be submitted along with the tender.

h. OEM/tenderer shall offer the Annual Maintenance Charges with terms and conditions for a period of at least 5 years (after the
gurantee period expires) and the same shall be taken into consideration while evaluating the merit of tenderer.

i. The tenderer(s)or the OEM should have Valid ISO Certification (Certificate should be enclosed with tender)

The bidder who meets the above minimum eligible criteria shall be qualified.
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87. TECHNICAL SPECIFICATION.

SI.No Description Proposed specification

1 Type of Shifting LT &HT pole shifting

2 Specification of LT poles 9 mtr Long PSC Pole

3 Specification of HT poles 10 mtr Long PSC Pole

4 Gl pipe earthing

5 Coil Earthing

6 LT Cable 2x35+1x25

7 LT Cable 4C50MM2+1CX50MM?2

8 Drive MICROPROCESSOR BASED VVVF DRIVE

9 Control system MICROPROCESSOR BASED SIMPLEX
DIRECTIONAL COLLECTIVE CONTROL
GROUP SUPERVISORY CONTROL WITHOUT
ATTENDANT

10 Position of machinery Directly above the lift well, geared or gearless

11 Travel 30 feet(approx)

12 lift well size 2100mmx2100mm(widthx depth)

13 head room size 6000mmx7500mm(width depth)

14 Lift car inside size 1300mmx1100mmx2200mm(width x depth x
height)

15 Type or design of lift car Stainless steel-hairline finish

16 Car ceiling- Car floor Sleek(small circular lights)-SS No.4 FINISH-PVC

17 Car fittings LED Lights & Regular Circular fan

18 Type of car front entrance Power operated centre opening sliding door-

protection stainless steel hairline finish
19 Clear opening of 800mmx2000mm(width x height)lintel-2250mm
gates/doors/lintel

20 Indicators Seven Segment Digital Position & Direction
indicator in stainless steel fixtures

21 Additional features Battery operated alarm bell and emergency light

Call register type micro push button

Landing push button in landing door frames

Floor enunciator

Automatic Rescue Device system(ARD)

Fan s/w in car

Fireman’s switch

Infrared screen

Hand rail on one side

Overload device

2 way Intercom,CCTV provision

MAKE OF LIFT

OTIS/JOHNSON/THYSENKRUPP/MITSUBISHI/KONE/L.T
ELEVATOR/J1 PRADHAN ELEVATOR OR EQUIVALENT
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87. CODES/REGULATIONS

The work shall be carried out as per relevant IS codes of practice with regulation of local codes/Bye-
laws as per the direction of Engineer-in-charge. The following codes/specifications shall be generally
adhered to:

A IS 8216: 1976 Guide for inspection of lift wire ropes

B IS 14665: Part 1: Electric Traction Lifts —Guidelines for outline dimensions of
passenger, goods, service and hospital lifts

C IS 14665: Part 2: Electric Traction Lifts —Code of practice for
Installation, Operation and maintenance

D IS 14665: Part 3: Electric Traction Lifts —Safety rules:

E IS 14665: Part 4: Electric Traction Lifts -Components:

F IS 14665: Part 5: Electric Traction Lifts — Specification —Inspection manual

G IS 42809: Flexible Cables for Lifts and other Flexible Connections

Specification
H Indian Electricity Act 2003
I Indian Electricity Rule 2005
J National Building Code (NBC)
-2016 Part-8 Section-5: Installation of Lifts and Escalators and Moving Walks

Total: - 88 (eighty eight) clauses only.
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of P.W.D of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / UnderSecretary and above of the Works Department, Govt. of Odisha I/We*
am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D
and security deposit and 1/We* shall be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable Signature of the Tenderer
Date:-
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SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER /DIPLOMA HOLDERS

I / We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and their
bio-data are furnished below.

Name of Qualification Date of Monthly Whether full If they are superannuated /
Engineering Appointment | emolument | time engagement | retired / dismissed or removed
personnel and continuous. personnel from state Govt./
appointed for Central Govt ./ Public Sector
supervising Undertaking / private
contractor’s work Companies and s or any one
with address. ineligible for Government
service.
2 3 4 5 6 7

Signature of the tenderer .
Date :-
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SCHEDULE-C

CERTIFICATE OF TOOLS AND PLANTS

I/We hereby certify that the following tools and plants, machineries and vehicles are in  my /our
possession in working orders.

(i)
(ii)
(iii)
(iv)
(v)

Signature of Tenderer
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WORKING EXPERIENCE
D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

SCHEDULE-D1

Name of Name of Contract price in | Items of | Date of Stipulated Actual Reasons for delay in
Employer location Indian Rupees works | starting the date of date of starting/ completion,
and name work as per completion completio | if any.

of work Agreement of the work n of the
as per work
Agreement
1 2 4 5 7 8
*Attach certificate(s) from the Engineer(s)-in-Charge
Signature

WORKING EXPERIENCE
D- 2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS

SCHEDULE-D2

Name of Name of Contract Items of | Date of Stipulated date Revised target | Reasons for slow
Employer location price in works starting the of completion date of progress, if any, with
and name Indian work as per | of the work as completion of | the updated billing
of work Rupees Agreement per Agreement | the work, if any | amount
1 2 3 4 5 6 7 8
*Attach certificate(s) from the Engineer(s)-in-Charge
Signature
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SCHEDULE-“E”
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED
OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes/No

in any litigation relating to the

works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes/ No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes/ No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application
will be summarily be rejected.

Signature

SCHEDULE -F
AFFIDAVIT

1. Theundersigned do hereby certify that all the statements made in the required attachments are
true and correct.

2.The undersigned also hereby certifies that neither our firm M/s nor
any of its constituent partners/ I have abandoned any road/ bridge/lrrigation /Buildings or other
project work in India nor any contract awarded to us / me for such works have been rescinded
during the last five years prior to the date of this bid.

3.The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4.The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm or Bidder)
Date:
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Existing commitments and on-going works:

SCHEDULE -G

Description of | Place & Contract Name & Value of Stipulated | Value of works™ | Anticipated date of
works State No. Address of | Contract Period of remaining to be completion.
Employer | (Rs. lakh.) [ Completion completed
(Rs in lakh)
1 2 3 4 5 6 7 8

*Attach certificate(s) from the Engineer(s)-in-Charge

Total: - 35 (thirty five) pages only

APPROVED for 35(thirty five) pages only
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Sd/-

Superintending Engineer
Jagatsinghpur R&B Division




