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Phone: 0674 – 3510414 

                                                       Email:       npccbbsr@gmail.com 
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E-TENDER for: 

“CONSTRUCTION OF GOADABARISHA MISHRA ADARSH 

PRATHAMIK VIDYALAYA (GMAPV) AT GOVT. UGHS 

PAPULUR, PAPULUR GP,CHITRAKONDA 

BLOCK,MALKANGIRI, ODISHA. - 2ND CALL” 
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NOTICE INVITING TENDER 

 

NIT No: NPCC/SEZ/CA/GMAPV/PPR/MGRI/800                           Date: 08.07.2026 

 

National projects Construction Corporation Limited (NPCC) on behalf of State Project 

Director, OSEPA, Government of Odisha invites Percentage rate tenders in electronic 

tendering system for “Construction of Goadabarisha Mishra Adarsh Prathamik 

Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur GP,Chitrakonda 

Block,Malkangiri, Odisha.”, detailed below: 
 

Tender document is also available for viewing on the “Notices and Tenders” link of the 

NPCC website http://npcc.gov.in , Odisha e-tendering Portal. Bids to this tender will 

be accepted only through ONLINE mode through the website 

https://tendersodisha.gov.in/nicgep/app. 

 

No other mode of bid will be considered and accepted. For applying Online, the      

bidder should get itself registered at https://tendersodisha.gov.in/nicgep/app. 

A detailed vendor guide is given on the link of website 

NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED 

 

(A Government of India Enterprise) 

 

SOUTH EASTERN ZONAL OFFICE, PHASE-VII, HIG-166,  

SAILASHREE VIHAR, BHUBANESWAR- 751021 

ODISHA STATE 
 

An ISO 9001:2008 Organization WEBSITE: www.npcc.gov.in 

S. No. Particulars Description 

1. Name of the Work Construction of Goadabarisha Mishra 

Adarsh Prathamik Vidyalaya (GMAPV) 

At Govt. UGHS Papulur, Papulur 

GP,Chitrakonda Block,Malkangiri, 

Odisha 

2. Completion time 07 months (including rainy season) 

3. Approx. estimated cost (Including 

GST) 

Rs.   6,17,07,095.00 

(Rupees Six Crore Seventeen Lakh 

Seven Thousand Ninety-Five Only) 

4 Cost of Tender Documents (Non-

Refundable) in the form of 

NEFT/RTGS in the account’s 

details given in below &section 

{ii} clause no 2 

Rs. 11,800/- (Rupees Eleven Thousand 

Eight Hundred Only), (Rs.10,000 + 

18% GST@ Rs.1,800/-) 

5. Earnest Money Deposit (EMD) in 

the form of Insurance Surety 

Bonds / NEFT / RTGS / DD / FDR 

(Lien to NPCC ltd for EMD) / 

Banker’s Cheque / Bank 

Guarantee.in the account’s 

details given in below &section 

{ii} clause no 2 

Rs.  12,34,150.00 

(Rupees Twelve Lakh Thirty-Four 

Thousand One Hundred Fifty Only) 

Valid for 210 days from last day of 

submission of tender. 

http://npcc.gov.in/
http://www.npcc.gov.in/
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Tender cost (non-refundable) and EMD will be submitted online in following NPCC 
Bank Account: 

S.No. Description Particulars 

1 Name of the 

Beneficiary 

National Projects Construction Corporation 

Limited 

2 Bank Name Punjab National Bank 

3 Bank Address Chandrashekharpur, Bhubaneswar, Khorda - 751016  

4 Bank Branch code 297700 

5 Account No. 2977002100001344 

6 IFSC Code PUNB0297700 

 

The proof of payment for EMD and Tender Fee indicating UTR No. needs to be 

uploaded in technical bid folder. The bidder has to submit the proof of payment on 

date as specified in the NIT. The tenderer may be submitted the EMD in form of 

Insurance Surety Bonds / NEFT / RTGS / DD / FDR (Lien to NPCC Ltd for EMD) / 

Banker’s Cheque / Bank Guarantee. 

 

The Technically qualified bidders will be intimated for the date, time and venue for 

opening of financial Bids opening. List of Financial comparison charts of bidders will 

be displayed in the portal. No separate intimation will be given for this, unless the 

above date is changed. In case of change of date, due intimation will be given online. 

No individual intimation will be given. 

 

In case, due to any reason the scheduled dates for opening of technical and financial 

parts as mentioned above are holidays or due to any reason the office remains closed 

or due to any acts of God it becomes unapproachable (solely at the discretion of tender 

inviting authority), the next working day will be applicable while the previous 

specified time will remain the same. 

 

National Projects Construction Corporation Limited (NPCC) reserves the right to 

reject or cancel any or all pre-qualification documents and bid document without 

assigning any reasons whatsoever. 

6.  Validity of Tender 180 days from last date of submission 

of tender 

7 Issuance of Tender Documents  Available on NPCC Ltd.’s E-tender 

portal, 

https://tendersodisha.gov.in/nicgep/app  

8. Bid submission start date From 08.07.2026 

9. Receipt of Tender end date 

(Including Hard Copy) 

Up to 15.07.2026 up to 16:00 Hrs. 

10. Opening of Tenders (Technical 

Bid) 

On 16.07.2026 at 16:30 Hrs. 

11 Opening of Tender (Price Bid) To be intimated to eligible bidders 

subsequently. 

12 Site Visit  Bidder are advised to visit the proposed 

site before quoting the bid 



 

Construction of Goadabarisha Mishra Adarsh Prathamik 
Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 
GP,Chitrakonda Block,Malkangiri, Odisha- 2ND CALL 

 

6 | P a g e  

 

1.1 PRE-QUALIFICATION CRITERIA 
 

The intending Bidder should fulfill the following minimum pre-qualifying criteria 

i. Turnover: Average Annual Financial Turnover on construction works 

during the last three years, ending 31st March of the previous financial year 

i.e. 2024-25 should be at least 50 % of the estimated cost. Applicant has to 

attach the balance sheet along with profit & loss statement duly certified by 

Chartered accountant for last three year.  

 

ii. Experience: The Agency interested in bidding should have completed the 

work of similar nature during last 7 years ending last day of month previous 

to the one in which tenders are invited. 

 

a) Three similar completed works each costing not less than the amount equal 

to 40% of the estimated cost, certificate should be attached 
Or 

b) Two similar completed works each costing not less than the amount equal 

to 60% of the estimated cost, certificate should be attached 
Or 

c) One similar completed work costing not less than the amount equal to 
      80% of the estimated cost, certificate should be attached 

 

Similar works mean: Construction of RCC Framed structure of Building 

works including water supply, sanitary works, electrification works etc. 

complete from any Central/State Govt. department / PSUs/ Autonomous 

Bodies. Completion certificates along with agreement and supporting BOQ 

needs to be enclosed. Cost of completed works of previous years shall be 

given weight-age of 7% per annum (Simple) based on rupee value to bring 

them to current financial year price level. Each similar work should be 

executed at a single location. 

 

iii. Profitability: The applicant should be a profit-making firm and have not 

incurred losses for more than two years out of last five years ending 31st 

March, 2025 duly certified by Chartered Accountant. Also not incurred any 

losses in last three year.  

 

iv. EPF Registration: The agency should have valid EPF registration. 

Certificate needs to be enclosed. 
 

v. Joint Venture: Joint Ventures are not permitted. 

 

vi. Goods & Services Tax (GST) Registration: The agency should have valid 

GST registration no. Supporting document needs to be enclosed. 

 

 

vii. Credit Facility: Agency shall have Un-utilized credit facility of 10% 

(minimum) of Estimated cost put to tender issued on or after the date of 

publication of this NIT duly certified by Bank.   

Or 
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Bank Solvency: Bidder should have a Solvency of 40% of the estimated cost 

issued by a Bank. The Solvency Certificate should have been issued within 

3 months from original last date of the submission of tender but in the 

current financial year. The bidder has to submit Self Attested Bank 

Solvency on date as specified in the NIT. 

 

viii. Self-Declaration by the agency that they are not blacklisted / debarred /or 

have not abandoned any work of any government Authority/Department on 

Non-Judicial Stamp Paper of Rs.100.00 duly notarized. (As per Performa) 

 

ix. Registration: the Bidder must submit valid registration certificate of civil 
contractor in proper category issued by any Central/ State Govt. 
Organization. 

 

x. The applicant must have adequate organizational set up as well as having 
sufficient Numbers of experienced personnel, technical know-how and 
infrastructure to complete the project well within time frame 

 
xi. NPCC is free to get documents verified and agency shall have no objection 

to it. In case, it is found at any stage that the agency has made any false 
information, agency will be disqualified. 

 
xii. Bid Capacity: Applicant/Agency shall have to meet the minimum 

qualification criteria will be qualified only if their available bid capacity is 
more than the total bid value. The available bid capacity will be calculated 
as under: 

Assessed available bid capacity = (A x N x 2) - B  

N = Number of years rounded up to first decimal prescribed for 
completion    of the subject contract.  

A = Maximum value of works executed in anyone year during last five 
years (up dated to the price level of current financial year at the rate 
of 7% simple interest per annum) 

B = Value of existing commitments or ongoing works to be completed in 

the next 'N' years. 

Note: 1. The bidder shall furnish statements showing the value of existing 
commitments and on-going works as well as the stipulated period of 
completion remaining for each of the works preferably countersigned by 
the Nodal officer or his nominee-in-charge in the format available in 
documents. 

2. Financial Turn Over and cost of completed works of previous years 
shall be given weightage of 7% per annum based on rupee value to bring 
them to current financial year price level for bid capacity. 

xiii. PAN: Bidder should have valid Permanent Account Number (PAN) of 
Income Tax. 

xiv. The bidder shall submit undertaking indicating percentage of local content 

used during the execution of work as per the order of Public Procurement 

(Preference to Make in India) as prescribed in Performa-XIV (Form-P). 

 



 

Construction of Goadabarisha Mishra Adarsh Prathamik 
Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 
GP,Chitrakonda Block,Malkangiri, Odisha- 2ND CALL 

 

8 | P a g e  

 

Application complete in all respects should reach the Zonal Manager, PHASE-VII, 

HIG-166, SAILASHREE VIHAR, BHUBANESWAR- 751021, ODISHA STATE. Hard 

copy of all the uploaded tender documents on E-tender Odisha portal which shall be 

duly seal & signed by the bidder should be received within the due date & Time (i.e. 

15.07.2026 up to 4:00 PM). The application must be accompanied with non-refundable 

cost of tender document of Rs. 11,800/- (Rupees Eleven Thousand Eight Hundred 

Only), (Rs.10,000 + 18% GST@ Rs.1,800/-) Online/ NEFT. Incomplete 

application/application not meeting the above criteria or not accompanied shall be 

summarily rejected. NPCC reserves the right to call for clarification if needed at its 

own discretion and applicant will not have any claim on this ground of any nature. 
 

 

NOTE: Complete Financial Bid as mentioned above must be received by the Employer online 

not later than the date and time indicated above. Tender Fee Submission Copy, EMD 

submission copy & PROFARMA I to XVI (as mentioned format) must be received on E-tender 

Portal Odisha and Hard copy of the same in the Zonal office, PHASE-VII, HIG-166, 

SAILASHREE VIHAR, BHUBANESWAR- 751021, ODISHA STATE not later than the 

receipt of tender end date. 

Contractors can upload document in the form of JPG format and/or PDF format only. 
The documents duly sealed & signed by the person authorized to sign the bid shall 
be uploaded on NPCC Ltd.’s E-tender portal, 
https://tendersodisha.gov.in/nicgep/app. Any corrigendum/addendum/errata in 
respect of the above tender shall be made available only at our official website 
www.npcc.gov.in , Odisha Portal and website 
https://tendersodisha.gov.in/nicgep/app. No further press advertisement will be 
given. Hence, all bidders are advised to check NPCC website www.npcc.gov.in, 
Odisha Portal and https://tendersodisha.gov.in/nicgep/app regularly. 

 

 

 

 

 

 

 

ZONAL MANAGER 

(South Eastern Zone) 
State Project Director, OSEPA, Government of Odisha 

 

1. The State Project Director, OSEPA, Government of Odisha, for Kind information 

please. 

2. The IT division NPCC, Gurugram for information please & uploading on NPCC 

website.  

 

 

 

 

 

 

 

https://www.mstcecommerce.com/eprochome/npcc
http://www.npcc.gov.in/
https://www.mstcecommerce.com/eprochome/npcc
http://www.npcc.gov.in/
https://www.mstcecommerce.com/eprochome/npcc
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1. General: 

Qualification of the Bidder 
 

All bidders shall provide Forms of Bid and Qualification information as 

necessary.  

All bidders shall include the following information and documents with their 

bids, Qualification Information unless otherwise stated 

 

(a)  Copies of original documents defining the constitution or legal status, 

place of registration, and principal place of business; power of attorney 

of the signatory of the Bid to commit the Bidder in Non-Judicial stamp 

paper and duly notarized. 

(b)  Consolidated statement of Turnover and Profit /Loss from last 5 Years 

ending from FY 2024-25 thoroughly vetted by CA must be submitted for 

eligibility of minimum criteria of annual turnover & P/L shall be 

satisfied. 

(c)  Reports on the financial standing of the Bidder, such as profit and loss 

statements duly signed by auditors for the past five years; 

(d)  The contractor would furnish an affidavit in non-judicial stamp paper as 

per Performa provided. 

(e)  Copy of GST registration certificate and acknowledgement of up to date 

filed return. 

(f)  Copy of EPF registration certificate and up to date EPF challan. 

(g)      Documents pertaining to minimum qualifying criteria. 

(h)     Tender Documents including NIT Duly sealed and signed by bidder to  

  be submitted. 
  

Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 
 

(i)  Made misleading or false representations in the forms, statements, 

affidavits and attachments submitted in proof of the qualification 

requirements; and / or record of submission of any false / fake 

document(s). 

(ii)  Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, substandard, 

litigation history, or financial failures etc. 

(ii)  Participated in the previous bidding for the same work and had quoted 

unreasonably high or low bid prices and could not furnish rational 

justification for it to the Employer. 
 

Any bidder from a country which shares a land border with India will be 

eligible to bid in this tender only if the bidder is registered with the Competent 

Authority. 
 

2. Cost of Bidding 

 

The Bidder shall bear all costs associated with the preparation and submission 

of his Bid, and the Employer will, in no case, be responsible or liable for those 

costs. 

 

Preparation of Bids 

Documents Comprising the Bid  
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A-Technical Bid- 
 
1)  Tender cost (non-refundable) and EMD will be submitted online in following 

NPCC Bank Account: 

Sl. No. Description Particulars 

1 Name of the Beneficiary National Projects Construction Corporation 

Limited 

2 Bank Name Punjab National Bank 

3 Bank Address Chandrashekharpur, Bhubaneswar, Khorda 

- 751016  

4 Bank Branch code 297700 

5 Account No. 2977002100001344 

6 IFSC Code PUNB0297700 
 

The proof of payment for EMD and Tender Fee indicating UTR No. needs to be uploaded 

in technical bid folder. The bidder has to submit the proof of payment on date as specified 

in the NIT. The tenderer may be submitted the EMD in form of Insurance Surety Bonds / 

NEFT / RTGS / DD / FDR / Banker’s Cheque / Bank Guarantee. 
 

2)  Declaration 

a) Scanned copy of Affidavit by the bidder as per Performa. 

3)  Scanned copy of Power of attorney of authorized signatory signing the 

bid 
 

B-Financial bid- (Finance Cover) 
i)  Duly Quoted and digitally signed Bill of Quantity (BOQ) in the file supplied 

by employer in shall be uploaded 

 

C - My Document in Portal 

 

Scanned copies in Prescribed Formats and all supported document required as 

per all Annexure and Performa’s given in tender document to be attached in 

My Document” in pdf format file duly digitally signed by the bidder. 

Copy of GST registration certificate and acknowledgement of up to date filed 

return. 

 

The tenders shall be strictly as per the conditions of contract. Tenders with any 

additional condition(s)/modifications shall be rejected 

 

NOTE: - a) All the documents should be digitally signed. 

 

Bid Validity: -. The offer should be valid for 180 (One hundred Eighty) days 

from the last date of opening of tenders. In exceptional circumstances, prior to 

expiry of the original time limit, the Employer may request that the bidders 

may extend the period of validity for a specified additional period. The request 

and the bidders’ responses shall be made in writing or by cable. A bidder will 

not be required or permitted to modify his bid, but will be required to extend 

the validity of his earnest money for a period of the extension. 
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The Earnest Money may be forfeited: 

a)  If the Bidder withdraws the Bid after bid opening (technical bid) during 

the period of Bid validity; 

b)  In the case of a successful Bidder, if the Bidder fails to furnish the 

required Performance Security & Sign the Agreement 

c)  The Bid without EMD shall be considered incomplete and summarily 

rejected. 
 

3 Online Submission of Bids 

 

Bidding through E-Tendering System: 

 

(a)  The bidding under this contract is electronic bid submission through website 

https://tendersodisha.gov.in/nicgep/app.in Detailed guidelines for viewing bids 

and submission of online bids are given on the website. Any citizen or 

prospective bidder can logon to this website and view the Invitation for bids 

and can view the details of work for which the bid is invited. The prospective 

bidder can submit bids on line; however, the bidder is required to have 

enrolment /registration in the web site and should have valid Digital Signature 

Certificate (DSC) in the form of smart card/e-token. The DSC can be obtained 

from any authorized certifying agencies. The bidder should register in the web 

site https://tendersodisha.gov.in/nicgep/app using the relevant option 

available. Then the digital signature registration has to be done with the e-

token, after logging into the site. After this the bidder can login the site through 

secured login by entering the password of the e-token & the user id/password 

chosen during registration. After getting the bid schedules, the Bidder should 

go through them carefully and then submit the documents as asked, otherwise, 

the bid will be rejected. 

 

(b)  The completed bid comprising of documents, should be uploaded on the website 

given above through e-tendering along with scanned copies of requisite 

certificates as are mentioned in different sections in the bidding document and 

scanned copy of bid security in ONLINE MODE. 
 

Deadline for Submission of Bids 

 

(a)  Complete Bids in two parts as mentioned above must be received by the 

Employer online not later than the date and time indicated in the Bid Data 

Sheet and also original of EMD, Cost of tender document, Affidavit as 

mentioned in NIT. 

(b)  The Employer may extend the deadline for submission of bids by issuing an 

amendment in which case all rights and obligations of the Employer and the 

bidders, previously subject to the original deadline will then be subject to the 

new deadline Modification/Withdrawal/Late Bids: 

(c)  The electronic bidding system would not allow any late submission of bids after 

due date & time as per server time. 

(d)  Bidders may modify their bids by uploading their request for modification 

before the deadline for submission of bids. For this the bidder need not make 

any additional payment towards the cost of tender document. For bid 

https://www.mstcecommerce.com/eprochome/npcc
https://www.mstcecommerce.com/eprochome/npcc
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modification and consequential-submission, the bidder is not required to 

withdraw his bid submitted earlier. The last modified bid submitted by the 

bidder within the bid submission time shall be considered as the bid. For this 

purpose, modification/withdrawal by other means will not be accepted. In on 

line system of bid submission, the modification and consequential resubmission 

of bids is allowed any number of times. The bidders may withdraw his bid by 

uploading their request before the deadline for submission of bids, however, if 

the bid is withdrawn, the re-submission of the bid is not allowed. 

(e)  No bid shall be modified or withdrawn after the deadline of submission of bids. 

(f)  Withdrawal or modification of a bid between the deadline for submission of bids 

and the expiration of the original period of bid validity as mentioned elsewhere 

above or as extended pursuant to tender inviting authority’s requirement may 

result in the forfeiture of the bid security. 
 

4. Bid Opening and Evaluation 

 

(a)  The Employer inviting bids or its authorized representatives will open the bids 

online and this could be viewed by the bidders also online. In the event of the 

specified date for the opening of bids being declared a holiday for the Employer, 

the bids will be opened at the appointed time on the next working day. 

(b)  The file containing the Part I of the bid will be opened first. 

(c)  In all cases, the amount of bid security, cost of bid documents, processing fee 

for E-tender and validity of the bid shall be scrutinized. Thereafter, the bidders’ 

name and such other details as the Employer may consider appropriate, will 

be notified as Part I bid opening summary by the authority inviting bids at the 

online opening. 

(d)  Evaluation of Part I of bids with respect to bid security, qualification 

information and other information furnished in Part I of the bid, shall be taken 

up, and a list will be drawn up of the qualified bidders whose Part II of bids 

will be eligible for opening. 

(e)  The result of evaluation of Part I of the Bids shall be made public on e- 

procurement following which on next working day from the date of making 

public the result of evaluation of Part I of the Bids part II or the price bid of the 

qualified bidders will be opened. 

 

(f)  Application for Part I shall be evaluated in as under: 
 

STAGE-I: 

Evaluation of the Technical documents submitted, initially, it shall be seen 

whether the Construction Agencies/firms submitted all the documents 

mentioned herein above. For non-compliant the application shall be rejected at 

this stage itself. 

 

(g)  The Employer shall inform, the bidders, who have qualified during evaluation 

of Part I of bids, of the date, time of online opening of Part II of the bid, if the 

specified date of opening of financial bid is changed. In the event of the specified 

date being declared a holiday for the Employer, the bids will be opened at the 

appointed time and location on the next working day. 

(h)  Part II of bids of only these bidders will be opened online, who have qualified 

in Part I of the bid. The bidders’ names, the Bid prices, the total amount of each 
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bid, and such other details as the Employer may consider appropriate will be 

notified online by the Employer at the time of bid opening. 

(j)  The final selection will be based on Lowest offer i.e. L1. 
 

Process to be Confidential 

Information relating to the examination, clarification, evaluation, and comparison of 

bids and recommendations for the award of a contract shall not be disclosed to bidders 

or any other persons not officially concerned with such process until the award to the 

successful Bidder has been announced. Any attempt by a Bidder to influence the 

Employer’s processing of bids or award decisions may result in the rejection of his/her 

Bid 

 

Clarification of Bids and Contacting the Employer 

(a)  No Bidder shall contact the Employer on any matter relating to its bid from the time 

of the bid opening to the time the contract is awarded. 

(b)  Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison 

or contract award decision may result in the rejection of his bid. 

 

Examination of Bids and Determination of Responsiveness 

(a)  During the detailed evaluation of “Technical Bids”, the Employer will determine 

whether each Bid (a) meets the eligibility and Qualifying criteria (b) has been properly 

signed; (c) is accompanied by the required securities; and (d) is substantially 

responsive to the requirements of the bidding documents. During the detailed 

evaluation of the “Financial Bids”, the responsiveness of the bids will be further 

determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 

technical specifications and drawings. 

(b)  A substantially responsive “Financial Bid” is one, which conforms to all the terms, 

Conditions, and specifications of the bidding documents, without material deviation 

or reservation. A material deviation or reservation is one (a) which affects in any 

substantial way the scope, quality, or performance of the Works; (b) which limits in 

any substantial way, inconsistent with the bidding documents, the Employer’s rights 

or the Bidder’s obligations under the Contract; or (c) whose rectification would affect 

unfairly the competitive position of other bidders presenting substantially responsive 

bids. No conditional bid will be accepted in any form. 

(c)  If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal of the 

nonconforming deviation or reservation. 
 

Correction of Errors 

(a)  Bids determined to be substantially responsive will be checked by the Employer for 

any arithmetic errors. Errors will be corrected by the Employer as follows: 

1.  Where there is a discrepancy between the rates in figures and in words, the rate in 

Word’s will govern; and 

2.  Where there is a discrepancy between the unit rate and the line-item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

 

(b)  The amount stated in the Bid will be adjusted by the Employer in accordance with 

the above procedure for the correction of errors and shall be considered as binding 

upon the Bidder. If the Bidder does not accept the corrected amount, the Bid will be 

rejected, and the Earnest money shall be forfeited. 

 

 

Evaluation and Comparison of Bids 
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(a) The Employer will evaluate and compare only the bids determined to be substantially 

responsive. 

 

(b) In evaluating the bids, the Employer will determine for each bid the evaluated bid 

price by adjusting the bid price by making correction, if any, for errors. 

 

(c) If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 

estimate of the cost of work to be performed under the contract, the Employer may 

require the Bidder to produce detailed price analyses for any or all items of the Bill of 

Quantities, to demonstrate the internal consistency of those prices with the 

construction methods and schedule proposed. After evaluation of the price analyses, 

the Employer may require that the amount of the performance security set forth in be 

increased at the expense of the successful Bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the successful Bidder under 

the Contract. The amount of the increased performance security shall be decided at 

the sole discretion of the Employer, which shall be final, binding and conclusive on the 

bidder. 

 

(d)  To assist in the examination, evaluation and comparison of bids, the Employer may, 

at his discretion, ask any bidder for providing clarification of his bid, including 

breakdown of the unit rates. The request for clarification and the response shall be in 

writing or by cable but no change in the price or substance of the bid shall be sought, 

offered, permitted. If clarification is not provided within the stipulated time period, 

the bid will be declared non-responsive. 
 

5. AWARD OF CONTRACT 

Award Criteria 

 

(a)  The Employer will award the Contract to the Bidder whose Bid has been determined: 

  The contract of the project will be awarded to the bidder who will be the Lowest i.e. 

L1 Employer’s Right to accept any Bid and to reject any or all Bids 

 (b) The Employer reserves the right to accept or reject any Bid, and to cancel the 

bidding process and reject all bids, at any time prior to the award of Contract, without 

thereby 
 

Notification of Award and Signing of Agreement. 

a.  bidder whose Bid has been accepted will be notified of the award by the Employer prior 

to expiration of the Bid validity period by cable, fax, letter, e-mail or facsimile 

confirmed by registered letter. This letter (hereinafter and in the Part I General 

Conditions of Contract called the “Letter of Acceptance”) will state the sum that the 

Employer will pay to the Contractor in consideration of the execution, (hereinafter and 

in the Contract called the “Contract Price”) and completion period. 

b.  The notification of award will constitute the formation of the Contract, subject only to 

the furnishing of a performance security. 

c.  The Agreement will incorporate all agreements between the Employer and the 

Successful Bidder. It will be signed by the Employer and the successful Bidder after 

the performance security is furnished. 

 

Corrupt or Fraudulent Practices 

 

The Employer requires the bidders / Contractors to strictly observe the laws against fraud 

and corruption in force in India, namely, Prevention of Corruption Act, 1988. 

 

Escalation in Price 
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No Escalation will be paid on account of any increase in price index in the price of materials, 

labour and whatsoever. No Price escalation shall be applicable even during extended period 

for completing the works. No extra claim in case of delay in handing over shall be entertained. 

Only extension without escalation will be granted in case of delay in handing over of the site. 

 

Tentative scope for “Construction of Goadabarisha Mishra Adarsh Prathamik 

Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur GP,Chitrakonda 

Block,Malkangiri, Odisha” 

Follows: 

 

Clarification, if any required, may be obtained from the office of the Zonal Manager, 

Phase-VII, Hig-166, Sailashree Vihar, Bhubaneswar- 751021, Odisha State. On Any 

Working Day between 11.00A.M. To 5.00 P.M. 

 

Site Visit 

 

a. The bidder is advised to visit and examine the Site of Works and its 

surroundings and obtain for itself on its own responsibility and cost all 

information that may be necessary for preparing the bid and entering 

into a contract for construction of the Works.  

 

b. The bidder and any of its personnel or agents will be granted permission 

by the Employer/Owner to enter upon its premises and lands for the 

purpose of such visit, but only upon the express condition that the 

bidder, its personnel, and agents, will release and  

 

c. Indemnify the Employer/Owner and its personnel and agents from and 

against all liability in respect thereof, and will be responsible for death 

or personal injury, loss of or damage to property, and any other loss, 

damage, costs, and expenses incurred as a result of the inspection. 

 

d. Before submitting a Bid, the Bidder shall be deemed to have satisfied 

himself by actual inspection of the site and locality of the works, that all 

conditions liable to be encountered during the execution of the works are 

taken into account and that the rates entered in the Price Bid document 

are adequate and all-inclusive for the completion of work to the entire 

satisfaction of the Employer/Owner. 

 

6. PERFORMANCE GUARANTEE: - 

 

Within 15 days from the date of issue of LOA / LOI, the tenderer shall submit 

Performance Guarantee amounting to 5% (Five percent) of the awarded value 

of work in the form of Insurance Surety Bond/NEFT/RTGS/Demand Draft/fixed 

deposit (Lien to NPCC Ltd and auto renewal) in favor of NPCC LTD. or Bank 

Guarantee from the Nationalized /Scheduled Bank of equivalent value. No 

interest will be paid under any circumstances. Performance guarantee shall 

S. No. Description 

1. Construction of Goadabarisha Mishra Adarsh Prathamik Vidyalaya 

(GMAPV) At Govt. UGHS Papulur, Papulur GP,Chitrakonda 

Block,Malkangiri, Odisha”-. 
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remain valid up to completion of project in all respect or taken over by the client 

whichever is later. On receipt of the performance guarantee in the form of 

Insurance Surety Bond/NEFT/RTGS/Demand Draft/fixed deposit in favor of 

NPCC LTD. or Bank Guarantee and its confirmation from Bank the EMD will 

be refunded. An amount is to be deposited equivalent to 0.01% per day of the 

amount of Performance guarantee for extended /delayed period of submission 

of Performance guarantee.  In no case the extension will be granted for more 

than 15 days. In case of non-submission of Performance guarantee with in 

stipulated / extended period, it will be presumed that agency is not interested 

in the work and EMD submitted will be forfeited without any notice. 

 

Additional Performance Security: Additional Performance Security shall be 

obtained from the bidder when the bid amount is less than the estimated cost 

put to tender. The Bidder quoting below Minus (-) 5% of the estimated cost put 

to tender shall submit the additional performance guarantee as follows: 

 

S 

No. 

Range of Difference 

between the estimated cost 

put to tender and Bid 

Amount 

Additional Performance Security 

to be deposited by the successful 

bidder 

i) Below5% No Additional Performance Security 

ii) From 5% and above and 

below 10% 

5O% of (Difference between estimated 

cost put to tender and Bid Amount) 

iii) From 10% and above 150% of (Difference between estimated 

cost put to tender and Bid Amount) 

The Additional Performance Guarantee shall remain valid till completion of 

Project or taking over by Client whichever is later. 

 

7.        SECURITY DEPOSIT: - 
 

The security deposit shall be deducted from the successful contractor at the 

rate of 10% from the Gross value of each R/A bills till it reaches 5% of the 

contract value. No interest will be paid on the Security Deposit under any 

circumstances. The total security deposit will be refunded only after expiry of 

defect liability period and final Handover from client whichever is later. 

However, after successful completion of work 50% of the security deposit can 

be released against bank guarantee of similar value from the Nationalized / 

Scheduled Bank as per approved format. 
 

8. On acceptance of tender, the name of the authorized representative(s) of the 

contractor who would be responsible for taking instructions from Engineer-in-

charge or his authorized representative shall be intimated by the contractor 

within 07 days from the date of issue of telegram/letter/telex/fax of intents by 

NPCC. 
 

9. The tenderer shall not be permitted to tender for works if his near relative is 

posted as an Accountant or an Assistant Engineer or any higher ranks in the 

project office or concerned Zonal office of the NPCC. The contractor shall also 

intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any of the officers 

in NPCC. Any breach of this condition by the tenderer would render him liable 
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to the withdrawal of the work awarded to him and forfeit of Earnest Money and 

Security Deposit. This may also debar the contractor from tendering for future 

works under NPCC. 
 

10. TAXES AND DUTIES 

 

10.1 The contract price is inclusive of all taxes, duties, cess and statutory levies 

payable under any law including but not restricted to Goods and Service tax 

(GST) levied by Union and State governments (CGST, SGST, UTGST, IGST), 

labour Cess, Custom duty, Royalty, Toll tax and any other such taxes and 

duties leviable by local/State/Union Government from time to time on all such 

articles, materials which may be used for this work or any other tax (duty etc.,) 
paid by the contractor. 

 

10.2 In case of any change in rate of tax or any provision relating levy of tax 

resulting in increase in burden of tax on the contractor, the contractor shall not 

be entitled to receive any compensation for such increase in quantum of tax on 

the contractor. Similarly, no recovery shall be made from the contractor on 

account of decrease of rate of tax or any provision relating to levy of tax. 

 

10.3 Contractor must be registered under Goods and Service tax (GST) laws, 

and copy of the registration certificate of the same shall be submitted to NPCC. 

 

10.4 Apart from the registration as mentioned at 10.3 above contractors shall 

also obtain all other necessary registrations required under any other 

Local/State/Union Government Statute, for the execution of this contract, if 

any. 

 

10.5 Contractor must submit as a compliance of GST Laws, Tax invoice, as per 

applicable rules and regulations under the GST Act(s), failing which GST 

amount will be recovered by NPCC without any recourse or prior notice from 

the next invoices/security Deposit/Bank Guarantees and/or available dues with 

NPCC. 

 

10.6 The contractor/service provider shall be responsible for issuing of Tax 

Invoices, filing of statutory return and deposit of statutory taxes within the 

time limit as prescribed in law. Any interest/Penalty/taxes (non availment of 

Input tax credit due to mismatch to GSTR2) which is required to be paid by 

NPCC due to default by the Contractor/service provider to comply with the 

above-mentioned activity/provisions as prescribed in laws, rules and 

regulations shall be recovered from the Contractor/Service provider and 

adjustment shall be made when mismatches attended and solved and credit is 

extended to NPCC. 

 

10.7 Apart from compliance mentioned at 10.6 above, in the event of 

nonpayment/default in payment of taxes and duties and any other statutory 

compliances, under any other Local/State/Union Government Statute, NPCC 

reserves the right to withhold the dues/payment of contractor and make 

payment to Local/State/Union Government authorities or to Labourers, as may 

be applicable. 
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10.8 It is clearly understood that the contractor is fully aware of all GST Laws 

and his Liabilities and responsibilities under the said laws including but not 

restricted to correct HSN/SAC code, applicable rate of taxes of GST or otherwise 

on which his liability has to be paid and discharged. NPCC shall have no 

liability or responsibility for any penalty or proceedings or any other liability 

levied or leviable on the contractor because of lower deduction or any other such 

noncompliance of the contractor. 

 

10.9 Bidders will examine the various provisions of the central Goods and 

Service Tax Act.,2017 (CGST)/ Goods and Service tax Act (IGST)/Union 

Territory Goods and Service Tax Act,2017(UTGST)/respective state’s State 

Goods and Service tax Act (SGST) also, as notified by Central/State 

Government and as amended from time to time and applicable taxes before 

bidding. Bidders will ensure that full benefit of input tax Credit (ITC) likely to 

be availed by them is duly considered while quoting rates. 

 

10.10 Anti-Profiteering Clause upon implementation of GST any reduction in 

tax on account of anti-profiteering on supply of goods or services, the benefit of 

input tax credit shall be passed on to NPCC by way of commensurate reduction 

in prices. 

 

10.11 In case of any law requires NPCC to pay tax on the contract price on 

reverse charge basis, the amount of tax deposited by NPCC would be considered 

as per Income tax act, GST Laws or any other law as applicable 

 

10.12 Stamp duty and registration charges, if any, payable on the executed 

contract document, shall be borne by the contractor. 

 

10.13 Turnover Tax, Work Contract Tax, Construction cess or similar, if any, 

in respect of contract shall be payable by the contractor and NPCC will not 

entertain any claim whatsoever, on such grounds. However, the labour cess 

shall be deducted @1% of Gross bill & rates quoted should be inclusive of this 

labour cess. In the event of nonpayment/default in payment of any octroi, 

royalty, cess, turnover tax, sales tax, including the purchase tax, consignment 

tax, work contract tax or any labour dues and E.P.F. etc. by contractor/supplier, 

the NPCC reserves the right to with-hold the dues/payments of contractor and 

make payment to local / state/ Central Government authorities or to labours as 

may be applicable. The contractor should submit along with the tender, the 

Registration Certificates with sales tax on works contract authority and EPF 

Authorities otherwise appropriate recovery shall be made from his bills. 

 

10.14 The tenderer shall be deemed to have gone through the various conditions 

and clauses of the tender and visited the site before quoting their rates, once 

they make an offer for this work. No claim shall be entertained on this account. 

 

11. Tenderer should quote all prices, including the liability of taxes etc or any other 

levy as applicable in the respective state. 
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12. The tenderer shall be deemed to have gone through the various conditions and 

clauses of the tender and visited the site before quoting their rates, once they 

make an offer for this work. No claim shall be entertained on this account. 

 

13. Details of documents to be submitted: Following documents are to be submitted 

with Technical bid (Envelop No. 1). 
 

Sl. No. Details Proforma No. To be executed on 

1. 
Acceptance of Tender 

Conditions  
PROFORMA - I 

Tenderer’s letter 

head  

2. Form of Tender PROFORMA - II 
Tenderer’s letter 

head  

3. General Information PROFORMA - III  

4 

List of Major Plant and 

machinery in possession of 

the firm 

PROFORMA - IV  

5 

Annual Turnover for the 

last five years 

 

PROFORMA - V  

6 

Details of the similar 

Works completed in Last 

Five years 

PROFORMA - VI  

7 
Details of on-going/ 

existing works 
PROFORMA - VII  

8. 

Past contractual 

performance 

 

PROFORMA - VIII 

On Non-judicial 

stamp paper of value 

not less than Rs. 

100/- 

9. 

Bank Account Particulars 

for refund of EMD through 

Electronic mode 

PROFORMA - IX For E-Payment 

10 
Certificate of Credit 

Facility 
PROFORMA - X Banker’s letter head 

11 Format for litigation PROFORMA - XI 
Tenderer’s letter 

head 

12. GST Registration Details PROFORMA - XII  

13 Solvency Certificate PROFORMA - XIII Banker’s letter head 

14 

Undertaking Regarding 

Percentage of Local 

Content 

PROFORMA - XIV 

Tenderer’s letter 

head / Auditors 

Letter Head 

15 
Details Of Organizational 

Structure 
PROFORMA - XV 

Tenderer’s letter 

head. 

16 Pre-Contract Integrity Pact PROFORMA – XVI 

On Non-judicial 

stamp paper of value 

not less than Rs. 

100/- 
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 14   GUIDELINES FOR BANK GUARANTEE 

 
 Bidder can get the BG for PBG issued from any Bank; however, all 

the bidders are directed to issue BG in favor of National Projects 

Construction Corporation (NPCC) Limited and to capture the below 

mentioned unique reference in 7037 field of IFN760COV (for issuance) / 

IFN767COV (for amendment) 

Beneficiary Name: National Projects Construction Corporation Limited 

Unique Ref. Id (Cust ID): NPCCBBSR572468527 

Bank: ICICI Bank, Kailash Colony Market, New Delhi 

IFSC Code: ICIC0006627 

 Paper BG will be operative only on receipt of advice message by issuing 

Bank through SFMS to NPCC Bank (i.e. ICICI Bank).Bidder may submit 

Original Bank Guarantee and copy of advice message to NPCC Ltd. 

However, issuing bank shall send second copy of BG along with advice 

message to NPCC directly through post. 

 

15 Additional Condition 

a) Fraudulent Act: The Contractor shall submit all genuine documents w.r.t its 

credential such as work experience, Bank Guarantee and other documents to 

NPCC to qualify in the tender. The Contractor agree that the contractor shall 

not indulge in any fraudulent activity and in any point of time including after 

being successful bidder, if any fraudulent act shall have been committed by 

the contractor, then NPCC shall have full rights to forfeit the EMD, security 

deposit, performance Guarantee, whatsoever without any notice to the 

contractor. 

b) Performance Guarantee clause: The contractor shall submit genuine and 

valid Bank Guarantee to NPCC. The Contractor agrees that the contractor 

shall not indulge in any fraudulent activity and in any point of time including 

after being successful bidder, if any fraudulent act shall have been committed 

by the contractor the NPCC shall have full rights to forfeit the EMD, Security 

Deposit, Performance Guarantee, whatsoever without any notice to the 

contractor apart from taking action as deemed fit under terms and condition 

of contract including termination of the awarded work. 

c) Cancellation/Determination of Contract in full or part: If the contractor 

submits non-genuine and invalid or fraudulent/ forge documents, Bank 

Guarantee etc. to NPCC, NPCC without prejudice to any other right or 

remedy which shall have accrued or shall accrue hereafter to NPCC, by notice 

in writing, cancel the contract as whole or only such items of work in default 

from the contract 
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PROFORMA- I 

ACCEPTANCE OF TENDER CONDITIONS 
(On the letter head of the Tenderer) 

 

To, 

Zonal Manager,  

Phase-VII, Hig-166, Sailashree Vihar,  

Bhubaneswar- 751021,  

Odisha State. 

 

Sir 
The tender documents for the “Construction of Goadabarisha Mishra Adarsh Prathamik 

Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur GP,Chitrakonda 

Block,Malkangiri, Odisha”-” been issued to me/us by National Project Construction 

Corporation Limited and I/We hereby unconditionally accept the tender conditions and 

tender documents in its entirety for the above work. 
 

1. The contents of the Tender documents (Instructions to Tenderer) have been 

noted wherein it is clarified that after unconditionally accepting the tender 

condition in its entirety, it is not permissible to put any remark(s)/conditions(s) 

(except unconditional rebate on price, if any) in the tender enclosed in 

“Envelope-2 and the same has been followed in the present case. In case this 

provision of the tender is found violated at any time after opening of the 

Envelope 2, I/we agree that the tender shall be summarily rejected and NPCC 

shall, without prejudice to any other right or remedy be at liberty to forfeit the 

full said earnest money absolutely. 

 

2. I/we have not made any misleading or false representation in the forms, 

statements and attachments in proof of the qualification requirements. In case 

this provision of the tender is found violated at any time before or after opening 

of the Price bid/Award, I/we agree that the tender/Award shall be summarily 

rejected and NPCC shall, without prejudice to any other right or remedy be at 

liberty to forfeit the full said earnest money/any other amount payable under 

this contract absolutely.  

 

3. The required earnest money for this work is enclosed herewith. 

 

4. If I/we will not fulfill the minimum qualifying criteria of the tender I/we not 

lodge any claim for opening of envelope 2 of the tender. 

 

 

 

 

 Yours faithfully, 

 (Signature of the tenderer) 

  With rubber stamp 

 

Dated: _____________   
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           PROFORMA- II 

FORM OF TENDER                              

(On the letterhead of the Tenderer) 

 
To 

Zonal Manager,  

Phase-VII, Hig-166, Sailashree Vihar,  

Bhubaneswar- 751021,  

Odisha State. 

 

1.   I/We, ___________________________ [Name and address of the Bidder] ___________ 

have read the  various terms and conditions of the Bid documents together with 

Addendum no(s)/Errata no(s) attached here with duly signed by me/us and agree to 

abide by the same.  

 

2.   I/We hereby declare that we are aware of the site of work and have made ourselves 

fully conversant of the conditions therein and including the topography of area, soil 

strata at site of work, sources and availability of construction materials, rates of 

construction materials, water, electricity, all local taxes, royalties, octrois etc., 

availability of local labour (both skilled and unskilled), relevant labour rates and 

labour laws, the existing road and approaches to the site of work, requirements for 

further service roads / approaches to be constructed by me / us, the  availability 

and rates of private land etc. that may be required by me / us for various purposes, 

climatic conditions, law and order situation and availability of working days. 

 

3.      I/We hereby tender for execution of work “Construction of Goadabarisha Mishra 

Adarsh Prathamik Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 

GP,Chitrakonda Block,Malkangiri, Odisha”-” as per tender documents within the time 

schedule of completion of work as per separately signed and accepted rates in the bill 

of quantities quoted by me/us for the whole work in the accordance with the Notice 

Inviting Tenders, conditions of Contract. Specifications of materials and 

workmanship, bill of quantities. Drawings, time schedule of completion of jobs and 

other documents and papers, all as in tender documents. 

 

4.   It has been explained to me/ us that the time stipulated for jobs and completion of 

works in all respects and in different stages mentioned in the “Time schedule” for 

Completion of jobs and signed and accepted by me/us is the essence of the contract. 

I/We agree that in case of failure on my/our part to strictly observe the time of 

completion mentioned for jobs or any of them and the final completion of works in all 

respects according to the schedule sat out in the said “Time Schedule for completion 

of stipulations contained in the contract the recovery being made as specified therein. 

In exceptional circumstances extensions of time which shall always being in writing 

way, however be granted by the NPCC at its entire discretion for some items and I/we 

agree that such extension of time will not be counted for the final completion of work 

as stipulated in the said “Time Schedule of Completion of jobs.” 

 

5.  I/we agree to pay the earnest Money deposit, performance guarantee and Security 

Deposit and accept the terms and condition as laid down in the memorandum below 

in this respect. 
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MEMORANDUM 

 
Sl.No. Description GCC 

Clause 

No. 

Values/Description to be applicable for relevant clause(s) 

1. Name of Work  Construction of Goadabarisha Mishra Adarsh 

Prathamik Vidyalaya (GMAPV) At Govt. UGHS 

Papulur, Papulur GP,Chitrakonda 

Block,Malkangiri, Odisha”-. 
2. Client/Owner  “State Project Director, OSEPA, Government of 

Odisha,” 
3. Type of Tender  Percentage Rate Tender 
4. Estimated Cost 

(Including GST) 

As per 

NIT 
Rs.   6,17,07,095.00 

(Rupees Six Crore Seventeen Lakh Seven 

Thousand Ninety-Five Only) 
 

 

5. 

Earnest Money 

deposit 

As per 

NIT 
Rs.  12,34,150.00 

(Rupees Twelve Lakh Thirty-Four Thousand 

One Hundred Fifty Only) Valid for 210 days 

from last day of submission of tender. 
6. Time for completion As per 

NIT 

Total work is to be completed within 07 months 

(including rainy season) 
7. Mobilization 

Advance 

8.0 Mobilization advance is payable maximum up to 10 

(Ten) % of contract value subject to conditions 

stipulated in clause no. 8 of GCC. 
8. Interest rate on 

Mobilization 

Advance 

8.0 Simple interest Rate of 12% (Twelve percent only) 

per annum. 

 
9. Schedule of Rates 

applicable 

46.0 Refer clause No. 46 of GCC in conjunctions with 

BOQ  

10. Validity of Tender 4.0 180 (One Hundred Eighty) days 

 
11. Performance 

Guarantee 

9.0 5% of contract value to be submitted within 15 days 

from the date of issue of LOI. 

 
12. Security deposit/  

Retention Money 

10.0 To be deducted @ 10% of each RA bill and will be 

restricted up to 5% of the contract value.  

 
13. Time allowed for 

starting the work 

43.0 Date of start of contract shall be reckoned 10 days 

after the date of issue of letter/FAX/E-mail of 

intent/acceptance of tender. 
14. Defect liability 

period 

74.0 36 Months (Thirty-Six Months) from the date of 

handing over of works to Owner/NPCC). 
15. Maintenance Period SCC 

32.0 

24 Months (Twenty-Four Months) from the date of 

completion of Defect Liability period. 
16. Recovery rate of 

work force supplied 

by NPCC to 

Contractor 

28.5 Rs. 20000/- (Rupees Twenty Thousand only) each 

man power per month. 
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Should this tender be accepted, I/We agree to abide by and fulfill all terms and conditions 

Referred to above and in default thereof, to forfeit, and pay NPCC or its successors or its 

authorized nominees such sums of money as are stipulated in the notice inviting tender 

documents. 

 

If I/We fail to commence the work immediately on issue of LOI, or I/We fail to submit the 

Performance guarantee as per Clause 09 of General conditions of contract I/We agree that 

NPCC shall, without prejudice to any other right or remedy, be at liberty to forfeit the said 

earnest money deposited with NPCC besides any other action as per terms of registration 

with NPCC. The NPCC shall also be at liberty to cancel the notice of acceptance of tender if 

we fail to deposit the performance guarantee as contained elsewhere in the tender documents. 

 

I/We are also enclosing herewith the Acceptance letter on the prescribed pro-forma as referred 

 to in condition of NIT. 

 

Dated the__________________ day of _________ 
 

 

SIGNATURE OF TENDERER  

NAME IN CAPITAL LETTERS ___________ 

ADDRESS                            ___________________________ 

                       ___________________________________ 

TELEPHONE & FAX NO. 

 

E-mail ID ____________________________________ 

 

SEAL OF TENDERER 

 

 

WITNESS 

OCCUPATION._______________________ 
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PROFORMA - III 

GENERAL INFORMATION 

 

All individual firms participating in this Bid are requested to complete the information in this form. 

 

1 Name of Bidder  

2 Head Office Address  

 Tel. No  

 Mobile no.  

 Fax No  

 E-mail  address  

3 Address on which Correspondence should 

be done  

 

 Tel. No  

 Mobile no.  

 Fax No  

 E-mail  address  

4 Place of incorporation / registration   

5 Legal status of the applicant (attach copies 

of original documents defining the legal 

status) 

 

i) Specify, if the bidder is  

 a) An individual   

 b) A proprietary firm  

 c) A firm in partnership  

 d) A Limited Company or Corporation  

 e) A group of firms / joint venture 

(if yes, give complete information in respect 

of each member) 

Not Applicable  

ii) Attach a copy of Proprietorship or 

Partnership Deed or Article of Association 

or Incorporation of Company or JV 

Agreement as the case may be 

 

6 Name of Proprietor / Partners / Directors 

with their addresses, Mobile & Telephone 

numbers, Fax no., E-mail address. 

 

7 Designation of individuals authorized to act 

for the organization with the address, 

Mobile & Telephone numbers, Fax, E-mail 

address. 

(Enclose legal Power of Attorney along with 

Board resolution in case of Companies). 

 

8 Was the applicant ever required to suspend 

any construction for a period of more than 

six months continuously after 

commencement of the construction? If so, 

give the name of the project & reasons of 

suspension of work. 

 

9 Has the applicant of any constituent 

partner in case of partnership firm, ever 

abandoned the awarded work before its 

completion?  If so, give name of the project 

and reasons for abandonment. 

 

 

10 Has the applicant, or any constituent 

partner in case of partnership firm ever 

been debarred / black listed for tendering in 

any organization at any time?  If so, give 

details. 
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11 Has the applicant or any constituent 

partner in case of partnership firm, ever 

been convicted by a court of Law?  If so, give 

details. 

 

12 Bank solvency  

13 Turn Over / Net Profit for the years given 

below:  

Turn Over in Lakhs Profit in Lakhs 

 2020-21   

 2021-22   

 2022-23   

 2023-24   

 2024-25   

14 Other details:   

 a) EPF No. valid up to:  

 b) Sales Tax No. valid up to  

 c) Clearance of sales Tax up to   

 d) PAN No.  

 e) Goods & Service tax registration No.  

15 Give particulars of registration with 

Govt./Semi Govt./Public Sector 

Undertakings/Local Bodies. 

 

16 Give particulars of registration with 

Govt./Semi Govt./Public Sector 

Undertakings/Local Bodies 

 

 

 

Note: Use separate sheets for providing more information if any. 

 

 

 

 

Date & Place        Signature & seal of the applicant 
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PROFORMA – IV 

 

List of major Plant and Machinery in possession of the firm 

 

 

 

 

 

Date & Place      Signature & seal of the applicant 

 

 

Note: - 

 

* In case of any arrangement for getting the equipment on lease, etc., then authenticated proof 

of the lease agreement (Notarized) along with authenticated proof of payment to the lesser from 

lessee needs to be submitted. 

 

** Valid documents of Plant and Machineries shall be accepted as per CPWD/OPWD guidelines.  

  

***  Relevant documents such as purchase invoice, fitness certificate, valid RTO registration 

certificate of Plant and Machineries, proper way bill needs to be uploaded. (Both in case of Own 

or Lease) 

 

****      If the age of the Machinery is more than 01(one) Year old then calibration certificate from Govt. 

approved lab of current year must be submitted.  

 

***** Lease hold agreements of the Plant & Machinery/equipment shall be valid till the duration of    

the Project. 

 

 

➢ NPCC is free to get documents verify and agency shall have no objection to it. 
In case, it is found at any stage that the agency had uploaded/ submitted any 
false documents, immediately agency shall be disqualified without assigning 
any notice. 

 

S.No. Name of Plant & Machinery/equipment 

*** 

Minimum no 

required 

Available 

Owned 

*Other than 

col. No. C 

A B C D E 

1.  Crawler Excavator 1 NO   

2.  Wheeled Excavator 1 NO   

3.  Steel Shuttering Materials 4000 Sqm   

4.  Dumper 3 NO   

5.  Tractor with trolley 2 NO   

6.  Water Tanker 2 NO   

7.  Water Pump 2 NO   

8.  

Survey Equipment’s    

a) Total Station 1 No   

b) Theodolite 1 No   

c) Level instruments 1 No   

9.  Mixer Machine 2 NO   

10.  Mobile Batching Plants 1 NO   

11.  Breaker 2 NO   
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PROFORMA-V 
 

Date: _______ 
 

ANNUAL TURN OVER FOR THE LAST FIVE YEARS 

     

 

S. No. 

 

YEAR 

Turnover from 

Engineering construction 

works 

(Rs in lacs) 

 

Net Profit 

 

(In Rs. lacs) 

 

Remarks 

 

(if any) 

1 2020-21    

2 2021-22    

3 2022-23    

4 2023-24    

5 2024-25    

 

 

 

Note:    

1 The bidder shall submit the attested copies of the audited balance sheets along with Profit 

and loss statements / Auditors report and schedules duly certified by the bidder and 

Chartered Accountant. Certificate from the Chartered Accountant, wherever the Annual 

Turnover is Certified for the relevant financial year in which the minimum criteria of 

Annual Turnover is satisfied should also be submitted. 
 

2. Consolidated statement of Turnover and Profit /Loss from last 5 Years ending from FY 

2024-25 thoroughly vetted by CA must be submitted for eligibility of minimum criteria of 

annual turnover & P/L shall be satisfied. 

 

 
UDIN No. 
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PROFORMA-VI 

 

DETAILS OF THE SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS 
 

S. 

No. 

Description 

of the Work 

with 

Contract 

No. 

Name and 

address of the 

Employer 

with Contact 

No. 

Date 

of 

award  

Stipulated 

date of 

completion  

Date of 

actual 

completion 

Value of 

completed 

work  

(In Rs. 

lacs) 

Reasons 

for 

delays, 

penalty 

if any 

Any other 

relevant 

information 

1         

2         

3         

4         

5         

6         

 
 

Note: 

1. The Bidder shall submit the attested Copies of the Completion Certificates from the 

Client. 

2. The value of work executed should be inclusive of the value of free supply items. 
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PROFORMA-VII 

   

DETAILS OF ON-GOING/EXISTING WORKS 
 

S. 

No. 

Description 

of the Work 

with 

Contract 

No. 

Name 

and 

address 

of the 

Employer 

Date 

of 

award  

Stipulated 

date of 

completion  

Value of work 

as per order  

(In Rs. 

lacs) 

Value of 

work 

completed 

so far  

(In Rs. 

lacs) 

Anticipated 

date of 

completion 

of work 

Any other 

relevant 

information 

1         

2         

3         

4         

5         

6         

7         

8         

9         

 

Note: - 

The copies of certificates of ongoing-awarded works issued by the owner shall be attached. 

Only those works shall be considered for evaluation for which copies of the certificates issued by the 

owner are attached. 
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PROFORMA- VIII 

 
 

PAST CONTRACTUAL PERFORMANCE 
 

(Affidavit on non-judicial stamp paper of Rs 100/- duly attested by Notary/Magistrate) 

 

This is to certify that We, M/s __________________________ [Name of the Bidder with 
address], in submission of the Bid, ____________________________ [Name of Bid with 
Bid no.] 
 

 

i) have not made any misleading or false representation in the forms,  

Statements and attachments in proof of the qualification requirements;  

 

ii) do not have records of poor performance such as abandoning the  

Work, not properly completing the contract, inordinate delays in completion, 

litigation history or financial failures etc.; 

 

iii) have not blacklisted / debarred /or have not abandoned any work of any 

government Authority/Department 

 

iv) have submitted all the supporting documents and furnished the  

 Relevant details as per the prescribed format.; and 

 

v) have submitted all the information and the requisite documents with  

the Bid and further certify that we are fully responsible for the correctness of 

the information and documents submitted by us. 

 

 

SIGNATURE OF THE BIDDER           

SEAL  

 
 

 

Note: 

Exceptions of the above, if any, shall be clearly mentioned with details by the bidder 

for evaluation/consideration if any. 
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PROFORMA – IX 
 

 

 

BANK ACCOUNT PARTICULARS FOR REFUND OF EMD THROUGH ELECTRONIC MODE 

 

S. No. Description Particulars 

1 Name of the Beneficiary  

2 Bank Name  

3 Bank Address  

4 Bank Branch code  

5 Account No.  

6 IFSC Code  

7 MICR No.  

 

 
Note:  Bidders are advised to attach a copy of cancelled cheque for ensuring correctness of above details. 

 

 

 

 

Date & Place      Signature & seal of the applicant 
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PROFORMA - X 

 

Certificate of Credit Facility 
(On Banker’s letter Head) 

 

This is to certify that M/s ______________________________, is a reputed firm/company with 

a good financial standing. 

 

 

The firm/company is enjoying a fund/non-fund-based credit facility of Rs ___________ to meet 

its working capital requirements. 

 

 

The firm/company is having un-utilized fund/non-fund-based credit facility of Rs 

___________ as on dd/mm/year. 

 

 

        

 Signature  

 Name  

 Designation  

 Address of Bank 

 

       BANK’S SEAL 

 

 

NOTE: The above certificate shall be from the RBI Scheduled Bank. 
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PROFORMA – XI 

LITIGATION HISTORY 

(ON THE LETTER HEAD OF APPLICANT) 

 

S
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1 2 3 4 5 6 7 8 9 

         

 

 

 

 

 

 
Signature of Applicant 

With seal 

Note: 

Applicant has to submit the details of last 5 years in respect of Court cases / 

Arbitration cases. 
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PROFORMA – XII 
 

 

 

GST REGISTRATION DETAILS 

 

S.NO Contractor/Vendor Details  

1 Name  

2 Address(As per registration  with GST)  

3 City  

4 
Postal Code Region/State(Complete State 

Name) 
 

5 
GSTIN ID/Provisional ID No.(Copy of 

Acknowledgement required) 
 

6 
Type of Business(As per Registration with 

GST) 
 

7 Service Accounting Code/HSN Code  

8 Contact person  

9 Phone Number and Mobile Number  

10 Email id  

11 Compliance rating(if undated by GSTN)  

 

 

 

 

 

Date & Place      Signature & seal of the applicant 
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PROFORMA – XIII 
 
 

 

Dispatch number of bank / dates 

 

 

SOLVENCY CERTIFICATE ON LETTER HEAD OF BANK 

 

This is to state that to the best of our knowledge and information that 

M/s…………………………………………. having /registered office 

address…………………………………………………………………………………………… 

is customer of bank and has been maintaining his accounts with our branch 

since………………………. As per records available with the bank, 

M/s……………………………………………………………………... can be treated as 

solvent up to a limit of Rs…………………………………………………… (Rupees in 

words……………………). 

 

It is clarified that the above information is issued / furnished to NPCC Ltd at 

Customer’s request for their PQ participation in various tenders. 

 

 

 

 

 

Name, Designation, Signature with Seal 

 

 

 

 

Notes: 

1. In case of Partnership firm, Certificate should include names of all partners as recorded with 

the bank. 

2. Copy of certificate is to be submitted along with the bid documents. 

 

 

 

 

 

 



 

Construction of Goadabarisha Mishra Adarsh Prathamik 
Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 
GP,Chitrakonda Block,Malkangiri, Odisha- 2ND CALL 

 

38 | P a g e  

 

PROFORMA – XIV 

UNDERTAKING REGARDING PERCENTAGE OF LOCAL CONTENT 

FORM-P1 

(TO BE SUBMITTED ON BIDDER ORIGINAL LETTER HEAD)   

 

Name of Work: …………………………………………………………………………………  

We………………………………………………………………………………………. (Name of Firm) 

hereby confirm that we will follow the Make in India Policy and its Guidelines at the time of 

execution of subjected work. We have understood the provisions of Public Procurement 

Preference to make in India) Local content Policy and will achieve the minimum local 

content target of 50%. (As per Ministry of Commerce and Industry ref no. P-45021/2/2017-

PP-(BE-II)-Part (4) Vol.II (E-197386)). 

 Date:                       (Signature, Name, Designation of the Authorized signatory with Seal)  

{OR} 

FORM-P2  

[TO BE SUBMITTED ON ORIGINAL LETTER HEAD OF STATUTORY AUDITOR OF 

BIDDER] 

UNDERTAKING REGARDING PERCENTAGE OF LOCAL CONTENT 

 We,…………………………..…… a Chartered Accountant firm having our registered office 

address………………………………………………….. Hereby state that, we are Statutory 

Auditor of the Company M/s………………………………..…..…, (CIN………………………….)  

The Bidder is bidding for the "……………………………………………….……. (Name of work)  

We have understood the provisions of Public Procurement (Preference to make in India) Local 

content Policy against NPCC LTD Tender NIT No…………………...…… Date….……….  

We on the basis of the bidder's representation received, hereby confirm that, offer is achieving 

the minimum local content target as per of above Policy shall be 50%. (As per Ministry of 

Commerce and Industry ref no. P-45021/2/2017-PP-(BE-II)-Part (4) Vol.II (E-197386) ). 

 

Date:                                                                             (Signature of Statutory Auditor with Seal)  

 

Place:                                                                                                                UDIN No.:  

 

 

Note-1 : The Form P1 will be required from bidder if the estimated cost of work is up to Rs. 

10.0 Crore (excluding GST) and Form P2 will be used for estimated cost of work is in excess 

of Rs. 10.0 Crore (excluding GST) 



 

Construction of Goadabarisha Mishra Adarsh Prathamik 
Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 
GP,Chitrakonda Block,Malkangiri, Odisha- 2ND CALL 

 

39 | P a g e  

 

Note-2 : For cases where it is not possible to provide certification by Cost/Chartered 

Accountant at the time of execution of project, the supplier shall be permitted to provide the 

certificate for local content from Cost/ Chartered Accountant after completion of the contract, 

within time limit acceptable to the procuring entity. In case the contractor/ supplier does not 

meet the stipulated local content requirement and the category of the supplier changes from 

Class I to Class-II/ Non-local or from Class-II to Non-local, a penalty up to 10% of the contract 

value may be imposed. However, contract once awarded shall not be terminated on this 

account. (As per Ministry of Commerce and Industry ref no. P-45021/2/2017-PP-(BE-II)-Part 

(4) Vol.II (E-197386) ). 
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PROFORMA – XV 
 

 

 

DETAILS OF ORGANIZATIONAL STRUCTURE 

 

S.NO Name of the Employee Designation Qualification Remarks 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     

11     

 

 

 

 

 

Date & Place      Signature & seal of the applicant 

 

 

Note: 

1. Agency must have minimum requirement of technical staff as per GCC Clause 27 of NIT. 

2. Relevant documents such as educational certificate, appointment letter in company letter 

head, current pay slip and PF statement & experience certificate of the employee (if any) needs 

to be submitted in support of minimum requirement of clause 27 of NIT. 
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PROFORMA – XVI 

PRE-CONTRACT INTEGRITY PACT   

(On non-judicial stamp paper of value not less than Rs. 100/-)   

General 
 

This pre-contract Agreement (hereinafter called the Integrity Pact) is made                on 
day of the month          of          20____, between, on one hand, though, Zonal Manager, 
NPCC Ltd. South Eastern Zone, Bhubaneswar of Ministry Jal Shakti, River Development 
and Ganga Rejuvenation of Government of India (hereinafter called the "BUYER", which 
expression shall mean and include, unless the context otherwise requires, his 
successors in office and assigns) of the First Part and M/s                
_______________represented by Shri            _________________     , (hereinafter called the 
"BIDDER/Seller" which expression shall mean and include, unless the context otherwise 
requires, his successors and permitted assigns) of the Second Part. 
 

WHEREAS the BUYER proposes to participated in the tender (Name of the Work & NIT 
no: __________________) and the BIDDER/Seller is willing to offer/has offered the stores 
and 
 

WHEREAS the BIDDER is a private company/public company/Government 
undertaking/partnership/registered export agency, constituted in accordance with the 
relevant law in the matter and the BUYER is a Ministry/Department of the Government 
of India/PSU performing its functions on behalf of the President of India. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free 
from any influence/prejudiced dealings prior to, during and subsequent to the currency 
of the contract to be entered into with a view to: - 
 
Enabling the BUYER to obtain the desired said tender at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary 
Impact of corruption on public procurement, and 
 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order 
to secure the contract by providing assurance to them that their competitors will also 
abstain from bribing and other corrupt practices and the BUYER will commit to prevent 
corruption, in any form, by its officials by following transparent procedures. 
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as 
follows: 
 

Commitments of the BUYER 
 
1.1. The BUYER undertakes that no official of the BUYER, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly 

or through intermediaries, any bribe, consideration, gift, reward, favour or any 

material or immaterial benefit or any other advantage from the BIDDER, either 

for themselves or for any person, organization or third party related to the 

contract in exchange for an advantage in the bidding process, bid evaluation, 

contracting or implementation process related to the contract. 

1.2. The BUYER will, during the pre-contract stage, treat all BIDDERS alike. and will 

provide to all BIDDERs the same information and will not provide any such 



 

Construction of Goadabarisha Mishra Adarsh Prathamik 
Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 
GP,Chitrakonda Block,Malkangiri, Odisha- 2ND CALL 

 

42 | P a g e  

 

information to any particular BIDDER which should afford an advantage to that 

particular BIDDER in comparison to other BIDDERS. 

1.3. All the officials of the BUYER will report to the appropriate Government office 

any attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such a breach. 

 
2. In case any such preceding misconduct on the part of such official(s) is reported by 

the BIDDER to the BUYER with full and verifiable facts and the same is prima facie 

found to be correct by the BUYER, necessary disciplinary proceedings, or any other 

action as deemed fit, including criminal proceedings may be initiated by the BUYER 

and such a person shall be debarred from further dealings related to the contract 

process. In such a case while an enquiry is being conducted by the BUYER the 

proceedings under the contract would not be stalled. 

 
Commitments of BIDDERS 
 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of its bid or during any 

pre-contract or post-contract stage in order to secure the contract or in furtherance 

to secure it and in particular commit itself to the following: - 

 
3.1 The BIDDER will not offer, directly or through intermediaries, any bribe. gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

BUYER, connected directly or indirectly with the bidding process, or to any 

person, organization or third party related to the contract in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the 

contract. 

3.2 The BIDDER further undertakes that it has not given, offered, or promised to give 

directly or indirectly any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage. commission, fees, brokerage or 

inducement to any official of the BUYER or otherwise in procuring the Contract 

or forbearing to do or having done any act in relation to the obtaining or execution 

of the contract or any other contract with the Government for showing or 

forbearing to show favour or disfavour to any person in relation to the contract or 

any other contract with the Government. 

3.3 BIDDERs shall disclose the name and address of agents and representatives and 

Indian BIDDERs shall disclose their foreign principals or associates. 

3.4 BIDDERs shall disclose the payments to be made by them to agents/brokers or 

any other intermediary, in connection with this bid/contract. 

 
3.5 The BIDDER further confirms and declares to the BUYER that the BIDDER is the 

original manufacturer/integrator/authorized government sponsored export 

entity of the defence stores and has not engaged any individual or firm or 

company whether Indian or foreign to intercede, facilitate or in any way to 

recommend to the BUYER or any of its functionaries, whether officially or 

unofficially to the award of the contract to the BIDDER, nor has any amount been 

paid, promised or intended to be paid to any such individual, firm or company in 

respect of any such intercession, facilitation or recommendation. 
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3.6 The BIDDER, either while presenting the bid or during pre-contract negotiations 

or before signing the contract, shall disclose any payments he has made, is 

committed to or intends to make to officials of the BUYER or their family 

members, agents, brokers or any other intermediaries in connection with the 

contract and the details of services agreed upon for such payments. 

3.7 The BIDDER will not collude with other parties interested in the contract to impair 

the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract. 

3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

3.9 The BIDDER shall not use improperly, for purposes of competition or personal 

gain, or pass on to others, any information provided by the BUYER as part of the 

business relationship, regarding plans, technical proposals and business details, 

including information contained in any electronic data carrier. The BIDDER also 

undertakes to exercise due and adequate care lest any such information is 

divulged. 

3.10 The BIDDER commits to refrain from giving any complaint directly or through 

any other manner without supporting it with full and verifiable facts. 

3.11 The BIDDER shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above. 

3.12 If the BIDDER or any employee of the BIDDER or any person acting on behalf of 

the BIDDER, either directly or indirectly, is a relative of any of the officers of the 

BUYER, or alternatively, if any relative of an officer of the BUYER has financial 

interest/stake in the BIDDER's firm, the same shall be disclosed by the BIDDER 

at the time of filing of tender. 

The term 'relative' for this purpose would be as defined in Section 6 of the 
Companies Act 1956. 

3.13 The BIDDER shall not lend to or borrow any money from or enter into any   
monetary dealings or transactions, directly or indirectly, with any employee of the 
BUYER. 

 

4. Previous Transgression 

 
4.1 The BIDDER declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other company 

in any country in respect of any corrupt practices envisaged hereunder or with 

any Public Sector Enterprise in India or any Government Department in India 

that could justify BIDDER's exclusion from the tender process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER 

can be disqualified from the tender process or the contract: if already awarded, 

can be terminated for such reason 
 

5. Earnest Money (Security Deposit) 
 

The Earnest money/Security Deposit shall be valid as per GCC/SCC clause 
mentioned in the NIT. 
 

6.  Sanctions for Violations 
 

6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER) 
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shall entitle the BUYER to take all or any one of the following actions, wherever 

required- 
 

(i) To immediately call off the pre contract negotiations without assigning any reason or 
giving any compensation to the BIDDER However, the proceedings with the other 
BIDDER(s) would continue 
 
(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 
Deposit/Performance Bond (after the contract is signed) shall stand forfeited either fully 
or partially, as decided by the BUYER and the BUYER shall not be required to assign 
any reason therefore. 
 
(iii) To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 
 

(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER 
with interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank 
of India, while in case of a BIDDER from a country other than India with interest thereon 
at 2% higher than the LIBOR. If any outstanding payment is due to the BIDDER from 
the BUYER in connection with any other contract for any other stores, such outstanding 
payment could also be utilized to recover the aforesaid sum and interest. 
 
(v) To encase the advance bank guarantee and performance bond/warranty bond, if 
furnished by the BIDDER, in order to recover the payments, already made by the 
BUYER, along with interest. 
 
(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable 
to pay compensation for any loss or damage to the BUYER resulting from such 
cancellation/rescission and the BUYER shall be entitled to deduct the amount so 
payable from the money(s) due to the BIDDER. 
 
(vii) To debar the BIDDER from participating in future bidding processes of the 
Government of India for a minimum period of five years, which may be further extended 
at the discretion of the BUYER 
 
(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman 
or agent or broker with a view to securing the contracts 
 
(ix) In cases where irrevocable Letters of Credit have been received in respect of any 
contract signed by the BUYER with the BIDDER, the same shall not be opened. 
 
(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 
without assigning any reason for imposing sanction for violation of this Pact. 

 
6.2 The BUYER will be entitled to take all or any of the actions mentioned at para 6.1(1) to 

(x) of this Pact also on the Commission by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER), of an offence 

as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 

1988 or any other statute enacted for prevention of corruption. 

 
6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has 

been committed by the BIDDER shall be final and conclusive on the BIDDER. However, 

the BIDDER can approach the Independent Monitor(s) appointed for the purposes of this 

Pact. 
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7.  Fall Clause 
 

7.1 The BIDDER undertakes that it has not supplied/is not supplying similar 

product/systems or subsystems at a price lower than that offered in the 

present bid in respect of any other Ministry/Department of the Government 

of India or PSU and if it is found at any stage that similar product/systems or 

sub systems was supplied by the BIDDER to any other Ministry/Department 

of the Government of India or a PSU at a lower price, then that very price, with 

due allowance for elapsed time will be applicable to the present case and the 

difference in the cost would be refunded by the BIDDER to the BUYER, if the 

contract has already been concluded 
 

8. Independent Monitors 

 

8.1 The BUYER has appointed Independent Monitors (hereinafter referred to as 

Monitors) for this Pact in consultation with the Central Vigilance Commission 

(Names and Addresses of the Monitors to be given). 

8.2 The task of the Monitors shall be to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this 

Pact. 

8.3 The Monitors shall not be subject to instructions by the representatives of the 

parties and perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the 

documents relating to the project/procurement, including minutes of 

meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this 

Pact, he will so inform the Authority designated by the BUYER. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without 

restriction to all Project documentation of the BUYER including that provided 

by the BIDDER. The BIDDER will also grant the Monitor, upon his request 

and demonstration of a valid interest, unrestricted and unconditional access 

to his project documentation. The same is applicable to Subcontractors. The 

Monitor shall be under contractual obligation to treat the information and 

documents of the BIDDER/Subcontractor(s) with confidentiality. 

8.7 The BUYER will provide to the Monitor sufficient information about all 

meetings among the parties related to the Project provided such meetings 

could have an impact on the contractual relations between the parties. The 

parties will offer to the Monitor the option to participate in such meetings. 

8.8 The Monitor will submit a written report to the designated Authority of 

BUYER/Secretary in the Department/ within 8 to 10 weeks from the date of 

reference or intimation to him by the BUYER / BIDDER and, should the 

occasion arise, submit proposals for correcting problematic situations. 
 

9. Facilitation of Investigation 
 

In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the BUYER or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary 
information and documents in English and shall extend all possible help for the purpose 
of such examination. 
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10. Law and Place of Jurisdiction 
 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat 
of the BUYER. 
 

11. Other Legal Actions 
 

The actions stipulated in this Integrity Pact are without prejudice to any other legal 
action that may follow in accordance with the provisions of the extant law in force 
relating to any civil or criminal proceedings 
 

12. Validity 
 

12.1. The validity of this Integrity Pact shall be from date of its signing and extend up to 

5 years or the complete execution of the contract to the satisfaction of both the 

BUYER and the BIDDER/Seller, including warranty period, whichever is later. In 

case BIDDER is unsuccessful this Integrity Pact shall expire after six months from 

the date of the signing of the contract. 
 

12.2. Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact shall remain valid. In this case, the parties will strive to come to an 

agreement to their original intentions. 
 

13. The parties hereby sign this Integrity Pact at 
 

BIDDER                                                             BUYER 
 

 
 
 
 

M/s _________________                         M/S NATIONAL PROJECTS  

Name of Bidder      CONSTRUCTION     

      CORPORATION LIMITED                                                                

 

WITNESS:                                                                WITNESS: 

 

1.        1. 

  

2.         2. 
 
Note: 
 

1. The Integrity Pact will be submitted, duly signed by the Bidders along with their 

Bids. 

2. Non submission of the Integrity Pact will lead to rejection of Bid. 

3. The Independent External Monitor (IEM) appointed for Implementation of 

Integrity Pact in NPCC Ltd. are: 

a. Shri Pavan Kumar Jain  

A-402, Shree Ganesh Apartments Plot NO 12B,  
Sector-7, Dwarka New Delhi-110 075 
Email: mespkj@gmail.com 

b. Shri Aloke Prasad 
Flat No-12 A-1, Tower-KLP 015 Kalypso Court,  
Jaypee Greens Wish town Sector-128, Noida-201304 
Uttar Pradesh 
Email: alokewa@gmail.com  

mailto:mespkj@gmail.com
mailto:alokewa@gmail.com
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SECTION-III 

 

 
GENERAL CONDITIONS OF CONTRACT 

(GCC) 
 

 

National Projects Construction Corporation Limited 

(A Govt. of India Enterprise) 
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GENERAL CONDITIONS OF CONTRACT 

 

1.0  GENERAL 

The Contract means the documents forming the tender and acceptance thereof 

and the agreement executed between the competent person on behalf of NPCC 

and the contractor, together with the documents referred to therein including 

these conditions, the specifications, designs, drawings and instructions issued 

from time to time by the   Engineer-in-Charge and all these documents taken 

together, shall be deemed to form one contract and shall be complementary to 

one another. 

 

1.1 National Projects Construction Corporation Limited, hereinafter called ‘NPCC’ 

proposes to get the works executed as mentioned in the Contract on behalf of 

Owner/ Client. 

 

1.2 The work will be executed as per drawings “GOOD FOR CONSTRUCTION” to 

be released by NPCC unless otherwise specified elsewhere in the tender 

documents. 

 

1.3  In the contract, the following expressions shall, unless the context otherwise 

requires, have the meaning, hereby respectively assigned to them. 

 

1.4  DEFINITIONS 

 

a)  ENGINEER-IN-CHARGE means the PROJECT MANAGER or an officer 

nominated by Zonal Manager of NPCC who shall supervise and be in-charge of 

the work from time to time. 

 

b) WORKS OR WORK: The expression works or work shall unless there be 

something either in the subject or context repugnant to such construction, be 

construed and taken to mean the works by or by virtue of the contract 

contracted to be executed whether temporary or permanent, and whether 

original, altered, substituted or additional.  

 

c)   CONTRACTOR means the individual, firm or company, whether incorporated 

or not, undertaking the works and shall include the legal representative of such 

individual or the persons composing such firm or company, or the successors of 

such firm or company and the permitted assignees of such individual, firm or 

company. 

 

d)  DRAWINGS mean the drawings referred to in the Bill of Quantities, 

specifications and any modifications of such drawings or such other drawings 

as may from time to time be furnished or approved by NPCC.  

 

e)  SITE means the lands and other places on, under, in or through which the 

works are to be executed or carried out and any other lands or places provided 

by NPCC or used for the purpose of the agreement. 
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f)  APPROVAL means approved in writing including subsequent written 

confirmation of previous verbal approval. 

g)  WRITING means any manuscript typed, written or printed statement under or 

over signature and/or seal as the case may be. 

 

h) MONTH means English Calendar month ‘Day’ means a Calendar Day of 24 Hrs 

each. 

 

i)  CONTRACT VALUE means the sum for which the tender is accepted as per 

the letter of intent. 

 

j)  LANGUAGE: All documents and correspondence in respect of this contract 

shall be in English Language. 

 

k)  BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the priced 

and completed Bill of Quantities or Schedule of Quantities forming part of the 

tender. 

 

l)  OWNER means State Project Director, OSEPA, Government of Odisha. 

 

m) IMPLEMENTING/ EXECUTING AGENCY means National Projects 

Construction Corporation Limited (A Govt. of India Enterprise) referred as 

NPCC who has been retained as implementing agency by State Project Director, 

OSEPA, Government of Odisha. 

 

n)  TENDER means the Contractor’s priced offer to NPCC for the execution and 

completion of the work and the remedying of any defects therein in accordance 

with the provisions of the Contract, as accepted by the Letter of Intent or Award 

letter. The word TENDER is synonymous with Bid and the word TENDER 

DOCUMENTS with “Bidding Documents” or “offer documents”. 

 

The headings in the clauses/ conditions of tender documents is for convenience 

only and shall not be used for interpretation of the clause/ condition. 

 

Words imparting the singular meaning only also include the plurals and vice 

versa where the context requires. Words imparting persons or parties shall 

include firms, companies and other organizations having legal capacities. 

 

2.0  SITE VISIT AND COLLECTING LOCAL INFORMATION 

 

Before tendering, the tenderer is advised to visit the site, its surroundings to 

assess and satisfy themselves about the local conditions such as the working 

and other constraints at site, approach to the site, availability of water & power 

supply, application of taxes, cess duties and levies as applicable, nature of 

ground, soil and sub-soil condition, underground water table level, 

accommodations they may require etc. river regime, river water levels, other 

details of river, streams & any other relevant information required by them to 

execute complete scope of work. 
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The tenderer may obtain all necessary information as to risks, weather 

conditions, contingencies & other circumstances (insurgencies etc.), which may 

influence or affect their tender prices. Tenderer shall be deemed to have 

considered site conditions whether he has inspected it or not and to have 

satisfied himself in all respect before quoting his rate and no claim or extra 

charges whatsoever in this regard shall be entertained / payable by the NPCC 

at a later date. 

 

2.1 ACCESS BY ROAD 

Contractor, if necessary, shall build temporary access roads to the actual site 

of construction for the works at his own cost to make the site accessible. The 

Contractor shall maintain the same in motorable condition at all the times as 

directed by Engineer-in-Charge at his own cost. The contractor shall be 

required to permit the use of any roads so constructed by him for vehicles of 

NPCC or any other agencies/ contractors who may be engaged on the project 

site, free of cost. 

 

Non-availability of access roads or approach to site, for the use of the contractor 

shall in no case condone any delay in the execution of work nor be the cause for 

any claim for compensation.  

 

2.2 HANDING OVER & CLEARING OF SITE 
 

2.2.1  The Contractor should note that area for construction may be made available 

in phases as per availability and in conjunction with pace of actual progress of 

work at site. The work may be required to be carried out in constrained 

situations. The work is to be carried out in such a way that the traffic, people 

movement, if any, is kept operative and nothing extra shall be payable to the 

contractor due to this phasing / sequencing of the work. The contractor is 

required to arrange the resources to complete the entire project within total 

stipulated time. Traffic diversion, if required, is to be done and maintained as 

per specification by the contractor at his own cost and the contractor shall not 

be entitled for any extra payment, whatsoever, in this regard. 

 

2.2.2  The efforts will be made by the NPCC to handover the site to the Contractor 

free of encumbrances. However, in case of any delay in handing over of the site 

to the Contractor, the NPCC shall only consider suitable extension of time for 

the execution of the work. It should be clearly understood that NPCC shall not 

consider any revision in contract price or any other compensation whatsoever 

viz. towards idleness of Contractor’s labour, equipment etc. 

 

2.2.3  The Contractor shall be responsible for removal of all over-ground and under-

ground structures (permanent, semi-permanent and temporary) and 

constructions from the site. The cost to be incurred in this regard shall be 

deemed to be included in the quoted rate of Bill of Quantities items and 

contractor shall not be entitled for any extra payment whatsoever, in this 

regard. The contractor, if required, shall demolish old structures on the 

proposed site, properly. The useful material obtained from demolition of 

structures & services shall be– the property of the owner/NPCC and these 
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materials shall be stacked in workmanship like at the place specified by the 

Engineer- in-charge. 

 

2.2.4  If required, the contractor has to do site clearance, enabling work, barricading, 

diversion of Roads, shifting/ realignment of existing utility services, drains, 

nallahs etc. at his own cost as per direction of Engineer-in-charge and the 

contractor shall not be entitled for any extra payment whatsoever in this 

regard. 

 

2.2.5  Necessary arrangements including its maintenance are to be made by the 

contractor for temporary diversion of flow of existing drain and road, as the 

case may be. The existing drain, road would be demolished, wherever required, 

with the progress of work under the scope of proposed project. The existing 

Road and Drain, which are not in the alignment of the said project but are 

affected and/ or need to be demolished during execution for smooth progress of 

the project, shall be rehabilitated to its original status and condition (including 

black topping) by the contractor at his own cost. The cost to be incurred by 

contractor in these regards shall be deemed to be included in the quoted rates 

of the Bill of Quantities items and contractor shall not be entitled for any extra 

payment whatsoever, in these regards. 

 

2.2.6  The Contractor shall be responsible to co-ordinate with service provider/ 

concerned authorities for cutting of trees, shifting of utilities and removal of 

encroachments etc. and making the site un-encumbered from the project 

construction area required for completion of work. This shall include initial and 

frequent follow up meetings/ actions/ discussions with each involved service 

provider/ concerned authorities. The contractor shall not be entitled for any 

additional compensation for delay in cutting of trees, shifting of utilities and 

removal of encroachments by the service provider/ concerned authorities. 

 

2.2.7  The information about the public utilities (whether over ground or 

underground) like electrical/ telephone/ water supply lines, OFC Cables, open 

drain etc. is the responsibility of contractor to ascertain the utilities that are to 

be affected by the works through the site investigation and collection of 

information from the concerned utility owners. 

 

2.2.8  The contractor shall be responsible to obtain necessary approval from the 

respective authorities for shifting/ re-alignment of existing public utilities. 

NPCC shall only assist the contractor for liasoning in obtaining the approval 

from the concerned authorities. 

Take all measures reasonably required by the various bodies to protect their 

services and property during the progress of works. It shall be deemed to be the 

part of the contract and no extra payment shall be made to the contractor for 

the same. Shifting/ re-alignment of public utilities should be done without 

disturbing the existing one. New service lines should be laid and connected 

before dismantling the existing one. 

 

2.2.9  Shifting re-alignment of existing public utilities shall be done by the contractor 

as per technical requirement of respective bodies or as per direction of 

Engineer-in-Charge. Shifting/ re-alignment of public utilities includes all 



 

Construction of Goadabarisha Mishra Adarsh Prathamik 
Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 
GP,Chitrakonda Block,Malkangiri, Odisha- 2ND CALL 

 

52 | P a g e  

 

materials, labours, tools and plants and any other expenses whatsoever for the 

same. The cost to be incurred in this regard shall be deemed to be included in 

his quoted rates of BOQ items and the contractor shall not be entitled for any 

extra payment, whatsoever, in this regard. In case any of these services are 

shifted by the State Govt./ local authorities themselves for which deposit as per 

their estimates is to be made to them, the contractor shall deposit the same and 

the contractor shall be paid only at the rates quoted by them in BOQ for 

quantity specified in the BOQ, if such items are included in the BOQ 

irrespective of amount paid by him to the State Govt./ local authorities for 

execution of these works. In case such provision is not made in the BOQ or the 

quantity exceeds those specified in the BOQ, the same is deemed to be included 

in the rates quoted by him for other items in BOQ and nothing extra shall be 

payable to contractor on this account. 

 

3.0  SCOPE OF WORK 

 

3.1  The scope of work covered in this tender shall be as per the Bill of Quantities, 

specifications, drawings, instructions, orders issued to the contractor from time 

to time during the work. The drawings for this work, which may be referred for 

tendering, provide general idea only about the work to be performed under the 

scope of this contract. These may not be the final drawings and may not 

indicate the full range of the work under the scope of this contract. Drawings 

released as “GOOD FOR CONSTRUCTION” from time to time by the 

Engineer-in-charge of NPCC and according be executed according to any 

additions/ modifications/ alterations/ deletions made from time to time, as 

required by any other drawings that would be issued to the contractor 

progressively during execution of work. It shall be the responsibility of the 

contractor to incorporate the changes that may be in this scope of work, 

envisaged at the time of tendering and as actually required to be executed.  

3.2  The quantities of various items as entered in the “BILL OF QUANTITIES” are 

indicative only and may vary depending upon the actual requirement. The 

contractor shall be bound to carry out and complete the stipulated work 

irrespective of the variation in individual items specified in the bill of 

quantities. 

 

4.0 VALIDITY OF TENDER  

The e-tender for the works shall remain open for acceptance for a period of one 

hundred eighty days from the date of opening of Price Bid of tenders. The 

earnest money will be forfeited without prejudice to any right or remedy, in 

case the contractor withdraws his tender during the validity period or in case 

he changes his offer to his benefits, which are not acceptable to NPCC. The 

validity period may be extended on mutual consent.  

 

5.0  ACCEPTANCE OF TENDER 

 

5.1 The NPCC reserves to itself the authority to reject any or all the tenders 

received without assigning any reason. The acceptance of a tender shall be 

effective w.e.f. the date on which the telegram/ letter of intent of acceptance of 
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the tender is put in the communication by the NPCC. NPCC also reserves the 

right to split the work among two or more parties at lowest negotiated rate 

without assigning any reason thereof. The contractor is bound to accept the 

portion of work as offered by NPCC after split up at the quoted/-negotiated 

rates.  

5.2 The employer reserve the rights to restrict the bidder{s} for opening the price 

bid in case there are number of packages in the vicinity and the employer does 

not want to award more than its specified number of packages as matter of 

strategy to one bidder, the bid in such case will be returned unopened as 

mentioned in the “Tender document” in such case. Order of opening of bids shall 

be in order of decreasing value of packages. 

6.0 SET OF CONTRACT DOCUMENTS 

 

1. Notice Inviting e-Tender 

2. Corrigendum(s) and Addendum (s). 

3. Pre-Qualification Documents  

4. General Conditions of Contract 

5. Special Conditions and Formats 

6. BOQ/Schedule of Rates 

7. Technical Specifications 

8. Tender Drawings 

 

7.0 EARNEST MONEY DEPOSIT 

7.1 Earnest Money Deposit of amount as mentioned in “Memorandum to Form of Tender’’ 

required to be submitted along with the tender shall be in the form as mentioned in 

“NIT/ Instructions to Bidders” in favour of NPCC Ltd. payable at Bhubaneswar from 

any Nationalized Bank/Scheduled Bank. The EMD shall be valid for minimum period 

of 180 days (One Hundred Eighty days) from last day of submission of Tender. 

7.2 EMD shall accompany the offer and placed in the sealed envelope cover of the offer as 

detailed in the Instructions to Bidders. Any tender not accompanied with the requisite 

Earnest Money Deposit along with Letter of Acceptance shall be rejected and such 

tenderer(s) will not be allowed to attend the opening of bids. Conditional tenders will 

be summarily rejected.  

 

7.3 Deleted 

 
7.4  Deleted 

 

7.4 Deleted 

 

7.6  EMD will be returned to all unsuccessful or technically unqualified tenderers after 

opening of price bid and to the technically qualified tenderers other than lowest (L-1) 

within ten (10) days of the Award of the Contract to successful bidder. EMD of 

successful tenderer shall be refunded after submission of Performance Guarantee/ 

initial security deposit duly confirmed from issuing bank. 

  

7.7  Once the tenderer has given an unconditional acceptance to the tender conditions in 

its entirety, he is not permitted to put any remark(s)/conditions(s)(except 

unconditional rebate on price, if any) in/ along-with the tender. 
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7.8  In case the condition 7.8 mentioned above is found violated at any time after opening 

of tender, the tender shall be summarily rejected and NPCC shall, without prejudice 

to any other right or remedy, be at liberty to forfeit the full said Earnest Money 

absolutely. 

 

7.9  No interest shall be payable by the NPCC on the said amount covered under 

EMD/Other security deposits. 

 

8.0 MOBILISATION ADVANCE  

 

8.1 Mobilization Advance up to maximum of amount as mentioned in the “Memorandum 

to the Form of Tender” shall be paid to the contractor on submission of non-revocable 

Bank Guarantee for an amount of 110% (One hundred ten percent) of an amount of 

Mobilization Advance demanded, from a nationalized / Scheduled Bank as per list 

annexed in enclosed Performa. The Mobilization Advance shall be at the interest rate 

of 12% simple interest as mentioned in the “Memorandum to the Form of Tender”. 

This advance shall be paid in two installments as follows- 

 

i. First Installment of 50(Fifty) percent of total mobilization advance against 

Bank Guarantee shall be paid after the agreement is signed and upon 

submission of performance guarantee and its confirmation from issuing bank.  

 

ii. 2ndInstalment of balance 50(Fifty) percent of total mobilization advances 

against Bank Guarantee will be paid after the setting up of site office and 

facilities to NPCC as per contract, completion of mobilization of Plant and 

machinery, scaffolding & shuttering materials etc. to the satisfaction of 

Engineer-in-charge nominated by Project Manager / Zonal Manager and on 

completion of 10 (Ten) percent of work in terms of cost. 

 

8.2 The mobilization advance bear simple interest at the rate as mentioned in the 

MEMORANDUM and shall be calculated from the date of payment to the date of 

recovery (365 days in a year) both days inclusive, on the outstanding amount of 

advance.  Recovery  of such sums advanced shall be made by the deduction from the 

contractor’s bills commencing after first 10 (ten) percent of the gross value of the work 

is executed and paid, on pro-rata percentage basis to the gross value of the work billed 

beyond 10%  in such a way that the entire advance is recovered by the time 80 (eighty) 

percent of the gross value of the contract is executed and paid, together with interest 

due on the entire outstanding amount up to the date of recovery of the installment. 

 

The Mobilization Advance bank guarantee shall essentially be made at least for the 

110% (One hundred ten percent) of total mobilization advance payable and valid for 

the contract period, and be kept renewed from time to time to cover the balance 

amount and likely period of complete recovery together with interest.  However, the 

contractor can submit part bank guarantees against the mobilization advance in as 

many numbers as the proposed recovery installments equivalent to the amount of each 

installment.   

 

8.3  Notwithstanding what is contained in clause No. 8.1 & 8.2, no mobilization advance 

whatsoever shall be payable, if payment of mobilization advance is not mentioned in 

the memorandum to the form of tender.  

8.4.1 Mobilization advance will be paid to the contractor if received from client 
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9.0 PERFORMANCE GUARANTEE 

Within 15 days from the date of issue of LOA / LOI, the tenderer shall submit 

Performance Guarantee amounting to 5% (Five percent) of the awarded value of work 

in the form of Insurance Surety Bonds / NEFT/ RTGS / DD / FDR (Lien to NPCC Ltd 

and auto renewal) / in favour of NPCC Ltd. or Bank Guarantee from the 

Nationalized/Scheduled Bank (as per list enclosed) of equivalent value. No interest will 

be paid under any circumstances. The Performance Bank Guarantee shall remain 

valid till completion of project/taking over by client whichever is later. This 

Performance Guarantee initially be submitted with the validity till scheduled 

completion period as per tender document but in case of extension of completion due 

to any reason, it is the responsibility of the agency to get it extended one month prior 

to its expiry without any claim on it, in case of failure, NPCC may get it en-cashed 

without giving any notice.  An amount is to be deposited equivalent to 0.01% per day 

of the amount of Performance Guarantee for extended /delayed period of submission 

of Performance Guarantee.  In no case the extension will be granted for more than 15 

days. In case of non-submission of Performance Guarantee within stipulated / 

extended period, it will be presumed that agency is not interested in the work and 

EMD submitted will be forfeited without any notice. 

 

If the bid of the successful bidder is seriously unbalanced in relation to the Engineer’s 

estimate of the cost of work to be performed under the contract, the Employer may 

require the bidder to produce detailed price analysis for any or all items of the Bill of 

Quantities, to demonstrate the internal consistency of those prices.  After evaluation 

of the price analysis, the Employer may require that the amount of the Performance 

Security set forth in ITB be increased at the expense of the successful bidder to a level 

sufficient to protect the Employer against financial loss in the event of default of the 

successful bidder under the Contract. The amount of the increased Performance 

Security shall be decided at the sole discretion of the Employer, which shall be final, 

binding and conclusive on the bidder. The detailed price analysis produced by bidder 

if not found satisfactory, the bid will be rejected.  

 

On receipt of the Performance Guarantee in the form of Insurance Surety Bonds / DD 

/ FDR / NEFT/ RTGS/BG & duly confirmed from issuing branch, the EMD will be 

refunded. EMD deposited in the form of Banker’s Cheque /Demand draft will be 

refunded directly to bidder’s bank account through Electronic mode. 

Additional Performance Security: Additional Performance Security shall be 

obtained from the bidder when the bid amount is less than the estimated cost 

put to tender. The Bidder quoting below Minus (-) 5% of the estimated cost put 

to tender shall submit the additional performance guarantee as follows: 

 

S 

No. 

Range of Difference 

between the estimated cost 

put to tender and Bid 

Amount 

Additional Performance Security 

to be deposited by the successful 

bidder 

i) Below5% No Additional Performance Security 

ii) From 5% and above and 

below 10% 

5O% of (Difference between estimated 

cost put to tender and Bid Amount) 

iii) From 10% and above 150% of (Difference between estimated 

cost put to tender and Bid Amount) 

The Additional Performance Guarantee shall remain valid till completion of 

Project or taking over by Client whichever is later. 
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10.0 SECURITY DEPOSIT 

The security deposit shall be deducted from the successful contractor at the rate of 

10% from the Gross value of each R/A bills till it reaches 5 % of the contract value. No 

interest will be paid on the Security Deposit under any circumstances. The total 

security deposit will be refunded only after expiry of defect liability period and final 

handover from client, whichever is later. However, after successful completion of work 

50% of the security deposit can be released against bank guarantee of similar value 

from any Nationalized/Scheduled Bank as per approved format. 

 

 

11.0 MOBILISATION OF MEN, MATERIALS AND MACHINERY: 

 

11.1  All expenses towards mobilization at site and de-mobilization including bringing in 

equipment, work force, materials, dismantling the equipment, clearing the site etc. 

shall be deemed to be included in prices quoted and no separate payment on account 

of such expenses shall be entertained. 

 

11.2  It shall be the responsibility of the Contractor to provide, operate and maintain all 

necessary construction equipment’s, scaffoldings and safety, gadget, lifting tackles, 

tools and appliances to perform the work in a workman like and efficient manner and 

complete all jobs as per the specifications and within the schedule time of completion 

of work. Further, contractor shall also be responsible for obtaining temporary electric 

and water connection for all purposes. The contractor shall also make standby 

arrangement for water & electricity to ensure un-interrupted supply. 

 

11.3  It shall be the responsibility of the contractor to obtain the approval for any revision 

and/ or modification of work desired by him from NPCC before implementation. Also 

such revisions and/or modifications if accepted / approved by the NPCC shall be carried 

at no extra cost to NPCC.  

 

11.4  The procurement and supply in sequence and at the appropriate time of all materials 

and consumable shall be entirely the contractor’s responsibilities and his rates for 

execution of work shall be inclusive of supply of all these items. 

 

11.5  It is mandatory for the contractor to provide safety equipment’s and gadgets to its all 

workers, supervisory and Technical staff engaged in the execution of the work while 

working. The cost of the above equipment’s/ gadgets are deemed to be included in the 

rates quoted by the contractor for the items & works as per Bill of Quantities and 

contractor shall not be entitled for any extra cost in these regard. The above norm is 

to be strictly complied with at site. In case the contractor is found to be deficient in 

providing Safety Equipment’s/ Gadgets in the opinion of Engineer-in-charge, the 

Engineer-in-charge at his option can procure the same at the risk & cost of contractor 

and provide the same for the use of worksite and shall make the recoveries from the 

bills of the contractor for the same. The decision of the Engineer-in-charge shall be 

final and binding on contractor in this regard. 

 

11.6  All designs, drawings, bill of quantities, etc. shall be supplied to the contractor for 

works by NPCC in phased manner as the works progress. However it shall be the duty 

and responsibility of the contractor to bring to the notice of the NPCC in writing as to 

any variation, discrepancy or any other changes required and to obtain revised 

drawings and designs and / or approval of the NPCC in writing for the same. 
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11.7  One copy of contract documents including drawings furnished to the contractor shall 

be kept at the site and the same shall at all reasonable times be available for 

inspection. 

 

11.8  All materials, construction plants and equipment’s etc. once brought by the contractor 

within the project area, will not be allowed to be removed from the premises without 

the written permission of the NPCC. Similarly, all enabling works built by the 

contractor for the main construction undertaken by him, shall not be dismantled and 

removed without the written authority of the NPCC. 

 

12.0 INCOME TAX DEDUCTION 

Income tax deductions shall be made from all payments made to the contractor 

including advances against work done, as per the rules and regulations in force, in 

accordance with the Income Tax Act prevailing from time to time.  

 

13.0 TAXES AND DUTIES 

13.1  The contract price is inclusive of all taxes, duties, cess and statutory levies payable 

under any law including but not restricted to Goods and Service Tax (GST) levied by 

Union and State Governments (CGST, SGST, UTGST, IGST), labour cess, Custom 

Duty, Royalty, Toll Tax and any other such taxes and duties leviable by 

Local/State/Union Government from time to time on all such articles, materials which 

may be used for this work or any other tax (duty etc.) paid by the contractor. 

 

13.2  In case of any change in rate of tax or any provision relating levy of tax resulting in 

increase in burden of tax on the contractor, the contractor shall not be entitled to 

receive any compensation for such increase in quantum of tax on the contractor.  

Similarly, no recovery shall be made from the contractor on account of decrease of rate 

of tax or any provision relating to levy of tax. 

13.3  Contractor must be registered under Goods and Service Tax (GST) laws, and copy of 

the registration certificate of the same shall be submitted to NPCC. 

 

13.4  Apart from the registration as mentioned at 13.3 above contractors shall also obtain 

all other necessary registrations required under any other Local/State/Union 

Government Statute, for the execution of this contract, if any. 

 

13.5  Contractor must submit as a compliance of GST Laws, Tax Invoice, as per applicable 

rules and regulations under the GST Act(s), failing which GST amount will be 

recovered by NPCC without any recourse or prior notice from the next 

invoices/Security Deposit/Bank Guarantees and/or available dues with NPCC. 

 

13.6  The contractor/service provider shall be responsible for issuing of Tax Invoices, filing 

of statutory return and deposit of statutory taxes within the time limit as prescribed 

in law.  Any interest/Penalty/taxes (non availment of Input Tax Credit due to 

mismatch to GSTR2) which is required to be paid by NPCC due to default by the 

contractor/service provider to comply with the above-mentioned activity/provisions as 

prescribed in laws, rules and regulations shall be recovered from the 

contractor/Service provider and adjustment shall be made when mismatch is attended 

and solved and credit is extended to NPCC. 

 

13.7 Apart from compliance mentioned at 13.6 above, in the event of nonpayment/default 

in payment of taxes and duties and any other statutory compliances, under any other 

Local/State/Union Government Statute, NPCC reserves the right to withhold the 
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dues/payment of contractor and make payment to Local/State/Union Government 

authorities or to Labourers, as may be applicable. 

 

13.8 It is clearly understood that the contractor is fully aware of all GST Laws and his 

Liabilities and responsibilities under the said laws including but not restricted to 

correct HSN/SAC code, applicable rate of taxes of GST or otherwise on which his 

liability has to be paid and discharged.  NPCC shall have no liability or responsibility 

for any penalty or proceedings or any other liability levied or leviable on the contractor 

because of lower deduction or any other such non-compliance of the contractor. 

 

13.9 Bidders will examine the various provisions of the Central Goods and Service Tax 

Act.,2017 (CGST)/ Goods and Service Tax Act (IGST)/Union Territory Goods and 

Service Tax Act,2017 (UTGST)/respective state’s State Goods and Service Tax Act 

(SGST) also, as notified by Central/State Government and as amended from time to 

time and applicable taxes before bidding.  Bidders will ensure that full benefit of Input 

Tax Credit (ITC) likely to be availed by them is duly considered while quoting rates. 

 

13.10 Anti-Profiteering Clause upon implementation of GST any reduction in tax on account 

of anti-profiteering on supply of goods or services, the benefit of input tax credit shall 

be passed on to NPCC by way of commensurate reduction in prices. 

 

13.11 In case of any law requires NPCC to pay tax on the contract price on reverse charge 

basis, the amount of tax deposited by NPCC would be considered as per Income Tax 

Act, GST Laws or any other law as applicable. 

 

13.12 Stamp duty and registration charges, if any, payable on the executed contract 

document, shall be borne by the contractor. 

13.13 All notice / bills raised by agency has to compulsory mention NPCC GSTIN no. 

21AAACR6117Q1ZA 

 

14.0  ROYALTY ON MATERIALS 

The contractor shall deposit royalty and obtain necessary permit for supply of bajri, 

stone, kankar, sand etc. from the local authorities and quoted rates shall be inclusive 

of royalty on any account whatsoever. 

 

15.0 RATES TO BE FIRM 

15.1 The Percentage rates quoted by the tenderer shall be firm and fixed for the entire 

period of completion and till handing over of the work. No revision to Percentage rates 

or any escalation shall be allowed on account of any increase in prices of materials, 

labour, POL and Overheads etc. or any other statutory increase during the entire 

contract period or extended contract period.  

 

15.2  The contractor shall be deemed to have inspected the site, it’s surrounding and 

acquainted with the nature of the ground, accessibility of the site and full extent and 

nature of all operations necessary for the full and proper execution of the contract, 

space for storage of materials, constructional plant, temporary works, restrictions on 

the plying of heavy vehicles in area, supply and use of labour, materials, plant, 

equipment and laws, rules and regulations, if any, imposed by the local authorities.  

15.3  The rates and prices given in the bill of quantities are for completed and finished items 

of works and complete in all respects. It will be deemed to include all constructional 

plant, labour, supervision, materials, transport, all temporary works, erection, 

maintenance, contractor’s profit and establishment/ overheads, together with 

preparation of designs & drawings pertaining to casting yard, shop drawing, 
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fabrication drawing (if required), staging form work, stacking yard, etc. all general 

risk, taxes, royalty ,duties, cess, octroi and other levies, insurance liabilities and 

obligations set out or implied in the tender documents and contract. 

 

15.4  Unless otherwise specified in the Bill of Quantities (BOQ), the contractor has to make 

his own arrangement for dewatering/ bailing out of water, effluent including strutting, 

shoring etc.at every stage of work wherever required including working under foul 

condition as per direction of Engineer-in-Charge at his own cost and the contractor 

shall not be entitled for any extra payment, whatsoever, in this regard. 

 

15.5  If required to make work site suitable for execution, contractor shall have to clear 

jungle including of rank vegetation, grass, trees etc., clear & clean existing drains/ 

canals (including strutting, shoring and packing cavities) and dispose them out of the 

site up-to any lead and lift as per direction of Engineer-in-charge. The contractor 

should inspect the site of work from this point of view. Unless otherwise specified in 

the Bill of Quantities, the cost to be incurred in this regard shall be deemed to be 

included in his quoted rates of BOQ items and the contractor shall not be entitled for 

any extra payment in this regard. 

 

15.6 If any temporary/ permanent structure is encountered or safety of such structure in 

the vicinity is endangered due to execution of the project, the contractor has to protect 

the structures by any means as per the directions of the Engineer - in – Charge. If any 

damage caused to any temporary or permanent structure(s) in the vicinity is caused 

due to execution of the project, the contractor has to make good the same by any means 

as per directions of the Engineer - in – Charge. The contractor should inspect the site 

of work from this point of view. The cost to be incurred in this regard shall be deemed 

to be included in his quoted rates of BOQ items and the contractor shall not be entitled 

for any extra payment in this regard. 

 

16.0 ESCALATION/ PRICE VARIATION 

No claim on account of any price variation / Escalation on whatsoever ground shall be 

entertained at any stage of works. All Percentage rates as per Bill of Quantities (BOQ) 

quoted by Contractor shall be firm and fixed for entire contract period as well as 

extended period for completion of the works. No escalation/price variation clause shall 

be applicable on this contract.  

 

17.0 INSURANCE OF WORKS ETC. 

Contractor is required to take contractor’s all risk policy or erection all risk policy (as 

the case may be) from an approved insurance company in the joint name with NPCC 

and bear all costs towards the same for the full period of execution of works including 

the defect liability period for the full amount of contract against all loss of damage 

from whatever cause arising other than excepted risks for which he is responsible 

under the terms of the contract and in such manner that the NPCC and the contractor 

are covered during the period of construction of works and/or also covered during the 

period of defect liability for loss or damage: 

a. The work and the temporary works to the full value of such works. 

 b. The materials, constructional plant, centering, shuttering and scaffolding materials    

and other things brought to the site for their full value. 

 

Whenever required by NPCC, the contractor shall produce the policy or the policies of 

insurance and the receipts for payment of the current premiums. 

 

18.0  INSURANCE UNDER WORKMEN COMPENSATION ACT 



 

Construction of Goadabarisha Mishra Adarsh Prathamik 
Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 
GP,Chitrakonda Block,Malkangiri, Odisha- 2ND CALL 

 

60 | P a g e  

 

Contractor is required to take insurance cover under the Workman Compensation Act, 

1923 amended from time to time from an approved insurance company and pay 

premium charges thereof. Wherever required by NPCC the contractor shall produce 

the policy or the policies of Insurance and the receipt of payment of the current 

premiums. 

 

19.0 THIRD PARTY INSURANCE 

Contractor is required to take third party insurance cover for an amount of 5% (five 

percent) of contract value from an approved insurance company for insurance against 

any damage, injury or loss which may occur to any person or property including that 

of NPCC, arising out of the execution of the works or temporary works. Wherever 

required by NPCC the contractor shall produce the policy or the policies of Insurance 

and the receipt of payment of the current premiums. In case of failure of the contractor 

to obtain contractors all risk policy, insurance under workman compensation act and 

third-party insurance as described above within one month from the date of 

commencement of work, running account payments of the contractor shall be withheld 

till such time the contractor obtains the aforesaid insurance covers. 

 

If the Contractor could not effect a comprehensive insurance cover against risks which 

he may be required to effect under the terms of the contract, then he shall give his 

attention to get the best insurance cover available and even in case of effecting a wider 

insurance cover than the one which the subsidiary of the General Insurance Company 

could offer, such an insurance is ought to be done after the NPCC’s approval, by or 

through the subsidiary of the General Insurance Company. 

 

20.0 INDEMNITY AGAINST PATENT RIGHTS 

The contractor shall fully indemnify the NPCC from and against all claims and 

proceedings for or on account of any infringement of any patent rights, design, 

trademark or name or other protected rights in respect of any construction plant, 

machine, work or material used for in connection with the works or temporary works.  

 

21.0 LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR 

The contractor shall obtain a valid license under the contract labour (R & A) Act 1970 

and the contract labour Act (R&A) Central Rules 1971 and amended from time to time, 

and continue to have a valid license until the completion of the work including defect 

liability period. The contractor shall also abide by the provision of the child labour 

(Prohibition and Regulation) Act. 1986 and amended from time to time. Any failure to 

fulfill this requirement shall attract the penal provisions of this contract arising out 

the resultant for non-execution of the work before the commencement of work. 
 

21.1  No labour below the age of 18 years shall be employed on the work. 

 

22.0 LABOUR SAFETY PROVISION 

 The contractor shall be fully responsible to observe the labour safety provisions. 

 

23.0 OBSERVANCE OF LABOUR LAWS 

23.1  The contractor shall be fully responsible for observance of all labour laws applicable 

including local laws and other laws applicable in this matter and shall indemnify and 

keep indemnified NPCC against effect or non-observance of any such laws. The 

contractor shall be liable to make payment to all its employees, workers and sub-

contractors and make compliance with labour laws. If NPCC or the client/ owner is 

held liable as “Principal Employer” to pay contributions etc. under legislation of Govt. 

or Court decision in respect of the employees of the contractor, then the contractor 
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would reimburse the amount of such payments, contribution etc. to NPCC and/ or 

same shall be deducted from the payments, security deposit etc. of the contractor. 

 

23.2  The Contractor shall submit proof of having valid EPF registration certificate. In 

absence of the said certificate payment to the extent of 4.70% (four point seventy 

percent) of the value of the Running Account bill may be withheld by NPCC and shall 

be released only after the production of the EPF registration certificate from the 

concerned authorities. If it is incumbent upon NPCC to deposit withhold amount with 

EPF authorities, the withhold amount shall be deposited by NPCC with EPF 

authorities. In such a case NPCC hall not refund this withhold amount to the 

contractor even after the production of EPF registration certificate. 

 

23.3  The contractor shall be liable to pay cess levied under the Building and other 

Construction Workers Welfare Cess Act, 1996, at such rates as may be notified by the 

Government from time to time. The NPCC shall deduct at source from every Running 

Account Bill of the Contractor, the said cess, at such rates for the time being 

prevailing, which shall not exceed 2% (two percent) but not be less than 1% (one 

percent) of the cost of construction incurred by the NPCC. 

 

24.0  LAW GOVERNING THE CONTRACT 

 The Indian Laws shall govern this contract for the time being in force. 

 

25.0 LAWS, BY LAWS RELATING TO THE WORK 

The contractor shall strictly abide by the provisions, for the time being in force, of law 

relating to works or any regulations and bylaws made by any local authority or any 

water & lighting agencies or any undertakings within the limits of the jurisdiction of 

which the work is proposed to be executed. The contractor shall be bound to give to the 

authorities concerned such notices and take all approvals as may be provided in the 

law, regulations or bylaws as aforesaid, and to pay all fees and taxes payable to such 

authorities in respect thereof. 

 

26.0 EMPLOYMENT OF PERSONNEL 
 

26.1  The contractor shall employ only Indian Nationals as his representatives, servants 

and workmen after verifying their antecedents and loyalty. He shall ensure that no 

personnel of doubtful antecedents and any other nationality in any way are associated 

with the works. 

 

26.2  The NPCC shall have full power and without giving any reason to the contractor, 

immediately to get removed any representative, agent, servant and workmen or 

employees on account of misconduct negligence or incompetence or whose continued 

employment may in his opinion be undesirable. The contractor shall not be allowed 

any compensation on this account. 

 

27.0  TECHNICAL STAFF FOR WORK 

 

27.1  The contractor shall employ at his cost the adequate number of technical staff during 

the execution of this work depending upon the requirement of work. For this purpose 

the numbers to be deployed, their qualification, experience as decided by NPCC shall 

be final and binding on contractor. The contractor shall not be entitled for any extra 

payment in this regard. The technical staff should be available at site, whenever 

required by NPCC to take instructions. 
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27.2 Within 15 days of letter of intent, the contractor shall submit a site organizational 

chart and resume including details of experience of the Project-in-Charge and other 

staff proposed by him and shall depute them on the Project after getting approval from 

Engineer-in-Charge. If desired by the contractor at a later date, the Project-in-Charge 

and other staff whose resume is approved by NPCC can be replaced with prior written 

approval of NPCC and replacement shall be with equivalent or superior candidate 

only. Decision of Engineer-in-Charge shall be final and binding on the contractor. 

Even after approving the site organizational chart, the Engineer-in-Charge, due to 

nature and exigency of work, can direct the contractor to depute additional staff as per 

the requirement. 
 

The removal of such additional staff from the site shall only be with the prior written 

approval of Engineer-in-Charge. The contractor shall not be paid anything extra 

whatsoever on account of deployment of additional staff and decision of the Engineer-

in-Charge shall be final and binding on the contractor. 

 

The desired numbers of personnel for the project are as follows: 

 

Sl.No. Contract Value Graduate Engineers  Diploma Engineers  

  Civil Mechanical/ 

Electrical 

Civil Mechanical/ 

Electrical 

1. Up to 5.00 Crores - - 02 01 

2. More than 5.00 & Up to 

10.00 Crores 

01 - 02 01 

3. More than 10.00 & Up to 

25.00 Crores 

02 01 02 01 

4. More than 25.00 & Up to 

50.00 Crores 

03 01 03 01 

5. More than 50.00 & Up to 

75.00 Crores 

04 02 04 02 

6. More than 75.00 & Up to 

100.00 

05 02 06 03 

7. More than 100.00  06 03 08 04 

 

27.3 In case the contractor fails to employ the staff as aforesaid he shall be liable to pay a 

reasonable amount not exceeding a sum of Rs. 40,000/- (Rupees forty thousand only) 

for each month of default in the case of each Graduate Engineer and Rs.25,000/- 

(Rupees twenty-five thousand only) in the case of each Diploma Engineer. The decision 

of the Engineer-in-charge as to the number of Technical Staff to be adequate for the 

project and the period for which the required technical staff was not employed by the 

contractor and as to the reasonableness of the amount to be deducted on this account 

shall be final and binding on the contractor. 

 

28.0  LAND FOR LABOUR HUTS/ SITE OFFICE AND STORAGE ACCOMMODATION 

 

28.1  The contractor shall arrange the land for temporary office, storage accommodation and 

labour huts at his own cost and get the clearance of local authorities for setting up of 

labour camp and same is deemed to be included in the rates quoted by the contractor 

for the works. The contractor shall ensure that the area of labour huts is kept clean 

and sanitary conditions are maintained as laid down by the local authorities 

controlling the area. The labour huts shall be so placed that it does not hinder the 

progress of work or access to the worksite. Contractor shall give the vacant possession 

of the land utilized for this purpose back after completion of the work. The security 
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deposit of the contractor shall be released only after contractor demolishes all 

structures including foundations and gives back clear vacant possession of this land. 

 

28.2 In the event the contractor has to shift his labour campus at any time during execution 

of the work on the instructions of local authorities or as per the requirement of the 

work progress or as may be required by NPCC, he shall comply with such instructions 

at his cost and risk and no claim whatsoever shall be entertained on this account. 

 

28.3 FURNISHED OFFICE ACCOMMODATION & MOBILITY AND COMMUNICATION 

TO BE PROVIDED BY CONTRACTOR TO NPCC 
 

On account of furnished Project office equipped with all facilities such as telephone, 

fax, internet, photocopier, computer/ laptop & printer along with operator, regular 

electric & purified drinking water supply and inspection vehicle etc. as per the 

requirement of the project an amount equal to 1.0 % (One Percent) + applicable GST 

of gross bill from all running account & final bill will be recovered. 

 

The contractor shall also make sufficient arrangement for Photography/ Videography 

preferably by maintaining a camera/video camera at site so that video photographs 

can be taken of a specific activity at any point of time. The contractor shall also provide 

software like MS Project etc. for the purpose of preparing progress report etc. 

 
28.4 The contractor shall make all arrangements for ground breaking ceremony / inaugural 

function etc. for the project as required and the cost towards it deemed to be included 

in his rates/offer. 

 

28.5 UTILISATION OF WORK FORCE OF NPCC BY THE CONTRACTOR 

NPCC may supply skilled/semiskilled work force if available in surplus and required 

by the contractor, like work supervisors, masons, wireman, plumber etc. or any other 

category to assist the contractor in execution of the works at the fixed recovery rate of 

Rs. 20,000/- per month for each number of workforce (Rupees twenty thousand only 

per month) or any higher rate mentioned in the “Memorandum to the Form of Tender” 

against each work force, till handing over of the whole project. 

  

Recoveries, as stated above will be made by NPCC from the monthly running account 

bills. The contractor shall deploy such work force on the execution of the works as per 

their trades and deployment shall be for the entire contract period till completion and 

handing over of works. 

Further, the monthly rate per person is for the purpose of recovery only and in no way 

shall be construed to be the rate applicable for working out analysis, justification of 

rates, extra items, claims etc. 

Sl. 

No. 

Value of the Project as per agreement 

(Rs.in crores) 

Number of work force of 

various categories 

1. From Rs.1 crore to 2.5 crore 1 

2. Above Rs.2.5 crore to 5 crore 3 

3. Above Rs.5 crore to 7.5 crore 4 

4. Above Rs.7.5 crore to 10 crore 6 

5. Above Rs.10 crore to 15 crore 8 

6. Above Rs.15 crore to 20 crore 10 

7. Above Rs.20 crore to 30 crore 12 

8. Above Rs.30 crore to 50 crore 15 

9. Above Rs.50 crore to 75 crore 20 

10 Above Rs.75 crore up to any value.  25 
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29.0 WATCHING AND LIGHTING 

The contractor shall at his own cost take all precautions to ensure safety of life and 

property by providing necessary barriers, lights, watchmen etc. during the progress of 

work as directed by Engineer-in-Charge. 

 

30.0 HEALTH & SANITARY ARRANGEMENTS 

In case of all labour directly or indirectly employed in work for the performance on the 

contractor’s part of this contract, the contractor shall comply with all rules framed by 

Govt. from time to time for the protection of health and sanitary arrangements for 

workers. 

 

31.0 WORKMEN’S COMPENSATION ACT 

The contractor shall at all times indemnify NPCC and Owner against all claims for 

compensation under the provision of workmen’s compensation Act or any other law in 

force, for any workmen employed by the contractor or his sub-contractor in carrying 

out the contract and against all costs and expenses incurred by the NPCC therewith. 

32.0 MINIMUM WAGES ACT 

The contractor shall comply with all the provisions of the minimum wages Act, 1948, 

contract labour Act (R&A) 1970, and rules framed there under and other labour 

laws/local laws affecting contract labour that may be brought into force from time to 

time. 

 

33.0 LABOUR RECORDS 

The contractor shall submit by the 4th & 19th of every month to the Engineer-in-

Charge of NPCC a true statement, showing in respect of the second half of the 

preceding month and the first half of the current month, respectively, of the following 

data: 

a) The number of the labour employed by him (category-wise). 

b) Their working hours. 

c) The wages paid to them. 

d) The accidents that occurred during the said fortnight showing the circumstances  

      under which they happened and the extent of damage and injury caused.  

e) The number of female workers who have been allowed Maternity Benefits and the        

amount paid to them. 

f) Any other information required by Engineer-in-Charge. 

 

34.0 RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE 

Security Deposit of the work shall not be refunded till the contractor produces a 

clearance certificate from the Labour Officer. As soon as the work is virtually complete, 

the contractor shall apply for the clearance certificate to the Labour Officer under 

intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said 

communication, shall write to the Labour Officer to intimate if any complaint is 

pending against the contractor in respect of the work. If no complaint is pending, on 

record till after 3 months after completion of the work and/or no communication is 

received from the Labour Officer to this effect till six months after the date of 

completion, it will be deemed to have received the clearance certificate and the 

Security deposit will be released if otherwise due. 

 

35.0 SECURED ADVANCE AGAINST NON-PERISHABLE MATERIALS  

Interest free secured advance up-to a maximum of 75 % (seventy five percent) of the 

Market Value of the Materials or the cost of materials as derived from the tendered 
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item rate of the contractor, whichever is less, required for incorporation in the 

permanent works and brought to site and duly certified by NPCC Site Engineer shall 

be paid to the Contractor for all non-perishable items as per CPWD norms. The 

advance will be paid only on submission of Indemnity Bond in the prescribed pro-

forma. The advance shall be recovered in full from next Running Account bill and fresh 

advance paid for the balance quantities of materials. The contractor shall construct 

suitable go down at the site of work for safe storing the materials against any possible 

damages due to sun, rain, dampness, fire, theft etc. at his own cost. He shall also 

employ necessary watch & ward establishment for the purpose at his costs and risks. 

 

35.1 Payment of such advance shall be processed by NPCC with a certificate from an 

 Officer not below the rank of Executive Engineer as under: 

a) The quantities of material for which advance is to be made are required being 

claimed have actually been brought to site. 

b) Full quantity of the material for which advance is to be made are required by the 

contractor for use on items of work for which rates for finished work have been 

agreed up on. 

c) The quality of materials is as per desired specifications and having the desired test 

certificates from the approved laboratories. 

 

36.0 MEASUREMENTS OF WORKS 

Unless otherwise mentioned in the bill of quantities the measurements of works shall 

be done as per CPWD specifications (as specified in Technical Specification of the 

Tender) and if the same is not given in the CPWD Specifications, the same shall be 

measured as per latest relevant BIS codes in force. The quantity of steel reinforcement 

and the structural steel sections incorporated in the work shall be measured & paid 

on the basis of standard coefficients of sections as per BIS Codes of practice. 

 

37.0  PAYMENTS  

 

37.1 The bill shall be submitted by contractor each month on or before the date fixed by the 

Engineer-in-Charge for all works executed in previous months. The contractor shall 

prepare computerized bills using the program as approved by Engineer-in-Charge as 

per prescribed format/ pro-forma. The Contractor shall submit 3 numbers of hard 

copies and one soft copy for all bills, subject to clause 37.3 herein below, the payment 

due to the contractor shall be made within fifteen days of getting the measurements 

verified from the Engineer-in-Charge or his subordinate/ representative and 

certification of bill by the Engineer-in-Charge.  

 

37.2 All running payments shall be regarded as payments by way of advance against the 

final payment only and not as payments for work actually done and completed and / 

or accepted by NPCC and shall not preclude the recovery for bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or re-

erected or be considered as an admission of the due performance of the Contract, or 

any part thereof, in this respect, or the accruing of any claim, nor shall it conclude, 

determine or affect in any way the powers of the NPCC under these conditions or any 

of them as to the final settlement and adjustments of the accounts or otherwise, or in 

any other way vary/ affect the contract. The contractor shall submit the final bill 

within three months of the completion of work, otherwise NPCC’s certificate of the 

measurement and of the total amount payable for the work accordingly shall be final 

and binding on contractor. 
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Each Running Bills should be accompanied by two sets of photographs as per direction 

of Engineer-in-charge taken from various points depicting status of work as on Report/ 

Bill date along with Monthly Progress Report for the concerned month in the pro-

forma to be given/ approved by Engineer-in-Charge. Intermittent progress 

Photographs as and when required shall also be provided by the Contractor at his own 

cost as per direction of Engineer-in-Charge. No payment of running account bill shall 

be released unless it is accompanied by progress photographs and Monthly Progress 

Report as above. 

37.3 It is clearly agreed and understood by the Contractor that notwithstanding anything 

to the contrary that may be stated in the agreement between NPCC and the contractor, 

the contractor shall become entitled to payment only after NPCC has received the 

corresponding payment(s) from the client/ Owner for the work done by the contractor. 

Any delay in the release of payment by the client/ Owner to NPCC leading to a delay 

in the release of the corresponding payment by NPCC to the contractor shall not entitle 

the contractor to any compensation/ interest from NPCC. 

 

37.4 All payments shall be released by NPCC by Payee’s Account cheque from any of its 

offices in India directly at the address notified by the Contractor (Postage charges shall 

be charged to the contractor’s account). In case of payments is made by Demand Draft 

at the request of the Contractor, Bank Commission charges shall be debited to the 

account of contractor. 

 

37.5  Back to Back Payment Clause: The Associates/Sub-consultant/Sub-Contractor 

acknowledges that under the present Contract/Agreement/Work Order/Arrangement, 

NPCC is only working as intermediary between State Project Director, OSEPA, 

Government of Odisha being Principal Employer/Client and associates/Sub-

consultant/Sub-Contractor unconditionally acknowledges that the payment under the 

present contract/Agreement/Work Order/Arrangement shall be made proportionately 

by NPCC only on back to back basis i:e., after 21 days subject to receipt of payment 

from State Project Director, OSEPA, Government of Odisha being Principal 

employer/Client. The associates/Sub-consultant/sub-Contractor also unconditionally 

agree that in the event of the payment or part thereof, under the present 

Contract/Agreement/Work Order/Arrangement is not received from State Project 

Director, OSEPA, Government of Odisha (Principal employer/Client), then NPCC 

&/or any of its Employee/Officer shall not be responsible to pay any amount to 

Associates/Sub-consultant/sub-Contractor. The said condition shall supersede any and 

all other conditions of Contract/Agreement/Work Order/Arrangement between the 

parties. 

 

38.0 WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT          

For carrying out work on Sunday and Holidays or during night, the contractor will 

approach the Engineer-in-Charge or his representative at least two days in advance 

and obtain his permission.  

The Engineer-in-Charge at his discretion can refuse such permission. The contractor 

shall have no claim on this account whatsoever. If work demand, the contractor shall 

make arrangements to carry out the work on Sundays, Holidays and in two, three 

shifts with the approval of Engineer-in-Charge at no extra cost to NPCC.  

 

39.0 NO IDLE CHARGES TOWARDS LABOUR OR P&M ETC. 

No idle charges or compensation shall be paid for idling of the contractor’s labour, staff 

or P&M etc. on any ground or due to any reason whatsoever. NPCC will not entertain 

any claim in this respect. 
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40.0 WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS,    

DRAWINGS AND ORDERS ETC. 

The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner both as regards materials and otherwise in 

every respect in strict accordance with the specifications. The contractor shall also 

conform exactly, fully and faithfully to the design, drawings and instructions in 

writing in respect of the work assigned by the Engineer-in-Charge and the contractor 

shall be furnished free of charge one copy of the contract documents together with 

specifications, designs, drawings.  

The contractor shall comply with the provisions of the contract and execute the works 

with care and diligence and maintain the works and provide all labor and materials, 

tools and plants including for measurements and supervision of all works, structural 

plans and other things of temporary or permanent nature required for such execution 

and maintenance in so far as the necessity for providing these is specified or is 

reasonably inferred from the contract. The contractor shall take full responsibility for 

adequacy, suitability and safety of all the works and methods of construction. 

 

41.0 DIRECTION FOR WORKS 

41.1    All works to be executed under the contract shall be executed under the directions and 

subject to approval in all respects of the Engineer-in-Charge of NPCC who shall be 

entitled to direct at what point or points and in what manner the works are to be 

commenced and executed. 

41.2  The Engineer-in-Charge and his representative shall communicate or confirm their 

 instructions to the contractor in respect of the execution of work during their site   

 inspection in a ‘Works Site Order Book’ maintained at the site office of Engineer-in-  

 Charge. The contractor or his authorized representative shall confirm receipt of such   

 instructions by signing against the relevant orders in the book. 

 

42.0  ORDER OF PRECEDENCE OF DOCUMENTS 

In case of difference, contradiction, discrepancy, dispute with regard to Conditions of  

Contract, specifications, Drawings, Bill of quantities and rates quoted by the 

Contractor and other documents forming part of the contract, the following shall 

prevail in order of precedence. 

i) Letter of Intent, Letter of Award, Work Order, Agreement along with statement of    

agreed variations and its enclosures. 

ii) Bill of Quantity / Schedule of Quantities. 

iii) Special Condition of Contract. 

iv) Technical specifications (General, Additional and Technical Specification) as give 

in Tender documents. 

v) General Conditions of Contract. 

vi) Drawings. 

vii) CPWD specifications (as specified in Technical Specification of the Tender) update  

with correction slips issued up to last date of receipt of tenders. 

viii) Relevant B.I.S. Codes. 

 

43.0  TIME SCHEDULE & PROGRESS 

 

43.1 Time allowed for carrying out all the works as entered in the tender shall be as 

mentioned in the Tender conditions. The Date of start of contract shall be reckoned 10 

days after the date of issue of letter/Fax/E-mail of intent/acceptance of tender 
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whichever is later. Time shall be the essence of the contract and contractor shall 

ensure the completion of the entire work within the stipulated time of completion. 

 

43.2  The contractor shall also furnish within 10 days of date of receipt of letter of Intent, a 

CPM network/ PERT chart/ Bar Chart for completion of work within stipulated time. 

This will be duly got approved from NPCC. This approved Network/ PERT Chart shall 

form a part of the agreement. Achievement of milestones as well as total completion 

has to be within the time period allowed. 

 

43.3  Contractor shall mobilize and employ sufficient resources for completion of all the 

works as indicated in the agreed BAR CHART/Network. No additional payment will 

be made to the contractor for any multiple shift work or other incentive methods 

contemplated by him in his work schedule even though the time schedule is approved 

by the Engineer-in-Charge. 

 

43.4  During the currency of the work the contractor is expected to adhere to the time 

schedule on miles stone and total completion and this adherence will be a part of 

Contractor’s performance under the contract. During the execution of the work 

contractor is expected to participate in the review and updating of the Network/ BAR 

CHART undertaken by the NPCC. These reviews may be undertaken at the discretion 

of NPCC either as a periodical appraisal measure or when the quantum of work order 

on the contractor is substantially changed through deviation orders or amendments. 

The review shall be held at site or any of the offices of NPCC/ owner / consultant at 

the sole discretion of NPCC. The contractor will adhere to the revised schedule 

thereafter. The approval to the revised schedule resulting in a completion date beyond 

the stipulated date of completion shall not automatically amount to a grant of 

extension of time to the contractor. 

 

43.5  Contractor shall submit fortnightly/ Monthly (as directed by Engineer-in-Charge) 

progress reports (5 copies) on a computer based program (program and software to be 

(approved by Engineer-in-Charge) highlighting status of various activities and 

physical completion of work.  

 

43.6  The contractor shall send completion report with as built drawings and maintenance 

schedule to the office of Engineer-in-Charge, of NPCC in writing within a period of 30 

days of completion of work. 

 

44.0  WATER AND ELECTRICITY  

The contractor shall make his own arrangement for Water & Electrical power for 

construction and other purposes at his own cost and pay requisite electricity and water 

charges. The contractor shall also make standby arrangement for water & electricity 

to ensure un-interrupted supply. 

 

45.0  MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

The contractor shall, at his own expense, provide all materials, required including 

Cement & Steel & other construction Materials for the works. 

 

The contractor shall at his own expense and without delay, supply to the Engineer-in-

Charge samples of materials to be used on the work and shall get the same approved 

in advance. All such materials to be provided by the Contractor shall be in conformity 

with the specifications laid down or referred to in the contract. The contractor shall, if 

required by the Engineer-in- Charge furnish proof, to the satisfaction of the Engineer-

in-Charge that the materials so comply. 
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The contractor shall at his risk and cost submit the samples of materials to be tested 

or analyzed and bear all charges and cost of testing unless specifically provided or 

otherwise elsewhere in the contract or specifications. The Engineer-in-Charge or his 

authorized representative shall at all times have access to the works and to all 

workshops and places where work is being prepared or from where materials, 

manufactured articles or machinery are being obtained for the works and the 

contractor shall afford every facility and every assistance and cost in obtaining the 

right and visit to such access. 

 

The Engineer-in-Charge shall have full powers to require the removal from the 

premises of all materials, which in his opinion are not in accordance with the 

specifications and in case of default, the Engineer-in-Charge shall be at liberty to 

employ at the expense of the contractor, other persons to remove the same without 

being answerable or accountable for any loss or damage that may happen or arise to 

such materials. The Engineer-in-Charge shall also have full power to require other 

proper materials to be substituted thereof and in case of default, the Engineer-in-

Charge may cause the same to the supplies and all costs which may require such 

removal and substitution shall be borne by the contractor. 

 

45.1  CEMENT AND CEMENT GODOWN 

Cement shall be procured by Contractor confirming to BIS: 8112 Specification latest 

edition or higher Grade as directed by the Engineer-in-Charge. The cement shall be 

procured directly from the reputed manufacturers/ stockiest, which will have to be got 

approved from NPCC in advance. Relevant vouchers and test certificates will be 

produced as and when required. The cement shall be stored by the contractor in such 

suitable covered and lockable stores, well protected from climate and atmospheric 

affect. The cement go down shall be constructed by the contractor as per CPWD 

specifications at his own cost.  The cement in bags shall be stored in go downs in easy 

countable position. Cement bags shall be used on first in first out basis. Cement stored 

for beyond 90 days will be required to be tested at contractors cost, before use in works. 

 

45.2  STEEL & STEEL STOCKYARD 

Steel confirming to BIS specifications (latest edition) shall be procured by the 

contractor directly from reputed manufacturers/producers as per approved list of 

NPCC. The manufacturer has to give a certificate that the material supplied is not a 

re-rolled product. The contractor will produce relevant vouchers & test certificates. 

Re-rolled sections will not be allowed.  

Reinforcement steel, structural steel shall be stored and stacked in such manner so as 

to facilitate easy identification, removal etc. The contractor shall take proper care to 

prevent direct contact between the steel and the ground/ water for which he shall 

provide necessary arrangement at his own cost including ensuring proper drainage of 

area to prevent water logging as per directions of the Engineer-in-Charge. Steel shall 

also be protected, by applying a coat of neat cement slurry over the bars for which no 

extra payment shall be made. 

Test certificates for each consignment of steel shall be furnished and tests to be got 

carried out from the authorized laboratory as per the directions of Engineer-in-Charge, 

before incorporating the materials in the work. 

 

46.0  SCHEDULE OF QUANTITIES / BILL OF QUANTITIES/ QUANTITY VARIATION 

 

46.1  The work under this contract shall be carried out as per BOQ cum rate schedule.  In 

case the description /specification as per BOQ are found to be incomplete CPWD 
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specifications shall be followed.  Quantities mentioned in the rate schedule are approx. 

only and liable for variation due to change of scope of work/variation in schedule of 

quantities, changes in design etc.  The tenderers shall under take to execute actual 

quantities as per advice of NPCC engineer and accordingly the final contract price 

shall be worked out on the basis of quantities actually executed at site in payments 

will also be regulated for the same.  The quantities indicated against each item may 

vary to any extent and no compensation will be payable in variation of individual 

quantity to the extent sanction is available.   

46.2  All items of work in the bill of quantities/ schedule of quantities shall be carried out 

as per the CPWD specifications, drawings and instructions of the Engineer-in-Charge 

of NPCC and the rates shall include for supply of required materials including proper 

storage, consumables, skilled & unskilled labour, supervision and tools, tackles, plant 

& machinery complete as called for in the detailed specifications and conditions of the 

contract. The Contractor without the approval of the NPCC shall execute no item, 

which is not covered in the bill of quantities. In case any Extra/Substituted item is 

carried out without specific-approval, the same will not be paid. 

 

47.0  ANTI-TERMITE TREATMENT & WATER PROOF TREATMENT 

 

47.1  Pre-construction treatment shall be carried out in co-ordination with the building 

work and shall be executed in such a manner that the civil works are not hampered or 

delayed by the anti-termite treatment. The treatment shall be carried out as detailed 

in BIS:6313 (Part-II) latest revision. The waterproof treatment shall be of type and 

specifications as given in the schedule of quantities.  

 

47.2  The treatment against water-proofing of basement, roofs, water retaining areas and 

termite infestation shall be and remain fully effective for a period of not less than 

10(Ten) years to be reckoned from the date of expiring of the Defect Liability period, 

prescribed in the contract. At any time during the said guarantee period if NPCC finds 

any defects in the said treatment or any evidence of re-infestation, dampness, leakage 

in any part of buildings or structure and notifies the contractor of the same, the 

contractor shall be liable to rectify the defect or give re-treatment and shall commence 

the work or such rectification or re-treatment within seven days from the date of issue 

of such letter to him. If the contractor fails to commence such work within the 

stipulated period, the NPCC may get the same done by another agency at the 

Contractor’s cost and risk and the decision of the Engineer-in-Charge of NPCC for the 

cost payable by the contractor shall be final and binding upon him. 

 

47.3 Re-treatment if required shall be attended to and carried out by the Contractor within 

seven days of the notice from Engineer-in-Charge of NPCC. 

47.4 The NPCC reserves the right to get the quality of treatment checked in accordance 

with recognized test methods and in case it is found that the chemicals with the 

required concentration and rate of application have not been applied, or the water 

proof treatment is not done as per specifications, the contractor will be required to do 

the re-treatment in accordance with the required concentration & specifications at no 

extra cost failing which no payment for such work will be made. The extent of work 

thus rejected shall be determined by NPCC. 

 

47.5 Water proofing and anti-termite treatment shall be got done through approved / 

specialized agencies only with prior approval of Engineer-in-Charge. 

 

47.5a. The contractor shall make such arrangement as may be necessary to safe guard the 

 workers and residents of the building against any poisonous effect of the chemicals 

 used during the execution of the work. 
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47.6  During the execution of work, if any damage shall occur to the treatment already done, 

either due to rain or any other circumstances, the same shall be rectified and made 

good to the entire satisfaction of Engineer-In-Charge by the contractor at his costs and 

risks. 

 

47.7  The contractor shall make his own arrangement for all equipment’s required for the 

execution of the job. 

 

47.8 The contractor whose tender is accepted shall execute Guarantee Bond in the 

prescribed form as appended for guaranteeing the anti-termite treatment and water 

proof treatment. 

 

 

48.0 INDIAN STANDARDS 

Wherever any reference is made to any IS in any particular specifications, drawings 

or bill of quantities, it means the Indian Standards editions with the amendments 

current at the last date of receipt of tender documents. 

 

49.0  CENTERING & SHUTTERING 

Marine plywood only or steel plates of minimum thickness as approved by Engineer-

in-Charge shall be used for formwork. The shuttering plates shall be cleaned and oiled 

after every repetition and shall be used only after obtaining approval of NPCC’s 

Engineers at site. The number of repetitions allowed for plywood and steel shuttering 

shall be at the discretion of Engineer-in-Charge of NPCC depending upon the 

condition of shuttering surface after each use and the decision of Engineer-in-Charge 

in this regard shall be final and binding on the contractor. No claim whatsoever on 

this account shall be admissible. 

 

50.0  PROPRIETARY MATERIALS  

 

50.1  The following proprietary materials shall be brought to site after the approval of 

NPCC. 

 a) Water Proofing Compound 

b) Cement 

c) Steel 

d) Bitumen 

e) Primer/Paints/Varnish etc. 

f) Chemical for anti-termite treatment 

g) Any other materials as per discretion of the NPCC. 

50.2  The quantity of proprietary materials shall be measured and recorded in the 

Measurement books and signed by the Contractor and the Engineer-in-Charge as a 

check to ensure that the required quantities as required for execution of works as per 

specifications have to be brought to site for incorporation in the work. 

 

50.3  Proprietary materials brought at site shall be stored as directed by NPCC and those 

already recorded in Measurement book, shall be suitably marked for identification. 

 

50.4  The contractor shall ensure that the proprietary materials are brought to site in 

original sealed containers or packing bearing manufacturer’s markings and brands 

(except where the quantity required is a fraction of the smallest packing). Materials 

not complying with this requirement shall be rejected. The empty containers of such 

proprietary materials shall not be destroyed/ disposed-off without the permission of 

NPCC. 
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50.5  The contractor shall produce receipted vouchers showing quantities of the materials 

to satisfy Engineer-in-Charge that the materials comply with the specifications. These 

vouchers shall be endorsed, dated and initialed by Engineer-in-Charge giving the 

contract number and name of work and a certified copy of each such voucher signed 

both by NPCC and the Contractor shall be kept on record. 

 

51.0  RECORDS OF CONSUMPTION OF MATERIALS 

 

51.1  For the purpose of keeping a record of materials (Steel & Cement) received at site and 

consumed in works, the contractor shall maintain a properly bound register in the 

form approved by the NPCC, showing columns like quantity received and used in work 

and balance in hand etc. This register shall be signed daily by the contractor’s 

representative and NPCC’s representative. 

 

51.2  The register of material shall be kept at site in the safe custody of NPCC’s Engineer 

during progress of the work. This provision will not, however, absolve the contractor 

from the quality of the final product. 

 

51.3  In case cement or steel quantity consumed is lesser as compared to the theoretical 

requirement of the same as per CPWD (as the case may be) specifications/ norms, the 

work will be devalued and/ or a penal rate (i.e. double the rate at which cement/ steel 

purchased last) recovery for lesser consumption of cement/ steel shall be made in the 

rates of the work done subject to the condition that the tests results fall within the 

acceptable criteria as per CPWD (as the case may be) specifications otherwise the work 

shall have to be dismantled and redone by the contractor at no extra cost. 

 

In case of cement, if actual consumption is less than 98% of the theoretical 

consumption, a recovery shall be effected from the contractor’s dues at the penal rate 

(Prescribed under relevant clauses of I.S. Code) for the actual quantity, which is lower 

than 98% of theoretical consumption. 

 

52.0  MATERIALS AND SAMPLES 

 

52.1  The materials/ products used on the works shall be one of the approved make/ brands 

out of list of manufacturers/ brands/ makes given in the tender documents. The 

contractor shall submit samples/ specimens out of approved makes of materials/ 

products to the Engineer-in-Charge for prior approval. In exceptional circumstances 

Engineer-in-Charge may allow alternate equivalent makes/ brands of products/ 

materials at his sole discretion. The final choice of brand/ make shall remain with the 

Engineer-in-Charge, whose decision in this matter shall be final and binding and 

nothing extra on this account shall be payable to the Contractor.  

 

In case no make or brand of any materials, articles, fittings and accessories etc. is 

specified, the same shall comply with the relevant Indian Standard Specifications and 

shall bear the ISI/BIS mark. The Engineer of NPCC and the owner shall have the 

discretion to check quality of materials and equipment’s to be incorporated in the 

work, at source of supply or site of work and even after incorporation in the work. They 

shall also have the discretion to check the workmanship of various items of work to be 

executed in this work. The contractor shall provide the necessary facilities and 

assistance for this purpose. 
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52.2  The above provisions shall not absolve the contractor from the quality of final product 

and in getting the material and workmanship quality checked and approved from the 

Engineer-in-Charge of NPCC. 

 

52.3  The contractor shall well in advance, produce samples of all materials, articles, 

fittings, accessories etc. that he proposes to use and get them approved in writing by 

NPCC. The materials articles etc. as approved shall be labeled as such and shall be 

signed by NPCC and the Contractor’s representative. 

 

52.4  The approved samples shall be kept in the custody of the Engineer- in-Charge of NPCC 

till completion of the work. Thereafter the samples except those destroyed during 

testing shall be returned to the contractor. No payment will be made to the contractor 

for the samples or samples destroyed in testing.  

 

52.5  The brands of all materials, articles fittings etc. approved together with the names of 

the manufacturers and firms from which supplies have been arranged shall be 

recorded in the site order book. 

 

52.6  The contractor shall set up and maintain at his cost, a field-testing laboratory for all 

day-to-day tests at his own cost to the satisfaction of the Engineer-in-Charge. This 

field-testing laboratory shall be provided with equipment and facilities to carry out all 

mandatory field tests as per CPWD (as the case may be) specifications. The laboratory 

building shall be constructed and installed with the appropriate facilities; 

Temperature and humidity controls shall be available wherever necessary during 

testing of samples.  

 

All equipment’s shall be provided by the Contractor so as to be compatible with the 

testing requirements specified. The Contractor shall maintain all the equipment’s in 

good working condition for the duration of the contract. 

 

The Contractor shall provide approved qualified personnel to run the laboratory for 

the duration of the Contract. The number of staff and equipment available must at all 

times be sufficient to keep pace with the sampling and testing programme as required 

by the Engineer-in-charge. 

 

The Contractor shall fully service the site laboratory and shall supply everything 

necessary for its proper functioning, including all transport needed to move equipment 

and samples to and from sampling points on the site, etc. The Contractor shall re-

calibrate all measuring devices whenever so required by the Engineer-in-charge and 

shall submit the results of such measurements without delay.  All field tests shall be 

carried out in the presence of NPCC representative. All costs towards samples, 

materials, collection, transport, manpower, testing etc. shall be borne by the 

Contractor and are deemed to be included in the rates quoted by him in the bill of 

quantities. 

 

53.0  TESTS AND INSPECTION 

 

53.1 The contractor shall carry out the various mandatory tests as per specifications and 

the technical documents that will be furnished to him during the performance of the 

work. 

 

All the tests on materials, as recommended by CPWD and relevant Indian Standard 

Codes or other standard specifications (including all amendments current at the last 

date of submission of tender documents) shall be got carried out by the contractor at 
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the field testing laboratory or any other recognized institution/ laboratory, at the 

direction of the NPCC. All testing charges, expenses etc. shall be borne by the 

contractor. 

           All the tests, either on the field or outside laboratories concerning the execution of the     

work and supply of materials shall be got carried out by the contractor or NPCC at the cost 

of the Contractor.  

 

53.2  WORKS TO BE OPEN TO INSPECTION 

All works executed or under the course of execution in pursuance of this contract shall 

at all times be open to inspection and supervision of the NPCC. The work during its 

progress or after its completion may also be inspected, by Chief Technical Examiner 

of Government of India (CTE) and/ or an inspecting authority of State Government of 

State in which work is executed and/or by third party checks by owner/ clients. The 

compliance of observations/ improvements as suggested by the inspecting officers of 

NPCC/CTE/State Authorities/ Owners shall be obligatory on the part of the Contractor 

at the cost of contractor. 

 

54.0  BORROW AREAS 

The contractor shall make his own arrangements for borrow pits and borrow disposal 

areas including their approaches and space for movement of man, machinery, other 

equipment’s as required for carrying out the works. The contractor shall be responsible 

for taking all safety measures, getting approval, making payment of royalties, charges 

etc. and nothing extra shall be paid to the contractor on this account and rates quoted 

by the contractor for various items of bill of quantities shall deemed to include the 

same.  

 

55.0  BITUMEN WORK 

 

55.1  The contractor shall collect the total quantity of tar or bitumen required for the work 

as per standard formula, before the process of painting started and shall hypothecate 

it to the Engineer-in-Charge. Although the materials are hypothecated to NPCC the 

Contractor undertakes the responsibility for their proper watch, safe custody and 

protection against all risks. The materials shall not be removed from site of work 

without the consent of the Engineer-in-charge in writing. 

 

56.0  CARE OF WORKS 

From the commencement to the completion of works and handing over, the contractor 

shall take full responsibility for care thereof all the works and in case of any 

damage/loss to the works or to any part thereof or to any temporary works due to lack 

of Precautions or due to negligence on part of Contractor, the same shall be made good 

by the Contractor. 

 

57.0  WORK IN MONSOON AND DEWATERING 

The execution of the work may entail working in the monsoon also. The contractor 

must maintain labour force as may be required for the job and plan and execute the 

construction and erection according to the prescribed schedule. No special/ extra rate 

will be considered for such work in monsoon. The contractor’s rate shall be considered 

inclusive of cost of dewatering required if any and no extra rate shall be payable on 

this account.  

 

58.0 NO COMPENSATION FOR CANCELLATION/ REDUCTION OF WORKS 

If at any time after the commencement of the work the NPCC shall for any reason 

whatsoever is required to abandon the work or is not require the whole work thereof 
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as specified in the tender to be carried out, the Engineer-in-Charge shall give notice 

in writing of the fact to the contractor, who shall have no claim to any payment of 

compensation whatsoever on account of any profit or advantage which he might have 

derived from the execution of the work in full, but which he did not derive in 

consequence of the full amount of the work not having been carried out or fore-closure, 

neither shall he have any claim for compensation by reason of any alterations having 

been made in the original specifications, drawings, designs and instructions which 

shall involve any curtailment of the work as originally contemplated. Provided that 

the contractor shall be paid the charges on the cartage only of materials actually and 

bonafide brought to the site of the work by the contractor and rendered surplus as a 

result of the abandonment or curtailment of the work or any portion thereof and then 

taken back by the contractor, provided however, that the Engineer-in-Charge shall 

have in all such cases the option of taking over all or any such materials at their 

purchase price or at local current rates whichever may be less. In the case of such 

stores having been issued by NPCC and returned by the Contractor to NPCC, credit 

will be given to him by the Engineer-in-Charge at rates not exceeding those at which 

they were originally issued to him after taking into consideration any deduction for 

claims on account of any deterioration or damage while in the custody of the contractor 

and in this respect the decision of the Engineer-in-Charge shall be final. 

 

59.0  RESTRICTION ON SUBLETTING 

 

59.1  The contractor shall not sublet or assign the whole or part of the works except where 

otherwise provided, by the contract and even then only with the prior written consent 

of the NPCC and such consent if given shall not relieve the contractor from any 

liability or obligation under the contract and he shall be responsible for the acts, 

defaults or neglects of any sub-contractor, his agents, servants or workman as full as 

if they were the acts, defaults or neglects of the contractor, his agent, servants or 

workman provided always that the provision of labour on piece work basis shall not 

be deemed to be a subletting under this clause. 

59.2  The contractor may entrust specialized items of works to the agencies specialized in 

the specific trade. The contractor shall give the names and details of such firm whom 

it is going to employ for approval of NPCC. These details shall include the expertise, 

financial status, technical manpower, equipment, and resources and list of works 

executed and on hand of the specialist agency. 

 

60.0  PROHIBITION OF UNAUTHORISED CONSTRUCTION & OCCUPATION 

No unauthorized buildings, construction of structures should be put up by the 

contractor anywhere on the project site, neither any building built by him shall be un-

authorisedly occupied by him or his staff. 

 

61.0  CO-ORDINATION WITH OTHER AGENCIES 

Work shall be carried out in such a manner that the work of other Agencies operating 

at the site is not hampered due to any action of the Contractor. Proper Co-ordination 

with other Agencies will be Contractor’s responsibility. In case of any dispute the 

decision of NPCC shall be final and binding on the contractor. No claim whatsoever 

shall be admissible on this account. 

 

62.0  SETTING OUT OF THE WORKS 

The contractor shall be responsible for the true and proper setting out of the works 

and for the correctness of the position, levels, dimensions and alignment of all parts of 

the works. If at any time during the progress of works, shall any error appear or arise 

in the position, levels, dimensions or alignment of any part of the works, the contractor 



 

Construction of Goadabarisha Mishra Adarsh Prathamik 
Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 
GP,Chitrakonda Block,Malkangiri, Odisha- 2ND CALL 

 

76 | P a g e  

 

shall at his own expenses rectify such error to the satisfaction of Engineer-in- charge. 

The checking of any setting out or of any line or level by the engineers of NPCC shall 

not in any way relieve the contractor of his responsibility for the correctness. 
 

63.0  NOTICE BEFORE COVERING UP THE WORK 

The contractor shall give not less than seven days’ notice before covering up or 

otherwise placing beyond the reach of measurement any work, to the Engineer-in-

charge in order that the same may be inspected and measured. If any work is covered 

up or placed beyond the reach of Inspection/ measurement without such notice or his 

consent being obtained the same shall be uncovered at the contractors’ expenses and 

he shall have to make it good at his own expenses. 

 

64.0  SITE CLEARANCE 

 

64.1  The contractor shall ensure that the working site is kept clean and free of obstructions 

for easy access to job site and also from safety point of view. Before handing over the 

work to the NPCC the contractor shall remove all temporary structures like the site 

offices, cement go down, stores, labour hutments etc., scaffolding rubbish, left over 

materials tools and plants, equipment’s etc., clean and grade the site to the entire 

satisfaction of the Engineer-in-charge. If this is not done the same will be got done by 

NPCC at his risk and cost. 

 

64.2 The contractor shall clean all floors, remove cement/ lime/ paint drops and deposits, 

clean joinery, glass panes etc., touching all painter’s works and carry out all other 

necessary items of works to make the premises clean and tidy before handing over the 

building, and the percentage rates quoted by the contractor shall be deemed to have 

included the same. 

 

65.0 VALUABLE ARTICLES FOUND AT SITE 

 All gold, silver and other minerals of any description and all precious stones, coins, 

 treasure, relics, antiques and all other similar things which shall be found in, under 

or upon the site, shall be the property of the owner/ Government and the contractor 

shall duly preserve the same to the satisfaction of Engineer-in-charge and shall from 

time to time deliver the same to such person or persons indicated by the NPCC.  

 

66.0  MATERIALS OBTAINED FROM DISMANTLEMENT TO BE OWNER’S PROPERTY 

All materials like stone, boulders and other materials obtained in the work of 

dismantling, excavation etc. will be considered owner/ government property and may 

be issued to the contractor by the owner/ NPCC, if required for use in this work at 

rates approved by NPCC or the contractor may be asked to dispose these items at his 

cost. 

 

67.0  SET-OFF OF CONTRACTOR’S LIABILITIES 

NPCC shall have the right to deduct or set off the expenses incurred or likely to be 

incurred by it in rectifying the defects and/or any claim under this agreement against 

the Contractor from any or against any amount payable to the contractor under this 

agreement including security deposit and proceeds of Performance Guarantee. 

 

68.0 MATERIALS PROCURED WITH THE ASSISTANCE OF NPCC 

If any material for the execution of this contract is procured with the assistance of 

NPCC either by issue from its stores or purchase made under orders or permits or 

licenses obtained by NPCC, the contractor shall hold and use the said materials 

economically and solely for the purpose of this contract and shall not dispose them 
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without the permission of Engineer-in-charge. The contractor, if required by the 

NPCC, shall return all such surplus or unserviceable materials that may be left with 

him after the completion of the contract or at its termination on whatsoever reason, 

on being paid or credited such price as the NPCC shall determine having due regard 

to the conditions of materials. 

 

69.0  ALTERATION IN SPECIFICATION, DESIGN & DRAWING 

69.1 The Engineer-in-Charge shall have power to make any alterations in, omissions from, 

additions to or substitutions for, the original specifications, drawings, designs and 

instructions that may appear to him to be necessary during the progress of the work, 

and the contractor shall carry out the work in accordance with any instructions which 

may be given to him in writing signed by the Engineer-in-Charge and such alterations, 

omissions, additions, or substitutions shall not invalidate the contract and any altered, 

additional or substituted work which the contractor may be directed to do in the 

manner above specified as part of the work shall be carried out by the contractor on 

the same conditions in all respects on which he agreed to do the main work. The time 

for the completion of the work shall be extended in the proportion that the altered, 

additional or substituted work bears to the original contract work, and the certificate 

of the Engineer-in-Charge shall be conclusive as to such proportion. Over and above 

this, a further period to the extent of 25 percent of such extension shall be allowed to 

the contractor. The rates for such additional, altered or substituted work under this 

clause shall be worked out in accordance with the following provisions in their 

respective order: 

i) The rates for the additional, altered or substituted work are specified in the contract 

for the work, the contractor is bound to carry out the additional, altered or substituted 

work at the same rates as are specified in the contract for the work. 

ii) If the rates for the additional, altered or substituted work are not specifically 

provided in the contract for the work, the rates will be derived from the rates for a 

nearest similar item of work as are specified in the contract for the work. In case of 

composite tenders where two or more schedule of quantities/ bill of quantities form 

part of the contract, the rates shall be derived from the nearest similar item in the 

schedule of quantities / bill of quantities of the particular part of work in which the 

deviation is involved failing that from the lowest of the nearest similar item in other 

schedule of quantity. The opinion of the Engineer-in-Charge as to whether or not the 

rate can be reasonably so derived from the item in this contract will be final and 

binding on the contractor. 

iii) If the altered, additional or substituted work includes any work for which no rate 

is specified in the contract for the work and which cannot be derived in the manner 

specified in sub para (i) and (ii) from the similar class of work in the contract then such 

work shall be carried out at the rates entered in the Schedule of Rates (DSR-2018) 

plus the percentage above or below to the quoted rates. 

 

iv) If the rates for the altered, additional or substituted work cannot be determined in 

the manner specified in sub-clauses (i) to (iii) above, then the contractor shall, within 

7 days of the date of receipt of order to carry out the work, inform the Engineer-in-

Charge of the rate which it is his intention to charge for such class of work, supported 

by analysis of the rate or rates claimed, and the Engineer-in-Charge shall determine 

the rate or rates on the basis of prevailing market rates of the material, Labour, T&P 

etc. plus 15% (Fifteen percent) to cover the contractors supervision, overheads and 

profit and pay the contractor accordingly. The opinion of the Engineer-in-Charge as to 

the current market rates of materials and quantum of labour involved per unit of 

measurements will be final and binding on the contractor.  



 

Construction of Goadabarisha Mishra Adarsh Prathamik 
Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 
GP,Chitrakonda Block,Malkangiri, Odisha- 2ND CALL 

 

78 | P a g e  

 

However, the Engineer-in-Charge, by notice in writing, will be at liberty to cancel his 

order to carry out such class of work and arrange to carry it out in such manner as he 

may consider advisable. But under no circumstances, the contractor shall suspend the 

work on the plea of non-settlement of rates of items falling under the clause. 

 

70.0  ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK 

If it shall appear to the Engineer-in-Charge or his authorized subordinate in charge of 

the work or to the Chief Technical Examiner or to any other inspecting agency of 

Government/ State Government/ Owner where the work is being executed, that any 

work has been executed with unsound, imperfect, or unskillful workmanship or with 

materials of any inferior description, or that any materials or articles provided by him 

for the execution of the work are unsound or of a quality inferior to that contracted for 

or otherwise not in accordance with the contract, the contractor shall on demand in 

writing which shall be made within six months of the completion of the work from the 

Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, Certified and paid for forthwith 

rectify, or remove and reconstruct the work so specified in whole or in part as the case 

may require or as the case may be, remove the materials or articles so specified and 

provide other proper and suitable materials or articles at his own proper charge and 

cost, and in the event of his failing to do so within a period to be specified by the 

Engineer-in-Charge in his demand aforesaid, then the Contractor shall be liable to pay 

compensation at the rate of one percent of the estimated amount put to tender for 

every day not exceeding ten days, while his failure to do so shall continue and in the 

case of any such failure, the Engineer-in-Charge may rectify or remove and re-execute 

the work or remove and replace with others, the material or articles complained of as 

the case may be at the risk and expense in all respects of the contractor.  

 

71.0  POSSESSION PRIOR TO COMPLETION 

71.1  NPCC shall have the right to take possession of or use any completed or partially 

completed work or part of the work. Such possession or use shall not be deemed to be 

any acceptance of any work not completed in accordance with the contract agreement. 

If such prior possession or use by NPCC delays the progress of work an equitable 

adjustment in the time of completion will be made and the contract agreement shall 

be deemed to be modified accordingly. The decision of NPCC in this case shall be final 

binding and conclusive. 

 

71.2  When the whole of the works or the items or the groups of items of work for which 

separate periods of completion have been specified have been completed the contractor 

will give a notice to that effect to the Engineer-in-Charge in writing. The Engineer in-

Charge shall within 7 days of the date of receipt of such notice inspect the works and 

either the Engineer-in-Charge issues to the contractor a completion certificate stating 

the date on which in his opinion the works were completed in accordance with the 

contract or gives instructions in writing to the contractor specifying the balance items 

of work which are required to be done by the contractor before completion certificate 

could be issued. The Engineer-in-Charge shall also notify the contractor of any defect 

in the works affecting completion. 

 

71.3 The contractor shall during the course of execution prepare and keep updated a 

complete set of ‘as built’ drawings to show each and every change from the contract 

drawings, changes recorded shall be countersigned by the Engineer-in-Charge and the 

contractor. Four copies of ‘as built’ drawings shall be supplied to NPCC by the 

contractor within 30 days of the completion. All costs incurred in this respect shall be 

borne by the contractor only. 
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72.0  COMPENSATION FOR DELAY AND REMEDIES 

72.1 If the contractor fails to maintain the required progress in terms of relevant clause of 

Special Conditions of Contract, to complete the work and clear the site on or before the 

contract or extended date of completion, he shall, without prejudice to any other right 

or remedy available under the law to the NPCC on account of such breach, pay as 

agreed compensation the amount calculated at the rates stipulated below or such 

smaller amount as the Engineer in charge (whose decision in writing shall be final and 

binding) may decide on the amount of tendered value of the work for every completed 

day / week (as applicable) that the progress remains below that specified in the 

relevant clause in Special Conditions of Contract or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion 

has been specified. 

i) Completion period (as originally stipulated) not exceeding 3 month @ 1% per day 

ii) Completion period (as originally stipulated) exceeding 3 months @ 1% per week 

 

Provided always that the total amount of compensation for delay to be paid under this 

Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value 

of the item or group of items of work for which a separate period of completion is 

originally given. The amount of compensation may be adjusted or set-off against any 

sum payable to the Contractor under this or any other contract with NPCC.  

 

72.2  CANCELLATION / TERMINATION OF CONTRACT IN FULL OR PART 

Subject to other provisions contained in this clause the Engineer-in-Charge may, 

without prejudice to his any other rights or remedy against the contractor in respect 

of any delay, inferior workmanship, any claims for damages and / or any other 

provisions of this contract or otherwise, and whether the date of completion has or has 

not elapsed, by notice in writing absolutely determine the contract in any of the 

following cases: 

i) If the contractor having been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed 

in an inefficient or otherwise improper or un-workmanlike manner shall omit to 

comply with the requirement of such notice for a period of seven days thereafter; or 

 

ii) If the contractor has, without reasonable cause, suspended the progress of the work 

or has failed to proceed with the work with due diligence so that in the opinion of the 

Engineer-in-Charge (which shall be final and binding) he will be unable to secure 

completion of the work by the date for completion and continues to do so after a notice 

in writing of seven days from the Engineer-in-Charge; or 

 

iii) If the contractor fails to complete the work within the stipulated date or items of 

work with individual date of completion, if any stipulated, on or before such date(s) of 

completion and does not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer-in-Charge; or 

 

iv) If the contractor persistently neglects to carry out his obligations under the contract 

and / or commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to remedy it within 7 days after 

a notice in writing is given to him in that behalf by the Engineer-in-Charge; or 

 

v) If the contractor shall offer or give or agree to give to any person in NPCC service 

or to any other person on his behalf any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne to 
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do any action in relation to the obtaining or execution of this or any other contract 

from NPCC; or 

 

vi) If the contractor shall obtain a contract with NPCC as a result of wrong tendering 

or other non-bona-fide methods of competitive tendering; or 

 

vii) If the contractor being an individual, or if a firm, any partner thereof shall at any 

time be adjudged insolvent or have a receiving order or order for administrative of his 

estate made against him or shall take any proceedings for liquidation or composition 

(other than a voluntary liquidation for the purpose of amalgamation or reconstruction) 

under any Insolvency Act for the time being in force or make any conveyance or 

assignment of his effects or composition or arrangement for the benefit of his creditors 

or purport so to do, or if any application be made under any Insolvency Act for the time 

being in force for the sequestration of his estate or if a trust deed be executed by him 

for benefit of his creditors; or 

 

viii) If the contractor being a company, shall pass a resolution or the Court shall make 

an order for the winding up of the company, or a receiver or manager on behalf of the 

debenture holders or otherwise shall be appointed or circumstances shall arise which 

entitle the Court or debenture holders to appoint a receiver or manager; or 

 

ix) If the contractor shall suffer an execution being levied on his goods and allow it to 

be continued for a period of 21 days; or 

x) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work 

basis or of the labour with materials not to be incorporated in the work, shall not be 

deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet 

or otherwise parts with the entire works or any portion thereof without and prior 

written approval of the Engineer-in-Charge. 

 

When the contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-Charge may without prejudice to any other right or remedy 

which shall have accrued or shall accrue hereafter to NPCC, by a notice in writing, 

cancel the contract as a whole or only such items of work in default from the Contract. 

 

 The Engineer-in-Charge shall on such cancellation by the NPCC have powers to: 

a) Take possession of site and any materials, constructional plant, implements, stores, 

etc.  Thereon; and/ or  

b) Carry out the incomplete work by any means at the risk and cost of the contractor; 

and/ or 

c) To determine or rescind the contract as aforesaid (of which termination or rescission 

notice in writing to the contractor under the hand of the Engineer-in-Charge shall be 

conclusive evidence). Upon such determination or rescission, the full security deposit 

recoverable under the contract shall be liable to be forfeited and un-used materials, 

construction plants,   implements, temporary buildings, etc. shall be taken over and 

shall be absolutely at the disposal of the NPCC. If any portion of the Security Deposit 

has not been paid or received it would be called for and forfeited; and/ or 

d) To employ labour paid by the Department and to supply materials to carry out the 

work or any part of the work debiting the contractor with the cost of the labour and 

the price of the materials (of the amount of which cost and price certified by the 

Engineer-in-Charge shall be final and conclusive) against the contractor and crediting 

him with the value of the work done in all respects in the same manner and at the 

same rates as if it had been carried out by the contractor under the terms of his 

contract. The certificate of the Engineer-in-Charge as to the value of the work done 
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shall be final and conclusive against the contractor provided always that action under 

the sub-clause shall only be taken after giving notice in writing to the contractor. 

Provided also that if the expenses incurred by the department are less than the 

amount payable to the contractor at his agreement rates, the difference shall not be 

paid to the contractor; and/ or 

e) After giving notice to the contractor to measure up the work of the contractor and 

to take such whole, or the balance or part thereof as shall be un-executed or delayed 

with reference to the General Conditions of Contract clause / relevant clause of Special 

Conditions of Contract, out of his hands and to give it to another contractor to complete 

in which case any expenses which may be incurred in excess of the sum which would 

have been paid to the original contractor if the whole work had been executed by him 

(of the amount of which excess the certificate in writing of the Engineer-in-Charge 

shall be final and conclusive) shall be borne and paid by the original contractor and 

may be deducted from any money due to him by NPCC under his contract or on any 

other account whatsoever or from his security deposit or the proceeds of sales of 

unused materials, construction plants, implements temporary buildings etc. thereof 

or a sufficient part thereof as the case may be. If the expenses incurred by the NPCC 

are less than the amount payable to the contractor at his agreement rates, the 

difference shall not be paid to the contractor; and/ or 

f) By a notice in writing to withdraw from the contractor any items or items of work 

as the Engineer-in-charge may determine in his absolute discretion and get the same 

executed at the risk and cost of the contractor. 

Any excess expenditure incurred or to be incurred by NPCC in completing the works 

or part of the works or the excess loss or damages suffered or may be suffered by NPCC 

as aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to NPCC in law be recovered from any moneys due to the contractor 

on any account, and if such moneys are not sufficient the contractor shall be called 

upon in writing and shall be liable to pay the same within 30 days. 

If the contractor shall fail to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all of the contractor’s 

unused materials, constructional plant, implements, temporary buildings, etc. and 

apply the proceeds of sale thereof towards the satisfaction of any sums due from the 

contractor under the contract and if thereafter there be any balance outstanding from 

the contractor, it shall be recovered in accordance with the provisions of the contract 

and law. 

Any sums in excess of the amounts due to NPCC and unsold materials, constructional 

plant etc. shall be returned to the contractor, provided always that if cost or 

anticipated cost of completion by NPCC of the works or part of the works is less than 

the amount which the contractor would have been paid had he completed the works or 

part of the works, such benefit shall not accrue to the contractor. 

In the event of anyone or more of the above courses being adopted by the Engineer-in-

Charge the contractor shall have no claim to compensation for any loss sustained by 

him by reasons of his having purchased or procured any materials or entered into any 

engagements or made any advances on account or with a view to the execution of the 

work or the performance of the contract. And in case action is taken under any of the 

provision aforesaid the contractor shall not be entitled to recover or be paid any sum 

for any work thereof or actually performed under this contract unless and until the 

Engineer-in-Charge has certified in writing the performance of such work and the 

value payable in respect thereof and he shall only be entitled to be paid the value so 

certified. 

 Provided further that if any of the recoveries to be made, while taking action as per 

(d) and/or (e) above, are in excess of the security deposit forfeited, these shall be limited 
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to the amount by which the excess cost incurred by the Department exceeds the 

security deposit so forfeited. 

 

72.3  CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION IS NOT 

TAKEN 

In any case in which any of the powers conferred upon the Engineer-in-Charge by 

relevant clause thereof, shall have become exercisable and the same are not exercised, 

the non-exercise thereof shall not constitute a waiver of any of the conditions hereof 

and such powers shall notwithstanding be exercisable in the event of any future case 

of default by the contractor and the liability of the contractor for compensation shall 

remain unaffected. In the event of the Engineer-in-Charge putting in force all or any 

of the powers vested in him under the preceding clause he may, if he so desires after 

giving a notice in writing to the contractor, take possession of (or at the sole discretion 

of the Engineer-in-Charge which shall be final and binding on the contractor) use as 

on hire (the amount of the hire money being also in the final determination of the 

Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, 

or the site thereof belonging to the contractor, or procured by the contractor and 

intended to the used for the execution of the work / or any part thereof, paying or 

allowing for the same in account at the contract rates, or in the case of these not being 

applicable, at current market rates to be certified by the Engineer-in-Charge, whose 

certificate thereof shall be final, and binding on the contractor and/or direct the 

contractor or his authorized agent to remove such tools, plant, materials, or stores 

from the premises (within a time to be specified in such notice) in the event of the 

contractor failing to comply with any such requisition, the Engineer-in-Charge may 

remove them at the contractor’s expense or sell them by auction or private sale on 

account of the contractor and his risk in all respects and the certificate of the Engineer-

in-Charge as to the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the contractor. 

 

72.4  TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY 

The time allowed for execution of the Works as specified in the terms of contract or the 

extended time in accordance with these conditions shall be the essence of the contract. 

The execution of the works shall commence from the 10th Day or such time period as 

mentioned in letter of Intent/ award after the date on which the Engineer-in-Charge 

issues written orders to commence the work. If the Contractor commits default in 

commencing the execution of the work as aforesaid, the Executing Agency shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit 

the earnest money absolutely. 

 

72.4.1  Within 10 (Ten) days of Letter of Intent, the Contractor shall submit a Time and 

Progress Chart (CPM/ PERT/ Quantified Bar Chart) and get it approved by the 

Engineer-in-Charge. The Chart shall be prepared in direct relation to the time stated 

in the contract documents for completion of items of the works. It shall indicate the 

forecast (mile-stones) of the dates of commencement and completion of various items, 

trades, sections of the work and may be amended as necessary by agreement between 

the Engineer-in-Charge and the Contractor within the limitations of time stipulated 

in the Contract documents, and further to ensure good progress during the execution 

of the work. 

 

The compensation for delay as per Clause 50.1 and 50.1 shall be leviable at 

intermediate stages also, in case the required progress is not achieved to meet the 

above time deadlines of the completion period and/ or milestones of time and progress 

chart, provided always that the total amount of Compensation for delay to be paid 

under this condition shall not exceed 10% of the tendered value of work”. 
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72.4.2 If the work(s) be delayed by: 

i) force-majeure or 

ii) abnormally bad weather, or 

iii) serious loss or damage by fire, or 

iv) civil commotion of workmen, strike or lockout, affecting any of the trades employed 

on the work, or 

v) delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge 

in executing work not forming part of the Contract, or 

vi) non-availability of stores, which are responsibility of the NPCC or, 

vii) non-availability or break down of tools and plant to be supplied or supplied by 

NPCC or, 

viii) any other cause which, in the absolute discretion of the NPCC, is beyond the 

Contractor’s control, then upon the happening of any such event causing delay, the 

Contractor shall immediately give notice thereof in writing to the Engineer-in-Charge 

but shall nevertheless use constantly his best endeavors to prevent or make good the 

delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the works. 

72.4.3 Request for extension of time, to be eligible for consideration, shall be made by the 

Contractor in writing with in fourteen days of the happening of the event causing delay 

on the prescribed form. 

The Contractor will indicate in such a request the period for which extension is desired. 

In any such case NPCC may give a fair and reasonable extension of time for completion 

of work. Such extension shall be communicated to the Contractor by the Engineer-in-

Charge in writing, within 3 months of the date of receipt of such request. 

 

73.0  WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR 

 

73.1 Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract against the contractor, NPCC shall be entitled to withhold and also have 

a lien to retain such sum or sums in whole or in part from the security, if any, deposited 

by the contractor and for the purpose aforesaid, NPCC shall be entitled to withhold 

the security deposit, if any, furnished as the case may be and also have a lien over the 

same pending finalization or adjudication of any such claim. In the event of the 

security being insufficient to cover the claimed amount or amounts or if no security 

has been taken from the contractor, NPCC shall be entitled to withhold and have a 

lien to retain to the extent of such claimed amount or amounts referred to above, from 

any sum or sums found payable or which may at any time thereafter become payable 

to the contractor under the same contract or any other contract with NPCC pending 

finalization or adjudication of any such claim. 

 

73.2 It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or NPCC will be 

kept withheld or retained as such by the Engineer-in-Charge or NPCC till the claim 

arising out of or under the contract is determined by the competent court and that the 

contractor will have no claim for interest or damages whatsoever on any account in 

respect of such withholding or retention under the lien referred to above and duly 

notified as such to the contractor. For the purpose of this clause, where the contractor 

is a partnership firm or a limited company, the Engineer-in-Charge or the NPCC shall 

be entitled to withhold and also have a lien to retain towards such claimed amount or 

amounts in whole or in part from any sum found payable to any partner/limited 

company, as the case may be whether in his individual capacity or otherwise. 
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NPCC shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, etc, to 

be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by 

the contractor under the contract or any work claimed to have been done by him under 

the contract and found not to have been executed, the contractor shall be liable to 

refund the amount of over-payment and it shall be lawful for NPCC to recover the 

same from him in the manner prescribed in  Clause 51.1 above or in any other manner 

legally permissible; and if it is found that the contractor was paid less than what was 

due to him under the contract in respect of any work executed by him under it, the 

amount of such under payment shall be duly paid by NPCC to the contractor, without 

any interest thereon whatsoever. 

 

73.3  LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by 

the Engineer-in-Charge or by NPCC against any claim of the Engineer-in-Charge or 

NPCC in respect of payment of a sum of money arising out of or under any other 

contract made by the contractor with the Engineer-in-Charge or the NPCC. It is an 

agreed term of the contract that the sum of money so withheld or retained under this 

clause by the Engineer-in-Charge or the NPCC will be kept withheld or retained as 

such by the Engineer-in-Charge or the NPCC or till his claim arising out of the same 

contract or any other contract is either mutually settled or determined by the 

arbitration clause or by the competent court, as the case may be, and that the 

contractor shall have no claim for interest or damages whatsoever on this account or 

on any other ground in respect of any sum of money withheld or retained under this 

clause and duly notified as such to the contractor. 

 

74.0  DEFECTS LIABILITY PERIOD 

The contractor shall be responsible for the rectification of defects in the works for a 

period of (36) Thirty-Six from the date of taking over of the works by the Owner/ Client. 

Any defects discovered and brought to the notice of the contractor forthwith shall be 

attended to and rectified by him at his own cost and expense. In case the contractor 

fails to carry out these rectifications, the same may without prejudice to any other 

right or remedy available, be got rectified by NPCC at the cost and expense of the 

contractor. 

 

75.0  FORCE MAJEURE 

Any delay in or failure of the performance of either party hereto shall not constitute 

default hereunder to give rise to any claims for damages, if any to the Extent such 

delay or failure of performance is caused by occurrences such as acts of God or the 

public enemy, expropriation, compliance with any order or request of Government 

authorities, acts of war, rebellions, sabotage fire, floods, strikes, or riots (other than 

contractor’s employees). Only extension of time shall be considered for Force Majeure 

conditions as accepted by NPCC. No adjustment in contract price shall be allowed for 

reasons of force majeure. 

 

76.0 ARBITRATION-  

  DELETED 

76.1 JURIDICTION 

The agreement shall be executed at Bhubaneswar on non-judicial stamp paper and 

the Courts at Bhubaneswar alone will have jurisdiction to deal with matters arising 

there from, to the exclusion of all other courts. 



 

Construction of Goadabarisha Mishra Adarsh Prathamik 
Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 
GP,Chitrakonda Block,Malkangiri, Odisha- 2ND CALL 

 

85 | P a g e  

 

 

77.0  SUSPENSION OF WORKS 

(a) The contractor shall, on receipt of the order in writing of the Engineer-in-charge, 

suspend the progress of the works or any part thereof for such time and in such 

manner as the Engineer-in-charge may consider necessary for any of the following 

reasons: 

i) On account of any default on part of the contractor, or 

ii) for proper execution of the works or part thereof for reason other than the default 

of    the contractor, or 

iii) for safety of the works or part thereof. 

 

The contractor shall, during such suspension, properly protect and secure the works           

to the extent necessary and carry out the instructions given in that behalf by the      

Engineer-in-charge. 

(b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above. 

i) The contractor shall be entitled to an extension of the time equal to the period of  

every such suspension plus 25%. No adjustment of contract price will be allowed for  

reasons of such suspension. 

ii) In the event of the Contractor treating the suspension as an abandonment of the  

Contract by NPCC, he shall have no claim to payment of any compensation on account 

of any profit or advantage which he may have derived from the execution of the work 

in full. 

 

78.0  TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

Without prejudice to any of the right or remedies under this contract if the contractor 

dies, the Engineer-in-charge shall have the option of terminating the contract without 

compensation to the contractor. 

 

79.0  CLARIFICATION AFTER TENDER SUBMISSION 

Tenderer’s attention is drawn to the fact that during the period, the bids are under 

consideration, the bidders are advised to refrain from contacting by any means, the 

NPCC and/or his employees/ representatives on matters related to the bid under 

consideration and that if necessary, NPCC will obtain clarifications in writing or as 

may be necessary. Duly authorized Tender Scrutiny Committee does the tender 

evaluation and process of award of works and this committee is authorized to discuss 

and get clarification from the tenderers. 

 

80.0  ADDENDA/ CORRIGENDA 

Addenda/Corrigenda to the tender documents may be issued prior to the date of 

opening of the tender to clarify or effect modification in specification and/or contract 

terms included in various tender documents. The tenderer shall suitably take into 

consideration such Addenda/Corrigenda while submitting his tender. The tenderer 

shall return such Addenda/ Corrigenda duly signed and stamped as confirmation of 

its receipt and submit along with the tender document. All addenda/ Corrigenda shall 

be signed and stamped on each page by the tenderer and shall become part of the 

tender and contract documents. 

 

81.0  QUALITY ASSURANCE PROGRAMME 

To ensure that the services under the scope of this contract are in accordance with the 

specifications, the Contractor shall adopt Quality Assurance Programme to control 

such activities at the necessary points. The contractor shall prepare and finalize such 

Quality Assurance Programme within 15 days from letter of intent. NPCC shall also 
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carryout quality audit and quality surveillance of systems and procedures of 

Contractor’s quality control activities. A Quality Assurance Programme of Contractor 

shall generally cover the following: 

a) His organization structure for the management and implementation of the 

proposed Quality Assurance Program. 

b) Documentation control system. 

c) The procedure for purpose of materials and source inspection. 

d) System for site controls including process controls. 

e) Control of non-conforming items and systems for corrective actions. 

f) Inspection and test procedure for site activities. 

g) System for indication and appraisal of inspection status. 

h) System for maintenance of records. 

i) System for handling, storage and delivery. 

j) A quality plan detailing out quality practices and procedures, relevant standards 

and acceptance levels for all types of work under the scope of this contract. 

 

The Contractors in the formats appended hereto shall submit all the quality reports. 

Checklist enclosed here in this document shall be followed while carrying out 

Construction activities (items). If any item is not covered by the Checklist/ Formats 

appended hereto, the Format for the same may be developed and submitted to 

Engineer-in-Charge for approval and the same shall be adopted. These filled in 

formats shall be prepared in two copies and duly signed by representatives of 

contractor and NPCC. All the costs associate with Printing of Formats and testing of 

materials required as per technical specifications or by Engineer-in-charge shall be 

included in the Contractor’s quoted rates in the Schedule/ Bill of quantities. 

 

82.0  APPROVAL OF TEMPORARY / ENABLING WORKS 

The setting and nature of all offices, huts, access road to the work areas, and all other 

temporary works as may be required for the proper execution of the works shall be 

subject to the approval of the Engineer-in-charge.  

 

All the equipment’s, labour, material including cement, reinforcement and the 

structural steel required for the enabling/ temporary works associated with the entire 

Contract-shall have to be arranged by the Contractor only. Nothing extra shall be paid 

to the Contractor on this account and the percentage rates quoted by the Contractor 

for various items in the Bill of Quantities shall be deemed to include the cost of 

enabling works. 

 

83.0  CONTRACT COORDINATION PROCEDURES, COORDINATION MEETINGS AND 

PROGRESS REPORTING 

The Contractor shall prepare and finalize in consultation with NPCC, a detailed 

contract coordination procedure within 15 days from the date of issue of Letter of 

Intent for the purpose of execution of the Contract. 

 

The Contractor shall have to attend all the meetings at any place in India at his own 

cost with NPCC, Owners/ Clients or Consultants of NPCC/ Owner/ Client during the 

currency of the Contract, as and when required and fully cooperate with such persona 

and agencies involved during these discussions. The Contractor shall not deal in any 

way directly with the Clients/ Owners or Consultants of NPCC/ Owner/ Clients and 

any dealing/ correspondence if required at any time with Clients/ Owners/ Consultants 

shall be through NPCC only. 

 

During the execution of the work, Contractor shall submit at his own cost a detailed 

Monthly progress report to the Engineer-in-charge of NPCC by 5th of every month. 
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The format of monthly progress report shall be as approved by Engineer-in-Charge of 

NPCC. 

 

84.0  CONTRACT AGREEMENT 

The Contractor shall enter into a Contract Agreement with the NPCC within 20 days 

from the date of receipt of Letter of Intent or within such extended time, as may be 

granted by the NPCC. The cost of stamp papers, stamp duty, registration, if applicable 

on the contract, shall be borne by the Contractor. In case, the contractor does not sign 

the agreement as above or start the work within 10 days of the receipt of letter of 

intent, his earnest money is liable to be forfeited and letter of intent consequently will 

stand withdrawn. 

85.0  MANNER OF EXECUTION OF AGREEMENT 

i. The agreement as per prescribed Proforma as enclosed to the Special Conditions of 

Contract shall be signed at the office of the NPCC within 20 days from the date of 

receipt of Letter of Intent. The Contractor shall produce for signing of the Contract, 

appropriate Power of Attorney and the requisite documents/materials. Unless and 

until a formal contract is prepared and executed, the Letter of Intent read in 

conjunction with the Bidding Documents will constitute a binding contract. 

 

ii. The agreement will be signed in four originals and the Contractor shall be provided 

with one signed original and the other signed original will be retained by the NPCC. 

The Contractor has to provide four numbers of non-judicial stamp paper of requisite 

value purchased from Bhubaneswar. 

 

iii. The Contractor shall deposit the amount in the form of demand draft in favour of 

NPCC Ltd. payable at Bhubaneswar within seven days of issuance of LOI/LOA equal 

to the twice of the tender cost in lieu to the preparation of contract agreement. 

 

86.0 PURCHASE PREFERENCE TO PUBLIC SECTOR ENTERPRISES 

NPCC reserves its right to extend Purchase Preference to Central Public Sector 

Enterprises (CPSEs) as per policy of Government of India, if any, as applicable on this 

work. The tenderers are requested to go through latest instructions of Government of 

India on its preference policy for CPSU s before quoting for the tender.  
 

87.0 CHANGE IN FIRM’S CONSTITUTION TO BE INTIMATED 

Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution of 

the firm. Where the contractor is an individual or a Hindu undivided family business 

concern such approval as aforesaid shall likewise be obtained before the contractor 

enters into any partnership agreement where under the partnership firm would have 

the right to carry out the works hereby undertaken by the contractor. If previous 

approval as aforesaid is not obtained, the contract shall be deemed to have been 

assigned in contravention of Clause 59.1 hereof and NPCC shall be entitled to take 

action under Clause 72.2 (xi). 
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LABOUR SAFETY PROVISION 
 

The contractor shall be fully responsible to observe the labour safety provisions as per 

prevailing act and amended from time to time. 

1.0  Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can 

be done safely from ladders. When a ladder is used an extra labour shall be engaged 

for holding the ladder and if the ladder is used for carrying materials as well, suitable 

footholds and handholds shall be provided on the ladder and the ladder shall be given 

an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical). 
 

2.0  Scaffolding or staging more than 3.6m (12 feet) above the ground or floor, swung or 

suspended from an overhead support or erected with stationery support shall have a 

guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3 

feet) high above the floor or platform of such scaffolding or staging and extending along 

the entire length of the outside and ends thereof with only such opening as may be 

necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 

as to prevent it from swaying from the building or structure. 
 

3.0  Working platforms, gangways, and stairways should be so constructed that they 

should not sag unduly or unequally, and if the height of the platform or the gangway 

or the  stairway is more than 3.6m (12 feet) above ground level or floor level, they 

should be closely boarded, should have adequate width & should be suitable fastened 

as described in (2.0) above. 
 

4.0  Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 

or railing whose minimum height shall be 90 cm (3 feet). 

 

5.0  Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be    over 

9m. (30 feet) in length while the width between side rails in rung ladder shall in no 

case be less than 29 cm. for ladder up to and including 3m (10 feet) in length. For 

longer ladders this width should be increased at least 1/4” for each additional 30 cm 

(1 ft.) of length. Uniform step spacing shall not exceed 30 cm (12”). Adequate 

precautions shall be taken to prevent danger from electrical equipment. No materials 

on any of the sites of the work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public. The contractor shall provide all necessary 

fencing and lights to protect the public from accident, and shall be bound to bear the 

expenses of defense of every suit, action or other proceeding at law that may be brought 

by an person for injury sustained owing to neglect of the above precautions and to pay 

any damages and cost which may be awarded in any such suit, action or proceedings 

to any such person or which may, with the consent of the Contractor, be paid to 

compensate any claim by any such person. 

 

6.0  EXCAVATION AND TRENCHING  

All trenches, 1.2mts.(four feet) or more in depth, shall at all times be supplied with at 

least one ladder for each 30m. (100 feet) in length or fraction thereof, Ladder shall be 

extended from bottom of the trench to at least 90 cm (3 feet) above the surface of the 

ground. The side of the trenches, which are 1.5m. (5feet) or more in depth shall be 

stepped back to give suitable slope or securely held by timber bracing, so as to avoid 

the danger or sides to collapsing. The excavated materials shall not be placed within 

1.5m (5 feet) of the edges of the trench or half of the depth of the trench whichever is 

more. Cutting shall be done from top to bottom. Under no circumstances undermining 

or undercutting shall be done. 
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7.0  Demolition - Before any demolition work is commenced and also during the progress 

of the work: 

7.1  All roads and open areas adjacent to the work site shall either be closed or suitably 

 protected. 

7.2  No electric cable or apparatus that is likely to be a source of danger or a cable or 

 apparatus used by the operator shall remain electrically charged. 

7.3  All practical steps shall be taken to prevent danger to persons employed from risk or 

fire or explosion or flooding. No floor, roof or other part of the building shall be 

overloaded with debris or materials as to render it unsafe. 

8.0  All necessary personal safety equipment’s as considered adequate by the Engineer-in-

 charge should be kept available for the use of persons employed on the site and 

 maintained in a condition suitable for immediate use, and the contractor should take 

 adequate step to ensure proper use of equipment by those concerned- The following 

 safety equipment shall be invariably provided. 

8.1  Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

 provided with protective footwear and protective goggles. 

 

8.2  Those engaged in white washing and mixing or stacking of cement bags or any 

materials that are injurious to the eye shall be provided with protective goggles. 

 

8.3  Those engaged in welding works shall be provided with welders protective eye shields. 

 

8.4  Stone breakers shall be provided with protective goggles and protective clothing and 

 seated at sufficiently safe interval. 

 

8.5  When workers are employed in sewers and manholes, which are in active use, the 

Contractors shall ensure that the manhole covers are opened and ventilated at-least 

for an hour before the workers are allowed to get into the manholes, and the manholes 

so opened shall be cordoned off with suitable railing and provided with warning signals 

or boards to prevent accident the public. In addition, the contractor shall ensure that 

the following safety measures are adhered to:  

a.  Entry for workers into the line shall not be allowed except under supervision of the JE 

or any other higher officer 

b.  At least 5 to 6 manholes upstream and downstream should be kept open for at least            

 2 to 3 hours before any man is allowed to enter into the manholes for working inside. 

c.  Before entry, presence of Toxic gases should be tested by inserting wet lead acetate 

paper, which changes color in the presence of such gases and gives indication of their 

presence. 

d.  Presence of Oxygen should be verified by lowering a detector lamp into the manhole. 

In case, no Oxygen is found inside the sewer line, workers should be sent only with 

Oxygen kit. 

e.  Safety belt with rope should be provided to the workers. While working inside the 

manholes such rope should be handled by two men standing outside to enable him to 

be pulled out during emergency. 

f.  The area should be barricaded or cordoned of by suitable means to avoid mishaps of 

any kind. Proper warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day. 

g.  No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h.  The debris obtained on account of cleaning of blocked manholes and sewer lines should 

be immediately removed to avoid accidents on account of slippery nature of the debris. 
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i.  Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer In-charge may decide the time up to which a 

worker may be allowed to work continuously inside the manhole. 

j.  Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k. Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air-blowers are recommended for ventilating the manholes. The Motors 

for these shall be vapor proof and of totally enclosed type. Non sparking gas engines 

also could be used but they should be placed at-least 2 meters away from the opening 

and on the leeward side protected from wind so that they will not be a source of friction 

on any inflammable gas that might be present. 

l.  The workers engaged for cleaning the manholes/ sewers should be properly trained 

 before allowing working in the manhole. 

m.  The workers shall be provided with Gumboots or non-sparking shoes, bump helmets 

and gloves non-sparking tools, safety lights and gas masks and portable air blowers 

(when necessary). They must be supplied with barrier cream for anointing the limbs 

before working inside the sewer lines. 

n.  Workmen descending a manhole shall try each ladder step or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of the 

rung fixed to manhole well. 

o.  If a man has received a physical injury, he should be brought out of the sewer 

 immediately and adequate medical aid should be provided to him. 

p.        The extent to which these precautions are to be taken depend on individual situation 

but the decision of the Engineer In charge regarding the steps to be taken in this 

regard in an individual case will be final. 

 

8.6  The Contractor shall not employ men and women below the age of 18 years on the 

work  of painting with products containing lead in any form wherever men above the 

age of 18 are employed on the work of lead painting the following precautions should 

be taken. 

 

8.6.1  No paint containing lead or lead products shall be used except in the form of paste or 

 readymade paint. 

 

8.6.2  Suitable facemasks should be supplied for use by the workers when paint is applied in 

the form of spray or a surface having lead paint is dry rubbed and scrapped. 

 

8.6.3  Overalls shall be supplied by the Contractor to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during the cessation of work. 

 

8.6.4.1 

a.  White lead, sulphate or lead work products containing those pigments shall not be 

 used in painting operation except in the form of paste or of paints ready for use. 

b. Measures shall be taken whenever required in order to prevent danger arising from 

the application of paint in the form of spray. 

 

c.  Measures shall be taken, whenever practicable to prevent danger arising out of dust 

 caused by dry rubbing down and scrapping. 

 

8.6.4.2  

 

a.  Adequate facilities shall be provided to enable working painter to wash during and on 

cessation of work. 
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b.  Suitable arrangements shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 

 

8.6.4.3  

 

a. Cases of lead poisoning and of suspected lead poisoning shall be notified and shall be 

subsequently verified by a medical man appointed by the competent authorities of the 

Consultant. 

 

 b. The NPCC may require when necessary a medical examination of workers. 

 

c. Instructions with regard to the special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters. 

 

9.0  When the work is done near any place where there is risk of drowning, all necessary 

equipment’s should be provided and kept ready for use and all necessary steps taken 

for prompt rescue of any person in danger and adequate provisions should be made for 

prompt first aid treatment of all injuries likely to be obtained during the course of the 

work. 

 

10.0  Use of hoisting machines and tackle including their attachment encourage and 

supports shall conform to the following standard of conditions. 

 

10.1  

a.  These shall be of good mechanical construction, sound material and adequate strength 

and free from patent, defects and shall be kept required in good working order. 

 

b. Every rope used in hoisting or lowering materials or as a means of suspension shall 

be of durable quality and adequate strength, and free from patent defects.  

 

10.2  Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in-charge of any hoisting machine including 

any Scaffolding, winch or giving signals to operator. 

 

10.3  In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or as means of suspension the safe working load shall be 

ascertained by adequate means. Every hoisting machine and all gear referred to above 

shall be plainly marked with the safe working load. In case of a hoisting machine 

having a variable safe working load, each safe working load and the conditions under 

which it is applicable shall be clearly indicated. No part of any machine or any gear 

referred to above in this paragraph shall be loaded beyond the safe working load except 

for the purpose of testing. 

 

10.4  In case of NPCC machines, the safe working load shall be notified by the Engineer-in-

Charge. As regards Contractor’s machines the Contractor shall notify the safe working 

load of the machine to the Engineer-in-charge whenever he brings any machinery to 

site of work and get verified by the Engineer-in-Charge. 

 

11.0  Motors gearing, transmission electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguard, hosting appliances should be 

 provided with such means as will reduce to the minimum the risk of accidental descent 

 of the load. Adequate precautions should be taken to reduce the minimum the risk of 

 any part of a suspended load becoming accidentally displaced. When workers are 
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 employed on electrical installations, which are already energized, insulating mats, 

 wearing apparel, such as gloves sleeves and boots as may be necessary be provided. 

The worker should not wear any rings, watches and carry keys or other materials, 

which are good conductors of electricity. 

 

12.0  All scaffolding, ladders, and other safety devices mentioned or described herein shall 

be maintained in safe condition and no scaffold ladder or equipment shall be altered 

or removed while it is in use. Adequate washing facilities should be provided at or near 

places of work. 

 

13.0  These safety provisions should be brought to the notice of all concerned by display on 

a notice board at a prominent place of work spot. The person responsible for compliance 

of the safety codes shall be named therein by the contractor. 

 

14.0  To ensure effective enforcement of the rules and regulations relating to safety 

 precautions the arrangements made by the Contractor shall be open to inspection by 

them or their representatives. 

 

15.0  Notwithstanding the above Clauses from (i) to (xiv) there is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force in the Republic of 

India. 

 

MODELRULES FOR THE PROTECTION OF HEALTH AND SANITARY 

ARRANGEMENTS FOR WORKERS 

 

1.0  APPLICATION 

These rules shall apply to all building and construction works in which 20 (twenty) or 

more workers are ordinarily employed or are proposed to be employed in any day 

during the period during which the contractor work is in progress. 

 

2.0  DEFINITION 

  Work place means a place where twenty or more workers are ordinarily employed or 

 are proposed to be employed in connection with construction work on any day during 

 the period during which the contractor work is in progress. 

 

3.0  FIRST-AID FACILITIES  

3.1  At every work place first aid facilities shall be provided and maintained, so as to be 

easily accessible during working hours, First-Aid boxes at the rate of not less than one 

box per 150 contract labour or part thereof ordinarily employed. 

3.2  The First-Aid box shall be distinctly marked with a red cross on white ground and 

shall contain the following equipment’s:  

3.2.1  

a)  For work places in which number of contract labour employed does not exceed 50, each 

First-Aid box shall contain the following equipment’s: 

 i) 6 small sterilized dressings. 

 ii) 3 medium size sterilized dressings. 

 iii) large size sterilized dressings. 

 iv) 3 large sterilized burn dressings. 

 v) 1 (30 ml) bottle containing a two percent alcoholic solution of iodine. 

vi) 1(30 ml) bottle containing Sal volatile having the dose and mode of administration 

indicated on the label. 

 vii) 1 snakebite lancet.  



 

Construction of Goadabarisha Mishra Adarsh Prathamik 
Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 
GP,Chitrakonda Block,Malkangiri, Odisha- 2ND CALL 

 

93 | P a g e  

 

viii) (30 gms) bottle of potassium permanganate crystals. 

 ix) 1 pair of scissors. 

 x) 1 copy of the First-Aid leaf-let issued by the Director General, Factory Advise 

Service &Labour Institutes, Government of India. 

 xi) 1 bottle containing 100 tablets (each of 5 grams) of aspirin. 

 xii) Ointment for burns. 

 xiii) A bottle of suitable surgical antiseptic solution. 

 

3.2.2  For work places in which the number of contract labour exceed 50. Each First-Aid box 

shall contain the following equipment’s: 

i) 12 small sterilized dressings. 

 ii) 6 medium size sterilized dressings. 

 iii) 6 large size sterilized dressings. 

 iv) 6 large size sterilized burn dressings. 

 v) 6 (15 gms) packet sterilized cotton wool. 

 vi) 1 (60 ml.) bottle containing a two percent iodine alcoholic solution. 

 vii) 1 (60 ml.) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

 viii) 1 roll of adhesive plaster. 

 ix) 1 snake – bite lancet. 

 x) 1 (30 gms.) bottle of potassium permanganate crystals. 

 xi) 1 pair of scissors. 

 xii) 1 copy of the First-Aid leaf-let issued by the Director General, Factory Advice 

Service and Labour Institutes, Government of India. 

 xiii) A bottle containing 100 tablets (each of 5 grams) of aspirin. 

  xiv) Ointment for burns. 

  xv) A bottle of suitable surgical antiseptic solution. 

 

3.3  Adequate arrangements shall be made for immediate recoupment of the equipment 

 when necessary. 

 

3.4  Nothing except the prescribed contents shall be kept in the First Aid box. 

3.5  The First Aid box shall be kept in charge of a responsible person who shall always be 

 readily available during the working hours of the work place. 

 

3.6  A person in charge of the First-Aid box shall be a person trained in First-Aid 

treatment, in work places where the number of labour employed is 150 or more. 

 

3.7  In work places where the number of labour employed is 500 or more and hospital 

 facilities are not available within easy distance of the works, first-Aid Posts shall be 

 established and run by a trained Compounder. The Compounder shall be on duty and 

shall be available at all hours when the workers are at work. 

 

3.8  Where work places are situated in places, which are not towns of cities, a suitable 

motor transport shall be kept readily available to carry injured person or persons 

suddenly taken ill to the nearest hospital. 

 

4.0  DRINKING WATER 
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4.1  In every work place, there shall be provided and maintained at suitable places, easily 

 accessible to labour, a sufficient supply of cold water fit for drinking. 

 

4.2  Where drinking water is obtained from an intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored. 

 

4.3  Every water supply of storage shall be at a distance of not less than 50 feet from any 

latrines drain or other source of pollution, Where water has to be drawn from an 

existing well which is within such proximity of latrine, drain or any other source of 

pollution, the well shall be properly chlorinated before water is drawn from it for 

drinking. All such wells shall be entirely closed in and be provided with a trap-door 

which shall be dust and water-proof. 

 

4.4  A reliable pump shall be fitted to each covered well, trap-door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

 

5.0  WASHING FACILITIES 

 

5.1  In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of labour employed herein. 

 

5.2  Separate and adequate screening facilities shall be provided for the use of male and 

 female workers. 

 

5.3  Such facilities shall be conveniently accessible and shall be kept clean and hygienic 

 condition. 

 

6.0  LATRINES AND URINALS 

 

6.1 Latrines shall be provided in every work place on the following scale, namely: 

 

a) Where females are employed there shall be at least one latrine for every 25 females. 

 b) Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that where the number of males or females exceeds 100, it shall be sufficient 

if there is one latrine for 25 males or females, as the case may be, up to the first 100, 

and one for every 50 thereafter. 

 

6.2  Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 

has a proper door and fastenings. 

 

6.3  Construction of Latrines: The inside walls shall be constructed of masonry or some 

suitable heat resisting non-absorbent materials and shall be cement washed inside 

and outside at least once a year. Latrine shall not be a standard lower than borehole 

system. 

6.4  

(a)  Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the 

workers “For Men only” or “For Women only” as the case may be. 

 

 (b)  The notice shall also bear the figure of man or of women, as the case may be. 

 

6.5  There shall be at least one urinal for male workers up to 50and one for female workers 

up to 50 employed at a time. Provided that where the number of male or female 

workmen, as the case may be, exceeds 500, it shall be sufficient if there is one urinal 
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for every 50 males or females up to the first 500 and one for every 100 or part thereof, 

thereafter. 

 

6.6  

a)  The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at all times. 

 

 b)  Latrines and urinals other than those connected with a flush sewerage system shall 

 comply with the requirements of the Public Health Authorities. 

 

6.7  Water shall be provided by means of a tap or otherwise so as to be conveniently 

 accessible in or near the latrines and urinals. 

 

6.8 Disposal of Excreta  

 

Unless otherwise arranged for by the local sanitary authority arrangements for proper 

disposal of excreta by incineration at the work place shall be made by means of a 

suitable incinerator. Alternatively excreta may be disposed off by putting a layer of 

night soil at the bottom of a pucca tank prepared for the purpose and covering it with 

a 15 cm layer of waste or for refuse and then covering it with a layer of earth for 

fortnight (when it will turn into manure). 

 

6.9  The Contractor shall, at his own expense, carry out all instruction issued to him by 

the Engineer-in-Charge to effect proper disposal of night soil and other conservancy 

work in respect of the Contractor’s workmen or employees on the site. The Contractor 

shall be responsible for payment of any charges, which may be levied by Municipal or 

Cantonment Authority for execution of such work on his behalf. 

 

7.0  PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost four suitable sheds, and two for 

males and the other two for rest separately for the use of man and women labour. The 

height  of each shelter shall not be less than 3 meters from the floor level to the lowest 

part of the roof. These shall be kept clean and the space provided shall be on the basis 

of 0.6 sqm. Per head, provided that the Engineer-in-Charges may permit, subject to 

his satisfaction, a portion of the building under construction or other alternative 

 accommodation to be used for the purpose. 

 

8.0  CRECHES 

8.1     At every work place, at which 20 or more women workers are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children 

under the age of six years. One room shall be used as a playroom for the children and 

the other as their bedrooms.  

 The rooms shall be constructed on standard not lower than the following: 

i) Thatched roof 

ii) Mud floor and walls 

iii) Planks spread over the mud floor and covered with matting 

8.2  The rooms shall be provided with suitable and sufficient openings for light and 

 ventilation. There shall be adequate provision of sweepers to keep the places clean. 

8.3  The Contractor shall supply adequate number of toys and games in the playroom and 

sufficient number of cots and beddings in the bedroom. 

8.4  The Contractor shall provide one Ayah to look after the children in the crèche when 

the number of women workers does not exceed 50 and two when the number of women 

workers exceeds 50. 
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8.5  The use of the rooms/earmarked as crèche shall be restricted to children, their 

attendant and mother of the children. 

 

9.0  CANTEENS 

9.1  In every work place where the work regarding the employment of contract labour is 

likely to continue for six months and wherein contract labour numbering one hundred 

or more are ordinarily employed, an adequate canteen shall be provided by the 

Contractor for the use of such labour. 

9.2  The canteen shall be maintained by the Contractor in an efficient manner. 

9.3  The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and

 washing places separately for workers and utensils. 

9.4  The canteen shall be sufficiently lighted at all times when any person has access to it. 

9.5  The floor shall be made of smooth and impervious material and inside walls shall be 

lime washed or color washed at least once in each year provided that the inside walls 

of the kitchen shall be lime-washed every four months. 

9.6  The premises of the canteen shall be maintained in a clean and sanitary condition. 

9.7  Waste Water shall be carried away in suitable covered drains and shall not be allowed 

to accumulate so as to cause a nuisance. 

9.8  Suitable arrangements shall be made for the collection and disposal of garbage. 

9.9  The dining hall shall accommodate at a time 30 persons of the labour working at time. 

9.10  The floor area of the dining hall, excluding the area occupied by the service counter 

 and any furniture except tables and chair shall not be less than one square meter per 

 dinner to be accommodated.  

9.11  

a)  A portion of the dining hall, and service counter shall be partitioned off and reserved 

 for women workers in proportion to their number. 

 b) Washing places for women shall be separate and screened to secure privacy. 

 

9.12  Sufficient tables, stool, chairs or benches shall be available for the number of dinners 

to be accommodated.  

9.13.1  

a)  There shall be provided and maintained sufficient utensils, crockery, furniture and 

any other equipment necessary for the efficient running of the canteen. 

b)  The furniture, utensils and other equipment shall be maintained in a clean and 

hygienic condition. 

9.13.2 

a)  Suitable clean clothes for the employees serving in the canteen shall be provided and 

 maintained. 

 b)  A service counter, if provided, shall have top of smooth and impervious material. 

 c)  Suitable facilities including an adequate supply of hot water shall be provided for the 

 cleaning of utensils and equipment. 

 

9.14  The foodstuffs and other items to be served in the canteen shall be in conformity with 

the normal habits of the labour. 

 

9.15  The charge for foodstuffs, beverages and any other items served in the canteen shall 

be based on ‘No profit No loss’ and shall be conspicuously displayed in the canteen. 
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9.16  In arriving at price of foodstuffs, and other articles served in the canteen, the following 

items shall not be taken into consideration as expenditure, namely: 

 

 a)  The rent of land building. 

 

b)  The depreciation and maintenance charges for the building and equipment provided 

for the canteen. 

 

c)  The cost of purchase, repair and replacement of equipment including furniture, 

crockery, cutlery and utensils: 

 

 d) The water charges and other charges incurred for lighting and ventilation: 

 

 e)  The interest and amounts spent on the provision and maintenance and equipment 

 provided for in the canteen. 

 

9.17  The accounts pertaining to the canteen shall be audited once in every 12 months by 

 registered accountants and auditors. 

 

10.0  ANTI MALARIAL PRECAUTIONS 

The Contractor shall at his own expense, conform to all anti-malarial instructions 

given to him by the Engineer-in-Charge including the filling up of any borrows pits 

which may have been dug by him. 

 

11.0  AMENDMENTS 

NPCC may from time to time, add to or amend these rules and issue such directions 

as it may consider necessary for the purpose of removing any difficulty which may 

arise in the administration hereof. 
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CONTRACTOR’S LABOUR REGULATIONS 
 

1.0 SHORT TITLE 

 These regulations may be called the Contractor “Labour Regulations”. 

 

2.0  Definitions 

 

2.1 “Workman” means any person employed by the NPCC or its Contractor directly or 

indirectly through a sub-contractor, with or without the knowledge, of the NPCC to do 

any skilled, semi-skilled, un-skilled, manual, supervisory, technical or clerical work 

for hire or reward, whether, the terms of employment are expressed or implied but 

does not include any person- 

 

a)  Who is employed mainly in a managerial or administrative capacity; or 

 

b)  Who being employed in a supervisory capacity draws wages exceeding Rupees Two 

 thousand Five hundred per person or exercises either by the nature of the duties 

 attached to the office or by reason of powers vested to him, functions mainly of 

 managerial nature. 

 

c)  Who is an outworker, that is to say, a person to whom any articles or materials are 

given out by or on behalf of the principal employer to be made up cleaned, washed, 

altered, ornamental finished, repaired, adopted or otherwise processed for sale for the 

purpose of the trade or business of the principal employer and the process is to be 

carried out either in the home of the out worker or in some other premises, not being 

premises under the control and management of the principal employer. 

 

2.2  “Fair Wages” means wages whether for time or piecework fixed and notified under the 

provisions of the minimum Wages Act from time to time. 

 

2.3  “Contractor” shall include every person who undertake to produce a given result other 

than a mere supply of goods or articles of manufacture through labour or who supplies 

labour for any work and includes a sub-contractor. 

 

2.4  “Wages” shall have the same meaning as defined in the Payment of Wages Act. 

 

2.4.1  Normally working hours of an adult employee should not exceed 9 hours a day. The 

 working day shall be so arranged that inclusive of interval for rest, if any, it shall not 

 spread over more than 12 hours on any day. 

 

2.4.2 When an adult worker is made to work for more than 9 hours on any day or for more 

than 48 hours in any week he shall be paid overtime for the extra hours put in by him 

at double the ordinary rate of wages.  

 

2.4.3.1 Every worker shall be given a weekly holiday on a Sunday, in accordance with the 

 provisions of the Minimum Wages (Central) Rules 1960 as amended from time to  

time,  irrespective of whether such worker is governed by the Minimum Wages Act or 

not. 

  

2.4.3.2 Whether the Minimum Wages prescribed by the Government under the Minimum 

Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall 

be entitled to rest day wages at the rate applicable to the next preceding day, provided 

he has worked under the same contractor for a continuous period of not less than 6 

days. 
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2.4.3.3 Here a contractor is permitted by the Engineer-in-Charge to allow a worker to work 

on a normal weekly holiday, he shall grant a substitute holiday to him for the whole 

day on one of the five days immediately before or after the normal weekly holidays and 

pay wages to such worker for the work performed on the normal weekly holiday at 

overtime rate. 

 

3.0  DISPLAY OF NOTICE REGARDING-WAGES, ETC. 

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clean and legible 

condition in conspicuous places on the work, notices in English and in the local Indian 

languages spoken by the majority of the workers, giving the minimum rates of wages 

fixed under the Minimum Wages Act, the actual wages being paid, the hours of work 

for which such wages are earned, wage period, dates of payment of wages and other 

relevant information as per Appendix ‘A’. 

 

4.0  PAYMENT OF WAGES 

 

4.1  The contractor shall fix wage periods in respect of which wages shall be payable. 

 

4.2  No wage period shall exceed one month. 

 

4.3  The wages of every person employed as labour in an establishment or by a contractor 

where less than one thousand, such persons are employed shall be paid before the 

expiry of the seventh day and in other cases before the expiry of tenth day after the 

last day of the wage period in respect of which the wages are payable. 

 

4.4  Where the employment of any worker is terminated by or on behalf of the contractor 

the wages earned by him shall be paid before the expiry of the second working day 

from the date on which his employment is terminated. 

 

4.5  All payments of wages shall be made on a working day at the work premises and 

during the working time and on a date notified in advance and in case the work is 

completed before the expiry of the wage period, final payment shall be made within 48 

hours of the last working day. 

 

4.6  Wages due to every worker shall be paid to him direct or to other person authorized 

by him in this behalf. 

 

4.7  All wages shall be paid in current coin or currency or in both. 

 

4.8  Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under 

the Payment of Wages Act 1956. 

4.9  A notice showing the wage period and the place and time of disbursement of wages 

 shall be displayed at the place of work and a copy sent by the contractor to the 

 Engineer-in-Charge under acknowledgment. 

 

4.10  It shall be the duty of the contractor to ensure the disbursement of wages in the 

 presence of the Engineer or any other authorized representatives of the Engineer-in-

 Charge who will be required to be present at the place and time of disbursement of 

 wages by the contractor to workmen. 

4.11  The contractor shall obtain from the Engineer or any other authorized representative 

of the Engineer-in-Charge as the case may be, a certificate under his signature at the 
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end of the entries in the “Register of Wages” or the “Wage-cum-Muster Roll” as the 

case may be in the following form: 

 

“Certified that the amount shown in column No…......... has been paid to the workmen 

concerned in my presence on…............. at ….........” 

 

5.0  FINES AND DEDUCTIONS, WHICH MAY BE MADE FROM WAGES 

 

5.1  The wages of a worker shall be paid to him without any deduction of any kind except 

the following– 

 

a) Fines 

 

b) Deductions for absence from duty i.e. from the place or the places where by the terms 

 of his employment he is required to work. The amount of deduction shall be in 

 proportion to the period for which he was absent. 

 

c)  Deduction for damage to or loss of goods expressly entrusted to the employed persons 

for custody, or from loss of money or any other deduction which he is required to 

account where such damage or loss is directly attributable to his neglect or default. 

 

d)  Deduction for recovery of advances or for adjustment of over payment of wages, 

 advances granted shall be entered in a register. 

 

e) Any other deduction, which the Central Government may from time to time allow. 

 

5.2  No fines should be imposed on any workers in respect of such acts and omissions on 

his part as have been approved by the Chief Labour Commissioner. 

 

NOTE: An approved list of Acts and Omissions for which fines can be imposed is 

enclosed at  Appendix-I. 

 

5.3  No fine shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing cause 

against such fines or deductions. 

 

5.4  The total amount of fine, which may be imposed in any one-wage period on a worker, 

shall not exceed an amount equal to three paisa in Rupees of the total wages, payable 

to him in respect of that wage period. 

 

5.5  No fine imposed on any worker shall be recovered from him in installment, or after 

the expiry of sixty days from the date on which it was imposed. 

 

5.6  Every fine shall be deemed to have been imposed on the day of the act or omission in 

 respect of which it was imposed. 

 

6.0  LABOUR RECORDS 

 

6.1  The contractor shall maintain a “Register of persons employed” on work on contract in 

form XIII of the CL (R&A) Central Rules 1971 (Appendix-B). 

 

6.2  The contractor shall maintain a “Muster Roll” register in respect of all workmen 

employed by him on the work under contract in from XVI of the CL (R&A) Rules 1971 

(Appendix-C). 
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6.3  The contractor shall maintain a “Wage Register” in respect of all workmen employed 

by him on the work in form (Appendix-D). 

 

6.4  Register of accidents – The contractor shall maintain a register of accidents in such 

form as may be convenient at the work place but the same shall include the following 

particulars: 

a) Full particulars of the laborers who met with accident. 

 

b)  Rate of wages 

 

c)  Sex 

 

d)  Age 

 

e)  Nature of accident and cause of accident. 

 

f)  Time and date of accident. 

 

g)  Date and time when he/she admitted in Hospital 

 

h)  Date of discharge from the Hospital 

 

i)  Period of treatment and result of treatment 

 

j)  Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

 

k)  Claim required to be paid under Workmen’s Compensation Act. 

 

l)  Date of payment of compensation. 

m)  Amount paid with details of the person to whom the same was paid. 

 

n)  Authority by whom the compensation was assessed. 

 

o)  Remarks. 

 

6.5  Register of Fines – The contractor shall maintain a “Register of Fines” in the form  

 (Appendix-H). 

 

The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of Acts and Omission for which fines can be imposed (Appendix-I). 

 

6.6 Register of Deductions-The contractor shall maintain a “Register of Deductions” for 

 damage or loss in form (Appendix-J). 

 

6.7 Register of Advances-The contractor shall maintain a “Register of Advances” in form  

 (Appendix-K). 

 

6.8  Register of Overtime-The contractor shall maintain a “Register of Overtime” in form  

 (Appendix-L). 
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7.0  ATTENDANCE CARD-CUM WAGE SLIP: 

 

7.1  The contractor shall issue an attendance card-cum-wage slip to each workman 

employed by him in the specimen form at (Appendix-E). 

 

7.2  The card shall be valid for each wage period. 

 

7.3  The contractor shall mark the attendance of each workman on the card twice each day, 

once at the commencement of the day and again after the rest interval, before he 

actually starts work. 

 

7.4  The card shall remain in possession of the worker during the wage period under 

 reference. 

 

7.5  The contractor shall complete the wage slip portion on the reverse of the card at least 

a day prior to the disbursement of wages in respect of the wage period under reference. 

 

7.6  The contractor shall obtain the signature or thump impression of the worker on the 

wage slip at the time of disbursement of wages and retain the card with himself. 

 

8.0  EMPLOYMENT CARD  

The contractor shall issue an Employment Card in form to each worker within three 

days of the employment of the worker (Appendix-F). 

 

9.0  SERVICE CERTIFICATE  

On termination of employment for any reason whatsoever the contractor shall issue to 

the workman whose services have been terminated, a service certificate in from 

Appendix-G. 

 

10.0  PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 and 7 shall be 

preserved in original for a period of three years from the date of last entries made in 

them and shall be made available for inspection by the Engineer-in-Charge, Labour 

Officer.  

 

11.0 POWER OF LABOUR OFFICERS TO MAKE INVESTIGATIONS INQUIRY 

 The Labour Officer or any other person authorized by NPCC on its behalf shall have 

 power to make inquiries with a view to ascertaining and enforcing due and proper 

 observance of the Fair Wage Clauses and the Provisions of Regulations. He shall 

 investigate into any complaint regarding the default made by the contractor or sub-

 contractor in regard to such provision. 

 

12.0  INSPECTION OF BOOK AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his 

workers or to his agent at a convenient time and place after due notice is received or 

to the Labour officer or any other person, authorized by the Central Government on 

his behalf. 

 

13.0  SUBMISSION OF RETURNS  

 The contractor shall submit periodical returns as may be specified from time to time. 
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14.0  AMENDMENTS 

NPCC may from to time, add or amend the regulations and on any question as to 

 the application, interpretation or effect of these regulations the decision of the Zonal 

 Manager concerned shall be final. 

 

15.0 Contractor has to follow all the rules & regulations as per Labour Act and maintain 

all the records in the proper formats by obtaining from concerned labour 

department/office which are to be produced before the Owner / NPCC / labour officers 

for inspection as & when asked.  
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VOLUME - 1 

 

 

 

 
  

 

SECTION-IV 

 

 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

GENERAL 

 

The following special conditions shall be read in conjunction with General Conditions of 

contract, if there are any provisions in these Special Conditions, which are at variance with 

the provisions of General Conditions of Contract, the provisions in these special Conditions 

shall prevail. 

 

(1) The work in general shall be carried out as per CPWD/MOST specification updated 

with correction slips issued up to last date of submission of e-tender. 

 

(2) For items not covered under CPWD/MOST Specification, as above, the work shall be 

done as per latest relevant ISI /BIS Codes of practice. 

   

1.0 INTRODUCTION 

 

1.1 APPROACH TO SITE 

The site is at Govt. UGHS Papulur, Papulur GP,Chitrakonda Block,Malkangiri, 

Odisha.  

 

2.0 LETTER OF UNDERTAKING 

 

 The tender shall be accompanied by Letter of acceptance of tender conditions as per 

proforma given in this tender document. 

 

3.0 Any tender not accompanied by Letter of acceptance in accordance with aforesaid 

provision of Notice Inviting Tender and Instructions to Tenderer shall be rejected. 

  

4.0 Once the Tenderer has given an unconditional acceptance to the tender conditions in 

its entirety, he is not permitted to put any remark(s)/conditions(s)(except 

unconditional rebate on price, if any)in/along with the tender. 

5.0 SITE VISIT AND COLLECTING LOCAL INFORMATION 

Before tendering, the tenderer is advised to visit the site, its surrounding, access and 

satisfy themselves about the local conditions such as approach roads to the site, 

availability of water & power supply, application of taxes, duties and levies as 

applicable, nature of ground, soil and sub-soil condition, underground water table 

level, accommodations they may require etc., The tenderer may obtain all necessary 

information as to risks, contingencies & other circumstances (insurgencies etc.) which 

may influence or affect their tender. Tenderer shall be deemed to have considered site 

conditions whether he has inspected it or not and to have satisfied himself in all 

respect before quoting his rates and no claim or extra charges whatsoever in this 

regard shall be entertained / payable by the NPCC at a later date. 

 

6.0 GST& TURNOVER TAX ETC.   

As per GCC conditions  

 

7.0 TRANSFER OF BID DOCUMENTS 

Transfer of bid documents purchased by one intending bidder to another is not 

permissible. 
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8.0 The NPCC reserves the right to award the work to a single party or to split the work 

amongst two or more parties as deemed necessary without assigning any reason 

whatsoever.  

 

9.0 NO ESCALATION PAYMENT / PRICE VARIATION ADJUSTMENT 

The rates quoted by the contractor shall be firm and fixed for entire contract period as 

well as extended period for completion of works. All rates as per bill of quantities 

(BOQ) shall be firm & fixed for entire contract period as well as for extended period 

for completion of the project. No claim on account of any price variation / Escalation 

on whatsoever ground shall be entertained at any stage of works. 

 

10 The rates and prices to be tendered in the bill of quantities are for completed and 

finished items of works and complete in all respects. It will be deemed to include all 

constructional plant, labour, supervision, materials, transport, all temporary works, 

erection, maintenance, contractor’s profit and establishment / overheads, together 

with preparation of designs drawings pertaining to casting yard (if required). Staging 

from work, stacking yard etc., all general risk, taxes, royalty, duties, cess, octroi and 

other levies, insurance liabilities and obligations set out or implied in the tender 

documents and contract.  

 

11.0 The materials products used on the works shall be one of the approved makes/brands 

out of list of manufacturers / brands /makes given in the tender documents. The 

contractor shall submit samples /specimens out of approved makes of materials 

/products to the engineer in charge for prior approval. In exceptional circumstances 

engineer in charge may allow alternate equivalent makes /brand s of products 

/materials at his sole discretion .The final choice of brand / make shall remain with 

the engineer in charge, whose decision in the matter shall be final and binding and 

nothing extra on this account shall be payable to the contractor.   

 

Incase single brand / make are mentioned, other equivalent makes brands may be 

considered by the engineer in charge with prior approval .Incase of variance in 

CPWD’s specification from approved products makes specification the specification of 

approved products make shall prevail for which nothing shall be paid extra to the 

contractor  

 

12.0 Within 10 (Ten) days of issuance of Letter of Intent, the Contractor shall submit a 

Time and Progress Chart (CPM/ PERT/ Quantified Bar Chart) along with quarterly 

milestones and resources plan for man, material & machinery to achieve the 

milestones and get it approved by the Engineer-in Charge. The Chart shall be 

prepared in direct relation to the time stated in the contract documents for completion 

of item of the works. It shall indicate the forecast (mile-stones) of the dates of 

commencement and completion of various items, trades, sections of the work and may 

be amended as necessary by agreement between the Engineer-in-Charge and the 

Contractor within the limitations of time stipulated in the Contract documents, and 

further to ensure good progress during the execution of the work 

 

13.0 AMENITIES TO BE PROVIDED BY CONTRACTOR TO NPCC 

On account of furnished Unit office equipped with all facilities such as telephone, fax, 

internet, photocopier, computer/ laptop & printer along with operator, regular electric 

& purified drinking water supply etc. as per the requirement of the project an amount 

equal to 1.00 % + applicable GST of gross bill from all running account & final bill will 

be recovered. 
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14.0 The contractor if required shall demolish old structures on the proposed site properly. 

The useful material shall be the property of the owner /NPCC and these materials shall 

be stacked in workmanship like at the place specified by the Engineer-in-Charge. 

 

15.0 The contractor shall provide safety equipment and gadgets to all their workers, 

supervisors and technical staff engaged in the execution of the work while working. 

The equipment and gadgets shall also be provided to NPCC by the contractor at his 

own cost for use of NPCC officials and /or workforce. 

 

The cost of the above equipment’s /gadgets shall be included in the rates quoted by 

the contractor for the items & works as per bill of Quantities and contractor shall not 

be entitled for any extra cost in this regard. The above norm is to be strictly complied 

with at site .In case the contractor is found to be deficient in providing safety 

equipment/ gadgets in opinion of engineer- in - charge, the engineer in charge at his 

option can procure the same at the risk & cost of contractor and provide the same for 

the use at work site and shall make the recoveries from the bills of the contractor for 

the same. The decision of the engineer -in -charge shall be final and binding on 

contractor in this regard. 

 

16.0 The tenderer shall quote his rates inclusive of GST, turnover tax/ sales tax on works 

and Labour Cess payable to Central/State Government along with other taxes, duties, 

levies etc. in conjunction with other terms and conditions.  

 

17.0 If required, the contractor has to do site clearance, enabling work, barricading, 

shifting / realignment of existing utility services etc. at his own cost and the contractor 

shall not be entitled for any extra payment whatsoever in this regard. 

 

18.0 In case of any sort of anomalies and/or typing error in the nomenclature, rates, & 

Description etc. of the items indicated in the Price bid / BOQ of scheduled items must 

be read as per respective schedule such as DSR-2018. 

19.0 Deleted 

20.0  Contractor has to submit a Construction Programme within 10 days of issue of 

LOA/LOI. 

 

21.0 Unless otherwise provided in the schedule of quantity, rates tendered by the 

contractor shall be all inclusive and shall apply to all heights, lifts, leads, & depths of 

the building and nothing extra shall be paid to him on this account. 

 

22.0 All drawings shall at all times be properly correlated before executing any work. 

However, in case of any discrepancy in the item given in the schedule of the quantities 

appended with the tender and architectural drawings relating to relevant item, the 

former shall prevail unless and otherwise given in writing by the engineer in charge. 

 

23.0   The contractor shall be required to produce samples of all building materials and 

fittings sufficiently in advance to obtain approval of the Engineer-in charge. 

 

24.0 The contractor shall comply with proper and legal orders and directions of the local or 

public authority or municipality and abide by their rules and regulations and pay all 

fees and charges which he may be liable. 

 

25.0     The rate of all items in which use of cement is involved inclusive of all charges for 

curing. 
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26.0 MODE OF PAYMENT: As per GCC Condition. 

 

27.0 The rate quoted by the contractor shall be deemed to be inclusive of GST, Turnover 

Tax on works contract, Labour cess or any other similar tax as per the laws applicable 

in the State as per GCC. 

 

27.0 The stamp duty if any on the contract agreement levied by the Government or any other 

statutory body shall be paid by the contractor. 

 

29.0  Contractor will be responsible for obtaining connections of water, sewerage and 

electricity from the concerned authority to ensure their proper commissioning so that 

no defects in operation of connections exist, by carrying out necessary tests etc. 

 

30.0    Confidentiality Clause 

In order to maintain confidentiality of the assignment, NPCC shall not share details of 

projects including agreement conditions with any agency/organization/individual other 

than the Clients 

 

31.0 Agency must have submit the Annexure-I & Annexure-II, mentioned in Forms of NIT, 

in each R/A & Final bill on Non-Judicial stamp paper (Rs.50/-) duly notarized. 

 

32.0 Maintenance Period 
The contractor shall carry out comprehensive maintenance of the school buildings and 

allied works for a period of 02 (Two) years after the completion of defect liability period 

as stipulated in clause no. 74.0 of this GCC. The Comprehensive Maintenance Works 

shall be carried out by the contractor as per scope defined under “Scope of 

Comprehensive Maintenance Work.” The contractor will be eligible/entitled to get an 

amount of 1.25% & 1.5% of the awarded cost or completion cost of the project whichever 

is lower for the 4th & 5th year of maintenance work respectively. 
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ANNEXTURE-1 
 
 
Agreement Ref. No. :        Date: 
 
 

TO WHOM IT MAY CONCERN 
 
 

1. It is certified that all the taxes like Income Tax, GST, Labour Cess and others taxes 
applicable in the states are being deducted and deposited with the concern Statutory 

Authorities as per rules against the project of Construction of 

“______________________________”. At present No Tax Liabilities are pending against 
the above work. It is also undertaken that in future if any liabilities arise in this regard 

M/s _______________________ will be liable that. 
 

 

(Submitted on on Non-judicial stamp paper of value not less than Rs. 50/- with every R/A bill) 
 

 
 

 

Signature of Agency 
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ANNEXURE-II 

 
 
Agreement Ref. No. :        Date: 
 
 
 

TO WHOM IT MAY CONCERN 
 
 

1. We undertake that whatever quantity amount claimed in the each R/A & Final bill which 

was well within the BoQ quantity and same quantity/amount is claimed in the R/A bill 
after execution of work. It is also undertake that in future if, any amount/quantity claimed 

beyond BoQ, the same may be recovered, if the same has not been approved by 
Department and we, ______________agency solely responsible for that. 

 

(Submitted on on Non-judicial stamp paper of value not less than Rs. 50/- with every R/A bill) 
 

 
 

 
Signature of Agency                                Signature of Project Manager 
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Appendix – ‘A’ 

 

LABOUR BOARD 
 

 

S. No. Description  
1. Name of work  

2. Name of Contractor  

3. Address of Contractor  

4. Name and Address of Unit  

5. Name of Labour Enforcement Officer  

6. Address of Labour Enforcement 

Officer 

 

7. Date:  

 

 

 

 

S. No        Category             Minimum 

Wages fixed   

Actual 

Wages fixed 

Numbers 

present 

 

 

        Remarks 

 

      

      

      

 

 

 

 

Weekly Holiday 

 

 

Wage Period 

 

 

Date of Payment of wages 

 

 

Working hours 

 

 

Rest interval 
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Appendix – ‘B’                                    

 

FORM 13                                (See Rule 75) 

 

REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 
   

S.No. 

 

Description  

 Name and Address of Contractor  

   

 Name and Address of Establishment 

in/ under which contract is carried on 

 

   

 Nature and location of work  

   

 Name & Address of Principal 

Employer 

 

   

1 Sl. No.  

   

2.  Name and surname of workman  

   

3.  Age & sex  

   

4.  Father’s/ Husbands Name  

   

5.  Nature of employment / designation  

   

6.  Permanent home address of the 

workman                                                                          

(village and Taluk and District) 

 

   

7.  Local address  

   

8.  Date of commencement of employment  

   

9.  Signature or thumb impressions   

    of the workman  

   

10.  Date of termination of employment  

   

11.  Reasons for termination  

   

12.  Remarks  
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Appendix – ‘C’                          

 

 FORM XVI                                  [See Rule 78(2) (193)] 

 

MUSTER ROLL 
 

S.No. Description  
 Name and address of contractor  

   

 Name and address of establishment 

in/under 

 

   

 which contract is carried on  

   

 Nature and location of work  

   

 Name and Address of Principal 

Employer 

 

   

 For the month / fortnight  

   

1.  S. No.  

   

2.  Name of the workman  

   

3.  Sex  

   

4.  Father’s/Husband’s Name  

   

5.  Dates   (1, 2, 3, 4, 5, ------------12, 13, 14, 

15) 

 

   

6.  Remarks  
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Appendix – ‘D’                                  

 

FORM XVII                     [See Rule 78(2) (03)] 

 

REGISTER OF WAGES 

 Name and address of contractor  

 Name and address of establishment 

in/under which contract is carried on 

 

 Nature and location of work  

 Name and Address of Principal 

Employer 

 

 Wage period: per month/ fortnightly  

1   Sl. No.  

   

2   Name of Workman  

   

3   Serial No. in the register of workman  

   

4   Designation /nature of work done  

   

5   Nos. of days worked  

   

6   Units of work done  

   

7   Daily rate of wages/ piece rate  

   

8   Basic rate of Wages  

   

9   Dearness allowance  

   

10   Overtime  

   

11   Other cash payments (Nature of 

payments to be indicated) 

 

   

12  Total  

   

13   Deduction if any (indicate nature)  

   

14   Net amount paid  

   

15 Signature thumb impression of the 

workman 

 

   

16   Initials of contractor or his 

representatives 
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Appendix – ‘E’                     

 

   FORM XIX                       [SEE RULE 78 (2) (B)] 

 

W A G E S L I P 

 Name and address of contractor  

   

 Name and Father’s/Husband's Name of 

workman 

 

   

 Nature and location of work   

   

 For the Week/Fortnight/Month ending  

   

1  No. of days worked  

   

2  No. of Units worked in case of piece rate 

works 

 

   

3  Rate of daily wages/piece rate  

   

4  Amount of overtime wages  

   

5  Gross wages payable  

   

6  Deductions if any  

   

7  Net amount of wages paid  

   

   

   

 Sign of the Contractor                                    

   

 Received the sum of Rs.------------------------

towards my wages for the above period. 

 

  

   

 

 

 

 

 

Sign. of workman:          ------------------------         

 



 

Construction of Goadabarisha Mishra Adarsh Prathamik 
Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 
GP,Chitrakonda Block,Malkangiri, Odisha- 2ND CALL 

 

117 | P a g e  

 

 Appendix – ‘E’                         

 

WAGE CARD 

 
Wage Card No. & Date of Issue 

 Month/Fortnight 

Name and address of Contractor                                        

  

Nature of work with location                                                                                                         Designation 

  

Name of workman                                                                

  

  

 

 

 

 

 

Rate of Wages  

Dates Morning Evening Rate Amount Initials 

1 2 3 4 5 6 

 

 

 

 

 

Received from the sum of Rs. …………   on account of my wagon. 

 

 

  Signature 

 

 

 

The wage card is valid for one month from the date of issue. 
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Appendix – ‘F’                                 

 

 FORM XIV                      (See Rule 76) 

 

EMPLOYMENT CARD 
 

S. No. Description  
 Name and address of contractor  

   

 Name and address of establishment 

under which 

 

 the contract is carried out   

   

 Nature and location of work   

   

 Name and address of Principal 

Employer 

 

   

1  Name of the workman  

   

2 Sl. No in the register of workman 

employed 

 

   

3  Nature of Employment/Designation  

   

4  Wage rate (with particulars of unit 

in case of piece work) 

 

   

5  Wage Period  

   

6  Tenure of employment  

   

7  Remarks  

 

 

 

 Signature of Contractor 
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Appendix – ‘G’                                  

 

 Form XV                        (See Rule 77) 

 

SERVICE CERTIFICATE 
 

Name and address of contractor 

  

Nature and location of work   

  

Name and address of workman  

  

Age or date of birth  

  

Identification Marks  

  

Father’s/Husband's Name  

  

Name and address of establishment in/under 

which 

 

 contract is carried on  

  

Name and address of Principal Employer   

  

Total period of which employed  

 

 

S. 

No.     

From To  Nature of work Rate of wages Remarks 

      

 

 

 

 

        with particulars of unit                                                                                                     

         (in case of piece work) 

 

 

 

 

Signature 
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Appendix – ‘H’      

Form XII                               [See Rule 78 (2) (D)] 

 

REGISTER OF FINES 

  

Name and address of contractor  

  

Name and address of establishment in/ under 

which 

 

contract is carried on  

  

Nature and location of work   

  

Name and address of workman  

  

Name and address of Principal Employer  

 

 

 

 

 

 

Sl.No Name of Father’s / Designation/

nature 

Act/Omission Date of offence 

 Workman Husband Name of employment  for which fine imposed 

1 2 3 4 5 7 

      

      

      

 

 

 

 

8 Whether workman showed 

causes against fine 

 

9 Name of person in whose 

presence employees explanation 

was heard  

 

10 Wages period and wages 

payable 

 

11 Amount of fine imposed  

12 Date on which fine realized  

13 Remarks  
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Appendix – ‘I’ 

 
 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

In accordance with rule of Labour Regulations, to be displayed prominently at the site of work 

both in English and local language. 

 

1  Willful insubordination or disobedience, whether alone or in combination with 

other. 

  

2 Theft, fraud or dishonestly in connection with contractors beside a business or 

property. 

  

3 Taking or giving bribes or any illegal gratifications. 

  

4 Habitual of Late attendance. 

  

5 Drunkenness fighting riotous or disorderly or indifferent behaviors. 

  

6 Habitual negligence. 

  

7 Smoking near or around the area where combustible or other materials are 

locked. 

  

8 Habitual indiscipline. 

  

9 Causing damage to work in the progress or to property of the NPCC or of the 

contractor. 

  

10 Sleeping on duty. 

  

11 Malingering or slowing down work. 

  

12 Giving the false information regarding name, age, fathers name etc. 

  

13 Habitual loss of wage cards supplied by the employer. 

  

14 Unauthorized use of employers property or manufacturing or making of 

unauthorized articles at the work place. 

  

15 Bad workmanship in construction and maintenance by skilled workers, which 

is not approved by the NPCC for which the contractors are compelled to 

undertake rectifications. 

  

16  Making false complaints and/or misleading statements. 

  

17  Engaging on trade within the premises of the establishment. 
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18 Any unauthorized divulgence of business affairs of the employees. 

  

19 Collection or canvassing for the collection of any money within the premises of 

an establishment unless authorized by the employer. 

  

20 Holding meeting inside the premises without previous sanction of the 

employers. 

  

21 Threatening or intimidating any workman or employee during the working 

hours. . 
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Appendix – ‘J’                       

 

Form XX                                    

 

[See Rule 78 (2) (D)] 

 

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS 
 

 Name and address of contractor  

   

 Name and address of establishment in/ 

under which 

 

 contract is carried on  

   

 Nature and location of work   

   

 Name and address of Principal Employer   

   

1 S. No.  

   

2 Name of workman  

   

3 Father’s/Husband's Name  

   

4 Designation/nature of employment  

   

5 Particulars of damage or loss  

   

6 Date of damage/loss  

   

7 Date of recovery  

   

8 Whether workman showed cause against  

deductions 

 

   

9 Name of person in whose presence 

employees explanation was heard 

 

   

10 Amount of deduction Imposed  

   

11 No. of installment  

   

12 First Installment Last Installment  

   

13 Remarks  

 

. 
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Appendix – ‘K’                            

Form XXII                                   

 

[See Rule 78(2)] 

 

REGISTER OF ADVANCES 
 

 Name and address of contractor   

   

 Name and address of 

establishment in/ under which 

 

 contract is carried on  

   

 Nature and location of work  

   

 Name and address of Principal 

Employer  

 

   

1 S. No.  

   

2 Name of workman  

   

3 Father’s/Husband’s Name   

   

4 Designation/nature of 

employment 

 

   

5 Wages period and wages payable  

   

6 Date and amount of advance given  

   

7 Purpose / for which advance made  

   

8 No. of installments by which 

advance is to be paid 

 

   

9 Date and amount of each 

installment repaid  

 

   

10 Date on which last installment 

was repaid 

 

   

11 Remarks  
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Appendix – ‘L’                          

 

  Form XXIII                      

[See Rule 78(2) (E)] 

 

REGISTER OF OVERTIME 
 

 Name and address of contractor   

   

 Name and address of 

establishment in/ under which 

 

 contract is carried on   

   

 Nature and location of work   

   

 Name and address of Principal 

Employer  

 

   

1 S. No.  

   

2 Name of workman  

   

3 Father’s/Husband’s  

   

4 Sex  

   

5 Designation/nature of 

employment 

 

   

6 Date on which overtime worked  

   

7 Total overtime  worked or 

production in  case of piece rated 

 

   

8 Normal rate of wages  

   

9 Overtime rate of wages  

   

10 Overtime earning  

   

11 Rate on which overtime wages 

paid 

 

   

12 Remarks  

   

 

 

 

 



 

Construction of Goadabarisha Mishra Adarsh Prathamik 
Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 
GP,Chitrakonda Block,Malkangiri, Odisha- 2ND CALL 

 

126 | P a g e  

 

 

Appendix – ‘M’                          

 

LIST OF APPROVED BANKS 
 

 

Nationalized Banks: 

 

The BGs shall be accepted from Any Commercial Banks. 
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APPLICATION FOR EXTENSION OF TIME 

 

(To be completed by the Contractor) 

 

P A R T –I 

 

1. Name of Contractor 

 

2. Name of the work as given in the Agreement 

 

3. Agreement No. 

 

4. Estimated amount put to tender 

 

5. Date of commencement work as per agreement 

 

6. Period allowed for completion of work as per agreement  

 

7. Date of completion stipulated as per agreement  

 

8. Period for which extension of time has been given previously 

 

 Extension granted 

 

 a) First extension vide Engineer-in- charge     letter No… ……date Months Days 

 

 b) 2nd extension vide Engineer-in- charge      letter No……… date Months Days 

 

 c) 3rd extension vide Engineer-in- charge       letter No………. date Months Days 

 

 d) 4th extension vide engineer-in- charge          letter No………. date Months Days 

 

 Total extension previously given 

 

9. Reasons for which extension have been previously given (copies of the previous application 

should be attached) 

 

10. Period for which extension is applied for: 

 

11. Hindrances on account of which extension is applied for with dates on which hindrances 

occurred, and the period for which these are likely to last.  

 

a) Serial No. 

 

b) Nature of hindrance 

 

c) Date of Occurrence 

 

d) Period for which it is likely to last 

 

e) Period for which extension required for this particular hindrance. 
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f) Over lapping period, if any, with reference to item 

g) Net extension applied for 

 

h) Remarks, if any 

 

Total period for which extension is now applied for on account of hindrances mentioned above 

………….Month/ days. 

 

12. Extension of time required for extra work. 

 

13. Details of extra work and on the amount involved: 

 

a) Total value of extra work 

 

b) Proportionate period of extension of time based on estimated amount put to tender on account 

of extra work. 

 

14. Total extension of time required for 11 & 12 

 

Submitted to the Engineer-in-Charges office. 

 

SIGNATURE OF CONTRACTOR  

 

DATE  
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APPLICATION FOR EXTENSION OF TIME 

 

PART – II 

 

1. Date of receipt of application from the Contractor in the Engineer-in-charge’s office. 

 

2. Acknowledgement issued by Engineer-in-charge vide his letter No dated 

 

3. Engineer-in-charge remarks regarding hindrances mentioned by the Contractor. 

 

i) Serial No. 

 

ii) Nature of hindrance 

 

iii) Date of occurrence of hindrance 

 

iv) Period for which hindrance, is likely to last 

 

v) Extension of time period applied for by the contractor 

 

vi) Over lapping period, if any, giving reference to items which over lap 

 

vii) Net period for which extension is recommended. 

 

viii) Remarks as to why the hindrance occurred and justification for extension recommended. 

 

4. Engineer-in-charge recommendations. 

 

(The present progress of the work should be stated and whether the work is likely to be completed 

by the date up to which extension has been applied for. If extension of time is not recommended, 

what compensation is proposed to be levied under the agreement?  

 

 

 

SIGNATURE OF ENGINEER-IN-CHARGE 

 

 

 

 

APPROVAL OF ZONAL MANAGER  
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PROFORMA FOR EXTENSION OF TIME 

 

P A R T –III 

 

To 

 

NAME 

 

ADDRESS OF THE CONTRACTOR 

 

SUBJECT: 

 

Dear Sir(s) 

 

Reference your letter No ___________ dated _________, in connection with the grant of extension 

of time for completion of the work….. 

 

The date of completion for the above mentioned work, is ……… ……………… as stipulated in the 

agreement, dated ………… 

 

Extension of time for completion of the above-mentioned work is granted up to _____________, 

without prejudice to the right of the NPCC to recover compensation for delay in accordance with 

the provision made in the relevant Clause (s) of the said agreement dated the ___/ ___/ ___. It is 

also clearly understood that the NPCC shall not consider any revision in contract price or any 

other compensation whatsoever due to grant of this extension.  

 

Provided that notwithstanding the extension hereby granted, time is and shall still continue to be 

the essence of the said agreement. 

 

                                                                                                        Yours faithfully, 

 

 

 

                                                                                                          FOR NPCCLTD. 
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NATIONAL PROJECTS CONSTRUCTIONCORPORATION LIMITED 

(A GOVERNMENT OF INDIAENTERPRISE) 

 

PROFORMA OF BANK GUARANTEE IN LIEU OF EMD (BID BOND) 
 

 

 
National Projects Construction Corporation Limited, (Address as mentioned in Notice Inviting 

Tender) 

In consideration of National Projects Construction Corporation Limited, having its Registered 

Office at 30- 31, Raja House, New Delhi -110019 (hereinafter called “NPCC” which expression 

shall unless repugnant to the subject or context include its successors and assigns) having issued 

Notice Inviting Tender No…....... and M/s…............ having its Registered Head Office at…....... 

(Hereinafter called the “TENDERER”) is to participate in the said tender for….......... Whereas 

NPCC, as a special case, has agreed to accept an irrevocable and unconditional Bid Bond 

Guarantee for an amount of Rs… valid up to…. from the tenderer in lieu of Cash Deposit of 

Rs…...... required to be made by the tenderer, as a condition precedent for participation in the said 

tender. We the…...... (hereinafter called the “BANK”) having its Registered, Office at…...... . . . 

……………………and branch office at……………………………………….do hereby unconditionally 

and irrevocably undertake to pay to NPCC immediately on demand in writing and without 

demur/protest any amount but not exceeding Rs…  

Any such demand made by NPCC shall be conclusive and binding on us irrespective of any dispute 

or differences that may be raised by the tenderer. 

Any change in the constitution of the tenderer or the Bank shall not discharge our liability under 

the guarantee. 

We, the… Bank, lastly undertake not to revoke this guarantee during its currency without the 

prior consent of NPCC in writing and this guarantee shall remain valid up to…....... Unless a claim 

is made within three months from the date of expiry i.e.... (Three months after the date of expiry), 

we shall be relieved of our liability under this guarantee thereafter. 

FOR AND ON BEHALF OF BANK PLACE: 

DATED: WITNESS.  

1. 

2. 
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NATIONAL PROJECTS CONSTRUCTIONCORPORATION LIMITED 

(A GOVERNMENT OF INDIAENTERPRISE) 

 

PROFORMA OF BANK GUARANTEE (FOR PERFORMANCE GUARANTEE) 

 
 

NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED, 

 

(Address as mentioned in Notice Inviting Tender) 

 

Whereas the National Projects Construction Corporation Limited (hereinafter called 

“NPCC” which expression shall include its successors and assigns) having awarded a work 

order/contract / supply order No……….. Dated ……………… (Hereinafter called the 

contract) to M/s. ….............. …................................ (Hereinafter called the contractor / 

supplier) at a total price of Rs…............ subject to the terms and conditions contained in 

the contract. 

 

WHEREAS, the terms and conditions of the contract require the contractor to furnish a 

bank guarantee for Rs…............ (Rupees…................) being ….........% of the total value of 

the contract for proper execution and due fulfillment of the terms and conditions contained 

in the contract. 

 

We, the Bank, (hereinafter called the “Bank”) do hereby unconditionally and irrevocably 

undertake to pay to NPCC immediately on demand in writing and without protest/or 

demur all moneys payable by the contractor/supplier to NPCC in connection with the 

execution/ supply of and performance of the works/equipment, inclusive of any loss, 

damages, charges, expenses and costs caused to or suffered by or which would be caused 

to or suffered by NPCC  by reason of any breach by the contractor/supplier of any of the 

terms and conditions contained in the contract as specified in the notice of demand made  

by NPCC to the bank. Any such demand made by NPCC on the bank shall be conclusive 

evidence of the amount due and payable by the bank under this guarantee. However, the 

Bank’s liability under this guarantee, shall be limited to Rs…...........in the aggregate and 

the bank hereby agrees to the following terms and conditions:- 

 

(i) This guarantee shall be a continuing guarantee and irrevocable for all claims of 

NPCC as specified above and shall be valid during the period specified for the 

performance of the contract including the period of maintenance/warranty i.e. up 

to…........ 

 

(ii) We, the said bank further agree with NPCC that NPCC shall have the fullest liberty 

without our consent and without affecting in any manner our obligations and 

liabilities hereunder to vary any of the terms and conditions of the said contract or 

to extend time for performance of contract by the contractor from time to time or to 

postpone for any time or from time to time any of the powers exercisable by NPCC 

against the contractor/supplier under the contract and forbear or enforce any of the 

terms and conditions relating to the said contract and we shall not be relieved from 

our liability by reason of any such variations or extension being granted to the 

contractor or for any forbearance, act or omission on the part of NPCC or any 
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indulgence by NPCC to the contractor or by any such matter or thing whatsoever, 

which under the law relating to the sureties would, but for this provision, have 

effect of so relieving us. 

 

(iii) This guarantee/undertaking shall be in addition to any other guarantee or security 

whatsoever NPCC may now or at any time have in relation to the performance of 

the works/equipment and the company shall have full re-course to or enforce this 

security in performance to any other security or guarantee which the NPCC may 

have or obtained and there shall be no forbearance on the part of the company in 

enforcing or requiring enforcement of any other security which shall have the effect 

of releasing the Bank from its full liability. It shall not be necessary for NPCC to 

proceed against the said contractor/supplier before proceeding against the Bank. 

 

(iv) This guarantee/ undertaking shall not be determined or affected by the liquidation 

or winding up, dissolution or change of constitution or insolvency of the supplier/ 

contractor, but shall in all respects and for all purposes be binding and operative 

until payment of all moneys payable to NPCC in terms thereof are paid by the Bank. 

 

(v) The Bank hereby waives all rights at any time inconsistent with the terms of this 

Guarantee and the obligations of the bank in terms hereof, shall not be otherwise 

effected or suspended by reasons of any dispute or disputes having been raised by 

the supplier/contractor (whether or not pending before any Arbitrator, Tribunal or 

Court) or any denial of liability by the supplier/contractor stopping or preventing or 

purporting to stop or prevent any payment by the Bank to NPCC in terms hereof. 

 

We, the said Bank, lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of NPCC in writing. Unless a claim is made in writing 

within three months from the date of expiry of this guarantee i.e…............ (Three months 

after the date of expiry) we shall be relieved from all liabilities under this guarantee 

thereafter. 

 

Signed this …................ day of ….................. at………. 

 

For and on behalf of Bank 

 

WITNESS. 

 

1. _______________ 

 

2. _______________ 
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NATIONAL PROJECTS CONSTRUCTIONCORPORATION LIMITED 

(A GOVERNMENT OF INDIAENTERPRISE) 

 

PROFORMA OF BANK GUARANTEE (FOR MOBILIZATION ADVANCE) 
 

 

 

NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED, 

 

________________ 

 

________________ 

 

1. In consideration of the NPCC…....... (Hereinafter called “the Corporation” which 

expression shall unless repugnant to the subject or context include his successor 

and assigns) having agreed under the terms and conditions of Contract dated…     

made between… ………………and the Corporation in connection with… 

(Hereinafter called “the said contract”) to make at the request of the Contractor a 

Mobilization Advance of Rs…     for utilizing it for the purpose of the Contract on 

his furnishing a guarantee acceptable to the Corporation, we the..… Bank 

(hereinafter referred to the “the said Bank”) and having our registered office 

at…...... do hereby guarantee the due recovery by the Corporation of the said 

advance as provided according to the terms and conditions of the Contract. We…...... 

do hereby undertake to pay the amount due and payable under this Guarantee 

without any demur, merely on a demand from the Corporation stating that the 

amount claimed is due to the Corporation under the said Agreement. Any such 

demand made on the…......shall be conclusive as regards the amount due and 

payable by the….          under this guarantee and…...... agree that the liability of 

the …...........to pay the Corporation the amount so demanded shall be absolute and 

unconditional notwithstanding any dispute or disputes raised by the Contractor 

and notwithstanding any legal proceeding pending in any court or Tribunal relating 

thereto. However, our liability under this Guarantee shall be restricted to an 

amount not exceeding Rs…....  

 

2. We ……. Bank further agree that the Corporation shall be the sole judge of and as 

to whether the amount claimed has fallen due to the corporation under the said 

agreement or whether the said Contractor has not utilized the said advance or any 

part thereof for the purpose of the Contract and the extent of loss or damage caused 

to or suffered by the Corporation on account of the said advance together with 

interest not being recovered in full and the decision of the Corporation that the 

amount has fallen due from contractor or the said Contractor has not utilized the 

said advance or any part thereto for the purpose of the contract and as to the 

amount or amounts of loss or damage caused to or suffered by the Corporation shall 

be final and binding on us. 

 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain 

in full force and effect till the said advance has been fully recovered and its claims 
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satisfied or discharged and till NPCC certify that the said advance has been fully 

recovered from the said Contractor, and accordingly discharges this Guarantee 

subject, however, that the Corporation shall have no claims under this Guarantee 

after the said advance has been fully recovered, unless a notice of the claims under 

this Guarantee has been served on the Bank before the expiry of the said Bank 

Guarantee in which case the same shall be enforceable against the Bank. 

 

4. The Corporation shall have the fullest liberty without affecting in any way the 

liability of the Bank under this Guarantee or indemnity from time to time to vary 

any of the terms and conditions of the said Contract or the advance or to extend 

time of performance by the said Contractor or to postpone for any time and from 

time to time of the powers exercisable by it against the said Contractor and either 

to enforce or forbear from enforcing any of terms and conditions governing the said 

Contract or the advance or securities available to the Corporation and the said 

Bank shall not be released from its liability under these presents by any exercise 

by the Corporation of the liberty with reference to the matters aforesaid or by 

reasons of time being given to the said Contractor or any other forbearance, act or 

omission on the part of the Corporation or any indulgence by the Corporation to the 

said Contractor or of any other matter or thing whatsoever which under the law 

relating to sureties would but for this provision have the effect of so releasing the 

bank from its such liability. 

 

5. It shall not be necessary for the Corporation to proceed against the Contractor 

before proceeding against the Bank and the Guarantee herein contained shall be 

enforceable against the Bank notwithstanding any security which the Corporation 

may have obtained or obtain from the Contractor or shall at the time when 

proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its 

currency except with the previous consent of the Corporation in writing and agree 

that any change in the constitution of the said Contractor or the said Bank shall 

not discharge our liability hereunder. 

 

 Dated this …...day of…...... 

 

For and on behalf of Bank 

 

 

 

 (NAME AND DESIGNATION) 

 

Dated: 
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NATIONAL PROJECTS CONSTRUCTIONCORPORATION LIMITED 

(A GOVERNMENT OF INDIAENTERPRISE) 

 

PROFORMA OF BANK GUARANTEE    (IN LIEU OF SECURITY DEPOSIT) 
 

National Projects Construction Corporation Ltd. 

________________ 

____________________ 

In consideration of the National Projects Construction Corporation Ltd., (hereinafter 

called “the NPCC”) which expression shall include its successors and assigns having 

awarded to M/s…................................................ 

(hereinafter called “the Supplier/Contractor”) which expression shall wherever the subject 

or context so permits includes its successors and assigns) a Contract in terms inter-alia of 

the company’s letter No…...................dated….......and the Contract/Purchase Conditions 

of the Company and upon the condition of the Supplier/Contractor furnishing Security for 

the performance of the Supplier’s obligations and /or discharge of the 

contractor’s/supplier’s liability under and/or in connection with the said supply contract 

up to a sum of Rs…............ (Rupees…....................... only) We,…................. ((Hereinafter 

called “The Bank”)  

which expression shall include its successors and assigns) hereby undertake and 

guarantee payment to NPCC forthwith on the same day on demand in writing and without 

protest or demur of any and all moneys payable by the supplier/contractor to the Company 

under, in respect or in connection with the said contract inclusive of all the losses, 

damages, costs , charges and expenses and other moneys payable in respect of the above 

as specified in any notice of demand made by the Company to the Bank with reference to 

this guarantee up to and aggregate limit of Rs……...(Rupees…..................only) and the 

bank hereby  

agree with the company that: 

1. This Guarantee shall be continuing guarantee and shall remain valid and 

irrevocable for all claims of the Company and liabilities of Supplier/Contractor 

arising upto and until midnight of…......... 

 

2. That Guarantee shall be in addition to any other Guarantee or Security whatsoever 

that the Company now or at any time have in relation to the Supplier’s 

obligations/liabilities under and/ or in connection with the said supply/contract, and 

the company shall have full authority to take recourse or to enforce this Security in 

preference to any other Guarantee or Security which the Company may have or 

obtain and no forbearance on the part of the Company in enforcing or requiring 

enforcement of any other Security shall have the effect of releasing the Bank from 

its liability hereunder. 

 

3. The Company shall be at liberty without reference to the Bank and without 

affecting the full liability of the Bank hereunder to take any other security in 

respect of the Supplier’s/Contractor’s obligations and/ or liabilities under or in 

connection with the said supply/contract or to grant time and / or indulgence to the 

supplier / contractor or to increase or otherwise vary the prices or the total contract 

value or to release or to forbear from enforcement of all or any of the conditions 
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under the said supply / contract and / or the remedies of the Company under any 

other security/securities now or hereafter held by the Company and no such 

dealings, increase(s) or other indulgence(s) or arrangement(s) with the supplier / 

contractor or releasing or forbearance whatsoever shall have the effect of releasing 

the Bank from its full liability to the Company hereunder or prejudicing rights of 

the company against the Bank. 

4. This Guarantee shall not be determined or affected by the liquidation or winding 

up, dissolution or change of constitution or insolvency of the supplier / contractor 

but shall in all respects and for all purposes be binding and operative until payment 

of all moneys payable to the company in terms thereof. 

5. The Bank hereby waives all rights at any time inconsistent with the terms of this 

Guarantee and the obligations of the Bank in terms hereof shall not be otherwise 

affected or suspended by reason of any dispute or disputes having been raised by 

the supplier / contractor (whether or not pending before any Arbitrator, Tribunal or 

Court) or any denial or liability by the supplier/ contractor stopping/ preventing or 

purporting to stop or prevent any payment by the Bank to the Company in terms 

thereof. 

6. The amount stated in any notice of demand addressed by the company to the 

Guarantor as liable to be paid to the Company by the supplier/contractor or as 

suffered or incurred by the Company on account of any losses or damages, costs, 

charges and / or expenses shall as between the Bank and the Company be conclusive 

of the amount so liable to be paid to the company or suffered or incurred by the 

company as the case may be and payable by the Guarantor to the Company in terms 

hereof subject to a maximum of Rs …........(Rupees ….................only), 

7. Unless demand or claim under this Guarantee is made on the Guarantor in writing 

within three months form the date of expiry of the Guarantee i.e. up to 

…....…………………… 

The Guarantor shall be discharged from all liabilities under this Guarantee there 

under. 

 

Notwithstanding anything contained herein before our liability under this guarantee is 

restricted to Rs. …............ (Rupees….......................……………………………..only).  

 

This guarantee will expire on….……………………….  

 

Any claim under this Guarantee must be received by us within three months from the 

date of expiry i.e. ….............. (This Date is, three months after the expiry date) and if no 

such claim has been received by us by that date all your rights under this guarantee will 

cease. 

For and on behalf of the Bank 
 

Place 
 

Date 
 

WITNESS: 
 

1.                                                                   2. 
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GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR ANTI-

TERMITETREATMENT 
 

THIS AGREEMENT made this____ day of Two thousand _____ between 

M/s_______________ (hereinafter called the guarantor of the one part) and M/s National 

Projects Construction Corporation Limited, (hereinafter called the NPCC) the OWNER of 

the other part. 

 

Whereas this agreement is supplementary to the contract hereinafter called the contract 

dated________ made between the guarantor of the one part and National Projects 

Construction Corporation Ltd., of the other part whereby the contractor inter-alia, 

understood to render the buildings and structures in the said contract recited, completed, 

termite proof. And whereas the guarantor agreed to give a guarantee to the effect that the 

said structure will remain termite proof for TEN YEARS to be so reckoned from the date 

after the maintenance period prescribed in the contract expires. 

 

During this period of guarantee the guarantor shall make good all defects and for that 

matter shall replace at his risk and cost such wooden member as may be damaged by 

termite and in case of any other defect being found, he shall render the building termite 

proof at his cost to the satisfaction of the Engineer-in-charge and shall commence the 

works of such rectification within seven days from date of issuing notice from the 

Engineer-in-Charge calling upon him to rectify the defects falling which the work shall be 

got done by  

NPCC/ OWNER by some other contractor at the guarantor’s cost and risk and in the latter 

case the decision of the Engineer-in-charge as to the cost recoverable from the guarantor 

shall be final and binding. 

 

That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches 

hereunder then the Guarantor will indemnify NPCC against all losses damages, cost 

expenses or otherwise which may be incurred by him by reasons of any default on the part 

of the guarantor in performance and observance of this supplemental Agreement. As to 

the amount of loss and or damage and/or cost incurred by NPCC/ OWNER decision of the 

Engineer-in-charge will be final and binding on the parties.  

 

In witness where of these presents have been executed by the guarantor________________ 

and by____________ for and on behalf of NPCC on the day of month and year first above 

written. 

 

Signed sealed and delivered by (Guarantor) 

 

IN THE PRESENCE OF: 

1. 

2. 

Signed for and on behalf of NPCC by/ in presence of: 

1. 

 

2. 



 

Construction of Goadabarisha Mishra Adarsh Prathamik 
Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 
GP,Chitrakonda Block,Malkangiri, Odisha- 2ND CALL 

 

139 | P a g e  

 

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS 

AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS 
 

The agreement made this ……………. Day of…………... Two thousand eight between  

…………………………… (Hereinafter called Guarantor of the one part) and the NPCC (hereinafter 

called the Execution Agency of the other part). 

 

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract), dated 

………… and made between the GUARANTOR OF THE ONE part and the NPCC of the other part, 

whereby the Contractor, inter-alia, undertook to render the buildings and structures in the said 

contract recited completely water and leak proof. 

 

AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures will 

remain water and leak proof for ten years from the date of handing over of the structure of water 

proofing treatment  

 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render 

the structures completely leak proof and the minimum life of such water proofing treatment shall be 

ten years to be reckoned from the date after the maintenance period prescribed in the contract provided 

that the Guarantor will not be responsible for leakage caused by earthquake or structural defects or 

misuse of roof or alteration and for such purpose. 

 

a) Misuse of roof shall mean any operation, which will damage proofing treatment, like chopping 

of firewood and things of the same nature, which might cause damage to the roof. 

 

b) Alternation shall mean construction of an additional storey or a part of the roof or construction 

adjoining to existing roof whereby proofing treatment is removed in parts  

 

c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final 

 

During this period of guarantee, the Guarantor shall make good all defects and in case of any defect 

being found render the building water proof to the satisfaction of the Engineer-in-Charge at his cost 

and shall commence the work for such rectification within seven days from the date of issue of notice 

from the Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be got 

done by the NPCC by some other Contractor at the guarantor’s cost and risk. The decision of Engineer-

in-Charge as to the cost, payable by the Guarantor shall be final and binding.  
 

That if the Guarantor fails to execute the waterproofing or commits breach thereunder, then the 

Guarantor will indemnify the principal and his successors against all laws damage, cost, expense or 

otherwise which he may incur by reason of any default on the part of the GUARANTOR in performance 

and observance of this supplementary agreement. As to the amount of loss and / or damage and/ or cost 

incurred by the NPCC, the decision of the Engineer-in-Charge will final and binding on the parties. 

 

IN WITNESS WHEREOF these presents have been executed by the Obligator, and by …………. for 

and on behalf of the NPCC on the day, month and year first above written. 

 

Signed, sealed and delivered by Obligator in the presence of- 

1. 

2. 

Signed for and on behalf of the NPCC by _____________ 

In presence of: 

1. 

2. 
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AGREEMENT FORM 

 

This agreement made this day of (Month) (Year), between the National Projects 

Construction Corporation Limited (NPCC), a company incorporated under the Companies 

Act, 1956 having its Registered Office at 30-31, Raja House, Nehru place      New Delhi – 

110 019 (hereinafter referred to as the “NPCC” which expression shall include its 

administrators, successors, executors and assigns) of the one part and M/s (NAME  

OF CONTRACTOR) (hereinafter referred to as the ‘Contractor’ which expression shall 

unless the context requires otherwise include its administrators, successors, executors 

and permitted assigns) of the other part. 

 

WHEREAS, NPCC, has desirous of construction of (NAME OF WORK) (hereinafter 

referred to as the “PROJECT”) on behalf of the (NAME OF OWNER/MINISTRY) 

(hereinafter referred to as “OWNER”), had invited tenders as per Tender documents vide 

NIT No. _____. 

 

AND WHEREAS (NAME OF CONTRACTOR) had participated in the above-referred 

tender vide their tender dated _____ and NPCC has accepted their aforesaid tender and 

award the contract for (NAME OF PROJECT) on the terms and conditions contained in 

its Letter of Intent No. ________ and the documents referred to therein, which have been 

unequivocally accepted by (NAME OF CONTRACTOR) vide their acceptance letter dated 

_______ resulting into a contract. 

 

NOW THEREFORE THIS DEED WITNESSETH AS UNDER: 

 

ARTICLE 1.0 – AWARD OF CONTRACT 

 

1.1 SCOPE OF WORK 

 

NPCC has awarded the contract to (NAME OF CONTRACTOR) for the work of 

(NAME OF WORK) on the terms and conditions in its letter of intent No. __________ 

dated ________ and the documents referred to therein. The award has taken effect 

from (DATE) i.e. the date of issue of aforesaid letter of intent. The terms and 

expressions used in this agreement shall have the same meanings as are assigned 

to them in the “Contract Documents” referred to in the succeeding Article. 

 

ARTICLE 2.0 – CONTRACT DOCUMENTS 

 

2.1 The contract shall be performed strictly as per the terms and conditions stipulated 

herein and in the following documents attached herewith (hereinafter referred to 

as “Contract Documents”). 

 

a) NPCC Notice Inviting Tender vide No. ________ date ______and NPCC’ s tender 

documents consisting of: 
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i) General Conditions of Contract (GCC) & Special Conditions of Contract (SCC) 

including Appendices & Annexure along with amendment(s) / errata (if any) issued 

(Volume-I). 

 

ii) Bill of Quantities along with amendment(s)/corrigendum(s), if any, (Volume-II). 

 

iii) Technical Specifications along with amendment(s) / corrigendum(s), if any, 

(Volume-III). 

 

iv) Tender drawings along with amendment(s) / corrigendum(s), if any, (Volume-

IV). 

 

v) ______________________________________________ 

 

vi) ______________________________________________ 

 

b) (NAME OF CONTRACTOR) letter proposal dated ________ and their subsequent  

Communication: 

 

i) Letter of Acceptance of Tender Conditions dated ______________ 

 

ii) _____________________________________________________ 

 

iii) _____________________________________________________  

 

2.2 NPCC ’s detailed Letter of Intent No. _________ dated ____ including Bill of 

Quantities. Agreed time schedule, Contractor’s Organization Chart and list of Plant 

and Equipment’s submitted by Contractor. 

 

2.3 All the aforesaid contract documents referred to in Para 2.1 and 2.2 above shall 

form an integral part of this Agreement, in so far as the same or any part thereof 

column, to the tender documents and what has been specifically agreed to by NPCC 

in its Letter of Intent. Any matter inconsistent therewith, contrary or repugnant 

thereto or deviations taken by the Contractor in its “TENDER” but not agreed to 

specifically by NPCC in its Letter of Intent, shall be deemed to have been 

withdrawn by the Contractor without any cost implication to NPCC. For the sake 

of brevity, this Agreement along with its aforesaid contract documents and Letter 

of Intent shall be referred to as the “Contract”. 

 

ARTICLE 3.0 – CONDITIONS & CONVENANTS 

 

3.1 The scope of Contract, Consideration, terms of payments, advance, security 

deposits, taxes wherever applicable, insurance, agreed time schedule, 

compensation for delay and all other terms and conditions contained in NPCC’s 

Letter of Intent No. __________ dated _____ are to be read in conjunction with other 

aforesaid contract documents. The contractor shall duly perform the contract 

strictly and faithfully in accordance with the terms of this contract. 
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3.2 The scope of work shall also include all such items which are not specifically 

mentioned in the Contract Documents but which are reasonably implied for the 

satisfactory completion of the entire scope of work envisaged under this contract 

unless otherwise specifically excluded from the scope of work in the Letter of Intent. 

 

3.3 Contractor shall adhere to all requirements stipulated in the Contract 

 documents. 

 

3.4 Time is the essence of the Contract and it shall be strictly adhered to. The progress 

of work shall conform to agree works schedule/contract documents and Letter of 

Intent. 

 

3.5 This agreement constitutes full and complete understanding between the parties 

and terms of the presents. It shall supersede all prior correspondence to the extent 

of inconsistency or repugnancy to the terms and conditions contained in Agreement. 

Any modification of the Agreement shall be effected only by a written instrument 

signed by the authorized representative of both the parties. 

 

3.6 The total contract price for the entire scope of this contract as detailed in Letter of 

Intent is Rs._________________ (Rupees _____________________________ only), 

which shall be governed by the stipulations of the contract documents. 

 

ARTICLE 4.0 – NO WAIVER OF RIGHTS 

 

4.1 Neither the inspection by NPCC or the Engineer-in-Charge or Owner or any of their 

officials, employees or agents nor order by NPCC or the Engineer-in-Charge for 

payment of money or any payment for or acceptance of, the whole or any part of the 

work by NPCC or the Engineer-in-Charge nor any extension of time nor any 

possession taken by the Engineer-in-Charge shall operate as waiver of any 

provisions of the contract, or of any power herein reserved to NPCC, or any right to 

damage herein provided, nor shall any waiver of any breach in the contract be held 

to be a waiver or any other or subsequent breach. 

 

ARTICLE 5.0 – GOVERNING LAW AND JURISDICTION 

 

5.1 The Laws applicable to this contract shall be the laws in force in India and 

jurisdiction of Bhubaneswar Court (s) only. 

 

5.2 Notice of Default 

 

Notice of default given by either party to the other party under the Agreement shall 

be in writing and shall be deemed to have been duly and properly served upon the 

parties hereto, if delivered against acknowledgment due or by FAX or by registered 

mail duly addressed to the signatories at the address mentioned herein above. 
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IN WITNESS WHEREOF, the parties through their duly authorized representatives have 

executed these presents (execution whereof has been approved by the Competent 

Authorities of both the parties) on the day, month and year first above mentioned at 

Bhubaneswar. 

 

For and on behalf of:                                                   For and on behalf of: 

 

 

 

 

(NAME OF CONTRACTOR)                          M/S NATIONAL PROJECTS CONSTRUCTION  

                                                                    CORPORATION LIMITED 

 

WITNESS:                                                    WITNESS: 

 

1.                                                                  1. 

 

2.                                                                  2. 
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                  VOLUME - 1 

 

 

 

          
  

 

              SECTION-VI 

 
 

             Technical Specifications, Quality Assurance process 

              And Approved list of makes 
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CIVIL SPECIFICATIONS 

 

ALL WORKS SHALL BE CARRIED OUT IN ACCORDANCE WITH LATEST 

OPWD SPECIFICATIONS AND NPCC GUIDELINES WITH UP TO DATE 

CORRECTION SLIPS WHEREVER APPLICABLE UNLESS AND OTHER WISE 

SPECIFIED. 

  

Jungle clearance item will be operated with permission of Engineer - in charge for 

the other area than where the work is to be done.  

  

Making of groove at the junction of brick wall and slab inside the room shall not be 

paid 

  

Work shall be carried out as per latest OPWD specifications and NPCC guidelines. 

  

Skirting is 10 cm high. 

  

Nothing extra shall be paid for making drip course in projected slab. 

  

Green Building Compliance 

  

Low VOC paints shall be used. 
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1.  CIVIL NOTES: 

1.1 These notes are applicable to all specification of the items of work as 

mentioned on schedule of quantity and required during process of works. 

1.2 The work shall be carried out according to OPWD detailed specification 2009 

with up to date corrections unless otherwise specified in these specifications 

whether specifically mentioned in the Schedule of quantities or not.  No extra in 

any form will be paid unless it is definitely stated as an item in the Schedule of 

Quantities 

1.3 All mandatory tests specified in OPWD specifications 2009 with up to date 

correction slips shall be tested from the approved laboratories as desired by the 

Engineer-in-charge-in-charge and expenses viz. testing charges, including cartage, 

conveyance etc. what so ever shall be borne by the Contractor.  If after any such 

test and in the opinion of the Engineer-in-charge-in-charge any work or portion or 

work is found to be defective and unsound the contractor shall pull down and re-

execute the same at his own cost.  Defective materials shall be removed from the 

site. 

1.4 The work shall be carried out simultaneously with the electrical, sanitary 

and other services and in cooperation with other contractor for the above services.  

The work shall be carried out till it is completely satisfactory along with the 

completion of essential portions of the other services.  The building contractor shall 

keep the other contractors informed well in advance of the proposed Programme of 

the work and shall give adequate notice to enable them to carry out their part of 

the work so that the building work is not hindered.  The contractor shall further 

cooperate with the other contractors in respect of any facilities required by them 

e.g. holes in shuttering for sanitary pipes, electric conduits, fan hooks etc. etc.  

However, nothing extra shall be admissible to him for such reasonable assistance 

and facilities afforded to other contractors and the building contractor shall be 

deemed to have taken these factors into consideration while quoting his rates. 

1.5 The work shall be related to the drawings which the contractor is presumed 

to have studied.  Nothing extra will be paid for any item on account of its shapes, 

size, location or other difficult circumstances, even if the schedule makes no 

distinction in its description provided the item is shown in the drawings. 

1.6 The sources of materials stated in the specifications are those from which 

materials are generally available.  However, materials not conforming to 

specification shall be rejected even if they come from the stated sources.  The 

contractor should satisfy himself that sufficient quantity of materials of acceptable 

specification is available from the stated or other sources and should tender 

accordingly, 

1.7 Definition of work as related in the specifications specified means specified 

in OPWD specifications or in specifications of any standard code, similar documents 

mentioned herein and forming part of tender documents.    
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I.S – Shall mean a standard specification issued by the Indian Standard Institution 

with up to date correction as on date. 

Schedule – Shall mean the schedule of quantities / items for execution of work.  

Engineer-in-charge – The Project Manager of NPCC who shall supervise and be in-

charge of the work from time to time. 

Approved, accepted, allowed – shall mean approved in writing by the Engineer-in-

charge. 

Structural Consultant – shall mean the firm or person(s) appointed by the 

Engineer-in-charge to prepare structural drawings. 

Instructed, directed or required – means as instructed by the Engineer-in-charge. 

1.8 The requirement of these specifications shall be fulfilled by the contractor 

without extra charge i.e.  The item/percentage rates quoted shall be deemed to have 

taken these specifications in to account.  

1.9 In addition to above, following specifications are also to be complied. 

2.0    Mix Design for RCC work in Foundation, Plinth and Superstructure 

2.1 The” contractor shall have to submit mix design / aggregate proportioning 

from IIT/ NIT/ Govt. Institute/ Govt. affiliated laboratories, 8 days before concreting 

with minimum cement contents criteria for all concrete mixes having strength M-

20 and above as specified in design and strength as per the relevant IS code. 

Minimum Cement Content / Consumption. 

 

2.2 Minimum cement content/ consumption per cubic meter of concrete for the 

different grades of concrete shall be as per the provisions contained in IS 456-2000. 

 

2.3 The contractor shall have to purchase/arrange cement with ISI mark PPC 

confirming IS code 1489 of approved make. 

 

2.4 The steel reinforcement to be used for the work shall be only tested TMT bars 

and the contractor will have to procure steel from the approved manufactures and 

of approved make only. 

 

2.5 The water cement ratio shall be strictly adhered to as per the approved mix 

design. 

 

2.6 The small quantity of concrete can be done using conventional method 

instead of ready mix concrete with approval from the Engineer-In-Charge. 

 

2.7 Controlled concrete with proper concrete mix design to be placed in situ, 

using standard formwork as per OPWD specifications to produce form finished 

reinforced concrete walls and slabs, loft, chajja, waist slab, steps, parapet 

simultaneously. The concrete should be placed using concrete pumping system. 
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2.8 Providing and fixing in position TMT steel bar reinforcement as per the 

approved make of various diameters for RCC foundation, other foundations, RCC 

slabs, beams, staircase, chajjas, lintels, copings, fins, arches etc. as per detailed 

designs, drawings and schedules as approved by the engineer in charge including 

cutting, bending, hooking the bars binding with wires or tack welding and 

supporting as required complete. 

 

3. CONCRETING 

 

 3.1 The concreting shall be from Batching Plant installed at site. The contractor may 

opt to use Ready Mixed Concrete of repute after obtaining prior written approval 

from the Engineer-in-charge. 

 

 3.2 The contractor shall provide construction joints only at the specified positions and 

as per BIS codes and the concreting for columns shall be floor to beam height in one 

lift, and in case the concreting is to be done in two lifts the minimum height of first 

lift of columns shall be 2.4 meters. 

 

 3.3 The stone aggregate and sand of required zone shall be from the quarries as 

approved by Engineer-in-charge. The samples of the materials shall be got 

approved along with the Mix design. Where ever mentioned in BOQ/SOR, Yamuna 

Sand is replaced with River sand of required Zone approved by Engineer-in-charge. 

 

 3.4 Plasticizers of the required specification and make shall only be permitted as per 

approved mix design 

 

4. FORMWORK 

 

  4.1 Form work shall be so designed and constructed that it can be removed without 

damage to the concrete. Formwork shall be set to the profiles and pre-cambers 

shown on the drawings and due allowance shall be made in setting the levels of the 

formwork to compensate for any deflection or deformation due to the weight of the 

concrete. Formwork shall be designed and constructed to withstand the vibration 

required during placing of the concrete. 

 

 4.2 Where concrete is poured in more than one operation the contractor shall take all 

necessary precautions to hold the formwork tight against the previous pour to avoid 

any discontinuities in the finished off-form surface. 

 

 4.3 Forms shall be built true to line and level and braced in a substantial and 

unyielding manner to maintain correct position and shape at any stage. 

 

 4.4 On all exposed concrete surfaces the joints and splices in formwork panels shall be 

arranged in a manner suitable to the shape and area being formed. Wherever 

possible, joints in adjoining panels shall be positioned to be either staggered by half 

panel lengths or placed in line. 
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 4.5 Forms shall be mortar tight and the edges of all joints shall be sealed with a 

suitable type of sealant. Forms subject to external water pressure shall be 

watertight. 

 

 4.6 Form shall be held in correct alignment and spacing by bolt and rod assemblies 

designed so that when the forms are removed no metal shall be closer to the surface 

of the concrete. 

 

 4.7 The use of wires and/or bolts extending to the surface of the concrete shall not be 

permitted except where shown on the drawings. Wires or bolts or fastenings for 

forms or fixing reinforcement shall have the same concrete cover as specified for 

reinforcement. 

 

 4.8 All other fittings shall be accurately located. Bolts, pipes and bars used to form 

holes in the structure shall be well greased and arranged so that they may be 

removed from the concrete without excessive jarring or hammering before removal 

of forms. 

 

 4.9 Form lubricants shall be of the non-staining type which does not adversely affect 

the surface of the concrete. Lubricants shall be used after the fabrication of forms 

and prior to the placing of any reinforcing steel or other embedded item. The 

lubricant shall be uniformly applied in a thin film and any surplus shall be removed 

prior to placing concrete. Care shall be taken that such coatings do not soil the 

surface of reinforcement. 

 

 4.10 Prior to concreting all forms shall be clean and free from sand and shavings and 

tie wire ends and other debris. Surplus water shall be drained and any temporary 

openings should be closed in a proper manner. 

 

 4.11 Formwork shall be removed in such a manner to ensure that no damage to the 

concrete occurs. 

 

  4.12 Based on average conditions in accordance with IS456, formwork support and 

formwork to reinforced concrete deck soffits and pier cap beams shall not be 

removed until the concrete has achieved a cubed strength as per IS. 

 

5. TOLERANCES FOR CONCRETE CONSTRUCTION- 

 

The materials for forms and form arrangements shall be such as to result in 

finished concrete work complying with the tolerances shown in Walls, Columns and 

Column Cap Beams. 

 

   Variation from vertical or specified batter The lesser of 1:300 or + 5mm in full 

   height 

   Variation in cross sectional dimensions - 5mm  

   Misplacement or eccentricity of centerline + 5mm 

   Variations from specified level of surfaces other than bearing surfaces + 5mm 
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   Departure from specified alignment of centerline and edges + 5mm 

   Departure from specified profile + 5mm 

   Variation in cross-sectional dimensions - 3mm 

   Variation from specified level of all bearing surfaces + 3mm 

 

6. FILLING BENEATH FLOOR AND FOUNDATION 

 

 6.1 All the footings shall be excavated to a depth of 150mm and an additional 200mm 

or as indicated in the drawings. The excavated portion shall be filled with clean 

sand of FM 10 or as directed by the Engineer in charge. 

  

6.2 Filling up to plinth level shall comprise of 300 mm thick layer of compacted bed of 

clean sand of FM 10, 100mm thick layer of Cement Concrete 1:4:8 followed by 

75mm thick RCC Slab M-25 grade. The thickness and composition of each layer 

defined above shall be confirmed with the Structural Drawings. 

  

7. CEMENT BONDED PARTICLE BOARD  

 

 7.1 The cement bonded particle boards proposed to be used for ceiling and cladding 

works shall confirm to IS 14276-1995. 

 7.2 Boards shall be fire resistant when tested in accordance to BS 476 and shall satisfy 

the criteria of ISO 834-1975 and IS 3809-1979 of ½ hour to 4 fours fire rating. 

 7.3 The swelling in thickness after 2 hours of immersion in water should not be greater 

than 1.5% after 24 hours. 

 7.4 On the site the boards should be store in dry conditions near the area of application 

for a minimum of 24 hours. 

 7.5 Strapped pallets should preferably be handled by fork lifts. If a crane is used, board 

plastic or fabric slings may be used but not chains. 

 7.6 The boards should be carried one at a time in vertical position and should not be 

laid on their edges but laid flat on a leveled surface. 

 7.7 To allow for dimensional changes a gap of 2-3mm should be made in the joints while 

fixing the boards. 

 7.8 Painting on the surface of the boards should commence only in dry conditions and 

is not recommended if the moisture content of the board is greater than 12%. 

 7.9 For the column cladding 12mm thick boards are to be supported on MS Angle 

frames, whereas for the ceiling 4mm thick boards shall be supported on concealed 

GI framework. The thickness of the boards shall be confirmed from the 

Architectural drawings. 

 7.10 Measurement for Payment:- 

 

a) For Cladding works, the surface area (in Sq Meters) of the board shall be 

measured for payment which shall include compensation for all materials, 

labour, tools, plants, equipment, hardware, necessary provisions for electrical 

and plumbing works and fixing the boards as indicated in the drawings all 

complete except mild steel frame work which shall be measured and paid under 

separate heads of the schedule of quantities. 
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b) For ceiling works, the surface area (in Sq Meters) of the board shall be 

measured for payment which shall include compensation of all materials, 

labour, tools, plants, equipment, hardware necessary provisions for electrical 

and plumbing works and fixing the boards as indicated in the drawings all 

complete including GI framework as per manufacturers recommendations and 

as approved by the Engineer in charge.    

 

8. GLAZED TERRACOTTA ROOF TILES 

 

8.1 The roof tiles shall be interlocking, double grooved first quality ceramic glazed, 

double fired clay tiles. 

8.2 The tiles surface shall be free from effervescence. 

8.3 The color and size of the tiles shall be approved by the Architect / Engineer in 

charge. 

8.4 The slope angle shall be maintained between 18 degrees to 45 degrees and shall in 

no case be less than 17 degrees. 

8.5 The overlaps should be between 56mm to 86mm as per manufacturer’s 

recommendations. 

8.6 The batten space shall be between 320mm to 350mm as per manufacturer’s 

recommendations. 

8.7 The tiles should be fixed in proper grade and slope using cement mortar of mix as 

per manufacturer’s recommendations. 

8.8 The ridge tiles shall be fixed in proper grade and slope as indicated in the drawings 

using cement mortar. All the joints shall be completely water tight to prevent any 

leakages. 

8.9 The measurement for payment shall be on surface area (in Square meters) for roof 

tiles and in meters for ridge tiles and shall include compensation of all materials, 

labour, tools, plants, equipment, hardware, scaffolding as indicated in the 

drawings and as per manufacturer’s recommendations all complete.    

 

9. TERRACOTTA WALL TILES 

 

 9.1 The clay wall shall have a minimum compressive strength of 520 kg / Sq cm 

 9.2 The tiles surface shall be free from effervescence. 

 9.3 The color and size of the tiles shall be approved by the Architect / Engineer in 

charge. 

 9.4 The area of applications should be completely dry before application. 

 9.5 The wall area should be cleaned with a wire brush to remove all loose particles, 

dust and impurities 

 9.6 The tiles should be fixed in using cement mortar of mix as per manufacturer’s 

recommendations. 

 9.7 After fixing the tiles, all the excess mortar should be cleaned from the joints and 

the tile surface be cleaned with a brush to give a neat finish as per manufacturer’s 

recommendations 

 9.8 The measurement for payment shall be on surface area (in Square meters) for wall 

tiles and shall include compensation of all materials, labour, tools, plants, 
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equipment, hardware, scaffolding as indicated in the drawings and as per 

manufacturer’s recommendations all complete.    

 

10.    STRUCTURAL DECKING 

 

 10.1. The Decking sheets to be used shall be hot dipped zinc coated high strength Steel 

sheets of 1mm thickness. 

 10.2. The sheets shall have an economical W Profile. 

 10.3. The self-weight of the sheet shall not be less than 10.34 Kg per Sqm with a Zinc 

coating not less than 275 gms per Sqm, and Steel grade 550 MPA. 

 10.4. The sheets shall be provided with accessories such as Shear studs, teel brackets, 

Edge forms as per design and manufacturer’s recommendations. 

 10.5. The measurement for payment shall be on surface area (in Square meters) for 

decking sheets and shall include compensation of all materials, labour, tools, plants, 

equipment, hardware, scaffolding, accessories as indicated in the drawings and as 

per manufacturer’s recommendations all complete.    

 

11.   STRUCTURAL STEEL FOR BUILT UP SECTIONS- 

11.1 All steel beam, columns, column heads shall be made with built up plates which 

are High Tensile Steel confirming to IS 2062, Grade Fe 410 W and Yield Stress 

of 240 MPa. 

11.2     All plates used shall be High Tensile Steel plates confirming to IS 2062of Grade 

Fe 410 W and Yield stress of 240 MPa 

11.3       All structural steel works shall be carried out in accordance with IS 800. 

11.4   All bolt holes shall be drilled. The drilling shall be made to the diameter specified 

in the drawings. No enlarging of holes by filling, by man drilling or oxy-acetylene 

flame shall be allowed. 

11.5       All Holes and edges shall be free from loose pockets, scaling and burrs. 

11.6 The structural steel member shall be cut mechanically or by oxy-acetylene 

flame. All edges cut by oxy-acetylene process shall be cleaned of all slag 

materials prior to assembly. Edge preparation for welding of members more 

than 10mm thick shall be done by edge cleaning machine only. 

11.7 Tolerance of various elements shall be as per relevant BIS specifications. 

11.8 All fillet and butt welding shall be 6mm thickness. 

11.9 Diameter of Electrode rod used shall be 5mm for up to 10mm thick Gusset plate 

and 8mm for thickness greater than 10mm as per IS: 814-1974. 

11.10 Length of electrode shall be 450mm +/- 6mm. 

11.11 The contact end of electrode shall be bare end clean to a length of 20-30mm 

11.12 The flux covering shall be uniform in outside diameter and thickness. 

11.13 The covering shall burn or fuse evenly. 

11.14 Deep penetration electrode shall provide a minimum penetration of 4mm beyond 

the root where the electrode is continuously deposited in a close square Tee joint 

between two plates, each of thickness equal to twice the core diameter of the 

electrode. 

11.15 All welding shall be as per IS 820. 
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11.16 All steel sections shall be shop primed with approved industrial primer having 

minimum    zinc content of 8%. The primer shall be of grey color and the 

minimum thickness of the primer coat shall be 45 microns. If felt necessary the 

contractor shall paint further coat of primer after erection and placing the 

structural steel in position. 

 

11.17 All painting works shall confirm to IS 1479 Part I & II and IS 8629. 

11.18 All the shop drawings for fabrication of steel sections shall be prepared by the 

Contractor and submitted for approval to the Architect / Engineer in charge 

prior to the execution of works on site. 

11.19 All field assembly and welding shall be executed in accordance with the 

requirement of the relevant fabrication drawings. The bolted joints shall be 

tightened so that the entire surface of the bolt heads and nuts shall rest on the 

members. For parts with sloping surfaces tapered washers shall be used. 

11.20 Any faulty erection done by the contractor shall be made good at his own cost. 

The contractor shall satisfy himself about the levels, alignment, etc., before 

starting the erection work. 

11.21 All structural steel works shall be measured in metric tons,  on the basis of the 

actual quantities executed at site as per the ‘good for construction’ drawings,  

irrespective of the geometry/section/thickness of the respective structural 

members/components,  such as(but not limiting to) column, beam, joist, purlin, 

cleats, stiffeners, bolts, foundation bolts etc., 

 

12. DRAWINGS 

 

The drawings issued along with the tender document are only for the purpose 

of guidance of the contractor.  The works shall be carried out on the basis of the 

Good for Construction Drawings which shall be issued by the Architects office 

along with the various stages of construction. 
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Broad Schedule of Finishes 

 

Sl No  

  

1 Flooring As per drawings. 

Toilet-glazed ceramic, AS Flooring, Virified 

 

2.  

 Putty All Areas Except Where Dado Specified 

   

4 Door Frames/Window 

Frames 

MS/Aluminum 

   

  Door Shutters     

(I) Flush Door Solid Core, non 

Decorative, Factory Made, ISI 

Marked (IS 2202 Part-I-1999) 

 

4(a) Plinth protection All around the building 750mm wide as spec 

5 Rain water pipes  

 (a) 110mm diauPVC pipe ISI marked (IS:4985) of 

6 kg per sqcm pressure rating.  

 (b) PVC holder bat clamp shall be embed in PCC 

1:2:4 block of size 100x100x190mm. The 

clamps shall be provided at all joints and shall 

be tightly fitted on the socket of the pipe.   

6 Skirting 

 (a) 100mm high All areas to match flooring 

   

   

8. Plastering 

 (a) Internal-12mm thick in CM 1:6 in one coat. 

   

 (b) Hole for cooking gas pipe shall be provided in 

kitchen counter.  

10 Grills/ Guard bars/railings 

  Shall be provided to all windows / vents as per 

detailed drawings. 

Stainless steel railings with glass infill panels 

for the railings wherever used in the 

projection/balconies. 

 

11 Ironmongery (Hardware fittings)    

 (a) Butt Hinges   Shall be cold rolled mild steel 

medium weight ISI marked (IS-1341)  
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 (b) Single action Spring Hinges   Mild steel with 

steel wire spring stove enameled black 

japanned of size 110mm shall be provided to 

wire gauged shutters (IS:452)  

 (c) Continuous Piano Hinges Size 30mm with 

bright finishes shall be provided in cupboard 

and kitchen cabinet (IS:3818).  

 (d) Door Handle    Brass type 4, ISI marked (IS-

208) 

 (e) Tower bolt   Brass barrel tower bolt ISI marked 

(IS-204 Part-II-1992).  

 (f) Sliding door bolt    Brass sliding door bolt (AL 

drop) type 2, bolt of Extruded section of brass 

16mm dia, ISI marked (IS-2681) 

 (g) Double action Spring Hinges    Mild steel with 

steel wire spring stove enameled, ISI marked 

(IS-453).  

 (h) Cup-board pipe   19mm dia Stainless Steel pipe 

of wall thickness 1.6mm.   

 (j) Door stopper   Aluminum rubber stopper 

double legged shall be fixed to bottom rail of 

door shutter.  

 (k) Ball catcher  Brass heavy duty confirming to 

IS-8756 

 (l) Hook & eye   Aluminum anodized, 150mm size.  

 (m) Magic eye   Brass body with both sides lenses, 

best quality. 

 (n) Mortise lock   Brass vertical type, size 100mm, 

4 levers of approved make confirming to IS-

5930.  

 (o) Haspe& staple   Brass.   

12 External finish/cladding 

  Refer drawings of elevations 

12(a) Painting  All internal walls to be painted in OBD of 

approved color( as/approval) 

All ceilings to be painted white in color with 

OBD as approval 

13 Synthetic Enamel Paint 

 (a) Wooden surfaces:   Two coats of synthetic 

enamel paint over one coat of pink primer.  

 (b) Steel surfaces   Two coats of synthetic enamel 

paint over one coat of red oxide primer.  

14 Glazing 

   

 (a) 5mm thick float glass for panes  
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 (b) 4mm thick frosted glass in windows / vents of 

toilets, bath and WC.  

 

   

17 HDPE WATER STORAGE TANK 

  As plumbing drawings and spec 

18 PLUMBING WORK 

 (a) As plumbing drawings and spec 

19 SANITARY FITTINGS 

 (a) Water closet European type:   Vitreous china 

wash down European water closet pan 

(Pedestal type), 1st quality white color with ‘p’ 

trap.as/approval   

 (b) Flushing cistern   Low level PVC flushing 

cistern 3/6 ltr capacity dual flush, feather touch 

operated, white/ colored, as approval ISI 

marked (IS-7231).      

 (c) Plastic seat cover    Shall be solid of PVC / fiber, 

ISI marked (IS-2543 Part-I-1983) as/approval 

 

   

 (e) Water closet Anglo Indian type Vitreous china 

UNIVERSAL with ‘P’ trap catalogue No 2061 

white or catalogue No 200120 of Hind ware 

make or equivalent approved makes.  

 

 (f) Wash hand basin   as/approval 

 (g) Stainless Steel Kitchen Sink   Supply and fix 

IS marked (IS: 13983) single bowl kitchen sink 

with drainage board in regular range, glossy 

finish; made of stainless steel grade 304AISI 

18/8 & 1mm thick with overall size as available 

with side border as specified in IS code. SAIL 

logo to be embossed on kitchen sink.  

 

 (h) Wall mixer   CP brass wall mixer non 

telephonic/telephonic with fancy knob 

confirming to IS-8931-1993.  

 

 (j)  

 (k) Towel rail   Aluminum chromium plated 20mm 

dia tubular towel rail 60 cm long including 

brackets.  

 

 (l) Looking Mirror   5mm thick polished float glass 

mirror, size as specified 
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 (m) Glass shelves   8mm thick float glass corner 

shelves two Nos of 300mm radius shall be 

provided in each toilet.    

 

20 COCKROACH TRAP 

  Stainless steel cockroach trap of approved 

make. 

21 GULLY TRAP 

  Gully trap shall be salt glazed stone ware with 

rebated top and 100mm dia (bore) outlet with 

grating of size 15cmx15cm it shall be set in 

cement concrete foundation of size 53cmx53cm 

with overall depth of equal to depth gully trap 

and 10cm (below gully gap) with PCC 1:3:6 type 

C-1. PCC kerb 1:2:4 type B-1 on top of PCC 

foundation block shall be provided kerb around 

CI grating of size 32.5 cm x 32.5 cm. 
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TENDER FOR CONSTRUCTION 

PLUMBING TECHNICAL SPECIFICATIONS 

 

A) PLUMBING/SANITARY WORKS: 

 

1.0 GENERAL: 

 

1.1 The work shall be carried out in the accordance with the drawings and design as 

would be issued to the Contractor by the Design Consultant duly signed and 

stamped by him. The Contractor shall not take cognizance of any drawings, designs, 

specifications etc. not bearing Design Consultant signature and stamp. Similarly 

the Contractor shall not take cognizance of instructions given by any other 

Authority except the instructions given by the Client’s Representative in writing. 

 

1.2 The work shall be executed and measured as per metric dimensions given in the 

Bill of Quantities, drawings etc. 

 

1.3 The Contractor shall acquaint himself fully with the partial provisions for supports 

that may or may not be available in the structure and if are available then utilize 

them to the extent possible. In any case the Contractor shall provide all the 

supports regardless of provisions that they have been already made. Nothing extra 

shall be payable for situations where insert plates (for supports) are not available 

or are not useful. 

 

1.4 Shop coats of paint that may be damaged during shipment or erection shall be 

cleaned off with mineral spirits, wire brushed and spot primed over the affected 

areas, then coated with paint to match the finish over the adjoining shop painted 

surface. 

 

1.5 The Contractor shall protect / handle the material carefully and if any damage occur 

while handling by the Contractor then the sole responsibility shall be of the 

Contractor. Such damages shall be rectified/recovered by the Contractor at no extra 

cost whatsoever. 

 

1.6 The Contractor shall, within twenty one (21) days of receipt of the Notice of Award 

for the Project, where applicable, complete the submission of shop drawings to the 

Client’s Representative for approval by the Design Consultants in order to conform 

to the contract schedule. 

 

1.7 Measurements: 

 

 All measurements shall be taken in accordance with relevant IS codes, unless 

otherwise specified. 

 

B) APPLICABLE CODES AND STANDARDS: 
 
All equipment, supply, erection, testing and commissioning shall comply with the 
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requirements of Indian Standards and code of practice given below as amended upto 

the date of submission of Tender. All equipment and material being supplied shall 

meet the requirements of BIS and other relevant standard and codes. 
 
Plumbing Works: 
 
Vitreous Chinaware - IS:2556 - 1974 (Part - I)  

- IS:2556 - 1981 (Part - II)  

- IS:2556- 2556  (Part -  III) 
 
Ball Valve - IS:1703 - 1977 
 
Cistern Brackets - IS:  775 - 1970 
 
Toilet Seat Cover - IS:2548 - 1983 
 
Vitreous China Cistern - IS:2326 - 1987 
 
Sand Cast Iron Pipes and Fittings - IS:1729 - 1979 
 
Spun Cast Iron Pipes and Fittings - IS:3989 - 1984 
 
GI Pipes - IS:1239 - 1979 
 
Galvanising for GI Pipes - IS:4736 - 1986 
 
Pipe Threads - IS:  554 - 1985 
 
Malleable Iron Fittings - IS:1879 - 1987 
 
Cast Iron Sluice Valves - IS:  780 - 1984 
 
Full Way Valves - IS:  778 - 1984 
 
Brass Ferrule - IS:2692 - 1978 
 
Stone Ware Gully Trap - IS:  651 - 1980 
 
RCC Pipes - IS:  458 - 1971 
 
Cast (Spun) Iron Fittings - IS:1538 - 1976 
 
Pig Lead - IS:  782 - 1966 
 
Induction Motors - IS:4691 
 
Code for Measurements - IS:1200 
 
uPVC Pipes and Fittings - IS:4984 
 
Specification for Caulking Lead - IS:782 
 
Code of Practice for laying of  concrete - IS:783 
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C) SANITARY FIXTURES & C.P. FITTINGS: 

 

 SCOPE: 

 

 Work  under  this section  shall consist  of transportation, furnishing, installation, 

testing and commissioning and all labour as necessary as required to completely  

install  all sanitary  fixtures,  brass and chromium plated  fittings  and accessories 

as required by the drawings and specified hereinafter or given in the Bill of 

Quantities. 

 

 General Requirements 

 

 All fixtures and fittings shall be fixed with all such accessories as are required to 

complete the item in working condition whether specifically mentioned or not in the 

Bill of Quantities, specifications, drawings. 

 

 All  fixtures  and accessories shall be fixed  in  accordance with  a set pattern 

matching the tiles or interior finish as per architectural design requirements. 

Wherever necessary the fittings shall be centered to dimensions and pattern 

desired. 

 

 Fixing screws shall be half round head chromium plated brass with   C.P. washers 

wherever required as per directions of Client’s Representative. 

 

 All fittings and fixtures shall be fixed in a neat workmanlike manner true to levels 

and heights shows on the drawings and in accordance with the manufacturers 

recommendations. Care shall be taken to fix all inlet and outlet pipes at correct 

positions. Faulty locations shall be made good and any damage to the finished floor, 

wall or ceiling surfaces shall be made good at Contractors cost. 

 

 All fixtures of the similar materials shall be by the same manufacturers. 

 

 All fittings shall be of the chromium plated materials. 

 

 Without  restricting  to the generally of the  foregoing  the sanitary  fixtures shall 

include all sanitary fixtures,  C.P. fittings and accessories etc. necessary and 

required for  the building. 

 

 Whether specifically mentioned or not all fixtures  and  appliances  shall  be 

provided with approved fixing  devices,  nuts, bolts, screws, hangers as required. 

These supports shall have the necessary adjustment to allow for irregularities in 

the building area construction. 

 

 For the installation of the CP fittings, Teflon tape shall be used. 
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1 Twin coat hooks 

 

 Contractor shall install all chromium plated and porcelain accessories as shown on 

the drawings or directed by the Project Manager. 

 

 Twin coat hooks shall be fixed with C.P. brass half round head screws and cup 

washers in wall with rawl plugs or nylon sleeves and shall include cutting and 

making good as required or directed by Project Manager. 

 

 Recessed porcelain accessories shall be fixed in walls and set in cement mortar 1:2 

(1 cement:  2 coarse sand) and fixed in relation to the tiling work as per Interior 

Designer’s drawings. 

 

2   Glass mirror 

 

 The mirrors shall be of size specified in the material schedule with or without 

bevellededges. The mirrors glass shall be free from all defects & shall give clean 

undisturbed image at any distance & angle. The mirror shall be mounted on 

Asbestos sheets or 6mm plywood with brass counter sunk screws with washers and 

detachable G.P.caps. 

 

3  Sink mixer  

 

 Sink mixer complete, including cutting and making good the walls wherever 

required. 

 

4   Cockroach trap 

 

 Stainless steel cockroach trap consisting of 0.45 mm thick inner and outer cup and 

1.00 mm thick top grating (Jali) with ring to be fixed inside ‘P’ traps with cement 

concrete.  

 

 

5  MEASUREMENT: 

 

 Sanitary fixtures shall be measured by numbers. 

 

 Rates for all items mentioned above shall be inclusive of cutting holes and chases 

and making good the same, stainless steel screws, nuts, bolts and any fixing 

arrangements required and recommended by manufacturers, testing and 

commissioning. 

 

 Project Manager’s decision with respect to the correct interpretation regarding 

mode of measurement shall be final and binding on the contractor.  
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D)        SOIL, WASTE PIPES & FITTINGS  

 

1 Scope of work  

 Work under this section shall consist of furnishing all labour, materials, equipment 

and appliances  necessary and required to completely install all soil,  waste, vent 

and rainwater pipes and fittings as  required  by  the drawings, and given in the 

Schedule of Quantities. 

 

 Without restricting to the generality of the foregoing, the soil, waste, vent pipes 

system shall include the following:- 

 

 Vertical and horizontal soil, waste, vent pipes, and fittings, joints, clamps, 

connections to fixtures.  

 Connection of all pipes to sewer lines as shown on the drawings at ground floor 

levels. 

 Drainage, channels, gratings & floor drains. 

 Floor and urinal traps, cleanout plugs, inlet fittings and rainwater heads/Khurras 

 Testing of all pipe lines 

 

2       General requirements  

 

 All materials shall be new of the best quality conforming to specifications and 

subject to the approval of Project Manager. 

 

 Pipes and fittings shall be fixed truly vertical, horizontal or in slopes as required in 

a neat workmanlike manner. 

 

 Pipes shall be fixed in a manner as to provide easy accessibility for repair and 

maintenance and shall not cause obstruction in shafts, passages etc. 

 

 Pipes shall be securely fixed to walls and ceilings by suitable clamps intervals 

specified. 

 

 Access doors for fittings and clean outs shall be so located that they are easily 

accessible for repair and maintenance. Any access panel required in the civil 

structure, false ceiling or marble cladding etc. shall be clearly reported to the DPL 

in the form of shop drawing so that other agencies are instructed to provide the 

same. 

 

3       Piping System  

 

 Schedule of Pipes Use  

 

 uPVC pipes 75,110 ,160mm OD             Vt. stacks for Soil, Waste., Vent & RWP 
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 uPVC pipes 40,50 & 63 mm dia 

pvc pipes             Horizontal. For Soil, Waste. Vent 

pipes(welded joints) 6 kg/sq.cm class III

   

 

4     Soil & Waste Pipes   

 

 The  Soil  & Waste Pipe System above ground  has  been planned as a "two pipe 

system" as defined in IS : 5329 having separate pipes for waste for kitchen sinks, 

showers, washbasins AHU’s condensate drains and floor drains and is approved by 

Project Manager. 

 

 Toilet layouts have been so arranged that the W.C. outlets shall be with “P” trap 

above ground. 

 

5 uPVC Pipes & Fittings  

 

 Soil, Waste and Anti-siphonage pipes and fittings shall be uPVC. All pipes shall be 

straight and smooth   conforming to IS: 13592 or as specified in   Schedule of 

Quantities. 

 

 Pipes and fittings for main vertical stacks & branches 110 mm, & 75 mm dia shall 

be Soil, Waste & Rainwater System known in the short form as SWR drainage 

system with injection molded fittings with approved type of socket & ‘O’ rubber ring 

joints. 

 

 Joints shall be done as per the manufacturer’s recommendations. The pipes and 

fittings must have matching dimension for perfect joints in the system. ‘O’ ring 

fittings must have sufficient gap (approx. 10 mm) for thermal expansion of pipes. 

 

 uPVC pipes shall be clamped to the wall with approved type uPVC saddle clamps/U 

clamps and G.I. rod fixed to the angle iron support system within the shaft. 

 

 Use proper uPVC pipe adapters for connections between traps &uPVC pipes where 

necessary. Such joints shall be made of an approved type of ‘Putty’.  

 

6 Clamps  

 

 For uPVC pipes standard uPVC clamps shall be used. For other pipes M.S. clamps, 

supports and hangers provided shall be galvanized. Factory made Pre-fabricated 

clamps shall be preferred. Contactor may fabricate the clamps of special nature and 

galvanize them after fabrication but before installation. (Clamps shall be fabricated 

from mild steel sections) All nuts, bolts, washers and other fasteners shall be factory 

galvanized.  

 

 Clamps shall be of approved designs and fabricated from M.S. flats and other 

sections of thickness and sizes as per drawings or contractor’s shop drawings. 
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Clamps shall be fixed in accordance to manufacturer’s details/shop drawings to be 

submitted by the contractors. 

 

 When required to be fixed on RCC columns, walls or beam they shall be fixed with 

approved type of galvanized expansion anchor fasteners (Dash fasteners) of 

approved design and size according to load. 

 

 Structural clamps e.g. trapeze or cluster hangers shall be fabricated by electro-

welding from M.S.  Structural members e.g. rods, angles, channels flats as per 

Contractors shop drawing shall be galvanized after fabrication. All nuts, bolts and 

washers shall be galvanized. 

 

 Galvanized slotted angle/channel supports on walls shall be provided wherever 

shown on drawings.   Angles/channels shall be of sizes shown on drawings or 

specified in schedule of quantities. Angles/channels shall be fixed to brick walls 

with bolts embedded in cement concrete blocks and to RCC walls with anchor 

fasteners mentioned above. The spacing of support bolts on support members fixed 

horizontally shall not exceed 1 m. 

 

7 Clean out plug 

 

 Clean out plug for Soil, Waste or Rainwater pipes laid under floors shall be provided 

near pipe junctions bends, tees, “Y’s” and on straight runs at such intervals as 

required as per site conditions. Cleanout plugs shall terminate flush with the floor 

levels. They shall be threaded and provided with key holes for opening. Cleanout 

plugs shall be Cast Brass screwed to a G.I. socket. The socket shall be lead caulked 

to the drain pipes.  

 

8 P Trap 

 

 P traps where specified shall be of multi inlet uPVC traps (SWR) having a minimum 

50 mm deep seal. The trap and waste pipes when buried below ground shall be set 

and encased in cement concrete blocks firmly supported on firm ground or when 

installed on a sunken RCC structural slab. The blocks shall be in 1:2:4 mix (1 

cement: 2 coarse sand: 4 stone aggregate 20 mm nominal size).  

 

 Contractor shall provide all necessary shuttering and centring for the blocks. Size 

of the block shall be 30x30 cms of the required depth. 

 

9 Floor Drain   

 

 Floor drain where specified shall be of multi inlet uPVC traps (SWR) having a 

minimum 50 mm deep seal. The drain and waste pipes when buried below ground 

shall be set and encased in cement concrete blocks firmly supported on firm ground 

or when installed on a sunken RCC structural slab. The blocks shall be in 1:2:4 mix 

(1 cement: 2 coarse sand: 4 stone aggregate 20 mm nominal size).  
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 Contractor shall provide all necessary shuttering and centring for the blocks. Size 

of the block shall be 30x30 cms of the required depth. 

 

10 Waste pipe from appliances  

 

 Waste pipe from appliances e.g. washbasins, sinks and urinals shall be uPVC in all 

toilets, kitchen, pantries and service areas where so required, and as given in the 

Schedule of Quantities or shown on the drawings. 

 

 All pipes shall be fixed in gradient towards the connection to stack ,trap or drain. 

Pipes inside all toilets shall be in chase unless otherwise shown on drawings where 

so required and shown on drawings or directed by the Project Manager. 

 

 

11 Encasing in Cement Concrete  

 

 Encasing of pipes is required to provide stability to the line and prevent its damage 

during construction. 

 

uPVC soil and waste pipes under floor  

 

Pipes laid in sunken slabs and in wall chases (when cut specially for the pipe) shall 

be encased in cement concrete 1:2:4 mix (1 cement: 2 coarse sand: 4 stone aggregate 

12 mm size) 75 mm in bed and all round. When pipes are running well above the 

structural slab, the encased pipes shall be supported with suitable cement concrete 

pillars of required height at intervals of 1.8 m.   

  

Cutting and making good  

 

 Contractor shall provide all holes cut outs and chases in structural members 

necessary and required for the pipe work as building work proceeds. Wherever  cut 

outs , holes are left in the original construction ,  they shall be made good with 

cement concrete 1:2:4 (1 cement:  2 coarse sand:  4  stone aggregate 20 mm nominal 

size)  or  cement mortar  1:2  (1 cement:  2 coarse sand) and  the  surface restored 

as in original condition.   

 

12 Testing  

 

 Testing procedure specified below apply to all soil, waste and vent pipes above 

ground including laid in ceiling. 

 

 Entire drainage system shall be tested for water tightness and smoke tightness 

during and after completion of the installation. No portion of the system shall 

remain untested. Contractor must have adequate number of expandable rubber 

bellow plugs, manometers, smoke testing machines, pipe and fitting work test 

benches and any other equipment necessary and required to conduct the tests. 
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 All materials obtained and used on site must have manufacturer's hydraulic test 

certificate for each batch of materials used on the site. 

 

13 Measurements  

 

General  

 

 Rates quoted for all items shall be inclusive of all work and items given in the 

Specifications and Schedule of Quantities.   

 

 Rates are applicable for the work in ground, in shafts ,at ceiling level area and for 

all depths and heights of buildings. 

 

 Rates are inclusive of cutting holes and chases in RCC and masonry work where no 

sleeves or cut outs have been provided during construction and making good the 

same. 

 

 Rates are inclusive of pre testing on site, testing of the installations, materials and 

commissioning of the works. 

 

 Pipes (unit of measurement linear meter to the nearest centimeter). 

 

 uPVC soil, waste, vent, anti siphonage, rain water  pipes, drainage pipes shall be 

measured  net  when fixed  correct to  a centimeter including all fittings along its 

finished length.  

 

 Cement concrete around pipes shall be measured along  the center of  the pipe line 

measured per linear meter and include any masonry supports, shuttering and 

centring cutting complete as   described in the relevant specifications. 

 

 Slotted angles/channels shall be measured per linear meter of finished length and 

shall include support bolts and nuts embedded in masonry walls with cement 

concrete blocks and nothing extra will be paid for making good the same. 

 

 Fittings (excluding pipe fittings) (Unit of measurement by numbers) 

 

Urinal traps, trap gratings, hoppers, cleanout plugs shall be measured by number 

per piece and shall include all items described in the relevant Specifications and 

Schedule of Quantities. 

 

E) WATER SUPPLY: 

 

1 Scope 

 

 Work under this section consists of furnishing all labour, materials equipment and 

appliances necessary and required  to completely install the water supply system 

as required by the drawings,  specified  hereinafter and given in  the  bill  of 
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quantities. 

 

 Without  restricting to the generality of the foregoing,  the water supply system 

shall include the following:- 

 

i. Pipe protection & painting. 

 

ii. Connections to all plumbing fixtures, tanks, pumps etc. 

 

iii. Providing hot water pipe lines and supply point with isolation valves, wherever 

required. 

 

iv. Control  valves, masonry  chambers  and  other  appurtenances. 

 

v. Connections to all plumbing fixtures, tanks and appliances. 

 

vi. Excavation and refilling of pipe trenches, wherever  necessary. 

 

vii. Internal galvanized water supply piping inside the toilets shaft/plant 

room/terrace. 

 

viii. Testing all line and fixtures as specified. 

 

2 General Requirements 

 

 All materials shall be new of the best quality and shall be furnished, delivered, 

erected, connected and finished in every detail conforming to specifications  and 

subject to the approval  of  Client’s Representative/Architect. 

 

 Pipes and fittings shall be fixed truly vertical, horizontal or in slopes  as required 

in a neat workmanlike manner. 

 

 Short or long bends shall be used on all main pipe lines as far as possible. Use of 

elbows shall be restricted for short connections. 

 

 As far as possible all bends shall be formed by means of hydraulic pipe bending 

machine for pipes up to 65mm dia. 

 

 Pipes shall be fixed in a manner as to provide easy accessibility  for  repair and 

maintenance and shall not  cause  obstruction in shafts, passages etc. and shall be 

selected and arranged so as to fit properly into the allocated building space. 

 

 Pipes shall be securely fixed to walls  by suitable clamps at intervals specified. 

 

 Valves and other appurtenances shall be located to provide easy accessibility for 

operation, maintenance and repairs. 
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 Connection between dissimilar materials. 

 

 Drawings illustrating block out and penetration of pipes in the wall/floor/slab. 

 

 Unions:  Contractor shall provide adequate no. of unions on all pipes to enable 

dismantling later and for servicing. Union shall be provided near each gunmetal 

valves. 

 

3  (CPVC) G.I. pipes, fittings & valves 

 

 All pipes inside the buildings for domestic hot and cold water supply shall be CPVC 

conforming to CTs SDR-13.5 at a working pressure of 320 PSI at 23 deg.C. and 80 

PSI at 82 deg. C. 

 

 Solvent welded CPVC fittings etc. tees, elbows, couplers, unions, reducers, brushing  

etc. including transition fittings (connection between CPVC and metal pipes/G.I. ie. 

Brass adopters conforming to ASTM D-2846) shall be provided. 

 

 All pipes shall be fixed in accordance with layout and alignment shown on the 

drawings. Care shall be taken to avoid air pockets. G.I. pipes inside toilets shall run 

above false ceiling with vertical drop  in wall chases for all fixtures. No pipes to run 

inside sunken floor as far as possible. Pipes may run under the ceiling or floors and 

other areas as shown on drawings. 

 

4 Joining Pipes & Fittings 

 

Cutting 

 

 Pipes shall be cut either with a wheel type plastic pipe cutting or hacksaw blade 

and care shall be taken to make a square cut. All burrs should be removed for proper 

contact between pipe and fittings during jointing. 

 

Solvent Cement Application 

 

 Only CPVC solvent cement conforming to ASTM-F-493 should be used for joining 

pipe with fittings.  An even coat of solvent cement should be applied on the pipe end 

and a thin coat inside the fitting socket. 

 

Assembly  

 

 After applying the solvent cement on both pipe and fitting socket, pipe should be 

inserted into the fitting socket within 30 seconds, and rotating the pipe ¼ to ½ turn 

while inserting so as to ensure even distribution of solvent cement with the joint.  

The assembled system should be held for 10 seconds (approximately) in order to 

allow the joint to set up. 
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Testing 

 

 The system should be hydrostatically pressure tested at 150 psi (10 Bar) for one 

hour.  During pressure testing, the system should be fitted with water and if a leak 

is found, the joint should be cut out the replaced with new one. 

 Transition of Flow guard CPVC in metals 

 When making a transition connection to metal threads, special brass/plastic 

transition fitting (Male and female adapters) should be used.  Plastic threaded 

connections should not be over torque. 

 Threaded sealants 

 Teflon tape shall be used to make threaded connections leak proof. 

 

 Solvent Cement 

 

 Only CPVC solvent cement conforming to ASTMF 493 should be used for joining 

pipe with fittings and valves. 

 

Hangers and supports 

 

 For Horizontal runs, support should be given at 3 feet (90 cms) intervals for 

diameters of one inch and below and at 4 feet (1.2 m) intervals for larger sizes. 

 

 Supports should be as per the below mentioned table: 

 

Size of 

pipe 

20ºC 49ºC 71ºC 82ºC 

Inch Ft. Ft. Ft. Ft. 

½” 5.5 4.5 3.0 2.5 

¾” 5.5 5.0 3.0 2.5 

1” 6.0 5.5 3.5 3.0 

1¼” 6.5 6.0 3.5 3.5 

1¼” 7.0 6.0 3.5 3.5 

2” 7.0 6.5 4.0 3.5 

 

Anchor Fasteners 

 All pipe supports, hangers and clamps to be fixed on RCC walls, beams, columns, 

slabs and masonry walls 230mm thick and above by means of galvanized 

expandable anchor fasteners in drilled holes of correct size and model to carry the 

weight of pipes.  Drilling shall be made only by approved type of power drill as 

recommend and approved by manufacturer of the anchor fasteners. Failure of any 

fastening devices shall be the entire responsibility and contractor shall redo or 

provide additional supports at his own cost.  He shall also compensate the DPL for 

any damage that may be caused by such failures. 

 

Unions 

 

  Contractor shall provide adequate number of unions on all pipes to enable easy 
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dismantling later when required. Unions shall be provided near each gunmetal 

valve, stop cock, or check valve and on straight runs as necessary at appropriate 

locations as required and/or directed by Project Manager. 

 

Flanges 

 Flanged connections shall be provided on pipes   as required or where shown on the 

drawings, all equipment connections as necessary and required or as directed by 

the Project Manager. Connections shall be made by correct number and size of GI 

nuts, bolts & washers with 3 mm thick gasket.  Where hot water connections are 

made insertion gasket shall be of suitable high temperature grade and quality 

approved by the Project Manager.  Bolt hole dia for flanges shall conform to match 

the specification for C.I. sluice valve to I.S. 780. and C.I. butterfly valve to IS: 13095. 

 

Trenches 

 

  All water supply pipes below ground shall be laid in trenches with a minimum 

cover of 60 cms.  The width and depth of the trenches shall be as follows:- 

 

 Dia of pipe          Width of trench         Depth of trench 

 -------------           --- ---------------        ------------------- 

 15 mm to 50 mm                30 cms      75 cms 

 65 mm to 150 mm               45 cms     100 cms 

 

Sand filling  

 

  G.I. pipes in trenches shall be protected with fine sand 15 cms all round before 

filling in the trenches.  

 

 Painting (Painting for CPVC pipes not required) 

 

 All pipes above ground shall be painted with one coat of red lead and two coats of 

synthetic enamel paint of approved shade and quality. Pipes shall be painted to 

standard color code given in this documents or specified by Project Manager. 

 

 Pipe protection (Protection for CPVC pipes not required) 

 

 All G.I. pipes in wall chase /below floors or laid underground shall be protected 

against corrosion by the application of two coats of bitumen paint covered with 

polythene tape and a final coat of bitumen paint. 

 

 G.I. waste pipes buried in ground or sunken slab shall be protected with multilayer 

bitumen membrane tape 3mm thick with a final coat of hot or cold applied bitumen. 

Pypkote or equivalent. 

 

Painting (Painting for CPVC pipes not required) 
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 All pipes above ground shall be painted with one coat of red lead and two coats of 

synthetic enamel paint of approved shade and quality. Pipes shall be painted to 

standard color code given in this document or specified by Project Manager. 

 

Pipe protection (Protection for CPVC pipes not required) 

 

 All G.I. pipes in wall chase /below floors or laid underground shall be protected 

against corrosion by the application of two coats of bitumen paint covered with 

polythene tape and a final coat of bitumen paint. 

 

 G.I. waste pipes buried in ground or sunken slab shall be protected with multilayer 

bitumen membrane tape 3mm thick with a final coat of hot or cold applied bitumen. 

Pypkote or equivalent. 

 

STP-(anaerobic technology): 

 

Setting up the STP implies supply & installation of electro mechanical equipment 

for Anaerobic STPs and anaerobic treatment of sewage using probiotic microbial 

culture. Anaerobic treatment means sewage treatment in covered STP using 

probiotic microbial culture. However the cost of construction of RCC sludge holding 

tank shall be paid extra. 

The shop drawing of the tank shall be submitted for the approval of the 

agency/consultant. 

 

1. The bidder shall need to submit  the distributorship agreement/authorization 

certificate issued to them by the manufacturers of OS1/Envirosense/Ecolog 

bacterial culture duly signed and stamped by the manufacturer. 

 

2. Mother Culture Specifications required 

a. Strains: Lactobacillus, Yeast, Photosynthetic Bacteria 

b. Total Microbial Count: Not less than 106 (test report to be attached) 

c. pH: For both Mother Culture and Activated Culture should be 4 or less 

than 4 

d. Appearance & Odor: Brown Liquid, Sweet fermented smell  

 

3. The cost of setting up the  50 kld  also includes  operation and maintenance of the 

STP for a period of 12months under which following shall be  included. 

Sewage treatment charges includes: 

a. Min. dosage of total 300 litres of activated bacterial culture   per 

day. 

b. Supply of min. 150 kg of micronutrients (Jaggery) per month 

c. Operation of STP by 1 nos. technician as required for successful 

and proper dosing of the plant. 

 

4. All the electro-mechanical equipment’s shall  be of  reputed make and shall  be   got  

approved by the consultant/NPCC before  procurement 
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INTERNAL ELECTRICAL WORKS 

TECHNICAL SPECIFICATIONS 

 

TECHNICAL SPECIFICATIONS OF LIGHT FIXTURE & ACCESSARIES 

The light fixtures and fittings shall be assembled and installed in position 

complete and ready for service, in accordance with details, drawings, 

manufacturer's instructions and to the satisfaction of the Project Manager. 

 SCOPE 

Scope of work under this section shall include inspection at 

suppliers/manufacturer’s premises at site, receiving at site, safe storage, 

transportation from point of storage to point of erection, erection and 

commissioning of light fittings, fixtures and accessories including all necessary 

supports, brackets, down rods and painting etc. as required. 

1 STANDARDS 

The lighting and their associated accessories such as lamps, reflectors, 

housings, ballasts etc., shall comply with the latest applicable standards, 

more specifically the following: 

 

General and safety requirements for Luminaires :    

Part-1 Tubular fluorescent lamps  - IS – 1913 (Part-1) 
Industrial lighting fittings with metal 
reflectors  - IS - 1777 

Decorative lighting outfits  - IS - 5077 

Bayonet lamp holders - IS - 1258 
Bi-pin lamp holders for tubular fluorescent 
lamps  - IS - 3323 

Electronic Ballasts for fluorescent lamps –    

General & Safety requirement - IS – 13021 (Part-1) 

Electronic Ballasts for fluorescent lamps –    

Performance requirement  - 
IS – 13021 (Part-
2) 

Ballast for HP MV lamps  - IS - 6616 

Tubular Fluorescent lamps  - 
IS - 2418 (Part-1 
to 4) 

Luminaries – General requirement  - 
IS – 10322 (Part-
1) 

Luminaries – Constructional requirement  - 
IS – 10322 (Part-
2) 

Luminaries – Screw and Screw less 
termination  - 

IS – 10322 (Part-
3) 

Luminaries – Methods of Tests - IS – 10322 (Part-4) 
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Particular requirement – General purpose Luminaries - IS–10322 (Part-5/Sec-1) 

 
Particular requirement – Recessed 
Luminaries  - 

IS–10322 (Part-
5/Sec- 

2)    
Particular requirement – Luminaries for 
Road and    

Street lighting - IS–10322 (Part-5/Sec-3) 
Particular requirement – Portable General 
purpose Luminaries - 

IS–10322 (Part-
5/Sec- 

4)    

Particular requirement – Flood Lighting - IS–0322 (Part-5/Sec-5) 

High pressure mercury vapor lamps - IS–9900 (Part-1) 

Tungsten filament general electric lamps  - IS - 418 

 

2 LIGHT FITTINGS GENERAL REQUIREMENTS: 

 

a) Fittings shall be designed for continuous trouble free operation under 

atmospheric conditions without reduction in lamp life or without 

deterioration of materials and internal wiring. Degree of protection of 

enclosure shall be IP-65 for outdoor fittings except bulkhead fitting. 

Bulkhead fitting shall be provided with IP-54 protection.  

 

b) Fittings shall be so designed as to facilitate easy maintenance including 

cleaning, replacement of lamps/ ballasts.  

 

c) All fittings shall be supplied complete with lamps. All mercury vapor and 

sodium vapor lamp fittings shall be complete with accessories like ballasts, 

power factor improvement capacitors, starters, etc. Outdoor type fittings shall 

be provided with weather proof junction boxes (IP-55) and IP-54 Control gear 

boxes.  

 

d) Each fitting shall have a terminal block suitable for loop-out connection by 

1100 V PVC insulated copper conductor wires up to 4 sq.mm. the internal 

wiring should be completed by the manufacturer by means of standard copper 

wire and terminated on the terminal block.  

 

e) All hardware used in the fitting shall be suitably plated or anodized and 

passivated.  

 

f) Earthing: Each lighting fitting shall be provided with an earthing terminal. 
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All metal or metal enclosed parts of the housing shall be bonded and 

connected to the earthing terminal so as to ensure satisfactory earthing 

continuity throughout the fixture.  

 

g) Painting/Finish: All surfaces of the fittings shall be thoroughly cleaned and 

degreased and the fittings shall be free from scale, rust, sharp-edges, and 

burns.  

 

h) The housing shall be powder coated/stove-enameled or anodized as required. 

The surface shall be scratch resistant and shall show no sign of cracking or 

flaking when bent through 90 deg. over 12 mm dia. mandrel.  

 

Metal used in BODY of lighting fixtures shall be not less than 22 SWG or heavier if so 

required to comply with specification of standards. Sheet steel reflectors shall have a 

thickness of not less than 20 SWG. The metal parts of the fixtures shall be completely 

free from burns and tool marks. Solder shall not be used as mechanical fastening device 

on any part of the fixture.   

 

 (MEDIUM VOLTAGE SWITCHGEAR) 

 

1.  GENERAL 

 

This section covers specification of Medium Voltage Switchboards incorporating 

items of switchgear like Circuit Breakers, SFUs, metering and protection 

 

2  STANDARDS AND CODES 

 

The following Indian Standard Specifications and Codes of Practice will apply to 

the equipment and the work covered by the scope of this contract. In addition the 

relevant clauses of the Indian Electricity Act 1910 and Indian Electricity Rules 

1956 as amended up to date shall also apply. Wherever appropriate Indian 

Standards are not available, relevant British and/or IEC Standards shall be 

applicable. 

 

BIS certified equipment shall be used as a part of the Contract in line with 

Government regulations. Necessary test certificates in support of the certification 

shall be submitted prior to supply of the equipment. 

 

It is to be noted that updated and current Standards shall be applicable irrespective 

of those listed below. 

 

Low Voltage switchgear & control gear IS 13947 : 1993 

Part I  :                                                       General rules 

Part II  :                                                      Circuit Breakers 
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             Part III Switches, disconnectors, switch disconnectors and fuse combination 

units 

Part IV : Contactors &Motor starters 

Part V  :                        Control circuit devices and switching elements 

 

Marking of Switchgear bus bars IS 11203 : 1985 

Degree of Protection of Enclosures for low voltage switchgear.                                                             

IS 2147 : 1962 

Electrical relays for power system protection      IS 3231 : 1986 

Code of Practice for selection, installation and Maintenance of switchgear & 

control gear IS 10118 : 1982 

Low voltage switchgear & control gear assemblies    IS 8623 : 1993 

 

3. SWITCHGEAR  

3.1 Medium Voltage Air Circuit Breakers 

3.1.1 Technical Parameters 

 

• The circuit breaker shall be of the air break type, robust and compact design 

suitable for indoor mounting and shall comply with the requirement of IS: 13947 : 

1993. Rupturing capacity shall be 31 MVA at 415 Volts or as per schedule of 

quantities. 

3.1.2 Constructional Features 

 

• The Circuit Breaker shall be flush front, metal clad, horizontal draw-out pattern, 

three/four pole as required and fully interlocked. Each Circuit Breaker shall be 

housed in a separate compartment enclosed on all sides. 

 

• The Circuit Breaker cradle shall be designed and constructed to permit smooth 

withdrawal and insertion. The movement shall be free of jerks, easy to operate and 

positive. 

• All current carrying parts in the breaker shall be silver plated and suitable arcing 

contacts shall be provided to protect the main contacts which shall be separate from 

the main contacts and easily replaceable. In addition, Arc chutes shall be provided 

for each pole, and these shall be suitable for being lifted out for the inspection of 

the main and the arcing contacts.  

 

• Self-aligning cluster type isolating contacts shall be provided for the Circuit 

Breaker, with automatically operated shutters to screen live cluster contacts when 

the Breaker is withdrawn from the cubicle. Sliding connections including those for 

the auxiliary contacts and control wiring shall also be of the self-aligning type. The 

fixed portion of the sliding connections shall have easy access for maintenance 

purposes.  

 

• The cubicle for housing the Breaker shall be free standing dead front pattern, 

fabricated from the best quality sheet steel.  
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3.1.3 Operating Mechanism 

 

• The Circuit Breaker shall be trip free with independent manual spring operated or 

motor wound spring operated mechanism as specified and with mechanical 

ON/OFF indication. The operating mechanism shall be such that the circuit breaker 

is at all times free to open immediately the trip coil is energized.  

 

• The operating handle and mechanical trip push button shall be at the front of and 

integral with the Circuit Breaker. 

 

• The Circuit Breaker shall have the following four distinct and separate positions 

which shall be indicated on the face of the panel.  

 

 "Service" -- Both main and secondary isolating contacts closed 

 "Test" -- Main isolating contacts open and secondary isolating contacts closed 

 "Isolated" -- Both main and secondary isolating contacts open 

 "Maintenance" -- Circuit Breaker fully outside the panel ready for maintenance 

 

• The tests shall be carried out with a breaking performance during operation (Ics) 

and admissible short time withstand (Icw) equal to the ultimate breaking capacity 

(Icu). i.e. Icu = Ics = Icw for 3 Sec. 

 

• All Air circuit breakers can be reverse fed without reduction in performance 

 

3.1.4 Circuit Breaker Interlocking 

 

• Sequence type strain free interlocks shall be provided to ensure the following: 

 

• It shall not be possible for the Breaker to be withdrawn from the cubicle when in 

the "ON" position. To achieve this, suitable mechanism shall be provided to lock the 

Breaker in the tripped position before the Breaker is isolated.  

 

• It shall not be possible for the Breaker to be switched "ON" until it is either in the 

fully inserted position or, for testing purposes, it is in the fully isolated position.  

• It shall not be possible for the Circuit Breaker to be plugged in unless it is in the 

OFF position. 

• A safety latch shall be provided to ensure that the movement of the Breaker, as it 

is withdrawn, is checked before it is completely out of the cubicle, thus preventing 

its accidental fall due its weight.  

• Mechanical and electrical anti-pumping devices shall be incorporated in the ACB's 

as required.  

 

3.1.5 Circuit Breaker Auxiliary Contacts 

 

The Circuit Breaker shall have minimum 6 NO/NC auxiliary contacts rated at 16 

amps 415 volts 50 Hz. These contacts shall be approachable from the front. They 
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shall close before the main contacts when the Circuit Breaker is plugged in and vice 

versa when the Circuit Breaker is Drawn Out of the cubicle. 

3. 1.6 Protective Devices 

 

• The Circuit Breaker shall have protective devices as specified in the Schedule of 

Quantities. These will in general be: 

• C.T. operated thermal overload releases with magnetic instantaneous short circuit 

release. The overload releases shall be such that each phase can be individually set 

depending on the phase unbalanced currents. The releases shall have inverse time 

current characteristics and the magnetic release shall be time delayed with a 

minimum setting of 25 MS varying up to 300 MS for discrimination without 

effecting the breaking current capacity of the ACB. 

• Over voltage relay. 

• Under/no voltage trip coil or Relay as required. 

• Over current and earth fault IDMT relays with shunt/series trip coil operation as 

specified. 

• The Circuit Breakers shall be suitable to accommodate one or more types of 

protection as specified. 

 

3. 1.7 Instrument Transformers 

 

The Circuit Breaker shall have the required Current Transformers as specified for 

metering and protection mounted outside the Circuit Breaker compartment but 

within the free standing cubicle. The transformers shall comply to the relevant 

Indian Standards and the Class of Accuracy required for metering and protection. 

Separate sets of Current transformers shall be provided. 

 

3. 1.8 Metering 

 

The metering required to be provided for each Circuit Breaker shall be as per the 

Schedule of Quantities. Such metering shall not be provided on the front panel of 

the Circuit Breaker compartment. A separate compartment shall be provided for 

the metering and Protective relays as required. 

 

Square pattern flush mounting meters complying with the requirements of the 

relevant Indian Standards shall only be used. 

 

Selector switches of the three way and OFF pattern complying to the relevant 

Indian Standards shall be used. 

 

3. 1.9 Indicating Lamps 

 

Neon type indicating lamps shall be provided for indication of phases and Breaker 

position as required in the Schedule of Quantities. 
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3. 1.10 Control Wiring 

All wiring for relays and meters shall be of copper conductor PVC insulated and 

shall be color coded and labelled with appropriate plastic ferrules for identification. 

The minimum size of control wires to be used shall be 1.5 sq. mm. 

 

All control circuits shall be provided with protective MCB. Instrument testing plugs 

shall be provided for testing the meters. 

 

3. 1.11 Earthing 

 

The frame of the Circuit Breaker shall be positively earthed when the Circuit 

Breaker is racked into the cubicle.  

 

3. 1.12 Type Test Certificates 

 

The Contractor shall submit type test certificates from a recognized test house for 

the Circuit Breakers offered. 

 

3.2. Moulded Case Circuit Breakers 

 

Moulded case circuit breakers (MCCB) or fuse free breakers, incorporated in 

switchboards wherever required, shall conform to IS 13947 : 1993 in all respects. 

MCCBs shall be suitable either for single phase 240 Volts or 3 Phase 415 Volts AC 

50 HZ supply. 

 

MCCB cover and case shall be made of high strength heat resisting and flame 

retardant thermosetting insulating material. Operating handle shall be quick 

make/break, trip - free type. Operating handle shall have suitable ON, OFF and 

TRIPPED indicators. Three phase MCCBs shall have a common handle for 

simultaneous operation and tripping of all the three phases. Suitable arc 

extinguishing device shall be provided for each contact. Tripping unit shall be of 

thermal/magnetic type provided on each pole and connected by a common tripe bar 

such that tripping of any one pole causes three poles to open simultaneously. 

Thermal/magnetic tripping device shall have IDMT characteristics for sustained 

over loads and short circuits.  

 

Contact trips shall be made of suitable arc resistant sintered alloy. Terminals shall 

be of liberal design with adequate clearances. 

 

MCCBs shall be provided with following accessories, if specified in 

drawings/schedule of quantities  

 

• Under voltage trip  

• Shunt trip 

• Alarm switch 

• Auxiliary switch 

  



 

Construction of Goadabarisha Mishra Adarsh Prathamik 
Vidyalaya (GMAPV) At Govt. UGHS Papulur, Papulur 
GP,Chitrakonda Block,Malkangiri, Odisha- 2ND CALL 

 

179 | P a g e  

 

MCCBs shall be provided with following interlocking devices for interlocking the 

door a switch board.  

 

• Handle interlock to prevent unnecessary manipulations of the breaker. 

• Door interlock to prevent door being opened when the breaker is in ON position 

• De-inter locking device to open the door even if the breaker is in ON position. 

 

MCCBs shall have rupturing capacity as specified in drawings/schedule of 

quantities.  

 

MCCBs shall be designed to prevent access to live parts when the cover is removed, 

means main current path of the circuit breaker should be isolated from auxiliary 

section  i.e. MCCB shall offer class– II front face. 

 

3.3. Metering, Instrumentation And Protection. 

 

Ratings, type and quantity of meters, instruments and protective devices shall be 

as per drawings and schedule of quantities. 

 

Current Transformers  

 

CTs shall confirm to IS 2705 (part -I, II and III) in all respects. All CTs used for 

medium voltage application shall be rated for 1 kV. CTs shall have rated primary 

current, rated burden and class of accuracy as specified in schedule of 

quantities/drawings. Rated secondary current shall be 5A unless otherwise stated. 

Minimum acceptable class for measurement shall be class 0.5 to 1 and for protection 

class 10. CTs shall be capable of withstanding magnetic and thermal stresses due 

to short circuit faults of 31 MVA on medium voltage. Terminals of CTs shall be 

paired permanently for easy identification of poles. CTs shall be provided with 

earthing terminals for earthing chassis, frame work and fixed part of metal casing 

(if any). Each CT shall be provided with rating plate indicating : 

 

• Name and make 

• Serial number 

• Transformation ratio 

• Rated burden 

• Rated voltage 

• Accuracy class 

 

CTs shall be mounded such that they are easily accessible for inspection, 

maintenance and replacement. Wiring for CT shall be with copper conductor PVC 

insulated wires with proper termination works and wiring shall be bunched with 

cable straps and fixed to the panel structure in a neat manner. 

 

Potential Transformer  

 

PTs shall confirm to IS 3156 (Part-I,II and III) in all respects. 
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Measuring Instruments 

 

Direct reading electrical instruments shall conform to IS 1248 or in all respects. 

Accuracy of direct reading shall be 1.0 of voltmeter and 1.5 for ammeters. Other 

instruments shall have accuracy of 1.5. Meters shall be suitable for continuous 

operation between -10o C and +500C. Meters shall be flush mounting and shall be 

enclosed in dust tight housing. The housing shall be of steel or phenolic mould . 

Design and manufacture of meters shall ensure prevention of fogging of instrument 

glass. Pointer shall be black in color and shall have Zero position adjustment device 

operable from outside. Direction of deflection shall be from left to right. Selector 

switches shall be provided for ammeters and volt meters used in three phase 

system. 

 

Ammeters 

 

Ammeters shall be of moving iron type. Moving part assembly shall be with jewel 

bearings. Jewel bearings shall be mounted on a spring to prevent damage to pivot 

due to vibrations and shocks. Ammeters shall be manufacture and calibrated as per 

IS 1248 

 

Ammeters shall normally be suitable for 5 A secondary of current transformers.  

 

Ammeters shall be capable of carrying substantial over loads during fault 

conditions. 

 

Voltmeters 

 

Voltmeters shall be moving iron type range of 3 phase 415 volt voltmeters shall be 

0-500. Volt meters shall be provided with protection MCB.  

 

Watt meter 

 

Wattmeter shall be of 3 phase electro dynamic type and shall be provided with a 

maximum demand indicator if required. 

 

Power factor meters 

 

3 phase power factor meters shall be of electro dynamic type with current and 

potential coils suitable for operation with current and potential transformers 

provided in the panel. Scale shall be calibrated for 50% lag - 100% - 50% readings. 

Phase angle accuracy shall be +40. 

 

Energy and reactive power meters 

 

Trisector meters shall be two element, integrating type, KWH, KVA, KVA hour 

reactive meters. Meters shall confirm to IEC 170 in all respects. Energy meters, 
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KVA, and KVARH meters shall be provided with integrating registers. The 

registers shall be able to record energy conception of 500 hours corresponding to 

maximum current at rated voltage and unity power factor. Meters shall be suitable 

for operation with current and potential transformers available in the panel. 

 

Relays 

 

Protection relays shall be provided with flag type indicators to indicate cause of 

tripping. Flag indicators shall remain in position till they are reset by hand reset. 

Relays shall be designed to make or break the normal circuit current with which 

they are associated. Relay contacts shall be of silver or platinum alloy and shall be 

designed to withstand repeated operation without damage. Relays shall be of draw 

out type to facilitate testing and maintenance. Draw out case shall be dust tight. 

Relays shall be capable of disconnecting faulty section of network without causing 

interruption to remaining sections. Analysis of setting shall be made considering 

relay errors, pickup and overshoot errors and shall be submitted to Project Manager 

for approval. 

 

Over current relays 

 

Over current relays shall be induction type with inverse definite minimum time lag 

characteristics. Relays shall be provided with adjustable current and time settings. 

Setting for current shall be 50 to 200 % insteps of 25%. The IDMT relay shall have 

time lag (delay) of 0 to 3 seconds. The time setting multiplier shall be adjustable 

from 0.1 to unity. Over current relays shall be fitted with suitable tripping device 

with trip coil being suitable for operation on 5 Amps. 

  

Earth fault relay 

 

Same as over current relay excepting the current setting shall be 10% to 40% in 

steps of 10%.  

 

Under voltage relay 

 

Under voltage relays shall be of induction type and shall have inverse limit 

operation characteristics with pickup voltage range of 50 to 90% of the rated 

voltage. 

 

4. MEDIUM VOLTAGE SWITCH BOARDS 

 

4.1 General 

• All medium voltage switchboards shall be suitable for operation at three 

phase/three phase 4 wire, 415 volt, 50 Hz, neutral grounded at transformer system 

with a short circuit level withstand of 31 MVA at 415 volts or as per schedule of 

quantities. 
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• The Switch Boards shall comply with the latest edition with up to date amendments 

of relevant Indian Standards and Indian Electricity Rules and Regulations. 

 

4.2 Switch Board Configuration 

 

• The Switch Board shall be configured with Air Circuit Breakers, MCCB's, and other 

equipment as called for in the Schedule of Quantities. 

• The MCCB's shall be arranged in multi-tier formation whereas the Air Circuit 

Breakers shall be arranged in Single or Double tier formation only to facilitate 

operation and maintenance. 

• The Switch Boards shall be of adequate size with a provision of 10% spare space to 

accommodate possible future additional switch gear.  

 

4.3 Equipment Specifications 

 

All equipment used to configure the Switch Board shall comply to the relevant 

Standards and Codes of the Bureau of Indian Standards and to the detailed 

technical Specifications as included in this tender document. 

 

4.4 Constructional Features 

 

• The Switch Boards shall be metal enclosed, sheet steel cubicle pattern, extensible, 

dead front, floor mounting type and suitable for indoor mounting.  

 

• The Switch Boards shall be totally enclosed, completely dust and vermin proof. 

Synthetic rubber gaskets between all adjacent units and beneath all covers shall be 

provided to render the joints dust and vermin proof to provide a degree of protection 

of IP 42/IP 54 as specified. All doors and covers shall also be fully gasketed with 

synthetic rubber and shall be lockable.  

 

• The Switch Board shall be fabricated with CRCA Sheet Steel of thickness not less 

than 1.6 mm and shall be folded and braced as necessary to provide a rigid support 

for all components. The doors and covers shall be constructed from CRCA sheet 

steel of thickness not less than 1.6 mm. Joints of any kind in sheet metal shall be 

seam welded and all welding slag ground off and welding pits wiped smooth with 

plumber metal. 

 

• All panels and covers shall be properly fitted and square with the frame. The holes 

in the panel shall be correctly positioned.  

 

• Fixing screws shall enter holes tapped into an adequate thickness of metal or 

provided with hank nuts. Self-threading screws shall not be used in the 

construction of the Switch Boards.  

 

4.5 Switchboard Dimensional Limitations 

 

• A base channel 100 x 50 x 6 mm thick shall be provided at the bottom.  
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• A minimum of 200 mm blank space between the floor of switch board and bottom 

most unit shall be provided. 

 

• The overall height of the Switch Board shall be limited to 2300 mm 

 

• The height of the operating handle, push buttons etc. shall be restricted between 

300 mm and 2000 mm from finished floor level. 

 

4.6 Switch Board Compartmentalization 

 

 The Switch Board shall be divided into distinct separate compartments comprising 

 

• A completely enclosed ventilated dust and vermin proof bus bar compartment for 

the horizontal and vertical bus bars. 

 

• Each circuit breaker, and MCCB shall be housed in separate compartments 

enclosed on all sides.  

 

• Sheet steel hinged lockable doors for each separate compartment shall be provided 

and duly interlocked with the breaker in "on" and "off" position.  

 

• For all Circuit Breakers separate and adequate compartments shall be provided for 

accommodating instruments, indicating lamps, control contactors and control MCB 

etc. These shall be accessible for testing and maintenance without any danger of 

accidental contact with live parts of the circuit breaker, bus bars and connections. 

 

• A horizontal wire way with screwed cover shall be provided at the top to take 

interconnecting control wiring between vertical sections. 

 

• Separate cable compartments running the height of the Switch Board in the case of 

front access Boards shall be provided for incoming and outgoing cables. 

 

• Cable compartments shall be of adequate size for easy termination of all incoming 

and outgoing cables entering from bottom or top.  

 

• Adequate and proper support shall be provided in cable compartments to support 

cables. 

 

4.7 Switch Board Bus Bars 

 

• The Bus Bar and interconnections shall be of electrolytic Copper/Aluminum and of 

rectangular cross sections suitable for full load current for phase bus bars and half 

rated current for neutral bus bar. The maximum current density for copper shall 

be 1.6 amps per sq. mm. and for Aluminum shall be 1 amp per Sq. mm. and suitable 

to withstand the stresses of a 31 MVA fault level or at 415 volts for 1 second or as 

per schedule of quantities. . 
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• The bus bars and interconnections shall be insulated with insulation tape/ fiber 

glass. 

 

• The bus bars shall be extensible on either side of the Switch Board. 

 

• The bus bars shall be supported on non-breakable, non-hygroscopic insulated 

supports at regular intervals, to withstand the forces arising from a fault level of 

31 MVA at 415 volts for 1 second.  

 

• All bus bars shall be color coded. 

 

• All bus bar connections in Switch Boards shall be bolted with brass bolts and nuts. 

Additional cross section of bus bars shall be provided wherever holes are drilled in 

the bus bars. 

 

• All TRIP/CLOSE/INDICATION circuit shall be compatible on 24V DC. Accordingly, 

all relay & CTs etc. shall be 24 V DC. 

 

4.8     Switch Board Interconnections 

 

• All connections between the bus bars/Breakers/cable terminations shall be through 

solid tinned copper strips of adequate size to carry full rated current and PVC/fiber 

glass insulated.  

 

• For unit ratings up to 100 amps PVC insulated copper conductor wires of adequate 

size to carry full load current shall be used. The terminations of all such 

interconnections shall be crimped and aluminum lugs shall be used. 

 

4.9 Draw out Features 

 

Air Circuit Breakers shall be provided in fully draw out cubicles. These cubicles 

shall be such that draw out is possible without disconnection of the wires and 

cables. The power and control circuits shall have self-aligning and self-isolating 

contacts. The fixed and moving contacts shall be easily accessible for operation and 

maintenance. Mechanical interlocks shall be provided on the draw out cubicles to 

ensure safety and compliance to relevant Standards. The MCCB's shall be provided 

in fixed type cubicles. 

 

4.10  Instrument Accommodation 

 

• Instruments and indicating lamps shall not be mounted on the Circuit Breaker 

Compartment door for which a separate and adequate compartment shall be 

provided and the instrumentation shall be accessible for testing and maintenance 

without danger of accidental contact with live parts of the Switch Board. 
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• For MCCB's instruments and indicating lamps can be provided on the compartment 

doors.  

 

• The current transformers for metering and for protection shall be mounted on the 

solid copper/aluminum bus bars with proper supports. 

 

4.11     Wiring 

 

All wiring for relays and meters shall be with PVC insulated copper conductor 

wires. The wiring shall be coded and labelled with approved ferrules for 

identification. The minimum size of copper conductor control wires shall be 1.5 sq. 

mm. 

 

4.12    Cable Terminations 

 

• Knockout holes of appropriate size and number shall be provided in the Switch 

Board in conformity with the location of incoming and outgoing conduits/cables. 

 

• The cable terminations of the Circuit Breakers shall be brought out to terminal 

cable sockets suitably located at the rear of the panel.  

 

• The cable terminations for the MCCB's shall be brought out to the rear in the case 

of rear access switchboards or in the cable compartment in the case of front access 

Switch Boards.  

 

• The Switch Boards shall be complete with tinned brass cable sockets, tinned brass 

compression glands, gland plates, supporting clamps and brackets etc. for 

termination of 1100 volt grade aluminum conductor PVC/PVCA cables. 

 

4. 13 Space Heaters 

 

The Switch Board shall have in each panel thermostatically controlled space 

heaters with a controlling 15 amp 230 volt switch socket outlet to eliminate 

condensation. 

 

 

4. 14 Ventilation Fans 

 

The Switch Board shall be provided with panel mounting type ventilation fans in 

each panel with switchgear rated for 2500 amp and above. The fan shall be 

interlocked with switchgear operation. 
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4.15 Earthing 

 

A main earth bar of G.I./copper as required shall be provided throughout the full 

length of the Switch Board with a provision to make connections to the sub-station 

earths on both sides. 

 

 

4.16    Sheet Steel Treatment and Painting 

 

• Sheet Steel materials used in the construction of these units should have undergone 

a rigorous rust proofing process comprising of alkaline degreasing, descaling in 

dilute sulphuric acid and a recognized phosphating process. The steel work shall 

then receive two costs of oxide filler primer before final painting. Castings shall be 

scrupulously cleaned and fettled before receiving a similar oxide primer coat. 

 

• All sheet steel shall after metal treatment be spray or powder painted with two 

coats of shade 692 to IS 5 on the outside and white on the inside. Each coat of paint 

shall be properly stoved and the paint thickness shall not be less than 50 microns. 

 

5. OUTDOOR TYPE DISTRIBUTION FEEDER PILLARS 

 

 The feeder pillar shall be of the floor mounting type, totally enclosed, and weather 

proof, conforming to ISI IP 54. The feeder pillar shall be suitable for 440 volts 3 

phase 4 wires, 50 cycles AC supply. 

 

 The cubicle should be fabricated out of heavy gauge sheet steel of thickness not less 

than 2 mm thick with suitable side frame and stiffeners.  Hinged doors of not less 

than 1.6 mm thick should be provided at the front and rear of the cubicle to provide 

access for installation, operation, tests and inspection.  The rear door is provided to 

facilitate cable termination and the front door for inspection of breaker, to switch 

‘ON’ and ‘OFF’ the switch as and when required.  All doors should be fitted with 

dust excluding neoprene gaskets.  The doors should also be fitted with suitable 

locking arrangement with lock to prevent unauthorized opening.  The cubicle 

should be designed for mounting over cement concrete plinths by the roadside, and 

should be of substantial construction capable of withstanding the vibrations 

normally experienced due to vehicular traffic.  The top of the feeder pillar is of 

slanting construction in all directions to prevent any collection of water due to rain.  

A gland plate is provided at the bottom of the feeder pillar (removable) for mounting 

the cable glands.  The feeder pillar shall be fitted on an angle iron pedestal at the 

bottom covered with sheet metal from all the four sides which facilitates cable 

bending etc. specially with aluminum cables.  Two lifting hooks shall be provided 

at the top.  A door switch shall be provided in the feeder pillar so as to switch ‘ON’ 

and ‘OFF’ the lamp fixed in the brass batten holder below the top sheet of the pillar. 

 

 The sheet steel materials used in the construction of the cubicle should have 

undergone a rigorous rust proofing process comprising alkaline degreasing, 

descaling in dilute sulfuric acid solution and recognized phosphating process.  After 
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metal treatment, the interior of the cubicle should be painted with two coats of air-

drying red lead primer followed by two coats of air drying anti-condensation paint.  

The exterior of the cubicle should be painted with two coats of staving red oxide 

primer followed by one coats of epoxy finishing paint.  One final spray of epoxy paint 

shall be applied at the time of handing over the installation. 

 

 All the nuts, bolts shall be cadmium plated with spring washers. A minimum 

spacing from cable connection to the bottom of gland plate shall be 300mm. 

 

 The bus bars should be of electrical grade copper. They should be air insulated with 

adequate clearances between conductors and between conductors and earth.  These 

should be color coded to enable immediate identification of the phases and neutral.  

The current density for bus bars shall not be more than 1.0 amps per square mm.  

All bus bar joints and tapings should be of the clamped type as far as possible 

thereby avoiding drilling of holes on bus bars.  The bus bars should be carried on 

supports made out of a suitable non-inflammable and non-hygroscopic material 

such as Hylam, Permali or Formics.  Suitable insulating phase barriers should be 

provided to prevent accidential short-circuits during operation. 

 

 The neutral bus bar shall be rated at 100 % of the phase bus bars.  The design 

should allow for neutral cable sockets to be fitted directly to the bus bars.  A GI 

earth bar of size 40x5mm together with two cable eyes shall be provided for 

connections to earth pits.  All the cables shall be terminated at ELEMEX terminal 

block and therefrom wiring shall be done with PVC insulated aluminum conductor 

cable to breaker units.  The wiring shall be neatly bunched and shall be secured to 

wiring cradles. 

  

A circuit cardholder to be made inside the front door and the card duly engraved / 

painted on aluminum / hylam sheet, Identification ferrules shall be used for 

incoming and out-going cables. 

 

6. TESTING AT WORKS 

 

Copies of type test carried out at ACB/MCCB manufacturers works and routine 

tests carried out at the switchboard fabricators shop shall be furnished along with 

the delivery of the switchboards. Project Manager reserves the right to get the 

switchboard inspected by their representative at fabricators works prior to dispatch 

to site to witness the routine tests as per clause 7.7 of SCC 

 

7. INSTALLATION 

 

The foundations prepared as per the manufacturers drawings shall be leveled, 

checked for accuracy and the Switch Board installed. All bus bar connections shall 

be checked with a feeler gauge after installation. The able end boxes shall be sealed 

to prevent entry of moisture. The main earth bar shall be connected to the sub-

station earths. 
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A 15 mm thick rubber matting of approved make on a 100 mm high timber platform 

shall be provided in front of and along the full length of the Switch Board. The width 

of the matting shall be 1000 mm. The rubber mat shall withstand 15 KV for 1 

minute and leakage current shall not exceed 160 mA/sq. meter. 

 

 After installation the Switch Board shall be tested as required prior to 

commissioning.  

 

8. TESTING AT SITE 

  

Pre-commissioning tests as required and as per  manufacturers recommendations 

shall be carried out on each switchboards at site before energizing the switchboards 

including but not restricted to the following. 

 

• Physical checking of the switchboards including checking alignment of panels, 

interconnection of Bus bars, tightness of bolts/connections and evidence of 

damage/cracks in any components. 

• Physical checking and inspections of Inter panel wiring  

• Checking free movement of ACBs/MCCBs/SFUs 

• Checking of operation of breakers 

• Insulation tests of bus bar supports and control wiring etc. with 1.1 kV Megger. 

• Primary & secondary injection tests of relays and CTs. 

• Checking of Interlocking function. 

 

 (TECHNICAL SPECIFICATION OF ENERGY METER) 

  Connection Type   Direct connected  

 Wiring configuration   1 phase 2 wire 

Mains frequency    50 Hz ± 5 % 

  Burden      As per relevant standards 

  Approvals 

 Electrical IS 13779, CBIP 88, IEC 62052-11, IEC 62053- 21 Standard compliance 

 

Mechanical:- 

Dimensions (WxHxD)   125x193x48 mm 

Enclosure Engineering plastic   Engineering plastic 

Sealing Sealing screw provision  Sealing screw provision 

 

Environmental:- 

Temp.     - 10 °C to +50 °C (operating) | - 25 °C to +70 °C 

(storage) 

Humidity     Upto to 95 % non-condensing 

Ingress protection    IP 51 

Insulation Class    As per IS 13779 

Impulse Withstand    As per IS 13779 
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  Connection type    Direct Type 

  Wiring configuration    3 phase 4 wire 

  Voltage range    230/ 240 V (P-N), -30% to +30% 

  Current range    5(30)A, 10(60)A, 20(80)A 

 Mains frequency     50 Hz ± 5 % 

 Metrological accuracy    Class 1.0 

 Burden      As per relevant standards 

Mechanical:- 

Dimensions (WxHxD)   175 x 264 x 96 mm 

Enclosure Engineering plastic   Engineering plastic 

Sealing Sealing screw provision  Sealing screw provision 

 

Environmental:- 

Temp.     - 10 °C to +50 °C (operating) | - 25 °C to +70 °C 

(storage) 

Humidity     Upto to 95 % non-condensing 

Ingress protection    IP 51 

Insulation Class    As per IS 13779 

Impulse Withstand    As per IS 13779 

 

 TECHNICAL SPECIFICATION OF MEDIUM VOLTAGE CABLE 

 

Medium voltage cables shall be aluminum conductor PVC insulated, PVC sheathed 

armored conforming to IS 1554. Cables shall be rated for a 1100 Volts. The 

conductor of cables from 16 Sq. mm. to 50 Sq. mm. shall be stranded. Sector shaped 

stranded conductors shall be used for cables of 50 sq. mm and above. Conductors 

shall be made of electrical purity aluminum 3/4 H or H temper. Conductors shall be 

insulated with high quality PVC base compound. A common covering (bedding) 

shall be applied over the laid up cores by extruded sheath of Un-vulcanized 

compound. Armoring shall be applied over outer sheath of PVC sheathing. The 

outer sheath shall bear the manufacturer's name and trade mark at every meter 

length. Cores shall be provided with following color scheme of PVC insulation. 

 

1 Core   : Red/Black/Yellow/Blue 

2 Core   : Red and Black 

3 Core   : Red, Yellow and Blue 

3 1/2 /4 Core   : Red, Yellow, Blue and Black 

 

 Current ratings shall be based on the following conditions. 

 

a) Maximum conductor temperature  70 0 C 

b) Ambient air temperature  450 C 
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c) Ground temperature  300 C 

d) Depth of laying 1000 mm  

 

 Short circuit rating of cables shall be as specified in IS 1554 Part-I. 

Cables have been selected considering conditions of maximum connected loads, 

ambient temperature, grouping of cables and allowable voltage drop. However, the 

contractor shall recheck the sizes before cables are fixed and connected to service. 
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TECHNICAL SPECIFICATION 

Quality Control Process 

QUALITY CONTROL PROCESS TO BE FOLLOWED 

 

Quality Control is an essential part of any construction process for ensuring 

Quality. All materials to be used, all methods adopted and all works performed are 

strictly to be in accordance with the requirements of the specifications and approved 

drawings. Quality Control measures leads to construction of improved quality, 

conformity and ensures utilization of better quality of materials.  

 

 The main objective of Quality Control (QC) is to obtain independent & objective 

assessment of the technical quality of all the civil, structural, electrical and all 

ancillary miscellaneous construction works at different stages of construction and 

to ensure that the buildings and structures are constructed as per desired 

standards and in accordance to the specifications. 

 

The Construction contractor is responsible for implementing and supplementing a 

quality control procedure to ensure that all aspects of work meet the standards set 

forth in the specifications and is of acceptable quality. The Construction contractor 

is totally responsible for quality throughout and is to take all necessary measures 

to ensure quality by adopting correct construction practices to produce the end 

products of acceptable quality. 

 

Ensuring execution of quality work of durability and uniform performance by the 

Contractor is the most important aspect of the Quality Control. 

 

The basic concept of this process is that the construction Contractor constructs & 

performs testing as per the following format and requirement as minimum at his 

risk and cost to ensure a quality product.  

 

 

Type 

of 

chec

k 

 

Sr. 

No. 

 

Name of 

Test 

 

Testing 

Method 

 

Frequency of Test 

 

Specification 

Requirement  

 

  Remarks 

 

Types of 

record 

 (A) 

 

CONCRETE WORK  
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A 1 

 

Compressiv

e Strength 

test (M20 to 

M55) 

 

IS: 516 

(Concrete 

cube 

compress

ive 

strength 

test) 

 

 

Upto 5m3‐ 1Set,  

>5-15m3-2 Sets,  

>15‐30m3‐3Sets  

>30‐50m3‐4Sets  

Above 50m3 ‐ 

4+one additional 

sample for each 

50m3 part thereof. 

 

 

 

 

Acceptance 

criteria 

specified  as 

per IS 

456:2000. 

 

Tests to 

be 

performed 

at site 

Laborator

y or  at 

the 

external 

laboratory 

 

 

 

 

 

 

 

 

 

 

 

Register / 

log book 

to be 

maintain

ed at site 

B 2 Slump Test 

 

 

IS 456: 

2000, 

IS 1199: 

1959 

At start, end or 

intermittently for 

each pour card 

issued every day  

As per design 

mix /IS code  

Test to be 

performed 

at the Site. 

Register / 

log book to 

be 

maintaine

d at site 

 

 

(B ) 

 

BRICKS 

B 1 

 

Water 

Absorption 
IS: 3495 

Part‐2 

 

As per IS (5454 

:1978) 

Max. 20% 

 

 

Site test or 

External 

laboratory 

test  

 

Register / 

log book to 

be 

maintained 

at site 
A 2 

 

Compressive  

Strength 

 

IS: 3495 

Part‐1 

 

 As per PO 

specification 

 

 

 

 

A 3 

 

 

 

 

 

 

 

 

Physical 

verification  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

IS: 3495 

1992 

For each lot of 

supply 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Free from 

cracks & flaws 

 

 

 

 

 

 

 

 

 

 

 

 

 

 (C) 

 

 CEMENT 

A 1 

 

Fineness % 

 

IS 4031 

Part-1, 2 

& 15 

1 test per 50 

MT supplies of 

one 

Make/Grade/Ty

pe 

10% maximum 

 

External 

lab/site lab 

test  

 

 

MTC 

 

 

 

 

 

 

 

A 2 

 

Setting time 

 

IS: 4031  

Part‐5 

 

&Test per 

change of 

Make/Grade/Ty

pe 

Initial 30min,               

Final 600min. 

 

MTC must 

be obtained 

for each 

consignment 
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A 3 

 

Compressive 

strength   

 

IS: 4031  

Part‐6 

 

 Min. 33 MPa 

 

  

A 4 

 

Specific 

Gravity 

 

IS: 4031 

Part‐11 

 

 

 

 

 

 

 

 3.10 ‐ 3.15 

 

  

A 5 Soundness 

test 

IS: 1489 

Part-1,  

 IS: 4031 

Part-3 

 

 

 Max.10mm/ 

0.8 % 

 

 

   (D) 

 

 WATER 

A 1 

 

Chloride as 

CL 

 

IS: 3025  

Part‐

1&32, 

IS: 456 

1 test per 

Source and 

every three 

months 

 

500 mg/litre 

max. 

 

Extern

al lab 

test. 

Reports 

A 2 

 

Inorganic 

matter 

 

IS: 3025  

Part‐18, 

IS: 456 

 

 3000 mg/litre 

max. 

 

Extern

al lab 

test. 

Reports 

A 3 

 

Organic 

matter 

 

IS: 3025  

Part‐18, 

IS: 456 

 

200 mg/litre 

max. 

 

Extern

al lab 

test. 

Reports 

A 4 

 

Suspended 

solids 

 

IS: 3025  

Part‐17, 

IS: 456 

 

2000 mg/litre 

max. 

 

Extern

al lab 

test. 

Reports 

A 5 

 

PH value 

 

IS: 3025  

Part‐11,  

IS 10500, 

IS: 456 

 

6 to 8 

 

 

  (E) 

 

REINFORCEMENT STEEL (Fe500) 

B 1 

 

Ultimate 

tensile 

strength 

 

IS: 1786 

Part-II 

 

Per 

consignm

ent/ per 

lot 

 

 

Min. 8% more than 

actual 0.2% proof 

stress &> 545 N/mm2 

 

MTC must be 

obtained. 

B 2 

 

% 

Elongation 

 

IS: 1786 

Part-II 

 

16.0% Min. 

 

B 3 

 

Weight per 

meter 

 

IS: 1786 

Part-II 

 

        - 

B 4 

 

Bend Test 

 

IS: 1786 

Part-II 

 

No cracks  

B 5 

 

Re-bend 

Test 

 

IS: 1786 

Part-II 

 

No cracks 
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 (F) 

 

COARSE AGGREGATE 

B 1 

 

Sieve 

Analysis 

 

IS: 2386  

Part‐1,IS: 

383 

 

 

 

 

 

 

 

 

 

 

One test 

for each 

20cum 

of 

concrete 

 

 

Site 

test / 

Extern

al lab 

test 

 

Register/ 

log book 

to be 

maintain 

at site 

A 2 

 

Water 

Absorption 

 

IS: 2386 

Part‐3,IS: 383 

 

 

 

 

Max. 2% 

 

A 3 

 

Specific 

Gravity 

 

IS: 2386 

Part‐3,IS: 383 

 

 

Min. 2.5 

 

A 4 

 

Impact 

Value 

 

IS: 2386 

Part‐4,IS: 383 

 

Max. 45% 

 

A 5 Crushing 

Value 

IS: 2386 

Part‐4, 

IS: 383: 2016 

 

Max. 30%. If it exceeds 

then test for ten 

percent fines should be 

conducted & min. load 

for ten percent fines 

should be 50kN  

 
A 6 

 

Soundness 

 

IS: 2386  

Part‐5, 

IS: 383: 2016 

 

In IS:383 

Max 12% by Na2SO4 

Max 18% by MgSO4 

A 7 

 

Elongation 

& 

Flakiness 

Index  

 

IS: 2386 

Part‐1, 

IS:383: 2016 

 

Max. 40% 

 

B 8 

 

 

 

 

 

 

Deleterious 

Contents 

 

IS: 383, IS: 

2386 Part‐2 

 

For each 

lot of 

supply  

 

 

 

 

 

 

 

Should be Nil 

 

 

 

 

 

 

  (G) 

 

FINE AGGREGATE 

B 1 

 

Gradation 

(Fineness 

modulus) 

 

IS: 2386  

Part-1 

 

One test 

for each 

20cum 

of 

concrete  

As per IS: 383,         

FM=2.2-3.20 

 

Site test 

/External lab test 

B 2 Zone of sand IS :383 Grading should be 

fall within zone II, 

III. 
B 3 

 

Water 

absorption 

 

IS: 2386    

Part- 3 

 

 

A 4 

 

Silt Content 

(% finer 

than75 µ) 

 

IS :383:2016, 

IS:2386 

part1 

Uncrushed sand-Max. 

3%,  
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A 5 Specific 

gravity 

IS: 2386    

Part- 3 

1 test per 

Source 

 

2.42 to 2.64 

 

(H) ROAD/PAVEMENT 

(1) Aggregate 

A I Impact Value 

 

IS: 2386 

(Part 4), 

 IS: 383 

1 test per 

100 cum  
Max. 30% 

Site test 

 /External 

Lab test 

A II Crushing Value IS: 2386 

(Part 4), 

 IS: 383 

1 test per 

source 

Max. 30% 

A III Loss angles 

abrasion value 

IS: 2386 

(Part 4), 

 IS: 383 

1 test per 

source 

Max. 30% 

A IV Flakiness Index & 

Elongation Index 

IS: 2386 

(Part 1) 

IS: 383 

1 test per 

100 cum 

Max. 35% 

B V Water Absorption IS: 2386 

(Part 3), 

 IS: 383 

1 test per 

100 cum 

Max. 2% 

A VI Specific Gravity IS: 2386 

(Part 3),       

IS: 383 

1 test per 

source 

Min. 2.5 

A VII Stripping Value of 

aggregate for 

BM/AC 

IS: 2386 

(Part 3), IRC, 

 IS: 383 

1 test per 

source 

Max 25% 

A VII

I 

Soundness IS: 2386 

(Part 4), 

IS: 383 

1 test per 

source 

Max. 12% 

(2) Bitumen 

A I Softening point IS: 73, 

IS: 1205 

 

 

 

1 test per 

batch of 

bitumen 

supplied in 

bulk/ 

drums or 

part 

thereof 

  

External 

lab test. 

MTC must 

be 

obtained. 

A II Penetration IS: 73,  

IS: 1203 

 

 

A III Elongation IS: 73  

A IV Wax Content IS: 73  

A V Flash/Fire point 

test 

IS:73, 

IS:1209 

 

 

B VI 

 

 

 

 

 

 

 

 

 

Ductility 

 

 

 

 

 

 

 

 

IS: 73, 

IS: 1208 

 

 

 

Notes:- External laboratory means any government engineering college/Govt. approved 

laboratory or any other laboratory having National Accreditation Board for Testing and 
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Calibration Laboratories (NABL) accreditation. Mix Design must be conducted in the 

above mentioned laboratories. 

1. MTC: - Manufacturers Test Certificate. 

2. ASTM-American Society for Testing and Materials. 

3. Type of check: A) Tests are to be conducted by contractor in presence of  

NPCC Engineer-In-Charge or representative of EIC. 

B) Regular test to be conducted by contractor as per frequency 

directed by Engineer-In-Charge. 
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Scope of Comprehensive Maintenance Work 

1. Objective 

The objective of this maintenance work is to ensure the continued safety, 

functionality, durability, and aesthetic appearance of the school buildings and its 

allied works available in the scope of this tender, through preventive, corrective, and 

routine maintenance activities. The contractor carryout all maintenance activities of 

constructed school buildings and allied works for 02 (Two) years after the completion 

of defect liability period. 

The contractor will be eligible/entitled to get an amount of 1.25% & 1.5% of the 

awarded cost or completion cost of the project whichever is lower for the 4th & 5th 

year of maintenance work respectively. No extra amount for what soever reason shall 

be consider to carry out the maintenance work as define under: 

2. General Requirements 

1. All maintenance activities shall be carried out with minimum disruption to 

school operations as per IS-15183 (part1,2&3) and CPWD maintenance 

manual-2023 

2. The contractor shall provide all labour, tools, plants, equipment, consumables, 

and materials required for execution of the maintenance works during the 

maintenance period of to the satisfaction of Client/NPCC. 

3. All works shall conform to relevant IS Codes, CPWD Specifications, NBCS-

2026 provisions, and directions of the Engineer-in-Charge. 

4. Debris generated during maintenance shall be removed promptly and the 

premises shall be kept clean and safe. 

5. The maintenance activities shall be carried out within or in the vicinity of a 

running educational institution/school. The Contractor shall ensure that the 

execution of the work does not hamper the day-to-day functioning, academic 

activities, or overall environment of the Institute/School in any manner. 

The Contractor shall take all necessary preventive, safety, and precautionary 

measures in this regard, including but not limited to barricading (As per direction of 

NPCC/Client), dust suppression, noise control, traffic management, and safe 

movement of students and staff. No extra payment whatsoever shall be admissible on 

this account, and the same shall be deemed to be included in the quoted rates of 

contractor. 

Further, the Contractor shall issue identity cards to all workers deployed within the 

campus premises and maintain an updated record of the same. 

6. The specification of items required to be replaced during defect liability and 
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maintenance period shall be as per the specification defined in the original 

tender. 

3. Scope of Maintenance Works 

A. Civil Maintenance Works 

1. Inspection and repair of cracks in walls, columns, beams, slabs, parapets, and 

other structural/non-structural elements. 

2. Repair of damaged plaster, flooring, skirting, dado, staircase finishes, and 

paving blocks. 

3. Rectification of water seepage, dampness, leakages, and waterproofing defects 

in roofs, terraces, toilets, overhead tanks, and external walls. 

4. Repair and replacement of damaged doors, windows, ventilators, glazing, 

hardware fittings, locks, hinges, door closers, and related accessories. 

5. Maintenance of expansion joints and sealants wherever provided. 

6. Repair of boundary walls, gates, guard rooms (if provided), pathways, ramps, 

and other external civil works. 

7. Cleaning and maintenance of rainwater drainage systems, roof drains, and 

surface drains. 

8. Repair and restoration of damaged false ceilings (if provided) and wall finishes. 

B. Painting and Finishing Works 

1. Touch-up and repainting of internal and external surfaces including repair & 

maintenance wherever required due to deterioration, peeling, dampness, or 

damage etc. as per direction of Engineer-in-Charge. 

2. Painting of steel structures, railings, gates, grills, handrails, and other metal 

components. 

3. The scope of work also includes external & internal painting with same 

painting specifications as per BoQ at least once during the 02(Two) years of 

maintenance period. 

4. Repair and repainting of signages, classroom markings, and safety markings 

(if provided). 

C. Plumbing and Sanitary Maintenance 

1. Inspection, servicing, repair, and replacement of defective plumbing fixtures. 

2. Maintenance of water supply pipelines, valves, pumps, tanks, taps, and 

fittings. 
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3. Repair of leakages in water supply and drainage systems. 

4. Cleaning and maintenance of septic tanks, soak pits, inspection chambers, and 

sewer lines etc. to make full functional of the services and as per direction of 

Client/NPCC. 

5. Maintenance of toilet blocks, urinals, wash basins, and associated fittings. 

 

D. Electrical Maintenance 

1. Inspection, testing, servicing, and repair of electrical installations. 

2. Replacement of defective switches, sockets, MCBs, DBs, light fixtures, fans, 

exhaust fans, wiring, etc. 

3. Maintenance of earthing systems, lightning protection systems, and 

electrical safety equipment. 

4. Maintenance and testing of DG sets, transformers, and other electrical 

equipment, if provided. 

5. Checking and rectification of electrical faults affecting, classrooms, 

laboratories, offices, and common areas. 

E. Water Supply and Pumping Systems 

1. Maintenance of bore wells, submersible pumps, pumping systems, and water 

storage tanks, if provided. 

2. Cleaning and disinfection of overhead and underground water tanks at least once 

in every 06 (Six) months till completion of maintenance period. 

3. Repair and replacement of defective motors, valves, pipelines, and controls (if 

provided). 

F. Site Development and External Infrastructure 

1. Maintenance of roads, pavements, pathways, parking areas, and drains 

within the campus. 

2. Repair of damaged kerbs, paving blocks, and hardscape elements. 

3. Maintenance of storm water drainage systems. 

4. Upkeep of landscaping works, lawns, and plantation areas, wherever 

included. 

G. Safety and Compliance 

1. Inspection and maintenance of fire-fighting systems, fire extinguishers, 

hydrants, alarms, and emergency lighting. 

2. Ensuring compliance with applicable NBC, electrical safety, and fire safety 
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requirements. 

3. Rectification of safety hazards identified during inspections. 

4. Preventive Maintenance 

1. Periodic inspection of all building components at prescribed intervals. 

2. Preparation and submission of inspection reports highlighting defects and 

corrective actions. 

3. Preventive maintenance to avoid deterioration and ensure uninterrupted 

functioning of the school facilities. 

5. Defect Rectification 

1. Immediate rectification of defects reported by the School 

Authority/Engineer-in-Charge. 

2. Replacement of damaged components with materials of specifications as per 

BoQ and direction of Client/NPCC. 

3. Restoration of affected areas to their original condition after repairs. 

6. Records and Reporting 

1. Maintain a maintenance register detailing inspections, complaints, repairs, 

and replacements. 

2. Submit monthly maintenance reports to the Client/NPCC. 

3. Maintain records of all materials used and works executed. 
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LIST OF APPROVED MAKES 

Note:- The Contractor shall obtain prior approval from Engineer In-charge before 

placing order for any specific material or engaging any of specialized agencies the 

contractor shall make a detail submittal with catalogues and highlighted proposed 

specifications a well as full details of the works executed by specialized agency as 

specified. 

Wherever applicable the Engineer In-charge may approve any material equivalent 

to specified in tender subject to proof being offered by contractor for equivalence to 

his satisfaction. 

The Contractor shall provide samples of all material in the list of make to Engineer-

In- charge. 

                                                           Make List 
 

Sl.No. Material Make 

1) Cement Ultratech/BIRLA/JK/Ambuja/DALMIA/ 
Ramco 

2) TMT Reinforced Steel SAIL/TATA/ Jindal Panther/ RINL/VIZAG 
/Shyam/ Rungta 

3) Mild Steel SAIL/TATA/ Jindal/ RINL/VIZAG / 
Shyam/ Rungta 

4) Anti-Termite Chemical Vam Organic/Hindustan Insecticide 
/Bayer /ICI /PCI 

5) Water Proofing Chemicals Pidilite/SIKA/FOSROC 

6) Wall Putty Birla/JK/Jhonson 

7) Aluminium Sections Hindalco/Jindal 

8) Vitrified Tiles Johnson/ Restile/ Kajaria eternity 

9) Ceramic Tiles Johnson/ Restile/ Kajaria eternity 

10) Enamel paint Dulux/ICI/Asian/Birla opus 

11) Texture Paint Asian/ Berger/ Birla opus/Dulux 

12) Cement Paint Snowcem/ICI/Asian/Berger 

13) Sanitary ware Parryware /Kohler/Jaquar/Hindware/Cera 

14) CP Fittings Jaquar/Kohler /Hindware/Cera/Parryware 

15) UPVC SWR pipes & Fittings Supreme/Finolex/Prince/Kissan/AKG 

16) SCI Pipes & Fittings NECO/SRIF/RIF 

17) GI & MS Pipes Jindal/Prakash Surya/Swastik/Tata 

18) CPVC Pipes Astral/Ajay/Ashirwad/Prince/Supreme 

19) GI Fittings UNIK/DRIP-M/ZOLOTO/”R”/ Jindal 

20) Ball Valves Zoloto/DRP/Sant 

21) CI Valves (>65mm dia) Kirloskar /Leader/Sant/Karter 

22) CI Valves (50mm dia and above) Kirloskar/Sant/Leader/Kartar 

23) Ferrules/Ballcocks/Water level 
Fittings 

DRP/Zoloto/Leader/Sant 

24) Pressure Regulating valves DRP/Zoloto/Kartar/CIm 

25) Garden Irrigation Sprinklers Rainbird/Harvel/Premier/Jain 

26) SFRC Manholes Covers & Gratings KK/RPMF/Supreme/Hari OM Precast 

27) CI-LA/DI Fittings Neco/Jindal/Balaji/Lanco 

28) False Ceiling USG Boral/Anutone/Armstrong/Gyproc 
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29) Wall Paneling (wooden/Acoustical) Anutone/ Armstrong/Hytech Polyrubb 

30) Tensile Fabric Royal Tensile Structure/Aarcee 
Prospace/Evara/Asha Industries 

31) Metal Roofing System Colortop/Tata Blue Scope/JSW/Everest 

31) Running 
Track/Badminton/Volleyball Court 

Sports Surfacing Pro/Quality Sports 
Surface/Indiana Sports 

32) Manhole C.I. cover and frame NECO/BIC/RPMF 

33) CI pipes and fittings NECO/BIC/RPMF 

34) Ball Valves Zoloto/DRP/Sant 

35) Plywood/Block Board/Vineer Legend/Archid ply/Green ply/Kanchan 
ply/Century Ply 

36) Flush Doors Legend /Archid ply/Green ply/Kanchan 
ply/ Century Ply 

37) HDPE Pipes Lingaraj/Aadi/Hari 
Udyog/Metroplasta/Balaji 

38) PVC Pipes Finolex/Supreme/ Astral/Ashirvad 

39) WPC Door Frame Rajshri Plastiwood/ Alstone/ Green Plast/ 
Century Ply 

40) Gully trap Chamber Astral/Mico/Supreme/Ashirvad/Finolex 

41) RCC Man Hole Cover Shreeji/Rajshree/A-One/Tirupati Precast 

42) C.P Shower Jaquar/Hindware/Plaza/Prima/Cera 

43) C.P Soap Holder Kohler/Prima/Jaquar/Kindle/Cera 

44) Towel Ring Kohler/Hindware/Jaquar/Cera 

45) Towel Rail Kohler/Mexx India/Jaquar/Cera 

46) Kitchen Sink Nirali/Futura/Hindware 

47) Under Counter Basin Jaquar/Hindware No-10095/Kohler 

48) Half Padestal Basin Jaquar/Hindware No-91049+91115/ Cera/ 
Parryware 

49) Cistern With Flush Bend Jaquar/Hindware/Cera/Watertech/Slimlin
e-white-Parryware 

50) Orissa Pan Hindware/Parryware/Neycer 

51) 2HP Single Phase Submersible Pump Texmo/Crompton/Greaves/Kirloskar 

52) UPVC Sliding Window Fenesta/Veka/Lesso/Prominance 

53) Antifungal Weather Coat Berger Paint/Dulux Aquatech/Asian paint 

54) Epoxy Paint Berger Paint/MRF/Asian paint/Indigo 
Paint/ Fosroc/Pidilite 

55) FPO Membrane System Myk/Fosroc/Sika 

56) OT Door Frame Steeltech/Metaflex/Iclean/Ajni Industries 

57) SS Ball Bearing Hinge Saint gobain/ SHAKTI HARMN/IPSA/ 
Hettich 

58) Door Closer Godrej/Ozone/Hafele/Dorset/Hardwyn 

59) Aldrop JOLLY/Prayag/Ramson/Tata/Ozone/ 
Godrej 

60) Tower Bolt Saswat/KMI/HYFUN/RP LEX/Godrej 

61) Door Stoper IPSA/Ozone/Benzoville/Ramson 

62) Glass  Asahi India/Saint-Gobain/La Opala 

63) Urinal Jaquar/Parryware/Roca/Kohler 

64) Western Toilet Jaquar/Hindware/Kohler 
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65) Wooden Flooring WelSpun/Armstrong/Century ply/ 
Greenlam 

66) Non Return Valve(NRV) Zoloto/Kirloskar/Asten Control/Hawa 
valves 

   

FIRE FIGHTING WORKS 
1) MS Pipes TATA/Jindal/Swastik 

2) Gunmetal Ball Valves Leader/DRP/Sant/Zoloto/TBS 

3) CI Double Flanged Sluice valves & 
Check Valves 

Kirloskar/Sant/Leader 

4) Slim Seal Butterfly Valve Audco/Veeson/C&R/KSB/Advance/Sant 

5) Dual Disk type Non-Return Valve Audco/Veeson/C&R/KSB/Advance/Sant 

6) Fire Hydrant Valves/Branch Pipes & 
Fire Main Axe. 

Minimax/Firex/Newage 

7) Fire Aid Fire Hose reels Minimax/Firex/Newage 

8) CP Hose Pipes Minimax/Firex/Newage 

9) Sprinkler Head Tyco/Grinel/Viking 

10) Fire Pumps Kirloskar/Mather-Plate/ KSB/WILO 

11) Motors Kirloskar/Seimens/Crompton/KSB/WILO 

12) Electric Switch Gear L&T/Seimens/Legrand/Schneider/ 
Siemens 

13) Cables RR Cable /Polycab/Paramount/Finolex/ 
Havells 

14) Suction Stainer Vaishno/Jaypee/Grandpit 

15) Vibration Eliminator Connector Resistoflex/Kanwal 

16) Single Phasing Preventer Siemens/Minilec/L&T 

17) Pipe Coat Material PYPKOTE/Coaltek/STP 

18) Flow switch Potter/System Sensor/Jhonson Control/ 
Honeywell/Wika 

19) Diesel Engine Ashok Leyland/Kirloskar/Cummins/ 
KSB/WILO 

20) Main Control Panel Tricolite/Vidyut Control 

21) Fire Brigade Inlet Minimax/Newage 

22) Rubber Hose Pipe Jyoti/Tiger/Padmini 

23) Hose Coupling Branch Minimax/Newage 

24) Pressure Switch Indfoss/Switzer 

25) Pressure Gauge H Guru/Fiebig/Akvalo 

26) Battery Exide/Prestolite/Ceasefire 

27) Fire Extinguisher Ceasefire / Stopfire/Safex 

28) Annunciation panel Safeway/Agni/Matter & Palet 

29) Contactor L&T/Siemens/Havells 

30) Cable Gland Commex/Power/Gripwell 

31) Power capacitor L&T/Crompton/Asian/Ducati 

32) Measuring meter L&T/Siemens/AE 

33) MS Conduit BEC/AKG/steel craft 

34) Fire Alarm Control Panel Morley IAS/Siemens/Bosch/Edward 
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35) Addressable Manual Call Point Morley IAS/Siemens/Bosch/Edward 

36) Fire Fighting Equipment MINIMAX/Kanadia/Aska/Safex/Zenith 

   

ELECTRICAL WORKS 

1) MCCB & MPCB ABB/GE /Crompton/Siemens/Legrand 

2) MCB & ELMCB M&G/Hagar/Legrand/Havells/Siemens 

3) Lugs, Thimbles Dowells/HMI/Jainson 

4) Capacitor Epcos/Ducati/Meher 

5) APCR relay Epcos/Ducati/Conzerv 

6) Reactor Epcos/Ducati/Elspec/Saigon 

7) Indication Lights Schnieder/L&T/Seimens 

8) Selector Switch Sulzer/Kaycee/Havells/Legrand/Schneider 

9) Push Button Schnieder/L&T/Seimens 

10) Terminal Strip Connectwell/Elmex/Phoenix 

11) Digital Meter Conzerv/Trinity 

12) Analogue Meter Rishabh/AE/IMP 

13) Current transformer cast Resin G&M/KAPPA/AE 

14) Compression Glands HMI/Comet/Dowell 

15) HRC Fuses Siemens/L&T/APC/Usha 

16) Lighting Fixtures Philips/Wipro/ Bajaj/Artemide/ Orient 

17) Power (PVC/XLPE 11KV) Cable POLYCAB/FINOLEX/PARAMOUNT/ 
Gloster 

18) Cable Tray Slotco/SECO/Steel Ways/Indiana 

19) MS Conduit & Accessories BEC/AKG/Steel Craft 

20) PVC insulated copper conductor Polytech/MMP/KEI/Anchor/Havells/ 
Gloster 

21) Switches & socket Northwest/Legrand/Havells/anchor/Schne
ider/Panasonic 

22) DB Legrand/Havells/Indo Asian 

23) HT Cable Unistar/Polycab/RPG/KEI/Rallison/ 
Gloster 

24) Telephone wire Finolex/Havells/Anchor 

25) Fans & exhaust fans Orient/Crompton/Bajaj/Havells/Usha 

26) Data Points Legrand/Honeywell/Schinder 

27) Pre-Fabricated MS Junction Box Legrand/MK/Sayona 

28) LED Display unit Delite/Signath/Sunrise/OselTech 

29) Lightning Protection Alltec/LPI/OBO/Dehn 

30) Conventional fire alarm system Notifier/Edwards/Siemens/Simplex 

31) Transformer OPTL/OEU/APOLO/Om Sai 

32) DG set Cummins/Catterpillar/Sterling/Jakson / 
Kirloskar 

33) LT Panel& PDB’s AARVEE/Electro/IPC/Vidyut/Milestone/Pr
ecision System Control /Schneider 

34) Lifts OTIS/ Jhonson/ Mitsubishi / Omega/ 
Kone 

35) Air-conditioning Carrier/Hitachi/Daikin/LG/VOLTAS / 
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Samsung 

36) Furniture Godrej/Bpergo/Featherlite/Geeken 

37) Water Purifier Ion Exchange/Eureka Forbes/Kent/ Water 

Odisha 

39) Copper Flexible Cable Polycab/Havells/Finolex/KEI 

40) Street Light Panasonic/LT/Havells /Philips/Wipro 

/Crompton/Bajaj 

41) Galvanized Octagonal Pole Utkarsh/Bajaj/RR Ispat 

42) CCTV Honeywell series 20/Pelco/Axis/HikVision 

43) UTP Cable Legrand/Systimax/Panduit 

44) PSC Pole Balaji/Sai Saran/Konark 

Construction/Metro Poles 

45) WPB / RSJ Pole Swastika/K L Steels/Vijay 

Transmission/Supreme 

46) SMC Distribution Box Sanskriti/Sintex Industries/Plasto Tech/ 

Neelu 

47) LTDB J D Electrical/S R Automation/Bose 

Engineering (India) 

48) Hardware fittings Jainco/Industrial forging/Pramoda 

49) HT/ LT ABC Hardware, IPC (Insulated 

Piercing connector) 

KSE/Jainco/Raychem RPG/SICAME 

50) GI Pin Supreme/Shakti/KSE 

51) 12KV, 10KA Polymeric Lighting  

Arrestor 

Hindustan 

Chemicals/ELPRO/LAMCO/Raychem RPG 

52) HT XLPE Cable ( 11KV & 33KV) KEC/Finolex/APAR/KEI/Gupta power 

53) 11KV Polymer Pin & Disk Insulator Adinath/Ele Chem/Prime/Imperial 

Porcelain 

54) GI Bolts & Nuts NEXO/Techman/Pankaj/Strelling/Ravi 

55) PVC WIRE Havells/Gupta/Polycab/Finolex/L&T/KEI 

56) Power cable/Control cable   Havells/Gupta/KEC/Torrent/V-Guard 

57) Bird cap 3m Electro/PLASTOCHEM/Raychem RPG 

58) Bird guard Asian Loto/Dharam/Mangal/Rahul 

Powertech/Namdhari 

59) Cable tie Mangal/Novoflex/ Ripkons 

60) 11KV Polymer Type AB Switch Ultima/Sigma/Indian power/Pramoda 

61) HG Fuse Samal/Pramoda/Indian Power/Sigma 

62) Cable Tie Mangal/Novoflex/Ripkons 

63) Pole Clamp KSE/Vijay Transmission/Pramoda/Jainco 

64) GI Wire Jainco/Industrial Gorging/RK Wire 
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65) GI  Earth Wire Gupta/Bharat/Tata/Usha/Jainco/Kataria 

  

NOTE: - 

1. The contractor will use any of the approved makes with prior approval of the 

EIC. For technical reason the EIC can specify a particular make. 

2. Order will be placed with the prior approval of EIC relating to makes and 

quantities. 

3. When certain makes of the items are missing in the above approved make 

list/description of item then the make will be decided as per the approval of 

EIC/PM or as mentioned in the BOQ. 

4. Where approved make list and BOQ make list differs then approved make list 

shall be supersedes with BOQ make list.  
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VOLUME – 02 
 

 

SECTION-I 

 
 

PRICE BID SHEET & BOQ 

 

                  Note: Enclosed in separate excel file 

 

 

 

 

 

 

 

 

 


