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CHECKLIST TO BE ENSURED BY THE BIDDER 
 

Procurement of Dinning Table & Chair for SCB MCH Kataka, Hostels  
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

Sl. 
No. 

Particulars Reference to 
DTCN Clause 

No. 

Whether 
Furnished 

Reference 
to page no. 

Yes No 

01. Cost of tender paper :  NIL (As per MSME 
Notification) 

D.T.C.N   Clause 
No.04 

   

02. E.M.D :  NIL (As per MSME Notification) D.T.C.N 
Clause No.06 

   

03. 
OSMEs need to have valid Udyam Registration 
Number and submit an affidavit at the time of 
bidding, self-certifying their OSME status.  

D.T.C.N 
Clause No.07 

   

04. Copy of GSTIN D.T.C.N 
Clause No.07 

   

05. No Relationship Certificate in Schedule – A  D.T.C.N 
Clause No.13 

   

06. Works Experience & Annual Turn Over     

(A) List of projects executed that are similar in 
nature to the work   (Schedule-D1) 

D.T.C.N 
Clause No.14 

   

(B) Annual Turn Over to be furnished  D.T.C.N 
Clause No.14 

   

07. 
(A) 

Information regarding current litigation, 
debarring / expelling of the tender or 
abandonment of the work by the tenderer 
(Schedule-E) 

D.T.C.N 
Clause No.11 

   

(B) Affidavit (Schedule-F) D.T.C.N 
Clause No.11 
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CONTRACT DATA 
 
 

A. GENERAL INFORMATIONS 
 

Sl No Particulars Details 

1 Bid Identification No. 39/Tender/OBCC/2026-27 

2 Name of the Work Procurement of Dinning Table & Chair for SCB 
MCH Kataka, Hostels  

3 

Officer inviting tender Chief General Manager-II,  

Odisha Bridge & Construction Corporation Limited, 

Bhubaneswar 

4 

Executive Engineer/ Superintending 

Engineer concerned with headquarters 

authorized as Engineer-in-charge of this 

work. 

General Manager (I/C), Kataka Division-II, OB & 

CC Ltd. 

5 
Chief Construction Engineer with head 

quarter 

Chief General Manager-II, Odisha Bridge & 

Construction Corporation Limited, Bhubaneswar 

6 Accepting Authority 
Chief General Manager-II, Odisha Bridge & 

Construction Corporation Limited, Bhubaneswar 

7 Estimated Cost ₹ 90,02,720.00 
 
 
 

B. BID INFORMATION 
 

8 Class of Contractor (Clause No.1 of DTCN) 
Odisha Small (inclusive of Micro) Manufacturing 
Enterprises (OSMEs), including manufacturing 
Startups, with annual T/O up to Rs. 50 Cr. 

9 
Time period of availability of bid 
documents on the website (Clause No.2 
of DTCN). 

up to     5.00 PM of 02.11.2026 

10 

Last Date & time of submission of Bid 
(Clause No. 2 of DTCN.) 

Time: 5.00 PM 

Date: 02.11.2026 

Opening of Technical Bid (Cover-I) 
document (Clause No. 3 of DTCN.) 

Time: 11.30 AM 

Date: 03.11.2026 

Technical Presentation NA 

11 Cost of Bid Document (Clause No. 4 of DTCN.) 

i Amount to be remitted (online) NIL 

ii in favour of Managing Director,  Odisha Bridge & Construction 

Corporation Limited, Bhubaneswar 
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iii payable at Bhubaneswar 

12 Bid Security/ EMD (Clause No. 6 of DTCN.) 

i Amount to be remitted  NIL 

ii Pledged in favour of Managing Director,   Odisha Bridge & Construction 

Corporation Limited, Bhubaneswar 

iii payable at Bhubaneswar 

iv Type of instrument As specified in the Bid document/DTCN 

13 Additional Performance Security Deposit 

as per   Clause No.28(iii) of DTCN. 

 

 i Amount Refer   Clause No.28(iii) of DTCN 

 ii Pledged in favour of Managing Director,   Odisha Bridge & Construction 

Corporation Limited, Bhubaneswar 

 iii payable at Bhubaneswar 

 iv Type of instrument As specified in the Bid document/DTCN 

14 Intended completion period/Time period 

assigned for Completion as per clause 8 of 

DTCN 

45 (Forty-Five) Days 

15 Bid validity period (Clause No. 9 of DTCN) 90 (Ninety) days 

16 Minimum period of contract / agreement / 

lease deed of equipment and machineries 

as per Clause No. 10 (v) of DTCN. 

Deleted 

17 Currency of Contract Indian Rupees 

18 Language of Contract English 

19 Clause No. 121.2(ii) of DTCN qualifying 

criteria 

 

i) Clause No.12.2 Base year. 2026 – 27 

ii) Clause No.121.2 (a) The minimum 

annual financial turnover amount 

Minimum Annual Turnover should be 10% of the 

Estimated Cost. 

iii

) 

Clause No.122 (f) Similar Nature of 

work 

NA 
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DETAILED TENDER CALL NOTICE 
 

FOR THE WORK: -  Procurement of Dinning Table & Chair for SCB MCH Kataka, Hostels  
****** 

1. Sealed Item Rate bids are invited on ONLINE in double cover system from Odisha Small 

(inclusive of Micro) Manufacturing Enterprises (OSMEs) in prescribed form to be eventually 

drawn in  P.W.D. FORM F2  for the work as per Contract Data.  

(a) Department shall not supply any material for the work. 

(b)This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the 

contract and agreement. 

1.1 The procedure to participate in ONLINE bidding process-e-Procurement is attached at 

Appendix–I of the DTCN. 

1.2 Joint Venture firms are not eligible to participate. 

2. The Bid documents are available from official website of Government: 

http://tendersodisha.gov.in within the time period as per Contract Data. The last date and 

time of submission of Bid is as per contract data. 

3. The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of 

the Managing Director,   Odisha Bridge & Construction Corporation Limited, Bhubaneswar at the 

time & date as per Contract Data in the presence of the bidders or their authorized 

representatives who wish to attend. 

4. The cost of Bid documents is to be remitted online for Rs.11,800/- (Rupees Eleven thousand 

Eight hundred) towards cost of each bid respectively. Cost of Bid documents is NIL. 

5. The bid is to be submitted in two covers. 

(i) Cover-I is to contain scanned Udyam Registration Number , GST Registration Certificate 

and GSTIN, PAN card, undertaking/certificates duly filled, affidavit documents self-

certifying their OSME status required as per the relevant clauses of this DTCN. 

(ii) Cover-II is to contain the price bid duly filled in and signed by the bidder. 

6. The bidders shall have to submit the EMD/ Bid Security online as part of bid of the amount specified 

in Contract Data. Refer Contract Data.  

7. The lowest preferred bidder is required to produce documents viz valid Udyam Registration 

Number, GSTIN, PAN card after opening of technical bid for verification purpose in latter stage, 

Work Experience as per Schedule D-1 within five days from the date of opening of the tender 

(price bid). Furnishing scanned copy of such documents along with the Technical Bid is 

mandatory otherwise his/ her bid shall be declared as nonresponsive and thus liable for rejection. 

Only Odisha SMEs are allowed for the bidding and OSMEs are required to submit an affidavit 

at the time of bidding, self-certifying their OSME status.  

8. The work is to be completed in all respects within the time period as specified in the Contract 
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Data. Bidders whose bid is accepted must submit a work Programme at the time of execution of 

Agreement. 

9. All bids received will remain valid for a period as specified in the Contract Data after the 

deadline date for submission of bids and validity of bids can also be extended if agreed to by the 

bidder and the Department. 

10. (i) Deleted 

(ii) Deleted 

(iii) Deleted 

(iv) Deleted 

(v) Deleted 

 

11. An applicant or any of its constituent partners of whose contract for any work has been 

rescinded or who has abandoned any work in the last five years, prior to the date of the bid, shall 

be debarred from qualification. The bidder is to furnish scanned copy an affidavit at the time of 

submission of bid about the authentication of bid documents. An affidavit to this effect is to be 

furnished in Schedule-F. Non furnishing of the scanned copy of information in Schedule - E 

and required affidavit in Schedule – F, the bid document will be treated as non-responsive 

subject to the decision of the Tender Inviting Authority. 

 

12. Bid Capacity – (DELETED) 

12.1 Disqualification 

Even through the Applicants meet the above criteria, they are subject to be disqualified if they have: 

i. Made misleading or false representation in the form, statements, submitted (in the form of work 

experience certificates); and / or 

ii. Records of poor performance such as abandoning the work, rescinding of contract for which the 

reasons are attributable to the non-performance of the Contractor; consistent history of litigation 

awarded against the Applicant or financial failure due to bankruptcy. The rescinding of contract 

of a joint venture on account of reasons other than non-performance, such as Most Experienced 

Partner of joint venture pulling out, court directions leading to breaking up of a joint venture 

before the start of work, which are not attributable to the poor performance of the Contractor 

will, however, not affect the qualification of the individual partners. 

 

12.2 Base Year and Escalation 

The base year shall be taken as indicated in Contract Data. 

Following enhancement factors will be used for the costs of works executed and the financial 

figures to a common base value for works completed in India. 
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Year before Multiplying factor. 

One 1.10 

Two 1.21 

Three 1.33 

Four 1.46 

Five 1.61 

(Applicant should indicate actual figures of costs and amounts for the work executed by them 

without accounting for the above-mentioned factors) 

In case the financial figures and value of completed works are in foreign currency the above 

enhanced multiplying factors will not be applied. Instead, current market exchange rate (State 

Bank of India BC selling rate as on the last date of submission of the bid) will be applied for the 

purpose of conversion of amount in foreign currency into Indian rupees. 

Total value of Civil Engineering construction work performed in the last five years are to be 

furnished for which certificate from Chartered Accountant is to be furnished. 

2021-2022    

2022-2023    

2023-2024    

2024-2025    

2025-2026    

Base year shall be taken as 2026-2027. 

 

13. No Relation certificates. 

The eligible bidder shall furnish a certificate along with the tender to the effect that he is not 

related to any officer in the rank of an Assistant Executive Engineer & above in the state P.W.D. 

or Under Secretary & above in the Works Department. If the fact subsequently proved to be false, 

the contract is liable to be rescinded. The earnest money & the total security will be forfeited & 

he shall be liable to make good the loss or damages resulting for such cancellations. The proforma 

for no relationship certificate is contained in a separate sheet vide Schedule-A. 

14. Each bidder is to submit along with the bid a note regarding his experience on completion of 

similar nature of work satisfactorily completed in Schedule-D1 & list of similar nature of works 

in progress in Schedule – D2. The bidder should qualify the Criteria of Similar nature of work 

as mentioned in Contract Data failing which the bid is liable for rejection. For similar nature of 

work refer Clause No.121.2(ii). 

Financial Turnover of the bidder during the last five financial years duly certified by the 

registered chartered accountant shall be provided as per Clause 12.2.  

15. If an individual makes the application, the individual should sign above his full type written name 
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and current address & e-mail address in a forwarding letter. 

16. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & 

furnish full type written name and the full name of his firm with its current address & e-mail 

address in a forwarding letter. 

17. If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner 

holding power of attorney for the firm in which case a certified copy of the power of attorney 

shall accompany the application. A certified copy of the partnership deed and current address of 

all partners of the firm shall also accompany the application. 

18. If the application is made by a limited company or a corporation, it shall be signed (with DSC) 

by a duly authorized person holding power of attorney for signing the application in which case 

a certified copy of the power of attorney shall accompany the application. Such limited company 

or corporation will be required to furnish satisfactory evidence of its existence along with the 

technical bid. 

19. The tender should be strictly in accordance with the provisions as mentioned in the tender 

schedule. Any change in the wordings will not be accepted. 

20. No bidder will be permitted to furnish their bid in their own manuscript papers. All information 

should be submitted online in English. 

21. The bidder may submit the bid for individual item, some of the items accumulated together and 

all the items taken together. Submission of more than one tender by a bidder for a particular item, 

some of the items taken together, all the items taken together will be liable for rejection of all 

such tender papers. 

21.1. JOINT VENTURE – (DELETED) 

22. Item rate contract (vide Works Department letter no.8310 dt.17.05.2006)  In  

Case of Item  Rate tender: 

i. The contractor has to quote Item excess or less over the estimated cost in the Price Bid appended 

to the tender document. The estimated cost is excluding GST. The rates of item basing on 

which estimated cost has been derived are excluding GST on different components to arrive at 

such rates. 

ii. The Contractors may submit the tender for individual item, some of the items taken together, all 

of the items taken together shall submit separate tender for each case. Each tender shall have the 

Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer. 

iii. The Contractor will quote Item excess /less up to two decimal point only. If he writes the Item 

excess/less up to three or more decimal points, the two decimal point shall only be considered 

without rounding off. (as per Works Department Office Memorandum No.7885 

dt.23.07.2013). 

iv. In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of         

progress specified in the contract. 
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v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items 

subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior 

approval of competent authority is mandatory before making any payment. 

vi. The period of completion is fixed and cannot be altered except in case of exceptional 

circumstances with due approval of next higher authority. 

vii. Bills for Item rate tenders shall be prepared at the estimated rates for individual items only and 

the Item  excess or less shall be added or subtracted from the gross amount of the bill. 

22.1.      As per system requirement for ONLINE bidding, the bidder should follow the instructions as 

described below: 

Bidders are advised to submit only one Financial Bid (Cover-II) i.e. the original BOQ uploaded 

by publisher after entering the relevant fields without any alternation/ deletion / modification. 

Multiple BOQ submission shall lead to cancellation of Bid. 

22.2    GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill. 

23. The bidder shall carefully study the tentative specifications applicable to the contract and all the 

documents which will form a part of the agreement to be entered in to by the accepted bidder and 

detailed specifications for Orissa and other relevant specifications and drawings which are for 

sale. Complaint at a future date that plans and specifications have not been seen by the bidders 

cannot be entertained. 

24. Deleted. 

25. (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The 

bidder should also inspect the quarries and approach roads to quarries and satisfy 

himself/themselves about the quality and availability of materials. In every case the materials 

must comply with the relevant specifications. Complaints at future date that the availability of 

materials at quarries has been misjudged cannot be entertained.  

(ii) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution (Works 

Department  Office memorandum No.12366 dt.08.11.2013) 

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in 

charge    would be responsible for ensuring the quality of the materials supplied. The contractors 

would, however, be responsible for procurement of materials from authorized sources and 

voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder 

would be required to submit the details of quarry for procurement while submitting the bids. 

26. The offer of bidder shall be inclusive of cost of construction and maintenance of service 

road, foot bridge etc. as required for the work. 

27. Deleted 

28. (i) Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II by inclusion (Works 

Department Office memorandum No.12366 dt.08.11.2013). 

“If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall 
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be rejected and the tender shall be finalized basing on merits of rest bids. But if more than 

one bid is quoted at 14.99% (Decimals upto two numbers will be taken for all practical purposes) 

less than the estimated cost, the tender accepting authority will finalise the tender through 

a transparent lottery system, where all bidders / their authorized representatives, the concerned 

Senior Project Manager, OBCC and DAO will remain present.” 

(ii) Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-II by inclusion. 

“If the rate quoted by the SC and ST Category Contractor comes to 14.99% (decimals upto two 

numbers will be taken for all practical purposes) less than the estimated cost after availing 10% 

price preference as per Para-2 of Works Department Resolution No.27748 dtd.11.10.1977, then 

the tender shall be finalized by the tender accepting authority through a transparent lottery 

system along with other category of contractors whose rates are 14.99% less than the estimated 

cost” as per Works Department Memorandum No.10224 dtd.01.09.2015.” 

(iii) Amendment to Para 3.5.5 (V) Note – II of OPWD Code Vol.- I 

(Additional performance Security) 

Amendment to Para 3.5.5 (V) Note – II of OPWD Code Vol.- I by Modification vide O.M. 

No.4559/W dt.05.04.2021 

 As 

per WD OM no. 4559 dt.5.4.2021 the rules for APS will prevail. 

  

Sl No Range of difference between the 

estimated cost put to tender and bid 

amount 

Additional performance security to be 

deposited by the successful bidder 

i Below 5% No additional Performance Security  

ii From 5% and above and below 10% 50% of (difference between item wise 

estimated cost put to tender and bid 

amount) 

iii From 10% and above 150% of (difference between item wise 

estimated cost put to tender and bid 

amount) 
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As per Office Memorandum No. 07764600022025/173/W, Bhubaneswar Dt. 03.01.2026 of Works 
Department, Government of Odisha.  
 
(This will be done as per prevailing OSMEs/ MSME procurement Guideline in the state. ) 
 
After careful observation, Government has been pleased to abolish the extant provisions of threshold 
negative bid caps (14.99%) introduced in Appendix-IX,  Clause 36  of OPWD Code Volume-II in the 
procurement  of works  undertaken  by the Govt. of Odisha and its agencies to ensure the procurement  
process results in a viable  and successful  manner  with adoption  of  following incremental Additional   
Performance Security(APS)   system : 
1. Additional  performance  security  shall  be taken  on  an  incremental  basis from  the selected bidder 
for low bid prices in the project works as under: 

• where  the bid price  is below  0% but not below  10% of the project  cost  put to bid, no 
additional performance guarantee/security  percentage is required. 

• where  the  bid price  is below  10% but not below  20% of the project  cost  put to  bid, the 
additional  performance  guarantee/security percentage  shall be incremented  by 0.1% for every 
percentage of bid price below 10% of the project cost put to bid starting at 11% with   the   
additional    bid   performance   guarantee   being   0.1% and this additional performance 
guarantee percentage shall be applied on the bid price; 

• where  the  bid  price   is  20%  or  more  below   of  the  project   cost   put  to  bid, the additional  
performance  guarantee  percentage shall be incremented  by 0.2%  for every percentage of bid 
price below 20% of the project cost put to bid in addition to 1% of the bid price and this 
additional  performance  guarantee  percentage  shall be applied on the bid price; 

• The additional performance guarantee percentage shall be rounded off to the next lower 
percentage based on whether the decimal point of the percentage of bid price is below 0.5%  or 
next higher percentage based on whether the decimal point of the percentage of bid price is 
0.5% or more. 

• The additional performance security shall be treated as part of the performance security. 
• Justification for abnormally low bids shall be scrutinized by the Departmental  Technical 

Committee and recommended to the competent authority of the Administrative Department for 
the approval of the  Additional Performance Security(APS). An abnormally low bid is one  in 
which  the  Bid price,  in combination  with  other  elements  of the  Bid, appears  so  low that  
it raises  material  concerns  as to  the  capability  of  the  Bidder  to perform the contract at the 
offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder, 
including detailed price analyses of its Bid price in relation to scope, schedule, resource 
mobilization, allocation of risks and responsibilities, and any other  requirements  of  the  bid  
document., If,  after  evaluating  the  price  analyses,  the procuring  entity  determines  that the  
Bidder  has substantially  failed  to  demonstrate  its capability to deliver the contract at the 
offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not be 
advisable to fix a normative percentage below the estimated cost, which would automatically 
be considered as an abnormally low bid. 

 
 
 

Additional Performance Security (A.P.S) in shape of Term deposit Receipt pledged in 

favour of the Managing Director, O.B. & C.C. Ltd, Bhubaneswar / Bank Guarantee in favour 

of the Managing Director, O.B. & C.C. Ltd, Bhubaneswar from any Nationalized / Scheduled 

Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days 

of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the successful 

bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money 

Deposit / Bid Security shall be forfeited.   Further, proceeding for blacklisting shall be 

initiated against bidder. 
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If the Contractor fails to complete the work, the amount so furnished as Additional Performance 

Security (APS) will be forfeited in addition to the other penal clauses, if any, to be imposed.  

Prevailing OSMEs/ MSME procurement Guideline in the state shall be followed. 

 
29. In case of any discrepancy in printing or omissions of statutory specifications or any other part 

or portion of the approved document during download of the bid document, the decision of the 

officer inviting the bid will be binding on the bidder. 

30. The tender containing extraneous conditions not covered by the tender notice are liable for 

rejection and quotations should be strictly in accordance with the tender call notice. Any change 

in the wording will not be accepted. 

31. i) Schedule of quantities are accompanied in Cover-II (Price Bid). It shall be definitely understood 

that the Government does not accept any responsibility for the correctness or completeness of 

this schedule and that this schedule is liable for alternation or omissions, deductions or 

alternations set forth in the conditions of the Contract and such omissions, deductions, additions 

or alternations shall no way invalidate the contract, and no extra monetary compensation will be 

entertained. 

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items 

subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior 

approval of competent authority is mandatory before making any payment. 

iii) If any bonafide mistake is pointed out as regards the rate of analysis or specification thereof in 

uploaded  BOQ, in the post drawal stage of the Agreement, the same can be corrected in pursuance 

to Rule – 33 Appendix – IX of OPWD Code Vol.-II and payment if any made or that account 

shall be recovered from the subsequent Running Account Bill or any other dues arising out of in 

the said contract. 

32. The authority reserves the right to reject any or all the tenders received without assigning any 

reasons there-of whatsoever. 

33. The bid security (earnest money) will be retained and dealt with as per the terms and conditions 

of the DTCN & OPWD Code / guidelines. 

34. i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-

in- charge prior to expiration of the validity period by cable, telex, facsimile or email confirmed 

by registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter 

of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in 

consideration of the execution, completion and maintenance of the Works by the contractor as 

prescribed by the contract (Hereinafter and in the contract called the “Contract Price”). 

ii) The notification of award will constitute the formation of the contract, subject only to the 

furnishing of a performance security (Initial Security Deposit) and additional performance 
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security as per Clause 28 of DTCN in form of Fixed deposit receipt of any Public Sector 

Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National Savings 

Certificate/Postal Office Time Deposit Account duly pledged in favour of the Managing 

Director, O.B. & C.C. Ltd, Bhubaneswar and payable at the place as specified in the Contract 

Data and in no other form. ISD shall be 2% of the value of the tendered amount and sign the 

agreement in the PWD Form P-1 for the fulfillment of the contract in the office of the Managing 

Director, O.B. & C.C. Ltd, Bhubaneswar and payable at the place as specified in the Contract 

Data or as directed. The initial security deposit together with the Additional Performance 

Security (APS) and amount withheld according to the provision of P-1 agreement shall be 

retained as security for the due fulfillment of this contract as directed. 

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-

in- Charge and the successful bidder. Within 15 days following the notification of award along 

with the Letter of Acceptance, the successful bidder will sign the agreement and deliver it to the 

Engineer-in- Charge. Following documents shall form part of the agreement. 

a) The notice inviting bid, all the documents including additional conditions, specifications and 

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance 

thereof together with any correspondence leading thereto & required amount of performance 

security including additional performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. 

iv) Failure to enter in to the required agreement and to furnish the security deposit as above shall 

entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally 

accepted until the required amount of initial security deposit and additional performance security 

deposit are received by the Engineer-in-Charge. The security will be refunded after One year of 

completion of the work and payment of the final bill and will not carry any interest. Prevailing 

OSMEs/ MSME procurement Guideline in the state shall be followed. 

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 

J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where 

bidders/tenderers back out from the offer before acceptance of tender by the competent authority. 

Prevailing OSMEs/ MSME procurement Guideline in the state shall be followed. 

vi) Amendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I (Works Department Office 

memorandum No.12366 dt.08.11.2013) 

Before acceptance of tender, the successful bidder will be required to submit a work programme 

and mile stone basing on the financial achievement so as to complete the work within the 

stipulated time and in case of failure on the part of the agency to achieve the mile stone liquidated 

damage will be imposed. 

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed 

to have been entered in to within the State of Odisha and it is agreed that neither party to the 
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contract will be competent to bring a suit in regard to the matter by this contract at any place 

outside the State of Odisha. 

36. The contractor should be liable to fully indemnify the employer for payment of compensation 

under workman Compensation Act. VIII of 1923 on any account of the workmen employed by 

the contractor and full amount of compensation paid will be recovered from the contractor. 

37. Bidders are required to abide by the fair wages clause as introduced by Government of Odisha, 

Works Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No. IIM- 56/628842(5) 

Dtd.27.09.61 as amended from time to time. 

38. In case of any complaint by the labour working about the non-payment or less payment of his 

wages as per latest minimum Wages Act, the Senior Project Manager, OBCC, Puri will have the 

right to investigate and if the contractor is found to be in default, he may recover such amount 

due from the contractor and pay such amount to the labour directly under intimation to the local 

labour office of the Govt. The contractor shall not employ child labour. The decision of the Senior 

Project Manager, OBCC, is final and binding on the contractor. 

39. DELETED  

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated 

by work in full within the following or similar category. 

a. Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls 

conveyance charge and other cost on account of land and building including temporary building 

and temporary electric connection to work site as well as construction of service road and 

diversion road and its maintenance till completion of work as required by the bidders for 

Collection of materials, storage, housing of staff or other purpose of the work. No bidder 

will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the 

site of the work. 

b. Deleted 

c. Suitable water supply including pipe water supply wherever available for the staff and labour. 
d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipment and wearing apparatus for the labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at 

works and approaches in order to protect the public and employees from accidents. 
g. Compensation including the cost of any suit for injury to persons or property due to neglect of 

any major precaution also become payable due to operation of the workmen compensation act. 
h. The contractor has to arrange adequate lighting arrangement for the work wherever necessary 

at his own cost. 
i. Other road safety items that may be necessary at site during execution. 

40. After the work is finalized, all surplus materials should be removed from the site of work. 
Preliminary work such as vats, mixing platforms etc. should be dismantled and all materials 
removed from the site and premises left neat and clean, this should be inclusive of the rate. 

41. No payment will be made for benchmarks, level pillars profiles and benching and levelling the 
ground where required. The Item rate to be quoted should be inclusive of carriage of all materials 
and incidental item of works. 
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42. It should be understood clearly that no claim what-so-ever will be entertained to extra items of 
works, extra quantity of any item besides agreement quantity unless written order is obtained 
from the Engineer-in-charge and rate settled before the extra items of work or extra quantity of 
any items of work is taken up. 

43. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government 
of India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57 
and amended from time to time. 

44. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms 
and conditions of contract and other necessary documents can be seen in all the offices issuing 
the documents and office of the MD, OB&CC during office hours every day except on Sundays 
and Public Holidays till last date of sale and receipt of bid documents. Interested bidders may 
obtain further information at the same address. But it must be clearly understood that the bids 
must be received in order and according to the instructions. 

45. Bidders are required to go through each clause of P.W.D. Form P1 carefully in addition to the 
clause mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P1 
with latest amendments shall prevail upon the condition of D.T.C.N. 

46. Deleted 
47. Deleted 
48. Deleted 
49. Deleted 
50. Deleted. 
51. Deleted 
52. Deleted 
53.  If the bidder removes Government materials supplied to him from the site of work with a view 

to dispose of the same dishonestly, he shall be in addition to any other liability civil or criminal 
arising out of his contract be liable to pay a penalty equivalent to five times of the price of the 
materials according to the stock issue rate or market rate whichever is higher. The penalty so 
imposed shall be recovered at any time from any sum that may then or at any time thereafter 
become due to the bidder or from his security deposit or from the proceeds of sale thereof. 

54. The selected bidder may take delivery of departmental supply according to his need for the work 
issued by the Sub-Divisional office in-charge subject to the availability of the materials. The 
bidder shall make all arrangement for proper storages of materials but no cost for raising shed 
for storage, pay of watchman etc. will be borne by the Department. The Department is not 
responsible for considering the theft of materials at site. It is the contractor’s risk. Under any 
such plea if the bidder stops the work, he shall have to pay the full penalty as per clause of P-1 
agreement. 

55. The Department will have the right to supply at any time in the interest of work any departmental 
materials to be used in the work and the contractor shall use such materials without any 
controversy or dispute on that account. The rate of issue of such materials will be at the stock 
issue rates inclusive of storage charges or rates fixed by the Department or current market rate 
whichever is higher. 

56. Deleted. 
57. Deleted 
58. Deleted 
59. Deleted. 
60. The contractor should at his own cost arrange necessary tools and plants required for the efficient 

execution of work and the rates quoted should be inclusive of the running charges of each 
plant and cost of conveyance. 
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61. Deleted. 
62. Deleted. 
63. Deleted. 
64. Deleted 
65. Deleted 
66. Deleted. 
67. Deleted. 
68. Deleted 
69. Deleted. 
70. Deleted. 
71. Deleted. 
72. Deleted. 
73. Deleted. 
74. Deleted 
75. Deleted. 
76. Deleted 
77. a)   Deleted 

b) Deleted 
c) Deleted. 
d) Deleted 
e) Deleted. 

78. Deleted. 
79. Deleted. 
80. Deleted 
81.        Deleted. 
82. No claim for carriage fixing and fitting of water what-so-ever will be entertained as this has been 

included in the estimates and the bidder will quote his/ their rate accordingly. 
83.       Deleted. 
84. Super class contractor shall employ under himself two Graduate Engineer and two Diploma 

holders belonging to the State of Odisha. Special class contractor shall employ under him one 
graduate Engineer and two Diploma Holder belonging to the state of Odisha. Likewise ‘A’ class 
contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to 
state of Odisha. The contractor shall pay to the Engineering personnel monthly emoluments 
which shall not be less than the emoluments of the personnel of equivalent qualification 
employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however 
assist the contractor with names of such unemployed Graduate engineers and Diploma Holders 
if such help is sought for by the contractor .The names of such Engineering personnel appointed 
by the Contractors should be intimated to the tender receiving authority along with the tender as 
to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class 
Contractor shall be accompanied by an employment Roll of the Engineering personnel together 
with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to 
the effect that the work executed as per the bill has been supervised by him. (Vide Works 
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished 
in the proforma contained in a separate sheet vide Schedule-B. 

85. Deleted. 
86. Deleted. 
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87. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be 
deemed                to have satisfied himself by actual inspection of the site and locality of the work, about 
the quality and availability of the required quantity of material and that rates quoted by him in 
the tender will be adequate to complete the work according to the specifications attached there 
to and that he had taken in to account all conditions and difficulties that may be encountered 
during its progress and to have quoted rates including labour and materials, octroi, other duties, 
lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the 
completion of the work, to the entire satisfaction of the Engineer-in –Charge of the work and 
his authorized subordinates. After acceptance of the contract rate Government will not pay any 
extra charges for any reason in case the contractor claims later on to have misjudged as regard 
availability of materials, labour and other factors. The rate quoted by the contractor shall be 
excluding GST. GST as applicable for the works contract shall be payable to the contractor on 
bill amount. 

88. The prevailing Item of TDS as notified by I. T. Department shall be deducted from the gross 
amount of the Contractor’s bill towards income tax. 

89. Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be 
deducted from the contractor’s bill as tax deduction at source (TDS) as per rules. 

90. Deleted 
91. Deleted 
92. Under no circumstances interest is chargeable for the dues or additional dues if any payable for 

the work. 
93. Deleted 
94. Sample of all material - The contractor shall supply sample of all materials fully before 

procurement for  the work for testing and acceptance as may be requiring by the Chief General 
Manager-II, O.B. & C.C. Ltd 

95. Deleted 
96. Any defects or other faults which may be noticed within 36 (Thirty-Six) months from the 

completion of the Supply work arising out of defective or improper materials or workmanship 
as per the direction of the Engineer- in-Charge are to be amended and made good by the 
contractor at his own cost; otherwise the         department may recover from the contractor the cost of 
making good the works. The defect liability period for the work is 36 (Thirty Six) months 
calendar months from the date of successful completion of the work. 

97. From the commencement of the works to the completion of the same, they are to be under the 
contractors charge. The contractor is to be held responsible to make good all injuries, damages 
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold 
the Govt. of Odisha harmless for any claims for injuries to person or structural damage to 
property happening from any neglect, default, want of proper care or misconduct on the part of 
the contractor or any one in his employment during the execution of the work. Also, no claim 
shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other 
calamity whether natural or incidental damages so caused will have to be made good by the 
contractor at his own cost. 

98. Deleted 

99. Deleted 
100. Deleted 
101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall 

issue an  Site Order book to the contractor to be kept at the site of the work with pages serially 
numbered. Orders regarding the work whenever necessary are to be entered in this book by the 
OBCC Officer-in-Charge with their dated signatures and duly noted by the contractor or his 

20 of 59



authorized agents with their dated signature. Orders entered in this book and noted by the 
contractor’s agent shall be considered to have been duly given to the contractor for following the 
instructions of the Department. The Site Order Book shall be the property of OBCC and shall 
not be removed from the site of work without written permission of the Engineer (General 
Manager, Infrastructure Division, Cuttack) and to be submitted to the Engineer-in-charge every 
month. 

102. Deleted. 
103. Deleted. 
104. The contractor shall have no claim what so ever for the extra quantity of work to be executed in 

view of above possible changes and payments is to be made as per Clause 10 of the P-1 Contract. 
105. Over and above these conditions, the terms and conditions and rules and regulations and 

specifications as laid down in Odisha P.W.D. Code, Bridge code and MoRT&H Specifications 
with latest revision / amendment are also binding on the part of the contractor. 

106. No part of the contract shall be sublet without written permission of the Chief General Manager-
II, OB&CC Ltd. or transfer be made by power of Attorney authorizing others to receive payment 
on the contractor’s behalf. 

107. The contractor should attach the certificate in token of payment deposit with the registration 
authority as per recent circular of the Government relating to his registration. 

108. Any damages caused by natural calamities shall be made good by the contractor at his own cost. 
The Department will not be any way responsible for the same and will not pay any cost towards 
the repair done by the contractor. 

109. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, 
P.O.L. and Royalties. 

110. Deleted 
111. The materials, borrow areas and hutments at site should be arranged by the contractor at his own 

cost. No future complaint on this account shall be entertained. 
112. The contractor shall make requisition of claim book from the date of commencement of the work 

from the Department and shall maintain in proper P.W.D. form with pages serially numbered in 
order to record items of works are not covered by his contract and claimable as extra. Claims 
shall be entered regularly in this book under the dated signature of the contractor or his duly 
authorized agents at the end of each month. A certificate should be furnished along with the claim 
to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no 
claims to record, a certificate to that effect should be furnished by the contractor in the claim 
book. Each claim must be defined and should be given as far as possible regarding the quantities 
as well as the total amount claimed. The claim book must be submitted by the contractor regularly 
by 10th and 16th days of each month for orders of the Engineer-in-Charge or competent 
authority. Claims not made in this manner or the claim books not maintained from the 
commencement of the work are liable to be summarily rejected. The claim books are the property 
of OBCC and shall be surrendered by the contractor to the Engineer-in-charge after completion 
of the work or before recession of the contract by the Department whichever is earlier for record. 

113. Number of tests as specified in I.R.C./MoRT&H/I.S.I specification required for the construction 
of roads/bridges / buildings or any other structural works will be conducted in any Govt. Test 
House / Departmental laboratories/reputed material testing laboratory as to be decided by the 
Engineer-in- charge. Testing charges including expenditure for collection / transportation of 
samples /specimens etc. will be borne by the contractor. The collection of samples and testing 
are to be conducted for both prior to execution and during execution as may be directed by the 
Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. 

114. i)   Besides, the firm / contractor shall install full-fledged field laboratory at work site for 
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conducting required tests as per IRC/MoRT&H/ISI requirements at his own cost for providing 
sufficient opportunity for checking from time to time. 

ii) Personnel of the agency should be present at work site at the time of visit of  high level 
inspecting officers in the rank of Chief Engineer and above. 

iii)  After completion of the road in all respects the road furniture’s should be affixed by the 
executing agency indicating locations like school, hospital, No-horn etc. 

115. Deleted 
116. Deleted 
117. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if 

enquired by the Department 
(a) Making a false statement or declaration. 
(b) Past record of poor performance. 
(c) Past record of abandoning the work half way/ recession of contract. 
(d) Past record of in-ordinate delay in completion of the work. 
(e) Past history of litigation. 

118. The information furnished must be sufficient to show that the applicant is capable in all 
respects to successfully complete the envisaged work. 

119. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, 
there by  facilitating a particular tender for award, then they shall be penalized with adequate 
disincentives with forfeiture of EMD unless adequate justification for such back out is 
furnished. Appropriate action for black listing the tenderers shall also be taken apart from 
disincentivising the tenderer. 

120. ADDENDUM TO THE CONDITION OF P-1 CONTRACT 
Clause-2 (a) of P-1 Contract:- TIME CONTROL (Vide Works Department Office 
Memorandum No.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):- 

120.1. Progress of work and Re-scheduling programme. 
120.1.1. The Competent Authority shall issue the letter of acceptance to the successful contractor. The 

issue of the letter of acceptance shall be treated as closure of the Bid process and commencement 
of the contract. 

120.1.2. As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, (Vide Works 
Department O.M. No. 12366 dtd.08.11.2013) before acceptance of the tender. The successful 
bidder will be required to submit a work programme and Milestone basing on the financial 
achievement so as to complete the work within the stipulated time and in case of failure on part 
of the agency to achieve the Milestone, Liquidated damages will be imposed. 

120.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all 
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the whole 
of the work before 1/4th of the whole time allowed under the contract has elapsed, ½ of the whole 
of the work before ½ of the whole time allowed under the contract has elapsed, 3/4th of the whole 
of the work before 3/4th of the whole time allowed under the contract has elapsed. 

120.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work 
does not conform to the programme to which consent has been given the Contractor shall 
produce, at the request of the Engineer-in-Charge, a revised programme showing the 
modifications to such programme necessary to ensure completion of the works within the time 
for completion. If the contractor does not submit an updated Programme within this period, the 
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment 
certificate and continue to withhold this amount until the next payment after the date on which 
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the overdue Programme has been submitted. 
120.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including 
any changes to the sequence of the activities. 

120.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s 
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-Charge 
again at any time. A revised Programme is to show the effect of Variations and Compensation 
Events. 

 
120.2. Extension of the Completion Date. 
120.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence 

of the Contract. The execution of the works shall commence from the date as mentioned in letter 
of Award. If the Contractor commits default in commencing the execution of the work as 
aforesaid, Government shall without prejudice to any other right or remedy available in law, be 
at liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely. 

120.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & 
Progress Chart for each milestone and get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items 
of the works. It shall indicate the forecast of the dates of commencement and completion of 
various trades of sections of the work and may be amended as necessary by agreement between 
the Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract 
documents, and further to ensure good progress during the execution of the work, the contractor 
shall in all cases in which the time allowed for any work, exceeds one month (save for special 
jobs for which a separate programme has been agreed upon) complete the work as per milestone 
given in contract data. 

120.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 
constantly his best endeavors to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 
i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the 

trades employed on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved 

by the Intended Completion Date without the Contractor taking steps to accelerate the 
remaining work and which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in 
Contract data is beyond the Contractors control. 

120.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by 
the Contractor in writing within fourteen days of the happening of the event causing delay. The 
Contractor may also, if practicable, indicate in such a request the period for which extension is 
desired. 

120.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. 
Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, 
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within 3 months of the date of receipt of such request. Non-application by the contractor for 
extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-
in-Charge and this shall be binding on the contractor. 

 

120.3. Compensation for Delay. 
120.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or 

to complete the work and clear the site on or before the contract or extended date of completion, 
he shall, without prejudice to any other right or remedy available under the law to the 
Government on account of such breach, pay as agreed compensation the amount calculated at 
the rates stipulated below as the General Manager (whose decision in writing shall be final and 
binding) may decide on the amount of tendered value of the work for every completed day / 
month (as applicable) that the progress remains below that specified in Clause 2 of P-1 Contract 
or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion 
has been specified. Compensation @ 1.5% per month for delay of work, delay to be completed 
on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work. 

The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contractor does not 
achieve a particular milestone mentioned in contract data, (which is in this case the original work 
programme furnished by the Contractor and approved by the Engineer-in-Charge which formed 
a part of agreement) or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 Contract, the 
amount shown against that milestone shall be withheld, to be adjusted against the compensation 
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a 
milestone, shall be automatic without any notice to the contractor. However, if the contractor 
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall 
be released. In case the contractor fails to make up for the delay in subsequent milestone(s), 
amount mentioned against each milestone missed subsequently also shall be withheld. However, 
no interest whatsoever shall be payable on such withheld amount. 

120.4. Bonus for early completion – DELETED. 
120.5. Management Meetings. 
120.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. 

The business of a management meeting shall be to review the plans for remaining work and to 
deal with     matters raised in accordance with the early warning procedure. 

120.5.2. The Engineer shall record the business of management meetings and is to provide copies of his 
record to those attending the meeting and to the Employer. The responsibility of the parties for 
actions to be taken to be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

Clause-2 (b) of Item Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 
dt.27.05.2005 of Works Department, Odisha):- 

To rescind the contract (of which rescission notice in writing to the contractor under the hand of 
the Senior Chief General Manager, OBCC, shall be conclusive evidence), 20% of the value of 
left-over work will be  realised from the contractor as penalty. 

 
121. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 

Vol.-II on    rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works 
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Department, Odisha. Latest Govt. Notification has to be followed if any. 
As per said amendment a Contractor may be blacklisted 
a. Misbehavior/threatening of Departmental & supervisory officers during execution of 
work/tendering process. 
b. Involvement in any sort of tender fixing. 
c.  Constant non-achievement of milestones on insufficient and imaginary grounds and non-

adherence to quality specifications despite being pointed out. 
d. Persistent and intentional violation of important conditions of contract. 

e. Security consideration of the State i.e. any action that jeopardizes the security of the State. 
f. Submission of false/ fabricated / forged documents for consideration of a tender. 
g. Keeping business relationship with a fraud company in any manner that affects the contract 

executed with Govt. or Govt. Agency as per P.W.D. Office memorandum No.10496 
dt.12.07.2018.  

h. Non submission of Additional Performance Security (APS) within stipulated period as 
specified in Clause 27 (iii) as per Works Department Office Memorandum No.4559 
dtd.05.04.2021. 

 
121.1. The authority reserves the right to negotiate with the lowest tenderer. 
121.2 Qualification Criteria: 

(i) Qualification will be based on Applicant’s meeting all the following pass / fail criteria 
regarding the Applicant’s general and particular experience, and equipment capabilities, and 
financial position, as demonstrated by the Applicant’s responses in the forms attached to 
the Letter of Application. Subcontractors’ experience and resources shall not be taken into 
account in determining the Applicant’s compliance with the qualifying criteria. 

To qualify for more than one contract, the applicant must demonstrate having experience 
and resources sufficient to meet the aggregate of the qualification criteria for each contract given 
in paragraph 121.2(ii) below. 

(ii) General Experience 

As per Prevailing OSMEs/ MSME procurement Guideline in the state shall be followed. The 
applicant shall meet the following minimum criteria: 

a) Refer to NIT and Bid Data Sheet. 

b) To qualify for award of contract, the bidder in its name should have in the last three financial 
years immediately preceding the financial year in which the bids are received, satisfactorily 
completed Similar nature of Furniture work and value as indicated in Contract Data. To arrive at 
this criterion, experience certificates issued by the principal employer as per Para 121.2. (ii) 
during last three years will be considered for evaluation.  
The works shall have been executed by the Applicant as prime contractor or as a member of joint 
venture or sub-contractor. As sub-contractor, he should have completed at least one work of similar 
nature as per the proposed contract. For this purpose, a project shall be completed, if more than 90% 
of the value of contract work has been completed. In case a project has been executed by a joint 
venture weightage towards experience of the project would be given to each joint venture in proportion 
to their participation in the joint venture. For these, a certificate from the employer shall be submitted 
along with the application incorporating clearly the name of the work, contract Value, JV weightage, 
billing amount, date of commencement of works, satisfactory performance of the Contractor and any 
other relevant information. 

c) The bidder shall be required to enclose work completion certificate issued by the relevant authority 
to demonstrate work experience. 
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d) For evaluation on experience as required at 121.2 (ii) above, the bidder must have experience as a 
prime contractor or nominated sub-contractor in a similar nature of work for which the information 
should be furnished as per requirement of Clause 12 above & in the forms in Schedule – D1 for 
completed works and in Schedule D2 for ongoing works that are of a similar nature to the work put 
to tender supported with certificate not below the rank of Executive Engineer or Competent Authority. 

e) The bidder must have experience of having worked in projects requiring similar complexities. 
f) No consortium will be allowed for the project. 

(iii) Deleted 
(iv) Litigated History 

The applicant should provide accurate information on any litigation or arbitration resulting from 
contracts completed or under execution by him over the last five years. A consistent history of 
awards against the Applicant or any partner of a joint venture may result in failure of the 
applicant. Information in this regard should be furnished as per requirement of Clause 11 above. 

(v) PERSONNEL CAPABILITIES: - DELETED 
(vi) Deleted 

 
(vii) The tender papers shall bear signature of authorized person of the tenderer, the letter of 
authorization should accompany tender papers. The authorization should clearly indicate the name 
of legal person to sign and enter in to agreement and receiving payment and will be responsible for 
all contractual obligations for execution of work to the Engineer- in-Charge. 

 
122. The Bidder must fulfill the eligibility criteria & qualifying criteria in order to qualify for 

the bid: EIGIBILITY CRITERIA: - To be eligible for evaluation of qualifying criteria, 
applicants shall furnish the  followings. 
 
a. Clear Scanned copy of required EMD as per the clause No.06 and Cost of Bid document 

as per Clause No.04. Exempted in case of OSMEs. 
b. Scanned Copy of valid Udyam Registration Number, GSTIN, PAN card along with the other 

documents as per Clause No.07. 
 

c. Information in scanned copy regarding current litigation, debarring / expelling of the applicant 
or abandonment of work by the applicant in schedule “E” and affidavit to that effect 
including authentication of tender documents in schedule “F” as per clause 11. 

d. Information regarding experience in similar nature of works in Schedule D-1 & progress of 
similar nature works in Schedule - D2 as per Clause No.14 & 121.2 with scanned copy of 
experience certificate. 

e. QUALIFYING CRITERIA: As per Clause – 14 & 121.2 of DTCN.  

f. Only Odisha registered SMEs are allowed for the bidding and OSMEs are required to submit 

an affidavit at the time of bidding, self-certifying their OSME status.  

Total: - 122 (One hundred twenty-Two) clauses only. 
 

   APPROVED BY 
    Sd/- 

                                                                                                        Chief General Manager-II 
                                                                                                        O.B. & C.C. Ltd., Bhubaneswar 
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Special Conditions: 
1. Evaluation of Bids received shall be done as per the prevailing OSMEs/ MSME guidelines of the state.  
2. Blacklisting of OSMEs for Default 

(A) While the State Government intends to facilitate growth of OSMEs by making this Procurement 
Preference Policy, it is expected that OSMEs will not compromise on quality and timely delivery 
of goods to be procured from them by procuring entities. In case of any deficiency in quality, 
quantity or timely delivery of goods ordered for procurement, the procuring entity concerned will 
be free to take suitable action against the defaulting OSME, including blacklisting (i.e. debarment) 
from future procurement for a certain period. However, it is also expected that the procuring entities, 
before taking any adverse decision against any OSME, will give adequate opportunity to the OSME 
concerned to defend its case and shall thereafter take reasonable decision in a just and fair manner. 
Any OSME aggrieved by any such blacklisting order or any other adverse order made by any 
procuring entity can file written representation to the MSME Department, Government of 
Odisha for redressal of its grievance and decision of MSME Department thereon will be 
binding on the OSME as well as the procuring entity concerned. 
 

(B) An OSME may be selling a particular goods by manufacturing the goods itself or by trading in that 
goods (i.e. purchasing from some other supplier and selling under its own name) or by a combination 
of both. This Procurement Preference Policy is intended to facilitate sale of goods manufactured by 
OSMEs; not goods traded by them. If an OSME wants to sale goods through trading, then the 
benefits of this procurement preference policy shall not be applicable to it. Therefore, while bidding, 
OSMEs intending to avail benefits of this policy should clearly mention (and accordingly bid) the 
quantity of goods that can be actually manufactured by them in their own industry located in Odisha. 
If any complaint is received alleging supply of non-self-manufactured goods by any OSME availing 
benefits of this Procurement Preference Policy, procuring authorities shall refer the matter to GM 
(DIC) of the district concerned in which the OSME concerned is located. The GM (DIC) shall get 
the matter inquired into by taking help of relevant Government authorities and give a report to the 
procuring authority concerned at the earliest. In case it is established that the OSME has supplied 
the goods or intends to supply the goods by trading (and not by self-manufacturing), then the said 
OSME shall be blacklisted (i.e. debarred) from future procurement processes for a certain period as 
decided by the procuring entity. However, it is also expected that the procuring entities, before 
taking any adverse decision against any OSME, will give adequate opportunity to the OSME 
concerned to defend its case and shall thereafter take reasonable decision in a just and fair manner. 
Any OSME aggrieved by any such blacklisting order or any other adverse order made by .any 
procuring entity can file written representation to the MSME Department, Government of Odisha 
for redressal of its grievance. (Note: Distinction between sale of goods by manufacturing and sale 
of goods by trading shall be made on the basis of definition of 'Manufacture' as given in Income 
Tax Act'1961.) 

(C) A black-listed OSME shall not be eligible to participate in any Government procurement action 
(including procurement action of semi-Government entities mentioned in Para-2) anywhere in 
Odisha during the blacklisted period. 

 
3. a. Defect liability period of this work shall be of Three (3) years. The security will be refunded after 

Three years of successful completion of DLP and payment of the final bill and will not carry any 
interest. 

b. Deleted. 
c. All financial instruments towards cost of SD and any other financial transaction relating to tender, 

agreement, etc. should be only from any Public Sector Bank/ Post Office, otherwise the same will 
not be accepted. 

d. The Bidder will be required to produce the original of all/any document related to the tender which 
may be required for verifying the authenticity of such documents before finalization of tender, 
within seven days of the notice for production of such documents, failing which it will be treated 
that the Bidder is unable to establish the authenticity of the documents submitted by him and 
therefore such documents shall be treated as fake, for which his Bid will be liable for rejection. 
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e. Deleted. 
f. Contractor exempted from payment of EMD will be able to participate in the tender directly by 

uploading documentary evidence in shape of Affidavit towards his eligibility for such exemption. 
The original affidavit is required to be furnished in office of the Chief General Manager-II, Odisha 
Bridge & Construction Corporation Limited on or before opening of the tender failing which the 
bid will be rejected. 

g. The works are to be carried out as per specifications enclosed in APPENDIX-2 
h. Deleted 

3. All materials before they are being used in the items of works as per this Schedule of quantities and also 
the finished items of work where tests are applicable shall have to be tested through the Engineer-in-
charge of the respective wing at appropriate Laboratories according to the relevant I.S. specifications of 
the materials and the said items of works and the cost of all such tests shall have to be borne by the 
Contractor and the rates of the items of works should be inclusive of cost of such tests. 
4.      The tests have to be planned & carried out such that the progress of work is not hampered 

5. The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these 
are not exhaustive, and the Engineer-in-charge has the right to prescribe other required test if any 
as will be considered from time to time. 

6. The special items of Works are required to be executed under this project are as follows: 

a. Materials/ Special Items of works 
(The details of vendors / agencies having proven expertise and experience in doing similar works 
shall be submitted along with successful completion certificate from respective clients in Cover 
– I of the bids for technical evaluation). 

7.  Warrantee of OEM / Specialized Sub-Vendors for individual items for their respective instruments 
/ works are to be clearly spelt out by the Agency in Cover-I. Besides, the agency will be responsible 
for repairing, replacing and maintaining as will be required from time to time all items of works 
executed for a period of five years. 

8. DELETED 

9.       No price escalation will be allowed at any cost. 

10. Deleted 

11. Deleted 

12. The contractor shall make sure that the construction materials procured from various donor 
agencies shall be effectively utilized. 

13. The contractor shall make a detailed schedule about the requirement of construction materials 
throughout the construction period and communicate the same to the donor agencies beforehand so 
that the donor agencies get adequate time for procurement. The procurement process shall not 
affect the construction period. 

14. Deleted 

 
Sub-Contracting of Works: 

1.1 In the event of the Operator not having in-house capacity to execute any special nature of work, it 
hereby agrees to appoint a Sub-contractor possessing eligibility and qualification as follows. 
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1.1.1 Eligibility of Sub-Contractor 
 

A. Sub-Contractor shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices by the Central Government, the State Government, Local Self Government body or 
any public undertaking, autonomous body, authority by whatever name called under the 
Central Govt., the State Government or local self-Government body. 

B. Sub-Contractor should not be blacklisted by any government organization/ company / 
institution / body. 

C. Sub-Contractor (including all including all its associates and contractors) shall not be affiliated 
with a firm or entity which:- 

i) has provided consulting services during the preparatory stages of the Works or of the 
project of which the Works form a part, or 

ii) has been hired (or is proposed to be hired) by the Authority. 
D. Only the Parties which are constituted as Companies under the Indian Companies Act, 1956 

or Indian Companies Act. 2013, or Partnerships under the Indian Partnership Act, 1932 or 
Proprietorships or any legal entity as approved by the authority shall be eligible to be appointed 
as a single Sub-Contractor. 

E. The Sub-Contractor should be a profit making firm (As per last audited financial statement) 
and its Net worth of last audited financial year should be positive. 

F. Consortium / joint venture is not permitted. 
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APPENDIX – I 
 

PROCEDURE TO PARTICIPATE IN ONLINE BIDDING E-PROCUREMENT 
 

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The 
Contractor/Bidder intending to participate in the bid is required to register in the Portal using his 
/her active personal/ official e-mail ID as his Login ID and attach his/her valid Digital Signature 
Certificate (DSC) to his/her unique Login ID. The DSC used must be of appropriate class (Class 
II or Class III) issued from a registered Certifying Authority such as n-Code, Sify, TCS, MTNL 
etc. He/ She has to submit the relevant information as asked for about the firm/ contractor. The 
portal registration of the bidder/ firm is to be authenticated by the State Procurement Cell after 
verification of original valid certificates/ documents such as (i) PAN and (II) Registration Certificate 
(RC)/ GST Registration Certificate and GSTIN (for procurement of goods) of the concerned 
bidder. The time period of validity in the portal is at par with validity of RC/ GST Registration 
Certificate and GSTIN. Any change of information by the bidder is to be re-authenticated by 
the State Procurement Cell. After successful authentication bidder can participated in the online 
bidding process. Contractor not registered with Government of Odisha, can participate in the e-
procurement after necessary enrollment in the portal but have to subsequently register themselves 
with the appropriate registering authority of the Sate Government before award of the work as per 
prevalent registration norms of the State. 
a. To log on to the portal the Contractor/Bidder is required to type his/her username and password. 

The system will again ask to select the DSC and confirm it with the password of DSC. For each 
login, a user’s DSC will be validated against its date of validity and also against the Certificate 
Revocation List (CRL) of respective CAs stored in system database. The system checks the 
unique ID, password and DSC combination and authenticates the login process for use of portal. 

b.  The tender documents uploaded by the Tender Inviting Officer in the website 
https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due date 
of tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section 
of the homepage. Only a small notification will be published in the newspaper specifying the 
work details along with mention of the specific website for details. The publication of the tender 
will be for specific period of time till the last date of submission of bids as mentioned in the 
‘Invitation for Bid’ after which the same will be removed from the list of Active tenders. Any 
bidder can view or down load the bid documents from the web site. 

c.  Contractor exempted from payment of EMD will be able to participate in the tender directly by 
uploading documentary evidences towards his eligibility for such exemption. 

d.  The software application has the provision of payment of cost of tender document through 
payment gateways of authorized bankers by directly debiting the account of the bidders. 

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents 
otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders 
participating through Joint Venture shall declare the authorized signatory through Memorandum 
of Understanding duly registered and enroll in the portal in the name and style of the joint venture 
company. It is mandatory that the DSC issued in the name of the authorized signatory is used in 
the portal. 

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e- 
procurement process, the tender inviting officer shall not accept any responsibility for failures or 
breakdowns other than in those systems strictly within their own control. 

1.3. Any third party/company/person under a service contract for operation of e-procurement system 
in the State or his/their subsidiaries or their parent companies shall be ineligible to participate in 
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the procurement processes that are undertaken through the e-procurement system irrespective of 
who operates the system. 

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned 
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria 
and qualification information. The on line bidder shall have to produce the original documents in 
support of the scanned copies and statements uploaded in the portal before the specified date as 
per DTCN. 

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied 
by cost of bid document and appropriate bid security. The system shall consider only the last bid 
submitted through the E-Procurement portal. 

1.6. The bidder may ask question related to tender online in the e-procurement portal using his/her 
DSC, provided the questions are raised within the period of seeking clarification as mentioned in 
tender call notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify 
quarries related to the tender. 

1.7. The details of documents pertaining to the works available with the officer inviting the Bid as 
well as in the office of the Senior Chief General Manager, OBCC as mentioned in the Contract 
Data will be open for inspection by the bidders. The bidder is required to down load all the 
documents for preparation of his bid. It is not necessary for the part of the Bidder to up-load other 
Bid documents (after signing) while up-loading his bid. He is required to up load documents 
related to his eligibility criteria and qualification information and Bill of Quantities duly filled in. 
It is assumed that while participating in the bid, the bidder has referred all the drawings and 
documents. Seeking any revision of rates or backing out of the bid claiming for not having referred 
to any or all documents provided in the Bid by the Officer Inviting the Bid will be construed as 
plea to disrupt the bidding process and in such cases the bid security shall be forfeited. 

1.8. Any addendum/corrigendum/cancellation of tender shall be published in the website 
https://tendersodisha.gov.in , notice board and through paper publication and such notice shall 
form part of the bidding documents. 

1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and 
those bidders if they wish can modify their tenders. The bidders are required to which the 
website till last date and time of bid submission for any addendum/ corrigendum/ cancellation 
thereof. Tender inviting authority is not responsible for communication failure of system 
generated mail. 
All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting 
the bid. The bidder shall carefully go through the document and prepare the required 
documents and up load the scanned documents in Portable Document Format to the portal in 
the designated locations of Technical Bid. He will fill up the rates of items or Item  in the 
BOQ down loaded for the work in designated Cell and up loads the same in designated 
locations of Financial Bid. Bidders are to submit only the original BoQ uploaded by 
publisher after entering the relevant fields without any alteration/deletion/modification. 
Multiple BoQ submission shall lead to cancellation of bid. In  case of Perecntage rate 
tender, bidders shall fill in their rates other than Zero value in the specified cells. In the 
Item  rate tender, the bidder quoting Zero value is valid and will be taken as Schedule of 
Rates. Submission of document shall be effected by using DSC of appropriate class. 

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall 
furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data in 
online mode. Non- submission of bid security within the designated period shall debar the bidder 
from participating in the on- line bidding system and his portal registration shall be cancelled. His 
name shall also be informed to the registering authority for cancellation of his registration. 
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2.1 The EMD or Bid Security payable along with the bid is as  mentioned in the bid document. 
2.2 Deleted. 
2.3 The tender accepting authority will verify the originals of all the scanned documents of the 

successful lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality 
of failure on the part of the lowest successful bidder to procedure the original documents, he will 
be debarred in future from participating in tender for 3 years and will be black listed by the 
competent authority. In such as situation, successful L-2 bidder will be required to produce his 
original documents for consideration of his tender at the negotiated rate equal to L1 bidder. 

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by 
uploading documentary evidences towards his eligibility for such exemption. 

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost 
of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway is 
mentioned in the “Procedure for Electronic receipt, accounting and reporting of Cost of 
Tender Paper and Earnest Money Deposit on submission of bids”. 

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to 
type his/her Login ID and Password. The system will again ask to select the DSC and confirm it with 
the password of DSC as a second stage authentication. For each login, a user’s DSC will be validated 
against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs 
stored in system database. The system checks the unique Login ID, Password and DSC combination 
and authenticates the login process for use of portal. 
The bidder can download the tender of his choice and save it in his system and undertake the 
necessary preparatory work off-line and upload the completed tender at his convenience within the 
final date and time of submission. The bidder shall only submit single copy of the required documents 
and Price Bid in the portal. In the Financial bid, the bidder cannot leave any figure blank. He has to 
only write the figures, the words will be self-generated. The Bidders are advised to up load the 
completed Bid document well ahead of the last date & time of receipt to avoid any last moment 
problem of power failures etc. 

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for 
submission. He shall prepare all documents including Declaration form, price bid etc and store in 
the system. 

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading 
the documents in appropriate place one by one simultaneously checking the documents. Once the 
Bidder makes sure that all the documents have been up-loaded in appropriate place he clicks the 
submit button to submit the bid to the portal. 

3.2.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened 
and cannot be submitted after due date and time. Therefore only after satisfying that all the 
documents have been uploaded, the Bidder should activate submit button. 

3.2.2. In the e-procurement process each process are time stamped. The system can identify each 
individual who has entered in to the portal for any bid and the time of entering in to the 
portal. 

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially 
the scanned documents by taking out sample printing. Non-submission of legible 
documents may render the bid non-responsive. However, the Officer inviting the Bid if so 
desires can ask for legible copies or original copies for verification with in a stipulated 
period provided such document in no way alters the Bidder’s price bid. If the Bidder fails 
to submit the original documents with in the stipulated date, his bid security shall be 
forfeited. 

SUBMISSION OF BIDS:- 
3.3.  The bidder shall carefully go through the tender and prepare the required documents. The bid 
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shall have a Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, 
PAN, Registration Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of 
similar nature of works, work in hand, list of machineries and any other information required by 
OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related 
information/ undertaking including rebates. 

3.4. Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement Officer 
Publisher (Officer Inviting Tender) after entering the relevant fields without any alteration/ 
deletion/ modification. Multiple BOQ submission by bidder shall lead to cancellation of bid. In 
case of items rate tender, bidders shall fill in their rates other than zero value in the specified cells 
without keeping it blank. In the Item  rate tender the bidder quoting zero Item  is valid and will be 
taken at par with the estimated rate of the work put to tender. 

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and 
qualification information in prescribed format in Portable Document Format (PDF) to the portal 
in the designated locations of Technical Bid. 

3.6. The bidder shall write his name in the space provided in the specified location in the Protected 
Bill of Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in 
figure only in the rate column of respective items(s) without any blank cell in the rate column in 
case of Perecntage rate tender and type Item  excess or less up to two decimal place only in case of 
Item  rate tender. 

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading 
the documents in appropriate place one by one simultaneously checking the documents. 

3.8. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, 
retrieved or corrected. The Bidder should ensure correctness of the Bid prior to uploading and take 
print out of the system generated summery of submission to confirm successful uploading of bid. 
The bids cannot be opened even by the OIT or the Procurement Officer Publisher/ opener before 
the due date and time of opening. 

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of 
each user including the Bidder. 

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal. 
3.11. The system shall require all the mandatory forms and fields filled up by the contractor during 

the process of submission of the bid/ tender. 
3.12. The bidder should check the system generated confirmation statement on the status of the submission. 
3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and 

failure in the network. 
3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the 

electronic system used during the e-procurement process. 
3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification 

information and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to 
upload the drawing and the other Bid documents (after signing) while uploading his bid. It is 
assumed that the bidder has refered all the drawings and documents uploaded by the Officer 
Inviting the Bid. 

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of 
bid (server time). The date and time of bid submission shall remain unaltered even if the specified 
date for the submission of bids declared as a holiday for the Officer Inviting the Bid. 

3.17. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by 
him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the 
information furnished by the bidder is found to be false/ fabricated/ bogus, his EMD/BID Security 
shall stand forfeited and his registration in the portal shall be blocked and the bidder is liable to be 
blacklisted. 
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4. SECURITY OF BID SUBMISSION: 
4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). 

The system shall require all the mandatory forms and fields filled up by the contractor during the 
process of submission of the bid/tender. 

4.2.  The Bid shall be received in encrypted format by the system which can only be decrypted / opened 
by the authorized openers only on or after the due date and time. 

5. DEADLINE FOR SUBMISSION OF THE BIDS: 
5.1. The online bidding will remain active till the last date and time of the bid submission. Once the 

date and time (Server date and time) is over, the bidder will not be able to submit the bid. The date 
& time of bid submission shall remain unaltered even if the specified date for the submission of 
bids declared as a holiday for the Officer inviting the Bid. 

RESUBMISSION AND WITHDRAWAL OF BIDS: 
5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of 

submission is allowed. 
5.3. Resubmission of bid shall require uploading of all documents including price bid afresh. 
5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the 

system shall consider only the last bid submitted. 
6. LATE BIDS: 

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For 
all purpose the server time displayed in the e-procurement portal shall be the time to be followed 
by the bidder and concerned officers. 

7. MODIFICATION AND WITHDRAWAL OF BIDS: 
7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final 

date and time of submission. The bidder shall have to log on to the system and resubmit the 
documents as asked for by the system including the price bid. In doing so, the bids already 
submitted by the bidder will be removed automatically from the system and the latest bid only 
will be admitted. But the bidder should avoid modification of bid at the last moment to avoid 
system failure or malfunction of internet or traffic jam or power failure. If the bidder fails to submit 
his modified bids with in the designated time of receipt, the bid already in the system shall be 
taken for evaluation. 

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter 
with appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load 
the scanned document to portal in the respective bid before the closure date and time of receipt of 
the bid. The system shall not allow any withdrawal after expiry of the closure time of the bid. 
 

8. OPENING OF THE BID: 
8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This 

date is available in IFB, tender document as well as the home page of portal. Bid opening can be 
done by the authorized users which are defined during the tender publication / approval stage. The 
bids are encrypted using there public keys and can be decrypted only on or after the Bid Opening 
due date and time. The bid openers private key will be required to open the bids and all the openers 
have to log on to the portal during that time. 

8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any 
system logging on to the portal with the DSC away from opening place. Contractors are not 
required to be present during the bid opening at the opening location if they so desire. 

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is 
taken as the reference. 

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting 
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the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working 
day. 

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that 
in which they appear in the “Invitation for Bid”. 

8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. 
Unless all the Officers who have been declared as Opening officers, log on the portal with their 
DSC the Tender cannot be opened. 

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement 
process by uploading the official letter for cancellation/ re-tender. 
 

EVALUATION OF BIDS:- 
All the opened bids shall be downloaded and printed for taking up evaluation. The officer 
authorized to open the tender shall sign and number on each page of the documents 
downloaded and furnish a certificate that “the documents as available in the portal 
containing nos. of 
pages”. 

8.5.1. After opening of technical bid, the bidder may be asked in writing / online (in their 
registered e-mail ID) to clarify on the uploaded documents provided in the Technical Bid, 
if necessary, with respect to any doubts or illegible documents required for Technical 
Evaluation. The Officer Inviting Tender may ask for any other document of historical nature 
during Technical Evaluation of the tender. Provided in all such cases, furnishing of any 
document in no way alters the bidders price bid. Non submission of legible documents may 
render the bid non-responsive. The authority inviting bid may reserve the right to accept 
any additional document. 

8.5.2. The bidders will respond in not more than 7 days of issue of the clarification letter, 
failing which the bid of the bidder will be evaluated on its own merit 

8.5.3. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the 
system for the bid, will finalize the list of responsive bidders. They will log on to the site 
with their DSC and record their comments on the Technical evaluation page in the system. 
The Officer Inviting the Bid if also the accepting authority, shall log on to the system with 
his digital signature and check the technical evaluation. He can either accept or pass on to 
the evaluating officers for re-evaluation. Upon acceptance of technical evaluation by the 
Accepting authority in the system, the system shall automatically generate letter to all 
the responsive bidders and the system shall forward the letter to all the responsive bidder 
that their technical bid has been evaluated responsive with respect to the data/information 
furnished by him and the letter shall also intimate him the date & time of opening of 
financial bid. The system shall also inform the non-responsive bidders in their e-mail ID 
that their bid has been found non-responsive. 

8.6. The Technical evaluation of all the bids shall be carried out up as per the information 
furnished by the Bidders, and if at a later date the bidder is found to have misled the 
evaluation through wrong information, action as per relevant clause of DTCN shall be taken 
against the bidder/contractor. 

8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive 
bidders. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of 
other qualification information. 

8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date 
of opening. The Procurement Officer-Openers shall log on to the system in sequence 
and open the financial bids. 

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders 
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or their authorized representative who wish to be present. 
8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids 

were found responsive will be announced and the bids of only those bidders will be 
opened. The remaining bids will be rejected. 

8.7.4 The responsive bidders’ name, the bid prices, the individual item wise rate, the total 
amount of each item        above or less in case of Item  rate tenders will be announced. any 
discounts and withdrawals, and such other details as the officer inviting the tender may 
consider appropriate, will be announced by him or his authorized representatives at the 
time of opening. 

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 
8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. 

The system shall auto-generate the Comparative statement. 
 

8.7.7 The Bidder can witness the principal activities and view the documents/summary 
reports for that particular work by logging on to the portal with his DSC from anywhere. 

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the 
Comparative Statement and furnish a certificate to that respect. 

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the 
rejected bid with the approval of concern Chief Engineer/ Head of Department. 

8.7.10 Price Preference and Purchase Preference shall be given as per MSME guidelines.  
 

9. CLARIFICATION AND NEGOTIATION OF BIDS: 
9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 

discretion, ask the lowest bidder for clarification of his rates including reduction of rate on 
negotiation and breakdowns of unit rates. 

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 
first, followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be 
visible to all the participating bidders after opening on their respective logins. Each activity is 
recorded in the system with date and time stamping. 

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the 

Officer Inviting the Bid shall mention the amount of Performance Security and additional 
security required to be furnished in the letter and intimate the bidders in his e-mail ID. 

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the 
validity period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of 
Acceptance will state the sum that the Engineer-in-Charge will pay the contractor in consideration 
of execution and completion of the works by the contractor as prescribed by the contract and the 
amount of performance security and Additional Performance Security required to be furnished. 
The issue of the letter of Acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional 
Performance Security, “Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-
Charge with copy thereof to the Procurement Officer-Publisher. The Procurement Officer-
Publisher shall up load the summery and declare the process as complete. 

10.4. If the L1 bidder does not turn up for agreement after finalization of the tender then he shall be 
debarred from participation in bidding for three years and action will be taken to blacklist the 
contractor. Besides the consortium/ JV/firm where such an agency/ firm already happens to be or 
is going to be a partner/ member/ proprietor, he/ they shall neither be allowed for participation in 
bidding for three years nor his/ their application will be considered for registration and action will 
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be initiated to blacklist him/ them. In that case, the L2 bidder, if fulfils other required criteria would 
be called for drawing agreement for execution of work subject to condition that the L2 bidder 
negotiates at par with the quoted by the L1 bidder, otherwise the tender will be cancelled. 

11. BLOCKING OF PORTAL REGISTRATION 
a. If the registration Certificate of the contractor is cancelled/ suspended by the registering 

authority/ blacklisted by the competent authority his portal registration shall be blocked 
automatically on receipt of information to that effect. 

b. The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be 
unblocked automatically in receipt of revocation order of cancellation/ suspension/ blacklisting 
from the concerned authority. 

c. The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned 
contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of 
show cause notice. Thereafter the Officer Inviting Tender is required to issue an intimation to 
the defaulting bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech) 
for blocking of portal registration within 10 days of intimation to the defaulting bidder regarding 
his unsatisfactory reply with intimation to the Registering Authority and concerned Chief 
Engineer/ Heads of Office if any of the following provisions are violated. 

i. Fails to furnish original Technical Documents before the designated officer within the 
stipulated date and time. 

ii. Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid 
validity period (including till the extended bid validity period) 

iii. Fails to execute the agreement within the stipulated date. 
iv. If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. 

Accordingly the officer Inviting Tender shall recommended to the Chief Manager 
(Technical) State 
Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously 
action shall also be initiated by OFFICER INVITING TENDER for blacklisting as per 
Appendix-XXXIV of OPWD code Volume-II. 
The minimum period of blocking of Portal Registration shall in no case be less than 180 days. 
(vide W.D. Memorandum no.11744 dt.03.08.2017 of Rule-24.3 in Appendix-IX(A) of OPWD 
code vl.2) 
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PROCEDURE FOR ELECTRONIC RECEIPT, ACCOUNTING AND REPORTING OF COST 

OF TENDER PAPER AND EARNEST MONEY DEPOSIT ON SUBMISSION OF BIDS 
(W.D OFFICE MEMORANDUM NO.17254 DT.05.12.2017) 

 
1. The State Government have formulated rules and procedures for Electronic receipt, accounting 

and reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission 

of bids through the e-procurement portal of Government of Odisha i.e. 

"https://tendersodisha.gov.in". 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment 

gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper and 

Earnest Money Deposit on submission of bids through payment gateway of designated banks 

such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. Statutory 

Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The 

process outline as well as accounting and reporting structure are indicated below: 

a)  It will be carried out through a single banking transaction by the bidder for multiple payments 

like Cost of Tender Paper and Earnest Money Deposit on submission of bids. 

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their 
Aggregator 
Banks as well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 

d)  Credit of receipts into the Government accounts and to the designated Bank account of the 

participating entities indicated in Para 2 above would be faster. 

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money 

Deposit on submission of bids would be eligible to participate in the tender/bid process. The 

bidders with pending or failure payment status shall not be able to submit their bid. Tender inviting 

authority, State Procurement Cell, NIC, the designated Banks shall not be held responsible for such 

pendency or failure. 

4. Banking arrangement: 

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with 

e- Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost 

of Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal 

Point Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such 

branch will act as the Receiving branch and Focal Point Branch notwithstanding the fact that the 

bidder might have debited his 

account in any of the bank's branches while making payment. 
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5. Procedures of bid submission using electronic payment of tender paper cost and EMD by bidder: 

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal 

(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then 

select the required active tender from the "Search Active Tender" option. Now. submit button 

can be clicked against the selected tender so that it comes to the "My Tenders" section. 

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the 

required Prequalification /Technical/Financial bid, as mentioned in the bidding document and in 

line with Works Department office memorandum no.7885, dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and 

submit the bank name as available in the payment options 

i. A bidder shall make electronic payment using his/her internet banking enabled account with 

designated Banks or their aggregator banks. 

ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of 

designated Banks. 
• Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his 

account, 

by adding the account number as mentioned in the challan as an interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful 

transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the 

bid submission process. 

e) System generated acknowledgement receipt for successful bid submission: System will 

generate an acknowledgement receipt for successful bid submission. The bidder should make a note 

of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status. 

6. Settlement of Cost of Tender Paper; 
a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, 

the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS 

will contain an abstract of the cost of tender paper collected with reference to Bid Identification 

Number. The State Procurement Cell shall generate Bank-wise-head-wise challans separately 

for Cost of Tender Paper and instruct the designated Banks to remit the money to the State 

Government account under different heads. In respect of the cost of tender paper received 

through the e-procurement portal, the remittance to the Cyber Treasury account will be made to 

the Head of Account 0075-Misc, General Services-800- Other Receipts -0097-Misc. Receipts-

02237-Cost of Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility 

of the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated 

through the Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies 
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etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State 

Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper collected 

with reference to Bid Identification Number. The State Procurement Cell shall generate Bank-

wise list of challans and instruct the designated Banks to remit the money through the Odisha 

Treasury portal. The cost of tender papers will be credited to the registered Bank account of the 

concerned State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender 

fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction 

received from TIA through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money 

Deposit on submission of bids is enclosed in the Annexure. 

 

7. Settlement of Earnest Money Deposit on submission of bids: 

a)    The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective 

bidders accounts as per direction received from TIA through e-procurement system. 

8. Forfeiture of EMD : 
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for 
various reasons. 

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal 

will direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered 

account of the tender inviting authority. 

b) Deleted. 

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the 

evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried 

out in phased manner like one bidder at a time. 

9. Role of the Banks: 

a) Make necessary provision / customizations at their end to enable the provision for online 

payments / refunds as per this document. 

b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions 

during online payment processes and redirect them to e-Procurement website with necessary 

transaction reference details enabling them to submit their bids. 

c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current 

account of PSUs/ULBs within the next bank working day as per the directions generated from e- 

Procurement portal. 

d) Bank should provide timely reports and reference details to NIC enabling them to carry out their 

role as stated below. 
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e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next 

bank working day from the date of generation of the XML file and also provide a confirmation 

to NIC on the same. 

10. Role of State Procurement Cell: 

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ 

ULBs online payment requirements to National Informatics Centre / the authorised Banks for 

mapping/ customization. 

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement 

portal to ascertain the tender paper cost received in the e-Tendering process separately bank-

wise for the Government Department and the PSUs/ULBs. The SPC shall generate bank-wise 

separate online challans from the Odisha Treasury portal and make the remittance through over 

the counter facility or NEFT/RTGS (as and when this functionality is available in Treasury 

portal) and issue instruction to the bank for remittance of the receipt to the State Government 

account. 

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect 

of the remittance towards tender paper cost to the Tender inviting authorities for their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government 
departments 

/ State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor 

and send monthly progress reports to the Government. 

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an 

end of the day activity. 

f) e-procurement system will provide a web service for payment gateway (PG) provider to 

pull the encrypted refund and settlement details in XML file against a day. 

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and 

settlement status against a day 

h) e-procurement system will update the status accordingly for reconciliation report. 

11. Role of National Informatics Centre : 

a) Customize e-Procurement software and web-pages of Government of 

Odisha (https://tendersodisha.qov.in) to enable the provision for 

electronic payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account. 

c) NIC will provide an interface to organizations to download the electronic receipt data. 

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery 

of the same to the authorized Banks for enabling automatic refund/settlement of funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement 
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Cell in order to make remittance of the tender paper cost to the State Government account using 

the Odisha Treasury portal. 

 

12. Role of Cyber Treasury: 

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will 

be accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the 

established process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and 

reconciliation of the electronic remittances made to the State Government account. 

13. Redressal of Public grievances : 

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will 

have an effective procedure for dealing with, public complaint for e-Receipt related matters. In 

case, any mistake is detected by any of the stakeholders in reporting of receipt of tender paper 

cost and EMD, either suomoto or on being brought to its notice, the State Procurement Cell, 

Odisha, National Informatics Centre, Odisha unit, Cyber Treasury and the bank will promptly 

take steps for rectification. The e-Focal Point Branch of the participating Banks, National 

Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify the contact number 

and address of the Help Desk for resolution of any dispute regarding e-Receipt. 

14. Applicability and modification of existing rules / orders: 

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission 

and rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be 

applicable for electronic submission of bids through e-procurement portal. Existing provisions 

regulating cost of tender paper, earnest money deposit in OPWD Code and OGFR would stand 

modified to the extent prescribed. 

15. These arrangements would be made effective after signing of MoU between the designated Banks 

and the State Procurement Cell, firming up of Banking arrangements and technical integration 

between designated Bank and e-Procurement Portal. 
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ANNEXURE-II 
Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and 

Earnest Money Deposit on submission of bids. 

 Cost of Tender Paper on submission of 
bids 

Earnest Money Deposit on submission of bids 

Governmen
t 
Department
s 

I. The payment towards the cost of 
Tender Paper, in case Government 
Departments, shall be collected in 
separate Pooling accounts opened in 
Focal Point Branch called e-FPB of 
respective designated banks [as stated 
in Para 2] at Bhubaneswar on 
T+1_day. 

 

II. With reference to the Notice Inviting 
Tender/ Bid Identification Number, 
the amount so realized is to be remitted 
to Government Account under the 
Head Of Account 0075-Misc. General 
Services- 800-Other Receipts-0097-
Misc. Receipts- 02237-Cost of Tender 
Paper through 
Odisha Treasury Portal after opening 
of the bid. 

I. In case of tenders of Government Departments, 
amount towards Earnest Money Deposit on 
submission of bids shall be collected in a 
pooling account opened for this purpose at 
Focal Point Branch called e-FPB of respective 
designated banks at Bhubaneswar and the banks 
will remit the amount to respective bidder’s 
account within two working days on receipt of 
instruction from TIA through refund and 
settlement of e-procurement system. 

II. In case of forfeiture of Earnest Money Deposit 
on submission of bids, the e- Procurement 
portal will direct the Bank to transfer the EMD 
value from the Pooling Account of SPC to the 
registered account of the tender inviting 
authority within two working days of receipt of 
instruction from TIA. 

 
 

 Cost of Tender Paper on submission of 
bids 

Earnest Money Deposit on submission of bids 

State PSUs 
Statutory 

Corporation
s, 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies 
and Local Bodies etc. the amount 
towards 

I. Amount towards EMD on submission of 
bids shall be collected in a separate pooling 
account of Focal Point Branch called e-FPB 
of respective 

Autonomou
s Bodies 

and Local 
Bodies. 

Cost of Tender Paper, on submission 
of bids shall be collected in separated 
pooling accounts opened in Focal 
Point Branch called e-FPB of 
respective designated Banks at 
Bhubaneswar on T+1 days. 

 
II. The Paper cost will be transferred to the 

respective current accounts of 
concerned State PSUs, Statutory 
Corporation, Autonomous Bodies and 
Local Bodies etc. after opening of bid. 

designated banks at Bhubaneswar and the 
banks will remit the amount to respective 
bidder’s account on receipt of instruction 
from TIA through refund and settlement of 
e- procurement system within two working 
days from receipt of such instruction. 

 
II. In case of forfeiture of Earnest Money 

deposit on submission of bids, the e- 
Procurement portal will direct the Bank to 
transfer the EMD value from the Pooling 
Account of SPC to the registered account of 
the tender inviting authority within two 
working days of receipt of instruction from 
TIA. 
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APPENDIX -2: 
 
 

TECHNICAL SPECIFICATIONS 
 
 

1. The Technical specifications contained herein shall be read in conjunction with other documents of 

bid. 

2. The technical specification, in accordance with which the entire work described thereinafter shall be 

carried out and completed by the Contractor, shall comprise the following: 

a. PART I: GENERAL TECHNICAL SPECIFICATIONS. 

b. Deleted. 

 
PART I: GENERAL TECHNICAL SPECIFICATIONS 
 
The detailed specification as mentioned in each item Attached separately as Annexure A.  

 
Annexure- A 

 
 

Sl. 
No. Particular Quantity 

in No. 

1 

Dining Table 
 
Size – Top of the dining table will be 1800mm (L) x 1200mm (W); Overall height: 775mm 
Legs – legs will be made of teak wood sizes 100 mm x 100 mm with side of the frame 
Apron/frame rail: 125mm height x 38mm thickness. 
Top will be of 18mm thick BWP Ply base with 6 mm acrylic solid-surface material ,All the 
edges of the top will be coved edges with seamless finish. Pasting shall be done with hot glue 
factory pasting. acrylic solid-surface top shall be Smooth, non-porous surface with 
inconspicuous joints. All teak wood parts of the table will be PU polish. Back side of plywood 
shall be hot pressed glue factory pasted with waterproof laminated (white colour) of 0.7mm.  
 
Plywood BWP: ARCHIDPLY/ CENTURY PLY/GREEN Ply.  
Laminates:  Archidlam/ Century / Greenlam/ Merino 
Acrylic Solid-Surface Material: Corian® (DuPont), HI-MACS® (LX Hausys), Staron® 
(LOTTE Chemical), or equivalent make of acrylic solid-surface material.  
Colour: 5 different Colour Options for Hostel Dinning. 
 
The plywood and laminate shall be of same make. There shall be Polypropylene buffers fitted 
for making the floor scratch resistant. 
 
Material and Colour approval shall be taken prior to production. 
 

120 

2 

Steel Chair without hand rest 
 
1. SEAT/BACK (CHAIR): The Seat and back are made up of injection moulded high impact 
strength polypropylene, Polymer compound with indoor grade UV resistance.  
SEAT SIZE : 52.5cm. (W) x 53.2cm.(D) 

1000 
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Sl. 
No. Particular Quantity 

in No. 
BACK SIZE : 51.6cm.(W) x40.5 cm.(H) 
 
2. S.S UNDERSTRUCTURE OPTION FOR CAFÉ CHAIR : The tubular welded frame is 
made from Dia 2.22 + 0.03 cm x 0.12+0.0128 cm and 3.5 + 0.03 cm X 1.5 +0.03 cm x 0.12 + 
0.0128 cm stainless steel 202 grade tube. The tubes are buff polished to give shiny finish. 
 
3. SHOE: The shoes are made of high impact strength polypropylene polymer compound with 
indoor grade UV resistance and pressed fitted with tubular frame. There shall be Polypropylene 
buffers fitted for making the floor scratch resistant. 
 
Material and Colour approval shall be taken prior to production. 
 
Overall Dimensions of Chair 
Seat Height - 45.0 cm. 
Height - 84.5cm. 
Width & Depth of Chair as measured from base, width 62.3cm, Depth 55.8 cm. 
 
Make: Godrej/ Geeken/ Featherlite 

 
 
Representative Images (Only for Reference) 
 
 
 

1. Dining Table 
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2. Steel Chair without hand rest 

 
 

 
 
  
 
 
 
 
 
 
 
  
 
 
 
 
 

 
 
The following shall be part of the Contract: 
  

 
• The Successful Bidder shall prepare/present and submit full-scale samples of the above items  for 

inspection and approval by the Employer prior to commencement of mass production. 

• Bidder to provide 5 years warranty for the products.  

• Bidder to provide Material Test Certificate and warranty for the product being used such as Plywood, 

Acrylic Solid-Surface Material, Laminates, fittings etc. 

• Successful bidder to facilitate Employer for factory inspections/ visits.  

• Random sampling is to be done by the Authority from the prepared Item for third party testing. 1 

(One) sample to be checked for every 500 quantity (or up to 500) of items. The cost for third party 

testing shall be borne by the Bidder. The testing facility should have NABL accredited.  

• Bidder to attend the quality concern by the End User for repair if any in reasonable time.  

o Free repair during warranty period.  

o Maximum response time for complaint would be 48 hours.  

o No additional cost for labour, transport, or parts 

• Bidder shall supply the material including conveyance and install the product in their designated 

locations. No additional payment shall be made for this.  Installation must be done within stipulated 

time period.  

• Authority reserves the right to reject any tender including of those tenderers who fails to comply with 

the instructions without assigning any reason  whatsoever and does not bind itself to accept the lowest 

or any specific tender. The decision of the authority in this regard will be final and binding.  

• Authority will increase or decrease the unit quantity of the items mentioned in the DTCN.  
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• Delivery Schedule is as follows: 

o 72 No. Dining Table and 600 No. Chair within 30 Days of Notice to Proceed. 

o 48 No. Dining Table and 400 No. Chair within 45 Days of Notice to Proceed. 
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SCHEDULE-A 
 
 
 

CERTIFICATE OF NO RELATIONSHIP 
 
 
 

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of P.W.D of the rank of 

Assistant Executive Engineer & above and any officer of the rank of Under Secretary and above of the 

Works Department, Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be 

false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall 

be liable to make good the loss or damage resulting from such cancellation. 
I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 
 
 
 

(*) - Strike out which is not applicable Signature of the Tenderer  

  Date: - 
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SCHEDULE-B 
 
 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER / DIPLOMA 
HOLDERS 

 
(for Super class / special class / A class contractors only ) 

 
I / We hereby certify that at present the following Engineering personnel are working with me / in our 
firm / company and their bio-data are furnished below. 

 
Sl. 
No. 

Name of 
Engineering 
personnel 
appointed for 
supervising 
contractor’s 
work with 
address. 

Qualification Date of 
Appointmen
t 

Monthly 
emolument 

Whether full 
time 
engagement 
and 
continuous. 

If they are superannuated / 
retired / dismissed or 
removed personnel from 
state Govt./ Central Govt ./ 
Public Sector Undertaking / 
private Companies and s or 
any one ineligible for 
Government service. 

1 2 3 4 5 6 7 
       

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection . 
 
 

Signature of the tenderer  

Date :- 
 
 

(NOT APPLICABLE)
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SCHEDULE -C 
 

 
 
 
            
Deleted 
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SCHEDULE-D1 

 
WORKING EXPERIENCE 

D-1. LIST OF SIMILAR NATURE OF PROJECTS 
COMPLETED 

 
 

Name 
of 
Employ
er 

Name of 
location 
and name 
of work 

Contract price 
in Indian 
Rupees 

Item 
of 

work 

Date of starting the 
work as per 
Agreement 

Stipulated date of 
completion of the 

work as per 
Agreement 

Actual date of 
completion of 

the work 

Reasons for delay 
in starting/ 

completion, if any 

1 2 3 4 5 6 7 8 
 
 
 
 
 

(Relaxation of Past work Experience as per MSME guidelines) 
 
 
 
 
 
 
 
 
 
 
 
 

Signature 
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SCHEDULE-D2 

WORKING EXPERIENCE CLAUSE NO.121.2 (ii) 

D- 2. LIST OF SIMILAR NATURE PROJECTS IN 
PROGRESS 

 
 

Name of 
Employe
r 

Name of 
location 

and 
name of 

work 

Contract 
price in 
Indian 
Rupees 

Items 
of 
work 

Date of 
starting the 
work as per 
Agreement 

Stipulated date 
of completion 
of the work as 
per Agreement 

Revised target 
date of 

completion of 
the work, if any 

Reasons for slow 
progress, if any, 
with updated 
billing amount 

1 2 3 4 5 6 7 8 
 
 
 
 
 
 

(Relaxation of Past work Experience as per MSME guidelines) 
 
 
 
 
 
 

Signature 
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SCHEDULE-“E” 

INFORMATION REGARDING CURRENT LITIGATION, DEBARR/ EXPELLING 

OF TENDERED OR ABANDONMENT OF WORK BY THE TENDERER 
1. a) Is the tenderer currently involved Yes / No 
  in any litigation relating to the  
  works.  
 b) If yes: give details:  

2. a) Has the tenderer or any of its Yes / No 
  constituent partners been debarred/  
  expelled by any agency in India  
  during the last 5 years.  

3. a) Has the tenderer or any of its Yes / No 
  constituent partners failed to  
  perform on any contract work in  
  India during the last 5 years.  
 b) If yes, give details:  
Note:    Strik     Out whichever is not applicable  

If any information in this schedule is found to be incorrect or concealed, 

qualification application will summarily be rejected. 

 
Signature of the Tenderer 
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SCHEDULE -F 
AFFIDAVIT (In shape of Notarized Stamp paer) 

 
                  Name of the Work.  
  
 I Sri_______________________________ aged ________years, S/O 

__________________________, Vill-__________________, 
PO:_________________, Dist.____________________ do hereby solemnly affirm 
and state as follows. 

 

1. The undersigned do hereby certify that all the statements made in the required 
attachments are true and correct. 

 
2. The      undersigned      also      hereby      certifies      that      neither      our      
firm M/s…………………………..nor any of its constituent partners / I have 
abandoned any road/ bridge/Irrigation /Buildings or other project work in India 
nor any contract awarded to us / me for such works have been rescinded during 
the last five years prior to the date of this bid. 

 
3. The undersigned hereby authorized and request (s) any bank, person, firm or 
Corporation to furnish pertinent information as deemed necessary and as requested 
by the Department to verify this statement or regarding my (our) competency and 
general reputation. 

 
4. The undersigned understands and agrees that further qualifying information may 
be requested and agree to furnish any such information at the request of the 
Department. 

 
(Authorized Signatory of the firm or Bidder) 

Date 
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SCHEDULE – G 
 

SAMPLE FORMATS 
UNDER TAKING 

 
This is to certify that 
 
1.  My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity 

that has prepared the design, specifications, and other documents for the Project nor has any person 
associated with been proposed as Project Manager for the Contract. 

 
2.  My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in- Charge to 

provide consulting services for the preparation or supervision of this work. 
 
3.  My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative 

duties in an Engineering Department of the Government of Odisha or other gazetted officer retired 
from Government service during last two years without prior permission of the Government of Odisha 
in writing on or before submission of this tender. I am aware that my contract is liable to be cancelled 
if either I or any of my employees is found any time to be such a person who had not obtained the 
permission of the Government of Odisha as aforesaid.  

 
 
 

 

 

 

 

 

 

 

 

 

Signature of the Tenderer. 

 

 

 

 

 

 

 

 

 

  

Note:  i.  Strike out whichever is not applicable 
 ii.  In case any person is under his employment with due permission from Government, the same 

may be cited in a separate letter. 
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SCHEDULE –H 
RELATIONSHIP DECLARATION 

To, 
 
The Tender Inviting Officer, 

Subject: ( Name of the Work) 
Reference : (Bid reference number) 

Sir, 

 

Pursuant to clause 13 of the ITB, it is to inform that I have relative(s) employed as an Officer in the rank 

of an Assistant Engineer/Under Secretary under the __________ Department. His (Their) details are as 

follows. 

Relationship: 

Name: 

Designation 

Office 

Address 

 

Pursuant to clause 13 of the ITB, I am to submit herewith the names of persons who are working under 

my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary 

in the ___________________________ Department.  

Sl. 
No. 

Name of the employee and his 
designation in the firm 

 

Presently working 
at 

Details of his relatives working in the 
Department 

   Relationship 
Name: 
Designation 
Office 
Address 

   Relationship 
Name: 
Designation 
Office 
Address 

 

 

I am also duty bound to inform the relationship of any subsequent employment with any gazetted officer 

in the rank of an Assistant Engineer/Under Secretary in the _________ Department. I am aware that 

any breach of this condition would render my firm liable for penal action for suppression of facts. 

 
 

 
 
 
Yours Sincerely, 

 
 
 

Signature of the Tenderer. 
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Contact Details of Bidder 
 

 
 

 
 

 

Signature of the Tenderer 

 
 

                    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Name of the Agency 
 
 

 
 
Corresponding 
Address 
 
 

 
 
 
 

 
Postal PIN Code 

 

Phone No  
 

Cell-phone no.  
 

e-mail ID  
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BIDDER’s AFFIDAVIT as per Odisha Procurement Preference Policy for Micro and Small Manufacturing 
Enterprises’ 2023 (Para 1(B)) 
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