
 
 
  
 
 

GOVERNMENT OF ODISHA 
(PANCHAYATI RAJ & DRINKING WATER DEPARTMENT) 

 
OFFICE OF THE PANCHAYAT SAMITI NARAYANPATNA, 

KORAPUT 
 

e-mail-ori-narayanpatna@nic.in 
 

DETAILED TENDER CALL NOTICE (DTCN) 
FOR 20 nos of civil work  

 

1. Construction of Drinking water and Additional Classroom at Narayanpatna Govt. Girls 
Higher Secondary (Tender Cost - ₹1089277/-) 
2. Construction of Additional Classroom at RK Higher Secondary School at Narayanpatna 
(Tender Cost - ₹1523399/-) 
3. Construction of Drinking Water  and Additional Classroom at Bala UGAS (Tender Cost - 
₹1104753/-) 
4. Construction of Boundary wall, drinking water and Additional Classroom at Kelubadi 
Primary School (Tender Cost - ₹1106336/-) 
5. Construction of Boundary wall, drinking water and Additional Classroom at Laumalo 
Govt. Primary School (Tender Cost - ₹1100049/-) 
6. Construction of drinking water and Additional Classroom at Naktipadar Upper Primary 
School (Tender Cost - ₹1100049/-) 
7. Construction of Boundary wall, drinking water and Additional Classroom at Palaput 
secondary school (Tender Cost - ₹1089277/-) 
8. Construction of Boundary wall, drinking water and Additional Classroom at Sekhram 
Primary School (Tender Cost - ₹1114826/-) 
9. Construction of Boundary wall, drinking water and Additional Classroom at Upperlocha 
Primary School (Tender Cost - ₹1114826/-) 
10. Construction of Boundary wall, drinking water and Additional Classroom at 
Ambliambaguda Primary School (Tender Cost - ₹1571922/-) 
11.  Construction of Playground and additional classroom at Borigi Secondary School 
(Tender Cost- ₹1344972/-) 

 



12. Construction of boundary wall,  Playground and additional classroom at Balipeta 
Secondary School (Tender Cost- ₹1573181/-) 

13. Construction of BT Road from Pindamal to Pipalpadar (Tender Cost- ₹1680690/-) 
14. Construction of boundary wall, drinking water and additional classroom at Chintaguda K 
Primary School (Tender Cost- ₹1487693/-) 
15. Construction of boundary wall, drinking water and additional classroom at JELC Primary 
School Gotiguda (Tender Cost- ₹1573181/-) 
16. Construction of boundary wall, drinking water and additional classroom at Pindamali 
Primary School (Tender Cost- ₹1487113/-) 
17. Construction of boundary wall, Toilet, Playground, drinking water and additional 
classroom at Rangapani Primary School (Tender Cost- ₹1483657/-) 
18. Providing facilities like digging of tube well, CWSN Toilet, Kitchen shed and electricity 
connection to Tala Ullubadi PS (Tender Cost- ₹1188208/-) 
19. Construction of boundary wall, drinking water and additional classroom at Pachingi 
Primary School (Tender Cost- ₹1487693/-) 
20. Construction of Additional Classroom at Naktipadar PS (Tender Cost- ₹1445788/-) 
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Annexure-I Guidelines/Procedure to be followed in introduction of e-
Procurement in Govt. of Odisha 
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Procedure for Electronic Receipt, Accounting and Reporting 
of Cost of Tender Paper and Earnest Money Deposit on 
submission of bids 

 
 
 

 



SECTION-1 
  

 
 

 
GOVERNMENT OF ODISHA 

OFFICE OF THE  PANCHAYAT SAMITI, NARAYANPATNA  
                                                                 KORAPUT 

Email- ori-narayanpatna@nic.in 
* * * * * * 

NOTICE INVITING TENDERS FOR THE WORK 
 
 
 

NATIONAL COMPETITIVE BIDDING THROUGH e-Procurement 
 

Identification No–TCN.02/2026-27  

 

The Office of the Panchayat Samiti, Narayanpatna, Koraput, Odisha on behalf of Governor of 
Odisha invites percentage Rate Bids through e-Procurement in conformity with the terms and conditions 
of the Detailed Tender Call Notice (DTCN) in Single Bid system from Class of Contractors as mentioned 
in Col.6 of table registered with the State Governments and contractors of equivalent Grade/Class 
registered with Central Government/MES/Railways for execution of Civil  Works requirements given in 
the DTCN on percentage Rate Bids to be eventually drawn up in the standard P1 Contract Form.  The 
bid should be submitted on-line in the website www.tendersodisha.gov.in by eligible class of contractors. 
The bidders should have the necessary Portal Enrolment (with his own Digital Signature Certificate). The 
registered bidders of outside Odisha can also participate in this process, after necessary Portal Enrolment, 
but shall have to subsequently undergo registration with the appropriate authority of the State Government 
before signing agreement.  

 

Sl. 
No 

Name of work 
Estimated 
cost in Rs. 

Class of 
Contractor 

Cost of 
Tender 
Paper in 

Rs. 
Including 

GST 
18% 

EMD in 
Rs. 

Time of 
Completion 

Grant 

1 2 3 4 5 6 7 8 

1 

Construction of Drinking water 
and Additional Classroom at 

Narayanpatna Govt. Girls Higher 
Secondary  1089277/- “C” & “D” 6000/- 10900/- 6 Months DMF 

2 
Construction of Additional 
Classroom at RK Higher 

Secondary School at Narayanpatna  1523399/- “C” & “D” 6000/- 15300/- 6 Months DMF 

3 
Construction of Drinking Water  

and Additional Classroom at Bala 
UGAS 1104753/- “C” & “D” 6000/- 11100/- 6 Months DMF 

4 

Construction of Boundary wall, 
drinking water and Additional 

Classroom at Kelubadi Primary 
School 1106336/- “C” & “D” 6000/- 11100/- 6 Months DMF 

5 

Construction of Boundary wall, 
drinking water and Additional 
Classroom at Laumalo Govt. 

Primary School  1100049/- “C” & “D” 6000/- 11000/- 6 Months DMF 

6 
Construction of drinking water and 

Additional Classroom at 
Naktipadar Upper Primary School 1100049/- “C” & “D” 6000/- 11000/- 6 Months DMF 



7 

Construction of Boundary wall, 
drinking water and Additional 

Classroom at Palaput secondary 
school  1089277/- “C” & “D” 6000/- 10900/- 6 Months DMF 

8 

Construction of Boundary wall, 
drinking water and Additional 
Classroom at Sekhram Primary 

School  1114826/- “C” & “D” 6000/- 11200/- 6 Months DMF 

9 

Construction of Boundary wall, 
drinking water and Additional 

Classroom at Upperlocha Primary 
School 1114826/- “C” & “D” 6000/- 11200/- 6 Months DMF 

10 

Construction of Boundary wall, 
drinking water and Additional 
Classroom at Ambliambaguda 

Primary School 1571922/- “C” & “D” 6000/- 15800/- 6 Months DMF 

11 
Construction of Playground and 
additional classroom at Borigi 

Secondary School 1344972/- “C” & “D” 6000/- 13500/- 6 Months DMF 

12 

Construction of boundary wall,  
Playground and additional 

classroom at Balipeta Secondary 
School  1573181/- “C” & “D” 6000/- 15800/- 6 Months DMF 

13 
Construction of BT Road from 

Pindamal to Pipalpadar 1680690/- “C” & “D” 6000/- 17000/- 6 Months DMF 

14 

Construction of boundary wall, 
drinking water and additional 
classroom at Chintaguda K 

Primary School  1487693/- “C” & “D” 6000/- 14900/- 6 Months DMF 

15 

Construction of boundary wall, 
drinking water and additional 

classroom at JELC Primary School 
Gotiguda 1573181/- “C” & “D” 6000/- 15800/- 6 Months DMF 

16 

Construction of boundary wall, 
drinking water and additional 

classroom at Pindamali Primary 
School  1487113/- “C” & “D” 6000/- 14900/- 6 Months DMF 

17 

Construction of boundary wall, 
Toilet, Playground, drinking water 

and additional classroom at 
Rangapani Primary School  1483657/- “C” & “D” 6000/- 14900/- 6 Months DMF 

18 

Providing facilities like digging of 
tube well, CWSN Toilet, Kitchen 
shed and electricity connection to 

Tala Ullubadi PS 1188208/- “C” & “D” 6000/- 11900/- 6 Months DMF 

19 

Construction of boundary wall, 
drinking water and additional 
classroom at Pachingi Primary 

School  1487693/- “C” & “D” 6000/- 14900/- 6 Months DMF 

20 
Construction of of Additional 
Classroom at Naktipadar PS   1445788/- “C” & “D” 6000/- 14500/- 6 Months 

Samagra 
Siskhya  

 
 
 

2. Mode of Submission of tender: Tender should be submitted online in www.tendersodisha.gov.in 

3. The bidders desirous to participate in bidding must possess compatible Digital Signature Certificate 
of Class-II or Class-III and should follow the changes / modifications / addendum to DTCN if any. 

4. a) The bidder should be make payment through online receipt towards Tender Paper Cost. No offline 
receipt of Tender Paper Cost will be allowed in e‐procurement portal of Government of Odisha. 



b) As per Office Memorandum No. 5984/W, dated 27.04.21 of Works Department, Govt. of Odisha, 
No EMD has to be deposited and all participating bidder shall submit “EMD” in prescribed format 
available in the DTCN. Further wherever, there are compelling circumstances to ask for Bid 
Security, the same should be done only with the approval of the next higher authority to the 
authority competent to finalize the tender.  

c) The scanned copy of Bid Security Declaration, Registration certificate, GST, PAN, EPF OR 
UNDERTAKING FOR EPF & affidavit including all required papers up loaded through website 
should be produced in original to the Block Development Officer, Narayanpatna for verification 
within three days of opening of Bid. Otherwise the tender will be rejected.  

 
5. Critical Dates: - 

Sl. 
No. 

Description Critical Dates 

(i) Period of availability of tenders 
on-line 

: 10.07.2026 at 11.00 Hours to 31.07.2026 up 
to 17.30 Hours 

(ii) Last date & time of seeking 
clarification 
 

: 31.07.2026 up to 17.30 Hours 

(iii) Last date & time of bidding on-
line 
 

: 31.07.2026 up to 17.30 Hours 

(iv) Date & time of opening of Bid : 05.08.2026 at 09.00 Hours 

(v) Transparent Lottery (If required)  : 05.08.2026 15.30 Hour  

 

5. The bid for the work shall remain open for acceptance for a period of 180 (One Hundred 
Eighty) days from the date of opening of bids. If any Bidder / Tenderer withdraws his bid/ 
tender before the said period or makes any modifications in the terms and conditions of the bid, 
the said earnest money shall stand forfeited. 

6. Other details can be seen in the bidding documents, which is available in website 
www.tendersodisha.gov.in. 

7. Subsequent corrigendum if required shall be appeared in the website. 

8. Authority reserves the right to reject any or all the tenders without assigning any reasons thereof.      

 
                                                                          
 

        SD/- 
Block Development Officer, 

Narayanpatna 
 

 
 
 
 
 
 
 
 
 
 



 
 

 
CHECK LIST TO BE FILLED UP BY THE BIDDER 

  
Name of the Work: - “___________________________________________________________”. 
 
 
Sl. 
No Particulars Reference to 

Clause no. 
Whether furnished Reference to 

Page no. Yes No 
01.  Cost of tender paper (Online remittance) 

 
As per TCN    

02.  EMD Declaration 
 

D.T.C.N Clause 
No.2(B)23.1  

   

                           Or   
 EMD Declaration 

 
Schedule-B     

03.  Copy of valid Registration Certificate  D.T.C.N Clause 
No.2(A).a.v 

  
 

   

04.  Copy of valid GST D.T.C.N Clause 
No.2(A).a.iii 

 

   

05.  Copy of PAN Card  D.T.C.N Clause 
No. No.2(A).a.iv 

 

   

06. 
(a)  

Information regarding current litigation, 
debarring / expelling of the tender or 
abandonment of the work by the tenderer 
 

Schedule-C     

(b) Declaration Schedule-D 
 
 

   

(c)  Affidavits  
 

Schedule-E 
 
 

   

(d) Structure & Organization Schedule-A 
 

   

(e)   Tools & Plants and machineries as per the 
requirement in Schedule-B. (Proof of 
ownership of Tools & Plants and machineries is 
to be furnished in shape of copy of invoices / 
required sale deed incase of 2nd purchase / 
required lease deed with owner ship 
documents of the leaser.  
 
 

Schedule-B     

08 EPF or undertaking for EPF     

09 Letter for submission of tender     

 
 

 
 

 
 
 
 



 
 

CONTRACT DATA 
 

A. GENERAL INFORMATIONS 
 
S N Item Details 

1  Bid Identification No.  TCN-02/2026-27 

2  Name of the Work.  AS PER DTCN 

3  Officer inviting tender.  Block Development Officer, Narayanpatna, Koraput 

4  
Engineer concerned with head quarters 
authorized as Engineer-in-charge of this 
work.  

Assistant Executive Engineer, Narayanpatna, 
Koraput 

5  Executive Engineer with head quarter  
Additional Executive Officer (Tech), Zilla Parishad  
Koraput 

6  Accepting Authority  Block Development Officer, Narayanpatna, Koraput 

7  Estimated Cost  AS PER DTCN 

B. BID INFORMATION 

8  
Intended completion period/Time period 
assigned for Completion  
 

AS PER DTCN 

9  Last Date & time of submission of Bid   

10  Cost of Bid Document  As per DTCN 

i) Bank draft amount  As per DTCN 

ii) In favour of  Block Development Officer, Narayanpatna 
iii) Payable at   

11  Bid Security   

i) Amount Bid Security Declaration in prescribed format 

ii) Pledged in favour of  NA 
iii) Payable at  NA 

iv) Type of instrument   As specified in the Bid document  

12  Bid validity period   180 days after opening of Bid 

13  
Minimum period of contract / agreement/ 
lease deed of equipment and machineries. 

6(Six) Calendar Month 

14  Currency of Contract   Indian Rupees  

15  Language of Contract   English  

 
 
 
 
 
 
 
 
 
 
 



 
 

SECTION- 2(A) 
 

DETAILS OF THE DOCUMENTS TO BE FURNISHED  
FOR ONLINE BIDDING 

 
 
(a) Scanned copies of the following documents to be up-loaded in appropriate place in PDF format in the 

website www.tendersorissa.gov.in failing which the tender will be cancelled. 
 

i. Remittance of Cost of Bid Document (Online). 

ii. Submission of Bid Security Declaration in lieu of EMD. 

iii. GST Registration Certificate. 

iv. PAN Card. 

v. Registration certificate. 

vi. Affidavit / Declaration regarding: Correctness of certificates / no relation certificate/ Acceptance of 
tender conditions / free from criminal proceedings etc. (Schedule-E & D) 

vii. Letter of submission of tender. 

viii. Any other relevant required document, if any. 

ix. Work Experience Certificate of similar nature issued from the competent authority with recent date 

should be submitted for the works whose tender value is above five lakhs in form-G.  

x. Non submission of any other documents as per clauses not relevant to the nature of the work as per 
BOQ will not be consider for rejection. 
 

 
(b) Scanned Copies of the Certificates / Formats showing details of information to be furnished as per the 

enclosed formats should be uploaded in appropriate place after converting the same to PDF.  
 

Schedule A - Structure & Organisation. (Valid email id & Mobile Nos) 

Schedule B - List of plant & equipment proposed to be deployed in the work. 

Schedule C - Information regarding current litigation/debarment etc. 

Schedule D - Declaration. 

Schedule E - Affidavit. 

Schedule F - Bid Security Declaration. 

 
 

(The details of the Format is enclosed in the DTCN) 
 
 
(c) Uploaded documents of valid successful bidders will be verified with the original before acceptance of offer. 
 
  
(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the conditions in the 

DTCN. The bidders, who disagree on the conditions of DTCN, cannot participate in the tender. 
 
(e)   Cost of Bid Document will be paid on online mode by the Bidder, failing which the bidder will be 

disqualified. 
 
 

 
 
 
 
 



. 
 
 
 
 

 SECTION- 2(B) 
 

INSTRUCTIONS TO BIDDERS 
A. GENERAL 

1. Definitions: 
a) “Employer” means the Office of the Panchayat Samiti, Narayanpatna of the 

Government of Odisha represented by the Block Development Officer, Narayanpatna, 
Koraput or his authorised representative with whom the selected Contractor signs the 
contract for the services.  
 

b) “Contractor” / Bidder / Farm / Engineer Farm / Company carry the same meaning throughout the DTCN 
and Contract. 

 

c) “Contract” means the contract / agreement signed by the parties along with all attached documents 
listed in the DTCN (Tender Document Part-I & II). 

 
d) “Data Sheet” means such part of the Instructions to Contractor as are used to reflect assignment 

conditions and evaluation of the bid. 
 
e) “Day” means a calendar day. 
 
f) “Government” means the Government of Odisha. 
 
g) “Instructions to Bidders (Section-2(B) of DTCN) means the document which provides all information 

needed to prepare their proposals. 
 
h) “TCN” (Section-1 of the DTCN) means the Letter of Invitation being sent by the Employer. 
 
i) “Personnel” means professionals and support staff provided by the Contractor and assigned to perform 

the services in full or in any part thereof. 
 
j) “Proposal” means the Technical Proposal and the Financial Proposal (Tender Document). 
 
k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for the selection of 

contractor.  
 
l) “Govt”., means Govt. of Odisha or Govt. of India as the case may be. 
 

2. Introduction / Selection Procedure: 
The Employer named in the Data Sheet will select a contract farm to execute the work as described in the 
scope of work and in the Data sheet. 

 
The Contractor shall bear all costs associated with the execution of the work on Percentage 

Rate Bids. The Employer is not bound to accept any proposal, and reserves the right to annul the 
selection process at any time prior to contract award without thereby incurring any liability to the 
Contractor. 

 
3.        Location of the Project:  

The place of action is at Narayanpatna Block area in the State of Odisha. 
 

4.        Source of Funding: 
The work will be funded by Government of Odisha.  

 
5.       Eligibility: 

5.1.     A Bidder shall be deemed to have the nationality of India. 
  
5.2.  Government-owned enterprises shall be eligible only if they can establish that they are legally and 

financially autonomous and operate under commercial law. 
 



5.3. Registered Contractor of Odisha State PWD or equivalent class of CPWD / Railway / MES / Central 
or other State Govt. and Reputed Engineering Farms.  Proof of registration is to be furnished 
along with the tender. 

 
6. History of Litigation and Criminal Record: 

6.1. If any criminal cases are pending against the Contractor (him / her / partners) at the time of 
submitting the tender, then the tender shall be summarily rejected. In such a case, the Contractor 
shall submit an affidavit to the effect that the history of litigation, criminal cases pending against 
him/her/partners furnished by him/her is true. 

 
6.2. In case it is detected at any stage that the affidavit is false, he will abide by the action taken by 

the Block Development Officer, Narayanpatna, Koraput without approaching any court 
whatsoever for redress.  He will however, be given suitable opportunity to offer his explanation 
before action is taken against him. 

7. The Contractor has to furnish a declaration that no near relatives are working in the cadre of an Assistant 
Engineer / Assistant Executive Engineer of the State of Odisha. 

8.  Other Requirements: 

8.1. Even if the Contractor meets other criteria, his tender shall be summarily rejected if he is found to 
have misled or made false representation in the form of any of the statements submitted in proof 
of the eligibility and qualification requirements. 

 
8.2. The tender shall also be summarily rejected if he has a record of performance such as absconding 

from work, works not properly completed as per contract, inordinate delays in completion, 
financial failure.  

 
8.3. In addition to the above, even while executing the work, if it is found that he produced false / 

fake, certificates in his tender, he will be blacklisted. 
 

8.4 The bidders who have in last 3 financial years applied for / are undergoing Corporate Debt 
Restructuring (CDR)/Strategic Debt Restructuring (SDR) or facing recovery proceeding from 
Financial Institutions or those are facing Sickness and under consideration of Board for Industrial 
& Financial Reconstruction (BIFR) are not eligible for qualification. Self declaration Certificate by 
the bidder in the form of affidavit is to be submitted.   

 
9. Original Certificates: 

Original documents/certificates shall be produced as and when required to verify the copies of statements 
and other information furnished along with tender. Failure to produce original documents in time will lead 
to disqualification. 

 
10. Cost of Tendering: 

The Contractor shall bear all expenses associated with the preparation and submission of his tender. Block 
Development Officer, Narayanpatna, Koraput shall in no case be responsible or liable for 
reimbursement of such expenses. 
  

11.     Site Visit: 
The contractor is advised to visit and examine the site area and its surroundings and obtain for himself all 
information that may be necessary for preparing the tender and quoting rates at his cost and responsibility.  

 
 
 
 
 
 
 
 
 
 
 

 



B. TENDER DOCUMENTS 
 

12. Tender Documents: 
12.1. A set of Tender Documents comprising of the DTCN & BOQ includes the following together with all 

Addenda thereto, which may be issued in accordance with Clause 2(B) 13 and Clause 2(B) 14. 
 

Section Description 

DTCN Part – I: General  & Technical- Bid 

Section-1 Notice Inviting Tender 

Section-2(A) Details of the Documents to be Furnished for Online Bidding 

Section-2(B) Instructions to Bidders 

Section-2(C) Data Sheet 

Section-2(D) Letter for Submission of Tender 

Section-3 Conditions of Contract 

Section-4 Special Conditions of Contract 

Section-5 Scope of Work 

Section-6 Technical Specifications & Design Criteria 

Section-7 Payment Schedule  

Schedule-A to F Formats for furnishing Information by the Bidder 

Annexure-I Guidelines/Procedure to be followed in introduction of e-Procurement in 
Govt. of Odisha 

Appendix - II 
Procedure for Electronic Receipt, Accounting and Reporting of Cost of 
Tender Paper and Earnest Money Deposit on submission of bids 

DTCN Part – II: Bill of Quantity 

  
12.2. The Contractor is expected to examine carefully all instructions, terms of reference, tender conditions, 

forms, appendices to tender, addenda in the tender documents.  Failure to comply with the requirements of 
tender submission will be at the contractor’s own risk.  

 
13. Clarification of Tender Documents: 

The Contractor shall carefully examine the tender documents and be fully informed of all the conditions and 
matters, which may in any way affect the work or the cost thereof.  Should a Contractor find any 
discrepancy in or omission from the specification or any other of the tender documents or should he be in 
doubt as to their meaning, he should immediately address a clarification online as per the critical dates 
mentioned in the DTCN. 
 

14. Amendment of Tender Documents: 
14.1. At any time prior to the dead line for submission of tenders, Block Development Officer, 

Narayanpatna, Koraput may for any reason, whether at its own initiative or in response to the 
clarifications requested by the prospective Contractor, modify the tender documents by issuing an 
Addendum.   

 
14.2. Such addenda will be notifying in the website and will be binding upon them.  
  
14.3. In order to afford prospective Contractor reasonable time to take such addenda into account in preparing 

their tenders, Block Development Officer, Narayanpatna, Koraput at his discretion, may extend 
the dead line for the submission of tenders, if necessary. 

 

 

 
 



C. PREPARATION OF TENDER DOCUMENT 

Guidelines for preparation of bids on line mode has been issued by Government in 
Works Department Letter No.1027 dated 24.01.09 and appended at last part of this document. 
The bidders are required to go through the procedure before preparation of bids. 
 

15. Language of the Documents: 
All documents relating to the Tender shall be in the English language. 
  

16. Documents Comprising the Tender: 

(a) Detailed Tender Call Notice(DTCN) 

(b) Bill of Quantities. 

(c) All documents stipulated elsewhere in the DTCN. 
 

17. Sufficiency of Tender: 
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the services to be provided and of the prices quoted in the financial bid, which 
shall cover all his obligations under the contract and all matters and things necessary for the successful 
accomplishment of the work. 

 
18. Preparation of Proposal: 

18.1. The Proposal [see Section-2(B) Clause 1(J)] as well as all related correspondence exchanged by 
the employer & the Contractor shall be written in the language specified in the Data Sheet. 

 

18.2. In preparing the proposal, the Contractor is expected to examine in detail the documents 
comprising the DTCN. Material deficiencies in providing the information requested may result in 
rejection of a proposal. 

 
18.3. Site Inspection by tenderer.  

The tenderer shall inspect the site at his own cost and shall satisfy himself with regard to the 
nature and extent of the work involved, the actual site conditions, existing facilities and shall 
collect any other information which may be required before submitting the tender. Any further 
data required during execution of the work / scheme shall be ascertained by the contractor at his 
own cost. 

 

19. Technical Proposal Format and Content: 
The Contractor should have sufficient man power to execute & complete the work within the time schedule. 
He should have sufficient financial background / machinery and equipment required for execution of the 
work / free from litigation / have good working record of completion of the works in time. It may be noted 
that the contractor should satisfy the minimum eligible criteria for award of Contract.  The Technical 
Proposal shall provide the information indicated in the following paragraphs [clause 2(B) 19.1 to 2(B)19.8] 
using the attached Standard Forms. A page is considered to be one printed side of A4 or letter size paper. 
19.1 The Contractor has to furnish the structure & organisation details in Schedule-‘A’. 
19.2 A description of the approach, methodology and work plan for performing the assignment. 
19.3 The list of the key machinery & equipment to be deployed in the work with owner proof or 

agreement with the rightful owner in Schedule- ‘B’. 
19.4 Copy of GST Registration Certificate. 
19.5 Copy of PAN Card. 
19.6 Copy of Contractor’s Registration Certificate. 
19.7 General Power of Attorney if required in favour of the authorised signatory. 
19.8 Other information as required. 

 

20. Bill of Quantities:  
20.1. The Contractor shall quote his rates on prescribed form of the Bill of Quantities (BoQ) already 

supplied in the Tender.  
 

20.2. The offer shall be inclusive of all costs associated with the assignment including cost of all 
materials to be utilized as per scope of work cost of T&P, consumables, infrastructure backup etc. 
The offer shall also be inclusive of all duties, levies, taxes of the Central and State Govt. Further it 
shall also include all other expenses incidental thereto for successful accomplishment of the 
assignment in conformity with the DTCN.  

 

20.3. The contractor should make realistic assessment of the exhaustive nature of work and the extent 
of expert technical and managerial inputs and resources required to carry out the work diligently 
to complete the work within the stipulated time and quote their offer accordingly. 

20.4. The rate quoted by the farm shall be farm. 
 



21. Tender Validity: 
21.1. The proposal must remain valid for 180 (One Hundred Eighty) days from the date of opening 

of Bid.  
 

21.2. A Contractor agreeing to the request of extending the validity period of the proposal will not be 
required or permitted to modify his tender, but will be required to extend the validity of his EMD. 

 

22. Authorisation, Corrections, Erasures etc. in Tender Papers: 
22.1. The tender document shall be digitally signed by a person duly authorized to do so.  Proof of 

authorization shall be furnished in the form of a certified copy of Power of Attorney, which shall 
accompany the tender. 

  

22.2. The completed tender shall be submitted without any alterations, inter-relations or erasures 
except those which accord with instructions given by the Block Development Officer, 
Narayanpatna, Koraput 

22.3. Only one tender shall be submitted by a contractor.  Submission of bids through e-Procurement 
portal the system shall consider only the last bids submitted through portal. 

 
23. Earnest Money Deposit / ISD / SD / Additional Perform Security & GST Registration: 

23.1. Earnest Money Deposit: 
The Earnest Money Deposit (EMD) of 1 % of Estimated has been exempted as per Memorandum 
of Works Department Vide No.5984/W, Dated. 27.04.2021, wherein the bidder has to submit a 
“Bid Security Declaration” in prescribed format in Schedule - F 

 

23.2. Initial Security Deposit: 
The successful Tenderers, after receipt of formal order shall have to furnish Initial Security Deposit 
(ISD) equal to 1% (One percent) of the accepted value of the tender in shape of NSC/Postal 
Saving Pass Book /Post Office Time Deposit / Kishan Vikash Patra/Deposit Receipt in Schedule 
Bank duly pledged in favour of the Block Development Officer Narayanpatna, Koraput, 
Payable Narayanpatna at within 7(seven) days of receipt of intimation failing which their tender 
shall be cancelled and appropriate action as deemed fit will be taken.  

 
23.3. Additional Performance Security:  

Additional Performance Security (APS) i.e. the differential cost of the estimated cost put to tender 
minus the quoted amount shall be obtained only from the successful bidder when the bid amount 
is less than the estimated cost put to tender. 

 

In view of Works Department Letter No.4559/W Dt.05.04.2021, the said condition of 
providing Additional Performance Security of the amount of difference can be imposed only for a 
successful bidder. 

 

On intimation from the tender inviting authority, the Successful bidder shall submit the required 
amount of Additional Performance Security in shape of NSC/ Postal Saving Pass Book /Post Office 
Time Deposit / Kishan Vikash Patra /Deposit Receipt in Scheduled Bank duly pledged in favour of 
Block Development Officer, Narayanpatna, Koraput Payable at Narayanpatna before 
issuance of Letter of Acceptance (LoA). As per scheduled below 
 

Sl. No. Range of Difference between the estimated 
cost put to tender and bid amount 

APS to be deposited by the 
Successful bidder 

01 Between 0% to 10%  No APS 

02 Below 10% but not below 20% 

APS shall be incremented by 
0.1% for every percentage bid 
price below 10% of the project 
cost put to bid starting at 11% 
with APS guarantee percentage 
0.1% shall be applied on the 
bid price. 

03 20% or more 

APS shall be incremented by 
0.2% for every percentage bid 
price below 20% of the project 
cost put to bid starting at 21%  
with APS guarantee percentage 
1% shall be applied on the bid 
price. 

 
23.4. GST Clearance Certificate: 

Tenderers are required to submit attested copies of valid and up-to-date GST Clearance/ GST 
Registration Certificates along with their tenders, failing which their tenders will not be considered. 



 

23.5. Security Deposit 
In addition to above, 3% of gross value will be deducted from bill(s) of the contractor toward 
Security Deposit (SD) which will be refunded after the defect liability period subject to payment of 
final bill. (Revised from 05% to 35 as per Office Memorandum of Works Department Vide 
No.5992/W, dated 27.04.2021 till 31.12.2021) 

 

23.6. The bidder shall be blacklisted, if, (a) a contractor withdraws the tender during the validity period 
of tender or (b) if the farm fail to furnish ISD within due time or (c) the successful tenderer fails to 
sign the Agreement for whatever reason. 

 

23.7. In consideration of the Executive Officer / Government to investigate and to take into account each 
tender and in consideration of the work thereby involved, the bidder will be blacklisted in the 
event of such tenderer either modifying or withdrawing his tender at his instance within the 
validity period. 

 
 

24. Signing of Tenders / Bid 
All tender documents will be signed digitally with Digital Signature Certificate (DSC). The online bidder shall 
digitally sign on all statements, documents, certificates, uploaded by him, owing responsibility for their 
correctness / authenticity as per IT Act’2000. If any of the information furnished by the bidder is found to 
be false / fabricated / bogus, the bidder is liable to be blacklisted. 

 
 

24.1 If the tender is made by an individual, it shall be signed with his own Digital Signature Certificate 
(DSC). 

 
24.2 If the tender is made by a corporation / company, it shall be signed by a duly authorized officer 

who shall produce with his tender satisfactory evidence of his authorization.  Such a corporation / 
company may be required before the contract is executed, to furnish evidence of its corporate 
existence. 

The tender shall contain no alterations or additions, except those to comply with 
instructions issued by the Tender Inviting Officer, or as necessary to correct errors made by the 
Tenderer, in which case all such corrections shall be digitally signed.  

  
24.3 No alteration made by the tenderer in the contract form, the conditions of the contract, 

statements / formats accompanying the tender shall be recognized and in case of any alterations 
made by the tenderer, the tender will be void. 
 

24.4 All documents furnished by the contractor along with the tender are to be digitally signed by the 
bidder. 
 

25. Clarification on an Amendment to DTCN Document: 

 25.1. Contractor may request a clarification to any clause of the DTCN documents up to the number of 
days indicated in the Data Sheet before the proposal submission date. Any request for clarification 
must be sent online in the portal. The Employer will respond to this online through the same 
portal. Should the Employer deem it necessary to amend the DTCN as a result of a clarification, it 
shall do so following the procedure under para.2 (B) 25.2. 

 
 

 25.2. At any time before the submission of Proposals, the Employer may amend the DTCN by issuing an 
addendum/corrigendum which shall be published in the portal. The addendum/corrigendum shall 
be binding for the bidders. To give the bidders a reasonable time to take into account the 
amendment into their proposals the Employer may, if the amendment is substantial, extend the 
deadline for the submission of proposals. The purpose of this is to clarify issues on any matter, a 
tenderer may raise concerning the tendering of the works.  

 
 



D. SUBMISSION OF TENDERS 
 
 
 

26 In view of adoption of e-procurement process pursuant to Government of Odisha in Works 
Department Office Memorandum No.FA-R-3/08-4657/W dated 12.03.2008, 4666/W dated 
12.03.2008 & 1027/W Dt.24.01.2009 following changes/ modification/ addendum shall be 
effected. 

 
26.1. Bid Documents: 

Bid documents consisting of DTCN & BOQ shall be provided in the portal. Submission of bids will 
be through the e-Procurement portal.  The bidders shall prepare the documents & up load the 
scanned document to the portal in appropriate place in PDF format. 

 

26.2. Documents Comprising the Bids: 
In case of submission of Bids through the e-Procurement Portal, the bidder can submit the 
scanned copy of the documents in the designated locations of the DTCN & BOQ. Submission of 
document shall be effected using Digital Signature Certificate (DSC) of appropriate class and thus 
shall be in encrypted form. 

 

26.3. Bid Price: (BoQ) 
Bill of Quantity in Microsoft Excel format shall be made available to the bidder. The bidder shall 
down load that particular Excel sheet and fill in rates in figures at the appropriate location. The 
bidder will only fill in the designated cell and activate “less” or “excess” to indicate whether his 
price offer is how much excess or less than the estimate amount. The bidder is not supposed 
to change or modify the format of the excel sheet in any form. 

 
 

26.4. Bid Security/EMD: 
(i) The bidder shall remit bid security for the amount shown in Col. 5 of the table of Notice 

Inviting Tender (NIT) on online mode.  
 
(ii) The EMD will be forfeited in any of the following case. 
 

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity. 
 
b) If the Bidder does not accept the correction of the Bid Price. 
 
c) In the case of a successful Bidder, If the Bidder fails within the specified time limit to 

i)  Sign the Agreement / contract or 
ii)  Furnish the required ISD and Performance Security. 

 

d) In case of submission of Bids through the e-Procurement Portal, if any of the 
statements, documents, and certificates up loaded by the bidder is found to be false/ 
fabricated/ bogus, the bidder will be blacklisted and his EMD/ Bid Security shall be 
forfeited. 

 
 
 

26.5. Submission of Bid: 
In case of submission of bids though e-Procurement portal on the bidder shall upload the scanned 
copy/copies of documents as required as per DTCN. The on line bidder shall have to produce the 
original documents in support of scanned copies & statements up-loaded in the portal on demand 
by the employer prior to award of contract-failing which action as per DTCN will be initiated. 

 
In case of submission of Bids through the e-Procurement Portal, the bidder shall only submit 
single copy of the document. He is required to check the documents uploaded with the 
requirement asked for in the bid. Only after satisfying that all the documents have been uploaded, 
he should activate submit button. His bids shall not be considered responsive and action as per 
relevant clause shall be taken if he does not provide the required documents or provided illegible 
document. Clarity of the document may be ensured by taking out a sample printing. 
 

 

26.6. Late Bids: 
In case of submission of Bids through the e-Procurement Portal, the system shall reject 
submission of any bid through portal after closure of the receipt time. For all purpose the portal 
time displayed in the system shall be the time to be followed by the bidder. 
 

27. Modification & Withdrawal of Bid: 
In case of submission of Bids through the e-Procurement Portal, it is allowed to modify the bid. 
The bidder shall have to log on to the system and resubmit the documents as asked for by the 
system including the price bid. In doing so, the bids already submitted by the bidder will be 
removed automatically from the system and the latest bid only will be admitted. But the bidder 



should avoid modification of bid at the last moment to avoid system failure or malfunction of 
internet or traffic jam. If the bidder fails to submit his modified bids with in the designated time of 
receipt, the bids already in the system shall be taken for evaluation. 

 
In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is allowed. The 
bidder has to click on the “withdraw” button and record the necessary justification for the same in 
the space provided. In addition to this, he has to write a letter addressed to the Officer inviting 
the bid and up load the scanned document to portal in respective bid. The system shall not allow 
any withdrawal after expiry of the closure time of the bid. 
 
 

28. Bid Opening: 
In case of submission of Bids through the e-Procurement Portal, the bidders who participated in the online 
bidding can witness opening of the bid from any system logging on to the portal away from opening place. 
The bids can only be opened by the pre-designated officials only after the opening time mentioned in the 
bid. 
 
 

29. Award of Work: 
In case of submission of Bids through the e-Procurement Portal, the system shall generate the Award of 
Contract letter and intimate the bidders in his e-mail. 

 
 

 
 
 

E. TENDER OPENING AND EVALUATION 
 
 
 

30. Tender Opening: 
30.1 The Block Development Officer, Narayanpatna, Koraput will open the tenders 

electronically on the date & time mentioned in the Notice Inviting Tender (NIT). 
 

30.2    A) A tender shall be rejected if; 
   i) BOQ is not enclosed. 

ii) Cost of tender document has not remitted online on submission of bid. 
iii) EMD as per Clause 2(B) 23.1 has not submitted in Schedule-F. 
iv) Proof of eligibility is not enclosed. 
v) Copy of GST Registration, PAN, License is not enclosed. 
vi) Copy of EPF Registration/ undertaking 
vii) Affidavit is not enclosed as in Schedule-E. 
viii) Scheduled A, B, C & D in appropriate format duly signed in token of acceptance. 
ix) If the rate quoted by the bidder is less than 15% of the tendered amount. 
x) Letter for submission of tender is not uploaded. 

 
 

30.2 B) Tenderer should up load other required documents as stipulated in the 
Section-2(A) of DTCN. 

 

30.3. The Block Development Officer, Narayanpatna, Koraput may prepare, for his own 
record, minutes of the tender opening, including the tender opening summary which shall be 
posted in the portal. 

 

31.  Clarification on Tenders from Tenderers: 
To assist in the scrutiny, evaluation and comparison of the tenders, the Block Development Officer, 
Narayanpatna, Koraput may ask contractor individually for clarification on their tenders.   The request 
for clarification and response shall be in writing or by mail.  However, no change in the tender amount/ 
rate or substance shall be sought, offered or permitted by the Block Development Officer, 
Narayanpatna, Koraput during the evaluation of the tenders. 

 

32. Determination of Responsiveness: 
32.1 Prior to the detailed evaluation of tenders, Block Development Officer, Narayanpatna, 

Koraput will determine whether each tender has been submitted in the proper form and whether 
it is substantially responsive to the requirements of the tender documents. 
 

32.2 Any tender which is not substantially responsive to the requirements of the tender documents as 
mentioned in 30.2(A) will be rejected by the Block Development Officer, Narayanpatna, 
Koraput such a tender shall not be allowed subsequently to be made responsive by the 
contractor by correcting or withdrawing the non-conforming deviation(s) or reservation(s). 

 
 

 



33.      Proposal Evaluation: 
33.1 From the time of the proposals are opened to the time, the contract is awarded, the contractor 

should not contact the client on any matter related to its proposal except any required in Clause-
2(B)31. 

 

33.2 Any effort by a bidder to influence the client in any form directly or indirectly during the 
examination, evaluation, ranking of proposals, and recommendation for award of the contract may 
result in the rejection of the contractor’s proposal. 

 

33.3 Evaluation of the Bid: 
33.3.1  The Evaluation Committee shall evaluate the Bids on the basis of their responsiveness 

to the DTCN. 
 

33.3.2  A Bid shall be rejected at this stage if it does not respond to required aspects of the 
TCN / DTCN. 

 

33.3.3  The bids determined to be substantially responsive will be checked by the employer for 
any arithmetic error(s). 

 

33.3.4  The Evaluation Committee will correct any computational errors. When correcting 
computational errors, in case of discrepancy between a partial amount and the total 
amount or between words and figures, the amount in words will prevail. 

33.3.5  If the bid price increases as a result of these corrections, the amount as stated in the 
bid will be the bid price and any increase will be treated as rebate. If the bid price 
decreases, the decreased amount will be treated as bid price. 

 

33.4 Selection of Contractor: 
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be 
rejected and the tender shall be finalised basing on merits of rest bids. But if more than one bid is quoted 
at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated 
cost, the tender accepting authority will finalize the tender through a transparent lottery system, where all 
bidders/their authorised representatives, the concerned Executive Engineer and Executive Officer will 
remain present. (As per Amendments to Appendix-IX, Clause-36 of OPWD Code, Vol-II by 
inclusion vide Govt. Of Odisha, Works Deptt. Office Memorandum No – 12366,                            
Dtd- 08.11.2013). 
 

In case of Percentage Rate Contract, the contactor shall write percentage excess or less up to one decimal 
point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal 
point shall only be considered without rounding off. (As per Para No. 3.5.5.(V) of OPWD Code Vol-I). 
 

(a) An intelligent BOQ in MS Excel format shall be made available to the bidder through e-procurement 
portal. The bidder shall download that particular excel sheet and fill in the rates both in words and 
figures for all items at the appropriate location. The bidder is not supposed to change or modify the 
format of the excel sheet in any form. 

 

(b) In percentage rate contracts the schedule of quantities shall mention estimated rate of each item 
and amount thereto. The tenderer has to mention percentage excess over/ less than the estimated 
cost (in figures and words) in the prescribed format appended to the tender document. The tenderer 
who participates in the tender for more than one work will offer conditional rebate. Rebate offer 
submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate 
offered shall be considered after opening of all packages called in the tender notice. The tenderer 
who wish to tender for two or more work shall submit separate tender for each. Each tender shall 
have the name and number of the works to which they refer, written on the envelope. 

 

 In the percentage rate tenders, only percentage quoted shall be considered. Percentage quoted 
by the tenderer shall be accurately filled in figures and words, so that there is no discrepancy. If any 
discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by 
the tenderer in words shall be taken as correct. If any discrepancy is found in the percentage quoted 
in percentage excess/less and total rate quoted by the tenderer then percentage will be taken as 
correct. The percentage rate quoted in the tender without mentioning excess or less and not 
supported with the corresponding amount will be treated as excess. The tenderer will write 
percentage excess or less up to two decimal point only. If he writes the percentage excess or less 
up to three or more decimal point, the first two decimal points shall only be considered without 
rounding off. Where the tenderer has omitted to quote the Percentage rates either in figures or in 
words, the Officer opening the tender should record the omission. 
 

 

(c) The quantity mentioned in the BOQ can be increased or reduced to the extent of 10% for individual 
items subject to maximum of 5% over the estimated cost. If it exceeds this limit prior approval of 
competent authority is mandatory before payment 
 

 

(d) The period of completion is fixed and cannot be altered except in case of exceptional circumstances 
with the due approval from next higher authority. 

 



 
 

34. Negotiations: 
 Negotiations will be held if required with the lowest valid tenderer. In the event of the L1 tenderer has 

furnished any condition which grossly affects the tender value / contains such conditions which make the 
value of the offer indefinite, he may be given an opportunity to withdraw such condition(s) to make the 
tender definite. Failure to withdraw such condition(s) may lead to rejection of the tender as in consistent / 
non responsive. In such case the employer may explorer the possibility of considering the next valid tender as 
L1. 

                          If L1 bidder does not turn up for agreement after finalisation of the tender, then he shall be 
debarred from participation in bidding for three years and action will be taken to black list the contractor. 
In case, the L2 bidder ,if fulfils, other required criteria would be called for drawing agreement for 
execution of work subject to condition that L2 bidder negotiates at par with the rate quoted by the L1 
bidder otherwise the tender will be cancelled. (As per the Government of Odisha, Works 
Department Office Memorandum No.12366 dated 08.11.2013 on amendment to Para No. 
3.5.14, Note-I of OPWD Code Vol-I, by inclusion.) 

                                                       

F. AWARD OF CONTRACT 
 

35.    Award Criteria: 

 35.1. After acceptance of the bid by competent authority, the selected contractor will be intimated 
about such acceptance. 

 

 35.2. The contractor is expected to commence the work on the date and at the location specified in 
the Data Sheet. 

 

36. Right to Accept or Reject any or all Tenders: 

Notwithstanding Clause 2(B)35, the CDO-cum-Executive Officer, Zilla Parishad, Koraput/ Block 
Development Officer, Narayanpatna, Koraput / Government of Odisha reserves the right to 
accept or reject any tender, annul the tendering process, reject all tenders at any time or any stage prior 
to the award of contract without thereby incurring any liability to the affected bidders. 
 

37. Process to be Confidential: 

37.1. After the opening of tenders as per Clause 2(B) 30 & 2(B) 33, information relating to 
examination, clarification, evaluation and comparison of tenders and recommendations, 
concerning to the award of contract shall not be disclosed to the contractor or any other 
persons, officially not concerned with the process, until the award of the contract to the 
successful contractor has been announced. 

 

37.2. Any effort by any contractor to influence the Department officials in scrutiny, clarification, 
evaluation and comparison of tenders, and in any decisions concerning award of a contract, 
may result in the rejection of their Tender. 

 

38. Notification of Award & signing of Agreement: 

a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of the 
validity period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of 
acceptance will state the sum that the Engineer-in-charge will pay the contractor in consideration 
of the execution & completion of the works by the contractor as prescribed by the contract & the 
amount of performance security and additional performance security required to be furnished. The 
issue of the letter of acceptance shall be treated as closure of the Bid process and commencement 
of the contract. 

 

b) The contractor after furnishing the required acceptable performance security and additional 
performance security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-
charge with copy thereof to the procurement Officer-Publisher. The Procurement Officer-Publisher 
shall up load the summary and declare the process as complete. 

 

c) In the e-Procurement Portal, the system shall generate the template of award letter and the 
Officer Inviting the Bid shall mention the amount of Performance Security and additional security 
required to be furnished in the letter and intimate the bidders in his e-mail ID. The issue of the 
letter of acceptance shall be treated as closure of the Bid process and commencement of the 
contract. 

 

e)     The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance security & 
additional Performance security (if any) in the prescribed form & the work programme & shall sign 
the agreement in prescribed format, failing which the Engineer-in-Charge shall without prejudice 
to any other right or remedy available in law, be at liberty to forfeit the Bid Security absolutely. 
The agreement will incorporate all agreements between the officer inviting the bid and the 
successful bidder. 
 



f)      If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be 
debarred form participation in bidding for three years and action will be taken to blacklist the 
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for drawing 
agreement for execution of work subject to the condition that L2 bidder negotiates at par with the 
rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a contractor is black 
listed, it will be widely published and intimated to all departments of Government and also to Govt. 
of India agencies working in the state. 
(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion) 

g)      Following documents shall form part of the agreement 
i. The notice inviting bid, all the documents including additional conditions, specifications and 

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance 
thereof together with any correspondence & documents leading thereto & required amount 
of performance security including additional performance security as per sub clause 37.B.e. 
hereof. 
 

ii. Standard Bid Document P.W.D. Form P-1. 
 

iii. The letter to proceed with the work shall be issued by Engineer-in-charge only after signing 
of the agreement. The notification of award will constitute the formation of the contract 
subject only to the furnishing of performance security and additional performance security in 
accordance with the provisions of the agreement. 

 
iv. On acceptance of the composite bids by the competent authority the letter of award will be 

issued by the Engineer-in-Charge of the major component of the work on behalf of the 
Governor of Odisha. 

 
***********



SECTION- 2(C) 
  

DATA SHEET 
 
 

Ref Cl. No. Description 

 
Name of the Work: As per DTCN 
 
 

Section-5 

Scope of Works: As per DTCN 
 
 
 

2(B)1.(a) 

Name of the Employer: Office of the Panchayat Samiti, Dasmantpur under PR & DW 
Deptt., Govt. of Odisha, Bhubaneswar. 
 
 
 

2(B)33.4 

Method of selection: Qualifying in the Bid (L1). 
 
 
 

2(B)26. 

Double Bid System: To be submitted as detailed at Clause-2(B)26. 
 
 
  

2(B)15. 
Proposals shall be submitted in the following language:  English 
 
 

2(B)21. 
Offers must remain valid for 180 (One Hundred Twenty) days after the date of 
opening of Bid. 
 

2(B)25.1 Clarifications may be requested on-line till  

2(B)30 The tender will be opened on following date and time:                                                    
Dt- 

 
 
 
 
 
 
 
 
 
 

SECTION –2 (D) 



 

 LETTER FOR SUBMISSION OF TENDER 
[To be filled in by the Bidder] 

Note:- (1) Additional conditions appended to the tender will make the tender liable for rejection. 
         (2) Non-submission of EMD in proper shape and other required documents as detailed 
                  hereinafter shall make the tender liable for rejection. 

 

Ref. No. ________/Dated__________ 
 
To 
  The Block Development Officer, 
                   Narayanpatna, Koraput 
Sub:  Tender for the Work “_____________________________________________________________”. 
 
 
Ref: Identification No. Bid Id No. BLOCK published in the website 

www.tendersorissa.gov.in. 
 
Dear Sir, 

With reference to the above, we are to inform you that in response to your above 
referred TCN, we have downloaded the Detailed Tender Call Notice (DTCN) Part-I & II and that after 
having thoroughly examined the same, we hereby tender for the work to execute the work within the 
stipulated time and in conformity with the relevant clauses of the DTCN along with all related statutory 
rules and regulations for the amounts as quoted in the accompanying BOQ. 

 
  2)  I/We have studied, acquainted and satisfied ourselves with the site and its working 
conditions for the successful and timely completion of the work. 
 
 3)  I/We are submitting herewith Bar Chart to complete the work in time.  
 
 4)  Our offer is unconditional and is in conformity with the requirements of the DTCN. We 
understand that any additional condition put by us in the tender shall make our tender liable for 
rejection. 
 
 5)  I/We understood that you are not bound to assign any reason in case of rejection of our 
tender. 
 
 6)  I/We agree to keep our offer open for a minimum of 180 (One Hundred Eighty) days 
from the date of opening of the Bid. Further extension of validity will be our prerogative.  
 
            Should this tender be accepted, we hereby agree to abide by and fulfil all the terms and 
provisions of this Detailed Tender Call Notice (DTCN).  
  

Thanking you. 
          Yours faithfully, 
 

 
 

Name and Signature 
of the authorised signatory 

   along with seal and address of the farm. 

 
 
 
 
 
 

SECTION-3 



 

CONDITIONS OF CONTRACT 
 
3.1. Decision of Block Development Officer is Final: 

The party whose tender is accepted hereinafter called the contractor is to provide everything of every 
sort and kind (with the exceptions noted in the schedule attached) which may be necessary and requisite 
for the due and proper execution of the several works included in the contract according to the true 
intent and meaning of the drawings and specification taken together, which are to be signed by the 
Block Development Officer, Narayanpatna, Koraput herein after called the Executive Officer and 
the contractor whether the same may or may not be particularly described in the specification or shown 
on the drawing provided that the same are reasonably and obviously to be inferred there from and in 
case of any discrepancy between the drawings and the specifications the Executive Engineer is to decide 
which shall be followed.  

 
3.2 Amendment of Errors during Progress of Work: 

The contractor is to set out the whole of the works in conjunction with an officer to be deputed by the 
Executive Engineer and during the progress of the works to amend on the requisition of the Executive 
Engineer any errors which may arise therein and provide all the necessary labour and materials for 
doing. The contractor is to provide all plant labour and materials (with the exception noted in Schedule), 
which may be necessary and requisite for the works. All materials and workmanship are to be the best of 
their respective kinds. The contractor is to leave the works in all respects clean and perfect at the 
completion thereof. 

 
3.3. Fair Wage Clause: 

The contractor shall not employ for the purpose of this contract any person who is below the age of 
fourteen years, and shall pay to each labourer, for the work done by such labourer, fair wages. Fair 
wages means wages whether for time or piecework, prescribed by the State P.W.D. provided that where 
higher rates have been prescribed under the minimum wages Act, 1948, wages at such higher rates 
should constitute fair wages. 
The Executive Engineer shall have the right to enquire into and to decide any complaint alleging that the 
wages paid by the contractor to any labourer for the work done by such labourer is less than the wages 
paid for similar work in the neighbourhood.  

 
The Officer-in-charge of the work shall have the right to decide whether any labourer employed by the 
contractor is below the age of fourteen years and to refuse to allow any labourer whom he decides to be 
below the age of fourteen years, to be employed by the contractor. 

 
3.4. Approved Drawings & Specification of Site with Contractors Agent: 

Complete copies of the drawing and specifications signed by the Executive Engineer and the same or 
copies thereof are to be kept with the works in-charge of the contractor's agent which is to be constantly 
kept on the ground by the contractor and to whom instructions can be given by the Executive Engineer. 

 
 
3.5. Work not to be Sublet: 

The work should not be sublet. During execution of work if it is found that the work/ part of the 
work is sublet, the Executive Engineer may there upon by notice in writing, rescind the contract and 
the security deposit of the contractor shall thereupon stand forfeited and be absolutely at the 
disposal of Government. In addition, the contractors shall not be entitled to recover or be paid for any 
work thereafter actually performed under the contract. 

 
3.6. Deviation from Approved Drawing and Specifications: 

The contractor is not to vary or deviate from the drawings or specifications or execute any extra work of 
any kind whatsoever unless upon the authority of the Executive Engineer to be sufficiently shown by any 
order in writing, by any plan or drawing expressly given and signed by him as an extra or variation or by 
any subsequent written approval signed by him. In case of daily labour all vouchers for the same are to 
be delivered to the Executive Engineer or the Officer-in-Charge at least during the week following that in 
which the work may have been done and no day work shall be allowed unless authorised by the 
Executive Engineer and no such authority shall be given if the work is capable of being measured and 
being paid for at an agreed rate.  
 

3.7. Rate for Extra Work. 
Any authority given by the Executive Engineer, for any alterations or additions in or to the works, is not 
to vitiate contract. But all additions, omissions or variations made in carrying out the works are to be 
measured and valued and certified by the Executive Engineer and added to or deducted from the amount 
of the contract as the case may be. For new items the same shall be paid at the rates, in accordance 
with the sanctioned schedule of rates, in force at the time, when the particular item of work was 
commenced. In those cases in which rates do not exist, the Additional Executive Officer 
(Technical), Zilla Parishad, Koraput will fix the rates to be paid and his decision shall be final. 



 
3.8.  Extension of Time: 

If the contractor shall desire an extension of time for completion of the work on the ground of his having 
been come across with unavoidable hindrance in its execution or any other grounds he shall apply in 
writing to Executive Engineer within 30 days of the date of the hindrance on account of which he desires 
such extension as aforesaid and the authority shall if in his opinion (which shall be final) as reasonable 
ground be shown thereof authorized such extension of time if any, as may in his opinion, be necessary 
or proper. The authority shall at the same time inform the contractor whether the authority claims 
compensation for delay, in case there is any delay in execution due to non-availability of stock materials 
or land or rise in cost of materials and labour or any reason whatsoever beyond the control of authority, 
the contractor is bound to execute the work as per the terms and rates in the contract and no monetary 
claim on such account will be acceptable to the authority but extension of time, proportionate to the 
delay in execution may be granted by the authority considering the merit of the case.  The competent 
authority reserves the right to take any expert advice of any Committee/ Secretary/ Legal Advisor while 
considering the application of the contractor for extension of time and can impose any condition which 
shall be binding on the contractor. 

 
3.9. Works & Materials at Site to be Property of Government of Odisha. 

All works and materials brought and left at site by the contractor or by his orders for the purpose of 
forming part of the works are to be considered to be the property of the Governor of Odisha and the 
same are not to be removed or taken away by the contractor or any other person without the specific 
permission in writing of the Executive Engineer but the Governor of Odisha will not be liable for any loss 
or damage which may happen to or in respect of any such work or materials either by the same being 
lost or stolen or injured by weather or otherwise. 

 
3.10. Supply of Materials: 

The contractor shall at his own expense provide all materials required for the work.  The materials 
supplied by the contractor shall conform to relevant latest editions of the specification and codes of 
practices of the Bureau of Indian Standards or in their absence to other specifications as may be 
specified by the Engineer-in-charge.  The contractor shall furnish necessary certificates in support of the 
quality of the materials as may be required by the Engineer-in-charge. 

 

The Engineer-in-charge shall have absolute authority to test the quality of materials at any time through 
any reputed laboratory at the cost of contractor.  The contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to any corrective measures required to 
be taken on account of and as a result of testing of materials. 

 

The Executive Engineer has full power for removal from the premises of all materials which, in his 
opinion, are not in accordance with the specification and in case of default, the Executive Engineer is to 
be at liberty to sell such materials and to employ other persons to remove the same without being 
answerable or accountable for any loss or damage that may happen or arise to such materials. The 
Executive Engineer is also to have full power to require other proper materials to be substituted and in 
case of default, the Executive Engineer may cause the same to be supplied and all costs which may 
attend such removal and substitution are to be borne by the contractor and may be recovered from the 
sale proceeds of such rejected materials when necessary, the balance, if any, being kept in deposit in the 
contractor’s favour. 
 

3.10.1 The successful bidder is to purchase materials necessary for execution of work contract 
from local SSI units & MS Enterprises having valid rate contract & ISI mark. 
  

3.11. Execution with Defective Workmanship & Improper Materials. 
If in the opinion of the Executive Engineer any of the works have been executed with improper materials 
or defective workmanship, the contractor is then required by the Executive Engineer forthwith to re-
execute the same and to substitute proper materials and workmanship and in case of default of the 
contractor in so doing within a week, the Executive Engineer is to have full power to employ other 
agency to re-execute the work and the cost thereof shall be borne by the contractor. 

3.12. Rectification of Defects within Guarantee Period: 
Any defects, shrinkage or other faults which may appear within 12 (twelve) months from the completion 
of the work arising out of defective or improper materials or workmanship are upon the direction of the 
Executive Engineer to be amended and made good by the contractor at his own cost unless the 
Executive Engineer for reasons to be recorded in writing shall decide that they ought to be paid for and 
in case of default, the Governor of Odisha may recover from the contractor the cost of making good the 
works. 
 

 
3.13. Responsibility of the Contractor during Execution of Work: 

From the commencement of the works to the completion of the same they are to be under the 
contractor’s charge. The contractor is to be held responsible for and to make good all injuries, damages 
and repairs occasioned or rendered necessary to the same by fire or other causes and they are to hold 
the Governor of Odisha harmless from any claims for injuries to persons or for structural damage to 



property happening from any neglect, default, want of proper care or misconduct on the part of the 
contractor or of any one of his employees during the execution of the works. 

 
3.14. Execution of Works in the Site by Other Workmen: 

The Executive Engineer is to have full powers to send workmen upon the premises to execute fittings 
and other works not included in the contract for whose operations the contractor is to afford every 
reasonable facility during ordinary working hours provided that such operations shall be carried on in 
such a manner as not to impede the progress of the work included in the contract but the contractor is 
not to be responsible for any damage which may happen to or be occasioned by any such fittings or 
other works. 

 
3.15. Compensation for Delay: 

(a) The time allowed for carrying out the work as entered in the tender shall be strictly observed by the 
contractor and shall be reckoned from the date on which the written order to commence work is given to 
the contractor. The work shall throughout the stipulated period of the contract, be carried on with all due 
diligence (time being deemed to be essence of the contract on the part of the contractor) and the 
contractor shall pay, as compensation, an amount equal to 1/2 percent of the amount of the estimated 
cost, if the whole work as shown by the tender for every day that the work remains un-commenced, or 
un-finished after the proper dates (The work should not be considered finished until such date as the 
Executive Engineer shall certify as the date on which the work is finished after necessary rectification of 
defects as pointed out by the Executive Engineer or his authorised agents, are fully complied with by the 
contractor to the Executive Engineer’s satisfaction). And further to ensure good progress during the 
execution of the work, the contractor shall be bound, in all cases in which the time allowed for any work 
exceeds one month, to complete one-fourth of the whole of the work before one fourth of the whole 
time allowed under the contract has elapsed, one half of the work, before the half of such time has 
elapsed, and three fourth of work before three fourths of such time has elapsed, in the event of the 
contractor failing to comply with the condition he shall be liable to pay as compensation an amount equal 
to one-third percent on the said estimated cost of the whole work for every day that the due quantity of 
work remains incomplete. Provided that the entire amount of compensation to be paid under the 
provision of this clause shall not exceed 10% (Ten Percent) of the estimated cost of the work as shown 
in the tender. 

  
(b) If there are possibilities of exceeding this compensation amount as mentioned in clause (a) 10% of the 

estimated cost, or in any case in which under any clause or clauses of this contract, the contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his security deposit in the 
hands of Government (whether paid in the sum or deducted by instalments) the Executive Engineer on 
behalf of the Governor of Odisha, shall have power to adopt any of the following courses, as he may 
deem best suited to the interest of the Government.  

i)  To rescind the contract (of which recession notice in writing to the contractor under the hand of 

the Executive Officer shall be conclusive evidence) 20% of the value of the left over work will be 

realized from the contractor as penalty.  

ii)  To employ labour paid by Deptt. of Water Resources and to supply materials to carry out the 

work, or any part of the work, debiting the contractor with the cost of the labour and the price of 

the materials (of the amount of which the cost and price certificate of the Executive Engineer shall 

be final and conclusive against the contractor) and crediting him with the value of the work done, 

in all respect in the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract; the certificate of the Executive Engineer as to the 

value of the work done shall be final and conclusive against the contractor.  

iii)  To measure up the work of the contractor and to take such part of the work of the contract, as 

shall be unexecuted out of his hands and to give it to another contractor to complete, in which 

case any expenses which may be incurred in excess of the sum which would have been paid to 

the original contractor if the whole work had been executed by him (of the amount of which 

excess the certificate in writing of the Executive Engineer shall be final and conclusive) shall be 

borne and paid by the original contractor and may be deducted from any money due to him by 

Government under the contract or otherwise or from his security deposit or the proceeds of sale 

thereof or a sufficient part thereof.  

In the event of any of the above courses being adopted by the Executive Engineer the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials, or entered into any engagements, or made any advance on 

account of with a view to the execution of the work or the performance of the contract. And in 



case the contract shall be rescinded under the provision aforesaid, the contractor shall not be 

entitled to recover or be paid any sum for any work there to for actually performed under this 

contract, unless and until the Executive Engineer shall have certified in writing the performance of 

such work and the value payable in-respect thereof and he shall only be entitled to be paid the 

value so Certified.  
 
3.16. Circumstances for Rescission of Contract: 

If the contractor shall become bankrupt or compound with or make any assignment for the benefit of his 
creditors or shall suspend or delay the performance of his part of the contract (except on account of 
cause mentioned in Clause 3.15 or in consequence of not having proper instructions for which the 
contractor shall have duly applied) the Executive Engineer may give to the contractor or his assignee or 
trustee as the case may be notice requiring the works to be proceeded with and in case of default on the 
part of the contractor for a period of seven days, it shall be lawful for the Executive Engineer to rescind 
the contract, if necessary, and to enter upon and take possession of the work and to employ any other 
person to carry on and complete the same and to authorise him or them to use the plant, materials and 
property of the contractor upon the works and the costs and the charge incurred in any way in carrying 
on and completing the said works are to be paid to the Executive Engineer by the contractor or may be 
set off by the Executive Engineer against any money due or to become due to contractor. If the assignee 
or trustee of the Contractor proceeds with the work, the conditions of this contract shall be binding upon 
the said assignee or trustee.  

 
3.17.  Payment Certificate. 

A Certificate of the Executive Officer or an award of the refer hereinafter referred to as the case may be 
showing the final balance due or payable to the contractor is to be conclusive evidence of the works 
having been duly completed and that the contractor is entitled to receive payment of the final balance, 
but without prejudice to the liability of the contractor under the provisions of Clause-3.11. 

 
3.18. The Executive Officer shall make payment of work in full or part thereof those shall have been certified, 

subject to availability of Letter of Credit (LoC). 
  
3.19.  Price Variation / Escalation Clause: (Vide Works Deptt. Office Memorandum No.12606/W 

dt.24.12.2012) 
 Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, 

Bitumen, Pipes, POL & other material component in accordance with the following principles and 
procedures as per formula given below:  

 
(a) (i) REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS OTHER THAN 

(STEEL, CEMENT, BITUMEN, PIPES & P.O.L) 
 

“If during the progress of the work the price of any materials (excluding the cost of steel, cement, 
bitumen & POL) incorporated in the work (not being materials supplied from the Engineer-in-charge’s 
store) in accordance with clause there of increases or decreases as a result of increase or decrease in 
the Average Wholesale Price Index (all commodities), and the Contractor thereupon necessarily and 
properly pays in respect of that materials incorporated in the work such increased or decreased price, 
then he shall be entitled to reimbursement or liable to refund, quarterly as the case may be, such an 
amount, as shall be equivalent to the plus or minus difference of 85% in between the Average 
Wholesale Price Index (all commodities) which is operating for the quarter under consideration and 
that operated for the quarter in which the bid was received (last date of receipt) as per the formula 
indicated below provided that the work has been carried out within the stipulated time or extension 
thereof as are not attributable to him. If penalty is levied for delayed completion of the work, the 
contractor shall not be eligible to get price escalation on the above materials on the value of works 
executed during the extended period. 

 
This clause will be applicable to the contracts where original stipulated period of 
completion is more than 18 months.  

 
In the situation where the period of completion is initially stipulated in the agreement as less than 18 
(eighteen) months but subsequently the completion period has been validly extended on the ground 
that the delay in completion is not attributable to the contractor and in the result the total period 
including the extended period stands more than 18 (eighteen) months or more, price escalation for 
other materials is admissible only for the remaining period excluding 18 (eighteen) months there 
from. 
 

 
Formula to calculate the increase or decrease in the price of material:- 

 



Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes 
and POL procured by the contractor shall be paid in accordance with the following formula: 

 
  Vm =  0.85 x Pm / 100 x R x (Mi-M0)/ M0  
                

Vm = Increase or decrease in the cost of work during the quarter under consideration due to 
changes in rates  of materials other than cement, steel, bitumen, pipes and POL. 

 
R = Value of work done during the quarter under consideration excluding the work executed 

under extra items if any at prevailing schedule of rate/ derived rates. 
  
Mo = The all India wholesale Price Index (all commodities) prevailed during the quarter of last 

date of receipt of bids (as published by the Economic Adviser to Govt. of India, Ministry 
of  Industry and Commerce, New Delhi). 

 
Mi = The all India wholesale price index (all commodities) for the quarter under consideration 

as published by Economic Adviser, Govt. of India, Ministry of  Industry and Commerce, 
New Delhi. In respect of the justified period extended for completion of the work, the 
index prevailing at the time of stipulated date of completion or the prevailing index of the 
period under consideration, whichever is less, shall be considered.  

Pm = Percentage of material Component (other than cement, steel, bitumen, pipes and POL) of 
the work, as indicated in clause – (d) below.  

 
(A) (ii) REIMBURSEMENT / RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF 

PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN & PIPES NOT ISSUED BY DEPARTMENT) 
AFTER SUBMISSION OF TENDER.  

 
If after submission of the tender, the prices of steel, cement, bitumen and pipes (not being 
supplied by the Department) increases / decreases beyond the price (s) prevailing at the time of 
the last date for submission of tenders including extension for the work, the contractor shall be 
eligible to get differential cost due to such hike on the value of works executed during the 
stipulated period and during the extended period when the reason of delay in completion of the 
work is not attributable to the contractor. If penalty is levied for delayed completion of the work, 
the contractor shall not be eligible to get price variation on the above materials on the value of 
works executed during the extended period.  
Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and 
pipes are to be made by the Executive Engineer with prior approval of tender accepting authority 
subject to following conditions:  

 
1) Contractors have to submit the vouchers showing procurement of different materials from 

authorized dealers for the said work. 
2) Differential cost will be allowed only for the works which are progressed as per the approved 

work programme / revised work programme duly approved by the Engineer-in-charge. 
 

Recovery in case of decrease in prices of cement, steel, bitumen and pipes shall be made by 
concerned Executive Engineer from the Contractor immediately.  
 
The increase / decrease in prices of cement, steel, Bitumen and Pipes for reimbursement / 
recovery shall be determined as follows. 

 
 a)  Adjustment towards differential cost of cement  

 
Vc = (Ci-C0) / C0 x Actual quantity of cement utilised in the work during the quarter under 
consideration x base price of cement as prevailing on the last stipulated date of receipt of tender 
including extension, if any. 

 
Vc = Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or 
recovered  
 
Ci = All India wholesale price index for cement for the quarter under consideration as published by 
Economic Adviser, Government of India, Ministry of Industry and Commerce, New Delhi.  
 
C0 = All India wholesale price index (as published by Economic Adviser, Government of India, 
Ministry of Industry and Commerce, New Delhi) for cement as prevailing on the last stipulated 
date of receipt of tender.  
 

b)  Adjustment towards differential cost of Steel  
 



Vs = (Si-S0) x Actual quantity of steel utilised in the work during the quarter under consideration  
 

Vs = Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or 
recovered  
 
Si = Cost of the steel as prevailed during the period under consideration as fixed by Steel 
Authority of India.  
 
S0 = Base price of steel prevailing as on the last date of submission of tender including extension, 
if any.  

 
c)  Adjustment towards differential cost of Bitumen.  
 

Vb = (Bi-B0) x Actual quantity of Bitumen utilised in the work during the quarter under 
consideration  

 
Vb = Different cost of bitumen i.e. amount of increase or decrease in rupees to be paid or 
recovered  
 
Bi = Average Cost of Bitumen prevailed during the period under consideration as fixed by IOCL/ 
BPCL/HPCL.  
 
B0 = Base price of Bitumen as prevailing on the last stipulated date of receipt of tender including 
extension, if any. 
 

d)  Adjustment towards differential cost of Pipes.  
 

Vp = 0.85 x Pp / 100 x R (Pi – P0) / P0 

 
Vp = Different cost of Pipe i.e. amount of increase or decrease in rupees to be paid or recovered 
during the quarter under consideration. 
 
Pp = Percentage of pipe component of the work as indicated in the Clause - (d) 
 
R = Value of work done during the quarter under consideration excluding the value of work 
executed under extra items, if any, at prevailing schedule of rates or derived rate.  
 
Pi = All India Wholesale Price Index for the period under consideration as published by Economic 
Advisor, Government of India, Ministry of Industry & Commerce, New Delhi for the type of pipe 
under consideration.  
 
Po = All India Wholesale Price Index (as published by Economic Advisor, Government of India, 
Ministry of Industry & Commerce, New Delhi) as on the last stipulated date of receipt of tender 
including extension, if any, for the type of pipe under consideration. 

(B)  REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY 
GOVERNMENT.  

 
 If after submission of the tender, the wages of  labour increases or decreases as a direct result of 

the coming into force of any fresh law,  or statutory rule or order beyond the wages prevailing at 
the time of the last date of submission of tenders including extensions, the contractor shall be 
eligible to get escalation due to such hike on the value of works executed during the stipulated 
period and during the validly extended period when the delay in completion is not attributable to 
the contractor. If penalty is levied for delayed completion of the work, the contractor shall not be 
eligible to get escalation on labour on the value of works executed during the extended period.  

 
 The contractor shall within a reasonable time of his becoming aware of any alteration in the price 

of any such wages of labour, give notice thereof to the Engineer-in-Charge stating that the same 
is given pursuant to this condition together with all information relating thereto which he may be 
in a position to supply. Engineer-in-Charge may call books of account and other relevant 
documents from the contractor to satisfy himself about reasonability of increase in prices of wages 
and actual payment thereof. For this purpose, the labour component of the work executed during 
period under consideration shall be the percentage (as specified in table below) of the value of the 
work done during that period and the increase / decrease in labour shall be considered on the 
cost of minimum daily wages of any unskilled Labourer, fixed by the Government of Odisha under 
Minimum Wages Act.  

 
The compensation for escalation for labour shall be worked out as per the formula 
given below: 



 
  Vl = 0.85  x Pl /100) x R x (Li – Lo )/Lo 

Vl =  Increase or decrease in the cost of work during the quarter under consideration due to 
changes in rates of minimum wages.     

R = Value of work done during the quarter under consideration excluding the work executed 
under extra items if any at prevailing schedule of rate / derived rates. 

Lo = The Minimum Wages for labour as notified by State Government, as prevailing on the last 
stipulated date of receipt of tender including extension, if any.  

Li = The minimum wages for labour as notified by State Government & as prevailed on the 
last date of the quarter previous to the one under consideration. In respect of the 
justified period extended, the minimum wage prevailing on the last date of quarter 
previous to the quarter pertaining to stipulated date of completion or the minimum wage 
prevailing on the last date of the quarter previous to the one under consideration, 
whichever is less, shall be considered. 

Pl = Percentage of labour component of the work, as indicated in the Clause (d). 
 

  (C)  REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L: 
Similarly, if during the progress of work, the Prices of Diesel, Petrol, Oil & Lubricants 
increases or decreases as a result of the price fixed thereof by the Government of India and the 
contractor there upon necessarily and properly pays such increased or decreased price towards 
Diesel, Petrol, Oil & Lubricants used in the execution of the work, then he shall be entitled to 
reimbursement or liable to refund, quarterly, as the case may be such an amount as shall be  
equivalent to the plus or minus difference of 85% in between the price of P.O.L, which is 
operating for the quarter under consideration and that operated for the quarter of last date of 
receipt of bids as per the formula indicated below provided that the work has been carried out 
within the stipulated time or extension there of as are not attributable to him. If penalty is levied 
for delayed completion of the work, the contractor shall not be eligible to get price escalation on 
P.O.L on the value of works executed during the extended period.    

  
Formula to calculate the increase or decrease in the price of P.O.L:- 
 
Vf = 0.85 x Pf / 100 x R x (Fi – F0) / F0 

             
Vf = Increase or decrease in the cost of work during the quarter under consideration due to 

changes in rates for POL. 
Pf = Percentage of P.O.L component of the work, as indicated in Clause – (d) below. 
 
R = Value of work done during the quarter under consideration excluding the work executed 

under extra items if any at prevailing schedule of rate / derived rates. 
Fi = All India Wholesale Price Index for Fuel , Oil & Lubricant (High Speed Diesel) for the 

quarter under consideration as published by Economic Adviser, Government of India, 
Ministry of Industry & Commerce, New Delhi. In respect of the justified period extended, 
the rates prevailing at the time of stipulated date of completion or the prevailing rates of 
the period under consideration, whichever is less, shall be considered.  

F0 = All India Wholesale Price Index for Fuel, Oil & Lubricant (High Speed Diesel) as prevailing 
on the last stipulated date of receipt of tender including extension, if any.  

 
(D) The following percentages will govern the price adjustment for the entire contract for different 

types of works as applicable given in the following table.  
 

Percentage Table 
Sl. 
No. 

Category of works % Component (cost wise) 
Labour 

(Pl) 
P.O.L (Pf) Steel + Cement+ 

Bitumen+ other materials 
* 

1. R&B works (% of 
component) 

Road works 5 5 90 
Bridge works 25 5 70 

Building works 25 - 75 
2. Irrigation works 

(% of 
component) 

Structural work 20 5 75 

Earth, Canal & 
Embankment work 

25 10 65 

3. P.H. Work Structural work 25 5 70 
Pipeline work 5 - Pipe – 70% 

* other material -25% 
Sewer line 10 - Pipe – 70% 

* other material -20% 



*Note:  Further break up may be worked out considering the consumption of Cement, Steel, Bitumen and 
Pipe in the concerned works for the period under consideration.  

 
(E) APPLICATION OF ESCALATION CLAUSE:  

 
(i) The contractor shall for the purpose of availing reimbursement / refund of differential cost of 

steel, bitumen, cement, pipe, POL and wages, keep such books of account and other documents 
as are necessary to show that the amount of increase claimed or reduction available and shall 
allow inspection of the same by a duly authorised representative of Government and further, shall 
at the request of the Engineer-in-Charge, furnish documents to be verified in such a manner as 
the Engineer-in-Charge may require any document and information kept. The contractor shall 
within a reasonable time of 15 days of his becoming aware of any alteration in the price of such 
material, wages of labour and / or price of P.O.L give notice thereof to the Engineer-in-Charge 
stating that the same is given pursuant to this condition along with information relating thereto 
which he may be in a position to supply.  

 
(ii)  The compensation for escalation shall be worked out at quarterly intervals and shall be with 

respect to the cost of work done as per bills paid during the three calendar months of the said 
quarter. The first such payment shall be made at the end of three months after the month 
(excluding the month in which tender was accepted) and thereafter at three months interval. At 
the time of completion of the work, the last period for payment might become less than 3 months, 
depending on the actual date of completion.  

 
3.20.  If at any time after the commencement of the work the Governor of Odisha shall for any reason 

whatsoever not require the whole thereof as specified in the tender to be carried out the Engineer-in-
charge shall give notice in writing of the fact to the contractor who shall have no claim to any payment or 
compensation whatsoever on account of any profit or advantage, which he might have derived from 
execution of the work in full but which he did not derive in consequence of the full amount of the work 
not having been carried out, neither shall he have any claim for compensation  by reason of any 
alterations having been made in the original specification, drawings, designs and instruction which shall 
involve any curtailment or increase of the work as originally contemplated. 

 
3.21.  Incentive for Early Completion:  

For availing incentive clause in any project which is completed before the stipulated date of completion, 
subject to other stipulations it is mandatory on the part of the concerned Executive Engineer to report the 
actual date of completion of the project as soon as possible through fax or e-Mail so that the report is 
received within 7 days of such completion by the concerned SE, CE & the Administrative Department.  
 
The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (Five) percent 
of the contract value. Assessment of incentives may be worked out for earlier completion of work in all 
respect in the following scale.  
 
 Before 30% of contract period   = 5% of contract value 
 Before 20 to 30% of contract period  = 4% of contract value 
 Before 10 to 20% of contract period  = 3% of contract value 
 Before 5 to 10% of contract period   = 2% of contract value 
 Before 5% of contract period   = 1 % of contract value 
 

(As amended in Works Department letter No.5288/W dt.4.05.2016 to Para-3.5.5 (V) Note-III of OPWD 
Code. Vol.I) 

  
3.22. Defects Liability Period:  

The defect liability is 12 months from the date of formal taking over of the work by the Engineer-in-
charge. 

 
3.23. Contractor Liable for Damage done & for Imperfection for 6 (six) months after Certificate: 

If the contractor or his work people or servants shall break, deface, injure or destroy any part of a building 
or structure in which they may be working or any building, road, fence, enclosure or grass land cultivated 
ground continue to the premises on which the work or any part of it is being executed or in any damage 
shall happen to the work while in progress from any cause whatsoever or any imperfection become 
apparent in it within six months from the date of the final certificate of its completion shall have been 
given by the Engineer-in-charge, as aforesaid, the contractor shall make the same good at his own 
expenses or in default the Engineer-in-charge may cause the same to be made good by other workman 
and deduct the expenses of which the certificate of the Engineer-in-charge shall be final from any sums 
that may be then or at any time thereafter may become due to the contractor or from his security or the 
proceeds of sale thereof or a sufficient portion thereof and the contractor shall be liable to pay of the 
expenses not so recovered by the Engineer-in-charge. 

 



 
3.24. Action where No Specification is mentioned:  

In the case of any class or items of works for which there is no such specification as mentioned in file, if 
such work shall be carried out in accordance with the detailed standard specification of Odisha, as 
followed by the State PWD and in the event of there being no specifications born in the said standard 
specification of Odisha for such items of work, then in such case the said item of work shall be carried 
out in all respects in accordance with the instructions and requirements of the Engineer-in-charge after 
obtaining approval from competent authority. 
 

3.25. Payment on Intermediate Certificate to be regarded as Advance and Bill to be submitted 
Monthly: 

 
A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in-
charge for all works executed in the previous month and the Engineer-in-charge and/or Assistant Engineer 
and/or Junior Engineer in immediate charge of the work shall take the requisite measurements for the 
purpose of having the same verified, and the claims for as admissible adjusted if possible before the 
expiry of ten days from the presentation of the bill.  If the contractor does not submit the bill within the 
time fixed as aforesaid, the Engineer-in-charge and/or his Engineering subordinates shall measure up the 
said work in the presence of the contractor, whose counter signature to the measurement list will be 
sufficient warrant, and the Engineer-in-charge and/or Assistant Engineer and/or his Engineering 
subordinates shall prepare a bill from such list which shall be binding on the contractor in all respects.  
Payment shall be made to the contractor in all respects. 
 
The Engineer-in-charge will deduct @ 5% (five percent) of the value of each running bill prepared and 
submitted by the contractor, if any, on account of works done, and such sum or sums to be held in 
deposit as a further security for the due performance of the condition of the contract provided always that 
the Executive Engineer may refuse to make such monthly payments if in his opinion, the progress of the 
work or the conduct of the contractor is not satisfactory or the contractor has in any other may done or 
neglect to do anything as to make it appear doubtful to the authority as to whether the works will be 
completed by the contractor in accordance with his contract, or has failed to comply with any instruction 
or order of Engineering personnel.  All such interim payments from time to time shall be regarded as 
payments by way of advance against the final payment only and not as payments of work actually done 
and completed and shall not preclude the requirement of bad, unsound and imperfect or unskilful work to 
be removed and taken away and for reconstructed or re-erected, or be considered as an admission of the 
due performance of the contract, of any part thereof in any respect, or accrual of any claim not shall it 
conclude, determine or affect in any way the powers of Engineer-in-charge and/or Assistant Engineer 
and/or the Junior Engineer under these condition or any of them as to the final settlement of adjustment 
of the accounts or otherwise or in any other way vary or affect this contract.  The contractor shall submit 
the final bill within one month of the date for completion of the work failing which the Engineer-in-charge 
or his authorized representatives in the presence of the contractor shall prepare the final bill.  For 
recording final measurement of the work, the Engineer-in-charge or his authorized representative shall 
serve a notice upon the contractor stipulating therein the date fixed for recording such measurement.  If 
the contractor fails to attend the recording of final measurement by the Engineer-in-charge or his 
authorized representative on the date as stipulated, the Engineer-in-charge may at his discretion get the 
measurements recorded ex-parte or fix up another date as per his own convenience.  Such measurements 
and the total amount payable to the contractor as certified by the Engineer-in-charge shall be final and 
binding on all parties. 

 
3.26. Black Listing: 

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II 
on rules for black listing of Contractors vide letter No.3365 Dt.01.03.2007 of Works 
Department, Odisha. As per said amendment a Contractor may be blacklisted. 
 
a)  Misbehavior/threatening of Departmental & supervisory officers during execution of 

work/tendering process.  
b)  Involvement in any sort of tender fixing.  
c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence 

to quality specifications despite being pointed out.  
d)  Persistent and intentional violation of important conditions of contract.  
e)  Security consideration of the State i.e., any action that jeopardizes the security of the State. 
f)  Submission of false/ fabricated / forged documents for consideration of a tender. 
  
 

3.27. If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be 
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted 
at 14.99% (Decimals upto two numbers will be taken for all practical purposes) less than the estimated 
cost, the tender accepting authority will finalize the tender through a transparent lottery system, where all 
bidders / their authorized representatives, the concerned Executive Engineer and DAO will remain present.  



(As included in Appendix – IX, Clause – 36 of OPWD Code Vol.II vide Works Department letter 
No.12366/W dt.18.11.2013). 
 

3.28   If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from 
participation in bidding for three years and action will be taken to blacklist the contractor. In that case, 
the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for execution of work 
subject to the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise 
the tender will be cancelled. In case a contractor is black listed, it will be widely published and intimated 
to all Departments of Government and also to Government of India agencies working in the State. 
(As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works Department letter No.12366/W 
dt.18.11.2013). 

 
3.29   Before acceptance of tender, the successful bidder will be required to submit a work programme and 

milestone basing on the financial achievement so as to complete the work within the stipulated time and 
in case of failure on the part of the agency to achieve the milestone liquidated damaged will be imposed.   
(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department letter No.12366/W 
dt.18.11.2013). 
 

***



SECTION-4 
 

SPECIAL CONDITIONS OF CONTRACT 
 
4.1. Changes in Constitution of Firm: 

In the case of tender by a partnership firm, any change in the constitution of the firm shall be forth with 
notified by the contractor to the Additional Executive Officer (Tech), Zilla Parishad, koraput for his 
information. In case of failure to notify the change in the constitution within 15 days, the Additional 
Executive Officer(Technical),Zilla Parishad, Koraput may by notice in writing, rescind the contract and the 
security deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of the 
Governor of Odisha and the same consequence shall ensure as if the contract had been rescinded thereof 
and in addition the contractor shall not be entitled to recover or be paid for any work there for actually 
performed under the contract. 

 
4.2.    Engineer’s Access to Work: 

The Executive Engineer is to have at all times access to the works, which are to be entirely under his 
control. He may require the contractor to dismiss any person in the contractor’s employee upon the works 
who may be incompetent or misconduct him-self and the contractor is forthwith to comply with such 
requirements. Other supervising officers shall have all time access to the works.  

 
4.3.    Workmen Compensation Act VIII of 1923: 

The Governor of Odisha shall be entitled to recover in full from contractor any amount that the Governor of 
Odisha may be liable to pay under Workman’s Compensation Act VIII of 1923 to any workman employed in 
course of execution of any part of the work covered by this contract. 
 

4.4.     Jurisdiction in the Event of Dispute: 
That for the purpose of jurisdiction in the event of dispute if any, the contract should be deemed to have 
been entered into within the State of Odisha and it is agreed that neither party to this agreement will be 
competent to bring a suit in regard to the matters covered by this contract at any place outside Odisha. 

 
4.5.     Lighting & Sanitary Arrangement: 

Lighting & Sanitary arrangement and supply of drinking water will be made by the Contractor at his own 
cost for his labour camp. 

 
4.6.    Payment of TAXES: 

The Contractor shall bear Taxes such as, Income Tax, Royalties, Fair Weather Charges and Tollages where 
necessary & Government of Odisha shall not entertain any claim whatsoever in this respect. Statutory 
deduction of Taxes as applicable shall be done from each running bill. 

 
4.7.  The Building & Other Construction Workers Welfare Cess Act 1996. 

In accordance with the provisions under the said Act 1% (One) of the approved agreement value will be 
deducted from the R/A Bill at the time of making payment to the contractor and such amount shall be 
remitted in favour of The Odisha Building & Other Construction Workers Welfare Board. 
 
 

4.8.     Site Clearance: 
After the work is finished or completed, surplus materials and debris are to be removed by Contractor at his 
own cost and preliminary works such as vats, mixing platforms, level pillars, temporary sheds and go-
downs etc. are to be dismantled and all such materials removed from site. The site involved in the 
construction activities should be cleared and dressed properly with outward slope away form the structure. 
After the work is completed in all respects as per the contract, the contractor shall vacate the site within 
three months from the date of completion & commissioning, by making good the damages if any. 

 
4.9. Works to be Carried Out: 

The work to be carried out under the contract shall include all materials, labour, tools and plants, 
equipment and transport which may be required in preparation of   and for in the full and entire execution 
and completion of the works. The description given in the schedule of quantities/scope of work shall, unless 
otherwise stated, be held to include wastage on materials, carriage & cartage, carrying and return of 
empties, hoisting, setting, fitting and fixing in position and all other labours necessary in and for the full 
and entire execution and completion of the work as aforesaid in accordance with good practice and 
recognized principles.  

4.10. Sufficiency of Tender: 
The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the rates and prices quoted in the schedule of quantities 
(DTCN Part-II Price Bid), which rates and prices shall, except as otherwise provided, cover all his 
obligations under the contract and all matters and things necessary for the proper completion and 
commissioning of the works. 



 
4.11. Rates: 

The Tenderer shall quote their offer on ‘Percentage Rate’ (excess or less) over the estimated cost 
in the Price Bid appended to the tender document for complete work in all respects.  The 
estimated cost is excluding GST.  The rates of item basing on which estimated cost has been 
derived are excluding GST on different components to arrive at such rates. The offer shall be 
inclusive of cost of all materials, labour, T&P including the building and other construction workers welfare 
cess with surcharge, tollages, royalties, packing and forwarding, transportation, insurance, loading & 
unloading, storage, watch and ward, delivery of the materials to the site etc. and all other expenses 
incidental thereto for successful completion, testing & commissioning of the work. 
 
GST as applicable on works contract shall be paid over the bill amount at the time of Payment 
of Bill. 
 

4.12.    Transportation: 
The contractor shall be responsible for the transportation of all materials, tools and plant, equipment and 
machinery to the work site as may be required at site. 
 

4.13. Custody of the Materials: 
The contractor shall be responsible for safe custody of the materials at site and the Governor of Odisha will 
not be responsible for any loss or damage of the property at site. 

 
4.14. Construction Schedule: 

The contractor shall submit a detailed work schedule in the form of Bar Chart along with his tender 
indicating the detailed break-up of the job. This will include all operations from submission of design & 
drawing, procurement of materials, construction to final testing & commissioning at site to be indicated in 
detail with reference to the time period for each.  

 
The construction schedule as submitted by the contractor shall be revised by the Executive Engineer and 
approved with necessary modification if any after acceptance of the tender. However the Engineer-in-
Charge shall reserve the right to modify the sequence of execution of different items/components/sub-
items of the project as and when found necessary & in such cases it will be obligatory on the part of the 
successful bidder to abide by such changes in construction schedule/bar chart as per direction of EIC. No 
claim and/or condition should either be put forth in any manner by the successful bidder or shall be 
acceptable to the EIC. 
 

4.14  (a) Progress reports – submission by the contractor 
 

(1) The contractor shall submit monthly progress report of the work in a computerised form. The 
progress report shall contain the following, apart from whatever else may be required as 
specified: 

 
(i) Project information, giving the broad features of the contract. 
(ii) Introduction, giving a brief scope of the work under the contract, and the broad structural or other 

details. 
(iii) Construction schedule of the various components of the work through a bar chart for the next 

three quarters (or as may be specified), showing the milestones, targeted tasks and up to date 
progress. 

(iv) Progress chart of the various components of the work that are planned and achieved, for the 
month as well as cumulative up to the month, with reasons for deviations, if any, in a tabular 
format. 

(v) Plant and machinery statement, indicating those deployed in the work, and their working status. 
(vi) Man-power statement, indicating individually the names of all the staff deployed in the work, 

along with their designations.  
(vii) Financial statement, indicating the broad details of all the running account payments received up 

to date, such as gross value of work done, advances taken, recoveries affected, amounts 
withheld, net payments, details of cheque payments received, etc.  

(viii) A statement showing the extra and substituted items submitted by the contractor, and the 
payments received against them, items pending for sanction /decision by the Department, broad 
details of the bank guarantees, indicating clearly their validity periods, broad details of the 
insurance policies taken by the contractor, if any, the advances received and adjusted.  

(ix) Progress photographs, in colour, of the various items/ components of the work done upto date, to 
indicate visually the actual progress of the work. 

(x) Quality assurance and quality control tests conducted during the month, with the results thereof. 
 

(2) The progress report submitted by the contractor shall be checked and certified by the Junior 
Engineer and the Assistant Engineer, and has to be reviewed by the Executive Engineer and the 
Superintending Engineer, over their dated signatures.  



 
(3) Work of unique importance and character irrespective of the value of the work, should have 

videography undertaken at various stages of construction right from the day of start of work to 
date of completion / occupation, covering all major events, inspections, visits by dignitaries, etc.  

 
4.15.    Initial Security Deposit: 

The tenderer whose tender is selected for acceptance shall have to deposit 1% (One percent) of the 
accepted tender amount as Initial Security Deposit (ISD) within 7 (seven) days of receipt of Letter of 
Acceptance (LoA) and sign the agreement in the prescribed form within 10 (ten) days of receipt of Letter 
of Acceptance after depositing the ISD. The ISD shall be deposited in shape of NSC / POTD / Post Office 
Savings Bank Account / KVP/ Deposit Receipt in Schedule Bank duly pledged in favour of the Block 
Development Officer, Narayanpatna, Narayanpatna. No tender shall be accepted unless required 
amount of security money is deposited.  
 
In addition to the ISD, 3% of the bill amount shall be deducted from each bill towards the security 
deposit. The earnest money deposit, the initial security deposit before and after acceptance of tender 
together with the subsequent deduction from the contractor’s bill shall form part of the security deposit 
equivalent to 7% of the contract value for the due fulfilment of the contract.  
The security deposit of the contractor shall be refunded only 12 (twelve) months after the date of 
completion of the work provided the final bill has been paid and defects if any rectified. 
 
If however there is inevitable delay in payment of final bill, the earnest money deposit and initial security 
deposit forming part of the security deposit may be refunded on orders of competent authority.  

 
4.16. Monitoring of the Project: 

Time is the essence of the contract. The execution of the project shall be closely monitored to ensure that 
quality; cost & time of the project are not compromised in any manner.   
The contractor shall submit monthly progress reports in a format as may be prescribed by the Engineer-in-
charge. The monthly progress report shall be evaluated by the Executive Engineer vis-à-vis the approved 
Bar chart & PERT Chart and any deficiency observed thereto shall be communicated to the contractor. 
The contractor shall have to make up the deficiencies within the specific time period communicated to him 
by the Executive Engineer failing which the contractor shall be liable for action as per Clause -4.26. 

 
In addition, the contractor shall submit monthly day-wise work program one month in advance to Executive 
Engineer for approval under intimation to the Executive Officer, Zilla Parishad, Koraput to ensure 
speedy implementation of the work and effective monitoring at all levels. Failing to do so shall also invite 
action under Clause-4.26. 

 
4.17.    Site Order Book: 

A site Order Book shall be issued to the contractor by the Engineer-in-charge or his representative. The 
contractor shall keep this Book always at site and any special order or instruction to be issued to the 
contractor shall be recorded in this Book by the Engineer-in-charge or his representative. The contractor 
shall sign all orders and instructions as token of his knowledge about the same. The site Order Book shall 
be the property of the department but will remain during the period of the progress of the work with the 
contractor. The safe custody of the site Order Book during this period shall be the responsibility of the 
contractor. After completion of the work, the Book shall be returned back by the contractor to the Engineer-
in-charge, which will be enclosed in the final bill. 
  

4.18.   Guarantee: 
Defect liability period is 12 (twelve) months from the date of final acceptance of the work conforming to 
provisions in scope of work. During this period, the contractor shall replace the defective materials if any or 
rectify the defects if any at his own cost as pointed out by the Engineer-in-charge to the satisfaction of the 
later. 
 

4.19.   Land: 
The Department may provide land if available for construction of site office to the contractor on payment of 
usual rent. 
 

4.20.   Unilateral Stoppage of Work: 
Unilateral stoppage of work by the contractor without prior written permission of the Engineer-in-charge 
shall be considered as breach of contract and the Governor of Odisha reserves the right to take such 
actions as it may be deemed fit. 
 

4.21.   Resident Engineer: 
The contractor shall engage for this work competent, qualified and authorised resident Engineers and 
Assistants to the satisfaction of the Engineer-in-charge. The Resident Engineer shall represent the 
contractor in his absence in receiving directions from officers of the Department, which will be binding on 
the contractor. 



 
4.22.   Force Majeure: 

Neither the contractor nor the Executive Engineer shall be considered in default in delayed performance of 
its obligation if such performance is prevented or delayed because of work to hostilities, revolution, civil 
commotion, epidemic, accident, fire, cyclone, flood, earthquake or because of any law and order 
proclamation, regulations or ordinance of the Government thereof or because of any act of God or for any 
cause beyond reasonable control of the party affected. Should one or both the parties be prevented from 
fulfilling their contractual obligations a state of force majeure lasting continuously for a period of 6 months, 
the two parties shall consult each other regarding the future execution of the contract for mutual 
settlement. 

 
4.23.    Damages to Persons and Property: 

The contractor shall take every precaution not to damage or injure adjoining or other property of any 
persons. He shall indemnify and keep indemnified the employee against all claims for injuries or damages 
to any person or any such property (including surface or land or crops in site) which may arise out of or in 
consequence of any negligence or default on the representatives and against all claim, demands 
proceedings damages, costs, charges and expenses whatsoever in respect of or in relation thereto. The 
Department does not take any responsibility on this account. 

 
4.24.    Attention to Urgent Works: 

If any urgent work in the opinion of Engineer-in-charge becomes necessary to be executed and the 
contractor is unable and unwilling at once to carry out, the Engineer-in-charge may by his own or through 
other agency carry it out, as he may consider necessary. All expenses incurred on it shall be recoverable 
from the contractor or be adjusted against any sum payable to him. 
 

4.25.    Safety Devices: 
i)  Scaffolding: Suitable scaffolding shall be provided for workmen for all works that can not be safely 

done from the ground or solid construction except such short period of work as can be done safely 
from the ladders. When a ladder is used an extra labour shall be engaged for holding the ladder and 
if the ladder is used in carrying the materials, suitable foot holds and handholds shall be provided on 
the ladder. 
The Engineer-in-charge will have the right to inspect the scaffolding and centring etc. for the work 
and can reject partly or fully such structure if found defective in his opinion. 

ii)  Working Platforms: Working platforms, gangways and stairways shall be constructed such that 
they do not sag unduly or unequally. If the height of the platforms or gangway or stairway is more 
than 3.25 meters above the ground or floor level, it shall be closely guarded, have adequate width 
and suitably fenced. 

iii)  Safe means of access: Safe means of access shall be provided to all working platform and other 
working places. 

iv)  Precaution against Electrical Equipment: Adequate precaution shall be taken to prevent danger 
from electrical equipment. Hand lamps shall be provided with Mesh guard, wherever required. 

v)  Preventing Public from Accident: No materials on any of the sites shall be so stacked or placed 
as to cause danger or inconvenience to any person or public. The contractor shall provide all 
necessary fencing and light to protect public from accident and shall be bound to bear expenses of 
defence or any suit action or other proceedings at law that may be brought by any persons for injury 
sustained owing to neglect of the above precaution and to pay any damages and cost which may be 
awarded in any such suit action or proceedings to any such person or which may with the consent of 
the contractor, be paid to compromise any claim by any such person. The contractor not to come 
cause blockage of traffic /disruption of the traffic. 

vi)  Demolition: Before any demolition work is commenced and also during process of work:  
a)  all roads and open areas adjacent to the work site shall either be closed or suitably 

protected,  
b)  no electric cable or apparatus which is liable to be a source of danger shall remain 

electrically charged,  
c)  all practical steps shall be taken to prevent danger to persons employed from the risk of 

fire, explosion or flooding,  
d)  no floor roof or other parts of the building shall be so over loaded with debris or 

materials as may render it unsafe. 
vii)  Personal safety equipment: All personal safety equipment shall be made adequately available by 

the contractor for use of persons employed at the site of work and maintained in a condition suitable 
for immediate use. The contractor shall take adequate steps to ensure proper use of the equipment 
by persons concerned. 

viii)  Precaution against fire: Suitable fire extinguishers, water and sand buckets shall be provided at 
the work site to tackle situations of fire.  

 
4.26.    Rescission of Contract: 

Subject to other provisions contained in this clause the Executive Engineer of the Department may without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior 



workmanship, any claims for damages and/or any other provisions of this contract or otherwise, and 
whether the date of completion has or has not elapsed, recommend the accepting authority to rescind the 
contract in any of the following cases: 
i) If the contractor having  been given by the Executive Engineer a notice  in writing to rectify,  

reconstruct or replace any defective work or that the work is being performed in an inefficient  or 
otherwise improper or un-workmen like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter. 

ii) If the contractor being a company shall pass a resolution on the court shall make an order that the 
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed 
or if circumstances shall arise which entitle the court or the creditor to appoint a receiver or a 
manager or which entitle to court to make a winding up order.  

iii) If the contractor has, without reasonable cause, suspended the progress of the work with due 
diligence so that in the opinion of the Executive Engineer (which shall be final & binding) he will be 
unable to secure completion of the work by the date of completion and continues to do so after a 
notice in writing of seven days from the Executive Engineer. 

iv) If the contractor fails to comply with the provisions of Clause-4.15 & other relevant clauses 
mentioned elsewhere in this DTCN.  

v) If the contractor fails to complete the work within the stipulated date or items of the work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and does not 
complete them within the period specified in a notice given in  writing in that behalf by the Executive 
Engineer.  
When the contractor has made himself liable for action under any of the cases aforesaid, the 
accepting authority shall have the powers to rescind the contract (of which rescission notice 
in writing to the contractor under the hand of Executive Engineer shall be conclusive evidence), 20% 
of the value of the left over work will be realized from the contractor as Penalty 

 
4.26.1. In case of rescission of contract  as per Clause-4.26 the contractor shall have no  claim to 

compensation  for any loss sustained by him by regions of having purchased or procured  any 
materials or entered any engagement on account of or with a view to execute the work / performance 
of the contractor. 

 
4.27(a) Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of Tenders: 

i) All tendered rates shall be inclusive of all taxes and levies payable under respect statutes. However, 
pursuant to the Constitution (46th Amendment) Act, 1982, if any further tax or levy is imposed by 
Statute, after the last stipulated date for the receipt of tender including extensions if any and the 
contractor thereupon necessarily and properly pays such taxes/levies the contractor shall be 
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of the 
Additional Executive Officer, Zilla Parishad, Koraput  (whose decision shall be final and 
binding on the contractor) attributable to delay in execution of work within the control of the 
contractor. 

ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this 
condition as may be necessary and shall allow inspection of the same by a duly authorised 
representative of the Department and/ or the Engineer-in-Charge and further shall furnish such other 
information/ document as the Engineer-in-Charge may require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy, 
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982, give a written notice thereof to the 
Engineer-in-Charge that the same is given pursuant to this condition, together with all necessary 
information relating thereto. 

 
4.27(b) Other statutory Taxes such as I.T., etc, will be deducted at sources from the bills of the 

contractor and deposited with concerned authority. 
 
4.27(c) Royalty at the prevailing rate on minerals will be deducted from the bills of the contractor and deposited 

with concerned authority. 
 
4.28 Fair Wages Clause: 

(a) The contractor shall not employ for the purpose of this contract any person who is below the age 
of fourteen years and shall pay to each labourer for work done by such labourer’s fair wages. 

 
Explanation–“Fair Wage” means wages, whether for time or piece work prescribed by the State 
Public Works Department provided that where higher rates have been prescribed under the 
minimum wages Act 1948 wages at such higher rates should constitute fair wages. 

 
The Executive Engineer shall have the right to enquire into and decide any compliant alleging that 
the wages paid by the contractor to any labourer for the work done by such labourer is less than 
the wages as per sub-paragraph-I above. 

 



(b) The contractor shall, notwithstanding the provisions of any contract to contrary, cause to be paid 
a fair wage to labourers indirectly engaged on the work including any labour engaged by his sub-
contractors in connection with the said work, as if, the labourers had been immediately employed 
by him. 

 
(c) In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this agreement, the contractor shall comply with or cause to be complied with 
all regulations made by Government in regard to payment of wages, wage period deductions from 
wages, recovery of wages not paid and deductions unauthorisedly made, maintenance of wage 
register, wage cards, publication of scale of wages and other terms of employment, inspection 
and submission of periodical returns and all other matters of a like nature. 

 
(d) The Executive Engineer or Sub-Divisional Officer concerned shall have the right to deduct, from 

the money due to the contractor, any such required or estimated to be required for making good 
the loss suffered by a worker or workers by reason of non-fulfilment of the conditions of the 
contract for the benefit of the workers non-payment of wages or of deduction made from his or 
their wages, which are not justified by their terms of the contract or non-observance of the 
regulations. Money so deducted should be transferred to the workers concerned. 

 
(e) Vis-à-vis, the Government of Odisha, the contractor shall be primarily liable for all payments to be 

made under and for the observance of the regulations aforesaid without prejudice to his right to 
claim indemnity from his sub-contractor. 

 
(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be breach of this contract. 
Odisha PWD / Electricity Department Contractor’s Labour Regulations 

 
4.28.1. Short title – These regulations may be called “The Odisha Public Works Department / Electricity 

Department Contractor’s Regulations”. 
 
4.28.2. Definitions – In these Regulations, unless otherwise expressed or indicated the following words and 

expressions shall have the meaning here by assigned to them respectively, that is to say - 
 
i) “Labour” means a worker employed by a contractor of the Odisha Public Works Department / 

Electricity Department directly or indirectly through a sub-contractor or other person, or by an 
agent on his behalf. 

ii) “Fair Wages” means wages whether for time or piece work prescribed by the State Public Works 
Department provided that where higher rates have been prescribed under the minimum wages 
Act, 1948 wages at such higher rates should constitute fair wages. 

iii) “Contractor” shall include every person whether a sub-contractor or headman or agent 
employing labour on the work taken on contract. 

iv) “Wages” shall have the same meaning as defined in the payment of Wages Act and include time 
and piece rate wages, if any. 

 
4.28.3. Display of Notices regarding Wages, etc.: 

The contractor shall:– 
a) Before he commences his work on contract display and correctly maintain and continue to display 

and correctly maintain, in a clean and legible condition, in conspicuous places on the work, 
notices in English and in the local Indian language spoken by the majority of the workers, giving 
the rate of wage prescribed by the State Public Works Department / Electricity Department for the 
district in which the work is done. 

b) Send a copy of such notices to the Engineer-in-charge of the work. 
 
4.28.4. Payment of wages: 

(1)  Wages due to every worker shall be paid to him direct. 
(2)  All wages shall be paid in current coin or currency or in both 
 

4.28.5. Fixation of wage period: 
1) The contractor shall fix the wage period in respect of which the wages be payable. 
2) No wage period shall exceed one month. 
3) Wages of every workman employed on the contract shall be paid before the expiry of ten days, 

after the last day of the wage period in respect of which the wages are payable. 
4) When the employment of any worker is terminated by or on behalf of the contractor, the wages 

earned by him shall be paid before the expiry of the day succeeding the one on which his 
employment is terminated. 

5) All payments of wages shall be made on a working day. 
 
 



 
4.28.6. Wage book and wages cards, etc.: 

(1) The contractor shall maintain a wage book of each worker in such form as may be convenient, but 
the same shall include the following particulars- 
(a) Rate of daily or monthly wages. 
(b) Nature of work on which employed 
(c) Total number of days worked during each wage period 
(d) Total amount payable for the work during each wage period. 
(e) All deductions made from the wages with an indication in each case of the ground for which 

the deduction is made. 
(f) Wage actually paid for each wage period. 

 
(2) The contractor shall also maintain a wage card for each worker employed on the work. 
(3) The Executive Engineer may grant an exemption form the maintenance of wage bond, wage cards 

to a contractor who, in his opinion – may not directly or indirectly employ more than 100 persons 
on the work. 

 
4.28.7 Fines and deduction which may be made from wages: 

(i)  The wages of a worker shall be paid to him without and deduction of any kind except the following 
-  
(a) Fines 
(b) Deductions for absence from duty, i.e., from the place of places whereby the terms of his 

employment he is required to work. The amount of deductions shall be in proportion to 
the period for which he was absence. 

(c) Deductions for damage to or loss of good expressly entrusted to the employed person for 
custody or for loss of money for which he is required to account where such damage or 
loss is directly attributable to his neglect or default. 

(d) Any other deductions which the Odisha Government may from time to time allow. 
 
(ii) No fines shall be imposed on a worker and no deduction for damage or loss shall be made from his 

wages until the worker has been given an opportunity of showing cause against such fines or 
deduction. 

(iii) The total amount of fines which may be imposed in any one wage period on a works shall not 
exceed an amount equal to five paise in a rupee of the wages payable to him in respect of that 
wage period. 

 

(iv) No fine imposed on any worker shall be recovered from him by instalments, or after the expiry of 
60 days from the date on which it was imposed. 

 
4.28.8 Register of fines, etc.: 

(i) The contractor shall maintain a register of fines and of all deduction for damage or loss. Such 
register shall mention the reason for which fine was imposed or deduction for damage or loss was 
made. 

(ii) The contractor shall maintain a list in English and in the local Indian language, clearly defining 
acts and omissions for which penalty of fine can be imposed. It shall display such list and maintain 
it in a clean and legible condition in conspicuous places on the work. 

 

4.28.9. Preservation of register: 
The wage register, the wage cards and the register of fines, deduction required to be maintained 
under the regulations shall be preserved for 12 (twelve) months after day of the last entry made 
in them. 
 

4.28.10. Powers of Labour Welfare Officers to make investigation or enquiry: 
The Labour Welfare Officers or any other persons authorized by the Government of Odisha on their 
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of the fair wage clauses and the provisions of these regulations. He shall investigate into 
any complaint regarding default made by the contractor, sub-contractor in regard to such provisions. 
 

4.28.11.  Report of Labour Welfare Officers: 
The Labour Welfare Officer or others authorized as aforesaid shall submit a report of the results of his 
investigation or enquiry to the Executive Engineer concerned, indicating the extent, if any, to which 
the default has been committed with a note that necessary deductions from the contractor bill be 
made and the wages and other dues be paid to the labourers concerned. 

 
4.28.12.  Appeal against the decision of Labour Welfare Officer: 

Any persons aggrieved by the decision and recommendation of the Labour Welfare Officer or other 
person so authorized may appeal against such decision to the Labour Commissioner within 30 days 
from the date of decision forwarding simultaneously a copy of his appeal to the Executive Engineer 
concerned but subject to such appeal, the decision of the officer shall be final and binding upon the 
contractor. 

 



4.28.13.  Inspection of register: 
The contractor shall also allow  inspection of the wage book and wage cards to any of his workers or 
to his agent at a convenient time and place after due notice is received, or to the Labour 
Commissioner or any other person authorized by the Government of Odisha on his behalf. 

 
4.28.14.  Submission of return: 

The contractor shall submit periodical returns as may be specified from time to time. 
 

4.28.15.  Amendments: 
The Government of Odisha may from time to time, add to or amend these regulations and on any 
question as to the application, interpretation of effect of these regulations, the decision of the Labour 
Commissioner or any other person authorized by the Government of Odisha in that behalf shall be 
final. 
The terms and conditions of the agreement have been read by Me/Us and I/We certify 
that I/We clearly understand them and agree to abide by them. 

 
 

      Contractor 



SECTION – 05 
 

SCOPE OF WORK 
GENERAL 
The intent of this Section is to specify the work items to be covered on Percentage Rate Bids in 
conformity with the technical specifications as enumerated in the subsequent clauses for the work As 
per DTCN. 
 
 

5.1.   Location: 
       Town    : OFFICE OF THE PANCHAYAT SAMITI, NARAYANPATNA 
       District   : Koraput 
       State    : Odisha 
       Connected to   :   

Railway Station  :  
 

 
5.2 Items of Work to be Executed (Broad Scope of works): 

 

i) As per BOQ 
 

 

The above scope of works is not exhaustive but gives only an idea about the type of 
work involved. Any other items/works, which have not been specifically mentioned 
but required for completeness and soundness of the systems, shall be automatically 
covered within the scope of work & no extra claim shall be entertained due to such 
coverage. 
 

The above works shall have to be executed in accordance with the detailed design criteria & 
specifications given in Section-7 and other conditions mentioned elsewhere in the DTCN & 
subsequent correspondences made if any. 
 
 

5.3     Site Visit: 
The tenderer before tendering shall inspect the site at his own cost in consultation with 
Municipal Engineer in Charge of work and shall satisfy him with regard to the nature and extent 
of the work involved, the actual site conditions, existing facilities & shall collect any other 
information which may be required before submitting the tender. Any claim afterwards by the 
tenderer shall not be entertained on account of the ignorance of the site conditions. 

 
 

5.4.    Format Language and Units: 
The language of all documents shall be in English. Units of measurement in the documents, on 
the drawings, and the submissions shall be in S.I/ Metric Units. 

 

 

5.5. Quality of Material and Workmanship: 
All the materials supplied by the contractor shall be best of their respective kinds and shall 
comply with latest revisions of Indian Standards/ International Standards/ Water Supply & Public 
Health regulations stipulated by Govt. of India, AWWA, State Pollution Control & Prevention 
Board, Indian Electricity Rules and other statutory requirements of Govt. of India and Govt. of 
Odisha. 
 

The contractor shall be responsible for the quality of materials and workmanship. The contractor 
shall guarantee the satisfactory functioning & performance of the structure. If any modification/ 
replacement is necessitated during trial-run and guarantee period, the same shall be carried out 
immediately free of cost. 

 
 

5.6. Construction & Erection Facilities:  
Water, power, accommodation and storage of materials for construction, erection and 
fabrication at site shall be arranged by the contractor at his own cost. The power supply & 
consumption during the construction stage shall be the responsibility of the contractor & no 
extra payment shall be made on account of this. Department will be responsible for supply of 
water for testing, trial running & commissioning.  
 

 

5.7. Inspection & Testing:  
For all materials, the contractor shall furnish Manufacturer’s test certificate with each 
consignment. At site, Testing and inspection shall be carried out as per Indian 
standards/International Standards in presence of Engineer-in-Charge, contractor and 
manufacturer. The contractor shall detail out the codes and standards in accordance with which 
the testing shall be carried out.  



 

 

Inspection by the Engineer-in-charge of the Department shall not relieve the contractor of his 
liability for rectifying the defects which may subsequently appear or be detected during testing 
and commissioning or subsequent operation. After rectification of the defects or replacement, 
the equipments shall be re-tested to the satisfaction of the Department. 
 
 

All equipments, labour, tools & tackles, instruments and other facilities for testing shall be 
provided by the contractor. He shall also maintain records of all the tests and furnish copies of 
the same to the Department. 
 

 

Whenever untested materials are used, written permission from the Engineer-in-Charge shall be 
obtained. Manufacturer’s test certificates shall be furnished by the contractor for such 
equipments and materials used.  
 

The Department reserves the right to test any material at any of the reputed laboratories if 
necessity arises & the cost of such test(s) shall be borne by the contractor & rejected materials 
shall have to be replaced by the contractor by approved material at his cost. 
 

5.8. Completion Schedule: 
 The time is the essence of this contract. The entire job is to be completed within a time frame of 

as per DTCN from the date of issue of work order by the Executive Officer, Zilla Parishad, 
Koraput. The tenderer shall submit a Bar Chart indicating starting and completion dates of each 
activity such as submission of designs  & drawings, site mobilization, procurement of materials 
and equipments, transportation, execution, assembly/ erection, testing, trial running and 
commissioning without which the tender shall be liable for rejection. 

 
 

5.9. Payment Criteria 
Since the contract is on percentage rate basis, running bills shall be prepared as per the actual 
quantities of item of works executed at the accepted offered rates. 

 
 

***** 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

   
 
 

 
SECTION – 06 

 

 



DEPARTMENTAL ISSUE OF MATERIALS TO CONTRACTOR 
 
 
6.1 D.I pipes  shall be issued to the contractor by the department. 

 
6.2 All other materials required for the work will have to be supplied by the contractor. 

The materials to be supplied by the contractor shall be of best description and quality in strict 
accordance with the relevant IS specification approved by the Engineer-in-charge of the work. 

 
6.3 As per Court Order No-07 Dated 18.12.2012 passed in WP(C) No-18565/2012 by  Hon’ble 

Odisha High Court, the successful bidder shall purchase materials necessary for execution of 
work contract from local rate contract holders having ISI mark so that the interest of SSI Units 
and M.S Enterprises is protected. 
 

6.4 As per standing instructions of the Chief Engineer (PH) vide Letter No-9806 Dt 31.08.2013, the 
DI/CI fittings, valves & specials should confirm relevant IS Specifications and should be used 
after pre-delivery inspection by EPM/BIS/ISO having NABCB Certificate. 
 

6.5 The contractor/agency after issue of work order should arrange for watching materials at their 
own cost at the work site etc. till the work is completed in all respect and handed over to the 
department.  
 

 
   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 
SECTION – 07 

 

TECHNICAL SPECIFICATIONS & DESIGN CRITERIA 
 



All the structure shall be designed conforming to state-of the art technology & practice and based on the 
latest concepts & principles enumerated in the standard text books conforming to latest BIS Code. 
 
7.1 General Conditions: 

a) Cement shall not be less than O.P.C.-53 grade of reputed manufactures confirming to 
relevant IS. 

 
b) Reinforcement to confirm Fe-415 and IS specification (SAIL/TATA/Vizag). 
 
c) As & when required, the steel/cement & other building materials will be tested by 

Department at the cost of contractor to ensure proper quality as per IS specification. 
 
 
d) Machine mix shall be used in concrete work for all structure. Design mix of concrete will 

be preferred. Vibrator of appropriate type shall be used for compaction of concrete.  
 
e) All the structures are to be designed as permanent type and shall have aesthetic 

elevation. 
 
f) Form work shall be of steel plates and frame, sound seasoned timber or any approved 

materials as decided by Engineer-in-charge to be used for the centring and shuttering of 
the structures. 

 
g) Painting of all steel / MS structure to be done as per approved quality of enamel paint 

over a coat of primer.  
 
h) All electrical work / earthings including wiring of pump house to be done as per relevant 

IS specification and Indian Electrical Rules.  Single phase wiring shall be done for 
lighting purpose & three phase wiring shall be done for running pump motors & 
wherever necessary. 

 
i) All the valves are to conform relevant IS specification and of reputed make.  
 
j) The surplus earth and debris should be lifted after completion of work and proper 

levelling of site as directed by Engineer-in-charge without any extra claim. 
k) Pumps and motors to be of reputed and approved make. 
 
l) All the work including supply of materials to be executed as per relevant IS specification 

and direction of Engineer-in-charge. 
 

m) Foundation of all structure including supply of materials shall be designed depending on 
Ground water table / subsoil condition.  In no case the Depth of foundation below virgin 
soil shall be less than 1.0 mtr. at respective places.   

 

n) All equipments, accessories, auxiliaries, piping, electrical instruments, installations, 
construction, buildings etc. including all mechanical, electrical & civil engineering works 
covered under the scope of work of contractor shall be subject to inspection & testing by 
the Department for its material, quality, workmanship and the performance. The 
contractor shall arrange and carryout all such inspection, testing, trial run etc. and 
demonstrate in presence of the Engineer-in-charge of the Department.  

o) The cost of such inspection, testing, trial run, demonstration etc. shall be borne by the 
contractor. All responsibility of such inspection, testing, trial run, demonstration etc. and 
any damage/loss that may cause directly or indirectly shall exclusively rest with the 
contractor. 

 
p) Such inspection, testing, trial run, demonstration etc. shall, however, not relieve the 

contractor of their liability for replacing / rectifying any defects, which may subsequently 
appear or be detected during erection and guarantee period. 

 
q) All equipments, sub-assembly and components, auxiliaries and accessories shall be 

tested at manufacturer’s cost in accordance with relevant Indian Standards/International 
Standards. The contractor shall furnish all test certificates etc. related to the quality of 



all the materials to the Department along with the delivery of the materials at site 
without which no payment shall be released. However, such test certificates, quality 
assurance certificate shall not relieve the contractor of it’s obligation to replace forth 
with any instrument/materials found defective during tests at works / trial running 
period/guarantee period. 

 
r) Testing for performance of equipments shall be carried out and be checked with the 

approved parameters and performance characteristic curves for the purpose of 
acceptance. 
 

7.2 Inspection and testing of other materials 
For all other materials, the contractor shall furnish Manufacturer’s test certificate with each 
consignment. At site, Testing and inspection shall be carried out as per Indian standards/ 
International Standards in presence of Engineer-in-Charge, contractor and manufacturer. The 
contractor shall detail out the codes and standards in accordance with which the testing shall be 
carried out.  
 
Inspection by the Engineer-in-charge of the Department shall not relieve the contractor of his 
liability for rectifying the defects which may subsequently appear or be detected during testing 
and commissioning or subsequent operation. After rectification of the defects or replacement, 
the equipments shall be re-tested to the satisfaction of the Department. 
 
All equipments, labour, tools & tackles, instruments and other facilities for testing  shall be 
provided by the contractor. He shall also maintain records of all the tests and furnish copies of 
the same to the Department. 
 
Whenever untested materials are used, written permission from the Engineer-in-Charge shall be 
obtained. Manufacturer’s test certificates shall be furnished by the contractor for such 
equipments and materials used.  
 
The Department reserves the right to test any material at any of the reputed laboratories if 
necessity arises & the cost of such test(s) shall be borne by the contractor & rejected materials 
shall have to be replaced by the contractor by approved material at his cost. 

 
7.3 The agency has to submit Bar Chart for execution of work along with the tender 
 
All provisions of the technical scope of work & terms & conditions of the contract have been 
read by Me/Us and I/We certify that I/We clearly understand them & agree to abide by 
them. 
  
Witness        Contractor 

 

 

 

 

 

 

 

 

SCHEDULE – A 

STRUCTURE & ORGANISATION 

 

1. General Information             

a)       Name of Applicant 



 

b)       Head Office Address 

 

e-Mail Address: 

Telephone No.       Fax : 

 

c) Regional Office Address (if any) 

 

e-Mail Address: 

Telephone No.       Fax : 

 

d) Local Office (if any) 

 

e-Mail Address: 

Telephone No.       Fax : 

 

e) Class of contractor / farm and year of incorporation  
(attach copy of certificate of registration) 

 

f)   Name and Address of Bankers 

 

g)      Main Lines of Business 

 

h)  Establishment details: 

 

 

 

 

 

 

Signature of the bidder  

 

 

 

 

 

SCHEDULE – B 

LIST OF PLANT & EQUIPMENT 
 

Proposed to be deployed by the Applicant for use in the work 
 

(Additional equipments if any may be added) 
 

Sl. List of plants & Owned Leased Remarks 



No. equipments Nos. Ownership 
certificate 
furnished / 

not furnished 

Nos. Lease deed along 
with the ownership 

certificate furnished / 
not furnished 

1 2 3 4 5 6 7 
1. Concrete Hopper Mixer 

15 cum/Hr. 
     

2. Plate / Skid Vibrator      

3. Needle Vibrator   
 

   

4. Water Tanker   
 

   

5. Weigh batching plant   
 

   

6. Excavator (Hydraulic)   
 

   

7. Water Tank    
 

   

8. Truck (10 Tonne 
capacity) 

  
 

   

9. Generator (32KW 
capacity) 

  
 

   

10. Compressive testing 
machine 

     

11. Slump test apparatus    
 

   

12. Theodolite   
 

   

13. Levelling instrument   
 

   

14. Dewatering Pump set 
from 5 to 20 HP capacity 

     

15. Steel shuttering plates 
(600 x 1200mm) with 
steel scaffoldings 

     

16. Transportation trolley   
 

   

 

 

Signature of the bidder  
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SCHEDULE –C 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING OF TENDER 
OF ABANDONMENT OF WORK BY TENDER 

 

1. (a) Is the applicant currently involved in any litigation relating to any contract works - Yes/No 

     (b)  If yes, give details 

 

 

 

 

2.(a)  Has the applicant or any of its constituent partners have been debarred / expelled by any 

agency in India during the last 5 years - Yes/No 

  (b)  If yes, give details 

 

 

 

3  (a) Has the applicant or any of its constituent partners failed to perform/absconded/ rescinded on 

any contract work in India during the last 5 years - Yes/No 

    (b)  If yes, give details 

 

 

 

Note : If any information in this schedule is found to be incorrect or concealed pre-qualification 
application will be summarily rejected. 
 
 
                                                                                        
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of the bidder 
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SCHEDULE –D 

 
DECLARATION BY THE TENDERER  

  
1. I/We have visited the site and have fully been acquainted myself/ourself with the local 

situation regarding materials, labour and the factors pertaining to the work before 
submitting the tender. 
 

 
2. I/We have carefully studied the conditions of the contract, specification and other 

documents of this work and I/We agree to execute the same accordingly. 
 
 

3. I/We solemnly pledge that I/We shall be sincere in discharging my/our duties as 
responsible contractor and complete the work within the prescribed time limit. I/We 
shall submit detailed construction programme with target dates for various items and 
stages of work keeping in view the time limit and shall accordingly arrange for necessary 
labours, materials, and equipments etc., punctually. In case there are deviations from 
the construction programme, I/We shall abide by the decision of the Engineer-in-charge 
for revision of the programme and shall arrange for labour, materials, equipments etc 

 
 

4. I/We shall follow all rules and regulations of the state in force with regard to 
engagement of labour for the work. 

 
 
5. The documents furnished with the tender are correct to the best of my/our knowledge 

and belief and if any information found to be incorrect in future, the Department has the 
liberty to take any action as deemed fit. 

 
 

6. Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms 
and provisions of the said conditions and special conditions of the contract annexed 
hereto or in default thereof to forfeit and pay to the Governor of Odisha the sums of 
money mentioned in the said conditions and in the event of such default the transaction 
effected by this tender shall cease and determine. 
 

 
 
 
 
 
 
 
 
 
 
 
Date:  

Place:         Signature of the Tenderer 
                    Name/Organisation               
                                                                                     Seal 
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SCHEDULE – E 
 

AFFIDAVIT 
1. I/We ________________________________ certify that all information furnished is true and 

agree that my / our Tender shall be rejected if I / we am / are found to have misled or made 
false representation in the form of any of the Schedules of Supplementary information and / or 
statements submitted in proof of the eligibility and qualification requirements or if I / We have a 
record of poor performance such as absconding from work, works not properly completed as per 
contract, in ordinate delays in completion, financial failure and / or has / have participated in 
previous Tendering for the same work/s and had quoted unreasonable high Tender premium.  
In addition I/we shall be blacklisted and the work be taken over invoking relevant clause of the 
General conditions of contract and conditions of particular application.  

 
2. I/We ________________________________ certify that no criminal cases are pending against 

me/us partners at the time of submitting the Tender. 
 
3. I/We ________________________________ accept that my / our Tender shall be rejected if 

any criminal cases are pending against me/us/partners of the farm at the time of submitting the 
Tender. 

 
4. I/We ________________________________ agree that if the history of litigation, criminal cases 

pending against me/us/Partners furnished by me/us is false, I / We _____________________ 
will attend by the action taken by the PR & DW Deptt., without approaching any court 
whatsoever for redress.  However, I/We shall be given suitable opportunity to offer my/our 
explanation before action is taken against me/us. 

 
5. I/We ________________________________ certify that the following addenda issued by the 

CDO-cum-Executive Officer, Zilla Parishad, Koraput have been received by me/us and 
incorporated in my/ our Tender. 

 
1.      dated 

 
2.      dated 

 
3.      dated 

(Add if the addenda issued are more than 3) 
 
6. Further I/We ___________________________ certify that no near relatives in the cadre of an 

Assistant Engineer or above are working in the Zilla Parishad, Koraput in Govt. Odisha. 
 
7. I / We ___________________________________ certify that the technical specification for 

which I have quoted rate is as per the requirement of the DTCN.  
 
Dated this … … … … … … … day of … … … … … … 20.. .. 
 
Signature … … … … … … … … … … … in the capacity of … … … … … … … duly authorized to sign the 
Tender for and on behalf of 
 
… … … … … … … … … … … … … … 
              (Block Capitals) 
 
Signature of Witness:       Deponent 

Name of Witness: 

Address of Witness 



-4- 
 

 

SCHEDULE – F 

 

FORMAT FOR BID SECURITY DECLARATION FROM BIDDERS IN LIEU OF EMD 
 
 

I/We, the authorised signatory of M/s ________________________________________________ , 

participating in the tender for the work “_______________________________________________ 

_______________________” vide Bid identification No. 06/2025-2026 do hereby declare: 

 That in the event I/we withdraw/ modify our bid during the period of validity or I/we fail to 

execute formal contract agreement within the given timeline or I/we commit any breach of tender 

conditions/ contract which attracts penal action of forfeiture of EMD and I/we will be suspended from 

being eligible for bidding / award of all future contract(s) of Government of Odisha for a period of three 

year from the date of committing such breach. 

 
       Signature of the Bidder 
 
       Name of the Bidder: 
 
       Mobile No.: 
 
       Email Id: 
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ANNEXURE – I 

Guidelines/ Procedure to be followed in introduction of 
 e-Procurement in Government of Odisha. 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.FA-R-3/08 – 1027 /W, Dated 24.01.2009 
 

Sub: Guidelines/ Procedure to be followed in introduction of e-Procurement in 
Government of Odisha. 
 

1. This office memorandum consists of the procedural requirement of e-Procurement and shall be made part 
of the Detailed Tender Call Notice or Instruction to Bidder for all “Works” tenders hosted in the portal. 

 
2. The e-Procurement portal of the Government of Odisha is “https// tendersodisha.gov.in”  
 
3. Use of valid Digital Signature Certificate of appropriate class (class II or Class III) issued from a registered 

Certifying Authority (CA) as stipulated by Controller of Certifying Authorities. (CCA), Government of India 
such as n-Code, Sify, TCS, MTNL, e-Mudhra etc is mandatory for all users. 

 
4. The DSC issued to the Department users is valid for the period of two years only. All the Department users 

are responsible to revalidate their DSC prior to expiry. 
 
5. For all purpose, the server time displayed in the e-procurement portal shall be the time to be followed by 

all the users. 
 
6. Government after careful consideration has decided to host all tenders costing 20 lakhs or above in the e-

procurement portal. This will be applicable across all Engineering Departments such as Works Department, 
Department of Water Resources, Rural Development and Housing & Urban Development Department. 
Government of Odisha also welcomes hosting of tenders by any other departments, authority, corporations, 
local bodies etc of the State with prior approval from Information Technology Department. 

 
7. The e-procurement shall be operated compliant to relevant provisions of OGFR / OPWD code/ Accounts 

Code/ Government statutes including any amendments brought from time to time to suit to the 
requirement of the best national practice. 

7. Registration in the e-procurement portal is without levy of any charges but Government reserves the right 
to levy any charges for such value added services in future. 
 

9. Contractors not registered with Government of Odisha, can participate in the e-procurement after 
necessary enrolment in the portal but have to subsequently register themselves with the appropriate 
registering authority of the State Government before award of the work as per prevalent registration norms 
of the State. 

 
10. For the role management “Department”, is the Administrative Department, Organisation or wing is the 

Chief Engineer or highest tender accepting authority or equivalent officer under the Administrative 
Department, Division-II is the Executive Engineer or equivalent officer, Division is the Executive Engineer or 
equivalent officer and sub-division is the Assistant Engineer or equivalent officer. 

 
11. The e-procurement software assigns role for operation of the module for specific function. The 

terminologies used in the Portal and their respective functions in the software are as follows: 
 
 

a. Application Administrator: (NIC and State Procurement Cell) 
i. Master Management 
ii. Nodal officer creation 
iii. Report Generation 
iv. Transfer and blocking of officers. 

 
b. Nodal Officer: (At Organisation level not below the Executive Engineer or equivalent rank). 
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i. Creation of Users 
ii. Role Assignment 
iii. Transfers and blocking of Officers 
 

c. Procurement Officer-Publisher: (Officer having Tender inviting power at any level). 
i. Publishing of Tender 
ii. Publishing of Corrigendum / addendum/ cancellation of Tender 
iii. Bid Clarification 
iv. Uploading of pre-Bid Minutes 
v. Report generation 

 
d. Procurement Officer – Administrator: (Generally sub-ordinate officer to Officer inviting the 

tender). 
i. Creation of Tender 
ii. Creation of corrigendum / addendum/ cancellation of Tender 
iii. Report generation 

 
e. Procurement officer – Opener: (Generally sub-ordinate officer to officer inviting the Tender). 

i. Opening of Bid 
 
f. Procurement Officer–Evaluator: (Generally sub-ordinate officer to officer inviting the Tender). 

i. Evaluating Bid 
 

g. Procurement Officer–Auditor: (Procurement Officer – Publisher and/or Accounts Officer/ Finance 
Officer). 

i. To take up auditing. 
 
12. NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB): 

a. The Notice inviting Bids (NIB) and Bid documents etc., shall be in the standard formats as 
applicable to conventional Bids and will be finalized/ approved by the officers competent as in the 
case of conventional Bids. 
 

b. The officers competent to publish NIB in case of conventional Bids will host the NIB in the portal. 
Simultaneously, a notification should also be published in the newspapers, as per existing rules 
preferably, in the following format, to effect economy:- 

 
Government of Odisha “e” Procurement Notice 

Bid Identification No:__________________ 
 

1. Name of the Work:__________________________________ 

2. Estimated cost Rs.__________________________________ 

3. Period of completion:________________________________ 

4. Date & time of availability of bid document in the portal____________ 

5. Last date/ time for receipt of bids in the portal:___________________ 

6. Name and address of the Officer inviting Bid:_____________________ 

Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in” 

 
c. All the volumes/ documents shall be uploaded in the portal by the Procurement Officer 

Administrator and published by Procurement Officer Publisher (Officer inviting tender) using their 
DSCs in appropriate format so that the document is not tampered with. 
 

d. The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in 
the website https://tendersodisha.gov.in will appear in the “Latest Active Tenders”. The 
Bidders/ Guest Users can downloaded the Bid documents only after the due date & time of sale. 
the publication of the tender will be for specific period of time till the last date of submission of 
bids as mentioned in the ‘Notice Inviting Bid’ after which the same will be removed from the list of 
Latest Active tenders. 
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13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 

a. The Procurement Officer Publisher (Officer inviting tender) shall publish any addendum / corrigendum 
/ cancellation of tender in the website https://tendersodisha.gov.in, notice board and through 
paper publication and such notice shall form part of the bidding documents. 

b. The system shall generate a mail to those bidders who have already uploaded their tenders and those 
bidders if they wish, can modify their tender. 

 
14. PARTICIPATION IN BID 

a. PORTAL REGISTRATION: The Contractor / Bidder intending to participate in the bid is required to 
register in the portal using his/ her active personal / official e-mail ID as his/ her Login ID and attach 
his/ her valid Digital signature certificate (DSC) to his/ her unique Login ID. He / she will enter relevant 
information as asked for about the farm/ contractor. This is a one time activity for registering in Portal. 
 

i. Bidders participating through Joint Venture shall declare the authorized signatory through 
Memorandum of Understanding duly registered and enroll in the portal in the name and style of 
the Joint Venture Company. It is mandatory that the DSC issued in the name of the authorized 
signatory is used in the portal.  
 

ii. Any third party/ company/ person under a service contract for operation of e-procurement system 
in the State or his/ their subsidiaries or their parent companies shall be ineligible to participate in 
the procurement processes that are undertaken through the e-procurement system irrespective of 
who operates the system. 

 
b. LOGGING TO THE PORTAL: The Contractor/ Bidder is required to type his/ her Login ID and 

password. The system will again ask to select the DSC and confirm it with the password of DSC as a 
second stage authentication. For each login, a user’s DSC will be validated against its date of validity 
and also against the Certificate Revocation List (CRL) of respective CA stored in system database. The 
system checks the unique Login ID, password & DSC combination and authenticates the login process 
for use of portal. 
 

c. DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his 
system to undertake necessary preparatory work off-line and upload the completed tender at his 
convenience before the closing date and time of submission. 
 

d. CLARIFICATION ON BID: The bidder may ask question online in the e-procurement portal using 
his/ her DSC; provided the questions are raised within the period of seeking clarification as mentioned 
in tender call notice/ Bid. The officer inviting the bid/ procurement officer- publisher will clarify queries 
related to the tender. 

 
e. PREPARATION OF BID: 

i) The bids may consist of general arrangements drawings or typical or any other drawing relevant 
to the work for which bid has been invited. Bidder may download these drawings and take out the 
print for detail study and preparation of his bid. Any other drawings and documents pertaining to 
the works available with the officer inviting the Bid will be open for inspection by the bidders. 
 

ii) The bidder shall go through the Bid carefully and list the documents those are asked for 
submission. He shall prepare all documents including cost of Bid document, Bid security, 
Declaration form, price bid etc and store in the system. 
 

f. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: 
i) The Bidder shall furnish, as part of his Bid, a bid security for the amount mentioned under NIT/ 

Contract Data. The bidder shall scan all the written / printed pages of the bid security and upload 
the same in portal document format (PDF) to the system in designated piece of the technical Bid. 
Furnishing scanned copy of such documents is mandatory otherwise his/ her bid shall be declared 
as non-responsive and liable for rejection. 
 

ii) The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) 
or as mentioned in the bid document. The validity period of the EMD or Bid Security shall be as 
mentioned in the bid document. Any bid not accompanied by an acceptable Bid Security and not 
secured as indicated in the bid document shall be rejected as non-responsive. The bid security 
shall be retained till such time the successful bidder furnishes Initial Security Deposit (ISD) or 
Performance security acceptable to the officer inviting the Bid. Failure of the successful Bidder to 
comply with the requirements shall constitute sufficient grounds for cancellation of the award and 
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forfeiture of the Bid Security. The Bid security in the form of FD/ BG shall be from a Nationalized 
Bank valid for a period of 45 days beyond the validity of the Bid. Bid Security in other form is 
acceptable if the bid documents provides for it. 

 
iii) The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice 

in respect of Earnest Money Deposit / Bid Security and the Bank Draft in respect of cost of Bid are 
to be scanned and uploaded in portable document format (PDF) along with the bid. 

 
iv) The bidder shall provide the cost of bid and the Bid Security in a sealed cover superscripting the 

name of the work for which the instruments are intended and the Officer Inviting the Bid. He/ she 
is not required to write his/ her name on the cover. The original FD/BG/BD shall be physically 
produced before the Officer inviting the Bid or the concerned Division/ Division-II/ Chief Engineer 
before the specified period mentioned in the bid; which in no case shall be less than three days 
excluding the last date of submission and opening of bids (Technical cover opening in case of 
Double Cover System). The bidder is also allowed to submit the original FD/BG/BD by Registered 
Post/ Speed post or any other delivery system before the last date & time of opening of tender. 

 
v) The officers authorized by the Procurement Officer–Publisher (Officer Inviting Tender) shall 

transmit the sealed envelopes carefully to the Procurement Officer–Publisher prior to opening of 
the Bid. The Procurement Officer–Publisher shall provide signed receipt with date and time for 
having received the number of sealed envelopes. 

 
vi) The Procurement Officer–Publisher (Officer Inviting the Tender) or other concerned officers 

authorized to receive the Original Bid Security and Bid Cost on behalf of the Procurement Officer–
Publisher shall not be responsible for any postal delay and/ or non–receipt of the original copy of 
the bid security on or before specified date and time. Non submission of bid security within the 
designated period shall debar the bidder from participating in the on-line bidding system and his 
portal registration shall be blocked. His name shall also be informed to the registering authority 
for cancellation of his registration as contractor. 

 
vii) Contractor exempted from payment of EMD will be able to participate in the tender directly by 

uploading documentary evidence towards his eligibility for such exemption. 
 

viii) Government of Odisha has been actively considering integrating e-payment gateway into the 
portal for payment of cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-
payment gateway shall be issued separately after it is established. 

 
15. SUBMISSION OF BID: 

a. The bidder shall carefully go through the tender and prepare the required documents. The Bid shall 
have a Technical Bid & a Financial Bid. The Technical Bid generally consist of cost of Bid documents, 
EMD/ Bid Security, GST, PAN/ TIN, Registration Certificate, Affidavits, Profit Loss Statement, Joint 
Venture Agreement. List of similar nature works, work in hand, list of machineries, and any other 
information required by OIT. the Financial Bid shall consist of the Bill of Quantities (BoQ) and any 
other price related information/ undertaking including rebates. 
 

b. The protected Bill of Quantities (BoQ) uploaded by the Procurement Officer – Publisher for the Bid is 
the authentic BoQ. Any alteration or deletion or manipulation in BoQ shall lead to cancellation of Bid. 
 

c. The Bidder shall up load the scanned copy/ copies of document in support of eligibility criteria and 
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the 
designated locations of Technical Bid.  

 
d. The Bidder shall write his name in the space provided in the specified location in the Protected Bill of 

Quantities (BoQ) published by the officer inviting tender. the bidder shall type rates in figure only in 
the rate column of respective item(s) without leaving any blank cell in the rate column in case of item 
rate tender and type percentage excess or less upto one decimal place only in case of percentage rate 
tender. 
 

e. The bidder shall log on to the portal with his/ her DSC and move to the desired tender for uploading 
the documents in appropriate place one by one simultaneously checking the documents. 
i) Bids can not be submitted after due date and time. The bids once submitted can not be viewed, 

retrieved or corrected. The Bidder should ensure correctness of the bid prior to uploading and 
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take print out of the system generated summary of submission to confirm successful uploading of 
bid. The bids can not be opened even by the OIT or the Procurement Officer–Publisher/Opener 
before the due date and time of opening. 
 

ii) Each process in the e-procurement is time stamped and the system can detect the time of log in 
of each user including the Bidder. 

 
iii) The Bidder should ensure clarity / legibility of the document uploaded by him to the portal. 

 
iv) The system shall require all the mandatory forms and fields filled up by the contractor during the 

process of submission of the bid/ tender. 
 

v) The bidder should check the system generated confirmation statement on the status of the 
submission. 

 
vi) The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure 

in the network. 
 

vii) The tender inviting officer is not responsible for any failure, malfunction, or breakdown of the 
electronic system used during the e-procurement process. 

 
viii) The Bidder is required to up load documents related to his eligibility criteria and qualification 

information and Bill of Quantities duly filled in. It is not necessary for the part of the Bidder to up-
load the drawings and other Bid documents (after signing) while up-loading his bid. It is assumed 
that the bidder has referred all the drawings and documents uploaded by the Officer inviting the 
Bid. 

 
ix) Seeking any revision of rates or backing out of the bid claiming for not having referred to any or 

all documents provided in the Bid by the Officer inviting the Bid will be construed as plea to 
disrupt the bidding process and in such cases the bid security shall be forfeited.   

 
x) The bidder will not be able to submit his bid after expiry of the date and time of submission of Bid 

(server time). The date & time of bid submission shall remain unaltered even if the specified date 
for the submission of bids declared as a holiday for the Officer inviting the Bid. 
 

f. SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, documents, certificates, 
uploaded by him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of 
the information furnished by the bidder is found to be false/ fabricated / bogus, his EMD/ Bid security 
shall stand forfeited and the bidder is liable to be blacklisted. 

 
16. SECURITY OF BID SUBMISSION: 

a. All bid uploaded by the Bidder to the portal will be encrypted. 
 

b. The encrypted Bid can only be decrypted/ opened by the authorised openers on or after the due date 
and time. 

 

17. RESUBMISSION AND WITHDRAWAL OF BIDS: 
a. Resubmission of bid by the bidders for any number of times before the final date and time of 

submission is allowed. 
 

b. Resubmission of bid shall require uploading of all documents including price bid afresh. 
 
c. If the bidder falls to submit his modified bids) within the pre-defined time of receipt, the system shall 

consider only the last bid submitted. 
 
d. The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of 

internet or traffic jam or power failure etc. 
 
e. The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading 

scanned copy of a letter addressing to the Procurement Officer–Publisher (Officer Inviting Tender) 
citing reasons for withdrawal. The system shall not allow any withdrawal after expiry of the closure 
time of the bid. 
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18. OPENING OF THE BID: 

a. Bid opening date and time is specified during tender creation or can be extended through 
corrigendum. Bids can not be opened before the specified date & time. 
 

b. All bid openers have to log on to the portal to decrypt the bid submitted by the bidders. 
 
c. The bidders & guest users can view the summary of opening of bids from any system. Contractors are 

not required to be present during the bid opening at the opening location if they so desire. 
 
d. In the event of the specified date of bid opening being declared a holiday for the officer inviting the 

Bid, the bids will be opened at the appointed time on the next working day. 
 
e. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in 

which they appear in the “Invitation for Bid”. 
 
f. During bid opening, the covers containing original financial instruments towards cost of bid and Bid 

Security in the form specified in the DTCN/ ITB valid for the period stated in the Bid, received after last 
date of receipt of bid and before opening of the bids shall be opened and declared. The Procurement 
Officer–Opener shall continue opening of other documents if he is satisfied about the appropriateness 
of the cost of Bid and the Bid security. 

 
g. Combined bid security for more than one work is not acceptable. 
 
h. The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer 

from their new location if they are transferred after the issue of Notice Inviting Bid and before bid 
opening. Further action on bid documents shall be taken by the new incumbent of the post. 

 
19. EVALUATION OF BIDS: 

a. All the opened bids shall be down loaded and printed for taking up evaluation. The Procurement 
Officer–Openers shall sign on each page of the documents downloaded and furnish a certificate that 
the documents as available in the portal for the tender have been down loaded. 
 

b. The Procurement Officer–Evaluators shall take up evaluation of bids with respect to the qualification 
information and other information furnished subject to confirmation of the bid security by the issuing 
institutions. 

 
c. After receipt of confirmation of the bid security, the bidder may be asked in writing to clarify on the 

documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible 
documents. The Officer Inviting Tender may ask for any other document of historical nature during 
Technical evaluation of the tender. Provided in all such cases, furnishing of any document in no way 
alters the Bidder’s price bid. Non submission of legible documents may render the bid non-responsive. 

 
d. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the 

bid of the bidder will be evaluated on its own merit. 
 
e. Technical evaluation of all bids shall be carried out as per information furnished by Bidders. But 

evaluation of bids does not exonerate bidders from checking their original documents at later date. If 
the bidder is found to have misled the evaluation through wrong information, action as per relevant 
clause of DTCN / ITB shall be taken against the bidder/ contractor. 

 
f. The procurement Officer- Evaluators; will evaluate bids and finalize list of responsive bidders. 
 
g. The financial bids of the technically responsive bidders shall be opened on the due date of opening. 

The Procurement Officer – Openers shall log on to the system in sequence and open the financial bids. 
i.  The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorised representative who wish to be present. 
 
ii. At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will 

be opened. 
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a. The responsive bidders name, bid prices, item wise rates, total amount of each item in case 
of item rate tender and percentage above or less in case of percentage rate tenders will be 
announced.  

b. Procurement Officer-Openers shall sign on each page of the downloaded BoQ and the 
comparative statement and furnish a certificate to that respect. 
 

c. Bidder can witness principal activities and view the documents/ summary reports for that 
particular work by logging on to the portal with his DSC from any where. 

 
20. NEGOTIATION OF BIDS: 

a. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, 
ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and 
breakdown of unit rates. 

 
21. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

a. The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of the validity 
period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance 
will state the sum that the Engineer-in-charge will pay the contractor in consideration of the execution 
& completion of the Works by the Contractor as prescribed by the contract & the amount of 
performance security and additional performance security required to be furnished. The issue of the 
letter of acceptance shall be treated as closure of the Bid process and commencement of the contract. 

 
b. The Contractor after furnishing the required acceptable performance security and additional 

performance security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-Charge 
with copy thereof to the Procurement Officer–Publisher. The Procurement Officer–Publisher shall up 
load the summary and declare the process as complete.  

 
Sd/- 

24.01.2009EIC-CUM-SECRETARY TO 
GOVERNMENT 
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Appendix - II  
Online Receipt of Tender Paper Cost & Earnest Money Deposit 

 through e-Procurement Portal as per  
Works Department Letter No.17276/W Dt.06.12.2017 

 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.07556900012016–17254/W Dt.05.12.2017 
 

Sub: Electronic receipt, accounting and reporting of Cost of 
Tender Paper and Earnest Money Deposit on submission of 
bids. 

1. The State Government have formulated rules and procedures for Electronic 
receipt, accounting and reporting of the receipt of Cost of Tender Paper and 
Earnest Money Deposit on submission of bids through the e-procurement portal 
of Government of Odisha i.e. "https://tendersodisha.gov.in". 
 

2. Electronic receipt of cost of tender paper has been successfully tested through 
SBI payment gateway. Now it has been decided to introduce electronic receipt 
of Cost of Tender Paper and Earnest Money Deposit on submission of 
bids through payment gateway of designated banks such as SBI/ICICI 
Bank/HDFC Bank for all Government Departments, State PSUs. Statutory 
Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-
I). The process outline as well as accounting and reporting structure are 
indicated below : 
a)  It will be carried out through a single banking transaction by the bidder 

for multiple payments like Cost of Tender Paper and Earnest Money 
Deposit on submission of bids. 

b)  Various payment modes like Internet banking/ NEFT/RTGS of 
Designated Banks and their Aggregator Banks as well can be accessed by 
the intending bidders. 

c)  Reporting and accounting of the e-receipts will be made from a single 
source. 

d)  Credit of receipts into the Government accounts and to the designated 
Bank account of the participating entities indicated in Para 2 above would 
be faster. 

 

3.  Only those bidders who successfully remit their Cost of Tender Paper and 
Earnest Money Deposit on submission of bids would be eligible to 
participate in the tender/bid process. The bidders with pending or failure 
payment status shall not be able to submit their bid. Tender inviting authority, 
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State Procurement Cell, NIC, the designated Banks shall not be held responsible 
for such pendency or failure. 

4.  Banking arrangement: 
a)  Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway 

are being integrated with e-Procurement portal of Government of Odisha 
(https://tendersodisha.gov.in). 

b)  The Designated Banks participating in Electronic receipt, accounting 
and reporting of Cost of Tender Paper and Earnest Money 
Deposit on submission of bids will nominate a Focal Point Branch 
called e-FPB, who is authorized to collect and collate all e-Receipts. Each 
such branch will act as the Receiving branch and Focal Point Branch 
notwithstanding the fact that the bidder might have debited his account 
in any of the bank's branches while making payment. 

5.  Procedures of bid submission using electronic payment of tender 
paper cost and EMD by bidder: 

 
a)  Log on to e-Procurement Portal: The bidders have to log onto the 

Odisha e-Procurement portal (https://tendersodisha.gov.in) using his/her 
digital signature certificate and then search and then select the required 
active tender from the "Search Active Tender" option. Now, submit 
button can be clicked against the selected tender so that it comes to the 
"My Tenders" section. 

 

b)  Uploading of Prequalification/Technical/Financial bid: The bidders 
have to upload the required Prequalification /Technical/Financial bid, as 
mentioned in the bidding document and in line with Works Department 
office memorandum no.7885, dt.23.07.2013. 

 

c)  Electronic payment of tender paper cost and EMD: Then the 
bidders have to select and submit the bank name as available in the 
payment options 

i. A bidder shall make electronic payment using his/her internet banking 
enabled account with designated Banks or their aggregator banks. 

ii. A bidder having account in other Banks can make payment using 
NEFT/RTGS facility of designated Banks. 

 Online NEFT/RTGS payment using internet banking of the bank in which 
the bidder holds his account, by adding the account number as 
mentioned in the challan as an interbank beneficiary. 
 

d)  Bid submission: Only after receipt of intimation at the e-Procurement 
portal regarding successful transaction by bidder the system will activate 
the 'Freeze Bid Submission' button to conclude the bid submission 
process. 

 
 

e)  System generated acknowledgement receipt for successful bid 
submission: System will generate an acknowledgement receipt for 
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successful bid submission. The bidder should make a note of 'Bid ID' 
generated in the acknowledgement receipt for tracking their bid status. 

 
 

6.  Settlement of Cost of Tender Paper; 
a)  Cost of Tender Paper: In respect of Government receipts on account of 

Cost of Tender Paper, the e-Procurement portal shall generate a MIS 
for the State Procurement Cell (SPC). The MIS will contain an abstract of 
the cost of tender paper collected with reference to Bid Identification 
Number. The State Procurement Cell shall generate Bank-wise-head-
wise challans separately for Cost of Tender Paper and instruct the 
designated Banks to remit the money to the State Government account 
under different heads. In respect of the cost of tender paper received 
through the e-procurement portal, the remittance to the Cyber Treasury 
account will be made to the Head of Account 0075-Misc, General 
Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender 
Paper. 

 

b)  For the time being, the State Procurement Cell (SPC) will use over the 
counter payment facility of the Odisha Treasury portal. Thereafter, 
remittance through NEFT & RTGS will be facilitated through the Odisha 
Treasury portal. 

c)  Similarly, in case of State PSUs, Statutory Corporations, Autonomous 
Bodies and Local Bodies etc., Cost of Tender Paper, the e-Procurement 
portal shall generate a MIS for the State Procurement Cell (SPC). The MIS 
will contain an abstract of the cost of tender paper collected with 
reference to Bid Identification Number. The State Procurement Cell 
shall generate Bank-wise list of challans and instruct the designated 
Banks to remit the money through the Odisha Treasury portal. The cost 
of tender papers will be credited to the registered Bank account of the 
concerned State PSUs, Statutory Corporations, Autonomous Bodies and 
Local Bodies etc. 

 

d)  Bank will refund (in case the Tender Inviting Authority (TIA) issues such 
instructions) the tender fee, EMD to the bidder, in case the tender is 
cancelled before opening of Bid as per direction received from TIA 
through e-procurement system. 

 

e)  Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper 
and Earnest Money Deposit on submission of bids is enclosed in the 
Annexure. 

 

7.  Settlement of Earnest Money Deposit on submission of bids: 
a)  The Bank will remit the Earnest Money Deposit on submission/ 

cancellation of bids to respective bidders accounts as per direction 
received from TIA through e-procurement system. 
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8.  Forfeiture of EMD : 
Forfeiture of Earnest Money Deposit on submission of bid of defaulting 
bidder is occasioned for various reasons. 
a)  In case the Earnest Money Deposit on submission of bid is forfeited, 

the e-Procurement portal will direct the Bank to transfer the EMD value 
from the Pooling Account of SPC to the registered account of the tender 
inviting authority. 

 

b)  The Tender inviting authorities of the Government Departments will 
deposit the forfeited Earnest Money Deposit on submission of bid, 
in the State Government Treasury under the appropriate head (8782-
Cash Remittances and Adjustments between the officers rendering 
accounts to the same Accounts Officer-102-P.W.Remittances-1683-
Remittances-91028-Remittances into Treasury) after taking the amount 
as a revenue receipt in their Cash Book under the head 0075-Misc. 
General Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-
Misc. Deposits and submit the detail account to DAG (Khordha) as a 
deposit of the Division. 

 

c)  By clicking submit button, system will initiate the forfeiture of EMD. 
System will not allow the evaluator to edit the initiation after clicking the 
submit button. Forfeiture option can be carried out in phased manner like 
one bidder at a time. 

 

9.  Role of the Banks: 
a)  Make necessary provision / customizations at their end to enable the 

provision for online payments / refunds as per this document. 
b)  Provide necessary real-time message to bidders regarding successful or 

unsuccessful transactions during online payment processes and redirect 
them to e-Procurement website with necessary transaction reference 
details enabling them to submit their bids. 

c)  The bank shall ensure transfer of funds from the pooling account to the 
Government Head/current account of PSUs/ULBs within the next bank 
working day as per the directions generated from e-Procurement portal. 

d)  Bank should provide timely reports and reference details to NIC enabling 
them to carry out their role as stated below. 

e)  Refund of amount to bidders as per the XML file provided by e-
Procurement system on the next bank working day from the date of 
generation of the XML file and also provide a confirmation to NIC on the 
same. 

 
10.  Role of State Procurement Cell: 

a)  Communicate requirements of Government departments/ State PSUs/ 
Autonomous Bodies/ ULBs online payment requirements to National 
Informatics Centre / the authorised Banks for mapping/ customization. 

b)  In every working day, the State Procurement Cell shall generate MIS from 
the e-Procurement portal to ascertain the tender paper cost received in 
the e-Tendering process separately bank-wise for the Government 
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Department and the PSUs/ULBs. The SPC shall generate bank-wise 
separate online challans from the Odisha Treasury portal and make the 
remittance through over the counter facility or NEFT/RTGS (as and when 
this functionality is available in Treasury portal) and issue instruction to 
the bank for remittance of the receipt to the State Government account. 

c)  The State Procurement Cell shall be responsible for providing challan 
details and MIS in respect of the remittance towards tender paper cost to 
the Tender inviting authorities for their record. 

d)  State Procurement Cell shall monitor the progress of e-Tendering by 
different Government departments / State PSUs/ Autonomous Bodies / 
ULBs through an MIS. State Procurement Cell shall monitor and send 
monthly progress reports to the Government. 

e)  The e-Procurement system will generate a consolidated refund & 
settlement XML file as an end of the day activity. 

f)  e-procurement system will provide a web service for payment gateway 
(PG) provider to pull the encrypted refund and settlement details in XML 
file against a day. 

g)  Similarly, payment gateway (PG) provider will provide a web service to 
pull the refund and settlement status against a day 

h)  e-procurement system will update the status accordingly for reconciliation 
report. 

 

11.  Role of National Informatics Centre : 
a)  Customize e-Procurement software and web-pages of Government of 

Odisha (https://tendersodisha.qov.in) to enable the provision for 
electronic payment. 

b)  The NIC, Odisha will modify / rectify the errors in electronic data relating 
to the Chart of Account. 

c)  NIC will provide an interface to organisations to download the electronic 
receipt data. 

d)  Enable automatic generation of daily XML files from e-Procurement 
system and ensure delivery of the same to the authorised Banks for 
enabling automatic refund/settlement of funds. 

e)  NIC shall enable the e-Procurement portal to generate MIS as required 
for the State Procurement Cell in order to make remittance of the tender 
paper cost to the State Government account using the Odisha Treasury 
portal. 

 

12.  Role of Cyber Treasury : 
a)  The cost of the tender paper deposited by the SPC using the Odisha 

Treasury Portal which will be accounted for by the Cyber Treasury and it 
shall submit the accounts to A.G (O) as per the established process. 

b)  The Cyber Treasury will provide MIS as required to the SPC for the 
purpose of accounting and reconciliation of the electronic remittances 
made to the State Government account. 

 

13.  Redressal of Public grievances: 
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a)  The State Procurement Cell, Odisha, National Informatics Centre, Odisha 
and the e-FPB will have an effective procedure for dealing with, public 
complaint for e-Receipt related matters. In case, any mistake is detected 
by any of the stakeholders in reporting of receipt of tender paper cost 
and EMD, either suo moto or on being brought to its notice, the State 
Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber 
Treasury and the bank will promptly take steps for rectification. The e-
Focal Point Branch of the participating Banks, National Informatics 
Centre, Odisha and the State Procurement Cell, Odisha will notify the 
contact number and address of the Help Desk for resolution of any 
dispute regarding e-Receipt. 

 

14.  Applicability and modification of existing rules / orders: 
The modalities prescribed in this Office Memorandum for downloading of tender 
paper, submission and rejection of bid, acceptance of Bids as well as refund and 
forfeiture of earnest deposit will be applicable for electronic submission of bids 
through e-procurement portal. Existing provisions regulating cost of tender 
paper, earnest money deposit in OPWD Code and OGFR would stand modified to 
the extent prescribed. 
 

15.  These arrangements would be made effective after signing of MoU between the 
designated Banks and the State Procurement Cell, firming up of Banking 
arrangements and technical integration between designated Bank and e-
Procurement Portal. 

 
1. This shall take effect from the date of issue of this Office Memorandum. 
2. Accordingly, relevant existing codal/ contractual provision exist vide Office 

Memorandum No.6785/W Dt.09.05.2017 of Works Department stands modified 
to the above extent. 

3. This has been concurred in by the Finance Department vide their UOR No.-39-
WF-I Dt.09.11.2017. 

 
 

  Sd/05.12.2017 
      E.I.C-cum-Secretary to Govt. 

 
[For any Technical related queries please call at Help desk numbers of State 
Procurement Cell (SPC), Govt. of Odisha – 1800 3456 765, (0674) 2530998 / 

2530996] 
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ANNXURE-I of Appendix - II 
 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of 
Tender Paper and Earnest Money Deposit on submission of bids. 

 Cost of Tender Paper on submission 
of bids 

Earnest Money Deposit on 
submission of bids 

Government  
Departments 

 

I. The payment towards the cost of 
Tender Paper, in case Government 
Departments, shall be collected in 
separate Pooling accounts opened in 
Focal Point Branch called e-FPB of 
respective designated banks [as stated 
in Para 2] at Bhubaneswar on 
T+1_day. 
 
 
 
 

 
II. With reference to the Notice Inviting 

Tender/ Bid Identification Number, the 
amount so realized is to be remitted to 
Government Account under the Head 
Of Account 0075-Misc. General 
Services-800-Other Receipts-0097-
Misc. Receipts-02237-Cost of Tender 
Paper through Odisha Treasury Portal 
after opening of the bid. 
 

I. In case of tenders of Government 
Departments, amount towards 
Earnest Money Deposit on 
submission of bids shall be collected in 
a pooling account opened for this 
purpose at Focal Point Branch called e-
FPB of respective designated banks at 
Bhubaneswar and the banks will remit 
the amount to respective bidder’s 
account within two working days on 
receipt of instruction from TIA through 
refund and settlement of e-
procurement system. 
 

II. In case of forfeiture of Earnest 
Money Deposit on submission of 
bids, the e- Procurement portal will 
direct the Bank to transfer the EMD 
value from the Pooling Account of SPC 
to the registered account of the tender 
inviting authority within two working 
days of receipt of instruction from TIA. 

State PSUs 
Statutory 

Corporations, 
Autonomous 
Bodies and 

Local Bodies. 
 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies and 
Local Bodies etc. the amount towards 
Cost of Tender Paper, on 
submission of bids shall be collected 
in separated pooling accounts opened 
in Focal Point Branch called e-FPB of 
respective designated Banks at 
Bhubaneswar on T+1 days. 
 
 
 

II. The Paper cost will be transferred to 
the respective current accounts of 
concerned State PSUs, Statutory 
Corporation, Autonomous Bodies and 
Local Bodies etc. after opening of bid. 

 

I. Amount towards EMD on submission 
of bids shall be collected in a separate 
pooling account of Focal Point Branch 
called e-FPB of respective designated 
banks at Bhubaneswar and the banks 
will remit the amount to respective 
bidder’s account on receipt of 
instruction from TIA through refund 
and settlement of e-procurement 
system within two working days from 
receipt of such instruction. 
 

II. In case of forfeiture of Earnest 
Money deposit on submission of 
bids, the e- Procurement portal will 
direct the Bank to transfer the EMD 
value from the Pooling Account of SPC 
to the registered account of the tender 
inviting authority within two working 
days of receipt of instruction from TIA. 

 


