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SECTION-1 
  
  

 

GOVERNMENT OF ODISHA 

OFFICE OF THE SUPERINTENDING ENGINEER,  

P.H. DIVISION, BHUBANESWAR, SAHID NAGAR, ODISHA 
Phone / FAX :- 0674-2540578 (O) / e-Mail: eephiiibbsr@gmail.com 

* * * * * * 

NATIONAL COMPETITIVE BIDDING THROUGH e-Procurement 
 
 

 

Identification No.  23  / 2026-27 Dt. 04.07.2026 
 
 
 

The Additional Chief Engineer, P.H. Division, Bhubaneswar, Odisha on behalf of Governor 

of Odisha invites Percentage Rate Bids through e-Procurement in conformity with the terms and 

conditions of the Detailed Tender Call Notice (DTCN) Single Cover System from Registered 

Electrical Contractors having valid H.T. license with the Odisha State Government and Contractors of 

equivalent grade/class registered with Central Government/ any other State Government/ MES/ Railways 

and Reputed Engineering Firms having experience and expertise in execution of Similar Type of Works 

and fulfilling minimum eligibility criteria as stated hereunder and other detailed qualifying requirements 

given in the DTCN on “Percentage Rate Basis” to be eventually drawn up in the standard P1 Contract 

Form.  The bid should be submitted on-line in the website www.tendersorissa.gov.in by eligible class of 

contractors. The bidders should have the necessary Portal Enrolment (with his own Digital Signature 

Certificate). The registered bidders of outside Odisha can also participate in this process, after necessary 

Portal Enrolment, but shall have to subsequently undergo registration with the appropriate authority of 

the State Government before signing agreement. 
 

Sl. 
No. 

Name of the Work Estimated 
Cost 

(Rs. In Lakh) 
(Apprx.) 

E.M.D 
(Rs. Lakh) 

Cost of Tender 
Documents (Non-

refundable)  

Class of Contractor Period of 
completion 

1 2 3 4 5 6 7 
1. Installation of 11 KV line 

with PSC pole and 55 

SQ.MM-XLPE insulated 

AAA Conductor-0.65km, 

25 KVA WPB Pole 

mounted DT-1no, LT 

line-0.04km at Vetabara 

& 11KV line using 

55SQ.MM, XLPE AAA 

Covered conductor with 

10mtr. PSC pole-0.3km, 

100KVA DP Mounted 

DT using 11mtr. WPB 

Pole – 1 no, LT Line 

using 4Cx150 Sqmm 

Armoured Aluminium 

cable-XLPE insulated-

0.07Km at PHD Colony 

near Vetabara MIP, 

Ranapur, Gopalpur, 

Nayagarh. 

23.25 1% of Estimate Cost 

(online remittance 

through e-gateway)  

Rs.6,000.00  

(online remittance 

through e-

gateway) 

Electrical Contractors having valid 

H.T. license 

01 

(One)   

 Month. 
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2.  Mode of Submission of tender: Tender should be submitted online in www.tendersorissa.gov.in 
 

3. The bidders desirous to participate in bidding must possess compatible Digital Signature 

Certificate of Class-II or Class-III and should follow the changes / modifications / addendum to 

DTCN if any. 
 
 

4. The original documents i.e., Tender Paper Cost, EMD, Affidavits, Undertakings & Certificates 

as per the Schedules and Annexure of DTCN that have to be uploaded by the bidder in the e-

tender website.  
 

5.  The cost of the tender paper and EMD should be deposit through e-payment gateway of Govt. of 

Odisha in designated bank account.  

 
 

6. Critical Dates:- 

 

SN Description Critical Dates 

(i) Period of availability of tenders on-

line 

: From 11.00 AM of 07.07.2026 

to 5.00 PM of 17.07.2026 
 

(ii) Last date & time of seeking 

clarification 

: 5.00 PM of 10.07.2026 

(iii) Last date & time of bidding on-line : 5.00 PM of 17.07.2026 

(iv) Date & time of opening of Bid : 11.00 AM of 18.07.2026 

 

7. Minimum Eligibility Criteria :- 
i) Registered Contractors should have successfully Completed & Commissioned Works of 

similar type valuing not less than 30% of the estimated cost in any one financial year 

during the last 3 (three) years (Details in DTCN). The firm shall have to submit the 

performance certificate of completed & commissioned works constructed by them for 

satisfactory performance from appropriate authority i.e. not below the rank of Executive 

Engineer / equivalent. Weightage @ 10% per year shall be given on the value of the completed 

work in the preceding years. 
 

ii) The Contractors should have annual financial turnover of not less than 40% of the estimated 

cost in any one year during last 3 (three) years and the turnover need to be certified by 

Chartered Accountant. Weightage @ 10% per year shall be given on the annual turnover of the 

preceding years. 
 

8. The bid for the work shall remain open for acceptance for a period of 120 (One Hundred 

Twenty) days from the date of opening of bids. If any Bidder / Tenderer withdraws his bid/ 

tender before the said period or makes any modifications in the terms and conditions of the bid, 

the said earnest money shall stand forfeited. 
 

9. Other details can be seen in the bidding documents, which is available in website 

www.tendersorissa.gov.in. 
 

10. Subsequent corrigendum if required shall be appeared in the website. 
 

11. Authority reserves the right to reject any or all the tenders without assigning any reasons   

thereof.  

  
   

  
 

                                                                                                             
          Sd/-              

            Additional Chief Engineer, 
       P.H. Division, BBSR 

http://www.tendersorissa.gov.in/
http://www.tendersorissa.gov.in/
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CHECK LIST TO BE FILLED UP BY THE BIDDER 
  

Name of the Work: “Installation of 11 KV line with PSC pole and 55 SQ.MM-XLPE insulated AAA Conductor-

0.65km, 25 KVA WPB Pole mounted DT-1no, LT line-0.04km at Vetabara & 11KV line using 55SQ.MM, XLPE AAA 
Covered conductor with 10mtr. PSC pole-0.3km, 100KVA DP Mounted DT using 11mtr. WPB Pole – 1 no, LT Line 
using 4Cx150 Sqmm Armoured Aluminium cable-XLPE insulated-0.07Km at PHD Colony near Vetabara MIP, 

Ranapur, Gopalpur, Nayagarh.”. 
 
 

Sl. 
No 

Particulars Reference to 
Clause no. 

Whether furnished Reference to 
Page no. Yes No 

01.  Cost of tender paper in case of down loading 

Rs.6,000.00 (Online remittance) 

 

As per TCN    

02.  Bid Security (EMD) for 1 % of 
Estimated Cost (Online 
remittance)  

D.T.C.N Clause 
No.2(B)23.1  

   

                           or   

 E.M.D for 2 % of Estimated Cost in case of 
machineries/equipments owned or hired but 

deployed out side the State. (Online 

remittance)  
 
 

    

03.  Copy of valid Registration Certificate  D.T.C.N Clause 
No.2(A).a.v 

  
 

   

04.  Copy of valid GST Registration Certificate 
 

D.T.C.N Clause 
No.2(A).a.iii 

 

   

05.  Copy of PAN Card  D.T.C.N Clause 
No. No.2(A).a.iv 

 

   

06. 
(a)  

Structure & Organization Schedule-A    

(b) Financial Statement Schedule - B    

(c)  Work Experience  Schedule-C    

(d) Tools & Plants and machineries as per the 
requirement in Schedule-B. (Proof of 
ownership of Tools & Plants and machineries is 
to be furnished in shape of copy of invoices / 
required sale deed incase of 2nd purchase / 
required lease deed with owner ship 

documents of the leaser.  

Schedule-D     

(e) Information Regarding Current Litigation, 
Debarring / Expelling of Tender of 
Abandonment Of Work By Tender 
 

Schedule-E    

(f) Declaration Schedule-F    

(g)   Affidavits  Schedule-G    

(h) Any Other Information, If Any Schedule-H 
 

   

(i) Form Of Bank Guarantee Schedule-I 
 

   

07 Construction Schedule/Bar chart Sec-04, 
Clause 4.14  
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CONTRACT DATA 
 

A. GENERAL INFORMATIONS 
S N Item Details 

1  Bid Identification No.  SEPHBBSR-23/ 2026-27 DTD.03.07.2026 
2  Name of the Work.   Installation of 11 KV line with PSC pole and 55 SQ.MM-XLPE 

insulated AAA Conductor-0.65km, 25 KVA WPB Pole mounted 
DT-1no, LT line-0.04km at Vetabara & 11KV line using 55SQ.MM, 
XLPE AAA Covered conductor with 10mtr. PSC pole-0.3km, 
100KVA DP Mounted DT using 11mtr. WPB Pole – 1 no, LT Line 
using 4Cx150 Sqmm Armoured Aluminium cable-XLPE insulated-
0.07Km at PHD Colony near Vetabara MIP, Ranapur, Gopalpur, 
Nayagarh. 

3  Officer inviting tender.  S.E., P.H. DIVISION, BHUBANESWAR. 
 
 

4  Superintending Engineer concerned with head 
quarters authorised as Engineer-in-charge of 
this work.  
 

Additional Chief Engineer, P.H. Division, Bhubaneswar,    

5  Superintending Engineer with head quarter  A.C.E., P.H. DIVISION, BHUBANESWAR. 
 

6  Accepting Authority  A.C.E., P.H. DIVISION, BHUBANESWAR. 
 

7  Estimated Cost  Rs.23.25 Lakhs  
B. BID INFORMATION 

8  Intended completion period/Time period  
assigned for Completion  
 
 

01 (One) Month. 

9  Last Date & time of submission of Bid  5.00 PM of 17.07.2026 
 

10  Cost of Bid Document (To be Remitted 
Online) 

Rs.6,000.00  
 

11 Bid Security (EMD) To be Remitted Online 1 % of Estimated Cost  
12 Additional Performance Security  

i) Amount Differential Cost i.e., Estimated Cost put to 
tender minus the Quoted Amount  
  

ii) Pledged in favour of  Additional Chief Engineer, P.H. Division, Bhubaneswar 

iii) Payable at  Bhubaneswar 

iv) Type of instrument   As specified in the Bid document  

 

13 Bid validity period   120 days after opening of Bid 

14  Minimum period of contract / agreement / 
lease deed of equipment and machineries. 
 

01 (One) Month. 

15  Currency of Contract   Indian Rupees  
 

16 Language of Contract   
 

English  
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SECTION- 2(A) 
 

DETAILS OF THE DOCUMENTS TO BE FURNISHED  
FOR ONLINE BIDDING 

 

 
(a) Scanned copies of the following documents to be up-loaded in appropriate place in PDF format in the 

website www.tendersorissa.gov.in failing which the tender will be cancelled. 
 

i. Remittance of Cost of Bid Document (Online). 

ii. Remittance of Bid Security (EMD) (Online). 

iii. GST Registration Certificate. 

iv. PAN Card. 

v. Registration certificate. 

vi. Affidavit / Declaration regarding : Correctness of certificates / no relation certificate/ Acceptance of 
tender conditions / free from criminal proceedings etc ( Schedule-E & D) 
 

vii. Letter of submission of tender. 

viii. BAR CHART SHOWING SCHEDULE OF EXECUTION OF WORK 

ix. Any other relevant required document, if any. 

x. Non submission of any other documents as per clauses not relevant to the nature of the work as per 
BOQ will not be consider for rejection 

 
(b) Scanned Copies of the Certificates / Formats showing details of information to be furnished as per the 

enclosed formats should be uploaded in appropriate place after converting the same to PDF.  

 
Sc Schedule A - Structure & Organisation. 

Schedule B - Financial statement 

Schedule C - Work experience    

Schedule D - List of plant & equipment proposed to be deployed in the work. 

Schedule E - Information regarding current litigation/debarment etc. 

Schedule F - Declaration. 

Schedule G - Affidavit. 

Schedule H - Any other information. 

Schedule I - Form of Bank Guarantee 

Schedule J - Project Completion 

(The details of the Format is enclosed in the DTCN) 

 
 

(c) Uploaded documents of valid successful bidders will be verified with the original before acceptance of offer. 

 
  
(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the conditions in the 

DTCN. The bidders, who disagree on the conditions of DTCN, can not participate in the tender. 

 
 

(e)   Cost of Bid Document & Bid Security amount (EMD) will be paid on online mode by the Bidder, 

failing which the bidder will be disqualified.  

 

http://www.tendersorissa.gov.in/
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. SECTION- 2(B) 
INSTRUCTIONS TO BIDDERS 

A. GENERAL 
1. Definitions: 

a) “Employer” means the Public Health Engineering Organisation (PHEO) of the Government of 
Odisha represented by the Additional Chief Engineer, P.H. Division, Bhubaneswar or his 
authorised representative with whom the selected Contractor signs the contract for the services.  
 

b) “Contractor” / Bidder / Farm / Engineer Farm / Company carry the same meaning through out the 
DTCN and Contract. 

 

c) “Contract” means the contract / agreement signed by the parties along with all attached documents 
listed in the DTCN (Tender Document Part-I & II). 

 
d) “Data Sheet” means such part of the Instructions to Contractor as are used to reflect assignment 

conditions and evaluation of the bid. 
 
e) “Day” means a calendar day. 
 
f) “Government” means the Government of Odisha. 
 
g) “Instructions to Bidders (Section-2(B) of DTCN) means the document which provides all information 

needed to prepare their proposals. 
 
h) “TCN” (Section-1 of the DTCN) means the Letter of Invitation being sent by the Employer. 
 
i) “Personnel” means professionals and support staff provided by the Contractor and assigned to perform 

the services in full or in any part thereof. 
 
j) “Proposal” means the Technical Proposal and the Financial Proposal (Tender Document). 
 

k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for the selection of 
contractor.  

 
l) “Govt”., means Govt. of Odisha or Govt. of India as the case may be. 
 

2. Introduction / Selection Procedure: 
The Employer named in the Data Sheet will select a contract farm to execute the work as described in the 
scope of work and in the Data sheet. 

 
The Contractor shall bear all costs associated with the execution of the work on Percentage 

Rate Bids. The Employer is not bound to accept any proposal, and reserves the right to annul the 
selection process at any time prior to contract award without thereby incurring any liability to the 
Contractor. 

 

 
3.        Location of the Project:  

The place of action is at Ranapur NAC area of Nayagarh District in the State of Odisha. 
 

 

4.        Source of Funding: 

The work will be funded by Govt. of Odisha.  
 

 

5.       Eligibility: 
5.1.     A Bidder shall be deemed to have the nationality of India. 
  
5.2.  Government-owned enterprises shall be eligible only if they can establish that they 

are legally and financially autonomous and operate under commercial law. 
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5.3. Registered Electrical Contractors having valid H.T. license with the 

Odisha State Government is to be furnished along with the 
tender. 

 
6. History of Litigation and Criminal Record: 

6.1. If any criminal cases are pending against the Contractor (him / her / partners) at the time of 
submitting the tender, then the tender shall be summarily rejected. In such a case, the Contractor 
shall submit an affidavit to the effect that the history of litigation, criminal cases pending against 
him/her/partners furnished by him/her is true. 

 

6.2. In case it is detected at any stage that the affidavit is false, he will abide by the action taken by 
the Additional Chief Engineer, P.H. Division, Bhubaneswar without approaching any court 
whatsoever for redress.  He will however, be given suitable opportunity to offer his explanation 
before action is taken against him. 

7. The Contractor has to furnish a declaration that no near relatives are working in the cadre of an Assistant 
Engineer / Assistant Executive Engineer and above in the Organisation of Public Health Engineering 
Organisation (PHEO) of State of Odisha. 

8.  Other Requirements: 

8.1. Even if the Contractor meets other criteria, his tender shall be summarily rejected if he is found to 
have misled or made false representation in the form of any of the statements submitted in proof 
of the eligibility and qualification requirements. 

 

8.2. The tender shall also be summarily rejected if he has a record of performance such as absconding 
from work, works not properly completed as per contract, inordinate delays in completion, 
financial failure.  

 

8.3. In addition to the above, even while executing the work, if it is found that he produced false / 
fake, certificates in his tender, he will be blacklisted. 

 
8.4 The bidders who have in last 3 financial years applied for / are undergoing Corporate Debt 

Restructuring (CDR)/Strategic Debt Restructuring (SDR) or facing recovery proceeding from 
Financial Institutions or those are facing Sickness and under consideration of Board for Industrial 
& Financial Reconstruction (BIFR) are not eligible for qualification. Self declaration Certificate by 
the bidder in the form of affidavit is to be submitted.   

 
9. Original Certificates: 

Original documents/certificates shall be produced as and when required to verify the copies of statements 
and other information furnished along with tender. Failure to produce original documents in time will lead 
to disqualification. 

 

10. Cost of Tendering: 
The Contractor shall bear all expenses associated with the preparation and submission of his tender. 
Additional Chief Engineer, P.H. Division, Bhubaneswar shall in no case be responsible or liable for 
reimbursement of such expenses. 
  

11.     Site Visit: 
The contractor is advised to visit and examine the site area and its surroundings and obtain for himself all 
information that may be necessary for preparing the tender and quoting rates at his cost and responsibility.  
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B. TENDER DOCUMENTS 
 

12. Tender Documents: 
12.1. A set of Tender Documents comprising of the DTCN & BOQ includes the following together with all 

Addenda thereto, which may be issued in accordance with Clause 2(B) 13 and Clause 2(B) 14. 
 

Section Description 

DTCN Part – I: General  & Technical- Bid 

Section-1 Notice Inviting Tender 
 

Section-2(A) Details of the Documents to be Furnished for Online Bidding 
 

Section-2(B) Instructions to Bidders 
 

Section-2(C) Data Sheet 
 

Section-2(D) Letter for Submission of Tender 
 

Section-3 Conditions of Contract 
 

Section-4 Special Conditions of Contract 
 

Section-5 Scope of Work 
 

Section-6 Technical Specifications & Design Criteria 
 

Schedule-A to j Formats for furnishing Information by the Bidder 
 

Annexure-I Guidelines/Procedure to be followed in introduction of e-Procurement in 

Govt. of Odisha 
 

Appendix - II 
Procedure for Electronic Receipt, Accounting and Reporting of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids 

DTCN Part – II: Bill of Quantity 

  
12.2. The Contractor is expected to examine carefully all instructions, terms of reference, tender conditions, 

forms, appendices to tender, addenda in the tender documents.  Failure to comply with the requirements of 
tender submission will be at the contractor’s own risk.  

 
13. Clarification of Tender Documents: 

The Contractor shall carefully examine the tender documents and be fully informed of all the conditions and 
matters, which may in any way affect the work or the cost thereof.  Should a Contractor find any 
discrepancy in or omission from the specification or any other of the tender documents or should he be in 
doubt as to their meaning, he should immediately address a clarification online as per the critical dates 
mentioned in the DTCN. 
 

14. Amendment of Tender Documents: 
14.1. At any time prior to the dead line for submission of tenders, Additional Chief Engineer, P.H. Division, 

Bhubaneswar may for any reason, whether at its own initiative or in response to the clarifications 
requested by the prospective Contractor, modify the tender documents by issuing an Addendum.   

 
14.2. Such addenda will be notifying in the website and will be binding upon them.  
  
14.3. In order to afford prospective Contractor reasonable time to take such addenda into account in preparing 

their tenders, Additional Chief Engineer, P.H. Division, Bhubaneswar at his discretion, may extend 
the dead line for the submission of tenders, if necessary. 
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C. PREPARATION OF TENDER DOCUMENT 

Guidelines for preparation of bids on line mode has been issued by Government in 
Works Department letter No.1027 dated 24.01.09 and appended at last part of this document. 
The bidders are required to go through the procedure before preparation of bids. 
 

15. Language of the Documents: 
All documents relating to the Tender shall be in the English language. 
  

16. Documents Comprising the Tender: 

(a) Detailed Tender Call Notice(DTCN) 

(b) Bill of Quantities. 

(c) All documents stipulated elsewhere in the DTCN. 
 

17. Sufficiency of Tender: 
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the services to be provided and of the prices quoted in the financial bid, which 
shall cover all his obligations under the contract and all matters and things necessary for the successful 
accomplishment of the work. 

 

18. Preparation of Proposal: 
18.1. The Proposal [see Section-2(B) Clause 1(J)] as well as all related correspondence exchanged by 

the employer & the Contractor shall be written in the language specified in the Data Sheet. 
 

18.2. In preparing the proposal, the Contractor is expected to examine in detail the documents 
comprising the DTCN. Material deficiencies in providing the information requested may result in 
rejection of a proposal. 

 

18.3. Site Inspection by tenderer.  
The tenderer shall inspect the site at his own cost and shall satisfy himself with regard to the 
nature and extent of the work involved, the actual site conditions, existing facilities and shall 

collect any other information which may be required before submitting the tender. Any further 
data required during execution of the work / scheme shall be ascertained by the contractor at his 
own cost. 

 

19. Technical Proposal Format and Content: 
The Contractor should have sufficient man power to execute & complete the work within the time schedule. 
He should have sufficient financial background / machinery and equipment required for execution of the 
work / free from litigation / have good working record of completion of the works in time. It may be noted 
that the contractor should satisfy the minimum eligible criteria for award of Contract.  The Technical 
Proposal shall provide the information indicated in the following paragraphs [clause 2(B) 19.1 to 2(B)19.8] 
using the attached Standard Forms. A page is considered to be one printed side of A4 or letter size paper. 
19.1 The Contractor has to furnish the structure & organisation details in Schedule-‘A’. 
19.2 A description of the approach, methodology and work plan for performing the assignment. 
19.3 The list of the key machinery & equipment to be deployed in the work with owner proof or 

agreement with the rightful owner in Schedule- ‘B’. 
19.4 Copy of GST Registration Certificate. 

19.5 Copy of PAN Card. 
19.6 Copy of Contractor’s Registration Certificate. 
19.7 General Power of Attorney if required in favour of the authorised signatory. 
19.8 Other information as required. 

 

20. Bill of Quantities:  
20.1. The Contractor shall quote his rates on prescribed form of the Bill of Quantities (BoQ) already 

supplied in the Tender.  
 

20.2. The offer shall be inclusive of all costs associated with the assignment including cost of all 
materials to be utilized as per scope of work cost of T&P, consumables, infrastructure backup 
etc. The offer shall also be inclusive of all duties, levies, taxes of the Central and State Govt. 
Further it shall also include all other expenses incidental thereto for successful accomplishment of 
the assignment in conformity with the DTCN.  

 



 

 

12 

 

20.3. The contractor should make realistic assessment of the exhaustive nature of work and the extent 

of expert technical and managerial inputs and resources required to carry out the work diligently 
to complete the work within the stipulated time and quote their offer accordingly. 

 
20.4. The rate quoted by the farm shall be farm. 

 

21. Tender Validity: 
21.1. The proposal must remain valid for 120 (One Hundred Twenty) days from the date of opening 

of Bid.  
 

21.2. A Contractor agreeing to the request of extending the validity period of the proposal will not be 
required or permitted to modify his tender, but will be required to extend the validity of his EMD. 

 

22. Authorisation, Corrections, Erasures etc. in Tender Papers: 
22.1. The tender document shall be digitally signed by a person duly authorized to do so.  Proof of 

authorization shall be furnished in the form of a certified copy of Power of Attorney, which shall 
accompany the tender. 

  

22.2. The completed tender shall be submitted without any alterations, inter-relations or erasures 
except those which accord with instructions given by the Additional Chief Engineer, P.H. 
Division, Bhubaneswar. 

 

22.3. Only one tender shall be submitted by a contractor.  Submission of bids through e-Procurement 
portal the system shall consider only the last bids submitted through portal. 

 

23. Earnest Money Deposit / ISD / SD / Additional Perform Security & GST Registration: 
23.1. Earnest Money Deposit: 

The Earnest Money Deposit (EMD) of 1 % of Estimated Cost shall be remitted on online 
mode. Tenders without EMD or with Part EMD or EMD in any other form shall not be accepted 
and such tenders shall be out rightly rejected 

 
23.2. Return of EMD: 

The Bank will remit the Earnest Money Deposit on submission/ cancellation of bids to 

respective bidders accounts as per direction received from TIA through e-procurement system.(as 
per the Appendix-II of DTCN). 

 

The earnest money given by other two parties (L2 & L3) except one whose tender is accepted shall 
also be refunded within 15 (fifteen) days of the acceptance of the tender on application / request. 

 

EMD shall also be returned to the unsuccessful bidders of General & Technical Bid (Part –I of 
tender documents) after finalisation of its evaluation or last date of the tender validity period 
whichever is earlier on application/request. 

 

23.3. Initial Security Deposit: 
The successful Tenderers, after receipt of formal order shall have to furnish Initial Security Deposit 
(ISD) equal to 2% (two percent) of the accepted value of the tender in shape of NSC/Postal 
Saving Pass Book /Post Office Time Deposit /Kishan Vikash Patra duly pledged in favour of the 
Additional Chief Engineer, P.H. Division, Bhubaneswar Payable at Bhubaneswar within 
7(seven) days of receipt of intimation failing which their tender shall be cancelled with the 
forfeiture of EMD. 

 
23.4. Additional Performance Security:  

Additional Performance Security (APS) shall be obtained from the bidder when the bid amount is 
less than estimated cost put to tender.  In such an event, only the successful bidder who has 
quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact 
amount (as per following table) of differential cost i.e., estimated cost put to tender minus the 
quoted amount as Additional Performance Security (APS) in shape of Term Deposit Receipt 
pledged in favour of Additional Chief Engineer, P.H. Division, Bhubaneswar Payable at 
Bhubaneswar/ Bank Guarantee in favour of Additional Chief Engineer, P.H. Division, 
Bhubaneswar from any Nationalized/ Scheduled Bank in India counter guaranteed by its local 
branch at Bhubaneswar within Seven (7) days of issue of Letter of Acceptance (LoA) (by e-mail) 
to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the 
Earnest Money Deposit/Bid Security shall be forfeited. Further proceeding for Blacklisting shall be 
initiated against the Bidder. (Works Deptt. OM No.14459/W Dt.20.09.2018) 
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Government of Odisha vide Works Department Office Memorandum No.173/W Dt.03.01.2026 is 

pleased to fix the following rate of Additional Performance Security. 
 

 

Sl 

No. 

Range of Difference 
between the Estimated 
Cost put to Tender & Bid 
Amount 

Additional Performance Security to be deposited by 

the Successful bidder 

i Bid price Below 0% but 

not below 10% of the 

project cost put to bid 

No additional performance guarantee/ security percentage 

is required 

ii Bid price Below 10% but 

not below 20% of the 

project cost put to bid 

The additional performance guarantee/ security percentage 

shall be incremented by 0.1% for every percentage of bid 

price below 10% of the project cost put to bid starting at 

11% with the additional bid performance guarantee being 

0.1% and this additional performance guarantee 

percentage shall be applied on the bid price 

iii Bid price 20% or more 

below of the project cost 

put to bid 

The additional performance guarantee percentage shall be 

incremented by 0.2% for every percentage of bid price 

below 20% of the project cost put to bid in addition to 1% 

of the bid price and this additional performance guarantee 

percentage shall be applied on the bid price 

iv  The additional performance guarantee percentage shall be 

rounded off to the next lower percentage based on whether 

the decimal point of the percentage of bid price is below 

0.5% or next higher percentage based on whether the 

decimal point of the percentage of bid price is 0.5% or 

more. 

v  The additional performance security shall be treated as 

part of the performance security. 

vi  Justification for abnormally low bids shall be scrutinized by the 

Departmental Technical Committee and recommended to the 

competent authority of the Administrative Department for the 

approval of the Additional Performance Security (APS). An 

abnormally low bid is one in which the Bid price, in combination 

with other elements of the Bid, appears so low that it raises 

material concerns as to the capability of the Bidder to perform 

the contract at the offered price. Procuring Entity may, in such 

cases, seek written clarifications from the Bidder, including 

detailed price analyses of its Bid price in relation to scope, 

schedule, resource mobilization, allocation of risks and 

responsibilities, and any other requirements of the bid document. 

If, after evaluating the price analyses, the procuring entity 

determines that the Bidder has substantially failed to demonstrate 

its capability to deliver the contract at the offered price, the 

Procuring Entity may reject the Bid/ Proposal. However, it would 

not be advisable to fix a normative percentage below the 

estimated cost, which would automatically be considered as an 

abnormally low bid. 

 

 
23.5. GST Clearance Certificate: 

Tenderers are required to submit attested copies of valid and up-to-date GST Clearance/ GST 
Registration Certificates along with their tenders, failing which their tenders will not be considered. 
 

23.6. Security Deposit 
In addition to above, 3% of gross value will be deducted from bill(s) of the contractor toward 
Security Deposit (SD) which will be refunded after the defect liability period subject to payment of 
final bill. 
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23.7. The EMD shall be forfeited, if, (a) a contractor withdraws the tender during the validity period of 

tender or (b) if the farm fail to furnish ISD within due time or (c) the successful tenderer fails to 
sign the Agreement for whatever reason. 

 

23.8. In consideration of the Superintending Engineer / Addl. Chief Engineer / Chief Engineer / Engineer-
in Chief / Government to investigate and to take into account each tender and in consideration of 
the work thereby involved, all earnest money deposited by the tenderer will be forfeited in the 
event of such tenderer either modifying or withdrawing his tender at his instance within the 
validity period. 

 
 

24. Signing of Tenders / Bid 
All tender documents will be signed digitally with Digital Signature Certificate (DSC). The online bidder shall 
digitally sign on all statements, documents, certificates, uploaded by him, owing responsibility for their 
correctness / authenticity as per IT Act’2000. If any of the information furnished by the bidder is found to 
be false / fabricated / bogus, his EMD / Bid security shall stand forfeited  the bidder is liable to be 
blacklisted. 

 

24.1 If the tender is made by an individual, it shall be signed with his own Digital Signature Certificate 
(DSC). 

 

24.2 If the tender is made by a corporation / company, it shall be signed by a duly authorized officer 
who shall produce with his tender satisfactory evidence of his authorization.  Such a corporation / 
company may be required before the contract is executed, to furnish evidence of its corporate 
existence. 

The tender shall contain no alterations or additions, except those to comply with 
instructions issued by the Tender Inviting Officer, or as necessary to correct errors made by the 
Tenderer, in which case all such corrections shall be digitally signed.  

  
24.3 No alteration made by the tenderer in the contract form, the conditions of the contract, 

statements / formats accompanying the tender shall be recognized and in case of any alterations 
made by the tenderer, the tender will be void. 
 

24.4 All documents furnished by the contractor along with the tender are to be digitally signed by the 

bidder. 
 

25. Clarification on and Amendment to DTCN Document: 

 25.1. Contractor may request a clarification to any clause of the DTCN documents up to the number of 
days indicated in the Data Sheet before the proposal submission date. Any request for clarification 
must be sent online in the portal. The Employer will respond to this online through the same 
portal. Should the Employer deem it necessary to amend the DTCN as a result of a clarification, it 
shall do so following the procedure under para.2 (B) 25.2. 

 
 

 25.2. At any time before the submission of Proposals, the Employer may amend the DTCN by issuing an 
addendum/corrigendum which shall be published in the portal. The addendum/corrigendum shall 
be binding for the bidders. To give the bidders a reasonable time to take into account the 
amendment into their proposals the Employer may, if the amendment is substantial, extend the 
deadline for the submission of proposals. The purpose of this is to clarify issues on any matter, a 

tenderer may raise concerning the tendering of the works.  
 
 

D. SUBMISSION OF TENDERS 
 
 
 

26 In view of adoption of e-procurement process pursuant to Government of Odisha in Works Department 
Office Memorandum No.FA-R-3/08-4657/W dated 12.03.2008, 4666/W dated 12.03.2008 & 1027/W 
Dt.24.01.2009 following changes/ modification/ addendum shall be effected. 
 
26.1. Bid Documents: 

Bid documents consisting of DTCN & BOQ shall be provided in the portal. Submission of bids will 
be through the e-Procurement portal.  The bidders shall prepare the documents & up load the 
scanned document to the portal in appropriate place in PDF format. 
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26.2. Documents Comprising the Bids: 

In case of submission of Bids through the e-Procurement Portal, the bidder can submit the 
scanned copy of the documents in the designated locations of the DTCN & BOQ. Submission of 
document shall be effected using Digital Signature Certificate (DSC) of appropriate class and thus 
shall be in encrypted form. 

 

26.3. Bid Price: (BoQ) 
Bill of Quantity in Microsoft Excel format shall be made available to the bidder. The bidder shall 
down load that particular Excel sheet and fill in rates in figures at the appropriate location. The 
bidder will only fill in the designated cell and activate “less” or “excess” to indicate whether his 
price offer is how much excess or less than the estimate amount. The bidder is not supposed 
to change or modify the format of the excel sheet in any form. 

 
 

26.4. Bid Security/EMD: 
(i) The bidder shall remit bid security for the amount shown in Col. 4 of the table of Notice 

Inviting Tender (NIT) on online mode. 
 

(ii) The EMD will be forfeited in any of the following case. 
 

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity. 
 

b) If the Bidder does not accept the correction of the Bid Price. 
 

c) In the case of a successful Bidder, If the Bidder fails within the specified time limit to 
i)  Sign the Agreement / contract or 
ii)  Furnish the required ISD and Performance Security. 

 

d) In case of submission of Bids through the e-Procurement Portal, if any of the 
statements, documents, and certificates up loaded by the bidder is found to be false/ 
fabricated/ bogus, the bidder will be blacklisted and his EMD 

 
 

26.5. Submission of Bid: 
In case of submission of bids though e-Procurement portal on the bidder shall upload the scanned 
copy/copies of documents as required as per DTCN. The on line bidder shall have to produce the 

original documents in support of scanned copies & statements up-loaded in the portal on demand 
by the employer prior to award of contract-failing which action as per DTCN will be initiated. 

 
In case of submission of Bids through the e-Procurement Portal, the bidder shall only submit 
single copy of the document. He is required to check the documents uploaded with the 
requirement asked for in the bid. Only after satisfying that all the documents have been uploaded, 
he should activate submit button. His bids shall not be considered responsive and action as per 
relevant clause shall be taken if he does not provide the required documents or provided illegible 
document. Clarity of the document may be ensured by taking out a sample printing. 

 
 

26.6. Late Bids: 
In case of submission of Bids through the e-Procurement Portal, the system shall reject 
submission of any bid through portal after closure of the receipt time. For all purpose the portal 
time displayed in the system shall be the time to be followed by the bidder. 
 

27. Modification & Withdrawal of Bid: 
In case of submission of Bids through the e-Procurement Portal, it is allowed to modify the bid. The bidder 
shall have to log on to the system and resubmit the documents as asked for by the system including the 
price bid. In doing so, the bids already submitted by the bidder will be removed automatically from the 
system and the latest bid only will be admitted. But the bidder should avoid modification of bid at the last 
moment to avoid system failure or malfunction of internet or traffic jam. If the bidder fails to submit his 
modified bids with in the designated time of receipt, the bids already in the system shall be taken for 
evaluation. 

 
In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is allowed. The bidder 
has to click on the “withdraw” button and record the necessary justification for the same in the space 
provided. In addition to this, he has to write a letter addressed to the Officer inviting the bid and up load 
the scanned document to portal in respective bid. The system shall not allow any withdrawal after expiry of 
the closure time of the bid. 
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28. Bid Opening: 

In case of submission of Bids through the e-Procurement Portal, the bidders who participated in the online 
bidding can witness opening of the bid from any system logging on to the portal away from opening place. 
The bids can only be opened by the pre-designated officials only after the opening time mentioned in the 
bid. 
 
 

29. Award of Work: 
In case of submission of Bids through the e-Procurement Portal, the system shall generate the Award of 
Contract letter and intimate the bidders in his e-mail. 

 

 

E. TENDER OPENING AND EVALUATION 
 

 
 

30. Tender Opening: 
30.1 The Additional Chief Engineer, P.H. Division, Bhubaneswar will open the tenders 

electronically on the date & time mentioned in the Notice Inviting Tender (NIT). 
 

30.2    A) A tender shall be rejected if; 
   i) BOQ is not enclosed. 

ii) Cost of tender document has not remitted online on submission of bid. 

iii) EMD as per Clause 2(B) 23.1 has not remitted online on submission of bid. 

iv) Proof of eligibility is not enclosed. 

v) PAN is not enclosed. 

vi) Affidavit is not enclosed as in Schedule-E. 

vii) Copy of GST Registration. 
 

 
 

30.2 B) Tenderer should up load other required documents as stipulated in the 
Section-2(A) of DTCN. 

 

30.3. The Additional Chief Engineer, P.H. Division, Bhubaneswar may prepare, for his own 
record, minutes of the tender opening, including the tender opening summary which shall be 
posted in the portal. 

 

31.  Clarification on Tenders from Tenderers: 
To assist in the scrutiny, evaluation and comparison of the tenders, the Additional Chief Engineer, P.H. 
Division, Bhubaneswar may ask contractor individually for clarification on their tenders.   The request 
for clarification and response shall be in writing or by mail.  However, no change in the tender amount/ 
rate or substance shall be sought, offered or permitted by the A.C.E., P.H. Division, Bhubaneswar 
during the evaluation of the tenders. 

 

32. Determination of Responsiveness: 
32.1 Prior to the detailed evaluation of tenders, Additional Chief Engineer, P.H. Division, 

Bhubaneswar will determine whether each tender has been submitted in the proper form and 
whether it is substantially responsive to the requirements of the tender documents. 
 

32.2 Any tender which is not substantially responsive to the requirements of the tender documents as 
mentioned in 30.2(A) will be rejected by the Additional Chief Engineer, P.H. Division, 
Bhubaneswar; such a tender shall not be allowed subsequently to be made responsive by the 
contractor by correcting or withdrawing the non-conforming deviation(s) or reservation(s). 

 

33.      Proposal Evaluation: 
33.1 From the time of the proposals are opened to the time, the contract is awarded, the contractor 

should not contact the client on any matter related to its proposal except any required in Clause-
2(B)31. 

 

33.2 Any effort by a bidder to influence the client in any form directly or indirectly during the 
examination, evaluation, ranking of proposals, and recommendation for award of the contract may 
result in the rejection of the contractor’s proposal. 

 

33.3 Evaluation of the Bid: 
33.3.1  The Evaluation Committee shall evaluate the Bids on the basis of their responsiveness 

to the DTCN. 
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33.3.2  A Bid shall be rejected at this stage if it does not respond to required aspects of the 

TCN / DTCN. 
 

33.3.3  The bids determined to be substantially responsive will be checked by the employer for 
any arithmetic error(s). 

 

33.3.4  The Evaluation Committee will correct any computational errors. When correcting 
computational errors, in case of discrepancy between a partial amount and the total 
amount or between words and figures, the amount in words will prevail. 

33.3.5  If the bid price increases as a result of these corrections, the amount as stated in the 
bid will be the bid price and any increase will be treated as rebate. If the bid price 
decreases, the decreased amount will be treated as bid price. 

 

33.4 Selection of Contractor: 
 

(a) An intelligent BOQ in MS Excel format shall be made available to the bidder through e-procurement 
portal. The bidder shall download that particular excel sheet and fill in the rates both in words and 
figures for all items at the appropriate location. The bidder is not supposed to change or modify the 
format of the excel sheet in any form. 

 

(b) In percentage rate contracts the schedule of quantities shall mention estimated rate of each item 
and amount thereto. The tenderer has to mention percentage excess over/ less than the estimated 
cost (in figures and words) in the prescribed format appended to the tender document. The tenderer 
who participates in the tender for more than one work will offer conditional rebate. Rebate offer 
submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate 
offered shall be considered after opening of all packages called in the tender notice. The tenderer 
who wish to tender for two or more work shall submit separate tender for each. Each tender shall 
have the name and number of the works to which they refer, written on the envelope. 

 

 In the percentage rate tenders, only percentage quoted shall be considered. Percentage quoted 
by the tenderer shall be accurately filled in figures and words, so that there is no discrepancy. If any 
discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by 
the tenderer in words shall be taken as correct. If any discrepancy is found in the percentage quoted 
in percentage excess/less and total rate quoted by the tenderer then percentage will be taken as 
correct. The percentage rate quoted in the tender without mentioning excess or less and not 

supported with the corresponding amount will be treated as excess. The tenderer will write 
percentage excess or less up to two decimal point only. If he writes the percentage excess or less 
up to three or more decimal point, the first two decimal points shall only be considered without 
rounding off. Where the tenderer has omitted to quote the Percentage rates either in figures or in 
words, the Officer opening the tender should record the omission. 

 

(c) The quantity mentioned in the BOQ can be increased or reduced to the extent of 10% for individual 
items subject to maximum of 5% over the estimated cost. If it exceeds this limit prior approval of 
competent authority is mandatory before payment 

 

(d) The period of completion is fixed and cannot be altered except in case of exceptional circumstances 
with the due approval from next higher authority. 

 
 

 

34. Negotiations: 
 Negotiations will be held if required with the lowest valid tenderer. In the event of the L1 tenderer has 

furnished any condition which grossly affects the tender value / contains such conditions which make the 
value of the offer indefinite, he may be given an opportunity to withdraw such condition(s) to make the 
tender definite. Failure to withdraw such condition(s) may lead to rejection of the tender as in consistent / 
non responsive. In such case the employer may explorer the possibility of considering the next valid tender as 
L1. 

 
                          If L1 bidder does not turn up for agreement after finalisation of the tender, then he shall be 

debarred from participation in bidding for three years and action will be taken to black list the contractor. 
In case, the L2 bidder ,if fulfils, other required criteria would be called for drawing agreement for 
execution of work subject to condition that L2 bidder negotiates at par with the rate quoted by the L1 
bidder otherwise the tender will be cancelled. (As per the Government of Odisha, Works 
Department Office Memorandum No.12366 dated 08.11.2013 on amendment to Para No. 
3.5.14, Note-I of OPWD Code Vol-I, by inclusion.) 
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F. AWARD OF CONTRACT 
35.    Award Criteria: 

 35.1. After acceptance of the bid by competent authority, the selected contractor will be intimated 
about such acceptance. 

 

 

 35.2. The contractor is expected to commence the work on the date and at the location specified in 
the Data Sheet. 

 

 

36. Right to Accept or Reject any or all Tenders: 

Notwithstanding Clause 2(B)35, the Additional Chief Engineer, P.H. Division, Bhubaneswar / Adl. 
Chief Engineer, PH Circle, Bhubaneswar / Chief Engineer, P.H.(Urban), Odisha, 
Bhubaneswar/Engineer-In-Chief (PH), Odisha, Bhubaneswar/ Government of Odisha 
reserves the right to accept or reject any tender, annul the tendering process, reject all tenders at any 
time or any stage prior to the award of contract without thereby incurring any liability to the affected 
bidders. 

 
 

37. Process to be Confidential: 

37.1. After the opening of tenders as per Clause 2(B)30 & 2(B)33, information relating to 
examination, clarification, evaluation and comparison of tenders and recommendations, 
concerning to the award of contract shall not be disclosed to the contractor or any other 
persons, officially not concerned with the process, until the award of the contract to the 
successful contractor has been announced. 

 

37.2. Any effort by any contractor to influence the Department officials in scrutiny, clarification, 
evaluation and comparison of tenders, and in any decisions concerning award of a contract, 
may result in the rejection of their Tender. 

 
 

38. Notification of Award & signing of Agreement: 
a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of the 

validity period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of 
acceptance will state the sum that the Engineer-in-charge will pay the contractor in consideration 
of the execution & completion of the works by the contractor as prescribed by the contract & the 
amount of performance security and additional performance security required to be furnished. The 
issue of the letter of acceptance shall be treated as closure of the Bid process and commencement 
of the contract. 
 
 

b) The contractor after furnishing the required acceptable performance security and additional 
performance security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-
charge with copy thereof to the procurement Officer-Publisher. The Procurement Officer-Publisher 
shall up load the summary and declare the process as complete. 

 
 

c) In the e-Procurement Portal, the system shall generate the template of award letter and the 
Officer Inviting the Bid shall mention the amount of Performance Security and additional security 
required to be furnished in the letter and intimate the bidders in his e-mail ID. The issue of the 
letter of acceptance shall be treated as closure of the Bid process and commencement of the 
contract. 
 

 

d) The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance security 
& additional Performance security (if any) in the prescribed form & the work programme & shall 
sign the agreement in prescribed format, failing which the Engineer-in-Charge shall without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the Bid Security 
absolutely. The agreement will incorporate all agreements between the officer inviting the bid and 
the successful bidder. 
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e) If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be 

debarred form participation in bidding for three years and action will be taken to blacklist the 
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for drawing 
agreement for execution of work subject to the condition that L2 bidder negotiates at par with the 
rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a contractor is black 
listed, it will be widely published and intimated to all departments of Government and also to 
Govt. of India agencies working in the state. 

 

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion) 
 

f) Following documents shall form part of the agreement 
i. The notice inviting bid, all the documents including additional conditions, specifications and 

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance 
thereof together with any correspondence & documents leading thereto & required amount 
of performance security including additional performance security as per sub clause 37.B.e. 
hereof. 
 

ii. Standard Bid Document P.W.D. Form P-1. 
 

iii. The letter to proceed with the work shall be issued by Engineer-in-charge only after signing 
of the agreement. The notification of award will constitute the formation of the contract 
subject only to the furnishing of performance security and additional performance security in 
accordance with the provisions of the agreement. 

 
iv. On acceptance of the composite bids by the competent authority the letter of award will be 

issued by the Engineer-in-Charge of the major component of the work on behalf of the 
Governor of Odisha. 

 
***********
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SECTION- 2(C) 
  

DATA SHEET 
 
 

Ref Cl. No. Description 

 Name of the Work: - Installation of 11 KV line with PSC pole and 55 SQ.MM-XLPE insulated 

AAA Conductor-0.65km, 25 KVA WPB Pole mounted DT-1no, LT line-0.04km at Vetabara & 11KV 

line using 55SQ.MM, XLPE AAA Covered conductor with 10mtr. PSC pole-0.3km, 100KVA DP 

Mounted DT using 11mtr. WPB Pole – 1 no, LT Line using 4Cx150 Sqmm Armoured Aluminium cable-

XLPE insulated-0.07Km at PHD Colony near Vetabara MIP, Ranapur, Gopalpur, Nayagarh.”. 

Section-5 Scope of Works: - Installation of 11 KV line with PSC pole and 55 SQ.MM-XLPE insulated AAA 

Conductor-0.65km, 25 KVA WPB Pole mounted DT-1no, LT line-0.04km at Vetabara & 11KV line 

using 55SQ.MM, XLPE AAA Covered conductor with 10mtr. PSC pole-0.3km, 100KVA DP Mounted 

DT using 11mtr. WPB Pole – 1 no, LT Line using 4Cx150 Sqmm Armoured Aluminium cable-XLPE 

insulated-0.07Km at PHD Colony near Vetabara MIP, Ranapur, Gopalpur, Nayagarh. Detailed as 
per BOQ & Technical Specification. 

2(B)1.(a) Name of the Employer: Additional Chief Engineer, P.H. Division, Bhubaneswar under 
Housing & Urban Development Deptt., Govt. of Odisha, Bhubaneswar. 
 
 

2(B)33.4 Method of selection: Qualifying in the Bid ( L1). 
 

2(B)26. Single Bid System: To be submitted as detailed at Clause-2(B)26. 

  

2(B)15. Proposals shall be submitted in the following language:  English 
 
 
 

2(B)21. Offers must remain valid for 120 (One Hundred Twenty) days after the date of opening of 
Bid. 
 

2(B)25.1 
Clarifications may be requested on-line till 5.00 PM of 10.07.2026 
 
 

 

2(B)30 The tender will be opened on following date and time: 11.00 AM of 18.07.2026 
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SECTION –2 (D) 
 

 LETTER FOR SUBMISSION OF TENDER 
[To be filled in by the Bidder] 

 

Note:- (1) Additional conditions appended to the tender will make the tender liable for rejection. 
         (2) Non-submission of EMD in proper shape and other required documents as detailed 
                  hereinafter shall make the tender liable for rejection. 

 
Ref. No. ________/Dated__________ 

 
To 
  The Superintending Engineer,  

P.H. Division, Bhubaneswar, Dist. Khurda, Odisha.  
 
Sub: Tender for the Work – “Installation of 11 KV line with PSC pole and 55 SQ.MM-XLPE insulated AAA 

Conductor-0.65km, 25 KVA WPB Pole mounted DT-1no, LT line-0.04km at Vetabara & 11KV line using 

55SQ.MM, XLPE AAA Covered conductor with 10mtr. PSC pole-0.3km, 100KVA DP Mounted DT using 

11mtr. WPB Pole – 1 no, LT Line using 4Cx150 Sqmm Armoured Aluminium cable-XLPE insulated-

0.07Km at PHD Colony near Vetabara MIP, Ranapur, Gopalpur, Nayagarh.. 
 
Ref: Identification No.SEPHBBSR-23/2026-27 Dt.03.07.2026 published in the website 

www.tendersodisha.gov.in. 
 
Dear Sir, 

With reference to the above, we are to inform you that in response to your above referred TCN, 

we have downloaded the Detailed Tender Call Notice (DTCN) Part-I & II and that after having thoroughly examined 

the same, we hereby tender for the work to execute the work within the stipulated time and in conformity with the 

relevant clauses of the DTCN along with all related statutory rules and regulations for the amounts as quoted in the 

accompanying BOQ. 
 

  2)  I/We have studied, acquainted and satisfied ourselves with the site and its working conditions for 
the successful and timely completion of the work. 
 
 3)  I/We are submitting herewith Bar Chart to complete the work in time.  
 
 4)  Our offer is unconditional and is in conformity with the requirements of the DTCN. We understand 
that any additional condition put by us in the tender shall make our tender liable for rejection. 
 
 5)  I/We understood that you are not bound to assign any reason in case of rejection of our tender. 
 
 6)  I/We agree to keep our offer open for a minimum of 120 (One Hundred Twenty) days from 
the date of opening of the Bid. Further extension of validity will be our prerogative.  

 
             Should this tender be accepted, we hereby agree to abide by and fulfil all the terms and provisions 
of this Detailed Tender Call Notice (DTCN).  
 
 Thanking you. 
                  Yours faithfully, 
 
 

Name and Signature 
of the authorised signatory 

   along with seal and address of the farm. 

http://www.tendersodisha.gov.in/
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SECTION-3 
 

CONDITIONS OF CONTRACT 
 
3.1. Decision of Superintending Engineer is Final: 

The party whose tender is accepted hereinafter called the contractor is to provide everything of every 
sort and kind (with the exceptions noted in the schedule attached) which may be necessary and requisite 
for the due and proper execution of the several works included in the contract according to the true 
intent and meaning of the drawings and specification taken together, which are to be signed by the 
Additional Chief Engineer, P.H. Division, Bhubaneswar herein after called the Additional Chief 
Engineer and the contractor whether the same may or may not be particularly described in the 
specification or shown on the drawing provided that the same are reasonably and obviously to be 
inferred there from and in case of any discrepancy between the drawings and the specifications the 
Superintending Engineer is to decide which shall be followed.  
 

3.2 Amendment of Errors during Progress of Work: 
The contractor is to set out the whole of the works in conjunction with an officer to be deputed by the 
Superintending Engineer and during the progress of the works to amend on the requisition of the 
Superintending Engineer any errors which may arise therein and provide all the necessary labour and 
materials for doing. The contractor is to provide all plant labour and materials (with the exception noted 
in Schedule), which may be necessary and requisite for the works. All materials and workmanship are to 
be the best of their respective kinds. The contractor is to leave the works in all respects clean and 
perfect at the completion thereof. 

 
3.3. Fair Wage Clause: 

The contractor shall not employ for the purpose of this contract any person who is below the age of 
fourteen years, and shall pay to each labourer, for the work done by such labourer, fair wages. Fair 
wages means wages whether for time or piecework, prescribed by the State P.W.D. provided that where 
higher rates have been prescribed under the minimum wages Act, 1948, wages at such higher rates 
should constitute fair wages. 

 

The Superintending Engineer shall have the right to enquire into and to decide any complaint alleging 
that the wages paid by the contractor to any labourer for the work done by such labourer is less than the 
wages paid for similar work in the neighbourhood.  

 
The Officer-in-charge of the work shall have the right to decide whether any labourer employed by the 
contractor is below the age of fourteen years and to refuse to allow any labourer whom he decides to be 
below the age of fourteen years, to be employed by the contractor. 
 

3.4. Approved Drawings & Specification of Site with Contractors Agent: 
Complete copies of the drawing and specifications signed by the Superintending Engineer and the same 
or copies thereof are to be kept with the works in-charge of the contractor's agent which is to be 
constantly kept on the ground by the contractor and to whom instructions can be given by the 
Superintending Engineer. 

 
3.5. Work not to be sublet: 

The work should not be sublet. During execution of work if it is found that the work/ part of the work is 
sublet, the Superintending Engineer may there upon by notice in writing, rescind the contract and the 
security deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of 
Government. In addition, the contractors shall not be entitled to recover or be paid for any work 
thereafter actually performed under the contract. 

 
3.6. Deviation from Approved Drawing and Specifications: 

The contractor is not to vary or deviate from the drawings or specifications or execute any extra work of 
any kind whatsoever unless upon the authority of the Superintending Engineer to be sufficiently shown 
by any order in writing, by any plan or drawing expressly given and signed by him as an extra or 
variation or by any subsequent written approval signed by him. In case of daily labour all vouchers for 
the same are to be delivered to the Superintending Engineer or the Officer-in-Charge at least during the 
week following that in which the work may have been done and no day work shall be allowed unless 
authorised by the Superintending Engineer and no such authority shall be given if the work is capable of 
being measured and being paid for at an agreed rate.  
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3.7. Rate for Extra Work: 

Any authority given by the Superintending Engineer for any alterations or addition in or to the works is 
not to vitiate contract but all additions omissions or variations made in carrying out the works are to be 
measured and valued and certified by the Superintending Engineer and added to or deducted from the 
amount of the contract as the case may be at rates in accordance with the sanctioned schedule of rates 
in force at the time when the particular item of work was commenced. In those cases in which rates do 
not exist, the Addl. Chief Engineer, P.H. Circle, Bhubaneswar will fix the rates to be paid and his 
decision shall be final. 

 
3.8.  Extension of Time: 

Continuous is time is fixed. However, if the contractor shall desire an extension of time for completion of 
the work on the ground of his having been come across with unavoidable hindrance in its execution or 
any other grounds he shall apply in writing to Superintending Engineer within 30 days of the date of the 
hindrance on account of which he desires such extension as aforesaid and the authority shall if in his 
opinion (which shall be final) as reasonable ground be shown thereof authorized such extension of time 
if any, as may in his opinion, be necessary or proper. The authority shall at the same time inform the 

contractor whether the authority claims compensation for delay, in case there is any delay in execution 
due to non-availability of stock materials or land or rise in cost of materials and labour or any reason 
whatsoever beyond the control of authority, the contractor is bound to execute the work as per the 
terms and rates in the contract and no monetary claim on such account will be acceptable to the 
authority but extension of time, proportionate to the delay in execution may be granted by the authority 
considering the merit of the case.  The competent authority reserves the right to take any expert advice 
of any Committee / Secretary / Legal Advisor while considering the application of the contractor for 
extension of time and can impose any condition which shall be binding on the contractor. 

 
3.9. Works & Materials at Site to be Property of Government of Odisha: 

All works and materials brought and left at site by the contractor or by his orders for the purpose of 
forming part of the works are to be considered to be the property of the Governor of Odisha and the 
same are not to be removed or taken away by the contractor or any other person without the specific 
permission in writing of the Superintending Engineer but the Governor of Odisha will not be liable for any 
loss or damage which may happen to or in respect of any such work or materials either by the same 

being lost or stolen or injured by weather or otherwise. 
 
3.10. Supply of Materials: 

The contractor shall at his own expense provide all materials required for the work.  The materials 
supplied by the contractor shall conform to relevant latest editions of the specification and codes of 
practices of the Bureau of Indian Standards or in their absence to other specifications as may be 
specified by the Engineer-in-charge.  The contractor shall furnish necessary certificates in support of the 
quality of the materials as may be required by the Engineer-in-charge. 
 

The Engineer-in-charge shall have absolute authority to test the quality of materials at any time 
through any reputed laboratory at the cost of contractor.  The contractor shall not be eligible for any 
claim or compensation either arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 

 
The Superintending Engineer has full power for removal from the premises of all materials which, in his 
opinion, are not in accordance with the specification and in case of default, the Superintending Engineer 
is to be at liberty to sell such materials and to employ other persons to remove the same without being 
answerable or accountable for any loss or damage that may happen or arise to such materials. The 
Superintending Engineer is also to have full power to require other proper materials to be substituted 
and in case of default, the Superintending Engineer may cause the same to be supplied and all costs 
which may attend such removal and substitution are to be borne by the contractor and may be 
recovered from the sale proceeds of such rejected materials when necessary, the balance, if any, being 
kept in deposit in the contractor’s favour. 
 

3.11  The successful bidder is to purchase materials necessary for execution of work contract from 
local SSI units & MS Enterprises having valid rate contract & ISI mark 

 
3.12. Execution with Defective Workmanship & Improper Materials: 

If in the opinion of the Superintending Engineer any of the works have been executed with improper 
materials or defective workmanship, the contractor is then required by the Superintending Engineer 
forthwith to re-execute the same and to substitute proper materials and workmanship and in case of 
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default of the contractor in so doing within a week, the Superintending Engineer is to have full power to 

employ other agency to re-execute the work and the cost thereof shall be borne by the contractor. 
 
3.13. Rectification of Defects within Guarantee Period: 

Any defects, shrinkage or other faults which may appear within 12 (twelve) months from the completion 
of the work arising out of defective or improper materials or workmanship are upon the direction of the 
Superintending Engineer to be amended and made good by the contractor at his own cost unless the 
Superintending Engineer for reasons to be recorded in writing shall decide that they ought to be paid for 
and in case of default, the Governor of Odisha may recover from the contractor the cost of making good 
the works. 

 
 
3.14. Responsibility of the Contractor during Execution of Work: 

From the commencement of the works to the completion of the same they are to be under the 
contractor’s charge. The contractor is to be held responsible for and to make good all injuries, damages 
and repairs occasioned or rendered necessary to the same by fire or other causes and they are to hold 

the Governor of Odisha harmless from any claims for injuries to persons or for structural damage to 
property happening from any neglect, default, want of proper care or misconduct on the part of the 
contractor or of any one of his employees during the execution of the works. 

 
 
3.15. Execution of Works in the Site by Other Workmen: 

The Superintending Engineer is to have full powers to send workmen upon the premises to execute 
fittings and other works not included in the contract for whose operations the contractor is to afford 
every reasonable facility during ordinary working hours provided that such operations shall be carried on 
in such a manner as not to impede the progress of the work included in the contract but the contractor is 
not to be responsible for any damage which may happen to or be occasioned by any such fittings or 
other works. 

 
 
3.16. Time Control:  

(Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and No.8310 
dtd.17.05.2006) 

a) Progress of work and Re-scheduling programme. 
i) The Superintending Engineer / Engineer-in-Charge shall issue the letter of acceptance to the 

successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid 
process and commencement of the contract. 

 
ii) Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-

Charge for approval a Programme showing the general methods, arrangements, and timing for all 
the activities in the Works along with monthly cash flow forecast. 

 
iii) To ensure good progress during the execution of the work the contractors shall be bound in all 

cases in which the time allowed for any work exceeds one month to complete, 1/4th  of the whole 
time allowed under the contract has elapsed, ½ of the whole of the work before ½ of the whole 
time allowed under the contract has elapsed, 3/4th  of the whole of the work before 3/4th of the 
whole time allowed under the contract has elapsed. 

 
iv) If at any time it should appear to the Engineer-in-Charge that the actual process of the work does 

not conform to the programme to which consent has been given the Contractor shall produce, at 
the request of the Engineer-in-Charge, a revised programme showing the modifications to such 
programme necessary to ensure completion of the works within the time for completion. If the 
contractor does not submit an updated Programme within this period, the Engineer-in-Charge may 
withhold the amount of 1% of the contract value from the next payment certificate and continue 
to withhold this amount until the next payment after the date on which the overdue Programme 
has been submitted. 

 
v) An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 
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vi) The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. 

The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any 
time. A revised Programme is to show the effect of Variations and Compensation Events. 

 
b)  Extension of the Completion Date. 
i)  The time allowed for execution of the works as specified in the Contract data shall be the essence 

of the Contract. The execution of the works shall commence from the 15th day or such time 
period as mentioned in letter of Award after the date on which the Engineer-in-Charge issues 
written orders to commence the work or from the date of handing over of the site whichever is 
later. If the Contractor commits default in commencing the execution of the work as aforesaid, 
Government shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the earnest money & performance guarantee / Security deposit absolutely. 

ii)  The Contractor shall submit the Time & Progress Chart for each milestone Quarter wise indicating 
each month and get it approved by the Department. The Chart shall be prepared in direct relation 
to the time stated in the Contract documents for completion of items of the works. It shall indicate 
the forecast of the dates of commencement and completion of various trades of sections of the 

work and may be amended as necessary by agreement between the Engineer-in- Charge and the 
Contractor within the limitations of time imposed in the contract documents, and further to ensure 
good progress during the execution of the work, the contractor shall in all cases in which the time 
allowed for any work, exceeds one month (save for special jobs for which a separate programme 
has been agreed upon) complete the work as per milestone given in contract data. 

 
iii)  In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 
constantly his best endeavours to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

 

(1) Force majeure, or 
 

(2) Abnormally bad weather, or 
 

(3) Serious loss or damage by fire, or 
 

(4) Civil commotion, local commotion of workmen, strike or lockout affecting any of the 
trades employed on the work, or. 

 

(5) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 
executing work not forming part of the Contract. 

 

(6) In case a Variation is issued which makes it impossible for Completion to be achieved by 
the Intended Completion Date without the Contractor taking steps to accelerate the 
remaining work and which would cause the Contractor to incur additional cost, or 

 

(7)  Any other cause, which, in the absolute discretion of the authority mentioned, in Contract 
data is beyond the Contractors control. 

 
iv)  Request for reschedule and extension of time, to be eligible for consideration, shall be made by 

the Contractor in writing within fourteen (14) days of the happening of the event causing delay. 
The Contractor may also, if practicable, indicate in such a request the period for which extension is 
desired. 

 
v)  In any such case a fair and reasonable extension of time for completion of work may be given. 

Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, 
within 3 months of the date of receipt of such request. Non-application by the contractor for 
extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-
Charge and this shall be binding on the contractor. 

 
c)  Compensation for Delay 

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to 
complete the work and clear the site on or before the contract or extended date of completion, he 
shall, without prejudice to any other right or remedy available under the law to the Government 
on account of such breach, pay as agreed compensation the amount calculated at the rates 
stipulated below as the Addl. Chief Engineer (whose decision in writing shall be final and 
binding) may decide on the amount of tendered value of the work for every completed day / 
month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract 
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or that the work remains incomplete. This will also apply to items or group of items for which a 

separate period of completion has been specified. Compensation @ 1.5% per month of for delay 
of work, delay to be completed on per Day basis. Provided always that the total amount of 
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered 
Value of work or to the Tendered Value of the item or group of items of work for which a separate 
period of completion is originally given. The amount of compensation may be adjusted or set-off 
against any sum payable to the Contractor under this or any other contract with the Government. 
In case, the contractor does not achieve a particular milestone mentioned in contract data, or the 
rescheduled milestone(s) in terms of Clause-2.5, the amount shown against that milestone shall 
be withheld, to be adjusted against the compensation levied at the final grant of extension of 
time. Withholding of this amount on failure to achieve a milestone shall be automatic without any 
notice to the contractor. However, if the contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to 
make up for the delay in subsequent milestone(s), amount mentioned against each milestone 
missed subsequently also shall be withheld. However, no interest whatsoever shall be payable on 
such withheld amount. 

 
d)  Bonus for early completion 

For availing incentive clause in any project which is completed before the stipulated date of 
completion, subject to other stipulations it is mandatory on the part of the concerned 
Superintending Engineer  to report the actual date of completion of the project as soon as 
possible through fax or e-mail so that the report is received within 7 days of such completion by 
the concerned Superintending Engineer, Chief Engineer & the Administrative Department. The 
incentive for timely, completion should be on a graduated scale of one percent to 05 percent of 
the contract value. Assessment of incentives may be worked out for earlier completion of work in 
all respect in the following scale. 
Before 30 % of contract period =   5 % of Contract Value 
Before 20 to 30 % of contract period =  4 % of Contract Value 
Before 10 to 20 % of contract period =  3 % of Contract Value 
Before 5 to 10 % of contract period =  2 % of Contract Value 
Before 5% of contract period =   1 % of Contract Value 

(Amendment to Para-3.5.5 (V) of Note-III of OPWD Code Vol.-I by inclusion vide O.M. 
No.5288 dt.04.05.2016) 
 

e)  Management Meetings 
i)  Either the Engineer or the Contractor may require the other to attend a management meeting. 

The business of management meetings shall be to review the plans for remaining work and to 
deal with matters raised in accordance with the early warning procedure. 

 
ii)  The Engineer shall record the business of management meetings and is to provide copies of his 

record to those attending the meeting and to the Employer. The responsibility of the parties for 
actions to be taken to be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 
f) Rescission of Contract:  

To rescind the contract (of which rescission notice in writing to the contractor under the hand of 
the Superintending Engineer shall be conclusive evidence), 20% of the value of leftover work will 
be realized from the contractor as penalty. 
(Amendment as per letter No.10639 dt.27.05.2005 of Works Department, Odisha)  

 
 
3.17. Circumstances for Rescission of Contract: 

If the contractor shall become bankrupt or compound with or make any assignment for the benefit of his 
creditors or shall suspend or delay the performance of his part of the contract (except on account of 
cause mentioned in Clause 3.15 or in consequence of not having proper instructions for which the 
contractor shall have duly applied) the Superintending Engineer may give to the contractor or his 
assignee or trustee as the case may be notice requiring the works to be proceeded with and in case of 
default on the part of the contractor for a period of seven days, it shall be lawful for the Superintending 
Engineer to rescind the contract, if necessary, and to enter upon and take possession of the work and to 
employ any other person to carry on and complete the same and to authorise him or them to use the 
plant, materials and property of the contractor upon the works and the costs and the charge incurred in 
any way in carrying on and completing the said works are to be paid to the Superintending Engineer by 
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the contractor or may be set off by the Superintending Engineer against any money due or to become 

due to contractor. If the assignee or trustee of the Contractor proceeds with the work, the conditions of 
this contract shall be binding upon the said assignee or trustee.  

 
3.18.  Payment Certificate. 

A Certificate of the Superintending Engineer or an award of the refer hereinafter referred to as the case 
may be showing the final balance due or payable to the contractor is to be conclusive evidence of the 
works having been duly completed and that the contractor is entitled to receive payment of the final 
balance, but without prejudice to the liability of the contractor under the provisions of Clause-3.11. 

 
3.19. The Superintending Engineer shall make payment of work in full or part thereof those shall have been 

certified, subject to availability of Letter of Credit (LoC). 
 
3.20 Price Adjustment (vide Works Department Office Memorandum No.15847/W Dt.19.11.2019) 

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels 
and lubricants in accordance with the following principles and procedures and as per formula given 

in following Paras. 

(a) The price adjustment shall apply for the work done from the start date given in the contract data up 
to end of the initial intended completion date or extensions granted by the Engineer and shall not 
apply to the work carried out beyond the stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula given in following 
Paras. 

(c) Following expressions and meanings are assigned to the work done during each month: 

R= Total value of work done during the month. It would include the amount of secured advance 
granted, if any, during the month, less the amount of secured advance recovered, if any 
during the month. It will exclude value for works executed for extra items under variations. 

2. To the extent that full compensation for any rise or fall in costs to the contractor is not covered by 
the provisions of this or other clauses in the contract, the unit rates and prices included in the 
contract shall be deemed to include amounts to cover the contingency of such other rise or fall in 
costs 

The formula (e) for adjustment of prices are: 

20(a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than cement, steel, 
bitumen, pipe and POL procured by the contractor shall be paid in accordance with the following 
formula: 

  VM  = 0.85 x Pm/100 X R x (M1- M0)/M0 

VM = Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for local materials other than cement, steel, bitumen and POL. 

Mo = The all India wholesale price index (all commodities) on 28 days preceding the date of 
opening of Bids, as published by the Ministry of Commerce and Industry, Government of 

India, New Delhi. 

M1 = The all India wholesale price index (all commodities) for the month under consideration 
as published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

Pm = Percentage of local material component (other than cement, steel, bitumen and POL) of 
the work. 

20(a)(ii): Adjustment for Cement Component 

Price adjustment for increase or decrease in the cost of cement procured by the contractor shall 
be paid in accordance with the following formula: 

  Vc = 0.85 x Pc/100 x R x (C1- C0)/C0 
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Vc = Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for cement 

C0 = The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days 
preceding the date of opening of Bids as published by the Ministry of Commerce and 
Industry, Government of India, New Delhi. 

C1= The all India wholesale price index for Ordinary Portland Cement (OPC) for the month 
under consideration as published by the Ministry of Commerce and Industry, Government 
of India, New Delhi. 

  Pc = Percentage of Cement Component of the Work. 

 

20(a)(iii): Adjustment for Steel Component 

Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be 
paid in accordance with the following formula: 

Vs = 0.85 x Ps/100 x R x (S1- S0)/S0 

Vs = Increase or decrease in the cost of work during the month under consideration due to 
changes in the rates for steel. 

S0 = The all India wholesale price index for steel (Mild Steel long products) on 28 days 
preceding the date of opening of Bids as published by the Ministry of Commerce and 
Industry, Government of India, New Delhi  

S1= The all India wholesale price index for steel (Mild Steel long products) for the month 
under consideration as published by the Ministry of Commerce and Industry, Government 
of India, New Delhi. 

Ps = Percentage of steel component of the work 

Note: For the application of this clause, index of (Mild Steel long products) has been 
chosen to represent steel group. 

 

20(a)(iv): Adjustment  of Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with 
the following formula: 

  Vb = 0.85 x Pb/100 x R x (B1- B0)/B0 

Vb =  Increase or decrease in the cost of work during the month under consideration due to 
changes in the rate for bitumen. 

B0 =  The official retail price of bulk bitumen at the IOCL/ BPCL depot at nearest center on the 
day 28 days prior to date of opening of Bids. 

B1 =  The official retail price of bulk bitumen at IOCL/ BPCL depot at nearest center for the 
15th day of the month under consideration. 

  Pb = Percentage of bitumen component of the work 

 

20(a)(v): Adjustment towards differential cost of Pipes. 

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the 
following formula: 

  Vpi = 0.85 x Ppi/100 x R x (Pi1-Pi0)/Pi0 

Vpi =  Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or 
recovered during the month under consideration. 

  Ppi = Percentage of pipe component of the work 

Pi1 =  All India Whole sale price index of pipe for the period under consideration as published 
by the Ministry of Commerce and Industry, Government of India, New Delhi. 
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Pi0 =  All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids 

as published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

20(b): Adjustment of Labour Component 

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance 
with the fallowing formula: 

  VL = 0.85 x Pl/100 x R x (L1- L0)/L0 

VL = Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for local labour. 

L0=  The minimum wages for unskilled labour as Notified by Government of Odisha as 
prevailed on the last stipulated date of receipt of tender including extension, if any. 

L1 =  The minimum wages for unskilled labour as Notified by Government of Odisha as 
prevailed on the last date of the Month previous to the one under consideration. 

  Pl = Percentage of labour component of the work. 

 

20(c) : Adjustment o f POL (fuel and lubricant) Component 

Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in 
accordance with the following formula: 

  Vf = 0.85 x Pf/100 x R x (F1- F0)/F0 

Vf =  Increase or decrease in the cost of work during the month under consideration due to 
changes in the rates for fuel and lubricants. 

F0 =  The official retail price of High-Speed Diesel (HSD) at the existing consumer pumps of 
IOCL/ BPCL/ HPCL at nearest center on the day 28 days prior to the date of opening of 
Bids. 

F1 =   The official retail price of HSD at the existing consumer pumps of IOCL/ BPCL/ HPCL at 

nearest center for the 15th day of the month under consideration . 

  Pf = Percentage of fuel and lubricants component of the work 

Note: For the application of this clause, the price of High-Speed Diesel oil has been 
chosen to represent fuel and lubricants group.  

 

 20(d):  Adjustment  for  Plant and  Machinery  Spares  Component 

(vi) Price adjustment for increase or decrease in the cost of plant and machinery spares procured by 
the Contractor shall be paid in accordance with the following formula: 

Vp- 0.85 x Pp/100 x R x (P1-P0)/P0 

Vp-  Increase or decrease in the cost of work during the month under consideration due to 
changes in the rates for plant and machinery spares. 

P0-  The all India wholesale price index for manufacture of machinery for mining, quarrying 
and construction on 28 days preceding the date of opening of Bids as published by the 
Ministry of Commerce and Industry, Government of India, New Delhi. 

P1-  The all India wholesale price index for manufacture of machinery for mining, quarrying 
and construction for the month under consideration as published by the Ministry of 
Commerce and Industry, Government of India, New Delhi. 

Pp-  Percentage of plant and machinery spares component of the work. 

Note: For the application of this clause, index of manufacturing of machinery for 
mining, quarrying and construction has been chosen to represent the Plant and 
machinery Spares group. 
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Regarding wholesale price Index (WPI) for appropriate commodity for payment of price 

adjustment, due to change of base year of WPI from 1993- 94 to 2004-05 & 2011-12, it is observed 
that, the commodity 'Bars and Rod', 'Cement', 'Heavy machinery and parts' included in the list of WPI 
1993-94 series are not mentioned as such in the WPI 2004-05 & 2011-12 series. Therefore, the 
following items in the WPI 2004-05 & 2011-12 series shall be considered corresponding to items in WPI 
1993-94 series: 

Sl. 
No. 

Item in WPI 1993-94 
series 

Item in WPI 2004-05 
series 

Item in WPI 2011-12 series 

1. Cement Grey Cement Ordinary Port land cement 

2. Bars & rods Rebars Mild steel long products 

3. Heavy Machinery & parts Construction Machinery Manufacture of machinery for 
mining, quarrying & construction. 

 

20(e): APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, 
bitumen, cement, pipe, POL and wages, keep such books of account and other documents as are necessary 
to show that the amount of increase claimed or reduction available and shall allow inspection of the same 
by a duly authorized representative of Government and further, shall at the request of the Engineer-in-
Charge, furnish documents to be verified in such a manner as the Engineer-in-Charge may require any 
document and information kept The contractor shall within a reasonable time of 15 days of his becoming 
aware of any alteration in the price of such material, wages of Labour and/or price of POL give notice 
thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition along with 
information relating to there to which he may be in a position to supply. 

Percentage Table 

Sl. 
No. 

Category of works % Component (cost wise) 

Labour 
(Pl) 

P.O.L (Pf) Steel (Ps)+ Cement 
(Pc)+ Bitumen (Pb) 

+ Pipes (Ppi) + Plant & 
Machinery Spare 

& Component (Pp) + 
Other Materials* 

1. R&B works (% of 
component) 

Road works 5 5 90 

Bridge works 5 5 90 

Building works 5 5 90 

2. Irrigation works 
(% of 

component) 

Structural work 5 5 90 

Earth, Canal & 
Embankment work 

 

5 5 90 

3. P.H. Work Structural work 5 5 90 
 

Pipeline work 5 5 Pipe – 70% 
* Machinery + Other material 

-20% 

Sewer line 5 5 Pipe – 70% 
* Machinery + Other material 

-20% 

 

*Note: Further break up may be worked out considering the consumption of Cement. Steel, Bitumen, pipe and 
Plant & Machinery Spare Component in the concerned works and shall be provided in the bid document in 
shape of "Schedule of Adjustment Data" as an "Appendix to Bid". (enclosed herewith). 
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Appendix to Bid 

Schedule of Adjustment Data 

[[For all works, adjustment factor for Labour and POL shall be considered at the rate of 5% 
each. Steel, Cement, Pipes, other Materials and Machinery shall contribute to 90% of Price 
Adjustment and shall be calculated for each work separately during preparation of estimate, 
shall be approved by the authority during technical sanction as a "Schedule of Adjustment 
Data" and shall form part of the Bid Document. The cases where the original technically 
sanctioned estimate gets revised, the technical sanction to the revised estimate will be 
obtained from the competent authority as provided under Para 3.11.2 (b) of OPWD Code, 
Volume-1 Based on the revised technically sanctioned estimate, the Labour & the POL 
component shall be given the weightage of 5% each as provided in OM No.15847/W dated 
19.11.2019 of Works Department and the weightage of 90% on steel, cement, bitumen, pipes, 
other materials and plant and machinery spare component shall be given as per the technically 
sanctioned revised estimate excluding the extra items. The revised weightage of "Schedule of 
Adjustment Data" based on revised technically sanctioned estimate shall be included as an 
Addendum to the agreement. The technical sanctioning authority shall be the competent 
authority for this purpose.] (Works Deptt. OM No.1739/W Dt.03.02.2023) 

Cl. No-31 of 
F2/P1 Contracts  

Sl. No. 

Index 
description 

Source of index Base 
value* 

 

Base 
Date* 

 

Weightage 
of Item** 

31 (a)(i) 
 

Other 
Materials 

 

All India Whole sale price index (all 
commodities) as published by the Office of 
the Economic Advisor to the Govt. of lndia, 
Ministry of Commerce and lndustry. 

   

31 (a)(ii) 
 

Cement All India Whole sale price index for Cement 
(Ordinary Portland Cement) as published 
by the Office of the Economic Advisor to 
the Govt. of lndia, Ministry of Commerce 
and lndustry. 

   

31 (a)(iii) 
 

Steel All India Whole sale price index for Steel 
(Mild Steel-Long Products) as published by 
the Office of the Economic Advisor to the 
Govt. of lndia, Ministry of Commerce and 
lndustry. 

   

31 (a)(iv) 
 

Bitumen 
(VG-30) 

Official retail price of bulk bitumen at the 
nearest IOC/HPCL Depot. 

   

31 (a)(v) 
 

Pipes All India Whole sale price index for the 
type of pipe under consideration, as 
published by the Office of the Economic 
Advisor to the Govt. of lndia, Ministry of 
Commerce and lndustry. 

   

31 (b) 
 

Labour Minimum Wage notified by the Labour and 
Employee’s State Insurance Department of 
Government of Odisha, India. 

  5% 

31 (c) 
 

POL Official retail price of HSD at nearest IOCL/ 
HPCL/ BPCL Consumer Pump Depot. 

  5% 

31 (d) 
 

Plant and 
Machinery 

All India Whole sale price index for 
Manufacture of Machinery for Mining, 
Quarrying and Construction as published 
by the Office of the Economic Advisor to 
the Govt. of lndia, Ministry of Commerce 
and lndustry. 

   

Total :   100% 

* Values to be filled up at the time of drawl of contract. 
** Values to be filled up in the bid document.  
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3.20.  If at any time after the commencement of the work the Governor of Odisha shall for any reason 

whatsoever not require the whole thereof as specified in the tender to be carried out the Engineer-in-
charge shall give notice in writing of the fact to the contractor who shall have no claim to any payment or 
compensation whatsoever on account of any profit or advantage, which he might have derived from 
execution of the work in full but which he did not derive in consequence of the full amount of the work 
not having been carried out, neither shall he have any claim for compensation  by reason of any 
alterations having been made in the original specification, drawings, designs and instruction which shall 
involve any curtailment or increase of the work as originally contemplated. 

 
3.21. Defects Liability Period:  

The defect liability is 12 months from the date of formal taking over of the work by the Engineer-in-
charge. 

 
3.22. Contractor Liable for Damage done & for Imperfection for 6 (six) months after Certificate: 

If the contractor or his work people or servants shall break, deface, injure or destroy any part of a building 
or structure in which they may be working or any building, road, fence, enclosure or grass land cultivated 

ground continue to the premises on which the work or any part of it is being executed or in any damage 
shall happen to the work while in progress from any cause whatsoever or any imperfection become 
apparent in it within six months from the date of the final certificate of its completion shall have been given 
by the Engineer-in-charge, as aforesaid, the contractor shall make the same good at his own expenses or 
in default the Engineer-in-charge may cause the same to be made good by other workman and deduct the 
expenses of which the certificate of the Engineer-in-charge shall be final from any sums that may be then 
or at any time thereafter may become due to the contractor or from his security or the proceeds of sale 
thereof or a sufficient portion thereof and the contractor shall be liable to pay of the expenses not so 
recovered by the Engineer-in-charge. 

 
 
3.23. Action where No Specification is mentioned:  

In the case of any class or items of works for which there is no such specification as mentioned in file, if 
such work shall be carried out in accordance with the detailed standard specification of Odisha, as followed 
by the State PWD and in the event of there being no specifications born in the said standard specification 

of Odisha for such items of work, then in such case the said item of work shall be carried out in all respects 
in accordance with the instructions and requirements of the Engineer-in-charge after obtaining approval 
from competent authority. 

 
 

3.24. Payment on Intermediate Certificate to be regarded as Advance and Bill to be submitted 
Monthly: 
A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in-
charge for all works executed in the previous month and the Engineer-in-charge and/or Assistant Engineer 
and/or Junior Engineer in immediate charge of the work shall take the requisite measurements for the 
purpose of having the same verified, and the claims for as admissible adjusted if possible before the 
expiry of ten days from the presentation of the bill.  If the contractor does not submit the bill within the 
time fixed as aforesaid, the Engineer-in-charge and/or his Engineering subordinates shall measure up the 
said work in the presence of the contractor, whose counter signature to the measurement list will be 
sufficient warrant, and the Engineer-in-charge and/or Assistant Engineer and/or his Engineering 
subordinates shall prepare a bill from such list which shall be binding on the contractor in all respects.  
Payment shall be made to the contractor in all respects. 
 
 
The Engineer-in-charge will deduct @ 5% (five percent) of the value of each running bill prepared and 
submitted by the contractor, if any, on account of works done, and such sum or sums to be held in 
deposit as a further security for the due performance of the condition of the contract provided always that 
the Superintending Engineer  may refuse to make such monthly payments if in his opinion, the progress of 
the work or the conduct of the contractor is not satisfactory or the contractor has in any other may done 
or neglect to do anything as to make it appear doubtful to the authority as to whether the works will be 
completed by the contractor in accordance with his contract, or has failed to comply with any instruction 
or order of Engineering personnel.  All such interim payments from time to time shall be regarded as 
payments by way of advance against the final payment only and not as payments of work actually done 
and completed and shall not preclude the requirement of bad, unsound and imperfect or unskilful work to 
be removed and taken away and for reconstructed or re-erected, or be considered as an admission of the 
due performance of the contract, of any part thereof in any respect, or accrual of any claim not shall it 
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conclude, determine or affect in any way the powers of Engineer-in-charge and/or Assistant Engineer 

and/or the Junior Engineer under these condition or any of them as to the final settlement of adjustment 
of the accounts or otherwise or in any other way vary or affect this contract.  The contractor shall submit 
the final bill within one month of the date for completion of the work failing which the Engineer-in-charge 
or his authorized representatives in the presence of the contractor shall prepare the final bill.  For 
recording final measurement of the work, the Engineer-in-charge or his authorized representative shall 
serve a notice upon the contractor stipulating therein the date fixed for recording such measurement.  If 
the contractor fails to attend the recording of final measurement by the Engineer-in-charge or his 
authorized representative on the date as stipulated, the Engineer-in-charge may at his discretion get the 
measurements recorded ex-parte or fix up another date as per his own convenience.  Such measurements 
and the total amount payable to the contractor as certified by the Engineer-in-charge shall be final and 
binding on all parties. 
 

3.25. Black Listing: 
A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II 
on rules for black listing of Contractors vide letter No.3365 Dt.01.03.2007 of Works 

Department, Odisha. As per said amendment the Contractor may be blacklisted.  
a)  Misbehavior/threatening of Departmental & supervisory officers during execution of 

work/tendering process.  
b)  Involvement in any sort of tender fixing.  
c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence 

to quality specifications despite being pointed out.  
d)  Persistent and intentional violation of important conditions of contract.  
e)  Security consideration of the State i.e., any action that jeopardizes the security of the State. 
f)  Submission of false/ fabricated / forged documents for consideration of a tender. 
 

3.26   If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred 
from participation in bidding for three years and action will be taken to blacklist the contractor. In that 
case, the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for execution 
of work subject to the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder 
otherwise the tender will be cancelled. In case a contractor is black listed, it will be widely published and 

intimated to all Departments of Government and also to Government of India agencies working in the 
State. 
(As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works Department letter No.12366/W 
dt.18.11.2013). 
 

3.27   Before acceptance of tender, the successful bidder will be required to submit a work programme and 
milestone basing on the financial achievement so as to complete the work within the stipulated time and 
in case of failure on the part of the agency to achieve the milestone liquidated damaged will be imposed.  
 (As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department letter No.12366/W 
dt.18.11.2013). 
 
 

3.28 Grant of Concession to Scheduled Caste & Scheduled Tribe Contractors:  
If the tender of the individual registered contractors belonging to Scheduled Caste and Scheduled Tribe is 
within 10% of the rate quoted by the lowest tenderer for any work, the work may be considered for award 
to him/her at the lowest tendered rate in the relaxation of Rule 18 of the O.G.F.R. Vol.I and Para 3.5.14 of 
OPWD Code Vol.I. 
(Resolution No.16/37 – 27748 Dated 11.10.1977 amended vide No.16262/W Dt.30.10.2018). 
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SECTION-04 
 

SPECIAL CONDITIONS OF CONTRACT 
 

4.1. Changes in Constitution of Farm: 
In the case of tender by a partnership farm, any change in the constitution of the farm shall be forth with 
notified by the contractor to the Superintending Engineer/Addl. Chief  Engineer/ Chief Engineer for his 
information. In case of failure to notify the change in the constitution within 15 days, the Superintending 
Engineer/ Superintending Engineer/ Chief Engineer may by notice in writing, rescind the contract and the 
security deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of the 
Governor of Odisha and the same consequence shall ensure as if the contract had been rescinded thereof 
and in addition the contractor shall not be entitled to recover or be paid for any work there for actually 
performed under the contract. 

 
4.2.     Engineer’s Access to Work: 

The Superintending Engineer is to have at all times access to the works, which are to be entirely under his 
control. He may require the contractor to dismiss any person in the contractor’s employ upon the works 
who may be incompetent or misconduct him-self and the contractor is forthwith to comply with such 
requirements. Other supervising officers shall have all time access to the works.  

 
4.3.    Workmen Compensation Act VIII of 1923: 

The Governor of Odisha shall be entitled to recover in full from contractor any amount that the Governor of 
Odisha may be liable to pay under Workman’s Compensation Act VIII of 1923 to any workman employed in 
course of execution of any part of the work covered by this contract. 
 

4.4.     Jurisdiction in the Event of Dispute: 
That for the purpose of jurisdiction in the event of dispute if any, the contract should be deemed to have 
been entered into within the State of Odisha and it is agreed that neither party to this agreement will be 
competent to bring a suit in regard to the matters covered by this contract at any place outside Odisha. 

 

4.5.     Lighting & Sanitary Arrangement: 
Lighting & Sanitary arrangement and supply of drinking water will be made by the Contractor at his own 
cost for his labour camp. 

 
4.6.     Payment of Duties, Levies & Taxes: 

The Contractor shall bear all Taxes including Duties, Levies, Central and State Sales Tax including work 
Contract Tax, Entry Tax, Income Tax, Royalties, Fair Weather Charges and Tollages where necessary & 
Government of Odisha shall not entertain any claim whatsoever in this respect. Statutory deduction of 
taxes as applicable shall be done from each running bill. 

 
4.7.   The Building & Other Construction Workers Welfare Cess Act 199: 

In accordance with the provisions under the said Act 1% (One) of the approved agreement value will be 
deducted from the R/A Bill at the time of making payment to the contractor and such amount shall be 
remitted in favour of The Odisha Building & Other Construction Workers Welfare Board.  
 

4.8.     Site Clearance: 
After the work is finished or completed, surplus materials and debris are to be removed by Contractor at his 
own cost and preliminary works such as GSTs, mixing platforms, level pillars, temporary sheds and go-
downs etc. are to be dismantled and all such materials removed from site. The site involved in the 
construction activities should be cleared and dressed properly with outward slope away form the structure. 
After the work is completed in all respects as per the contract, the contractor shall vacate the site within 
three months from the date of completion & commissioning, by making good the damages if any. 

 
4.9. Works to be carried Out: 

The work to be carried out under the contract shall include all materials, labour, tools and plants, 
equipment and transport which may be required in preparation of   and for in the full and entire execution 
and completion of the works. The description given in the schedule of quantities/scope of work shall, unless 
otherwise stated, be held to include wastage on materials, carriage & cartage, carrying and return of 
empties, hoisting, setting, fitting and fixing in position and all other labours necessary in and for the full 



 

 

35 

 

and entire execution and completion of the work as aforesaid in accordance with good practice and 

recognized principles.  
4.10. Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the rates and prices quoted in the schedule of quantities 
(DTCN), which rates and prices shall, except as otherwise provided, cover all his obligations under the 
contract and all matters and things necessary for the proper completion and commissioning of the works. 

 

4.11. Rates: 
The Tenderer shall quote their offer on ‘Percentage Rate’ (excess or less) over the estimated cost 
in the Price Bid appended to the tender document for complete work in all respects.  The 
estimated cost is excluding GST.  The rates of item basing on which estimated cost has been 
derived are excluding GST on different components to arrive at such rates.. The offer shall be 
inclusive of cost of all materials, labour, T&P including the building and other construction workers welfare 
cess with surcharge, tollages, royalties, packing and forwarding, transportation, insurance, loading & 
unloading, storage, watch and ward, delivery of the materials to the site etc. and all other expenses 
incidental thereto for successful completion, testing & commissioning of the work. 
 

GST as applicable on works contract shall be paid over the bill amount at the time of Payment 
of Bill. 
 
 

4.12.   Transportation: 
The contractor shall be responsible for the transportation of all materials, tools and plant, equipment and 
machinery to the work site as may be required at site.  
 
 

4.13. Custody of the Materials: 
The contractor shall be responsible for safe custody of the materials at site and the Governor of Odisha will 
not be responsible for any loss or damage of the property at site. 
 

4.14. Construction Schedule: 
The contractor shall submit a detailed work schedule in the form of Bar Chart along with his 

tender indicating the detailed break-up of the job, failing which the tender will be cancelled. 
This will include all operations from procurement of materials to final testing at site to be indicated in detail 
with reference to the time period for each.  
 

The construction schedule as submitted by the contractor shall be revised by the Superintending 
Engineer and approved with necessary modification if any after acceptance of the tender. The contractor 
shall furnish 6 copies of the approved schedule within a time to be intimated to him before drawl of the 
agreement. The approved Bar Chart shall form a part of the agreement.  This approved schedule shall be 
binding on the contractor. 

 
 

4.15.   Security Deposit: 
The tenderer whose tender is selected for acceptance shall make an security deposit of 2% (two 
percent) of the accepted tender amount together with the earnest money deposited with the tender which 
forms the initial security deposit (ISD) within 7(seven) days of issue of letter of intent and sign the 

agreement in the prescribed form within 10 (ten) days of issue of letter of intent after depositing the 
balance ISD. The ISD shall be deposited in shape of NSC / POTD / Post Office Savings Bank Account / KVP/ 
Deposit Receipt in Schedule Bank duly pledged in favour of the Additional Chief Engineer, P.H. 
Division, Bhubaneswar. No tender shall be accepted unless required amount of security money is 
deposited.  

In addition to the ISD, 5% of the bill amount shall be deducted from each bill towards the 
security deposit. The earnest money deposit, the initial security deposit before and after acceptance of 
tender together with the subsequent deduction from the contractor’s bill shall form part of the security 
deposit equivalent to 7% of the contract value for the due fulfilment of the contract.  

The security deposit of the contractor shall be refunded only 12 (twelve) months after the date of 
completion of the work provided the final bill has been paid and defects if any rectified. 

If however there is inevitable delay in payment of final bill, the earnest money deposit and initial 
security deposit forming part of the security deposit may be refunded on orders of competent authority. 
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4.16. Monitoring of the Project: 
Time is the essence of the contract. The execution of the project shall be closely monitored to ensure that 
quality; cost & time of the project are not compromised in any manner.   

The contractor shall submit monthly progress reports in a format as may be prescribed by the 
Engineer-in-charge. The monthly progress report shall be evaluated by the Superintending Engineer vis-à-
vis the approved bar chart and any deficiency observed thereto shall be communicated to the contractor. 
The contractor shall have to make up the deficiencies within the specific time period communicated to him 
by the Superintending Engineer failing which the contractor shall be liable for action as per Clause -4.26. 

In addition, the contractor shall submit monthly day-wise work program one month in advance to 
Superintending Engineer for approval under intimation to the Superintending Engineer & Chief Engineer, 
P.H. (U) Odisha, Bhubaneswar to ensure speedy implementation of the work and effective monitoring at all 
levels. Failing to do so shall also invite action under Clause -4.26. 

 

4.17.   Site Order Book: 

A site Order Book shall be issued to the contractor by the Engineer-in-charge or his representative. The 
contractor shall keep this Book always at site and any special order or instruction to be issued to the 
contractor shall be recorded in this Book by the Engineer-in-charge or his representative. The contractor 
shall sign all orders and instructions as token of his knowledge about the same. The site Order Book shall 
be the property of the department but will remain during the period of the progress of the work with the 
contractor. The safe custody of the site Order Book during this period shall be the responsibility of the 
contractor. After completion of the work, the Book shall be returned back by the contractor to the Engineer-
in-charge, which will be enclosed in the final bill. 

 

4.18.   Guarantee: 
Default liability period is 12 (twelve) months from the date of preliminary acceptance of the 
work conforming to provisions in scope of work. During this period, the contractor shall 
replace the defective materials if any or rectify the defects if any at his own cost as pointed 
out by the Engineer-in-charge to the satisfaction of the later. 
 

4.19.   Land: 

The department may provide land if available for construction of site office to the contractor on payment of 
usual rent. 
 

4.20.   Unilateral Stoppage of Work: 
Unilateral stoppage of work by the contractor without prior written permission of the Engineer-in-charge 
shall be considered as breach of contract and the Governor of Odisha reserves the right to take such 
actions as it may be deemed fit. 

4.21.  Resident Engineer: 
The contractor shall engage for this work competent, qualified and authorised resident Engineers and 
Assistants to the satisfaction of the Engineer-in-charge. The Resident Engineer shall represent the 
contractor in his absence in receiving directions from officers of the Department, which will be binding on 
the contractor. 

4.22.   Force Majeure: 
Neither the contractor nor the Superintending Engineer shall be considered in default in delayed 
performance of its obligation if such performance is prevented or delayed because of work to hostilities, 
revolution, civil commotion, epidemic, accident, fire, cyclone, flood, earthquake or because of any law and 
order proclamation, regulations or ordinance of the Government thereof or because of any act of God or for 
any cause beyond reasonable control of the party affected. Should one or both the parties be prevented 
from fulfilling their contractual obligations a state of force majeure lasting continuously for a period of 6 
months, the two parties shall consult each other regarding the future execution of the contract for mutual 
settlement. 

4.23.  Damages to Persons and Property: 
The contractor shall take every precaution not to damage or injure adjoining or other property of any 
persons. He shall indemnify and keep indemnified the employee against all claims for injuries or damages 
to any person or any such property (including surface or land or crops in site) which may arise out of or in 
consequence of any negligence or default on the representatives and against all claim, demands 
proceedings damages, costs, charges and expenses whatsoever in respect of or in relation thereto. The 
Department does not take any responsibility on this account. 
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4.24.   Attention to Urgent Works: 

If any urgent work in the opinion of Engineer-in-charge becomes necessary to be executed and the 
contractor is unable and unwilling at once to carry out, the Engineer-in-charge may by his own or through 
other agency carry it out, as he may consider necessary. All expenses incurred on it shall be recoverable 
from the contractor or be adjusted against any sum payable to him. 

4.25.    Safety Devices: 
i)  Scaffolding: Suitable scaffolding shall be provided for workmen for all works that can not be safely 

done from the ground or solid construction except such short period of work as can be done safely 
from the ladders. When a ladder is used an extra labour shall be engaged for holding the ladder and 
if the ladder is used in carrying the materials, suitable foot holds and handholds shall be provided on 
the ladder. 
The Engineer-in-charge will have the right to inspect the scaffolding and centring etc. for the work 
and can reject partly or fully such structure if found defective in his opinion. 

 
ii)  Working Platforms: Working platforms, gangways and stairways shall be constructed such that 

they do not sag unduly or unequally. If the height of the platforms or gangway or stairway is more 

than 3.25 meters above the ground or floor level, it shall be closely guarded, have adequate width 
and suitably fenced. 

 
iii)  Safe means of access: Safe means of access shall be provided to all working platform and other 

working places. 
 

iv)  Precaution against Electrical Equipment: Adequate precaution shall be taken to prevent danger 
from electrical equipment. Hand lamps shall be provided with Mesh guard, wherever required. 

 
v)  Preventing Public from Accident: No materials on any of the sites shall be so stacked or placed 

as to cause danger or inconvenience to any person or public. The contractor shall provide all 
necessary fencing and light to protect the public from accident and shall be bound to bear expenses 
of defence or any suit action or other proceedings at law that may be brought by any persons for 
injury sustained owing to neglect of the above precaution and to pay any damages and cost which 
may be awarded in any such suit action or proceedings to any such person or which may with the 

consent of the contractor, be paid to compromise any claim by any such person. The contractor not 
to come cause blockage of traffic /disruption of the traffic. 

 
vi)  Demolition: Before any demolition work is commenced and also during process of work:  

a)  All roads and open areas adjacent to the work site shall either be closed or suitably 
protected,  

b)  No electric cable or apparatus which is liable to be a source of danger shall remain 
electrically charged,  

c)  All practical steps shall be taken to prevent danger to persons employed from the risk of 
fire, explosion or flooding, 

d)  No floor roof or other parts of the building shall be so over loaded with debris or 
materials as may render it unsafe. 

vii)  Personal safety equipment: All personal safety equipment shall be made adequately available by 
the contractor for use of persons employed at the site of work and maintained in a condition suitable 
for immediate use. The contractor shall take adequate steps to ensure proper use of the equipment 
by persons concerned. 

 
viii) Precaution against fire: Suitable fire extinguishers, water and sand buckets shall be provided at 

the work site to tackle situations of fire.  
 
4.26.   Rescission of Contract: 

Subject to other provisions contained in this clause the Superintending Engineer of the Department may 
without prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of this contract or otherwise, and 
whether the date of completion has or has not elapsed, recommend the accepting authority to rescind the 
contract in any of the following cases: 
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i) If the contractor having  been given by the Superintending Engineer a notice  in writing to rectify,  

reconstruct or replace any defective work or that the work is being performed in an inefficient  or 
otherwise improper or un-workmen like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter. 

ii) If the contractor being a company shall pass a resolution on the court shall make an order that the 
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed 
or if circumstances shall arise which entitle the court or the creditor to appoint a receiver or a 
manager or which entitle to court to make a winding up order. 

iii) If the contractor has, without reasonable cause, suspended the progress of the work with due 
diligence so that in the opinion of the Superintending Engineer (which shall be final & binding) he will 
be unable to secure completion of the work by the date of completion and continues to do so after a 
notice in writing of seven days from the Superintending Engineer. 

iv) If the contractor fails to comply with the provisions of Clause - 4.15 & other relevant clauses 
mentioned elsewhere in this DTCN.  

v) If the contractor fails to complete the work within the stipulated date or items of the work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and does not 
complete them within the period specified in a notice given in  writing in that behalf by the 
Superintending Engineer.  

When the contractor has made himself liable for action under any of the cases aforesaid, the 
accepting authority shall have the powers to rescind the contract (of which rescission notice in 
writing to the contractor under the hand of Superintending Engineer shall be conclusive evidence), 
20% of the value of the left over work will be realized from the contractor as Penalty. 

 
4.26.1.  In case of rescission of contract  as per Clause 4.26 the contractor shall have no  claim to 

compensation  for any loss sustained by him by regions of having purchased or procured  any 
materials or entered any engagement on account of or with a view to execute the work / performance 
of the contractor.  

 

4.27(a)     Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of Tenders: 
 i)  All tendered rates shall be inclusive of all taxes and levies payable under respect statutes. 

However, pursuant to the Constitution (46th Amendment) Act, 1982, if any further tax or levy is 
imposed by Statute, after the last stipulated date for the receipt of tender including extensions 
if any and the contractor thereupon necessarily and properly pays such taxes/levies the 
contractor shall be reimbursed the amount so paid, provided such payments, if any, is not, in 
the opinion of the Chief Engineer, P.H. (Urban), Odisha, Bhubaneswar (whose decision 
shall be final and binding on the contractor) attributable to delay in execution of work within 
the control of the contractor. 

 
ii) The contractor shall keep necessary books of accounts and other documents for the purpose of 

this condition as may be necessary and shall allow inspection of the same by a duly authorised 
representative of the Department and/ or the Engineer-in-Charge and further shall furnish such 
other information/ document as the Engineer-in-Charge may require from time to time. 

 

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or 
levy, pursuant to the Constitution (Forty Sixth Amendment) Act, 1982, give a written notice 
thereof to the Engineer-in-Charge that the same is given pursuant to this condition, together 
with all necessary information relating thereto. 

 
4.27(b) Other statutory duty, Tax such as I.T., GST will be deducted at sources from the bills of the contractor 

and deposited with concerned authority. 
 
4.27(c) Royalty at the prevailing rate on minerals will be deducted from the bills of the contractor and 

deposited with concerned authority. 
 
4.28 Fair Wages Clause: 

a) The contractor shall not employ for the purpose of this contract any person who is below the 
age of fourteen years and shall pay to each labourer for work done by such labourers fair 
wages. 
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Explanation – “Fair Wage” means wages, whether for time or piece work prescribed by the 
State Public Works Department provided that where higher rates have been prescribed under 
the minimum wages Act 1948 wages at such higher rates should constitute fair wages. 

 
The Superintending Engineer shall have the right to enquire into and decide any compliant 
alleging that the wages paid by the contractor to any labourer for the work done by such 
labourer is less than the wages as per sub-paragraph-I above. 
 

b) The contractor shall, notwithstanding the provisions of any contract to contrary, cause to be 
paid a fair wage to labourers indirectly engaged on the work including any labour engaged by 
his sub-contractors in connection with the said work, as if, the labourers had been immediately 
employed by him. 

 
c) In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this agreement, the contractor shall comply with or cause to be complied 

with all regulations made by Government in regard to payment of wages, wage period 
deductions from wages, recovery of wages not paid and deductions unauthorisedly made, 
maintenance of wage register, wage cards, publication of scale of wages and other terms of 
employment, inspection and submission of periodical returns and all other matters of a like 
nature. 

 
d) The Superintending Engineer or Sub-Divisional Officer concerned shall have the right to 

deduct, from the money due to the contractor, any such required or estimated to be required 
for making good the loss suffered by a worker or workers by reason of non-fulfilment of the 
conditions of the contract for the benefit of the workers non-payment of wages or of deduction 
made from his or their wages, which are not justified by their terms of the contract or non-
observance of the regulations. Money so deducted should be transferred to the workers 
concerned. 

 
e) Vis-à-vis, the Government of Odisha, the contractor shall be primarily liable for all payments to 

be made under and for the observance of the regulations aforesaid without prejudice to his 
right to claim indemnity from his sub-contractor. 

 
f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be breach of this contract. 
 

Odisha PWD / Electricity Department Contractor’s Labour Regulations 
 

4.28.1. Short title – These regulations may be called “The Odisha Public Works Department / Electricity 
Department Contractor’s Regulations”. 

 
4.28.2. Definitions – In these Regulations, unless otherwise expressed or indicated the following words and 

expressions shall have the meaning here by assigned to them respectively, that is to say - 
i)     “Labour” means a worker employed by a contractor of the Odisha Public Works Department / 

Electricity Department directly or indirectly through a sub-contractor or other person, or by an 
agent on his behalf. 

ii)     “Fair Wages” means wages whether for time or piece work prescribed by the State Public 
Works Department provided that where higher rates have been prescribed under the 
minimum wages Act, 1948 wages at such higher rates should constitute fair wages. 

 
iii)     “Contractor” shall include every person whether a sub-contractor or headman or agent 

employing labour on the work taken on contract. 
 

iv)     “Wages” shall have the same meaning as defined in the payment of Wages Act and include 
time and piece rate wages, if any. 

 
4.28.3. Display of Notices regarding Wages, etc.: 

The contractor shall:– 
a) Before he commences his work on contract display and correctly maintain and continue to display 

and correctly maintain, in a clean and legible condition, in conspicuous places on the work, notices 
in English and in the local Indian language spoken by the majority of the workers, giving the rate 
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of wage prescribed by the State Public Works Department / Electricity Department for the district 

in which the work is done. 
 
b) Send a copy of such notices to the Engineer-in-charge of the work. 

 
 
4.28.4. Payment of wages: 

1)  Wages due to every worker shall be paid to him direct. 
2)  All wages shall be paid in current coin or currency or in both 
 

4.28.5. Fixation of wage period: 
1) The contractor shall fix the wage period in respect of which the wages be payable. 
2) No wage period shall exceed one month. 
3) Wages of every workman employed on the contract shall be paid before the expiry of ten days, 

after the last day of the wage period in respect of which the wages are payable. 
4) When the employment of any worker is terminated by or on behalf of the contractor, the 

wages earned by him shall be paid before the expiry of the day succeeding the one on which 
his employment is terminated. 

5) All payments of wages shall be made on a working day. 
 

4.28.6. Wage book and wages cards, etc.: 
1) The contractor shall maintain a wage book of each worker in such form as may be convenient, 

but the same shall include the following particulars- 
a) Rate of daily or monthly wages. 

b) Nature of work on which employed 

c) Total number of days worked during each wage period 

d) Total amount payable for the work during each wage period. 

e) All deductions made from the wages with an indication in each case of the ground for which 

the deduction is made. 

f) Wage actually paid for each wage period. 

2) The contractor shall also maintain a wage card for each worker employed on the work. 

3) The Superintending Engineer may grant an exemption form the maintenance of wage bond, 
wage cards to a contractor who, in his opinion – may not directly or indirectly employ more 
than 100 persons on the work. 

4.28.7 Fines and deduction which may be made from wages: 
i)  The wages of a worker shall be paid to him without and deduction of any kind except the 

following -  

a) Fines 

b) Deductions for absence from duty, i.e., from the place of places whereby the terms of his 
employment he is required to work. The amount of deductions shall be in proportion to 
the period for which he was absence. 

c) Deductions for damage to or loss of good expressly entrusted to the employed person for 
custody or for loss of money for which he is required to account where such damage or 
loss is directly attributable to his neglect or default. 

d) Any other deductions which the Odisha Government may from time to time allow. 

ii) No fines shall be imposed on a worker and no deduction for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against such 
fines or deduction. 

iii) The total amount of fines which may be imposed in any one wage period on a works shall not 
exceed an amount equal to five paise in a rupee of the wages payable to him in respect of 
that wage period. 

iv) No fine imposed on any worker shall be recovered from him by instalments, or after the 
expiry of 60 days from the date on which it was imposed. 

4.28.8  Register of fines, etc.: 
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i) The contractor shall maintain a register of fines and of all deduction for damage or loss. Such 

register shall mention the reason for which fine was imposed or deduction for damage or loss was 
made. 
 

ii) The contractor shall maintain a list in English and in the local Indian language, clearly defining 
acts and omissions for which penalty of fine can be imposed. It shall display such list and maintain 
it in a clean and legible condition in conspicuous places on the work. 

 
4.28.9. Preservation of register: 

The wage register, the wage cards and the register of fines, deduction required to be maintained under 
the regulations shall be preserved for 12 (twelve) months after day of the last entry made in them. 
 

4.28.10. Powers of Labour Welfare Officers to make investigation or enquiry: 
The Labour Welfare Officers or any other persons authorized by the Government of Odisha on their 
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of the fair wage clauses and the provisions of these regulations. He shall investigate into 

any complaint regarding default made by the contractor, sub-contractor in regard to such provisions. 
 

4.28.11.  Report of Labour Welfare Officers: 
The Labour Welfare Officer or others authorized as aforesaid shall such a report of the results of his 
investigation or enquiry to the Superintending Engineer concerned, indicating the extent, if any, to 
which the default has been committed with a note that necessary deductions from the contractor bill be 
made and the wages and other dues be paid to the labourers concerned. 

 
4.28.12.  Appeal against the decision of Labour Welfare Officer: 

Any persons aggrieved by the decision and recommendation of the Labour Welfare Officer or other 
person so authorized may appeal against such decision to the Labour Commissioner within 30 days from 
the date of decision forwarding simultaneously a copy of his appeal to the Superintending Engineer 
concerned but subject to such appeal, the decision of the officer shall be final and binding upon the 
contractor. 
 

4.28.13.  Inspection of register: 
The contractor shall also allow  inspection of the wage book and wage cards to any of his workers or to 
his agent at a convenient time and place after due notice is received, or to the Labour Commissioner or 
any other person authorized by the Government of Odisha on his behalf. 

 
4.28.14.  Submission of return: 

The contractor shall submit periodical returns as may be specified from time to time. 
 

4.28.15.  Amendments: 
The Government of Odisha may from time to time, add to or amend these regulations and on any 
question as to the application, interpretation of effect of these regulations, the decision of the Labour 
Commissioner or any other person authorized by the Government of Odisha in that behalf shall be final. 

  
 
4.29 Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause 

mentioned herein before tendering. In case of any ambiguity, the clauses of P.W.D Form P-1 with 
latest amendments shall supersede the conditions of this DTCN. 

 
The terms and conditions of the agreement have been read by Me/ Us and I/ We certify 
that I/We clearly understand them and agree to abide by them. 

 
 

      Contractor 
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SECTION – 05 
 

SCOPE OF WORK 
GENERAL 

The intent of this Section is to specify the work items to be covered on Percentage Rate Bids in 
conformity with the technical specifications as enumerated in the subsequent clauses for the work 

“Installation of 11 KV line with PSC pole and 55 SQ.MM-XLPE insulated AAA Conductor-0.65km, 25 KVA WPB Pole 

mounted DT-1no, LT line-0.04km at Vetabara & 11KV line using 55SQ.MM, XLPE AAA Covered conductor with 

10mtr. PSC pole-0.3km, 100KVA DP Mounted DT using 11mtr. WPB Pole – 1 no, LT Liine using 4Cx150 Sqmm 

Armoured Aluminium cable-XLPE insulated-0.07Km at PHD Colony near Vetabara MIP, Ranapur, Gopalpur, 

Nayagarh.”. 
 

5.1.    Location: 

Town : Ranapur   

District : Nayagarh 

State : Odisha 

Connected to : NH – 224 (Khordha to Balangir)/SH-01 

Nearest Railway Station :      Nayagarh 
 

 

 
 

Details as per BOQ & Technical Specification. 

 

 

 

 

 

 

  

 Witness        Contractor 
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SECTION – 6 
 

TECHNICAL SPECIFICATION 
The installations shall generally be carried out in conformity with the requirements 

of Indian Electricity Act 1910 as amended up to date and Indian Electricity Rules, 1956 framed 

there under, the relevant regulations of the Electric Supply Authority concerned. The work shall 

be executed as per National Electrical Code/ as per TPCODL specification and if any item is not 

covered there under or there is any doubt, the specification approved by the Engineer-in-charge 

will be final and binding. 

Ambient Conditions: 
All Electrical installations and equipments shall be suitable to work in following ambient 

conditions. 

Maximum Temperature  : 50-Degree Celsius  

Relative Humidity   : 100% 

In the vicinity    : Dasapalla  

System Conditions. 
The Electrical installations and equipments shall be suitable for operation in following system 

conditions. 

 

Supply voltage   : 440 Volts, +/-10% 

Supply frequency   : 50 Hz, +/-5% 

Number of Phases   : Three 

 

Scope of Work 
The scope of this work covers supply of all materials and labour required for 

“Installation of 11 KV line with PSC pole and 55 SQ.MM-XLPE insulated AAA Conductor-0.65km, 25 KVA 

WPB Pole mounted DT-1no, LT line-0.04km at Vetabara & 11KV line using 55SQ.MM, XLPE AAA 

Covered conductor with 10mtr. PSC pole-0.3km, 100KVA DP Mounted DT using 11mtr. WPB Pole – 1 no, 

LT Liine using 4Cx150 Sqmm Armoured Aluminium cable-XLPE insulated-0.07Km at PHD Colony near 

Vetabara MIP, Ranapur, Gopalpur, Nayagarh." in the exact location as specified in the bill of 

quantities complete in including statutory inspection etc as required. Any item that has not been 

specifically mentioned in the tender schedule but required for satisfactory commissioning shall 

be borne by the contractor. No extra payment is to be made on this account. 
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Technical specification of 3-phase 3 Wire OH 11 KV line 

Joist Pole: 

Supply: 10 mtr long 100 x 116 RS joist pole confirming to IS shall be supplied by contractor: 

The pole should fabricated properly to fix the structural members on it. A 320 x 320 x 

8mm MS base plate shall welded to the pole. 

TECHNICAL PARTICULARS FOR 10 Mtr. long. 100 x 116mm POLES. 

Sl No. Description Unit Acceptance criteria Remarks 

1 Overall length of the pole M 10.00  

2 Depth of Planting Mtr 1.8  

3 Base plate size mm 320x320x8  

 

Pole erection: 

 The spacing between the poles of DP shall be 3-m. However, the exact location of pole 

supports shall be finalised as per site conditions in consultation with the TPCODL authority / 

Engineer-in-Charge. Pole pits of size (09-m x 05-m x 20m depth) shall be excavated in all kinds 

of soil and rock, (1:3:6) PCC base padding of thickness 150-mm shall be provided at the bottom 

of the pole pit using 40-mm HG metal. After erection of pole, a concrete mass of size 600- mm 

x 600-mm x 1650-mm shall be provided around the pole base. Balance portion of the pit shall be 

backfilled with mixture of 40-mm HG metal and morrum. A couping of size 350 x 360 x 450-

mm shall be constructed around the pole at ground level using (1:2:4) cement concrete. 

Stay Set: 

HT stay sets shall be installed at all end points, tapping points, DP structure and cut 

points of the overhead line as far as possible as per direction of Engineer-in-charge. 

Supply:  

The HT stay set comprising of stay rod, turn buckle thimble, anchor plate 7/8 GI stay 

wire and HT guy insulator etc. shall be supplied by the contractor confirming to the following 

technical specification. All the metal parts shall be galvanised. 
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Technical Specification for HT Stay Set. 

1. MS stay rod of 20-mm diameter 1800mm in length one side formed an eye and welded 

with internal diameter 40mm with one thimble and the other side of the rod is threaded 

and fitted with 2 nos. Suitable hexagonal nuts with one round washer of 3 mm thickness 

complete with MS anchor plate 250x250x6mm dimension with centre hole of 22mm 

diameter. The entire rod, plate, thimble, nuts and washer should be hot dipped 

galvanized as per is 2633-1972 (as per OSEB drawing no-9634/92). 

2. Single bow turnbuckle made of 18mm diameter AS rod and the centre rod of 20mm 

diameter of length 450mm with one end formed an eye and welded. The threaded length 

of the centre rod should be 300mm. The base channel of the bow of size 75x40x6mm 

and 180mm in length with thimble and 2 nos suitable hexagonal nuts. The items should 

be hot dipped galvanized as per 1S-2633/1972 As per drawing No-9675/92). 

All other materials required for installation of stay sets such as stay clamps, nut bolts, 

cement, metal etc shall be provided by the contractor. 

Stay installation:- 

 Stay pit of size (09-m x 0 6-m x 1.4-m depth) shall be excavated in all kinds of soil and 

rock. The stay rod with anchor plate shall be installed therein and the pit shall be filled in with 

(1:3:6) PCC using 40-mm HG metal. Proper curing of PCC shall be done to enable the concrete 

to acquire strength. The binding of stay shall be done before the stringing of conductors neatly 

by twisting each and every stand of stay wire. The stay insulator shall be provided at least at a 

height of 3.0-metre from the ground level and fixed in such a fashion that the wires would not 

fall on ground in case of the failure of the insulator. 

Cross arms:- 

Supply: The cross arms required for the work shall be supplied by the Contractor at his cost. 

The following types of cross arms shall normally be used in the construction of 11-KV overhead 

line:- 

Straight cross arm 

V cross arm 

Pole top channel 
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The Straight cross arms shall be used in pairs and fabricated out of 1500-mm long 

ISMC-100 (100 x 50 x 6-mm mild steel channels). The V cross arms shall be fabricated from 

ISMC-100 (100 x 50 x 6 mm ISMC) as per REC specifications, TPCODL norms and I.E Rules. 

The pole top channel shall be fabricated from ISMC-100 of required length. 

Cross arm installation:- 

The straight cross arms shall be used in pairs. Two numbers pressure bolts shall be 

provided for maintaining the uniform gap between the cross arms. The V cross arms shall be 

fixed using suitable clamps. The pole top clamps shall be either directly bolted in the nuts 

provided in the pole or fixed using suitable clamps. The cross arms shall be properly fixed on 

the pole with nut and bolt after de-rusting. These shall be painted with two coats of red oxide 

primer and finished with two coats aluminium painting. Earthing lead connection shall be made 

to the cross arms by 6swg Gl wire from pole top earthing point. 

Insulator:- 

Supply:- 

 The 11KV insulators and associates hardware shall include the following 

 11 KV pin insulator with GI pin  

11 KV string insulator with hardware fitting (B&S type)  

All other materials required for installation of insulators such as nut bolts etc. shall be 

provided by the contractor. 

11 KV PIN INSULATOR. 

 Porcelain insulators with glaze of brown in colour shall comply with the Indian Standard 

specification 1S:731-1971 or the latest revision thereof. The porcelain shall be sound, free from 

defects and smoothly glazed. The areas which serve as supports during fixing, shall be left 

unglazed. 

The design of the insulator shall be such that stresses due to expansion and contraction in 

any part of the insulator shall not lead to deterioration. The porcelain shall not engage directly 

with hard metal. The test voltage of the insulator shall be 11 KV (rms). Mechanical failing load 

shall not be less than 5 KN Creepage Distance shall be 320 mm. 

11 KV GI PIN. 

 11 KV GI Pin shall comply with the Indian Standard specifications IS-2486 (P-I)-1971, 

IS 2486 (P-II) - 1974 or the latest versions thereof. 
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 The Gl pin shall be of single piece obtained preferably by the process of forging. They 

shall be of good finish, free from flows and other defects. The finish of the collar shall be such 

that a sharp angle between the collar and the shank is avoided. The pins must be galvanized The 

threads of nuts and tapped holes shall be cut after galvanizing and shall be well oiled or greased. 

The Pins shall have small steel head type S165P as per IS-2486 (P-II) and shall have stalk length 

of 165 mm and shark length 150mm with minimum failing load of 5 KN. 

 

DISC INSULATOR 

Disc insulator shall comply with IS: 731. The test voltage of the insulators 11 KV (rms). 

The porcelain part of the insulator shall be sound, free from detects and smoothly glazed. The 

glazing shall normally of brown colour. 

All forgings and castings shall be of good finish and free from flows and other defects. 

All parts except porcelain portion shall be galvanized. 

The insulator shall be of ball & socket type (B&S) shall be complete with “W” pins 

made out brass. The insulator shall be suitable for a minimum failing load of 45 KN. This load 

shall be axial for the strain insulator. The insulator shall have minimum creep age distance 

230mm for normal atmosphere and 320mm for heavily polluted atmospheres. The Insulator 

shall be suitable for use with highest system voltage of 12 KV (rms). 

 

HARDWARE FITTINGS. 

The hardware fittings shall comply to IS: 2486 (P-II). Hardware fitting assembly shall 

consist of two parts. One part is the hardware and the other part is Jaw. The hardware shall 

consist of cross-arm straps, 16mm dia. Gl nut and bolts, spring washer “Jaw” shall be made of 

an aluminium alloy and shall be provided along with the fittings to suit the suitable size of 

conductor. The ultimate strength of clamps should not be less than 2000 Kg. 

 All other materials required for installation of insulators such as nut bolts etc. shall be 

provided by the contractor. 

  

Installation of Insulators:- 

 The 11 KV insulators shall be fixed to the cross arms using suitable hardware only as per 

REC specification, TPCODL norms and I.E Rules complete as per direction of Engineer-in-

charge. 
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Conductor: 

Supply:- 80-sqmm AAA conductor shall be supplied by the contractor confirming to the 

following technical specification. The conductors shall be despatched to work site after 

conducting the pre-delivery factory inspection and issue of despatch clearance by this office or 

his authorized representative. 

TECHNICAL DETAILS OF 80-sqmm AAAC AS PER IS: 398 

SI No Description Acceptance Criteria 

1 Indian Standard No IS-398 (Pt4) 1994 

2 Number and diameter of wires 7/3.81 No/mm 

3 Aluminium alloy 7/3.81 No/mm 

4 Total area of conductor 80-sqmm 

5 Overall diameter of stranded conductor 11.43 mm 

6 Mass of Conductor per Kilo-meter 218.26 Kg 

7 Ultimate strength of conductor 23.41 KN 

8 Max. Length of conductor supplied on one drum 6 Km 

9 Calculated maximum resistance at 20 deg. C. 0.425 Ohm/ Km 

 

Installation of Conductor (Stringing):-The conductor stringing shall be carried out as per 

standard practice of TPCODL maintaining proper sag and tension. Paving of 80-sqmm AAA 

conductors shall be done carefully such that no sharp twist and no scratch should be developed 

in the conductor. All required bindings and jumpering shall be done using Aluminium binding 

wire and PG clamps only Proper clearances as specified in IE Rules shall be maintained. 

Earthing:- 

The earthing installations shall generally conform to IS:3043/1966 and requirements of 

Indian Electricity Rules 1956 Gl coil earthing shall be provided for earthing of every on line 

Earthing lead using 6 SWG Gl wires shall be laid and firmly connected to the grounding points 

provided in the PSC poles. All materials required for earthing such as coil earth electrode/GI 

pipe earth electrode, salt, charcoal etc. shall be supplied by the Contractor. 
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Approved Make of Materials 

Sl. 

No. 

Description Approved Makes Offered Make  

(Specify) 

1 Cable Polycab / Havels/ KEI/ FINOLEX / GUPTA 

POWER or any equivalent make approved by 

TPCODL  

 

2 AAA Conductor Any SSI unit of Orissa having past experience 

in similar type of conductor manufacturing 

 

3 Joist Pole SAIL/TATA/JINDAL  

4. Transformer BIS Energy level-II (Details as per Bill of 

Quantity) 

 

 

 It should be noted that all materials to be used / procedure of work to be followed 

shall be as per the latest guideline / Specifications of TPCODL in force during execution. 

 

 

 

 
 

  

 Witness        Contractor 
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SCHEDULE – A 
STRUCTURE & ORGANISATION 

 

1. General Information             

a)       Name of Applicant 

 

b)       Head Office Address 

 

e-Mail Address: 

Telephone No.       Fax : 

 

 

c) Regional Office Address (if any) 

 

e-Mail Address: 

Telephone No.       Fax : 

 

 

d) Local Office (if any) 

 

e-Mail Address: 

Telephone No.       Fax : 

 

 

e) Class of contractor / farm and year of incorporation  
(attach copy of certificate of registration) 

 

 

f)   Name and Address of Bankers 

 

 

g)      Main Lines of Business 

 

 

h)  Establishment details: 

 
 

 

 

Signature of the bidder 
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SCHEDULE – B 

FINANCIAL STATEMENT 
[To be given separately for each constituent Firm] 

 

Financial statement shall be audited for three years by Regd. Chartered Accountant 
or competent financial organization / authority. The audit certificate should be 
included with the document. 
 

1)   Name of Applicant: 

 
2) Total annual turnover & Annual turnover in Similar Works, undertaken for 

each of the last three financial years.    
(Rs. In lakh) 

FINANCIAL 
YEAR 

Home 
 

Abroad Total 

Total 
Turnover 

Turnover 
in 

Similar 
Works 

Total 
Turnover 

Turnover 
in 

Similar 
works 

Total 
Turnover 

Turnover 
in Similar 

Works 

2025-26  
 

     

2024-25  
 

     

2023-24  
 

     

 

3. Applicant’s specific financial arrangements (mention amount in Indian Rupees)  
a) Own Resources 

b) Bank Credits 

c) Others (specify) 

4.  Credit Facilities  :  

To be supported by certificate for the Bank in Scheduled ‘I’. 
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SCHEDULE – C 

WORK EXPERIENCE 
 
 

1.  Name of the firm : 

2.  Total number of years of experience in similar work : 

3.  List of the similar works executed during last 3 years.    

    (Rs. in lakh) 

Sl. 
No. 

Name 
of the 
work/ 
locati

on 
Agmt. 
No. & 

Dt. 

Name 
of the 
emplo

yer 

Value 
of 

Contr-
act 

price 

Total 
Value 

of 
work 
exec
uted 

Financial year-wise 
Computed amount 

Stipulate
d date of 
commen-
cement 

Stipulate
d date of 
comple-

tion 

Actual 
date of 
comple-

tion 

Reas
ons 
for 

delay 

Rem
arks 

2023
-24 

2024
-25 

2025
-26 

Total 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

              

              

              

              

              

              

              

              

NB: Certification of the employer not below the rank of Executive Engineer/equivalent is to 
be furnished in support of the above claim 
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SCHEDULE – D 

LIST OF PLANT & EQUIPMENT 
 

Proposed to be deployed by the Applicant for use in the work 
 

(Additional equipments if any may be added) 
 

Sl. 
No. 

List of plants & 
equipments 

Owned Leased Remarks 

Nos. Ownership 

certificate 

furnished / not 

furnished 

Nos. Lease deed along with 

the ownership 

certificate furnished / 

not furnished 

1 2 3 4 5 6 7 

1. Concrete Hopper Mixer 15 

cum/Hr. 

     

2. Plate / Skid Vibrator      

3. Needle Vibrator   

 

   

4. Water Tanker   

 

   

5. Weigh batching plant   

 

   

6. Excavator (Hydraulic)   

 

   

7. Water Tank    

 

   

8. Truck (10 Tonne capacity)   

 

   

9. Generator (32KW capacity)   

 

   

10. Compressive testing 

machine 

     

11. Slump test apparatus    

 

   

12. Theodolite   

 

   

13. Lavelling instrument   

 

   

14. Dewatering Pump set from 

5 to 20 HP capacity 

     

15. Steel shuttering plates (600 

x 1200mm) with steel 

scaffoldings 

     

16. Transportation trolley   
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SCHEDULE –E 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING / 
EXPELLING OF TENDER OF ABANDONMENT OF WORK BY TENDER 

 

 

1. (a) Is the applicant currently involved in any litigation relating to any contract works - Yes/No 

     (b)  If yes, give details 

 

 

 

 

2.(a)  Has the applicant or any of its constituent partners have been debarred / expelled by any agency in India 

during the last 5 years - Yes/No 

  (b)  If yes, give details 

 

 

 

 

3  (a) Has the applicant or any of its constituent partners failed to perform/absconded/ rescinded on any contract 

work in India during the last 5 years - Yes/No 

    (b)  If yes, give details 

 

 

 

 

Note : If any information in this schedule is found to be incorrect or concealed pre-qualification application will be 
summarily rejected. 
 
 
                                                                                        
 
 

 
 
 
 
 
 
 
 
 
 
 
 

Signature of the bidder 
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SCHEDULE –F 

 
DECLARATION BY THE TENDERER  

 
  

1. I/We have visited the site and have fully been acquainted myself/ourself with the local situation 
regarding materials, labour and the factors pertaining to the work before submitting the tender. 

 
 
 

2. I/We have carefully studied the conditions of the contract, specification and other documents of 
this work and I/We agree to execute the same accordingly. 

 
 

 
3. I/We solemnly pledge that I/We shall be sincere in discharging my/our duties as responsible 

contractor and complete the work within the prescribed time limit. I/We shall submit detailed 
construction programme with target dates for various items and stages of work keeping in view 
the time limit and shall accordingly arrange for necessary labours, materials, and equipments etc., 
punctually. In case there are deviations from the construction programme, I/We shall abide by the 
decision of the Engineer-in-charge for revision of the programme and shall arrange for labour, 
materials, equipments etc 

 
 
 

4. I/We shall follow all rules and regulations of the state in force with regard to engagement of 
labour for the work. 

 
 

5. The documents furnished with the tender are correct to the best of my/our knowledge and belief 
and if any information found to be incorrect in future, the Department has the liberty to take any 
action as deemed fit. 

 
 

6. Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms and 
provisions of the said conditions and special conditions of the contract annexed hereto or in 
default thereof to forfeit and pay to the Governor of Odisha the sums of money mentioned in the 
said conditions and in the event of such default the transaction effected by this tender shall cease 
and determine. 
 

 
 
 
 
Date:  

 

Place:        Signature of the Tenderer 
            Name/Organisation               
                                                                                    Seal 
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SCHEDULE – G 
 

AFFIDAVIT 
 

1. I/We ________________________________ certify that all information furnished is true and agree that 
my / our Tender shall be rejected if I / we am / are found to have misled or made false representation in 
the form of any of the Schedules of Supplementary information and / or statements submitted in proof of 
the eligibility and qualification requirements or if I / We have a record of poor performance such as 
absconding from work, works not properly completed as per contract, in ordinate delays in completion, 
financial failure and / or has / have participated in previous Tendering for the same work/s and had quoted 
unreasonable high Tender premium.  In addition I/we shall be blacklisted and the work be taken over 
invoking relevant clause of the General conditions of contract and conditions of particular application.  

 
2. I/We ________________________________ certify that no criminal cases are pending against me/us 

partners at the time of submitting the Tender. 

 
3. I/We ________________________________ accept that my / our Tender shall be rejected if any criminal 

cases are pending against me/us/partners of the farm at the time of submitting the Tender. 
 
4. I/We ________________________________ agree that if the history of litigation, criminal cases pending 

against me/us/Partners furnished by me/us is false, I / We _____________________ will attend by the 
action taken by the H&U.D. Deptt., without approaching any court whatsoever for redress.  However, I/We 
shall be given suitable opportunity to offer my/our explanation before action is taken against me/us. 

 
5. I/We ________________________________ certify that the following addenda issued by the 

Superintending Engineer, PH, Bhubaneswar have been received by me/us and incorporated in my/ our 
Tender. 

 
1.      dated 

 

2.      dated 
 

3.      dated 
(Add if the addenda issued are more than 3) 
 
6. Further I/We ___________________________ certify that no near relatives in the cadre of an Assistant 

Engineer or above are working in the PHEO of H & U.D. Deptt., in Govt. Odisha. 
 
 
7. I / We ___________________________________ certify that the technical specification for which I have 

quoted rate is as per the requirement of the DTCN.  
 
 
 
Dated this … … … … … … … day of … … … … … … 200.. .. 

 
Signature … … … … … … … … … … … in the capacity of … … … … … … … duly authorized to sign the Tender for and 
on behalf of 
 
… … … … … … … … … … … … … … 
 

(Block Capitals) 
 
 
Signature of Witness: 
 
Name of Witness: 
 
Address of Witness: 
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SCHEDULE – H 

 

ANY OTHER INFORMATION, IF ANY 
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SCHEDULE – I 

 

FORM OF BANK GUARANTEE 
[Additional Performance Security] 

 
To 

The Superintending Engineer, 
P.H, Division, Bhubaneswar. 

 
WHEREAS: 
(A) ___________________________________________ [name and address of 

contractor] (hereinafter called the “Contractor") has executed an agreement 

(hereinafter called the “Agreement”) with the [Additional Chief Engineer,  

P.H Division, Bhubaneswar representing Additional Chief Engineer P.H 

Circe, Bhubaneswar], (hereinafter called the “Authority”) for the 

construction of the work  “ Installation of 11 KV line with PSC pole and 55 SQ.MM-XLPE 

insulated AAA Conductor-0.65km, 25 KVA WPB Pole mounted DT-1no, LT line-0.04km at Vetabara & 

11KV line using 55SQ.MM, XLPE AAA Covered conductor with 10mtr. PSC pole-0.3km, 100KVA DP 

Mounted DT using 11mtr. WPB Pole – 1 no, LT Line using 4Cx150 Sqmm Armoured Aluminium cable-

XLPE insulated-0.07Km at PHD Colony near Vetabara MIP, Ranapur, Gopalpur, Nayagarh. subject to 

and in accordance with the provisions of the Agreement. 

 (B) The Agreement requires the Contractor to furnish a Performance Security for 

due and faithful performance of its obligations, under and in accordance with 

the Agreement, during the {Construction Period & Defects Liability Period} (as 

defined in the Agreement) in a sum of Rs.__________ Lakh (Rupees 

_______________  Lakh) (the “Guarantee Amount”). 

  (C) We, _______________________ through our branch at _________________ 

(the “Bank”) have agreed to furnish this bank guarantee (hereinafter called the 

“Guarantee”) by way of Additional Performance Security. 

 
NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and 
affirms as follows: 
1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 

performance of the Contractor’s obligations during the {Construction Period & 

Defects Liability Period} under and in accordance with the Agreement, and 

agrees and undertakes to pay to the Authority, upon its mere first written 
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demand, and without any demur, reservation, recourse, contest or protest, and 

without any reference to the Contractor, such sum or sums up to an aggregate 

sum of the Guarantee Amount as the Authority shall claim, without the Authority 

being required to prove or to show grounds or reasons for its demand and/or for 

the sum specified therein. 

 

2. A letter from the Authority, under the hand of an officer not below the rank of 

[Additional Chief Engineer,  P.H Division, Bhubaneswar], that the Contractor has 

committed default in the due and faithful performance of all or any of its 

obligations under and in accordance with the Agreement shall be conclusive, final 

and binding on the Bank. The Bank further agrees that the Authority shall be the 

sole judge as to whether the Contractor is in default in due and faithful 

performance of its obligations during and under the Agreement and its decision 

that the Contractor is in default shall be final and binding on the Bank, 

notwithstanding any differences between the Authority and the Contractor, or 

any dispute between them pending before any court, tribunal, arbitrators or any 

other authority or body, or by the discharge of the Contractor for any reason 

whatsoever. 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as 

if the Bank were the principal debtor and any change in the constitution of the 

Contractor and/or the Bank, whether by their absorption with any other body or 

corporation or otherwise, shall not in any way or manner affect the liability or 

obligation of the Bank under this Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the 

Authority to proceed against the Contractor before presenting to the Bank its 

demand under this Guarantee. 

5. The Authority shall have the liberty, without affecting in any manner the liability 

of the Bank under this Guarantee, to vary at any time, the terms and conditions 

of the Agreement or to extend the time or period for the compliance with, 

fulfillment and/ or performance of all or any of the obligations of the Contractor 

contained in the Agreement or to postpone for any time, and from time to time, 
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any of the rights and powers exercisable by the Authority against the Contractor, 

and either to enforce or forbear from enforcing any of the terms and conditions 

contained in the Agreement and/or the securities available to the Authority, and 

the Bank shall not be released from its liability and obligation under these 

presents by any exercise by the Authority of the liberty with reference to the 

matters aforesaid or by reason of time being given to the Contractor or any other 

forbearance, indulgence, act or omission on the part of the Authority or of any 

other matter or thing whatsoever which under any law relating to sureties and 

guarantors would but for this provision have the effect of releasing the Bank from 

its liability and obligation under this Guarantee and the Bank hereby waives all of 

its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee or 

security now or which may hereafter be held by the Authority in respect of or 

relating to the Agreement or for the fulfilment, compliance and/or performance of 

all or any of the obligations of the Contractor under the Agreement. 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under 

this Guarantee is restricted to the Guarantee Amount and this Guarantee will 

remain in force for the period specified in paragraph 8 below and unless a 

demand or claim in writing is made by the Authority on the Bank under this 

Guarantee all rights of the Authority under this Guarantee shall be forfeited and 

the Bank shall be relieved from its liabilities hereunder. 

8. The Guarantee shall cease to be in force and effect on ****$. Unless a demand 

or claim under this Guarantee is made in writing before expiry of the Guarantee, 

the Bank shall be discharged from its liabilities hereunder. 

9. The Bank undertakes not to revoke this Guarantee during its currency, except 

with the previous express consent of the Authority in writing, and declares and 

warrants that it has the power to issue this Guarantee and the undersigned has 

full powers to do so on behalf of the Bank. 

 

$  Insert date being 30 (Thirty) Months from the date of issuance of this Guarantee (in accordance with Clause 

23.4 of the Section 2(B) & Clause 6.22 of Section 6). 
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10. Any notice by way of request, demand or otherwise hereunder may be sent by 

post addressed to the Bank at its above referred branch, which shall be deemed 

to have been duly authorized to receive such notice and to effect payment 

thereof forthwith, and if sent by post it shall be deemed to have been given at 

the time when it ought to have been delivered in due course of post and in 

proving such notice, when given by post, it shall be sufficient to prove that the 

envelope containing the notice was posted and a certificate signed by an officer 

of the Authority that the envelope was so posted shall be conclusive. 

11. This Guarantee shall come into force with immediate effect and shall remain in 

force and effect for up to the date specified in paragraph 8 above or until it is 

released earlier by the Authority pursuant to the provisions of the Agreement. 

 

Signed and sealed this ___________ day of ______________, 20______ at ________. 

 
 
 

SIGNED, SEALED AND DELIVERED 
For and on behalf of the Bank by: 
(Signature) 
(Name) 
(Designation) 
(Code Number) 
(Address) 

NOTES: 
(i) The bank guarantee should contain the name, designation and code number of 

the officer(s) signing the guarantee. 
(ii) The address, telephone number and other details of the head office of the Bank 

as well as of issuing branch should be mentioned on the covering letter of issuing 
branch. 

(iii) The stamp papers of appropriate value shall be purchased in the name of bank 
who issues the “Bank Guarantee”. 

(iv) The bank guarantee shall be from a Nationalised/ Scheduled Indian Bank with 
counter guaranteed by its branch at Bhubaneswar. 
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SCHEDULE - J 
(See Clause 3.15 of DTCN) 

PROJECT COMPLETION SCHEDULE 
[In order to closely monitor the execution of the project and to ensure quality, cost and time 

of the project are not compromised in any manner, the contractor shall provide bar chart 

& PERT Chart in such a realistic manner so that there will be balance between financial & 

physical progress with reference to cost & completion time.] 
 

1 Project Completion Schedule 

During Construction period, the Contractor shall comply with the requirements set forth 

in this Schedule-J for each of the Project Milestones and the Scheduled Completion 

Date. Within 30 (Thirty) days of the date of each Project Milestone, the Contractor shall 

notify the Authority of such compliance along with necessary particulars thereof. 
 

2 Project Milestone-I 

2.1 Project Milestone-I shall occur on the date falling on the 1/4
 of the Whole Time allowed 

from the Commencement Date (the “Project Milestone-I”). 

2.2 Prior to the occurrence of Project Milestone-I, the Contractor shall have commenced 

construction of the Water Supply Project and submitted to the Authority duly and validly 

prepared a Work done Statements for a value of work not less than 20% (Twenty percent) 

of the Contract Price. 
 

3 Project Milestone-II 

3.1 Project Milestone-II shall occur on the date falling on the 1/2
 of the Whole Time allowed 

from the Commencement Date (the “Project Milestone-II”). 

3.2 Prior to the occurrence of Project Milestone-II, the Contractor shall have continued with 

construction of the Water Supply Project and submitted to the Authority duly and validly 

prepared a cumulative Work done Statements for a value of work not less than 45% 

(Forty-five percent) of the Contract Price. 
 

4 Project Milestone-III 

4.1 Project Milestone-III shall occur on the date falling on the 3/4
 of the Whole Time allowed 

from the Commencement Date (the “Project Milestone-III”). 

4.2 Prior to the occurrence of Project Milestone-III, the Contractor shall have continued with 

construction of the Water Supply Project and submitted to the Authority duly and validly 

prepared a cumulative Work done Statements for a value of work not less than 75% 

(Seventy-five percent) of the Contract Price. 
 

5 Scheduled Completion Date 

5.1 The Scheduled Completion Date shall occur on the Whole Time allowed 01 (One) Month 

from the Commencement Date. 

5.2 On or before the Scheduled Completion Date, the Contractor shall have completed 

construction in accordance with this Agreement. 
 

If the contractor fails to maintain the required progress in terms of each Project Milestone 

or to complete the work and clear the site on or before the contract or extended date of 

completion, he shall, without prejudice to any other right or remedy available under the 

law to the Government on account of such breach, pay as agreed compensation the amount 

as give in Clause No. 3.15 of the agreement. 
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 ANNEXURE – I 

Guidelines/ Procedure to be followed in introduction of 

 e-Procurement in Government of Odisha. 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.FA-R-3/08 – 1027 /W, Dated 24.01.2009 

 
Sub: Guidelines/ Procedure to be followed in introduction of e-Procurement in 

Government of Odisha. 
 

1. This office memorandum consists of the procedural requirement of e-Procurement and shall be made part 
of the Detailed Tender Call Notice or Instruction to Bidder for all “Works” tenders hosted in the portal. 

 
2. The e-Procurement portal of the Government of Odisha is “https// tendersorissa.gov.in”  
 
3. Use of valid Digital Signature Certificate of appropriate class (class II or Class III) issued from a registered 

Certifying Authority (CA) as stipulated by Controller of Certifying Authorities. (CCA), Government of India 
such as n-Code, Sify, TCS, MTNL, e-Mudhra etc is mandatory for all users. 

 
4. The DSC issued to the Department users is valid for the period of two years only. All the Department users 

are responsible to revalidate their DSC prior to expiry. 
 
5. For all purpose, the server time displayed in the e-procurement portal shall be the time to be followed by 

all the users. 
 
6. Government after careful consideration has decided to host all tenders costing 20 lakhs or above in the e-

procurement portal. This will be applicable across all Engineering Departments such as Works Department, 

Department of Water Resources, Rural Development and Housing & Urban Development Department. 
Government of Odisha also welcomes hosting of tenders by any other departments, authority, corporations, 
local bodies etc of the State with prior approval from Information Technology Department. 

 
7. The e-procurement shall be operated compliant to relevant provisions of OGFR / OPWD code/ Accounts 

Code/ Government statutes including any amendments brought from time to time to suit to the 
requirement of the best national practice. 

7. Registration in the e-procurement portal is without levy of any charges but Government reserves the right 
to levy any charges for such value added services in future. 
 

9. Contractors not registered with Government of Odisha, can participate in the e-procurement after 
necessary enrolment in the portal but have to subsequently register themselves with the appropriate 
registering authority of the State Government before award of the work as per prevalent registration norms 
of the State. 

 

10. For the role management “Department”, is the Administrative Department, Organisation or wing is the 
Chief Engineer or highest tender accepting authority or equivalent officer under the Administrative 
Department, Division-II is the Executive Engineer or equivalent officer, Division is the Superintending 
Engineer or equivalent officer and sub-division is the Assistant Engineer or equivalent officer. 

 
11. The e-procurement software assigns role for operation of the module for specific function. The 

terminologies used in the Portal and their respective functions in the software are as follows: 
 
 

a. Application Administrator: (NIC and State Procurement Cell) 
i. Master Management 

ii. Nodal officer creation 

iii. Report Generation 

iv. Transfer and blocking of officers. 
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b. Nodal Officer: (At Organisation level not below the Executive Engineer or equivalent rank). 
i. Creation of Users 
ii. Role Assignment 
iii. Transfers and blocking of Officers 
 

c. Procurement Officer-Publisher: (Officer having Tender inviting power at any level). 
i. Publishing of Tender 
ii. Publishing of Corrigendum / addendum/ cancellation of Tender 
iii. Bid Clarification 
iv. Uploading of pre-Bid Minutes 
v. Report generation 

 
d. Procurement Officer – Administrator: (Generally sub-ordinate officer to Officer inviting the 

tender). 
i. Creation of Tender 

ii. Creation of corrigendum / addendum/ cancellation of Tender 
iii. Report generation 

 
e. Procurement officer – Opener: (Generally sub-ordinate officer to officer inviting the Tender). 

i. Opening of Bid 
 
f. Procurement Officer–Evaluator: (Generally sub-ordinate officer to officer inviting the Tender). 

i. Evaluating Bid 
 

g. Procurement Officer–Auditor: (Procurement Officer – Publisher and/or Accounts Officer/ Finance 
Officer). 

i. To take up auditing. 
 
12. NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB): 

a. The Notice inviting Bids (NIB) and Bid documents etc., shall be in the standard formats as 

applicable to conventional Bids and will be finalized/ approved by the officers competent as in the 
case of conventional Bids. 
 

b. The officers competent to publish NIB in case of conventional Bids will host the NIB in the portal. 
Simultaneously, a notification should also be published in the newspapers, as per existing rules 
preferably, in the following format, to effect economy:- 

 
Government of Odisha “e” Procurement Notice 

Bid Identification No:__________________ 
 

1. Name of the Work:__________________________________ 

2. Estimated cost Rs.__________________________________ 

3. Period of completion:________________________________ 

4. Date & time of availability of bid document in the portal____________ 

5. Last date/ time for receipt of bids in the portal:___________________ 

6. Name and address of the Officer inviting Bid:_____________________ 

Further details can be seen from the e-procurement portal “https://tendersorissa.gov.in” 

 
c. All the volumes/ documents shall be uploaded in the portal by the Procurement Officer 

Administrator and published by Procurement Officer Publisher (Officer inviting tender) using their 
DSCs in appropriate format so that the document is not tampered with. 
 

d. The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in 
the website https://tendersorissa.gov.in will appear in the “Latest Active Tenders”. The 
Bidders/ Guest Users can downloaded the Bid documents only after the due date & time of sale. 
the publication of the tender will be for specific period of time till the last date of submission of 

https://tendersorissa.gov.in/
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bids as mentioned in the ‘Notice Inviting Bid’ after which the same will be removed from the list of 

Latest Active tenders. 
13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 

a. The Procurement Officer Publisher (Officer inviting tender) shall publish any addendum / corrigendum 
/ cancellation of tender in the website https://tendersorissa.gov.in, notice board and through 
paper publication and such notice shall form part of the bidding documents. 

b. The system shall generate a mail to those bidders who have already uploaded their tenders and those 
bidders if they wish, can modify their tender. 

 
14. PARTICIPATION IN BID 

a. PORTAL REGISTRATION: The Contractor / Bidder intending to participate in the bid is required to 
register in the portal using his/ her active personal / official e-mail ID as his/ her Login ID and attach 
his/ her valid Digital signature certificate (DSC) to his/ her unique Login ID. He / she will enter relevant 
information as asked for about the farm/ contractor. This is a one time activity for registering in Portal. 
 

i. Bidders participating through Joint Venture shall declare the authorized signatory through 
Memorandum of Understanding duly registered and enroll in the portal in the name and style of 

the Joint Venture Company. It is mandatory that the DSC issued in the name of the authorized 
signatory is used in the portal.  
 

ii. Any third party/ company/ person under a service contract for operation of e-procurement system 
in the State or his/ their subsidiaries or their parent companies shall be ineligible to participate in 
the procurement processes that are undertaken through the e-procurement system irrespective of 
who operates the system. 

 
b. LOGGING TO THE PORTAL: The Contractor/ Bidder is required to type his/ her Login ID and 

password. The system will again ask to select the DSC and confirm it with the password of DSC as a 
second stage authentication. For each login, a user’s DSC will be validated against its date of validity 
and also against the Certificate Revocation List (CRL) of respective CA stored in system database. The 
system checks the unique Login ID, password & DSC combination and authenticates the login process 
for use of portal. 
 

c. DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his 
system to undertake necessary preparatory work off-line and upload the completed tender at his 
convenience before the closing date and time of submission. 
 

d. CLARIFICATION ON BID: The bidder may ask question online in the e-procurement portal using 
his/ her DSC; provided the questions are raised within the period of seeking clarification as mentioned 
in tender call notice/ Bid. The officer inviting the bid/ procurement officer- publisher will clarify queries 
related to the tender. 

 
e. PREPARATION OF BID: 

i) The bids may consist of general arrangements drawings or typical or any other drawing relevant 
to the work for which bid has been invited. Bidder may download these drawings and take out the 
print for detail study and preparation of his bid. Any other drawings and documents pertaining to 
the works available with the officer inviting the Bid will be open for inspection by the bidders. 
 

ii) The bidder shall go through the Bid carefully and list the documents those are asked for 
submission. He shall prepare all documents including cost of Bid document, Bid security, 
Declaration form, price bid etc and store in the system. 
 

f. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: 
i) The Bidder shall furnish, as part of his Bid, a bid security for the amount mentioned under NIT/ 

Contract Data. The bidder shall scan all the written / printed pages of the bid security and upload 
the same in portal document format (PDF) to the system in designated piece of the technical Bid. 
Furnishing scanned copy of such documents is mandatory otherwise his/ her bid shall be declared 
as non-responsive and liable for rejection. 
 

ii) The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) 
or as mentioned in the bid document. The validity period of the EMD or Bid Security shall be as 
mentioned in the bid document. Any bid not accompanied by an acceptable Bid Security and not 
secured as indicated in the bid document shall be rejected as non-responsive. The bid security 

https://tendersorissa.gov.in/
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shall be retained till such time the successful bidder furnishes Initial Security Deposit (ISD) or 

Performance security acceptable to the officer inviting the Bid. Failure of the successful Bidder to 
comply with the requirements shall constitute sufficient grounds for cancellation of the award and 
forfeiture of the Bid Security. The Bid security in the form of FD/ BG shall be from a Nationalized 
Bank valid for a period of 45 days beyond the validity of the Bid. Bid Security in other form is 
acceptable if the bid documents provides for it. 

 
iii) The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice 

in respect of Earnest Money Deposit / Bid Security and the Bank Draft in respect of cost of Bid are 
to be scanned and uploaded in portable document format (PDF) along with the bid. 

 
iv) The bidder shall provide the cost of bid and the Bid Security in a sealed cover superscripting the 

name of the work for which the instruments are intended and the Officer Inviting the Bid. He/ she 
is not required to write his/ her name on the cover. The original FD/BG/BD shall be physically 
produced before the Officer inviting the Bid or the concerned Division/ Division-II/ Chief Engineer 
before the specified period mentioned in the bid; which in no case shall be less than three days 

excluding the last date of submission and opening of bids (Technical cover opening in case of 
Double Cover System). The bidder is also allowed to submit the original FD/BG/BD by Registered 
Post/ Speed post or any other delivery system before the last date & time of opening of tender. 

 
v) The officers authorized by the Procurement Officer–Publisher (Officer Inviting Tender) shall 

transmit the sealed envelopes carefully to the Procurement Officer–Publisher prior to opening of 
the Bid. The Procurement Officer–Publisher shall provide signed receipt with date and time for 
having received the number of sealed envelopes. 

 
vi) The Procurement Officer–Publisher (Officer Inviting the Tender) or other concerned officers 

authorized to receive the Original Bid Security and Bid Cost on behalf of the Procurement Officer–
Publisher shall not be responsible for any postal delay and/ or non–receipt of the original copy of 
the bid security on or before specified date and time. Non submission of bid security within the 
designated period shall debar the bidder from participating in the on-line bidding system and his 
portal registration shall be blocked. His name shall also be informed to the registering authority 

for cancellation of his registration as contractor. 
 

vii) Contractor exempted from payment of EMD will be able to participate in the tender directly by 
uploading documentary evidence towards his eligibility for such exemption. 

 
viii) Government of Odisha has been actively considering integrating e-payment gateway into the 

portal for payment of cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-
payment gateway shall be issued separately after it is established. 

 
15. SUBMISSION OF BID: 

a. The bidder shall carefully go through the tender and prepare the required documents. The Bid shall 
have a Technical Bid & a Financial Bid. The Technical Bid generally consist of cost of Bid documents, 
EMD/ Bid Security, GST, PAN/ TIN, Registration Certificate, Affidavits, Profit Loss Statement, Joint 
Venture Agreement. List of similar nature works, work in hand, list of machineries, and any other 
information required by OIT. the Financial Bid shall consist of the Bill of Quantities (BoQ) and any 
other price related information/ undertaking including rebates. 
 

b. The protected Bill of Quantities (BoQ) uploaded by the Procurement Officer – Publisher for the Bid is 
the authentic BoQ. Any alteration or deletion or manipulation in BoQ shall lead to cancellation of Bid. 
 

c. The Bidder shall up load the scanned copy/ copies of document in support of eligibility criteria and 
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the 
designated locations of Technical Bid.  

 
d. The Bidder shall write his name in the space provided in the specified location in the Protected Bill of 

Quantities (BoQ) published by the officer inviting tender. the bidder shall type rates in figure only in 
the rate column of respective item(s) with out leaving any blank cell in the rate column in case of item 
rate tender and type percentage excess or less upto one decimal place only in case of percentage rate 
tender. 
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e. The bidder shall log on to the portal with his/ her DSC and move to the desired tender for uploading 

the documents in appropriate place one by one simultaneously checking the documents. 
ii) Bids can not be submitted after due date and time. The bids once submitted can not be viewed, 

retrieved or corrected. The Bidder should ensure correctness of the bid prior to uploading and 
take print out of the system generated summary of submission to confirm successful uploading of 
bid. The bids can not be opened even by the OIT or the Procurement Officer–Publisher/Opener 
before the due date and time of opening. 
 

iii) Each process in the e-procurement is time stamped and the system can detect the time of log in 
of each user including the Bidder. 

 
iv) The Bidder should ensure clarity / legibility of the document uploaded by him to the portal. 

 
v) The system shall require all the mandatory forms and fields filled up by the contractor during the 

process of submission of the bid/ tender. 
 

vi) The bidder should check the system generated confirmation statement on the status of the 
submission. 

 
vii) The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure 

in the network. 
 

viii) The tender inviting officer is not responsible for any failure, malfunction, or breakdown of the 
electronic system used during the e-procurement process. 

 
ix) The Bidder is required to up load documents related to his eligibility criteria and qualification 

information and Bill of Quantities duly filled in. It is not necessary for the part of the Bidder to up-
load the drawings and other Bid documents (after signing) while up-loading his bid. It is assumed 
that the bidder has referred all the drawings and documents uploaded by the Officer inviting the 
Bid. 

 

x) Seeking any revision of rates or backing out of the bid claiming for not having referred to any or 
all documents provided in the Bid by the Officer inviting the Bid will be construed as plea to 
disrupt the bidding process and in such cases the bid security shall be forfeited.   

 
xi) The bidder will not be able to submit his bid after expiry of the date and time of submission of Bid 

(server time). The date & time of bid submission shall remain unaltered even if the specified date 
for the submission of bids declared as a holiday for the Officer inviting the Bid. 
 

f. SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, documents, certificates, 
uploaded by him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of 
the information furnished by the bidder is found to be false/ fabricated / bogus, his EMD/ Bid security 
shall stand forfeited and the bidder is liable to be blacklisted. 

 
16. SECURITY OF BID SUBMISSION: 

a. All bid uploaded by the Bidder to the portal will be encrypted. 
 

b. The encrypted Bid can only be decrypted/ opened by the authorised openers on or after the due date 
and time. 

 

17. RESUBMISSION AND WITHDRAWAL OF BIDS: 
a. Resubmission of bid by the bidders for any number of times before the final date and time of 

submission is allowed. 
 

b. Resubmission of bid shall require uploading of all documents including price bid afresh. 
 
c. If the bidder falls to submit his modified bids) within the pre-defined time of receipt, the system shall 

consider only the last bid submitted. 
 
d. The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of 

internet or traffic jam or power failure etc. 
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e. The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading 

scanned copy of a letter addressing to the Procurement Officer–Publisher (Officer Inviting Tender) 
citing reasons for withdrawal. The system shall not allow any withdrawal after expiry of the closure 
time of the bid. 

 
18. OPENING OF THE BID: 

a. Bid opening date and time is specified during tender creation or can be extended through 
corrigendum. Bids can not be opened before the specified date & time. 
 

b. All bid openers have to log on to the portal to decrypt the bid submitted by the bidders. 
 
c. The bidders & guest users can view the summary of opening of bids from any system. Contractors are 

not required to be present during the bid opening at the opening location if they so desire. 
 
d. In the event of the specified date of bid opening being declared a holiday for the officer inviting the 

Bid, the bids will be opened at the appointed time on the next working day. 

 
e. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in 

which they appear in the “Invitation for Bid”. 
 
f. During bid opening, the covers containing original financial instruments towards cost of bid and Bid 

Security in the form specified in the DTCN/ ITB valid for the period stated in the Bid, received after last 
date of receipt of bid and before opening of the bids shall be opened and declared. The Procurement 
Officer–Opener shall continue opening of other documents if he is satisfied about the appropriateness 
of the cost of Bid and the Bid security. 

 
g. Combined bid security for more than one work is not acceptable. 
 
h. The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer 

from their new location if they are transferred after the issue of Notice Inviting Bid and before bid 
opening. Further action on bid documents shall be taken by the new incumbent of the post. 

 
19. EVALUATION OF BIDS: 

a. All the opened bids shall be down loaded and printed for taking up evaluation. The Procurement 
Officer–Openers shall sign on each page of the documents downloaded and furnish a certificate that 
the documents as available in the portal for the tender have been down loaded. 
 

b. The Procurement Officer–Evaluators shall take up evaluation of bids with respect to the qualification 
information and other information furnished subject to confirmation of the bid security by the issuing 
institutions. 

 
c. After receipt of confirmation of the bid security, the bidder may be asked in writing to clarify on the 

documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible 
documents. The Officer Inviting Tender may ask for any other document of historical nature during 
Technical evaluation of the tender. Provided in all such cases, furnishing of any document in no way 
alters the Bidder’s price bid. Non submission of legible documents may render the bid non-responsive. 

 
d. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the 

bid of the bidder will be evaluated on its own merit. 
 
e. Technical evaluation of all bids shall be carried out as per information furnished by Bidders. But 

evaluation of bids does not exonerate bidders from checking their original documents at later date. If 
the bidder is found to have misled the evaluation through wrong information, action as per relevant 
clause of DTCN / ITB shall be taken against the bidder/ contractor. 

 
f. The procurement Officer- Evaluators; will evaluate bids and finalize list of responsive bidders. 
 
g. The financial bids of the technically responsive bidders shall be opened on the due date of opening. 

The Procurement Officer – Openers shall log on to the system in sequence and open the financial bids. 
i.  The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorised representative who wish to be present. 
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ii. At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will 

be opened. 
a. The responsive bidders name, bid prices, item wise rates, total amount of each item in case 

of item rate tender and percentage above or less in case of percentage rate tenders will be 
announced.  

b. Procurement Officer-Openers shall sign on each page of the downloaded BoQ and the 
comparative statement and furnish a certificate to that respect. 
 

c. Bidder can witness principal activities and view the documents/ summary reports for that 
particular work by logging on to the portal with his DSC from any where. 

 
20. NEGOTIATION OF BIDS: 

a. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, 
ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and 
breakdown of unit rates. 

 

21. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
a. The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of the validity 

period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance 
will state the sum that the Engineer-in-charge will pay the contractor in consideration of the execution 
& completion of the Works by the Contractor as prescribed by the contract & the amount of 
performance security and additional performance security required to be furnished. The issue of the 
letter of acceptance shall be treated as closure of the Bid process and commencement of the contract. 

 
b. The Contractor after furnishing the required acceptable performance security and additional 

performance security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-Charge 
with copy thereof to the Procurement Officer–Publisher. The Procurement Officer–Publisher shall up 
load the summary and declare the process as complete.  

Sd/- 

24.01.2009EIC-CUM-SECRETARY TO 
GOVERNMENT 
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Appendix - II  
Online Receipt of Tender Paper Cost & Earnest Money Deposit 

 through e-Procurement Portal as per  
Works Department Letter No.17276/W Dt.06.12.2017 

 

Government of Odisha 
Works Department 

*** 

Office Memorandum 
File No.07556900012016–17254/W Dt.05.12.2017 

 

Sub: Electronic receipt, accounting and reporting of Cost of 
Tender Paper and Earnest Money Deposit on submission of 
bids. 

1. The State Government have formulated rules and procedures for Electronic 
receipt, accounting and reporting of the receipt of Cost of Tender Paper and 
Earnest Money Deposit on submission of bids through the e-procurement portal 
of Government of Odisha i.e. "https://tendersodisha.gov.in". 
 

2. Electronic receipt of cost of tender paper has been successfully tested through 
SBI payment gateway. Now it has been decided to introduce electronic receipt 
of Cost of Tender Paper and Earnest Money Deposit on submission of 
bids through payment gateway of designated banks such as SBI/ICICI 
Bank/HDFC Bank for all Government Departments, State PSUs. Statutory 
Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-
I). The process outline as well as accounting and reporting structure are 
indicated below : 
a)  It will be carried out through a single banking transaction by the bidder 

for multiple payments like Cost of Tender Paper and Earnest Money 
Deposit on submission of bids. 

b)  Various payment modes like Internet banking/ NEFT/RTGS of 
Designated Banks and their Aggregator Banks as well can be accessed by 
the intending bidders. 

c)  Reporting and accounting of the e-receipts will be made from a single 
source. 

d)  Credit of receipts into the Government accounts and to the designated 
Bank account of the participating entities indicated in Para 2 above would 
be faster. 

 

3.  Only those bidders who successfully remit their Cost of Tender Paper and 
Earnest Money Deposit on submission of bids would be eligible to 
participate in the tender/bid process. The bidders with pending or failure 
payment status shall not be able to submit their bid. Tender inviting authority, 
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State Procurement Cell, NIC, the designated Banks shall not be held responsible 
for such pendency or failure. 

4.  Banking arrangement: 
a)  Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway 

are being integrated with e-Procurement portal of Government of Odisha 
(https://tendersodisha.gov.in). 

b)  The Designated Banks participating in Electronic receipt, accounting 
and reporting of Cost of Tender Paper and Earnest Money 
Deposit on submission of bids will nominate a Focal Point Branch 
called e-FPB, who is authorized to collect and collate all e-Receipts. Each 
such branch will act as the Receiving branch and Focal Point Branch 
notwithstanding the fact that the bidder might have debited his account 
in any of the bank's branches while making payment. 

5.  Procedures of bid submission using electronic payment of tender 
paper cost and EMD by bidder: 

 
a)  Log on to e-Procurement Portal: The bidders have to log onto the 

Odisha e-Procurement portal (https://tendersodisha.gov.in) using his/her 
digital signature certificate and then search and then select the required 
active tender from the "Search Active Tender" option. Now, submit 
button can be clicked against the selected tender so that it comes to the 
"My Tenders" section. 

 

b)  Uploading of Prequalification/Technical/Financial bid: The bidders 
have to upload the required Prequalification /Technical/Financial bid, as 
mentioned in the bidding document and in line with Works Department 
office memorandum no.7885, dt.23.07.2013. 

 

c)  Electronic payment of tender paper cost and EMD: Then the 
bidders have to select and submit the bank name as available in the 
payment options 

i. A bidder shall make electronic payment using his/her internet banking 
enabled account with designated Banks or their aggregator banks. 

ii. A bidder having account in other Banks can make payment using 
NEFT/RTGS facility of designated Banks. 

• Online NEFT/RTGS payment using internet banking of the bank in which 
the bidder holds his account, by adding the account number as 
mentioned in the challan as an interbank beneficiary. 
 

d)  Bid submission: Only after receipt of intimation at the e-Procurement 
portal regarding successful transaction by bidder the system will activate 
the 'Freeze Bid Submission' button to conclude the bid submission 
process. 

 
 

e)  System generated acknowledgement receipt for successful bid 
submission: System will generate an acknowledgement receipt for 
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successful bid submission. The bidder should make a note of 'Bid ID' 
generated in the acknowledgement receipt for tracking their bid status. 

 

6.  Settlement of Cost of Tender Paper; 
a)  Cost of Tender Paper: In respect of Government receipts on account of 

Cost of Tender Paper, the e-Procurement portal shall generate a MIS 
for the State Procurement Cell (SPC). The MIS will contain an abstract of 
the cost of tender paper collected with reference to Bid Identification 
Number. The State Procurement Cell shall generate Bank-wise-head-
wise challans separately for Cost of Tender Paper and instruct the 
designated Banks to remit the money to the State Government account 
under different heads. In respect of the cost of tender paper received 
through the e-procurement portal, the remittance to the Cyber Treasury 
account will be made to the Head of Account 0075-Misc, General 
Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender 
Paper. 

 

b)  For the time being, the State Procurement Cell (SPC) will use over the 
counter payment facility of the Odisha Treasury portal. Thereafter, 
remittance through NEFT & RTGS will be facilitated through the Odisha 
Treasury portal. 

c)  Similarly, in case of State PSUs, Statutory Corporations, Autonomous 
Bodies and Local Bodies etc., Cost of Tender Paper, the e-Procurement 
portal shall generate a MIS for the State Procurement Cell (SPC). The MIS 
will contain an abstract of the cost of tender paper collected with 
reference to Bid Identification Number. The State Procurement Cell 
shall generate Bank-wise list of challans and instruct the designated 
Banks to remit the money through the Odisha Treasury portal. The cost 
of tender papers will be credited to the registered Bank account of the 
concerned State PSUs, Statutory Corporations, Autonomous Bodies and 
Local Bodies etc. 

 

d)  Bank will refund (in case the Tender Inviting Authority (TIA) issues such 
instructions) the tender fee, EMD to the bidder, in case the tender is 
cancelled before opening of Bid as per direction received from TIA 
through e-procurement system. 

 

e)  Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper 
and Earnest Money Deposit on submission of bids is enclosed in the 
Annexure. 

 

7.  Settlement of Earnest Money Deposit on submission of bids: 
a)  The Bank will remit the Earnest Money Deposit on submission/ 

cancellation of bids to respective bidders accounts as per direction 
received from TIA through e-procurement system. 

 
8.  Forfeiture of EMD : 
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Forfeiture of Earnest Money Deposit on submission of bid of defaulting 
bidder is occasioned for various reasons. 
a)  In case the Earnest Money Deposit on submission of bid is forfeited, 

the e-Procurement portal will direct the Bank to transfer the EMD value 
from the Pooling Account of SPC to the registered account of the tender 
inviting authority. 

 

b)  The Tender inviting authorities of the Government Departments will 
deposit the forfeited Earnest Money Deposit on submission of bid, 
in the State Government Treasury under the appropriate head (8782-
Cash Remittances and Adjustments between the officers rendering 
accounts to the same Accounts Officer-102-P.W.Remittances-1683-
Remittances-91028-Remittances into Treasury) after taking the amount 
as a revenue receipt in their Cash Book under the head 0075-Misc. 
General Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-
Misc. Deposits and submit the detail account to DAG (Puri) as a deposit of 
the Division. 

 

c)  By clicking submit button, system will initiate the forfeiture of EMD. 
System will not allow the evaluator to edit the initiation after clicking the 
submit button. Forfeiture option can be carried out in phased manner like 
one bidder at a time. 

 

9.  Role of the Banks: 
a)  Make necessary provision / customizations at their end to enable the 

provision for online payments / refunds as per this document. 
b)  Provide necessary real-time message to bidders regarding successful or 

unsuccessful transactions during online payment processes and redirect 
them to e-Procurement website with necessary transaction reference 
details enabling them to submit their bids. 

c)  The bank shall ensure transfer of funds from the pooling account to the 
Government Head/current account of PSUs/ULBs within the next bank 
working day as per the directions generated from e-Procurement portal. 

d)  Bank should provide timely reports and reference details to NIC enabling 
them to carry out their role as stated below. 

e)  Refund of amount to bidders as per the XML file provided by e-
Procurement system on the next bank working day from the date of 
generation of the XML file and also provide a confirmation to NIC on the 
same. 

 
10.  Role of State Procurement Cell: 

a)  Communicate requirements of Government departments/ State PSUs/ 
Autonomous Bodies/ ULBs online payment requirements to National 
Informatics Centre / the authorised Banks for mapping/ customization. 

b)  In every working day, the State Procurement Cell shall generate MIS from 
the e-Procurement portal to ascertain the tender paper cost received in 
the e-Tendering process separately bank-wise for the Government 
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Department and the PSUs/ULBs. The SPC shall generate bank-wise 
separate online challans from the Odisha Treasury portal and make the 
remittance through over the counter facility or NEFT/RTGS (as and when 
this functionality is available in Treasury portal) and issue instruction to 
the bank for remittance of the receipt to the State Government account. 

c)  The State Procurement Cell shall be responsible for providing challan 
details and MIS in respect of the remittance towards tender paper cost to 
the Tender inviting authorities for their record. 

d)  State Procurement Cell shall monitor the progress of e-Tendering by 
different Government departments / State PSUs/ Autonomous Bodies / 
ULBs through an MIS. State Procurement Cell shall monitor and send 
monthly progress reports to the Government. 

e)  The e-Procurement system will generate a consolidated refund & 
settlement XML file as an end of the day activity. 

f)  e-procurement system will provide a web service for payment gateway 
(PG) provider to pull the encrypted refund and settlement details in XML 
file against a day. 

g)  Similarly, payment gateway (PG) provider will provide a web service to 
pull the refund and settlement status against a day 

h)  e-procurement system will update the status accordingly for reconciliation 
report. 

 

11.  Role of National Informatics Centre : 
a)  Customize e-Procurement software and web-pages of Government of 

Odisha (https://tendersodisha.qov.in) to enable the provision for 
electronic payment. 

b)  The NIC, Odisha will modify / rectify the errors in electronic data relating 
to the Chart of Account. 

c)  NIC will provide an interface to organisations to download the electronic 
receipt data. 

d)  Enable automatic generation of daily XML files from e-Procurement 
system and ensure delivery of the same to the authorised Banks for 
enabling automatic refund/settlement of funds. 

e)  NIC shall enable the e-Procurement portal to generate MIS as required 
for the State Procurement Cell in order to make remittance of the tender 
paper cost to the State Government account using the Odisha Treasury 
portal. 

 

12.  Role of Cyber Treasury : 
a)  The cost of the tender paper deposited by the SPC using the Odisha 

Treasury Portal which will be accounted for by the Cyber Treasury and it 
shall submit the accounts to A.G (O) as per the established process. 

b)  The Cyber Treasury will provide MIS as required to the SPC for the 
purpose of accounting and reconciliation of the electronic remittances 
made to the State Government account. 

 

13.  Redressal of Public grievances: 

https://tendersodisha.qov.in/
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a)  The State Procurement Cell, Odisha, National Informatics Centre, Odisha 
and the e-FPB will have an effective procedure for dealing with, public 
complaint for e-Receipt related matters. In case, any mistake is detected 
by any of the stakeholders in reporting of receipt of tender paper cost 
and EMD, either suo moto or on being brought to its notice, the State 
Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber 
Treasury and the bank will promptly take steps for rectification. The e-
Focal Point Branch of the participating Banks, National Informatics 
Centre, Odisha and the State Procurement Cell, Odisha will notify the 
contact number and address of the Help Desk for resolution of any 
dispute regarding e-Receipt. 

 

14.  Applicability and modification of existing rules / orders: 
The modalities prescribed in this Office Memorandum for downloading of tender 
paper, submission and rejection of bid, acceptance of Bids as well as refund and 
forfeiture of earnest deposit will be applicable for electronic submission of bids 
through e-procurement portal. Existing provisions regulating cost of tender 
paper, earnest money deposit in OPWD Code and OGFR would stand modified to 
the extent prescribed. 
 

15.  These arrangements would be made effective after signing of MoU between the 
designated Banks and the State Procurement Cell, firming up of Banking 
arrangements and technical integration between designated Bank and e-
Procurement Portal. 

 
1. This shall take effect from the date of issue of this Office Memorandum. 
2. Accordingly, relevant existing codal/ contractual provision exist vide Office 

Memorandum No.6785/W Dt.09.05.2017 of Works Department stands modified 
to the above extent. 

3. This has been concurred in by the Finance Department vide their UOR No.-39-
WF-I Dt.09.11.2017. 

 
 

  Sd/05.12.2017 
      E.I.C-cum-Secretary to Govt. 

 
[For any Technical related queries please call at Help desk numbers of State 
Procurement Cell (SPC), Govt. of Odisha – 1800 3456 765, (0674) 2530998 / 

2530996] 
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ANNXURE-I of Appendix - II 
 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of 
Tender Paper and Earnest Money Deposit on submission of bids. 

 Cost of Tender Paper on submission 
of bids 

Earnest Money Deposit on 
submission of bids 

Government  
Departments 

 

I. The payment towards the cost of 
Tender Paper, in case Government 
Departments, shall be collected in 
separate Pooling accounts opened in 
Focal Point Branch called e-FPB of 
respective designated banks [as stated 
in Para 2] at Bhubaneswar on 
T+1_day. 
 
 
 
 

 
II. With reference to the Notice Inviting 

Tender/ Bid Identification Number, the 
amount so realized is to be remitted to 
Government Account under the Head 
Of Account 0075-Misc. General 
Services-800-Other Receipts-0097-
Misc. Receipts-02237-Cost of Tender 
Paper through Odisha Treasury Portal 
after opening of the bid. 
 

I. In case of tenders of Government 
Departments, amount towards 
Earnest Money Deposit on 
submission of bids shall be collected in 
a pooling account opened for this 
purpose at Focal Point Branch called e-
FPB of respective designated banks at 
Bhubaneswar and the banks will remit 
the amount to respective bidder’s 
account within two working days on 
receipt of instruction from TIA through 
refund and settlement of e-
procurement system. 
 

II. In case of forfeiture of Earnest 
Money Deposit on submission of 
bids, the e- Procurement portal will 
direct the Bank to transfer the EMD 
value from the Pooling Account of SPC 
to the registered account of the tender 
inviting authority within two working 
days of receipt of instruction from TIA. 

State PSUs 
Statutory 

Corporations, 
Autonomous 
Bodies and 

Local Bodies. 
 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies and 
Local Bodies etc. the amount towards 
Cost of Tender Paper, on 
submission of bids shall be collected 
in separated pooling accounts opened 
in Focal Point Branch called e-FPB of 
respective designated Banks at 
Bhubaneswar on T+1 days. 
 
 
 

II. The Paper cost will be transferred to 
the respective current accounts of 
concerned State PSUs, Statutory 
Corporation, Autonomous Bodies and 
Local Bodies etc. after opening of bid. 

 

I. Amount towards EMD on submission 
of bids shall be collected in a separate 
pooling account of Focal Point Branch 
called e-FPB of respective designated 
banks at Bhubaneswar and the banks 
will remit the amount to respective 
bidder’s account on receipt of 
instruction from TIA through refund 
and settlement of e-procurement 
system within two working days from 
receipt of such instruction. 
 

II. In case of forfeiture of Earnest 
Money deposit on submission of 
bids, the e- Procurement portal will 
direct the Bank to transfer the EMD 
value from the Pooling Account of SPC 
to the registered account of the tender 
inviting authority within two working 
days of receipt of instruction from TIA. 

 


