
1 

 
 

 

 

 
 
 

GOVERNMENT OF ODISHA 
(HOUSING & URBAN DEVELOPMENT DEPARTMENT) 

 

 

OFFICE OF THE ADDITIONAL CHIEF ENGINEER, P.H. 
CIRCLE, SAMBALPUR 

 

 

 

DETAILED TENDER CALL NOTICE (DTCN) 
FOR 

“Improvement of Water Supply to Attabira NAC” 

 
 
 

ESTIMATED COST: Rs. 446.18LAKHS (Excluding GST) 
 

Bid Identification No.ACEPHSBP-01/2026-27  Dt. 14.07.2026 
 

 
 

 PART-I : General & Technical Bid  
 

COST OF TENDER PAPER: Rs.10,000.00 
 

 
 

JULY - 2026 

 



2 

 
 

 

CONTENTS OF 

DETAILED TENDER CALL NOTICE (DTCN) 
 

Section Description 

DTCN Part – I: General & Technical- Bid 

Section-1 Notice Inviting Tender (NIT) 

 Check List to be Filled up by the Bidder 

 Contract Data 

Section-2(A) Details of the Documents to be Furnished for Online Bidding 

Section-2(B) Instructions to Bidders 

Section-2(C) Data Sheet 

Section-2(D) Letter for Submission of Tender 

Section-2(E) Tender Declaration 

Section-2(F) Letter of Acceptance of Tender 

Section-2(G) Memorandum 

Section-3 Information regarding Tenderer 

Section-4 Declaration by the Tenderer 

Section-5 Form of Agreement 

Section-6 Conditions of Contract 

Section-7 Special Conditions of Contract 

Section-8 Scope of Work 

Section-9 Technical Specifications & Design Criteria 

Section – 10 Drawing  

Section – 11 Payment Break-up Schedule 

Schedule-A to J Formats for furnishing Information by the Bidder 

Appendix - I 
Executive Instruction regarding calling for and acceptance of 

tenders in e-Procurement in Govt. of Odisha   

Appendix - II Procedure for Electronic Receipt, Accounting and Reporting of Cost 

of Tender Paper and Earnest Money Deposit on submission of bids 

DTCN Part – II: Price Bid/BoQ 



3 

 
 

 

SECTION-1 
  
  

 

GOVERNMENT OF ODISHA  
OFFICE OF THE ENGINEER-IN-CHIEF (PH), ODISHA, BHUBANESWAR 

* * * * * * 
 

NOTICE INVITING TENDER (NIT) FOR THE WORK 

“Improvement of Water Supply to Attabira NAC” 
 

NATIONAL COMPETITIVE BIDDING THROUGH e-Procurement 
Identification No. ACEPHSBP-01/2026-27 Dt. 14.07.2026 

 

The Engineer-in-Chief (PH), Odisha, Bhubaneswar on behalf of Governor of 

Odisha invites Percentage Rate Bids through e-Procurement in conformity with the 
terms and conditions of the Detailed Tender Call Notice (DTCN) in Two Bid system (Part-I: 

General & Technical Bid and Part-II: Price Bid) from “‘A’ Class & Special Class” 
Contractors registered with the Odisha State Government and Contractors of equivalent 
grade/class registered with Central Government/ any other State Government/ MES/ 

Railways having experience and expertise in Design, Construction, Testing & 
Commissioning of Similar Type of Works and fulfilling minimum eligibility criteria as stated 
hereunder and other detailed qualifying requirements given in the DTCN to be eventually 

drawn up in the Standard P-1 Contract Form of Odisha PWD. The bid should be 
submitted on-line in the website www.tendersodisha.gov.in by eligible class of 
contractors. The bidders should have necessary Portal Enrolment (with his own Digital 

Signature Certificate). Contractors registered elsewhere but not registered with 
Government of Odisha can also participate in the e-procurement after necessary enrolment 
in the portal but have to subsequently register themselves with the appropriate registering 

authority of the State Government before award of work / signing of the Agreement as per 
prevalent registration norms of the State.   
 

Sl. 
No. 

Name of the Work Value of 
Work 

excluding 
GST 

(Rs. Lakh) 

Bid Security (EMD) 
(Rs. Lakh) 
(Online) 

Cost of Bid 
Document  

(in Rs.) 
(Online) 

Period of 
completion 

1 2 3 4 5 6 

1. Improvement of Water 
Supply to Attabira NAC 

446.18 4.47 10,000.00 12 
(Twelve) 
Months 

2. Mode of Submission of tender: Tender should be submitted online in 
www.tendersodisha.gov.in. 

 

3. The bidders desirous to participate in bidding must possess compatible Digital 
Signature Certificate of Class-II or Class-III and should follow the changes/ 

modifications/ addendum to DTCN if any. 
 

http://www.tendersorissa.gov.in/
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4. The original documents i.e., Affidavits, Undertakings & Certificates as per the 
Schedules and Annexure of DTCN that have been uploaded by the bidder in the e-
tender website should be submitted for verification during evaluation within four 

days after last date of submission of bid. 
 
 

5. Critical Dates:- 

SN Description Critical Dates 

(i) Period of availability of tenders on-line  From 11.00 Hrs. of 21.07.2026to 
15.00 Hrs. of 04.08.2026 

(ii) Last date & time of seeking clarification 
as per Schedule-I 

 17.00 Hrs. of0 27.07.2026 

(iii) Last date & time of bidding on-line  17.00 Hrs. of 04.08.2026  

(iv) Date & time of opening of Technical 
Bid 

 11.30 Hrs. of 05.08.2026 

 

6. Minimum Eligibility Criteria :- 
i) The Firms/ Companies/ Registered Contractors should have Successfully Completed 

Work(s) of Similar Nature (with ancillary electrical or mechanical or instrumentation 
or surveillance type of works, as applicable) valuing not less than Rs.133.86 Lakh 
(30% of the estimated cost including GST) in any one year during the last 5 (five) 
years in any Govt. Sector and/or Public Sector and/or any Govt. Parastatal of India or 
any of its constituent State or Union Territory. However, any one such completed 
similar nature of work in the year under consideration must cover at least 
one Drinking Water Treatment Plant with Rapid Gravity Filtration System 
(RGF) or Sewage Treatment Plant or Septage Treatment Plant or Intake Well 
or Elevated Service Reservoir of (minimum 20 m staging having capacity not 
less than 5.0 lakh litre without cumulative or additive effect/ Ground Storage 
Reservoir of capacity not less than 5.0 lakh litre (not cumulative or additive) 
or combination of any two or more.The firm shall have to submit the performance 
certificate of the works constructed by them for satisfactory performance from 
appropriate authority i.e., not below the rank of Executive Engineer /Superintending 
Engineer/equivalent. Weightage @ 10% per year shall be given on the value of the 

completed work in the preceding years.However, the Work(s) completed in the 
current year shall also be considered without any weightage factor on production of 

certificate from competent authority. 

 

ii) The Firms/Companies/Registered Contractors should have annual financial turnover 

of not less than Rs.178.48Lakh (40% of the estimated costincluding GST)in 
any one year in Civil Construction Works during last 5 (five) years and the turn 
over need to be certified by Chartered Accountant. The certificate issued by 
Chartered Accountant should bear the Unique Document Identification 
Number (UDIN). Weight age @ 10% per year shall be given on the annual 
turnover of the preceding years. However, the financial turnover of the Work(s) in 

the current year shall also be considered without any weightage factor subject to 
production of Audited Balance Sheet and Certificate from the CA with verifiable 
UDIN. 

 

iii) When bids have been invited in a common notice fordifferent works, the order of 
opening of the financial bids shall be in seriatim in which those works are mentioned 
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in the notice of ‘Invitation for Bids’unless otherwise required to be changed. Bid 
capacity of any bidder shall be progressive in nature depending upon the 
corresponding bidder being declared as L1 in the preceding financial bid(s). 

7. Weightage Factor (On Compound basis): 
Following enhancement/compounding factors will be used for the costs of works 
executed and the financial figures to a common base value. 

Year before  Multiplying factor 
One    1.10 
Two    1.21 

Three    1.33 
Four    1.46 
Five    1.61 

8. To arrive at the value of completed works, value of multiple contracts executed in a 
financial year shall be considered. For this purpose, the completion certificates given 
by the authorities for any one financial year shall be considered. In case value of 

works executed in any one financial year is not available in the certificates, the same 
shall be calculated on a pro-rata basis, considering that the total completed value 
and the time schedule in days.  

9. The Bidder should have not been blacklisted by any Govt./ Govt. Undertaking on the 
bid submission date. Self-Declaration Certificate by Bidder in the form of 

Affidavit is to be submitted. 

10. All Bidders/Contractors are bound to register themselves in CDMS Portal developed 
by State Procurement Cell, Odisha, Bhubaneswar.  However, the successful out 

State Bidders those who are not registered in CDMS Portal, Odisha, are bound to 
register themselves before signing of agreement. 

11. The bid for the work shall remain valid for a period of 120 (One Hundred 

Twenty) daysfrom the date of opening of Price Bid. If any Bidder/ Tenderer 
withdraws his bid/ tender before the said period or makes any modifications in the 
terms and conditions of the bid, the bid security/earnest money shall stand forfeited. 

12. Bids from Consortium/ Unincorporated Joint Venture is not acceptable. 

13. Other details can be seen in the bidding documents, which is available in website 
www.tendersorissa.gov.in. 

14. All amendments, time extension, clarifications etc. will be uploaded in the website 
only.  Bidders should regularly visit the above website to keep themselves updated. 

15. Authority reserves the right to reject any or all the tenders without assigning any 

reasons thereof. 

16. The estimated cost put to tender in respect of the work as mentioned in the above 

table is tentative only. The actual estimated cost shall be as per the bill of quantities 
/ schedule of quantities appended to the DTCN. The estimated cost mentioned in 
the said bill of quantities shall be the basis for tender finalization, acceptance, 

submission of ISD, APS (if applicable) and for all other practical purposes. 
 

17. If any mismatch is observed between the specifications reflectedin the BoQ and the 

corresponding details mentioned in Section-8 & 9 of DTCN or, if specification of any 

http://www.tendersorissa.gov.in/
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item/component/sub-item is not mentioned in the BoQ then, in such cases, decision 
of the Engineer-in-charge shall be final & binding.  
 

18. Since the aforesaid project put to tender is under resource tied-up programme, it’s 
time of execution and expenditure vis-à-vis completion are of utmost importance. To 
ensure participation of sincere and reasonable bidders through this transparent 

bidding process, it is clarified that the bidder(s), whose contract(s)/ agreement(s) 
has/ have been rescinded under PHEO/WATCO/RWS&S during last two years prior 
to the date of invitation of this tender, shall not be eligible to participate in the 

bidding process for the aforesaid work. Even if such contractors participated in the 
bidding process for the aforesaid work, their bids shall be out rightly rejected. 
 

19. It is being observed that complaints are being raised by the fellow bidder(s) and/or 
from other persons(s)/entity(s) regarding the eligibility of other bidder(s) 
participated in the bidding process. In this connection it is clarified that, simply 

raising a complaint against any bidder(s), participated in the bidding process for the 
aforesaid work will not hold good unless it is substantiated with required 
documentary evidence(s) by the said complainant(s). This means the onus of 

establishing the ineligibility of any bidder shall lie with the complainant(s) within a 
reasonable time frame to be decided by the officer inviting the bid for the aforesaid 

work. Appropriate decision on the said complaint(s) shall be taken by the competent 

authority without assigning any reason thereof to the complainant(s). 

20. Name and Address of the Officer Inviting Bids 

The Additional Chief Engineer 
Office of the Additional Chief Engineer, 

P.H. Circle, Sambalpur,  
Near V.S.S. Stadium, Brooks Hill,  
Motijharan, Sambalpur 

email : sephsbp@gmail.com 
  
          Sd/- 

ADDITIONAL CHIEF ENGINEER (PH) 

 

mailto:sephsbp@gmail.com
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CHECK LIST TO BE FILLED UP BY THE BIDDER 
 

Name of the Work: Improvement of Water Supply to Attabira NAC 

 

Sl. 
No 

Particulars 
Reference to  
Clause No. 

Whether furnished 
Reference 
to Page no. 

Yes No  

01.  Cost of Bid Document Rs.10,000.00(Online remittance) As per NIT    

02.  Bid Security (EMD) for Rs. 4.47 lakh(Online) Clause 23.1, Section 
2(B) of DTCN 

   

03.  Copy of valid GST Registration Certificate / GSTIN Clause (a)iii., Section 
2(A) of DTCN 

   

04.  Copy of PAN Card  Clause (a)iv., Section 
2(A) of DTCN 

   

05.  Copy of valid Contractor’s Registration Certificate Clause (a)v., Section 
2(A) of DTCN  

   

06. No Relationship Certificate   Clause (a)viii., Section 
2(A) of DTCN 

   

07. Work schedule in the form of Bar Chart Clause 7.14, Section-7 
of DTCN 

   

08. Self-declaration certificate by the bidder in the form of 
Affidavit for No Criminal Case pending at the time of 
Biding 

Clause 6, Section 2(B) 
of DTCN 

   

09. Self-declaration certificate by the bidder in the form of 
Affidavit for not being Blacklisted by any Govt./ Govt. 
Undertaking 

As per NIT    

10. Self-declaration certificate by the bidder in the form of 
Affidavit declaring that in last 3 financial years they have not 
applied for/ are undergoing Corporate Debt Restructuring 
(CDR) /Strategic Debt Restructuring (SDR)or  facing 
recovery proceedings from Financial Institutions or those are 
facing Sickness and under consideration of Board for Industrial 
and Financial Reconstruction (BIFR) 

Clause 8.4, Section -
2(B) of DTCN 

   

11. Structure & Organization Schedule-A    

12. Financial Statement Schedule-B    

13. List of Tools, Plants & Equipments Schedule-C    

14. Works Experience -  Schedule-D     

(a)  List of similar works executed during last 5 years Schedule-D (Item-3)    

(b)  Works in hand-Approximate value of existing commitment and 
ongoing works.  

Schedule-D (Item-4)    

(c) Bid Capacity Calculation Sheet Schedule-D (Item-5)    

15. Information regarding Current Litigation, Debarring / 
Expelling of the Tender or Abandonment of the work 
by the tenderer 

Schedule-E     

16. Electrical License for External & Internal Electrical 
Works 

Schedule-F    

17. Affidavit / Declaration Schedule-G     

18. Solvency Certificate from a Schedule Bank Schedule-H    

19. Bank Guarantee for any Security Deposit (If allowed) Schedule-J    
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CONTRACT DATA 
 
A. GENERAL INFORMATIONS 

SN Item Details 

1  Bid Identification No.  ACEPHSBP-01/2026 Dt. 14.07.2026 

2  Name of the Work  Improvement of Water Supply to Attabira NAC 

3  Officer Inviting Tender  Additional Chief Engineer, P.H. Circle, Sambalpur 

4  Executive/Superintending 

Engineer concerned with head-
quarters authorized as Engineer-
in-charge of this work. 

Additional Chief Engineer, PH Division, Sambalpur 

5  Superintending Engineer/Addl. 
Chief Engineerwith head-quarters 

Addl. Chief Engineer, PH Division, Sambalpur 

6  Accepting Authority  Engineer-in-Chief (PH),Odisha, Bhubaneswar 

7  Estimated Cost  Rs.446.18lakh (Excluding GST) 

B. BID INFORMATION 

8  Intended completion period/Time 
period assigned for Completion  

12 (Twelve) Calendar Months 

9  Last Date & time of submission of 

Bid  

17.00 Hrs. ofDt. 04.08.2026 

10  Cost of Bid Document  
(To be Remitted Online) 

Rs.10,000.00 

11  Bid Security (EMD) 
(To be Remitted Online) 

Rs.4.47 lakh 
 

12 Additional Performance Security (Inthe shape as mentioned at Clause 23 of Section-2(B)) 

i) Amount 

Sl  
No 

Incremental Basic of 
Additional Performance 
Security. 

Additional Performance Security to be deposited by 
the Successful bidder 

i Below 0% but not below 10% 
of the Project Cost put to bid. 

No Additional Performance guarantee/ Security percentage is 
required. 

ii Below 10% but not below 
20% of the Project Cost put 
to bid. 

0.1% for every percentage of bid price below 10% of the 
project cost put to bid starting at 11% with the Additional Bid 
Performance Guarantee being 0.1% and the Additional Bid 
Performance Guarantee percentage shall be applied on the 
bid price. 

iii Bid price is 20% or more 
below of the project cost put 
to bid. 

0.2% for every percentage of bid price below 20% of the 
project cost put to bid in addition to 1% of the bid price and 
the Additional Bid Performance Guarantee percentage shall be 
applied on the bid price. 

 

ii) Pledged in favour of Executive Engineer, PH Division, Sambalpur 

iii) Payable at Sambalpur 

iv) Type of Instrument As specified in the Bid document 

13 
The Financial years of last five 
years 

2021-22 to 2025-26 

14 Bid validity period   120 days from the date of opening of Price Bid 

15  Currency of Contract   Indian Rupees  

16  Language of Contract   English  
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SECTION- 2(A) 

DETAILS OF THE DOCUMENTS TO BE FURNISHED  
FOR ONLINE BIDDING 

 

(a) Scanned copies of the following documents to be up-loaded in appropriate place in PDF 
format in the website www.tendersodisha.gov.in. 
i. Remittance of Cost of Bid Document(Online). 
ii. Remittance of Bid Security (EMD)(Online) 
iii. GST Registration Certificate/ GSTIN. 
iv. PAN Card. 
v. Contractor’s Registration Certificate. 
vi. Affidavit regarding Correctness of Certificates. 
vii. Affidavit regarding No Relation Certificate. 
viii. Work Experience Certificate from the authority not below the rank of Executive 

Engineer/Superintending Engineer. 
ix. Annual Turnover Certificate from Chartered Accountant for last Five 

(5)FinancialYears with break-up of Construction Works & Total 

Worksincluding GSTfor each Financial Year. 
x. Any other relevant required document, if any. 

(b) Scanned Copies of the Certificates/Formats showing details of information to be 
furnished as per the enclosed formats should be uploaded in appropriate place after 
converting the same to PDF.  
Schedule A - Structure & Organisation. 
Schedule B - Financial statement  
Schedule C - List of tools, plant & equipment proposed to be deployed in the work. 
Schedule D - Work experience    
Schedule E - Information regarding Current Litigation, Debarring / Expelling of the 

Tender or Abandonment of the work by the Tenderer 
Schedule F - Information on Electrical License/Collaboration. 
Schedule G - Declaration. 
Schedule H - Solvency Certification from Bank 
Schedule I - Format for Seeking Clarification 
Schedule J - Form for Bank Guarantee for EMD/ISD/APS/Any Other Security 

Deposit 
(The details of the Format is enclosed in the DTCN) 

 
(c) Uploaded documents of valid successful bidders will be verified with the original 

before acceptance of offer. 

(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree 
on the conditions in the DTCN. The bidders, who disagree on the conditions of 
DTCN, cannot participate in the tender. 

(e)   Cost of Bid Document will be paid on online mode by the Bidder,failing which 
the bidder will be disqualified.  

(f) Cost of Bid Security Amount (EMD) will be paid on online by the 

Bidder,failing which the bidder will be disqualified. 

http://www.tendersodisha.gov.in/
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SECTION- 2(B) 
 

INSTRUCTIONS TO BIDDERS 
 

A. GENERAL 
1. Definitions: 

(a) “Employer” means the Public Health Engineering Organisation (PHEO) 
of the Government of Odisha represented by the Additional Chief Engineer, 
P.H. Circle, Sambalpur or his authorised representative with whom the 

selected Contractor signs the contract for the services.  
(b) “Contractor” / Bidder / Firm / Engineer Firm / Company carry the same 

meaning throughout the DTCN and Contract. 

(c) “Contract” means the contract/ agreement signed by the parties along with all 
attached documents listed in the DTCN (Tender Document Part -I & II). 

(d) “Data Sheet” means such part of the Instructions to Contractor as are used to 

reflect assignment conditions and evaluation of the bid. 
(e) “Day” means a calendar day. 
(f) “Government” means the Government of Odisha. 

(g) “Instructions to Bidders (Section-2(B) of the Part-I of DTCN) means the 
document which provides all information needed to prepare their proposals. 

(h) “NIT” (Section-1 of the DTCN) means the Letter of Invitation being sent by the 
Employer. 

(i) “Personnel” means professionals and support staff provided by the Contractor 

and assigned to perform the services in full or in any part thereof. 
(j) “Proposal” means the Technical Proposal (Tender Document Part I – General & 

Technical Bid) and the Financial Proposal (Tender Document Part II – Price 

Bid). 
(k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for 

the selection of contractor which includes Part-I & II.  

(l) “Govt”. means Govt. of Odisha or Govt. of India as the case may be. 
 

2. Introduction / Selection Procedure: 

The Employer named in the Data Sheet will select a contract firm to execute the 
work as described in the scope of work and in the Data sheet. 
 

The Contractor shall bear all costs associated with the execution of the work 
onPercentage Rate Bid. The Employer is not bound to accept any proposal, and 
reserves the right to annul the selection process at any time prior to contract award 

without thereby incurring any liability to the Contractor. 
 

3. Location of the Project:  

The place of action is at Attabira NAC in the District of Bargarh in the State of 
Odisha. 
 

4.       Source of Funding: 
The work will be funded under SUJALA (State Plan) 
 

5.       Eligibility: 

5.1.     A Bidder shall be deemed to have the nationality of India.  
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5.2. A Bidder shall be ‘A’ Class registered with the Odisha State Government and 
Contractors of equivalent grade/class registered with Central Government/ any other 
State Government/ MES/ Railways. 

 

5.3. Registered Contractor of ‘A’ Class of Odisha State PWD or equivalent class of CPWD 
/ Railway / MES / Central or other State Govt.  Proof of registration is to be furnished 
along with the tender. 

 

6.  History of Litigation and Criminal Record: 
If any criminal cases are pending against the Contractor (him/her/partners) at the 

time of submitting the tender, then the tender shall be summarily rejected. 
 

7. The Contractor has to furnish a declaration that no near relatives are working in the 

cadre of an Assistant Engineer/Assistant Executive Engineer/ Executive Engineer and 
above in the Organisation of Public Health Engineering Organisation (PHEO) of State 
of Odisha. 

 

8.  Other Requirements: 
8.1. Even if the Contractor meets other criteria, his tender shall be summarily rejected if 

he is found to have misled or made false representation in the form of any of the 
statements submitted in proof of the eligibility and qualification requirements. 

8.2. The tender shall also be summarily rejected if he has a record of performance such 

as absconding from work, works not properly completed as per contract, inordinate 
delays in completion, financial failure.  

8.3. In addition to the above, even while executing the work, if it is found that he 

produced false / fake, certificates in his tender, he will be blacklisted. 
 

8.4 The bidders who have in last 3 financial years applied for / are undergoing 

Corporate Debt Restructuring (CDR)/Strategic Debt Restructuring (SDR) 
or facing recovery proceeding from Financial Institutions or those are 
facing Sickness and under consideration of Board for Industrial & Financial 

Reconstruction (BIFR) are not eligible for qualification. Self-Declaration 
Certificate by the bidder in the form of affidavit is to be submitted. 

 

9.  Original Certificates: 
Original documents/certificates shall be produced as and when required to verify the 
copies of statements and other information furnished along with tender. Failure to 

produce original documents in time will lead to disqualification. 
 

10. Cost of Tendering: 

The Contractor shall bear all expenses associated with the preparation and 
submission of his tender, Additional Chief Engineer, P.H. Circle, Sambalpur 
shall in no case be responsible or liable for reimbursement of such expenses. 
 

11. Site Visit: 
The contractor is advised to visit and examine the site at Attabira NAC in the 

District of Bargarh and its surroundings and obtain for himself all information that 
may be necessary for preparing the tender and quoting rates at his cost and 
responsibility. 
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B. TENDER DOCUMENTS 
 

12. Tender Documents: 

12.1. A set of Tender Documents comprising of the General &Technical Bid and the Price 
Bid includes the following together with all Addenda thereto, which may be issued in 
accordance with Clause 2(B)13 and Clause 2(B)14. 

 

PART- I : GENERAL & TECHNICAL BID 
Section Description 

DTCN Part – I: General & Technical- Bid 

Section-1 Notice Inviting Tender (NIT) 

 Check List to be Filled up by the Bidder 

 Contract Data 

Section-2(A) Details of the Documents to be Furnished for Online Bidding 

Section-2(B) Instructions to Bidders 

Section-2(C) Data Sheet 

Section-2(D) Letter for Submission of Tender 

Section-2(E) Tender Declaration 

Section-2(F) Letter of Acceptance of Tender 

Section-2(G) Memorandum 

Section-3 Information regarding Tenderer 

Section-4 Declaration by the Tenderer 

Section-5 Form of Agreement 

Section-6 Conditions of Contract 

Section-7 Special Conditions of Contract 

Section-8 Scope of Work 

Section-9 Technical Specifications & Design Criteria 

Section – 10 Drawing  

Section – 11 Payment Break-up Schedule 

Schedule-A to J Formats for furnishing Information by the Bidder 

Appendix - I 
Executive Instruction regarding calling for and acceptance of 

tenders in e-Procurement in Govt. of Odisha   

Appendix - II 
Procedure for Electronic Receipt, Accounting and Reporting of Cost 

of Tender Paper and Earnest Money Deposit on submission of bids 

DTCN Part – II: Price Bid/BoQ 

12.2. The Contractor is expected to examine carefully all instructions, terms of reference, 
tender conditions, forms, appendices to tender, addenda in the tender documents.  
Failure to comply with the requirements of tender submission will be at the 

contractor’s own risk. 
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13.  Clarification of Tender Documents: 
The Contractor shall carefully examine the tender documents and be fully informed 
of all the conditions and matters, which may in any way affect the work or the cost 

thereof.  Should a Contractor find any discrepancy in or omission from the 
specification or any other of the tender documents or should he be in doubt as to 
their meaning, he should immediately address a clarification online as per format 

at Schedule-I. 
 

14.  Amendment of Tender Documents: 

14.1. At any time prior to the dead line for submission of tenders, Additional Chief 
Engineer, P.H. Circle, Sambalpur may for any reason, whether at its own 
initiative or in response to the clarifications requested by the prospective Contractor, 

modify the tender documents by issuing an Addendum.   
14.2. Such addenda will be notifying in the website and will be binding upon them.   
14.3. In order to afford prospective Contractor reasonable time to take such addenda into 

account in preparing their tenders, Additional Chief Engineer, P.H. Circle, 
Sambalpur at his discretion, may extend the dead line for the submission of 
tenders, if necessary. 

 

 
C. PREPARATION OF TENDER DOCUMENT 

 

15.  Language of the Documents: 

All documents relating to the Tender shall be in the English language.  
 

16. Documents Comprising the Tender: 

(a) General & Technical Bid (Part-I of Tender Document) 
(b) Price Bid (Part-II of Tender Document) 
(c) All documents stipulated elsewhere in the DTCN. 

 

17. Sufficiency of Tender: 
The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the services to be provided and of the 
prices quoted in the financial bid, which shall cover all his obligations under the 
contract and all matters and things necessary for the successful accomplishment of 

the work. 
 

18. Preparation of Proposal: 

18.1. The Proposal (see Section-2(B) Clause 1(J)) as well as all related correspondence 
exchanged by the employer & the Contractor shall be written in the language 
specified in the Data Sheet. 

 
18.2. In preparing the proposal, the Contractor is expected to examine in detail the 

documents comprising the DTCN. Material deficiencies in providing the information 

requested may result in rejection of a proposal. 
 

18.3.  Site Inspection by tenderer.  
The tenderer shall inspect the site at his own cost and shall satisfy himself with 

regard to the nature and extent of the work involved, the actual site conditions, 
existing facilities and shall collect any other information which may be required 
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before submitting the tender. Any further data required during execution of the work 
/ scheme shall be ascertained by the contractor at his own cost. 
 

19.  Technical Proposal Format and Content: 
The Contractor should have sufficient man power to execute & complete the work 
within the time schedule. He should have sufficient financial background / work 

experience with specification in construction of water supply scheme / tools, plant, 
machinery and equipment required for execution of the work / free from litigation / 
have good working record of completion of the works in time. It may be noted that 

the contractor should satisfy the minimum eligible criteria for award of Contract.  
The Technical Proposal shall provide the information indicated in the following 
paragraphs (clause 2(B)19.1 to 2(B)19.12) using the attached Standard Forms. A 

page is considered to be one printed side of A4 or letter size paper. 
19.1. The Contractor has to furnish the names of the professional staff to be deployed in 

the work with their qualification / experience in Scheduled-A. 

19.2. A description of the approach, methodology and work plan for performing the 
assignment. 

19.3. The list of the tools, plant, machinery & equipment to be deployed in the work as 

perSchedule-C. 
19.4. Work completion certificate from an Engineer not below that the rank of Executive/ 

Superintending Engineer/equivalent in support of the work executed as furnished in 
Scheduled-D. 

19.5. Bio-data of the professional staff furnished need be signed by the staff themselves 

or by their authorized representatives. 
19.6. Annual financial turn over including GSTof the last 5(Five) years shall be Audited 

accounts of the firm/Contractor and certified by Chartered accountant and to be 

indicated in Schedule–B. 
19.7. Solvency Certificate from a Scheduled Bank (Schedule – H). 
19.8. GST Registration Certificate/ GSTIN: 

Tenderers are required to submit copy of valid GST Registration Certificate / 
GSTIN.   

19.9.  Copy of PAN Card. 

19.10.  Copy of Contractor’s Registration Certificate. 
19.11. General Power of Attorney if required in favour of the authorised signatory. 
19.12.  Other information as required. 

19.13  The Technical Bid shall not include any financial information related to the Price 
Bid.A Technical Bid containing financial information related to the Price Bid 

shall be declared non responsive. 
 

20.  The Financial Proposal:  
20.1. The Contractor shall quote his rates on prescribed form of the Bill of Quantities 

(BoQ) already supplied in the Tender. 
20.2. The offer shall be inclusive of all costs associated with the assignment including cost 

of all materials to be utilized in the work, cost of T&P, consumables, infrastructure 
backup etc. The offer shall also be inclusive of all duties, levies, taxes of the Central 
and State Govt. Further it shall also include all other expenses incidental thereto for 

successful accomplishment of the assignment in conformity with the DTCN. 
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20.3. The contractor should make realistic assessment of the exhaustive nature of work 
and the extent of expert technical and managerial inputs and resources required to 
carry out the work diligently to complete the work within the stipulated time and 

quote their offer accordingly. 
20.4. The rate quoted by the firm shall be firm. 
21.  Tender Validity: 

21.1. The proposal must remain valid for 120 (One Hundred Twenty) daysfrom the 
date of opening of price bid.  

21.2. A Contractor agreeing to the request of extending the validity period of the proposal 

will not be required or permitted to modify his tender, but will be required to extend 
the validity of his EMD. 

 

22.  Authorisation, Corrections, Erasures etc. in Tender Papers: 
22.1. The tender document shall be digitally signed by a person duly authorized to do so.  

Proof of authorization shall be furnished in the form of a certified copy of Power of 

Attorney, which shall accompany the tender.  
22.2. The completed tender shall be submitted without any alterations, inter-relations or 

erasures except those which accord with instructions given by the Additional Chief 

Engineer, P.H. Circle, Sambalpur. 
22.3. Only one tender shall be submitted by a contractor. Submission of bids through e-

Procurement portal the system shall consider only the last bids submitted through 

portal. 
 

23. ISD / SD / Additional Perform Security: 

 "Security for the due fulfilment of a contract should invariably be taken. The security 
may be taken in shape of N.S.C./ Post Office Savings Bank Account/ Post 
Office Time Deposit Account/ Kisan Vikas Patra/ Bank Guarantee 

(Schedule-J) in favour of the Executive Engineer, P.H. Division, Sambalpur 
from any Nationalized Scheduled Bank in India counter guaranteed by its local 
Branch at Sambalpur/Bhubaneswar/e-Bank Guarantee executed on the 

National e- Governance Services Limited (NeSL) Digital Document 
Execution Portal towards Initial Security Deposit/Any Other Security 

Deposit from the contractor or supplier."(Works Deptt. OM No.1499/W 
Dt.01.02.2023). 

 

23.1.  Earnest Money Deposit: 

The Earnest Money Deposit (EMD) of Rs.4.47lakhshall be remitted on online 
mode. Tenders without EMD or with Part EMD or EMD in any other form shall not 

be acceptedand such tenders shall be out rightly rejected. Exemption of EMD is not 
applicable to the MSME registered firms/units. 
 
 

23.2.  Return of EMD: 
The Bank will remit the Earnest Money Deposit on submission/ cancellation 
of bids to respective bidders accounts as per direction received from TIA through e-

procurement system.(as per the Appendix-II of DTCN). 
 
The earnest money given by other OneParties (L2) except one whose tender is 

accepted shall also be refunded within 15 (Fifteen) days of the acceptance of the 
tender (as per the Appendix-II of DTCN). 
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EMD shall also be returned to the unsuccessful bidders of General & Technical Bid 
(Part–I of tender documents) after finalisation of its evaluation (as per the Appendix-
II of DTCN). 

 
23.3.  Initial Security Deposit: 

The successful Tenderers/Contractors, after receipt of formal order shall have to 

furnish Initial Security Deposit (ISD) equal to 2% (Two Percent) of the accepted 
value of the tender (including EMD already submitted along with the bid) in the 
shape as mentioned at Clause 23 within 7(Seven) days of receipt of intimation 

failing which their tender shall be cancelled with the forfeiture of EMD. 
 

23.4. Additional Performance Security: 
Additional Performance Security (APS) shall be obtained from the bidder when the 
bid amount is less than estimated cost put to tender. In such an event, only the 

successful bidder who has quoted less bid price/rates than the estimated cost put to 
tender shall have to furnish the exact percentage (as per following table) in the 
shape as mentioned at Clause 23 within Seven (7) days of issue of Letter of 

Acceptance (LoA) (by e-mail) to the successful bidder otherwise the bid of the 
successful bidder shall be cancelled and the Earnest Money Deposit/Bid Security 
shall be forfeited. Further proceeding for Blacklisting shall be initiated against the 

Bidder. 
 
Government of Odisha vide Works Department Office Memorandum No.173/W Dt. 

03.01.2026 is pleased to fix the following rate of Additional Performance 
Security. 
 

Sl  
No 

Incremental Basic of 
Additional Performance 

Security. 

Additional Performance Security to be 
deposited by the Successful bidder 

i Below 0% but not below 10% 
of the Project Cost put to bid. 

No Additional Performance guarantee/ 
Security percentage is required. 

ii Below 10% but not below 
20% of the Project Cost put 

to bid. 

0.1% for every percentage of bid price 
below 10% of the project cost put to bid 

starting at 11% with the Additional Bid 
Performance Guarantee being 0.1% and the 
Additional Bid Performance Guarantee 

percentage shall be applied on the bid price. 

iii Bid price is 20% or more 
below of the project cost put 

to bid. 

0.2% for every percentage of bid price 
below 20% of the project cost put to bid in 

addition to 1% of the bid price and the 
Additional Bid Performance Guarantee 
percentage shall be applied on the bid price. 

iv The additional performance guarantee percentage shall be rounded off to 
the next lower percentage based on whether the decimal point of the 

percentage of bid price is below 0.5% or next higher percentage based on 
whether the decimal point of the percentage of bid price is 0.5% or more. 

v The additional performance security shall be treated as part of the 
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performance security. 

vi Justification for abnormally low bids shall be scrutinized by the Departmental 

Technical Committee and recommended to the competent authority of the 
Administrative Department for the approval of the Additional Performance 
Security(APS). An abnormally low bid is one in which the Bid price, in 

combination with other elements of the Bid, appears so low that it raises 
material concerns as to the capability of the Bidder to perform the contract 
at the offered price. Procuring Entity may, in such cases, seek written 

clarifications from the Bidder, including detailed price analyses of its Bid 
price in relation to scope, schedule, resource mobilization, allocation of risks 
and responsibilities, and any other requirements of the bid document., If, 

after evaluating the price analyses, the procuring entity determines that the 
Bidder has substantially failed to demonstrate its capability to deliver the 
contract at the offered price, the Procuring Entity may reject the 

Bid/Proposal. However, it would not be advisable to fix a normative 
percentage below the estimated cost, which would automatically be 

considered as an abnormally low bid. 
 

23.6.  Security Deposit 

In addition to that 5% of gross value will be deducted from bill(s) of the 
contractor toward Security Deposit (SD) which will be refunded after the defect 
liability period subject to payment of final bill. Total Security value to be received 

from the bidder is 7%of the accepted value of tender. 
 

23.7. The EMD shall be forfeited if, (a) a contractor withdraws the tender during the 

validity period of tender or (b) if the firm fail to furnish ISD within due time or (c) 
the successful tenderer fails to sign the Agreement for whatever reason. 

 

23.8. In consideration of the Superintending Engineer/ Addl. Chief Engineer/ Chief 

Engineer/ Engineer-in-Chief/Government to investigate and to take into account each 
tender and in consideration of the work thereby involved, all earnest money 

deposited by the tenderer will be forfeited in the event of such tenderer either 
modifying or withdrawing his tender at his instance within the validity period. 

 

24.  Signing of Tenders / Bid 

All tender documents will be signed digitally with Digital Signature Certificate (DSC). 
The online bidder shall digitally sign on all statements, documents, certificates, 

uploaded by him, owing responsibility for their correctness / authenticity as per IT 
Act 2000. If any of the information furnished by the bidder is found to be false / 
fabricated/ bogus, his EMD / Bid security shall stand forfeited and the bidder is liable 

to be blacklisted. 
 

24.1. If the tender is made by an individual, it shall be signed with his own Digital 

Signature Certificate (DSC). 
24.2. If the tender is made by a corporation / company, it shall be signed by a duly 

authorized officer who shall produce with his tender satisfactory evidence of his 

authorization.  Such a corporation / company may be required before the contract is 
executed, to furnish evidence of its corporate existence.   
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The tender shall contain no alterations or additions, except those to comply with 
instructions issued by the Tender Inviting Officer, or as necessary to correct errors 
made by the Tenderer, in which case all such corrections shall be digitally signed. 

24.3. No alteration made by the tenderer in the contract form, the conditions of the 
contract, statements / formats accompanying the tender shall be recognized and in 
case of any alterations made by the tenderer, the tender will be void. 

24.3.1. All documents furnished by the contractor along with the tender are to be digitally 
signed by the bidder. 
 

 

25. Clarification on and Amendment to DTCN Document: 
25.1.Contractor may request a clarification to any clause of the DTCN documents up to the 

number of days indicated in the Data Sheet before the proposal submission date. 

Any request for clarification must be sent online in the portal. The Employer will 
respond to this online through the same portal. Should the Employer deem it 

necessary to amend the DTCN as a result of a clarification, it shall do so following 
the procedure under para. 2(B) 25.2. 

 

25.2. At any time before the submission of Proposals, the Employer may amend the 

DTCN by issuing an addendum/corrigendum which shall be published in the portal. 
The addendum/corrigendum shall be binding for the bidders. To give the bidders a 

reasonable time to take into account the amendment into their proposals the 
Employer may, if the amendment is substantial, extend the deadline for the 
submission of proposals. The purpose of this is to clarify issues on any matter, a 

tenderer may raise concerning the tendering of the works.  
 

D. SUBMISSION OF TENDERS 
 

26 In view of adoption of e-procurement process pursuant to Government of Odisha in 
Works Department Office Memorandum No.FA-R-3/08-4657/W dated 12.03.08, 

4666/W dated 12.03.2008, 1027/W Dt.24.01.2009 & 7885/W dated 23.07.2013 
following changes/ modification/ addendum shall be effected. 
 

26.1. Bid Documents: 
Bid documents consisting of technical bid &price bid shall be provided in the portal. 
Submission of bids will be through the e-Procurement portal.  The bidders shall 

prepare the documents & up load the scanned document to the portal in appropriate 
place in PDF format. 
 
 

26.2. Clarification of Bidding Documents: 
In case of submission of Bids through the e-Procurement Portal, the bidder can seek 

clarification within the period of seeking clarification as mentioned in tender call 
notice. The Employers response for the queries raised by the bidder will be posted in 
the portal. 

 
26.3. Documents Comprising the Bids: 

In case of submission of Bids through the e-Procurement Portal, the bidder can 

submit the scanned copy of the documents in the designated locations of Technical 
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Bid and Financial Bid. Submission of document shall be effected by using Digital 
Signature Certificate (DSC) of appropriate class and thus shall be in encrypted form. 
 

26.4. Bid Price: 
In case of submission of Bids through the e-Procurement Portal, an intelligent Bill 
of Quantity in Microsoft Excel format shall be made available to the bidder. The 

bidder shall down load that particular Excel sheet and fill in rates in figures at the 
appropriate location. The line item total in words and the total amount in case of 
item rate tenders shall be calculated automatically and shall be visible to the 

bidder.In case of percentage tender, the bidder will only fill in the designated cell 
and activate “less” or “excess” to indicate whether his price offer is how much 
excess or less than the estimate amount. The contractor will write percentage excess 

or less up to one decimal point only. The bidder is not supposed to change or modify 
the format of the excel sheet in any form. 

 

26.5. Bid Security/EMD: 
(i) The bidder shall remit bid security for the amount shown in Col. 4 of the table of 

Notice Inviting Tender (NIT) on online mode. 

 
(ii) The EMD will be forfeited in any of the following case. 

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid 
validity. 

b) If the Bidder does not accept the correction of the Bid Price. 

c) In the case of a successful Bidder, If the Bidder fails within the specified time 
limit to 
i)  Sign the Agreement / contract or 

ii)  Furnish the required ISD and Performance Security. 
 

d)  In case of submission of Bids through the e-Procurement Portal, if any of the 

statements, documents, and certificates up loaded by the bidder is found to be 
false/fabricated/bogus, the bidder will be blacklisted and his EMD/ Bid Security 
shall be forfeited. 

 

26.6. Submission of Bid: 
 

In case of submission of bids though e-Procurement portal on the bidder shall 
upload the scanned copy/copies of documents as required as per DTCN. The online 
bidder shall have to produce the original documents in support of scanned copies & 

statements up-loaded in the portal on demand by the employer prior to award of 
contract-failing which action as per DTCN will be initiated. 
In case of submission of Bids through the e-Procurement Portal, the bidder shall only 

submit single copy of the document. He is required to check the documents 
uploaded with the requirement asked for in the bid. Only after satisfying that all the 
documents have been uploaded, he should activate submit button. His bids shall not 

be considered responsive and action as per relevant clause shall be taken if he does 
not provide the required documents or provided illegible document. Clarity of the 
document may be ensured by taking out a sample printing. 
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26.7. Bidder must submit theOriginal  Financial Instruments, Declarations/ 
Undertakings/ Affidavits,  Solvency Certificate, etc., by Registered Post/ 
Speed Post/ Courier/ By Hand only to the specified address within 4 (Four) 

days after last date of submission of Bid. No need to upload / submit the 
entire DTCN. The Client will not be responsible for postal delay / any consequence 
in receiving of the Original Documents. 

 
26.8. Late Bids: 

In case of submission of Bids through the e-Procurement Portal, the system shall 

reject submission of any bid through portal after closure of the receipt time. For all 
purpose the portal time displayed in the system shall be the time to be followed by 
the bidder. 

 
27. Modification & Withdrawal of Bid: 

In case of submission of Bids through the e-Procurement Portal, it is allowed to 

modify the bid. The bidder shall have to log on to the system and resubmit the 
documents as asked for by the system including the price bid. In doing so, the bids 
already submitted by the bidder will be removed automatically from the system and 

the latest bid only will be admitted. But the bidder should avoid modification of bid 
at the last moment to avoid system failure or malfunction of internet or traffic jam. 

If the bidder fails to submit his modified bids with in the designated time of receipt, 
the bids already in the system shall be taken for evaluation. 
 

In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is 

allowed. The bidder has to click on the “withdraw” button and record the necessary 
justification for the same in the space provided. In addition to this, he has to write a 

letter addressed to the Officer inviting the bid and up load the scanned document to 
portal in respective bid. The system shall not allow any withdrawal after expiry of 
the closure time of the bid. 
 

28. Bid Opening: 
In case of submission of Bids through the e-Procurement Portal, the bidders who 

participated in the online bidding can witness opening of the bid from any system 
logging on to the portal away from opening place. The bids can only be opened by 
the pre-designated officials only after the opening time mentioned in the bid. 

 
 

29. Award of Work: 

In case of submission of Bids through the e-Procurement Portal, the system shall 
generate the Award of Contract letter and intimate the bidders in his e-mail. 
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E. TENDER OPENING AND EVALUATION 
 

30. Tender Opening: 
30.1 The Additional Chief Engineer, P.H. Circle, Sambalpurwill open the tenders 

electronically on the date & time mentioned in the Notice Inviting Tender (NIT). 
 

30.2 (i) A tender shall be rejected if; 

a) Price Bid is not enclosed. 
b) Cost of tender document has not remitted online on submission of bid.  
c) EMD as per Clause 23.1, Section 2(B)has not remitted online. 

 

(ii) In case if the bidder has not submitted following document with the bid due to 
any reason, clarification may be sought and queries may be issued to the 

bidders for submission of the same with a stipulated period, failing which their 
offer shall be liable for rejection. 
d) Proof of eligibility and qualifications is not enclosed. 

e) There are any criminal cases pending. 
f) PAN is not enclosed. 

g) Affidavit is not enclosed. 
h) Power of Attorney is not enclosed. 
i) Record of litigation and arbitration is not enclosed. 

j) Other documents as required not enclosed. 
k) GST Registration Certificate/ GSTIN. 

 

30.3. Any such conditions shall be minuted and the price bid shall not be opened.  The 
price bid shall be opened only for those bidders who qualify in the technical 
evaluation as described at Clause 33, Section 2(B).  The date of opening of price bid 

shall be intimated by FAX/E-mail/Speed Post to the qualified bidder of technical 
evaluation. 

30.4. The Additional Chief Engineer, P.H. Circle, Sambalpurmay prepare, for his 

own record, minutes of the tender opening, including the tender opening summary 
which shall be posted in the portal. 

31.  Clarification on Tenders from Tenderers: 

To assist in the scrutiny, evaluation and comparison of the tenders, the Additional 
Chief Engineer, P.H. Circle, Sambalpurmay ask contractor individually for 
clarification on their tenders. The request for clarification and response shall be in 

writing or by mail.  However, no change in the tender amount/ rate shall be sought, 
offered or permitted by the Additional Chief Engineer, P.H. Circle, 
Sambalpurduring the evaluation of the tenders. 

32. Determination of Responsiveness: 
32.1. Prior to the detailed evaluation of tenders, Additional Chief Engineer, P.H. 

Circle, Sambalpur will determine whether each tender has been submitted in the 
proper form and whether it is substantially responsive to the requirements of the 
tender documents. Tenders, which have not been submitted in the proper form, will 

be rejected. 
32.2.  Any tender which is not substantially responsive to the requirements of the tender 

documents will be rejected by the Additional Chief Engineer, P.H. Circle, 

Sambalpur.Such a tender shall not be allowed subsequently to be made responsive 
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by the contractor by correcting or withdrawing the non-conforming deviation(s) or 
reservation(s). 
 

32.3. Bid Capacity: These stipulations shall apply to all works above Rs.3.00 Crores. 
Applicants who meet the minimum qualification criteria will be qualified only if their 
available bid capacity at the expected time of bidding is more than the total 

estimated cost of the works including GST. The available bid capacity will be 
calculated as under: 
 

Assessed Available Bid Capacity = (A*N*2-B), where 
 

A = Maximum value of works executed in any one year during the last five 
years(updated to the current price level) rate of inflation may be taken as 10 

percent per year (weightage factor) which will take in to account the 
completed as well as works in progress. 

 (‘A’ value corresponding to Schedule-B,shall be audited for five years by 
Regd. Chartered Accountant or competent financial organization/authority). 

B=  Value of current price level(updated with weightage factor)of the existing 

commitments and ongoing works to be completed during the next years 
(Period of completion of works for which bids are invited) 
 For the shake of further clarity, it is made clear for all the intending 

bidders that the value of existing commitment(s) shall also include the 
work(s) for which, the corresponding bidder(s) has/have been declared as L1 
bidder(s) for any work put to tender by this office irrespective of the status of 

acceptance/award of the corresponding tender(s) of/to the respective 
agency(s). 

N= Number of years prescribed for completion of the works for which the bids 

are invited. (Minimum value of N=1) 
 
Note:- 

(1) In case of a joint venture, the available bid capacity will be applied for 
each partner to extent of his proposed participation in the execution of 

the works. 
(2) Self declaration in shape of affidavit should be furnished towards the 

statement showing the value of existing commitments and ongoing works 

as well as the stipulated period of completion remaining for each of the 
listedworks. 

(3) In case of non-disclosure/ hiding/ omission of any existing 

commitments and ongoing works in the self-declaration 
affidavit, if detected later, the tender inviting authority may 
accept such bid for subsequent evaluation process if, the bidder 

still achieves the required bid capacity even after including such 
existing commitments duly detected and verified. Otherwise, the 
bid shall be rejected and in such a circumstance the bidder may 

attract punitive measures against it with/ without forfeiture of 
EMD. However, when such case(s) arise where, the 
corresponding bidder is found liable for punitive measures (with 

or without forfeiture of EMD), considered decision of “Tender 
Evaluation Committee” shall be final and binding. 
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32.4 When bids have been invited in a common notice for different works, the 
order of opening of the financial bids shall be in seriatim in which those 
works are mentioned in the notice of ‘Invitation for Bids‘ unless otherwise 

required to be changed. Bid capacity of any bidder shall be progressive in 
nature depending upon the corresponding bidder being declared as L1 in 
the preceding financial bid(s). In such case, the bidder must demonstrate 

having experience and resources sufficient to meet the aggregate of the 
qualifying criteria for the individual contracts. 

Escalation Factor: 
Following enhancement factors will be used for the costs of works executed and the 
financial figures to a common base value for works completed in India. 

Year before   Multiplying factor 
One    1.10 
Two    1.21 

Three    1.33 
Four    1.46 
Five    1.61 

(Applicant should indicate actual figures of costs and amounts for the work executed 
by them without accounting for the above mentioned factors) 
 

In case the financial figures and value of completed works are in foreign currency 
the above enhanced multiplying factors will not be applied. Instead, current market 
exchange rate (State Bank of India BC selling rate as on the last date of submission 

of the bid) will be applied for the purpose of conversion of amount in foreign 
currency into Indian rupees.(Works Dept. OM No.FA-Codes-97/11-6300 
Dt.16.06.2011.) 

 
33.      Proposal Evaluation: 
33.1. From the time of the proposals are opened to the time, the contract is awarded, the 

contractor should not contact the client on any matter related to its Technical 
and/or Financial Proposal except any required in Clause 31, Section 2(B). 

33.2. Any effort by a bidder to influence the client in any form directly or indirectly during 
the examination, evaluation, ranking of proposals, and recommendation for award 
of the contract may result in the rejection of the contractor’s proposal. 

33.3. Evaluation of Technical Proposals shall have no access to the Financial Proposals 
until the technical evaluation is concluded. 

 

33.4. Evaluation of Technical Proposals: 
33.4.1. The Evaluation Committee shall evaluate the Technical Proposals on the basis of 

their responsiveness to the DTCN.  

33.4.2. A Proposal shall be rejected at this stage if it does not respond to required aspects 
of the NIT / DTCN.  

33.4.3. During technical evaluation, the tenderers may have to make a presentation on 

their technical proposal before the Evaluation Committee if felt necessary. The date 
of such presentation shall be intimated to them in writing or by mail. 
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33.5. Evaluation of Financial Proposals: 
33.5.1. After the technical evaluation is completed, the Employer shall inform in writing or 

by mail to the contractors, who have qualified in the General and Technical bid 

(Part-I of DTCN), the date, time and location for opening the Financial Proposals 
(Price Bids). 

33.5.2.  Financial Proposals of the bidders who qualified in technical evaluation shall be 

opened. 
33.5.3.  Financial bids determined to be substantially responsive will be checked by the 

employer for any arithmetic error(s).  

33.5.4. The Evaluation Committee will correct any computational errors. When correcting 
computational errors, in case of discrepancy between a partial amount and the 
total amount or between words and figures, the amount in words will prevail.  

 

33.5.5.  If the bid price increases as a result of these corrections, the amount as stated in 
the bid will be the bid price and any increase will be treated as rebate. If the bid 

price decreases, the decreased amount will be treated as bid price. 
 
 

33.6. Selection of contractor on the basis of Price Bid: 

Other condition being equal, the contractor bidding the lowest price will be 
considered for acceptance by competent authority. 

 

34. Negotiations: 
34.1. Negotiations will be held if required with the lowest valid tenderer. In the event of 

the L1 tenderer has furnished any condition which grossly affects the tender value 

/ contains such conditions which make the value of the offer indefinite, he may be 
given an opportunity to withdraw such condition(s) to make the tender definite. 
Failure to withdraw such condition(s) may lead to rejection of the tender as in 

consistent / non responsive. In such case the employer may explorer the possibility 
of considering the next valid tender as L1. 

 
F. AWARD OF CONTRACT 

 
35. Award Criteria: 
35.1. After acceptance of price bid of the tender by competent authority selected 

contractor will be intimated about such acceptance. 
35.2. The contractor is expected to commence the work on the date and at the location 

specified in the Data Sheet. 
 
 

36. Right to Accept or Reject any or all Tenders: 
Notwithstanding,Clause 35, Section 2(B), the Chief Engineer, PH (Urban), 

Odisha, Bhubaneswar / Engineer-in-Chief, PH, Odisha, Bhubaneswar/ 
Additional Chief Engineer/ Government of Odisha reserves the right to 
accept or reject any tender, annul the tendering process, reject all tenders at any 

time or any stage prior to the award of contract without thereby incurring any 
liability to the affected bidders. 
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37. Process to be Confidential: 
37.1. After the opening of tenders as per Clause 30 & 33, Section 2(B), information 

relating to examination, clarification, evaluation and comparison of tenders and 

recommendations, concerning to the award of contract shall not be disclosed to 
the contractor or any other persons, officially not concerned with the process, until 
the award of the contract to the successful contractor has been announced. 

 

37.2. Any effort by any contractor to influence the Department officials in scrutiny, 
clarification, evaluation and comparison of tenders, and in any decisions 

concerning award of a contract, may result in the rejection of their Tender. 
 

38. Notification of Award & signing of Agreement: 
a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to 

expiry of the validity period by cable, telex or facsimile or e-mail confirmed by 
registered letter. This Letter of acceptance will state the sum that the 

Engineer-in-charge will pay the contractor in consideration of the execution & 
completion of the works by the contractor as prescribed by the contract & the 
amount of performance security and additional performance security required 

to be furnished. The issue of the letter of acceptance shall be treated as 
closure of the Bid process and commencement of the contract. 

 

b) The contractor after furnishing the required acceptable performance security 
and additional performance security, “Letter to Proceed” or “Work Order” 
shall be issued by the Engineer-in-charge with copy thereof to the 

procurement Officer-Publisher. The Procurement Officer-Publisher shall up 
load the summary and declare the process as complete. 

 

c) In the e-Procurement Portal, the system shall generate the template of award 
letter and the Officer Inviting the Bid shall mention the amount of 
Performance Security and additional security required to be furnished in the 

letter and intimate the bidders in his e-mail ID. The issue of the letter of 
acceptance shall be treated as closure of the Bid process and commencement 
of the contract. 

 
d)     The bidder shall within 7 days of issue of letter of acceptance, furnish the 

Performance security & additional Performance security (if any) in the 

prescribed form & the work programme & shall sign the agreementin 
prescribed format within 15 days of issue of LoA, failing which the Engineer-
in-Charge shall without prejudice to any other right or remedy available in 

law, be at liberty to forfeit the Bid Security absolutely. The agreement will 
incorporate all agreements between the officer inviting the bid and the 
successful bidder. 

 
e)      If L1 bidder does not turn up for agreement after finalization of the 

tender, then he shall be debarred form participation in bidding for three years 
and action will be taken to blacklist the contractor. In that case, the L2 bidder, 
if fulfils, other required criteria would be called for drawing agreement for 

execution of work subject to the condition that L2 bidder negotiates at par 
with the rate quoted by the L1 bidder otherwise the tender will be cancelled. 
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In case a contractor is black listed, it will be widely published and intimated to 
all departments of Government and also to Govt. of India agencies working in 
the state. 
(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I , OM No.12366/W dated 
8.11.2013) 

f)      Following documents shall form part of the agreement 

i. The notice inviting bid, all the documents including additional conditions, 
specifications and drawings, if any, forming the bid as issued at the time 
of invitation of bid and acceptance thereof together with any 

correspondence & documents leading thereto & required amount of 
performance security including additional performance security. 

ii. Standard Bid Document P.W.D. Form P-1. 

iii. The letter to proceed with the work shall be issued by Engineer-in-charge 
only after signing of the agreement. The notification of award will 
constitute the formation of the contract subject only to the furnishing of 

performance security and additional performance security in accordance 
with the provisions of the agreement. 

iv. On acceptance of the composite bids by the competent authority the 

letter of award will be issued by the Engineer-in-Charge of the major 
component of the work on behalf of the Governor of Odisha. 
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SECTION- 2(C) 
DATA SHEET 

 

Ref Cl. No. Description 

 Name of the Work: Improvement of Water Supply to Attabira. 

Section-8  

 

 

 

 

 

 

 

N.B:- Before uploading/Commencement of the Work Please go 
throughtheDetailedScopeofWork&TechnicalSpecifications(Section-

8&9)ofDTCNandBOQ. 

2(B)33.6 Method of selection: Qualifying in the Technical Bid and L1 in the Price 

Bid. 

2(B)26. Two Bid System: Part-I: General & Technical Bid and Part-II: Price Bid 

to be submitted as detailed at Clause 26, Section 2(B). 

2(B)15. Proposals shall be submitted in the following language:  English 

2(B)21. Offers must remain valid for 120 (One Hundred Twenty) days from the 

date of opening of Price Bid. 

2(B)25.1 Clarifications may be requested online till 17.00 Hrs. of 24.07.2026 

2(B)30 The tender (Technical Bid) will be opened on following date and time:  
11.30 Hrs. of 05.08.2026. 

2(B)33.5 The date of opening of Price Bid shall be intimated separately by writing or by 

mail after the technical evaluation is over. 
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SECTION –2 (D) 
 

 LETTER FOR SUBMISSION OF TENDER 
[To be filled in by the Bidder] 

Note:- (1) Additional conditions appended to the tender will make the tender liable for rejection. 
         (2) Non-submission of EMD in proper shape and other required documents as detailed 
 hereinafter shall make the tender liable for rejection. 

 

Ref. No. ________/Dated__________ 

To 
The Additional Chief Engineer, 
P.H. Circle, Sambalpur. 

 

Sub: Tender for the Work: Improvement of Water Supply to Attabira 

NAC. 
 
Ref: Identification No.ACEPHSBP-01/2026-27 dt.14.07.2026 published in the 

website www.tendersodisha.gov.in. 
 
Dear Sir, 

With reference to the above, we are to inform you that in response to your 
above referred NIT, we have downloaded the Detailed Tender Call Notice (DTCN) Part-I & 

II and that after having thoroughly examined the same, we hereby tender for the work to 
execute the work within the stipulated time and in conformity with the relevant clauses of 
the DTCN along with all related statutory rules and regulations for the amounts as quoted 

in the accompanying price bid. 
 2)  I/We have studied, acquainted and satisfied ourselves with the site and its 
working conditions for the successful and timely completion of the work. 

 3)  I/We are submitting herewith Bar Chart to complete the work in time.  
 4)  Our offer is unconditionaland is in conformity with the requirements of 
the DTCN. We understand that any additional condition put by us in the tender 

shall make our tender liable for rejection. 
 5)  I/We understood that you are not bound to assign any reason in case of 
rejection of our tender. 

 6)  I/We agree to keep our offer open for a minimum of 120 (One Hundred 
Twenty) days from the date of opening of the Price bid. Further extension of validity will be 
our prerogative.  

 Should this tender be accepted, we hereby agree to abide by and fulfil all the terms 
and provisions of this Detailed Tender Call Notice (DTCN).  
 

Thanking you. 
        Yours faithfully, 
 

 
Name and Signature 

of the authorised signatory 

   along with seal and address of the firm. 

http://www.tendersodisha.gov.in/
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SECTION-2 (E) 
 

 TENDER DECLARATION 
[To be filled in by the tenderer] 

 
I/We hereby tender for the execution for the Governor of Odisha of the work 

specified in the enclosed memorandum at the rates given in the price bid and will complete 
the said work in all respects within the period as specified in the Detailed Tender Call 
Notice and in accordance with the specifications, designs and drawings and other 

documents referred to therein, which shall have to be approved by the Public Health 
Engineering Department (PHED), Odisha, and such other written instructions as may 

be given by the PHED, Odisha from time to time for duly carrying out of the said works and 
with such materials as are provided for in accordance with the conditions and special 
conditions hereto attached. I/We have inspected the work site and studied its conditions, 

labour, materials and have understood the tender implications fully. 
 

Should this tender be accepted I/We hereby agree to abide by and fulfil all 

the terms and provisions of the said conditions and special conditions of the contract 
annexed hereto or in default thereof to forfeit and pay to the Governor of Odisha the sums 
of money mentioned in the said conditions and in the event of such default the transaction 

effected by this tender shall cease and determine. 
 
 

 
Signature of Tenderer /   
          Contractor  

                   (Seal) 
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SECTION-2(F) 
 

LETTER OF ACCEPTANCE OF TENDER 
(To be filled in by Additional Chief Engineer, P.H. Circle, Sambalpur) 

 
 

The above tender is hereby accepted by me on behalf of the Governor of 
Odisha. 

 

 
 
 

 
 

Additional Chief Engineer (PH) 
Odisha, Bhubaneswar 
Signed on behalf of the 

Governor of Odisha 
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SECTION-2(G) 
 

 MEMORANDUM 
(To be filled in by the contractor during signing of Agreement) 

 

1. Name of the work                    : 
Additional Chief Engineer, P.H. Circle, 

Sambalpur 
 

2. Approximate Cost                    : 

 

Rs. 446.18 Lakh (Excluding GST) 
 

3. Accepted tender Value           : 
 
Rs. _____________ Lakh 
 

4. 
Security Deposit (Earnest Money 
Deposit) (Online remittance) 

: 

 

Rs. 4.47 Lakh 
 

5. 

Initial Security Deposit                                                                          
(@ 2% of the accepted tender value 
including EMD already submitted along 

with the bid) in the shape as 
mentioned at Clause 23 of 
Section-2(B) 

: 
Rs. _____________ Lakh 

 

6. 
Percentage to be deducted from 
each Bill as security deposit 

: 

 

@ 5 (Five)% 
 

7. 
Time allotted for completion of the 
work (from the date of written order 

to commence) 

: 
 
12 (Twelve) Calendar Months 

 

8. Date of written order to commence. : 
 
 

 

9. 

Total number of items of work 

tendered for (as per schedule 
attached hereto). 

: 

 

 
 

 

 
 

Signature of Tenderer / Contractor 
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SECTION –3 
 

INFORMATION REGARDING TENDERER 
(To be filled in by the Tenderer) 

 
 

A. In case of individuals: 
 

i. Name of Tenderer    : 

 
ii. Whether his business is registered : 
 

iii. Date of commencement of business : 
 

iv. Whether he pays income tax each year. : 
 If yes, furnish particulars. 
 

B. In case of Partnership Firm : 
 

i.  Names of Partners    : 

 
ii. Whether partnership is registered. : 
 

iii. Date of establishment of the firm.  : 
  
iv. In case, income tax is paid by each 

Partner, the details to be furnished. : 
 

C. In case of limited Liability Company : 

 
i. Amount of paid up capital.   : 

 
ii. Names of Directors.    : 
 

iii. Date of registration of the  
Company.     : 

  

 iv. Copies of the last three year’s balance 
sheets of the Company.   : 
 

       
 

      Signature of the Tenderer 
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SECTION-4 
 

DECLARATION BY THE TENDERER 
 
 

1. I have visited the site and have fully been acquainted myself with the local 

situation regarding materials, labour and the factors pertaining to the work 
before submitting the tender. 

 

2. I have carefully studied the conditions of the contract, specification and other 
documents of this work and I agree to execute the same accordingly. 

 
3. I solemnly pledge that I shall be sincere in discharging my duties as 

responsible contractor and complete the work within the prescribed time limit. 

I shall submit detailed construction programme with target dates for various 
items and stages of work keeping in view the time limit and shall accordingly 
arrange for necessary labours, materials, and equipments etc., punctually. In 

case there are deviations from the construction programme, I shall abide by 
the decision of the Engineer-in-charge for revision of the programme and 
shall arrange for labour, materials, equipments etc 

 
4. I shall follow all rules and regulations of the state in force with regard to 

engagement of labour for the work. 

 
5. The documents furnished with the tender are correct to the best of my 

knowledge and belief and if any information found to be incorrect in future, 

the Department has the liberty to take any action as deemed fit. 
 

 
 

      

 Signature of the Tenderer 
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SECTION – 5 
 

FORM OF AGREEMENT  
 
  This contract made the ……………………day of……………………… to 
…………………………….. between the Governor of Odisha acting through (designation) 

Ministry of ……………………. Department of …………………..Government of Odisha (address) 
(name and address of employer) (hereinafter called “the employer” and 

…………………………………………………………………………………………………………………………… 
(name and address of contractor ) (hereinafter called “the Contractor”) of the other party). 
 

WHEREAS the Employer is desirous that the contractor executes. 
 
……………………………………………………………………….…………..……………………………………………

………………………………….………………………………………………………..……………………………………
…………………… (Name and identification number of contract) (hereinafter called “the 
Works”) and the employer has accepted the Bid by the contractor for the execution and 

completion of such works and the remedying of any defects therein, at a contract price of 
Rs………………………………… 
 

NOW, THEREFORE IT IS HEREBY AGREED BETWEEN THE PARTIES AS FOLLOWS: 
 

1. In this contract, words and expressions shall assume the same meanings as are 

respectively assigned to them in the conditions of Contract hereinafter referred 
to and they shall be deemed to form and be read and construed as part of the 

Agreement. 
2. In consideration of the payments to be made by the employer to the contractor 

as hereinafter mentioned, the contractor hereby covenants with the Employer to 

execute and complete the works and remedy the defects therein in conformity in 
all aspects with the provision of the contract. 

3. The Employer hereby covenants to pay the contractor in consideration of the 

execution and completion of the works and in remedying the defects wherein the 
contract price or such other sum as may become payable under the provisions of 
the contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as 
part of this contract, viz: 

 

i) Letter of acceptance 
ii) Notice to proceed with the works 
iii) Contractor’s bid 

iv) Bidding data 
v) General conditions of contract (including special conditions of contract) 

vi) Specifications 
vii) Drawings 
viii) Bill of quantities 

ix) Any other documents listed in the contract data as forming part of the 
contract. 
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x) Drawing and design of structure(s) or part thereof submitted by the 
tenderer and duly approved by the competent authority after this 
Agreement.   

 
IN WITNESS WHEREOF the parties have caused this contract to be executed the day and 
year first before written. 

 
 Binding signature of employer signed by…………………………………… 
     (for and on behalf of the Governor of Odisha) 

 
 

 

  Binding signature of Contractor signed by…………………………………(for and on 
behalf of …………………………..duly authorised vide Resolution No………………… 
dated…………………. of the Board of Directors of ………………………………………….…) 

 
 
 

In the presence of  
(Witnesses) 

 
1. 
 

 
 
 

2. 
 
 

 
 

 

Contractor       Executive/Superintending Engineer 
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SECTION-6 

 

CONDITIONS OF CONTRACT 
 

6.1. Decision of Executive Engineer /Superintending Engineer is Final: 
The party whose tender is accepted hereinafter called the contractor is to provide 

everything of every sort and kind (with the exceptions noted in the schedule 
attached) which may be necessary and requisite for the due and proper execution 
of the several works included in the contract according to the true intent and 

meaning of the drawings and specification taken together, which are to be signed 
by the Executive Engineer, P.H. Division, Sambalpur, herein after called the 
Executive/Superintending Engineer and the contractor whether the same may or 

may not be particularly described in the specification or shown on the drawing 
provided that the same are reasonably and obviously to be inferred there from and 

in case of any discrepancy between the drawings and the specifications the 
Executive/ Superintending Engineer is to decide which shall be followed.  

 

6.2 Amendment of Errors during Progress of Work: 

The contractor is to set out the whole of the works in conjunction with an officer to 
be deputed by the Executive/Superintending Engineer and during the progress of 

the works to amend on the requisition of the Executive/Superintending Engineer 
any errors which may arise therein and provide all the necessary labour and 
materials for doing. The contractor is to provide all plant labour and materials 

(with the exception noted in Schedule), which may be necessary and requisite for 
the works. All materials and workmanship are to be the best of their respective 
kinds. The contractor is to leave the works in all respects clean and perfect at the 

completion thereof. 
 

6.3. Fair Wage Clause: 

The contractor shall not employ for the purpose of this contract any person who is 
below the age of fourteen years, and shall pay to each labourer, for the work done 
by such labourer, fair wages. Fair wages means wages whether for time or 

piecework, prescribed by the State P.W.D. provided that where higher rates have 
been prescribed under the minimum wages Act, 1948, wages at such higher rates 
should constitute fair wages. 

The Executive/Superintending Engineer shall have the right to enquire into and to 
decide any complaint alleging that the wages paid by the contractor to any 
labourer for the work done by such labourer is less than the wages paid for similar 

work in the neighbourhood.  
 

The Officer-in-charge of the work shall have the right to decide whether any 

labourer employed by the contractor is below the age of fourteen years and to 
refuse to allow any labourer whom he decides to be below the age of fourteen 
years, to be employed by the contractor. 

 

6.4. Approved Drawings & Specification of Site with Contractors Agent: 
Complete copies of the drawing and specifications signed by the Executive/ 

Superintending Engineer and the same or copies thereof are to be kept with the 
works in-charge of the contractor's agent which is to be constantly kept on the 
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ground by the contractor and to whom instructions can be given by the Executive/ 
Superintending Engineer. 

 
 

6.5. Work not to be Sublet: 
The work should not be sublet. During execution of work if it is found that the 
work/ part of the work is sublet, the Executive/Superintending Engineer may there 

upon by notice in writing, rescind the contract and the security deposit of the 
contractor shall thereupon stand forfeited and be absolutely at the disposal 
of Government. In addition, the contractors shall not be entitled to recover or be 

paid for any work thereafter actually performed under the contract. 
 

6.6. Deviation from Approved Drawing and Specifications: 

The contractor is not to vary or deviate from the drawings or specifications or 
execute any extra work of any kind whatsoever unless upon the authority of the 
Executive/Superintending Engineer to be sufficiently shown by any order in 

writing, by any plan or drawing expressly given and signed by him as an extra or 
variation or by any subsequent written approval signed by him. In case of daily 
labour all vouchers for the same are to be delivered to the 

Executive/Superintending Engineer or the Officer-in-Charge at least during the 
week following that in which the work may have been done and no day work shall 

be allowed unless authorised by the Executive/Superintending Engineer and no 
such authority shall be given if the work is capable of being measured and being 
paid for at an agreed rate.  

 

6.7. Rate for Extra Work. 
Any authority given by the Executive/Superintending Engineer, for any alterations 

or additions in or to the works, is not to vitiate contract. But all additions, 
omissions or variations made in carrying out the works are to be measured and 
valued and certified by the Executive/Superintending Engineer and added to or 

deducted from the amount of the contract as the case may be.For new items the 
same shall be paid at the rates, in accordance with the sanctioned schedule of 
rates, in force at the time, when the particular item of work was commenced. In 

those cases in which rates do not exist, the Engineer-in-Chief, PH, Odisha, 
Bhubaneswar will fix the rates to be paid and his decision shall be final. 

 

6.8.  Extension of Time: 
If the contractor shall desire an extension of time for completion of the work on 
the ground of his having been come across with unavoidable hindrance in its 

execution or any other grounds he shall apply in writing to 
Executive/Superintending Engineer within 30 days of the date of the hindrance on 
account of which he desires such extension as aforesaid and the authority shall if 

in his opinion (which shall be final) as reasonable ground be shown thereof 
authorized such extension of time if any, as may in his opinion, be necessary or 
proper. The authority shall at the same time inform the contractor whether the 

authority claims compensation for delay, in case there is any delay in execution 
due to non-availability of stock materials or land or rise in cost of materials and 
labour or any reason whatsoever beyond the control of authority, the contractor is 

bound to execute the work as per the terms and rates in the contract and no 
monetary claim on such account will be acceptable to the authority but extension 
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of time, proportionate to the delay in execution may be granted by the authority 
considering the merit of the case.  The competent authority reserves the right to 
take any expert advice of any Committee/ Secretary/ Legal Advisor while 

considering the application of the contractor for extension of time and can impose 
any condition which shall be binding on the contractor. 

 
 

 
 

6.9. Works & Materials at Site to be Property of Government ofOdisha. 

All works and materials brought and left at site by the contractor or by his orders 
for the purpose of forming part of the works are to be considered to be the 
property of the Governor of Odisha and the same are not to be removed or 

taken away by the contractor or any other person without the specific permission 
in writing of the Executive/Superintending Engineer but the Governor of Odisha 
will not be liable for any loss or damage which may happen to or in respect of any 

such work or materials either by the same being lost or stolen or injured by 
weather or otherwise. 

 

6.10. Supply of Materials: 
The contractor shall at his own expense provide all materials required for the work.  
The materials supplied by the contractor shall conform to relevant latest editions of 

the specification and codes of practices of the Bureau of Indian Standards or in 
their absence to other specifications as may be specified by the Engineer-in-
charge.  The contractor shall furnish necessary certificates in support of the quality 

of the materials as may be required by the Engineer-in-charge. 
 

The Engineer-in-charge shall have absolute authority to test the quality of 

materials at any time through any reputed laboratory at the cost of contractor.  
The contractor shall not be eligible for any claim or compensation either arising out 
of any delay in the work or due to any corrective measures required to be taken 

on account of and as a result of testing of materials. 
 

The Executive/Superintending Engineer has full power for removal from the 
premises of all materials which, in his opinion, are not in accordance with the 

specification and in case of default, the Executive/Superintending Engineer is to be 
at liberty to sell such materials and to employ other persons to remove the same 

without being answerable or accountable for any loss or damage that may happen 
or arise to such materials. The Executive/Superintending Engineer is also to have 
full power to require other proper materials to be substituted and in case of 

default, the Executive/Superintending Engineer may cause the same to be supplied 
and all costs which may attend such removal and substitution are to be borne by 
the contractor and may be recovered from the sale proceeds of such rejected 

materials when necessary, the balance, if any, being kept in deposit in the 
contractor’s favour. 
 

6.10.1 The successful bidder is to purchase materials necessary for execution of 
work contract from local SSI units & MS Enterprises having valid rate 
contract & ISI mark. 
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6.11. Execution with Defective Workmanship & Improper Materials. 
If in the opinion of the Executive/Superintending Engineer any of the works have 
been executed with improper materials or defective workmanship, the contractor is 

then required by the Executive/Superintending Engineer forthwith to re-execute 
the same and to substitute proper materials and workmanship and in case of 
default of the contractor in so doing within a week, the Executive/Superintending 

Engineer is to have full power to employ other agency to re-execute the work and 
the cost thereof shall be borne by the contractor. 
 

6.12. Rectification of Defects within Guarantee Period: 
Any defects, shrinkage or other faults which may appear within 12 (twelve) 
months from the completion of the work arising out of defective or improper 

materials or workmanship are upon the direction of the Executive/Superintending 
Engineer to be amended and made good by the contractor at his own cost unless 
the Executive/ Superintending Engineer for reasons to be recorded in writing shall 

decide that they ought to be paid for and in case of default, the Governor of 
Odisha may recover from the contractor the cost of making good the works. 

 

6.13. Responsibility of the Contractor during Execution of Work: 
From the commencement of the works to the completion of the same they are to 
be under the contractor’s charge. The contractor is to be held responsible for and 

to make good all injuries, damages and repairs occasioned or rendered necessary 
to the same by fire or other causes and they are to hold the Governor of Odisha 
harmless from any claims for injuries to persons or for structural damage to 

property happening from any neglect, default, want of proper care or misconduct 
on the part of the contractor or of any one of his employees during the execution 

of the works. 
 

6.14. Execution of Works in the Site by Other Workmen: 
The Executive/Superintending Engineer is to have full powers to send workmen 

upon the premises to execute fittings and other works not included in the contract 
for whose operations the contractor is to afford every reasonable facility during 

ordinary working hours provided that such operations shall be carried on in such a 
manner as not to impede the progress of the work included in the contract but the 
contractor is not to be responsible for any damage which may happen to or be 

occasioned by any such fittings or other works. 
 

6.15. Time Control:  
(Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and 
No.8310 dtd.17.05.2006) 

a) Progress of work and Re-scheduling programme. 

i) The ExecutiveEngineer /Superintending Engineer / Engineer-in-Charge shall 
issue the letter of acceptance to the successful contractor. The issue of the 
letter of acceptance shall be treated as closure of the Bid process and 

commencement of the contract. 
ii) Within 15 days of issue of the letter of acceptance, the contractor shall submit 

to the Engineer-in-Charge for approval a Programme showing the general 

methods, arrangements, and timing for all the activities in the Works along 
with monthly cash flow forecast. 
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iii) To ensure good progress during the execution of the work the contractors 
shall be bound in all cases in which the time allowed for any work exceeds 
one month,to complete one-fourth of the whole of the work before one-fourth 

of the whole time allowed under the contract has elapsed, ½ of the whole of 
the work before ½ of the whole time allowed under the contract has elapsed, 
3/4th of the whole of the work before 3/4th of the whole time allowed under 

the contract has elapsed. 
iv) If at any time it appears to the Engineer-in-Charge that the actual process of 

the work does not conform to the programme to which consent has been 

given the Contractor shall produce, at the request of the Engineer-in-Charge, 
a revised programme showing the modifications to such programme 
necessary to ensure completion of the works within the time for completion. 

If the contractor does not submit an updated Programme within this period, 
the Engineer-in-Charge may withhold the amount of 1% of the contract value 
from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programme has been 
submitted. 

v) An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on 
the timing of the remaining work including any changes to the sequence of 

the activities. 
vi) The Engineer-in-Charge’s approval of the Programme shall not alter the 

Contractor’s obligations. The Contractor may revise the Programme and 

submit it to the Engineer-in-Charge again at any time. A revised Programme 
is to show the effect of Variations and Compensation Events. 

 

b)  Extension of the Completion Date. 
i)  The time allowed for execution of the works as specified in the Contract data 

shall be the essence of the Contract. The execution of the works shall 

commence from the 15th day or such time period as mentioned in letter of 
Award after the date on which the Engineer-in-Charge issues written orders to 
commence the work or from the date of handing over of the site whichever is 

later. If the Contractor commits default in commencing the execution of the 
work as aforesaid, Government shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the earnest money & 

performance guarantee / Security deposit absolutely. 
ii)  The Contractor shall submit the Time & Progress Chart for each milestone 

Quarter wise indicating each month and get it approved by the Department. 
The Chart shall be prepared in direct relation to the time stated in the 
Contract documents for completion of items of the works. It shall indicate the 

forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement 
between the Engineer-in- Charge and the Contractor within the limitations of 

time imposed in the contract documents, and further to ensure good progress 
during the execution of the work, the contractor shall in all cases in which the 
time allowed for any work, exceeds one month (save for special jobs for 

which a separate programme has been agreed upon) complete the work as 
per milestone given in contract data. 
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iii)  In case of delay occurred due to any of the reasons mentioned below, the 

Contractor shall immediately give notice thereof in writing to the Engineer-in-

Charge but shall nevertheless use constantly his best endeavours to prevent 
or make good the delay and shall do all that may be reasonably required to 
the satisfaction of the Engineer-in-Charge to proceed with the works. 

(1)  Force majeure, or 
(2)  Abnormally bad weather, or 
(3)  Serious loss or damage by fire, or 

(4)  Civil commotion, local commotion of workmen, strike or lockout 
affecting any of the trades employed on the work, or. 

(5)  Delay on the part of other contractors or tradesmen engaged by 

Engineer-in-Charge in executing work not forming part of the Contract. 
(6)  In case a Variation is issued which makes it impossible for Completion 

to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work and which 
would cause the Contractor to incur additional cost, or 

(7)  Any other cause, which, in the absolute discretion of the authority 

mentioned, in Contract data is beyond the Contractors control. 
iv)  Request for reschedule and extension of time, to be eligible for consideration, 

shall be made by the Contractor in writing within fourteen (14) days of the 
happening of the event causing delay. The Contractor may also, if practicable, 
indicate in such a request the period for which extension is desired. 

v)  In any such case a fair and reasonable extension of time for completion of 
work may be given. Such extension shall be communicated to the Contractor 
by the Engineer-in-Charge in writing, within 3 months of the date of receipt of 

such request. Non-application by the contractor for extension of time shall not 
be a bar for giving a fair and reasonable extension by the Engineer-in-Charge 
and this shall be binding on the contractor. 

 

c)  Compensation for Delay 
If the contractor fails to maintain the required progress in terms of Clause-2 

of P1 Contract or to complete the work and clear the site on or before the 
contract or extended date of completion, he shall, without prejudice to any 
other right or remedy available under the law to the Government on account 

of such breach, pay as agreed compensation the amount calculated at the 
rates stipulated below as the Addl. Chief Engineer (whose decision in 
writing shall be final and binding)may decide on the amount of tendered 

value of the work for every completed day / month (as applicable) that the 
progress remains below that specified in Clause-2 of P1 Contract or that the 
work remains incomplete. This will also apply to items or group of items for 

which a separate period of completion has been specified.Compensation for 
delay in completion of work is to be computed @ 1.5% per month on 

per day basis. Provided always that the total amount of compensation for 
delay to be paid under this condition shall not exceed 10% of the Tendered 
Value of work or to the Tendered Value of the item or group of items of work 

for which a separate period of completion is originally given. The amount of 
compensation may be adjusted or set-off against any sum payable to the 
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Contractor under this or any other contract with the Government. In case, the 
contractor does not achieve a particular milestone mentioned in contract 
data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount 

shown against that milestone shall be withheld, to be adjusted against the 
compensation levied at the final grant of extension of time. Withholding of 
this amount on failure to achieve a milestone shall be automatic without any 

notice to the contractor. However, if the contractor catches up with the 
progress of work on the subsequent milestone(s), the withheld amount shall 
be released. In case the contractor fails to make up for the delay in 

subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest whatsoever shall be 
payable on such withheld amount. 
 

d)  Bonus for early completion 
For availing incentive clause in any project which is completed before the 

stipulated date of completion, subject to other stipulations it is mandatory on 
the part of the concerned Executive/Superintending Engineer to report 
the actual date of completion of the project as soon as possible 

through fax or e-mail so that the report is received within 7 days of 
such completion by the concerned Addl. Chief Engineer, Chief 
Engineer/Engineer-in-Chief & the Administrative Department. The 

incentive for timely, completion should be on a graduated scale of one 
percent to 05 percent of the contract value. Assessment of incentives may be 
worked out for earlier completion of work in all respect in the following scale. 
 

Before 30 % of contract period =   5 % of Contract Value 
Before 20 to 30 % of contract period =  4 % of Contract Value 

Before 10 to 20 % of contract period =  3 % of Contract Value 
Before 5 to 10 % of contract period =  2 % of Contract Value 
Before 5% of contract period =   1 % of Contract Value 

(Amendment to Para-3.5.5 (V) of Note-III of OPWD Code Vol.-I by 
inclusion vide O.M. No.5288 dt.04.05.2016) 
 

e)  Management Meetings 
i)  Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of management meetings shall be to 

review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

 
ii)  The Engineer shall record the business of management meetings and is to 

provide copies of his record to those attending the meeting and to the 

Employer. The responsibility of the parties for actions to be taken to be 
decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 

f) Rescission of Contract:  
To rescind the contract (of which rescission notice in writing to the contractor 

under the hand of the Executive/Superintending Engineer shall be conclusive 
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evidence), 20% of the value of leftover work will be realized from the 
contractor as penalty. 
 

(Amendment as per letter No.10639 dt.27.05.2005 of Works 

Department, Odisha) 
 

PROJECT COMPLETION SCHEDULE 

(As per Clause 6.15(c) of DTCN) 
[In order to closely monitor the execution of the project and to ensure 
quality, cost and time of the project are not compromised in any manner, the 
contractor shall provide bar chart & PERT Chart in such a realistic manner so 
that there will be balance between financial & physical progress with 
reference to cost & completion time.] 
 
1 Project Completion Schedule 

During Construction period, the Contractor shall comply with the 
requirements set forth in this Schedule-L for each of the Project 
Milestones and the Scheduled Completion Date. Within 7 (Seven) days 

of the date of each Project Milestone, the Contractor shall notify the 
Authority of such compliance along with necessary particulars thereof. 

 

2 Project Milestone-I 
2.1 Project Milestone-I shall occur on the date falling on the 1/4 of the 

Whole Time allowed from the Commencement Date (the “Project 

Milestone-I”). 
2.2 Prior to the occurrence of Project Milestone-I, the Contractor shall 

have commenced construction of the Water Supply Project and 
submitted to the Authority duly and validly prepared a Work done 
Statements for a value of work not less than 20% (Twenty percent) 

of the Contract Price. 
 
3 Project Milestone-II 

3.1 Project Milestone-II shall occur on the date falling on the 1/2 of the 
Whole Time allowed from the Commencement Date (the “Project 
Milestone-II”). 

3.2 Prior to the occurrence of Project Milestone-II, the Contractor shall 
have continued with construction of the Water Supply Project and 
submitted to the Authority duly and validly prepared a cumulative 

Work done Statements for a value of work not less than 45% (Forty-
five percent) of the Contract Price. 

 

4 Project Milestone-III 
4.1 Project Milestone-III shall occur on the date falling on the 3/4 of the 

Whole Time allowed from the Commencement Date (the “Project 
Milestone-III”). 

4.2 Prior to the occurrence of Project Milestone-III, the Contractor shall 

have continued with construction of the Water Supply Project and 
submitted to the Authority duly and validly prepared a cumulative Work 
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done Statements for a value of work not less than 75% (Seventy-five 
percent) of the Contract Price. 

 

5 Scheduled Completion Date 
5.1 The Scheduled Completion Date shall occur on the Whole Time allowed 

from the Commencement Date. 

5.2 On or before the Scheduled Completion Date, the Contractor shall have 
completed construction in accordance with this Agreement. 

 

If the contractor fails to maintain the required progress in terms of each 
Project Milestone or to complete the work and clear the site on or before the 
contract or extended date of completion, he shall, without prejudice to any 
other right or remedy available under the law to the Government on account 
of such breach, pay as agreed compensation the amount as give in Clause 
No. 6.15 of the agreement. 

 
6.16. Circumstances for Rescission of Contract: 

If the contractor shall become bankrupt or compound with or make any 
assignment for the benefit of his creditors or shall suspend or delay the 
performance of his part of the contract (except on account of cause mentioned in 

Clause 6.15 or in consequence of not having proper instructions for which the 
contractor shall have duly applied) the Executive/Superintending Engineer may 
give to the contractor or his assignee or trustee as the case may be notice 

requiring the works to be proceeded with and in case of default on the part of the 
contractor for a period of seven days, it shall be lawful for the 
Executive/Superintending Engineer to rescind the contract, if necessary, and to 

enter upon and take possession of the work and to employ any other person to 
carry on and complete the same and to authorise him or them to use the plant, 
materials and property of the contractor upon the works and the costs and the 

charge incurred in any way in carrying on and completing the said works are to be 
paid to the Executive/Superintending Engineer by the contractor or may be set off 
by the Executive/Superintending Engineer against any money due or to become 

due to contractor. If the assignee or trustee of the Contractor proceeds with the 
work, the conditions of this contract shall be binding upon the said assignee or 
trustee.  

 

6.17.  Payment Certificate. 
A Certificate of the Executive/Superintending Engineer or an award of the refer 

hereinafter referred to as the case may be showing the final balance due or 
payable to the contractor is to be conclusive evidence of the works having been 
duly completed and that the contractor is entitled to receive payment of the final 

balance, but without prejudice to the liability of the contractor under the provisions 
of Clause-6.11. 

 

6.18. The Executive/Superintending Engineer shall make payment of work in full or part 
thereof those shall have been certified, subject to availability of Letter of Credit 
(LoC). 
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6.19. Price Adjustment (vide Works Department Office Memorandum No.15847/W 
Dt.19.11.2019) 
1. Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in following Paras. 

(a) The price adjustment shall apply for the work done from the start date given in 

the contract data up to end of the initial intended completion date or 
extensions granted by the Engineer and shall not apply to the work carried out 
beyond the stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula 
given in following Paras. 

(c) Following expressions and meanings are assigned to the work done during 

each month: 

R= Total value of work done during the month. It would include the amount 
of secured advance granted, if any, during the month, less the amount of 

secured advance recovered, if any during the month. It will exclude value 
for works executed for extra items under variations. 

2. To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed to 

include amounts to cover the contingency of such other rise or fall in costs 

The formula (e) for adjustment of prices are: 

6.19(a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than 
cement, steel, bitumen, pipe and POL procured by the contractor shall be 
paid in accordance with the following formula: 

  VM  = 0.85 x Pm/100 X R x (M1- M0)/M0 

VM = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local materials other than 

cement, steel, bitumen and POL. 

Mo = The all India wholesale price index (all commodities) on 28 days 
preceding the date of opening of Bids, as published by the Ministry of 

Commerce and Industry, Government of India, New Delhi. 

M1 = The all India wholesale price index (all commodities) for the month 
under consideration as published by the Ministry of Commerce and 

Industry, Government of India, New Delhi. 

Pm = Percentage of local material component (other than cement, steel, 

bitumen and POL) of the work. 
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6.19(a)(ii): Adjustment for Cement Component 

Price adjustment for increase or decrease in the cost of cement procured by 
the contractor shall be paid in accordance with the following formula: 

  Vc = 0.85 x Pc/100 x R x (C1- C0)/C0 

Vc = Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for cement 

C0 = The all India wholesale price index for Ordinary Portland Cement (OPC) 
on 28 days preceding the date of opening of Bids as published by the 
Ministry of Commerce and Industry, Government of India, New Delhi. 

C1= The all India wholesale price index for Ordinary Portland Cement (OPC) 
for the month under consideration as published by the Ministry of 
Commerce and Industry, Government of India, New Delhi. 

  Pc = Percentage of Cement Component of the Work. 

6.19(a)(iii): Adjustment for Steel Component 

Price adjustment for increase or decrease in the cost of steel procured by the 

contractor shall be paid in accordance with the following formula: 

Vs = 0.85 x Ps/100 x R x (S1- S0)/S0 

Vs = Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel. 

S0 = The all India wholesale price index for steel (Mild Steel long products) 

on 28 days preceding the date of opening of Bids as published by the 
Ministry of Commerce and Industry, Government of India, New Delhi  

S1= The all India wholesale price index for steel (Mild Steel long products) 

for the month under consideration as published by the Ministry of 
Commerce and Industry, Government of India, New Delhi. 

Ps = Percentage of steel component of the work 

Note: For the application of this clause, index of (Mild Steel long 
products) has been chosen to represent steel group. 

6.19(a)(iv): Adjustment  of Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be paid 
in accordance with the following formula: 

  Vb = 0.85 x Pb/100 x R x (B1- B0)/B0 

Vb =  Increase or decrease in the cost of work during the month under 
consideration due to changes in the rate for bitumen. 

B0 =  The official retail price of bulk bitumen at the IOCL/BPCL depot at 

nearest center on the day 28 days prior to date of opening of Bids. 

B1 =  The official retail price of bulk bitumen at IOCL/BPCL depot at nearest 

center for the 15th day of the month under consideration. 

  Pb = Percentage of bitumen component of the work 
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6.19(a)(v): Adjustment towards differential cost of Pipes. 

Price adjustment for increase or decrease in the cost of pipe shall be paid in 
accordance with the following formula: 

  Vpi = 0.85 x Ppi/100 x R x (Pi1-Pi0)/Pi0 

Vpi =  Differential cost of pipe i.e. amount of increase or decrease in rupees 
to be paid or recovered during the month under consideration. 

  Ppi = Percentage of pipe component of the work 

Pi1 =  All India Whole sale price index of pipe for the period under 
consideration as published by the Ministry of Commerce and Industry, 

Government of India, New Delhi. 

Pi0 =  All India Whole sale price index of pipe on 28 days preceding the date 
of opening of Bids as published by the Ministry of Commerce and 

Industry, Government of India, New Delhi. 

6.19(b): Adjustment of Labour Component 

Price adjustment for increase or decrease in the cost due to labour shall be 

paid in accordance with the fallowing formula: 

  VL = 0.85 x Pl/100 x R x (L1- L0)/L0 

VL = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local labour. 

L0=  The minimum wages for unskilled labour as Notified by Government of 

Odisha as prevailed on the last stipulated date of receipt of tender 
including extension, if any. 

L1 =  The minimum wages for unskilled labour as Notified by Government of 

Odisha as prevailed on the last date of the Month previous to the one 
under consideration. 

  Pl = Percentage of labour component of the work. 

6.19(c) : Adjustment o f POL (fuel and lubricant) Component 

Price adjustment for increase or decrease in cost POL (fuel and lubricant) 
shall be paid in accordance with the following formula: 

  Vf = 0.85 x Pf/100 x R x (F1- F0)/F0 

Vf =  Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for fuel and lubricants. 

F0 =  The official retail price of High-Speed Diesel (HSD) at the existing 
consumer pumps of IOCL/ BPCL/ HPCL at nearest centre on the day 28 
days prior to the date of opening of Bids. 

F1 =   The official retail price of HSD at the existing consumer pumps of 
IOCL/BPCL/ HPCL at nearest centre for the 15th day of the month 

under consideration . 

  Pf = Percentage of fuel and lubricants component of the work 
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Note: For the application of this clause, the price of High-Speed Diesel 
oil has been chosen to represent fuel and lubricants group.  

6.19(d):  Adjustment  for  Plant and  MachinerySpares  Component 

(vi) Price adjustment for increase or decrease in the cost of plant and machinery 
spares procured by the Contractor shall be paid in accordance with the 
following formula: 

Vp- 0.85 x Pp/100 x R x (P1-P0)/P0 

Vp-  Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for plant and machinery 

spares. 

P0-  The all India wholesale price index for manufacture of machinery for 
mining, quarrying and construction on 28 days preceding the date of 

opening of Bids as published by the Ministry of Commerce and 
Industry, Government of India, New Delhi. 

P1-  The all India wholesale price index for manufacture of machinery for 

mining, quarrying and construction for the month under consideration 
as published by the Ministry of Commerce and Industry, Government 
of India, New Delhi. 

Pp-  Percentage of plant and machinery spares component of the work. 

Note: For the application of this clause, index of manufacturing of 
machinery for mining, quarrying and construction has been 
chosen to represent the Plant and machinery Spares group. 

Regarding wholesale price Index (WPI) for appropriate commodity for 

payment of price adjustment, due to change of base year of WPI from 1993- 94 
to 2004-05 & 2011-12, it is observed that, the commodity 'Bars and Rod', 
'Cement', 'Heavy machinery and parts' included in the list of WPI 1993-94 series 

are not mentioned as such in the WPI 2004-05 & 2011-12 series. Therefore, the 
following items in the WPI 2004-05 & 2011-12 series shall be considered 
corresponding to items in WPI 1993-94 series: 

Sl. 
No. 

Item in WPI 1993-
94 series 

Item in WPI 
2004-05 series 

Item in WPI 2011-12 
series 

1. Cement Grey Cement Ordinary Port land cement 

2. Bars & rods Rebars Mild steel long products 

3. Heavy Machinery & 

parts 

Construction 

Machinery 

Manufacture of machinery for 

mining, quarrying & 
construction. 

 

6.19(e): APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of 
differential cost of steel, bitumen, cement, pipe, POL and wages, keep 

such books of account and other documents as are necessary to show that 
the amount of increase claimed or reduction available and shall allow 
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inspection of the same by a duly authorized representative of Government 
and further, shall at the request of the Engineer-in-Charge, furnish 
documents to be verified in such a manner as the Engineer-in-Charge may require 

any document and information kept. The contractor shall within a reasonable time of 
15 days of his becoming aware of any alteration in the price of such material, wages 
of Labour and/or price of POL give notice thereof to the Engineer-in-Charge stating 

that the same is given pursuant to this condition along with information relating to 
there to which he may be in a position to supply. 

Percentage Table 

Sl. 
No. 

Category of works % Component (cost wise) 

Labour 

(Pl) 

P.O.L 

(Pf) 

Steel (Ps)+ Cement 

(Pc)+ Bitumen (Pb) 
+ Pipes (Ppi) + Plant & 

Machinery Spare 

& Component (Pp) + 
Other Materials* 

1. R&B works 

(% of 
component) 

Road works 5 5 90 

Bridge works 5 5 90 

Building works 5 5 90 

2. Irrigation 
works (% of 
component) 

Structural work 5 5 90 

Earth, Canal & 

Embankment work 

5 5 90 

3. P.H. Work Structural work 5 5 90 

Pipeline work 5 5 Pipe – 70% 

* Machinery + Other 
material -20% 

Sewer line 5 5 Pipe – 70% 
* Machinery + Other 

material -20% 

*Note: Further break up may be worked out considering the consumption of Cement. Steel, 
Bitumen, pipe and Plant & Machinery Spare Component in the concerned works and 
shall be provided in the bid document in shape of "Schedule of Adjustment 
Data" as an "Appendix to Bid". (enclosed herewith). 

Appendix to Bid 

Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered at the rate of 
5% each. Steel, Cement, Pipes, other Materials and Machinery shall contribute to 90% 
of Price Adjustment and shall be calculated for each work separately during preparation 
of estimate, shall be approved by the authority during technical sanction as a "Schedule 
of Adjustment Data" and shall form part of the Bid Document. The cases where the 
original technically sanctioned estimate gets revised, the technical sanction to the 
revised estimate will be obtained from the competent authority as provided under Para 
3.11.2 (b) of OPWD Code, Volume-1 Based on the revised technically sanctioned 
estimate, the Labour & the POL component shall be given the weightage of 5% each as 
provided in OM No.15847/W dated 19.11.2019 of Works Department and the 
weightage of 90% on steel, cement, bitumen, pipes, other materials and plant and 
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machinery spare component shall be given as per the technically sanctioned revised 
estimate excluding the extra items. The revised weightage of "Schedule of Adjustment 
Data" based on revised technically sanctioned estimate shall be included as an 
Addendum to the agreement. The technical sanctioning authority shall be the 
competent authority for this purpose.] (Works Deptt. OM No.1739/W Dt.03.02.2023) 

 
Cl. No.31 
ofF2/P1 

Contracts  

Sl. No. 

Index 
description 

 

Source of index Base 
value* 

 

Base 
Date* 

 

Weightage of Item** 
 

Pipe line 
work 

Structural 
works 

31 (a)(i) 
 

Other 
Materials 

 

All India Whole sale 
price index (all 
commodities) as 

published by the Office 
of the Economic 
Advisor to the Govt. of 

lndia, Ministry of 
Commerce and 
lndustry. 

  20% 30% 

31 (a)(ii) 
 

Cement All India Whole sale 
price index for Cement 
(Ordinary Portland 

Cement) as published 
by the Office of the 
Economic Advisor to 

the Govt. of lndia, 
Ministry of Commerce 
and lndustry. 

  Nil 20% 

31 (a)(iii) 
 

Steel All India Whole sale 
price index for Steel 
(Mild Steel-Long 

Products) as published 
by the Office of the 
Economic Advisor to 

the Govt. of lndia, 
Ministry of Commerce 
and lndustry. 

  Nil 20% 

31 (a)(iv) 
 

Bitumen 
(VG-30) 

Official retail price of 
bulk bitumen at the 
nearest IOC/ HPCL 

Depot. 

  Nil Nil 

31 (a)(v) 
 

Pipes All India Whole sale 
price index for the 

type of pipe under 
consideration, as 
published by the Office 

of the Economic 
Advisor to the Govt. of 
lndia, Ministry of 

Commerce and 
lndustry. 

  70% Nil 

31 (b) Labour Minimum Wage   5% 5% 
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 notified by the Labour 
and Employee’s State 
Insurance Department 

of Government of 
Odisha, India. 

31 (c) 

 

POL Official retail price of 

HSD at nearest IOCL/ 
HPCL/ BPCL Consumer 
Pump Depot. 

  5% 5% 

31 (d) 
 

Plant and 
Machinery 

All India Whole sale 
price index for 
Manufacture of 

Machinery for Mining, 
Quarrying and 
Construction as 

published by the Office 
of the Economic 
Advisor to the Govt. of 

lndia, Ministry of 
Commerce and 
lndustry. 

  Nil 20% 

Total :   100% 100% 

* Values to be filled up at the time of drawl of contract. 
** Values to be filled up in the bid document. 
 

6.20.  If at any time after the commencement of the work the Governor of Odisha shall 
for any reason whatsoever not require the whole thereof as specified in the tender 

to be carried out the Engineer-in-charge shall give notice in writing of the fact to 
the contractor who shall have no claim to any payment or compensation 
whatsoever on account of any profit or advantage, which he might have derived 

from execution of the work in full but which he did not derive in consequence of the 
full amount of the work not having been carried out, neither shall he have any claim 
for compensation  by reason of any alterations having been made in the original 

specification, drawings, designs and instruction which shall involve any curtailment 
or increase of the work as originally contemplated. 

 

6.21. Defects Liability Period: 
The defect liability is 12 months from the date of formal taking over of the work 
by the Engineer-in-charge. 

 
6.22. Contractor Liable for Damage done & for Imperfection for 6 (six) months 

after Certificate: 

If the contractor or his work people or servants shall break, deface, injure or 
destroy any part of a building or structure in which they may be working or any 

building, road, fence, enclosure or grass land cultivated ground continue to the 
premises on which the work or any part of it is being executed or in any damage 
shall happen to the work while in progress from any cause whatsoever or any 

imperfection become apparent in it within six months from the date of the final 
certificate of its completion shall have been given by the Engineer-in-charge, as 
aforesaid, the contractor shall make the same good at his own expenses or in 
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default the Engineer-in-charge may cause the same to be made good by other 
workman and deduct the expenses of which the certificate of the Engineer-in-
charge shall be final from any sums that may be then or at any time thereafter may 

become due to the contractor or from his security or the proceeds of sale thereof or 
a sufficient portion thereof and the contractor shall be liable to pay of the expenses 
not so recovered by the Engineer-in-charge. 

 

6.23. Action where No Specification is mentioned: 
In the case of any class or items of works for which there is no such specification 

as mentioned in file, if such work shall be carried out in accordance with the 
detailed standard specification of Odisha, as followed by the State PWD and in the 
event of there being no specifications born in the said standard specification of 

Odisha for such items of work, then in such case the said item of work shall be 
carried out in all respects in accordance with the instructions and requirements of 
the Engineer-in-charge after obtaining approval from competent authority. 
 

6.24. Payment on Intermediate Certificate to be regarded as Advance and Bill 
to be submitted Monthly: 

A bill shall be submitted by the contractor each month on or before the date fixed 
by the Engineer-in-charge for all works executed in the previous month and the 
Engineer-in-charge and/or Assistant Engineer and/or Junior Engineer in immediate 

charge of the work shall take the requisite measurements for the purpose of having 
the same verified, and the claims for as admissible adjusted if possible before the 
expiry of ten days from the presentation of the bill.  If the contractor does not 

submit the bill within the time fixed as aforesaid, the Engineer-in-charge and/or his 
Engineering subordinates shall measure up the said work in the presence of the 
contractor, whose counter signature to the measurement list will be sufficient 

warrant, and the Engineer-in-charge and/or Assistant Engineer and/or his 
Engineering subordinates shall prepare a bill from such list which shall be binding 
on the contractor in all respects.  Payment shall be made to the contractor in all 

respects. 
 

The Engineer-in-charge will deduct @ 5% (five percent) of the value of each 

running bill prepared and submitted by the contractor, if any, on account of works 
done, and such sum or sums to be held in deposit as a further security for the due 
performance of the condition of the contract provided always that the 

Executive/Superintending Engineer may refuse to make such monthly payments if 
in his opinion, the progress of the work or the conduct of the contractor is not 

satisfactory or the contractor has in any other may done or neglect to do anything 
as to make it appear doubtful to the authority as to whether the works will be 
completed by the contractor in accordance with his contract, or has failed to comply 

with any instruction or order of Engineering personnel.  All such interim payments 
from time to time shall be regarded as payments by way of advance against the 
final payment only and not as payments of work actually done and completed and 

shall not preclude the requirement of bad, unsound and imperfect or unskilful work 
to be removed and taken away and for reconstructed or re-erected, or be 
considered as an admission of the due performance of the contract, of any part 

thereof in any respect, or accrual of any claim not shall it conclude, determine or 
affect in any way the powers of Engineer-in-charge and/or Assistant Engineer 
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and/or the Junior Engineer under these condition or any of them as to the final 
settlement of adjustment of the accounts or otherwise or in any other way vary or 
affect this contract.  The contractor shall submit the final bill within one month of 

the date for completion of the work failing which the Engineer-in-charge or his 
authorized representatives in the presence of the contractor shall prepare the final 
bill.  For recording final measurement of the work, the Engineer-in-charge or his 

authorized representative shall serve a notice upon the contractor stipulating 
therein the date fixed for recording such measurement.  If the contractor fails to 
attend the recording of final measurement by the Engineer-in-charge or his 

authorized representative on the date as stipulated, the Engineer-in-charge may at 
his discretion get the measurements recorded ex-parte or fix up another date as 
per his own convenience.  Such measurements and the total amount payable to the 

contractor as certified by the Engineer-in-charge shall be final and binding on all 
parties. 
 

6.25. Black Listing: 
A Contractor may be black listed as per amendment made to Appendix XXXIV to 
OPWD Code Vol.-II on rules for black listing of Contractors vide letter 

No.3365 Dt.01.03.2007 of Works Department, Odisha. As per said 
amendment the Contractor may be blacklisted.  
a)  Misbehavior/threatening of Departmental & supervisory officers during 

execution of work/tendering process.  
b)  Involvement in any sort of tender fixing.  
c)  Constant non-achievement of milestones on insufficient and imaginary 

grounds and non-adherence to quality specifications despite being pointed 
out.  

d)  Persistent and intentional violation of important conditions of contract.  
e)  Security consideration of the State i.e., any action that jeopardizes the 

security of the State. 

f)  Submission of false/ fabricated / forged documents for consideration of a 
tender. 

 

6.26. If more than one bid is quoted (decimal up to two numbers will be taken for all 
practical purposes), either at the estimated cost put to tender or less than the 
estimated cost put to tender, the tender accepting Authority will finalize the tender 

through a transparent lottery system, where all the concerned bidders/their 
authorized representatives, the concerned SE/EE of the concerned Division and 
Divisional Accounts Officer (DAO) will remain present. 

 
If the rate quoted by the SC and ST Category Contractors comes to the rate quoted 
by the L1 bidder(decimal up to two numbers will be taken for all practical 

purposes) after availing 10% price preference as per Para 2 of Works Department 
Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by the tender 
accepting authority through a transparent lottery system along with other 

categories of contractors. 
(Works Department OM No.632/W Dtd.09.01.2026). 

 

6.27 If L1 bidder does not turn up for agreement after finalization of the tender, then he 
shall be debarred from participation in bidding for three years and action will be 
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taken to blacklist the contractor. In that case, the L2 bidder, if fulfils, other required 
criteria would be called for drawing agreement for execution of work subject to the 
condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder 

otherwise the tender will be cancelled. In case a contractor is black listed, it will be 
widely published and intimated to all Departments of Government and also to 
Government of India agencies working in the State. 

(As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works Department 
letter No.12366/W dt.18.11.2013). 

 

6.28. Before acceptance of tender, the successful bidder will be required to submit a 
work programme and milestone basing on the financial achievement so as to 
complete the work within the stipulated time and in case of failure on the part of 

the agency to achieve the milestone liquidated damaged will be imposed.   
(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department 
letter No.12366/W dt.18.11.2013). 
 

6.29. Grant of Concession to Scheduled Caste & Scheduled Tribe Contractors:  
 If the tender of the individual registered contractors belonging to Scheduled Caste 

and Scheduled Tribe is within 10% of the rate quoted by the lowest tenderer for 
any work, the work may be considered for award to him/her at the lowest tendered 
rate in the relaxation of Rule 18 of the O.G.F.R. Vol.I and Para 3.5.14 of OPWD 

Code Vol.I. 
 

 (Resolution No.16/37 – 27748 Dated 11.10.1977 amended vide 

No.16262/W Dt.30.10.2018). 
 

***
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SECTION-7 
 

SPECIAL CONDITIONS OF CONTRACT 
 

7.1. Changes in Constitution of Firm: 
In the case of tender by a partnership firm, any change in the constitution of the 
firm shall be forth with notified by the contractor to the Superintending Engineer/ 

Addl. Chief Engineer/Chief Engineer/Engineer-in-Chief for his information. In case of 
failure to notify the change in the constitution within 15 days, the Superintending 
Engineer/ Addl. Chief Engineer/Chief Engineer/Engineer-in-Chief may by notice in 

writing, rescind the contract and the security deposit of the contractor shall 
thereupon stand forfeited and be absolutely at the disposal of the Governor of 

Odisha and the same consequence shall ensure as if the contract had been 
rescinded thereof and in addition the contractor shall not be entitled to recover or be 
paid for any work there for actually performed under the contract. 

 

7.2. Engineer’s Access to Work: 
The Executive/Superintending Engineer is to have at all times access to the works, 
which are to be entirely under his control. He may require the contractor to dismiss 

any person in the contractor’s employee upon the works who may be incompetent 
or misconduct him-self and the contractor is forthwith to comply with such 

requirements. Other supervising officers shall have all time access to the works.  
 

7.3. Workmen Compensation Act VIII of 1923: 
The Governor of Odisha shall be entitled to recover in full from contractor any 

amount that the Governor of Odisha may be liable to pay under Workman’s 
Compensation Act VIII of 1923 to any workman employed in course of execution of 
any part of the work covered by this contract. 

 

7.4. Jurisdiction in the Event of Dispute: 
That for the purpose of jurisdiction in the event of dispute if any, the contract should 

be deemed to have been entered into within the State of Odisha and it is agreed 
that neither party to this agreement will be competent to bring a suit in regard to 
the matters covered by this contract at any place outside Odisha. 

 

7.5. Lighting & Sanitary Arrangement: 
Lighting & Sanitary arrangement and supply of drinking water will be made by the 

Contractor at his own cost for his labour camp. 
 

7.6. Payment of TAXES: 
The Contractor shall bear Taxes such as, Income Tax, Royalties, Fair Weather 

Charges and Tollages where necessary &Government of Odisha shall not 
entertain any claim whatsoever in this respect. Statutory deduction of Taxes as 

applicable shall be done from each running bill. 
 

7.7. The Building & Other Construction Workers Welfare Cess Act 1996. 
In accordance with the provisions under the said Act 1% (One) of the approved 

agreement value will be deducted from the R/A Bill at the time of making payment 
to the contractor and such amount shall be remitted in favour of The Odisha Building 
& Other Construction Workers Welfare Board. 
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7.8. Site Clearance: 
After the work is finished or completed, surplus materials and debris are to be 
removed by Contractor at his own cost and preliminary works such as vats, mixing 

platforms, level pillars, temporary sheds and go-downs etc. are to be dismantled and 
all such materials removed from site. The site involved in the construction activities 
should be cleared and dressed properly with outward slope away from the structure. 

After the work is completed in all respects as per the contract, the contractor shall 
vacate the site within three months from the date of completion & commissioning, 
by making good the damages if any. 

 
7.9. Works to be Carried Out: 

The work to be carried out under the contract shall include all materials, labour, 

tools and plants, equipment and transport which may be required in preparation of   
and for in the full and entire execution and completion of the works. The description 
given in the schedule of quantities/scope of work shall, unless otherwise stated, be 

held to include wastage on materials, carriage & cartage, carrying and return of 
empties, hoisting, setting, fitting and fixing in position and all other labours 
necessary in and for the full and entire execution and completion of the work as 

aforesaid in accordance with good practice and recognized principles.  
 

7.10. Sufficiency of Tender: 
The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the schedule of quantities (DTCN Part-II Price Bid), which rates and prices 
shall, except as otherwise provided, cover all his obligations under the contract and 
all matters and things necessary for the proper completion and commissioning of the 

works. 
 
7.11. Rates: 

The Tenderer shall quote their offer on ‘Percentage Rate’ (excess or less) over 
the estimated cost in the Price Bid appended to the tender document for 
complete work in all respects.  The estimated cost is excluding GST. The rates 

of item basing on which estimated cost has been derived are excluding 
GST on different components to arrive at such rates. The offer shall be 
inclusive of cost of all materials, labour, T&P including the building and other 

construction workers welfare cess with surcharge, tollages, royalties, packing and 
forwarding, transportation, insurance, loading & unloading, storage, watch and 

ward, delivery of the materials to the site etc. and all other expenses incidental 
thereto for successful completion, testing & commissioning of the work. 
 

GST as applicable on works contract shall be paid over the bill amount at 

the time of Payment of Bill. 
 

7.12. Transportation: 

The contractor shall be responsible for the transportation of all materials, tools and 
plant, equipment and machinery to the work site as may be required at site. 
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7.13. Custody of the Materials: 
The contractor shall be responsible for safe custody of the materials at site and the 
Governor of Odisha will not be responsible for any loss or damage of the property at 

site. 
 

7.14. Construction Schedule: 
The contractor shall submit a detailed work schedule in the form of Bar Chart along 

with his tender indicating the detailed break-up of the job. This will include all 
operations from submission of design & drawing, procurement of materials, 

construction to final testing & commissioning at site to be indicated in detail with 
reference to the time period for each.  

 

The construction schedule as submitted by the contractor shall be revised by the 

Executive/Superintending Engineer and approved with necessary modification if any 
after acceptance of the tender. However, the Engineer-in-Charge shall reserve the 

right to modify the sequence of execution of different items/components/sub-items 
of the project as and when found necessary & in such cases it will be obligatory on 
the part of the successful bidder to abide by such changes in construction 

schedule/bar chart as per direction of EIC. No claim and/or condition should either 
be put forth in any manner by the successful bidderor shall be acceptable to the EIC. 
 

7.14(a) Progress reports – submission by the contractor 
 

(1) The contractor shall submit monthly progress report of the work in a 
computerised form. The progress report shall contain the following, apart 

from whatever else may be required as specified: 
 

(i) Project information, giving the broad features of the contract. 

(ii) Introduction, giving a brief scope of the work under the contract, and the 
broad structural or other details. 

(iii) Construction schedule of the various components of the work through a bar 

chart for the next three quarters (or as may be specified), showing the 
milestones, targeted tasks and upto date progress. 

(iv) Progress chart of the various components of the work that are planned and 
achieved, for the month as well as cumulative upto the month, with reasons 
for deviations, if any, in a tabular format. 

(v) Plant and machinery statement, indicating those deployed in the work, and 
their working status. 

(vi) Man-power statement, indicating individually the names of all the staff 

deployed in the work, along with their designations.  
(vii) Financial statement, indicating the broad details of all the running account 

payments received upto date, such as gross value of work done, advances 

taken, recoveries affected, amounts withheld, net payments, details of 
cheque payments received, etc.  

(viii) A statement showing the extra and substituted items submitted by the 

contractor, and the payments received against them, items pending for 
sanction /decision by the Department, broad details of the bank guarantees, 
indicating clearly their validity periods, broad details of the insurance policies 

taken by the contractor, if any, the advances received and adjusted.  
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(ix) Progress photographs, in colour, of the various items/ components of the 
work done upto date, to indicate visually the actual progress of the work. 

(x) Quality assurance and quality control tests conducted during the month, with 

the results thereof. 
(xi) Besides above contractor shall have to submit the information 

required as per the decision taken in the Kick-off meeting headed by 

the concerned Engineer-in-Charge. 
 

(2) The progress report submitted by the contractor shall be checked and 

certified by the Junior Engineer/the Assistant Engineer and Asst. Executive 
Engineer and has to be reviewed by the Executive Engineer, Superintending 
Engineer and the Addl. Chief Engineer, over their dated signatures.  

 

(3) Work of unique importance and character irrespective of the value of the 
work, should have videography undertaken at various stages of construction 

right from the day of start of work to date of completion / occupation, 
covering all major events, inspections, visits by dignitaries, etc.  

 

7.15. Initial Security Deposit/Security Deposit: 

The tenderer whose tender is selected for acceptance shall have to deposit 2% 
(Two Percent) of the accepted tender amount (including EMD already submitted 

along with the bid) asInitial Security Deposit (ISD) within 7(Seven) Days of 
receipt of Letter of Acceptance (LoA) and sign the agreement in the prescribed form 
within 15 (Fifteen) Days of receipt of Letter of Acceptance after depositing the 

ISD. 
 
The ISD shall be deposited in shape as mentioned at Clause 23, Section- 2(B) 

of DTCN. No tender shall be accepted unless required amount of security money is 
deposited.  
 

In addition to the ISD, 5% of the bill amount shall be deducted from each bill 
towards the security deposit. The earnest money deposit, the initial security deposit 
before and after acceptance of tender together with the subsequent deduction from 

the contractor’s bill shall form part of the security deposit equivalent to 7% of the 
contract value for the due fulfilment of the contract.  
 

The security deposit of the contractor shall be refunded only 12 (twelve) months 
after the date of completion of the work provided the final bill has been paid and 
defects if any rectified. 

 
If, however there is inevitable delay in payment of final bill, the earnest money 
deposit and initial security deposit forming part of the security deposit may be 

refunded on orders of competent authority.  
 

7.16. Monitoring of the Project: 

Time is the essence of the contract. The execution of the project shall be closely 
monitored to ensure that quality; cost & time of the project are not compromised in 
any manner. 
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The contractor shall submit monthly progress reports in a format as may be 
prescribed by the Engineer-in-charge. The monthly progress report shall be 
evaluated by the Executive/Superintending Engineer vis-à-vis the approved Bar 

chart & PERT Chart and any deficiency observed thereto shall be communicated to 
the contractor. The contractor shall have to make up the deficiencies within the 
specific time period communicated to him by the Executive 

Engineer/Superintending Engineer/ Addl. Chief Engineer failing which the 
contractor shall be liable for action as per Clause -7.26. 
 

In addition, the contractor shall submit monthly day-wise work program one month 
in advance to Addl. Chief Engineer/Superintending Engineer, PH Division, 
Sambalpur for approval under intimation to the Addl. Chief Engineer, PH Circle, 

Sambalpur& Engineer-in-Chief, P.H., Odisha, Bhubaneswar to ensure speedy 
implementation of the work and effective monitoring at all levels. Failing to do so 
shall also invite action under Clause-7.26. 

 
7.17. Site Order Book: 

A site Order Book shall be issued to the contractor by the Engineer-in-charge or his 

representative. The contractor shall keep this Book always at site and any special 
order or instruction to be issued to the contractor shall be recorded in this Book by 
the Engineer-in-charge or his representative. The contractor shall sign all orders and 

instructions as token of his knowledge about the same. The site Order Book shall be 
the property of the department but will remain during the period of the progress of 
the work with the contractor. The safe custody of the site Order Book during this 

period shall be the responsibility of the contractor. After completion of the work, the 
Book shall be returned back by the contractor to the Engineer-in-charge, which will 

be enclosed in the final bill. 
 

7.18. Guarantee: 

Defect liability period is 12 (Twelve) Months from the date of final acceptance of 
the work conforming to provisions in scope of work. During this period, the 
contractor shall replace the defective materials if any or rectify the defects if any at 

his own cost as pointed out by the Engineer-in-charge to the satisfaction of the later. 
 

7.19. Land: 

The Department may provide land if available for construction of site office to the 
contractor on payment of usual rent. 
 

7.20. Unilateral Stoppage of Work: 
Unilateral stoppage of work by the contractor without prior written permission of the 
Engineer-in-charge shall be considered as breach of contract and the Governor of 

Odisha reserves the right to take such actions as it may be deemed fit. 
 

7.21. Resident Engineer: 
The contractor shall engage for this work competent, qualified and authorised 
resident Engineers and Assistants to the satisfaction of the Engineer-in-charge. The 

Resident Engineer shall represent the contractor in his absence in receiving 
directions from officers of the Department, which will be binding on the contractor. 
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7.22. Force Majeure: 
Neither the contractor nor the Executive/Superintending Engineer shall be 
considered in default in delayed performance of its obligation if such performance is 

prevented or delayed because of work to hostilities, revolution, civil commotion, 
epidemic, accident, fire, cyclone, flood, earthquake or because of any law and order 
proclamation, regulations or ordinance of the Government thereof or because of any 

act of God or for any cause beyond reasonable control of the party affected. Should 
one or both the parties be prevented from fulfilling their contractual obligations a 
state of force majeure lasting continuously for a period of 6 months, the two parties 

shall consult each other regarding the future execution of the contract for mutual 
settlement. 

 

7.23. Damages to Persons and Property: 
The contractor shall take every precaution not to damage or injure adjoining or 
other property of any persons. He shall indemnify and keep indemnified the 

employee against all claims for injuries or damages to any person or any such 
property (including surface or land or crops in site) which may arise out of or in 
consequence of any negligence or default on the representatives and against all 

claim, demands proceedings damages, costs, charges and expenses whatsoever in 
respect of or in relation thereto. The Department does not take any responsibility on 
this account. 

 

7.24. Attention to Urgent Works: 
If any urgent work in the opinion of Engineer-in-charge becomes necessary to be 

executed and the contractor is unable and unwilling at once to carry out, the 
Engineer-in-Charge may by his own or through other agency carry it out, as he may 
consider necessary. All expenses incurred on it shall be recoverable from the 

contractor or be adjusted against any sum payable to him. 
 

7.25. Safety Devices: 

i)  Scaffolding: Suitable scaffolding shall be provided for workmen for all works 
that cannot be safely done from the ground or solid construction except such 

short period of work as can be done safely from the ladders. When a ladder is 
used an extra labour shall be engaged for holding the ladder and if the ladder is 
used in carrying the materials, suitable foot holds and handholds shall be 

provided on the ladder. 
The Engineer-in-charge will have the right to inspect the scaffolding and 
centring etc. for the work and can reject partly or fully such structure if found 

defective in his opinion. 
 

ii)  Working Platforms: Working platforms, gangways and stairways shall be 

constructed such that they do not sag unduly or unequally. If the height of the 
platforms or gangway or stairway is more than 3.25 meters above the ground 
or floor level, it shall be closely guarded, have adequate width and suitably 

fenced. 
 
iii)  Safe means of access: Safe means of access shall be provided to all working 

platform and other working places. 
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iv)  Precaution against Electrical Equipment: Adequate precaution shall be 
taken to prevent danger from electrical equipment. Hand lamps shall be 
provided with Mesh guard, wherever required. 

 

v)  Preventing Public from Accident: No materials on any of the sites shall be 
so stacked or placed as to cause danger or inconvenience to any person or 
public. The contractor shall provide all necessary fencing and light to protect 

public from accident and shall be bound to bear expenses of defence or any suit 
action or other proceedings at law that may be brought by any persons for 

injury sustained owing to neglect of the above precaution and to pay any 
damages and cost which may be awarded in any such suit action or 
proceedings to any such person or which may with the consent of the 

contractor, be paid to compromise any claim by any such person. The 
contractor not to come cause blockage of traffic /disruption of the traffic. 

 

vi)  Demolition: Before any demolition work is commenced and also during 
process of work:  

a)  all roads and open areas adjacent to the work site shall either be 

closed or suitably protected,  
b)  no electric cable or apparatus which is liable to be a source of danger 

shall remain electrically charged,  

c)  all practical steps shall be taken to prevent danger to persons 
employed from the risk of fire, explosion or flooding,  

d)  no floor roof or other parts of the building shall be so over loaded with 

debris or materials as may render it unsafe. 
 

vii)  Personal safety equipment: All personal safety equipment shall be made 

adequately available by the contractor for use of persons employed at the site 
of work and maintained in a condition suitable for immediate use. The 
contractor shall take adequate steps to ensure proper use of the equipment by 

persons concerned. 
 

viii)  Precaution against fire: Suitable fire extinguishers, water and sand buckets 
shall be provided at the work site to tackle situations of fire.  

 

7.26.   Rescission of Contract: 

Subject to other provisions contained in this clause the Executive/Superintending 
Engineer of the Department may without prejudice to his any other rights or remedy 

against the contractor in respect of any delay, inferior workmanship, any claims for 
damages and/or any other provisions of this contract or otherwise, and whether the 
date of completion has or has not elapsed, recommend the accepting authority to 

rescind the contract in any of the following cases: 
 

i) If the contractor having been given by the Executive/Superintending Engineer 

a notice in writing to rectify, reconstruct or replace any defective work or that 
the work is being performed in an inefficient or otherwise improper or un-
workmen like manner shall omit to comply with the requirement of such notice 

for a period of seven days thereafter. 
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ii) If the contractor being a company shall pass a resolution on the court shall 
make an order that the company shall be wound up or if a receiver or a 
manager on behalf of a creditor shall be appointed or if circumstances shall 

arise which entitle the court or the creditor to appoint a receiver or a manager 
or which entitle to court to make a winding up order.  

iii) If the contractor has, without reasonable cause, suspended the progress of the 

work with due diligence so that in the opinion of the Executive/Superintending 
Engineer (which shall be final & binding) he will be unable to secure completion 
of the work by the date of completion and continues to do so after a notice in 

writing of seven days from the Executive/Superintending Engineer. 
iv) If the contractor fails to comply with the provisions of Clause-7.15& other 

relevant clauses mentioned elsewhere in this DTCN.  

v) If the contractor fails to complete the work within the stipulated date or items 
of the work with individual date of completion, if any stipulated, on or before 
such date(s) of completion and does not complete them within the period 

specified in a notice given in writing in that behalf by the 
Executive/Superintending Engineer.  

 

When the contractor has made himself liable for action under any of the cases 
aforesaid, the Accepting Authority shall have the powers to rescind the 
contract (of which rescission notice in writing to the contractor under the hand 

of Executive Engineer/Superintending Engineer/ Addl. Chief 
Engineershall be conclusive evidence), 20% of the value of the left-over 
workwill be realized from the contractor as Penalty 

 

7.26.1. In case of rescission of contract as per Clause-7.26 the contractor shall have 
no claim to compensation for any loss sustained by him by regions of having 

purchased or procured any materials or entered any engagement on account of 
or with a view to execute the work / performance of the contractor. 

 

7.27(a) Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of 
Tenders: 

i) All tendered rates shall be inclusive of all taxes and levies payable under respect 

statutes. However, pursuant to the Constitution (46th Amendment) Act, 1982, if 
any further tax or levy is imposed by Statute, after the last stipulated date for 
the receipt of tender including extensions if any and the contractor thereupon 

necessarily and properly pays such taxes/levies the contractor shall be 
reimbursed the amount so paid, provided such payments, if any, is not, in the 

opinion of the Engineer-in-Chief, P.H., Odisha, Bhubaneswar (whose 
decision shall be final and binding on the contractor) attributable to delay in 
execution of work within the control of the contractor. 

ii) The contractor shall keep necessary books of accounts and other documents for 
the purpose of this condition as may be necessary and shall allow inspection of 
the same by a duly authorised representative of the Department and/ or the 

Engineer-in-Charge and further shall furnish such other information/ document 
as the Engineer-in-Charge may require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy, pursuant to the Constitution (Forty Sixth Amendment) Act, 
1982, give a written notice thereof to the Engineer-in-Charge that the same is 
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given pursuant to this condition, together with all necessary information relating 
thereto. 

 

7.27(b) Other statutory Taxes such as I.T. etc, will be deducted at sources from 

the bills of the contractor and deposited with concerned authority. 
 

7.27(c) Royalty at the prevailing rate on minerals will be deducted from the bills of the 

contractor and deposited with concerned authority. 
 

7.28 Fair Wages Clause: 

(a) The contractor shall not employ for the purpose of this contract any person 
who is below the age of fourteen years and shall pay to each labourer for 
work done by such labourers fair wages. 

Explanation – “Fair Wage” means wages, whether for time or piece work 
prescribed by the State Public Works Department provided that where higher 
rates have been prescribed under the minimum wages Act 1948 wages at 

such higher rates should constitute fair wages. 
The Executive/Superintending Engineer shall have the right to enquire into 
and decide any compliant alleging that the wages paid by the contractor to 

any labourer for the work done by such labourer is less than the wages as per 
sub-paragraph-I above. 

(b) The contractor shall, notwithstanding the provisions of any contract to 
contrary, cause to be paid a fair wage to labourers indirectly engaged on the 
work including any labour engaged by his sub-contractors in connection with 

the said work, as if, the labourers had been immediately employed by him. 
(c) In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this agreement, the contractor shall 

comply with or cause to be complied with all regulations made by 
Government in regard to payment of wages, wage period deductions from 
wages, recovery of wages not paid and deductions unauthorisedly made, 

maintenance of wage register, wage cards, publication of scale of wages and 
other terms of employment, inspection and submission of periodical returns 
and all other matters of a like nature. 

(d) The Executive/Superintending Engineer or Sub-Divisional Officer concerned 
shall have the right to deduct, from the money due to the contractor, any 
such required or estimated to be required for making good the loss suffered 

by a worker or workers by reason of non-fulfilment of the conditions of the 
contract for the benefit of the workers non-payment of wages or of deduction 

made from his or their wages, which are not justified by their terms of the 
contract or non-observance of the regulations. Money so deducted should be 
transferred to the workers concerned. 

(e) Vis-à-vis, the Government of Odisha, the contractor shall be primarily liable 
for all payments to be made under and for the observance of the regulations 
aforesaid without prejudice to his right to claim indemnity from his sub-

contractor. 
(f) The regulations aforesaid shall be deemed to be a part of this contract and 

any breach thereof shall be breach of this contract. 
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Odisha PWD / Electricity Department Contractor’s Labour 
Regulations 

 

7.28.1. Short title – These regulations may be called “The Odisha Public Works 

Department / Electricity Department Contractor’s Regulations”. 
7.28.2. Definitions – In these Regulations, unless otherwise expressed or indicated the 

following words and expressions shall have the meaning here by assigned to 

them respectively, that is to say - 
 

i) “Labour” means a worker employed by a contractor of the Odisha Public Works 

Department / Electricity Department directly or indirectly through a sub-
contractor or other person, or by an agent on his behalf. 

ii) “Fair Wages” means wages whether for time or piece work prescribed by the 

State Public Works Department provided that where higher rates have been 
prescribed under the minimum wages Act, 1948 wages at such higher rates 

should constitute fair wages. 
iii) “Contractor” shall include every person whether a sub-contractor or headman 

or agent employing labour on the work taken on contract. 

iv) “Wages” shall have the same meaning as defined in the payment of Wages Act 
and include time and piece rate wages, if any. 

 

7.28.3. Display of Notices regarding Wages, etc.: 
The contractor shall:– 

(a) Before he commences his work on contract display and correctly maintain and 

continue to display and correctly maintain, in a clean and legible condition, in 
conspicuous places on the work, notices in English and in the local Indian 
language spoken by the majority of the workers, giving the rate of wage 

prescribed by the State Public Works Department / Electricity Department for the 
district in which the work is done. 

(b) Send a copy of such notices to the Engineer-in-charge of the work. 
 

7.28.4. Payment of wages: 
(1) Wages due to every worker shall be paid to him direct. 

(2) All wages shall be paid in current coin or currency or in both 
 

7.28.5. Fixation of wage period: 

(1) The contractor shall fix the wage period in respect of which the wages be 
payable. 

(2) No wage period shall exceed one month. 

(3) Wages of every workman employed on the contract shall be paid before the 
expiry of ten days, after the last day of the wage period in respect of which the 
wages are payable. 

(4) When the employment of any worker is terminated by or on behalf of the 
contractor, the wages earned by him shall be paid before the expiry of the day 
succeeding the one on which his employment is terminated. 

(5) All payments of wages shall be made on a working day. 
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7.28.6. Wage book and wages cards, etc.: 
(1) The contractor shall maintain a wage book of each worker in such form as 

may be convenient, but the same shall include the following particulars- 

(a) Rate of daily or monthly wages. 

(b) Nature of work on which employed 

(c) Total number of days worked during each wage period 

(d) Total amount payable for the work during each wage period. 

(e) All deductions made from the wages with an indication in each case of the 

ground for which the deduction is made. 

(f) Wage actually paid for each wage period. 
 

(2) The contractor shall also maintain a wage card for each worker employed on 

the work. 

(3) The Executive/Superintending Engineer may grant an exemption form the 

maintenance of wage bond, wage cards to a contractor who, in his opinion – 

may not directly or indirectly employ more than 100 persons on the work. 
 

7.28.7. Fines and deduction which may be made from wages: 
(i)  The wages of a worker shall be paid to him without and deduction of any kind 

except the following -  
(a) Fines 
(b) Deductions for absence from duty, i.e., from the place of places 

whereby the terms of his employment he is required to work. The 
amount of deductions shall be in proportion to the period for which he 
was absence. 

(c) Deductions for damage to or loss of good expressly entrusted to the 
employed person for custody or for loss of money for which he is 

required to account where such damage or loss is directly attributable 
to his neglect or default. 

(d) Any other deductions which the Odisha Government may from time to 

time allow. 
 

(ii) No fines shall be imposed on a worker and no deduction for damage or loss 
shall be made from his wages until the worker has been given an opportunity 

of showing cause against such fines or deduction. 
 

(iii) The total amount of fines which may be imposed in any one wage period on a 

works shall not exceed an amount equal to five paise in a rupee of the wages 
payable to him in respect of that wage period. 
 

(iv) No fine imposed on any worker shall be recovered from him by instalments, or 
after the expiry of 60 days from the date on which it was imposed. 

 

 

7.28.8. Register of fines, etc.: 
(i) The contractor shall maintain a register of fines and of all deduction for 

damage or loss. Such register shall mention the reason for which fine was 

imposed or deduction for damage or loss was made. 
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(ii) The contractor shall maintain a list in English and in the local Indian 
language, clearly defining acts and omissions for which penalty of fine can be 
imposed. It shall display such list and maintain it in a clean and legible 

condition in conspicuous places on the work. 
7.28.9. Preservation of register: 

The wage register, the wage cards and the register of fines, deduction required 

to be maintained under the regulations shall be preserved for 12 (Twelve) 
Months after day of the last entry made in them. 
 

7.28.10. Powers of Labour Welfare Officers to make investigation or enquiry: 
The Labour Welfare Officers or any other persons authorized by the Government 
of Odisha on their behalf shall have power to make enquiries with a view to 

ascertaining and enforcing due and proper observance of the fair wage clauses 
and the provisions of these regulations. He shall investigate into any complaint 
regarding default made by the contractor, sub-contractor in regard to such 

provisions. 
 

7.28.11. Report of Labour Welfare Officers: 

The Labour Welfare Officer or others authorized as aforesaid shall submit a 
report of the results of his investigation or enquiry to the 

Executive/Superintending Engineer concerned, indicating the extent, if any, to 
which the default has been committed with a note that necessary deductions 
from the contractor bill be made and the wages and other dues be paid to the 

labourers concerned. 
 
7.28.12. Appeal against the decision of Labour Welfare Officer: 

Any persons aggrieved by the decision and recommendation of the Labour 
Welfare Officer or other person so authorized may appeal against such decision 
to the Labour Commissioner within 30 days from the date of decision forwarding 

simultaneously a copy of his appeal to the Executive/Superintending Engineer 
concerned but subject to such appeal, the decision of the officer shall be final 
and binding upon the contractor. 

 
7.28.13. Inspection of register: 

The contractor shall also allow inspection of the wage book and wage cards to 

any of his workers or to his agent at a convenient time and place after due 
notice is received, or to the Labour Commissioner or any other person authorized 

by the Government of Odisha on his behalf. 
 
7.28.14. Submission of return: 

The contractor shall submit periodical returns as may be specified from time to 
time. 

 

7.28.15.  Amendments: 
The Government of Odisha may from time to time, add to or amend these 
regulations and on any question as to the application, interpretation of effect of 

these regulations, the decision of the Labour Commissioner or any other person 
authorized by the Government of Odisha in that behalf shall be final. 
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7.28.16.  The quoted rates must include cost towards DMF(@10%of Royalty), EMF(@5%of 

Royalty), Additional Charges as applicable in addition to royalty of minor minerals 

used in the project. The same shall be realised from the R/A Bills of contractors 
on failure to production of money receipt towards payment of same. 

 

The terms and conditions of the agreement have been read by Me/Us 
and I/We certify that I/We clearly understand them and agree to abide 
by them. 

      Contractor  
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SECTION-8 

SCOPE OF WORK 
 

GENERAL 
The intent of this Section is to specify the work items to be covered on ‘Percentage Rate 
Basis’ in conformity with the technical specifications as enumerated in the subsequent 

clauses for the work, “Improvement of Water Supply to Attabira NAC”. 
 
 Location:  

Town : Attabira 

District : Bargarh 

State : Odisha 

Connected to : NH –53 

  Nearest Railway Station : Attabira 

 

8.1 Components of Work to be executed: 
 
 
 
SCOPE OF THE WORK  
 
 
 
 
 
 
 
[N.B:-Before uploading/Commencement of the Work Please go 

throughtheDetailedScopeofWork&TechnicalSpecifications(Section-
8&9)ofDTCNandBOQ. 

 
8.1.1 Elevated Service Reservoirs - Design, Supply, Construction, Testing & 

Commissioning of1 No.700.00 KL ltrs. capacity RCC Elevated Service 

Reservoirs at Zone-2with 25 mtr. Shaft/Column staging. 

 
 
 

 
 

8.1.5. Laying of Clear Water Rising Main & Distribution Network 

 
Supplying all materials excluding DI Pipe & Rubber Gaskets, laying & 
jointing of different  diameter Ductile Iron K7& K9  pipes as per IS: 8329, Socket 

and Spigot joint and ISI marked rubber gasket conforming to IS: 5382 and MS 
pipe as per IS specification  including  necessary fittings and jointing materials as 
distribution pipeline in different locations from CWR to OGR/ESRs to Consumer 

end including transportation of pipes from Dept. Store to work site, earth work in 
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excavation of pipe line trenches in all kinds of soil of required depth, with 
dewatering and back filling. 

 
 

 
 

(A) Clear Water Pumping Main 
 

Laying, Jointing, Testing and Commissioning of Clear Water Gravity Main of DI 
K7 & K9 Pipes. 

A 150mm  DI-K7 pipes –  1750 m 

B 250 mm DI-K7 pipes –   270 m 

C 250 mm DI-K9 pipes –   3140 m 

D 300 mm  DI-K9 pipes –  20 m 

 
DI Pipe & Rubber Gaskets will be supplied by the Department. However loading, 

unloading & transportation to work site from stock yard will be responsibility of the 
contractor till handing over after testing, commissioning & trial run as per instruction of 
Engineer-in-Charge. 

i) Detailed engineering of Clear water rising main, water hammer / surge 
protection system including allied works, thrust blocks, etc. to be executed as 
per CPHEEO manual.  

ii) Excavation of trenches in all kind of soils, including shoring and shuttering, 
wherever required, as per the approved alignment up to the depth to maintain 
minimum one meter earth cover over crown of the pipe for laying of pipes and 

fittings, including proper stacking of excavated soil/material, backfilling and 
disposal of surplus material. 

iii) Supply, laying & jointing of following raw water rising main pipes as per IS: 

8329, Socket and Spigot joint and ISI marked rubber gasket conforming to IS: 
5382 as shown in relevant drawings and detailed specifications. 

iv) Supply & laying of ISI marked Ductile Iron fittings (Tee, tail piece, bend etc.) 
of required sizes conforming to IS: 9523 with latest amendment.  

v) Supply, laying & jointing Mild Steel Pipes conforming to IS: 3589 Fe410 grade 

pressure pipes of required diameter and quantity for nallah and other crossing 
and special bends, etc. as per detailed specifications. If required as per opinion 
of Engineer-in-Charge, RCC columns are to be constructed for passing of pipe 

line across the canal. 
vi) Supply & erection of ISI marked double flanged Cast Iron/ Ductile Iron  sluice 

valves, scour valves as per IS: 14846 PN 1.6 and double acting kinetic air valve 

as per IS: 14845 PN 1.6. as per site requirement & as per instruction of 
Engineer-in-Charge Minimum size of scour valve shall be 80mm. Minimum size 
of air valves shall be 80mm. 

vii) Construction of RCC thrust blocks of required size as per approved drawing 
at all bends and other necessary locations in the pipeline &Brick Masonry 
Sluice Valve and Air Valve chambers of required internal size as per PH 

specification, design and as per the direction of the Engineer-in charge shall be 
executed. 
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viii) Backfilling of the excavated trenches with selected excavated earth. Backfilling 
shall be done in layers of 150mm thickness and shall be watered and 
compacted as per detailed specifications. 

ix) Repair to damages caused during construction to any existing road, bridge, 
culvert, water supply line, sewerage line, drain, electricity cable & pole, gas 
pipeline and telephone line, etc. shall be reinstated as per the original 

specification and satisfaction of concerned authorities / Engineer-in-Charge. 
x) Cutting of road surface for taking of pipeline at required depth will be done 

with making good to the damages by mending & repair to existing condition. 

xi) Testing and commissioning of raw water rising mains as per relevant IS code. 
 

(C) Supply, Fabrication, Construction, Erection, Supervision, Testing, Trial-Run, & 

Laying of M.S pipe line of following outer diameter conforming to IS: 
3589/2001 with required cutting, welding, with supply of flanges ,bend,/offset 
bends , by using DG set, cutting & welding machineries including painting two 

coats with enamel paint over a coat of priming with steel primer, for all M.S 
and interconnection works including earth work in excavation of pipe line 
trenches in all kinds of soil of required depth, with dewatering and back filling. 

 
Dia & 

thickness of  
M.S Pipe in 

mm 

100mm, 
4.00 mm 
(in Mtr) 

150mm,  
4.50 mm 
(in Mtr) 

200mm, 
 6.30 mm 
(in Mtr) 

250mm, 
6.30 mm  
(in Mtr) 

300mm, 

7.10mm 
(in Mtr) 

Total 
(in Mtr) 

MS Pipe 0 180.00 20.00 300.00 10.00 510.00 

 

8.1.6. Valves and valve chambers in clear water rising & Distribution main : 
The following nominal dia and rating C.I. D/F Sluice valve with wheel, Air Valve 
and Scour Valves are proposed. The agency shall have to supply &  install   the 

following Cast iron sluice valves with wheel (P.N.1.6) with double flanged 
ends including, fitting & fixing with supply of G.I. nuts, bolts, R.I. Sheet etc., for 
water works purpose conforming to IS: 14846 – 20002000(Kirloskar/ VAG/ Talis/ 

Audco/ IVC make). 
 
A) Valve chambers –(0.75*0.75*1.225mtr)-2 nos and 

(0.75*0.75*1.485mtr)-6nos 
B)   Sluice valves(P.N 1.6)(150mm-2nos,200mm-1no.250mm-4nos, 
300mm-1no) 

C)  tamper proof kinetic double  Air valves (50mm dia -3nos, 80mm dia 
6 no) 
D) NR valves,  

(Works to be done as detailed mentioned in BoQ). 
 

E) Design & construction of RCC Thrust blocks of size appropriate size 
given in the BOQshould be provided using M25 cement concrete for 
various size of bends tees etc for clear water distribution pipe  lines as per 

site condition. 
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F) Dismantling of WBM / Cement Concrete / Asphalt Road should be 
taken up prior to earth work for laying of pipe line along / across the road 
where ever required and mending good to the damages should be taken up 

immediately after filling sand with well-watered and compaction, laying 
100mm thick cement concrete (1:2:4) with 12mm C.B.H.G chips over 
100mm thick cement concrete (1:3:6) using 40mm size C.B.H.G. metal. 

 
G) 1Nos.NH/Railwaycrossingbyhorizontaldrillingmethod. 

Supplying all material, labour, T&P for crossing of M.S pipe line across 
Railway line by Horizonal Trust boring/pushing method (in slope of 1 in 40 

towards downstream including encasing carrier pipe line by Casing 
Pipe including excavation of Push pit, dewatering if any, laying & jointing of 
casing & carrier pipe, capping & sealing casing pipe, spacer etc. for carrier 

pipe & installation of sign boards on either side of railway track (BS 105 
GUIDELINES ON PIPELINE CROSSING UNDER NH/SH/RAILWAY) & direction 
of Engineer-in-charge & approved by Railway Department etc. all 

complete.(Works to be done as detailed mentioned in BoQ) 
  
8.1.8 Supply all Materials, Labour & T&P for Construction of 50M Length & 4M Width 

CC Approach Road at Zone-2 Proposed ESR site (Works to be done as detailed 

mentioned in BoQ). 

8.1.9 Construction of 350MRCC framed Boundary Wall of 2.10 m height with Fly 
Ash Brick Filler Wall at ESR site including Construction of Main Gate with 
Construction of RCC Gate pillar, fixing of 2 sets of SS Gate (two leaf  SS (304 

Grade) Gate (Size-1.80 Ht. x 6.0M W) & One Single Leaf SS (304 Grade) Gate (Size-
1.80M Ht. x 1.30M W) in each set) at ESR & UGR site Locations(Works to be done 
as detailed mentioned in BoQ). 

 

8.1.10 Site Development- Provision for Development of site by Sand filling(Works 

to be done as detailed mentioned in BoQ). 

 

8.4 Site Plan: 
The site plan of the proposed infrastructures like MBR, Pump Houses, Clear water 

rising main pipelines etc are shown at Section-10.Intending bidder scan see the 
detailed drawings at the office of the Addl. Chief Engineer, PH Division, 
Sambalpur. 

 
8.5 Soil Investigation Report:  

For structural design purposes, SBC at required depths and different locations below 

ground level at respective places for ESRs &  GSRs shall be found out by the agency 
through Govt./Govt. approved laboratory confirming to relevant IS code.  The soil 
test shall include bore log, SPT, UDS test, Tri-axial test, Vane shear test, core 

sample test, plate load test depending upon requirement of the structure. Before 
detailed engineering & design the contractor shall submit detailed soil test report to 
the Engineer-in-Charge for approval of SBC to be adopted for structural design.  

Accordingly, the contractor has to design the structures.  For design of GSR, ESR the 
maximum ground water table for design shall be taken as 1.5 M below virgin 
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ground level unless otherwise mentioned elsewhere.  In case further data 
would be necessary before or after submission of tender / during execution of the 
work, the tenderer / contractor shall collect the same of   his own & at his cost.   

 
 Ignorance of any data shall not relieve the contractor of his obligation to complete & 

commission the work as per the provisions of the DTCN.  

While designing of the structures, it shall be ensured that the weight of the structure 
including foundation, water, over burden earth on foundation / slab / raft etc. as 
applicable shall be within the permissible limit of S.B.C. allowed by Department. 

 
8.6    Site Visit: 

The tenderer before tendering shall inspect the site at his own cost in consultation 

with Executive Engineer in Charge of work and shall satisfy himself with regard to 
the nature and extent of the work involved, the actual site conditions, existing 
facilities & shall collect any other information which may be required before 

submitting the tender. Any claim afterwards by the tenderer shall not be 
entertained on account of the ignorance of the site conditions. 

 

8.7     Format Language and Units: 
The language of all documents shall be in English. Units of measurement in the 

documents, on the drawings, and the submissions shall be in S.I/ Metric Units. 
 

8.8 Detailed Designs & Drawings of Works, their Submission and Approval: 

The contractor is supposed to have the best of the expertise available in the field of 
design & execution of ESRs, GSRs, Pump Houses, Pile Foundations, Thrust Blocks 
etc. The contractor shall be entirely responsible for the detailed design of GSRs, 

ESRs, etc including civil, process, structural, mechanical and electrical designs for 
the duties specified. The design submission and approval formalities are described 
below. 

 
1) Design Submission Guidelines: 

All designs shall be submitted in the form of booklets in complete shape along with 

relevant drawings & in a presentable manner neatly type written/ computer printed 
on A4 size bond paper. 

(i) All design calculations / findings shall be supported with illustrative drawings 

in form of plans, sections etc. as applicable which shall form a part of the 
design booklet. 

(ii) All references made in the design shall be indicated in “Reference Chapter” of 
the design booklet. On demand, the contractor shall furnish reference 
materials to the Department to facilitate checking of the designs. 

(iii) All drawings shall be with black lines on white tracing paper in metric scale in 
size 560mm X 810mm& shall be titled, cross referenced & fully explanatory   
with  the contractor’s name, date, seal & signature on it.  Additionally each 

drawing shall contain the title at the bottom right hand corner. Alternatively, 
the contractor may submit computer aided drawings drawn in different 
colours conforming to other specifications as described above. 
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(iv) In case of computer aided designs, the firm shall also additionally submit the 
floppy containing the software & the design to the Department to facilitate 
checking of the designs. The contractor shall also furnish the design 

calculations through manual methods if demanded by Department. 
2) Design Basis:       

All designs shall be based on the best modern practices enumerated in the 

Standard Text Books/ Reference Books & Handbooks by authors of International & 
National repute. Reference books like the Manual on Water Supply & Treatment by 
CPHEEO, Government of India, latest Indian Standards, Codes of Practices & 

Specifications, norms fixed by Pollution Control Boards of State/Central & Central 
Electricity Authority, European Union/ British/ AWWA Standards shall also be 
followed wherever required. In case of any contradiction, the decision of the 

Competent Authority of the Department shall be final. 
 

For computer aided design, the contractor shall use only widely accepted standard 

software of International/ National repute. 
 

Thumb rule designs based on the contractor’s own experience/ sub-

standard books & literature/ sub-standard soft wares shall be out rightly 
rejected 

 
3) Submission & Approval of Detailed Designs & Drawings: 

i. The contractor shall submit to the Department two sets of designs & drawings 

& layout drawings in keeping with the specifications in this DTCN & in a 
manner as described in the preceding paragraphs within 20 days of issue of 
letter of intent even if he fails to sign the agreement within stipulated 7 days 

provided the firm has deposited the Initial Security deposit. However, if the 
agreement is not signed eventually, the contractor shall have no claim of 
payment on account of whatever designs and drawings, the firm has 

furnished. 
 
ii.     The designs and drawings of different components of the Water Supply 

Scheme such as Intake Well, WTP, GSR/UGR/ESR/ MBR etc.  shall be vetted 
by the Government Engineering Colleges of the State such as IIT 
Bhubaneswar, NIT Rourkela, UCE Burla, OUTR, Bhubaneswar and other IITs 

or NITs of the country before accordance of approval by the competent 
authority. 

 
iii. These designs and drawings shall be checked by the Competent Authority of 

the Department. After checking, these designs shall be preliminarily approved 

by the Department after incorporating the corrections/ modifications/ 
observations etc. as may be required and one set of preliminarily approved 
designs & drawings shall be communicated to the contractor for re-

submission of 5 (Five) sets of detailed corrected designs &10 (Ten) sets of 
detailed corrected drawings to Department within 10(ten) days of preliminary 
approval by Department. The time span between the receipt of the design & 

drawings by Department & the date of preliminary approval shall not normally 
exceed 30 (Thirty) days’ time. 
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iv. The final approval of the designs & drawings shall be communicated to the 

contractor within 15 (Fifteen) days’ time from the date of receipt of the 

final designs & drawings if all the corrections/ modifications/ observations as 
indicated during preliminary approval are duly incorporated. 

 

v. To expedite the design submission & approval process, the contractor shall 
submit the complete structural designs & drawings of all the components with 
General Arrangement, Electrical, Process & Instrumentations and Mechanical 

designs & drawings based on the preliminarily approved process, hydraulic & 
layout designs & drawings within 15 (Fifteen) days of communication of the 
preliminary approval. Submission of designs & drawings in piece meal shall 

not be accepted. 

vi  Same procedure shall be followed as described in Sl. 2 & 3 for approval of 
these designs & drawings. 

vii. The work shall start after final approval of all the designs & drawings. 

viii. Soil Investigation Report: 

For structural design purposes, SBC at required depths and different locations 

below ground level at respective places for all units of the GSR & ESRs/Water 
Treatment plant,  approved laboratory confirming to relevant IS code.  The 

soil test shall include bore log, SPT, UDS test, Tri-axial test, Vane shear test, 
core sample test, plate load test depending upon requirement of the 
structure.  Before detailed engineering & design the contractor shall submit 

detailed soil test report to the Engineer-in-Charge for approval of SBC to be 
adopted for structural design.  Accordingly, the contractor has to design his 
structure.  The maximum ground water table for design of WTP & ancillary 

structures shall be taken as 1.0 M below virgin ground level unless 
otherwise mentioned elsewhere.  In case further data would be 
necessary before or after submission of tender / during execution of the work, 

the tenderer / contractor shall collect the same of   his own & at his cost.  
Ignorance of any data shall not relieve the contractor of his obligation to 
complete & commission the work as per the provisions of the DTCN. While 

designing of the structures, it shall be ensured that the weight of the 
structure including foundation, water, over burden earth on foundation / slab 
/ raft etc. as applicable shall be within the permissible limit of S.B.C. allowed 

by Department. 

ix. Equipment Drawings: 

Prior to the delivery of any item of plant or equipment for the erection of 
treatment plant, the contractor shall, in triplicate, submit to the Department 
office for approval, accurately detailed mechanical and electrical drawings 

relating thereto together with spare parts, tests, references, drawings etc. for 
the plant. The make of all equipment shall have to be approved by 
Department. 
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8.9 Obligation to Provide Documentation:  

The contractor shall, as an integral part of the contract, supply detailed 

documentation and working drawings of the process and the equipment to be 
supplied by him within the specified periods and assist in checking the design 
calculations, other information or data relating to problems arising from the design 

of all components or supply of the process or the mechanical or electrical 
equipment.  
The contractor shall supply all the documentation and drawings asked for or 

implied in this section or elsewhere in the specification.  
Approval of designs, drawings, calculations, or equipment supplied by the 
contractor shall not relieve the contractor from any of his contractual responsibilities 

or obligations, if any rectification or replacement is felt necessary at a later stage. 
 

8.10 Quality of Material and Workmanship: 

All the materials supplied by the contractor shall be best of their respective kinds 
and shall comply with latest revisions of Indian Standards/ International Standards/ 
Water Supply & Public Health regulations stipulated by Govt. of India, AWWA, State 

Pollution Control & Prevention Board, Indian Electricity Rules and other statutory 
requirements of Govt. of India and Govt. of Odisha. 

 
The contractor shall be responsible for the design of the entire system and quality 
of materials and workmanship. The contractor shall guarantee the satisfactory 

functioning & performance of entire water treatment plant. If any modification/ 
replacement is necessitated during trial-run and guarantee period, the same shall 
be carried out immediately free of cost. 

 
8.11 Construction & Erection Facilities:  

Water, power, accommodation and storage of materials for construction, erection 

and fabrication at site shall be arranged by the contractor at his own cost. The 
power supply & consumption during the construction stage shall be the 
responsibility of the contractor & no extra payment shall be made on account of 

this. Department will be responsible for supply of water for testing, trial running & 
commissioning of the water retaining structure. The power supply and consumption 
during testing and commissioning and trial running shall be the Department’s 

responsibility.  
 

8.12 Inspection & Testing:  
A)  For D.I. Pipes (Not applicable when the DI pipes are supplied by the 

Department) 

 
i) The materials are to be inspected by the Quality Assurance Wing of 

CIPET/Projects & Development India Ltd. (PDIL)/ EP&M/ RITES Ltd. and the 

consignments are to be embossed with the CIPET/ Projects & Development 
India Ltd. (PDIL)/ EP&M/ RITES Ltd inspection mark. 100% Pre-delivery 
Inspection shall be undertaken by above agencies. 1% Post-delivery 

inspection shall be undertaken by departmentally through the concerned 
Executive Engineer/ Superintending Engineer. 
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ii) The materials without CIPET/ Projects & Development India Ltd. (PDIL)/ 
EP&M/ RITES Ltd inspection and without CIPET/ Projects & Development 
India Ltd. (PDIL)/ EP&M/ RITES Ltd stamping shall not be accepted.  All the 

materials should also be ISI Marked. 
iii) Materials found defective at the time of delivery and/or verification at the site 

by the concerned Executive Engineer/Consignee shall not be accepted and 

the same shall have to be replaced by the supplier at his/her/their own risk 
and 

iv) cost within a reasonable time period from the date of issue of written 

information to that effect by the concerned Consignee failing which the 
Consignee will be at liberty to take any action deemed fit in the interest of 
Govt.  Work(s) and the supplier will have no option but to abide by the 

decision of the Consignee(s). 
  

B)  For other materials 

For all other materials, the contractor shall furnish Manufacturer’s test 
certificate with each consignment. At site, Testing and inspection shall be 
carried out as per Indian standards/International Standards in presence of 

Engineer-in-Charge, contractor and manufacturer. The contractor shall detail 
out the codes and standards in accordance with which the testing shall be 

carried out.  
Inspection by the Engineer-in-charge of the Department shall not relieve the 
contractor of his liability for rectifying the defects which may subsequently 

appear or be detected during testing and commissioning or subsequent 
operation. After rectification of the defects or replacement, the equipments 
shall be re-tested to the satisfaction of the Department. 

All equipments, labour, tools & tackles, instruments and other facilities for 
testing shall be provided by the contractor. He shall also maintain records of 
all the tests and furnish copies of the same to the Department. 

Whenever untested materials are used, written permission from the Engineer-
in-Charge shall be obtained. Manufacturer’s test certificates shall be furnished 
by the contractor for such equipments and materials used.  

The Department reserves the right to test any material at any of the reputed 
laboratories if necessity arises & the cost of such test(s) shall be borne by the 
contractor & rejected materials shall have to be replaced by the contractor by 

approved material at his cost. 
 

 8.13.  Completion Schedule: 
The time is the essence of this contract. The entire job is to be completed within a 
time frame of 12(twelve) Months from the date of issue of work order by the 

Addl. Chief Engineer, PH Division, Sambalpur. The tenderer shall submit a Bar 
Chart indicating starting and completion dates of each activity such as submission 
of designs & drawings, site mobilization, procurement of materials and equipments, 

transportation, execution, assembly/erection, testing, trial running and 
commissioning without which the tender shall be liable for rejection. 
On approval, the Bar Chart shall form a part of the contract as detailed in the 

Section-6 & 7 of this DTCN. The successful tenderer shall submit PERT network 
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based on above Bar Chart for monitoring of the project as per relevant clause of 
“Conditions of Contract/Special Condition of Contract”. 
 

8.14. Tendering: 
Ordinarily, modifications of technical specifications during execution of the work 
shall not be permitted excepting in cases where such a modification is warranted 

due to technical requirements. 
 
 

 
8.15. Tender Drawings: 

The tender drawings submitted by the contractor/firm in their offer are subjected to 

change during detailed design if so required from technical considerations without 
extra financial implications. 

******  
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SECTION – 09 
 

TECHNICAL SPECIFICATIONS & DESIGN CRITERIA 

 Design Standards 
CPHEEO manual on Water Supply& Treatment and relevant I.S. Specification & 
Standards 

 
 Specifications and Standards for Construction 

All the structure shall be designed conforming to state-of the art technology& 
practice to produce and maintain output water quality hygienically safe and palatable 
in an economical manner. The output quality of water shall conform to physical and 

chemical standards stipulated in the manual on Water Supply and Treatment  (latest 
edition) published by Central Public Health & Environmental Engineering 
Organization (CPHEEO) and Indian Standard Code of Practice (ISCP). 

Similarly, the RCC Intake Well, RCC UGR/ OGR/ MBR/ CWR, RCC ESR and 
WTP shall be designed based on the latest concepts & principles enumerated in the 
standard text books conforming to latest BIS Code. 

 

 General Conditions: 
1. Cement shall not be less than O.P.C.-43 grade of reputed manufactures 

confirming to relevant IS. 
 

2. Reinforcement to confirm Fe-415/Fe-500 and IS specification (SAIL/TATA/ 

RINL/ JINDAL/ SHYAM STEEL/Manufacturers empanelled by Works 
Department, Govt. of Odisha vide Notification No.10466 Dated 23.06.2023). 
The steel used for reinforcement shall be Corrosion resistance high yield 

strength deformed bars confirming to IS:1786. 
 
3. As & when required, the steel/cement & other building materials will be 

tested by Department at the cost of contractor to ensure proper quality as 
per IS specification. 

 
4. Testing of water tightness shall be conducted as per relevant IS Codes. 
 

5. Machine mix shall be used in concrete work for all structure. Design mix of 
concrete will be preferred. Vibrator of appropriate type shall be used for 
compaction of concrete.  

 
6. All the structures are to be designed as permanent type and shall have 

aesthetic elevation. 

 
7. Form work shall be of steel plates and frame, sound seasoned timber or any 

approved materials as decided by Engineer-in-charge to be used for the 

centring and shuttering of the structures. 
 
8. Painting of all steel / MS structure to be done as per approved quality of 

enamel paint over a coat of primer.  
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9. All electrical work / earthing including wiring of pump house to be done as 

per relevant IS specification and Indian Electrical Rules.  Single phase wiring 

shall be done for lighting purpose & three phase wiring shall be done for 
running pump motors & wherever necessary. 

 

10. All the valves are to confirm with relevant IS specification and of reputed 
make.  

 

11. The surplus earth and debris should be lifted after completion of work and 
proper levelling of site as directed by Engineer-in-charge without any extra 
claim. 

 
12. Pumps and motors to be of reputed and approved make. 
 

13. All the work including supply of materials to be executed as per relevant IS 
specification and direction of Engineer-in-charge. 

 

14. Foundation of all structure including supply of materials shall be designed 
depending on Ground water table / subsoil condition.  In no case the Depth 

of foundation below virgin soil shall be less than 1 mtr. at respective places.   
 
15. All equipments, accessories, auxiliaries, piping, electrics, instruments, 

installations, construction, buildings etc. including all mechanical, electrical & 
civil engineering works covered under the scope of work of contractor shall 
be subjected to inspection & testing by the Department for its material, 

quality, workmanship and the performance. The contractor shall arrange and 
carryout all such inspection, testing, trial run etc. and demonstrate in 
presence of the Engineer-in-charge of the Department.  

 
16. The cost of such inspection, testing, trial run, demonstration etc. shall be 

borne by the contractor. All responsibility of such inspection, testing, trial run, 

demonstration etc. and any damage/loss that may cause directly or indirectly 
shall exclusively rest with the contractor. 

 

17. Such inspection, testing, trial run, demonstration etc. shall, however, not 
relieve the contractor of their liability for replacing/rectifying any defects, 

which may subsequently appear or be detected during erection and 
guarantee period. 

 

18. All equipments, sub-assembly and components, auxiliaries and accessories 
shall be tested at manufacturer’s workshop/site in accordance with relevant 
Indian Standards/International Standards. The contractor shall furnish all test 

certificates etc. related to the quality of all the materials to the Department 
along with the delivery of the materials at site without which no payment 
shall be released. However, such test certificates, quality assurance certificate 

shall not relieve the contractor of it’s obligation to replace forth with any 
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instrument/materials found defective during tests at works / trial running 
period/guarantee period. 

 

19. Testing for performance of equipments shall be carried out and be checked 
with the approved parameters and performance characteristic curves for the 
purpose of acceptance. 

 
20. Reinforced cement concrete Grade M-30in all members in contact with 

water and members close to water like roof slab/dome etc. 

 
21. Any other RCC members shall be of minimum of Grade M-25. 

 

22. Design Criteria and Specification for Water retaining structures: All 
the RCC Water Retaining structures shall be designed as per IS456-2000 and 
IS: 3370-2009. The structural design shall be done by Working Stress 

Method. The concrete grade for the water retaining members shall be M-30. 
The steel used for reinforcement shall be Corrosion resistance high yield 
strength deformed bars confirming to IS:1786 (with latest revision). 

 
23. Design Criteria and specification for other RCC Structures : Concrete 

structures should be designed as per IS:456 -2000 using Limit State 
Method of design. For RCC works the Grade of concrete shall not be less 
than M25 Machine mix shall be used in concrete works of the structures. 

Vibrators of appropriate type shall be used for compaction of the concrete. 
The contractor shall give at his own cost concrete cubes to the department 
made from fresh concrete prepared for the work taken as per IS:1199 cured 

for 7 days and 28 days for testing by the department at any recognized/Govt. 
testing laboratory, and the testing charges shall be borne by the contractor. 

 

24. Electrical equipments/installation: All the Electrical equipments/ 
installations shall be energy efficient and confirm to star rated/ BEE as 
applicable. The Electrical Power Factor should not be less than 0.92. 

 

 Construction of RCC MBR/UGR/GSR/OGR 
 Scope, Design Criteria and Specification(MBR/UGR/GSR/OGR): 
 Excavation of foundation includes dressing and levelling the bed all kinds of soil/ 

rock up to the required depth including shoring, shuttering, dewatering, if 

necessary, depositing the excavated materials at a suitable place as per direction 

of Engineer-in-Charge. 

 Plain cement concrete of Grade-M-10 under RCC floor slab and footings. 

 Foundation should be Pile/Raft as per soil condition. 

 Reinforced cement concrete Grade-M-30 in all member in contact with water and 

members close to water like roof slab / dome etc. 

 Any other RCC members shall be RCC Grade-M-30. 

 The tank shall be ventilated by providing ventilators over the roof. The openings 

of the ventilators shall be protected with mosquito proof copper wire netting 

made of copper wire mesh. Adequate ventilation area shall be provided in relation 

to the area of water face and aesthetic requirement. 
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 In case of roof slab having no slope, necessary protection measure shall be 

provided as per clause 6.3 and 6.4 of IS 3370 (Part-II) 1965. 

 The following appurtenances shall be provided by the contractor. 

a. Stainless steel ladders from ground level to top of the tank and from top of 

the tank into the bed of reservoir shall be provided along with hand rails 

made of series of stainless steel bars. The stainless steel ladders shall be 

sturdy and should be fastened and anchored to  the  concrete by means of 

anticorrosive inserts and bolts. 

b. One set of water level indicator consisting of copper / polythene float guide 

pulleys, nylon cord and enamel coated gauge calibrated to indicate depth of 

water in meter or equivalent amount of water in kilolitres. 

c. CI lockable hinged type manhole covers 600mm diameter with frame and 

cover fixed at suitable places in the roof of the tank not less than two 

numbers of manhole covers shall be provided. 

d. A lightening arrestor of copper shall be provided on the roof of the tank as 

per IS 2309. The top of the lightening arrestor shall be above the highest 

point of the roof. The arrestor shall be suitably earthed with aluminium tape 

conductor. 

 

 Minimum Requirements for Construction of MBR/UGR/GSR/OGR. 

a. The UGR should be constructed such that the maximum water level in the 

reservoir is within 600mm to 1000mm above the finished ground level. 

b. Minimum floors of thickness – 250 mm 

c. Minimum wall thickness – 200 mm 

d. Minimum roof slab thickness – 125 mm (Dome)/ 150mm (Flat) 

e. Minimum free board -    300mm & Minimum dead storage- 150mm 

f. Minimum floor slope – 1 in 150 

g. Minimum roof slope – 1 in 150 

h. Minimum one no sludge outlet chamber with valve arrangement outside the 

OGR /UGR for easy cleaning & desludging. The chamber has to be well 

covered with slab and minimum 20 mm dia step iron to be provided for easy 

access into the chamber.  

i. Minimum thickness of plain cement concrete of Grade-M-10 under RCC floor 

slab and footings shall be-100mm. 

j. Pipe & valve arrangement, wash out & overflow of proper size as per 

direction of EIC. 

k. Limit of contract for pipe & valve arrangement up to 15m away from 

Structure for each pipe line. 

l. Roof slab & beam shall be simply supported on walls and walls are to be 

designed with top free condition. 

m. All members of the reservoir are to be designed as un-cracked section. 

n. Design shall conforming relevant IS codes. 

o. Minimum size of pipe - Inlet – 250 mm dia, Outlet – 250 mm dia, Overflow – 

300 mm dia & Washout – 200mm dia. 

p. The suction Pit of minimum size 2.50 mtr x 1.00 mtr to accommodate standby 

pumps pumping arrangement.     
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 Supply / erection / laying/ hoisting, fitting and fixing of CI/ DI pipes specials 

and valves of various sizes including concrete, bonding in RCC  floor or wall or 

Over Head Reservoir or at Ground level wherever necessary, excavation of 

pipe line trenches, providing necessary supports and staging including supply 

of all jointing materials required for flange or lead joints. (All pipes, specials 

and valves required will be supplied by the contractor at his cost). The limit of 

contractor for laying the pipe lines shall not be less than 15 meters from the 

edge of the foundation footing (Inlet, Outlet & Over flow). 

a. All RCC works shall be finished perfectly smooth and no plastering shall be 

allowed except in the inside surface of walls and floors which shall be finished 

with a coat of epoxy paint and cement punning with water proof compound 

over 20mm thick cement plaster in cement mortar.(1:3) 

b. All exposed faces of the concrete and plaster over masonry shall be given  

two coats of water proofing cement paint of approved shade. 

c. All exposed iron works outside the reservoir shall be painted with two coats of 

approved synthetic enamel point. All exposed iron works inside the reservoir 

shall be painted with two coats of anticorrosive paint. 

d. All masonry works shall be plastered with 12mm thick cement plaster in 1:6 

cement mortar. 

e. All construction joints in floor or wall shall have PCI which should be provided 

in the slab. 

 

 Construction of RCC ESR(SHAFT/COLUMNTYPE) 

 
Design Criteria and Specification of ESR 

 Capacity of the reservoir shall be the volume of the water stored between the 
full supply level and the invert of the outlet pipe. Due allowance shall be 
made for plastering the inside surface of the wall and the floor while 

calculating the net capacity of the reservoir (E.S.R.). 
 

 Height of the staging of the ESR shall be as mentioned above from finished 
ground level to bottom of the container. 
 

 Free board shall be minimum 450mm in case of ESR. The staging of ESR shall 
be designed as ‘shaft’ type. 

 
 Minimum dead storage of 150mm shall be provided in the reservoir. 

 

 Design shall be based on accepted norms and methods of design and the 
provisions contained in the latest versions of I.S. 456, I.S. 3370, I.S. 875, 

I.S. 1893 etc. 
 

 No age factor shall be allowed in the design of the structure. 
 

 Plain cement concretes of grade M-10 of thickness not less than 100mm 
shall be provided below the footings/ foundations. 
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 A. The minimum thickness of the structural members shall be as follows. 
 Wall of reservoir 

o Upto 5 m water depth   200mm 

o Upto 6 m water depth   215mm 
o Upto 7 m water depth   250mm 

 
 Floor of reservoir    

o Floor of the reservoir (container)   200mm 

 

 Wall of load bearing RCC shaft 
o In case of elevated reservoir  200mm 
 

 Top Roof Slab of Reservoir 
o Roof slab, if designed as shell  125mm 
o Roof slab flat     125mm 

 

 E.S.R. - All the member of the reservoir shall be of RC.C. minimum M - 25 
grade except the container with its components like walls, base slab, roof slab 
and ring beam etc. which shall be of minimum M-30 grade. 
 

 The water retaining component/ member including members subject to 
condensation like roof slab shall be designed as un-cracked section with M- 30 

grade concrete. 
 

 The design calculation and drawing shall be worked out either in metric or in 
S.I. unit. 
 

 The minimum depth of the foundation for elevated reservoir shall be 1.50m 
below virgin ground level. 

 

 For access into the ESR there shall be RCC staircase with landing at suitable 
intervals. The width of the stage and landings shall be not less than 1000mm. 
The stairs shall be provided with S.S. hand railing of approved design for a 
minimum height of 1000mm with two rows of horizontal runners at each side 

holding the vertical posts.  
 

 There shall be either a central access inside the tank or a catwalk with 
suitable guardrail all around on both the cases access to the roof of the 
reservoir shall be provided. The catwalk of minimum 1000mm width withS.S 

railing to be provided at the bottom and top of the vertical wall(Outside) of 
the container. 
 

 For access to the E.S.R. there shall be stainless steel ladder from the top of 
the tank into the bed of the reservoir. The ladder should be provided with 

hand railing. The ladder shall be sturdy and should be fastened (anchored) to 
the concrete by means of anticorrosive clamps and bolts. 
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 The E.S.R shall be provided with suitable ventilation arrangements at the roof. 
The opening of the ventilators shall be protected with mosquito proof wire net 
made out of aluminium wire mesh. 

 

 The roof of the E.S.R. shall be provided with handrails at the edges by means 
of S.S. railings for a minimum height of 1000mm with two rows of horizontal 
runners holding the vertical posts. 
 

 One set of mechanical water level indicator (Float type) shall be provided to 
indicate the water level of the E.S.R. 

 

 One lightning arrestor shall be provided on the roof of the elevated reservoir 
as per IS 2309. The same shall be suitably earthed with aluminium flat/ GI 
flat conductor as per IS specifications. 
 

 Two nos. of C.I. lockable hinge type manhole cover of minimum 600mm dia 
with frame shall be provided on the roof of the E.S.R. 

 

 All R.C.C. works shall be finished perfectly smooth at his own cost and the 
inside surface of the walls and floors which shall be rendered with average 
20mm thick cement plaster (1:2) after necessary surface cheapening. 
 

 All exposed faces of the concrete shall be given two coats of weather coat 
paint of approved quality and shade over a coat of primer. 

 

 In case of the ESR is supported on a load-bearing shaft, there shall be an 
entrance door in the shaft wall of size not less than 2.00m X 1.10m. There 
shall also be windows of suitable size in the shaft wall at different levels. 
Concrete flooring shall be provided inside the shaft at a height of 600mm 

above the finished ground level. The doors shall be provided with M.S. angle 
frames and M.S. plate shutters of appropriate size to be approved by the 
authority. 

 

 The tenderer shall give their own outline drawing of the E.S.R to the scale 
and with dimensions showing all the features of the structure. The proposed 
structure shall give an architecturally imposing view having better 
architectural and aesthetic view. The drawings are subject to change during 

finalization of the designs and drawings and no claims of any sort by the 
contractor shall be entertained by the department. 
 

 Size of pipes, Valves etc. for E.S.R. 
 Pipes (double flanged C.I./G.I.) All pipes, valves &fittings required 

 shall be provided by the contractor at his own cost as per P.H. 
specification and direction of Engineer-in-charge. 

 Inlet   250 mm dia 

 Outlet   250 mm dia 
 Overflow  250 mm dia 
 Washout  200mm dia. 
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 Valves   200/250 mm dia as that of dia of pipe(C.I. Sluice 
valves) 

 

 The piping arrangements should be done from inlet, outlet, washout and 
overflow connection point of the structure up to 05 mtr from the outer 

 face of the structure at his own cost as per P.H. specification and direction of 
Engineer in charge. 
 

 Specifications: All pipes, valves, fittings and specials should be confirming to 
relevant IS specification and of reputed make, for E.S.R. 

 

 Expansion Joint: Expansion joint as per I.S. specification shall be supplied and 
fixed in inlet, outlet, overflow & washout pipeline of E.S.R. by the contractor 
at his own cost. 
 

 The schedule of breakup of payment has been given on annexure - I which is 
binding upon the contractor. 

 

 C.I./G.I. double flanged pipes, valves, and specials shall be of reputed make 
confirming to I.S specifications.  

 
 Clear Water Pump House 

 The pump house should be constructed at proper level above HFL as well as 
providing positive suction of the pump sets. The pump house should be of 
RCC frame structure with R.C.C. roof slab of 150mm thick with RCC M-25, 

wall shall be of fly ash brick with cement mortar (1:6), provision for MS girder 
with EOT/Monorail System of required capacity, floor should be of 25mm thick 
A.S. flooring over 0.075m thick cement concrete (1:2:4) using 12mm size 

CBHG chips and under layer should be 100mm thick P.C.C (1:3:6) using 
40mm size CBHG metal, along with provision for construction of platform for 

fitting fixing of  pump sets and M.S rolling shutters, windows, ventilators, 
painting both inside and outside, internal electrification etc all complete. 

 The pump house shall be RCC M-20 grade framed structure with 250mm thick 

brick filler walls. Sufficient doors & windows shall be provided in the building. 
The foundation for 
pumpsandmotorsshallbedesignedformachinefoundationinaccordancewithreleva

nt. 
 I.S. specifications. The pump foundation shall be separated from the 

adjoining floors by 25mm thick Neoprene Rubber. The floor shall be suitably 

sloped and drains provided to let out any leakage water so as to keep the 
floor dry. The floor of panel room and utilityspaces shall be 150mm higher 
than the pump floor. 

 Floorings of the Pump Houses shall be of A.S flooring. All other items 
including electrical shall be standard PWD/Electrical specification unless 
otherwise mentioned specifically elsewhere. 

 Internal electrification should be done for pump motor, proper illumination 
and Ventilation and it has to be done by the contractor without any extra 
claim. 
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 External & internal lighting by doing wiring and installing lumenaries e.g. 
suitable Wattage LED light fittings with standard lumen in pump house, 
Campus and fitting and fixing of required numbers of exhaust fans in pump 

houses for proper ventilation. 
 

 Laying of different diameter D.I., C.I.and M.S. pipe lines at different places. 
 

i) Excavation of foundation in all kinds of soil including rocks of any kind shoring, 
shuttering and dewatering where ever required, site dressing and levelling the 

pipeline trenches. The minimum width of the trench shall not be less than (d + 
40cm) and minimum depth of the trench shall not be less than (d + 90cm) in 
any case. Where d is the diameter of pipe in cm.  

ii) Supplying all materials  labour T&P and construction of Brick masonry (i) Sluice 
Valve Chamber (ii) Air Valve Chamber  including earth work in excavation in all 
types of soil, Providing minimum 15cm thick PCC (1:3:6), Brick work in Cement 

Mortar (1:4) using KB brick of size 25x12x8cm size having crushing strength 
not less than 75kg/sqcm, Cement plastering in Cement Mortar (1:4) at inside 
surface, 12 mm thick cement flush pointing (1:3) at the outside surface, and 

providing RCC top slab of 100mm. thick (minimum) using M-20 cement 
concrete in RCC as per the PWD/ PH and relevant IS specification and direction 
of the Engineer-in-charge and as per the tender schedule. 

iii) Supplying all materials, labour and T&P for laying of MS ERW/SAW pipeline 
including fabrication work at site for the canal crossing, culvert crossings, 
drain-crossing or at low level lands including making bends/ offsets where ever 

required as per site condition. The MS pipes to be used are of TATA/SAIL 
make having wall thickness not less than 8 mm. Painting of the pipe both 

inside and outside with two coats of black anticorrosive paint over a coat of 
red oxide primer. 

 

iv)  The D.I. pipes conforming to IS:8329/2000 shall be laid in the trenches 

asperP.H. specification. 
 

 v)  Brick Masonry Valve chambers of size 1.2 x 1.2 x 1.2 m / 0.9 x 0.9 x 1.5 mtr 

for Sluice Valve / NR valve and 0.75 x 0.75 x 1.1 mtr for air valve shall be 
provided as per PH specification and design. 

 

vi) DI Sluice valve P.N.-1.6, NR valve P.N.-1.6, 80 mm dia DIDoubleAirvalveP.N.-
1.0, 25 mm Single Air valve conforming to relevant IS specification shall be 

fitted at appropriate locations on the alignment as per direction of Engineer-in-
charge. 

 

vii) RCC thrust blocks/ anchorage blocks / trestles /columns shall be provided as 
per the design and requirement at the site basing on the direction of 
theEngineer-in-charge. 

 

viii) The Cement Concrete roads shall be required to cut to lay the pipe line, which 
shall be mended with sand filling (150 mm thick), laying Cement Concrete 

(1:3:6) (150 mm thick) as base and Cement Concrete M20 (100 mm thick) at 
top after filling the trenches with excavated earth. 
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ix) Other Criteria shall follow Manual on Water Supply and Treatment by 

CPHEEO, Government of India. 

 
 SPECIAL CONDITIONS AND TECHNICAL SPECIFICATION FOREXTERNAL 

/INTERNAL ELECTRICAL INSTALLATIONS WORK: 

 i) General Requirement 
The installations shall generally be carried out in conformity with the 
requirements of Indian Electricity Act 1910 as emended up to date and Indian 

Electricity Rules, 1956 framed there under, the relevant regulations of the 
Electric Supply Authority concerned and also with the specifications laid down 
in the Indian Standard IS:732/1963 “Code of Practice (Revised) for Electrical 

Wiring Installations (System Voltage nor exceeding 650-V)”. The work shall be 
executed as per the National Electrical Code and if any item is not covered 
there under or there is any doubt, the specification approved by the Engineer-

in-Charge will be final and binding. 
 

  Ambient Conditions: 

All Electrical installations and equipment shall be suitable to work in following 
ambient conditions. 
 Maximum temperature : 50 degree Celsius 

 Relative humidity  : 100% 
 In the vicinity of   : Attabira NAC 
 

System Conditions: 
The Electrical installation and equipment shall be suitable for operation in the 
following system conditions. 

  Supply voltage  : 415 volts +10% 
  Supply frequency  : 50Hz +5% 
  Number of phases  : Three 
 

ii) Scope: 
a. Materials 

All the materials, fittings, appliances used in electrical installations shall 
conform to Indian Standard Specifications wherever these exist. A list of 
approved materials is attached in Annexure-I. Materials not included in the list 

as well as any particular made not included in the list should be approved by 
the Consultant or Engineer-in-Charge before use. All required materials 

covered under this specification shall be supplied and installed by the contract 
complete in all respect except in cases where it is clearly mentioned 
otherwise. The materials and accessories required for completing the work 

will form part of the work although they have not been specified separately. 
Selection of Materials and installation work shall be such as to simplify 
operation, inspection, maintenance and testing. The work shall include all 

reasonable pre-cautions and provision for safety of operation and 
maintenance personnel. 
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b. Standard: 
Unless otherwise specified, all materials covered under this specification shall 
be designed, manufactured, tested and installed in conformity with the latest 

Indian Standard specifications. In case such Indian Standard Specifications 
are not published equivalent British Standard Specifications shall be followed. 
All equipment shall confirm to latest Indian Electricity Rules, PWD and Local / 

State laws or bye-laws as regards to safety, earthing and other essential 
provisions specified therein. 

 

All equipment and materials selected shall also be supplied and installed 
taking into consideration the Factories Act, Fire Regulations and Local laws or 
bye-laws. All light fittings and equipment selected shall be of well tied out 

design. All materials used in the assembly of fittings and their accessories 
shall be of high quality and manufactured in accordance with the best modern 
practice. 
 

All the materials supplied by the contractor according to the contract 
conditions will be subject to inspection and approval by the consultant or / 

and Engineer-in-charge or their authorized representative from time to time. 
The contractor shall extend all required facilities for such inspection free of 
cost. At the time of inspection, the inspecting officer shall have full liberty to 

reject any such material, which does not confirm to specifications or the 
requirements. The owner shall not entertain any claim for the rejected 
materials. The contractor shall remove all rejected materials from the site at 

his own cost. 
 

The owner shall not accept any surplus materials procured by the 

contractor. 
 

The contractor will be responsible to get electrical installations inspected by 

the Electrical Inspector of the State Govt. and to obtain the statutory 
clearance for energisation. The owner will reimburse the necessary inspection 
fees on production of documentary evidences. 

 

The contractor should possess valid electrical contract license and labour 
license issued by the appropriate statutory authority of the State Govt. during 

the execution of the Contract. 
 

The contractor shall be registered with provident fund Department for 
engagement of Labourers / Employees. 

 

c) Inspection & Approval 
The contractor shall put up samples of all major items for inspection and 

testing the consultant and or Engineer-in-Charge for which the contractor 
shall furnish minimum 10 days clear notice in advance to enable them to 
depute their Inspecting Officer. Similar procedure shall be adopted for the 

approval of samples of minor materials / accessories to be used for the work. 
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iii. LIST OF APPROVED MAKE 
 

SN MATERIAL DESCRIPTION MAKE OF MATERIALS 

1 Non-Metallic conduit & accessories Berlia /Uniflow /Sudhakar 

2 Switch, socket, Holder, Ceiling Rose 

etc. 

Anchor /Cona 

3 PVC Insulated wires Finolex/ KDK/ Rajanigandha/ 
Anchor/ NICCO/ L&T(Lauritz 

Knudsen) / Havells 

4 Bakelite sheets Hylam /Formica 

5 PVC Insulated cables (ISI Mark only) NICCO/ Finolex/ Crystal/ Fort 
Gloster/ Poly Cab 

6 Cable lugs Dowells/ Ismal/ Clipon 

7 Cable joining Kits M. Seal 

8 Switchgears viz., Isolator Switches, 

SFU, Starter, change over switch, 
HRC fuse holder etc. 

Siemens, Schneider, ABB, L&T 

(Lauritz Knudsen), LEGRAND 

9 MCB RCCB & Associated Distribution 

Board 

HPL/ Havells/ Standard /Indo 

Asian  

10 MCCB Seimens/ L&T(Lauritz Knudsen)/ 
ABB/ Legrand 

11 Instrument viz  colmeter etc AE/IMP/ Meco/ Cosmo 

12 Selector Switch Kaycee/ Saltzer 

13 Timer /Time switch L&T/ Hanger/ Legrand 

14 Energy Meter GEC/ Capital Jaipur 

15 LT Distribution Board(Fabricated) ESS/ Technocrat/ Utkal 

16 Kit Kats BPC/ Anchor 

17 HRC Fuses Siemens/ L&T(Lauritz Knudsen) 

18 CTs & PTs AE/ Kappa/ Eastern Switchgear 

19 Metal Clad plug Socket Crompton/ Havells 

20 Fluorescent Fixtures Philips/ Crompton/ Bajaj/ PAC 

21 HPSV/HPMV/LPSV Luminaries & 

PL/SL Lamp Luminaries /LED 
luminaries 

Philips/ Crompton /Bajaj 

22 Incandescent lamp Luminaries Decon/ Philips/ Crompton/ Bajaj 

23 Lamps(HPSV/HPMV/LPSV/Fluoresce
nt/ Incandescent) 

Philips/ Bajaj/ Crompton/ 
Sylvania 

24 Ceiling Fans Crompton/ Khaitan/ Usha/ 
Bajaj/ Polar/ Orient/ Ortem/ 
Almonard 

25 Exhaust Fan Almonard/ Crompton/ Khaitan 

26 Call Bell & Buzzers Anchor/ Cona/ Rider 

27 Electronic Regulator & Dimmer Anchor/ Cona/ Rider 

28 Adhesive & Insulating Tapes Streel grip 

29 GI Pipes TATA/ Jindal/ Prakash 

30 Transformer Alfa/ OTPL/ OEU/ Bright 



90 

 
 

 

31 AB Switch S&S/ Motison/ Odisha Electrum 
/Sigma 

32 HG Fuse S&S/ Motison/ Odisha Electrum 

/Sigma 

33 Lightening Arrestor Oblum/ WS/ IGE 
 
 

iv. Power Supply: 
Standard voltage shall be as follows : 

i) 415V ( 6%, 3-Ph, 4-wire, 50 ( 5%) Hz AC available line for 

A.C.motorsand illumination/Ventilation. 
ii) 230V, 1-ph, 50Hz. AC for control power and lighting.  

  

 Design Criteria and specification for RCC Structures. 
Machine mix shall be used in concrete works of the structure. Vibrators of 

appropriate type shall be used for compaction of the concrete. The contractor shall 
give at his own cost concrete cubes to the department made from fresh concrete 
prepared for the work taken as per IS:1199 cured for 7 days and 28 days for 

testing by the department at any recognized/Govt. testing laboratory, and the 
testing charges shall be borne by the contractor. Besides the above arrangements, 
contractor shall also carry out such tests as required by the department at regular 

intervals at his own cost. Samples shall be taken from the concrete prepared for 
use in the following components of the structure. The concrete mix as per 
approved design will be tested in the Govt. Laboratory through the Department at 

cost of the Contractor and design mix test report will be submitted to the 
Department before starting the work. 

i) Foundation 
ii) Each lift of supporting structure (column/shaft) 
iii) Supporting beams/ Floor beams/ Tie beams/Bracings. 

iv) Floor . 
v) Each lift of the wall. 
vi) Roof slab. 

vii) Any other portion of the structure as desired by the Engineer-in-charge. 
 

In the event of deviation from the desired strength, the contractor shall dismantle 

the defective parts of the construction and make good the same at his own cost 
and no extra payment will be made by the department for the same. 

 

 All pipes, valves & fittings required, shall be of best quality confirming to relevant IS 
specifications which shall be provided by the contractor at his own cost as per P.H. 

specification and direction of Engineer-in-charge. 

 The safe bearing capacity of the soil is to be ascertained before preparation of 
drawing & designs for construction of CWR, ESR, UGR, Each component of WTP, all 
types of buildings and Intake Well etc. 

 On receipt of letter of intent, the contractor shall submit within one month. Two sets 
of design calculation and drawings to the Authority’s Engineer. The design and 
drawings shall be scrutinized and preliminary approval will be communicated by the 

competent authority. 
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 On receipt of preliminary approval, the contractor shall furnish within fifteen days, 
ten sets of clearly typed design calculations and drawings for final approval and 
communication to all concerned. 

 

 Soil Investigation Report: 
For structural design purposes, SBC at required depths and different locations below 

ground level at respective places for all units of the Clear Water Reservoir, Intake 
well, Back wash Tank, Each component of WTP and Footway bridge shall be found 
out by the agency through Govt./Govt. approved laboratory confirming to relevant 

IS code.  The soil test shall include bore log, SPT, UDS test, Tri-axial test, Vane 
shear test, core sample test, plate load test depending upon requirement of the 
structure.  Before detailed engineering & design the contractor shall submit detailed 

soil test report to the Engineer-in-Charge for approval of SBC to be adopted for 
structural design.  Accordingly, the contractor has to design his structure.  In case 

further data would be necessary before or after submission of tender / during 
execution of the work, the tenderer / contractor shall collect the same of   his own & 
at his cost.  Ignorance of any data shall not relieve the contractor of his obligation to 

complete & commission the work as per the provisions of the Agreement.  For detail 
structural design of the intake well and footway bridge, the agency has to collect all 
the required hydraulic & flow parameters of the river/water way where the intake 

well to be constructed from the irrigation/concerned Department, and other data as 
will be required at his own cost and risk & shall submit to the Engineer-in-charge of 
work for approval.  Then based on the approved data the agency has to prepare 

detail design & drawing of intake well. 
 
While designing of the structures, it shall be ensured that the weight of the structure 

including foundation, water, over burden earth on foundation / slab / raft etc. as 
applicable shall be within the permissible limit of S.B.C. allowed by Department. 

 

 Civil Works: 
General:   

i)  All the building and structures shall be of permanent type. The Treatment 
Plant buildings shall have good aesthetic and imposing elevation and 
architecture with the grounds attractively landscaped and well maintained. 

Reinforced cement concrete fins, decorative “Arch type” windows, boxes, 
pebble dash/ rough cast plaster, grills etc. may be proposed to elevate the 
look. 

ii) Sufficient consideration shall be given for the design of the buildings for 
aesthetic look. Ordinary configurations without aesthetic shall not be 
accepted. 

iii) Foundations for all the buildings and structures of Treatment Plant Complex 
shall be designed depending on Ground water table, sub-soil condition and 
bearing capacity of soil. In no case the depth of foundation below the virgin 

soil shall be less than 1.0 mtr. 
iv) Provision of pressure relief valves/earthen overburden for countering full or 

part of uplift pressure shall not be allowed. 
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 General for all Buildings & Structures:  
a) All tanks for alum & lime, aerator, Rapid mixing unit, flocculation, 

sedimentation, filtration units,  elevated water tank etc.,  backwash tank and 

all channels carrying raw, coagulated, settled or filtered waters shall be of 
M30 grade  and shall be designed as water retaining tanks and as uncracked 
section without considering any age factor. All water retaining structures shall 

be tested for water tightness before installing the equipment, media etc. All 
channels of the Water Treatment Plant shall be cladded with white glazed 
ceramic tile of approved make.  Required type of foundation as required with 

respect to actual soil condition & soil parameters, SBC bore log, position of 
maximum subsoil water table in worst rainy season condition shall be 
provided for the units of WTP, Intake well, UGR/ ESR, footway bridge, 

buildings and other structures as per actual design requirements satisfying 
the requirements of books of reputed authors & IS codes maintaining safety. 

b) Minimum free board (FB) of 150mm shall be provided for channels unless 

specified separately and the Filter Boxes in which case it shall be 500 mm.  
 

c)  All channels, launders, conduits etc. shall be designed for 50% overload. 
 

d) No age factor shall be allowed in the design of the structures. 
 

e) The plinth level of all the buildings shall be 0.75 m above the general ground 
formation level unless otherwise specified. 

 

f) The room height (between finished floor level and ceiling) of the office and 
laboratory building shall be not less than 3.60 m and Pump house shall be 
not less than 5.00 mtr. 
 

g) Plain cement concrete of grade M10 of thickness not less than 100 mm shall 
be provided below the RCC floor slab and the footings and foundation unless 

otherwise specified specifically. 
 

h) Mechanical type water level indicator shall be provided in reservoirs. All other 

related items required for completeness of the reservoirs for smooth 
functioning shall be provided. 

 

i) In case of Overhead tank of shaft staging there shall be an entrance door at 
plinth level and ventilators at suitable locations. The plinth shall be provided 
with suitable flooring over a base course. 

 
j) All Iron works shall be painted with two coats of approved anticorrosive 

synthetic enamel paint over a coat of primer. All wood works shall be painted 

with two coats of approved paint over a coat of primer. 
k) All External surfaces shall be painted with two coats of Weather proof acrylic 

emulsion paint of approved colour over a coat of primer. The Engineer-in-

charge shall approve the computerized colour code prior to application of 
paint. 

 

l) The specification of building works shall be as below: 
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i)  Brick work:  
 Bricks should conform to IS 1077. First class KB Bricks/ Fly Ash Bricks in 

cement mortar (1:4) in foundation and plinth. All non-load bearing outer walls 

shall be minimum 250 mm thick & inside partition walls shall be minimum 125 
mm thick. First class KB bricks/Fly Ash Bricks in cement mortar (1:6) in 
superstructure. The thickness of plaster shall not be more than 20 mm for 

outside face & 15 mm for the inside face. 
 

ii)  Plastering : 

 All brick works with 16 mm thick cement mortar in 1:6 & all RCC 
exposedsurfaces & roof ceilings except for the Water retaining structures shall 
be with 12mm thick cement mortar in 1:4 unless specifically mentioned. 

 
iii)  PCC : 
 Minimum 100mm thick M-10 under RCC foundation and flooring. 

 
iv)  Painting / Colouring over Plastering:  
 All External surfaces shall be painted with two coats of Weather proof acrylic 

emulsion paint of approved colour over a coat of primer. All internal surfaces 
of all the buildings/Room shall be given with two coats of distemper paint 
over a coat of primer. Ceiling of all round of building shall be painted with two 

coats of white distemper over a coat of primer. 
 

v)  Flooring : 

 Level of flooring shall be 0.75m above the virgin soil at respective structures. 
There shall be sand filling between the virgin soil & the floor. The flooring 
shall be of ceramic tile flooring. The dado in all types of flooring shall be of 

0.3mtr height. 
 

a) The contractor shall provide necessary sun shades/Chajja etc. wherever 

necessary. 
b) The contractor shall provide ramp with gentle scope to the buildings 

wherever required. 

c)  Plinth protection for a width of 1.00 m around all the  buildings shall be 
provided.  It shall be C.C. checkered floor over 100 mm PCC. 

d) All roofs shall be provided with grading plaster of 25 mm thick in 1:4 

cement plasters with required grading for drainage. There shall be drainage 
pipes of 110 mm PVC pipes with all fixtures and specials extending up to 

the surface drain for disposal of rainwater. The number of pipes shall be as 
per the roof drainage plan to be approved by the Department. A DPC 
coarse in 1:2:4 concrete shall be provided at plinth level for a thickness of 

40mm for all buildings. 
e) There shall be parapet walls of 250 mm brick masonry up to 600 mm 

height above the roof of all buildings. 

f) Expansion joints shall be provided in exposed pipelines as per standard 
practice &   in conformity with relevant IS Specification. 

 

i) In the event of any deviation from the desired strength, the contractor 
shall dismantle the defective parts of the construction and make good the 
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same at his own cost. All the building materials including steel rods shall be 
tested in recognized testing laboratory to be selected by Department at the 
cost of the contractor. Any material found defective/not to specification 

shall be replaced forth with by the contractor without any extra financial 
implication. 

 

ii) All reinforcement shall be checked and recorded prior to concreting 

by the Engineer-in-charge or his representative and the contractor shall 
countersign this. Entire concreting work shall be done in the presence of an 

officer not below the rank of Assistant Engineer, The contractor shall, 
therefore, give notice of at least two days to the Engineer-in-charge or his 
representative so that the works can be checked by him or his authorised 

representative. 
iii) 1)The form work shall be of steel plates of steel frame, sound and seasoned 

timber or of any approved materials, having sufficient strength to hold the 

concrete and withstand ramming and vibrations. If timber shuttering is 
used it shall be constructed in such a way that none of the concrete grout 
leaks away and shall be such as to leave a clean smooth surface not 

requiring further plastering. The surface of all forms in contact with 
concrete shall be clean, rigid, tight and smooth. Before a piece of work on 
formwork is concreted, the formwork shall be cleaned of all mortar, 

shavings, concrete from previous work and all other dirt. It shall then be 
covered with thin coat of Mobil oil.  

2) The joints in the form work shall be arranged in a regular pattern 

3) Shuttering shall be provided to concrete faces where the slope exceeds 1: 
2½. 

4) The stripping time of all form work shall be in accordance with 
recommendations contained in IS:456. 

 

g) Concrete face work: 

 The exposed faces of concrete shall be true to line have smooth surface 
and without roughness occurring between successive sections of 

shuttering. In removal of forms, minor uneven surface defects shall be 
picked out to such a depth, refilled and properly replaced with such class 
concrete as necessary. All pin holes shall be plugged. 

 The surface of non-shuttered faces of concrete shall be finished with a 
wooden float to give a finish equal to that of the rubbed down shuttered 

faces. The top faces of slabs not intended to be surfaced shall be levelled 
and floated to a smooth finish. 

 

h) Embedment and Anchorages: 
All the embedment and anchorages shall be provided by the contractor and 
shall be rigidly fastened. Anchor bolts and other anchorages or inserts shall 

be set to template and /or firmly secured in position. 
 

i) Grouting : 

Nominal minimum strength of grouting concrete shall be 40 N/mm2 or such 
other values as may be shown on the approved drawings. The nominal 
maximum size of aggregate for grouting concrete shall be 10 mm. 
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In case ‘Dry’ concrete or mortar is used, slump shall not exceed 6 mm. 
 

If ‘Wet’ expanding concrete or mortar is used, slump shall be at least 
125mm or more but not exceeding 225 mm. An expanding grouting 
admixture shall be of approved type and in accordance with the 

manufacturer’s instruction. 
 

j) Doors/Window/Ventilators/Grills : 

1. There shall be adequate nos. of doors & windows in all the 
buildings/structures. 

2. The area of openings shall not be less than 25% of floor area. 

3. All windows shall be with aluminium frame & 5 mm thick reinforced 
glass panels provided with all related aluminium hardware fittings. The 
shutters shall be of sliding type in two folds. 

4. All doors except for those specified separately shall be with aluminium 
frame & 12mm thick pre laminated plywood panels provided with all 
related aluminium hardware fittings.   

5. There shall be adequate nos. of ventilators of size 750mm x 300 mm 
fitted with decorative RCC Jally. 

6. There shall be a 3.0 mtr. wide 2.4 mtr. height rolling  MS shutter of 

standard thickness with all hardware  fittings suitably located  to 
facilitate conveyance of chemical bags  in to the storage area. There 
shall be an additional outside door for general thoroughfare.  

7. There shall be MS grills of member thickness not less than 5 mm of 
decorative designs fitted to all the windows of the office & laboratory 

building, chemical storage area for safety. Similarly the Grill Gate to be 
fixed to the boundary wall shall be approved design and of 2.0m. 
height. 

8. The panels of all external doors, toilets, filter house shall be of 
waterproof pre-laminated plywood shutter of minimum 12 mm 
thickness.  For chemical house, the panels should be of chemical 

resistant materials.  
9. The specifications of aluminium frames for doors & windows shall be as 

per relevant ISS & suitable from aesthetic point of view to be approved 

by Department. 
10. All other materials used in doors & windows shall conform to relevant 

ISS & to be approved by Department. 

11. The fixing of doors & windows shall conform to relevant ISS. 
 

 Steel & Structural Fabrication: 

i) Method and Material for construction: 
Steel structures shall generally be of welded construction. Structural 
steel shall conform to IS:226 or IS:2062 as required from design 

considerations. In welded construction plates up-to and including 20 
mm thickness and rolled section shall be of grade St.42 conforming to 
IS:226. Plates above 20 mm thickness, where welding is employed 

shall be of steel grade St.42 conforming to IS:2062. Electrodes, bolts, 
nuts, washers etc. shall conform   to relevant Indian Standards. Only 
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tested materials shall be used and all test certificates are to be 
submitted by the Contractor. 
 

ii) Fabrication: 
The fabrication of structures shall be carried out as per relevant India 
Standards and also according to latest practices. Steel structures shall 

be fabricated to suit transport requirement and minimum site work. 
All steel structural works shall be subjected to inspection by the 
engineer-in-charge. 

All permissible tolerance in workmanship shall be asperIS:7215. 
 

iii) Erection: 

The erection shall be carried out as per relevant Indian Standards. The 
minimum tolerance for alignment and level of the steel work shall be + 
3 mm on any part of the structure. The structure shall not be out of 

plumb by more than 10 mm. These tolerances shall apply to all parts of 
the structure. 
 

iv) Painting: 
 All the steel works shall be painted. 

 Painting operation and paint schedules shall be as per IS:1477 (part-II). 
 All steel structural other than in chemical house shall receive one coat of 

red oxide zinc chromate primer conforming to IS:2239 after fabrication 

and one coat of the same primer after erection. Steel structures in 
chemical house shall receive acid / alkali resistant epoxy based primer. 

 Priming coat shall be followed by two coats of painting by approved 

quality colour shade paints. Steel structure in chemical house shall be 
painted with acid/alkali resistant epoxy-based paint. 

 Before starting actual painting operation, the members to be painted 

shall be thoroughly cleaned of all dirt, grease, rust, scales etc. 
 

  v) Walkway work:  

i) The walkway shall be paved with Chequered tile and of 1 mtr wide and 
constructed with the following specification. 

ii) The base shall consist of 150mm thick sand layer & above 100mm thick 

PCC layer, paved with Chequered tile of approved design uniformly 
jointed by 1:4 mixed cement mortar. 

 

vi) Disposal of Surplus Earth & Debris after construction:  
The surplus left over earth and debris after completion of erection work 
and levelling the site shall be transported and dumped in areas as 

directed by the Department’s Engineer without any extra claim. 
 

Suction & Delivery pipe line for Clear Water Pump Sets 
 

Suitable MS Suction / Delivery pipe having wall thickness of 7.9 mm shall be 
provided as per the specification of required diameter and length. Required size of 

Foot valve, Sluice valve, NR valve and pressure gauge shall be provided individually 
for above pump sets 
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Piping & Valves:  
Specifications for C.I. pipe : IS:1536-1989 Class-A flanged and Tested.  

Specifications for C.I. fittings  : IS:1538-1976 (part-1 to 24) tested. 

Type of joint : Flange Joint. 

Code of practice for laying : IS:3114 

Test pressure : 1.5 times the working pressure subject to minimum 
1.0 kg/cm2 for 24 hrs. 

Specifications for D.I. pipe 
K-9 

: Socket & Spigot ended Centrifugally Cast (Spun) 
Ductile Iron (K-9) Pressure Pipes for water main and 
distribution line of different sizes conforming to I.S: 
8329/2000 & subsequent amendments, in standard 
lengths suitable for Rubber Gasket (‘Push-on’ flexible  
joint) jointing with inside cement mortar lining and 
with an external bituminous coating and duly ISI 
marked. 

Specifications for D.I. pipe 
K-7 

: Socket & Spigot ended Centrifugally Cast (Spun) 
Ductile Iron (K-7) Pressure Pipes for water main and 
distribution line of different sizes conforming to IS 
8329:2000 &subsequent  amendments, in standard 
lengths suitable for Rubber Gasket  (‘Push-on’  
flexible joint)  jointing  with inside cement mortar 
lining and with an external bituminous coating and 
duly ISI marked. 
 
 

MS pipe work :   

Specifications : I.S:5504/1997 for spirally welded pipes, 
I.S:3589/2001 : Seamless or electrically welded ERW / 
SAW steel pipes. 

In-lining & out coating : As given in IS:10221-1982/IS:5822-1986 as applicable 

Laying  : IS:5822/1986 

Flange thickness : As per relevant ISS 

H.D.P.E pipes & fittings  For internal water supply/sewerage : Relevant ISS. 

DI pipes & fitting & their 
laying 

: As per IS:8329/2000, IS:9523/1980 & IS:12288/1987 

G.I. Pipe Work : 

Specification for pipe  : IS:1239 (Part-I) G.I. Screw/Socket end tested 
(Heavy) 

Specification for fittings  : IS:1239 (Part-II), GI, Screw  end tested. 

Valves, stop cocks, bib cocks : IS:778, Gun Metal Construction, screwed. 

Pillar Cocks/Taps : IS 1795/ 1982 Chromium Plated. 

Chemical Pipe Work : 

Specification & material for 
chemical dosing pipe. 

: IS : 4985/2000 H.D.P.E. 

Specification & material for 
chemical scour/ drain pipe 

: IS : 3006 chemically resistant stoneware 

Valves : Teflon, Double flanged Diaphragm type. 

Regulating throttle valve : S.S. Slim seal type butterfly valves. 
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VALVES FOR WATER APPLICATION  
 
SLUICE VALVES 

 
Shall generally conform to IS 14846, with length over flanges as per PD of IS 14846 
corresponding to BS EN – 558 / ISO 5752 Basic Series 3 in DI construction having 

metal seating (IS 318 Gr. LTB 2). Upto 600 mm diameter should essentially be 
glandless design.  

 
 

Component Material of construction 

Body / Door / Dome Ductile Iron IS 1865 Gr. 400/15 or 500/7 

Spindle Non rising; Stainless Steel AISI 410 / 420 

Body seat / Door face 
 

Gun metal: IS 318 Gr. LTB 2 / BS 1400 LG 2 
Upto 350 mm – press fitted or deposited  
400 mm and above - press fitted and riveted; no 

screws allowed 
The body seat / door face width shall be equal, 
and allowing for reasonable wear travel as 

specified in IS 14846, or more. 

Rivets Soft annealed brass 

Spindle Nut Gun metal: IS 318 Gr. LTB 2 / Al – bronze 

Stem seal  EPDM (GLANDLESS – upto 600 mm) 
700 mm and above - Gland & Stuffing box type 

with hemp packing 

Fasteners Carbon steel (IS 6603 Class 4 / 4.6) 

Flange Drilling IS 1538 Table 4 & 6 or BS EN 1092-2 

PN 1.0 / 1.6 

Accessories  

(400 mm and above) 

(i) Ball thrust bearings to be housed above the 

wet chamber i.e. above the gland / 
glandless adaptor.  

(ii) Enclosed Spur Gear Box for ease of 
operation. 

(iii) Air Plug 

Painting / Coating  Inside & Outside epoxy liquid coated 
DFT minimum 250 micron, shade RAL 5005 / 
5015 (BLUE) 

Hydro-test (Open Ended only) Seat: 10 / 16 Kg/cm2; Body: 15 / 24 Kg/cm2 

Operation  Manual operation by hand wheel. 

Motorised operation by means of electrical 
actuator. 

 

RESILIENT (SOFT) SEATED GATE VALVES 
 

These will be heavy duty with a proven track record of having worked successfully 

for 10 years in Indian condition, approx. while flange to flange distances may be as 
per IS – 14846, the valves may generally conform to EN 1171(.)  
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Component Material of construction 

Body (Pocket less)/Bonnet Ductile Iron IS 1865 Gr. 400/15 or 500/7 

Door EPDM vulcanized with a DI core, sufficiently strong 
to withstand PN 1.6 pressure 

Spindle Non rising; Stainless Steel AISI 420 

Spindle Nut Gun metal: IS 318 Gr. LTB 2 / Al – bronze / Brass 

Stem seal  EPDM, Toroidal, minimum 3 Nos. 

Fasteners Carbon steel, galvanized/ SS 304 

Flange Drilling IS 1538 Table 4 & 6 or BSEN 1092- 

PN (Mpa) 1.0 / 1.6 

Painting / Coating  By fusion bonded Epoxy powder, Inside & Outside, 

DFT minimum 250 micron m., shade  RAL 5005 / 
5015 (BLUE)  

Hydro-test by Closed end 

method 

Seat: 10 / 16 Kg/cm2; Body: 15 / 24 Kg/cm2 

 

 
Note: 

1. These valves may be used for only clean, filtered, potable water distribution 
lines, clear water pumping stations. 

2. These should not be used for pumping of sewage and raw water. 
 

CHECK VALVES 

 

Valves upto 600 mm dia. shall conform to IS 5312 Part 1 & above to IS 5312 Part 

2. Valves shall be in graded DI with metal to metal (IS 318 Gr. LTB 2) seating; SS 

AISI 410 stub pins & inclined seat design. The door shall be integral with the hinge 

sand shall have a flat seating face. Valves above ø600 mm must be of multi – door 

design. For multi-door non return valves, minimum two(2) sets of suspension lugs 

shall be cast integrally on the diaphragm plate, sufficiently apart from each other, 

shall be of adequate strength for assembly with corresponding door hinges, two 

numbers for each door. In other words, each door must have two integral hinges, 

sufficiently apart and of adequate strength.  
 

Valves shall have quick closing non – slam characteristics in-built without any 
external or internal dampening arrangements.  
 

Valves shall be rated PN 1.0 / PN 1.6 (as per final design & BOQ) and flanges faced 
and drilled as per IS 1538 Table 4 & 6 / IS 9523 / BS EN 1092 – 2. Shall be coated 

internally and externally with epoxy liquid coating (minimum DFT 250 micron) – 
Shade: BLUE (RAL 5005/ 5015) 

 

Component Material of construction 

Body / Door  
(& Diaphragm) 

Ductile Iron IS 1865 Gr. 400/15 or 500/7  
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Hinge pin (for single door 
type) / Stub pin (for multidoor 
type) 

SS AISI 410 

Seat & Face rings Gun metal: IS 318 Gr. LTB 2 

Rivets Soft annealed brass 

Fasteners Carbon steel (IS 6603 Class 4 / 4.6) 

Flange Drilling IS 1538 Table 4 & 6/ BS EN 1092 – 2 

PN 1.0 / 1.6 

By – pass arrangement Optional 

Painting / Coating  Inside & Outside epoxy liquid coated; DFT 

minimum 250 micron, shade RAL 5005 / 5015 
(BLUE) 

Hydro-test Seat: 10 / 16 Kg/cm2; Body: 15 / 24 Kg/cm2 

 
 

COMBINATION AUTOMATIC AIR VALVE -  SINGLE CHAMBER TYPE 
 

Air valve for clean, cold potable water up to 50°C 

PN 1.0 / 1.6 
DN 80 - 200 
Single-chamber valve - automatic operation with water. 

Two-orifice venting system with 3 functions (supply and release of air as well as 
automatic venting during operation)  
Flange connection dimensions to BS EN 1092 - 2/ IS 1538 Table 4 & 6 

Body and Cover made of Ductile Iron IS 1865 Gr. 400 / 15 
Inner parts made of stainless steel grade 304 
Seal made of EPDM 

 
Corrosion protection: 

Inside and outside with epoxy powder coating; thickness >250 µm, colour: 
RAL 5005 blue 

 

BUTTERFLY VALVE  
 

The butterfly valves shall generally conform to IS 13095 / BS EN 593, with length 

over flanges as per Double flanged Short (BS EN 593 / BS EN 558 / ISO 5752 
Basic Series 13). 
 

50 to 200 mm: Concentric design 
 

Component Material of construction 

Body  Ductile Iron IS 1865 Gr. 400/15 or 500/7 with 
EPDM liner in the inside acting as the seat 

Disc  Ductile Iron IS 1865 Gr. 400/15 or 500/7  

Shaft & Pin SS AISI 420  

Bush Polymer 

‘O’ ring NBR 
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Flange Drilling EN 1092 – 2, Table 9  

PN 1.0 / 1.6 

Mandatory accessories: 

Enclosed worm gear box  Required: DI with IP 54 protection 

Mechanical Position Indicator Yes 

Limit stops Yes 

Operation  Manual operation by hand wheel. 

Motorised operation by means of electrical 
actuator. 

 

COATING:  
Outside coated with epoxy powder; DFT not less than 250 microns. Shade: RAL 
5005 (Blue)  

 
250 mm and above: Eccentric Valves  

 

Component Material of construction 

Body / Disc  Ductile Iron GGG 40 / IS 1865 Gr. 400/15 or 

500/7 

Stub Shafts SS AISI 431  

Bearings Steel backed Teflon  
(co-efficient of bearing friction not more than 
0.1) 

Body seat  Integral (Monel 60) Ni – Cu alloy weld deposited 

Disc seal EPDM 

Disc seal retainer SS 304 / Ductile iron 

Shaft seal Halprene/ Elastomer 

Internal Fasteners SS 

Flange Drilling IS 1538 Table 4 & 6/ BS EN 1092 – 2 

PN 1.0 / 1.6 

Mandatory accessories: 

Enclosed worm gear box with 

additional spur gear boxes, if 
required 

Required: DI with IP 54 protection 

Mechanical Position Indicator Yes 

Limit stops Yes 

Operation  Manual operation by hand wheel. 

Motorised operation by means of electrical 
actuator. 

 

PAINTING:  
Inside and outside quoted with liquid epoxy; DFT not less than 250 microns. Shade: 
RAL 5005 (Blue)  
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PRESSURE REDUCING / RELIEF / SUSTAINING / ALTITUDE CONTROL 
VALVES 

 

SIZE RANGE (PN 1.0 / 1.6) 
NB: 80, 100, 150, 200, 250, 300, 350, 400, 450, 500 & 600 mm 
 

CONSTRUCTION: 
Body / Bonnet / Cover / Internal Valve: DI / S G Iron IS 1865 Gr. 500/7 or 400 /15 
Valve Seat: Bronze IS 318 Gr. LTB2 

Valve Face / Joint / Membrane: Elastomer 
Stem / Disc: SS AISI 304 / 316 
Spring: SS AISI 304 

Diaphragm operated relay (assembly): Manufacturers standard 
Throttling Cock / Needle valve (optional): Gun metal (Manufacturers standard) / SS 
Isolating Valve: Manufacturers standard 

Strainer: SS or Bronze with Copper Wire Cloth 
Pressure gauge: Manufacturers standard 
Connecting Pipes: Copper / Stainless Steel / Fabric reinforced rubber with cadmium 

plated steel connection 
Fasteners: Carbon Steel, Galvanized 

Coating: Liquid epoxy primer followed by liquid epoxy paint (inside and outside) or 
fusion bonded epoxy powder coating, min DFT 250 microns; RAL 5005 / 5015 
(Blue).  

 
Flange standard: EN 1092 – 2, Table 9. Drilling may be as per IS 1538 Table 6. 
 

Manufacturer should be able to demonstrate on their shop floor pressure 
reduction to a preset value in the downstream side other than hydro-static 
tests.   

 
PLUNGER FLOW CONTROL VALVES 

 

Plunger valves shall be double flanged. The flow path with annular flow cross 
section in any open position shall be rotationally symmetric.  The movement of 
piston / plunger by means of crank / shaft / spindle drives shall be Axial / Linear 

along with irreversible worm gear box including position indicator.  The material of 
construction shall be as under: 

 

Body / End Cover Ductile Iron GGG 40 / IS 1865 Gr. 400 / 15 

Plunger / Needle / Piston Stainless Steel AISI 304 

Guide Bronze 

Shaft / Crank  Stainless Steel with 13% Chromium (AISI 420) OR 
AISI 304 

Seal (on body) EPDM  

Seal Retainer SS AISI 304 / CF 8 / CF 8M 

Bush Bronze / Gun Metal to IS 318 Gr. LTB 2 / 
Engineered Plastic 

Pinion SS AISI 304 
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Pinion Bush PTFE 

Worm Gear Box  Manufacturer’s standard 

Internal fasteners SS AISI 304 

External fasteners Carbon Steel (hot dip galvanized) 

 

The valves shall be designed for flow control applications for providing precise 
control over the flow rates. The valves shall be designed to cause minimum head 
loss. 

 
The valves may preferably be provided with electrical actuators having the control 
facility for intermediate valve positioning by connecting external signal. The electric 

actuator shall be complete with integral starter, push button station, local / off / 
remote selector switch, adequate nos. of intermediate limit switches, thermal 
overload relay, space heater, local position indicator (LCD display). Shall be of 

regulating duty (with continuous duty motor) complete with positioner / inching duty 
(max 150 starts per hr) complete with electronic position transmitter (4 – 20mA). 

Commands / electric signals for positioning of the control valve actuators will be 
from local PLC unit. The Contractor shall comply with the compatibility requirements 
of the flow control valves with local PLC unit by providing industry standard digital 

communication protocol. The electric actuators shall be designed to provide the 
required to rque for operations in the flow and pressure conditions of the water 
transfer system. Gearassembly shall be provided as necessary. 

 
Ahand wheel shall be provided so that the valve can be operated even when the 
power supply of the control valve has failed. The torque requirement sat the hand 

wheel shall be such that one person can operate the valve against the maximum 
unbalanced head. 
 

The body   shall be p rotected  from   corrosion  by providing epoxy powder / 
liquid coating; Shade RAL 5005 (Blue), min. DFT 250 microns. 
 

The body of the valve shall be designed and tested for the applicable pressure rating 
of the system i.e., PN 1.0 / 1.6. Flanges to be drilled as per IS 1538 Table 4 & 6 or 

BS EN 1092 – 2. 
 

General 

 
1.  Hydro – testing:  

 PN 1.0 PN 1.6 Criterion 

Seat  test (Kg/cm²) 10 16 Drop - tight 

Body test (Kg/cm²) 15 24 No leakage and 

deformation 

 
2.  Torque / Operating effort / Operating time: Manufacturer to furnish data and 

if required supporting calculation for review / approval. 
 
3.  Motorised Valves to be operated with AUMA Epac / Rotork Syncropak/ 

Equivalent electrical actuator complete with integral starter, suitable for 
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hooking on to SCADA system. If inching duty is required for butterfly valves to 
be used for throttling, actuators shall additionally include electronic position 
transmitter (for 4-20 mA feedback signal) 

 
4.  All Electrically operated valves must be operated fully at least 2 times to 

demonstrate trouble free and smooth operation. Additionally, 10 % of such 

valves must be cracked open with Electric actuator with the closed seat under 
full differential/ working pressure to demonstrate proper selection of Gear box 
(where applicable) and Electric actuator. 

 
 

 Technical Requirement: 
All the valves shall confirm to relevant BIS/BS/AWWA and bear such embossed 

certification mark. 
   

Valves, wherever required, shall be provided with extended spindle (AISI-410/420 
material) and head stock so that hand wheels can be provided at 1.2 m level for 
manual operation.  

 

All valves for water supply & air applications shall be DI body with 13% Chrome-
steel (AISI-410/420) spindle  and seat & seat ring made of gun metal. All valves for 

chemical & corrosive application shall be Teflon body & internals. 
 

The valves shall be double flanged body with ‘raised-face’ flanges and drilling to 
conform IS: 1538. 

 

RCC Valve chambers/CI surface box as required shall be provided for the valves with 
CI lockable manhole of standard size. 

 

Suitable anchor blocks shall be provided at bends and other locations where 
unbalanced forces may develop under normal operation, during power failures, 

during reverse flow or during testing of pipe line that tend to cause movements in 
the pipe line. 
 

Valves of size NB 300 and above shall be installed with a dismantling joint or short-
piece in the pipe line to facilitate easy replacement. 

 

On completion of erection, trial-run and testing all  the pipelines, valves and fittings 
shall be cleaned thoroughly and painted with 2 coats of enamel paint over by 1 coat 
of primer. The colour code shall conform to Department’s norms for identification of 

raw water/ clear water/ spent water/ wash water/ air etc. The flow direction shall 
also be stencilled on the pipe lines. 

 

The scope of work for the tender includes entire piping work & valves of all types as 
per actual requirement at site for the completeness of the project. Any variation in 
piping work & valves shall be borne by the contractor and shall not be entertained 

for extra payment. 
 
Inspection and Testing 

 

 Procurement, Inspection & Testing of MS Pipe/DI pipes and fittings: 
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(In case, where procurement of pipe is in the scope of work) 
 

 The successful bidder shall source all ISI Marked Ductile Iron Pipes & 
Fittings and MS Pipe from; 
o The manufacturer who has not been blacklisted by any Govt./Govt. 

Undertaking for supply of DI Pipes in India and 
o The manufacturer is having valid BIS License for marking ISI Mark on 

their products for at 1.0 (one) year and 

o The manufacturer’s DI Pipes and Fittings are in satisfactory performance 
in Indian Projects for at least one year. 
 

 The D.I. pipes are to be inspected by the quality assurance wing of PDIL/ 
CIPET/ RITES Ltd., and the consignment are to be embossed with the 
PDIL/CIPET/ RITES Ltd., inspection mark. 

 The materials without PDIL/CIPET/RITES Ltd., inspection and without PDIL/ 
CIPET/ RITES Ltd., inspection mark shall not be accepted. All the materials 

should also be ISI Marked. 

 The DI pipe should confirm IS:8329/2000 & its subsequent amendments and 
DI Fittings should confirm IS:9523:2000 and its subsequent amendments, if 
any. 

 The HDPE pipe shall be confirming to IS:4984/1995 or subsequent amendment 
if any. The materials are to be get inspected by the Quality Assurance Wing of 
CIPET and the consignments are to be embossed with the CIPET inspection 

mark. All the materials should also be ISI Marked. The pipe and fittings shall 
be ensured with pre-delivery as well as post-delivery inspection by CIPET 
following relevant IS specification. 

 The CI/DI fittings confirming to relevant IS shall be procured from SSI unit 
products. 

 All items of machinery, including instruments, apparatus and appliances, 
auxiliary equipment and their components/parts required for setting up of 

water treatment plants. 
 

 

 Inspection, Testing, Trial-Run, Guarantee Test, Operation and   Maintenance 

Manual, Completion Drawings, Guarantee & Acceptance: 
 

(i) General:  

 All equipment, accessories, auxiliaries, piping, electrics, instruments, 
installations, construction, buildings  etc. including all mechanical, electrical & 
civil engineering  works covered under the scope of work of contractor shall be 

subjected to inspection & testing by the Department for its material, quality, 
workmanship and the performance. The contractor shall arrange and carry-out 

all such inspections, testing, trial-run etc. and demonstrate in presence of the 
Engineer-in-Charge of the Department. 

 The cost of such inspection, testing, trial-run, demonstration etc. shall be 

borne by the contractor. All responsibility of such inspection, testing, trial-run, 
demonstration etc. and any damage/loss that may cause directly or indirectly 
shall exclusively rest with the contractor. 
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 Such inspection, testing, trial-run, demonstration etc. shall, however, not 
relieve the contractor of their liability for replacing/ rectifying any defects 
which may subsequently appear or be detected during erection and guarantee 

period. 
 Copies of certificates for materials test, hardness, balancing test along with 

other routine shop’s quality assurance tests shall be furnished by the 

contractor prior to carrying out of the inspection and testing.  
 

(ii) Tests at works:   

 All equipment, sub-assembly and components, auxiliaries and accessories shall 
be tested at manufacturer’s works in accordance with relevant Indian 
Standards/International Standards. The contractor shall furnish all test 

certificates etc. related to the quality of all the materials to the Department 
along with the delivery of the materials at site without which no payment shall 
be released. However, such test certificates, quality assurance certificates shall 

not relieve the contractor of it’s obligation to replace forth with  any 
instrument/materials found  defective during tests at works/ trial running 
period/ guarantee period. 

 Testing for performance of equipment shall be carried out and be checked with 
the approved parameters and performance characteristic curves for the 
purpose of acceptance. 

 

(iii) Tests at Site:  
 On completion of erection, all equipment, accessories, auxiliaries, pipings, 

electrics, controls, instruments etc. covered under the scope of work of the 
contractor shall be tested to demonstrate their smooth operation and proper 
functioning. All instruments, gauges, interlocks etc. shall be for calibration and 

for proper functioning during the test. All testing requirements specified 
elsewhere in this specifications and mentioned in relevant Indian standard / 
International Standards shall be carried out by the contractor. All defective 

items or any defects observed during the test shall be replaced and/ or 
rectified by the contractor and test shall be repeated. 

 All the water retaining structures shall be tested for water tightness as per 
relevant IS code of practice before starting of Trial run. 

 The contractor shall also carry out at site, any tests, which may be required by 

the State/ Central Government, State Pollution Control and prevention Board 
and/or any other Statutory Body. 
 

(iv) Trial Run & Hydraulic testing: 
 On completion of erection and testing at site the Tenderer shall carry out trial-

run & hydraulic testing of all individual items one after another. The duration 

of trial run & hydraulic testing for individual items shall be not less than 24 
hours in continuous operation. On satisfactory performance of individual items, 
trial-run & hydraulic testing of composite units, one after another and then of 

complete ‘Installation’ shall be carried out. The duration of each trial run’ for 
each composite unit shall  not be less than 48 (forty eight) hours continuous 
operation, and the duration of trial run for complete ‘Installation’ shall not be 

less than ninety six (96) hours continuous operation. All defective items or any 
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defect is observed during trial run shall be replaced and/or rectified by the 
Tenderer. 
 

 The detailed schedule of trial-run and procedure shall be furnished by the 
Contractor to be approved by Department. Proper record shall be maintained 
by the contractor for all such testings and trial run. 

 

(v) Performance Guarantee Test: 
 On satisfactory completion of trial run the complete ‘Installation’ shall be tested 

for demonstration of guaranteed performance. The duration for such 
‘Performance Guarantee Test’ shall not be less than continuous 
twenty day(480 hours). 

 
 The performance guarantee test by the Contractor shall demonstrate 

satisfactory operation of all individual items, equipment, controls, 

instruments, electrics, auxiliaries & accessories, piping.  
 

(vi) Operating Log Sheets: 

Record Books of operating log sheets shall be handed over by the contractor 
to the Engineer-in-charge in an approved form before the completion of the 
trial run period. 

 

 (vii) Completion Drawings: 
A set of approved process, hydraulic, structural, mechanical, electrical, 

equipment drawings basing on the actual execution of the plant shall be 
handed over by the contractor to the Engineer-in-charge before completion of 
trial run and performance guarantee test. The record drawings shall be on 

best quality on polyester tracing papers.  
 

 (viii)  Penalty for non-submission of completion drawings: 

A penalty @ 0.3 % of 10 % meant for “inspection, testing, trial-run, 
guarantee test, training, operation & maintenance manual, 
completion drawings, guarantee & acceptance” per day shall be 

imposed per each day of non-submission of the manual & completion 
drawings beyond 7 days of date of completion of successful performance 
guarantee test up to a maximum ceiling of 2% of the 10% meant for the 

aforesaid item, after which 1% of ISD shall also be forfeited. 
 

ix) On completion of construction:   

The contractor shall clear all the left over surplus earth, bricks, boulders, 
debris, scrap, temporary structures etc. from the construction site and 
present the entire premises in a neat and tidy manner. All units, equipment, 

tanks, reservoirs, pipelines etc. shall be cleaned thoroughly and disinfection 
shall be done. On completion of finishing work, colour wash & 

painting work, the contractor shall provide name plates on the main 
units and shall stencil in bold letters the equipment code nos. & 
direction of flow on all the units, equipment, pipelines, valves etc. 

The code nos. scheme shall be worked out in consultation with the 
Department. 
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x)  Acceptance of the Project: 
On completion of successful testing, trial running, satisfactory performance 
guarantee test, successful training, submission of Manual, operating log 

sheets and completion drawings,  the ‘Installation’ shall be accepted by the 
Department. 

 

 Approach road : 

All the roads of the WTP should be unreinforced plain cement concrete pavement 
thickness as per design over a prepared sub base of cement concrete (1:3:6) with 

40mm CBHG metal with 43 grade cement M30 concrete for 4.00 mtr wide road and 
pathway along with cast in situ curve block in cement concrete M30. 

 

 Disposal of Surplus Earth & Debris after construction 

 The surplus left over earth and debris after completion of erection work and leveling 

the site shall be transported and dumped in areas as directed by the Department’s 

Engineer without any extra claim. 
 

 Make of Electrical & Mechanical Equipment: 

  The following makes shall only be allowed unless specifically mentioned  elsewhere 
in this Agreement. 

(a) Pumps: Kirloskar / Mather & Platt / Voltas / Greaves/KSB/WPIL/ Flowmore 

(b) Motors: Kirloskar / Siemens / CGL / Alsthom / GEC/KSB/WIPL 

(c) Sluice Valves/ Air Valves: (Kirloskar/ VAG/Talis/AVK/Hawle/Audco/IVC 

make) 

(d) Butterfly valves: (Kirloskar/ VAG/Talis/AVK/Audco/IVC make) 

(e) Liquid level indicators: Krohne/MEI 

(f) Cable: NICCO/ Finolex/ Havells/ Reliance/ OMEGA/ CCI/ Uniflex 

(g) Laboratory instruments: Polymetron/ Zellweger Analytic/ Hach make 

(h) Laboratory glass wares : Borosil  

(i) Weighing machine: Avery 

(j) Flowmeter:Full bore Electro-magnetic type flow meter shall be designed, 

manufactured and calibrated according to ISO 4185 (Mass) standard. The 

manufacturer shall have the ISO 17025(NABL) accredited facility in India. The 

flow meter shall be capable of measuring bi-directional flow.(ABB, Krone, 

Immersion, Bermad, E&H, SBEM, Adept Fluidyne) 

(k) Parshel flume: Reliable 

(l) Blowers: K-International/ Swam/Everest 

(m) MS pipes: ERW / SAW pipes from SAIL/TISCO/Jindal 

(n) CI pipes: KIW/ Electrosteel/ IISCO/ Kesoram/ any other make conforming to 

IS 1536: 2001 & its subsequent amendment if any shall be allowed. 

(o) DI Pipe: Electrosteel/ Jindal/ Electrotherm/Jay Balaji/ TATA Kubota/ Any other 

make confirming to IS 8329: 2000 & its subsequent amendment if any shall be 

followed 

(p) GI pipes and fittings: TATA/Jindal 
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(q) Sanitary wares: Parryware/Nycer/Hindware 

(r) Sanitary fitting: Jaquar/ESS 

(s) All furniture: Godrej 

(t) All Luminaries and ceiling fans, exhaust fans: Phillips/Bajaj/Crompton 

(u) Paints, distemper: Johnsons Nicholsons/ Asian Paint/ Berger paints 

(v) All locks and locking arrangements, hydraulic door closures: Godrej. 

(w) Other Accessories: The firm shall clearly state the make which shall be 

approved by  Department. 
 

 The following Special Specifications are applicable for construction and commissioning 
of water supply scheme and other structures and shall be treated as part and parcel of 

the clauses of contract, conditions of contract, general specifications and special 
conditions and scope of work and all are to be read together, unless otherwise 
specified. 

 Sound Engineering Practice to be followed        
The work shall have to be executed according to relevant IS code and OPWD 
specification and detailed specification but if at any point these IS code/OPWD 

specifications are silent, then work can be executed according to sound 
engineeringpractices after obtaining written approval of Engineer-in-Charge. 
 Cement Concrete 

The minimum grade of structural concrete shall be M-25 conforming to IS: 456.  
blinding concrete below water retaining structures, foundations, cable trenches etc  

shall be of minimum grade of M20 conforming to IS:456. Minimum thickness of 
blinding concrete shall be 100mm.  

 

 Admixture in concrete shall confirm to IS: 9103 and shall be of approved 
manufacturer 

 

 The surface of the RCC/ concrete work obtained after removal of shuttering shall 
be smooth and even and without honey combing/pin holes/undulations such that 

it does not require any plastering. If at all any pin hole/ undulations are required 
to be made good, this shall be done with cement mortar 1:2 using coarse sand 
and finished smooth with steel trowel. 

 

 Sand/Fine Aggregates 
Only good, washed, coarse sand shall be used for the concrete and masonry work. 

The sand will not contain more than 8% silt. 
 

 Stone/Coarse Aggregates 

Clean, hard, strong, dense and non-porous stone aggregate of good quality shall be 
used for all R.C.C. and concrete work and shall be graded suitably. All building 
materials shall be got approved from the Engineer–in–charge. Various materials to 

be used in the work shall be subject to the mandatory tests in accordance with 
latest IS Specifications. 
 

 Vibrators 
Vibrators shall be used for all concrete and R.C.C work. 

 
 



110 

 
 

 

 Form Work for Reinforced Concrete 
 Formwork for concrete shall be of steel, properly designed and easily removable. 

Joints should be sufficiently tight to prevent loss of cement slurry from the 

concrete. All joints and holes in the formwork shall be caulked with putty, jute, 
cloth or other approved material, and care shall be taken that such coating is 

kept away from contact with the reinforcement. All form shall be leveled and 
aligned and all rubbish particularly chipping, wood shavings, sawdust and 
adhered grout shall be removed from the interior of the forms before the 

concrete is placed. 
 

 All formwork shall be removed without causing shock, damage or vibration to 
the concrete.  

 

 Providing and Fixing Galvanised Steel/M.S./S.S. Gate 

All Elevated Service Reservoir compound shall be provided and fixed with M.S. gate 
of Fe 410 grade/ 304 Grade SS/ Galvanised Steel according to the design to be 
submitted by the contractor and approved by the Engineer-in-Charge. Weight of MS 

gate should not be less than 40 kg per sq.m. The height of the gate will not be less 
than the height of boundary wall and fabrication shall be done aesthetically to suit 
the surroundings. Width of the main gate will be minimum 6.0 m x 1.8 M height at 

ESR Site and a single lobe gate of Size 1.3m x 1.8m.  
 

 Providing and Fixing of Rolling Shutters 

 All pump houses shall be provided and fixed with M.S. rolling shutters of 
standard thickness and approved manufacture, conforming to the requirements 

specified in IS: 6248. 

 The type of rolling shutter shall be self-coiling type (manual), gear operated 
type (mechanical). Rolling shutters shall be suitable for operation from both 
inside and outside with the crank handle or chain gear operating mechanism 
duly considering the size of wall/column.  

 Rolling shutters shall be supplied duly considering the type, specified clear 
width/height of the opening and the location of fixing as indicated in the 

drawings prepared by the Contractor and duly approved by Employer. 

 Shutters shall be made of cold rolled steel strips built up of interlocking laths 75 
mm width between rolling centre formed. The thickness of the steel strip shall 
not be less than 0.90 mm for shutters up to 3.50m width and not less than 1.20 
mm for shutters above 3.50 m width. Each lath section shall be continuous 

single piece without any welded joint. 

 The guide channels out of mild steel sheets of thickness not less than 3.15 mm 
shall be of either rolled, pressed or built up construction. The channel shall be of 
size as stipulated in IS: 6248 for various clear widths of the shutters. 

 Hood covers shall be of mild steel sheets not less than 0.90 mm thick and of 
approved shape. 

 Rolling shutters shall be provided with a central hasp and staple safety device in 
addition to one pair of lever locks and sliding locks at the ends. 

 All component parts of the steel rolling shutter (excepting springs and insides of 
guide channels) shall be provided with one coat of zinc chrome primer 
conformity to IS: 2074 at the shop before supply. These surfaces shall be given 

an additional coat of primer after erection at the site along with the number of 
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coats and type of finish paint as specified in the respective items of works 
prepared by the Contractor and duly approved by Employer. 

 Guide channels shall be installed truly plumb at the specified location. Bracket 
plate shall be rigidly fixed with necessary bolts and holdfasts. Workmanship of 
erection shall ensure strength and rigidity of rolling shutter for trouble free and 

smooth operation to the full satisfaction of Engineer. 
 

 Painting of Rolling Shutters, M.S. Grill, M.S. Gate G.I. Pipe Railing, Ductile 

Iron and other Steel Work etc. 
All items mentioned above shall be painted with 3 coats of superior quality, synthetic 
enamel paint of approved shade and quality prior to which priming coat after 

rubbing and removal of rust shall be provided. 
 

 Water Proof Treatment over the Roof 

Roof of all the buildings shall be provided with integral cement based waterproofing 
treatment as per OPWD specifications, after preparation of surface. 

 

 Grading plaster over the Roof 

The roof surface shall be provided with Grading plaster as per standard specifications. 
 

 PVC Rain Water Pipe 

For draining rain water from all roofs, PVC rain water pipes of 100 mm dia from roof 
to plinth protection level shall be provided. The number of places shall be as per 
drawing. 

 

 Site Clearance 
 Before the commissioning the site shall be cleared of all left over materials, 

 temporary hutments and debris etc. 
 

 Specifications and Standards for House Service Connection 

i) Drilling in the DI Distribution Pipe (100 mm / 150 mm) and fixing of the 
Ductile Iron Tapping Saddle with PVC Wrap.  The thread dimension shall 
confirm to IS 554/ISO7.  Seal & pressure activated hydro-mechanical design.  

It shall be counter gasket to provide a positive initial seal which increase in 
line of pressure. 

 

ii) Fixing of compression fittings, Brass/Gunmetal Ferrule confirming to IS.2692-
1978 of 1/8” size with the Ductile Iron Tapping Saddle with PVC Wrap. 

 
Note: 
1. Any item or any provision/requirement if not included in the BoQ/Scope of 

Work/Specification, but is necessary to be provided for the completeness of 
the project and for its functional necessity, the contractor shall provide the 
same. No extra payment shall be admissible on this account. 

 
2. Notwithstanding anything to the contrary contained in Paragraph 1 above, the 

following Specifications and Standards shall apply to the Water Supply Project, and for 

purposes of this Agreement, the aforesaid Specifications and Standards shall be 
deemed to be amended to the extent set forth below: 
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[Deviations from the aforesaid Specifications and Standards shall be listed out here. 
Such deviations shall be specified only if they are considered essential in view of 
project-specific requirements.] 

 
 

 

 All provisions of the technical scope of work & terms & conditions of the 
contract have been read by Me/Us and I/We certify that I/We clearly 
understand them & agree to abide by them. 

 
 
 

 Witness        Contractor 
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SECTION – 10 

 
DRAWING 

 

Attached Separately 
 
 

[For any other Queries & Drawings Contact to the 
Addl. Chief Engineer, PH Circle, Sambalpur– 9776420746 

& 

Addl. Chief Engineer, PH Division, Sambalpur - 8763811753] 
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SECTION – 11 
 

PAYMENT BREAK-UP SCHEDULE 
 

(A)  Payment Break-Up Schedule for Sluice Valves, Air valve  

(all are purchased after completion of Civil Work) 
 

Sl.No. Description of item                                              
(payment after completion of item) 

Percentage breakup 
of Price Bid. 

1 On Supply of materials with all original test/ guarantee 

certificates & other required documents 

70% 

2 On Completion of Installation, Testing & Commissioning 30% 

 
(B)  Payment Break-Up Schedule of ESR 
 

Sl.No. Description of item                                              
(payment after completion of item). 

Percentage breakup 
of Price Bid. 

1 On submission and final approval of design & drawing. 01%  

2 Earth work excavation with P.C.C. 05%  

3 Casting of raft foundation. 22%  

4 On casting of 50% of staging height. 15%  

5 On casting of 100% of staging height. 15%  

6 On completion of container wall, floor & roof. 15%  

7 On completion of Piping arrangement with valves to ESR. 07%  

8 On completion of all finishing work including fitting & 

fixing of S/S ladder, water level indicator, lightening 

arrestor etc. 

10%  

9 On completion of Testing & Commissioning 10%  
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SCHEDULE – A 

STRUCTURE & ORGANISATION 

1. General Information      

a)       Name of Applicant 

 

b)       Head Office Address 

 

 

e-Mail Address: 

Telephone No.       Fax : 

Mobile Phone No. 

 

c) Regional Office Address (if any) 

 

 

e-Mail Address: 

Telephone No.       Fax : 

 

d) Local Office (if any) 

 

 

e-Mail Address: 

Telephone No.       Fax : 

 

e) Class of contractor / firm and year of incorporation  

(attach copy of certificate of registration) 

 

f)   Name and Address of Bankers 

 

g)      Main Lines of Business 
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2. STAFF PROPOSED FOR EXECUTION OF THE WORKS 

a) Office         

Name(s) Educational 
qualification 

Designation Relevant 
Experience 

Remarks 

     

 

b)  Key Engineering Personnel to be deployed at the site  

Sl. 
No. 

Name of Engineering 
Personnel to be deployed 

Educational 
qualification 

Experience Remark 

1.     

2.     

3.     

4.  
 

   

5.  
 

   

 

Note: BIO-DATA of each personnel shall be attached related with the proposed 
site. 

A summary of the work experience of each key staff shall be attached. 
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SCHEDULE – B 

FINANCIAL STATEMENT 
[To be given separately for each constituent Firm] 

 

Financial statement shall be auditedfor five years by Regd. Chartered Accountant or 
competent financial organization / authority. The audit certificate should be included 

with the document. 
 

1)   Name of Applicant: 

 
2) Total Annual turnover & Annual turnover in Construction Works including 

GST, undertaken for each of the last five financial years.    
(Rs. In lakh) 

FINANCIAL 
YEAR 

Home 
 

Abroad Total 

Total 
Turnover 

(Including 
GST) 

Turnover 
in Const. 

Works 
(Including 

GST) 

Total 
Turnover 

(Including 
GST) 

Turnover 
in Const. 

Works 
(Including 

GST) 

Total 
Turnover 

(Including 
GST) 

Turnover in 
Const. Works 

(Including 
GST) 

2025-26  
 

     

2024-25  
 

     

2023-24  

 

     

2022-23  
 

     

2021-22  
 

     

 

3. Applicant’s specific financial arrangements (mention amount in Indian Rupees)  

a) Own Resources 

b) Bank Credits 

c) Others (specify) 

4.  Credit Facilities  :  

To be supported by certificate for the Bank in Scheduled ‘H’. 
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SCHEDULE – C 

LIST OF TOOLS, PLANT & EQUIPMENT 
Proposed to be deployed by the Applicant for use on the work 

 

 
Sl. 
No. 

List of plants & 
equipments 

Minimum 
Requirement 

Owned Leased / Hired Remarks 

Nos. / qnty Nos. / qnty 

1 2 3 4 5 6 

1. Concrete Hopper Mixer (tilting hopper type) 2 Nos.    

2. Plate / Skid Vibrator 2 Nos.    

3. Needle Vibrator 2 Nos.    

4. Water Tank  2 Nos.    

5. Levelling instrument 1 No    
6. Dewatering Pump set from 5 to 20 HP capacity 1 No.    

7. Steel shuttering plates (600 x 1200mm) with steel 
scaffoldings 

100 Sqm.    

8. Transportation trolley 2 Nos.    
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SCHEDULE – D 

WORK EXPERIENCE 
 
 

1.  Name of the firm : 

2.  Total number of years of experience in Construction Work : 

3.  List of the similar works executed during last 5 years.        (Rs. in lakh) 

Sl. 
No. 

Name of 
the 

work/ 

location 
Agmt. 
No. & 

Dt. 

Name of 
the 

employer 

Value of 
Contract 

price 

(Excluding 
GST) 

Total 
Value of 

work 

executed 
(Including 

GST) 

Financial 
year-wise 
Computed 

amount 
(Including 

GST) 

Stipulated 
date of 

commence-

ment 

Stipulated 
date of 

completion 

Actual 
date of 

completion 

Reasons 
for 

delay 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
           

           

           

           

           

           

           

NB: Certification of the employer not below the rank of Executive/Superintending Engineer/equivalent is to be furnished in 

support of the above claim. 
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4.  Approximate value of existing commitment and ongoing works:      (Rs. in lakh)  

Description 
of work 

Place Name of 
employer 

Contract 
No 

Contract 
value 

(Excluding 
GST) 

 

Stipulated period of 
completion (indicate date of 

commencement & 
completion) 

Balance value of 
work to be 

executed 
(Including GST) 

Remarks 

1 2 3 4 5 6 7 8 

        

        

        

        

        

        

        

        

 
NB: Self declaration in shape of affidavit  in support of the above claim should be furnished.  
 
5.      Bid Capacity Calculation (Refer clause 32.3 of Section 2 (B) of DTCN). 

A = Maximum value of works executed including GST in any one year during the last five years (updated to the 

current price level)= Rs.. ________ lakhs. 

B= Value of current price level of the existing commitments and ongoing works including GST to be completed during 

the next years = Rs. _________lakhs(Period of completion of works for which bids are invited) 

 N= Number of years prescribed for completion of the works for which the bids are invited = 1.0 
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Assessed Available Bid Capacity = (AxNx2-B) Amount put to tender plus GST 

 

6.  Works for which bid already submitted but not finalized.      (Rs. in lakh) 

Description 
of work 

Place of 
work 

Name & address 
of employer 

Estimated 
cost of work 

excluding GST 

Offer valued 
by the bidder 

excluding GST 

Stipulated 
period  

of completion 

Date on which  
decision 

expected. 

Remarks 

1 2 3 4 5 6 7 8 
        

        

        

        

        

        

        

        

        

        

 
Note: - a) Certificate from the employers not below the rank of Executive/Superintending Engineer or equivalent may be 

attached 

  b) Non-disclosure of any information in the schedule will result in disqualification of the firm. 
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SCHEDULE –E 

INFORMATION REGARDING CURRENT LITIGATION, 
DEBARRING / EXPELLING OF TENDER ORABANDONMENT OF 

THE WORK BY THE TENDERER 
 

1.(a) Is the applicant currently involved in any Litigation relating to any contract works - 

Yes/No 

(b) If yes, give details 

 

 

 

 

2.(a)  Has the applicant or any of its constituent partners have been Debarred / Expelled 

by any agency in India during the last 5 years  - Yes/No 

(b)  If yes, give details 

 

 

 

 

3.(a) Has the applicant or any of its constituent partners failed to Perform/ Absconded/ 

Rescinded on any contract work in India during the last 5 years - Yes/No 

  (b)  If yes, give details 

 

 

 

Note :  If any information in this schedule is found to be incorrect or concealed pre-
qualification application will be summarily rejected. 
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SCHEDULE – F 

 

(Applicable where the proposed works covers Electrical Items of works only) 
 

 

1.  The contractor shall have appropriate class of electrical license for External & Internal 

Electrical Works. 

 

2.  If not, collaboration with contractor having Electrical license of equivalent capacity 

issued by licensing authority is to be furnished. 
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SCHEDULE – G 

AFFIDAVITS / DECLARATION 

1.  I/We have read the instructions appended in the DTCN. 
 
2.  I/We agree that the decision of the Govt. of Odisha in selection of contractors will be 

final and binding upon me/us. 
 
3. All the information furnished herewith are correct to the best of my/our knowledge and 

belief.  In case of any information or documents furnished found to be false or 
incorrect, I / we have no objection if my / our tender is rejected. 

 

4.  I/We agree that I/We have no objection if inquiries are made about construction work 
and its related areas regarding all projects and works listed by us in the accompanying 

sheets or any other enquiry on information furnished herewith in the accompanying 
sheets. 

 

5.  I/We agreed that I/We have no objection if our past construction works are inspected 
by any authority of Govt. of Odisha to assess the quality of construction. 

 

 

 

Date: 

Place:           Signature 
            Name & Designation 

        Name of the organisation 
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SCHEDULE – H 

 

(Refer: Schedule “B” Item – 4) 

 

FORM OF SOLVENCY CERTIFICATE FROM A SCHEDULE BANK 
 

 

This is to certify that to the best of our knowledge and information 

M/s./Sri…………………………………………………..…………………… having marginally noted address a 

customer of our bank and are/is respectable and can be treated as good for any engagement 

upto a limit of Rs.……………………………………………………… (Rupees ………… ………. ………… 

…………………………………………….) (Minimum 10% of the Value of work) 

 

            Signature 

 

 

         For the Bank 

Note : (i)  In case of partnership firm, certify names of all partners as recorded with the Bank. 
(i) Submit the Solvency Certificate for this tendered work. 
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SCHEDULE – I 
 

Format for Seeking Clarification 
(to be furnished in both MS Word/Excel & PDF Format) 

 
Name of the Firm with e-mail &MobileNo.:______________________ 

________________________________________________________ 

 
Sl. 
No. 

Reference to DTCN/ 
Clause/ Page 

Existing 
Description & 

Subject 

Clarification 
Sought 

Remarks 

1 2 3 4 5 
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SCHEDULE–J 
 

FORM OF BANK GUARANTEE 
[ISD/APS/Any Other Security Deposit] 

 

To 
The Executive Engineer/ Superintending Engineer 
_________________________________.  
 
WHEREAS: 
(A) ___________________________________________[name and address of contractor] 

(hereinafter called the “Contractor") has executed an agreement (hereinafter called 

the “Agreement”) with the [Executive Engineer, PH Division, Sambalpur 

representing Engineer-in-Chief, PH, Odisha], (hereinafter called the “Authority”) for 

the construction of the work “Construction of ESR, UGR along with laying of 

pipeline including other ancillary work in Khariar Road NAC” subject to and in 

accordance with the provisions of the Agreement. 

 (B) The Agreement requires the Contractor to furnish ISD/APS/Any Other Security 

Deposit for due and faithful performance of its obligations, under and in accordance 

with the Agreement, during the {Construction Period &Defects Liability Period} (as 

defined in the Agreement) in a sum of Rs.__________ Lakh (Rupees 

_______________Lakh) (the “Guarantee Amount”). 

(C) We, _______________________ through our branch at _________________ (the 

“Bank”) have agreed to furnish this bank guarantee (hereinafter called the “Guarantee”) 

by way of Security. 

 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms 
as follows: 

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 

performance of the Contractor’s obligations during the {Construction Period & Defects 

Liability Period} under and in accordance with the Agreement, and agrees and 

undertakes to pay to the Authority, upon its mere first written demand, and without 

any demur, reservation, recourse, contest or protest, and without any reference to the 

Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount as the 
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Authority shall claim, without the Authority being required to prove or to show grounds 

or reasons for its demand and/or for the sum specified therein. 

 

2. A letter from the Authority, under the hand of an officer not below the rank of 

[Executive Engineer, PH Division, Sambalpur], that the Contractor has committed 

default in the due and faithful performance of all or any of its obligations under and in 

accordance with the Agreement shall be conclusive, final and binding on the Bank. The 

Bank further agrees that the Authority shall be the sole judge as to whether the 

Contractor is in default in due and faithful performance of its obligations during and 

under the Agreement and its decision that the Contractor is in default shall be final and 

binding on the Bank, notwithstanding any differences between the Authority and the 

Contractor, or any dispute between them pending before any court, tribunal, arbitrators 

or any other authority or body, or by the discharge of the Contractor for any reason 

whatsoever. 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the 

Bank were the principal debtor and any change in the constitution of the Contractor 

and/or the Bank, whether by their absorption with any other body or corporation or 

otherwise, shall not in any way or manner affect the liability or obligation of the Bank 

under this Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to 

proceed against the Contractor before presenting to the Bank its demand under this 

Guarantee. 

5. The Authority shall have the liberty, without affecting in any manner the liability of the 

Bank under this Guarantee, to vary at any time, the terms and conditions of the 

Agreement or to extend the time or period for the compliance with, fulfilment and/ or 

performance of all or any of the obligations of the Contractor contained in the 

Agreement or to postpone for any time, and from time to time, any of the rights and 

powers exercisable by the Authority against the Contractor, and either to enforce or 

forbear from enforcing any of the terms and conditions contained in the Agreement 

and/or the securities available to the Authority, and the Bank shall not be released from 

its liability and obligation under these presents by any exercise by the Authority of the 
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liberty with reference to the matters aforesaid or by reason of time being given to the 

Contractor or any other forbearance, indulgence, act or omission on the part of the 

Authority or of any other matter or thing whatsoever which under any law relating to 

sureties and guarantors would but for this provision have the effect of releasing the 

Bank from its liability and obligation under this Guarantee and the Bank hereby waives 

all of its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee or 

security now or which may hereafter be held by the Authority in respect of or relating to 

the Agreement or for the fulfilment, compliance and/or performance of all or any of the 

obligations of the Contractor under the Agreement. 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this 

Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force 

for the period specified in paragraph 8 below and unless a demand or claim in writing is 

made by the Authority on the Bank under this Guarantee all rights of the Authority under 

this Guarantee shall be forfeited and the Bank shall be relieved from its liabilities 

hereunder. 

8. The Guarantee shall cease to be in force and effect on ****$. Unless a demand or claim 

under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall 

be discharged from its liabilities hereunder. 

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the 

previous express consent of the Authority in writing, and declares and warrants that it 

has the power to issue this Guarantee and the undersigned has full powers to do so on 

behalf of the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post 

addressed to the Bank at its above referred branch, which shall be deemed to have been 

duly authorized to receive such notice and to effect payment thereof forthwith, and if 

sent by post it shall be deemed to have been given at the time when it ought to have 

been delivered in due course of post and in proving such notice, when given by post, it 

shall be sufficient to prove that the envelope containing the notice was posted and a 

                                                        

$  Insert date being (contract period+ defect liability period+ 60 days min,) from the date of issuance of this Guarantee (in 

accordance with Clause 23.4 of the Section 2(B) & Clause 6.22 of Section 6). 
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certificate signed by an officer of the Authority that the envelope was so posted shall be 

conclusive. 

11. This Guarantee shall come into force with immediate effect and shall remain in force and 

effect for up to the date specified in paragraph 8 above or until it is released earlier by 

the Authority pursuant to the provisions of the Agreement. 

 

Signed and sealed this ___________ day of ______________, 20______ at ________. 

 

 
 

SIGNED, SEALED AND DELIVERED 
For and on behalf of the Bank by: 
(Signature) 

(Name) 
(Designation) 
(Code Number) 

(Address) 
NOTES: 
(i) The bank guarantee should contain the name, designation and code number of the 

officer(s) signing the guarantee. 
(ii) The address, telephone number and other details of the head office of the Bank as well 

as of issuing branch should be mentioned on the covering letter of issuing branch. 

(iii) The stamp papers of appropriate value shall be purchased in the name of bank who 
issues the “Bank Guarantee”. 

(iv) The bank guarantee shall be from a Nationalised/Scheduled Indian Bank with counter 

guaranteed by its branch at Sambalpur/Bhubaneswar. 
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Appendix - I 
 

Executive Instruction regarding calling for and acceptance of 
tenders in e-Procurement in Govt. of Odisha. 

 

Government of Odisha 

Works Department 
*** 

Office Memorandum 
File No.07556900042013 (Pt-II) – 7885/W Dated 23.07.2013 

 

Sub: Codal Provision regarding e-Procurement 

 After introduction of e-procurement in Government of Odisha, necessary guidelines / 
procedures has been issued in Works Department Office Memorandum No.1027 dt.24.01.2009 

which consists of the procedural requirement for e-procurement of tenders. After careful 
consideration Government have been pleased to make following modifications to codal 
provisions by way of addition as Appendix – IX(A) of OPWD Code Vol.II) as follows: 

(Appendix-IX (A) of OPWD Code, Vol-II) 

Executive instructions regarding calling for and acceptance of 
tenders in e-Procurement. 

1. This office memorandum consists of the procedural requirement of e-procurement and 

shall be made part of the Detailed Tender Call Notice or Instruction to Bidder for all 
“works” tenders hoisted in the portal. 

2. The e-procurement portal of Government of Odisha is “https://tendersodisha.gov.in”. 

3. Use of valid Digital Signature Certificate of appropriate class (Class II or class III) issued 
from registered certifying authorities (CA) as stipulated by Controller of Certifying 
Authorities (CCA), Government of India such as   n-Code, Sify, TCS, MTNL, e-Mudhra is 

mandatory for all users. 

4. The DSC issued to the Department users is valid for the period of two years only. All the 

Department users are responsible to revalidate their DSC prior to expiry. 

5. For all purpose, the server time displayed in the e-Procurement portal shall be the time 
to be followed by all the users. 

6. Government after careful consideration have decided to hoist all tenders costing 10 lakhs 
or above in the e-procurement portal. This will be applicable across all Engineering 
Departments such as Works Department, Department of Water Resources, Rural 

Development and Housing & Urban Development Department. Government of Odisha 
also welcomes hoisting of tenders by any other departments, authority, corporations, 
local bodies etc. of the State with prior approval from Works Department.  Works 

https://tendersodisha.gov.in/
http://cca.gov.in/rw/pages/licensed_ca_safescrypt.en.do
http://cca.gov.in/rw/pages/licensed_ca_tcs.en.do
http://cca.gov.in/rw/pages/licensed_ca_mtnl.en.do
http://cca.gov.in/rw/pages/licensed_ca_e_mudhra_ca.en.do
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Department is the Nodal Department for the implementation of e-Procurement in the 
State. 

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/ OPWD 
code/ Accounts code/ Government statues including any amendments brought from time 
to time to suit to the requirement of the best national practice. 

8. Registration in the e-procurement portal is without levy of any charges but Government 
reserves the right to levy any charges for such value added services in future. 

9. Contractor not registered with Government of Odisha, can participate in the e-

Procurement after necessary enrolment in the portal but have to subsequently register 
themselves with the appropriate registering authority of the State Government before 

award of the work as per prevalent registration norms of the State. 

10. For the role management “Department” is the Administrative Department, Organisation 
or wing is the Chief Engineer or highest tender accepting authority or equivalent officer, 

Division is the Executive Engineer or equivalent Officer and Subdivision is the Assistant 
Engineer or equivalent officer. 

11. The e-Procurement software assigns roles for operation of the module for specific 

function. The terminologies used in the portal and their respective functions in the 
software are as follows. 

11.1 Application Administrator (NIC & State Procurement Cell) 

i.  Master Management 
ii.  Nodal Officer Creation 
iii.  Report Generation 

iv.  Transfer of Officer’s login ID. 
v.  Blocking & unblocking of officer’s and bidder’s login ID. 

11.2 Nodal Officer (At organization level not below the Superintending Engineer or 

equivalent rank) 

i.  Creation of Users 
ii.  Role Assignment 

iii.  Report Generation 
iv.  Transfer of Officer’s login ID. 

v.  Blocking & unblocking of officer’s Login ID. 

11.3   Procurement Officer Publisher (Officer having tender inviting power at any 
level) 

i.  Publishing of Tender 
ii.  Publishing of Corrigendum / addendum / cancellation of Tender 
iii.  Bid Clarification 

iv.  Uploading of Pre-Bid minutes. 
v.  Report generation. 

11.4 Procurement Officer Administrator (Generally sub-ordinate officer to Officer 

Inviting Tender) 

i. Creation of Tender 
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ii. Creation of Corrigendum / addendum / cancellation of Tender 
iii. Report generation. 

11.5 Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting 
Tender) 

i. Opening of Bid 

11.6 Procurement Officer Evaluator (Generally Sub-Ordinate Officer to Officer 

Inviting Tender) 

i. Evaluating Bid 

11.7 Procurement Officer-Auditor (Procurement Officer Publisher and/or Accounts 
Officer / Finance Officer) 

i. To take up auditing 

12. NOTICE INVITING BID (NIB) or INVITATION FOR BID (IFB): 

12.1 The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard 

formats as applicable to conventional Bids and will be finalized / approved by 
the officers competent as in the case of conventional Bids. 

12.2 The officers competent to publish NIB in case of conventional Bids will host the 

NIB in portal. Simultaneously, a notification should also be published in the 
newspapers, as per existing rules preferably, in the following format, to effect 
economy:- 

 

Government of Odisha “e”procurementNotice 

Bid Identification No.--------------------------- 

1. Nameofthework:   ………………………………………………. 
2. Estimatedcost:  Rs.………………………………………………… 
3.  Period of completion ------------------------------------------------------ 

4. Date&Time of availability of bid document in the portal ________________ 
5. Last Date / Time for receipt of bids in the portal ______________________ 

6. Nameandaddressofthe O.I.T.:………………………………………..      

Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in” 

12.3 The tender documents published by the Tender Inviting Officer (Procurement 
Officer Publisher) in the website https://tendersodisha.gov.in will appear in the 
“Latest Active Tender”. The Bidders/ Guest Users can download the Bid 

documents only after the due date & time of sale. The publication of the tender 
will be for specific period of time till the last date of submission of bids as 
mentioned in the ‘Notice inviting Bid’ after which the same will be removed 

from the list of “Latest Active tenders”. 

13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 

13.1 The Procurement Officer Publisher (Officer Inviting Tender) shall publish any 
addendum/ corrigendum/ cancellation of tender in the website 
https://tendersodisha.gov.in, notice board and through paper publication and 

such notice shall form part of the bidding documents. 

https://tendersodisha.gov.in/
https://tendersodisha.gov.in/
https://tendersodisha.gov.in/
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13.2 The system generates a mail to those bidders who have already uploaded their 
tenders and those bidders if they wish can modify their tenders. The bidders are 

required to watch the website till last date and time of bid submission for any 
addendum/ corrigendum/ cancellation thereof. Tender Inviting Authority is not 
responsible for communication failure of system generated mail.  

14.  CREATION AND PUBLISHING OF BID: 

14.1 All the volumes/documents shall be uploaded in the portal by the tender creating 
officer (Procurement Officer Administrator) and published by the Officer Inviting 

Tender (Procurement Officer Publisher) using their DSCs in appropriate format so 
that the document is not tampered with 

14.2 The tender document comprise the notice inviting tender, bid document/ SBD, 
drawings in .pdf format and the schedule of quantities / BoQ in .xls format to be 
uploaded by the Officer Inviting Tender. 

14.3 Procurement Officer Administrator creates tender by filling up the following 
forms: 

i. BASIC DETAILS 

ii. COVER CONTENT: The Procurement officer Administrator should briefly describe 
the name and type of documents to be uploaded by the bidder in the following 
format: 

(a) For Single Cover/Packet: 

Sl No Cover Type Document Description Type 

1 Fee/ 
Prequal/ 
Technical/ 

Finance 

Tender Cost, EMD, VAT, PAN, Contractor RC .pdf 

Affidavits, undertakings and any other 
document as per SBD/DTCN. 

.pdf 

BoQ .xls 

 

(b) For Two Cover/Packet: 

Sl No Cover Type Document Description Type 

1 Fee/ 

Prequal/ 
Technical 

Tender Cost, EMD, VAT, PAN, Contractor RC .pdf 

Affidavits, undertakings and any other 
document as per SBD/DTCN. 

.pdf 

2 Finance BoQ .xls 

Special condition if any specifically mentioned 
by Officer Inviting Tender 

.pdf 

 
iii. TENDER DOCUMENT: The Procurement Officer Administrator should upload the 

NIT in .pdf format. 

iv. WORK ITEM DETAILS 

v. FEE DEATILS: The Procurement Officer Administrator should mention the cost of 
tender paper and EMD amount as laid down in DTCN/SBD. 

vi. CRITICAL DATES: The Procurement Officer Administrator should mention the 
critical dates of tender such as publishing date, document download start date & 
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end date, seek clarification start date & end date (optional), bid submission start 
date & closing date, bid opening date as per DTCN/SBD. 

vii. BID OPENER SELECTION: The Procurement Officer creator can select two / three 

/ four bid openers for a particular bid.  If required the bid openers can also be 
selected within an organization from other procurement units (Circles /Divisions). 

viii. WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload 
the digitally signed tender document (SBD/DTCN) or any other addition 

document/drawings in .pdf format and Bill of Quantities in .xls format.  

ix. PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the 
tender using his/her DSC after detail scrutiny of the fields created and 

documents uploaded by the Procurement Officer Administrator. Procurement 
Officer Publisher can publish tenders for multiple procurement units using 
multiple DSCs procured for each post separately. After being relieved from the 

additional charges he has to surrender the additional DSCs to the Nodal Officer 
of the concerned organisation. 

15. PARTICIPATION IN BID: 

15.1 PORTAL  REGISTRATION: The Contractor/Bidder intending to participate in the bid 

is required to register in the portal using his/her active personal/official e-mail ID as 
his/her Login ID and attach his/her valid Digital signature certificate (DSC) to 
his/her unique Login ID. He/She has to submit the relevant information as asked 

for about the firm/contractor. The portal registration of the bidder/firm is to be 
authenticated by the State Procurement Cell after verification of original valid 
certificates/documents such as (i) PAN and (ii) Registration Certificate (RC) / VAT 

Clearance Certificate (for procurement of goods) of the concerned bidder. The time 
period of validity in the portal is at par with validity of RC/ VAT Clearance. Any 
change of information by the bidder is to be re-authenticated by the State 

Procurement Cell. After successful authentication bidder can participate in the 
online bidding process. 

15.1.1 Bidders participating through Joint Venture shall declare the authorised 
signatory through Memorandum of Understanding duly registered and enrol 
in the portal in the name and style of the Joint venture Company. It is 

mandatory that the DSC issued in the name of the authorised signatory is 
used in the portal. 

15.1.2 Any third party/company/person under a service contract for operation of 

e-Procurement system in the State or his/their subsidiaries or their parent 
companies shall be ineligible to participate in the procurement process that 
are undertaken through the e-Procurement system irrespective of who 

operates the system. 

15.2 LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her Login 
ID and password. The system will again ask to select the DSC and confirm it with 

the password of DSC as a second stage authentication. For each login, a user’s DSC 
will be validated against its date of validity and also against the Certificate 
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Revocation List (CRL) of respective CAs stored in system database. The system 
checks the unique Login ID, password and DSC combination and authenticates the 

login process for use of portal. 

15.3 DOWNLOADING OF BID: The bidder can download the tender of his choice and 
save it in his system and undertake the necessary preparatory work off-line and 

upload the completed tender at his convenience before the closing date and time of 
submission. 

15.4 CLARIFICATION ON BID: The bidder may ask question related to tender online in 

the e-procurement portal using his/her DSC; provided the questions are raised 
within the period of seeking clarification as mentioned in tender call notice/Bid. The 

Officer Inviting the Bid / Procurement Officer-Publisher will clarify queries related to 
the tender. 

15.5 PREPARATION OF BID 

15.5.1 The bids may consist of general arrangements drawings or typical or any 
other drawings relevant to the work for which bid has been invited. Bidder 
may download these drawings and takeout print for detail study and 

preparation of his bid. Any other drawings and documents pertaining to the 
works available with the Officer Inviting The bid will be open for inspection 
by the bidders. 

15.5.2 The Bidder shall go through the Bid carefully and list the documents those 
are asked for submission. He shall prepare all documents including cost of 
Bid Document, Bid Security, Declaration form, price bid etc. and store in the 

system. 

15.6 PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENTS: 

15.6.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount 

mentioned under NIT/Contract Data. The bidder shall scan all the 
written/printed pages of the bid security and up load the same in portable 
document format (PDF) to the system in designated place of the technical 

BID. Furnishing scanned copy of such documents is mandatory otherwise 
his/her bid shall be declared as non-responsive and liable for rejection.  

15.6.2 The EMD or Bid Security payable along with the bid is 1% of the estimated 
contract value (ECV) or as mentioned in the bid document. The validity 
period of the EMD or Bid Security shall be as mentioned in the bid document. 

Any bid not accompanied by an acceptable Bid Security and not secured as 
indicated in the bid document shall be rejected as non-responsive. The bid 
security shall be retained till such time the successful bidder furnishes Initial 

Security Deposit (ISD) or Performance Security acceptable to the Officer 
Inviting the Bid. Failure of the successful Bidder to comply with the 
requirements shall constitute sufficient grounds for cancellation of the award 

and forfeiture of the Bid Security. The Bid security in the form of FD / BG 
shall be from a Nationalized Bank valid for a period of 45 days beyond the 
validity of the bid. Bid security in other form is acceptable if the bid 

documents provides for it. 
15.6.3 The Fixed Deposit / Bank Guarantee or any other form as mentioned in 
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detailed tender call notice in respect of Earnest Money Deposit / Bid Security 
and the Bank Draft in respect of cost of Bid are to be scanned and up loaded 

in portable document format (PDF) along with the bid. 
 

15.6.4 The tender accepting authority will verify the originals of all the scanned 

documents of the successful lowest bidder only within 5 days of opening of 
the tender. In the eventuality of failure on the part of the lowest successful 
bidder to produce the original documents, he will be debarred in future from 

participating in tender for 3 years and will be black listed by the competent 
authority. In such a situation, successful L-2 bidder will be required to 

produce his original documents for consideration of his tender at the 
negotiated rate equal to L1 bidder. 

15.6.5 Contractor exempted from payment of EMD will be able to participate in the 

tender directly by uploading documentary evidences towards his eligibility for 
such exemption  

15.6.6 Government of Odisha has been actively considering integrating e-payment 

gateway in to the portal for payment of Cost of Bid and Bid Security/ Earnest 
Money Deposit. The process of using e-payment gateway shall be issued 
separately after it is established. 

16. SUBMISSION OF BID: 

16.1 The bidder shall carefully go through the tender and prepare the required 
documents. The bid shall have a Technical Bid & a Financial Bid.  The Technical bid 

generally consist of cost of Bid documents, EMD/ Bid Security, VAT, PAN / TIN, 
Registration Certificate, Affidavits, Profit Loss statement, Joint venture agreement, 
List of similar nature of works, work in hand, list of machineries, and any other 

information required by OIT. The Financial Bid shall consist of the Bill of Quantities 
(BOQ) and any other price related information/undertaking including rebates. 

16.2 Bidders are to submit only the original BoQ (in .xls format) uploaded by 

Procurement Officer Publisher (Officer Inviting Tender) after entering the relevant 
fields without any alteration/ deletion / modification. Multiple BoQ submission by 

bidder shall lead to cancellation of bid. In case of item rate tender, bidders shall fill 
in their rates other than zero value in the specified cells without keeping it blank. In 
the percentage rate tender the bidder quoting zero percentage is valid and will be 

taken at par with the estimated rate of the work put to tender. 

16.3 The bidder shall upload the scanned copy/copies of document in support of 
eligibility criteria and qualification information in prescribed format in Portable 

Document Format (PDF) to the portal in the designated locations of Technical 
Bid. 

16.4 The bidder shall write his name in the space provided in the specified location in 

the Protected Bill of Quantities (BoQ) published by the Officer Inviting Tender. The 
bidder shall type rates in figure only in the rate column of respective item(s) 
without any blank cell in the rate column in case of item rate tender and type 

percentage excess or less up to two decimal place only in case of percentage rate 
tender. 
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16.5 The bidder shall log on to the portal with his/her DSC and move to the desired 
tender for up loading the documents in appropriate place one by one 

simultaneously checking the documents.  

16.5.1 Bids cannot be submitted after due date and time.The bids once submitted 
cannot be viewed, retrieved or corrected. The Bidder should ensure 

correctness of the bid prior to uploading and take print out of the system 
generated summary of submission to confirm successful uploading of bid. 
The bids cannot be opened even by the OIT or the Procurement Officer 

Publisher/ opener before the due date and time of opening. 
16.5.2 Each process in the e-procurement is time stamped and the system can 

detect the time of log in of each user including the Bidder. 
16.5.3 The Bidder should ensure clarity/legibility of the document uploaded by him 

to the portal. 

16.5.4 The system shall require all the mandatory forms and fields filled up by the 
contractor during the process of submission of the bid/tender. 

16.5.5 The bidder should check the system generated confirmation statement on 

the status of the submission. 
16.5.6 The Bidder should upload sufficiently ahead of the bid closure time to avoid 

traffic rush and failure in the network. 

16.5.7 The Tender Inviting Officer is not responsible for any failure, malfunction or 
breakdown of the electronic system used during the e-procurement process. 

16.5.8 The Bidder is required to upload documents related to his eligibility criteria 

and qualification information and Bill of Quantity duly filled in. It is not 
necessary for the part of the Bidder to up-load the drawings and the other 
Bid documents (after signing) while uploading his bid. It is assumed that the 

bidder has referred all the drawings and documents uploaded by the Officer 
Inviting the Bid. 

16.5.9 The Bidder will not be able to submit his bid after expiry of the date and time 

of submission of bid (server time). The date and time of bid submission shall 
remain unaltered even if the specified date for the submission of bids 

declared as a holiday for the Officer Inviting the Bid. 

16.6 SIGNING OF BID:   The ‘online bidder’ shall digitally sign on all statements, 
documents, certificates uploaded by him, owning responsibility for their correctness 

/ authenticity as per IT ACT 2000. If any of the information furnished by the bidder 
is found to be false / fabricated / bogus, his EMD/Bid Security shall stand forfeited 
& his registration in the portal shall be blocked and the bidder is liable to be 

blacklisted. 

17.  SECURITY OF BID SUBMISSION: 

17.1 All bid uploaded by the Bidder to the portal will be encrypted. 

17.2  The encrypted Bid can only be decrypted / opened by the authorised openers on 
or after the due date and time. 

18. RESUBMISSION AND WITHDRAWAL OF BIDS: 
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18.1 Resubmission of bid by the bidders for any number of times before the final date 
and time of submission is allowed. 

18.2 Resubmission of bid shall require uploading of all documents including price bid 
afresh. 

18.3 If the bidder fails to submit his modified bids within the pre-defined time of receipt, 

the system shall consider only the last bid submitted. 

18.4 The bidder should avoid submission of bid at the last moment to avoid system 
failure or malfunction of internet or traffic jam or power failure etc. 

18.5 The Bidder can withdraw his bid before the closure date and time of receipt of the 
bid by uploading scanned copy of a letter addressing to the Procurement Officer 

Publisher (Officer Inviting Tender) citing reasons for withdrawal. The system shall 
not allow any withdrawal after expiry of the closure time of the bid. 

19. OPENING OF THE BID: 

19.1 Bid opening date and time is specified during tender creation or can be extended 
through corrigendum. Bids cannot be opened before the specified date & time. 

19.2 All bid openers have to log-on to the portal to decrypt the bid submitted by the 

bidders. 

19.3 The bidders & guest users can view the summary of opening of bids from any 
system. Contractors are not required to be present during the bid opening at the 

opening location if they so desire. 

19.4  In the event of the specified date of bid opening being declared a holiday for the 
Officer Inviting the Bid, the bids will be opened at the appointed time on the next 

working day. 

19.5 Combined bid security for more than one work is not acceptable.  

19.6 The electronically submitted bids may be permitted to be opened by the predefined 

Bid opening officer from their new location if they are transferred after the issue of 
Notice Inviting Bid and before bid opening. Further, action on bid documents shall 
be taken by the new incumbent of the post. 

19.7 In case of non-responsive tender the officer inviting tender should complete the e-
Procurement process by uploading the official letter for cancelled / re-tender. 

20. EVALUATION OF BIDS : 

20.1 All the opened bids shall be downloaded and printed for taking up evaluation. The 
officer authorized to open the tender shall sign and number on each page of the 

documents downloaded and furnish a certificate that “the documents as available in 
the portal containing ______  nos. of pages”. 

20.2 The bidder may be asked in writing/ online (in their registered e-mail ids) to clarify 

on the uploaded documents provided in the Technical Bid, if necessary, with 
respect to any doubts or illegible documents. The Officer Inviting Tender may ask 
for any other document of historical nature during Technical Evaluation of the 

tender. Provided in all such cases, furnishing of any document in no way alters the 



 

140 

 

Bidder’s price bid. Non submission of legible documents may render the bid non-
responsive. The authority inviting bid may reserve the right to accept any additional 

document.  

20.3 The bidders will respond in not more than 7 days of issue of the clarification letter, 
failing which the bid of the bidder will be evaluated on its own merit. 

20.4 The Technical evaluation of all the bids shall be carried out as per information 
furnished by Bidders. 

20.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive 

bidders. 

20.6 The financial bids of the technically responsive bidders shall be opened on the due 

date of opening. The Procurement Officer-Openers shall log on to the system in 
sequence and open the financial bids.  

20.6.1 The Financial Bid will be opened on the notified date & time in the presence 

of bidders or their authorised representative who wish to be present. 
 

20.6.2 At the time of opening of “Financial Bid”, bidders whose technical bids were 

found responsive will be opened. 
20.6.3 The responsive bidders’ name, bid prices, item wise rates, total amount of 

each item in case of item rate tender and percentage above or less in case 

of percentage rate tenders will be announced. 
20.6.4 Procurement Officer-Openers shall sign on each page of the downloaded 

BoQ and the Comparative Statement and furnish a certificate to that respect. 

20.6.5 Bidder can witness the principal activities and view the documents/summary 
reports for that particular work by logging on to the portal with his DSC from 
anywhere. 

20.6.6 System provides an option to Procurement Officer Publisher for reconsidering 
the rejected bid with the approval of concern Chief Engineer / Head of 
Department. 

21. NEGOTIATION OF BIDS: 

21.1 For examination, evaluation, and comparison of bids, the officer inviting the bid 

may, at his discretion, ask the     lowest bidder for clarification of his rates including 
reduction of rate on negotiation and breakdown of unit     rates. 

22. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

22.1 The Employer/Engineer-in-Charge shall notify acceptance of the work prior to 
expiry of the validity period by cable, telex or facsimile or e-mail confirmed by 
registered letter. This Letter of Acceptance will state the sum that the Engineer-in-

Charge will pay the contractor in consideration of execution & completion of the 
Works by the contractor as prescribed by the contract & the amount of 
Performance Security and Additional Performance Security required to be furnished. 

The issue of the letter of Acceptance shall be treated as closure of the Bid process 
and commencement of the contract. 
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22.2 The Contractor after furnishing the required acceptable Performance Security & 
Additional Performance Security, “Letter to Proceed” or “Work Order” shall be 

issued by the Engineer-in-Charge with copy thereof to the Procurement Officer –
Publisher. The Procurement Officer-Publisher shall up load the summary and 
declare the process as complete. 

22.3  If the L-1 bidder does not turn up for agreement after finalization of the tender, 
then he shall be debarred from participation in bidding for three years and action 
will be taken to blacklist the contractor. Besides the consortium / JV / firm where 

such an agency / firm already happens to be or is going to be a 
partner/member/proprietor, he/ they shall neither be allowed for participation in 

bidding  for three years nor his/ their application will be considered for registration 
and action will be initiated to blacklist him / them. In that case, the L-2 bidder, if 
fulfils other required criteria, would be called for drawing agreement for execution 

of work subject to condition that the L-2 bidder negotiates at par with the rate 
quoted by the L-1 bidder, otherwise the tender will be cancelled. 

 

23. BLOCKING OF PORTAL REGISTRATION: 

23.1 If the Registration Certificate of the Contractor is cancelled /suspended by the 
registering authority/ blacklisted by the competent authority his portal registration 

shall be blocked automatically on receipt of information to that effect. 

23.2 The portal registration blocked in the ground mentioned in the above Para-23.1 
shall be unblocked automatically in receipt of revocation order of cancellation / 

suspension/ blacklisting from the concerned authority.  

23.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to 
the concerned contractor who in turn shall furnish his reply, if any, within a 

fortnight from the date of issue of show cause notice. Thereafter the Officer 
Inviting Tender is required to issue an intimation to the defaulting bidder about his 
unsatisfactory reply and recommend to the Chief Manager (Tech.) for blocking of 

portal registration within 10 days of intimation to the defaulting bidder regarding 
his unsatisfactory reply with intimation to the Registering Authority and concerned 

Chief Engineer/ Heads of Office if any of the following provisions are violated. 

23.3.1 Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid 
Security) instruments before the designated officer within the stipulated date 

and time. 
23.3.2 Backs out from the bid on any day after the last date of receipt of tender till 

expiry of the bid validity period. 

23.3.3 Fails to execute the agreement within the stipulated date. 
23.3.4 If any of the information furnished by the bidder is found to be false / 

fabricated / bogus. 

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager 
(Tech.), State Procurement Cell, Odisha for blocking of portal registration of bidder 
and simultaneously action shall also be initiated by OFFICER INVITING TENDER for 

blacklisting as per Appendix- XXXIV of OPWD Code, Volume-II. 
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24. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION: 

24.1 UNBLOCKING OF PORTAL REGISTRATION: 

Unblocking of portal registration of a contractor shall be done by a Committee 
consisting of the following members. 
EIC (Civil)-cum-CPO,            - Chairman 

Engineer-in-Chief (WR)          -  Member 
Concerned Chief Engineer        - Member 
Sr. Manager (Finance), SPC      - Member 

Officer Inviting Tender   - Member  
Chief Manager (Technical), SPC - Convener 

24.2 The Chief Manager (Tech), State Procurement Cell will be the convener and he will 
maintain all records for this purpose. The Committee shall meet not less than once 
in a month if required & shall consider the recommendation of the officer inviting 

tender for unblocking of portal registration. The quorum of the meeting will be four. 

24.3 The minimum period of blocking of Portal Registration shall in no case be less than 
90 days. After blocking of Portal Registration, the Contractor whose Portal 

Registration has been blocked may file application to the concerned officer inviting 
tender showing sufficient ground for unblocking of his portal registration along with 
a Treasury Challan showing deposit of Rs. 10,000/- (Rupees ten thousand) only 

(non-refundable) under the head of accounts ‘0059 - Public Works’ as processing 
fees. The officer inviting tender shall forward the application filed by the contractor 
to the Chief Manager (Tech), State Procurement Cell.  

 
24.4 On receipt of recommendation from the concerned Chief Engineer along with the 

copy of challan as mentioned above, the Chief Manager (Tech) being the member 

Convener of the Committee shall place the case before the Committee for 
examination and taking a decision in this regard. After examination the Committee 
may recommend for unblocking of the portal registration of said contractor if the 

Committee is satisfied that the fault committed by the contractor is either 
unintentional or done for the first time. 

 
24.5 After scrutiny by the State Procurement Cell if it is found that the portal registration 

of a contractor has been blocked for the 2nd time the Chief Manager (Tech), SPC 

may not consider his case to be placed before the Committee and may advice the 
concerned officer inviting tender to issue show cause notice to the contractor 
asking him to explain as to why his portal registration shall not remain blocked. On 

receipt of show cause reply from the contractor the officer inviting tender shall 
examine the same & if considered proper he may report to the Chief Manager 
(Tech), SPC along with his views furnishing the copy of the show cause reply for 

placement of the same before the Committee for taking a decision in respect of 
blocking/ unblocking. If the Committee found that the contractor is in habit of 
committing such fault again and again intentionally the committee may advice the 

concerned officer inviting tender to initiate proceeding for blacklisting as per the 
existing rule. 
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1. These amendments shall take effect from the date of issue of the order. 

2. This amendment is an addition to the existing provision and will be placed 

below Appendix-IX to OPWD Col, Vol-II. 

3. Accordingly Office Memorandum No.1027 dt.24.01.2009 stands modified. 

4. This has been concurred in by the Finance Department vide their UOR No.3-

WF-1 dt.04.01.2013. 

 

   Sd/19.07.2013 
      E.I.C-cum-Secretary to Govt. 
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Appendix – II 
 

Online Receipt of Tender Paper Cost & Earnest Money Deposit 
 through e-Procurement Portal  

as per Works Department Letter No.17276/W Dt.06.12.2017 
 

Government of Odisha 

Works Department 
*** 

Office Memorandum 
File No.07556900012016–17254/W Dt.05.12.2017 

 

Sub: Electronic receipt, accounting and reporting of Cost of Tender 
Paper and Earnest Money Deposit on submission of bids. 

 

1. The State Government have formulated rules and procedures for Electronic receipt, 
accounting and reporting of the receipt of Cost of Tender Paper and Earnest Money 
Deposit on submission of bids through the e-procurement portal of Government of 

Odisha i.e. "https://tendersodisha.gov.in". 
 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI 

payment gateway. Now it has been decided to introduce electronic receipt of Cost of 
Tender Paper and Earnest Money Deposit on submission of bids through 
payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all 

Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies and 
Local Bodies etc. in phases (ANNEXURE-I). The process outline as well as accounting 

and reporting structure are indicated below : 
a)  It will be carried out through a single banking transaction by the bidder for 

multiple payments like Cost of Tender Paper and Earnest Money Deposit 

on submission of bids. 
b)  Various payment modes like Internet banking/ NEFT/RTGS of Designated 

Banks and their Aggregator Banks as well can be accessed by the intending 

bidders. 
c)  Reporting and accounting of the e-receipts will be made from a single source. 
d)  Credit of receipts into the Government accounts and to the designated Bank 

account of the participating entities indicated in Para 2 above would be faster. 
 

3.  Only those bidders who successfully remit their Cost of Tender Paper and Earnest 

Money Deposit on submission of bids would be eligible to participate in the 
tender/bid process. The bidders with pending or failure payment status shall not be 
able to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the 

designated Banks shall not be held responsible for such pendency or failure. 
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4.  Banking arrangement: 
a)  Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being 

integrated with e-Procurement portal of Government of Odisha 
(https://tendersodisha.gov.in) 

b)  The Designated Banks participating in Electronic receipt, accounting and 

reporting of Cost of Tender Paper and Earnest Money Deposit on 
submission of bids will nominate a Focal Point Branch called e-FPB, who is 
authorized to collect and collate all e-Receipts. Each such branch will act as the 

Receiving branch and Focal Point Branch notwithstanding the fact that the 
bidder might have debited his account in any of the bank's branches while 

making payment. 
 

5.  Procedures of bid submission using electronic payment of tender paper cost 

and EMD by bidder: 
a)  Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-

Procurement portal (https://tendersodisha.gov.in) using his/her digital signature 

certificate and then search and then select the required active tender from the 
"Search Active Tender" option. Now, submit button can be clicked against the 
selected tender so that it comes to the "My Tenders" section. 

 

b)  Uploading of Prequalification/Technical/Financial bid: The bidders have 
to upload the required Prequalification /Technical/Financial bid, as mentioned in 

the bidding document and in line with Works Department office memorandum 
no.7885, dt.23.07.2013. 

 

c)  Electronic payment of tender paper cost and EMD: Then the bidders have 
to select and submit the bank name as available in the payment options 

i. A bidder shall make electronic payment using his/her internet banking 

enabled account with designated Banks or their aggregator banks. 
ii. A bidder having account in other Banks can make payment using NEFT/RTGS 

facility of designated Banks. 

 Online NEFT/RTGS payment using internet banking of the bank in which the 
bidder holds his account, by adding the account number as mentioned in the 

challan as an interbank beneficiary. 
 

d)  Bid submission: Only after receipt of intimation at the e-Procurement portal 

regarding successful transaction by bidder the system will activate the 'Freeze 
Bid Submission' button to conclude the bid submission process. 

 

e)  System generated acknowledgement receipt for successful bid 

submission: System will generate an acknowledgement receipt for successful 
bid submission. The bidder should make a note of 'Bid ID' generated in the 

acknowledgement receipt for tracking their bid status. 
 
 

6.  Settlement of Cost of Tender Paper; 

a)  Cost of Tender Paper: In respect of Government receipts on account of Cost 
of Tender Paper, the e-Procurement portal shall generate a MIS for the State 
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Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender 
paper collected with reference to Bid Identification Number. The State 

Procurement Cell shall generate Bank-wise-head-wise challans separately for 
Cost of Tender Paper and instruct the designated Banks to remit the money to 
the State Government account under different heads. In respect of the cost of 

tender paper received through the e-procurement portal, the remittance to the 
Cyber Treasury account will be made to the Head of Account 0075-Misc, General 
Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper. 

 

b)  For the time being, the State Procurement Cell (SPC) will use over the counter 
payment facility of the Odisha Treasury portal. Thereafter, remittance through 

NEFT & RTGS will be facilitated through the Odisha Treasury portal. 
c)  Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and 

Local Bodies etc., Cost of Tender Paper, the e-Procurement portal shall 

generate a MIS for the State Procurement Cell (SPC). The MIS will contain an 
abstract of the cost of tender paper collected with reference to Bid 

Identification Number. The State Procurement Cell shall generate Bank-wise 
list of challans and instruct the designated Banks to remit the money through 
the Odisha Treasury portal. The cost of tender papers will be credited to the 

registered Bank account of the concerned State PSUs, Statutory Corporations, 
Autonomous Bodies and Local Bodies etc. 

 

d)  Bank will refund (in case the Tender Inviting Authority (TIA) issues such 
instructions) the tender fee, EMD to the bidder, in case the tender is cancelled 
before opening of Bid as per direction received from TIA through e-procurement 

system. 
 

e)  Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and 
Earnest Money Deposit on submission of bids is enclosed in the Annexure. 

 

7.  Settlement of Earnest Money Deposit on submission of bids: 
a)  The Bank will remit the Earnest Money Deposit on submission/ 

cancellation of bids to respective bidders accounts as per direction received 
from TIA through e-procurement system. 

 

8.  Forfeiture of EMD : 
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is 

occasioned for various reasons. 
a)  In case the Earnest Money Deposit on submission of bid is forfeited, the e-

Procurement portal will direct the Bank to transfer the EMD value from the 

Pooling Account of SPC to the registered account of the tender inviting authority. 
 

b)  The Tender inviting authorities of the Government Departments will deposit the 

forfeited Earnest Money Deposit on submission of bid, in the State 
Government Treasury under the appropriate head (8782-Cash Remittances and 
Adjustments between the officers rendering accounts to the same Accounts 

Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances into 
Treasury) after taking the amount as a revenue receipt in their Cash Book under 
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the head 0075-Misc. General Services-00-101 -Unclaimed Deposits-0097-Misc, 
Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a 

deposit of the Division. 
 

c)  By clicking submit button, system will initiate the forfeiture of EMD. System will 

not allow the evaluator to edit the initiation after clicking the submit button. 
Forfeiture option can be carried out in phased manner like one bidder at a time. 

 

9.  Role of the Banks: 
a)  Make necessary provision / customizations at their end to enable the provision 

for online payments / refunds as per this document. 

b)  Provide necessary real-time message to bidders regarding successful or 
unsuccessful transactions during online payment processes and redirect them to 
e-Procurement website with necessary transaction reference details enabling 

them to submit their bids. 
c)  The bank shall ensure transfer of funds from the pooling account to the 

Government Head/current account of PSUs/ULBs within the next bank working 

day as per the directions generated from e-Procurement portal. 
d)  Bank should provide timely reports and reference details to NIC enabling them 

to carry out their role as stated below. 

e)  Refund of amount to bidders as per the XML file provided by e-Procurement 
system on the next bank working day from the date of generation of the XML file 

and also provide a confirmation to NIC on the same. 
 

10.  Role of State Procurement Cell: 

a)  Communicate requirements of Government departments/ State PSUs/ 
Autonomous Bodies/ ULBs online payment requirements to National Informatics 
Centre / the authorised Banks for mapping/ customization. 

b)  In every working day, the State Procurement Cell shall generate MIS from the e-
Procurement portal to ascertain the tender paper cost received in the e-
Tendering process separately bank-wise for the Government Department and 

the PSUs/ULBs. The SPC shall generate bank-wise separate online challans from 
the Odisha Treasury portal and make the remittance through over the counter 
facility or NEFT/RTGS (as and when this functionality is available in Treasury 

portal) and issue instruction to the bank for remittance of the receipt to the 
State Government account. 

c)  The State Procurement Cell shall be responsible for providing challan details and 

MIS in respect of the remittance towards tender paper cost to the Tender 
inviting authorities for their record. 

d)  State Procurement Cell shall monitor the progress of e-Tendering by different 

Government departments / State PSUs/ Autonomous Bodies / ULBs through an 
MIS. State Procurement Cell shall monitor and send monthly progress reports to 

the Government. 
e)  The e-Procurement system will generate a consolidated refund & settlement XML 

file as an end of the day activity. 
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f)  e-procurement system will provide a web service for payment gateway (PG) 
provider to pull the encrypted refund and settlement details in XML file against a 

day. 
g)  Similarly, payment gateway (PG) provider will provide a web service to pull the 

refund and settlement status against a day 

h)  e-procurement system will update the status accordingly for reconciliation 
report. 

 

11.  Role of National Informatics Centre : 
a)  Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.qov.in) to enable the provision for electronic payment. 

b)  The NIC, Odisha will modify / rectify the errors in electronic data relating to the 
Chart of Account. 

c)  NIC will provide an interface to organisations to download the electronic receipt 

data. 
d)  Enable automatic generation of daily XML files from e-Procurement system and 

ensure delivery of the same to the authorised Banks for enabling automatic 
refund/settlement of funds. 

e)  NIC shall enable the e-Procurement portal to generate MIS as required for the 

State Procurement Cell in order to make remittance of the tender paper cost to 
the State Government account using the Odisha Treasury portal. 

 

12.  Role of Cyber Treasury : 
a)  The cost of the tender paper deposited by the SPC using the Odisha Treasury 

Portal which will be accounted for by the Cyber Treasury and it shall submit the 

accounts to A.G (O) as per the established process. 
b)  The Cyber Treasury will provide MIS as required to the SPC for the purpose of 

accounting and reconciliation of the electronic remittances made to the State 

Government account. 
 

13.  Redressal of Public grievances : 

a)  The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the 
e-FPB will have an effective procedure for dealing with, public complaint for e-
Receipt related matters. In case, any mistake is detected by any of the 

stakeholders in reporting of receipt of tender paper cost and EMD, either suo 
moto or on being brought to its notice, the State Procurement Cell, Odisha, 
National Informatics Centre, Odisha unit, Cyber Treasury and the bank will 

promptly take steps for rectification. The e-Focal Point Branch of the 
participating Banks, National Informatics Centre, Odisha and the State 
Procurement Cell, Odisha will notify the contact number and address of the Help 

Desk for resolution of any dispute regarding e-Receipt. 
 

14.  Applicability and modification of existing rules / orders: 

The modalities prescribed in this Office Memorandum for downloading of tender paper, 
submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of 
earnest deposit will be applicable for electronic submission of bids through e-

https://tendersodisha.qov.in/
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procurement portal. Existing provisions regulating cost of tender paper, earnest money 
deposit in OPWD Code and OGFR would stand modified to the extent prescribed. 
 

15.  These arrangements would be made effective after signing of MoU between the 
designated Banks and the State Procurement Cell, firming up of Banking arrangements 

and technical integration between designated Bank and e-Procurement Portal. 
 

1. This shall take effect from the date of issue of this Office Memoradum. 

2. Accordingly, relevant existing codal/ contractual provision exist vide Office 
Memorandum No.6785/W Dt.09.05.2017 of Works Department stands modified 
to the above extent. 

3. This has been concurred in by the Finance Department vide their UOR No.-39-
WF-I Dt.09.11.2017. 

 

 
  Sd/05.12.2017 

      E.I.C-cum-Secretary to Govt. 
 
 
[For any Technical related queries please call at Help desk numbers of State Procurement 

Cell (SPC), Govt. of Odisha – 1800 3456 765, 0674-2530998, 2530996] 
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ANNXURE-I of Appendix - II 
 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender 
Paper and Earnest Money Deposit on submission of bids. 

 Cost of Tender Paper on submission 

of bids 

Earnest Money Deposit on 

submission of bids 

Government  
Departments 

 

I. The payment towards the cost of 
Tender Paper, in case Government 

Departments, shall be collected in 
separate Pooling accounts opened in 
Focal Point Branch called e-FPB of 

respective designated banks [as stated 
in Para 2] at Bhubaneswar on 
T+1_day. 

 
 
 

 
 

II. With reference to the Notice Inviting 

Tender/ Bid Identification Number, the 
amount so realized is to be remitted to 
Government Account under the Head 

Of Account 0075-Misc. General 
Services-800-Other Receipts-0097-
Misc. Receipts-02237-Cost of Tender 

Paper through Odisha Treasury Portal 
after opening of the bid. 
 

I. In case of tenders of Government 
Departments, amount towards 

Earnest Money Deposit on 
submission of bids shall be collected in 
a pooling account opened for this 

purpose at Focal Point Branch called e-
FPB of respective designated banks at 
Bhubaneswar and the banks will remit 

the amount to respective bidder’s 
account within two working days on 
receipt of instruction from TIA through 

refund and settlement of e-
procurement system. 
 

II. In case of forfeiture of Earnest 
Money Deposit on submission of 
bids, the e- Procurement portal will 

direct the Bank to transfer the EMD 
value from the Pooling Account of SPC 
to the registered account of the tender 

inviting authority within two working 
days of receipt of instruction from TIA. 

State PSUs 
Statutory 

Corporations, 

Autonomous 
Bodies and 

Local Bodies. 

 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies and 
Local Bodies etc. the amount towards 

Cost of Tender Paper, on 
submission of bids shall be collected 
in separated pooling accounts opened 

in Focal Point Branch called e-FPB of 
respective designated Banks at 
Bhubaneswar on T+1 days. 
 

 
 

II. The Paper cost will be transferred to 

the respective current accounts of 
concerned State PSUs, Statutory 
Corporation, Autonomous Bodies and 

Local Bodies etc. after opening of bid. 
 

I. Amount towards EMD on submission 
of bids shall be collected in a separate 
pooling account of Focal Point Branch 

called e-FPB of respective designated 
banks at Bhubaneswar and the banks 
will remit the amount to respective 

bidder’s account on receipt of 
instruction from TIA through refund 
and settlement of e-procurement 
system within two working days from 

receipt of such instruction. 
 

II. In case of forfeiture of Earnest 

Money deposit on submission of 
bids, the e- Procurement portal will 
direct the Bank to transfer the EMD 

value from the Pooling Account of SPC 
to the registered account of the tender 
inviting authority within two working 

days of receipt of instruction from TIA. 

 


	A. GENERAL
	11. Site Visit:
	C. PREPARATION OF TENDER DOCUMENT
	E. TENDER OPENING AND EVALUATION
	DATA SHEET

	LETTER FOR SUBMISSION OF TENDER
	Ref. No. ________/Dated__________
	SECTION-2(F)
	LETTER OF ACCEPTANCE OF TENDER

	MEMORANDUM
	Signature of the Tenderer
	Signature of the Tenderer (1)

	CONDITIONS OF CONTRACT
	6.19(a) (i): Adjustment of Other Materials Component
	6.19(a)(ii): Adjustment for Cement Component
	Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid in accordance with the following formula:
	Vc = Increase or decrease in the cost of work during the month under consideration due to changes in the rates for cement
	Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following formula:
	Vb =  Increase or decrease in the cost of work during the month under consideration due to changes in the rate for bitumen.
	Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following formula:
	Vpi =  Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the month under consideration.
	SIZE RANGE (PN 1.0 / 1.6)
	[Deviations from the aforesaid Specifications and Standards shall be listed out here. Such deviations shall be specified only if they are considered essential in view of project-specific requirements.]
	Note: BIO-DATA of each personnel shall be attached related with the proposed site.


	FORM OF BANK GUARANTEE
	The Executive Engineer/ Superintending Engineer
	WHEREAS:
	(C) We, _______________________ through our branch at _________________ (the “Bank”) have agreed to furnish this bank guarantee (hereinafter called the “Guarantee”) by way of Security.
	NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as follows:
	1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful performance of the Contractor’s obligations during the {Construction Period & Defects Liability Period} under and in accordance with the Agreement, and agrees and under...
	2. A letter from the Authority, under the hand of an officer not below the rank of [Executive Engineer, PH Division, Sambalpur], that the Contractor has committed default in the due and faithful performance of all or any of its obligations under and i...
	3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the Bank were the principal debtor and any change in the constitution of the Contractor and/or the Bank, whether by their absorption with any other body or corp...
	4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to proceed against the Contractor before presenting to the Bank its demand under this Guarantee.
	5. The Authority shall have the liberty, without affecting in any manner the liability of the Bank under this Guarantee, to vary at any time, the terms and conditions of the Agreement or to extend the time or period for the compliance with, fulfilment...
	6. This Guarantee is in addition to and not in substitution of any other guarantee or security now or which may hereafter be held by the Authority in respect of or relating to the Agreement or for the fulfilment, compliance and/or performance of all o...
	7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force for the period specified in paragraph 8 below and unless a demand or claim...
	8. The Guarantee shall cease to be in force and effect on ****$. Unless a demand or claim under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall be discharged from its liabilities hereunder.
	9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous express consent of the Authority in writing, and declares and warrants that it has the power to issue this Guarantee and the undersigned has full powers ...
	10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to the Bank at its above referred branch, which shall be deemed to have been duly authorized to receive such notice and to effect payment thereof forthwith, ...
	11. This Guarantee shall come into force with immediate effect and shall remain in force and effect for up to the date specified in paragraph 8 above or until it is released earlier by the Authority pursuant to the provisions of the Agreement.

	Bid Identification No.---------------------------

