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SECTION-1 
  
  

 

GOVERNMENT OF ODISHA  
OFFICE OF THE SUPERINTENDING ENGINEER , P.H.DIVISION , BHANJANAGAR at 

CHATRAPUR, ODISHA 
* * * * * * 

 

NOTICE INVITING TENDER (NIT)  
FOR THE WORK 

“Rearrangement of existing water supply system to CHC 
Kabisuryanagar under Deposit.” 

 
NATIONAL COMPETITIVE BIDDING THROUGH e-Procurement 

 

Identification No.12/03/SPH(C )/ 2026-27 dt. 04.08.2026   
 

The SUPERINTENDING ENGINEER , P.H.DIVISION , BHANJANAGAR at 
CHATRAPUR, Odisha on behalf of the Governor of Odisha invites Percentage Rate 
Bids through e-Procurement portal in conformity with the terms and conditions of 
the Detail ed Tender Call Notice (DTCN) in Two Bid system (Part-I: General & Technical 
Bid and Part-II: Price Bid) from ‘D’ Class or ‘C’ Class Contractors registered with the 
Odisha State Government and Contractors of equivalent grade/class registered with 
Central Government/ any other State Government/ MES/ Railways to be eventually 
drawn up in the Standard P-1 Contract Form of Odisha PWD. The bid should be 
submitted on-line in the website www.tendersodisha.gov.in by the eligible class of 
contractors. The bidders should have the necessary Portal Enrolment (with his own 
Digital Signature Certificate). Contractors registered elsewhere but not registered with 
Government of Odisha can also participate in the e-procurement after necessary 
enrolment in the portal but have to subsequently register themselves with the 
appropriate registering authority of the State Government before award of work / 
signing of the Agreement as per prevalent registration norms of the State.   
 

Sl. 
No. 

Name of the Work Value of 
Work 

(Rs. In 
Lakhs) 

Bid Security (EMD) 
(Rs. in Lakhs) 

 

Cost of Bid 
Document  

(in Rs.) 
(Online) 

Period of 
completion

1 2 3 4 5 6 
1. Rearrangement of 

existing water supply 
system to CHC 
Kabisuryanagar under 
Deposit. 

10.32 0.103 Rs.6,000/- 4       
(Four) 

Calendar 
Months 

 
2. Mode of Submission of tender: Tender should be submitted online in 

www.tendersodisha.gov.in. 
 
3. The bidders desirous to participate in bidding must possess compatible Digital 

Signature Certificate of Class-II or Class-III and should follow the changes/ 
modifications/ addendum to DTCN if any. 
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4. The original documents i.e., Affidavits, Undertakings & Certificates as per the 
Schedules and Annexure of DTCN that have been uploaded by the bidder in the 
e-tender website should be submitted for verification during evaluation. The 
Technical Bid will be opened on Dt.24.08.2026 at 11.00 hours 

5. Critical Dates:- 
SN Description Critical Dates 

(i) Period of availability of tenders on-line : From 11.00 Hrs. of 10.08.2026 to 
17.30 Hrs. of 21.08.2026 

(ii) Last date & time of seeking clarification 
as per Schedule-J 

: 
Up to 17.30 Hrs. of 20.08.2026 

(iii) Last date & time of bidding on-line : 17.30 Hrs. of 21.08.2026 
(iv) Date & time of opening of Technical Bid : 11.00hrs. of 24.08.2026 

 
 

6 The bid for the work shall remain valid for a period of 120 (One Hundred 
Twenty) days from the date of opening of Price Bid. If any Bidder/ 
Tenderer withdraws his bid/ tender before the said period or makes any 
modifications in the terms and conditions of the bid, the said earnest money shall 
stand forfeited. 
 

7. Bids from Consortium/ Unincorporated Joint Venture is not acceptable. 
 

8. Other details can be seen in the bidding documents, which is available in website 
www.tendersorissa.gov.in. 
 

9. All amendments, time extension, clarifications etc. will be uploaded in the 
website only.  Bidders should regularly visit the above website to keep 
themselves updated. 
 

10. Authority reserves the right to reject any or all the tenders without assigning any 
reasons thereof. 
 

11. Name and Address of the Officer Inviting Bids 
 

SUPERINTENDING ENGINEER ,  
P.H.DIVISION , BHANJANAGAR  
at CHATRAPUR  
TEL-06811 263950  
e-mail: eephchpr@gmail.com  

              Sd/- 
Additional Chief  Engineer,   
            P.H. Division, 
Bhanjanagar at Chatrapur 



5 
 

CHECK LIST TO BE FILLED UP BY THE BIDDER 
Name of the Work : “Rearrangement of existing water supply system 
to CHC Kabisuryanagar under Deposit.” 
 

Sl. 
No 

Particulars Reference to 
Clause no. 

Whether 
furnished 

Reference 
to Page 

no. Yes No 
01.  Cost of Bid Document  Rs.6,000.00 

(Online remittance) 
As per NIT     

02.  BID Security Rs. 10,320.00 
(Online remittance) 

DTCN Clause 
No.2(B)23.1  

   

03.  Copy of valid Registration Certificate  DTCN Clause 
No.2(A).a.v  

   

04.  Copy of valid GST Registration Certificate / 
GSTIN 

DTCN Clause 
No.2(A).a.iii  

   

05.  Copy of PAN Card  DTCN Clause 
No.2(A).a.iv 

   

06.  No Relationship Certificate   DTCN Clause 
No.2(A).a.vii  

   

07. 
(a)  

Information regarding current litigation, 
debarring / expelling of the tender or 
abandonment of the work by the tenderer 

Schedule-E     

(b)  Affidavit / Declaration Schedule-G     
08. Work schedule in the form of Bar Chart DTCN Clause 

No.7.14 
   

9. Self-declaration certificate by the bidder in 
the form of Affidavit- for not being 
blacklisted by any Govt./ Govt. 
Undertaking 

As per NIT    
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CONTRACT DATA 
A. GENERAL INFORMATIONS 
SN Item Details 
1  Bid Identification No.  Bid Identification No. 12 /03  /SPH(C) / 

2026-27 dt. 04.08.2026 
2  Name of the Work  “Rearrangement of existing water 

supply system to CHC Kabisuryanagar 
under Deposit.” 

3  Officer inviting tender  SUPERINTENDING ENGINEER , P.H.DIVISION , 
BHANJANAGAR at CHATRAPUR 

4  Superintending Engineer 
concerned with head quarters 
authorised as Engineer-in-charge 
of this work. 

Additional Chief Engineer, PH Division, 
Bhanjanagar at Chatrapur 

5  Additional Chief  Engineer with 
head quarter  

Additional Chief  Engineer, P.H Circle, 
Berhampur 

6  Accepting Authority  Superintending Engineer, PH Division, 
Bhanjanagar at Chatrapur 

7  Estimated Cost  Rs. 10.32 lakhs.  
B. BID INFORMATION 

8  Intended completion period/Time 
period assigned for Completion  

4 (Four) Calendar Months  

9  Last Date & time of submission of 
Bid  

17.30 Hrs. of Dt.21.08.2026 

10  Cost of Bid Document  
(To be Remitted Online) 

Rs.6,000.00 

11  Bid Security (EMD)  
(To be Remitted Online) 

Rs.0.103 lakh 

12 
Additional Performance Security (If 
applicable) 

As detailed in SECTION- 2(B) 
INSTRUCTIONS TO BIDDERS- 23.4 

 

i) Pledged in favour of 
Superintending Engineer, PH Division, 
Bhanjanagar at Chatrapur 

ii) Payable at Bhanjanagar at Chatrapur 
iii) Type of Instrument As specified in the Bid document 

13 
The Financial years of last five 
years 

2021-22 to 2025-26 

14 Bid validity period   120 days from the date of opening of 
Price Bid 

15  Currency of Contract   Indian Rupees  
16  Language of Contract   English  
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SECTION- 2(A) 
 

DETAILS OF THE DOCUMENTS TO BE FURNISHED  
FOR ONLINE BIDDING 

 

(a) Scanned copies of the following documents to be up-loaded in appropriate place 
in PDF format in the website www.tendersodisha.gov.in. 

 
i. Remittance of Cost of Bid Document (Online). 
ii. Cost of BID SECURITY (Online). 
iii. GST Registration Certificate / GSTIN. 
iv. PAN Card. 
v. Registration Certificate. 
vi. Affidavit regarding correctness of certificates. 
vii. Affidavit regarding no relation certificate. 
viii. Any other relevant required document, if any. 
ix.    Affidavit regarding the Bidder have not been black listed by any Govt./ Govt. 

Undertaking on the bid opening date. Self-declaration certificate by 
Bidder in the form of Affidavit is to be submitted. 

 
 

(b) Scanned Copies of the Certificates/Formats showing details of information 
to be furnished as per the enclosed formats should be uploaded in appropriate 
place after converting the same to PDF.  

Schedule A - Structure & Organisation. 
Schedule C - List of tools, plant & equipment proposed to be deployed in 

the work. 
Schedule E - Information regarding current litigation/debarment etc. 
Schedule G - Declaration. 
Schedule I - Any other information. 
 Schedule J -    Format for Seeking Clarification 
 Schedule K -    Form of Bank Guarantee 
  

(The details of the Format is enclosed in the DTCN) 
 

(c) Uploaded documents of valid successful bidders will be verified with the original 
before acceptance of offer. 

 

(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / 
disagree on the conditions in the DTCN. The bidders, who disagree on the 
conditions of DTCN, can not participate in the tender. 

 

(e)   Cost of Bid Document will be paid on online mode by the Bidder along with 
BID SECURITY failing which the bidder will be disqualified.  
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SECTION- 2(B) 
 

INSTRUCTIONS TO BIDDERS 
 

A. GENERAL 
1. Definitions: 

(a) “Employer” means the Public Health Engineering Organisation 
(PHEO) of the Government of Odisha represented by the Engineer-in-
Chief, PH, Odisha, Bhubaneswar/Additional Chief  Engineer, P.H 
Circle, Berhampur or his authorised representative with whom the 
selected Contractor signs the contract for the services.  

(b) “Contractor” / Bidder / Firm / Engineer Firm / Company carry the same 
meaning through out the DTCN and Contract. 

(c) “Contract” means the contract/ agreement signed by the parties along with 
all attached documents listed in the DTCN (Tender Document Part -I & II). 

(d) “Data Sheet” means such part of the Instructions to Contractor as are used 
to reflect assignment conditions and evaluation of the bid. 

(e) “Day” means a calendar day. 
(f) “Government” means the Government of Odisha. 
(g) “Instructions to Bidders (Section-2(B) of the Part-I of DTCN) means the 

document which provides all information needed to prepare their proposals. 
(h) “NIT” (Section-1 of the DTCN) means the Letter of Invitation being sent by 

the Employer. 
(i) “Personnel” means professionals and support staff provided by the 

Contractor and assigned to perform the services in full or in any part 
thereof. 

(j) “Proposal” means the Technical Proposal (Tender Document Part I – 
General & Technical Bid) and the Financial Proposal (Tender Document Part 
II – Price Bid). 

(k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer 
for the selection of contractor which includes Part-I & II.  

(l) “Govt”. means Govt. of Odisha or Govt. of India as the case may be. 
 

2. Introduction / Selection Procedure: 
The Employer named in the Data Sheet will select a contract firm to execute the 
work as described in the scope of work and in the Data sheet. 
 

The Contractor shall bear all costs associated with the execution of the work on 
Percentage Rate Bid. The Employer is not bound to accept any proposal, and 
reserves the right to annul the selection process at any time prior to contract 
award without thereby incurring any liability to the Contractor. 
 

3.       Location of the Project:  
The place of action is at Kabisuryanagar  of  Ganjam District in the State of 
Odisha. 
 

4.       Source of Funding: 
The work will be funded by Government of Odisha. 
 
 

5.       Eligibility: 
5.1.     A Bidder shall be deemed to have the nationality of India.  
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5.2.  A Bidder shall be ‘D’ Class or ‘C’ Class Contractors registered with the Odisha 
State Government and Contractors of equivalent grade/class registered with 
Central Government/ any other State Government/ MES/ Railways. 

5.3. Registered Contractor of ‘D’ Class or ‘C’ Class of Odisha State PWD or 
equivalent class of CPWD / Railway / MES / Central or other State Govt.  Proof of 
registration is to be furnished along with the tender. 

6.  History of Litigation and Criminal Record: 
If any criminal cases are pending against the Contractor (him/her/partners) at 
the time of submitting the tender, then the tender shall be summarily rejected. 
  

7. The Contractor has to furnish a declaration that no near relatives are working in 
the cadre of  Junior Engineer/Assistant Engineer/ Assistant Executive Engineer 
and above in the Organisation of Public Health Engineering Organisation (PHEO) 
of State of Odisha. 

 

8.  Other Requirements: 
8.1. Even if the Contractor meets other criteria, his tender shall be summarily rejected 

if he is found to have misled or made false representation in the form of any of 
the statements submitted in proof of the eligibility and qualification requirements. 

8.2. The tender shall also be summarily rejected if he has a record of performance 
such as absconding from work, works not properly completed as per contract, 
inordinate delays in completion, financial failure.  

8.3. In addition to the above, even while executing the work, if it is found that he 
produced false / fake, certificates in his tender, he will be blacklisted. 

 

8.4 The bidders who have in last 3 financial years applied for / are undergoing 
Corporate Debt Restructuring (CDR)/Strategic Debt Restructuring (SDR) or facing 
recovery proceeding from Financial Institutions or those are facing Sickness and 
under consideration of Board for Industrial & Financial Reconstruction (BIFR) are 
not eligible for qualification. Self declaration Certificate by the bidder in the form 
of affidavit is to be submitted.   

 

9.  Original Certificates: 
Original documents/certificates shall be produced as and when required to verify 
the copies of statements and other information furnished along with tender. 
Failure to produce original documents in time will lead to disqualification. 
 

10. Cost of Tendering: 
The Contractor shall bear all expenses associated with the preparation and 
submission of his tender, Superintending Engineer, PH Division, 
Bhanjanagar at Chatrapur shall in no case be responsible or liable for 
reimbursement of such expenses. 
  

11. Site Visit: 
The contractor is advised to visit and examine the site at Kabisuryanagar  in 
the district of Ganjam and its surroundings and obtain for himself all information 
that may be necessary for preparing the tender and quoting rates at his cost and 
responsibility. 
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B. TENDER DOCUMENTS 
 

12. Tender Documents : 
12.1. A set of Tender Documents comprising of the General & Technical Bid and the 

Price Bid includes the following together with all Addenda thereto, which may be 
issued in accordance with Clause 2(B)13 and Clause 2(B)14.  

 
 
 
 

PART- I : GENERAL & TECHNICAL BID 
Section Description 

DTCN Part – I: General & Technical- Bid 
Section-1 Notice Inviting Tender (NIT) 

 Check List to be Filled up by the Bidder 
 Contract Data 

Section-2(A) Details of the Documents to be Furnished for Online Bidding 
Section-2(B) Instructions to Bidders 
Section-2(C) Data Sheet 
Section-2(D) Letter for Submission of Tender 
Section-2(E) Tender Declaration 
Section-2(F) Letter of Acceptance of Tender 
Section-2(G) Memorandum 

Section-3 Information regarding Tenderer 
Section-4 Declaration by the Tenderer 
Section-5 Form of Agreement 
Section-6 Conditions of Contract 

Section-7 Special Conditions of Contract 

Section-8 Scope of Work 

Section-9 Technical Specifications & Design Criteria 

Section – 10 Payment Break-up Schedule 
Section – 11 Drawing 

Schedule-A to K Formats for furnishing Information by the Bidder 

Appendix - I 
Executive Instruction regarding calling for and acceptance of 
tenders in e-Procurement in Govt. of Odisha   

Appendix - II 
Procedure for Electronic Receipt, Accounting and Reporting of Cost 
of Tender Paper and  Earnest Money Deposit on submission of bids 

DTCN Part – II: Price Bid/BoQ 

12.2. The Contractor is expected to examine carefully all instructions, terms of 
reference, tender conditions, forms, appendices to tender, addenda in the tender 
documents.  Failure to comply with the requirements of tender submission will be 
at the contractor’s own risk. 

 
 13.  Clarification of Tender Documents: 
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The Contractor shall carefully examine the tender documents and be fully 
informed of all the conditions and matters, which may in any way affect the 
work or the cost thereof.  Should a Contractor find any discrepancy in or 
omission from the specification or any other of the tender documents or should 
he be in doubt as to their meaning, he should immediately address a clarification 
online as per format at Schedule-J. 
 
 
 

14.  Amendment of Tender Documents: 
14.1. At any time prior to the dead line for submission of tenders, Superintending  

Engineer, PH Division, Bhanjanagar at Chatrapur 
  may for any reason, whether at its own initiative or in response to the 

clarifications requested by the prospective Contractor, modify the tender 
documents by issuing an Addendum.   

14.2. Such addenda will be notifying in the website and will be binding upon them.   
14.3. In order to afford prospective Contractor reasonable time to take such 
addenda into account in preparing their tenders, Superintending Engineer, PH 
Division, Bhanjanagar at Chatrapur  at his discretion, may extend the dead 
line for the submission of tenders, if necessary. 

 

C. PREPARATION OF TENDER DOCUMENT 
 

15.  Language of the Documents: 
All documents relating to the Tender shall be in the English language.  
 

16. Documents Comprising the Tender: 
(a) General & Technical Bid (Part-I of Tender Document) 
(b) Price Bid (Part-II of Tender Document) 
(c) All documents stipulated elsewhere in the DTCN. 

17. Sufficiency of Tender: 
The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the services to be provided and 
of the prices quoted in the financial bid, which shall cover all his obligations under 
the contract and all matters and things necessary for the successful 
accomplishment of the work. 

18. Preparation of Proposal: 
18.1. The Proposal (see Section-2(B) Clause 1(J)) as well as all related correspondence 

exchanged by the employer & the Contractor shall be written in the language 
specified in the Data Sheet. 

18.2. In preparing the proposal, the Contractor is expected to examine in detail the 
documents comprising the DTCN. Material deficiencies in providing the 
information requested may result in rejection of a proposal. 

18.3.  Site Inspection by tenderer.  
The tenderer shall inspect the site at his own cost and shall satisfy himself with 
regard to the nature and extent of the work involved, the actual site conditions, 
existing facilities and shall collect any other information which may be required 
before submitting the tender. Any further data required during execution of the 
work / scheme shall be ascertained by the contractor at his own cost. 

19.  Technical Proposal Format and Content: 
The Contractor should have sufficient man power to execute & complete the 
work within the time schedule. He should have sufficient financial background / 
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work experience with specification in construction of water supply scheme / tools, 
plant, machinery and equipment required for execution of the work / free from 
litigation / have good working record of completion of the works in time. It may 
be noted that the contractor should satisfy the minimum eligible criteria for 
award of Contract.  The Technical Proposal shall provide the information 
indicated in the following paragraphs (clause 2(B)19.1 to 2(B)19.12) using the 
attached Standard Forms. A page is considered to be one printed side of A4 or 
letter size paper. 

19.1.  A description of the approach, methodology and work plan for performing the 

assignment. 

19.2. The list of the tools, plant, machinery & equipment to be deployed in the work as 

per Schedule ‘C’. 

19.3. GST Registration Certificate / GSTIN. 

19.4.  Copy of PAN Card. 

19.5.  Copy of Contractor’s Registration Certificate. 

19.6. General Power of Attorney if required in favour of the authorized signatory. 

19.7.  Other information as required. 

19.8  The Technical Bid shall not include any financial information related to the Price 

Bid. A Technical Bid containing financial information related to the Price 

Bid shall be declared non responsive. 
 

20.  The Financial Proposal:  
20.1. The Contractor shall quote his rates on prescribed form of the Bill of Quantities 

(BoQ) already supplied in the Tender.  
20.2. The offer shall be inclusive of all costs associated with the assignment including 

cost of all materials to be utilized in the work, cost of T&P, consumables, 
infrastructure backup etc. The offer shall also be inclusive of all duties, levies, 
taxes of the Central and State Govt. Further, it shall also include all other 
expenses incidental thereto for successful accomplishment of the assignment in 
conformity with the DTCN. 

20.3. The contractor should make realistic assessment of the exhaustive nature of work 
and the extent of expert technical and managerial inputs and resources required 
to carry out the work diligently to complete the work within the stipulated time 
and quote their offer accordingly. 

20.4. The rate quoted by the firm shall be firm. 
 
 

21.  Tender Validity: 
21.1. The proposal must remain valid for 120 (One Hundred Twenty) days from 

the date of opening of price bid.  
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21.2. A Contractor agreeing to the request of extending the validity period of the 
proposal will not be required or permitted to modify his tender, but will be 
required to extend the validity of his EMD. 

 

22.  Authorisation, Corrections, Erasures etc. in Tender Papers: 
22.1. The tender document shall be digitally signed by a person duly authorized to do 

so.  Proof of authorization shall be furnished in the form of a certified copy of 
Power of Attorney, which shall accompany the tender.  

22.2. The completed tender shall be submitted without any alterations, inter-relations 
or erasures except those which accord with instructions given by the 
Superintending Engineer, PH Division, Bhanjanagar at Chatrapur. 

22.3. Only one tender shall be submitted by a contractor. Submission of bids through 
e-Procurement portal the system shall consider only the last bids submitted 
through portal. 

 

23. Earnest Money Deposit / ISD / SD / Additional Perform Security & GST: 
 
 
 

23.1.  Earnest Money Deposit / Bid Security: 
 The Earnest Money deposit (EMD) of Rs.10,320.00 shall be remitted on 
online mode. Tenders without EMD or with part of EMD or EMD in any 
other form shall not be accepted and such tenders shall be out rightly 
rejected. 
 

23.2.  Return of EMD: 

 As per PW code .   
 

23.3.  Initial Security Deposit: 
The successful Tenderers/Contractors, after receipt of formal order shall have to 
furnish Initial Security Deposit (ISD) equal to 2% (two percent) of the 
accepted value of the tender within 7(seven) days of receipt of intimation failing 
which their tender shall be cancelled with the forfeiture of EMD.   
The Security may be taken in shape of NSC/Post Office Savings Bank 
Account/ Post Office Time Deposit Account/ Kishan Vikash Patra/ Bank 
Guarantee pledged in favour of the Superintending Engineer, P.H. 
Division, Bhanjanagar at Chatrapur from any Nationalized/Scheduled Bank in 
India counter guaranteed by its local branch at Chatrapur. (Works Deptt. OM 
No.14468/W Dt.20.09.2018) 
 

 

23.4. Additional Performance Security: 

Additional performance Security shall be obtained only from the lowest accepted 
bidder when the bid amount is less than the estimated cost put to tender. In 
such an event, 

(i)No additional performance guarantee/Security is required where the bid price is 
below 0% but not below 10% of the project cost put to bid. 

(ii) the additional performance guarantee/security percentage shall be incremented by 
0.10% for every percentage of bid price below 10% of the project cost put to bid starting 
at 11.00% with the additional bid performance guarantee being 0.10% and this additional 
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performance guarantee percentage shall be applied on the bid price, Where the bid price 
is below 10% but below 20% of the project cost put to bid and the Additional 
Performance Security in shape of NSC/Postal office savings bank account/Post Office 
Time deposit account/Kisan Vikas Patra /Bank Guarantee duly pledged in favour of the 
Superintending Engineer, P.H. Division, Bhanjanagar at Chatrapur from any 
Nationalized/ Schedule Bank in India ,counter guaranteed by its local branch at 
Chatrapur at the time of agreement. 

(iii) the additional performance percentage shall be incremented by 0.2% for every 
percentage of bid price below 20% of the project cost put to bid in addition to 1% of the 
bid price and this additional performance guarantee percentage shall be applied on the 
bid price , Where the bid price 20% or more below of the project cost put to bid and the 
Additional Performance Security in shape of NSC/Postal office savings bank 
account/Post Office Time deposit account/Kisan Vikas Patra /Bank Guarantee duly 
pledged in favour of the Superintending Engineer, P.H. Division, Bhanjanagar at 
Chatrapur from any Nationalized/ Schedule Bank in India ,counter guaranteed by its local 
branch at Chatrapur at the time of agreement. 

 (iv) The additional performance guarantee percentage shall be rounded off to the next 
lower percentage based on whether the decimal point of the percentage of bid price is 
below 0.5% or next higher percentage based on whether the decimal point of the 
percentage of bid price is 0.5% or more. 

(v) The additional performance security shall be treated as part of the performance 
security. 

(vi) Justification for abnormally low bids shall be scrutinized by the Departmental 
Technical Committee and recommended to the competent authority of the Administrative 
Department for the approval of the Additional Performance Security(APS). An abnormally 
low bid is one in which the Bid price, in combination with other elements of the Bid, 
appears so low that it raises material concerns as to the capability of the Bidder to 
perform the contract at the offered price. Procuring Entity may, in such cases, seek 
written clarifications from the Bidder, including detailed price analyses of its Bid price in 
relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, 
and any other requirements of the bid document., If, after evaluating the price analyses, 
the procuring entity determines that the Bidder has substantially failed to demonstrate its 
capability to deliver the contract at the offered price, the Procuring Entity may reject the 
Bld/ Proposal. However, it would not be advisable to fix a normative percentage below 
the estimated cost, which would automatically be considered as an abnormally low bid. 

(This is as per office memorandum No 07764600022025-173 /W ,Bhubaneswar dated 
03.01.2026 of Govt.of Odisha,Works Department.) 

 

In addition to above, the bidder can furnish the above Additional Performance 
Security (APS) in shape of Bank Guarantee in favour of Superintending 
Engineer, P.H. Division, Bhanjanagar at Chatrapur from any Nationalized/ 
Scheduled Bank in India counter guaranteed by its local branch at 
Bhubaneswar within Seven (7) days of issue of Letter of Acceptance (LoA) (by 
e-mail) to the successful bidder otherwise the bid of the successful bidder shall 
be cancelled and suitable action as deemed fit will be taken against the bidder. 
Further proceeding for Blacklisting shall be initiated against the Bidder. (Works 
Deptt. OM No.14459/W Dt.20.09.2018) 
 

23.5.  GST Registration Certificate / GSTIN: 
Tenderers are required to submit attested copies of valid GST Registration 
Certificate / GSTIN.   
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23.6.  Security Deposit 
In addition to that, 3% of gross value will be deducted from bill(s) of the 
contractor toward Security Deposit (SD) which will be refunded after the 
defect liability period subject to payment of final bill. 
 

23.7. The EMD shall be forfeited, if, (a) a contractor withdraws the tender during the 
validity period of tender or (b) if the firm fail to furnish ISD within due time or (c) 
the successful tenderer fails to sign the Agreement for whatever reason. 

 

23.8. In consideration of the Superintending Engineer / Additional Chief  Engineer / 
Engineer-in-Chief /Government to investigate and to take into account each 
tender and in consideration of the work thereby involved, suitable action as 
deemed fit will be taken against the bidder in the event of such tenderer either 
modifying or withdrawing his tender at his instance within the validity period. 

 

24.  Signing of Tenders / Bid 
All tender documents will be signed digitally with Digital Signature Certificate 
(DSC). The online bidder shall digitally sign on all statements, documents, 
certificates, uploaded by him, owing responsibility for their correctness / 
authenticity as per IT Act 2000. If any of the information furnished by the bidder 
is found to be false / fabricated/ bogus, his EMD / Bid security shall stand 
forfeited and the bidder is liable to be blacklisted. 

24.1. If the tender is made by an individual, it shall be signed with his own Digital 
Signature Certificate (DSC). 

24.2. If the tender is made by a corporation / company, it shall be signed by a duly 
authorized officer who shall produce with his tender satisfactory evidence of his 
authorization.  Such a corporation / company may be required before the 
contract is executed, to furnish evidence of its corporate existence.   
The tender shall contain no alterations or additions, except those to comply with 
instructions issued by the Tender Inviting Officer, or as necessary to correct 
errors made by the Tenderer, in which case all such corrections shall be digitally 
signed. 

24.3. No alteration made by the tenderer in the contract form, the conditions of the 
contract, statements / formats accompanying the tender shall be recognized and 
in case of any alterations made by the tenderer, the tender will be void. 

24.3.1. All documents furnished by the contractor along with the tender are to be 
digitally signed by the bidder. 
 

25. Clarification on and Amendment to DTCN Document: 
25.1.   Contractor may request a clarification to any clause of the DTCN documents up 

to the number of days indicated in the Data Sheet before the proposal 
submission date. Any request for clarification must be sent online in the portal. 
The Employer will respond to this online through the same portal. Should the 
Employer deem it necessary to amend the DTCN as a result of a clarification, it 
shall do so following the procedure under para. 2(B) 25.2. 

 

25.2. At any time before the submission of Proposals, the Employer may amend the 
DTCN by issuing an addendum/corrigendum which shall be published in the 
portal. The addendum/corrigendum shall be binding for the bidders. To give the 
bidders a reasonable time to take into account the amendment into their 
proposals the Employer may, if the amendment is substantial, extend the 
deadline for the submission of proposals. The purpose of this is to clarify issues 
on any matter, a tenderer may raise concerning the tendering of the works.  



16 
 

D. SUBMISSION OF TENDERS 
 

26 In view of adoption of e-procurement process pursuant to Government of Odisha 
in Works Department Office Memorandum No. FA-R-3/08-4657/W dated 
12.03.08, 4666/W dated 12.03.2008, 1027/W Dt.24.01.2009 & 7885/W dated 
23.07.2013 following changes/ modification/ addendum shall be effected. 
 
 
 

26.1. Bid Documents: 
Bid documents consisting of technical bid & price bid shall be provided in the 
portal. Submission of bids will be through the e-Procurement portal.  The bidders 
shall prepare the documents & up load the scanned document to the portal in 
appropriate place in PDF format. 
 
 

26.2. Clarification of Bidding Documents: 
In case of submission of Bids through the e-Procurement Portal, the bidder can 
seek clarification within the period of seeking clarification as mentioned in tender 
call notice. The Employers response for the queries raised by the bidder will be 
posted in the portal. 

26.3. Documents Comprising the Bids: 
In case of submission of Bids through the e-Procurement Portal, the bidder can 
submit the scanned copy of the documents in the designated locations of 
Technical Bid and Financial Bid. Submission of document shall be effected by 
using Digital Signature Certificate (DSC) of appropriate class and thus shall be in 
encrypted form. 

26.4. Bid Price: 
In case of submission of Bids through the e-Procurement Portal, an intelligent 
Bill of Quantity in Microsoft Excel format shall be made available to the 
bidder. The bidder shall down load that particular Excel sheet and fill in rates in 
figures at the appropriate location. The line item total in words and the total 
amount in case of item rate tenders shall be calculated automatically and shall be 
visible to the bidder. In case of percentage tender, the bidder will only fill in the 
designated cell and activate “less” or “excess” to indicate whether his price offer 
is how much excess or less than the estimate amount. The contractor will write 
percentage excess or less up to one decimal point only. The bidder is not 
supposed to change or modify the format of the excel sheet in any form. 

26.5. Bid Security/EMD: 
(i) The bidder shall remit bid security for the amount shown in Col. 4 of the table of 

Notice Inviting Tender (NIT) on online mode.  
(ii) The EMD will be forfeited in any of the following case. 

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid 
validity. 

b) If the Bidder does not accept the correction of the Bid Price. 
c) In the case of a successful Bidder, If the Bidder fails within the specified 

time limit to 
i)  Sign the Agreement / contract or 
ii)  Furnish the required ISD and Performance Security. 
 

d)  In case of submission of Bids through the e-Procurement Portal, if any of the 
statements, documents, and certificates up loaded by the bidder is found to 
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be false/ fabricated/ bogus, the bidder will be blacklisted and his EMD/ Bid 
Security shall be forfeited. 

 

26.6. Submission of Bid: 
In case of submission of bids though e-Procurement portal on the bidder shall 
upload the scanned copy/copies of documents as required as per DTCN. The on 
line bidder shall have to produce the original documents in support of scanned 
copies & statements up-loaded in the portal on demand by the employer prior to 
award of contract-failing which action as per DTCN will be initiated. 
 

In case of submission of Bids through the e-Procurement Portal, the bidder shall 
only submit single copy of the document. He is required to check the documents 
uploaded with the requirement asked for in the bid. Only after satisfying that all 
the documents have been uploaded, he should activate submit button. His bids 
shall not be considered responsive and action as per relevant clause shall be 
taken if he does not provide the required documents or provided illegible 
document. Clarity of the document may be ensured by taking out a sample 
printing. 

26.7. Late Bids: 
In case of submission of Bids through the e-Procurement Portal, the system shall 
reject submission of any bid through portal after closure of the receipt time. For 
all purpose the portal time displayed in the system shall be the time to be 
followed by the bidder. 

27. Modification & Withdrawal of Bid: 
In case of submission of Bids through the e-Procurement Portal, it is allowed to 
modify the bid. The bidder shall have to log on to the system and resubmit the 
documents as asked for by the system including the price bid. In doing so, the 
bids already submitted by the bidder will be removed automatically from the 
system and the latest bid only will be admitted. But the bidder should avoid 
modification of bid at the last moment to avoid system failure or malfunction of 
internet or traffic jam. If the bidder fails to submit his modified bids with in the 
designated time of receipt, the bids already in the system shall be taken for 
evaluation. 
In case of submission of Bids through the e-Procurement Portal, withdrawal of 
bid is allowed. The bidder has to click on the “withdraw” button and record the 
necessary justification for the same in the space provided. In addition to this, he 
has to write a letter addressed to the Officer inviting the bid and up load the 
scanned document to portal in respective bid. The system shall not allow any 
withdrawal after expiry of the closure time of the bid. 

28. Bid Opening: 
In case of submission of Bids through the e-Procurement Portal, the bidders who 
participated in the online bidding can witness opening of the bid from any system 
logging on to the portal away from opening place. The bids can only be opened 
by the pre-designated officials only after the opening time mentioned in the bid. 

29. Award of Work: 
In case of submission of Bids through the e-Procurement Portal, the system shall 
generate the Award of Contract letter and intimate the bidders in his e-mail. 

E. TENDER OPENING AND EVALUATION 
30. Tender Opening: 
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30.1 The Superintending Engineer, PH Division, Bhanjanagar at Chatrapur will 
open the tenders electronically on the date & time mentioned in the Notice 
Inviting Tender (NIT). 

 

30.2 (i) A tender shall be rejected if; 
a) Price Bid is not enclosed. 
b) Cost of tender document has not remitted online on submission of bid.  
c) EMD as per Clause 2(B)23.1 has not remitted online on submission of bid.  

 

(ii) In case if the bidder has not submitted following document with the bid due 
to any reason, clarification may be sought and queries may be issued to the 
bidders for submission of the same with a stipulated period, failing which 
their offer shall be liable for rejection. 
d) Registration certificate of Contractor. 
e) There are any criminal cases pending. 
f) PAN is not enclosed. 
g) Affidavit is not enclosed. 
h) Power of Attorney is not enclosed. 
i) Record of litigation and arbitration is not enclosed. 
j) Other documents as required not enclosed. 
k) GST Registration Certificate / GSTIN. 

30.3. Any such conditions shall be minuted and the price bid shall not be opened.  The 
price bid shall be opened only for those bidders who qualify in the technical 
evaluation as described at Clause – 2(B)33.  The date of opening of price bid 
shall be intimated by FAX/ E-mail/ Speed Post to the qualified bidder of technical 
evaluation. 

30.4. The Superintending Engineer, PH Division, Bhanjanagar at Chatrapur 
 may prepare, for his own record, minutes of the tender opening, including the 
tender opening summary which shall be posted in the portal. 

31.  Clarification on Tenders from Tenderers: 
To assist in the scrutiny, evaluation and comparison of the tenders, the 
Superintending Engineer, PH Division, Bhanjanagar at Chatrapur 
may ask contractor individually for clarification on their tenders.   The request for 
clarification and response shall be in writing or by mail.  However, no change in 
the tender amount/ rate shall be sought, offered or permitted by the 
Superintending Engineer, PH Division, Bhanjanagar at Chatrapur 
 during the evaluation of the tenders.  

32. Determination of Responsiveness: 
Prior to the detailed evaluation of tenders, Superintending Engineer, PH 
Division, Bhanjanagar at Chatrapur /Additional Chief  Engineer, PH 
Circle, Berhampur will determine whether each tender has been submitted in 
the proper form and whether it is substantially responsive to the requirements of 
the tender documents. Tenders, which have not been submitted in the proper 
form, will be rejected. 
Any tender which is not substantially responsive to the requirements of the 
tender documents will be rejected by the Superintending Engineer, PH 
Division, Bhanjanagar at Chatrapur 
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32.1. . Such a tender shall not be allowed subsequently to be made responsive by the 
contractor by correcting or withdrawing the non-conforming deviation(s) or 
reservation(s). 

32.2. Conditional Tender shall not be accepted. 
32.3. Following enhancement factors will be used for the costs of works executed and 

the financial figures to a common base value for works completed in India. 
Year before   Multiplying factor 
One    1.10 
Two    1.21 
Three    1.33 
Four    1.46 
Five    1.61 
(Applicant should indicate actual figures of costs and amounts for the work 
executed by them without accounting for the above mentioned factors) 
In case the financial figures and value of completed works are in foreign currency 
the above enhanced multiplying factors will not be applied. Instead, current 
market exchange rate (State Bank of India BC selling rate as on the last date of 
submission of the bid) will be applied for the purpose of conversion of amount in 
foreign currency into Indian rupees. (Works Deptt. OM No.FA-Codes-97/11-6300 
Dt.16.06.2011.) 
 

33.      Proposal Evaluation: 
33.1. From the time of the proposals are opened to the time, the contract is awarded, 

the contractor should not contact the client on any matter related to its 
Technical and/or Financial Proposal except any required in Clause-2(B)31. 

33.2. Any effort by a bidder to influence the client in any form directly or indirectly 
during the examination, evaluation, ranking of proposals, and recommendation 
for award of the contract may result in the rejection of the contractor’s proposal. 

33.3. Evaluation of Technical Proposals shall have no access to the Financial Proposals 
until the technical evaluation is concluded. 

  
33.4. Evaluation of Technical Proposals: 
33.4.1. The Evaluation Committee shall evaluate the Technical Proposals on the basis of 

their responsiveness to the DTCN.  
33.4.2. A Proposal shall be rejected at this stage if it does not respond to required 

aspects of the NIT / DTCN.  
 

33.4.3. During technical evaluation, the tenderers may have to make a presentation on 
their technical proposal before the Evaluation Committee if felt necessary. The 
date of such presentation shall be intimated to them in writing or by mail. 

33.5. Evaluation of Financial Proposals: 
33.5.1. After the technical evaluation is completed, the Employer shall inform in writing 

or by mail to the contractors, who have qualified in the General and Technical 
bid (Part-I of DTCN), the date, time and location for opening the Financial 
Proposals (Price Bids). 

33.5.2.  Financial Proposals of the bidders who qualified in technical evaluation shall be 
opened. 

33.5.3.  Financial bids determined to be substantially responsive will be checked by the 
employer for any arithmetic error(s).  

33.5.4. The Evaluation Committee will correct any computational errors. When 
correcting computational errors, in case of discrepancy between a partial 
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amount and the total amount or between words and figures, the amount in 
words will prevail.  

33.5.5.  If the bid price increases as a result of these corrections, the amount as stated 
in the bid will be the bid price and any increase will be treated as rebate. If the 
bid price decreases, the decreased amount will be treated as bid price. 

 

33.6. Selection of contractor on the basis of Price Bid: 
Other condition being equal, the contractor bidding the lowest price will be 
considered for acceptance by competent authority. 

34. Negotiations: 
34.1. Negotiations will be held if required with the lowest valid tenderer. In the event 

of the L1 tenderer has furnished any condition which grossly affects the tender 
value / contains such conditions which make the value of the offer indefinite, 
he may be given an opportunity to withdraw such condition(s) to make the 
tender definite. Failure to withdraw such condition(s) may lead to rejection of 
the tender as in consistent / non responsive. In such case the employer may 
explorer the possibility of considering the next valid tender as L1. In that case, the 
L2 bidder, if fulfils, other required criteria would be called for drawing 
agreement for execution of work subject to the condition that L2 bidder 
negotiates at par with the rate quoted by the L1 bidder,  otherwise the tender 
will be cancelled. 

 

F. AWARD OF CONTRACT 
 

35.    Award Criteria: 
35.1. After acceptance of price bid of the tender by competent authority selected 

contractor will be intimated about such acceptance. 
35.2. The contractor is expected to commence the work on the date and at the 

location specified in the Data Sheet. 
 

  36. Right to Accept or Reject any or all Tenders: 
Not withstanding Clause 2(B)35, the Superintending Engineer, PH Division, 
Bhanjanagar at Chatrapur /Additional Chief  Engineer/ Engineer-in-
Chief, PH, Odisha, Bhubaneswar / Government of Odisha reserves the 
right to accept or reject any tender, annul the tendering process, reject all 
tenders at any time or any stage prior to the award of contract without thereby 
incurring any liability to the affected bidders. 
 

37. Process to be Confidential: 
37.1. After the opening of tenders as per Clause 2(B)30 & 2(B)33, information 

relating to examination, clarification, evaluation and comparison of tenders and 
recommendations, concerning to the award of contract shall not be disclosed to 
the contractor or any other persons, officially not concerned with the process, 
until the award of the contract to the successful contractor has been 
announced. 

 

37.2. Any effort by any contractor to influence the Department officials in scrutiny, 
clarification, evaluation and comparison of tenders, and in any decisions 
concerning award of a contract, may result in the rejection of their Tender. 

 

38. Notification of Award & signing of Agreement: 
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a) The Employer/ Engineer-in-charge shall notify acceptance of the work 
prior to expiry of the validity period by cable, telex or facsimile or e-mail 
confirmed by registered letter. This Letter of acceptance will state the sum 
that the Engineer-in-charge will pay the contractor in consideration of the 
execution & completion of the works by the contractor as prescribed by 
the contract & the amount of performance security and additional 
performance security required to be furnished. The issue of the letter of 
acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

 

b) The contractor after furnishing the required acceptable performance 
security and additional performance security, “Letter to Proceed” or “Work 
Order” shall be issued by the Engineer-in-charge with copy thereof to the 
procurement Officer-Publisher. The Procurement Officer-Publisher shall up 
load the summary and declare the process as complete. 

 

c) In the e-Procurement Portal, the system shall generate the template of 
award letter and the Officer Inviting the Bid shall mention the amount of 
Performance Security and additional security required to be furnished in 
the letter and intimate the bidders in his e-mail ID. The issue of the letter 
of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

 

d)     The bidder shall within 15 days of issue of letter of acceptance, furnish the 
Performance security & additional Performance security (if any) in the 
prescribed form & the work programme & shall sign the agreement in 
prescribed format, failing which the Engineer-in-Charge shall without 
prejudice to any other right or remedy available in law, be at liberty to 
forfeit the Bid Security absolutely. The agreement will incorporate all 
agreements between the officer inviting the bid and the successful bidder. 
 

e)      If L1 bidder does not turn up for agreement after finalization of the 
tender, then he shall be debarred form participation in bidding for three 
years and action will be taken to blacklist the contractor. In that case, the 
L2 bidder, if fulfils, other required criteria would be called for drawing 
agreement for execution of work subject to the condition that L2 bidder 
negotiates at par with the rate quoted by the L1 bidder otherwise the 
tender will be cancelled. In case a contractor is black listed, it will be 
widely published and intimated to all departments of Government and also 
to Govt. of India agencies working in the state. 

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I , OM No.12366/W dated 
8.11.2013) 
 
 

f)      Following documents shall form part of the agreement 
i. The notice inviting bid, all the documents including additional 

conditions, specifications and drawings, if any, forming the bid as 
issued at the time of invitation of bid and acceptance thereof together 
with any correspondence & documents leading thereto & required 
amount of performance security including additional performance 
security. 
 
 

ii. Standard Bid Document P.W.D. Form P-1. 
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iii. The letter to proceed with the work shall be issued by Engineer-in-
charge only after signing of the agreement. The notification of award 
will constitute the formation of the contract subject only to the 
furnishing of performance security and additional performance security 
in accordance with the provisions of the agreement. 

 

iv. On acceptance of the composite bids by the competent authority the 
letter of award will be issued by the Engineer-in-Charge of the major 
component of the work on behalf of the Governor of Odisha. 

 
*****
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SECTION- 2(C) 
DATA SHEET 

 

Ref Cl. No Description 

 Name of the Work: “Rearrangement of existing water supply system to 
CHC Kabisuryanagar under Deposit.” 

Section-8 Broad Scope of Works: - 
1.Shifting of pipe line inside the premises of CHC . 
2.Construction of 20,000ltr capacity RCC UGR (Circular) 
3.Construction of Pump house 
4.Pumping arrangement 

  
The above scope of works is not exhaustive but gives only an idea 
about the type of work involved. Any other items/works, which have 
not been specifically mentioned but required for completeness and 
soundness of the systems, shall be automatically covered within the 
scope of work & no extra claim shall be entertained due to such 
coverage. The above works shall have to be executed in accordance 
with the detailed design criteria & specifications given in Section-08 
and other conditions mentioned elsewhere in the DTCN & subsequent 
correspondences made if any. 

2(B)33.6 Method of selection: Qualifying in the Technical Bid and L1 in the Price 
Bid. 

2(B)26. Two Bid System: Part-I: General & Technical Bid and Part-II: Price Bid 
to be submitted as detailed at Clause-2(B) 26. 

2(B)15. Proposals shall be submitted in the following language:  English 

2(B)21. Offers must remain valid for 120 (One Hundred Twenty) days from the date 
of opening of Price Bid. 

2(B)25.1 Clarifications may be requested online till 17.30 Hrs. of Dt.20.08.2026. 
 

2(B)30 The tender (Technical Bid) will be opened on following date and time: Dt. 
24.08.2026 at 11.00 hours . 

2(B)33.5 The date of opening of Price Bid shall be intimated separately by writing or by 
mail after the technical evaluation is over. 
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SECTION –2 (D) 
 

 LETTER FOR SUBMISSION OF TENDER 
[To be filled in by the Bidder] 

Note:- (1) Additional conditions appended to the tender will make the tender liable for rejection. 
         (2) Non-submission of EMD in proper shape and other required documents as detailed 
                  hereinafter shall make the tender liable for rejection. 

 

Ref. No. ________/Dated__________ 
To 
            SUPERINTENDING ENGINEER ,  

P.H.DIVISION , BHANJANAGAR 
 At CHATRAPUR 

 
Sub: Tender for the Work : “Rearrangement of existing water supply system to 
CHC Kabisuryanagar under Deposit 
 
 

Ref: Identification No. 12/03/SPH(C)/ 2026-27 dt. 04.08.2026 published 
in the website www.tendersodisha.gov.in. 

 
Dear Sir, 

With reference to the above, we are to inform you that in response to 
your above referred NIT, we have downloaded the Detailed Tender Call Notice (DTCN) 
Part-I & II and that after having thoroughly examined the same, we hereby tender for 
the work to execute the work within the stipulated time and in conformity with the 
relevant clauses of the DTCN along with all related statutory rules and regulations for 
the amounts as quoted in the accompanying price bid. 
  2)  I/We have studied, acquainted and satisfied ourselves with the site and its 
working conditions for the successful and timely completion of the work. 
 3)  I/We are submitting herewith Bar Chart to complete the work in time.  
 4)  Our offer is unconditional and is in conformity with the 
requirements of the DTCN. We understand that any additional condition put by us 
in the tender shall make our tender liable for rejection. 
 5)  I/We understood that you are not bound to assign any reason in case of 
rejection of our tender. 
 6)  I/We agree to keep our offer open for a minimum of 120 (One Hundred 
Twenty) days from the date of opening of the Price bid. Further extension of validity will 
be our prerogative.  
            Should this tender be accepted, we hereby agree to abide by and fulfil all 
the terms and provisions of this Detailed Tender Call Notice (DTCN).  
  

Thanking you. 
          Yours faithfully, 
 

Name and Signature 
of the authorised signatory 

   along with seal and address of the firm. 
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SECTION-2 (E) 
 

 TENDER DECLARATION 
[To be filled in by the tenderer] 

 
I/We hereby tender for the execution for the Governor of Odisha of the 

work specified in the enclosed memorandum at the rates given in the price bid and will 
complete the said work in all respects within the period as specified in the Detailed 
Tender Call Notice and in accordance with the specifications, designs and drawings and 
other documents referred to therein, which shall have to be approved by the Public 
Health Engineering Department (PHED), Odisha, and such other written 
instructions as may be given by the PHED, Odisha from time to time for duly carrying 
out of the said works and with such materials as are provided for in accordance with the 
conditions and special conditions hereto attached. I/We have inspected the work site 
and studied its conditions, labour, materials and have understood the tender 
implications fully. 
 

Should this tender be accepted I/We hereby agree to abide by and fulfil all 
the terms and provisions of the said conditions and special conditions of the contract 
annexed hereto or in default thereof to forfeit and pay to the Governor of Odisha the 
sums of money mentioned in the said conditions and in the event of such default the 
transaction effected by this tender shall cease and determine. 

 
 
 

Signature of Tenderer /   
          Contractor  

                   (Seal) 
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SECTION-2(F) 
 

 LETTER OF ACCEPTANCE OF TENDER 
( To be filled in by EXECUTIVE ENGINEER , P.H.DIVISION , BHANJANAGAR at 

CHATRAPUR ) 
 
 

The above tender is hereby accepted by me on behalf of the Governor of 
Odisha. 

 
 
 
 
 
 

SUPERINTENDING ENGINEER ,  
                                                 P.H.DIVISION , BHANJANAGAR 

            at CHATRAPUR 
Signed on behalf of the 
Governor of Odisha 
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SECTION-2(G) 
 

 MEMORANDUM 
 

(To be filled in by the contractor during signing of Agreement) 
 

1. Name of the work                     

“Rearrangement of existing water 
supply system to CHC 
Kabisuryanagar under Deposit 

2. Approximate Cost                    : 
 
Rs. 10.32 Lakhs 
 

3. Accepted tender Value           : 
 
Rs. _____________ Lakhs 
 

4. Bid Security / Earnest Money Deposit  : 
Rs. _____________ Lakhs 
 

5. 
Initial Security Deposit                                                                          
(@ 2% of the accepted tender) : 

Rs. _____________ Lakhs 
 

6. 
Percentage to be deducted from each 
Bill as security deposit : 

 
@ 3 (Three) % 
 

7. 
Time allotted for completion of the 
work (from the date of written order 
to commence) 

: 
 
4 (Four) Calendar Months 
 

8. Date of written order to commence. : 
 
 
 

9. 
Total number of items of work 
tendered for (as per schedule 
attached hereto). 

: 
 
 
 

 
                              

                                               
                            

Signature of Tenderer / Contractor 
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SECTION –3 
 

INFORMATION REGARDING TENDERER 
(To be filled in by the Tenderer) 

 
 
A. In case of individuals: 
 

i. Name of Tenderer    : 
 
ii. Whether his business is registered : 
 
iii. Date of commencement of business : 
 
iv. Whether he pays income tax each year. : 
 If yes, furnish particulars. 
 

B. In case of Partnership Firm : 
 

i.  Names of Partners    : 
 
ii. Whether partnership is registered. : 
 
iii. Date of establishment of the firm.  : 
  
iv. In case, income tax is paid by each 

Partner, the details to be furnished. : 
 

C. In case of limited Liability Company : 
 

i. Amount of paid up capital.   : 
 
ii. Names of Directors.    : 
 
iii. Date of registration of the  

Company.     : 
  
 iv. Copies of the last three year’s balance 

sheets of the Company.   : 
  

       
 

      Signature of the Tenderer 
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SECTION-4 
 

DECLARATION BY THE TENDERER 
 
  

1. I have visited the site and have fully been acquainted myself with the local 
situation regarding materials, labour and the factors pertaining to the work 
before submitting the tender. 

 
2. I have carefully studied the conditions of the contract, specification and 

other documents of this work and I agree to execute the same 
accordingly. 

 
3. I solemnly pledge that I shall be sincere in discharging my duties as 

responsible contractor and complete the work within the prescribed time 
limit. I shall submit detailed construction programme with target dates for 
various items and stages of work keeping in view the time limit and shall 
accordingly arrange for necessary labours, materials, and equipments etc., 
punctually. In case there are deviations from the construction programme, 
I shall abide by the decision of the Engineer-in-charge for revision of the 
programme and shall arrange for labour, materials, equipments etc 

 
4. I shall follow all rules and regulations of the state in force with regard to 

engagement of labour for the work. 
 

5. The documents furnished with the tender are correct to the best of my 
knowledge and belief and if any information found to be incorrect in 
future, the Department has the liberty to take any action as deemed fit. 

 
 
 

      
 Signature of the Tenderer 
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SECTION – 5 
 

FORM OF AGREEMENT  
 
  This contract made the ……………………day of……………………… to 
…………………………….. between the Governor of Odisha acting through (designation) 
Ministry of ……………………. Department of …………………..Government of Odisha 
(address) (name and address of employer) (hereinafter called “the employer” and 
…………………………………………………………………………………………………………………………… 
(name and address of contractor ) (hereinafter called “the Contractor”) of the other 
party). 
 
WHEREAS the Employer is desirous that the contractor executes. 
 
……………………………………………………………………….…………..………………………………………
……………………………………….………………………………………………………..…………………………
……………………………… (Name and identification number of contract) (hereinafter called 
“the Works”) and the employer has accepted the Bid by the contractor for the execution 
and completion of such works and the remedying of any defects therein, at a contract 
price of Rs………………………………… 
 
NOW, THEREFORE IT IS HEREBY AGREED BETWEEN THE PARTIES AS FOLLOWS: 
 

1. In this contract, words and expressions shall assume the same meanings as 
are respectively assigned to them in the conditions of Contract hereinafter 
referred to and they shall be deemed to form and be read and construed as 
part of the Agreement. 

2. In consideration of the payments to be made by the employer to the 
contractor as hereinafter mentioned, the contractor hereby covenants with 
the Employer to execute and complete the works and remedy the defects 
therein in conformity in all aspects with the provision of the contract. 

3. The Employer hereby covenants to pay the contractor in consideration of the 
execution and completion of the works and in remedying the defects wherein 
the contract price or such other sum as may become payable under the 
provisions of the contract at the times and in the manner prescribed by the 
Contract. 

4. The following documents shall be deemed to form and be read and construed 
as part of this contract, viz: 

 
i) Letter of acceptance 
ii) Notice to proceed with the works 
iii) Contractor’s bid 
iv) Bidding data 
v) General conditions of contract (including special conditions of 

contract) 
vi) Specifications 
vii) Drawings 
viii) Bill of quantities 
ix) Any other documents listed in the contract data as forming part of 

the contract. 
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x) Drawing and design of structure(s) or part thereof submitted by the 
tenderer and duly approved by the competent authority after this 
Agreement.   

 
IN WITNESS WHEREOF the parties have caused this contract to be executed the day 
and year first before written. 

 
 Binding signature of employer signed by…………………………………… 
     (for and on behalf of the Governor of Odisha) 
 
 

 
  Binding signature of Contractor signed by…………………………………(for and 
on behalf of …………………………..duly authorised vide Resolution No………………… 
dated…………………. of the Board of Directors of ………………………………………….…) 
 
 
 
In the presence of  
(Witnesses) 
 
1. 
 
 
 
 
2. 
 
 
 
 

 
Contractor       Executive Engineer 
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SECTION-6 
 

CONDITIONS OF CONTRACT 
 

6.1. Decision of Executive Engineer is Final: 
The party whose tender is accepted hereinafter called the contractor is to 
provide everything of every sort and kind (with the exceptions noted in the 
schedule attached) which may be necessary and requisite for the due and 
proper execution of the several works included in the contract according to the 
true intent and meaning of the drawings and specification taken together, 
which are to be signed by the Superintending Engineer, P.H. Division, 
Bhanjanagar at Chatrapur herein after called the Executive Engineer and 
the contractor whether the same may or may not be particularly described in 
the specification or shown on the drawing provided that the same are 
reasonably and obviously to be inferred there from and in case of any 
discrepancy between the drawings and the specifications the Executive 
Engineer is to decide which shall be followed.  

 

6.2 Amendment of Errors during Progress of Work: 
The contractor is to set out the whole of the works in conjunction with an 
officer to be deputed by the Executive Engineer and during the progress of the 
works to amend on the requisition of the Executive Engineer any errors which 
may arise therein and provide all the necessary labour and materials for doing. 
The contractor is to provide all plant labour and materials (with the exception 
noted in Schedule), which may be necessary and requisite for the works. All 
materials and workmanship are to be the best of their respective kinds. The 
contractor is to leave the works in all respects clean and perfect at the 
completion thereof. 

 

6.3. Fair Wage Clause: 
The contractor shall not employ for the purpose of this contract any person 
who is below the age of fourteen years, and shall pay to each labourer, for the 
work done by such labourer, fair wages. Fair wages means wages whether for 
time or piecework, prescribed by the State P.W.D. provided that where higher 
rates have been prescribed under the minimum wages Act, 1948, wages at 
such higher rates should constitute fair wages. 
The Executive Engineer shall have the right to enquire into and to decide any 
complaint alleging that the wages paid by the contractor to any labourer for the 
work done by such labourer is less than the wages paid for similar work in the 
neighbourhood.  
The Officer-in-charge of the work shall have the right to decide whether any 
labourer employed by the contractor is below the age of fourteen years and to 
refuse to allow any labourer whom he decides to be below the age of fourteen 
years, to be employed by the contractor. 

6.4. Approved Drawings & Specification of Site with Contractors Agent: 
Complete copies of the drawing and specifications signed by the Executive 
Engineer and the same or copies thereof are to be kept with the works in-
charge of the contractor's agent which is to be constantly kept on the ground 
by the contractor and to whom instructions can be given by the Executive 
Engineer. 
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6.5. Work not to be Sublet: 
The work should not be sublet. During execution of work if it is found that the 
work/ part of the work is sublet, the Executive Engineer may there upon by 
notice in writing, rescind the contract and the security deposit of the 
contractor shall thereupon stand forfeited and be absolutely at the 
disposal of Government. In addition, the contractors shall not be entitled to 
recover or be paid for any work thereafter actually performed under the 
contract. 

6.6. Deviation from Approved Drawing and Specifications: 
The contractor is not to vary or deviate from the drawings or specifications or 
execute any extra work of any kind whatsoever unless upon the authority of 
the Executive Engineer to be sufficiently shown by any order in writing, by any 
plan or drawing expressly given and signed by him as an extra or variation or 
by any subsequent written approval signed by him. In case of daily labour all 
vouchers for the same are to be delivered to the Executive Engineer or the 
Officer-in-Charge at least during the week following that in which the work may 
have been done and no day work shall be allowed unless authorised by the 
Executive Engineer and no such authority shall be given if the work is capable 
of being measured and being paid for at an agreed rate.  

6.7. Rate for Extra Work. 
Any authority given by the Executive Engineer, for any alterations or additions 
in or to the works, is not to vitiate contract. But all additions, omissions or 
variations made in carrying out the works are to be measured and valued and 
certified by the Executive Engineer and added to or deducted from the amount 
of the contract as the case may be. For new items the same shall be paid at the 
rates, in accordance with the sanctioned schedule of rates, in force at the time, 
when the particular item of work was commenced. In those cases in which 
rates do not exist, the SUPERINTENDING ENGINEER , P.H.DIVISION , 
BHANJANAGAR at CHATRAPUR / Additional Chief  Engineer, P.H 
Circle, Berhampur/ Engineer-in-Chief, P.H., Odisha, Bhubaneswar will 
fix the rates to be paid and his decision shall be final. 

6.8.  Extension of Time: 
If the contractor shall desire an extension of time for completion of the work on 
the ground of his having been come across with unavoidable hindrance in its 
execution or any other grounds he shall apply in writing to Executive Engineer 
within 30 days of the date of the hindrance on account of which he desires 
such extension as aforesaid and the authority shall if in his opinion (which shall 
be final) as reasonable ground be shown thereof authorized such extension of 
time if any, as may in his opinion, be necessary or proper. The authority shall 
at the same time inform the contractor whether the authority claims 
compensation for delay, in case there is any delay in execution due to non-
availability of stock materials or land or rise in cost of materials and labour or 
any reason whatsoever beyond the control of authority, the contractor is bound 
to execute the work as per the terms and rates in the contract and no 
monetary claim on such account will be acceptable to the authority but 
extension of time, proportionate to the delay in execution may be granted by 
the authority considering the merit of the case.  The competent authority 
reserves the right to take any expert advice of any Committee/ Secretary/ Legal 
Advisor while considering the application of the contractor for extension of time 
and can impose any condition which shall be binding on the contractor. 
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6.9. Works & Materials at Site to be Property of Government of Odisha. 
All works and materials brought and left at site by the contractor or by his 
orders for the purpose of forming part of the works are to be considered to be 
the property of the Governor of Odisha and the same are not to be removed 
or taken away by the contractor or any other person without the specific 
permission in writing of the Executive Engineer but the Governor of Odisha will 
not be liable for any loss or damage which may happen to or in respect of any 
such work or materials either by the same being lost or stolen or injured by 
weather or otherwise. 

 

6.10. Supply of Materials: 
The contractor shall at his own expense provide all materials required for the 
work.  The materials supplied by the contractor shall conform to relevant latest 
editions of the specification and codes of practices of the Bureau of Indian 
Standards or in their absence to other specifications as may be specified by the 
Engineer-in-charge.  The contractor shall furnish necessary certificates in 
support of the quality of the materials as may be required by the Engineer-in-
charge. 

 

The Engineer-in-charge shall have absolute authority to test the quality of 
materials at any time through any reputed laboratory at the cost of contractor.  
The contractor shall not be eligible for any claim or compensation either arising 
out of any delay in the work or due to any corrective measures required to be 
taken on account of and as a result of testing of materials. 

 

The Executive Engineer has full power for removal from the premises of all 
materials which, in his opinion, are not in accordance with the specification and 
in case of default, the Executive Engineer is to be at liberty to sell such 
materials and to employ other persons to remove the same without being 
answerable or accountable for any loss or damage that may happen or arise to 
such materials. The Executive Engineer is also to have full power to require 
other proper materials to be substituted and in case of default, the Executive 
Engineer may cause the same to be supplied and all costs which may attend 
such removal and substitution are to be borne by the contractor and may be 
recovered from the sale proceeds of such rejected materials when necessary, 
the balance, if any, being kept in deposit in the contractor’s favour. 
 

6.10.1 The successful bidder is to purchase materials necessary for execution 
of work contract from local SSI units & MS Enterprises having valid 
rate contract & ISI mark. 
  

6.11. Execution with Defective Workmanship & Improper Materials. 
If in the opinion of the Executive Engineer any of the works have been 
executed with improper materials or defective workmanship, the contractor is 
then required by the Executive Engineer forthwith to re-execute the same and 
to substitute proper materials and workmanship and in case of default of the 
contractor in so doing within a week, the Executive Engineer is to have full 
power to employ other agency to re-execute the work and the cost thereof 
shall be borne by the contractor 

6.12. Rectification of Defects within Guarantee Period: 
Any defects, shrinkage or other faults which may appear within 12 (twelve) 
months from the completion of the work arising out of defective or improper 
materials or workmanship are upon the direction of the Executive Engineer to 
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be amended and made good by the contractor at his own cost unless the 
Executive Engineer for reasons to be recorded in writing shall decide that they 
ought to be paid for and in case of default, the Governor of Odisha may recover 
from the contractor the cost of making good the works. 

6.13. Responsibility of the Contractor during Execution of Work: 
From the commencement of the works to the completion of the same they are 
to be under the contractor’s charge. The contractor is to be held responsible for 
and to make good all injuries, damages and repairs occasioned or rendered 
necessary to the same by fire or other causes and they are to hold the 
Governor of Odisha harmless from any claims for injuries to persons or for 
structural damage to property happening from any neglect, default, want of 
proper care or misconduct on the part of the contractor or of any one of his 
employees during the execution of the works. 

6.14. Execution of Works in the Site by Other Workmen: 
The Executive Engineer is to have full powers to send workmen upon the 
premises to execute fittings and other works not included in the contract for 
whose operations the contractor is to afford every reasonable facility during 
ordinary working hours provided that such operations shall be carried on in 
such a manner as not to impede the progress of the work included in the 
contract but the contractor is not to be responsible for any damage which may 
happen to or be occasioned by any such fittings or other works. 

6.15. Time Control:  
(Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and 

No.8310 dtd.17.05.2006) 
a) Progress of work and Re-scheduling programme. 
i) The Executive Engineer / Engineer-in-Charge / Tender Accepting Authority 

shall issue the letter of acceptance to the successful contractor. The issue 
of the letter of acceptance shall be treated as closure of the Bid process 
and commencement of the contract. 

ii) Within 15 days of issue of the letter of acceptance, the contractor shall 
submit to the Engineer-in-Charge for approval a Programme showing the 
general methods, arrangements, and timing for all the activities in the 
Works along with monthly cash flow forecast. 

iii) To ensure good progress during the execution of the work the contractors 
shall be bound in all cases in which the time allowed for any work exceeds 
one month to complete, 1/4th of the whole time allowed under the 
contract has elapsed, ½ of the whole of the work before ½ of the whole 
time allowed under the contract has elapsed, 3/4th of the whole of the 
work before 3/4th of the whole time allowed under the contract has 
elapsed. 

iv) If at any time it should appear to the Engineer-in-Charge that the actual 
process of the work does not conform to the programme to which consent 
has been given the Contractor shall produce, at the request of the 
Engineer-in-Charge, a revised programme showing the modifications to 
such programme necessary to ensure completion of the works within the 
time for completion. If the contractor does not submit an updated 
Programme within this period, the Engineer-in-Charge may withhold the 
amount of 1% of the contract value from the next payment certificate and 
continue to withhold this amount until the next payment after the date on 
which the overdue Programme has been submitted. 



36 
 

v) An update of the Programme shall be a programme showing the actual 
progress achieved on each activity and the effect of the progress achieved 
on the timing of the remaining work including any changes to the 
sequence of the activities. 

vi) The Engineer-in-Charge’s approval of the Programme shall not alter the 
Contractor’s obligations. The Contractor may revise the Programme and 
submit it to the Engineer-in-Charge again at any time. A revised 
Programme is to show the effect of Variations and Compensation Events. 

b)  Extension of the Completion Date. 
i)  The time allowed for execution of the works as specified in the Contract 

data shall be the essence of the Contract. The execution of the works shall 
commence from the 15th day or such time period as mentioned in letter of 
Award after the date on which the Engineer-in-Charge issues written 
orders to commence the work or from the date of handing over of the site 
whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, Government shall without prejudice to 
any other right or remedy available in law, be at liberty to forfeit the 
performance guarantee / Security deposit absolutely. 

ii)  The Contractor shall submit the Time & Progress Chart for each milestone 
Quarter wise indicating each month and get it approved by the 
Department. The Chart shall be prepared in direct relation to the time 
stated in the Contract documents for completion of items of the works. It 
shall indicate the forecast of the dates of commencement and completion 
of various trades of sections of the work and may be amended as 
necessary by agreement between the Engineer-in- Charge and the 
Contractor within the limitations of time imposed in the contract 
documents, and further to ensure good progress during the execution of 
the work, the contractor shall in all cases in which the time allowed for any 
work, exceeds one month (save for special jobs for which a separate 
programme has been agreed upon) complete the work as per milestone 
given in contract data. 

iii)  In case of delay occurred due to any of the reasons mentioned below, the 
Contractor shall immediately give notice thereof in writing to the Engineer-
in-Charge but shall nevertheless use constantly his best endeavours to 
prevent or make good the delay and shall do all that may be reasonably 
required to the satisfaction of the Engineer-in-Charge to proceed with the 
works. 
(1)  Force majeure, or 
(2)  Abnormally bad weather, or 
(3)  Serious loss or damage by fire, or 
(4)  Civil commotion, local commotion of workmen, strike or lockout 

affecting any of the trades employed on the work, or. 
(5)  Delay on the part of other contractors or tradesmen engaged by 

Engineer-in-Charge in executing work not forming part of the 
Contract. 

(6)  In case a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining 
work and which would cause the Contractor to incur additional cost, 
or 
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(7)  Any other cause, which, in the absolute discretion of the authority 
mentioned, in Contract data is beyond the Contractors control. 

iv)  Request for reschedule and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen 
(14) days of the happening of the event causing delay. The Contractor 
may also, if practicable, indicate in such a request the period for which 
extension is desired. 

v)  In any such case a fair and reasonable extension of time for completion of 
work may be given. Such extension shall be communicated to the 
Contractor by the Engineer-in-Charge in writing, within 3 months of the 
date of receipt of such request. Non-application by the contractor for 
extension of time shall not be a bar for giving a fair and reasonable 
extension by the Engineer-in-Charge and this shall be binding on the 
contractor. 

c)  Compensation for Delay 
If the contractor fails to maintain the required progress in terms of clause-
2 of P-1 Contract or to complete the work and clear the site on or before 
the contract or extended date of completion, he shall, without prejudice to 
any other right or remedy available under the law to the Government on 
account of such breach, pay as agreed compensation the amount 
calculated at the rates stipulated below as the SUPERINTENDING 
ENGINEER , P.H.DIVISION , BHANJANAGAR at CHATRAPUR 
(whose decision in writing shall be final and binding) may decide 
on the amount of tendered value of the work for every completed day / 
month (as applicable) that the progress remains below that specified in 
Clause-2 of P-1 Contract or that the work remains incomplete. This will 
also apply to items or group of items for which a separate period of 
completion has been specified. Compensation @ 1.5% per month of for 
delay of work, delay to be completed as per Day basis. Provided always 
that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work or to the 
Tendered Value of the item or group of items of work for which a separate 
period of completion is originally given. The amount of compensation may 
be adjusted or set-off against any sum payable to the Contractor under 
this or any other contract with the Government. In case, the contractor 
does not achieve a particular milestone mentioned in contract data, or the 
rescheduled milestone(s) in terms of Clause-2.5, the amount shown 
against that milestone shall be withheld, to be adjusted against the 
compensation levied at the final grant of extension of time. Withholding of 
this amount on failure to achieve a milestone shall be automatic without 
any notice to the contractor. However, if the contractor catches up with 
the progress of work on the subsequent milestone(s), the withheld amount 
shall be released. In case the contractor fails to make up for the delay in 
subsequent milestone(s), amount mentioned against each milestone 
missed subsequently also shall be withheld. However, no interest 
whatsoever shall be payable on such withheld amount. 
 

d)  Bonus for early completion 
For availing incentive clause in any project which is completed before the 
stipulated date of completion, subject to other stipulations it is mandatory 
on the part of the concerned Executive Engineer to report the actual date 
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of completion of the project as soon as possible through fax or e-mail so 
that the report is received within 7 days of such completion by the 
concerned Additional Chief  Engineer, Chief Engineer & the Administrative 
Department. The incentive for timely, completion should be on a 
graduated scale of one percent to 05 percent of the contract value. 
Assessment of incentives may be worked out for earlier completion of 
work in all respect in the following scale. 
Before 30 % of contract period =   5 % of Contract Value 
Before 20 to 30 % of contract period =  4 % of Contract Value 
Before 10 to 20 % of contract period =  3 % of Contract Value 
Before 5 to 10 % of contract period =  2 % of Contract Value 
Before 5% of contract period =   1 % of Contract Value 
(Amendment to Para-3.5.5 (V) of Note-III of OPWD Code Vol.-I 
by inclusion vide O.M. No.5288 dt.04.05.2016) 
 

e)  Management Meetings 
i)  Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of management meetings shall be to 
review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

ii)  The Engineer shall record the business of management meetings and is to 
provide copies of his record to those attending the meeting and to the 
Employer. The responsibility of the parties for actions to be taken to be 
decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the 
meeting. 

 

f) Rescission of Contract:  
To rescind the contract (of which rescission notice in writing to the 
contractor under the hand of the Executive Engineer shall be conclusive 
evidence), 20% of the value of leftover work will be realized from the 
contractor as penalty. 
(Amendment as per letter No.10639 dt.27.05.2005 of Works 
Department, Odisha)  

 

6.16. Circumstances for Rescission of Contract: 
If the contractor shall become bankrupt or compound with or make any 
assignment for the benefit of his creditors or shall suspend or delay the 
performance of his part of the contract (except on account of cause mentioned 
in Clause 6.15 or in consequence of not having proper instructions for which 
the contractor shall have duly applied) the Executive Engineer may give to the 
contractor or his assignee or trustee as the case may be notice requiring the 
works to be proceeded with and in case of default on the part of the contractor 
for a period of seven days, it shall be lawful for the Executive Engineer to 
rescind the contract, if necessary, and to enter upon and take possession of the 
work and to employ any other person to carry on and complete the same and 
to authorise him or them to use the plant, materials and property of the 
contractor upon the works and the costs and the charge incurred in any way in 
carrying on and completing the said works are to be paid to the Executive 
Engineer by the contractor or may be set off by the Executive Engineer against 
any money due or to become due to contractor. If the assignee or trustee of 
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the Contractor proceeds with the work, the conditions of this contract shall be 
binding upon the said assignee or trustee.  

 
 
 

6.17.  Payment Certificate. 
A Certificate of the Executive Engineer or an award of the refer hereinafter 
referred to as the case may be showing the final balance due or payable to the 
contractor is to be conclusive evidence of the works having been duly 
completed and that the contractor is entitled to receive payment of the final 
balance, but without prejudice to the liability of the contractor under the 
provisions of Clause-6.11. 

6.18. The Executive Engineer shall make payment of work in full or part thereof 
those shall have been certified, subject to availability of Letter of Credit (LoC). 

6.19.  Price Adjustment (vide Works Department Office Memorandum No.15847/W 
Dt.19.11.2019) 
1. Contract price shall be adjusted for increase or decrease in rates and price 

of labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in following Paras. 

(a) The price adjustment shall apply for the work done from the start date 
given in the contract data up to end of the initial intended completion date 
or extensions granted by the Engineer and shall not apply to the work 
carried out beyond the stipulated time for reasons attributable to the 
contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in following Paras. 

(c) Following expressions and meanings are assigned to the work done during 
each month: 

R= Total value of work done during the month. It would include the 
amount of secured advance granted, if any, during the month, less the 
amount of secured advance recovered, if any during the month. It will 
exclude value for works executed for extra items under variations. 

2. To the extent that full compensation for any rise or fall in costs to the 
contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed 
to include amounts to cover the contingency of such other rise or fall in 
costs 

The formula (e) for adjustment of prices are: 

19(a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other 
than cement, steel, bitumen, pipe and POL procured by the contractor 
shall be paid in accordance with the following formula: 

  VM  = 0.85 x Pm/100 X R x (M1- M0)/M0 

VM = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local materials other than 
cement, steel, bitumen and POL. 
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Mo = The all India wholesale price index (all commodities) on 28 days 
preceding the date of opening of Bids, as published by the Ministry 
of Commerce and Industry, Government of India, New Delhi. 

M1 = The all India wholesale price index (all commodities) for the month 
under consideration as published by the Ministry of Commerce and 
Industry, Government of India, New Delhi. 

Pm = Percentage of local material component (other than cement, steel, 
bitumen and POL) of the work. 

19(a)(ii): Adjustment for Cement Component 

Price adjustment for increase or decrease in the cost of cement procured 
by the contractor shall be paid in accordance with the following formula: 

  Vc = 0.85 x Pc/100 x R x (C1- C0)/C0 

Vc = Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for cement 

C0 = The all India wholesale price index for Ordinary Portland Cement 
(OPC) on 28 days preceding the date of opening of Bids as 
published by the Ministry of Commerce and Industry, Government 
of India, New Delhi. 

C1= The all India wholesale price index for Ordinary Portland Cement 
(OPC) for the month under consideration as published by the 
Ministry of Commerce and Industry, Government of India, New 
Delhi. 

  Pc = Percentage of Cement Component of the Work. 

19(a)(iii): Adjustment for Steel Component 

Price adjustment for increase or decrease in the cost of steel procured by 
the contractor shall be paid in accordance with the following formula: 

Vs = 0.85 x Ps/100 x R x (S1- S0)/S0 

Vs = Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for steel. 

S0 = The all India wholesale price index for steel (Mild Steel long 
products) on 28 days preceding the date of opening of Bids as 
published by the Ministry of Commerce and Industry, Government 
of India, New Delhi  

S1= The all India wholesale price index for steel (Mild Steel long 
products) for the month under consideration as published by the 
Ministry of Commerce and Industry, Government of India, New 
Delhi. 

Ps = Percentage of steel component of the work 

Note: For the application of this clause, index of (Mild Steel long 
products) has been chosen to represent steel group. 
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19(a)(iv): Adjustment  of Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be 
paid in accordance with the following formula: 

  Vb = 0.85 x Pb/100 x R x (B1- B0)/B0 

Vb =  Increase or decrease in the cost of work during the month under 
consideration due to changes in the rate for bitumen. 

B0 =  The official retail price of bulk bitumen at the IOCL/ BPCL depot at 
nearest center on the day 28 days prior to date of opening of Bids. 

B1 =  The official retail price of bulk bitumen at IOCL/ BPCL depot at 
nearest center for the 15th day of the month under consideration. 

  Pb = Percentage of bitumen component of the work 

19(a)(v): Adjustment towards differential cost of Pipes. 

Price adjustment for increase or decrease in the cost of pipe shall be paid 
in accordance with the following formula: 

  Vpi = 0.85 x Ppi/100 x R x (Pi1-Pi0)/Pi0 

Vpi =  Differential cost of pipe i.e. amount of increase or decrease in 
rupees to be paid or recovered during the month under 
consideration. 

  Ppi = Percentage of pipe component of the work 

Pi1 =  All India Whole sale price index of pipe for the period under 
consideration as published by the Ministry of Commerce and 
Industry, Government of India, New Delhi. 

Pi0 =  All India Whole sale price index of pipe on 28 days preceding the 
date of opening of Bids as published by the Ministry of Commerce 
and Industry, Government of India, New Delhi. 

19(b): Adjustment of Labour Compone nt 

Price adjustment for increase or decrease in the cost due to labour shall 
be paid in accordance with the fallowing formula: 

  VL = 0.85 x Pl/100 x R x (L1- L0)/L0 

VL = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local labour. 

L0=  The minimum wages for unskilled labour as Notified by Government 
of Odisha as prevailed on the last stipulated date of receipt of 
tender including extension, if any. 

L1 =  The minimum wages for unskilled labour as Notified by Government 
of Odisha as prevailed on the last date of the Month previous to the 
one under consideration. 

  Pl = Percentage of labour component of the work. 

19(c) : Adjustment o f POL (fuel and lubricant) Component 

Price adjustment for increase or decrease in cost POL (fuel and lubricant) 
shall be paid in accordance with the following formula: 
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  Vf = 0.85 x Pf/100 x R x (F1- F0)/F0 

Vf =  Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for fuel and lubricants. 

F0 =  The official retail price of High-Speed Diesel (HSD) at the existing 
consumer pumps of IOCL/ BPCL/ HPCL at nearest center on the day 
28 days prior to the date of opening of Bids. 

F1 =   The official retail price of HSD at the existing consumer pumps of 
IOCL/ BPCL/ HPCL at nearest center for the 15th day of the month 
under consideration . 

  Pf = Percentage of fuel and lubricants component of the work 

Note: For the application of this clause, the price of High-Speed 
Diesel oil has been chosen to represent fuel and lubricants 
group.  

 19(d):  Adjustment  for  Plant and  Machinery  Spares  Component 

(vi) Price adjustment for increase or decrease in the cost of plant and 
machinery spares procured by the Contractor shall be paid in accordance 
with the following formula: 

Vp- 0.85 x Pp/100 x R x (P1-P0)/P0 

Vp-  Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for plant and machinery 
spares. 

P0-  The all India wholesale price index for manufacture of machinery 
for mining, quarrying and construction on 28 days preceding the 
date of opening of Bids as published by the Ministry of Commerce 
and Industry, Government of India, New Delhi. 

P1-  The all India wholesale price index for manufacture of machinery 
for mining, quarrying and construction for the month under 
consideration as published by the Ministry of Commerce and 
Industry, Government of India, New Delhi. 

Pp-  Percentage of plant and machinery spares component of the work. 

Note: For the application of this clause, index of manufacturing of 
machinery for mining, quarrying and construction has been 
chosen to represent the Plant and machinery Spares group. 

Regarding wholesale price Index (WPI) for appropriate commodity for 
payment of price adjustment, due to change of base year of WPI from 1993- 
94 to 2004-05 & 2011-12, it is observed that, the commodity 'Bars and Rod', 
'Cement', 'Heavy machinery and parts' included in the list of WPI 1993-94 
series are not mentioned as such in the WPI 2004-05 & 2011-12 series. 
Therefore, the following items in the WPI 2004-05 & 2011-12 series shall be 
considered corresponding to items in WPI 1993-94 series: 

Sl. 
No. 

Item in WPI 1993-
94 series 

Item in WPI 2004-
05 series 

Item in WPI 2011-12 
series 

1. Cement Grey Cement Ordinary Port land cement 
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2. Bars & rods Rebars Mild steel long products 

3. Heavy Machinery & 
parts 

Construction 
Machinery 

Manufacture of machinery for 
mining, quarrying & 

construction. 

 

19(e): APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of 
differential cost of steel, bitumen, cement, pipe, POL and wages, keep such 
books of account and other documents as are necessary to show that the 
amount of increase claimed or reduction available and shall allow inspection of 
the same by a duly authorized representative of Government and further, shall at 
the request of the Engineer-in-Charge, furnish documents to be verified in such a 
manner as the Engineer-in-Charge may require any document and information 
kept The contractor shall within a reasonable time of 15 days of his becoming 
aware of any alteration in the price of such material, wages of Labour and/or 
price of POL give notice thereof to the Engineer-in-Charge stating that the same 
is given pursuant to this condition along with information relating to there to 
which he may be in a position to supply. 

Percentage Table 

Sl. 
No
. 

Category of works % Component (cost wise) 
Labour 

(Pl) 
P.O.L 
(Pf) 

Steel (Ps)+ Cement (Pc) + 
Bitumen (Pb)+ Pipes (Ppi) 

+ Plant & Machinery Spare 
& Component (Pp) + Other 

Materials* 
1. R&B works 

(% of 
component) 

Road works 5 5 90 
Bridge works 5 5 90 

Building works 5 5 90 
2. Irrigation 

works (% of 
component) 

Structural 
work 

5 5 90 

Earth, Canal & 
Embankment 

work 

5 5 90 

3. P.H. Work Structural 
work 

5 5 90 

Pipeline work 5 5 Pipe – 70% 
* Machinery + Other 

material -20% 
Sewer line 5 5 Pipe – 70% 

* Machinery + Other 
material -20% 

*Note: Further break up may be worked out considering the consumption of Cement. 
Steel, Bitumen, pipe and Plant & Machinery Spare Component in the concerned 
works and shall be provided in the bid document in shape of "Schedule of 
Adjustment Data" as an "Appendix to Bid". (enclosed herewith). 
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Appendix to Bid 

Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. 
Steel, Cement, Pipes, other Materials and Machinery shall contribute to 90% of Price 
Adjustment and shall be calculated for each work separately during preparation of 
estimate, shall be approved by the authority during technical sanction as a "Schedule of 
Adjustment Data" and shall form part of the Bid Document] 

Cl. No-31 
of 

F2/P1 
Contracts  

Sl. No. 

Index 
description 

 

Source of index Base 
value* 

 

Base 
Date* 

 

Weightage 
of Item** 

 

31 (a)(i) 
 

Other 
Materials 

 

All India Whole sale price index (all 
commodities) as published by the 
Office of the Economic Advisor to the 
Govt. of lndia, Ministry of Commerce 
and lndustry. 

   

31 (a)(ii) 
 

Cement All India Whole sale price index for 
Cement (Ordinary Portland Cement) as 
published by the Office of the 
Economic Advisor to the Govt. of lndia, 
Ministry of Commerce and lndustry. 

   

31 (a)(iii) 
 

Steel All India Whole sale price index for 
Steel (Mild Steel-Long Products) as 
published by the Office of the 
Economic Advisor to the Govt. of lndia, 
Ministry of Commerce and lndustry. 

   

31 (a)(iv) 
 

Bitumen 
(VG-30) 

Official retail price of bulk bitumen at 
the nearest IOC/ HPCL Depot. 

   

31 (a)(v) 
 

Pipes All India Whole sale price index for 
the type of pipe under consideration, 
as published by the Office of the 
Economic Advisor to the Govt. of lndia, 
Ministry of Commerce and lndustry. 

   

31 (b) 
 

Labour Minimum Wage notified by the Labour 
and Employee’s State Insurance 
Department of Government of Odisha, 
India. 

   

31 (c) 
 

POL Official retail price of HSD at nearest 
IOCL/ HPCL/ BPCL Consumer Pump 
Depot. 

   

31 (d) 
 

Plant and 
Machinery 

All India Whole sale price index for 
Manufacture of Machinery for Mining, 
Quarrying and Construction as 
published by the Office of the 
Economic Advisor to the Govt. of lndia, 
Ministry of Commerce and lndustry. 

   

Total :    
* Values to be filled up at the time of drawl of contract. 
** Values to be filled up in the bid document.   
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6.20.  If at any time after the commencement of the work the Governor of Odisha shall 
for any reason whatsoever not require the whole thereof as specified in the 
tender to be carried out the Engineer-in-charge shall give notice in writing of the 
fact to the contractor who shall have no claim to any payment or compensation 
whatsoever on account of any profit or advantage, which he might have derived 
from execution of the work in full but which he did not derive in consequence of 
the full amount of the work not having been carried out, neither shall he have 
any claim for compensation  by reason of any alterations having been made in 
the original specification, drawings, designs and instruction which shall involve 
any curtailment or increase of the work as originally contemplated. 

 

6.21. Defects Liability Period:  
The defect liability is 12 months from the date of formal taking over of the 
work by the Engineer-in-charge. 

 

6.22. Contractor Liable for Damage done & for Imperfection for 6 (six) 
months after Certificate: 
If the contractor or his work people or servants shall break, deface, injure or 
destroy any part of a building or structure in which they may be working or any 
building, road, fence, enclosure or grass land cultivated ground continue to the 
premises on which the work or any part of it is being executed or in any damage 
shall happen to the work while in progress from any cause whatsoever or any 
imperfection become apparent in it within six months from the date of the final 
certificate of its completion shall have been given by the Engineer-in-charge, as 
aforesaid, the contractor shall make the same good at his own expenses or in 
default the Engineer-in-charge may cause the same to be made good by other 
workman and deduct the expenses of which the certificate of the Engineer-in-
charge shall be final from any sums that may be then or at any time thereafter 
may become due to the contractor or from his security or the proceeds of sale 
thereof or a sufficient portion thereof and the contractor shall be liable to pay of 
the expenses not so recovered by the Engineer-in-charge. 

 

6.23. Action where No Specification is mentioned:  
In the case of any class or items of works for which there is no such 
specification as mentioned in file, if such work shall be carried out in accordance 
with the detailed standard specification of Odisha, as followed by the State PWD 
and in the event of there being no specifications born in the said standard 
specification of Odisha for such items of work, then in such case the said item 
of work shall be carried out in all respects in accordance with the instructions 
and requirements of the Engineer-in-charge after obtaining approval from 
competent authority. 
 

6.24. Payment on Intermediate Certificate to be regarded as Advance and 
Bill to be submitted Monthly: 

 

A bill shall be submitted by the contractor each month on or before the date 
fixed by the Engineer-in-charge for all works executed in the previous month 
and the Engineer-in-charge and/or Assistant Engineer and/or Junior Engineer in 
immediate charge of the work shall take the requisite measurements for the 
purpose of having the same verified, and the claims for as admissible adjusted if 
possible before the expiry of ten days from the presentation of the bill.  If the 
contractor does not submit the bill within the time fixed as aforesaid, the 
Engineer-in-charge and/or his Engineering subordinates shall measure up the 
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said work in the presence of the contractor, whose counter signature to the 
measurement list will be sufficient warrant, and the Engineer-in-charge and/or 
Assistant Engineer and/or his Engineering subordinates shall prepare a bill from 
such list which shall be binding on the contractor in all respects.  Payment shall 
be made to the contractor in all respects. 
 
The Engineer-in-charge will deduct @ 5% (five percent) of the value of each 
running bill prepared and submitted by the contractor, if any, on account of 
works done, and such sum or sums to be held in deposit as a further security for 
the due performance of the condition of the contract provided always that the 
Executive Engineer may refuse to make such monthly payments if in his opinion, 
the progress of the work or the conduct of the contractor is not satisfactory or 
the contractor has in any other may done or neglect to do anything as to make 
it appear doubtful to the authority as to whether the works will be completed by 
the contractor in accordance with his contract, or has failed to comply with any 
instruction or order of Engineering personnel.  All such interim payments from 
time to time shall be regarded as payments by way of advance against the final 
payment only and not as payments of work actually done and completed and 
shall not preclude the requirement of bad, unsound and imperfect or unskilful 
work to be removed and taken away and for reconstructed or re-erected, or be 
considered as an admission of the due performance of the contract, of any part 
thereof in any respect, or accrual of any claim not shall it conclude, determine or 
affect in any way the powers of Engineer-in-charge and/or Assistant Engineer 
and/or the Junior Engineer under these condition or any of them as to the final 
settlement of adjustment of the accounts or otherwise or in any other way vary 
or affect this contract.  The contractor shall submit the final bill within one 
month of the date for completion of the work failing which the Engineer-in-
charge or his authorized representatives in the presence of the contractor shall 
prepare the final bill.  For recording final measurement of the work, the 
Engineer-in-charge or his authorized representative shall serve a notice upon the 
contractor stipulating therein the date fixed for recording such measurement.  If 
the contractor fails to attend the recording of final measurement by the 
Engineer-in-charge or his authorized representative on the date as stipulated, 
the Engineer-in-charge may at his discretion get the measurements recorded ex-
parte or fix up another date as per his own convenience.  Such measurements 
and the total amount payable to the contractor as certified by the Engineer-in-
charge shall be final and binding on all parties. 
 

6.25. Black Listing: 
A Contractor may be black listed as per amendment made to Appendix 
XXXIV to OPWD Code Vol.-II on rules for black listing of Contractors 
vide letter No.3365 Dt.01.03.2007 of Works Department, Odisha. As 
per said amendment the Contractor may be blacklisted.  
a)  Misbehavior/threatening of Departmental & supervisory officers during 

execution of work/tendering process.  
b)  Involvement in any sort of tender fixing.  
c)  Constant non-achievement of milestones on insufficient and imaginary 

grounds and non-adherence to quality specifications despite being pointed 
out.  

d)  Persistent and intentional violation of important conditions of contract.  
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e)  Security consideration of the State i.e., any action that jeopardizes the 
security of the State. 

f)  Submission of false/ fabricated / forged documents for consideration of a 
tender. 

  
  

 

6.26  If L1 bidder does not turn up for agreement after finalization of the tender, then 
he shall be debarred from participation in bidding for three years and action will 
be taken to blacklist the contractor. In that case, the L2 bidder, if fulfils, other 
required criteria would be called for drawing agreement for execution of work 
subject to the condition that L2 bidder negotiates at par with the rate quoted by 
the L1 bidder otherwise the tender will be cancelled. In case a contractor is black 
listed, it will be widely published and intimated to all Departments of Government 
and also to Government of India agencies working in the State. 
(As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works Department 
letter No.12366/W dt.18.11.2013). 

 

6.27  Before acceptance of tender, the successful bidder will be required to submit a 
work programme and milestone basing on the financial achievement so as to 
complete the work within the stipulated time and in case of failure on the part of 
the agency to achieve the milestone liquidated damaged will be imposed.   
(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works 
Department letter No.12366/W dt.18.11.2013). 
 

6.28. Grant of Concession to Scheduled Caste & Scheduled Tribe 
Contractors:  

 If the tender of the individual registered contractors belonging to Scheduled 
Caste and Scheduled Tribe is within 10% of the rate quoted by the lowest 
tenderer for any work, the work may be considered for award to him/her at the 
lowest tendered rate in the relaxation of Rule 18 of the O.G.F.R. Vol.I and Para 
3.5.14 of OPWD Code Vol.I. 

 

 (Resolution No.16/37 – 27748 Dated 11.10.1977 amended vide 
No.16262/W Dt.30.10.2018). 
 

***
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SECTION-7 
 

SPECIAL CONDITIONS OF CONTRACT 
 

7.1. Changes in Constitution of Firm: 
In the case of tender by a partnership firm, any change in the constitution of the 
firm shall be forth with notified by the contractor to the Superintending 
Engineer/ Additional Chief  Engineer/ Chief Engineer/ Engineer-in-Chief 
for his information. In case of failure to notify the change in the constitution 
within 15 days, the Superintending Engineer/ Additional Chief  Engineer/ 
Chief Engineer/ Engineer-in-Chief may by notice in writing, rescind the 
contract and the security deposit of the contractor shall thereupon stand forfeited 
and be absolutely at the disposal of the Governor of Odisha and the same 
consequence shall ensure as if the contract had been rescinded thereof and in 
addition the contractor shall not be entitled to recover or be paid for any work 
there for actually performed under the contract. 

 

7.2.    Engineer’s Access to Work: 
The Executive Engineer is to have at all times access to the works, which are to 
be entirely under his control. He may require the contractor to dismiss any 
person in the contractor’s employee upon the works who may be incompetent or 
misconduct him-self and the contractor is forthwith to comply with such 
requirements. Other supervising officers shall have all time access to the works.  

7.3.    Workmen Compensation Act VIII of 1923: 
The Governor of Odisha shall be entitled to recover in full from contractor any 
amount that the Governor of Odisha may be liable to pay under Workman’s 
Compensation Act VIII of 1923 to any workman employed in course of execution 
of any part of the work covered by this contract. 

 

7.4.     Jurisdiction in the Event of Dispute: 
That for the purpose of jurisdiction in the event of dispute if any, the contract 
should be deemed to have been entered into within the State of Odisha and it is 
agreed that neither party to this agreement will be competent to bring a suit in 
regard to the matters covered by this contract at any place outside Odisha. 

7.5.     Lighting & Sanitary Arrangement: 
Lighting & Sanitary arrangement and supply of drinking water will be made by 
the Contractor at his own cost for his labour camp. 

 

7.6.   Payment of TAXES: 
The Contractor shall bear Taxes such as, Income Tax, Royalties, Fair Weather 
Charges and Tollages where necessary & Government of Odisha shall not 
entertain any claim whatsoever in this respect. Statutory deduction of Taxes as 
applicable shall be done from each running bill. 

 

7.7.   The Building & Other Construction Workers Welfare Cess Act 1996. 
In accordance with the provisions under the said Act 1% (One) of the approved 
agreement value will be deducted from the R/A Bill at the time of making 
payment to the contractor and such amount shall be remitted in favour of The 
Odisha Building & Other Construction Workers Welfare Board. 

7.8.    Site Clearance: 
After the work is finished or completed, surplus materials and debris are to be 
removed by Contractor at his own cost and preliminary works such as vats, 
mixing platforms, level pillars, temporary sheds and go-downs etc. are to be 
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dismantled and all such materials removed from site. The site involved in the 
construction activities should be cleared and dressed properly with outward slope 
away form the structure. After the work is completed in all respects as per the 
contract, the contractor shall vacate the site within three months from the date of 
completion & commissioning, by making good the damages if any. 

 

7.9. Works to be Carried Out: 
The work to be carried out under the contract shall include all materials, labour, 
tools and plants, equipment and transport which may be required in preparation 
of   and for in the full and entire execution and completion of the works. The 
description given in the schedule of quantities/scope of work shall, unless 
otherwise stated, be held to include wastage on materials, carriage & cartage, 
carrying and return of empties, hoisting, setting, fitting and fixing in position and 
all other labours necessary in and for the full and entire execution and completion 
of the work as aforesaid in accordance with good practice and recognized 
principles.  

 
7.10. Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the schedule of quantities (DTCN Part-II Price Bid), which rates 
and prices shall, except as otherwise provided, cover all his obligations under the 
contract and all matters and things necessary for the proper completion and 
commissioning of the works. 

 
7.11. Rates: 

The Tenderer shall quote their offer on ‘Percentage Rate’ (excess or less) 
over the estimated cost in the Price Bid appended to the tender 
document for complete work in all respects.  The estimated cost is 
excluding GST.  The rates of item basing on which estimated cost has 
been derived are excluding GST on different components to arrive at 
such rates. The offer shall be inclusive of cost of all materials, labour, T&P 
including the building and other construction workers welfare cess with 
surcharge, tollages, royalties, packing and forwarding, transportation, insurance, 
loading & unloading, storage, watch and ward, delivery of the materials to the 
site etc. and all other expenses incidental thereto for successful completion, 
testing & commissioning of the work. 
 

GST as applicable on works contract shall be paid over the bill amount 
at the time of Payment of Bill. 
 

7.12.   Transportation: 
The contractor shall be responsible for the transportation of all materials, tools 
and plant, equipment and machinery to the work site as may be required at site. 
  

7.13. Custody of the Materials: 
The contractor shall be responsible for safe custody of the materials at site and 
the Governor of Odisha will not be responsible for any loss or damage of the 
property at site. 
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7.14. Construction Schedule: 
The contractor shall submit a detailed work schedule in the form of Bar Chart 
along with his tender indicating the detailed break-up of the job. This will include 
all operations from submission of design & drawing, procurement of materials, 
construction to final testing & commissioning at site to be indicated in detail with 
reference to the time period for each.  

 

The construction schedule as submitted by the contractor shall be revised by the 
Executive Engineer and approved with necessary modification if any after 
acceptance of the tender. However the Engineer-in-Charge shall reserve the right 
to modify the sequence of execution of different items/components/sub-items of 
the project as and when found necessary & in such cases it will be obligatory on 
the part of the successful bidder to abide by such changes in construction 
schedule/bar chart as per direction of EIC. No claim and/or condition should 
either be put forth in any manner by the successful bidder or shall be acceptable 
to the EIC. 
 

7.14(a) Progress reports – submission by the contractor 
 

(1) The contractor shall submit monthly progress report of the work in a 
computerised form. The progress report shall contain the following, apart 
from whatever else may be required as specified: 

 

(i) Project information, giving the broad features of the contract. 
(ii) Introduction, giving a brief scope of the work under the contract, and the 

broad structural or other details. 
(iii) Construction schedule of the various components of the work through a 

bar chart for the next three quarters (or as may be specified), showing the 
milestones, targeted tasks and upto date progress. 

(iv) Progress chart of the various components of the work that are planned 
and achieved, for the month as well as cumulative upto the month, with 
reasons for deviations, if any, in a tabular format. 

(v) Plant and machinery statement, indicating those deployed in the work, 
and their working status. 

(vi) Man-power statement, indicating individually the names of all the staff 
deployed in the work, along with their designations.  

(vii) Financial statement, indicating the broad details of all the running account 
payments received upto date, such as gross value of work done, advances 
taken, recoveries affected, amounts withheld, net payments, details of 
cheque payments received, etc.  

(viii) A statement showing the extra and substituted items submitted by the 
contractor, and the payments received against them, items pending for 
sanction /decision by the Department, broad details of the bank 
guarantees, indicating clearly their validity periods, broad details of the 
insurance policies taken by the contractor, if any, the advances received 
and adjusted.  

(ix) Progress photographs, in colour, of the various items/ components of the 
work done upto date, to indicate visually the actual progress of the work. 

(x) Quality assurance and quality control tests conducted during the month, 
with the results thereof.  
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(xi) Besides above contractor shall have to submit the information 
required as per the decision taken in the Kick-off meeting headed 
by the concerned Engineer-in-Charge. 

 

(2) The progress report submitted by the contractor shall be checked and 
certified by the Junior Engineer and the Assistant Engineer, and has to be 
reviewed by the Executive Engineer and the Additional Chief  Engineer, 
over their dated signatures.  

 

(3) Work of unique importance and character irrespective of the value of the 
work, should have videography undertaken at various stages of 
construction right from the day of start of work to date of completion / 
occupation, covering all major events, inspections, visits by dignitaries, 
etc.  

 

7.15.   Initial Security Deposit: 
The tenderer whose tender is selected for acceptance shall have to deposit 2% 
(two percent) of the accepted tender amount as Initial Security Deposit 
(ISD) within 7 (Seven) days of receipt of Letter of Acceptance (LoA) and sign 
the agreement in the prescribed form within 10 (ten) days of receipt of Letter 
of Acceptance after depositing the ISD. The ISD shall be deposited in shape of 
NSC / POTD / Post Office Savings Bank Account / KVP/ Bank Guarantee duly 
pledged in favour of the Superintending Engineer, P.H. Division, 
Bhanjanagar at Chatrapur. No tender shall be accepted unless required 
amount of security money is deposited.  
 

In addition to the ISD and APS, 3% of the bill amount shall be deducted from 
each bill towards the security deposit. The initial security deposit before and after 
acceptance of tender together with the subsequent deduction from the 
contractor’s bill shall form part of the security deposit for the due fulfillment of 
the contract.  
 

The security deposit, ISD & APS of the contractor shall be refunded only 12 
(twelve) months after the date of completion of the work provided the final bill 
has been paid and defects if any rectified. 
 

If however there is inevitable delay in payment of final bill, the initial security 
deposit forming part of the security deposit may be refunded on orders of 
competent authority.  

 

7.16. Monitoring of the Project: 
Time is the essence of the contract. The execution of the project shall be closely 
monitored to ensure that quality; cost & time of the project are not compromised 
in any manner.   
The contractor shall submit monthly progress reports in a format as may be 
prescribed by the Engineer-in-charge. The monthly progress report shall be 
evaluated by the Executive Engineer vis-à-vis the approved Bar chart & PERT 
Chart and any deficiency observed thereto shall be communicated to the 
contractor. The contractor shall have to make up the deficiencies within the 
specific time period communicated to him by the Executive Engineer failing which 
the contractor shall be liable for action as per Clause -7.26. 
 

In addition, the contractor shall submit monthly day-wise work program one 
month in advance to Executive Engineer for approval under intimation to the 
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Additional Chief  Engineer, PH Circle, Berhampur & Engineer-in-Chief, 
P.H., Odisha, Bhubaneswar to ensure speedy implementation of the work and 
effective monitoring at all levels. Failing to do so shall also invite action under 
Clause-7.26. 

 

7.17.   Site Order Book: 
A site Order Book shall be issued to the contractor by the Engineer-in-charge or 
his representative. The contractor shall keep this Book always at site and any 
special order or instruction to be issued to the contractor shall be recorded in this 
Book by the Engineer-in-charge or his representative. The contractor shall sign all 
orders and instructions as token of his knowledge about the same. The site Order 
Book shall be the property of the department but will remain during the period of 
the progress of the work with the contractor. The safe custody of the site Order 
Book during this period shall be the responsibility of the contractor. After 
completion of the work, the Book shall be returned back by the contractor to the 
Engineer-in-charge, which will be enclosed in the final bill. 
  

7.18.  Guarantee: 
Defect liability period is 12 (Twelve) months from the date of final acceptance 
of the work conforming to provisions in scope of work. During this period, the 
contractor shall replace the defective materials if any or rectify the defects if any 
at his own cost as pointed out by the Engineer-in-charge to the satisfaction of the 
later. 
 

7.19.  Land: 
The Department may provide land if available for construction of site office to the 
contractor on payment of usual rent. 
 

7.20.  Unilateral Stoppage of Work: 
Unilateral stoppage of work by the contractor without prior written permission of 
the Engineer-in-charge shall be considered as breach of contract and the 
Governor of Odisha reserves the right to take such actions as it may be deemed 
fit. 
 

7.21.  Resident Engineer: 
The contractor shall engage for this work competent, qualified and authorised 
resident Engineers and Assistants to the satisfaction of the Engineer-in-charge. 
The Resident Engineer shall represent the contractor in his absence in receiving 
directions from officers of the Department, which will be binding on the 
contractor. 
 

7.22.  Force Majeure: 
Neither the contractor nor the Executive Engineer shall be considered in default 
in delayed performance of its obligation if such performance is prevented or 
delayed because of work to hostilities, revolution, civil commotion, epidemic, 
accident, fire, cyclone, flood, earthquake or because of any law and order 
proclamation, regulations or ordinance of the Government thereof or because of 
any act of God or for any cause beyond reasonable control of the party affected. 
Should one or both the parties be prevented from fulfilling their contractual 
obligations a state of force majeure lasting continuously for a period of 6 months, 
the two parties shall consult each other regarding the future execution of the 
contract for mutual settlement. 
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7.23.   Damages to Persons and Property: 
The contractor shall take every precaution not to damage or injure adjoining or 
other property of any persons. He shall indemnify and keep indemnified the 
employee against all claims for injuries or damages to any person or any such 
property (including surface or land or crops in site) which may arise out of or in 
consequence of any negligence or default on the representatives and against all 
claim, demands proceedings damages, costs, charges and expenses whatsoever 
in respect of or in relation thereto. The Department does not take any 
responsibility on this account. 

 

7.24.   Attention to Urgent Works: 
If any urgent work in the opinion of Engineer-in-charge becomes necessary to be 
executed and the contractor is unable and unwilling at once to carry out, the 
Engineer-in-charge may by his own or through other agency carry it out, as he 
may consider necessary. All expenses incurred on it shall be recoverable from the 
contractor or be adjusted against any sum payable to him. 
 

7.25.   Safety Devices: 
i)  Scaffolding: Suitable scaffolding shall be provided for workmen for all 

works that can not be safely done from the ground or solid construction 
except such short period of work as can be done safely from the ladders. 
When a ladder is used an extra labour shall be engaged for holding the 
ladder and if the ladder is used in carrying the materials, suitable foot holds 
and handholds shall be provided on the ladder. 
The Engineer-in-charge will have the right to inspect the scaffolding and 
centring etc. for the work and can reject partly or fully such structure if 
found defective in his opinion. 

ii)  Working Platforms: Working platforms, gangways and stairways shall be 
constructed such that they do not sag unduly or unequally. If the height of 
the platforms or gangway or stairway is more than 3.25 meters above the 
ground or floor level, it shall be closely guarded, have adequate width and 
suitably fenced. 

iii)  Safe means of access: Safe means of access shall be provided to all 
working platform and other working places. 

iv)  Precaution against Electrical Equipment: Adequate precaution shall be 
taken to prevent danger from electrical equipment. Hand lamps shall be 
provided with Mesh guard, wherever required. 

v)  Preventing Public from Accident: No materials on any of the sites shall 
be so stacked or placed as to cause danger or inconvenience to any person 
or public. The contractor shall provide all necessary fencing and light to 
protect public from accident and shall be bound to bear expenses of defence 
or any suit action or other proceedings at law that may be brought by any 
persons for injury sustained owing to neglect of the above precaution and to 
pay any damages and cost which may be awarded in any such suit action or 
proceedings to any such person or which may with the consent of the 
contractor, be paid to compromise any claim by any such person. The 
contractor not to come cause blockage of traffic /disruption of the traffic. 

vi)  Demolition: Before any demolition work is commenced and also during 
process of work:  

a)  all roads and open areas adjacent to the work site shall either be 
closed or suitably protected,  
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b)  no electric cable or apparatus which is liable to be a source of 
danger shall remain electrically charged,  

c)  all practical steps shall be taken to prevent danger to persons 
employed from the risk of fire, explosion or flooding,  

d)  no floor roof or other parts of the building shall be so over loaded 
with debris or materials as may render it unsafe. 

vii)  Personal safety equipment: All personal safety equipment shall be made 
adequately available by the contractor for use of persons employed at the 
site of work and maintained in a condition suitable for immediate use. The 
contractor shall take adequate steps to ensure proper use of the equipment 
by persons concerned. 

viii)  Precaution against fire: Suitable fire extinguishers, water and sand 
buckets shall be provided at the work site to tackle situations of fire.  

 
 
 

7.26.   Rescission of Contract: 
Subject to other provisions contained in this clause the Executive Engineer of the 
Department may without prejudice to his any other rights or remedy against the 
contractor in respect of any delay, inferior workmanship, any claims for damages 
and/or any other provisions of this contract or otherwise, and whether the date 
of completion has or has not elapsed, recommend the accepting authority to 
rescind the contract in any of the following cases: 
 

i) If the contractor having  been given by the Executive Engineer a notice  in 
writing to rectify,  reconstruct or replace any defective work or that the work 
is being performed in an inefficient  or otherwise improper or un-workmen 
like manner shall omit to comply with the requirement of such notice for a 
period of seven days thereafter. 

ii) If the contractor being a company shall pass a resolution on the court shall 
make an order that the company shall be wound up or if a receiver or a 
manager on behalf of a creditor shall be appointed or if circumstances shall 
arise which entitle the court or the creditor to appoint a receiver or a 
manager or which entitle to court to make a winding up order.  

iii) If the contractor has, without reasonable cause, suspended the progress of 
the work with due diligence so that in the opinion of the Executive Engineer 
(which shall be final & binding) he will be unable to secure completion of the 
work by the date of completion and continues to do so after a notice in 
writing of seven days from the Executive Engineer. 

iv) If the contractor fails to comply with the provisions of Clause-7.15 & other 
relevant clauses mentioned elsewhere in this DTCN.  

v) If the contractor fails to complete the work within the stipulated date or 
items of the work with individual date of completion, if any stipulated, on or 
before such date(s) of completion and does not complete them within the 
period specified in a notice given in  writing in that behalf by the Executive 
Engineer.  

 

When the contractor has made himself liable for action under any of the 
cases aforesaid, the accepting authority shall have the powers to 
rescind the contract (of which rescission notice in writing to the contractor 
under the hand of Executive Engineer shall be conclusive evidence), 20% of 
the value of the left over work will be realized from the contractor as 
Penalty 
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7.26.1. In case of rescission of contract as per Clause-7.26 the contractor shall 
have no claim to compensation for any loss sustained by him by regions of 
having purchased or procured any materials or entered any engagement on 
account of or with a view to execute the work / performance of the 
contractor. 

 

7.27(a) Conditions for Reimbursement of Levy/Taxes if Levied after Receipt 
of Tenders: 

i) All tendered rates shall be inclusive of all taxes and levies payable under 
respect statutes. However, pursuant to the Constitution (46th Amendment) 
Act, 1982, if any further tax or levy is imposed by Statute, after the last 
stipulated date for the receipt of tender including extensions if any and the 
contractor thereupon necessarily and properly pays such taxes/levies the 
contractor shall be reimbursed the amount so paid, provided such payments, 
if any, is not, in the opinion of the Superintending Engineer, P.H 
Division, Bhanjanagar at Chatrapur / Additional Chief  Engineer,P.H 
Circle, Berhampur/Engineer-in-Chief, P.H., Odisha, Bhubaneswar 
(whose decision shall be final and binding on the contractor) attributable to 
delay in execution of work within the control of the contractor. 

ii) The contractor shall keep necessary books of accounts and other documents 
for the purpose of this condition as may be necessary and shall allow 
inspection of the same by a duly authorised representative of the 
Department and/ or the Engineer-in-Charge and further shall furnish such 
other information/ document as the Engineer-in-Charge may require from 
time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levy, pursuant to the Constitution (Forty Sixth Amendment) 
Act, 1982, give a written notice thereof to the Engineer-in-Charge that the 
same is given pursuant to this condition, together with all necessary 
information relating thereto. 

7.27(b) Other statutory Taxes such as I.T. etc, will be deducted at sources 
from the bills of the contractor and deposited with concerned 
authority. 

 

7.27(c) Royalty at the prevailing rate on minerals will be deducted from the bills of 
the contractor and deposited with concerned authority. 

 

7.28 Fair Wages Clause: 
(a) The contractor shall not employ for the purpose of this contract any 

person who is below the age of fourteen years and shall pay to each 
labourer for work done by such labourers fair wages. 

 

Explanation – “Fair Wage” means wages, whether for time or piece work 
prescribed by the State Public Works Department provided that where 
higher rates have been prescribed under the minimum wages Act 1948 
wages at such higher rates should constitute fair wages. 

 

The Executive Engineer shall have the right to enquire into and decide any 
compliant alleging that the wages paid by the contractor to any labourer 
for the work done by such labourer is less than the wages as per sub-
paragraph-I above. 
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(b) The contractor shall, notwithstanding the provisions of any contract to 
contrary, cause to be paid a fair wage to labourers indirectly engaged on 
the work including any labour engaged by his sub-contractors in 
connection with the said work, as if, the labourers had been immediately 
employed by him. 

 

(c) In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this agreement, the contractor 
shall comply with or cause to be complied with all regulations made by 
Government in regard to payment of wages, wage period deductions from 
wages, recovery of wages not paid and deductions unauthorisedly made, 
maintenance of wage register, wage cards, publication of scale of wages 
and other terms of employment, inspection and submission of periodical 
returns and all other matters of a like nature. 

 
(d) The Executive Engineer or Sub-Divisional Officer concerned shall have the 

right to deduct, from the money due to the contractor, any such required 
or estimated to be required for making good the loss suffered by a worker 
or workers by reason of non-fulfilment of the conditions of the contract for 
the benefit of the workers non-payment of wages or of deduction made 
from his or their wages, which are not justified by their terms of the 
contract or non-observance of the regulations. Money so deducted should 
be transferred to the workers concerned. 

 
(e) Vis-à-vis, the Government of Odisha, the contractor shall be primarily 

liable for all payments to be made under and for the observance of the 
regulations aforesaid without prejudice to his right to claim indemnity from 
his sub-contractor. 

(f) The regulations aforesaid shall be deemed to be a part of this contract and 
any breach thereof shall be breach of this contract. 

[Odisha PWD / Electricity Department Contractor’s Labour Regulations] 
 

7.28.1. Short title – These regulations may be called “The Odisha Public Works 
Department / Electricity Department Contractor’s Regulations”. 

 
7.28.2. Definitions – In these Regulations, unless otherwise expressed or indicated 

the following words and expressions shall have the meaning here by assigned 
to them respectively, that is to say - 

 

i) “Labour” means a worker employed by a contractor of the Odisha Public 
Works Department / Electricity Department directly or indirectly through a 
sub-contractor or other person, or by an agent on his behalf. 

ii) “Fair Wages” means wages whether for time or piece work prescribed by 
the State Public Works Department provided that where higher rates have 
been prescribed under the minimum wages Act, 1948 wages at such 
higher rates should constitute fair wages. 

iii) “Contractor” shall include every person whether a sub-contractor or 
headman or agent employing labour on the work taken on contract. 

iv) “Wages” shall have the same meaning as defined in the payment of 
Wages Act and include time and piece rate wages, if any. 
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7.28.3. Display of Notices regarding Wages, etc.: 
The contractor shall:– 

(a) Before he commences his work on contract display and correctly maintain 
and continue to display and correctly maintain, in a clean and legible 
condition, in conspicuous places on the work, notices in English and in the 
local Indian language spoken by the majority of the workers, giving the 
rate of wage prescribed by the State Public Works Department / Electricity 
Department for the district in which the work is done. 

(b) Send a copy of such notices to the Engineer-in-charge of the work. 
7.28.4. Payment of wages: 

(1)  Wages due to every worker shall be paid to him direct. 
(2)  All wages shall be paid in current coin or currency or in both 

7.28.5. Fixation of wage period: 
(1) The contractor shall fix the wage period in respect of which the wages be 

payable. 
(2) No wage period shall exceed one month. 
(3) Wages of every workman employed on the contract shall be paid before 

the expiry of ten days, after the last day of the wage period in respect of 
which the wages are payable. 

(4) When the employment of any worker is terminated by or on behalf of the 
contractor, the wages earned by him shall be paid before the expiry of the 
day succeeding the one on which his employment is terminated. 

(5) All payments of wages shall be made on a working day. 
7.28.6. Wage book and wages cards, etc.: 

(1) The contractor shall maintain a wage book of each worker in such form as 
may be convenient, but the same shall include the following particulars- 
(a) Rate of daily or monthly wages. 
(b) Nature of work on which employed 
(c) Total number of days worked during each wage period 
(d) Total amount payable for the work during each wage period. 
(e) All deductions made from the wages with an indication in each case of 

the ground for which the deduction is made. 
(f) Wage actually paid for each wage period. 

(2) The contractor shall also maintain a wage card for each worker employed 
on the work. 

(3) The Executive Engineer may grant an exemption form the maintenance of 
wage bond, wage cards to a contractor who, in his opinion – may not 
directly or indirectly employ more than 100 persons on the work. 

7.28.7. Fines and deduction which may be made from wages: 
(i)  The wages of a worker shall be paid to him without and deduction of any 

kind except the following -  
(a) Fines 
(b) Deductions for absence from duty, i.e., from the place of places 

whereby the terms of his employment he is required to work. The 
amount of deductions shall be in proportion to the period for which 
he was absence. 

(c) Deductions for damage to or loss of good expressly entrusted to 
the employed person for custody or for loss of money for which he 
is required to account where such damage or loss is directly 
attributable to his neglect or default. 
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(d) Any other deductions which the Odisha Government may from time 
to time allow. 

 

(ii) No fines shall be imposed on a worker and no deduction for damage or 
loss shall be made from his wages until the worker has been given an 
opportunity of showing cause against such fines or deduction. 

 

(iii) The total amount of fines which may be imposed in any one wage period 
on a works shall not exceed an amount equal to five paise in a rupee of 
the wages payable to him in respect of that wage period. 
 

(iv) No fine imposed on any worker shall be recovered from him by 
instalments, or after the expiry of 60 days from the date on which it was 
imposed. 

 

7.28.8. Register of fines, etc.: 
(i) The contractor shall maintain a register of fines and of all deduction for 

damage or loss. Such register shall mention the reason for which fine was 
imposed or deduction for damage or loss was made. 

(ii) The contractor shall maintain a list in English and in the local Indian 
language, clearly defining acts and omissions for which penalty of fine can 
be imposed. It shall display such list and maintain it in a clean and legible 
condition in conspicuous places on the work. 

 

7.28.9. Preservation of register: 
The wage register, the wage cards and the register of fines, deduction 
required to be maintained under the regulations shall be preserved for 12 
(twelve) months after day of the last entry made in them. 
 

7.28.10. Powers of Labour Welfare Officers to make investigation or enquiry: 
The Labour Welfare Officers or any other persons authorized by the 
Government of Odisha on their behalf shall have power to make enquiries 
with a view to ascertaining and enforcing due and proper observance of the 
fair wage clauses and the provisions of these regulations. He shall investigate 
into any complaint regarding default made by the contractor, sub-contractor 
in regard to such provisions. 
 

7.28.11.  Report of Labour Welfare Officers: 
The Labour Welfare Officer or others authorized as aforesaid shall submit a 
report of the results of his investigation or enquiry to the Executive Engineer 
concerned, indicating the extent, if any, to which the default has been 
committed with a note that necessary deductions from the contractor bill be 
made and the wages and other dues be paid to the labourers concerned. 

 

7.28.12.  Appeal against the decision of Labour Welfare Officer: 
Any persons aggrieved by the decision and recommendation of the Labour 
Welfare Officer or other person so authorized may appeal against such 
decision to the Labour Commissioner within 30 days from the date of decision 
forwarding simultaneously a copy of his appeal to the Executive Engineer 
concerned but subject to such appeal, the decision of the officer shall be final 
and binding upon the contractor. 
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7.28.13.  Inspection of register: 
The contractor shall also allow inspection of the wage book and wage cards 
to any of his workers or to his agent at a convenient time and place after due 
notice is received, or to the Labour Commissioner or any other person 
authorized by the Government of Odisha on his behalf. 

 

7.28.14.  Submission of return: 
The contractor shall submit periodical returns as may be specified from time 
to time. 

 

7.28.15.  Amendments: 
The Government of Odisha may from time to time, add to or amend these 
regulations and on any question as to the application, interpretation of effect 
of these regulations, the decision of the Labour Commissioner or any other 
person authorized by the Government of Odisha in that behalf shall be final. 

 
The terms and conditions of the agreement have been read by 
Me/Us and I/We certify that I/We clearly understand them and 
agree to abide by them. 

 
 
 

      Contractor 
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SECTION-8 
GENERAL 

 
The intent of this Section is to specify the work items to be covered on ‘Percentage 
Rate Basis’ in conformity with the technical specifications as enumerated in the 
subsequent clauses for the work “Rearrangement of existing water supply 
system to CHC Kabisuryanagar under Deposit “ 
 
8.1.1.Location:         

Town : Kabisuryanagar 
District : Ganjam 

State : Odisha 
Connected to : SH 

Nearest Railway Station :     Berhampur 
 

8.2          SCOPE OF WORK & TECHNICAL SPECIFICATION 
 

 
Broad Scope of Works: 
 
1.Shifting of pipe line inside the premises of CHC . 
2.Construction of 20,000ltr capacity RCC UGR (Circular) 
3.Construction of Pump house 
4.Pumping arrangement 

 
The above scope of works is not exhaustive but gives only an idea about the 

type of work involved. Any other items/works, which have not been specifically 
mentioned but required for completeness and soundness of the systems, shall be 
automatically covered within the scope of work & no extra claim shall be entertained 
due to such coverage. The above works shall have to be executed in accordance with 
the detailed design criteria & specifications given in Section-08 and other conditions 
mentioned elsewhere in the DTCN & subsequent correspondences made if any. 

 
8.3.  

 
Soil Investigation Report:  

For structural design purposes, SBC at required depths and different locations 
below ground level at respective places for all units of the GSR shall be found out 
by the agency through Govt./Govt. approved laboratory confirming to relevant IS 
code.  The soil test shall include bore log, SPT, UDS test, Tri-axial test, Vane 
shear test, core sample test, plate load test depending upon requirement of the 
structure. Before detailed engineering & design the contractor shall submit 
detailed soil test report to the Engineer-in-Charge for approval of SBC to be 
adopted for structural design.  Accordingly, the contractor has to design the 
structures.  The maximum ground water table for design of GSR, ESR the 
maximum ground water table for design shall be taken as 3.0 M below virgin 
ground level.  In case further data would be necessary before or after submission 
of tender / during execution of the work, the tenderer / contractor shall collect 
the same of   his own & at his cost.   

 
         Ignorance of any data shall not relieve the contractor of his obligation to 

complete & commission the work as per the provisions of the DTCN.  For detail 
structural design of the intake well and footway bridge, the agency has to collect 
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all the required hydraulic & flow parameters of the river/water way as will be 
required for detail design and drawing where the intake well to be constructed 
from the irrigation/competent Department, and other data as will be required as 
his own cost and risk & shall submit to the Engineer-in-charge of work for 
approval.  Then based on the approved data the agency has to prepare detail 
design & drawing of intake well. Before detailed engineering & design the 
contractor shall submit detailed soil test report and all above information to the 
Engineer-in-Charge for approval of SBC and related all other design parameters 
to be adopted for structural design.  Accordingly, the contractor has to design the 
structures. 

 

While designing of the structures, it shall be ensured that the weight of the 
structure including foundation, water, over burden earth on foundation / slab / 
raft etc. as applicable shall be within the permissible limit of S.B.C. allowed by 
Department. 

8.5 Site Visit: 
The tenderer before tendering shall inspect the site at his own cost in consultation 
with Executive Engineer in Charge of work and shall satisfy himself with regard to 
the nature and extent of the work involved, the actual site conditions, existing 
facilities & shall collect any other information which may be required before 
submitting the tender. Any claim afterwards by the tenderer shall not be 
entertained on account of the ignorance of the site conditions. 

8.6 Format Language and Units: 
The language of all documents shall be in English. Units of measurement in the 
documents, on the drawings, and the submissions shall be in S.I/ Metric Units. 

8.7 Quality of Material and Workmanship: 
All the materials supplied by the contractor shall be best of their respective kinds 
and shall comply with latest revisions of Indian Standards/ International 
Standards/ Water Supply & Public Health regulations stipulated by Govt. of India, 
AWWA, State Pollution Control & Prevention Board, Indian Electricity Rules and 
other statutory requirements of Govt. of India and Govt. of Odisha. 

The contractor shall be responsible for the design of the entire system and quality 
of materials and workmanship. The contractor shall guarantee the satisfactory 
functioning & performance of entire water treatment plant. If any modification/ 
replacement is necessitated during trial-run and guarantee period, the same shall 
be carried out immediately free of cost. 

8.8 Construction & Erection Facilities: 
Water, power, accommodation and storage of materials for construction, erection 
and fabrication at site shall be arranged by the contractor at his own cost. The 
power supply & consumption during the construction stage shall be the 
responsibility of the contractor & no extra payment shall be made on account of 
this. Department will be responsible for supply of water for testing, trial running & 
commissioning of the water treatment plant. The power supply and consumption 
during testing and commissioning and trial running shall be the Department's 
responsibility. 

8.9 Inspection & Testing: 
For all materials, the contractor shall furnish Manufacturer's test certificate with 
each consignment. At site, Testing and inspection shall be carried out as per 
Indian standards/International Standards in presence of Engineer-in-Charge, 
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contractor and manufacturer. The contractor shall detail out the codes and 
standards in accordance with which the testing shall be carried out. 

Inspection by the Engineer-in-charge of the Department shall not relieve the 
contractor of his liability for rectifying the defects which may subsequently appear 
or be detected during testing and commissioning or subsequent operation. After 
rectification of the defects or replacement, the equipments shall be re-tested to 
the satisfaction of the Department. 

All equipments, labour, tools & tackles, instruments and other facilities for testing 
shall be provided by the contractor. He shall also maintain records of all the tests 
and furnish copies of the same to the Department. 

Whenever untested materials are used, written permission from the Engineer-in- 
Charge shall be obtained. Manufacturer's test certificates shall be furnished by the 
contractor for such equipments and materials used. 

The Department reserves the right to test any material at any of the reputed 
laboratories if necessity arises & the cost of such test(s) shall be borne by the 
contractor & rejected materials shall have to be replaced by the contractor by 
approved material at his cost. 

8.10 Completion Schedule: 
The time is the essence of this contract. The entire job is to be completed within 
a time frame of 4 ( Four ) Months from the date of issue of work order by the 
Superintending Engineer, P.H. Division, Bhanjanagar at Chatrapur. The 
tenderer shall submit a Bar Chart indicating starting and completion dates of each 
activity such as submission of designs and drawings, site mobilisation, 
procurement of materials and equipments, transportation, execution, assembly/ 
erection, testing, trial running and commissioning without which the tender shall 
be liable for rejection. 

8.11 Tendering: 
Ordinarily, modifications of technical specifications during execution of the work 
shall not be permitted excepting in cases where such a modification is warranted 
due to technical requirements. 

 

8.12 Tender Drawings: 
The tender drawings submitted by the contractor/firm in their offer are subjected 
to change during detailed design if so required from technical considerations 
without extra financial implications. 

8.13 Schedule of Tender for Submission: 
The tenderer shall submit the following details in addition to other documents as 
indicated elsewhere in this DTCN along with the 'General & Techno-Commercial 
Bid' of his tender document without which his 'tender' shall not be considered 
further for appraisal.  
 

i) Technical write-up on the facility/scheme offered. 
ii) General Arrangement Drawings, proposed general layout Drawings, 

sectional elevation drawings with dimensions, flow diagram, hydraulic 
diagram, electrical circuit diagram, P&I diagram, site drainage and 
wastewater disposal scheme etc.  
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iii) Perspective drawings of the proposed plant showing all the units to give a 
general idea as to how the plant offered by them would look like 
architecturally.  

iv)      Detailed specifications with codes/standards of all the materials/  
Equipments / construction work etc, with makes & their source of supply 
and testing codes including manufacturer’s catalogue. 

v) Battery Limits/ Exclusions, if any. 
vi) Delivery period with Bar Chart for the complete scheme. 
vii) Equipments, tools & tackles (with their capacities) proposed to be 

mobilized to the site. 
vii) Personnel & staff proposed to be deployed at site. 
ix) Past experience of the Tenderer with respect to eligibility criteria.  A list of 

similar jobs designed & executed by the tenderer with their capacity, year 
of commencement & installation, value of work and full addresses of their 
client. 

x) Brief details of the tenderer, technical personnel/ executive Employed with 
the tenderer, their qualifications & experience, Organization chart. 

xi) Enclosed ‘Questionnaire’ at Annexure-I duly filled in by the tenderer.  
 

****** 
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SECTION – 09 
 

TECHNICAL SPECIFICATIONS & DESIGN CRITERIA 
 

9.1.  General Conditions: 

1. Cement shall not be less than O.P.C.-43 grade/PPC/PSC-53 grade of 
reputed manufactures confirming to relevant IS Specification. 

2. The steel reinforcement shall be of SAIL/RINL/TATA/JINDAL STEEL/ 
SHYAM STEEL make of Fe-500 grade confirming to relevant IS 
specification. 

3. As & when required, the steel/cement & other building materials will be 
tested by Department at the cost of contractor to ensure proper quality as 
per IS specification. 

4. Testing of water tightness shall be conducted as per relevant IS Codes. 

5. Machine mix shall be used in concrete work for all structure. Design mix 
of concrete will be preferred. Vibrator of appropriate type shall be used 
for compaction of concrete. 

6. All the structures are to be designed as permanent type and shall have 
aesthetic elevation. 

7. Form work shall be of steel plates and frame, sound seasoned timber or 
any approved materials as decided by Engineer-in-charge to be used for 
the centering and shuttering of the structures. 

8. Painting of all steel / MS structure to be done as per approved quality of 
enamel paint over a coat of primer. 

9. All the valves are to conform with relevant IS specification and of reputed make. 

10. The surplus earth and debris should be lifted after completion of work and proper 
leveling of site as directed by Engineer-in-charge without any extra claim. 

11. Pumps and motors to be of reputed and approved make. 

12. All the work including supply of materials to be executed as per relevant IS 
specification and direction of Engineer-in-charge. 

13. Foundation of all structure including supply of materials shall be designed 
depending on Ground water table / subsoil condition. In no case the Depth of 
foundation below virgin soil shall be less than 1 mtr. at respective places. 

14. All equipment, sub-assembly and components, auxiliaries and accessories shall be 
tested at manufacturer's workshop/site in accordance with relevant Indian 
Standards/International Standards. The contractor shall furnish all test 
certificates etc. related to the quality of all the materials to the Department along 
with the delivery of the materials at site without which no payment shall be 
released. However, such test certificates, quality assurance certificate shall not 
relieve the contractor of it's obligation to replace forth with any 
instrument/materials found defective during tests at works / trial running 
period/guarantee period. 
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15. Testing for performance of equipment shall be carried out and be checked 
with the approved parameters and performance characteristic curves for 
the purpose of acceptance. 

16. Reinforced cement concrete Grade M-30 in all member in contact with 
water and members close to water like roof slab / dome etc. 

17. Electrical equipments/ installation: All the Electrical equipments/ 
installations shall be energy efficient and confirm to star rated/ BEE 
as applicable. The Electrical Power Factor should not be less than 0.92. 

9.6  All concrete works for water retaining as well as the supporting structures shall 
be executed, tested as per IS 456, 1978, IS 3370 (Part-I) 1965 and IS3370 
(Part-II) 1965. 

9.7.   
           Installation of pump sets, control panel and cable: 

Supply and installation of specified and suitable Pump sets as per the locations 
and duties specified in 8 of Section-8 
  
Fixing and fitting of column pipes for lowering of pump sets, suitable star-delta 
control panel to run the motor , fixing of  valves of the above pump sets 
including cost of all materials, labour required for the purpose. 
 
Laying of suitable submersible flat cable from control panel to the pump set and 
installation of other ancillary electrical fittings for smooth running of pump-motor 
and control of electricity  including cost of all materials, labour required for the 
purpose. 
 
The delivery pipe line from the pump set shall be connected to the rising main or 
distribution main as the case may be and should be tested and commissioned 
and to be completed in all respect. 
 

 
 

 
 

9.8 Guarantee: 
The Contractor shall guarantee the design, materials, quality, 
workmanship and the satisfactory performance of all the equipments,  
accessories, auxiliaries, piping, electrical instruments, installations, 
constructions, buildings, facilities, infrastructure etc. under his scope of 
work for a period  of 12 (twelve) months from the date of 
commissioning.  Any defects noticed during the guarantee period shall be 
replaced / rectified immediately without any extra cost to the Department. 
 
 

9.9  Acceptance:   
On completion of construction, the contractor shall clear all the left over 
surplus earth, bricks, boulders, debris, scrap, temporary structures etc. 
from the construction site and present the entire premises in a neat and 
tidy manner. All units, equipments, tanks, reservoirs, pipelines etc. shall be 
cleaned thoroughly and disinfection shall be done. On completion of 
finishing work, colour wash & painting work, the contractor shall 
provide name plates on the main units and shall stencil in bold letters 
the equipment code nos. & direction of flow on all the units, 
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equipments, pipelines, valves etc. The code nos. scheme shall be worked out 
in consultation with the Department. 
 
Preliminary Acceptance : 
On completion of successful testing, trial running, satisfactory performance 
guarantee test, successful training, submission of Manual, operating log 
sheets and completion drawings,  the ‘Installation’ shall be preliminarily 
accepted by the Department and put into regular operation. 
 
Final Acceptance: 
On completion of six (6) months of satisfactory operation & performance, 
the ‘Installation’ shall be finally accepted by the Department. 
 
 

9.12  Make of Electrical & Mechanical Equipment: 
The following makes shall only be allowed unless specifically mentioned 
elsewhere in this DTCN. 
(a) Pumps: Kirloskar/ CRI/KSB// Crompton Greaves/Mathar 

Plate/SIEMENS/TEXMO 
(b) Motors: : Kirloskar/ CRI/KSB// Crompton Greaves/Mathar 

Plate/SIEMENS/TEXMO 
(c) GI pipes and fittings: TATA/Jindal 
(d) Paints, distemper: Johnsons Nicholsons/ Asian Paint/ Berger paints 
(e)  Other Accessories : The firm  shall clearly state the make which shall be 

approved by Department. 
 
 

 
 

All provisions of the technical scope of work & terms & conditions of the 
contract have been read by Me/Us and I/We certify that I/We clearly 
understand them & agree to abide by them. 

 
 
  Witness        Contractor 



67 
 

 
 

SCHEDULE – A 

STRUCTURE & ORGANISATION 

1. General Information             

a)       Name of Applicant 

 

b)       Head Office Address 

 

 

e-Mail Address: 

Telephone No.       Fax : 

Mobile Phone No. 

 

c) Regional Office Address (if any) 

 

 

e-Mail Address: 

Telephone No.       Fax : 

 

d) Local Office (if any) 

 

 

e-Mail Address: 

Telephone No.       Fax : 

 

e) Class of contractor / firm and year of incorporation  
(attach copy of certificate of registration) 

 

f)   Name and Address of Bankers 

 

g)      Main Lines of Business 
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2. STAFF PROPOSED FOR EXECUTION OF THE WORKS 

a) Office            

Name(s) Educational 
qualification 

Designation Relevant 
Experience 

Remarks 

     

 

b)  Key Engineering Personnel to be deployed at the site  

Sl. 
No. 

Name of Engineering 
Personnel to be deployed 

Educational 
qualification 

Experience Remark 

1.     
2.     
3.     
4.  

 
   

5.  
 

   

                                                                                                                                         
Note: BIO-DATA of each personnel shall be attached related with the    

proposed site. 
A summary of the work experience of each key staff shall be attached. 
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SCHEDULE – B 

FINANCIAL STATEMENT 
[To be given separately for each constituent Firm] 

 
Financial statement shall be audited for five years by Regd. Chartered Accountant or 
competent financial organization / authority. The audit certificate should be included 
with the document. 
 

1)   Name of Applicant: 

 
2) Total annual turnover & Annual turnover in Construction Works, undertaken 

for each of the last five financial years.    
(Rs. In lakh) 

FINANCIAL 
YEAR 

Home 
 

Abroad Total 

Total 
Turnover 

Turnover 
in Const. 

Works 

Total 
Turnover 

Turnover 
in Const. 

Works 

Total 
Turnover 

Turnover 
in Const. 

Works 

2025-26  
 

     

2024-25  
 

     

2023-24  
 

     

2022-23  
 

     

2021-22  
 

     

 

3. Applicant’s specific financial arrangements (mention amount in Indian Rupees)  
a) Own Resources 

b) Bank Credits 

c) Others (specify) 

4.  Credit Facilities  :  

To be supported by certificate for the Bank in Scheduled ‘H’. 
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SCHEDULE – C 

LIST OF TOOLS, PLANT & EQUIPMENT 
Proposed to be deployed by the Applicant for use on the work 

 
 

Sl. 
No. 

List of plants & 
equipments 

Minimum 
Requirement 

Owned Leased / Hired Remarks 
Nos. / qnty Nos. / qnty 

1 2 3 4 5 6 
1. Concrete Hopper Mixer (tilting hopper type)     

2. Plate / Skid Vibrator     
3. Needle Vibrator     
4. Water Tank      
5. Levelling instrument     
6. Dewatering Pump set from 5 to 20 HP capacity     
7. Steel shuttering plates (600 x 1200mm) with steel 

scaffoldings 
    

8. Transportation trolley     
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SCHEDULE – D 

WORK EXPERIENCE 
 
 

1.  Name of the firm : 

2.  Total number of years of experience in construction work : 

3.  List of the similar works executed during last 5 years.        (Rs. in lakh) 

Sl. 
No.

Name of 
the work/ 
location 

Agmt. No. 
& Dt. 

Name of 
the 

employer 

Value of 
Contract 

price 

Total 
Value of 

work 
executed 

Financial 
year-wise 
Computed 

amount  

Stipulated 
date of 

commence-
ment 

Stipulated 
date of 

completion 

Actual date 
of 

completion 

Reasons 
for delay 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
           

           

           

           

           

           

           

NB: Certification of the employer not below the rank of Executive Engineer/equivalent is to be furnished in support of the 
above claim. 
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4.  Approximate value of existing commitment and ongoing works:      (Rs. in lakh)  

Description 
of work 

Place Name of 
employer 

Contract 
No 

Contract 
value 

Stipulated period of 
completion (indicate date of 

commencement & 
completion) 

Balance value of 
work to be 
executed 

Remarks 

1 2 3 4 5 6 7 8 
        

        

        

        

        

        

        

        

        

        

NB: Certification by the engineer in charge not below the rank Executive Engineer/equivalent in support of the above claim 
should be furnished.  
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6.  Works for which bid already submitted but not finalized.      (Rs. in lakh) 

Description 
of work 

Place of 
work 

Name & address of 
employer 

Estimated 
cost of 
work 

Offer valued 
by the bidder 

Stipulated 
period  

of completion 

Date on which  
decision 

expected. 

Remarks 

1 2 3 4 5 6 7 8 
        

        

        

        

        

        

        

        

        

        

 
Note: - a) Certificate from the employers not below the rank of Executive Engineer or equivalent may be attached 
  b) Non-disclosure of any information in the schedule will result in disqualification of the firm. 
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SCHEDULE –E 

INFORMATION REGARDING CURRENT LITIGATION, 
DEBARRING / EXPELLING OF TENDER OF ABANDONMENT 

OF WORK BY TENDER 
 

1.(a) Is the applicant currently involved in any litigation relating to any contract works  - 

Yes/No 

(b) If yes, give details 

 

 

 

 

2.(a)  Has the applicant or any of its constituent partners have been debarred / expelled 

by any agency in India during the last 5 years  - Yes/No 

(b)  If yes, give details 

 

 

 

 

3 (a) Has the applicant or any of its constituent partners failed to perform/absconded/ 

rescinded on any contract work in India during the last 5 years - Yes/No 

(b)  If yes, give details 

 

 

 

 

Note :  If any information in this schedule is found to be incorrect or concealed pre-
qualification application will be summarily rejected. 
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SCHEDULE – F 

 

(Applicable where the proposed works covers Electrical Items of works only) 
 
 

1.  The contractor shall have appropriate class of electrical license for External & 

Internal Electrical Works. 

 

2.  If not, collaboration with contractor having Electrical license of equivalent capacity 

issued by licensing authority is to be furnished. 
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SCHEDULE – G 

AFFIDAVITS / DECLARATION 

1.  I/We have read the instructions appended in the DTCN. 
 
2.  I/We agree that the decision of the Govt. of Odisha in selection of contractors will 

be final and binding upon me/us. 
 
3. All the information furnished herewith are correct to the best of my/our knowledge 

and belief.  In case of any information or documents furnished found to be false or 
incorrect, I / we have no objection if my / our tender is rejected. 

 
4.  I/We agree that I/We have no objection if inquiries are made about construction 

work and its related areas regarding all projects and works listed by us in the 
accompanying sheets or any other enquiry on information furnished herewith in the 
accompanying sheets. 

 
5.  I/We agreed that I/We have no objection if our past construction works are 

inspected by any authority of Govt. of Odisha to assess the quality of construction. 
 

 

 

Date: 

Place:            Signature 
            Name & Designation 
        Name of the organisation 
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SCHEDULE – H 
 

(Refer: Schedule “B” Item – 4) 

 

FORM OF SOLVENCY CERTIFICATE FROM A SCHEDULE BANK 
 

 

This is to certify that to the best of our knowledge and information M/s./Sri 

…………………………………………………..…………………… having marginally noted address a 

customer of our bank and are/is respectable and can be treated as good for any 

engagement upto a limit of Rs.……………………………………………………… (Rupees ………… 

………. ………… …………………………………………….) (Minimum 10% of the Value of work) 

 

            Signature 

 

 

         For the Bank 

Note :  In case of partnership firm, certify names of all partners as recorded with the Bank. 
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SCHEDULE – I 

 

ANY OTHER INFORMATION, IF ANY 
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SCHEDULE – J 
 

Format for Seeking Clarification 
(to be furnished in both MS Word/Excel & PDF Format) 

 
Name of the Firm with e-mail & Mobile No.:_______________________ 
___________________________________________________________ 

 
Sl. 
No. 

Reference to DTCN/ 
Clause/ Page 

Existing 
Description & 

Subject 

Clarification 
Sought 

Remarks 

1 2 3 4 5 
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SCHEDULE – K 
 

FORM OF BANK GUARANTEE 
[Additional Performance Security] 

 
To 
The Executive Engineer, 
_________________________________. 
 
WHEREAS: 

(A) ___________________________________________ [name and address of 
contractor] (hereinafter called the “Contractor") has executed an agreement (hereinafter 
called the “Agreement”) with the [Superintending Engineer, PH Division, 
Bhanjanagar at Chatrapur representing Engineer-in-Chief, PH, Odisha], (hereinafter 
called the “Authority”) for the construction of the work “Rearrangement of existing 
water supply system to CHC Kabisuryanagar under Deposit “ subject to and in 
accordance with the provisions of the Agreement. 
 (B) The Agreement requires the Contractor to furnish a Performance Security for due 

and faithful performance of its obligations, under and in accordance with the 

Agreement, during the {Construction Period & Defects Liability Period} (as defined in 

the Agreement) in a sum of Rs.__________ Lakh (Rupees _______________  Lakh) 

(the “Guarantee Amount”). 

  (C) We, _______________________ through our branch at _________________ (the 

“Bank”) have agreed to furnish this bank guarantee (hereinafter called the 

“Guarantee”) by way of Additional Performance Security. 

 
NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and 
affirms as follows: 
1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 

performance of the Contractor’s obligations during the {Construction Period & 

Defects Liability Period} under and in accordance with the Agreement, and agrees 

and undertakes to pay to the Authority, upon its mere first written demand, and 

without any demur, reservation, recourse, contest or protest, and without any 

reference to the Contractor, such sum or sums up to an aggregate sum of the 

Guarantee Amount as the Authority shall claim, without the Authority being required 

to prove or to show grounds or reasons for its demand and/or for the sum specified 

therein. 
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2. A letter from the Authority, under the hand of an officer not below the rank of 

[Superintending Engineer, PH Division, Bhanjanagar at Chatrapur], that the 

Contractor has committed default in the due and faithful performance of all or any of 

its obligations under and in accordance with the Agreement shall be conclusive, final 

and binding on the Bank. The Bank further agrees that the Authority shall be the sole 

judge as to whether the Contractor is in default in due and faithful performance of its 

obligations during and under the Agreement and its decision that the Contractor is in 

default shall be final and binding on the Bank, notwithstanding any differences 

between the Authority and the Contractor, or any dispute between them pending 

before any court, tribunal, arbitrators or any other authority or body, or by the 

discharge of the Contractor for any reason whatsoever. 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the 

Bank were the principal debtor and any change in the constitution of the Contractor 

and/or the Bank, whether by their absorption with any other body or corporation or 

otherwise, shall not in any way or manner affect the liability or obligation of the Bank 

under this Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority 

to proceed against the Contractor before presenting to the Bank its demand under 

this Guarantee. 

5. The Authority shall have the liberty, without affecting in any manner the liability of 

the Bank under this Guarantee, to vary at any time, the terms and conditions of the 

Agreement or to extend the time or period for the compliance with, fulfillment and/ or 

performance of all or any of the obligations of the Contractor contained in the 

Agreement or to postpone for any time, and from time to time, any of the rights and 

powers exercisable by the Authority against the Contractor, and either to enforce or 

forbear from enforcing any of the terms and conditions contained in the Agreement 

and/or the securities available to the Authority, and the Bank shall not be released 

from its liability and obligation under these presents by any exercise by the Authority 

of the liberty with reference to the matters aforesaid or by reason of time being given 

to the Contractor or any other forbearance, indulgence, act or omission on the part of 
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the Authority or of any other matter or thing whatsoever which under any law 

relating to sureties and guarantors would but for this provision have the effect of 

releasing the Bank from its liability and obligation under this Guarantee and the Bank 

hereby waives all of its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee or 

security now or which may hereafter be held by the Authority in respect of or relating 

to the Agreement or for the fulfilment, compliance and/or performance of all or any 

of the obligations of the Contractor under the Agreement. 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this 

Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in 

force for the period specified in paragraph 8 below and unless a demand or claim in 

writing is made by the Authority on the Bank under this Guarantee all rights of the 

Authority under this Guarantee shall be forfeited and the Bank shall be relieved from 

its liabilities hereunder. 

8. The Guarantee shall cease to be in force and effect on ****$. Unless a demand or 

claim under this Guarantee is made in writing before expiry of the Guarantee, the 

Bank shall be discharged from its liabilities hereunder. 

9. The Bank undertakes not to revoke this Guarantee during its currency, except with 

the previous express consent of the Authority in writing, and declares and warrants 

that it has the power to issue this Guarantee and the undersigned has full powers to 

do so on behalf of the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post 

addressed to the Bank at its above referred branch, which shall be deemed to have 

been duly authorized to receive such notice and to effect payment thereof forthwith, 

and if sent by post it shall be deemed to have been given at the time when it ought 

to have been delivered in due course of post and in proving such notice, when given 

by post, it shall be sufficient to prove that the envelope containing the notice was 

posted and a certificate signed by an officer of the Authority that the envelope was so 

posted shall be conclusive. 
                                                           
$  Insert date being 30 (Thirty) Months from the date of issuance of this Guarantee (in accordance with Clause 23.4 

of the Section 2(B) & Clause 6.22 of Section 6). 
 



 

83 
 

11. This Guarantee shall come into force with immediate effect and shall remain in force 

and effect for up to the date specified in paragraph 8 above or until it is released 

earlier by the Authority pursuant to the provisions of the Agreement. 

 

Signed and sealed this ___________ day of ______________, 20______ at ________. 

 
 
 

SIGNED, SEALED AND DELIVERED 
For and on behalf of the Bank by: 
(Signature) 
(Name) 
(Designation) 
(Code Number) 
(Address) 

NOTES: 
(i) The bank guarantee should contain the name, designation and code number of the 

officer(s) signing the guarantee. 
(ii) The address, telephone number and other details of the head office of the Bank as 

well as of issuing branch should be mentioned on the covering letter of issuing 
branch. 

(iii) The stamp papers of appropriate value shall be purchased in the name of bank who 
issues the “Bank Guarantee”. 

(iv) The bank guarantee shall be from a Nationalised/ Scheduled Indian Bank with 
counter guaranteed by its branch at  Chatrapur. 
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Appendix - I 
 

Executive Instruction regarding calling for and acceptance of 
tenders in e-Procurement in Govt. of Odisha. 

 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.07556900042013 (Pt-II) – 7885/W Dated 23.07.2013 
 

Sub: Codal Provision regarding e-Procurement 

 After introduction of e-procurement in Government of Odisha, necessary guidelines / 
procedures has been issued in Works Department Office Memorandum No.1027 
dt.24.01.2009 which consists of the procedural requirement for e-procurement of tenders. 
After careful consideration Government have been pleased to make following modifications 
to codal provisions by way of addition as Appendix – IX(A) of OPWD Code Vol.II) as 
follows: 

(Appendix-IX (A) of OPWD Code, Vol-II) 

Executive instructions regarding calling for and acceptance 
of tenders in e-Procurement. 

1. This office memorandum consists of the procedural requirement of e-procurement 
and shall be made part of the Detailed Tender Call Notice or Instruction to Bidder for 
all “works” tenders hoisted in the portal. 

2. The e-procurement portal of Government of Odisha is “https://tendersodisha.gov.in”. 

3. Use of valid Digital Signature Certificate of appropriate class (Class II or class III) 
issued from registered certifying authorities (CA) as stipulated by Controller of 
Certifying Authorities (CCA), Government of India such as   n-Code, Sify, TCS, MTNL, 
e-Mudhra is mandatory for all users. 

4. The DSC issued to the Department users is valid for the period of two years only. All 
the Department users are responsible to revalidate their DSC prior to expiry. 

5. For all purpose, the server time displayed in the e-Procurement portal shall be the 
time to be followed by all the users. 

6. Government after careful consideration have decided to hoist all tenders costing 10 
lakhs or above in the e-procurement portal. This will be applicable across all 
Engineering Departments such as Works Department, Department of Water 
Resources, Rural Development and Housing & Urban Development Department. 
Government of Odisha also welcomes hoisting of tenders by any other departments, 
authority, corporations, local bodies etc. of the State with prior approval from Works 
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Department.  Works Department is the Nodal Department for the implementation of 
e-Procurement in the State. 

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/ 
OPWD code/ Accounts code/ Government statues including any amendments brought 
from time to time to suit to the requirement of the best national practice. 

8. Registration in the e-procurement portal is without levy of any charges but 
Government reserves the right to levy any charges for such value added services in 
future. 

9. Contractor not registered with Government of Odisha, can participate in the e-
Procurement after necessary enrolment in the portal but have to subsequently 
register themselves with the appropriate registering authority of the State 
Government before award of the work as per prevalent registration norms of the 
State. 

10. For the role management “Department” is the Administrative Department, 
Organisation or wing is the Chief Engineer or highest tender accepting authority or 
equivalent officer, Division is the Executive Engineer or equivalent Officer and 
Subdivision is the Assistant Engineer or equivalent officer. 

11. The e-Procurement software assigns roles for operation of the module for specific 
function. The terminologies used in the portal and their respective functions in the 
software are as follows. 

11.1  Application Administrator (NIC & State Procurement Cell) 

i.  Master Management 
ii.  Nodal Officer Creation 
iii.  Report Generation 
iv.  Transfer of Officer’s login ID. 
v.  Blocking & unblocking of officer’s and bidder’s login ID. 

11.2   Nodal Officer (At organization level not below the Additional Chief  Engineer 
or equivalent rank) 

i.  Creation of Users 
ii.  Role Assignment 
iii.  Report Generation 
iv.  Transfer of Officer’s login ID. 
v.  Blocking & unblocking of officer’s Login ID. 

11.3   Procurement Officer Publisher (Officer having tender inviting power at any 
level) 

i.  Publishing of Tender 
ii.  Publishing of Corrigendum / addendum / cancellation of Tender 
iii.  Bid Clarification 
iv.  Uploading of Pre-Bid minutes. 
v.  Report generation. 
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11.4   Procurement Officer Administrator (Generally sub-ordinate officer to Officer 
Inviting Tender) 

i.  Creation of Tender 
ii.  Creation of Corrigendum / addendum / cancellation of Tender 
iii.  Report generation. 

11.5   Procurement Officer Opener (Generally sub-ordinate officer to Officer 
Inviting Tender) 

i.  Opening of Bid 

11.6   Procurement Officer Evaluator (Generally Sub-Ordinate Officer to Officer 
Inviting Tender) 

i.  Evaluating Bid 

11.7   Procurement Officer-Auditor (Procurement Officer Publisher and/or Accounts 
Officer / Finance Officer) 

 
i.  To take up auditing 

12. NOTICE INVITING BID (NIB) or INVITATION FOR BID (IFB): 

12.1  The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the 
Standard formats as applicable to conventional Bids and will be finalized / 
approved by the officers competent as in the case of conventional Bids. 

12.2  The officers competent to publish NIB in case of conventional Bids will host 
the NIB in portal. Simultaneously, a notification should also be published in 
the newspapers, as per existing rules preferably, in the following format, to 
effect economy:- 

 
Government of Odisha “e” procurement Notice 

Bid Identification No.--------------------------- 
1.  Name of the work:   ………………………………………………. 
2.  Estimated cost:  Rs. ………………………………………………… 
3.  Period of completion ------------------------------------------------------ 
4.  Date & Time of availability of bid document in the portal ________________ 
5.  Last Date / Time for receipt of bids in the portal ______________________ 
6.  Name and address of the O.I.T.:………………………………………..      
Further details can be seen from the e-procurement portal 
“https://tendersodisha.gov.in” 

12.3  The tender documents published by the Tender Inviting Officer 
(Procurement Officer Publisher) in the website https://tendersodisha.gov.in 
will appear in the “Latest Active Tender”. The Bidders/ Guest Users can 
download the Bid documents only after the due date & time of sale. The 
publication of the tender will be for specific period of time till the last date of 
submission of bids as mentioned in the ‘Notice inviting Bid’ after which the 
same will be removed from the list of “Latest Active tenders”. 
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13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 

13.1  The Procurement Officer Publisher (Officer Inviting Tender) shall publish any 
addendum/ corrigendum/ cancellation of tender in the website 
https://tendersodisha.gov.in, notice board and through paper publication 
and such notice shall form part of the bidding documents. 

13.2  The system generates a mail to those bidders who have already uploaded 
their tenders and those bidders if they wish can modify their tenders. The 
bidders are required to watch the website till last date and time of bid 
submission for any addendum/ corrigendum/ cancellation thereof. Tender 
Inviting Authority is not responsible for communication failure of system 
generated mail.  

14.  CREATION AND PUBLISHING OF BID: 

14.1 All the volumes/documents shall be uploaded in the portal by the tender 
creating officer (Procurement Officer Administrator) and published  by the 
Officer Inviting Tender (Procurement Officer Publisher) using their DSCs in 
appropriate format so that the document is not tampered with 

14.2 The tender document comprise the notice inviting tender, bid document/ 
SBD, drawings in .pdf format and the schedule of quantities / BoQ in .xls 
format to be uploaded by the Officer Inviting Tender. 

14.3 Procurement Officer Administrator creates tender by  filling up the following 
forms: 

i. BASIC DETAILS 
ii. COVER CONTENT: The Procurement officer Administrator should briefly 

describe the name and type of documents to be uploaded by the bidder in the 
following format: 
(a) For Single Cover/Packet: 

Sl No Cover Type Document Description Type 
1 Fee/ 

Prequal/ 
Technical/ 
Finance 

Tender Cost, EMD, VAT, PAN, Contractor RC .pdf 
Affidavits, undertakings and any other 
document as per SBD/DTCN. 

.pdf 

BoQ .xls 
 

(b) For Two Cover/Packet: 
Sl No Cover Type Document Description Type 

1 Fee/ 
Prequal/ 
Technical 

Tender Cost, EMD, VAT, PAN, Contractor RC .pdf 
Affidavits, undertakings and any other 
document as per SBD/DTCN. 

.pdf 

2 Finance BoQ .xls 
Special condition if any specifically mentioned 
by Officer Inviting Tender 

.pdf 

 
iii. TENDER DOCUMENT: The Procurement Officer Administrator should upload 

the NIT in .pdf format. 
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iv. WORK ITEM DETAILS 

v. FEE DEATILS: The Procurement Officer Administrator should mention the cost 
of tender paper and EMD amount as laid down in DTCN/SBD. 

vi. CRITICAL DATES: The Procurement Officer Administrator should mention the 
critical dates of tender such as publishing date, document download start 
date & end date, seek clarification start date & end date (optional), bid 
submission start date & closing date, bid opening date as per DTCN/SBD. 

vii. BID OPENER SELECTION: The Procurement Officer creator can select two / 
three / four bid openers for a particular bid.  If required the bid openers can 
also be selected within an organization from other procurement units (Circles 
/Divisions). 

viii. WORK ITEM DOCUMENTS: The Procurement Officer Administrator should 
upload the digitally signed tender document (SBD/DTCN) or any other 
addition document/drawings in .pdf format and Bill of Quantities in .xls 
format.  

ix.  PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish 
the tender using his/her DSC after detail scrutiny of the fields created and 
documents uploaded by the Procurement Officer Administrator. Procurement 
Officer Publisher can publish tenders for multiple procurement units using 
multiple DSCs procured for each post separately. After being relieved from 
the additional charges he has to surrender the additional DSCs to the Nodal 
Officer of the concerned organisation. 

15. PARTICIPATION IN BID: 

15.1 PORTAL  REGISTRATION: The Contractor/Bidder intending to participate in the 
bid is required to register in the portal using his/her active personal/official e-
mail ID as his/her Login ID and attach his/her valid Digital signature certificate 
(DSC) to his/her unique Login ID. He/She has to submit the relevant information 
as asked for about the firm/contractor. The portal registration of the bidder/firm 
is to be authenticated by the State Procurement Cell after verification of original 
valid certificates/documents such as (i) PAN and (ii) Registration Certificate (RC) 
/ VAT Clearance Certificate (for procurement of goods) of the concerned bidder. 
The time period of validity in the portal is at par with validity of RC/ VAT 
Clearance. Any change of information by the bidder is to be re-authenticated by 
the State Procurement Cell. After successful authentication bidder can 
participate in the online bidding process. 

15.1.1 Bidders participating through Joint Venture shall declare the authorised 
signatory through Memorandum of Understanding duly registered and 
enrol in the portal in the name and style of the Joint venture Company. 
It is mandatory that the DSC issued in the name of the authorised 
signatory is used in the portal. 

15.1.2 Any third party/company/person under a service contract for operation 
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of e-Procurement system in the State or his/their subsidiaries or their 
parent companies shall be ineligible to participate in the procurement 
process that are undertaken through the e-Procurement system 
irrespective of who operates the system. 

15.2 LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her 
Login ID and password. The system will again ask to select the DSC and confirm 
it with the password of DSC as a second stage authentication. For each login, a 
user’s DSC will be validated against its date of validity and also against the 
Certificate Revocation List (CRL) of respective CAs stored in system database. 
The system checks the unique Login ID, password and DSC combination and 
authenticates the login process for use of portal.  

15.3 DOWNLOADING OF BID: The bidder can download the tender of his choice and 
save it in his system and undertake the necessary preparatory work off-line and 
upload the completed tender at his convenience before the closing date and 
time of submission. 

15.4 CLARIFICATION ON BID: The bidder may ask question related to tender online 
in the e-procurement portal using his/her DSC; provided the questions are raised 
within the period of seeking clarification as mentioned in tender call notice/Bid. 
The Officer Inviting the Bid / Procurement Officer-Publisher will clarify queries 
related to the tender. 

15.5 PREPARATION OF BID 

15.5.1 The bids may consist of general arrangements drawings or typical or any 
other drawings relevant to the work for which bid has been invited. 
Bidder may download these drawings and takeout print for detail study 
and preparation of his bid. Any other drawings and documents pertaining 
to the works available with the Officer Inviting The bid will be open for 
inspection by the bidders. 

15.5.2 The Bidder shall go through the Bid carefully and list the documents those 
are asked for submission. He shall prepare all documents including cost of 
Bid Document, Bid Security, Declaration form, price bid etc. and store in 
the system. 

15.6 PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENTS: 

15.6.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount 
mentioned under NIT/Contract Data. The bidder shall scan all the 
written/printed pages of the bid security and up load the same in portable 
document format (PDF) to the system in designated place of the technical 
BID. Furnishing scanned copy of such documents is mandatory otherwise 
his/her bid shall be declared as non-responsive and liable for rejection.  

15.6.2 The EMD or Bid Security payable along with the bid is 1% of the 
estimated contract value (ECV) or as mentioned in the bid document. The 
validity period of the EMD or Bid Security shall be as mentioned in the bid 
document. Any bid not accompanied by an acceptable Bid Security and 
not secured as indicated in the bid document shall be rejected as non-
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responsive. The bid security shall be retained till such time the successful 
bidder furnishes Initial Security Deposit (ISD) or Performance Security 
acceptable to the Officer Inviting the Bid. Failure of the successful Bidder 
to comply with the requirements shall constitute sufficient grounds for 
cancellation of the award and forfeiture of the Bid Security. The Bid 
security in the form of FD / BG shall be from a Nationalized Bank valid for 
a period of 45 days beyond the validity of the bid. Bid security in other 
form is acceptable if the bid documents provides for it.  

15.6.3 The BID SECURITY in prescribed format. duly filled in properly as 
mentioned in detailed tender call notice in respect of Earnest Money 
Deposit / Bid Security and the Bank Draft in respect of cost of Bid are to 
be scanned and up loaded in portable document format (PDF) along with 
the bid. 
 

15.6.4 The tender accepting authority will verify the originals of all the scanned 
documents of the successful lowest bidder only within 5 days of opening 
of the tender. In the eventuality of failure on the part of the lowest 
successful bidder to produce the original documents, he will be debarred 
in future from participating in tender for 3 years and will be black listed 
by the competent authority. In such a situation, successful L-2 bidder will 
be required to produce his original documents for consideration of his 
tender at the negotiated rate equal to L1 bidder. 

15.6.5 Contractor exempted from payment of EMD will be able to participate in 
the tender directly by uploading documentary evidences towards his 
eligibility for such exemption  

15.6.6 Government of Odisha has been actively considering integrating e-
payment gateway in to the portal for payment of Cost of Bid and Bid 
Security/Earnest Money Deposit. The process of using e-payment 
gateway shall be issued separately after it is established. 

16.  SUBMISSION OF BID: 

16.1 The bidder shall carefully go through the tender and prepare the required 
documents. The bid shall have a Technical Bid & a Financial Bid.  The Technical 
bid generally consist of cost of Bid documents, EMD/ Bid Security, VAT, PAN / 
TIN, Registration Certificate, Affidavits, Profit Loss statement, Joint venture 
agreement, List of similar nature of works, work in hand, list of machineries, and 
any other information required by OIT. The Financial Bid shall consist of the Bill 
of Quantities (BOQ) and any other price related information/undertaking 
including rebates. 

16.2 Bidders are to submit only the original BoQ (in .xls format) uploaded by 
Procurement Officer Publisher (Officer Inviting Tender) after entering the 
relevant fields without any alteration/ deletion / modification. Multiple BoQ 
submission by bidder shall lead to cancellation of bid. In case of item rate 
tender, bidders shall fill in their rates other than zero value in the specified cells 
without keeping it blank. In the percentage rate tender the bidder quoting zero 
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percentage is valid and will be taken at par with the estimated rate of the work 
put to tender. 

16.3 The bidder shall upload the scanned copy/copies of document in support of 
eligibility criteria and qualification information in prescribed format in Portable 
Document Format (PDF) to the portal in the designated locations of Technical 
Bid. 

16.4 The bidder shall write his name in the space provided in the specified location in 
the Protected Bill of Quantities (BoQ) published by the Officer Inviting Tender. 
The bidder shall type rates in figure only in the rate column of respective item(s) 
without any blank cell in the rate column  in case of item rate tender and type 
percentage excess or less up to two decimal place only in case of percentage 
rate tender. 

16.5 The bidder shall log on to the portal with his/her DSC and move to the desired 
tender for up loading the documents in appropriate place one by one 
simultaneously checking the documents.  

16.5.1 Bids cannot be submitted after due date and time. The bids once 
submitted can not be viewed, retrieved or corrected. The Bidder should 
ensure correctness of the bid prior to uploading and take print out of the 
system generated summary of submission to confirm successful uploading 
of bid. The bids can not be opened even by the OIT or the Procurement 
Officer Publisher/ opener before the due date and time of opening. 

16.5.2 Each process in the e-procurement is time stamped and the system can 
detect the time of log in of each user including the Bidder. 

16.5.3 The Bidder should ensure clarity/legibility of the document uploaded by 
him to the portal. 

16.5.4 The system shall require all the mandatory forms and fields filled up by 
the contractor during the process of submission of the bid/tender. 

16.5.5 The bidder should check the system generated confirmation statement on 
the status of the submission. 

16.5.6 The Bidder should upload sufficiently ahead of the bid closure time to 
avoid traffic rush and failure in the network. 

16.5.7 The Tender Inviting Officer is not responsible for any failure, malfunction 
or breakdown of the electronic system used during the e-procurement 
process. 

16.5.8 The Bidder is required to upload documents related to his eligibility 
criteria and qualification information and Bill of Quantity duly filled in. It is 
not necessary for the part of the Bidder to up-load the drawings and the 
other Bid documents (after signing) while uploading his bid. It is assumed 
that the bidder has referred all the drawings and documents uploaded by 
the Officer Inviting the Bid. 

16.5.9 The Bidder will not be able to submit his bid after expiry of the date and 
time of submission of bid (server time). The date and time of bid 
submission shall remain unaltered even if the specified date for the 
submission of bids declared as a holiday for the Officer Inviting the Bid. 
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16.6 SIGNING OF BID:   The ‘online bidder’ shall digitally sign on all statements, 
documents, certificates uploaded by him, owning responsibility for their 
correctness / authenticity as per IT ACT 2000. If any of the information 
furnished by the bidder is found to be false / fabricated / bogus, his EMD/Bid 
Security shall stand forfeited & his registration in the portal shall be blocked and 
the bidder is liable to be blacklisted. 

17.  SECURITY OF BID SUBMISSION: 

17.1 All bid uploaded by the Bidder to the portal will be encrypted. 

17.2  The encrypted Bid can only be decrypted / opened by the authorised openers 
on or after the due date and time. 

18. RESUBMISSION AND WITHDRAWAL OF BIDS: 

18.1 Resubmission of bid by the bidders for any number of times before the final date 
and time of submission is allowed. 

18.2 Resubmission of bid shall require uploading of all documents including price bid 
afresh. 

18.3 If the bidder fails to submit his modified bids within the pre-defined time of 
receipt, the system shall consider only the last bid submitted. 

18.4 The bidder should avoid submission of bid at the last moment to avoid system 
failure or malfunction of internet or traffic jam or power failure etc. 

18.5 The Bidder can withdraw his bid before the closure date and time of receipt of 
the bid by uploading scanned copy of a letter addressing to the Procurement 
Officer Publisher (Officer Inviting Tender) citing reasons for withdrawal. The 
system shall not allow any withdrawal after expiry of the closure time of the bid. 

19. OPENING OF THE BID: 

19.1 Bid opening date and time is specified during tender creation or can be extended 
through corrigendum. Bids cannot be opened before the specified date & time. 

19.2 All bid openers have to log-on to the portal to decrypt the bid submitted by the 
bidders. 

19.3 The bidders & guest users can view the summary of opening of bids from any 
system. Contractors are not required to be present during the bid opening at the 
opening location if they so desire. 

19.4  In the event of the specified date of bid opening being declared a holiday for 
the Officer Inviting the Bid, the bids will be opened at the appointed time on the 
next working day. 

19.5 Combined bid security for more than one work is not acceptable.  

19.6 The electronically submitted bids may be permitted to be opened by the 
predefined Bid opening officer from their new location if they are transferred 
after the issue of Notice Inviting Bid and before bid opening. Further, action on 
bid documents shall be taken by the new incumbent of the post. 
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19.7 In case of non-responsive tender the officer inviting tender should complete the 
e-Procurement process by uploading the official letter for cancelled / re-tender. 

20. EVALUATION OF BIDS : 

20.1 All the opened bids shall be downloaded and printed for taking up evaluation. 
The officer authorized to open the tender shall sign and number on each page of 
the documents downloaded and furnish a certificate that “the documents as 
available in the portal containing ______  nos. of pages”. 

20.2 The bidder may be asked in writing/ online (in their registered e-mail ids) to 
clarify on the uploaded documents provided in the Technical Bid, if necessary, 
with respect to any doubts or illegible documents. The Officer Inviting Tender 
may ask for any other document of historical nature during Technical Evaluation 
of the tender. Provided in all such cases, furnishing of any document in no way 
alters the Bidder’s price bid. Non submission of legible documents may render 
the bid non-responsive. The authority inviting bid may reserve the right to 
accept any additional document.  

20.3 The bidders will respond in not more than 7 days of issue of the clarification 
letter, failing which the bid of the bidder will be evaluated on its own merit. 

20.4 The Technical evaluation of all the bids shall be carried out as per information 
furnished by Bidders. 

20.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of 
responsive bidders. 

20.6 The financial bids of the technically responsive bidders shall be opened on the 
due date of opening. The Procurement Officer-Openers shall log on to the 
system in sequence and open the financial bids.  

20.6.1 The Financial Bid will be opened on the notified date & time in the 
presence of bidders or their authorised representative who wish to be 
present. 
 

20.6.2 At the time of opening of “Financial Bid”, bidders whose technical bids 
were found responsive will be opened. 

20.6.3 The responsive bidders’ name, bid prices, item wise rates, total amount of 
each item in case of item rate tender and percentage above or less in 
case of percentage rate tenders will be announced. 

20.6.4 Procurement Officer-Openers shall sign on each page of the downloaded 
BoQ and the Comparative Statement and furnish a certificate to that 
respect. 

20.6.5 Bidder can witness the principal activities and view the 
documents/summary reports for that particular work by logging on to the 
portal with his DSC from anywhere. 

20.6.6 System provides an option to Procurement Officer Publisher for 
reconsidering the rejected bid with the approval of concern Chief 
Engineer / Head of Department. 
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21. NEGOTIATION OF BIDS: 

21.1 For examination, evaluation, and comparison of bids, the officer inviting the bid 
may, at his discretion, ask the     lowest bidder for clarification of his rates 
including reduction of rate on negotiation and breakdown of unit     rates. 

22. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

22.1 The Employer/Engineer-in-Charge shall notify acceptance of the work prior to 
expiry of the validity period by cable, telex or facsimile or e-mail confirmed by 
registered letter. This Letter of Acceptance will state the sum that the Engineer-
in-Charge will pay the contractor in consideration of execution & completion of 
the Works by the contractor as prescribed by the contract & the amount of 
Performance Security and Additional Performance Security required to be 
furnished. The issue of the letter of Acceptance shall be treated as closure of the 
Bid process and commencement of the contract. 

22.2 The Contractor after furnishing the required acceptable Performance Security & 
Additional Performance Security, “Letter to Proceed” or “Work Order” shall be 
issued by the Engineer-in-Charge with copy thereof to the Procurement Officer –
Publisher. The Procurement Officer-Publisher shall up load the summary and 
declare the process as complete. 

22.3  If the L-1 bidder does not turn up for agreement after finalization of the tender, 
then he shall be debarred from participation in bidding for three years and 
action will be taken to blacklist the contractor. Besides the consortium / JV / firm 
where such an agency / firm already happens to be or is going to be a 
partner/member/proprietor, he/ they shall neither be allowed for participation in 
bidding  for three years nor his/ their application will be considered for 
registration and action will be initiated to blacklist him / them. In that case, the 
L-2 bidder, if fulfils other required criteria, would be called for drawing 
agreement for execution of work subject to condition that the L-2 bidder 
negotiates at par with the rate quoted by the L-1 bidder, otherwise the tender 
will be cancelled. 

 
23. BLOCKING OF PORTAL REGISTRATION: 

23.1 If the Registration Certificate of the Contractor is cancelled /suspended by the 
registering authority/ blacklisted by the competent authority his portal 
registration shall be blocked automatically on receipt of information to that 
effect. 

23.2 The portal registration blocked in the ground mentioned in the above Para-23.1 
shall be unblocked automatically in receipt of revocation order of cancellation / 
suspension/ blacklisting from the concerned authority.  

23.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice 
to the concerned contractor who in turn shall furnish his reply, if any, within a 
fortnight from the date of issue of show cause notice. Thereafter the Officer 
Inviting Tender is required to issue an intimation to the defaulting bidder about 
his unsatisfactory reply and recommend to the Chief Manager (Tech.) for 
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blocking of portal registration within 10 days of intimation to the defaulting 
bidder regarding his unsatisfactory reply with intimation to the Registering 
Authority and concerned Chief Engineer/ Heads of Office if any of the following 
provisions are violated. 

23.3.1 Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid 
Security) instruments before the designated officer within the stipulated 
date and time. 

23.3.2 Backs out from the bid on any day after the last date of receipt of tender 
till expiry of the bid validity period. 

23.3.3 Fails to execute the agreement within the stipulated date. 
23.3.4 If any of the information furnished by the bidder is found to be false / 

fabricated / bogus. 

Accordingly, the Officer Inviting Tender shall recommend to the Chief Manager 
(Tech.), State Procurement Cell, Odisha for blocking of portal registration of 
bidder and simultaneously action shall also be initiated by OFFICER INVITING 
TENDER for blacklisting as per Appendix- XXXIV of OPWD Code, Volume-II. 

24. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION: 

24.1 UNBLOCKING OF PORTAL REGISTRATION: 

Unblocking of portal registration of a contractor shall be done by a Committee 
consisting of the following members. 
EIC (Civil)-cum-CPO,             - Chairman 
Engineer-in-Chief (WR)           -  Member 
Concerned Chief Engineer        - Member 
Sr. Manager (Finance), SPC      - Member 
Officer Inviting Tender    - Member  
Chief Manager (Technical), SPC - Convener 

24.2 The Chief Manager (Tech), State Procurement Cell will be the convener and he 
will maintain all records for this purpose. The Committee shall meet not less 
than once in a month if required & shall consider the recommendation of the 
officer inviting tender for unblocking of portal registration. The quorum of the 
meeting will be four. 

24.3 The minimum period of blocking of Portal Registration shall in no case be less 
than 90 days. After blocking of Portal Registration, the Contractor whose Portal 
Registration has been blocked may file application to the concerned officer 
inviting tender showing sufficient ground for unblocking of his portal registration 
along with a Treasury Challan showing deposit of Rs. 10,000/- (Rupees ten 
thousand) only (non-refundable) under the head of accounts ‘0059 - Public 
Works’ as processing fees. The officer inviting tender shall forward the 
application filed by the contractor to the Chief Manager (Tech), State 
Procurement Cell.  
 

24.4 On receipt of recommendation from the concerned Chief Engineer along with the 
copy of challan as mentioned above, the Chief Manager (Tech) being the 
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member Convener of the Committee shall place the case before the Committee 
for examination and taking a decision in this regard. After examination the 
Committee may recommend for unblocking of the portal registration of said 
contractor if the Committee is satisfied that the fault committed by the 
contractor is either unintentional or done for the first time. 
 

24.5 After scrutiny by the State Procurement Cell if it is found that the portal 
registration of a contractor has been blocked for the 2nd time the Chief Manager 
(Tech), SPC may not consider his case to be placed before the Committee and 
may advice the concerned officer inviting tender to issue show cause notice to 
the contractor asking him to explain as to why his portal registration shall not 
remain blocked. On receipt of show cause reply from the contractor the officer 
inviting tender shall examine the same & if considered proper he may report to 
the Chief Manager (Tech), SPC along with his views furnishing the copy of the 
show cause reply for placement of the same before the Committee for taking a 
decision in respect of blocking/ unblocking. If the Committee found that the 
contractor is in habit of committing such fault again and again intentionally the 
committee may advice the concerned officer inviting tender to initiate 
proceeding for blacklisting as per the existing rule. 
1. These amendments shall take effect from the date of issue of the order. 
2. This amendment is an addition to the existing provision and will be placed 

below Appendix-IX to OPWD Col, Vol-II. 
3. Accordingly Office Memorandum No.1027 dt.24.01.2009 stands modified. 
4. This has been concurred in by the Finance Department vide their UOR 

No.3-WF-1 dt.04.01.2013. 
 

    Sd/19.07.2013 
      E.I.C-cum-Secretary to Govt. 
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Appendix – II 
 

Online Receipt of Tender Paper Cost  & Earnest Money Deposit 
 through e-Procurement Portal  

as per Works Department Letter No.17276/W Dt.06.12.2017 
 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.07556900012016–17254/W Dt.05.12.2017 
 

Sub: Electronic receipt, accounting and reporting of Cost of Tender 
Paper and Earnest Money Deposit on submission of bids. 

 
1. The State Government have formulated rules and procedures for Electronic receipt, 

accounting and reporting of the receipt of Cost of Tender Paper and Earnest Money 
Deposit on submission of bids through the e-procurement portal of Government of 
Odisha i.e. "https://tendersodisha.gov.in". 
 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI 
payment gateway. Now it has been decided to introduce electronic receipt of Cost 
of Tender Paper and EMD on submission of bids through payment gateway of 
designated banks such as SBI/ICICI Bank/HDFC Bank for all Government 
Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local 
Bodies etc. in phases (ANNEXURE-I). The process outline as well as accounting and 
reporting structure are indicated below : 
a)  It will be carried out through a single banking transaction by the bidder for 

multiple payments like Cost of Tender Paper and EMD on submission of 
bids. 

b)  Various payment modes like Internet banking/ NEFT/RTGS of Designated 
Banks and their Aggregator Banks as well can be accessed by the intending 
bidders. 

c)  Reporting and accounting of the e-receipts will be made from a single 
source. 

d)  Credit of receipts into the Government accounts and to the designated Bank 
account of the participating entities indicated in Para 2 above would be 
faster. 

 
3.  Only those bidders who successfully remit their Cost of Tender Paper and EMD 

on submission of bids would be eligible to participate in the tender/bid 
process. The bidders with pending or failure payment status shall not be able to 
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submit their bid. Tender inviting authority, State Procurement Cell, NIC, the 
designated Banks shall not be held responsible for such pendency or failure. 

 
4.  Banking arrangement: 

a)  Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are 
being integrated with e-Procurement portal of Government of Odisha 
(https://tendersodisha.gov.in) 

b)  The Designated Banks participating in Electronic receipt, accounting and 
reporting of Cost of Tender Paper and EMD on submission of bids will 
nominate a Focal Point Branch called e-FPB, who is authorized to collect 
and collate all e-Receipts. Each such branch will act as the Receiving branch 
and Focal Point Branch notwithstanding the fact that the bidder might have 
debited his account in any of the bank's branches while making payment. 

 
5.  Procedures of bid submission using electronic payment of tender paper 

cost and EMD by bidder: 
a)  Log on to e-Procurement Portal: The bidders have to log onto the 

Odisha e-Procurement portal (https://tendersodisha.gov.in) using his/her 
digital signature certificate and then search and then select the required 
active tender from the "Search Active Tender" option. Now, submit button 
can be clicked against the selected tender so that it comes to the "My 
Tenders" section. 

 

b)  Uploading of Prequalification/Technical/Financial bid: The bidders 
have to upload the required Prequalification /Technical/Financial bid, as 
mentioned in the bidding document and in line with Works Department office 
memorandum no.7885, dt.23.07.2013. 

 

c)  Electronic payment of tender paper cost and EMD: Then the bidders 
have to select and submit the bank name as available in the payment options 

i. A bidder shall make electronic payment using his/her internet banking 
enabled account with designated Banks or their aggregator banks. 

ii. A bidder having account in other Banks can make payment using NEFT/RTGS 
facility of designated Banks. 

 Online NEFT/RTGS payment using internet banking of the bank in which the 
bidder holds his account, by adding the account number as mentioned in the 
challan as an interbank beneficiary. 
 

d)  Bid submission: Only after receipt of intimation at the e-Procurement portal 
regarding successful transaction by bidder the system will activate the 'Freeze 
Bid Submission' button to conclude the bid submission process. 

 

e)  System generated acknowledgement receipt for successful bid 
submission: System will generate an acknowledgement receipt for 
successful bid submission. The bidder should make a note of 'Bid ID' 
generated in the acknowledgement receipt for tracking their bid status. 
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6.  Settlement of Cost of Tender Paper; 
a)  Cost of Tender Paper: In respect of Government receipts on account of 

Cost of Tender Paper, the e-Procurement portal shall generate a MIS for 
the State Procurement Cell (SPC). The MIS will contain an abstract of the cost 
of tender paper collected with reference to Bid Identification Number. 
The State Procurement Cell shall generate Bank-wise-head-wise challans 
separately for Cost of Tender Paper and instruct the designated Banks to 
remit the money to the State Government account under different heads. In 
respect of the cost of tender paper received through the e-procurement 
portal, the remittance to the Cyber Treasury account will be made to the 
Head of Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. 
Receipts-02237-Cost of Tender Paper. 

 

b)  For the time being, the State Procurement Cell (SPC) will use over the 
counter payment facility of the Odisha Treasury portal. Thereafter, remittance 
through NEFT & RTGS will be facilitated through the Odisha Treasury portal. 

c)  Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies 
and Local Bodies etc., Cost of Tender Paper, the e-Procurement portal shall 
generate a MIS for the State Procurement Cell (SPC). The MIS will contain an 
abstract of the cost of tender paper collected with reference to Bid 
Identification Number. The State Procurement Cell shall generate Bank-
wise list of challans and instruct the designated Banks to remit the money 
through the Odisha Treasury portal. The cost of tender papers will be 
credited to the registered Bank account of the concerned State PSUs, 
Statutory Corporations, Autonomous Bodies and Local Bodies etc. 

 

d)  Bank will refund (in case the Tender Inviting Authority (TIA) issues such 
instructions) the tender fee, EMD to the bidder, in case the tender is 
cancelled before opening of Bid as per direction received from TIA through e-
procurement system. 

 

e)  Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and 
Earnest Money Deposit on submission of bids is enclosed in the Annexure. 

 

7.  Settlement of Earnest Money Deposit on submission of bids: 
a)  The Bank will remit the Earnest Money Deposit on submission/ 

cancellation of bids to respective bidders accounts as per direction 
received from TIA through e-procurement system. 

 
8.  Forfeiture of EMD : 
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is 

occasioned for various reasons. 
a)  In case the Earnest Money Deposit on submission of bid is forfeited, the e-

Procurement portal will direct the Bank to transfer the EMD value from the 
Pooling Account of SPC to the registered account of the tender inviting 
authority. 
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b)  The Tender inviting authorities of the Government Departments will deposit 
the forfeited Earnest Money Deposit on submission of bid, in the State 
Government Treasury under the appropriate head (8782-Cash Remittances 
and Adjustments between the officers rendering accounts to the same 
Accounts Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances 
into Treasury) after taking the amount as a revenue receipt in their Cash 
Book under the head 0075-Misc. General Services-00-101 -Unclaimed 
Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail 
account to DAG (Puri) as a deposit of the Division. 

 
c)  By clicking submit button, system will initiate the forfeiture of EMD. System 

will not allow the evaluator to edit the initiation after clicking the submit 
button. Forfeiture option can be carried out in phased manner like one bidder 
at a time. 

 

9.  Role of the Banks: 
a)  Make necessary provision / customizations at their end to enable the 

provision for online payments / refunds as per this document. 
b)  Provide necessary real-time message to bidders regarding successful or 

unsuccessful transactions during online payment processes and redirect them 
to e-Procurement website with necessary transaction reference details 
enabling them to submit their bids. 

c)  The bank shall ensure transfer of funds from the pooling account to the 
Government Head/current account of PSUs/ULBs within the next bank 
working day as per the directions generated from e-Procurement portal. 

d)  Bank should provide timely reports and reference details to NIC enabling 
them to carry out their role as stated below. 

e)  Refund of amount to bidders as per the XML file provided by e-Procurement 
system on the next bank working day from the date of generation of the XML 
file and also provide a confirmation to NIC on the same. 

 
10.  Role of State Procurement Cell: 

a)  Communicate requirements of Government departments/ State PSUs/ 
Autonomous Bodies/ ULBs online payment requirements to National 
Informatics Centre / the authorised Banks for mapping/ customization. 

b)  In every working day, the State Procurement Cell shall generate MIS from the 
e-Procurement portal to ascertain the tender paper cost received in the e-
Tendering process separately bank-wise for the Government Department and 
the PSUs/ULBs. The SPC shall generate bank-wise separate online challans 
from the Odisha Treasury portal and make the remittance through over the 
counter facility or NEFT/RTGS (as and when this functionality is available in 
Treasury portal) and issue instruction to the bank for remittance of the 
receipt to the State Government account. 

c)  The State Procurement Cell shall be responsible for providing challan details 
and MIS in respect of the remittance towards tender paper cost to the Tender 
inviting authorities for their record. 
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d)  State Procurement Cell shall monitor the progress of e-Tendering by different 
Government departments / State PSUs/ Autonomous Bodies / ULBs through 
an MIS. State Procurement Cell shall monitor and send monthly progress 
reports to the Government. 

e)  The e-Procurement system will generate a consolidated refund & settlement 
XML file as an end of the day activity. 

f)  e-procurement system will provide a web service for payment gateway (PG) 
provider to pull the encrypted refund and settlement details in XML file 
against a day. 

g)  Similarly, payment gateway (PG) provider will provide a web service to pull 
the refund and settlement status against a day 

h)  e-procurement system will update the status accordingly for reconciliation 
report. 

11.  Role of National Informatics Centre : 
a)  Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.qov.in) to enable the provision for electronic payment. 
b)  The NIC, Odisha will modify / rectify the errors in electronic data relating to 

the Chart of Account. 
c)  NIC will provide an interface to organizations to download the electronic 

receipt data. 
d)  Enable automatic generation of daily XML files from e-Procurement system 

and ensure delivery of the same to the authorized Banks for enabling 
automatic refund/settlement of funds. 

e)  NIC shall enable the e-Procurement portal to generate MIS as required for 
the State Procurement Cell in order to make remittance of the tender paper 
cost to the State Government account using the Odisha Treasury portal. 

12.  Role of Cyber Treasury : 
a)  The cost of the tender paper deposited by the SPC using the Odisha Treasury 

Portal which will be accounted for by the Cyber Treasury and it shall submit 
the accounts to A.G (O) as per the established process. 

b)  The Cyber Treasury will provide MIS as required to the SPC for the purpose 
of accounting and reconciliation of the electronic remittances made to the 
State Government account. 

13.  Redressal of Public grievances : 
a)  The State Procurement Cell, Odisha, National Informatics Centre, Odisha and 

the e-FPB will have an effective procedure for dealing with, public complaint 
for e-Receipt related matters. In case, any mistake is detected by any of the 
stakeholders in reporting of receipt of tender paper cost and EMD, either suo 
moto or on being brought to its notice, the State Procurement Cell, Odisha, 
National Informatics Centre, Odisha unit, Cyber Treasury and the bank will 
promptly take steps for rectification. The e-Focal Point Branch of the 
participating Banks, National Informatics Centre, Odisha and the State 
Procurement Cell, Odisha will notify the contact number and address of the 
Help Desk for resolution of any dispute regarding e-Receipt. 
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14.  Applicability and modification of existing rules / orders: 

The modalities prescribed in this Office Memorandum for downloading of tender 
paper, submission and rejection of bid, acceptance of Bids as well as refund and 
forfeiture of earnest deposit will be applicable for electronic submission of bids 
through e-procurement portal. Existing provisions regulating cost of tender paper, 
Earnest Money Deposit in OPWD Code and OGFR would stand modified to the 
extent prescribed. 
 

15.  These arrangements would be made effective after signing of MoU between the 
designated Banks and the State Procurement Cell, firming up of Banking 
arrangements and technical integration between designated Bank and e-
Procurement Portal. 

 
1. This shall take effect from the date of issue of this Office Memoradum. 
2. Accordingly, relevant existing codal/ contractual provision exist vide Office 

Memorandum No.6785/W Dt.09.05.2017 of Works Department stands modified to 
the above extent. 

3. This has been concurred in by the Finance Department vide their UOR No.-39-WF-I 
Dt.09.11.2017. 

 
 

  Sd/05.12.2017 
      E.I.C-cum-Secretary to Govt. 

 
 

[For any Technical related queries please call at Help desk numbers of State 
Procurement Cell (SPC), Govt. of Odisha – 1800 3456 765, 0674-2530998, 2530996] 
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ANNXURE-I of Appendix - II 
 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of 
Tender Paper and Earnest Money Deposit on submission of bids. 
 

 Cost of Tender Paper on submission 
of bids 

Earnest Money Deposit on 
submission of bids 

Government  
Departments 

 

I. The payment towards the cost of 
Tender Paper, in case Government 
Departments, shall be collected in 
separate Pooling accounts opened in 
Focal Point Branch called e-FPB of 
respective designated banks [as stated 
in Para 2] at Bhubaneswar on 
T+1_day. 
 
 
 
 

 
II. With reference to the Notice Inviting 

Tender/ Bid Identification Number, the 
amount so realized is to be remitted to 
Government Account under the Head 
Of Account 0075-Misc. General 
Services-800-Other Receipts-0097-
Misc. Receipts-02237-Cost of Tender 
Paper through Odisha Treasury Portal 
after opening of the bid. 
 

I. In case of tenders of Government 
Departments, amount towards Earnest 
Money Deposit on submission of bids 
shall be collected in a pooling account 
opened for this purpose at Focal Point 
Branch called e-FPB of respective 
designated banks at Bhubaneswar and 
the banks will remit the amount to 
respective bidder’s account within two 
working days on receipt of instruction 
from TIA through refund and 
settlement of e-procurement system. 
 

II. In case of forfeiture of Earnest Money 
Deposit on submission of bids, the e- 
Procurement portal will direct the Bank 
to transfer the EMD value from the 
Pooling Account of SPC to the 
registered account of the tender 
inviting authority within two working 
days of receipt of instruction from TIA. 

State PSUs 
Statutory 

Corporations, 
Autonomous 
Bodies and 

Local Bodies. 
 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies and 
Local Bodies etc. the amount towards 
Cost of Tender Paper, on 
submission of bids shall be collected 
in separated pooling accounts opened 
in Focal Point Branch called e-FPB of 
respective designated Banks at 
Bhubaneswar on T+1 days. 
 
 
 

II. The Paper cost will be transferred to 
the respective current accounts of 
concerned State PSUs, Statutory 
Corporation, Autonomous Bodies and 
Local Bodies etc. after opening of bid. 

 

III. Amount towards EMD on submission of 
bids shall be collected in a separate 
pooling account of Focal Point Branch 
called e-FPB of respective designated 
banks at Bhubaneswar and the banks 
will remit the amount to respective 
bidder’s account on receipt of 
instruction from TIA through refund 
and settlement of e-procurement 
system within two working days from 
receipt of such instruction. 
 

IV. In case of forfeiture of Earnest Money 
deposit on submission of bids, the e- 
Procurement portal will direct the Bank 
to transfer the EMD value from the 
Pooling Account of SPC to the 
registered account of the tender 
inviting authority within two working 
days of receipt of instruction from TIA. 

 


