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GOVERNMENT OF ODISHA 

(HOUSING & URBAN DEVELOPMENT DEPARTMENT) 
 
 

OFFICE OF THE SUPERINTENDING ENGINEER, 
PUBLIC HEALTH DIVISION, KORAPUT  

 
 
 

DETAILED TEN DER CALL NOTICE (DTCN) 
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Improvement of W/S,S/I & S/D system of Circuit 
house at Nabarangpur under Urban sewerage - State 

Plan - Demand NO. 13/4215 for the year 2025-26  

 
 

Bid Identification No.SEPHDKPT- 2 of 2026-27 Dt.29.08.2026 
 
 
 
 

General & Technical Bid 
 

COST OF TENDER PAPER: Rs.6000/- 
 
 

 
Estd. Cost Rs.25,20,211/-
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SECTION-1 
 
 
 

 
GOVERNMENT OF ODISHA  

OFFICE OF THE  SUPERINTENDING ENGINEER,  
P.H. DIVISION, KORAPUT 

 

NOTICE INVITING TENDER FOR THE WORK 
 

Improvement of W/S,S/I & S/D system of Circuit house 
at Nabarangpur under Urban sewerage - State 

Plan - Demand NO. 13/4215 for the year 2025-26   
NATIONAL COMPETITIVE BIDDING THROUGH e-Procurement 

Bid Identification No.SEPHDKPT- 2 of 2026-27 Dt.29.08.2026 
 

The Superintending Engineer, P.H. Division, Koraput on behalf of Governor of Odisha 
invites through e-Procurement in conformity with the terms and conditions of the Detailed 
Tender Call Notice (DTCN) from “C” and “B” Class Contractor registered with the Odisha State 
Government and Contractors of equivalent grade/class registered with Central Government/ any 
other State Government/ MES/ Railways having experience in similar nature of works and fulfilling 
minimum eligibility criteria as stated hereunder and other detailed qualifying requirements given in 
the DTCN to be eventually drawn up in the standard P-1 Contract Form of Odisha PWD.  The bid 
should be submitted on-line in the website www.tendersodisha.gov.in by eligible class of 
contractors. The bidders should have the necessary Portal Enrolment (with his own Digital 
Signature Certificate). The registered bidders of outside Odisha can also participate in this 
process, after necessary Portal Enrolment, but shall have to subsequently undergo registration 
with the appropriate authority of the State Government before signing agreement. 
 

Sl. 
No. 

Name of the Work Value of Work 
(In Rupees) 

E.M.D 
(Rs. Lakh) 

Cost of 
Documents  

Period of 
completion 

1 2 3 4 5 6 
1. Improvement of W/S,S/I & 

S/D system of Circuit 
house at Nabarangpur 
under Urban sewerage - 
State Plan - Demand NO. 
13/4215 for the year 
2025-26 

25,20,211/- 
1% of estimated cost 

(Online) 
 

Rs.6000/- 
(Online) 

3 (Three) 
Calendar Months  

 
2. Mode of Submission of tender: Tender should be submitted online in 

www.tendersodisha.gov.in 
3. The bidders desirous to participate in bidding must possess compatible Digital Signature 

Certificate of Class-II or Class-III and should follow the changes/ modifications/ addendum 
to DTCN if any. 
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4. The Payment of tender paper cost have to be made electronically in e-procurement portal 

through payment gateway of designated bank such as SBI/ ICICI/ HDFC bank as per 
Works Department Office memorandum No.17254 dt.05.12.2017. 

 
5. Critical Dates:- 
 

Sl. No. Description Critical Dates 
(i) Period of availability of 

tenders on-line 
: From 11.00 Hrs. of 10.09.2026 to 

17.00 Hrs. of 24.09.2026 

(ii) Last date & time of 
seeking clarification 

: 17.00 Hrs. of 23.09.2026 

(iii) Last date & time of 
bidding on-line 

: 17.00 Hrs. of 24.09.2026 

(iv) Date & time of opening of 
Technical Bid 

: 11.00 Hrs. of 25.09.2026 

 
6. The bid for the work shall remain open for acceptance for a period of 120 days from the 

date of opening of price bids. If any Bidder/ Tenderer withdraws his bid/tender before the 
said period or makes any modifications in the terms and conditions of the bid, the said 
earnest money shall stand forfeited. 

 
8. Other details can be seen in the bidding documents, which is available in website 

www.tendersodisha.gov.in. 
9. Subsequent corrigendum if required shall be appeared in the website. 
10. PENAL PROVISION : -  
 (i) Agency awarded with the work shall have to submit bar-chart during execution of 

agreement. 
 (ii) No extension of time shall be granted except extraordinary situations of natural 

calamities like flood, cyclone, earthquake etc.etc. 
 (ii) If whole work is delayed by more than 90 days, agreement will be rescinded imposing 

penalty as per codal provision due to part execution / non execution of work. 
11. Authority reserves the right to reject any or all the tenders without assigning any reasons 

thereof.     
 
 
                           Sd/- 

Superintending Engineer,  
P.H. Division, Koraput 
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CHECK LIST TO BE FILLED UP BY THE BIDDER 
 

 
Name of the Work : Improvement of W/S,S/I & S/D system of Circuit house at Nabarangpur 
under Urban sewerage - State Plan - Demand NO. 13/4215 for the year 2025-26 
 
 

Whether 
furnished 

Sl. 
No 

Particulars 
Reference to 
Clause no. 

Yes No 

Reference 
to Page 

no. 
01.  Cost of tender paper in case of down 

loading Rs.6000/- (Online remittance) 
 

As per NIT     

02.  E.M.D for 1 % of estimated cost (Online 
remittance) (Scanned copy of the 
financial instrument shall be furnished) 
 

DTCN Clause 
No.2(B)23.1  

   

03.  Copy of valid Registration Certificate  DTCN Clause 
No.2(A).a.iv  

   

04.  Copy of valid GSTIN certificate  DTCN Clause 
No.2(A).a.ii 

   

05.  Copy of PAN Card  DTCN Clause 
No.2(A).a.iii 

   

06.  No Relationship & Authorization 
Certificate form of affidavit in Schedule – I 
 

DTCN Clause 
No.2(A).a.v&vi  

   

07. 
(a)  

Information regarding current litigation, 
debarring / expelling of the tender or 
abandonment of the work by the tenderer 
 

Schedule-B     

(b)  Affidavit / Declaration 
 

Schedule-C     

08. Work schedule in the form of Bar Chart DTCN Clause 
No.7.14 
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CONTRACT DATA 
 
A. GENERAL INFORMATIONS 

S N Item Details 

1  Bid Identification No.  SEPHDKPT- 2 of 2026-27 Dt.29.08.2026 
2  Name of the Work  Improvement of W/S,S/I & S/D system of Circuit 

house at Nabarangpur under Urban sewerage - 
State Plan - Demand NO. 13/4215 for the year 
2025-26 

3  Officer inviting tender  Superintending Engineer, P.H. Division, Koraput 

4  Superintending Engineer concerned 
with head quarters authorised as 
Engineer-in-charge of this work. 

Superintending Engineer, P.H. Division, Koraput 

5  Asst. Chief Engineer with head 
quarter  

ACE, PH CIRCLE, BHAWANIPATNA 

6  Accepting Authority  Superintending Engineer, P.H. Division, Koraput 

7  Estimated Cost  Rs.25,20,211/- 

B. BID INFORMATION 

8  Intended completion period/Time 
period  assigned for Completion  

3 Calendar Months  

9  Last Date & time of submission of Bid  17.00 Hrs. of  Dt.24.09.2026 

10  Cost of Bid Document   

i) Amount through online Rs.6000/- 

ii) In favour of  Superintending Engineer, P.H. Division, Koraput 

iii) Payable at  Koraput 

11  EMD   

i) Amount 1 % of estimated cost (Online) 

ii) Pledged in favour of  Superintending Engineer, P.H. Division, Koraput 

iii) Payable at  Koraput 

iv) Type of instrument   As specified in the Bid document  

12  Bid validity period   120 days from the date of  opening of Price Bid 

13  Minimum period of contract / 
agreement / lease deed of equipment 
and machineries. 

3 Calendar Months  

14  Currency of Contract   Indian Rupees  

15  Language of Contract   English  
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SECTION- 2(A) 
 

DETAILS OF THE DOCUMENTS TO BE FURNISHED  
FOR ONLINE BIDDING 

 
(a) Scanned copies of the following documents to be up-loaded in appropriate place in PDF 

format in the website www.tendersodisha.gov.in.  
i. Tender Paper Cost. 
ii. GSTIN certificate. 
iii. E.M.D. 
iv. PAN Card. 
v. Registration certificate. 
vi. Affidavit regarding correctness of certificates. 
vii. Affidavit regarding no relation certificate. 
viii. Any other relevant required document, if any. 

 
(b) Scanned Copies of the Certificates/Formats showing details of information to be furnished as 

per the enclosed formats should be uploaded in appropriate place after converting the same to 
PDF.  

 
Schedule A - Structure & Organisation. 

Schedule B - Information regarding current litigation/debarment etc. 

Schedule C - Affidavit/ Declaration. 

Schedule D -  Affidavit regarding no Relation & Authentication. 

Schedule E - Format for seeking clarification. 

Schedule F - Form of bank guarantee. 

Schedule G - Any other information. 

 
 

(The details of the Format is enclosed in the DTCN) 
 
 
(c) Uploaded documents of valid successful bidders will be verified with the original before 
acceptance of offer. 
 
(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the 
conditions in the DTCN. The bidders, who disagree on the conditions of DTCN, can not participate in 
the tender. 
 
(e) The bidders have to submit paper cost and EMD through electronically in e-procurement portal 
through payment gateway of designated bank such of SBI/ ICICI/ HDFC only as per Works 
Department office memorandum No.17254 dt.05.12.2017. 
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SECTION- 2(B) 
 

INSTRUCTIONS TO BIDDERS 
 

A. GENERAL 
 
 
1. Definitions: 
 

(a) “Employer” means the Public Health Engineering Organisation (PHEO) of the 
Government of Odisha represented by the Superintending Engineer, P.H. Division, 
Koraput or his authorised representative with whom the selected Contractor signs the 
contract for the services.  

(b) “Contractor” / Bidder / Agency carry the same meaning through out the DTCN and 
Contract. 

(c) “Contract” means the contract/ agreement signed by the parties along with all attached 
documents listed in the DTCN (Tender Document Part). 

(d) “Data Sheet” means such part of the Instructions to Contractor as are used to reflect 
assignment conditions and evaluation of the bid. 

(e) “Day” means a calendar day. 
(f) “Government” means the Government of Odisha. 
(g) “Instructions to Bidders (Section-2(B) of the Part-I of DTCN) means the document 

which provides all information needed to prepare their proposals. 
(h) “NIT” (Section-1 of the DTCN) means the Letter of Invitation being sent by the 

Employer. 
(i) “Personnel” means professionals and support staff provided by the Contractor and 

assigned to perform the services in full or in any part thereof. 
(j) “Proposal” means the Technical Proposal (Tender Document) and the Financial 

Proposal (Tender Document). 
(k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for the 

selection of contractor which includes.  
(l) “Govt”. means Govt. of Odisha or Govt. of India as the case may be. 
 

2. Introduction / Selection Procedure: 
The Employer named in the Data Sheet will select a contract agency to execute the work as 
described in the scope of work and in the Data sheet. 
 
The Contractor shall bear all costs associated with the execution of the work. The Employer is 
not bound to accept any proposal, and reserves the right to annul the selection process at any 
time prior to contract award without thereby incurring any liability to the Contractor. 
 

3.       Location of the Project:  
 The place of action is at Nabarangpur Municipality area in the district of Nabarangpur in 
the State of Odisha. 
 

4.       Source of Funding: 
 The work will be funded by State Plan. 

5.       Eligibility: 
5.1.     A Bidder shall be deemed to have the nationality of India.  
5.2.  Government-owned enterprises shall be eligible only if they can establish that they are legally 

and financially autonomous and operate under commercial law. 
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5.3. Registered Contractor of “C” and “B” Class contractor of Odisha State PWD or equivalent 
class of CPWD / Railway / MES / Central or other State Govt.  Proof of registration is to be 
furnished along with the tender. 

 
6.  History of Litigation and Criminal Record: 

If any criminal cases are pending against the Contractor (him/her/partners) at the time of 
submitting the tender, then the tender shall be summarily rejected. 
  

7. The Contractor has to furnish a declaration that no near relatives are working in the cadre of 
an Assistant Engineer/ Assistant Executive Engineer and above in the Organisation of Public 
Health Engineering Organisation (PHEO) of State of Odisha. 

8.  Other Requirements: 
8.1. Even if the Contractor meets other criteria, his tender shall be summarily rejected if he is 

found to have misled or made false representation in the form of any of the statements 
submitted in proof of the eligibility and qualification requirements. 

8.2. The tender shall also be summarily rejected if he has a record of performance such as 
absconding from work, works not properly completed as per contract, inordinate delays in 
completion, financial failure.  

8.3. In addition to the above, even while executing the work, if it is found that he produced false / 
fake, certificates in his tender, he will be blacklisted.  

 
9.  Original Certificates: 

Original documents/certificates shall be produced as and when required to verify the copies of 
statements and other information furnished along with tender. Failure to produce original 
documents in time will lead to disqualification. 

10. Cost of Tendering: 
The Contractor shall bear all expenses associated with the preparation and submission of his 
tender, Superintending Engineer, P.H. Division, Koraput shall in no case be responsible or 
liable for reimbursement of such expenses. 

11. Site Visit: 
The contractor is advised to visit and examine the proposed work site at Nabarangpur 
Municipality area in the district of Nabarangpur and obtain for himself all information that 
may be necessary for preparing the tender and quoting rates at his cost and responsibility  
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B. TENDER DOCUMENTS 
 
12. Tender Documents: 
12.1. A set of Tender Documents comprising of the General & Technical Bid and the Price Bid 

includes the following together with all Addenda thereto, which may be issued in accordance 
with Clause 2 (B) 13 and Clause 2(B)14.  

 
 

GENERAL & TECHNICAL BID 
 

Section Description 

General & Technical- Bid 

Section-1 Notice Inviting Tender (NIT) 

 Check List to be Filled up by the Bidder 

 Contract Data 

Section-2(A) Details of the Documents to be Furnished for Online Bidding 

Section-2(B) Instructions to Bidders 

Section-2(C) Data Sheet 

Section-2(D) Letter for Submission of Tender 

Section-2(E) Tender Declaration 

Section-2(F) Letter of Acceptance of Tender 

Section-2(G) Memorandum 

Section-3 Information regarding Tenderer 

Section-4 Declaration by the Tenderer 

Section-5 Form of Agreement 

Section-6 Conditions of Contract 

Section-7 Special Conditions of Contract 

Section-8 Scope of Work 

Section-9 Technical Specifications & Design Criteria 

Section – 10 Payment Break-up Schedule 

Schedule-A to I Formats for furnishing Information by the Bidder 

Annexure-I Laying of D.I. pipe line 

Annexure-II 
Guidelines/Procedure to be followed in introduction of e-
Procurement in Govt. of Odisha  

DTCN – PRICE BID 

 
12.2. The Contractor is expected to examine carefully all instructions, terms of reference, tender 

conditions, forms, appendices to tender, addenda in the tender documents.  Failure to comply 
with the requirements of tender submission will be at the contractor’s own risk. 
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13. Clarification of Tender Documents: 
The Contractor shall carefully examine the tender documents and be fully informed of all the 
conditions and matters, which may in any way affect the work or the cost thereof.  Should a 
Contractor find any discrepancy in or omission from the specification or any other of the 
tender documents or should he be in doubt as to their meaning, he should immediately 
address a clarification online. 
 

14.  Amendment of Tender Documents: 
 
14.1. At any time, prior to the dead line for submission of tenders, Superintending Engineer, P.H. 

Division, Koraput may for any reason, whether at its own initiative or in response to the 
clarifications requested by the prospective Contractor, modify the tender documents by issuing 
an Addendum.   

 
14.2. Such addenda will be notifying in the website and will be binding upon them.   
 
14.3. In order to afford prospective Contractor reasonable time to take such addenda into account in 

preparing their tenders, Superintending Engineer, P.H. Division, Koraput at his discretion, 
may extend the dead line for the submission of tenders, if necessary. 

 
 

 

C. PREPARATION OF TENDER DOCUMENT 
 
15.  Language of the Documents: 

All documents relating to the Tender shall be in the English language.  
 

16. Documents Comprising the Tender: 
(a) General & Technical Bid.   
(b) Price Bid.  
(c) All documents stipulated elsewhere in the DTCN. 
 

17. Sufficiency of Tender: 
The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the services to be provided and of the prices 
quoted in the financial bid, which shall cover all his obligations under the contract and all 
matters and things necessary for the successful accomplishment of the work. 
 

18. Preparation of Proposal: 
18.1. The Proposal (see Section-2(B) Clause 1(J)) as well as all related correspondence exchanged 

by the employer & the Contractor shall be written in the language specified in the Data Sheet. 
18.2. In preparing the proposal, the Contractor is expected to examine in detail the documents 

comprising the DTCN. Material deficiencies in providing the information requested may result 
in rejection of a proposal. 

 
18.3.  Site Inspection by tenderer.  
 

The tenderer shall inspect the site at his own cost and shall satisfy himself with regard to the 
nature and extent of the work involved, the actual site conditions, existing facilities and shall 
collect any other information which may be required before submitting the tender. Any further 
data required during execution of the work / scheme shall be ascertained by the contractor at 
his own cost. 
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19.  Technical Proposal Format and Content: 
 

The Contractor should have sufficient man power to execute & complete the work within the 
time schedule. He should have sufficient financial background / work experience with 
specification in construction of water supply scheme / machinery and equipment required for 
execution of the work / free from litigation / have good working record of completion of the 
works in time. It may be noted that the contractor should satisfy the minimum eligible criteria 
for award of Contract.  The Technical Proposal shall provide the information indicated in the 
following paragraphs (clause 2(B)19.1 to 2(B)19.12) using the attached Standard Forms. A 
page is considered to be one printed side of A4 or letter size paper. 

19.1. The Contractor has to furnish the names of the professional staff to be deployed in the work 
with their qualification / experience in Schedule-‘A’. 

19.2. A description of the approach, methodology and work plan for performing the assignment. 
19.3. The list of the key machinery & equipment to be deployed in the work with owner proof or 

agreement with the rightful owner Schedule ‘C’. 
19.4. Work experience certificate from an Engineer not below that the rank of Superintending 

Engineer in support of the work executed as furnished in Scheduled-D. 
19.5. Bio-data of the professional staff furnished need be signed by the staff themselves or by their 

authorized representatives. 
19.6. Annual financial turn over of the last 5 (five) years shall be Audited accounts of the agency / 

contractor and certified by chartered accountant and to be indicated in Schedule – B. 
19.7. Solvency Certificate from a Scheduled Bank (Schedule – G). 
19.8. Copy of Odisha GSTIN in support of GSTIN or undertaking as per Finance Deptt. Office 

Memorandum No.34145 Dt.17.08.2007 & No.3202 Dt.15.01.2009. 
19.9.  Copy of PAN Card. 
19.10.  Copy of Contractor’s Registration Certificate. 
19.11. General Power of Attorney if required in favour of the authorised signatory. 
19.12.  Other information as required. 
19.13  The Technical Bid shall not include any financial information related to the Price Bid. A 

Technical Bid containing financial information related to the Price Bid shall be declared 
non responsive. 

 
20.  The Financial Proposal:  
 
20.1. The Contractor shall quote his rates on prescribed form of the Bill of Quantities (BoQ) already 

supplied in the Tender.  
20.2. The offer shall be inclusive of all costs associated with the assignment including cost of all 

materials to be utilized in the work, cost of T&P, consumables, infrastructure backup etc. The 
offer shall also be inclusive of all duties, levies, taxes of the Central and State Govt. Further it 
shall also include all other expenses incidental thereto for successful accomplishment of the 
assignment in conformity with the DTCN. 

20.3. The contractor should make realistic assessment of the exhaustive nature of work and the 
extent of expert technical and managerial inputs and resources required to carry out the work 
diligently to complete the work within the stipulated time and quote their offer accordingly. 

20.4. The rate quoted by the contractor shall be contractor. 
 
21.  Tender Validity: 
 
21.1. The proposal must remain valid for 120 days from the date of opening of price bid.  
21.2. A Contractor agreeing to the request of extending the validity period of the proposal will not be 

required or permitted to modify his tender. 
 
 



 

                                                                                                                             

13 

 
22.  Authorisation, Corrections, Erasures etc. in Tender Papers: 
22.1. The tender document shall be digitally signed by a person duly authorized to do so.  Proof of 

authorization shall be furnished in the form of a certified copy of Power of Attorney, which shall 
accompany the tender.  

22.2. The completed tender shall be submitted without any alterations, inter-relations or erasures except 
those which accord with instructions given by the Superintending Engineer, P.H. Division, 
Koraput. 

22.3. Only one tender shall be submitted by a contractor.  Submission of bids through e-Procurement 
portal the system shall consider only the last bids submitted through portal. 

23. Earnest Money Deposit / ISD / SD / Additional Perform Security & GST Clearance: 
23.1.  Earnest Money Deposit: 

The Earnest Money Deposit (EMD) shall be of 1 % of estimated cost (Online) have to made 
through electronically in e-procurement portal through payment gateway of designated bank such 
of SBI/ ICICI/ HDFC Bank. EMD furnished in other forms shall not be considered and such tenders 
shall be out rightly rejected.  
In case the agency proposes to engage machineries and equipments as asked for in the tender 
document, owned or hired but deployed out side the State, he/she is required to furnish additional 
1% EMD/Bid Security.  The entire bid security including the additional bid security shall stand 
forfeited in case the agency fails to mobilize the machineries within stipulated time as per the 
tender document.  

23.2. Return of EMD: 
The EMD or Bid Security payable alongwith the bid document which is to be transferred online as 
part of its bid, as mentioned under DTCN through a process mentioned in Works Deptt. O.M. 
No.6785/W Dt.09.05.2017 read with W.D. Memo No.17254 Dt.05.12.2017. The bid security shall 
be retained till such time the successful bidder furnishes initial Security Deposit (ISD) alongwith bid 
security and Performance Security acceptable to the Officer Inviting the bid in shape of designated 
financial instruments described in DTCN. Failure of the successful bidder to comply with the 
requirements shall constitute sufficient grounds for cancellation of the award and forfeiture of the 
Bid Security. The EMD/ Bid Security (Online paid) of L2 & L3 etc. bidder will be refunded to the 
respective accounts to the respective accounts after award of contract. 

23.3. Initial Security Deposit: 
The successful Tenderers , after receipt of formal order shall have to furnish Initial Security Deposit 
(ISD) 2% Two percent (1% EMD + 1% ISD) of the value of the tender, in shape of NSC/ Postal 
Office Savings Bank Account/ Post Office Time Deposit Account / Kishan Vikash Patra/ 
Bank Guarantee in favour of the Divisional Officer from any Nationalized Schedule Bank in 
India counter guaranteed by its local Branch at Bhubaneswar/ e-Bank Guarantee executed 
on the National e-Governance Services Limited (NeSL) Digital Document Execution Portal/ 
Insurance Surety Bond issued by an Insurance Company authorized by the Insurance 
Regulatory and Development Authority of India (IRDAI) as Lr.No.4909 Dtd.12.03.2026 of 
Works Department, Govt. of Odisha duly pledge in favour of the S.E., P.H. Division, Koraput 
payable at Koraput with in 7 (seven) days of receipt of intimation failing which their tender 
shall be cancelled with the forfeiture of EMD duly pledge in favour of the Superintending 
Engineer, P.H. Division, Koraput payable at Koraput with in 7 (seven) days of receipt of 
intimation failing which their tender shall be cancelled with the forfeiture of EMD. 
 

23.4.  Additional Performance Security :- Additional performance security shall be taken on an 
incremental basis from the selected bidder for low bid prices in the project works as under: 

 
I. where the bid price is below 0% but not below 10% of the project cost put to bid, no 
additional performance guarantee/security percentage is required. 

II. where the bid price is below 10% but not below 20% of the project cost put to bid, the 
additional performance guarantee/security percentage shall be incremented by 0.1% for every 
percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional 
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bid performance guarantee being 0.1% and this additional performance guarantee percentage 
shall be applied on the bid price; 

III. where the bid price is 20% or more below of the project cost put to bid, the additional 
performance guarantee percentage shall be incremented by 0.2% for every percentage of bid 
price below 20% of the project cost put to bid in addition to 1% of the bid price and this additional 
performance guarantee percentage shall be applied on the bid price; 

IV. The additional performance guarantee percentage shall be rounded off to the next lower 
percentage based on whether the decimal point of the percentage of bid price is below 0.5% or 
next higher percentage based on whether the decimal point of the percentage of bid price is 0.5% 
or more. 

V. The additional performance security shall be treated as part of the performance security. 

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical 
Committee and recommended to the competent authority of the Administrative Department for the 
approval of the Additional Performance Security (APS). An abnormally low bid is one -in which the 
Bid price, in combination with other elements of the Bid, appears so low that it raises material 
concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring 
Entity may, in such cases, seek written clarifications from the Bidder, including detailed price 
analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks 
and responsibilities, and any other requirements of the bid document. If, after evaluating the price 
analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its 
capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ 
Proposal. However, it would not be advisable to fix a normative percentage below the estimated 
cost, which would automatically be considered as an abnormally low bid. 

“Additional Performance Security shall be deposited in shape of NSC/ Postal Office Savings 
Bank Account/ Post Office Time Deposit Account / Kishan Vikash Patra/ Bank Guarantee in 
favour of the Divisional Officer from any Nationalized Schedule Bank in India counter 
guaranteed by its local Branch at Bhubaneswar/ e-Bank Guarantee executed on the 
National e-Governance Services Limited (NeSL) Digital Document Execution Portal/ 
Insurance Surety Bond issued by an Insurance Company authorized by the Insurance 
Regulatory and Development Authority of India (IRDAI) as Lr.No.4909 Dtd.12.03.2026 of 
Works Department, Govt. of Odisha duly pledged in favour of the Superintending Engineer, 
P.H. Division, Koraput”. 

23.4. GSTIN Certificate in Form Odisha: 
Tenderers are required to submit attested copies of valid and up-to-date Odisha GST 
Certificates along with their tenders, failing which their tenders will not be considered. The 
bidders from out side the State who intend to participate in the tender and who have not been 
registered under the Odisha GST act as they have not started any business in state as yet are 
allowed to participate in the tender without having Odisha GST certificates subject to condition 
that they should submit undertaking in the form of an affidavit indicating therein that they are 
not registered under the Odisha GST act as they have not started any business in state and 
they have no liability under the act.  But before award of the final contract, such bidders will 
have to produce the Odisha GST certificate. 

23.5. Security Deposit 
In addition to that 5% of gross value will be deducted from bill(s) of the agency toward 
Security Deposit (SD) which will be refunded after the defect liability period subject to payment 
of final bill. 

23.7. The EMD shall be forfeited, if, (a) a agency withdraws the tender during the validity period of 
tender or (b) if the firm fail to furnish ISD within due time or (c) the successful tenderer fails to 
sign the Agreement for whatever reason. 
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23.8. In consideration of the Executive Engineer / Superintending Engineer / Chief Engineer / 
Government to investigate and to take into account each tender and in consideration of the 
work thereby involved, all earnest money deposited by the tenderer will be forfeited in the 
event of such tenderer either modifying or withdrawing his tender at his instance within the 
validity period. 

24.  Signing of Tenders / Bid 
All tender documents will be signed digitally with Digital Signature Certificate (DSC). The 
online bidder shall digitally sign on all statements, documents, certificates, uploaded by him, 
owing responsibility for their correctness / authenticity as per IT Act 2000. If any of the 
information furnished by the bidder is found to be false / fabricated / bogus, his EMD / Bid 
security shall stand forfeited and the bidder is liable to be blacklisted. 

24.1. If the tender is made by an individual, it shall be signed with his own Digital Signature 
Certificate (DSC). 

24.2. If the tender is made by a corporation / company, it shall be signed by a duly authorized officer 
who shall produce with his tender satisfactory evidence of his authorization.  Such a 
corporation / company may be required before the contract is executed, to furnish evidence of 
its corporate existence.   
The tender shall contain no alterations or additions, except those to comply with instructions 
issued by the Tender Inviting Officer, or as necessary to correct errors made by the Tenderer, 
in which case all such corrections shall be digitally signed. 

24.3. No alteration made by the tenderer in the contract form, the conditions of the contract, 
statements / formats accompanying the tender shall be recognized and in case of any 
alterations made by the tenderer, the tender will be void. 

24.3.1. All documents furnished by the agency along with the tender are to be digitally signed by the 
bidder. 

25. Clarification on and Amendment to DTCN Document: 
25.1.   Agency may request a clarification to any clause of the DTCN documents up to the number of 

days indicated in the Data Sheet before the proposal submission date. Any request for 
clarification must be sent online in the portal. The Employer will respond to this online 
through the same portal. Should the Employer deem it necessary to amend the DTCN as a 
result of a clarification, it shall do so following the procedure under para. 2(B) 25.2. 

25.2. At any time before the submission of Proposals, the Employer may amend the DTCN by 
issuing an addendum/corrigendum which shall be published in the portal. The 
addendum/corrigendum shall be binding for the bidders. To give the bidders a reasonable 
time to take into account the amendment into their proposals the Employer may, if the 
amendment is substantial, extend the deadline for the submission of proposals. The purpose 
of this is to clarify issues on any matter, a tenderer may raise concerning the tendering of the 
works.  

 

D. SUBMISSION OF TENDERS 
 
26 In view of adoption of e-procurement process pursuant to Government of Odisha in Works 

Department Office Memorandum No.FA-R-3/08-4657/W dated 12.03.08, 4666/W dated 
12.03.2008 & 1017/W Dt.24.01.2009 following changes/ modification/ addendum shall be 
effected. 

26.1. Bid Documents: 
Bid documents consisting of technical bid & price bid shall be provided in the portal. 
Submission of bids will be through the e-Procurement portal.  The bidders shall prepare the 
documents & up load the scanned document to the portal in appropriate place in PDF format. 

26.2. Clarification of Bidding Documents: 
In case of submission of Bids through the e-Procurement Portal, the bidder can seek 
clarification within the period of seeking clarification as mentioned in tender  call notice. The 
Employers response for the queries raised by the bidder will be posted in the portal. 
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26.3. Documents Comprising the Bids: 
In case of submission of Bids through the e-Procurement Portal, the bidder can submit the 
scanned copy of the documents in the designated locations of Technical Bid and Financial 
Bid. Submission of document shall be effected by using Digital Signature Certificate (DSC) of 
appropriate class and thus shall be in encrypted form. 

26.4. Bid Price: 
In case of submission of Bids through the e-Procurement Portal, an intelligent Bill of Quantity 
in Microsoft Excel format shall be made available to the bidder. The bidder shall down load 
that particular Excel sheet and fill in rates in figures at the appropriate location. The line item 
total in words and the total amount in case of item rate tenders shall be calculated 
automatically and shall be visible to the bidder. In case of percentage tender, the bidder will 
only fill in the designated cell and activate “less” or “excess” to indicate whether his price offer 
is how much excess or less than the estimate amount. The agency will write percentage 
excess or less up to two Decimal point only. The bidder is not supposed to change or 
modify the format of the excel sheet in any form. 

26.5. Bid Security/EMD: 
(i) The bidder shall furnish, as part of his Bid, a bid security in the amount as shown in Col. 4 of 

the table of Notice Inviting Tender (NIT) for this particular work. In case of submission of bids 
though e-Procurement portal on the bidder shall upload the scanned copy/copies of 
documents as required as per DTCN. The on line bidder shall have to produce the original 
documents in support of scanned copies & statements up-loaded in the portal on demand by 
the employer prior to award of contract-failing which action as per DTCN will be initiated. In 
case of submission of Bids through the e-Procurement Portal, the bidder shall only submit 
single copy of the document. He is required to check the documents uploaded with the 
requirement asked for in the bid. Only after satisfying that all the documents have been 
uploaded, he should activate submit button. His bids shall not be considered responsive and 
action as per relevant clause shall be taken if he does not provide the required documents or 
provided illegible document. Clarity of the document may be ensured by taking out a sample 
printing. 

 
(ii) The EMD will be forfeited in any of the following case. 

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity. 
b) If the Bidder does not accept the correction of the Bid Price. 
c) In the case of a successful Bidder, If the Bidder fails within the specified time limit to 

i)  Sign the Agreement / contract or 
ii)  Furnish the required ISD and Performance Security. 

d)  In case of submission of Bids through the e-Procurement Portal, if any of the statements, 
documents, and certificates up loaded by the bidder is found to be 
false/fabricated/bogus, the bidder will be blacklisted and his EMD/ Bid Security shall be 
forfeited. 

26.6. Submission of Bid: 
In case of submission of bids though e-Procurement portal on the bidder shall upload the 
scanned copy/copies of documents as required as per DTCN. The on line bidder shall have to 
produce the original documents in support of scanned copies & statements up-loaded in the 
portal on demand by the employer prior to award of contract-failing which action as per DTCN 
will be initiated. 
In case of submission of Bids through the e-Procurement Portal, the bidder shall only submit 
single copy of the document. He is required to check the documents uploaded with the 
requirement asked for in the bid. Only after satisfying that all the documents have been 
uploaded, he should activate submit button. His bids shall not be considered responsive and 
action as per relevant clause shall be taken if he does not provide the required documents or 
provided illegible document. Clarity of the document may be ensured by taking out a sample 
printing. 
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26.7. Late Bids: 

In case of submission of Bids through the e-Procurement Portal, the system shall reject 
submission of any bid through portal after closure of the receipt time. For all purpose the portal 
time displayed in the system shall be the time to be followed by the bidder. 
 

27. Modification & Withdrawal of Bid: 
In case of submission of Bids through the e-Procurement Portal, it is allowed to modify the bid. 
The bidder shall have to log on to the system and resubmit the documents as asked for by the 
system including the price bid. In doing so, the bids already submitted by the bidder will be 
removed automatically from the system and the latest bid only will be admitted. But the bidder 
should avoid modification of bid at the last moment to avoid system failure or malfunction of 
internet or traffic jam. If the bidder fails to submit his modified bids with in the designated time 
of receipt, the bids already in the system shall be taken for evaluation. 
 
In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is allowed. 
The bidder has to click on the “withdraw” button and record the necessary justification for the 
same in the space provided. In addition to this, he has to write a letter addressed to the Officer 
inviting the bid and up load the scanned document to portal in respective bid. The system shall 
not allow any withdrawal after expiry of the closure time of the bid. 
 

28. Bid Opening: 
 

In case of submission of Bids through the e-Procurement Portal, the bidders who participated 
in the online bidding can witness opening of the bid from any system logging on to the portal 
away from opening place. The bids can only be opened by the pre-designated officials only 
after the opening time mentioned in the bid. 
 

29. Award of Work: 
 

In case of submission of Bids through the e-Procurement Portal, the system shall generate the 
Award of Contract letter and intimate the bidders in his e-mail. 

 
E. TENDER OPENING AND EVALUATION 

  
30. Tender Opening: 
 
30.1 The Superintending Engineer, P.H. Division, Koraput will open the tenders electronically 

on the date & time mentioned in the Notice Inviting Tender (NIT). 
 
30.2    A tender shall be rejected if; 

a) Price Bid is not enclosed. 
b) Cost of tender document is not enclosed.  
c) EMD as per Clause 2(B) 23.1 is not enclosed. 
d) Proof of eligibility and qualifications is not enclosed. 
e) There are any criminal cases pending. 
f) PAN is not enclosed. 
g) Affidavit is not enclosed. 
h) Record of litigation and arbitration is not enclosed. 
i) GSTIN in Odisha GSTIN / undertaking to furnish GSTIN in case of out side State 

agencies who have not registered under Odisha as per condition of DTCN. 
j) Any other relevant required document, if any not enclosed. 
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30.3. The bid documents will be opened as per time schedule, if a bidder fulfils the requirements. 
 
30.4. The Superintending Engineer, P.H. Division, Koraput may prepare, for his own record, 

minutes of the tender opening, including the tender opening summary which shall be posted in 
the portal. 

31.  Clarification on Tenders from Tenderers: 
To assist in the scrutiny, evaluation and comparison of the tenders, the Superintending 
Engineer, P.H. Division, Koraput may ask agency individually for clarification on their 
tenders.   The request for clarification and response shall be in writing or by mail.  However, 
no change in the tender amount/ rate or substance shall be sought, offered or permitted by the 
Superintending Engineer, P.H. Division, Koraput during the evaluation of the tenders.  

32. Determination of Responsiveness: 
32.1. Prior to the detailed evaluation of tenders, Superintending Engineer, P.H. Division, Koraput 

will determine whether each tender has been submitted in the proper form and whether it is 
substantially responsive to the requirements of the tender documents.  Tenders, which have 
not been submitted in the proper form, will be rejected. 

32.2.  Any tender which is not substantially responsive to the requirements of the tender documents 
will be rejected by the Superintending Engineer, P.H. Division, Koraput. Such a tender 
shall not be allowed subsequently to be made responsive by the agency by correcting or 
withdrawing the non-conforming deviation(s) or reservation(s). 

33.      Proposal Evaluation: 
33.1. From the time of the proposals are opened to the time, the contract is awarded, the 

contractor should not contact the client on any matter related to its Technical and/or Financial 
Proposal except any required in Clause-2(B)31. 

33.2. Any effort by a bidder to influence the client in any form directly or indirectly during the 
examination, evaluation, ranking of proposals, and recommendation for award of the contract 
may result in the rejection of the contractor’s proposal. 

 Evaluation of Technical Proposals shall have no access to the Financial Proposals until the 
technical evaluation is concluded. 

33.3. Evaluation of Technical Proposals: 
33.3.1. The Evaluation Committee shall evaluate the Technical Proposals on the basis of their 

responsiveness to the DTCN.  
33.3.2. A Proposal shall be rejected at this stage if it does not respond to required aspects of the NIT 

/ DTCN.  
33.3.3. During technical evaluation, the tenderers may have to make a presentation on their technical 

proposal before the Evaluation Committee if felt necessary. The date of such presentation 
shall be intimated to them in writing or by mail. 

 
33.4. Evaluation of Financial Proposals: 
33.5.1. After the technical evaluation is completed, the Employer shall inform in writing or by mail to 

the contractors, who have qualified in the General and Technical bid (Part-I of DTCN), the 
date, time and location for opening the Financial Proposals (Price Bids). 

33.5.2.  Financial Proposals of the bidders who qualified in technical evaluation shall be opened. 
33.5.3.  Financial bids determined to be substantially responsive will be checked by the employer for 

any arithmetic error(s).  
33.5.4. The Evaluation Committee will correct any computational errors. When correcting 

computational errors, in case of discrepancy between a partial amount and the total amount 
or between words and figures, the amount in words will prevail.  

33.5.5.  If the bid price increases as a result of these corrections, the amount as stated in the bid will 
be the bid price and any increase will be treated as rebate. If the bid price decreases, the 
decreased amount will be treated as bid price.  
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33.5. Selection of contractor on the basis of Price Bid: 
Other condition being equal, the contractor bidding the lowest price will be considered for 
acceptance by competent authority. 

34. Negotiations: 
34.1. Negotiations will be held if required with the lowest valid tenderer. In the event of the L1 

tenderer has furnished any condition which grossly affects the tender value / contains such 
conditions which make the value of the offer indefinite, he may be given an opportunity to 
withdraw such condition(s) to make the tender definite. Failure to withdraw such condition(s) 
may lead to rejection of the tender as in consistent / non responsive. In such case the 
employer may explorer the possibility of considering the next valid tender as L1. 

 
F. AWARD OF CONTRACT 

35.    Award Criteria: 

35.1. After acceptance of price bid of the tender by competent authority selected contractor will be 
intimated about such acceptance. 

35.2. The contractor is expected to commence the work on the date and at the location specified 
in the Data Sheet. 

  36. Right to Accept or Reject any or all Tenders: 

Not withstanding Clause 2(B)35, the Superintending Engineer, P.H. Division, 
Koraput/Addl C.E.,Bhawanipatna/C.E., P.H.(Urban), Odisha, Bhubaneswar/ E.I.C., P.H, 
Odisha, Bhubaneswar / Government of Odisha reserves the right to accept or reject any 
tender, annul the tendering process, reject all tenders at any time or any stage prior to the 
award of contract without thereby incurring any liability to the affected bidders. 

37. Process to be Confidential: 

37.1. After the opening of tenders as per Clause 2(B)30 & 2(B)33, information relating to 
examination, clarification, evaluation and comparison of tenders and recommendations, 
concerning to the award of contract shall not be disclosed to the contractor or any other 
persons, officially not concerned with the process, until the award of the contract to the 
successful contractor has been announced. 

37.2. Any effort by any contractor to influence the Department officials in scrutiny, clarification, 
evaluation and comparison of tenders, and in any decisions concerning award of a contract, 
may result in the rejection of their Tender. 

 

38. Notification of Award & signing of Agreement: 
a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of 

the validity period by cable, telex or facsimile or e-mail confirmed by registered letter. 
This Letter of acceptance will state the sum that the Engineer-in-charge will pay the 
contractor in consideration of the execution & completion of the works by the 
contractor as prescribed by the contract & the amount of performance security and 
additional performance security required to be furnished. The issue of the letter of 
acceptance shall be treated as closure of the Bid process and commencement of the 
contract. 

b) The contractor after furnishing the required acceptable performance security and 
additional performance security, “Letter to Proceed” or “Work Order” shall be issued by 
the Engineer-in-charge with copy thereof to the procurement Officer-Publisher. The 
Procurement Officer-Publisher shall up load the summary and declare the process as 
complete. 
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SECTION- 2(C) 

DATA SHEET 
 

Ref CL. No. Description 

 Name of the Work - Improvement of W/S,S/I & S/D system of Circuit 
house at Nabarangpur under Urban sewerage - State Plan - Demand 
NO. 13/4215 for the year 2025-26 

Section-8 Broad Scope of Works : 
  

1. Construction of different type toilets 
2. Internal/ external W/S, S/I & S/D system 

2(B)1.(a) Name of the Employer: Superintending Engineer, P.H. Division, Koraput under 
Housing & Urban Development Deptt., Govt. of Odisha, Bhubaneswar. 

2(B)33.6 Method of selection: Qualifying as per condition of DTCN and L1 in the Price Bid. 

2(B)26. Bid System: The bid consisting of General & Technical Bid and Price Bid to be 
submitted as detailed at Clause-2(B)26.  

2(B)15. Proposals shall be submitted in the following language:  English 

2(B)21. Offers must remain valid for 120 days from the date of opening of Price Bid. 

2(B)25.1 Clarifications may be requested on line till 17.00 Hrs. of 23.09.2026 

2(B)30 The tender will be opened on following date and time: Dt.11.00 Hrs. of 25.09.2026 
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SECTION –2 (D) 
 

 LETTER FOR SUBMISSION OF TENDER 
[To be filled in by the Bidder] 

Note:- (1) Additional conditions appended to the tender will make the tender liable for rejection. 
         (2) Non-submission of EMD in proper shape and other required documents as detailed 
                  hereinafter shall make the tender liable for rejection. 

 
Ref. No. ________/Dated__________ 

To 
The Superintending Engineer,  
P.H. Division, Koraput.  

 
Sub: Tender for the Work - Improvement of W/S,S/I & S/D system of Circuit house at 

Nabarangpur under Urban sewerage - State Plan - Demand NO. 13/4215 for the year 
2025-26 

 
Ref: Identification No. SEPHDKPT- 2 of 2026-27 Dt.29.08.2026 published in the website 

www.tendersodisha.gov.in. 
Dear Sir, 

With reference to the above, we are to inform you that in response to your above 
referred NIT, we have downloaded the Detailed Tender Call Notice (DTCN) and that after having 
thoroughly examined the same, we hereby tender for the work to execute the work within the 
stipulated time and in conformity with the relevant clauses of the DTCN along with all related statutory 
rules and regulations for the amounts as quoted in the accompanying price bid. 
  2)  I/We have studied, acquainted and satisfied ourselves with the site and its working 
conditions for the successful and timely completion of the work. 
 3)  I/We are submitting herewith Bar Chart to complete the work in time.  
 4)  Our offer is unconditional and is in conformity with the requirements of the DTCN. We 
understand that any additional condition put by us in the tender shall make our tender liable for 
rejection. 
 5)  I/We understood that you are not bound to assign any reason in case of rejection of 
our tender. 
 6)  I/We agree to keep our offer open for a minimum of 120 (One Hundred Twenty) days 
from the date of opening of the Price bid. Further extension of validity will be our prerogative.  
            Should this tender be accepted, we hereby agree to abide by and fulfil all the terms and 
provisions of this Detailed Tender Call Notice (DTCN).  
  

Thanking you. 
 

          Yours faithfully, 
 
 
 

Name and Signature 
of the authorised signatory 

   along with seal and address of the contractor. 
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SECTION-2 (E) 
 

 TENDER DECLARATION 
[To be filled in by the tenderer] 

 
I/We hereby tender for the execution for the Governor of Odisha of the work specified 

in the enclosed memorandum at the rates given in the price bid and will complete the said work in all 
respects within the period as specified in the Detailed Tender Call Notice and in accordance with the 
specifications, designs and drawings and other documents referred to therein, which shall have to be 
approved by the Public Health Engineering Department (PHED), Odisha, and such other written 
instructions as may be given by the PHED, Odisha from time to time for duly carrying out of the said 
works and with such materials as are provided for in accordance with the conditions and special 
conditions hereto attached. I/We have inspected the work site and studied its conditions, labour, 
materials and have understood the tender implications fully. 
 

Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms 
and provisions of the said conditions and special conditions of the contract annexed hereto or in 
default thereof to forfeit and pay to the Governor of Odisha the sums of money mentioned in the said 
conditions and in the event of such default the transaction effected by this tender shall cease and 
determine. 

 
 
 

Signature of Tenderer /   
          Contractor  

                   (Seal) 
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SECTION-2(F) 
 

 LETTER OF ACCEPTANCE OF TENDER 
(To be filled in by Superintending Engineer, PHD, Koraput) 

 
 

The above tender is hereby accepted by me on behalf of the Governor of Odisha 

Rs…………………/- (Rupees …………………………………………………………) only. 

 
 
 
 
   

Superintending Engineer,  .     
  P.H. Division, Koraput 

         Signed on behalf of the 
          Governor of Odisha 
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SECTION-2(G) 
 

 MEMORANDUM 
 

(To be filled in by the contractor during signing of Agreement) 
 

1. Name of the work                     

Improvement of W/S,S/I & S/D system of 
Circuit house at Nabarangpur under Urban 
sewerage - State Plan - Demand NO. 13/4215 
for the year 2025-26 

2. Approximate Cost                    : 
 
Rs.25,20,211/- 
 

3. Accepted tender Value           : 
 
Rs………………… 
 

Earnest Money Deposit   /        

Initial Security Deposit                                                                          
: Rs…………./-  

4. 

A.P.S. : Rs……………/- 

5. 
Percentage to be deducted from 
each Bill as security deposit 

: 
 
5% 
 

6. 
Time allotted for completion of 
the work (from the date of 
written order to commence) 

: 
 
3 Calendar months 

7. 
Date of written order to 
commence. 

: 
 
 

8. 
Total number of items of work 
tendered for (as per schedule 
attached hereto). 

: 
 
 

 
                              

                                               
                            

Signature of Tenderer / Contractor 
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SECTION –3 
 

INFORMATION REGARDING TENDERER 
(To be filled in by the Tenderer) 

 
 
A. In case of individuals: 
 

i. Name of Tenderer    : 
 
ii. Whether his business is registered : 
 
iii. Date of commencement of business : 
 
iv. Whether he pays income tax each year. : 
 If yes, furnish particulars. 
 

B. In case of Partnership agency : 
 

i.  Names of Partners    : 
 
ii. Whether partnership is registered. : 
 
iii. Date of establishment of the agency. : 
  
iv. In case, income tax is paid by each 

Partner, the details to be furnished. : 
 

C. In case of limited Liability Company : 
 

i. Amount of paid up capital.   : 
 
ii. Names of Directors.    : 
 
iii. Date of registration of the  

Company.     : 
  
 iv. Copies of the last three year’s balance 

sheets of the Company.   : 
  

       
 
 

Signature of the Tenderer 
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SECTION-4 
 

DECLARATION BY THE TENDERER 
 
  

1. I have visited the site and have fully been acquainted myself with the local situation 
regarding materials, labour and the factors pertaining to the work before submitting the 
tender. 

 
2. I have carefully studied the conditions of the contract, specification and other 

documents of this work and I agree to execute the same accordingly. 
 

3. I solemnly pledge that I shall be sincere in discharging my duties as responsible 
contractor and complete the work within the prescribed time limit. I shall submit 
detailed construction programme with target dates for various items and stages of 
work keeping in view the time limit and shall accordingly arrange for necessary 
labours, materials, and equipments etc., punctually. In case there are deviations from 
the construction programme, I shall abide by the decision of the Engineer-in-charge for 
revision of the programme and shall arrange for labour, materials, equipments etc 

 
4. I shall follow all rules and regulations of the state in force with regard to engagement of 

labour for the work. 
 

5. The documents furnished with the tender are correct to the best of my knowledge and 
belief and if any information found to be incorrect in future, the Department has the 
liberty to take any action as deemed fit. 

 
 
 

      
Signature of the Tenderer 
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SECTION – 5 
 

FORM OF AGREEMENT  
 
  This contract made the ……………………day of……………………… to 
…………………………….. between the Governor of Odisha acting through (designation) Ministry of 
……………………. Department of …………………..Government of Odisha (address) (name and 
address of employer) (hereinafter called “the employer” and 
……………………………………………………………………………………………………………………
……… (name and address of contractor ) (hereinafter called “the Contractor”) of the other party). 
 
WHEREAS the Employer is desirous that the contractor executes. 
 
……………………………………………………………………….…………..…………………………………
…………………………………………….………………………………………………………..………………
………………………………………… (Name and identification number of contract) (hereinafter called 
“the Works”) and the employer has accepted the Bid by the contractor for the execution and 
completion of such works and the remedying of any defects therein, at a contract price of 
Rs………………………………… 
 
NOW, THEREFORE IT IS HEREBY AGREED BETWEEN THE PARTIES AS FOLLOWS: 
 

1. In this contract, words and expressions shall assume the same meanings as are 
respectively assigned to them in the conditions of Contract hereinafter referred to and they 
shall be  deemed to form and be read and construed as part of the Agreement. 

2. In consideration of the payments to be made by the employer to the contractor as 
hereinafter mentioned, the contractor hereby covenants with the Employer to execute and 
complete the works and remedy the defects therein in conformity in all aspects with the 
provision of the contract. 

3. The Employer hereby covenants to pay the contractor in consideration of the execution 
and completion of the works and in remedying the defects wherein the contract price or 
such other sum as may become payable under the provisions of the contract at the times 
and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of 
this contract, viz: 

 
i) Letter of acceptance 
ii) Notice to proceed with the works 
iii) Contractor’s bid 
iv) Bidding data 
v) General conditions of contract (including special conditions of contract) 
vi) Specifications 
vii) Drawings 
viii) Bill of quantities 
ix) Any other documents listed in the contract data as forming part of the contract. 
x) Drawing and design of structure(s) or part thereof submitted by the tenderer 

and duly approved by the competent authority after this Agreement.   
 
IN WITNESS WHEREOF the parties have caused this contract to be executed the day and year first 
before written. 

 
 Binding signature of employer signed by…………………………………… 
     (for and on behalf of the Governor of Odisha) 
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  Binding signature of Contractor signed by…………………………………(for and on 
behalf of …………………………..duly authorised vide Resolution No………………… 
dated…………………. of the Board of Directors of ………………………………………….…) 
 
 
 
In the presence of  
(Witnesses) 
 
1. 
 
 
 
 
2. 
 
 
 
 
  

Contractor       Superintending Engineer 
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SECTION-6 
 
 

CONDITIONS OF CONTRACT 
 
6.1. Decision of Superintending Engineer is Final: 

The party whose tender is accepted hereinafter called the contractor is to provide everything 
of every sort and kind (with the exceptions noted in the schedule attached) which may be 
necessary and requisite for the due and proper execution of the several works included in 
the contract according to the true intent and meaning of the drawings and specification 
taken together, which are to be signed by the Superintending Engineer, P.H. Division, 
Koraput, herein after called the Superintending Engineer and the contractor whether the 
same may or may not be particularly described in the specification or shown on the drawing 
provided that the same are reasonably and obviously to be inferred there from and in case 
of any discrepancy between the drawings and the specifications the Superintending 
Engineer is to decide which shall be followed.  

 
6.2 Amendment of Errors during Progress of Work: 

The contractor is to set out the whole of the works in conjunction with an officer to be 
deputed by the Superintending Engineer and during the progress of the works to amend on 
the requisition of the Superintending Engineer any errors which may arise therein and 
provide all the necessary labour and materials for doing. The contractor is to provide all 
plant labour and materials (with the exception noted in Schedule), which may be necessary 
and requisite for the works. All materials and workmanship are to be the best of their 
respective kinds. The contractor is to leave the works in all respects clean and perfect at the 
completion thereof. 

 
6.3. Fair Wage Clause: 

The contractor shall not employ for the purpose of this contract any person who is below the 
age of fourteen years, and shall pay to each labourer, for the work done by such labourer, 
fair wages. Fair wages means wages whether for time or piecework, prescribed by the State 
P.W.D. provided that where higher rates have been prescribed under the minimum wages 
Act, 1948, wages at such higher rates should constitute fair wages. 
The Superintending Engineer shall have the right to enquire into and to decide any 
complaint alleging that the wages paid by the contractor to any labourer for the work done 
by such labourer is less than the wages paid for similar work in the neighbourhood.  
The Officer-in-charge of the work shall have the right to decide whether any labourer 
employed by the contractor is below the age of fourteen years and to refuse to allow any 
labourer whom he decides to be below the age of fourteen years, to be employed by the 
contractor. 

 
6.4. Approved Drawings & Specification of Site with Contractors Agent: 

Complete copies of the drawing and specifications signed by the Superintending Engineer 
and the same or copies thereof are to be kept with the works in-charge of the contractor's 
agent which is to be constantly kept on the ground by the contractor and to whom 
instructions can be given by the Superintending Engineer. 

 
6.5. Work not to be Sublet: 

The work should not be sublet. During execution of work if it is found that the work/ part of 
the work is sublet, the Superintending Engineer may there upon by notice in writing, rescind 
the contract and the security deposit of the contractor shall thereupon stand forfeited and be 
absolutely at the disposal of Government. In addition, the contractors shall not be entitled to 
recover or be paid for any work thereafter actually performed under the contract. 
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6.6. Deviation from Approved Drawing and Specifications: 

The contractor is not to vary or deviate from the drawings or specifications or execute any 
extra work of any kind whatsoever unless upon the authority of the Superintending Engineer 
to be sufficiently shown by any order in writing, by any plan or drawing expressly given and 
signed by him as an extra or variation or by any subsequent written approval signed by him. 
In case of daily labour all vouchers for the same are to be delivered to the Superintending 
Engineer or the Officer-in-Charge at least during the week following that in which the work 
may have been done and no day work shall be allowed unless authorised by the 
Superintending Engineer and no such authority shall be given if the work is capable of being 
measured and being paid for at an agreed rate.  

6.7. Rate for Extra Work. 
Any authority given by the Superintending Engineer for any alterations or addition in or to 
the works is not to vitiate contract but all additions omissions or variations made in carrying 
out the works are to be measured and valued and certified by the Superintending Engineer 
and added to or deducted from the amount of the contract as the case may be at rates in 
accordance with the sanctioned schedule of rates in force at the time when the particular 
item of work was commenced. In those cases in which rates do not exist, the Chief 
Engineer,  P.H. (Urban), Odisha, Bhubaneswar will fix the rates to be paid and his 
decision shall be final. 

6.8.  Extension of Time: 
If the contractor shall desire an extension of time for completion of the work on the ground of 
his having been come across with unavoidable hindrance in its execution or any other 
grounds he shall apply in writing to Superintending Engineer within 30 days of the date of 
the hindrance on account of which he desires such extension as aforesaid and the authority 
shall if in his opinion (which shall be final) as reasonable ground be shown thereof 
authorized such extension of time if any, as may in his opinion, be necessary or proper.  The 
authority shall at the same time inform the contractor whether the authority claims 
compensation for delay, in case there is any delay in execution due to non-availability of 
stock materials or land or rise in cost of materials and labour or any reason whatsoever 
beyond the control of authority, the contractor is bound to execute the work as per the terms 
and rates in the contract and no monetary claim on such account will be acceptable to the 
authority but extension of time, proportionate to the delay in execution may be granted by 
the authority considering the merit of the case.  The competent authority reserves the right 
to take any expert advice of any Committee/ Secretary/ Legal Advisor while considering the 
application of the contractor for extension of time and can impose any condition which shall 
be binding on the contractor. 

6.9. Works & Materials at Site to be Property of Government of Odisha. 
All works and materials brought and left at site by the contractor or by his orders for the 
purpose of forming part of the works are to be considered to be the property of the 
Governor of Odisha and the same are not to be removed or taken away by the contractor 
or any other person without the specific permission in writing of the Superintending Engineer 
but the Governor of Odisha will not be liable for any loss or damage which may happen to or 
in respect of any such work or materials either by the same being lost or stolen or injured by 
weather or otherwise. 

6.10. Supply of Materials: 
The contractor shall at his own expense provide all materials required for the work.  The 
materials supplied by the contractor shall conform to relevant latest editions of the 
specification and codes of practices of the Bureau of Indian Standards or in their absence to 
other specifications as may be specified by the Engineer-in-charge.  The contractor shall 
furnish necessary certificates in support of the quality of the materials as may be required by 
the Engineer-in-charge. 
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The Contractor shall have to purchase the materials necessary for execution of work 
contract from local rate contract holders having ISI mark. 
 
The Engineer-in-charge shall have absolute authority to test the quality of materials at any 
time through any reputed laboratory at the cost of contractor.  The contractor shall not be 
eligible for any claim or compensation either arising out of any delay in the work or due to 
any corrective measures required to be taken on account of and as a result of testing of 
materials. 

 
The Superintending Engineer has full power for removal from the premises of all materials 
which, in his opinion, are not in accordance with the specification and in case of default, the 
Superintending Engineer is to be at liberty to sell such materials and to employ other 
persons to remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Superintending Engineer is also to 
have full power to require other proper materials to be substituted and in case of default, the 
Superintending Engineer may cause the same to be supplied and all costs which may 
attend such removal and substitution are to be borne by the contractor and may be 
recovered from the sale proceeds of such rejected materials when necessary, the balance, if 
any, being kept in deposit in the contractor’s favour. 

 
6.11. Execution with Defective Workmanship & Improper Materials. 

If in the opinion of the Superintending Engineer any of the works have been executed with 
improper materials or defective workmanship, the contractor is then required by the 
Superintending Engineer forthwith to re-execute the same and to substitute proper materials 
and workmanship and in case of default of the contractor in so doing within a week, the 
Superintending Engineer is to have full power to employ other agency to re-execute the 
work and the cost thereof shall be borne by the contractor. 

 
6.12. Rectification of Defects within Guarantee Period: 

Any defects, shrinkage or other faults which may appear within 12 (twelve) months from the 
completion of the work arising out of defective or improper materials or workmanship are 
upon the direction of the Superintending Engineer to be amended and made good by the 
contractor at his own cost unless the Superintending Engineer for reasons to be recorded in 
writing shall decide that they ought to be paid for and in case of default, the Governor of 
Odisha may recover from the contractor the cost of making good the works. 

 
6.13. Responsibility of the Contractor during Execution of Work: 

From the commencement of the works to the completion of the same they are to be under 
the contractor’s charge. The contractor is to be held responsible for and to make good all 
injuries, damages and repairs occasioned or rendered necessary to the same by fire or 
other causes and they are to hold the Governor of Odisha harmless from any claims for 
injuries to persons or for structural damage to property happening from any neglect, default, 
want of proper care or misconduct on the part of the contractor or of any one of his 
employees during the execution of the works. 

 
6.14. Execution of Works in the Site by Other Workmen: 

The Superintending Engineer is to have full powers to send workmen upon the premises to 
execute fittings and other works not included in the contract for whose operations the 
contractor is to afford every reasonable facility during ordinary working hours provided that 
such operations shall be carried on in such a manner as not to impede the progress of the 
work included in the contract but the contractor is not to be responsible for any damage 
which may happen to or be occasioned by any such fittings or other works. 
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6.15. Compensation for Delay: 

(a) The time allowed for carrying out the work as entered in the tender shall be strictly observed 
by the contractor and shall be reckoned from the date on which the written order to 
commence work is given to the contractor. The work shall throughout the stipulated period 
of the contract, be carried on with all due diligence (time being deemed to be essence of the 
contract on the part of the contractor) and the contractor shall pay, as compensation, an 
amount equal to 1/2 percent of the amount of the estimated cost, if the whole work as shown 
by the tender for every day that the work remains un-commenced, or un-finished after the 
proper dates (The work should not be considered finished until such date as the 
Superintending Engineer shall certify as the date on which the work is finished after 
necessary rectification of defects as pointed out by the Superintending Engineer or his 
authorised agents, are fully complied with by the contractor to the Superintending Engineer’s 
satisfaction). And further to ensure good progress during the execution of the work, the 
contractor shall be bound, in all cases in which the time allowed for any work exceeds one 
month, to complete one-fourth of the whole of the work before one fourth of the whole time 
allowed under the contract has elapsed, one half of the work, before the half of such time 
has elapsed, and three fourth of work before three fourths of such time has elapsed, in the 
event of the contractor failing to comply with the condition he shall be liable to pay as 
compensation an amount equal to one-third percent on the said estimated cost of the whole 
work for every day that the due quantity of work remains incomplete. Provided that the entire 
amount of compensation to be paid under the provision of this clause shall not exceed 10% 
(Ten Percent) of the estimated cost of the work as shown in the tender. 

 (b) If there are possibilities of exceeding this compensation amount as mentioned in clause (a) 
10% of the estimated cost, or in any case in which under any clause or clauses of this 
contract, the contractor shall have rendered himself liable to pay compensation amounting 
to the whole of his security deposit in the hands of Government (whether paid in the sum or 
deducted by instalments) the Superintending Engineer on behalf of the Governor of Odisha, 
shall have power to adopt any of the following courses, as he may deem best suited to the 
interest of the Government.  

i)  To rescind the contract (of which recession notice in writing to the contractor under the 
hand of the Superintending Engineer shall be conclusive evidence) 20% of the value 
of the left over work will be realised from the contractor as penalty.  

ii)  To employ labour paid by Deptt. of Water Resources and to supply materials to carry 
out the work, or any part of the work, debiting the contractor with the cost of the labour 
and the price of the materials (of the amount of which the cost and price certificate of 
the Superintending Engineer shall be final and conclusive against the contractor) and 
crediting him with the value of the work done, in all respect in the same manner and at 
the same rates as if it had been carried out by the contractor under the terms of his 
contract; the certificate of the Superintending Engineer as to the value of the work 
done shall be final and conclusive against the contractor.  

iii)  To measure up the work of the contractor and to take such part of the work of the 
contract, as shall be unexecuted out of his hands and to give it to another contractor to 
complete, in which case any expenses which may be incurred in excess of the sum 
which would have been paid to the original contractor if the whole work had been 
executed by him (of the amount of which excess the certificate in writing of the 
Superintending Engineer shall be final and conclusive) shall be borne and paid by the 
original contractor and may be deducted from any money due to him by Government 
under the contract or otherwise or from his security deposit or the proceeds of sale 
thereof or a sufficient part thereof.  
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In the event of any of the above courses being adopted by the Superintending 
Engineer the contractor shall have no claim to compensation for any loss sustained by 
him by reason of his having purchased or procured any materials, or entered into any 
engagements, or made any advance on account of with a view to the execution of the 
work or the performance of the contract. And in case the contract shall be rescinded 
under the provision aforesaid, the contractor shall not be entitled to recover or be paid 
any sum for any work there to for actually performed under this contract, unless and 
until the Superintending Engineer shall have certified in writing the performance of 
such work and the value payable in-respect thereof and he shall only be entitled to be 
paid the value so Certified.  

 
6.16. Circumstances for Rescission of Contract: 

If the contractor shall become bankrupt or compound with or make any assignment for the 
benefit of his creditors or shall suspend or delay the performance of his part of the contract 
(except on account of cause mentioned in Clause 6.15 or in consequence of not having 
proper instructions for which the contractor shall have duly applied) the Superintending 
Engineer may give to the contractor or his assignee or trustee as the case may be notice 
requiring the works to be proceeded with and in case of default on the part of the contractor 
for a period of seven days, it shall be lawful for the Superintending Engineer to rescind the 
contract, if necessary, and to enter upon and take possession of the work and to employ any 
other person to carry on and complete the same and to authorise him or them to use the 
plant, materials and property of the contractor upon the works and the costs and the charge 
incurred in any way in carrying on and completing the said works are to be paid to the 
Superintending Engineer by the contractor or may be set off by the Superintending Engineer 
against any money due or to become due to contractor. If the assignee or trustee of the 
Contractor proceeds with the work, the conditions of this contract shall be binding upon the 
said assignee or trustee.  

 
6.17.  Payment Certificate. 

A Certificate of the Superintending Engineer or an award of the refer hereinafter referred to 
as the case may be showing the final balance due or payable to the contractor is to be 
conclusive evidence of the works having been duly completed and that the contractor is 
entitled to receive payment of the final balance, but without prejudice to the liability of the 
contractor under the provisions of Clause-6.11. 

 
6.18. The Superintending Engineer shall make payment of work in full or part thereof those shall 

have been certified, subject to availability of funds. 
  
6.19.  Price Escalation Clause: 
 

(a) Contract price shall be adjusted for increase or decrease in rates and price of Labour, 
Cement, Steel, Bitumen, Pipes, POL & other materials component in accordance with 
the following principles and procedures as per formula given below :- 

 
(a)(i)  REIMBURSEMENT/RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS 

OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L) 

  If during the progress of the work the price of any materials (Excluding the cost of 
steel, Cement, Bitumen & P.O.L) incorporated in the work (not being materials supplied from 
the Engineer-in-charges store) in accordance with clause there of increases or decreases as 
a result of increase of decrease in the Average wholesale price Index (all commodities) and 
the contractor there upon necessarily and properly pays in respect of the materials in the 
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work such increased or decreased price, then shall be entitled to reimbursement or liable to 
refund, quarterly as the case may be such an amount, as shall be equivalent to the plus or 
minus difference of 85% in between the Average Wholesale price Index (all commodities) 
which is operating for the quarter under consideration and that operated for the quarter in 
which the bid was received (last date of receipt) as per the formula indicated below provided 
that the work has been carried out with in the stipulated time or extension thereof as are not 
attributable to him.  If penalty is levied for delayed completion of the work, the contractor 
shall not be eligible to get price escalation on the above materials on the value of works 
executed during the extended period. 

  This clause will be applicable to the contracts where original stipulated period of 
completion is more than 3 (Three) months. 

  In the situation where the period of completion is initially stipulated in the agreement 
as less than 3 (Three) months but subsequently the completion period has been validly 
extended on the gourd that the delay in completion is not attributable to the contractor and 
in the result the total period including the extended period stands more than 18 (eighteen) 
months or more, price escalation for other materials is admissible only for the remaining 
period excluding 18(eighteen) months there from. 

 Formula to calculate the increase or decrease in the price of materials :- 

  Price adjustment for increase of decrease in cost of materials other than Cement, 
steel, bitumen, pipes and POL procured by the contractor shall be paid in accordance with 
the followings formula : 

Vm=  0.85 x Pm/100 x R x (Mi-Mo)/Mo 

Vm=  Increase or decrease in the cost of work during the quarter under consideration due to 
changes in rates of materials other than Cement, Steel, Bitumen, Pipes and POL 

R = Value of Work done during the quarter under consideration excluding the work executed 
under extra items if any at prevailing schedule of rate/derived rates. 

M = The all India wholesale price index (all commodities) prevailed during the quarter of last date 
of receipt of bids (as published by the Economic Adviser to Govt. of India, Ministry of 
Industry and commerce, New Delhi) 

Mi = The all India wholesale price index (all commodities) for the quarter under consideration as 
published by Economic Adviser, Govt. of India, Ministry of Industry and commerce, New 
Delhi. In respect of the Justified period extended for completion of the work, the index 
prevailing at the time of stipulated date of completion or the prevailing index of the period 
under consideration, whichever is less, shall be considered. 

Pm = Percentage of materials component (other than Cement, Steel, Bitumen, Pipes and POL) of 
the work, as indicated in clause – 31 (d) below. 

(a)(ii) REIMBURSEMENT/RECOVERY OF DIFFERENT COST DUE TO VARIATION IN PRICES 
OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT ISSUED BY 
DEPARTMENT) AFTER SUBMISSION OF TENDER: 

  If after submission of the tender, the prices of steel, cement, bitumen and pipes (not 
being supplied by the department) increases/decreases beyond the price (s) prevailing at 
the time of the last date for submission of tenders including extension for the work, the 
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contractor shall be eligible to get differential cost due to such hike on the value of works 
executed during the stipulated period and during the extended period when the reason of 
delay in completion of the work is not attributable to the Contractor.  If penalty is levied for 
delayed completion of the work, the contractor shall not be eligible to get price variation of 
the above materials on the value of works executed during the extended period. 

  Reimbursement in case of differential cost due to increase in price of cement, steel, 
bitumen and pipes are to be made by the Superintending Engineer with prior approval of 
tender accepting authority subject to following conditions: 

1. Contractors have to submit the vouchers showing procurement of different materials from 
authorized dealers for the said work. 

2. Differential cost will be allowed only for the works which are progressed as per the approved 
work programme / revised work programme duly approved by the Engineer in charge. 

Recovery in case of decrease in prices of cement, steel, bitumen & pipes shall be made by 
concerned Superintending Engineer from the Contractor immediately.  

a) Adjustment towards differential cost of Cement. 

Vc =  (Ci – Co)/Co x Actual quantity of cement utilized in the work during the quarter under 
consideration x base price of cement as prevailing on the last stipulated date of receipt of 
tender including extension, if any. 

Vc = Differential cost of cement i.e amount of increase or decrease in rupees to be paid or 
recovered. 

Ci = All India Wholesale price index for cement for the quarter under consideration as published 
by Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi. 

Co = All India wholesale price index (as published by Economic Adviser, Govt. of India Ministry of 
Industry and commerce, New Delhi) for cement as prevailing on the last stipulated date of 
receipt of tender. 

b) Adjustment towards differential cost of Steel. 

Vs = (Si – So) x Actual quantity of steel utilized in the work during the quarter under consideration.  

Vs = Differential cost of steel i.e amount of increase of decrease in rupees to the paid or 
recovered. 

Si = Cost of the steel as prevailed during the period under consideration as fixed by steel 
authority of India. 

So = Base price of steel prevailing as on the last date of submission of tender including 
extension, if any. 

c) Adjustment towards differential cost of Bitumen. 

Vb = (Bi – Bo) x Actual quantity of Bitumen utilized in the work during the quarter under 
consideration. 

Vb = Different cost of Bitumen i.e amount of increase decrease in rupees to be paid or recovered. 
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Bi = Average cost of Bitumen prevailed during the period under consideration as fixed by 
IOCL/BPCL/HPCL. 

Bo = Base price of bitumen as prevailing on the last stipulated date of receipt of tender including 
extension, if any. 

d) Adjustment towards different cost of pipes. 

V  = 0.85 x Pp/100 x R (Pi – Po)/Po  

Vp = Differential cost of pipe i.e amount of increase or decrease in rupees to be paid or recovered 
during the quarter under consideration. 

Pp = Percentage of pipe component of the work as indicated in the clause 31 (b). 

R  = Value of work done during the quarter under consideration excluding the value of work 
executed under extra items, if any, at prevailing schedule of rates or derived rate. 

Pi = All India wholesale price index for the period under consideration as published by Economic, 
Advisor, Govt. of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe 
under consideration. 

Po = All India wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of 
Industry and Commerce, New Delhi) as on the last stipulated date of receipt of tender 
including extension, if any, for the type of pipe under consideration. 

(b) REIMBURSEMENT/REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES 
BY GOVERNMENT : 

  If after submission of the tender, the wages of labour increases or decreases as a 
direct result of the coming into force of any fresh law, or statutory rule or order beyond the 
wages prevailing at the time of the last date of submission of tenders including extension, the 
contractor shall be eligible to get escalation due to such hike on the value of works executed 
during the stipulated period and during the validly extended period when the delay in 
completion is not attributable to the Contractor.  It penalty is levied for delayed completion of 
the work; the contractor shall not be eligible to get escalation on labour on the value of works 
executed during the extended period. 

  The contractor shall within a reasonable time of his becoming aware of any alteration 

in the price of any such wages of labour, give notice thereof to the Engineer-in-charges stating 

that the same is given pursuant to this condition together with all information relating there to 

which he may be in a position to supply Engineer-in-charge may call books of account and 

other relevant documents from the contractor to satisfy himself about reasonability of increase 

in prices of wages and actual payment thereof for this purpose, the labour component of the 

work executed during period under consideration shall be the percentage (as specified in 

table below) of the value of work done during that period and the increase/decrease in labour 

shall be considered on the cost of minimum daily wages of any unskilled labourer, fixed by the 

Government of Odisha under Minimum wages act. 
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The compensation for escalation foe escalation for labour shall be work out as per the formula 
given below: 

Vl = 0.85 x Pl/100 x R x (Li – Lo)/Lo 

Vl =  Increase or decrease in the cost of work during the quarter under consideration due to 
changes in rates minimum wages. 

R = Value of work done during the quarter under consideration excluding the work executed under 
extra items if any at prevailing schedule of rate / derived rates. 

Lo= The minimum wages for labour as notified by State Government, as prevailing on the last 
stipulated date of receipt of tender including extension, if any. 

Li = The minimum wages for labour as notified by state government & as prevailed on the last date 
of the quarter previous to the one under consideration. In respect of the justified period 
extended, the minimum wages prevailing on the last date of quarter previous to the quarter 
pertaining stipulated date of Completion or the minimum wage prevailing on the last date of 
the quarter previous to the one under consideration, whichever is less, shall be considered) 

Pi = Percentage of labour component of the work, as indicated in the clause 31 (d). 

 (c)  REIMBURSEMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L: 

   Similarly, if during the progress of work, the prices of Diesel, Petrol, Oil and Lubricants 

increases of decreases as a result of the price fixed there of by the Government of India and 

the Contractor thereupon necessarily and properly pays such increased or decreased price 

towards Diesel, Petrol, Oil and Lubricants used in the execution of the work, then he shall be 

entitled to reimbursement of liable to refund, quarterly, as the case may be such an amount as 

shall be equivalent to the plus or minus difference of 85% in between the price of P.O.L, which 

is operating for the quarter under consideration and that operated for the quarter of last date of 

receipt of bids as pr the formula indicated below provided that the work has been carried out 

within the stipulated time or extension thereof as are not attributable to him.  If penalty is 

levied for delayed completion of the work, the contractor shall not be eligible to get price 

escalation on POL on the value of works executed during the extended per. 

Formula to calculate the increase or decrease in the price of P.O.L. 

Vf = 0.85 x Pf/100 x R x (Fi – Fo)/Fo 

Vf = Increase of decrease in the cost of work during the quarter under consideration due to 
Changes in rates for P.O.L. 

Pf = Percentage of P.O.L. Component of the work, as indicated in clause – 31 (b) below. 

R = All India wholesale price index for Fuel, Oil & Lubricant (High speed diesel) for the quarter 

under consideration as published by Economic Adviser, Govt of India, Ministry of Industry and 
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commerce, New Delhi.  In respect of the Justified period extended, the rates prevailing at the 

time of stipulated date of completion or the prevailing rates of the period under consideration, 

whichever is less, shall be considered. 

Fo = All India whole dale price index for Fuel, Oil & Lubricant (High speed diesel) as prevailing on 

the last stipulated date of receipt of tender including extension, if any. 

(d) The following percentages will govern the price adjustment for the entire contract for different 

type of work as applicable given in the following table. 

 

Percentage Table. 

 
% Component (Cost wise) Sl. 

No. 
Category of work 

Labour 
(Pi) 

POL 
(Pf) 

Steel + Cement + Bitumen + 
other materials* 

 5 5 90 Road work 
    

Bridge work 25 5 70 
- 25 - 75 

1 R&B work 
(% of 

component) 
Building 
works     

Structural work 20 5 75 2 Irrigation 
work (% of 

Component) 
Earth, Canal & 
Embankment work 

25 10 65 

Structural work 25 5 70 

Pipe line work 5 - Pipe – 70% 
*other materials -25% 

3 P.H. work 

Sewer line 10 - Pipe – 70% 
*other materials -20% 

*Note :- Further break up may be worked out considering the consumption of Cement, Steel, 

Bitumen and pipe in the concerned work for the period under consideration. 

(e) APPLICATION OF ESCALATION CLAUSE : 

 (i) The contractor shall for the purpose of availing reimbursement/refund of differential cost 
steel, bitumen, cement, pipe, POL and wages, keep such books of account and other 
documents as are necessary to show that the amount of increase claimed or reduction 
available and shall allow inspection of the same by a duly authorized representative of 
Government and further, shall at the request of the Engineer-in-charge, furnish documents to 
be verified in such a manner as the Engineer-in-charge may require any document and 
information kept.  The contractor shall within a reasonable time of 15 days of his becoming 
aware of any alteration in the price of such materials wages of labour and or price of P.O.L 
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give notice thereof to the Engineer-in-charges stating that the same is given pursuant to this 
condition alongwith information relating there to which he may be in a position to supply. 

 (ii) The compensation for  escalation shall be worked out at quarterly intervals and shall be 
with respect to the cost of work done as per bills paid during the three calendar months of the 
said quarter.  The first such payment shall be made at the end of three months after the 
month (excluding the month in which tender was accepted) and thereafter at three months 
interval.  At the time of completion of the work, the last period for payment might become less 
than 3 months depending on the actual date of completion. 

 
(f)  The payment of escalation will be made on the works executed as per approved work 

programme or actual execution whichever is less. 
  

(g)  The contractor has to execute supplementary agreement for the purpose of payment 
towards labour escalation. 

 
6.20.  If at any time after the commencement of the work the Governor of Odisha shall for any 

reason whatsoever not require the whole thereof as specified in the tender to be carried out 
the Engineer-in-charge shall give notice in writing of the fact to the contractor who shall have 
no claim to any payment or compensation whatsoever on account of any profit or advantage, 
which he might have derived from execution of the work in full but which he did not derive in 
consequence of the full amount of the work not having been carried out, neither shall he have 
any claim for compensation  by reason of any alterations having been made in the original 
specification, drawings, designs and instruction which shall involve any curtailment or 
increase of the work as originally contemplated. 

   
 Incentive for Early Completion: 

Amendment to para 3.5.5 (V) of Note-II of OPWD Code-Vol-I by modification. 
For availing incentive in any project which is completed before the stipulated date of 
completion subject to other stipulations it is mandatory on the post of the concaved officer to 
report the actual date of completion of the project as soon as possible to their next higher 
authorities. Assessment of incentives may be worked in the following scales. 
Before 30% of contract period – 5% of contract value.   
Before 20% to 30% of contract period – 4% of contract value.   
Before 10% to 20% of contract period – 3% of contract value.   
Before 5% to 10% of contract period – 2% of contract value.   
Before 5% of contract period – 1% of contract value.   

 
6.21. Defects Liability Period:  

The defect liability is 12 months from the date of final commissioning of the work by the 
Engineer-in-charge. 

 
6.22. Contractor Liable for Damage done & for Imperfection for 6 (six) months after 

Certificate: 
 

If the contractor or his work people or servants shall break, deface, injure or destroy any part 
of a building or structure in which they may be working or any building, road, fence, enclosure 
or grass land cultivated ground continue to the premises on which the work or any part of it is 
being executed or in any damage shall happen to the work while in progress from any cause 
whatsoever or any imperfection become apparent in it within six months from the date of the 
final certificate of its completion shall have been given by the Engineer-in-charge, as 
aforesaid, the contractor shall make the same good at his own expenses or in default the 
Engineer-in-charge may cause the same to be made good by other workman and deduct the 
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expenses of which the certificate of the Engineer-in-charge shall be final from any sums that 
may be then or at any time thereafter may become due to the contractor or from his security 
or the proceeds of sale thereof or a sufficient portion thereof and the contractor shall be liable 
to pay of the expenses not so recovered by the Engineer-in-charge. 

 
6.24. Action where No Specification is mentioned:  

In the case of any class or items of works for which there is no such specification as 
mentioned in file, if such work shall be carried out in accordance with the detailed standard 
specification of Odisha, as followed by the State PWD and in the event of there being no 
specifications born in the said standard specification of Odisha for such items of work, then 
in such case the said item of work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-charge after obtaining approval from 
competent authority. 

 
6.25. Payment on Intermediate Certificate to be regarded as Advance and Bill to be 

submitted Monthly: 
A bill shall be submitted by the contractor each month on or before the date fixed by the 
Engineer-in-charge for all works executed in the previous month and the Engineer-in-charge 
and/or Assistant Engineer and/or Junior Engineer in immediate charge of the work shall take 
the requisite measurements for the purpose of having the same verified, and the claims for 
as admissible adjusted if possible before the expiry of ten days from the presentation of the 
bill.  If the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-
in-charge and/or his Engineering subordinates shall measure up the said work in the 
presence of the contractor, whose counter signature to the measurement list will be sufficient 
warrant, and the Engineer-in-charge and/or Assistant Engineer and/or his Engineering 
subordinates shall prepare a bill from such list which shall be binding on the contractor in all 
respects.  Payment shall be made to the contractor in all respects. 
 
The Engineer-in-charge will deduct @ 5% (five percent) of the value of each running bill 

prepared and submitted by the contractor, if any, on account of works done, and such sum or 

sums to be held in deposit as a further security for the due performance of the condition of 

the contract provided always that the Superintending Engineer may refuse to make such 

monthly payments if in his opinion, the progress of the work or the conduct of the contractor 

is not satisfactory or the contractor has in any other may done or neglect to do anything as to 

make it appear doubtful to the authority as to whether the works will be completed by the 

contractor in accordance with his contract, or has failed to comply with any instruction or 

order of Engineering personnel.  All such interim payments from time to time shall be 

regarded as payments by way of advance against the final payment only and not as 

payments of work actually done and completed and shall not preclude the requirement of 

bad, unsound and imperfect or unskilful work to be removed and taken away and for 

reconstructed or re-erected, or be considered as an admission of the due performance of the 

contract, of any part thereof in any respect, or accrual of any claim not shall it conclude, 

determine or affect in any way the powers of Engineer-in-charge and/or Assistant Engineer 

and/or the Junior Engineer under these condition or any of them as to the final settlement of 

adjustment of the accounts or otherwise or in any other way vary or affect this contract.  The 
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contractor shall submit the final bill within one month of the date for completion of the work 

failing which the Engineer-in-charge or his authorized representatives in the presence of the 

contractor shall prepare the final bill.  For recording final measurement of the work, the 

Engineer-in-charge or his authorized representative shall serve a notice upon the contractor 

stipulating therein the date fixed for recording such measurement.  If the contractor fails to 

attend the recording of final measurement by the Engineer-in-charge or his authorized 

representative on the date as stipulated, the Engineer-in-charge may at his discretion get the 

measurements recorded ex-parte or fix up another date as per his own convenience.  Such 

measurements and the total amount payable to the contractor as certified by the Engineer-in-

charge shall be final and binding on all parties. 

 
6.26. Black Listing: 

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD 
Code Vol.-II on rules for black listing of Contractors vide letter No.3365 Dt.01.03.2007 of 
Works Department, Odisha. As per said amendment a Contractor may be blacklisted.  
a)  Misbehavior/threatening of Departmental & supervisory officers during execution of 

work/tendering process.  
b)  Involvement in any sort of tender fixing.  
c)  Constant non-achievement of milestones on insufficient and imaginary grounds and 

non-adherence to quality specifications despite being pointed out.  
d)  Persistent and intentional violation of important conditions of contract.  
e)  Security consideration of the State i.e., any action that jeopardizes the security of the 

State. 
f)  Submission of false/ fabricated / forged documents for consideration of a tender.  
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SECTION-7 
 

SPECIAL CONDITIONS OF CONTRACT 
 
7.1. Changes in Constitution of Firm: 

In the case of tender by a partnership firm, any change in the constitution of the firm shall be 
forth with notified by the agency to the Superintending Engineer/Additional Chief Engineer/ 
Chief Engineer for his information. In case of failure to notify the change in the constitution 
within 15 days, the Superintending Engineer/Additional Chief Engineer/ Chief Engineer may 
by notice in writing, rescind the contract and the security deposit of the agency shall thereupon 
stand forfeited and be absolutely at the disposal of the Governor of Odisha and the same 
consequence shall ensure as if the contract had been rescinded thereof and in addition the 
agency shall not be entitled to recover or be paid for any work there for actually performed 
under the contract. 

 
7.2.    Engineer’s Access to Work: 

The Superintending Engineer is to have at all times access to the works, which are to be 
entirely under his control. He may require the agency to dismiss any person in the agency’s 
employee upon the works who may be incompetent or misconduct him-self and the agency is 
forthwith to comply with such requirements. Other supervising officers shall have all time 
access to the works.  
 

7.3.    Workmen Compensation Act VIII of 1923: 
The Governor of Odisha shall be entitled to recover in full from agency any amount that the 
Governor of Odisha may be liable to pay under Workman’s Compensation Act VIII of 1923 to 
any workman employed in course of execution of any part of the work covered by this 
contract. 
 

7.4.     Jurisdiction in the Event of Dispute: 
That for the purpose of jurisdiction in the event of dispute if any, the contract should be 
deemed to have been entered into within the State of Odisha and it is agreed that neither 
party to this agreement will be competent to bring a suit in regard to the matters covered by 
this contract at any place outside Odisha. 

 
7.5.     Lighting & Sanitary Arrangement: 

Lighting & Sanitary arrangement and supply of drinking water will be made by the Agency at 
his own cost for his labour camp. 

 
7.6.     Payment of Duties, Levies & Taxes: 

The Agency shall bear all Taxes including Duties, Levies, Central and State GST Tax 
including work Contract Tax, Entry Tax, Income Tax, Royalties, Fair Weather Charges and 
Tollages where necessary & Government of Odisha shall not entertain any claim whatsoever 
in this respect. Statutory deduction of taxes as applicable shall be done from each running bill. 

 
7.7.   The Building & Other Construction Workers Welfare Cess Act 1996. 

In accordance with the provisions under the said Act 1% (One) of the approved agreement 
value will be deducted from the R/A Bill at the time of making payment to the agency and such 
amount shall be remitted in favour of The Odisha Building & Other Construction Workers 
Welfare Board. 
  

7.8.    Site Clearance: 
After the work is finished or completed, surplus materials and debris are to be removed by 
Agency at his own cost and preliminary works such as GST, mixing platforms, level pillars, 
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temporary sheds and go-downs etc. are to be dismantled and all such materials removed from 
site. The site involved in the construction activities should be cleared and dressed properly 
with outward slope away form the structure. After the work is completed in all respects as per 
the contract, the agency shall vacate the site within three months from the date of completion 
& commissioning, by making good the damages if any. 

 
7.9. Works to be Carried Out: 

The work to be carried out under the contract shall include all materials, labour, tools and 
plants, equipment and transport which may be required in preparation of   and for in the full 
and entire execution and completion of the works. The description given in the schedule of 
quantities/scope of work shall, unless otherwise stated, be held to include wastage on 
materials, carriage & cartage, carrying and return of empties, hoisting, setting, fitting and fixing 
in position and all other labours necessary in and for the full and entire execution and 
completion of the work as aforesaid in accordance with good practice and recognized 
principles.  

 
7.10. Sufficiency of Tender: 

The agency shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the rates and prices quoted in the schedule 
of quantities (DTCN Part-II Price Bid), which rates and prices shall, except as otherwise 
provided, cover all his obligations under the contract and all matters and things necessary for 
the proper completion and commissioning of the works. 

 
7.11. Rates: 

The Tenderer shall quote their offer on ‘Percentage’ rate for the complete work in all respects 
on (Turnkey Basis). The offer shall be inclusive of cost of all materials, labour, T&P. Workers 
welfare cess with surcharge, entry tax, tollages, royalties, packing and forwarding, 
transportation, insurance, loading & unloading, storage, watch and ward, delivery of the 
materials to the site etc. and all other expenses incidental thereto for successful completion, 
testing & commissioning of the work. On works contract GST shall be paid extra as applicable. 
 

7.12.   Transportation: 
The agency shall be responsible for the transportation of all materials, tools and plant, 
equipment and machinery to the work site as may be required at site.  
 

7.13. Custody of the Materials: 
The agency shall be responsible for safe custody of the materials at site and the Governor of 
Odisha will not be responsible for any loss or damage of the property at site. 

 
7.14. Construction Schedule: 

The agency shall submit a detailed work schedule in the form of Bar Chart along with his 
tender indicating the detailed break-up of the job. This will include all operations from 
submission of design & drawing, procurement of materials, construction to final testing & 
commissioning at site to be indicated in detail with reference to the time period for each.  

 
The construction schedule as submitted by the agency shall be revised by the Superintending 
Engineer and approved with necessary modification if any after acceptance of the tender. 
However the Engineer-in-Charge shall reserve the right to modify the sequence of execution 
of different items/components/sub-items of the project as and when found necessary & in such 
cases it will be obligatory on the part of the successful bidder to abide by such changes in 
construction schedule/bar chart as per direction of EIC. No claim and/or condition should 
either be put forth in any manner by the successful bidder or shall be acceptable to the EIC. 
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7.15.    Security Deposit: 
The tenderer whose tender is selected for acceptance shall make an security deposit of 2% 
(two percent) of the accepted tender amount together with the earnest money deposited with 
the tender which forms the initial security deposit (ISD) within 7(seven) days of receipt of letter 
of intent and sign the agreement in the prescribed form within 10 (ten) days of receipt of letter 
of intent after depositing the balance ISD. The ISD shall be deposited in shape of NSC/ Postal 
Office Savings Bank Account/ Post Office Time Deposit Account / Kishan Vikash Patra/ 
Bank Guarantee in favour of the Divisional Officer from any Nationalized Schedule Bank in 
India counter guaranteed by its local Branch at Bhubaneswar/ e-Bank Guarantee executed 
on the National e-Governance Services Limited (NeSL) Digital Document Execution Portal/ 
Insurance Surety Bond issued by an Insurance Company authorized by the Insurance 
Regulatory and Development Authority of India (IRDAI) as Lr.No.4909 Dtd.12.03.2026 of 
Works Department, Govt. of Odisha duly pledged in favour of the Superintending Engineer, 
P.H. Division, Koraput. No tender shall be accepted unless required amount of security 
money is deposited.  
In addition to the ISD, 5% of the bill amount shall be deducted from each bill towards the 
security deposit. The earnest money deposit, the initial security deposit before and after 
acceptance of tender together with the subsequent deduction from the agency’s bill shall form 
part of the security deposit equivalent to 7% of the contract value for the due fulfilment of the 
contract.  
The security deposit of the agency shall be refunded only 12 (twelve) months after the date of 
completion of the work provided the final bill has been paid and defects if any rectified. 
If however there is inevitable delay in payment of final bill, the earnest money deposit and 
initial security deposit forming part of the security deposit may be refunded on orders of 
competent authority. 

7.16. Monitoring of the Project: 
Time is the essence of the contract. The execution of the project shall be closely monitored to 
ensure that quality; cost & time of the project are not compromised in any manner.   
The agency shall submit monthly progress reports in a format as may be prescribed by the 
Engineer-in-charge. The monthly progress report shall be evaluated by the Superintending 
Engineer vis-à-vis the approved bar chart & PERT Chart and any deficiency observed thereto 
shall be communicated to the agency. The agency shall have to make up the deficiencies 
within the specific time period communicated to him by the Superintending Engineer failing 
which the agency shall be liable for action as per Clause -7.26. 
In addition, the agency shall submit monthly day-wise work program one month in advance to 
Superintending Engineer for approval under intimation to the Additional Chief Engineer, PH 
Circle, Bhawanipatna & Chief Engineer, P.H. (U) Odisha, Bhubaneswar to ensure speedy 
implementation of the work and effective monitoring at all levels. Failing to do so shall also 
invite action under Clause - 7.26. 

7.17.   Site Order Book: 
A site Order Book shall be issued to the agency by the Engineer-in-charge or his 
representative. The agency shall keep this Book always at site and any special order or 
instruction to be issued to the agency shall be recorded in this Book by the Engineer-in-charge 
or his representative. The agency shall sign all orders and instructions as token of his 
knowledge about the same. The site Order Book shall be the property of the department but 
will remain during the period of the progress of the work with the agency. The safe custody of 
the site Order Book during this period shall be the responsibility of the agency. After 
completion of the work, the Book shall be returned back by the agency to the Engineer-in-
charge, which will be enclosed in the final bill. 
  

7.18.  Guarantee: 
Default liability period is 12 (twelve) months from the date of final acceptance of the work 
conforming to provisions in scope of work. During this period, the agency shall replace the 
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defective materials if any or rectify the defects if any at his own cost as pointed out by the 
Engineer-in-charge to the satisfaction of the later. An amount @5% of the agreement value 
shall be deducted towards guarantee and the same shall be released after the guarantee 
period on receipt of successful report / certificate from the Engineer-in-charge. 
 

7.19.  Land: 
The department may provide land if available for construction of site office to the agency on 
payment of usual rent. 
 

7.20.  Unilateral Stoppage of Work: 
Unilateral stoppage of work by the agency without prior written permission of the Engineer-in-
charge shall be considered as breach of contract and the Governor of Odisha reserves the 
right to take such actions as it may be deemed fit. 
 

7.21.  Resident Engineer: 
The agency shall engage for this work competent, qualified and authorised resident Engineers 
and Assistants to the satisfaction of the Engineer-in-charge. The Resident Engineer shall 
represent the agency in his absence in receiving directions from officers of the Department, 
which will be binding on the agency. 

7.22.  Force Majeure: 
Neither the agency nor the Superintending Engineer shall be considered in default in delayed 
performance of its obligation if such performance is prevented or delayed because of work to 
hostilities, revolution, civil commotion, epidemic, accident, fire, cyclone, flood, earthquake or 
because of any law and order proclamation, regulations or ordinance of the Government 
thereof or because of any act of God or for any cause beyond reasonable control of the party 
affected. Should one or both the parties be prevented from fulfilling their contractual 
obligations a state of force majeure lasting continuously for a period of 6 months, the two 
parties shall consult each other regarding the future execution of the contract for mutual 
settlement. 

 
7.23.   Damages to Persons and Property: 

The agency shall take every precaution not to damage or injure adjoining or other property of 
any persons. He shall indemnify and keep indemnified the employee against all claims for 
injuries or damages to any person or any such property (including surface or land or crops in 
site) which may arise out of or in consequence of any negligence or default on the 
representatives and against all claim, demands proceedings damages, costs, charges and 
expenses whatsoever in respect of or in relation thereto. The Department does not take any 
responsibility on this account. 

 
7.24.   Attention to Urgent Works: 

If any urgent work in the opinion of Engineer-in-charge becomes necessary to be executed 
and the agency is unable and unwilling at once to carry out, the Engineer-in-charge may by 
his own or through other agency carry it out, as he may consider necessary. All expenses 
incurred on it shall be recoverable from the agency or be adjusted against any sum payable to 
him. 
 

7.25.   Safety Devices: 
i)  Scaffolding: Suitable scaffolding shall be provided for workmen for all works that can not 

be safely done from the ground or solid construction except such short period of work as 
can be done safely from the ladders. When a ladder is used an extra labour shall be 
engaged for holding the ladder and if the ladder is used in carrying the materials, suitable 
foot holds and handholds shall be provided on the ladder. 
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The Engineer-in-charge will have the right to inspect the scaffolding and centring etc. for 
the work and can reject partly or fully such structure if found defective in his opinion. 

ii)  Working Platforms: Working platforms, gangways and stairways shall be constructed 
such that they do not sag unduly or unequally. If the height of the platforms or gangway 
or stairway is more than 3.25 meters above the ground or floor level, it shall be closely 
guarded, have adequate width and suitably fenced. 

iii)  Safe means of access: Safe means of access shall be provided to all working platform 
and other working places. 

iv)  Precaution against Electrical Equipment: Adequate precaution shall be taken to 
prevent danger from electrical equipment. Hand lamps shall be provided with Mesh 
guard, wherever required. 

v) Preventing Public from Accident: No materials on any of the sites shall be so 
stacked or placed as to cause danger or inconvenience to any person or public. The 
agency shall provide all necessary fencing and light to protect the public from accident 
and shall be bound to bear expenses of defence or any suit action or other 
proceedings at law that may be brought by any persons for injury sustained owing to 
neglect of the above precaution and to pay any damages and cost which may be 
awarded in any such suit action or proceedings to any such person or which may with 
the consent of the agency, be paid to compromise any claim by any such person. The 
agency not to come cause blockage of traffic /disruption of the traffic. 
 

vi)  Demolition : Before any demolition work is commenced and also during process of work:  
a)  All roads and open areas adjacent to the work site shall either be closed or 

suitably protected,  
b)  No electric cable or apparatus which is liable to be a source of danger shall 

remain electrically charged,  
c)  All practical steps shall be taken to prevent danger to persons employed from 

the risk of fire, explosion or flooding,  
d)  No floor roof or other parts of the building shall be so over loaded with debris or 

materials as may render it unsafe. 
 

vii)  Personal safety equipment: All personal safety equipment shall be made adequately 
available by the agency for use of persons employed at the site of work and maintained 
in a condition suitable for immediate use. The agency shall take adequate steps to 
ensure proper use of the equipment by persons concerned. 

 
viii)  Precaution against fire: Suitable fire extinguishers, water and sand buckets shall be 

provided at the work site to tackle situations of fire.  
 

7.26.   Rescission of Contract: 
Subject to other provisions contained in this clause the Superintending Engineer of the 
Department may without prejudice to his any other rights or remedy against the agency in 
respect of any delay, inferior workmanship, any claims for damages and/or any other 
provisions of this contract or otherwise, and whether the date of completion has or has not 
elapsed, recommend the accepting authority to rescind the contract in any of the following 
cases: 

 
i) If the agency having  been given by the Superintending Engineer a notice  in writing to 

rectify,  reconstruct or replace any defective work or that the work is being performed in 
an inefficient  or otherwise improper or un-workmen like manner shall omit to comply with 
the requirement of such notice for a period of seven days thereafter. 
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ii) If the agency being a company shall pass a resolution on the court shall make an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditor 
shall be appointed or if circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle to court to make a winding up order. 

iii) If the agency has, without reasonable cause, suspended the progress of the work with 
due diligence so that in the opinion of the Superintending Engineer (which shall be final & 
binding) he will be unable to secure completion of the work by the date of completion and 
continues to do so after a notice in writing of seven days from the Superintending 
Engineer. 

 
iv) If the agency fails to comply with the provisions of Clause-7.15 & other relevant clauses 

mentioned elsewhere in this DTCN.  
 
v) If the agency fails to complete the work within the stipulated date or items of the work 

with individual date of completion, if any stipulated, on or before such date(s) of 
completion and does not complete them within the period specified in a notice given in  
writing in that behalf by the Superintending Engineer.  

 
When the agency has made himself liable for action under any of the cases aforesaid, 
the accepting authority shall have the powers to rescind the contract (of which 
rescission notice in writing to the agency under the hand of Superintending Engineer 
shall be conclusive evidence), 20% of the value of the left over work will be realized 
from the agency as Penalty 

 
7.26.1. In case of rescission of contract  as per Clause-7.26 the agency shall have no  claim to 

compensation  for any loss sustained by him by regions of having purchased or procured  
any materials or entered any engagement on account of or with a view to execute the 
work / performance of the agency  

 
7.27(a)    Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of Tenders: 

i) All tendered rates shall be inclusive of all taxes and levies payable under respect 
statutes. However, pursuant to the Constitution (46th Amendment) Act, 1982, if any 
further tax or levy is imposed by Statute, after the last stipulated date for the receipt of 
tender including extensions if any and the agency thereupon necessarily and properly 
pays such taxes/levies the agency shall be reimbursed the amount so paid, provided 
such payments, if any, is not, in the opinion of the C.E., P.H. (Urban), (O), BBSR/ E.I.C. 
PH, (O), BBSR (whose decision shall be final and binding on the agency) attributable to 
delay in execution of work within the control of the agency. 

ii) The agency shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same by 
a duly authorised representative of the Department and/ or the Engineer-in-Charge and 
further shall furnish such other information/ document as the Engineer-in-Charge may 
require from time to time. 

iii) The agency shall, within a period of 30 days of the imposition of any such further tax or 
levy, pursuant to the Constitution (Forty Sixth Amendment) Act, 1982, give a written 
notice thereof to the Engineer-in-Charge that the same is given pursuant to this 
condition, together with all necessary information relating thereto. 

 
7.27(b) Other statutory duty, Tax such as I.T., GSTIN etc, will be deducted at sources from the 

bills of the agency and deposited with concerned authority. 
 
7.27(c) Royalty at the prevailing rate on minerals will be deducted from the bills of the agency and 

deposited with concerned authority. 
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7.28 Fair Wages Clause: 
(a) The agency shall not employ for the purpose of this contract any person who is below 

the age of fourteen years and shall pay to each labourer for work done by such 
labourers fair wages. 

 
Explanation – “Fair Wage” means wages, whether for time or piece work prescribed 
by the State Public Works Department provided that where higher rates have been 
prescribed under the minimum wages Act 1948 wages at such higher rates should 
constitute fair wages. 

 
The Superintending Engineer shall have the right to enquire into and decide any 
compliant alleging that the wages paid by the agency to any labourer for the work 
done by such labourer is less than the wages as per sub-paragraph-I above. 

 
(b) The agency shall, notwithstanding the provisions of any contract to contrary, cause to 

be paid a fair wage to labourers indirectly engaged on the work including any labour 
engaged by his sub-agencys in connection with the said work, as if, the labourers had 
been immediately employed by him. 

 
(c) In respect of all labour directly or indirectly employed in the works for the performance 

of the agency’s part of this agreement, the agency shall comply with or cause to be 
complied with all regulations made by Government in regard to payment of wages, 
wage period deductions from wages, recovery of wages not paid and deductions 
unauthorisedly made, maintenance of wage register, wage cards, publication of scale 
of wages and other terms of employment, inspection and submission of periodical 
returns and all other matters of a like nature. 

 
(d) The Superintending Engineer or Sub-Divisional Officer concerned shall have the right 

to deduct, from the money due to the agency, any such required or estimated to be 
required for making good the loss suffered by a worker or workers by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers non-payment of 
wages or of deduction made from his or their wages, which are not justified by their 
terms of the contract or non-observance of the regulations. Money so deducted should 
be transferred to the workers concerned. 

 
(e) Vis-à-vis, the Government of Odisha, the agency shall be primarily liable for all 

payments to be made under and for the observance of the regulations aforesaid 
without prejudice to his right to claim indemnity from his sub-agency. 

 
(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be breach of this contract. 
Odisha PWD / Electricity Department Agency’s Labour Regulations 

 
7.28.1. Short title – These regulations may be called “The Odisha Public Works Department / 

Electricity Department Agency’s Regulations”. 
 

7.28.2. Definitions – In these Regulations, unless otherwise expressed or indicated the following 
words and expressions shall have the meaning here by assigned to them respectively, 
that is to say - 

 
i) “Labour” means a worker employed by a agency of the Odisha Public Works 

Department / Electricity Department directly or indirectly through a sub-agency or other 
person, or by an agent on his behalf. 
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ii) “Fair Wages” means wages whether for time or piece work prescribed by the State 

Public Works Department provided that where higher rates have been prescribed 
under the minimum wages Act, 1948 wages at such higher rates should constitute fair 
wages. 

 
iii) “Agency” shall include every person whether a sub-agency or headman or agent 

employing labour on the work taken on contract. 
 
iv) “Wages” shall have the same meaning as defined in the payment of Wages Act and 

include time and piece rate wages, if any. 
 
7.28.3. Display of Notices regarding Wages, etc.: 
 

The agency shall:– 
(a) Before he commences his work on contract display and correctly maintain and 

continue to display and correctly maintain, in a clean and legible condition, in 
conspicuous places on the work, notices in English and in the local Indian language 
spoken by the majority of the workers, giving the rate of wage prescribed by the State 
Public Works Department / Electricity Department for the district in which the work is 
done. 

(b) Send a copy of such notices to the Engineer-in-charge of the work. 
 
7.28.4. Payment of wages: 

(1)  Wages due to every worker shall be paid to him direct. 
(2)  All wages shall be paid in current coin or currency or in both 
 

7.28.5. Fixation of wage period: 
(1) The agency shall fix the wage period in respect of which the wages be payable. 
(2) No wage period shall exceed one month. 
(3) Wages of every workman employed on the contract shall be paid before the expiry of 

ten days, after the last day of the wage period in respect of which the wages are 
payable. 

(4) When the employment of any worker is terminated by or on behalf of the agency, the 
wages earned by him shall be paid before the expiry of the day succeeding the one on 
which his employment is terminated. 

(5) All payments of wages shall be made on a working day. 
 
7.28.6. Wage book and wages cards, etc.: 
 

(1) The agency shall maintain a wage book of each worker in such form as may be 
convenient, but the same shall include the following particulars- 
(a) Rate of daily or monthly wages. 
(b) Nature of work on which employed 
(c) Total number of days worked during each wage period 
(d) Total amount payable for the work during each wage period. 
(e) All deductions made from the wages with an indication in each case of the ground 

for which the deduction is made. 
(f) Wage actually paid for each wage period. 

(2) The agency shall also maintain a wage card for each worker employed on the work. 
(3) The Superintending Engineer may grant an exemption form the maintenance of wage 

bond, wage cards to a agency who, in his opinion – may not directly or indirectly 
employ more than 100 persons on the work. 
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7.28.7. Fines and deduction which may be made from wages: 
(i)  The wages of a worker shall be paid to him without and deduction of any kind except 

the following -  
(a) Fines 
(b) Deductions for absence from duty, i.e., from the place of places whereby the 

terms of his employment he is required to work. The amount of deductions 
shall be in proportion to the period for which he was absence. 

(c) Deductions for damage to or loss of good expressly entrusted to the employed 
person for custody or for loss of money for which he is required to account 
where such damage or loss is directly attributable to his neglect or default. 

(d) Any other deductions which the Odisha Government may from time to time 
allow. 

(ii) No fines shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deduction. 

(iii) The total amount of fines which may be imposed in any one wage period on a works 
shall not exceed an amount equal to five paise in a rupee of the wages payable to him 
in respect of that wage period. 

(iv) No fine imposed on any worker shall be recovered from him by instalments, or after the 
expiry of 60 days from the date on which it was imposed. 

7.28.8. Register of fines, etc.: 
(i) The agency shall maintain a register of fines and of all deduction for damage or loss. 

Such register shall mention the reason for which fine was imposed or deduction for 
damage or loss was made. 

(ii) The agency shall maintain a list in English and in the local Indian language, clearly 
defining acts and omissions for which penalty of fine can be imposed. It shall display 
such list and maintain it in a clean and legible condition in conspicuous places on the 
work. 

7.28.9. Preservation of register: 
The wage register, the wage cards and the register of fines, deduction required to be 
maintained under the regulations shall be preserved for 12 (twelve) months after day of 
the last entry made in them. 

7.28.10. Powers of Labour Welfare Officers to make investigation or enquiry: 
The Labour Welfare Officers or any other persons authorized by the Government of 
Odisha on their behalf shall have power to make enquiries with a view to ascertaining and 
enforcing due and proper observance of the fair wage clauses and the provisions of these 
regulations. He shall investigate into any complaint regarding default made by the agency, 
sub-agency in regard to such provisions. 

7.28.11.  Report of Labour Welfare Officers: 
The Labour Welfare Officer or others authorized as aforesaid shall submit a report of the 
results of his investigation or enquiry to the Superintending Engineer concerned, 
indicating the extent, if any, to which the default has been committed with a note that 
necessary deductions from the agency bill be made and the wages and other dues be 
paid to the labourers concerned. 

7.28.12.  Appeal against the decision of Labour Welfare Officer: 
Any persons aggrieved by the decision and recommendation of the Labour Welfare 
Officer or other person so authorized may appeal against such decision to the Labour 
Commissioner within 30 days from the date of decision forwarding simultaneously a copy 
of his appeal to the Superintending Engineer concerned but subject to such appeal, the 
decision of the officer shall be final and binding upon the agency. 

7.28.13.  Inspection of register: 
The agency shall also allow  inspection of the wage book and wage cards to any of his 
workers or to his agent at a convenient time and place after due notice is received, or to 
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the Labour Commissioner or any other person authorized by the Government of Odisha 
on his behalf. 

7.28.14.  Submission of return: 
The agency shall submit periodical returns as may be specified from time to time. 

7.28.15.  Amendments: 
The Government of Odisha may from time to time, add to or amend these regulations and 
on any question as to the application, interpretation of effect of these regulations, the 
decision of the Labour Commissioner or any other person authorized by the Government 
of Odisha in that behalf shall be final. 

 
The terms and conditions of the agreement have been read by Me/Us and I/We 
certify that I/We clearly understand them and agree to abide by them. 

 
 
 

Agency 
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Additional Special Conditions 
 

1 All materials required for completion and commissioning of the awarded work are to be 
procured by the contractor. 

2 For all materials the contractor shall have to furnish manufacturer’s test certificates. 
3 Inspection by the Engineers/Employer of the Department shall not relieve the contractor of his 

liability for rectifying the defect which may subsequently appear or be detected during testing 
and commissioning or subsequent operation. After rectification of the defects or replacement, 
the materials shall be re-tested to the satisfaction of the Engineers/Employer.  

4 All equipments, labour, tools & plants, instruments and other facilities for testing shall be 
provided by the contractor. He shall also maintain all records of the entire test and furnish the 
copies of the same to the Department. 

5 The contractor shall be responsible for safe custody of the materials at site and the 
Department will not be responsible for any damage or loss of the property at site.  
 

 
     6.  Payment towards GST: 
 

        The financial bid & this tender cost is exclusive of GST. This estimated cost is 

the basic cost derived using basic rate of materials as per revised Schedule of 

rates-2022 (POST GST) by Works Department. GST will be paid separately as 

applicable decided by the Finance Department. The Contractor have to submit tax 

invoices as per details mentioned in Rule-46 of OGST Rules, 2017 for 

reimbursement.  
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SECTION – 7A 

 
SITE VISIT AND CONSTRUCTION & ERECTION FACILITIES 

 
1. Site Visit: 

 
The tenderer before tendering shall inspect the site at his own cost in consultation with the 

Superintending Engineer, P.H. Division, Koraput, Odisha in charge of the work and shall 

satisfy himself with regard to the nature and extent of the work involved, the actual site 

conditions, existing facilities & shall collect any other information which may be required 

before submitting the tender. Any claim afterwards by the tenderer shall not be entertained 

on account of the ignorance of the site conditions. 

 
2. Construction & Erection Facilities:  

 
Water, power, accommodation and storage of materials for construction, erection and 

fabrication at site shall be arranged by the contractor at his own cost. The power supply & 

consumption during the construction stage shall be the responsibility of the contractor & no 

extra payment shall be made on account of this. Department will be responsible for supply of 

water for testing, trial running & commissioning of the pipe line. The power supply and 

consumption during testing and commissioning and trial running shall be the Department’s 

responsibility.  
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SECTION – 08 
 

SCOPE OF WORK 
GENERAL 

 

The intent of this Section is to specify the work items to be covered in conformity with the 
technical specifications as enumerated in the subsequent clauses for the work 
Improvement of W/S,S/I & S/D system of Circuit house at Nabarangpur under 
Urban sewerage - State Plan - Demand NO. 13/4215 for the year 2025-26   
 
    Location: 

Town : Nabarangpur Municipality area                            
       District   : Nabarangpur 
       State    : Odisha 
 
 
Details of items and quantity are mentioned in the price bid:- 
 

1. Construction of different type toilets 
2. Internal/ external W/S, S/I & S/D system 

 
Construction of of different type of toilets including Internal & external water supply, 
Electrification and sanitation facility with accessories. (Detailed mentioned in BOQ and 
Approved make) 
 
8.1 Format Language and Units: 
The language of all documents shall be in English. Units of measurement in the documents, 
on the drawings, and the submissions shall be in S.I/ Metric Units. 
 
8.2 Quality of Material and Workmanship: 
All the materials supplied by the contractor shall be best of their respective kinds and shall 
comply with latest revisions of Indian Standards/ International Standards/ Water Supply & 
Public Health regulations stipulated by Govt. of India, AWWA, State Pollution Control & 
Prevention Board, Indian Electricity Rules and other statutory requirements of Govt. of India 
and Govt. of Odisha. The contractor shall be responsible for the design of the entire system 
and quality of materials and workmanship. The contractor shall guarantee the satisfactory 
functioning & performance. If any modification/ replacement is necessitated during trial-run 
and guarantee period, the same shall be carried out immediately free of cost. 
 
8.3 Construction & Erection Facilities: 
Water, power, accommodation and storage of materials for construction, erection and 
fabrication at site shall be arranged by the contractor at his own cost. The power supply & 
consumption during the construction stage shall be the responsibility of the contractor & no 
extra payment shall be made on account of this. The power consumption during testing and 
commissioning and trial running shall be the Department’s responsibility. 
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8.4 Completion Schedule: 
The time is the essence of this contract. The entire job is to be completed within a time 
frame of 3 (Three) months from the date of issue of work order by the Superintending 
Engineer, P.H. Division, Koraput. The tenderer shall submit a Bar Chart indicating 
starting and completion dates of each activity such as submission of designs & drawings, site 
mobilisation, procurement of materials and equipment, transportation, execution, assembly/ 
erection, testing, trial running and commissioning without which the tender shall be liable for 
rejection. On approval, the Bar Chart shall form a part of the contract as detailed in the 
Section-6 & 7 of this DTCN. The successful tenderer shall submit PERT net work based on 
above Bar Chart for monitoring of the project as per relevant clause of “Conditions of 
Contract / Special Condition of Contract”. 
 
8.5 Tendering: 
Ordinarily, modifications of technical specifications during execution of the work shall not be 
permitted excepting in cases where such a modification is warranted due to technical 
requirements. 
(i) Any other miscellaneous work as per specifications, codes etc. but not 
specifically mentioned in scope of work shall form part of scope of work. 
SPECIFICATION 
P.H.D. and P.W.D. & Indian Standard Specifications will be followed during execution of the 
scheme. I.S.I, marked materials will be used. 
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SECTION – 09 

 
TECHNICAL SPECIFICATIONS & DESIGN CRITERIA 

 
 

9.1 Design Standards 
 
The Improvement of Water Supply project shall conform to design requirements set out in 
latest editions of PWD, CPHEEO (Central Public Health and Environmental Engineering 
Organization) manual on Water Supply and relevant I.S. Specification & Standards. 
 
9.2 Specifications and Standards for Construction 

All the structure shall be designed conforming to Indian Standard Code of Practice. 
 

ITEM OF WORK 
 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813.  

(Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395  

(Part – I & Part – II) (Make – Asian/ Indigo/ Berger) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelt treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477  

(Part – I & Part – II) I.S.1661 
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LIST OF APPROVED MAKE 
 

SN MATERIAL DESCRIPTION MAKE OF MATERIALS 
1 Non-Metallic conduit & accessories Berlia /Uniflow /Sudhakar 
2 Switch, socket, Holder, Ceiling Rose etc. Anchor /Cona 
3 PVC Insulated wires Finolex/ KDK/ Rajanigandha/ Anchor/ NICCO/ L&T 

/ Havells 
4 Bakelite sheets Hylam /Formica 
5 PVC Insulated cables (ISI Mark only) NICCO/ Finolex/ Crystal/ Fort Gloster/ Poly Cab 
6 Cable lugs Dowells/ Ismal/ Clipon 
7 Cable joining Kits M. Seal 
8 Switchgears viz., Isolator Switches, SFU, 

Starter, change over switch, HRC fuse 
holder etc. 

Siemens /L&T 

9 MCB RCCB & Associated Distribution 
Board 

HPL/ Havells/ Standard /Indo Asian  

10 MCCB Seimens/ L&T/ ABB/ Legrand 
11 Instrument viz  colmeter etc AE/IMP/ Meco/ Cosmo 
12 Selector Switch Kaycee/ Saltzer 
13 Timer /Time switch L&T/ Hanger/ Legrand 
14 Energy Meter GEC/ Capital Jaipur 
15 LT Distribution Board(Fabricated) ESS/ Technocrat/ Utkal 
16 Kit Kats BPC/ Anchor 
17 HRC Fuses Siemens/ L&T 
18 CTs & PTs AE/ Kappa/ Eastern Switchgear 
19 Metal Clad plug Socket Crompton/ Havells 
20 Fluorescent Fixtures Philips/ Crompton/ Bajaj/ PAC 
21 HPSV/HPMV/LPSV Luminaries & PL/SL 

Lamp Luminaries /Metal Hamide  
Philips/ Crompton /Bajaj 

22 Incandescent lamp Luminaries Decon/ Philips/ Crompton/ Bajaj 
23 Lamps (HPSV/HPMV/LPSV/Fluorescent. 

Incandescent 
Philips/ Bajaj/ Crompton/ Sylvania 

24 Ceiling Fans Crompton/ Khaitan/ Usha/ Bajaj/ Polar/ Orient/ 
Ortem/ Almonard 

25 Exhaust Fan Almonard/ Crompton/ Khaitan 
26 Call Bell & Buzzers Anchor/ Cona/ Rider 
27 Electronic Regulator & Dimmer Anchor/ Cona/ Rider 
28 Adhesive & Insulating Tapes Streel grip 
29 G.I Pipes TATA/ Jindal/ Prakash 
30 Transformer Alfa/ OTPL/ OEU/ Bright 
31 A.B Switch S&S/ Motison/ Odisha Electrum /Sigma 
32 H.G Fuse S&S/ Motison/ Odisha Electrum /Sigma 
33 Lightening Arrestor Oblum/ WS/ IGE 
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ADDITIONAL APPENDIX TO BILL OF QUANTITY: 
(For P.H. Items of Work) 

 
1. The quantities of items mentioned in the tender schedule may increase or decrease 
during execution of works but the contractor will complete the work as per his tendered 
rates in accordance with the instruction of Engineer in charge. 
2. Specification: The standard PHD and PWD specification will be followed for execution 
of work. During the course of execution of work, the instructions of the Engineer in charge 
shall be final and binding. 
3. The Sales Tax element should not be added to the analysis of rates and the previous 
practice should be followed as per the Works Department letter No. IIT.22-89-18170 dt. 
18.7.1989 
4. There should be no clause either in the tender or in agreement for payment of any 
additional claim on account of Sales Tax on completed works which will be deemed to be 
recovered by existing omnibus stipulation as per the works Department letter No.TIT 22/89-
18170 dt. 18.7.89/ 
5. It is the responsibility of the Contractor to arrange watch and ward to the installations 
until testing commissioning and handing over for which no extra payment towards watch 
and ward will be paid, 
6. The contractor shall maintain a separate site order book for P.H. portion of work. 

7. Materials not covered by any of the above categories of items in the bill of quantity 
have to be approved by the competent authorities before utilizing the ‘same in works. In 
such event, the payment of such item will be made as per actual on due approval by the 
competent authority. 
11. All materials required for the work shall be supplied by the contractor as per 
standard specifications appended with due approval by the Engineer in charge. In case the 
materials as per make specified are not available, the materials of equivalent make and as 
per I.S. Specifications or of best quality when not covered by I.S. Specifications. Can be 
utilized on prior approval of ACE/ E.E (PH) or the officers duly authorized by him. 

It is binding on the part of the contractor to use such items of materials which are 
available in the Departmental store and in such case the deduction from the bills will be 
made at stock issue rates. 

 
Disposal of excess earth outside the vicinity of area. 

 

a) The agency has to submit Bar Chart alongwith the   tender. 

b) Disposal of Surplus Earth & Debris after construction: 

The surplus left over earth and debris after completion of work and levelling 
the site shall be transported and dumped in areas within 5 k.m and as directed 
by the Department’s Engineer without any extra claim. 
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The tendered shall clearly state the name of manufactures /make of all the materials 
included in his offer. 
 
 
All provisions of the technical scope of work & terms & conditions of the contract 
have been read by Me/Us and I/We certify that I/We clearly understand them & 
agree to abide by them.  
 
 
 
Witness Contractor 
 
Note:-1. Any item or any provision/requirement if not included in the Scope of 
work, but is necessary to be provided for the completion of the project and for its 
functional necessity, the contractor shall provide the same. No extra payment 
shall be admissible on this account. 
 
2. Notwithstanding anything to the contrary contained in Paragraph 1 above, the 
following Specifications and Standards shall apply to the Water Supply Project, 
and for purposes of this Agreement, the aforesaid Specifications and Standards 
shall be deemed to be amended to the extent set forth below: Deviations from 
the aforesaid Specifications and Standards shall be listed out here. Such 
deviations shall be specified only if they are considered essential in view of 
project-specific requirements. 
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SECTION – 10 
 
 

 
MODE OF PAYMENT 

 
 
 
 
 

Sl. 
No. Description of Items 

1 2 

 Payment shall be made on completion of works 
(Item wise) with reference to the bills prepared by 
the Engineer-in-charge. 
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DRAWING  

 

 
 

[For any other Queries & Drawings Contact to the 
 

Superintending Engineer, PH Division, Koraput (9438016156)] 
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SCHEDULE – A 

STRUCTURE & ORGANISATION 

1. General Information             

a)       Name of Applicant 

 

b)       Head Office Address 

 

 

e-Mail Address: 

Telephone No.       Fax : 

 

c) Regional Office Address (if any) 

 

 

e-Mail Address: 

Telephone No.       Fax : 

 

d) Local Office (if any) 

 

 

e-Mail Address: 

Telephone No.       Fax : 

 

e) Class of contractor / firm and year of incorporation  
(attach copy of certificate of registration) 

 

f)   Name and Address of Bankers 

 

 

g)      Main Lines of Business 

 

 

 

 

 



 

                                                                                                                             

63 

 

SCHEDULE –B 

 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING OF TENDER 
OF ABANDONMENT OF WORK BY TENDER 

 

 

1.(a) Is the applicant currently involved in any litigation relating to any contract works  - Yes/No 

(b) If yes, give details 

 

 

 

 

2.(a)  Has the applicant or any of its constituent partners have been debarred / expelled by any 

agency in India during the last 5 years  - Yes/No 

(b)  If yes, give details 

 

 

 

 

3 (a) Has the applicant or any of its constituent partners failed to perform/absconded/ rescinded on 

any contract work in India during the last 5 years - Yes/No 

(b)  If yes, give details 

 

 

 

 

Note : If any information in this schedule is found to be incorrect or concealed pre-qualification 
application will be summarily rejected. 
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 SCHEDULE – C 

AFFIDAVITS / DECLARATION 

1.  I/We have read the instructions appended in the DTCN. 
 
2.  I/We agree that the decision of the Govt. of Odisha in selection of contractors will be final and 

binding upon me/us. 
 
3. All the information furnished herewith are correct to the best of my/our knowledge and belief.  

In case of any information or documents furnished found to be false or incorrect, I / we have 
no objection if my / our tender is rejected. 

 
4.  I/We agree that I/We have no objection if inquiries are made about construction work and its 

related areas regarding all projects and works listed by us in the accompanying sheets or any 
other enquiry on information furnished herewith in the accompanying sheets. 

 
5.  I/We agreed that I/We have no objection if our past construction works are inspected by any 

authority of Govt. of Odisha to assess the quality of construction. 
 

 

 

Date: 

Place:           Signature 
            Name & Designation 
        Name of the organisation 
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SCHEDULE – D 

 

Affidavit Regarding No Relation & Authentication 

 

1 I do hereby certify that, I am NOT RELATED to any Officer of PHEO, Odisha of the rank 

of Assistant Engineer & Above. I am aware that if the facts subsequently provide to be 

false, may contract will be rescinded with forfeiture of security deposit. 

2 I do hereby certify that all the documents filled with the tender are Genuine and 

Authentication. 

 

 

 

Signature of the Bidder  
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SCHEDULE – E 

 

Format for seeking clarification 
(to be furnished in both MS Ward/ Excel & PDF Format) 

 

 

Name of the Firm with e-mail & Mobile 

No.:…………………………………………………………………………………………… 

………………………………………………………………………………………………… 

 

Sl. 
No. 

Reference to DTCN/ 
Clause/ Page 

Existing Description 
& Subject 

Clarification 
sought 

Remarks 

1 2 3 4 5 
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SCHEDULE – F  

 

FORM OF BANK GUARANTEE 
[EMD/ISD/APS/Any Other Security Deposit] 

 
To The Superintending Engineer,  
_________________________________.  
 
WHEREAS:  
(A)  ___________________________________________ [name and address of contractor] 

(hereinafter called the “Contractor") has executed an agreement (hereinafter called the 
“Agreement”) with the [Superintending Engineer, PH Division, Koraput representing 
Additional-Chief-Engineer, PH, Odisha], (hereinafter called the “Authority”) for the above 
subject to and in accordance with the provisions of the Agreement.  

(B)  The Agreement requires the Contractor to furnish a EMD/ISD/APS/Any Other Security 
Deposit for due and faithful performance of its obligations, under and in accordance with the 
Agreement, during the {Construction Period & Defects Liability Period} (as defined in the 
Agreement) in a sum of Rs.__________ Lakh (Rupees _______________ Lakh) (the 
“Guarantee Amount”).  

(C)  We, _______________________ through our branch at _________________ (the “Bank”) 
have agreed to furnish this bank guarantee (hereinafter called the “Guarantee”) by way of 
Security.  

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as 
follows:  

1.  The Bank hereby unconditionally and irrevocably guarantees the due and faithful performance 
of the Contractor’s obligations during the {Construction Period & Defects Liability Period} 
under and in accordance with the Agreement, and agrees and undertakes to pay to the 
Authority, upon its mere first written demand, and without any demur, reservation, recourse, 
contest or protest, and without any reference to the Contractor, such sum or sums up to an 
aggregate sum of the Guarantee Amount as the Authority shall claim, without the Authority 
being required to prove or to show grounds or reasons for its demand and/or for the sum 
specified therein. 173  

2.  A letter from the Authority, under the hand of an officer not below the rank of [Superintending 
Engineer, PH Division, Koraput], that the Contractor has committed default in the due and 
faithful performance of all or any of its obligations under and in accordance with the 
Agreement shall be conclusive, final and binding on the Bank. The Bank further agrees that 
the Authority shall be the sole judge as to whether the Contractor is in default in due and 
faithful performance of its obligations during and under the Agreement and its decision that 
the Contractor is in default shall be final and binding on the Bank, notwithstanding any 
differences between the Authority and the Contractor, or any dispute between them pending 
before any court, tribunal, arbitrators or any other authority or body, or by the discharge of the 
Contractor for any reason whatsoever.  

3.  In order to give effect to this Guarantee, the Authority shall be entitled to act as if the Bank 
were the principal debtor and any change in the constitution of the Contractor and/or the 
Bank, whether by their absorption with any other body or corporation or otherwise, shall not in 
any way or manner affect the liability or obligation of the Bank under this Guarantee.  

4.  It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to 
proceed against the Contractor before presenting to the Bank its demand under this 
Guarantee.  

5.  The Authority shall have the liberty, without affecting in any manner the liability of the Bank 
under this Guarantee, to vary at any time, the terms and conditions of the Agreement or to 
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extend the time or period for the compliance with, fulfilment and/ or performance of all or any 
of the obligations of the Contractor contained in the Agreement or to postpone for any time, 
and from time to time, any of the rights and powers exercisable by the Authority against the 
Contractor, and either to enforce or forbear from enforcing any of the terms and conditions 
contained in the Agreement and/or the securities available to the Authority, and the Bank shall 
not be released from its liability and obligation under these presents by any exercise by the 
Authority of the liberty with reference to the matters aforesaid or by reason of time being given 
to the Contractor or any other forbearance, indulgence, act or omission on the part of the 
Authority or of any other matter or thing whatsoever which under any law relating to sureties 
and guarantors would but for this 174 provision have the effect of releasing the Bank from its 
liability and obligation under this Guarantee and the Bank hereby waives all of its rights under 
any such law. 

 6.  This Guarantee is in addition to and not in substitution of any other guarantee or security now 
or which may hereafter be held by the Authority in respect of or relating to the Agreement or 
for the fulfilment, compliance and/or performance of all or any of the obligations of the 
Contractor under the Agreement.  

7.  Not with standing anything contained herein before, the liability of the Bank under this 
Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force for 
the period specified in paragraph 8 below and unless a demand or claim in writing is made by 
the Authority on the Bank under this Guarantee all rights of the Authority under this Guarantee 
shall be forfeited and the Bank shall be relieved from its liabilities hereunder.  

8.  The Guarantee shall cease to be in force and effect on ****$. Unless a demand or claim under 
this Guarantee is made in writing before expiry of the Guarantee, the Bank shall be 
discharged from its liabilities hereunder.  

9.  The Bank undertakes not to revoke this Guarantee during its currency, except with the 
previous express consent of the Authority in writing, and declares and warrants that it has the 
power to issue this Guarantee and the undersigned has full powers to do so on behalf of the 
Bank.  

10.  Any notice by way of request, demand or otherwise hereunder may be sent by post 
addressed to the Bank at its above referred branch, which shall be deemed to have been duly 
authorized to receive such notice and to effect payment thereof forthwith, and if sent by post it 
shall be deemed to have been given at the time when it ought to have been delivered in due 
course of post and in proving such notice, when given by post, it shall be $ Insert date being 
(contract period+ defect liability period+ 60 days min,) from the date of issuance of this 
Guarantee (in accordance with Clause 23.4 of the Section 2(B) & Clause 6.22 of Section 6). 
175 sufficient to prove that the envelope containing the notice was posted and a certificate 
signed by an officer of the Authority that the envelope was so posted shall be conclusive.  

11.  This Guarantee shall come into force with immediate effect and shall remain in force and 
effect for up to the date specified in paragraph 8 above or until it is released earlier by the 
Authority pursuant to the provisions of the Agreement.  

 
Signed and sealed this ___________ day of ______________, 20______ at ________.  
 
 
 
 SIGNED, SEALED AND DELIVERED  

For and on behalf of the Bank by: (Signature)  
(Name)  
(Designation)  
(Code Number)  
(Address)  
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NOTES:  
 

(i) The bank guarantee should contain the name, designation and code number of the 
officer(s) signing the guarantee.  

(ii) The address, telephone number and other details of the head office of the Bank as well as 
of issuing branch should be mentioned on the covering letter of issuing branch.  

(iii) The stamp papers of appropriate value shall be purchased in the name of bank who 
issues the “Bank Guarantee”.  

(iv) The bank guarantee shall be from a Nationalised/ Scheduled Indian Bank with counter 
guaranteed by its branch at Koraput/Bhubaneswar.
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SCHEDULE – G 

 

ANY OTHER INFORMATION, IF ANY 
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ANNEXURE –I 

Guidelines/ Procedure to be followed in introduction of 
 e-Procurement in Government of Odisha. 

 
Government of Odisha 

Works Department 
*** 

Office Memorandum 
 

File No.FA-R-3/08 – 1027 /W, Dated 24.1.09 
 
Sub: Guidelines/ Procedure to be followed in introduction of 

e-Procurement in Government of Odisha. 
 

1. This office memorandum consists of the procedural requirement of e-procurement and shall 
be made part of the Detailed Tender Call Notice or Instruction to Bidder for all “Works” tenders 
hosted in the portal. 

2. The e-Procurement portal of the Government of Odisha is “https//tendersodisha.gov.in”.  

3. Use of valid Digital Signature Certificate of appropriate class (class II or Class III) issued from 
a registered Certifying Authority (CA) as stipulated by Controller of Certifying Authorities. 
(CCA), Government of India such as n-Code, Sify, TCS, MTNL, e-Mudhra etc is mandatory for 
all users. 

4. The DSC issued to the Department users is valid for the period of two years only. All the 
Department users are responsible to revalidate their DSC prior to expiry. 

5. For all purpose, the server time displayed in the e-procurement portal shall be the time to be 
followed by all the users. 

6. Government after careful consideration has decided to host all tenders costing 20 lakhs or 
above in the e-procurement portal. This will be applicable across all Engineering Departments 
such as Works Department, Department of Water Resources, Rural Development and 
Housing & Urban Development Department. Government of Odisha also welcomes hosting of 
tenders by any other departments, authority, corporations and local bodies etc., of the State 
with prior approval from Information Technology Department. 

7. The e-procurement shall be operated compliant to relevant provisions of OGFR / OPWD 
code/ Accounts Code/ Government statutes including any amendments brought from time to 
time to suit to the requirement of the best national practice. 

8. Registration in the e-procurement portal is without levy of any charges but Government 
reserves the right to levy any charges for such value added services in future. 

9. Contractors not registered with Government of Odisha, can participate in the e-procurement 
after necessary enrolment in the portal but have to subsequently register themselves with the 
appropriate registering authority of the State Government before award of the work as per 
prevalent registration norms of the State. 

10. For the role management “Department”, is the Administrative Department, Organisation or 
wing is the Chief Engineer or highest tender accepting authority or equivalent officer under the 
Administrative Department, Circle is the Additional Chief Engineer or equivalent officer, 
Division is the Executive Engineer or equivalent officer and sub-division is the Assistant 
Engineer or equivalent officer. 



 

                                                                                                                             

72 

11. The e-procurement software assigns role for operation of the module for specific function. The 
terminologies used in the Portal and their respective functions in the software are as follows: 

 
a. Application Administrator: (NIC and State Procurement Cell) 

i. Master Management 
ii. Nodal officer creation 
iii. Report Generation 
iv. Transfer and blocking of officers. 

 
b. Nodal Officer (At organisation level not below the Additional Chief Engineer or equivalent 

rank). 
i. Creation of Users 
ii. Role Assignment 
iii. Transfers and blocking of Officers 
 

c. Procurement Officer- Publisher (Officer having Tender inviting power at any level). 
i. Publishing of Tender 
ii. Publishing of Corrigendum / addendum/ cancellation of Tender 
iii. Bid Clarification 
iv. Uploading of pre-Bid Minutes 
v. Report generation 
 

d. Procurement Officer – Administrator: (Generally sub-ordinate officer to Officer inviting the 
tender). 

i. Creation of Tender 
ii. Creation of corrigendum / addendum/ cancellation of Tender 
iii. Report generation 
 

e. Procurement officer – Opener (Generally sub-ordinate officer to officer inviting the 
Tender). 

i. Opening of Bid 
 
f. Procurement officer – Evaluator (Generally sub-ordinate officer to officer inviting the 

Tender). 
i. Evaluating Bid 
 

g. Procurement officer – Auditor (Procurement Officer – Publisher and/or Accounts Officer/ 
Finance Officer). 

i. To take up auditing. 
 
12. NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB): 

a. The Notice inviting Bids (NIB) and Bid documents etc., shall be in the standard formats 

as applicable to conventional Bids and will be finalized/ approved by the officers 

competent as in the case of conventional Bids. 

b. The officers competent to publish NIB in case of conventional Bids will host the NIB in 

the portal. Simultaneously, a notification should also be published in the newspapers, 

as per existing rules preferably, in the following format, to effect economy:- 
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Government of Odisha “e” procurement Notice 

Bid Identification No:__________________ 
 

1. Name of the Work:__________________________________ 
2. Estimated cost Rs.__________________________________ 
3. Period of completion:________________________________ 
4. Date & time of availability of bid document in the portal____________ 
5. Last date/ time for receipt of bids in the portal:___________________ 
6. Name and address of the Officer inviting Bid:_____________________ 
 
Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in” 
 
c. All the volumes/ documents shall be uploaded in the portal by the Procurement Officer 

Administrator and published by Procurement Officer Publisher (Officer inviting tender) 
using their DSCs in appropriate format so that the document is not tampered with. 

d. The tender documents published by the Tender Inviting Officer (Procurement Officer 
Publisher) in the website https://tendersOdisha.gov.in will appear in the “Latest Active 
Tenders”. The Bidders/ Guest Users can downloaded the Bid documents only after the 
due date & time of sale. the publication of the tender will be for specific period of time 
till the last date of submission of bids as mentioned in the ‘Notice Inviting Bid’ after 
which the same will be removed from the list of Latest Active tenders. 

 
13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 

a. The Procurement Officer Publisher (Officer inviting tender) shall publish any addendum/ 
corrigendum/ cancellation of tender in the website https://tendersOdisha.gov.in, notice 
board and through paper publication and such notice shall form part of the bidding 
documents. 

b. The system shall generate a mail to those bidders who have already uploaded their 
tenders and those bidders if they wish, can modify their tender. 

 
14. PARTICIPATION IN BID 

a. PORTAL REGISTRATION: The Contractor/ Bidder intending to participate in the bid is 
required to register in the portal using his/ her active personal/ official e-mail ID as his/ her 
Login ID and attach his/ her valid Digital signature certificate (DSC) to his/ her unique 
Login ID. He/ she will enter relevant information as asked for about the firm/ contractor. 
This is a one time activity for registering in Portal. 

i. Bidders participating through Joint Venture shall declare the authorized 
signatory through Memorandum of Understanding duly registered and enrol in 
the portal in the name and style of the Joint Venture Company. It is mandatory 
that the DSC issued in the name of the authorized signatory is used in the 
portal.  

ii. Any third party/ company/ person under a service contract for operation of e-
procurement system in the State or his/ their subsidiaries or their parent 
companies shall be ineligible to participate in the procurement processes that 
are undertaken through the e-procurement system irrespective of who operates 
the system. 

b. LOGGING TO THE PORTAL: The Contractor/ Bidder is required to type his/ her Login ID 
and password. The system will again ask to select the DSC and confirm it with the 
password of DSC as a second stage authentication. For each login, a user’s DSC will be 
validated against its date of validity and also against the Certificate Revocation List (CRL) 
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of respective CA stored in system database. The system checks the unique Login ID, 
password & DSC combination and authenticates the login process for use of portal. 

c. DOWNLOADING OF BID: The bidder can download the tender of his choice and save it 
in his system to undertake necessary preparatory work off-line and upload the completed 
tender at his convenience before the closing date and time of submission. 

d. CLARIFICATION ON BID: The bidder may ask question online in the e-procurement 
portal using his/ her DSC; provided the questions are raised within the period of seeking 
clarification as mentioned in tender call notice/ Bid. The officer inviting the bid/ 
procurement officer- publisher will clarify queries related to the tender. 

e. PREPARATION OF BID: 
i. The bids may consist of general arrangements drawings or typical or any other 

drawing relevant to the work for which bid has been invited. Bidder may download 
these drawings and take out the print for detail study and preparation of his bid. 
Any other drawings and documents pertaining to the works available with the 
officer inviting the Bid will be open for inspection by the bidders. 

 
ii. The bidder shall go through the Bid carefully and list the documents those are 

asked for submission. He shall prepare all documents including cost of Bid 
document, Bid security, Declaration form, price bid etc and store in the system. 

 
f. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: 

i. The Bidder shall furnish, as part of his Bid, a bid security for the amount mentioned 
under NIT/ Contract Data. The bidder shall scan all the written / printed pages of 
the bid security and upload the same in portal document format (PDF) to the 
system in designated piece of the technical Bid. Furnishing scanned copy of such 
documents is mandatory otherwise his/ her bid shall be declared as non-
responsive and liable for rejection. 

ii. The EMD or Bid Security payable along with the bid is 1% of the estimated 
contract value (ECV) or as mentioned in the bid document. The validity period of 
the EMD or Bid Security shall be as mentioned in the bid document. Any bid not 
accompanied by an acceptable Bid Security and not secured as indicated in the 
bid document shall be rejected as non-responsive. The bid security shall be 
retained till such time the successful bidder furnishes Initial Security Deposit (ISD) 
or Performance security acceptable to the officer inviting the Bid. Failure of the 
successful Bidder to comply with the requirements shall constitute sufficient 
grounds for cancellation of the award and forfeiture of the Bid Security. The Bid 
security in the form of FD/ BG shall be from a Nationalized Bank valid for a period 
of 45 days beyond the validity of the Bid. Bid Security in other form is acceptable if 
the bid documents provides for it. 

iii. The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed 
tender call notice in respect of Earnest Money Deposit / Bid Security and the Bank 
Draft in respect of cost of Bid are to be scanned and uploaded in portable 
document format (PDF) along with the bid. 

iv. The bidder shall provide the cost of bid and the Bid Security in a sealed cover 
superscripting the name of the work for which the instruments are intended and the 
Officer Inviting the Bid. He/ she is not required to write his/ her name on the cover. 
The original FD/BG/BD shall be physically produced before the Officer inviting the 
Bid or the concerned Division/ Circle/ Chief Engineer before the specified period 
mentioned in the bid; which in no case shall be less than three days excluding the 
last date of submission and opening of bids (Technical cover opening in case of 
Double Cover System). The bidder is also allowed to submit the original FD/BG/BD 
by Registered Post/ Speed post or any other delivery system before the last date & 
time of opening of tender. 
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v. The officers authorized by the procurement officer – Publisher (Officer inviting 
Tender) shall transmit the sealed envelopes carefully to the procurement officer – 
Publisher prior to opening of the Bid. The procurement officer – publisher shall 
provide signed receipt with date and time for having received the number of sealed 
envelopes. 

vi. The Procurement officer – Publisher (Officer inviting the tender) or other concerned 
officers authorized to receive the original Bid security and Bid cost on behalf of the 
Procurement Officer – Publisher shall not be responsible for any postal delay and/ 
or non – receipt of the original copy of the bid security on or before specified date 
and time. Non submission of bid security within the designated period shall debar 
the bidder from participating in the on-line bidding system and his portal 
registration shall be blocked. His name shall also be informed to the registering 
authority for cancellation of his registration as contractor. 

vii. Contractor exempted from payment of EMD will be able to participate in the tender 
directly by uploading documentary evidence towards his eligibility for such 
exemption. 

viii. Government or Odisha has been actively considering integrating e-payment 
grateway into the portal for payment of cost of Bid and Bid Security/ Earnest 
Money Deposit. The process of using e-payment gateway shall be issued 
separately after it is established. 

 
15. SUBMISSION OF BID: 

a. The bidder shall carefully go through the tender and prepare the required documents. The 
Bid shall have a Technical Bid & a Financial Bid. The Technical Bid generally consist of 
cost of Bid documents, EMD/ Bid Security, GSTIN, PAN/ TIN, Registration Certificate, 
Affidavits, Profit Loss Statement, Joint Venture Agreement. List of similar nature works, 
work in hand, list of machineries, and any other information required by OIT. The Price bid 
shall consist of the Bill of Quantities (BoQ) and any other price related information/ 
undertaking including rebates. 

b. The protected Bill of Quantities (BoQ) uploaded by the Procurement Officer – Publisher for 
the Bid is the authentic BOQ. Any alteration or deletion or manipulation in BoQ shall lead 
to cancellation of Bid. 

c. The Bidder shall up load the scanned copy/ copies of document in support of eligibility 
criteria and qualification information in prescribed format in Portable Document Format 
(PDF) to the portal in the designated locations of Technical Bid.  

d. The Bidder shall write his name in the space provided in the specified location in the 
Protected Bill of Quantities (BOQ) published by the officer inviting tender. the bidder shall 
type rates in figure only in the rate column of respective item(s) with out leaving any blank 
cell in the rate column in case of item rate tender and type percentage excess or less upto 
one decimal place only in case of percentage rate tender. 

e. The bidder shall log on to the portal with his/ her DSC and move to the desired tender for 
uploading the documents in appropriate place one by one simultaneously checking the 
documents. 

i.  Bids can not be submitted after due date and time. The bids once submitted 
can not be viewed, retrieved or corrected. The Bidder should ensure 
correctness of the bid prior to uploading and take print out of the system 
generated summary of submission to confirm successful uploading of bid. The 
bids can not be opened even by the OIT or the procurement officer – Publisher 
/ opener before the due date and time of opening. 

ii.  Each process in the e-procurement is time stamped and the system can detect 
the time of log in of each user including the Bidder. 

iii. The Bidder should ensure clarity / legibility of the document uploaded by him to 
the portal. 
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iv. The system shall require all the mandatory forms and fields filled up by the 
contractor during the process of submission of the bid/ tender. 

v. The bidder should check the system generated confirmation statement on the 
status of the submission. 

vi. The Bidder should upload sufficiently ahead of the bid closure time to avoid 
traffic rush and failure in the network. 

vii. The tender inviting officer is not responsible for any failure, malfunction, or 
breakdown of the electronic system used during the e-procurement process. 

viii. The Bidder is required to up load documents related to his eligibility criteria and 
qualification information and Bill of Quantities duly filled in. It is not necessary 
for the part of the Bidder to up-load the drawings and other Bid documents 
(after signing) while up-loading his bid. It is assumed that the bidder has 
referred all the drawings and documents uploaded by the Officer inviting the 
Bid. 

ix. Seeking any revision of rates or backing out of the bid claiming for not having 
referred to any or all documents provided in the Bid by the Officer inviting the 
Bid will be construed as plea to disrupt the bidding process and in such cases 
the bid security shall be forfeited.   

x. The bidder will not be able to submit his bid after expiry of the date and time of 
submission of Bid (server time). The date & time of bid submission shall remain 
unaltered even if the specified date for the submission of bids declared as a 
holiday for the Officer inviting the Bid. 

 
f. SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, documents, 

certificates uploaded by him, owning responsibility for their correctness/ authenticity as per 
IT ACT 2000. If any of the information furnished by the bidder is found to be false/ 
fabricated / bogus, his EMD/ Bid security shall stand forfeited and the bidder is liable to be 
blacklisted. 

 
16. SECURITY OF BID SUBMISSION: 

a. All bid uploaded by the Bidder to the portal will be encrypted. 
b. The encrypted Bid can only be decrypted/ opened by the authorised openers on or after 

the due date and time. 
 
17. RESUBMISSION AND WITHDRAWAL OF BIDS: 

a. Resubmission of bid by the bidders for any number of times before the final date and time 
of submission is allowed. 

b. Resubmission of bid shall require uploading of all documents including price bid afresh. 
c. If the bidder falls to submit his modified bids) within the pre-defined time of receipt, the 

system shall consider only the last bid submitted. 
d. The bidder should avoid submission of bid at the last moment to avoid system failure or 

malfunction of internet or traffic jam or power failure etc. 
e. The Bidder can withdraw his bid before the closure date and time of receipt of the bid by 

uploading scanned copy of a letter addressing to the procurement officer – Publisher 
(Officer Inviting Tender) citing reasons for withdrawal. The system shall not allow any 
withdrawal after expiry of the closure time of the bid. 

 
18. OPENING OF THE BID: 

a. Bid opening date and time is specified during tender creation or can be extended through 
corrigendum. Bids can not be opened before the specified date & time. 

b. All bid openers have to log on to the portal to decrypt the bid submitted by the bidders. 



 

                                                                                                                             

77 

c. The bidders & guest users can view the summary of opening of bids from any system. 
Contractors are not required to be present during the bid opening at the opening location if 
they so desire. 

d. In the event of the specified date of bid opening being declared a holiday for the officer 
inviting the Bid, the bids will be opened at the appointed time on the next working day. 

e. In case bids are invited for more than one package, the order for opening of the “Bid” shall 
be that in which they appear in the “Invitation for Bid”. 

f. During bid opening, the covers containing original financial instruments towards cost of bid 
and Bid Security in the form specified in the DTCN/ ITB valid for the period stated in the 
Bid, received after last date of receipt of bid and before opening of the bids shall be 
opened and declared. The Procurement Officer – Opener shall continue opening of other 
documents if he is satisfied about the appropriateness of the cost of Bid and the Bid 
security. 

g. Combined bid security for more than one work is not acceptable. 
h. The electronically submitted bids may be permitted to be opened by the predefined Bid 

opening officer from their new location if they are transferred after the issue of Notice 
Inviting Bid and before bid opening. Further action on bid documents shall be taken by the 
new incumbent of the post. 

  
19. EVALUATION OF BIDS: 

a. All the opened bids shall be down loaded and printed for taking up evaluation. The 
procurement Officer – Openers shall sign on each page of the documents downloaded 
and furnish a certificate that the documents as available in the portal for the tender have 
been down loaded. 

b. The Procurement Officer – Evaluators shall take up evaluation of bids with respect to the 
qualification information and other information furnished subject to confirmation of the bid 
security by the issuing institutions. 

c. After receipt of confirmation of the bid security, the bidder may be asked in writing to 
clarify on the documents provided in the Technical Bid, if necessary, with respect to any 
doubts or illegible documents. The Officer Inviting Tender may ask for any other document 
of historical nature during Technical evaluation of the tender. Provided in all such cases, 
furnishing of any document in no way alters the Bidder’s price bid. Non submission of 
legible documents may render the bid non-responsive. 

d. The bidders will respond in not more than 7 days of issue of the clarification letter, failing 
which the bid of the bidder will be evaluated on its own merit. 

e. Technical evaluation of all bids shall be carried out as per information furnished by 
Bidders. But evaluation of bids does not exonerate bidders from checking their original 
documents at later date. If the bidder is found to have misled the evaluation through wrong 
information, action as per relevant clause of DTCN / ITB shall be taken against the bidder/ 
contractor. 

f. The procurement Officer- Evaluators; will evaluate bids and finalise list of responsive 
bidders. 

g. The financial bids of the technically responsive bidders shall be opened on the due date of 
opening. The Procurement Officer – Openers shall log on to the system in sequence and 
open the financial bids. 

i.  The Price bid will be opened on the notified date & time in the presence of 
bidders or their authorised representative who wish to be present. 

ii. At the time of opening of “Financial Bid”, bidders whose technical bids were 
found responsive will be opened. 

iii. The responsive bidders name, bid prices, item wise rates, total amount of each 
item in case of item rate tender and percentage above or less in case of 
percentage rate tenders will be announced.  
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iv. Procurement Officer- Openers shall sign on each page of the downloaded BOQ 
and the comparative statement and furnish a certificate to that respect. 

v. Bidder can witness principal activities and view the documents/ summary 
reports for that particular work by logging on to the portal with his DSC from 
any where. 

 
20. NEGOTIATION OF BIDS: 

a. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 
discretion, ask the lowest bidder for clarification of his rates including reduction of rate on 
negotiation and breakdown of unit rates. 

 
21. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

a. The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of the 
validity period by cable, telex or facsimile or e-mail confirmed by registered letter. This 
Letter of Acceptance will state the sum that the Engineer-in-charge will pay the contractor 
in consideration of the execution & completion of the Works by the Contractor as 
prescribed by the contract & the amount of performance security and additional 
performance security required to be furnished. The issue of the letter of acceptance shall 
be treated as closure of the Bid process and commencement of the contract. 

 
b. The Contractor after furnishing the required acceptable performance security and 

additional performance security, “Letter to Proceed” or “Work Order” shall be issued by the 
Engineer-in-Charge with copy thereof to the Procurement Officer – Publisher. The 
Procurement Officer – Publisher shall up load the summary and declare the process as 
complete.  

 
 
 

Sd/-24.01.2009 
EIC-CUM-SECRETARY TO GOVERNMENT 

 


