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GOVERNMENT OF ODISHA 

(HOUSING & URBAN DEVELOPMENT DEPARTMENT) 
 
 

OFFICE OF THE SUPERINTENDING ENGINEER, 
PUBLIC HEALTH DIVISION, KORAPUT  

 
 
 

DETAILED TEN DER CALL NOTICE (DTCN) 
FOR 

Supplying & installation, testing and commission of 
120 HP & 100 HP Centrifugal pump motor at 

C.W.Pump house and other ancillary work, Koraput 
for Standby under State Plan (Efficiency Measures) - 

Demand NO. 13/4215 for the year 2026-27  

 
 

Bid Identification No.SEPHDKPT- 2 of 2026-27 Dt.29.08.2026 
 
 
 
 

General & Technical Bid 
 

COST OF TENDER PAPER: Rs.6000/- 
 
 

 
Estd. Cost Rs.38,68,413/-
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SECTION-1 
 
 
 

 
GOVERNMENT OF ODISHA  

OFFICE OF THE  SUPERINTENDING ENGINEER,  
P.H. DIVISION, KORAPUT 

 

NOTICE INVITING TENDER FOR THE WORK 
 

Supplying & installation, testing and commission of 120 
HP & 100 HP Centrifugal pump motor at C.W.Pump 

house and other ancillary work, Koraput for Standby 
under State Plan (Efficiency Measures) - Demand NO. 

13/4215 for the year 2026-27   
NATIONAL COMPETITIVE BIDDING THROUGH e-Procurement 

Bid Identification No.SEPHDKPT- 2 of 2026-27 Dt.29.08.2026 
 
 

The Superintending Engineer, P.H. Division, Koraput on behalf of Governor of Odisha 
invites tender through e-Procurement in conformity with the terms and conditions of the 
Detailed Tender Call Notice (DTCN) from Registered Manufacturers/ Authorized Dealers/ 
“C” & “B” Class contractor other detailed qualifying requirements given in the DTCN to be 
eventually drawn up in the standard P-1 Contract Form of Odisha PWD.  The bid should be 
submitted on-line in the website www.tendersodisha.gov.in by eligible class of contractors. 
The bidders should have the necessary Portal Enrolment (with his own Digital Signature 
Certificate). The registered bidders of outside Odisha can also participate in this process, after 
necessary Portal Enrolment, but shall have to subsequently undergo registration with the 
appropriate authority of the State Government before signing agreement. 
 

Sl. 
No. 

Name of the Work Value of Work 
(In Rupees) 

E.M.D 
(Rs. Lakh) 

Cost of 
Documents  

Period of 
completion 

1 2 3 4 5 6 
1. Supplying & installation, 

testing and commission of 
120 HP & 100 HP 
Centrifugal pump motor at 
C.W.Pump house and 
other ancillary work, 
Koraput for Standby under 
State Plan (Efficiency 
Measures) - Demand NO. 
13/4215 for the year 
2026-27 

38,68,413/- 
1% of estimated cost 

(Online) 
 

Rs.6000/- 
(Online) 

4 (Four) 
Calendar Months  
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2. Mode of Submission of tender: Tender should be submitted online in 
www.tendersodisha.gov.in 

3. The bidders desirous to participate in bidding must possess compatible Digital Signature 
Certificate of Class-II or Class-III and should follow the changes/ modifications/ addendum 
to DTCN if any. 

4. The Payment of tender paper cost have to be made electronically in e-procurement portal 
through payment gateway of designated bank such as SBI/ ICICI/ HDFC bank as per 
Works Department Office memorandum No.17254 dt.05.12.2017. 

 
5. Critical Dates:- 
 

Sl. No. Description Critical Dates 
(i) Period of availability of 

tenders on-line 
: From 11.00 Hrs. of 10.09.2026 to 

17.00 Hrs. of 24.09.2026 

(ii) Last date & time of 
seeking clarification 

: 17.00 Hrs. of 23.09.2026 

(iii) Last date & time of 
bidding on-line 

: 17.00 Hrs. of 24.09.2026 

(iv) Date & time of opening of 
Technical Bid 

: 11.00 Hrs. of 25.09.2026 

 
6. The bid for the work shall remain open for acceptance for a period of 120 days from the 

date of opening of price bids. If any Bidder/ Tenderer withdraws his bid/tender before the 
said period or makes any modifications in the terms and conditions of the bid, the said 
earnest money shall stand forfeited. 

 
8. Other details can be seen in the bidding documents, which is available in website 

www.tendersodisha.gov.in. 
9. Subsequent corrigendum if required shall be appeared in the website. 
10. PENAL PROVISION : -  
 (i) Agency awarded with the work shall have to submit bar-chart during execution of 

agreement. 
 (ii) No extension of time shall be granted except extraordinary situations of natural 

calamities like flood, cyclone, earthquake etc.etc. 
 (ii) If whole work is delayed by more than 90 days, agreement will be rescinded imposing 

penalty as per codal provision due to part execution / non execution of work. 
11. Authority reserves the right to reject any or all the tenders without assigning any reasons 

thereof.     
 
 
                           Sd/- 

Superintending Engineer,  
P.H. Division, Koraput 
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CHECK LIST TO BE FILLED UP BY THE BIDDER 
 

 
Name of the Work : Supplying & installation, testing and commission of 120 HP & 100 HP 
Centrifugal pump motor at C.W.Pump house and other ancillary work, Koraput for Standby 
under State Plan (Efficiency Measures) - Demand NO. 13/4215 for the year 2026-27 
 
 

Whether 
furnished 

Sl. 
No 

Particulars 
Reference to 
Clause no. 

Yes No 

Reference 
to Page 

no. 
01.  Cost of tender paper in case of down 

loading Rs.6000/- (Online remittance) 
 

As per NIT     

02.  E.M.D for 1 % of estimated cost (Online 
remittance) (Scanned copy of the 
financial instrument shall be furnished) 
 

DTCN Clause 
No.2(B)23.1  

   

03.  Copy of valid Registration Certificate  DTCN Clause 
No.2(A).a.iv  

   

04.  Copy of valid GSTIN certificate  DTCN Clause 
No.2(A).a.ii 

   

05.  Copy of PAN Card  DTCN Clause 
No.2(A).a.iii 

   

06.  No Relationship & Authorization 
Certificate form of affidavit in Schedule – I 
 

DTCN Clause 
No.2(A).a.v&vi  

   

07. 
(a)  

Information regarding current litigation, 
debarring / expelling of the tender or 
abandonment of the work by the tenderer 
 

Schedule-B     

(b)  Affidavit / Declaration 
 

Schedule-C     

08. Work schedule in the form of Bar Chart DTCN Clause 
No.7.14 
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CONTRACT DATA 
 
A. GENERAL INFORMATIONS 

S N Item Details 

1  Bid Identification No.  SEPHDKPT- 2 of 2026-27 Dt.29.08.2026 
2  Name of the Work  Supplying & installation, testing and commission 

of 120 HP & 100 HP Centrifugal pump motor at 
C.W.Pump house and other ancillary work, 
Koraput for Standby under State Plan (Efficiency 
Measures) - Demand NO. 13/4215 for the year 
2026-27 

3  Officer inviting tender  Superintending Engineer, P.H. Division, Koraput 

4  Superintending Engineer concerned 
with head quarters authorised as 
Engineer-in-charge of this work. 

Superintending Engineer, P.H. Division, Koraput 

5  Asst. Chief Engineer with head 
quarter  

ACE, PH CIRCLE, BHAWANIPATNA 

6  Accepting Authority  Superintending Engineer, P.H. Division, Koraput 

7  Estimated Cost  Rs.38,68,413/- 

B. BID INFORMATION 

8  Intended completion period/Time 
period  assigned for Completion  

4 Calendar Months  

9  Last Date & time of submission of Bid  17.00 Hrs. of  Dt.24.09.2026 

10  Cost of Bid Document   

i) Amount through online Rs.6000/- 

ii) In favour of  Superintending Engineer, P.H. Division, Koraput 

iii) Payable at  Koraput 

11  EMD   

i) Amount 1 % of estimated cost (Online) 

ii) Pledged in favour of  Superintending Engineer, P.H. Division, Koraput 

iii) Payable at  Koraput 

iv) Type of instrument   As specified in the Bid document  

12  Bid validity period   120 days from the date of  opening of Price Bid 

13  Minimum period of contract / 
agreement / lease deed of equipment 
and machineries. 

4 Calendar Months  

14  Currency of Contract   Indian Rupees  

15  Language of Contract   English  



 

                                                                                                                             

7 

SECTION- 2(A) 
 

DETAILS OF THE DOCUMENTS TO BE FURNISHED  
FOR ONLINE BIDDING 

 
(a) Scanned copies of the following documents to be up-loaded in appropriate place in PDF 

format in the website www.tendersodisha.gov.in.  
i. Tender Paper Cost. 
ii. GSTIN certificate. 
iii. E.M.D. 
iv. PAN Card. 
v. Registration certificate/ Manufacturers Certificate/ Dealership Certificate. 
vi. Affidavit regarding correctness of certificates. 
vii. Affidavit regarding no relation certificate. 
viii. Any other relevant required document, if any. 

 
(b) Scanned Copies of the Certificates/Formats showing details of information to be 

furnished as per the enclosed formats should be uploaded in appropriate place after 
converting the same to PDF.  

 
Schedule A - Structure & Organisation. 

Schedule B - Information regarding current litigation/debarment etc. 

Schedule C - Affidavit/ Declaration. 

Schedule D -  Affidavit regarding no Relation & Authentication. 

Schedule E - Format for seeking clarification. 

Schedule F - Form of bank guarantee. 

Schedule G - Any other information. 

 
 

(The details of the Format is enclosed in the DTCN) 
 
 
(c) Uploaded documents of valid successful bidders will be verified with the original before 
acceptance of offer. 
 
(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the 
conditions in the DTCN. The bidders, who disagree on the conditions of DTCN, can not 
participate in the tender. 
 
(e) The bidders have to submit paper cost and EMD through electronically in e-procurement 
portal through payment gateway of designated bank such of SBI/ ICICI/ HDFC only as per 
Works Department office memorandum No.17254 dt.05.12.2017. 
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SECTION- 2(B) 
 

INSTRUCTIONS TO BIDDERS 
 

A. GENERAL 
 
 
1. Definitions: 
 

(a) “Employer” means the Public Health Engineering Organisation (PHEO) of the 
Government of Odisha represented by the Superintending Engineer, P.H. 
Division, Koraput or his authorised representative with whom the selected 
Contractor signs the contract for the services.  

(b) “Contractor” / Bidder / Agency carry the same meaning through out the DTCN 
and Contract. 

(c) “Contract” means the contract/ agreement signed by the parties along with all 
attached documents listed in the DTCN (Tender Document Part). 

(d) “Data Sheet” means such part of the Instructions to Contractor as are used to 
reflect assignment conditions and evaluation of the bid. 

(e) “Day” means a calendar day. 
(f) “Government” means the Government of Odisha. 
(g) “Instructions to Bidders (Section-2(B) of the Part-I of DTCN) means the document 

which provides all information needed to prepare their proposals. 
(h) “NIT” (Section-1 of the DTCN) means the Letter of Invitation being sent by the 

Employer. 
(i) “Personnel” means professionals and support staff provided by the Contractor 

and assigned to perform the services in full or in any part thereof. 
(j) “Proposal” means the Technical Proposal (Tender Document) and the Financial 

Proposal (Tender Document). 
(k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for the 

selection of contractor which includes.  
(l) “Govt”. means Govt. of Odisha or Govt. of India as the case may be. 
 

2. Introduction / Selection Procedure: 
The Employer named in the Data Sheet will select a contract agency to execute the 
work as described in the scope of work and in the Data sheet. 
 
The Contractor shall bear all costs associated with the execution of the work. The 
Employer is not bound to accept any proposal, and reserves the right to annul the 
selection process at any time prior to contract award without thereby incurring any 
liability to the Contractor. 
 

3.       Location of the Project:  
 The place of action is at Koraput Municipality area in the district of Koraput in the 
State of Odisha. 
 

4.       Source of Funding: 
 The work will be funded by State Plan. 

5.       Eligibility: 
5.1.     A Bidder shall be deemed to have the nationality of India.  
5.2.  Government-owned enterprises shall be eligible only if they can establish that they are 

legally and financially autonomous and operate under commercial law. 
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5.3. Registered Manufacturers/ Authorized Dealers/ “C” & “B” Class contractor 
proof of registration is to be furnished along with the tender. 

 
6.  History of Litigation and Criminal Record: 

If any criminal cases are pending against the Contractor (him/her/partners) at the time of 
submitting the tender, then the tender shall be summarily rejected. 
  

7. The Contractor has to furnish a declaration that no near relatives are working in the 
cadre of an Assistant Engineer/ Assistant Executive Engineer and above in the 
Organisation of Public Health Engineering Organisation (PHEO) of State of Odisha. 

8.  Other Requirements: 
8.1. Even if the Contractor meets other criteria, his tender shall be summarily rejected if he is 

found to have misled or made false representation in the form of any of the statements 
submitted in proof of the eligibility and qualification requirements. 

8.2. The tender shall also be summarily rejected if he has a record of performance such as 
absconding from work, works not properly completed as per contract, inordinate delays 
in completion, financial failure.  

8.3. In addition to the above, even while executing the work, if it is found that he produced 
false / fake, certificates in his tender, he will be blacklisted.  

 
9.  Original Certificates: 

Original documents/certificates shall be produced as and when required to verify the 
copies of statements and other information furnished along with tender. Failure to 
produce original documents in time will lead to disqualification. 

10. Cost of Tendering: 
The Contractor shall bear all expenses associated with the preparation and submission 
of his tender, Superintending Engineer, P.H. Division, Koraput shall in no case be 
responsible or liable for reimbursement of such expenses. 

11. Site Visit: 
The contractor is advised to visit and examine the proposed work site at Koraput 
Municipality area in the district of Koraput and obtain for himself all information that 
may be necessary for preparing the tender and quoting rates at his cost and 
responsibility  
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B. TENDER DOCUMENTS 
 
12. Tender Documents: 
12.1. A set of Tender Documents comprising of the General & Technical Bid and the Price Bid 

includes the following together with all Addenda thereto, which may be issued in 
accordance with Clause 2 (B) 13 and Clause 2(B)14.  

 
GENERAL & TECHNICAL BID 

 
Section Description 

General & Technical- Bid 

Section-1 Notice Inviting Tender (NIT) 

 Check List to be Filled up by the Bidder 

 Contract Data 

Section-2(A) Details of the Documents to be Furnished for Online Bidding 

Section-2(B) Instructions to Bidders 

Section-2(C) Data Sheet 

Section-2(D) Letter for Submission of Tender 

Section-2(E) Tender Declaration 

Section-2(F) Letter of Acceptance of Tender 

Section-2(G) Memorandum 

Section-3 Information regarding Tenderer 

Section-4 Declaration by the Tenderer 

Section-5 Form of Agreement 

Section-6 Conditions of Contract 

Section-7 Special Conditions of Contract 

Section-8 Scope of Work 

Section-9 Technical Specifications & Design Criteria 

Section – 10 Payment Break-up Schedule 

Schedule-A to I Formats for furnishing Information by the Bidder 

Annexure-I Laying of D.I. pipe line 

Annexure-II 
Guidelines/Procedure to be followed in introduction of e-
Procurement in Govt. of Odisha  

DTCN – PRICE BID 

 
12.2. The Contractor is expected to examine carefully all instructions, terms of reference, 

tender conditions, forms, appendices to tender, addenda in the tender documents.  
Failure to comply with the requirements of tender submission will be at the contractor’s 
own risk. 
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13. Clarification of Tender Documents: 
The Contractor shall carefully examine the tender documents and be fully informed of 
all the conditions and matters, which may in any way affect the work or the cost 
thereof.  Should a Contractor find any discrepancy in or omission from the specification 
or any other of the tender documents or should he be in doubt as to their meaning, he 
should immediately address a clarification online. 
 

14.  Amendment of Tender Documents: 
 
14.1. At any time, prior to the dead line for submission of tenders, Superintending Engineer, 

P.H. Division, Koraput may for any reason, whether at its own initiative or in response 
to the clarifications requested by the prospective Contractor, modify the tender 
documents by issuing an Addendum.   

 
14.2. Such addenda will be notifying in the website and will be binding upon them.   
 
14.3. In order to afford prospective Contractor reasonable time to take such addenda into 

account in preparing their tenders, Superintending Engineer, P.H. Division, Koraput 
at his discretion, may extend the dead line for the submission of tenders, if necessary. 

 
 

 

C. PREPARATION OF TENDER DOCUMENT 
 
15.  Language of the Documents: 

All documents relating to the Tender shall be in the English language.  
 

16. Documents Comprising the Tender: 
(a) General & Technical Bid.   
(b) Price Bid.  
(c) All documents stipulated elsewhere in the DTCN. 
 

17. Sufficiency of Tender: 
The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the services to be provided and of the 
prices quoted in the financial bid, which shall cover all his obligations under the contract 
and all matters and things necessary for the successful accomplishment of the work. 
 

18. Preparation of Proposal: 
18.1. The Proposal (see Section-2(B) Clause 1(J)) as well as all related correspondence 

exchanged by the employer & the Contractor shall be written in the language specified 
in the Data Sheet. 

18.2. In preparing the proposal, the Contractor is expected to examine in detail the 
documents comprising the DTCN. Material deficiencies in providing the information 
requested may result in rejection of a proposal. 

 
18.3.  Site Inspection by tenderer.  
 

The tenderer shall inspect the site at his own cost and shall satisfy himself with regard 
to the nature and extent of the work involved, the actual site conditions, existing facilities 
and shall collect any other information which may be required before submitting the 
tender. Any further data required during execution of the work / scheme shall be 
ascertained by the contractor at his own cost. 
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19.  Technical Proposal Format and Content: 
 

The Contractor should have sufficient man power to execute & complete the work within 
the time schedule. He should have sufficient financial background / work experience 
with specification in construction of water supply scheme / machinery and equipment 
required for execution of the work / free from litigation / have good working record of 
completion of the works in time. It may be noted that the contractor should satisfy the 
minimum eligible criteria for award of Contract.  The Technical Proposal shall provide 
the information indicated in the following paragraphs (clause 2(B)19.1 to 2(B)19.12) 
using the attached Standard Forms. A page is considered to be one printed side of A4 
or letter size paper. 
 

19.1. The Contractor has to furnish the names of the professional staff to be deployed in the 
work with their qualification / experience in Schedule-‘A’. 

19.2. A description of the approach, methodology and work plan for performing the 
assignment. 

19.3. The list of the key machinery & equipment to be deployed in the work with owner proof 
or agreement with the rightful owner Schedule ‘C’. 

19.4. Work experience certificate from an Engineer not below that the rank of Superintending 
Engineer in support of the work executed as furnished in Scheduled-D. 

19.5. Bio-data of the professional staff furnished need be signed by the staff themselves or by 
their authorized representatives. 

19.6. Annual financial turn over of the last 5 (five) years shall be Audited accounts of the 
agency / contractor and certified by chartered accountant and to be indicated in 
Schedule – B. 

19.7. Solvency Certificate from a Scheduled Bank (Schedule – G). 
19.8. Copy of Odisha GSTIN in support of GSTIN or undertaking as per Finance Deptt. Office 

Memorandum No.34145 Dt.17.08.2007 & No.3202 Dt.15.01.2009. 
19.9.  Copy of PAN Card. 
19.10.  Copy of Contractor’s Registration Certificate. 
19.11. General Power of Attorney if required in favour of the authorised signatory. 
19.12.  Other information as required. 
19.13  The Technical Bid shall not include any financial information related to the Price Bid. A 

Technical Bid containing financial information related to the Price Bid shall be 
declared non responsive. 

 
20.  The Financial Proposal:  
 
20.1. The Contractor shall quote his rates on prescribed form of the Bill of Quantities (BoQ) 

already supplied in the Tender.  
20.2. The offer shall be inclusive of all costs associated with the assignment including cost of 

all materials to be utilized in the work, cost of T&P, consumables, infrastructure backup 
etc. The offer shall also be inclusive of all duties, levies, taxes of the Central and State 
Govt. Further it shall also include all other expenses incidental thereto for successful 
accomplishment of the assignment in conformity with the DTCN. 

20.3. The contractor should make realistic assessment of the exhaustive nature of work and 
the extent of expert technical and managerial inputs and resources required to carry out 
the work diligently to complete the work within the stipulated time and quote their offer 
accordingly. 

 
20.4. The rate quoted by the contractor shall be contractor. 
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21.  Tender Validity: 
 
21.1. The proposal must remain valid for 120 days from the date of opening of price bid.  
21.2. A Contractor agreeing to the request of extending the validity period of the proposal will not 

be required or permitted to modify his tender. 
22.  Authorisation, Corrections, Erasures etc. in Tender Papers: 
22.1. The tender document shall be digitally signed by a person duly authorized to do so.  Proof of 

authorization shall be furnished in the form of a certified copy of Power of Attorney, which 
shall accompany the tender.  

22.2. The completed tender shall be submitted without any alterations, inter-relations or erasures 
except those which accord with instructions given by the Superintending Engineer, P.H. 
Division, Koraput. 

22.3. Only one tender shall be submitted by a contractor.  Submission of bids through e-
Procurement portal the system shall consider only the last bids submitted through portal. 

23. Earnest Money Deposit / ISD / SD / Additional Perform Security & GST Clearance: 
23.1.  Earnest Money Deposit: 

The Earnest Money Deposit (EMD) shall be of 1 % of estimated cost (Online) have to 
made through electronically in e-procurement portal through payment gateway of designated 
bank such of SBI/ ICICI/ HDFC Bank. EMD furnished in other forms shall not be considered 
and such tenders shall be out rightly rejected.  
In case the agency proposes to engage machineries and equipments as asked for in the 
tender document, owned or hired but deployed out side the State, he/she is required to 
furnish additional 1% EMD/Bid Security.  The entire bid security including the additional bid 
security shall stand forfeited in case the agency fails to mobilize the machineries within 
stipulated time as per the tender document.  

23.2. Return of EMD: 
The EMD or Bid Security payable alongwith the bid document which is to be transferred 
online as part of its bid, as mentioned under DTCN through a process mentioned in Works 
Deptt. O.M. No.6785/W Dt.09.05.2017 read with W.D. Memo No.17254 Dt.05.12.2017. The 
bid security shall be retained till such time the successful bidder furnishes initial Security 
Deposit (ISD) alongwith bid security and Performance Security acceptable to the Officer 
Inviting the bid in shape of designated financial instruments described in DTCN. Failure of 
the successful bidder to comply with the requirements shall constitute sufficient grounds for 
cancellation of the award and forfeiture of the Bid Security. The EMD/ Bid Security (Online 
paid) of L2 & L3 etc. bidder will be refunded to the respective accounts to the respective 
accounts after award of contract. 
 

23.3. Initial Security Deposit: 
The successful Tenderers , after receipt of formal order shall have to furnish Initial Security 
Deposit (ISD) 2% Two percent (1% EMD + 1% ISD) of the value of the tender, in shape of 
NSC/ Postal Office Savings Bank Account/ Post Office Time Deposit Account / Kishan 
Vikash Patra/ Bank Guarantee in favour of the Divisional Officer from any Nationalized 
Schedule Bank in India counter guaranteed by its local Branch at Bhubaneswar/ e-
Bank Guarantee executed on the National e-Governance Services Limited (NeSL) 
Digital Document Execution Portal/ Insurance Surety Bond issued by an Insurance 
Company authorized by the Insurance Regulatory and Development Authority of India 
(IRDAI) as Lr.No.4909 Dtd.12.03.2026 of Works Department, Govt. of Odisha duly 
pledge in favour of the S.E., P.H. Division, Koraput payable at Koraput with in 7 
(seven) days of receipt of intimation failing which their tender shall be cancelled with 
the forfeiture of EMD duly pledge in favour of the Superintending Engineer, P.H. 
Division, Koraput payable at Koraput with in 7 (seven) days of receipt of intimation failing 
which their tender shall be cancelled with the forfeiture of EMD. 
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23.4.  Additional Performance Security :- Additional performance security shall be taken on 
an incremental basis from the selected bidder for low bid prices in the project works as 
under: 

 
I. where the bid price is below 0% but not below 10% of the project cost put to 
bid, no additional performance guarantee/security percentage is required. 

II. where the bid price is below 10% but not below 20% of the project cost put to bid, 
the additional performance guarantee/security percentage shall be incremented by 0.1% for 
every percentage of bid price below 10% of the project cost put to bid starting at 11% with 
the additional bid performance guarantee being 0.1% and this additional performance 
guarantee percentage shall be applied on the bid price; 

III. where the bid price is 20% or more below of the project cost put to bid, the 
additional performance guarantee percentage shall be incremented by 0.2% for every 
percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid 
price and this additional performance guarantee percentage shall be applied on the bid 
price; 

IV. The additional performance guarantee percentage shall be rounded off to the next lower 
percentage based on whether the decimal point of the percentage of bid price is below 0.5% 
or next higher percentage based on whether the decimal point of the percentage of bid price 
is 0.5% or more. 

V. The additional performance security shall be treated as part of the performance 
security. 

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical 
Committee and recommended to the competent authority of the Administrative Department 
for the approval of the Additional Performance Security (APS). An abnormally low bid is one 
-in which the Bid price, in combination with other elements of the Bid, appears so low that it 
raises material concerns as to the capability of the Bidder to perform the contract at the 
offered price. Procuring Entity may, in such cases, seek written clarifications from the 
Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, 
resource mobilization, allocation of risks and responsibilities, and any other requirements of 
the bid document. If, after evaluating the price analyses, the procuring entity determines that 
the Bidder has substantially failed to demonstrate its capability to deliver the contract at the 
offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not be 
advisable to fix a normative percentage below the estimated cost, which would automatically 
be considered as an abnormally low bid. 

“Additional Performance Security shall be deposited in shape of NSC/ Postal Office 
Savings Bank Account/ Post Office Time Deposit Account / Kishan Vikash Patra/ 
Bank Guarantee in favour of the Divisional Officer from any Nationalized Schedule 
Bank in India counter guaranteed by its local Branch at Bhubaneswar/ e-Bank 
Guarantee executed on the National e-Governance Services Limited (NeSL) Digital 
Document Execution Portal/ Insurance Surety Bond issued by an Insurance Company 
authorized by the Insurance Regulatory and Development Authority of India (IRDAI) 
as Lr.No.4909 Dtd.12.03.2026 of Works Department, Govt. of Odisha duly pledged in 
favour of the Superintending Engineer, P.H. Division, Koraput”. 

23.4. GSTIN Certificate in Form Odisha: 
Tenderers are required to submit attested copies of valid and up-to-date Odisha GST 
Certificates along with their tenders, failing which their tenders will not be considered. 
The bidders from out side the State who intend to participate in the tender and who 
have not been registered under the Odisha GST act as they have not started any 
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business in state as yet are allowed to participate in the tender without having Odisha 
GST certificates subject to condition that they should submit undertaking in the form of 
an affidavit indicating therein that they are not registered under the Odisha GST act as 
they have not started any business in state and they have no liability under the act.  But 
before award of the final contract, such bidders will have to produce the Odisha GST 
certificate. 

23.5. Security Deposit 
In addition to that 5% of gross value will be deducted from bill(s) of the agency toward 
Security Deposit (SD) which will be refunded after the defect liability period subject to 
payment of final bill. 

23.7. The EMD shall be forfeited, if, (a) a agency withdraws the tender during the validity 
period of tender or (b) if the firm fail to furnish ISD within due time or (c) the successful 
tenderer fails to sign the Agreement for whatever reason. 

23.8. In consideration of the Executive Engineer / Superintending Engineer / Chief Engineer / 
Government to investigate and to take into account each tender and in consideration of 
the work thereby involved, all earnest money deposited by the tenderer will be forfeited 
in the event of such tenderer either modifying or withdrawing his tender at his instance 
within the validity period. 

24.  Signing of Tenders / Bid 
All tender documents will be signed digitally with Digital Signature Certificate (DSC). 
The online bidder shall digitally sign on all statements, documents, certificates, 
uploaded by him, owing responsibility for their correctness / authenticity as per IT Act 
2000. If any of the information furnished by the bidder is found to be false / fabricated / 
bogus, his EMD / Bid security shall stand forfeited and the bidder is liable to be 
blacklisted. 

24.1. If the tender is made by an individual, it shall be signed with his own Digital Signature 
Certificate (DSC). 

24.2. If the tender is made by a corporation / company, it shall be signed by a duly authorized 
officer who shall produce with his tender satisfactory evidence of his authorization.  
Such a corporation / company may be required before the contract is executed, to 
furnish evidence of its corporate existence.   
The tender shall contain no alterations or additions, except those to comply with 
instructions issued by the Tender Inviting Officer, or as necessary to correct errors 
made by the Tenderer, in which case all such corrections shall be digitally signed. 

24.3. No alteration made by the tenderer in the contract form, the conditions of the contract, 
statements / formats accompanying the tender shall be recognized and in case of any 
alterations made by the tenderer, the tender will be void. 

24.3.1. All documents furnished by the agency along with the tender are to be digitally signed 
by the bidder. 

25. Clarification on and Amendment to DTCN Document: 
25.1.   Agency may request a clarification to any clause of the DTCN documents up to the 

number of days indicated in the Data Sheet before the proposal submission date. Any 
request for clarification must be sent online in the portal. The Employer will respond to 
this online through the same portal. Should the Employer deem it necessary to amend 
the DTCN as a result of a clarification, it shall do so following the procedure under 
para. 2(B) 25.2. 

25.2. At any time before the submission of Proposals, the Employer may amend the DTCN 
by issuing an addendum/corrigendum which shall be published in the portal. The 
addendum/corrigendum shall be binding for the bidders. To give the bidders a 
reasonable time to take into account the amendment into their proposals the Employer 
may, if the amendment is substantial, extend the deadline for the submission of 
proposals. The purpose of this is to clarify issues on any matter, a tenderer may raise 
concerning the tendering of the works.  
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D. SUBMISSION OF TENDERS 
 
26 In view of adoption of e-procurement process pursuant to Government of Odisha in 

Works Department Office Memorandum No.FA-R-3/08-4657/W dated 12.03.08, 4666/W 
dated 12.03.2008 & 1017/W Dt.24.01.2009 following changes/ modification/ addendum 
shall be effected. 

26.1. Bid Documents: 
Bid documents consisting of technical bid & price bid shall be provided in the portal. 
Submission of bids will be through the e-Procurement portal.  The bidders shall prepare 
the documents & up load the scanned document to the portal in appropriate place in 
PDF format. 

26.2. Clarification of Bidding Documents: 
In case of submission of Bids through the e-Procurement Portal, the bidder can seek 
clarification within the period of seeking clarification as mentioned in tender  call notice. 
The Employers response for the queries raised by the bidder will be posted in the portal. 

26.3. Documents Comprising the Bids: 
In case of submission of Bids through the e-Procurement Portal, the bidder can submit 
the scanned copy of the documents in the designated locations of Technical Bid and 
Financial Bid. Submission of document shall be effected by using Digital Signature 
Certificate (DSC) of appropriate class and thus shall be in encrypted form. 

26.4. Bid Price: 
In case of submission of Bids through the e-Procurement Portal, an intelligent Bill of 
Quantity in Microsoft Excel format shall be made available to the bidder. The bidder 
shall down load that particular Excel sheet and fill in rates in figures at the appropriate 
location. The line item total in words and the total amount in case of item rate tenders 
shall be calculated automatically and shall be visible to the bidder. In case of 
percentage tender, the bidder will only fill in the designated cell and activate “less” or 
“excess” to indicate whether his price offer is how much excess or less than the 
estimate amount. The agency will write percentage excess or less up to two Decimal 
point only. The bidder is not supposed to change or modify the format of the 
excel sheet in any form. 

26.5. Bid Security/EMD: 
(i) The bidder shall furnish, as part of his Bid, a bid security in the amount as shown in Col. 

4 of the table of Notice Inviting Tender (NIT) for this particular work. In case of 
submission of bids though e-Procurement portal on the bidder shall upload the scanned 
copy/copies of documents as required as per DTCN. The on line bidder shall have to 
produce the original documents in support of scanned copies & statements up-loaded in 
the portal on demand by the employer prior to award of contract-failing which action as 
per DTCN will be initiated. In case of submission of Bids through the e-Procurement 
Portal, the bidder shall only submit single copy of the document. He is required to check 
the documents uploaded with the requirement asked for in the bid. Only after satisfying 
that all the documents have been uploaded, he should activate submit button. His bids 
shall not be considered responsive and action as per relevant clause shall be taken if he 
does not provide the required documents or provided illegible document. Clarity of the 
document may be ensured by taking out a sample printing. 

 
(ii) The EMD will be forfeited in any of the following case. 

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity. 
b) If the Bidder does not accept the correction of the Bid Price. 
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c) In the case of a successful Bidder, If the Bidder fails within the specified time limit 
to 
i)  Sign the Agreement / contract or 
ii)  Furnish the required ISD and Performance Security. 

d)  In case of submission of Bids through the e-Procurement Portal, if any of the 
statements, documents, and certificates up loaded by the bidder is found to be 
false/fabricated/bogus, the bidder will be blacklisted and his EMD/ Bid Security 
shall be forfeited. 

26.6. Submission of Bid: 
In case of submission of bids though e-Procurement portal on the bidder shall upload 
the scanned copy/copies of documents as required as per DTCN. The on line bidder 
shall have to produce the original documents in support of scanned copies & statements 
up-loaded in the portal on demand by the employer prior to award of contract-failing 
which action as per DTCN will be initiated. 
In case of submission of Bids through the e-Procurement Portal, the bidder shall only 
submit single copy of the document. He is required to check the documents uploaded 
with the requirement asked for in the bid. Only after satisfying that all the documents 
have been uploaded, he should activate submit button. His bids shall not be considered 
responsive and action as per relevant clause shall be taken if he does not provide the 
required documents or provided illegible document. Clarity of the document may be 
ensured by taking out a sample printing. 
 

26.7. Late Bids: 
 

In case of submission of Bids through the e-Procurement Portal, the system shall reject 
submission of any bid through portal after closure of the receipt time. For all purpose the 
portal time displayed in the system shall be the time to be followed by the bidder. 

27. Modification & Withdrawal of Bid: 
In case of submission of Bids through the e-Procurement Portal, it is allowed to modify 
the bid. The bidder shall have to log on to the system and resubmit the documents as 
asked for by the system including the price bid. In doing so, the bids already submitted 
by the bidder will be removed automatically from the system and the latest bid only will 
be admitted. But the bidder should avoid modification of bid at the last moment to avoid 
system failure or malfunction of internet or traffic jam. If the bidder fails to submit his 
modified bids with in the designated time of receipt, the bids already in the system shall 
be taken for evaluation. 
In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is 
allowed. The bidder has to click on the “withdraw” button and record the necessary 
justification for the same in the space provided. In addition to this, he has to write a 
letter addressed to the Officer inviting the bid and up load the scanned document to 
portal in respective bid. The system shall not allow any withdrawal after expiry of the 
closure time of the bid. 

28. Bid Opening: 
In case of submission of Bids through the e-Procurement Portal, the bidders who 
participated in the online bidding can witness opening of the bid from any system 
logging on to the portal away from opening place. The bids can only be opened by the 
pre-designated officials only after the opening time mentioned in the bid. 
 

29. Award of Work: 
 

In case of submission of Bids through the e-Procurement Portal, the system shall 
generate the Award of Contract letter and intimate the bidders in his e-mail. 
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E. TENDER OPENING AND EVALUATION 

  
30. Tender Opening: 
 
30.1 The Superintending Engineer, P.H. Division, Koraput will open the tenders 

electronically on the date & time mentioned in the Notice Inviting Tender (NIT). 
 
30.2    A tender shall be rejected if; 

a) Price Bid is not enclosed. 
b) Cost of tender document is not enclosed.  
c) EMD as per Clause 2(B) 23.1 is not enclosed. 
d) Proof of eligibility and qualifications is not enclosed. 
e) There are any criminal cases pending. 
f) PAN is not enclosed. 
g) Affidavit is not enclosed. 
h) Record of litigation and arbitration is not enclosed. 
i) GSTIN in Odisha GSTIN / undertaking to furnish GSTIN in case of out side State 

agencies who have not registered under Odisha as per condition of DTCN. 
j) Any other relevant required document, if any not enclosed. 

 
30.3. The bid documents will be opened as per time schedule, if a bidder fulfils the 

requirements. 
 
30.4. The Superintending Engineer, P.H. Division, Koraput may prepare, for his own 

record, minutes of the tender opening, including the tender opening summary which 
shall be posted in the portal. 

 
31.  Clarification on Tenders from Tenderers: 

To assist in the scrutiny, evaluation and comparison of the tenders, the Superintending 
Engineer, P.H. Division, Koraput may ask agency individually for clarification on their 
tenders.   The request for clarification and response shall be in writing or by mail.  
However, no change in the tender amount/ rate or substance shall be sought, offered or 
permitted by the Superintending Engineer, P.H. Division, Koraput during the 
evaluation of the tenders.  

 
32. Determination of Responsiveness: 
32.1. Prior to the detailed evaluation of tenders, Superintending Engineer, P.H. Division, 

Koraput will determine whether each tender has been submitted in the proper form and 
whether it is substantially responsive to the requirements of the tender documents.  
Tenders, which have not been submitted in the proper form, will be rejected. 

 
32.2.  Any tender which is not substantially responsive to the requirements of the tender 

documents will be rejected by the Superintending Engineer, P.H. Division, Koraput. 
Such a tender shall not be allowed subsequently to be made responsive by the agency 
by correcting or withdrawing the non-conforming deviation(s) or reservation(s). 

 
33.      Proposal Evaluation: 
33.1. From the time of the proposals are opened to the time, the contract is awarded, the 

contractor should not contact the client on any matter related to its Technical and/or 
Financial Proposal except any required in Clause-2(B)31. 
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33.2. Any effort by a bidder to influence the client in any form directly or indirectly during the 
examination, evaluation, ranking of proposals, and recommendation for award of the 
contract may result in the rejection of the contractor’s proposal. 

 Evaluation of Technical Proposals shall have no access to the Financial Proposals until 
the technical evaluation is concluded. 

  
33.3. Evaluation of Technical Proposals: 
 
33.3.1. The Evaluation Committee shall evaluate the Technical Proposals on the basis of their 

responsiveness to the DTCN.  
 
33.3.2. A Proposal shall be rejected at this stage if it does not respond to required aspects of 

the NIT / DTCN.  
 
33.3.3. During technical evaluation, the tenderers may have to make a presentation on their 

technical proposal before the Evaluation Committee if felt necessary. The date of such 
presentation shall be intimated to them in writing or by mail. 

 
33.4. Evaluation of Financial Proposals: 
33.5.1. After the technical evaluation is completed, the Employer shall inform in writing or by 

mail to the contractors, who have qualified in the General and Technical bid (Part-I of 
DTCN), the date, time and location for opening the Financial Proposals (Price Bids). 

33.5.2.  Financial Proposals of the bidders who qualified in technical evaluation shall be 
opened. 

33.5.3.  Financial bids determined to be substantially responsive will be checked by the 

employer for any arithmetic error(s).  

33.5.4. The Evaluation Committee will correct any computational errors. When correcting 
computational errors, in case of discrepancy between a partial amount and the total 
amount or between words and figures, the amount in words will prevail.  

33.5.5.  If the bid price increases as a result of these corrections, the amount as stated in the 
bid will be the bid price and any increase will be treated as rebate. If the bid price 
decreases, the decreased amount will be treated as bid price.  

 
33.5. Selection of contractor on the basis of Price Bid: 

Other condition being equal, the contractor bidding the lowest price will be considered 

for acceptance by competent authority. 

 
34. Negotiations: 
 
34.1. Negotiations will be held if required with the lowest valid tenderer. In the event of the 

L1 tenderer has furnished any condition which grossly affects the tender value / 

contains such conditions which make the value of the offer indefinite, he may be given 

an opportunity to withdraw such condition(s) to make the tender definite. Failure to 

withdraw such condition(s) may lead to rejection of the tender as in consistent / non 

responsive. In such case the employer may explorer the possibility of considering the next 

valid tender as L1. 
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F. AWARD OF CONTRACT 
 

35.    Award Criteria: 

35.1. After acceptance of price bid of the tender by competent authority selected contractor 
will be intimated about such acceptance. 

35.2. The contractor is expected to commence the work on the date and at the location 
specified in the Data Sheet. 

  36. Right to Accept or Reject any or all Tenders: 

Not withstanding Clause 2(B)35, the Superintending Engineer, P.H. Division, 
Koraput/Addl C.E.,Bhawanipatna/C.E., P.H.(Urban), Odisha, Bhubaneswar/ 
E.I.C., P.H, Odisha, Bhubaneswar / Government of Odisha reserves the right to 
accept or reject any tender, annul the tendering process, reject all tenders at any time 
or any stage prior to the award of contract without thereby incurring any liability to the 
affected bidders. 

 

37. Process to be Confidential: 

37.1. After the opening of tenders as per Clause 2(B)30 & 2(B)33, information relating to 
examination, clarification, evaluation and comparison of tenders and 
recommendations, concerning to the award of contract shall not be disclosed to the 
contractor or any other persons, officially not concerned with the process, until the 
award of the contract to the successful contractor has been announced. 

 

37.2. Any effort by any contractor to influence the Department officials in scrutiny, 
clarification, evaluation and comparison of tenders, and in any decisions concerning 
award of a contract, may result in the rejection of their Tender. 

 

38. Notification of Award & signing of Agreement: 
a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to 

expiry of the validity period by cable, telex or facsimile or e-mail confirmed by 
registered letter. This Letter of acceptance will state the sum that the Engineer-
in-charge will pay the contractor in consideration of the execution & completion 
of the works by the contractor as prescribed by the contract & the amount of 
performance security and additional performance security required to be 
furnished. The issue of the letter of acceptance shall be treated as closure of the 
Bid process and commencement of the contract. 

b) The contractor after furnishing the required acceptable performance security and 
additional performance security, “Letter to Proceed” or “Work Order” shall be 
issued by the Engineer-in-charge with copy thereof to the procurement Officer-
Publisher. The Procurement Officer-Publisher shall up load the summary and 
declare the process as complete. 
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SECTION- 2(C) 

DATA SHEET 
 

Ref CL. No. Description 

 Name of the Work - Supplying & installation, testing and commission of 
120 HP & 100 HP Centrifugal pump motor at C.W.Pump house and 
other ancillary work, Koraput for Standby under State Plan (Efficiency 
Measures) - Demand NO. 13/4215 for the year 2026-27 

Section-8 Broad Scope of Works : 
  

1. Installation of 120HP centrifugal pump motor having 90m head 
and discharge 240m3/ hr 

2. Installation of 120HP VT pump motor having 90m head and 
67lps discharge 

3. Installation of 100HP centrifugal pump motor having 80m head 
and discharge 180m3/ hr 

2(B)1.(a) Name of the Employer: Superintending Engineer, P.H. Division, Koraput under 
Housing & Urban Development Deptt., Govt. of Odisha, Bhubaneswar. 

2(B)33.6 Method of selection: Qualifying as per condition of DTCN and L1 in the Price Bid. 

2(B)26. Bid System: The bid consisting of General & Technical Bid and Price Bid to be 
submitted as detailed at Clause-2(B)26.  

2(B)15. Proposals shall be submitted in the following language:  English 

2(B)21. Offers must remain valid for 120 days from the date of opening of Price Bid. 

2(B)25.1 Clarifications may be requested on line till 17.00 Hrs. of 23.09.2026 

2(B)30 The tender will be opened on following date and time: Dt.11.00 Hrs. of 25.09.2026 
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SECTION –2 (D) 
 

 LETTER FOR SUBMISSION OF TENDER 
[To be filled in by the Bidder] 

Note:- (1) Additional conditions appended to the tender will make the tender liable for rejection. 
         (2) Non-submission of EMD in proper shape and other required documents as detailed 
                  hereinafter shall make the tender liable for rejection. 

 
Ref. No. ________/Dated__________ 

To 
The Superintending Engineer,  
P.H. Division, Koraput.  

 
Sub: Tender for the Work - Supplying & installation, testing and commission of 120 HP 

& 100 HP Centrifugal pump motor at C.W.Pump house and other ancillary work, 
Koraput for Standby under State Plan (Efficiency Measures) - Demand NO. 
13/4215 for the year 2026-27 

 
Ref: Identification No. SEPHDKPT- 2 of 2026-27 Dt.29.08.2026 published in the website 

www.tendersodisha.gov.in. 
Dear Sir, 

With reference to the above, we are to inform you that in response to your above 
referred NIT, we have downloaded the Detailed Tender Call Notice (DTCN) and that after 
having thoroughly examined the same, we hereby tender for the work to execute the work 
within the stipulated time and in conformity with the relevant clauses of the DTCN along with all 
related statutory rules and regulations for the amounts as quoted in the accompanying price 
bid. 
  2)  I/We have studied, acquainted and satisfied ourselves with the site and its 
working conditions for the successful and timely completion of the work. 
 3)  I/We are submitting herewith Bar Chart to complete the work in time.  
 4)  Our offer is unconditional and is in conformity with the requirements of the 
DTCN. We understand that any additional condition put by us in the tender shall make our 
tender liable for rejection. 
 5)  I/We understood that you are not bound to assign any reason in case of 
rejection of our tender. 
 6)  I/We agree to keep our offer open for a minimum of 120 (One Hundred Twenty) 
days from the date of opening of the Price bid. Further extension of validity will be our 
prerogative.  
            Should this tender be accepted, we hereby agree to abide by and fulfil all the terms and 
provisions of this Detailed Tender Call Notice (DTCN).  
  

Thanking you. 
 

          Yours faithfully, 
 
 

Name and Signature 
of the authorised signatory 

   along with seal and address of the contractor. 
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SECTION-2 (E) 
 

 TENDER DECLARATION 
[To be filled in by the tenderer] 

 
I/We hereby tender for the execution for the Governor of Odisha of the work 

specified in the enclosed memorandum at the rates given in the price bid and will complete the 
said work in all respects within the period as specified in the Detailed Tender Call Notice and in 
accordance with the specifications, designs and drawings and other documents referred to 
therein, which shall have to be approved by the Public Health Engineering Department 
(PHED), Odisha, and such other written instructions as may be given by the PHED, Odisha 
from time to time for duly carrying out of the said works and with such materials as are provided 
for in accordance with the conditions and special conditions hereto attached. I/We have 
inspected the work site and studied its conditions, labour, materials and have understood the 
tender implications fully. 
 

Should this tender be accepted I/We hereby agree to abide by and fulfil all the 
terms and provisions of the said conditions and special conditions of the contract annexed 
hereto or in default thereof to forfeit and pay to the Governor of Odisha the sums of money 
mentioned in the said conditions and in the event of such default the transaction effected by 
this tender shall cease and determine. 

 
 
 

Signature of Tenderer /   
          Contractor  

                   (Seal) 
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SECTION-2(F) 
 

 LETTER OF ACCEPTANCE OF TENDER 
(To be filled in by Superintending Engineer, PHD, Koraput) 

 
 

The above tender is hereby accepted by me on behalf of the Governor of Odisha 

Rs…………………/- (Rupees …………………………………………………………) only. 

 
 
 
 
   

Superintending Engineer,  .     
  P.H. Division, Koraput 

         Signed on behalf of the 
          Governor of Odisha 
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SECTION-2(G) 
 

 MEMORANDUM 
 

(To be filled in by the contractor during signing of Agreement) 
 

1. Name of the work                     

Supplying & installation, testing and 
commission of 120 HP & 100 HP Centrifugal 
pump motor at C.W.Pump house and other 
ancillary work, Koraput for Standby under 
State Plan (Efficiency Measures) - Demand 
NO. 13/4215 for the year 2026-27 

2. Approximate Cost                    : 
 
Rs.38,68,413/- 
 

3. Accepted tender Value           : 
 
Rs………………… 
 

Earnest Money Deposit   /        

Initial Security Deposit                                                                          
: Rs…………./-  

4. 

A.P.S. : Rs……………/- 

5. 
Percentage to be deducted from 
each Bill as security deposit 

: 
 
5% 
 

6. 
Time allotted for completion of 
the work (from the date of 
written order to commence) 

: 
 
4 Calendar months 

7. 
Date of written order to 
commence. 

: 
 
 

8. 
Total number of items of work 
tendered for (as per schedule 
attached hereto). 

: 
 
 

 
                              

                                               
                            

Signature of Tenderer / Contractor 
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SECTION –3 
 

INFORMATION REGARDING TENDERER 
(To be filled in by the Tenderer) 

 
 
A. In case of individuals: 
 

i. Name of Tenderer    : 
 
ii. Whether his business is registered : 
 
iii. Date of commencement of business : 
 
iv. Whether he pays income tax each year. : 
 If yes, furnish particulars. 
 

B. In case of Partnership agency : 
 

i.  Names of Partners    : 
 
ii. Whether partnership is registered. : 
 
iii. Date of establishment of the agency. : 
  
iv. In case, income tax is paid by each 

Partner, the details to be furnished. : 
 

C. In case of limited Liability Company : 
 

i. Amount of paid up capital.   : 
 
ii. Names of Directors.    : 
 
iii. Date of registration of the  

Company.     : 
  
 iv. Copies of the last three year’s balance 

sheets of the Company.   : 
  

       
 
 

Signature of the Tenderer 
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SECTION-4 
 

DECLARATION BY THE TENDERER 
 
  

1. I have visited the site and have fully been acquainted myself with the local 
situation regarding materials, labour and the factors pertaining to the work 
before submitting the tender. 

 
2. I have carefully studied the conditions of the contract, specification and other 

documents of this work and I agree to execute the same accordingly. 
 

3. I solemnly pledge that I shall be sincere in discharging my duties as responsible 
contractor and complete the work within the prescribed time limit. I shall submit 
detailed construction programme with target dates for various items and stages 
of work keeping in view the time limit and shall accordingly arrange for 
necessary labours, materials, and equipments etc., punctually. In case there are 
deviations from the construction programme, I shall abide by the decision of the 
Engineer-in-charge for revision of the programme and shall arrange for labour, 
materials, equipments etc 

 
4. I shall follow all rules and regulations of the state in force with regard to 

engagement of labour for the work. 
 

5. The documents furnished with the tender are correct to the best of my 
knowledge and belief and if any information found to be incorrect in future, the 
Department has the liberty to take any action as deemed fit. 

 
 
 

      
Signature of the Tenderer 
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SECTION – 5 
 

FORM OF AGREEMENT  
 
  This contract made the ……………………day of……………………… to 
…………………………….. between the Governor of Odisha acting through (designation) 
Ministry of ……………………. Department of …………………..Government of Odisha (address) 
(name and address of employer) (hereinafter called “the employer” and 
………………………………………………………………………………………………………………
…………… (name and address of contractor ) (hereinafter called “the Contractor”) of the other 
party). 
 
WHEREAS the Employer is desirous that the contractor executes. 
 
……………………………………………………………………….…………..…………………………
…………………………………………………….………………………………………………………..
………………………………………………………… (Name and identification number of contract) 
(hereinafter called “the Works”) and the employer has accepted the Bid by the contractor for 
the execution and completion of such works and the remedying of any defects therein, at a 
contract price of Rs………………………………… 
 
NOW, THEREFORE IT IS HEREBY AGREED BETWEEN THE PARTIES AS FOLLOWS: 
 

1. In this contract, words and expressions shall assume the same meanings as are 
respectively assigned to them in the conditions of Contract hereinafter referred to 
and they shall be  deemed to form and be read and construed as part of the 
Agreement. 

2. In consideration of the payments to be made by the employer to the contractor as 
hereinafter mentioned, the contractor hereby covenants with the Employer to 
execute and complete the works and remedy the defects therein in conformity in all 
aspects with the provision of the contract. 

3. The Employer hereby covenants to pay the contractor in consideration of the 
execution and completion of the works and in remedying the defects wherein the 
contract price or such other sum as may become payable under the provisions of 
the contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as 
part of this contract, viz: 

 
i) Letter of acceptance 
ii) Notice to proceed with the works 
iii) Contractor’s bid 
iv) Bidding data 
v) General conditions of contract (including special conditions of contract) 
vi) Specifications 
vii) Drawings 
viii) Bill of quantities 
ix) Any other documents listed in the contract data as forming part of the 

contract. 
x) Drawing and design of structure(s) or part thereof submitted by the 

tenderer and duly approved by the competent authority after this 
Agreement.   

 



 

                                                                                                                             

29 

IN WITNESS WHEREOF the parties have caused this contract to be executed the day and 
year first before written. 

 
 Binding signature of employer signed by…………………………………… 
     (for and on behalf of the Governor of Odisha) 
 
 

 
  Binding signature of Contractor signed by…………………………………(for and 
on behalf of …………………………..duly authorised vide Resolution No………………… 
dated…………………. of the Board of Directors of ………………………………………….…) 
 
 
 
In the presence of  
(Witnesses) 
 
1. 
 
 
 
 
2. 
 
 
 
 
  

Contractor       Superintending Engineer 
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SECTION-6 
 
 

CONDITIONS OF CONTRACT 
 
6.1. Decision of Superintending Engineer is Final: 

The party whose tender is accepted hereinafter called the contractor is to provide 
everything of every sort and kind (with the exceptions noted in the schedule attached) 
which may be necessary and requisite for the due and proper execution of the several 
works included in the contract according to the true intent and meaning of the 
drawings and specification taken together, which are to be signed by the 
Superintending Engineer, P.H. Division, Koraput, herein after called the 
Superintending Engineer and the contractor whether the same may or may not be 
particularly described in the specification or shown on the drawing provided that the 
same are reasonably and obviously to be inferred there from and in case of any 
discrepancy between the drawings and the specifications the Superintending 
Engineer is to decide which shall be followed.  

 
6.2 Amendment of Errors during Progress of Work: 

The contractor is to set out the whole of the works in conjunction with an officer to be 
deputed by the Superintending Engineer and during the progress of the works to 
amend on the requisition of the Superintending Engineer any errors which may arise 
therein and provide all the necessary labour and materials for doing. The contractor is 
to provide all plant labour and materials (with the exception noted in Schedule), which 
may be necessary and requisite for the works. All materials and workmanship are to 
be the best of their respective kinds. The contractor is to leave the works in all 
respects clean and perfect at the completion thereof. 

 
6.3. Fair Wage Clause: 

The contractor shall not employ for the purpose of this contract any person who is 
below the age of fourteen years, and shall pay to each labourer, for the work done by 
such labourer, fair wages. Fair wages means wages whether for time or piecework, 
prescribed by the State P.W.D. provided that where higher rates have been 
prescribed under the minimum wages Act, 1948, wages at such higher rates should 
constitute fair wages. 
The Superintending Engineer shall have the right to enquire into and to decide any 
complaint alleging that the wages paid by the contractor to any labourer for the work 
done by such labourer is less than the wages paid for similar work in the 
neighbourhood.  
The Officer-in-charge of the work shall have the right to decide whether any labourer 
employed by the contractor is below the age of fourteen years and to refuse to allow 
any labourer whom he decides to be below the age of fourteen years, to be employed 
by the contractor. 

 
6.4. Approved Drawings & Specification of Site with Contractors Agent: 

Complete copies of the drawing and specifications signed by the Superintending 
Engineer and the same or copies thereof are to be kept with the works in-charge of 
the contractor's agent which is to be constantly kept on the ground by the contractor 
and to whom instructions can be given by the Superintending Engineer. 

 
6.5. Work not to be Sublet: 

The work should not be sublet. During execution of work if it is found that the work/ 
part of the work is sublet, the Superintending Engineer may there upon by notice in 
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writing, rescind the contract and the security deposit of the contractor shall thereupon 
stand forfeited and be absolutely at the disposal of Government. In addition, the 
contractors shall not be entitled to recover or be paid for any work thereafter actually 
performed under the contract. 

 
6.6. Deviation from Approved Drawing and Specifications: 

The contractor is not to vary or deviate from the drawings or specifications or execute 
any extra work of any kind whatsoever unless upon the authority of the 
Superintending Engineer to be sufficiently shown by any order in writing, by any plan 
or drawing expressly given and signed by him as an extra or variation or by any 
subsequent written approval signed by him. In case of daily labour all vouchers for the 
same are to be delivered to the Superintending Engineer or the Officer-in-Charge at 
least during the week following that in which the work may have been done and no 
day work shall be allowed unless authorised by the Superintending Engineer and no 
such authority shall be given if the work is capable of being measured and being paid 
for at an agreed rate.  

 
6.7. Rate for Extra Work. 

Any authority given by the Superintending Engineer for any alterations or addition in 
or to the works is not to vitiate contract but all additions omissions or variations made 
in carrying out the works are to be measured and valued and certified by the 
Superintending Engineer and added to or deducted from the amount of the contract 
as the case may be at rates in accordance with the sanctioned schedule of rates in 
force at the time when the particular item of work was commenced. In those cases in 
which rates do not exist, the Chief Engineer,  P.H. (Urban), Odisha, Bhubaneswar 
will fix the rates to be paid and his decision shall be final. 

6.8.  Extension of Time: 
If the contractor shall desire an extension of time for completion of the work on the 
ground of his having been come across with unavoidable hindrance in its execution or 
any other grounds he shall apply in writing to Superintending Engineer within 30 days 
of the date of the hindrance on account of which he desires such extension as 
aforesaid and the authority shall if in his opinion (which shall be final) as reasonable 
ground be shown thereof authorized such extension of time if any, as may in his 
opinion, be necessary or proper.  The authority shall at the same time inform the 
contractor whether the authority claims compensation for delay, in case there is any 
delay in execution due to non-availability of stock materials or land or rise in cost of 
materials and labour or any reason whatsoever beyond the control of authority, the 
contractor is bound to execute the work as per the terms and rates in the contract and 
no monetary claim on such account will be acceptable to the authority but extension of 
time, proportionate to the delay in execution may be granted by the authority 
considering the merit of the case.  The competent authority reserves the right to take 
any expert advice of any Committee/ Secretary/ Legal Advisor while considering the 
application of the contractor for extension of time and can impose any condition which 
shall be binding on the contractor. 

6.9. Works & Materials at Site to be Property of Government of Odisha. 
All works and materials brought and left at site by the contractor or by his orders for 
the purpose of forming part of the works are to be considered to be the property of the 
Governor of Odisha and the same are not to be removed or taken away by the 
contractor or any other person without the specific permission in writing of the 
Superintending Engineer but the Governor of Odisha will not be liable for any loss or 
damage which may happen to or in respect of any such work or materials either by 
the same being lost or stolen or injured by weather or otherwise. 
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6.10. Supply of Materials: 
The contractor shall at his own expense provide all materials required for the work.  
The materials supplied by the contractor shall conform to relevant latest editions of the 
specification and codes of practices of the Bureau of Indian Standards or in their 
absence to other specifications as may be specified by the Engineer-in-charge.  The 
contractor shall furnish necessary certificates in support of the quality of the materials 
as may be required by the Engineer-in-charge. 
 
The Contractor shall have to purchase the materials necessary for execution of work 
contract from local rate contract holders having ISI mark. 
The Engineer-in-charge shall have absolute authority to test the quality of materials at 
any time through any reputed laboratory at the cost of contractor.  The contractor shall 
not be eligible for any claim or compensation either arising out of any delay in the 
work or due to any corrective measures required to be taken on account of and as a 
result of testing of materials. 
The Superintending Engineer has full power for removal from the premises of all 
materials which, in his opinion, are not in accordance with the specification and in 
case of default, the Superintending Engineer is to be at liberty to sell such materials 
and to employ other persons to remove the same without being answerable or 
accountable for any loss or damage that may happen or arise to such materials. The 
Superintending Engineer is also to have full power to require other proper materials to 
be substituted and in case of default, the Superintending Engineer may cause the 
same to be supplied and all costs which may attend such removal and substitution are 
to be borne by the contractor and may be recovered from the sale proceeds of such 
rejected materials when necessary, the balance, if any, being kept in deposit in the 
contractor’s favour. 

 
6.11. Execution with Defective Workmanship & Improper Materials. 

If in the opinion of the Superintending Engineer any of the works have been executed 
with improper materials or defective workmanship, the contractor is then required by 
the Superintending Engineer forthwith to re-execute the same and to substitute proper 
materials and workmanship and in case of default of the contractor in so doing within 
a week, the Superintending Engineer is to have full power to employ other agency to 
re-execute the work and the cost thereof shall be borne by the contractor. 

 
6.12. Rectification of Defects within Guarantee Period: 

Any defects, shrinkage or other faults which may appear within 12 (twelve) months 
from the completion of the work arising out of defective or improper materials or 
workmanship are upon the direction of the Superintending Engineer to be amended 
and made good by the contractor at his own cost unless the Superintending Engineer 
for reasons to be recorded in writing shall decide that they ought to be paid for and in 
case of default, the Governor of Odisha may recover from the contractor the cost of 
making good the works. 

 
6.13. Responsibility of the Contractor during Execution of Work: 

From the commencement of the works to the completion of the same they are to be 
under the contractor’s charge. The contractor is to be held responsible for and to 
make good all injuries, damages and repairs occasioned or rendered necessary to the 
same by fire or other causes and they are to hold the Governor of Odisha harmless 
from any claims for injuries to persons or for structural damage to property happening 
from any neglect, default, want of proper care or misconduct on the part of the 
contractor or of any one of his employees during the execution of the works. 
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6.14. Execution of Works in the Site by Other Workmen: 
The Superintending Engineer is to have full powers to send workmen upon the 
premises to execute fittings and other works not included in the contract for whose 
operations the contractor is to afford every reasonable facility during ordinary working 
hours provided that such operations shall be carried on in such a manner as not to 
impede the progress of the work included in the contract but the contractor is not to be 
responsible for any damage which may happen to or be occasioned by any such 
fittings or other works. 

6.15. Compensation for Delay: 
(a) The time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor and shall be reckoned from the date on which the written 
order to commence work is given to the contractor. The work shall throughout the 
stipulated period of the contract, be carried on with all due diligence (time being 
deemed to be essence of the contract on the part of the contractor) and the contractor 
shall pay, as compensation, an amount equal to 1/2 percent of the amount of the 
estimated cost, if the whole work as shown by the tender for every day that the work 
remains un-commenced, or un-finished after the proper dates (The work should not 
be considered finished until such date as the Superintending Engineer shall certify as 
the date on which the work is finished after necessary rectification of defects as 
pointed out by the Superintending Engineer or his authorised agents, are fully 
complied with by the contractor to the Superintending Engineer’s satisfaction). And 
further to ensure good progress during the execution of the work, the contractor shall 
be bound, in all cases in which the time allowed for any work exceeds one month, to 
complete one-fourth of the whole of the work before one fourth of the whole time 
allowed under the contract has elapsed, one half of the work, before the half of such 
time has elapsed, and three fourth of work before three fourths of such time has 
elapsed, in the event of the contractor failing to comply with the condition he shall be 
liable to pay as compensation an amount equal to one-third percent on the said 
estimated cost of the whole work for every day that the due quantity of work remains 
incomplete. Provided that the entire amount of compensation to be paid under the 
provision of this clause shall not exceed 10% (Ten Percent) of the estimated cost of 
the work as shown in the tender. 

 (b) If there are possibilities of exceeding this compensation amount as mentioned in 
clause (a) 10% of the estimated cost, or in any case in which under any clause or 
clauses of this contract, the contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit in the hands of 
Government (whether paid in the sum or deducted by instalments) the Superintending 
Engineer on behalf of the Governor of Odisha, shall have power to adopt any of the 
following courses, as he may deem best suited to the interest of the Government.  

i)  To rescind the contract (of which recession notice in writing to the contractor 
under the hand of the Superintending Engineer shall be conclusive evidence) 
20% of the value of the left over work will be realised from the contractor as 
penalty.  

ii)  To employ labour paid by Deptt. of Water Resources and to supply materials to 
carry out the work, or any part of the work, debiting the contractor with the cost 
of the labour and the price of the materials (of the amount of which the cost and 
price certificate of the Superintending Engineer shall be final and conclusive 
against the contractor) and crediting him with the value of the work done, in all 
respect in the same manner and at the same rates as if it had been carried out 
by the contractor under the terms of his contract; the certificate of the 
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Superintending Engineer as to the value of the work done shall be final and 
conclusive against the contractor.  

iii)  To measure up the work of the contractor and to take such part of the work of 
the contract, as shall be unexecuted out of his hands and to give it to another 
contractor to complete, in which case any expenses which may be incurred in 
excess of the sum which would have been paid to the original contractor if the 
whole work had been executed by him (of the amount of which excess the 
certificate in writing of the Superintending Engineer shall be final and conclusive) 
shall be borne and paid by the original contractor and may be deducted from any 
money due to him by Government under the contract or otherwise or from his 
security deposit or the proceeds of sale thereof or a sufficient part thereof.  

In the event of any of the above courses being adopted by the Superintending 
Engineer the contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any materials, 
or entered into any engagements, or made any advance on account of with a 
view to the execution of the work or the performance of the contract. And in case 
the contract shall be rescinded under the provision aforesaid, the contractor 
shall not be entitled to recover or be paid any sum for any work there to for 
actually performed under this contract, unless and until the Superintending 
Engineer shall have certified in writing the performance of such work and the 
value payable in-respect thereof and he shall only be entitled to be paid the 
value so Certified.  

 
6.16. Circumstances for Rescission of Contract: 

If the contractor shall become bankrupt or compound with or make any assignment for 
the benefit of his creditors or shall suspend or delay the performance of his part of the 
contract (except on account of cause mentioned in Clause 6.15 or in consequence of 
not having proper instructions for which the contractor shall have duly applied) the 
Superintending Engineer may give to the contractor or his assignee or trustee as the 
case may be notice requiring the works to be proceeded with and in case of default on 
the part of the contractor for a period of seven days, it shall be lawful for the 
Superintending Engineer to rescind the contract, if necessary, and to enter upon and 
take possession of the work and to employ any other person to carry on and complete 
the same and to authorise him or them to use the plant, materials and property of the 
contractor upon the works and the costs and the charge incurred in any way in 
carrying on and completing the said works are to be paid to the Superintending 
Engineer by the contractor or may be set off by the Superintending Engineer against 
any money due or to become due to contractor. If the assignee or trustee of the 
Contractor proceeds with the work, the conditions of this contract shall be binding 
upon the said assignee or trustee.  

 
6.17.  Payment Certificate. 

A Certificate of the Superintending Engineer or an award of the refer hereinafter 
referred to as the case may be showing the final balance due or payable to the 
contractor is to be conclusive evidence of the works having been duly completed and 
that the contractor is entitled to receive payment of the final balance, but without 
prejudice to the liability of the contractor under the provisions of Clause-6.11. 

 
6.18. The Superintending Engineer shall make payment of work in full or part thereof those 

shall have been certified, subject to availability of funds. 



 

                                                                                                                             

35 

  
6.19.  Price Escalation Clause: 
 

(a) Contract price shall be adjusted for increase or decrease in rates and price of 
Labour, Cement, Steel, Bitumen, Pipes, POL & other materials component in 
accordance with the following principles and procedures as per formula given 
below :- 

 
(a)(i)  REIMBURSEMENT/RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS 

OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L) 

  If during the progress of the work the price of any materials (Excluding the cost 
of steel, Cement, Bitumen & P.O.L) incorporated in the work (not being materials 
supplied from the Engineer-in-charges store) in accordance with clause there of 
increases or decreases as a result of increase of decrease in the Average wholesale 
price Index (all commodities) and the contractor there upon necessarily and properly 
pays in respect of the materials in the work such increased or decreased price, then 
shall be entitled to reimbursement or liable to refund, quarterly as the case may be 
such an amount, as shall be equivalent to the plus or minus difference of 85% in 
between the Average Wholesale price Index (all commodities) which is operating for 
the quarter under consideration and that operated for the quarter in which the bid was 
received (last date of receipt) as per the formula indicated below provided that the 
work has been carried out with in the stipulated time or extension thereof as are not 
attributable to him.  If penalty is levied for delayed completion of the work, the 
contractor shall not be eligible to get price escalation on the above materials on the 
value of works executed during the extended period. 

  This clause will be applicable to the contracts where original stipulated period of 
completion is more than 4 (Four) months. 

  In the situation where the period of completion is initially stipulated in the 
agreement as less than 4 (Four) months but subsequently the completion period has 
been validly extended on the gourd that the delay in completion is not attributable to 
the contractor and in the result the total period including the extended period stands 
more than 18 (eighteen) months or more, price escalation for other materials is 
admissible only for the remaining period excluding 18(eighteen) months there from. 

 Formula to calculate the increase or decrease in the price of materials :- 

  Price adjustment for increase of decrease in cost of materials other than 
Cement, steel, bitumen, pipes and POL procured by the contractor shall be paid in 
accordance with the followings formula : 

Vm=  0.85 x Pm/100 x R x (Mi-Mo)/Mo 

Vm=  Increase or decrease in the cost of work during the quarter under consideration due to 
changes in rates of materials other than Cement, Steel, Bitumen, Pipes and POL 

R = Value of Work done during the quarter under consideration excluding the work 
executed under extra items if any at prevailing schedule of rate/derived rates. 
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M = The all India wholesale price index (all commodities) prevailed during the quarter of 
last date of receipt of bids (as published by the Economic Adviser to Govt. of India, 
Ministry of Industry and commerce, New Delhi) 

Mi = The all India wholesale price index (all commodities) for the quarter under 
consideration as published by Economic Adviser, Govt. of India, Ministry of Industry 
and commerce, New Delhi. In respect of the Justified period extended for completion 
of the work, the index prevailing at the time of stipulated date of completion or the 
prevailing index of the period under consideration, whichever is less, shall be 
considered. 

Pm = Percentage of materials component (other than Cement, Steel, Bitumen, Pipes and 
POL) of the work, as indicated in clause – 31 (d) below. 

(a)(ii) REIMBURSEMENT/RECOVERY OF DIFFERENT COST DUE TO VARIATION IN 
PRICES OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES 
NOT ISSUED BY DEPARTMENT) AFTER SUBMISSION OF TENDER: 

  If after submission of the tender, the prices of steel, cement, bitumen and pipes 
(not being supplied by the department) increases/decreases beyond the price (s) 
prevailing at the time of the last date for submission of tenders including extension for 
the work, the contractor shall be eligible to get differential cost due to such hike on the 
value of works executed during the stipulated period and during the extended period 
when the reason of delay in completion of the work is not attributable to the 
Contractor.  If penalty is levied for delayed completion of the work, the contractor shall 
not be eligible to get price variation of the above materials on the value of works 
executed during the extended period. 

  Reimbursement in case of differential cost due to increase in price of cement, 
steel, bitumen and pipes are to be made by the Superintending Engineer with prior 
approval of tender accepting authority subject to following conditions: 

1. Contractors have to submit the vouchers showing procurement of different materials 
from authorized dealers for the said work. 

2. Differential cost will be allowed only for the works which are progressed as per the 
approved work programme / revised work programme duly approved by the Engineer 
in charge. 

Recovery in case of decrease in prices of cement, steel, bitumen & pipes shall be 
made by concerned Superintending Engineer from the Contractor immediately.  

a) Adjustment towards differential cost of Cement. 

Vc =  (Ci – Co)/Co x Actual quantity of cement utilized in the work during the quarter under 
consideration x base price of cement as prevailing on the last stipulated date of 
receipt of tender including extension, if any. 

Vc = Differential cost of cement i.e amount of increase or decrease in rupees to be paid or 
recovered. 

Ci = All India Wholesale price index for cement for the quarter under consideration as 
published by Economic Adviser, Govt. of India, Ministry of Industry and Commerce, 
New Delhi. 
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Co = All India wholesale price index (as published by Economic Adviser, Govt. of India 
Ministry of Industry and commerce, New Delhi) for cement as prevailing on the last 
stipulated date of receipt of tender. 

b) Adjustment towards differential cost of Steel. 

Vs = (Si – So) x Actual quantity of steel utilized in the work during the quarter under 
consideration.  

Vs = Differential cost of steel i.e amount of increase of decrease in rupees to the paid or 
recovered. 

Si = Cost of the steel as prevailed during the period under consideration as fixed by steel 
authority of India. 

So = Base price of steel prevailing as on the last date of submission of tender including 
extension, if any. 

c) Adjustment towards differential cost of Bitumen. 

Vb = (Bi – Bo) x Actual quantity of Bitumen utilized in the work during the quarter under 
consideration. 

Vb = Different cost of Bitumen i.e amount of increase decrease in rupees to be paid or 
recovered. 

Bi = Average cost of Bitumen prevailed during the period under consideration as fixed by 
IOCL/BPCL/HPCL. 

Bo = Base price of bitumen as prevailing on the last stipulated date of receipt of tender 
including extension, if any. 

d) Adjustment towards different cost of pipes. 

V  = 0.85 x Pp/100 x R (Pi – Po)/Po  

Vp = Differential cost of pipe i.e amount of increase or decrease in rupees to be paid or 
recovered during the quarter under consideration. 

Pp = Percentage of pipe component of the work as indicated in the clause 31 (b). 

R  = Value of work done during the quarter under consideration excluding the value of work 
executed under extra items, if any, at prevailing schedule of rates or derived rate. 

Pi = All India wholesale price index for the period under consideration as published by 
Economic, Advisor, Govt. of India, Ministry of Industry and Commerce, New Delhi, for 
the type of pipe under consideration. 

Po = All India wholesale price index (as published by Economic Advisor, Govt. of India, 
Ministry of Industry and Commerce, New Delhi) as on the last stipulated date of 
receipt of tender including extension, if any, for the type of pipe under consideration. 

(b) REIMBURSEMENT/REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM 
WAGES BY GOVERNMENT : 
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  If after submission of the tender, the wages of labour increases or decreases as 
a direct result of the coming into force of any fresh law, or statutory rule or order beyond 
the wages prevailing at the time of the last date of submission of tenders including 
extension, the contractor shall be eligible to get escalation due to such hike on the value 
of works executed during the stipulated period and during the validly extended period 
when the delay in completion is not attributable to the Contractor.  It penalty is levied for 
delayed completion of the work; the contractor shall not be eligible to get escalation on 
labour on the value of works executed during the extended period. 

  The contractor shall within a reasonable time of his becoming aware of any 
alteration in the price of any such wages of labour, give notice thereof to the Engineer-
in-charges stating that the same is given pursuant to this condition together with all 
information relating there to which he may be in a position to supply Engineer-in-charge 
may call books of account and other relevant documents from the contractor to satisfy 
himself about reasonability of increase in prices of wages and actual payment thereof 
for this purpose, the labour component of the work executed during period under 
consideration shall be the percentage (as specified in table below) of the value of work 
done during that period and the increase/decrease in labour shall be considered on the 
cost of minimum daily wages of any unskilled labourer, fixed by the Government of 
Odisha under Minimum wages act. 

The compensation for escalation foe escalation for labour shall be work out as per the 
formula given below: 

Vl = 0.85 x Pl/100 x R x (Li – Lo)/Lo 

Vl =  Increase or decrease in the cost of work during the quarter under consideration due to 
changes in rates minimum wages. 

R = Value of work done during the quarter under consideration excluding the work executed 
under extra items if any at prevailing schedule of rate / derived rates. 

Lo= The minimum wages for labour as notified by State Government, as prevailing on the 
last stipulated date of receipt of tender including extension, if any. 

Li = The minimum wages for labour as notified by state government & as prevailed on the 
last date of the quarter previous to the one under consideration. In respect of the 
justified period extended, the minimum wages prevailing on the last date of quarter 
previous to the quarter pertaining stipulated date of Completion or the minimum wage 
prevailing on the last date of the quarter previous to the one under consideration, 
whichever is less, shall be considered) 

Pi = Percentage of labour component of the work, as indicated in the clause 31 (d). 

 (c)  REIMBURSEMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L: 

   Similarly, if during the progress of work, the prices of Diesel, Petrol, Oil and 

Lubricants increases of decreases as a result of the price fixed there of by the 

Government of India and the Contractor thereupon necessarily and properly pays such 

increased or decreased price towards Diesel, Petrol, Oil and Lubricants used in the 

execution of the work, then he shall be entitled to reimbursement of liable to refund, 
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quarterly, as the case may be such an amount as shall be equivalent to the plus or 

minus difference of 85% in between the price of P.O.L, which is operating for the quarter 

under consideration and that operated for the quarter of last date of receipt of bids as pr 

the formula indicated below provided that the work has been carried out within the 

stipulated time or extension thereof as are not attributable to him.  If penalty is levied for 

delayed completion of the work, the contractor shall not be eligible to get price 

escalation on POL on the value of works executed during the extended per. 

Formula to calculate the increase or decrease in the price of P.O.L. 

Vf = 0.85 x Pf/100 x R x (Fi – Fo)/Fo 

Vf = Increase of decrease in the cost of work during the quarter under consideration due to 
Changes in rates for P.O.L. 

Pf = Percentage of P.O.L. Component of the work, as indicated in clause – 31 (b) below. 

R = All India wholesale price index for Fuel, Oil & Lubricant (High speed diesel) for the 

quarter under consideration as published by Economic Adviser, Govt of India, Ministry 

of Industry and commerce, New Delhi.  In respect of the Justified period extended, the 

rates prevailing at the time of stipulated date of completion or the prevailing rates of the 

period under consideration, whichever is less, shall be considered. 

Fo = All India whole dale price index for Fuel, Oil & Lubricant (High speed diesel) as 

prevailing on the last stipulated date of receipt of tender including extension, if any. 

(d) The following percentages will govern the price adjustment for the entire contract for 

different type of work as applicable given in the following table. 

 

Percentage Table. 

 
% Component (Cost wise) Sl. 

No. 
Category of work 

Labour 
(Pi) 

POL 
(Pf) 

Steel + Cement + Bitumen + 
other materials* 

 5 5 90 Road work 
    

Bridge work 25 5 70 
- 25 - 75 

1 R&B work 
(% of 

component) 
Building 
works     

Structural work 20 5 75 2 Irrigation 
work (% of 

Component) 
Earth, Canal & 
Embankment work 

25 10 65 
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Structural work 25 5 70 

Pipe line work 5 - Pipe – 70% 
*other materials -25% 

3 P.H. work 

Sewer line 10 - Pipe – 70% 
*other materials -20% 

*Note :- Further break up may be worked out considering the consumption of Cement, 

Steel, Bitumen and pipe in the concerned work for the period under consideration. 

(e) APPLICATION OF ESCALATION CLAUSE : 

 (i) The contractor shall for the purpose of availing reimbursement/refund of differential 
cost steel, bitumen, cement, pipe, POL and wages, keep such books of account and 
other documents as are necessary to show that the amount of increase claimed or 
reduction available and shall allow inspection of the same by a duly authorized 
representative of Government and further, shall at the request of the Engineer-in-
charge, furnish documents to be verified in such a manner as the Engineer-in-charge 
may require any document and information kept.  The contractor shall within a 
reasonable time of 15 days of his becoming aware of any alteration in the price of such 
materials wages of labour and or price of P.O.L give notice thereof to the Engineer-in-
charges stating that the same is given pursuant to this condition alongwith information 
relating there to which he may be in a position to supply. 

 (ii) The compensation for  escalation shall be worked out at quarterly intervals and 
shall be with respect to the cost of work done as per bills paid during the three calendar 
months of the said quarter.  The first such payment shall be made at the end of three 
months after the month (excluding the month in which tender was accepted) and 
thereafter at three months interval.  At the time of completion of the work, the last 
period for payment might become less than 3 months depending on the actual date of 
completion. 

 
(f)  The payment of escalation will be made on the works executed as per approved work 

programme or actual execution whichever is less. 
  

(g)  The contractor has to execute supplementary agreement for the purpose of payment 
towards labour escalation. 

 
6.20.  If at any time after the commencement of the work the Governor of Odisha shall for any 

reason whatsoever not require the whole thereof as specified in the tender to be 
carried out the Engineer-in-charge shall give notice in writing of the fact to the 
contractor who shall have no claim to any payment or compensation whatsoever on 
account of any profit or advantage, which he might have derived from execution of the 
work in full but which he did not derive in consequence of the full amount of the work 
not having been carried out, neither shall he have any claim for compensation  by 
reason of any alterations having been made in the original specification, drawings, 
designs and instruction which shall involve any curtailment or increase of the work as 
originally contemplated. 
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 Incentive for Early Completion: 
Amendment to para 3.5.5 (V) of Note-II of OPWD Code-Vol-I by modification. 
For availing incentive in any project which is completed before the stipulated date of 
completion subject to other stipulations it is mandatory on the post of the concaved 
officer to report the actual date of completion of the project as soon as possible to their 
next higher authorities. Assessment of incentives may be worked in the following 
scales. 
Before 30% of contract period – 5% of contract value.   
Before 20% to 30% of contract period – 4% of contract value.   
Before 10% to 20% of contract period – 3% of contract value.   
Before 5% to 10% of contract period – 2% of contract value.   
Before 5% of contract period – 1% of contract value.   

 
6.21. Defects Liability Period:  

The defect liability is 12 months from the date of final commissioning of the work by 
the Engineer-in-charge. 

 
6.22. Contractor Liable for Damage done & for Imperfection for 6 (six) months after 

Certificate: 
 

If the contractor or his work people or servants shall break, deface, injure or destroy 
any part of a building or structure in which they may be working or any building, road, 
fence, enclosure or grass land cultivated ground continue to the premises on which the 
work or any part of it is being executed or in any damage shall happen to the work 
while in progress from any cause whatsoever or any imperfection become apparent in 
it within six months from the date of the final certificate of its completion shall have 
been given by the Engineer-in-charge, as aforesaid, the contractor shall make the 
same good at his own expenses or in default the Engineer-in-charge may cause the 
same to be made good by other workman and deduct the expenses of which the 
certificate of the Engineer-in-charge shall be final from any sums that may be then or at 
any time thereafter may become due to the contractor or from his security or the 
proceeds of sale thereof or a sufficient portion thereof and the contractor shall be liable 
to pay of the expenses not so recovered by the Engineer-in-charge. 

 
6.24. Action where No Specification is mentioned:  

In the case of any class or items of works for which there is no such specification as 
mentioned in file, if such work shall be carried out in accordance with the detailed 
standard specification of Odisha, as followed by the State PWD and in the event of 
there being no specifications born in the said standard specification of Odisha for such 
items of work, then in such case the said item of work shall be carried out in all 
respects in accordance with the instructions and requirements of the Engineer-in-
charge after obtaining approval from competent authority. 

 
6.25. Payment on Intermediate Certificate to be regarded as Advance and Bill to be 

submitted Monthly: 
A bill shall be submitted by the contractor each month on or before the date fixed by 
the Engineer-in-charge for all works executed in the previous month and the Engineer-
in-charge and/or Assistant Engineer and/or Junior Engineer in immediate charge of the 
work shall take the requisite measurements for the purpose of having the same 
verified, and the claims for as admissible adjusted if possible before the expiry of ten 
days from the presentation of the bill.  If the contractor does not submit the bill within 
the time fixed as aforesaid, the Engineer-in-charge and/or his Engineering 
subordinates shall measure up the said work in the presence of the contractor, whose 
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counter signature to the measurement list will be sufficient warrant, and the Engineer-
in-charge and/or Assistant Engineer and/or his Engineering subordinates shall prepare 
a bill from such list which shall be binding on the contractor in all respects.  Payment 
shall be made to the contractor in all respects. 
 
The Engineer-in-charge will deduct @ 5% (five percent) of the value of each running 
bill prepared and submitted by the contractor, if any, on account of works done, and 
such sum or sums to be held in deposit as a further security for the due performance of 
the condition of the contract provided always that the Superintending Engineer may 
refuse to make such monthly payments if in his opinion, the progress of the work or the 
conduct of the contractor is not satisfactory or the contractor has in any other may 
done or neglect to do anything as to make it appear doubtful to the authority as to 
whether the works will be completed by the contractor in accordance with his contract, 
or has failed to comply with any instruction or order of Engineering personnel.  All such 
interim payments from time to time shall be regarded as payments by way of advance 
against the final payment only and not as payments of work actually done and 
completed and shall not preclude the requirement of bad, unsound and imperfect or 
unskilful work to be removed and taken away and for reconstructed or re-erected, or be 
considered as an admission of the due performance of the contract, of any part thereof 
in any respect, or accrual of any claim not shall it conclude, determine or affect in any 
way the powers of Engineer-in-charge and/or Assistant Engineer and/or the Junior 
Engineer under these condition or any of them as to the final settlement of adjustment 
of the accounts or otherwise or in any other way vary or affect this contract.  The 
contractor shall submit the final bill within one month of the date for completion of the 
work failing which the Engineer-in-charge or his authorized representatives in the 
presence of the contractor shall prepare the final bill.  For recording final measurement 
of the work, the Engineer-in-charge or his authorized representative shall serve a 
notice upon the contractor stipulating therein the date fixed for recording such 
measurement.  If the contractor fails to attend the recording of final measurement by 
the Engineer-in-charge or his authorized representative on the date as stipulated, the 
Engineer-in-charge may at his discretion get the measurements recorded ex-parte or 
fix up another date as per his own convenience.  Such measurements and the total 
amount payable to the contractor as certified by the Engineer-in-charge shall be final 
and binding on all parties. 
 

6.26. Black Listing: 
A Contractor may be black listed as per amendment made to Appendix XXXIV to 
OPWD Code Vol.-II on rules for black listing of Contractors vide letter No.3365 
Dt.01.03.2007 of Works Department, Odisha. As per said amendment a Contractor 
may be blacklisted.  
a)  Misbehavior/threatening of Departmental & supervisory officers during execution 

of work/tendering process.  
b)  Involvement in any sort of tender fixing.  
c)  Constant non-achievement of milestones on insufficient and imaginary grounds 

and non-adherence to quality specifications despite being pointed out.  
d)  Persistent and intentional violation of important conditions of contract.  
e)  Security consideration of the State i.e., any action that jeopardizes the security of 

the State. 
f)  Submission of false/ fabricated / forged documents for consideration of a tender.  
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SECTION-7 
 

SPECIAL CONDITIONS OF CONTRACT 
 
7.1. Changes in Constitution of Firm: 

In the case of tender by a partnership firm, any change in the constitution of the firm 
shall be forth with notified by the agency to the Superintending Engineer/Additional 
Chief Engineer/ Chief Engineer for his information. In case of failure to notify the change 
in the constitution within 15 days, the Superintending Engineer/Additional Chief 
Engineer/ Chief Engineer may by notice in writing, rescind the contract and the security 
deposit of the agency shall thereupon stand forfeited and be absolutely at the disposal 
of the Governor of Odisha and the same consequence shall ensure as if the contract 
had been rescinded thereof and in addition the agency shall not be entitled to recover or 
be paid for any work there for actually performed under the contract. 

 
7.2.    Engineer’s Access to Work: 

The Superintending Engineer is to have at all times access to the works, which are to 
be entirely under his control. He may require the agency to dismiss any person in the 
agency’s employee upon the works who may be incompetent or misconduct him-self 
and the agency is forthwith to comply with such requirements. Other supervising officers 
shall have all time access to the works.  
 

7.3.    Workmen Compensation Act VIII of 1923: 
The Governor of Odisha shall be entitled to recover in full from agency any amount that 
the Governor of Odisha may be liable to pay under Workman’s Compensation Act VIII of 
1923 to any workman employed in course of execution of any part of the work covered 
by this contract. 
 

7.4.     Jurisdiction in the Event of Dispute: 
That for the purpose of jurisdiction in the event of dispute if any, the contract should be 
deemed to have been entered into within the State of Odisha and it is agreed that 
neither party to this agreement will be competent to bring a suit in regard to the matters 
covered by this contract at any place outside Odisha. 

 
7.5.     Lighting & Sanitary Arrangement: 

Lighting & Sanitary arrangement and supply of drinking water will be made by the 
Agency at his own cost for his labour camp. 

 
7.6.     Payment of Duties, Levies & Taxes: 

The Agency shall bear all Taxes including Duties, Levies, Central and State GST Tax 
including work Contract Tax, Entry Tax, Income Tax, Royalties, Fair Weather Charges 
and Tollages where necessary & Government of Odisha shall not entertain any claim 
whatsoever in this respect. Statutory deduction of taxes as applicable shall be done 
from each running bill. 

 
7.7.   The Building & Other Construction Workers Welfare Cess Act 1996. 

In accordance with the provisions under the said Act 1% (One) of the approved 
agreement value will be deducted from the R/A Bill at the time of making payment to the 
agency and such amount shall be remitted in favour of The Odisha Building & Other 
Construction Workers Welfare Board. 
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7.8.    Site Clearance: 
After the work is finished or completed, surplus materials and debris are to be removed 
by Agency at his own cost and preliminary works such as GST, mixing platforms, level 
pillars, temporary sheds and go-downs etc. are to be dismantled and all such materials 
removed from site. The site involved in the construction activities should be cleared and 
dressed properly with outward slope away form the structure. After the work is 
completed in all respects as per the contract, the agency shall vacate the site within 
three months from the date of completion & commissioning, by making good the 
damages if any. 

 
7.9. Works to be Carried Out: 

The work to be carried out under the contract shall include all materials, labour, tools 
and plants, equipment and transport which may be required in preparation of   and for in 
the full and entire execution and completion of the works. The description given in the 
schedule of quantities/scope of work shall, unless otherwise stated, be held to include 
wastage on materials, carriage & cartage, carrying and return of empties, hoisting, 
setting, fitting and fixing in position and all other labours necessary in and for the full and 
entire execution and completion of the work as aforesaid in accordance with good 
practice and recognized principles.  

 
7.10. Sufficiency of Tender: 

The agency shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the schedule of quantities (DTCN & Price Bid), which rates and prices shall, 
except as otherwise provided, cover all his obligations under the contract and all matters 
and things necessary for the proper completion and commissioning of the works. 

 
7.11. Rates: 

The Tenderer shall quote their offer on ‘Percentage’ rate for the complete work in all 
respects on (Turnkey Basis). The offer shall be inclusive of cost of all materials, labour, 
T&P. Workers welfare cess with surcharge, entry tax, tollages, royalties, packing and 
forwarding, transportation, insurance, loading & unloading, storage, watch and ward, 
delivery of the materials to the site etc. and all other expenses incidental thereto for 
successful completion, testing & commissioning of the work. On works contract GST 
shall be paid extra as applicable. 
 

7.12.   Transportation: 
The agency shall be responsible for the transportation of all materials, tools and plant, 
equipment and machinery to the work site as may be required at site.  
 

7.13. Custody of the Materials: 
The agency shall be responsible for safe custody of the materials at site and the 
Governor of Odisha will not be responsible for any loss or damage of the property at 
site. 

 
7.14. Construction Schedule: 

The agency shall submit a detailed work schedule in the form of Bar Chart along with 
his tender indicating the detailed break-up of the job. This will include all operations from 
submission of design & drawing, procurement of materials, construction to final testing & 
commissioning at site to be indicated in detail with reference to the time period for each.  

 
The construction schedule as submitted by the agency shall be revised by the 
Superintending Engineer and approved with necessary modification if any after 
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acceptance of the tender. However the Engineer-in-Charge shall reserve the right to 
modify the sequence of execution of different items/components/sub-items of the project 
as and when found necessary & in such cases it will be obligatory on the part of the 
successful bidder to abide by such changes in construction schedule/bar chart as per 
direction of EIC. No claim and/or condition should either be put forth in any manner by 
the successful bidder or shall be acceptable to the EIC. 
 

7.15.    Security Deposit: 
The tenderer whose tender is selected for acceptance shall make an security deposit of 
2% (two percent) of the accepted tender amount together with the earnest money 
deposited with the tender which forms the initial security deposit (ISD) within 7(seven) 
days of receipt of letter of intent and sign the agreement in the prescribed form within 10 
(ten) days of receipt of letter of intent after depositing the balance ISD. The ISD shall be 
deposited in shape of NSC/ Postal Office Savings Bank Account/ Post Office Time 
Deposit Account / Kishan Vikash Patra/ Bank Guarantee in favour of the Divisional 
Officer from any Nationalized Schedule Bank in India counter guaranteed by its local 
Branch at Bhubaneswar/ e-Bank Guarantee executed on the National e-Governance 
Services Limited (NeSL) Digital Document Execution Portal/ Insurance Surety Bond 
issued by an Insurance Company authorized by the Insurance Regulatory and 
Development Authority of India (IRDAI) as Lr.No.4909 Dtd.12.03.2026 of Works 
Department, Govt. of Odisha duly pledged in favour of the Superintending Engineer, 
P.H. Division, Koraput. No tender shall be accepted unless required amount of 
security money is deposited.  
In addition to the ISD, 5% of the bill amount shall be deducted from each bill towards the 
security deposit. The earnest money deposit, the initial security deposit before and after 
acceptance of tender together with the subsequent deduction from the agency’s bill 
shall form part of the security deposit equivalent to 7% of the contract value for the due 
fulfilment of the contract.  
The security deposit of the agency shall be refunded only 12 (twelve) months after the 
date of completion of the work provided the final bill has been paid and defects if any 
rectified. 
If however there is inevitable delay in payment of final bill, the earnest money deposit 
and initial security deposit forming part of the security deposit may be refunded on 
orders of competent authority. 

7.16. Monitoring of the Project: 
Time is the essence of the contract. The execution of the project shall be closely 
monitored to ensure that quality; cost & time of the project are not compromised in any 
manner.   
The agency shall submit monthly progress reports in a format as may be prescribed by 
the Engineer-in-charge. The monthly progress report shall be evaluated by the 
Superintending Engineer vis-à-vis the approved bar chart & PERT Chart and any 
deficiency observed thereto shall be communicated to the agency. The agency shall 
have to make up the deficiencies within the specific time period communicated to him by 
the Superintending Engineer failing which the agency shall be liable for action as per 
Clause -7.26. 
In addition, the agency shall submit monthly day-wise work program one month in 
advance to Superintending Engineer for approval under intimation to the Additional 
Chief Engineer, PH Circle, Bhawanipatna & Chief Engineer, P.H. (U) Odisha, 
Bhubaneswar to ensure speedy implementation of the work and effective monitoring at 
all levels. Failing to do so shall also invite action under Clause - 7.26. 
 

7.17.   Site Order Book: 
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A site Order Book shall be issued to the agency by the Engineer-in-charge or his 
representative. The agency shall keep this Book always at site and any special order or 
instruction to be issued to the agency shall be recorded in this Book by the Engineer-in-
charge or his representative. The agency shall sign all orders and instructions as token 
of his knowledge about the same. The site Order Book shall be the property of the 
department but will remain during the period of the progress of the work with the 
agency. The safe custody of the site Order Book during this period shall be the 
responsibility of the agency. After completion of the work, the Book shall be returned 
back by the agency to the Engineer-in-charge, which will be enclosed in the final bill. 
  

7.18.  Guarantee: 
Default liability period is 12 (twelve) months from the date of final acceptance of the 
work conforming to provisions in scope of work. During this period, the agency shall 
replace the defective materials if any or rectify the defects if any at his own cost as 
pointed out by the Engineer-in-charge to the satisfaction of the later. An amount @5% of 
the agreement value shall be deducted towards guarantee and the same shall be 
released after the guarantee period on receipt of successful report / certificate from the 
Engineer-in-charge. 
 

7.19.  Land: 
The department may provide land if available for construction of site office to the agency 
on payment of usual rent. 
 

7.20.  Unilateral Stoppage of Work: 
Unilateral stoppage of work by the agency without prior written permission of the 
Engineer-in-charge shall be considered as breach of contract and the Governor of 
Odisha reserves the right to take such actions as it may be deemed fit. 
 

7.21.  Resident Engineer: 
The agency shall engage for this work competent, qualified and authorised resident 
Engineers and Assistants to the satisfaction of the Engineer-in-charge. The Resident 
Engineer shall represent the agency in his absence in receiving directions from officers 
of the Department, which will be binding on the agency. 

7.22.  Force Majeure: 
Neither the agency nor the Superintending Engineer shall be considered in default in 
delayed performance of its obligation if such performance is prevented or delayed 
because of work to hostilities, revolution, civil commotion, epidemic, accident, fire, 
cyclone, flood, earthquake or because of any law and order proclamation, regulations or 
ordinance of the Government thereof or because of any act of God or for any cause 
beyond reasonable control of the party affected. Should one or both the parties be 
prevented from fulfilling their contractual obligations a state of force majeure lasting 
continuously for a period of 6 months, the two parties shall consult each other regarding 
the future execution of the contract for mutual settlement. 

 
7.23.   Damages to Persons and Property: 

The agency shall take every precaution not to damage or injure adjoining or other 
property of any persons. He shall indemnify and keep indemnified the employee against 
all claims for injuries or damages to any person or any such property (including surface 
or land or crops in site) which may arise out of or in consequence of any negligence or 
default on the representatives and against all claim, demands proceedings damages, 
costs, charges and expenses whatsoever in respect of or in relation thereto. The 
Department does not take any responsibility on this account. 
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7.24.   Attention to Urgent Works: 
If any urgent work in the opinion of Engineer-in-charge becomes necessary to be 
executed and the agency is unable and unwilling at once to carry out, the Engineer-in-
charge may by his own or through other agency carry it out, as he may consider 
necessary. All expenses incurred on it shall be recoverable from the agency or be 
adjusted against any sum payable to him. 
 

7.25.   Safety Devices: 
i)  Scaffolding: Suitable scaffolding shall be provided for workmen for all works that 

can not be safely done from the ground or solid construction except such short 
period of work as can be done safely from the ladders. When a ladder is used an 
extra labour shall be engaged for holding the ladder and if the ladder is used in 
carrying the materials, suitable foot holds and handholds shall be provided on the 
ladder. 
The Engineer-in-charge will have the right to inspect the scaffolding and centring 
etc. for the work and can reject partly or fully such structure if found defective in his 
opinion. 

ii)  Working Platforms: Working platforms, gangways and stairways shall be 
constructed such that they do not sag unduly or unequally. If the height of the 
platforms or gangway or stairway is more than 3.25 meters above the ground or 
floor level, it shall be closely guarded, have adequate width and suitably fenced. 

iii)  Safe means of access: Safe means of access shall be provided to all working 
platform and other working places. 

iv)  Precaution against Electrical Equipment: Adequate precaution shall be taken to 
prevent danger from electrical equipment. Hand lamps shall be provided with Mesh 
guard, wherever required. 

v) Preventing Public from Accident: No materials on any of the sites shall be so 
stacked or placed as to cause danger or inconvenience to any person or public. 
The agency shall provide all necessary fencing and light to protect the public 
from accident and shall be bound to bear expenses of defence or any suit action 
or other proceedings at law that may be brought by any persons for injury 
sustained owing to neglect of the above precaution and to pay any damages and 
cost which may be awarded in any such suit action or proceedings to any such 
person or which may with the consent of the agency, be paid to compromise any 
claim by any such person. The agency not to come cause blockage of traffic 
/disruption of the traffic. 
 

vi)  Demolition : Before any demolition work is commenced and also during process 
of work:  

a)  All roads and open areas adjacent to the work site shall either be closed 
or suitably protected,  

b)  No electric cable or apparatus which is liable to be a source of danger 
shall remain electrically charged,  

c)  All practical steps shall be taken to prevent danger to persons employed 
from the risk of fire, explosion or flooding,  

d)  No floor roof or other parts of the building shall be so over loaded with 
debris or materials as may render it unsafe. 

 
vii)  Personal safety equipment: All personal safety equipment shall be made 

adequately available by the agency for use of persons employed at the site of work 
and maintained in a condition suitable for immediate use. The agency shall take 
adequate steps to ensure proper use of the equipment by persons concerned. 
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viii)  Precaution against fire: Suitable fire extinguishers, water and sand buckets shall 
be provided at the work site to tackle situations of fire.  

 
7.26.   Rescission of Contract: 

Subject to other provisions contained in this clause the Superintending Engineer of the 
Department may without prejudice to his any other rights or remedy against the agency 
in respect of any delay, inferior workmanship, any claims for damages and/or any other 
provisions of this contract or otherwise, and whether the date of completion has or has 
not elapsed, recommend the accepting authority to rescind the contract in any of the 
following cases: 

 
i) If the agency having  been given by the Superintending Engineer a notice  in 

writing to rectify,  reconstruct or replace any defective work or that the work is 
being performed in an inefficient  or otherwise improper or un-workmen like 
manner shall omit to comply with the requirement of such notice for a period of 
seven days thereafter. 

 
ii) If the agency being a company shall pass a resolution on the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf 
of a creditor shall be appointed or if circumstances shall arise which entitle the 
court or the creditor to appoint a receiver or a manager or which entitle to court to 
make a winding up order. 

iii) If the agency has, without reasonable cause, suspended the progress of the work 
with due diligence so that in the opinion of the Superintending Engineer (which 
shall be final & binding) he will be unable to secure completion of the work by the 
date of completion and continues to do so after a notice in writing of seven days 
from the Superintending Engineer. 

 
iv) If the agency fails to comply with the provisions of Clause-7.15 & other relevant 

clauses mentioned elsewhere in this DTCN.  
 
v) If the agency fails to complete the work within the stipulated date or items of the 

work with individual date of completion, if any stipulated, on or before such date(s) 
of completion and does not complete them within the period specified in a notice 
given in  writing in that behalf by the Superintending Engineer.  

 
When the agency has made himself liable for action under any of the cases 
aforesaid, the accepting authority shall have the powers to rescind the contract 
(of which rescission notice in writing to the agency under the hand of 
Superintending Engineer shall be conclusive evidence), 20% of the value of the 
left over work will be realized from the agency as Penalty 

 
7.26.1. In case of rescission of contract  as per Clause-7.26 the agency shall have no  

claim to compensation  for any loss sustained by him by regions of having 
purchased or procured  any materials or entered any engagement on account of or 
with a view to execute the work / performance of the agency  

 
7.27(a)    Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of Tenders: 

i) All tendered rates shall be inclusive of all taxes and levies payable under respect 
statutes. However, pursuant to the Constitution (46th Amendment) Act, 1982, if any 
further tax or levy is imposed by Statute, after the last stipulated date for the 
receipt of tender including extensions if any and the agency thereupon necessarily 
and properly pays such taxes/levies the agency shall be reimbursed the amount so 
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paid, provided such payments, if any, is not, in the opinion of the C.E., P.H. 
(Urban), (O), BBSR/ E.I.C. PH, (O), BBSR (whose decision shall be final and 
binding on the agency) attributable to delay in execution of work within the control 
of the agency. 

ii) The agency shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the 
same by a duly authorised representative of the Department and/ or the Engineer-
in-Charge and further shall furnish such other information/ document as the 
Engineer-in-Charge may require from time to time. 

iii) The agency shall, within a period of 30 days of the imposition of any such further 
tax or levy, pursuant to the Constitution (Forty Sixth Amendment) Act, 1982, give a 
written notice thereof to the Engineer-in-Charge that the same is given pursuant to 
this condition, together with all necessary information relating thereto. 

 
7.27(b) Other statutory duty, Tax such as I.T., GSTIN etc, will be deducted at sources from 

the bills of the agency and deposited with concerned authority. 
 
7.27(c) Royalty at the prevailing rate on minerals will be deducted from the bills of the 

agency and deposited with concerned authority. 
7.28 Fair Wages Clause: 

(a) The agency shall not employ for the purpose of this contract any person who is 
below the age of fourteen years and shall pay to each labourer for work done by 
such labourers fair wages. 

 
Explanation – “Fair Wage” means wages, whether for time or piece work 
prescribed by the State Public Works Department provided that where higher 
rates have been prescribed under the minimum wages Act 1948 wages at such 
higher rates should constitute fair wages. 

 
The Superintending Engineer shall have the right to enquire into and decide any 
compliant alleging that the wages paid by the agency to any labourer for the 
work done by such labourer is less than the wages as per sub-paragraph-I 
above. 

 
(b) The agency shall, notwithstanding the provisions of any contract to contrary, 

cause to be paid a fair wage to labourers indirectly engaged on the work 
including any labour engaged by his sub-agencys in connection with the said 
work, as if, the labourers had been immediately employed by him. 

 
(c) In respect of all labour directly or indirectly employed in the works for the 

performance of the agency’s part of this agreement, the agency shall comply 
with or cause to be complied with all regulations made by Government in regard 
to payment of wages, wage period deductions from wages, recovery of wages 
not paid and deductions unauthorisedly made, maintenance of wage register, 
wage cards, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other matters of a like 
nature. 

 
(d) The Superintending Engineer or Sub-Divisional Officer concerned shall have the 

right to deduct, from the money due to the agency, any such required or 
estimated to be required for making good the loss suffered by a worker or 
workers by reason of non-fulfilment of the conditions of the contract for the 
benefit of the workers non-payment of wages or of deduction made from his or 
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their wages, which are not justified by their terms of the contract or non-
observance of the regulations. Money so deducted should be transferred to the 
workers concerned. 

 
(e) Vis-à-vis, the Government of Odisha, the agency shall be primarily liable for all 

payments to be made under and for the observance of the regulations aforesaid 
without prejudice to his right to claim indemnity from his sub-agency. 

 
(f) The regulations aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be breach of this contract. 
Odisha PWD / Electricity Department Agency’s Labour Regulations 

 
7.28.1. Short title – These regulations may be called “The Odisha Public Works Department 

/ Electricity Department Agency’s Regulations”. 
 

7.28.2. Definitions – In these Regulations, unless otherwise expressed or indicated the 
following words and expressions shall have the meaning here by assigned to them 
respectively, that is to say - 

 
i) “Labour” means a worker employed by a agency of the Odisha Public Works 

Department / Electricity Department directly or indirectly through a sub-agency 
or other person, or by an agent on his behalf. 

 
ii) “Fair Wages” means wages whether for time or piece work prescribed by the 

State Public Works Department provided that where higher rates have been 
prescribed under the minimum wages Act, 1948 wages at such higher rates 
should constitute fair wages. 

 
iii) “Agency” shall include every person whether a sub-agency or headman or 

agent employing labour on the work taken on contract. 
 
iv) “Wages” shall have the same meaning as defined in the payment of Wages Act 

and include time and piece rate wages, if any. 
 
 
7.28.3. Display of Notices regarding Wages, etc.: 

The agency shall:– 
(a) Before he commences his work on contract display and correctly maintain and 

continue to display and correctly maintain, in a clean and legible condition, in 
conspicuous places on the work, notices in English and in the local Indian 
language spoken by the majority of the workers, giving the rate of wage 
prescribed by the State Public Works Department / Electricity Department for 
the district in which the work is done. 

(b) Send a copy of such notices to the Engineer-in-charge of the work. 
 
7.28.4. Payment of wages: 

(1)  Wages due to every worker shall be paid to him direct. 
(2)  All wages shall be paid in current coin or currency or in both 
 

7.28.5. Fixation of wage period: 
(1) The agency shall fix the wage period in respect of which the wages be payable. 
(2) No wage period shall exceed one month. 
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(3) Wages of every workman employed on the contract shall be paid before the 
expiry of ten days, after the last day of the wage period in respect of which the 
wages are payable. 

(4) When the employment of any worker is terminated by or on behalf of the agency, 
the wages earned by him shall be paid before the expiry of the day succeeding 
the one on which his employment is terminated. 

(5) All payments of wages shall be made on a working day. 
 
7.28.6. Wage book and wages cards, etc.: 

(1) The agency shall maintain a wage book of each worker in such form as may be 
convenient, but the same shall include the following particulars- 
(a) Rate of daily or monthly wages. 
(b) Nature of work on which employed 
(c) Total number of days worked during each wage period 
(d) Total amount payable for the work during each wage period. 
(e) All deductions made from the wages with an indication in each case of the 

ground for which the deduction is made. 
(f) Wage actually paid for each wage period. 

(2) The agency shall also maintain a wage card for each worker employed on the 
work. 

(3) The Superintending Engineer may grant an exemption form the maintenance of 
wage bond, wage cards to a agency who, in his opinion – may not directly or 
indirectly employ more than 100 persons on the work. 

7.28.7. Fines and deduction which may be made from wages: 
(i)  The wages of a worker shall be paid to him without and deduction of any kind 

except the following -  
(a) Fines 
(b) Deductions for absence from duty, i.e., from the place of places whereby 

the terms of his employment he is required to work. The amount of 
deductions shall be in proportion to the period for which he was absence. 

(c) Deductions for damage to or loss of good expressly entrusted to the 
employed person for custody or for loss of money for which he is 
required to account where such damage or loss is directly attributable to 
his neglect or default. 

(d) Any other deductions which the Odisha Government may from time to 
time allow. 

(ii) No fines shall be imposed on a worker and no deduction for damage or loss shall 
be made from his wages until the worker has been given an opportunity of 
showing cause against such fines or deduction. 

(iii) The total amount of fines which may be imposed in any one wage period on a 
works shall not exceed an amount equal to five paise in a rupee of the wages 
payable to him in respect of that wage period. 

(iv) No fine imposed on any worker shall be recovered from him by instalments, or 
after the expiry of 60 days from the date on which it was imposed. 

7.28.8. Register of fines, etc.: 
(i) The agency shall maintain a register of fines and of all deduction for damage or 

loss. Such register shall mention the reason for which fine was imposed or 
deduction for damage or loss was made. 

(ii) The agency shall maintain a list in English and in the local Indian language, 
clearly defining acts and omissions for which penalty of fine can be imposed. It 
shall display such list and maintain it in a clean and legible condition in 
conspicuous places on the work. 
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7.28.9. Preservation of register: 
The wage register, the wage cards and the register of fines, deduction required to 
be maintained under the regulations shall be preserved for 12 (twelve) months 
after day of the last entry made in them. 

7.28.10. Powers of Labour Welfare Officers to make investigation or enquiry: 
The Labour Welfare Officers or any other persons authorized by the Government of 
Odisha on their behalf shall have power to make enquiries with a view to 
ascertaining and enforcing due and proper observance of the fair wage clauses and 
the provisions of these regulations. He shall investigate into any complaint 
regarding default made by the agency, sub-agency in regard to such provisions. 

7.28.11.  Report of Labour Welfare Officers: 
The Labour Welfare Officer or others authorized as aforesaid shall submit a report 
of the results of his investigation or enquiry to the Superintending Engineer 
concerned, indicating the extent, if any, to which the default has been committed 
with a note that necessary deductions from the agency bill be made and the wages 
and other dues be paid to the labourers concerned. 

7.28.12.  Appeal against the decision of Labour Welfare Officer: 
Any persons aggrieved by the decision and recommendation of the Labour Welfare 
Officer or other person so authorized may appeal against such decision to the 
Labour Commissioner within 30 days from the date of decision forwarding 
simultaneously a copy of his appeal to the Superintending Engineer concerned but 
subject to such appeal, the decision of the officer shall be final and binding upon the 
agency. 

7.28.13.  Inspection of register: 
The agency shall also allow  inspection of the wage book and wage cards to any of 
his workers or to his agent at a convenient time and place after due notice is 
received, or to the Labour Commissioner or any other person authorized by the 
Government of Odisha on his behalf. 

7.28.14.  Submission of return: 
The agency shall submit periodical returns as may be specified from time to time. 

7.28.15.  Amendments: 
The Government of Odisha may from time to time, add to or amend these 
regulations and on any question as to the application, interpretation of effect of 
these regulations, the decision of the Labour Commissioner or any other person 
authorized by the Government of Odisha in that behalf shall be final. 

 
The terms and conditions of the agreement have been read by Me/Us and I/We 
certify that I/We clearly understand them and agree to abide by them. 

 
 
 

      Agency 
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Additional Special Conditions 
 

1 All materials required for completion and commissioning of the awarded work are to be 
procured by the contractor. 

2 For all materials the contractor shall have to furnish manufacturer’s test certificates. 
3 Inspection by the Engineers/Employer of the Department shall not relieve the contractor 

of his liability for rectifying the defect which may subsequently appear or be detected 
during testing and commissioning or subsequent operation. After rectification of the 
defects or replacement, the materials shall be re-tested to the satisfaction of the 
Engineers/Employer.  

4 All equipments, labour, tools & plants, instruments and other facilities for testing shall be 
provided by the contractor. He shall also maintain all records of the entire test and 
furnish the copies of the same to the Department. 

5 The contractor shall be responsible for safe custody of the materials at site and the 
Department will not be responsible for any damage or loss of the property at site.  
 

 
     6.  Payment towards GST: 
 

        The financial bid & this tender cost is exclusive of GST. This estimated 

cost is the basic cost derived using basic rate of materials as per revised 

Schedule of rates-2022 (POST GST) by Works Department. GST will be paid 

separately as applicable decided by the Finance Department. The Contractor 

have to submit tax invoices as per details mentioned in Rule-46 of OGST 

Rules, 2017 for reimbursement.  
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SECTION – 7A 

 
SITE VISIT AND CONSTRUCTION & ERECTION FACILITIES 

 
1. Site Visit: 

 
The tenderer before tendering shall inspect the site at his own cost in consultation with 

the Superintending Engineer, P.H. Division, Koraput, Odisha in charge of the work 

and shall satisfy himself with regard to the nature and extent of the work involved, the 

actual site conditions, existing facilities & shall collect any other information which may 

be required before submitting the tender. Any claim afterwards by the tenderer shall 

not be entertained on account of the ignorance of the site conditions. 

 
2. Construction & Erection Facilities:  

 
Water, power, accommodation and storage of materials for construction, erection and 

fabrication at site shall be arranged by the contractor at his own cost. The power 

supply & consumption during the construction stage shall be the responsibility of the 

contractor & no extra payment shall be made on account of this. Department will be 

responsible for supply of water for testing, trial running & commissioning of the pipe 

line. The power supply and consumption during testing and commissioning and trial 

running shall be the Department’s responsibility.  

 
 
 
 

 
 
 
 
 
 
 
 
 
 



 

                                                                                                                             

55 

SECTION – 08 
 

SCOPE OF WORK 
GENERAL 

 

The intent of this Section is to specify the work items to be covered in conformity with 
the technical specifications as enumerated in the subsequent clauses for the work 
Supplying & installation, testing and commission of 120 HP & 100 HP 
Centrifugal pump motor at C.W.Pump house and other ancillary work, 
Koraput for Standby under State Plan (Efficiency Measures) - Demand NO. 
13/4215 for the year 2026-27   
 
    Location: 

Town : Koraput Municipality area                            
       District   : Koraput 
       State    : Odisha 
 
Details of items and quantity are mentioned in the price bid:- 
 

1. Installation of 120HP centrifugal pump motor having 90m head and 
discharge 240m3/ hr. 

2. Installation of 120HP VT pump motor having 90m head and 67lps discharge. 
3. Installation of 100HP centrifugal pump motor having 80m head and 

discharge 180m3/ hr 
 
Supplying, installation, testing and commissioning of different pump sets with 
accessories. (Detailed mentioned in BOQ and Approved make) 
 
Details pump  
  

 Supply, installation, commissioning & testing of following pumps  of reputed make 
such as Kirloskar / Mather & Platt / Grunfos / Wilo / Voltas/ Greaves/KSB /WPIL / 
Flowmore Make with motor of reputed make such as Kirloskar / Siemens / BCH/ 
CG / Alsthom / GEC/ KSB/ WIPL Make in the as per table here under with suitable 
motor of make mentioned in Technical specification. 

 
 
 
 
 
 

 
Pre delivery inspection of Pump need to be completed either by the 
Department not below the rank of EE / Third party inspection report from 
Bureau Veritas/Lloyds/RITES has to be carried out and to be attached with 
bill. 
 

Type of Pump Head  Discharge 

Centrifugal pump 90m 240m3/ hr 
VT pump 90m  67 Lps 

Centrifugal pump 80m 180m3/ hr 
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The capacity and head mentioned in above table is minimum requirement. 
Contractor has to verify the same and provide accordingly without any extra 
cost. 
 

 All the pump sets shall be connected with the common header delivery pipe as 
per standard method and direction of Engineer-in-charge in accordance with 
approved drawings including supply & fixing of necessary Specials/ Manifolds 
minimum of minimum suitable dia over base slab, minimum suitable dia. Sluice 
Valves of minimum suitable dia Non-Return Valves etc. all complete of make 
mentioned in Technical specification of the document. However, as per design/ 
actual requirement if the no/size of fixtures, specials etc. increased, the contractor 
shall provide the items and it shall be construed within the ambit of the scope.  
 

Pump and motor characteristic curve :- 
The tenderer shall furnish characteristic curves and other data. 

 Lubrication:- 
Ample means of the lubrication shall be provided for all bearings and parts 
where required. 

 Note :- 
Capacities of motors are to be arrived at including 10% margin over and above 
the maximum required by the pump. Laying of cables including its necessary 
connection, jointing and earthing will be the responsibility of the tenderer. 

 Installation :- 
The pump and motor should be installed at site on the existing / new base 
foundation with suitable base plate. The inlet and outlet of pump set should be 
fitted with existing inlet and outlet pipe line system. The pump set should be trial 
run at least for seven days. The existing cable joint from control panel to motor 
should be done by Firm / Bidder at his own risk and responsibility and provision 
for cabling work as per requirement at site is to be provided by the department 
and as per direction of Engineer-in-charge. 

8.      Obligation to provide Documentation:- 
 

The Contractor shall, as an integral part of the contract, supply detailed          
Documentation and working drawings of the process and the equipment to be          
supplied by him within the specified period and assist in checking  the design,          
calculation, other information or data relating to problems arising from the 
design of all components or supply of the process or the mechanical and 
electrical equipment. 

8.1. Quality of Material and Workmanship: 
 

All the materials supplied by the contractor shall be best of their respective 
kinds and shall comply with latest revisions of Indian Standards/ International 
Standards/ Water Supply & Public Health regulations stipulated by Govt. of 
India, AWWA, State Pollution Control & Prevention Board, Indian Electricity 
Rules and other statutory requirements of Govt. of India and Govt. of Orissa. 
The contractor shall be responsible for the design of the structures and quality 
of materials and workmanship. 
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8.2. Construction & Erection Facilities:  
 

Water, power, accommodation and storage of materials for construction, 
erection and fabrication at site shall be arranged by the contractor at his own 
cost. The power supply & consumption during the construction stage shall be 
the responsibility of the contractor & no extra payment shall be made on 
account of this. Department will be responsible for supply of water for testing, 
trial running & commissioning of the Intake well.  

 
8.3. Inspection & Testing:  

For all materials, the contractor shall furnish Manufacturer’s test certificate with 
each consignment. At site, Testing and inspection shall be carried out as per 
Indian standards/International Standards in presence of Engineer-in-Charge, 
contractor and manufacturer. The contractor shall detail out the codes and 
standards in accordance with which the testing shall be carried out.  

 
Inspection by the Engineer-in-charge of the Department shall not relieve the 
contractor of his liability for rectifying the defects which may subsequently 
appear or be detected during testing and commissioning or subsequent 
operation. After rectification of the defects or replacement, the equipments 
shall be re-tested to the satisfaction of the Department. 

 
The Department reserves the right to test any material at any of the reputed 
laboratories if necessity arises & the cost of such test(s) shall be borne by the 
contractor & rejected materials shall have to be replaced by the contractor by 
approved material at his cost. 
 

8.4. Completion Schedule:-  
The time is the essence of this contract. The entire job is to be completed within 
a time frame of 4 (Four) months from the date of issue of work order by the 
Superintending Engineer, P.H Division, Koraput. The tenderer shall submit 
a Bar Chart indicating starting and completion dates of each activity such as 
submission of designs & drawings, site mobilization, procurement of materials 
and equipments, transportation, execution, assembly/erection/ testing , trial run 
and commissioning without which the tender shall be liable for rejection. 
 

8.5. Tendering: 
Ordinarily, modifications of technical specifications during execution of work 
shall not be permitted excepting in cases where such a modification is warranted 
due to technical requirements. 
 

8.6. Tender Drawings: 
The tender drawings submitted by the contractor/firm in their offer are 
subjected to change during detailed design if so required from technical 
considerations without extra financial implications. 
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The contractor shall furnish a guarantee to the effect that all items of  

work constructed &  supplied by him shall be free from any defect both in terms 
of materials & workmanship for a period of twelve months from the date of 
final commissioning of the work. 

             During this period, the contractor shall replace the defective materials 
if any & rectify the defects at his own cost. 
 
 
              The above works includes cost of all materials, labours, lead and 
royalty, taxes, transportations etc. The work shall have to be executed in 
conformity with the detailed P.H. and P.W.D. specifications enumerated in the 
clauses.  
 

8.7. Schedule of Tender for submission: 
The tenderer shall submit the following details in addition to other documents  
as indicated elsewhere in this DTCN along with the ‘General & Techno-
commercial Bid’ of his tender document without which his ‘tender’ shall not be 
considered further for approval. 
i. Technical write-up on the facility/Scheme offered. 
ii. General Arrangement Drawings, proposed general layout Drawings , 

Sectional elevation drawings with dimension, flow diagram, hydraulic  
diagram, electrical circuit diagram, P&I diagram, site drainage  and waste 
water disposal scheme etc. 

iii. Perspective  drawings of the proposed plant showing  all the units to give 
a general idea as to how the plant offered by them would look like 
architecturally. 

iv. Detailed specifications with codes/standards of all the materials/ 
Equipments/construction work etc with makes & their source of supply 
and testing codes including manufacturers catalogue. 

v. Battery limits/Exclusions, if any. 
vi. Delivery period with Bar chart for the complete scheme 
vii. Equipments, tools& tackles (with their capacities) proposed to be 

mobilized to the site. 
viii. Personnel & staff proposed to be deployed at site. 
ix. Past experience of the tenderer with respect to eligibility criteria. A list of 

similar jobs designed and executed by the tenderer with their capacity, 
year of commencement and installation, value of work and full address of 
their client. 

x. Brief details of the tenderer, technical personnel/executive Employed  
with the tenderer, their qualifications & experience, Organisation chart. 
The above works shall have to be executed in accordance with the 

technical specifications given in Bill of quantity and other conditions mentioned 
elsewhere in the DTCN & subsequent correspondences made if any and liable to 
be modified by the Engineer at site within the purview of Contract .  
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8.8 Disposal of Surplus Earth & Debris after construction 

The surplus left over earth and debris after completion of erection work and 
leveling the site shall be transported and dumped in areas as directed by the 
Department’s Engineer without any extra claim. 
 
 

8.9 Inspection, Testing, Trial-Run, Guarantee Test, 
Operation & Maintenance Manual, Completion 
Drawings, Guarantee & Acceptance: 

(i) General:  
 All equipments, accessories, auxiliaries, piping, electrics, instruments, 

installations, construction, buildings  etc. including all mechanical, 
electrical & civil engineering  works covered under the scope of work of 
contractor shall be subjected to inspection & testing by the Department 
for its material, quality, workmanship and the performance. The 
contractor shall arrange and carry-out all such inspections, testing, trial-
run etc. and demonstrate in presence of the Engineer-in-Charge of the 
Department. 

 The cost of such inspection, testing, trial-run, demonstration etc. shall be 
borne by the contractor. All responsibility of such inspection, testing, trial-
run, demonstration etc. and any damage/loss that may cause directly or 
indirectly shall exclusively rest with the contractor. 

 Such inspection, testing, trial-run, demonstration etc. shall, however, not 
relieve the contractor of their liability for replacing/ rectifying any defects 
which may subsequently appear or be detected during erection and 
guarantee period. 

 Copies of certificates for materials test, hardness, balancing test along 
with other routine shop’s quality assurance tests shall be furnished by the 
contractor prior to carrying out of the inspection and testing.  

 
(ii) Tests at works:   

 All equipments, sub-assembly and components, auxiliaries and 
accessories shall be tested at manufacturer’s works in accordance with 
relevant Indian Standards/International Standards. The contractor shall 
furnish all test certificates etc. related to the quality of all the materials to 
the Department along with the delivery of the materials at site without 
which no payment shall be released. However, such test certificates, 
quality assurance certificates shall not relieve the contractor of it’s 
obligation to replace forth with  any instrument/materials found  defective 
during tests at works/ trial running period/ guarantee period. 

 Testing for performance of equipments shall be carried out and be 
checked with the approved parameters and performance characteristic 
curves for the purpose of acceptance. 
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8.10  Make of Electrical & Mechanical Equipment: 
The following makes shall only be allowed unless specifically mentioned 
elsewhere in this DTCN. 
(a) Sluice Valves: Kirloskar/ Fouress/IVC/Calsons/IVI for daily operated valves 
(b) MS pipes: ERW pipes from SAIL/TISCO/Jindal 
(c) GI pipes and fittings: TATA/Jindal 
(d) Paints, distemper: Johnsons Nicholsons/ Asian Paint/ Berger paints 
(e) All locks and locking arrangements, hydraulic door closures: Godrej. 
(r) Other Accessories : The firm  shall clearly state the make which shall be 

approved by Department. 
8.11  Tests at Site:  

 On completion of all nature of works covered under the scope of work testing of 
pipe line & joints to ascertain the leak proof and water tightness is to be carried-
out by the contractor in presence of Engineer-in-charge. Any defects noticed the 
same has to be rectified by the Agency and non extra payment shall be paid. 

Guarantee: 
The Contractor shall guarantee the materials, quality, workmanship and the 
satisfactory performance of all the  accessories, auxiliaries, piping   etc. under 
his scope of work for a period  of 12 (twelve) months from the date of final 
commissioning.  Any defects noticed during the guarantee period shall be 
replaced / rectified immediately without any extra cost to the Department. 

Acceptance:   
On completion of construction, the contractor shall clear all the left over 
surplus earth, bricks, debris, scrap, temporary structures etc. from the 
construction site and present the entire premises in a neat and tidy 
manner. All units, equipments, pipelines etc. shall be cleaned thoroughly. 

           Final Acceptance: 
On completion of six (6) months of satisfactory performance, the works 
executed shall be finally accepted by the Department.  This shall be 
treated as the date of final commissioning. 
 

8.12 Break-up of payment schedule: 
The schedule for break up of the payment are given at Section 10 of 
DTCN. 

 
 All provisions of the technical scope of work & terms & 

conditions of the contract have been read by Me/Us and I/We 
certify that I/We clearly understand them & agree to abide by 
them. 

 
 

 Witness        Contractor 
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SECTION – 09 

 
TECHNICAL SPECIFICATIONS & DESIGN CRITERIA 

 
 

9.1 Design Standards 
 
The Improvement of Water Supply project shall conform to design requirements set 
out in latest editions of PWD, CPHEEO (Central Public Health and Environmental 
Engineering Organization) manual on Water Supply and relevant I.S. Specification & 
Standards. 
 
9.2 Specifications and Standards for Construction 

All the structure shall be designed conforming to Indian Standard Code of Practice. 
 
MOTORS & PUMPS  
 (A) SCOPE & SPECIFICATION OF CENTRIFUGAL PUMPS 

Supply of reputed make wide voltage range motors suitable to be coupled with 
pump having capable of discharging (i) CWR to Back Wash tank (ii) CWR to 
UGR/ OGR at different locations including supply of suitable size of M.S. channel 
base plate installed in required R.C.C. foundation, making suction & delivery 
arrangement, testing at site & supply of control panel of reputed make with all 
accessories such as current sensing, over load relay single phase preventor, over 
and under voltage cut out etc. confirming to relevant I.S. specification. Separate 
suitable capacitor bank to each pump set and motor protection relay for each 
motor separately to be provided for protection of motor. The pump should be 
coupled with suitable capacity 3 phase motor to operate in A.C. power supply 
ranging 360 volt to 440 volt in the frequency 50 Hz in a common base plate.  
The contractor has to submit detailed design, drawing, layout plan of all 
pumping units showing therein all the piping arrangements at different pump 
houses including design of RCC foundation for various pumps as per the relevant 
IS specifications for approval before installation of pumps. 

 
 (I)  PUMP: 

(a)  The pump shall confirm to relevant IS specification with latest 
amendments thereof. The Centrifugal Pumps will be of horizontal 
split casing with high efficiency (minimum efficiency) 75% and 
ensure satisfactory performance and having suction and delivery 
arrangement suitable for inlet and outlet connection of pipe of 
suitable nominal bore size. 

 
  (b) ASSEMBLY OF PUMP SET. 

(i) CASING: - The casing shall be made of cast iron grade FG-
260 of IS:210 with latest revision and shall be of such 
construction as to be capable to withstand a hydrostatic test 



 

                                                                                                                             

62 

pressure of 1.5 times shut of pressure and two times the duty 
pressure which is higher. 

(ii) IMPELLER: - The impeller shall made from bronze grade LTB-
2 of IS:318 with revision and shall be dynamically balance as 
per VD 12060 class 6.3 at 1200 Rpm. Against manufacture 
defect along with any other un-machined rotating parts as 
proper balancing equipment. 

(iii) SHAFT: - The shafts shall be made of high tensile steel 
confirming to IS:1570) (part V/45 CB as per I.S.-5517) and 
accurately ground all over. It shall be of sufficient size as to be 
capable of transmitting the required power over the entire 
range. 

(iv) WEARING RINGS, STUFFING BOX, IMPELLER AND 
SHAFT SLEEVES: - There shall be made of bronze AST-410 
as Grade-II of IS:318 latest revision. Pump should be fitted 
with double warning ring. One is fitted in casing and another is 
behind the impeller. The impeller should preferably be provided 
with balancing hold not with back vanes. 

(v) GASKETS, SEATS AND PACKING: -These shall confirm to 
those specification in IS:5120 with latest revision and the 
pump should be fitted with the pack grease lubricated bearing. 

(vi) COUPLING: - The pump shall be directly coupled with the 
electric motor through spacer /pin type coupling of reputed 
make so that both the rotating parts function as one unit 
without casing nay loss. 

(vii) NAME PLATE: - The pump shall have a name plate 
(Specification plate) including  
1. Manufacturer’s names of recognized trade mark. 
2. Type / Model and Serial Number of pumping. 
3. Speed. 
4. Total head/Rate of flow/Best efficiency point with power 
 input. 
5. Range of head and corresponding rates of flow. 

  
  (c) PUMP TESTING:  

a. The overall efficiency of the pump set shall not be less than 
75% 

b. The overall efficiency of the pump shall be guaranteed at 
specified point of rating only and the discharge shall be 
guaranteed for the range of head between minus 25% & plus 
10% of the specific head.  The Firm should furnish the 
guaranteed discharge at these head. There should not be stiff 
rise and fall in head vrs. Discharge curve and discharge vrs. 
overall efficacy curve. 
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c. The firm must furnish the curves authenticated by the 
manufacture to enable the purchaser to judge the performance 
of the pump set. 

    i) Head Vrs. Discharge Curve 
 ii) Discharge Vrs. Pump efficiency curve 
 iii) Discharge Vrs. Pump input at pump shaft curve. 

 
 (II)     MOTOR: 

a) The Motor shall be rated for continuous duty, ambient 
temperature of 50o Celsius. The relative humidity can be up to 
the maximum of 100% Motor shall be suitable for 3 phase 
electric power supply wide range voltage 415 Volt 10% Hz. It 
should be designated for an over load capacity of 115% of 
rated capacity of pump set for frequent operation. Motor 
should be of reputed company make and manufactured fully 
confirming to IS:325 with latest version efficiency of motor 
should not be less than 85%. 

 
   (b) ASSEMBLY OF MOTOR 

i) WINDING: - The winding should be enamelled copper / strip 
with ‘F’ type insulation and winding are braced to prevent soil 
deformation due to stress caused by surges. 

 
ii) CORE: -The core should be made from low loss; high 

permeability; varnish insulated electrical grade sheet steel 
and stamping are hydraulically pressed than clamped to form 
a rigid structure. 

 
i) SHAFT: - Shaft shall be made from high carbon steel of cross 

section adequate enough to provide strength and rigidity to 
minimize the deflection and vibration. 

  
ii) BEARING: - Bearing and grease lubricated anti-friction 

bearing coupling should have 90% survival life of a minimum 
of 10,000 working hour for drive transmission direct through 
flexible coupling. 

 
v) EARTHING STUD: - The motor body shall have two 

separate earthings stud for earthings in compliance with I.E. 
Rules. 

 
vi) BASE FRAME: - The base should be made out of M.S. 

Channels confirming to IS:226 grade with foundation Nut & 
Bolt. 
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 (III) CIRCUIT CONFIGURATION:  
    System Voltage   : 415 + 10% 3 phase 50 Hz 

    Utilization Category  : AC 3 phase as per IS:8544-1 
    Coil Voltage   :  415 + 10% Volts 
   Power    : Suitable for above motor. 
   Back up protection  : H.R.C. Fuse Link 
    Isolator   : reputed make 
   Contactor   : Star/delta/Main Contract of  
        reputed make. 
   S.P.P.    : Reputed make. 

   Over load relay  : Reputed make of suitable range. 
Phase including lamp of different colour 
of reputed company make. 

         Volt meter    :  Suitable Volt meter Volt meter selector  
       switch of reputed company make. 

Ampere Meter                : Suitable Amp meter C.T. operated of 
C.T. suitable Ratio of reputed make. 
Capacitor: - Suitable of reputed make. 

 (IV) Necessary priming arrangement to be made for priming at each pumping 
stations by constructing one no. 1000 ltr. capacity R.C.C./PVC, O.H. Tank 
including supply / fitting of required G.I. pipes/ fittings / F.W. vales etc all 
complete as per requirement at site and direction of Engineer-in-charge. 

 
9.17.B. VERTICAL TURBINE PUMP SET 

a) Technical Description 
i)  BOWL  
 Made of close-grained cast iron. Houses bronze bowl bearing S.S. impeller 

shaft & impeller shaft & impeller. Has hydraulically profiled guide vanes 
for higher efficiency.  

ii) IMPELLER  
 Made Stain Less Steel (SS-410), Single suction, Enclosed or semi-enclosed 

type. Dynamically balanced clamped by draw-out type collect and locknut 
to stainless still shaft.  

iii) DISCHARGE CASE  
 Made of close grained cast iron. House bronze bearing. Guided water flow 

into column assembly. The discharge case in oil lubricated turbine pumps 
has intermediate bearing, lantern ring, asbestos-plated yarn seal (gland 
packing) and discharge case bearing for line shaft tube. Prevents water 
from entering the line shaft tube as the high pressure water is bypassed 
through relief ports in the lantern ring. The discharge case in water 
lubricated turbine pumps has a sand collar which prevents entry of sand 
into the discharge case bearing.  

iv) LUBRICATION  
 For oil lubricated turbine pumps, manual lubricator or autocratic electric 

oil lubricator available. Separate pre-lubricating tank is available for water 
lubricated turbine pump.  
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v) SUCTION CASE  
 Made of closed grained case-iron-Houses bronze bearing and sand collar 

which prevents entry of sand into suction case bearing guides flow of 
water into the eye of the lowest impeller. 

vi) CASING PIPE/LINE SHAFT TUBE  
 Made of steel. Concentrically threaded for line shaft bronze bearing 

provided at intervals of 1.5 m.  
vii) COLUMN PIPE  
 Made of steel. Concentrically threaded as per Indian standards.  
viii) LINE SHAFT  
 Made of high carbon steel. Concentrically threaded at both ends. The line 

shaft on oil lubricated pumps rotates in bronze bearing fitted at 1.5m. 
intervals. The line shaft in water lubricated pumps has a stainless steel 
sleeve which rotates in cut less rubber bearing fitted in C.I. bearing 
retainer (spider).  

 
ix) DISCHARGE HEAD  
 Robust construction. Has an integral smooth discharge elbow. In water 

lubricated pumps, the discharge head houses a stuffing box and gland 
nut. In oil lubricated pumps, it houses a tension nipple and gland nut. 
Standard discharge outlet flange is drilled as per IS specification.  

 
x) PRE-LUBRICATION  
 For water lubricated turbine pumps, pre lubrication tank and pipe 

connections with rock available for pre-lubrication of pump shaft, bush 
bearing and stuffing box before staring the pumps.  

 
xi) VERTICAL TURBINE PUMPS  with special material of construction can 

be supplied against specific requirement.  
 

MOTOR: 
a) The Motor shall be rated for continuous duty, ambient temperature 

of 50o Celsius. The relative humidity can be up to the maximum of 
100% Motor shall be suitable for 3 phase electric power supply 
wide range voltage 3300 Volt 10% Hz. It should be designated for 
an over load capacity of 115% of rated capacity of pump set for 
frequent operation. Motor should be of reputed company make 
and manufactured fully confirming to IS:325 with latest version 
efficiency of motor should not be less than 85%. 

 
   (b) ASSEMBLY OF MOTOR 

i) WINDING: - The winding should be enamelled copper / strip 
with ‘F’ type insulation and winding are braced to prevent soil 
deformation due to stress caused by surges. 

ii) CORE: -The core should be made from low loss; high 
permeability; varnish insulated electrical grade sheet steel 
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and stamping are hydraulically pressed than clamped to form 
a rigid structure. 

 
xii) SHAFT: - Shaft shall be made from high carbon steel of cross 

section adequate enough to provide strength and rigidity to 

minimize the deflection and vibration. 

  
xiii) BEARING: - Bearing and grease lubricated anti-friction 

bearing coupling should have 90% survival life of a minimum 
of 10,000 working hour for drive transmission direct through 
flexible coupling. 

 
v) EARTHING STUD: - The motor body shall have two 

separate earthings stud for earthings in compliance with I.E. 
Rules. 

 
vi) BASE FRAME: - The base should be made out of M.S. 

Channels confirming to IS:226 grade with foundation Nut & 
Bolt. 

 (III) CIRCUIT CONFIGURATION:  
    System Voltage   : 3300 + 10% 3 phase 50 Hz 

    Utilization Category  : AC 3 phase as per IS:8544-1 
    Coil Voltage   :  3300 + 10% Volts 
   Power    : Suitable for above motor. 
   Back up protection  : H.R.C. Fuse Link 
    Isolator   : reputed make 
   Contactor   : Star/delta/Main Contract of  
        reputed make. 
   S.P.P.    : Reputed make. 

   Over load relay  : Reputed make of suitable range. 
Phase including lamp of different colour 
of reputed company make. 

         Volt meter    :  Suitable Volt meter Volt meter selector  
       switch of reputed company make. 

Ampere Meter                : Suitable Amp meter C.T. operated of 
C.T. suitable Ratio of reputed make. 
Capacitor: - Suitable of reputed make. 

 
 (IV) Necessary priming arrangement to be made for priming at each pumping 

stations by constructing one no. 1000 ltr. capacity R.C.C./PVC, O.H. Tank 

including supply / fitting of required G.I. pipes/ fittings / F.W. vales etc all 

complete as per requirement at site and direction of Engineer-in-charge. 
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MS pipe work :   
Specifications : I.S:5504/1997 for spirally welded pipes, I.S:3589/2001 : 

Seamless or electrically welded ERW / SAW steel pipes. 
Wall Thickness : Not less than 5.5mm  for pipes up-to 200mm dia. & 8 mm for 

pipes above 200mm dia. 
In-lining & out coating : As given in IS:10221-1982/IS:5822-1986 as applicable 
Laying  : IS:5822/1986 
Flange thickness : As per relevant ISS 
H.D.P.E pipes & fittings  For internal water supply/sewerage : Relevant ISS. 
DI pipes & fitting & their laying : As per IS:8329/2000, IS:9523/1980 & IS:12288/1987 
Pump Delivery sluice valves & 
scour valves. 

: Double flanged sluice valves, Rising spindle, Rating : PN 1.6 
(16 kg/cm2) or as per requirement whichever is more. IS:780, 
IS:2906, Body: CI Spindle: SS, AISI –410 

Non-return valves : Double flanged swing check type,  
rating : PN 1.0 (10 kg/cm2) or as per requirement whichever is 
more. IS: 5312,  
Body: CI,  Disc : CI, Spindle: SS, AISI –410. 

Throttle valve/ Control valve : Butterfly valves (Rating 10 kg/cm2) suitable rating BS: 5155, 
AWWA : C-504, Body : CI 
Disc: CI, Spindle :SS AISI-410. 

 
LIST OF APPROVED MAKE 

 
SN MATERIAL DESCRIPTION MAKE OF MATERIALS 
1 Non-Metallic conduit & accessories Berlia /Uniflow /Sudhakar 
2 Switch, socket, Holder, Ceiling Rose etc. Anchor /Cona 
3 PVC Insulated wires Finolex/ KDK/ Rajanigandha/ Anchor/ NICCO/ L&T 

/ Havells 
4 Bakelite sheets Hylam /Formica 
5 PVC Insulated cables (ISI Mark only) NICCO/ Finolex/ Crystal/ Fort Gloster/ Poly Cab 
6 Cable lugs Dowells/ Ismal/ Clipon 
7 Cable joining Kits M. Seal 
8 Switchgears viz., Isolator Switches, SFU, 

Starter, change over switch, HRC fuse 
holder etc. 

Siemens /L&T 

9 MCB RCCB & Associated Distribution 
Board 

HPL/ Havells/ Standard /Indo Asian  

10 MCCB Seimens/ L&T/ ABB/ Legrand 
11 Instrument viz  colmeter etc AE/IMP/ Meco/ Cosmo 
12 Selector Switch Kaycee/ Saltzer 
13 Timer /Time switch L&T/ Hanger/ Legrand 
14 Energy Meter GEC/ Capital Jaipur 
15 LT Distribution Board(Fabricated) ESS/ Technocrat/ Utkal 
16 Kit Kats BPC/ Anchor 
17 HRC Fuses Siemens/ L&T 
18 CTs & PTs AE/ Kappa/ Eastern Switchgear 
19 Metal Clad plug Socket Crompton/ Havells 
20 Fluorescent Fixtures Philips/ Crompton/ Bajaj/ PAC 
21 HPSV/HPMV/LPSV Luminaries & PL/SL 

Lamp Luminaries /Metal Hamide  
Philips/ Crompton /Bajaj 

22 Incandescent lamp Luminaries Decon/ Philips/ Crompton/ Bajaj 
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23 Lamps (HPSV/HPMV/LPSV/Fluorescent. 
Incandescent 

Philips/ Bajaj/ Crompton/ Sylvania 

24 Ceiling Fans Crompton/ Khaitan/ Usha/ Bajaj/ Polar/ Orient/ 
Ortem/ Almonard 

25 Exhaust Fan Almonard/ Crompton/ Khaitan 
26 Call Bell & Buzzers Anchor/ Cona/ Rider 
27 Electronic Regulator & Dimmer Anchor/ Cona/ Rider 
28 Adhesive & Insulating Tapes Streel grip 
29 G.I Pipes TATA/ Jindal/ Prakash 
30 Transformer Alfa/ OTPL/ OEU/ Bright 
31 A.B Switch S&S/ Motison/ Odisha Electrum /Sigma 
32 H.G Fuse S&S/ Motison/ Odisha Electrum /Sigma 
33 Lightening Arrestor Oblum/ WS/ IGE 
34 Pump & Motor Kirloskar / Mather & Platt / Grunfos / Wilo / Voltas/ 

Greaves/KSB /WPIL / Flowmore / Siemens / BCH/ 
CG / Alsthom / GEC Make 

 
Disposal of excess earth outside the vicinity of area. 

a) The agency has to submit Bar Chart alongwith the   tender. 

b) Disposal of Surplus Earth & Debris after construction: 

The surplus left over earth and debris after completion of work and levelling the site 
shall be transported and dumped in areas within 5 k.m and as directed by the 
Department’s Engineer without any extra claim. 
 

The tendered shall clearly state the name of manufactures /make of all the 
materials included in his offer. 
 
All provisions of the technical scope of work & terms & conditions of the 
contract have been read by Me/Us and I/We certify that I/We clearly 
understand them & agree to abide by them.  
 
 
Witness Contractor 
 
Note:-1. Any item or any provision/requirement if not included in the Scope 
of work, but is necessary to be provided for the completion of the project 
and for its functional necessity, the contractor shall provide the same. No 
extra payment shall be admissible on this account. 
2. Notwithstanding anything to the contrary contained in Paragraph 1 
above, the following Specifications and Standards shall apply to the Water 
Supply Project, and for purposes of this Agreement, the aforesaid 
Specifications and Standards shall be deemed to be amended to the extent 
set forth below: Deviations from the aforesaid Specifications and Standards 
shall be listed out here. Such deviations shall be specified only if they are 
considered essential in view of project-specific requirements. 
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SECTION – 10 
 
 

MODE OF PAYMENT 
 
 

 
 

Sl 
No 

Description of items 
 

Percentage break 
up of construct 

amount 

 
1. 

 
Supplying of all materials in good condition 
 

70% 

 
2. 

 
Installation of pump set 
 

20% 

 
3. 

 
Successfully testing & commissioning 
 

10% 

 Total- 100% 
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DRAWING  
 

 
 

[For any other Queries & Drawings Contact to the 
 

Superintending Engineer, PH Division, Koraput (9438016156)] 
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SCHEDULE – A 

STRUCTURE & ORGANISATION 

1. General Information             

a)       Name of Applicant 

 

b)       Head Office Address 

 

 

e-Mail Address: 

Telephone No.       Fax : 

 

c) Regional Office Address (if any) 

 

 

e-Mail Address: 

Telephone No.       Fax : 

 

d) Local Office (if any) 

 

 

e-Mail Address: 

Telephone No.       Fax : 

 

e) Class of contractor / firm and year of incorporation  
(attach copy of certificate of registration) 

 

f)   Name and Address of Bankers 

 

 

g)      Main Lines of Business 
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SCHEDULE –B 

 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING OF 
TENDER OF ABANDONMENT OF WORK BY TENDER 

 

 

1.(a) Is the applicant currently involved in any litigation relating to any contract works  - 

Yes/No 

(b) If yes, give details 

 

 

 

 

2.(a)  Has the applicant or any of its constituent partners have been debarred / expelled by 

any agency in India during the last 5 years  - Yes/No 

(b)  If yes, give details 

 

 

 

 

3 (a) Has the applicant or any of its constituent partners failed to perform/absconded/ 

rescinded on any contract work in India during the last 5 years - Yes/No 

(b)  If yes, give details 

 

 

 

 

Note : If any information in this schedule is found to be incorrect or concealed pre-qualification 
application will be summarily rejected. 
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 SCHEDULE – C 

AFFIDAVITS / DECLARATION 

1.  I/We have read the instructions appended in the DTCN. 
 
2.  I/We agree that the decision of the Govt. of Odisha in selection of contractors will be 

final and binding upon me/us. 
 
3. All the information furnished herewith are correct to the best of my/our knowledge and 

belief.  In case of any information or documents furnished found to be false or incorrect, 
I / we have no objection if my / our tender is rejected. 

 
4.  I/We agree that I/We have no objection if inquiries are made about construction work 

and its related areas regarding all projects and works listed by us in the accompanying 
sheets or any other enquiry on information furnished herewith in the accompanying 
sheets. 

 
5.  I/We agreed that I/We have no objection if our past construction works are inspected by 

any authority of Govt. of Odisha to assess the quality of construction. 
 

 

 

Date: 

Place:           Signature 
            Name & Designation 
        Name of the organisation 
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SCHEDULE – D 

 

Affidavit Regarding No Relation & Authentication 

 

1 I do hereby certify that, I am NOT RELATED to any Officer of PHEO, Odisha of the 

rank of Assistant Engineer & Above. I am aware that if the facts subsequently 

provide to be false, may contract will be rescinded with forfeiture of security deposit. 

2 I do hereby certify that all the documents filled with the tender are Genuine and 

Authentication. 

 

 

 

Signature of the Bidder  
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SCHEDULE – E 

 

Format for seeking clarification 
(to be furnished in both MS Ward/ Excel & PDF Format) 

 

 

Name of the Firm with e-mail & Mobile 

No.:…………………………………………………………………………………………… 

………………………………………………………………………………………………… 

 

Sl. 
No. 

Reference to DTCN/ 
Clause/ Page 

Existing Description 
& Subject 

Clarification 
sought 

Remarks 

1 2 3 4 5 
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SCHEDULE – F  

 

FORM OF BANK GUARANTEE 
[EMD/ISD/APS/Any Other Security Deposit] 

 
To The Superintending Engineer,  
_________________________________.  
 
WHEREAS:  
(A)  ___________________________________________ [name and address of contractor] 

(hereinafter called the “Contractor") has executed an agreement (hereinafter called 
the “Agreement”) with the [Superintending Engineer, PH Division, Koraput 
representing Additional-Chief-Engineer, PH, Odisha], (hereinafter called the 
“Authority”) for the above subject to and in accordance with the provisions of the 
Agreement.  

(B)  The Agreement requires the Contractor to furnish a EMD/ISD/APS/Any Other Security 
Deposit for due and faithful performance of its obligations, under and in accordance 
with the Agreement, during the {Construction Period & Defects Liability Period} (as 
defined in the Agreement) in a sum of Rs.__________ Lakh (Rupees 
_______________ Lakh) (the “Guarantee Amount”).  

(C)  We, _______________________ through our branch at _________________ (the 
“Bank”) have agreed to furnish this bank guarantee (hereinafter called the “Guarantee”) 
by way of Security.  

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms 
as follows:  

1.  The Bank hereby unconditionally and irrevocably guarantees the due and faithful 
performance of the Contractor’s obligations during the {Construction Period & Defects 
Liability Period} under and in accordance with the Agreement, and agrees and 
undertakes to pay to the Authority, upon its mere first written demand, and without any 
demur, reservation, recourse, contest or protest, and without any reference to the 
Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount as the 
Authority shall claim, without the Authority being required to prove or to show grounds 
or reasons for its demand and/or for the sum specified therein. 173  

2.  A letter from the Authority, under the hand of an officer not below the rank of 
[Superintending Engineer, PH Division, Koraput], that the Contractor has committed 
default in the due and faithful performance of all or any of its obligations under and in 
accordance with the Agreement shall be conclusive, final and binding on the Bank. The 
Bank further agrees that the Authority shall be the sole judge as to whether the 
Contractor is in default in due and faithful performance of its obligations during and 
under the Agreement and its decision that the Contractor is in default shall be final and 
binding on the Bank, notwithstanding any differences between the Authority and the 
Contractor, or any dispute between them pending before any court, tribunal, arbitrators 
or any other authority or body, or by the discharge of the Contractor for any reason 
whatsoever.  

3.  In order to give effect to this Guarantee, the Authority shall be entitled to act as if the 
Bank were the principal debtor and any change in the constitution of the Contractor 
and/or the Bank, whether by their absorption with any other body or corporation or 
otherwise, shall not in any way or manner affect the liability or obligation of the Bank 
under this Guarantee.  
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4.  It shall not be necessary, and the Bank hereby waives any necessity, for the Authority 
to proceed against the Contractor before presenting to the Bank its demand under this 
Guarantee.  

5.  The Authority shall have the liberty, without affecting in any manner the liability of the 
Bank under this Guarantee, to vary at any time, the terms and conditions of the 
Agreement or to extend the time or period for the compliance with, fulfilment and/ or 
performance of all or any of the obligations of the Contractor contained in the 
Agreement or to postpone for any time, and from time to time, any of the rights and 
powers exercisable by the Authority against the Contractor, and either to enforce or 
forbear from enforcing any of the terms and conditions contained in the Agreement 
and/or the securities available to the Authority, and the Bank shall not be released from 
its liability and obligation under these presents by any exercise by the Authority of the 
liberty with reference to the matters aforesaid or by reason of time being given to the 
Contractor or any other forbearance, indulgence, act or omission on the part of the 
Authority or of any other matter or thing whatsoever which under any law relating to 
sureties and guarantors would but for this 174 provision have the effect of releasing the 
Bank from its liability and obligation under this Guarantee and the Bank hereby waives 
all of its rights under any such law. 

  
6.  This Guarantee is in addition to and not in substitution of any other guarantee or 

security now or which may hereafter be held by the Authority in respect of or relating to 
the Agreement or for the fulfilment, compliance and/or performance of all or any of the 
obligations of the Contractor under the Agreement.  

 
7.  Not with standing anything contained herein before, the liability of the Bank under 

this Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in 
force for the period specified in paragraph 8 below and unless a demand or claim in 
writing is made by the Authority on the Bank under this Guarantee all rights of the 
Authority under this Guarantee shall be forfeited and the Bank shall be relieved from its 
liabilities hereunder.  

 
8.  The Guarantee shall cease to be in force and effect on ****$. Unless a demand or claim 

under this Guarantee is made in writing before expiry of the Guarantee, the Bank shall 
be discharged from its liabilities hereunder.  

 
9.  The Bank undertakes not to revoke this Guarantee during its currency, except with the 

previous express consent of the Authority in writing, and declares and warrants that it 
has the power to issue this Guarantee and the undersigned has full powers to do so on 
behalf of the Bank.  

 
10.  Any notice by way of request, demand or otherwise hereunder may be sent by post 

addressed to the Bank at its above referred branch, which shall be deemed to have 
been duly authorized to receive such notice and to effect payment thereof forthwith, and 
if sent by post it shall be deemed to have been given at the time when it ought to have 
been delivered in due course of post and in proving such notice, when given by post, it 
shall be $ Insert date being (contract period+ defect liability period+ 60 days min,) from 
the date of issuance of this Guarantee (in accordance with Clause 23.4 of the Section 
2(B) & Clause 6.22 of Section 6). 175 sufficient to prove that the envelope containing 
the notice was posted and a certificate signed by an officer of the Authority that the 
envelope was so posted shall be conclusive.  
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11.  This Guarantee shall come into force with immediate effect and shall remain in force 
and effect for up to the date specified in paragraph 8 above or until it is released earlier 
by the Authority pursuant to the provisions of the Agreement.  

 
Signed and sealed this ___________ day of ______________, 20______ at ________.  
 
 
 
 SIGNED, SEALED AND DELIVERED  

For and on behalf of the Bank by: 
(Signature)  
(Name)  
(Designation)  
(Code Number)  
(Address)  

 
NOTES:  

(i) The bank guarantee should contain the name, designation and code number of the 
officer(s) signing the guarantee.  

(ii) The address, telephone number and other details of the head office of the Bank as 
well as of issuing branch should be mentioned on the covering letter of issuing 
branch.  

(iii) The stamp papers of appropriate value shall be purchased in the name of bank who 
issues the “Bank Guarantee”.  

(iv) The bank guarantee shall be from a Nationalised/ Scheduled Indian Bank with 
counter guaranteed by its branch at Koraput/Bhubaneswar.
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SCHEDULE – G 

 

ANY OTHER INFORMATION, IF ANY 
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ANNEXURE –I 

 
Guidelines/ Procedure to be followed in introduction of 

 e-Procurement in Government of Odisha. 
 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

 
File No.FA-R-3/08 – 1027 /W, Dated 24.1.09 

 
Sub: Guidelines/ Procedure to be followed in introduction of 

e-Procurement in Government of Odisha. 
 

1. This office memorandum consists of the procedural requirement of e-procurement and 
shall be made part of the Detailed Tender Call Notice or Instruction to Bidder for all 
“Works” tenders hosted in the portal. 

2. The e-Procurement portal of the Government of Odisha is 
“https//tendersodisha.gov.in”.  

3. Use of valid Digital Signature Certificate of appropriate class (class II or Class III) issued 
from a registered Certifying Authority (CA) as stipulated by Controller of Certifying 
Authorities. (CCA), Government of India such as n-Code, Sify, TCS, MTNL, e-Mudhra 
etc is mandatory for all users. 

4. The DSC issued to the Department users is valid for the period of two years only. All the 
Department users are responsible to revalidate their DSC prior to expiry. 

5. For all purpose, the server time displayed in the e-procurement portal shall be the time 
to be followed by all the users. 

6. Government after careful consideration has decided to host all tenders costing 20 lakhs 
or above in the e-procurement portal. This will be applicable across all Engineering 
Departments such as Works Department, Department of Water Resources, Rural 
Development and Housing & Urban Development Department. Government of Odisha 
also welcomes hosting of tenders by any other departments, authority, corporations and 
local bodies etc., of the State with prior approval from Information Technology 
Department. 

7. The e-procurement shall be operated compliant to relevant provisions of OGFR / OPWD 
code/ Accounts Code/ Government statutes including any amendments brought from 
time to time to suit to the requirement of the best national practice. 

8. Registration in the e-procurement portal is without levy of any charges but Government 
reserves the right to levy any charges for such value added services in future. 

9. Contractors not registered with Government of Odisha, can participate in the e-
procurement after necessary enrolment in the portal but have to subsequently register 
themselves with the appropriate registering authority of the State Government before 
award of the work as per prevalent registration norms of the State. 

10. For the role management “Department”, is the Administrative Department, Organisation 
or wing is the Chief Engineer or highest tender accepting authority or equivalent officer 
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under the Administrative Department, Circle is the Additional Chief Engineer or 
equivalent officer, Division is the Executive Engineer or equivalent officer and sub-
division is the Assistant Engineer or equivalent officer. 

11. The e-procurement software assigns role for operation of the module for specific 
function. The terminologies used in the Portal and their respective functions in the 
software are as follows: 

 
a. Application Administrator: (NIC and State Procurement Cell) 

i. Master Management 
ii. Nodal officer creation 
iii. Report Generation 
iv. Transfer and blocking of officers. 

 
b. Nodal Officer (At organisation level not below the Additional Chief Engineer or 

equivalent rank). 
i. Creation of Users 
ii. Role Assignment 
iii. Transfers and blocking of Officers 
 

c. Procurement Officer- Publisher (Officer having Tender inviting power at any level). 
i. Publishing of Tender 
ii. Publishing of Corrigendum / addendum/ cancellation of Tender 
iii. Bid Clarification 
iv. Uploading of pre-Bid Minutes 
v. Report generation 
 

d. Procurement Officer – Administrator: (Generally sub-ordinate officer to Officer 
inviting the tender). 

i. Creation of Tender 
ii. Creation of corrigendum / addendum/ cancellation of Tender 
iii. Report generation 
 

e. Procurement officer – Opener (Generally sub-ordinate officer to officer inviting the 
Tender). 

i. Opening of Bid 
 
f. Procurement officer – Evaluator (Generally sub-ordinate officer to officer inviting the 

Tender). 
i. Evaluating Bid 
 

g. Procurement officer – Auditor (Procurement Officer – Publisher and/or Accounts 
Officer/ Finance Officer). 

i. To take up auditing. 
 
12. NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB): 

a. The Notice inviting Bids (NIB) and Bid documents etc., shall be in the standard 
formats as applicable to conventional Bids and will be finalized/ approved by the 
officers competent as in the case of conventional Bids. 

b. The officers competent to publish NIB in case of conventional Bids will host the 
NIB in the portal. Simultaneously, a notification should also be published in the 
newspapers, as per existing rules preferably, in the following format, to effect 
economy:- 
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Government of Odisha “e” procurement Notice 

Bid Identification No:__________________ 
 

1. Name of the Work:__________________________________ 
2. Estimated cost Rs.__________________________________ 
3. Period of completion:________________________________ 
4. Date & time of availability of bid document in the portal____________ 
5. Last date/ time for receipt of bids in the portal:___________________ 
6. Name and address of the Officer inviting Bid:_____________________ 
 
Further details can be seen from the e-procurement portal 
“https://tendersodisha.gov.in” 
 
c. All the volumes/ documents shall be uploaded in the portal by the Procurement 

Officer Administrator and published by Procurement Officer Publisher (Officer 
inviting tender) using their DSCs in appropriate format so that the document is 
not tampered with. 

d. The tender documents published by the Tender Inviting Officer (Procurement 
Officer Publisher) in the website https://tendersOdisha.gov.in will appear in the 
“Latest Active Tenders”. The Bidders/ Guest Users can downloaded the Bid 
documents only after the due date & time of sale. the publication of the tender 
will be for specific period of time till the last date of submission of bids as 
mentioned in the ‘Notice Inviting Bid’ after which the same will be removed from 
the list of Latest Active tenders. 

 
13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 

a. The Procurement Officer Publisher (Officer inviting tender) shall publish any 
addendum/ corrigendum/ cancellation of tender in the website 
https://tendersOdisha.gov.in, notice board and through paper publication and such 
notice shall form part of the bidding documents. 

b. The system shall generate a mail to those bidders who have already uploaded their 
tenders and those bidders if they wish, can modify their tender. 

 
14. PARTICIPATION IN BID 

a. PORTAL REGISTRATION: The Contractor/ Bidder intending to participate in the 
bid is required to register in the portal using his/ her active personal/ official e-mail 
ID as his/ her Login ID and attach his/ her valid Digital signature certificate (DSC) to 
his/ her unique Login ID. He/ she will enter relevant information as asked for about 
the firm/ contractor. This is a one time activity for registering in Portal. 

i. Bidders participating through Joint Venture shall declare the authorized 
signatory through Memorandum of Understanding duly registered and 
enrol in the portal in the name and style of the Joint Venture Company. It 
is mandatory that the DSC issued in the name of the authorized 
signatory is used in the portal.  

ii. Any third party/ company/ person under a service contract for operation 
of e-procurement system in the State or his/ their subsidiaries or their 
parent companies shall be ineligible to participate in the procurement 
processes that are undertaken through the e-procurement system 
irrespective of who operates the system. 

b. LOGGING TO THE PORTAL: The Contractor/ Bidder is required to type his/ her 
Login ID and password. The system will again ask to select the DSC and confirm it 
with the password of DSC as a second stage authentication. For each login, a 
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user’s DSC will be validated against its date of validity and also against the 
Certificate Revocation List (CRL) of respective CA stored in system database. The 
system checks the unique Login ID, password & DSC combination and 
authenticates the login process for use of portal. 

c. DOWNLOADING OF BID: The bidder can download the tender of his choice and 
save it in his system to undertake necessary preparatory work off-line and upload 
the completed tender at his convenience before the closing date and time of 
submission. 

d. CLARIFICATION ON BID: The bidder may ask question online in the e-
procurement portal using his/ her DSC; provided the questions are raised within the 
period of seeking clarification as mentioned in tender call notice/ Bid. The officer 
inviting the bid/ procurement officer- publisher will clarify queries related to the 
tender. 

e. PREPARATION OF BID: 
i. The bids may consist of general arrangements drawings or typical or any 

other drawing relevant to the work for which bid has been invited. Bidder 
may download these drawings and take out the print for detail study and 
preparation of his bid. Any other drawings and documents pertaining to the 
works available with the officer inviting the Bid will be open for inspection by 
the bidders. 

 
ii. The bidder shall go through the Bid carefully and list the documents those 

are asked for submission. He shall prepare all documents including cost of 
Bid document, Bid security, Declaration form, price bid etc and store in the 
system. 

 
f. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: 

i. The Bidder shall furnish, as part of his Bid, a bid security for the amount 
mentioned under NIT/ Contract Data. The bidder shall scan all the written / 
printed pages of the bid security and upload the same in portal document 
format (PDF) to the system in designated piece of the technical Bid. 
Furnishing scanned copy of such documents is mandatory otherwise his/ her 
bid shall be declared as non-responsive and liable for rejection. 

ii. The EMD or Bid Security payable along with the bid is 1% of the estimated 
contract value (ECV) or as mentioned in the bid document. The validity 
period of the EMD or Bid Security shall be as mentioned in the bid 
document. Any bid not accompanied by an acceptable Bid Security and not 
secured as indicated in the bid document shall be rejected as non-
responsive. The bid security shall be retained till such time the successful 
bidder furnishes Initial Security Deposit (ISD) or Performance security 
acceptable to the officer inviting the Bid. Failure of the successful Bidder to 
comply with the requirements shall constitute sufficient grounds for 
cancellation of the award and forfeiture of the Bid Security. The Bid security 
in the form of FD/ BG shall be from a Nationalized Bank valid for a period of 
45 days beyond the validity of the Bid. Bid Security in other form is 
acceptable if the bid documents provides for it. 

iii. The Fixed Deposit / Bank Guarantee or any other form as mentioned in 
detailed tender call notice in respect of Earnest Money Deposit / Bid Security 
and the Bank Draft in respect of cost of Bid are to be scanned and uploaded 
in portable document format (PDF) along with the bid. 

iv. The bidder shall provide the cost of bid and the Bid Security in a sealed 
cover superscripting the name of the work for which the instruments are 
intended and the Officer Inviting the Bid. He/ she is not required to write his/ 
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her name on the cover. The original FD/BG/BD shall be physically produced 
before the Officer inviting the Bid or the concerned Division/ Circle/ Chief 
Engineer before the specified period mentioned in the bid; which in no case 
shall be less than three days excluding the last date of submission and 
opening of bids (Technical cover opening in case of Double Cover System). 
The bidder is also allowed to submit the original FD/BG/BD by Registered 
Post/ Speed post or any other delivery system before the last date & time of 
opening of tender. 

v. The officers authorized by the procurement officer – Publisher (Officer 
inviting Tender) shall transmit the sealed envelopes carefully to the 
procurement officer – Publisher prior to opening of the Bid. The procurement 
officer – publisher shall provide signed receipt with date and time for having 
received the number of sealed envelopes. 

vi. The Procurement officer – Publisher (Officer inviting the tender) or other 
concerned officers authorized to receive the original Bid security and Bid 
cost on behalf of the Procurement Officer – Publisher shall not be 
responsible for any postal delay and/ or non – receipt of the original copy of 
the bid security on or before specified date and time. Non submission of bid 
security within the designated period shall debar the bidder from participating 
in the on-line bidding system and his portal registration shall be blocked. His 
name shall also be informed to the registering authority for cancellation of his 
registration as contractor. 

vii. Contractor exempted from payment of EMD will be able to participate in the 
tender directly by uploading documentary evidence towards his eligibility for 
such exemption. 

viii. Government or Odisha has been actively considering integrating e-payment 
grateway into the portal for payment of cost of Bid and Bid Security/ Earnest 
Money Deposit. The process of using e-payment gateway shall be issued 
separately after it is established. 

 
15. SUBMISSION OF BID: 

a. The bidder shall carefully go through the tender and prepare the required 
documents. The Bid shall have a Technical Bid & a Financial Bid. The Technical Bid 
generally consist of cost of Bid documents, EMD/ Bid Security, GSTIN, PAN/ TIN, 
Registration Certificate, Affidavits, Profit Loss Statement, Joint Venture Agreement. 
List of similar nature works, work in hand, list of machineries, and any other 
information required by OIT. The Price bid shall consist of the Bill of Quantities 
(BoQ) and any other price related information/ undertaking including rebates. 

b. The protected Bill of Quantities (BoQ) uploaded by the Procurement Officer – 
Publisher for the Bid is the authentic BOQ. Any alteration or deletion or manipulation 
in BoQ shall lead to cancellation of Bid. 

c. The Bidder shall up load the scanned copy/ copies of document in support of 
eligibility criteria and qualification information in prescribed format in Portable 
Document Format (PDF) to the portal in the designated locations of Technical Bid.  

d. The Bidder shall write his name in the space provided in the specified location in the 
Protected Bill of Quantities (BOQ) published by the officer inviting tender. the bidder 
shall type rates in figure only in the rate column of respective item(s) with out 
leaving any blank cell in the rate column in case of item rate tender and type 
percentage excess or less upto one decimal place only in case of percentage rate 
tender. 

e. The bidder shall log on to the portal with his/ her DSC and move to the desired 
tender for uploading the documents in appropriate place one by one simultaneously 
checking the documents. 
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i.  Bids can not be submitted after due date and time. The bids once 
submitted can not be viewed, retrieved or corrected. The Bidder should 
ensure correctness of the bid prior to uploading and take print out of the 
system generated summary of submission to confirm successful 
uploading of bid. The bids can not be opened even by the OIT or the 
procurement officer – Publisher / opener before the due date and time of 
opening. 

ii.  Each process in the e-procurement is time stamped and the system can 
detect the time of log in of each user including the Bidder. 

iii. The Bidder should ensure clarity / legibility of the document uploaded by 
him to the portal. 

iv. The system shall require all the mandatory forms and fields filled up by 
the contractor during the process of submission of the bid/ tender. 

v. The bidder should check the system generated confirmation statement 
on the status of the submission. 

vi. The Bidder should upload sufficiently ahead of the bid closure time to 
avoid traffic rush and failure in the network. 

vii. The tender inviting officer is not responsible for any failure, malfunction, 
or breakdown of the electronic system used during the e-procurement 
process. 

viii. The Bidder is required to up load documents related to his eligibility 
criteria and qualification information and Bill of Quantities duly filled in. It 
is not necessary for the part of the Bidder to up-load the drawings and 
other Bid documents (after signing) while up-loading his bid. It is 
assumed that the bidder has referred all the drawings and documents 
uploaded by the Officer inviting the Bid. 

ix. Seeking any revision of rates or backing out of the bid claiming for not 
having referred to any or all documents provided in the Bid by the Officer 
inviting the Bid will be construed as plea to disrupt the bidding process 
and in such cases the bid security shall be forfeited.   

x. The bidder will not be able to submit his bid after expiry of the date and 
time of submission of Bid (server time). The date & time of bid 
submission shall remain unaltered even if the specified date for the 
submission of bids declared as a holiday for the Officer inviting the Bid. 

 
f. SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, 

documents, certificates uploaded by him, owning responsibility for their correctness/ 
authenticity as per IT ACT 2000. If any of the information furnished by the bidder is 
found to be false/ fabricated / bogus, his EMD/ Bid security shall stand forfeited and 
the bidder is liable to be blacklisted. 

 
16. SECURITY OF BID SUBMISSION: 

a. All bid uploaded by the Bidder to the portal will be encrypted. 
b. The encrypted Bid can only be decrypted/ opened by the authorised openers on or 

after the due date and time. 
 
17. RESUBMISSION AND WITHDRAWAL OF BIDS: 

a. Resubmission of bid by the bidders for any number of times before the final date 
and time of submission is allowed. 

b. Resubmission of bid shall require uploading of all documents including price bid 
afresh. 

c. If the bidder falls to submit his modified bids) within the pre-defined time of receipt, 
the system shall consider only the last bid submitted. 
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d. The bidder should avoid submission of bid at the last moment to avoid system 
failure or malfunction of internet or traffic jam or power failure etc. 

e. The Bidder can withdraw his bid before the closure date and time of receipt of the 
bid by uploading scanned copy of a letter addressing to the procurement officer – 
Publisher (Officer Inviting Tender) citing reasons for withdrawal. The system shall 
not allow any withdrawal after expiry of the closure time of the bid. 

 
18. OPENING OF THE BID: 

a. Bid opening date and time is specified during tender creation or can be extended 
through corrigendum. Bids can not be opened before the specified date & time. 

b. All bid openers have to log on to the portal to decrypt the bid submitted by the 
bidders. 

c. The bidders & guest users can view the summary of opening of bids from any 
system. Contractors are not required to be present during the bid opening at the 
opening location if they so desire. 

d. In the event of the specified date of bid opening being declared a holiday for the 
officer inviting the Bid, the bids will be opened at the appointed time on the next 
working day. 

e. In case bids are invited for more than one package, the order for opening of the 
“Bid” shall be that in which they appear in the “Invitation for Bid”. 

f. During bid opening, the covers containing original financial instruments towards cost 
of bid and Bid Security in the form specified in the DTCN/ ITB valid for the period 
stated in the Bid, received after last date of receipt of bid and before opening of the 
bids shall be opened and declared. The Procurement Officer – Opener shall 
continue opening of other documents if he is satisfied about the appropriateness of 
the cost of Bid and the Bid security. 

g. Combined bid security for more than one work is not acceptable. 
h. The electronically submitted bids may be permitted to be opened by the predefined 

Bid opening officer from their new location if they are transferred after the issue of 
Notice Inviting Bid and before bid opening. Further action on bid documents shall be 
taken by the new incumbent of the post. 

  
19. EVALUATION OF BIDS: 

a. All the opened bids shall be down loaded and printed for taking up evaluation. The 
procurement Officer – Openers shall sign on each page of the documents 
downloaded and furnish a certificate that the documents as available in the portal for 
the tender have been down loaded. 

b. The Procurement Officer – Evaluators shall take up evaluation of bids with respect 
to the qualification information and other information furnished subject to 
confirmation of the bid security by the issuing institutions. 

c. After receipt of confirmation of the bid security, the bidder may be asked in writing to 
clarify on the documents provided in the Technical Bid, if necessary, with respect to 
any doubts or illegible documents. The Officer Inviting Tender may ask for any other 
document of historical nature during Technical evaluation of the tender. Provided in 
all such cases, furnishing of any document in no way alters the Bidder’s price bid. 
Non submission of legible documents may render the bid non-responsive. 

d. The bidders will respond in not more than 7 days of issue of the clarification letter, 
failing which the bid of the bidder will be evaluated on its own merit. 

e. Technical evaluation of all bids shall be carried out as per information furnished by 
Bidders. But evaluation of bids does not exonerate bidders from checking their 
original documents at later date. If the bidder is found to have misled the evaluation 
through wrong information, action as per relevant clause of DTCN / ITB shall be 
taken against the bidder/ contractor. 
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f. The procurement Officer- Evaluators; will evaluate bids and finalise list of 
responsive bidders. 

g. The financial bids of the technically responsive bidders shall be opened on the due 
date of opening. The Procurement Officer – Openers shall log on to the system in 
sequence and open the financial bids. 

i.  The Price bid will be opened on the notified date & time in the presence 
of bidders or their authorised representative who wish to be present. 

ii. At the time of opening of “Financial Bid”, bidders whose technical bids 
were found responsive will be opened. 

iii. The responsive bidders name, bid prices, item wise rates, total amount of 
each item in case of item rate tender and percentage above or less in 
case of percentage rate tenders will be announced.  

iv. Procurement Officer- Openers shall sign on each page of the 
downloaded BOQ and the comparative statement and furnish a 
certificate to that respect. 

v. Bidder can witness principal activities and view the documents/ summary 
reports for that particular work by logging on to the portal with his DSC 
from any where. 

 
20. NEGOTIATION OF BIDS: 

a. For examination, evaluation, and comparison of bids, the officer inviting the bid may, 
at his discretion, ask the lowest bidder for clarification of his rates including 
reduction of rate on negotiation and breakdown of unit rates. 

 
21. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

a. The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry 
of the validity period by cable, telex or facsimile or e-mail confirmed by registered 
letter. This Letter of Acceptance will state the sum that the Engineer-in-charge will 
pay the contractor in consideration of the execution & completion of the Works by 
the Contractor as prescribed by the contract & the amount of performance security 
and additional performance security required to be furnished. The issue of the letter 
of acceptance shall be treated as closure of the Bid process and commencement of 
the contract. 

 
b. The Contractor after furnishing the required acceptable performance security and 

additional performance security, “Letter to Proceed” or “Work Order” shall be issued 
by the Engineer-in-Charge with copy thereof to the Procurement Officer – Publisher. 
The Procurement Officer – Publisher shall up load the summary and declare the 
process as complete.  

 
 
 

Sd/-24.01.2009 
EIC-CUM-SECRETARY TO GOVERNMENT 

 


