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GOVERNMENT OF ODISHA
PANCHAYATIRAJ & D.W. DEPARTMENT

OFFICE OF THE PANCHAYAT SAMITI
JAGATSINGHPUR

DETAILED TENDER CALL NOTICE

1. The Block Development Officer, Jagatsinghpur invites on-line percentage rate tender
in the prescribed form to be eventually drawn in P.W.D. form No. P1 from “D” & “C” Class
Contractor Registered with the State Govt. of Odisha or from contractors of equivalent
grade / class registered with other State Govt. / Central Govt. / M.E.S. / Railways or other
Govt. undertakings. All the contractors are to be registered in the State portal and must
posses compatible digital signature certificate of Class-Il and Il for online bidding. The

website for online bidding is http://tendersodisha.gov.in

2. The tender documents may be downloaded from the Govt. website from dated 17.07.2026
at 10.00 A.M to 30.07.2026 up to 5.30 P.M for the work “Construction of Additional
Class Room at Punanga Primary School of Punanga G.P. under Jagatsinghpur
Block”. The bidder for participation in on-line bidding will have to pay Rs.6,000.00
(Rupees six thousand) (Non-refundable) only on-line for each set towards cost of bid
document. The bid will be opened on 31.07.2026 at 11.00 A.M in the office of the Block
Development Officer, Jagatsinghpur in presence of the tenderer or their authorized
agents. The bidders who participated in the on line bidding can witness opening of the bid
from any system logging on to the portal away from opening place. The bids can only be
opened by the pre-designated officials only after the opening time mentioned in the bid. In
the event of the specified date of bid opening being declared a holiday the bid will be
opened at the appointed time and location in the next working day.

3.  The approx. value of the work tendered for Rs.15.30 Lakhs.

The bidders shall prepare the documents and upload the scanned typed document in PDF

format (or as specified in the portal) in appropriate place. Tender must be submitted in on-

line only

No tenderer will be permitted to furnish their tender in their own manuscript.
(a) Bid Security / EMD @ 1% of the amount put to tender i.e. Rs.15,400/- must be
accompanied with tender. The bidder shall pay / transfer the required EMD / Bid Security
by online as mentioned in the Tender details through payment gateway of designated
banks and in no other form. A bidder shall make electronic payment using his / her
Internet Banking enabled account with designated banks or their aggregator banks. A
bidder having account in other banks can make payment using NEFT / RTGS facility of
designated banks. The bidder should ensure that EMD / Bid Security is paid through

payment gateway online mode only.
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(b) Adjustment of earnest money given with other tenders previously and submitted with
other tenders shall not to be entertained.

For submission bids through e-Procurement Portal, the bidder shall scan all the written
pages of contractor’s license (R.C), PAN Card, GSTIN Certificate, Affidavit regarding
authentication of documents and No Relation Certificate etc. and upload to the system in
designated place. The bidder shall have to furnish the original document to the Block
Development Officer, Jagatsinghpur as and when required for verification of tender. The
original affidavit should be retained by the bidder with him. The successful bidder shall
have to submit the original affidavit to the Block Development Officer before the drawal of

agreement.

8. Providing facilities to the Engineer contractor

10.

11.

12.

i) As per works Department No.FR-11/2001/10003/00 Bhubaneswar did 24.5.01,
5% price preference allowed to the Engineer contractor in the tender rates has
been withdrawn.

ii) The Engineer contractor shall have to execute the work if awarded to him under
his direct supervision and he will not be allowed to execute such work through his
Power of Attorney Holder.

iii) Exemption of EMD to the Engineer contractor will be allowed for a maximum of
three works in a financial year and the fact to attending a work with exemption Of
EMD should be entered in the original Registration Certificate of the Engineer
Contractor. [F.D.& LAW Deptt. UOR No0.334 WE dt. 5.6.98 & No0.449 L dt.
25.03.2000 respectively.

iv) Engineer contractor desirous to avail the exemption of EMD is required to
submit an affidavit to the effect that he/she has not yet availed the facility for more
than two works during the current financial year. The name of work for which and
the authority to whom the tenders have been submitted, must be mentioned in
the affidavit, failing which the tender will be rejected.

The work is to be completed in all respect within 06 (six) calendar months from the date of
issue of work order.

The bidders should have been registered in the CDMS portal of Odisha Government.
Else their bids will not be considered & rejected as per Works Department Letter No.
9100 dated 17.07.2020.

The Plans, specifications and scope for the work can be seen in the office of the Block
Development Officer, Jagatsinghpur during any working day.

The tenderers shall carefully study the tentative drawing and specification applicable to the
contract and documents which will form as part of the agreement to be entered into by the
accepted tenderer & detailed standard specifications for Odisha and other relevant
specification and drawings are available with the tender document or with the Block
Development Officer, Jagatsinghpur.
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13.

14.

15.

16.

17.

18.

Complain at a future date that plans and specifications have not been seen by the
tenderers cannot be entertained.

The bidder can resubmit his bid through online e-procurement mode out of which the
system shall consider only the last bid submitted to the portal.

Every tenderer is expected before quoting his rates to inspect the site of the proposed
work. He should also inspect the quarries and approach road to quarries and locality of the
work and satisfy himself about the quality and availability of materials including the medical
aids, labour and foodstuff etc. In every case the materials must comply with the relevant
specifications. The contractors would, however, be responsible for procurement of
materials from authorized sources and voluntarily disclose the source of procurement for
the purpose of billing. Besides, the bidder would be required to submit the details of quarry
for procurement while submitting the bids.

The tenderer will be deemed to have satisfied himself that the rates quoted by
him in the tender will be adequate to complete the work according to the specifications and
conditions attached to and that he has taken into account all conditions, difficulties that may
be encountered during its progress and to have quoted labour rates and materials, entry
tax and other duties, leads, lifts, loading and unloading and freight for materials and all
other charges necessary for the completion of the work to the entire satisfaction of the
Concerned Department of the work and his authorized subordinates. In the course of
awarding a work, the Department may desire the analysis of the rate arrived for against any
item (s) of work.

Each tenderer must quote a definite percentage rate over the estimated cost of work and
be included in the contract. Tenders containing indefinite terms such as estimated rates will
not be considered.

If any further necessary information is required the bidder can seek clarification on the bids
within 5 days from the start of sale of bid document. The employer response for the queries
raised by the bidder will be posted in the portal.

All rates should be for finished items of work unless otherwise mentioned in the tender
schedule.

The bidder shall upload the documents in the designated locations of technical bid (Cover-
I) and Financial bid (Cover-ll). The 1 cover i.e. Cover-I (Technical bid) should contain
Contractor's R.C, E.M.D, GSTIN, PAN, Affidavit, undertaking declaring no relationship with
Department officials & any other documents as per SBD/DTCN in PDF format. Non
submission of the same the tender will not be considered and will be rejected. Similarly, the
2" cover i.e. Cover-Il (Financial bid) should contain bill of quantities (BOQ) (in xls format).
Submission of bid documents shall be effected by using DSC of appropriate class and thus
shall be in encrypted form. The bidder shall only submit single copy of the document. He is

required to check the documents uploaded with the requirement asked for in the bid. Only
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19.

20.

21.

22.

23.

24.

25.
26.

27.

after satisfying that all the documents have been uploaded he should activate submit
button. His bid shall not be considered responsive and action as per relevant clause shall
be taken if he does not provide the required document or provides illegible documents.
Clarity of the document may be ensured by taking out a sample printing.

A bidder can submit only one tender paper for a particular work, submission of more than
one tender paper by a bidder for a particular tender will be liable for rejection of all such
tender tender papers as per works Department letter No. 4985/WE dated 28.03.2007.

The tender is to be submitted in Packet containing Scanned copy of EMD, Tender paper
cost, Registration certificate, PAN card, valid GSTIN certificate, affidavit regarding
authenticity of document & No-relationship certificate as per the relevant clauses of this
DTCN and special conditions if any. The bidder shall only submit single copy of the
document. He is required to check the documents uploaded with the requirement asked for
in the bid. Only after satisfying that all the documents have been uploaded, he should
activate submit button. His bids shall not be considered responsive and action as per
relevant clause shall be taken if he does not provide the required documents or provided
illegible document. Clarity of the document may be ensured by taking out a sample
printing.

The tenderer are only required to write the name of the work and authority who had issued
the tenders.

If any further necessary information is required the bidder can seek clarification on the bids
within 7 days from the start of sale of bid document. The employer response for the queries
raised by the bidder will be posted in the portal.

The Bid security in the above form shall be from a Nationalized Bank valid for a period of
45 days beyond the validity of the bid. Bid security in other form is acceptable if the bid
documents provides for it.

The tender accepting authority will verify the originals of all the scanned documents of the
successful lowest bidder only within 5 days of opening of the tender. In the eventuality of
failure on the part of the lowest successful bidder to produce the original documents, he will
be debarred in future from participating in tender for 3 years and will be black listed by the
competent authority. In such a situation, successful L-2 bidder will be required to produce
his original documents for consideration of his tender at the negotiated rate equal to L1
bidder.

Bidders desirous to hire machineries or equipments from outside the State are required to
furnish 2% (Two percent) of the amount put to tender as bid security. Tender not
accompanied with bid security and security for hired machineries as specified above shall
be liable for rejection.

All charges towards quality control test will be borne by the contractor.

All tenders received will remain valid for 90 (Ninety) days from the date of receipt of
tenders and validity of tenders can also be extended if agreed to by the tenderer and the
Department.

Tenderer, whose Tender is accepted must submit a work programme of work immediately

after issue of work order for approval of Concerned Department.
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28.
20.

30.

31.

32.

33.

34.

35.

36.

76

The date of commencement of the work shall be as notified in work order.

Each tender must quote a definite percentage rate over the estimated cost of work which
will be included in the contract. Tenders containing indefinite terms such as estimated rates
will not be considered. Submission of Bids through the E-Procurement Portal, an intelligent
Bill of Quantity in Microsoft Excel format shall be made available to the bidder. The bidder
shall fill percentage rates in figures and words should not leave any cell blank.

Rates should be furnished percentage rate of work unless otherwise mentioned in the
tender schedule.

The bidder shall write his name in the space provide in the specified location in the
Protected Bill of Quantities (BoQ) published by the Officer inviting Tender. The bidder shall
type rates in figure only in the rate column of respective item(s) without any blank cell in the
rate column in case of item rate tender and type percentage excess or less up to two
decimal place only in case of percentage rate tender.

The percentage rate should be written in figures in decimal coinage and the units in words.
The tender should also show the grand total of the whole tender.

Submission of Bids through the E-Procurement Portal, the bidder can submit the scanned
copy of the documents in the designated locations of Bid. Submission of document shall be
effected by using DSC of appropriate class and thus shall be in encrypted form.

The online bidder shall digitally sign on all statements documents, certificates uploaded by
him, owning responsibility for their correctness/authenticity as per IT Act 2000, If any of the
information furnished by the bidder is found to be false / fabricated / bogus, his EMD/Bid
Security shall stand forfeited & his registration in the portal shall be blocked and the bidder
is liable to be blacklisted.

The tender may not, at the discretion of the competent authority, be considered unless
accompanied by scanned attested true copies of Registration Certificate, PAN card, GSTIN
& No. Relationship Certificate, Affidavit regarding authenticity of documents. The original
certificates are also to be produced at the time of opening of the tender.

Copies of Registration Certificate, PAN CARD & GSTIN Certificate, NRC and
Affidavit given with other tender previously or with other tender on the same day will not
be taken in to consideration.

The tender containing extraneous condition not covered by the tender call notice are liable
for rejection and quotations should be strictly in accordance with the tender call notice, any
change in the wording will not be accepted.

Submission of Bids through the E-Procurement Portal, it is allowed to modify the bid. The
bidder shall have to log on to the system and resubmit the documents as asked for by the
system including the price bid. In doing so, the bids already submitted by the bidder will be
removed automatically from the system and the latest bid only will be admitted. But the

bidder should avoid modification of bid at the last moment to avoid system failure or
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38.

39.

malfunction of internet or traffic jam. If the bidder fails to submit his modified bids with in the
designated time of receipt, the bids already in the system shall be taken for evaluation.
Submission of Bids through the E-Procurement Portal, withdrawal of bid is allowed. The
bidder has to click on the “withdraw” button and record the necessary justification for the
same in the space provided. In addition to this, he has to write a letter addressed to the
Officer inviting the bid and up load the scanned document to portal in respective bid. The
system shall not allow any withdrawal after expiry of the closure time of the bid.
Items of work not covered by the tender notice shall be paid at the current schedule of
rates of the state and those not covered by the said schedule rates will be paid, on actual
analysis approved by the competent authorities.

After careful observation, Government has been pleased to abolish the extant
provisions of threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause
36 of OPWD Code Volume-Il in the procurement of works undertaken by the Govt of
Odisha and its agencies to ensure the procurement process results in a viable and
successful manner with adoption of following incremental Additional Performance
Security (APS) system (Communicated vide OM No.07764600022025-173/W Dated
03.01.2026 of the Works Department, Govt. of Odisha.) Additional performance
security shall be taken on an incremental basis from the selected bidder for low bid
prices in the project works as under:

a) where the bid price is below 0% but not below 10% of the project cost put to bid

No additional performance guarantee/security percentage is required.

b) Where the bid price is below 10% but not below 20% of the project cost put to bid

The additional performance guarantee/security percentage shall be incremented by 0.1%
for every percentage of bid price below 10% of the project cost put to bid starting at 11%
with the additional bid performance guarantee being 0.1% and this additional
performance guarantee percentage shall be applied on the bid price.

Where the bid price is 20% or more below of the project cost put to bid

The additional performance guarantee percentage shall be incremented by 0.2% for
every percentage of bid price below 20% of the project cost put to bid in addition to 1% of
the bid price and this additional performance guarantee percentage shall be applied on
the bid price.

d) The additional performance guarantee percentage shall be rounded off to the next lower

percentage based on whether the decimal point of the percentage of bid price is below
0.5% or next higher percentage based on whether the decimal point of the percentage of
bid price is 0.5% or more.

e) The additional performance security shall be treated as part of the performance security.

Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative
Department for the approval of the Additional Performance Security (APS). An
abnormally low bid is one in which the Bid price, in combination with other elements of
the Bid, appears so low that it raises material concerns as to the capability of the Bidder
to perform the contract at the offered price. Procuring Entity may, in such cases, seek
written clarifications from the Bidder, including detailed price analyses of its Bid price in
relation to scope, schedule, resource mobilization, allocation of risks and responsibilities,
and any other requirements of the bid document. If, after evaluating the price analyses,
the procuring entity determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, the Procuring Entity may reject the
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2

40.

41.

42.

43.

Bid/ Proposal. However, it would not be advisable to fix a normative percentage below
the estimated cost, which would automatically be considered as an abnormally low bid.

If more than one bid are found to be lowest, the tender accepting authority will finalize the
tender through a transparent lottery system.

(OM No0.07764600022025-632 1W. Dt. 09.01.2026 of the Works Department,
Govt. of Odisha.)

The following clarifications are issued on Works Department Office Memorandum
No. 173 dated 03.01.2026

. The phrase "to abolish the extant provisions of threshold negative bid caps (14.99%)
introduced....... " in the first para of the Works Department OM No. 173 dated. 03.01.2026
may be read as "...... to abolish the extant provisions of threshold negative bid caps of
15 % introduced vide Works Department OM No. 123561W dt. 08.11.2013 and
amended vide Works Department OM No. 1437 dt, 31.01.2023........ ”

. If more than one bid is quoted (decimal up to two numbers will be taken for all practical
purposes), either at the estimated cost put to tender or less than the estimated cost put to
tender, the tender accepting Authority will finalize the tender through a transparent lottery
system, where all the concerned bidders/their authorized representatives, the concerned
SE/EE of the concerned Division and Divisional Accounts Officer (DAO) will remain present.

. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the

L1 bidder(decimal up to two numbers will be taken for all practical purposes) after availing
10% price preference as per Para 2 of Works Department Resolution No. 27748 dated.
11.10.1977, the tender shall be finalized by the tender accepting authority through a
transparent lottery system along with other categories of contractors.

. As regards the bidding process in which the tender has been floated before the issue of
Works Department Office Memorandum No.173 dt 03.01.2026, the bid shall be finalized as
per the earlier provisions in Appendix-IX, Clause 36 of OPWD Code Volume-Il.

. This has been concurred in by the Finance Department in File No FIN-WF1-MISC-01 02-
2025.

The contractor shall sign as a token of final acceptance of the plans, sections and
agreements for the work prior to take up the work for execution.

On signing the agreement the site will be handed over to the contractor for execution and
completion of works in all respect.

On no account, the contract work should be sublet to any body without the prior approval of
the Tender accepting authority of the Department. In such an event the contract may be
rescinded.

The authority reserves the right to make such increase or decrease in quantity of items of
works mentioned in the scheduled attached to the tender notice as may be considered
necessary for the satisfactory completion of the contract work. All such increase or
decrease shall in no way invalidate/ vitiate the contract rates. The contractor shall not be
entitled for any compensation on this account, except grant of extension of time where

considered necessary.
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44.

45.

46.

47.

48.

49.

50.

51.

All taxes, fees, royalties payable under the local rule including GSTIN, Income taxes Octroi
tax. Entry tax etc. will be borne by the contractor.
The earnest money will be retained in the case of successful tender and will be dealt with
as per the terms and conditions of the O.P.W.D code and will not carry any interest. The
earnest money of the unsuccessful tender will be refunded on application after the tender is
finally accepted.
The work may be splitted up and distributed among several contractors if considered
necessary on the emergency of the circumstances of the work and the contractor is not
entitled to any compensation on this account.
The Department reserves the right of authority to reject any or all tenders received without
assigning any reason whatsoever.
The tender inviting officer is not responsible for any failure, malfunction of breakdown of the
electronic system used during the e-procurement process.
That for the purpose of jurisdiction in the event of any dispute if any the contract would be
deemed to have been entered in to within the State of Odisha and it is agreed that neither
party to the contract will be competent to bring a suit in regard to the matter by this contract
at any place out side the state of Odisha.
The tenderer whose tender is selected for acceptance and who has no fixed deposit with
the Govt of Odisha, shall within a period of seven days upon intimation being given to him
of acceptance of his tender make an initial security deposit in the form of NSC / Postal time
Deposit Pass Book/ Kissan Vikas Patra / Postal Savings / Deposit receipt of any schedule
Bank duly pledge in favour of The Block Development Officer, Jagatsinghpur and in no
other form which including the amount already deposited as earnest money shall be 2% of
the value of the tendered amount and sign agreement in the P.W.D. Form No. P1
(Schedule XLV No.61) for the fulfilment of the contract in the office of the Block
Development Officer, Jagatsinghpur or as directed. Submission of Bids through the E-
Procurement Portal, the system shall generate the award of Contract letter and intimate the
bidders in his e-mail

The security will be refunded after one year on completion of the work in all
respect provided the final bill is passed and will not carry any interest. Any defect noticed
during the period of one year after the actual date of completion shall be rectified by the
contractor at his own cost. Failure to comply such rectification the cost involved to carryout
the defective work shall be met from his dues available with Department. (Ref. works Deptt
order No. 17823/WE dt. 11.10.2006. The e-procurement portal system shall generate the
award of the contract letter and intimate the bidder in his e-mail after acceptance of the
tender.
Under section 12 of contract labour (Regulation and Abolition Act. 1970) the contractor who
undertakes execution of work through labour, should produce valid licence from licencing

authority of labour department (Labour licence) before commencement of the work.
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52.

53

54.

55.

56.

57.

58.

59.

60.

(a)

The contractor shall be liable to fully indemnify the Department of any compensation under
workmen compensation Act VII of 1993 on account of the workmen employed by the
contractor and full amount of compensation paid will be recovered from the contractor. In
the event of any claim sub-judice before any court of law, the claim amount shall be kept
withheld till final disposal.

Contractor is required to abide by the fair wages clauses as introduced by Govt. of Odisha
and will not pay less than the Fair wages fixed by Govt. to the labourers engaged by him
for the work.

In case of any complaint by the labourers working about the non payment of his wages as
per latest minimum wages Act, the Block Development Officer will have the right to
investigate and if the contractor is found to be in default he may recover such amount from
the contractor’s dues and pay such amount to the labourer directly under intimation to the
local labour officer to the govt. The decision of the Block Development Officer is final and
binding on the contractor.

The contractor will have to submit the Block Development Officer, Jagatsinghpur monthly
return of labourer both skilled and unskilled employed by him on the work.

The contractor should keep himself in touch with the Panchayat Raj Deptt. for smooth
execution of the work and arrange adequate labour depending on the workload and
working space available. No claim for detention for labour on any account will be
entertained.

No compensation will be paid by the department for any damage done by rain, flood,
cyclone, tide or by any other natural calamities during the execution of the work.

It should be understood clearly that no claim what-so-ever will be entertained in regard to
extra items of work or extra quantity of any item besides estimated amount, unless written
order is obtained from the Concerned Department and rates settled before the extra items
of work or extra quantity of any item of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the
Govt. of India, Ministry of works Housing and supply in their standing order no.44150
dt.25.1.1957. which can be seen in the office of the Block Development Officer,
Jagatsinghpur undersigned on working day, during office hours.

The tenderers shall bear various incidentals sundries and contingencies necessitated by
the work in full within the following or similar category.

Rent, Royalties and GST of materials, ferry tolls, conveyance charges and other cost on
account of land and building & temporary electric connection to worksite as well as
maintenance of coffer dam, service road, diversion road till completion of work required by
the tenderer for collection of materials, storage, housing of staff or other purpose of the
work. No tenderer will however be liable to pay for temporary occupation of land owned by

Govt. at the site of the work.
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(b)

(c)

(d)
(e)

(f)

(9)

(h)

61.

62

63.

64.

65.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements there in to the satisfaction of the local health authorities.
Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for the work.
Fees and duties levied by the canal or water supply authorities.
Suitable equipment and wearing apparatus for the labour engaged in risky operations and
medical aid to the labourer engaged for the work.
Suitable fencing, barriers, signals including paraffin and electric signals where necessary at
work and approaches in order to protect public and employees form accident.
Compensation including cost of any suit for injury to persons or property due to neglect of
any major precautions also become payable due to operation of the workmen
compensation Act.
The contractor has to arrange adequate lighting arrangement for the work wherever
necessary at his own cost.
In case of delay in acquisition of land handing over possession of work site no
compensation will be admissible but extension of time will be allowed if applied in
prescribed format within due time to keep the contract in force.
The department will have the right to supply at any time in the interest of the work any
departmental material to be used in the work in addition to those mentioned in clauseNo-48
and the contractor shall use such materials at the stock issue rate fixed by the Department
or market rate whichever is higher.
Over and above these condition including the Technical specifications the terms,
conditions, rules and regulations and specification laid down in Odisha standard
specification code are also binding on the part of the contractor.
(a) The percentage rate quoted by the contractor shall be deemed to be excluding of
GST on all the materials that he will have to purchase for performance of this contract.
(b) GST as applicable will be paid to the contractor after receipt of invoice from the
contractor.
(c) TDS on GST on works contract will be deducted as applicable from time to time the
Gross amount of the bill payable. A certificate in form GSTR-7A shall be furnished to the
contractor within five days after monthly deduction.
(d) 1% (One percent) of the gross amount of the bill will be deducted from the contractor
bill towards cess as per Odisha building and other construction workers (RE & CS) rules
2002 and Amendment during 2008 and as amended by Govt. from time to time.
The amount on royalties of different materials as utilized by the contractor in the work will
be recovered from his bill, basing on the rate fixed by the Govt. or as amended from time to

time during the period of execution.
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67.

68.

69.

70.

71.

72.

73.

74.

Schedule of quantity accompanies tender notice: - It shall be definitely understood that the

Government does not accept any responsibility for the correctness and completeness of
this schedule and this schedule is liable for alternations or omissions, deductions or
additions as set forth in the condition of contract and such omission, deductions additions
or alternations shall in no way invalidate the contract and no extra monetary compensation
will be entertained.

Sample of stone, metal, chips, sand, cement, moorum etc to be used are to be deposited
noting the quarry under dated initial of the tenderer in the Office of the Concerned Asst.
Executive Engineer before the procurement for testing and acceptance. The
transportation & testing charges of construction materials will be borne by the contractor.
Items of works not covered by the tender notice shall be paid at the current schedule of
rates of the State and those not covered by the said schedule of rate will be paid on actual
analysis approved by the competent authorities prevailing during the period of execution of
work.

No Relation Certificate

The contractor shall have to furnish certificate along with the tender to the effect that he is
not related to any officer in the rank to an Asst. Engineer and above in the state P. W.D., or
Asst. Secy. and above in the W.R. Department. If the fact subsequently proved to be false
the contract will be rescinded. The earnest money and the total security will be forfeited
and shall be liable to make good the loss of damage resulting from such cancellation. The
proforma for No Relation Certificate is contained in a separate sheet of DTCN in ANNX-'B’
All preliminary works such as vats, mixing platforms etc. are to be done by the contractor at
his own cost. No payment will be made for bench marks, level pillars, profiles, benching
and leveling the ground where require. The rates to be quoted should before finishing items
of work inclusive of carriage of all materials and incidental items of works.

After the work is finished all surplus materials and debris’s should be removed from 100
Mtr. clear away from the site of the work. Preliminary work such as vats, mixing platforms
etc. should be dismantled and all materials removed from the site and premises shall be
made neat and clean and this is inclusive of the rates quoted by him.

The contractor is to supply necessary labour and materials for the purpose of alignment
laying whenever required at his own cost.

The contractor should arrange necessary tools and plants such as Pumps, Excavator,
Trucks, compressors, Tippers, batching plants, Concrete Mixer, steel shutter plates etc.
required for the efficient execution work at his own cost. The running charges of such plant
and cost of consumables and conveyance are to be borne by the contractor. Any deviation
from this may lead recession of contract.

In the event of delay in supply of design reasonable extension of time will be granted on the
application of the contractor. But no claim for monetary compensation will be entertained

under any circumstance.
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76.
77.

78.

79.

80.

81

82.

Under no circumstance, Interest chargeable for the dues to any additional dues, if any
payable for the work.

Conditional tenders will not be taken into consideration.

The EMD will be forfeited if the tenderer backs out from offer before acceptance of tender
by the competent authority as concurred in by law Deptt. & Finance Deptt. in their UOR No.
848/L 31.5.97 & UOR No0.202/WFD Dt.6.3.98 respectively. (Works Deptt. Memo No.
9101/CIt.30.3.98) also the EMD will be forfeited if the tenderer failed to sign the agreement
after acceptance and not willing to deposit the required ISD and additional performance
security for the unbalance tender amount within 7(seven) days. Further proceeding for
blacklisting shall be initiated against the bidder.

Protection against flood / Mansoon damage:

The contractor shall make his own arrangement at his cost to shift the machineries,
equipment’s, materials, labourer and departmental machineries if hired by the contractor to
a safe place prior to flood. The work shall have to be resumed after the flood come to
normal. No extension of time for the completion of the work may be considered by the
Department if the discontinuance of the work is beyond the reasonable attempts of the
contractor to such eventualities.

The debris, and other materials accumulated in the working area during floods or regular
floods in the monsoon shall be removed by the contractor as required for continuing the
work at his own cost. By any chance, if any excavated portion that could not be filled with
concrete by the contractor, gets filled up during the monsoon period with earth such
removal will not be paid for again. The contractor will have to re excavate the same at his
own cost.

It shall be distinctly understood that it is entirely the responsibility of the contractor to make
such arrangements as may be required from time to time to protect the men, machinery,
materials and the work under progress and work for which the measurements were
recorded and payment made against damages either during working season or during the
flood season. The flood includes the high tides, cyclonic effects and saline ingress which
should be clearly understood by the contractor and no extra payment for the damage, re-
excavation etc. shall be paid in any circumstance. The department accepts no liability what-
so-ever for any damage or loss of men, materials, machinery and work of hindrance
caused to the progress of work.

The contractor should provide at his own cost adequate protection measures to the
completed works at the end of working season or work in progress against the probable
flood during monsoon till completion and handling over of the entire work.

Dewatering from the foundation for bridges, culverts, building worksites etc and watering
for consolidation in roads embankments when and where necessary during execution will
have to be done by the contractor and no extra payment will be made on that account. The
term dewatering shall mean the execution or operation of the items due to standing water
as well as due to percolation water.
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84.

85.

86.

(@)

(b)

87

88.

89.

90.

Required % of the gross amount of the bill will be deducted from the contractors bill
towards income tax & as amended from time to time.

The contractors are required to pay the Royalty as fixed by he Govt. and amended if any
from time to time.

The quantities in respect of the items for which quoted rates are more than 25% of the
estimated rates are not allowed to be varied by more than five percent. In case, if it
exceeds the limit approval of the competent authority should be obtained prior to execution.
Miscellaneous :

The department will have the right to inspect the scaffolding and centering made for the
work and reject partly or fully such structures if found defective in their opinion.

Shuttering and centering shall be made with seasoned sal wood planks the inside of which
shall be lined with suitable sheeting and make leak proof and water tight or alternatively
steel shuttering and centering may be used.

Tenderers are also required to go through each clause of P.W.D. form P1 carefully in
addition to the clause mentioned herein before tendering.

An affidavit shall be furnished by the contractor at the time of submission of tender paper
about the authentication of tender documents including bid security. The scanned copy of
the affidavit is to be uploaded through the e-procurement portal along with the bid. The
affidavit in original is to be produced before the officer inviting tender prior to opening of the
bid.

All the forms and Annexure ‘A to ‘B’ attached to section 2 of this DTCN must be filled in
properly alongwith the authenticated documentary evidence required therein, failing which
the bid shall be treated as ‘Non-responsive’ and be rejected.

Definitions

In the contract (as hereinafter defined) the following words and expressions will have the
meanings here by assigned to them.

Approved / Approval — Means approved in writing.

Construction Plant — Means all equipments, appliances or a thing of whatsoever nature
required for the execution, or completion, maintenance of the works or temporary works but
does not include materials or other things intended to form or forming part of the permanent
work.

Contract — means the instruction and information for tenderers General and Special
conditions of the contract, Technical Specification, drawings, tender (including the schedule
of quantities and tender prices) the formal agreement and all agenda and attachment
related to the above.

Contractor — means the particular person, firm or corporation with whom the contract has
been made for executing the work.

Drawing — Means the drawings referred to in the specifications, any modifications of such

drawings approved in writing by the Block Development Officer, Jagatsinghpur and such
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91.

92.

93.

94.

95.

96.

other drawings as may from time to time be furnished or approved in writing by the
Concerned Department.

Concerned Department — Means the Block Development Officer, in-charge of the work
specified or parts of the works under the contract, or such other departmental assistants or
sub-ordinates to whom the Block Development Officer, in-charge may have delegated
certain duties, acting separately within the scope of particular duties entrusted to them.
Government — Means Government of Odisha, Department of Panchayati Raj & W.D

[.S.S. / B.l.S.— Means Indian Standard Specifications / Bureau of Indian Standard.
Temporary Works — Means all temporary works of every kind required for the performance
of the contract.

Specification-Whenever the term “Specification” is used, apart from a specified standard
specification, it shall mean the specification or plan prepared for a particular site as
instructed to the contractor in executing that item of work.

The contractor will write percentage Excess or Less upto two decimal point only if he writes
the percentage excess or less upto more than two decimal point, the two decimal point
shall only be considered without rounding up

Engineer contractor desirous to avail the exemption of EMD is required to submit an
affidavit to the effect that he/she has not yet availed the facility for more than two works
during the current financial year. The name of work for which and the authority to whom the
tenders have been submitted, must be mentioned in the affidavit & he should produce his
original registration certificate at the time of opening of tender failing which the tender will
be rejected.

Before acceptance of tender, the successful bidder will be required to submit a work
programme and milestone basing on the financial achievement so as to complete the work
within the stipulated time and in case of failure on the part of the agency to achieve the
milestone liquidated damage will be imposed.

The single tender received in the first call shall be cancelled without opening of the bid. The
acceptance of a single tender received, even after retendering should have prior approval
of the next higher authority as per Works Department Memorandum No.16 dated
01.01.2015. (Attached for Section-7, Govt. Circular)

The scheduled Caste / Scheduled Tribe / Contractors desirous to avail the facility of
preference as per Govt. rule should enclose the copy of their registration certificate stating
the fact of caste by their registration authority with the bid, failing which they will not get
price preference as per above rule.

The concessions / facilities for 10% Purchase Preference shall be allowed only to the
individual registered contractors belonging to Scheduled Caste and Scheduled Tribe having
Registration Certificate up to "B" Class. (As per Works Department office Resolution
No0.16262/W dated 30.10.2018).

The Security Deposit (Earnest Money, Initial Security and Performance Security) at half the
usual rate may be deposited / realized by / from the Scheduled Caste or Scheduled Tribe
Contractors coming under the Categories up to "B" Class only as against the prescribed
percentage under Rule-13 of Appendix-VIM (P.W.D. Contractors' Registration Rules, 1967)
of O.P.W.D. Code, Volume-Il. (As per Works Department office Resolution No.16262/W
dated 30.10.2018).

Tender will be accepted if registered under CDMS portal only as per codal provision.
Register if any other manner will be cancelled vide Works Department Letter No.9100
dated17.07.2020.
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SECTION - 2
INFORMATION AND
INSTRUCTION TO TENDERERS
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23

24

2.5

SECTION-2

Preparation of Tender Documents
The intending tenderer shall log in to the e-procurement portal identified as

http://tendersodisha.gov.in and download the bid and price bid in shape of an intelligent bill

of quantity in MS Excel format. As per the requirement of the bid document the bidder will
fill up the required informations and fill-up the percentage rate tender in figures on the
intelligent MS Excel sheet. The bidder is to scan his registration certificate, GSTIN, PAN
Card, Affidavit, No relation certificate and certificate issued by competent authorities
required for full-filling the minimum qualification criteria specified in the bid document for
the work. The bidder is also required to scan the RC books and other papers relating to the
machineries and other documents as specified in the bid document.

Method of submission of Tender Documents

The tenderer shall upload the scanned copy / copies of the documents and informations as
per requirement of the bid documents through the e-procurement portal. All documents
and scanned copies are to be uploaded in the designated location of the bid except the
filled up intelligent excel sheet. The filled up intelligent bill of quantities in Excel format will
be uploaded in the designated location of price bid. The bidder is required to upload the
required documents in appropriate location of bid failing which the bid will be rejected. All
the uploaded documents should be clear and legible. Before activating the submit button
the clarity of the document may be ensured by taking out a sample copy. In the e-
procurement tendering system the bidder is required only to submit the required
informations as per bid document instead of submitting the entire bid document. The
“online” bidder shall digitally sign on all statements, documents, clarifications uploaded by
him owning responsibility for their corrections / authenticity. If any of the information
furnished by the bidder is found to be false / fabricated / bogus, the bidder will be black
listed and his EMD / Bid Security forfeited.

The information’s required as per bid documents may be provided in the specified format
annexed to the bid document.

Contractors are not required to write their name on the outer cover containing the bid
documents. They are only required to write the name of the work and authority who had
issued the tenderers. The tender shall not be taken into consideration and item of which no
rate has been entered will not be paid for by the employer when executed and shall be
deemed covered by the other rates and prices in the Bill Quantities.

If the intending tenderer is an individual, the documents shall be signed by the individual
above his full type written name and current address.

If the intending tender is a proprietary firm it shall be signed by the proprietor above his full

name and with his current address.
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2.7

2.8

29

2.10

2.1

If the intending tenderer is a firm in partnership it shall be signed by a partner holding the
power of attorney for the firm in partnership in which case a certified copy of power of
attorney shall accompany in the pre-qualification documents.

If the intending tenderer is a limited company or Corporation, it shall be signed by a duly
authorized person holding the power of attorney in which case certified copy of power of
attorney shall accompany.

All witness and sureties shall be of person of status and probity and their full names,
occupation and address shall be stated below their signatures.

As the period of execution is 06 (six) months so there is no provision of payment of
escalation. As such the increased cost on cement, rod & bitumen will not be considered.
The agency will install display board mentioning information about the work at worksite
after drawl of the agreement at his own cost.

The tender documents duly filled in and signed by the intending tenderer should be
submitted in on-line through prescribed website only.

Opening of Tender Documents.

The tender documents will be opened on dated 31.07.2026 at 11.00 A.M in the office of

the Panchayat Samiti, Jagatsinghpur in the presence of tenderers or their authorized

representative, who wish to be present.

The bidder must upload the valid R.C, GSTIN, PAN, Affidavit, undertaking regarding No
Relationship Certificate which are mandatory.

(b) A class contractor shall employ under him one Graduate Engineer or two Diploma
Holders belonging to state of Odisha. The contractor shall pay to the Engineer personnel
monthly emoluments, which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Odisha. The Engineer-in-Chief
(Civil), Odisha may however assist the contractor with names of such unemployed
Graduate Engineers and Diploma Holders if such help is sought for by the contractor. The
names of authority along with the tender as to who would be supervising the work. Each bill
of the Super class, Special Class or ‘A’ Class Contractor shall be accompanied by an
employment Roll of the Engineering personnel together with a certificate of the Graduate
Engineer or Diploma Holder so employed by the contractor to the effect that the work
executed as per the bill has been supervised by him. (Vide Works Department No. Codes
M-22/91-15384 dated 9.7.1991). The required certificate is to be furnished in the proforma
contained in a separate sheet vide Schedule-B

Sub-contractors experience and resources shall not be taken in to account in determining
the bidder's compliance with the qualifying criteria.

Final Decision making authority

The competent authority reserves the right to accept or reject or disqualify any of the

tender of pre qualification without assigning any reasons and its decision shall be final.
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6. Further Clarification
The Block Development Officer, Jagatsinghpur and concerned Assistant Executive
Engineer / Asst. Engineer / Technical Consultant and may be contacted during office

hours on any working days for any further clarification.

7.  Odisha Bridge & Construction Corporation Ltd. will be allowed price preference upto 3%
over the lowest quotation or tender laid down in Works & Transport Department Resolution
No.-285, dtd. 17.04.1974. The Odisha Construction Corporation will be allowed a price
preference to the extent up to 3% over the lowest tender amount (where their tender is not
the lowest) provided they express willingness to execute the work after reduction of rates
by negotiation.

8.  Sample of all material: The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance at his own cost as may be requiring
by the concerned Block Development Officer.

9. From the commencement of the works to the completion of the same, they are to be under
the contractors charge. The contractor is to be held responsible to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other
causes and they hold the Govt. of Odisha harmless for any claims for injuries to person or
structural damage to property happening from any neglect, default, want of proper care or
misconduct on the part of the contractor or any one in his employment during the execution
of the work. Also no claim shall be entertained for loss due to earth quake, flood, cyclone,
epidemic, riot or any other calamity whether natural or incidental damages so caused will
have to be made good by the contractor at his own cost.

10.  Where it will be found necessary by the Department, the Officer-in-Charge of the work shall
issue an site order book to the contractor to be kept at the site of the work with pages
serially numbered. Orders regarding the work whenever necessary are to be entered in this
book by the PWD Officer-in-Charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated signature. Orders entered in this book
and noted by the contractor’s agent shall be considered to have been duly given to the
contractor for following the instructions of the Department. The site order book shall be the
property of the PWD and shall not be removed from the site of work without written
permission of the Block Development Officer and to be submitted to the Pancyayat

Department every month.
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ANNEXURE -A

(AFFIDAVIT)
(To be submitted in original in legal stamp paper)

I, SR e AGED.............. YEAR,
Son/ Daughter/ Wife of Sri.........oooiiii at present residing
At PO, P.S. Dist..viiii
Pin................... do here by solemnly affirm as follows.
i) That, | / We posses a valid license for execution of works contract issued by *..........
.................. belongsto ...............Class &isvalid upto .................... .

| am submitting tenders before the Block Development Officer At/ Po / PS :
Jagatsinghpur, Dist:- Jagatsinghpur-754103, Odisha for execution of work
***“Construction of Additional Class Room at Punanga Primary School of
Punanga G.P. under Jagatsinghpur Block in response to Notice No.BDO-
JSPUR-PS-01 of 2026-27. | am the authorized signatory on behalf of contractor for
the tender for the work mentioned above.

I am swearing this affidavit that all tender documents and accompanying papers
those being submitted by me before the Block Development Officer, Jagatsinghpur
including E.M.D are all authentic and bonafied documents in the eyes of the law of the
land.

That the fact stated in the affidavit are true to the best of my knowledge and belief.

Signature of Contractor /
Authorized Signatory

Note :
*Mention the license issuing authority.
* *Mention the date up to which the license is valid.
*** Mention the name of the work as per Notice
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ANNEXURE-B

NO RELATION CERTIFICATE

Certified that | / We am / are not related to any officer of Panchayatiraj & D.W
Department of the rank of Assistant Engineer and above or any officer of the rank of Assistant

Secretary above.

I/'We also note that, non-submission of this certificate will render my / our

tender liable for rejection.

CONTRACTOR

List of Relatives of the tender serving in Panchayatiraj & D.W. Department

Place of present posting
S| No. Name of the relatives Rank with office / Division /
Department / Panchayat
Raj D.W Deptt.
1 2 3 4
1.
2.
3.
4.
5.
CONTRACTOR
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SECTION -3
GENERAL RULES & DIRECTIONS
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ODISHAPUBLIC WORKS DEPARTMENT
(Form—Pl)
ITEM RATE TENDERAND CONTRACT FOR WORKS
(General Rules and Directions for the guidance of Contractors)

All works proposed for execution by contract will be notified in a form of invitation to
tender pasted on a board hung up in the office and signed by the Sub-Divisional
Officer/ Block Development Officer.

This notice will state the work to be carried out. The items and
approximate quantities thereof as well as the date of submitting and opening of
tenders also the amount of earnest money to be deposited and the amount of the
security deposited to be deposited by the successful tenderer and the percentage if
any, to be deducted from bills. Copies of the specification, design & drawing and
any other documents required in connection with the submission of tender signed
for the purpose of identification by the Sub-Divisional Officer/Block Development
Officer shall also be open for inspection by the contractor at the office of the Sub-
Divisional Officer/Block Development Officer during office hours.

In the event of the tender being submitted by a firm it must be signed separately by
each member thereof, or in the event of the absence of any partner, it must be
signed on his behalf by the person holding a power of attorney authorizing him to
do so. 3. Receipts for payments made on account of work, when executed by a firm
must also be signed by the several partners except where the contractors are
described in their tender as a firm in which case the receipts must be signed in the
name of one of the partner or by some other person having authority to give
effectual receipts for the firm.

The memorandum of work tendered for and the memorandum of materials to be
supplied by the public Works Department and  their issue rates shall be filled in and
completed in the office of the Sub-Divisional Officer/Block Development Officer
before the tender form is issued if a form is issued to an intending tenderer without
having been so filled in and completed, he shall request the office to have this done
before he completes and delivers his tender.

The amount of earnest money to be deposited will be one percent (1%) of the
tender amount.

Any person who submits a tender shall fill up the usual printed form stating at what
rate he is willing to undertake each item of work. Incomplete tender are tenders
which propose any alteration in the work specified in the said form of invitation to

tender or which contain any other conditions of any sort, or omit to note the time
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within which the work can be finished, or which are not accompanied by a treasury
challan for the required earnest money will be liable to rejection. No single tender
shall include more than one work, but contractors who wise to tender for two or
more works shall submit a separate tender for each. Tender shall bear the name of
the work to which they refer written out-side envelop. Cash deposits for earnest
money herein before mentioned shall be made in Government Treasuries and the
challan thereof should be enclosed with the tender

7. The Block Development Officer or his duly authorized assistant will open the
tenders in the presence of any intending contractors who may be present at the
time and will enter the amounts of the several tenders in a comparative statement
in a suitable form. In the event of a tender being rejected the challan for the earnest
money forwarded therewith be returned to the tenderer with a pay order for the
amount of the earnest money.

8. The Block Development Officer, Jagatsinghpur shall have the right of rejecting all
or any of the tenders.

9. In the event of a tender of being selected for acceptance, the Block Development
Officer who opened the tenders will, if he is competent to accept the tender, inform
the tenderer of the selected tender who shall thereupon sign, copies of the
specification and other documents mentioned in rules1and4for the purpose of
identification and for his acceptance with the tender. The tenderer of the selected
tender shall also deposit the required amount of the security money within the
prescribed time. If the tenderer fails to deposit the required amount of the security
money within the prescribed time, the Block Development Officer may reject the
tender. If the Block Development Officer is not competent to accept the tender
himself, he will inform the tenderer of the tender which he decides to recommend
for acceptance. Such tender shall thereupon sign forth with copies of the
specification and other documents mentioned in rule 1 and 4 and shall deposit the
required amount of security money within the prescribed time. The tender with the
specification and other documents signed by a tenderer will when be forwarded for
acceptance to the Block Development Officer who is competent to accept the
same. If the said Block Development Officer rejects the tender the security money
deposited shall be refunded to the Contractor.

10. When a tender is rejected for acceptance the tenderer shall deposit the required
amount of the security money in cash in the treasury and shall forward the challan
to Block Development Officer Government securities may be endorsed to the Block
Development Officer in lieu of a cash deposit of the required amount of the security
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11.

12.

money. No tender shall be finally accepted until the required amount of the security
money has been deposited.

The amount of security money to be deposited by the tenderer whose tender is
selected for acceptance shall be 10% of the estimated value of the work and
towards this amount the earnest money already deposited by him shall be credited.
At least half to this security inclusive of the earnest money shall be deposited by
the tenderer within such time as may be notified to him in writing by the officer
opening the tender, failing which tender shall be liable to rejection. Any balance of
the security money outstanding after completion of the contract with the tenderer
may be made up by deduction of 5% of the amount of each payment to be made to
him under Clause-7 of the conditions of contract for work done under the contract.
When tender has been selected for acceptance and the required amount of the
security money has been deposited, the Block Development Officer shall scrutinize
all pages of the form of Percentage Rate Tender and Contract for works to see that
the form has been properly filled up and signed the contractor and the signature
witnessed. He shall then, if he is competent shall send the form of signature of the

acceptance to the officer competent to accept it.
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TENDER FOR WORKS

| / We hereby tender for the execution for the Government of Odisha for the work

specified in the under written memorandum at the rates specified therein a period of 06 (six)

calendar months from the date of written order to commence and in accordance in all respects

with the specifications designs and other documents referred to in rule. | here of and subject to

the annexed conditions of contract and with such materials as are provided for by and in all other

respects in accordance with such condition so far as applicable.

a) If several sub-
works are included
they should be
detailed in a
separate sheet.

d) This deposited as
per WD OM
No.173/W  Dated
03.01.2026 & OM
No.632 1W. Dt.
09.01.2026.

e) This percentage
from bills will be
credited to the
contractor’s
security

CONTRACTOR

MEMORANDUM

(@) Name of Work

(c) Amount put to tender

(e) Agreement Amount

(g) E.MD

(h) i) Additional Performance Security
deposit.

ii) Initial Security Deposited

(i) Percentage to be deducted from the
work bill of contractor

(The recovery for Royalty of
materials is provisional. This is
subject to change as per guidelines
of Govt. issued from time to time.)

() Time required for the work from date
of commencement as per work
order

(k) Date of written order to
commencement

(I) Stipulated date of completion of the
work

(m) Total number of items tendered

29

Construction of Additional Class Room
at Punanga Primary School of Punanga
G.P. under Jagatsinghpur Block

Rs.15,30,024.00

Rs.

Rs.15,400.00

Rs.

Rs.

SD @ 3% or @ 5% (As admissible)
Labour Cess @ 1%

L.T.=@ 1% or @ 1.5% (As admissible)
CGST & SGST (As admissible)

The contractors are required to pay the
Royalty, DMF, EMF & additional charges of
minor minerals as fixed by the Govt. and
amended if any from time to time

Six Calendar Month

19 (nineteen) ltems
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Nature of
contractor
before
submission of
tender

Signature of
witness to one
tender’s
signature

Signature of
Officer by
whom accepted

Agreement No......

Should this tender be accepted I/We hereby agree to abide by and fulfill
the terms and provision of the said condition of contract annexed here to
so far as applicable, or in defaults thereof to forfeit and pay to the
Governor of Odisha or his successors in office, the sum of money
mentioned in the said conditions.

Datedthe ...........ccooeneniil. Dayof oo, 2026
Witness :
Address:

CONTRACTOR

The above tender is hereby accepted by me on behalf of the Government
of Odisha.

Datedthe ............ccceeiinnn Dayof ..o 2026

BLOCK DEVELOPMENT OFFICER,
JAGATSINGHPUR

......... P1 Certified that this agreement contains .............Pages only

(Schedule XLV-Form No.-61)

CONTRACTOR
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SECTION - 4
CONDITION OF CONTRACT
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CONDITIONS OF CONTRACT

Clause-1: All compensation or other sums of money payable by the
contractor of Government under the terms of his contract may be
deducted from or paid by, the sale of a sufficient part of his security
deposit of from the interest arising there from, or from any sums which
may be due or may become due to the contractor by Government on any
account whatsoever and in the event of his security deposit being
reduced by reason of any such deduction or sale as aforesaid, the
contractor shall within ten days thereafter make good in cash or
Government securities endorsed as aforesaid any sum or sums which
may have been deducted from or raised by, sale or the security deposit
or any part thereof.

Clause 2(a): The time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall be reckoned
from the date on which the written order to commence work is given to
the contractor. The work shall throughout the stipulated period of the
contract, be carried on with all due diligence (time being deemed to be of
essence of the contract on the part of the contractor) and the contractor

shall pay, as compensation, an amount equal to 1/2 percent on the

amount of the estimated cost, if the whole work as shown by the tender
for everyday that the work remains uncommenced, or unfinished after
the proper dates (The work should not be considered finished until such
date as the Block Development Officer shall certify as the date on which
the work is finished after necessary rectification of defects as pointed out
by the Block Development Officer or his authorise agents, are fully
complied with by the contractor to the Block Development Officer's
satisfaction). And further, to ensure good progress during the execution
of the work the contractor shall be bound, in all cases in which the time
allowed for any work exceeds one month, to complete one-fourth of the
whole of the work before one fourth of the whole time allowed under the
contract has elapsed, one half of the work, before one half of such time
has elapsed, and three fourth of work before three fourths as such time
has elapsed, in the events of the contractor failing to comply with the
conditions, he shall be liable to pay as compensation an amount equal to
one-third percent on the said estimated cost of the whole work for
everyday that the due quantity of work remains incomplete. Provided
always that the entire amount of compensation to be paid under the
provisions of this clause shall not exceed 10 percent on the estimated
cost of the work as shown in the tender.

(b) If there are possibilities of exceeding this compensation amount
as mentioned in clause (a) 10% of the estimated cost, or in any case in
which under any clause or clauses of this contract the contractor shall
have rendered himself liable to pay compensation amounting to the
whole of his security deposit in the hands of Government (whether paid
in once on or deducted by installments) the Block Development Officer
on behalf of the Governor of Odisha, shall have power to adopt any of
the following courses, as he may deem best suited to the interest of the
Government.

i) To rescind the contract (of which rescission notice in the writing to
the contractor under the hands of the Block Development Officer
shall be conclusive evidence) 20% of the value of left over work will
be realized from the contractor as penalty

i) To employ labour paid by the Public Works Department and to
supply materials to carry out the work or any part of the work,
debiting the contractor with the cost of the labour and the price of the
materials (of the amount of which the cost and price certificate of the
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ii)

iv)

Block Development Officer shall be final and conclusive against the
contractor) and crediting him with the value of the work done. In all
respects in the same manner and at the same rate as if it had been
carried out by the contractor under the terms of his contract, the
certificate of the Block Development Officer as to the value of work
done shall be final and conclusive against the contractor.

To measure of the work of the contractor and to take such part of
the work of the contract as shall be in executed out of his hands
and to give it to another contractor to complete, in which case
any expenses which may be incurred in excess of the some
which would have been paid to original contractor. If the whole
work had been executed by him (of the amount of which expect
the certificate in writing of the Block Development Officer shall be
final and conclusive) shall be borne and paid by the original
contractor and may be deducted from any money due to him by
Government under the contract or otherwise or from his security
deposit or the proceeds of sale thereof or a sufficient part
thereof.

In event of any of the above courses being adopted by the Block
Development Officer the contractor shall have no claim to
compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of or with a
view to the execution of the work or the performance of the
contract. And in case the contract shall be rescinded under the
provision aforesaid, the contractor shall not be entitled to recover
or be paid any sum for any work there of for actually performed
under this contract. Unless and until the Block Development
Officer shall have certified in writing the performance of such
work and the value table in respect thereof and he shall only be
entitled to be paid the value of so certified.

Security deposit of the contractor shall be refunded only twelve
months after the date of completion of the work provided the final
bill has been paid and defects, if any rectified.

Clause-3: In any case in which any of the powers conferred upon the
Block Development Officer by clause 3 thereof, shall have become
exercisable and the same shall not be exercised, the non exercise
thereof shall not constitute a waiver of any of the conditions in the
event any further here of and such powers shall not with standing be
exercisable in the event of any future case default by the contractor of
which by any clause or clauses hereof he is declared liable to pay
compensation amounting to the whole of his security deposit, and the
liability of the contractor for past and future compensation shall
remain unaffected, in the event of the Block Development Officer
putting in force the powers vested in him under the preceding clause
may be, if he so desires, take possession of all or any tools, plants,
materials and stores, in or upon the works, or the site thereof or
belonging to the Contractor, or procured by him and intended to be
used for the execution of the work or any part thereof, paying or
allowing for the same in the account at the contract rates, or in case
of these not being applicable, at current market rates to be certified by
the Block Development Officer whose certificate thereof shall be final,
otherwise the Block Development Officer may be noticed in writing to
the contractor or his clerk of the works, foreman or other authorised
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agent require him to remove such tools, plants, materials, or stores
from the premises (within a time to be specified in such notice) and in
the event of the contractor failing to comply with any such requisition,
the Block Development Officer may remove them at the contractor's
expense or sell them by auction or private sale on account of the
contractor and at his risk in all respects, and the certificate of the
Block Development Officer as to the expense of any such removal
and the amount of the proceeds and expense of any such sale shall
be final and conclusive against the contractor.

Clause-4 : If the contractor shall desire an extension of the time for
completion of the work, on the ground of his having been unavoidably
hindered in its execution or any other ground, he shall apply in writing
to the Block Development Officer within 30 days of the date of the
hindrance on account of which he desires such extension as
aforesaid and, the Block Development Officer shall, if in his opinion
(which shall be final) reasonable grounds be shown therefore,
authorise such extension of time, if any, as may in his opinion be
necessary or proper. The Block Development Officer shall at the
same time in form the contractor whether he claims compensation for
delay.

Extension time

Clause-5: On completion of the work, the contractor shall be
furnished with a certificate by the Block Development Officer ) »
(hereinafter called the Concerned Department) of such completion, Final Certificate
but no such certificate be given nor shall the work be considered to
be completed until the contractor shall have removed from the area of
the premises (to be distinctly marked by the Block Development
Officer in the site plan) on which the work shall be executed, all
scaffolding surplus materials and rubbish, and cleared off the dirt from
all wood-work, doors, windows, walls, floors, or other parts of any
building in upon or about which the work is to be executed, or of
which he may have had possession for the purpose of the execution
thereof, nor until the work shall have been measured by the Officer of
the Public Works Department in accordance with the rules of the
department whose measurements shall be binding and conclusive
against the contractor, if the contractors shall fail to comply with the
requirements of this clause as to removal of scaffolding surplus
materials and rubbish and cleaning off dirt on or before the date fixed
for work, the Concerned Department may at the expense of the
contractor remove such scaffoldings materials and rubbish and
dispose of the same as he thinks fit and clean off such dirt as
aforesaid and the contractor shall forthwith pay the amount of all
expenses incurred and shall have no claim in respect of any such
scaffolding or surplus materials; as aforesaid except for any cum
actually realised by the sale thereof.

Sub-Clause to Clause - 5: If in the opinion of the Concerned
Department which shall be final and binding on the contractor
occupation or utilisation of a portion of the, completed in no way
interferes with the progress of a rest of the work the same may be
occupied or utilised by or on behalf of the Government under the
written order of the Concerned Department. This will not impede the
right of the Concerned Department to get the defects if any rectified
by the contractor at his (Contractors) own cost within 6 months from
the date of completion of the whole work provided that the contractor
will not be allowed any connection either in the shape of extension of
stipulated period or any other monetary compensation on account of
such occupation or use.
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Clause - 6: A bill shall be submitted by the contractor each month on
or before the date fixed by the Concerned Department for all works
executed in the previous month and the Concerned Department or his
subordinate shall take the requisite measurement for the purpose
having the same verified and the claim as far as admissible, adjusted,
if possible, before the expiry of ten days from the presentation of the
bill. If the contractor does not submit the bill within the time fixed as
aforesaid, the Concerned Department or his subordinate shall
measure up the said work in the presence of the contractor whose
countersignature to the measurement list will be sufficient warrant,
and the Concerned Department or his subordinate shall prepare a bill
from such list which shall be binding on the contractor in all respects.

Provided that, if any balance of the 10% security is
outstanding from each such payment shall be deducted so much, not
exceeding 5% as may be necessary to make up the balance of the
security. All such intermediate payments to the contractor shall be
regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed and
shall not preclude the requiring of bad, unsound and imperfect or
unskillful work to be removed and taken away and reconstructed or
erected , or any part thereof in any respect, or the accrual of any
claim nor shall it conclude, determine, or effect in any way the powers
of the Concerned Department under these conditions or any of them
as to the final settlement or adjustment of the accounts or otherwise ,
or in any other way vary or affect the contract.

Clause - 7: The final bill shall be prepared by the officers of the Public
Works Department in accordance with the rules of the Department in
the presence of the contractor within one month of the date fixed for
completion of the work.

Clause - 8: DELETED

Clause - 9: The contractor shall execute the whole and every part of
the work in the most substantial and workmanlike manner, and both
as regards materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also confirm
exactly, full and faithfully to the designs, and drawings and
instructions in writing relating to the work signed by the Concerned
Department and lodged in his office, and to which the contractor shall
be entitled to have access at such office, for the purpose of inspection
during office hour and the contractor shall, if he so requires, be
entitled at his own expense to make or cause to be made copies of
the specification, and of all such designs, drawings and instructions
as aforesaid.

Sub clause — 9 The work should be done strictly in accordance with
the relevant specifications of the |.S.l. Codes. If the work is not
covered by the specification of I.S.l. it should be done in accordance
with the provision in the Odisha Detailed Standard Specifications
(O0.D.S.S). In case, the work is not covered by O.D.S.S. the work
should be executed as per the instruction of the Concerned
Department.

Clause-10: The Concerned Department shall have power to make
any alterations in or additions to the original specifications, drawings,
designs and instructions that may appear to him necessary and
advisable during the progress of work, and the contractor shall be
bound to carry out the work in accordance with any instructions which

Payment on intermediate
certificate be regarded as
advances and bill to be
submitted monthly

Works to be executed in
accordance with
specification drawing and
orders, etc.

Alteration in
specification and
designs
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may be given to him in writing signed by the Concerned Department
and such alteration shall not invalidate the contract, and any
additional work which the contractor may be directed to do in the
manner above specified as part of the work shall be carried out by the
contractor on the same conditions in all respects on which he agreed
to do the main work, and at the same rates as are specified in the
tender for the main work. The time for the completion of the work shall
be extended in the proportion that the additional work differs to the
original contract work and the certificate of the Concerned
Department shall be conclusive as to, such proportion. And if the
additional work includes any class of work, for which no rate is
specified in this contract, then such class of work shall be carried out
at the rates entered in the sanctioned schedule of rates of the locality
during the period when the work is being carried on and if such last
mentioned class of work is not entered on the schedule of rates of the
district then the contractor shall within seven days of the date of his
receipt of the order to carry out the work inform the Concerned
Department of the rate which it is his intention to charge for such
class of work, and if the Concerned Department does not agree to
this rate he shall by notice in writing be at liberty to cancel his order to
carry out such class of work and arrange to carry it out in such
manner as he may consider advisable.

No deviations from the specification stipulated in the contract
or additional items of work shall ordinarily be carried out by the
contractor, nor shall any altered, additional or substituted work be
carried out by him, unless the rates of the substituted, altered or
additional items have been approved and fixed in writing by the
Concerned Department.

The contractor shall be bound to submit his claim for any
additional work done during any month on or before the 15th day of
the following month accompanied by a copy of the order in writing of
the Concerned Department for the additional work and that the
contractor shall not be entitled to any payment in respect of such
additional work if he fails to submit his claim within the aforesaid
period.

Provided always that if the contractor shall commence work
or incur any expenditure in regard thereof before the rates shall have
been determined as lastly herein before mentioned, in such case he
shall only be entitled to be paid in respect of the work carried out or
expenditure incurred by him prior to the date of the determination of
the rates as aforesaid according to such rates as shall be fixed by the
Panchayat Raj & DW Deptt. In the event of a dispute, the decision of
the Block Development Officer, Jagatsinghpur will be final.

Clause-11: If at any time after the commencement of the work the
Government of Odisha shall for any reason whatsoever not required
the whole thereof as specified in the tender to be carried out the
Concerned Department shall give notice in writing of the fact to the
contractor who shall have no claim to any payment or compensation
whatsoever on account of any profit or advantage , which he might
have derived from the execution of the work in full but which he did
not derive in consequence of the full amount of the work not having
been carried out neither shall he have any claim for compensation by
reason of any alterations having been made in the original
specification drawings, designs and instruction which shall involve
any curtailment of work as originally contemplated.

Clause-12: If it shall appear to the Concerned Department or his sub-
ordinate-in-charge of the work, that any work has been executed with
unsound, imperfect or unskillful workmanship or with materials of any

Extension of time in
consequence of alterations

Extension of time in
consequence of alterations.

Do not invalidate
contractors

Rates or work not in
estimate or schedule of
rates of the District

No compensation for
alternation in or restriction of
work to be carried out.
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inferior description, or that any materials or articles provided by him
for the execution of the work are unsound or of a quality inferior to
that contracted for or otherwise not in accordance with the contract,
the contractor, shall on demand in writing from the Concerned
Department specifying the work, materials or articles complained of

not with standing that the same may have been inadvertently passed
certified and paid for, forthwith rectify or remove and reconstruct the
work so specified in whole or in part, as the case may require or as
the case may be, remove the materials or articles so specified and

Action and compensation
payable in case of the

work.

provide other proper and suitable materials or articles at his own
proper charge and cost, and in the event of his failing to do so within a
period to be specified by the Concerned Department in his demand
aforesaid, then the contractor shall be liable to pay compensation at
the rate of one percent on the amount of the estimate for every day
not exceeding ten days, while his failure to do so shall continue and in
the case of any such failure the Concerned Department may rectify or
remove, and re-execute the work or remove and replace with others,
the materials or articles complained of as the case may be at the risk
and expense in all respects of the contractor.

Clause-13: All work under or in course of execution or executed in

pursuance of the contract shall at all times be opened to the
inspection and supervision of the Concerned Department and his

Work to be open for
inspection.

subordinates and the contractor shall at all times during the usual
working hours, and at all other times at which reasonable notice of the

intention of the Concerned Department or his subordinate to visit the
works shall have been given to the contractor either himself be
present to receive orders and instruction, or have a responsible agent

Contractor or responsible
Agents to be present.

duly accredited in writing present for that purposes. Orders given to
the contractor's agent shall be considered to have the same force as if
they had been given to the contractor himself.

Clause-14: The contractor shall give not less than five days notice in
writing to Concerned Department or his subordinate-in-charge of the
work before covering up or otherwise placing beyond the reach of
measurement of any work in order that the same may be measured

and correct dimensions there of be taken before the same is so
covered up or placed beyond the reach of measurement and shall not

Notice to be given before
work is covered up.

cover up or place beyond the reach of measurement, any work
without the consent in writing of the Concerned Department or his
subordinate-in-charge of the work and if any work shall be covered up
or placed beyond the reach of measurement without such notice
having been given or consent obtained, the same shall be uncovered
at the contractor's expense, or in default thereof no payment or
allowance shall be made for such work of the materials with which
same was executed.

Clause-15: If the contractor or his work people, or servants shall break,
deface injure or destroy any part of a building in which they may be working or
any building, road, fence, enclosure, or grass land or cultivated ground
continuous to the premises on which the work of any part of it is being
executed or if any damages shall happen to the work while in progress, from
any cause whatever or any imperfection became apparent in it within twelve
months from the date of final certificate of its completion shall have been
given by the Concerned Department, as aforesaid the contractor shall make
the same to be made good by other workmen and deduct the expenses (of
which the certificate of the Concerned Department shall be final) from any
sums that may be then, or at any time thereafter may become due to the
contractor, or from his security deposit or the proceeds of sale thereof, or of a
sufficient portion there of and the contractor shall be liable to pay any part of
the expenses not so recovered by the Concerned Department.
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Clause -16 : The contractor shall supply at his own cost all materials (except such
special materials, if any as may in accordance with the contract be supplied from the
Panchayat Raj D.W Deptt. stores), Plant, tools, appliances, Implements, ladders,
cordage, tackle scaffolding and temporary works requisite or proper for the proper
execution of the work whether original, altered or substituted, and whether included
in the specification or other documents forming part of the contract or referred to in
these conditions or not to which may be necessary for the purpose of satisfying or
complying with the requirement of the Concerned Department as to any matter as to
which under this conditions be is entitled to be satisfied which he is entitled to
require together with carriage therefore to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials necessary for the purpose of setting out works, and counting, weighing
and assisting in the measurement of examination at any time and from time to time
of the work or the materials. Failing him so doing the same may be provided by the
Concerned Department at the expense of the contractor under the contract or from
his security deposit or the proceeds of sale thereof, or of a sufficient portion thereof.
The contractor shall also provide all necessary fencing and lights required to protect
the public from accident, and shall be bound to bear the expenses of defense of
every suit, action or other proceedings at law that may be brought any person for
injury sustained owing to neglect of the above precautions, and to pay damages and
cost which may be awarded in any such suit, action or proceedings to any such
person or which may with the consent or the contractor be paid to compromise any
claim by any such person.

Contractor to supply
plant, Ladders,
Scaffolding etc.

And is liable for
damages arising
from non provisions
of lights fencing etc.

Clause -17 : No female labour shall be employed within the limits of a cantonment. The
contractor shall not employ for the purpose of this contract any person who is below the
age of fourteen years, and shall pay to each labourer for the work done by such labourer,
wages not less than the wages paid for similar work in the neighborhood.

Explanation - Fair wages means wages whether for time of piece work
prescribed by the State P.W.D. provided that where higher rates have been prescribed
under the minimum wages Act. 19-18 wages at such higher rates would constitute Fair
Wages.

The Block Development Officer shall have the right to enquire into and decide
any complaint alleging that the wages paid by the contractor to any labourer for the work
done, by such labourer is less than the wages paid for similar work in the neighborhood.

The officer-in-charge of the work shall have the right to decide whether any
labourer employed by the contractor is below the age of fourteen years and to refuse to
allow any labourer whom he decides to be below the age of fourteen years to be

employed by the contractor.

Clause-18: The contractor shall not be assigned or sublet without the written
approval of the Block Development Officer. And if the contractor shall assign or
sublet his contract or attempt so to do or become insolvent or commence any
insolvency, proceedings or make any composition with his creditor or attempt so
to do or if any bride, gratuity, gift, loan, perquisite reward, or advance, pecuniary
or otherwise, shall either directly or indirectly be given, promised, or offered by
the contractor, or any of his servants or agents to any public officer or persons in
the employ of Government in any way relating to his office employment, or if any
such officer or person shall become in any way directly or indirectly interested in
the contract, the Block Development Officer may there upon by notice in writing
rescind the contract and the security deposit of the contractor shall there upon
stand forfeited and be absolutely at the disposal of Government and the same
consequences shall ensure a if he contract had been rescinded under the clause
3 hereof, and in addition the contractor, shall not be entitled to recover or be paid
for any work thereto for actually performed under the contract.

Work not to be sublet.
Contract may be
rescinded and
Security Deposit
forfeited for subletting
bribing or if contractor
becomes insolvent.

Clause-19: All sums payable by way of compensation under any of these
conditions shall be considered as reasonable compensation to be applied to the
use of Government without reference to the actual loss or damage sustained and
whether or not any damage shall have been sustained.

Sum payable by way of
compensation to be
considered as reasonable
compensation without
reference to actual loss.
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Clause-20: In the case of a tender by partners, any change in the constitution of the
firm shall be forth with notified by the contractor to the Concerned Department for his
information.

In case of failure to notify the change in the constitution within fifteen days

the Concerned Department may by notice in writing rescind the contracts and the Changes in
security deposit of the contractor shall thereupon stand forfeited and be absolutely at constitution of firm.
the disposal of Government and the same consequences shall ensure as if the

contract had been rescinded under clause 3 hereof, and in addition the contractor
shall not be entitled to recover or be paid for any works therefore actually performed
under the contract.

Clause-21: All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Block Development Officer, Jagatsinghpur for the
time being who shall be entitled to direct at what point or points and in what manner they are to
be commenced and from time to time carried on.

Clause-22: DELETED.

Clause-23: When the estimate on which a tender is made includes lump sums in respect
of parts of the work the contractor shall be entitled to payment In respect of the Items of
work involved or the part of the work in question at the same rates as are payable under

this contract for such items, or if the part of the work in question is not, in the opinion of

the Concerned Department capable of measurement, the Concerned Department may by Lump sums in

estimates

his discretion pay the lump sum amounts entered in the estimate, and the certificate in
writing of the Concerned Department shall be final and conclusive against the contractor
with regard to any sum or sums payable to him under the provisions of this clause.

Clause-24: In the case of any class of work for which there is no such specification as is
mentioned in the rule |, such work shall be carried out in accordance with Circle specification and
in the event of there being no circle specification, then in such case the work shall be carried out
in all respect in accordance with the instructions and requirements of the Concerned Department.

Clause -25 : The expression "work" or "work" where used in these conditions shall, unless there
be something either in the subject or context repugnant to such construction, be construed , and
taken to mean the works by or by virtue of the contract contracted to be executed, whether
temporary or permanent, and whether original, altered, substituted or additional.

Clause-26: Government shall be entitled to recover in full from the contractor any amount that the
Government may be liable to pay under Workman's compensation Act VII of 1923 to any
workman employed in course of execution of any part of the work covered by these contract.

Clause-27: That the purpose of jurisdiction in the event dispute if any, the contract should be
deemed to have been entered into within the state of Odisha and it is agreed that neither party to
the contract or of agreement will be competent to bring a suit in regard to the matters covered by
this contract at any place outside the state of Odisha.

Clause-28: The department will have the right to inspect the scaffolding and centering made for
the work and can reject partly or fully such structure if found defective in their opinion.

Clause-29: Sanitary arrangements will be made by the contractor at this own cost for his labour
camp.

Clause-30(a): The contractor shall bear all taxes including sales tax, Income tax, royalty,
fair-weather charges and tollage, where necessary.

Clause — 31 Attached.
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GOVERNMENT OF ODISHA
WORKS DEPARTMENT

EETTEETY

OFFICE. MEMORANDUM

File No. -07556900242019- /515{(7?, W, T 19 -/} ’/ﬁ

Sub:- Codal / contractual provisions regarding Price Adjustment in works contract.

Codal / contractual provisions regarding Price Adjustment in works contract
was under active consideration of Government. After careful consideration,

Government have been pleased to make the codal/ contractual provisions regarding

Price Adjustment clause due to increase or decrease in rate and price of labour,
materials, fuels & lubricants and plant & machineries spare component to be
incorporated in DTCN / condition of Contract as per Annexure-"A”.
1- This Office Memorandum shall be a part of the relevant clauses of DTCN
and Agreement and shall take effect from the date of issue.
2- This has been concurred in by Finance Department vide their File No.
FIN-WF1-MISC-0031-2019 (OSWAS) dt 23.10.2019 and Law Department
vide their UOR No.2218/L dt.29.10.2019.

Commissioner -

Memo No. /5% {/? Cg MW, dated, ,}O] = "/7

/ Copy with copy of enclosure forwarded to Principal Secretary to Hon'ble Chief
| Minister, Odisha for information and necessary action,

(\;/\WWY ERINED

FA - cum- Addl. Secretary to Government

Memo No. / 5%/‘-/[51 W, dated, /&) ~// ’/q

| Copy with copy of enclosure farwarded to P. S to

atar \Aln
tc Hon'ble Ministe

oo
S, VVOIKS,

! Odisha / P. 8. to Hon'ble Minister, Finance, Odisha for information and necessary

" action. WW 1q It \(\,

FA - cum- Add!. Secretary to Government

(P70
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2
Memo No N\ {m ffi/) /W, dated il i

copy of enclosure forwarded to OSD o

PGS o Principal ‘w‘c‘etary inance Departiment
action
FA - cum- Secritary to Government
Memo No. /f{ %4} W, dated, /9 ~// - /57

Copy with copy of enclosure forwarded to the Principal Acceuntant General
- (A&E}, Qdisha, Bhubaneswar / Principal Accountant General (E & S R Audit),

Odisha, Puri Branch, Puri for information and necessary action.
: o, _{i"i\f\,& Hw‘”"‘; -« \ ({ ; (“ 3% .

FA - cum- Addl Secretary to Gaovernment

WMemo No. }5%’6/3\ /W, dated, /67 -/ "/ff
Copy with copy of enclosure forwarded to All Depagimehts ! Managing
Director, OB & CC Ltd., Bhubaneswar / Managing Director, OCC: Ltd., Bhubaneswar
/ Chief Architect, Odisha, Bhubaneswar for information and necessary action.
I i

3 ft R o
S G SRR

FA - cum- Addl. Secretary to Government

g
i
w
)
¢
i

Meme No. :5%})’@ M, dated, /";,lz —~// - /(/?
i Copy with copy of enclosure forwarded to EIC (Civil), Odisha / All Chief
E Engineers, Odisha / Al Superintending Engineers / All Executive Engineers (under
- Works Department) for information and wide n:ircu!ation among s tbordinate offices

W

FA - cum- Addl ry m Covemmemt

Memo No. /585 l/‘ W, dated, |C] —]]
Copy with copy of enclosure forwarded to OSWAS Control Room with a
request lo upload it in the web-site of Worke Deparment
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- 3.
Memo No /5%’ {/;6 /W, dated, /C? - // ’)q
Copy with copy of enclosure forwarded to the Director, Printing, Stationary &

z-rmail (deputvdtrectorpp@red:fmasi.com) for

urt in the next issué of Odisha Gazette and
artment for official use

(“:\(\Q"‘wﬁr’\fgﬁ v 9

FA - cum- Addl Secretary to Government

Memo No. /Eﬁf)wé W, dated, /q ~/) "”/5]
) Copy with copy of enclosure forwarded to A/C-l Section / A/C-II Section /
; Road Section / Plan Section / Building Section / Budget Section / N Hs. Section / FC
& AA Section / EAP Cell / Legal Cell, Works Department for information and

' necessary action, QA@ e &

Yo U
FA - cum- Addl Secretary to Government

4
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Clause 31 :- Price Adjustment

31.1 : Contract price shall be adjusted for increase or decrease In rates and

price of labour, materials, fuels and lubricants in accordance with the following

principles and procedures and as per formula given in following Paras.

(@) The price adjustment shall apply for the work done from the start date given in the
contract data up to end of the initial intended completion date or extensions granted

by the Engineer and shall not apply to the work carried out beyond the stipulated lime
for reasons attributable to the contractor.

{b) The price adjustment shall be determined during each month from the formula
given in following Paras

{c) Following expressions and meanings are assigned to the work done during each
month:

R=Total value of work done during the month. It would include the amount
of secured advance granted, if any, during the month, less the amount
of secured advance recovered, if any during the month. it will exclude
value for works executed for extra items under variations.

31.2 : To the extent that full compensation for any rise or fall in costs to
the contractor is not covered by the provisions of this or other
clauses in the contract, the unit rates and prices included in the
contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs

The formula (e) for adjustment of prices are:

31(a) {i): Adiustment of Other Materials Component

CONTRACTOR

Price adjustment for increase or decrease in cost of local
materials other than cement, steel, bitumen , pipe and PCL
procured by the contractor shall be paid in accordance with the
following formula:

Vum= 0.85x Pr/100 x R x (My- Mg)/My

Vwm = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other
than cement, steel, bitumen and POL.

Mo= The all India wholesale price index(all commodities) on 28 days
preceding the date of opening of Bids, as published by the
Ministry of Commerce and Industry ,Government of India, New
. Delhi.

Mi=  The all India wholesale price index (all commodities) for the
month under consideration as published by the Ministry of
Commerce and Industry , Government of India, New Delhi.

P.. . Percentage of local material component (other than cement,
steel, bitumen and POL) of the work.

Mot &

i
LTI

1
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3t{al(it); Adjustment for Cement Component

Price adjustment for increase or decrease ir the cost of cement
procured by the contractor shall be paid in accordance with the
tollowing formula:

Voo .85 xP/100x R x (Cy- Cp)/Cy

Ve - Increase or decrease in the cost of work dur ng the month under
consideration due fo changes in the rates fo- cement

Co= The all India wholesale price index for Ordinary Portland
Cement (OPC) on 28 days preceding the date of opening of
Bids as published by the Ministry of Commerce and Industry |
Government of India, New Delhi.

Ci= The all India wholesale price index for OQrdinary Portland
Cement {OPC) for the month under consideration as published
oy the Ministry of Commerce and Industry, Government of
india, New Delhi

P. - Percentage of Cement Component of the work

31({ay(iii): Adjustment for Steel Component

{iin) Price adjustment for increase or decrease in the cost of steel
procured by the contractor shall be paid in accordance with the
following formula:

Vo= 0.85 x P/100 x R x (54 Sp)/So

Ve = Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel

Sp- The all India wholesale price index for s'eel (Mild Steel long
products) on 28 days preceding the date of opening of Bids as
published by the Ministry of Commerce and Industry
Government of India, New Delhi

S4=  The all India wholesale price index for sieel (Mild Steel long
products) for the month under consideration as published by the
Ministry of Commerce and Industry, Government of India, New
Delhi.

Ps = Percentage of steel component of the work

Note: For the application of his clause, index of (Mile Steel long products)
has been chosen fo represent steel group.
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31(a)ivi: Adjustment of Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen
shall be paid in accordance with the following formula:

Vo= 0.85x Py/100 x R x (B;- Bg)/By

Ve - Increase or decrease in the cost of work during the month under
consideration due to changes in the rate for bitumen.

Bo=  The official retail price of bulk bitumen at the 10C / BPCL depot at
nearest center on the day 28 days prior to date of opening of Bids.

B: - The official retail price of bulk bitumen at 10C / BPCL depot at
nearest center for the 15th day of the month under consideration.

Py = Percentage of bitumen component of the work

31(a)dv): Adjustment towards differential cost of Pipes.

Price adjustment for increase or decrease in the cost of pipe shall
be paid in accordance with the following formula:
Voi=  0.85 X Pu/100 x R X (Pis- Pio)/Pio

Vi = Differential cost of pipe ie. amount of increase or decrease in
rupees to be paid or recovered during the month under
consideration.

Pri=  Percentage of pipe component of the work

Pa - All India Whole sale price index of pipe for the period under
consideration as published by the Ministry of Commerce and
Industry , Government of India, New Delhi

Pio= Al India Whole sale price index of pipe on 28 days preceding the
date of opening of Bids as published by the Ministry of Commerce
and Industry , Government of India, New Delhi
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31(h): Adjustment of Labour Component

Price adjustment for increase or decreas: in the cost due o
labour shall be paid in accordance with the oliowing formula
W iR E S PO OR R S {Lj" Loy le

Vi = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local tabour.

Le=  The minimum wages for unskilled labour as Notified by
Government of Odisha as prevailed on the last stipulated date
of receipt of tender including extension, if any.

L. = The minimum wages for unskilled labour as Notified by
Government of Odisha as prevailed on the last date of the
Month previous to the one under consideraton.

Pi- Percentage of labour component of the work

31{c): Adjustment of POL{fuel and lubricant) Component

(v} Price adjustment for increase or decrease 1 cost POL{fuel and
lubricant) shall be paid in accordance with the following formula:
Ve 085 x Pd100 x R x (Fy- Fy)iFg

V. Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for fuel and
lubricants

Fe- The official retail price of High Speed Diesel (HSD) at the
existing consumer pumps of IOC / BPCL/ HPCL at nearest
center on the day 28 days prior to the date ¢f opening of Bids.

F.  The official retall price of HSD at the existing consumer pumps
of 1GC 7 BPCL HPCL at nearest center for the 15th day of the
rnordh under consideration.

. Percentage of fuel and lubricants componert of the work

Note For the application of this clause, the price of High Speed Diesgl
0. has been chosen to represent fuel and lul nicants group. .
£ P e
5 ‘i
. <y &
2
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CONTRACTOR

(vi) Price adjustment for increase or decrease In the cost of plant
and machinery spares procured by the Contractor shall be paid
in accordance with the following formuta:

V- 0.85x Pp/100 x R x (P4~ Py)/Py

Vo Increase or decrease in the cost of work during the month
under consideration due to changes in the rates for plant and
machinery spares

Po. The all India wholesale price index for manufacture of
machinery for mining, quarrying and construction on 28 days
preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry , Government of India, New
Delhi

Py . The all India wholesale price index for manufacture of
machinery for mining, quarrying and construction for the month
under consideration as published by the Ministry of Commerce
and Industry , Government of India, New Delhi.

Pp-  Percentage of plant and machinery spares component of the
work

Note : For the application of this clause, index of manufacturing of machinery for

mining, quarrying and construction has been chosen lo represent the Plant
and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for
payment of price adjustment, due to change of base year of WPI from 1993-
94 to 2004-05 & 2011-12, it is observed that, the commodity ‘Bars and Rod’,
‘Cement’, ‘Heavy machinery and parts’ included in the list of WPl 1993-94
series are not mentioned as such in the WPl 2004-05 & 2011-12 series.
Therefore, the following items in the WPI 2004-05 & 2011-12 series shall be
considered corresponding to items in WPI 1993-94 series

Sl Item in WPI 199384 | item in WPI 2004-05 | ltem in WPI 2011-12
No. series * series i series
e Cement Grey Cement Ordinary Port land
i cement
2 Bars & rods Rebars ~ Mild steel long
" products
i ‘ Heavy Machinery & - Construction Machinery «  Manufacture of '
E parts , P machinery for mining,
| ; quarrying &

construction
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31(e); APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund
of differential cost of steel, bitumen, cement, pipe, POL and wages, keep such books
of account and other documents as are necessary to show that the amount of
increase claimed or reduction available and shall allow inspection of the same by a
duly authorized representative of Government and further, shall at the request of the
Engineer-in-Charge, furnish documents to be verified in such a manner as the
Engineer-in-Charge may require any document and information kept The contractor
shall within a reasonable time of 15 days of his becoming aware of any alteration in
the price of such material, wages of labour and /or price of P.O.L give notice thereof
to the Engincer-in-Charge stating that the same is given pursuant to this condition

along with information relating to there to which he may be in a position to supply.

Percentage Table

'SiNo | Category of works , % Component (cost wise)
"Labour | POL  Steel (Ps)+ Cement
; Py (P (Po)+ Bitumen (Py)

| j . +Pipes (Py) + Plant &
| | Machinery Spare
| ‘ &Component(Py) +
‘ B | : : Other Matenials”
1 : ' Road Works %

5 15 S0
. A : j S
< §  Bridge works 5 5 S0
fp 2 2 i j ;
'8 5 .. 5 < Building works '5 5 90
X =0 0 c
2 T o Structural work 5 5 90
; c 8 [CR !
.0~ g |
% ¢ & Earth Canal & 5 0 5 90
| 25 . & Embankmentwork
=2 00%& %
3 TPH.Work  Structural work 5 5 a0
Pipeline Work 5 5 Pipe- 70%

*Machinery + Other

o B o ~ material -20%
Sewer Line 5 5 Pipe- 70%

*Machinery + Other

i

: | material -20%

“Note:- Further break up may be worked ouf considerirg the consumption of .
Cement, Steel, Bitumen, pipe and Plant & Machinery Spare Component in the
concerned works and shall be provided in the bid document ir shape of “Scheduie

of Adjustment Data” as an “Appendix to Bid”. (enclosed he ewith)
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Appendix to Bid
Schedule of Adjustment Data

[For all works, adjustment factor for Labour and POL shall be considered @ 5%
each. Steel, Cement, Pipes, other Materials and Machinery shall contribute to 90%
of Price Adjustment and shall be calculated for each” work separately during
preparation of estimate, shall be approved by the authority during technical sanction
as a "Schedule of Adjustment Data" and shall form part of the Bid Document]

ClL No- Index Source of index Base = Base Weighta
310of descripti value* Date* ge of
F2!/ P1 on ftem™
Contrac
ts Sk
No
Al indiz Whole sale price index (xl

Other commodities) as published by the
Economic Advisor to the Govt of
India, Ministry of Commerce and’
) Industry.

31 (a)(iin Cement  Whole sale price index for Cement
{Ordinary Portland Cement} as
published by the office the Economic
Advisor to the Govt. of India, Ministry

) ~of Commerce and Industry.
31 Steel Whole sale price index for Steel (Mild

{(a)iii) Steel-Long Products) as published by

the office of the Economic Advisor to
the Gowvt. of India, Ministry of
{ Commerce and industry.
31 Bitumen  Official retail price of bulk bitumen at

(a)ivy  (vG--0 the nearest [OC/ HPCL depot
31 (a)(v) Pipes Whole sale price index for the type of

Pipe under consideration, as

published by the office the Economic

Advisor to the Govt. of India, Ministry
_of Commerce and Industry.

31{b) Labour Minimum  Wage notified by the 5%
Labour and Employee’'s State:
Insurance Department of Government
of Odisha, India

31 tain Materials

31 (c) POL Official retail price of HSD at nearest 5%
10CL/ HPCL/ BPCL Consumer pump
depot

21(d) Plant and Whole sale price index for
Machinery Manufacture of Machinery for Mining,
Quarrying and Construction as
published by the office the Economic .
Advisor to the Govt. of India, Ministry
of Commerce and Industry -

Total 100%
* Values to be filled up at the time of drawl of contract
“Values to be filled up in the bid document.
Y
1S 17 14
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Appendix to Bid document
Schedule of Adjustment Data

[For all works adjustment factor for labour and POL shall be considered @5% each, Steel,
Cement, Pipes, other materials and Machinery shall contribute to 90% of price adjustment
and shall be calculated for each work separately during preparation of estimate, shall be
approved by the authority during technical sanction as a “Schedule of Adjustment Data” and
shall from part of the Bid documents] as per Office Memorandum No. 15847/W
dt.19.11.2019 of Works Department Government of Odisha.

Clause. No. Index Source of Index Base | Base | Weight
31 of F2/P1 | description Value* | Date* age
Contracts on of item
Sl. No.
31(a) (i) Other All India Whole sale price index (all

Materials | commodities) as published by the
Economic Advisor to the Govt. of India,
Ministry of Commerce and Industry

31(a) (ii) Cement Whole sale price index for Cement
(Ordinary  Portiand Cement) as
published by the office the Economic
Advisor to the Govt. of India, Ministry of
Commerce and Industry

31(a) (iii) Steel Whole sale price index for Steel (Mild
Steel-Long Product) as published by the
office the Economic Advisor to the Govt.
of India, Ministry of Commerce and

Industry
31(a) (iv) Bitumen Official retail price of bulk bitumen at the
(VG-30) nearest IOC/ HPCL depot
31(a) (v) Pipes Whole sale price index for the type of

pipe under consideration, as published
by the office of the Economic Advisor to
the Govt. of India, Ministry of
Commerce and Industry

31(b) Labour Minimum Wage notified by the Labour 5.00%
and Employee’s State Insurance
Department of Government of Odisha,

India

31 (c) POL Official retail price of HSD at nearest 5.00%
IOCL/ HPCL/ BPCL Consumer pump
depot

31 (d) Plantand | Whole sale price index for Manufacture

Machinery | of Machinery for Mining, Quarrying and
Construction as published by the office
of the Economic Advisor to the Govt. of
India, Ministry of Commerce and

Industry
Total 100%
* Values to be filled up at the time of drawal of contract.
* Values to be filled up in the bid document.
CONTRACTOR 50 BLOCK DEVELOPMENT OFFICER,

JAGATSINGHPUR




Clause-32: After the work is finished all surplus materials and debris are to be removed by the
contractor and preliminary works such as vats, mixing platforms, etc. are to be dismantled and all

materials removed from the site.

FAIR WAGE CLAUSE

Clause-33 (a) The Contractor shall not employ for the purpose of this Contract any person who is

below the age of fourteen years and shall pay to each labourer for work done by such labourer’s
fair wages.

Explanation: "Fair wage" means wages, whether for time or piece work prescribed by the State
Public Works Department provided that where higher rates have been prescribed under the
Minimum Wages Act, 1948 wages at such higher rates should constitute fair wages.

(b) The Contractor shall, notwithstanding the provision of any contract to contrary cause to be
paid a fair wage to labourers indirectly engaged on the work including any labour engaged
by his sub-contractors in connection with the said work as if the labourers had been
immediately employed by him.

(c) In respect of all labour directly or indirectly employed in the work for the performance of
the contractor's part of this agreement, the contractor shall comply with or cause to be
complied with all regulations made by Government in regard to payment of wages, wage
period deductions from wages, recovery of wages not paid and deductions unauthorizedly
made, maintenance of wage register, wage cards publications of scale of wages and other
terms of employment, inspection and submission of periodical returns an all other matters
of a like nature.

(d) The Block Development Officer or Asst. Executive Engineer concerned shall have the right
to deduct, from the money due to the contractor, any sum required or estimated to be
required for making good to the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of the workers non-payment of
wages or of deductions made from his or their wages, which are not justified by their terms
of the contract or non observance of the regulations. Money so deducted should be
transferred to the workers concerned.

(e) Vis-vis, the Government of Odisha, the contractor shall be primarily liable for all payments
to be made under and for the observance of the regulations aforesaid without prejudice to
his right to claim indemnity from his sub-contractor.

(f) The regulations aforesaid shall be deemed to be a part of this contract and any branch
thereof shall branch of this contract.

(g) The contractor shall at his own expense provide or arrange for the provision of foot wear for
any labour doing cement mixing work and black topping of roads (The contractor has
undertaken to execute under this contract) to the satisfaction of the Concerned Department
and on his failure to do so Government shall be entitled to provide the same and recover the
cost from the contractor.

(h) The contractor shall submit by the 4™ & 10" of every month, to the Concerned Department a

true statement showing in respect of the Second half of the preceding month and the first half
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to the current month respectively (1) the number of labours employed by him on the work (2)
their working hours (3) the wages paid to them (4) the accident that occurred during the said
fortnight showing the circumstances under which they happened and the content of damage
and injure caused by them and (5) the number of female workers who have been allowed
maternity benefit according the clause [K] and the amount paid to the Government a sum not
exceeding Rs.452.00 for each default of materially incorrect statement. The amount levied as
fine decision of the Block Development Officer shall be final in deducting from any bill due to
contractor.

(i) In respect of all labour directly employed in the works for the performance of the contractor’s
part of this agreement, the contractor shall comply with a cause to be complied with all the
rules framed by Government from time to time for the protection of health and sanitary
arrangement for workers employed by the Odisha Public Works Department and its
contractor. This will apply to work places having 50 or more workers.

(i) Maternity benefit rules for female worker employed by contractor, Leave and pay during leave
shall be regulated as follows.

1- Leave : (i) In case of Delivery:- Maternity leave not exceeding 8 weeks, 4 weeks up to
including the day of delivery or 4™ weeks following that day.
(i) In case of Miscarriage :- Up to 3 weeks from the date of miscarriage.

2.Pay (i) In case of Delivery :- Leave pay during maternity leave will be at the rate of
women’s average daily earnings calculated on the total wages earned on the days
when full time work was done during a period of three months immediately preceding
the date of which she gives notice that she expects to be confined or at the rate of
Rs.552.00 a day whichever is greater.
(i) In case of Miscarriage : Leave pay at the rate of average daily earnings
calculated on the total wages earned on the days when full time work was done
during a period 3 months immediately preceding the date of such miscarriage,
Conditions of grant of Maternity Leave: No maternity leave benefit shall be admissible
to a women unless she has been employed for a total period not less than 6 months
immediately preceding the date on which she proceeds on leave.

Clause -34:  For availing incentive clause in any project which is completed before the stipulated
date of completion, subject to other stipulations it is mandatory on the part of the
concerned Block Development Officer to report the actual date of completion of the
project as soon as possible through Fax or e-mail so that the report is received within
7(seven) days of such completion by the concerned Block Development Officer /
Panchayat Raj D.W Deptt. & the Administrative Department.

The incentive for timely completion should be on a graduated scale of 1(one)
percent to 5(five) percent of the contract value. Assessment of incentives may be

worked out for earlier completion of work in all respect in the following scale.

Before 30% of contract period = 5% of contract Value

Before 20 to 30% of contract period = 4% of contract value

Before 10 to 20% of contract period = 3% of contract Value

Before 5 to 10% of contract period = 2% of contract value
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Before 5% of contract period = 1% of contract Value

Clause -35: The royalty of materials will be recovered from the work bill as detailed below.
Royalty charges of materials will be recovered as per prevailing rate. In case failure
of production of proper receipt from quarry Holder or Revenue Department after
proper verification from Concerned Tahasildar.

Sl.No. Materials Rate Unit
1. Sand Rs.35.00 Each cum
2. Moorum Rs.35.00 Each cum
3. Hard Granite Metal |.R.C. Gr-I Rs.130.00 Each cum
4. Hard Granite Metal I.R.C. Gr-II Rs.130.00 Each cum
5. Hard Granite Metal |.R.C. Gr-llI Rs.130.00 Each cum
6. Hard stone metal. Rs.130.00 Each cum
7. Hard stone Boulder. Rs.130.00 Each cum
8. Hard granite Boulder Rs.130.00 Each cum
9. H.G. Crusher broken chips Rs.130.00 Each cum
10. H.G. Bajuri Rs.130.00 Each cum
11. Laterite Stone Rs.180.00 Each cum
12 Earth Rs.35.00 Each cum
Clause -36: Amount. Specified may vary and the work will be taken up as per availability of funds No

Clause-37:

(d)

Clause-38:

claim what-so-ever in this regard will be entertained.

(a) The earth work quantity will be assessed from cross section taken at suitable intervals
as decided by the Block Development Officer, Jagatsinghpur initial levels will be taken
with reference to bench marks, which should be kept at site till finalization of their
contract. The initial cross section papers should be signed by both the parties before
starting earth work. The final cross section of the embankment in filling reaches when
finished to designed section will be taken for each portion of embankments and plotted
over the initial level section to ascertain the final quantity to be arrived by deducting
necessary settlement allowance. The measurement for earth work should be at 30 M or
at closer grid.

Stone to be excavated shall be measured in solid normally, but if the site condition do not
permit solid measurement as assessed by the Concerned Department due to a mixture of
various rock in the particular location, stack measurement will be taken at the direction of
the Concerned Department from the stacks to be measured. Deduction shall be made for
voids at 40 % minimum for closely packed stacks subject to increase in percentage
according to the nature of compactness in stacking. No consideration will be given to any
adverse condition by the contractor in his tender.

Rubble stones, boulders, rough stones, soling stones are measured by volume of closely
packed stacks 1/6™ volume for voids shall normally be deducted from closely packed
sacks percentage of void shall be determined an actual observation and deducted.

12 7% voids shall be deducted from metal and moorum stacks. The box of size 1.5m X
1.5m X 0.5 m to be measured as 1.5m X 1.5m X 0.44 = 1 cum. Similar measurement to
be adopted for gravel stacks also and voids deducted. The rates are excluding voids.
Curing of all cement works will be done by the contractor as per instruction of the

Concerned Department at his own cost.
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Clause-39

Clause-40:

Clause-41:

Clause-42:

Clause-43:

Clause-44:

Clause-45:

Clause-46

Clause-47

Clause-48

: Dewatering of any magnitude either of excavation of foundation to finished section and
laying concrete or masonry work or any structure when and wherever necessary during
complete execution period will have to be done by the contractor at his own cost. This is
treated to be inclusive of his tendered rate.

(a) The contractor should keep himself in constant touch with the Concerned Department
for smooth execution of work and arrange for adequate labourer depending on the work
load and working place available. No claim for idle labour on any account will be
entertained.

(b) The contractor is fully responsible for safe guard of the Govt. property entrusted to
him.

Any jungle clearance needed for borrowing earth beyond the toe of the embankment
beyond the excavation limits is the responsibility of the contractor and no extra payment
will be made.

Earth work beyond the theoretical designed will not be paid for.

Construction of coffer dams or islands or the works of open excavation or dressing
required for construction of structure and approach drain should be included in the rates.
The contractor should take all precautions to protect the structures from flood damages at

his own cost during the period of execution. Damages if any caused by the probable flood
during monsoon till completion and handing over of entire work will be made by the
contractor at his won cost.

By submitting a tender for the tenderer will be deemed to have satisfied himself by actual
inspection of the site/quarry and locality of the work about the quality and availability of
the required quantity of materials including medical aids, labour and food stuff etc. and
that the rates quoted by his in the tender will be adequate to complete the work according
to the specification and conditions attached to and that he has taken into account all
conditions difficulties that may be encountered during its progress and to have quoted
labour rates and materials, octorai and other duties leads, lifts loading and unloading and
freight for materials and all other charges necessary for the completion of the work to the
entire satisfaction of the Concerned Department of the work and his authorized sub-
ordinates. After acceptance of the contractor rates Govt. will not pay any extra charges
for any reason in case the contractor is found later on to have misjudged in conditions as
regards availability of materials, labour or any other factors, it should be understood
clearly that no claim whatsoever will be entertained afterwards on the plea of non-

availability of proper quantity of materials including food stuff or any other cause.

: It shall be distinctly understood that it is entirely the responsibility of the contractor to

make such arrangement as may be required from time to protect the men, machinery,
materials and the work under progress and work for which the measurements were

recorded and a payment made.

: The embankment slopes and banks will be maintained by the contractor till the final

payment is made and any rain cuts, sides settlements that would occur should be made

good by him at his own cost without any claim.

: Departmental supply of materials

Before issue of Departmental materials to the contractor, he shall furnish Bank Guarantee
of any Nationalized Bank equal to the cost of materials. The Bank Guarantee shall be

valid for the entire period of agreement. The same may be refunded to the contractor only
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after the materials supplied to him are fully utilized in the works and cost thereof
recovered from his bill (s) in full or if the materials are partly utilized in the unutilized
materials are returned by him to the Department in full and in good condition and receipt
thereof duly acknowledged by the concerned Department Officer.
(Works Department OM No. Codes-M-19/92-13653 dt. 5.6.93)

Clause-49 : The terms and conditions of the agreements have been read/ explained to me and certify

that I/We clearly understand them.

Odisha P.W.D. Electricity Department Contractor's Labour Regulations.

1. Short title: These regulations may be called "The Odisha Public Works department/

Electricity Department Contractor's Regulations.

Definitions: In these Regulations unless otherwise expressed or indicated the
following words and expression shall have the meaning hereby assigned to them
respectively, that is to say:

(1 "Labour" means workers employed by a contractor of the Odisha public Works
Department/Electrical Department directly/indirectly through a sub-contractor or
other person, or by an agent on his behalf.

(2) "Fair Wages" means wages whether for time or piece work prescribed by the
State Public Works Department provided that where higher rates have been
prescribed under the Minimum Wages Act, 1948 wages at such higher rates
should constitute fair wages.

(3) "Contractor" shall include every person whether a sub contractor or headman or
agent employing labour on the work taken on contract.

(4) "Wages" shall have the same meaning as defined in the payment of wages Act
and include time and piece rate wages, if any.

3. Display of notice regarding wages, etc.

(a) Before he commence his work on contract, display and correctly maintain and
continue to display and correctly maintain, in a clean and legible condition, in
conspicuous place on the work, notice in English and is the local Indian language
spoken by the majority of the workers, giving the rate of wage prescribed by the
State Public Works Department/Electricity Department for the district which the
work is done.

(b) Send a copy such notice to the Concerned Department of the work.

4. Payment of wages
(1) Wages due to every worker shall be paid to him direct.
(2) All wages shall be paid in current coin or currency or in both.
5. Fixation of wage period.
(1) The contractor shall fix the wage period in respect of which the wages be payable.

(2) No wage period shall exceed one month.
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7.
(1)

(a)
(b)

(c)

(d)
()

@)

(4)

(3) Wages of every workman employed on contract shall be paid before the expiry of ten
days, after the last day of the wage period in respect of which the wages are payable.
(4) When the employment of any worker is terminated by or on behalf of the contractor,
the wages earned by him shall be paid before the expiry of the day succeeding the
one on which his employment is terminated.
(5) All payments of wages shall be made on working day.
Wage book and wage cards etc. :-
(1 The contractor shall maintain a Wage book of each worker in such from as may
be convenient, but the same shall include the following particulars:
Rate of daily or monthly wages.
Nature of work on which employed
Total number of days worked during each wage period.
Total amount payable for the work during each wage period.
e) All deductions made from the wages with an indication in each case of
the ground for which the deduction is made.
(f) Wage actually paid for each wage period.

(2) The contractor shall also maintain a wage card for each worker employed on the
work.

(3) The Block Development Officer may grant an exemption from the maintenance of
wage bond, wage cards to a contractor who, in his opinion may not directly or
indirectly employ more than 100 persons on the work.

Fines and deductions which may be made from wages:-

The wages of a worker shall be paid to him without any deduction of any kind except the
following.

Fines.

Deduction for absence from duty, i.e., from the place or places where by the terms of his
employment he is required to work. The amount of deductions shall be in proportion to the
period for which he was absent.

Deductions for damage or loss of goods expressly entrusted to the employed person for
custody or for loss of money for which he is required to account where such damage or loss
is directly attributable to his neglect or default.

Any other deductions, which the Government may from time to time allow.

No fines shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the workers has been given an opportunity of showing cause against
such fines or deduction.

The total amount of fines which may be imposed in anyone wage period on a work all not

exceed an amount equal to five paise in rupee of the wages payable to him in respect of
that wage period.
No fine imposed on any worker shall be recovered form him by installments or after the

expiry of 60 days from the date on which it was imposed.
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(1)

10.

1.

12,

13.

14.

15.

Register of fines, etc.

The contractor shall maintain a register of fines and of all deductions for damage or loss.
Such register shall mention the reason for which fine was imposed or deduction for
damage or loss made.

The contractor shall maintain a list in English and in the local Indian language clearly
defining acts omissions for which penalty or fine can the imposed. It shall display such list
and maintain it is clean and eligible condition conspicuous places of the work.
Preservation of register:-

The wage register, the wage card and the register of fines, deduction required to be
maintained under these regulations shall be preserved for 12 months after date of the last
entry made in them.

Power of Labour Welfare Officers to make investigation or inquiry :-

The labour Welfare Officer or any other persons authorised by the Government of Odisha
on their behalf shall have power to make enquiries with a view to ascertaining and
enforcing due and proper observance of the fair wage clauses and the provisions of these
regulations. He shall investigate into any complaint regarding default made by the
contractor in regard to such provisions.

Report of Labour Welfare Officer:-

The Labour Welfare Officer or other authorised as aforesaid shall submit a report of the
result of his Investigation or enquiry to the Block Development Officer concerned
indicating the extent. It any to which the default has been committed with a note that
necessary deduction from the contractors bill be made and the wages and the other duel
be paid to the labour concerned.

Appeal against the decision of Labour Welfare Officers:-

Any person aggrieved by the decision and recommendation of the Labour Welfare Officer
or their person so authorised may appeal against such decision to the Labour
Commissioner within 30 days from the date of decision forwarding simultaneously a copy
of his appeal to the Block Development Officer concerned but subject to such appeal, the
decision of the officer shall be final and binding upon the contractor.

Inspection of Registers

The contractor shall allow inspection of the wage book and wage cards to any of his
workers or to his agent at a convenient time and place after due notice is received, or to
the Labour Commissioner or any other person authorised by the Government of Odisha
on his behalf.

Submission of return:-

The Contractor shall submit periodical returns as may be specified from time to time.
Amendment- Government of Odisha may from time to time, add to or amend these
regulation. On any question as to the application, interpretation of effect of these
regulations, the decision of the Labour Commissioner or any other person authorised by
the Government of Odisha in that behalf shall be final.
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SPECIALCONDITIONS

It shall be the responsibility of the contractor to produce all materials required for the
work including procurement of steel, cement and bitumen etc.(to be approved by the
Engineer-in-charge) from the market this cost and complete the work within the
stipulated time of completion as per accepted agreement. At no stage difficulty or
obstacle for procurement of materials due to any reasons whatsoever shall not been

tearstained by the Department nor any plea for extension of time or compensation
claim to this effect shall been tearstained on account of the above. The safe custody
of the materials issued by the Department of procured by the contractor will be sole
responsibility of the contractor. For both departmental issue of materials and any
procurement of materials by the contractor all incidental expenses like transport,
storage handling and any other expenditure shall be borne by the contractor. The
materials if available with the department may be supplied to the contractor at the
discretion of the Department, at the place and rates noted against each. The
contractor may satisfy himself about the quality, quantity of materials at the time of
issue.

The amount of royalty of different materials as utilized by the contractor in the said
work will be recovered from his bill as per the rate fixed by the Government and to be
deposited in the Revenue Department.

3. The contractor is tobear Sale-tax, Entry tax and all other taxes at his own cost.

9.

Routine field test should be conducted and work bill will be paid accordingly the
testing charges will be borne by the contractor.

The contractor will not claim anything in any shape from the Government if the work
is curtailed or stopped at any stage duet want of funds.

Work will be executed as per the Work programme given by the contractor.

Extra items and extra qualities shall not be allowed without prior permission from
competent authority.

All quality control tests both at site and laboratory at all stages of construction should
be conducted as envisaged in MORT&H Specification for Road & Bridge
(4th.Revision) and result be recorded.

The sample of materials used for the work will be got approved from the competent

authority before execution of work.

No interest on whatever ground will be payable in respect of work.

10. The crust design of Road and C.D. work will be got approved by the competent

authority prior to execution of work.

11. The security deposit will be refunded after twelve months of completion of the work

and payment of final bill and will not carry and interest. The construction and
maintenance of diversion road as required during execution of the work will be done
by the contractor at his own cost and also the traffic control arrangement thereof.
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SPECIAL CONDITIONS

1. It shall be responsibility of the contractor to produce all materials for the work
including procurement of steel cement & bitumen etc. (to be approved by the
Engineer- in-charge) from the market at his cost & complete the work within the
stipulated time of completion as per accepted agreement. At no stage difficulty or
obstacle for procurement of materials due to any reasons whatsoever shall not be
entertained by the

Department nor any plea for extension of time or compensation / claim to
this effect shall be entertained on account of the above. The safe custody of the
materials issued by the Dept. of procured by the contractor will be sole responsibility
of the contractor. For both department issue of materials and any procurement of
materials by the contractor all incidental expenses like transport, storage, handling
any other expenditure shall be borne by the contractor. The materials as per
Appendix-A, if available with the department, may be supplied to the contractor at the
discretion of the Deptt. At the place & rates noted against each. The contractor may
satisfy about the quality, quantity of materials at the time of issue.

2. If the tender backs out from the offer before acceptance of the tender by the
competent authority his E.M.D, will be forfeited.

3. Royalty will be reimbursed on production of valid money receipt by the contractor.

4. In the event of any particulars items(s) of the work for which they are grossly below

the corresponding estimated rates (or CSR) for the particular item the difference
between the amount corresponding estimated of (CSR) rate and this grossly under
quoted rate for quantity for work to be executed by the contractor shall be kept
withheld from the payment due to the contractor until such time as the execution of
the said item(s) of work is / are completed in all respects by the contractor to full
satisfaction of the Engineer-in-Charge.

5. Additional performance security: - Additional performance security shall be deposited
by the successful bidder when the bid amount is seriously unbalanced i.e. less that

the estimate cost of more than 10%. In such an event the successful bidder will
deposit the additional performance security to the extent of the differential cost of the
bid amount and 90% of the estimated cost in shape of post Office Saving Bank
Account / National Saving Certificate / Post office Time Deposit Account / Kissan
Vikash Patra / Deposit Receipt of schedule Bank.

ADDENDUM TO NOTE - 1 to Para 35.5 of O.P.W.D code, Volume-1

Clause-50 : Clause for site engineer & road furniture’s etc. in DTCN / Agreement. In
work Dept. letter No. 10407, Dt. 25.06.2004, the agencies executing major works
should possesses full-fledged filed laboratory for testing of the quality of the work
under the same clause, the following provision are to be made as per works Dept.
No. 12351/W. dated 23.07.2004.

(1) An engineering personal of the executing agency should be present at work site
at the time of visit of high level inspecting Officers in the rank of Chief Engineer
and above.

(2) After completion of the Road in all respects, road furniture’s should be affixed by
the executing agency indicating locations like school, Hospital No-horn etc.
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SECTION -5
TECHNICAL SPECIFICATION
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SECTION-1

R.R. STONE MASONRY, PLASTERING & RULE POINTING WORKS:
DESCRIPTION OF ITEMS :

Randum rubble hard granite stone masonry in C.M. (1:4) in canal for sub-structure/
super structure at all heights with approved quality of hard granite stone of 15cm and
above size free from weathered skin including cost, carriage, royalty, taxes etc. of all
materials with all leads, lifts and delifts including cost of scaffolding, tools & plants,
curing, construction of coffer dam, dewatering if required, removal of scaffolding and
all other incidental charges etc. complete as per specification, drawing and direction
of the Concerned Department.

12mm thick cement plaster in C.M. (1:4) over brick work finished smooth for canal
structures after racking out joints & cleaning including scaffolding with all leads, lifts,
delifts, costs, carriage, taxes and royalty of all materials, curing and removal of
scaffolding after completion of work including construction and removal of coffer dam
& dewatering if required with all other incidental charges etc. complete as per
specification & direction of Concerned Department.

20mm thick cement plaster in C.M. (1:4) over stone masonry of canal structures
finished smooth after racking out joints and cleaning including scaffolding with all
leads, lifts, delifts, cost, carriage, taxes and royalty of all materials, curing and
removal of scaffolding after completion of work including construction & removal of
coffer dam and dewatering if required with all other incidental charges etc. complete
as per specification and direction of the Concerned Department.

Cement flush pointing to stone masonry of canal structures in C.M. (1:3) finished
smooth after racking out joints and cleaning including scaffolding with all leads, lifts,
delifts, cost, carriage, taxes and royalty of all materials, curing and removal of
scaffolding after completion of work including construction & removal of coffer dam
and dewatering if required with all other incidental charges etc. complete as per
specification & direction of the Concerned Department.

CEMENT MORTAR:
GENERAL

The cement mortar shall consist of cement, sand, water and other approved
admixture, as required each complying with its own specifications.

MIXING:

(i) The mortar ingredients shall be mixed thoroughly to ensure uniform
distribution of all the component materials throughout the mass at the end of
mixing period.

(ii) If machine mixed the mixing of each batch shall continue for not less than the
period stated in the following table after all materials are in mixer unless tests
of mixer performance show that variations in these prescribed time is
necessary and is acceptable.

SI.No. Capacity of mixer (m®) Time of mixing natural aggregates
1. 1.50rless 1%2 minutes
2. 25 2 minutes
3. 3 2 %> minutes
4. 4 2 % minutes
5 4.5 3 minutes
The minimum mixing period specified are conditional on the materials
being fed into the mixer in a manner which will facilitate efficient mixing and on
operation of the mixer at its designed speed.
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3.3
3.31

3.3.2

TRANSPORTATION OF MORTAR:
Mortar shall be transported from the mixer to the placing position as rapidly as
practicable by methods that will prevent loss of ingredients or consistency

TESTS OF MORTAR:

When directed by concerned Department mortar test cubes shall be cast for the
mortar used on the work and shall be tested in accordance with Appendix A of |.S. —
2250 — 1965 code of practice for preparation and use of Masonry mortar. Such cubes
shall develop a compressive strength of at least 50 kgs/ square centimeter for
cement mortar mix, 1:5 and 75 kg/sqcm. for mortar mix 1 : 4 . Work not conforming
to the specifications will be rejected and the cost of removal and reconstruction shall
be borne by the contractor.

R.R. STONE MASONRY

DRESSING OF STONES FOR R.R. MASONRY:

The face stone shall be hammer dressed in the face, sides and the beds to enable it
to come into close proximity with the neighbouring stone. The bushing in the face
shall not project more than 40 mm. on an exposed face and 12 mm. on a face to be
plastered. Stones with round surface shall not be used in the construction.

LAYING OF STONES FOR R.R. STONE MASONRY:

The masonry shall be laid to lines, levels, curves, shape shown in the drawing.
Stones in the hearting shall be laid on their broadest face. Stratified stones must be
laid on their natural beds. All bed joints shall be normal to the line of pressure upon
them. Shaping and dressing shall be done before the stone is laid in the work. No
dressing and hammering which will loosen the masonry will be permitted after it is
once placed.

The courses of the masonry shall ordinarily be predetermined. Where there is
to be variation in the depth of courses, larger stones shall be placed in the lower
courses, the thickness of course decreasing gradually towards the top of the wall.
The variation in depth of course shall be adopted after the approval of the Engineer.

The stones shall thoroughly be wetted before placing on the bed of the mortar
and before covering with mortar. The bed to receive the stones shall be cleaned,
wetted and covered with a layer of fresh mortar to a smaller length so that stones can
be laid before the mortar has set. All stones shall be bedded full in mortar and the
vertical joints filled with mortar. The stones so set in the mortar shall be settled
carefully in place with a wooden mallet immediately on placement and solidly bedded
in mortar before it has set. Clean chips and spalls shall be wedged into the mortar
joints wherever necessary. Such wedging should not disturb face stones. No dry or
hollow space shall be felt anywhere in the masonry and each stone shall have all the
embedded face completely covered with mortar. Pouring of water to the mortar laid
on the joints and stones is prohibited.

In case any stone already set in mortar is disturbed or the joints broken, the
stone shall be taken out without disturbing the adjoining stones and joints, the mortar
thoroughly cleaned from the joints and the stone reset in fresh mortar. Attempts shall
never be made to shade one stone over another already laid.

The bed of the face stones shall be horizontal unless otherwise ordered by
the Engineer they shall be set in regular courses of uniform thickness from bottom to
top throughout. No face stone shall be less than 15 cm. in thickness.

Unless otherwise ordered by the Engineer the height of each course shall be
the height of the stone used in the course. Stones of different depths shall not be
used, height of each course shall not exceed breadth at face nor thickness inwards.
The face stone shall be laid alternately in headers and stretchers, so as to break
joints by at least 75 mm. Header shall project at least 100 mm. beyond the
stretchers. The joints should not exceed 12 mm. in thickness.
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3.3.

3.4

3.5

3.6

3.7

3.8

3.9

All connected masonry in a structure shall be carried up to nearly at one
uniform level throughout but when breaks are unavoidable, the masonry shall be
raked in sufficiently long steps for facilitating joining of old and new work. The
steeping of the raking shall not be more than 45 degrees with the horizontal.

3 JOINTS FOR STONE MASONRY:

For each 10 m of running length a vertical joint of 25 mm thickness or as directed by
the Engineer shall be provided .
PROTECTION AGAINST DAMAGE
Care shall be taken by the bidder during construction that edges of jambs, sills,
heads etc. are not damaged. In inclement weather, newly built works shall be
covered with gunny bags or tarpaulin, so as to prevent the mortar from being washed
away.
CURING
All masonry work shall be kept constantly wet for a period not less than two weeks
from the date of construction in order to avoid the mortar being dried up before it has
attained final set and also to prevent crumbling. If the contractor fails to do curing to
the satisfaction of the Engineer of the work, the latter will either make arrangement to
cure the masonry at the risk and cost of the contractor or order the masonry to be
dismantled. The masonry so dismantled shall be rebuilt by the contractor at his own
cost.
INSPECTION
The brick (or stone) masonry should ensure its satisfactory performance and all
recommended practice of workmanship shall be adopted at every stage. The
Concerned Department may inspect and reject the defective work which should be
rebuilt at the cost of contractor, for which no claim for compensation what-so-ever will
be entertained.
SCAFFOLDING FOR MASONRY, PLASTERING AND POINTING:
The scaffolding shall be sound and strong enough to withstand all loads likely to
come upon it. The holes which provides space for horizontal members for supporting
the scaffolding shall be filled up and made good.
QUALITY CONTROL FOR MASONRY WORK

Following rules shall be observed to ensure effective quality control of works.

(a) Do not place mortar which bleeds excessively.

(b) Clean the old masonry surface prior to starting masonry on it be wet sand blasting,
chiseling and washing.

(c) Keep the surface continuously moist.

(d) Thoroughly and effectively broom into the old surface a layer of mortar and build the
masonry work on it immediately.

(e) Masonry work shall invariably be done during day light hours.

(f) Ensure placing of stone in their natural bed.

(9) Avoid under-pinning after a stone is laid.

(h) Avoid inserting spalls in space between stones before it is filled up with mortar.

(i) Avoid inserting flat side of spalls at joints. Have all spalls driven end-wise.

(j) Before inserting spalls, shake the mortar well and vibrate the stone by hammer to
facilitate excess mortar to come out.

(k) Distribute work so that fresh layer of masonry are started every alternate day. Incase
of long stoppage of work suitable depression should be left to a depth of one or two
course for proper laying and effective bondage.

MEASUREMENT AND PAYMENT FOR MASONRY WORK

Measurement for payment of random rubble stone masonry and brick masonry in
cement mortar (1:4) shall be made to the lines & dimensions shown or as directed by
the Concerned Department in the specified drawing. The quantity so executed shall
be paid per cubic meter of constructions. No allowance shall be made for the
masonry constructed beyond design section. The rate shall include cost,
conveyance, royalty, taxes etc. of all materials, all labour cost, dressing charges, cost
of mixing mortar, laying the masonry, curing, cost of required tools and plants,
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3.10.3

3.104

3.10.5

scaffolding, dewatering, cost of construction and removal of coffer dam if required
and all other incidental charges for satisfactory completion of the item of work.
CEMENT PLASTERING AND POINTING:

GENERAL :

For surface which is to be subsequently plastered or pointed, the joints of masonry
shall be raked squarely for a minimum depth of 20 mm while the mortar is still green.
The raked joints shall be well brushed to remove dust and loose particles and surface
shall be thoroughly washed and cleaned.

The surface so prepared shall be kept wet for a period of minimum 24 hours
proceeding to plastering or pointing.

Moistening, cleaning, surface drying and complete curing are utmost importance for
thorough bond and water tightness.

PREPARATION OF SURFACE FOR PLASTERING

The roughening of the background improves the bond of plaster. All joints shall be
thoroughly raked. After roughening the surface, care shall be taken to moisten the
surface sufficiently before plastering as otherwise freshly exposed surface may tend
to absorb considerable amount of water from the plaster. The surface shall be wetted
evenly before applying the plaster. Care shall be taken to see that the surface is not
too dry as this may cause lack of adhesion or excessive suction of water from the
plaster. A fog spray may be used for this work. As far possible, the plastering work
shall not be done under hot sun.

LAYING OF PLASTERING

Plaster when applied shall have a thickness of average 20 mm over stone masonry
and 16 mm over brick masonry. The mortar shall be applied by steel trowels into the
joints and filling the joints ensured by pushing the edge of steel trowel into joints.
Mortar shall then be applied and roughly finished by steel trowel. The plaster surface
will be finished by wooden trowel giving neat lines in plumb and plan.
PREPARATION OF SURFACE FOR POINTING

The joints in the masonry shall be raked out to a depth not less than the width of the joint or
as directed when the mortar is green. Joints shall be brushed clean of dust and loose
particles with a stiff brush. The area shall then be washed and the joint thoroughly wetted
before pointing is commenced.

LAYING OF POINTING

The pointing to be done shall be flush pointing with cement mortar. The mortar shall
not be spread over the corners, edges or surface of the masonry. The pointing shall
then be finished as detailed below. The mortar shall be finished off flush and level
with the edges of the stones, so as to give a smooth appearance. The edges shall be
neatly trimmed with a trowel and a straight edge. Pointing should have minimum
thickness of 20mm. When finished, the mortar pointing shall be restricted to the width
of the joints and all superfluous mortar shall be removed with a trowel. The work shall
be executed as rapidly as possible and not again touched after it has begun to set
and kept wet for a minimum period of 14 days thereafter.

3.10.6 CURING

3.10.7
(a)

(b)

Specification for curing of plastering and pointing shall be the same as for masonry
as laid down in previous Paras

MEASUREMENT AND PAYMENT:

Measurement for payment of cement plastering and pointing shall be made on the
basis of surface area of plastering or pointing actually contained within the profile as
shown in the drawing or as directed by the Concerned Department .

The rate shall include cost of conveyance, taxes, royalty etc of all materials, cost of
labour, required tools and plants, providing extra slurry and mortar as required for the
work, curing, construction and removal of coffer dam and dewatering if required and
all other incidental charges etc. for satisfactory completion of the respective item of
work .
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5.2

SECTION-4
CONCRETE
DESCRIPTION OF ITEMS
Cement concrete M-15 grade with 40mm & downgraded hard granite crusher broken
aggregates free from weathered skin surface, dust and any other deleterious
materials including cost , carriage, royalty, taxes etc. of all materials including
machine mixing, watering, compacting with vibrators, hoisting and laying in position
for a finished smooth surface and curing with all leads, lifts and delifts including hire
and running charges of machineries, construction & removal of coffer dam and
dewatering if required with all other incidental charges etc. complete as per
specification, drawing and direction of Concerned Department.

Cement concrete M-20 grade with 40mm & downgraded hard granite crusher broken
aggregates free from weathered skin surface, dust and any other deleterious
materials including rigid smooth centering and shuttering, cost, carriage, royalty,
taxes etc. of all materials including machine mixing, watering, compacting with
vibrators, hoisting and laying in position for a finished smooth surface and curing with
all leads, lifts and delifts including hire and running charges of machineries
construction & removal of coffer dam and dewatering if required with all other
incidental charges etc. complete as per specification, drawing and direction of
Concerned Department

Reinforced Cement concrete M-20 grade with 20mm & downgraded hard granite
crusher broken aggregates free from weathered skin surface, dust and any other
deleterious materials including rigid smooth centering and shuttering, cost, carriage,
royalty, taxes etc. of all materials including machine mixing, watering, compacting
with vibrators, hoisting and laying in position for a finished smooth surface and curing
with all leads, lifts and delifts including hire and running charges of machineries
construction & removal of coffer dam and dewatering if required with all other
incidental charges etc. complete as per specification, drawing and direction of
Concerned Department

Reinforced Cement concrete M-25 grade with 20mm & downgraded hard granite
crusher broken chips free from weathered skin surface, dust & any other deleterious
materials including rigid smooth centering and shuttering, cost, carriage, royalty,
taxes etc. of all materials including machine mixing, watering, compacting with
vibrators, hoisting and laying in position for a finished smooth surface and curing with
all leads, lifts and delifts including hire and running charges of machineries,
construction & removal of coffer dam and dewatering if required with all other
incidental charges etc. complete as per specification, drawing and direction of
Concerned Department

Reinforced cement concrete M-30 grade with 20mm & downgraded hard granite
crusher broken chips free from weathered skin surface, dust and any other
deleterious materials including rigid smooth centering and shuttering, cost, carriage,
royalty & taxes of all materials except steel with machine mixing, watering,
compacting with vibrator, hoisting & laying in position for a finished smooth surface
and curing with all leads, lifts & delifts including hire & running charges of
machineries, construction & removal of coffer dam and dewatering if required with all
other incidental charges etc. complete as per specification, drawing and direction of
Concerned Department.

GENERAL

Concrete shall be composed of cement, sand, aggregate, water and any other
admixture as specified in recommended proportion well mixed and brought to the
proper consistency. Tests shall be carried out on the concrete at specified intervals
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during the progress of work and the mixes modified as necessary in order to
consistently secure the required strength, work ability, density and impermeability
together with the maximum practicable economy. As per approval of Concerned
Department on recommendation of quality control organization the water cement
ratio for the concrete will be regulated by the requirements of strength durability and
workability. The concrete shall be uniform consistency and quality throughout any
pour and for similar parts of the same structure. However, the consistency
composition shall be such that the concrete can be worked into all corners.

The allowable slump or consistency shall be as directed. The consistency of
the concrete shall be varied only by increasing or by decreasing the amount of
cement paste in each batch and not by any change of water cement ratio.

The consumption of cement, coarse aggregates & sand for one cubic meter
of various grade of concrete shall be calculated as per provision against scheduled of
rate.

Grade of With 40mm & downgraded With 20mm & downgraded
concrete aggregates aggregates
Cement Coarse Sand Cement Coarse Sand
(kg) aggregates | (cum) (kg) aggregates | (cum)
(cum) (cum)

M 15 302.00 0.90 0.45 - - -
M 20 344.00 0.90 0.45 347.00 0.90 0.45
M 25 - -- -- 403.00 0.90 0.45
M 30 - - - 406.00 0.90 0.45

5.3

In case of actual consumption of cement, as per direction of Concerned Department
on recommendation of design mix by Quality Control Organisation for the grade of
concrete if different from the above, the cost for excess or less consumption will paid
extra or deducted respectively.

STRENGTH OF CONCRETE

Grades of concrete Compressive strength in N/mm? on 150mm cube
Minimum at 7 days Minimum at 28 days

M-15 7 10
M-20 10 15
M-25 13 20
M-30 15 30

5.4

CONTRACTOR 66

STORAGE OF AGGREGATE
(a) Aggregate shall be stacked in such a way as to prevent the intrusion of

foreign materials such as soil, vegetable matter etc. Heaps of fine and coarse
aggregates shall be kept separate. Where different sizes of fine or coarse
aggregate are procured separately, they shall be stored in separate stock
piles, sufficiently away from each other to prevent the materials at the edge of
the piles from getting intermixed with each other.

(b) The aggregates shall be stock-piled adjacent to the mixer site so as to require
minimum rehandling and labour when conveyed to the mixer.

(c) The aggregates shall be placed on a dry patch of ground. The aggregates
shall be kept free of dirt, rubbish, papers, vegetable matters etc. on the stock
piles.

(d) To minimize moisture variation the stock piles shall be spread over as large in
area as possible but left low and fairly uniform in height preferably 1.25 to
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1.50 meter and the lowest layer of about 30 cm height shall be allowed to act
as drainage layer and not used till end.

5.5 FORM WORKS

(i)

Forms shall be used wherever necessary to confine the concrete and shape it
to the required lines, or to ensure against contamination of the concrete by
materials caving or sloughing from adjacent surface left by excavations or
other features of the work.

Form work may be of timber, steel, precast concrete panels or such other
suitable materials or combination of such materials. Form work shall be
substantially and rigidly constructed to the shapes, lines and dimensions
required, efficiently propped and braced to prevent deformation due to
placing, vibrating and compacting concrete, other incidental loads or to the
effect of weather.

5.6 MIXING

(a)

(b)

For all work concrete ingredients shall be thoroughly mixed in mechanical
mixer to ensure uniform distribution of all component materials throughout the
concrete at the end of the mixing period and shall be as dense as possible,
plastic enough to consolidate well, Mixing shall be done as per 1.S5.456-1978.
Mixing shall be continued until there is an uniform distribution of the materials
and the concrete is uniform in colour and consistency. The time of mixing
shall be as shown in Table-1 of IS: 457-1978 reproduced herein.

Capacity of mixer Minimum time of mixing
Natural aggregates Manufactured aggregates
3 m® or larger 2 minutes 2%, minutes
2m? 1% minutes 2 minutes
1 m® or smaller 1% minutes 1% minutes

(c)

The concrete as discharged from the mixer, shall be uniform in composition
and consistency, Workability shall be checked at frequent intervals as per IS :
199 —1959. Mixers will be examined regularly by the Concerned Department
for changes in conditions due to accumulations of hardened concrete or
mortar or to wear and tear of blades. Any mixer that at any time produces
unsatisfactory mix, shall not be used until repaired. If repair attempts arte
unsuccessful, a defective mixer shall be replaced. Batch size shall be at least
10% but not in excess of the rated capacity of the mixer.

The first concrete batch at the start of continuous mixing operation or after
lapses of 30 minutes in continuous mixing operation shall be made richer by
the addition of extra cement as directed.

The full contents of the drum shall be discharged quickly to avoid segregation.
The minimum mixing period specified are conditioned on the material being
fed into the mixer in a manner which will facilitate efficient mixing and an
operation of the mixer at its designed speed. The following sequence of
charging the mixer may be adopted.

Five to ten percent of the total quantity of water required for mixing
adequate to wash the drum thoroughly shall be introduced before the other
ingredients in order to prevent any caulking of the cement on the blades or
side of the mixer.

i. All dry ingredients (Cement, fine and coarse aggregates) shall be simultaneously

CONTRACTOR

fed into the mixer in such a manner that the period of flow for each ingredient
is about the same. Eighty to Ninety percent of the total quantity of water
required for mixing shall be added uniformly along with the dry ingredients.
The remaining quantity of water shall be added after all the other ingredients
are in the mixer.
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5.7

5.8
5.8.1

5.8.2

5.8.3

5.9
5.9.1

iii. Portion of the coarse aggregate, however may be added last. This facilitates
clearance of the chutes and removes the fine aggregate or cement adhering
to the sides.

(g) Concrete which has been kept unused for more than 30 minutes after the
addition of water shall be rejected unless the concrete is in such a condition that
it can be subsequently vibrated in place and its use is specifically permitted.

(h) When the mixer is stopped, before placing again any ingredients in the mixer all
hardened concrete or mortar shall be removed from inner surface of the mixer.

(i) The re tempering of partially hardened concrete or mortar requiring renewed
mixing with or without the addition of cement, aggregate or water shall not be
permitted.

(i) A representative of Concerned Department shall supervise all stages of
production of concrete, preparation of test specifications and site test shall be
supervised.

TRANSPORTATION OF CONCRETE

Concrete shall be transported from mixer to the place of final placement as rapidly as
possible by method which will prevent segregation of the ingredients or slump loss in
excess of 25mm and/ or a loss in air content of more than one percent before the
concrete is placed in the works. It shall be transported, laid and compacted in its final
position within 30 minutes of its discharge from the mixer unless carried in properly
designed agitators. Whenever the length of haul from the mixing plant to the place of
deposit is such that the concrete unduly compacts or segregates suitable agitators or
transit mixers shall be used for conveying concrete.

PREPARATION BEFORE PLACING CONCRETE

GENERAL REQUIREMENT

Concrete shall not be placed in any part until all form work required is completed as
per drawing & specification and no concrete shall be deposited until the foundation
has been inspected and approved by the Concerned Department.

FOUNDATION SURFACES

Immediately before placing concrete all surfaces of foundations upon or against
which the concrete is to be placed, shall be free from standing water, mud and
debris. All surfaces of rocks upon or against which concrete is to be placed shall in
addition to the foregoing requirement be cleaned and free from all lubricants.
Objectionable coating and loose semidetached or unsound fragments are to be
removed. The surface of absorptive foundations upon or against which concrete is to
be placed shall be moistened thoroughly and kept sufficient wet for at least 24 hours
prior to placing concrete so that moisture will not be drawn from the freshly placed
concrete.
In the case of earth or shale foundations, all soft or loose soft and surface debris
shall be scraped and removed.

R.C.C. WORK
No concrete shall be placed unless the reinforcement and centering & shuttering
provided is checked, pre measured and approved by the Concerned Department.

PLACING AND COMPACTING CONCRETE

GENERAL

(a) All surfaces upon or against which concrete is to be laid shall be prepared in
accordance with the drawings.

(b) If concreting is not started within 24 hours of the approval being given, it shall
have to be obtained again.

(c) All absorptive surfaces against which concrete is to be laid shall be moistened
thoroughly so that moisture will not be withdrawn from the freshly placed
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5.9.2

5.10
5.10.1

5.10.2

5.10.3

5.104

5.10.5

5.10.6

concrete. The surfaces however shall be free from standing water. The
concrete shall be deposited as nearly as possible in its final position and
compacted before setting commences and should not be subsequently
disturbed. Methods of placing should not be such as to avoid segregation.
Care should be taken to avoid displacement of reinforcement or movement of
form work. All concrete which has set before placement shall be rejected and
immediately removed from site of work.

(d) The construction joints at the end of each days work should be left vertical
only at location as approved by authorised representative of the Concerned
Department.

COMPACTION

Concrete shall be thoroughly compacted during the operation of placing and

thoroughly worked.

(a) All concrete shall be compacted to produce a dense homogeneous mass with
the assistance of vibrators or thappies in such a manner that it is free from
pockets of coarse aggregate and is in intimate contact with surface of forms.

(b) During placing and until curing is completed the concrete shall be protected

against the harmful effect of exposure to sunlight, wind and rain as direct.

CURING AND PROTECTING
All concrete shall be protected against injury until final acceptance. Exposed finished

surfaces of concrete shall be protected from the direct rays of the sun.

The method of keeping formed concrete surface moist, shall be by continuous
sprinkling or spraying of water as may be necessary to prevent any portion of the
surface from drying during the specified curing period.

The water and other methods of curing shall be handled as not to stain concrete
surfaces which shall be exposed.

The actual method of curing adopted and equipment to be used shall be subject to
the approval of the Concerned Department. The contractor shall have on hand and
ready to install before actual concrete placement is started all equipments needed for
adequate curing and protection at all location of concrete placement.

Finished concrete surfaces shall be protected from stains or abrasion. Surface or
edges likely to be injured during the construction period shall be kept properly
protected by leaving forms in place or erecting protective covering satisfactory to the
Concerned Department.

In case the curing operations are inadequate or unsatisfactory, the Concerned
Department shall be entitled to take such steps as he may deem necessary to make
good the deficiencies and defects at the Contractor’s risk and cost. Curing and
protection should confirm of IS: 457-1957 with the latest amendments.

5.11 TESTS AND STANDARDS OF ACCEPTANCE

5.11.1 GENERAL
Testing of concrete shall be carried out by the Quality Control Organization of the
Department. The representative samples shall be taken from the site of work during
laying of the concrete as desired by Concerned Department for testing purpose.
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5.11.2

5.11.3

5.12

SAMPLING PROCEDURE AND FREQUENCY
A Random sampling procedure shall be adopted to ensure that each concrete batch

has a reasonable chance of being tested i.e. the sampling should be spread over the

entire period of concreting and should cover all mixing units.

TEST SPECIMEN
Three test specimens shall be made from each sample for testing at 28 days.

Additional cubes may be required for various purposes, such as to determine the
strength of concrete at 7 days or at the time of striking from work, or to determine the
duration of curing or to check the testing cubes by accelerated methods as described
in IS: 9013-1978. The specimen shall be tested as described in IS: 516-1959.

TEST STRENGTH OF SAMPLES AND ACCEPTANCE CRITERIA
The test strength of the samples shall be the average of three specimens. Individual

variation shall not be more than 15% of the average.

Contractor shall provide necessary unskilled labour and facilities for collection of
samples, curing in tanks, transportation of cores etc. and his authorized
representative shall remain present at the time when the samples cores etc. are
collected. Testing shall be carried out at the testing laboratories set up close to the
site or at any other laboratory that the Concerned Department may decide upon and
the results given thereby shall be considered as correct and authentic and
acceptable to the contractor. The contractor shall be given access to all operations

and tests that may be carried out as aforesaid.

MEASUREMENT AND PAYMENT OF CONCRETE
Measurement and payment for cement concrete items shall be made on the basis of

the actual volume of the concrete laid for finished items. The rate includes the cost of
labour and materials, plant etc. involved in providing cement, slurry and mortar on
concrete and construction joints shall be deemed to be included in the unit rates for
the respective items. The rates shall include construction of foot bridge and traffic
island, coffer dam and removal of the same, dewatering if required and all other
incidental charges as produced finished item of work.

For R.C.C. work, the cost of round tor steel rod including bending and binding
etc. shall be paid as a separate item explained elsewhere.
No claim for extra payment, in case of higher strength of concrete than designated,

will be entertained.
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SECTION -6
BILL OF QUANTITY
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BILL OF QUANTITY

Name of the work “Construction of Additional Class Room at Punanga Primary
School of Punanga G.P. under Jagatsinghpur Block”

Sl.
No.

Description of work

Qnty.

Unit

Rate

Amount
(In Rs.)

2

3

4

5

Earth work in excavation of foundation in all kinds of
soil including dressing and levelling the foundation
bed and depositing the excavated materials clear of
work site with all leads, lifts, delifts and dewatering &
shoring including removing bushes, stumps and any
other foreign materials from the working area as well
as from the foundation trenches with cost of all labour,
T&P, hire and running charges of all machineries,
labour cess etc. complete in all respects as per
specification and direction of the Engineer-in-Charge.

50.97

One
Cum

276.89

14113.08

Filling in foundation & plinth with sand well watered to
saturated condition and rammed including all cost,
carriage, royalty, taxes of materials with all labour
charges cess etc. complete as per the direction of the
Engineer-in-Charge.

50.66

One
Cum

562.28

28485.10

Cement Concrete (1:3:6) with 40mm size hard
granite crusher broken metal confirming to relevant
BIS specifications with all cost, conveyance, royalty of
all materials T&P, cess including scaffolding,
walkways & properly mixing, hoisting & placing
concrete to desired workability & curing for
recommended period etc. complete as per the
direction of the Engineer-in-Charge.

14.75

One
Cum

6784.70

100074.33

Brick work with Fly ash Bricks masonry in dimensional
tolerance 18 percent in cement motar (1.6) in
foundation & plinth moulding & similar such type of
work with all necessary projections using K.B bricks
9"/10" size having a crushing strength of 87kg / sqcm
with splays cutting circular moulding chamfering &
cerbelling watering & after immersing the bricks in
water for six hours before using etc. complete
including all cost of materials conveyance, royalty and
all other taxes including watering and curring etc.
complete as per the direction of the Engineer-in-
Charge.

12.39

One
Cum

5781.28

71630.06

Brick work with Fly ash Bricks masonry in dimensional
tolerance 18 percent in cement motar (1.6) in
superstructure moulding & similar such type of work
with all necessary projections using K.B bricks 9"/10"
size having a crushing strength of 87kg / sqcm with
splays cutting circular moulding chamfering &
cerbelling watering & after immersing the bricks in
water for six hours before using etc. complete
including all cost of materials conveyance, royalty and
all other taxes including watering and curring etc.
complete as per the direction of the Engineer-in-

Charge.

20.46

One
Cum

5814.28

118960.17

CONTRACTOR 72

BLOCK DEVELOPMENT OFFICER,

JAGATSINGHPUR




Sl. Description of work Qnty. Unit Rate Amount
No. (In Rs.)
1 2 3 4 5 6
6 Cement Concrete M-20 with 20mm and downgraded
size hard granite crusher broken chips for PCC / RCC
work confirming to relevant BIS specifications for all
materials including scaffolding, walkways & properly One
mixing, hoisting & laying with desired workability with | 11.23 cum 7293.08 81901.29
all cost, conveyance, royalty of all materials, T&P
labour charges, cess etc. complete including curring
for recommended period as per the direction of the
Engineer-in-Charge. (Column Base & footing)
6.1 | Plinth beam 427 | OM® | 816343 | 34857.85
um
6.2 | Lintels 233 | O™ | 1405643 | 34848.48
Cum
6.3 | Chajja 117 | O"€ | 19814.71 | 23183.21
Cum
6.4 | Columns and Beams 683 | on | 18964.99 | 129530.88
6.5 | Roof Slab 12.00 8:; 14541.02 | 174492.24
7 | Supplying, fitting, fixing of HYSD including labour
charges for straightening, cutting, bending and
binding the H.Y.S.D. Bar or tor steel and tying the
grils and placing in position (confirming to 1.S.I
specification) including jointing if necessary by One
lapping, welding as required for R.C.C work as per | 39.83 Qntl 8535.19 | 339956.62
approved drawing and design & binding with binding ’
wire 18 to 20 gauge including cost carriage and other
taxes of all materials with all leads, lifts & delifts of
reinforcement bars etc. complete as per the direction
of the Engineer-in-charge
8 | 20mm thick cement plaster in cement mortar (1:4) as
grading plaster in roof and slab confirming to BIS
Ispecmcatlons with aII. cost., conveyance, royalty a_nd 105.02 One 294 86 30966.20
abour charges, cess including scaffolding and curring Sgm
for recommended period etc complete as per the
direction of the Engineer-in-Charge.
9 Providing and fixing vitrified tiles in floors, treads of
steps and landing on 20mm thick bed of cement
mortar (1:4) (1 cement:4 sand) jointed with neat
cement _slurry_mlxed wlth plgrr!en.t to _match_ the shade 60.00 One 1168.18 70090.80
of tiles including rubbing, polishing including cost of Sgm
tiles, conveyance, taxes & labour, T&P and cess etc.
complete in all respect as per specification and
direction of the Engineer-in-charge
10 | Supplying fitting and fixing Ceramic wall tiles intrudes,
risers and dadoos floors of size 200mm x 300 mm of
approved make confirming to IS : 13755 laid on 12
mm thick cement mortar (1:3) a_nd _f||||ng fche joints with 468 One 1316.55 6161.45
white cement of approved quality including cost of all Sgm
materials, royalty, labour, T&P etc. required for the
work all complete as per the direction of the Engineer-
In-Charge
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Sl.

No.

Description of work

Qnty.

Unit

Rate

Amount
(In Rs.)

2

6

11

Providing 2.5cm thick A.S.flooring with C.C (1:2:4)
using 12mm size hard black broken granite chips of
approved quality from approved quarry including
watering, curring etc. with cost, conveyance, royalty
and taxes of all the materials required for the work
with all labour, T&P and cess etc. complete in all
respect as per specification and direction of the
Engineer-in-charge.

26.01

One
Sgm

428.55

11146.59

12

Providing 6mm thick cement plastering (1:4) to RCC
surfaces finished smooth including closed chipping,
cleaning, adding adhesive to slurry treatment etc. all
cost, carriage, royalty of materials, labour and all
other taxes of materials with watering, curing etc
complete as per the direction of the Engineer-in-
Charge

138.54

One
Sgm

211.90

29356.63

13

Providing 16 mm thick cement plaster with cement
mortar of mix (1:6) with screened and washed sharp
sand for mortar and finished smooth to the rough
surface of walls in all heights after racking out joints
including watering and curing, rounding of corners,
providing grooves where ever necessary with cost,
conveyance, royalties and taxes of all materials with
cost of all labour, T&P, and scaffolding required for
the work etc. complete as per direction of the
Engineer-in-Charge.

148.97

One
Sgm

271.80

40490.05

14

Providing 12 mm thick cement plaster with cement
mortar of mix (1:6) with screened and washed sharp
sand for mortar and finished smooth to the rough
surface of walls in all heights after racking out joints
including watering and curing, rounding of corners,
providing grooves where ever necessary with cost,
conveyance, royalties and taxes of all materials with
cost of all labour, T&P, and scaffolding required for
the work etc. complete as per direction of the
Engineer-in-Charge.

133.22

One
Sgm

187.91

25033.37

15

Finishing walls with water proofing weather coat of
approved shade on new work two coats, over a coat
of priming, to give an even shade with cost,
conveyance, taxes of all the materials required for the
work and labour, T&P and cess etc. complete in all
respect as per specification and direction of the
Engineer-in-charge.

180.64

One
Sgm

184.12

33259.44

16

Distempering two coats with approved shade, over a
coat of priming with cost, conveyance, taxes of all the
materials required for the work and labour, T&P and
cess etc. complete in all respect as per specification
and direction of the Engineer-in-charge.

176.07

One
Sgm

168.45

29658.99

17

Supply, fitting & fixing of G.I. made gates, doors &
windows frame with shutters as per approved design
including cost of all ornamental materilas & all other
taxes etc. complete as per the direction of the

Engineer-in-charge.

579.00

One
Kg.

150.00

86850.00
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Sl. Description of work Qnty. Unit Rate Amount
No. (In Rs.)
1 2 3 4 5 6
18 | Painting two coats over a coat of primer with any
approved paint with brush to Gl door including cost,
conveyance, taxes of all the materials required for the One
work with all labour, T&P and cess etc. complete in all 37.83 Sgm 263.75 9977.66
respect as per specification and direction of the
Engineer-in-charge.
19 | Providing and fixing MS fan hooks with box and PVC
pipe wiring to fan point including all cost of all 8 One 62500 5000.00
materials all other taxes etc. complete as per the No.
direction of the Engineer-in-charge.
Total= 1530024.48
Sd/-
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Government of Odisha
Works Department

&k ok

Office Memorandum

File N0.07556900042013(Pt-Il}- %% > W, pated. 2 % ¥ Aot

7
Sub: Codal Provisions regarding e-Procurement
After introduction of e-procurement in Govt. of Qdisha, necessary guidelines /
Q&ﬂ procedure has been issued in Works Department Office Memorandum No.1027
m{ dt.24.01.2009 which consists of the procedural requirement for E-procurement of
/enders After careful consideration Government have been pleased to make following

=

\godificaﬁons to codal provisions by way of addition as Appendix-IX (A} of OPWD Code
\

ol-11.) as follows:

\’3

¢\
5)3“/ 7 Appendix-IX (A) of OPWD Code, Vol-II

Executive instructions regarding calling for and acceptance

of tenders in e-Procurement.

1. This office memorandum consists of the procedural requirement of e-procurement
and shall be made part of the Detailed Tender Call Notice or Instruction to Bidder for ail
“works” tenders hoisted in the portal.

i
i

2. The e-procurement portal of Government of Odisha is'https:// tendersodisha. gov. in”.

3. Use of valid Digital Signature Certificate of appropi'ia'te class (Class Il or class 1)
issued from registered certifying authorities (CA) as stipulated by Controller of Certifying
Authorities (CCA), Government of India such as n-Code, Sify, TCS, MTNL, e-Mudhra is

P
andatory for all users.
N7
4. The DSC issued to the Department users is valid for the period of two years only.
Ali the Depariment users are responsible to revalidate their DSC prior to expiry.
5. For all purpose, the server time displayed in the e-Procurement portal shall be the

time to be followed by all the users.

¢
" p-* ) <o
%@‘{*\”7 - ?/ 3 d\\o\
('r. -_'7-'
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8 Government after careful consideration have decided to hoist all lenders costing

10 lakhs or above in the e-procurement portal. This will be applicable across all

Engineering Departments such as Works Gepartment, Department of Water Resources,
Rural Development and Housing & Urban Development Department. Government of
Odisha also welcomes hoisting of tenders by any other departments, authority,
corporations, local bodies etc. of the State with prior approval from Works Department.
Works Department is the Nodal Department for the implementation of e-Procurement in
the State.

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/
OFWD code/ Accounts code/ Government statues including any amendments brought
from time to time to suit to the requirement of the best national practice.

8. Registration in the e-procurement portal is without levy of any charges but
Government reserves the right to levy any charges for such value added services in
future.

9. Contractor not registered with Government of Odisha, can participate in the e-
Procurement after necessary enreiment in the portal but have to subsequently register
themselves with the appropriate registering authority of the State Government before
award of the work as per prevalent registration norms of the State.

10.  For the role management “Departr‘nent_” is the Administrative Department,
Organisation or wing is the Chief Engineer or highest tender accepting authority or
equivalent officer, Division is the Executive Engineer or equivalent Officer and
Subdivision is the Assistant Engineer or equivalent officer.

1. The e-Procurement software assigns roles for operation of the module for specific
function. The terminologies used in the portal and their respective functions in the

software are as follows.

11.1  Application Administrator (NIC & State Procurement Cell)
I Master Managerhent

fi. Nodat Officer Creation

iik. Report Generation

iv. Transfer of Officer’s login 1D.
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V. Blocking & unblocking of officer's and bidder's login ID.

11.2  Nodal Officer (At organization level not below the Superintending Engineer or
equivalent rank)

i. Creation of Users

ii. Role Assignment

iii. Report Generation

iv. Transfer of Officer's login ID.

V. Biocking & unblocking of officer's Login ID.

11.3  Procurement Officer-Publisher (Officer having tender inviting power at any level)
i. Publishing of Tender

ii. Publishing of Carrigendum / addendum / cancellation of Tender

ii. Bid Clarification

iv. Uploading of Pre-Bid minutes.

v. Report generation.

11.4  Procurement Officer~Administrator {Generally sub-ordinate officer to Officer
Inviting Tender)

i Creation of Tender
ii. Creation of Corrigendum / addendum / cancellation of Tender

iii. Report generation.

11.5  Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting
Tender)

i Opening of Bid

-—3_
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116  Procurement Officer Evaluator (Generally Sub-Ordinate Officer to Officer Invirting

Tender)

i Evaluating Bid

117  Procurement Officer-Auditor (Procurement Officer Publisher andfor Accounts
Officer / Finance Officer)

i. To take up auditing

12, NOTICE INVITING BID (NIB) or INVITATION FOR BID (IFB):

12.1  The Notice Inviting Bids (NIB} and Bid documents etc., shall be in the Standard
formats as applicable to conventional Bids and will be finalized / approved by the officers

competent as in the case of conventional Bids.

12.2 The officers competent to publish NIB in case of conventional Bids will host the
NIB in portal. Simultaneously, a notification shouid also be published in the newspapers,

as per existing rules preferably, in the following format, te effect economy:-

Government of Odisha “e" procurement Notice

Bid Identification No.
1. Name of the work: . ...

2. Estimated cost: Rs. .......... B e SOUTTTTTTRTUR TR

3. Period of completion

4. Date & Time of availability of bid document in the portal

5. Last Date / Time for receipt of bids in the porta!

6. Name and address of the O.LT .. e

Further details can be seen from the e-procurement portal "https:/ftendersodisha.gov.in”

12.3 The tender documents published by the Tender Inviting Officer (Procurement
Officer Publisher) in the website hitps:/ftendersodisha.gov.in will appear in the “Latest

Ly
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Active Tender”. The Bidders/ Guest Users can download the Bid documents only after
the due date & lime of sale The publication of the tender will be for specific period of
time tifl the last date of submission of hids as mentioned in the 'Notice mwviting Bid' after

which the same will be removed Trom the list of "Latest Active tenders”.

13 ISSUE OF ADDENDAS CORRIGENDA/ CANCELLATION NOTICE:

13.1 The Procurement Officer Publisher (Officer Inviting Tender) shall publish any

addendum/ corrigendum/ cancellation of tender in the website

hitps:/iitendersodisha.gov.in, notice board and through paper publication and such notice

shall form part of the bidding documents.

13.2 The system generates a mail to those bidders who have already uploaded their
tenders and those bidders if they wish can modify their tenders. The bidders are required
to watch the website till last date and time of bid submission for any addendum/
corrigendum/ cancellation fhereof. Tender Inviting Authority is not responsible for

communication failure of system generated mail.

14. CREATION AND PUBLISHING OF BID:

14.1  All the volumes/documents shalt be uploaded in the portal by the tender creating
officer (Procurement Officer Administrator) and published by the Officer Inviting Tender
{Procurement Officer Publisher) using their DSCs in appropriate format so that the

document is not tampered with

142 The tender document comprise the nctice inviting tender, bid document/ SBD,
drawings in .pdf format and the schedule of quantities / BoQ in .xlIs format to be uploaded

by the Officer Inviting Tender.

14.3  Procurement Officer Administrator creates tender by filling up the following

forms:
i. BASIC DETAILS

ii. COVER CONTENT: The Procurement officer Administrator should briefly describe

the name and type of documents to be uploaded by the bidder in the following format;

(a) For Single Cever/Packet:
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CONTRACTOR

Sl No | Cover Type

Document Description

1 Fee/ Prequalf | Tender Cost, EMD, | pdf
Technical /| VAT PAN,Contracter RC
Finance -
Affidavits, undertakings | .pdf
and any other document
as per SBD/DTCN
BoQ Xls

b} For Two Cover/Packet:

SINo | Cover Type Document Description | Type

1 Fee/ Prequal/ | Tender Cost, EMD, VAT, | .pdf

Technical PAN, Contracter RC
Affidavits, undertakings | .pdf
and any other document
as per SBD/DTCN.

2 Finance BoQ Xls
Special condition if any | .pdf
specifically mentioned by
Officer Inviting Tender
-
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i TENDER DOCUMENT: The Procurement Officer Administrator should upload the
NIT in pdf fermat.

iv. WORKITEM DETAILS

v FEE DEATILS: The Procurement Officer Administrator should mention the cost of
tender paper and EMD amount as laid down in DTCN/SBD.

Vi, CRITICAL DATES: The Procurement Officer Administrator should mention the
critical dates of tender such as publishing date, document download start date & end
date, seek clarification start date & end date (optional), bid submission start date &

closing date, bid opening date as per DTCN/SBD.

Vi BID CPENER SELECTION: The Procurement Officer creator can select two {
three / four bid openers for a particular bid. If required the bid openers can also be

selected within an organization from other procurement units (Circles /Divisions).

vii.  WORK ITEM DOCUMENTS: The Procurement Officer Administrator should
upload the digitally signed tender document (SBD/DTCN) or any other addition

document/drawings in .pdf format and Bill of Quantities in .xls format.

x. FUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the
tender using his/her DSC after detail scrutiny of the fields created and documents
uploaded by the Procurement Officer Administrator. Procurement Officer Publisher can
publish tenders for multiple procurement units using multiple DSCs procured for each
post separately. After being relieved from the additional charges he has to surrender the

additional DSCs to the Nodal Officer of the concemed organisation.

15.  PARTICIPATION IN BID;

15.1 PORTAL REGISTRATION: The Contractor/Bidder intending to participate in the
bid is required to register in the portal using histher active personal/official e-mail 1D as
his/her Login 1D and attach his/her valid Digital signature cerlificate (DSC) to histher
unigue Login ID. He/She has to submit the relevant information as asked for about the
firm/contractor. The portal registration of the bidder/firm is to be authenticated by the
State Procurement Cell after verification of eriginal valid certificates/documents such as
{i) PAN and (ii) Registration Certificate(RC) / VAT Clearance Certificate (for procurement
of goods) of the concerned bidder. The time period of validity in the portal is at par with
validity of RC/ VAT Clearance. Any change of information by the hidder is to be re-

kj'
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authenticated by the Stale Procurement Cell. After successful authentication bidder can

participate in the oniine bidding process.

15.1.1 Bidders participating through Joint Venture shall declare the authorised signatory
through Memorandum of Understanding duly registered and enral in the portal in the
name and style of the Joint venture Company. It is mandatory that the DSC issued in the

name of the authorised signatory is used in the portal.

15.1.2Any third party/company/person under a service contract for operation of e-
Procurement system in the State or hisftheir subsidiaries or their parent companies shall
be ineligible to participate in the procurement process that are undertaken through the e-

Procurement system irrespective of who operates the system.

152 LOGGING TO THE PORTAL: The Contractor/Bidder is required to type hisfher
Login ID and password. The system will again ask to select the DSC and confirm it with
the password of DSC as a second stage authentication. For each login, a user's DSC will
be validated against its date of validity and also against the Certificate Revocation List
(CRL) of respective CAs stored in system database. The system checks the unigue
Login 1D, password and DSC combination and authenticates the login process for use of

portal.

15.3 DOWNLOADING OF BID: The bidder can download the tender of his choice and
save it in his system and undertake the necessary preparatory work off-line and upload

the completed tender at his convenience before the closing date and time of submission.

15.4 CLARIFICATION ON BID:; The bidder may ask guestion related to tender online in
the e-procurement portal using histher DSC; provided the guestions are raised within the
period of seeking clarification as mentioned in tender cali notice/Bid. The Officer Inviting

the Bid / Procurement Officer-Publisher will clarify queries related to the tender.
155 PREPARATION OF BID

15.5.1 The bids may consist of general arrangements drawings or typical or any other
drawings relevant to the work for which bid has been invited. Bidder may download these
drawings and takeout print for detail study and preparation of his bid. Any other drawings
and documents pertaining to the works available with the Officer Inviting The bid will be

open for inspection by the bidders.
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4 15.5.2 The Bidder shall go through the Bid carefuily and list the documents those are
asked for submission. He shall prepare all documents including cost of Bid Document,

Bid Security, Declaration form, price bid etc. and store in the system.

156 PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENTS:

15.6.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount
mentioned under NIT/Contract Data. The bidder shall scan all the written/printed pages
of the bid security and up load the same in portable document format (PDF) to the
system in designated place of the technical BID. Furnishing scanned copy of such
documents is mandatory otherwise his/her bid shall be declared as non-responsive and

liable for rejection.

15.6.2 The EMD or Bid Security payable along with the bid is 1% of the estimated
contract value {ECV) or as mentioned in the bid document. The validity period of the
EMD or Bid Security shall be as mentioned in the bid document. Any bid not
accompanied by an acceptable Bid Security and not secured as indicated in the bid
document shall be rejected as non-responsive. The bid security shall be refained till such
time the successful bidder furnishes Initial Security Deposit (ISD) or Performance
Security acceptable to the Officer Inviting the Bid. Failure of the successful Bidder to
comply with the requirements shall constitute sufficient grounds for cancellation of the
award and forfeiture of the Bid Security. The Bid security in the form of FD / BG shall be
from a Nationalized Bank valid for a period of 45 days beyond the validity of the bid. Bid
security in other form is acceptable if the bid documents provides for it.

15.6.3 The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed
tender call notice in respect of Earnest Money Deposit / Bid Security and the Bank Draft
in respect of cost of Bid are to be scanned and up loaded in portable document format

(PDF) along with the bid.

15.6.4The tender accepting authority will verify the originals of all the scanned
documents of the successful lowest bidder only within 5 days of opening of the tender. In
the eventuality of failure on the part of the lowest successful bidder to produce the
original documents, he wil! be debarred in future from participating in tender for 3 years
and will be black listed by the competent authority, In such a situation, successful L-2
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bidder will be required to produce his ariginal documents for consideration of his tender \

at the negotiated rate equal to L1 bidder.

15.6.5 Contractor exempted from payment of EMD will be able to participate in the tender
directly by uploading documentary evidences towards his eligibility for such exemption

15.6.6 Government of Odisha has been actively considering integrating e-payment
gateway in to the portal for payment of Cost of Bid and Bid Security/ Earnest Money
Deposit. The process of using e-payment gateway shall be issued separately after it is

established.

16. SUBMISSION OF BID:

16.1 The bidder shall carefully go through the tender and prepare the required
documents. The bid shall have a Technical Bid & a Financial Bid. The Technical bid
generally consist of cost of Bid documents, EMD/ Bid Security, VAT, PAN / TiN,
Registration Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of
similar nature of works, work in hand, list of machineries, and any other information
required by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any

other price related information/undertaking including rebates.

16.2 Bidders are to submit only the original BoQ (in .xls format) uploaded by
Procurement Officer Publisher (Officer Inviting Ténder) after entering the relevant fields
without any alteration/ deletion / modification: Multiple BoQ submission by bidder shall
lead to cancellation of bid. In case of item rate tender, bidders shall fill in their rates other
than zero value in the specified cells without keeping it blank. In the percentage rate
tender the bidder quoting zero percentage is valid and will be taken at par with the

estimated rate of the work put to tender.

16.3 The bidder shall upload the scanned copy/copies of document in supp_ort of
eligibility criteria and qualification information in prescribed format in Portable Document

Format (PDF) to the portal in the designated locations of Technical Bid.

16.4 The bidder shall write his name in the space provided in the specified location in
the Protected Bill of Quantities (BoQ) published by the Officer Inviting Tender. The bidder
shall type rates in figure only in the rate column of respective item(s) without any blank
céll in the rate column in case of item rate tender and type percentage excess or less L up '

to two decimal place only in case of percentage rate terﬁér.

=l
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/ 16.5 The bidder shall log on to the portal with hisfher DSC and move to the desired
tender for up loading the documents in appropriate place one by one simultaneously
checking the documents.
16.5.1 Bids cannot be submitted after due date and time. The bids once submitted can
not be viewed, retrieved or corrected. The Bidder should ensure correctness of the bid
prior to uploading and take print out of the system generated summary of submission to
confirm successful uploading of bid. The bids can not be opened even by the OIT or the
Procurement Officer Publisher/ opener before the due date and time of opening.

16.5.2 Each process in the e-procurement is time stamped and the system can detect
the time of log in of each user including the Bidder.

16.5.3 The Bidder should ensure clarity/legibility of the document uploaded by him to the
portal.

16.5.4 The system shall require all the mandatory forms and fields filled up by the
contractor during the process of submission of the bid/tender.

16.5.5 The bidder should check the system generated confirmation statement on the
status of the submission.

16.5.6 The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic
rush and failure in the network.

16.5.7 The Tender Inviting Officer is not responsible for any failure, malfunction or
breakdown of the electronic system used during the e-procurement process.

16.5.8 The Bidder is required to upload documents related to his eligibility criteria and
qualification information and Bill of Quantity duly filled in. It is not necessary for the part
of the Bidder to up-load the drawings and the other Bid documents (after signing) while
uploading his bid. It is assumed that the bidder has referred all the drawings and
documents uploaded by the Officer Inviting the Bid.

16.5.9 The Bidder will not be able to submit his bid after expiry of the date and time of
submission of bid (server time). The date and time of bid submission shall remain
unaltered even if the specified date for the submission of bids declared as a holiday for
the Officer Inviting the Bid.

16.6 SIGNING OF BID: The ‘online bidder shall digitally sign on all statements,

documents, certificates uploaded by him, owning responsibility for their correctness /
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authenticity as per IT ACT 2000. If any of the information furnished by the bidder is found A
to be false / fabricated / bogus, his EMD/Bid Security shall stand forfeited & his \
registration in the portal shall be blocked and the bidder is liabte to be blacklisted. \

E

i7. SECURITY OF BID SUBMISSION:

17.1  All bid uploaded by the Bidder to the porta! will be encrypted.

17.2  The encrypted Bid can only be decrypted / opened by the authorised openers on

or after the due date and time.

18. RESUBMISSION AND WITHDRAWAL QF BIDS:

18.1  Resubmission of bid by the bidders for any number of times before the final date

and time of submission is allowed.

18.2 Resubmission of bid shall require uploading of all documents including price bid

afresh.

18.3 If the bidder fails to submit his modified bids within the pre-defined time of receipt,

the system shall consider only the last bid submitted.

18.4 The bidder should avoid submission of bid at the last moment to avoid system

failure or malfunction of internet or traffic jam or power failure etc.

18.5 The Bidder can withdraw his bid before the closure date and time of receipt of the
bid by uploading scanned copy of a letter addressing to the Procurement Officer
Publisher (Officer Inviting Tender) citing reasons for withdrawal. The system shall not

allow any withdrawal after expiry of the closure time of the bid.

18. QOPENING OF THE BID:

19.1 Bid opening date and time is specified during tender creation or can be extended

through corrigendum. Bids cannot be opened before the specified date & time.

19.2 Al bid openers have to log-on to the portal to decrypt the bid submitted by the
bidders.

19.3 The bidders & guest users can view the summary of opening of bids from any
system. Contractors are not required to be present during the bid opening at the opening

location if they so desire.
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19.4 In the event of the specified date of bid opening being declared a holiday for the
Officer Inviting the Bid, the bids will be opened at the appointed time cn the next working
day.,

19.5 Combined bid security for more than one work is not acceptable,

19.6 The electronically submitted bids may be permitted to be opened by the
predefined Bid opening officer from their new location if they are transferred after the
issue of Notice Inviting Bid and before bid opening. Further, action on bid documents
shall be taken by the new incumbent of the post.

19.7 In case of non-responsive tender the officer inviting tendér should complete the e-

Procurement process by upleading the official letter for cancelled / re-tender.

20. EVALUATION OF BIDS :

20.1  All the opened bids shall be downloaded and printed for taking up evaluation. The
officer authorized to open the tender shall sign and number on each page of the
documents downloaded and furnish a cerificate that “the documents as available in the

portal containing--- __nos of pages”.

20.2 The bidder may be asked in writing/ online (in their registered e-mail ids} to clarify
on the uploaded documents provided in the Technical Bid, if necessary, with respect to
any doubts or illegible documents. The Officer Inviting Tender may ask for any other
document of historical nature during Technical Evaluation of the tender. Provided in all
such cases, furnishing of any document in no way alters the Bidder's price bid. Non
submission of legible documents may render the bid non-respensive. The authority

inviting bid may reserve the right to accept any additional document.

20.3 The bidders will respond in not more than 7 days of issue of the clarification letter,
failing which the bid of the bidder will be evaluated on its own merit.

20.4 The Technical evaluation of all the bids shall be carried out as per information
furnished by Bidders.

20.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of
responsive bidders.

20.6 The financial bids of the technically responsive bidders shall be opened on the
due date of opening. The Procurement Officer-Openers shall log cn to the system in

sequence and open the financial bids.

_—
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20.6.1 The Financial Bid will be opened on the notified date & time in the presence of \

bidders or their authorised representative who wish to be present.

20.6.2 At the time of opening of “Financial Bid", bidders whose technical bids were found

responsive will be opened.

20.6.3 The responsive bidders’ name, bid prices, item wise rates, total amount of each
item in case of item rate tender and percentage above or less in case of percentage rate

tenders wili be announced.

20.6.4 Procurement Officer-Openers shall sign on each page of the downloaded BoQ

and the Comparative Statement and furnish a certificate to that respect.

20.6.5 Bidder can witness the principal activities and view the documents/summary

reports for that particular work by logging on to the portal with his DSC from anywhere.

20.6.6 System provides an option to Procurement Officer Publisher for reconsidering the
rejected bid with the approval of concern Chief Engineer / Head of Department.

21.  NEGOTIATION OF BIDS:

21.1 For examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask the lowest bidder for clarification of his rates including

reduction of rate on negotiation and breakdown of unit  rates.

22, NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

22.1 The Employer/Engineer-in-Charge shall notify acceptance of the work prior to
expiry of the validity period by cable, telex or facsimile or e-mail confirmed by registered
letter. This Letter of Acceptance will state the sum that the Engineer-in-Charge will pay
the contractor in consideration of execution & completion of the Works by the contractor
as prescribed by the contract & the amount of Performance Security and Additional
Performance Security required to be furnished. The issue of the letter of Acceptance

shall be treated as closure of the Bid process and commencement of the contract.

22.2 The Contractor after furnishing the required acceptable Performance Security &
Additional Performance Security, “Letter to Proceed” or “Work Order” shall be issued by
the Engineer-in-Charge with copy thereof to the Procurement Officer —Publisher. The
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Procurement Officer-Publisher shall up loiad the summary and declare the process as

complete.

22.3 If the L-1 bidder does not turn up for agreement after finalization of the tender,
then he shall be debarred from padicipation in bidding for three years and action wifl be
/ taken to blacklist the contractor. Besides the consortium / JV / firm where such an
agency / firm already happens to be or is going to be a partnerfmember/proprietar, he/
they shall neither be allowed for participation in bidding for three years nor his/ their
application will be considered for registration and action will be initiated to blacklist him /
them. In that case, the L-2 bidder, if fulfils other required criteria, would be called for
drawing agreement for execution of work subject to condition that the L-2 bidder
negotiates at par with the rate quoted by the L-1 bidder, otherwise the tender will be

cancelled.

23. BLOCKING OF PORTAL REGISTRATION:

23.1 If the Registration Certificate of the Contractor is cancelled /suspended by the
registering authority/ blacklisted by the competent authority his portal registration shall be

blocked automatically on receipt of information to that effect.

23.2 The portal registration blocked in the ground mentioned in the above Para-23.1
shall be unblocked automatically in receipt of revocation order of cancellation f

suspension/ blacklisting from the concerned authority.

23.3 The Officer Inviting Tender shail make due inquiry and issue show cause notice to
the concerned contractor who in turn shall furnish his reply, if any, within a fortnight from
the date of issue of show cause notice. Thereafter the Officer Inviting Tender is required
to issue an intimation to the defaulting bidder about his unsatisfactory reply and
recommend to the Chief Manager (Tech.) for blocking of portal registration within 10
days of intimation to the defaulting bidder regarding his unsatisfactory reply with
intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office if
any of the following provisions are violated.

23.3.1Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid

Security) instruments before the designated officer within the stipulated date and time.

23.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry

of the bid validity period.
e l ID’“,
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23.3.3 Fails to execute the agreement within the stipulated date.
23.3.4If any of the information furnished by the bidder s found to be false / fabricated /
bogus

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.),

State Procurement Cell, Odisha for blocking of portal registration of bidder and
simultaneously action shall also be initiated by OFFICER INVITING TENDER for

biacklisting as per Appendix- XXX{V of OPWD Code, Volume-li.

24.  GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION:

241 UNBLOCKING OF PORTAL REGISTRATION:

Unblocking of portal registration of a contractor shall be dene by a Committee consisting

of the foliowing members.

EIC (Civil)}-cum-CPO, = Chairman
Engineer-in-Chief (WR) - Member
Concerned Chief Engineer - Member

Sr. Manager (Finance), SPC - Member
Officer Inviting Tender - Member

Chief Manager (Technical), SPC- Convener

242 The Chief Manager (Tech), State Procurement Cell will be the convener and he
wiil maintain all records for this purpose. The Committee shall meet not less than once in
a month if required & shall consider the recommendation of the officer inviting tender for

unblecking of portal registration. The quorum of the meeting will be four.

24.3 The minimum period of blocking of Portal Registration shall in no case be less
than 90 days. After blocking of Portal Registration, the Contractor whose Portal
Registration has been blocked may file application to the concerned officer inviting
tender showing sufficient ground for unblocking of his portal registration along with a
Treasury Chaflan showing deposit of Rs. 10,000/~ (Rupees ten thousand) only (non-
refundable) under the head of accounts ‘0059 - Public Works® as processing fees. The
officer inviting tender shall forward the application filed by the contractor to the Chief
Manager (Tech), State Procurement Cell.
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24.4  On recewpt of recommendation from the concerned Chief Engineer along with the
copy of challan as mentioned above, the Chief Manager (Tech} being the member
Convener of the Committee shall place the case before the Committee for examination
and taking a decision in this regard. After examination the Committee may recommend
for unblocking of the portal registration of said contractor if the Committee is satisfied that

the fault committed by the contractor is either unintentional or done for the first time.

24.5 After scrutiny by the State Procurement Cell if it is found that the portal registration
of a contractor has been blocked for the 2nd time the Chief Manager (Tech), SPC may
not consider his case to be placed before the Committee and may advice the concerned
officer inviting tender to issue show cause natice to the contractor asking him to explain
as to why his portal registration shall not remain blocked. On receipt of show cause reply
from the contractor the officer inviting tender shall examine the same & if considered
proper he may repart to the Chief Manager (Tech}, SPC along with his views furnishing
the copy of the show cause reply for placement of the same before the Committee for
taking a decision in respect of blocking/ unblocking. If the Committee found that the
contractor is in habit of committing such fault again and again intentionally the committee
may advice the concerned officer inviting tender to initiate proceeding for blacklisting as

per the existing rule.

1. These amendments shall take effect from the date of issue of the order.

2. This amendment is an addition to the existing provision and will be placed below
Appendix- IX to OPWD Code, Vol-II.
Accordingly Office Memorandum No 1027 dt 24.01.2009 stands modified
This has been concurred in by the Finance Department vide their U.O.R. No.3-WF-
Dt.04.01.2013.

\ﬂm

\
EIC - cum-Secretary to Goverrzent

MemoNo. "+ %& MW, Dated. LY. X -30l\Db
Copy forwarded to P. S. to Hon'ble Chief Minister, Odisha for information and

necessary action,

FA - cum- Addl. Secretary to égdeyrr‘(m,;{fg
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Memo No. 4w "’? M Dated. 4 4 LSl
Copy forwarded to OSD to Chief Secretary, Odishal P.S. to Development
Commissioner- cum-Additional Chief Secretary, Odisha/ P.S. to Principal Secretary to

Chief Minister, Odisha for information and necessary action.
el SR
FA - cum- Addl. Secretary/tg/Govedm'ment

2
Memo No. ?|"8§'$ MW Dated. 2% & Del
Copy forwarded to Finance Department/ Department of Water Resources/
Housing & Urban Development Department/ Rural Development Department/ Panchayati
Raj Department/ All other Departments/ Managing Director, OB & CC Ltd., Bhubaneswar
/ Managing Director, OCC Ltd., Bhubaneswar for information and necessary action.

Lo ——
rqé)/loa
FA - cum- Addl. Secretary to Governiment

Memo No. NEFEE W, Dated. &%y\ E
Copy forwarded ta EIC (Civil), Odisha /EIC, Water Resburces, Qdisha/ EIC, Rural

Works, Odisha / EIC, PH, Odisha / EIC-cum-Chief Electrical Inspector, Odisha/ FA-cum-
Addl. Secy. to Govt., R.D. Deptt./ FA-cum-Add|. Secy. to Govt., Water Resources Deptt./
FA-cum-Addl. Secy. to Govt, H.&U.D. Depit/ FA-cum-Joint Secy. to Govt., Energy
Deptt./ Special Officer-cum-Joint Secy. to Govt,, Fin. Depit./ Chief Engineer, World Bank
Project, Qdisha/ Chief Engineer, DPl & Roads, Odisha/ Chief Engineer, Buildings,
Odisha/ Chief Engineer, National Highways, Odisha/ Chief Engineer, R.D. & Q.P,,
Odisha/ Chief Engineer, Directorate of designs, Odisha/ Chief Manager, (Tech), State
Procurement Cell, Odisha / Chief Architect, Odisha/ Chief Engineer, Water Resources,
Odisha/ Chief Engineer, RW.-l, Odisha/ Chief Engineer, RW.-l, Odisha/ Chief
Engineer, P H.(Urban), Odisha/ Chief Engineer, Electricity, Qdisha far information and

wide circutation among subordinate offices.

s
+
FA - cum- Addl. Secretary foX Ozféme%t
Memo No. 4¥0 oy paes B el
Copy forwarded to the Accountant General (A&E), Odisha, Bhubaneswar/

Accountant General, Odisha, Puri Branch, Puri for information and necessary action.

g Fokalo—
e T YR VA
At 93 Loy s Sond-
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Memo No. AN AW, Dated. X h 4 ot b
Copy with scft copy forwarded to the Head, State Portal Group, IT Centre, Ground

Floor, North Annexe of Secretariat for information and necessary action

He is requested to display this amendment in the web-site of State Government.

Sy
FA - cum- Addl. Secretary to Government
Memo No. ¥R 12— AN Dated. 2o F . )N

Copy with soft copy forwarded to the Director, Printing, Stationary & Publication,

Orissa, Cuttack for information and necessary action.
He is requested to publish this amendment in the next issue of Orissa Gazetie.

FA - cum- Addl. Secretary to é%ée:’rr{magr?
-3-
Memo No. €915 MW, Dated. 2% % - » L
Copy forwarded to A/C-} Section / A/C-|l Section / Road Section / Plan Section /
Buitding Section / Budget Section / N.Hs. Section / FC & AA Section / PPP Cell / EAP

Cell, Works Department for information and necessary action.

At
/9 &L/,
FA - cum- Addl. Secretary to Goée)rémeni}

Plemo Ao . gfvt/ o 3/ 77 ; B

2 -D5g” mesc. 33}pg '
C;Q7 5o 5.5 Qepram tiveke *TC [ oTC qgf97L
4 ’

B IA &51_5 Ao £ ,{n-rm«o_&ﬂ:n—\ . m(c,q_x:q—7

crz A—)FE =9
Q- IC ‘J
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Gavernment of Odisha

Works Department

......

Office Memorandum

File No -075569000012016 - \\ AN MW, dated, - -\

Sub: - Amendmaent to Codal / Contractual provisions.

Government afler careful consideration have been pleased to make amendment to
Rule-14.3 (ii) (a), 14.3 (ii) (b), 14.3 (v), 15.5.2, 156, 156.1, 1562, 156.3, 1566, 161,
2331 & 24 3 of Appendix-1X (A) of OPWD Code, Volume-Il by modification as follows.

I}- Rule- 14.3 {ii) (a} in Appendix-1X (A} of OPWD Code, Volume -l
‘Tender Cost, EMD, VAT, PAN, Contracter RC" under the column "Document
Description” shall be modified as "GSTIN, PAN. Contractor RC

Il}- Rule-14.3 {ii) (b) in Appendix-1X (A) of OPWD Code, Volume -l|
“Tender Cost, EMD, VAT, PAN, Contractor RC" under the celumn “Document
Description” shall be modified as "GSTIN, PAN, Contractor RC"

Il}- Rule- 14.3 (v) in Appendix-IX (A} of OPWD Code, Volume -II

The statement “The Procurement Officer Administrator should mention the cost of
tender paper and EMD amount as laid down in DTCN/SBD" shall be modified as "The
Procurement Officer Administrator should mention the cost of tender paper and EMD
amount to be paid online as per Waorks Department Office Memorandum No.B785/0W
dt.08.05 2017 and as laid down in DTCN/SBD (DTCN/SBD is to be modified accordingly)”

The Bidder shall also have to furnish as part of its Bid. the Additional Performance
Security (if any) online as per the Works Departmeni Office Memorandum MNo 5288/W

dt.04.05 2016,

(IV]- Rule- 15.5.2 in Appendix1X (A) of OPWD Code, Volume -1l
The statement “He shall prepare all documents including cost of Bid Document, Bid

Security, Declaration form, price bid etc.  and store in the system” shall be madified as "He
shall prepare all documents including Declaration Form, Price Bid ele. and store in the

system”.
({Cont.-2)
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V)- Rule- 15.6 in Appendix-1X (A) of OPWD Code, Volume ||

{a) The Rule- 15.6.1 shall be replaced as “The Bidder shall transfer the Tender
Paper cost enling as part of its Bid, as mentioned under DTCN/SBD through a
process mentioned in Works Department Office Memoerandum No 6785/\W
¢t.09.05.2017"

{b) The Rule- 15.6.2 shall be replaced as "Alse, the Bidder shall transfer the
EMD/Bid Security online as part of its Bid, as mentioned under DTCN/SBD
through a process mentioned in Works Department Office Memorandum
MNo.6785W d1.09.05.2017".

The Bidder shall also have to furnish as part of its Bid, the Additional
Performance Security (if any) as mentioned in the DTCN/SBD and as per the
Para-3.5.5 (V) of Note-ll of OPWD Code, Vol -1 modified by Works Department
Office Memarandum No.5288WV dt.04 052016, which is to be paid online
through a process mentioned in Works Department Office Memorandum
Na. 6785\ d1.09.05.2017.

{c) Rule- 15.6.3 shall be deleted.

{d} Rule- 15.6 6 shall be deleted.

{(VI)- Rule- 16.1 in Appendix-IX (A) of OPWD Code, Volume -lI
The statement "The Technical bid generally consists of cost of Bid documents

EMD/Bid Sccourity, VAT, PAN/TIN, Registration Certificate, Affidavits, Profit Loss statemeant

joint venture agreement, List of similar nature of works, work in hand. list of machineries and
any other information required by OIT ” shall be modified as “The Technical bid generally
consists of GSTIN, FPAN, Registration Certificate, Affidavits, Profit Loss statement, joint
venture agreement, List of similar nature of works, work in hand, list of machineries and any

other information required by OIT ",

(VIl}- Rule- 23.3.1 in Appendix-IX (A) of OPWD Code, Volume -l
The statement “Fails to furnish original Technical / Financial (Tender Paper Cost
EMD / Bid Security) instruments before the designated Officer within the stipulated date and
time" shall be modified as “Fails to furmish original Technical Documents before the
designated Officer within the stipulated date and time",
(Cont 3)

EAr g
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(VIIl)- Rule- 24.3 in Appendix-IX (A) of OPWD Code, Volume -l The statement The

minimum period of blocking of Porlal Registration shall in no case be less than 90 days’
shall be modifies as “The minimum period of blocking of Portal Registration shall in no case
be less than 180 days’

1. This shall take effect from the date of issue of this Office Memorandum

2. Acgordingly, relevant ewsting codal / contraciual provision ewst wvide Office
Memaorandum MNo 7885/W dt.23.7.2013 of Works Department stands modified with
effect from the date of issue of this Office Memorandum

3. This has been concurred in by the Finance Department vide di.06,07.2017.

N@\Y’

EIC - cum- Secretary to Government

Memo No. \\ Sy /W, dated,
Copy forwarded to P. S. to Hon'ble Chief Minister, Odisha for information and

necessary action.
!
FA - cum- Addl Secremll‘é z%r;'hl%eﬁt

Memo No. \\'}'}L«_ M, dated,
Copy forwarded to OSD to Chief Secretary, Odisha f P.S to Development

Commissioner-cum-Additional Chief Secretary, Odisha f P.S. 1o Principal Secretary, Finance

Deptt. for informaticn and necessary action. W%_ i
FA - cum- Addl. Secretary to f3overnment

MemoNo. \\ A AW, dated,

Copy forwarded to Al Departments / Managing Director, OB & CC Lid
Bhubaneswar / Managing Director, OCC Ltd., Bhubaneswar for information and necessary
action. W?

FA - cum- Addl. Secretary to Gévernmen
Memo No. 1\ "-\rﬁ‘-faf AW, dated

Copy forwarded to EIC (Ciil), Odisha / All Chief Engineers, Odisha / All

Superintending Engineers [ All Executive Engineers (under Works Department) far

W—Wg)

FA - cum- Addl. Secretary to Government
(Cont.-4)

information and wide circulation among subordinate offices
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Memo No. oy iy e -
\ 3 ¥ . dated, K - 19
CUPY forwarded to the F'r:ncipal Accountant General (A&E), Odisha, Bhubaneswar /
Principal Accountant General (E & § R Audit), Odisha, Puri Branch, Puri for information and

Wwp

FA - cum- Addl. Secretary th Government

necessary action.

Memo No "'1':]"-'5_."(".‘ MW, dated. %' S - 1)

Copy forwarded to the Luminous Infoways Pwvt. Ltd., N-6 / 373, Jaydev Vihar,
Bhubaneswar email: support @ lipl.in for information and necessary action

They are requested to display it in the web-site of State Government.

o
FA - cum- Addl Secretary to ernment

Memao No, \\'_—\G;-" MW, dated, > & 3

Copy forwarded to the Director, Printing. Stationary & Publication, Odisha Cuttack
for information and necessary action.

He is requested to publish this amendment in the next issue of Odisha Gazeite

>

FA - cum- Addl. Secretary to Government

MemoNo VY@ W, dated, 3+ &+ |y
Copy forwarded to A/C-l Section / A/C-Il Section / Road Section / Plan Section /
Building Section / Budget Section / N.Hs. Section / FC & AA Section / PPP Cell / EAP Cell,

Works Department for information and necessary action.

W o)
FA - cum- Addl. Secretary to Government
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GOVERNMENT OF ODISHA
WORKS DEPARTMENT

W %k %®

No. 07559600192022- Il/i‘_}_,;l' Bhubaneswar, Dated the 9] —) 'gpj-f’

OFFICE MEMORANDUM

Sub:- Amendment to Codal Provision under Clause 36 of Appendix-1X of OPWD
Code, Volume-I1.
After careful consideration and in supersession of codal provision under Clause-
36 of Appendix-IX of OPWD Code, Volume-l1l vide Works Department (.M.
No.12366/W dated 08.11.2013, Government have been pleased to make following
provision,

Clause 36 of Appendix-1X of OPWD Code, Volume-11

If the rate quoted by the bidder is less than 15% of the amount put to tender, then
such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids.
But, if more than one bid is quoted (decimal up to two numbers will be taken for all
practical purposes) either at the estimated cost put to tender or less than the ¢stimated cost
put to tender, the tender accepting authority will finalize the tender through a transparent
lottery system, where all bidders / their authorized representatives, the concerned SE/
Executive Engineer of concerned Division and DAO will remain present.

|. This amendment to the codal provision shall take effect from the date of issue of the
order.

b2

Accordingly, the relevant existing codal/ contractual provision stands modified with
effect from the date of issue of this O.M.

3. This has been concurred in by Finance Department i ir OSWAS File No.FIN-
WFI-MISC-0042-2022. \
By orderof the finvernor

(Vir Vikra
Principal Secre

Memeo No. ’ L? > % _/W., Dated, }_I#_"-r_ﬂﬁ'g:ﬁ'

Copy forwarded 1o Private Secretary to Hon'ble Chief Minister, Odisha / Private
Secretary to Hon ble Minister, Works, Steel & Mines, Odisha for kind information of
Hon’ble Chief Minister, Odisha & Hon'ble Minister, Works, Steel & Mines, Odisha.

% 21| 2223

FA-cum-Additional Secretary to Gavernment

Memo No. “’1:!’1 _ /W.,Dated, 31—/ -"F2I7

Copy forwarded to OSD te Chief Secretary, Odisha / Sr. Private Secretary to
Development Commissioner-cum-Additional Chiel Secretary 1o Govt. [ Sr. Private
Secretary to Principal Secrelary to Govt., Finance Department for kind information of
Chief Secretary / Development Commissioner-cum-Additional Chief Secretary/ Principal
Secretary, Finance Department. ¢

o 3) L2 | Rl 3
FA-cum-Additional Secretary to Government

(P72
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Memo No. ! Lﬁ'\'] 0 /W .. Dated. Ll =i il gﬂj’,ﬂ

Copy forwarded to the Principal Accountant General (A&LE), Odisha,
Bhubaneswar / Principal Accountant General (E&RSA), Odisha, Pusi Branch, Puri for

il]ﬂ][mat‘lﬂn :illd ]'LE.’CLJSE\":IF", i]C'[iOn‘ é;‘;/ﬁn
—= l 2723

i
F A-cum-Additional Secretary (o GU\'Lrnm nt
Memo No., 144\ W Dated,, 31— i

Copy forwarded to All Departments of Government / ElC-cum-Managing
Director, OB&CC Lid., Bhubaneswar / Managing Director, OCC Litd., Bhubaneswar /
Managing Director, OSPH&WC, Bhubaneswar for information and necessary

action. gz/;?
T oV | 223

FA-cum-Additional Seeretary to Government

Memo No. }_L]h E—- /W, Dated, Sif= g‘?ﬂ

Copy forwarded to EIC (Civil), Odisha / EIC, Water Resources, Odisha / EIC
{Rural Works), Odisha / All Chief Engineers, under the Administrative Control of Works
Department. R 1. Department, Water Resources Department and H& L D Department /All
CCEs (under Works Department) / All Superintending Engineers (under Works
Department) / All Executive Engineers (under Works Department) for information.

%LJ

i ]
FA-cum-Additional Secretary to Governm

Memo No._ “:1"]:5 /W, Dated, :Ll—-}-rﬂpﬁ_j‘;

Copy forwarded 10 OSWAS Control Room with a request 1o upload in the web-

site of Works Department, G:;yx ,Q
: # 1 eV ]| 2oz
FA-cum-Additional Secretary 1o Gove mcnl

Memo No. M4l IW., Dated, %) —/— Fe22

Copy forwarded to the Director, Printing. Stationary & Publication, Odisha,
Cuttack by e-mail (deputydirectorpp@redifmail.com) for publication of this Office
Memorandum in the next issue of Odisha Gazette and supply 20 (Twenty) copies 1o this

Department for official use. ‘;,_..
=S

_ s 21|21 | 2z
FA-cum-Additional Secretary to Goyernmhent

MemoNo, W45~ IW.. Dated, 3 =/ —F223

Copy forwarded 1o Accounts-l Section / Accounts-11 Section / Road Section / Plan
Section / Building Section / Budget Section / NHs Section / FC & AA Section / EAP

Seetion for information and necessary getion, s ‘;/Q

e Fi|leel| 222
FA-cum-Additional Secretary 1o Gevernment

a3
nt
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GOVERNMENT OF ODISHA
WORKS DEPARTMENT

* ok g

OFFICE MEMORANDUM

No. 07554600032022- | 774 M., Dated. 9 -9 -FoF3

Sub: Codal/ Contractual provisions regarding Price Adjustment in Works
Contract

Codal/Contractual provisions regarding Price Adjustment in Works Contract
was under active consideration of Government for some time past. After careful
consideration, Government was pleased to make the codal/ contractual provisions
regarding Price Adjustment clause due to increase or decrease in rate and price of
Labour, Materials, Fuels and Lubricants and Plant and Machineries, Sparc
Components vide Works Department O.M No. 15847/W Dtd. 18.11.2018.

2. Now, in continuation of Works Department O.M No. 15847/W dtd. 18 11 2019,
Government have been pleased to make the following provisions in place of existing
provision relating to “Schedule of Adjustment Data under Appendix to Bid".

[For all works, adjustment factor for Labour and POL shall be considered at
the rate of 5% each. Steel, Cement, Pipes, other Materials and Machinery shall
contribute to 90% of Price Adjustment and shall be calculated for each work
separately during preparation of estimate, shall be approved by the authority during
technical sanction as a “Schedule of Adjustment Data" and shall form part of the
Bid Document. The cases where the original technically sanctioned estimate gets
revised, the technical sanction to the revised estimate will be obtained from the
competent authority as provided under Para 3.11.2 (b) of OPWD Code, Volume-|
Based on the revised technically sanctioned estimate, the Labour & the POL
compenent shall be given the weightage of 5% each as provided in OM
No.15847/W dated 19.11.2019 of Works Department and the weightage of 90% on
steel, cement, bitumen, pipes, other materials and plant and machinery spare
component shall be given as per the technically sanctioned revised estimate
excluding the extra items. The revised weightage of "Schedule of Adjustment
Data"” based on revised technically sanctioned estimate shall be included as an
Addendum to the agreement. The technical sanctioning authority shall be the
competent authority for this purpose. ]

This has been concurred in by Finance Department vide their OSWAS File
No. FIN-WF 1-MISC-0033-2022. =
Poa ™

By nrde" of the Governor

Sl
(Vir vikmm\‘l}d

Principal Secre rnment
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Mema . F 1748 M., Dated, - J -3¢23

Copy forwarded to Private Secretary to Hon'ble Chief Minister, Odisha /
Private Secretary to Hon'ble Minister, Works, Steel & Mines, Odisha for kind
informaticn of Hon'ble Chief Minister, Odisha & Hon'ble Mnister, Works, Steel &

Mines, Odisha.

FA-cum-Special Secretary to Goverriment
Mema No._! 7 11! /W, Dated, -9 -2 7%

Copy forwarded to OSD to Chief Secretary, Odisha / Si. Private Secretary
to Development Commissioner-cum-Additional Chief Secretary to Govt, / Sr. Private
Secretary to Principal Secretary to Govt., Finance Department for kind information
of Chief Secretary / Development Commissioner-cum-Additional Chief Secretary/
Principal Secretary, Finance Department.

=

FA-cum-Special Secretary to'Govérnment

712w, Dated, = - g -3227%

Copy forwarded to the Principal Accountant General (A&E), Qdisha,
Bhubaneswar / Principal Accountant General (E&RSA), QOdizha, Puri Branch, Puri

for information and necessary action. c
g;;-;-' —% |~ 22 3

FA-cum-Special Secretary to Government
MemoNo. | 7Y2 . Dated, 7 —J —J¢215

Copy forwarded to All Departments of Government / EIC-cum-Managing
Director, OB&CC Ltd . Bhubaneswar / Managing Directar, OCC Ltd., Bhubaneswar
/ Managing Director, OSPH&WC, Bhubaneswar for information and necessary

action.
=S A
- e ]

FA-cum-Special Secretzry to Government

MemoNo._ 7YY aw, Dated, 2 -3 -F#23

Copy forwarded to EIC (Civil), Odisha / EIC, Water Resources, Odisha / EIC
{Rural Works), Odisha / All Chief Engineers, under the Administrative Control of
Works Department, R.D. Department, Water Resources Department and H&UD
Department /All CCEs (under Works Department) / All Superintending Engineers
{under Works Department) / All Executive Engineers (under VWorks Department) for

_.-l"——-

Memo No.

information.
-/G;'jj)ﬁ.‘-\. s 3
; FA-cum-Special Secretary to Government
MemoNo_ | 715 . Dated, -9 - Jr 93

Copy forwarded to OSWAS Control Room with a recuest to upload in the
web-site of Works Department. — g
" =3 2,23

_ bd’ 2
FA-cum-Special Secretzry to Government
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MemoNo. /5 0 /W, Daed, ar 8322

Copy forwarded to the Principal Accountant General (A&LE), Odisha,
Bhubaneswar / Principal Accountant General (E&RSA), Odisha, Puri Branch, Puri for

information and necessary action, ‘:’3;::/67
..‘-'J— 2r273

FA-cum-Additional ‘imr-::ld overnment
Memao Mo, [ 5o AW, Dated, S8 85 20 2

Copy forwarded to All Departments ol Government / ElC-cum-Managing
Director, OB&CC Lid., Bhubaneswar / Managing Director, OCC Lid., Bhubaneswar /
Managing Dircetor, OSPH&WC, Bhubaneswar for information and necessary

action, w
Z1i ) aJ 23

FA-cum-Additional Secretary td Govgrnment

Memo No. fﬁﬂ ! /W, Dated, oS\ ©)—"2~02 72,

Copy forwarded to EIC (Civil), Odisha / EIC, Water Resources, Odisha / EIC
(Rural Works), Odisha / All Chief Engineers, under the Administrative Control of
Works Department, R.D. Department, Water Resources Department and H&UD
Department /All CCEs (under Works Department) / All Superintending Engineers
{under Works Depariment) / All Executive Engineers (under Works Department) for

information.
=S
71 (L.P:.L. w23
F A-cum-Additional Secretary to Gdvernment
| 505
Memo No. /W, Dated, O\.© L 202
Copy lorwarded to OSWAS Control Room with a request to upload in the web-

site of Works Department.
<. Z

- |ra| 2723
FA-cum-Additional Secretary 10 {J ernment
Memo No. /506 MW, Daied, ™\« DL+ ! -G i S

Copy along with soft copy forwarded to Gazette Cell, Commerce & Transport
(Commerce) Department, Bhubaneswar with a request to publish Notification in extra
ordinary issue Gazette and supply 10 (Ten) copies to this Department for official use.

-3
gg;c"é #3223

I A-cum-Additional Stm:larx overhment

Memo MNo. ‘}ED i /W, Dated, N R W e N

Copy forwarded to Accounts-1 Section / Aceounts-11 Section / Road Section /
Plan Section / Building Section / Budget Section / NHs Section / FC & AA Section /

EAF Section for intormation and necessary action,
S, O

_ T *‘ﬁilfﬂ-L"?za
FA-cum-Additional Secretory to Goverhment
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GOVERNMENT OF ODISHA
WORKS DEPARTMENT

dedk kK Kk

OFFICE MEMORANDUM

No. 07764600022025 3 M.  BhubsneswarDt. 3 o) [26

Sub:- Amendment of Codal & Contractual Provisions.

After careful observation, Government has been pleased to abolish the extant provisions
of threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code
Volume-ll in the procurement of works undertaken by the Govt of Odisha and its agencies to
ensure the procurement process results in a viable and successful manner with adoption of

following incremental Additional Performance Security(APS) system:

1. Additional performance security shall be taken on an incremental basis from the

selected bidder for low bid prices in the project works as under:

1. where the bid price is below 0% but not below 10% of the project cost put to bid, no

additional performance guarantee/security percentage is required.

I1. where the bid price is below 10% but not below 20% of the project cost put to bid,

the additional performance guarantee/security percentage shall be intremented by 0.1%
for every percentage of bid price below 10% of the project cost put to bid starting at 11%
with the additional bid performance guarantee being 0.1% and this additional
performance guarantee percentage shall be applied on the bid price;

111. where the bid price is 20% or more below of the project cost put to bid, the

additional performance guarantee percentage shall be incremented by 0.2% for every
percentage of bid price below 20% of the project cost put to bid in addition to 1% of the
bid price and this additional performance guarantee percentage shall be applied on the
bid price;

IV. The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below
0.5% or next higher percentage based on whether the decimal point of the percentage of
bid price is 0.5% or more.

V. The additional performance security shall be treated as part of the performance security.

CONTRACTOR 105 BLOCK DEVELOPMENT OFFICER,
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VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative
Department for the approval of the Additional Performance Security(APS). An abnormally
low bid is one in which the Bid price, in combination with other elements of the Bid,
appears so low that it raises material concerns as to the capability of the Bidder to
perform the contract at the offered price. Procuring Entity may, in such cases, seek written
clarifications from the Bidder, including detailed price analyses of its Bid price in relation
to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any
other requirements of the bid document., If, after evaluating the price analyses, the
procuring entity determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, the Procuring Entity may reject the
Bid/ Proposal. However, it would not be advisable to fix a normative percentage below the

estimated cost, which would automatically be considered as an abnormally low bid.
2. These amendments shall take effect from the date of issue of the O.M.

3. Accordingly, the relevant existing codal/contractual provision stands modified with effect

from the date of issue of this O.M.

4. This has been concurred in by the Finance Department vide File No. FIN-WF1-MISC-
0102-2025

By order of the Governor

Principal Secretary to Bovernment

MemoNo. | FY /W, dated €3 [©1[26

Copy along with soft copy forwarded to Gazette Cell, Commerce and Transport
(Commerce) Department, Bhubaneswar, for information and necessary action.

They are requested to publish the Office Memorandum in the extraordinary issue of the
Gazette and supply 20 (twenty) copies to this Department.

EIC-cum-Special Secretary to Government

Memo No. 1 %5 /W., Dt. 0’5)‘9) {26
Copy forwarded to the P.S. to the Hon'ble Chief Minister, Odisha for the kind information
of the Hon'ble Chief Minister.
01>
o3’

EIC-cum-Special Secretary to Government
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Memo NO.L/W., Dt. €3 [o[ / 22
Copy forwarded to the P.S. to the Hon’ble Minister, Law, Works, Excise, Odisha for the
kind information of the Hon'ble Minister. ~
2, o
9

EIC-cum-Special Secretary to Government

Memo No. | %3 .ot @3 e} s
Copy forwarded to the OSD to the Chief Secretary, Odisha, for the kind information of the
Chief Secretary, Odisha. r)}’
X, o

"
EIC-cum-Special Secretary to Government
MemoNo. | 9& w.pt 3 [e)[28
Copy forwarded to Sr. P.S. to the DC-cum-ACS, Odisha, for the kind information of the
DC-cum-ACS, Odisha.
Y :}h O\‘
0¥

EIC-cum-Special Secretary to Government

Memo No. 17‘9 /W.,Dt. €93 10 | /26

Copy forwarded to Principal Accountant General (A&E), Odisha, Bhubaneswar/ Principal
Accountant General (E & SR Audit), Odisha, Puri Branch, Puri for kind information and

necessary action. ,’)}‘
2>h o)
" 0%"

EIC-cum-Special Secretary to Government
Memo No. |0 /W., Dt. GS /®/ /26
Copy forwarded to P.S. to the Principal Secretary to Govt., Finance Department/ H & UD
Department for the kind information of the Principal Secretary, Finance Department/ H & UD
Department respectively. _'\“ , Dk
0
o>
EIC-cum-Special Secretary to Government

Memo No.___| 8~ /W, Dt. ¢33 /@] /26

Copy forwarded to P.S. to the Commissioner-cum-Secretary to Govt.,, RD Department/
PR&DW Department for the kind information of the Commissioner-cum-Secretary,
RD Department/ PR&DW Department respectively. .

Q"? ,v\"))’

EIC-cum-Special Secretary to Government

Memo No.___ | 8 2~ W, Dt. 03 [8] /26

Copy forwarded to the Finance Department/ H & UD Department/ RD Department/
PR&DW Department/DoWR/ all other Departments for information and necessary action. l)a
N

09 \0\

EIC-cum-Special Secretary to Government
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Memo No. 183 M, ot C3 /‘3/ /26
Copy forwarded to the FA-cum-Special Secretary to Government, Works Department for
kind information and necessary action. 3 3L
S 0V’
03’

EIC-cum-Special Secretary to Government
Memo No. 184 /. Dt. @3 [0//25
Copy forwarded to all Collectors & DMs for information and necessary action.

3.0 >

EIC-cum-Special Secretary to Government

Memo No. Ery /W.,Dt. €3 }‘9’/?—5

Copy forwarded to EIC(Civil-cum-Roads), Odisha /EIC, Water Resources, Odisha/ EIC,

Rural Works, Odisha/ EIC (PH), H&UD Department/ EIC (RWSS) PR&DW Department/ EIC,

DPQ, Odisha/ EIC, NHs, Odisha/ EIC-cum-Managing Director, OB & CC Ltd., Bhubaneswar,

Odisha/ Chief Engineer, Roads-| & Il, Odisha / Chief Engineer, Buildings-1 & Il, Odisha / Chief

Engineer, NHs, Odisha/ Chief Engineer, Bridges, Odisha / Chief Engineer, P&IP, Odisha / Chief

Engineer, RD &QP, Odisha /Chief Engineer, RW- | & I, Odisha / Chief Engineer, PH (Urban),

Odisha / Chief Engineer, Electricity, Odisha / Managing Director, OCC Ltd., Bhubaneswar/ all
State PSUs for kind information and necessary action.

Qe gy 2
0)
o3
EIC-cum-Special Secretary to Government

Memo No. | &6 M., pt. €3 l‘!’ | / 26
Copy forwarded to all CCEs/ SEs/ EEs of the Works Department for kind information and

necessary action. 'LJ:
\}’h L)
03

EIC-cum-Special Secretary to Government
Memo No. 181 /W., Dt. ©F [@//Z)G

Copy forwarded to Roads Section/ A/C-l1 Section /A/C-Il Section/ Plan Section / Building
Section / Budget Section / N.H. Section / FC & AA Section, Works Department for information
and necessary action .

92 o)

EIC-cum-Special Secretary to Government
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GOVERNMENT OF ODISHA

WORKS DEPARTMENT

Kk KKK

OFFICE MEMORANDUM

No. 07764600022025 é [N — /W., BhubaneswarDt. < . \ » ”\_IB

Sub- Clarification on Works Department Office Memorandum No.173 dt 03.01.2026 regarding
Amendment of Codal and Contractual Provisions.

The following clarifications are issued on Works Department Office Memorandum No. 173 dated
.03.01.2026 ,
1. The phrase " .... to abolish the extant provisions of threshold negative bid caps (14.99%)
introduced ........ "in the first para of the Works Department OM No. 173 dated. 03.01.2026 may be
read as " .... to abolish the extant provisions of threshold negative bid caps of 15 % introduced
vide Works Department OM No, 12366/W dt. 08.11.2013 and amended vide Works Department
OM No. 1437 dt, 31.01.2023 .........."
2. If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes),
either at the estimated cost put to tender or less than the estimated cost put to tender, the tender
accepting Authority will finalize the tender through a transparent lottery system, where all the concerned
bidders/their authorized representatives, the concerned SE/EE of the concerned Division and Divisional
Accounts Officer (DAO) will remain present.
3. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1
bidder(decimal up to two numbers will be taken for all practical purposes) after availing 10% price
preference as per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender
shall be finalized by the tender accepting authority through a transparent lottery system along with other
categories of contractors.
4. As regards the bidding process in which the tender has been floated before the issue of Works
Department Office Memorandum No.173 dt 03.01.2026, the bid shall be finalized as per the earlier

provisions in Appendix-IX, Clause 36 of OPWD Code Volume-Il.
5. This has been concurred in by the Finance Department in File No FIN-WF1-MISC-0102-2025

By order of the Governor

Principal Secretary to Government

FIN-WF1-MISC-0102-2025/1/2026
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Memo No._ &> W, dated A .\, &

Copy along with soft copy forwarded to Gazette Cell, Commerce and Transport (Commerce)
Department, Bhubaneswar, for information and necessary action.
They are requested to publish the Office Memorandum in the extraordinary issue of the Gazette and

supply 20 (twenty) copies to this Department.
cﬁ/("
Quor >
A
oq
EIC-cum-Special Secretary to Government
&34
Memo NG. M., Dt A\ b
Copy forwarded to the P.S. to the Hon'ble Chief Minister, Odisha for the kind information of the

Hon’ble Chief Minister.

. y‘(/g\ n02Y

(e T

EIC-cum-Special Secretary to Government
MemoNo. &S bt <« |- b

Copy forwarded to the P.S. to the Hon'ble Minister, Law, Works, Excise, Odisha for the kind
information of the Hon’ble Minister.
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EIC-cum-Special’ Secretary to Government

Memo No. g'_b-g /W., Dt. ex_ ~ \ 3 Q_‘E:

Copy forwarded to the OSD to the Chief Secretary, Odisha, for the kind information of the Chief

Secretary, Odisha.
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EIC-cum-Special Secretary to Government
Memo No. g%’\’ M., Dt. A - vl

Copy forwarded to Sr. P.S. to the DC-cum-ACS, Odisha, for the kind information of the DC-cum-

ACS, Odisha.
3;!. \: o2
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EIC-cum-Special Secretary to Government
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