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Name of the Work 

 

Const. Of +2 Physics Laboratory Building at Udala College 

under Udala Block 

 

Approx. Amount Put to Tender 
 

Rs. 25,99,429/- 
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GOVERNMENT OF ODISHA 

OFFICE OF THE PROJECT ADMINISTRATOR, ITDA, KAPTIPADA, UDALA  

e-Procurement Notice 

Bid Identification No. ITDAKPD-02/2026-27 

No. 1436 /ITDA, Dt.- 30.06.2026 

1. Project Administrator, Integrated Tribal Development Agency, Kaptipada, Udala on behalf of the 

Government of Odisha invites PERCENTAGE RATE (%) in Single Cover System tender for Building Works 

through e-Procurement as per annexure (available in website). The bid should be submitted on line in the 

website www.tendersodisha.gov.in by eligible class of contractors of Government of Odisha or of equivalent 

class of other State Government / Railways / CPWD / MES. The bidders should have necessary Portal 

Enrolment (with his own Digital Signature Certificate). The registered bidders of outside Odisha can also 

participate in the process, after necessary Portal Enrolment, but shall have to subsequently undergo 

registration with the appropriate authority of the State Government before award of the work. 

2. The bidders may submit bids for the following works. 

Sl. 

No. 
Name of the Work 

Approx. Amount 

put to tender 

Cost of Bid 

Document / 

Tender Paper 

(Online) 

Class of 

Contractor 

Period of 

Completion 

Last date & 

time of online 

receipt of bid 

1 2 3 4 5 6 7 

1 
Const. of Anganwadi Centre at Viludihi in 

Badpathara GP under Khunta Block 
10,08,619/- 6,000/- ‘D’ & ‘C’ 

Six 

Calendar 

Months 

3
0
.0

7
.2

6
 up to 5

.0
0
 PM

 

2 

Const. of Anganwadi Centre at Banakati 

Samil Gopalpur in Dengam GP under Khunta 

Block 

10,08,619/- 6,000/- ‘D’ & ‘C’ 

3 
Const. of Anganwadi Centre at Basusahi in 

Ram Chandra Pur GP under Kaptipada Block 
10,08,858/- 6,000/- ‘D’ & ‘C’ 

4 
Const. Of +2 Physics Laboratory Building at 

Udala College under Udala Block 
25,99,429/- 6,000/- ‘B’ & ‘C’ 

5 
Const. Of Adibasi Sanskruti Bhawan at 

Kaptipada 
36,02,357/- 6,000/- ‘B’ & ‘C’ 

6 
Const. Of Adibasi Sanskruti Bhawan at 

Udala 
36,04,802/- 6,000/- ‘B’ & ‘C’ 

3. Bid documents consisting of the schedule of quantities and the set of terms & conditions of contract and 

other necessary documents can be seen in the website https://tendersodisha.gov.in and in the office of the 

undersigned during the office hours of working days from 10.00 AM of 15.07.26 to 05.00 PM of 

30.07.26.The Tender shall be uploaded for Technical Bids & Financial Bid etc in standard formats prescribe 

in the bid documents displayed at Govt. of Odisha e-Market place web site & submitted duly filled up. 

4. The cost of Tender Paper and EMD as indicated above shall be received online along with the bids as per 

guideline issued by Works Deptt. O.M. No. 6785, dt. 09.05.2017 and No. 17254, dt. 05.12.2017 & No. 

5984/W, dt. 27.04.2021. The procedure of bid submission using electronic payment of Tender Paper Cost and 

EMD by the bidder may be referred in Works Deptt. O.M. No. 17254, dt. 05.12.2017 & No. 5984/W, dt. 

27.04.2021, which has been added to the DTCN. 

5. The Bid documents will be available in the website https://tendersodisha.gov.in from 10.00 AM of 

15.07.26 to 05.00 PM of 30.07.26 for online bidding. 

6. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or Class III. 

7. Period of availability of tenders On-line/Date of time of bidding On-line / last date of seeking clarification / 

Date of opening of Tender Papers. 

The details are as follows : 

 

 

Name of the procurement 

Officer 

Bid-

Identification 

No. 

Online availability of Bid 

Last date of 

Receipt of Bid 

Online 

Date of opening 

of Bid 

Project Administrator, 

ITDA, Kaptipada, Udala 

ITDAKPD-

02/2026-27 

From 10.00 AM of 15.07.26 

to 5.00 PM of 30.07.26 

Till 5.00 PM of 

30.07.26 

On 11.00 AM 

on 31.07.26 
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8. Bids received “On-line” will be opened at 11.00 AM onwards from 31.07.26 in the office of the Project 

Administrator, ITDA, Kaptipada, Udala, as per availability of internet. Bidders who participated in the bid 

can witness the opening of bids after logging on to the site through their DSC. If the office happens to be 

closed on the stipulated date of opening of Bids as specified, the bids will be opened on the next working day 

onwards at the same time and venue. 

9. Engineer Contractor who wants to avail EMD Exemption shall have to furnish scan copy of affidavit along with 

tender, declaring there in that he/she has not yet availed three numbers of EMD Exemption during this 

financial year and to show the original registration certificate to the tender opening authority for 

verification without which the tender will be rejected. SC / ST contractors desires of availing benefit as per 

Works Department Resolution No. 27748, dt. 11.10.1977 must submit work specific affidavit for the same 

along with attested copy of Caste Certificate. 

10. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in 

an Engineering Department of the state Government is allowed to work as a Contractor for a period of two 

years after his retirement from Government service without Government permission. 

11. Scanned clear copies should be uploaded. Invisible copies of Documents may be liable for rejection. 

12. The amendments made vide works Dept. Memorandum No. 12366, dt. 08.11.13, No- 10224 Dt. 01.09.2015 and 

L. No- 20415, dt. 14.09.2015 towards general instruction to the contractor except para 3.5.5 (v) Note II of 

OPWD code, Vol-I will be followed scrupulously regarding rate to be quoted etc. 

13. In pursuance to the Govt. of Odisha Works Deptt. Office Memorandum No. 173, dt. 03.01.2026 Additional 

Performance Security shall be obtained from the bidder when the bid amount is less than the estimated cost 

put to tender. In such an event only the successful bidder who has quoted less bed price/ rates than the 

estimated cost put to tender shall have furnish the APS in the rates as noted below. 
Sl 

No. 

Range of difference between the estimated 

cost put to tender and bid amount 

Additional Performance Security to be deposited by the 

deposited by the successful bider. 

1. 0% to 10% below project cost to bid No Additional Performance Security 

2. From 10% to 20% below project cost to bid 0.1% for every 1% below the 10% (starting at 11% below). 

3 From 20% or more below project cost to bid 1% (base) + 0.2% for every 1% below the 20%. 

14. As per O.M No 1499, dt. 01.02.2023 of works Department, Government of Odisha “Security for the due 

fulfillment of a contract should invariably be taken. The security may be taken in shape of N.S.C./ Post 

Office Savings Bank Account/ Post Office Time Deposit Account/ Kisan Vikas Patra./ Bank Guarantee in 

favour of Project Administrator, ITDA, Kaptipada from any Nationalized Scheduled Bank in India counter 

guaranteed by its local Branch / e-Bank Guarantee executed on the National e-Governance Services Limited 

(NeSL) Digital Document Execution Portal towards E.M.D/initial Security Deposit/ any other security deposit 

from the contractor or supplier.” And the same may be pledged in favour of the Project Administrator, 

ITDA, Kaptipada within 7 (Seven) days, otherwise the bid shall be cancelled and the security deposit shall be 

forfeited. Further, proceeding for black listing shall be initiated against the bidder. 

15. As per O.M. No. 632, dt. 09.01.2026 if more than one bid will be 1st lowest the tender and quoted either at 

the estimated cost put to tender or less than the estimated cost put to tender will be finalized through a 

transparent lottery system in presence of the bidders or their authorized representative. 

16. The Contractors who have more than three works pending under this Division and who has not completed the 

work in time and contract has been closed or recommended for closer with penalty under this Division at the 

time of bidding are not eligible to participate in the present tender. 

17. "Additional performance Security shall be obtained from the bidder when the bid amount is less than 

estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid 

price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost 

as per Works Deptt. Office Memorandum No. 4559, dt. 05.04.2021 in shape of Demand Draft / Term Deposit 

Receipt Pledged in favour of the Project Administrator, ITDA, Kaptipada, Udala within seven days of 

receiving intimation to deposit, otherwise the bid shall be cancelled and the security deposit shall be 

forfeited. Further, proceeding for blacklisting shall be initiated against bidder”. 

18. Only those bidders who successfully remit their Cost of Tender Paper and EMD would be eligible to 

participate in the tender/bid process. The bidders with pending or failure payment status shall not be able 
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to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the designated Banks shall not be 

held responsible for such pendency or failure.  

19. The bid must have accompanied with Check List (Online) as prescribed in the DTCN & submitted with original 

documents for necessary verification during scrutiny of documents. 

20. The original documents of the bidders may be required for physical verification by the authority on 

intimation after opening of bids. 

21. Authority will not be held responsible for system failure, malfunction of internet or traffic jam. Bidders are 

advised to submit their bids well in advance within the stipulated period. 

22. The amount put to tender is exclusive of GST. The intending Bidders should offer their rates which shall be 

exclusive of GST applicable as per norms. GST as applicable on works contract shall be paid over the bill 

amount at the time of payment of Bill. 

23. DTCN signed, Affidavit of Authenticity of documents, GSTIN Registration Certificate, PAN Card, valid 

Contractors Registration Certificate & other documents as mentioned in the DTCN must be Scanned and 

uploaded in .pdf format in the web-site along with the bid. All the signatures in relevant documents must be 

tallied with valid Contractor Registration Certificate; otherwise the bid documents shall not be taken into 

consideration. 

24. Any type of conditional tenders will not be accepted and liable for rejection.  When the tender has been 

selected for acceptance and the required amount of the security money has been deposited, the Project 

Administrator, ITDA shall scrutinize all pages of the form of Item, Rate, percentage, excess or less tender 

and Contract for works to see that the form has been properly filled up and signed by the contractor and the 

signature witnessed.  

25. Any doubt or clarification if arises, over the terms and conditions and specification of the work may be 

requested through online only (e-tender portal) as per provision of the e-tender in OPWD Code.  

26. Any change in royalty and GST rate shall be applied in billing procedure which will be binding on the 

contractor and no extra claim will be entertained. 

27. The bidder shall provide their valid e-mail ID, mobile Number, and correspondence address. Any official 

communication to be provided through E-mail ID will be treated as proper and authentic. 

28. Other details can be seen in the bid documents and any conditions related to this tender will be followed as 

per the OPWD codal procedure. 

29. Any addendum / corrigendum / cancellation of above tender will be published in the web-site 

https://tendersodisha.gov.in and in the notice board. 

30. The authority reserves right to cancel any or all bids without assigning any reason thereof. 

Further details can be seen from the website www.tendersodisha.gov.in. 

    Sd/- 

   Project Administrator 

  ITDA, Kaptipada, Udala 

Memo No. 1437 / ITDA, Dated 30.06.2026 

Copy submitted to the Director (ST)-cum-Spl. Secretary to Government, ST & SC Development 

Department, Odisha, Bhubaneswar for favour of kind information. 

    Sd/- 

   Project Administrator 

  ITDA, Kaptipada, Udala 

Memo No. 1438 / ITDA, Dated 30.06.2026 

Copy submitted to the Collector & District Magistrate, Mayurbhanj-Cum-Chairman, ITDA, 

Kaptipada, Udala for kind information. 

    Sd/- 

   Project Administrator 

  ITDA, Kaptipada, Udala 
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Memo No. 1439 / ITDA, Dated 30.06.2026 

Copy forwarded to the Addl. Executive Officer (Tech.), Zilla Parishad, Mayurbhanj, Baripada for 

information. He is requested to attend the office of the undersigned on dt. 31.07.26 at 11.00 AM to 

participate in the tender opening for verification & scrutiny. 

    Sd/- 

   Project Administrator 

  ITDA, Kaptipada, Udala 

Memo No. 1440 / ITDA, Dated 30.06.2026 

Copy forwarded to the Project Administrator, ITDA, Baripada / Karanjia / Rairangpur / Chief 

Development Officer -cum- Executive Offcier, Zillaparishad, Mayurbhanj / Sub-Collector, Kaptipada / Block 

Development Officer, Kaptipada / Udala / Khunta / G.B. Nagar / AEE, MI Subdivision, Udala / R&B, Udala / RW, 

Udala / Kalo Irrigation Sub-Division, Udala / Sunei Irrigation Sub-Division, Udala / Executive Officer, Udala NAC 

for information with a request to hang the Tender Call Notice in their Office Notice Board for wide publication. 

Copy to AEE, ITDA, Kaptipada / Asst. Engineers, ITDA, Kaptipada / Cashier, ITDA, Kaptipada / 

Concerned Case Record / Notice Board for information & necessary action. 

 

    Sd/- 

   Project Administrator 

  ITDA, Kaptipada, Udala 
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Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest 

Money Deposit on submission of bids 

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and reporting of 

the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids through the e-

procurement portal of Government of Odisha i.e. www.tendersodisha.gov.in. 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now it 

has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit on 

submission of bids through payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all 

Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies etc. in 

phases (ANNEXURE-I). The process outline as well as accounting and reporting structure are indicated below : 

a) It will be carried out through a single banking transaction by the bidder for multiple payments like 

Cost of Tender Paper and Earnest Money Deposit on submission of bids. 

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator 

Banks as well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 

d) Credit of receipts into the Government accounts and to the designated Bank account of the participating 

entities indicated in Para 2 above would be faster. 

3. Only those bidders who successfully remit their Cost of Tender Paper Earnest Money Deposit on submission of 

bids would be eligible to participate in the tender/bid process. The bidders with pending or failure payment 

status shall not be able to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the 

designated Banks shall not be held responsible for such pendency or failure. 

4. Banking arrangement: 

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e- 

Procurement portal of Government of Odisha (www.tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of Tender 

Paper Earnest Money Deposit on submission of bids will nominate a Focal Point Branch called e-FPB, 

who is authorized to collect and collate all e-Receipts. Each such branch will act as the Receiving branch 

and Focal Point Branch notwithstanding the fact that the bidder might have debited his account in any of 

the bank's branches while making payment. 

5. Procedures of bid submission using electronic payment of tender paper cost and Earnest Money 

Deposit by bidder: 

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal 

(www.tendersodisha.gov.in) using his/her digital signature certificate and then search and then select 

the required active tender from the "Search Active Tender" option. Now. submit button can be clicked 

against the selected tender so that it comes to the "My Tenders" section. 

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required 

Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works 

Department office memorandum no.7885, dt.23.07.2013. 

c) Electronic payment of tender paper cost: Then the bidders have to select and submit the bank name as 

available in the payment options 

i.  A bidder shall make electronic payment using his/her internet banking enabled account with designated 

Banks or their aggregator banks. 

ii.  A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated Banks. 

• Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, by 

adding the account number as mentioned in the challan as an interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful 

transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid 

submission process. 

e) System generated acknowledgement receipt for successful bid submission: System will generate an 

acknowledgement receipt for successful bid submission. The bidder should make a note of 'Bid ID' 

generated in the acknowledgement receipt for tracking their bid status. 

6. Settlement of Cost of Tender Paper; 

a) Cost of Tender Paper : In respect of Government receipts on account of Cost of Tender Paper, the e-

Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an 

abstract of the cost of tender paper collected with reference to Bid Identification Number. The State 

Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender Paper and 

instruct the designated Banks to remit the money to the State Government account under different 



 

Page-8 

 

heads. In respect of the cost of tender paper received through the e-procurement portal, the 

remittance to the Cyber Treasury account will be made to the Head of Account 0075-Misc, General 

Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the 

Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the 

Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost 

of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). 

The MIS will contain an abstract of the cost of tender paper collected with reference to Bid 

Identification Number. The State Procurement Cell shall generate Bank-wise list of challans and instruct 

the designated Banks to remit the money through the Odisha Treasury portal. The cost of tender papers 

will be credited to the registered Bank account of the concerned State PSUs, Statutory Corporations, 

Autonomous Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, to 

the bidder, in case the tender is cancelled before opening of Bid as per direction received from TIA 

through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper on submission of bids is 

enclosed in the Annexure. 

7. Settlement of Earnest Money Deposit on submission of bids: 

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders 

accounts as per direction received from TIA through e-procurement system 

8. Forfeiture of EMD 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various 

reasons. 

a)  In case the Earnest Money Deposit on submission of bid is forfeited, the e-procurement portal will 

direct the Bank to transfer the EMD value from Pooling Account of SPC to the registered account of the 

tender inviting authority 

b) The tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money 

Deposit on submission of bid in the State Government Treasury under the appropriate head (8782-Cash 

Remittances and Adjustments between the officers rendering accounts to the same Accounts Officer-

102-P.W.Remmittance-1683-Remittances-91028-Remittance into Treasury) after taking the amount as a 

revenue receipt in their cash book under the head 0075-Misc. General Services-00-101-Unclaimed 

Deposits-0097-Misc. receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a 

deposit of the Division 

c) By clicking submit button, system will initiate the forfeiture of EMD, system will not allow the evaluator 

to edit the initiation after clicking the submit button. Forfeiture option can be carried out in phased 

manner like one bidder at a time. 

9. Role of the Banks: 

a) Make necessary provision / customizations at their end to enable the provision for online payments / 

refunds as per this document. 

b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions 

during online payment processes and redirect them to e-Procurement website with necessary 

transaction reference details enabling them to submit their bids. 

c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current 

account of PSUs/ULBs within the next bank working day as per the directions generated from e- 

Procurement portal. 

d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role as 

stated below. 

e) e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank 

working day from the date of generation of the XML file and also provide a confirmation to NIC on the 

same. 

10. Role of State Procurement Cell: 

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online 

payment requirements to National Informatics Centre / the authorized Banks for mapping/ 

customization. 

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to 

ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the 

Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online challans 
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from the Odisha Treasury portal and make the remittance through over the counter facility or NEFT/RTGS 

(as and when this functionality is available in Treasury portal) and issue instruction to the bank for 

remittance of the receipt to the State Government account. 

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the 

remittance towards tender paper cost to the Tender inviting authorities for their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government departments / 

State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor and send 

monthly progress reports to the Government. 

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day 

activity. 

f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted 

refund and settlement details in XML file against a day. 

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement 

status against a day 

h) e-procurement system will update the status accordingly for reconciliation report. 

 

11. Role of National Informatics Centre : 

a) Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.gov.in) to enable the provision for electronic payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account. 

c) NIC will provide an interface to organizations to download the electronic receipt data. 

d)  Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same 

to the authorized Banks for enabling automatic refund/settlement of funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in 

order to make remittance of the tender paper cost to the State Government account using the Odisha 

Treasury portal. 

 

12. Role of Cyber Treasury : 

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted 

for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation 

of the electronic remittances made to the State Government account. 

 

13. Redressal of Public grievances : 

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective 

procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected 

by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or on being 

brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber 

Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the participating 

Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify the contact 

number and address of the Help Desk for resolution of any dispute regarding e-Receipt. 

14. Applicability and modification of existing rules / orders: 

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and 

rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for 

electronic submission of bids through e-procurement portal. Existing provisions regulating cost of tender 

paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed. 

 

15. These arrangements would be made effective after signing of MoU between the designated Banks and the 

State Procurement Cell, firming up of Banking arrangements and technical integration between designated 

Bank and e-Procurement Portal. 
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ANNXURE-I 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and Earnest Money Deposit 

on submission of bids. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 Cost of Tender Paper on submission of bids Earnest Money Deposit on 

submission of bids 

State PSUs 

Statutory 

Corporations, 

Autonomous 

Bodies  and 

Local Bodies. 

I. In case of State PSUs, Statutory corporations, 

Autonomous Bodies and Local Bodies etc. the 

amount towards Cost of Tender Paper,   on 

submission of bids shall be collected in 

separated pooling accounts opened in Focal 

Point Branch called e-FPB of respective 

designated Banks at Bhubaneswar on T+1 

days. 

 

II. The Paper cost will be transferred to the 

respective current accounts of concerned 

State PSUs, Statutory Corporation, 

Autonomous Bodies and Local Bodies etc. after 

opening of bid. 

Amount towards EMD on submission 

of bids shall be collected in a separate 

pooling account of Focal Point Branch 

called e-FPB of respective designated

 banks at 

Bhubaneswar and the banks will remit 

the amount to respective bidder’s 

account on receipt of instruction from 

TIA through refund and settlement of 

e- procurement system within two 

working days from receipt of such 

instruction 

In case of forfeiture of Earnest Money 

Deposit on submission of bids the e-

procurement portal will direct the 

Bank to transfer the EMD value from 

the Pooling Account of SPC to the 

registered account of the tender 

inviting authority within two working 

days of receipt of instruction 

from TIA 

 Cost of Tender Paper on submission of bids Earnest Money Deposit on submission 

of bids 

Government 

Departments 

I. The payment towards the cost of Tender Paper, in 

case Government Departments, shall be collected in 

separate 

Pooling accounts opened in Focal Point Branch called 

e-FPB of respective designated banks [as stated in 

Para 2] at Bhubaneswar on T+1_day. 

 

II. With reference to the Notice Inviting Tender / Bid 

Identification Number, the amount so realized is to 

be remitted to Government Account under the Head 

of Account 0075-Misc. General Services-800- Other 

Receipts-0097-Misc. Receipts-02237-Cost of Tender 

Paper through Odisha Treasury Portal after opening 

of the bid. 

1. In case of tenders of Government 

Departments amount towards 

Earnest Money Deposit on 

submission of bids shall be collected 

in a pooling account opened for this 

purpose at Focal Point Branch called 

e-FPB of respective designated banks 

at Bhubaneswar and the banks will 

remit the amount to respective 

bidder’s account within two working 

days on receipt of instruction from 

TIA through refund and settlement 

of e- procurement system. 

  
2. In case of forfeiture of Earnest Money 

Deposit on submission of bids the e-

procurement portal will direct the 

Bank to transfer the EMD value from 

the Pooling Account of SPC to the 

registered account of the tender 

inviting authority within two working 

days of receipt of instruction from 

TIA 
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INSTRUCTION TO BIDDERS FOR 

DETAILS OF THE DOCUMENTS TO BE FURNISHED FOR ONLINE BIDDING 

Details of documents to be furnished 

1. Scanned copies of   the   following   documents   to be   up-loaded   in PDF format in the   website 

www.tendersorissa.nic.in. DD towards tender cost to be transferred Online as mentioned in the sheet 

PROCEDURE FOR ELECTRONIC TRANSFER OF COST OF TENDER PAPER & EMD in pursuant to Works 

Department Office Memorandum No. 6785 dt.09.05.2017. EMD amount noted against the work as per 

annexure of NIT is to be transferred Online as mentioned in the sheet PROCEDURE FOR ELECTRONIC 

TRANSFER OF COST OF TENDER PAPER & EMD in pursuant to Works Department Office Memorandum 

No. 6785 dt. 09.05.2017. 

GSTIN 

PAN Card 

Registration certificate 

Affidavit regarding correctness of information /certificate 

 

Format-II Work in hand 

 

1. JOINT VENTURE* 

Joint Ventures shall be allowed for works value exceeding Rs 10.00 crore, Bids submitted by a Joint Venture (JV) of not 

more than three constituents as partners shall comply with the following requirements: 

a) There shall be a Joint Venture Agreement in Annexure I specific for these contract works between the constituent firm(s) 

/ individual(s), the lead partner shall be a registered Contractor of appropriate class of the State, indicating clearly, amongst 

other things, the proposed distribution of responsibilities financial as well as technical for execution of the work amongst 

them for the purpose of this clause. The most experienced leads partner will be the one defined. A copy of the Joint 

Venture agreement in accordance with requirements mentioned in Annexure-I shall be updated during bidding for the 

work. 

b) The bid, and in the case of the successful bidder, the Form of Agreement, etc, shall be signed and or executed in such 

manners that may be required for making it legally binding on all partners (including operative parts of the ensuing Contract 

in respect of Agreement of Arbitration, etc. On award of work, the Form of Agreement and Contract Documents shall be 

signed by all partners of the Joint Venture or the authorized power of attorney holder of the Joint venture to conclude 

Contract Agreement as specified in joint venture agreement. 

c) Lead partner shall be nominated as being partner-in-charges and this authorization shall be evidenced by submitting a 

power of attorney signed by the legally authorized signatories of all the partners. 

d) The partner-in-charge shall be authorized to incur liabilities and to receive instructions for and on behalf of the partners 

of the Joint Venture, whether jointly or severally, and entire execution of the Contract (including payment) shall be carried 

out exclusively through the partner-in-charge. A copy of the said authorization shall be furnished in this Bid. 

e) All partners of the Joint Venture shall be liable jointly and severally for the execution of the Contract in accordance wi th 

the contract terms, and a relevant statement to this effect shall be included in the authorization mentioned under sub 

clause (c) above as well as in the Form of Tender and the Form of Agreement (in case of a successful bidder). 

f) In the event of default by any partner, in the execution of his part of contract, the employer shall be so notified within 

30 days by the partner-in-charge, or in the case of the partner-in-charge being the defaulter, by the partner nominated as 

partner-in- charges of the remaining joint venture. The partner-in-charge shall, within 60 days of the said notice, assign the 

work of the defaulting partner to any other equally competent party acceptable to the employer to ensure the execution 
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that part of the contract, as envisaged at the time of the bid. Failure to comply with the above provisions shall make the 

contractor liable for action by the employer under the conditions of the contract. If the most experienced that is lead 

partner defined as such in the communication approving the qualification defaults, it shall be construed as default of the 

contractor and employer will act under the conditions of the contract. 

g) Notwithstanding the permission to assign the responsibilities of the defaulting partners to any other equally competent 

party acceptable to the employer as mentioned in sub clause (f) above, all the partners of the joint venture will retain the 

full and undivided responsibility for the performance of their obligations under the contract and / or for satisfactory 

completion of the works. 

h) The bid submitted shall include all the relevant information as required under the provision of DTCN and furnished 

separately for each partner. 

Provisions Required to be Included in the Joint Venture Agreement 

Annexure I 

If the application is made by a joint venture of two or more firm(s)/individual(s), the evidence of clear mandate( i.e., in 

the form of respective Board Resolution duly authenticated by competent authority*) by such two or more firms willing to 

form Joint Venture among themselves for the specified projects should accompany duly recognizing their respective 

authorized signatories signing for and on behalf of the respective Firms for the purpose of forming the Joint Venture. A 

certified copy of the power of attorney to the authorized representatives, signed by legally authorized signatories of all the 

firms of the joint venture shall accompany the application. The JV Agreement shall be signed by the authorized 

representative of the joint venture. The JV Agreement shall need to be submitted consisting but not limited to the 

following provisions: 

a. Name, style and Project(s) specific JV with Head Office address 

b. Extent (or Equity) of participation of each party in the JV 

c. Commitment of each party to furnish the Bond money (i.e., Bid Security, performance Security and security for 

Mobilization advance) to the extent of his participation in the JV 

d. Responsibility of each Partner of JV (in terms of Physical and Financial involvement) 

e. Working Capital arrangement of JV 

f. Operation of separate Bank account in the name of JV to be operated by at least one foreign partner and one local 

partner. In case of JV among local partners, both the partners are required to operate. 

g. Provision for cure in case of non-performance of responsibility by any party of the JV. 

h. Provision that NEITHER party of the JV shall be allowed to sign, pledge, sell or otherwise dispose all or part of its 

respective interests in JV to any party including existing partner(s) of the JV The Employer derives right for any consequent 

action (including blacklisting) against any or all JV partners in case of any breach in this regard. 

i. Management Structure of JV with details 

j. Lead Partner to be identified who shall be empowered by the JV to incur liabilities on behalf of JV 

k. Parties/firms committing themselves to the Employer for jointly and severally responsible for the intended works 

l. The Power of Attorney shall be duly notarized. 

m. Any other relevant details 

 

1)  Eligibility Criteria 

The eligibility criteria for participation in this tender are given below. The tenderer(s) should go through 

these eligibility criteria before uploading the tender documents. Tenderer(s) not fulfilling the eligibility 

criteria and submit the tender, can do so at their own risk, as the tender will summarily be rejected. 

(a) The intending tender(s) should have not abandoned any work of similar nature, nor should their 

contract have been rescinded during the last five years. An Affidavit to that effect is to be 

enclosed.(SCHEDULE- “B”) 

(b) No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any 

officer in the rank of Assistant Engineer & above in the state R.D. Department or Assistant/Under 

Secretary & above in the R.D. Department. If the fact subsequently proved to be false, the contract is 

liable to be rescinded. The earnest money & the total security will be forfeited & he shall be liable to make 
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good the loss of damages resulting for such cancellations. The proforma for no relationship certificate is 

contained in a separate sheet vide Schedule- A . 

(c) The intending tenderer(s) must upload the valid Registration Certificate as on date, of the required class 

as mentioned in TCN. 

(d) The intending tenderer(s) must upload PAN card, up to date GSTIN, undertaking for obtaining Labour 

License from authorities as applicable. No undertaking towards GSTIN & PAN Card is acceptable. 

(e) The Civil Contractor must upload the scan copy of an agreement (Notarized) executed between the 

registered Electrical Contractor along with their valid license, GSTIN & PAN along with the tender 

documents confirming to Works Department OM No. 16955 dtd.11.10.2023. 

(f) Works Experience (Similar nature of works). 

(i) Tenders for works value Rs. 7.00 crores (Rupees Seven Crores)– The intending tenderer(s) should 

have no qualifying criteria except clause-1(a),(b),(c),(d) & (e) above. 

The bidder must demonstrate having annual turnover, bid capacity, works experience (Similar 

Nature of Work) as per clause 1(g) e 

(ii) Similar Nature of work means :- for execution of building should have executed office/commercial 

Building. 

(iii) DELETED 

(g) The intending tenderer(s) should have the total financial turn over in respect of Civil Engineering works of 

an amount not less than the amount put to tender during any 3(three) financial years taken together of 

the last proceeding five financial years. The financial turn over certificate for Civil Engineering works 

should be submitted from the Charted Accountant showing clearly the financial turn over financial year 

wise. Financial turn over in respect of Civil Engineering works shall be updated to current price level (Base 

Year mentioned in contract Data) using the escalation factor mentioned below. 

NOTE- All the financial figures such as Annual turnover, Works Experience, Work in hand (existing 

Commitments)etc must be excluding GST. 

(h) The Contractor who have more than three works pending under this office and who has not 

completed the work and contract has been closed or recommended for closer with penalty this office 

at the time of bidding are not eligible to participate in the present tender. 

(i) Bid Capacity 

Applicant(s) who meet the minimum qualification criteria will be qualified only if their 

available bid capacity at the expected time of bidding is more than the total estimated cost of the 

works mentioned in Contract Data. The available bid capacity will be calculated as under. 

Assessed Available Bid Capacity= (A*N*2 - B), where 

A= Maximum value of works executed in any one-year (As reported and certified by Chartered 

Accountant) during the last five years (updated to the current price level (Base Year) as mentioned in 

the Contract Data) rate of inflation may be taken as 10 per cent per year (escalation factor) which will 

take into account the completed as well as works in progress, B= Value at current price level of the 

existing commitments and ongoing works to be completed during the period stipulated in the contract 

data  (period of completion of works for which bids are invited); and 

N= Number of years prescribed for completion of the works for which the bids are invited as 

mentioned in contract data. (For work completion period less than one year the value may be taken as 

one year) 

(i) To qualify for a package of contracts made up of this and other contracts for which bids are invited in 

the Notice Inviting Tender, the bidder must demonstrate having Bid Capacity sufficient to meet the 

aggregate of the qualifying criteria for the individual contracts. 

(ii) The information on Existing Commitments as on the date of this bid is to be furnished as per the format 

-II failing which the tender shall be rejected. 

Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of his 

proposed. participation in the execution of the works. 

2. Uploaded documents of valid successful bidders will be verified with the original before signing the 
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agreement. The valid successful bidder has to provide the originals to the concerned authority on receipt of 

such letter, which will be sent though registered post. 

3. DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the conditions in the 

DTCN. The bidders who disagree on the conditions of DTCN, can not participate in the tender. 

4. To avail the exemption of EMD, the intending Engineering Contractor should follow the instruction of the 

Works Department Circular strictly issued for them. 

5. The scan copy of affidavit regarding correctness and Authentication must be uploaded online 

 

6. The successful bidder who has quoted less bid price / rate than the estimated cost put to tender shall    

have to furnish additional performance security (APS) in the shape of Fixed Deposit Receipt / Term Deposit 

Receipt / Bank Guarantee duly pledged in favour of Project Administrator, ITDA, Kaptipada, Udala as per the 

rate mentioned in the table below within 7 days from date of intimation otherwise the bid shall be cancelled & 

security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated against the bidder. 

7. The Bidders are subject to be disqualified if they have: 

a. Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

b. Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or 

c. Participated in the previous bidding for the same work and had quoted unreasonable prices 

and could not furnish rational justification to the Engineer-in-Charge. 

d. Indulged in unlawful & corrupt means in obtaining bids. 

e. Been black listed/suspended by the competent authority. 

f. No allegation from any of the participants on whatsoever ground will be entertained after 

three days i.e. from the date of declaration of technical bid evaluation of result or the date of 

opening of the financial bid whichever is earlier. 

 

Sl 

No. 

Range of difference between the estimated 

cost put to tender and bid amount 

Additional Performance Security to be deposited by the 

deposited by the successful bider. 

1. 0% to 10% below project cost to bid No Additional Performance Security 

2. From 10% to 20% below project cost to bid 0.1% for every 1% below the 10% (starting at 11% below). 

3 From 20% or more below project cost to bid 1% (base) + 0.2% for every 1% below the 20%. 

8) Format-II (Work in hand) 

Information on bid capacity (works for which bids have been finalized in favour of bidder & works which are yet to 

be completed) as on the date of this bid. 

Description of 

work 

Place & 

State 

Contract No & 

date ( where 

applicable) 

Name & 

Address of 

employer 

Value of 

contract 

(Rs. in 

lakhs) 

Stipulated 

period of 

completion 

Year wise Value 

of work already 

executed as on 

__________ 

Value of works 

remaining to be 

completed as on 

Dtd _____. (Rs. in  

lakhs) 

1 2 3 4 5 6 7 8 
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DETAILED TENDER CALL NOTICE 

1. INVITATION OF TENDERS:- 

 Percentage rates bids for works in Annexure in NIT are to be received online in the Website 

www.tendersodisha.gov.in Only those tenderers who are willing to accept all the terms & conditions of this detailed 

tender call notice need submit the tenders. Joint Venture/ Consortium agreements/ M.O.Us are not allowed to 

participate in the Bid. 

 Tender  documents for the above works are  available  online in the Website www.tendersodisha.gov.in . 

 Tenderers have to transfer the earnest money as mentioned against each work of Annexure in NIT (the 

amount specified in the tender notice) as per Works Department Office memorandum No. 6785, dt. 09.05.2017. 

Further sum of such amount towards initial security as would, together with the earnest money, make 2% of the cost 

of the work as the case may be as per the accepted tender has to be furnished prior to execution of agreement. The 

initial security deposit, should be in shape of pledged NSC/ POTD/ POSB/ KVP/Deposit receipt of Scheduled Bank. 

The ISD shall be pledged in favour of the Project Administrator, ITDA, Kaptipada, Udala concerned in respect of the 

work. In case the actual cost of work exceeds the original cost of work as per the accepted tender, the amount to be 

recovered from bills of the contractors will be such as to make together with deposits already realized an amount 

equal to the prescribed percentage of the actual cost of work executed. 

Besides the Earnest Money Deposit & initial Security Deposit, contractors of B class & above will be required to 

furnish security deposit by way of deduction from their bill at the rate of 5% of the gross amount or each bill where 

as in case of C & D class contractor such deduction will be made at the rate of 3% of gross amount of each bill. 

In the case of Govt. Undertakings, Co-operative Societies, Diploma or Degree holders in Engineering and SC&ST 

Contractors who are registered with the State Govt, the rules framed by Govt. from time to time regarding earnest 

money deposit, initial security deposit etc. will apply. 

 Upon acceptance of the tender, the successful tenderer shall within a period of 10 days from the date of written 

intimation of the acceptance of the tender, deposit with the concerned authority a sum of such amount towards 

initial security as would together with the earnest money make 2% of the work as per the accepted tender excluding 

the addl. EMD for hiring machineries outside State & sign the agreement in the PWD form-2 (Schedule- XLV Form 

No.61) in the office of the concerned Superintending Engineer / Executive Engineer. 

Failure to deposit this additional amount towards initial security deposit or to sign the contract within the 

stipulated time, which shall include any extension granted by the Chief Engineer, R.W. Circle, ____/ Chief 

Engineer, (Buildings & Bridges), Rural Works, Bhubaneswar at his discretion, will make the earnest money 

deposit of the tenderer liable to forfeiture & acceptance of his tender shall be treated as withdrawn. 

 Additional performance security shall be deposited by the bidder as per Govt. of Odisha Works Deptt. Office 

Memorandum No. 173, dt. 03.01.2026. 

 The written agreement in PWD form P1 to be entered into between the successful tenderer here-in-after called 

the contractor & the State Govt. shall be the foundation of the rights of both the parties & the contract shall be 

deemed to be incomplete until the agreement has been first signed by the contractor & then by the proper officer 

authorized to enter into the contract on behalf of the State Govt. 

 The acceptance of the tender & award of the contract even to more than one contractor, if considered 

necessary, will rest with the Project Administrator, ITDA, Kaptipada, Udala who does not bind himself to accept the 

lowest tender & will reserve to himself the authority to reject any or all of the tenders received, without assigning 

any reasons. 

 The Earnest Money transferred of the unsuccessful tenderers who are not awarded with the work will be 

credited after the tender is awarded to the successful tender. 

a) Tender may not, at the discretion of the competent authority, be considered, unless accompanied by scanned 

copies of the PAN or GSTIN clearance certificate in GSTIN, & the original certificates are to be produced before 

the tender opening authority as & when required for verification. 

b) Bidders from outside the state can participate in the tender without having GSTIN clearance Certificate subject 

to condition that they should submit undertakings in the form of an affidavit indicating there in that they are 

not registered under the GSTIN Act as they have not started any business in the state & they have no liability 

under the Act. But before award of the final contract, such bidders will have to produce the GSTIN clearance 

Certificate in form GSTIN. 

c) Bidders registered under other State Governments /MES/Railways/CPWD in equivalent rank may participate in 

the tender, but successful bidder has to register under the state PWD before signing the Agreement. All the 

rates & prices in the tender shall cover with Cess, ferry, tollages charges, Royalties, Additional Charges, DMF 

(10% over Royalty), EMF (5% over Royalty), other charges but without GST. 

2. The tenderers should please note that the work will have to be completed within the stipulated period as 

mentioned in the NIT commencing from the date of issue of work order. Tenderers are required to submit detail 
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programme of work along with the tender which they consider necessary keeping in view of the clause 2 of the 

P.W.D. Form No. P1 without these programmes of work the tender will be considered defective. Authority for 

acceptance of tenders would rest with the Chief Engineer /Chief Construction Engineer. 

3. Tenderers other than who have made fixed deposits with the Chief Engineer, (Buildings & Bridges) Rural Works, 

Odisha are required to pay earnest money at 1% of estimate amount as mentioned in the Call notice at Sl No- 5 

either in shape of N.S.C. / Postal time Deposit Pass Book / P.O.S.B. / K.V.P. / T.D.R. / F.D.R. of any Nationalized Bank 

duly pledged to the Superintending Engineer / Executive Engineer otherwise their tender will not be considered. 

The earnest money will be credited to unsuccessful tenderers after award of the tender to the successful 

tenderer and will not Carry any interest. 

4 a) The Plan specification for the work can be seen at the office of Superintending Engineer / Executive Engineer, 

during working hours. The specification and instruction given in the approved plans should be followed strictly 

during execution of work. 

b) All other information’s can be obtained on applications to the Project Administrator, ITDA, Kaptipada, Udala 

5. To avail the exemption of EMD, the intending Engineering Contractor should follow the instructions as 

Works Department Letter No. 600 dt. 18.01.2011. 

6. The  Project Administrator, ITDA, Kaptipada, Udala, reserves the right to reject any or all the tenders 

received without assigning any reason thereof. 

7. The tenderer whose tender is selected for acceptance who have not fixed deposit with the Project 

Administrator, ITDA, Kaptipada, Udala shall within a period of seven days upon written intimation being given to 

him of acceptance of his tender make an initial security deposit of 1% of the tendered amount so that the earnest 

money and initial security deposit will be 2% of the tendered amount as shown in clause 3 above and sign the 

agreement in the P.W.D. form No. P1 (Schedule XLV No.61) of the fulfillment of the contract in the office of the 

Superintending Engineer / Executive Engineer. 

The security deposit, together with the earnest money and the amount withheld according to the 

provisions of P1 agreement shall be retained as security deposit for the due fulfillment of this contract. Failure to 

enter into the required agreement and to make the security deposit as above shall be entailed for forefiture of the 

earnest money. No tender shall be finally accepted until, the required amount of security money is deposited. The 

written agreement to be entered into between the Contractor and the Government shall be the foundation of rights 

of both the parties and the contract shall be deemed to be incomplete until the agreement has first been signed by 

the contractor and then by the proper officers authorized to enter into the contract on behalf of the Govt. The 

Department will accept the security deposit in the form of National Savings Certificate/ postal time deposit pass 

book/POSB/KVP/TDR/FDR of any Nationalized Bank duly pledged to the Project Administrator, ITDA, Kaptipada, 

Udala, and in no other from. In case of the tenderers who have made fixed deposits, action will be taken to degrade 

them if they decline to sign the agreement within the period as in above case. 

8. The percentage should be quoted in words and figures and the units in words otherwise the tender will be 

liable for rejection. In case of any discrepancy between words and figures, the words shall prevail and in case of 

discrepancy between unit rate and total the unit rate shall prevail. The tender shall be written legibly and free from 

erasures, over writings conversation of figure Corrections where unavoidable should be made by scoring cut initialing 

dating and rewriting. 

9 The contractors will be responsible for payment of all royalities other charges for quarrying materials. All 

local taxes inclusive of state GST & income Tax, Ferry and Tollage charges and Octroi Taxes, Cess are to be paid by 

Contractor. 

10. The tender may not, at the discretion of the competent authority be considered unless accompanied by 

attested copies of GSTIN, PAN non assessment certificate as the case may be and the original certificate produced 

before the procurement officer, after opening of the tender when the authority desires. 

11. If the contractor remove any materials or stock so supplied to him from the site of work with a view to 

disposing off the same dishonestly he should in addition to any other liabilities Civil or Criminal arising out of the 

contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to the 

stipulated rates and the penalty so imposed shall be recovered from any sum that may than or at any time 

thereafter become due to the contractor or from the proceeds of sales thereof. 

12. The contractor should be fully liable to indemnity the department for payment of any compensation under 

“Workmen” compensation Act VII to 1923, on account of the workmen being employed by him and the full amount 

of compensation paid will be recovered from the contractor. 

13. Every tenderer must examine the detailed specification of Odisha before submitting his tender. The right is 

reserved without imparting the contract to make such increase or decrease in the quantities or times of work 

mentioned in the schedule attached to the tender notice as may be considered necessary to complete the work fully 

and satisfactorily. Such increase or decrease shall in no case invalidate the contract or rates. It shall be definitely 

understood that the Government do not accept any responsibility for the correctness or completeness of the 
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quantities shown in the schedule. The schedule is liable to alteration by omission, or addition or deductions and such 

omission shall in no case invalidate the contract and no extra monitary compensation will be entertained. 

14 The contractor has to procure all the materials required for the work during execution including an alignment of 

machinery. T&P etc. at site, carriage, storing, etc, and tech. department will not be responsible at any time for 

supply of required materials and machineries. 

However selected tenderer may take delivery departmental supply of materials if any available with 

the department and if needed by the tenderer during execution. The cost such materials if available and supplied by 

the department will be recovered at the local market rates prevailed at the time of execution or at the issue rate of 

department prevailing at that time whichever higher. However the department is not binding for supply of materials 

as required by the tenderer. 

15. CEMENT : Cement to be used for works, shall be any of the following with the prior approval of Engineer. 

a) Ordinary Portland cement conforming to IS : 269 capable of achieving the required design concrete 

strength (guidance may be taken from IS.SP : 23 “Hand book on concrete Mixes” for ascertaining the 

minimum 7 days strength of Cement required to match the design concrete strength). 

b) High strength ordinary Portland cement confirming to IS. 8112. 

c) Portland Slag Cement Confirming to IS : 445 

16. Reinforcement/untensioned steel : For the plain and reinforced Cement (43 Grade) concrete work, the 

reinforcement/ untensioned steel as the case may be shall consist of the following grades of reinforcing bars, 

designated by their characteristic strength where characteristic strength fe shall be taken as that specified in 

governing IS : 1786 specification listed in Table 1000. 1 as the minimum value of 0.2 percent proof stress or yield 

stress. 

TABLE 1000.1 

Grade 

Designation 

Bars confirming to 

Governing IS Specifications 

Characteristic 

Strength “fy” Mpa 

Fe 250 I.S.:432 (Part-1) 250 

Fe 415 I.S.:1139 HYSD 415 

Fe 500 I.S.: 1786 HYSD 500 

Other grades of bars not confirming to IS 432, IS 1786 shall not be permitted. Bars manufactured in conformity with 

relevant specification of IS 423 Part-1 and IS 1786 from properly identified heats of continuous cast steel on rolled 

semis shall be permitted to be used. 

17. The contractor must have to arrange by themselves cement such as IDCOL, OCL L&T & SAIL, TISCO; and steel 

from approved manufactures get it tested in the departmental laboratory and approved by the department before 

use. No extension of time escalation of price on such account shall be entertained in future. The contractor has to 

produce the original bills from the manufactures in support of purchase along with each bill. 

18. All the required machineries for the work are to be arranged at site by the contractor at his own cost and 

department is not responsible for supply of any machinery like, Concrete Mixers, Vibrators, Road Rollers, Sheep foot 

rollers etc. 

19. All reinforced cement concrete work should confirm to Odisha Detailed Standard Specification & should be 

of M. 150 and M. 200 equivalent to nominal proportion (1:2:4) (1:1/2:3) having minimum compressive strength in 

work test of 150Kg. Cm2/ 200Kg.Cm.Sq. in 15 Cm. Cubes at 28 days after mixing and tests conducted in accordance 

with IS-456 & 516 using 12mm to 20mm size hard black broken granite chip (20mm. size not to exceed 25%) 

20. Shuttering and centering shall be with seasoned sal wood planks and the inside of which shall be lined with 

suitable setting and made leak proof and water tight or alternatively steel shuttering and centering may be used. 

21. For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have been 

entered into within the State of Odisha it is agreed that-neither party to the contract nor the agreement will be 

competent to bring a suit in regard to the matters covered by this contract at any place outside the state of Odisha. 

22. After the work is finished all surplus materials and debries are to be removed by the contractor and 

preliminary work such as GSTINs, mixing platforms etc. are to be dismentialled and all the materials are to be 

removed from the site. The ground up to 30M (100ft) wide from the building should be cleaned and dressed. NO 

extra payment will be made to the contractor on this account. The rate quoted should be inclusive of all these items. 

23. The contractor shall not interfere with the execution of water supply or Electrical fitting arrangement and 

any other works entrusted to any other agency by the department at any time during the progress of the work. 

24. The Department will have the right to inspect the scaffolding and centering made for the work and can 

reject partly or fully such structures if found defective in their opinion. 

25. The contractor will have to arrange for water supply for all works and make sanitary arrangements at his 

own cost for his labour camps. Contractor has to arrange adequates lighting arrangement for night work whenever 

necessary at his own cost. 
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26. Taking out water from the foundation either rainwater or subsoil water if necessary should be born by the 

contractor. No payment will be made for bench marks, level pillars, profiles and benching and leveling ground where 

required. The rates quoted should be for finished items of work inclusive of these incidental items of work. 

27. All the quantities mentioned in the schedule are combined for ground floor and multi floors, and in case of 

multistoried building the rates should be the same. 

28. Cement concrete in roof slab, beams etc, whenever prescribed by the Engineer-in charge shall be machine 

mixed and vibrated and the contractor should arrange his own concrete mixers vibrator, pumps etc, for the purpose. 

29. It should be understood clearly that no claim what-so-ever will be entertained in regard to extra items of 

works of extra quantity of any items besides estimated amount. A written order must be obtained from the 

responsible officer of P.W.D./R.W.D. and rates settled for the extra items of works of extra quantity of any item of 

work according of Clause-II of P1 contract. The rates of any items not covered in the agreement will be arrived on 

deriGSTINion from the rate of same class of item of work with any difference specification provided in the 

agreement with addition or subtraction of corresponding cost of materials. In case, no rate can be derived from the 

agreement the same will be arrived or derived from the schedule of rates at that time of actual execution of that 

time of work. 

30. The tenderer shall have to abide by the C.P.W.D safety code rules introduced by the Government of India 

Ministry of Works, Housing and supply in their standing orders No.44 to 50 dated 25.11.57 which can be seen in the 

office of the Executive Engineer on working hours in any days. 

31. Tenderers are required to abide by the fair wage clause as introduced by the Government of Odisha. Works 

Department No.CA VIII R. 18/52-5 dt.26.2.55 and NO.II M 54/61-28842 by dt.2.9.61. IN case of any complain by the 

labourer working about the nonpayment or less payment of his wages as per minimum wages Act, the  Executive 

Engineer will have the right to investigate and if contractor is found to be in default he may recover such amount 

from the dues of the contractor and the due amount to such labour directly under intimation to the local labour 

officer and the Government and the decision of the Executive Engineer will be final and binding on the contractor. 

32. The contractor will be responsible for the loss or damage if any departmental materials equipments supplied 

to him under clause 13/30 during execution of the work due to reason what-so over and the cost of such materials 

will be recovered from him at the prevailing stock issue rate plus storage charges of market rates whichever is 

higher. 

33. The contractor should arrange at his own cost necessary tools and plants, machineries concrete mixer and 

vibrator and other machineries such as pumps etc, required for the efficient execution of the works and the 

percentage quoted should be inclusive of the running charges of such plant and cost of consumables. 

34. The contactor will have to submit the monthly return of Labour Highly Skilled, skilled, Semi-Skilled and 

unskilled by him on the work. 

35. The tenderers are required to go through each clause of P.W.D. Form NO.F-2 carefully in addition to clause 

mentioned herewith before tendering. 

36. NO part of the contract shall be sub-let without written permission of the Project Administrator, ITDA, 

Kaptipada, Udala or transfer made by power of attorney authorizing others to receive payment on contractor’s 

behalf. 

37. If further necessary information is required, the Project Administrator, ITDA, Kaptipada, Udala will furnish 

such. But it must be clearly understood that the tenders must be received in order and according to instructions. 

38. Cement shall be issued by bags and weight of one cubic meter of cement being taken as 14-42 quintals. 

39. In the event of any delay due to Department in the supply of departmental materials or supply of detailed 

structural designs for unavoidable reasons, reasonable extension of time will be granted on the application of the 

contractor. But no claim for monetary compensation will be entertained under any such circumstances for which a 

no claim undertaking has to be furnished by the contractor in the prescribed proforma along with the application for 

extension of time submitted by him. 

40. No contractor will be permitted to furnish their tenders in own manuscript papers. 

41. Every tender is expected before quoting his rates to inspect the site of proposed work. He should also 

inspect the quarries and satisfy himself about the quality, availability, of materials, medical aids, labour and food 

stufis etc, and the rates should be inclusive of all those items of works. In every case the materials must accompany 

with the relevant specification and samples of stones metals chips etc, and order materials to be used are to be 

deposited in sealed bags duly labeled noting the name of quarry under dated initials by the tenderer for approval of 

the Project Administrator, ITDA, Baripaa. 

42 Government will not however after acceptance of contract rate pay any extra charge for lead or any other 

reasons in case the contractor is found later on to have misjudged the materials available. 

43. All fittings for doors and windows if supplied by the contractor should be of best quality and should be got 

approved by the Executive Engineer, before they are used on work. 

44. The tenders containing extraneous conditions not covered by the tender call notice are liable for rejection. 
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45    The contractor shall have to furnish a certificate in the prescribed proforma along with the tender the effect 

that he is not related to any officer of P.W.D./R.W.D. of the ranks of Assistant Engineer and above and any officer of 

the rank of Assistant Secretary and above of the Works Department / R.D. Deptt. 

46. I/We hereby certify that I/We am/are not related to any officer to P.W.D./R.W.D. of the rank of Assistant 

Engineer and above and any officer of the rank of Assistant Secretary and above of the forfeiture Works 

Department/R.D. Department. I/We am/are also aware that if the facts subsequently proved to be false my/our 

contract will be rescinded with forfeiture of E.M.D. and total security deposit and I/We shall be liable to make good 

the loss or damage resulting from such cancellation.. 

I/We also note that non submission of this certificate with tender my/our tender is liable for rejection. 

47. All the tenders received will remain valid for a period of ninety days from the date of receipt of tenders. The 

period of validity can also be extended if agreed to by the Department and the contractor. 

48 After completion of the work the contractor shall arrange at his own cost all requisite equipments for 

testing Building if found necessary and bear the entire cost of such test. 

49. Tenderers are required to submit (a) a list of works in their hand in the prescribed proforma herewith 

(B) List of works executed along with the tender. 

50. DELETED 

51. All reinforced cement concrete works lintels, column beam, chajja, Roof slab and other such works 

should be finished smooth and no extra charges for plastering if required be paid by the department. 

52. DELETED 

53. The contractor shall employ one or more Engineering Graduates or Diploma Engineers as apprentices at his 

own cost for works costing Rs.2.5 Lakhs or more. The apprentices will be selected by the Chief Engineer, R&B Odisha. 

The stipend to be paid to the apprentices should not be less than 2000 and Rs.1600 per month in case of Graduate 

Engineer, Diploma holders respectively. The period of employment will commence within one month from the date 

of issue of work order and would last till the date when 90% of work is completed. The number of apprentices 

employed should be fixed by Chief Engineer in a manner so that the total expenditure does not exceed 1% of the 

Tendered cost of the work (under Works & Transport Department NO.67811 dtd.12.8.67) (The stipend rate will 

effect as per Works Department notifications changed from time to time) 

54. The tender shall bear cost of various incidental sundries and contingencies necessitated by the work failing 

of within the following or similar category. 

a) Rent royalties other charges of materials octroi duties all other taxes including DMF (10% over royalty), 

EMF (5% over royalty), Additional Charge, GST, ferry/tools conveyance charges and other cost on 

account of land and building including temporary building required by the tenderer for collection of 

materials storage housing of staff or other by the tenderer for purpose of the work. No rent will however 

be payable to Government for temporary occupation of land or owned by Government at the site of the 

work. 

b) Labourers camp or huts necessary to a suitable scale including conservancy and sanitary arrangements 

therein to the satisfaction or local health authorities. 

c) Suitable water supply including pipe water supply whenever available for the staff and the labour as 

well as for the work. 

d) Fees and dues lieved by the Municipal Canal or water supply authorities. 

e) Suitable equipments and wearing appartus for labour engaged in risky operations 

f) Suitable facing barriers signals including paraffin and electric signals where necessary at works and 

approaches in order to protect the public and employees from accidents. 

g) Compensation including cost of suit for injury to persons or property due to neglect of any major 

precautions and also sums which may become payable due to operation of workmen compensation etc. 

h) The contractor has to arrange adequate lighting arrangements for night work wherever necessary at his 

own cost. 

i) The contractor has to arrange all the building materials including equipments required for undertaking 

under required piles foundation for starting the work. 

55       All statutory deduction will be made as per the current Govt. Guidelines 

56. Where it will be found necessary by the department the Officer-in-charge of the work shall issue an order 

book to the contractor to be kept at the site of the work with pages serially numbered. Order regarding the work 

whenever necessary are to be entered in this book by the Officer-in-charge of R.D. with their dated signatures and 

duly noted by the contractor or his authorized agent, with their dated signatures. Ordered entered in this book and 

noted by the contractor’s agent shall be considered to have been duly given to the contractor for following the 

instructions of the department. The order book shall be the properly of the Department and shall not be removed 

form the site of work without written permission of the Project Administrator, ITDA, Kaptipada, Udala / Executive 

Engineer and to be submitted to the Engineer-in-charge every month. 
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57. The contractor shall make requisition of claim book from the date of commencement of the work from the 

department and shall maintain to proper P.W.D. from with pages serially numbered in order to record items of work 

which are not covered by this contract and are claimable as extras. Claims shall be entered regularly in this book 

under the dated signatures of the contractor or his duly authorized agent at the end of each month. A certificate 

should also be furnished along with these claims to the effect that beyond this claim entered in the book, the other 

claims up-to-date. If any month there are no claims to record, certificate to that effect should be furnished by the 

contractor in the claim book. Each claim must be defined and should give as for as possible the quantities and as well 

as total amount claimed the claim book must be submitted by the contractor regularly by 30th/ 16th days of each 

month for orders of the Engineer-in-charge or competent authority. Claims not made in this manner or the claims 

books not maintained from commencement of the work are liable to be summarily REJECTED. The claim book is 

property of the P.W.D. and shall be finally surrendered by the contractor to the Executive Engineer (i.e. Engineer-in-

charge) after completion of the work before decision of the contract by the department whichever is earlier for 

record. 

58. Over and above to these conditions the terms and conditions and rules & regulations as laid down or Odisha 

Detailed Standard Specifications and Odisha P.W.D. code are also binding. 

59. Under no circumstances interest is chargeable for the dues or additional dues, if any payable for the work. 

60. DELETED 

61. The date of issue of the notice to the contractor to attend Division office for signing the agreement shall be 

treated as the date of commencement of work. 

62. DELETED 

63 The tenderers are required to pay royalties of all materials as per the rate prescribed by State Govt. from 

time to time. They are also required to produce receipt duly obtained from the authorities concerned at the time of 

each payment in proof of such payment of royalties to the Govt. as per the actual quantities of materials used in a 

particular work. In case the contractor fails to produce such receipts, the cost of royalties of all such materials will be 

recovered from the contract bills at the rates prevailing and prescribed by the Govt. and the same will be remitted to 

Govt. on behalf of the contractor and in such case of recovery, no claims whatsoever, will be entertained. 

 

64. Numbers of tests as specified in IRC/ MOST/ I.S.I./ Specification required for the construction of roads/ 

Bridges. Building or any structural works will be conducted in any Govt. Rest House/ Depttal. Laboratories/ 

reputed materials testing laboratory as to be decided by the Engineer- in charge. Testing charges including 

expenditure for collection/ Transportation of samples/specimen etc, will be born by the contractor. The 

collection of samples and testing are to be conducted both prior to execution and execution as may be directed 

by the Chief Engineer, (Buildings & Bridges), R.W Odisha, Bhubaneswar and on both the connected the cost shall 

be borne by the contractor. 

65. DELETED 

66. DELETED 

67. Special class contractor shall employ under him one Graduate Engineer and two Diploma Holders 

belonging to the state of Odisha. Like “A” class contractor shall emply under him one Graduate Engineer or two 

Diploma Holders belonging to State of Odisha. The contractor shall pay to the Engineering personnel monthly 

emoluments which shall not be less than the emoluments of the personnel of equivalent qualification employed 

under the State Govt. of Odisha. The Chief Engineer Odisha may however assist the contractor with names of 

such unemployed Graduate Engineer and Diploma Holders if such help is sought for by the contractor. 

The names of such engineering personnel appointed by the contractor should be intimated to the 

tender receiving authority along with the tender as to , who would be supervising the work. 

Each bill of the special “A” class contractor shall be accompanied by an Employment Role of the 

Engineering personal together with certificate of the Graduate Engineer of Diploma Holder so employed by the 

contractor to the effect that the work executed as per the bill which has been supervised by him. 

68. The contractor shall abide by the fair wages clause of the contract together with latest revised labour 

rates and such other statutory increases by Government from time to time for which no claim or compensation 

what –so ever shall be entertained. 

69. The contractor will not claim anything in any shape what-so-ever from the Government, if the work is 

curtailed or stopped at any state either for want of funds or due to any other reasons. 

70. The tenderers should write their full address in which they can be made corresponded on the envelope 

and arrange for receipt of the letters from the department, if temporally absent from the said the address. This 

office will not be responsible if letters sent to them returns undelivered due to their absence. 

71. If the tender backs out from the office before acceptance of the tender by the competent authority 

penal implication for forfeiture of E.M.D. will be levied and the tenderer is to be abide for the same. 

72. The tenderer should not write anything on the unnumbered/blank pages of this schedule. Writing 
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anything in such pages shall make the tender liable for rejection. The contractor has to produce the original 

bills from the aforesaid manufactures in support. 

73. An affidavit is to be furnished by the contractor at the time of submitting of tender about the 

authentication of tender documents. 

74. Additional performance security shall be deposited by the bidder as per Govt. of Odisha Works Deptt. 

Office Memorandum No. 173, dt. 03.01.2026. 

75. Payment for variation in price - 

Price Adjustment 

 Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and 

lubricants in accordance with the following principles and procedures and as per formula given in following Paras. 

(a) The price adjustment shall apply for the work done from the start date given in the contract data up to end of 

the initial intended completion date or extensions granted by the Engineer and shall not apply to the work 

carried out beyond the stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula given in following Paras 

(c) Following expressions and meanings are assigned to the work done during each month: 

R= Total value of work done during the month. It would include the amount of secured advance granted, if 

any, during the month, less the amount of secured advance recovered, if any during the month. It will 

exclude value for works executed for extra items under variations. 

 To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the 

provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall be deemed 

to include amounts to cover the contingency of such other rise or fall in costs 

The formula (e) for adjustment of prices is: 

98 (a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen, pipe and POL 

procured by the contractor shall be paid in accordance with the following formula: 

VM =   0.85 X Pm/100 X R x (M1- Mo)/Mo 

VM = Increase or decrease in the cost of work during the month under consideration due to changes in rates for 

local materials other than cement, steel, bitumen and POL. 

Mo = The all-India wholesale price index (all commodities) on 28 days preceding the date of opening of Bids, as 

published by the Ministry of Commerce and Industry Government of India, New Delhi. 

M1= The all-India wholesale price index (all commodities) for the month under consideration as published by 

the Ministry of Commerce and Industry, Government of India, New Delhi. 

Pm = Percentage of local material component (other than cement, steel, bitumen and POL) of the work. 98 

(a) (ii): Adjustment for Cement Component 

Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid in 

accordance with the following formula: 

Vc = 0.85 x Pc /100 x R x (C1-Co)/Co 

Vc = Increase or decrease in the cost of work during the month under consideration due to changes in the rates for 

cement 

Co =   The all-India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding the date of 

opening of Bids as published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

C1= The all-India wholesale price index for Ordinary Portland Cement (OPC) for the month under consideration as 

published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

Pc = Percentage of Cement Component of the work 

98 (a) (iii): Adjustment for Steel Component 

Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in 

accordance with the following formula: 

Vs =      0.85 x Ps/100 x R x (S1- So)/So 

Vs=   Increase or decrease in the cost of work during the month under consideration due to changes in the rates for 

steel. 

S0 =      The all-India wholesale price index for steel (Mild Steel long products) on 28 days preceding the date of 

opening of Bids as published by the Ministry of   Commerce and Industry, Government of India, New 

Delhi. 

S1= The all-India wholesale price index for steel (Mild Steel long products) for the month under consideration as 

published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

Ps =     Percentage of steel component of the work. 

Note: For the application of this clause, index of (Mile Steel long products) has been chosen to represent steel 

group. 
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98 (a) (iv): Adjustment of Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following formula: 

Vb = 0.85 x Pb/100 x R x (B1- Bo)/Bo 

Vb =  Increase or decrease in the cost of work during the month under consideration due to changes in the rate 

for bitumen. 

Bo =  The official retail price of bulk bitumen at the IOCL I BPCL depot at nearest center on the day 28 days prior 

to date of opening of Bids. 

B1 = The official retail price of bulk bitumen at IOCL I BPCL depot at nearest center for the 15th day of the 

month under consideration. 

Pb = Percentage of bitumen component of the work. 

98(a)(v): Adjustment towards differential cost of Pipes 

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following formula: 

Vpi = 0.85 x Ppi /100 x R x (Pi1- Pio)/PiO 

Vpi = Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered 

during the month under consideration. 

Ppi = Percentage of pipe component of the work. 

Pi1 = All India Whole sale price index of pipe for the period under consideration as published by the 

Ministry of Commerce and Industry, Government of India, New Delhi. 

Pio = All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as 

published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

98(b): Adjustment of Labour Component 

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the 

following formula: 

VL = 0.85 x PI/100 x R x (L1 - Lo)/Lo 

VL = Increase or decrease in the cost of work during the month under consideration due to changes in rates for 

local labour. 

Lo= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last 

stipulated date of receipt of tender including extension, if any. 

L1 = The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last date 

of the Month previous to the one under consideration. 

P1 = Percentage of labour component of the work. 

98(c): Adjustment of POL (fuel and lubricant) Component 

Price adjustment for increase or decrease in cost POL(fuel and lubricant) shall be paid in accordance with the 

following formula : 

Vf = 0.85 x Pf/100 x R x (F1- Fo)/Fo 

Vf = Increase or decrease in the cost of work during the month under consideration due to changes in the 

rates for fuel and lubricants. 

Fo = The official retail price of High-Speed Diesel (HSD) at the existing consumer pumps of IOCL/BPCL/ HPCL 

at nearest center on the day 28 days prior to the date of opening of Bids. 

F1= The official retail price of HSD at the existing consumer pumps of IOCL/ BPCL/ HPCL at nearest 

center for the 15th day of the month under consideration . 

Pf = Percentage of fuel and lubricants component of the work 

Note : For the application of this clause, the price of High Speed Diesel oil has been chosen to represent fuel and 

lubricants group. 

98 (d): Adjustment for Plant and Machinery Spares Component 

Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the Contractor 

shall be paid in accordance with the following formula: 

Vp- 0.85 x Pp/100 x R x (P1- P0)/P0 

Vp- Increase or decrease in the cost of work during the month under consideration due to changes in the rates for 

plant and machinery spares 

P0- The all India wholesale price index for manufacture of machinery for mining , quarrying and construction on 

28 days preceding the date of opening of Bids as published by the Ministry of Commerce and Industry, , 

Government of India, New Delhi. 

P1- The all India wholesale price index for manufacture of machinery for mining, quarrying and construction for 

the month under consideration as published by the Ministry of Commerce and Industry, Government of 

India, New Delhi. 

Pp-       Percentage of plant and machinery spares component of the work 

Note: For the application of this clause, index of manufacturing of machinery for mining, quarrying and 
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construction has been chosen to represent the Plant and machinery Spares group. 

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due to 

change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the commodity 'Bars 

and Rod', 'Cement', 'Heavy machinery and parts' included in the list of WPI 1993-94 series are not mentioned as 

such in the WPI 2004-05 & 2011-12 series . Therefore, the following items in the WPI 2004-05 & 2011-12 series 

shall be considered corresponding to items in WPI 1993-94 series: 

Sl. 

No 

Item in WPI 1993-94 

Series 

Item in WPI 2004-05 

series 

Item in WPI 2011-12 series 

1. Cement Grey Cement Ordinary Port land cement 

2. Bars & rods Rebars Mild steel long products 

3. Heavy Machinery & 

parts 

Construction Machinery Manufacture of machinery for mining, 

quarrying & construction. 

98(e): APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen, 

cement, pipe, POL and wages, keep such books of account and other documents as are necessary to show that the 

amount of increase claimed or reduction available and shall allow inspection of the same by a duly authorized 

representative of Government and further, shall at the request of the Engineer-in-Charge, furnish documents to be 

verified in such a manner as the Engineer-in-Charge may require any document and information kept. The 

contractor shall within a reasonable time of 15 days of his becoming aware of any alteration in the price of such 

material, wages of labour and /or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same 

is given pursuant to this condition along with information relating to there to which he may be in a position to 

supply. 
 

Cl. No- 31 of 

F2/P1 

contracts Sl No. 

Index 

description 

Source of Index Base 

value* 

Base 

Date* 

Weightage 

of Item** 

31 (a) (i) Other All India Whole sale price index (all commodities) as   

 
R

E
F

E
R
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O

N
T

R
A

C
T

 D
A

T
A

 

 materials published by the Economic Advisor to the Govt. of India, 

  Ministry of Commerce and Industry 

31 (a) (ii) Cement Whole sale price index for Cement (Ordinary Portland   
  Cement) as published by the office the Economic Advisor to 

  the Govt. of India, Ministry of Commerce and Industry. 

31 (a) (iii) Steel Wholes sale price index for Steel (Mild Steel-Long Products)   
  as published by the Office of the Economic Advisor to the 

  Govt. of India, Ministry of Commerce and Industry. 

31 (a) (iv) Bitumen Official retail   price   of   bulk   bitumen   at   the   nearest   
 (VG-30) IOCL/HPCL depot 

31 (a) (v) Pipes Wholesale price   index   for   the   type   of   pipe   under   
  consideration, as published by the office the Economic 

  Advisor to the Govt. of India, Mistry of Commerce and 

  Industry 

31 (b) Labour Minimum wages notified by the Labour and Employee’s   
  State Insurance Department of Government of Odisha, 

  India. 

31 (c) POL Official retail price of HSD at nearest IOCL/HPCL/BPCL   
  Consumer pump depot 

31 (d) Plant & Wholesale price index for Manufacture and machinery for   
 Machinery Mining, Quarrying and Construction as published by the 

  office the Economic Advisor to the Govt. of India, Mistry of 

  Commerce and Industry 

   Total  100.00% 
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Appendix to Bid Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, Cement, Pipes, Other 

materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work 

separately during preparation of estimate, shall be approved by the authority during technical sanction as a 

“Schedule of Adjustment Data” and shall form part of the Bid Document] 

 

Sl No Category of Works 

% Component (Cost wise) 

Labour  

(P1) 
POL (Pf) 

Steel (Ps) + Cement (Pc) + Bitumen (Pb)+ 

Pipes (Ppi)+ Plant & Machinery Spare & 

Component (Pp) + Other Materials* 

1. 

R
&

B
 

w
o

rk
s 

(%
) o

f 

C
o

m
p

o
n

e
n

t Road Works 5 5 90 

Bridge Works 5 5 90 

Building Works 5 5 90 

 

2. 

Ir
ri

g
a

ti

o
n

 

w
o

rk
s 

(%
) 

o
f 

C
o

m
p

o
n

e
n

t Structural work 5 5 90 

Earth, Canal & 

Embankment work 

5 5 90 

3. P.H. Work Structural work 5 5 90 

Pipeline Work 5 5 Pipe-70% 

*Machinery+ Other material-

20% 

Sewer Line 5 5 Pipe-70% 

*Machinery+ Other material-

20% 

 

*Values to be filled up at the time of drawal of contract. 

** Values to be filled up in the bid document. 

76. ADDENDUM TO THE CONDITION OF P1 CONTRACT 

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No.24716 

dt.24.12.2005 and No.8310 dt.17.05.2006):- 

 Progress of work and Re-scheduling programme. 

 The Project Administrator, ITDA, Kaptipada, Udala shall issue the letter of acceptance to the successful 

contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement 

of the contract. 

 As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance of the tender. 

The successful bidder will be required to submit a work programme and Milestone basing on the financial 

achievement so as to complete the work within the stipulated time and in case of failure on part of the agency to 

achieve the Milestone Liquidated damages will be imposed. . 

 To ensure good progress during the execution of the work the contractors shall be bound in all cases in 

which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the 

contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract has 

elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has elapsed. 

 If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not 

conform to the programme to which consent has been given the Contractor shall produce, at the request of the 

Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure 

completion of the works within the time for completion. If the contractor does not submit an updated Programme 

within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next 

payment certificate and continue to withhold this amount until the next payment after the date on which the over 

due Programme has been submitted. 

 An update of the Programme shall be a programme showing the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining work including any changes to the sequence 

of the activities. 

 The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The 

Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised 

Programme is to show the effect of Variations and Compensation Events. 
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 Extension of the Completion Date. 

 The time allowed for execution of the works as specified in the Contract data shall be the essence of the 

Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in letter 

of Award after the date on which the Engineer-in-Charge issues written orders to commence the work or from the 

date of handing over of the site whichever is later. If the Contractor commits default in commencing the execution 

of the work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at 

liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely. 

 

 As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart 

for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time 

stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be amended as necessary by 

agreement between the Engineer-in-Charge and the Contractor within the limitations of time imposed in the 

contract documents, and further to ensure good progress during the execution of the work, the contractor shall in 

all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate 

programme has been agreed upon) complete the work as per milestone given in contract data. 

 In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give 

notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to 

prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the works. 

i) Force majeure, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed 

on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work 

not forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and which 

would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 

beyond the Contractors control. 

 Request for reschedule and extension of time, to be eligible for consideration, shall be made by the 

Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if 

practicable, indicate in such a request the period for which extension is desired. 

 In any such case a fair and reasonable extension of time for completion of work may be given. Such 

extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the 

date of receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving 

a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 

 Compensation for Delay. 

 If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete 

the work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to 

any other right or remedy available under the law to the Government on account of such breach, pay as agreed 

compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision 

in writing shall be final and binding) may decide on the amount of tendered value of the work for every completed 

day / month (as applicable) that the progress remains below that specified in Clause 2 of P-1 Contract or that the 

work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has been specified. 

Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shall not 

exceed 10% of the Tendered Value of work. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under 

this or any other contract with the Government. In case, the contractor does not achieve a particular milestone 

mentioned in contract data, (which is in this case the original work programme furnished by the Contractor and 

approved by the Engineer-in-Charge which formed a part of agreement) or the rescheduled milestone(s) in terms 

of Clause 2.5 of P-1 Contract, the amount shown against that milestone shall be withheld, to be adjusted against 

the compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a 

milestone, shall be automatic without any notice to the contractor. However, if the contractor catches up with the 
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progress of work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor 

fails to make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld. However no interest whatsoever shall be payable on such withheld amount. 

 Bonus for early completion 

 Amendment to Para 3.5.5 (v) Note – I of OPWD Code Vol.-I (as per Works Department O.M. No.1046 

dtd.28.01.2015) by way of substituting “Road work” at Sl. No-2 with “Road work/Bridge work” (excluding the 

project funded by MoRTH, Govt. of India). 

The work is to be completed in all respects within the period mentioned in the TCN in calendar months from 

the date of written order to commence the work. 

Incentive should be paid in respect of individual project for new construction/substantial additional or 

improvement works, the minimum value of which is mentioned below: 

 

Name of work Minimum value 

1. Building work/ PH. Work Rs. 40.00 lakhs 

2. Road work     Rs. 3.00 crores 

3. Irrigation work Rs. 10.00 crores 

 

 Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by inclusion 

For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to 

other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of 

completion of the project as soon as possible through Fax or e-mail so that the report is received within 7 (seven) 

days of such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative 

Department. 

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the 

contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the 

following scale. 

  Before 30% of contract period =5% of Contract Value 

  Before 20% to 30% of the contract period = 4% of contract value. 

  Before 10% to 20% of the contract period = 3 % of contract value. 

  Before 5% to 10% of the contract period = 2% of contract value. 

  Before 5% of the contract period = 1% of contract value. 

The amount of bonus, if payable shall be paid along with final bill after completion of work. 

 Management Meetings. 

 Either the Engineer or the Contractor may require the other to attend a management meeting. The 

business of a management meeting shall be to review the plans for remaining work and to deal with matters raised 

in accordance with the early warning procedure. 

 The Engineer shall record the business of management meetings and is to provide copies of his record to 

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be 

decided by the Engineer either at the management meeting or after the management meeting and stated in writing 

to all who attended the meeting. 

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 

dt.27.05.2005 of Works Department, Odisha ):- 

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive 

Engineer shall be conclusive evidence), 20% of the value of left over work will be realised from the contractor as 

penalty. 

Piles : 

Latest I.S. specifications to be followed for execution of the items are (1) I.S. 2911 (Part – III & part IV) 

. revised, (2) I.S. 455 (3) I.S.-1489, (4) I.S. -456, (5) I.S. 383, (6) I.S. 1786 & (7) I.S. - 

2720. 

• General: At the time of filling his tender, the contractor shall visit and inspect existing site to 

examine the nature of ground, type of soil levels etc. No claim or allowance what so ever shall be 

admissible on this account or on account of omissions in the levels or the description of the ground 

turning out to be different from what was shown on the drawings. 

• Setting out: The contractor shall locate and layout all the piles at his own cost or as per drawings 

and approval of the Engineer in charge. If at any time during the progress of the work any error 

shall appear or arise in the position, levels, divergence & alignment of any part of the work, the 

contractor on being required to do so by the engineer in charge shall at his own cost rectify such 

errors to the satisfaction of the engineer in charge unless such error is based on incomplete data 
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supplied to the contractor. The contractor shall carefully protect all bench marks. Pillars, sight rails, 

pegs and other things used tin setting out. 

• Material: 

i. Concrete: The concrete for piling work shall be controlled as per specifications for the cement 

concrete and of grade specified on the drawings. The minimum cement quantity should be as 

per IS 2911 (Part-III). 

c) Reinforcement: The reinforcement for piling work shall be as per specifications for the cement concrete 

and of grade specified on the drawings. 

d) Bentonite : Bentonite as brought to the site and prior to mixing shall be in accordance with the following 

specifications : 

(a) a certificate is to be obtained by the contractor from manufacture of the bentonite powder stating 

the manufacturer’s consignment and the properties of consignment as determined by the 

manufacturer. The certificate shall be made available to the engineer in charge on request. 

(b) The bentonite powder shall be mixed thoroughly with clean fresh water. The percentage of 

bentonite used to make the suspension shall be such as to maintain the stability of the excavation 

trench / bore. 

(c ) Control tests are to be carried out on the bentonite suspension using suitable apparatusto determine. 

A. The density 

B. The viscosity 

C. The shear strength 

D. The PH value of the freshly mixed bentonite 

 

These tests shall be carried out initially until consistent working pattern has been established. 

• When the tests show consistent behaviour some or all tests maybe discontinued at the 

discretion of the engineer in charge. 

• Prior to placing concrete the contractor shall ensure that contaminated bentonite suspension has 

not accumulated in the bottom of the trench to impair the free flow of concrete. The contractor 

shall state the method of testing checking this item along with the tender and obtain approval of 

the engineer in charge prior to commencement of the work. 

• The temperature of the water used in mixing bentonite suspension and of the suspension and of 

the suspension supplied to the trench excavation shall not be less than 5 deg. Centigrade. 

• During construction the level of the bentonite suspension in the trench shall be maintained 

within the depth of the guide walls and at a level not less than 1.0 m. above the level of external 

standing water if any. 

• In the event of the sudden loss of bentonite suspension, the trench shall be backfilled without 

delay and the instruction of the engineer-in-charge shall be obtained on further course of action. 

• Where saline or chemically contaminated water is encountered, special measures shall be taken 

as desired by the Engineer-in-charge. 

• All reasonable steps shall be taken to prevent the spillage of bentonite suspension on the site 

away from the immediate vicinity of the wall. Discarded bentonite and suspension, which has 

been pumped from the trench, shall be immediately removed from the site. 

• Piling System. 

 

i. These specifications cover only bored cast-in-situ under reamed piles. 

 

ii. Termination levels of piles shall be as shown on the drawings or as decided by the engineer- in-

charge during the progress of construction keeping in view the initial test result. 

iii. In order to satisfy himself about the adequacy of the proposed length and anticipated safe 

load carrying capacity of the piles the contractor shall examine the soil data available with the 

engineer-in-charge. 

iv. A pile capacity assumed by the contractor in his quotation whether it is the one that is given in 

the drawing or is the one computed by him will be guaranteed by him. 

v. The assumed safe carrying capacity of the piles shall confirm to relevant I.S. specification for 

working piles. 

vi. If the interpretation of load test indicates that the safe bearing capacity of the piles is less than the 

assumed and guaranteed by the contractor additional piles will be provided by the contractor at 

his own cost. 

vii. The contractor shall guarantee safe bearing capacity of all piles. 
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• Under Reamed Piles: 

i. Under reamed piles shall generally be in accordance with the relevant provisions of IS 2911. 

ii. The diameter of the under reamed bulb shall be 2.5 times the diameter of the pile stem. 

iii. Unless shown the center to center spacing to the piles shall not be less than twice the diameter of 

the bulb. 

 

The piles shall be designed to carry compressive as well as up lift forces due to ground waterhead. 

The theoretical calculation of the load carry capacity and the uplift or anchorage capacity of the piles 

based on the soil conditions shall be submitted to the Engineer-in-charge. 

Effect of grouping the piles shall be considered in the design calculations. 

The Engineer-in-charge reserves the full right of demanding modification or complete revision of 

design calculations submitted by the contractor. 

The Engineer-in-charge reserves the full right to adjust the bearing capacity of the piles depending on 

the performance of test loading. 

• Construction of Techniques: 

i. Safety of existing structure: The contractor shall take every precaution to avoid damage to the existing 

structures in the vicinity as a result of construction of pile foundations. All claims arising out of 

damage to the existing structure due to the construction of piles shall be done by contractor. 

Bore holes:   Boreholes shall be made by any standard method. The contractor will submit along with the 

tender a description of the equipment and of the method of the boring he proposes to use for checking 

and approval by the Engineer-in-charge. 

iii. If high water table is encountered causing possible instability of the bores, boring and under reaming 

shall be carried out using a suitable fluid such as betonies slurry. In addition normal spiral or modified 

augers having arrangements to avoid back suction shall be used. 

• Placing of Concrete: 

1. The boreholes shall be cleaned of all soil cuttings and sediments before placing concrete. 

ii. Concrete shall be placed through a funnel so as to fill the entire volume of borehole without formation 

of voids. Mechanical vibrators shall not be used. 

Under water concreting shall be carried out by displacement method and a termite pipe of diameter of not 

less than 15 cm having suitable protective arrangement at the lower end may be used. 

iv. The minimum pile stem diameter for under water concreting shall be 25 cm. 

 

v. The volume of concrete placed shall be observed in the case of first few lines. The average figure thus 

obtained shall be used to check possible undue variations in the volume in the subsequent piles. In 

case of significant variations, the contractor shall investigate the possible causes to the complete 

satisfaction of the Engineer-in-charge whose decision in this regard will be final and binding on the 

contractor. 

vi. When using the bentonite slurry technique utmost care shall be taken to avoid mixing of slurry with 

concrete. In any case the method of concreting shall be subject to the approval of the Engineer-in-

charge. 

• Finish Pile Heads: 

i. The top of the piles shall be brought up above the specified cut off level by at least 30cm. To 

permit all the laitance and weak concrete to be removed and to ensure that the pile can be 

properly keyed into the pile cap by a minimum of 5 cm. This additional concrete shall not however 

be paid extra. 

ii. The reinforcement in the pile shall be exposed for a length of at least 50 times the diameter of the 

Tord steel used or as specified in the drawings beyond the theoretical 

point of cut off of the pile to permit to be adequately bended into the pile cap. 

• Control of Alignment and Tolerances: 

 

i. Errors in setting out shall not exceed 12mm, measured horizontally from the center of the piles. 

ii. If the piles are not found to be in the exact position or out of plumb by more than 1% or if they 

are found to be skew or defective in any other manner, they shall be rejected and the decision of 

the Engineer-in-charge will be final and binding in this regard. 

• Defective Piles: 

i. The Engineer-in-charge will have full authority to reject any pile at the time of chipping of 

excess concrete to bring the level of the pile head to the cut off level, in case it is found that, 
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a. Diameter of the pile at the cut off level is smaller than the diameter specified. 

b. Location of the pile is outside the limitations prescribed in these specifications. 

c. Concrete at the cut off level is of poor quality or is of less strength than had been specified. 

d. Diameter of bars, spacing, shapes or lengths of piles reinforcement do not conform to details 

given in the drawings or the reinforcement cage is disfigured, distorted, displacedor otherwise 

damaged in any manner. 

e. Anchorage length of the reinforcement bars at the cut of level is inadequate. 

 

iii. The contractor shall make good the piles, pull out the piles or provide new piles in place of the 

rejected piles at his own cost and without any additional cost to the client even if the pile had 

been accepted at the time of boring. The final acceptance of all piles shall be made after the pile 

head has been brought to the cut off level, all reinforcement required to be embodied in pile cap 

exposed and after all measurement have been completed vis a vis the layout of the piles. 

 

• Load Tests: 

Testing Procedure: The contractor, along with his tender, shall submit a description of his procedure for 

carrying out load tests. The engineer-in-charge reserves the full right to demand a modification of the test 

procedure proposed by the contractor at no extra cost. 

Number of Initial test Piles: To determine the safe load of a pile or group of piles as per IS 2911 (Part IV). No 

payment shall be made for initial test piles and it’s testing. The contractor should include in his rate his 

expenditure towards initial load test piles and initial load testing. 

Routine Load test: Routine test shall be conducted on 2% of the total number of piles, for which the 

contractor will be paid as per relevant items in the BOQ. 

Equipment: The contractor shall provide all necessary equipment for applying specified vertical load on the 

top of the test pile and for measuring the settlement of the pile. 

Loading device: the device for giving the vertical load shall be of suitable design to avoid impact, lateral 

forces, tilting etc. and shall have an arrangement for gradual application of load and for readings at close 

intervals. The load shall be in the form of suitable Kent ledge. 

Apparatus for measuring settlement: The apparatus for measuring settlement shall consist of a dial gauge 

permitting a reading of 0.02 mm accuracy. The dial gauges shall be fixed to the datum bar 

whose ends rest upon non-movable supports. The supports for datum bar with reference to which the 

settlement of the pile would be measured shall be at least 5 d away, clear from piles, “d” being the diameter 

of the piles. 

Loading procedure: the head of the pile shall be at the cut off level and shall be capped in such a manner as to 

prepare a horizontal place – bearing surface. The maximum test load shall be twice the anticipated working 

load on the pile Alternative loading and un loading shall be carried out for 25, 50, 75, 100, 125, 150, 175, 200 

percent of the anticipated safe test load. Settlement and time shall be recorded in the beginning and end of 

loading and also for at least 2 hours after completion of each loading and unloading. 

Sustained loading: The maximum test load of twice the anticipated working load on the pile shall be 

applied in increments of 25, 50, 75, 100, 125, 150, 175, and 200 per cent of the anticipated working load. 

Settlement reading shall be taken to the accuracy of 0.02 mm before and after the application of each new 

load increment. Additional load shall not be applied until the rate of settlement under the previous 

increments is less than 0.02 mm per hour or 2 hours have elapsed whichever occurs first. When loading has 

been completed, the full test load shall remain on the pile for 24 hours or for a longer period if the necessity is 

there or if indicated by the rate of the settlement of the pile and settlement reading shall be taken during and 

at the end of the period. During the unloading of the pile, the rebound shall be measured when the load 

remaining on the pile amount to 75, 50, 25 and 0% of the full test load with decrements of load released at 

not less than half hour intervals and with measurements of the rebound being released at not less than half 

hour intervals and with measurements of the rebound being made immediately before and after each 

decrement. The final rebound shall be recorded 24 hours after the entire test load has been removed. 

Reports: The contractor shall submit the report of the load test, which shall include the following information. 

o A description of the soil condition at the location of each test pile. 

o A description of the pile and its boring record including boring time, rate, types of soil strata 

encountered and the stability of the sides, density of the bentonies used and any other relevant 

data. 

o A tabulation of the loads and settlement readings during the loading and unloading of the pile. 

o Time load settlement curves. 

o Remarks concerning unusual occurrences if any during boring or loading of piles. 
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• Basis of measurement: 

The length of the pile shall be measured from the theoretical cur-off point of the pile to its termination level. 

The length of the empty boring will be measured from the top of existing ground level at the 

time of starting of the particular pile to top of the theoretical point if cut off of the particular 

pile. 

The rate for the piles shall include the boring concreting with slump as per IS specifications 

complete in all respects in respective of the construction technique used unless otherwise 

specified in the schedule of quantities. 

The rate for load testing shall include the cost of all different operations involved like 

arrangements of the equipment including all Kent ledge, or dial gauge as well as preparation 

and furnishing of reports complete in all respect. 

The payment for the routine test pile or group of piles shall be made to the contractor 

only when the test is found to be satisfactory. For tests, which are found to be unsatisfactory, 

or which are not completed due to any reason whatsoever, no payment shall be made to the 

contractor. 

• Interpretation of test results: 

 

All test results and piling records shall be submitted to the engineer-in-charge in duplicate for 

his confirmation. 

Test results shall generally be interpreted is per relevant Indian Standard Code of practice. The 

engineer-in-charge may refer the test results to the consultants for their opinion and 

decision. 

 

SPECIAL CONDITION 

 

1 Machinery like concrete mixture, vibrator & Road roller etc, may be supplied subject to 

availability and on receipt of the application from the agency or contractor. In such case the agency is to 

submitproper receipt only after which machinery will be supplied. 

2. Department T & P/ Machineries should be returned as soon as instructed by Asst. Executive 

Engineer concerned. 

3. Extra item/ quantity can be executed by the agency only. IN unavoidable circumstances with 

written instruction and permission of Superintending Engineer / Executive Engineer should be taken before 

taking up such items. 

4. Incase, any imperfection (any part of work) not completed in accordance with the contract) 

becomes apparent in the work within 3 (Three) years from the date of final certificate of completion, the 

contractor shall make the same good at his own expenses or in default the Chief Engineer, (Buildings & Bridges), 

Rural Works, Odisha, Bhubaneswar may cause the same to the made good by other workman and deduct the 

expenses from the security deposit and the contractor shall liable to pay any part of the expenses not so 

recovered by the Chief Engineer, (Buildings & Bridges), Rural Works, Odisha, Bhubaneswar. 

 

CONDITIONS AND AGREEMENT FOR  

HIRING THE DEPARTMENTAL MACHINERY 

 

This agreement made the ......................................................................of two thousand 

…………………………………………………………………………………………………………………………………… 

Between…………………………………………………………………………………………………………………… 

(here in after referred to as the hirer which expression shall unless excluded by or repugnant to the 

context include his hires executers administrators and assigns) of   the   one   part   and   the   Government   

of Odisha ..................... here in after referred to as the Governor which expression shall unless excluded by or 

repugnant to context include his successors (in office and assigns) of the other part. 

Whereas the hirer is desirous of hiring the tools and plants of the P.W.D. Department of the 

……………………………………………………………………………..Government   and    more    particularly 

Specified in the schedule here under between here-in-after referred to as tools and the plant. 

And where as Government has agreed to let in hire the tools and plant to the hirer on the terms and 

conditional here-in-after mentioned. 

Now it is hereby agreed by and between the parties here to as follows: 

1. In consideration of the agreement that hire charges be recovered from their bills for work executed 

on which this machinery will be used or any other dues outstanding in the names of the contractor in the book of 



 

Page-31 

 

the department or any other Government department, the Government agrees to be computed from the date of 

delivery of the tools and plants to the hirer at the P.W.D. work shop at……………………………. 

2. The rate of hire charges will be as mentioned in the schedules attached. 

3. The hire shall not transfer assign subject or any way part with the tools and plant or any part thereof 

without the previous written approval of the Engineer-in-charge. 

4. On the expiry of the period of hire the hirer shall return the tools and the plant to Rural 

Development Department workshop/ store year at…………………………….……….... the same good condition in which 

they were received by him. 

5. In the event of the tools & plant not being returned on the expiry of the mentioned period the hirer 

shall without prejudice and any other liability pay to the Government an amount equivalent to the rate of hire 

specified for the working period and an increase of ten percent. 

6. The tools and plant shall be open for inspection at all times to the officer of the Govt. 

7. The hirer shall not operate the tools and plants so hired for more than one shift two shifts of 8 hours 

each per day without the prior, sanction of the Engineer-in-charge. If the hirer operates the tools & the Plant beyond 

the aforesaid limit with the prior sanction of the Asst. Engineer he shall pay to the Govt. an additional hire charges as 

well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from 

time to time. 

8 In case of break down repairable at the site within a period 3 days hire charges as specified in the 

schedule will be levied except in case of major repair. 

9 Normally the tools & plant will be supplied with operating staff. 

10.         The hirer shall be responsible for any claims for compensation for loss of life injury of damage to 

property etc. arising due to any case what-so-ever during the period the machinery is in his charges. 

11 All Municipal or other dues and taxes payable on account to the use of the operation of the tools & 

plant for the period of hire shall be paid by the hirer. 

12 The hirer shall make good to any loss or damages arising out of clause other than fair were and tear 

to the tools & the plant during the period of hire. The cost recoverable from the hirer shall be full replacement value 

as determined by the Engineer-in-charge. In the event of any loss or damage not being made good by the hirer to 

the satisfaction of the said Engineer-in-charge the officer shall be at liberty to make good himself such loss or 

damage and recover the cost there of from the hirer. The hirer shall pay to the said Engineer-in-charge on demand 

such an amount as shall be necessary to make good the loss or damage failing which the same will be recovered 

from his dues as in case of hire charges. 

13 On the break of any terms or condition of this agreement by the hirer the Engineer-in charge shall be 

entitled to demand the return of the tools & the plant, and the hirer shall return the tools and plants within twelve 

hours from the date of receipt of such order in writing. In case of failure on the part of hirer to comply with such 

order he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and 

plant are detained provided that the maximum penalty shall not exceed the cost of replacement value of the tools 

and plant. 

14 In the case of any dispute between the hirer and the Govt. the decision of the Superintending 

Engineer/Chief Engineer shall be final. 

15. In case any question, dispute or difference shall arise between the Engineer-in-charge and the hirer 

as to what additions or any ought in fairness to be made the amount of the hire by reason of break down of the 

machinery shut down of the work due to reasons beyond the control of the hirer though no fault of the hirer also to 

due increases in quantities of the work beyond included in the contractor or due to any other matter or thing arising 

under or out of this contract except to the matters left to the sold decision or requisition of the Engineer-in-charge 

under the clause in the contract then such questions dispute difference should be referred to the arbitration and 

decision of an arbitrator to be shown by both the parties to the contract. The award of such arbitration shall be 

equivalent to final decision of the matter. 

16. This agreement shall be operated by the Engineer-in-charge on behalf of the Govt. and the term 

Engineer-in-charge shall include all officers duly authorized by him to exercise powers on his behalf. 
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CONDITIONS FOR ISSUE OF PLANT 

AND MACHINERY TO CONTRACTORS ON HIRE 

1 Tools and plant will be issued to the contractor only if it is desirable in the interest of Government work and 

if these can be spared without inconvenience to the department. The sanction of the Superintending Engineer shall 

be necessary in each case. The contractor shall arrange his programme of work according to the availability of the 

plant and machinery and no claim what-so-ever will be entertained for any delay in supply of the department. 

2 An agreement shall be entertained into by the contractor to the effect that these hire charges are 

recoverable from the bills of the contractor regularly and the final payment for the work including the refund of 

security deposit will not be made until the total amount due to Government on account of hire of machinery etc. is 

recovered in full. Full amount of hire charges due from the contractor at any time shall be recovered from his 

next subsequent bill. 

3 All transit and incidental charges in connection with the dispatch of tools and plant and machinery from 

work shop/ shed/ depot and return there to will be borne by the contractor. 

4 The hire charges shall be recovered at the prescribed rates from and inclusive of the date the plant and 

machineries is made over up to and inclusive of the date of its return even though the same day may not have been 

utilized for any reason except for a major break down which may take more than 72 hours of repairs. The contractor 

shall immediately intimate in writing to the Engineer in charge when any plant to machinery gets out of order 

requiring major repairs. 

5. The hire charges are for clock hours. In case of Tar-boilers, hot mix plant and any other machinery requiring 

similar preparation the working hours will include the time required to make up the boiler temperature and bringing 

the plant to the operating conditions before the actual start of work. 

6 The machine will work in shifts of 8 hours each. Extra charges towards over time wages. If any of the 

operating and maintenance staff will be leviable. These charges will be fixed by Engineer in charge from time to time. 

If no case the tools & plants shall be operated beyond 8 hours, in an shift without prior written permission of the 

Engineer-in-charge. 

7 The contractor shall release the plant and machinery as and when required for periodical servicing and 

maintenance. He shall also provide for any labour and water required for washing the plants. In case of concrete 

mixers, pavers and similar equipment, the contractor shall arrange to get the hopper cleaned and the drums etc, 

washed at the close of the work each day. 

8 The plant and machinery once issued to a contractor shall not be returned by him on account of lack of 

arrangement of labour and materials etc, on his part. The same will be returned only when they require major 

repairers or when, in the opinion of Engineer-in-charge the work of a portion of work for the same was issued is 

completed. 

9 The tools and plant shall while in transit and in the custody of the contractor be at his sole risk and 

responsibility for damage and /or loss except fair wear and tear. The damage or loss, as assessed by the Engineer-in-

charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or the value 

of articles lost the decision of Superintending Engineer shall be final. The contractor shall on or before the supply of 

the plant and machinery sign an agreement indemnifying the Govt. against loss or damage to the machine. The 

contractor shall also be responsible for any cause what so ever. The contractor shall provide full time choukidar for 

guarding the plant and machinery at site. 

10 If the articles are not returned with in the date originally specified or extended by the Engineer-in- charge in 

addition to the normal hire charges, surcharge equal to 10% of the hire charges will levied for the period that the 

machinery is not returned. Such period will be treated as working time and charged as working time. 

11. In the event of the non return of machinery, the full value of the article at the current market price will be 

recovered from the contractors out standing bills or any bills that may become due to respect or his other work 

under the State Government. The decision of the Superintending Engineer shall be final in case of dispute. 

12. FORMAL AGREEMENT: The contractor shall before taking the possession of the machinery enter in 

to an agreement with the Engineer-in-charge or his nominee in the form attached. 

13. Log books for recording the hours of daily work for each of the plant and machinery supplied to the 

contractor will be maintained by the department and will be attested by the contractor or his authorized agent 

daily. In case the contractor contests the correctness of the entries and / or fails to sign the log book, the decision of 

the Engineer-in-charge shall be the final and binding on him Hire charges will be calculated according to the entries 

in the log book and will be binding on the contractor. 
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CERTIFICATE OF NO RELATIONSHIP 

SCHEDULE-“A” 

 

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of ITDA in the rank of Assistant 

Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works Department, 

Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be 

rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage 

resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 
 

 

 

(*) - Strike out which is not applicable Signature of the Bidder 

Date: - 

SCHEDULE- “B” 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR ABANDONMENT 

OF WORK BY THE TENDERER 

1. a) Is the tenderer currently involved Yes / No 
in any litigation relating to the works. 

b) If yes: give details: 

2. a) Has the tenderer or any of its Yes / No 
constituent partners been debarred/ 
expelled by any agency in India 
during the last 5 years. 

b) If yes: give details: 

3. a) Has the tenderer or any of its Yes / No 
constituent partners failed to 
perform on any contract work in 
India during the last 5 years. 

b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily be 

rejected. 

 

Signature of the Bidder 

SCHEDULE – “C” 

AFFIDAVIT 

1. The undersigned do hereby certify that all the statements made in the required attachments are true and 

correct. 

2. The undersigned also hereby certifies that neither our firm M/s nor any of its 

constituent partners / I have abandoned any road/ bridge/Irrigation /Buildings or other project work in India 

nor any contract awarded to us / me for such works have been rescinded during the last five years prior to the 

date of this bid. 

3. The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent 

information as deemed necessary and as requested by the Department to verify this statement or regarding 

my (our) competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested and agree to 

furnish any such information at the request of the Department. 
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SCHEDULE-D1 WORKING 

EXPERIENCE 

D-1. LIST OF SIMILAR NATURE OF PROJECTS COMPLETED / SUBSTANTIALLY COMPLETED DURING LAST EIGHT YEARS 

 

Name of 

Employ 

er 

Name of the 

project with 

location 

Agreement 

amount/ 

Agreement 

No. 

Date of 

starting the 

work as 

per 

Agreement 

* 

Stipulated date 

of completion of 

the work as per 

Agreement* 

Actual date of 

completion / 

substantial 

completion of 

the work* 

Year wise 

expenditure 

incurred 

with break 

up 

(Rs in lakh) 

Reasons for 

delay in 

starting/ 

completion 

, 

if any 

1 2 3 4 5 6 7 8 

 

Note:  
* Certificate from the Engineer-in-Charge not below the rank of S.E./E.E to be furnished . 

 

 

 

Signature of the Bidder Signature of the Officer not below the 

rank of Executive Engineer 

 

(Signed by an Authorized Officer of the firm or Bidder) 

Date: 

 

 

 
SCHEDULE-D2 

WORKING EXPERIENCE 

D- 2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS DURING LAST FIVE YEARS 

 
(As required under Cl. 14 (e)(ii) of DTCN) 

 
 

Name of 

Employer 

Name of the project 

with location 

Agreement 

amount/ 

Agreement No. 

Date of 

starting the 

work as per 

Agreement 

Stipulated date 

of completion 

of the work as 

per agreement* 

Revised target 

date of 

completion of 

the work, if any 

Year wise 

expenditure 

incurred with 

break up 

(Rs in lakh) 

Reasons for slow 

progress 

1 2 3 4 5 6 7 8 

 

 

 

Note: 

* Certificate from the Engineer-in-Charge not below the rank of S.E./E. E to be furnished as per Cl. 14 (i) 

 

 

Signature of the Bidder Signature of the Officer not below 

the rank of Executive Engineer 
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SPECIAL CLAUSE 

a) All stock and store materials like cement, steel, Maxphalt paints etc, are to be arranged and supplied by the 

contractor himself as per I.S. specification subjected to approval of quality by the Engineer-in- charge. 

b) No monetary claim or compensation of any kind what so ever will be entertained by the Department nor 

this can be termed as a plea by the Contractor to apply for extension of time to complete the work 

(This has been given effect form-1-4-96) 

The machineries as and when required for execution of work should normally be arranged and supplied 

by the contractor himself. However machineries may be considered for supply by the Department on pre-

requisition of the contractor in writing not less than one month before the date of engagement subject to 

availability of machineries in good condition in the department. at the discretion of the Divisional officer and 

at the hire charges fixed by the department from time to time. 

c) No cement will be supplied by the department and the contractor has to procure cement of approved 

quality as specified in the agreement at his own arrangement and produce the cash vouchers in support 

thereof in token of actual transaction without scope for reimbursement of extra cost involved if any. 

d) Payment will be made on receipt of bills in complete shape by the authority subject to availability of funds 

(Letter of Credit) under respective head of account. The department is not liable for payment of any 

compensation for delay in payment of running /final bill. Nonpayment of bills due to contingency if any, 

during the course of execution of works shall not be treated as a bar for suspending the work. 

e) The work is to be completed within the time limit prescribed in the Call Notice. The agreement will stands 

cancelled on the last day of the financial year. NO extension of time to this effect will be granted beyond last 

date of the financial year. 

Additional performance security shall be deposited by the bidder as per Govt. of Odisha Works Deptt. Office 

Memorandum No. 173, dt. 03.01.2026 

 

UNDERTAKING 

I hereby undertake not to claim any compensation if the quantity of works is curtailed for want of 

allotment or any other reason what-so-ever if such curtailment be necessary in course of execution. 

 
SIGNATURE OF THE TENDERER 

 

Approved 

 

 Sd/- 

Project Administrator, 

ITDA, Kaptipada, Udala 


