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                                                  SECTION-I   

  
OFFICE OF THE GENERAL MANAGER 

WATCO DIVISION, ROURKELA 
TELEFAX – 0661-2664791, 

E-mail- gmwatcorkl@gmail.com 
* * * * * * 

INVITATION FOR BIDS (IFB) FOR THE WORK 
Construction of under ground sump at Hostel No.I to 4 inside the 

Campus of Govt., ITI, Rourkela 
 

 NATIONAL COMPETITIVE BIDDING THROUGH e-Procurement 
Bid Identification No. GMWATCORKL-05 /2026-27 dt. 09.06.2026 

 

The General Manager, WATCO Division, Rourkela on behalf of Governor of Odisha invites 
Percentage Rate Bids through e-Procurement in conformity with the terms and conditions of the 
Detailed Tender Call Notice (DTCN) in One Bid system (Part-I: General & Technical Bid and Part-II: 
Price Bid) from valid “C” & ‘D” Class Contractors registered with the Odisha State Government and 
Contractors of equivalent grade/class registered with Central Government/ any other State 
Government/ MES/ Railways given in the DTCN to be eventually drawn up in the Standard P1 
Contract Form of Odisha PWD. The bid should be submitted on-line in the website 
www.tendersodisha.gov.in by eligible class of contractors. The bidders should have the necessary 
Portal Enrolment (with his own Digital Signature Certificate). Contractors registered elsewhere but not 
registered with Government of Odisha can also participate in the e-procurement after necessary 
enrolment in the portal but have to subsequently register themselves with the appropriate registering 
authority of the State Government before award of work / signing of the Agreement as per prevalent 
registration norms of the State. 

Sl. 
No. 

Name of the Work Value of 
Work 
(Rs. 

Lakh) 

Bid Security 
(EMD) 

(Rs. Lakh) 
(Online)/Dec

laration 
form 

Class of Contractor Cost of 
Bid 

Documen
t  

(in Rs.) 
Online 

 

Period of 
completi

on 

1 2 3 4 5 6 7 
1. Construction  of under 

ground sump at Hostel 
No.1 to 4 inside the 

Campus of Govt., ITI, 
Rourkela 

 
19.28 

 
0.1928 

/Declarati
on form 

(Schedule
-L) 

Registered “C” & 
‘D” Class 

Contractors,  

 
7,080/-  

        2 
(Two) 

Months 
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2. Mode of Submission of tender: Tender should be submitted online in 
www.tendersodisha.gov.in. 

 
3. The bidders desirous to participate in bidding must possess compatible Digital 

Signature Certificate of Class-II or Class-III and should follow the changes/ 
modifications/ addendum to DTCN if any. 

 
4. The original documents i.e., Affidavits, Undertakings & Certificates as per the 

Schedules and Annexure of DTCN that have been uploaded by the bidder in the e-
tender website should be submitted for verification during evaluation. The Technical Bid 
will be opened on Dt. 16.01.2026   at 12.30 PM. 

 
5. Critical Dates:- 
 
SN Description Critical Dates 

(i) Period of availability of tenders on-line : From 11.00 AM of Dt.18.06.2026  
 to 5.00 PM of Dt.28.06.2026  

(ii) Last date & time of bidding on-line : 5.00 PM of Dt. 28.06.2026 
(iii) Date & time of opening of Technical Bid : 12.30 PM of Dt. 29.06.2026 

 
6.      The Bidder should have not been black listed by any Govt./ Govt. Undertaking on the bid 

opening date. Self-declaration certificate by Bidder in the form of Affidavit is to be 
submitted. 

 
 

7. The bid for the work shall remain valid for a period of 120 (One Hundred Twenty) days 
from the date of opening of Bid. If any Bidder/ Tenderer withdraws his bid/ tender 
before the said period or makes any modifications in the terms and conditions of the 
bid, the said earnest money shall stand forfeited. 

 

8. Bids from Consortium/ Unincorporated Joint Venture is not acceptable. 
 
9. Other details can be seen in the bidding documents, which is available in website 

www.tendersorissa.gov.in. 
 
 

10. All amendments, time extension, clarifications etc. will be uploaded in the website only.  
Bidders should regularly visit the above website to keep themselves updated. 

 
11. Authority reserves the right to reject any or all the tenders without assigning any 

reasons thereof. 
12.     Name and Address of the Officer Inviting Bids 
 
 Sd/- 

          GENERAL MANAGER, 
WATCO, DIVISION, ROURKELA 
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 CHECK LIST TO BE FILLED UP BY THE BIDDER 
Name of the Work : Construction of under ground sump at Hostel No.1 to 4 inside the 
Campus of Govt., ITI, Rourkela. 

Sl. 
No Particulars 

Reference to 
Clause no. 

Whether 
furnished 

Reference 
to Page no. 

Yes No 
01.  Cost of Bid Document  + GST @ 18% =   

Rs.7,080/- 
(Online remittance) 

As per NIT     

02.  Bid Security (EMD) for Rs. 0.1928 lakh / 
Declaration form (Online remittance)  
 

DTCN Clause 
No.2(B)23.1  

    

03.  Copy of valid Registration Certificate  DTCN Clause 
No.2(A).a.v  

   

04.  Copy of valid GST Registration Certificate / GSTIN DTCN Clause 
No.2(A).a.iii  

   

05.  Copy of PAN Card  DTCN Clause 
No.2(A).a.iv 

   

06.  No Relationship Certificate   DTCN Clause 
No.2(A).a.vii  

   

07.  Works Experience -  Schedule-D     
(a)  List of similar works executed during last 5 years Schedule-D 

(Item-3) 
   

(b)  Works in hand-Approximate value of existing 
commitment and ongoing works.  

Schedule-D 
(Item-4) 

   

(c) Bid Capacity Calculation Sheet Schedule-D 
(Item-5) 

   

08. 
(a)  

Information regarding current litigation, debarring 
/ expelling of the tender or abandonment of the 
work by the tenderer 

Schedule-E     

(b)  Affidavit / Declaration Schedule-F     
09. Work schedule in the form of Bar Chart DTCN Clause 

No.7.14 
   

10. Additional performance security or declaration as 
the case may be 

DTCN Clause 
No.23.4 of 

Section -2(B) 

   

11. Self-declaration certificate by the bidder in the 
form of Affidavit- for not being blacklisted by any 
Govt./ Govt. Undertaking 

As per NIT    

12. Self-declaration certificate by the bidder in the 
form of Affidavit- declaring that in last 3 financial 
years they have not applied for/ are undergoing 
Corporate Debt Restructuring (CDR) /Strategic 
Debt Restructuring (SDR) or  facing recovery 
proceedings from Financial Institutions or those 
are facing Sickness and under consideration of 
Board for Industrial and Financial Reconstruction 
(BIFR)   

DTCN Section -
2(B) Clause 

No.8.4 
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CONTRACT DATA 
A. GENERAL INFORMATIONS 
SN Item Details 
1  Bid Identification No.  GMWATCORKL/ 05 /2026-27 Dt. 09.06.2026  

2  Name of the Work  Construction of under ground sump at Hostel No.1 
to 4 inside the Campus of Govt., ITI, Rourkela  

3  Officer inviting tender  General Manager, WATCO Division, Rourkela. 
4  Accepting Authority  General Manager, WATCO Division, Rourkela 
5  Amount put to tender  Rs.19.28 lakh  

B. BID INFORMATION 
6 Intended completion period/Time 

period assigned for Completion  
   2 (Two) Calendar Months 

7  Last Date & time of submission of 
Bid  

5.00 PM of Dt. 15.01.2026 

8  Cost of Bid Document  Rs.7,080/- 

9  Bid Security (EMD)  Rs. 0.1928 lakh / Declaration form 

10 
Incremental Additional 
Performance Security 

In the shape as mentioned at Clause 23 of Section-
2(B) 

i) Amount 

Sl 
No. 

Incremental Basic 
of Additional 
Performance 
Security. 

Additional 
Performance 
Security to be 
deposited by the 
Successful bidder 

i Below 0% but not 
below 10% of the 
Project Cost put to 
bid. 

No Additional 
Performance 
guarantee/ Security 
percentage is required. 

ii Below 10% but not 
below 20% of the 
Project Cost put to 
bid. 

0.1% for every 
percentage of bid price 
below 10% of the 
project cost put to bid 
starting at 11% with 
the Additional Bid 
Performance Guarantee 
being 0.1% and the 
Additional Bid 
Performance Guarantee 
percentage shall be 
applied on the bid 
price. 

iii Bid price is 20% or 
more below of the 
project cost put to 
bid. 

0.2% for every 
percentage of bid price 
below 20% of the 
project cost put to bid 
in addition to 1% of 



7 
 

the bid price and the 
Additional Bid 
Performance Guarantee 
percentage shall be 
applied on the bid 
price. 

As per Govt. of Odisha, Works Department OM 
No.173/W, Bhubaneswar Dt.03.01.2026 on 
Amendment of Codal & Contractual Provisions. 

 

ii) Pledged in favour of General Manager, WATCO Division, Rourkela 

iii) Payable at Rourkela 
iv) Type of Instrument As specified in the Bid document 

11 
The Financial years of last five 
years 

2020-21 to 2025-26 

12 Bid validity period   120 days from the date of opening of Price Bid 
13  Currency of Contract   Indian Rupees  
14  Language of Contract   English  
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SECTION- 2(A) 

 

DETAILS OF THE DOCUMENTS TO BE FURNISHED  
FOR ONLINE BIDDING 

 

 
(a) Scanned copies of the following documents to be up-loaded in appropriate place in PDF format 

in the website www.tendersorissa.gov.in failing which the tender will be cancelled. 
 

i. Remittance of Cost of Bid Document (Online). 

ii. Remittance of Bid Security (EMD) (Online). 
 

iii. GST Registration Certificate. 

iv. PAN Card. 

v. Registration certificate. 

vi. Affidavit / Declaration regarding: Correctness of certificates / no relation certificate/ 
Acceptance of tender conditions / free from criminal proceedings etc (Schedule-E & D) 

vii. Letter of submission of tender. 

viii. Any other relevant required document, if any. 

ix. Non submission of any other documents as per clauses not relevant to the nature of the 
work as per BOQ will not be consider for rejection 

(b) Scanned Copies of the Certificates / Formats showing details of information to be furnished as 
per the enclosed formats should be uploaded in appropriate place after converting the same to 
PDF.  

 
Schedule A - Structure & Organisation. 
Schedule B - List of plant & equipment proposed to be deployed in the work. 
Schedule C - Information regarding current litigation/debarment etc. 
Schedule D - Declaration. 
Schedule E - Affidavit. 
Schedule F - Bank Guarantee. 
Schedule G - Project Completion. 
Schedule H -  Any other information 
 

(The details of the Format is enclosed in the DTCN) 
 
(c) Uploaded documents of valid successful bidders will be verified with the original before 

acceptance of offer. 
 
(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the 

conditions in the DTCN. The bidders, who disagree on the conditions of DTCN, cannot 
participate in the tender. 

 
 
(e)    Cost of Bid Document & Bid security (EMD) will be submitted on online mode by the Bidder, 

falling which the bidder will be disqualified 
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SECTION- 2(B) 
 

INSTRUCTIONS TO BIDDERS 
 

A. GENERAL 
1. Definitions: 

(a) “Employer” means the General Manger, WATCO Division, Rourkela a 
Government of Odisha owned company represented by the General Manger, 
WATCO Division, Rourkela or his authorized representative with whom the 
selected Bidder signs the contract for the services.  

(b)  “Contractor” / Bidder / Firm / Engineer Firm / Company carry the same meaning 
through out the DTCN and Contract. 

(c) “Contract” means the contract/ agreement signed by the parties along with all 
attached documents listed in the DTCN (Tender Document Part -I & II). 

(d) “Data Sheet” means such part of the Instructions to Contractor as are used to 
reflect assignment conditions and evaluation of the bid. 

(e) “Day” means a calendar day. 
(f) “Government” means the Government of Odisha. 
(g) “Instructions to Bidders (Section-2(B) of the Part-I of DTCN) means the document 

which provides all information needed to prepare their proposals. 
(h) “NIT” (Section-1 of the DTCN) means the Letter of Invitation being sent by the 

Employer. 
(i) “Personnel” means professionals and support staff provided by the Contractor and 

assigned to perform the services in full or in any part thereof. 
(j) “Proposal” means the Technical Proposal (Tender Document Part I – General & 

Technical Bid) and the Financial Proposal (Tender Document Part II – Price Bid). 
(k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for the 

selection of contractor which includes Part-I & II.  
(l) “Govt”. means Govt. of Odisha or Govt. of India as the case may be. 
 

2. Introduction / Selection Procedure: 
The Employer named in the Data Sheet will select a contract firm to execute the work 
as described in the scope of work and in the Data sheet. 
 

The Contractor shall bear all costs associated with the execution of the work on 
Percentage Rate Bid. The Employer is not bound to accept any proposal, and 
reserves the right to annul the selection process at any time prior to contract award 
without thereby incurring any liability to the Contractor. 
 

3.       Location of the Project:  
The place of action is at Rourkela of Sundargarh District in the State of Odisha. 
 

4.       Source of Funding: 
The work will be funded by WATCO (Deposit work). 
 

5.       Eligibility: 
5.1.     A Bidder shall be deemed to have the nationality of India.  
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5.2.  Government-owned enterprises shall be eligible only if they can establish that they are 
legally and financially autonomous and operate under commercial law. 
 

5.3. Registered “C” & ‘D” Class Contractors registered with the Odisha State Government 
and Contractors of equivalent grade/class registered with Central Government/ any other State 
Government/ MES/ Railways.  Proof of registration is to be furnished along with the tender. 
 

6.  History of Litigation and Criminal Record: 
If any criminal cases are pending against the Contractor (him / her / partners) at the 
time of submitting the tender, then the tender shall be summarily rejected. 
  

7. The Contractor has to furnish a declaration that no near relatives are working in the 
cadre of an Assistant Manager/ Manager and above in the Organisation of Public Health 
Engineering Organisation (PHEO) of State of Odisha. 

 

8.  Other Requirements: 
8.1. Even if the Contractor meets other criteria, his tender shall be summarily rejected if he 

is found to have misled or made false representation in the form of any of the 
statements submitted in proof of the eligibility and qualification requirements. 

 
8.2. The tender shall also be summarily rejected if he has a record of performance such as 

absconding from work, works not properly completed as per contract, inordinate delays 
in completion, financial failure.  

 
8.3. In addition to the above, even while executing the work, if it is found that he produced 

false / fake, certificates in his tender, he will be blacklisted. 
 

8.4 The bidders who have in last 3 financial years applied for / are undergoing Corporate 
Debt Restructuring (CDR)/Strategic Debt Restructuring (SDR) or facing recovery 
proceeding from Financial Institutions or those are facing Sickness and under 
consideration of Board for Industrial & Financial Reconstruction (BIFR) are not eligible 
for qualification. Self declaration Certificate by the bidder in the form of affidavit is to be 
submitted.   

 

9. Original Certificates: 
Original documents/certificates shall be produced as and when required to verify the 
copies of statements and other information furnished along with tender. Failure to 
produce original documents in time will lead to disqualification. 
 

10. Cost of Tendering: 
The Contractor shall bear all expenses associated with the preparation and submission 
of his tender, General Manger, WATCO Division, Rourkela shall in no case be 
responsible or liable for reimbursement of such expenses. 
  

11. Site Visit: 
The contractor is advised to visit and examine the site at Rourkela in the district of 
Sundargarh and its surroundings and obtain for himself all information that may be 
necessary for preparing the tender and quoting rates at his cost and responsibility. 
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B. TENDER DOCUMENTS 
 

12. Tender Documents: 
12.1. A set of Tender Documents comprising of the General & Technical Bid and the Price Bid 

includes the following together with all Addenda thereto, which may be issued in 
accordance with Clause 2(B)13 and Clause 2(B)14.  

 

PART- I : GENERAL & TECHNICAL BID 
Section Description 

DTCN Part – I: General & Technical- Bid 
Section-1 Notice Inviting Tender (NIT) 

 Check List to be Filled up by the Bidder 
 Contract Data 

Section-2(A) Details of the Documents to be Furnished for Online Bidding 
Section-2(B) Instructions to Bidders 
Section-2(C) Data Sheet 
Section-2(D) Letter for Submission of Tender 
Section-2(E) Tender Declaration 
Section-2(F) Letter of Acceptance of Tender 
Section-2(G) Memorandum 

Section-3 Information regarding Tenderer 
Section-4 Declaration by the Tenderer 
Section-5 Form of Agreement 
Section-6 Conditions of Contract 

Section-7 Special Conditions of Contract 

Section-8 Scope of Work 

Section-9 Technical Specifications & Design Criteria 

Section – 10 Payment Break-up Schedule 

Schedule-A to L Formats for furnishing Information by the Bidder 

Appendix - I 
Executive Instruction regarding calling for and acceptance of tenders in 
e-Procurement in Govt. of Odisha   

Appendix - II 
Procedure for Electronic Receipt, Accounting and Reporting of Cost of 
Tender Paper and Earnest Money Deposit on submission of bids 

ANNXURE-I of 
Appendix - IV 

Back-end Transaction Matrix of Electronic receipt and remittance of 
Cost of Tender Paper and Earnest Money Deposit on submission of 
bids. 
 

DTCN Part – II: Price Bid/BoQ 

12.2. The Contractor is expected to examine carefully all instructions, terms of reference, 
tender conditions, forms, appendices to tender, addenda in the tender documents.  
Failure to comply with the requirements of tender submission will be at the contractor’s 
own risk. 
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 13.  Deleted 
 

14.  Amendment of Tender Documents: 
14.1. At any time prior to the dead line for submission of tenders, General Manger, 

WATCO Division, Rourkela may for any reason, whether at its own initiative or in 
response to the clarifications requested by the prospective Contractor, modify the 
tender documents by issuing an Addendum.   

 
14.2. Such addenda will be notifying in the website and will be binding upon them.   
 
14.3. In order to afford prospective Contractor reasonable time to take such addenda into 

account in preparing their tenders, General Manger, WATCO Division, Rourkela at 
his discretion, may extend the dead line for the submission of tenders, if necessary. 

 
 

C. PREPARATION OF TENDER DOCUMENT 
 

15.  Language of the Documents: 
All documents relating to the Tender shall be in the English language.  
 

16. Documents Comprising the Tender: 
(a) General & Technical Bid (Part-I of Tender Document) 

(b) Price Bid (Part-II of Tender Document) 

(c) All documents stipulated elsewhere in the DTCN. 

 
17. Sufficiency of Tender: 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the services to be provided and of the 
prices quoted in the financial bid, which shall cover all his obligations under the contract 
and all matters and things necessary for the successful accomplishment of the work. 
 
 

18. Preparation of Proposal: 
18.1. The Proposal (see Section-2(B) Clause 1(J)) as well as all related correspondence 

exchanged by the employer & the Contractor shall be written in the language specified 
in the Data Sheet. 

 
18.2. In preparing the proposal, the Contractor is expected to examine in detail the 

documents comprising the DTCN. Material deficiencies in providing the information 
requested may result in rejection of a proposal. 

 
 

18.3.  Site Inspection by tenderer.  
The tenderer shall inspect the site at his own cost and shall satisfy himself with regard 
to the nature and extent of the work involved, the actual site conditions, existing 
facilities and shall collect any other information, which may be required before 
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submitting the tender. Any further data required during execution of the work / scheme 
shall be ascertained by the contractor at his own cost. 
 

19.  Technical Proposal Format and Content: 
The Contractor should have sufficient manpower to execute & complete the work within 
the time schedule. He should have sufficient financial background / work experience 
with specification in construction of water supply scheme / tools, plant, machinery and 
equipment required for execution of the work / free from litigation / have good working 
record of completion of the works in time. It may be noted that the contractor should 
satisfy the minimum eligible criteria for award of Contract.  The Technical Proposal shall 
provide the information indicated in the following paragraphs (clause 2(B) 19.1 to 2(B) 
19.12) using the attached Standard Forms. A page is considered to be one printed side 
of A4 or letter size paper. 
 

19.1 The Contractor has to furnish the structure & organisation details in Schedule-‘A’. 
19.2 A description of the approach, methodology and work plan for performing the 

assignment. 
19.3 The list of the key machinery & equipment to be deployed in the work with owner proof 

or agreement with the rightful owner in Schedule- ‘B’. 
 

19.4 Copy of GST Registration Certificate. 
19.5 Copy of PAN Card. 
19.6 Copy of Firm’s Registration, Authorised dealership, Manufacturing etc., 
19.7 General Power of Attorney if required in favour of the authorised signatory. 
19.8 Other information as required. 

 
20.  Bill of Quantities:  

20.1. The Contractor shall quote his rates on prescribed form of the Bill of Quantities (BOQ) 
already supplied in the Tender.  

 
20.2. The offer shall be including all taxes, free delivery inspection, excluding GST. 

 
20.3. The contractor should make realistic assessment of the exhaustive nature of work and 

the extent of expert technical and managerial inputs and resources required to carry out 
the work diligently to complete the supply within the stipulated time and quote their 
offer accordingly. 

 
20.4. The rate quoted by the farm shall be farm 

 
 

21.  Tender Validity: 
21.1. The proposal must remain valid for 120 (One Hundred Twenty) days from the date 

of opening of price bid.  
 
21.2. A Contractor agreeing to the request of extending the validity period of the proposal will 

not be required or permitted to modify his tender, but will be required to extend the 
validity of his EMD. 
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22.  Authorisation, Corrections, Erasures etc. in Tender Papers: 
22.1. The tender document shall be digitally signed by a person duly authorized to do so.  

Proof of authorization shall be furnished in the form of a certified copy of Power of 
Attorney, which shall accompany the tender.  

 
22.2. The completed tender shall be submitted without any alterations, inter-relations or 

erasures except those which accord with instructions given by the General Manger, 
WATCO Division, Rourkela. 

 
22.3. Only one tender shall be submitted by a contractor. Submission of bids through                    

e-Procurement portal the system shall consider only the last bids submitted through 
portal. 

 
 

23. Earnest Money Deposit / ISD / SD / Additional Perform Security & GST: 
 

23.1.  Earnest Money Deposit: 
The Earnest Money Deposit (EMD) of Rs. 0.1928 lakh / Declaration form shall be 
remitted on online mode.  Tenders without EMD or with Part EMD or EMD in any 
other form shall not be accepted and such tenders shall be out rightly rejected.  
 

23.2.  Return of EMD: 
The Bank will remit the Earnest Money Deposit on submission/ cancellation of 
bids to respective bidders accounts as per direction received from TIA through e-
procurement system. (as per the Appendix-II of DTCN). 
 

The earnest money given by other one parties (L2) except one whose tender is 
accepted shall also be refunded within 15 (Fifteen) days of the acceptance of the tender 
(as per the Appendix-II of DTCN). 
 

EMD shall also be returned to the unsuccessful bidders of General & Technical Bid 
(Part–I of tender documents) after finalisation of its evaluation (as per the Appendix-II 
of DTCN). 

 

 

23.3.  Initial Security Deposit: 
The successful Tenderers, after receipt of formal order shall have to furnish Initial 
Security Deposit (ISD) equal to 2% (two percent) of the accepted value of the tender 
in shape of NSC/Postal Saving Pass Book /Post Office Time Deposit /Kishan Vikash 
Patra/Deposit Receipt in Schedule Bank duly pledged in favour of the General 
Manger, WATCO Division, Rourkela payable at Rourkela within 7(seven) days of 
receipt of intimation failing which their tender shall be cancelled with the forfeiture of 
EMD. 

 

23.4. Additional Performance Security (APS) System: 
Additional Performance Security (APS) shall be obtained from the bidder when the bid 
amount is less than estimated cost put to tender. In such an event, only the successful 
bidder who has quoted less bid price/rates than the estimated cost put to tender shall 
have to furnish the exact percentage (as per following table) in the shape as 
mentioned at Clause 23 within 7(seven) days of issue of Letter of Acceptance 
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(LoA) (by e-mail) to the successful bidder otherwise the bid of the successful bidder 
shall be cancelled and the Earnest Money Deposit/Bid Security shall be forfeited. 
Further proceeding for Blacklisting shall be initiated against the Bidder. 
 
Government of Odisha vide Works Department Office Memorandum No.173/W 
Dt. 03.01.2026 is pleased to fix the following rate of Additional Performance 
Security. 

 
Sl  
No 

Incremental Basic of 
Additional Performance 

Security. 

Additional Performance Security to be 
deposited by the Successful bidder 

i Below 0% but not below 10% 
of the Project Cost put to bid. 

No Additional Performance guarantee/ 
Security percentage is required. 

ii Below 10% but not below 
20% of the Project Cost put 
to bid. 

0.1% for every percentage of bid price 
below 10% of the project cost put to bid 
starting at 11% with the Additional Bid 
Performance Guarantee being 0.1% and the 
Additional Bid Performance Guarantee 
percentage shall be applied on the bid price. 

iii Bid price is 20% or more 
below of the project cost put 
to bid. 

0.2% for every percentage of bid price 
below 20% of the project cost put to bid in 
addition to 1% of the bid price and the 
Additional Bid Performance Guarantee 
percentage shall be applied on the bid price. 

iv The additional performance guarantee percentage shall be rounded off to 
the next lower percentage based on whether the decimal point of the 
percentage of bid price is below 0.5% or next higher percentage based on 
whether the decimal point of the percentage of bid price is 0.5% or more. 

v The additional performance security shall be treated as part of the 
performance security. 

vi Justification for abnormally low bids shall be scrutinized by the Departmental 
Technical Committee and recommended to the competent authority of the 
Administrative Department for the approval of the Additional Performance 
Security (APS). An abnormally low bid is one in which the Bid price, in 
combination with other elements of the Bid, appears so low that it raises 
material concerns as to the capability of the Bidder to perform the contract 
at the offered price. Procuring Entity may, in such cases, seek written 
clarifications from the Bidder, including detailed price analyses of its Bid 
price in relation to scope, schedule, resource mobilization, allocation of risks 
and responsibilities, and any other requirements of the bid document., If, 
after evaluating the price analyses, the procuring entity determines that the 
Bidder has substantially failed to demonstrate its capability to deliver the 
contract at the offered price, the Procuring Entity may reject the 
Bid/Proposal. However, it would not be advisable to fix a normative 
percentage below the estimated cost, which would automatically be 
considered as an abnormally low bid. 
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23.5.  GST Registration Certificate / GSTIN: 

Tenderers are required to submit attested copies of valid GST Registration 
Certificate / GSTIN.   
 

23.6.  Security Deposit 
In addition to that 3% of gross value will be deducted from bill(s) of the contractor 
toward Security Deposit (SD) which will be refunded after the defect liability period 
subject to payment of final bill. 
 

23.7. The EMD shall be forfeited, if, (a) a contractor withdraws the tender during the validity 
period of tender or (b) if the firm fail to furnish ISD within due time or (c) the 
successful tenderer fails to sign the Agreement for whatever reason. 

 
 

23.8. In consideration of the General Manger, WATCO Division, Rourkela to investigate 
and to take into account each tender and in consideration of the work thereby involved, 
all earnest money deposited by the tenderer will be forfeited in the event of such 
tenderer either modifying or withdrawing his tender at his instance within the validity 
period. 

 
 

24.  Signing of Tenders / Bid 
All tender documents will be signed digitally with Digital Signature Certificate (DSC). 
The online bidder shall digitally sign on all statements, documents, certificates, 
uploaded by him, owing responsibility for their correctness / authenticity as per IT Act 
2000. If any of the information furnished by the bidder is found to be false / fabricated/ 
bogus, his EMD / Bid security shall stand forfeited and the bidder is liable to be 
blacklisted. 
 

24.1. If the tender is made by an individual, it shall be signed with his own Digital Signature 
Certificate (DSC). 
 

24.2. If the tender is made by a corporation / company, it shall be signed by a duly 
authorized officer who shall produce with his tender satisfactory evidence of his 
authorization.  Such a corporation / company may be required before the contract is 
executed, to furnish evidence of its corporate existence.   
 
The tender shall contain no alterations or additions, except those to comply with 
instructions issued by the Tender Inviting Officer, or as necessary to correct errors 
made by the Tenderer, in which case all such corrections shall be digitally signed. 
 

24.3. No alteration made by the tenderer in the contract form, the conditions of the contract, 
statements / formats accompanying the tender shall be recognized and in case of any 
alterations made by the tenderer, the tender will be void. 
 

24.3.1. All documents furnished by the contractor along with the tender are to be digitally 
signed by the bidder. 
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25. Deleted. 
 
 

D. SUBMISSION OF TENDERS 
 

26 In view of adoption of e-procurement process pursuant to Government of Odisha in 
Works Department Office Memorandum No.FA-R-3/08-4657/W dated 12.03.08, 4666/W 
dated 12.03.2008, 1027/W Dt.24.01.2009 & 7885/W dated 23.07.2013 following 
changes/ modification/ addendum shall be effected. 
 

26.1. Bid Documents: 
Bid documents consisting of technical bid & price bid shall be provided in the portal. 
Submission of bids will be through the e-Procurement portal.  The bidders shall prepare 
the documents & up load the scanned document to the portal in appropriate place in 
PDF format. 
 

26.2. Deleted. 
 

26.3. Documents Comprising the Bids: 
In case of submission of Bids through the e-Procurement Portal, the bidder can submit 
the scanned copy of the documents in the designated locations of Technical Bid and 
Financial Bid. Submission of document shall be effected by using Digital Signature 
Certificate (DSC) of appropriate class and thus shall be in encrypted form. 
 

26.4. Bid Price: 
In case of submission of Bids through the e-Procurement Portal, an intelligent Bill of 
Quantity in Microsoft Excel format shall be made available to the bidder. The bidder 
shall down load that particular Excel sheet and fill in rates in figures at the appropriate 
location. The line item total in words and the total amount in case of item rate tenders 
shall be calculated automatically and shall be visible to the bidder. In case of 
percentage tender, the bidder will only fill in the designated cell and activate “less” or 
“excess” to indicate whether his price offer is how much excess or less than the 
estimate amount. The Bidder will write percentage excess or less up to two decimal 
points only. The bidder is not supposed to change or modify the format of the 
excel sheet in any form. 

 
 
26.5. Bid Security/EMD: 

(i) The bidder shall deposit bid security for the amount shown in Col. 5 of the table 
of Notice Inviting Tender (NIT).  

(ii) The EMD will be forfeited in any of the following case. 
a) If the Bidder withdraws the Bid after Bid opening during the period of Bid 

validity. 
b) If the Bidder does not accept the correction of the Bid Price. 
c) In the case of a successful Bidder, If the Bidder fails within the specified 

time limit to 
i)  Sign the Agreement / contract or 
ii)  Furnish the required ISD and Performance Security. 
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In case of submission of Bids through the e-Procurement Portal, if any of the 
statements, documents, and certificates up loaded by the bidder is found to be false/ 
fabricated/ bogus, the bidder will be blacklisted and his EMD/ Bid Security 
shall be forfeited. 

 
26.6. Submission of Bid: 

In case of submission of bids though e-Procurement portal on the bidder shall upload 
the scanned copy/copies of documents as required as per DTCN. The on line bidder 
shall have to produce the original documents in support of scanned copies & statements 
up-loaded in the portal on demand by the employer prior to award of contract-failing 
which action as per DTCN will be initiated. 
 
In case of submission of Bids through the e-Procurement Portal, the bidder shall only 
submit single copy of the document. He is required to check the documents uploaded 
with the requirement asked for in the bid. Only after satisfying that all the documents 
have been uploaded, he should activate submit button. His bids shall not be considered 
responsive and action as per relevant clause shall be taken if he does not provide the 
required documents or provided illegible document. Clarity of the document may be 
ensured by taking out a sample printing. 
 
 

26.7. Late Bids: 
In case of submission of Bids through the e-Procurement Portal, the system shall reject 
submission of any bid through portal after closure of the receipt time. For all purpose 
the portal time displayed in the system shall be the time to be followed by the bidder. 
 

27. Modification & Withdrawal of Bid: 
In case of submission of Bids through the e-Procurement Portal, it is allowed to modify 
the bid. The bidder shall have to log on to the system and resubmit the documents as 
asked for by the system including the price bid. In doing so, the bids already submitted 
by the bidder will be removed automatically from the system and the latest bid only will 
be admitted. But the bidder should avoid modification of bid at the last moment to 
avoid system failure or malfunction of internet or traffic jam. If the bidder fails to 
submit his modified bids with in the designated time of receipt, the bids already in the 
system shall be taken for evaluation. 
 
In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is 
allowed. The bidder has to click on the “withdraw” button and record the necessary 
justification for the same in the space provided. In addition to this, he has to write a 
letter addressed to the Officer inviting the bid and up load the scanned document to 
portal in respective bid. The system shall not allow any withdrawal after expiry of the 
closure time of the bid. 
 
 

28. Bid Opening: 
In case of submission of Bids through the e-Procurement Portal, the bidders who 
participated in the online bidding can witness opening of the bid from any system 
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logging on to the portal away from opening place. The bids can only be opened by the 
pre-designated officials only after the opening time mentioned in the bid. 
 
 

29. Award of Work: 
In case of submission of Bids through the e-Procurement Portal, the system shall 
generate the Award of Contract letter and intimate the bidders in his e-mail. 

 
E. TENDER OPENING AND EVALUATION 

  
30. Tender Opening: 
30.1 The General Manger, WATCO Division, Rourkela will open the tenders 

electronically on the date & time mentioned in the Notice Inviting Tender (NIT). 
 

30.2     A) A tender shall be rejected if; 
  i) BOQ is not enclosed. 

ii) Cost of tender document has not remitted online on submission of bid. 
iii) EMD as per Clause 2(B) 23.1 has not remitted online on submission of bid. 
iv) Proof of eligibility is not enclosed. 
v) PAN is not enclosed. 
vi)       Affidavit is not enclosed as in Schedule-E. 
vii) Copy of GST Registration. 
viii) If the rate quoted by the bidder is below 15% of the tendered amount  

30.2 B) Tenderer should up load other required documents as stipulated in the 
Section-2(A) of DTCN. 

 
 

33.      Proposal Evaluation: 
33.1 From the time of the proposals are opened to the time, the contract is awarded, 

the contractor should not contact the client on any matter related to its proposal 
except any required in Clause-2(B)31. 
 

33.2 Any effort by a bidder to influence the client in any form directly or indirectly 
during the examination, evaluation, ranking of proposals, and recommendation 
for award of the contract may result in the rejection of the contractor’s proposal. 

 
 
33.3 Evaluation of the Bid: 

33.3.1  The Evaluation Committee shall evaluate the Bids on the basis of their 
responsiveness to the DTCN. 
 

33.3.2  A Bid shall be rejected at this stage if it does not respond to required 
aspects of the TCN / DTCN. 

 
33.3.3  The bids determined to be substantially responsive will be checked by 

the employer for any arithmetic error(s). 
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33.3.4  The Evaluation Committee will correct any computational errors. When 
correcting computational errors, in case of discrepancy between a partial 
amount and the total amount or between words and figures, the amount 
in words will prevail. 

 
33.3.5  If the bid price increases as a result of these corrections, the amount as 

stated in the bid will be the bid price and any increase will be treated as 
rebate. If the bid price decreases, the decreased amount will be treated 
as bid price. 

 
33.4 Selection of Contractor: 

As per provision contained in OM No. 173/W dt. 03.01.2026 of Govt. of Odisha Works 
deptt. 
 
(a) An intelligent BOQ in MS Excel format shall be made available to the bidder 

through e-procurement portal. The bidder shall download that particular excel 
sheet and fill in the rates both in words and figures for all items at the appropriate 
location. The bidder is not supposed to change or modify the format of the excel 
sheet in any form. 

 
(b) In percentage rate contracts the schedule of quantities shall mention estimated 

rate of each item and amount thereto. The tenderer has to mention percentage 
excess over/ less than the estimated cost (in figures and words) in the prescribed 
format appended to the tender document. The tenderer who participates in the 
tender for more than one work will offer conditional rebate. Rebate offer 
submitted in separate sealed envelope shall be opened, declared and recorded 
first. The rebate offered shall be considered after opening of all packages called in 
the tender notice. The tenderer who wish to tender for two or more work shall 
submit separate tender for each. Each tender shall have the name and number of 
the works to which they refer, written on the envelope. 

 
 In the percentage rate tenders, only percentage quoted shall be considered. 
Percentage quoted by the tenderer shall be accurately filled in figures and words, 
so that there is no discrepancy. If any discrepancy is found in the percentage 
quoted in words and figures, then the percentage quoted by the tenderer in words 
shall be taken as correct. If any discrepancy is found in the percentage quoted in 
percentage excess/less and total rate quoted by the tenderer then percentage will 
be taken as correct. The percentage rate quoted in the tender without mentioning 
excess or less and not supported with the corresponding amount will be treated as 
excess. The tenderer will write percentage excess or less up to two decimal point 
only. If he writes the percentage excess or less up to three or more decimal point, 
the first two decimal points shall only be considered without rounding off. Where 
the tenderer has omitted to quote the Percentage rates either in figures or in 
words, the Officer opening the tender should record the omission. 

 
(c) The quantity mentioned in the BOQ can be increased or reduced to the extent of 

10% for individual items subject to maximum of 5% over the estimated cost. If it 
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exceeds this limit prior approval of competent authority is mandatory before 
payment 

 
(d) The period of completion is fixed and cannot be altered except in case of 

exceptional circumstances with the due approval from next higher authority. 
 

34. Negotiations: 
 Negotiations will be held if required with the lowest valid tenderer. In the event of the 

L1 tenderer has furnished any condition which grossly affects the tender value / 
contains such conditions which make the value of the offer indefinite, he may be given 
an opportunity to withdraw such condition(s) to make the tender definite. Failure to 
withdraw such condition(s) may lead to rejection of the tender as in consistent / non 
responsive. In such case the employer may explorer the possibility of considering the next 
valid tender as L1. 

 
 
                          If L1 bidder does not turn up for agreement after finalisation of the tender, 

then he shall be debarred from participation in bidding for three years and action will 
be taken to black list the contractor. In case, the L2 bidder, if fulfils, other required 
criteria would be called for drawing agreement for execution of work subject to 
condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder 
otherwise the tender will be cancelled. (As per the Government of Odisha, Works 
Department Office Memorandum No.12366 dated 08.11.2013 on 
amendment to Para No. 3.5.14, Note-I of OPWD Code Vol-I, by inclusion.) 

                                                       
 
 

F. AWARD OF CONTRACT 
35.    Award Criteria: 

 35.1. After acceptance of the bid by competent authority, the selected contractor will 
be intimated about such acceptance. 

 
 35.2. The contractor is expected to commence the work on the date and at the 

location specified in the Data Sheet. 
 
36. Right to Accept or Reject any or all Tenders: 

Notwithstanding Clause 2(B)35, the General Manager, WATCO Division, 
Rourkela / Chief Operating Officer, WATCO / Managing Director, WATCO/ 
Government of Odisha reserves the right to accept or reject any tender, annul the 
tendering process, reject all tenders at any time or any stage prior to the award of 
contract without thereby incurring any liability to the affected bidders. 
 

37. Process to be Confidential: 
37.1. After the opening of tenders as per Clause 2(B)30 & 2(B)33, information 

relating to examination, clarification, evaluation and comparison of tenders and 
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recommendations, concerning to the award of contract shall not be disclosed 
to the contractor or any other persons, officially not concerned with the 
process, until the award of the contract to the successful contractor has been 
announced. 

 
37.2. Any effort by any contractor to influence the Department officials in scrutiny, 

clarification, evaluation and comparison of tenders, and in any decisions 
concerning award of a contract, may result in the rejection of their Tender. 

38. Notification of Award & signing of Agreement: 
a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to 

expiry of the validity period by cable, telex or facsimile or e-mail confirmed by 
registered letter. This Letter of acceptance will state the sum that the Engineer-
in-charge will pay the contractor in consideration of the execution & completion 
of the works by the contractor as prescribed by the contract & the amount of 
performance security and additional performance security required to be 
furnished. The issue of the letter of acceptance shall be treated as closure of the 
Bid process and commencement of the contract. 
 
 

b) The contractor after furnishing the required acceptable performance security and 
additional performance security, “Letter to Proceed” or “Work Order” shall be 
issued by the Engineer-in-charge with copy thereof to the procurement Officer-
Publisher. The Procurement Officer-Publisher shall up load the summary and 
declare the process as complete. 

 
 

c) In the e-Procurement Portal, the system shall generate the template of award 
letter and the Officer Inviting the Bid shall mention the amount of Performance 
Security and additional security required to be furnished in the letter and 
intimate the bidders in his e-mail ID. The issue of the letter of acceptance shall 
be treated as closure of the Bid process and commencement of the contract. 

 
 

d) The bidder shall within 15 days of issue of letter of acceptance, furnish the 
Performance security & additional Performance security (if any) in the prescribed 
form & the work programme & shall sign the agreement in prescribed format, 
failing which the Engineer-in-Charge shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the Bid Security absolutely. The 
agreement will incorporate all agreements between the officer inviting the bid 
and the successful bidder. 

 
 

e) If L1 bidder does not turn up for agreement after finalization of the tender, 
then he shall be debarred form participation in bidding for three years and action 
will be taken to blacklist the contractor. In that case, the L2 bidder, if fulfils, 
other required criteria would be called for drawing agreement for execution of 
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work subject to the condition that L2 bidder negotiates at par with the rate 
quoted by the L1 bidder otherwise the tender will be cancelled. In case a 
contractor is black listed, it will be widely published and intimated to all 
departments of Government and also to Govt. of India agencies working in the 
state. 
(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I OM No.12366 
dated 08.11.2013) 

 
f) Following documents shall form part of the agreement 

i. The notice inviting bid, all the documents including additional conditions, 
specifications and drawings, if any, forming the bid as issued at the time of 
invitation of bid and acceptance thereof together with any correspondence & 
documents leading thereto & required amount of performance security 
including additional performance security as per sub clause 37.B.e. hereof. 
 

ii. Standard Bid Document P.W.D. Form P-1. 
 

iii. The letter to proceed with the work shall be issued by Engineer-in-charge 
only after signing of the agreement. The notification of award will constitute 
the formation of the contract subject only to the furnishing of performance 
security and additional performance security in accordance with the 
provisions of the agreement. 

 
iv. On acceptance of the composite bids by the competent authority the letter of 

award will be issued by the Engineer-in-Charge of the major component of 
the work on behalf of the Governor of Odisha. 

 
*********** 
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SECTION- 2(C) 
  

DATA SHEET 
 
 

Ref Cl. No. Description 

 Name of the Work: - “Construction of under ground sump at Hostel 
No.1 to 4 inside the Campus of Govt., ITI, Rourkela” 
 

Section-5 Broad Scope of Works: as per Boq 

2(B)1.(a) Name of the Employer: General Manager, WATCO  Division, Rourkela under 
WATCO controlled by Housing & Urban Development Deptt., Govt. of Odisha, 
Bhubaneswar. 
 
 

2(B)33.4 Method of selection: Qualifying in the Bid ( L1). 
 
 
 

2(B)26. Single Bid System: To be submitted as detailed at Clause-2(B)26. 
  
 
 

2(B)15. Proposals shall be submitted in the following language:  English 
 
 
 

2(B)21. Offers must remain valid for 120 (One Hundred Twenty) days after the 
date of opening of Bid. 
 
 

2(B)30 The tender will be opened on following date and time: 12.30 Hrs. of 
29.06.2026. 
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SECTION –2 (D) 
 

 LETTER FOR SUBMISSION OF TENDER 
[To be filled in by the Bidder] 

 
Note:- (1) Additional conditions appended to the tender will make the tender liable for 

rejection. 
         (2) Non-submission of EMD in proper shape and other required documents as 

detailed 
                  hereinafter shall make the tender liable for rejection. 

 
Ref. No. ________/Dated__________ 

 
To 
  The General Manager,  

WATCO Division, Rourkela, Dist. Sundargarh, Odisha.  
 
Sub: Tender for the Work – “Construction of under ground sump at Hostel No.1 to 4 

inside the Campus of Govt., ITI, Rourkela”. 
 
 
Ref: Identification No. GM WATCORKL- 05 /2026-27 dt. 09.06.2026   published in the 

website www.tendersorissa.gov.in. 
 
Dear Sir, 

With reference to the above, we are to inform you that in response to your 
above referred TCN, we have downloaded the Detailed Tender Call Notice (DTCN) Part-I & II 
and that after having thoroughly examined the same, we hereby tender for the work to 
execute the work within the stipulated time and in conformity with the relevant clauses of the 
DTCN along with all related statutory rules and regulations for the amounts as quoted in the 
accompanying BOQ. 

 
  2)  I/We have studied, acquainted and satisfied ourselves with the site and its 
working conditions for the successful and timely completion of the work. 
 
 3)  I/We are submitting herewith Bar Chart to complete the work in time.  
 
 4)  Our offer is unconditional and is in conformity with the requirements of the 
DTCN. We understand that any additional condition put by us in the tender shall make our 
tender liable for rejection. 
 
 5)  I/We understood that you are not bound to assign any reason in case of 
rejection of our tender. 
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 6)  I/We agree to keep our offer open for a minimum of 120 (One Hundred 
Twenty) days from the date of opening of the Bid. Further extension of validity will be our 
prerogative.  
 
             Should this tender be accepted, we hereby agree to abide by and fulfil all 
the terms and provisions of this Detailed Tender Call Notice (DTCN).  
 
 Thanking you. 
                     Yours faithfully, 
 
 
 
 

Name and Signature 
of the authorised signatory 

   along with seal and address of the farm. 
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SECTION-3 
 

CONDITIONS OF CONTRACT 
 
3.1. Decision of General Manager is Final: 

The party whose tender is accepted hereinafter called the contractor is to provide 
everything of every sort and kind (with the exceptions noted in the schedule 
attached) which may be necessary and requisite for the due and proper execution of 
the several works included in the contract according to the true intent and meaning of 
the drawings and specification taken together, which are to be signed by the General 
Manager, WATCO Division, Rourkela, herein after called the General Manager  
and the contractor whether the same may or may not be particularly described in the 
specification or shown on the drawing provided that the same are reasonably and 
obviously to be inferred there from and in case of any discrepancy between the 
drawings and the specifications the General Manager  is to decide which shall be 
followed.  

 
3.2 Amendment of Errors during Progress of Work: 

The contractor is to set out the whole of the works in conjunction with an officer to be 
deputed by General Manager and during the progress of the works to amend on the 
requisition of the General Manager any errors which may arise therein and provide all 
the necessary labour and materials for doing. The contractor is to provide all plant 
labour and materials (with the exception noted in Schedule), which may be necessary 
and requisite for the works. All materials and workmanship are to be the best of their 
respective kinds. The contractor is to leave the works in all respects clean and perfect 
at the completion thereof. 

 
3.3. Fair Wage Clause: 

The contractor shall not employ for the purpose of this contract any person who is 
below the age of fourteen years, and shall pay to each labourer, for the work done by 
such labourer, fair wages. Fair wages mean wages whether for time or piecework, 
prescribed by the State P.W.D. provided that where higher rates have been 
prescribed under the minimum wages Act, 1948, wages at such higher rates should 
constitute fair wages. 
The General Manager shall have the right to enquire into and to decide any complaint 
alleging that the wages paid by the contractor to any labourer for the work done by 
such labourer is less than the wages paid for similar work in the neighbourhood.  

 
The Officer-in-charge of the work shall have the right to decide whether any labourer 
employed by the contractor is below the age of fourteen years and to refuse to allow 
any labourer whom he decides to be below the age of fourteen years, to be employed 
by the contractor. 

 
3.4. Approved Drawings & Specification of Site with Contractors Agent: 

Complete copies of the drawing and specifications signed by the General Manager and 
the same or copies thereof are to be kept with the works in-charge of the contractor's 
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agent which is to be constantly kept on the ground by the contractor and to whom 
instructions can be given by the General Manager. 

 
3.5. Work not to be Sublet: 

The work should not be sublet. During execution of work if it is found that the work/ 
part of the work is sublet, the General Manager may there upon by notice in writing, 
rescind the contract and the Security Deposit of the Contractor shall thereupon 
stand forfeited and be absolutely at the disposal of Government. In addition, the 
contractors shall not be entitled to recover or be paid for any work thereafter actually 
performed under the contract. 

 
3.6. Deviation from Approved Drawing and Specifications: 

The contractor is not to vary or deviate from the drawings or specifications or execute 
any extra work of any kind whatsoever unless upon the authority of the General 
Manager to be sufficiently shown by any order in writing, by any plan or drawing 
expressly given and signed by him as an extra or variation or by any subsequent 
written approval signed by him. In case of daily labour all vouchers for the same are 
to be delivered to the General Manager or the Officer-in-Charge at least during the 
week following that in which the work may have been done and no day work shall be 
allowed unless authorised by the General Manager and no such authority shall be 
given if the work is capable of being measured and being paid for at an agreed rate.  

 
3.7. Rate for Extra Work. 

Any authority given by the General Manager, for any alterations or additions in or to 
the works, is not to vitiate contract. But all additions omissions or variations made to 
the approved design & drawing or to the item-wise indicative quantities of the work, 
reflected at Section-05 (Scope of work) of the DTCN, in carrying out the works 
are to be measured and valued and certified by the General Manager , and shall be 
added to or deducted from the amount of the contract, as the case may be at the 
rates, in accordance with the sanctioned schedule of rates, in force at the time, when 
the particular item of work was commenced. In those cases, in which rates do not 
exist, the Managing Director, WATCO, Bhubaneswar will fix the rates to be paid 
and his decision shall be final. 

 
3.8.  Extension of Time: 

If the contractor shall desire an extension of time for completion of the work on the 
ground of his having been come across with unavoidable hindrance in its execution or 
any other grounds he shall apply in writing to General Manager  within 30 days of the 
date of the hindrance on account of which he desires such extension as aforesaid and 
the authority shall if in his opinion (which shall be final) as reasonable ground be 
shown thereof authorized such extension of time if any, as may in his opinion, be 
necessary or proper. The authority shall at the same time inform the contractor 
whether the authority claims compensation for delay, in case there is any delay in 
execution due to non-availability of stock materials or land or rise in cost of materials 
and labour or any reason whatsoever beyond the control of authority, the contractor 
is bound to execute the work as per the terms and rates in the contract and no 
monetary claim on such account will be acceptable to the authority but extension of 
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time, proportionate to the delay in execution may be granted by the authority 
considering the merit of the case.  The competent authority reserves the right to take 
any expert advice of any Committee/ Secretary/ Legal Advisor while considering the 
application of the contractor for extension of time and can impose any condition 
which shall be binding on the contractor. 

 
3.9. Works & Materials at Site to be Property of Government of Odisha. 

All works and materials brought and left at site by the contractor or by his orders for 
the purpose of forming part of the works are to be considered to be the property of 
the Governor of Odisha and the same are not to be removed or taken away by the 
contractor or any other person without the specific permission in writing of the 
General Manager  but the Governor of Odisha will not be liable for any loss or damage 
which may happen to or in respect of any such work or materials either by the same 
being lost or stolen or injured by weather or otherwise. 

 
3.10. Supply of Materials: 

The contractor shall at his own expense provide all materials required for the work.  
The materials supplied by the contractor shall conform to relevant latest editions of 
the specification and codes of practices of the Bureau of Indian Standards or in their 
absence to other specifications as may be specified by the Engineer-in-charge.  The 
contractor shall furnish necessary certificates in support of the quality of the materials 
as may be required by the Engineer-in-charge. 

 
The Engineer-in-charge shall have absolute authority to test the quality of materials at 
any time through any reputed laboratory at the cost of contractor.  The contractor 
shall not be eligible for any claim or compensation either arising out of any delay in 
the work or due to any corrective measures required to be taken on account of and as 
a result of testing of materials. 

 
The General Manager has full power for removal from the premises of all materials 
which, in his opinion, are not in accordance with the specification and in case of 
default, the General Manager is to be at liberty to sell such materials and to employ 
other persons to remove the same without being answerable or accountable for any 
loss or damage that may happen or arise to such materials. The General Manager is 
also to have full power to require other proper materials to be substituted and in case 
of default, the General Manager may cause the same to be supplied and all costs 
which may attend such removal and substitution are to be borne by the contractor 
and may be recovered from the sale proceeds of such rejected materials, when 
necessary, the balance, if any, being kept in deposit in the contractor’s favour. 
 

3.10.1. The successful bidder is to purchase materials necessary for execution of 
work contract from local SSI units & MS Enterprises having valid rate 
contract & ISI mark. 
  

3.11. Execution with Defective Workmanship & Improper Materials. 
If in the opinion of the General Manager any of the works have been executed with 
improper materials or defective workmanship, the contractor is then required by the 
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General Manager forthwith to re-execute the same and to substitute proper materials 
and workmanship and in case of default of the contractor in so doing within a week, 
the General Manager is to have full power to employ other agency to re-execute the 
work and the cost thereof shall be borne by the contractor. 
 

3.12. Rectification of Defects within Guarantee Period: 
Any defects, shrinkage or other faults which may appear within 12 (twelve) months 
from the completion of the work arising out of defective or improper materials or 
workmanship are upon the direction of the General Manager  to be amended and 
made good by the contractor at his own cost unless the General Manager  for reasons 
to be recorded in writing shall decide that they ought to be paid for and in case of 
default, the Governor of Odisha may recover from the contractor the cost of making 
good the works. 

 
3.13. Responsibility of the Contractor during Execution of Work: 

From the commencement of the works to the completion of the same they are to be 
under the contractor’s charge. The contractor is to be held responsible for and to 
make good all injuries, damages and repairs occasioned or rendered necessary to the 
same by fire or other causes and they are to hold the Governor of Odisha harmless 
from any claims for injuries to persons or for structural damage to property 
happening from any neglect, default, want of proper care or misconduct on the part 
of the contractor or of any one of his employees during the execution of the works. 

 
3.14. Execution of Works in the Site by Other Workmen: 

The General Manager  is to have full powers to send workmen upon the premises to 
execute fittings and other works not included in the contract for whose operations the 
contractor is to afford every reasonable facility during ordinary working hours 
provided that such operations shall be carried on in such a manner as not to impede 
the progress of the work included in the contract but the contractor is not to be 
responsible for any damage which may happen to or be occasioned by any such 
fittings or other works. 

 
3.15. Time Control: (Clause-2 of P-1 Contract) 

(Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and 
No.8310 dtd.17.05.2006) 

 
a) Progress of work and Re-scheduling programme. 
i) The Executive Engineer /Superintending Engineer / Engineer-in-Charge shall 

issue the letter of acceptance to the successful contractor. The issue of the letter 
of acceptance shall be treated as closure of the Bid process and commencement 
of the contract. 

 
ii) Within 15 days of issue of the letter of acceptance, the contractor shall submit to 

the Engineer-in-Charge for approval a Programme showing the general methods, 
arrangements, and timing for all the activities in the Works along with monthly 
cash flow forecast. 
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iii) To ensure good progress during the execution of the work the contractors shall 
be bound in all cases in which the time allowed for any work exceeds one month 
to complete, 1/4th of the whole time allowed under the contract has elapsed, ½ 
of the whole of the work before ½ of the whole time allowed under the contract 
has elapsed, 3/4th of the whole of the work before 3/4th of the whole time 
allowed under the contract has elapsed. 

 
iv) If at any time it should appear to the Engineer-in-Charge that the actual progress 

of the work does not conform to the programme to which consent has been 
given the Contractor shall produce, at the request of the Engineer-in-Charge, a 
revised programme showing the modifications to such programme necessary to 
ensure completion of the works within the time for completion. If the contractor 
does not submit an updated Programme within this period, the Engineer-in-
Charge may withhold the amount of 1% of the contract value from the next 
payment certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Programme has been submitted. 

 
v) An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 
of the remaining work including any changes to the sequence of the activities. 

 
vi) The Engineer-in-Charge’s approval of the Programme shall not alter the 

Contractor’s obligations. The Contractor may revise the Programme and submit it 
to the Engineer-in-Charge again at any time. A revised Programme is to show 
the effect of Variations and Compensation Events. 

 
b)  Extension of the Completion Date. 
i)  The time allowed for execution of the works as specified in the Contract data 

shall be the essence of the Contract. The execution of the works shall commence 
from the 15th day or such time period as mentioned in letter of Award after the 
date on which the Engineer-in-Charge issues written orders to commence the 
work or from the date of handing over of the site whichever is later. If the 
Contractor commits default in commencing the execution of the work as 
aforesaid, Government shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the earnest money & performance 
guarantee / Security deposit absolutely. 

 
ii)  The Contractor shall submit the Time & Progress Chart for each milestone 

Quarter wise indicating each month and get it approved by the Department. The 
Chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works. It shall indicate the forecast of 
the dates of commencement and completion of various trades of sections of the 
work and may be amended as necessary by agreement between the Engineer-in- 
Charge and the Contractor within the limitations of time imposed in the contract 
documents, and further to ensure good progress during the execution of the 
work, the contractor shall in all cases in which the time allowed for any work, 
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exceeds one month (save for special jobs for which a separate programme has 
been agreed upon) complete the work as per milestone given in contract data. 

 
iii)  In case of delay occurred due to any of the reasons mentioned below, the 

Contractor shall immediately give notice thereof in writing to the Engineer-in-
Charge but shall nevertheless use constantly his best endeavors to prevent or 
make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the works. 
(1)  Force majeure, or 
(2)  Abnormally bad weather, or 
(3)  Serious loss or damage by fire, or 
(4)  Civil commotion, local commotion of workmen, strike or lockout affecting 

any of the trades employed on the work, or. 
(5)  Delay on the part of other contractors or tradesmen engaged by Engineer-

in-Charge in executing work not forming part of the Contract. 
(6)  In case a Variation is issued which makes it impossible for Completion to 

be achieved by the Intended Completion Date without the Contractor 
taking steps to accelerate the remaining work and which would cause the 
Contractor to incur additional cost, or 

(7)  Any other cause, which, in the absolute discretion of the authority 
mentioned, in Contract data is beyond the Contractors control. 

 
iv)  Request for reschedule and extension of time, to be eligible for consideration, 

shall be made by the Contractor in writing within fourteen (14) days of the 
happening of the event causing delay. The Contractor may also, if practicable, 
indicate in such a request the period for which extension is desired. 

 
v)  In any such case a fair and reasonable extension of time for completion of work 

may be given. Such extension shall be communicated to the Contractor by the 
Engineer-in-Charge in writing, within 3 months of the date of receipt of such 
request. Non-application by the contractor for extension of time shall not be a 
bar for giving a fair and reasonable extension by the Engineer-in-Charge and this 
shall be binding on the contractor. 

 
c)  Compensation for Delay 

If the contractor fails to maintain the required progress in terms of Clause-3.15 
(Clause-2 of P-1 Contract) or to complete the work and clear the site on or 
before the contract or extended date of completion, he shall, without prejudice 
to any other right or remedy available under the law to the Government on 
account of such breach, pay as agreed compensation the amount calculated at 
the rates stipulated below as the Director (whose decision in writing shall 
be final and binding) may decide on the amount of tendered value of the 
work for every completed day / month (as applicable) that the progress remains 
below that specified in Clause-3.15 (Clause-2 of P-1 Contract) or that the work 
remains incomplete. This will also apply to items or group of items for which a 
separate period of completion has been specified. Compensation @ 1.5% per 
month of for delay of work, delay to be completed on per Day basis. 
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Provided always that the total amount of compensation for delay to be paid 
under this condition shall not exceed 10% of the Tendered Value of work or to 
the Tendered Value of the item or group of items of work for which a separate 
period of completion is originally given. 
 
The amount of compensation may be adjusted or set-off against any sum 
payable to the Contractor under this or any other contract with the Government. 
In case, the contractor does not achieve a particular milestone mentioned in 
contract data, or the rescheduled milestone(s) in terms of Clause 3.15.(e) 
(Clause-2.5 of P-1 Contract), the amount shown against that milestone shall be 
withheld, to be adjusted against the compensation levied at the final grant of 
extension of time. Withholding of this amount on failure to achieve a milestone 
shall be automatic, without any notice to the contractor. However, if the 
contractor catches up with the progress of work on the subsequent milestone(s), 
the withheld amount shall be released. In case the contractor fails to make up 
for the delay in subsequent milestone(s), amount mentioned against each 
milestone missed subsequently also shall be withheld. However, no interest 
whatsoever shall be payable on such withheld amount. 
 

d)  Bonus for early completion 
For availing incentive clause in any project which is completed before the 
stipulated date of completion, subject to other stipulations it is mandatory on the 
part of the concerned Executive/Superintending Engineer to report the actual 
date of completion of the project as soon as possible through fax or e-mail so 
that the report is received within 7 days of such completion by the concerned 
Superintending Engineer, Chief Engineer & the Administrative Department. The 
incentive for timely, completion should be on a graduated scale of one percent to 
05 percent of the contract value. Assessment of incentives may be worked out 
for earlier completion of work in all respect in the following scale. 
 
Before 30 % of contract period =   5 % of Contract Value 
Before 20 to 30 % of contract period =  4 % of Contract Value 
Before 10 to 20 % of contract period =  3 % of Contract Value 
Before 5 to 10 % of contract period =  2 % of Contract Value 
Before 5% of contract period =   1 % of Contract Value 
(Amendment to Para-3.5.5 (V) of Note-III of OPWD Code Vol.-I by 
inclusion vide O.M. No.5288 dt.04.05.2016) 
 

e)  Management Meetings 
i)  Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of management meetings shall be to review 
the plans for remaining work and to deal with matters raised in accordance with 
the early warning procedure. 

 
ii)  The Engineer shall record the business of management meetings and is to 

provide copies of his record to those attending the meeting and to the Employer. 
The responsibility of the parties for actions to be taken to be decided by the 
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Engineer either at the management meeting or after the management meeting 
and stated in writing to all who attended the meeting. 

 
f) Rescission of Contract:  

To rescind the contract (of which rescission notice in writing to the contractor 
under the hand of the Executive/Superintending Engineer shall be conclusive 
evidence), 20% of the value of leftover work will be realized from the contractor 
as penalty. 

             (Amendment as per letter No.10639 dt.27.05.2005 of Works 
Department, Odisha) 
 
3.16. Circumstances for Rescission of Contract: 

If the contractor shall become bankrupt or compound with or make any assignment 
for the benefit of his creditors or shall suspend or delay the performance of his part of 
the contract (except on account of cause mentioned in Clause 3.15 or in 
consequence of not having proper instructions for which the contractor shall have 
duly applied) the General Manager  may give to the contractor or his assignee or 
trustee as the case may be notice requiring the works to be proceeded with and in 
case of default on the part of the contractor for a period of seven days, it shall be 
lawful for the General Manager  to rescind the contract, if necessary, and to enter 
upon and take possession of the work and to employ any other person to carry on 
and complete the same and to authorise him or them to use the plant, materials and 
property of the contractor upon the works and the costs and the charge incurred in 
any way in carrying on and completing the said works are to be paid to the General 
Manager  by the contractor or may be set off by the General Manager  against any 
money due or to become due to contractor. If the assignee or trustee of the 
Contractor proceeds with the work, the conditions of this contract shall be binding 
upon the said assignee or trustee.  

 
3.17.  Payment Certificate. 

A Certificate of the General Manager or an award of the refer hereinafter referred to 
as the case may be showing the final balance due or payable to the contractor is to 
be conclusive evidence of the works having been duly completed and that the 
contractor is entitled to receive payment of the final balance, but without prejudice to 
the liability of the contractor under the provisions of Clause-3.11. 

 
3.18. The General Manager shall make payment of work in full or part thereof those shall 

have been certified, subject to availability of Letter of Credit (LoC). 
 
3.19 Price Adjustment (vide Works Department Office Memorandum No.15847/W 

Dt.19.11.2019) 
1. Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following principles 
and procedures and as per formula given in following Paras. 

(a) The price adjustment shall apply for the work done from the start date given in 
the contract data up to end of the initial intended completion date or extensions 
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granted by the Engineer and shall not apply to the work carried out beyond the 
stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula 
given in following Paras. 

(c) Following expressions and meanings are assigned to the work done during each 
month: 

R= Total value of work done during the month. It would include the amount of 
secured advance granted, if any, during the month, less the amount of 
secured advance recovered, if any during the month. It will exclude value for 
works executed for extra items under variations. 

2. To the extent that full compensation for any rise or fall in costs to the contractor is 
not covered by the provisions of this or other clauses in the contract, the unit 
rates and prices included in the contract shall be deemed to include amounts to 
cover the contingency of such other rise or fall in costs 

The formula (e) for adjustment of prices is: 

19(a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than 
cement, steel, bitumen, pipe and POL procured by the contractor shall be paid in 
accordance with the following formula: 

  VM = 0.85 x Pm/100 X R x (M1- M0)/M0 

VM = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local materials other than 
cement, steel, bitumen and POL. 

Mo = The all-India wholesale price index (all commodities) on 28 days 
preceding the date of opening of Bids, as published by the Ministry of 
Commerce and Industry, Government of India, New Delhi. 

M1 = The all-India wholesale price index (all commodities) for the month under 
consideration as published by the Ministry of Commerce and Industry, 
Government of India, New Delhi. 

Pm = Percentage of local material component (other than cement, steel, 
bitumen and POL) of the work. 

19(a)(ii): Adjustment for Cement Component 

Price adjustment for increase or decrease in the cost of cement procured by the 
contractor shall be paid in accordance with the following formula: 

  Vc = 0.85 x Pc/100 x R x (C1- C0)/C0 

Vc = Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for cement 

C0 = The all-India wholesale price index for Ordinary Portland Cement (OPC) 
on 28 days preceding the date of opening of Bids as published by the 
Ministry of Commerce and Industry, Government of India, New Delhi. 
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C1= The all-India wholesale price index for Ordinary Portland Cement (OPC) 
for the month under consideration as published by the Ministry of 
Commerce and Industry, Government of India, New Delhi. 

  Pc = Percentage of Cement Component of the Work. 

19(a)(iii): Adjustment for Steel Component 

Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula: 

Vs = 0.85 x Ps/100 x R x (S1- S0)/S0 

Vs = Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for steel. 

S0 = The all-India wholesale price index for steel (Mild Steel long products) on 
28 days preceding the date of opening of Bids as published by the 
Ministry of Commerce and Industry, Government of India, New Delhi  

S1= The all-India wholesale price index for steel (Mild Steel long products) for 
the month under consideration as published by the Ministry of Commerce 
and Industry, Government of India, New Delhi. 

Ps = Percentage of steel component of the work 

Note: For the application of this clause, index of (Mild Steel long 
products) has been chosen to represent steel group. 

 

19(a)(iv): Adjustment of Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in 
accordance with the following formula: 

  Vb = 0.85 x Pb/100 x R x (B1- B0)/B0 

Vb =  Increase or decrease in the cost of work during the month under 
consideration due to changes in the rate for bitumen. 

B0 =  The official retail price of bulk bitumen at the IOCL/ BPCL depot at 
nearest center on the day 28 days prior to date of opening of Bids. 

B1 =  The official retail price of bulk bitumen at IOCL/ BPCL depot at nearest 
center for the 15th day of the month under consideration. 

  Pb = Percentage of bitumen component of the work 

 

19(a)(v): Adjustment towards differential cost of Pipes. 

Price adjustment for increase or decrease in the cost of pipe shall be paid in 
accordance with the following formula: 

  Vpi = 0.85 x Ppi/100 x R x (Pi1-Pi0)/Pi0 
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Vpi =  Differential cost of pipe i.e. amount of increase or decrease in rupees to 
be paid or recovered during the month under consideration. 

  Ppi = Percentage of pipe component of the work 

Pi1 =  All India Whole sale price index of pipe for the period under consideration 
as published by the Ministry of Commerce and Industry, Government of 
India, New Delhi. 

Pi0 =  All India Whole sale price index of pipe on 28 days preceding the date of 
opening of Bids as published by the Ministry of Commerce and Industry, 
Government of India, New Delhi. 

 

19(b): Adjustment of Labour Compone nt 

Price adjustment for increase or decrease in the cost due to labour shall be paid 
in accordance with the fallowing formula: 

  VL = 0.85 x Pl/100 x R x (L1- L0)/L0 

VL = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local labour. 

L0=  The minimum wages for unskilled labour as Notified by Government of 
Odisha as prevailed on the last stipulated date of receipt of tender 
including extension, if any. 

L1 =  The minimum wages for unskilled labour as Notified by Government of 
Odisha as prevailed on the last date of the Month previous to the one 
under consideration. 

  Pl = Percentage of labour component of the work. 

 

19(c) : Adjustment o f POL (fuel and lubricant) Component 

Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall 
be paid in accordance with the following formula: 

  Vf = 0.85 x Pf/100 x R x (F1- F0)/F0 

Vf =  Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for fuel and lubricants. 

F0 =  The official retail price of High-Speed Diesel (HSD) at the existing 
consumer pumps of IOCL/ BPCL/ HPCL at nearest center on the day 28 
days prior to the date of opening of Bids. 

F1 =  The official retail price of HSD at the existing consumer pumps of IOCL/ 
BPCL/ HPCL at nearest center for the 15th day of the month under 
consideration. 

  Pf = Percentage of fuel and lubricants component of the work 
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Note: For the application of this clause, the price of High-Speed Diesel oil 
has been chosen to represent fuel and lubricants group.  

 

 19(d):  Adjustment for Plant and Machinery Spares Component 

(vi) Price adjustment for increase or decrease in the cost of plant and machinery 
spares procured by the Contractor shall be paid in accordance with the following 
formula: 

Vp- 0.85 x Pp/100 x R x (P1-P0)/P0 

Vp-  Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for plant and machinery spares. 

P0-  The all-India wholesale price index for manufacture of machinery for 
mining, quarrying and construction on 28 days preceding the date of 
opening of Bids as published by the Ministry of Commerce and Industry, 
Government of India, New Delhi. 

P1-  The all-India wholesale price index for manufacture of machinery for 
mining, quarrying and construction for the month under consideration as 
published by the Ministry of Commerce and Industry, Government of 
India, New Delhi. 

Pp-  Percentage of plant and machinery spares component of the work. 

Note: For the application of this clause, index of manufacturing of 
machinery for mining, quarrying and construction has been chosen 
to represent the Plant and machinery Spares group. 

 

Regarding wholesale price Index (WPI) for appropriate commodity for 
payment of price adjustment, due to change of base year of WPI from 1993- 94 to 
2004-05 & 2011-12, it is observed that, the commodity 'Bars and Rod', 'Cement', 
'Heavy machinery and parts' included in the list of WPI 1993-94 series are not 
mentioned as such in the WPI 2004-05 & 2011-12 series. Therefore, the following 
items in the WPI 2004-05 & 2011-12 series shall be considered corresponding to 
items in WPI 1993-94 series: 

Sl. 
No. 

Item in WPI 1993-
94 series 

Item in WPI 2004-
05 series 

Item in WPI 2011-12 
series 

1. Cement Grey Cement Ordinary Port land cement 

2. Bars & rods Rebars Mild steel long products 

3. Heavy Machinery & 
parts 

Construction 
Machinery 

Manufacture of machinery 
for mining, quarrying & 

construction. 
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19(e): APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of 
differential cost of steel, bitumen, cement, pipe, POL and wages, keep such books of 
account and other documents as are necessary to show that the amount of increase 
claimed or reduction available and shall allow inspection of the same by a duly 
authorized representative of Government and further, shall at the request of the 
Engineer-in-Charge, furnish documents to be verified in such a manner as the Engineer-
in-Charge may require any document and information kept The contractor shall within a 
reasonable time of 15 days of his becoming aware of any alteration in the price of such 
material, wages of Labour and/or price of POL give notice thereof to the Engineer-in-
Charge stating that the same is given pursuant to this condition along with information 
relating to there to which he may be in a position to supply. 

 

Percentage Table 

Sl. 
No. 

Category of works % Component (cost wise) 
Labour 

(Pl) 
P.O.L 
(Pf) 

Steel (Ps)+ Cement 
(Pc)+ Bitumen (Pb) 

+ Pipes (Ppi) + Plant 
& 

Machinery Spare 
& Component (Pp) + 

Other Materials* 
1. R&B works 

(% of 
component) 

Road works 5 5 90 
Bridge works 5 5 90 

Building works 5 5 90 
2. Irrigation 

works (% of 
component) 

Structural work 5 5 90 

Earth, Canal & 
Embankment work 

5 5 90 

3. P.H. Work Structural work 5 5 90 
Pipeline work 5 5 Pipe – 70% 

* Machinery + Other 
material -20% 

Sewer line 5 5 Pipe – 70% 
* Machinery + Other 

material -20% 
 

*Note: Further break up may be worked out considering the consumption of Cement. Steel, 
Bitumen, pipe and Plant & Machinery Spare Component in the concerned works and 
shall be provided in the bid document in shape of "Schedule of Adjustment Data" 
as an "Appendix to Bid". (Enclosed herewith). 
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Appendix to Bid 

Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered at the rate of 5% 
each. Steel, Cement, Pipes, other Materials and Machinery shall contribute to 90% of Price 
Adjustment and shall be calculated for each work separately during preparation of estimate, 
shall be approved by the authority during technical sanction as a "Schedule of Adjustment 
Data" and shall form part of the Bid Document. The cases where the original technically 
sanctioned estimate gets revised, the technical sanction to the revised estimate will be 
obtained from the competent authority as provided under Para 3.11.2 (b) of OPWD Code, 
Volume-1 Based on the revised technically sanctioned estimate, the Labour & the POL 
component shall be given the weightage of 5% each as provided in OM No.15847/W dated 
19.11.2019 of Works Department and the weightage of 90% on steel, cement, bitumen, 
pipes, other materials and plant and machinery spare component shall be given as per the 
technically sanctioned revised estimate excluding the extra items. The revised weightage of 
"Schedule of Adjustment Data" based on revised technically sanctioned estimate shall be 
included as an Addendum to the agreement. The technical sanctioning authority shall be the 
competent authority for this purpose.] (Works Deptt. OM No.1739/W Dt.03.02.2023) 

Cl. No-31 of 
F2/P1 

Contracts  
Sl. No. 

Index 
description 

 

Source of index Base 
value* 

 

Base 
Date* 

 

Weightage 
of Item** 

 

31 (a)(i) 
 

Other 
Materials 

 

All India Whole sale price 
index (all commodities) 
as published by the 
Office of the Economic 
Advisor to the Govt. of 
lndia, Ministry of 
Commerce and lndustry. 

   

31 (a)(ii) 
 

Cement All India Whole sale price 
index for Cement 
(Ordinary Portland 
Cement) as published by 
the Office of the 
Economic Advisor to the 
Govt. of lndia, Ministry of 
Commerce and lndustry. 

   

31 (a)(iii) 
 

Steel All India Whole sale price 
index for Steel (Mild 
Steel-Long Products) as 
published by the Office 
of the Economic Advisor 
to the Govt. of lndia, 
Ministry of Commerce 
and lndustry. 

   

31 (a)(iv) Bitumen Official retail price of bulk    
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 (VG-30) bitumen at the nearest 
IOC/HPCL Depot. 

31 (a)(v) 
 

Pipes All India Whole sale price 
index for the type of pipe 
under consideration, as 
published by the Office 
of the Economic Advisor 
to the Govt. of lndia, 
Ministry of Commerce 
and lndustry. 

   

31 (b) 
 

Labour Minimum Wage notified 
by the Labour and 
Employee’s State 
Insurance Department of 
Government of Odisha, 
India. 

  5% 

31 (c) 
 

POL Official retail price of 
HSD at nearest IOCL/ 
HPCL/ BPCL Consumer 
Pump Depot. 

  5% 

31 (d) 
 

Plant and 
Machinery 

All India Whole sale price 
index for Manufacture of 
Machinery for Mining, 
Quarrying and 
Construction as published 
by the Office of the 
Economic Advisor to the 
Govt. of lndia, Ministry of 
Commerce and lndustry. 

   

Total :   100% 
* Values to be filled up at the time of drawl of contract. 
** Values to be filled up in the bid document.  
 
 
3.20.  If at any time after the commencement of the work the Governor of Odisha shall for 

any reason whatsoever not require the whole thereof as specified in the tender to be 
carried out the Engineer-in-charge shall give notice in writing of the fact to the 
contractor who shall have no claim to any payment or compensation whatsoever on 
account of any profit or advantage, which he might have derived from execution of the 
work in full but which he did not derive in consequence of the full amount of the work 
not having been carried out, neither shall he have any claim for compensation  by 
reason of any alterations having been made in the original specification, drawings, 
designs and instruction which shall involve any curtailment or increase of the work as 
originally contemplated. 
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3.21. Defects Liability Period:  
The defect liability is 12 months from the date of formal taking over of the work by 

the Engineer-in-charge. 
 
 
3.22. Contractor Liable for Damage done & for Imperfection for 6 (six) months 

after Certificate: 
If the contractor or his work people or servants shall break, deface, injure or destroy 
any part of a building or structure in which they may be working or any building, road, 
fence, enclosure or grass land cultivated ground continue to the premises on which the 
work or any part of it is being executed or in any damage shall happen to the work 
while in progress from any cause whatsoever or any imperfection become apparent in 
it within six months from the date of the final certificate of its completion shall have 
been given by the Engineer-in-charge, as aforesaid, the contractor shall make the 
same good at his own expenses or in default the Engineer-in-charge may cause the 
same to be made good by other workman and deduct the expenses of which the 
certificate of the Engineer-in-charge shall be final from any sums that may be then or 
at any time thereafter may become due to the contractor or from his security or the 
proceeds of sale thereof or a sufficient portion thereof and the contractor shall be 
liable to pay of the expenses not so recovered by the Engineer-in-charge. 

 
3.23. Action where No Specification is mentioned:  

In the case of any class or items of works for which there is no such specification as 
mentioned in file, if such work shall be carried out in accordance with the detailed 
standard specification of Odisha, as followed by the State PWD and in the event of 
there being no specifications born in the said standard specification of Odisha for such 
items of work, then in such case the said item of work shall be carried out in all 
respects in accordance with the instructions and requirements of the Engineer-in-
charge after obtaining approval from competent authority. 

 
3.24. Payment on Intermediate Certificate to be regarded as Advance and Bill to 

be submitted Monthly: 
A bill shall be submitted by the contractor each month on or before the date fixed by 
the Engineer-in-charge for all works executed in the previous month and the Engineer-
in-charge and/or Assistant Engineer and/or Junior Engineer in immediate charge of the 
work shall take the requisite measurements for the purpose of having the same 
verified, and the claims for as admissible adjusted if possible before the expiry of ten 
days from the presentation of the bill.  If the contractor does not submit the bill within 
the time fixed as aforesaid, the Engineer-in-charge and/or his Engineering 
subordinates shall measure up the said work in the presence of the contractor, whose 
counter signature to the measurement list will be sufficient warrant, and the Engineer-
in-charge and/or Assistant Engineer and/or his Engineering subordinates shall prepare 
a bill from such list which shall be binding on the contractor in all respects.  Payment 
shall be made to the contractor in all respects. 
 
The Engineer-in-charge will deduct @ 5% (five percent) of the value of each running 
bill prepared and submitted by the contractor, if any, on account of works done, and 
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such sum or sums to be held in deposit as a further security for the due performance 
of the condition of the contract provided always that the General Manager  may refuse 
to make such monthly payments if in his opinion, the progress of the work or the 
conduct of the contractor is not satisfactory or the contractor has in any other may 
done or neglect to do anything as to make it appear doubtful to the authority as to 
whether the works will be completed by the contractor in accordance with his contract, 
or has failed to comply with any instruction or order of Engineering personnel.  All such 
interim payments from time to time shall be regarded as payments by way of advance 
against the final payment only and not as payments of work actually done and 
completed and shall not preclude the requirement of bad, unsound and imperfect or 
unskilful work to be removed and taken away and for reconstructed or re-erected, or 
be considered as an admission of the due performance of the contract, of any part 
thereof in any respect, or accrual of any claim not shall it conclude, determine or affect 
in any way the powers of Engineer-in-charge and/or Assistant Engineer and/or the 
Junior Engineer under these condition or any of them as to the final settlement of 
adjustment of the accounts or otherwise or in any other way vary or affect this 
contract.  The contractor shall submit the final bill within one month of the date for 
completion of the work failing which the Engineer-in-charge or his authorized 
representatives in the presence of the contractor shall prepare the final bill.  For 
recording final measurement of the work, the Engineer-in-charge or his authorized 
representative shall serve a notice upon the contractor stipulating therein the date 
fixed for recording such measurement.  If the contractor fails to attend the recording 
of final measurement by the Engineer-in-charge or his authorized representative on 
the date as stipulated, the Engineer-in-charge may at his discretion get the 
measurements recorded ex-parte or fix up another date as per his own convenience.  
Such measurements and the total amount payable to the contractor as certified by the 
Engineer-in-charge shall be final and binding on all parties. 
 
 

3.25. Black Listing: 
A Contractor may be black listed as per amendment made to Appendix XXXIV to 
OPWD Code Vol.-II on rules for black listing of Contractors vide letter 
No.3365 Dt.01.03.2007 of Works Department, Odisha. As per said amendment 
the Contractor may be blacklisted.  
a)  Misbehavior/threatening of Departmental & supervisory officers during execution 

of work/tendering process.  
 
b)  Involvement in any sort of tender fixing.  
 
c)  Constant non-achievement of milestones on insufficient and imaginary grounds 

and non-adherence to quality specifications despite being pointed out. 
  
d)  Persistent and intentional violation of important conditions of contract. 
  
e)  Security consideration of the State i.e., any action that jeopardizes the security of 

the State. 
 



44 
 

f)  Submission of false/ fabricated / forged documents for consideration of a tender. 
  
 
 

3.26. If bid is quoted (decimal up to two numbers will be taken for all practical purposes) 
either at the estimated cost put to tender or less than the estimated cost put to 
tender, the tender accepting authority will finalize the tender through a transparent 
lottery system, where all bidders / their authorized representatives, the concerned SE/ 
Executive Engineer of concerned Division and DAO will remain present. (As included in 
Appendix – IX, Clause – 36 of OPWD Code Vol.II vide Works Department letter 
No.1437/W dt.31.01.2023). 

 
 
 

3.27  If L1 bidder does not turn up for agreement after finalization of the tender, then he 
shall be debarred from participation in bidding for three years and action will be taken 
to blacklist the contractor. In that case, the L2 bidder, if fulfils, other required criteria 
would be called for drawing agreement for execution of work subject to the condition 
that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the 
tender will be cancelled. In case a contractor is black listed, it will be widely published 
and intimated to all Departments of Government and also to Government of India 
agencies working in the State. 
 
(As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works Department letter 
No.12366/W dt.18.11.2013). 
 
 

3.28   Before acceptance of tender, the successful bidder will be required to submit a work 
programme and milestone basing on the financial achievement so as to complete the 
work within the stipulated time and in case of failure on the part of the agency to 
achieve the milestone liquidated damaged will be imposed.  
  
(As included in Para 3.5.18 Note-VIII of OPWD Code Vol.I vide Works Department 
letter No.12366/W dt.18.11.2013). 
 
 

3.29 Grant of Concession to Scheduled Caste & Scheduled Tribe Contractors:  
If the tender of the individual registered contractors belonging to Scheduled Caste and 
Scheduled Tribe is within 10% of the rate quoted by the lowest tenderer for any work, 
the work may be considered for award to him/her at the lowest tendered rate in the 
relaxation of Rule 18 of the O.G.F.R. Vol.I and Para 3.5.14 of OPWD Code Vol.I. 

 
 (Resolution No.16/37 – 27748 Dated 11.10.1977 amended vide 

No.16262/W Dt.30.10.2018). 
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SECTION-04 
 

SPECIAL CONDITIONS OF CONTRACT 
 

4.1. Changes in Constitution of Firm: 
In the case of tender by a partnership firm, any change in the constitution of the firm 
shall be forth with notified by the contractor to the General Manager/Director 
Operation/ Managing Director, WATCO for his information. In case of failure to 
notify the change in the constitution within 15 days, the General Manager/Director 
Operation/ Managing Director, WATCO may by notice in writing, rescind the 
contract and the security deposit of the contractor shall thereupon stand forfeited and 
be absolutely at the disposal of the Governor of Odisha and the same consequence shall 
ensure as if the contract had been rescinded thereof and in addition the contractor shall 
not be entitled to recover or be paid for any work there for actually performed under 
the contract. 

 
4.2. Engineer’s Access to Work: 

The General Manager is to have at all times access to the works, which are to be 
entirely under his control. He may require the contractor to dismiss any person in the 
contractor’s employee upon the works who may be incompetent or misconduct him-self 
and the contractor is forthwith to comply with such requirements. Other supervising 
officers shall have all time access to the works.  
 

4.3.    Workmen Compensation Act VIII of 1923: 
The Governor of Odisha shall be entitled to recover in full from contractor any amount 
that the Governor of Odisha may be liable to pay under Workman’s Compensation Act 
VIII of 1923 to any workman employed in course of execution of any part of the work 
covered by this contract. 
 

4.4.     Jurisdiction in the Event of Dispute: 
That for the purpose of jurisdiction in the event of dispute if any, the contract should be 
deemed to have been entered into within the State of Odisha and it is agreed that 
neither party to this agreement will be competent to bring a suit in regard to the 
matters covered by this contract at any place outside Odisha. 

 
4.5.     Lighting & Sanitary Arrangement: 

Lighting & Sanitary arrangement and supply of drinking water will be made by the 
Contractor at his own cost for his labour camp. 

 
4.6.    Payment of TAXES: 

The Contractor shall bear Taxes such as, Income Tax, Royalties, Fair Weather Charges 
and Tollages where necessary & Government of Odisha shall not entertain any claim 
whatsoever in this respect. Statutory deduction of Taxes as applicable shall be done 
from each running bill. 
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4.7.    The Building & Other Construction Workers Welfare Cess Act 1996. 
In accordance with the provisions under the said Act 1% (One) of the approved 
agreement value will be deducted from the R/A Bill at the time of making payment to 
the contractor and such amount shall be remitted in favour of The Odisha Building & 
Other Construction Workers Welfare Board. 
 

4.8.     Site Clearance: 
After the work is finished or completed, surplus materials and debris are to be removed 
by Contractor at his own cost and preliminary works such as vats, mixing platforms, 
level pillars, temporary sheds and go-downs etc. are to be dismantled and all such 
materials removed from site. The site involved in the construction activities should be 
cleared and dressed properly with outward slope away form the structure. After the 
work is completed in all respects as per the contract, the contractor shall vacate the site 
within three months from the date of completion & commissioning, by making good the 
damages if any. 

 
 
4.9. Works to be Carried Out: 

The work to be carried out under the contract shall include all materials, labour, tools 
and plants, equipment and transport which may be required in preparation of   and for 
in the full and entire execution and completion of the works. The description given in 
the schedule of quantities/scope of work shall, unless otherwise stated, be held to 
include wastage on materials, carriage & cartage, carrying and return of empties, 
hoisting, setting, fitting and fixing in position and all other labours necessary in and for 
the full and entire execution and completion of the work as aforesaid in accordance 
with good practice and recognized principles.  

 
4.10. Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the schedule of quantities (DTCN Part-II Price Bid), which rates and prices 
shall, except as otherwise provided, cover all his obligations under the contract and all 
matters and things necessary for the proper completion and commissioning of the 
works. 

 
4.11. Rates: 

The Tenderer shall quote their offer on ‘Percentage Rate’ (excess or less) over 
the estimated cost in the Price Bid appended to the tender document for 
complete work in all respects.  The estimated cost is excluding GST.  The rates of 
item basing on which estimated cost has been derived are excluding GST on 
different components to arrive at such rates. The offer shall be inclusive of cost 
of all materials, labour, T&P including the building and other construction workers 
welfare cess with surcharge, tollages, royalties, packing and forwarding, transportation, 
insurance, loading & unloading, storage, watch and ward, delivery of the materials to 
the site etc. and all other expenses incidental thereto for successful completion, testing 
& commissioning of the work. 
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GST as applicable on works contract shall be paid over the bill amount at the 
time of Payment of Bill. 
 

4.12.    Transportation: 
The contractor shall be responsible for the transportation of all materials, tools and 
plant, equipment and machinery to the work site as may be required at site. 
  

4.13. Custody of the Materials: 
The contractor shall be responsible for safe custody of the materials at site and the 
Governor of Odisha will not be responsible for any loss or damage of the property at 
site. 

 
4.14. Construction Schedule: 

The contractor shall submit a detailed work schedule in the form of Bar Chart along 
with his tender indicating the detailed break-up of the job. This will include all 
operations from submission of design & drawing, procurement of materials, 
construction to final testing & commissioning at site to be indicated in detail with 
reference to the time period for each.  

 
The construction schedule as submitted by the contractor shall be revised by the 
General Manager and approved with necessary modification if any after acceptance of 
the tender. However, the Engineer-in-Charge shall reserve the right to modify the 
sequence of execution of different items/components/sub-items of the project as and 
when found necessary & in such cases it will be obligatory on the part of the successful 
bidder to abide by such changes in construction schedule/bar chart as per direction of 
EIC. No claim and/or condition should either be put forth in any manner by the 
successful bidder or shall be acceptable to the EIC. 
 

4.14(a) Progress reports – submission by the contractor 
(1) The contractor shall submit monthly progress report of the work in a 

computerised form. The progress report shall contain the following, apart from 
whatever else may be required as specified: 

 
(i) Project information, giving the broad features of the contract. 
(ii) Introduction, giving a brief scope of the work under the contract, and the broad 

structural or other details. 
(iii) Construction schedule of the various components of the work through a bar 

chart for the next three quarters (or as may be specified), showing the 
milestones, targeted tasks and upto date progress. 

(iv) Progress chart of the various components of the work that are planned and 
achieved, for the month as well as cumulative upto the month, with reasons for 
deviations, if any, in a tabular format. 

(v) Plant and machinery statement, indicating those deployed in the work, and their 
working status. 

(vi) Man-power statement, indicating individually the names of all the staff deployed 
in the work, along with their designations.  
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(vii) Financial statement, indicating the broad details of all the running account 
payments received upto date, such as gross value of work done, advances 
taken, recoveries affected, amounts withheld, net payments, details of cheque 
payments received, etc.  

(viii) A statement showing the extra and substituted items submitted by the 
contractor, and the payments received against them, items pending for sanction 
/decision by the Department, broad details of the bank guarantees, indicating 
clearly their validity periods, broad details of the insurance policies taken by the 
contractor, if any, the advances received and adjusted.  

(ix) Progress photographs, in colour, of the various items/ components of the work 
done upto date, to indicate visually the actual progress of the work. 

(x) Quality assurance and quality control tests conducted during the month, with the 
results thereof.  

(xi) Besides above contractor shall have to submit the information required 
as per the decision taken in the Kick-off meeting headed by the 
concerned Engineer-in-Charge. 

 
(2) The progress report submitted by the contractor shall be checked and certified 

by the Junior Engineer and the Assistant Engineer, and has to be reviewed by 
the General Manager  and the Superintending Engineer, over their dated 
signatures.  

 
(3) Work of unique importance and character irrespective of the value of the work, 

should have videography undertaken at various stages of construction right from 
the day of start of work to date of completion / occupation, covering all major 
events, inspections, visits by dignitaries, etc.  

 
4.15.   Initial Security Deposit: 

The tenderer whose tender is selected for acceptance shall have to deposit 2% (two 
percent) of the accepted tender amount as Initial Security Deposit (ISD) within 7 
(Seven) days of receipt of Letter of Acceptance (LoA) and sign the agreement in the 
prescribed form within 10 (Ten) days of receipt of Letter of Acceptance after 
depositing the ISD. The ISD shall be deposited in shape of NSC / POTD / Post Office 
Savings Bank Account / KVP/ Deposit Receipt in Schedule Bank duly pledged in favour 
of the General Manager, WATCO Division, Rourkela. No tender shall be accepted 
unless required amount of security money is deposited.  
 
In addition to the ISD, 5% of the bill amount shall be deducted from each bill towards 
the security deposit. The earnest money deposit, the initial security deposit before and 
after acceptance of tender together with the subsequent deduction from the 
contractor’s bill shall form part of the security deposit equivalent to 7% of the contract 
value for the due fulfilment of the contract.  
 
The security deposit of the contractor shall be refunded only 12 (twelve) months after 
the date of completion of the work provided the final bill has been paid and defects if 
any rectified. 
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If however there is inevitable delay in payment of final bill, the earnest money deposit 
and initial security deposit forming part of the security deposit may be refunded on 
orders of competent authority.  

 
4.16. Monitoring of the Project: 

Time is the essence of the contract. The execution of the project shall be closely 
monitored to ensure that quality; cost & time of the project are not compromised in any 
manner.   
The contractor shall submit monthly progress reports in a format as may be prescribed 
by the Engineer-in-charge. The monthly progress report shall be evaluated by the 
General Manager vis-à-vis the approved Bar chart & PERT Chart and any deficiency 
observed thereto shall be communicated to the contractor. The contractor shall have to 
make up the deficiencies within the specific time period communicated to him by the 
General Manager failing which the contractor shall be liable for action as per Clause-
4.26. 
 
In addition, the contractor shall submit monthly day-wise work program one month in 
advance to General Manager for approval under intimation to the General 
Manager/Director Operation/ Managing Director to ensure speedy 
implementation of the work and effective monitoring at all levels. Failing to do so shall 
also invite action under Clause-4.26. 

 
4.17.    Site Order Book: 

A site Order Book shall be issued to the contractor by the Engineer-in-charge or his 
representative. The contractor shall keep this Book always at site and any special order 
or instruction to be issued to the contractor shall be recorded in this Book by the 
Engineer-in-charge or his representative. The contractor shall sign all orders and 
instructions as token of his knowledge about the same. The site Order Book shall be the 
property of the department but will remain during the period of the progress of the 
work with the contractor. The safe custody of the site Order Book during this period 
shall be the responsibility of the contractor. After completion of the work, the Book shall 
be returned back by the contractor to the Engineer-in-charge, which will be enclosed in 
the final bill. 
  

4.18.   Guarantee: 
Defect liability period is 12 (twelve) months from the date of final acceptance of the 
work conforming to provisions in scope of work. During this period, the contractor shall 
replace the defective materials if any or rectify the defects if any at his own cost as 
pointed out by the Engineer-in-charge to the satisfaction of the later. 
 

4.19.   Land: 
The Department may provide land if available for construction of site office to the 
contractor on payment of usual rent. 
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4.20.   Unilateral Stoppage of Work: 
Unilateral stoppage of work by the contractor without prior written permission of the 
Engineer-in-charge shall be considered as breach of contract and the Governor of 
Odisha reserves the right to take such actions as it may be deemed fit. 

4.21.   Resident Engineer: 
The contractor shall engage for this work competent, qualified and authorised resident 
Engineers and Assistants to the satisfaction of the Engineer-in-charge. The Resident 
Engineer shall represent the contractor in his absence in receiving directions from 
officers of the Department, which will be binding on the contractor. 
 

4.22.   Force Majeure: 
Neither the contractor nor the General Manager shall be considered in default in 
delayed performance of its obligation if such performance is prevented or delayed 
because of work to hostilities, revolution, civil commotion, epidemic, accident, fire, 
cyclone, flood, earthquake or because of any law-and-order proclamation, regulations 
or ordinance of the Government thereof or because of any act of God or for any cause 
beyond reasonable control of the party affected. Should one or both the parties be 
prevented from fulfilling their contractual obligations a state of force majeure lasting 
continuously for a period of 6 months, the two parties shall consult each other 
regarding the future execution of the contract for mutual settlement. 

 
4.23.    Damages to Persons and Property: 

The contractor shall take every precaution not to damage or injure adjoining or other 
property of any persons. He shall indemnify and keep indemnified the employee against 
all claims for injuries or damages to any person or any such property (including surface 
or land or crops in site) which may arise out of or in consequence of any negligence or 
default on the representatives and against all claim, demands proceedings damages, 
costs, charges and expenses whatsoever in respect of or in relation thereto. The 
Department does not take any responsibility on this account. 

 
4.24.    Attention to Urgent Works: 

If any urgent work in the opinion of Engineer-in-charge becomes necessary to be 
executed and the contractor is unable and unwilling at once to carry out, the Engineer-
in-charge may by his own or through other agency carry it out, as he may consider 
necessary. All expenses incurred on it shall be recoverable from the contractor or be 
adjusted against any sum payable to him. 
 

4.25.    Safety Devices: 
Scaffolding: Suitable scaffolding shall be provided for workmen for all works that 
cannot be safely done from the ground or solid construction except such short period of 
work as can be done safely from the ladders. When a ladder is used an extra labour 
shall be engaged for holding the ladder and if the ladder is used in carrying the 
materials, suitable foot holds and handholds shall be provided on the ladder. 
 
i) The Engineer-in-charge will have the right to inspect the scaffolding and centring 

etc. for the work and can reject partly or fully such structure if found defective in his 
opinion. 
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ii) Working Platforms: Working platforms, gangways and stairways shall be 

constructed such that they do not sag unduly or unequally. If the height of the 
platforms or gangway or stairway is more than 3.25 meters above the ground or 
floor level, it shall be closely guarded, have adequate width and suitably fenced. 
 

iii) Safe means of access: Safe means of access shall be provided to all working 
platform and other working places. 

 
iv) Precaution against Electrical Equipment: Adequate precaution shall be taken 

to prevent danger from electrical equipment. Hand lamps shall be provided with 
Mesh guard, wherever required. 

 
v) Preventing Public from Accident: No materials on any of the sites shall be so 

stacked or placed as to cause danger or inconvenience to any person or public. The 
contractor shall provide all necessary fencing and light to protect public from 
accident and shall be bound to bear expenses of defence or any suit action or other 
proceedings at law that may be brought by any persons for injury sustained owing 
to neglect of the above precaution and to pay any damages and cost which may be 
awarded in any such suit action or proceedings to any such person or which may 
with the consent of the contractor, be paid to compromise any claim by any such 
person. The contractor not to come cause blockage of traffic /disruption of the 
traffic. 

 
vi) Demolition: Before any demolition work is commenced and also during process of 

work:  
a) all roads and open areas adjacent to the work site shall either be closed or 

suitably protected, 
 

b) no electric cable or apparatus which is liable to be a source of danger shall 
remain electrically charged,  

 
c) all practical steps shall be taken to prevent danger to persons employed from the 

risk of fire, explosion or flooding,  
d) no floor roof or other parts of the building shall be so over loaded with debris or 

materials as may render it unsafe. 
 

vii) Personal safety equipment: All personal safety equipment shall be made 
adequately available by the contractor for use of persons employed at the site of 
work and maintained in a condition suitable for immediate use. The contractor shall 
take adequate steps to ensure proper use of the equipment by persons concerned. 
 

viii) Precaution against fire: Suitable fire extinguishers, water and sand buckets shall 
be provided at the work site to tackle situations of fire.  
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4.26.    Rescission of Contract: 
Subject to other provisions contained in this clause the General Manager of the 
Department may without prejudice to his any other rights or remedy against the 
contractor in respect of any delay, inferior workmanship, any claims for damages and/or 
any other provisions of this contract or otherwise, and whether the date of completion 
has or has not elapsed, recommend the accepting authority to rescind the contract in 
any of the following cases: 
 
i) If the contractor having  been given by the General Manager  a notice  in writing 

to rectify,  reconstruct or replace any defective work or that the work is being 
performed in an inefficient  or otherwise improper or un-workmen like manner shall 
omit to comply with the requirement of such notice for a period of seven days 
thereafter. 
 

ii) If the contractor being a company shall pass a resolution on the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf 
of a creditor shall be appointed or if circumstances shall arise which entitle the court 
or the creditor to appoint a receiver or a manager or which entitle to court to make 
a winding up order.  

 
iii) If the contractor has, without reasonable cause, suspended the progress of the 

work with due diligence so that in the opinion of the General Manager (which shall 
be final & binding) he will be unable to secure completion of the work by the date of 
completion and continues to do so after a notice in writing of seven days from the 
General Manager. 

 
iv) If the contractor fails to comply with the provisions of Clause-4.15 & other 

relevant clauses mentioned elsewhere in this DTCN.  
 
v) If the contractor fails to complete the work within the stipulated date or items of the 

work with individual date of completion, if any stipulated, on or before such date(s) 
of completion and does not complete them within the period specified in a notice 
given in writing in that behalf by the General Manager .  

 
When the contractor has made himself liable for action under any of the cases 
aforesaid, the accepting authority shall have the powers to rescind the 
contract (of which rescission notice in writing to the contractor under the hand of 
General Manager shall be conclusive evidence), 20% of the value of the left 
over work will be realized from the contractor as Penalty 

 
4.26.1. In case of rescission of contract as per Clause-4.26 the contractor shall have 

no claim to compensation for any loss sustained by him by regions of having purchased 
or procured any materials or entered any engagement on account of or with a view to 
execute the work / performance of the contractor. 
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4.27(a) Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of 
Tenders: 

i) All tendered rates shall be inclusive of all taxes and levies payable under respect 
statutes. However, pursuant to the Constitution (46th Amendment) Act, 1982, if 
any further tax or levy is imposed by Statute, after the last stipulated date for the 
receipt of tender including extensions if any and the contractor thereupon 
necessarily and properly pays such taxes/levies the contractor shall be reimbursed 
the amount so paid, provided such payments, if any, is not, in the opinion of the 
Managing Director WATCO (whose decision shall be final and binding on the 
contractor) attributable to delay in execution of work within the control of the 
contractor. 

 
ii) The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of the 
same by a duly authorised representative of the Department and/ or the Engineer-
in-Charge and further shall furnish such other information/ document as the 
Engineer-in-Charge may require from time to time. 

 
iii) The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy, pursuant to the Constitution (Forty Sixth Amendment) Act, 
1982, give a written notice thereof to the Engineer-in-Charge that the same is 
given pursuant to this condition, together with all necessary information relating 
thereto. 

 
4.27(b) Other statutory Taxes such as I.T. etc, will be deducted at sources from the 

bills of the contractor and deposited with concerned authority. 
 
4.27(c) Royalty at the prevailing rate on minerals will be deducted from the bills of the 

contractor and deposited with concerned authority. 
 
4.28 Fair Wages Clause: 

(a) The contractor shall not employ for the purpose of this contract any person who 
is below the age of fourteen years and shall pay to each labourer for work done 
by such labourers fair wages. 

 
Explanation – “Fair Wage” means wages, whether for time or piece work 
prescribed by the State Public Works Department provided that where higher 
rates have been prescribed under the minimum wages Act 1948 wages at such 
higher rates should constitute fair wages. 

 
The General Manager shall have the right to enquire into and decide any 
compliant alleging that the wages paid by the contractor to any labourer for the 
work done by such labourer is less than the wages as per sub-paragraph-I 
above. 

 
(b) The contractor shall, notwithstanding the provisions of any contract to contrary, 

cause to be paid a fair wage to labourers indirectly engaged on the work 
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including any labour engaged by his sub-contractors in connection with the said 
work, as if, the labourers had been immediately employed by him. 

 
(c) In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this agreement, the contractor shall 
comply with or cause to be complied with all regulations made by Government in 
regard to payment of wages, wage period deductions from wages, recovery of 
wages not paid and deductions unauthorizedly made, maintenance of wage 
register, wage cards, publication of scale of wages and other terms of 
employment, inspection and submission of periodical returns and all other 
matters of a like nature. 

 
(d) The General Manager or Sub-Divisional Officer concerned shall have the right to 

deduct, from the money due to the contractor, any such required or estimated to 
be required for making good the loss suffered by a worker or workers by reason 
of non-fulfilment of the conditions of the contract for the benefit of the workers 
non-payment of wages or of deduction made from his or their wages, which are 
not justified by their terms of the contract or non-observance of the regulations. 
Money so deducted should be transferred to the workers concerned. 

 
(e) Vis-à-vis, the Government of Odisha, the contractor shall be primarily liable for 

all payments to be made under and for the observance of the regulations 
aforesaid without prejudice to his right to claim indemnity from his sub-
contractor. 

 
(f) The regulations aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be breach of this contract. 
[Odisha PWD/Electricity Department Contractor’s Labour Regulations] 

 
4.28.1. Short title – These regulations may be called “The Odisha Public Works 

Department / Electricity Department Contractor’s Regulations”. 
 
4.28.2. Definitions – In these Regulations, unless otherwise expressed or indicated the 

following words and expressions shall have the meaning here by assigned to them 
respectively, that is to say - 

 
i) “Labour” means a worker employed by a contractor of the Odisha Public Works 

Department / Electricity Department directly or indirectly through a sub-
contractor or other person, or by an agent on his behalf. 
 

ii) “Fair Wages” means wages whether for time or piece work prescribed by the 
State Public Works Department provided that where higher rates have been 
prescribed under the minimum wages Act, 1948 wages at such higher rates 
should constitute fair wages. 

 
iii) “Contractor” shall include every person whether a sub-contractor or headman 

or agent employing labour on the work taken on contract. 
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iv) “Wages” shall have the same meaning as defined in the payment of Wages Act 

and include time and piece rate wages, if any. 
 
4.28.3. Display of Notices regarding Wages, etc.: 

The contractor shall: – 
(a) Before he commences his work on contract display and correctly maintain and 

continue to display and correctly maintain, in a clean and legible condition, in 
conspicuous places on the work, notices in English and in the local Indian 
language spoken by the majority of the workers, giving the rate of wage 
prescribed by the State Public Works Department / Electricity Department for the 
district in which the work is done. 
 

(b) Send a copy of such notices to the Engineer-in-charge of the work. 
 
4.28.4. Payment of wages: 

(1)  Wages due to every worker shall be paid to him direct. 
(2)  All wages shall be paid in current coin or currency or in both 

 
4.28.5. Fixation of wage period: 

(1) The contractor shall fix the wage period in respect of which the wages be 
payable. 
 

(2) No wage period shall exceed one month. 
 

(3) Wages of every workman employed on the contract shall be paid before the 
expiry of ten days, after the last day of the wage period in respect of which the 
wages are payable. 

 
(4) When the employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before the expiry of the day 
succeeding the one on which his employment is terminated. 

 
(5) All payments of wages shall be made on a working day. 

 
4.28.6. Wage book and wages cards, etc.: 

(1) The contractor shall maintain a wage book of each worker in such form as may 
be convenient, but the same shall include the following particulars- 
(a) Rate of daily or monthly wages. 
(b) Nature of work on which employed 
(c) Total number of days worked during each wage period 
(d) Total amount payable for the work during each wage period. 
(e) All deductions made from the wages with an indication in each case of the 

ground for which the deduction is made. 
(f) Wage actually paid for each wage period. 
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(2) The contractor shall also maintain a wage card for each worker employed on the 
work. 

 
(3) The General Manager may grant an exemption form the maintenance of wage 

bond, wage cards to a contractor who, in his opinion – may not directly or 
indirectly employ more than 100 persons on the work. 

 
4.28.7. Fines and deduction which may be made from wages: 

(i)  The wages of a worker shall be paid to him without and deduction of any kind 
except the following -  
(a) Fines 
(b) Deductions for absence from duty, i.e., from the place of places whereby 

the terms of his employment he is required to work. The amount of 
deductions shall be in proportion to the period for which he was absence. 

(c) Deductions for damage to or loss of good expressly entrusted to the 
employed person for custody or for loss of money for which he is required 
to account where such damage or loss is directly attributable to his 
neglect or default. 

(d) Any other deductions which the Odisha Government may from time to 
time allow. 

 
(ii) No fines shall be imposed on a worker and no deduction for damage or loss shall 

be made from his wages until the worker has been given an opportunity of 
showing cause against such fines or deduction. 

 
(iii) The total amount of fines which may be imposed in any one wage period on a 

works shall not exceed an amount equal to five paise in a rupee of the wages 
payable to him in respect of that wage period. 
 

(i) No fine imposed on any worker shall be recovered from him by instalments, or 
after the expiry of 60 days from the date on which it was imposed. 
 
 

4.28.8. Register of fines, etc.: 
(i) The contractor shall maintain a register of fines and of all deduction for damage 

or loss. Such register shall mention the reason for which fine was imposed or 
deduction for damage or loss was made. 
 

(ii) The contractor shall maintain a list in English and in the local Indian language, 
clearly defining acts and omissions for which penalty of fine can be imposed. It 
shall display such list and maintain it in a clean and legible condition in 
conspicuous places on the work. 

 
4.28.9. Preservation of register: 

The wage register, the wage cards and the register of fines, deduction required to be 
maintained under the regulations shall be preserved for 12 (twelve) months after 
day of the last entry made in them. 
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4.28.10. Powers of Labour Welfare Officers to make investigation or enquiry: 
The Labour Welfare Officers or any other persons authorized by the Government of 
Odisha on their behalf shall have power to make enquiries with a view to ascertaining 
and enforcing due and proper observance of the fair wage clauses and the provisions of 
these regulations. He shall investigate into any complaint regarding default made by 
the contractor, sub-contractor in regard to such provisions. 
 
 

4.28.11.  Report of Labour Welfare Officers: 
The Labour Welfare Officer or others authorized as aforesaid shall submit a report of 
the results of his investigation or enquiry to the General Manager concerned, indicating 
the extent, if any, to which the default has been committed with a note that necessary 
deductions from the contractor bill be made and the wages and other dues be paid to 
the labourers concerned. 
 

 
4.28.12.  Appeal against the decision of Labour Welfare Officer: 

Any persons aggrieved by the decision and recommendation of the Labour Welfare 
Officer or other person so authorized may appeal against such decision to the Labour 
Commissioner within 30 days from the date of decision forwarding simultaneously a 
copy of his appeal to the General Manager concerned but subject to such appeal, the 
decision of the officer shall be final and binding upon the contractor. 
 
 

4.28.13.  Inspection of register: 
The contractor shall also allow inspection of the wage book and wage cards to any of 
his workers or to his agent at a convenient time and place after due notice is received, 
or to the Labour Commissioner or any other person authorized by the Government of 
Odisha on his behalf. 
 

 
4.28.14.  Submission of return: 

The contractor shall submit periodical returns as may be specified from time to time. 
 
 

4.28.15.  Amendments: 
The Government of Odisha may from time to time, add to or amend these regulations 
and on any question as to the application, interpretation of effect of these regulations, 
the decision of the Labour Commissioner or any other person authorized by the 
Government of Odisha in that behalf shall be final. 
 
The terms and conditions of the agreement have been read by Me/Us and 
I/We certify that I/We clearly understand them and agree to abide by them. 
 

      Contractor 
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SECTION-5 
 

SCOPE OF WORK 
GENERAL 
The intent of this Section is to specify the work items to be covered on Percentage Rate 

Bids in conformity with the technical specifications as enumerated in the subsequent clauses 

for the work “Repair & renovation of Water Supply & S/I system & construction of under 

ground sump at Hostel No.1 to 4 inside the Campus of Govt., ITI, Rourkela”.  

 
 
5.1. Location: 

Town : Rourkela 

District : Sundargarh  

State : Odisha 

Connected to : National Highway  

Railway Station : Rourkela 

 
  
5.2 As per BOQ 

  

 Any other miscellaneous work as per specifications, codes etc. but not specifically 

mentioned in scope of work shall form part of scope of work. 

Contractor shall take the necessary precautions to avoid the damage to other services 

such as water supply lines, telephone &electrical cables, storm water drains etc. in case 

of any damages to any of the services, contractor shall be responsible for restoring the 

facilities in bare minimum time at his own. 
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SECTION – 06 
 

TECHNICAL SPECIFICATIONS & DESIGN CRITERIA 

6.1. Design Standards 

CPHEEO manual on Water Supply and relevant I.S. Specification & Standards 
 

6.2. General Conditions: 
1. Cement shall not be less than O.P.C.-43 grade of reputed manufactures 

confirming to relevant IS. 
 

2. The steel reinforcement shall be of SAIL/RINL/TATA/JINDAL STEEL/ SHYAM 
STEEL make of Fe-500 grade confirming to relevant IS specification. 

 
3. As & when required, the steel/cement & other building materials will be tested 

by Department at the cost of contractor to ensure proper quality as per IS 
specification. 

 
4. Testing of water tightness shall be conducted as per relevant IS Codes. 
 
5. Machine mix shall be used in concrete work for all structure. Design mix of 

concrete will be preferred. Vibrator of appropriate type shall be used for 
compaction of concrete.  

 
6. All the structures are to be designed as permanent type and shall have aesthetic 

elevation. 
 
7. Form work shall be of steel plates and frame, sound seasoned timber or any 

approved materials as decided by Engineer-in-charge to be used for the centring 
and shuttering of the structures. 

 
8. Painting of all steel / MS structure to be done as per approved quality of 

approved epoxy paint over a coat of primer.  
 
9. All electrical work / earthings including wiring of pump house, filter house, 

chemical house, chlorine chamber with store, office building & laboratory etc., to 
be done as per relevant IS specification and Indian Electrical Rules.  Single phase 
wiring shall be done for lighting purpose & three phase wiring shall be done for 
running pump motors, W.T.P. & wherever necessary. 

 
10. All the valves are to conform with relevant IS specification and of reputed make.  
 
11. The surplus earth and debris should be lifted after completion of work and 

proper levelling of site as directed by Engineer-in-charge without any extra 
claim. 
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12. Pumps and motors to be of reputed and approved make. 
 
13. All the work including supply of materials to be executed as per relevant IS 

specification and direction of Engineer-in-charge. 
 
14. Foundation of all structure including supply of materials shall be designed 

depending on Ground water table / subsoil condition.  In no case the Depth of 
foundation below virgin soil shall be less than 1 mtr. at respective places.   

 
15. All equipments, accessories, auxiliaries, piping, electrics, instruments, 

installations, construction, buildings etc. including all mechanical, electrical & civil 
engineering works covered under the scope of work of contractor shall be 
subjected to inspection & testing by the Department for its material, quality, 
workmanship and the performance. The contractor shall arrange and carryout all 
such inspection, testing, trial run etc. and demonstrate in presence of the 
Engineer-in-charge of the Department.  

 
16. The cost of such inspection, testing, trial run, demonstration etc. shall be borne 

by the contractor. All responsibility of such inspection, testing, trial run, 
demonstration etc. and any damage/loss that may cause directly or indirectly 
shall exclusively rest with the contractor. 

 
17. Such inspection, testing, trial run, demonstration etc. shall, however, not relieve 

the contractor of their liability for replacing/rectifying any defects, which may 
subsequently appear or be detected during erection and guarantee period. 

 
18. All equipments, sub-assembly and components, auxiliaries and accessories shall 

be tested at manufacturer’s workshop/site in accordance with relevant Indian 
Standards/International Standards. The contractor shall furnish all test 
certificates etc. related to the quality of all the materials to the Department along 
with the delivery of the materials at site without which no payment shall be 
released. However, such test certificates, quality assurance certificate shall not 
relieve the contractor of it’s obligation to replace forth with any 
instrument/materials found defective during tests at works / trial running 
period/guarantee period. 

 
19. Testing for performance of equipments shall be carried out and be checked with 

the approved parameters and performance characteristic curves for the purpose 
of acceptance. 

20. Reinforced cement concrete M-30 in all members in contact with water and 
members close to water like roof slab/dome etc. 
 

21. Any other RCC members shall be of minimum of M-20 grade. 
 
22. Electrical equipments/ installation: All the Electrical equipments/ 

installations shall be energy efficient and confirm to star rated/ BEE as 
applicable. The Electrical Power Factor should not be less than 0.92. 
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6.3. Specifications and Standards for Construction 
 

i) Drilling in the DI Distribution Pipe (100mm / 150 mm) and fixing of the Ductile    
Iron Tapping Saddle (Plastic Wrap).  The thread dimension shall confirm to IS 
554/ISO7.  Seal & pressure activated hydro-mechanical design.  It shall be 
counter gasket to provide a positive initial seal which increase in line of pressure. 

 
ii) Fixing Brass Ferrule confirming to IS.2692-1978 of 1/8” size with the Ductile Iron 

Tapping Saddle (Plastic Wrap). 
 

Note: 
  
1. Any item or any provision/requirement if not included in the Scope of work, but is 

necessary to be provided for the completion of the project and for its functional necessity, 
the contractor shall provide the same. No extra payment shall be admissible on this 
account. 
 

2. Not withstanding anything to the contrary contained in Paragraph 1 above, the following 
Specifications and Standards shall apply to the Water Supply Project, and for purposes of 
this Agreement, the aforesaid Specifications and Standards shall be deemed to be 
amended to the extent set forth below: 
 
[Deviations from the aforesaid Specifications and Standards shall be listed out here. Such 
deviations shall be specified only if they are considered essential in view of project-specific 
requirements.] 

 
 
 All provisions of the technical scope of work & terms & conditions of the 
contract have been read by Me/Us and I/We certify that I/We clearly understand 
them & agree to abide by them. 
 
 

Witness        Contractor 
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                                                      SCHEDULE – A 

STRUCTURE & ORGANISATION 

1. General Information             

a)       Name of Applicant 

 

b)       Head Office Address 

 

 

e-Mail Address: 

Telephone No.       Fax : 

Mobile Phone No. 

 

c) Regional Office Address (if any) 

 

 

e-Mail Address: 

Telephone No.       Fax : 

 

d) Local Office (if any) 

 

 

e-Mail Address: 

Telephone No.       Fax : 

 

e) Class of contractor / firm and year of incorporation  
(attach copy of certificate of registration) 

 

f)   Name and Address of Bankers 

 

g)      Main Lines of Business 
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2. STAFF PROPOSED FOR EXECUTION OF THE WORKS 

a) Office            

Name(s) Educational 
qualification 

Designation Relevant 
Experience 

Remarks 

     

 

b)  Key Engineering Personnel to be deployed at the site  

Sl. 
No. 

Name of Engineering 
Personnel to be deployed 

Educational 
qualification 

Experience Remark 

1.     
2.     
3.     
4.  

 
   

5.  
 

   

                                                                                                                                         
Note: BIO-DATA of each personnel shall be attached related with the    proposed 

site. 
A summary of the work experience of each key staff shall be attached. 
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SCHEDULE – B 

FINANCIAL STATEMENT 
[To be given separately for each constituent Firm] 

 
Financial statement shall be audited for five years by Regd. Chartered Accountant or 
competent financial organization / authority. The audit certificate should be included with 
the document. 
 

1)   Name of Applicant: 

 
2) Total annual turnover & Annual turnover in Construction Works, undertaken for each 

of the last five financial years.    
(Rs. In lakh) 

FINANCIAL 
YEAR 

Home 
 

Abroad Total 

Total 
Turnover 

Turnover 
in Const. 

Works 

Total 
Turnover 

Turnover 
in Const. 

Works 

Total 
Turnover 

Turnover 
in Const. 

Works 

2024-25  
 

     

2023-24  
 

     

2022-23  
 

     

2021-22  
 

     

2020-21  
 

     

 

3. Applicant’s specific financial arrangements (mention amount in Indian Rupees)  
a) Own Resources 

b) Bank Credits 

c) Others (specify) 

4.  Credit Facilities  :  

To be supported by certificate for the Bank in Scheduled ‘H’. 
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SCHEDULE – D 

WORK EXPERIENCE 
 
 

1.  Name of the firm : 

2.  Total number of years of experience: 

3.  List of the similar works executed during last 5 years.        (Rs. in lakh) 

Sl. 
No.

Name of 
the work/ 
location 

Agmt. No. 
& Dt. 

Name of 
the 

employer 

Value of 
Contract 

price 

Total 
Value of 

work 
executed 

Financial 
year-wise 
Computed 

amount  

Stipulated 
date of 

commence-
ment 

Stipulated 
date of 

completion 

Actual date 
of 

completion 

Reasons 
for delay 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
           

           

           

           

           

           

           

NB: Certification of the employer not below the rank of Executive Engineer/equivalent is to be furnished in support of the 
above claim. 
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4.  Approximate value of existing commitment and ongoing works:      (Rs. in lakh)  

Description 
of work 

Place Name of 
employer 

Contract 
No 

Contract 
value 

Stipulated period of 
completion (indicate date of 

commencement & 
completion) 

Balance value of 
work to be 
executed 

Remarks 

1 2 3 4 5 6 7 8 
        

        

        

        

        

        

        

        

        

        

NB: Certification by the engineer in charge not below the rank Executive Engineer/equivalent in support of the above claim 
should be furnished.  
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5.  Works for which bid already submitted but not finalized.      (Rs. in lakh) 

Description 
of work 

Place of 
work 

Name & address of 
employer 

Estimated 
cost of 
work 

Offer valued 
by the bidder 

Stipulated 
period  

of completion 

Date on which  
decision 

expected. 

Remarks 

1 2 3 4 5 6 7 8 
        

        

        

        

        

        

        

        

 
Note: - a) Certificate from the employers not below the rank of Executive Engineer or equivalent may be attached 
  b) Non-disclosure of any information in the schedule will result in disqualification of the firm. 
 
3. Bid Capacity Calculation (Refer clause 32.3 of Section 2 (B) of DTCN). 

A = Maximum value of works executed in any one year during the  

last five years (updated to the current price level)= Rs.. ________ lakhs. 

B= Value of current price level of the existing commitments  

and ongoing works to be completed during the next years = Rs. _________lakhs 

 N= Number of years prescribed for completion of the works for which the bids are invited = NA 

Assessed Available Bid Capacity = (AxNx2-B)  Rs NA lakh 
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SCHEDULE –E 

INFORMATION REGARDING CURRENT LITIGATION, 
DEBARRING / EXPELLING OF TENDER OF ABANDONMENT OF 

WORK BY TENDER 
 

1.(a) Is the applicant currently involved in any litigation relating to any contract works  - 

Yes/No 

(b) If yes, give details 

 

 

 

 

2.(a)  Has the applicant or any of its constituent partners have been debarred / expelled by 

any agency in India during the last 5 years  - Yes/No 

(b)  If yes, give details 

 

 

 

 

3 (a) Has the applicant or any of its constituent partners failed to perform/absconded/ 

rescinded on any contract work in India during the last 5 years - Yes/No 

(b)  If yes, give details 

 

 

 

 

Note :  If any information in this schedule is found to be incorrect or concealed pre-
qualification application will be summarily rejected. 
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SCHEDULE – F 

 

(Applicable where the proposed works covers Electrical Items of works only) 
 
 

1.  The Registered Manufacturers / Authorized Dealers / Authorized Distributors of Silent 

Diesel Generator sets of different capacity / Electrical Contractors shall have valid H.T. 

license. 

 

2.  If not, collaboration with contractor having Electrical license of equivalent capacity 

issued by licensing authority is to be furnished. 
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SCHEDULE – G 

AFFIDAVITS / DECLARATION 

1.  I/We have read the instructions appended in the DTCN. 
 
2.  I/We agree that the decision of the Govt. of Odisha in selection of contractors will be 

final and binding upon me/us. 
 
3. All the information furnished herewith are correct to the best of my/our knowledge and 

belief.  In case of any information or documents furnished found to be false or 
incorrect, I / we have no objection if my / our tender is rejected. 

 
4.  I/We agree that I/We have no objection if inquiries are made about construction work 

and its related areas regarding all projects and works listed by us in the accompanying 
sheets or any other enquiry on information furnished herewith in the accompanying 
sheets. 

 
5.  I/We agreed that I/We have no objection if our past construction works are inspected 

by any authority of Govt. of Odisha to assess the quality of construction. 
 

 

 

Date: 

Place:          Signature 
            Name & Designation 
        Name of the organisation 
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SCHEDULE – H 
 

(Refer: Schedule “B” Item – 4) 

 

FORM OF SOLVENCY CERTIFICATE FROM A SCHEDULE BANK 
 

 

This is to certify that to the best of our knowledge and information M/s./Sri 

…………………………………………………..…………………… having marginally noted address a 

customer of our bank and are/is respectable and can be treated as good for any engagement 

upto a limit of Rs.…………………………………………………………………………… (Rupees 

………………….……………………………………………………………………….) 

 

            Signature 

 

 

         For the Bank 

Note :  In case of partnership firm, certify names of all partners as recorded with the Bank. 
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SCHEDULE – I 

 

ANY OTHER INFORMATION, IF ANY 
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SCHEDULE – J 
Deleted 



 

74 
 

SCHEDULE – K 
 

FORM OF BANK GUARANTEE 
[Additional Performance Security] 

 
To 
The General Manager, 
WATCO Division, Rourkela. 
 
WHEREAS: 
(A) ___________________________________________ [name and address of contractor] 

(hereinafter called the “Contractor") has executed an agreement (hereinafter 

called the “Agreement”) with the [General Manager WATCO Division , 

Rourkela representing CEO, WATCO, Bhubaneswar], (hereinafter called the 

“Authority”) for the construction of the work “ Enhancement of contract demand 

& provision of new transformer inside the premises of WTP, Ranibagicha, 

Sundargarh” subject to and in accordance with the provisions of the Agreement. 

 (B) The Agreement requires the Contractor to furnish a Performance Security for due and 

faithful performance of its obligations, under and in accordance with the Agreement, 

during the {Construction Period & Defects Liability Period} (as defined in the 

Agreement) in a sum of Rs.__________ Lakh (Rupees _______________  Lakh) (the 

“Guarantee Amount”). 

  (C) We, _______________________ through our branch at _________________ (the 

“Bank”) have agreed to furnish this bank guarantee (hereinafter called the “Guarantee”) 

by way of Additional Performance Security. 

 
NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms 
as follows: 
1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 

performance of the Contractor’s obligations during the {Construction Period & Defects 

Liability Period} under and in accordance with the Agreement, and agrees and 

undertakes to pay to the Authority, upon its mere first written demand, and without any 

demur, reservation, recourse, contest or protest, and without any reference to the 

Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount as the 
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Authority shall claim, without the Authority being required to prove or to show grounds 

or reasons for its demand and/or for the sum specified therein. 

 

2. A letter from the Authority, under the hand of an officer not below the rank of [General 

Manager, WATCO Division, Rourkela], that the Contractor has committed default in 

the due and faithful performance of all or any of its obligations under and in accordance 

with the Agreement shall be conclusive, final and binding on the Bank. The Bank further 

agrees that the Authority shall be the sole judge as to whether the Contractor is in 

default in due and faithful performance of its obligations during and under the 

Agreement and its decision that the Contractor is in default shall be final and binding on 

the Bank, notwithstanding any differences between the Authority and the Contractor, or 

any dispute between them pending before any court, tribunal, arbitrators or any other 

authority or body, or by the discharge of the Contractor for any reason whatsoever. 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the 

Bank were the principal debtor and any change in the constitution of the Contractor 

and/or the Bank, whether by their absorption with any other body or corporation or 

otherwise, shall not in any way or manner affect the liability or obligation of the Bank 

under this Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to 

proceed against the Contractor before presenting to the Bank its demand under this 

Guarantee. 

5. The Authority shall have the liberty, without affecting in any manner the liability of the 

Bank under this Guarantee, to vary at any time, the terms and conditions of the 

Agreement or to extend the time or period for the compliance with, fulfilment and/ or 

performance of all or any of the obligations of the Contractor contained in the 

Agreement or to postpone for any time, and from time to time, any of the rights and 

powers exercisable by the Authority against the Contractor, and either to enforce or 

forbear from enforcing any of the terms and conditions contained in the Agreement 

and/or the securities available to the Authority, and the Bank shall not be released from 

its liability and obligation under these presents by any exercise by the Authority of the 

liberty with reference to the matters aforesaid or by reason of time being given to the 
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Contractor or any other forbearance, indulgence, act or omission on the part of the 

Authority or of any other matter or thing whatsoever which under any law relating to 

sureties and guarantors would but for this provision have the effect of releasing the Bank 

from its liability and obligation under this Guarantee and the Bank hereby waives all of 

its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee or 

security now or which may hereafter be held by the Authority in respect of or relating to 

the Agreement or for the fulfilment, compliance and/or performance of all or any of the 

obligations of the Contractor under the Agreement. 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this 

Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force 

for the period specified in paragraph 8 below and unless a demand or claim in writing is 

made by the Authority on the Bank under this Guarantee all rights of the Authority under 

this Guarantee shall be forfeited and the Bank shall be relieved from its liabilities 

hereunder. 

8. The Guarantee shall cease to be in force and effect on   ****    $. Unless a demand or 

claim under this Guarantee is made in writing before expiry of the Guarantee, the Bank 

shall be discharged from its liabilities hereunder. 

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the 

previous express consent of the Authority in writing, and declares and warrants that it 

has the power to issue this Guarantee and the undersigned has full powers to do so on 

behalf of the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post 

addressed to the Bank at its above referred branch, which shall be deemed to have been 

duly authorized to receive such notice and to effect payment thereof forthwith, and if 

sent by post it shall be deemed to have been given at the time when it ought to have 

been delivered in due course of post and in proving such notice, when given by post, it 

shall be sufficient to prove that the envelope containing the notice was posted and a 

                                                           
$  Insert date being 30 (Thirty) Months from the date of issuance of this Guarantee (in accordance with Clause 23.4 of the 

Section 2(B) & Clause 6.22 of Section 6). 
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certificate signed by an officer of the Authority that the envelope was so posted shall be 

conclusive. 

11. This Guarantee shall come into force with immediate effect and shall remain in force and 

effect for up to the date specified in paragraph 8 above or until it is released earlier by 

the Authority pursuant to the provisions of the Agreement. 

 

Signed and sealed this ___________ day of ______________, 20______ at ________. 

 
 
 

SIGNED, SEALED AND DELIVERED 
For and on behalf of the Bank by: 
(Signature) 
(Name) 
(Designation) 
(Code Number) 
(Address) 

NOTES: 
(i) The bank guarantee should contain the name, designation and code number of the 

officer(s) signing the guarantee. 
(ii) The address, telephone number and other details of the head office of the Bank as well 

as of issuing branch should be mentioned on the covering letter of issuing branch. 
(iii) The stamp papers of appropriate value shall be purchased in the name of bank who 

issues the “Bank Guarantee”. 
(iv) The bank guarantee shall be from a Nationalised/ Scheduled Indian Bank with counter 

guaranteed by its branch at Bhubaneswar. 
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                                                                                                                                              SCHEDULE – L 
Form of Bid-Security Declaration 

 
(As per Finance Department O.M. No.8943 Dt.18.03.2021) 

 
Bid Identification No:- WATCO(W)- 09/2022-23 Dtd.21.05.2022. 

 
To 
         The General Manager, 
         WATCO Division, Rourkela. 
Sir, 
       I/We the under signed, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a  Bid-Security 
Declaration. 

 
    2. I/We accept that the Authority/ Employer/ Tender Inviting Authority shall cancel our empanelment, and / or 
suspend/ prohibit/ debar/ blacklist from participating in bidding in any contract of the State for a minimum period of 180 
days, if we are in breach of our obligation (s) under the bid conditions, because we: 
 

(a) have withdrawn our Bid prior to the expiry date of the bid validity specified in the Letter of Bid or any 
extended date provided by us; or 
 

       (b) having been notified of the acceptance of our Bid by the Employer prior to the expiry date the bid validity 
in the Letter of Bid or any extended date provided by us, 
 
i.     fail or refuse to furnish the performance Security and, Additional performance Security, if required in 
accordance with the ITB/ Terms of the Bid Document/RFP, or 
 
   ii.     fail to agree to the decisions of the contract negotiation meeting or  
 
   iii.    Fail or refuse to execute the Contract. 
 
3.  I/We understand this Bid-Security Declaration shall expire if we are not the successful Bidder, upon the earlier 
of your notification of the name of the successful Bidder, through award of contract (ii) after the expiry date of the 
Bid validity. 
 
4.  I/We also understand that this declaration has to be submitted along with the bid and claim in a subsequent 
date will not be considered by the tender inviting authority. 

Name of the Bidder*__________________________________ 

Name of the person duly authorized to sign the Bid on behalf of the Bidder**________________ 

Title of the person signing the Bid 

Signature of the person named above 

Date of Signature  

*: In the case of the Bid submitted by joint venture specify the name of the joint Venture as Bidder  

**: Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid 

    Note: In case of a Joint Venture, the Bid-Security Declaration must be in the name of all members to the Joint 
Venture that submits the bid]. 
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`  Appendix - I 
 

Executive Instruction regarding calling for and acceptance of 
tenders in e-Procurement in Govt. of Odisha. 

 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.07556900042013 (Pt-II) – 7885/W Dated 23.07.2013 
 

Sub: Codal Provision regarding e-Procurement 

 After introduction of e-procurement in Government of Odisha, necessary guidelines / 
procedures has been issued in Works Department Office Memorandum No.1027 dt.24.01.2009 
which consists of the procedural requirement for e-procurement of tenders. After careful 
consideration Government have been pleased to make following modifications to codal 
provisions by way of addition as Appendix – IX(A) of OPWD Code Vol.II) as follows: 

(Appendix-IX (A) of OPWD Code, Vol-II) 

Executive instructions regarding calling for and acceptance of 
tenders in e-Procurement. 

1. This office memorandum consists of the procedural requirement of e-procurement and 
shall be made part of the Detailed Tender Call Notice or Instruction to Bidder for all 
“works” tenders hoisted in the portal. 

2. The e-procurement portal of Government of Odisha is “https://tendersodisha.gov.in”. 

3. Use of valid Digital Signature Certificate of appropriate class (Class II or class III) issued 
from registered certifying authorities (CA) as stipulated by Controller of Certifying 
Authorities (CCA), Government of India such as   n-Code, Sify, TCS, MTNL, e-Mudhra is 
mandatory for all users. 

4. The DSC issued to the Department users is valid for the period of two years only. All the 
Department users are responsible to revalidate their DSC prior to expiry. 

5. For all purpose, the server time displayed in the e-Procurement portal shall be the time 
to be followed by all the users. 

6. Government after careful consideration have decided to hoist all tenders costing 10 lakhs 
or above in the e-procurement portal. This will be applicable across all Engineering 
Departments such as Works Department, Department of Water Resources, Rural 
Development and Housing & Urban Development Department. Government of Odisha 
also welcomes hoisting of tenders by any other departments, authority, corporations, 
local bodies etc. of the State with prior approval from Works Department.  Works 
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Department is the Nodal Department for the implementation of e-Procurement in the 
State. 

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/ OPWD 
code/ Accounts code/ Government statues including any amendments brought from time 
to time to suit to the requirement of the best national practice. 

8. Registration in the e-procurement portal is without levy of any charges but Government 
reserves the right to levy any charges for such value added services in future. 

9. Contractor not registered with Government of Odisha, can participate in the e-
Procurement after necessary enrolment in the portal but have to subsequently register 
themselves with the appropriate registering authority of the State Government before 
award of the work as per prevalent registration norms of the State. 

10. For the role management “Department” is the Administrative Department, Organisation 
or wing is the Chief Engineer or highest tender accepting authority or equivalent officer, 
Division is the Executive Engineer or equivalent Officer and Subdivision is the Assistant 
Engineer or equivalent officer. 

11. The e-Procurement software assigns roles for operation of the module for specific 
function. The terminologies used in the portal and their respective functions in the 
software are as follows. 

11.1  Application Administrator (NIC & State Procurement Cell) 

i.  Master Management 
ii.  Nodal Officer Creation 
iii.  Report Generation 
iv.  Transfer of Officer’s login ID. 
v.  Blocking & unblocking of officer’s and bidder’s login ID. 

11.2   Nodal Officer (At organization level not below the Superintending Engineer or 
equivalent rank) 

i.  Creation of Users 
ii.  Role Assignment 
iii.  Report Generation 
iv.  Transfer of Officer’s login ID. 
v.  Blocking & unblocking of officer’s Login ID. 

11.3   Procurement Officer Publisher (Officer having tender inviting power at any 
level) 

i.  Publishing of Tender 
ii.  Publishing of Corrigendum / addendum / cancellation of Tender 
iii.  Bid Clarification 
iv.  Uploading of Pre-Bid minutes. 
v.  Report generation. 

11.4   Procurement Officer Administrator (Generally sub-ordinate officer to Officer 
Inviting Tender) 

i.  Creation of Tender 
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ii.  Creation of Corrigendum / addendum / cancellation of Tender 
iii.  Report generation. 

11.5   Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting 
Tender) 

i.  Opening of Bid 

11.6   Procurement Officer Evaluator (Generally Sub-Ordinate Officer to Officer 
Inviting Tender) 

i.  Evaluating Bid 

11.7   Procurement Officer-Auditor (Procurement Officer Publisher and/or Accounts 
Officer / Finance Officer) 

 
i.  To take up auditing 

12. NOTICE INVITING BID (NIB) or INVITATION FOR BID (IFB): 

12.1  The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard 
formats as applicable to conventional Bids and will be finalized / approved by 
the officers competent as in the case of conventional Bids. 

12.2  The officers competent to publish NIB in case of conventional Bids will host the 
NIB in portal. Simultaneously, a notification should also be published in the 
newspapers, as per existing rules preferably, in the following format, to effect 
economy:- 

 
Government of Odisha “e” procurement Notice 

Bid Identification No.--------------------------- 
1.  Name of the work:   ………………………………………………. 
2.  Estimated cost:  Rs. ………………………………………………… 
3.  Period of completion ------------------------------------------------------ 
4.  Date & Time of availability of bid document in the portal ________________ 
5.  Last Date / Time for receipt of bids in the portal ______________________ 
6.  Name and address of the O.I.T.:………………………………………..      
Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in” 

12.3  The tender documents published by the Tender Inviting Officer (Procurement 
Officer Publisher) in the website https://tendersodisha.gov.in will appear in the 
“Latest Active Tender”. The Bidders/ Guest Users can download the Bid 
documents only after the due date & time of sale. The publication of the tender 
will be for specific period of time till the last date of submission of bids as 
mentioned in the ‘Notice inviting Bid’ after which the same will be removed 
from the list of “Latest Active tenders”. 

13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 

13.1  The Procurement Officer Publisher (Officer Inviting Tender) shall publish any 
addendum/ corrigendum/ cancellation of tender in the website 
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https://tendersodisha.gov.in, notice board and through paper publication and 
such notice shall form part of the bidding documents. 

13.2  The system generates a mail to those bidders who have already uploaded their 
tenders and those bidders if they wish can modify their tenders. The bidders 
are required to watch the website till last date and time of bid submission for 
any addendum/ corrigendum/ cancellation thereof. Tender Inviting Authority is 
not responsible for communication failure of system generated mail.  

14.  CREATION AND PUBLISHING OF BID: 

14.1 All the volumes/documents shall be uploaded in the portal by the tender creating 
officer (Procurement Officer Administrator) and published  by the Officer Inviting 
Tender (Procurement Officer Publisher) using their DSCs in appropriate format so 
that the document is not tampered with 

14.2 The tender document comprise the notice inviting tender, bid document/ SBD, 
drawings in .pdf format and the schedule of quantities / BoQ in .xls format to be 
uploaded by the Officer Inviting Tender. 

14.3 Procurement Officer Administrator creates tender by  filling up the following 
forms: 

i. BASIC DETAILS 
ii. COVER CONTENT: The Procurement officer Administrator should briefly describe 

the name and type of documents to be uploaded by the bidder in the following 
format: 
(a) For Single Cover/Packet: 

Sl No Cover Type Document Description Type 
1 Fee/ 

Prequal/ 
Technical/ 
Finance 

Tender Cost, EMD, VAT, PAN, Contractor RC .pdf 
Affidavits, undertakings and any other 
document as per SBD/DTCN. 

.pdf 

BoQ .xls 
 

(b) For Two Cover/Packet: 
Sl No Cover Type Document Description Type 

1 Fee/ 
Prequal/ 
Technical 

Tender Cost, EMD, VAT, PAN, Contractor RC .pdf 
Affidavits, undertakings and any other 
document as per SBD/DTCN. 

.pdf 

2 Finance BoQ .xls 
Special condition if any specifically mentioned 
by Officer Inviting Tender 

.pdf 

 
iii. TENDER DOCUMENT: The Procurement Officer Administrator should upload the 

NIT in .pdf format. 

iv. WORK ITEM DETAILS 

v. FEE DEATILS: The Procurement Officer Administrator should mention the cost of 
tender paper and EMD amount as laid down in DTCN/SBD. 
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vi. CRITICAL DATES: The Procurement Officer Administrator should mention the 
critical dates of tender such as publishing date, document download start date & 
end date, seek clarification start date & end date (optional), bid submission start 
date & closing date, bid opening date as per DTCN/SBD. 

vii. BID OPENER SELECTION: The Procurement Officer creator can select two / three 
/ four bid openers for a particular bid.  If required the bid openers can also be 
selected within an organization from other procurement units (Circles /Divisions). 

viii. WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload 
the digitally signed tender document (SBD/DTCN) or any other addition 
document/drawings in .pdf format and Bill of Quantities in .xls format.  

ix.  PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the 
tender using his/her DSC after detail scrutiny of the fields created and 
documents uploaded by the Procurement Officer Administrator. Procurement 
Officer Publisher can publish tenders for multiple procurement units using 
multiple DSCs procured for each post separately. After being relieved from the 
additional charges he has to surrender the additional DSCs to the Nodal Officer 
of the concerned organisation. 

15. PARTICIPATION IN BID: 

15.1 PORTAL  REGISTRATION: The Contractor/Bidder intending to participate in the bid 
is required to register in the portal using his/her active personal/official e-mail ID as 
his/her Login ID and attach his/her valid Digital signature certificate (DSC) to 
his/her unique Login ID. He/She has to submit the relevant information as asked for 
about the firm/contractor. The portal registration of the bidder/firm is to be 
authenticated by the State Procurement Cell after verification of original valid 
certificates/documents such as (i) PAN and (ii) Registration Certificate (RC) / VAT 
Clearance Certificate (for procurement of goods) of the concerned bidder. The time 
period of validity in the portal is at par with validity of RC/ VAT Clearance. Any 
change of information by the bidder is to be re-authenticated by the State 
Procurement Cell. After successful authentication bidder can participate in the 
online bidding process. 

15.1.1 Bidders participating through Joint Venture shall declare the authorised 
signatory through Memorandum of Understanding duly registered and enrol 
in the portal in the name and style of the Joint venture Company. It is 
mandatory that the DSC issued in the name of the authorised signatory is 
used in the portal. 

15.1.2 Any third party/company/person under a service contract for operation of 
e-Procurement system in the State or his/their subsidiaries or their parent 
companies shall be ineligible to participate in the procurement process that 
are undertaken through the e-Procurement system irrespective of who 
operates the system. 

15.2 LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her Login 
ID and password. The system will again ask to select the DSC and confirm it with 
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the password of DSC as a second stage authentication. For each login, a user’s DSC 
will be validated against its date of validity and also against the Certificate 
Revocation List (CRL) of respective CAs stored in system database. The system 
checks the unique Login ID, password and DSC combination and authenticates the 
login process for use of portal.  

15.3 DOWNLOADING OF BID: The bidder can download the tender of his choice and 
save it in his system and undertake the necessary preparatory work off-line and 
upload the completed tender at his convenience before the closing date and time of 
submission. 

15.4 CLARIFICATION ON BID: The bidder may ask question related to tender online in 
the e-procurement portal using his/her DSC; provided the questions are raised 
within the period of seeking clarification as mentioned in tender call notice/Bid. The 
Officer Inviting the Bid / Procurement Officer-Publisher will clarify queries related to 
the tender. 

15.5 PREPARATION OF BID 

15.5.1 The bids may consist of general arrangements drawings or typical or any 
other drawings relevant to the work for which bid has been invited. Bidder 
may download these drawings and takeout print for detail study and 
preparation of his bid. Any other drawings and documents pertaining to the 
works available with the Officer Inviting The bid will be open for inspection 
by the bidders. 

15.5.2 The Bidder shall go through the Bid carefully and list the documents those 
are asked for submission. He shall prepare all documents including cost of 
Bid Document, Bid Security, Declaration form, price bid etc. and store in the 
system. 

15.6 PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENTS: 

15.6.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount 
mentioned under NIT/Contract Data. The bidder shall scan all the 
written/printed pages of the bid security and up load the same in portable 
document format (PDF) to the system in designated place of the technical 
BID. Furnishing scanned copy of such documents is mandatory otherwise 
his/her bid shall be declared as non-responsive and liable for rejection.  

15.6.2 The EMD or Bid Security payable along with the bid is 1% of the estimated 
contract value (ECV) or as mentioned in the bid document. The validity 
period of the EMD or Bid Security shall be as mentioned in the bid document. 
Any bid not accompanied by an acceptable Bid Security and not secured as 
indicated in the bid document shall be rejected as non-responsive. The bid 
security shall be retained till such time the successful bidder furnishes Initial 
Security Deposit (ISD) or Performance Security acceptable to the Officer 
Inviting the Bid. Failure of the successful Bidder to comply with the 
requirements shall constitute sufficient grounds for cancellation of the award 
and forfeiture of the Bid Security. The Bid security in the form of FD / BG 
shall be from a Nationalized Bank valid for a period of 45 days beyond the 
validity of the bid. Bid security in other form is acceptable if the bid 
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documents provides for it.  
15.6.3 The Fixed Deposit / Bank Guarantee or any other form as mentioned in 

detailed tender call notice in respect of Earnest Money Deposit / Bid Security 
and the Bank Draft in respect of cost of Bid are to be scanned and up loaded 
in portable document format (PDF) along with the bid. 
 

15.6.4 The tender accepting authority will verify the originals of all the scanned 
documents of the successful lowest bidder only within 5 days of opening of 
the tender. In the eventuality of failure on the part of the lowest successful 
bidder to produce the original documents, he will be debarred in future from 
participating in tender for 3 years and will be black listed by the competent 
authority. In such a situation, successful L-2 bidder will be required to 
produce his original documents for consideration of his tender at the 
negotiated rate equal to L1 bidder. 

15.6.5 Contractor exempted from payment of EMD will be able to participate in the 
tender directly by uploading documentary evidences towards his eligibility for 
such exemption.  

15.6.6 Government of Odisha has been actively considering integrating e-payment 
gateway in to the portal for payment of Cost of Bid and Bid Security/ Earnest 
Money Deposit. The process of using e-payment gateway shall be issued 
separately after it is established. 

16.  SUBMISSION OF BID: 

16.1 The bidder shall carefully go through the tender and prepare the required 
documents. The bid shall have a Technical Bid & a Financial Bid.  The Technical bid 
generally consist of cost of Bid documents, EMD/ Bid Security, VAT, PAN / TIN, 
Registration Certificate, Affidavits, Profit Loss statement, Joint venture agreement, 
List of similar nature of works, work in hand, list of machineries, and any other 
information required by Officer InvitingTender. The Financial Bid shall consist of the 
Bill of Quantities (BOQ) and any other price related information/undertaking 
including rebates. 

16.2 Bidders are to submit only the original BoQ (in .xls format) uploaded by 
Procurement Officer Publisher (Officer Inviting Tender) after entering the relevant 
fields without any alteration/ deletion / modification. Multiple BoQ submission by 
bidder shall lead to cancellation of bid. In case of item rate tender, bidders shall fill 
in their rates other than zero value in the specified cells without keeping it blank. In 
the percentage rate tender the bidder quoting zero percentage is valid and will be 
taken at par with the estimated rate of the work put to tender. 

16.3 The bidder shall upload the scanned copy/copies of document in support of 
eligibility criteria and qualification information in prescribed format in Portable 
Document Format (PDF) to the portal in the designated locations of Technical 
Bid. 

16.4 The bidder shall write his name in the space provided in the specified location in the 
Protected Bill of Quantities (BoQ) published by the Officer Inviting Tender. The 
bidder shall type rates in figure only in the rate column of respective item(s) 
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without any blank cell in the rate column  in case of item rate tender and type 
percentage excess or less up to two decimal place only in case of percentage rate 
tender. 

16.5 The bidder shall log on to the portal with his/her DSC and move to the desired 
tender for up loading the documents in appropriate place one by one 
simultaneously checking the documents.  

16.5.1 Bids cannot be submitted after due date and time. The bids once submitted 
can not be viewed, retrieved or corrected. The Bidder should ensure 
correctness of the bid prior to uploading and take print out of the system 
generated summary of submission to confirm successful uploading of bid. 
The bids can not be opened even by the OIT or the Procurement Officer 
Publisher/ opener before the due date and time of opening. 

16.5.2 Each process in the e-procurement is time stamped and the system can 
detect the time of log in of each user including the Bidder. 

16.5.3 The Bidder should ensure clarity/legibility of the document uploaded by him 
to the portal. 

16.5.4 The system shall require all the mandatory forms and fields filled up by the 
contractor during the process of submission of the bid/tender. 

16.5.5 The bidder should check the system generated confirmation statement on 
the status of the submission. 

16.5.6 The Bidder should upload sufficiently ahead of the bid closure time to avoid 
traffic rush and failure in the network. 

16.5.7 The Tender Inviting Officer is not responsible for any failure, malfunction or 
breakdown of the electronic system used during the e-procurement process. 

16.5.8 The Bidder is required to upload documents related to his eligibility criteria 
and qualification information and Bill of Quantity duly filled in. It is not 
necessary for the part of the Bidder to up-load the drawings and the other 
Bid documents (after signing) while uploading his bid. It is assumed that the 
bidder has referred all the drawings and documents uploaded by the Officer 
Inviting the Bid. 

16.5.9 The Bidder will not be able to submit his bid after expiry of the date and time 
of submission of bid (server time). The date and time of bid submission shall 
remain unaltered even if the specified date for the submission of bids 
declared as a holiday for the Officer Inviting the Bid. 

16.6 SIGNING OF BID:   The ‘online bidder’ shall digitally sign on all statements, 
documents, certificates uploaded by him, owning responsibility for their correctness 
/ authenticity as per IT ACT 2000. If any of the information furnished by the bidder 
is found to be false / fabricated / bogus, his EMD/Bid Security shall stand forfeited 
& his registration in the portal shall be blocked and the bidder is liable to be 
blacklisted. 

17.  SECURITY OF BID SUBMISSION: 

17.1 All bid uploaded by the Bidder to the portal will be encrypted. 

17.2  The encrypted Bid can only be decrypted / opened by the authorised openers on or 
after the due date and time. 
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18. RESUBMISSION AND WITHDRAWAL OF BIDS: 

18.1 Resubmission of bid by the bidders for any number of times before the final date 
and time of submission is allowed. 

18.2 Resubmission of bid shall require uploading of all documents including price bid 
afresh. 

18.3 If the bidder fails to submit his modified bids within the pre-defined time of receipt, 
the system shall consider only the last bid submitted. 

18.4 The bidder should avoid submission of bid at the last moment to avoid system 
failure or malfunction of internet or traffic jam or power failure etc. 

18.5 The Bidder can withdraw his bid before the closure date and time of receipt of the 
bid by uploading scanned copy of a letter addressing to the Procurement Officer 
Publisher (Officer Inviting Tender) citing reasons for withdrawal. The system shall 
not allow any withdrawal after expiry of the closure time of the bid. 

19. OPENING OF THE BID: 

19.1 Bid opening date and time is specified during tender creation or can be extended 
through corrigendum. Bids cannot be opened before the specified date & time. 

19.2 All bid openers have to log-on to the portal to decrypt the bid submitted by the 
bidders. 

19.3 The bidders & guest users can view the summary of opening of bids from any 
system. Contractors are not required to be present during the bid opening at the 
opening location if they so desire. 

19.4  In the event of the specified date of bid opening being declared a holiday for the 
Officer Inviting the Bid, the bids will be opened at the appointed time on the next 
working day. 

19.5 Combined bid security for more than one work is not acceptable.  

19.6 The electronically submitted bids may be permitted to be opened by the predefined 
Bid opening officer from their new location if they are transferred after the issue of 
Notice Inviting Bid and before bid opening. Further, action on bid documents shall 
be taken by the new incumbent of the post. 

19.7 In case of non-responsive tender the officer inviting tender should complete the e-
Procurement process by uploading the official letter for cancelled / re-tender. 

20. EVALUATION OF BIDS : 

20.1 All the opened bids shall be downloaded and printed for taking up evaluation. The 
officer authorized to open the tender shall sign and number on each page of the 
documents downloaded and furnish a certificate that “the documents as available in 
the portal containing ______  nos. of pages”. 

20.2 The bidder may be asked in writing/ online (in their registered e-mail ids) to clarify 
on the uploaded documents provided in the Technical Bid, if necessary, with 
respect to any doubts or illegible documents. The Officer Inviting Tender may ask 
for any other document of historical nature during Technical Evaluation of the 
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tender. Provided in all such cases, furnishing of any document in no way alters the 
Bidder’s price bid. Non submission of legible documents may render the bid non-
responsive. The authority inviting bid may reserve the right to accept any additional 
document.  

20.3 The bidders will respond in not more than 7 days of issue of the clarification letter, 
failing which the bid of the bidder will be evaluated on its own merit. 

20.4 The Technical evaluation of all the bids shall be carried out as per information 
furnished by Bidders. 

20.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive 
bidders. 

20.6 The financial bids of the technically responsive bidders shall be opened on the due 
date of opening. The Procurement Officer-Openers shall log on to the system in 
sequence and open the financial bids.  

20.6.1 The Financial Bid will be opened on the notified date & time in the presence 
of bidders or their authorised representative who wish to be present. 
 

20.6.2 At the time of opening of “Financial Bid”, bidders whose technical bids were 
found responsive will be opened. 

20.6.3 The responsive bidders’ name, bid prices, item wise rates, total amount of 
each item in case of item rate tender and percentage above or less in case of 
percentage rate tenders will be announced. 

20.6.4 Procurement Officer-Openers shall sign on each page of the downloaded BoQ 
and the Comparative Statement and furnish a certificate to that respect. 

20.6.5 Bidder can witness the principal activities and view the documents/summary 
reports for that particular work by logging on to the portal with his DSC from 
anywhere. 

20.6.6 System provides an option to Procurement Officer Publisher for reconsidering 
the rejected bid with the approval of concern Chief Engineer / Head of 
Department. 

21. NEGOTIATION OF BIDS: 

21.1 For examination, evaluation, and comparison of bids, the officer inviting the bid 
may, at his discretion, ask the     lowest bidder for clarification of his rates including 
reduction of rate on negotiation and breakdown of unit     rates. 

22. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

22.1 The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry 
of the validity period by cable, telex or facsimile or e-mail confirmed by registered 
letter. This Letter of Acceptance will state the sum that the Engineer-in-Charge will 
pay the contractor in consideration of execution & completion of the Works by the 
contractor as prescribed by the contract & the amount of Performance Security and 
Additional Performance Security required to be furnished. The issue of the letter of 
Acceptance shall be treated as closure of the Bid process and commencement of 
the contract. 
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22.2 The Contractor after furnishing the required acceptable Performance Security & 
Additional Performance Security, “Letter to Proceed” or “Work Order” shall be 
issued by the Engineer-in-Charge with copy thereof to the Procurement Officer –
Publisher. The Procurement Officer-Publisher shall up load the summary and 
declare the process as complete. 

22.3  If the L-1 bidder does not turn up for agreement after finalization of the tender, 
then he shall be debarred from participation in bidding for three years and action 
will be taken to blacklist the contractor. Besides the consortium / JV / firm where 
such an agency / firm already happens to be or is going to be a 
partner/member/proprietor, he/ they shall neither be allowed for participation in 
bidding  for three years nor his/ their application will be considered for registration 
and action will be initiated to blacklist him / them. In that case, the L-2 bidder, if 
fulfils other required criteria, would be called for drawing agreement for execution 
of work subject to condition that the L-2 bidder negotiates at par with the rate 
quoted by the L-1 bidder, otherwise the tender will be cancelled. 

 
23. BLOCKING OF PORTAL REGISTRATION: 

23.1 If the Registration Certificate of the Contractor is cancelled /suspended by the 
registering authority/ blacklisted by the competent authority his portal registration 
shall be blocked automatically on receipt of information to that effect. 

23.2 The portal registration blocked in the ground mentioned in the above Para-23.1 
shall be unblocked automatically in receipt of revocation order of cancellation / 
suspension/ blacklisting from the concerned authority.  

23.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to 
the concerned contractor who in turn shall furnish his reply, if any, within a 
fortnight from the date of issue of show cause notice. Thereafter the Officer 
Inviting Tender is required to issue an intimation to the defaulting bidder about his 
unsatisfactory reply and recommend to the Chief Manager (Tech.) for blocking of 
portal registration within 10 days of intimation to the defaulting bidder regarding his 
unsatisfactory reply with intimation to the Registering Authority and concerned 
Chief Engineer/ Heads of Office if any of the following provisions are violated. 

23.3.1 Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid 
Security) instruments before the designated officer within the stipulated date 
and time. 

23.3.2 Backs out from the bid on any day after the last date of receipt of tender till 
expiry of the bid validity period. 

23.3.3 Fails to execute the agreement within the stipulated date. 
23.3.4 If any of the information furnished by the bidder is found to be false / 

fabricated / bogus. 

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager 
(Tech.), State Procurement Cell, Odisha for blocking of portal registration of bidder 
and simultaneously action shall also be initiated by OFFICER INVITING TENDER for 
blacklisting as per Appendix- XXXIV of OPWD Code, Volume-II. 
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24. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION: 

24.1 UNBLOCKING OF PORTAL REGISTRATION: 

Unblocking of portal registration of a contractor shall be done by a Committee 
consisting of the following members. 
EIC (Civil)-cum-CPO,             - Chairman 
Engineer-in-Chief (WR)           -  Member 
Concerned Chief Engineer        - Member 
Sr. Manager (Finance), SPC      - Member 
Officer Inviting Tender    - Member  
Chief Manager (Technical), SPC - Convener 

24.2 The Chief Manager (Tech), State Procurement Cell will be the convener and he will 
maintain all records for this purpose. The Committee shall meet not less than once 
in a month if required & shall consider the recommendation of the officer inviting 
tender for unblocking of portal registration. The quorum of the meeting will be four. 

24.3 The minimum period of blocking of Portal Registration shall in no case be less than 
90 days. After blocking of Portal Registration, the Contractor whose Portal 
Registration has been blocked may file application to the concerned officer inviting 
tender showing sufficient ground for unblocking of his portal registration along with 
a Treasury Challan showing deposit of Rs. 10,000/- (Rupees ten thousand) only 
(non-refundable) under the head of accounts ‘0059 - Public Works’ as processing 
fees. The officer inviting tender shall forward the application filed by the contractor 
to the Chief Manager (Tech), State Procurement Cell.  
 

24.4 On receipt of recommendation from the concerned Chief Engineer along with the 
copy of challan as mentioned above, the Chief Manager (Tech) being the member 
Convener of the Committee shall place the case before the Committee for 
examination and taking a decision in this regard. After examination the Committee 
may recommend for unblocking of the portal registration of said contractor if the 
Committee is satisfied that the fault committed by the contractor is either 
unintentional or done for the first time. 
 

24.5 After scrutiny by the State Procurement Cell if it is found that the portal registration 
of a contractor has been blocked for the 2nd time the Chief Manager (Tech), SPC 
may not consider his case to be placed before the Committee and may advice the 
concerned officer inviting tender to issue show cause notice to the contractor 
asking him to explain as to why his portal registration shall not remain blocked. On 
receipt of show cause reply from the contractor the officer inviting tender shall 
examine the same & if considered proper he may report to the Chief Manager 
(Tech), SPC along with his views furnishing the copy of the show cause reply for 
placement of the same before the Committee for taking a decision in respect of 
blocking/ unblocking. If the Committee found that the contractor is in habit of 
committing such fault again and again intentionally the committee may advice the 
concerned officer inviting tender to initiate proceeding for blacklisting as per the 
existing rule. 
1. These amendments shall take effect from the date of issue of the order. 
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2. This amendment is an addition to the existing provision and will be placed 
below Appendix-IX to OPWD Col, Vol-II. 

3. Accordingly Office Memorandum No.1027 dt.24.01.2009 stands modified. 
4. This has been concurred in by the Finance Department vide their UOR No.3-

WF-1 dt.04.01.2013. 
 

    Sd/19.07.2013 
      E.I.C-cum-Secretary to Govt. 
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Appendix – II 
 

Online Receipt of Tender Paper Cost & Earnest Money Deposit 
 through e-Procurement Portal  

as per Works Department Letter No.17276/W Dt.06.12.2017 
 

Government of Odisha 
Works Department 

*** 
Office Memorandum 

File No.07556900012016–17254/W Dt.05.12.2017 
 

Sub: Electronic receipt, accounting and reporting of Cost of Tender 
Paper and Earnest Money Deposit on submission of bids. 

 
1. The State Government have formulated rules and procedures for Electronic receipt, 

accounting and reporting of the receipt of Cost of Tender Paper and Earnest Money 
Deposit on submission of bids through the e-procurement portal of Government of 
Odisha i.e. "https://tendersodisha.gov.in". 
 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI 
payment gateway. Now it has been decided to introduce electronic receipt of Cost of 
Tender Paper and Earnest Money Deposit on submission of bids through 
payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all 
Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies and 
Local Bodies etc. in phases (ANNEXURE-I). The process outline as well as accounting 
and reporting structure are indicated below : 
a)  It will be carried out through a single banking transaction by the bidder for 

multiple payments like Cost of Tender Paper and Earnest Money Deposit 
on submission of bids. 

b)  Various payment modes like Internet banking/ NEFT/RTGS of Designated 
Banks and their Aggregator Banks as well can be accessed by the intending 
bidders. 

c)  Reporting and accounting of the e-receipts will be made from a single source. 
d)  Credit of receipts into the Government accounts and to the designated Bank 

account of the participating entities indicated in Para 2 above would be faster. 
 

3.  Only those bidders who successfully remit their Cost of Tender Paper and Earnest 
Money Deposit on submission of bids would be eligible to participate in the 
tender/bid process. The bidders with pending or failure payment status shall not be 
able to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the 
designated Banks shall not be held responsible for such pendency or failure. 
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4.  Banking arrangement: 
a)  Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being 

integrated with e-Procurement portal of Government of Odisha 
(https://tendersodisha.gov.in) 

b)  The Designated Banks participating in Electronic receipt, accounting and 
reporting of Cost of Tender Paper and Earnest Money Deposit on 
submission of bids will nominate a Focal Point Branch called e-FPB, who is 
authorized to collect and collate all e-Receipts. Each such branch will act as the 
Receiving branch and Focal Point Branch notwithstanding the fact that the bidder 
might have debited his account in any of the bank's branches while making 
payment. 

 
5.  Procedures of bid submission using electronic payment of tender paper cost 

and EMD by bidder: 
a)  Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-

Procurement portal (https://tendersodisha.gov.in) using his/her digital signature 
certificate and then search and then select the required active tender from the 
"Search Active Tender" option. Now, submit button can be clicked against the 
selected tender so that it comes to the "My Tenders" section. 

 

b)  Uploading of Prequalification/Technical/Financial bid: The bidders have 
to upload the required Prequalification /Technical/Financial bid, as mentioned in 
the bidding document and in line with Works Department office memorandum 
no.7885, dt.23.07.2013. 

 

c)  Electronic payment of tender paper cost and EMD: Then the bidders have 
to select and submit the bank name as available in the payment options 

i. A bidder shall make electronic payment using his/her internet banking enabled 
account with designated Banks or their aggregator banks. 

ii. A bidder having account in other Banks can make payment using NEFT/RTGS 
facility of designated Banks. 

 Online NEFT/RTGS payment using internet banking of the bank in which the 
bidder holds his account, by adding the account number as mentioned in the 
challan as an interbank beneficiary. 
 

d)  Bid submission: Only after receipt of intimation at the e-Procurement portal 
regarding successful transaction by bidder the system will activate the 'Freeze 
Bid Submission' button to conclude the bid submission process. 

 

e)  System generated acknowledgement receipt for successful bid 
submission: System will generate an acknowledgement receipt for successful 
bid submission. The bidder should make a note of 'Bid ID' generated in the 
acknowledgement receipt for tracking their bid status. 

 
 

6.  Settlement of Cost of Tender Paper; 
a)  Cost of Tender Paper: In respect of Government receipts on account of Cost 

of Tender Paper, the e-Procurement portal shall generate a MIS for the State 
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Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender 
paper collected with reference to Bid Identification Number. The State 
Procurement Cell shall generate Bank-wise-head-wise challans separately for 
Cost of Tender Paper and instruct the designated Banks to remit the money to 
the State Government account under different heads. In respect of the cost of 
tender paper received through the e-procurement portal, the remittance to the 
Cyber Treasury account will be made to the Head of Account 0075-Misc, General 
Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper. 

 

b)  For the time being, the State Procurement Cell (SPC) will use over the counter 
payment facility of the Odisha Treasury portal. Thereafter, remittance through 
NEFT & RTGS will be facilitated through the Odisha Treasury portal. 

c)  Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and 
Local Bodies etc., Cost of Tender Paper, the e-Procurement portal shall 
generate a MIS for the State Procurement Cell (SPC). The MIS will contain an 
abstract of the cost of tender paper collected with reference to Bid 
Identification Number. The State Procurement Cell shall generate Bank-wise 
list of challans and instruct the designated Banks to remit the money through the 
Odisha Treasury portal. The cost of tender papers will be credited to the 
registered Bank account of the concerned State PSUs, Statutory Corporations, 
Autonomous Bodies and Local Bodies etc. 

 

d)  Bank will refund (in case the Tender Inviting Authority (TIA) issues such 
instructions) the tender fee, EMD to the bidder, in case the tender is cancelled 
before opening of Bid as per direction received from TIA through e-procurement 
system. 

 

e)  Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and 
Earnest Money Deposit on submission of bids is enclosed in the Annexure. 

 

7.  Settlement of Earnest Money Deposit on submission of bids: 
a)  The Bank will remit the Earnest Money Deposit on submission/ 

cancellation of bids to respective bidders accounts as per direction received 
from TIA through e-procurement system. 

 
8.  Forfeiture of EMD : 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is 
occasioned for various reasons. 
a)  In case the Earnest Money Deposit on submission of bid is forfeited, the e-

Procurement portal will direct the Bank to transfer the EMD value from the 
Pooling Account of SPC to the registered account of the tender inviting authority. 

 

b)  The Tender inviting authorities of the Government Departments will deposit the 
forfeited Earnest Money Deposit on submission of bid, in the State 
Government Treasury under the appropriate head (8782-Cash Remittances and 
Adjustments between the officers rendering accounts to the same Accounts 
Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances into 
Treasury) after taking the amount as a revenue receipt in their Cash Book under 
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the head 0075-Misc. General Services-00-101 -Unclaimed Deposits-0097-Misc, 
Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a 
deposit of the Division. 

 

c)  By clicking submit button, system will initiate the forfeiture of EMD. System will 
not allow the evaluator to edit the initiation after clicking the submit button. 
Forfeiture option can be carried out in phased manner like one bidder at a time. 

 

9.  Role of the Banks: 
a)  Make necessary provision / customizations at their end to enable the provision 

for online payments / refunds as per this document. 
b)  Provide necessary real-time message to bidders regarding successful or 

unsuccessful transactions during online payment processes and redirect them to 
e-Procurement website with necessary transaction reference details enabling 
them to submit their bids. 

c)  The bank shall ensure transfer of funds from the pooling account to the 
Government Head/current account of PSUs/ULBs within the next bank working 
day as per the directions generated from e-Procurement portal. 

d)  Bank should provide timely reports and reference details to NIC enabling them to 
carry out their role as stated below. 

e)  Refund of amount to bidders as per the XML file provided by e-Procurement 
system on the next bank working day from the date of generation of the XML file 
and also provide a confirmation to NIC on the same. 

 
10.  Role of State Procurement Cell: 

a)  Communicate requirements of Government departments/ State PSUs/ 
Autonomous Bodies/ ULBs online payment requirements to National Informatics 
Centre / the authorised Banks for mapping/ customization. 

b)  In every working day, the State Procurement Cell shall generate MIS from the e-
Procurement portal to ascertain the tender paper cost received in the e-
Tendering process separately bank-wise for the Government Department and the 
PSUs/ULBs. The SPC shall generate bank-wise separate online challans from the 
Odisha Treasury portal and make the remittance through over the counter 
facility or NEFT/RTGS (as and when this functionality is available in Treasury 
portal) and issue instruction to the bank for remittance of the receipt to the 
State Government account. 

c)  The State Procurement Cell shall be responsible for providing challan details and 
MIS in respect of the remittance towards tender paper cost to the Tender 
inviting authorities for their record. 

d)  State Procurement Cell shall monitor the progress of e-Tendering by different 
Government departments / State PSUs/ Autonomous Bodies / ULBs through an 
MIS. State Procurement Cell shall monitor and send monthly progress reports to 
the Government. 

e)  The e-Procurement system will generate a consolidated refund & settlement XML 
file as an end of the day activity. 
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f)  e-procurement system will provide a web service for payment gateway (PG) 
provider to pull the encrypted refund and settlement details in XML file against a 
day. 

g)  Similarly, payment gateway (PG) provider will provide a web service to pull the 
refund and settlement status against a day 

h)  e-procurement system will update the status accordingly for reconciliation report. 
 

11.  Role of National Informatics Centre : 
a)  Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.qov.in) to enable the provision for electronic payment. 
b)  The NIC, Odisha will modify / rectify the errors in electronic data relating to the 

Chart of Account. 
c)  NIC will provide an interface to organisations to download the electronic receipt 

data. 
d)  Enable automatic generation of daily XML files from e-Procurement system and 

ensure delivery of the same to the authorised Banks for enabling automatic 
refund/settlement of funds. 

e)  NIC shall enable the e-Procurement portal to generate MIS as required for the 
State Procurement Cell in order to make remittance of the tender paper cost to 
the State Government account using the Odisha Treasury portal. 

 

12.  Role of Cyber Treasury : 
a)  The cost of the tender paper deposited by the SPC using the Odisha Treasury 

Portal which will be accounted for by the Cyber Treasury and it shall submit the 
accounts to A.G (O) as per the established process. 

b)  The Cyber Treasury will provide MIS as required to the SPC for the purpose of 
accounting and reconciliation of the electronic remittances made to the State 
Government account. 

 

13.  Redressal of Public grievances : 
a)  The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the 

e-FPB will have an effective procedure for dealing with, public complaint for e-
Receipt related matters. In case, any mistake is detected by any of the 
stakeholders in reporting of receipt of tender paper cost and EMD, either suo 
moto or on being brought to its notice, the State Procurement Cell, Odisha, 
National Informatics Centre, Odisha unit, Cyber Treasury and the bank will 
promptly take steps for rectification. The e-Focal Point Branch of the 
participating Banks, National Informatics Centre, Odisha and the State 
Procurement Cell, Odisha will notify the contact number and address of the Help 
Desk for resolution of any dispute regarding e-Receipt. 

 

14.  Applicability and modification of existing rules / orders: 
The modalities prescribed in this Office Memorandum for downloading of tender paper, 
submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of 
earnest deposit will be applicable for electronic submission of bids through e-
procurement portal. Existing provisions regulating cost of tender paper, earnest money 
deposit in OPWD Code and OGFR would stand modified to the extent prescribed. 
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15.  These arrangements would be made effective after signing of MoU between the 
designated Banks and the State Procurement Cell, firming up of Banking arrangements 
and technical integration between designated Bank and e-Procurement Portal. 

 
1. This shall take effect from the date of issue of this Office Memorandum. 
2. Accordingly, relevant existing codal/ contractual provision exist vide Office 

Memorandum No.6785/W Dt.09.05.2017 of Works Department stands modified to the 
above extent. 

3. This has been concurred in by the Finance Department vide their UOR No.-39-WF-I 
Dt.09.11.2017. 

 
 

  Sd/05.12.2017 
      E.I.C-cum-Secretary to Govt. 

 
 
[For any Technical related queries please call at Help desk numbers of State Procurement 

Cell (SPC), Govt. of Odisha – 1800 3456 765, 0674-2530998, 2530996] 
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ANNXURE-I of Appendix - IV 
 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender 
Paper and Earnest Money Deposit on submission of bids. 

 Cost of Tender Paper on submission 
of bids 

Earnest Money Deposit on 
submission of bids 

Government  
Departments 

 

I. The payment towards the cost of 
Tender Paper, in case Government 
Departments, shall be collected in 
separate Pooling accounts opened in 
Focal Point Branch called e-FPB of 
respective designated banks [as stated 
in Para 2] at Bhubaneswar on 
T+1_day. 
 
 
 
 

 
II. With reference to the Notice Inviting 

Tender/ Bid Identification Number, the 
amount so realized is to be remitted to 
Government Account under the Head 
Of Account 0075-Misc. General 
Services-800-Other Receipts-0097-
Misc. Receipts-02237-Cost of Tender 
Paper through Odisha Treasury Portal 
after opening of the bid. 
 

I. In case of tenders of Government 
Departments, amount towards 
Earnest Money Deposit on 
submission of bids shall be collected in 
a pooling account opened for this 
purpose at Focal Point Branch called e-
FPB of respective designated banks at 
Bhubaneswar and the banks will remit 
the amount to respective bidder’s 
account within two working days on 
receipt of instruction from TIA through 
refund and settlement of e-
procurement system. 
 

II. In case of forfeiture of Earnest 
Money Deposit on submission of 
bids, the e- Procurement portal will 
direct the Bank to transfer the EMD 
value from the Pooling Account of SPC 
to the registered account of the tender 
inviting authority within two working 
days of receipt of instruction from TIA. 

State PSUs 
Statutory 

Corporations, 
Autonomous 
Bodies and 

Local Bodies. 
 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies and 
Local Bodies etc. the amount towards 
Cost of Tender Paper, on 
submission of bids shall be collected 
in separated pooling accounts opened 
in Focal Point Branch called e-FPB of 
respective designated Banks at 
Bhubaneswar on T+1 days. 
 
 
 

II. The Paper cost will be transferred to 
the respective current accounts of 
concerned State PSUs, Statutory 
Corporation, Autonomous Bodies and 
Local Bodies etc. after opening of bid. 

 

I. Amount towards EMD on submission 
of bids shall be collected in a separate 
pooling account of Focal Point Branch 
called e-FPB of respective designated 
banks at Bhubaneswar and the banks 
will remit the amount to respective 
bidder’s account on receipt of 
instruction from TIA through refund 
and settlement of e-procurement 
system within two working days from 
receipt of such instruction. 
 

II. In case of forfeiture of Earnest 
Money deposit on submission of 
bids, the e- Procurement portal will 
direct the Bank to transfer the EMD 
value from the Pooling Account of SPC 
to the registered account of the tender 
inviting authority within two working 
days of receipt of instruction from TIA. 

 

 


