
 

GOVERNMENT OF ODISHA (PANCHAYATI RAJ & DRINKING 

WATER DEPARTMENT)  

  

OFFICE OF THE PANCHAYAT SAMITI, KRUSHNAPRASAD, PURI  

  

  

E-mail # ori-krushnaprasad@nic.in    
  
  

DETAILED TENDER CALL NOTICE (DTCN)  

For Three Nos  

 Of Civil Work   

  

  

TENDER COST: Rs.15,31,411/- to Rs. 24,60,282/-    

  

  

Bid Identification No. BID ID NO. – KRUSHNAPRASAD.02/2026-27  
  

AUGUST- 2026  

CONTENTS OF  

DETAILED TENDER CALL NOTICE (DTCN)  

Section  Description  Page No.  

DTCN Part – I: General  & Technical- Bid    

Section-1  Notice Inviting Tender    

Section-2(A)  
Details of the Documents to be Furnished for Online Bidding    

Section-2(B)  Instructions to Bidders    

Section-2(C)  Data Sheet    

Section-2(D)  Letter for Submission of Tender    

Section-3  Conditions of Contract    

Section-4  Special Conditions of Contract    

   

  

  

  



 

Section-5  Scope of Work    

Section-6  Deptt. Issue of materials to contractor    

Section-7  Technical Specifications & Design Criteria    

Schedule-A to F  
Formats for furnishing Information by the Bidder    

Annexure-I  

Guidelines/Procedure to be followed in introduction of e-

Procurement in Govt. of Odisha  

  

Appendix - II  

Procedure for Electronic Receipt, Accounting and Reporting 

of Cost of Tender Paper and Earnest Money Deposit on 

submission of bids  

  

  
  
  

  
SECTION-1  

    

GOVERNMENT OF ODISHA  

OFFICE OF THE  PANCHAYAT SAMITI, KRUSHNAPRASAD,  PURI.  

Email-ori-Krushnaprasad@nic.in  

* * * * * *  

NOTICE INVITING TENDERS FOR THE WORK  
  

  

  

NATIONAL COMPETITIVE BIDDING THROUGH e-Procurement  
  

Identification No.KRUSHNAPRASAD.02/2026-27  
  

  

  

The Block Development Officer, Krushnaprasad, Puri, Odisha on behalf of Governor of Odisha 

invites percentage Rate Bids through e-Procurement in conformity with the terms and conditions of the 

Detailed Tender Call Notice (DTCN) in Single Bid system from  

Class of Contractors as mentioned in Col.6 of table registered with the State  

Governments and contractors of equivalent Grade/Class registered with Central 

Government/MES/Railways for execution of Civil Works requirements given in the DTCN on 

    

  

  



 

percentage Rate Bids to be eventually drawn up in the standard P1 Contract Form.  The bid should be 

submitted on-line in the website www.tendersorissa.gov.in by eligible class of contractors. The bidders 

should have the necessary Portal Enrolment (with his own Digital Signature Certificate). The registered 

bidders of outside Odisha can also participate in this process, after necessary Portal Enrolment, but shall 

have to subsequently undergo registration with the appropriate authority of the State Government before 

signing agreement. 

  

 

2. Mode  of  Submission  of  tender:  Tender  should  be  submitted  online 

 in  

www.tendersorissa.gov.in  

3. The bidders desirous to participate in bidding must possess compatible Digital Signature Certificate 

of Class-II or Class-III and should follow the changes / modifications / addendum to DTCN if any.  

  

Sl.  

No  

Name of work  Approximate  

Eastimated   

Cost put to 

tender(exclu 

ding GST (Rs.  

In Lakhs)  

Cost of  

Tender 

Paper in 

Rs.   

Class of 

Contractor  

Time of  

Completi 

on  

FY  

1  2  3  4  5  6  7  

1  Construction of Additional  

Class Room (ACR) of  

Kajibhoisahi PS  

School,Panasapada G.P of 

Krushnaprasad Block.  

  

15,31,410.81  
  

7080/-  

  

D  

&  

Equivalent  

120 Days  2025-26  

2  Construction of Subhadra  

Shakti Building of  

Nuapada G.P,  

Krushnaprasad Block.  
  

24,24,235.53  7080/-  

C  

&  

Equivalent  

120 Days  2025-26  

3  Construction of Subhadra  

Shakti Building of  

Gopinathpur  

G.P.,Krushnaprasad Block.  

24,60,281.51  7080/-  

C  

&  

Equivalent  

120 Days  2026-27  



 

4. a) The bidder should be make payment through online receipt towards Tender Paper Cost. No offline 

receipt of Tender Paper Cost will be allowed in e‐procurement portal of Government of Odisha.  
  
  

b) The Bidder shall Transfer online required E.M.D/ Bid Security amount specified for the works in the 

table col‐05 above as part of its Bid through process as mentioned in the DTCN Vide office 

Memorandum No 17254/W/Dated‐05/12/2017 of work Deptt. Govt. of Odisha.  
  

c) The Bidder ore transfer online the cost of BID documents (Non- Refundable Amount specified for 

the works Col. No- 04 above per set towards cost of the Bid through process through process as 

mentioned in the DTCN Vide office Memorandum No 17254/W/Dated‐05/12/2017 of work Deptt. 

Govt. of Odisha.  

  

d) The scanned copy of Bid Security Declaration, Registration certificate, GST, PAN, EPF OR 

UNDERTAKING FOR EPF & affidavit including all required papers up loaded through website 

should be produced in original to the Block Development Officer, Krushnaprasad, Puri for 

verification within three days of opening of  Bid. Otherwise the tender will be rejected.  
  

5. Critical Dates: -  
  

Sl. No.  Description   Critical Dates  

(i)  Period of availability of tenders 
online  
  

:  From 10.00 AM. of 

04.08.2026 to 17.00 Hrs. of 

17.08.2026  
  
  

(ii)  Last  date  &  time  of 

 seeking clarification  
  

:  UP TO 17.00 Hrs. of 17.08.2026  
  

(iii)  Last date & time of bidding on-line  
  

:  UP TO 17.00 Hrs. of 17.08.2026  

(iv)  Date & time of opening of Bid  :  11.00 AM of 18.08.2026 onwards  
  

  

6. The bid for the work shall remain open for acceptance for a period of 120 (One Hundred TWENTY) 

days from the date of opening of bids. If any Bidder / Tenderer withdraws his bid/ tender before the 

said period or makes any modifications in the terms and conditions of the bid, the said earnest money 

shall stand forfeited.  

7. Other details can be seen in the bidding documents, which is available in website 

www.tendersorissa.gov.in.  

8. Subsequent corrigendum if required shall be appeared in the website.  

9. Authority reserves the right to reject any or all the tenders without assigning any reasons thereof.       

   -Sd-  

 Block Development Officer  

           Krushnaprasad, Puri 

  
  



 

  

CHECK LIST TO BE FILLED UP BY THE BIDDER  
    
Name of the Work: - “___________________________________________________________”.  
  

  

Sl.  

No  

Particulars  Reference to 

Clause no.  

Whether furnished  REMARKS.  

Yes  No  

01.   Cost of tender paper (Online remittance)  

  

As per DTCN        

02.   

  

  

Bid Security Declaration  

  

D.T.C.N Clause 

No.2(B)23.1   

      

                          or       

EMD (Online remittance)  Schedule-B         

03.   Copy of valid Registration Certificate   D.T.C.N Clause  

No.2(A).a.v  

   

  

      

04.   Copy of valid GST  D.T.C.N Clause  

No.2(A).a.iii  

  

      

05.   Copy of PAN Card   D.T.C.N Clause  

No. No.2(A).a.iv  

  

      

06. 

(a)   

Information regarding current litigation, debarring / 

expelling of the tender or abandonment of the work 

by the tenderer  

  

Schedule-C         

(b)  Declaration  Schedule-D  

  

  

      

(c)  Working Experience  Schedule-D1  

  

    NOT 

REQUIRED  

(d)  Working Experience  Schedule-D2  

  

    NOT 

REQUIRED  

(e)   Affidavits   

  

Schedule-E  

  

  

      

(f)  Structure & Organization  Schedule-A  

  

      

(g)    Tools & Plants and machineries as per the 

requirement in Schedule-B. (Proof of ownership of 

Tools & Plants and machineries is to be furnished in 

shape of copy of invoices / required sale deed incase 

of 2nd purchase / required lease deed with owner ship 

documents of the leaser.   

  

  

Schedule-B       NOT  

REQUIRED  

(h)  Bid Security Declaration  Schedule-F        



 

07  Construction Schedule/Bar chart  Sec-04,  

Clause 4.14   

  

  

    NOT 

REQUIRED  

  
  

  
  

CONTRACT DATA  
  

A. GENERAL INFORMATIONS  
  

S N  Item  Details  

1   Bid Identification No.   KRUSHNAPRASAD.02/2026-27  

2   Name of the Work.   AS PER DTCN  

3   Officer inviting tender.   Block Development Officer, Krushnaprasad, Puri   

4   Executive Engineer concerned with head 

quarters authorized as Engineer-in-charge of this 

work.    

Assistant Executive Engineer, Krushnaprasad, Puri  

5   Executive Engineer with head quarter   Additional Executive Officer(Tech),Zilla Parishad Puri,  

6   Accepting Authority   Block Development Officer, Krushnaprasad, Puri  

  

7   Estimated Cost   AS PER DTCN  

B. BID INFORMATION  

8   Intended completion period/Time period  

assigned for Completion   
  

AS PER DTCN  

9   Last Date & time of submission of Bid   17.00 Hrs. of 17.08.2026  
  
  

10   Cost of Bid Document   As per DTCN  

i)  Bank draft amount   As per DTCN  

ii)  In favour of   Block Development Officer, Krushnaprasad, Puri   

iii)  Payable at   Krushnaprasad  

11   Bid Security     

i)  Amount  EMD (1% of estimated Cost)   

ii)  Pledged in favour of   NA  

  

iii)  Payable at   NA  

  

iv)  Type of instrument    As specified in the Bid document   

  



 

12   Bid validity period    120 days after opening of Bid  

  

13   Minimum period of contract / agreement/ lease 

deed of equipment and machineries.  
  

3(Three ) Calendar Month  

14   Currency of Contract    Indian Rupees  

   

15   Language of Contract    English   

  

  
  

SECTION- 2(A)  
  

DETAILS OF THE DOCUMENTS TO BE FURNISHED   

FOR ONLINE BIDDING  
  

  

(a) Scanned copies of the following documents to be up-loaded in appropriate place in PDF format in the website 

www.tendersorissa.gov.in failing which the tender will be cancelled.  

  

i. Remittance of Cost of Bid Document (Online).  

ii. Submission of EMD. iii. GST Registration Certificate.  

iv. PAN Card.  

v. Registration certificate.  

vi. Affidavit / Declaration regarding : Correctness of certificates / no relation certificate/ Acceptance of tender 

conditions / free from criminal proceedings etc ( Schedule-E & D)  

vii. Letter of submission of tender.  

  

(b) Scanned Copies of the Certificates / Formats showing details of information to be furnished as per the enclosed formats 

should be uploaded in appropriate place after converting the same to PDF.   

  
 Schedule A -  Structure & Organisation. (Valid email id & Mobile Nos)  

 Schedule B -  List of plant & equipment proposed to be deployed in the work.  

 Schedule C -  Information regarding current litigation/debarment etc.  

 Schedule D -  Declaration.  

 Schedule D1 -  WORKING EXPERIENCE (LIST OF PROJECTS EXECUTED)  
  

 Schedule D2 -  WORKING EXPERIENCE (LIST OF PROJECTS IN PROGRESS)  

  
 Schedule E -  Affidavit.  

 Schedule F -  Bid Security Declaration.  

  

(The details of the Format is enclosed in the DTCN)  

  

(c) Uploaded documents of valid successful bidders will be verified with the original before acceptance of offer.  

  
   

(d) DTCN is not to be uploaded by the bidder. The bidder has to only agree / disagree on the conditions in the DTCN. The 

bidders, who disagree on the conditions of DTCN, cannot participate in the tender.  

  
(e) Cost of Bid Document will be paid on online mode by the Bidder, failing which the bidder will be disqualified.  



 

                    SECTION- 2(B) INSTRUCTIONS TO BIDDERS  

A. GENERAL  
1. Definitions:  

a) “Employer” means the Office of the Panchayat Samiti,Krushnaprasad of the Government of Odisha 

represented by the Block Development Officer, Krushnaprasad, Puri or his authorised representative 

with whom the selected Contractor signs the contract for the services.   

  

b) “Contractor” / Bidder / Farm / Engineer Farm / Company carry the same meaning throughout the DTCN and 

Contract.  

  

c) “Contract” means the contract / agreement signed by the parties along with all attached documents listed in the 

DTCN (Tender Document Part-I & II).  

  

d) “Data Sheet” means such part of the Instructions to Contractor as are used to reflect assignment conditions and 

evaluation of the bid.  

  

e) “Day” means a calendar day.  

  

f) “Government” means the Government of Odisha.  

  

g) “Instructions to Bidders (Section-2(B) of DTCN) means the document which provides all information needed to 

prepare their proposals.  

  

h) “TCN” (Section-1 of the DTCN) means the Letter of Invitation being sent by the Employer.  

  

i) “Personnel” means professionals and support staff provided by the Contractor and assigned to perform the services 

in full or in any part thereof.  

  

j) “Proposal” means the Technical Proposal and the Financial Proposal (Tender Document).  

  

k) “DTCN” means the Detailed Tender Call Notice prepared by the Employer for the selection of contractor.   

  

l) “Govt”., means Govt. of Odisha or Govt. of India as the case may be.  

  

2. Introduction / Selection Procedure:  

The Employer named in the Data Sheet will select a contract farm to execute the work as described in the scope of work 

and in the Data sheet.  

  
The Contractor shall bear all costs associated with the execution of the work on Percentage Rate Bids. The 

Employer is not bound to accept any proposal, and reserves the right to annul the selection process at any time prior to 

contract award without thereby incurring any liability to the Contractor.  

  

3. Location of the Project:   

The place of action is at Krushnaprasad Block area in the State of Odisha.  

  

4. Source of Funding:  

The work will be funded by Government of Odisha.   

  

5. Eligibility:  

5.1. A Bidder shall be deemed to have the nationality of India.  

   

5.2. Government-owned enterprises shall be eligible only if they can establish that they are legally and financially 

autonomous and operate under commercial law.  

  

5.3. Registered Contractor of Odisha State PWD or equivalent class of CPWD / Railway / MES / Central or other 

State Govt. and Reputed Engineering Farms.  Proof of registration is to be furnished along with the tender.  

  

6. History of Litigation and Criminal Record:  

6.1. If any criminal cases are pending against the Contractor (him / her / partners) at the time of submitting the 

tender, then the tender shall be summarily rejected. In such a case, the Contractor  



 

shall submit an affidavit to the effect that the history of litigation, criminal cases pending against 

him/her/partners furnished by him/her is true.  

  

6.2. In case it is detected at any stage that the affidavit is false, he will abide by the action taken by the Block 

Development Officer, Krushnaprasad, Puri without approaching any court whatsoever for redress.  He will 

however, be given suitable opportunity to offer his explanation before action is taken against him.  

7. The Contractor has to furnish a declaration that no near relatives are working in the cadre of an Assistant Engineer / 

Assistant Executive Engineer of the State of Odisha.  

8. Other Requirements:  

8.1. Even if the Contractor meets other criteria, his tender shall be summarily rejected if he is found to have misled 

or made false representation in the form of any of the statements submitted in proof of the eligibility and 

qualification requirements.  

  

8.2. The tender shall also be summarily rejected if he has a record of performance such as absconding from work, 

works not properly completed as per contract, inordinate delays in completion, financial failure.   

  

8.3. In addition to the above, even while executing the work, if it is found that he produced false / fake, certificates 

in his tender, he will be blacklisted.  

  
8.4. The bidders who have in last 3 financial years applied for / are undergoing Corporate Debt Restructuring 

(CDR)/Strategic Debt Restructuring (SDR) or facing recovery proceeding from Financial Institutions or those 

are facing Sickness and under consideration of Board for Industrial & Financial Reconstruction (BIFR) are 

not eligible for qualification. Self-declaration Certificate by the bidder in the form of affidavit is to be 

submitted.    

  

9. Original Certificates:  

Original documents/certificates shall be produced as and when required to verify the copies of statements and other 

information furnished along with tender. Failure to produce original documents in time will lead to disqualification.  

  

10. Cost of Tendering:  

The Contractor shall bear all expenses associated with the preparation and submission of his tender. Block Development 

Officer, Krushnaprasad, Puri  shall in no case be responsible or liable for reimbursement of such expenses.  

   

11. Site Visit:  

The contractor is advised to visit and examine the site area and its surroundings and obtain for himself all information 

that may be necessary for preparing the tender and quoting rates at his cost and responsibility.   

  

  

  

  

  

  

  

  

  

  

B. TENDER DOCUMENTS  
  

12. Tender Documents:  

12.1. A set of Tender Documents comprising of the DTCN & BOQ includes the following together with all Addenda thereto, 

which may be issued in accordance with Clause 2(B) 13 and Clause 2(B) 14.  

  

Section  Description  

DTCN Part – I: General  & Technical- Bid  

Section-1  Notice Inviting Tender  

  

Section-2(A)  Details of the Documents to be Furnished for Online Bidding  

  



 

Section-2(B)  Instructions to Bidders  

  

Section-2(C)  Data Sheet  

  

Section-2(D)  Letter for Submission of Tender  

  

Section-3  Conditions of Contract  

  

Section-4  Special Conditions of Contract  

  

Section-5  Scope of Work  

  

Section-6  Technical Specifications & Design Criteria  

  

Section-7  Payment Schedule   

  

Schedule-A to F  Formats for furnishing Information by the Bidder  

  

Annexure-I  Guidelines/Procedure to be followed in introduction of e-Procurement in Govt. of 

Odisha  

  

Appendix - II  
Procedure for Electronic Receipt, Accounting and Reporting of Cost of  

Tender Paper and Earnest Money Deposit on submission of bids  

DTCN Part – II: Bill of Quantity  

   

12.2. The Contractor is expected to examine carefully all instructions, terms of reference, tender conditions, forms, appendices 

to tender, addenda in the tender documents.  Failure to comply with the requirements of tender submission will be at the 

contractor’s own risk.   

  

13. Clarification of Tender Documents:  

The Contractor shall carefully examine the tender documents and be fully informed of all the conditions and matters, 

which may in any way affect the work or the cost thereof.  Should a Contractor find any discrepancy in or omission from 

the specification or any other of the tender documents or should he be in doubt as to their meaning, he should immediately 

address a clarification online as per the critical dates mentioned in the DTCN.  

  

14. Amendment of Tender Documents:  

14.1. At any time prior to the dead line for submission of tenders, Block Development Officer, Krushnaprasad, Puri may for 

any reason, whether at its own initiative or in response to the clarifications requested by the prospective Contractor, 

modify the tender documents by issuing an Addendum.    

  

14.2. Such addenda will be notifying in the website and will be binding upon them.   

   

14.3. In order to afford prospective Contractor reasonable time to take such addenda into account in preparing their tenders, 

Block Development Officer, Krushnaprasad, Puri at his discretion, may extend the dead line for the submission of 

tenders, if necessary.  

  
  

C. PREPARATION OF TENDER DOCUMENT  

Guidelines for preparation of bids on line mode has been issued by Government in Works Department letter 

No.1027 dated 24.01.09 and appended at last part of this document. The bidders are required to go through the procedure 

before preparation of bids.  

  

15. Language of the Documents:  

All documents relating to the Tender shall be in the English language.  

   

16. Documents Comprising the Tender: (a) Detailed Tender Call Notice(DTCN) (b) Bill of Quantities.  

 (c)  All documents stipulated elsewhere in the DTCN.  



 

  

17. Sufficiency of Tender:  

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his 

tender for the services to be provided and of the prices quoted in the financial bid, which shall cover all his obligations 

under the contract and all matters and things necessary for the successful accomplishment of the work.  

  

18. Preparation of Proposal:  

18.1. The Proposal [see Section-2(B) Clause 1(J)] as well as all related correspondence exchanged by the employer 

& the Contractor shall be written in the language specified in the Data Sheet.  

  

18.2. In preparing the proposal, the Contractor is expected to examine in detail the documents comprising the 

DTCN. Material deficiencies in providing the information requested may result in rejection of a proposal.  

  

18.3. Site Inspection by tenderer.   

The tenderer shall inspect the site at his own cost and shall satisfy himself with regard to the nature and extent 

of the work involved, the actual site conditions, existing facilities and shall collect any other information which 

may be required before submitting the tender. Any further data required during execution of the work / scheme 

shall be ascertained by the contractor at his own cost.  

  

19. Technical Proposal Format and Content:  

The Contractor should have sufficient man power to execute & complete the work within the time schedule. He should 

have sufficient financial background / machinery and equipment required for execution of the work / free from litigation 

/ have good working record of completion of the works in time. It may be noted that the contractor should satisfy the 

minimum eligible criteria for award of Contract.  The Technical Proposal shall provide the information indicated in the 

following paragraphs [clause 2(B) 19.1 to 2(B)19.8] using the attached Standard Forms. A page is considered to be one 

printed side of A4 or letter size paper.  

19.1. The Contractor has to furnish the structure & organisation details in Schedule-‘A’.  

19.2. A description of the approach, methodology and work plan for performing the assignment.  

19.3. The list of the key machinery & equipment to be deployed in the work with owner proof or agreement with 

the rightful owner in Schedule- ‘B’.  

19.4. Copy of GST Registration Certificate.  

19.5. Copy of PAN Card.  

19.6. Copy of Contractor’s Registration Certificate.  

19.7. General Power of Attorney if required in favour of the authorised signatory.  

19.8. Other information as required.  

  

20. Bill of Quantities:    

20.1. The Contractor shall quote his rates on prescribed form of the Bill of Quantities (BoQ) already supplied in the 

Tender.   

  

20.2. The offer shall be inclusive of all costs associated with the assignment including cost of all materials to be 

utilized as per scope of work cost of T&P, consumables, infrastructure backup etc. The offer shall also be 

inclusive of all duties, levies, taxes of the Central and State Govt. Further it shall also include all other expenses 

incidental thereto for successful accomplishment of the assignment in conformity with the DTCN.   

  

20.3. The contractor should make realistic assessment of the exhaustive nature of work and the extent of expert 

technical and managerial inputs and resources required to carry out the work diligently to complete the work 

within the stipulated time and quote their offer accordingly.  

20.4. The rate quoted by the farm shall be farm.  

  

21. Tender Validity:  

21.1. The proposal must remain valid for 120 (One Hundred Twenty) days from the date of opening of Bid.   

  

21.2. A Contractor agreeing to the request of extending the validity period of the proposal will not be required or 

permitted to modify his tender, but will be required to extend the validity of his EMD.  

  

22. Authorisation, Corrections, Erasures etc. in Tender Papers:  

22.1. The tender document shall be digitally signed by a person duly authorized to do so.  Proof of authorization 

shall be furnished in the form of a certified copy of Power of Attorney, which shall accompany the tender.  

   



 

22.2. The completed tender shall be submitted without any alterations, inter-relations or erasures except those which 

accord with instructions given by the Block Development Officer, Krushnaprasad, Puri    

22.3. Only one tender shall be submitted by a contractor.  Submission of bids through e-Procurement portal the 

system shall consider only the last bids submitted through portal.  

  

23. Earnest Money Deposit / ISD / SD / Additional Perform Security & GST Registration:  

23.1. Earnest Money Deposit:  

The Earnest Money Deposit (EMD) of 1 % of Estimated has been exempted as per Memorandum of Works 

Department Vide No.5984/W, Dated. 27.04.2021, wherein the bidder has to submit a “Bid Security 

Declaration” in prescribed format in Schedule - F  

  

23.2. Initial Security Deposit:  

The successful Tenderers, after receipt of formal order shall have to furnish Initial Security Deposit (ISD) 

equal to 1% (One percent) of the accepted value of the tender in shape of NSC/Postal Saving Pass Book /Post 

Office Time Deposit /Kishan Vikash Patra/Deposit Receipt in Schedule Bank duly pledged in favour of the 

Block Development Officer, Krushnaprasad, Puri Payable at Krushnaprasad within 7(seven) days of receipt 

of intimation failing which their tender shall be cancelled and appropriate action as deemed fit will be taken.   

  

23.3. Additional Performance Security:   

Additional Performance Security (APS) i.e. the differential cost of the estimated cost put to tender minus the 

quoted amount shall be obtained only from the successful bidder when the bid amount is less than the estimated 

cost put to tender.  

  

In view of Works Department Letter No.4559/W Dt.05.04.2021, the said condition of providing Additional 

Performance Security of the amount of difference can be imposed only for a successful bidder.  

  

On intimation from the tender inviting authority, the Successful bidder shall submit the required amount of 

Additional Performance Security in shape of NSC/ Postal Saving Pass Book /Post Office Time Deposit 

/Kishan Vikash Patra /Deposit Receipt in Scheduled Bank duly pledged in favour of Block Development 

Officer, Krushnaprasad, Puri Payable at Krushnaprasad before issuance of Letter of Acceptance (LoA). As per 

OM 173/W., DT 03/01/26 below  

Sl No.  Range of Difference between the estimated cost put to 

tender and bid amount  

APS to be deposited by the  

Successful bidder  

01  Below 0% - 10%  No APS  

02  Below 11% - 20%  0.1% of bid value for every  

1% below 10%  

02  From 20% and Below  1% fix and 0.2% of bid value for 

every 1% below 20%  

  

23.4. GST Clearance Certificate:  

Tenderers are required to submit attested copies of valid and up-to-date GST Clearance/ GST Registration 

Certificates along with their tenders, failing which their tenders will not be considered.  

  

23.5. Security Deposit  

In addition to above, 3% of gross value will be deducted from bill(s) of the contractor toward Security Deposit 

(SD) which will be refunded after the defect liability period subject to payment of final bill. (Revised from 

05% to 35 as per Office Memorandum of Works Department Vide No.5992/W, dated 27.04.2021 till 

31.12.2021)  

  

23.6. The bidder shall be blacklisted, if, (a) a contractor withdraws the tender during the validity period of tender or 

(b) if the farm fail to furnish ISD within due time or (c) the successful tenderer fails to sign the Agreement for 

whatever reason.  

  

23.7. In consideration of the Executive Officer / Government to investigate and to take into account each tender and 

in consideration of the work thereby involved, the bidder will be blacklisted in the  

event of such tenderer either modifying or withdrawing his tender at his instance within the validity period.  

  
  

24. Signing of Tenders / Bid  



 

All tender documents will be signed digitally with Digital Signature Certificate (DSC). The online bidder shall digitally 

sign on all statements, documents, certificates, uploaded by him, owing responsibility for their correctness / authenticity 

as per IT Act’2000. If any of the information furnished by the bidder is found to be false / fabricated / bogus, the bidder 

is liable to be blacklisted.  

  
  

24.1. If the tender is made by an individual, it shall be signed with his own Digital Signature Certificate (DSC).  

  

24.2. If the tender is made by a corporation / company, it shall be signed by a duly authorized officer who shall 

produce with his tender satisfactory evidence of his authorization.  Such a corporation / company may be 

required before the contract is executed, to furnish evidence of its corporate existence.  

The tender shall contain no alterations or additions, except those to comply with instructions issued 

by the Tender Inviting Officer, or as necessary to correct errors made by the Tenderer, in which case all such 

corrections shall be digitally signed.   

   

24.3. No alteration made by the tenderer in the contract form, the conditions of the contract, statements / formats 

accompanying the tender shall be recognized and in case of any alterations made by the tenderer, the tender 

will be void.  

  

24.4. All documents furnished by the contractor along with the tender are to be digitally signed by the bidder.  

  

25. Clarification on an Amendment to DTCN Document:  

25.1. Contractor may request a clarification to any clause of the DTCN documents up to the number of days 

indicated in the Data Sheet before the proposal submission date. Any request for clarification must be sent 

online in the portal. The Employer will respond to this online through the same portal. Should the Employer 

deem it necessary to amend the DTCN as a result of a clarification, it shall do so following the procedure 

under para.2 (B) 25.2.  

  

  

25.2. At any time before the submission of Proposals, the Employer may amend the DTCN by issuing an 

addendum/corrigendum which shall be published in the portal. The addendum/corrigendum shall be binding 

for the bidders. To give the bidders a reasonable time to take into account the amendment into their proposals 

the Employer may, if the amendment is substantial, extend the deadline for the submission of proposals. The 

purpose of this is to clarify issues on any matter, a tenderer may raise concerning the tendering of the works.   

  

  

D. SUBMISSION OF TENDERS  
  
  

  

26 In view of adoption of e-procurement process pursuant to Government of Odisha in Works Department Office 

Memorandum No.FA-R-3/08-4657/W dated 12.03.2008, 4666/W dated 12.03.2008 & 1027/W Dt.24.01.2009 

following changes/ modification/ addendum shall be effected.  

  

26.1. Bid Documents:  

Bid documents consisting of DTCN & BOQ shall be provided in the portal. Submission of bids will be through 

the e-Procurement portal.  The bidders shall prepare the documents & up load the scanned document to the 

portal in appropriate place in PDF format.  

  

26.2. Documents Comprising the Bids:  

In case of submission of Bids through the e-Procurement Portal, the bidder can submit the scanned copy of 

the documents in the designated locations of the DTCN & BOQ. Submission of document shall be effected 

using Digital Signature Certificate (DSC) of appropriate class and thus shall be in encrypted form.  

  

26.3. Bid Price: (BoQ)  

Bill of Quantity in Microsoft Excel format shall be made available to the bidder. The bidder shall down load 

that particular Excel sheet and fill in rates in figures at the appropriate location. The bidder will only fill in the 

designated cell and activate “less” or “excess” to indicate whether his price offer is how much excess or less 

than the estimate amount. The bidder is not supposed to change or modify the format of the excel sheet in any 

form.  

  



 

  

26.4. Bid Security/EMD:  

(i) The bidder shall remit bid security for the amount shown in Col. 5 of the table of Notice Inviting Tender 

(NIT) on online mode.   

  

(ii) The EMD will be forfeited in any of the following case.  

  

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity.  

  

b) If the Bidder does not accept the correction of the Bid Price.  

  

c) In the case of a successful Bidder, If the Bidder fails within the specified time limit to  

i)   Sign the Agreement / contract or ii)   Furnish the 

required ISD and Performance Security.  

  

d) In case of submission of Bids through the e-Procurement Portal, if any of the statements, 

documents, and certificates up loaded by the bidder is found to be false/ fabricated/ bogus, the 

bidder will be blacklisted and his EMD/ Bid Security shall be forfeited.  

  

  

  

26.5. Submission of Bid:  

In case of submission of bids though e-Procurement portal on the bidder shall upload the scanned copy/copies 

of documents as required as per DTCN. The on-line bidder shall have to produce the original documents in 

support of scanned copies & statements up-loaded in the portal on demand by the employer prior to award of 

contract-failing which action as per DTCN will be initiated.  

  

In case of submission of Bids through the e-Procurement Portal, the bidder shall only submit single copy of 

the document. He is required to check the documents uploaded with the requirement asked for in the bid. Only 

after satisfying that all the documents have been uploaded, he should activate submit button. His bids shall 

not be considered responsive and action as per relevant clause shall be taken if he does not provide the required 

documents or provided illegible document. Clarity of the document may be ensured by taking out a sample 

printing.  

  

  

26.6. Late Bids:  

In case of submission of Bids through the e-Procurement Portal, the system shall reject submission of any bid 

through portal after closure of the receipt time. For all purpose the portal time displayed in the system shall 

be the time to be followed by the bidder.  

  

27. Modification & Withdrawal of Bid:  

In case of submission of Bids through the e-Procurement Portal, it is allowed to modify the bid. The bidder shall have 

to log on to the system and resubmit the documents as asked for by the system including the price bid. In doing so, the 

bids already submitted by the bidder will be removed automatically from the system and the latest bid only will be 

admitted. But the bidder should avoid modification of bid at the last moment to avoid system failure or malfunction of 

internet or traffic jam. If the bidder fails to submit his modified bids with in the designated time of receipt, the bids 

already in the system shall be taken for evaluation.  

  

In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is allowed. The bidder has to click 

on the “withdraw” button and record the necessary justification for the same in the space provided. In addition to this, 

he has to write a letter addressed to the Officer inviting the bid and up load the scanned document to portal in respective 

bid. The system shall not allow any withdrawal after expiry of the closure time of the bid.  

  

  

28. Bid Opening:  

In case of submission of Bids through the e-Procurement Portal, the bidders who participated in the online bidding can 

witness opening of the bid from any system logging on to the portal away from opening place. The bids can only be 

opened by the pre-designated officials only after the opening time mentioned in the bid.  

  

  

29. Award of Work:  



 

In case of submission of Bids through the e-Procurement Portal, the system shall generate the Award of Contract letter 

and intimate the bidders in his e-mail.  

  
  

 E. TENDER OPENING AND EVALUATION  
  

  

  

30. Tender Opening:  

30.1 The Block Development officer,  Krushnaprasad, Puri will open the tenders electronically on the date & time 

mentioned in the Notice Inviting Tender (NIT).  

  

30.2 A)  A tender shall be rejected if;  

i) BOQ is not enclosed.  

ii) Cost of tender document has not remitted online on submission of bid. iii)  EMD as per 

Clause 2(B) 23.1 has not submitted in Schedule-F. iv)  Proof of eligibility is not 

enclosed.  

v)  Copy of GST Registration, PAN, License is not enclosed. vi) 

 Copy of EPF Registration/ undertaking is not enclosed. vii) Affidavit is 

not enclosed as in Schedule-E.  

viii) Scheduled A, B, C & D in appropriate format duly signed in token of acceptance.  

ix) If the rate quoted by the bidder is less than 15% of the tendered amount.  

  

  

30.2 B) Tenderer should up load other required documents as stipulated in the Section-2(A) of DTCN.  

  

30.3 The Block Development Officer, Krushnaprasad, Puri may prepare, for his own record, minutes of the tender 

opening, including the tender opening summary which shall be posted in the portal.  

  

31. Clarification on Tenders from Tenderers:  

To assist in the scrutiny, evaluation and comparison of the tenders, the Block Development Officer, Krushnaprasad, Puri 

may ask contractor individually for clarification on their tenders.   The request for clarification and response shall be in 

writing or by mail.  However, no change in the tender amount/ rate or substance shall be sought, offered or permitted by 

the Block Development Officer, Krushnaprasad, Puri during the evaluation of the tenders.  

  

32. Determination of Responsiveness:  

32.1 Prior to the detailed evaluation of tenders, Block Development Officer, Krushnaprasad, Puri will determine 

whether each tender has been submitted in the proper form and whether it is substantially responsive to the 

requirements of the tender documents.  

  

32.2 Any tender which is not substantially responsive to the requirements of the tender documents as mentioned 

in 30.2(A) will be rejected by the Block Development Officer, Krushnaprasad, Puri such a tender shall not be 

allowed subsequently to be made responsive by the contractor by correcting or withdrawing the non-

conforming deviation(s) or reservation(s).  

  

33. Proposal Evaluation:  

33.1 From the time of the proposals are opened to the time, the contract is awarded, the contractor should not 

contact the client on any matter related to its proposal except any required in Clause2(B)31.  

  

33.2 Any effort by a bidder to influence the client in any form directly or indirectly during the examination, 

evaluation, ranking of proposals, and recommendation for award of the contract may result in the rejection 

of the contractor’s proposal.  

  

33.3 Evaluation of the Bid:  

33.3.1 The Evaluation Committee shall evaluate the Bids on the basis of their responsiveness to the 

DTCN.  

  

33.3.2 A Bid shall be rejected at this stage if it does not respond to required aspects of the TCN / DTCN.  



 

  

33.3.3 The bids determined to be substantially responsive will be checked by the employer for any 

arithmetic error(s).  

  

33.3.4 The Evaluation Committee will correct any computational errors. When correcting computational 

errors, in case of discrepancy between a partial amount and the total amount or between words and 

figures, the amount in words will prevail.  

33.3.5 If the bid price increases as a result of these corrections, the amount as stated in the bid will be the 

bid price and any increase will be treated as rebate. If the bid price decreases, the decreased amount 

will be treated as bid price.  

  

33.4 Selection of Contractor:  

Threshold negative bid cap(15%) is abolished vide OM letter 173/w., Dt 3/1/26.However if bids are abnormally low, 

then it will be scrutinized by Departmental Technical committee and recommended to the competent authority of the 

Administrative department for the approval of BID. But if more than one bid is quoted at estimated cost put to tender 

or less than the estimated cost put to tender (Decimals up to two numbers will be taken for all practical purposes), the 

tender accepting authority will finalize the tender through a transparent lottery system, where all bidders/their 

authorised representatives, the concerned Executive Engineer and Executive Officer will remain present.  

  

  

(a) An intelligent BOQ in MS Excel format shall be made available to the bidder through e-procurement portal. The 

bidder shall download that particular excel sheet and fill in the rates both in words and figures for all items at the 

appropriate location. The bidder is not supposed to change or modify the format of the excel sheet in any form.  

  

(b) In percentage rate contracts the schedule of quantities shall mention estimated rate of each item and amount 

thereto. The tenderer has to mention percentage excess over/ less than the estimated cost (in figures and words) 

in the prescribed format appended to the tender document. The tenderer who participates in the tender for more 

than one work will offer conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened, 

declared and recorded first. The rebate offered shall be considered after opening of all packages called in the 

tender notice. The tenderer who wish to tender for two or more work shall submit separate tender for each. Each 

tender shall have the name and number of the works to which they refer, written on the envelope.  

  

 In the percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the tenderer 

shall be accurately filled in figures and words, so that there is no discrepancy. If any discrepancy is found in the 

percentage quoted in words and figures, then the percentage quoted by the tenderer in words shall be taken as 

correct. If any discrepancy is found in the percentage quoted in percentage excess/less and total rate quoted by 

the tenderer then percentage will be taken as correct. The percentage rate quoted in the tender without mentioning 

excess or less and not supported with the corresponding amount will be treated as excess. The tenderer will write 

percentage excess or less up to two decimal point only. If he writes the percentage excess or less up to three or 

more decimal point, the first two decimal points shall only be considered without rounding off. Where the 

tenderer has omitted to quote the Percentage rates either in figures or in words, the Officer opening the tender 

should record the omission.  

  

  

(c) The quantity mentioned in the BOQ can be increased or reduced to the extent of 10% for individual items subject 

to maximum of 5% over the estimated cost. If it exceeds this limit prior approval of competent authority is 

mandatory before payment  

  

  

(d) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with the due 

approval from next higher authority.  

  

  

  

34. Negotiations:  

 Negotiations will be held if required with the lowest valid tenderer. In the event of the L1 tenderer has furnished any condition 

which grossly affects the tender value / contains such conditions which make the value of the offer indefinite, he may 

be given an opportunity to withdraw such condition(s) to make the  

tender definite. Failure to withdraw such condition(s) may lead to rejection of the tender as in consistent / non responsive. 

In such case the employer may explorer the possibility of considering the next valid tender as  



 

L1.  

                          If L1 bidder does not turn up for agreement after finalisation of the tender, then he shall be debarred from 

participation in bidding for three years and action will be taken to black list the contractor. In case, the L2 bidder, if 

fulfils, other required criteria would be called for drawing agreement for execution of work subject to condition that 

L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. (As per the 

Government of Odisha, Works Department Office Memorandum No.12366 dated 08.11.2013 on amendment to Para 

No.  

3.5.14, Note-I of OPWD Code Vol-I, by inclusion.)  

                                                        

F. AWARD OF CONTRACT  
  

35. Award Criteria:  

35.1. After acceptance of the bid by competent authority, the selected contractor will be intimated about such 

acceptance.  

  

35.2. The contractor is expected to commence the work on the date and at the location specified in the Data Sheet.  

  

36. Right to Accept or Reject any or all Tenders:  

Notwithstanding Clause 2(B)35, the BDO KRUSHNAPRASAD/ Government of Odisha reserves the right to accept 

or reject any tender, annul the tendering process, reject all tenders at any time or any stage prior to the award of 

contract without thereby incurring any liability to the affected bidders.  

  

37. Process to be Confidential:  

37.1. After the opening of tenders as per Clause 2(B)30 & 2(B)33, information relating to examination, clarification, 

evaluation and comparison of tenders and recommendations, concerning to the award of contract shall not be 

disclosed to the contractor or any other persons, officially not concerned with the process, until the award of the 

contract to the successful contractor has been announced.  

  

37.2. Any effort by any contractor to influence the Department officials in scrutiny, clarification, evaluation and 

comparison of tenders, and in any decisions concerning award of a contract, may result in the rejection of their 

Tender.  

  

38. Notification of Award & signing of Agreement:  

a) The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of the validity period by 

cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of acceptance will state the sum 

that the Engineer-in-charge will pay the contractor in consideration of the execution & completion of the works 

by the contractor as prescribed by the contract & the amount of performance security and additional 

performance security required to be furnished. The issue of the letter of acceptance shall be treated as closure 

of the Bid process and commencement of the contract.  

  

b) The contractor after furnishing the required acceptable performance security and additional performance 

security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-incharge with copy thereof to 

the procurement Officer-Publisher. The Procurement Officer-Publisher shall up load the summary and declare 

the process as complete.  

  

c) In the e-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting the 

Bid shall mention the amount of Performance Security and additional security required to be furnished in the 

letter and intimate the bidders in his e-mail ID. The issue of the letter of acceptance shall be treated as closure 

of the Bid process and commencement of the contract.  

  

e) The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance security & additional 

Performance security (if any) in the prescribed form & the work programme & shall sign the agreement in 

prescribed format, failing which the Engineer-in-Charge shall without prejudice to any other right or remedy 



 

available in law, be at liberty to forfeit the Bid Security absolutely. The agreement will incorporate all 

agreements between the officer inviting the bid and the successful bidder.  

  

f) If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred form 

participation in bidding for three years and action will be taken to blacklist the contractor. In that case, the L2 

bidder, if fulfils, other required criteria would be called for drawing agreement for execution of work subject to 

the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the tender will be 

cancelled. In case a contractor is black  

listed, it will be widely published and intimated to all departments of Government and also to Govt.  

of India agencies working in the state.  

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion)  

g) Following documents shall form part of the agreement  

i. The notice inviting bid, all the documents including additional conditions, specifications and drawings, 

if any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 

correspondence & documents leading thereto & required amount of performance security including 

additional performance security as per sub clause 37.B.e.  

hereof.  

  

ii. Standard Bid Document P.W.D. Form P-1.  

  

iii. The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of the 

agreement. The notification of award will constitute the formation of the contract subject only to the 

furnishing of performance security and additional performance security in accordance with the 

provisions of the agreement.  

 iv. On acceptance of the composite bids by the competent authority the letter of award will be issued by the Engineer-in-Charge 

of the major component of the work on behalf of the Governor of Odisha.  

  

***********  



 

SECTION- 2(C)  
    

DATA SHEET  
  
  

Ref Cl. No.  Description  

  
Name of the Work: As per DTCN  

  
  

Section-5  
Scope of Works: As per DTCN  

  
  
  

2(B)1.(a)  
Name of the Employer: Office of the Panchayat Samiti, Krushnaprasad under PR & DW Deptt., 

Govt. of Odisha, Bhubaneswar.  
  
  
  

2(B)33.4  
Method of selection: Qualifying in the Bid (L1).  

  
  
  

2(B)26.  
Single Bid System: To be submitted as detailed at Clause-2(B) 26.  

  
  
   

2(B)15.  
Proposals shall be submitted in the following language:  English  

  
  

2(B)21.  
Offers must remain valid for 120 (One Hundred TWENTY) days after the date of opening of 

Bid.  
  

2(B)25.1  
Clarifications may be requested on-line till 17.00 Hrs. Of 17.08.2026   

  

2(B)30  
The tender will be opened on following date and time: Dt.11.00 Hrs. of  

18.08.2026  

  
  
  
  
  
  



 

  
  
  
  

SECTION –2 (D)  
  

 LETTER FOR SUBMISSION OF TENDER  
[To be filled in by the Bidder]  

Note:- (1) Additional conditions appended to the tender will make the tender liable for rejection.          (2) 

Non-submission of EMD in proper shape and other required documents as detailed                   hereinafter 

shall make the tender liable for rejection.  
  

Ref. No. ________/Dated__________  
  

To  

     The Block Development Officer  Krushnaprasad, Puri.   

  

 Sub:   Tender for the Work “_____________________________________________________________”.  

  
  

 Ref:  Identification No. Bid Id No. KRUSHNAPRASAD.02/2026-27 published in the  

website www.tendersorissa.gov.in.  

  

Dear Sir,  

With reference to the above, we are to inform you that in response to your above  

referred TCN, we have downloaded the Detailed Tender Call Notice (DTCN) Part-I & II and that after having 

thoroughly examined the same, we hereby tender for the work to execute the work within the stipulated time and in 

conformity with the relevant clauses of the DTCN along with all related statutory rules and regulations for the 

amounts as quoted in the accompanying BOQ.  

  

2) I/We have studied, acquainted and satisfied ourselves with the site and its working conditions for the 

successful and timely completion of the work.  

  

3) I/We are submitting herewith Bar Chart to complete the work in time.   

  

4) Our offer is unconditional and is in conformity with the requirements of the DTCN. We understand that any 

additional condition put by us in the tender shall make our tender liable for rejection.  

  

5) I/We understood that you are not bound to assign any reason in case of rejection of our tender.  

  

6) I/We agree to keep our offer open for a minimum of 120 (One Hundred TWENTY) days days from the date 

of opening of the Bid. Further extension of validity will be our prerogative.   

  

            Should this tender be accepted, we hereby agree to abide by and fulfil all the terms and provisions of this 

Detailed Tender Call Notice (DTCN).   

   

Thanking you.  

                   Yours faithfully,  

  
  
  

Name and Signature  

of the authorised signatory  

   along with seal and address of the farm.  

  
  



 

  
  
  

SECTION-3  

 CONDITIONS 
OF CONTRACT  

  

 3.1.  Decision of Block Development Officer is Final:  

The party whose tender is accepted hereinafter called the contractor is to provide everything of every sort and kind 

(with the exceptions noted in the schedule attached) which may be necessary and requisite for the due and proper 

execution of the several works included in the contract according to the true intent and meaning of the drawings and 

specification taken together, which are to be signed by the Block Development Officer, Krushnaprasad,Puri herein 

after called the Executive Officer and the contractor whether the same may or may not be particularly described in 

the specification or shown on the drawing provided that the same are reasonably and obviously to be inferred there 

from and in case of any discrepancy between the drawings and the specifications the Executive Engineer is to decide 

which shall be followed.   

  

 3.2  Amendment of Errors during Progress of Work:  

The contractor is to set out the whole of the works in conjunction with an officer to be deputed by the Executive 

Engineer and during the progress of the works to amend on the requisition of the Executive Engineer any errors which 

may arise therein and provide all the necessary labour and materials for doing. The contractor is to provide all plant 

labour and materials (with the exception noted in Schedule), which may be necessary and requisite for the works. All 

materials and workmanship are to be the best of their respective kinds. The contractor is to leave the works in all 

respects clean and perfect at the completion thereof.  

  

 3.3.  Fair Wage Clause:  

The contractor shall not employ for the purpose of this contract any person who is below the age of fourteen years, 

and shall pay to each labourer, for the work done by such labourer, fair wages. Fair wages means wages whether for 

time or piecework, prescribed by the State P.W.D. provided that where higher rates have been prescribed under the 

minimum wages Act, 1948, wages at such higher rates should constitute fair wages.  

The Executive Engineer shall have the right to enquire into and to decide any complaint alleging that the wages paid 

by the contractor to any labourer for the work done by such labourer is less than the wages paid for similar work in 

the neighbourhood.   

  

The Officer-in-charge of the work shall have the right to decide whether any labourer employed by the contractor is 

below the age of fourteen years and to refuse to allow any labourer whom he decides to be below the age of fourteen 

years, to be employed by the contractor.  

  

 3.4.  Approved Drawings & Specification of Site with Contractors Agent:  

Complete copies of the drawing and specifications signed by the Executive Engineer and the same or copies thereof 

are to be kept with the works in-charge of the contractor's agent which is to be constantly kept on the ground by the 

contractor and to whom instructions can be given by the Executive Engineer.  

  

  

 3.5.  Work not to be Sublet:  

The work should not be sublet. During execution of work if it is found that the work/ part of the work is sublet, the 

Executive Engineer may there upon by notice in writing, rescind the contract and the security deposit of the contractor 

shall thereupon stand forfeited and be absolutely at the disposal of Government. In addition, the contractors shall not 

be entitled to recover or be paid for any work thereafter actually performed under the contract.  

  

 3.6.  Deviation from Approved Drawing and Specifications:  

The contractor is not to vary or deviate from the drawings or specifications or execute any extra work of any kind 

whatsoever unless upon the authority of the Executive Engineer to be sufficiently shown by any order in writing, by 

any plan or drawing expressly given and signed by him as an extra or variation or by any subsequent written approval 

signed by him. In case of daily labour all vouchers for the same are to be delivered to the Executive Engineer or the 

Officer-in-Charge at least during the week following that in which the work may have been done and no day work 

shall be allowed unless authorised by the Executive Engineer and no such authority shall be given if the work is 

capable of being measured and being paid for at an agreed rate.   

  

  

  

  

 3.7.  Rate for Extra Work.  



 

Any authority given by the Executive Engineer, for any alterations or additions in or to the works, is not to vitiate 

contract. But all additions, omissions or variations made in carrying out the works are to be measured and valued and 

certified by the Executive Engineer and added to or deducted from the amount of the contract as the case may be. For 

new items the same shall be paid at the rates, in accordance with the sanctioned schedule of rates, in force at the time, 

when the particular item of work was commenced. In those cases in which rates do not exist, the Additional Executive 

Officer  

(Technical), Zilla Parishad, Puri will fix the rates to be paid and his decision shall be final.  

  

 3.8.   Extension of Time:  

If the contractor shall desire an extension of time for completion of the work on the ground of his having been come 

across with unavoidable hindrance in its execution or any other grounds he shall apply in writing to Executive 

Engineer within 30 days of the date of the hindrance on account of which he desires such extension as aforesaid and 

the authority shall if in his opinion (which shall be final) as reasonable ground be shown thereof authorized such 

extension of time if any, as may in his opinion, be necessary or proper. The authority shall at the same time inform 

the contractor whether the authority claims compensation for delay, in case there is any delay in execution due to non-

availability of stock materials or land or rise in cost of materials and labour or any reason whatsoever beyond the 

control of authority, the contractor is bound to execute the work as per the terms and rates in the contract and no 

monetary claim on such account will be acceptable to the authority but extension of time, proportionate to the delay 

in execution may be granted by the authority considering the merit of the case.  The competent authority reserves the 

right to take any expert advice of any Committee/ Secretary/ Legal Advisor while considering the application of the 

contractor for extension of time and can impose any condition which shall be binding on the contractor.  

  

 3.9.  Works & Materials at Site to be Property of Government of Odisha.  

All works and materials brought and left at site by the contractor or by his orders for the purpose of forming part of 

the works are to be considered to be the property of the Governor of Odisha and the same are not to be removed or 

taken away by the contractor or any other person without the specific permission in writing of the Executive Engineer 

but the Governor of Odisha will not be liable for any loss or damage which may happen to or in respect of any such 

work or materials either by the same being lost or stolen or injured by weather or otherwise.  

  

 3.10.  Supply of Materials:  

The contractor shall at his own expense provide all materials required for the work.  The materials supplied by the 

contractor shall conform to relevant latest editions of the specification and codes of practices of the Bureau of Indian 

Standards or in their absence to other specifications as may be specified by the Engineer-in-charge.  The contractor 

shall furnish necessary certificates in support of the quality of the materials as may be required by the Engineer-in-

charge.  

  

The Engineer-in-charge shall have absolute authority to test the quality of materials at any time through any reputed 

laboratory at the cost of contractor.  The contractor shall not be eligible for any claim or compensation either arising 

out of any delay in the work or due to any corrective measures required to be taken on account of and as a result of 

testing of materials.  

  

The Executive Engineer has full power for removal from the premises of all materials which, in his opinion, are not 

in accordance with the specification and in case of default, the Executive Engineer is to be at liberty to sell such 

materials and to employ other persons to remove the same without being answerable or accountable for any loss or 

damage that may happen or arise to such materials. The Executive Engineer is also to have full power to require other 

proper materials to be substituted and in case of default, the Executive Engineer may cause the same to be supplied 

and all costs which may attend such removal and substitution are to be borne by the contractor and may be recovered 

from the sale proceeds of such rejected materials when necessary, the balance, if any, being kept in deposit in the 

contractor’s favour.  

  

3.10.1 The successful bidder is to purchase materials necessary for execution of work contract from local SSI units & MS 

Enterprises having valid rate contract & ISI mark.    

 3.11.  Execution with Defective Workmanship & Improper Materials.  

If in the opinion of the Executive Engineer any of the works have been executed with improper materials or defective 

workmanship, the contractor is then required by the Executive Engineer forthwith to reexecute the same and to 

substitute proper materials and workmanship and in case of default of the contractor in so doing within a week, the 

Executive Engineer is to have full power to employ other agency to re-execute the work and the cost thereof shall be 

borne by the contractor.  

 3.12.  Rectification of Defects within Guarantee Period:  

Any defects, shrinkage or other faults which may appear within 12 (twelve) months from the completion of the work 

arising out of defective or improper materials or workmanship are upon the direction of the Executive Engineer to be 

amended and made good by the contractor at his own cost unless the Executive Engineer for reasons to be recorded 



 

in writing shall decide that they ought to be paid for and in case of default, the Governor of Odisha may recover from 

the contractor the cost of making good the works.  

  

 3.13.  Responsibility of the Contractor during Execution of Work:  

From the commencement of the works to the completion of the same they are to be under the contractor’s charge. The 

contractor is to be held responsible for and to make good all injuries, damages and repairs occasioned or rendered 

necessary to the same by fire or other causes and they are to hold the Governor of Odisha harmless from any claims 

for injuries to persons or for structural damage to property happening from any neglect, default, want of proper care 

or misconduct on the part of the contractor or of any one of his employees during the execution of the works.  

  

 3.14.  Execution of Works in the Site by Other Workmen:  

The Executive Engineer is to have full powers to send workmen upon the premises to execute fittings and other works 

not included in the contract for whose operations the contractor is to afford every reasonable facility during ordinary 

working hours provided that such operations shall be carried on in such a manner as not to impede the progress of the 

work included in the contract but the contractor is not to be responsible for any damage which may happen to or be 

occasioned by any such fittings or other works.  

  

 3.15.  Compensation for Delay:  

(a) The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and 

shall be reckoned from the date on which the written order to commence work is given to the contractor. The work 

shall throughout the stipulated period of the contract, be carried on with all due diligence (time being deemed to be 

essence of the contract on the part of the contractor) and the contractor shall pay, as compensation, an amount equal 

to 1/2 percent of the amount of the estimated cost, if the whole work as shown by the tender for every day that the 

work remains un-commenced, or un-finished after the proper dates (The work should not be considered finished until 

such date as the Executive Engineer shall certify as the date on which the work is finished after necessary rectification 

of defects as pointed out by the Executive Engineer or his authorised agents, are fully complied with by the contractor 

to the Executive Engineer’s satisfaction). And further to ensure good progress during the execution of the work, the 

contractor shall be bound, in all cases in which the time allowed for any work exceeds one month, to complete one-

fourth of the whole of the work before one fourth of the whole time allowed under the contract has elapsed, one half 

of the work, before the half of such time has elapsed, and three fourth of work before three fourths of such time has 

elapsed, in the event of the contractor failing to comply with the condition he shall be liable to pay as compensation 

an amount equal to one-third percent on the said estimated cost of the whole work for every day that the due quantity 

of work remains incomplete. Provided that the entire amount of compensation to be paid under the provision of this 

clause shall not exceed 10% (Ten Percent) of the estimated cost of the work as shown in the tender.  

   

(b) If there are possibilities of exceeding this compensation amount as mentioned in clause (a) 10% of the estimated cost, 

or in any case in which under any clause or clauses of this contract, the contractor shall have rendered himself liable 

to pay compensation amounting to the whole of his security deposit in the hands of Government (whether paid in the 

sum or deducted by instalments) the Executive Engineer on behalf of the Governor of Odisha, shall have power to 

adopt any of the following courses, as he may deem best suited to the interest of the Government.   

i) To rescind the contract (of which recession notice in writing to the contractor under the hand of the Executive 

Officer shall be conclusive evidence) 20% of the value of the left over work will be realized from the contractor 

as penalty.   

ii) To employ labour paid by Deptt. of Water Resources and to supply materials to carry out the work, or any part 

of the work, debiting the contractor with the cost of the labour and the price of the materials (of the amount of 

which the cost and price certificate of the Executive Engineer shall be final and conclusive against the 

contractor) and crediting him with the value of the work done, in all respect in the same manner and at the 

same rates as if it had been carried out by the contractor under the terms of his contract; the certificate of the 

Executive Engineer as to the value of the work done shall be final and conclusive against the contractor.   

iii) To measure up the work of the contractor and to take such part of the work of the contract, as shall be 

unexecuted out of his hands and to give it to another contractor to complete, in which case any expenses which 

may be incurred in excess of the sum which would have been paid to the original contractor if the whole work 

had been executed by him (of the amount of which excess the certificate in writing of the Executive Engineer 

shall be final and conclusive) shall be borne and paid by the original contractor and may be deducted from any 

money due to him by Government under the contract or otherwise or from his security deposit or the proceeds 

of sale thereof or a sufficient part thereof.   

In the event of any of the above courses being adopted by the Executive Engineer the contractor shall have no 

claim to compensation for any loss sustained by him by reason of his having purchased or procured any 



 

materials, or entered into any engagements, or made any advance on account of with a view to the execution 

of the work or the performance of the contract. And in case the contract shall be rescinded under the provision 

aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work there to for actually 

performed under this contract, unless and until the Executive Engineer shall have certified in writing the 

performance of such work and the value payable in-respect thereof and he shall only be entitled to be paid the 

value so Certified.   

  

3.16. Circumstances for Rescission of Contract:  

If the contractor shall become bankrupt or compound with or make any assignment for the benefit of his creditors or 

shall suspend or delay the performance of his part of the contract (except on account of cause mentioned in Clause 

3.15 or in consequence of not having proper instructions for which the contractor shall have duly applied) the 

Executive Engineer may give to the contractor or his assignee or trustee as the case may be notice requiring the works 

to be proceeded with and in case of default on the part of the contractor for a period of seven days, it shall be lawful 

for the Executive Engineer to rescind the contract, if necessary, and to enter upon and take possession of the work 

and to employ any other person to carry on and complete the same and to authorise him or them to use the plant, 

materials and property of the contractor upon the works and the costs and the charge incurred in any way in carrying 

on and completing the said works are to be paid to the Executive Engineer by the contractor or may be set off by the 

Executive Engineer against any money due or to become due to contractor. If the assignee or trustee of the Contractor 

proceeds with the work, the conditions of this contract shall be binding upon the said assignee or trustee.   

  

3.17. Payment Certificate.  

A Certificate of the Executive Officer or an award of the refer hereinafter referred to as the case may be showing the 

final balance due or payable to the contractor is to be conclusive evidence of the works having been duly completed 

and that the contractor is entitled to receive payment of the final balance, but without prejudice to the liability of the 

contractor under the provisions of Clause-3.11.  

  

3.18. The Executive Officer shall make payment of work in full or part thereof those shall have been certified, subject to 

availability of Letter of Credit (LoC).  

   

3.19. Price Variation / Escalation Clause: (Vide Works Deptt. Office Memorandum No.12606/W dt.24.12.2012)  

 Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, Bitumen, Pipes, POL & other 

material component in accordance with the following principles and procedures as per formula given below:   

  

(a) (i) REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS OTHER THAN 

(STEEL, CEMENT, BITUMEN, PIPES & P.O.L)  

  

“If during the progress of the work the price of any materials (excluding the cost of steel, cement, bitumen & POL) 

incorporated in the work (not being materials supplied from the Engineer-in-charge’s store) in accordance with 

clause there of increases or decreases as a result of increase or decrease in the Average Wholesale Price Index (all 

commodities), and the Contractor thereupon necessarily and properly pays in respect of that materials incorporated 

in the work such increased or decreased price, then he shall be entitled to reimbursement or liable to refund, 

quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 85% in 

between the Average Wholesale Price Index (all commodities) which is operating for the quarter under 

consideration and that operated for the quarter in which the bid was received (last date of receipt) as per the formula 

indicated below provided that the work has been carried out within the stipulated time or extension thereof as are 

not attributable to him. If penalty is levied for delayed completion of the work, the contractor shall not be eligible 

to get price escalation on the above materials on the value of works executed during the extended period.  

  

This clause will be applicable to the contracts where original stipulated period of completion is more than 18 

months.   

  

In the situation where the period of completion is initially stipulated in the agreement as less than 18 (eighteen) 

months but subsequently the completion period has been validly extended on the ground that the delay in 

completion is not attributable to the contractor and in the result the total period including the extended period 

stands more than 18 (eighteen) months or more, price escalation for other materials is admissible only for the 

remaining period excluding 18 (eighteen) months there from.  

  

Formula to calculate the increase or decrease in the price of material:-  

  

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and POL 

procured by the contractor shall be paid in accordance with the following formula:  

  

    Vm =   0.85  x Pm / 100 x R x (Mi-M0)/ M0   



 

                    

Vm =  

  

Increase or decrease in the cost of work during the quarter under consideration due to changes in 

rates  of materials other than cement, steel, bitumen, pipes and POL.  

R =  Value of work done during the quarter under consideration excluding the work executed under extra 

items if any at prevailing schedule of rate/ derived rates.  

    

Mo =  

  

The all India wholesale Price Index (all commodities) prevailed during the quarter of last date of 

receipt of bids (as published by the Economic Adviser to Govt. of India, Ministry of  Industry and 

Commerce, New Delhi).  

Mi =  The all India wholesale price index (all commodities) for the quarter under consideration as 

published by Economic Adviser, Govt. of India, Ministry of  Industry and Commerce, New Delhi. 

In respect of the justified period extended for completion of the work, the index prevailing at the 

time of stipulated date of completion or the prevailing index of the period under consideration, 

whichever is less, shall be considered.   

Pm =  Percentage of material Component (other than cement, steel, bitumen, pipes and POL) of the work, 

as indicated in clause – (d) below.   

  

(A) (ii) REIMBURSEMENT / RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF 

PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN & PIPES NOT ISSUED BY DEPARTMENT) 

AFTER SUBMISSION OF TENDER.   

  

If after submission of the tender, the prices of steel, cement, bitumen and pipes (not being supplied by the 

Department) increases / decreases beyond the price (s) prevailing at the time of the last date for submission of 

tenders including extension for the work, the contractor shall be eligible to get differential cost due to such 

hike on the value of works executed during the stipulated period and during the extended period when the 

reason of delay in completion of the work is not attributable to the contractor. If penalty is levied for delayed 

completion of the work, the contractor shall not be eligible to get price variation on the above materials on the 

value of works executed during the extended period.   

Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes are to 

be made by the Executive Engineer with prior approval of tender accepting authority subject to following 

conditions:   

  

1) Contractors have to submit the vouchers showing procurement of different materials from authorized 

dealers for the said work.  

2) Differential cost will be allowed only for the works which are progressed as per the approved work 

programme / revised work programme duly approved by the Engineer-in-charge.  

  

Recovery in case of decrease in prices of cement, steel, bitumen and pipes shall be made by concerned 

Executive Engineer from the Contractor immediately.   

  

The increase / decrease in prices of cement, steel, Bitumen and Pipes for reimbursement / recovery shall 

be determined as follows.  

  

a) Adjustment towards differential cost of cement   

  

Vc = (Ci-C0) / C0 x Actual quantity of cement utilised in the work during the quarter under consideration x 

base price of cement as prevailing on the last stipulated date of receipt of tender including extension, if any.  

  

Vc = Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or recovered   

  

Ci = All India wholesale price index for cement for the quarter under consideration as published by Economic 

Adviser, Government of India, Ministry of Industry and Commerce, New Delhi.   

  

C0 = All India wholesale price index (as published by Economic Adviser, Government of India, Ministry of 

Industry and Commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt of tender.   

  

b) Adjustment towards differential cost of Steel   

  

Vs = (Si-S0) x Actual quantity of steel utilised in the work during the quarter under consideration   

  

Vs = Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or recovered   

  



 

Si = Cost of the steel as prevailed during the period under consideration as fixed by Steel Authority of India.   

  

S0 = Base price of steel prevailing as on the last date of submission of tender including extension, if any.   

  

c) Adjustment towards differential cost of Bitumen.   

  

Vb = (Bi-B0) x Actual quantity of Bitumen utilised in the work during the quarter under consideration   

  

Vb = Different cost of bitumen i.e. amount of increase or decrease in rupees to be paid or recovered   

  

Bi = Average Cost of Bitumen prevailed during the period under consideration as fixed by IOCL/ BPCL/HPCL.   

  

B0 = Base price of Bitumen as prevailing on the last stipulated date of receipt of tender including extension, if 

any.  

  

d) Adjustment towards differential cost of Pipes.   

  

Vp = 0.85 x Pp / 100 x R (Pi – P0) / P0  

  

Vp = Different cost of Pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the 

quarter under consideration.  

  

Pp = Percentage of pipe component of the work as indicated in the Clause - (d)  

  

R = Value of work done during the quarter under consideration excluding the value of work executed under 

extra items, if any, at prevailing schedule of rates or derived rate.   

  

Pi = All India Wholesale Price Index for the period under consideration as published by Economic Advisor, 

Government of India, Ministry of Industry & Commerce, New Delhi for the type of pipe under consideration.   

  

Po = All India Wholesale Price Index (as published by Economic Advisor, Government of India, Ministry of 

Industry & Commerce, New Delhi) as on the last stipulated date of receipt of tender including extension, if 

any, for the type of pipe under consideration.  

(B)   REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY 

GOVERNMENT.   

  

 If after submission of the tender, the wages of  labour increases or decreases as a direct result of the coming into force 

of any fresh law,  or statutory rule or order beyond the wages prevailing at the time of the last date of 

submission of tenders including extensions, the contractor shall be eligible to get escalation due to such hike 

on the value of works executed during the stipulated period and during the validly extended period when the 

delay in completion is not attributable to the contractor. If penalty is levied for delayed completion of the work, 

the contractor shall not be eligible to get escalation on labour on the value of works executed during the 

extended period.   

  

 The contractor shall within a reasonable time of his becoming aware of any alteration in the price of any such wages of 

labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition 

together with all information relating thereto which he may be in a position to supply. Engineer-in-Charge may 

call books of account and other relevant documents from the contractor to satisfy himself about reasonability 

of increase in prices of wages and actual payment thereof. For this purpose, the labour component of the work 

executed during period under consideration shall be the percentage (as specified in table below) of the value 

of the  

work done during that period and the increase / decrease in labour shall be considered on the cost of minimum 

daily wages of any unskilled Labourer, fixed by the Government of Odisha under Minimum Wages Act.   

  

The compensation for escalation for labour shall be worked out as per the formula given below:  

  

     Vl =  0.85  x Pl /100) x R x (Li – Lo )/Lo  

Vl =  Increase or decrease in the cost of work during the quarter under consideration due to changes in rates 

of minimum wages.      

R = Value of work done during the quarter under consideration excluding the work executed under extra items 

if any at prevailing schedule of rate / derived rates.  

Lo =  The Minimum Wages for labour as notified by State Government, as prevailing on the last stipulated 

date of receipt of tender including extension, if any.   



 

Li = The minimum wages for labour as notified by State Government & as prevailed on the last date of the 

quarter previous to the one under consideration. In respect of the justified period extended, the 

minimum wage prevailing on the last date of quarter previous to the quarter pertaining to stipulated 

date of completion or the minimum wage prevailing on the last date of the quarter previous to the 

one under consideration, whichever is less, shall be considered.  

 Pl =  Percentage of labour component of the work, as indicated in the Clause (d).  

  

   (C)   REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L:  

Similarly, if during the progress of work, the Prices of Diesel, Petrol, Oil & Lubricants increases or decreases 

as a result of the price fixed thereof by the Government of India and the contractor there upon necessarily and 

properly pays such increased or decreased price towards Diesel, Petrol, Oil & Lubricants used in the execution 

of the work, then he shall be entitled to reimbursement or liable to refund, quarterly, as the case may be such 

an amount as shall be  equivalent to the plus or minus difference of 85% in between the price of P.O.L, which 

is operating for the quarter under consideration and that operated for the quarter of last date of receipt of bids 

as per the formula indicated below provided that the work has been carried out within the stipulated time or 

extension there of as are not attributable to him. If penalty is levied for delayed completion of the work, the 

contractor shall not be eligible to get price escalation on P.O.L on the value of works executed during the 

extended period.     

   

Formula to calculate the increase or decrease in the price of P.O.L:-  

  

 Vf =  0.85 x Pf / 100 x R x (Fi – F0) / F0  

               

 Vf =  Increase or decrease in the cost of work during the quarter under consideration due to  

changes in rates for POL.  

 Pf =  Percentage of P.O.L component of the work, as indicated in Clause – (d) below.  

  

 R =  Value of work done during the quarter under consideration excluding the work executed  

under extra items if any at prevailing schedule of rate / derived rates.  

Fi = All India Wholesale Price Index for Fuel , Oil & Lubricant (High Speed Diesel) for the quarter under 

consideration as published by Economic Adviser, Government of India, Ministry of Industry & 

Commerce, New Delhi. In respect of the justified period extended, the rates prevailing at the time 

of stipulated date of completion or the prevailing rates of the period under consideration, whichever 

is less, shall be considered.   

 F0 =  All India Wholesale Price Index for Fuel, Oil & Lubricant (High Speed Diesel) as prevailing  

on the last stipulated date of receipt of tender including extension, if any.   

  

(D) The following percentages will govern the price adjustment for the entire contract for different types of works 

as applicable given in the following table.   

  

  

  

  

  

Percentage Table  
  

Sl.  

No.  

Category of works   % Component (cost wise)  

Labour  

(Pl)  

P.O.L (Pf)  Steel + Cement+  

Bitumen+ other materials *  

1.  R&B works (% of 

component)  

Road works  5  5  90  

Bridge works  25  5  70  

Building works  25  -  75  



 

2.  Irrigation works  

(% of component)  

Structural work  20  5  75  

Earth, Canal &  

Embankment work  

25  10  65  

3.  P.H. Work  Structural work  25  5  70  

Pipeline work  5  -  Pipe – 70% * other 

material -25%  

Sewer line  10  -  Pipe – 70% * other 

material -20%  

  

*Note:  Further break up may be worked out considering the consumption of Cement, Steel, Bitumen and Pipe in the 

concerned works for the period under consideration.   

  

(E) APPLICATION OF ESCALATION CLAUSE:   

(i) The contractor shall for the purpose of availing reimbursement / refund of differential cost of steel, bitumen, 

cement, pipe, POL and wages, keep such books of account and other documents as are necessary to show that 

the amount of increase claimed or reduction available and shall allow inspection of the same by a duly 

authorised representative of Government and further, shall at the request of the Engineer-in-Charge, furnish 

documents to be verified in such a manner as the Engineer-in-Charge may require any document and 

information kept. The contractor shall within a reasonable time of 15 days of his becoming aware of any 

alteration in the price of such material, wages of labour and / or price of P.O.L give notice thereof to the 

Engineer-in-Charge stating that the same is given pursuant to this condition alongwith information relating 

there to which he may be in a position to supply.   

  

(ii) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to the cost 

of work done as per bills paid during the three calendar months of the said quarter. The first such payment 

shall be made at the end of three months after the month (excluding the month in which tender was accepted) 

and thereafter at three months interval. At the time of completion of the work, the last period for payment 

might become less than 3 months, depending on the actual date of completion.   

3.20. If at any time after the commencement of the work the Governor of Odisha shall for any reason whatsoever not require 

the whole thereof as specified in the tender to be carried out the Engineer-incharge shall give notice in writing of the 

fact to the contractor who shall have no claim to any payment or compensation whatsoever on account of any profit or 

advantage, which he might have derived from execution of the work in full but which he did not derive in consequence 

of the full amount of the work not having been carried out, neither shall he have any claim for compensation  by reason 

of any alterations having been made in the original specification, drawings, designs and instruction which shall involve 

any curtailment or increase of the work as originally contemplated.  

  

3.21. Incentive for Early Completion:   

For availing incentive clause in any project which is completed before the stipulated date of completion, subject to 

other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of completion 

of the project as soon as possible through fax or e-Mail so that the report is received within 7 days of such completion 

by the concerned SE, CE & the Administrative Department.   

  

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (Five) percent of the contract 

value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.   

  

  Before 30% of contract period     =  5% of contract value  

 Before 20 to 30% of contract period   =  4% of contract value  

   Before 10 to 20% of contract period   =  3% of contract value  

   Before 5 to 10% of contract period  =  2% of contract value  

   Before 5% of contract period     =  1 % of contract value  

  

(As amended in Works Department letter No.5288/W dt.4.05.2016 to Para-3.5.5 (V) Note-III of OPWD  

Code. Vol.I)  

    

 3.22.  Defects Liability Period:   

The defect liability is 3YEARS  from the date of formal taking over of the work by the Engineer-in-charge.  

  

3.23. Contractor Liable for Damage done & for Imperfection for 6 (six) months after Certificate: If the contractor or his work 

people or servants shall break, deface, injure or destroy any part of a building or structure in which they may be working 

or any building, road, fence, enclosure or grass land cultivated ground continue to the premises on which the work or 

any part of it is being executed or in any damage shall happen to the work while in progress from any cause whatsoever 

or any imperfection become apparent in it within six months from the date of the final certificate of its completion shall 



 

have been given by the Engineer-in-charge, as aforesaid, the contractor shall make the same good at his own expenses 

or in default the Engineer-in-charge may cause the same to be made good by other workman and deduct the expenses 

of which the certificate of the Engineer-in-charge shall be final from any sums that may be then or at any time thereafter 

may become due to the contractor or from his security or the proceeds of sale thereof or a sufficient portion thereof and 

the contractor shall be liable to pay of the expenses not so recovered by the Engineer-in-charge.  

  

  

 3.24.  Action where No Specification is mentioned:   

In the case of any class or items of works for which there is no such specification as mentioned in file, if such work 

shall be carried out in accordance with the detailed standard specification of Odisha, as followed by the State PWD 

and in the event of there being no specifications born in the said standard specification of Odisha for such items of 

work, then in such case the said item of work shall be carried out in all respects in accordance with the instructions 

and requirements of the Engineer-in-charge after obtaining approval from competent authority.  

  

3.25.  Payment on Intermediate Certificate to be regarded as Advance and Bill to be submitted Monthly:  

  

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-incharge for all 

works executed in the previous month and the Engineer-in-charge and/or Assistant Engineer and/or Junior Engineer in 

immediate charge of the work shall take the requisite measurements for the purpose of having the same verified, and 

the claims for as admissible adjusted if possible before the expiry of ten days from the presentation of the bill.  If the 

contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-charge and/or his Engineering 

subordinates shall measure up the said work in the presence of the contractor, whose counter signature to the 

measurement list will be sufficient warrant, and the Engineer-in-charge and/or Assistant Engineer and/or his 

Engineering subordinates shall prepare a bill from such list which shall be binding on the contractor in all respects.  

Payment shall be made to the contractor in all respects.  

  

The Engineer-in-charge will deduct @ 5% (five percent) of the value of each running bill prepared and submitted by 

the contractor, if any, on account of works done, and such sum or sums to be held in deposit as a further security for 

the due performance of the condition of the contract provided always that the Executive Engineer may refuse to make 

such monthly payments if in his opinion, the progress of the work or the conduct of the contractor is not satisfactory 

or the contractor has in any other may done or neglect to do anything as to make it appear doubtful to the authority as 

to whether the works will be completed by the contractor in accordance with his contract, or has failed to comply with 

any instruction or order of Engineering personnel.  All such interim payments from time to time shall be regarded as 

payments by way of advance against the final payment only and not as payments of work actually done and completed 

and shall not preclude the requirement of bad, unsound and imperfect or unskilful work to be removed and taken away 

and for reconstructed or re-erected, or be considered as an admission of the due performance of the contract, of any 

part thereof in any respect, or accrual of any claim not shall it conclude, determine or affect in any way the powers of 

Engineer-in-charge and/or Assistant Engineer and/or the Junior Engineer under these condition or any of them as to the 

final settlement of adjustment of the accounts or otherwise or in any other way vary or affect this contract.  The 

contractor shall submit the final bill within one month of the date for completion of the work failing which the Engineer-

in-charge or his authorized representatives in the presence of the contractor shall prepare the final bill.  For recording 

final measurement of the work, the Engineer-in-charge or his authorized representative shall serve a notice upon the 

contractor stipulating therein the date fixed for recording such measurement.  If the contractor fails to attend the 

recording of final measurement by the Engineer-in-charge or his authorized representative on the date as stipulated, the 

Engineer-in-charge may at his discretion get the measurements recorded ex-parte or fix up another date as per his own 

convenience.  Such measurements and the total amount payable to the contractor as certified by the Engineer-in-charge 

shall be final and binding on all parties.  

  

 3.26.  Black Listing:  

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for 

black listing of Contractors vide letter No.3365 Dt.01.03.2007 of Works Department, Odisha. As per said amendment 

a Contractor may be blacklisted.  

  

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.   

b) Involvement in any sort of tender fixing.   

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality 

specifications despite being pointed out.   

d) Persistent and intentional violation of important conditions of contract.   

e) Security consideration of the State i.e., any action that jeopardizes the security of the State.  

f) Submission of false/ fabricated / forged documents for consideration of a tender.  

   

  



 

3.27. Threshold negative bid cap(15%) is abolished vide OM letter 173/w., Dt 3/1/26.However if bids are abnormally low, then it 

will be scrutinized by Departmental Technical committee and recommended to the competent authority of the 

Administrative department for the approval of APS.   

  

3.28 If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from participation 

in bidding for three years and action will be taken to blacklist the contractor. In that case, the L2 bidder, if fulfils, other 

required criteria would be called for drawing agreement for execution of work subject to the condition that L2 bidder 

negotiates at par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a contractor is 

black listed, it will be widely published and intimated to all Departments of Government and also to Government of 

India agencies working in the State. (As included in Para 3.5.14 Note-I of OPWD Code Vol.I vide Works 

Department letter No.12366/W dt.18.11.2013).  

  

3.29 Before acceptance of tender, the successful bidder will be required to submit a work programme and milestone basing 

on the financial achievement so as to complete the work within the stipulated time and in case of failure on the part of 

the agency to achieve the milestone liquidated damaged will be imposed.   (As included in Para 3.5.18 Note-VIII of 

OPWD Code Vol.I vide Works Department letter No.12366/W dt.18.11.2013).  

  

*** 

SECTION-4  
  

SPECIAL CONDITIONS OF CONTRACT  
  

 4.1.  Changes in Constitution of Firm:  

In the case of tender by a partnership firm, any change in the constitution of the firm shall be forth with notified by the 

contractor to the Additional Executive Officer,Zilla Parishad, Puri for his information. In case of failure to notify the 

change in the constitution within 15 days, the Additional Executive Officer(Technical),Zilla Parishad, Puri may by notice 

in writing, rescind the contract and the security deposit of the contractor shall thereupon stand forfeited and be absolutely 

at the disposal of the Governor of Odisha and the same consequence shall ensure as if the contract had been rescinded 

thereof and in addition the contractor shall not be entitled to recover or be paid for any work there for actually performed 

under the contract.  

  

 4.2.     Engineer’s Access to Work:  

The Executive Engineer is to have at all times access to the works, which are to be entirely under his control. He may 

require the contractor to dismiss any person in the contractor’s employee upon the works who may be incompetent or 

misconduct him-self and the contractor is forthwith to comply with such requirements. Other supervising officers shall 

have all time access to the works.   

  

 4.3.     Workmen Compensation Act VIII of 1923:  

The Governor of Odisha shall be entitled to recover in full from contractor any amount that the Governor of Odisha may 

be liable to pay under Workman’s Compensation Act VIII of 1923 to any workman employed in course of execution of 

any part of the work covered by this contract.  

  

4.4.     Jurisdiction in the Event of Dispute:  

That for the purpose of jurisdiction in the event of dispute if any, the contract should be deemed to have been entered 

into within the State of Odisha and it is agreed that neither party to this agreement will be competent to bring a suit in 

regard to the matters covered by this contract at any place outside Odisha.  

  

4.5.     Lighting & Sanitary Arrangement:  

Lighting & Sanitary arrangement and supply of drinking water will be made by the Contractor at his own cost for his 

labour camp.  

  

 4.6.     Payment of TAXES:  

The Contractor shall bear Taxes such as, Income Tax, Royalties, Fair Weather Charges and Tollages where necessary & 

Government of Odisha shall not entertain any claim whatsoever in this respect. Statutory deduction of Taxes as 

applicable shall be done from each running bill.  

  

 4.7.   The Building & Other Construction Workers Welfare Cess Act 1996.  

In accordance with the provisions under the said Act 1% (One) of the approved agreement value will be deducted from 

the R/A Bill at the time of making payment to the contractor and such amount shall be remitted in favour of The Odisha 

Building & Other Construction Workers Welfare Board.  

  

  



 

4.8.     Site Clearance:  

After the work is finished or completed, surplus materials and debris are to be removed by Contractor at his own cost 

and preliminary works such as vats, mixing platforms, level pillars, temporary sheds and godowns etc. are to be 

dismantled and all such materials removed from site. The site involved in the construction activities should be cleared 

and dressed properly with outward slope away form the structure. After the work is completed in all respects as per the 

contract, the contractor shall vacate the site within three months from the date of completion & commissioning, by 

making good the damages if any.  

  

 4.9.  Works to be Carried Out:  

The work to be carried out under the contract shall include all materials, labour, tools and plants, equipment and transport 

which may be required in preparation of   and for in the full and entire execution and completion of the works. The 

description given in the schedule of quantities/scope of work shall, unless otherwise stated, be held to include wastage 

on materials, carriage & cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position and all 

other labours necessary in and for the full and entire execution and completion of the work as aforesaid in accordance 

with good practice and recognized principles.   

 4.10.  Sufficiency of Tender:  

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his 

tender for the works and of the rates and prices quoted in the schedule of quantities (DTCN Part-II Price Bid), which 

rates and prices shall, except as otherwise provided, cover all his obligations under the contract and all matters and things 

necessary for the proper completion and commissioning of the works.  

  

 4.11.  Rates:  

The Tenderer shall quote their offer on ‘Percentage Rate’ (excess or less) over the estimated cost in the Price Bid 

appended to the tender document for complete work in all respects.  The estimated cost is excluding GST.  The rates of 

item basing on which estimated cost has been derived are excluding GST on different components to arrive at such rates. 

The offer shall be inclusive of cost of all materials, labour, T&P including the building and other construction workers 

welfare cess with surcharge, tollages, royalties, packing and forwarding, transportation, insurance, loading & unloading, 

storage, watch and ward, delivery of the materials to the site etc. and all other expenses incidental thereto for successful 

completion, testing & commissioning of the work.  

  

GST as applicable on works contract shall be paid over the bill amount at the time of Payment of Bill.  

  

4.12.    Transportation:  

The contractor shall be responsible for the transportation of all materials, tools and plant, equipment and machinery to 

the work site as may be required at site.  

  

 4.13.  Custody of the Materials:  

The contractor shall be responsible for safe custody of the materials at site and the Governor of Odisha will not be 

responsible for any loss or damage of the property at site.  

  

 4.14.  Construction Schedule:  

The contractor shall submit a detailed work schedule in the form of Bar Chart along with his tender indicating the detailed 

break-up of the job. This will include all operations from submission of design & drawing, procurement of materials, 

construction to final testing & commissioning at site to be indicated in detail with reference to the time period for each.   

  

The construction schedule as submitted by the contractor shall be revised by the Executive Engineer and approved with 

necessary modification if any after acceptance of the tender. However the Engineer-inCharge shall reserve the right to 

modify the sequence of execution of different items/components/subitems of the project as and when found necessary 

& in such cases it will be obligatory on the part of the successful bidder to abide by such changes in construction 

schedule/bar chart as per direction of EIC. No claim and/or condition should either be put forth in any manner by the 

successful bidder or shall be acceptable to the EIC.  

  

4.14  (a) Progress reports – submission by the contractor  

  

(1) The contractor shall submit monthly progress report of the work in a computerised form. The progress report shall 

contain the following, apart from whatever else may be required as specified:  

  

(i) Project information, giving the broad features of the contract.  

(ii) Introduction, giving a brief scope of the work under the contract, and the broad structural or other details.  

(iii) Construction schedule of the various components of the work through a bar chart for the next three quarters 

(or as may be specified), showing the milestones, targeted tasks and upto date progress.  

(iv) Progress chart of the various components of the work that are planned and achieved, for the month as well as 

cumulative upto the month, with reasons for deviations, if any, in a tabular format.  

(v) Plant and machinery statement, indicating those deployed in the work, and their working status.  



 

(vi) Man-power statement, indicating individually the names of all the staff deployed in the work, along with their 

designations.   

(vii) Financial statement, indicating the broad details of all the running account payments received upto date, such 

as gross value of work done, advances taken, recoveries affected, amounts withheld, net payments, details of 

cheque payments received, etc.   

(viii) A statement showing the extra and substituted items submitted by the contractor, and the payments received 

against them, items pending for sanction /decision by the Department, broad details of the bank guarantees, 

indicating clearly their validity periods, broad details of the insurance policies taken by the contractor, if any, 

the advances received and adjusted.   

(ix) Progress photographs, in colour, of the various items/ components of the work done upto date, to indicate 

visually the actual progress of the work.  

(x) Quality assurance and quality control tests conducted during the month, with the results thereof.  

  

(2) The progress report submitted by the contractor shall be checked and certified by the Junior Engineer and the 

Assistant Engineer, and has to be reviewed by the Executive Engineer and the Superintending Engineer, over 

their dated signatures.   

  

(3) Work of unique importance and character irrespective of the value of the work, should have videography 

undertaken at various stages of construction right from the day of start of work to date of completion / 

occupation, covering all major events, inspections, visits by dignitaries, etc.   

  

4.15.    Initial Security Deposit:  

The tenderer whose tender is selected for acceptance shall have to deposit 1% (One percent) of the accepted tender 

amount as Initial Security Deposit (ISD) within 7 (seven) days of receipt of Letter of Acceptance (LoA) and sign the 

agreement in the prescribed form within 10 (ten) days of receipt of Letter of Acceptance after depositing the ISD. The 

ISD shall be deposited in shape of NSC / POTD / Post Office Savings Bank Account / KVP/ Deposit Receipt in Schedule 

Bank duly pledged in favour of the Block Development Officer, Krushnaprasad, Puri. No tender shall be accepted unless 

required amount of security money is deposited.   

  

In addition to the ISD, 5% of the bill amount shall be deducted from each bill towards the security deposit. The earnest 

money deposit, the initial security deposit before and after acceptance of tender together with the subsequent deduction 

from the contractor’s bill shall form part of the security deposit equivalent to 7% of the contract value for the due 

fulfilment of the contract.   

The security deposit of the contractor shall be refunded only 12 (twelve) months after the date of completion of the work 

provided the final bill has been paid and defects if any rectified.  

  

If however there is inevitable delay in payment of final bill, the earnest money deposit and initial security deposit forming 

part of the security deposit may be refunded on orders of competent authority.   

  

 4.16.  Monitoring of the Project:  

Time is the essence of the contract. The execution of the project shall be closely monitored to ensure that quality; cost 

& time of the project are not compromised in any manner.    

The contractor shall submit monthly progress reports in a format as may be prescribed by the Engineer-incharge. The 

monthly progress report shall be evaluated by the Executive Engineer vis-à-vis the approved Bar chart & PERT Chart 

and any deficiency observed thereto shall be communicated to the contractor. The contractor shall have to make up the 

deficiencies within the specific time period communicated to him by the Executive Engineer failing which the contractor 

shall be liable for action as per Clause -4.26.  

  

In addition, the contractor shall submit monthly day-wise work program one month in advance to Executive Engineer 

for approval under intimation to the Executive Officer, Puri Municipality, Puri to ensure speedy implementation of the 

work and effective monitoring at all levels. Failing to do so shall also invite action under Clause-4.26.  

  

4.17.    Site Order Book:  

A site Order Book shall be issued to the contractor by the Engineer-in-charge or his representative. The contractor shall 

keep this Book always at site and any special order or instruction to be issued to the contractor shall be recorded in this 

Book by the Engineer-in-charge or his representative. The contractor shall sign all orders and instructions as token of 

his knowledge about the same. The site Order Book shall be the property of the department but will remain during the 

period of the progress of the work with the contractor. The safe custody of the site Order Book during this period shall 

be the responsibility of the contractor. After completion of the work, the Book shall be returned back by the contractor 

to the Engineerin-charge, which will be enclosed in the final bill.  

    

 4.18.    Guarantee:  



 

Defect liability period is 3 YEARS  from the date of completion of the work conforming to provisions in scope of work. 

During this period, the contractor shall replace the defective materials if any or rectify the defects if any at his own cost 

as pointed out by the Engineer-in-charge to the satisfaction of the later.  

  

 4.19.    Land:  

The Department may provide land if available for construction of site office to the contractor on payment of usual rent.  

  

 4.20.    Unilateral Stoppage of Work:  

Unilateral stoppage of work by the contractor without prior written permission of the Engineer-in-charge shall be 

considered as breach of contract and the Governor of Odisha reserves the right to take such actions as it may be deemed 

fit.  

  

 4.21.    Resident Engineer:  

The contractor shall engage for this work competent, qualified and authorised resident Engineers and Assistants to the 

satisfaction of the Engineer-in-charge. The Resident Engineer shall represent the contractor in his absence in receiving 

directions from officers of the Department, which will be binding on the contractor.  

  

 4.22.    Force Majeure:  

Neither the contractor nor the Executive Engineer shall be considered in default in delayed performance of its obligation 

if such performance is prevented or delayed because of work to hostilities, revolution, civil commotion, epidemic, 

accident, fire, cyclone, flood, earthquake or because of any law and order proclamation, regulations or ordinance of the 

Government thereof or because of any act of God or for any cause beyond reasonable control of the party affected. 

Should one or both the parties be prevented from fulfilling their contractual obligations a state of force majeure lasting 

continuously for a period of 6 months, the two parties shall consult each other regarding the future execution of the 

contract for mutual settlement.  

  

4.23.    Damages to Persons and Property:  

The contractor shall take every precaution not to damage or injure adjoining or other property of any persons. He shall 

indemnify and keep indemnified the employee against all claims for injuries or damages to any person or any such 

property (including surface or land or crops in site) which may arise out of or in consequence of any negligence or 

default on the representatives and against all claim, demands proceedings damages, costs, charges and expenses 

whatsoever in respect of or in relation thereto. The Department does not take any responsibility on this account.  

  

4.24.    Attention to Urgent Works:  

If any urgent work in the opinion of Engineer-in-charge becomes necessary to be executed and the contractor is unable 

and unwilling at once to carry out, the Engineer-in-charge may by his own or through other agency carry it out, as he 

may consider necessary. All expenses incurred on it shall be recoverable from the contractor or be adjusted against any 

sum payable to him.  

  

4.25.    Safety Devices:  

i) Scaffolding: Suitable scaffolding shall be provided for workmen for all works that can not be safely done from 

the ground or solid construction except such short period of work as can be done safely from the ladders. When 

a ladder is used an extra labour shall be engaged for holding the ladder and if the ladder is used in carrying the 

materials, suitable foot holds and handholds shall be provided on the ladder.  

The Engineer-in-charge will have the right to inspect the scaffolding and centring etc. for the work and can reject 

partly or fully such structure if found defective in his opinion.  

ii) Working Platforms: Working platforms, gangways and stairways shall be constructed such that they do not sag 

unduly or unequally. If the height of the platforms or gangway or stairway is more than 3.25 meters above the 

ground or floor level, it shall be closely guarded, have adequate width and suitably fenced. iii)  Safe means of 

access: Safe means of access shall be provided to all working platform and other working places.  

iv) Precaution against Electrical Equipment: Adequate precaution shall be taken to prevent danger from electrical 

equipment. Hand lamps shall be provided with Mesh guard, wherever required.  

v) Preventing Public from Accident: No materials on any of the sites shall be so stacked or placed as to cause danger 

or inconvenience to any person or public. The contractor shall provide all necessary fencing and light to protect 

public from accident and shall be bound to bear expenses of defence or any suit action or other proceedings at 

law that may be brought by any persons for injury sustained owing to neglect of the above precaution and to pay 

any damages and cost which may be awarded in any such suit action or proceedings to any such person or which 

may with the consent of the contractor, be paid to compromise any claim by any such person. The contractor not 

to come cause blockage of traffic /disruption of the traffic.  

vi) Demolition: Before any demolition work is commenced and also during process of work:   

a) all roads and open areas adjacent to the work site shall either be closed or suitably protected,   

b) no electric cable or apparatus which is liable to be a source of danger shall remain electrically 

charged,   



 

c) all practical steps shall be taken to prevent danger to persons employed from the risk of fire, 

explosion or flooding,   

d) no floor roof or other parts of the building shall be so over loaded with debris or materials as may 

render it unsafe.  

vii) Personal safety equipment: All personal safety equipment shall be made adequately available by the contractor 

for use of persons employed at the site of work and maintained in a condition suitable for immediate use. The 

contractor shall take adequate steps to ensure proper use of the equipment by persons concerned.  

viii) Precaution against fire: Suitable fire extinguishers, water and sand buckets shall be provided at the work site to 

tackle situations of fire.   

  

4.26.    Rescission of Contract:  

Subject to other provisions contained in this clause the Executive Engineer of the Department may without prejudice to 

his any other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for 

damages and/or any other provisions of this contract or otherwise, and whether the date of completion has or has not 

elapsed, recommend the accepting authority to rescind the contract in any of the following cases:  

i) If the contractor having  been given by the Executive Engineer a notice  in writing to rectify,  reconstruct or 

replace any defective work or that the work is being performed in an inefficient  or otherwise improper or un-

workmen like manner shall omit to comply with the requirement of such notice for a period of seven days 

thereafter.  

ii) If the contractor being a company shall pass a resolution on the court shall make an order that the company shall 

be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances shall arise 

which entitle the court or the creditor to appoint a receiver or a manager or which entitle to court to make a 

winding up order.   

iii) If the contractor has, without reasonable cause, suspended the progress of the work with due diligence so that in 

the opinion of the Executive Engineer (which shall be final & binding) he will be unable to secure completion of 

the work by the date of completion and continues to do so after a notice in writing of seven days from the 

Executive Engineer.  

iv) If the contractor fails to comply with the provisions of Clause-4.15 & other relevant clauses mentioned elsewhere 

in this DTCN.   

v) If the contractor fails to complete the work within the stipulated date or items of the work with individual date of 

completion, if any stipulated, on or before such date(s) of completion and does not complete them within the 

period specified in a notice given in writing in that behalf by the Executive Engineer.   

When the contractor has made himself liable for action under any of the cases aforesaid, the accepting authority 

shall have the powers to rescind the contract (of which rescission notice in writing to the contractor under the 

hand of Executive Engineer shall be conclusive evidence), 20% of the value of the left over work will be realized 

from the contractor as Penalty  

  

4.26.1. In case of rescission of contract as per Clause-4.26 the contractor shall have no claim to compensation for any loss sustained 

by him by regions of having purchased or procured any materials or entered any engagement on account of or with 

a view to execute the work / performance of the contractor.  

  

4.27(a) Conditions for Reimbursement of Levy/Taxes if Levied after Receipt of Tenders:  

i) All tendered rates shall be inclusive of all taxes and levies payable under respect statutes. However, pursuant to 

the Constitution (46th Amendment) Act, 1982, if any further tax or levy is imposed by Statute, after the last 

stipulated date for the receipt of tender including extensions if any and the contractor thereupon necessarily and 

properly pays such taxes/levies the contractor shall be reimbursed the amount so paid, provided such payments, 

if any, is not, in the opinion of the Additional Executive Officer, Zilla Parishad, Puri  (whose decision shall be 

final and binding on the contractor) attributable to delay in execution of work within the control of the contractor.  

ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as 

may be necessary and shall allow inspection of the same by a duly authorised representative of the Department 

and/ or the Engineer-in-Charge and further shall furnish such other information/ document as the Engineer-in-

Charge may require from time to time.  

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy, pursuant to the 

Constitution (Forty Sixth Amendment) Act, 1982, give a written notice thereof to the Engineer-in-Charge that the 

same is given pursuant to this condition, together with all necessary information relating thereto.  

  

4.27(b) Other statutory Taxes such as I.T., etc, will be deducted at sources from the bills of the contractor and deposited with 

concerned authority.  

  

4. 27(c) Royalty at the prevailing rate on minerals will be deducted from the bills of the contractor and deposited with concerned 

authority.  

  

4.28 Fair Wages Clause:  



 

(a) The contractor shall not employ for the purpose of this contract any person who is below the age of fourteen 

years and shall pay to each labourer for work done by such labourers fair wages.  

  

Explanation–“Fair Wage” means wages, whether for time or piece work prescribed by the State Public Works 

Department provided that where higher rates have been prescribed under the minimum wages Act 1948 wages 

at such higher rates should constitute fair wages.  

  

The Executive Engineer shall have the right to enquire into and decide any compliant alleging that the wages 

paid by the contractor to any labourer for the work done by such labourer is less than the wages as per sub-

paragraph-I above.  

  

(b) The contractor shall, notwithstanding the provisions of any contract to contrary, cause to be paid  

a fair wage to labourers indirectly engaged on the work including any labour engaged by his sub- 

contractors in connection with the said work, as if, the labourers had been immediately employed by him.  

  

(c) In respect of all labour directly or indirectly employed in the works for the performance of the contractor’s 

part of this agreement, the contractor shall comply with or cause to be complied with all regulations made by 

Government in regard to payment of wages, wage period deductions from wages, recovery of wages not paid 

and deductions unauthorisedly made, maintenance of wage register, wage cards, publication of scale of wages 

and other terms of employment, inspection and submission of periodical returns and all other matters of a like 

nature.  

  

(d) The Executive Engineer or Sub-Divisional Officer concerned shall have the right to deduct, from the money 

due to the contractor, any such required or estimated to be required for making good the loss suffered by a 

worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit of the workers 

non-payment of wages or of deduction made from his or their wages, which are not justified by their terms of 

the contract or non-observance of the regulations. Money so deducted should be transferred to the workers 

concerned.  

  

(e) Vis-à-vis, the Government of Odisha, the contractor shall be primarily liable for all payments to be made under 

and for the observance of the regulations aforesaid without prejudice to his right to claim indemnity from his 

sub-contractor.  

  

(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be breach 

of this contract.  

Odisha PWD / Electricity Department Contractor’s Labour Regulations  

  

4.28.1. Short title – These regulations may be called “The Odisha Public Works Department / 

Electricity Department Contractor’s Regulations”.  

  

4.28.2. Definitions – In these Regulations, unless otherwise expressed or indicated the following words 

and expressions shall have the meaning here by assigned to them respectively, that is to say -  

  

i) “Labour” means a worker employed by a contractor of the Odisha Public Works 

Department / Electricity Department directly or indirectly through a sub-contractor or 

other person, or by an agent on his behalf.  

ii) “Fair Wages” means wages whether for time or piece work prescribed by the State Public 

Works Department provided that where higher rates have been prescribed under the 

minimum wages Act, 1948 wages at such higher rates should constitute fair wages.  

iii) “Contractor” shall include every person whether a sub-contractor or headman or agent 

employing labour on the work taken on contract.  

iv) “Wages” shall have the same meaning as defined in the payment of Wages Act and include 

time and piece rate wages, if any.  

  

4.28.3. Display of Notices regarding Wages, etc.:  

The contractor shall:–  

a) Before he commences his work on contract display and correctly maintain and continue to display and 

correctly maintain, in a clean and legible condition, in conspicuous places on the work, notices in English and 

in the local Indian language spoken by the majority of the workers, giving the rate of wage prescribed by the 

State Public Works Department / Electricity Department for the district in which the work is done.  

b) Send a copy of such notices to the Engineer-in-charge of the work.  

  

4.28.4. Payment of wages:  

(1) Wages due to every worker shall be paid to him direct.  



 

(2) All wages shall be paid in current coin or currency or in both  

  

4.28.5. Fixation of wage period:  

1)  The contractor shall fix the wage period in respect of which the wages be payable. 2)  No 

wage period shall exceed one month.  

3) Wages of every workman employed on the contract shall be paid before the expiry of ten days, after the last 

day of the wage period in respect of which the wages are payable.  

4) When the employment of any worker is terminated by or on behalf of the contractor, the wages earned by him 

shall be paid before the expiry of the day succeeding the one on which his employment is terminated.  

5) All payments of wages shall be made on a working day.  

  

  

  

  

4.28.6. Wage book and wages cards, etc.:  

(1) The contractor shall maintain a wage book of each worker in such form as may be convenient, but the 

same shall include the following particulars- (a) Rate of daily or monthly wages.  

(b) Nature of work on which employed  

(c) Total number of days worked during each wage period  

(d) Total amount payable for the work during each wage period.  

(e) All deductions made from the wages with an indication in each case of the 

ground for which the deduction is made.  

(f) Wage actually paid for each wage period.  

  

(2) The contractor shall also maintain a wage card for each worker employed on the work.  

(3) The Executive Engineer may grant an exemption form the maintenance of wage bond, wage cards 

to a contractor who, in his opinion – may not directly or indirectly employ more than 100 persons 

on the work.  

  

4.28.7. Fines and deduction which may be made from wages:  

i) The wages of a worker shall be paid to him without and deduction of any kind 

except the following -   

(a) Fines  

(b) Deductions for absence from duty, i.e., from the place of places whereby the terms of his 

employment he is required to work. The amount of deductions shall be in proportion to 

the period for which he was absence.  

(c) Deductions for damage to or loss of good expressly entrusted to the employed person for 

custody or for loss of money for which he is required to account where such damage or 

loss is directly attributable to his neglect or default.  

(d) Any other deductions which the Odisha Government may from time to time allow.  

  

ii) No fines shall be imposed on a worker and no deduction for damage or loss shall 

be made from his wages until the worker has been given an opportunity of 

showing cause against such fines or deduction.  

iii) The total amount of fines which may be imposed in any one wage period on a 

works shall not exceed an amount equal to five paise in a rupee of the wages 

payable to him in respect of that wage period.  

  

iv) No fine imposed on any worker shall be recovered from him by instalments, or 

after the expiry of 60 days from the date on which it was imposed.  

  

4.28.8. Register of fines, etc.:  

i) The contractor shall maintain a register of fines and of all deduction for damage 

or loss. Such register shall mention the reason for which fine was imposed or 

deduction for damage or loss was made.  



 

ii) The contractor shall maintain a list in English and in the local Indian language, 

clearly defining acts and omissions for which penalty of fine can be imposed. It 

shall display such list and maintain it in a clean and legible condition in 

conspicuous places on the work.  

  

4.28.9. Preservation of register:  

The wage register, the wage cards and the register of fines, deduction required to be maintained under 

the regulations shall be preserved for 12 (twelve) months after day of the last entry made in them.  

  

4.28.10. Powers of Labour Welfare Officers to make investigation or enquiry:  

The Labour Welfare Officers or any other persons authorized by the Government of Odisha on their 

behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper 

observance of the fair wage clauses and the provisions of these regulations. He shall investigate into 

any complaint regarding default made by the contractor, subcontractor in regard to such provisions.  

  

4.28.11. Report of Labour Welfare Officers:  

The Labour Welfare Officer or others authorized as aforesaid shall submit a report of the results of his 

investigation or enquiry to the Executive Engineer concerned, indicating the extent, if any, to which the 

default has been committed with a note that necessary deductions from the contractor bill be made and 

the wages and other dues be paid to the labourers concerned.  

  

4.28.12. Appeal against the decision of Labour Welfare Officer:  

Any persons aggrieved by the decision and recommendation of the Labour Welfare Officer or other 

person so authorized may appeal against such decision to the Labour Commissioner within 30 days 

from the date of decision forwarding simultaneously a copy of his appeal to the Executive Engineer 

concerned but subject to such appeal, the decision of the officer shall be final and binding upon the 

contractor.  

  

4.28.13. Inspection of register:  

The contractor shall also allow inspection of the wage book and wage cards to any of his workers or to 

his agent at a convenient time and place after due notice is received, or to the Labour Commissioner or 

any other person authorized by the Government of Odisha on his behalf.  

  

4.28.14. Submission of return:  

The contractor shall submit periodical returns as may be specified from time to time.  

  

4.28.15. Amendments:  

The Government of Odisha may from time to time, add to or amend these regulations and on any 

question as to the application, interpretation of effect of these regulations, the decision of the Labour 

Commissioner or any other person authorized by the Government of Odisha in that behalf shall be final.  

The terms and conditions of the agreement have been read by Me/Us and I/We certify that I/We clearly 

understand them and agree to abide by them.  

  

  

             Contractor  

SECTION – 05  
  

SCOPE OF WORK  
GENERAL  

The intent of this Section is to specify the work items to be covered on Percentage Rate Bids in conformity with the 

technical specifications as enumerated in the subsequent clauses for the work As per DTCN.  

  

  



 

5.1.   Location:  

         Town      : OFFICE OF THE PANCHAYAT SAMITI, KRUSHNAPRASAD  

         District      :  Puri  

        State       :  Odisha         Connected to  

   :     

 Railway Station    :  Puri  

  

  

 5.2  Items of Work to be Executed (Broad Scope of works):  

  

 i)  As per BOQ  

  

  

The above scope of works is not exhaustive but gives only an idea about the type of work involved. Any 

other items/works, which have not been specifically mentioned but required for completeness and soundness 

of the systems, shall be automatically covered within the scope of work & no extra claim shall be entertained 

due to such coverage.  

  

The above works shall have to be executed in accordance with the detailed design criteria & specifications 

given in Section-7 and other conditions mentioned elsewhere in the DTCN & subsequent correspondences 

made if any.  

  
  

5.3     Site Visit:  

The tenderer before tendering shall inspect the site at his own cost in consultation with Municipal Engineer 

in Charge of work and shall satisfy him with regard to the nature and extent of the work involved, the actual 

site conditions, existing facilities & shall collect any other information which may be required before 

submitting the tender. Any claim afterwards by the tenderer shall not be entertained on account of the 

ignorance of the site conditions.  

  

  

5.4.    Format Language and Units:  

The language of all documents shall be in English. Units of measurement in the documents, on the drawings, 

and the submissions shall be in S.I/ Metric Units.  

  

  

 5.5.  Quality of Material and Workmanship:  

All the materials supplied by the contractor shall be best of their respective kinds and shall comply with 

latest revisions of Indian Standards/ International Standards/ Water Supply & Public Health regulations 



 

stipulated by Govt. of India, AWWA, State Pollution Control & Prevention Board, Indian Electricity Rules 

and other statutory requirements of Govt. of India and Govt. of Odisha.  

  

The contractor shall be responsible for the quality of materials and workmanship. The contractor shall 

guarantee the satisfactory functioning & performance of the structure. If any modification/ replacement is 

necessitated during trial-run and guarantee period, the same shall be carried out immediately free of cost.  

  

  

 5.6.  Construction & Erection Facilities:   

Water, power, accommodation and storage of materials for construction, erection and fabrication at site shall 

be arranged by the contractor at his own cost. The power supply & consumption during the construction 

stage shall be the responsibility of the contractor & no extra payment shall be made on account of this. 

Department will be responsible for supply of water for testing, trial running & commissioning.   

  

  

 5.7.  Inspection & Testing:   

For all materials, the contractor shall furnish Manufacturer’s test certificate with each consignment. At site, 

Testing and inspection shall be carried out as per Indian standards/International Standards in presence of 

Engineer-in-Charge, contractor and manufacturer. The contractor shall detail out the codes and standards in 

accordance with which the testing shall be carried out.   

  

  

Inspection by the Engineer-in-charge of the Department shall not relieve the contractor of his liability for 

rectifying the defects which may subsequently appear or be detected during testing and commissioning or 

subsequent operation. After rectification of the defects or replacement, the equipments shall be re-tested to 

the satisfaction of the Department.  

  

  

All equipments, labour, tools & tackles, instruments and other facilities for testing shall be provided by the 

contractor. He shall also maintain records of all the tests and furnish copies of the same to the Department.  

  

  

Whenever untested materials are used, written permission from the Engineer-in-Charge shall be obtained. 

Manufacturer’s test certificates shall be furnished by the contractor for such equipments and materials used.   

  

The Department reserves the right to test any material at any of the reputed laboratories if necessity arises 

& the cost of such test(s) shall be borne by the contractor & rejected materials shall have to be replaced by 

the contractor by approved material at his cost.  

  

 5.8.  Completion Schedule:  



 

 The time is the essence of this contract. The entire job is to be completed within a time frame of as per DTCN from 

the date of issue of work order by the Executive Officer, Puri Municipality, Puri. The tenderer shall submit 

a Bar Chart indicating starting and completion  

dates of each activity such as submission of designs & drawings, site mobilization, procurement of materials 

and equipments, transportation, execution, assembly/ erection, testing, trial running and commissioning 

without which the tender shall be liable for rejection.  

  

  

 5.9.  Payment Criteria  

Since the contract is on percentage rate basis, running bills shall be prepared as per the actual quantities of 

item of works executed at the accepted offered rates.  

  
  

*****  
SECTION – 06  

  

DEPARTMENTAL ISSUE OF MATERIALS TO CONTRACTOR  
  
  

 6.1  D.I pipes shall be issued to the contractor by the department.  

  

6.2 All other materials required for the work will have to be supplied by the contractor. The materials to be 

supplied by the contractor shall be of best description and quality in strict accordance with the 

relevant IS specification approved by the Engineer-in-charge of the work.  

  

6.3 As per Court Order No-07 Dated 18.12.2012 passed in WP(C) No-18565/2012 by  Hon’ble Odisha 

High Court, the successful bidder shall purchase materials necessary for execution of work contract 

from local rate contract holders having ISI mark so that the interest of SSI Units and M.S 

Enterprises is protected.  

  

6.4 As per standing instructions of the Chief Engineer (PH) vide Letter No-9806 Dt 31.08.2013, the DI/CI 

fittings, valves & specials should confirm relevant IS Specifications and should be used after pre-

delivery inspection by EPM/BIS/ISO having NABCB Certificate.  

  

6.5 The contractor/agency after issue of work order should arrange for watching materials at their own cost 

at the work site etc. till the work is completed in all respect and handed over to the department.   

  
  

     
  
  



 

  
  
  

  

  

SECTION – 07  
  

TECHNICAL SPECIFICATIONS & DESIGN CRITERIA  
  

All the structure shall be designed conforming to state-of the art technology & practice and based on the latest 

concepts & principles enumerated in the standard text books conforming to latest BIS Code.  

  

 7.1  General Conditions:  

a) Cement shall not be less than O.P.C.-53 grade of reputed manufactures confirming to relevant IS.  

  

b) Reinforcement to confirm Fe-415 and IS specification (SAIL/TATA/Vizag).  

  

c) As & when required, the steel/cement & other building materials will be tested by Department at 

the cost of contractor to ensure proper quality as per IS specification.  

  
  

d) Machine mix shall be used in concrete work for all structure. Design mix of concrete will be 

preferred. Vibrator of appropriate type shall be used for compaction of concrete.   

  

e) All the structures are to be designed as permanent type and shall have aesthetic elevation.  

  

f) Form work shall be of steel plates and frame, sound seasoned timber or any approved materials as 

decided by Engineer-in-charge to be used for the centring and shuttering of the structures.  

  

g) Painting of all steel / MS structure to be done as per approved quality of enamel paint over a coat 

of primer.   

  

h) All electrical work / earthlings including wiring of pump house to be done as per relevant IS 

specification and Indian Electrical Rules.  Single phase wiring shall be done for lighting purpose 

& three phase wiring shall be done for running pump motors & wherever necessary.  

  

i) All the valves are to conform relevant IS specification and of reputed make.   

  

j) The surplus earth and debris should be lifted after completion of work and proper levelling of site 

as directed by Engineer-in-charge without any extra claim.  

k) Pumps and motors to be of reputed and approved make.  

  

l) All the work including supply of materials to be executed as per relevant IS specification and 

direction of Engineer-in-charge.  

  

m) Foundation of all structure including supply of materials shall be designed depending on Ground 

water table / subsoil condition.  In no case the Depth of foundation below virgin soil shall be less 

than 1.0 mtr. at respective places.    

  

n) All equipment’s, accessories, auxiliaries, piping, electrical instruments, installations, construction, 

buildings etc. including all mechanical, electrical & civil engineering works covered under the 

scope of work of contractor shall be subject to inspection & testing by the Department for its 

material, quality, workmanship and the performance. The contractor shall arrange and carryout all 

such inspection, testing, trial run etc. and demonstrate in presence of the Engineer-in-charge of the 

Department.   

o) The cost of such inspection, testing, trial run, demonstration etc. shall be borne by the contractor. 

All responsibility of such inspection, testing, trial run, demonstration etc. and any damage/loss that 

may cause directly or indirectly shall exclusively rest with the contractor.  



 

  

p) Such inspection, testing, trial run, demonstration etc. shall, however, not relieve the contractor of 

their liability for replacing / rectifying any defects, which may subsequently appear or be detected 

during erection and guarantee period.  

  

q) All equipment’s, sub-assembly and components, auxiliaries and accessories shall be tested at 

manufacturer’s cost in accordance with relevant Indian Standards/International Standards. The 

contractor shall furnish all test certificates etc. related to the quality of all the materials to the 

Department along with the delivery of the materials at site without which no payment shall be 

released. However, such test certificates, quality assurance certificate shall not relieve the 

contractor of it’s obligation to replace forth with any instrument/materials found defective during 

tests at works / trial running period/guarantee period.  

  

r) Testing for performance of equipment’s shall be carried out and be checked with the approved 

parameters and performance characteristic curves for the purpose of acceptance.  

  

 7.2  Inspection and testing of other materials  

For all other materials, the contractor shall furnish Manufacturer’s test certificate with each consignment. At 

site, Testing and inspection shall be carried out as per Indian standards/ International Standards in presence 

of Engineer-in-Charge, contractor and manufacturer. The contractor shall detail out the codes and standards 

in accordance with which the testing shall be carried out.   

  

Inspection by the Engineer-in-charge of the Department shall not relieve the contractor of his liability for 

rectifying the defects which may subsequently appear or be detected during testing and commissioning or 

subsequent operation. After rectification of the defects or replacement, the equipments shall be re-tested to 

the satisfaction of the Department.  

  

All equipments, labour, tools & tackles, instruments and other facilities for testing shall be provided by the 

contractor. He shall also maintain records of all the tests and furnish copies of the same to the Department.  

  

Whenever untested materials are used, written permission from the Engineer-in-Charge shall be obtained. 

Manufacturer’s test certificates shall be furnished by the contractor for such equipments and materials used.   

  

The Department reserves the right to test any material at any of the reputed laboratories if necessity arises 

& the cost of such test(s) shall be borne by the contractor & rejected materials shall have to be replaced by 

the contractor by approved material at his cost.  

  

 7.3  The agency has to submit Bar Chart for execution of work along with the tender  

  

All provisions of the technical scope of work & terms & conditions of the contract have been read by Me/Us and 

I/We certify that I/We clearly understand them & agree to abide by them.  

    

 Witness                Contractor  

  

  

  

  

  

  

  

  

 

 

 



 

SCHEDULE – A  

STRUCTURE & ORGANISATION  

  

 1.  General Information                  

a) Name of Applicant  

  

b) Head Office Address  

 e-Mail Address:  

 Telephone No.             Fax :  

  

c) Regional Office Address (if any)  

 e-Mail Address:  

 Telephone No.             Fax :  

  

d) Local Office (if any)  

 e-Mail Address:  

 Telephone No.             Fax :  

  

e) Class of contractor / farm and year of incorporation  (attach copy of certificate of registration)  

  

f) Name and Address of Bankers  

  

g) Main Lines of Business  

  

h) Establishment details:  

  

  

  

  

  

  

Signature of the bidder   

  

  

  

  

  

 

 

 

 



 

 

 

 

SCHEDULE – B  

LIST OF PLANT & EQUIPMENT  

 Proposed to be deployed by the Applicant for use in the work  

(Additional equipments if any may be added)  

  

Sl.  

No.  

List of plants & equipments   Owned   Leased  Remarks  

Nos.  Ownership 

certificate  

furnished / not 

furnished  

Nos.  Lease deed along with the 

ownership  

certificate furnished / not 

furnished  

1  2  3  4  5  6  7  

1.  Concrete Hopper Mixer 15 

cum/Hr.  

          

2.  Plate / Skid Vibrator            

3.  Needle Vibrator             

4.  Water Tanker             

5.  Weigh batching plant      

  

      

6.  Excavator (Hydraulic)             

7.  Water Tank              

8.  Truck (10 Tonne capacity)      

  

      

9.  Generator (32KW capacity)      

  

      

10.  Compressive testing 

machine  

          

11.  Slump test apparatus              

12.  Theodolite      

  

      

13.  Levelling instrument      

  

      

14.  Dewatering Pump set from 

5 to 20 HP capacity  

          

15.  Steel shuttering plates 

(600 x 1200mm) with 

steel scaffoldings  

          

16.  Transportation trolley             

  

             Signature of the bidder   
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SCHEDULE –C  

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING OF TENDER  

OF ABANDONMENT OF WORK BY TENDER  

  

1. (a) Is the applicant currently involved in any litigation relating to any contract works - Yes/No  

     (b)  If yes, give details  

  

  

  

  

2.(a)  Has the applicant or any of its constituent partners have been debarred / expelled by any agency in India during 

the last 5 years - Yes/No  

  (b)   If yes, give details  

  

  

  

3  (a) Has the applicant or any of its constituent partners failed to perform/absconded/ rescinded on any contract work 

in India during the last 5 years - Yes/No     (b)  If yes, give details  

  

  

  

Note : If any information in this schedule is found to be incorrect or concealed pre-qualification application will 

be summarily rejected.  
  
  
                                                                                         
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

Signature of the bidder  
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SCHEDULE –D  

  

DECLARATION BY THE TENDERER   

   

1. I/We have visited the site and have fully been acquainted myself/ourself with the local situation 

regarding materials, labour and the factors pertaining to the work before submitting the tender.  

  
  

2. I/We have carefully studied the conditions of the contract, specification and other documents of 

this work and I/We agree to execute the same accordingly.  

  
  

3. I/We solemnly pledge that I/We shall be sincere in discharging my/our duties as responsible 

contractor and complete the work within the prescribed time limit. I/We shall submit detailed 

construction programme with target dates for various items and stages of work keeping in view the 

time limit and shall accordingly arrange for necessary labours, materials, and equipments etc., 

punctually. In case there are deviations from the construction programme, I/We shall abide by the 

decision of the Engineer-in-charge for revision of the programme and shall arrange for labour, 

materials, equipments etc  

  
  

4. I/We shall follow all rules and regulations of the state in force with regard to engagement of labour 

for the work.  

  
  

5. The documents furnished with the tender are correct to the best of my/our knowledge and belief 

and if any information found to be incorrect in future, the Department has the liberty to take any 

action as deemed fit.  

  
  

6. Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms and provisions 

of the said conditions and special conditions of the contract annexed hereto or in default thereof to 

forfeit and pay to the Governor of Odisha the sums of money mentioned in the said conditions and 

in the event of such default the transaction effected by this tender shall cease and determine.  

  
  
  
  
  
  
  
  
  
  
  
  

Date:    

Place:                 Signature of the Tenderer  

                             Name/Organisation                

                                                                                        Seal  
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SCHEDULE - D1  

WORKING EXPERIENCE  
D-1. LIST OF PROJECTS EXECUTED]  

  
Name of 

Employer  

Name of 

location and 

name of work  

Contract price 

in Indian  

Rupees  

Items 

of 

works  

Date of 

starting the  

work as per  

Agreement  

Stipulated date 

of completion of  

the work as per  

Agreement  

Actual date 

of  

completion 

of the work  

Reasons for delay in 

starting/ completion,  

if any  

1  2  3  4  5  6  7  8  

  

  

  

  

  

  

              

  
  
  
  

Signature of the Tenderer  
  

  

  

  

  

  

  

SCHEDULE - D2  

WORKING EXPERIENCE  

            D-2. LIST OF PROJECTS IN PROGRESS  
  

Name of 

Employer  

Name of location 

and name of work  

Contract 

price in 

Indian  

Rupees  

Items 

of 

works  

Date of 
starting  

the work as 
per  

Agreement  

Stipulated date of 
completion of  

the work as per 

Agreement  

Revised target 
date of  

completion of 
the work,  

 if any  

Reasons for 

slow progress, 

if any, with the  

updated billing 

amount  

1  2  3  4  5  6  7  8  

  

  

  

  

              

  
  

  

Signature of the Tenderer  
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SCHEDULE – E  

  

AFFIDAVIT  

1. I/We ________________________________ certify that all information furnished is true and agree that my 

/ our Tender shall be rejected if I / we am / are found to have misled or made false representation in the form 

of any of the Schedules of Supplementary information and / or statements submitted in proof of the eligibility 

and qualification requirements or if I / We have a record of poor performance such as absconding from work, 

works not properly completed as per contract, in ordinate delays in completion, financial failure and / or has 

/ have participated in previous Tendering for the same work/s and had quoted unreasonable high Tender 

premium.  In addition I/we shall be blacklisted and the work be taken over invoking relevant clause of the 

General conditions of contract and conditions of particular application.   

  

2. I/We ________________________________ certify that no criminal cases are pending against me/us 

partners at the time of submitting the Tender.  

  

3. I/We ________________________________ accept that my / our Tender shall be rejected if any criminal 

cases are pending against me/us/partners of the farm at the time of submitting the Tender.  

  

4. I/We ________________________________ agree that if the history of litigation, criminal cases pending 

against me/us/Partners furnished by me/us is false, I / We _____________________ will attend by the action 

taken by the H&U.D/PR & DW. Deptt., without approaching any court whatsoever for redress.  However, 

I/We shall be given suitable opportunity to offer my/our explanation before action is taken against me/us.  

  

5. I/We ________________________________ certify that the following addenda issued by the Block 

Development officer, Krushnaprasad, Puri have been received by me/us and incorporated in my/ our Tender.  

  

1. dated  

  

2. dated  

  

3. dated  

(Add if the addenda issued are more than 3)  
  

6. Further I/We ___________________________ certify that no near relatives in the cadre of an Assistant 

Engineer or above are working in the Panchayat samiti Krushnaprasad,(PR & DW)., in Govt. Odisha.  

  

7. I / We ___________________________________ certify that the technical specification for which I have 

quoted rate is as per the requirement of the DTCN.   

  

Dated this … … … … … … … day of … … … … … … 20.. ..  

  

Signature … … … … … … … … … … … in the capacity of … … … … … … … duly authorized to sign the 

Tender for and on behalf of  

  

… … … … … … … … … … … … … …  

              (Block Capitals)  

  

Signature of Witness:              Deponent  

Name of Witness:  

Address of Witness  
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SCHEDULE – F  

  

FORMAT FOR BID SECURITY DECLARATION FROM BIDDERS IN LIEU OF EMD  

  
  

I/We, the authorised signatory of M/s ________________________________________________ , participating in 

the tender for the work “_______________________________________________ _______________________” 

vide Bid identification No.                                    do hereby declare:  

 That in the event I/we withdraw/ modify our bid during the period of validity or I/we fail to execute formal contract 

agreement within the given timeline or I/we commit any breach of tender conditions/ contract which attracts penal 

action of forfeiture of EMD and I/we will be suspended from being eligible for bidding / award of all future contract(s) 

of Government of Odisha for a period of three year from the date of committing such breach.  

  

              Signature of the Bidder  

  

              Name of the Bidder:  

  

              Mobile No.:  

  

              Email Id:  

                

                        

                        

      

ANNEXURE – I  

Guidelines/ Procedure to be followed in introduction of  e-Procurement in Government 

of Odisha.  

Government of Odisha  

Works Department  

***  

Office Memorandum  

File No.FA-R-3/08 – 1027 /W, Dated 24.01.2009  

  

Sub: Guidelines/ Procedure to be followed in introduction of e-Procurement in Government of Odisha.  

  
1. This office memorandum consists of the procedural requirement of e-Procurement and shall be made part of the 

Detailed Tender Call Notice or Instruction to Bidder for all “Works” tenders hosted in the portal.  

  

2. The e-Procurement portal of the Government of Odisha is “https// tendersorissa.gov.in”   

  

3. Use of valid Digital Signature Certificate of appropriate class (class II or Class III) issued from a registered Certifying 

Authority (CA) as stipulated by Controller of Certifying Authorities. (CCA), Government of India such as n-Code, 

Sify, TCS, MTNL, e-Mudhra etc is mandatory for all users.  

  

4. The DSC issued to the Department users is valid for the period of two years only. All the Department users are 

responsible to revalidate their DSC prior to expiry.  
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5. For all purpose, the server time displayed in the e-procurement portal shall be the time to be followed by all the users.  

  

6. Government after careful consideration has decided to host all tenders costing 20 lakhs or above in the e- 

procurement portal. This will be applicable across all Engineering Departments such as Works Department, Department 

of Water Resources, Rural Development and Housing & Urban Development Department. Government of Odisha also 

welcomes hosting of tenders by any other departments, authority, corporations, local bodies etc of the State with prior 

approval from Information Technology Department.  

  

7. The e-procurement shall be operated compliant to relevant provisions of OGFR / OPWD code/ Accounts Code/ 

Government statutes including any amendments brought from time to time to suit to the requirement of the best national 

practice.  

7. Registration in the e-procurement portal is without levy of any charges but Government reserves the right to levy any charges 

for such value added services in future.  

  

9. Contractors not registered with Government of Odisha, can participate in the e-procurement after necessary enrolment 

in the portal but have to subsequently register themselves with the appropriate registering authority of the State 

Government before award of the work as per prevalent registration norms of the State.  

  

10. For the role management “Department”, is the Administrative Department, Organisation or wing is the Chief Engineer 

or highest tender accepting authority or equivalent officer under the Administrative Department, Division-II is the 

Executive Engineer or equivalent officer, Division is the Executive Engineer or equivalent officer and sub-division is 

the Assistant Engineer or equivalent officer.  

  

11. The e-procurement software assigns role for operation of the module for specific function. The terminologies used in 

the Portal and their respective functions in the software are as follows:  

  

  

a. Application Administrator: (NIC and State Procurement Cell)  

i. Master Management  

ii. Nodal officer creation iii.  Report Generation iv. 

 Transfer and blocking of officers.  

  

b. Nodal Officer: (At Organisation level not below the Executive Engineer or equivalent rank).  

i. Creation of Users  

ii. Role Assignment  

iii. Transfers and blocking of Officers  

  

c. Procurement Officer-Publisher: (Officer having Tender inviting power at any level).  

i.  Publishing of Tender ii.  Publishing of Corrigendum / 

addendum/ cancellation of Tender iii.  Bid Clarification iv. 

 Uploading of pre-Bid Minutes v.  Report generation  

  

d. Procurement Officer – Administrator: (Generally sub-ordinate officer to Officer inviting the tender).  

i.  Creation of Tender ii.  Creation of corrigendum / 

addendum/ cancellation of Tender iii.  Report generation  

  

e. Procurement officer – Opener: (Generally sub-ordinate officer to officer inviting the Tender).  

 i.  Opening of Bid  

  

f. Procurement Officer–Evaluator: (Generally sub-ordinate officer to officer inviting the Tender).  

 i.  Evaluating Bid  

  

g. Procurement Officer–Auditor: (Procurement Officer – Publisher and/or Accounts Officer/ Finance  

Officer).  

 i.  To take up auditing.  

  

12. NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB):  

a. The Notice inviting Bids (NIB) and Bid documents etc., shall be in the standard formats as applicable to 

conventional Bids and will be finalized/ approved by the officers competent as in the case of conventional 

Bids.  
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b. The officers competent to publish NIB in case of conventional Bids will host the NIB in the portal. 

Simultaneously, a notification should also be published in the newspapers, as per existing rules preferably, in 

the following format, to effect economy:-   

Government of Odisha “e” Procurement Notice  

Bid Identification No:__________________  

1. Name of the Work:__________________________________  

2. Estimated cost Rs.__________________________________  

3. Period of completion:________________________________  

4. Date & time of availability of bid document in the portal____________  

5. Last date/ time for receipt of bids in the portal:___________________  

6. Name and address of the Officer inviting Bid:_____________________  

Further details can be seen from the e-procurement portal “https://tendersorissa.gov.in”  

  
c. All the volumes/ documents shall be uploaded in the portal by the Procurement Officer Administrator and 

published by Procurement Officer Publisher (Officer inviting tender) using their DSCs in appropriate format 

so that the document is not tampered with.  

  

d. The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in the website 

https://tendersorissa.gov.in will appear in the “Latest Active Tenders”. The Bidders/ Guest Users can 

downloaded the Bid documents only after the due date & time of sale. the publication of the tender will be for 

specific period of time till the last date of submission of bids as mentioned in the ‘Notice Inviting Bid’ after 

which the same will be removed from the list of Latest Active tenders.  

13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE:  

a. The Procurement Officer Publisher (Officer inviting tender) shall publish any addendum / corrigendum / 

cancellation of tender in the website https://tendersorissa.gov.in, notice board and through paper publication 

and such notice shall form part of the bidding documents.  

b. The system shall generate a mail to those bidders who have already uploaded their tenders and those bidders 

if they wish, can modify their tender.  

  

14. PARTICIPATION IN BID  

a. PORTAL REGISTRATION: The Contractor / Bidder intending to participate in the bid is required to register 

in the portal using his/ her active personal / official e-mail ID as his/ her Login ID and attach his/ her valid 

Digital signature certificate (DSC) to his/ her unique Login ID. He / she will enter relevant information as 

asked for about the farm/ contractor. This is a one time activity for registering in Portal.  

  

i. Bidders participating through Joint Venture shall declare the authorized signatory through Memorandum of 

Understanding duly registered and enroll in the portal in the name and style of the Joint Venture Company. 

It is mandatory that the DSC issued in the name of the authorized signatory is used in the portal.   

  

ii. Any third party/ company/ person under a service contract for operation of e-procurement system in the State 

or his/ their subsidiaries or their parent companies shall be ineligible to participate in the procurement 

processes that are undertaken through the e-procurement system irrespective of who operates the system.  

  

b. LOGGING TO THE PORTAL: The Contractor/ Bidder is required to type his/ her Login ID and password. 

The system will again ask to select the DSC and confirm it with the password of DSC as a second stage 

authentication. For each login, a user’s DSC will be validated against its date of validity and also against the 

Certificate Revocation List (CRL) of respective CA stored in system database. The system checks the unique 

Login ID, password & DSC combination and authenticates the login process for use of portal.  

  

c. DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his system to 

undertake necessary preparatory work off-line and upload the completed tender at his convenience before the 

closing date and time of submission.  
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d. CLARIFICATION ON BID: The bidder may ask question online in the e-procurement portal using his/ her 

DSC; provided the questions are raised within the period of seeking clarification as mentioned in tender call 

notice/ Bid. The officer inviting the bid/ procurement officer- publisher will clarify queries related to the 

tender.  

  

e. PREPARATION OF BID:  

i. The bids may consist of general arrangements drawings or typical or any other drawing relevant to the work 

for which bid has been invited. Bidder may download these drawings and take out the print for detail study 

and preparation of his bid. Any other drawings and documents pertaining to the works available with the 

officer inviting the Bid will be open for inspection by the bidders.  

  

ii. The bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall 

prepare all documents including cost of Bid document, Bid security, Declaration form, price bid etc and store 

in the system.  

  

f. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS:  

i. The Bidder shall furnish, as part of his Bid, a bid security for the amount mentioned under NIT/ Contract 

Data. The bidder shall scan all the written / printed pages of the bid security and upload the same in portal 

document format (PDF) to the system in designated piece of the technical Bid. Furnishing scanned copy of 

such documents is mandatory otherwise his/ her bid shall be declared as non-responsive and liable for 

rejection.  

  

ii. The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as 

mentioned in the bid document. The validity period of the EMD or Bid Security shall be as mentioned in the 

bid document. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in the 

bid document shall be rejected as non-responsive. The bid security shall be retained till such time the 

successful bidder furnishes Initial Security Deposit (ISD) or Performance security acceptable to the officer 

inviting the Bid. Failure of the successful Bidder to comply with the requirements shall constitute sufficient 

grounds for cancellation of the award and forfeiture of the Bid Security. The Bid security in the form of FD/ 

BG shall be from a Nationalized Bank valid for a period of 45 days beyond the validity of the Bid. Bid 

Security in other form is acceptable if the bid documents provides for it.  

  

iii. The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice in respect 

of Earnest Money Deposit / Bid Security and the Bank Draft in respect of cost of Bid are to be scanned and 

uploaded in portable document format (PDF) along with the bid.  

  

iv. The bidder shall provide the cost of bid and the Bid Security in a sealed cover superscripting the name of the 

work for which the instruments are intended and the Officer Inviting the Bid. He/ she is not required to write 

his/ her name on the cover. The original FD/BG/BD shall be physically produced before the Officer inviting 

the Bid or the concerned Division/ Division-II/ Chief Engineer before the specified period mentioned in the 

bid; which in no case shall be less than three days excluding the last date of submission and opening of bids 

(Technical cover opening in case of Double Cover System). The bidder is also allowed to submit the original 

FD/BG/BD by Registered Post/ Speed post or any other delivery system before the last date & time of 

opening of tender.  

  

v. The officers authorized by the Procurement Officer–Publisher (Officer Inviting Tender) shall transmit the 

sealed envelopes carefully to the Procurement Officer–Publisher prior to opening of the Bid. The 

Procurement Officer–Publisher shall provide signed receipt with date and time for having received the 

number of sealed envelopes.  

  

vi. The Procurement Officer–Publisher (Officer Inviting the Tender) or other concerned officers authorized to 

receive the Original Bid Security and Bid Cost on behalf of the Procurement Officer– Publisher shall not be 

responsible for any postal delay and/ or non–receipt of the original copy of the bid security on or before 

specified date and time. Non submission of bid security within the designated period shall debar the bidder 

from participating in the on-line bidding system and his portal registration shall be blocked. His name shall 

also be informed to the registering authority for cancellation of his registration as contractor.  

  

vii. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 

documentary evidence towards his eligibility for such exemption.  
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viii. Government of Odisha has been actively considering integrating e-payment gateway into the portal for 

payment of cost of Bid and Bid Security/ Earnest Money Deposit. The process of using epayment gateway 

shall be issued separately after it is established.  

  

15. SUBMISSION OF BID:  

a. The bidder shall carefully go through the tender and prepare the required documents. The Bid shall have a 

Technical Bid & a Financial Bid. The Technical Bid generally consist of cost of Bid documents, EMD/ Bid 

Security, GST, PAN/ TIN, Registration Certificate, Affidavits, Profit Loss Statement, Joint Venture 

Agreement. List of similar nature works, work in hand, list of machineries, and any other information required 

by OIT. the Financial Bid shall consist of the Bill of Quantities (BoQ) and any other price related information/ 

undertaking including rebates.  

  

b. The protected Bill of Quantities (BoQ) uploaded by the Procurement Officer – Publisher for the Bid is the 

authentic BoQ. Any alteration or deletion or manipulation in BoQ shall lead to cancellation of Bid.  

  

c. The Bidder shall up load the scanned copy/ copies of document in support of eligibility criteria and 

qualification information in prescribed format in Portable Document Format (PDF) to the portal in the 

designated locations of Technical Bid.   

  

d. The Bidder shall write his name in the space provided in the specified location in the Protected Bill of 

Quantities (BoQ) published by the officer inviting tender. the bidder shall type rates in figure only in the rate 

column of respective item(s) with out leaving any blank cell in the rate column in case of item rate tender and 

type percentage excess or less upto one decimal place only in case of percentage rate tender.  

  

e. The bidder shall log on to the portal with his/ her DSC and move to the desired tender for uploading the 

documents in appropriate place one by one simultaneously checking the documents.  

i. Bids can not be submitted after due date and time. The bids once submitted can not be viewed, retrieved or 

corrected. The Bidder should ensure correctness of the bid prior to uploading and take print out of the system 

generated summary of submission to confirm successful uploading of  

bid. The bids can not be opened even by the OIT or the Procurement Officer–Publisher/Opener before the due 

date and time of opening.  

  

ii. Each process in the e-procurement is time stamped and the system can detect the time of log in of each user 

including the Bidder.  

  

iii. The Bidder should ensure clarity / legibility of the document uploaded by him to the portal.  

  

iv. The system shall require all the mandatory forms and fields filled up by the contractor during the process of 

submission of the bid/ tender.  

  

v. The bidder should check the system generated confirmation statement on the status of the submission.  

  

vi. The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the 

network.  

  

vii. The tender inviting officer is not responsible for any failure, malfunction, or breakdown of the electronic 

system used during the e-procurement process.  

  

viii. The Bidder is required to up load documents related to his eligibility criteria and qualification information 

and Bill of Quantities duly filled in. It is not necessary for the part of the Bidder to upload the drawings and 

other Bid documents (after signing) while up-loading his bid. It is assumed that the bidder has referred all 

the drawings and documents uploaded by the Officer inviting the Bid.  

  

ix. Seeking any revision of rates or backing out of the bid claiming for not having referred to any or all 

documents provided in the Bid by the Officer inviting the Bid will be construed as plea to disrupt the bidding 

process and in such cases the bid security shall be forfeited.    

  

x. The bidder will not be able to submit his bid after expiry of the date and time of submission of Bid (server 

time). The date & time of bid submission shall remain unaltered even if the specified date for the submission 

of bids declared as a holiday for the Officer inviting the Bid.  
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f. SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, documents, certificates, uploaded 

by him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information 

furnished by the bidder is found to be false/ fabricated / bogus, his EMD/ Bid security shall stand forfeited 

and the bidder is liable to be blacklisted.  

  

16. SECURITY OF BID SUBMISSION:  

a. All bid uploaded by the Bidder to the portal will be encrypted.  

  

b. The encrypted Bid can only be decrypted/ opened by the authorised openers on or after the due date and time.  

  

17. RESUBMISSION AND WITHDRAWAL OF BIDS:  

a. Resubmission of bid by the bidders for any number of times before the final date and time of submission is 

allowed.  

  

b. Resubmission of bid shall require uploading of all documents including price bid afresh.  

  

c. If the bidder falls to submit his modified bids) within the pre-defined time of receipt, the system shall consider 

only the last bid submitted.  

  

d. The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of internet 

or traffic jam or power failure etc.  

  

e. The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading scanned 

copy of a letter addressing to the Procurement Officer–Publisher (Officer Inviting Tender) citing reasons for 

withdrawal. The system shall not allow any withdrawal after expiry of the closure time of the bid.  

  

  

18. OPENING OF THE BID:  

a. Bid opening date and time is specified during tender creation or can be extended through corrigendum. Bids 

can not be opened before the specified date & time.  

  

b. All bid openers have to log on to the portal to decrypt the bid submitted by the bidders.  

  

c. The bidders & guest users can view the summary of opening of bids from any system. Contractors are not 

required to be present during the bid opening at the opening location if they so desire.  

  

d. In the event of the specified date of bid opening being declared a holiday for the officer inviting the Bid, the 

bids will be opened at the appointed time on the next working day.  

  

e. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which 

they appear in the “Invitation for Bid”.  

  

f. During bid opening, the covers containing original financial instruments towards cost of bid and Bid Security 

in the form specified in the DTCN/ ITB valid for the period stated in the Bid, received after last date of receipt 

of bid and before opening of the bids shall be opened and declared. The Procurement Officer–Opener shall 

continue opening of other documents if he is satisfied about the appropriateness of the cost of Bid and the Bid 

security.  

  

g. Combined bid security for more than one work is not acceptable.  

  

h. The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer from 

their new location if they are transferred after the issue of Notice Inviting Bid and before bid opening. Further 

action on bid documents shall be taken by the new incumbent of the post.  

  

19. EVALUATION OF BIDS:  

a. All the opened bids shall be down loaded and printed for taking up evaluation. The Procurement Officer–

Openers shall sign on each page of the documents downloaded and furnish a certificate that the documents as 

available in the portal for the tender have been down loaded.  
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b. The Procurement Officer–Evaluators shall take up evaluation of bids with respect to the qualification 

information and other information furnished subject to confirmation of the bid security by the issuing 

institutions.  

  

c. After receipt of confirmation of the bid security, the bidder may be asked in writing to clarify on the documents 

provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents. The Officer 

Inviting Tender may ask for any other document of historical nature during Technical evaluation of the tender. 

Provided in all such cases, furnishing of any document in no way alters the Bidder’s price bid. Non submission 

of legible documents may render the bid non-responsive.  

  

d. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of 

the bidder will be evaluated on its own merit.  

  

e. Technical evaluation of all bids shall be carried out as per information furnished by Bidders. But evaluation 

of bids does not exonerate bidders from checking their original documents at later date. If the bidder is found 

to have misled the evaluation through wrong information, action as per relevant clause of DTCN / ITB shall 

be taken against the bidder/ contractor.  

  

f. The procurement Officer- Evaluators; will evaluate bids and finalize list of responsive bidders.  

  

g. The financial bids of the technically responsive bidders shall be opened on the due date of opening. The 

Procurement Officer – Openers shall log on to the system in sequence and open the financial bids.  

i. The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised 

representative who wish to be present.  

  

ii. At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will be 

opened.  

a. The responsive bidders name, bid prices, item wise rates, total amount of each item in case of item rate 

tender and percentage above or less in case of percentage rate tenders will be announced.   

b. Procurement Officer-Openers shall sign on each page of the downloaded BoQ and the comparative 

statement and furnish a certificate to that respect.  

  

c. Bidder can witness principal activities and view the documents/ summary reports for that particular 

work by logging on to the portal with his DSC from any where.  

  

20. NEGOTIATION OF BIDS:  

a. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask 

the lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdown of unit 

rates.  

  

21. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:  

a. The Employer/ Engineer-in-charge shall notify acceptance of the work prior to expiry of the validity period 

by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance will state the 

sum that the Engineer-in-charge will pay the contractor in consideration of the execution & completion of the 

Works by the Contractor as prescribed by the contract & the amount of performance security and additional 

performance security required to be furnished. The issue of the letter of acceptance shall be treated as closure 

of the Bid process and commencement of the contract.  

  

b. The Contractor after furnishing the required acceptable performance security and additional performance 

security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to 

the Procurement Officer–Publisher. The Procurement Officer–Publisher shall up load the summary and 

declare the process as complete.   

  

Sd/-  

24.01.2009EIC-CUM-SECRETARY TO  

GOVERNMENT  
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Appendix - II  
Online Receipt of Tender Paper Cost & Earnest Money Deposit  through e-
Procurement Portal as per   

Works Department Letter No.17276/W Dt.06.12.2017  
  

Government of Odisha  

Works Department  

***  

Office Memorandum  

File No.07556900012016–17254/W Dt.05.12.2017  
  

Sub: Electronic receipt, accounting and reporting of Cost of Tender Paper and 

Earnest Money Deposit on submission of bids.  

1. The State Government have formulated rules and procedures for Electronic receipt, 

accounting and reporting of the receipt of Cost of Tender Paper and Earnest Money 

Deposit on submission of bids through the e-procurement portal of Government of Odisha 

i.e. "https://tendersodisha.gov.in".  
  

2. Electronic receipt of cost of tender paper has been successfully tested through SBI 

payment gateway. Now it has been decided to introduce electronic receipt of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids through payment gateway 

of designated banks such as SBI/ICICI Bank/HDFC Bank for all Government 
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Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies 

etc. in phases (ANNEXUREI). The process outline as well as accounting and reporting 

structure are indicated below :  

a) It will be carried out through a single banking transaction by the bidder for multiple 

payments like Cost of Tender Paper and Earnest Money Deposit on submission of 

bids.  

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks 

and their Aggregator Banks as well can be accessed by the intending bidders.  

c) Reporting and accounting of the e-receipts will be made from a single source.  

d) Credit of receipts into the Government accounts and to the designated Bank 

account of the participating entities indicated in Para 2 above would be faster.  
  

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money 

Deposit on submission of bids would be eligible to participate in the tender/bid process. 

The bidders with pending or failure payment status shall not be able to submit their bid. 

Tender inviting authority, State Procurement Cell, NIC, the designated Banks shall not be 

held responsible for such pendency or failure.  

4. Banking arrangement:  

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being 

integrated with e-Procurement portal of Government of Odisha 

(https://tendersodisha.gov.in).  

b) The Designated Banks participating in Electronic receipt, accounting and reporting 

of Cost of Tender Paper and Earnest Money Deposit on submission of bids will 

nominate a Focal Point Branch called e-FPB, who is authorized to collect and 

collate all e-Receipts. Each such branch will act as the Receiving branch and Focal 

Point Branch notwithstanding the fact that the bidder might have debited his 

account in any of the bank's branches while making payment.  

5. Procedures of bid submission using electronic payment of tender paper cost and EMD by 

bidder:  
  

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-

Procurement portal (https://tendersodisha.gov.in) using his/her digital signature 

certificate and then search and then select the required active tender from the 

"Search Active Tender" option. Now, submit button can be clicked against the 

selected tender so that it comes to the "My Tenders" section.  
  

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload 

the required Prequalification /Technical/Financial bid, as mentioned in the bidding 

document and in line with Works Department office memorandum no.7885, 

dt.23.07.2013.  
  

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select 

and submit the bank name as available in the payment options  

i. A bidder shall make electronic payment using his/her internet banking enabled 

account with designated Banks or their aggregator banks.  
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ii. A bidder having account in other Banks can make payment using NEFT/RTGS 

facility of designated Banks.  

  Online NEFT/RTGS payment using internet banking of the bank in which the bidder 

holds his account, by adding the account number as mentioned in the challan as an 

interbank beneficiary.  
  

d) Bid submission: Only after receipt of intimation at the e-Procurement portal 

regarding successful transaction by bidder the system will activate the 'Freeze Bid 

Submission' button to conclude the bid submission process.  
  

  

e) System generated acknowledgement receipt for successful bid submission: System 

will generate an acknowledgement receipt for successful bid submission. The 

bidder should make a note of 'Bid ID' generated in the acknowledgement receipt 

for tracking their bid status.  
  
  

6. Settlement of Cost of Tender Paper;  

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of 

Tender Paper, the e-Procurement portal shall generate a MIS for the State 

Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender 

paper collected with reference to Bid Identification Number. The State 

Procurement Cell shall generate Bank-wise-headwise challans separately for Cost 

of Tender Paper and instruct the designated Banks to remit the money to the State 

Government account under different heads. In respect of the cost of tender paper 

received through the e-procurement portal, the remittance to the Cyber Treasury 

account will be made to the Head of Account 0075-Misc, General Services-800-

Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper.  
  

b) For the time being, the State Procurement Cell (SPC) will use over the counter 

payment facility of the Odisha Treasury portal. Thereafter, remittance through 

NEFT & RTGS will be facilitated through the Odisha Treasury portal.  

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and 

Local Bodies etc., Cost of Tender Paper, the e-Procurement portal shall generate a 

MIS for the State Procurement Cell (SPC). The MIS will contain an abstract of the 

cost of tender paper collected with reference to Bid Identification Number. The 

State Procurement Cell shall generate Bank-wise list of challans and instruct the 

designated Banks to remit the money through the Odisha Treasury portal. The cost 

of tender papers will be credited to the registered Bank account of the concerned 

State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc.  
  

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such 

instructions) the tender fee, EMD to the bidder, in case the tender is cancelled 

before opening of Bid as per direction received from TIA through e-procurement 

system.  
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e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and 

Earnest Money Deposit on submission of bids is enclosed in the Annexure.  
  

7. Settlement of Earnest Money Deposit on submission of bids:  

a) The Bank will remit the Earnest Money Deposit on submission/ cancellation of 

bids to respective bidders accounts as per direction received from TIA through e-

procurement system.  
  

8. Forfeiture of EMD :  

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is 

occasioned for various reasons.  

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-

Procurement portal will direct the Bank to transfer the EMD value  

from the Pooling Account of SPC to the registered account of the tender inviting 

authority.  
  

b) The Tender inviting authorities of the Government Departments will deposit the 

forfeited Earnest Money Deposit on submission of bid, in the State Government 

Treasury under the appropriate head (8782Cash Remittances and Adjustments 

between the officers rendering accounts to the same Accounts Officer-102-

P.W.Remittances-1683Remittances-91028-Remittances into Treasury) after taking 

the amount as a revenue receipt in their Cash Book under the head 0075-Misc. 

General Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080Misc. 

Deposits and submit the detail account to DAG (Puri) as a deposit of the Division.  
  

c) By clicking submit button, system will initiate the forfeiture of EMD. System will 

not allow the evaluator to edit the initiation after clicking the submit button. 

Forfeiture option can be carried out in phased manner like one bidder at a time.  
  

9. Role of the Banks:  

a) Make necessary provision / customizations at their end to enable the provision for 

online payments / refunds as per this document.  

b) Provide necessary real-time message to bidders regarding successful or 

unsuccessful transactions during online payment processes and redirect them to e-

Procurement website with necessary transaction reference details enabling them to 

submit their bids.  

c) The bank shall ensure transfer of funds from the pooling account to the 

Government Head/current account of PSUs/ULBs within the next bank working 

day as per the directions generated from e-Procurement portal.  

d) Bank should provide timely reports and reference details to NIC enabling them to 

carry out their role as stated below.  

e) Refund of amount to bidders as per the XML file provided by eProcurement system 

on the next bank working day from the date of generation of the XML file and also 

provide a confirmation to NIC on the same.  
  

10. Role of State Procurement Cell:  
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a) Communicate requirements of Government departments/ State PSUs/ Autonomous 

Bodies/ ULBs online payment requirements to National Informatics Centre / the 

authorised Banks for mapping/ customization.  

b) In every working day, the State Procurement Cell shall generate MIS from the e-

Procurement portal to ascertain the tender paper cost received in the e-Tendering 

process separately bank-wise for the Government Department and the PSUs/ULBs. 

The SPC shall generate bank-wise separate online challans from the Odisha 

Treasury portal and make the remittance through over the counter facility or 

NEFT/RTGS (as and when this functionality is available in Treasury portal) and 

issue instruction to the bank for remittance of the receipt to the State Government 

account.  

c) The State Procurement Cell shall be responsible for providing challan details and 

MIS in respect of the remittance towards tender paper cost to the Tender inviting 

authorities for their record.  

d) State Procurement Cell shall monitor the progress of e-Tendering by different 

Government departments / State PSUs/ Autonomous Bodies / ULBs through an 

MIS. State Procurement Cell shall monitor and send monthly progress reports to 

the Government.  

e) The e-Procurement system will generate a consolidated refund & settlement XML 

file as an end of the day activity.  

f) e-procurement system will provide a web service for payment gateway (PG) 

provider to pull the encrypted refund and settlement details in XML file against a 

day.  

g) Similarly, payment gateway (PG) provider will provide a web service to pull the 

refund and settlement status against a day  

h) e-procurement system will update the status accordingly for reconciliation report.  
  

11. Role of National Informatics Centre:  

a) Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.qov.in) to enable the provision for electronic payment.  

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the 

Chart of Account.  

c) NIC will provide an interface to organisations to download the electronic receipt 

data.  

d) Enable automatic generation of daily XML files from e-Procurement system and 

ensure delivery of the same to the authorised Banks for enabling automatic 

refund/settlement of funds.  

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State 

Procurement Cell in order to make remittance of the tender paper cost to the State 

Government account using the Odisha Treasury portal.  
  

12. Role of Cyber Treasury :  

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal 

which will be accounted for by the Cyber Treasury and it shall submit the accounts 

to A.G (O) as per the established process.  
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b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of 

accounting and reconciliation of the electronic remittances made to the State 

Government account.  
  

13. Redressal of Public grievances:  

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the 

e-FPB will have an effective procedure for dealing with, public complaint for e-

Receipt related matters. In case, any mistake is detected by any of the stakeholders 

in reporting of receipt of tender paper cost and EMD, either suo moto or on being 

brought to its notice, the State  

Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber  

Treasury and the bank will promptly take steps for rectification. The eFocal Point 

Branch of the participating Banks, National Informatics Centre, Odisha and the 

State Procurement Cell, Odisha will notify the contact number and address of the 

Help Desk for resolution of any dispute regarding e-Receipt.  
  

14. Applicability and modification of existing rules / orders:  

The modalities prescribed in this Office Memorandum for downloading of tender paper, 

submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of 

earnest deposit will be applicable for electronic submission of bids through e-procurement 

portal. Existing provisions regulating cost of tender paper, earnest money deposit in 

OPWD Code and OGFR would stand modified to the extent prescribed.  
  

15. These arrangements would be made effective after signing of MoU between the 

designated Banks and the State Procurement Cell, firming up of Banking arrangements 

and technical integration between designated Bank and eProcurement Portal.  
  

1. This shall take effect from the date of issue of this Office Memorandum.  

2. Accordingly, relevant existing codal/ contractual provision exist vide Office Memorandum 

No.6785/W Dt.09.05.2017 of Works Department stands modified to the above extent.  

3. This has been concurred in by the Finance Department vide their UOR No.-39WF-I 

Dt.09.11.2017.  
  
  

    Sd/05.12.2017  

            E.I.C-cum-Secretary to Govt.  
  

[For any Technical related queries please call at Help desk numbers of State  

Procurement Cell (SPC), Govt. of Odisha – 1800 3456 765, (0674) 2530998 /  

2530996]  

ANNXURE-I of Appendix - II  
  

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and 

Earnest Money Deposit on submission of bids.  

  Cost of Tender Paper on submission of bids  Earnest Money Deposit on submission of bids  
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Government   

Departments  
  

I. The payment towards the cost of Tender 

Paper, in case Government Departments, 

shall be collected in separate Pooling 

accounts opened in Focal Point Branch 

called e-FPB of respective designated 

banks [as stated in Para 2] at Bhubaneswar 

on T+1_day.  
  
  
  
  

  

II. With reference to the Notice Inviting 

Tender/ Bid Identification Number, the 

amount so realized is to be remitted to 

Government Account under the Head Of 

Account 0075-Misc. General Services-800-

Other Receipts-0097Misc. Receipts-

02237-Cost of Tender Paper through 

Odisha Treasury Portal after opening of the 

bid.  
  

I. In case of tenders of Government 

Departments, amount towards Earnest 

Money Deposit on submission of bids shall 

be collected in a pooling account opened for 

this purpose at Focal Point Branch called 

eFPB of respective designated banks at 

Bhubaneswar and the banks will remit the 

amount to respective bidder’s account 

within two working days on receipt of 

instruction from TIA through  

refund and settlement of eprocurement 

system.  
  

II. In case of forfeiture of Earnest Money 

Deposit on submission of bids, the e- 

Procurement portal will direct the Bank to 

transfer the EMD value from the Pooling 

Account of SPC to the registered account of 

the tender inviting authority within two 

working days of receipt of instruction from 

TIA.  

State PSUs  

Statutory  

Corporations,  

Autonomous 

Bodies and Local 

Bodies.  
  

I. In case of State PSUs, Statutory 

corporations, Autonomous Bodies and 

Local Bodies etc. the amount towards  

Cost of Tender Paper, on submission of 

bids shall be collected in separated pooling 

accounts opened in Focal Point Branch 

called e-FPB of respective designated 

Banks at Bhubaneswar on T+1 days.  
  
  
  

II. The Paper cost will be transferred to the 

respective current accounts of concerned 

State PSUs, Statutory Corporation, 

Autonomous Bodies and Local Bodies etc. 

after opening of bid.  
  

I. Amount towards EMD on submission of 

bids shall be collected in a separate pooling 

account of Focal Point Branch called e-FPB 

of respective designated banks at 

Bhubaneswar and the banks will remit the 

amount to respective bidder’s account on 

receipt of instruction from TIA through 

refund and settlement of e-procurement 

system within two working days from 

receipt of such instruction.  
  

II. In case of forfeiture of Earnest Money 

deposit on submission of bids, the e- 

Procurement portal will direct the Bank to 

transfer the EMD value from the Pooling 

Account of SPC to the registered account of 

the tender inviting authority within two 

working days of receipt of instruction from 

TIA.  

  


