BHUBANESWAR DEVELOPMENT AUTHORITY

BHUBANESWAR
TENDER Call Notice No.590/EM/BDA/2026-27

0

BID DOCUMENTS / DETAILED TENDER CALL NOTICE FOR

“Development Of Hatiasuni Park & Playground, Bhubaneswar”.

Estimated Cost Put To Tender: Rs. 1,96,35,421.00




BHUBANESWAR DEVELOPMENT AUTHORITY
AKASH SHOVA BUILDING,
SACHIVALAYA MARG, BHUBANESWAR - 751001

PABX No0.0674-2392801 / 0998 / 6437, FAX N0.0674-2390633 / 085
Visit us at: http://www.bda.gov.in/

o

Invitation for Bids
Bid Identification No.590/EM/BDA/2026-27 Date.01.08.2026

Engineer Member, BDA on behalf of Bhubaneswar Development Authority, Bhubaneswar
invites percentage rate bids in double cover system in ONLINE MODE from eligible
contractors for civil works as mentioned below:

1. Nature of works : Development of Hatiasuni Park & Playground,
Bhubaneswar.

2. '.I'otal No. of works : 01 (one) No.

3. Amount put to tender : Rs. 1.97 Crore

4. Class of Contractor : ‘B’ and ‘A’ Class

5. Period of Completion : 04 (Four) Calendar months

6. Cost of Bid Documents : Rs.10000.00 + 18% GST= Rs.11800.00

(Online transfer by the last date & time for

receipt of bids)
7. Earnest Money Deposit (EMD) : 1% of estimated cost put to tender.
(Online transfer by the last date & time for

receipt of bids)

8. Auvailability of Tender : From 05.08.2026, 10.00AM to 5.30 PM of
24.08.2026 https://tendersodisha.gov.in.

9. Date of opening of Tender : Dt.25.08.2026 at 11.30 AM

10. Place of opening of Tender : O/o — Engineer Member, BDA, Bhubaneswar.

Further details can be seen from the website: https://tendersodisha.gov.in. Any
addendum / corrigendum / cancellation of tender can also be seen in the said website.

Sd/-
CE-Cum-EM,
BDA, Bhubaneswar
Memo No.591/EM/BDA, Date.01.08.2026

Copy forwarded to the Deputy Director (Advertisement) and Deputy Secretary to
Government, | & P.R Department, Odisha, Bhubaneswar, with a request to get the Invitation For
Bids (IFB) published in one English national & one Odia daily Newspaper at an early date for
wide circulation. Since, the date of receipt of bids starts from Dt-05.08.2026 it is requested that
the “Invitation for Bids” may be published on or before dt- 04.08.2026.Complimentary copies of
the Newspapers containing Invitation for Bids (IFB) may please be sent to this office for reference
and record both in hard copy and soft copy through Email-chiefengineerbda@gmail.com

Sd/-
CE-Cum-EM,
BDA, Bhubaneswar
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BHUBANESWAR DEVELOPMENT AUTHORITY
AKASH SHOVA BUILDING,
SACHIVALAYA MARG, BHUBANESWAR - 751001

PABX No0.0674-2392801 / 0998 / 6437, FAX N0.0674-2390633 / 085
Visit us at: http://www.bda.gov.in/

Notice Inviting Tender (N.I.T)

BID IDENTIFICATION No0.590/EM/BDA/2026-27, Date.01.08.2026

1. Engineer Member, B.D.A. on behalf of Bhubaneswar development Authority, Bhubaneswar invites
PERCENTAGE RATE bids in DOUBLE COVER SYSTEM for the construction of works as detailed in the
table, from the class of eligible contractors as mentioned in column-5 (five) registered with the State
Governments and Contractors of equivalent Grades / Class Registered with Central Government / MES /
Railways for execution of Civil works. The proof of registration from the appropriate authority shall be
enclosed along with the Bid. If successful, the bidder who has not registered under state government has
to register under the State Government of Odisha in appropriate class of eligibility within a week before
signing of the agreement.

The bidders may submit bids for the following work through ‘e’ — Tendering only in the website:

the website: https:/www.tendersodisha.gov.in

Approximate
value of work | Period of Class of  |Bid Security/ Cost of La_st date c_;f
Sl. No. Name of work . document | online receipt
(InCrores) | Completion | Contractor (EMD) .
Excluding GST (InRs) of bids
1 2 3 4 5 6 7 8
1. Development Of +G:LSQFO(()<§:/L-8‘V
Hatiasuni  Park & Online
Playground, 04 (Four) B and 1%ofthe |transfer by | 24.08.2026
1.97 Calendar ‘s estimated cost|the last date up to
Bhubaneswar. Months A’ Class put to tender. | & time for 5.30 P.M
receipt of
bids)

N. B. - The quoted rate should be all inclusive but excluding G.S.T. Applicable
Under works contract.

2. Bid documents consisting of plans, specifications, the schedule of quantities and the
set of terms & Conditions of contract and other necessary documents can be seen in
the website https://www.tendersodisha.gov.in.

3. Bids must be accompanied with scanned copies of registration certificate, PAN CARD,

GST registration certificate, affidavit, regarding authenticity of tender document and list
of plant & equipment in annexure of schedule-C, Earnest Money Deposit/ Bid security as
specified for the work in the Col.6 of table above.

4. The Bid documents will be available in the website https:/www.tendersodisha.gov.in
from dt-05.08.2026, 10AM to 5.30 PM of dt-24.08.2026.

5. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class Il
or Class lll.

6. Bids shall be received “On-line” only through govt. website
https:/www.tendersodisha.gov.in  on or before 5.30 P.M of 24.08.2026 Bids
submitted online through website other than https:/www.tendersodisha.gov.in will not be
accepted.

7. Bids ( Cover-l) received “on-line” shall be opened at 11.30 A.M on dt-25.08.2026 in the
office of the Engineer Member, BDA, Bhubaneswar, Odisha in the presence of bidders
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or their authorized agents who wish to attend. Bidders who participated in the bid can
witness the opening of bids after logging on to the site through their DSC. If the office
happens to be closed on the stipulated date of opening of Bids as specified, the bids will
be opened on the next working day at the same time and venue. The Bid( Cover-II) will

be opened after evaluation and will be intimated separately through “e” Procurement.

8. The ST/SC/Engineering contractors willing to avail the facilities as fixed by
Government will submit scan copy of the affidavit for the same along with tender
document.

9. Other details can be seen in the bidding documents.

10. This notice is to be read with all the Clauses / addendum to the “Procedure to participate
in on-line bidding”.

11. Checklist is to be duly filled in.

12. If any of the intending bidders wish to withdraw from participation in the bid, he / she can
freely withdraw from the participation before scheduled date and time of submission of
the bid.

13. All Corrigendum and Addendum will be published in the Website only.

14. All documents should have all pages numbered and that will be clearly mentioned in the
checklist.

15. The authority reserves right to cancel the bid without assigning any reason thereof.

Sd/-
CE-Cum-EM,
BDA, Bhubaneswar
Memo No.591/EM/BDA, Date.01.08.2026

Copy forwarded to the Deputy Director (Advertisement) & Deputy Secretary to Gowt.,
l. & P.R. Dept., Odisha, Bhubaneswar for information and necessary action.

Sd/-
CE-Cum-EM,
BDA, Bhubaneswar.
Memo No0.592/EM/BDA, Date.01.08.2026

Copy to C.A. to V. C, BDA for kind information of Vice Chairman, BDA.

Sd/-
CE-Cum-EM,
BDA, Bhubaneswar.
Memo No0.593/EM/BDA, Date.01.08.2026

Copy submitted to Engineer-in-Chief (Civil), Odisha,/ E.l.C. (Building) Nirman
Soudha / E.I.C.(P.H.) / E.l.C. (RWSS) / Managing Director, OB & CC Ltd/ E.I.C. (Rural
Woks)/ E.l.C.(Water Resources), Bhubaneswar for favour of information and wide
circulation.

Sd/-
CE-Cum-EM,
BDA, Bhubaneswar.

Memo No.594/EM/BDA, Date.01.08.2026



Copy to Chief Engineer(Pl and P),Odisha / N.Hs/ CE Roads-I/ P.H (U)/ RW.S.S/
R.D&Q.P/ PMGSY/ Member Secretary, O.W.S.S.B, Bhubaneswar, Odisha for information
and wide circulation.

Sd/-
CE-Cum-EM,
BDA, Bhubaneswar
Memo No.595/EM/BDA, Date.01.08.2026

Copy to S.E Division-l / S.E Division-lll / Executive Engineer- 1l / Executive
Engineer-IV & Executive Engineer-V, BDA, Chief Horticulturist, BDA Bhubaneswar for
information and necessary action. It is requested to display this IFB in their Notice Board for
wide circulation.

Sd/-
CE-Cum-EM,
BDA, Bhubaneswar.
Memo No.596/EM/BDA, Date.01.08.2026

Copy to Manager (IT), BDA, Bhubaneswar for information and necessary action. It
is intimated to display this IFB in BDA Website for wide circulation from 05.08.2026 to 5.30
PM of 24.08.2026.

Sd/-

CE-Cum-EM,
BDA, Bhubaneswar.

CHECK LIST TO BE FILLED UP BY THE BIDDER

Sl. Particulars Reference to Whether furnished Reference to
No Clause no. Yes No Page no.

01. | Scan copy of technical instrument towards cost of | D.T.C.N Clause
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tender paper Rs.10,000.00 & GST Rs.1800.00 No.04
(online Mode).
02. | Scan copy of Bid (EMD)(online mode) D.T.C.N
Clause No.06
03. | Copy of valid Registration Certificate D.T.C.N
Clause No.05(i)
04. | Copy of GSTIN & PAN card D.T.C.N
Clause No. 05(i)
05. | Copy of EPF & ESI D.T.C.N
Clause No. 05(i)
06. | No Relationship Certificate in Schedule — A D.T.C.N
Clause No.13

07. | Works Experience

(A) | Completion / Substantial Completion of D.T.CN
one civil work of Rs.34.23 Lakhs (excluding GST) Clause No.14 (i)
one Electrical work of Rs.9.60 lakhs (excluding GST)
one Horticulture work of Rs.15.09 lakhs (excluding
GST)

Base Year = 2026-27

Major Items in Similar nature of Work are:

Any civil work,Electrical work and Horticulture work(i.e
Plantation Work)

(B) | Minimum Annual Turn Over to be furnished in D.T.C.N
Schedule - H Clause No.14 (i)

Deleted

08. | Information regarding current litigation, debarring / D.T.C.N

(A) | expelling of the tender or abandonment of the work by Clause No.11
the tenderer (Schedule-E)

(B) | Affidavit (Schedule-F) D.T.C.N

Clause No.11

09. | Bid Capacity D.T.C.N
Total value of Civil Engineering construction work | Clause No.14 (jii)
performed in the last five year with certificate from Deleted
Chartered Accountant. Statement showing the value of
existing commitments and ongoing works till stipulated
period of completion in Scheduled - G

10. Tools & Plants and machineries as per the requirement D.T.C.N

(A | in Schedule-C and Annexure —1 of Schedule C Clause No.10
(Proof of ownership of Tools & Plants and machineries
are to be furnished in shape of copy of invoices /
required sale deed in case of 2" purchase / required
lease deed with owner ship documents of the leaser duly
attested. (Minimum 80% marks to be obtained)

11 | At least one similar nature of work or M.O.U. D.T.C.N
(Memorandum of Understanding duly notarized) with Clause
eligible registered electrica_l contractor haying valid M.V No.122(h)
license with whom the bidder has carried out MOU
should have executed similar nature of work amounting
not less than Rs.9.60 lakhs in the last five years in any
Govt./Semi Govt./PSU. The bidder has to upload
documents in this regard along with satisfactory
completion report from officer not below the rank of
Divisional Head of the concerned deptt.

12 | Atleast one similar nature of work or Joint Venture (JV) D.T.C.N
with Agency having experience on similar nature of work | Clause No.122(i)
(i.e. Plantation work in any Govt./Semi Govt./PSU
costing not less than or equal to Rs.15.09 lakhs). The
bidder has to upload documents in this regard along with
satisfactory completion report from the officer not below
the rank of Divisional Head of the concerned depit.

List of plants and equipments Requirement

a | Truck/Tipper 2Nos.

b Vibratory Roller (8-10 T Capacity) 1No.

¢ | Water Tanker (6000 Ltr. Capacity) 1No.

d Concrete mixture machine(Capacity 2.5 Cum /hour) 1No.

e Niddle Vibrator 2Nos.




f Plate Vibrator 2Nos.
g Paver finisher Mechanical 100TPH 1No
h Hydraulic excavator 0.90Cum bucket capacity @ 1No.
60Cum Per hour
i Electric Generator 125KVA 1No.
(B) | Time Schedule for movement of equipments / D.T.C.N
machineries available with the tenderer from one site to Clause No.10
work site as per Annexure-Ill and IV of Schedule-C

CONTRACT DATA

A. GENERAL INFORMATIONS

Sl Item
No

Details

1 Bid Identification No.

590/EM/BDA/2026-27, dated.01.08.2026




2 Name of the Work Development Of Hatiasuni Park &
Playground, Bhubaneswar.
3 Officer inviting tender C.E.-cum-Engineer Member, BDA
Executive Engineer concerned with The Executive Engineer, Division No. -V,
head quarters authorised as Engineer- BDA, Bhubaneswar
in-charge of this work.
5 Accepting Authority C.E.-cum-Engineer Member, BDA
6 Amount put to tender Rs.1,96,35,421.00
7 Eligible Class of Contractor ‘B & A’ Class contractors registered with the
State Government and contractors of equivalent
Grade / Class registered with Central Government
/ MES / Railways for execution of Civil works.

B. BID INFORMATION

8 Intended completion period/Time period 04(Four) Calendar Months
assigned for Completion as per clause 8
of DTCN
9 | Availability of Bid Document in Official From official website of Government:
Web-Site https://tendersodisha.gov.in
From 05.08.2026, 10AM up to 5.30 PM of
24.08.2026
9A | Last Date & time of submission of Bid Time: 5.30 PM
(Clause No. 2 of DTCN.) Date: 24.08.2026
9B | Opening of Technical bid (Cover-1) At 11.30 AM on 25.08.2026
10 | Cost of Bid Document (Clause No. 4 of DTCN.)
i To be remitted online | Rs.10,000.00 + 18% GST (Online) transfer by the last date & time for
receipt of bids).
11 | Bid Security (Clause No. 6 of DTCN.)
i | To be submitted Rs.1,96,354.00(0nline/BG)duly pledged in favour of Executive
Engineer, Division-V, Bhubaneswar Development Authority, payable at
Bhubaneswar, Odisha shall be submitted to this office latest by 5.30 P.M of
24.08.2026 during office hours on working days by Registered post/ Speed
post/Courier only.
12 | Additional Performance Security (Clause No.28 (iii) of DTCN.)

Amount

. Where the bid price is below 0% but not below 10% of the project
cost put to bid, no additional performance guarantee/security
percentage is required.

II. Where the bid price is below 10% but not below 20% of the project
cost put to bid, the additional performance guarantee/security
percentage shall be incremented by 0.1% for every percentage of bid
price below 10% of the project cost put to bid starting at 11% with the
additional bid performance guarantee being 0.1% and this additional
performance guarantee percentage shall be applied on the bid price ;

1. Where the bid price is 20% or more below of the project cost put to
bid, the additional performance guarantee percentage shall be
incremented by 0.2% for every percentage of bid price below 20% of
the project cost put to bid in additional to 1% of the bid price and this
additional performance guarantee percentage shall be applied on the
bid price.

V. The additional performance guarantee percentage shall be rounded
off to the next lower percentage based on whether the decimal point
of the percentage of bid price is below 0.5% or next higher
percentage based on whether the decimal point of the percentage of
bid price is 0.5% or more.

Pledged in favour of

BDA, Bhubaneswar

payable at

Bhubaneswar

Type of instrument

As specified in the Bid document
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Sl Iltem Details
No
13 | Bid validity period (Clause No. 9 of 90 days
DTCN.)
14 | Minimum period of contract / agreement/ | 04(Four) calendar months
lease deed of equipment and machineries
as per Clause 10 (v) of DTCN.
15 | Currency of Contract Indian Rupees
16 | Language of Contract English
17 | Clause No-14 of DTCN Qualifying
Criteria
(i) | Similar Nature of work as per Clause Completion / Substantial Completion of
14(i) of DTCN one civil work of Rs.34.23 Lakhs (excluding GST)
one Electrical work of Rs.9.60 lakhs (excluding GST)
one Horticulture work of Rs.15.09 lakhs (excluding GST)
Base Year = 2026-27
Major Items in Similar nature of Work are:
Any civil work,Electrical work and Horticulture work(i.e
Plantation Work)
ii) | Clause No-14 (ii) of DTCN: - Minimum Deleted
requirement of annual turnover during
the last 5 years.
ii | Clause No-14 (iii) of DTCN: Required Deleted
Bid Capacity is to be more than the
Estimated cost of the work put to
tender
iv Scan copy of E.P.F. & E.S.I. Registration
Certificate should be submitted. In case the
tenderer do not possess EPF or ESI at the
time of submitting tender, same shall be
produced before drawl of agreement or before
1S'RA Bill
Vv Under taking during agreement No claim certificate to be furnished by the successful
bidder due to curtailment on the scope of work.

Schedule of Adjustment Data for Clause 98 of DTCN

Cl. No- 31 of Index Ba
F2/P1 descripti Source of Index Base* € We'ghtage
contracts on value Da | ofltem
Sl No. te*
31 (a) (i) Other All India Whole sale price index (all commodities) as
materials | published by the Economic Advisor to the Govt. of India,
Ministry of Commerce and Industry
31 (a) (i) Cement | Whole sale price index for Cement (Ordinary Portland
Cement) as published by the office the Economic Advisor to
the Govt. of India, Ministry of Commerce and Industry.
31 (a) (iii) Steel Wholes sale price index for Steel (Mild Steel-Long Products)
as published by the Office of the Economic Advisor to the
Gowt. of India, Ministry of Commerce and Industry.
31 (a) (iv) Bitumen | Official retail price of bulk bitumen at the nearest IOCL/HPCL
(VG-30) | depot
31 (a) (v) Pipes Whole sale price index for the type of pipe under
consideration, as published by the office the Economic
Advisor to the Govt. of India, Mistry of Commerce and
Industry
31 (b) Labour | Minimum wages notified by the Labour and Employee’s State
Insurance Department of Government of Odisha, India.
31 (c) POL Official retail price of HSD at nearest IOCL/HPCL/BPCL
Consumer pump depot
31(d) Plant & | Whole sale price index for Manufacture and machinery for
Machine | Mining, Quarrying and Construction as published by the office
ry the Economic Advisor to the Govt. of India, Mistry of
Commerce and Industry
Total




1.1.

1.2.

1.3.

Procedure to participate in online bidding

e-procurement

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending
to participate in the bid is required to register in the Portal using his /her active personal/ official e-mail
ID as his Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login
ID. The DSC used must be of appropriate class (Class Il or Class lll) issued from a registered
Certifying Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit the relevant
information as asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be
authenticated by the State Procurement Cell after verification of original valid certificates/ documents
such as (i) PAN and (II) Registration Certificate (RC)/ GST Registration Certificate and GSTIN (for
procurement of goods) of the concerned bidder. The time period of validity in the portal is at par with
validity of RC/ GST Registration Certificate and GSTIN. Any change of information by the bidder is to
be re-authenticated by the State Procurement Cell. After successful authentication bidder can
participated in the online bidding process.

Contractor not regisertered with Government of Odisha, can participate in the e-procurement after

necessary enrolement in the portal but have to subsequently register themselves with the appropriate

registering authority of the Sate Government before award of the work as per prevalent registration
norms of the State.

a. To log on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the password of DSC.
For each login, a user's DSC will be validated against its date of validity and also against the
Certificate Revocation List (CRL) of respective CAs stored in system database. The system
checks the unique ID, password and DSC combination and authenticates the login process for
use of portal.

b. The tender documents uploaded by the Tender Inviting Officer in the website
https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due date
of tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section of
the homepage. Only a small natification will be published in the newspaper specifying the work
details along with mention of the specific website for details. The publication of the tender will be
for specific period of time till the last date of submission of bids as mentioned in the ‘Invitation for
Bid’ after which the same will be removed from the list of Active tenders. Any bidder can view or
down load the bid documents from the web site.

C. Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.
d. The software application has the provision of payment of cost of tender document through

payment gateways of authorized bankers by directly debiting the account of the bidders.
Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise
his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating
through Joint Venture shall declare the authorized signatory through Memorandum of Understanding
duly registered and enroll in the portal in the name and style of the joint venture company. It is
mandatory that the DSC issued in the name of the authorized signatory is used in the portal.
In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or
breakdowns other than in those systems strictly within their own control.

Any third party/company/person under a service contract for operation of e-procurement system in the
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the
procurement processes that are undertaken through the e-procurement system irrespective of who

operates the system.
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1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria
and qualification information. The on-line bidder shall have to produce the original documents in
support of the scanned copies and statements uploaded in the portal before the specified date as per
DTCN.

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied
by cost of bid document and appropriate Bid Security Declaration. The system shall consider only the
last bid submitted through the E-Procurement portal.

1.6. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC,
provided the questions are raised within the period of seeking clarification as mentioned in tender call
notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the
tender.

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid
as well as in the office of the Superintending Engineer and Executive Engineer as mentioned in the
Contract Data will be open for inspection by the bidders. The bidder is required to down load all the
documents for preparation of his bid. It is not necessary for the part of the Bidder to up-load other Bid
documents (after signing) while up-loading his bid. He is required to up load documents related to his
eligibility criteria and qualification information and Bill of Quantities duly filled in. It is assumed that while
participating in the bid, the bidder has referred all the drawings and documents. Seeking any revision of
rates or backing out of the bid claiming for not having referred to any or all documents provided in the
Bid by the Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in such
cases the bidder shall be debarred from tendering for a period of 180 days.

1.8. Any addendum / corrigendum / cancellation of tender shall be published in the website
www.tendersodisha.gov.in & notice board / through paper publication and such notice shall
form part of the bidding documents.

1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and

those bidders if they wish can modify their tenders. The bidders are required to which the website till last
date and time of bid submission for any addendum/ corrigendum/ cancellation thereof. Tender inviting
authority is not responsible for communication failure of system generated mail.

All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid. The
bidder shall carefully go through the document and prepare the required documents and up load the
scanned documents in Portable Document Format to the portal in the designated locations of
Technical Bid. He will fill up the rates of items or percentage in the BOQ down loaded for the
work in designated Cell and up loads the same in designated locations of Financial Bid. Bidders
are to submit only the original BOQ uploaded by publisher after entering the relevant fields
without any alteration/deletion/modification. Multiple BOQ submission shall lead to cancellation
of bid. In case of item rate tender, bidders shall fill in their rates other than zero value in the
specified cells. In the percentage rate tender, the bidder quoting Zero value is valid and will be
taken as Schedule of Rates. Submission of document shall be affected by using DSC of
appropriate class.

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as
part of his Bid in shape of EMD @ 1% of tendered amount as mentioned in the Contract Data.
Non-submission of bid security within the designated period shall debar the bidder from patrticipating in the
on-line bidding system and his portal registration shall be cancelled. His name shall also be informed to
the registering authority for cancellation of his registration.

2.1. Deleted.

2.2. Deleted.

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful
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lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the part
of the lowest successful bidder to produce the original documents, he will be debarred in future from

participating in tender for 3 years and will be black listed by the competent authority. In such as situation,

successful L-2 bidder will be required to produce his original documents for consideration of his tender at

the negotiated rate equal to L1 bidder.

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid.

The process of using e-payment gateway is mentioned in the “Procedure for Electronic receipt,

accounting and reporting of Cost of Tender Paper on submission of bids”

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type
his/her Login ID and Password. The system will again ask to select the DSC and confirm it with the
password of DSC as a second stage authentication. For each login, a user's DSC will be validated against
its date of validity and also against the Certificate Revocation List (CRL) of respective CAs stored in
system database. The system checks the unique Login ID, Password and DSC combination and
authenticates the login process for use of portal.

The bidder can download the tender of his choice and save it in his system and undertake the necessary
preparatory work off-line and upload the completed tender at his convenience within the final date and
time of submission. The bidder shall only submit single copy of the required documents and Price Bid in
the portal. In the Financial bid, the bidder cannot leave any figure blank. He has to only write the figures;
the words will be self generated. The Bidders are advised to up load the completed Bid document well
ahead of the last date & time of receipt to avoid any last moment problem of power failures etc.

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission.

He shall prepare all documents including Declaration form, price bid etc and store in the system.

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder
makes sure that all the documents have been up-loaded in appropriate place, he clicks the submit
button to submit the bid to the portal.

3.2.1.The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and

cannot be submitted after due date and time. Therefore, only after satisfying that all the
documents have been uploaded, the Bidder should activate submit button.

3.2.2.In the e-procurement process each process are time stamped. The system can identify each
individual who has entered in to the portal for any bid and the time of entering in to the portal.

3.2.3.The Bidder should ensure clarity of the document up loaded by him to the portal especially the
scanned documents by taking out sample printing. Non-submission of legible documents may
render the bid non-responsive. However, the Officer inviting the Bid if so, desires can ask for
legible copies or original copies for verification with in a stipulated period provided such
document in no way alters the Bidder's price bid. If the Bidder fails to submit the original
documents with in the stipulated date, he will be debarred from tendering for a period of 180
days.

SUBMISSION OF BIDS: -

3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall
have a Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN,
Registration Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature
of works, work in hand, list of machineries and any other information required by OIT. The Financial Bid
shall consist of the Bill of Quantities (BOQ) and any other price related information/ undertaking
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including rebates.

3.4. Bidders are to submit only the original BOQ (in .xIs format) uploaded by Procurement Officer Publisher
(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification.
Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate tender,
bidders shall fill in their rates other than zero value in the specified cells without keeping it blank. In the
percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the
estimated rate of the work put to tender.

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the
designated locations of Technical Bid.

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in
the rate column of respective items(s) without any blank cell in the rate column in case of item rate
tender and type percentage excess or less up to two decimal places only in case of percentage rate
tender.

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents.

3.8. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved
or corrected. The Bidder should ensure correctness of the Bid prior to uploading and take print out of
the system generated summery of submission to confirm successful uploading of bid. The bids cannot
be opened even by the OIT or the Procurement Officer Publisher/ opener before the due date and time
of opening.

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of
each user including the Bidder.

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the
process of submission of the bid/ tender.

3.12. The bidder should check the system generated confirmation statement on the status of the
submission.

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in
the network.

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the
electronic system used during the e-procurement process.

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification
information and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the
drawing and the other Bid documents (after signing) while uploading his bid. It is assumed that the
bidder has refered all the drawings and documents uploaded by the Officer Inviting the Bid.

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid
(server time). The date and time of bid submission shall remain unaltered even if the specified date for
the submission of bids declared as a holiday for the Officer Inviting the Bid.

3.17. The ‘Online bidder’ shall digitally sign on all statement’'s documents, certificates uploaded by him,
owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information
furnished bythe bidder is found to be false/ fabricated/ bogus, he will be debarred from tendering for a
period of 180 days and his registration in the portal shall be blocked and the bidder is liable to be
blacklisted.

4, SECURITY OF BID SUBMISSION:
4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The
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4.2.

system shall require all the mandatory forms and fields filled up by the contractor during the process of
submission of the bid/tender.

The Bid shall be received in encrypted format by the system which can only be decrypted / opened by
the authorized openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS:

5.1.

The online bidding will remain active till the last date and time of the bid submission. Once the date and
time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid
submission shall remain unaltered even if the specified date for the submission of bids declared as a
holiday for the Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS:

5.2.

5.3.
5.4.

Resubmission of bid by the Bidders for any number of times before the final date and time of
submission is allowed.

Resubmission of bid shall require uploading of all documents including price bid afresh.

If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall
consider only the last bid submitted.

6. LATE BIDS:

6.1.

The system shall reject submission of any bid through portal after closure of the receipt time. For all
purpose the server time displayed in the e-procurement portal shall be the time to be followed by the
bidder and concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS:

7.1.

7.2.

In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date
and time of submission. The bidder shall have to log on to the system and resubmit the documents as
asked for by the system including the price bid. In doing so, the bids already submitted by the bidder
will be removed automatically from the system and the latest bid only will be admitted. But the bidder
should avoid modification of bid at the last moment to avoid system failure or malfunction of internet or
traffic jam or power failure. If the bidder fails to submit his modified bids with in the designated time of
receipt, the bid already in the system shall be taken for evaluation.

In the E-Procurement Portal, withdrawal of bid is allowed. But in such case, he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned
document to portal in the respective bid before the closure date and time of receipt of the bid. The
system shall not allow any withdrawal after expiry of the closure time of the bid.

8. OPENING OF THE BID:

8.1.

8.2.

8.3.

Bid opening date is specified during tender creation or can be extended with corrigendum. This date is
available in IFB, tender document as well as the home page of portal. Bid opening can be done by the
authorized users which are defined during the tender publication / approval stage. The bids are
encrypted using their public keys and can be decrypted only on or after the Bid Opening due date and
time. The bid openers private key will be required to open the bids and all the openers have to log on to
the portal during that time.
8.1.1.The bidders who participated in the on-line bidding can witness opening of the bid from any
system logging on to the portal with the DSC away from opening place. Contractors are not
required to be present during the bid opening at the opening location if they so desire.
8.1.2.Each activity is date and time stamped with user details. For time stamping, server time is taken
as the reference.
In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.

In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in
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which they appear in the “Invitation for Bid”.

8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC.
Unless all the Officers who have been declared as Opening officers, log on the portal with their DSC
the Tender cannot be opened.

8.5. In case of non-responsive tender, the officer Inviting tender should complete the e-Procurement
process by uploading the official letter for cancellation/ re-tender.

EVALUATION OF BIDS: -
All the opened bids shall be downloaded and printed for taking up evaluation. The officer
authorized to open the tender shall sign and number on each page of the documents
downloaded and furnish a certificate that “the documents as available in the portal containing......

nos. of pages”.

8.5.1.After opening of technical bid, the bidder may be asked in writing / online (in their registered e-
mail ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with
respect to any doubts or illegible documents required for Technical Evaluation. The Officer
Inviting Tender may ask for any other document of historical nature during Technical Evaluation
of the tender. Provided in all such cases, furnishing of any document in no way alters the bidders
price bid. Non submission of legible documents may render the bid non-responsive. The
authority inviting bid may reserve the right to accept any additional document.

8.5.2.The bidders will respond in not more than 7 days of issue of the clarification letter, failing which
the bid of the bidder will be evaluated on its own merit

8.5.3.Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system
for the bid, will finalize the list of responsive bidders. They will log on to the site with their DSC
and record their comments on the technical evaluation page in the system. The Officer Inviting
the Bid if also the accepting authority, shall log on to the system with his digital signature and
check the technical evaluation. He can either accept or pass on to the evaluating officers for re-
evaluation. Upon acceptance of technical evaluation by the Accepting authority in the system,
the system shall automatically generate letter to all the responsive bidders and the system shall
forward the letter to all the responsive bidder that their technical bid has been evaluated
responsive with respect to the data/information furnished by him and the letter shall also intimate
him the date & time of opening of financial bid. The system shall also inform the non-responsive
bidders in their e-mail ID that their bid has been found non-responsive.

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished
by the Bidders. But evaluation of the bid does not exonerate the bidders from checking their
original documents and if at a later date the bidder is found to have misled the evaluation through
wrong information, action as per relevant clause of DTCN shall be taken against the
bidder/contractor.

8.6.1 The clauses which are not available in TCN & DTCN, in that case OPWD Code with recent

amendments of Govt shall be followed.

8.6.2 No allegation from any of the participants will be entertained after three days i.e. from

the date of declaration of technical bid evaluation of result or the date of opening of the
financial bid whichever is earlier.

8.7 The Procurement Officer-Evaluators will evaluate bid and finalized list of responsive bidders.
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Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification
information.

8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of
opening. The Procurement Officer-Openers shall log on to the system in sequence and open the
financial bids.

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their
authorised representative who wish to be present.

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were
found responsive will be announced and the bids of only those bidders will be opened. The
remaining bids will be rejected.

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item
in case the item rate tender and percentage above or less in case of percentage rate tenders will
be announced any discounts and withdrawals, and such other details as the officer inviting the
tender may consider appropriate, will be announced by him or his authorized representatives at
the time of opening.

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The
system shall auto-generate the Comparative statement.

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that
particular work by logging on to the portal with his DSC from anywhere.

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the
Comparative Statement and furnish a certificate to that respect.

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid
with the approval of concern Chief Engineer/ Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:

9.1

9.2.

. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion,

ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and
breakdowns of unit rates.

On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first,
followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the
participating bidders after opening on their respective logins. Each activity is recorded in the system
with date and time stamping.

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:
10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer

Inviting the Bid shall mention the amount of Performance Security and additional performance security
required to be furnished in the letter and intimate the bidders in his e-mail ID.

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity

period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will
state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution and
completion of the works by the contractor as prescribed by the contract and the amount of performance
security and Additional Performance Security required to be furnished. The issue of the letter of
Acceptance shall be treated as closure of the Bid process and commencement of the contract.

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional

Performance Security, “Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge
with copy thereof to the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up
load the summery and declare the process as complete.

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be

debarred from participation in bidding for three years and action will be taken to blacklist the contractor.
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Besides the consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a
partner/ member/ proprietor, he/ they shall neither be allowed for participation in bidding for three years
nor his/ their application will be considered for registration and action will be initiated to blacklist him/
them. In that case, the L2 bidder, if fulfils other required criteria would be called for drawing agreement
for execution of work subject to condition that the L2 bidder negotiates at par with the quoted by the L1
bidder, otherwise the tender will be cancelled.
11. BLOCKING OF PORTAL REGISTRATION
a. If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/

b. blacklisted by the competent authority his portal registration shall be blocked automatically on receipt of
information to that effect.

c. The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked
automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from the concerned
authority.

d. The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned
contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show
cause notice. Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting
bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech) for blocking of portal
registration within 10 days of intimation to the defaulting bidder regarding his unsatisfactory reply with
intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office if any of the
following provisions are violated.

i. Fails to furnish original Technical Documents before the designated officer within the stipulated date
and time.

ii. Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity
period (including till the extended bid validity period)

iii. Falils to execute the agreement within the stipulated date.

iv. If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.
Accordingly, the officer Inviting Tender shall recommend to the Chief Manager (Tech) State
Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously action shall
also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV of OPWD
code Volume-ll.
The minimum period of blocking of Portal Registration shall in no case be less than 180 days.

Procedure for Electronic receipt, accounting and reporting of Cost of
Tender Paper and Earnest Money Deposit
On submission of bids

1. The State Government have formulated rules and procedures for electronic receipt, accounting and
reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids
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a)

b)

©)
d)

through the e-procurement portal of Government of Odisha i.e. www.tendersodisha.gov.in.

Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway.
Now it has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money
Deposit on submission of bids through payment gateway of designated banks such as SBI/ICICI
Bank/HDFC Bank for all Government Departments, State PSUs. Statutory Corporations, Autonomous
Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process outlines as well as accounting
and reporting structure are indicated below:

It will be carried out through a single banking transaction by the bidder for multiple payments like

Cost of Tender Paper and Earnest Money Deposit on submission of bids.

Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their
Aggregator Banks as well can be accessed by the intending bidders.

Reporting and accounting of the e-receipts will be made from a single source.

Credit of receipts into the Government accounts and to the designated Bank account of the

participating entities indicated in Para 2 above would be faster.

Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on

submission of bids would be eligible to participate in the tender/bid process. The bidders with pending

or failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement

Cell, NIC, the designated Banks shall not be held responsible for such pendency or failure.

4. Banking arrangement:

a)

b)

Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway is being integrated with e-

Procurement portal of Government of Odisha (www.tendersodisha.gov.in)

The Designated Banks participating in electronic receipt, accounting and reporting of Cost of
Tender Paper and Earnest Money deposit on submission of bids will nominate a Focal Point
Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch will
act as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder might

have debited his account in any of the bank's branches while making payment.

5. Procedures of bid submission using electronic payment of tender paper cost
by bidder:

a)

b)

Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
(www.tendersodisha.gov.in) using his/her digital signature certificate and then search and then select
the required active tender from the "Search Active Tender" option. Now. submit button can be clicked
against the selected tender so that it comes to the "My Tenders" section.

Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works
Department office memorandum no.7885, dt.23.07.2013.

Electronic payment of tender paper cost: Then the bidders have to select and submit the bank

name as available in the payment options

i. A bidder shall make electronic payment using his/her internet banking enabled account with
designated Banks or their aggregator banks.
ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of
designated Banks.
Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his
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account, by adding the account number as mentioned in the challan as an interbank beneficiary.

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid
submission process.

e) System generated acknowledgement receipt for successful bid submission: System will
generate an acknowledgement receipt for successful bid submission. The bidder should make a note
of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status.

6. Settlement of Cost of Tender Paper;

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the
e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain
an abstract of the cost of tender paper collected with reference to Bid Identification Number. The
State Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender
Paper and instruct the designated Banks to remit the money to the State Government account under
different heads. In respect of the cost of tender paper received through the e-procurement portal, the
remittance to the Cyber Treasury account will be made to the Head of Account 0075-Misc, General
Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper.

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the
Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the
Odisha Treasury portal.

C) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc.,
Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell
(SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to Bid
Identification Number. The State Procurement Cell shall generate Bank-wise list of challans and
instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost of
tender papers will be credited to the registered Bank account of the concerned State PSUs, Statutory
Corporations, Autonomous Bodies and Local Bodies etc.

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee,
to the bidder, in case the tender is cancelled before opening of Bid as per direction received from TIA
through e-procurement system.

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper on submission of bids is

enclosed in the Annexure.

7. Settlement of Earnest Money Deposit on Submission of bids:
a) The Bank will remit the Earnest Money Deposit of bids to respective bidders accounts as per direction

received from TIA through e-procurement system.

8. Forfeiture of EMD:
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for
various reasons.
a) In case the Earnest Money Deposit on submission of bid is forfeited , the e-Procurement portal will
direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account
of the tender invitrng authority
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b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money

Deposit on submission of bid, in the State Government Treasury under the appropriate head (8782-
Cash Remittances and Adjustments between the officers rendering accounts to the same Accounts
Officer-102-P.W Rem ittances- 1683-Rem ittances-g1 028-Remittances into Treasury) after taking
the amount as a revenue receipt in their Cash Book under the head 0075-Misc. General Services-
00-'101-Unclaimed Deposits-0097-t\/isc. Receipts-02080-Ivlisc Deposits and submit the detall
account to DAG (Puri) as a deposit of the Division.

b) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator to

0.

a)

b)

0)

d)

edit the initiation after clicking the submit button. Forfeiture option can be carried out in phased
manner like one brdder at a time.

Role of the Banks:

Make necessary provision / customizations at their end to enable the provision for online payments /
refunds as per this document.

Provide necessary real-time message to bidders regarding successful or unsuccessful transactions
during online payment processes and redirect them to e-Procurement website with necessary
transaction reference details enabling them to submit their bids.

The bank shall ensure transfer of funds from the pooling account to the Government Head/current
account of PSUs/ULBs within the next bank working day as per the directions generated from e-
Procurement portal.

Bank should provide timely reports and reference details to NIC enabling them to carry out their role
as stated below.

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next
bank working day from the date of generation of the XML file and also provide a confirmation to NIC on

the same.

10. Role of State Procurement Cell:

a)

b)

d)

€)

f)

9)

Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs
online payment requirements to National Informatics Centre / the authorised Banks for mapping/
customization.

In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to
ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the
Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online
challans from the Odisha Treasury portal and make the remittance through over-the-counter facility or
NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction to the
bank for remittance of the receipt to the State Government account.

The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the
remittance towards tender paper cost to the Tender inviting authorities for their record.

State Procurement Cell shall monitor the progress of e-Tendering by different Government
departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall
monitor and send monthly progress reports to the Government.

The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the

day activity.

E-procurement system will provide a web service for payment gateway (PG) provider to pull the
encrypted refund and settlement details in XML file against a day.

Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement
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h)

status against a day

e-procurement system will update the status accordingly for reconciliation report.

11. Role of National Informatics Centre:

a)

b)

d)

e)

12.

13.

Customize  e-Procurement  software and  web-pages of Government of  Odisha

(https://tendersodisha.gov.in) to enable the provision for electronic payment.

The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.

¢) NIC will provide an interface to organisations to download the electronic receipt data.

Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the

same to the authorised Banks for enabling automatic refund/settlement of funds.

NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in
order to make remittance of the tender paper cost to the State Government account using the Odisha

Treasury portal.

Role of Cyber Treasury:

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be
accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the
established process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and
reconciliation of the electronic remittances made to the State Government account.

Redressal of Public grievances:

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an

14.

15.

effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake
is detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either
suomoto or on being brought to its notice, the State Procurement Cell, Odisha, National Informatics
Centre, Odisha unit, Cyber Treasury and the bank will promptly take steps for rectification. The e-Focal
Point Branch of the participating Banks, National Informatics Centre, Odisha and the State Procurement
Cell, Odisha will notify the contact number and address of the Help Desk for resolution of any dispute
regarding e-Receipt.

Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and
rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable
for electronic submission of bids through e-procurement portal. Existing provisions regulating cost of
tender paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent
prescribed.

These arrangements would be made effective after signing of MoU between the designated Banks and
the State Procurement Cell, firming up of Banking arrangements and technical integration between

designated Bank and e-Procurement Portal.

ANNXURE-I

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper

and Earnest Money Deposit on submission of bids.

Cost of Tender Paper on submission of bids | Earnest Money Deposit on
submission of bids

Government I. The payment towards the cost of Tender Paper, in| 1. In case of tenders of Government
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Departments case Government Departments, shall be collected Departments amount  towards
in separate Pooling accounts opened in Focal Poir| Earnest Money Deposit on
Branch called e-FPB of respective designated banl| submission of bids shall be
[as stated in Para 2] at Bhubaneswar on T+1_day. collected in a pooling account
opened for this purpose at Focal
II.  With reference to the Notice Inviting Tender/ Point Branch called e-FPB of
Bid Identification Number, the amount so respective designated banks at
realized is to be remitted to Government Bhubaneswar and the banks will
Account under the Head of Account 0075-Misc. remit the amount to respective
General Services-800-Other Receipts-0097- bidder’s account within two working
Misc. Receipts-02237-Cost of Tender Paper days on receipt of instruction from
through Odisha Treasury Portal after opening TIA through refund and settlement

of the bid. of e-procurement system.
2. In case of forfeiture of Earnest
Money Deposit on submission of
bids the e-procurement portal will
direct the Bank to transfer the EMD
value from the Pooling Account of
SPC to the registered account of
the tender inviting authority within
two working days of receipt of

instruction from TIA
Cost of Tender Paper on submission of bids Earnest Money Deposit on
submission of bids

State PSUs | I. In case of State PSUs, Statutory corporations, | 1. Amount towards EMD on
Statutory Autonomous Bodies and Local Bodies etc. the submission of bids shall be
Corporations, amount towards Cost of Tender Paper, on collected in a separate pooling
Autonomous submission of bids shall be collected in separated account of Focal Point Branch
Bodies and pooling accounts opened in Focal Point Branch called e-FPB of respective
Local Bodies. called e-FPB of respective designated Banks at designated banks at

Bhubaneswar on T+1 days.

The Paper cost will be transferred to the respective
current accounts of concerned State PSUs, Statutory
Corporation, Autonomous Bodies and Local Bodies
etc. after opening of bid.

Bhubaneswar and the banks
will remit the amount to
respective bidder's account on
receipt of instruction from TIA
through refund and settlement
of  e-procurement  system
within two working days from
receipt of such instruction

2. In case of forfeiture of Earnest
Money Deposit on
submission of bids the e-
procurement portal will direct
the Bank to transfer the EMD
value from the Pooling
Account of SPC to the
registered account of the
tender inviting authority within
two working days of receipt of
instruction from TIA.

Sealed percentage rate bids are invited on ONLINE in double cover system from contractors
registered with the State Governments as referred in Sl. 7 of Contract Data and contractors of
equivalent Grade / class registered with Central Government / MES / Railways for execution of civil
works on production of definite proof from the appropriate authority in prescribed form to be eventually
drawn in P.W.D. FORM P-1 for the work as referred in Contract Data Sl.2 at an estimated cost as
mentioned in Contract Data SI.6. The adopted format for percentage rate is same as that of the form
adopted for item rate tenders but the word “Item rate” shall be replaced by “Percentage rate” and

DETAILED TENDER CALL NOTICE
FOR ROAD AND BRIDGE WORKS.

*kkkkk

the contract will be named as P-1. Bids from Joint Venture are not allowed.
The Bid documents are available from official website as mentioned at Sl. 9 of contract data.

The Technical Bid documents (Cover—l) will be opened by the assigned officer in the office of the Engineer-
Member, BDA, Bhubaneswar as mentioned in Sl. 9B of Contract Data in the presence of the bidders or their

authorised representatives who wish to attend.
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The cost of Bid documents is to be remitted Online for Rs.10,000.00 + 18% GST towards cost of each bid

respectively.
The bid is to be submitted in two covers.
0) Cover-l is to contain scanned GSTIN, scanned copy of registration certificate, undertaking/certificates

duly filled, affidavit, EPF, ESI, work experience certificate and documents required as per the relevant
clauses of this DTCN.

(i) Cover-ll is to contain the price bid duly filled in and signed by the bidder.

The bidder shall transfer online the Earnest Money Deposit/ Bid Security at the rate of 1% of the estimated cost

put to tender as mentioned in Sl. No. 11 of contract data. Further the bidder has to submit the earnest money, for

an amount of 2% of the cost of the work as per the accepted tender has to be furnished prior to execution of
agreement.

The lowest preferred bidder is required to produce documents viz original Registration, GSTIN, after opening of

Technical Bid for verification purpose in the latter stage along with the original documents relating to ownership

and hiring of plants and machineries mentioned at Annexure-l of Schedule-C, within five days from the date of

opening of the tender (price bid). Furnishing scanned copy of such documents along with the Technical Bid is
mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection.

The work is to be completed in all respects within the time period as specified in SI.8 of the Contract Data.

Bidders whose bid is accepted must submit a work programme at the time of execution of Agreement.

All bids received will remain valid for a period as specified in Sl. No. 13 of the Contract Data after the deadline

date for submission of bids and validity of bids can also be extended if agreed to by the bidder and the

Department.

(i) The Contractors are required to furnish evidence of ownership of principal machineries/equipments
in Schedule-C as per Annexure-I failing which the tender shall be liable for rejection.

(i) In case the contractor executing several works he is required to furnish a time schedule for movement of
equipment/machinery from one site to work site of the tendered work in Annexure-IV of Schedule-C.

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to deploy for the
tendered work if these are not engaged and produce certificate from the Executive Engineer as per
Annexure - Il of Schedule-C under whom these are deployed at the time of tendering as to the period by
which these machines are likely to be released from the present contract. Certificate from the Executive
Engineer of Government of Odisha or Engineer-in-Charge of the project (in case of non-Government
projects) under whose jurisdiction the work is going on, shall not be more than 90 days old on the last date of
receipt of tender

(iv) In case the contractor fails to mobilize the machineries within a period as to be able to execute an item of
work as per original programme which will be part of the agreement, he will be debarred from tendering for a
period of 180 days.

(v) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership
from the company/person providing equipments/machineries on hire/lease along with contracts/
agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on
long term basis for a minimum period equal to the intended completion period / time period assigned for
completion plus 90 days as mentioned in contract data from the last date of receipt of Bid documents.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
bidder is to furnish scanned copy an affidavit at the time of submission of bid about the authentication of bid
documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the scanned copy of
information in Schedule - E and required affidavit in Schedule — F, the bid document will be summarily
rejected.

DELETED

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in
the rank of an Assistant Engineer & above in BDA/ H&UD deptt.. If the fact subsequently proved to be false, the
contract is liable to be rescinded. The earnest money & the total security will be forfeited & he shall be liable to
make good the loss or damages resulting for such cancellations. The proforma for no relationship certificate is
contained in a separate sheet vide Schedule-A.

Qualification Criteria on general experience

The Applicant shall meet the following minimum criteria failing which the bid shall be summarily rejected

i) The prospective bidder, should meet the requirement as regard completion / substantial completion of at least one

similar nature of during last 5 years from the Base Year as specified in the Contract Data with the major items as
mentioned in Contract Data.

Substantial completion means the project is fit for its intended use. Substantial completion in case of road projects

is completion of the carriage way, shoulder, CD structures and safety measures . Substantial completion in case of
bridge projects is completion of the bridge proper with, approach road and safety measures .
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The bidder shall furnish the list of such similar nature of works in Schedule-D1, duly certified by Engineer in charge
not below the rank of Executive Engineer.

The completion certificate should contain following information.
a) Name of the work: -
b) Agreement Amount excluding GST: -
¢) Major Items of work with quantity executed: -
d) Date of Commencement:-
e) Stipulated date of Completion: -
f) Actual date of completion or substantial completion: -
g) Other details if any. : -
h) Value of work done in Indian Rupees excluding GST:-

Value of Work executed by the Applicant shall be updated to current price level (Base Year mentioned in Contract
Data) using the escalation factor mentioned below.

i) The prospective bidder, should meet the minimum requirement of annual turnover (defined as billing for works in
progress and completed in all classes of civil construction works only ) as mentioned in the contract data over the
last five years from the Base Year as per Contract Data to be updated with the escalation factor stated below. The
bidder shall furnish the information in Schedule-H, from his Chartered Accountant. (Deleted)

Escalation factor
Following enhancement factors will be used for the costs of works executed and the financial figures to a common
base value for works completed in India.

Year before Multiplying factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

Base year shall be taken as 2026-27.

In case the financial figures and value of completed works are in foreign currency the above enhanced
multiplying factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate
as on the last date of submission of the bid) will be applied for the purpose of conversion of amount in foreign
currency into Indian rupees.

iii) Bid Capacity (Deleted)
Applicants who meet the minimum qualification criteria will be qualified only if their available bid
capacity at the expected time of bidding is more than the total estimated cost of the works mentioned
in Contract Data. The available bid capacity will be calculated as under.

Assessed Available Bid Capacity= (A*N*2-B), where

A= Maximum value of works executed in any one year ( As reported in Schedule — H and certified by Chartered
Accountant ) during the last five years (updated to the current price level (Base Year) as mentioned in the
Contract Data) rate of inflation may be taken as 10 per cent per year(escalation factor) which will take into
account the completed as well as works in progress,

B= Value at current price level of the existing commitments and ongoing works to be completed during the time
period stipulated in the contract data (period of completion of works for which bids are invited); and

N= Number of years prescribed for completion of the works for which the bids are invited as mentioned in
contract data. (for work completion period less than one year the value may be taken as one year)

Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of his proposed
participation in the execution of the works.

The information on Existing Commitments as on the date of this bid is to be furnished as per the format in

Schedule -G.

15. If an individual makes the application, the individual should sign above his full type written name and current
address.

16. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type
written name and the full name of his firm with its current address in a forwarding letter.

17. If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding power of

attorney for the firm in which case a certified copy of the power of attorney shall accompany the application. A
certified copy of the partnership deed and current address of all partners of the firm shall also accompany the
application.

18. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly
authorized person holding power of attorney for signing the application in which case a certified copy of the power
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25.

26.

27.

28.

of attorney shall accompany the application. Such limited company or corporation will be required to furnish

satisfactory evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change

in the wordings will not be accepted.

No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be submitted

online in English.

Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender

papers.

A. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)

In case of Percentage Rate tender,:-

(i) The contractor has to quote percentage excess or less over the estimated cost in the Price Bid
appended to the tender document. The estimated cost is excluding GST. The rates of item basing
on which estimated cost has been derived are excluding GST on different components to arrive at
such rates.

(ii) The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The
rebate so offered shall be considered after opening of all packages called in the same Tender Notice.
The Contractors who wish to tender for two or more works shall submit separate tender for each. Each
tender shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they
refer.

(iii) The Contractor will quote percentage excess/less up to two decimal point only. If he writes the
percentage excess/less up to three or more decimal points, the second decimal point shall only be
considered without rounding off (vide Works Department O.M No- 7885 dtd. 23.07.2013.).

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of
progress specified in the contract.
(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to

a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

(vi) The period of completion is fixed and can not be altered except in case of exceptional
circumstances with due approval of next higher authority.
(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and

the percentage excess or less shall be added or subtracted from the gross amount of the bill.
B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of hill.
The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted bidder and detailed
specifications for Odisha and other relevant specifications and drawings. Complain at a future date that plans and
specifications have not been seen by the bidders can not be entertained.
The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered during
the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the bidder will
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall however be executed as per
final approved drawing to be issued by the Engineer-in-Charge as and when required.
(i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should
also inspect the quarries and approach roads to quarries and satisfy himselfithemselves about the quality and
availability of materials. In every case the materials must comply with the relevant specifications. Complaints at
future date that the availability of materials at quarries has been misjudged can not be entertained.
(i) Ammendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.
For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be
responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for
procurement of materials from authorized sources and voluntarily disclose the source of procurement for the
purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while
submitting the bids.
The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather
road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.
(i) Amendment to Appendix — IX, Clause — 36 of OPWD Code Vol.-Il by inclusion.
Modification in DTCN Clause No.28 as per Works Department, Govt. of Odisha Office Memorandum
No.173 dtd.03.01.2026 and Clarification vide Office Memorandum No.632 dtd.09.01.2026

After careful observation, Government has been pleased to abolish the extant provisions of

threshold negative bid caps OF 15% introduced vide Works Department OM No0.12366/W
dtd.08.11.2013 and amended vide Works Department Om No0.1437 dtd.31.01.2013 in
Appendix-IX, Clause 36 of OPWD Code Volume-Il in the procurement of works undertaken
by the Govt. of Odisha and its agencies to ensure the procurement process results in a
viable and successful manner with adoption of following incremental Additional Performance
Security(APS) system:

1. Additional performance security shall be taken on an incremental basis from the
selected bidder for low bid prices in the project works as under:
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I. where the bid price is below 0% but not below 10% ofthe project cost put to bid,

no additional performance guarantee/security percentage is required.

Il. where the bid price is below 10% but not below 20% of the project cost putto bid,
the additional performance guarantee/security percentage shall be incremented by 0.1% for
every percentage of bid price below 10% of the project cost put to bid starting at 11% with the
additional bid performance guarantee being 0.1% and this additional performance
guarantee percentage shall be applied on the bid price;

lll. where the bid price is 20% or more below of the project cost put to bid,

the additional performance guarantee percentage shall be incremented by 0.2% for every
percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid
price and this additional performance guarantee percentage shall be applied on the bid price

IV. The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below 0.5% or
next higher percentage based on whether the decimal point of the percentage of bid price is
0.5% or more

V. The additional performance security shall be treated as part of the performance security

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative Department for
the approval of the Additional Performance Security (APS). An abnormally low bid is one in
which the Bid price, in combination with other elements of the Bid, appears so low that it raises
material concerns as to the capability of the Bidder to perform the contract at the offered price.
Procuring Entity may, in such cases, seek written clarifications from the Bidder, including
detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization,
allocation of risks and responsibilities, and any other requirements of the bid document., If,
after evaluating the price analyses, the procuring entity determines that the Bidder has
substantially failed to demonstrate its capability to deliver the contract at the offered price, the
Procuring Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a
normative percentage below the estimated cost, which would automatically be considered as
an abnormally low bid.

If more than one bid is quoted (decimal upto two numbers will be taken for all practical purposes), either
at the estimated cost put to tender or less than the estimated cost put to tender, the tender accepting
Authority will finalize the tender through a transparent lottery system, where all the concerned bidders/
their authorised representatives, the concerned SE/EE of the concerned Division and Divisional Accounts
Officer (DAO) will remain present.

If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder
(decimal up to two numbers will be taken for all practical purposes) after availing 10% price preference as
per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by
the tender accepting authority through a transparent lottery system along with other categories of
contractors.

(ii) Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-Il by inclusion.

The concessions/ facilities for 10% Purchase preference shall be hereby allowed only to the Individual registered
Contractors belonging to Schedule Caste and Schedule Tribe having Registration Certificate upto ‘B” Class as
per Works Department Resolution No.16262 dtd.30.10.2018.

(iii) Amendment to Para-3.5.5 (v) of OPWD Code Volume-| by inclusion.

Additional Performance Security

(as per Office Memorandum No.4559 dtd.05.04.2021 of Works Department, Government of Odisha)
Additional Performance Security (APS) is being obtained from the Successful Bidder when the Bid amount
is less than estimated cost put to tender, in shape of Term Deposit Receipt pledged in favour of Divisional
Officer/Bank Guarantee in favour of the Divisional Officer from any Nationalized /Scheduled Bank in India
counter guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of
Acceptance (LoA) by the Divisional Officer (by e-Mail) to the successful bidder otherwise the bid of the
successful bidder shall be cancelled and the Earnest Money Deposit/Bid Security shall be forfeited. Further,
proceeding for Blacklisting shall be initiated against the bidder as per amendment to Para 3.5.5 (v) of
OPWD Code Volume-l vide Works Department Office Memorandum No.14459/W dated 20.09.2018.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be
binding on the bidder.
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The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

i) Schedule of quantities are accompanied in Cover-Il (Price Bid). It shall be definitely understood that the
Government does not accept any responsibility for the correctness or completeness of this schedule and
that this schedule is liable for alternation or omissions, deductions or alternations set forth in the
conditions of the Contract and such omissions, deductions, additions or alternations shall no way
invalidate the contract and no extra monetary compensation, will be entertained.

i) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject
to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of
competent authority is mandatory before making any payment.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of

what so ever.

The declaration will be dealt with as per the terms and conditions of the OPWD Code.

i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in-
charge prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter.
This letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the
sum that the Engineer-in-charge will pay the contractor in consideration of the execution, completion and
maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the
contract called the “Contract Price”).

i) The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security ( Initial security Deposit) in form of Fixed Deposit receipt of Scheduled Bank /
Kissan Vikash Patra / Post Office Savings Bank Account /National Savings Certificates /Postal Office
Time Deposit Account & additional performance security as per clause 28 of DTCN & in other form
which shall be 2% of the value of the tendered amount & sign the agreement in the PWD Form P1 of the
fulfilment of the contract in the office of the Executive Engineer & payable at the place as specified in the
Contract Data or as directed. The EMD/Initial security deposit/ any other security deposit may also be
taken from the contractor in shape of Bank Guarantee in favour of the Divisional Officer from any
Nationalised /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar. The
security deposit & the amount withheld according to the provision of P1 agreement shall be retained as
security for the due fulfilment of this contract & additional performance security in accordance with the
provisions of the agreement.

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-
Charge and the successful bidder. Within 15 days following the notification of award along with the Letter
of Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge.
Following documents shall form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.

iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail
debarring from tendering for a period of 180 days.No contract (tender) shall be finally accepted until the
required amount of initial security deposit and additional performance security deposit are received by
the Engineer-in-Charge. The security will be refunded after three years of completion of the work and
payment of the final bill and will not carry any interest.

V) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97
J.0.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where
bidders/tenderers back out from the offer before acceptance of tender by the competent authority.

vi) Ammendment to Para 3.5.18 Note — viii of OPWD Code Vol .-

Before acceptance of tender, the successful bidder will be required to submit a work programme and

mile stone basing on the financial achievement so as to complete the work within the stipulated time and

in case of failure on the part of the agency to achieve the mile stone liquidated damage will be imposed.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been
entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to
bring a suit in regard to the matter by this contract at any place outside the State of Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.

In case of any complaint by the labour working about the non payment or less payment of his wages as per latest
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be
in default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
Executive Engineer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.

Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls conveyance charge
and other cost on account of land and building including temporary building and temporary electric connection to
work site as well as construction of service road and diversion road and its maintenance till completion of work as
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required by the bidders for Collection of materials, storage, housing of staff or other purpose of the work. No
bidder will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.
Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches
in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost.
After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such as
vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat
and clean, this should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of
works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra
guantity of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and
rate settled before the extra items of work or extra quantity of any items of work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry
of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions
of contract and other necessary documents can be seen in all the offices issuing the documents and office of the
Engineer-in-Chief (Civil) during office hours everyday except on Sundays and Public Holidays till last date of sale
and receipt of bid documents. Interested bidders may obtain further information at the same address. But it must
be clearly understood that the bids must be received in order and according to the instructions.

Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause mentioned
herein before tendering. In case of ambiguity, the clauses of PW.D Form P-1 with latest amendments shall
supersede the condition of D.T.C.N.

All reinforced cement concrete work should conform to IRC Code and Bridge Code section |, I, 1ll, IV and VII &
latest design criteria for prestressed concrete bridges specifically for road and bridges issued by MoSRT&H,
Gowvt. of India. MOoSRT&H Specification for Road & Bridge work (Latest Revision) shall be the guiding book for
execution, quality assurance, specification and measurement for all items of Road & Bridge works.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can
reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor
should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the bidder due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from the
bills at stock issue rates or market rates whichever is higher.

If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the
same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to
pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any
time thereafter become due to the bidder or from his security deposit or from the proceeds of sale thereof.

The selected bidder may take delivery of departmental supply according to his need for the work issued by the
Sub-Divisional office in-charge subject to the availability of the materials. The bidder shall make all arrangement
for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the
Department. The Department is not responsible for considering the theft of materials at site. It is the contractor’s
risk. Under any such plea if the bidder stops the work, he shall have to pay the full penalty as per clause of P-1
agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be
used in the work and the contractor shall use such materials without any controversy or dispute on that account.
The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by
the Department or current market rate whichever is higher.

All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the contractor
will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S. Rods
or Tor steel/M.S Angles, Tees and Joists etc. After issue from the P. W. D. store the materials may be under the
custody of the contractor and the contractor will be responsible for its safety and storage.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size
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and specification as actually used (including hooks and cranks) in the work correct to an inch or cm. and their
weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the
Engineer-in-Charge.

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the right to shift the actual bridge position within a reasonable range in both U/s and DI/s.
The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of
work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one
unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of
the test.

No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from
cutting shall be economically utilized in filling.

If required the stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be
taken as 1.5m x 1.5M x 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction
for voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.

The machineries, if available, with the department may be supplied on hire as per normal hire charges of
Government in force at the time of execution of work subject to the condition that the contractor will execute in
advance an agreement with the Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will
be granted to the contractor under any circumstances.

Sinking of wells shall be measured as per MOSRT&H Specifications for Road & Bridge works (Latest Revision).
All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included
in the rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light
of the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.
When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be
pre-decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs
shall be included in the rate.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or
any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for
under water concreting without any extra cost to the Department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments
immediately in contact with the bearing to ensure proper distributions of heavy load.

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost .The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening.

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as
will be directed by the Engineer-in-charge.

Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the testing
shall be taken for each structural member by a representative of the contractor in the presence of responsible
officer of the rank not lower than that of an Assistant Executive Engineer or sub-Divisional Officer. The contractor
shall bear the cost so involved in testing. The test specimen in cube should be carried out in the Departmental
Quality Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance
with the stipulation in Bridges code section-llI.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result
of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or Quality
Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by
the Contractor.

The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not be
permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal direction.
Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial measures as may
be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts without any extra cost to
the Department and without any damages to the well. Any additional work necessary consequent upon the
excess tilt and shift shall be carried out by the contractor at no extra cost to the Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be
sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is to
be abided as per the clauses of MOSRT&H Specification for Roads & Bridge works (Latest Revision).

No claim for carriage of water what-so-ever will be entertained as this has been included in the estimate and the
bidder has to quote his / their rate accordingly.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the
work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief Engineer. The

29



84.

85.

86.
87.

88.

89.

90.

91.

92.
93.

94,

95.

96.

97.

98.

98.1

period of employment will commence within one month after the date of work order and would last till the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to
be employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed
one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to
the State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma
Holder belonging to the state of Odisha. Like wise ‘A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering
personnel monthly emoluments which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist
the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought
for by the contractor .The names of such Engineering personnel appointed by the Contractors should be intimated
to the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the
Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by
the contractor to the effect that the work executed as per the bill has been supervised by him. (Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma
contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department
may render necessary possible help for procuring license.

Deleted.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc.,
and that rates quoted by him in the tender will be adequate to complete the work according to the specifications
attached there to and that he had taken in to account all conditions and difficulties that may be encountered
during its progress and to have quoted rates including labour and materials, octroi ,other duties, lead, lifts, loading
and unloading, freight for all materials and all other charges necessary for the completion of the work, to the
entire satisfaction of the Engineer-in —Charge of the work and his authorized subordinates. After acceptance of
the contract rate Government will not pay any extra charges for any reason in case the contractor claims later on
to have misjudged as regard availability of materials, labour and other factors. The rates quoted by the Contractor
shall be excluding GST. GST as applicable for works contract shall be payable to Contractor on hill amount.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor’s bill.

Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be deducted from the
contractor’s bill as tax deduction at source (TDS) as per rules.

The contractor is required to pay royalty to Govt. towards use of minor minerals and produce such documents in
support of their payment to the concerned Executive Engineer with their bills, falling which the amount towards
royalties of different materials as utilized by them in the work will be recovered from their bills and deposited in the
Government revenue. This is as per the Gazette Notification N0.2280 dtd.15.12.2016 of Steel & Mines
Department, Government of Odisha.

CESS @ 1 (one)% of the amount of the each bill shall be proportionately deducted from the Contractor’s bill at
the time of making payment of each bill.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour Department.
Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work
for testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is “purely tentative and
for the general guidance only. The Department has no responsibility for the suitability of actual strata at the
foundation level. The contractor has to conduct his own boring before starting the work and get the samples
tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level. While quoting his rates
for tender the contractor shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (twelve) months from the completion of
the work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default Department
may recover from the contractor the cost of making good the works. The defect liability period for the work is 12
(twelve) calendar months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any
claims for injuries to person or structural damage to property happening from any neglect, default, want of proper
care or misconduct on the part of the contractor or any one in his employment during the execution of the work.
Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity
whether natural or incidental damages so caused will have to be made good by the contractor at his own cost.

Payment for variation in price -
Price Adjustment

Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and
lubricants in accordance with the following principles and procedures and as per formula given in following
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98.2

Paras.

(a) The price adjustment shall apply for the work done from the start date given in the contract data up to
end of the initial intended completion date or extensions granted by the Engineer and shall not apply to
the work carried out beyond the stipulated time for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula given in following Paras

(c) Following expressions and meanings are assigned to the work done during each month:

R=Total value of work done during the month. It would include the amount of secured advance granted,
if any, during the month, less the amount of secured advance recovered, if any during the month.
It will exclude value for works executed for extra items under variations.
To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the
provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall
be deemed to include amounts to cover the contingency of such other rise or fall in costs
The formula (e) for adjustment of prices are:

98 (a) (i): Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen, pipe and
POL procured by the contractor shall be paid in accordance with the following formula:

Vu=  0.85X Pn/100 X R X (Mz- Mo)/Mo

Vu = Increase or decrease in the cost of work during the month under consideration due to changes in rates
for local materials other than cement, steel, bitumen and POL.

Mo = The all India wholesale price index (all commodities) on 28 days preceding the date of opening of Bids, as
published by the Ministry of Commerce and Industry Government of India, New Delhi.

M= The all India wholesale price index (all commodities) for the month under consideration as published by
the Ministry of Commerce and Industry, Government of India, New Delhi.

Pm = Percentage of local material component (other than cement, steel, bitumen and POL) of the work.

98 (a) (ii): Adjustment for Cement Component

Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid in
accordance with the following formula:

Ve= 0.85xP:/100 x R x (C1-Co)/Co

V. = Increase or decrease in the cost of work during the month under consideration due to changes in the

rates for cement

Co= The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding the

date of opening of Bids as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.

Ci= The all India wholesale price index for Ordinary Portland Cement (OPC) for the month under

consideration as published by the Ministry of Commerce and Industry, Government of India, New
Delhi.
P.= Percentage of Cement Component of the work

98 (a) (iii): Adjustment for Steel Component

Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in
accordance with the following formula:

Vs = 0.85 x Ps/100 x R x (S1- So)/So

Vs= Increase or decrease in the cost of work during the month under consideration due to changes in the
rates for steel.

So= The all India wholesale price index for steel (Mild Steel long products) on 28 days preceding the date of
opening of Bids as published by the Ministry of Commerce and Industry, Government of India, New
Delhi.

S1= The all India wholesale price index for steel (Mild Steel long products) for the month under consideration
as published by the Ministry of Commerce and Industry, Government of India, New Delhi.

Ps= Percentage of steel component of the work.

Note: For the application of this clause, index of (Mile Steel long products) has been chosen to
represent steel group.

98 (a) (iv): Adjustment of Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following
formula:

Vp = 0.85 x Pp/100 X R X (B1- Bo)/Bo

Vp = Increase or decrease in the cost of work during the month under consideration due to changes in the
rate for bitumen.

B, = The official retail price of bulk bitumen at the IOCL | BPCL depot at nearest center on the day 28 days
prior to date of opening of Bids.

B; = The official retail price of bulk bitumen at IOCL | BPCL depot at nearest center for the 15th day of the
month under consideration.

Py, = Percentage of bitumen component of the work.

98(a)(v): Adjustment towards differential cost of Pipes

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following
formula:
Vp\: 0.85 x Ppi /100 x R x (Pil- Pio)/Pio
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Vpi = Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered
during the month under consideration.

Pyi=  Percentage of pipe component of the work.

Pi= All India Whole sale price index of pipe for the period under consideration as published by
the Ministry of Commerce and Industry, Government of India, New Delhi.

Pio= All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.

98(b): Adjustment of Labour Component

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the
following formula:

VL= 0.85 x P/100 x R x (L1 - Lo)/Lo

V. = Increase or decrease in the cost of work during the month under consideration due to changes in rates
for local labour.

Lo= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last
stipulated date of receipt of tender including extension, if any.

L= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last
date of the Month previous to the one under consideration.

P = Percentage of labour component of the work.

98(c): Adjustment of POL (fuel and lubricant) Component

Price adjustment for increase or decrease in cost POL(fuel and lubricant) shall be paid in accordance with
the following formula:

Vi = 0.85 x P«/100 x R x (F1- Fo)/Fo

Vi = Increase or decrease in the cost of work during the month under consideration due to changes in the
rates for fuel and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOCL/BPCL/
HPCL at nearest center on the day 28 days prior to the date of opening of Bids.

Fi= The official retail price of HSD at the existing consumer pumps of IOCL/ BPCL/ HPCL at nearest center
for the 15th day of the month under consideration .

P: = Percentage of fuel and lubricants component of the work

Note : For the application of this clause, the price of High Speed Diesel oil has been chosen to represent
fuel and lubricants group.

98 (d): Adjustment for Plant and Machinery Spares Component

Note:

Price adjustment for increase or decrease in the cost of plant and machinery spares procured by
the Contractor shall be paid in accordance with the following formula:
Vp- 0.85 x Pp/100 X R x (P4~ Pg)/Pq

Vop- Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for plant and machinery spares
Po- The all India wholesale price index for manufacture of machinery for mining, quarrying and

construction on 28 days preceding the date of opening of Bids as published by the Ministry of
Commerce and Industry, , Government of India, New Delhi.

P1- The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction for the month under consideration as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

Pp- Percentage of plant and machinery spares component of the work

For the application of this clause, index of manufacturing of machinery for mining, quarrying and construction
has been chosen to represent the Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due to
change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the commodity 'Bars
and Rod', 'Cement’, 'Heavy machinery and parts' included in the list of WPI 1993-94 series are not
mentioned as such in the WPI 2004-05 & 2011-12 series . Therefore, the following items in the WPI 2004-
05 & 2011-12 series shall be considered corresponding to items in WPI 1993-94 series:

Sl. Item in WPI 1993-94 Item in WPI 2004-05 Item in WPI 2011-12 series

No Series series

1. Cement Grey Cement Ordinary Port land cement

2. Bars & rods Rebars Mild steel long products

3. Heavy Machinery & Construction Machinery Manufacture of machinery for mining,
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parts [ |

quarrying & construction. |

98(e): APPLICATION OF ESCALATION CLAUSE AS PER WORKS DEPARTMENT, GOVT. OF ODISHA OFFICE
MEMORANDUM NO.1739/W, Dt.03.02.2023
The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen,

cement, pipe, POL and wages, keep such books of account and other documents as are necessary to

show that the amount of increase claimed or reduction available and shall allow inspection of the same

by a duly authorized representative of Government and further, shall at the request of the Engineer-in-

Charge, furnish documents to be verified in such a manner as the Engineer-in-Charge may require any

document and information kept. The contractor shall within a reasonable time of 15 days of his becoming

aware of any alteration in the price of such material, wages of labour and /or price of P.O.L. give notice

thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition along with

information relating to there to which he may be in a position to supply.

SINo | Category of Works % Component (Cost wise)
Labour POL Steel (Ps) + Cement (P;) +
(P1) (Py) Bitumen (Pp)+ Pipes (Pp)+
Plant & Machinery Spare &
Component (Pp) + Other
Materials*
- Road Works 5 5 90
@ § Bridge Works 5 5 90
S 5 Building Works 5 5 90
(4] Q.
m<< £
3 0, O
rso0
Structural work 5 5 90
2. -~ 5 Earth, Canal & 5 5 90
5§ § Embankment work
ge 2
25,6
=200
3. P.H. Work Structural work 5 5 90
Pipeline Work 5 5 Pipe-70%
*Machinery+ Other material-
20%
Sewer Line 5 5 Pipe-70%
*Machinery+ Other material-
20%

Appendix to Bid
Schedule of Adjustment Data

[ For all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, Cement, Pipes, Other
materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work separately
during preparation of estimate, shall be approved by the authority during technical sanction as a “ Schedule of Adjustment
Data” and shall form part of the Bid Document]

Cl. No- 31 Index Source of Index Base Base | Weightage
of F2/P1 description value* | Date* of ltem**
contracts
Sl No.
31 (a) (i) Other All India Whole sale price index (all commodities) as published by the
materials Economic Advisor to the Govt. of India, Ministry of Commerce and
Industry <
31 (a) (i) Cement Whole sale price index for Cement (Ordinary Portland Cement) as [
published by the office the Economic Advisor to the Govt. of India, <
Ministry of Commerce and Industry. (@)
31 (a) (iii) Steel Wholes sale price index for Steel (Mild Steel-Long Products) as =
published by the Office of the Economic Advisor to the Govt. of India, O
Ministry of Commerce and Industry. é
31 (a) (iv) Bitumen Official retail price of bulk bitumen at the nearest IOCL/HPCL depot [
(VG-30) Z
31 (a) (v) Pipes Whole sale price index for the type of pipe under consideration, as 8
published by the office the Economic Advisor to the Govt. of India,
Mistry of Commerce and Industry %
31 (b) Labour Minimum wages notified by the Labour and Employee’'s State L
Insurance Department of Government of Odisha, India. L
31 (c) POL Official retail price of HSD at nearest IOCL/HPCL/BPCL Consumer e
pump depot
31 (d) Plant & Whole sale price index for Manufacture and machinery for Mining,

33




Machinery | Quarrying and Construction as published by the office the Economic
Advisor to the Govt. of India, Mistry of Commerce and Industry

Total 100.00%

*Values to be filled up at the time of drawal of contract.
** Values to be filled up in the bid document.
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For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private
land shall be borne by the contractor including the proper maintenance with lighting arrangements during the
night time and signalling during day time and barricading etc. till the C.D. works are opened to the traffic. No extra
cost will be paid to the contractor for the above rental charges etc. His rate in the tender shall include this
arrangement, rental charges for the land and maintenance, lighting and removal of such temporary road crust
from the private land to bring the land to its original condition etc. complete.
The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No
extra payment by the Department will be made on this account and no claim what-so-ever will be entertained on
this ground. The rate quoted by the contractor should be inclusive of all such charges.
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an Site Order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work
whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures
and duly noted by the contractor or his authorized agents with their dated signature. Orders entered in this book
and noted by the contractor’s agent shall be considered to have been duly given to the contractor for following the
instructions of the Department. The Site Order Book shall be the property of the P.W.D. and shall not be removed
from the site of work without written permission of the Engineer (Executive Engineer) and to be submitted to the
Engineer-in-charge every month.
The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location
and furnish the test results in conformity with I.R.C. code at his own cost before execution of the work and rate
quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the
Department.
The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the
test results thus obtained.
The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per Clause 10 of the P-1 Contract.
Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Odisha P.W.D. Code, Bridge code and MoSRT&H Specifications with latest revision / amendment are
also binding on the part of the contractor.
No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer
be made by power of Attorney authorizing others to receive payment on the contractor’s behalf.
The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.
Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will
not be any way responsible for the same and will not pay any cost towards the repair done by the contractor.
The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the
contractor.
The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution
or operation of the items due to standing water as well as due to percolation of water. The quoted rate will be
inclusive of this.
The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.
The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under
the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should
be furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any
month there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim
book. Each claim must be defined and should be given as for as possible regarding the quantities as well as the
total amount claimed. The claim book must be submitted by the contractor regularly by 10" and 16" days of each
month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim
books not maintained from the commencement of the work are liable to be summararily rejected. The claim books
rae the property of the PW.D. and shall be surrendered by the contractor to the Engineer-in-charge after
completion of the work or before recession of the contract by the Department which ever is earlier for record.

Number of tests as specified in I.R.C./MoSRT&H/I.S.I specification required for the construction of roads /bridges

/ buildings or any other structural works will be conducted in any Govt. Test House / Departmental

laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges

including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor.

The collection of samples and testing are to be conducted for both prior to execution and during execution as may

be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.

i) Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required
tests as per IRC/MoSRT&H/ISI requirements at his own cost for providing sufficient opportunity for
checking from time to time.

i) An Engineering personnel of the executing agency should be present at work site at the time of visit of
high level inspecting officers in the rank of Chief Engineer and above.

34




iii) After completion of the road in all respects the road furniture’s should be affixed by the executing agency
indicating locations like school, hospital, No-horn etc.

115. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to
the Department. The Sanction of the Superintending Engineer/Executive Engineer shall be necessary in each
case. The contractor shall arrange his programme of work according to the availability of the plant & machinery &
no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from
the bills of the contractor regularly and the final payment for the work including refund of security deposit will not
be made until the total amount due to the Government on account of hire of machinery etc. is recoverable in full.
Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his next
subsequent bill.
All transit and incidental charges in connection with the dispatch of tools and plants and machineries from
workshop shed/ deposit return there to, will be borne by the contractor.
The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery
is made over up to and inclusive of the date of its return, even though the same day it may not have been utilized
for any reason except for a major break down which may take more than 72 hours for repairs. The contractor
shall immediately intimate in writing to the Engineer —in-charge when any plant or machinery goes out of order
requiring major repairs.
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring
similar preparation the working hour will include the time required to make up the boiler temperature and bring
plant to the operating conditions before the actual start of work.
The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating
and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time. In
no case the tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the
Engineer-in-charge.
The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day.
The plant and machinery once issued to a contractor shall not be returned by him on account of lack of
arrangement of labour and material etc. on his part. The same will be returned only when they do not require or
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed.
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be
made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article
lost, the decision of superintending Engineer/ Executive Engineer shall be final. The contractor shall on or before
the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage to the
machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury or
damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time choukidar for
guarding the plant and machinery at site.
If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in
addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that
the machinery is not returned. Such period will be treated as working time. In the event of the non-return of the
machinery, the full value of the articles at the current market price will be recovered from the contractor’s
outstanding bills or any bills that may become due in respect of his other work under the state public works
Department. The decision of the superintending Engineer/ Executive Engineer shall be final in case of dispute.
FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached.
Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be
maintained by the Department will be attested by the contractor or his authorised agent daily. In case of contractor
contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall
be final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding
on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand

between (here-in-after referred to as “the hirer” which expression shall unless excluded by or

repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha

(here in after referred to as the Governor which expression shall unless excluded by or repugnant to the context include his

successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt. and more

particularly specified in the schedule here under between here in after referred to as “the tools and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in

after mentioned.

Now it is here by and between the parties here to as follows :-

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery
will be used or any other than standing in the names of contractors in the book of the Department or any other
Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the
date of delivery of the tools and plant to the hirer at the P.W. Department workshop at headquarters of concerned
Executive Engineer as per Contract Data.
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(b) The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the
previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. &
workshop / store at headquarters of concerned Executive Engineer as per Contract Data in the same good
condition in which they were received by him.

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall
without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for
the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day
without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid
limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well
as over time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time to
time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will
be levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff.

(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising
due to any causes what-so-ever during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period
of hire shall be defrayed by the hirer.

()  The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined
by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of
the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the
cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to
make good the loss or damage failing which the same will be recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of
receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to
pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained
provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

(n) In case of any disputes between the hire and the Government, the decision of the Superintending Engineer/Executive
Engineer shall be final.

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-
charge shall include all officers duly authorized by him to exercise powers on his behalf.

THE SCHEDULE
Serial Description and Name of the No. Amount of hire per hour . Remarks.
No. articles .

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has
set their respective hand, the day and the year here in above written.

Signed by:
1. 2.
Signed sealed and delivered in the presence of
1. 2.
116. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the
tender has been invited) at his own cost during the period of execution.
117. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the

Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

118. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.
119. In case the 1%t lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of
EMD unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers
shall also be taken apart from disincentivising the tenderer.

120. ADDENDUM TO THE CONDITION OF P1 CONTRACT
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2.1

2.1.1.

2.1.2.

2.1.3.

2.1.4.

2.1.5.

2.1.6.

2.2

2.2.1.

2.2.2.

2.2.3.

2.2.4.

2.2.5.

2.3.
2.3.1.

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No0.24716
dt.24.12.2005 and N0.8310 dt.17.05.2006):-

Progress of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor.
The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the
contract.

As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-l, before acceptance of the tender. The
successful bidder will be required to submit a work programme and Milestone basing on the financial
achievement so as to complete the work within the stipulated time and in case of failure on part of the agency to
achieve the Milestone Liquidated damages will be imposed. .

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4™ of the whole time allowed under the contract has
elapsed, ¥ of the whole of the work before % of the whole time allowed under the contract has elapsed, 3/4™ of
the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the programme
to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised programme
showing the modifications to such programme necessary to ensure completion of the works within the time for completion. If the
contractor does not submit an updated Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of
the contract value from the next payment certificate and continue to withhold this amount until the next payment after the date
on which the over due Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect of the
progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may revise the
Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect of Variations
and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract.
The execution of the works shall commence from the 15™ day or such time period as mentioned in letter of Award
after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty
to forfeit the earnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for
each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing
work not forming part of the Contract.

Vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and
which would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair
and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete the work and clear
the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy
available under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at
the rates stipulated below as the Superintending Engineer/Executive Engineer (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day / month (as applicable) that the
progress remains below that specified in Clause 2 of P-1 Contract or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis.
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2.4.

24.2

25

25.1.

252

121

122.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 10%
of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data,
(which is in this case the original work programme furnished by the Contractor and approved by the Engineer-in-Charge which
formed a part of agreement) or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 Contract, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension of time.
Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if
the contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However no interest whatsoever shall be payable on such withheld amount.

Bonus for early completion

1.4.1Amendment to Para 3.5.5 (v) Note — | of OPWD Code Vol.-l (as per Works Department O.M. N0.1046 dtd.28.01.2015) by way

of substituting “ Road work” at SI. No-2 with “ Road work/Bridge work” (excluding the project funded by MoRTH, Govt. of
India)
Amendment to Para 3.5.5 (v) Note — iii of OPWD Code Vol.-I by inclusion
For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to other
stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of completion of the project
as soon as possible through Fax or e-mail so that the report is received within 7 (seven) days of such completion by the
concerned Superintending Engineer, Chief Engineer & the Administrative Department.
The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract value.
Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.
» Before 30% of contract period =5% of Contract Value
> Before 20% to 30% of the contract period = 4% of contract value.
» Before 10% to 20% of the contract period = 3 % of contract value.
» Before 5% to 10% of the contract period = 2% of contract value.
» Before 5% of the contract period = 1% of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.
Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with the early warning
procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to those attending the
meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer either at the
management meeting or after the management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter No.10639
dt.27.05.2005 of Works Department, Odisha ):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall be
conclusive evidence), 20% of the value of left over work will be realised from the contractor as penalty.

A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-1l on rules for black listing of
Contractors vide letter n0.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a. Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.

b. Involvement in any sort of tender fixing.

C. Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
specifications despite being pointed out.

d. Persistent and intentional violation of important conditions of contract.

e. Security consideration of the State i.e., any action that jeopardizes the security of the State.

f. Submission of false/ fabricated / forged documents for consideration of a tender.

g. Non submission of Additional Performance Security (APS) within stipulated period as specified in Clause 28
(iii) as per Works Department Office Memorandum No0.14402 dtd.06.10.2017.

h. Keeping Business Relationship with a fraud Company in any manner that affects the contract executed with Government or

Government agency as per Works Department Office Memorandum No0.10496 dtd.12.07.2018.

EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings.
a. Required Bid Security/EMD as per the clause No. 06 and Cost of Bid document as per Clause No.04.

b. Scanned Copy of valid Contractor's Registration Certificate, GSTIN EPF & ESI along with the tender
documents as per DTCN Clause No. 05(i)

c. Information regarding (i) Evidence of ownership of principal machineries / equipments in Schedule-C
as per Annexure-l of Schedule-C (ii) Annexure-lll of Schedule-C & (iii) Annexure-IV of Schedule-C if
required as per Clause No0.10. scanned copy of all documents are to be furnished with the bid.
(Minimum 80% marks to be obtained for machineries)

d. Information in scanned copy regarding current litigation, debarring / expelling of the applicant or abandonment
of work by the applicant in schedule “E” and affidavit to that effect including authentication of tender
documents in schedule “F” as per clause 11.

e. Minimum qualifying requirement of execution of in similar nature of works as per Clause No.14(i) with
scanned copy of experience certificate issued by the Engineer-in-Charge not below the rank of SE/Divisional
Officer to be furnished in Schedule — D1.

f.  Qualifying the criteria of minimum annual Turn Over as per Clause No.14(ii) to be furnished in Schedule —
H. (Deleted)

g. Submission of the required information on existing commitment in Schedule — G to derive his/their available
bid capacity at the expected time of bidding as per Clause 14 (iii) The bidder who meets the above
minimum eligible criteria shall be qualified. (Deleted)
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h. At least one similar nature of work or M.O.U. (Memorandum of Understanding duly notarized) with eligible registered
electrical contractor having valid M.V license with whom the bidder has carried out MOU should have executed similar
nature of work amounting not less than Rs.9.60 lakhs in the last five years in any Govt./Semi Govt./PSU. The bidder has to
upload documents in this regard along with satisfactory completion report from officer not below the rank of Divisional
Head of the concerned deptt.

i. At least one similar nature of work or Joint Venture (JV) with Agency having experience on similar nature of work (i.e.
Plantation work in any Govt./Semi Govt./PSU costing not less than or equal to Rs.15.09 lakhs. The bidder has to upload
documents in this regard along with satisfactory completion report from the officer not below the rank of Divisional Head of
the concerned deptt.).

Total: - 122 (One hundred twenty Two) clauses only.

The local Micro, Small and Medium Enterprises (MSME) will not be allowed for exemption of Bid
Security / EMD at the time of participation in Tender with effect from 05.03.2025 vide O.M. No0.4281
Dt.05.03.2025 of Govt. of Odisha, Works Department.

The Online bidder shall digitally sign on all statements, documents, certificate uploaded by him,
owning responsibility for their correctness / authenticity as per IT Act 2000. If any of the information
furnished by the bidder is found to be false / fabricated / bogus, his EMD / Bid Security shall stand
forfeited and his registration in the portal shall be blocked and the bidder is liable to be blacklisted.

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

IlWe hereby certify that I/We* am/are* related/not related(*) to any officer of BDA of the rank of Assistant
Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the BDA I/We*
am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with
forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage resulting
from such cancellation.

(*) - Strike out which is not applicable Signature of the Bidder

Date:-

SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS
(for Super class / special class / A class contractors only )
| / We hereby certify that at present the following Engineering personnel are working with me / in our firm /
company and their bio-data are furnished below.

No.

Name of Qualification Date of Monthly Whether full If they are superannuated /
Engineering Appointment | emolument | time retired / dismissed or
personnel engagement removed personnel from
appointed for and state Govt./ Central Govt ./
supervising continuous. Public Sector Undertaking /
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contractor’s work

private Companies and s or

with address. any one ineligible for
Government service.
2 3 4 5 6 7
| / We also note that, non-submission of this certificate will render my / our tender liable for rejection .
Signature of the Bidder .
Date :-
SCHEDULE “C”
PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON
THE WORK
Sl Name of equipment Total requirement Equipment in hand Equipment to be
No procured - o >
= G OO 3ol 9
%) = L e = LEQQ Seol X
ot S| 8 | < =89 25| 2 3 25| £S5E€ T3S| @
5 BE| 8|5 | 825/ 25|5 |8 |28 38¢%2 | g8«
g 2 O g > g g oo g O =2 S X o
1 2 3 4 5 6 7 8 9 [ 10 11 12 13 14
a Truck/Tipper 2Nos.
b Vibratory Roller (8-10 T 1No.
Capacity)
c Water Tanker (6000 Ltr. 1No.
Capacity)
d Concrete mixture 1No.
machine(Capacity 2.5 Cum
/hour)
e Niddle Vibrator 2Nos.
f Plate Vibrator 2Nos.
g Paver finisher 1No
Mechanical 100TPH
h Hydraulic excavator 1No.
0.90Cum bucket capacity
@ 60Cum Per hour
i Electric Generator 1No.
125KVA

Note:

1. Reference Annexure | for list of minimum essential equipments for the Work

2.If leased indicate the date when the current lease expires
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ANNEXURE — | OF SCHEDULE-C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK
(MINIMUM REQUIREMENT)

Sl. No. List of plants and equipments Require Mark
ment
a Truck/Tipper 2Nos. 20
b Vibratory Roller (8-10 T Capacity) 1No. 10
c Water Tanker (6000 Ltr. Capacity) 1No. 10
d Concrete mixture machine(Capacity 2.5 Cum /hour) 1No. 15
e Niddle Vibrator 2Nos.
f Plate Vibrator 2Nos. 5
g Paver finisher Mechanical 100TPH 1No 15
h Hydraulic excavator 0.90Cum bucket capacity @ 60Cum Per 1No. 10
hour
i Electric Generator 125KVA 1No. 10
100

NOTE:

1. Capacity of each plant and equipment given in Annexure-Il of Schedule-C are the minimum requirements if

not mentioned against the machineries in Annexure-I.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration
of the work, the authority of which in either case is to be substantiated before award of the work.

3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as
“Owned/leased.”

4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory
completion of the work shall have to be deployed by the agency.

5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall
be entertained.

6. The documents of Plant & Equipments uploaded without details of capacity shall not be entertained for
Evaluation of Technical bid. (Cover-I).

ANNEXURE — 1l OF SCHEDULE-C

CAPACITY OF PLANTS AND EQUIPMENTS

1. a) Tractor The tractor should have a minimum capacity of 22 to 50 H.P.
b) Water Tanker The water tanker should be a truck mounted one or as a trailing unit
having minimum capacity of 5000 liters.
c) Smooth wheeled Weight from 8 tonnes to 10 tonnes
Roller Unballasted : 8 tonnes Approx.
Water Ballasted : 9 tonnes approx.
Sand Ballasted : 10 tonnes Approx.
2 a) Compressor Having capacity of 450 CFM
b) Water Pump Having capacity of 5H.P. to 27 H.P.
c) Jack Hammer Having capacity of 2 tonnes.
d) Winch with grab Winch having capacity of 5 tonne and grab having 1 tonne capacity.

3 a) Concrete Mixer () Batch type Concrete Mixer as per 1S-1791 / 1985 with power
operated side loaded revolution counter, automatic shaker, Gear
mounted on steel chassis with 4 MS wheels complete with suitable
prime mover.

(i) Integral weigh batching facility.
b) Welding generator Having Capacity of 8-15 KW.
4,
a) Truck Having capacity of 9.0 tonnes.
b) Jeep Diesel jeep having capacity of 16 H.P. with trailer.
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ANNEXURE — Il OF SCHEDULE-C

CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Not issued prior to 90 days of receipt of tender)

Sl Name of the Identification | Capacity | Year of Condition Since When it is
No machineries/ No./ Engine/ purchase (Working / when likely to be
equipments Chassis No. breakdown) | deployed released
under him | from current
assignment
1 2 3 4 5 6 7 8

Certified that,

1.

2.
3.

I have verified the ownership documents with the identification no. of the Machineries /

Equipments.

Machines are currently utilized exclusively for the work under the Division.
The facts provided are true as on the date of issue of this document to the best of my knowledge.

EXECUTIVE ENGINEER

ANNEXURE - IV OF SCHEDULE-C

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE
TENDERER
FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS

Sl. No Name of Required | Name of the Name of the Name of the Time schedule
Equipment & No. work for which Division under place where for movement of
Machineries Equipment & | whose jurisdiction | equipments equipment/

Machineries Equipment & and machineries to
deployed Machineries machineries | work site for use
deployed deployed. in tendered work
a Truck/Tipper 2Nos.
b Vibratory Roller 1No.
(8-10 T Capacity)
c Water Tanker 1No.
(6000 Ltr.
Capacity)
d Concrete mixture 1No.
machine(Capacity
2.5 Cum /hour)
e Niddle Vibrator 2Nos.
f Plate Vibrator 2Nos.
g Paver finisher 1No
Mechanical
100TPH
h Hydraulic excavator 1No.
0.90Cum bucket
capacity @ 60Cum
Per hour
i Electric Generator 1No.

125KVA

Certified that, the above machineries shall be available solely for this work from the date mentioned against

them.
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SCHEDULE-D1
WORKING EXPERIENCE

DURING LAST FIVE YEARS
(As required under Cl. 14 (i) of DTCN)

D-1. LIST OF SIMILAR NATURE OF PROJECTS COMPLETED / SUBSTANTIALLY COMPLETED

Name of Name of Contract price Major Date of Stipulated Actual date Value of Reasons for
Employer* location and in Indian Items of starting the date of of work done delay in
name of work* Rupees works* work as per completion completion / in Indian starting/
excluding GST Agreement* | of the work substantial Rupees completion,
as per completion excluding if any
Agreement* of the work* GST *
1 2 3 4 5 6 7 8 9
Note:
* Certificate from the Engineer-in-Charge to be furnished as per Cl. 14 (i)
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WORKING EXPERIENCE
D- 2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS

SCHEDULE-D2

Name of Name of location Contract price in Items of Date of Stipulated Revised Reasons for
Employer and name of work Indian Rupees works starting the date of target date slow progress, if
work as per completion of of any, with the
Agreement the work as completion updated billing
per Agreement | of the work, amount
if any
1 2 3 4 5 6 7 8
- Not APPLICABLE -
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SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

Note:

ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes/ No
in any litigation relating to the
works.

b) If yes: give details:

a) Has the tenderer or any of its Yes/ No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

b) If yes: give details:

a) Has the tenderer or any of its Yes/ No
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give detalils:

If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the Bidder

SCHEDULE -F
AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.

The undersigned also hereby certifies that neither our firm M/s nor any of its
constituent partners /| have abandoned any road/ bridge/Irrigation /Buildings or other project work in
India nor any contract awarded to us / me for such works have been rescinded during the last five years
prior to the date of this bid.

The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement
or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm or Bidder)
Date:

46



Existing commitments and on-going works:

SCHEDULE -G

Description | Place & Contract | Name & | Value of Stipulated | Value of works | Anticipated date of
of works State No. Address of | Contract Period of |remaining to be completion.

and Employer | (excluding | Completion completed

Year GST) (excluding

(Rs. lakh.) GST)
(Rs. lakh.)
1 2 3 4 5 6 7 8
Signature of the bidder
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Information on Annual Turn over(Deleted)

SCHEDULE -H

1 A table containing value of Civil Engineering Works executed by the
Bidder during the last 5 years is as follows:

Sl.No Financial Year Value of Civil | Escalation | Updated Value
Engg. Works Factor of Civil Engg.
executed Works
(excluding executed
GST) (Rs. In lakhs)
(Rs. lakh.)
1 Year 1: FY: 2021-22 1.61
2 Year 2: FY: 2022-23 1.46
3 Year 3: FY: 2023-24 1.33
4 Year 4: FY: 2024-25 1.21
S Year 5: FY: 2025-26 1.10

2 Certified that the maximum updated value of Civil Engineering Works

that have been executed during the F.Y.

out of the last 5

years with updated price considering the escalation factor of

and value thereof is Rs.

lakhs (Rupees ).

For and on behalf of
(Name of the Bidder)

Name of the Chartered Accountant:
Seal of the audit firm: (Signature,
name and designation and
Membership No. of signatory)

SCHEDULE -1
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RELATIONSHIP DECLARATION

To,
The Tender Inviting Officer,
Subject: ( Name of the Work)
Reference : (Bid reference number)

> Pursuant to clause 2of the ITB, it is to inform that | have relative(s) employed as an Officer in the rank
of an Assistant Engineer/Under Secretary under the Department. His (Their) details are as
follows.

Relationship:

Name:

Designation

Office

Address

Pursuant to clause 2 of the ITB, | am to submit herewith the names of persons who are working under
my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in

the Department.

SINo | Name of the my employee | Presently Details of his relatives working in the
and his designation in the | working at Department
firm

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

| am also duty bound to inform the relationship of any subsequent employment with any gazetted
officer in the rank of an Assistant Engineer/Under Secretary in the Department. | am awarethat
any breach of this condition would render my firm liable for penal action for suppression of facts.
Yours Sincerely

Signature of the Tenderer.
Date:-
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SCHEDULE -J

MEMORANDUM OF UNDERSTANDING

First Party | Sri/fSmt...............coni. , Aged ... years, S/O- ..., , At/
P.O./Dist-............... (hereinafter called the First Part)
AND
Second Party | Sri/Smt............ooooiinin. , Aged .... years, S/O- ... , At/
P.O./ Dist-............... (hereinafter called the Second Part) having H.T. / L.T. license registration No.............
validupto ..............

AND WHEREAS the First Party of 1% part is the managing partner of ......................

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the
tenderwork, “........ocooii

AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;
1) That, the Second Party shall do all E.l. works, if the tender is awarded to First Party.
2) That, the Second Party shall fulfill all the E.l. works as per the tender schedule by instruction of Engineer-
in-Charge.
3) That, the First Party shall receive payment, signing the bill the document for the concerned work.
4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said
matter.
In withess where of Both the party have signed in presence of
WITNESS

Wi -

Total: - 50(Fifty) pages only

Submitted by

APPROVED for 50(Fifty) pages only
Executive Engineer,
Division no.V , BDA

CE -cum-Engineer Member,
BDA, Bhubaneswar
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