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GOVERNMENT OF ODISHA
DEPARTMENT OF WATER RESOURCES,

O/O THE SUPERINTENDING ENGINEER,
ANGUL IRRIGATION DIVISION, ANGUL.
e-Mail Id — eeanqulirrigation@gmail.com

‘e’-Procurement Notice No. SE-AID-4/2026-27

The Superintending Engineer, Angul Irrigation Division, Angul on behalf of the Governor of Odisha invites

online percentage rate basis bid in single cover system through e-procurement for the work mentioned below.

1 | Total No. of Works

8 (Eight) Nos. Civil work

2 | Cost of work put to tender

Approximately Rs.6.76 Lakh / Rs.21.19 Lakh

Tender Paper Cost

Rs.4,000/- / Rs.6,000/- (Non Refundable)

Class of Contractor

‘D' &‘C'/'C’ & ‘B’ equivalent Grade

Period of Completion

60 Days / 90 Days

6 | Availability of Bid Documents
and receipt of bid through online

From 11.00 A.M of 14.07.2026 to 5.00 P.M of
23.07.2026 in the website (www.tendersodisha.gov.in)

7 | Date, time & place for opening
of online tenders

24.07.2026 at 11.00 A.M and onwards in the o/o the SE,
Angul Irrigation Division, Angul.

8 | Date, time & Place for
finalization of tender through
transparent lottery system (if
required)

30.07.2026 at 11.00 A.M in the o/o the SE, Angul
Irrigation Division, Angul.

9 | Digital Signature Certificate

The bidders must possess compatible Digital Signature
Certificate (DSC) of Class-Il or Class-llI

10 | Name and Address of Officer
Inviting Tender ( OIT)

Superintending Engineer, Angul Irrigation Division,
Angul, At/PO:- Hakimpada, Dist:- Angul, Odisha.
e-mail Id- eeangulirrigation@gmail.com

Further details can be seen

www.tendersodisha.gov.in .

the e-procurement portal of Government of Odisha

Superintending Engineer
Angul Irrigation Division
Angul
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GOVERNMENT OF ODISHA
DEPARTMENT OF WATER RESOURCES
OFFICE OF THE SUPERINTENDING ENGINEER,
ANGUL IRRIGATION DIVISION, ANGUL.
AT/P.O: HAKIMPADA, DIST: ANGUL
e-Mail - eeanqulirrigation@gmail.com

‘e’-Procurement Notice No. SE-AID-4/2026-27

1. The Superintending Engineer, Angul Irrigation Division, Angul on behalf of Governor of Odisha invites on-line
percentage rate basis tender in single cover system through e-procurement for the works detailed in the
table below from the eligible class of contractors registered with State Governments & contractors of equivalent
grade/ class registered with Central Government/MES / Railways for execution of Civil works. The proof of
registration from the appropriate authority shall be enclosed along with the bid. The registered bidders outside of
Odisha State can participate in this on-line tender process after necessary portal enrolment but shall have to
subsequently undergo registration with appropriate authority of the Odisha State Govt. within a month of
acceptance of bid.

Sl. Name of the work Est. EMD/ Cost of Class of Period | Name of Sub-

No cost Bid Document bidder of Division

(in security (inRs.) comple-
Lakh) (inRs.) (Online) tion
(Excl. (Online)

GST)

1 2 3 4 5 6 7 8

1 | Bush clearance of D/S slope of Earth | 6.78 6,800/- 4,000/- ‘D' &C 90 Manijore Irr.
Dam of Manjore Irrigation Project. Days | Sub-Division,

Athamallik

2 | Improvement to left bank Service Road | 6.76 6,800/- 4,000/- | ‘D'&‘C 60 Derjang Aunli
of Khallary Distributary from RD 00m Days | Sub-Division,
to RD 300m of Derjang Irrigation Angul

Project.

3 | Improvement to Service Road of | 16.94 | 17,000/- | 6,000/- |‘D’'&‘C’ 60 Derjang Aunli
Balaramprasad Tail Distributary in Days Sub-Division,
between RD 8171m to 9650m of Angul
Derjang Irrigation Project.

4 | Improvement to Service Road of| 12.71 | 12,800/- | 6,000/- | ‘D'&‘C 60 Derjang Aunli
Barsingha Distributary from RD 2624m Days | Sub-Division,
to 3580m of Derjang Irrigation Project. Angul

5 | Improvement to Bedasar Minor from | 7.64 7,700/- 4,000/- | ‘D'&‘C 60 Derjang Aunli
RD 00m to 450m of Derjang Irrigation Days Sub-Division,
Project. Angul

6 | Improvement to Balance portion of | 6.79 6,800/- 4,000/- | ‘D'&‘C 60 Derjang Aunli
Service Road of Ghunchapal Minor Days | Sub-Division,

(RD 915m to 1250m) of Derjang Angul
Irrigation Project.

7 | Improvement to Sapua Dam approach | 21.19 | 21,200/- 6,000/- ‘C'&'B’ 60 Sapua
road from Sapua Badjore Section Days Badjore Irr.
Office to Fire Station for a length of Project,
900m of Sapua Badjore Irrigation Satmile
Project. (Working length 585m)

8 | Improvement to Sapua Link channel | 8.47 8,500/- 4,000/- ‘D &C 60 Sapua
service road from RD 5.33Km to Days Badjore Irr.
6.00Km of Sapua Badjore Irrigation Project,
Project. (Working RD 5.445km to Satmile
5.780m).

2. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in the website:

www.tendersodisha.gov.in during the bidding period.
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3. Government of Odisha has mandated online registration of all categories of contractors in CDMS portal
(www.cdmsodisha.gov.in) vide O.M. No. 12934 dt.23.08.2018 of Works Department. As per the codal
provision vide clause No. 12.4 of Appendix IX (A) of O.P.W.D. code Vol.(ll) all classes of contractors are

requested to register themselves in CDMS Portal. Tender Inviting Authority will not accept any tender if

contractors shall not registered under CDMS portal & their tenders will be rejected.

4. The Bidder shall transfer online required E.M.D. / Bid Security amount specified for the works in the table
Col-04 above as part of its bid through process as mentioned in the DTCN vide Office Memorandum No.
17254/W/dated 05.12.2017 of Works Department, Govt. of Odisha. Bidders desirous to hire machineries or
equipments from outside the State or owned but deployed outside the state are required to transfer online 2%

of the amount put to tender as Bid security.

5. The Bidder shall transfer online the cost of Bid document (Non-refundable) amount specified for the works
in the table Col-05 above per set towards cost of the bid through process as mentioned in the DTCN vide
Office Memorandum No. 17254/W/dated 05.12.2017 of Works Department, Govt. of Odisha.

6. The bid is to be submitted through the e-procurement portal with documents such as scanned copies
of GST Registration Certificate, valid Registration certificate, PAN card, Affidavit, No Relation
Certificate (N.R.C.) and documents required as per the relevant clauses of DTCN with Bill of Quantity
(Financial Bid). Non submission of required documents, the bid will be treated as non-responsive.

7. The bidder/tenderer whose tender is selected for acceptance shall within a period of seven days upon
intimation being given to him of acceptance of his tender through mail make an initial security deposit in the
form of Term Deposit Receipt / N.S.C. / Post Office Savings Bank Account / Post Office Time Deposit Account
/ Kisan Vikash Patra / Bank Guarantee pledged in favour of Divisional Officer from any Nationalized
Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar / in shape of e-Bank
Guarantee executed on the National e-Governance Services Limited (NeSL) Digital Document Execution
portal as per Works Department Office Memorandum No. 1499/W, dtd.01.02.2023 and in no other form
including the amount already deposited as earnest money shall be 2% of the value of the accepted tendered

amount.

8. As per Works Department Office Memorandum No. 4559/W, Bhubaneswar dtd.05.04.2021, Additional
Performance Security in case of Abnormally Low Bids (ALBs), the Additional Performance Security (APS)
is being obtained from the Successful Bidder when the Bid amount is less than estimated cost put to tender
as per following table in shape of Term Deposit Receipt / N.S.C. / Post Office Savings Bank Account / Post
Office Time Deposit Account / Kisan Vikash Patra / Bank Guarantee pledged in favour of Divisional Officer
from any Nationalized Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar / in
shape of e-Bank Guarantee executed on the National e-Governance Services Limited (NeSL) Digital
Document Execution portal as per Works Department Office Memorandum No. 1499/W, dtd.01.02.2023
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-Mail) to the successful
bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit / Bid
Security shall be forfeited. Further, proceeding for Blacklisting shall be initiated against the bidder as per
amendment to Para 3.5.5 (v) of OPWD Code, Volume-l vide Works Department Office Memorandum No.
14459/W dated 20.09.2018.
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9.

As per Works Department Office Memorandum No. 173 /W, Bhubaneswar dtd.03.01.2026 and O&M
No0.632/W, Bhubaneswar dtd.09.01.2026, the Additional Performance Security shall be taken on incremental
basis from the selected bidder for low bid prices in the project works as under

Where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance

guarantee/security percentage is required.
Where the bid price is below 10% but not below 20% of the project cost put to bid, the additional

performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price
below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being
0.1% and this additional performance guarantee percentage shall be applied on the bid price;

Where the bid price is 20% or more below of the project cost put to bid, the additional performance

guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project
cost put to bid in addition to 1% of the bid price and this additional performance guarantee percentage shall be

applied on the bid price;

IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage based on

V.

V

whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on
whether the decimal point of the percentage of bid price is 0.5% or more.
The additional performance security shall be treated as part of the performance security.

Justification for abnormally low bids shall be scrutinized by the Department Technical Committee and
recommended to the competent authority of the Administrative Department for the approval of the Additional
Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination with other
elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform
the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder,
including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation
of risks and responsibilities and any other requirements of the bid document. If, after evaluating the price
analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to
deliver the contract at the offered price, the Procuring Entity may reject the Bid/Proposal. However, it would not
be advisable to fix a normative percentage below the estimated cost, which would automatically be considered

an abnormally low bid.

10. If the rate quoted by the S.C/S.T category contractors comes to the rate quoted by the L1 bidder (decimal up

to two nos. will be taken for all practical purposes) after availing 10% price preference as per Para-Il of Works
Department Resolution No. 27748 dt.11.10.1977, the tender shall be finalized by the tender accepting
authority through a transparent lottery system along with other categories of contractors.

11. Period of availability of tender On-line/ Date and time of bidding on-line/ Last date of seeking clarification/ Date

of opening of tender etc. Details as follows —

Procurement Bid Availability of tender in the website:| Last date & time | Date & time of
Officer Identification | www.tendersodisha.gov.in for online for seeking  |opening of tender
No. bidding. tender
From To clarification
1 2 3 4 5 6

Superintending

Engineer, Angul SE-AID- 14.07.2026 23.07.2026 18.07.2026 24.07.2026
Irrigation Division, 4/2026-27 11.00 AM 5.00 PM 5.00 PM 11.00 AM
Angul.
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N.B.

12.

13.

14.

15.

16.

In the event of the specified date of bid opening being declared as a holiday the officer inviting the
Bid, the bids will be opened at the appointed time on the next working day.

If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes), either at the
estimated cost put to tender or less than the estimated cost put to tender, the tender accepting authority will
finalize the tender through a transparent lottery system to be drawn on dt.30.07.2026 at 11.00 AM
where all the concerned bidders / their authorized representatives, the concerned S.E & D.A.O will remain
present.

In the event of the specified date for drawl of lottery being declared a holiday for the officer inviting
Bid, lottery will be drawn at the appointed time on the next working day.

The bid for the work shall remain valid for a period of 90 days from the last date of receipt of bid. If any bidder/
tenderer withdraws his/her bid / tender before the said period or makes any modification in the terms and
conditions of the bid, the EMD deposited at the time of submission of tender shall stand forfeited.

No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an
Engineering Department of the State Government is allowed to work as a contractor within a period of two
years after his retirement from Government service without Government permission.

Engineer contractor who wants to avail EMD Exemption shall have to furnish scan copy of affidavit to this
effect as per works Department Letter No 6315 dt.16.06.2011. SC/ST contractors desires of availing benefit
as per Works Department Resolution No. 16262 dated 30.10.2018 (Iltem No.l) and O&M No0.632/W,
Bhubaneswar dtd.09.01.2026 must submit affidavit for the same.

The successful bidder shall submit original affidavit, EMD along with other documents in original for
verification, undertaking in affidavit towards linkage of your Aadhar & PAN card during drawl of
agreement.

As Goods and Service Tax has come into force with effect from 01.07.2017, GST as applicable will be paid
extra after gross bill amount prepared vide Section-15 and Section-142 (11-C) of Odisha Goods and Service
Tax Act 2017. The rate of individual items of work are exclusive of GST and bidders are to quote their rates
exclusive of GST.

17 As per Works Department Office Memorandum No0.2357, Bhubaneswar dtd.03.03.2022, Additional

18

19.
20.
21.

Performance Security (APS) shall be refunded immediately on successful completion of the work within seven
(7) days of issuance of Completion Certificate/ Provisional Completion Certificate.

The amount on royalties of different materials as utilized by the contractor in the work will be recovered from
his bill, basing on the rate fixed by the Govt. or as amended from time to time during the period of execution.

The Addendum / Corrigendum / Cancellation if any will be hoisted in the website only.
All correspondences & information if any required will be sent to the bidders in their provided e-Mail address.

The authority reserves the right to cancel any or all the bids without assigning any reasons thereof.

Superintending Engineer
Angul Irrigation Division, Angul
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Memo No. Date :

Copy submitted to the Engineer-in-Chief, Water Resources, Odisha, Bhubaneswar / Engineer-in-Chief,
Procurement, Secha Sadan, Bhubaneswar for favour of kind information and necessary action.

Superintending Engineer
Angul Irrigation Division, Angul
Memo No. Date :

Copy submitted to the Chief Engineer & Basin Manager, Brahmani Basin, Samal / Chief Engineer & Basin
Manager, Brahmani Right Basin, Dhenkanal / Additional Chief Engineer, Angul Irrigation Circle, Angul / Additional Chief
Engineer, Rengali Irrigation Circle, Samal for favour of kind information and necessary action.

Superintending Engineer
Angul Irrigation Division, Angul

Memo No. Date :

Copy submitted to the Head, State Portal Group, Odisha Secretariat, Bhubaneswar for information and necessary action.
It is requested to hoist the tender call notice ‘e’-Procurement Notice No. SE-AID-4/2026-27 in the official web-site of
Govt. of Odisha named http//www.odisha.gov.in on or before 11-00 AM dt.14.07.2026.

Encl: One soft copy.

Superintending Engineer
Angul Irrigation Division, Angul
Memo No. Date :

Copy submitted to the Director, Monitoring & Evaluation, office of the Engineer-in-Chief, Water Resources,
Odisha, Bhubaneswar with a request to display the above tender call notice in the authorized Govt. web-site of Water
Resources Department named www.dowrodisha.gov.in on or before 11-00 AM dt.14.07.2026.

Encl: One soft copy.

Superintending Engineer
Angul Irrigation Division, Angul
Memo No. Date :

Copy to the Superintending Engineer, Quality Assurance Division, Samal / Superintending Engineer, Head
Works Division, Samal / Superintending Engineer, Hadua Irrigation Division, Narsinghpur / Executive Engineer, R&B.
Division, Angul / Executive Engineer, R.W. Division, Angul / Superintending Engineer, Minor Irrigation Division, Angul /
Executive Engineer, P.H. Division, Angul/ Executive Engineer, Lift Irrigation Division, Angul / All Sub-Divisional Officers
under Angul Irrigation Division, Angul / District Contractor's Association, Angul / Dhenkanal / All Odisha Contractor’s
Association for information and necessary action.

Superintending Engineer
Angul Irrigation Division, Angul
Memo No. Date :

Copy to Divisional Accounts Officer / Estimator / Head Clerk / Divisional Cashier / Steno for information and
necessary action.
Copy to Notice Board.

Superintending Engineer
Angul Irrigation Division, Angul
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CHECK LIST TO BE FILLED UP BY THE BIDDER

Sl. Particulars Reference to Whether Reference
No Clause no. furnished to Page no.
Yes No
01. Cost of tender paper (online) D.T.C.N Clause No.5
02. Bid Security/Security (i.e. in lieu of EMD) D.T.C.N Clause No.4
inside the State
or

Bid Security/ Security (i.e. in lieu of EMD) in | D.T.C.N Clause No.4
case of machineries deployed outside the

State
03. Copy of valid Registration Certificate D.T.C.N Clause No.6
04. Copy of GST Registration Certificate and D.T.C.N Clause No.6
GSTIN
05. Copy of PAN Card D.T.C.N Clause No.6
06. No Relationship Certificate D.T.C.N Clause No.6
07. Affidavit D.T.C.N Clause No.6
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OFFICE OF THE SUPERINTENDING ENGINEER,
ANGUL IRRIGATION DIVISION, ANGUL

CONTRACT DATA

Sl. No. Item Details
A. GENERAL INFORMATION
1 ‘e’-Procurement Notice No. SE-AID-4/2026-27
2 Name of the Work Improvement to Service Road of Balaramprasad Tail
Distributary in between RD 8171m to 9650m of Derjang
Irrigation Project.
Officer inviting tender Superintending Engineer, Angul Irrigation Division, Angul.
Superintending Engineer concerned | Superintending Engineer, Angul Irrigation Division, Angul.
with head quarters authorized as
Engineer-in- charge of this work.
5 Accepting authority Superintending Engineer, Angul Irrigation Division, Angul.
6 | Tender Cost Rs.16.94 lakh
B. BID INFORMATION
7 Completion period assigned for the 60 Days
work
8 Last Date & time of submission of Bid | 23.07.2026 upto 5.00 PM
Cost of Bid document to be Rs.6,000.00
submitted online.
10 | Bid Security / EMD Rs.17,000.00
11 | Additional performance Security ( Clause- 8 & 9) of DTCN
ii Pledged in favour of | Superintending Engineer, Angul Irrigation Division, Angul.
iii Payable at Angul
iv Type of instruments | As specified in the Bid document
12 Bid validity period 90 days after the last date of Bid submission
13 Currency of Contract Indian rupees (INR)
14 Language of Contract English
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CHAPTER-1
GENERAL INFORMATION AND SCOPE OF WORK
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GENERAL INFORMATION & SCOPE OF WORK

1.1  Description of work to be executed :
The work under tender pertains to the name of work :- Improvement to Service Road of
Balaramprasad Tail Distributary in between RD 8171m to 9650m of Derjang Irrigation Project.

1.2 Transport communication facilities :
The contractor has to make arrangement at his own cost to transport all the construction
equipments, construction materials and labour to work site.

1.3 Climate :
The work site has moderate climate with mean temperature from 18°C during winter months to
46°C during summer months. The rainy season is generally confined to four months from 15"
June to 15" October during which about 93% of the total annual precipitation is received.

1.4  Availability of Labour :
Both Semi-skilled & un-skilled labour required for the work is available in local area and it is
preferable to engage local labour. However the Contractor must make his own arrangements for
labour / machineries / equipments.

1.5. Availability of Petrol, Diesel and other lubricants:
The contractor shall make his own arrangement for procurement of POL & Lubricant for the
machineries and equipments required for the work at his own cost.

1.6  Electric Supply:
Electricity supply is available at villages. The Contractor shall make his own arrangement for
extension of electric connection at his own cost to the worksite, if so, required by him.

1.7 Observation of Rules :
The Contractor shall take precaution to ensure safety to the workers. The department will not take
any responsibility for accident, if any, which may occur during the period of execution. The
Contactor shall take immediate action to rectify the defects, if any, during the period of execution
as pointed out by the Department.

1.8 Housing Facilities :
The Contractor shall make his own arrangement for housing the labour, material and staff at
worksite.

1.9 Medical Aid :
The Contractor shall make first aid arrangement at his own cost in accordance with rule and
regulations of prevailing Labour Act.

1.10 Post, Telegraph & Telephones :
Post, Telegraph, Telephones, & Fax are available.

1.11 Local Roads:
The existing available road in the villages can be used by the contractor. The contractor shall
however construct and maintain the connecting roads in the working areas including drainage,
sanitary etc. at his own cost. The contractor shall construct haul road and other approach road as
may be necessary for proper execution of the work at his own cost.
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General Information :

2.1 The information and the data related to worksite conditions described above represent the site
condition in general and for information of the bidders/contractors. The department does not
guarantee reliabilities or accuracy of any other data. The Contractor shall undertake at his own
expense such studies as are necessary to assess the reliabilities and accuracy of information
presented.

2.2 It shall be presumed that the bidder / contractor visits sites of proposed work at his own
expense and satisfy himself as to the nature and location of work and local condition in
general and particularly about the availability of construction materials, electricity supply,
water supply, storage and handling of materials, disposal of soil, road communication,
availability of labour and other related matters, planning for execution etc. before quoting
his rates for different items of work. The department therefore will not bear any
responsibility for any interpretation or conclusion made by the contractor in respect of
site condition and consequence thereof.
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CHAPTER -2

DETAILED TENDER
CALL NOTICE

CONTRACTOR 15 SUPERINTENDING ENGINEER
ANGUL IRRIGATION DIVISION, ANGUL



GOVERNMENT OF ODISHA
DEPARTMENT OF WATER RESOURCES

OFFICE OF SUPERINTENDING ENGINEER,
ANGUL IRRIGATION DIVISION, ANGUL

DETAILED TENDER CALL NOTICE

‘e’-Procurement Notice No. SE-AID-4/2026-27

1. On line percentage rate bid is invited in single cover system from ‘D’ & ‘C’ Class contractors registered
with the State Governments and contractors of equivalent Grade / class registered with Central Government
/C.P.W.D / MES / Railways for execution of civil works on production of definite proof from the appropriate
authority in prescribed form to be eventually drawn in P1 Agreement form for the work:- “Improvement to
Service Road of Balaramprasad Tail Distributary in between RD 8171m to 9650m of Derjang
Irrigation Project.” The registered bidders outside of Odisha State can participate in this on-line tender
process after necessary portal enrolment but shall have to subsequently undergo registration with
appropriate authority of the Odisha State Govt. within a month of acceptance of bid. Bids from Joint
Venture are not allowed.

2. The Bid documents are available from official website of Government: https://tendersodisha.gov.in from
11.00 AM dt.14.07.2026 upto 5.00 PM of dt.23.07.2026 for online bidding.

3. The cost of Bid documents is to be remitted online for Rs. 6,000.00 only as specified in IFB.

4. The bid is to be submitted through the e-procurement portal with documents such as scanned
copies of GST Registration Certificate, Contractor Registration certificate in CDMS Portal, PAN card,
undertaking/certificates duly filled, affidavit, No relation certificate and documents required as per
the relevant clauses of this DTCN with Bill of Quantity (Financial Bid). These above documents
should be produced in the office of Superintending Engineer, Angul Irrigation Division, Angul for
verification on demand after opening of bid.

5. The Bid documents will be opened by the assigned officers in the office of the Superintending Engineer, Angul
Irrigation Division, Angul at 11.00 AM on dt.24.07.2026 in the presence of the bidders or their authorized
representatives who wish to attend. The bidders who participated in the on-line bidding can witness opening of
the bid from any system logging on to the portal away from opening place. In the event of the specified date of bid
opening being declared a holiday, the bid will be opened at the appointed time and location in the next working
day.

6. The bidders shall have to furnish the original documents viz original Registration Certificate, GSTIN, PAN card to
the Superintending Engineer, Angul Irrigation Division, Angul as and when required for verification of the tender.
The Original Affidavit should be retained by the bidder with him. The successful bidder have to submit the
original affidavit and an undertaking in shape of affidavit towards linkage of Aadhaar & PAN card to the
Superintending Engineer, Angul Irrigation Division, Angul before drawl of the agreement.

7. The value of the work tendered for is Rs.16.94 lakh

8. (@) The bidders shall prepare the bid documents and upload the scanned/ typed documents in PDF format and
BOQ in excel format (or as specified in the portal) in appropriate place.

(b)The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

(c) No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be
submitted online in English.

(d) Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender
papers.
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10.

11.

12.

(a) The Bidder shall transfer online required E.M.D. / Bid Security amount specified for the works as part of its
bid through process as mentioned in the DTCN vide Office Memorandum No. 17254/\W/dated 05.12.2017 of
Works Department, Govt. of Odisha. Non-submission of Bid Security (i.e. in lieu of EMD), the bids will not
be considered & rejected.

(b) Contractors exempted from payment of EMD will be able to participate in the tender as per the guidelines
for online bidding system. Engineer contractor who wants to avail EMD Exemption shall have to furnish scan copy
of affidavit along with tender in on-line to the effect that he/she has not yet availed the facility for more than two
works during the current financial year. Name of the two works and authority to which the tender is being
submitted must be mentioned in affidavit failing which; the tender will be liable for rejection.

(c) Schedule Caste and Schedule Tribe tenderers will be given concession where their tenders are within 10%
of the rate quoted by the lowest tenderer for any work. The work may be considered for award to him / them at
the lowest tendered rate in relaxation of rule 18 of O.G.F.R. Vol. | & Para 3.5.14 of O.P.W.D. Code vide Govt. of
Odisha Works Deptt. Circular No.27748 dated 11.10.1977 and O&M No.632/W Bhubaneswar dtd.09.01.2026.

(d) Price preference will also be given to M/s Odisha Bridge Construction Corporation Ltd, M/s Odisha
Construction Corporation Ltd. and other Govt. entities as per relevant Govt. Circulars for respective organisations.

(e) No Cheque / Bank Draft / Cash Payment will be accepted towards EMD.

(f) Adjustment of earnest money given with other tenders previously and submitted in other tenders shall not be
entertained.

(9) The authority will not be held responsible for any technical snag or network failure during online bidding.

The work is to be completed in all respect within 60 calendar days including monsoon from the date of issue of
work order.

The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered into by the accepted bidder and detailed
specifications for Odisha and other relevant specifications and drawings which are available with the bid
document or with the Superintending Engineer, Angul Irrigation Division, Angul. Complaint at a future date
that plans and specifications have not been seen by the bidders shall not be entertained.

The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered during
the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the bidder will
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall however be executed as per
final approved drawing to be issued by the Engineer-in-Charge as and when required.

13. (i) By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual

inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the medical aid, labour and food stuff etc., and that rates quoted by him in the tender will
be adequate to complete the work according to the specifications attached there to and that he had taken in
to account all conditions and difficulties that may be encountered during its progress and to have quoted
rates including labour and materials, octroi ,other duties, lead, lifts, loading and unloading, freight for all
materials and all other charges necessary for the completion of the work, to the entire satisfaction of the
Engineer-in —Charge of the work and his authorized subordinates. After acceptance of the contract rate
Government will not pay any extra charges for any reason in case the contractor claims later on to have
misjudged as regard availability of materials, labour and other factors. The rates quoted by the Contractor
shall be excluding GST. GST as applicable for works contract shall be payable to Contractor on bill amount.

CONTRACTOR 17 SUPERINTENDING ENGINEER

ANGUL IRRIGATION DIVISION, ANGUL



14

15.

16.

17.

(i) For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge
would be responsible for ensuring the quality of the materials supplied. The contractors would, however,
be responsible for procurement of materials from authorized sources and voluntarily disclose the source of
procurement for the purpose of billing. Besides, the bidder would be required to submit the details of
guarry for procurement while submitting the bids.

(iii) In the course of awarding a work, the Department may desire the analysis of the rate arrived for against
any item(s) of work.

(iv) The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the
work.

(v) Each bidder must quote a definite rate for each item of work/ percentage rate and be included in the
contract. Tenders containing indefinite terms such as “as estimated rates or schedule of rates” will not be
considered.

. If any further necessary information is required the bidder can seek clarification on the bids as per clause 8 of

IFB. The employer response for the queries raised by the bidder will be posted in the portal.

All rates should be for finished items of work unless otherwise mentioned in the tender schedule.

BOQ in MS Excel format shall be made available to the bidder through e-procurement portal. The bidder shall
download that particular excel sheet and fill in the rates in figures at the appropriate locations. The line total
amounts shall be calculated automatically and shall be visible to the bidder. The bidder is not supposed to change
or modify the format of the excel sheet in any form. Bidders are to submit only the original BOQ updated by
publisher after entering the relevant fields without any alteration/deletion/modification. Multiple BOQ submission
shall lead to cancellation of bid. If the bidder does not fill rates for any items it will be considered that he has
guoted the rates combinedly in some other items. Incase of item rate tender bidders shall fill in their rates other
than zero value in the specified cells. In the percentage rate tender the bidder quoting zero value is valid and will
be taken as schedule of rates.

The bidder shall submit the documents in the designated locations. Submission of bid documents shall be
effected by using DSC of appropriate class and thus shall be in encrypted form. The bidder shall only submit
single copy of the document. He is required to check the documents uploaded with the requirement asked for in
the bid. Only after satisfying that all the documents have been uploaded, he should activate submit button. His
bid shall not be considered responsive and action as per relevant clause shall be taken if he does not provide the
required document or provides illegible documents. Clarity of the document may be ensured by taking out a
sample printing. The Bidders should ensure clarity/ legibility of the documents uploaded by them to the portal.
Non-submission of legible documents may render the bid Non-Responsive.

18. (i) The estimated cost is excluding GST. The rates of item basing on which estimated cost has been

derived are excluding GST on different components to arrive at such rates.
(i) GST on works contract as applicable at the time of payment of bill shall be paid over the bill amount.
(iii) As the estimate accounts for the cost of cement excluding the cost of empty cement bags, deduction is

not to be made towards the cost of empty cement bags from the contractor.

(iv)  In percentage rate tender, the bidder will quote percentage excess/less up to two decimal point only. If he
writes the percentage excess/less up to three or more decimal points, the second decimal point shall only
be considered without rounding off (vide Works Department O.M No- 7885 dtd. 23.07.2013).

(V) In item rate tender, the bidder may at his option quote reasonable rate for each item of work carefully so
that the rate for one item should not be unworkably low and for others too high.
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19. As per Works Department Office Memorandum No. 4559/W, Bhubaneswar dtd.05.04.2021, Additional
Performance Security in case of Abnormally Low Bids (ALBs), the Additional Performance Security (APS)
is being obtained from the Successful Bidder when the Bid amount is less than estimated cost put to tender
as per following table in shape of Term Deposit Receipt / N.S.C. / Post Office Savings Bank Account / Post
Office Time Deposit Account / Kisan Vikash Patra / Bank Guarantee pledged in favour of Divisional Officer
from any Nationalized Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar / in
shape of e-Bank Guarantee executed on the National e-Governance Services Limited (NeSL) Digital
Document Execution portal as per Works Department Office Memorandum No. 1499/W, dtd.01.02.2023
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-Mail) to the successful
bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit / Bid
Security shall be forfeited. Further, proceeding for Blacklisting shall be initiated against the bidder as per
amendment to Para 3.5.5 (v) of OPWD Code, Volume-l vide Works Department Office Memorandum No.
14459/W dated 20.09.2018.

20. As per Works Department Office Memorandum No. 173 /WE, Bhubaneswar dtd.03.01.2026 and O&M
No0.632/W, Bhubaneswar dtd.09.01.2026, the Additional Performance Security shall be taken on incremental
basis from the selected bidder for low bid prices in the project works as under

I. Where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance
guarantee/security percentage is required.

Il. Where the bid price is below 10% but not below 20% of the project cost put to bid, the additional
performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price
below 10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being
0.1% and this additional performance guarantee percentage shall be applied on the bid price;

lll. Where the bid price is 20% or more below of the project cost put to bid, the additional performance
guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project
cost put to bid in addition to 1% of the bid price and this additional performance guarantee percentage shall be
applied on the bid price;

IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage based on
whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on
whether the decimal point of the percentage of bid price is 0.5% or more.

V. The additional performance security shall be treated as part of the performance security.

VI.Justification for abnormally low bids shall be scrutinized by the Department Technical Committee and
recommended to the competent authority of the Administrative Department for the approval of the Additional
Performance Security(APS). An abnormally low bid is one in which the Bid price, in combination with other
elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform
the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder,
including detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation
of risks and responsibilities and any other requirements of the bid document. If, after evaluating the price
analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its capability to
deliver the contract at the offered price, the Procuring Entity may reject the Bid/Proposal. However, it would not
be advisable to fix a normative percentage below the estimated cost, which would automatically be considered
an abnormally low bid.

If the rate quoted by the S.C/S.T category contractors comes to the rate quoted by the L1 bidder (decimal up
to two nos. will be taken for all practical purposes) after availing 10% price preference as per Para-Il of Works
Department Resolution No. 27748 dt.11.10.1977, the tender shall be finalized by the tender accepting
authority through a transparent lottery system along with other categories of contractors.
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32.

(i) All charges, fees, royalties payable under the local rule, Income taxes & Surcharges as applicable, labour
cess etc. will be borne by the contractor. It is implied that the quoted rates are inclusive of such elements.

(ii) Labour Welfare Cess @ 1% will be deducted from the work bill of the contractor as per resolution No.
12653 dt. 15.12.2008 of Labour & Employment Department, Government of ODISHA. If any amendment made
during the tenure of contract, the same will be binding on the contractor.

Request for raising and lowering the rates or dealing with any point in connection with the tender will not be
considered.

Conditional tenders will not be taken in to consideration.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not
be accepted.

It is allowed to modify the bid through the e-procurement portal. The bidder shall have to log in the system
and resubmit the documents as asked for by the system including the price bid. In doing so, the bids
already submitted by the bidder will be removed automatically from the system and latest bid only will be
admitted. But the bidder should avoid modification of the bid at the last moment to avoid system failure or
malfunction of the internet or traffic jam. If the bidder fails to submit his modified bids within the designated
time of receipt, the bids already in the system shall be taken for evaluation.

Withdrawal of bid is also allowed in the e-procurement portal. The bidder has to click on the “withdraw”
button and record the necessary justification for the same in the space provided. In addition to this he has
to write a letter addressed to officer inviting the bid and upload the scanned document from portal in
respective bid. The system shall not allow any withdrawal after expire of the closure of the bid.

The e-procurement portal system shall reject submission of any bid through portal after closure of the
receipt time. For all purpose the portal time displayed in the system shall be the time to be followed by the
bidder.

All bids received will remain valid for 90 days after the last date for submission of bids and validity of bids
can also be extended if agreed to by the bidder and the Department

No Relation Certificate

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above or Assistant /Under Secretary & above in the Water
Resources Department. If the fact subsequently proved to be false, the contract is liable to be rescinded.
The earnest money & the total security will be forfeited & he shall be liable to make good the loss or
damages resulting for such cancellations.

While determining the validity of tenders the following points shall be taken in to consideration by the
authority empowered to accept tenders and his decision in the matter shall be final.

€)) Any special condition which does not find place in the tender notice and which are not acceptable.
(b) Indefinite conditions which will make it difficult for access to the financial implications.
(c) Tenders being incomplete in some important respects.

(d) Incomplete schedule of time for completion of the work. Tendered rates being unduly low and
unworkable.

Q) Rates in different items of a tender being irrational.

The Department reserves the right of authority to reject any or all tenders received without assigning any
reasons there of what so ever.

(i) The tender may not (at the discretion of the competent authority) be considered unless accompanied by
scanned copies of valid Registration Certificate of Firms/S.S.l. unit/ EPM rate contract holder, PAN Card, GST
registration certificate, registered under CDMS portal, No relation certificate as the case may be and the
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original certificates are to be produced if required in any subsequent date during processing of tender for
verification. Scanned copies of work done certificates are to be furnished along with the tender obtaining from the
Superintending Engineer concerned.

(i) An affidavit shall be furnished by the contractor at the time of submission of tender paper about the
authenticity of his tender documents. The scanned copy of the affidavit is to be uploaded through the e-
procurement portal along with the technical bid without which the bid will not be considered.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved
document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder.

34 The bid security (earnest money) will be retained and will be dealt with as per the terms and condition of

35.

36.

O.P.W.D. code. The earnest money of the unsuccessful tenderer except the three lowest tenderers shall be
refunded on application. The EMD given by the other two parties except one whose tender is accepted, shall
be refunded within 15 days of acceptance of tender and drawal of agreement.

The EMD will be forfeited in any of the following cases.

a) If the bidder withdraws the bid after bid opening during the period of bid validity.

b) If the bidder does not accept the correction of the bid price.

C) In the case of a successful bidder if the bidder fails within the specified time limit to
(i) Sign the agreement or
(i) Furnish the required initial security/additional performance security.

d) If any of the statements, documents, certificate uploaded by the bidder through e- procurement
portal, is found to be false / fabricated / bogus; the bidder will be black listed and his EMD / Bid
Security shall be forfeited.

() The bidder/tenderer whose tender is selected for acceptance shall within a period of seven days upon
intimation being given to him of acceptance of his tender make an initial security deposit in the form of
NSC/Postal time deposit/Post Office Bank Account / Deposit Receipt of Schedule Bank/ Kisan Vikas Patra
and in no other form including the amount already deposited as earnest money shall be 2% of the value of
the accepted tendered amount (excluding 1% deposited towards hiring of equipments/machineries from out
side the State if any) and sign agreement in the P.W.D. form No. P-1 or the fulfilment of the contract in the
office of the Superintending Engineer, Angul Irrigation Division, Angul.

(i) The security deposit together with the earnest money, Initial Security money and the amount withheld
according to the provisions of P-1 agreement shall be retained as Security for the due fulfilment of this
contract. Failure to enter into the required agreement and to make the security deposit as above shall entail
forfeiture of the earnest money. No contract (tender) shall be finally accepted until the required amount
of initial security deposit and additional performance security deposit are received by the Engineer-
in-Charge. The written agreement to be entered into between the contractor and the Govt. shall be the
foundation of the rights of both the contractor and the Govt. and the contract shall be deemed to be
incomplete until the agreement has first been signed by the contractor and then by the proper officer
authorized to enter into the contract on behalf of the Govt.

(iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-
Charge and the successful bidder. Within 15 days following the notification of award along with the Letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following
documents shall form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.
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(iv) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97
J.0.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where bidders/tenderers
back out from the offer before acceptance of tender by the competent authority.

(v) The security deposit (performance security) to be deducted from each running bill will be 3% or 5% as
applicable. If the contractor expresses his request in writing, he will be permitted to convert the security

deposit of 3% or 5% as the case may be into interest bearing securities (for an amount not less than Rs.
10.00 lakh in each case which will be pledged in favour of the Superintending Engineer)

The security will be refunded after one year on completion of the work in all respect provided the final bill is
passed and will not carry any interest. Any defect noticed during the period of one year after the actual date
of completion shall be rectified by the contractor at his own cost. Failure to comply such rectification, the cost
involved to carryout the defective work shall be met from his dues available with Department. (Ref. works
Deptt order No. 17823/WE dt. 11.10.2006).

The e-procurement portal system shall generate the award of the contract letter and intimate the bidder in his
e-mail after acceptance of the tender. Before acceptance of tender, the successful bidder will be required to
submit a work programme and milestone basing on the financial achievement so as to complete the work
within the stipulated time and in case of failure on the part of the agency to achieve the milestone liquidated
damage will be imposed.

The contractor shall sign as a token of final acceptance of the plans, sections and agreements for the work
prior to take up the work for execution.

The date of commencement of work shall be as notified in work order.

On signing the agreement the site will be handed over to the contractor for execution and completion of
works in all respect.

No part of the contract shall be sublet without written permission of the concerned Superintending Engineer
or transfer be made by power of Attorney authorizing others to receive payment on the contractor’'s behalf.
Sub-contracting with prior approval shall not alter the Principal Contractors’ obligations.

The authority reserves the right to make such increase or decrease in quantity of items of works
mentioned in the scheduled attached to the tender notice as may be considered necessary for the
satisfactory completion of the contract work. All such increase or decrease shall in no way invalidate/ vitiate
the contract rates. The contractor shall not be entitled for any compensation on this account, except grant of
extension of time where considered necessary.

The work may be split up and distributed among several contractors if considered necessary on the
exigency of the circumstances of the work and the contractor is not entitled to any compensation on this
account.

That for the purpose of jurisdiction in the event of any dispute if any, the contract would be deemed to have
been entered into within the State of Odisha and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha.

Under section12 of Contract Labour (Regulation and Abolition Act 1970) the contractor who undertakes
execution of work through labour, should produce valid license from licensing authority of Labour Department
(labour license) to start the work.

The contractor shall be liable to fully indemnify the Department of any compensation under workmen
compensation Act VII of 1993 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor. In the event of any claim sub-judice before any
court of law, the claim amount shall be kept withheld till final disposal.

Contractor is required to abide by the fair wages clauses as introduced by Govt. of Odisha and will not pay
less than the Fair wages fixed by Govt. to the labourers engaged by him for the work.
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In case of any complaint by the labourer about the non payment of his wages as per latest minimum wages
Act., the Superintending Engineer will have the right to investigate and if the contractor is found to be at fault,
Superintending Engineer may recover such amount due in any form from the contractor and pay such
amount to the labourer directly under intimation to the local labour office of the Govt. The decision of the
Superintending Engineer is final and binding on the contractor.

The contractor will have to submit monthly return of labour both skilled and unskilled employed by him on
the work to the Superintending Engineer, Angul Irrigation Division, Angul.

The contractor should keep himself in touch with the Engineer-in-charge for smooth execution of the work
and arrange adequate labour depending on the workload and working space available. No claim for detention
for labour on any account will be entertained.

No compensation will be paid by the Department for any damage done by rain, flood, cyclone, earthquake &
tide or by any other natural calamities during the execution of the work.

It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of work
or extra quantity of any item besides estimated amount, unless written order is obtained from the
Engineer-in-charge and rates settled before the extra items of work or extra quantity of any item of work is
taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India,
Ministry of Works, Housing and Supply in their standing order No.44150 dated 25.1.1957.

The tenderer shall bear cost of various incidentals, sundries and contingencies necessitated by the work
in full within the following or similar category.

€) Rent, royalties and other charges of materials including ferry, tolls, conveyance charges and other
cost on account of land and buildings including temporary building and temporary electric
connection to work site as well as construction of coffer dam, construction of service road,
diversion road and its maintenance till completion of work required by the tenderer for collection of
materials, storage housing of staff other purpose of the work. No tenderer will however be liable to
pay for temporary occupation of land owned by Govt. at the site of the work.

(b) Labour camps or hutments including conservancy and sanitation arrangements up to the
satisfaction of the local health authorities should be arranged by the contractor.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as
well as for the work.

(d) Fees and duties levied by the municipal canal or water supply authorities.

(e) Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical
aid to the labour engaged for the work.

Q) Suitable fencing, barriers, signals including paraffin and electric signals where necessary at work
and approaches in order to protect public and employees from accident.

(9) Compensation including cost of any suit for injury to persons or property due to neglect of any
major precautions also becomes payable due to operation of the workmen compensation Act.

(h) The contractor has to arrange adequate lighting arrangement for the work wherever necessary at
his own cost.

In case of delay in acquisition of land handing over possession of work site no compensation will be
admissible but extension of time will be allowed if applied in prescribed format within due time to keep the
contract in force.
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The department will have the right to supply at any time in the interest of the work departmental material
to be used in the work and the contractor shall use such materials at the stock issue rate fixed by the
Department by adding + 10 percentage in a particular item of work or market rate whichever is higher.

If a contractor removes any Govt. material or stores supplied to him from the site of the work in
contraception of the provision of this clause with a view to dispose of the same dishonestly, he shall be in
addition to any other liability civil or criminal arising out of this contract be liable to pay penalty equivalent to
(5) five times of the price of the materials cost. The penalty so imposed shall be recoverable at any time
from the sum that may be due then or at any time thereafter become due to the contractor or from his
security deposit or from his other available dues with the Department.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as
laid down in I.S.I Code, Odisha P.W.D. Code, Bridge code and MoSRT&H Specifications with latest
revision / amendment are also binding on the part of the contractor.

Deduction of income tax at source and surcharge on income tax will be made from each running account
bill as per prevailing rules of Income Tax Act from time to time.

As Goods and Service Tax has come into force with effect from 01.07.2017, GST as applicable will be paid
extra after gross bill amount prepared vide Section-15 and Section-142 (11-C) of Odisha Goods and
Service Tax Act 2017.

(&) GST as applicable (Presently TDS-2%) on the gross amount of the bill will be deducted from the
contractors bill while making payment, where agreement value exceeds rupees two lakh fifty thousand as
per memorandum no. 30797/ Dt. 25.09.2018 of Finance Department, Govt. of Odisha.

(b) 1% (One percent) of the gross amount of the bill will be deducted from the contractor bill towards
labour cess as per “Odisha building and other construction workers (RE & CS) rules 2002 and
Amendment during 2008” and as amended by Govt. from time to time.

The amount on royalties of different materials as utilized by the contractor in the work will be recovered from his bill,
basing on the rate fixed by the Govt. or as amended from time to time during the period of execution. In case of
amendment to the existing provision is made during the tenure of contract, the same will be applicable to the contract
The contractor is required to pay royalty as applicable to Govt. towards use of minor minerals and produce
such documents in support of their payment to the concerned Superintending Engineer with their bills,
falling which the amount towards royalties of different materials as utilized by them in the work will be
recovered from their bills and deposited in the Government revenue. This is as per the Gazette Notification
N0.2280 dtd.15.12.2016 of Steel & Mines Department, Government of Odisha.

Schedule of quantities are accompanied in Cover-Il (Price Bid). It shall be definitely under stood that the
Government do not accept any responsibility for the correctness and completeness of this schedule and
this schedule is liable for alternations or omissions, deductions or additions as set forth in the condition of
contract and such omissions, deductions, additions or alternations shall in no way invalidate/ vitiate the
contract and no extra monetary compensation will be entertained.

Sample of stone, metal, chips, sand, cement etc to be used are to be deposited noting the quarry under
dated initial of the tenderer in the Office of the Concerned Sub-Divisional Officer before the procurement
for testing and acceptance. The transportation & testing charges of construction materials will be borne by
the contractor.

All preliminary works such as vats, mixing platforms etc are to be done by the contractor at his own cost.
No payment will be made for benchmarks, level pillars, profiles, benching and leveling the ground where
required. The rates to be quoted should be for finished items of works inclusive of such incidental items of
works.
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After the work is finished all surplus materials and debris should be removed from 100 Mtr. clear away
from the site of the work. Preliminary work such as vats, mixing platforms etc. should be dismantled and all
materials removed from the site and premises shall be made neat and clean and this is inclusive of the
rates quoted by him.

The contractor is to supply necessary labour and materials for the purpose of alignment lying recording of
levels whenever required at his own cost.

The contractor should arrange necessary tools and plants such as Pumps, Excavator, Trucks,
compressors, Tippers, batching plants, Concrete Mixer, steel shutter plates etc. required for the efficient
execution work at his own cost. The installation and running charges of such plants and cost of
consumables and conveyance are to be borne by the contractor. Any deviation from this may lead
recession of contract.

In the event of delay in supply of design reasonable extension of time shall be granted on the application of
the contractor. But no claim for monetary compensation will be entertained under any circumstances.

Under no circumstances, interest is chargeable for the dues or any additional dues, if any payable for
the work.

Prediction of flood/monsoon Damage:

The contractor shall make his own arrangement at his cost to shift the machineries, equipments, materials,
labourer and departmental machineries if hired by the contractor to a safe place prior to flood. The work
shall have to be resumed after the flood come to normal. Extension of time for the completion of the work
may be considered by the Department if the discontinuance of the work is beyond the reasonable attempts
of the contractor to such eventualities.

The debris, sand and other materials, accumulated in the work area during flood shall be removed by the
contractor as required for continuing the work at his own cost. By any chance, if any excavated portion that
could not be filled up with concrete by the contractor, gets filled up during the monsoon period with earth

such removal will not be paid again. The contractor will have to re-excavate the same at his own cost.

It shall be distinctly understood that it is entirely the responsibility of the contractor to make such
arrangements may be required from time to time to protect the men, machinery, materials and the work
under progress and work for which the measurements were recorded and payment made, against any
damages either during working season or during the flood. The department accepts no liability, what so
ever for any damage or loss of men, materials, machinery and type of hindrance caused to the progress of

work.

The contractor should provide at his own cost adequate protection measures to the completed works at the
end of working season or work in progress against such eventuality till completion and handing over the

entire work to the Department.

Any damages caused by natural calamities should be done by the contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the repair done

by the contractor.

Dewatering from the foundation of structures when and where necessary during execution will have to be
done by the contractor and no extra payment will be made on that account. The rate of respective items of
work is inclusive of the dewatering. The term dewatering shall mean the execution or operation of the items

due to standing water as well as due to percolation water.
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77.

78.

79.

80.

81.

82.

83.

The clause of printed form of P-1 contract with latest addition/ deletion/ corrections/ substitution etc. will
also be binding. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition
to the clause mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with
latest amendments shall supersede the conditions of Detailed Tender Call Notice.

NOTE- The adopted format for percentage rate is same as that of the form adopted for item rate tenders. The
word” Item Rate” shall be replaced by “Percentage Rate” & the contract form may be named as “P-1" in place
of * F-2”. (Amendment to para 3.5.5 of OPWD code, vol-1 dated 17.05.2006)

No claim for idle labour, machinery etc. on any account will be entertained by the Department.

The Contractor shall inform the Engineer-in-charge and the Department any change of his postal
address from time to time from the one given in the tender paper and authorize any person with due
intimation to the Engineer-in-charge and the Department to receive instruction or communication from the
Department on his behalf, failing which, the said undelivered instructions and communications published in

then notice board of the Engineer-in-charge shall be treated to be intimation to the Contractor and the
same shall be binding on him.

The contractor shall deliver to the Engineer-in-charge all articles of archaeological importance as and

when those are found in course of execution.

The contractor shall take into consideration the needs and requirements of the other contractors if any,
working in the vicinity during the tenure of his contact and shall neither take nor cause to be taken any
steps or actions that may cause disruption disturbance to their work, labour or arrangements etc. Any
action by the contractor that the Engineer-in- charge in his unquestioned direction may consider as
infringement of the above would be considered as a breach of contract and he may take such action

against the contractor as deemed fit.

An order book with pages serially numbered will be issued by the Superintending Engineer shall be
maintained by the Sectional Officer systematically till completion of the work and there after surrender it, to
the Engineer-in-charge for record. The order book shall be available at the site during work hours for
recording instructions relating to the work.

Order regarding the work as and when necessary shall be entered in this book by the
Superintending Engineer or his superiors in office with their dated signature in exercise of statutory power
vested on them which shall be duly noted by the contractor or his authorized agent with his dated
signature. The Superintending Sub-ordinate, in charge of work shall also record his observation of
defective work and such orders / observation entered in this book, and noted by the contractor agent shall
be considered to have been duly given to the contractor, similarly orders entered by the Superintending
Engineer, Additional Chief Engineer and Chief Engineer shall be deemed to have been duly issued by the

Engineer - in - charge for the contract.

A claim book of pages serially numbered shall be issued by the Superintending Engineer to the contractor
who shall maintain it systematically and securely, and shall record in it such items as are not covered by his
contract and or claimable as extra claim shall be entered in this book under the dated signature of the
contractor or his duly authorized agent at the end of each month. A certificate should be furnished by him
along with those claims to the effect that beyond the claims entered in the book, the contractor has no other
claims up-to-date. If in any month there are no claims, a recorded certificate to that effect should be
furnished by the contractor in the claim book. Each claim must be definite and should give also as far as

possible the quantities as well as the total amount claimed. The claim book must be submitted regularly by
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85.

86.

87.

88.

the contractor to the Engineer-in-charge by the 10th day of each month for his orders. Claims not made in
this manner are liable to be summarily rejected. The claim book shall be finally surrendered by the

contractor to the Engineer-in- charge for record.

(a) It shall be the contractors responsibility to get any verbal orders, instructions or directions confirmed in
writing without which no cognizance will be taken of such verbal orders, instructions or directions for

settlement of any claim arising thereof.

(b) Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract can be seen in the office of the Superintending Engineer, Angul Irrigation Division,
Angul during office hours except on Sundays and Public Holidays till last date of on line bidding period.
Interested bidders may obtain further information at the same address. But it must be clearly understood

that the bids must be received in order and according to the instructions.
€)) In the event of the death, insanity, insolvency and imprisonment of the contractor

or the contractor being a partnership or firm becomes dissolved or being a corporation goes into
the liguidation, the contract may be terminated by notice in writing posted at the site of work and
advertised in one issue of the local newspaper and all acceptable works shall be paid for after
recovering all the contractors due to Govt. there from at appropriate rates to the person or persons

entitled to receive and given dishonor-age for the payment.

(b) If the contractor becomes bankrupt or has a receiving order made against him or compound with
his creditor or being a Corporation commence to be would up not being a voluntary winding up for
the purpose only an amalgamation or reconstruction or carry on its business under a receiver for

the benefit of the creditors of any of them, the Department shall be at liberty.

i) To give such liquidator receiver, or other person the option of carrying out the contract
subject to his providing a guarantee for the due, faithful performance of the contract up to

an amount to be determined by the Department.

i) To terminate the contract forthwith by notice in writing to the contractor or to the liquidator
or receiver or to any person in whom the contract may become vested and to act in the

manner as per prevalent clauses of P-1 contract.

The contractor shall on the written direction of the Superintending Engineer immediately remove from the
works any person employed thereon, who may, in the opinion of the Engineer-in-charge, be incompetent
or has misconduct himself. Such person shall not be employed again on the works without the written
permission of the Engineer-in-charge.

The detail Tender Call Notice and all the Annexure there to will form the part of the agreement when the
work will be awarded to the contractor. All the correspondences made with the contractor and all his

correspondences with the department after the tender is received will also be attached with the agreement.

The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be

granted on the application of the bidder due to delay in procurement of materials.
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90.

91.

92.

93.

94.

95.

96.

97.

98.

The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost of

conveyance.

No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work

from cutting shall be economically utilized in filling.

If required the stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will
be taken as 1.5m x 1.5M x 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with
deduction for voids @ 1/6 of volume or more depending upon the looseness of stacking which would be
determined on actual observation and deduction.

The machineries, if available, with the department may be supplied on hire as per normal hire charges of
Government in force at the time of execution of work subject to the condition that the contractor will
execute in advance an agreement with the Engineer-in-Charge.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. The Cement

of the companies having their own manufacturing units in the State of Odisha is to be used in all works.

All reinforcement steel and structural steel shall be procured from primary producers of steel-
SAIL/RINL/TATA/JINDAL STEEL/ SHYAM STEEL /RUNGTA STEEL /RELIABLE /SHRISTI /IMAJBOOT
/ISEL TIGER In case of exigency, other brands (primary producers) of steel may be used with proper

justification and prior approval of competent authority satisfying the tests as required by BIS’s Code.

No claim for carriage of water what-so-ever will be entertained as this has been included in the estimate
and the bidder has to quote his / their rate accordingly.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his

cost if the work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief

Engineer. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices
should not be less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed by the Chief Engineer in the

manner so that the total expenditure does not exceed one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Odisha. Special class contractor shall employ under him one graduate Engineer
and two Diploma Holder belonging to the State of Odisha. Like wise ‘A’ class contractor shall employ under
him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay
to the Engineering personnel monthly emoluments which shall not be less than the emoluments of the
personnel of equivalent qualification employed under the State Govt. of Odisha. The Engineer-in Chief
(Civil), Odisha may however assist the contractor with names of such unemployed Graduate engineers and
Diploma Holders if such help is sought for by the contractor .The names of such Engineering personnel
appointed by the Contractors should be intimated to the tender receiving authority along with the
tender as to who would be supervising the work.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.

Department may render necessary possible help for procuring license.
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For diversion road the contractor will have to make his own arrangement to make the same in private land
if necessary for which agreement of such land by the side of C.D. works and the rental charges for such
private land shall be borne by the contractor including the proper maintenance with lighting arrangements
during the night time and signaling during day time and barricading etc. till the C.D. works are opened to
the traffic. No extra cost will be paid to the contractor for the above rental charges etc. His rate in the
tender shall include this arrangement, rental charges for the land and maintenance, lighting and removal of

such temporary road crust from the private land to bring the land to its original condition etc. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the work at his cost.
No extra payment by the Department will be made on this account and no claim what-so-ever will be

entertained on this ground. The rate quoted by the contractor should be inclusive of all such charges.

The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas land, approach road to the work site etc. are the responsibility of
the contractor. The materials, borrow areas and hutments at site should be arranged by the contractor at

his own cost. No future complaint on this account shall be entertained.

Number of tests as specified in I.R.C./MoSRT & H/I.S.| specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing
charges including expenditure for collection / transportation of samples /specimens etc. will be borne by the
contractor. The collection of samples and testing are to be conducted for both prior to execution and during
execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne

by the contractor.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a)Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to

successfully complete the envisaged work.

A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on
rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted due to

a. Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.
Involvement in any sort of tender fixing.

C. Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
specifications despite being pointed out.

CONTRACTOR 29 SUPERINTENDING ENGINEER

ANGUL IRRIGATION DIVISION, ANGUL



g.

Persistent and intentional violation of important conditions of contract.
Security consideration of the State i.e. any action that jeopardizes the security of the State.
Submission of false/ fabricated / forged documents for consideration of a tender.

Non submission of Additional Performance Security (APS) within stipulated period as specified in
Clause 19 (iii) of DTCN as per Works Department Office Memorandum No.14402 dtd.06.10.2017

106. Resolution of Dispute

a)
b)

c)

All claims are to be settled by a Civil Court of Competent jurisdiction by way of Civil Suit.

The contractor shall not be entitled to invoke Civil Suit until and unless he has completed the work
or until the Govt. has made alternative arrangements for completion of work in question as the case
may be.

The pendency of Civil Suit proceedings shall not non-entitle the Government for completion of the
work.

107. General instructions to Contractors:

a)

b)

c)

d)

f)

Any Agency or Contractor executing a work should be aware about the local festivals like Makar
Sankranti, Raja Sankrati, Chaiti Parba, Danda Nata or as such festivals which may affect the work
schedule. Therefore, the Contractor should engage more work forces during working period

available at his disposal to complete the work as per schedule.

In the peak summer season, working hour is curtailed by the Labour Department to avoid exposure
to personnel to the scorching sun and heat. It is the duty of the agency to increase the number of
workforce and to employ the existing workforce during morning and afternoon hours as per

Government orders.

Rainfall is a normal occurrence during monsoon in Odisha. So, unless there is unusually heavy
rainfall resulting in a declared calamity, the Contractor is not eligible for any extension of time. The
Contractor should plan the deployment of workforce and machinery, so as to complete the work as

per schedule considering ordinary vagaries of the nature.

The same applies for borrow areas ponding also. The Contractor should foresee possible ponding
of borrow area in monsoon and likewise lift more quantity of soil/other materials during dry period,

S0 as to complete the work as per schedule.

The Contractor should take up the work with due diligence in the acquired land without waiting for
acquisition of the entire land. This should be completed in proportionally less period depending on
the quantum of available work front. The Agency should plan his work programme and mobilize
men and machineries considering the canal closure programme of a particular system or area.
Khariff / Rabi closure can't be imposed arbitrarily on the farmers as per the convenience of the
agency. Closure of canal for the interest of work will be solely at the discretion of the Engineer-in-
Charge and can't be claimed as a matter of right.

There will always be standing crop before harvesting season as per crop schedule and this fact

has to be clearly understood by the agency. Extension of time on this ground may not be
considered by Divisional Officers.
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a)

Only the day(s) of elections to the Local Bodies / Assembly / Parliament will be treated as a non-
working day (s).

108. Definitions

In the contract (as hereinafter defined) the following words and expressions will have the meanings here by

assigned to them.

a)

b)

c)

d)

f)

a)
h)

k)

Approved / Approval — Means approved in writing.

Construction Plant — Means all equipments, appliances or things of whatsoever nature required for
the execution or completion, maintenance of the works or temporary works but does not include

materials or other things intended to form or forming part of the permanent work.

Contract — means the instruction and information for tenderers General and Special conditions of
the contract, Technical Specification, drawings, tender (including the schedule of quantities and

tender prices) the formal agreement and all agenda and attachment related to the above.

Contractor — means the particular person, firm or corporation with whom the contract has been

made for executing the work.

Drawing — Means the drawings referred to in the specifications, any modifications of such drawings
approved in writing by the Superintending Engineer, Angul Irrigation Division, Angul and such
other drawings as may from time to time be furnished or approved in writing by the Engineer-in-

Charge.

Engineer-in-Charge—Means the Superintending Engineer, in-charge of the work specified or parts
of the works under the contract, or such other departmental assistants or sub-ordinates to whom
the Superintending Engineer, in-charge may have delegated certain duties, acting separately within

the scope of particular duties entrusted to them.
Government — Means Government of Odisha, Department of Water Resources.
I.S.S./ B.1.S. — Means Indian Standard Specifications / Bureau of Indian Standard.

Temporary Works — Means all temporary works of every kind required for the performance of the

contract.

Specification — Whenever the terms “Specification” is used, apart from a specified standard
specification, it shall mean the specification or plan prepared for a particular site as instructed to

the contractor in executing that item of work.

Year - Means Financial Year.

109. The single tender received in the first call shall be cancelled without opening the bid. The acceptance of the

single tender received after retendering should have prior approval of next higher authority vide OPWD
Para- 3.5.18 of Office Memorandum No. 16/W dated 01.01.2015.
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110. There is no specific rule for price escalation clause incorporated in the Bid Document, because meanwhile,
the Hon'ble High Court, Odisha, Cuttack in their order No.07 dated 25.04.2018 passed in W.P. (C) N0.16116
of 2016 have quashed the Works Department circular No.5608 dated 03.04.2007 and No0.12606 dated
24.12.2012 dealing with price escalation with direction to issue new circular.

In pursuance of such direction, Escalation clause if any, issued by the Government in Works Department
shall be applicable for this contract.
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1.

2.2

2.3

24

2.5

2.6

2.7

2.8

29

Preparation of Tender Documents

The intending tenderer shall log in to the e-procurement portal identified as
http://tendersodisha.gov.in and download the technical bid (Cover-I) and price bid (Cover-ll) in
shape of a bill of quantity in MS Excel format. As per the requirement of the bid document the
bidder will fill up the required information and fill up the rate/percentage rate in figures on the bill of
guantity in MS Excel sheet. The bidder is to scan his registration certificate, GSTIN, PAN Card,
Affidavit, labour licence, No relation certificate and certificate issued by competent authorities
required for full filling the minimum qualification criteria specified in the bid document for the work.
The bidder is also required to scan the RC books and other papers relating to the machineries and
other documents as specified in the bid document.

Method of submission of Tender Documents

The tenderer shall upload the scanned copy / copies of the documents and information as per
requirement of the bid document through the e-procurement portal. All documents and scanned
copies are to be uploaded in the designated location of the technical bid (Cover-l) except the filled
up bill of quantity in excel sheet. The filled up intelligent bill of quantities in Excel format will be
uploaded in the designated location of price bid (Cover-ll). The bidder is required to upload the
required documents in appropriate location of Technical and Financial bid failing which the bid will
be rejected. All the uploaded documents should be clear and legible. Before activating the submit
button, the clarity of the document may be ensured by taking out a sample copy. In the e-
procurement tendering system the bidder is required only to submit the required information as per
bid document instead of submitting the entire technical bid document. The “online” bidder shall
digitally sign on all statements, documents, clarifications uploaded by him owning responsibility for
their corrections / authenticity. If any of the information furnished by the bidder is found to be false /
fabricated / bogus, the bidder will be black listed and his EMD / Bid Security forfeited.

The information required as per bid documents may be provided in the specified format annexed to
the bid document. .

If the intending tenderer is an individual, the documents shall be digitally signed by the individual
while uploading the tender through e-procurement portal.

If the intending tender is a proprietary firm it shall be digitally signed by the proprietor while
uploading the tender through e-procurement portal.

If the intending tenderer is a firm in partnership it shall be digitally signed by a partner holding the
power of attorney for the firm in partnership in which case a certified copy of power of attorney
shall accompany in the technical bid documents.

If the intending tenderer is a limited company or Corporation, it shall be digitally signed by a duly
authorized person holding the power of attorney in which case certified copy of power of attorney
shall accompany.

All witnesses and sureties shall be persons of status and probity and their full names, occupation and
address shall be stated below in the appropriate place.

Provision of payment of escalation is applicable only in accordance with the details given in Clause-31
of Conditions of Contract.

The agency will install display board mentioning information about the work at worksite after drawal of
the agreement at his own cost.
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3. Opening of Tender Documents.

The technical bid documents will be opened as per specified time shown in IFB by the assigned
openers in the office of the Superintending Engineer, Angul Irrigation Division, Angul in the
presence of tenderers or their authorized representatives, who wish to be present.

4. The contractor shall supply sample of all materials fully before procurement for the work for testing and
acceptance at his own cost as may be requiring by the concerned Superintending Engineer. The
Engineer- in-charge would be responsible for ensuring the quality of the materials supplied. The
contractors would, however, be responsible for procurement of materials from authorised sources and
voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would be
required to submit the details of quarry for procurement while submitting the bids.

5. The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department have no responsibility for the suitability of actual strata at the
foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at foundation level.
While quoting his rates for tender, the contractor shall take into account of the above aspects.

6. From the commencement of the works to the completion of the same, they are to be under the
contractor’'s charge. The contractor is to be held responsible to make good all injuries, damages and
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt.
of Odisha harmless for any claims for injuries to person or structural damage to property happening
from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to
earth quake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages
so caused and will have to be made good by the contractor at his own cost.

7. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an
site order book to the contractor to be kept at the site of the work with pages serially numbered. Orders
regarding the work whenever necessary are to be entered in this book by the PWD Officer-in-Charge
with their dated signatures and duly noted by the contractor or his authorized agents with their dated
signature. Orders entered in this book and noted by the contractor’s agent shall be considered to have
been duly given to the contractor for following the instructions of the Department. The order book shall
be the property of the PWD and shall not be removed from the site of work without written permission of
the Engineer (Superintending Engineer) and to be submitted to the Engineer-in-Charge every month.

8. The tenderer should conduct three bores at each pier and SBC of soil at foundation level and
abutments location and furnish the test results in conformity with IRC code at his own cost before
execution of the work and rates quoted by the contractor should be inclusive of such bores and SBC
tests etc without any extra cost to the Department.
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Government of Odisha
Works Department
Office Memorandum
File No. 07556900042015(Pt-11)-7885/W, dtd.2307.2015
Subject: Codal provisions regarding e-procurement of Government of Odisha

Appendix-IX (A) of OPWD Code, Vol-II

Instructions regarding calling for and acceptance of tenders in e-Procurement.

1. This office memorandum consists of the procedural requirement of e-procurement and shall be made
part of the Detailed Tender Call Notice or Instruction to Bidder for all “works” tenders hoisted in the
portal.

2. The e-procurement portal of Government of Odisha is “https:// tendersodisha.gov.in”.

3. Use of valid Digital Signature Certificate of appropriate class (class Il or class lll) issued from
registered certifying authorities (CA) as stipulated by Controller of Certifying Authorities (CCA),
Government of india such as n-Code, Sify, TCS, MTNL, e-Mudhra is mandatory for all users.

4. The DSC issued to the Department users is valid for the period of two years only.All the Department
users are responsible to revalidate their DSC prior to expiry.

5. For all purpose, the server time displayed in the e-procurement portal shall be the time to be followed
by all the users.

6. Government after careful consideration have decided to hoist all tenders costing 10 lakhs or above in
the e-procurement portal. This will be applicable across all Engineering Departments such as Works
Department, Department of Water Resources, Rural Development and Housing & Urban
Development Department. Government of Odisha also welcomes hoisting of tenders by any other
departments, authority, corporations, local bodies etc. of the State with prior approval from Works
Department. Works Department is the Nodal Department for the implementation of e-procurement in
the State.

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/OPWD code /
Accounts code / Government statues including any amendments brought from time to time to suit to
the requirement of the best national practice.

8. Registration in the e-procurement portal is without levy of any charges but Government reserves the
right to levy any charges for such value added services in future.

9. Contractor not registered with Government of Odisha, can participate in the e-Procurement after
necessary enrolment in the portal but have to subsequently register themselves with the appropriate
registering authority of the State Government before award of the work as per prevalent registration
norms of the State .

10. For the role management “Department” is the Administrative Department, Organisation or
wing is the Chief Engineer or highest tender accepting authority or equivalent officer, Division is the
Superintending Engineer or equivalent officer and Subdivision is the Assistance Engineer or
equivalent officer.

11. The e-Procurement software assigns roles for operation of the module for specific function. The
terminologies used in the portal and their respective functions in the software are as follows.

11.1  Application Administrator (NIC & State Procurement Cell)

i. Master Management
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. Nodal Officer Creation

iii. Report Generation

iv. Transfer of Officer’s login ID.

V. Blocking & unblocking of officer’'s and bidder’s login ID.

11.2  Nodal Officer (At organization level not below the Supertending Engineer or equivalent rank)
i. Creation of Users

ii. Role Assignment

iii. Report Generation

iv. Transfer of Officer’s login ID.

V. Blocking & unblocking of officer’'s Login ID.

11.3  Procurement Officer-Publisher (Officer having tender inviting power at any level)
i. Publishing of Tender

. Publishing of Corrigendum / addendum / cancellation of Tender

iii. Bid Clarification

iv. Uploading of Pre-Bid minutes.

V. Report generation.

11.4  Procurement Officer-Administrator (Generally sub-ordinate officer to Officer Inviting Tender)
i. Creation of Tender

. Creation of Corrigendum / addendum / cancellation of Tender

iii. Report generation.

11.5 Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting Tender)

i. Opening of Bid

11.6  Procurement Officer Evaluator (Generally Sub-Ordinate Officer to Officer Inviting Tender)

i. Evaluating Bid

11.7  Procurement Officer-Auditor (Procurement Officer Publisher and / or Accounts Officer / Finance
Officer)

i. To take up auditing

12. NOTICE INVITING BID (NIB) or INVITATION FOR BID (IEB) :

12.1 The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard formats as
applicable to conventional Bids and will be finalized / approved by the officers competent as in the case of
conventional Bids.

12.2  The officers competent to publish NIB in case of conventional Bids will host the NIB in portal.
Simultaneously, a natification should also be published in the newspapers, as per existing rules preferably, in
the following format, to effect economy:-
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Government of Odisha “e” procurement Notice

Bid Identification NO.--------------=-=-mmnm--
1. Name of the WOIK & o.veet e e e e

2. Estimated COSt: .ottt e

3. Period of COMPIEtion ------==-mmmmmmmmmmmmm e

4. Date & Time of availability of bid documentin the portal

5. Last Data / Time for receipt of bids in the portal -----------------=ecmcmcmmmmeo-

6. Name and address Of the O.1.T ..ot e e

Further details can be seen from the e-procurement portal “https:// tendersodisha.gov.in”

12.3  The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in the
website https://tendersodisha.gov.in will appear in the “Latest Active Tender”. The Bidders / Guest
Users can download the Bid documents only after the due date & time of sale. The publication of the
tender will be for specific period of time till the last date of submission of bids as mentioned in the
‘Notice Inviting Bid’ after which the same will be removed from the list of “Latest Active tenders”.

13. ISSUE OF ADDENDA / CORRIGENDA / CANCELLATION NOTICE :

13.1 The Procurement Officer Publisher (Officer Inviting Tender) shall publish any addendum /
corrigendum / cancellation of tender in the website https://tendersodisha.gov.in notice board and
through paper publication and such notice shall from part of the bidding documents.

13.2 The system generates a mail to those bidders who have already uploaded their tenders and those
bidders if they wish can modify their tenders. The bidders are required to watch the website till last
date and time of bid submission for any addendum / corrigendum / cancellation thereof. Tender
Inviting Authority is not responsible for communication failure of system generated mail.

14. CREATION AND PUBLISHING OF BID :

141  All the volumes / documents shall be uploaded in the portal by the tender creating officer
(Procurement Officer Administrator) and published by the Officer Inviting Tender (Procurement Officer
Publisher) using their DSCs in appropriate format so that the document is not tampered with.

14.2  The tender document comprise the notice inviting tender, bid document / SBD, drawings in .pdf format
and schedule of quantities / BoQ in .xIs format to be uploaded by the Officer Inviting Tender.

14.3  Procurement Officer Administrator creates tender by filling up the following forms :

i. BASIC DETAILS

ii. COVER CONTENT: The Procurement Officer Administrator should briefly describe the name and type
of documents to be uploaded by the bidder in the following format:
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(@) For Single Cover / Packet: (Modified vide Office Memorandum No. 11774/W/dated
03.08.2017 of Works Department)

Sl

No.

Cover Type Document Description Type

Fee / Prequal / GSTIN, PAN, Contractor RC,
Technical / Finance registered under CDMS portal
Affidavits, undertakings and any
other document as per SBD/DTCN

BoQ Xls

.pdf

.pdf

(b) For Double Cover / Packet: (Modified vide Office Memorandum No. 11774/W/dated
03.08.20170f Works Department)

Sl. No. Cover Type Document Description Type

Fee / Prequal / GSTIN, PAN, Contractor RC pdf
Technical registered under CDMS portal
Affidavits, undertakings and any pdf
other document as per SBD/DTCN

Finance BoQ Xls

Vi.

Vii.

Viii.

15.
151

TENDER DOCUMENT : The Procurement Officer Administrator should upload the NIT in .pdf format.
WORK ITEM DETAILS

FEE DETAILS : The procurement Officer Administrator should mention the cost of tender
paper and EMD amount to be paid online as per Works Department Office Memorandum
No. 17254/W Dt. 05.12.2017 and as laid down in DTCN/SBD.

The Bidder shall also have to furnish as part its Bid, the Additional Performance Security (if any) as
per the Work Department Office Memorandum No. 14299/W dated 03.10.2017.

CRITICAL DATES: The Procurement Officer Administrator should mention the critical dates of tender
such as publishing date, document download start date & end date, seek clarification start date & end
date (optional), bid submission start date & closing date, bid opening date as per DTCN/SBD.

BID OPENER SELECTION: The Procurement Officer creator can select two / three / four bid openers
for a particular bid. If required the bid openers can also be selected within an organization from other
procurement units (Circles / Divisions).

WORK ITEM DOCUMENTS : The Procurement Officer Administrator should upload the digitally
signed tender document (SBD/DTCN) or any other addition document / drawings in .pdf format and
Bill of Quantities in .xlIs format.

PUBLISHING OF TENDER : The Procurement Officer Publisher shall publish the tender using his /
her DSC after detail scrutiny of the fields created and documents uploaded by the Procurement
Officer Administrator. Procurement Officer Publisher can publish tenders for multiple procurement
units using multiple DSCs procured for each post separately. After being relived from the additional
charges he has to surrender the additional DSCs to the Nodal Officer of the concerned organisation.

PARTICIPATION IN BID :

PORTAL REGISTRATION : The Contractor / Bidder intending to participate in the bid is required to
register in the portal using his / her active personal / official e-mail ID as his / her Login ID and attach
his / her valid Digital Signature Certificate (DSC) to his / her unique Login ID. He / she has to submit

CONTRACTOR 39 SUPERINTENDING ENGINEER

ANGUL IRRIGATION DIVISION, ANGUL



1511

15.1.2

15.2

15.3

15.4

155
155.1

15.5.2

15.6

the relevant information as asked for about the firm / contractor. The portal registration of the bidder /
firm is to be authenticated by the State Procurement Cell after verification of original valid certificate /
documents such as (i) PAN and (ii) Registration Certificate (RC) / GSTIN (for procurement of goods)
of concerned bidder. The time period of validity in the portal is at par with validity of RC / GSTIN. Any
change of information by the bidder is to be re-authenticated by the State Procurement Cell. After
successful authentication bidder can participate in the online bidding process.

Bidders participating through Joint Venture shall declare the authorised signatory through
Memorandum of Understanding duly registered and enroll in the portal in the name and style of the
Joint Venture Company. It is mandatory that the DSC issued in the nhame of the authorised signatory
is used in the portal.

Any third party / Company / Person under service contract for operation of e-Procurement system in
the State or his / their subsidiaries or their parent companies shall be ineligible to participate in the
procurement process that are undertaken through the e-Procurement system irrespective of who
operates the system.

LOGGING TO THE PORTAL : The Contractor / Bidder is required to type his / her Login ID and
password. The system will again ask to select the DSC and confirm it with the password of DSC as a
second stage authentication. For each login, a user's DSC will be validated against its date of validity
and also against the Certificate Revocation List (CRL) of respective CAs stored in system database.
The system checks the unique Login ID, password and DSC combination and authenticates the login
process for use of portal.

DOWNLOADING OF BID : The bidder can download the tender of his choice and save it in his system
and undertake the necessary preparatory work off-line and upload the completed tender at his
convenience before the closing date and time of submission.

CLARIFICATION OF BID : The bidder may ask question related to tender online in the e-procurement
portal using his / her DSC; provided the questions are raised within the period of seeking clarification
as mentioned in the Tender Call Notice / Bid. The Officer Inviting the Bid / Procurement Officer-
Publisher will clarify queries related to the tender.

PREPAREATION OF BID

The bids may consist of general arrangements drawings or typical or any other drawings relevant to
the work for which bid has been invited. Bidder may download these drawings and takeout print for
detail study and preparation of his bid. Any other drawings and documents pertaining to the works
available with the Officer Inviting the bid will be open for inspection by the bidders.

The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including declaration form, price bid etc and
store in the system. (Modified vide Office Memorandum No. 11774/W/03.08.2017 of Works
Department.)

PAYMENT OF EMD / BID SECURITY AND COST OF BID DOCUMENTS:

15.6.1 The Bidder shall transfer the Tender Paper cost online as part of its Bid, as mentioned

15.6.2

under DTCN/SBD through a process mentioned in Works Department Office Memorandum
No. 17254/W/ dt. 05.12.2017.

The Bidder shall transfer online required E.M.D. / Bid Security amount specified for the works as part of
its bid through process as mentioned in the DTCN vide Office Memorandum No. 17254/W/dated
05.12.2017 of Works Department, Govt. of Odisha. Non-submission of Bid Security (i.e. in lieu of
EMD), the bids will not be considered & rejected.
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15.6.3

15.6.4

15.6.5

15.6.6

16.

16.1

16.2

16.3

16.4

16.5

16.5.1

The Bidder shall also have to furnish as part of its Bid, the Additional Performance Security (if any) as
mentioned in the DTCN/SBD and As per Works Department Office Memorandum No. 173/W,
Bhubaneswar dtd.03.01.2026 and O&M No.632/W, Bhubaneswar dtd.09.01.2026.

DELETED. (Modified vide Office Memorandum No. 11774/W/03.08.2017 of Works
Department)

The tender accepting authority will verify the originals of all the scanned documents of the successful
lowest bidder if required after opening of the tender. In the eventually of failure on the part of the
lowest successful bidder to produce the original documents, he will be debarred in future from
participating in tender for 3 years and will be black listed by the competent authority. In such a
situation, successful L-2 bidder will be required to produce his original documents for consideration of
his tender at the negotiated rate equal to L-1 bidder.

Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

DELETED. (Modified vide Office Memorandum No. 11774/W/03.08.2017 of Works
Department)

SUBMISSION OF BID:

The bidder shall carefully go through the tender and prepare the required documents. The Bid
shall have a Technial Bid and Financial Bid. The Technical Bid generally consist of GSTIN,
PAN, Contractor Registration certificate, No relation certificate, Affidavits, Profit Loss
Statements, Joint Venture Agreement if desired as per DTCN. List of similar nature works,
work in hand, list of machineries and any other information as required by OIT. The
financial bid shall consist of the Bill of Quantities (BOQ) and any other price related information /
undertaking including rebates. (Modified vide Office Memorandum No. 11774/W/03.08.2017 of
Works Department).

Bidders are to submit only the original BoQ (in .xIs format) uploaded by Procurement Officer Publisher
(Officer Inviting Tender) after entering the relevant fields without any alternation/deletion/ modification.
Multiple BoQ submission by bidder shall lead to cancellation of bid. In case of item rate tender,
bidders shall fill in their rates other than zero value in the specified cells without keeping it blank. In
the percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with
the estimated rate of work put to tender.

The bidder shall upload the scanned copy / copies of document in support of eligibility criteria and
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the
designated locations of Technical Bid.

The bidder shall write his name in the space provided in the specified location in the Protected Bill of
Quantities (BoQ) published by the Officer Inviting Tender. The Bidder shall type rates in figure only in
the rate column of respective item(s) without any blank cell in the rate column in case of item rate
tender & type percentage excess or less up to two decimal place only in case of percentage rate
tender.

The bidder shall log on to the portal with his / her DSC and move to the desired tender for up loading
the documents in appropriate place one by one simultaneously checking the documents.

Bids cannot be submitted after due date and time. The bids once submitted can not be viewed,
retrieved or corrected. The Bidder should ensure correctness of the bid prior to uploading and take
print out of the system generated summary of submission to confirm successful uploading of bid. The
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bids can not be opened even by the OIT or the Procurement Officer Publisher / opener before the due
date and time of opening.

16.5.2 Each process in the e-procurement is time stamped and the system can defect the time of log in of
each user including the Bidder.

16.5.3 The Bidder should ensure clarity / legibility of the document uploaded by him to the portal.

16.5.4 The system shall require all the mandatory forms and fields filled up the contractor during the process
of submission of the bid / tender.

16.5.5 The Bidder should check the system generated confirmation statement on the status of the
submission.

16.5.6 The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in
the network.

16.5.7 The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the
electronic system used during the e-procurement process.

16.5.8 The bidder is required to upload documents related to his eligibility criteria and qualification
information and Bill of Quantity duly filled in. it is not necessary for the part of the Bidder to upload the
drawings and the other Bid documents (after signing) while uploading his bid. It is assumed that the
bidder has referred all the drawings and documents uploaded by the Officer Inviting the Bid.

16.5.9 The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid
(server time). The date and time of bid submission shall remain unaltered even if the specified date for
the submission of bids declared as a holiday for the Officer Inviting the Bid.

16.6 SIGNING OF BID : The ‘online bidder’ shall digitally sign on all statements, documents, certificates
uploaded by him, owing responsibility for their correctness / authenticity as per IT ACT 2000. If any of
the information furnished by the bidder is found to be false / fabricated / bogus, his EMD / Bid Security
shall stand forfeited & his registration in the portal shall be blocked and the bidder is liable to be
blacklisted.

17. SECURITY OF BID SUBMISSION

17.1  All bid uploaded by the Bidder to the portal will be encrypted.

17.2  The encrypted Bid can only be decrypted / opened by the authorised openers on or after the due date
and time.

18 RESUBMISSION AND WITHDRAWAL OF BIDS :

18.1 Resubmission of bid by the bidders for any number of times before the final date and time of
submission is allowed.

18.2  Resubmission of bid shall require uploading of all documents including price bid afresh.

18.3  If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall
consider only the last bid submitted.

18.4  The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of
Internet of traffic jam of power failure etc.

18,5 The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading
scanned copy of a letter addressing to the Procurement Officer Publisher (Officer Inviting Tender)
citing reasons for withdrawal. The system shall not allow any withdrawal after expiry of the closure
time of the bid.
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OPENING OF THE BID :

19.1 Bid opening date and time is specified during tender creation or can be extended through
corrigendum. Bids cannot be opened before the specified date & time.

19.2  All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders.

19.3 The bidders & guest users can view the summary of opening of bids from any system. Contractors are
not required to be present during the bid opening at the opening location if they so desire.

19.4 In the event of the specified date of bid opening being declared a holiday for the Officer Inviting the
Bid, the bids will be opened at the appointed time on the next working day.

19.5 Combined bid security for more than one work is not acceptable.

19.6 The electronically submitted bids may be permitted to be opened by the predefined Bid opening
officer from their new location if they are transferred after the issue of Notice Inviting Bid and before
bid opening. Further, action on bid documents shall be taken by the new incumbent of the post.

19.7 In case of non-responsive tender the officer inviting tender should complete the e-Procurement
process by uploading the official letter for cancelled / re-tender.

20 EVALUATION OF BIDS :

20.1  All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to
open the tender shall sign and number on each page of the documents downloaded and furnish a
certificate that “the documents as available in the portal containing----nos. of pages”.

20.2  The bidder may be asked in writing / online (in their registered e-mail ids) to clarify on the uploaded
documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible
documents. The Officer Inviting Tender may ask for any other document of historical nature during
Technical Evaluation of the tender. Provided in all such cases, furnishing of any document in no way
alters the Bidder's price bid. Non submission of legible documents may render the bid non-
responsive. The authority inviting bid may reserve the right to accept any additional document.

20.3  The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the
bid of the bidder will be evaluated on its own merit.

20.4 The Technical evaluation of all the bids shall be carried out as per information furnished by Bidders.

20.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive bidders.

20.6  The financial bids of the technically responsive bidders shall be opened on the due date of opening.
The Procurement Officers-Openers shall log on to the system in sequence and open the financial
bids.

20.6.1 The Financial Bid will be opened on the notified date & time in the presence of bidders or their
authorised representative who wish to be present.

20.6.2 At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will be
opened.

20.6.3 The responsive bidder’'s name, bid prices, item wise rates, total amount of each item in case of item
rate tender and percentage above or less in case of percentage rate tenders will be announced.

20.6.4 Procurement Officer-Openers shall sign on each page of the downloaded BoQ and the Comparative
Statement and furnish a certificate to that respect.
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20.6.5

20.6.6

21.

21.1

22

22.1

22.2

22.3

23.

23.1

23.2

23.3

23.3.1

Bidder can witness the principal activities and view the documents / summary reports for that
particular work by logging on to the portal with his DSC from anywhere.

System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the
approval of concern Chief Engineer / Head of Department.

NEGOTIATION OF BIDS :

For examination, evaluation and comparison of bids, the officer inviting the bid may, at his discretion,
ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and
breakdown of unit rates.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT :

The Employer / Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity
period by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance
will state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution &
completion of the Works by the contractor as prescribed by the contract & the amount of Performance
Security and Additional Performance Security required to the furnished. The issue of the letter of
Acceptance shall be treated as closure of the Bid process and commencement of the contract.

The Contractor after furnishing the required acceptable Performance Security & Additional
Performance Security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-Charge
with copy thereof to the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up
load the summary and declare the process as complete.

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred from participation in bidding for three years and action will be taken to blacklist the
contractor. Besides the consortium / JV / firm where such as agency / firm already happens to be or is
going to be a partner / member / proprietor, he / they shall neither be allowed for participation in

bidding for three years nor his / their application will be consideration for registration and action will be
initiated to blacklist him / them. In that case, the tender will be cancelled.

BLOCKING OF PORTAL REGISTRATION :

If the Registration Certificate of the Contractor is cancelled / suspended by the registering authority /
blacklisted by the competent authority his portal registration shall be blocked automatically on receipt
of information to that effect.

The portal registration blocked in the ground mentioned in the above Para-23.1 shall be unblocked
automatically in receipt of revocation order of cancellation / suspension / blacklisting from the
concerned authority.

The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned
contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show
cause notice. Thereafter the officer Inviting Tender is required to issue an intimation to the defaulting
bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech.) for blocking of
portal registration within 10 days of intimation to the defaulting bidder regarding his unsatisfactory
reply with intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office if any
of the following provisions are violated.

Fails to furnish original Technical Documents before the designated officer within the stipulated
date and time. (Modified vide Office Memorandum No. 11774/W/03.08.2017 of Works Department).
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23.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period.

23.3.3 Fails to execute the agreement within the stipulated date.

23.3.4 If any of the information furnished by the bidder is found to be false / fabricated / bogus.

Accordingly, the Officer Inviting Tender shall recommend to the Chief Manager (Tech.) State Procurement Cell,
Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated by OFFICER
INVITING TENDER for blacklisting as per Appendix — XXXIV of OPWD Code, Volume — II.

24,
24.1

GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION :

UNBLOCKING OF PORTAL REGISTRATION :

Unblocking of portal registration of a contractor shall be done by a Committee consisting of the following members.

24.2

24.3

24.4

24.5

EIC (Civil)-cum-CPO - Chairman
Engineer-in-Chief (WR) - Member
Concerned Chief Engineer - Member
Sr. Manager (Finance), SPC - Member
Office Inviting Tender - Member
Chief Manager (Technical), SPC - Convener

The Chief Manager (Tech), State Procurement Cell will be the convener and he will maintain all records for
this purpose. The Committee shall meet not less than once in a month if required & shall consider the
recommendation of the officer inviting tender for unblocking of portal registration. The quorum of the
meeting will be four.

The minimum period of blocking of Portal Registration shall in no case be less than 180 days. After
blocking of Portal Registration, the contractor whose Portal Registration has been blocked may file
application to the concerned officer inviting tender showing sufficient ground for unblocking of his portal
registration along with a Treasury Challan showing deposit of Rs. 10,000/- (Rupees ten thousand) only
(non-refundable) under the head of accounts ‘0059-Public Works as processing fees. The officer inviting
tender shall forward the application field by the contractor to the Chief Manager (Tech.), State Procurement
Cell. (Modified vide Office Memorandum No. 11774/W/03.08.2017 of Works Department).

On receipt of recommendation from the concerned Chief Engineer along with the copy of challan as
mentioned above, the Chief Manager (Tech) being the member Convener of the Committee shall place the
case before the Committee for examination and taking a decision in this regard. After examination the
committee may recommend for unblocking of the portal registration of said contractor if the Committee is
satisfied that the fault committed by the contractor is either unintentional or done for the first time.

After security by the State Procurement Cell if it is found that the portal registration of a contractor has
been blocked for the 2™ time the Chief Manager (Tech), SPC may not consider his case to be placed
before the Committee and may advice the concerned officer inviting tender to issue show cause notice to
the contractor asking him to explain as to why his portal registration shall not remain blocked. On receipt of
show cause reply from the contractor the officer inviting tender shall examine the same & if considered
proper he may report to the Chief Manager (Tech), SPC along with his view furnishing the copy of the show
cause reply for placement of the same before the Committee for taking a decision in respect of blocking /
unblocking. If the Committee found that the contractor is in habit of committing such fault again and again
intentionally the committee may advice the concerned officer inviting tender to initiate proceeding for
blacklisting as per the existing rule.
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d)

Government of Odisha
Works Department
Office Memorandum
File No. 07556900012016-17254/W, dtd. 05.12.2017

Procedure for Electronic receipt, accounting and reporting of Cost of

Tender Paper and Earnest Money Deposit on submission of bids

The State Government have formulated rules and procedures for Electronic receipt, accounting and
reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids
through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in".

Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway.
Now it has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money
Deposit on submission of bids through payment gateway of designated banks such as SBI/ICICI
Bank/HDFC Bank for all Government Departments, State PSUs. Statutory Corporations, Autonomous
Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process outline as well as accounting
and reporting structure are indicated below :

It will be carried out through a single banking transaction by the bidder for multiple payments like Cost
of Tender Paper and Earnest Money Deposit on submission of bids.

Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator
Banks as well can be accessed by the intending bidders.

Reporting and accounting of the e-receipts will be made from a single source.

Credit of receipts into the Government accounts and to the designated Bank account of the
participating entities indicated in Para 2 above would be faster.

Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on
submission of bids would be eligible to participate in the tender/bid process. The bidders with pending
or failure payment status shall not be able to submit their bid. Tender inviting authority, State
Procurement Cell, NIC, the designated Banks shall not be held responsible for such pendency or
failure.

Banking arrangement:

Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-
Procurement portal of Government of Odisha (https://tendersodisha.gov.in)

¢) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of
Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point
Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such
branch will act as the Receiving branch and Focal Point Branch notwithstanding the fact that
the bidder might have debited his account in any of the bank's branches while making
payment.
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b)

d)

b)

Procedures of bid submission using electronic payment of tender paper cost and EMD by bidder:

Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
(https:/tendersodisha.gov.in) using his/her digital signature certificate and then search and then
select the required active tender from the "Search Active Tender" option. Now. submit button can be
clicked against the selected tender so that it comes to the "My Tenders" section.

Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works
Department office memorandum no.7885, dt.23.07.2013.

Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the
bank name as available in the payment options

A bidder shall make electronic payment using his/her internet banking enabled account with
designated Banks or their aggregator banks.

A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated
Banks.

Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account,
by adding the account number as mentioned in the challan as an interbank beneficiary.

Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid
submission process.

System generated acknowledgement receipt for successful bid submission: System will generate an
acknowledgement receipt for successful bid submission. The bidder should make a note of 'Bid ID'
generated in the acknowledgement receipt for tracking their bid status.

Settlement of Cost of Tender Paper;

Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the e-
Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain
an abstract of the cost of tender paper collected with reference to Bid Identification Number. The State
Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender Paper
and instruct the designated Banks to remit the money to the State Government account under
different heads. In respect of the cost of tender paper received through the e-procurement portal, the
remittance to the Cyber Treasury account will be made to the Head of Account 0075-Misc, General
Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper.

For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the
Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the
Odisha Treasury portal.

Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc.,
Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell
(SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to Bid
Identification Number. The State Procurement Cell shall generate Bank-wise list of challans and
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d)

b)

d)

instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost of
tender papers will be credited to the registered Bank account of the concerned State PSUs, Statutory
Corporations, Autonomous Bodies and Local Bodies etc.

Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee,
EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction received
from TIA through e-procurement system.

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money
Deposit on submission of bids is enclosed in the Annexure-1.

Settlement of Earnest Money Deposit on submission of bids:

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective
bidders accounts as per direction received from TIA through e-procurement system.

Forfeiture of EMD:

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for
various reasons.

In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will
direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account
of the tender inviting authority.

The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest
Money Deposit on submission of bid, in the State Government Treasury under the appropriate head
(8782-Cash Remittances and Adjustments between the officers rendering accounts to the same
Accounts Officer-102- P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after
taking the amount as a revenue receipt in their Cash Book under the head 0075-Misc. General
Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the
detail account to DAG (Puri) as a deposit of the Division.

By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator
to edit the initiation after clicking the submit button. Forfeiture option can be carried out in phased
manner like one bidder at a time.

Role of the Banks:

Make necessary provision / customizations at their end to enable the provision for online payments /
refunds as per this document.

Provide necessary real-time message to bidders regarding successful or unsuccessful transactions
during online payment processes and redirect them to e-Procurement website with necessary
transaction reference details enabling them to submit their bids.

The bank shall ensure transfer of funds from the pooling account to the Government Head/current
account of PSUs/ULBs within the next bank working day as per the directions generated from e-
Procurement portal.

Bank should provide timely reports and reference details to NIC enabling them to carry out their role
as stated below.
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e)

Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank
working day from the date of generation of the XML file and also provide a confirmation to NIC on the
same.

10. Role of State Procurement Cell:

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs
online payment requirements to National Informatics Centre / the authorised Banks for mapping/
customization.

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to
ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the
Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online
challans from the Odisha Treasury portal and make the remittance through over the counter facility or
NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction to the
bank for remittance of the receipt to the State Government account.

C) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of
the remittance towards tender paper cost to the Tender inviting authorities for their record.

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government
departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall
monitor and send monthly progress reports to the Government.

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the
day activity.

f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the
encrypted refund and settlement details in XML file against a day.

0) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement
status against a day

h) e-procurement system will update the status accordingly for reconciliation report.

11. Role of National Informatics Centre:

a) Customize  e-Procurement software and web-pages of Government of Odisha
(https:/tendersodisha.qov.in) to enable the provision for electronic payment.

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.

C) NIC will provide an interface to organisations to download the electronic receipt data.

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the
same to the authorised Banks for enabling automatic refund/settlement of funds.
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b)

13.

14.

15.

NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell
in order to make remittance of the tender paper cost to the State Government account using the
Odisha Treasury portal.

Role of Cyber Treasury:

The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be
accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the
established process.

The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and
reconciliation of the electronic remittances made to the State Government account.

Redressal of Public grievances:

The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an
effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any
mistake is detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD,
either suomoto or on being brought to its notice, the State Procurement Cell, Odisha, National
Informatics Centre, Odisha unit, Cyber Treasury and the bank will promptly take steps for rectification.
The e-Focal Point Branch of the participating Banks, National Informatics Centre, Odisha and the
State Procurement Cell, Odisha will notify the contact number and address of the Help Desk for
resolution of any dispute regarding e-Receipt.

Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission
and rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be
applicable for electronic submission of bids through e-procurement portal. Existing provisions
regulating cost of tender paper, earnest money deposit in OPWD Code and OGFR would stand
modified to the extent prescribed.

These arrangements would be made effective after signing of MoU between the designated Banks
and the State Procurement Cell, firming up of Banking arrangements and technical integration
between designated Bank and e-Procurement Portal.

ANNEXURE-I

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender

Paper and Earnest Money Deposit on submission of bids.

Cost of Tender Paper on submission of Earnest Money Deposit on submission of bids
bids
Government I. The payment towards the cost of |I.In case of tenders of Government
Departments Tender Paper, in case Government Departments, amount towards Earnest Money
Departments shall be collected in Deposit on submission of bids shall be
separate P ooling accounts opened in collected in a pooling account opened for this
Focal Point Branch called e-FPB of )
respective designated banks [as purposg at Foc_al Point Branch called e-FPB of
stated in Para 2] at Bhubaneswar on respective designated banks at Bhubaneswar
T+1 day. and the banks will remit the amount to
respective bidder’s account within two working
days on receipt of instruction from TIA through
refund and settlement of e-procurement
system.
CONTRACTOR 50 SUPERINTENDING ENGINEER

ANGUL IRRIGATION DIVISION, ANGUL



Il. With reference to the Notice | Il.In case of forfeiture of Earnest Money
Inviting Tender/ Bid Identification Deposit on submission of bids, the e-
Number, the amount so realized is to Procurement portal will direct the Bank to
be remitted to Government Account transfer the EMD value from the Pooling
under the Head Of Account 0075- Account of SPC to the registered account of
Misc. General Services-800-Other the tender inviting authority within two
Receipts-0097-Misc. Receipts-02237- working days of receipt of instruction from
Cost of Tender Paper through Odisha TIA.
Treasury Portal after opening of the
bid.
State PSUs | I.In case of State PSUs, Statutory | |. Amount towards EMD on submission of bids
Statutory corporations, Autonomous Bodies and shall be collected in a separate pooling
Corporations, Local Bodies etc. the amount towards account of Focal Point Branch called e-FPB
Autonomous Cost of Tender Paper, on submission of respective designated banks at
Bodies and of bids shall be collected in separated Bhubaneswar and the banks will remit the
Local Bodies. pooling accounts opened in Focal amount to respective bidder's account on
Point Branch called e-FPB of receipt of instruction from TIA through refund
respective  designated Banks at and settlement of e-procurement system
Bhubaneswar on T+1 days. within two working days from receipt of such
instruction.
Il.  The Paper cost will be transferred | ||. In case of forfeiture of Earnest Money
to the respective current accounts of deposit on submission of bids, the e-
concerned State PSUs, Statutory Procurement portal will direct the Bank to
Corporation, Autonomous Bodies and transfer the EMD value from the Pooling
Local Bodies etc. after opening of bid. Account of SPC to the registered account of
the tender inviting authority within two
working days of receipt of instruction from
TIA.
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CHAPTER -4
ELIGIBILITY/ QUALIFICATION CRITERIA
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1. Eligibility Criteria
To be responsive, the contractor shall furnish the followings
a) Cost of bid as per Col. No.5 Clause 1 of DTCN.
b) EMD as per Col. No.4 Clause 1 of DTCN..
c) Copy of valid Registration Certificate.
d) Copy of GST registration certificate and GSTIN
e) Copy of PAN Card.
f) No relationship certificate.

g) Affidavit.

2. Final Decision making authority

The Superintending Engineer, Angul Irrigation Division, Angul reserves the right to accept or
reject or disqualify any or all the tenders without assigning any reasons and its decision shall be

final.
3. Further Clarification

The Superintending Engineer, Angul Irrigation Division, Angul may be contacted during
office hours on any working days for any further clarification. The bidder can also seek
clarification through the portal within 7 days from start of sale of bid documents. The officer

inviting the tender will respond for the queries raised by the bidder through the same portal.
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CHAPTER -5

GENERAL RULES & DIRECTIONS
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ODISHA PUBLIC WORKS DEPARTMENT
(FORM P-1)
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS
GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

The work proposed for execution by contract will be notified in a form of invitation to tender posted
through Govt. website www.tendersodisha.gov.in

This notice will state the work to be carried out, the items and approximate quantities thereof
as well as the date for submitting and opening tenders also the amount of earnest money to be
deposited and the amount of the security deposit by the successful tenderer and the percentage if any
to be deducted from bills. Copies of the specifications, designs and drawings and any other documents
required in connection with the submission of tender signed for the purpose of identification by the Sub-
divisional Officer/Superintending Engineer shall also be open for inspection by the contractor at the
office of the Sub-Divisional Officer/Superintending Engineer during office hours.

In the event of the tender being submitted by a firm it must be signed separately by each member
thereof, or in the event of the absence of any partner, it must be signed on his behalf by a person
holding a power of attorney authorizing him to do so.

Receipts for payment made on accounts of works, when executed by a firm must also be signed by the
several partners, except where the contractors are described in their tender as a firm in which case the
receipts must be signed in the name of the firm by one of the partners, or by some other person having
authority to give effectual receipts for the firm.

The memorandum of work tendered for and the memorandum of materials to be supplied by the Public
Works Departments and their issue rates shall be filled in and completed in the office of the Sub-
Divisional Officer/Superintending Engineer before the tender from is issued if a form is issued to an
intending tender without having been so filled in and completed, he shall request the office to have this
done before he completes and delivers his tender.

The amount of earnest money to be deposited will be 1%.

Any person who submits a tender shall fill up the usual printed form stating at what rate he is willing to
undertake each item of the work. Incomplete tender and tender rate he is willing to undertake each item
of the work specified in the said form of invitation to tender or which they contain any other conditions of
any sort, or omit to note the time within which the work can be finished or which are not accompanied by
the required earnest money will be liable to rejection. No single tender shall include more than one
work, but contractors who wish to tender for two or more work shall submit a separate tender for each
tender.

The Engineer-in-charge or his duly authorized assistant will open the tenders in the presence of any
intending contractors who may be present at the time and will enter the amounts of the several tenders
in a comparative statement in a suitable form. In the event of tender being rejected the earnest money
forwarded therewith shall thereupon be returned to the tenderer by a pay order for the amount of the
earnest money.

The Engineer-in-charge shall have the right of rejecting all or any of the tenders.
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10.

11.

12.

13.

14.

15.

In the event of a tender being selected for acceptance the Engineer who opened the tenders will, if he is
competent to accept the tender, inform the tenderer of the selected tender who shall there upon sign
copies of the specification and other documents with the agreement. The tenderer of the selected
tender shall also deposit the required amount of the security money within the prescribed time. If the
tenderer fails to deposit the required amount of the security money within the prescribed time the
Engineer-in-charge may reject the tender.

When a tender is selected for acceptance, the tenderer shall deposit the required amount of the security
money to the Superintending Engineer. Government securities may be endorsed to the Superintending
Engineer in lieu of cash deposit of the required amount of the security money. No tender shall be finally
accepted until the required amount of the security money has been deposited.

The amount of security money to be deposited by the tenderer whose tender is selected for acceptance
shall be 2 (two) percent of the accepted value of the work and towards this amount the earnest money
already deposited by him shall be credited. Performance security may be made up by deduction of
3% / 5% of the amount of each payment to be made to him under clause of the condition of contract for
work done under the contract. Cess/Taxes as per provisions of Government shall be deducted from
the bills of tenderer.

When tender has been selected for acceptance and the required amount of the security money has
been deposited, the Engineer shall scrutinize all pages of the form of item, Rate, Tender and Contract
for works to see that the form has been properly filled up and signed by the contractor and the signature
witnessed. He shall then, if he is competent to accept the tender, sign the acceptance of the tenders or
if he is not so competent to, shall send the form for signature of the acceptance to the officer competent
to accept it.

All tenderers are required to submit a list of works, which are in hand at the time of submitting their
tenders. The list of works are required to be submitted in the proforma by the Superintending Engineer
under whom he has executed the work in order to judge their past performance (vide Works Department
Circular No. 15443 dt. 01.08.2005.)

The earnest money deposited is liable to be forfeited to Govt. if the tenderer backs out from the offer
before acceptance of the tender by the competent authority.

T.D.S (Tax Deducted at Source) towards GST will be deducted at the rate prescribed by the
Government from time to time.
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TENDER FOR WORKS

| / We hereby tender for the execution for the Government of Odisha for the work specified in the

under written memorandum at the rates specified therein in a period of 60 calendar days from the date of

written order to commence and in accordance in all respects with the specifications designs and other

documents referred to in rules there of and subject to the annexed conditions of contract and with such

materials as are provided for by and in all other respects in accordance with such condition so far as

applicable.
MEMORANDUM
a) If several sub a) Name of the work: Improvement to Service Road of
works are Balaramprasad Tail Distributary in
included they between RD 8171m to 9650m of Derjang
should be Irrigation Project.
detailed in a
separate list. b) Name of the Contractor
c).i. | Amount put to tender : Rs.16,94,280.00
ii. | Agreement Amount :
ii. | Earnest Money Deposit
d) | The depositwill | d)i. | Bid Security deposit to be
be 2% of the deposited before the
accepted value commencement of the work:
of work , Additional Performance
. Security:
e) | This percentage | e) Percentage to be deducted
deduction from from bills:
bills will be f) Time required for the work from
credited to the date of written order to 60 Days
contractor’s commence:
security deposit | g)i. | Date of written order to
commence:
ii. Stipulated date of completion:
h). Total number of items in work 5 Nos.
tendered for :-
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ltem Iltem of work RATE TENDERED Percentage
No. In figures  In words (Less/Excess)

( Detailed separately in Bill of Quantities )

Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of
the said conditions of contract annexed here to, so far as applicable, or in default thereof to forfeit and

pay to the Governor of Odisha or his successors in office the sums of money mentioned in the said

conditions.

Dated the  day of 20

Signature of the Contractor Signature of the
Contractor before submission of
tender

Witness: Signature of one

Address: witness to Tenderer's
signature

Occupation:

The above tender is hereby accepted by me on behalf

of the Governor of Odisha.

Dated the day of 20
Signature of the Officer by whom
accepted
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CHAPTER -6

CONDITIONS OF CONTRACT
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Clause 1-

Clause 2 (a)

(b)

Clause-3

CONDITIONS OF CONTRACT

All compensation or other sum of money payable by the contractor to Government under the
terms of his contract may be deducted from, or paid by the sale of a sufficient part of his
security deposit or from the interest arising there from, or from any sums which may be due or
may become due to the contractor by Government on any account what so ever and in the
event of his security deposit being reduced by reason of any such deduction or sale as
aforesaid, the contractor shall within ten days there after make

good in cash or Government securities endorsed as aforesaid
any sum or sums which may have been deducted from or raised

Compensation for delay

by, sale of the security deposit or any part thereof.

The time allowed for carrying out the work as entered in the tender shall be strictly observed
by the contractor and shall be reckoned from the date on which the written order to commence
work is given to the contractor, The work shall throughout the stipulated period of the contract
be carried on with all due diligence (time being deemed to be of the essence of the contract
on the part of the contractor) and the contractor shall pay as compensation an amount equal
to % % on the amount of the estimated cost if the whole work as shown by the tender for
every day that the work remains un-commenced, or unfinished after the proper dates (The
work should not be considered finished until such date
as the Superintending Engineer shall certify as the date
on which the work is finished after necessary
rectification of defects as pointed out by the

The work should not be
considered finished until
such date as the S.E. shall
certify as the date on which

Superintending Engineer, or his authorised,
fully complied with by the contractor to the
Superintending Engineer’'s satisfaction). And
ensure good progress during execution of the

the work is finished after
necessary rectification of
defects as pointed out by
S.E. or his authorized agents

agents are

further to
work the

are fully complied with by the | the time

contractor shall be bound, in all cases in which

allowed for any work exceeds one month, to contractor  to the S.Es complete
satisfaction.

one fourth of the whole work before one fourth of the

whole time allowed under contract has elapsed one half of the work, before one half of such

time has elapsed and three-forth of the work before three-forth of such time has elapsed. In

the events of the contractor failing to comply with the condition, he shall be liable to pay as

compensation an amount equal to one third percent on the said estimated cost of the whole

work for every day that the due quantity of work remains incomplete, provided always that the

entire amount of compensation to be paid under the provision of this clause shall not exceed

10% on estimated cost of the work as shown in the tender.

If there are possibilities of exceeding this compensation amount as mentioned in clause (a)
10% of the estimated cost or in any case in which under any clause or clauses of this contract

the contractor shall have rendered himself liable to pay
compensation amounting to the whole of his security deposit in the
hands of Govt. (whether paid in one sum or deducted by
installments) the Superintending Engineer on behalf of the

Action when whole
security deposit s
forfeited

Governor of Odisha, shall have power- to rescind the contract (of which rescission notice in
writing to the contractor under the hand of the Superintending Engineer shall be conclusive
evidence) 20% of the value of left over work will be realized from the contractor as penalty.

In any case in which any of the powers, conferred upon the Superintending Engineer by
clause 3 thereof, shall become exercisable and the same shall not be exercised the non
exercise thereof shall not constitute a waiver of the conditions here of and such powers shall
not withstanding be exercisable in the event of any failure cases if defaults by the contractor
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Clause -4

Clause -5

of which by any clause or clauses thereof he is declared liable to pay compensation
amounting

to the whole of his security deposit, and the liability of the o

) ) Contractor remain liable
contractor -for past and future compensation shall remain | (o hay compensation if
unaffected in the event of the Superintending Engineer putting in | action not taken under
force the powers vested in him under the preceding clause he | clause-3

may if he so desire, take possession of all or any tools, plants,
materials & stores, in or upon the works or the site thereof or belonging to the contractor or
procured by him and intended to be used for the execution of the work or any part thereof
paying or allowing for the same in the account at the contract, rates, or in case of these not
being applicable ; at current.

market rates to be certified by the Executing Engineer whose certificate thereof shall be final,
otherwise the Superintending Engineer may give notice in writing to the contractor or his clerk
of the works, foreman or other authorized agent required him to remove such tools, plants,

materials or stores from the premises (within a time to be
specified in such notice) and in the event of the contractor failing | Power to take

to comply with any requisition to the Superintending Engineer | POSsession of or require
may remove them at the contractor's expense or sell them by | removal of or sell
auction or private sale on account of the contractor and at his risk | contractor plants

in all respects and the certificate of the Superintending Engineer
as to the expense of removal and the amount of proceeds and expense of any such sale shall
be final and conclusive against the contractor.

If the contractor shall desire on extension of time for completion of the work, on the ground of
his having been unavoidable hindrances in its execution or any other ground he shall apply in
writing to the Superintending Engineer within 30 days of the date of the hindrance on account

of which he desires such extension as aforesaid and the

Superintending Engineer shall, if in his opinion (which shall be final) Extension of time

reasonable grounds be shown therefore, authorize such extension of
time if any, as may in his opinion, be necessary or proper. The Superintending Engineer shall
at the same time inform the contractor whether he claims compensation for delay.

On completion of the work, the contractor shall be furnished with a certificate by the
Superintending Engineer (here-in-after called the Engineer-in-charge) of such completion, but
no such certificate be given, nor shall the work be considered to be complete until the

contractor shall have removed from the area of premises (to be
distinctly marked by the Superintending Engineer in the site | Final Certificate | plan) on
which the work shall be executed, all scaffolding surplus materials

and rubbish and cleaned off the dirt from all wood work doors, windows, walls, floors or other
parts of any building in upon or about which the work is to be executed, or of which he may
have had possession for the purpose of the execution thereof nor until the work shall have
been measured by the officer of the PWD in accordance with the rules of the department
whose measurements shall be binding and conclusive against the contractor. If the contractor
shall fail to comply with the requirements of this clause as to removal of scaffolding surplus
materials and rubbish and cleaning of dirt on or before the date fixed for the completion of the
work the Engineer-in-charge may at the expenses of the contractor, remove such scaffolding
surplus materials and rubbish and dispose of the same as he thinks fit and clean off such dirts
as aforesaid and the contractor shall forth with pay the amount of all expenses incurred and
shall have no claim in respect of any such scaffolding, or surplus materials as aforesaid
except for any sum actually realized by the sale thereof
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Sub clause — 5 “If in the opinion of the Engineer-in-charge which shall be final and binding on the contractor

Clause — 6
Clause -7
Clause — 8
Clause - 9

occupation or utilization of a portion of the work completed in no way interferers with the
progress for rest of the work, the same may be occupied or utilized by on behalf of the Govt.
under the written order of the Engineer-in-charge to get the defects of any rectified by the
contractor at his own cost within one year from the date of completion of the whole work
provided that the contractor will not be allowed any other concession either in the shape of
extensions of stipulated period or any other monetary compensation on account of such
occupation or so.

A bill shall be submitted by the contractor each month on or before the date fixed by the
Engineer-in-charge for all works executed in the previous month, and the Engineer-in-charge

or his subordinate shall take the requisite measurement for the _ .

. op . Payment on intermediate
purpose of having the same verified and the claim as far as | .. iificate be regarded as
admissible’ adjusted if possible before the expiry of ten day from | gqvance & bill to be
the presentation of the bill. If the contractor does not submit the | submitted monthly

bill within the time fixed as aforesaid, the Engineer-in-charge or

his subordinate shall measure up the said work in the presence of the contractor whose
countersignature to the measurement list will be sufficient warrant and the Engineer-in-charge
or his subordinate shall prepare a bill from such list which shall be binding on the contractor in
all respects.

Provided that, if any balance of the 7% security is outstanding from each such payment shall
be deducted so much, not exceeding 5% as may be necessary to make up the balance of the
security. All such intermediate payments to the contractor shall be regarded as payment by
way of advance against the final payment only and not as payments for work actually done
and completed and shall not preclude the requiring of bad, unsound and imperfect or
unskillful work to be removed and taken away and requiring or re-erected, or to be considered
as an admission of the due performance of the contract, or any part thereof in any respect, or
the actual of any claim nor shall it conclude, determine or effect in any way the powers of the
Engineer-in-charge under these conditions or any of them as to the final settlement or
adjustment of the accounts or otherwise, or in any other way vary or effect the contract.

The final bill shall be prepared by the officers of the P.W.D. in accordance with the rules of
department in the presence of the contractor within one month of the date fixed for completion
of the work.

DELETED

The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner and both as regards materials and otherwise in every respect in strict
accordance with the specification. The contractor shall also confirm

exactly fully and faithful to the design, drawings & instructions in | \yorks to be executed
writing relating to the work signed by the Engineer-in-charge and | i, sccordance with
lodged in his office and to which the contractor shall be entitied to | gpecification drawing
have access at such office for the purpose of inspection during | g orders etc.

office hours and the contractor shall, if he so require be entitle at his

own expense to make or cause to make copies of the specifications and of all such designs,
drawings and instructions as aforesaid.

Sub clause — 9 The work should be done strictly in accordance with the relevant specifications of the I.S.I.

Codes. If the work is not covered by the specification of 1.S.I. it should be done in accordance
with the provision in the Odisha Detailed Standard Specifications (O.D.S.S). In case, the work
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is not covered by O.D.S.S. the work should be executed as per the instruction of the
Engineer-in-charge.

Clause —10 The Engineer-in-charge shall have power to make any alterations in or additions to the original
specifications, drawing, designs and instruction that may [ Afteration in appear to
him to be necessary advisable during the progress of the | specification and work and
the contractor shall be bound to carry out the work in | designs
accordance with any instruction which may be given to him in
writing signed by the Engineer-in-charge and such . : alteration
shall not invalidate the contract and any additional work | EXtensionoftime | pich the

) ) in consequence -
contractor may be directed to do in the manner above of alterations specified
as part of the work shall be carried out by the contractor on the
same conditions in all respect on which he agreed to do the main work, and at the same time
rates as are specified in the tender for the main work., The time for the completion of the work
shall be extended in the proportion that the additional work includes bears to the original
contract work and the certificate of the Engineer-in-charge shall  be
conclusive as to such proportions. And if the additional | Do not invalidate work
includes any class of work for which no rate is specified in | contract this
contract then such class of work shall be carried out at the rates
entered in the sanctioned schedule of rates of the locality during the period when the work
being carried on and if such last mentioned class of work is not entered on the scheduled of
rate of the district then the contractor shall within seven days of the date of his receipt of the
order to carry out the work inform the Engineer-in-charge of the rate which is it his intention to
charge for such class of work, and if the Engineer-in-charge does not agree to this rate he
shall by notice in writing be at liberty to cancel his order to carry out such class of work and
arrange to carry it out in such manner as he may consider advisable.

No deviations from the specification stipulated in the contract
or additional items of work shall ordinarily be carried | rates of works notin | Out by
contractor nor shall any altered. Additional or | estimate of schedule

substituted work to be carried out by him unless the | or rate of the district. | rates on
the substituted altered of additional items have been approved
and fixed in writing by the Engineer-in-charge.

The contractor shall be bound to submit his claim for any additional work done during the
month on or before the 5™ days of the following month accompanied by copy of the order in
writing of the Engineer-in-charge for the additional work and that the contractor shall not be
entitled to any payment in respect of such additional work if he fails to submit his claim within
the aforesaid period.

Provided always that if the contractor shall commence work incur any expenditure in regards
thereof before the rates shall have been determined as lastly herein before mentioned, then
and in such case he shall only be entitled to be paid in respect of the work carried out or
expenditure incurred by him prior to the date of determination of the rates as aforesaid
according to such rates as shall be fixed by the Engineer-in-charge. In the event of dispute the
decision of the Superintending Engineer of the Division will be final.

Clause — 11 If at any time after the commencement of the work the Government of Odisha shall for any
reason whatsoever not require the whole thereof X as
specified in the tender to be carried out the glltt)e(r:gtrir:)p;]eir;]sgilon for Engineer-
in-charge shall give notice in writing of the fact to | (astriction of work to be contractor.
Who shall have no claim to any payment or | carried out.
compensation whatsoever on account of any profit or
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Clause — 12

Clause — 13

Clause — 14

Clause — 15

advantage, which he might have derived from the execution of the work in full but which he did
not derive in consequence of the full amount of the work not having been carried out, neither
shall he have any claim for compensation by reason of any alternations having made in the
original specification, drawing, designs and instruction which shall involve any curtailment of
the work as originally contemplated.

If it shall appear to the Engineer-in-charge or his subordinate in charge of the work that any
work has been executed with unsound, imperfect or : unskillful
workmanship or with materials of any inferior Action and

description, or that any materials or articles compensations payable provided

: ’ : in case of bad work. _

by him for execution of the work are unsound or of a quality
inferior to that contracted for or other wise not in accordance with the contract, the contractor
shall on demand in writing from the Engineer-in-charge specifying the work materials or
articles complained of not with standing that the same may have been inadvertently passed,
certified and paid for forth with rectify or remove and reconstruct the work so specified in
whole or part, as the case may require or as the case may be remove the materials or articles
so specified and provided other proper and suitable materials or articles at his own proper
charge and cost and in the event of his failing to do so within a period to be specified by the
Engineer-in-charge in his demand aforesaid then the contractor shall be liable to pay
compensation at the rate of one percent on the amount of the estimate for every day not
exceeding ten days while his failure to do so shall continue and in the case of any such failure
the Engineer-in-charge may rectify or remove and re-execute the work or remove and replace
with other the materials or articles complained of as the case may be at the risk and the
expense in all respects of the contractor.

All work under or in course of execution or executed in pursuance | \yorks to be open to
of the contract shall at all times be open to the inspections and | inspection
supervision of the Engineer-in-charge and his subordinates and the

contractor shall at all times during the usual working hours, and at all other times at which
reasonable notice of intention of Engineer-in-charge or his subordinates to visit the works
shall have been given to the contractor either himself be present to receive orders and
instructions, or have a responsible agent duly accredited in writing present for that purpose,
Orders given to the contractor's agent shall be considered to have

the same force as if they had been given to the contractor himself. Contractor or

responsible agents

The contractor shall give not less than five day’s notice in writing to
to be present

the Engineer-in-charge or his subordinate in-charge of the work

before covering up or other wise placing beyond the reach of measurement of any work in
order that the same may be measured and correct dimensions thereof be taken before the
same is so covered up or placed beyond the reach of measurement and shall not cover up or

placed beyond the reach of measurement any work without the ) )
consent in writing of the Engineer-in-charge or his subordinate in | Notice to be given
charge of work and if any work shall be cover up or placed beyond the | Pefore workiis

. . . ) covered up
reach of measurement without such notice having been given or

consent obtained, the same shall be uncovered at the contractor's expense, or in default
thereof no payments or allowance shall be made for such work or the materials with which the
same was executed.

If the contractor or his work people or servants shall break, deface, injure or destroy any part
of a work, in which they may be working or any building, road, fence, enclosure or grass land,
or cultivated ground continuous to the premises on which work or any part of it being
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Clause — 16

executed, or if any damage shall happen to the work while in | Contractor liable for
progress from any cause whatever or any imperfection become | damage done and for
apparent in it within six Months from the date of final certificate of | imperfections for 6
its completion shall have been given by the Engineer-in-charge, | Months after certificate

as aforesaid the contractor shall make the same good at his own expense, or in default the
Engineer-in-charge may cause the same to be made good by other workmen, and deduct the
expense( of which the certificate of the Engineer-in-charge shall be final) from any sums that
may be then or at any time thereafter may become due to the contractor, or from his security
deposit or the proceeds of sale thereof, or of a sufficient portion thereof and the contractor
shall be liable to pay any part of the expenses not so recovered by the Engineer-in-charge.

The contractor shall supply at his own cost all materials (except such special materials if any
as may in accordance with the contract be supplied from the Engineer-in-charge’s stores)
plant, tools, appliances, implements, ladders, cordage, tackle scaffolding and temporary works

requisite or proper for the proper execution of the work whether Contractor to supply
original altered or substituted and whether included in the plants, ladders
specification or other documents forming Part of the contract or | scaffolding etc.

referred to in these conditions or not or which may be necessary for

the purpose of satisfying or complying with the requirement of the Engineer-in-charge as to
any matter as to which under this conditions he is entitled to be satisfied which he is entitled to
require together with carriage therefore to and from the work. The contractor shall also supply
without charge the requisite number of persons with the means and materials necessary for
the purpose of setting out work and counting, weighing and assisting in the measurement of
examination at any time and from time to time the work or materials, failing him so doing the
same may be provided by the Engineer-in-charge at the expenses of the contractor and the
expenses may be deducted from any money due to the contractor under the contract or from
his security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. The
contr-actor shall also provide gll necessary fencing and lights And is liable for damages
required to protect the public from accident and shall be arising from non
bound to bear the expenses of defence to every suit, action | provision of lights,
or other proceeding at law that may be brought by any | fencing etc.

persons for injury sustained owing to neglect of the above
precautions, and to pay any damages and cost which may be awarded in any such suit
action or proceeding to any such person or which may with the consent of the contractor be
paid to compromise any claim by any such person.

Clause — 17 No female labour shall be employed within the limits of a cantonment. The contractor shall not

employ for the purpose of this contract any labour below the age of twelve year, and shall pay
to each labourer; for the work done by such labour, wages not less than the wage paid for
similar work in the neighborhood.

Explanation : Fair wages means wages whether for time or piece work prescribed by State P.W.D. provided

that where higher rates have been prescribed under the minimum wages Act 1948 wages at
such higher rates would constitute “Fair wages” [W/D N0.22059 dated 16.8.77.

The Superintending Engineer shall have the right to enquire into and decide any complaints
alleging that the wages paid by the contractor to any labourer for the work done by such
labourer is less than the wages paid for similar work in the neighborhood.
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The officer in charge of the work shall have the right to decide whether labourer employed by
the contractor is below the age of twelve years and to refuse to allow any labourer whom he
decides to be below the age of twelve years to be employed by the contractor.

Clause — 17 (a) The contractor shall, if so required by the Engineer-in-charge employ one more Engineering

Graduate or Diploma holder as apprentices at his own cost if the cost of work as shown in the
tender exceeds Rs.2,50,000/- The apprentices will be selected by the Chief Engineer. The
period of employment will commence within one month after the date of work order and would
last till the date when 90% of work is completed. The stipend to be paid to the apprentices,
should not be less than Rs. 200/- per day in case of graduate Engineers and not less than Rs.
150/- per day in case of Diploma holders. The number of apprentices to be employed should
be fixed by the Chief Engineer in a manner so that total expenditure does not exceed 1% of
the tender cost of the work.

Clause — 17 (b) Special class Contractor shall employ under him one Graduate Engineer and Two Diploma

Holders belonging to the State of Odisha. Like wise ‘A’ class contractor shall employ under
him one Graduate Engineer or Two Diploma holders under the contractor shall be full time &
continuous and they should not be superannuated, retired, dismissed or removed personnel

frqm any State Gpvt. or Cen-tral Govt. ser\{ice{pyblic Sector undertakings, Employment of
private companies and firms or be ineligible for appointment to | Graduate
Government service. The contractor shall pay them monthly Engineers &
emoluments which shall not be less than the emoluments of the L[DiplomaHolders

personnel of equivalent qualification employed under the State Government of Odisha. The
Chief Engineer, Roads Odisha may however, assist the contractor with names of such
unemployed Graduate Engineer and Diploma holders if such help is sought for by the
contractor. The names of such Engineering personnel appointed by the contractor should be
intimated to the tender receiving authority along with the tender.

Each bill of the Special Class or ‘A’ class contractor shall be accompanied by an employment
Roll of the Engineering personnel together with a certificate of the Graduate Engineer or
Diploma holder is employed by the contractor to the effect that the work executed as per the
bill has been supervised by him.

sublet.

Clause —18  The contract shall not be assigned or sublet without the written approval of
the Superintending Engineer and if the contractor shall assign or sublet his | Work not to be
contract or attempt so to do, or become insolvent or commence any
insolvency proceedings or make any composition with his credit
or attempt so to do, or if any bribe gratuity, gift loan, perquisite reward
or advantage pecuniary of otherwise shall either directly or indirectly be | Contractor may
given, promised or offered by the contractor or any of his servants or | berescinded and
agents to any public officer or person in the employee of Government in | security deposit
any way relating to his office of employment or if any such officer or | forfeited
person shall become in any way directly or indirectly in the contract, the | subletting bribing
Superintending Engineer may thereupon by notice in writing rescind the | or if contractor
contract and the security deposit of the contractor shall there upon | becomein
stand forfeited and be absolutely at disposal of Government and the | solvent
same consequences shall ensure as if the contract has been rescinded under clause 3 hereof
and in addition the contractor, shall not be entitled to recover or be paid for any work there to
for actually performed under the contract.
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considered as reasonable

Lump sums in

Definition of works

Clause —19  All sums payable by way of compensation under any of these | Sum payable by way of
conditions shall be considered as reasonable compensation to | compensation to be
be applied to the use of Government without reference to the . :

. compensation without
actual loss or damage sustained, and whether or not any |  oference to actual loss
damage shall have been sustained.

Clause —20 In the case of a tender by partners any changes in the constitution of the firm shall be
forthwith notified by the contractor to the Engineer-in-charge for his information.

In case of failure to notify the change in the constitution within fifteen days the Engineer-in-
charge may be noticed in writing rescind the contract and the Changes in

security deposit of the contractor shall there upon stand forfeited | -gnstitution of firm
and be absolutely at the disposal of Government and the same

consequences shall ensure as if the contract had been rescind under clause 3 thereof and in
addition the contractor shall not be entitled to recover or be paid for any works therefore
actually performed under the contract.

Clause —21 All works to be executed under the contract shall be executed under the direction and subject
to the approval in all respects by Superintending Engineer of the Division for the time being
who shall be entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.

Clause—22 DELETED

Clause —23 When the estimate on which a tender is made includes lump sums in respect of the items of
work involved or the part of the work the contractor shall be entitled to payment in respect of
the item of work involved or the part of the work in question at the same
rates as are payable under this contract for such items, or if the part of | estimates
the work in question is not, in the opinion of the Engineer-in-charge
capable of measurement, the Engineer-in- charge may by his discretion pay the lump sum
amounts entered in the estimate, and the certificate in writing of the Engineer-in-charge shall
be final and conclusive against the contractor with regard to any sums payable to him under
the provisions of this clause.

Clause —24 In the case of any class of work for which there is no such specification as is mentioned in
rule, such work shall be carried out in accordance with the circle specification and in the
event of there being no circle specification, then in such case the work | Action where
shall be carried out in all respects in accordance with the instructions and | no specification
requirements of the Engineer-in-charge.

Clause —25 The expression ‘work’ or ‘works’ where used in these conditions shall unless there be
something either in the subject or context repugnant to such construction be construed &
taken to mean the works by or by virtue of contract contracted to be
executed whether temporary or permanent, and whether original
altered, substituted, or additional.

Clause —26 Government shall be entitled to recover in full from the contractor any amount that the
Government may be liable to pay under workmen compensation Act. VIII of 1923, to any
workmen employed in course of execution of any part of the work covered by this contract.

Clause — 27 That for the purpose of jurisdiction in the event of dispute if any, the contract should be
deemed to have been entered into within the State of Odisha and it is agreed that neither
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party to the contract or agreement will be competent to bring a suit in regard to the matters
covered by this contract at any place outside the State of Odisha.

Clause —28 The Department will have the right to inspect the scaffolding and centering made for the work
and can reject partly or fully such structure if found defective in their opinion.

Clause —29 Sanitary arrangement will be made by the contractor at his own cost for his labour camp.

Clause —30 The contractor shall bear all taxes including sales tax, income tax, royalty, fair weather
charges and tollage, where necessary.

Clause-31 Contract price shall be adjusted for increase or decrease in rates and price of Labour,
Cement, Steel, Bitumen, Pipes, POL & other material component in accordance with the
following principles and procedures as per formula given below :

(Works Department O. M. No. 12606 dated 24.12.2012

Clauise-31 (a)(i) Reimbursement / Recovery due to variation in prices of materials other than (Steel,
Cement, Bitumen, Pipes & P.O.L)

“If during the progress of the work price of any materials (Excluding the cost of steel, cement, bitumen
& P.O.L) incorporated in the work (not being materials supplied from the Engineer-in-charge’s store)
in accordance with clause thereof increases or decreases as a result of increase or decrease in the
Average whole Sale Price Index (all commodities) and the contractor there upon necessarily &
properly pays in respect of that materials incorporated in the work such increased or decreased price,
then he shall be entitled to reimbursement or liable to refund, quarterly, as the case may be, such an
amount, as shall be equivalent to the plus or minus difference of 85% in between the Average
Wholesale price Index (all commodities) which is operating for the quarter under consideration and
that operated for the quarter in which the bid was received (last date of receipt) as per the formula
indicated below provided that the work has been carried out within the stipulated time or extension
thereof as are not attributable to him. If penalty is levied for delayed completion of the work, the
contractor shall not be eligible to get price escalation on the above materials on the value of works
executed during the extended period.

This clause will be applicable to the contracts where original stipulated period of completion is
more than 18 months. In the situation where the period of completion is initially stipulated in
the agreement as less than 18 (eighteen) months but subsequently the completion period has
been validly extended on the ground that the delay in completion is not attributable to the contractor
and in the result the total period including the extended period stands more than 18 (eighteen) months
or more, price escalation for other materials is admissible only for the remaining period excluding 18
(eighteen) months there from.

Formula to calculate the increase or decrease in the price of materials:-

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen,
pipes and POL procured by the contractor shall be paid in accordance with the following formula:
Vim =0.85 X P X RXx (M, —Mp)
100 Mo
Vm = Increase or decrease in the cost of work during the quarter under consideration due to
changes in rates of materials other than cement, steel, bitumen, pipes and POL.
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P =

Value of work done during the quarter under consideration excluding the work executed
under extra items if any at prevailing schedule of rate/derived rates.

The all India wholesale price index (all commodities) prevailed during the quarter of last date
of receipt of bids (as published by the Economic Adviser to Govt. of India, Ministry of Industry
and Commerce, New Delhi).

The all India wholesale price index (all commodities) for the quarter under consideration as
published by Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New
Delhi. In respect of the justified period extended for completion of the work, the index
prevailing at the time of stipulated date of completion or the prevailing index of the period
under consideration, whichever is less, shall be considered.

Percentage of material component (Other than cement, steel, bitumen & POL) of the work, as
indicated in clause-31 (d) below.

Clause-31(a)(ii) Reimbursement / Recovery of Differential Cost due to Variation in Prices of
Principal Materials (Steel, Cement, Bitumen and Pipes not issued by Department) after
Submission of Tender.

If after submission of the tender, the prices of steel, cement, bitumen and pipes (not being supplied by
the Department) increases/decreases beyond the price(s) prevailing at the time of the last date for
submission of tenders including extension for the work, the contractor shall be eligible to get differential
cost due to such hike on the value of works executed during the stipulated period and during the
extended period when the reason of delay in completion of the work is not attributable to the contractor.
If penalty is levied for delayed completion of the work, the contractor shall not be eligible to get price
variation on the above materials on the value of works executed during the extended period.
Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes
are to be made by the Superintending Engineer with prior approval of tender accepting authority subject
to following conditions :

1)

2)

Contractors have to submit the vouchers showing procurement of different
materials from authorized dealers for the said work.

Differential cost will be allowed only for the works which are progressed as per
the approved work programme / revised work programme duly approved by the
Engineer-in-Charge.

Recovery in case of decrease in prices of cement, steel, bitumen & pipes shall be made by

concerned Superintending Engineer from the contractor immediately.

The increase/decrease in prices of cement, steel, bitumen and pipes for reimbursement / recovery
shall be determined as follow.

a)

Adjustment towards differential cost of cement

c = (C1 — Cp) / Cp x Actual quantity of cement utilized in the work during the quarter under
consideration x base price of cement as prevailing on the last stipulated date of receipt of tender
including extension, if any.

V. = Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or
recovered.
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C; = All India wholesale price index for cement for the quarter under consideration as published
by Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi.

Co = All India wholesale price index (as published by Economic Adviser, Govt. of India, Ministry
of Industry and Commerce, New Delhi) for cement as prevailing on the last stipulated date of
receipt of tender.

b) Adjustment towards differential cost of Steel
Vs = (S1 — So) x Actual quantity of steel utilized in the work during the quarter under
consideration.
Vs = Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or
recovered.
S; = Cost of the steel as prevailed during the period under consideration as fixed by Steel
Authority of India.
So = Base price of steel prevailing as on the last date of submission of tender including
extension, if any.

c) Adjustment towards differential cost of Bitumen
Vp, = (B1 — Bg) x Actual quantity of Bitumen utilized in the work during the quarter under
consideration.
V, = Different cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or
recovered.
B, = Average cost of bitumen prevailed during the period under consideration as fixed by
IOCL/BPCL/HPCL.
B, = Base price of bitumen as prevailing on the last stipulated date of receipt of tender including
extension, if any.

d) Adjustment towards differential cost of Pipes
V =0.85 x P, / 100 x R(P1-Po) / Po
V, = Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or
recovered during the quarter under consideration.
P, = Percentage of pipe component of the work as indicated in the clause 31 (d).
R = Value of work done during the quarter under consideration excluding the value of work
executed under extra items, if any, at prevailing schedule of rates or derived rate.
P, = All India wholesale price index for the period under consideration as published by
Economic Advisor, Govt. of India, Ministry of Industry and Commerce, New Delhi for the type of
pipe under consideration.
Po = All India wholesale price index (as published by Economic Advisor, Govt. of India, Ministry
of Industry and Commerce, New Delhi) as on the last stipulated date of receipt of tender
including extension, if any, for the type of pipe under consideration.
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31 (b):

Reimbursement [/ Refund due to Statutory Rise in Cost of Minimum Wages by
Government.

If after submission of the tender, the wages of labour, increases or decreases as a direct result of
the coming into force of any fresh law, or statutory rule or order beyond the wages prevailing at
the time of the last date of submission of tenders including extensions, the contractor shall be
eligible to get escalation due to such hike on the value of works executed during the stipulated
period and during the validity extended period when the delay in completion is not attributable to
the contractor. If penalty is levied for delayed completion of the work, the contactor shall not be
eligible to get escalation on labour on the value of works executed during the extended period.
The contractor shall, within a reasonable time of his becoming aware of any alteration in the
price of any such wages of labour, give notice thereof to the Engineer-in-Charge stating that the
same is given pursuant to this condition together with all information relating thereto which he
may be in a position to supply. Engineer-in-Charge may call books of account and other relevant
documents form the contractor to satisfy himself about reasonability of increase in prices of
wages and actual payment thereof. For this purpose, the labour component of the work executed
during period under consideration shall be the percentage (as specified in table below) of the
value of work done during that period and the increase / decrease in labour shall be considered
on the cost of minimum daily wages of any unskilled labourer, fixed by the Government of Odisha
under minimum wages act.

The compensation for escalation for labour shall be worked out as per the formula given below:

L]_:

0.85x P, /100 x R(L]_-Lo) / Lo
increase or decrease in the cost of work during the quarter under consideration due to
changes in rates of minimum wages.

Value of work done during he quarter under consideration excluding the work executed
under extra items if any at prevailing schedule of rate/derived rates.

the minimum wages for labour as notified by State Government, as prevailing on the last
stipulated date of receipt of tender including extension, if any.

the minimum wages for labour as notified by State Government and as prevailed on the last

date of the quarter previous to the one under consideration. In respect of the justified period extended,
the minimum wage prevailing on the last date of quarter previous to the quarter pertaining to stipulated
date of completion or the minimum wage prevailing on the last date of the quarter previous to the one

under

P]_:

consideration, whichever is less, shall be considered).

Percentage of labour component of the work, as indicated in the clause 31(d).

31 (c): Reimbursement / Refund due to Variation in prices of P.O.L.

Simi
decr

larly, if during the progress of work, the prices of Diesel, Petrol, Oil and Lubricants increases or
eases as a result of the price fixed there of by the Government of India and the contractor

thereupon necessarily and properly pays such increased or decreased price towards diesel, petrol, oil

and

lubricants used in the execution of the work, then he shall be entitled to reimbursement or liable

to refund, quarterly, as the case may be such an amount as shall be equivalent to the plus or minus

diffe

rence of 85% in between the price of P.O.L., which is operating for the quarter under
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consideration, and that operated for the quarter of last date of receipt of bids as per the formula
indicated below provided that the work has been carried out within the stipulated time or extension
thereof as are not attributable to him. If penalty is levied for delayed completion of the work, the
contactor shall not be eligible to get price escalation on P.O.L. on the value of works executed during
the extended per.

Formulato calculate the increase or decrease in the price of P.O.L.

31(d) :

0.85x P, /100 x R(Fl-Fo) / Fo

Increase or decrease in the cost of work during the quarter under consideration due to
changes in rates for P.O.L.

Percentage of P.O.L. component of the work, as indicated in clause 31(d) below.

Value of work done during the quarter under consideration excluding the work executed
under extra items if any at prevailing schedule of rate / derived rates.

All India wholesale price index for fuel, oil and lubricants (High Speed Diesel) for the quarter
under consideration as published by Economic Advisor, Govt. of India, Ministry of Industry and
Commerce, New Delhi. In respect of the justified period extended, the rates prevailing at the
time of stipulated date of completion or the prevailing rates of the period under consideration,
whichever is less, shall be considered.

All India wholesale price index for fuel, oil & lubricant (High Speed Diesel) as prevailing on the
last stipulated date of receipt of tender including extension, if any.

The following percentages will govern the price adjustment for the entire contract for different
types of works as applicable given in the following table :

PERCENTAGE TABLE
Sl Category of Works % Component (cost wise)
No. Labour POL (Py) | Steel+Cement+Bitumen
(Py) +other materials
1. R & B works (% | Road works 5 5 90
of component)
Bridge works 25 5 70
Building works 25 - 75
2. Irrigation works | Structural work 20 5 75
(% of | Earth, Canal & 25 10 65
component) Embankment
work
3. P.H. Work Structural work 25 5 70
Pipeline work 5 - Pipe — 70%
* Other material-25%
Sewer line 10 - Pipe — 70%
* Other material-20%

eNote — Further breakup may be worked out considering the consumption of Cement Steel,
Bitumen and Pipe in the concerned works for the period under consideration.

31l (e):

Application of Escalation Clause :

(i) The contactor shall for the purpose of availing reimbursement / refund of differential cost of steel,
bitumen, cement, pipe, POL and wages, keep such books of account and other documents as are
necessary to show that the amount of increase claimed or reduction available and shall allow
inspection of the same by a duly authorized representative of Government and further, shall at the
request of the Engineer-in-Charge, furnish documents to be verified in such a manner as the
Engineer-in-Charge may require any document and information kept. The contractor shall within a
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reasonable time of 15 days of his becoming aware of any alteration in the price of such material,
wages of labour and/or price of P.O.L give notice thereof to the Engineer-in-Charge stating that the
same is given pursuant to this condition along with information relating there to which he may be in a
position to supply.

(i)  The compensation for escalation shall be worked out at quarterly intervals and shall be with
respect to the cost of work done as per bills paid during the three calendar months of the said
quarter. The first such payment shall be made at the end of three months after the month
(excluding the month in which tender was accepted) and thereafter at three months interval. At
the time of completion of the work, the last period for payment might become less than 3
months, depending on the actual date of completion.

(In pursuance of orders of the Hon’ble High Court, Odisha passed in order No. 7 dated 25.04.2018 in

WP(C ) No. 16116 of 2016, Government in Works Department are required to issue a new circular

regarding price escalation. Any such circular issued by Works Department in future shall be made

applicable to the instant agreement.)

.Clause — 32 After the work is finished all surplus material and debris are to be removed by the
contractor and preliminary works such as vats, mixing platforms etc. are to be dismantled and
all materials removed from site.

Clause 33 The royalty of materials will be recovered from the work bill in case failure of production of
proper receipt from quarry holder or Revenue Department after proper verification from concerned
Tahsildar.

Clause - 34  Departmental supply of materials

Before issue of Departmental materials to the contractor, he shall furnish Bank Guarantee of any of
the Nationalized Bank equal to the cost of materials. The Bank Guarantee shall be valid for the entire
period of agreement. The same may be refunded to the contractor only after the materials supplied to
him are fully utilized in the works and cost thereof recovered from his bill (s) in full or if the materials
are partly utilized in the unutilized materials are returned by him to the Department in full and in good
condition and receipt thereof duly acknowledged by the concerned Department Officer. (Works
Department OM No. Codes-M-19/92-13653 dt. 5.6.93).

Clause - 35 The terms and conditions of the agreements have been read/ explained to me and certify that
I/We clearly understand them.

ADDENDUM TO CONDITION OF CONTRACT

1.1.  The bidder / Tender whose bid has been accepted will be notified of the award by the Engineer-in-
Charge prior to expiration of the validity period by cable, telex or facsimile confirmed by registered
letter. This letter (hereinafter and in the conditions of contract called the (“Letter of Acceptance”) will
state the sum that the Engineer-in-Charge will pay the contractor in consideration of the execution,
completion and maintenance of the works by the contractor as prescribed by the contract (hereinafter
and in the contract called the “Contract Price”).

1.2 The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (ISD) and additional performance security in accordance with the provisions of
the agreement.
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1.3

b)

21
2.1.1.

2.1.2.

2.1.3.

2.1.4.

2.1.5.

2.1.6.

2.2.

2.2.1.

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge
and the successful bidder. Within 15 days following the natification of award along with the letter of
acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge.
Following documents shall form part of the agreement.

The notice inviting bid, all the documents including additional conditions specifications and drawing, if
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional
performance security.

Standard P.W.D. Form F-2.

TIME CONTROL
Progress of work and Re-scheduling programme

The Superintending Engineer / Engineer-in-Charge shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as closure of the bid
process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-
Charge for approval and programme commensurate to clause no 3 showing the general methods,
arrangements, and timing for all the activities in the works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases
in which the time allowed for any work exceeds one month to complete, 1/4™ of the whole of the work
before 1/4™ of the whole time allowed under the contract has elapsed, ¥ of the whole of the work
before ¥ of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work
before 3/4™ of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual progress of the works does
not conform to the programme to which consent has been given, the contractor shall produce, at the
request of the Engineer-in-charge a revised programme showing the modifications to such
programme necessary to ensure completion of the works within the time for completion. If the
contractor does not submit an updated programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the over due programme has
been submitted.

An update of the programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the programme shall not after the contractor’s obligations. The
contractor may revise the programme and submit it to the Engineer-in-Charge again at any time. A
revised programme is to show the effect of variations and compensation events.

Extension of the completion date.

The time allowed for execution of the work as specified in the contract data shall be the essence of
the contract. The execution of the works shall commence from the 15" Day or such time period as
mentioned in letter of award after the date on which the Engineer-in-Charge issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the contractor
commits default in commencing the execution of the work as aforesaid, Government shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money and
performance guarantee / security deposit absolutely.
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2.2.2.

2.2.3.

224

225

2.3

231

As soon as possible after the contract is concluded the contractor shall submit a Time & Progress
Chart for each milestone and get it approved by the Department. The Chart shall be prepared in direct
relation to the time stated in the Contract documents for completion of items of the works, it shall
indicate the forecast of the dates of commencement and completion of various trades of sections of
the work and may be amended as necessary by agreement between the Engineer-in-Charge and the
Contractor within the limitations of time imposed in the contract documents and further to ensure good
progress during the execution of the work, the contractor shall in all cases in which the time allowed
for any work, exceeds one month (save for special jobs for which a separate programme has been
agreed upon) complete the work as per milestone given in contract data.

Incase of delay occurred due to any of the reasons mentioned below, the contractor shall immediately

give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best

endeavors to prevent or make good the delay and shall do all that may be reasonably required to the

satisfaction of the Engineer-in-Charge to proceed with the works.

For

i. Abnormally bad weather, or

ii. Serious loss or damage by fire, or

iii. Civil commotion, local commotion of workmen, strike or lockout, by officers any of the heads
employed on the work, or

iv. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Chief, in
executing work not forming part of the contract.

V. Incase of variation is issued which makes it impossible for completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerates the remaining
work and which would cause the contractor to incur additional cost, or.

Vi. Any other cause, which in the absolute discretion of the authority mentioned, in contract data
is beyond the contractor’s control.

Request for re-schedule and extension of time, to be eligible for consideration shall be made by the
contractor in writing fourteen days of the happening of the event causing delay. The Contractor may
also, if practicable, indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the Engineer-in-Charge in writing. Within 3
months of the date of receipt of such request, Non-application by the contractor for extension of time
shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall
be binding on the contractor.

Compensation for delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work
and clear the site on or before the contract or extended date of completion he shall without prejudice
to any other right or remedy available under the law to the Government on account of such breach,
pay as agreed compensation the amount calculated at the rates stipulated below as the
Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day/month (as applicable) that the progress
remains below that specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period completion has been
specified Compensation @ 1.5% per month or for delay of work, delay to be computed on per day
basis.
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The existing relevant provision in the original documents shall stand modified accordingly. Provided
always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government. Incase the contractor does not achieve a
particular milestone mentioned in contract data, or the rescheduled milestone (s) in items of Clause
2.5. the amount shown against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this amount on failure to
achieve a milestone, shall be automatic without any notice the contract. However, if the Contractor
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be
released. In case the contractor files to make up for the delay in subsequent milestone(s) amount
mentioned against such milestone missed subsequently also shall be withheld. However, no interest
whatsoever, shall be payable on such withheld amount.

2.4 Bonus for early completion

Incentive should be paid in respect of individual project for new construction / substantial additional or
improvement works, the minimum value for which is mentioned below.

Name of Work Minimum Value
1. Building work / PH work 40.00 lakhs
2. Road work 3.00 crores
3. Irrigation work 10.00 crores

Incentive will be paid with approval of next higher authority of tender accepting authority on
completion of original work before original time schedule. Incentive need not be included in the
estimate. Specific budget provision may be made under State Plan out of which the incentive shall be
met.

2.4.1. Amendment to Para 3.5.5 (v) Note — iii of OPWD Code Vol.-I by inclusion

For availing Incentive Clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concerned Superintending
Engineer to report the actual date of completion of the project as soon as possible through Fax or e-
mail so that the report is received within 7 (seven) days of such completion by the concerned
Additional Chief Engineer, Chief Engineer & the Administrative Department.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five)
percent of the contract value. Assessment of incentives may be worked out for earlier completion of
work in all respect in the following scale.

Before 30% of contract period =5% of Contract Value

Before 20% to 30% of the contract period = 4% of contract value.
Before 10% to 20% of the contract period = 3 % of contract value.
Before 5% to 10% of the contract period = 2% of contract value
Before 5% of the contract period = 1% of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.
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2.5
251

252

(@)

(b)

(c)

(d)

(€)

(f)

(9)

Management Meetings

Either the Engineer or the Contractor may requires the other to attend a management meeting. The
business of a management meeting shall be review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and to provide copies of his record
to those attending the meeting and to the Employer. The responsibility of the parties for actions to be
taken is to be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

FAIR WAGES CLAUSE

The contractor shall pay not less than fair wage to labourers engaged by him on the work.
Explanation: “Fair wages” means wages, whether for time or piece work prescribed by the State
Public works Department provided that where higher rates have been prescribed under the Minimum
Wages Act. 1948 wages at such higher rates would constitute “Fair wages” (W.D. No0.22059
dt.16.8.77)

The contractor shall, not with standing the provisions of any contract to contrary cause to be paid a
fair wage to labourers indirectly engaged on the work including any labour engaged by his sub
contractors in connection with the said work, as if the labours had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this agreement, the contractor shall comply with or cause to be complied with all
regulation made by Government in regard to payment of wages, wage period deductions from wages,
recovery of wages not paid and deductions unauthorized made, maintenance of wages register, wage
cards, publication of scale of wages and other terms of employment, inspection and submission of
periodical returns and all other matters of a like nature.

The Superintending Engineer or Sub-Divisional Officer concerned shall have the right to deduct, from
the money due to contractor, any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reason of non fulfillment of the conditions of the contract for the
benefit of workers non payment of wages or of deductions made from his or their wages, which are
not justified by their terms of the contract or non-observance of the regulations, money so deducted
should be transferred to the workers concerned.

Vis-a-vis the Government of Odisha, the contractor shall be primarily liable for all payments to be
made under and for the observance of the regulations aforesaid without prejudice to his right to claim
indemnity from his sub contractor.

The regulations aforesaid shall be deemed to be part of this contract and any breach there of shall be
breach of this contract.

The contractor shall at his own expense provide or arrange for the provision of foot wear for any
labour doing cement mixing work and black topping of roads (The contractor has undertaken to
execute under this contract) to the satisfaction of the Engineer-in-charge and on his failure to do so
Government shall be entitled to provide the same and recover the cost from the contractor.
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(h) The contractor shall submit by the 4™ & 10™ of every month, to the Engineer-in-charge a true
statement showing in respect of the Second half of the preceding month and the first half to the
current month respectively (1) the number of labours employed by him on the work (2) their working
hours (3) the wages paid to them (4) the accident that occurred during the said fortnight showing the
circumstances under which they happened and the content of damage and injure caused by them and
(5) the number of female workers who have been allowed maternity benefit according the clause [K]
and the amount paid to the Government a sum not exceeding Rs.472.00 for each default of materially
incorrect statement. The amount levied as fine decision of the Superintending Engineer shall be final
in deducting from any bill due to contractor.

0] In respect of all labour directly employed in the works for the performance of the contractor’s part of
this agreement, the contractor shall comply with a cause to be complied with all the rules framed by
Government from time to time for the protection of health and sanitary arrangement for workers
employed by the Odisha Public Works Department and its contractor. This will apply to work places
having 50 or more workers.

)] Maternity benefit rules for female worker employed by contractor, Leave and pay during leave shall be
regulated as follows.
1- Leave: () In case of Delivery:- Maternity leave not exceeding 8 weeks, 4 weeks up to

including the day of delivery or 4™ weeks following that day.
(i) In case of Miscarriage :- Up to 3 weeks from the date of miscarriage.

2. Pay

() In case of Delivery:- Leave pay during maternity leave will be at the rate of women'’s average daily
earnings calculated on the total wages earned on the days when full time work was done during a
period of three months immediately preceding the date of which she gives notice that she expects to

be confined or at the rate of * Rs.472.00 a day which ever is greater.

(i) In case of Miscarriage : Leave pay at the rate of average daily earnings calculated on the total
wages earned on the days when full time work was done during a period 3 months immediately
preceding the date of such miscarriage,

Conditions of grant of Maternity Leave: No maternity leave benefit shall be admissible to a women
unless she has been employed for a total period not less than 6 months immediately preceding the
date on which she proceeds on leave.
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MODEL RULES FOR HEALTH & SANITARY ARRANGEMENTS FOR WORKERS EMPLOYED BY
ODISHA P.W.D. OR IT'S CONTRACTORS

1. Application : These rules shall apply to all construction work in charge of Odisha Public Works
Department which are expected to continue for a year or more.

2. Definitions :
0] “Work Place” means a place at which an average of fifty or more workers are employed in

connection with construction work

(i) Large work place means a place at which an average of 500 or more workers are employed in

connection with construction work.
3. First Aid :

@ At every work place there shall be maintained in a readily accessible place first aid appliances
including and adequate supply or sterilizer dressing and sterilized cotton wool. The appliances
shall be kept in good order and in large work places they shall be readily available during

working hours.

(b) At large work places where hospital facilities are not available within easy distance of the

workers, first aid posts shall be established and run by a trained compounder.

(c) Where large work places are remote from regular hospitals an indoor ward shall be provided

with one bed for every 250 employees.

(d) Where large work places are situated in cities towns or in their suburbs and no beds are
considered necessary owing to the proximity of city, town hospitals, an ambulance shall be
provided to facilitate removal of urgent cases to these hospitals. At the work place some
conveyance facilities such as a car shall be kept readily available to take injured persons or

person to the nearest hospitals.
4. Drinking Water :

@ In every work places, there shall be provided and maintained at suitable places, easily

accessible to labour, a sufficient supply of water fit for drinking.

(b) Where drinking water is obtained from an intermittent public water supply each work place

shall be provided with storage where such drinking water shall be stored.

(c) Every water supply of storage shall be at a distance of not less than 50 feet from any latrine,
drain or other sources of pollution where water to be drawn from an existing well which is
within such proximity of latrine drain or any other sources of pollution the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in

and be provided with tray door which shall be dust and water proof.

(d) A reliable pump shall be fitted to each covered well the tray door shall be kept locked and

opened only for cleaning or inspection which shall be done at least once a month.
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(e) The temperature of drinking water supplied to workers shall not exceed 90° F.

5. Washing and Bathing Place:
0] Adequate washing and bathing places shall be provided separately for men and women.
(i) Such places shall be kept in clean and drained condition
6. Scale of Accommodation in Latrines and Urinals:- There shall be provided within the premises of

every work place latrines and urinals in an accessible place; and the accommodation, separately for
each of them shall not be less than the following.

@ Where the number of persons employed

does not exceed 50. No. of seats 1
(b) Where the number of persons employed

exceeds 50 but does not exceed 100 No. of Seats 3
(c) For every additional 100 No. of seats 3 per 100

(in particulars cases the Superintending Engineer shall

have the power to vary the scale where necessary)

7. Latrine and Urinals for Women: If women are employees, separate latrines and urinals separate
from that for women and marked in the vernacular in conspicuous letter “for women only” shall be

provided on the scale laid in rule.

Those for men shall be similarly marked “for men only” A poster showing the figure of a men and
women and shall also be exhibited at the entrance of Latrines for each sex. There shall be adequate

supply of water close to the urinals and latrines.

8. Latrines and Urinals : Except in work places provided with water flushed latrines connected with a
water borne sewerage system, all latrines shall be provided with receipt able on dry-earthen system
which shall be cleaned at least four times daily and at least twice during working hours and kept in a

strictly sanitary condition. The receiptables shall be tarred inside and out side at least once a year.

9. Construction of Latrines: The inside wall shall be constructed of masonry or stone materials and
shall be cement washed inside and outside at least once a year. The dates of cement washing shall

be noted in register maintained for this purpose, and kept available for inspection.

10. Disposal of excreta : Unless otherwise arranged for by the local sanitary authorities arrangements
for proper disposal of excreta by incineration at the work place shall be made by means of a suitable
incinerator approved by as, Director of Public Health of Municipal Medical Officer or Health at the
case may be, whose jurisdiction the work place is situated. Alternatively excreta may be disposed off
by putting a laver of night soil at the bottom of pucca tank prepared for the purpose and covering it
with 6’ layer of waste or refuse and than covering it up with a layer of earth for a fortnight (when it will

turn in to manure).

CONTRACTOR 83 SUPERINTENDING ENGINEER
ANGUL IRRIGATION DIVISION, ANGUL



11.

12.

13.

Provision of shelters during rest : At every work place, there shall be provided free of cost two
suitable sheds one for females and the other for rest for the use of labourers. The height of the shelter

shall be less than 11 feet from the floor level the lowest part of the roof.

Créche: At every work place at which more than 50 women workers are employed, there shall be

provided only one hut for the use of children under the age of 6 year , belonging to such women and

shall be used for infant's games and play and their bed room. The huts shall not be constructed on a

lower standard than the following.

i) Thatched huts

i) Mud floors and walls.

iii) Planks spared over the mud floor and covered with matting.

The hut shall be provided with suitable and sufficient openings for light and ventilation. There shall be

adequate provision for sweepers to keep the place clean. There shall be two dhai in attendance.

Sanitary utensil shall be provided to the satisfaction of the Health Officer of the area concerned. The

use of the hut shall be restricted to Children, their attendants and mothers of the children.

a) Where the number of women workers is more than 50 the contractor shall provide one hut and
Dhai to look after the Children of women workers.

b) The size of creche shall vary according to the number of women workers.

C) The créche shall be properly maintained and necessary equipments like toys etc. Shall be
provided.

Canteen: A cooked food canteen:- on a moderate scale shall be provided for the benefit of

workers whenever it is considered expedient.
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CONTRACTOR'S LABOUR REGULATIONS

1. Short title: These regulations may be called “The Odisha Public Works Department / Electricity
Department Contractor’'s Regulations”.

2. Defination :  In these Regulations, unless otherwise expressed or indicated the following words and
expressing shall have the meaning hereby assigned to them respectively,
that is to say: “Labour” means workers employed by a contractor of the Odisha Public Works
Department /Electricity department directly or indirectly through a sub-contractor or other person, by
an agent on his behalf.

@ Fair wages means wages whether for time or piece work prescribed by the state Public
Works Department provided that where high rates have been prescribed under the minimum
wages Act 1948 wages at such higher rates would constitute fair wages (W.D. No0.22059
dt,16.8.77)

(b) “Contractor” shall include every person whether a sub-contractor or headman or agent
employing labour on the work taken on contract.

(c) “Wages” shall have the same meaning as defined in the payment of wages Act. And include
time and piece rate wages if any.

3. Display of notices regarding ways, etc.:-

The contractor shall:-

@ Before he commences his work on contract display, and correctly maintain and continue to display
and correctly maintain, in a clean and legible condition in a conspicuous places on the work, notice in
English and in the local Indian language spoken by the majority of the workers giving the rate of wage
prescribed by State Public Works Department/ Electricity Department for the district in which the work
is done.

(b) Send a copy of such notices to Engineer-in-charge of the work.

4. Payment of Wages :-

@ Wages due to every worker shall be paid to him direct.

(b) All wage shall have to be paid in current coin or currency or in both.

5. Fixation of wages periods :-

@ The contractor shall fix the wage period in respect of which the wages be payable.

(b) No wage period shall exceed one month.

(c) Wage of every workman employed on the contract shall be paid before the expiry of ten days, after
the last day of the wage period in respect of which the wages are payable.

(d) When the employment of any worker is terminated by or on behalf of the contractor the wages earned
by him shall be paid before the expiry of the day succeeding the one on which his employment is
terminated.

(e) All payment of wages shall be made on a working days
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1)

2)
3)

1)

b)

d)
2)

3)

4)

1)

2)

Wage book and wage cards etc.

The contractor shall maintain a wage book of each worker in such forms as may be convenient, but

the same shall include the following particulars:-

a) Rate of daily or monthly wages.

b) Nature of work on which employed.

C) Total number of days worked during each wage period.

d) Total amount payable for the work during each wage period.

e) All deductions made from the wages with an indication in each case of the ground for which
the deduction is made.

f) Wage actually paid for each wage period.

The contractor shall also maintain a wage card for each worker employed on the work.

The Superintending Engineer may grant an exemption from the maintenance of wage bond, wages

cards to a contractor who, in his opinion may not directly or indirectly employ more than 100 persons

on the work.

Fines and deduction, which may be made from wages.

The wages of a worker shall be paid to him without any deductions of any kind except the following.

Fines.

Deduction for absence from duty, i.e. from the place or places where by terms of his employment he

is required to work. The amount of deductions shall be in proportion to the period for which he was

absent.

Deduction for damage to or loss of goods expressly entrusted to the employed person for custody’ or

for loss on money for which he is required to account where such damage or loss is directly

attributable to his neglect or default.

Any other deduction, which the Odisha Government may allow from time to time .

No fines shall be imposed on a worker and no deduction for damage or loss shall be made from his

wages until the worker has been given an opportunity of showing abuse against such fines or

deduction.

The total amount of fines which may be imposed in any one wage period on a works shall not exceed

an amount equal to Five paisa in a rupee of the wages payable to him in respect of that wage period.

No fine imposed on any worker shall be recovered from him by installments after the expiry of 60 days

from the date on which it was imposed.

Register of fines, etc.

The contractor shall maintain a register of fines and of all deduction for damage or loss. Such register

shall mention the reason for which fine was imposed or deduction for damage or loss was made.

The contractor shall maintain a list in English and in the local Indian language clearly defining acts

and commissions for which penalty of fine can be imposed. It shall display such list and maintain it in

a clean and legible condition in conspicuous place on the works.
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11.

12.

13.

14.

15.

Preservation of register:
The wage register, the wage cards and the register of fines, deduction required to be maintained

under these regulations shall be preserved for 12 months after date of the last entry made in them.
Powers of Labour Welfare Officers to make investigation or enquiry

The labour Welfare Officers or any other persons authorized by the Government of Odisha on their
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of the fair wage clauses and the provision of these regulations. He shall investigate into

any complaint regarding default made by the contractor, sub contractor in regard to such provisions.
Report of Labour Welfare Officers:

The Labour Welfare Officers or others authorized as aforesaid shall submit a report of the results of
his investigation or enquiry to the Superintending Engineer concerned indicating the extent, if any, to
which the default has been committed with a note that necessary deductions from the contractor’s bill
be made and the wages and other dues be paid to the labourers concerned.

Appeal against the decision of Labour Welfare Officers.

Any persons aggrieved by the decision and recommendation of the Labour Welfare Officer or other
person so authorized may appeal against such decision to the Labour Commissioner within 30 days
from the date of decision forwarding simultaneously a copy of this appeal to the Superintending
Engineer concerned by subject to such appeal, the decision of the officer shall be final and binding
upon the contractor.

Inspection of registers:

The contractor shall allow inspection of wage book, card to any of his worker or his agent at a
convenient time and place after due notice is received, or to the Labour Commissioner or any other
person authorized by the Government of Odisha on his behalf.

Submission of return:

The contractor shall submit periodical returns as may be specified from time to time.
Amendment

The Government of Odisha may from, time to time add to or amend these regulations and on any
guestion as to the application interpretation of effect of the regulations the decision of the Labour
Commissioner or any other persons authorized by the Government of Odisha in that behalf shall be
final.
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CHAPTER -7

TECHNICAL SPECIFICATION
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(CHAPTER-I)
GENERAL SPECIFICATIONS

The terms the India Standard Specification herein after referred to as BIS as used therein means the
relevant Bureau of Indian Standard codes with all amendments published up to the date of Submission of tenders.
A statement of relevant BIS is applicable to this contest is enclosed.

LIST OF INDIAN STANDARDS

Sl. No. Short Title B.I.S Number
0] CEMENT
1. Specification to ordinary and Low heat Portland cement 269-1976
2. Specification for Portland Pozzolana Cement 1489-1976
3. Portland Slag Cement (Third revision) 455-1976
4, Method for physical tests for hydraulic cement (Reaffirmed 1980) 4031-1968
5. Method of Chemical analysis for hydraulic cement (First revision) 4032-1985
6. Rapid hardening Portland cement 8041-1978
7. Hydrophobic Portland cement 8043-1978
8. High Strength ordinary Portland cement 8112-1976
() AGGREGATES
1. Specification for coarse and fine Aggregates from natural

source for concrete 383-1970

Specification for sand for masonry mortars 2116-1965

Method of Tests for aggregates for concrete 2385-1969

(Part I to Part VIV)

4, Standard sand for testing of cement (First revision) with 650-1966

amendment 1 and 2 Reaffirmed 1980

Methods for sampling of aggregates for concrete 2430 -1969

Method of test for determining aggregates impact value of

soft coarse aggregates 5640-1970
(1) BUILDING STONES

1. Methods of Test for Determination of strength 1221-1974

Properties of natural building stone (Part | to Part IV)

Part | Compressive Strength

Part Il Transverse Strength

Part 11l Tensile Strength

Part IV Shear strength
2. Method of Measurement of Buildings and Civil Engineering

Works method. (Part IV Stone masonry) 1200-1976
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SI. No. Short Title B.I.S Number

(1v) STEEL
1. Code of practice for bending and fixing of bars 2502-1963
2. Specification for cold worked steel deformed bars for

concrete reinforcement 1786-1979
3. Code of practice for welding of MS Bars used for reinforced

concrete construction. 2751-1966
4, Code for practice for use of Metal are welding for general

construction of mild steel 818-1989
5. Deformed bars for concrete reinforcement hot rolled mild

steel and medium tensile steel ( Revised) 1139-1966
6. Recommendations for detailing of reinforcement in

reinforced concreted works 5525-1969
7. Specification for Mild Steel and medium tensile steel Bars for 432-1966

Concrete reinforcement. (Part 1)
8. Code for practice for safety and health requirement in

Electric and Gas welding and cutting operations 818-1968
9. Code for practice for fire precautions in welding and cutting

operation. 3016-1965
10. Measurement of building and Civil Engineering works, 1200-1974

method part VIII steel work and iron work (Part VIII)
11. Code of procedure for manual or metal ARC and welding of

Mild steel 823-1964
12. Specification for filler rods and wires for gas welding 1278-1972
13. Recommendations for welding cold worked steel bars for

reinforced concrete construction 9417-1979
14. Hard drawn steel wire fabrics for concrete reinforcement 1566-1982

(V)  MASONRY

1. Code of practice for construction of stone masonry Part-I1 1597-1967
Rubble stone masonry (Part 1)
2. Code of practice for construction of stone masonry 1597-1967
Part Il Ashlars Masonry (Partll)
3. Specification for fly ash for use as pozzolana and admixture 3812-1981
(Partl)
4, Method of Measurement of building and Civil Engineering 1200-1976
works Part Xl plastering and pointing. (Part-XI1)

(V) CONCRETE

1. Method of Measurement of building and Civil Engineer 1200-1968
works Part-1l cement concrete works. (Part-11)
Code of practice for plain and reinforced concrete 456-1978

3. Specification for pre cast concrete coping blocks. 5751-1969
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Sl. No. Short Title B.I.S Number
4, Methods of tests for strength of concrete 516-1959
5. Code of practice for laying in situ cement concrete lining on canals 3873-1978
6. Specification for Admixtures for concrete 9103-1979
7. Method of Test for Autoclaved cellular concrete products. 6441-1972-73

(Part-1 to IX)
8. Method of Sampling and Analysis of concrete 1199-1959

Specification of Batch type concrete mixtures 1791-1963
10. General requirements for Concrete Vibrators immersion typ 2505-1980
11. Specification for concrete vibrating tables 2514-1963
12. Method of test for permeability of cement mortar & concrete 3085-1965
13. Specification for fly ash for use as pozzolana as admixture for 3812-1981

Concrete (Part-II)
14. Specification for Portable swing weigh batch for concrete

(single and double bucket type) 2722-1964
15. Code of practice for installation of joints in concrete pavements 6509-1972
16. Code of practice for general construction of plain and

reinforced concrete for dams and other massive structures 457-1957
17. General requirement for concrete vibrator screed board type 2506-1985

(First revision)
18. Code of practice for concrete structures for shortage of liquid 3370(Part-1 to 4)
19. Code of practice for use of immersion vibrator for consolidating 3558-1983

concrete (First revision)
20. Method for testing performance of batch type concrete mixer 4634-1968
21. From vibrators for concrete 4656-1968
22. Concrete batching and mixing plant 4925-1968
23. Ready mixed concrete (First revision) 4926-1976
24, Code of practice for sealing joints in concrete lining on canals 5256-1968
25. Vibrating plate compactor 5889-1970
26. Concrete transit mixer and agitator 5892-1970
27. Concrete pavers 7245-1974
28. Concrete slump test apparatus 7320-1974
29. Method of making curing and determining compressive strength

of accelerated cured concrete test specimen 9013-1978
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Sl. No. Short Title B.I.S Number
(Vi)  EARTH WORK
1. Method of Measurement of building and Civil Engineering 1200-1969
Works Part |, Earthwork. (Part-1)
Safety code for piling and other deep foundations 5121-1969
3. Code of practice for Design installation, observation and 6532-1972
Maintenance of uplift pressure pipes for Hydraulic structures
on permeable foundation.
4, Safety code for excavation works 3764-1966
5. Code of practice for protection of slope for Reservoir embankment 8237-1985
6. Code of practice for earth work on canals 4701-1982
7. Guidelines for lining of canals in expansive soils 9451-1985
8. Method of test for soils Part-1l Determination of water concrete 2720-1973
(Part-11)
9. Method of test for soils Determination of water content dry density 2720-1974
relation using light compaction. (Part-VII)
10. Method of test for soils determination of dry density of soils in 2720-1974
place by the sand replacement method (Part-XXVIII)
11. Method of test for soils determination of dry density of soils in 2720-1975
place by the core cutter method (Part-XXIX)
12. Classification and identification of soils for general 1498-1970
13. Safety code for blasting and related drilling operation
with Amendment No. | (Reaffirmed 1978) 4081-1967
14. Portable Pneumatic drilling machine (First revision) 5441-1986
15. General requirement for black hold drilling rigs 7209-1974
16. Safety code for working with construction machinery 7293-1974
17. Code of practice for stability analysis of earth dams 7894-1975
18. Guidelines for design of under seepage control measures for 8414-1977
earth and rock fill dams
19. Filtration media sand and gravel 8419-1977
(Part-1)
20. Guidelines for design of large earth and rock fill dams 8826-1978
21. Under drainage arrangements of lines canals. 4558-1983
22. Precast cement concrete stables for canal lining 3868-1966
23. Methods of tests of soils 2720 (Part-1 to X)
24, Ammonium nitrate for explosive 4668-1967

25. Method of test for commercial blasting explosives and accessories. 6609 (Part-1 toV)
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Sl. No. Short Title B.I.S Number
26. Detonators 7632-1975
27. Method of load test on soils (Second revision) 1888-1982
28. Method for standard penetration test for soil (first revision) 2131-1981
29. Glossing of terms and symbolic relating to soil engineering 2809-1972
30. Method of sampling and preparation of stabilized soils for testing 4332 (Part-1 of 1967)
31. Test in over burden 5529 (Part-1 of 1969)
(VIl) OTHER SUBJECTS
1. Safety code for scaffolds and ladders part | scaffolds 3696-1966
2. Safety code for scaffolds and ladders Part 2 ladders. 3696-1966 (Part-I1)
3. Recommendation s on stacking and storage of construction
materials at site. 4082-1977
4, Plywood for general purposes (Second revision amendment 1 to 3) 303-1975
5. Test Sieves 460-1985
6. Code practice for under drainage of lined canals (Ist revision) 4558-1983
7. Code of for practice for in situ permeability test 5529(Part-1 & 2)
8. Structural steel (Standard quality) (with amendment No.1 to 3) 1S:226-1975
9. Hard drawn steel wires (Third revision) 1S:432-1982
(Part-11)
10. Concrete pipes (with and without reinforcement) (2™ revision) 1S:458-1971
11. Code of practice for laying of concrete pipes IS: 783-1959
12. Specification for mild steel tubes, tubular and other wrought 1S:1239-1979
steel fittings Part-I mild steel tubes (fourth revision) (With Amendments No. 1 to 5)
13. Hard drawn steel wire fabric for concrete reinforcement 1S:1566-1982
(Second revision)
14. Asbestos cement pressure pipe (Second revision) 1S:1592-1980
15. Proformed filler for expansion test in concrete payment
and structures (non extruding and resilient type) 1S:1838-1961
16. Cast iron detachable joints for use with asbestos cement
pressure pipes. 1S:8794-1978
17. Structural steel (Fusion welding quality) (Second revision) 1S:2062-1980
18. Code of practice for laying of cast iron pipe IS: 3114-1965
(With amendment No. I)
19. Methods of testing for concrete pipes IS 3597-1966
20. Rubber sealing rings for gas mains water mains and sewers IS: 5382-1969
21. Centrifugally cast (spun) iron low pressure pipes for water IS: 6163-1978
gas and sewage (First revision)
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Sl. No. Short Title B.I.S Number

22. Code of practice for laying of asbestos cement pressure pipes IS: 6530-1972

23. Cast iron detachable joints for use with asbestos cement 1S:8794-1978
pressure pipes.

24, Other Publications:
Specification for Road and Ministry of shipping and transport bridge works No.7900

(IX) STONE PITCHING AND LAUNCHING APPRON

1. Methods of test for determination of strength properties of 1S:1121-1975
natural building stone. (Part-1 to 4)

2. Method of test determination of true specific gravity of 1S:1122-1974
natural building stone (First revision)
Method of identification of natural building stone (Ist Revision) 1S:1123-1975
Method of test for determination of water absorption apparent 1S:1124-1974
specific gravity and porosity of natural building stone (lIst revision)

5. Method of test for determination of weathering of natural building 1S:1125-1974
stones (First revision)

6. Method of test for determination of durability of natural 1S:1126-1974
building stone (First revision)

7. Recommendations for dimensions and workmanship of natural 1S:1127-1970
building stones for masonry work (First revision)

8. Recommendation of dressing of natural building stone 1S:1129-1972
(1st. revision)

9. Sand for plaster (First revision) 1S:1542-1977

10. Code of practice for construction of stone masonry 1S:1597-1967

11. Rubble stone masonry 1S:1597-1967

(Part 1to 1)

12. Method for determination of resistance to wear by abrasion of
natural building stones (First revision) 1S:1706-1972

13. Sand for masonry mortars (First revision) 1S:2116-1980

14. Code of practice for preparation and use of masonry mortars 1S:2250-1981

(First revision)
15. Stone facing 1S:4101-1967
(Part-1)

16. Method of test for determination of water transmission 1S:4121-1967
rate by capillary action through natural building stones

17. Method of test for surface softening of natural building stones 1S:4120-1967
by exposure to acidic atmospheres
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Sl. No. Short Title B.I1.S Number
18. Methods of test for determination of permeability of natural 1S:4348-1973
building stones (First revision)
19. Method of test for toughness of natural building stones 1S:5218-1969
20. Gujarat State, Section 2, Engineering properties of IS:7779-1975
building stones (Partl/Sec.2)
21. Recommendation practice for quarrying stones for construction 1S:8881-1977
purpose
(X)  ROAD WORK
1. Paving bitumen (revised) (with Amendment No.1) 1S:73-1961
2. Cut back bitumen (Revised) IS: 217-1982
3. Glossary of terms relating to bitumen and tar(2r1d revision) 1S:454-1961
4, Digboi type cut back bitumen (revised) 1S:454-1961
5. Distributors for hot tar and bitumen (first revision) 1S:2093-1974
6. Heaters for tar and bitumen (first revision) 1S:2094-1974
7. Hot asphalt mixing plants (with amendment No.1) 1S:3066-1965
8. Bitumen emulsion for roads (anionic type) 1S:3117-1965
9. Asphalt pavers finisher (first revision) (with amendment No.1) 1S:3251-1965
10. Bitumen drums 1S:3575-1977
11. Recommendations on stacking and storage of construction 1S:4082-1977
materials at site (first revision)
12. Bitumen mastic for bridge decking and roads 1S:5317-1969
13. Method of test for determining aggregates impact value of 1S:5640-1970
soft coarse aggregates.
14. Safety code for construction involving use of hot bituminous 1S:5916-1970
materials.
15. Method of test for determination of stripping value of road IS: 6241-1971
aggregates.
16. Coarse aggregates for water bound macadam (first revision) IS: 6579-1981
17. Adhesive, bitumen emulsion 1S:7393-1974
18. Code of practice for road gullies IS:774-1975
19. Bitumen emulsion for roads (Cationic type) 1S:8887-1976
20. Methods for testing tar and bituminous materials 1S:9381-1976
21. Method for testing tar and bituminous materials Determination of 1S:9382-1979

effect of heat and air by thin film over test.
In addition to the relevant BIS code, the specifications prescribed and guidelines issued by Central water

Commission Standard Specifications shall also be followed where BIS specifications are not available.
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1.0 General Specification

1.1 The enclosed drawing in the bid document gives broad dimensions and outline of the works to be executed
through this contract. These drawings may however be revised/modified from time to time and supplementary
additional drawing may also be issued as per necessity. During the course of execution there may be changes in
dimension, specifications and shape of components. The changes in the drawing can be done without any way
deviating the terms of the contract and the contractor is to execute the work as per revised drawings and
specifications at the same rate as agreed upon for the work awarded under the original contract. The contractor
shall do no work without proper drawings. He shall check all drawings and specifications carefully and advise the
Engineer-in-Charge if any error and omission are discovered where upon the Superintending Engineer will prepare

revised additional drawings and specifications as may be required to suit the stage of the work.
1.1 Where the drawings are not consistent with the text of the specifications, the text shall govern.

1.2 The rates shall be for finished items of works as per description in the schedule of quantities and according
to drawings, specification and conditions of the contract. The rates quoted shall be for execution of finished items of
work & the specifications of which confirm to the details furnished in the Agreement and provisions in Bureau of
Indian Standards and shall include all general and incidental charges which will not be paid separately. Such
general and incidental charges are listed in succeeding Para for the convenience of the tenderers but are not
exhaustive. Omission of any such items herein but required for delivering finished items of work, shall not be on the

plea, that such items are not covered by the rates quoted.

Formation and maintenance of haul roads including river and drainage crossings within the worksite, is to be
made by the contractor at his own cost. The existing approaches and haul roads, if any, under the control of the

Department may be made use of, but improvement, if required, shall be done by the contractor at his own cost.

Labour and material required for the construction of reference points, bench marks, pillars etc. for setting out
works shall be at contractors cost.

1.3.3. Scaffolding and gangways as and when required for the work will be done by the contractor at his own cost.

No additional payment in this regard, will be entertained.

1.3.4. The rate includes all leads & lifts.
1.3.5. Form work complete includes cost of materials, labour, maintenance, erection and removal.

1.3.6. Construction of coffer dam, dewatering of any water, that may accumulate in the areas required for carrying
out the items under schedule of quantities, includes the initial dewatering of the pond formed after the formation of
coffer dam or any type of cross bound and all seepage that may accumulate in the area before or during

construction.

1.3.7. Protection of components of work during the rainy season shall be the responsibility of the
contractor. The responsibility for the safety of the structure rests entirely on the contractor and any damages that

may occur has to be made good by the contractor at his own cost.

1.3.8. The sequence of construction adopted by the contractor shall have to be approved by the Engineer-in-

Charge.
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1.3 The contractor has to make his own design for cofferdam or any type of cross bund required during course
of execution. All materials for the cofferdam or cross bund shall be arranged by the contractor at his own cost. The
contractor shall maintain the cofferdam till completion of the work.

1.4 Quality Control :

1.4.1 Before collecting materials required for execution of the respective items of work as laid down in the
schedule of quantities and in the detailed specifications described hereafter in the subsequent sections, the
contractor shall ensure that samples of materials proposed to be used are first approved by the Engineer-in-
Charge. When directed, the samples of materials proposed to be used, should be furnished to the Quality Control

laboratory.

1.4.2 All such testing charges shall be borne by the contractor. The contractor will provide necessary assistance
if required for collection of samples. The contractor is liable to pay for any test which is not included in the
Agreement but required in the opinion of the Engineer-in-Charge during execution of the work for which no
additional payment will be made to the contractor.

1.4.3 On the basis of satisfactory test results confirming to technical specification, collection of materials shall be
started from the quarry. The testing of materials shall be checked in the field Laboratory by the Department as well

as staff of Quality Control Organisation. If the field test result is found unsatisfactory, the materials shall be rejected.

1.4.4 On receipt of notice from the Engineer- in-Charge and on observation of Quality Control Division,
Dhenkanal, the contractor will rectify the defects in stipulated period at his own cost. If the defects are not rectified
in the stipulated period, the Engineer-in-charge shall assess the cost, get the defect rectified and recover the same
from the dues of the contractor.

15 A quarry chart indicating possible source of materials may be seen in the office of the Superintending
Engineer, Angul Irrigation Division, Angul. The contractor must however satisfy himself that the materials as per
required specifications and quantity are available in those quarries. No extra payment will be made due to non-
availability materials as per required specification and quantity in the quarries shown in the departmental quarry
chart. The quarry chart is only an indication of source of material and the department does not accept the

responsibility if the materials are not available in full quantity and quality.
1.6 No claim for carriages of water whatsoever will be entertained.
1.7 Decision regarding usefulness of excavated materials rests fully on the Engineer-in-Charge.

1.8 The item marked “N/A” Not Applicable “do not apply in this contract.
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CHAPTER - (2)
SITE OF WORK

SECTION 2.1 DISCHARGE RECORDS ;
RECORDS 2.1.1. DISCHARGE

The Hydrological data, pertaining to the canal and the streams crossing the canal furnished in the relevant

report and drawings, are for information of bidders and contractors. It should be noted that the data used in

preparing these particulars were recorded at locations different from the work site. The Government (that is Govt.

of Orissa) does not guarantee the reliability or accuracy of any of the data, shall assume no responsibilities for any

conclusions or interpretations that may be made from them. The contractor shall undertake at his expense such

studies as are necessary to assess the reliabilities and accuracy of the information presented in the Data.

SECTIO 2.2. SETTING OUT OF WORK ;

(A)

(B)

(C)

(D)

(E)

Permanent bench marks shall be fixed at suitable location connecting permanent bench marks fixed by
Survey of India. Temporary Bench Marks shall be set up by the Department at every 0.5 Km .interval at
convenient locations along the canal to serve as reference levels. The contractor shall establish additional
reference Bench Marks as may be needed at his own cost for facilitating the setting out and taking levels
for measurement of work, with the approval of the Engineer-in-charge. The bench mark shall be marked
on a concrete pillar 30 cm. (1) x 30 cm (b) x 75 cm (d) which shall be embedded 55 cm into firm ground
and projecting 20 cm above the ground. The Bench Mark pillar shall be constructed in plain cement
concrete of M-10. The pillar shall be protected from being disturbed. The RL of bench marks shall be

conspicuously carved and painted on the pillar.

Before starting any work and ruing execution (if required), the contractor shall erect reference Bench
Marks. Reference lines and check profiles at convenient locations as per the direction of the Engineer. The
centerline of the canal and the reference line for all alignments for demarcation purpose shall be laid by
dug belling on the ground. The reference line shall comprise the base line properly bud belled on the
ground with the numbered concrete/masonry RD pillar suitably spaced.

Center line of the canal shall be marked by fixing pillar/stone at 30M intervals profiles of the canal in filling
and in moderate cutting shall be marked at 50 M. intervals in straight reaches and at 25M. intervals in
curves. A reference line shall also be marked on ground away from then outer edges of cutting and filling

with pillars at suitable intervals for future reference.

To ensure correctness of execution, the edges of cutting the outer toe lines of canal in filling should be

marked by fixing pillars or pegs at suitable intervals or by dug belling.

The check profiles shall be located 15 meter apart or longer as directed by the Engineer-in-charge to serve
as a guide for execution of all slopes and steps to the elevations and profile or profiles indicated in the
approved drawings. All important levels and all reference points with respect to bench marks and

reference shall be fixed and co-related by the contractor as per directions of the Engineer-in-charge.

The zones of full cutting section, full filling section partial cutting and filling section shall be separated by

conspicuous demarcation in the field.
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(F)

(G)

The curves stipulated in construction drawings shall be carefully laid in the field by adopting approved
method of curve layout. The curves shall be marked on the ground by fixing pegs at very closer intervals

and joining the peg points by dug belling to suitable depth.

The locations of different structures indicated in construction drawing shall also be clearly marked on the
ground along the alignment of the canal. The control structure locations of off taking canals shall also be

clearly demarcated, so that unnecessary excavation or filling at these locations can be avoided.

The spoils dumping zones shall clearly be demarcated in the field. These zones should be at least 2m.
beyond the location of catch water drains.

To ensure accuracy in execution of cutting, the canal embankment, spoil banks and t5he structures, their
layout shall be given in an appropriate manner with pegs and pillars suitably placed in relation to outer

dimensions of these elements.

All materials and labour for setting out works including construction of reference bench marks, reference
lines, check profiles and surveys as may be required at the various states of the construction, shall be
supplied by the contractor at his own cost. The cost of such works shall be deemed to have included in the
cost of items in schedule.

SECTION 2.3 CLEARING AND GRUBBING;

A.

CLEARING AND LEVELING SITE.

The portion of the right of way where required for constructing the work under these specifications shall be
cleared of all trees bushes, rubbish and other objectionable materials. Trees designated by the Engineer-
in-charge shall not be cut and shall be protected from injury. Such cleared materials shall be disposed off
as provided in the sub-paragraph ‘C’ below or removed from the site of work before the date of completion
of the3 contract as approved by the ‘Engineer-in-charge. The clearing operation shall be in accordance
with clauses 4.1., 4.1.1., 4.2 and 4.3 of IS: 4701-1982 Indian code of Practice for earth work in canals.
Surface boulders either loose or partly embedded in the ground will have to be removed and stacked as

directed.
GRUBBING.

The area described or shown on the relevant site plan shall be cleared of all obstructions loose stones, non
required materials and rubbish of all kinds. All brushwood shall be cleared and the roots grubbed up. No
trees shall be cut down and removed without the instructions of the Engineer-in-charge. Those which are
cut down shall be grubbed up. The same remarks apply to jungle clearance. Trees to be preserved will be
designated by the Engineer-in-charge.

The products of the clearing shall be stacked in such place and manner as may be ordered by the
Engineer-in-charge and the ground shall be left in a perfectly clean condition all products of the clearing

shall be property of Govt. and shall be disposed of as per the direction of the Engineer-in-charge.

All holes or hollows, whether originally existing or produced by digging up roots shall be carefully filled up

with earth, well rammed to the design density and leveled off as directed.
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PREPARATION OF BED;

Any hills shall be completely dug out before earth work is stated. In the absence of any separate contract
schedule provision for removal of shrubs. Loose stones and digging of any hills involved in the preparation
of bed, the contract rate for earth work shall be deemed to include all the work to be done in accordance
with this clause. In cases where the work of preparation of bed is earth extensive, the Engineer-in-charge
will usually provide a separate schedule item of such preparation, but in the absence of such schedule
provision, the contractor shall understand that his tender rate is inclusive of all such work without extra
charge. The contractor shall therefore examine the site before tendering and provided for all items to be
done under his earth work tender rate. OIld bunds will be benched or sloped as directed by Engineer-in-
charge before addition of earth, the benches being 500 mm x 500 mm unless other sizes are specified. The
benches or slope shall be inspected by the Engineer-in-charge or engineer designated for the purpose and

approved before new earth work is keyed into them.
C. DISPOSAL OF CLEARED AND GRUBBED MATERIAL.

The disposal of cleared and grubbed materials shall be in accordance with clause 4.1.1. of IS 470-1982
code of practice for earth work on canals. All waste materials to be burnt shall be pilled neatly and when in
suitable condition shall be burnt completely to ashes. Pilling of waste material for burning shall be done at
such a location and in such a manner as would not cause any fire risk cleared area. Suitable materials and

equipments for prevention and suppression of the fire shall be kept available at all times.
The materials to be disposed off shall be buried.

D. PAYMENT

For the clearance of light jungles, heavy jungle with or without uprooting etc. payment will be made as
provided for in the tender documents. Separate payment will not be made for clearing of site and grubbing
including disposal of the cleared and grubbed materials required under the above paras unless and
otherwise specified in the contract document. The contractor shall include the cost thereof in the price bid
in the bill of quantities of the contract for the relevant finished item of work for which clearing and grubbing
as mentioned in the above para are required. No payment towards removal of small stones and boulders
of size less than 0.0014 cubic meter will be made, and the rate quoted for excavation will considered to
include this item. However, payment will made for the removal of surface boulders of sizes greater than
0.14 cubic meter but less than 3 cum. Either loose or partly embedded in the ground, at the rate quoted in
bill of quantities for the actual quantity so removed based on stack measurement applicable for the relevant
strata classification after deducting 40% towards voids.

Benching will be paid as separate item, per 1(one) running mtr. of bench at the rate provided for in the
tender documents.
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SECTION 2.4: USE OF WATER :

24.1

A.

242

WATER FOR DUST ABETMENT.
GENERAL
The contractor shall procure and apply water for dust abatement.

Water applied for dust abatement will not be eligible for payment. The cost of procuring and
applying water including all expenses for all means of conveying water to the point of use their collection,
usage, and all other incidental expenses will not be paid separately including creation of source of water
and the cost shall be deemed to have been included in the concerned unit price bid in the bill of quantities

of the contract for the relevant finished item of work for which water for dust abatement is required.

So also the cost of procuring and applying water required for the works hall be included in the price bid in

the bills of quantities for the items of work for which the water is used.
PREWETTING OF CANAL PRISM AND ADJACENT AREAS:
GENERAL

The contractor shall furnish all labour, materials and equipment and shall procure and apply water required
for prewetting the areas under canal and embankment.

Water applied for prewetting areas as detailed above will not be eligible for payment . The cost of procuring
and applying water including all expenses for all means of conveying the water to the point of use, their
collection, usage and all incidental charges shall be included by the contractor in the concerned unit price
bid in the bill of quantities for that item of work where the water shall be used and no separate payment for

the same will be made.

SECTION 2.5 SITE DRAINAGE:

251

CROSS DRAINAGE:

The contractor shall handle all flows from natural drainage channel intercepted by the work under these
specifications, perform any additional excavation and grading for drainage as directed and provide and
maintain any temporary construction required to by past or otherwise cause the follows to be harmless to
the work and property. When the temporary construction is no longer needed and prior to acceptance of
the work the contractor shall remove the temporary construction and restore the site to its original condition
as approved by the Engineer-in-charge. The cost of all works and materials required by this paragraph
shall be included by the contractor in the unit prices quoted in the bill of quantities and no separate

payment will be made for the same.

In addition to cross drains, longitudinal drains may the considered necessary for proper drainage. The
drainage system consisting of network of cross and longitudinal drainage system will be led into out fall
drains to prevent stagnation of water at the place of construction. The drains shall be constructed to the
section designed and shall be either open or filled up with material to ensure free flow of water without

clogging of the filled materials.
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2.6

2.7

DRAINS, BERM DRAINS AND DOWEL BANKS:
DRAINS:

In connection with excavation for the canal and structures, the contractor shall perform excavation for the

construction of drains, beam drains and chutes and any other drains as directed by the Engineer-in-charge.

The location grades and sections of the drains shall be as shown on the drawings and or as directed,
Measurement of excavation for the above drains, will be made to the lines shown in the drawings or as
directed. Payment for excavation for the above drains, channels and embankment will be made at the unit
price bid in the bill of quantities for execution of canal, which unit price shall include the cost of placing the
materials in embankment or otherwise disposing of the excavated materials and all work necessary to

maintain the work in good order during construction.
BERM DRAINAGE AND DOWEL BANKS:

Berm drainage including drainage along the berms and Banks of the canal and longitudinal Berm drains
shall be constructed where shown on the drawings as directed. The Berm drains shall be constructed to

dimensions and grades shown on the drawings or as directed.

The surface of the berms shall be sloped transversely and dowel banks shall be made along with sides of
the banks and berms where shown on the drawings and elsewhere where directed. The dowel banks may

be made by balding of material in place following completion of a canal reach.

No direct payment will be made for construing Dowel banks and sloping berms and cost there of shall be
included in the unit price per cubic meter bid in the bill of quantities for construction for canal embankment

including reconstructing and remodeling.
MONSOON DAMAGES:

Damages due to rain or flood either in cutting or in banks shall have to be made good by the Contractor till
the work is handed over to the department. The responsibility for de-silting and making good the damages
due to rain or flood rests with the Contractor. No extra cost is payable for such operations and the
contractor shall, therefore, had to take all necessary precautions to protect the work done during the

construction period?
REMOVAL OF SILT AND WATER:

Accumulated silt and water in the canal and structures for the works should be removed by the contractor

and payment will be made for such removal of silt and water once as provided in bill of quantities.

SECTION 2.8 PROCEDURE FOR MEASUREMENT:

Before commencement of work, initial levels to indicate existing ground levels shall be taken at 15m.
Intervals longitudinally along the alignment of the canal. The level points transversely along the cross
sections shall be maximum at 5 M. intervals in flat ground and 1.5-2M in undulating terrain. The cross
sections shall be extended beyond the limit of work to a suitable distance and minimum 5 mtr. beyond the
toe lines of slopes on both the sides. The interval stipulated shall be made closer depending on the

topography or any stipulation made by the Engineer-in-charge.
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All initial levels shall be recorded in ink in authenticated level books issued by the Engineer-in-charge and
shall be signed by the Junior Engineer / Assistant Engineer when he records the levels. The Assistant
Engineers and Superintending Engineer shall exercise checks strictly in accordance with the codal

provisions.
Actual construction works shall not be allowed to start unless the above formalities are fulfilled.

If the work is awarded to any agency the level shall be recorded in the presence of the contractor
or his authorized agent. The contractor or his authorized agent shall sign each page of the level book/field
book in token of acceptance. These cross sections shall form the basis of all future measurements and
payments. Each dimension shall be measured to the nearest 0.01m areas shall be computed to nearest
0.01 sgm. Volume shall be computed to nearest 0.01 cubic mtr.
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CHAPTER- 3
EARTH WORK

SECTION 3.1: EARTH WORK — GENERAL

To the extent that they exist, plans and estimates for the Government's studies of Earth Work for
construction of the canal will be available for inspection by the Bidders in the office of the concerned Engineer-in-
charge. Such information is made available solely for the convenience of Bidders. The Government does not
guarantee that the information is accurate or complete. Bidders are cautioned that this information is subject to
revision and that the Govt. disclaims responsibility for any interpretation, deduction or conclusions, which may be
made there from. It is not intended that this information will limit or prescribe the excavation and handling
procedures of the contractor, and the Govt. reserves the right to utilise and distribute earth work materials during
the progress of work it serves the interest of the Govt.

Drawing showing the typical section of the canal annexed to these specifications provides such details as
would enable the contractor to execute the work in general conformity there-with under these specifications which
have been prepared as definitely and in as much detail as possible with regard to design data presently available.
These drawings will be supplemented by such additional, general and details drawings or directions as may be
considered necessary or desirable as the work progresses. For all changes in approved drawing/design the
recommendation of Additional Chief Engineer and approval of Chief Engineer will be essential. Where details
shown on these drawings differ from the requirements of these specifications. The requirement of specifications
shall govern. The contractor shall do no work without proper drawings. He shall check all drawings and
specifications carefully and advise the Engineer-in-charge if any errors and commissions are discovered where
upon the Superintending Engineer will prepare and lodge such revised additional drawings and specifications as
may be required to suit the stage of the work. All such additional general and detailed drawings whether original or
revised lodged in the office of the Engineer-in-charge and signed by him for purpose of identification shall be open
for inspection by the contractor under the same terms and conditions as provided in agreement.

All works of the contract shall be executed as per the specific and relevant clause/clauses of relevant I.S.
code unless otherwise specified. Materials used should, confirm to the desired standards. Prescribed in the
relevant codes. Wherever a para of IS Code is cited in specification it goes without saying that the latest revision of
the specification subsequently, shall apply. For purpose of relevancy or otherwise of any provision of the I.S. Code

referred to the decision of the Engineer-in-charge.

SECTION 3.2. EXCAVATION OF CANAL AND FOR STRUCTURES:
3.2.1. CLASSIFICATION OF EXCAVATION:

The Sub-surface logging has been indicated the longitudinal section of the canal as carried out during
exploration studies. This information is furnished only as a indication of nature of soil to be met with, payment shall
however, be made on actual classification of soil met with during excavation.

Materials excavated shall not be classified for payment, except or otherwise provided in these
specifications, materials excavated shall be measured in excavation to the lines shown on the drawings or as
provided in these specifications, and all materials required to be excavated will be paid for at the applicable rates in

the schedule for excavation. No additional allowance above the rates in the schedule will be made on account of
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any of the material being wet. Bidders and the contractors must assume all responsibility for deducing and
concluding as to the nature of the materials to be excavated and the difficulties of making and maintaining the
required excavations.

The classification of excavation shall be decided by the Engineer-in-charge and binding on the contractor.
In case of dispute, the decision of SE. shall be final. Merely the use of explosive in excavation will not be

considered in areas on the higher classification unless blasting is clearly necessary in the opinion of the Engineer-

in-charge.
3.2.2. EXCAVATION FOR CANAL
a) The excavation may be carried out manually or mechanically and as per specification ~ drawing and

direction of Engineer-in-charge.

b) The excavation for canal in all kinds of soil and D.l .Rock shall be done according to the dimensions and
grades shown on the drawing, Proud equivalent to thickness of the lining on sides and in bed on the
underside of the lining shall be left unexcavated temporarily and the removal of this proud shall be done
just before trimming and placing concrete for lining.

C) Blasting shall be done in such a manner as not to cause over break which in the opinion of the Engineer-in-
charge is excessive. Special care shall be taken to prevent over break or loosening of material on bottom
and side slopes against which concrete lining is to be placed. Final cutting in hard rock for 45 cm. shall be
carried out by controlled blasting or chiseling or with the help of pneumatic pavement breakers. If
excavation is required to be done within 30 m. from the existing structure, the same shall be carried out
by chiseling without adopting blasting. The method of drilling and blasting to be resorted to for hard rock
excavation shall be got approved from the Engineer-in-charge.

d) Except for the area of rock, all areas to be excavated for canal sections shall be pre wetted so that at the
time of excavation moisture content shall be about optimum. However is case the excavated material from
canal is not to be used for embankment, such pre-wetting is not necessary.

e) The excavation shall be allowed to progress from the valley ends of the reach towards the in ridge
conformity with the layout given. All useful earth from excavation shall be used in for filling the banking
section, with varying leads and with all lifts either manually or mechanically. Excavated materials which is
not useful for banking or which is in excess after meeting the banking requirement of the reach shall be
disposed as specified at Para 8.1 of 1.S.Code 4701-1982 either by head lead or by mechanical means or
by both in spoil bank or at any specified place with all lifts and with varying leads.

f) The degradation for tail channel and approach channel for structures and diversion of s drains nallas shall
be done according to the dimension and grade as shown on the drawings or as instructed by the Engineer-
in-charge.

0) The contractor shall not be entitled to any additional rate above the rates quoted in the schedule on
account of the requirement for allowing additional time for drying, stock piling and re-handling the
excavated materials which have been deposited temporarily and stock piled.

h) When cutting on cross sloping ground the contractor shall cut a catch water drain on the higher side to

prevent water from flowing down the cutting slope.

CONTRACTOR 107 SUPERINTENDING ENGINEER
ANGUL IRRIGATION DIVISION, ANGUL



3.2.2.1 EXCAVATION OF SOIL AND DISINTEGRATED (DI.) ROCK.

Excavation of soil shall comprise of all kinds of soil such as vegetable or organic soil, turf, sand, silt, loam,
clay mud, peat, black cotton soil, loose or compact moorum, soft stifffheavy/hard shale, stony earth mixed with
gravel having 300 mm maximum diameter in one direction. Excavation of D.l. shall comprise of soling of
roads/paths, hard core, macadam surface, lean, concrete, stone masonry, brick work, soft conglomerate, lime
stone, sand stone, late rite, hard conglomerate and types of D. I. rock, which does not require blasting and can be
qguarried or split with pick axe and crow bars. If however the contractor resorts to blasting in such strata and D.l.
rocks for his convenience, no extra payment shall be made and the materials shall not be classified in higher grade.

Excavation for canal shall confirm to provisions of relevant I.S.Codes, Sides slopes are to be provided as

per the approved drawings, specification and provision of I.S.Code.

3.2.2.2. EXCAVATION OF MEDIUM HARD ROCK.

This shall include all solid rock in place of such hardness and textures that it can not be removed by pick
axe and crowbars and only to be removed by means of Rock Breaker. All boulders or detached pieces of solid
rocks having volume greater than 3 cum. Can be classified as Medium Hard Rock .

The excavated rock and debris so obtained shall be carried and dumped /stacked separately with varying
lead at places indicated by the Engineer.

The excavated materials shall be the property of the Department.

Payment for Medium Hard Rock by means of Rock Breaker shall be made as per level section (pre &
finished). A closer interval for leveling may be adopted if considered necessary as per opinion of the Engineer-in-
charge. Boulders having volume more than 0.3 M3 shall be pre- measured.
3.2.2.3 OVER EXCAVATION.

The canal shall be excavated to exact designed section in all kinds of soil and D.l. rock No over excavation

will be allowed in such reaches. However in canal sections, taken in Medium Hard Rock formation over

excavation to the extent of 10 cm. depth on an average will be allowed and paid for in the respective item.

In case of over excavation beyond 10 cm depth due to poor geological formation certified by the Additional

Chief Engineer and approved by the Chief Engineer payments would be made for removal of such quantity

only.

3.2.2.4 DEWATERING TRENCHES AND WET EXCAVATION.

Subsoil water met within canal excavation shall be diverted to nearby drain/nalls by cutting an open
channel within the canal section to be excavated, when the drain/nalla bed is higher than the subsoil water
level met with, pumping shall be resorted to for dewatering below the drain nalla bed level. In case where
topography of the area is such that surface water is not possible to be drained off by excavating the
channel, pumping shall be resorted to till completion of the work.. No distinction shall be made as to
whether the materials being excavated is dry, moist of wet, care should be taken to discharge the drained
water not to cause damage to works, crops or any other property. No separate payment shall be made for
dewatering by pumping of by any other method.
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3.2.2.5 MEASUREMRENT AND PAYMENT

The payment shall be made on volumetric basis for the quantities excavated to the required extent. The

cross sections shall be taken initially before commencement of work as stipulated in earlier para. On

completion of excavation, final cross sections shall be taken at the same points longitudinally and
transversely. These cross sections shall be marked on the initial cross sections and the quantities between
initial and final cross section shall be worked out and paid.

In case of canal excavation in Medium Hard Rock, cross sections, shall be taken at 10 m interval

longitudinally with transverse levels at 5 m. or closer intervals, as decided by the Engineer-in-charge for

initial and final sections, isolated boulders having volume more than 3 cum and not covered in section
measurement shall be pre measured.

SECTION 3.3 EMBANKMENTS

3.3.1. PREPARATION OF SURFACES UNDER EMBANKMENTS

The preparation of surfaces under embankment shall be in accordance with clause 6.1 &6.5 of IS 4701-
1982.
Before commencing the worm, the toe of the slope on each side of the Banks shall be locks pitted ( dog
belled ) and marked by pegs firmly driven into the ground at intervals of about 15 meter. Profiles made by
bamboos, earth, or other convenient materials and strings shall be set up for the guidance of the workmen
about 15 meters apart over straight reaches and about 7.5 meters apart at curves.
Exception in areas of rock, the areas under canal embankments shall be pre-wet by sprinkling water before
cleaning, grubbing or excavation of operations or embankments construction begin. The moisture content
shall be optimum to a depth of one meter below the original ground surface or to impervious material
whichever less as directed by the Engineer is. Whenever possible all water shall be added uniformly in
one application. Areas, on the sides of the canal banks upon which the Engineer may direct spoil banks to
be constructed will not require application of water.

The contractor is cautioned to control carefully the application of water and to cheek on the depth and
amount of water penetration during application so as to avoid over watering, accumulation of water in depressions
or excessive run off.

In at any location on embankment foundations, before and during embankment construction there is
excessive moisture as determined by the Engineer, steps shall be taken to reduce the moisture by excavating
drains, by allowing adequate drain time or by any other approved means.

The contractor shall not be entitled for any additional allowance above the unit prices bid in the schedule
on account of the requirement for excavating drains or allowing additional time for drying, delays or increased
closets due to poor traffic ability on the embankment foundations or on the haul roads, reduced efficiency of the
equipment the contractor elects to use or on account of any other operational difficulties caused by overly wet
embankment foundation or haul roads.

Where the ground surface under any embankment is not suitable as determined by the Engineer for a
foundation for the embankment, the contractor shall strip the area under the embankment of such unsuitable
material to such depth as may be directed. The material so removed shall be disposed off as provided in

paragraph 3.3.4. Measurement for payment of stripping unsuitable materials under embankments shall be made
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only to the lines and to such depth as may be directed and payment therefore will be made at the unit prices per
cubic meter bid in the bill of quantities for excavation for canal/construction of embankment.

Before beginning the construction of embankments the surface area of ground to be occupied shall be
cleared of all roots and vegetable matter of any kind stripped to a suitable depth. The stumps shall be pulled or
otherwise removed, and the roots grubbed. The stumps and roots removed shall be suitable disposed if.

The depth of which top soil is removed shall be adequate to remove all perishable material and any soil
which may become unstable on saturation or may interfere with development of proper bond between foundation
and embankment. It is not necessary to remove all the soil containing fine hair like roots but only the rather heavy

mat. The underline table may offer as a guide for lines for finding depth of stripping.

Type of vegetable cover in the soil Depth of stripping.
1. Soil containing light grass cover 5.0 to 7.5 centimeters
2. Agricultural Lands To bottom of ploughed zone 15.0 to 20.0 centimeters

The ground surface under all canal embankments excepting rock surface where it is below the full supply
level in the canal shall be scarified making open furrows not less than 20 centimeters deep below natural ground
surface at intervals of not more than 1.0 ( One ) meter. However, where the ground surface is blow the bed level of
the canal the entire surface of the foundation of embankments shall be stripped to a depth of not less than 20 (

twenty ) centimeters.

Immediately after preparation of the embankment foundation, the contractor shall excavate cut off
trenches. Following this operation as soon as feasible and as approved by the Engineer the contractor shall place
and compact embankment in the cut off trenches and place one metre of embankment over the entire embankment
foundation and compact where required. This procedure will seal the foundation against loss of moisture and

provide some consolidation of the foundation.

The cost of scarifying the foundation surfaces under the canal embankments and other embankments shall
be paid at the unit per cubic metre bid in the bill of quantities for excavation of canal.

Payment for excavation for cut off trenches shall be made at the unit price per cubic metre bid in the

schedule of quantities for excavation for canal.

Payment for compacting embankment in the cut off trenches shall be included in the unit price per cubic

metre bid in the bill of quantities for watering of embankments.

Water applied for pre-wetting areas under the canal embankments and under other embankments will not
be measured for payment and shall be included in unit price per cubic metre bid in the bill of quantities for

excavation for canal/construction of canal embankment under the canal embankment.

In case of existing canals, where the slopes in canals and embankment portions are to be modified,
benching of slopes shall be done or old bunds shall be sloped as directed by the Engineer duly clearing the surface
area under slopes from all roots and vegetable matter and stumps shall be pulled or otherwise removed and roots

grubbed. The stumps and roots removed shall be suitably disposed off.

The measurement of benching operation if done shall be done separately and the payment shall be made

at unit price per running metre bid in the bill of quantities for that item.
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3.3.2 CONSTRUCTION OF EMBANKMENTS:
A. GENERAL

Canal embankments shall be constructed to top widths and side slopes as shown on the drawings duly
providing for compacted allowance of two cm. per meter height of bank for settlement. The embankment shall be
built to heights as directed above those shown on the drawings. The top of all the canal embankments shall be
graded to be suitable for a road way in accordance with subparagraph ( b ) and the top of other embankments shall

be graded to scarified as directed.

Before commencing over haul of material from the borrow area, levels of the banks to be formed in the
sections where the over hauled material is proposed for construction of embankments shall be taken. After
completing the construction of embankment final cross section levels shall be taken and the volume shall be arrived

at and payment shall be made to that quantity only.

All materials shall be deposited in embankments so that cobbles, gravel and boulders are will are well
distributed through other materials and not nested in any position within or under the embankment as enunciated
in clause 6.4. of 1S 4701 — 1982.

In area where required excavation does not furnished suitable or adequate material for constructing
embankment, material shall be obtained from area where material in excess of that required to construct the

adjacent embankment is available.

Where the original ground surface is below the grade of the canal and where construction of a fill below the
bottom of the canal is prescribed such fill shall be placed a a compacted embankment. Where the original ground
surface is below the base of a structure, the fill required to form a suitable foundation for the structure shall be

placed as compacted embankment.
b. ROADS AND RAMPS:

In conjunction with construction of canal embankments, the contractor shall construct operation and
maintenance roads and earth ramps adjacent to the canal and structures where shown on the drawings and where
directed at his own expense. Suitable materials from required excavation shall be placed as embankment for the
roads and ramps. If sufficient material is not available from required excavation the Engineer may direct Excavation

from borrow areas.

The width of road shall be provided as shown in the drawing and where the width of road is not shown on
the drawings, it shall have a width of not less than 4.2 meters. The work required for construction, operation and
maintenance of road and for earth ramps that obtainable with a motor grader provided for safe travel with a two
wheel drive automobile in high gear to moderate speed. Special rolling or compact will not be normally required.

Provided that if compaction is directed, the embankments shall be compacted in accordance with section 3.6.
C. EMBANKMENTS NOT TO BE COMPACTED :

Embankment not be compacted shall be formed conforming to clause .661 to |.S. 4701-1982. The material
for these embankments shall have optimum moisture content before earth moving equipment is routed over the
embankment. The embankments shall be built in layers not exceeding 30 ( thirty ) cm. in thickness. Embankments
shall be built in approximately horizontal layers carried across the entire width of the embankments to the required
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slopes. Embankments shall not be widened with loose materials dumped from the top. Embankments may be built
by excavation and hauling equipment or by excavating and hauling equipment shall be made in horizontal layers
and shall be kept as close to level as practicable. The travel over the embankments during construction shall be

routed so as to distribute the compacting effect of the equipment to the best practicable advantage.
DEPOSITING

Spoil from the pits shall be deposited on bank to each sections as are shown on the relevant plans
specified or ordered by the Engineer-in-charge. Ramming breaking clods and smooth surface sectioning shall not
be necessary, but a spoil banks with a neat straight toe, even slopes and even top surface shall be formed as the

depositing proceeds.

Embankment built by excavating machinery depositing the materials directly from the excavation shall be
made in horizontal layers having a thickness of 30 (thirty) cm. Finer portions of the materials excavated shall be
placed in that part of the embankment nearest to the water and coarser materials shall be placed in the outer part

of the embankment.
d) EMBANKMENT TO BE COMPACTED:

The requirements for compacted embankments shall be as specified in section 3.6 All materials in

compacting embankments shall be placed moisture and compacted as provided in Section 3.6.

The materials used for compacted embankments shall be suitable materials as determined by the
Engineer-in-charge and shall be obtained from required excavation. The materials shall conform to clause 6.4 of IS
47-01-1982.

Before the materials for the Ist layer of embankment is placed, the foundation of the embankment shall be
prepared as provided in paragraph 3.5.1 and shall be moistures and compacted in the manner herein after
specified for each layer of compacted embankment to be placed thereon. The embankments shall be compacted to
the elevation and to the top widths and side slopes shown on the drawings or prescribed by the Engineer-in-

charge.

The layers shall be placed in rows approximately parallel to the axis of the bank. The base of embankment
at every height is to be made to its full width of each zone as shown in the drawing plus offsets of not less than 0.45
meters beyond the finished profile on either side for compaction. No payment will be made for the off sets or for the
subsequent removal and unit price quoted for the banking is deemed to be included. No additions will be allowed to
the slope for full design section of the bank after the bank is raised. The embankment shall be compacted to 95%

proctors density using pneumatic Tampers, frog rammers or vibratory plate compactor or power roller

Where the original ground surface is below the bottom of the canal and where compacted fill below the
bottom of the canal is prescribed such fill shall be placed as compacted embankment. Where the original ground
surface is below the base of structures for where slopping concrete walls or slabs extend above the original ground
surface and it is practicable as determined by the Engineer-in-charge to embankments shall be constructed to lines

and grades as directed to form suitable foundation for the structure of for the sloping or slabs.
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3.3.3. BORROW AREA.
3.3.3.1. GENERAL.

a. All materials required for the construction of embankment and backfill for cut-off trench and around d the
structures which are not available from canal excavation, excavation for structure or from excavation of other
ancillary works shall be obtained from the designated borrow area within 5 Km after stripping as shown on drawing
or as designated by the Engineer-in-charge in consultation with field laboratory. The depth of cut in all borrow areas
shall be designated by the Engineer-in-charge and the cuts shall be made up to such designated depths only.
Shallow cut will be permitted in the borrow areas if uncertified materials with uniform moisture contents are
encountered. Each designated borrow area shall be fully exploited before switching over to the next designated
borrow area. Half hazard exploitation of borrow pits shall not be permitted. The type of equipment used and the
operations in the excavation of materials in borrow area shall be such as to produce the required uniformity of the
mixture of materials for the embankment. The contractor has to arrange borrow earth at his own cost and
responsibility. No compensation whatsoever for change in limits and locations of the borrow areas and depth of cut
for getting suitable earth shall be paid to the contractor within 5 Km radius of dumping place of embankments in
most practical route. The borrow area shall not be designated within a distance of five times the height of
embankment from the other toe.

b. Borrow pits shall be operated so as not to impair the usefulness or mar the appearance of any part of the

work of any other property. The surfaces of wasted materials shall be left in a reasonably level and even condition.
3.3.3.2. PREPARATION OF BORROW AREAS:

All areas required for borrowing earth for embankment shall be cleared of all tree stumps. roots, bushes,

rubbish and other objectionable materials. Adequate lighting arrangement should be provided by the contractor.

Particulars care shall be taken to exclude all organic matter from the materials to be placed in the
embankment. All cleared organic materials shall be burnt to ashes or disposed of as directed. The cleared areas
shall be maintained free of vegetable growth during the progress of the work. No payment shall be admissible for
preparation of the borrow areas indicated above as this deemed to have been included in unit bid price of earth
work in the bill of quantities.

3.3.3.3. STRIPPING OF BORROW AREAS:

Borrow area shall be stripped of top soil, sod and any other objectionable materials to the required depth
as directed by Engineer-in-charge.

The work may be done manually or with suitable machine. Stripping operations shall be limited only to
designated borrow areas. Materials from stripping shall be disposed of in exhausted borrow areas or in the
approved adjacent areas as directed. No extra payment shall be admissible for stripping the borrow areas as this is

deemed to have been included in the unit bid price for earthwork in the bill of quantities.
3.3.3.4. BORROW AREA WATERING/ DEWATERING:
a. Borrow are watering shall be done by the contractor at his own cost wherever necessary preferably 48

hours in advance, so that materials may be carried with adequate moisture and in the manner specified by the
Engineer-in-charge.
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b. The initial moisture content of the materials in the borrow areas shall be estimated with the help of field
laboratory tests. The optimum moisture content required for the materials in any particular borrow areas shall be
obtained from the field laboratory. The additional moisture requirements as determined by the laboratory test shall
be introduced into the borrow areas by watering well in advance of the excavation to ensure uniformity of moisture
content. All care shall be taken to reduce excessive moisture in any of the locations of a borrow area before or
during excavation to secure the materials with moisture content close to the optimum. To avoid formation of pools
in the borrow areas during excavation operation, drainage ditches from borrow areas to suitable outle3ts shall be
excavated, wherever necessary. Upon exhausting of all materials or abandoning the borrow areas, the pits shall be

fully drained to ensure to ponding of water.
3.3.3.5. HAUL ROADS AND APPROACH ROADS:

Construction and maintenance of approach roads, and haulage roads will be the responsibility of the
contractor. The department will have full right to way to those roads for inspection purposes. Proper roads sign as
directed have to be provided for safety. For haulage of earth, the contractor shall construct ramps and haul roads of
sufficient width along the shortest but most practicable route and shall maintain and illuminate them to a
satisfactory manner. Watering of the haul road shall be done by the contractor as often as necessary to prevent
raising of dust, formation of cuts and consequent deterioration of the surface. When ever service roads meant for
public through fare traverse through or run close to the borrow area, the contractor shall direct the excavation and
haulage operation in such a manner as to ensure uninterrupted use of the service road and safety to the public. At

the haul road and service road crossing, the contractor shall install necessary cheek gates and road signs.

No extra payment is admissible as this is deemed to have been included in the unit bid price for earth work

in the bill of quantities being contingent to the main work.
3.3.4. EARTH FILL MATREIALS.
3.3.4.1. HOMOGENEOUS EARTHFILL:

Canal embankment shall be constructed to the top width and side slopes as shown on the drawings.
Suitable excavated materials available from the canal cutting, proud cutting, removal of ramps and excavation for
structures shall be used for construction of banks. If suitable and adequate materials for constructing embankment
is not available for excavations, the desired materials shall be obtained from borrow area designated for the

purpose as per the instruction of the Engineer-in-charge.

The planning for execution should be such that all the useful excavated materials are utilized in
embankment prior to utilization of borrow earth from outside. The embankment earth shall be borrowed only after

getting written instruction of the Engineer-in-charge.

Only suitable materials as per specification shall be excavated, loaded and conveyed to the point of
placement in the embankment. Unsuitable materials if conveyed shall be removed and disposed clear of the work
site as directed by the Engineer-in-charge at the cost of the contractor. The maximum dimensions of stones,
pebbles and rock fragments etc. placed in the outside zone of the embankment shall not be more than 15 cm. and

the quantity of such stone shall not exceed 5% of total quantity.
3.3.4.2. ZONED EARTHFILL:

i) When a embankment section is designed zoned section, the embankment shall be divided into zones

within which fill materials obtained from canal excavations having different characteristics are to be placed.
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Placement of fill within these zones as shown on the drawings shall be performed in orderly sequences and in an

efficient and workman like manner. The selected materials shall be filled above the key of lining.

ii.) Chemical and physical tests of the soil in the embankment shall be carried out to ensure that the soil does
not contain soluble lime salt content or cohesion less fines, and quantities harmful to the embankments. The useful
materials available from canal excavation, excavation of proud and excavation of structures shall be transported
over the required leads, as indicated in the respective items of schedule of quantities and placed in then specified

layers for embankment.

iii) In areas, where suitable and adequate materials for constructing the inner zones of the embankment is not
available from the canal excavation and excavation of structures, the materials shall be obtained from the borrow
areas fixed for the purpose. The borrow areas shall be excavated to the dimensions and depths actually required

and as per the instructions of the Engineer-in-charge.

iv) The rest of compacted zone in the drawings shall be constructed of materials having required percentage of clay
so that it can be compacted at optimum moisture content by suitable compacting equipment, to their maximum dry
density. The materials shall be compacted to a density as specified on the drawings and as per standard proctor
density. Water tightness of materials shall be cheque by carrying out in situ permeability tests. Permeability of
impervious materials shall not be greater than 10 cm /sec. The impervious material of inner zone should preferably
by free from large size particles. If this is not possible the maximum size of gravels i.e. coarse particles to be
permitted shall be 40 mm and in that case gravel corrected density shall be considered for compaction standards.
In no case the quantity of gravel shall exceed 10% of total quantity.

V) The rest of compacted zone may consist of any suitable material which provides support to impervious
core under various conditions of saturation and draw down. If silty or sandy materials are used, compaction shall be
done by using proper machinery utilizing the principle of vibro-compaction. The distribution of materials shall be
such that the compacted material shall be homogeneous free from cracks, pockets or other imperfections. The
maximum dimensions of stone placed in the embankment shall not be more than 15 cm. and the quantity of such
stone shall not exceed 5% The excavating and placing operations shall be such that the materials when compacted
shall be blended sufficiently to secure the best practicable degree of compaction, impermeability and stability. The

materials shall be compacted to a density as specified on the drawings or as directed by the Engineer-in-charge.
PLACING EARTHFILL:

a. The embankment shall be constructed with earth fill of required materials as per drawing and specification.
The fill shall before from lenses pockets, streaks or layer of materials differing substantially in texture or gradation
from the surrounding materials. Then useful excavated materials shall be classified as impervious and semi
pervious by the Engineer-in-charge. Care shall be taken to utilize the impervious materials towards the waterside of

the embankment and semi pervious materials towards outer zone of the embankment as per drawing.

b. Construction of embankment shall begin at the toe of the fill and in no case shall embankment be wided by
materials dumped from the top. The materials shall be placed in the earth fill in the continuous horizontal layers not

more than 15 cm. In thickness after being rolled as herein specified.

The thickness of the layer shall be adjusted by the Engineer-in-charge, if the contractor satisfies the
Department that the particular type of compactors used by him give the required density by carrying out trial

compaction and requisite tests. The thickness of horizontal layers after compaction shall not be more than 10 cm. If
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compaction is performed by mechanical tampers, not more than 15 cm. If by sheep foot roller and not more than 30
cm. If compaction is performed by vibratory or pneumatic rollers or similar equipment. Initially the earth in the
embankment fill shall be laid in a greater width than the designed section. Adequate extra width of about 0.6 m on
either side of the embankment shall be provides so that the earth fill, up to lines of the finished slopes shall have
the required compaction as per the drawing and specification. Such extra width shall be removed and utilized in the
upper layers of embankment along with slopes dressing, for which no additional payment shall be made as it is

deemed to have been included in bid price of earth work in embankment in the bill of quantities.

The inside proud section shall not removed if the lining work is not included under the same contract such
proud section made out of borrow earth from outside only shall be paid as per bid price of the item in the bill of

guantities. No payment shall be made for compaction for such proud section left.

C. No fresh layer shall be laid until the previous layer is properly watered and compacted as per the
requirement. If in the opinion for the Engineer-in-charge. The surface of the prepared foundation or the rolled
surface of any layer of earth fill is too dry or smooth to bound properly with the layer of materials to be placed
thereon, it shall be moistened or worked with harrow scarified or other suitable equipment in an approved manner
to a sufficient depth to provide a satisfactory bonding surface before the next succeeding layer of earth fill materials
is placed. If the rolled surface of any earth fill is found to be too wet for proper compaction of the layer of earth fill
materials to be placed thereon. It shall be raked up and allowed to dry or be worked with harrow. Scarified or any
other suitable equipment to reduce the moisture content to the required amount and then it shall be compacted

before the next succeeding layer of earth fill materials is placed.

d. The materials shall be deposited in rows parallel to the axis and spread in the uniform layers and shall be
broken clods maximum up to 5 cm. in thickness or such thickness as directed by Engineer. The work of spreading
and compaction shall be so adjusted as not to interfere with each other and in such a way that neither of the
operations is held up because of non completion of rolling and watering. The excavation and placing operation
shall be such that the materials when compacted shall be blended sufficiently to secure the best practicable degree
of compaction, impermeability and stability. If the work is held up due to failure of machinery no claim whatsoever
shall be entertained even in case the machinery is supplied by Department. The surface of banking shall at all time
of construction be maintained true to required cross section.

e. During construction a small transverse slope from center towards edges should be given to avoid pools of

water forming due to rains.

f. When compacting the soil against the rock abutment or walls of masonry or concrete structures, the
construction surface of the embankment shall be sloped away from the rock or masonry or concrete structure
leaving a minimum distance of 0.6 m and at an inclination of 3:1. If the foundation surface is too irregular to allow
the use of large roller directly against the structure or rock out crop, the roller shall be used to compact the soil, as
close to the structure or the out crop as possible and the portion of the embankment directly against the rock or the
structure shall be compacted with pneumatic hand tampers in thin layers. The moisture content of the earth fill
placed against the rock or the structure shall be slightly above the optimum to allow it to be compacted into all
irregularities of the rock and this shall be determined by the field laboratory. In placing the earth fill under rock
foundation the foundation shall first be prepared as detailed earlier.

g. Care shall be taken in placing the first layer of the fill above the filter layer so that no damage is caused by

the hauling machinery. Sheep foot rollers shall not be employed for compaction till over the filter the thickness of
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the layer compacted by other means is greater by 30 cm. than the teeth of the roller drum. The soil for the first layer
shall be at moisture content sufficient to enable satisfactory bonding of the fill with the filter surface.

3.3.6. WEATHER CONDITIONS:

a. Embankment materials shall be placed only when the weather conditions are satisfactory to permit
accurate control of the moisture content in the embankment materials. Before closing work on embankment, in any
continuous reach prior to setting of monsoon, the top surface shall be graded and rolled with a smooth wheeled
roller to facilitate run off. Prior to resuming work, the top surface shall be scarified and moistened or allowed to dry
as necessary and approved by the Engineer for resumption.

b. The contractor shall provide suitable protection works to protect the slope from corrosion due to rain water.
No payment whatsoever shall be made for providing such protection work and rectifying the monsoon damages.
3.3.7 MOISTURE CONTROL :

The water content of the earth fill materials prior to and during compaction shall be distributed uniformly
throughout each layer of materials and it shall be between 2% to +2% of the optimum moisture content. Moisture
determination of soil as well as needle moisture determination of soil shall be carried out as per 1.S. 2720-1983

Laboratory investigations may impose some restriction on the lower limits of the practicable moisture
contents on the basis of studies on consolidation characteristics of soil in embankment. Here in after the terms
range of optimum practicable moisture content shall refer to the value as described above. As for as practicable,
the materials shall be brought to the proper moisture content in the borrow area before excavation. If additional
moisture is required it shall be added preferably at the borrow area and only in limited cases/extent. If required, on
the embankment by sprinkling water before rolling of a layer. If more moisture is present than
required, the material shall be spread and allowed to dry before starting rolling. Moisture control shall be strictly
adhering to. The moisture content shall be relatively uniform throughout the layer of material, if necessary,
ploughing, disc harrowing or blending with other materials may have to be resorted to obtain uniform moisture
distribution. If the moisture content is more or less than the range of optimum practicable moisture content or if it is
not uniformly distributed throughout the layer, rolling and adding of further layer shall be stopped. Further work shall
be started again only when the above conditions are satisfied.

In order to have proper control of moisture content in the earth fill no earth work shall be done during rainy
days. No compensation shall be made to the contractor due to held up to work for rain or fog.

SECTION 3.4 COMPACTING EARTH MATERIALS.
3.4.1. GENERAL.

Where compacting or earth materials is required the materials shall be deposited in horizontal layers and
compacted as specified in this paragraph. The excavation, placing moistening and compacting operations shall be
such that the materials will be uniformly compacted to the required density throughout the required section, and will
be homogeneous, free from lenses, pockets, streaks, voids, laminations or other imperfections.

Having decided on the filling materials to be used standard compaction test will be conducted on the
materials proposed for embankment to indicate best type of equipment to be used and the moisture content at
which compaction should be done, thickness of layer and number of passes etc.

The following guide liens are prescribed for compaction of different height of earth fill in canals.

A. Earth fill up to 5 M. height:
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a. When a finished reach of canal having an earth fill height upto 5 M is subjected to natural compaction by
rain and own weight for two seasons or more before it carries irrigation water no compensation is required to be
done.

b. When it is expected to carry water just after one season, compaction by dozer track chain is to be done.
However this is not necessary if the earth fill could be subjected to profuse watering during laying of each layer.

C. If the canal will be used immediately for carrying irrigation water, compaction by sheep foot roller or by any
approved method shall be done.

B. Earth fills height more than 5 M.

Canal reaches having earth fill height more than 5 m shall always be compacted by any approved method
of compaction.

C. Moisture control.

The water content of the earth fill material prior to and during compaction shall be distributed uniformly
throughout each layer of materials and it shall be between -5% to +2% of the optimum moisture content. As far as
possible and practicable the moisture content of the materials should be brought to required level by watering of
borrow area before excavation. If additional moisture is required the same should be sprinkled while laying the
earth fill in layers, if the moisture content is greater than required the material shall be allowed to dry and if
necessary ploughing, dis-harrowing or blending with other materials may have to be resorted to obtain uniform
moisture distribution . In order to have proper control of moisture in earth fill, no embankment shall be constructed
during rainy days.

3.42 COMPACTING CLAY AND SILTY MATERIALS.

Where compaction of earth materials containing appreciably amount of clay or silt is required the
compaction shall be carried out in accordance with the clause 6.6.2 of IS 4701-1982. The materials shall be
deposited in horizontal layers. The thickness of each horizontal layer before compaction shall not be more than 25
cm. (Loose layer) and the layer shall be to full width of the embankment. The excavating and placing operation
shall be such that the materials when compacted will be blended sufficiently to secure the highest practically
density and best impermeability and stability. If the surface of any compacted layer of earth fill is too dry or too
smooth to bond properly with the layer of materials to be placed thereon , it shall be moistened and or scarified in
an in an approved manner to provide a satisfactory bonding surface before the next succeeding layer is placed.

The entire roller used on any one layer of fill shall be of the same type and same weight.

Prior to and during compaction operations, the embankment materials shall possess optimum moistures
contents as required in clause 6.6.4 of IS 4701-1982. The embankment materials shall have optimum moisture
content required for the purpose of compaction and this moisture content shall be fairly uniform throughout the
layer. In so far as practicable the moistening of the material shall be performed at the site of excavation but such
moistening shall be supplemented as required by sprinkling water at the site of compaction if necessary. If the
moisture content is greater than optimum for compaction, the compaction operations shall be delayed until such
time as the materials has dried to the optimum moisture content or to the level directed by Engineer-in-charge. The

moisture content of soils shall be determined in accordance with 1.S 2720(Part-111) 1982.
If the moisture content is not within then limit described above, the compaction operation shall not be
proceeded except with the specific approval of the Engineer-in-charge., until the materials has been wetted or

allowed to dry out, as may be required to obtain optimum moisture content, and no adjustment in price will be made
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on account of any operations of any operation of the contractor in wetting or drying the materials or on account of

any delays occasioned thereby.

When the materials has been conditioned as herein before specified, it shall be compacted by rollers or by
hand or power tampers. Where hand or power tampers are used to compact soils in confined areas such as under
pipes and at the joints of bank connections with the structures, they shall been equipped with suitably shaped

heads to obtain the required density.

The dry bulk density of the soil portion in compacted embankment materials shall be not less than 95% of
the maximum dry bulk density at optimum moisture content obtained in accordance with 1.S. 2720 (Part-VI) 1980
Indian Code of Practice for determination of moisture content, dry density relation using light compaction.

The dry density of soil in field shall be determined in accordance with I.S. 2720 (Part — XXVIII) 1974. Indian
Code of Practice of determination of soil in pace by sand replacement or by I.S. 2720 (Part — XXIX ) 1975 Indian
Code of Practice for determination of dry density of soils in place by the code cutter method.

Moisture content of soil shall be determined in accordance with 1.S. 2720 (Partll)1973Indian Code of
Practice for determination of moisture content.

The optimum moisture content is the moisture content that corresponds of the laboratory maximum dry
density determined in accordance with I.S. 2720 (Part— VIl') 1973.

The above compaction tests will be conducted by contractor in the presence of departmental officers at the
cost and the contractor shall ensure compaction, till the Engineer-in-charge or his authorized representative is
satisfied that the maximum dry density at optimum moisture content is obtained and permits the laying of next
layer.

3.4.3 COMPACTING COHESIONLESS MATERIALS

Where compaction of cohesion less, free draining materials, such as sands and gravels is required the
materials shall be deposited in horizontal layers and compacted to the relative density specified below. The
excavating and placing operation shall be such that the materials when compacted will be blended sufficiently to
secure the best practicable degree of compaction and stability. Water shall be added to the materials as may be
required to obtain the specified density by method of compaction being used.

As envisaged in clause 6.6.2.1 of IS 4701-1982 the thickness of the embankment layer shall not exceed 25
cm. (loose layer ) before compaction and it should be spread over the full width of the embankment and
compaction shall be done by tampers or crawler tractors or vibrating rollers. If the compaction is performed by
Treads of crawler type tractor, surface vibrators or similar equipment the thickness of the layer before compaction
shall not be more than 4 cm. if compaction is performed by internal vibrators the thickness of the layer shall not be
more than the penetrating depth of the vibrator.

As envisaged in clause 6.6.3.1 of I.S. 4701-1982 the relative density of the compacted materials shall not
be less than 70% when tested in accordance with I.S. 2720(Part-XIV) k1983 Indian Code of Practice for
determination of density Index (relative density ) of cohesion less soils.

3.44 COMPACTION COHESIONLESS MATERIALS CONTAININGS SOME CLAY AND SILT:

This sub-paragraph applies only to cohesion less materials and not to cohesive materials, cohesion less

materials containing clay and silt may not be free draining. When compaction of cohesion less materials containing

clay and silt is required, the materials shall be compacted to a dry density in accordance with either sub-paragraph
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(i) and (ii) below, using whichever test that results in higher dry density of the compacted materials in the
placement.

i) Dry density determined using procedure enunciated in 1.S. 2720 (Part-VIl) 1965 (Indian Code of
Practice for termination of moisture content dry density relation using light compaction). Prior to and
during compaction operation the materials shall posses optimum moisture content as determined in
accordance with clause 6.6.4.1 of I;.S. 4701-1982 and the moisture content shall be uniform throughout
each layer. Provided that the moisture content is ensured as required in clause 6.6.4 of 1.S. 4701-1982
the dry density of take soil portion in the compacted materials shall not be less than 95% of the
laboratory maximum soil dry density compacted. The field dry density shall be determined in
accordance with 1.S. 2720(Part-XXVIIl) 1974 or IS 2720 (Part XXIX) k1975.

ii) Dry density using the relative density test as described in 1.S. 2720 (Part XI1V)1983 Indian Code of
Practice for determination of density index (relative density) of cohesion less soils. The relative density
of the compacted materials obtained shall be not less than 70% determined in accordance with clause
6.6.3.1 of I.S. 4701 — 1982 the moisture content shall be maintained as per clause 6.6.4 of I.S. 4701 —
1982,

3.45 ROLLERS AND OTHER COMPACTING EQUIPMENT :
As shown in Appendix C or IS 4701 — 1982 the following compacting equipment may be used for

compacting the soils shown against them as detailed below.

Major Division Sub-group Suitable type of compacting
equipments.
Coarse Well Grained. Smooth wheel roller Diesel road
Well Grained Gravel, gravel and mixtures little orno | rollers of 8 to 10 tones capacity
Soils fines. pneumatic tyred Roller vibrating
smooth
wheel roller
Well graded gravel sand mixtures do-
with excellent clay binder
Uniform gravel with little or no fines. -do-
Poorly graded gravel and gravel sand -do-
mixtures little or no fines.
Gravel with fines, silty gravel, clayey
gravel poorly graded gravel sand clay -do-

mixtures.

Coarse Grained soils, Sand & sandy | 1. Well graded sand and Gravelly | Heavy vibrating plate Frog rammer,

clays. sands, little or no fines. power rammer, power roller.
2. Well graded sand with excellent -do-
clay binder.
3. Uniform sand with little or no fines. -do-
4. Sands with fines silty sands, clayey d
sands, poorly graded sand clay -0o-
mixtures.

Fine Grained Soils:
Soil having low compressibility

1. Silts (in organic ) and very fine
sands rock flour, silty or clayey
fine sands, with slight plasticity.

2. Clayey silts (inorganic)

Smoot wheel roller diesel Road

Rollers of 8 to 10 tonnes capacity

power rollers pneumatic tyred roller.
-do-

Soils having medium compressibility

1. Organic silts of low plasticity

Sheep Foot Roller
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2. Silty and sandy clays (Inorganic of | Frog rammer, power rammer
medium plasticity.)

3. Clays (inorganic of medium -do-
plasticity)
4. Organic clays of medium plasticity. -do-
Soils having higher compressibility. 1. Micaccous or diatomaceous fine | Smooth wheel roller diesel Road
sandy and silty soils elastic silts. Rollers of 8 to 10 tones capacity

pneumatic tyred roller.

2. Clay (Inorganic) -do-

c. Organic clays of high plasticity. -do-

The compacting equipment shall confirm to relevant India specification below.
Smooth wheeled roller should conform to IS 5502-1969

Sheep Foot roller should conform to IS 4661-1968

Pneumatic tyred roller should conform to IS 5501-1969

Vibratory plate compactor should conform to 1S 5889-1970

Vibratory roller should conform to IS 500-1970

The methods of compaction shall conform to clause 7.2.1, 7.2.2.7,2.3 of IS 4701-1982

Unless otherwise specified compaction shall be done by mechanical compactors like standard sheep foot roller

N N

hauled by dozer or tractor. While specifications below provide that equipment of particular type and size is to be
used, the use of improved compaction shall be encouraged.

Tampering rollers used for compaction of earth fill shall conform to the following requirement.

A. Roller drums:

Double drum sheep rollers shall be used for compaction. Each drum of a roller shall have an outside
diameter not less than 142.25 cms. And shall not be less than 122 cm. in length. The space between two adjacent
drums when on level surface shall not be less than 30 cms. And not more than 38 cms. Each drum shall be free to
pivot about an axis parallel to the direction of travel.

B. Roller Weight.

The weight of the roller when fully loaded shall not be less than 7091 Kgs. And the ground pressure when
fully loaded shall not be less than 40 Kgs/Sg.cm. Appropriate equipment for hauling the rollers should be used
which can pull the rollers satisfactorily at a speed of 4 Kms. Per hour when drums are fully loaded. The space
between the tamping feet shall be kept clear of material striking the drum as the same can reduce the effectiveness
of the tamping roller.

C. Rolling.

When each layer of materials has been prepared to have the proper moisture content uniformly distributed
throughout the materials, it shall be compacted by passing the tampering roller. The exact number of passes for
each layer to obtain specific density shall be designated by Field Laboratory tests and tests conducted on the
borrowed material. The layers shall be compacted in strips over lapping not less than 0.6 m. rolling shall commence
at edges and progress towards centre longitudinally. The roller of loaded vehicles shall travel in a direction parallel
to the axis of the canal. Turns should bam de carefully to ensure uniform compaction. Rollers shall always be
pulled.

3.4.6. TAMPING.

Roller will not be permitted to operate within one meter of concrete and masonry structures in the following
location where compaction of the earth fill materials by means of roller is impracticable or undesirable the earth fill
shall be specially compacted as specified further below.
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i. Porticos of the earth fill in embankment adjacent to masonry structures and embankment foundation designated
on the drawing as specially compacted earth fill.

ii Earth fill embankment adjacent to steep abutments.

iii Earth fill at specially designated location.

Earth fill shall be spread in layers of not more than 10 (ten) cms. In thickness when loose and shall be
moistened to have the required moisture content as specified. When each layer of materials has been conditioned
to have the required moisture content, it shall be compacted to the specified density by special rollers, pneumatic/
hand tampers or by other approved methods. The moisture control and compaction shall be equivalent to that
obtained in the earth fill actually placed in the embankment in accordance with specifications.

3.4.7 TESTING:

Den sty tests shall be carried out after rolling to ascertain the state of compaction which should be
measured in terms of dry density. Standard proctor density tests shall be carried out at regular intervals to account
for variations in the borrow area material. Not less than three tests shall be conducted to indicate variation in the
standard Procter density attained in the laboratory.

Density tests shall conducted from time to time at site to ascertain whether compaction is attained as
specified. For every 1500 cums of compacted earth fill, at least one field density test shall be conducted. However,
minimum four density tests shall be made per day irrespective of quantity of earth work. In case the tests show that
the specified densities are not attained, suitable action shall be taken either by moisture correction or by additional
rolling, so as to obtain the specified density which shall be checked again by taking fresh tests at the same
locations. The test locations should be so chosen as to represent the whole layer under test. Each layer should be
tested for proper compaction before a fresh layer is allowed over it.

The density to be attained after compaction should be at least 95% of proctor density predetermined by
Laboratory tests.

3.4.8. SETTLEMENT ALLOWANCE :

In the mechanically compacted earth fill, settlement allowance of 2% should be provided. In case of earth
fill of canal which has not been mechanically compacted, settlement allowance at 12% of height should be
provided. Settlement allowance shall be calculated after embankments are subjected to natural compaction of one
full monsoon rains. For short duration works, necessary adjustments are to be made take care of natural settlement
due to rains. Accordingly extra height should be provided taking the settlement into account. The base width of the
embankment shall not be increase to maintain the design slopes indicated in the drawings for additional height as
settlement allowance, but the following procedure shall be adopted.

Settlement allowance shall be calculated at various levels and the elevation including settlement allowance
shall be derived keeping the embankment width at the designated levels unchanged. The edges of the
embankment at the increased elevations (including settlement) when joined with the point where the slope has
changed earlier below, shall give the slope to be adopted for construction.

3.4.9. SLOPE DRESSING.

The slopes for particulars reach of the canal which has been completed in the manner described earlier
shall be dressed neatly to the designated line and grade. Extra earth works done at sides are to be dressed and
reused in the embankment.

3.4.10. MEASUREMENT AND PAYMENT

The cost of the compacting earth materials as described in this paragraph shall be paid separately in the
price bid in the bill of quantities for watering and compacting earth work in canal embankment under these
specifications. The unit rate of this item shall be for unit volume of earth fill watered and compacted. No extra
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payment shall be allowed for labourers engaged for collecting of samples for testing and rectification during
compaction as may be required.

3.5 RIP RAP & LAUNCHING APRON

3.5.1 GENERAL

The dumping & packing shall consist of boulders and blasted rock tracement. It shall be dumped manually /
mechanically of hand blaced riprap may be hand placed or dumped by machines. The thickness of the rip rap shall be
measured normal to the slope of the embankment.

3.5.2 QUALITY OF RIP RAP STONE

i) Rip Rap and spall material shall be controlled in quarry for quality, gradation and size.
ii) Rip Rap and spalls obtained from rock excavation shall be checked for quality, gradation and size before lifting.
iii) The stone for Rip Rap should be dense, resistant to abrasion and is free from cracks, seams, shale partings,

conglomerate bonds and other defects that would tend to increase their susceptibility to destruction by the action of water and
weather.

iv) The stone shall be closely packed and the interstices shall filled with small stones. The finished surface of Rip Rap
should be reasonably uniform free from loose stones.

3.5.3 Test for Stone
i) Soundness - The rock fragments shall be tested for its soundness as per 1S-2386-Part-l.
i) Abrasion - The rock fragments shall be tested for its abrasion as per 1S-2386-Part IV.
iii) Water absorption test — As per 1S-2386.

iv) Quality of stone should confirm following standards

1 Soundness Maximum 12 %
2. Abrasion Maximum 40 %
3. Water absorption Maximum 5 %

3.54 THICKNESS OF RIP RAP / LAUNCHING APPRON

In no case the minimum thickness of hand placed Rip Rap-Launching appron and dumped rip rap shall be less than 30
cm and 45cm respectively.

3.55 PLACEMENT OF RIP RAP / LAUNCHING APPRON

0] Hand placed Rip Rap

The hand placed riprap stone shall consists of size 0.015 cum and above size and laid on edge starting from the
bottom. The stone shall be laid compactly with staggered joints and so matched & interlocked that, they shall be keyed together
with minimum of joint space. Then rock fragments and spalls shall be driven by a hammer into interstices to wedge the riprap in
place.

The hand placed riprap shall preferably be laid in one course and the layer thickness is same at the stone size. If two
layers of stones are used the header stone extending through both layer and spaced at about 1.5m. shall be used. In two layers
placing the tops layer stones shall be larger.

(i) DUMPED RIP RAP / Launching Apron

The dumped rip rap/ Launching apron shall consist of boulders or blasted rock fragments of 30 cm and above size. It
shall be dumped manually or mechanically.

3.5.6 MEASUREMENT AND PAYMENT

Thickness of riprap shall be measured at a number of locations and the payment shall be made towards the average
thickness arrived out of the measurements. Payment for rip-rap shall be made at the applicable unit price per cubic meter in the
bill of quantities for rip rap which unit price shall include the cost of procuring or finishing, hauling and placing the rock for rip rap
including the rock spalls.
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CHAPTER (4)
CONCRETE WORKS

SECTION 4.1 CONCRETE STRUCUTRES.

4.1.1.
a.
b.

CONCRETE IN STRUCTURES.
Concrete in structures shall conform to the requirements of paragraphs 4.2.1.through 4.2.23

Measurement and payment for concrete in structures shall be made as prescribed in paragraphs.

4.2.22 and 4.2.23.

4.1.2.

CONSTRUCTION OF STRUCTURES:

The item of the schedules for concrete in the structures including all cast in place concrete in the structure.
Cast in place concrete for the structures includes all cast in place concrete in the structure.

Cast in place concrete for the structures shall conform to the requirement of section 6.2 pipe and fitting
miscellaneous metal work, mechanical and electrical equipment and other items forming a part of the
structures are provided for elsewhere in these specification.

The structures will be located at various points along the canal as shown on the drawings or as otherwise
designated.

The structures shall be built to the lines, grades and dimensions shown on the drawings. The dimensions
of each structure as shown on the drawings will be subject to such modifications as may be found
necessary by the Engineer-in-charge to adopt the structure to the conditions disclosed by the excavation or
to meet other conditional. Where the thickness of any portion of a concrete structure is variable it shall vary
uniformly between the dimensions shown.

Where necessary as determined by the Engineer-in-charge the contractor shall furnish additional details
drawings of the structures to be constructed.

The cost of furnishing all materials and performing all work for installing timber, metal and other
accessories for which specific price are not provided in the schedule, shall be included in the applicable
prices bid in the schedule for the work to which such items are appurtenant.

SECTION 4.2 GENERAL CONCRETE REQUIREMENTS:

4.2.1. COMPOSITION:

A GENERAL:
Concrete shall be composed of cement, sand, coarse aggregate, water admixtures (if any) as specified and
all well mixed in batching plant by weight or by concrete mixture by volume and brought to the proper
consistency. Batching plant shall conform to IS Code No. 4925-1968
For works in which water tightness is required the specification in 1S 3370-1965 para 1 to 10 shall be
adopted.
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MIXING:

Concrete shall be mixed in a mechanical mixer and shall be as dense possible, plastic enough to
consolidate well and stiff enough to stay in place on the slopes.

Mixing shall be continued until there is a uniform mixing of the materials and the concrete is uniform in co

lour and consistency. The time of mixing shall be as shown table 1 of IS 457-1957 reproduced below.

Capacity of Mixer Minimum time Mixing

Natural Aggregates Manufactured Aggregates.

All mixture 2 minutes 2-1/2 minutes.

B. NOMINAL MAXIMUM SIZE OF AGGREGATES.

For sizes of aggregates IS 383-1970 shall apply. The coarse aggregates to be used in concrete shall be as
large as practicable, consistent with required strength, spacing of reinforcement and embedded items and
placement thickness. The size of the coarse aggregates to be used will be determined by the Engineer-in-charge
and may vary incrementally according to the conditions encountered in each concrete placement. Nominal
maximum size of aggregates for concrete in structures and canal lining shall be as indicated in the relevant
drawings appended to the contract documents. Smaller coarse aggregates than specified shall be used where in
the opinion of the Engineer-in-charge that proper placement of concrete is impracticable with the size of the

aggregate specified in the drawings.
C.MIX PROPROTIONS:

The proportions of various ingredients to be used in the concrete for different items of the work are given in
the bill of quantities. In proportioning concrete, the quantity of both cement and aggregate should be determined by
volume. Water shall be either measured by volume in calibrate tanks or weighed. Batching plant shall conform IS
4925-1968 (Indian Standard Specification for batching and mixing plant). All measuring equipments shall be
maintained in a clean serviceable condition and their accuracy periodically checked. Adjustment shall be made as
directed to obtain concrete having suitable workability, impermeability, density, strength and durability without the
use of excessive cement. The acceptance or rejection of concrete shall be as per the acceptance criteria laid down
in clause 15 of 1S 456-2000.

The water cement ratio exclusive of water absorbed by the aggregate shall be sufficiently low to provide
adequate durability in concrete. The water cement ratio of various grades of concrete shall as determined and
ordered by the Engineer-in-charge. Admixture of Pozzolanas, if ordered, shall conform to the requirements
specified in IS 9103-1979 (Indian Standard Specification for Admixtures for concrete).

D. CONSISTENCIES.
The slump of concrete at the placement shall be as follows :

Sl. Place condition Degree of Value of workability.
No. workability
1. Concreting of light reinforced sections without | Medium 25mm to 75mm slump
vibration or heavily reinforced section with brat for 20 aggregate.
ions.
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Il. For plain concrete work, slump requirements mentioned in item 1 above are applicable.

Il Lining with slip form machine 60 to 70 mm slump for concrete paver finish.

If the specified slump is exceeded at the placement, the concrete is unacceptable. The Engineer-in-charge
reserves the right to require lesser slump whenever concrete of such lesser slump can be consolidated readily into
place by means of vibration specified by the Engineer-in-charge. The use of equipments which will not readily
handle and place concrete of the specified slump will not be permitted.

To maintain concrete at proper consistency, the amount t of water and sand batched for concrete shall be
adjusted compensate for any variation in the moisture content or grading of the aggregates as they enter the mixer.
Addition of water to compensate for stiffening of the concrete after mixing but before placing will not be permitted.

Uniformity in concrete consistency from batch to batch will be required.

4.2.2. CONCRETE QUALITY CONTROL MEASURES AND CONCRETE QUALITY ASSURANCE TEST
PROGRAMME.

CONCRETE QUALITY CONTROL MEASURES
a. The contractor shall be responsible for providing quality concrete to ensure compliance of the contract

requirements.

b. Making and cutting concrete test specimens in the field will conform to IS 516-1959
C. Capping cylindrical concrete specimens will conform to IS 516-1959
d. Compressive strength of concrete specimens will confirm to IS 516-1959.

SAMPLING PROCEDURE AND FREQUENCY:

A. A random sampling procedure shall be adopted to ensure that each concrete batch has a reasonable
chance of being tested i.e. the sampling should be spread over the entire period of concreting and should cover all

mixing units.

B. FREQUENCY:

The minimum frequency of sampling of concrete of each grade shall be in accordance with the following-

Quantity of concrete in cum Number of samples.

lto5 1

6to 15 2

16 to 30 3

31to 50 4

51 to above. 4 plus one additional sample
for every 50 cum. or part
thereof.

Note At least one sample shall be taken during each shift.
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TEST FACILITIES:

The contractor shall furnish free of cost samples of all ingredients of concrete for testing. He should also
supply free of cost the samples of all the ingredients of concrete used in the work for the test to be conducted by
the Engineer-in-charge or any officer nominated by him.

CONTRACTOR TO FURNISH DRAWINGS AND DATA:

Not less than 30 days prior to start of installation of the contractors plant and equipment for processing,
handling, transporting, storing and proportioning concrete, the contractor shall submit it drawings and data to the
Engineer-in-charge for approval, showing the arrangement of plant etc. The drawing and data shall provide a
description in sufficient details for an adequate review of the facilities and equipment the contractor proposes to
provide at site of work.

4.2.3. CEMENT
A. GENERAL

Cement shall confirm to clause 4 of IS 456-2000 for the purpose of specifications cement used shall be any

of the following with the prior approval of the Engineer-in-charge.

Ordinary or low heat Portland cement conforming to IS 269-1976
Rapid hardening Portland cement conforming to IS 8041-1978
Portland slag cement conforming to IS 455-1976

Portland puzzolana cement conforming to Is 1489-1976

High strength ordinary Portland cement conforming to IS 8112-1976

-~ ® a0 T ®

Hydrophobic cement conforming to 1S 8043-1978

The provisions of this paragraph apply to cement for use in cast in place concrete required under these
specifications. Portland cement required for items such as concrete popes, pre-cast concrete structural members
and other pre-cast concrete products for grout and mortar and for other items provided for under appropriate

paragraph of these specifications covering items for which such Portland cement is required.

The contractor shall make his own arrangements for the procurement of cement to required specifications
required for the work. Transportation from the place of supply to the batching plant shall be in weather tight rail
cars, trucks, conveyors and other means which will protect the cement completely from exposure to moisture.
Immediately upon receipt at the jobsite, bulk cement shall store in dry, weather tight, properly ventilated bins until
the cement is batched. The bins shall be emptied and cleaned by the contractor when so directed by the Engineer-
in-charge. However the intervals between required cleaning will normally be not less than 6 month. Each other
shipment of bagged cement shall be stored separately so that it may readily be distinguished from other shipment
and shall be stored in a dry enclosed area protected from moisture. Storage of materials shall be as described in IS
4082-1977 (IS recommendation on staking and storage of construction materials at site) To prevent under aging of
bagged cement after delivery. The contractor shall use bags of cement in the chronological order in which they

were delivered to the job site. All storage facilities shall be subject to approval of the Engineer-in-charge.
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B. ACCEPTANCE OF CEMENT.
Portland cement shall be supplied by the contractor according to clause 10.1 of IS 269-1976 of the
following brand.
(i) OCL Rajagangppur (ii) KONARK (iii) ULTRATECH (iv)ACC
C. ACCEPTANCE OF POZZOLANA:
Pozzolana added to the concrete as an admixture shall be sampled and tested as per IS 9103-1979
D. RECOVERY OF COST OF CEMENT IN WASTED CONCRETE ETC.
The cost of cement used in wasted concrete in replacement of damaged or defective concrete in extra
concrete required as a result of over excavation and in concrete placed by the contractor in excavations

intentionally performed in facilities the contractor’'s operations shall be borne by the contractor himself. No extra

payment shall be made to contractors for such additional quantity.
424 ADMIXTURES:

The contractor shall use Air entraining admixtures as directed by the Engineer. Admixtures shall be of
uniform consistency and quality and shall be maintained at the job site at uniform strength of solution. Admixtures
shall be batched separately in liquid form in containers capable of measuring at one time the full quantity of each
admixture required for each batch. Chemical admixtures which harm the quality and strength of concrete shall not

be used in the concrete.
4.2.5. WATER.

The water used in making and curing of concrete mortar and grout shall be free from objectionably
guantities of silt, organic matter, injurious amounts of oils, acids, salts and other impurities etc. as per IS
specification No.456-2000.

The Engineer-in-charge will determine whether or not such quantities of impurities are objectionable.

Such determination will unusually be made by comparison of compressive strength water requirement, time
of set and other properties of concrete made with distilled or very clean water and concrete made with the water

proposed for use. Permissible limits for solids when tested in accordance with IS 3025-1964 shall be as tabulated

below.

PERMISSIBLE LIMITS FOR SOLIDS IN WATER.

1. Organic Maximum permissible limit 200 mg/Itr.

2 Inorganic 300 mg/ltr.

3 Sulphate (as 504) 500 mg/ltr.

4, Chlorides (‘as CL ) 2000 mg/ltr for plai concrete work and 1000 mg/ltr for RCC work.
5 Suspended matter 2000 mg.ltr.

The PH value of water shall generally be not less than 6 (six)

If any water to be used in concrete mortar or grout is suspected by the Engineer-in-charge of exceeding the
permissible limits for solids, samples, of water shall be obtained and tested by the Engineer-in-charge in
accordance with IS 3025-1964
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4.2.6. SAND (FINE AGGREGATES) :
A. GENERAL

The term sand is used to designate aggregate most of which passes 4.75 millimeter IS . Sieve and
contains only so much coarser material as permitted in clause 4.3of IS 383-1970. Sand shall be predominantly

natural sand which may be supplemented with crushed sand to make up deficiencies in the natural sand grading.
All sand shall be furnished by the contractor from any approved sources specified in the contract.

Sand as delivered to the batching plant shall have uniform and stable moisture content. Determination of
moisture content shall be made as frequently as possible, the frequency for a given job being determined by the

Engineer-in-charge according to weather conditions ( IS 456-2000)
B. QUALITY
The sand shall consist of clean, dense durable uncoated rock fragments as per IS 383-1979.
Sand may be rejected if it fails to meet any of the following quality requirements.
ORGANIC IMPURITIES IN SAND.
Colour no darker than the specified standard in clause 6.2.2.of IS 2386 Part Il 1963 (Indian Standard

method of test for aggregates of concrete Part 1l estimation of deleterious materials and organic impurities )

Sand shall be screened before use. If sand brought to site is not clean it must be washed clean in water.
Fine draft sand or sea sand or sand containing saline impurities shall on no account to be used SODIUM
SULPHATE TEST FOR SOUNDNESS.

The sand to be used shall pass Sodium or magnesium Sulphate accelerated test as specified in IS
2386(Part-V) 1963 for limiting loss on weight.

SPECIFIC GRAVITY:

The sand to be used shall have minimum specific gravity of 2.4.]
DELETERIOUS SUBSTANCE:

The amount of deleterious substances in sand shall not exceed maximum permissible limits prescribed in
table 1 clause 3.2.1 of IS 383-1970 (Indian Standard Specification for coarse and fine aggregates form natural

source for concrete) when tested in accordance with IS 2386-1963 .

C. GRADING.
The sand as batched shall be well graded and when tested by means of standard sieves shall confirm to
the limits given in table 4 of IS 383-1970 and shall be described as fine aggregates. Grading / ones. I, Il, lll and V.
Sand complying with the requirements of any of the four grading zones is suitable for concrete. But sand confirming
to the requirements of grading zone IV shall not be used for reinforced cement concrete work.
4.2.7. COARSE AGGREGATES:
A. GENERAL.:
For the purposes of these specifications, the term “Coarse Aggregate” designate clean well graded
aggregates most of which is retained on 4.75 mm. I.S. Sieve and containing only so much finer materials
as permitted for various types described under clause 2.2. of IS 383-1970 Coarse Aggregate for concrete
shall consist of uncrushed stone, or crushed stone and partially uncrushed and crushed stone.
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Coarse Aggregates for concrete shall be furnished by the Contractor from the approved quarries specified
in the contract documents. The contractor shall, unless otherwise specified in the tender notice and
subsequently on this basis in the contract, be responsible for payment of seignorages, quarry fees etc. on
all materials.

Coarse aggregates as delivered to the batching plant shall generally have uniform and stable moisture

content. In case of variations, clause 9.2.3 of IS 456-2000 shall govern during batching.

B. QUALITY:
The coarse aggregate shall consist of naturally occurring (crushed or uncrushed) stones, and shall be
hard,storng durable, clear and free from veins and adherent coating, and free from injurious amounts of
disintegrated pieces, alkali, vegetable matter and other deleterious materials. Coarse aggregate will be
rejected if it fails to meet any of the following requirements.

1. LOS ANGLES ABRASION TEST.
The abrasion value of aggregates when tested in accordance with the method specified in IS 2386 (Part IV
) using Los Angles machine shall not exceed 30% for Aggregates to be used in concrete for wearing
surface and 50% for aggregates to be used in other concrete.

2. AGGREGATE CRUSHING STRENGTH TEST.
Aggregates crushing value, when determined in accordance with IS 2386 (Part IV ) 1963 shall not exceed
45% for aggregates used for concrete other than wearing surface and 30% for wearing surfaces. As an
alternative to the crushing strength test aggregates impact value shall be found out with the method
specified in IS 2386 (Part 1V) 1963. The aggregates impact value shall not exceed 45% by weight for
aggregates used for concrete for other than wearing surfaces and 30% by weight for concrete for wearing
surface such as runways roads and pavements.

3. SOUNDNESS TEST.
The coarse aggregates to be used for all concrete works shall pass a sodium or magnesium sulphate
accelerated soundness test specified IS 2386 (Part V) 1963 and the average loss or weight after 5 cycles
shall not exceed the limits specified in clause 3.6 of IS 383 — 1970.

4, SPECIFIC GRAVITY:
The coarse aggregates shall have specific gravity of 2.60 minimum.

5. DELETERIOUS MATERIALS.
The maximum quantity of deleterious materials in coarse aggregates shall not exceed the limits specified in
Table of I.S. 383-1970 when tested in accordance with IS 2386-1963

C. SEPARATION.
The coarse aggregates shall be separated into nominal sizes during production of the aggregate. Just prior
to batching, the coarse aggregates shall be rewashed by pressure spray and finish screened on multi-desk
vibrating screen capable of simultaneously removing undersized and over sized aggregate from each of
the nominal aggregate entering the batches occur during intermittent batching then a dewatering screen
will be required after the finish screens to remove the excess free moisture. Finish screens shall be
mounted over the batching plant or on the ground adjacent to be batching plant. Finish screens shall be so
mounted that the vibration of the screen will not be transmitted to the batching bins or scales and will not
affect the accuracy of the weighing equipment in any other manner.
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4.2.8

The method and rate of feed for finish screening shall be such that the screens will not be over loaded and
will result in a finished product which meets the grading requirements of these specifications Coarse
aggregate shall be fed to the finish screens in a combination of alternations of nominal sizes which will not
cause noticeable accumulation of poorly graded coarse aggregates in any bin. The finish screened
aggregates shall passes directly to the individual batching bin in such a manner as to minimize breakage.
Below 2.36 mm. materials passing through the finish screens shall be wasted unless it is routed back
through a sand classifier in a manner which causes uniform blending with the natural sand being
processed. Water from finish screening shall be drained in such a manner as to prevent aggregate wash
water from entering the batching bins and weighing hoppers washing and finish screening requirements
shall be subject to approval by the Engineer-in-charge.

Coarse aggregates for concrete shall be separated into various nominal maximum sizes specified in the
relevant paragraph. Separation of the coarse aggregate into the specified sizes after finish screening shall
conform to the grading requirements specified in Table 2 of IS 383 — 1970 when tested in accordance with
IS 2386 (Part I) 1963 ( Method of test for aggregates for concrete part | ) particles size and shape.

Coarse aggregate for mass concrete may be separated as previously herein specified. Separation of the
coarse aggregates into the various sizes shall be such that when tested in accordance with IS 2386 (Part |
) 1963 shall conform to the requirements specified in Table 3 of IS 383 — 1970.

Sieves used in grading tests shall be standard mesh sieves conforming to IS 460 (Part 1) 1978
(specification for test sieves part | wire cloth test sieves)

PRODUCTION OF SAND AND COARSE AGGREGATE:

GENERAL.

Sand and coarse aggregate for concrete and sand for mortar and grout shall be obtained by the contractor
from the approved sources shown in the contract documents. The approval of deposits by the Engineer-in-
charge shall not be constructed as consisting the approval of all or any specified materials taken from the
deposits and the contractor will be responsible for the specified quality for all such materials used in the
work.

Tests performed on samples of sand and coarse aggregate obtained from the approved sources
mentioned in the contract documents indicates that they re generally suitable. Well in advance of their
usage on the works, the contractor shall have his own testing of materials and satisfy himself that they
conform to the specification mentioned here in for use in the works.

No separate payment will be made for such tests. If sand and coarse aggregate are to be obtained from a
deposit not previously tested andappr9oved by the Engineer-in-charge the contractor shall submit
representative samples for pre construction test and approval not less than 60 days before the sand and
coarse aggregates are required for use. Each sample shall approximately consist of 100 Kg. of material. In
addition to pre construction tests the approval of deposits the Engineer-in-charge may test the aggregates
for their suitability during their processing. The contractor shall provide such facilities as may be necessary
for procuring representative samples free of cost at the aggregate processing plant and at the batch plant
or mixing platform.

But use and development of any such deposit shall be subject to the approval by the Engineer-in-charge.

Any royalties (scingniorge or other charges) required for materials taken from deposits either owned by the
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4.2.9.

State Government or control by the Department. Of Mines and Geology, Govt. of India or owned by any
other person shall be paid by the contractor.

DEVELOPING AGGREGATE DEPOSITS:

If the deposits is owned by the State Govt. and controlled by the department of Mines and Geology, the
portion of the deposit used shall be located and operated so as not to detract the usefulness of the deposit
or any other property of the Govt. and so as to preserve in so far as practicable, the future usefulness or
value of the deposit. The contractor shall carefully clear the area of deposit from which the aggregates are
to be produced of trees, root, bush, sod , solid unsuitable sand and gravel and other objectionable matter.
Materials including stripping, removed from deposits owned by the Government and controlled by the
Director of Mines and Geology. Government of India and not used in the work covered by these
specifications shall be disposed off as directed.

Due to the overall construction programme, it is quite likely that more than one contractor may elect to use
of the sources named in the contract document. The contractor shall be responsible for coordinating his
work such that it does not interfere with the operations of other contractor who are also using any given
source.

PROCESSING RAW MATERIALS.

Processing of the raw materials shall include screening and washing as necessary to produce sand and
coarse aggregate conforming to the requirements of paragraph 4.2.6 and 4.2.7 Processing of aggregate
produced from any source owned by the State Government and controlled by the Department. of Mines
and Geology shall be done at an approved site. Water used for washing aggregate shall be free from
objectionable quantities of salts, organic matter and other impurities. Oversize metal may be crushed to
correct aggregate particle size and excess material in individual coarse aggregate size fractions may be
crushed to given the largest practical yield of usable concrete aggregate.

Suitable types of crushers shall be used with the prior approval of the Engineer-in-charge for producing
coarse aggregates. Crusher fines produced in the manufacture of coarse aggregates may be used in sand.
Crushed stone, sand, crushed gravels and crusher fines if used shall be predominantly cubical in shape
and shall be blended uniformly with natural sand by routing them together through sand classifier. Crusher
coarse aggregate shall be blended uniformly with natural coarse aggregate by routing both together
through the classifying screens.

COST.

This shall be included in the applicable prices bid in the schedule for concrete filter and works in which the
aggregates are used which prices shall include the cost of stripping producing and transporting and storing
materials. The contractor shall not be entitled to any additional compensation for materials wasted from a
deposit, including crushed fines, excess materials of any of the sizes into which the aggregates are
required to be separated by the contractor and materials which have been discarded by the reasons of
being above the maximum sizes specified for use or for any other reasons.

BATCHING.

The contractor shall notify the Engineer-in-charge 24 hours before batching concrete. Unless inspection is

waived in each case, batching shall be performed only in the presence of an Engineer authorized by Engineer-in-

charge.
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The contractor shall provide maintain and operate the equipment as required to accurately determine and
control the prescribed amounts of the various materials entering the concrete mixtures. The quantities of cement
sand and each size of coarse aggregate entering each batch of concrete shall be determined by individual volume
measurement or by weight as the case may be. Cement has to be weighted / measured in volume separately from
the aggregates. Sand and coarse aggregates may be weighed with separate scale and hoppers.

The grading of aggregates shall be controlled by obtaining the coarse aggregate in different sizes and
blending them in the right proportions the different sizes being stacked in separate stock piles, the materials shall
be stock piled a day before use. The grading of coarse and fine aggregates will be checked as frequently as
directed by the Engineer in charge. Water shall be added by weight or measured by volume in calibrated tanks.
The amount of added water shall be adjusted to compensate for any observed variations in the moisture contents.
Determinations of moisture content in the aggregate shall be in accordance with I.S. 2386 (Part IlI) 1963 (Indian
Standard Method of test for aggregate of concrete Part I1l). The amount of surface water carried by aggregates will
be determined in accordance with Table 4 of 1.S. 456-2000.

Cement and aggregates are hauled from a central batching plant to the mixture each batch shall be
protected during transit to prevent loss and to limit the pre-hydration of cement. Separate compartments with
suitable covers shall be provided to protect the cements or they shall be completely enfolded in and covered by the
aggregates to prevent wind loss. If cement are enfolded in moist aggregates or otherwise expressed to moisture
and delays occur between batching and mixing extra cement shall be added to each batch. The extent of such
extra cement will be so as to attain the required quality. No separate payment for this addition of extra cement shall
be made.

4.2.10. MIXING.
A. GENERAL.

The concrete ingredients shall be thoroughly mixed in mechanical mixers designed to positively insure
uniform distribution of all the component materials through out the concrete at the end of the mixing period. Mixing
shall be done as per clause 9 of IS 456-2000. The mixer should comply with 1S 1971-1985 (IS Specifications for

batch type concrete mixers)

The concrete as discharged from the mixer shall be uniform in composition and consistency from batch to
batch. Workability shall be checked at frequent intervals as IS 1199-1959. Mixer shall be examined regularly by the
Engineer —in — charge or his authorized Engineer for changes in conditions due to accumulation of hardened
concrete or mortar or to wear of blades. The mixing shall be continued until there is a uniform in colour and
consistency and to the satisfaction of the Engineer. If there is aggregation after unloading the concrete should be
remixed.

After mixer that at any time produces unsatisfactory mix, shall not be used until repaired. If repair attempts
are unsuccessful a defective mixer shall be replaced. Batch capacity shall be at least 10% of but not in excess of
the rate capacity of the mixer unless otherwise authorized by the Engineer-in-charge.

B. CENTRAL MIXERS.

Water shall be admitted prior to and during charging of the mixer with all other concrete ingredients. After
all materials are in the mixer, each batch shall be mixed for not less than the time specified by the Engineer-in-
charge. The minimum mixing time shall be 2 minutes. The minimum mixing time specified is based on average

mixer performance. The Engineer-in-charge will adjust the minimum mixing time as required by the observations of
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the mix delivered from mixer. Excessive over mixing which require addition of water to maintain the required

concrete consistency shall not be permitted.

In addition to IS 1791-1985 the mixing equipment shall conform to the following further requirements.

1. Plant configuration shall be such that the mixing of each mixer can be observed from the safe location
which can be easily reached from the control station. Provisions shall be made so that the operator can
observe the concrete in the receiving hopper or bucket as it is being dumped from the mixers.

2. Each mixer shall be controlled with timing device which will indicate the mixing period and assure
compliance of required period of mixing.

3. Each mixer shall be controlled with a timing device which will indicate the mixing period and assure
compliance of the required period of mixing.

4, The batch plant shall be equipped with an interlocking mechanism which will prevent concrete batches
from entering mixers which are not empty.

4, TRUCK MIXERS:

Each truck mixer shall be equipped with accurate water meter located between the supply tank and mixers
and having a dial or digital indicator and a reliable revolution counter, located near the water meter which can be
readily rest to Zero for indicating the total number of revolutions of the drum from each batch. Each mixer shall
have affixed there to a metal plate on which the drum are plainly marked.

Mixing shall be continued for the minimum period specified and may be increased and no of revolutions
speed of the drum may be such that the mixer as delivered from the mixer has uniform in colour and consistency to
the satisfaction of Engineer-in-charge. In no case shall the design water content be exceeded.

Concrete shall be discharged within half an hour after the introduction of the water and cement into the
mixer. Each batch of concrete when delivered at the job site from commercial ready mix plants shall be
accompanied by a written certificate of batch weights and time of batching.

4.2.11. TEMPERATURE OF CONCRETE:

Fresh structural concrete and fresh canal lining concrete shall be placed at temperature of 15° C to 30° C.
During hot or cold weather the concreting should be done as per the procedure set in IS 7861 (Part 1) 1975 or IS
7861 (Part ).

The temperature will be determined by placing a thermometer in the concrete immediately after sampling at
the site of placement. The temperature of concrete at the batch plant shall be adjusted to assure that the specified
concrete temperature is attained at the placement.

In case of concrete in hot weather condition the contractor shall employ effective means such as pre
cooling of aggregates and mixing water and placing at nights as necessary to maintain the temperature of the
concrete as it is placed at the specified limit. The methods of pre cooling shall be subject to approval by the
Engineer-in-charge.

Then contractor shall not be entitled for any additional compensation due to the foregoing requirements.
4.2.12. FORMS:

a. GENERAL.
Form shall be used wherever necessary to confine the concrete and shaping it to the required lines. If a

type of form does into consistently perform in an acceptable manner as determined by the Engineer-in-
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charge the type of form shall be changed and method of erection shall be modified by the contractor
subject to approval of the Engineer-in-charge.

Plumb and string lines shall be installed before and maintained during concrete placement. Such lines shall
be used by the contractor’s personnel and by the Engineer-in-charge and shall be in sufficient number and
properly installed as determined by the Engineer-in-charge. During concrete placement the contractor shall
continuously monitor plumb and string line form positions and immediately correct deficiencies.

Forms shall have sufficient strength to withstand the pressure resulting from placement and vibration of the
concrete and shall be maintained rigidly in position. Where form vibrators are to be used forms shall be
sufficiently rigid to effectively transmit energy from the form vibrators to the concrete while not damaging or
altering the positions of forms. Forms shall be sufficiently tight to prevent of loss of mortar from the
concrete. Chamfer strips shall be placed to produce beveled edges on permanently exposed concrete
surfaces. Interior angle of inter setting concrete surfaces and edges of construction joints shall not be
beveled except where indicated on the drawings.

Suitable struts or stiffeners or ties shall be used for the form work wherever necessary. All supports shall
be braced and cross braced into two directions. All splices and braces shall be secured by bolting unless
specially intended otherwise. All struts shall be firmly supported against settlement and slipping, by suitable
means as directed. All supports shall be cut square at both ends and firmly supported against settlement
and slipping. When the form work is supported on soil, sleepers etc. shall be used to properly disperse the
loads. In case the supports rest on already completed beam or slab suitable props shall be provided under
the latter.

b. The form work shall be of well seasoned timber or steel. When timber forms are used they shall be lined
with MS sheet or other suitable smooth faced non absorbent materials as specified. Supports may be of
timber of steel. Suitable wedges in pairs to facilitate adjustment and subsequent releasing of forms shall be
provided preferably at the upper end of the supports. The details of the proposed form work and supports
shall be submitted to the Engineer-in-charge and got approved before erection.

C. In case of columns, retaining walls or deep vertical component the height of the column shall facilitate shall
placement and compaction of concrete and suitable arrangement may be made for securing the forms to
the already poured concrete for placing the subsequent lifts. No steel tie or wires used for securing this
form work shall be left exposed of the face of the finished work.

d. Suitable inserts for block outs for electrical and other service fixtures where necessary shall be provided in
the required locations as specified.

e. Cleaning and oiling of forms:-. At the time the concrete is placed in forms, the surfaces of the forms shall
be free from encrustations of mortar grout or other foreign material. Before concrete is placed the surface
of the forms shall be oiled with commercial forms of oil.

f. Removal of forms
The steeping of form work shall conform to clause 10.3 of IS 456-2000. The contractor shall be liable for
damage and injury caused by removing forms before the concrete has gained sufficient strength. Forms on
upper sloping faces of concrete such as forms on the water sides of wrapped transitions shall be removed
as soon as the concrete has attained sufficient stiffness prevent sagging. Any needed repairs or treatment
required on such slopping surfaces shall be performed at once and be followed immediately by permitted

curing.
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To avoid incessant appearance in concrete that might result from swelling of forms, wood forms for wall
openings shall be loosened as soon as the loosening can be accomplished without damages to the
concrete. Forms for the opening shall be constructed as to facilitate such loosening. Forms shall be
removed with care so as to avoid injury to concrete and any concrete so damaged shall be repaired in
accordance with paragraph 4.2.21.

g. Cost.

The cost of furnishing all materials and performing all works for constructing forms including any necessary

treatment or coating of forms is included in the item of form work provided in the bill of quantities.
4.2.13 TOLERANCES FOR CONCRETE CONSTRUCTION.

A. GENERAL.

Tolerances are defined as allowable variations from specified lines, grades, and dimensions and as the
allowable magnitude of the surface irregularities. Allowable variations from specified lines, grades and dimensions
are listed as given under sub paragraph (b) below.

The intent of this paragraph is to establish tolerances that are consistent with modern construction practice
that is governed by the effect that permissible variations may have upon a structure. The Govt. reserves the right to
diminish the tolerances set forth therein if such tolerances impair the structural action operational function or
architectural appearance of a structure or position thereof.

Concrete shall be within all stated tolerances even though more than one tolerance may be specified for a
particular concrete structure. Provided that the specified variation for one element of the structure shall not apply
when it will permit another element of the structure to exceed its alterable variation where tolerance are not
specified for particular structure tolerances shall be those specified for a similar work. As an exception to clause 2
of the general provisions, specific tolerance shown here in connection with any dimension shall govern. The
contractor shall be responsible for finishing the concrete forms with in the limit necessary to insure that the
completed work will be within the tolerance limit specified. The defective work where the tolerance limit is exceeded
shall be remedied in accordance with the sub paragraph b and c.

B. VARIATION FROM SPECIFIED LINES, GRADES AND DIMENSIONS:

Hardened concrete structure shall be checked by the contractor and will be subject to such inspection and
measurement as needed to determine that the structures are with in the tolerance specified in the table below.

Variation is defined as the distance between the actual position of the structure or any element of the
structure and the specified position in plan for the structure or the particular element. Plus or minus variations
shown as indicated or permitted from actual position up or down and in or out from the specified position in plan.
Variations not designated as plus or minus indicate the minimum deviation permitted between designated
successive points on the completed element of construction.

Specified position in plan is defined as the lines, grade and dimensions described in those specifications or

shown on the drawings or as otherwise prescribed by the Engineer-in-charge.
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TABLE

Variation from specified lines, grades and dimensions

A. TOLERANCE FOR CANAL LINING, EXCAVATION :

EXCAVATIONS:

1. Departure from Established alignment.
+ 20mm straight sections.
+ 50mm on tangents and

+ 100 mm on curves.

2. Departure from Established grade.
+20 mm

LINING

1. Departure from Established grade.

+ 20 mm straight reaches.
+ 50 mm on partical curves on trangents.

2. Departure from Established grade + 20 mm

B. TOLERANCE FOR CANAL STRUCTURES.

1. Deviations from specified dimensions of cross section of columns, beams, piers and slabs
[(-6 mm to (+) 12mm]

Deviations from dimensions of footing.

Dimensions in plan = (-) 12mm to (+) 50 mm

b. Eccentricity = ( +) 0.02 times width of footing in the direction of deviation but not more than
50mm
C. Thickness ( +) 0.05 times the specified thickness. ]

Note Tolerance applies to concrete dimensions only but not for positioning of vertical reinforcing bars

or dowels.
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C. CONCRETE SURFACE IRREGULARITIES.
A. GENERAL

Bulges, depressions and offsets are defined as concrete surface irregularities. Concrete surface

irregularities are classified as “abrupt” or “gradual” and are measured relative to the actual concrete surface.
B. ABRUPT SURFACE IRREGULARITIES:

Abrupt surface irregularities are defined herein as offsets such as those caused by misplaced or loose
forms, loose knots in form Lumber, or other similar forming faults. Abrupt surface irregularities are measured using
a straight edge held firmly against the concrete surface over the irregularity and the magnitude of the offset is

determined by direct measurement.
C. GRADUAL SURACE IRREGULARITIES:

Gradual surface irregularities are defined herein as bulges and depressions resulting in gradual changes
on the concrete surface. Gradual surface irregularities are measured using a suitable template conforming to the
design profile of the concrete surface being examined. The magnitude of the gradual surface irregularities is

defined herein as measures of the rate of change in slopes of the concrete surface.

The surface irregularities shall not exceed 6 mm for bottom slab and 12 mm for side slopes when tested

with a straight edge of 1.5 meter in length.

The magnitude of gradual surface irregularities on concrete shall be checked by the contractor to ensure
that the surfaces are within the specified tolerance. The Engineer-in-charge will also make such checks of

hardened concrete surfaces as determined and ensure necessary compliance with such specifications.
d. REPAIR OF HARDENED CONCRETE NOT WITHIN SPECIFIED TOLERANCES:

Hardened concrete which is not within specified tolerances shall be repaired to bring it within those
tolerances. Such repair shall be in accordance with paragraph 6.2.21 and shall be accomplished in a manner
approved by the Engineer-in-charge. Concrete repair to bring concrete with the tolerance shall be done only after
consultation with a representative of Engineer-in-charge regarding the method of repair. The Engineer-in-charge

shall notify as to the time when repair will be performed.

Concrete shall be finished in a manner which will result in concrete surface with a uniform appearance. The
fins and any rough projections can then be rubbed down and the whole surface brought to an even finish by
rubbing with a wooden float using a mortar of one part cement by two parts of coarse sand as an abrasive, the
mortar at the same time filling the voids. A neat cement works shall than be applied to give a smooth surface. If the
concrete has set hard, the fins and rough projections, if any shall be removed by using carborandum brick or a
paved grinding machine by chipping, before finishing off with the smoothing wash. If the work of chipping is not
done with care or if the surface exposed after removal of the forms can not be satisfactorily dealt with in this
manner due to bad work or for other reasons, a coat of cement plaster of 1:2 of thickness as ordered by engineer

shall be applied. No extra payment will be given for finishing concrete surface as instructed above in this clause.
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e. PREVENTION OF REPEATED FAILURE TO MEET TOLERANCES:

When concrete placements result in hardened concrete that does not meet the specified tolerance the
contractor shall submit to the Engineer-in-charge an outline of all prevention actions such as modification to form,
modified procedure for setting screeds and different finishing techniques to be implemented by the contractor to

avoid repeated failure.

The Engineer-in-charge reserves the right to delay concrete placement until the contractor implements

such preventive actions which are approved by the Engineer-in-charge.
4.2.14. REINFORCING BARS:

All reinforcement steel and structural steel shall be procured from primary producers of steel-
SAIL/RINL/TATA/JINDAL STEEL/ SHYAM STEEL /RUNGTA STEEL /RELIABLE /SHRISTI /MAJBOOT /SEL
TIGER. Transportation from the place of supply to work site and all incidental charges will be borne by the

contractor.

Reinforcing bars shall be placed in the concrete as shown in the drawings or as directed. For concrete
canal lining the reinforcement rods as provided for in the drawing shall be placed. For anchoring the concrete canal
lining to the hard rock provision of anchor road is made in the drawing and contractor shall place these anchor rods

to the spacing and depth shown in the drawings.
B. MATERIALS:

Unless shown otherwise on the drawings the reinforcement to be used shall be High Yield strength
deformed bars of grade FE 415 conforming to IS 1786-1985 specification for high yield strength deformed steel

bars and wire for concrete reinforcement.

C. PLACING: Reinforcement shall be bent and fixed in accordance with the procedure specified in IS
2502 — 1963 (code of practice for bending and fixing of bars for concrete reinforcement). All reinforcement shall be
placed and maintained in the position shown in the drawings splices shall be located where shown in the drawing.

Provided that the location of the splice may altered subject to written approval of the Engineer-in-charge.

Subject to the written approval the Engineer-in-charge, the contractor may for his convenience, splice bars
at additional locations other than those shown on the drawings. In order to meet design and space limitation on
placing some bent bars may exceed usual clearance cutting and bending of such bars from stock lengths may be

required at the site.

Unless otherwise prescribed, placement dimensions shall be to the center line of the bars. Reinforcement

will be inspected for compliance with requirement as to size, shape, length, splicing.

Before reinforcement is embedded in concrete the surface of the bars shall be cleaned of heavy flaky
Rusk, loose scale, dirt grease or other foreign substances which in the opinion of the Engineer-in-charge are
objectionable. Heavy flaky rust that can be removed by firm rubbing with bar lap or equivalent treatment in

considered objectionable.

As specified in clause 11.3 of IS 456-2000 unless otherwise specified by the Engineer-in-charge

reinforcement shall be placed with the following tolerances.

a. For effective depth 200 mm or less + 10 mm
b. For effective depth more than 200 mm + 15 mm
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The cover in no case be reduced by more than one third of specified cover or 5 mm whichever is less.

Reinforcement shall be securely held in position so that it will not be displaced during the placing of the
concrete and special care shall be exercised to prevent any disturbances of the reinforcement in concrete that has
already been placed. Welding of bars shall be done as directed by the Engineer-in-charge and in conformity with
the requirements of clause 11.4 of IS 456-2000. Chairs, hangers, spacers and other supports for reinforcement

shall be of concrete metal or other approved material. Concrete cover shall be as shown on the drawings.
D. REINFORCEMENT DRAWINGS :

The Engineer-in-charge will supply drawings of reinforcement details and bar bending schedules for
adoption.

E. MEASUREMENT AND PAYMENT:

Measurement for payment of reinforcement bars will be based on the weight of the bars placed in the
concrete in accordance with the drawings supplied by the Engineer-in-charge when conformance with these
specifications drawings has been determined at the time of embedment. Except as otherwise provided below
payment for furnishing and placing reinforcing bars will be made at the unit price bid in the bill of quantities for
furnishing and placing reinforcement bars which unit price shall include the cost of reinforcing bars attaching wire,
cutting, bending, cleaning securing and maintaining in position reinforcing bars as shown in the drawings.

The total weight of bars placed as reinforcement in concrete shall be arrived at by adding the products of

lengths each size and mass per meter (vide Table 1 and para 6.2.1 of IR 1786-1985) of that size of rod.
4.2.15. DOWELS:

The dowels shall be of same HYSD bars of grade F3 4.5 conforming to IS 1786-1985 as used for
reinforcement.

Details of dowels shall be as shown on the drawings or as directed by the Engineer-in-charge.

Dowels shall be placed in the concrete where shown on the drawings or where directed and will be
inspected for compliance with requirements as to size shape, length position and amount after they have been
placed but before being covered by concrete.

Before the dowels are embedded in concrete, the surfaces of dowels are cleaned of all dirt grease or other
foreign substances which in the opinion of the Engineer-in-charge are objectionable.

The dowels shall be accurately placed and secured imposition so that they will not be displaced during the
placing of the concrete.

Measurement for payment of dowels will be made only on the weight of the dowels placed in concrete in

the accordance with the drawings or as directed.

Payment for furnished and placing of dowels will be made at the unit price bid in the bill of quantities for
furnishing and placing of reinforcing bars which unit price shall included the cost of furnishing all the materials and
for placing the dowels as required.

4.2.16. PREPARATION FOR PLACING:

No concrete shall be placed until all form work installation of items to be embedded and preparation of

surface involved in the placement have been approved.
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a. GENERAL:

The department shall supply concrete placement checkout cards ( Placement Register) at a convenient
location near each individual concrete placement site. The cards shall list all the various work items for example
“cleanup” and “embedded items” required prior to placement of concrete. After each work item for an individual
placement has been completed that item on the cards shall be signed by contractor or his representative signifying
completion of the required work. Engineer authorized by the Engineer-in-charge will inspect the work during and
after completion of each phase of the preparation and if the work is satisfactory will sign the checkout card
(placement register). Approval of preparation of placement will not be completed, until the contractor or his

representative and above authorized Engineer have approved by signature all applicable, items for the placement.

All surfaces of forms and embedded materials shall be free from curing compound, dried mortar from
previous placements and other foreign substance before the adjacent or surrounding concrete placement is

started.

Prior to beginning of concrete placement, the contractor shall make ready a sufficient number of properly
operating vibrators and operators and shall have readily available additional vibrators to replace defective one
during the progress of the placement. The Engineer-in-charge’s representative at the placement may delay the
start of the concrete placement until the number of working vibrators available is acceptable.

B. FOUNDTION SURFACES:

All surfaces upon or against which concrete is to be placed shall be free from frost, ice water mud and

debris.

1. Rock surface shall be free from oil, objectionable coatings, and loose semidetached and unsound
fragments. Immediately prior to placement of concrete surfaces of rock shall be washed with an air water
jet and shall be brought to uniform surface in dry condition.

2. Earth foundation surfaces shall be wet to a depth of 15cm. or to impermeable material whichever less
before concrete placement is.

C. CONSTRUCTION JOINTS:

Construction joints defined as concrete surfaces upon or against which concrete to be placed and to which
new concrete is to adhere but which have become so rigid that the new concrete can not be incorporated integral
with that previously placed. The provision of construction joints shall conform to clause 12.4.1 and 12.4.2. of IS
456-1978

When the work has to be resumed on a surface which has hardened such surface shall be roughened. It
shall then be swept clean thoroughly wetted. For vertical joints neat cement slurry shall be applied on the surface
before it is dry. For horizontal joints the surface shall be covered with a layer of mortar about 10 to 15mm thick
composed of cement and sand in the same ratio as the cement and sand in concrete mix. This layer of cement

slurry or mortar shall be freshly mixed and applied immediately before placing of the concrete.

Where the concrete has not fully hardened, all laitance shall be removed by scrubbing the set surface with
wire or bristle brushes, care being taken to avoid dislodgement of particles of aggregate. The surface shall be
thoroughly wetted and all free water removed. The surface shall then be coated with neat cement slurry. On this
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surface a layer of concrete not exceeding 150 mm in thickness shall first be placed and shall be well rammed
against old work, particular attention being paid to corners and close spots, and work thereafter shall proceed in the

normal way.
D. CONTRACTION JOINTS ;

Contraction joints serve to provide for volumetric shrinkage of monolithic concrete and or movement
between monolithic units at established joints thus preventing formation of objectionable shrinkage cracks
elsewhere in concrete. Prior to application of wax based curing compound to contraction joints, the surfaces of all
joints shall be cleaned thoroughly of accretion of concrete oil other foreign material by scraping , chipping or other
means approved by the Engineer-in-charge. Water stops reinforcing bars and other embedded items shall be free

of curing compound when adjoining concrete is placed.
4.2.17. PLACING:
A. GENERAL.

The contractor shall notify the Engineer-in-charge before batching begins for placement of concrete.
Placing shall be performed only on the presence of an authorized Engineer’s representative. Placement shall not
begin until preparations are complete and the concrete placement check out card has been signed by the
contractor or his representative and the authorized representative of the Engineer-in-charge substantiating

completion of all preparation for placement.

All surface upon or against which concrete is to be placed shall be prepared in accordance with paragraph
4.2.16.

Re tampering of concrete will not be permitted. Any concrete which has become so stiff that proper placing

can not be assured shall be wasted.

Concrete shall not be placed in standing water except with written permission of the Engineer-in-charge
and the method of placing shall be subjected to approval. Concrete shall not be placed in running water and shall

not be subjected to running water until after the concrete has hardened.

Concrete shall be deposited as neatly as practical in its final position and shall not be allowed to flow in
such a manner that the lateral movement will cause segregation of the coarse aggregate from the concrete mass.
Methods and equipment employed in depositing concrete in forms shall minimize clusters of coarse aggregates,

clusters that occur shall be scattered before the concrete is vibrated.

Forms shall be constantly monitored and their position adjusted as necessary during concrete placement in

accordance with paragraph 4.2.12 and 4.2.13.

All concrete except canal lining shall be placed in approximately horizontal layers. The depth of layers shall
not exceed 15 cm. The Engineer-in-charge reserves the right to decide for lesser depth of layers where concrete
can not otherwise be placed and consolidated in accordance with the requirements of these specifications. All
construction joints which intersect with the exposed concrete surface shall be made straight and level to plumb

except as shown otherwise on the drawings.

The placing of concrete shall be in accordance with clause 12.2 of IS 456-2000.
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If concrete is placed monolithically around openings having vertical dimensions greater than 60 cm as in
decks, floor slabs, or other similar parts of structures is placed monolithically with supporting concrete the following

requirements shall be strictly observed.

1. Concrete shall be placed up to the top of the formed opening at which point further placement will be
delayed to accommodate settlement of fresh concrete. If levels are specified beneath nearly horizontal structural
members such as decks floor slabs, beams and graders or the levels being between the nearly horizontal members
and the vertical supporting concrete below concrete shall be placed to the bottom of the levels before delay of

placement.

2. The last 60 cm or more of concrete placed below horizontal members or bevies shall be placed with a 50

mm or less slumps and shall be thoroughly consolidated.

In placing concrete on unformed slopes so steep as to make internal vibration of the concrete impractical
without footing the concrete shall be placed ahead of non vibrating slip from screed extending approximately 0.75
meters back from its leading edge. Concrete ahead of the slip form screed shall be consolidated by internal

vibrations so as to ensure complete filling under the slip forms.

A cold joints in an unplanned joints resulting when a concrete surface hardens before the next batch is
placed against it, cold joints would be allowed only in the event of equipment breakdown or other unavoidable
prolonged interruption of continuous placing. If such unavoidable delays in placing occur which make it appear that
unconsolidated concrete may harden to the extent that later vibration will not fully consolidated it, the contractor
shall immediately consolidate such concrete to a stable and uniform slope. If delay of placement is short enough to
permit penetration of the under laying concrete, placement shall resume with particular care being to thoroughly
penetrate and re- vibrate the concrete surface placed before the delay. If concrete can not be penetrated with

vibrator, the cold joint shall be then treated as a construction joint.

Care shall be taken to prevent cold joints when placing concrete in any part of the work. The concrete
placing rate shall ensure that the concrete placed with the previously placed adjacent concrete is plastic, so that the

concrete can be made monolithic by normal use of vibrators / tamping.

Concrete shall not be placed in rain sufficiently heavy or prolonged to wash mortar from concrete. A cold

joint may necessarily result from prolonged heavy rainfall.

The contractor shall not be entitled to any additional payment. Over the unit price bid in the scheduled for

concrete by reason of any limitation in the placing of concrete required under the provisions of this paragraph.
B. TRANSPORTATION:
The transportation of concrete shall conform to IS 456-2000.

The methods and equipment used for transporting concrete from the batching plant to its final position in
the placement and the time that elapses during transportation shall not cause measurable segregation of coarse

aggregate or slump loss during transportation exceeding 5 cms.
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Concrete shall be deposited as near as practical to its final position. The use of Aluminum pipe or
Aluminum chutes for delivery of concrete will not be permitted. Concrete buckets shall be capable of promptly
discharging concrete of the specified mix design and the dumping mechanism shall be capable of discharging at

one location small portions of concrete from a full bucket.
If used to transport concrete the truck mixers shall meet the applicable requirements of paragraph 4.2.10.

The transporting equipment for placing concrete shall readily handle the placed concrete of the specified
slump. The contractor shall when directed replace inadequate transporting equipments with acceptable

equipments.
C. COMPACTION:
The compaction of concrete shall conform to IS 456-2000.

Concrete shall be consolidated by vibrators/tampers. The vibrations shall be sufficient to remove all
undesirable air voids from the concrete including the air voids trapped against the forms. After consolidation the
concrete shall be free of rock pockets and honey comb areas and shall be closed snugly against all surfaces of

forms and embedded materials. All concrete shall be properly consolidated before it hardens.

Consolidation of all concrete shall be by immersion type vibrators. Immersion type vibrators shall be
operated in nearly vertical position and the vibrating head shall penetrate and re-vibrate the concrete in the upper
portion of the underlying layer. Care shall be exercised to avoid contact of the vibrating head with embedded items
and with formed surfaces which will later be exposed to view. Concrete shall not be placed on previously placed

plastic concrete until the previously placed concrete has been thoroughly consolidated.

Form vibrators shall be used in conjunction with slip form lining machines to consolidate concrete in canal
linings. Such vibrators shall be arranged for effective uniform consolidation of the concrete. The Engineer-in-charge
or his representative may remove samples of the hardened concrete for testing and examination and the contractor
shall repair at his cost the concrete from which such samples are removed.

Immersion type vibrators shall be operated at speeds of at least 7000 revolutions per minute when
immersed in concrete. Form vibrators shall operate at speeds of at least 8000 revolutions per minute when being
used to consolidate concrete. The contractor shall immediately replace improperly operating vibrators with

acceptable vibrators.
4.2.18. FINISHES AND FINISING.

The requirements for finishing of concrete surface shall be as specified in this paragraph. Paragraph 6.2.12
and 6.2.13 or as otherwise indicated on the drawings. The contractor shall notify the Engineer-in-charge before
finishing concrete. Unless inspection is waived in each specific case, finishing of concrete shall be performed only
when a Engineer-in-charge’s representative is present. Concrete surface will be tested by the Engineer-in-charge in
accordance with paragraph 6.2.13 where necessary to determine whether the concrete surface is within the
specified tolerances. Finished concrete which is not within the specified tolerances shall be repaired in accordance

with paragraph 6.2.21.
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Interior surface shall be sloped for drainage where shown on the drawings or as directed Surfaces which

will be exposed to the weather and which would normally be level shall be sloped for drainage.

Floating may be performed by use of hand or power driven equipment. Floating shall be started as soon as
the screeded surface has stiffened sufficiently and shall the minimum necessary to produce a surface that is free
from screened marks and is uniform in texture. Joints and edges shall be tooled where shown on the drawing or as

directed.

After the surface of road way slabs of concrete bridges have been wood floated, the surfaces shall be
given a broom finish. The finish shall be applied when the water sheet has practically disappeared. The broom shall
be completed before the concrete is in such condition that the surface will be torn or unduly roughened by the
operation. The finished surfaces shall have a uniform appearance and shall be free of corrugations exceeding 1.5
millimeters in depth. Broom shall be of a quality size and construction and be so operated as to produce a surface

finish satisfactory to the Engineer-in-charge.

The finishing in lining shall be in accordance with clause 6.7. of IS 3873-1978. The finished surface shall be
equivalent in evenness, smoothness and free from rock pockets and surface voids to that obtainable by effective
use of a long handled steel trowel. Where the surface produced by a lining machine meets the specified

requirements no further finishing operations will be required.

The top portion of side slopes of the canal lining extending 1-1/2 meter vertical below the top of the lining

shall receive a nonskid. Longitudinal brisk finish as approved by the Engineer-in-charge.
4.2.19 PROTECTION:
The contractor shall protect all concrete against damage until final acceptance by the Engineer-in-charge.

The contractor shall provide protection to prevent erosion to fresh concrete whenever precipitation either

periodic or sustaining is imminent or occurring.

When precipitation appears imminent, the contractor shall immediately make ready at the placement site all
materials which may be required for protection of fresh concrete. The Engineer-in-charge may delay placement of

concrete until adequate provisions for protection against weather are made.

All fresh concrete surfaces shall be protected from contamination and from foot traffic until the concrete has
hardened. Hardened concrete surfaces which have to receive finish shall be protected against damage from foot
traffic and the construction activity by covering with protective mats, plywood or by other effective means. Methods

of protection shall be subject to approval by the Engineer-in-charge.

4.2.20 CURING:

A. GENERAL.
The contractor shall furnish all materials and perform all work required for curing concrete.
All concrete including bed and sides of canal lining shall be cured by water curing.

The precast slab for canal lining shall be cured by keeping them immersed in water for seven days and by

sprinkling water for another 21 days with straw canvass, hessain or similar materials cover over slab.
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The uniformed top surfaces of bridges decks shall be cured for 28 days with a damp sand cover or curing
mat cover. The sand or curing mats shall not be kept so wet as to allow water to drain from them which may stain

other concrete. The sand or curing mats shall be removed after expire of the curing period.

All concrete surfaces shall be treated as specified to prevent loss of moisture from the concrete until the
required curing period elapsed or until immediately prior to placement of other concrete or back fill against those
surfaces. Only sufficient time to prepare construction joint surfaces and to bring them to a surface dry condition

shall be allowed between discontinuance of curing and placement of adjacent concrete.

Forms shall be removed within 24 hours after the concrete has hardened sufficiently conforming to IS 456-
2000 to prevent structural collapse or other damage by careful form removal. Where required repair of all minor
surface imperfection shall be made immediately after form removal and prior to curing, minor surface repair shall be
completed within 2 hours after form removal and shall be immediately followed by the initiation of curing by the
applicable method specified herein. Concrete surfaces shall be kept continuously moist after form removal until

initiation of curing.
B. MATERIALS

Concrete cured with water shall be kept wet at least for 28 days from the time the concrete has attained
sufficient set to prevent detrimental efforts to the concrete surfaces. The concrete surfaces to be cured shall be
kept wet covering them with water saturated materials by using a system of perforated pipes, mechanical sprinklers
or porous hose or by other methods which will keep all surface continuously wet. All curing methods are subject to

approval of Engineer-in-charge.
C. COST:

The cost of furnishing all materials and performing all work for curing concrete shall be included in the price

bid in the bill of quantities for the concrete on the particular curing methods are required.
4.2.21 REPAIR OF CONCRETE:

Concrete shall be repaired in accordance with the clause 5.7 of IS 3873-1978. Imperfections and
irregularities on concrete surface shall be corrected in accordance with paragraph 6.3.13 and clause 5.7 of IS
3873-1978.

TYPE OF REPAIR:

All repairs shall be made with concrete. Repairs to concrete surfaces and addition where required shall be
made by cutting regular opening into concrete to the required lines. The chipped openings shall be sharp and shall
not be less than 70 mm in depth. The fresh concrete shall be reinforced and chipped and troweled to the surface of
the openings. The mortar shall be placed in layers not more than 20 mm in thickness after being completed and
each layer shall be compacted thoroughly. All exposed concrete surfaces shall be cleaned of impurities lumps of

mortar or grout and unsightly stains.
COST:

The cost of furnishing all materials and performing all work required for the repair of concrete shall be

borne by the contractor.
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4.2.22 MEASUREMENT OF CONCRETE

Measurement for payment of concrete required to be placed directly upon or against surfaces of excavation

will be made to the lines for which payment for excavation is made.

Measurement for payment of concrete in canal lining shall be made to the lines shown on the drawing. The
unit of measurement will be in square metre to the thickness shown in the drawing measurement for payment of all
other concrete will be made to the neat lines of structures unless otherwise specifically shown on the drawings
prescribed in the specification. The unit measurement will be cubic metre. In measuring concrete for payment the
volume of all opening, fixtures embedded pipes and metal work each of which is larger than 0.1 square meter in

cross section will be deducted.
4.2.23 PAYMENT FOR CONCRETE:

Payment for concrete including temporary centering and shuttering in the various parts of the work shall be
made at the applicable unit price in thereof in the bill of quantities, which unit price shall include the cost of
furnishing all materials and performing all works required for the concrete construction except that payment for
furnishing and placing reinforcement bars and outline form work shall be made at the respective unit price’s bid
thereof in the schedule.

SECTION 4.3 SPECICAL REQUIREMENTS FOR CONCRETE STRUCTURES:
43.1 P.V.C.STRIPS:

The finished P.V.C. strips shall be manufactured with shapes conforming to dimensions shown on the
drawings and shall be extruded from virgin, pigmented, plasticized P.V.C. The finished P.V.C.strip shall meet the
requirement of Table | and Il of IS 9766-1981.

The P.V.C. water stops conforming to the above requirements shall be placed in the joints where shown in

the drawings. The contractor shall furnish an ISl test certificate for P.V.C. he proposes to use.
4.3.2. ELECTROMETRIC BEARING PADS.

The contractor shall furnish and place electrometric bearing pads at the location shown on the drawings
and in accordance with this paragraph. Electrometric bearing pads shall be fastened to one concrete surface with
rubber cement recommended by the manufacturer of the electrometric bearing pads. Electrometric bearing pads
shall be stored at 750 F or less. Electrometric bearing pads shall not be stored in open place or where they will be

opened to the direct rays of the sun.

The Electrometric compound shall be 100 per cent virgin polychloroprence (neoprene)

The contractor shall furnish an I.S.I. Test Certificate for the Elastomeric Bearing pads he proposes to use.
4.3.3. PLACEMENT OF KRAFT PAPER.

The top surface of the masonry piers and abutments should be levelled and painted with brush, with
asphalt emulsion of 20/30 grade such that the bearing surface is perfectly smooth and uniform. Over this surface
Kraft paper of approved quality should be placed and the top painted with asphalt emulsion of 20/30 grade. The
unit price bid in the bill of quantities for this item shall include the cost of all materials and labour involved in the

operations.
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4.3.4. EMBEDMENT IN CONCRETE:

In some of the locations of structures as shown on the relevant drawings a few conduits or openings shall
have to be provided through R.C.C./ P.C.C/ Masonry work. Construction of the surface for either placement of
concrete or for laying of masonry shall have to be suitably carried out so as to meet with the placement of such
conduits or openings. No extra claim for such improvidence in construction shall be entertained.

4.3.5 Providing and fixing R.C.C. Non pressure NP2/NP3 pipe as per drawings with spigot and socket ends.
SUPPLY OF PIPES:

Pipes shall be of specified diameter non pressure type conforming to IS 458-1971 Maximum length of the
pipe shall not be less than 2.5 m. or otherwise directed by the Engineer-in-charge. The contractor shall order the
pipes required for the work on the basis of the construction drawings supplied to him by the Engineer-in-charge.
Pipe marked with the following information on each type shall only be accepted for work.

A. Class of Pipe

B. Date of Manufacture

C. Name of Manufactures or his trade mark or both.
D. IS Specification mark.

HANDLING AND LAYING OF PIPES.

Work shall be done as per IS 783-1956 or its latest edition. Reasonable care shall be exercised in loading,
transporting and unloading of concrete pipes. Handling shall be such as to avoid impact. All pipes shall be
inspected thoroughly before being laid. Broken or defective pipes shall not be used. Trench shall be of sufficient
width to provide for free working space in minimum 30 cm on either side of the pipe. Pipes shall be lowered into the
trenches by use of standards appliance. Pipe shall be laid true to line and as specified on the construction
drawings. Lying of pipes shall be along proposed grade of the slopes. The socket ends of pipe shall face upstream.
The connections of the pipes shall be joined together in such a manner that these shall produce perfect even
surface along the inside of the pipe. In no case pipes shall be laid directly on rock or other hard material.

JOINING PIPES:

Semi flexible type spigot and joint as per IS 783-1959 and as shown on the construction drawing shall be
provided. The rubber sealing rings used in the joining shall conform to para 1A of IS 383-1962. A rubber ring shall
be placed on the spigot which shall be forced into the socket of pipe already laid. This shall compress the rubber
ring as it fills in to the annular space formed between the two surfaces of the spigot and socket so as to form a
flexible and water right joint. The recess at the end of pipes shall be filled with cement mortar 1:2 every joint be kept
wet for above fourteen days.

BACK FILLING TRENCHES:

A. Trenches shall be kept free form water until the materials in the joints has hardened. Walking or working on
the completed pipe shall not be permitted until the trench has been back filled to a height of at least 45 cm. over the
pipe except as may necessary for back filling and compaction.

B. Trenches shall be back filled after pipe has been laid subject to the condition that jointing has hardened.
Only selected materials shall be used for backfilling. Filling of the trench shall be carried out simultaneously on both
sides of pipe in such manner that unequal pressure does not occur.

MEASUREMENT AND PAYMENT:

Measurement for payment shall be on running meter basis on the pipe line laid including joints the rate in
bill of quantities shall include the cost of pipes including loading, unloading hauling, handling, storing, laying in
position cost of rubber rings, jointing ,curing and other operations to complete the work as per the specification.
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CHAPTER -5

CEMENT CONCRETE LINING.
5.1 SCOPE OF WORK:
a) (i) Canal lining shall be done manually in bed and slopes. Plain cement concrete of M 15 grade, with the
maximum size of aggregate of 20mm shall be laid on the bed and slopes of the exit channel sections as shown on
relevant drawings. The thickness of lining shall be 10 cm. both in bed and slopes of the canal. If during construction
it is found necessary to alter the canal section and side slopes without altering the thickness of lining, the
Contractor shall be informed in writing of such changes.

b) Near structures where fluming is involved, lining shall be provided for 15m length on either side of
structures with a thickness of 25cm. and with reinforcement as specified in the relevant drawings.
C) During the preparation of sub-grade for canal lining the proud earth work shall be excavated and trimmed

by machine for better progress and to achieve the designed profile of the sub-grade. This excavation for trimming
for base preparation of lining shall be carried out immediately prior to laying of the lining but in no case the time
interval should exceed 3 days in normal weather and 2 days in adverse weather conditions.

d) The scope of work also includes the following —

i. Dewatering the canal section for preparing the base for lining and laying concrete lining.

ii. Providing steel safety ladders at required intervals or as directed.

iii. Providing necessary under drainage arrangements consisting of filter blanket of graded sand and pressure
relief valves as per drawings.

iv. Providing filter materials of approved quality as per design.

V. Providing and fixing P.V.C. contraction joints forming water stops.

5.2. CLEARANCE SITE:

Area proposed for lining the canal as a whole shall have to be cleared of all objectionable materials,
stumps, roots, bushes, and rubbish. Such materials, from clearing operation shall be disposed off from the working
area clear of work site as per direction of the Engineer-in-charge. The cost of clearing is deemed to be included in
the item rates of the contract and the contractor shall not get any extra payment towards this operation.

5.3. TRIMMING THE CANAL SECTION AND PREPARATION OF SUB-GRADE FOR CONCRETE LINING.
5.3.1. GENERAL.

€)) Provision of this paragraph shall apply to the preparation of sub-grade which concrete lining is to be
placed.

The work of trimming the canal section up to the bottom of concrete lining/bottom of filter materials to be
provided as the case may be and preparing sub-grade for concrete lining includes removal of proud from the slope
and bed of the canal. The trimming operations is to be carried out manually or by machines (Trimmer) of adequate
capacity immediately prior to laying of the lining but in no case the time interval between trimming and laying
should exceed 3 days in normal weather and 2 days in adverse weather conditions. Wherever rock is over
excavated the item of trimming and preparation of sub-grade includes filling the over excavated portion with
suitable semi pervious materials, watering and compaction and trimming up to bottom level of the concrete lining.
All along the canal alignment the rain cuts on inner slope of the banks shall be filed up with approved excavated
materials and shall be compacted adequately to required line and grade and level. The material required for filing
the over excavation in rock and rain cuts, if not available during excavation in soils to be done under this item, shall
be hauled from stock piles or borrow area to be arranged by the contractor and placed in position.

( ¢) If at any point materials has been excavated beyond the pay line required to receive the concrete lining, the
excess excavation shall be refilled on horizontal layer with selected materials moistened if required and compacted
using rollers and slope compactors. Where placing and compacting bedding material is on a sloping foundation the
layers may be placed parallel to the surface of the foundation. If at any point the foundation materials disturbed or
loosened during the excavation process or otherwise it shall be moistened, if required and thoroughly compacted
by tamping, rolling or by other approved methods to form firm foundations for placing the concrete lining.

(d) If at any place, placement of bedding material below the concrete lining is required due care shall be taken
by the contractor to wet the surfaces of excavation and embankment to a depth of 15 cm. or to depth up to
impermeable layer below whichever is less as per direction of the Engineer-in-charge.

(e) In the canal section requiring bedding material below the concrete lining due care shall be taken by the
contractor to place the bedding materials on scientifically approved surface adequately wet as described above in
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layers not exceeding 15 cm. in depth in a single operation and compacted till the bedding material attains a height
where it can be trimmed to form a true and even surface upon which the concrete for lining is to be placed. Each
layer of bedding material shall be moistened and thoroughly compacted.

Q) All loose materials likely to be present at the end panel of existing lining adjacent of which lining is to be
placed under these specifications shall be removed and all voids beneath the existing lining shall be refilled and
compacted thoroughly. No extra payment shall be made to the contractor on this account.

(9) Suitable materials trimmed from the canal shall be judiciously utilized in canal embankment, road
embankments or in back filling of the structures or used as a bed material as per direction of the Engineer-in-
charge. The trimmed materials which cannot be utilized in proper place during one continuous operation shall be
piled along the out of way where designated by the Engineer-in-charge.

(h) In all the preparation of sub grade for concrete lining shall confirm to clauses 4.1, 4.2, 4.3, 4.4 and 4.5 of IS
3873-1978 (Indian code of Practice for laying in situ cement concrete lining on canal)

5.3.2. TOLEARANCE IN PREPARATION OF SUB-GRADE.

Excavated profile provides the final base for lining and tolerance departure from lines shown on the
drawings shall be as indicated here below.

+ 20 mm on straight section.

+ 50 mm on tangents.

+ 100 mm on curves.

Departure from levels shown on the drawings.

20 mm

The above tolerance shall be negotiated gradually through smooth transition in a length of 50 m. No over
run in concrete quantity shall be paid to the Contractor.

5.3.3.  MEASUREMENT AND PAYMENT.
Measurement for payment for the trimming and preparation of sub-grade shall be made on area basis of

the number of square meters of the canal prism trimmed over which concrete lining is to be placed. Payment shall
be made at the unit price bid in the bill of quantities. The rate shall include cost of labour, equipments, watering
compaction of bed and sides and all incidental works as necessary to complete the work as per specifications and
also dewatering of the canal sections where required.

5.3.4. SELECTED BEDDING MATERIALS: Deleted

5.5. CAST IN SITU CONCRETE LINING:
5.5.1. GENERAL.

The work shall generally conform to IS 3873-1978. All concrete for lining shall be governed by IS 456-
2000.The concrete shall be of controlled grade with suitable admixtures of approved air entraining agents using
well graded aggregates with maximum size of aggregates of 40 mm ordinary Portland cement or Portland
Pozzolana Cement to be used shall be 250 Kg. per cubic meter of concrete. However due to change in design mix ,
if it becomes obligatory to use lean/richer mix the contractor shall comply the same. In case of leaner mix the
department shall deduct the cost of cement from the bill of the contractor at the issue price of cement for short
consumption of cement and no other compensation on this account shall be allowed. In case of richer mix the
contractor shall be paid for the extra cement used at the issue price of cement. For price adjustments, the amount
so recoverable/payable shall be deducted/added to the value of the work done. Design mix and actual cement
required shall be communicated from time to time to the contractor in writing by the Engineer-in-charge.

5.5.2 BATCHING OF CONCRETE: Deleted

5.5.3 MIXING OF CONCRETE.
Mixing shall be done as per Para 4.2.10.

5.5.4. TRANSPORTATION OF CONCRETE.

a) Transportation shall be handled from the place of mixing to the place of final deposition as rapidly as
practicable by use of equipments such as transit mixers which shall prevent initial setting, segregation and loss of
any of the ingredients. It shall be transported and compacted in its final position within 30 minutes of its discharge
from the mixer unless carried in properly designed agitators operating continuously where this time shall be within 2
hours of the addition of cement to the mix and within 30 minutes of its discharge from the agitator.
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b) If segregation occurs during transport, the concrete shall be remixed before being placed after observing
the time requirements as above.

5.5.5. PLACING AND COMPACTION.

a. Concrete shall be placed only in the presence of a duly authorized representative of the Engineer-in-
charge. Concrete shall be placed and compacted before initial setting time and shall not be subsequently disturbed.
b. Placing of concrete shall not be started until all form work installation of parts to be embedded if any and

preparation of surface upon which concrete is to be laid have been completely inspected by the Engineer-in-
charge. All absorptive surfaces against which concrete is to be laid shall be moistened adequately so that moisture
shall not be withdrawn from freshly placed concrete. The surfaces, however, shall be free from standing water and
mud.

C. Concrete shall be deposited in all cases as neatly as practicable directly from mechanized pavers in its
final position and shall not be caused to flow in a manner to permit segregation. Excessive separation of the coarse
aggregate caused by allowing the concrete to fall freely from too great a height or at too great an angle from the
vertical shall not be permitted and where such separation would otherwise occur, the contractor shall provide
suitable means to convey the concrete without allowing such separation.

5.5.6. MECHANICAL PLACING:- Deleted

5.5.7. FINISHING.

a. All exposed concrete surfaces shall be cleared of impurities, lumps of mortar or grout and unsightly strains.
The finished surface shall be even smooth and free from pockets and equivalent to that obtainable by effective use
of long handle steel trowel. Where the surface produced by lining machine meet the specified requirements no
further finishing operation shall be required. Surface irregularities, when tested with a straight edge ofl.5 meter
length shall not exceed 6 mm in canal bed for bottom slab and 12mm on side slopes.

b. The surface of concrete finished against form shall be smooth and be free from projections, honey combing
and other objectionable effects. Immediately on removal of forms, all ridges or lips shall be removed and
undesirable local bulging on exposed surfaces shall be remedied by tooling and rubbing.

C. Repairs to concrete surface and additions where required shall be made by cutting regular openings into
the concrete and placing fresh concrete to the required lines. Chopped openings shall be sharp and shall not be
less than 75 mm in depth.

5.5.8. CURING.

5.5.8.1 GENERAL.

The concrete lining on slopes including curvatures portion at junction of slope and bed lining shall be
cured with specifications given in Para 4.2.20. The concrete lining in canal bed shall be cured with water in
accordance with the specifications given in Para 4.2.20. If water curing of lining in the canal bed is not carried out to
the satisfaction of the Engineer-in-charge as per specifications the contractor shall be directed to switch over to
liguid membrane forming curing compound for curing.

Water curing of concrete is to follow strictly spraying procedures and specifications as per IS 456-2000 and clause
5.8 of IS 3873 of 1978.

All equipment material etc. needed for curing and protection of concrete shall be at site and ready for
installing before actual concreting begins. Detailed plans methods and procedures of curing and protection of
concrete lining shall be got approved in writing from the Engineer-in-charge sufficiently in advance of the actual
concreting in order to avoid interruption or damage to the work of other agencies.

5.5.8.3 WATER CURING.

The surface of invert of the canal shall be kept continuously moist by covering it completely with wet burlap
as soon as the concrete has hardened sufficiently. The burlap shall be kept continuously wet by spraying water for
at least 12 hours. Thereafter curing by ponding shall be resorted to. The concrete to be cured with water shall be
kept wet by ponding for at least 14 days. Water lost by evaporation shall be replenished periodically to keep the
surfaces continuously submerged under water. The period of 14 days specified above shall be increased to 21
days when Pozzolana has been used in the concrete as part replacement of cement.
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When the curing of concrete in the canal bed is not found satisfactory the Engineer-in-charge may ask the
contractor to resort to membrane curing.

5.6 TESTING OF CONCRETE AND ACCEPTANCE OF WORK:
5.6.1 GENERAL.

Testing of concrete shall be carried out at the cost of the department by the Quality Control Division on
representative samples taken at the site of laying the concrete in accordance with relevant clauses of IS 119-
1959.The samples to be provided by the contractor at his cost.

5.7.3. JOINTS.

In RCC lining construction joints shall be provided to accommodate expansion and contraction of the
concrete or to provide continuity between the breaks in construction work. Joints shall be provided as shown on the
drawings or as directed by Engineer-in-charge. The depth of joints to be cut in the bed of the canal as well as on
slope shall be as specified in the drawings. The joints are not to be filled with sealants but only to be cut at
specified intervals. The sealants shall be filled in joints later but before functioning of canal The tools to be used by
the contractor for providing joints shall be got approved from Engineer-in-charge.

5.8 TOLERANCE.

a) The interest of this paragraph is to establish tolerances that are consistent with modern construction
practice and yet be governed by the effect that permissible deviations shall have upon the structural action or
operational function of the structure. Deviations from the established lines, grades and dimensions shall be
permitted to the extent set forth herein provided that the department reserves the right to diminish the tolerance set
forth herein if such tolerance imparts the structural action or operational function of the lining.

b) Tolerance for lining shall be permitted within the following limits.

i) Departure from established alignment 20 mm on straight reaches. 50 mm on tangents.
100 mm on curves.

if) Departure from established grade 20 mm on straight reaches.
i) Variation in concrete lining thickness 10% of lining thickness provided
average thickness is not less than
specified.

Any departure from alignment or grade shall be uniform and no corrections in assignment be made in less
than 50m. No over run in concrete quantity shall be paid to the contractor.

5.9 DEWATERING.

In canal reaches where subsoil water is met with above the canal bed level dewatering shall be resorted to
and continued during preparation of sub grades, providing under drainage arrangement and placing of concrete for
lining till such period the concrete attains necessary strength. No separate payment shall be made for dewatering
operations as the same is deemed to have been included in rate of related item in Schedule of quantities.

5.10. MEASUREMENT AND PAYMENT:

i) Plain Cement Concrete Lining:

a) Measurement shall be on the basis of square meter/cum of plain concrete lining and payment shall be at
the unit rate bid in bill of quantities for concreting works. Payment for lining shall be made for the thickness shown
on the drawings and on square meter/cum basis of the area/volume including key on both sides. The thickness of
lining shall be determined by setting of paver machine in relation to final sub grade on which lining is to be laid. The
thickness shall be cross checked by (i) volume of concrete placed and area covered (ii) use of probe when
concrete is being placed and (iii) coring if required. Any overrun in quantity of concrete in lining shall not be paid to
the contractor.
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b) The unit rate for lining shall include providing and fixing PVC crack inducing joints to specified depth in
panels as directed by the Engineer-in-charge costs, carriage, royalty and taxes of all materials with all leads, lifts,
mixing, form work, conveying, placing, compacting, finishing, curing and also dewatering during placing of concrete
lining as required.

C) The unit rate of lining shall also include the cost of producing samples, approval of Engineer-in-charge and
cost of all incidental work needed to make the cracks inducing joints cost of all operation equipment labour tools,
etc. required for carrying out this work.

ii) RCC Lining.

The quantity of reinforced cement concrete lining shall be measured on square meter/cum basis on the
same lines as of plain concrete lining. Payment of RCC lining shall be made at the unit rate as provided in the bill of
guantities. Reinforcement shall be paid separately as per item rate in bill of quantities. The rate for RCC lining is
inclusive of costs of all other material, transport with all leads, lifts, cutting of grooves, mixing, conveying, placing,
vibrating, compacting, smooth finishing curing etc. and also dewatering during the placing of reinforcement and
concrete for lining as required.

5.11 SAFETY LADDERS:

5.11.1 GENERAL.

a) The contractor shall furnish and install safety ladders along both sides of all canal on up stream of the
structures as directed and in accordance with this paragraph and so shown on the drawings. If the distance
between two consecutive structures is more than one Km, safety ladders shall be provided as directed by the
Engineer-in-charge.

b) The canal safety ladders shall be fabricated from carbon steel, aluminum or corrosion resistance (stainless)
steel. Carbon steel or aluminum safety ladders shall be coated with fusion epoxy. All materials shall be of best
commercial quality and shall be approved by the Engineer-in-charge.

C) The canal safety ladders shall be anchored to the canal lining with 16 mm diameter. 100 mm long corrosion
resisting (stainless) steel expansion anchors, PVC sleeves shall be placed between expansion anchors and the
canal safety ladders fabricated of carbon steel or aluminum PVC washers shall be placed at all expansion anchors
or both sides of the canal safety ladders fabricated of carbon steel or aluminum. PVC sleeves shall be of 18 mm
inside diameter. 10mm long with 1.5mm wall thickness PVC washers shall have be 16.5 mm inside diameter and
30mm outside diameter.

d) Expansion anchors shall be installed in holes drilled with carbide tipped drills, Minimum installation depth
and method of expansion shall be as recommended by the anchor manufacturer. The nuts holding ladders on the
anchors shall be tack welded to the anchors as approved by the Engineer-in-charge.

e) Holes drilled in concrete canal lining for expansion anchors which failed shall be repaired with epoxy
bonded mortar and the expansion anchors reset in their original position.

5.11.2 MEASUREMENT AND PAYMENT:

Safety ladders shall be measured by number. Payment therefore shall be made at the unit rate in schedule
of quantities. The rate shall include the cost, carriage, taxes of providing and fixing the ladders as indicated on the
drawings.

SECTION 5.12 CANAL LINING USING CEMENT CONCRETE SLABS.
5.12.1. GENERAL.

Lining of canals with pre-cast cement concrete slabs shall be adopted for rehabilitation of the damaged
pre-cast slab lining in canals or new lining in the old or new canals in places as shown in the drawings or as
directed by the Engineer-in-charge

5.12.2 PREPARAING FOUNDATION:
The provision detailed in the Para 5.3 shall apply.
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5.12.3 MODEL SECTIONS OR TEMPLATES

Model sections or templates of cement concrete M 15 shall be constructed in the bed and sides of the
canal to the required sections with the top of model section level to the finished surface of the lined section of the
canal position. The spacing of the model sections shall be 15 meters in straight reaches and 7.5 meters in curved
reaches. The exposed face of the model section constructed with cement concrete M 15 or shall be plastered with
cement mortar 1.4 as shown in the drawing or as directed by the Engineer-in-charge. The dimensions of the model
section will be given in the drawings or as directed by the Engineer-in-charge.

Suitable super elevation in curved reaches shall be given after the approval of the Engineer-in-charge.

Since the model sections are to be used as reference for excavation and trimming of sub grade for the
lining and for laying, finishing the lining of the required grade and profile. It should be constructed within a tolerance
limit of 30 mm in a length of 3 meters. Model sections beyond the permissible tolerance will be removed and

redone by contractor at his own expenses.

5.12.4 MATERIALS.

All materials cement, sand aggregates water shall conform to specifications given section.
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SPECIFICATION FOR
ROAD AND BRIDGE WORKS

(5"" REVISION)
PUBLISHED BY MINISTRY OF
ROAD TRANSPORT AND HIGHWAYS,
GOVERNMENT OF INDIA

SHALL BE FOLLOWED.
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CHAPTER-8
FORMS
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NO RELATION CERTIFICATE

I/lWe hereby certify that I/We* am/are* related/not related(*) to any officer of the rank of Assistant
Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Water
Resources Department, Govt. of Odisha. I/We* am/are* aware that, if the facts subsequently proved to
be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and 1/We* shall

be liable to make good the loss or damage resulting from such cancellation.
I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable Signature of the Tenderer
Date:-

List of Relatives of the Tenderer serving in Water Resources Department.

Place of present posting
S| No. Name of the relatives Rank with office / Division /
Department
1 2 3 4
1.
2.
3.
4,
CONTRACTOR
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ii)

iv)

v)

AFFIDAVIT

civeeeeeJAged... ... Years, Son/ Daughter /[ Wife  of
........................... at present residing At
LPSoDiste Pin............... do here by solemnly affirm as follows.

That, 1/We possess a valid license for execution of works contract issued by
e DEIONGS O L Class & isvalid upto **.............. .

| am submitting tenders before the Superintending Engineer, Angul Irrigation Division,
Angul for execution of following works in response to ‘e’-Procurement Notice No. SE-
AlID-4/2026-27.

1 *kk

3.

| am the authorized signatory for the tender for the work / works mentioned above.

I am swearing this affidavit that all tender documents and accompanying papers those being
submitted by me before the Superintending Engineer, Angul Irrigation Division, Angul are
all authentic and bonafied documents in the eyes of Law of the land.

| do hereby authorize and request any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement
or regarding my (our) competency and general reputation.

That the facts stated in the affidavit are true to the best of my knowledge and belief.

Signature of the Contractor/
Authorized Signatory

Note:-
*  Mention the license issuing authority
**  Mention the date up to which license is valid
*** Mention the name of works for which tender is being submitted.
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DISTIEICT REVENU"E SECTION,ANGUL
Q@IQIQQG}E}G‘@!E}], 2Q6slin

COLLECTORATE, ANGUL || FRoRIIdiIeg, 2Ag6sIR
= Telephone: O6764-230567(0) TIO2LHRY 230685 F) W ehnite: www.angul nlednk mail: o anngul@ nic.in

LetterNo._308  / File No.v1-042023 Dae. 22,08 3043

From
Shri Santosh Kumar Pradhan, 0as,(sAG)

. Addl. District Magistrate, (Revenue), Angul.

0

The D.F.0, Angul/ Executive Engineer, R&B Divn. Angul/ R.W Divn. Angul/
Irrigation Division, Angul/ Athmallik / Manjore Irrigation Divn. Athmallik /
Executive Engineer N.H. Divn. Dhenkanal/ Pallahara/ Executive Engineer, Camps
& Bulding Divn./Heads Works Divn. Samal/ Executive Engineer, Rengali Right
Canal Divn, Baghuabol, Talcher/ Executive Officer, Angul/Talcher Municipality/
Executive Officer, Athmallik NAC /Executive Director, NALCO, Angul/ District
Project Co-Ordinator, Angul/ All BDO of Angul District/ Chief General Manager,
Jagannath Area/ Kalinga Area, MCL Talcher/ General Manager, Hingula
Area/Talcher Area/Lingaraj Area, MCL, Talcher/ General Manager, TSTPP,
Kaniha/TTPS, Talcher Thermal/ Secretary, TAMDA, Angul

Sub: - Realization of additional charge along with EMF & DMF from the work bills of the
works and other Engineering Departments in addition to the Royalty of the Minor
Minerals used in the Project.

Ref : - District Office Letter No. 169. Dt. 17.03.2023.

Sir/ Madam,

With reference to district office letter under reference , | am to further clarify that
as per letter No.207 / Mines dated 1.2.2016 of DD Mines, Talcher and letter No 18685 /F&E,
dated 5.9.2017 of Gowt. in F&E Department , the DMF will be collected 10% of Royalty and
EMF is 5 % of the Royalty.

But in the earlier instruction issued vide district office letter No. 169 dated
17.3.2023, where in it was instructed to deduct the DMF & EMF @ 10 % and 5% of the
Royalty and adding addl. charges which needs to be dispensed herewith as per Govt. letters
cited above.

Besides, the average rate has been calculated at Rs.224 /- per cum for Sand i e.
(Rs.35/- Royalty + Rs.189/- Addl. Charges) , Rs. 381/- per cum for Stone (Rs.130/- Royalty +
Rs.251/- Addl. Charges) and Rs. 95/- per cum for Morrum (Rs.35/- Royalty + Rs.60/- Addl.
Charges) which includes Royalty and Addl. charges.

You are therefore requested to collect DMF & EMF @ 10 % and 5% of the
Royalty only excluding the Addl. Charges from the work bills from the executants
accordingly.
This is for information and necessary follow up action.
ours faithfully
e
Addl. District Magistrate, (Revenue)
Angul (k- Te)

161 SUPERINTENDING ENGINEER
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Memo No. 20 Mouzidt. 2.2 .08 - 20273
Copy forwarded to CDO-cum-E.O, Zilla Parisad, Angul / District Planning Officer,

Angul for favour of kind information and necessary action with reference to district office Memo
No.171 /Touzi dt. 17.03.2023.

.ﬁﬂjb w2
Addl. District Magi te, (Revenue)
Angul

MemoNo. 3|0 [Touzidt. 22 .0¢", 2022

Copy submitted to the Superintendent of Police, Angul for favour of kind

information and necessary action with reference to district office Memo No.172 /Touzi dt

17.03.2023, y) o

Addl. District Magistrate, (Revenue)
Angul

MemoNo. 2!/ [Mouzidt 22 .087.20273 |
Copy forwarded to all Tahasildars/ Sub-Collectors of Angul District for information

and necessary action with reference to district office Memo No.173 /Tougzi dt. 17.03.2023.

-,L;l 13

Addl. District Magistrate, (Revenue)
Angul
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OFFICE OF THE TAHASILDAR DHENKANAL

Letter No. 29 ¢ 9

/ DL

240V -20D2

E-mail Id: tah.dhenk-od@nic.in

To

Sir,

Sub:

The Chief Construction Engineer, Dhenkanal(R&B) Division, Dhenkanal

Supply of information on Additional Charges, EMF and DMF from work bills of the
works and other Engineering Departments in addition to the Royalty.

With reference to the letter on the subject cited above, I am to say that the details

additional charges for different types of minor minerals available under this Tahasil is as follows :

of

E Sl Name of the Minor
No. Name of the Source Mineral Additional charges (in Rs.)
1 Kamaning Laterite Stone Quarry Laterite Stone 215.00
ﬁ 2| Katakamadakhamar Laterite Stone Quarry | Laterite Stone 111.00
fi. 3 Lochapalli Laterite Stone Quarry Laterite Stone 389.00
4 Padmalavpur Laterite Stone Quarry Laterite Stone 147.00

e p——
n
=

Name of the Minor

Name of the Source Mineral Additional charges (in Rs.)
Sankarpur Morrum Quarry-I Morrum 54.00
Sankarpur Morrum Quarry-I1 Morrum 56.00

Name of the Source

Name of the Minor
Mineral

Additional charges (in Rs.)

Katakamada Road Metal Quarry No-2

Road Metal

347.27

Name of the Minor

Name of the Source Mineral Additional charges (in Rs.)
Badanagena Sand Quarry Sand 23.00
Gurujanga Sand Quarry Sand 625.00
Kumardeipur Sand Quarry Sand 484.00
Nuapada Sand Quarry Sand 87.00 J
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o
As per OMMC (Amendment) Rules, 2022 vide Notifiention No1Z160/R&DM

d1d.19.04.2022, “the Additional charge Will be the average of highest bid price recelved and
executed in respect of five nearest sources of the sume minor mineral during last three to five
years in the same Tahasil or nearby Tahasil of the same Distriet or of the nearby Distriet”.
Further, in addition to the above charges, the Surface Rent will be collected as
Rs.3607- per annum, D.M.F, will be collected @10% of Royalty & EM.F. will be collected @5%

of Royalty, .
b i . sYours faithfully,
o
gl ﬁlﬁ
MemoNo. 3110 4, 26 08 2oan DHENKANAL

Copy submitted to the Collector and District Magistrate, Dhenkanal/ Sub-Collector
& Sub-Divisional Magistrate, Dhenkanal for favour of kind information and necessary action,

;E_\
2
EA
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GOVERNMENT OF ODISHA
WORKS DEPARTMENT

No. ‘:g gg; / MW., Bhubaneswar, Dated &t O Bn3—
07559500052021

\

OFFICE MEMORANDUM
Sub: Preference to Local MSEs/ Start-ups in Procurement of Works

Government in Works Department, in view of the difficulties faced by the
Contractors and to facilitate competition in the wake of slow down of economy due to
~OVID-19 pandemic had exempted local Micro & Small Enterprises (MSEs) and Start-
ups from deposit of Bid Security / EMD at the time of participation in tender and also
allowed concessional payment of Performance Security @25% of the value of
Performance Security to such local Micro & Small Enterprises {MSEs) and Start-ups

on being selected in the bidding process vide this Department Q.M. No. 503/W dt
17.01.2022.

2. Now, Department of Micro, Small & Medium Enterprises, Government of
Odisha have issued Notification No. MSME-IPE-MISC-0060-2019/566/MSME dt
24.01.2024 on *Odisha Procurement Preference Policy for Micro & Small
Manufacturing Enterprises “and the said Policy is effective from 24.01.2024. At Para-
4 of the said Policy, it is mentioned that the said Policy is not applicable to Procursment
of services including works contract (including EPC Contracts),

3. Now, the coniext_ and situaﬁo_n basing on which Works Department had
issued the O.M. No. 503/W/ dt 17.01.2022 is no more existing.

4. After carefu! consideration, Government have been pleasead to withdraw this
Department O.M. No. 503/ dt 17.01.2022 with effect from the date of issue of the
Office Memorandum and accordingly the exemption from deposit of Bid Security/EMD
atthe time of participation in tender & concessional payment of Performance Security
@25% of the value of Performance Security to Local Micro & Small Enterprises
(MSEs) and Start-ups as extended vide this Department OM. No. 503W dt
17.01.2022 will no more exist w.a.fthe date of issue of the Office Memorandum.

5. This Office Memorandum shall be effective from the date of issue. It shall be
deemad to be a part of OPWD Code.

Order: Ordered lhét this shall be published in the next issue of Qdisha Gazette.

SUPERINTENDING ENGINEER
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MemoNo (7232 M., Dt 6X-o%.3038

Copy forwarded to the Private Secretary to Hon'ble Chief Minister, Odisha/
Private Secretary to Hon'ble Minister, Law, Works & Excise for kind information of
Hon'ble Chief Minister, Odisha & Hon'ble Minister, Law, Works & Excise.

. - 2 N
FA-cum-Special Secretary to Government

Memo No. ':?’ 282 L Dt aX-0H-20RNT

Copy forwarded to the OSD to Chief Secretary, Odisha/ Sr. PS to DC-cum-
Additional Chief Secretary to Government, Odisha / Sr. PS to Principal Secretary to
Government, Finance Department for kind information of Chief Secretary, Odisha, DC-
cum-Additional Chief Secretary to Govemment & to Principal Secretary to

Government, Finance Department. w
- o -

FA-cum-Special Secretary to Govel
MemoNo. AR M, DI ©L.07% 0K
Copy forwarded to all Depariments of Government/ all PSUs under State
Government for information.
s

itk

=3 o3y
FA-cum-Special Secretary to Governmen

Memo No., L'L 228 mn o O - 2038
Copy forwarded to EIC (Civikcum-Roads), Odisha/ EIC, Water Resources,
Odisha/ EIC, Rural Works, Odisha/ EIC, PH, Odisha/ EIC, RWSS, Odisha / all CEs
under the Administrative Control of Werks Department for information.
ey ;
: oy |ez | trag-
FA-cum-Special Secretary to Goverriment

Memo No. L’?Q\% M, Dt o0 202N
Copy forwarded to the Principal Accountant General (A&E), Odisha,
Bhubaneswar / Principal Accountant General (E & RSA}, Qdisha, Puri Branch, Puri for

information.
o 9

: 25| F3| g
FA-cum-Special Secretary to Government

MemoNo. YOS M. Dt QX 0. 202X
Copy forwarded to OSWAS Contral Room with a request to upload the Office

Memorandum in the website of Works Department.
= A
x| 23\Ipag -

FA-cum-Special Secretary to Government
MemoNo. UIRR~ M. Dt 0X.D% . QWON—
Copy forwarded to the Director, Printing, Stationary & Publication, Odisha,
Cuttack by e-mail (deputydirectorpp@redifimail.com) for publication of this Office
Memorandum in the next issue of Odisha Gazette and supply 20 (Twenty) copies to

this Department for official use. oy

sl 23] g~
FA-cum-Special Secretary to GoernmJnl e
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GOVERNMENT OF ODISHA

WORKS DEPARTMENT

EE R

OFFICE MEMORANDUM

No. 07764600022025 & N - /W., BhubaneswarDt. =X, \ » ",

Sub- Clarification on Works Depariment Office Memorandum No.173 dt 03.01.2026 regarding
Amendment of Codal and Contractual Provisions.

The following clarifications are issued on Works Department Office Memorandum No. 173 dated
.03.01.2026
1. The phrase " .... fo abolish the extant provisions of threshold negative bid caps (14.99%)
introduced ........ "in the first para of the Works Department OM No. 173 dated. 03.01.2026 may be
read as " .... to abolish the extant provisions of threshold negative bid caps of 15 % introduced
vide Works Department OM No. 12366/W dt. 08.11.2013 and amended vide Works Department
OM No. 1437 dt, 31.01.2023 .......... o
2. If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes),
either at the estimated cost put to tender or less than the estimated cost put to tender, the tender
accepting Authority will finalize the tender through a transparent lottery system, where all the concerned
bidders/their authorized representatives, the concerned SE/EE of the concerned Division and Divisional
Accounts Officer (DAQO) will remain present.
3. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1
bidder(decimal up to two numbers will be taken for all practical purposes) after availing 10% price
preference as per Para 2 of Works Depariment Resolution No. 27748 dated. 11.10.1977, the tender
shall be finalized by the tender accepting authority through a transparent lottery system along with other
categories of contractors.
4. As regards the bidding process in which the tender has been floated before the issue of Works
Department Office Memorandum No.173 di 03.01.2026, the bid shall be finalized as per the earlier

provisions in Appendix-IX, Clause 36 of OPWD Code Volume-ll.
5. This has been concurred in by the Finance Department in File No FIN-WF1-MISC-0102-2025

By order of the Governor

Principal Secretary to Government

FIN-WF1-MISC-0102-2025/1/2026
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Memo No. L’rbnﬁ M, dated A .\ . LL;

Copy along with soft copy forwarded to Gazette Cell, Commerce and Transport (Commerce)
Department, Bhubaneswar, for information and necessary action.
They are requested to publish the Office Memorandum in the extracrdinary issue of the Gazette and

supply 20 (twenty) copies to this Department.
a’-“’
o , 2
\bl o)
a9
EIC-cum-Special Secretary to Government
x4
Memo N©. MW, Dt A-\»3 b
Copy forwarded to the P.S. to the Hon’ble Chief Minister, Odisha for the kind information of the
Hon'ble Chief Minister.
e

EIC-cum-Special Secretary to Governmeant

MemoNo. &S Mm.Dt a -« \ a9k

Copy forwarded to the P.S. to the Hon'ble Minister, Law, Works, Excise, Odisha for the kind
information of the Hon’ble Minister.

Dy e

EIC-cum-Special Secretary to Government

Memao No. Q,’b-g /W., Dt. ex_ ~ \ ' "]_"E

Copy forwarded to the QSD to the Chief Secretary, Odisha, for the kind information of the Chief

Secretary, Odisha.
r

EIC-cum-Special Secretary to Government

MemoNo. E&32% Mm.nt A vk

Copy forwarded te Sr. P.S. to the DC-cum-ACS, QOdisha, for the kind information of the DC-cum-
ACS, Qaisha.

EIC-cum-Special Secretary to Government

FIN-WF1-MISC-0102-2025/1/2026

CONTRACTOR 168 SUPERINTENDING ENGINEER
ANGUL IRRIGATION DIVISION, ANGUL



Memo No. 63 = ME DL % 5 | 5 e

Copy forwarded to Principal Accountant General (A&E), Odisha, Bhubaneswar/ Principal Accountant
General (E & SR Audit), Odisha, Puri Branch, Puri for kind information and necessary actuon.)),

}'0/ N

Memo No. é"h N N, DL e - \» p N EIC-cum-Special gecreTary to Government

Copy forwarded to P.S. to the Principal Secretary to Govt., Finance Department/ H & UD Department/
Works Department for the kind information of the Principal Secretary, Finance Depanwii H & UD
Department/ Works Department respectively. 3(4 ‘0\1

EIC-cum-Special Secretary to Government

Memo No. (DL‘\ B MWL DR 2 s N mede

Copy forwarded to PS5, to the Commissioner-cum-Secretary to Govt,,

RD Department/ PR&DW Department for the kind information of the Commissioner-cum-Secretary,

RD Department/ PR&DW Lepartment respectively. ’1}"
WY P
&)
A
EIC-cumn-Special Secrelary to Government

MemoNo. &W\1A T S P &

Copy forwarded to the Finance Department/ H & UD Department/ RD Department/
PR&DW Department/DoWR/ all other Departments for information and necessary action. ,)/b
20

3\‘4 Ay
o

EIC-cum-Special Secretary to Government

Memo No. C‘s‘—\"l._, W.,DL & .\ s

Copy forwarded to the FA-cum-Special Secretary to Government, Works Depart for kind

information and necessary action. o\ :

EIC-cum-Special Secretary to Government

Memo No. G:L\tb MW.DL &~ \, L&

Copy forwarded to all Collectors & DMs for information and necessary g&;on.

52
}?_0\‘
EIC-cum-Special Secretary to Government

FIN-WF1-MISC-0102-2025/1/2026
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Memo No./ éL'\L\ W,Dt A -\~ "L_'::

Copy forwarded to EIC(Civil-cum-Roads), Odisha /EIC, Water Resources, Odisha/ EIC, Rural Works,
Odisha/ EIC (PH), H&UD Department/ EIC (RWSS) PR&DW Department/ EIC, DPQ, Odisha/ EIC, NHs,
QOdisha/ EIC-cum-Managing Director, OB & CC Lid., Bhubaneswar, Odisha/ Chief Engineer, Roads-| &
Il, Odisha / Chief Engineer, Buildings-l & Il, Odisha ¢ Chief Engineer, NHs, Odisha/ Chief Engineer,
Bridges, Odisha / Chief Engineer, P&IP, Odisha / Chief Engineer, RD &QP, Odisha /Chief Engineer, RW-
I & Il, Odisha / Chief Engineer, PH (Urban), Odisha / Chief Engineer, Electricity, Odisha / Managing
Director, OCC Ltd., Bhubaneswar/ all State PSUs for kind information and necessa;s;g)ri;’gn.

Do

[3)
ElC-cum-Special Secretary to Government
Mamo No./ é” \_\L W, Dt. <A -~ \ » "l_.'e::

Copy forwarded to DDG & State Informatics Officer. National Informatics Centre, Odisha State

Centre, Bhubangswar, Email- sic-ori@nic.in for information and necessary action. ))a

:
e

EIC-cum-Special Secretary to Government

MemoNo. (=“Abk W.,DL e\ b

Copy forwarded to the Chief Executive Officer (Administrative), Odisha Computer Applicatien
Centre(QCAC), Bhubaneswar, for information and necessary action. s
\Bﬁ,\ 0D
Q

EIC-cum-Special Secretary to Government

Memo No. 6%} M. DL A\ e

Copy forwarded to all EICs/CEs/CCEs/ SEs/ EEs of the Works Depart;nent for kind informaticn

and necessary action.
79"’@
RIS
oA

EIC-cum-Special Secretary to Government

Memo No. fgb\{ /W.,Dt. A+ - 1_49

Copy forwarded to Roads Section/ A/C-l Section /A/C-Il Section/ Plan Section / Building Section
/ Budget Section / N.H. Section / FC & AA Section, Works Department for information and necessary

action \)l") \ ‘19))’(;’
oA -

ElC-cum-Special Secretary to Government
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GOVERNMENT OF ODISHA
WORKS DEPARTMENT

dedededk de i

OFFICE MEMORANDUM

No. 07764600022025 = /W.  BhubaneswarDt. 8.3 |@] |26

Sub:- Amendment of Codal & Contractual Provisions.

After careful observation, Government has been pleased to abolish the extant provisions

of threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code

Volume-ll in the procurement of works undertaken by the Govt of Odisha and its agencies to

ensure the procurement process results in a viable and successful manner with adoption of

following incremental Additional Performance Security(APS) system:

1. Additional performance security shall be taken on an incremental basis from the

selecled bidder for low bid prices in the project works as under:

I.

II.

I11,

IV.

where the bid price is below 0% but not below 10% of the project cost put te bid, no

additional performance guarantee/security percentage is required.

where the bid price is below 10% but not below 20% of the project cost put to bid,

the additional performance guarantee/security percentage shall be incremented by 0.1%
for every percentage of bid price below 10% of the project cost put to bid starting at 11%
with the additional bid performance guarantee being 0.1% and this additional
performance guarantee percentage shall be applied on the bid price;

where the bid price is 20% or more below of the project cost put to bid, the

additional performance guarantee percentage shall be incremented by 0.2% for every
percentage of bid price below 20% of the project cost put to bid in addition to 1% of the
bid price and this additional performance guarantee percentage shall be applied on the
bid price;

The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below
0.5% or next higher percentage based on whether the decimal point of the percentage of

bid price is 0.5% or more.

. The additional performance security shall be treated as part of the performance security.

CONTRACTOR
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VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative
Department for the approval of the Additional Performance Security(APS). An abnormally
low bid is one in which the Bid price, in combination with other elements of the Bid,
appears so low that it raises material concerns as to the capability of the Bidder to
perform the contract at the offered price. Procuring Entity may, in such cases, seek written
clarifications from the Bidder, including detailed price analyses of its Bid price in relation
to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any
other requirements of the bid document., If, after evaluating the price analyses, the
procuring entity determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, the Procuring Entity may reject the
Bid/ Proposal, However, it would not be advisable to fix a normative percentage below the

estimated cost, which would automatically be considered as an abnormally low bid.
2. These amendments shall take effect from the date of issue of the O.M.

3. Accordingly, the relevant existing codal/contractual provision stands modified with effect

from the date of issue of this O.M.

4. This has been concurred in by the Finance Department vide File No. FIN-WF1-MISC-
0102-2025

By order of the Governor

Principal Secretary to ©overnment

Memo No. I?L’t /W, dated &3 sz I 26

Copy along with soft copy forwarded to Gazette Cell, Commerce and Transport
(Commerce) Department, Bhubaneswar, for information and necessary action.

They are requested to publish the Office Memorandum in the exiraordinary issue of the
Gazette and supply 20 (twenty) copies to this Department.

ElC-curmn-Special Secretary to Government

Memo No. 15 AW, Dt ¢3]e| {26
Copy forwarded to the P.S. to the Hon'ble Chief Minister, Odisha for the kind information
of the Hon'ble Chief Minister.
Qﬂ o}’ ¢
o3’

EIC-cum-Special Secretary to Government
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MemoNo____ /36 w.ot €3 los]2g
Cepy forwarded to the P.S. to the Hon'ble Minister, Law, Works, Excise, Odisha for the
kind information of the Hon'ble Minister, o
:}\\'\)“‘Q\’
4]

EIC-cum-Special Secretary to Government
MemoNo.___ | F7 w. ot @3 [e}[26
Copy forwarded to the OSD to the Chiel Secretary, Odisha, for the kind information of the

Chief Secretary, Odisha. \,’)}"
.}‘ )
o>

EIC-cum-Special Secretary to Government

Memo No.___ [ H& M., Dt C3 e /2—6
Copy forwarded to Sr. P.S. to the DC-cum-ACS, Odisha, for the kind information of the
DC-cum-ACS, Odisha.
! Q‘h O‘l g
0>
EIC-cum-Special Secretary to Government
Memo No.___|'#+9 M.Dt 03 |ol[24

Copy forwarded to Principal Accountant General (A&E), Odisha, Bhubaneswar/ Principal
Accountant General (E & SR Audit), Odisha, Puri Branch, Puri for kind information and

necessary action. .}4’\ \,')}'
A
] o%"

EIC-cum-Special Secretary to Government
Memo No.___ 1§© w., ot ©3 o] /26

Copy forwarded to P.S. to the Principal Secretary to Govt., Finance Department/ H & UD
Department for the kind information of the Principal Secretary, Finance Department/ H & UD

Department respectively.
Qh Q\Qk
o>
EIC-cum-Special Secretary to Government
MemoNo._ L & ( w.ot e3 [e] /QG

Copy forwarded to P.S. to the Commissioner-cum-Secretary to Govt., RD Department/
PR&DW Department for the kind information of the Commissioner-cum-Secretary,

RD Department/ PR&DW Department respectively. .,) 7)’
.}‘; Y

EIC-cum-Special Secretary to Government
Memo No.___ | 8™~ Wbt @3 [e][28
Copy forwarded to the Finance Department/ H & UD Department/ RD Department/

PR&DW Department/DoWR! all other Departments for information and necessary action. 2)0
™ 9)°
-
o3

EIC-cum-Special Secretary to Government
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Memo No. Ieﬁ /W., Dt. c3 /0" /26
Copy forwarded to the FA-cum-Special Secretary to Government, Works Department for
kind information and necessary action. 3 %l
5, 0Y’
0}’

EIC-cum-Special Secretary to Government
Memo No. 154 /W.,Dt. @3 [CT-{ /2_6

Copy forwarded to all Collectors & DMs for information and necessary action.

%,m b

EIC-cum-Special Secretary to Government

Memo Nao. 185 /W, Dt @3 !o ]2

Copy forwarded to EIC(Civil-cum-Roads), Odisha /EIC, Water Resources, Odisha/ EIC,
Rural Works, Qdisha/ EIC (PH), H&UD Department/ EIC (RWSS) PR&DW Department/ EIC,
DPQ, Odisha/ EIC, NHs, Cdisha/ EIC-cum-Managing Director, OB & CC Ltd., Bhubaneswar,
Odisha/ Chief Engineer, Roads-| & Il, Cdisha / Chief Engineer, Buildings-l & I, Odisha / Chief
Engineer, NHs, Odisha/ Chief Engineer, Bridges, Odisha / Chief Engineer, P&IP, Odisha / Chiefl
Engineer, RD &QP, Odisha /Chief Engineer, RW- | & I, Odisha / Chief Engineer, PH (Urban),
QOdisha / Chief Engineer, Electricity, Odisha / Managing Director, OCC Ltd., Bhubaneswar/ all
State PSUs for kind information and necessary action.

\,)"\") 0 2')0
o3
EIC-cum-Special Secretary to Government
Memo No. I &6 /W., Dt. es !‘9 ! /26
Copy forwarded to all CCEs/ SEs/ EEs of the Works Department for kind information and

necessary action. " 'LL
\-}b RN
02

EIC-cum-Special Secretary to Government
Memo No. 18+ MW, Dt. ©F (@-'f/%

Copy forwarded to Roads Section/ A/C-| Section /A/C-Il Section/ Plan Section / Building
Section / Budget Section / N.H. Section / FC & AA Section, Works Department for information
and necessary action .

a3 )

EIC-cum-Special Secretary to Government
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CHAPTER -9

DRAWINGS

CONTRACTOR 175 SUPERINTENDING ENGINEER
ANGUL IRRIGATION DIVISION, ANGUL



pLANE

CONTRACTOR 176 SUPERINTENDING ENGINEER
ANGUL IRRIGATION DIVISION, ANGUL



DRAWING & DESIGN SECTION CAN BE SEEN IN THE OFFICE OF THE
SUPERINTENDING ENGINEER, ANGUL IRRIGATION DIVISION, ANGUL DURING
THE OFFICE HOURS OF ON LINE BIDDING PERIOD

CONTRACTOR 177 SUPERINTENDING ENGINEER
ANGUL IRRIGATION DIVISION, ANGUL



CHAPTER - 10

BILL OF QUANTITIES

CONTRACTOR 178 SUPERINTENDING ENGINEER
ANGUL IRRIGATION DIVISION, ANGUL



