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GOVERNMENT OF ODISHA 
                                    OFFICE OF THE SUPERINTENDING ENGINEER  
                                 NIMAPARA IRRIGATION DIVISION, NIMAPARA   

Notice Invitation of Tenders 
                 e-Procurement Notice No.- 04 / 2026-27 on dated 29.07.2026 

      E-mail Id: eenidnimapara@gmail.com 
**** 

 

1. Type of Work: - Canal, Road, Bridge & River Embankment Works. 

2.  Total No. of Work: - 28 (Twenty Eight) Nos. 

3. Bid Security (EMD) in Rupees: - Refer to DTCN 

4. Cost of Bids in Rupees: - Rs. 10,000/- 

5. Class of Contractors:- “B Class” 
6.  Period of Completion: - Refer to DTCN  
 

Procurement Officer Bid Identification No. Bid Amount 
 in Lakh Rs. 

Availability & 
Submission of Bids 

on line. 

     Superintending Engineer, 
Nimapara Irrigation Division, 
                  Nimapara 

 

NID-  74  / 2026-27 
to 

NID-  101  / 2026-27 

Rs. 84.70 
to 

Rs. 52.64 

From  
06.08.2026 

10.00 A.M. to  
20.08.2026 
 5.30 P.M. 

 
Date of opening of the Technical Bid: - 21.08.2026 at 11.00 A.M. 
Further details can be seen from the Govt. Website   
www.tendersodisha.gov.in                  

 
 
 
                      Sd/- 

Superintending Engineer 
Nimapara Irrigation Division 

           Nimapara 
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GOVERNMENT OF ODISHA 
DEPARTMENT OF WATER RESOURCES 

OFFICE OF THE SUPERINTENDING ENGINEER, 
NIMAPARA IRRIGATION DIVISION, NIMAPARA. PIN-752106 

Phone-06758250240, e-mail- eenidnimapara@gmail.com  
INVITATION FOR BIDS (IFB) 
e-Procurement Notice No.- 04 / 2026-27 

                          Dated- 29.07.2026 
1. The Superintending Engineer, Nimapada Irrigation Division, Nimapada on behalf of Governor of Odisha 

invites online Percentage Rate tender in the prescribed form to be eventually drawn in P.W.D. form No. P1 
from “B” Class Contractor Registered with the State Govt. of Odisha or from contractors of equivalent grade / 
class registered with other State Govt. / Central Govt. / M.E.S. / Railways or other Govt. undertakings. All the 
contractors are to be registered in the State portal and must posses compatible digital signature certificate of 
Class-II and III for on line bidding. The website for online bidding is http://tendersorissa.gov.in for the work 
listed below. 

Sl. 
No 

 
Name of the work 

 

Bid 
Identification 

No. 

Tender 
cost 
(in 

Lakhs) 
(Excl. 
GST) 

EMD 
(In Rs.) 
(Online) 

Cost of 
Document 

(Online) 

Class 
of 

bidder 

Period of 
completio

n (in 
Calendar 
Months) 

Name of 
Sub-

Division 

1 2 3 4 5 6 7 8 9 

1 
Construction of VRB over 
Nimapara Branch Canal at RD 
34.065Km. 

NID-74/ 
25-26 52.64 52,700/- 10,000/- “B” Class 

6 (Six) 
Calendar 
Months 

Nimapada 

2 
Improvement R/S Service Road 
to Nimapara Branch Canal from 
Bhubanipur to Muslim Sahi. 

NID-75/ 
25-26 68.55 68,600/- 10,000/- “B” Class 

6 (Six) 
Calendar 
Months 

Nimapada 

3 
Improvement to Service Road 
on K.V. Left Embankment from 
RD 54.00 to 54.830Km.  

NID-76/ 
25-26 84.63 84,700/- 10,000/- “B” Class 

11 (Eleven) 
Calendar 
Months 

Gop 

4 
Construction of VRB on N.B.C. at 
RD 49.950Km. near village 
Parichadhei. 

NID-77/ 
25-26 71.69 71,700/- 10,000/- “B” Class 

6 (Six) 
Calendar 
Months 

Gop 

5 
Construction of VRB on N.B.C. at 
RD 51.150Km. near village 
Chadheigaon. 

NID-78/ 
25-26 66.42 66,500/- 10,000/- “B” Class 

6 (Six) 
Calendar 
Months 

Gop 

6 Improvement to Bijipur C/R on 
N.B.C. at RD 37.800Km. 

NID-79/ 
25-26 72.56 72,600/- 10,000/- “B” Class 

6 (Six) 
Calendar 
Months 

Gop 

7 
Improvement to K.V. Left 
Embankment near Gop 
Baniasahi and Gop Bridge. 

NID-80/ 
25-26 81.58 81,600/- 10,000/- “B” Class 

11 (Eleven) 
Calendar 
Months 

Gop 

8 

Improvement to Service Road 
on K.V. Left Embankment from 
Nagapur Kharada Sahi to 
Netapur Village. 

NID-81/ 
25-26 84.63 84,700/- 10,000/- “B” Class 

11 (Eleven) 
Calendar 
Months 

Gop 

9 
Improvement to Kushabhadra 
Right Embankment from RD 
45.180Km. to 46.200Km. 

NID-82/ 
25-26 84.63 84,700/- 10,000/- “B” Class 

11 (Eleven) 
Calendar 
Months 

Gop 

10 

Improvement to Service Road 
on Left Bank of Gopinathpur 
Distributary from RD 1.500Km. 
to 3.00Km. 

NID-83/ 
25-26 82.38 82,400/- 10,000/- “B” Class 

11 (Eleven) 
Calendar 
Months 

Balanga 

11 Construction of Guard Wall near 
Village Khajapur. 

NID-84/ 
25-26 83.00 83,100/- 10,000/- “B” Class 

6 (Six) 
Calendar 
Months 

Balanga 

12 
Construction of V.R. Bridge over 
Chandanpur Branch Canal at RD 
9.250Km. near Makundaspur. 

NID-85/ 
25-26 59.86 59,900/- 10,000/- “B” Class 

6 (Six) 
Calendar 
Months 

Balanga 
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13 Improvement to Bhargavi Left 
Embankment near Matagajapur. 

NID-86/ 
25-26 83.36 83,400/- 10,000/- “B” Class 

6 (Six) 
Calendar 
Months 

Balanga 

14 
Improvement to Bhargavi Left 
Embankment near Chaka 
Balanga. 

NID-87/ 
25-26 83.35 83,400/- 10,000/- “B” Class 

6 (Six) 
Calendar 
Months 

Balanga 

15 
Improvement to Service Road 
on Left Bank of Baku Minor 
Mudulisahi to Kasiasasan. 

NID-88/ 
25-26 83.85 83,900/- 10,000/- “B” Class 

11 (Eleven) 
Calendar 
Months 

Balanga 

16 
Protection to of Bhargavi Left 
Embankment from RD 35.70Km. 
to RD 35.985Km. 

NID-89/ 
25-26 82.19 82,200/- 10,000/- “B” Class 

6 (Six) 
Calendar 
Months 

Balanga 

17 
Improvement to Bhargavi Left 
Embankment from RD 11.00Km. 
to RD 13.00Km. 

NID-90/ 
25-26 81.36 81,400/- 10,000/- “B” Class 

11 (Eleven) 
Calendar 
Months 

Balanga 

18 
Improvement to Siarocut of 
Dhanua Right bank From RD 
1700 Mtr. to RD 2550 Mtr. 

NID-91/ 
25-26 83.44 83,500/- 10,000/- “B” Class 

11 (Eleven) 
Calendar 
Months 

Balanga 

19 

Improvement to Communication 
facility of Dhanua Right bank 
from RD 0.00 Mtr. to RD 850 
Mtr. 

NID-92/ 
25-26 83.42 83,500/- 10,000/- “B” Class 

11 (Eleven) 
Calendar 
Months 

Balanga 

20 

Improvement to Service Road of 
Keutajangha Saline 
Embankment from RD 0.00Km. 
to 3.660Km. 

NID-93/ 
25-26 83.05 83,100/- 10,000/- “B” Class 

11 (Eleven) 
Calendar 
Months 

Kakatpur 

21 
Improvement to Service Bank of 
Astaranga Minor from Village 
Nilakanthapur to Kuapada. 

NID-94/ 
25-26 82.05 82,100/- 10,000/- “B” Class 

11 (Eleven) 
Calendar 
Months 

Kakatpur 

22 
Improvement to Service Road 
on Nagar Saline Embankment 
from RD 0.00Km. to 4.00Km. 

NID-95/ 
25-26 81.35 81,400/- 10,000/- “B” Class 

11 (Eleven) 
Calendar 
Months 

Kakatpur 

23 

Protection to Scoured Portion of 
Devi Right Embankment near 
village Gopalpur by provision of 
Launching apron. 

NID-96/ 
25-26 71.39 71,400/- 10,000/- “B” Class 

6 (Six) 
Calendar 
Months 

Kakatpur 

24 
Anti-Erosion Protection to Devi 
Right Embankment at RD 84.490 
near village Asana.  

NID-97/ 
25-26 68.39 68,400/- 10,000/- “B” Class 

6 (Six) 
Calendar 
Months 

Kakatpur 

25 

Protection to Scoured Bank of  
Devi Right Embankment by 
provision of Launching apron 
near Osihna, Behera Sahi. 

NID-98/ 
25-26 71.30 71,400/- 10,000/- “B” Class 

6 (Six) 
Calendar 
Months 

Kakatpur 

26 

Improvement to Left Bank 
Service Road on Biswanathpur 
Minor from RD 1.30Km. to 
2.50Km. (Near Village 
Charikpada to Palapenda) 

NID-99/ 
25-26 82.23 82,300/- 10,000/- “B” Class 

11 (Eleven) 
Calendar 
Months 

Balipatna 

27 

Improvement to Right Bank 
Service Road from RD 
40.483Km. to 41.710Km. of PMC 
Rach-III. 

NID-100/ 
25-26 82.20 82,300/- 10,000/- “B” Class 

11 (Eleven) 
Calendar 
Months 

Balipatna 

28 

Construction of VRB over 
Nimapara Branch Canal at RD 
23.220Km. near Village 
Marthapur. 

NID-101/ 
25-26 65.36 65,400/- 10,000/- “B” Class 

6 (Six) 
Calendar 
Months 

Balipatna 

Total:- 28 (Twenty Eight) Nos. 
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2. The tender documents can be downloaded from the website identified as http://tendersorissa.gov.in from 
06.08.2026 at 10.00 A.M to 20.08.2026 upto 5.30 P.M. The bidder for participation in online bidding will 
have to remit online Rs. 10,000/- (Rupees Ten Thousand) only for each set of work. The Bid will be received 
trough e-Procurement Portal from 06.08.2026 at 10.00 A.M to 20.08.2026 upto 5.30 P.M. Each set of bid 
document contains Technical Bid (Cover-I) and Price Bid (Cover-II) i.e., an intelligent bill of quantity in MS 
Excel format. The (Cover-I) bid will be opened on Dt. 21.08.2026 at 11.00 AM in the Estimating Branch of 
Nimapada Irrigation Division, Nimapada in the presence of tenderers or their authorized agents. 

The bidders who participated in the online bidding can witness opening of the bid from any system 
logging on to the portal away from the opening place. The bid can only be opened by the pre-designated 
officials only after the opening time mentioned in the bid. In the event of the specified date of bid opening 
being declared a holiday, the bid will be opened at the appointed time and location in the next working 
day. 

3. The bidders shall prepare the documents and upload the scanned typed document in PDF format and 
BOQ in excel format (or as specified in the portal) in appropriate place. 

4. No tenderer will be permitted to furnish their tender in their own manuscript. 

5. Bidder shall transfer online the Bid Security @ 1% of the amount put to tender for each work through a 
process as mentioned in DTCN through e-procurement portal. 

   The lowest preferred bidder is required to produce documents in original i.e. Registration Certificate 
(R.C.), GST Registration Certificate, GSTIN, PAN Card, Affidavit regarding authenticity of the tender 
documents.      
 The Technical Bid (Cover- I) is to be submitted through the e-procurement portal with 
documents such as Bid Security Declaration, scanned copies of valid GST Registration Certificate, 
valid Contractor Registration Certificate, PAN Card, Undertaking/Certificates duly filled, Affidavit 
about the authentication of the tender documents, No Relation Certificate and documents required 
as per the relevant clauses of DTCN with Bill of Quantity i.e. Financial Bid (Cover- II). 

 (a) Providing facilities to the Engineer contractor 
i) As per works Department No.FR-11/2001/10003/00 Bhubaneswar dtd 24.05.2001, 5% price 

preference allowed to the Engineer contractor in the tender rates has been withdrawn. 
ii) The Engineer contractor shall have to execute the work if awarded to him under his direct 

supervision and he will not be allowed to execute such work through his Power of Attorney 
Holder. 

(b) Adjustment of earnest money given with other tenders previously and submitted in other tenders 
shall not be entertained. 

(c) Engineering Contractor desirous to avail EMD exemption have to submit affidavit with uploading 
the same in the e-procurement portal declaring therein to the effect that they have not yet 
availed 03 (three) nos. of EMD exemption during the financial year 2026-27 and to show the 
original registration certificate to the tender inviting authority as and when required for 
confirmation. The bid will be liable to be disqualified for non-submission of affidavit in support 
of EMD exemption in the manner mentioned above. 

(d) The exemption from deposit of Bid Security/EMD at the time of participation in tender & 
concessional payment of Performance Security @ 25% of the value of Performance Security to 
Local Micro & Small Enterprises (MSEs) and Start-ups as extended vide Works Department 
O.M. No. 503/W dt 17.01.2022 will no more exist w.e.f the date of issue of the Works 
Department Office Memorandum No. 4281/W, Dated 05.03.2025. 

7.  As per works Department Office Memorandum No. 632 Date. 09.01.2026 if more than one bid 
is quoted (decimal up to two numbers will be taken for all practical purposes), either at the 
estimated cost put to tender or less than the estimated cost put to tender, the tender 
accepting Authority will finalize the tender through a transparent lottery system, where all the 
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concerned bidders/ their authorized representatives, the concerned SE/EE of the concerned 
Division and Divisional Accounts Officer (DAO) will remain present. 

8.  (a) The SC/ST Contractor desirous of availing the price preference shall submit an affidavit clearly 
mentioning that being an SC/ST Contractor, he/she intends to avail the price preference as per 
para-2 of works Department Resolution No. 27748 dated 11.10.1997 failing such submission it 
shall be presumed that the bidder is not interested in availing the price preference. 

(b) If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 
bidder (decimal up to two numbers will be taken for all practical purposes) after availing 10% 
price preference as per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977, 
the tender shall be finalized by the tender accepting authority through a transparent lottery 
system along with other categories of contractors as per works Department Office 
Memorandum No. 632 Date. 09.01.2026 

9. The plans specifications and scope for the work can be seen in the office of the Superintending 
Engineer, Nimapada Irrigation Division, Nimapada during any working days. 

10. The tenderers shall carefully study the tentative drawings and specifications applicable to the contract 
and all documents which form part of the agreement to be entered into by the accepted tenderer and 
detailed specifications for Odisha and other relevant specifications and drawings which are available 
with the tender document or with the Superintending Engineer, Nimapada Irrigation Division, 
Nimapada. 

  Complaint at a future date that plans and specifications have not been seen by the tenderers 
can not be entertained. 

11. The bidder can resubmit his bid through online e-procurement mode out of which the system shall 
consider only the last bid submitted to the portal. 

12. Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should 
also inspect the quarries and approach road to quarries and locality of the work and satisfy himself 
about the quality and availability of materials including the medical aids, labour and foodstuff etc. In 
every case the materials must comply with the relevant specifications. The contractors would, 
however, be responsible for procurement of materials from authorized sources and voluntarily disclose 
the source of procurement for the purpose of billing. Besides, the bidder would be required to submit 
the details of quarry for procurement while submitting the bids. 

The tenderer will be deemed to have satisfied himself that the rates quoted by him in the 
tender will be adequate to complete the work according to the specifications and conditions attached 
to and that he has taken into account all conditions, difficulties that may be encountered during its 
progress and to have quoted labour rates and materials, leads, lifts, loading and unloading and freight 
for materials and all other charges necessary for the completion of the work to the entire satisfaction 
of the Engineer-in-charge of the work and his authorized subordinates. In the course of awarding a 
work, the Department may desire the analysis of the rate arrived for against any item(s) of work. The 
estimated cost is excluding GST. The rate of item basing on which estimate cost has been derived are 
excluding GST or different components to arrive such rates.  

13. Each tenderer must quote a definite percentage upto two decimal points. Tenders containing indefinite 
terms such as ‘as estimated rates or schedule of rates or percentage basis will not be considered. 

14. If any further necessary information is required the bidder can seek clarification on the bids within 7 
days from the start of sale of bid document. The employer response for the queries raised by the 
bidder will be posted in the portal. 

15. All rates should be for finished items of work unless otherwise mentioned in the tender schedule. 

16. BOQ in MS Excel format shall be made available to the bidder through e-procurement portal. The 
bidder shall download that particular excel sheet and fill in the rates in figures at the appropriate 
locations. The total amounts shall be calculated automatically and shall be visible to the bidder. The 
bidder is not supposed to change or modify the format of the excel sheet in any form. Bidders are to 
submit only the original BOQ updated by publisher after entering the relevant fields without any 
alteration/deletion/modification. Multiple BOQ submission shall lead to cancellation of bid. If the 
bidder does not fill rates for any items it will be considered that he has quoted the rates combinedly in 
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some other items. Incase of item rate tender bidders shall fill in their rates other than zero value in the 
specified cells. In the percentage rate tender the bidder quoting zero value is valid and will be taken as 
schedule of rates. 

17. The bidder shall submit the documents in the designated locations bid and Financial bid. Submission of 
bid documents shall be effected by using DSC of appropriate class and thus shall be in encrypted form. 
The bidder shall only submit single copy of the document. He is required to check the documents 
uploaded with the requirement asked for in the bid. Only after satisfying that all the documents have 
been uploaded he should activate submit button. His bid shall not be considered responsive and action 
as per relevant clause shall be taken if he does not provide the required document or provides illegible 
documents. Clarity of the document may be ensured by taking out a sample printing.  

18. All royalties, payable Income taxes & Surcharges as applicable will be borne by the contractor as 
admissible. It is implied that the quoted rates are inclusive of such elements. 

19. Labour Welfare Cess @ 1% will be deducted from the work bill of the contractor as per resolution No. 
12653 dt. 15.12.2008 of Labour & Employment Department, Government of ODISHA 

20. Request for raising and lowering the rates or dealing with any point in connection with the tender will 
not be considered. 

21. Conditional tenders will not be taken in to consideration. 

22. The tender containing extraneous conditions not covered by the tender notice are liable for rejection 
and quotations should be strictly in accordance with the tender call notice. Any change in the wording 
will not be accepted.  

23. It is allowed to modify the bid through the e-procurement portal. The bidder shall have to log in the 
system and resubmit the documents as asked for by the system including the price bid. In doing so, the 
bids already submitted by the bidder will be removed automatically from the system and latest bid only 
will be admitted. But the bidder should avoid modification of the bid at the last moment to avoid 
system failure or malfunction of the internet or traffic jam. If the bidder fails to submit his modified 
bids within the designated time of receipt, the bids already in the system shall be taken for evaluation. 

24. Withdrawal of bid is also allowed in the e-procurement portal. The bidder has to click on the 
“withdraw” button and record the necessary justification for the same in the space provided. In 
addition to this he has to write a letter addressed to officer inviting the bid and upload the scanned 
document from portal in respective bid. The system shall not allow any withdrawal after expire of the 
closure of the bid. 

25. The e-procurement portal system shall reject submission of any bid through portal after closure of the 
receipt time. For all purpose the portal time displayed in the system shall be the time to be followed by 
the bidder. 

26. All tenders received will remain valid for 90 days from the last date of receiving of tenders and validity 
of tenders can also be extended if required without any monetary compensation. 

27. No Relation Certificate 

The contractor shall have to furnish certificate along with the tender to the effect that he is not related 
to any officer in the rank of an Assistant Engineer and above in the State P.W.D. or Under Secretary and 
above in the Water Resources Department., If the fact subsequently proved to be false the contract will 
be rescinded. The earnest money and the total security will be forfeited and shall be liable to make 
good the loss or damage resulting from such cancellation.  

28. While determining the validity of tenders the following points shall be taken in to consideration by the 
authority empowered to accept tenders and his decision in the matter shall be final. 

(a) Any special condition which does not find place in the tender notice and which are not 
acceptable. 
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(b) Indefinite conditions which will make it difficult for access to the financial implications. 
(c) Tenders being incomplete in some important respects. 
(d) Incomplete schedule of time for completion of the work. 
(e)  Failure to furnish the Bid Security. 
(f)  Tendered rates being unduly low and unworkable. 

(g)   Rates in different items of a tender being irrational. 

29. The Department reserves the right of authority to reject any or all tenders received without assigning any 
reason whatsoever. 

30. The earnest money will be retained in the case of successful tenderer and will be dealt with as per the 
terms and condition of O.P.W.D. code. The earnest money of the unsuccessful tenderer except the 
three lowest tenderer should be refunded on application. The EMD given by the other two parties 
except one whose tender is accepted should also be refunded within 15 days of acceptance of tender and 
drawl of agreement. After Award of Contract the EMD already transferred @1% shall be refunded to the 
successful bidder. 

31.  The EMD will be forfeited in any of the following cases. 
 a) If the bidder withdraws the bid after bid opening during the period of bid validity. 
 b) If the bidder does not accept the correction of the bid price. 
 c) In the case of a successful bidder if the bidder fails within the specified time limit to  
    (i) Sign the agreement or  
   (ii) Furnish the required performance security. 
  d) If any of the statements, documents, certificate uploaded by the bidder through e- procurement 

portal, is found to be false / fabricated / bogus; the bidder will be black listed and his EMD / Bid Security 
forfeited. 

32. Security for the due fulfillment of a contract should invariably be taken. The security may be taken in 
shape of N.S.C / Post office Savings Bank Account/Post Office Time Deposit Account/ Kissan Vikas 
Patra/Bank Guarantee in favour of the Divisional Officer from any Nationalized/ Scheduled Bank in India 
counter guaranteed by its local branch at Bhubaneswar towards Initial security deposit/any other security 
deposit from the contractor or supplier. 

33. Period of availability of tender On-line/ Date and time of bidding on-line/ Last date of seeking 
clarification/ Date of opening of tender etc. Details as follows – 

 
Procurement 

Officer 
e-procurement 

Notice No. 
Availability of tender in the 

website:                 
www.tendersodisha.gov.in  

for online bidding. 

Last date & 
time For 
seeking 
Tender 

clarification 

Date & time of opening of 
(Cover-I) 

 

From To Technical Bid Financial Bid 
1 2 3 4 5 6 7 

Superintending 
Engineer, Nimapara 
Irrigation Division, 

Nimapara 

 
04 / 2026-27 

 
06.08.2026 
10.00 AM 

 
20.08.2026 

5.30 PM 

 
17.08.2026 

5.30 PM 

 
21.08.2026 
11.00. AM 

To be 
intimated 

after 
evaluation of 
Technical Bid 

 
34. 1. Additional performance security shall be taken on an incremental basis from the selected bidder for 

low bid prices in the project works as under:(As per Works Department OM No.173 dt.03.01.2026) 
I. where the bid price is below 0% but not below 10% of the project cost put to bid, no additional 
performance guarantee/security percentage is required. 
II. where the bid price is below 10% but not below 20% of the project cost put to bid, the additional 
performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid 
price below 10% of the project cost put to bid starting at 11% with the additional bid performance 
guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid 
price; 
III. where the bid_ price is 20% or more below of the project cost put to bid. the additional performance 
guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the 
project cost put to bid in addition to 1% of the bid price and this additional performance guarantee 
percentage shall be applied on the bid price;  
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IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage 
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher 
percentage based on whether the decimal point of the percentage of bid price is 0.5% or more.  
V. The additional performance security shall be treated as part of the performance security.  
 
The applicable Additional Performance Security (APS) shall have to be furnished by the successful bidder 
in shape of Term Deposit Receipt pledged in favour of Superintending Engineer, Nimapada Irrigation 
Division, Nimapada / Bank Guarantee in favour of the Superintending Engineer, Nimapada Irrigation 
Division, Nimapada from any Nationalised / Scheduled Bank in India counter guaranteed by its local 
branch at Nimapada within seven days of issue of Letter of Acceptance (LoA) by the Superintending 
Engineer, Nimapada Irrigation Division, Nimapada. (by e-mail) to the successful bidder otherwise the bid 
of the successful bidder shall be cancelled. Further, proceeding for blacklisting shall be initiated against 
the bidder. (Vide Office Memorandum No -14459/W dated 20.09.2018 of Works Department, Govt. of 
Odisha).  
 

 The security will be refunded after one year on completion of the work in all respect provided the final 
bill is passed and will not carry any interest. Any defect noticed during the period of one year after the 
actual date of completion shall be rectified by the contractor at his own cost. Failure to comply such 
rectification the cost involved to carry out the defective work shall be met from his dues available with 
Department. (Ref. works Deptt order No. 17823/WE dt. 11.10.2006. The e-procurement portal system 
shall generate the award of the contract letter and intimate the bidder in his e-mail after acceptance of 
the tender. 

35. Before acceptance of tender, the successful bidder will be required to submit a work programme and 
milestone basing on the financial achievement so as to complete the work within the stipulated time and 
in case of failure on the part of the agency to achieve the milestone liquidated damage will be imposed.  

36. The contractor shall sign as a token of final acceptance of the plans, sections and agreements for the 
work prior to take up the work for execution. 

37. The date of commencement of work shall be as notified in work order. 
38. On signing the agreement the site will be handed over to the contractor for execution and completion of 

works in all respect. 
39. On no account, the contract work should be sublet to any body without the prior approval of the Tender 

accepting authority of the Department. In such an event the contract may be rescinded. 
40. The authority reserves the right to make such increase or decrease in quantity of items of works 

mentioned in the scheduled attached to the tender notice as may be considered necessary for the 
satisfactory completion of the contract work. All such increase or decrease shall in no way invalidate/ 
vitiate the contract rates. The contractor shall not be entitled for any compensation on this account, 
except grant of extension of time where considered necessary. 

41. That for the purpose of jurisdiction in the event of any dispute if any, the contract would be deemed to 
have been entered into within the State of Odisha and it is agreed that neither party to the contract will 
be competent to bring a suit in regard to the matter by this contract at any place outside the State of 
Odisha. 

42. The contractor shall be liable to fully indemnify the Department of any compensation under workmen 
compensation Act VII of 1993 on account of the workmen employed by the contractor and full amount of 
compensation paid will be recovered from the contractor. In the event of any claim sub-judice before any 
court of law, the claim amount shall be kept withheld till final disposal. 

43. Contractor is required to abide by the fair wages clauses as introduced by Govt. of Odisha and will not 
pay less than the Fair wages fixed by Govt. to the labourers engaged by him for the work. 

44. In case of any complaint by the labourer about the non-payment of his wages as per latest minimum 
wages Act., the Superintending Engineer will have the right to investigate and if the contractor is found to 
be at fault, Superintending Engineer may recover such amount due in any form from the contractor and 
pay such amount to the labourer directly under intimation to the local labour office of the Govt. The 
decision of the Superintending Engineer is final and binding on the contractor. 

45. The contractor should keep himself in touch with the Engineer-in-charge for smooth execution of the 
work and arrange adequate labour depending on the workload and working space available. No claim for 
detention for labour on any account will be entertained. 

46. No compensation will be paid by the Department for any damage done by rain, flood, cyclone & 
earthquake tide or by any other natural calamities during the execution of the work. 

47. It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of 
work or extra quantity of any item besides estimated amount, unless written order is obtained from the 
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Engineer-in-charge and rates settled before the extra items of work or extra quantity of any item of work 
is taken up. 

48. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, 
Ministry of Works, Housing and Supply in their standing order No.44150 dated 25.1.1957. 

49. The tenderer shall bear various incidentals, sundries and contingencies necessitated by the work in full 
within the following or similar category. 

(a) Rent, royalties and other charges of materials & all other taxes including ferry tolls, conveyance 
charges and other cost on account of land and buildings including temporary building and 
temporary electric connection to work site as well as construction of coffer dam, haul road and 
its maintenance till completion of work required by the tenderer for collection of materials, 
storage housing of staff other purpose of the work. No tenderer will however be liable to pay 
for temporary occupation of land owned by Govt. at the site of the work. GST on works 
contract as applicable at the time of payment of R/A bill shall be paid extra over the gross 
amount of R/A bill. 

(b) Labour camps or hutments including conservancy and sanitation arrangements upto the 
satisfaction of the local health authorities should be arranged by the contractor. 

(c) Suitable water supply including pipe water supply wherever available for the   staff and labour 
as well as for the work. 

(d) Fees and duties levied by the municipal canal or water supply authorities. 
(e) Suitable equipment and wearing apparatus for the labour engaged in risky operations and 

medical aid to the labourer engaged for the work. 
(f) Suitable fencing, barriers, signals including paraffin and electric signals where necessary at 

work and approaches in order to protect public and employees from accident. 
(g) Compensation including cost of any suit for injury to persons or property due to neglect of any 

major precautions also become payable due to operation of the workmen compensation Act. 
(h) The contractor has to arrange adequate lighting arrangement for the work wherever necessary 

at his own cost. 
50. In case of delay in acquisition of land handing over possession of work site no compensation will be 

admissible but extension of time will be allowed if applied in prescribed format within due time to keep 
the contract in force. 

51. If a contractor removes any Govt. material or stores supplied to him from the site of the work in 
contraception of the provision of this clause with a view to dispose of the same dishonestly, he shall be 
in addition to any other liability civil or criminal arising out of this contract be liable to pay penalty 
equivalent to (5) five times of the price of the materials cost. The penalty so imposed shall be 
recoverable at any time from the sum that may be due then or at any time thereafter become due to 
the contractor or from his security deposit or from his other available dues with the Department.  

52. Over and above these conditions including the Technical specifications the terms, conditions, rules and 
regulations and specifications laid down in I.S.S. (Indian Standard Specifications) code are also binding 
on the part of the contractor. 

53. Deduction of income tax at source on income tax will be made from each running account bill for the 
work at the rate as per Income Tax Act and as amended from time to time. (Present rate 1% individual 
pan & company / farm 2%) 

54.        (a) The rates quoted by the contractor shall be deemed to be exclusive of GST on  all the materials 
that he will have to purchase for performance of this contract. 

(b) The rates quoted by the contractor in the tender for works shall exclusive of GST that may be 
levied on turnover on works contract according to the Laws and Regulations as applicable from 
time to time. 

(c) Deduction of GST at source will be made from each running account bill for the work at the rate 
of 2% prescribed by Odisha Goods & Service Tax Act-2017 or amended from time to time. 

(d)   1 % (One percent) of the gross amount of the bill will be deducted from the   contractor bill 
towards labour cess as per Odisha building and other construction workers (RE & CS) rules 2002 
and Amendment during 2008 and as amended by Govt. from time to time. 

55. The amount on royalties of different materials as utilized by the contractor in the work will be 
recovered from his bill, basing on the rate fixed by the Govt. or as amended from time to time during 
the period of execution.   

56. Schedule of quantity accompanies the tender notice: It shall be definitely under stood that the 
Government do not accept any responsibility for the correctness and completeness of this schedule 
and this schedule is liable for alternations or omissions, deductions or additions as set forth in the 
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condition of contract and such omissions, deductions, additions or alternations shall in no way 
invalidate/ vitiate the contract and no extra monetary compensation will be entertained. 

57. The transportation of quarry materials such as stone, metal, chips, sand, cement, moorum etc. to used 
& testing charges of construction materials are to be borne by the contractor.   

58. All preliminary works such as vats, mixing platforms etc are to be done by the contractor at his own 
cost. No payment will be made for benchmarks, level pillars, profiles, benching and leveling the ground 
where required. The rates to be quoted should be for finished items of works inclusive of such 
incidental items of works. 

59. After the work is finished all surplus materials and debris’s should be removed from     100 Mtr. clear 
away from the site of the work. Preliminary work such as vats, mixing platforms etc. should be 
dismantled and all materials removed from the site and premises shall be made neat and clean and this 
is inclusive of the rates quoted by him. 

60. The contractor is to supply necessary labour and materials for the purpose of alignment lying recording 
of levels whenever required at his own cost. 

61. The contractor should arrange necessary tools and plants such as Pumps, Excavator, Trucks, 
compressors, Tippers, batching plants, Concrete Mixer, steel shutter plates etc. required for the 
efficient execution work at his own cost. The running charges of such plant and cost of consumables 
and conveyance are to be borne by the contractor. Any deviation from this may lead recession of 
contract. 

62. In the event of delay in supply of design reasonable extension of time shall be granted on the 
application of the contractor. But no claim for monetary compensation will be entertained under any 
circumstances. 

63. Under no circumstances, interest is chargeable for the dues or any additional dues, if any payable for 
the work. 

64. Government of Odisha has mandated online registration of all categories of contractors in CDMS portal 
(www.cdmsodisha.gov.in) vide O.M. No. 12934 dt.23.08.2018 of Works Department. As per the codal 
provision vide clause No. 12.4 of Appendix IX (A) of O.P.W.D. code Vol.(II) all classes of contractors are 
requested to register themselves in CDMS Portal. Tender Inviting Authority will not accept any tender 
if contractors shall not registered under CDMS portal & their tenders will be rejected. 

65. All correspondences & information if any required will be sent to the bidders in their provided e-Mail 
address in his DSC bid submission confirmation. 

66. An affidavit shall be furnished by the contractor at the time of submission of tender paper about the 
authentication of tender documents. The scanned copy of the affidavit is to be uploaded through the e-
procurement portal along with the technical bid. The affidavit in original is to be produced before the 
officer inviting tender after opening of the tender positively.  

67. Prediction of flood/monsoon Damage: 
 The contractor shall make his own Irrigation Water Supply of Water in Canal arrangement at his cost 

to shift the machineries, equipment’s, materials, labourer and departmental machineries if hired by the 
contractor to a safe place prior to flood before Irrigation Water Supply in Canal. The work shall have to 
be resumed after the flood come to normal. No extension of time for the completion of the work may 
be considered by the Department if the discontinuance of the work is beyond the reasonable attempts 
of the contractor to such eventualities. 

68. The debris, sand and other materials, accumulated in the work area during flood shall be removed by the 
contractor as required for continuing the work at his own cost during irrigation water supply. By any 
chance, if any excavated portion that could not be filled up with concrete by the contractor, gets filled up 
during the monsoon period with earth such removal will not be paid again. The contractor will have to re-
excavate the same at his own cost. 

69. It shall be distinctly understood that it is entirely the responsibility of the contractor to make such 
arrangements may be required from time to time to protect the men, machinery, materials and the work 
under progress and work for which the measurements were recorded and payment made, against any 
damages either during working season or during the flood. The department accepts no liability, what so 
ever for any damage or loss of men, materials, machinery and type of hindrance caused to the progress 
of work. 

70. The contractor should provide at his own cost adequate protection measures to the completed works at 
the end of working season or work in progress against such eventuality till completion and handing over 
the entire work to the Department. 

71. Dewatering from the foundation of structures when and where necessary during execution will have to 
be done by the contractor.  
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 The term dewatering shall mean the execution or operation of the items due to standing water as well as 
due to percolation water. 

72. Incase of discrepancy revealed between P1 form and Detailed Tender Call Notice, condition in P1 form 
shall prevail over the Detailed Tender Call Notice. 

73. No claim for idle labour etc. on any account will be entertained by the Department. 
74. The clause of printed form of P1 contract with latest addition/ deletion/ corrections/ substitution etc. will 

also be binding. 
75. GENERAL INSTRUCTION TO CONTRACTORS as per DoWR letter No. 20415 dt. 14.09.2015 

(a)   Any agency or contractor executing a work should be aware about the local festivals like Makar 
Sankranti, Raja Sankranti, Chaiti Parab, Danda Nata or any such festivals which may effect the 
work schedule. Therefore, the contractor should engage more work forces during working 
period available at his disposal to complete the work as per schedule. 

(b)   In the peak summer season, working hour is curtailed by the Labour Department to avoid 
exposure to personnel to the scorching sun and heat. It is the duty of the agency to increase 
the number of work force and to employ the existing work force during morning and afternoon 
hours as per Government orders. 

(c)   Rainfall is a normal occurrence during monsoon in Odisha. So, unless there is unusually heavy 
rainfall resulting in a declared calamity, the contractor is not eligible for any extension of time. 
The contractor should plan the deployment of workforce and machinery , so as to complete the 
work as per schedule considering ordinary vagaries of nature. 
The same applies for borrow area ponding also. The contractor should foresee possible 
ponding of borrow area in monsoon and like wise lift more quantity of soil/ other materials 
during dry period, so as  to complete the work as per schedule. 

(d)  The contractor should take up the work with due diligence in the acquired land without  
waiting for acquisition of entire land. This should be completed in proportionally less period 
depending on the quantum of available work front. 

(e)    The Agency should plan his work programme and mobilize men and machineries considering 
the canal closure programme of a particular system or area. Khariff / Rabi closure can’t be 
imposed arbitrarily on the farmers as per the convenience of the agency. Closure of canal for 
the interest of work will be solely at the discretion of the Engineer-in- charge and can’t be 
claimed as a matter of right. 

(f) There will be always be standing crop before harvesting season as per crop schedule and this 
fact has to be clearly understood by the agency. Extension of time on this ground may not be 
considered by the Division officer. 

(g) Only the day(s) of elections  to the Local Bodies / Assembly / Parliament   will be treated as non 
working day(s) 

76. THE CONTRACTOR HAS TO MENTION PERCENTAGE EXCESS OR LESS OVER THE AMOUNT PUT TO 
TENDER. 

77. The contractor will write percentage excess or less upto two decimal point only if he writes the 
percentage excess or less upto more than two decimal point, the two decimal point shall only be 
considered without rounding up. 

78. A bidder can submit only one tender paper for a particular work, submission of more than one 
tender paper by a bidder for a particular tender will liable for rejection of all such tender papers as 
per Works Department Letter No.4985/W dt.28.03.2007. 

79. The single tender received in the first call shall be cancelled without opening of the bid. The 
acceptance of a single tender received, even after retendering should have prior approval of the 
next higher authority as per Works Department Memorandum No.16 dt.01.01.2015. 

80. Joint Ventures are not allowed in this tender.  
 
 
                   Sd/- 

Superintending Engineer 
Nimapada Irrigation Division 

            Nimapada 
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Memo No. 5475  //      Dated 29.07.2026 
 Copy submitted to the Deputy Director (Advertisement), Information and Public Relation Department 
Odisha, Bhubaneswar. for favour of information and necessary action. 
Enclosure:- ‘e’-Procurement Notice with soft copy. No.-04 of 2026-27  
    
               Sd/- 

                      Superintending Engineer             
 

Memo No. 5476(3)  //      Dated 29.07.2026 
Copy submitted to the Engineer-in-Chief, Water Resources, Odisha, Secha Sadan, Bhubaneswar/ Chief 

Engineer & Basin Manager, Mahanadi Kathajodi System, Bhubaneswar / Additional Chief Engineer, Central 
Irrigation Circle, Bhubaneswar for favour of kind information and necessary action.  
Enclosure:- ‘e’-Procurement Notice No.- 04 of 26-27   
 
              Sd/- 

                     Superintending Engineer  
Memo No. 5477(2)  //      Dated 29.07.2026                                 

Copy submitted to the Director, Monitoring and Evaluation, O/o the E-I-C, W.R., Odisha, Secha Sadan, 
Bhubaneswar / Head, State Portal Group, IT Centre, Odisha,  Secretariat, Bhubaneswar for favour of kind 
information and necessary action. The Tender Call Notice may please be floated in the DOWR Web-site for 
online bidding by the intending bidders on or before 11 - 00 AM dt. 06.08.2026. 
Enclosure:- ‘e’-Procurement Notice with soft copy. No.- 04 of 26-27  
 
 
                Sd/- 

         Superintending Engineer 
Memo No. 5478(3)  //      Dated 29.07.2026 
 Copy submitted to the Collector & District Magistrate, Puri / Collector & District Magistrate, Khordha / 
Superintendent of Police, Puri / Superintendent of Police, Khordha for favour of information and necessary 
action. 
Enclosure:- ‘e’-Procurement Notice No.- 04 of 26-27     
   

     Sd/- 
                    Superintending Engineer  

Memo No. 5479  //      Dated 29.07.2026 
 Copy to the Superintending Engineer, Rural Development, Nimapada // Superintending Engineer, Road 
and Building, Puri // Executive Officer, N.A.C., Nimapada // Block Development Officer, Nimapada for 
information & wide circulation.          
 
                Sd/- 

                    Superintending Engineer    
Memo No. 5480  //      Dated 29.07.2026 
 Copy forwarded to all Sub-Divisional Officers under this Division / Sr. D.A.O. / Asst. Executive Engineer 
(Estimator) / Divisional Cashier for information and necessary action. The Sub-Divisional Officers are instructed 
to paste one copy of Tender Call Notice at their Sub-Division Office Notice Board for wide circulation. 
Enclosure:- ‘e’-Procurement Notice No.- 04 of 26-27   
 
               Sd/- 

                   Superintending Engineer  
 
 

Memo No. 5481  //      Dated 29.07.2026 
Copy to ‘NOTICE BOARD’. 
Enclosure:- ‘e’-Procurement Notice No-04 of 26-27  
                Sd/- 

Superintending Engineer 
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SECTION – 1 

         DETAILED TENDER CALL NOTICE 
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       GOVERNMENT OF ODISHA 
DEPARTMENT OF WATER RESOURCES, 

OFFICE OF THE SUPERINTENDING ENGINEER, 
NIMAPARA IRRIGATION DIVISION, NIMAPARA 

DETAILED e-PROCUREMENT NOTICE NO.- 04 of 2026-27 
Bid Identification No- NID – 75 of 2026-27 

 

1.  The Superintending Engineer, Nimapara Irrigation Division, Nimapara on behalf of Hon’ble Governor of Orissa 
invites Percentage Rate tender on-line in the prescribed form to be eventually drawn in P.W.D. form no. P-1 from                
“B” Class Contractors registered with the State Govt. of Orissa or from contractors of equivalent grade / class registered 
with other State Govt. / Central Govt. / M.E.S. / Railways or other Govt. undertakings. All the contractors are to be 
registered in the State portal and must possess compatible digital signature certificate of Class-II and III for on line bidding. 
The website for online bidding is http://tendersorissa.gov.in for the work. “Improvement R/S Service Road to 
Nimapara Branch Canal from Bhubanipur to Muslim Sahi.” 
 
2.    The tender documents can be downloaded from the website identified as http://tendersodisha.gov.in from         

10.00 A.M. of Dt. 06.08.2026 to 5.30 P.M. of Dt. 20.08.2026. The bidder for participation in on line bidding will have to 

pay/transfer Rs. 10,000/- (Rupees Ten Thousand) only on-line towards Cost of Bid Document through payment gateway 

of designated banks. The Bid will be received through e-procurement portal from 10.00 A.M. of Dt. 06.08.2026 to 5.30 

P.M. of Dt. 20.08.2026. Each set of bid document contains detailed e-Procurement Notice and an intelligent bill of quantity. 

The Technical bid (Cover-I) will be opened on Dt. 21.08.2026 at 11.00 A.M. hours in the office chamber of Superintending 

Engineer, Nimapara Irrigation Division, Nimapara in presence of the tenderers or their authorized agents. The bidders who 

participated in the on line bidding can witness opening of the bid from any system logging on to the portal away from 

opening place. The bids can only be opened by the pre-designated officials only after the opening time mentioned in the bid. 

In the event of the specified date of last date of receipt of documents and bid opening being declared a holiday the bid will 

be opened at the appointed time and location in the next working day. 

3.    The value of the work tendered for is mentioned in Col. 04 of IFB (excluding GST). 

4. The bidders shall prepare the documents and upload the scanned typed document in PDF format and BOQ in excel 

format (or as specified in the portal) in appropriate place. 

5. No tenderer will be permitted to furnish their tender in their own manuscript. 

6.    Bid security/E.M.D. 

@ 1% of the amount put to tender i.e. Rs. 68,600 /- only must accompany the tender. The bidder shall pay/transfer 

the required amount of E.M.D./ Bid Security by online as mentioned in the Tender Details through payment 

gateway of designated banks and in no other form. A bidder shall make electronic payment using his/her 

internet banking enabled account with designated Banks or their aggregator banks. A bidder having 

account in other Banks can make payment using NEFT/RTGS facility of designated Banks. For submission 

of bids through e-procurement portal, the bidder shall scan all the written pages of the Contractor’s License 

(R.C.), PAN Card, VAT/GSTIN Clearance, Affidavit regarding authentication of documents & No 

Relationship Certificate, etc. and upload to the system in designated place. If the rate quoted by the SC and 

ST Category Contractors comes to the rate quoted by the L1 bidder (decimal up to two numbers will 

be taken for all practical purposes) after availing 10% price preference as per Para 2 of Works 

Department Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by the tender 

accepting authority through a transparent lottery system along with other categories of contractors as 

per works Department Office Memorandum No. 632 Date. 09.01.2026.  

As per works Department Office Memorandum No. 632 Date. 09.01.2026 if more than one bid 
is quoted (decimal up to two numbers will be taken for all practical purposes), either at the 
estimated cost put to tender or less than the estimated cost put to tender, the tender 
accepting Authority will finalize the tender through a transparent lottery system, where all 
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the concerned bidders/ their authorized representatives, the concerned SE/EE of the 
concerned Division and Divisional Accounts Officer (DAO) will remain present. 

If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall 
be debarred from participation in bidding for three years and action will be taken to blacklist 
the contractor. Besides the consortium / JV / firm where such an agency / firm already 
happens to be or is going to be a partner / member/proprietor, he /they shall neither be 
allowed for participation in bidding for three years nor his /their application will be 
considered for registration and action will be initiated to blacklist him/them. In that case, the 
L-2 bidder, if fulfils other required criteria, would be called for drawing agreement for 
execution of work subject to condition that the L-2 bidder negotiates at par with the rate 
quoted by the L-1 bidder, otherwise the tender will be cancelled. Adjustment of E.M.D. given 

with other tenders previously and submitted in other tenders shall not be entertained. 

The bidders shall have to furnish the original documents to the Superintending Engineer, Nimapara 

Irrigation Division, Nimapara as & when required for verification of the tender. The original Affidavit 

should be retained by the bidder with him. The successful bidder have to submit the original Affidavit to the 

Executive Engineer, Nimapara Irrigation Division, Nimapara before drawal of the Agreement. 

7.  As per works Department No.FR-11/2001/10003/00 Bhubaneswar dt.24.5.01, Engineer-Contractor shall have to 
furnish EMD or surrender original license prior to opening of bid for getting exemption facility, failing which the 
tender will be liable for rejection. 
 

Exemption of EMD to the Engineer contractor will be allowed for a maximum of three works in a financial year and 
the fact of awarding a work with Exemption of EMD should be entered in the Original Registration Certificate of 
the Engineer Contractor. Engineer contractor desirous to avail the exemption of E.M.D. is required to submit an 
affidavit to the effect that he/she has not yet availed the facility for more than two works during the current financial 
year. 

 

8. The work is to be completed in all respect within 6 (Six) Calendar Months from the date of issue of work order.  

9. The plans specifications and scope for the work can be seen in the office of the Superintending Engineer, Nimapara 
Irrigation Division, Nimapara during bidding period. 

10. The tenderers shall carefully study the tentative drawings and specifications applicable to the contract and all 
documents which form part of the agreement to be entered into by the accepted tenderer and detailed specifications 
for Orissa and other relevant specifications and drawings which are available with the tender document or with the 
Superintending Engineer, Nimapara Irrigation Division, Nimapara. 

  Complaint at a future date that plans and specifications have not been seen by the tenderers cannot be 
entertained. 

11. The bidder can resubmit his bid through online e-procurement mode out of which the system shall consider only 
the last bid submitted to the portal. 

12. Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also inspect 
the quarries and approach road to quarries and locality of the work and satisfy himself about the quality and 
availability of materials including the medical aids, labour and foodstuff etc. In every case the materials must 
comply with the relevant specifications. 

13 The tenderer will be deemed to have satisfied himself that the rates quoted by him in the tender will be adequate to 
complete the work according to the specifications and conditions attached to and that he has taken into account all 
conditions, difficulties that may be encountered during its progress and to have quoted labour rates and materials, 
entry tax and other duties, leads, lifts, loading and unloading and freight for materials and all other charges 
necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his 
authorized subordinates.  

14. If any further necessary information is required the bidder can seek clarification on the bids within 7 days from the 
start of sale of bid document from office of the Superintending Engineer, Nimapara Irrigation Division, Nimapara.  

15. The quoted percentage should be for finished items of work unless otherwise mentioned in the tender schedule. 

16. An intelligent BOQ in MS Excel format shall be made available to the bidder through e-procurement portal. The 
bidder shall download that particular excel sheet and fill in the percentage equal / excess / less  in figure only at the 
appropriate locations. The total amounts in case of percentage rate tender shall be calculated automatically and 
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shall be visible to the bidder. The bidder is not supposed to change or modify the format of the excel sheet in any 
form. 

17. The bidder shall submit the documents in the designated locations of bid. Submission of bid documents shall be 
effected by using DSC of appropriate class and thus shall be in encrypted form. The bidder shall only submit single 
copy of the document. He is required to check the documents uploaded with the requirement asked for in the bid. 
Only after satisfying that all the documents have been uploaded he should activate submit button. His bid shall not 
be considered responsive and action as per relevant clause shall be taken if he does not provide the required 
document or provides illegible documents.  Clarity of the document may be ensured by taking out a sample 
printing.  

18. Bidders desirous to hire machineries or equipments from out side the State are required to furnish 2% (Two 
percent) of the amount put to tender as bid security. Tender not accompanied with bid security and security for 
hired machineries as specified above shall be liable for rejection. 

19. All taxes, fees, royalties payable under the local rule including GST, Income taxes & Surcharges, etc. as applicable 
will be borne by the contractor as admissible. It is implied that the quoted rates are inclusive of such elements 
except GST.  

20. It is allowed to modify the bid through the e-procurement portal. The bidder shall have to log in the system and 
resubmit the documents as asked for by the system including the price bid. In doing so, the bids already submitted 
by the bidder will be removed automatically from the system and latest bid only will be admitted. But the bidder 
should avoid modification of the bid at the last moment to avoid system failure or malfunction of the internet or 
traffic jam. If the bidder fails to submit his modified bids within the designated time of receipt, the bids already in 
the system shall be taken for evaluation. 

 

21. Withdrawal of bid is also allowed in the e-procurement portal. The bidder has to click on the “withdraw” button 
and record the necessary justification for the same in the space provided. In addition to this he has to write a letter 
addressed to officer inviting the bid and upload the scanned document from portal in respective bid. The system 
shall not allow any withdrawal after expire of the closure of the bid. 

22. The e-procurement portal system shall reject submission of any bid through portal after closure of the receipt time. 
For all purpose the portal time displayed in the system shall be the time to be followed by the bidder. 

23. All tenders received will remain valid for 90 days from the date of receipt of tenders and validity of tenders can 
also be extended if required without any monetary compensation. 

24. The contractor shall have to furnish certificate along with the tender to the effect that he is not related to any officer 
in the rank of an Assistant Engineer and above in the State P.W.D. or Assistant Secretary and above in the Water 
Resources Department.  

25. While determining the validity of tenders the following points shall be taken in to consideration by the authority 
empowered to accept tenders and his decision in the matter shall be final. 
(a) Any special condition which does not find place in the tender notice and which are not acceptable. 
(b) Indefinite conditions which will make it difficult for access to the financial implications. 
(c) Tenders being incomplete in some important respects. 
(d) Incomplete schedule of time for completion of the work. 
(e) Failure to furnish the specified bid security. 
(f) Tendered rates being unduly low and unworkable. 

26. The Department reserves the right of authority to reject any or all tenders received without assigning any reason 
whatsoever. Bidders should note that the acceptance of their bids is entirely at the discretion of the officer to whom 
the duty is entrusted and no bidders can demand the cause of rejection of their offer. 

27. The tender may not (at the discretion of the competent authority) be considered unless accompanied by attested true 
copies of Registration of Firms/S.S.I. unit/ EPM rate contract holder certificate, PAN Card, GST Clearance 
Certificate in prescribed form & affidavit as the case may be and the original certificates are to be submitted by 
the date & time fixed, failing which the bid of the tenderer will be rejected. Attested true copy of work done 
certificate is to be furnished along with the tender obtaining from the concerned Superintending Engineer. 

28. The earnest money will be retained in the case of successful tenderer and will be dealt with as per the terms and 
condition of O.P.W.D. code. The earnest money of the unsuccessful tenderer will be refunded on application after 
the tender is finally accepted. 

29. The EMD will be forfeited in any of the following cases. 
 a) If the bidder withdraws the bid after bid opening during the period of bid validity. 
 b) If the bidder does not accept the correction of the bid price. 
 c) In the case of a successful bidder if the bidder fails within the specified time limit to  

(i) Sign the agreement or  
(ii) Furnish the required performance security. 
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d) If any of the statements, documents, certificate uploaded by the bidder through e-procurement portal, is found to 
be false / fabricated / bogus;  the bidder will be black listed and his EMD / Bid Security forfeited as per OPWD 
Code Vol. II, Appendix-XXXIV. All other conditions of black listing of Contractors remain as per the said rule are 
also applicable. 

30. The tenderer whose tender is selected for acceptance shall within a period of seven days upon intimation being 
given to him shall make an initial security deposit in the form of NSC / Postal Time Deposit / Post Office Bank 
Account / Deposit Receipt of Schedule Bank / Kissan Vikas Patra duly pledged in favour of the Superintending 
Engineer, Nimapara Irrigation Division, Nimapara  and in no other form as earnest money shall be 2% of the 
value of the tendered amount to be accepted and sign agreement in the P.W.D. form No.P-1  for the fulfillment of 
the contract in the office of the Superintending Engineer, Nimapara Irrigation Division, At /Po –Nimapara,  
Dist – Puri, Orissa. 

  The tenderer whose tender is selected for acceptance shall within a period of seven days upon 
intimation being given to him required to deposit Additional Performance Security for acceptance of his 
tender failing which the bid shall be cancelled and the E.M.D. shall be forfeited. Further, proceeding for 
blacklisting shall be initiated against bidder. In such an event, the successful bidder who have quoted less 
bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential 
cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security in shape 
of Term Deposit Receipt of Scheduled Bank duly pledged in favour of the Superintending Engineer, 
Nimapara Irrigation Division. 

 
Additional Performance Security shall be obtained from the successful bidder when the bid amount is less than 

estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates than the 

estimated cost put to tender shall have to furnish as per the Rate of Additional Performance Security (APS) 

fixed by the State Government issued vide Works Department Office Memorandum No. 173/ dated 

03.01.2026 & further clarification by Works Department Govt. Odisha vide office memorandum No. 632 

Dt. 09.01.2026 in shape of  Term Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour 

of the Superintending Engineer, Nimapara Irrigation Division, Nimapara from any Nationalized / Scheduled Bank in 

India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) 

by the Divisional Officer (by e-mail) to the successful bidder otherwise the bid of the successful bidder shall be 

cancelled and the Earnest Money Deposit / Bid Security shall be forfeited. Further proceeding for blacklisting shall be 

initiated against the bidder as per Works Department Office Memorandum No. 14459 dtd. 20.09.2018. The time 

period of such fixed deposit must be more than the duration of work.  

Additional performance security shall be taken on an incremental basis from the selected bidder for low 

bid prices in the project works as under: 

I.  where the bid price is below 0% but not below 10% of the project cost put to bid, no additional 

performance guarantee/security percentage is required. 

II.  where the bid price is below 10% but not below 20% of the project cost put to bid, the additional 

performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid 

price below 10% of the project cost put to bid starting at 11% with the additional bid performance 

guarantee being 0.1% and this additional performance guarantee percentage shall be applied on the bid 

price; 

III.  where the bid price is 20% or more below of the project cost put to bid, the additional performance 

guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the 

project cost put to bid in addition to 1% of the bid price and this additional performance guarantee 

percentage shall be applied on the bid price; 

IV.  The additional performance guarantee percentage shall be rounded off to the next lower percentage based 

on whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based 

on whether the decimal point of the percentage of bid price is 0.5% or more. 

V.  The additional performance security shall be treated as part of the performance security. 
 

 



CONTRACTOR   SUPERINTENDING ENGINEER 19

The Additional Performance Security deposit to be made as per fixed the following rate of Additional Performance 
Security. 

Sl. 
No. 

Quoted bid price in comparison to the amount 
put to tender  

Additional Performance Security to be deposited by the 
successful bidder. 

i. Below 0% but not below 10 % No Additional Performance Security 
ii. below 10 % but not below 20% 0.1% APS for every 1% below 10% (applied on bid 

price) 
iii. 20% or more below 1% + 0.2% for every 1% below 20% (applied on bid 

price) 

 The security deposit together with the earnest money, Initial Security money and the amount withheld according to 
the provision of P1 agreement shall be retained as Security for the due fulfillment of this contract. Failure to enter 
into the required agreement and to make the initial security deposit as above shall entail forfeiture of the earnest 
money. The written agreement to be entered into between the contractor and the Govt. shall be the foundation of 
the rights of both the contractor and the Govt. and the contract shall be deemed to be incomplete until the 
agreement has first been signed by the contractor and then by the proper officer authorized to enter into the contract 
on behalf of the Govt. 

  The security will be refunded after one year on completion of the work in all respect provided the final bill 
is passed and will not carry any interest. Any defect noticed during the period of one year after the actual date of 
completion shall be rectified by the contractor at his own cost. Failure to comply such rectification the cost 
involved to carryout the defective work shall be met from his dues available with Department. (Ref. works Deptt 
order No. 17823 /US DT. 11.10.2006. The e-procurement portal system shall generate the award of the contract 
letter and intimate the bidder in his e-mail after acceptance of the agreement. 

31. Tenderer, whose tender is accepted must submit “programme of work” at the time of execution of agreement in 
prescribed format for approval of Engineer-in-charge.  

32. The contractor shall sign as a token of final acceptance of the plans, sections and agreements for the work prior to 
take up the work for execution. 

33. The date of commencement of work shall be as notified in work order. 

34. On signing the agreement the site will be handed over to the contractor for execution and completion of works in 
all respect. 

35. On no account, the contract work should be sublet to any body. In such an event the contract may be rescinded. 

 

36. The authority reserves the right to make such increase or decrease in quantity of items of works mentioned in the 
scheduled attached to the tender notice as may be considered necessary for the satisfactory completion of the 
contract work. All such increase or decrease shall in no way invalidate/ vitiate the contract rates. The contractor 
shall not be entitled for any compensation on this account, except grant of extension of time where considered 
necessary. 

37. The work may be splitted up and distributed among several contractors if considered necessary on the exigency of 
the circumstances of the work and the contractor is not entitled to any compensation on this account. 

38. That for the purpose of jurisdiction in the event of any dispute if any, the contract would be deemed to have been 
entered into within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a 
suit in regard to the matter by this contract at any place outside the State of Orissa. 

39. Under section12 of contract labour (Regulation and Abolition Act 1970) the contractor who undertakes execution 
of work through labour, should produce valid license from licensing authority of labour department ( labour 
license) to start the work before signing of Agreement. 

40. The contractor shall be liable to fully indemnify the Department of any compensation under workmen 
compensation Act VII of 1993 on account of the workmen employed by the contractor and full amount of 
compensation paid will be recovered from the contractor. In the event of any claim sub-judice before any court of 
law, the claim amount shall be kept withheld till final disposal. 

41. Contractor is required to abide by the fair wages clauses as introduced by Govt. of Orissa and will not pay less than 
the Fair wages fixed by Govt. to the labourers engaged by him for the work. 

42. In case of any complaint by the labourer about the non payment of his wages as per latest minimum wages Act., the 
Superintending Engineer will have the right to investigate and if the contractor is found to be in at fault, 
Superintending Engineer may recover such amount due in any form from the contractor and pay such amount to the 
labourer directly under intimation to the local labour office of the Govt. The decision of the Superintending 
Engineer is final and binding on the contractor. 

43. The contractor will have to submit the Superintending Engineer, Nimapara Irrigation Division, Nimapara, monthly 
return of labour both skilled and unskilled employed by him on the work. 
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44. The contractor should keep himself in touch with the Engineer-in-charge for smooth execution of the work and 
arrange adequate labour depending on the workload and working space available. No claim for detention for labour 
on any account will be entertained. 

45. No compensation will be paid by the Department for any damage done by rain, flood, cyclone & earthquake tide or 
by any other natural calamities during the execution of the work. The contractor shall make his own arrangement to 
shift men and machineries at his own cost before, during and after natural calamities. 

46. It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of work or 
extra quantity of any item besides estimated amount, unless written order is obtained from the Engineer-in-charge 
and rates settled for the extra items of work of any item of work is taken up. 

47. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, Ministry of 
Works, Housing and Supply in their standing order No.44150 dated 25.1.1957. 

48. The tenderer shall bear various incidentals, sundries and contingencies necessitated by the work in full within the 
following or similar category. 
(a) Rent, royalties and other charges of materials & all other taxes including GST, labour welfare cess, ferry 

tolls, conveyance charges and other cost on account of land and buildings including temporary building 
and temporary electric connection to work site as well as construction of coffer dam, construction of 
service road, diversion road and its maintenance till completion of work required by the tenderer for 
collection of materials, storage housing of staff other purpose of the work. No tenderer will however be 
liable to pay for temporary occupation of land owned by Govt. at the site of the work. 

(b) Labour camps or hutments including conservancy and sanitation arrangements up to the satisfaction of the 
local health authorities should be arranged by the contractor. 

(c) Suitable water supply including pipe water supply wherever available for the   staff and labour as well as 
for the work. 

(d) Fees and duties levied by the municipal canal or water supply authorities. 
(e) Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to 

the labourer engaged for the work. 
(f) Suitable fencing, barriers, signals including paraffin and electric signals where necessary at work and 

approaches in order to protect public and employees from accident. 
(g) Compensation including cost of any suit for injury to persons or property due to neglect of any major 

precautions also become payable due to operation of the workmen compensation Act. 
(h) The contractor has to arrange adequate lighting arrangement for the work wherever necessary at his own 

cost. 
49. In case of delay in acquisition of land handling over possession of work site no compensation will be admissible 

but extension of time will be allowed if applied in prescribed format within due time to keep the contract in force. 
50. The department will have the right to supply at any time in the interest of the work and departmental material to be 

used in the work and the contractor shall use such materials at the stock issue rate fixed by the Department by 
adding + 10 percentage in a particular item of work or market rate whichever is higher. 

51. If a contractor removes any Govt. material or stores supplied to him from the site of the work in contraception of 
the provision of this clause with a view to dispose of the same dishonestly, he shall be in addition to any other 
liability civil or criminal arising out of this contract be liable to pay penalty equivalent to (5) five times of the price 
of the materials cost. The penalty so imposed shall be recoverable at any time from the sum that may be due then or 
at any time thereafter become due to the contractor or from his security deposit or from his other available dues 
with the Department.  

52. Over and above these conditions including the Technical specifications the terms, conditions, rules and regulations 
and specifications laid down in I.S.I. code are also binding on the part of the contractor. 

53. Deduction of income tax at source and surcharge on income tax will be made from each running account bill for 
the work at the rate as per Income Tax Act and as amended from time to time.  

54.         (a) The rates quoted by the contractor shall be deemed to be exclusive of GST on  all the materials that he 
will have to purchase for performance of this contract. 

(b) The rates quoted by the contractor in the tender for works shall exclude GST that to be levied on turnover 
on works contract according to the Laws and Regulations as applicable from time to time. 

(c) Deduction of GST at source will be made from each running account bill for the work at the rate as 
amended from time to time. 

55. The amount on royalties of different materials as utilized by the contractor in the work will be recovered from his 
bill, basing on the rate fixed by the Govt. or as amended from time to time during the period of execution.   

56. Sample of stone, metal, chips, sand, cement, moorum etc to be used are to be deposited noting the quarry under 
dated initial of the tenderer with A.E. in charge of the work in the Office of the Superintending Engineer, Quality 
Control Division, Bhubaneswar before the procurement for testing and acceptance. The transportation & 
testing charges of construction materials will be borne by the contractor. 

57. Items of works not covered by the tender notice shall be paid at the current schedule of rates of the State and those 
not covered by the said schedule of rate will be paid on actual analysis approved by the competent authorities 
prevailing during the period of execution of work. 
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58. All preliminary works such as vats, mixing platforms etc are to be done by the contractor at his own cost. No 
payment will be made for benchmarks, level pillars, profiles, benching and leveling the ground where required. The 
rates to be quoted should be for finished items of works inclusive of such incidental items of works. 

59. After the work is finished all surplus materials and debris’s should be removed from 100 Mtr clear away from the 
site of the work. Preliminary work such as vats, mixing platforms etc. should be dismantled and all materials 
removed from the site and premises shall be made neat and clean and this is inclusive of the rates quoted by him. 

60. The contractor is to supply necessary labour and materials for the purpose of alignment lying recording of levels 
whenever required at his own cost. 

61. The contractor should arrange necessary tools and plants such as Pumps, Excavator, Trucks, compressors, Tippers, 
batching plants, Concrete Mixer, steel shutter plates etc. required for the efficient execution work at his own cost. 
The running charges of such plant and cost of consumables and conveyance are to be borne by the contractor. Any 
deviation from this may lead recession of contract. 

62. In the event of delay in supply of design reasonable extension of time shall be granted on the application of the 
contractor. But no claim for monetary compensation will be entertained under any circumstances. 

63. Under no circumstances, interest is chargeable for the dues or any additional dues, if any payable for the work. 

64. An affidavit shall be furnished duly swear in before Superintending Magistrate / Notary as per the format enclosed 
in Annexure-I by the contractor along with his tender about the authentication of tender documents. The scanned 
copy of the affidavit is to be uploaded through the e-procurement portal along with the bid. The Affidavit in 
original is to be submitted by the successful bidder to the Superintending Engineer, Nimapara Irrigation 
Division, Nimapara before drawl of the agreement failing which his/her tender will be rejected. 

65. The debris, sand and other materials, accumulated in the work area during flood shall be removed by the contractor 
as required for continuing the work at his own cost. By any chance, if any excavated portion that could not be filled 
up with concrete by the contractor, gets filled up during the monsoon period with earth such removal will not be 
paid again. The contractor will have to re-excavate the same at his own cost. 

66. It shall be distinctly understood that it is entirely the responsibility of the contractor to make such arrangements 
may be required from time to time to protect the men, machinery, materials and the work under progress and work 
for which the measurements were recorded and payment made, against any damages either during working season 
or during the flood. The department accepts no liability, what so ever for any damage or loss of men, materials, 
machinery and type of hindrance caused to the progress of work. 

 

67. The contractor should provide at his own cost adequate protection measures to the completed works at the end of 
working season or work in progress against such eventuality till completion and handing over the entire work to the 
Department. 

 

68. Dewatering from the foundation of structures when and where necessary during execution will have to be done by 
the contractor and no extra payment will be made on that account. The rate of respective items of work is inclusive 
of the dewatering.  

 The term dewatering shall mean the execution or operation of the items due to standing water as well as due to 
percolation water. 

69. The quantities in respect of the items for which quoted rates are more than 25% of the estimated rates are not 
allowed to be varied by more than five percent. In case, if it exceeds the limit approval of the competent authority 
should be obtained prior to execution. 

70. Incase of discrepancy revealed between F2 form and Detailed Tender Call Notice, condition in F2 form shall prevail 
over the Detailed Tender Call Notice. 

71. No claim for idle labour etc. on any account will be entertained by the Department. 

72. The clause of printed form of F2 contract with latest addition/ deletion/ corrections/ substitution etc. will also be 
binding. 

73. All the measurement of earthwork is to be done by level section measurement, which will be accepted by 
contractor from time to time. Prior written approval of the Superintending Engineer will be taken in case of pit 
measurement with size of pits etc. where level section measurements can not be made. 

74. For section measurement, levels will be taken in presence of the contractor at suitable interval and will be recorded 
in the level book before commencement of the work. The level should be accepted by the contractor and initial 
section be signed by him in token of acceptance. The final levels will be taken after completion of the work in 
presence of the contractor on the same position, as in the case of initial level. The measurement of earth work for 
filling sections will be recorded on finished compact section and payment will be made on level sections only as 
mentioned in the BOQ. 

75. The measurement of fine dressing & turfing will be taken after satisfactory full growth of the turf. 
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76. Borrowing earth is the entire responsibility of the contractor. No extra cost will be considered for whatsoever 
reason. 

 

77. Royalty of the materials will be deducted as per the prevailing rates of Revenue Department.  

 

   78.      The successful tenderer is to produce the original labour license of the concerned District before drawal of agreement. 

 

79. Authority reserves the right to reject any or all the tenders without assigning any reasons thereof. 

Address of Communication : 
Superintending Engineer,  
Nimapara Irrigation Division, Nimapara,  
PIN-752106, Odisha  
Tel. Ph. No-06758-250240 
Email-ID: eenidnimapara@gmail.com 

 

 
 
 
 

 

      
   

                    Superintending Engineer 
               Nimapara Irrigation Division 

                   Nimapara 
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SECTION – 2 
INFORMATION AND  

INSTRUCTION TO BIDDERS 
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SECTION-2 
   1.   Preparation of Tender  Documents 

The intending tenderer shall log in to the e-procurement portal identified as http://tendersodisha.gov.in and 
download the Detailed e-Procurement Notice along with Tender ScheduIe in shape of an intelligent bill of 
quantity in MS Excel format. As per the requirement of the bid document the bidder will fill up the required 
informations and fill up overall percentage equal / excess / less in figures on the intelligent MS Excel 
sheet. The bidder is to scan his registration certificate, VAT/GST Clearance Certificate, PAN Card, 
Affidavit, labour licence, No relation certificate and certificate issued by competent authorities required for 
full filling the minimum qualification criteria specified in the bid document for the work. The bidder is also 
required to scan the RC books and other papers relating to the machineries and other documents as 
specified in the bid document. 

2. Method of submission of Tender Documents  
2.1 The tenderer shall upload the scanned copy / copies of the documents and informations as per 

requirement of the bid documents through the e-procurement portal. All documents and scanned copies 
are to be uploaded in the designated location of the bid except the filled up intelligent excel sheet. The 
filled up intelligent bill of quantities in Excel format will be uploaded in the designated location of Tender 
Schedule.  The bidder is required to upload the required documents in appropriate location of bid failing 
which the bid will be rejected. All the uploaded documents should be clear and legible. Before activating 
the submit button the clarity of the document may be ensured by taking out a sample copy. In the e-
procurement tendering system the bidder is required only to submit the required informations as per bid 
document instead of submitting the entire technical bid document. The “on-line” bidder shall digitally sign 
on all statements, documents, clarifications uploaded by him owning responsibility for their corrections / 
authenticity. If any of the information furnished by the bidder is found to be false / fabricated / bogus, the 
bidder will be black listed and his EMD / Bid Security forfeited.  

 
2.2 The informations required as per bid documents may be provided in the specified format annexed to the bid 

document. 
2.3  
2.4 If the intending tenderer is an individual, the documents shall be digitally signed by the individual while 

uploading the tender through e-procurement portal. 
2.5 If the intending tender is a proprietary firm it shall be digitally signed by the proprietor while uploading the 

tender through e-procurement portal.  
2.6 If the intending tenderer is a firm in partnership it shall be digitally signed by a partner holding the power of attorney 

for the firm in partnership in which case a certified copy of power of attorney shall accompany in the technical bid 
documents. 

 
2.7 If the intending tenderer is a limited company or Corporation, it shall be digitally signed by a duly authorized person 

holding the power of attorney in which case certified copy of power of attorney shall accompany. 
2.8 All witness and sureties shall be of person of status and probity and their full names, occupation and address shall be 

stated below in the appropriate place. 
 
2.9  The agency will install display board mentioning information about the work at worksite after drawal of the 

agreement at his own cost. 
 
3. Opening of Tender Documents. 

The Technical Bids will be opened on Dt. 21.08.2026 at 11.00 A.M. in the office chamber of Superintending 
Engineer, Nimapara Irrigation Division, Nimapara in the presence of tenderers or their authorized representative, 
who wish to be present. 
 
 

   4.    Final Decision making authority 
 The competent authority reserves the right to accept or reject or disqualify any of the tender of pre qualification 

without assigning any reasons and its decision shall be final. 
 
 
5 Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the 

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever 
necessary are to be entered in his book by the PWD Officer-in-Charge with their dated signatures and duly noted by the 
contractor or his authorized agents with their dated signature. Orders entered in his book and noted by the contractor’s 
agent shall be considered to have been duly given to the contractor for following the instructions of the Department. 
The order book shall be the property of the PWD and shall not be removed from the site of work without written 
permission of the Engineer (Superintending Engineer) and to be submitted to the Engineer-in-Charge every month. 
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SECTION – 3 
GENERAL RULES & DIRECTIONS  
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ORISSA PUBLIC WORKS DEPARTMENT 
(FORM P-1) 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 
GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

 

1. The work proposed for execution by contract will be notified in a form of invitation to tender pasted on a 
board hung up in the office of the Superintending Engineer, Nimapara Irrigation Division. Nimapara. 

This notice will state the work to be carried out, the items and approximate quantities thereof as well as 
the date for submitting and opening tenders also the amount of earnest money to be deposited and the 
amount of the security deposit by the successful tenderer and the percentage if any to be deducted from 
bills. Copies of the specifications, designs and drawings and any other documents required in 
connection with the submission of tender signed for the purpose of identification by the Sub-divisional 
Officer/Superintending Engineer shall also be open for inspection by the contractor at the office of the 
Sub-Divisional Officer/Superintending Engineer during office hours. 

2. In the event of the tender being submitted by a firm it must be signed separately by each member 
thereof, or in the event of the absence of any partner, it must be signed on his behalf by a person 
holding a power of attorney authorizing him to do so. 

3. Receipts for payment made on accounts of works, when executed by a firm must also be signed by the 
several partners, except where the contractors are described in their tender as a firm in which case the 
receipts must be signed in the name of the firm by one of the partners, or by some other person having 
authority to give effectual receipts for the firm. 

4. The memorandum of work tendered for and the memorandum of materials to be supplied by the Public 
Works Departments and their issue rates shall be filled in and completed in the office of the Sub-
Divisional Officer/Superintending Engineer before the tender from is issued if a from is issued to an 
intending tender without having been so filled in and completed, he shall request the office to have this 
done before he completes and delivers his tender. 

5. The amount of earnest money to be deposited will be 1% (through online).  

6. Any person who submits a tender shall fill up the usual printed form stating at what rate he willing to 
undertake each item of the work. Incomplete tender and tender rate he willing to undertake each item of 
the work specified in the said form of invitation to tender or which the contain any other conditions of any 
sort, or omit to note the time within which the work can be finished or which are not accompanied by the 
required earnest money will be liable to rejection. No single tender shall include more than one work, but 
contractors who wish to tender for two or more work shall submit a separate tender for each tender. 
Tender shall bear the name of the work to which they refer written outside the envelope.  

7. The Engineer or his duly authorized assistant will open the tenders in the presence of any intending 
contractors who may be present at the time and will enter the amounts of the several tenders in a 
comparative statement in a suitable form. In the event of tender  being  rejected the document for the 
earnest money forwarded therewith shall thereupon be returned to the tenderer.  

8. The Engineer-in-charge shall have the right of rejecting all or any of the tenders. 

9. In the event of a tender being selected for acceptance the Engineer-in-charge who opened the tenders 
will, if he is competent to accept the tender, inform the tenderer of the selected tender who shall there 
upon sign copies of the specification and other documents with the tender. The tenders to the selected 
tender shall also deposited the required amount of the security money within the prescribed time. If the 
tenderer fails to deposited the required amount of the security money within the prescribed rime the 
Engineer-in-charge may reject the tender.  

  If the Engineer-in-charge is not competent to accept the tender himself, he will inform the 
tenderer of the tender which he decides to recommended for acceptance, such tender shall thereupon 
sign forthwith copies of the specification and other documents mentioned in rules 1 and 4 and shall 
deposit the required amount of the security money with in the prescribed time. The tender with the 
specification and other documents signed by the tenderer will then be forwarded for acceptance to the 
Engineer who is competent to accept the same. If the said Engineer rejects the tender the security 
money deposited shall be refunded to the tenderer. 

10. When a tender is selected for acceptance, the tenderer shall deposit the required amount of the Initial 
Security Deposit in prescribed format duly pledged in favour of Superintending Engineer, Nimapara 
Irrigation Division, Nimapara. No tender shall be finally accepted until the required amount of the 
security money has been deposited. 

11. The amount of Initial Security Deposit to be deposited by the tenderer whose tender is selected for 
acceptance shall be 2 (two) percent of the accepted value of the work.  
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  Balance of the security money outstanding after signing of the contract will be recovered from 
the each bill as applicable as per codal provision. 

 Taxes as per provisions of Government shall be deducted from the bills of tenderer. 

12. When the required amount of the security money has been deposited the Engineer shall scrutinize all 
pages of the form of item, Rate Tendered and Contract for works that the form has been properly filled 
up and signed by the contractor and the signature witnessed. He shall then, sign the Agreement.  

13. All tenderers are required to submit a list of works, which are in hand at the time of submitting their 
tenders. The list of works are required to be submitted in the proforma by the Superintending Engineer 
under whom he has executed the work in order to judge their past performance (vide Works Department 
Circular No. 15443 dt.01.08.2005.) 

14. The earnest money deposited is liable to be forfeited to Govt. if the tenderer backs out from the offer 
before acceptance of the tender by the competent authority. 

15. T.D.S (Tax Deducted at Source) towards GST & CESS etc. will be deducted from the bill at the 
prescribed rate as amended from time to time. 

16. GST (Goods and Services Tax) has come into force with effect from 1st, July, 2017. GST as 
applicable will be paid extra after gross bill amount prepared vide Section-15 and Section 142 (11-
C) of Odisha Goods and Service Tax Act 2017.  



CONTRACTOR   SUPERINTENDING ENGINEER 28

 
TENDER FOR WORKS 

 

  I / We hereby tender for the execution for the Government of Orissa for the work specified in 
the under written memorandum at the rates specified therein a period of 6 (Six) Calendar Months 
days from the date of written order to commence and in accordance in all respects with the 
specifications designs and other documents referred to in rule. I here of and subject to the annexed 
conditions of contract and with such materials as are provided for by and in all other respects in 
accordance with such condition so far as applicable. 

 

MEMORANDUM 

a) If several sub-
works are included 
they should be 
detailed in a separate 
sheet. 

(a) 

 

 

 

 

 

 

(b) 

(c) 

(d) 

 Name of Work:-  

 

 

 

 

 

 

 Estimated Cost  

Tender Amount 

Agreement Amount 

: 

 

 

: 

 

: 
 

: 
 
 

Improvement R/S Service Road to 
Nimapara Branch Canal from 
Bhubanipur to Muslim Sahi. 

 (e) E.M.D  Rs. 
 

e) This deposit will be 
2 percent of the 
estimated cost of the 
work. 

(e-1) 

 

 

(e-2) 

Initial security deposits 
deposited before the 
commencement of the work. 

 

Additional Performance 
Security Deposit (Furnished) 

: 

 

 

: 

Rs.  

Total I.S.D.- Rs.  

 

Rs.  

 

f) This percentage 
from bills will be 
credited to the 
contractor’s security 

(f) Security deposits to be 
deducted from bills. 

:  

 (g) Time required for the work 
from date of written order to 
commence  

: 
6 (Six) Calendar Months 

 (h) Date of written order to 
commence 

:  

 (i) Schedule date of 
commencement of work 

:  

 (j) Schedule date of completion of 
work 

:  

 (k) Total number of item of works 
tender for 

:  
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 Signature of 

contractor 

before 

submission 

of tender  

 Should this tender be accepted I/We hereby agree to abide by and 

fulfill the terms and provision of the said condition of contract annexed 

here to so far as applicable, or in defaults thereof to forfeit and pay to 

the Governor of Odisha or his successors in office, the sum of money 

mentioned in the said conditions. 

 

 

Dated the ………………………..Day of ……………………………..2021  

** Signature of 
witness to one 
tender’s signature   
 

 * 
 
 
 
CONTRACTOR 
 
 

 Witness :   ** 
 
Address: 

***Signature of 
Officer by whom 
accepted  

 The above tender is hereby accepted by me on behalf of the 
Government of Odisha 
 
 
Dated the ………………………..Day of ……………………………..2021 
 
 

*** 

 

 
             Superintending Engineer 

Nimapara Irrigation Division  
       Nimapara 
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SECTION – 4 
CONDITION OF CONTRACT  
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CONDITION  OF  CONTRACT 
Clause 1-  All compensation or other sum of money payable by the contractor to Government under the terms of his 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the 
interest arising there from, or from any sums which may be due or may become due to the contractor by 
Government on any account what so ever and in the event of his security deposit being reduced by reason 
of any such deduction or sale as aforesaid, the contractor shall within ten days there after make good in 
cash or Government securities endorsed as aforesaid any sum or sums which may have been deducted 
from or raised by, sale of the security deposit or any part 
thereof. 

Clause 2 (a)   The time allowed for carrying out the work as entered in 
the tender shall be strictly observed by the contractor and 
shall be reckoned from the date on which the written order to commence work is given to the 
contractor, The work shall throughout the stipulated period of the contract be carried on with all 
due diligence (time being deemed to be of the essence of the contract on the part of the 
contractor) and the contractor shall pay as compensation an amount equal to  ½ % on the 
amount of the estimated cost if the whole work as shown by the tender for every day that the 
work remains uncommenced, or unfinished after the proper dates (The work should not be 
considered finished until such date as the Superintending Engineer shall certify as the date on 
which the work is finished after necessary 
rectification of defects as pointed out by the 
Superintending Engineer, or his authorised, agents 
are fully complied with by the contractor to the 
Superintending Engineer’s satisfaction). And further to 
ensure good progress during execution of the work the 
contractor shall be bound, in all cases in which the time 
allowed for any work exceeds one month, to 
complete one fourth of the whole work before one fourth of 
the whole time allowed under contract has elapsed one half 
of the work, before one half of such time has elapsed 
and three-forth of the work before three-forth of such 
time has elapsed. In the events of the contractor failing to 
comply with the condition, he shall be liable to pay as 
compensation an amount equal to one third percent on the said estimated cost of the whole 
work for every day that the due quantity of work remains incomplete, provided always that the 
entire amount of compensation to be paid under the provision of this clause shall not exceed 
10% on estimated cost of the work as shown in the tender.  

(b)  If there are possibilities of exceeding this compensation amount as mentioned in clause (a) 10% 
of the estimated cost or in any case in which under any clause or clauses of this contract the 
contractor shall have tendered himself liable to pay 
compensation amounting to the whole of his security 
deposit in the hands of Govt. (whether paid in one sum or 
deducted by installments) the Superintending Engineer on 
behalf of the Governor of Orissa, shall have power to adopt any of the following courses as he 
may deem best suited to the interest of Government. 

(i) To rescind the contract (of which rescission notice in writing to the contractor under the hand of 
the Superintending Engineer shall be conclusive evidence) 20% of the value of left over work will 
be realized from the contractor as penalty. 

(ii) To employ labour paid by the Public works Department and to supply materials to carry out the 
work, or any part of the work, debiting the contractor with the cost of the labour and the price of 
the materials ( of the amount of which cost and price certificate of the Superintending Engineer 
shall be final and conclusive against the contractor) and crediting him with the value of work 
done, in all respects in the same manner and at the same rates as if it had been carried out by 
contractor under the terms of his contract, the certificate of the Superintending Engineer as to 
the value of the work done shall be final and conclusive against the contractor 

(iii) To measure up the work of the contractor, and to take such part of the work of the contract as 
shall be unexecuted out of his hands and to give it to another contractor to complete, in which 
case any expenses which may be incurred in excess of the sum which would have been paid to 
the original contractor if the whole work had been executed by him (of the amount of which 
excess the certificate in writing of the Superintending Engineer shall be final and conclusive) 
shall be borne and paid by the original contractor may be deducted from any money due to him 
by Govt. under the contract or otherwise or from his security deposit or the proceeds of sale 
thereof or a sufficient part thereof. 
In the event of any of the above courses being adopted by the Superintending Engineer the 
contractor shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials, or entered into any engagements or made any 
advances on account of or with a view to, the execution of the work or the performance of the 
contract. And in case the contract shall be rescinded under the provision aforesaid, the 

Compensation for delay 

Action when whole 
security deposit is 

forfeited 

The work should not be 
considered finished until such 
date as the E.E. shall certify 
as the date on which the work 
is finished after necessary 
rectification of defects as 
pointed out by E.E. or his 
authorized agents are fully 
complied with by the 
contractor to the E.Es 
satisfaction. 
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contractor shall not be entitled to recover or be paid any sum for any work thereto for actually 
performed under this contract, unless and until the Superintending Engineer shall have certified 
in writing the performance of such work and the value payable in-respect thereof and he shall 
only be entitled to be paid the value so certified. 

(iv) Security deposit of contractor for each work will be refunded only one year after the date of 
completion of work provided the final bill has been paid and defects if any rectified. 

Clause-3 In any case in which any of the powers, conferred upon the Superintending Engineer by clause 3 
thereof, shall become exercisable and the same shall not be exercised the non exercise thereof 
shall not constitute a waiver of the conditions here of and such powers shall not withstanding be 
exercisable in the event of any clause or clauses thereof he is declared liable to pay 
compensation amounting to the whole of his security deposit, and the liability of the contractor 
for past and future compensation shall remain unaffected in the event of the Superintending 
Engineer putting in force the powers vested in him under the preceeding clause he may if  he so 
desire, take possession of all or any tools, plants, 
materials & stores, in or upon the works or the site thereof or 
belonging to the contractor or procured by him and 
intended to be used for the execution of the work or  any part 
thereof paying or all wing for the same in the account at the 
contract, rates, or in case of these not being applicable ; at current 
market rates to be certified by the Executing Engineer whose certificate thereof shall be final; 
otherwise the Superintending Engineer may give notice in writing to the contractor or his clerk of 
the works, foreman or other authorized agent required him to remove such tools, plants, 
materials or stores from the premises (within a time to be specified in such notice) and in the 
event of the contractor failing to comply with any requisition to the 
Superintending Engineer may remove them at the contractor’s  
expense or sell them by auction or private sale on account of the 
contractor and at his risk in all respects and the certificate of the 
Superintending Engineer as to the expense of removal and the 
amount of proceeds and expense of any such sale shall be final and conclusive against the 
contractor.    

Clause – 4   If the contractor shall desire on extension of time for completion of the work, on the ground of his having 
been unavoidable hindrances in its execution or any other ground he shall apply in writing to the 
Superintending Engineer within 30 days of the date of the hindrance on account of which he desires such 
extension as aforesaid and the Superintending Engineer shall, if in his 
opinion (which shall be final) reasonable be shown therefore, 
authorize such extension of time if any, as may in his opinion, be necessary or proper. The Superintending 
Engineer shall at the same time inform the contractor whether he claims compensation for delay. 

Clause – 5 On completion of the work, the contractor shall be furnished with a certificate by the Superintending 
Engineer (here-in-after called the Engineer-in-charge) of such completion, but no such certificate be 
given, nor shall the work be considered to be complete until the contractor shall have removed from the 
area of premises (to be distinctly marked by the Superintending Engineer in the site plan) on which the 
work shall be executed, all scaffolding surplus materials and rubbish and cleaned off the dirt from all 
wood work doors, windows, walls, floors or other parts of any building in upon or about which the work is 
to be executed, or of  which he may have had possession for the purpose of the execution thereof nor until 
the work shall have been measured by the officer of the PWD in accordance with the rules of the 
department whose measurements shall be  binding and conclusive against the contractor the contractor 
shall fail to comply with the requirements of this clause as removal of scaffolding surplus materials and 
rubbish and cleaning of dirt on or before the date fixed for the completion of the work the Engineer-in-
charge may at the expenses of the contractor, remove such scaffolding surplus materials and rubbish and 
dispose of the same as he thinks fit and clean off such dirts as aforesaid and the contractor shall forth with 
pay the amount of all expenses incurred and shall have no claim in respect of any such scaffolding, or 
surplus materials as aforesaid except for any sum actually realized by the sale thereof 

Sub clause – 5 “If in the opinion of the Engineer-in-charge which shall be final and binding on the contractor occupation or 
utilization of a portion of the work completed in no way interferers with the progress for rest of the work, 
the same may be occupied or utilized by or on behalf of the Govt. under the written order of the Engineer-
in-charge to get the defects of any rectified by the contractor at his (Contractor) own cost within six 
months from the date of completion of the whole work provided that the contractor will not be allowed 
any other concession either in the shape of extensions of stipulated period or any other monetary 
compensation on account of such occupation or use.  

Clause – 6 A bill shall be submitted by the contractor each month on or before the 
date fixed by the Engineer-in-charge for all works executed in the 
previous month, and the Engineer-in-charge or his subordinate shall take 
the requisite measurement for the purpose of having the same verified 
and the claim as far as admissible’ adjusted if possible before the expiry 
of ten day from the presentation of the bill. If the contractor does not submit the bill within the time fixed 
as aforesaid, the Engineer-in-charge or his subordinate shall measure up the said work in the presence of 
the contractor whose countersignature to the measurement list will be sufficient warrant and the Engineer-

Contractor remain liable 
to pay compensation if 
action not taken under 
clause-5 
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in-charge or his subordinate shall prepare a bill from such list which shall be binding on the contractor in 
all respects. 

Clause – 7  The final bill shall be prepared by the offices of the P.W.D. in accordance with the rules of department in 
the presence of the contractor within one month of the date fixed for completion of the work. 

Clause – 8 If the specification of estimate of the work provides for the use of any special description of materials to 
be supplied from the Engineer-in-charge’s store, or it is required that the contractor shall use certain stores 
to be provided by the Engineer-in-Charge under the conditions of this contract [such materials and stores 
and the prices to be charged thereof as herein after mentioned being so far as practicable for the 
convenience of the contractor, but not so as in any way to control the meaning or effect of his contract are 
specified in the schedule or memorandum here to annexed] the contractor shall be supplied with such 
materials and store noted in the annexed schedule as are required from time to time to be used by him for 
the purposes of the contract only, and the value of the full quantity of materials and stores so supplied at 
the rates specified in the said schedule may be set off or deducted from any sums then due, or there after 
to become due to the contractor under the contract or otherwise or against or from the security deposit, or 
the proceed of sale thereof if the same is held in Government securities, the same or a sufficient portion 
thereof being in this case sold for the purpose. All materials supplied to the contractor shall remain the 
absolute  property of Government and shall not any account be removed from the site of the work, and 
shall at all time be open to inspect by the Engineer-in-charge. Any such materials unused and in perfectly 
good condition at the time of completion or determination of the contract shall be returned to the 
Engineer-in-charge’s store, at the prevailing market rate or at the issue rate which ever is less if by a 
notice in writing under his hand he shall so require, but the contractor shall not be entitled to return any 
such materials unless with such consent and shall have no claim for compensation no account of any such 
materials so supplied to him as aforesaid being unused by him, or for any wastage in or damage to any 
such materials. 

Clause - 8(a)  “If a contractor removes any materials or stock so supplied to him from the site of the work in 
contravention of the provision of this clause with a view to dispose of the same dishonestly, he shall in 
addition to any other liability, civil or criminal, arising out of this contract be liable to pay a penalty 
equivalent to five times the price of the said materials or stock according to the stipulated rate. The penalty 
so imposed shall be recoverable from any sum, that may be then, or at any time there after may become 
due to the contractor; or from his security deposit, or the proceeds of sale thereof ”. 

Clause - 8 (b)     Owing to difficulty in obtaining certain materials in the open market the Government have undertaken to 
supply materials specified in the schedule here to annexed. There may be delay in obtaining materials by 
the Department and the contractor is therefore required to keep himself in touch with day position 
regarding the supply of materials from the  

 Engineer-in-charge and to so adjust the progress of the work that their labour may not remain idle nor may 
there be any other claim due to or arising from delay in obtaining the materials. It should be clearly 
understood that no monetary claim whatsoever shall be entertained by the Government on account of 
delay in supplying materials. However extension of time for the completion of work can be granted on 
timely application by the contractor vide clause 5. 

Clause - 9    The contractor shall execute the whole and every part of the work in the most substantial and workman 
like manner and both as regards materials and otherwise in every respect in strict accordance with the 
specification. The contractor shall also confirm exactly fully and faithful to the design, drawings & 
instructions in writing relating to the work signed by the Engineer-
in-charge and lodged in his office and to which the contractor shall be 
entitled to have access at such office for the purpose of inspection during 
office hours and the contractor shall, if he so require be entitle at his own 
expense to make or cause to make copies of the specifications and of all 
such designs, drawings and instructions as aforesaid. 

Sub clause – 9 The work should be done strictly in accordance with the relevant specifications of the I.S.I. Codes. If the 
work is not covered by the specification of I.S.I. it should be done in accordance with the provision in the 
Orissa Detailed Standard Specifications (O.D.S.S). In case, the work is not covered by O.D.S.S. the work 
should be executed as per the instruction of the Engineer-in-charge. 

 

Clause – 10 The Engineer-in-charge shall have power to make any alterations in or additions 
to the original specifications, drawing, designs and instruction that may appear 
to him to be necessary advisable during the progress of the work and the 
contractor shall be bound to carry out the work in accordance with any 
instruction which may be given to him in writing signed by the Engineer-
in-charge and such alteration shall not invalidate the contract and at additional 
work which the contractor may be directed to do in the manner above specified 
as part of the work shall be carried out by the contractor on the same 
conditions in all respect on which he agreed to do the main work, and at the 
same time rates as are specified in the tender for the main work., The time for 
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the completion of the work shall be extended in the proportion that the additional work includes bears to 
the original contract work and the certificate of the Engineer-in-charge shall be conclusive as to such 
proportions. And if the additional work includes any class of work for which on rate is specified in this 
contract then such class of work shall be carried out at the on rates specified on this contract than such 
class of work shall be carried out at the rates entered in the sanctioned schedule by rates of the locality 
during the period when the work being  carried on and if such the district then the contractor shall within 
seven days of the date of his receipt of the order to carry out the work inform the Engineer-in-charge of 
the rate which is it his intention to charge for such class of work, and if the 
Engineer-in-charge does not agree to this rate he shall by notice in writing 
be at liberty to cancel his order to carry out such class or work and arrange to 
carry it out in such manner as he may consider advisable. 

No deviations from the specification stipulated in the contract or 
additional items of work shall ordinarily be carried out by 
contractor nor shall any altered. Additional or substituted work to be 
carried out by him unless the rates on the substituted altered of 
additional items have been approved and fixed in writing by the 
Engineer-in-charge. 

The contractor shall be bound to submit his claim for any additional work done during any month on or 
before the 5th days of the following month accompanied by copy of the order in writing of the Engineer-
in-charge for the additional work and that the contractor shall not be entitled to any payment in respect of 
such additional work if he fails to submit his claim within the aforesaid period. 

   Provided always that if the contractor shall commence work incur any expenditure in regards 
thereof before the rates shall have been determined as lastly herein before mentioned, then and 
in s9uch case he shall only be paid in respect of the work carried out or expenditure incurred by 
him prior to the determination of the rates as aforesaid according to such rates as shall be fixed 
by the Engineer-in-charge. In the event of dispute the decision of the Superintending Engineer of 
the circle will be final. 

Clause – 11 If at any time after the commencement of the work the Government of Orissa shall for any reason 
whatsoever not require the whole thereof as specified in the tender to 
be carried out the Engineer-in-charge shall give notice in writing of 
the fact to contractor who shall have no claim to any payment or 
compensation whatsoever on account of any profit or 
advantage, which he might have derived from the execution of the work 
in full but which he did not derive in consequence of the full amount 
of the work not having been carried out, neither shall he have any claim 
for compensation by reason of any alternations having been made in the original specification, drawing, 
designs and instruction which shall involve any curtailment of the work as originally contemplated. 

 
Clause – 12 If it shall appear to the Engineer-in-charge or his subordinate in charge of the work that any work has been 

executed with unsound, imperfect or unskillful workmanship or with 
materials of any inferior description, or that any materials or articles 
provided by him for or execution of the work are unsound or of a quality 
inferior to that contracted for or other wise not in accordance with the 
contract. The contractor shall on demand in writing from the Engineer-
in-charge specifying the work  materials or articles complained of not 
with standing that the same may have been inadvertently passed, certified 
and paid  forth with rectify or remove and reconstruct the work so specified in whole or part, as the case 
may require or as the case may be remove the materials or articles so specified and provided  other proper 
and suitable materials or articles at his own proper charge and cost and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his demand aforesaid then the contractor shall 
be liable to pay compensation at the rate of one percent on the amount of the estimate for every day not 
exceeding the days his failure to do shall continue and in the case of any such failure the Engineer-in-
charge may rectify or remove and re-execute the work or remove and replace with other the materials or 
articles complained of as the case may be at the risk and the expense in all respects of the contractor.  

Clause – 13 All work under or in course of execution or executed  in pursuance of 
the contract shall at all times be open to the inspections and 
supervision  of the Engineer-in-charge and his subordinates and the 
contractor shall at all times during the usual working hours, and at all 
other times at which reasonable notice of intention of Engineer- in-
charge his subordinates   to visit the works  shall have been given to the 
contractor either himself be presented to receive  orders and 
instructions, or have a responsible agent duly accredited in writing 
present for that purpose, Orders given to the contractor’s agent shall be considered to have the same  force 
as if they had been given to the contractor himself. 
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Clause – 14    The contractor shall give not less than five day’s notice in writing to the Engineer-in-charge or his 
subordinate in-charge of the work before covering up or other wise placing beyond the reach of 
measurement of any work in order that the same may be measured and correct dimensions 
thereof be taken before the same is so covered up or placed beyond the reach of measurement 
and shall not cover up or placed beyond the reach of measurement any work without the 
consent in writing of the Engineer-in-charge or his subordinate in charge of work and if any work 
shall be cover up or placed beyond the reach of measurement without such notice having been 
given or consent obtained, the same shall be uncovered at the 
contractor’s  expense, or in default thereof no payments or allowance 
shall be made for such work or the materials with which the same was 
executed. 

 
 Clause – 15 If the contractor or his work people or servants shall break, deface, injure or destroy any part of 

a building, in which they may be working or any building, road, enclosure or grass land, or 
cultivated ground continuous to the premises on the premises on which work or any part of it 
being executed, or if any damage shall happen to the work while 
in progress from any cause whatever or any imperfection become  
apparent in it within six Months from the date of final certificate of 
its completion shall have been given by the Engineer-in-charge, 
as aforesaid the contractor shall make the same good at his own 
expense, or in default the Engineer-in-charge may cause the same to be made good by other 
workmen, and deduct the expense( of which the certificate of the Engineer-in-charge shall be  
 
final) from any sums that may be then or at any time thereafter may become due to the 
contractor, or from his security deposit or the proceeds of sale thereof, or of a sufficient portion 
thereof and the contractor shall be liable to pay any part of the expenses not so recovered by the 
Engineer-in-charge. 

 Clause – 16 The contractor shall supply at his own cost all materials (except such special materials if any as 
may in accordance with the contract be supplied from the Engineer-in-charge’s stores) plant, 
tools, appliances, implements, ladders, cordage, tackle scaffolding and temporary works 
requisite or proper for the proper execution of the work whether 
original altered or substituted and whether included in the 
specification or other documents forming Part  of the contract or 
referred to in these conditions or not or which may be necessary for 
the purpose  of satisfying or complying with the requirement of the 
Engineer-in-charge as to any matter as to which under this conditions he is entitled to be 
satisfied which he is entitled to require together with carriage therefore to and from the work. The 
contractor shall also supply without charge the requisite number of persons with the means and 
materials necessary for the purpose of setting out work and counting, weighing and assisting in 
the measurement of examination at any time and from time to time the work or materials, failing 
him so doing the same may be provided by the Engineer-in-charge at the expenses of the 
contractor and the expenses may be deducted from any money due to the contractor under the 
contract or from his security deposit or the proceeds of sale thereof,  or of a sufficient portion 
thereof. The contractor shall also provide all necessary fencing and lights required to protect the 
public from accident and shall be bound to  bear the expenses of 
defence to every suit, action or other proceeding at law  that may be 
brought by any persons for injury sustained owing to the above 
precautions, and  to pay any damages and cost which may be 
awarded in any  such suit action or proceeding to any such person or 
which may with the consent of the contractor be paid to compromise 
any claim by any such person. 

Clause – 17   No female labour shall be employed within the limits of a cantonment. The contractor shall not 
employ for the purpose of this contract any labour below the age of twelve year, and shall pay to 
each labourer; for the work done by such labour, wages not less than the wage paid for similar 
work in the neighbourhood. 

Explanation : Fair wages means wages whether for time or piece work prescribed by State P.W.D. provided 
that where higher rates have been prescribed under the minimum wages Act 1948 wages at 
such higher rates would constitute “Fair wages” [W/D No.22059 dated 16.8.77. 

The Superintending Engineer shall have the right to enquire into and decide any complaints 
alleging that the wages paid by the contractor to any labourer for the work done by such labourer 
is less than the wages paid for similar work in the neighbourhood. 

The officer in charge of the work shall have the right to decide whether labourer employed by the 
contractor is below the age of twelve years and to refuse to allow any labourer whom he decides 
to be below the age of twelve years to be employed by the contractor. 
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Clause – 17 (a) The contractor shall, if so required by the Engineer-in-charge employ one more Engineering 
Graduate or Diploma holder as apprentices at his own cost if the cost of work as shown in the 
tender exceeds Rs.2,50,000/- The apprentices will be selected by the Chief Engineer. The 
period of employment will commence within one month after the date of work order and would 
last till the date when 90% of work is completed. The stipend to be paid to the apprentices, 
should not be less than Rs.200/- per day in case of graduate Engineers and not less than 
Rs.150/- per day in case of Diploma holders. The number of apprentices to  be employed should 
be fixed by the Chief Engineer in a manner so that total expenditure does not exceed 1% of the 
tender cost of the work. 

Clause – 17 (b) Special class Contractor shall employ under him one 
Graduate Engineer and Two Diploma Holders belonging to the 
State of Orissa. Like wise ‘A’ class contractor shall employ under 
him one Graduate Engineer or Two Diploma holders under the 
contractor shall be full time & continuous and they should not be  superannuated, retired, 
dismissed or removed personnel from any State Govt. or Central Govt. service/public Sector 
undertakings, private companies and firms or be ineligible for appointment to Government 
service. The contractor shall pay them monthly emoluments which shall not be less than the 
emoluments of the personnel of equivalent qualification employed under the State Government 
of Orissa. The Chief Engineer, Roads Orissa may however, assist the contractor with names of 
such unemployed Graduate Engineer and Diploma holders if such help is sought for by the 
contractor. The names of such Engineering personnel appointed by the contractor should be 
intimated to the tender receiving authority along with the tender. 
Each bill of the Special Class or ‘A’ class contractor shall be accompanied by an employment 
Roll of the Engineering personnel together with a certificate of the Graduate Engineer or 
Diploma holder is employed by the contractor to the effect that the work executed as per the bill 
has been supervised by him. 

 
Clause – 18 The contract shall not be assigned or sublet  without the written approval of 

the Superintending Engineer and if the contractor shall assign  or sublet his 
contract or attempt so to do, or become insolvent or commence any 
insolvency proceedings or make any composition with  

  his creditor or attempt so to do, or if any bride gratuity, gift loan, 
perquisite reward or  advantage pecuniary otherwise shall either directly 
or indirectly be given, promised or offered by the contractor or any of his 
servants to agents to any public officer or person in the employee of 
Government in any way relating to his office of employment or if any 
such officer or person shall become in any way directly or indirectly in 
the contract, the Superintending Engineer may thereupon by notice in 
writing rescind the contract and the security deposit of the contractor 
shall there upon stand forfeited and be absolutely at disposal of 
Government and the same consequences shall ensure as if the contract had been rescinded 
under clause 3 hereof and in addition the contractor, shall not be entitled to recover or be paid 
for any work therefore actually performed under the contract. 

Clause – 19 All sums payable by way of compensation under any of these 
conditions shall be considered as reasonable compensation  to 
be applied to the use of Government without reference to the 
actual loss or damage sustained, and whether or not any 
damage shall have been sustained. 

 
Clause – 20 In the case of a tender by partners any changes   in the constitution of the firm shall be forthwith 

notified by the contractor to the Engineer-in-charge for his information.   
In case of failure to notify the change in the constitution within fifteen days the Engineer-in-
charge may be noticed in writing rescind the contract and the 
security deposit of the contractor shall there upon stand forfeited and 
be absolutely at the deposal of Government and the same 
consequences shall ensure as if the contract had been rescind under clause 3 hereof and in 
addition the contractor shall not be entitled to recover or be paid for any works therefore actually 
performed under the contract. 

Clause – 21 All works to be executed under the contract shall be  executed under the direction and subject to 
the approval in all respects by Superintending Engineer of the circle for the time being who shall 
be entitled to direct at what point or points and in what manner they are to be commenced, and 
from time to time carried on. 

Clause – 22 DELETED 
Clause – 23 When the estimate on which a tender is made includes lump sums in respect of the items of 

work involved or the part of the work in question at the same rates as are payable under this 
contract for such items, or if the part of the work in question is not, in the 
opinion of the Engineer-in-charge capable of measurement, the Engineer-
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in- charge may by his discretion pay the lump sum amounts entered in the estimate, and the 
certificate in writing of the Engineer-in-charge shall be final and conclusive against the contractor 
with regard to any sums payable to him under the provisions of this clause. 

 
Clause – 24 In the case of any class of work for which there is no such specification as is mentioned in rule, 

such work shall be carried out in accordance   with the circle specification and in the event of 
there being no circle specification, then in such case the work shall be 
carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in-charge. 

Clause – 25 The expression ‘work’ or ‘works’ where used in these conditions shall 
unless there be something either in the subject or context repugnant 
to such construction  be construed & taken to mean the works by or 
by virtue of contract to be executed whether temporary or 
permanent, and  whether original altered, substituted, or additional. 

Clause – 26 Government shall be entitled to recover in full from the contractor any amount that the 
Government may be liable to pay under workmen compensation Act. VIII of 1923, to any 
workmen employed in course of execution of any part of the work covered by this contract. 

Clause – 27 That for the purpose of jurisdiction in the event of dispute if any, the contract should be deemed 
to have been entered into within the State of Orissa and it is agreed that neither party to the 
contract or agreement will be competent to bring a suit in regard to the matters covered by this 
contract at any place outside the State of  Orissa. 

Clause – 28 The Department will have the right to inspect the scaffolding and centering made for the work 
and can reject partly or fully such structure if found defective in their opinion. 

Clause – 29 Sanitary arrangement will be made by the contractor at his own cost for his labour camp. 

Clause – 30 The contractor shall bear all taxes including sales tax/GST, income tax, royalty, fair weather 
charges and tollage, where necessary. 

 

Clause  31 - Price Adjustment   

As Per Office Memorandum No.  0755690024019 / 15847/W, dated 19.11.2019  of 
Commissioner-cum-Secy. to Govt., Govt. of Odisha, Works Department. 

ANNEXURE–A 
31.1 : Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with the following principals and procedures as 
per formula given in following paras.  

 
(a) The price adjustment  shall apply for the work done from the start date given in the 

contract data up to end of the initial intended completion date or extensions granted by 

the Engineer and shall not apply to the work carried out beyond the stipulated time for 

reasons attributable to the contractor.  

(b) The price adjustment shall be determined during each month from the formula given 

in following paras. 

(C) Following expressions and meanings are assigned to the work done during each 

month 

R= Total value of work done during the month. It would include the amount of secured 

advance granted, if any, during the month, less the amount of secured advance recovered, 

if any during the month. It will exclude value for works executed for extra items under 

variations. 

31.2 :  To the extent that full compensation for any rise or false in cost to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices  

Action where no 
specification 

Definition of works 
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included in the contract shall be deemed to include amounts to cover the contingency of such 

other rise or fall in costs. 

The formula (e) for adjustment of prices are: 

31(a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than  cement , 

steel, bitumen, pipe and POL procured by the contractor shall be paid in accordance  

with the following formula: 

Vm= 0.85 X Pm/ 100 X R X (M1 – Mo)/Mo 

Vm= Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for local materials other than cement, steel, bitumen and POL. 

M0 = The all India wholesale price index (all commodities ) on 28 days preceding the date of 

opening of Bids, as published by the Ministry of Commerce and Industry , 

Government of India, New Delhi. 

M1= The all India wholesale price index (all commodities )  for the month under 

consideration as published by the Ministry of  Commerce and Industry , Government 

of India, New Delhi. 

Pm= Percentage of Local material component (Other than cement, steel, bitumen and POL) 

of the work. 

31(a) (ii): Adjustment for Cement  Component 

  Price adjustment for increase or decrease in the cost of Cement Procured by the 

Contractor shall be paid in accordance with the following formula:  

 Vc= 0.85 X Pc/ 100 X R X (C1 – Co)/Co 

Vc= Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for cement. 

C0 = The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days 

preceding the date of opening of Bids, as published by the Ministry of Commerce and 

Industry , Government of India, New Delhi. 

C1= The all India wholesale price index for  Ordinary Portland Cement (OPC) for the 

month under consideration as published by the Ministry of  Commerce and Industry , 

Government of India, New Delhi. 

 Pc= Percentage of cement component of the work. 

31(a) (iii): Adjustment for Steel  Component 

(iii)         Price adjustment for increase or decrease in the cost of Steel Procured by the 

Contractor shall be paid in accordance with the following formula:  

 Vs= 0.85 X Ps/ 100 X R X (S1 – So)/So 

  Vs= Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for steel. 
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S0 = The all India wholesale price index for steel (Mild Steel long Products) on 28 days 

preceding the date of opening of Bids, as published by the Ministry of Commerce and 

Industry , Government of India, New Delhi. 

S1= The all India wholesale price index for steel (Mild Steel long Products) for the month 

under consideration as published by the Ministry of Commerce and Industry, 

Government of India, New Delhi. 

 Ps= Percentage of steel component of the work. 

Note: For the application of this clause, Index of (Mile Steel long Products) has been 

chosen to represent steel group. 

31(a) (iv): Adjustment for Bitumen  Component 

        Price adjustment for increase or decrease in the cost of bitumen shall be paid in 

accordance with the following formula:  

 Vb = 0.85 X Pb/ 100 X R X (B1 – Bo)/Bo 

Vb = Increase or decrease in the cost of work during the month under consideration due to 

changes in rate for bitumen. 

B0 = The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center on 

the day  28 days prior to date of opening Bids. 

B1= The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center for 

the 15th day of month under Consideration. 

 Pb= Percentage of bitumen component of the work. 

31(a) (v): Adjustment towards differential cost of pipes. 

         Price adjustment for increase or decrease in the cost of pipe shall be paid in 

accordance with the following formula:  

 Vpi = 0.85 X Ppi/ 100 X R X (Pi1 – Pio)/Pio 

Vpi = Differential cost of pipe i.e. amount of Increase or decrease in rupees to be paid or 

recovered during the month under consideration. 

Ppi = Percentage of pipe component of the work. 

Pi1= All India wholesale price index of pipe for the period under  consideration as published 

by the Ministry of  Commerce and Industry , Government of India, New Delhi. 

Pio = All India wholesale price index of pipe on 28 days preceding the date of opening of 

Bids as published by the Ministry of  Commerce and Industry , Government of India, 

New Delhi. 

31(b) : Adjustment of labour  Component 

        Price adjustment for increase or decrease in the cost due to labour shall be paid in 

accordance with the following formula:  

 VL = 0.85 X Pl/ 100 X R X (L1 – L0)/L0 

VL = Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for local labour. 



CONTRACTOR   SUPERINTENDING ENGINEER 40

L0 = The minimum wages for unskilled labour as Notified by Government of Odisha as 

prevailed on the last stipulated date of receipt of tender including extension, if any. 

L1= The minimum wages for unskilled labour as Notified by Government of Odisha as 

prevailed on the last date of  month previous to the one under Consideration. 

 Pl= Percentage of labour component of the work. 

31(C) : Adjustment of POL (fuel and lubricant) Component 

(V)        Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be 

paid in accordance with the following formula:  

 Vf = 0.85 X Pf/ 100 X R X (F1 – F0)/F0 

Vf = Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for fuel and lubricants. 

F0 = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 

IOC /BPCL /HPCL at nearest center on the day  28 days prior to date of opening Bids. 

F1= The official retail price of HSD at the existing consumer pumps of IOC /BPCL /HPCL 

at nearest center for the 15th day of month under Consideration. 

 Pf= Percentage of fuel and lubricants component of the work. 

Note:   For the application of this clause, the price of High Speed Diesel oil has been 

chosen to represent fuel and lubricant group. 

 

 

 

31(d) : Adjustment for Plant and Machinery Spares  Component 

(vi)        Price adjustment for increase or decrease in the cost of plant and machinery spares 

Procured by the Contractor shall be paid in accordance with the following formula:  

 Vp= 0.85 X Pp/ 100 X R X (P1 – Po)/Po 

  Vp= Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for plant and machinery spares. 

P0 = The all India wholesale price index for manufacture of machinery for mining, 

quarrying and construction on 28 days preceding the date of opening of Bids, as 

published by the Ministry of Commerce and Industry , Government of India, New 

Delhi. 

P1= The all India wholesale price index for  manufacture of machinery for mining, 

quarrying and construction for the month under consideration as published by the 

ministry of  Commerce and Industry, Government of India, New Delhi. 

 Pp= Percentage of plant and machinery spares component of the work. 

Note: For the application of this clause, Index of manufacturing of machinery for mining, 

quarrying and construction has been chosen to represent the plant and machinery 

spares  group. 
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Regarding wholesale price Index (WPI) for appropriate commodity for payment of price 

adjustment, due to change of base year of WPI from 1993 -94 to 2004 -05 & 2011 -12, it is 

observed that the commodity ‘Bars and Rods’, ‘Cement’, ‘Heavy machinery and parts’ included in 

the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 & 2011-12 series. 

Therefore, the following items in the WPI 2004-05 & 2011-12 series shall be considered 

corresponding to the items in WPI 1993-94 series: 

Sl. 

No. 

Items in WPI 1993-94 

series 

Items in WPI 2004-05 

series 

Items in WPI 2011-12  

series 

1. Cement Grey Cement Ordinary Portland 

Cement 

2. Bars and Rods Rebars Mild steel long Products 

3. Heavy machinery & 

Parts 

Construction 

machinery 

Manufacture of 

machinery for mining, 

quarrying & construction 

31(e) : APPLICATION OF ESCALATION CLAUSES: 

The contractor shall for the purpose of availing reimbursement/ refund of differential cost of 
steel, bitumen, cement, pipe, POL and wages, keep such books of account and other documents as 
are necessary to show that the amount of increase claimed or reduction available and shall allow 
inspection of the same by a duly authorized representative  of Government and further, shall at the 
request of the Engineer-In –Charge, furnish documents to be verified in such a manner as the 
Engineer-In-Charge may require any document and information kept. The contractor shall within a 
reasonable time of 15 days of his becoming aware of any alteration in the price of such material, 
wages of labour and /or price of P.O.L give notice thereof to the Engineer-In-Charge stating that 
the same is given pursuant to this condition along with information relating to there to which he 
may be in a position to supply. 

Percentage table 

Sl. 

No. 

Category of Works % Component (Cost wise) 

Lab

our 

(Pl) 

POL 

(Pf) 

Steel (Ps) + Cement (Pc) + 

Bitumen (Pb) + Pipes (Ppi)+ 

Plant and machinery Spare 

& Component (Pp)+ Other 

Materials* 

1 

R
 &

 B
 w

or
ks

 
(%

 o
f 

co
m

po
ne

nt
s)

 Road works 5 5 90 

 Bridge Works 5 5 90 

 Building 

works 

5 5 90 

      

2 

Ir
ri ga
t

io
n 

Structural 

works 

5 5 90 
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 Earth, Canal 

& 

Embankment 

work 

5 5 90 

3 P.H 

Work 

Structural 

work 

5 5 90 

 Pipeline work 5 5 Pipe-70%   *Machinery + 

Other material- 20% 

 Sewer Line 5 5 Pipe-70%   *Machinery + 

Other material- 20% 

 

*Note :- Further break up may be worked out considering the consumption of Cement, steel, 

Bitumen, Pipe and plant & machinery Spare Component in the concerned works and shall be 

provided in the bid document in shape of “schedule of adjustment Data” as an “Appendix to 

Bid”. (Enclosed herewith). 

Appendix to Bid 

Schedule of Adjustment Data 

(For all works, adjustment factor for labour and POL shall be consider @ 5%  each ,Steel,          

cement, Pipes, others Materials and Machinery shall contribute to 90% of price Adjustment and 

shall be calculated for each work separately during preparation of estimate, shall be approved by 

the authority during technical sanction as a ‘’Schedule of Adjustment Data and shall form part of 

the Bid Document” 

C.L 

No.31 

of 

F2/PI 

Contrac

ts 

Sl.No 

Index 

Descriptio

n 

Source of index Ba

se 

val

ue

* 

Base 

Date

* 

Weightag

e of 

Item** 

31 (a) 

(i) 

Other 

Materials 

All India Whole sale price 

index (all commodities) as 

published by the Economic 

Advisor to the Govt of India, 

Ministry of Commerce and 

Industry. 
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31 (a) 

(ii) 

Cement Whole sale price index for 

cement (Ordinary Portland 

cement) as published by the 

office the Economic Advisor 

to the Govt. of India, 

Ministry of Commerce and 

Industry. 

   

31 (a) 

(iii) 

Steel Whole sale price index for 

Steel (Mild Steel-Long 

Products)  as published by 

the office the Economic 

Advisor to the Govt. of 

India, Ministry of Commerce 

and Industry 

   

31 (a) 

(iv) 

Bitumen 

(VG-30) 

Official retail price of bulk 

bitumen at the nearest 

IOC/HPCL depot 

   

31 (a) 

(V) 

Pipes Whole sale price index for 

the type of Pipe under 

consideration,  as published 

by the office the Economic 

Advisor to the Govt. of 

India, Ministry of Commerce 

and Industry 

   

31 (b) Labour Minimum Wage notified by 

the Labour and Employees 

State Insurance Department 

of Govt. of Odisha, India 

  5% 

31 (C) POL Official retail price of HSD  

at the nearest 

IOCL/HPCL/BPCL 

Consumer pump depot 

  5% 

31 (d) Plant and 

Machiner

y 

Whole sale price index for 

Manufacture of Machinery 

for Mining, Quarrying and 

Construction as published by 

the office the Economic 

Advisor to the Govt. of 
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India, Ministry of Commerce 

and Industry 

   To

tal  

 100% 

 Values to be filled up at the time of drawl of contract. 

** Values to be filled up in the bid document. 

Clause – 32 After the work is finished all surplus material and debris are to be removed by the contractor and 
preliminary works such as vats, mixing platforms etc. are to be dismantled and all materials 
removed from site. The ground up to 100’-0” wide from the building should be cleared and 
dressed. 

 

FAIR WAGE CLAUSE 
Clause – 33(a) The contractor shall pay not less than fair wage to labourers engaged by him on the work. 

Explanation: “Fair wages” means wages, whether for time or price work prescribed by the State Public 
works Department provided that where higher rates have been prescribed under the Minimum Wages 
Act. 1948 wages at such higher rates would constitute “Fair wages” (W.D. No.22059 dt.16.8.77) 

(b) The contractor shall, not with standing the provisions of any contract to contrary cause to be paid 
a fair wage to labourers indirectly engaged on the work including any labour engaged by his sub 
contractors in connection with the said work, as if the labours had been immediately employed 
by him. 

(c) In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor’s part of this agreement, the contractor shall comply with or cause to be complied with 
all regulation made by Government in regard to payment of wages, wage period deductions from 
wages, recovery of wages not paid and deductions unauthorisedly made, maintenance of wages 
register, wage cards, publication of scale of wages and other terms of employment, inspection 
and submission of periodical returns and all other matters of a like nature. 

(d) The Superintending Engineer or Sub-Divisional Officer concerned shall have the right to deduct, 
from the money due to contractor, any sum required or estimated to be required for making good 
the loss suffered by a worker or workers by reason of non fulfillment of the conditions  of the 
contract for the benefit of workers non payment of wages or of deductions made from his or their 
wages, which are not justified by their terms of the contract’” or non-observance of the 
regulations, money so deducted should be transferred to the workers concerned. 

(e) Vis-à-vis the Government of Orissa, the contractor shall be primarily liable for all payments to be 
made under and for the observance of the regulations aforesaid without prejudice to his right to 
claim indemnity from his sub contractor. 

 
(f) The regulations aforesaid shall be deemed to be part of this contract and any breach there of 

shall be breach of this contract. 
(g) Under the provision of the Minimum Wages Act, 1948 & minimum wages (Central Rules, 1950) 

the contractor is bound to allow or cause, to allow to the labourers directly or indirectly employed 
in the works one day rest for six days continuous work and pay wages at the same rate as for 
duty, in the event of default. The Superintending Engineer or Sub-Divisional Officer concerned 
shall have the right to deduct the sum not paid on account of wages for weekly holiday to 
labourers and pay the same to the persons entitled  there to from any money due to the 
contractor. 

(h) The contractor shall at his own expense provide or arrange for the provision of foot wear for any 
labour doing cement mixing work and black topping of roads (The contractor has undertaken to 
execute under this contract) to the satisfaction of the Engineer-in-charge and on his failure to do 
so Government shall be entitled to provide the same and recover the cost from the contractor. 

(i) The contractor shall submit by the 4th & 10th of every month, to the Engineer-in-charge a true 
statement showing in respect of the Second half of the preceding month and the first half to the 
current month respectively (1) the number of labours employed by him on the work (2) their 
working hours (3) the wages paid to them (4) the accident that occurred during the said fortnight 
showing the circumstances under which they happened and the contend of damage and injure 
caused by them and (5) the number of female workers who have been allowed maternity benefit 
according the clause [K] and the amount paid to the Government a sum not exceeding Rs.70.00 
for each default of materially incorrect statement. The amount levied as fine decision of the 
Superintending Engineer shall be final in deducting from any bill due to contractor. 
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(j) In respect of all labour directly employed in the works for the performance of the contractor’s part 
of this agreement, the contractor shall comply with a cause to be complied with all the rules 
framed by Government from time to time for the protection of health and sanitary arrangement 
for workers employed by the Orissa Public Works Department and its contractor. This will apply 
to work places having 50 or more workers. 

(k) Maternity benefit rules for female worker employed by contractor, Leave and pay during leave 
shall be regulated as follows. 

1- Leave : (i) In case of Delivery:- Maternity leave not exceeding 8 weeks, 4 weeks up to including the day of 
delivery or 4th weeks following that day. 

  (ii) In case of Miscarriage :- Up to 3 weeks from the date of miscarriage. 

2. Pay (i) In case of Delivery:- Leave pay during maternity leave will be at the rate of women’s 
average daily earnings calculated on the total wages earned on the days when full time work 
was done during a period of three months immediately preceding the date of which she 
gives notice that she expects to be confined or at the rate of Rs.70.00 a day which ever is 
greater. 

 (ii) In case of Miscarriage : Leave pay at the rate of average daily earnings calculated on the 
total wages earned on the days when full time work was done during a period 3 months 
immediately preceding the date of such miscarriage, 

Conditions of grant of Maternity Leave: No maternity leave benefit shall be admissible to a 
women unless she has been employed for a total period not less than 6 months immediately 
preceeding the date on which she proceeds on leave. 

 
MODEL RULES FOR HEALTH & SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY ORISSA P.W.D. OR IT’S CONTRACTORS 
 

1. Application :  These rules shall apply to all construction work in charge of Orissa Public Works 
Department which are expected to continue for a year or more. 

2. Definitions :   

(i) “Work Place” means a place at which an average of fifty or more workers are employed in 
connection with construction work  

(ii)  Large work place means a place at which an average of 500 or more workers are employed in 
connection with construction work. 

3.  First Aid :  
(a)  At every work place there shall be maintained in a readily accessitle place first aid appliances 

including and adequate supply or sterilizer dressing and sterilized cotton wool. The appliances 
shall be kept in good order and in large work places they shall be readily available during 
working hours. 

(b) At large work places where hospital facilities are not available within easy distance of the 
workers, first aid posts shall be established and run by a trained compounder. 

(c ) Where large work places are remote from regular hospitals an indoor ward shall be provided 
with one bed for every 250 employees. 

(d) Where large work places are situated in cities towns or in their suburbs and no beds are 
considered necessary owing to the proximity of city, town hospitals, an ambulance shall be 
provided to facilitate removal of urgent cases to these hospitals. At the work place some 
conveyance facilities such as a car shall be kept readily available to take injured persons or 
person to the nearest hospitals. 

4. Drinking Water :  

(a)  In every work places, there shall be provided and maintained at suitable places, easily 
accessible to labour, a sufficient supply of water fit for drinking. 

(b) Where drinking water is obtained from an intermittent public water supply each work place shall 
be provided with storage where such drinking water shall be stored. 

(c) Every water supply of storage shall be at a distance of not less than 50 feet from any latrine, 
drain or other sources of pollution where water to be drawn from an existing well which is within 
such proximity of latrine drain or any other sources of pollution the well shall be properly 
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed  in 
and be provided with tray door which shall be dust and water proof. 
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(d) A reliable pump shall be fitted to each covered well the tray door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

(e) The temperature of drinking water supplied to workers shall not exceed 900 F. 

5. Washing and Bathing Place :  
(i)  Adequate washing and bathing places shall be provided separately for men and women. 

(ii) Such places shall be kept in clean and drained condition 

6. Scale of Accomodation in Latrines and Urinals :- There shall be provided within the premises of 
every work place latrines and urinals in an accessible place; and the accommodation, separately for 
each of them shall not be less than the following. 
(a) Where the number of persons employed  
 does not exceed 50.      No. of seats 1 
(b)    Where the number of persons employed  

          exceeds 50 but  does not exceed 100 No. of Seats 3 
 
 (c) For every additional 100 No. of seats 3 per 100 
  (in particulars cases the Superintending Engineer shall  
  have the power to vary the scale where necessary) 

7. Latrine and Urinals for Women : If women are employees, separate latrines and urinals separate from 
that for women and marked in the vernacular in conspicuous letter “for women only” shall be provided on 
the scale laid in rule. 

 Those for men shall be similarly marked “ for men only” A poster showing the figure of a men and 
women and shall also be exhibited at the entrance of Latrines for each sex. There shall be adequate 
supply of water close to the urinals and latrines. 

8. Latrines and Urinals : Except in work places provided with water flushed latrines connected with a water 
borne sewerage system, all latrines shall be provided with receiptable on dry-earthen system which shall 
be cleaned at least four times daily and at least twice during working hours and kept in a strictly sanitary 
condition. The receiptables shall be tarred inside and out side at least once a year. 

9. Construction of Latrines : The inside wall shall be constructed of masonry or stone materials and shall 
be cement washed inside and outside at least once a year. The dates of cement washing shall be noted 
in register maintained for this purpose, and kept available for inspection. 

10. Disposal of excreta : Unless otherwise arranged for by the local sanitary authorities arrangements for 
proper disposal of excreta by incineration at the work place shall be made by means of a suitable 
incinepater approved by as, Director of Public Health of Municipal Medical Officer or Health at the case 
may be, whose jurisdiction the work place is situated. Alternatively excreta may be disposed off by 
putting a laver of night soil at the bottom of pucca tank prepared for the purpose and covering it with 6’ 
layer of waste or refuse and than covering it up with a layer of earth for a fortnight (when it will turn in to 
manure). 

11. Provision of shelters during rest : At every work place, there shall be provided free of cost two 
suitable sheds one for females and the other for rest for the use of labourers. The height of the shelter 
shall be less than 11 feet from the floor level the lowest part of the roof. 

12.  Creche : At every work place at which more than 50 women workers are employed, there shall be 
provided only one hut for the use of children under the age of 6 year , belonging to such women and 
shall be used for infant’s games and play and their bed room. The huts shall not be constructed on a 
lower standard than the following. 

i) Thatched huts 

ii) Mud floors and walls. 

iii) Planks spared over the mud floor and covered with matting. 

 The hut shall be provided with suitable and sufficient openings for light and ventilation. There shall be 
adequate provision for sweepers to keep the place clean. There shall be two dhai in attendance. 
Sanitary utensil shall be provided to the satisfaction of the Health Officer of the area concerned. The use 
of the hut shall be restricted to Children, their attendants and mothers of the children. 

b) Where the number of women workers is more than 50 the contractor shall provide one hut and Dhai to 
look after the Children of women workers. 

c) The size of creche shall vary according to the number of women workers. 
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d) The crèche shall be properly maintained and necessary equipments like toys etc. Shall be provided. 

13. Canteen : A cooked food canteen :- on a moderate scale shall be provided for the benefit of 
workers whenever it is considered expedient. 

CONTRACTOR’S  LABOUR  REGULATIONS 
1. Short title :- These regulation may be called “ The Orissa Public Works Department / Electricity 

Department Contractor’s Regulations”. 

2. Definition : In these Regulations, unless otherwise expressed or indicated the following words and 
expressing shall have the meaning hereby assigned to them respectively,  

 that is say:    
    “Labour” means workers employed by a contractor for the work, ‘mentioned in the Tender     Call 

Notice’. directly or indirectly through a sub-contractor or other person, by an agent on is behalf. 
(a) Fair wages means wages whether for time or piece work prescribed by the Nimapara Irrigation 

Division, Nimapara provided that where high rates have been prescribed under the minimum wages 
Act 1948 wages at such higher rates would constitute fair wages (W.D. No.22059 dt,16.8.77) 

(c ) “Contractor” shall include every person whether a sub-contractor or headman or agent employing labour 
on the work taken on contract. 

(d)  “Wages” shall have the same meaning as defined in the payment of wages Act. And include time and 
piece rate wages if any. 

3. Display of notices regarding ways, etc.:- 

The contractor shall:- 

(a) Before he commences his work on contract display, and correctly maintain and continue to display 
and correctly maintain, in a clean and legible condition in a conspicuous places on the work, notice in 
English and in the local Indian language spoken by the majority of the workers giving the rate of wage 
prescribed by State Public Works Department/ Nimapara Irrigation Division, Nimapara for the district 
in which the work is done. 

(b) Send a copy of such notices to Engineer-in-charge of the work. 

4. Payment of Wages :- 

(a) Wages due to every worker shall be paid to him direct. 

(b) All wage shall have to be paid in cash in current coin or currency or in both. 

 

5. Fixation of wages periods :- 
(a) The contractor shall fix the wage period in respect of which the wages be payable. 

(b) No wage period shall exceed one month. 

(c) Wage of every workman employed on the contract shall be paid before the expiry of ten days, after 
the last day of the wage period in respect of which the wages are payable. 

(d) When the employment of any worker is terminated by or on behalf of the contractor the wages earned 
by him shall be paid before the expiry of the day succeeding the one on which his employment is 
terminated. 

(e) All payment of wages shall be made on a working days 

6. Wage book and wage cards etc. 

1)  The contractor shall maintain a wage book of each worker in such forms as may be convenient, but the 
same shall include the following particulars:- 

a) Rate of daily or monthly wages. 

b) Nature of work on which employed. 

c) Total number of days worked during each wage period. 

d) Total amount payable for the work during each wage period. 

e) All deductions made from the wages with an indication in each of the ground for which the 
deduction is made. 

f) Wage actually paid for each wage period. 

2) The contractor shall also maintain a wage card for each worker employed on the work. 
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3) The Superintending Engineer may grant an exemption from the maintenance of wage bond, wages 
cards to a contractor who, in his opinion may not directly or indirectly employ more than 100 persons on 
the work 

7. Fines and deduction, which may be made from wages. 

1) The wages of a worker shall be paid to him without any deductions of any kind except the following. 

a) Fines. 

b) Deduction for absence from duty, i.e. from the place or places where by terms of his employment 
he is required to work. The amount of deductions shall be in proportion to the period for which he 
was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody’ 
or for loss on money for which he is required to encount where such damage or loss is directly 
attributable to his neglect or default. 

d) Any other deduction which the Orissa Government may from time to time allow. 

  2)   No fines shall be imposed on a worker and no deduction for damage or loss shall be made from his 
wages until the worker has been given an opportunity of showing abuse against such fines or deduction. 

3) The total amount of fines which may be imposed in any one wage period on a works shall not exceed a 
amount equal to Five paise in a rupee of the wages payable to him in respect of that wage period. 

4) No fine imposed on any worker shall be recovered from him by installments after the expiry of 60 days 
from the date on which it was imposed. 

8. Register of fines, etc. 
1)   The contractor shall maintain a register of fines and of all deduction for damage or loss. Such register 

shall mention the reason for which fine was imposed or deduction for damage or loss was made. 

2) The contractor shall maintain a list in English and in the local Indian language clearly defining acts and 
omissions for which penalty of fine can be imposed. It shall display such list and maintain it in a clean 
and legible condition in conspicuous place on the work.  

9. Preservation of register: 

The wage register, the wage cards and the register of fines, deduction required to be maintained under 
these regulations shall be preserved for 12 months after date of the last entry made in them. 

10 Powers of Labour Welfare Officers to make investigation or enquiry  

The labour Welfare Officers or any other persons authorized by the Government of Orissa on their behalf 
shall have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of the fair wage clauses and the provision of these regulations. He shall investigate into any 
complaint regarding default made by the contractor, sub contractor in regard to such provisions. 

11.  Report of Labour Welfare Officers : 

  The Labour Welfare Officers or others authorized as aforesaid shall submit a report of the results of his 
investigation of enquiry to the Superintending Engineer concerned indicating the extent, if any, to which 
the default has been committed with a note that necessary deductions from the contractor’s bill be made 
and the wages and other dues be paid to the labourers concerned. 

12.  Appeal against the decision of Labour Welfare Officers. 
  Any persons aggrieved by the decision and recommendation of the Labour Welfare Officer or other 

person so authorized may appeal against such decision to the Labour Commissioner within 30 days 
from the date of decision forwarding simultaneously a copy of this appeal to the Superintending Engineer 
concerned but subject to such appeal, the decision of the officer shall be final and binding upon the 
contractor. 

13.  Inspection of registers : 
  The contractor shall allow inspection of wage book, card to any of his worker or his agent at a 

convenient time and place after due notice is received, or to the Labour Commissioner or any other 
person authorized by the Government of Orissa on his behalf. 

14.  Submission of return : 
  The contractor shall submit periodical returns as may be specified from time to time. 
15.  Amendment  
   The Government of Orissa may from, time to time add to or amend these regulations and on any 

question as to the application interpretation of effect of the regulations the decision of the Labour 
Commissioner or any other persons authorized by the Government of Orissa in that behalf shall 
be final. 

Clause 34  Deleted  
Clause - 35 Departmental supply of materials 
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  Before issue of Departmental materials to the contractor, he shall furnish Bank Guarantee of any 
of the Nationalised Bank equal to the cost of materials. The Bank Guarantee shall be valid for 
the entire period of agreement. The same may be refunded to the contractor only after the 
materials supplied to him are fully utilized in the works and cost thereof recovered from his bill 
(s) in full or if the materials are partly utilized in the unutilized materials are returned by him to 
the Department in full and in good condition and receipt thereof duly acknowledged by the 
concerned Department Officer. 

   (Works Department OM No. Codes-M-19/92-13653 dt. 5.6.93) 
Clause - 36 The terms and conditions of the agreements have been read/ explained to me and certify that 

I/We clearly understand them. 
. ADDENDUM TO CONDITION OF CONTRACT : 
1.1. The bidder / Tender whose bid has been accepted will be notified of the award by the Engineer-in-

Charge prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. 
This letter (hereinafter and in the conditions of contract called the (“Letter of Acceptance”) will state the 
sum that the Engineer-in-Charge will pay the contractor in consideration of the execution, completion 
and maintenance of the works by the contractor as prescribed by the contract (hereinafter and in the 
contract called the “Contract Price”). 

1.2 The notification of award will constitute the formation of the contract, subject only to the furnishing of a 
performance security (ISD) and additional performance security in accordance with the provisions of the 
agreement. 

1.3 The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge 
and the successful bidder. Within 15 days following the notification of award along with the letter of 
acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. 
Following documents shall form part of the agreement. 

a) The notice inviting bid, all the documents including additional conditions specifications and drawing, if 
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading thereto & required amount of performance security including additional 
performance security. 

b) Standard P.W.D. Form P-1.. 
 
 
 
2. TIME CONTROL 
2.1 Progress of work and Re-scheduling programme 
2.1.1. The Superintending Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful 

contractor. The issue of the letter of acceptance shall be treated as closure of the bid process and 
commencement of the contract. 

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge 
for approval and programme commensurate to clause no 3 showing the general methods, 
arrangements, and timing for all the activities in the works along with monthly cash flow forecast. 

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in 
which the time allowed for any work exceeds one month to complete, 1/4th of the whole of the work 
before 1/4th of the whole time allowed under the contract has elapsed, ½ of the whole of the work before 
½ of the whole time allowed under the contract has elapsed, 2/th of the whole of the work before 3/4th of 
the whole time allowed under the contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the works does not 
conform to the programme to which consent has been given, the contractor shall produce, at the request 
of to such programme necessary to ensure completion of the works within the time for completion. If the 
contractor does not submit an updated programme within this period, the Engineer-in-Charge may 
withhold the amount of 1% of the contract value from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the over due programme has been 
submitted. 

2.1.5. An update of the programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including any 

changes to the sequence of the activities. 

2.1.6. The Engineer-in-Charge’s approval of the programme shall not after the contractor’s obligations. The 

contractor may revise the programme and submit it to the Engineer-in-Charge again at any time. A 

revised programme is to show the effect of variations and compensation events. 

2.2. Extension of the completion date. 
2.2.1. The time allowed for execution of the work as specified in the contract data shall be the essence of the 

contract. The execution of the works shall commence from the 15th Day or such time period as 
mentioned in letter of award after the date on which the Engineer-in-Charge issues written orders to 
commence the work or from the date of handing over of the site whichever is later. If the contractor 
commits default in commencing the execution of the work as aforesaid, Government shall without 
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prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money and 
performance guarantee / security deposit absolutely.  

2.2.2. As soon as possible after the contract is concluded the contractor shall submit a Time & Progress Chart 
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation 
to the time stated in the Contract documents for completion of items of the works, it shall indicate the 
forecast of the dates of commencement and completion of various trades of sections of the work and 
may be amended as necessary by agreement between the Engineer-in-Charge and the Contractor 
within the limitations of time imposed in the contract documents and further to ensure good progress 
during the execution of the work, the contractor shall in all cases in which the time allowed for any work, 
exceeds one month (save for special jobs for which a separate programme has been agreed upon) 
complete the work as per milestone given in contract data. 

2.2.3. Incase of delay occurred due to any of the reasons mentioned below, the contractor shall immediately 

give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best 

endeavors to prevent or make good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-Charge to proceed with the works.  

 For  
i. Abnormally bad weather, or  
ii. Serious loss or damage by fire, or 
iii.  Civil commotion, local commotion of workmen, strike or lockout, bx officers any of the heads 

employed on the work, or  
iv. Delay on the part of other contractors or trade men engaged by Engineer-in-Chief, in executing 

work not forming part of the contract. 
v. Incase of variation is issued which makes it impossible for completion to be achieved by the 

Intended Completion Data without the Contractor taking steps to accelerates the remaining work 
and which would cause the contractor to incur additional cost, or.  

vi. Any other cause, which in the absolute discretion of the authority mentioned, in contract data is 
beyond the contractor’s control.  

 
2.2.4 Request for re-schedule and extension of time, to be eligible for consideration shall be made by the 

contractor in writing fourteen days of the happening of the event causing delay. The Contractor may 
also, if practicable, indicate in such a request the period for which extension is desired.  
 

2.2.5 In any such case a fair and reasonable extension of time for completion of work may be given. Such 
extension shall be communicated to the Contractor by the Engineer-in-Charge in writing. Within 3 
months of the date of receipt of such request, Non-application by the contractor for extension of time 
shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be 
binding on the contractor.  

2.3 Compensation for delay. 
2.3.1 If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and 

clear the site on or before the contract or extended date of completion he shall without prejudice to any 
other right or remedy available under the law to the Government on account of such breach, pay as 
agreed compensation the amount calculated at the rates stipulated below as the Superintending 
Engineer (whose decision in writing shall be final and binding) may decide on the amount of tendered 
value of the work for every completed day/month (as applicable) that the progress remains below that 
specified in Clauses 2 or that the work remains incomplete. 

 This will also apply to items or group of items for which a separate period completion has been specified 
Compensation @ 1.5% per month or for delay of work, delay to be computed on per day basis. 

 The existing relevant provision in the original documents shall stand modified accordingly. Provided 
always that the total amount of compensation for delay to be paid under this condition shall not exceed 
10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for 
which separate period of completion is originally given.  

  The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 
under this or any other contract with the Government. Incase the contractor does not achieve a particular 
milestone mentioned in contract data, or the rescheduled milestone (s) in items of Clause 2.5. the 
amount shown against that milestone shall be withheld, to be adjusted against the compensation levied 
at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone, shall 
be automatic without any notice the contract. However, if the Contractor catches up with the progress of 
work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor files 
to make up for the delay in subsequent milestone(s) amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest whatsoever, shall be payable on such withheld 
amount.  
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2.4 Management Meetings  

2.4.1 Either the Engineer or the Contractor may requires the other to attend a management meeting. The 
business of a management meeting shall be review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure. 

2.4.2. The Engineer shall record the business of management meetings and  to provide copies of his record to 
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken 
is to be decided by the Engineer either the management meeting or after the management meeting and 
stated in waiting to all who attended the meeting.  

  
2.4.3                 AMENDMENT OF CODAL/CONTRACTUAL PROVISIONS 

 

                          Annexure-I 
1)  Amendment to Para-3.4.16 (a) (VII) of OPWD Code by Substitution 

Note:- (vii) For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in 
charge would be responsible for ensuring the quality of the materials supplied. The contractors would, 
however, be responsible for procurement of materials from authorized sources and voluntarily disclose the 
sources of procurement for the purpose of billing. Besides, the bidder would be required to submit the details 
of quarry for procurement while submitting the bids. 

           

            Annexure-II 
2)   Amendment to Para – 3.4.14 Note-I of OPWD Code Vol – I by inclusion 

Note – 1 If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be 
debarred from participation in bidding for three years and action will be taken to blacklist the contractor. In 
that case, the L2 bidder, if fulfils, other required criteria would be  called for drawing agreement for execution 
of work subject to the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder other 
wise the tender will be cancelled. In case a contractor is black listed, it will be widely published and intimated 
to all departments of Government and also to Govt of India agencies working in the state. 

             

                                                                                                                                    Annexure-III 

3)         Amendment to Appendix-IX, Clause-36 of OPWD Code, Vol-II by inclusion 
 Clause No.-36. If the rate quoted by the bidder is less than 15 % of the tendered amount, then such a bid 

shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is 

quoted at 14.99 % (Decimals up to two numbers will be taken for all practical purposes) less than the 

estimated cost, the tender accepting authority will finalise the tender through a transparent lottery system, 

where all bidders/ their authorized representatives, the concerned Superintending Engineer and DAO will 

remain present.             
   Annexure-IV 

4)    (A)- Amendment to Para-3.5.5 (V) Note –II of OPWD Code, Vol-I by modification. 
Note – (ii) Additional performance security shall be deposited by the successful bidder before signing of the 

Agreement when the bid amount is less than the estimated cost put to tender. In such an event, the successful 
bidder who have quoted less bid price/rates than the estimated cost put to tender shall have to furnish the 
exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional 
Performance Security in shape of Term Deposit Receipt of Schedule Bank duly pledged in favour of the 
Superintending Engineer, Nimapara Irrigation Division, Nimapara within seven days, otherwise the bid 
shall be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be 
initiated against bidder. 

      (B) – Amendment to Para- 3.5.5 (V) Note-III of OPWD Code Vol-I by inclusion 
Note – (III) For availing Incentive Clause in any project which is completed before the stipulated date of 
completion, subject to other stipulations it is mandatory on the part of the concerned Superintending 
Engineer to report the actual date of completion of the project as soon as possible through Fax or e-mail 
so that the report is received within 7 (seven) days of such completion by the concerned Superintending 
Engineer, Chief Engineer & the Administrative Department. 
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  The incentive for timely completion should be on a graduated scale of 1 (One) percent to 5 (five) 
percent of the contract value. Assessment of incentives may be worked out for earlier completion of work 
in all respect in the following scale, 

 Before 30% of contract period   = 5 % of Contract Value  

 Before 20 to 30 % of contract period = 4 % Contract Value  

 Before 10 to 20 % of contract period = 3 % of Contract Value  

 Before 5 to 10% of contract period  = 2 % Contract Value  

 Before 5 % of contract period  = 1 % of Contract Value 

     

            Annexure-V 

5) Amendment to Para – 3.2.8 Note-II of OPWD Code. Vol-I by inclusion 
 Note-II In case of tender accepted below schedule of rate, the tender amount excluding Percentages 

shall be treated as sanctioned amount and allotment will be limited to that extent. Any deviation in scope 
of work affecting the agreement amount in such an agreement will be governed by the relevant provisions 
of OPWD Code. 

             Annexure-VI 

6) Amendment to Appendix – XXX (Bills) Clause 21 of OPWD Code Vol-II & to the Clause-8 of F2 
Contract 

Bills Clause – 21 For Works above values Rs.5.00 lakh in civil works and work value above Rs.1.00 lakh in 
electrical/PH works the J.E.s & A.E.s will be required to submit bill for each ongoing work on 20th or next 
working day of every month to the concerned E.E. The E.E. on receipt of the bill will take steps for 
payment of the same by 30th or the next working day during the month. The E.E. in charge of the Division 
will furnish a certificate to the Chief Engineer with copy to the concerned S.E. that the bills for all ongoing 
months have been paid failing which action will be initiated against the erring officer. 

 

            Annexure-VII 
7) Amendment to Para-3.5.18 Note-VIII of OPWD Code Vol – I 

Note – VIII – Before acceptance of tender the successful bidder will be required to submit a work 
programme and milestone basing on the financial achievement so as to complete the work within the 
stipulated time and in case of failure on the part of the agency to achieve the milestone liquidated 
damage will be imposed. 

 
Modification to Notes regarding acceptance of Single Tender. 

(Works Department Office memorandum No.- 07556900052014 – 16 / W, dated.01.01.2015) 

Notes:- (iii) Para- 3.5.18 – The single tender received in the first call shall be cancelled without opening of the 
bid. The acceptance of a single tender received, even after retendering should have prior approval of the next 
higher authority. 

Rule-29 of Appendix – IX – When in response to a notice calling for tenders, only a single tender is received in 
the first time, the tender shall be cancelled without opening of the bid and fresh tender be invited publicly. If 
single tender is received, even after retendering then the approval of the next higher authority should be 
obtained, if the tender is otherwise in order and acceptance. 

 
GENERAL INSTRUCTIONS TO CONTRACTORS 

 
(DoWR letter No.-20415/DoWR dated 14.09.2015) 

 
1)  Any agency or Contractor executing a work should be aware about the local festivals like Makar Sankrati, 

Raja Sankrati, Chaiti Parba, Danda or any such festivals which may affect the work schedule. Therefore, 

the Contractor should engage more work forces during working period available at his disposal to 

complete the work as per schedule. 

2)   In the peak summer season, working hour is curtained by the Labour Department to avoid exposure to 

personnel to the scorching sun and heat. It is the duty of the agency to increase the number of workforce 

and to employ the existing work force during morning and afternoon hours as per Government orders. 
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3) Rainfall is a normal occurrence during monsoon in Odisha. So, unless there is unusually  rainfall resulting 

in a declared calamity, the Contractor is not eligible for any extension of time. The Contractor should plan 

the deployment of workforce and machinery, so as to complete the work as per schedule considering 

ordinary vagaries of the nature. 

 The same applies for borrow areas ponding also. The Contractor should foresee possible ponding of 

borrow area in monsoon and likewise lift more quantity of soil/other materials during dry period, so as to 

complete the work as per schedule. 

4) The Contractor should take up the work with due diligence in the acquired land without waiting for 

acquisition of the entire land. This should be completed in proportionally less period depending on the 

quantum of available work front. 

5)  The agency should plan his work programme and mobilize men and machineries considering the canal 

closure programme of a particular system or area. Khariff / Rabi closure can’t be imposed arbitrarily on the 

farmers as per the convenience of the agency. Closure of canal for the interest of work will be solely at the 

discretion of the Engineer-in-Charge and can’t be claimed as a matter of right. 

6)  There will always be standing crop before harvesting season as per crop schedule and this fact has to be 

clearly understood by the agency. Extension of time on this ground may not be considered by Divisional 

Officers. 

7)  Only the day(s) of elections to the Local Bodies / Assembly / Parliament will be treated as a non-working 

day(s). 
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Annexure-VIII 
 

 8. Office Memorandum No 5984/W, dtd. 27.04.2021 of Works Department, Govt.  of Odisha as per the followings on 
revision of OPWD code.   

 
GOVERNMENT OF ODISHA  

WORKS DEPARTMENT 
 

No.  07556900052021 (Pt.) 5984          /W.,    Dated  27.04.2021 
 

OFFICE MEMORANDUM 
 

Subject: Bid Security / Earnest Money Deposit (EMD) 

As per amendment to Para 3.5.19 (a) (b) of OPWD Code, Volume-I, Security for the due ful f i l l men t  
of the contract should invariably be taken. The security may be taken in the shape of N.S.C / Post Office 
Savings Bank Account / Post Office Time Deposit Account / Kissan Vikas Patra / Bank Guarantee in favour 
of the Divisional Officer from any Nationalised / Scheduled Bank in India counter guaranteed by its local 
branch at Bhubaneswar towards E..M.D. 

2. The State Government is in receipt of many representations that on account of slowdown in 
economy due to the pandemic, there is acute financial crunch among vendors. Which in turn is 
affecting timely execution of the contracts. It has also been represented that this may affect the ability 
of vendors to bid in tenders and hence reduce competition. Besides, Government of India have made 
provision in Rule-171 of General Financial Rule, 2017 asking the bidders for executing a "Bid Security 
Declaration" in  lieu of Bid Security with stipulation that if they withdraw or modify their bids during 
period of validity etc., they will Be suspended for the time specific in the tender documents. 

3. Considering the difficulties faced by the vendors and to facilitate competition in wake of 
slowdown of the economy due to COVID-19 pandemic, it is hereby decided that no provisions regarding 
Bid Security should be kept in the Bid Documents and only provision for "Bid Security Declaration" 
should be kept. Further, wherever, there are compelling circumstances to ask for Bid Security, the same 
should be done only with the approval of the next higher authority to the authority competent to finalize the 
tender. 

4. These instructions shall be deemed to be a part of OPWD Code and Rules made there under. 

5.The above instructions  will be applicable for all the tenders issued till 31.12.2021. 

 

                                                By order of Governor 

 

                             (Dr. Krishan Kumar)  

                                                  Commissioner-cum-Secretary to Government 
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Annexure-IX 

9. Office Memorandum No 8952/F, dtd. 18.03.2021 of Finance Department of Odisha 
GOVERNMENT OF ODISHA  

WORKS DEPARTMENT 
 

No.  07556900052021 (Pt.) 5992             /W., Dated 27.04.2021 
OFFICE MEMORANDUM 

 
Subject: Performance Security 

 To ensure due performance of contract Performance Security is to be obtained from 
the successful bidder who is awarded the contract as per codal provision under Rule-13 of 
Appendix-VIII of OPWD Code, Volume-II. As per Rule-13 of Appendix-VIII of OPWD 
Code, Volume·· II, the contractor has to deposit 1% of the bid amount at the time of drawal of 
Agreement as initial security deposit. Besides, Contractors of Super, Special, A and B Classes 
will be required to furnish Security Deposit by way of deduction from their bills at the rate of 
5% of the gross amount of each bill whereas in case of C & D Class Contractors, such 
deduction will be made at the rate of 3% of the gross amount of each bill. As per Note-I of 
Para 3.5.19 of OPWD Code, Volume-I. in case of execution of work under Special Contract 
Agreement, an insurance policy of guarantee bond from two well known wealthy persons of 
probity, nominated by the contracting firm and approved by the Chief Engineer for a sum 
equivalent to 10% of the contract amount may be taken. 
 

2. On account of slowdown in economy due the Pandemic COVID-19, the State 
Government is in receipt of many representations that there is acute financial crunch among 
many commercial entities and contractors. Which in turn is affecting timely execution of 
the contracts. It has also been represented that this may affect the ability of the contractors 
to bid in tenders and hence reduce competition. Requests are being received for reduction 
in quantum of Security Deposits in the Government contracts. Besides, Government of 
India have also reduced the rate of Performance Security from five to ten per cent to 
three percent of the value of the contract. 

 

3. In view of the above, the State Government is pleased to reduce Performance 
Security from existing five to ten per cent to three per cent of the value of the 
contract for all existing contracts. However, the benefit of reduced Performance Security 
will not be given in the contracts under dispute wherein arbitration I court proceedings 
have been already started or are contemplated. 

 

4. All tenders I contracts issued / concluded till 31.12.2021 should also have the 
provision of reduced Performance Security. 
 

5. In all contracts where Performance Security has been reduced to 3%, in view of the 
above stipulations, the reduced percentage of Performance Security shall continue for the 
entire duration of the contract and there should be no subsequent increase of Performance 
Security even beyond 31.12.2021. Similarly, in all contracts entered into with the reduced 
percentage of Performance Security of 3%, there will be no subsequent increase in Performance 
Security even beyond 31.12.2021. 
 

6. Wherever, there is compelling circumstances to ask for Performance Security in excess of three 
per cent as stipulated above , the same should be done only with the approval of the next higher 
authority to the authority competent to finalise the particular tender. Specific reasons justifying the 
exception shall be recorded. 
 

7. The relevant provision of the OPWD Code stands amended accordingly. 
 
                      By order of Governor, 
 
 
                     (Dr. Krishan Kumar) 

                   Commissioner-cum-Secretary to Government 
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Annexure-X 

10.  Office Memorandum No 4559/W, dtd. 05.04.2021 of Works Department of Odisha 
Additional Performance Security in case of Abnormally Low Bids (ALBs)  
 
i)  Additional Performance Security (APS) is being obtained from the Successful Bidder when the Bid amount is less 

than estimated cost put to tender to the extent of exact amount of differential cost of estimated cost put to tender 
minus the quoted amount in shape of Term Deposit Receipt pledged in favour of Divisional Officer/Bank 
Guarantee in favour of the Divisional Officer from any Nationalized Scheduled Bank in India counter guaranteed 
by its local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LOA) by the Divisional 
Officer (by e-Mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the 
Earnest Money Deposit Bid Security shall be forfeited. Further proceeding for Blacklisting shall be initiated against 
the bidder as per amendment to Para 3.5.5 (v) of OPWD Code, Volume-l vide Works Department Office 
Memorandum No. 14459/ dated 2009 2018 

 
ii)  The State Government is in receipt of many representations that on account of slowdown in economy due to the 

pandemic COVID-19, there is acute financial crunch among many contractors, which in turn is affecting timely 
execution of the contracts It has also been represented that this may affect the ability of the contractors to bid in 
tenders and hence reduce competition Requests are being received for reduction in quantum of Additional 
Performance Security in the Government Contracts 

 
iii)  In view of the above, the State Government is pleased to fix the following rate of Additional Performance Security, 
  

Sl. No. Range of Difference between the 
estimated cost put to tender and 

Bid amount 

Additional Performance Security to be deposited 
by the successful bidder 

i. Below 5% No Additional Performance Security 
ii. From 5% and above and below 10% 50% of (Difference between estimated cost put to 

tender and Bid Amount) 
iii. From 10% and above 150% of (Difference between estimated cost put to 

tender and Bid Amount) 
 
iv) This shall take effect from the date of issue of this Office Memorandum 
 
v) The codal provision exists in Works Department Office Memorandum No. 14459/W dated 2009 2018 stands 

modified to the above extent with effect from the date of issue of this Office Memorandum.  
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   GOVERNMENT OF ODISHA  

FINANCE DEPARTMENT 
***** 

 
No. 8475 /F.,         Dt. 05.04.2022 

PT15-FIN-COD-MISC-0007-2019 

 
 
 

OFFICE MEMORANDUM 
 

Sub: Performance Security 
 

The State Government have made provision for reduction of the rate of Performance 

Security from 5-10% to 3% of the value of the contract vide FDOM No. 8952/F dated 

18.03.2021. The aforesaid provision of reduced performance security have been extended 

further up to 31.03.2022 vide FDOM No. 290 dated 05.01.2022. 

 
Now, the State Government, after careful consideration, have been pleased to extend 

the dateline as prescribed in 8952/F dated 18.03.2021 up to 31st December, 2022. 
 
 
 
 
 
 
       By Order of the Governor 
 
 
 
 
           (Vishal Kumar Dev) 
 

                                Principal Secretary to Government 
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GOVERNMENT OF ODISHA  

FINANCE DEPARTMENT 
***** 

 
No. 8484 /F.,         Dt. 05.04.2022 

FIN-COD-MISC-0007-2019 

 
 

OFFICE MEMORANDUM 
 
 

Sub: Bid Security / Earnest Money Deposit (EMD). 
 
 

The State Government, after careful consideration of the difficulties faced by the 

vendors and to facilitate competition in wake of slowdown of the economy due to the COVID-

19 pandemic, have decided that no provision regarding "Bid Security" should be kept in the 

bid documents and only provision for "Bid Security Declaration" shall be kept vide FDOM No. 

8943 dated 18.03.2021. The aforesaid provision has been extended further up to 31st March, 

2022 vide FDOM No 281/F Dated 05.01.2022. 

  
Now, the State Government, after careful consideration, have been pleased to extend 

the dateline, as prescribed in FDOM No 8943 dated 18.03.2021 up to 31st December, 2022. 
 
 
 
 
 
 
 
 

By Order of the Governor 
 
 
 
 
             (Vishal Kumar Dev) 
 
      Principal Secretary to Government 
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SECTION – 5 
SPECIFICATIONS  
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 1.0 GENERAL INFORMATION 

1. Description of work to be executed 
 i)     River Embankment / Canal Road /Saline Embankment / Canal Bank / Bridges / Building works / 

Canal Maintenance 
 

2. Location of Work site : 

 The site is situated in Puri Sadar / Kakatpur / Naugaon / Nimapara / Astaranga / Gop / Balianta / 
Balipatna / Sakhigopal / Balanga / Satyabadi Block. 

3. Transport Communication Facilities 

 Private vehicles and trucks are plying through frequently from Bhubaneswar to Nimapara/ Puri/ 
Sakhigopal & work site. The contractor has to make arrangement to transport all his 
construction equipments, construction Materials and labour to work site at his own cost. 

4. Climate 

 The Project area has moderated climate with mean temperature from 180C to 420C during 
summer month. The rainy season is generally confined to four months from 15th June to 15th 
October. 

5. Availability of Labour : 

 Both Semi- Skilled & unskilled labour required for the work are available in project area and it 
is preferable to engage local labourer, However the Contractor must make his own 
arrangements for labour / machineries / equipments. 

6. Availability of Petrol, Diesel and other lubricants:  

 The nearest petrol pumps for procurement of petrol, diesel and other lubricants are available at 
Sakhigopal / Nimapara / Haripur / Astaranga / Balanga / Balianta / Balipatna / Bhubaneswar / 
Sakhigopal / Uttara / Kakatpur / Jogeswarpur / Gop / Pipili / Puri. The contractor shall make his 
own arrangement for procurement of same at his own cost required for the machineries and 
equipments engaged for the work. 

7. Electricity Supply:  

 The Contractor shall make his own arrangement for extension of electric connection at his own 
cost if so required by him. 

8. Housing Facilities: 

 Private house may not available in the vicinity of the work site. The Contractor shall make his 
own arrangement for housing the Labourers, workers and staff at the work site. 

9. Medical Aid : 

The Contractor shall make first aid arrangement at his own cost in accordance with rule and 
regulations of prevailing Labour Act. 
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2.0  GENERAL SPECIFICATION 
 
2.1 The enclosed drawing in the bid document gives broad dimensions and outline of the works to be 

executed through this contract. These drawings may however be revised/modified from time to time and 
supplementary additional drawing may also be issued as per necessity. During the course of execution 
there may be changes in dimension, specifications and shape of components. These changes in the 
drawing can be done without in any way deviating the terms of the contract and the contractor is to 
execute the work as per revised drawings and specifications at the same rate as agreed upon for the 
work awarded under the original contract. The contractor shall do no work without proper drawings. He 
shall check all drawings and specifications carefully and advise the Engineer-in-charge if any error and 
omission are discovered where upon the Superintending Engineer will prepare revised additional 
drawings and specifications and may be required to suit the stage of the work. 

2.2   Where the drawings are not consistent with the text of the specifications, the text shall govern. 

2.3 The rates shall be for finished items of works as per description in the schedule of quantities and according 
to drawings, specification and conditions of the contract. The rates quoted shall be for execution of finished 
items of work & the specifications of which confirm to the details furnished in the Agreement and 
provisions in Bureau of Indian Standards and shall include all general and incidental charges which will not 
be paid separately. Such general and incidental charges are listed in succeeding Para for the convenience 
of the tenderers but are not exhaustive. Omission of any such items here in but required for delivering 
finished items of work, shall not be plea, that such items are not covered by the rates quoted. 

2.3.1 Formation and maintenance of haul roads including river and drainage crossings within the work site and 
the existing approaches and haul roads, if any, under the control of the Department may be made use of 
but improvement, if required, shall be done by the contractor at his own cost. 

2.3.2 Labour and material required for the construction of reference points, bench marks, pillars, diversions, 
signboards, road signals etc. for setting out works shall be at contractors cost. 

2.3.3 Scaffolding and gangways as and when required for the work will be done by the contractor at his own cost. No 
additional payment in this regard, will be entertained. 

2.3.4 The rate includes all leads, lifts & delifts. 

2.3.5 Form work complete includes cost of materials, labour, maintenance, erection dismantling and removal. 

2.3.6 Construction of coffer dam, dewatering of any water, that may accumulate in the areas required for 
carrying out the items under schedule of quantities, includes the initial dewatering of the pond formed after 
the formation of coffer dam or any type of cross bound and all seepage that may accumulate in the area 
before of during construction. 

2.3.7 Protection of the components of work during the rainy season & irrigation supply shall be the responsibility 
of the contractor. The responsibility for the safety of the structure rests, entirely  on the  contractor and any 
damages that may occur, has to be made good by the contractor at his own cost. 

2.4 The sequence of construction adopted by the contractor shall have to be approved by the  Engineer-in-Charge. 

2.5 The contractor has to make his own design for coffer dam or any type of cross bund required during 
course of execution. All materials for the coffer dam of cross bound shall be arranged by the contractor at 
his cost. The contractor shall maintain the coffer  dam/cross bund till completion of the work. 

2.6 Quality Control : 
2.6.1 Before collecting materials required for execution of the respective items of work as laid down in the schedule of 

quantities and in the detailed specifications described hereafter in the subsequent sections, the contractor shall 
ensure that samples of materials proposed to be used are first approved by the Engineer-in-Charge. When directed 
the samples of materials proposed to be used should be furnished to the Departmental laboratory i.e Quality 
Control Division, Bhubaneswar.  

2.6.2 All such testing charges shall be borne by the contractor. The contractor will provide necessary assistance if 
required for collection of samples. 

 The contractor is liable to pay for any test which is not included in the agreement but required in the 
opinion of the Engineer-in-Charge during execution of the work for which no additional payment will be 
made to the contractor. 

2.6.3 On the basis of satisfactory test results confirming to technical specification, collection of materials shall be started 
in the field. The testing of materials shall be checked in the field Laboratory by the Junior Engineer/ Assistant 
Engineer of the Department as well as staff of A.R.O./ Superintending Engineer of Quality Control Division, 
Bhubaneswar. If the field test result is found unsatisfactory, the materials shall be rejected and action taken to 
remove the same from work site by the contractor at his own cost. In no case the defective materials shall be used 
in the work. 

2.6.4 On receipt of notice from the Engineer-in-charge and on observation of Superintending Engineer of 
Quality Control Division, Bhubaneswar, the contractor will rectify the defect in stipulated period at his own 
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cost. If the defects are not rectified in the stipulated period, the Engineer-in-charge shall assess the cost, 
get the defect rectified and recover the same from the dues of the contractor.  

2.7 A quarry chart indicating possible source of materials may be seen in the office of the Superintending 
Engineer, Nimapara Irrigation Division, Nimapara. The contractor must however satisfy himself that 
materials as per required specifications and quantity are available in those quarries. No extra payment will 
be made due to non-availability of materials as per required specification and quantity in the quarries 
shown in the departmental quarry chart. The quarry chart is only an indication of source of material and the 
department does not accept the responsibility if the materials are not available in full quantity and quality. 

2.8 No claim for cost and carriages of water whatsoever will be entertained. 
2.9 Decision regarding usefulness of excavated materials rests fully on the Engineer-in-Charge. However he may take 

advise of Quality Control Organization or higher authorities if required. 
3.0-SETTING OUT OF WORK 

3.1.1 Temporary bench marks shall be fixed at every 0.5 Km interval connecting permanent bench marks 
available near major structure site. The Contractor shall establish additional reference Bench Marks as 
may be needed at his own cost for facilitation the setting out and taking levels for measurement of work, 
with the approval of the Engineer-in-charge.  

3.1.2 Before starting any work and during execution (if required), the contractor shall erect reference Bench 
Marks, reference lines and check profiles at convenient locations as per the direction of the Engineer-in-
Charge. The center line of the canal and the reference line for all alignments for demarcation purpose shall 
be laid by dug-belling on the ground.. 

3.1.3 Centre line of the canal shall be marked at 30M.intervals. Profiles of canal in filling and in moderate cutting shall be 
marked at 50M.intervals in straight reaches and at 25M. intervals in curves.  

To ensure correctness of execution, the edges of cutting, the outer toe lines of canal in filling should be marked by 
fixing pillars or pegs at suitable intervals or by dug belling. 

3.1.4 The check profiles shall be located 15meter apart or longer as directed by the Engineer-in Charge to serve 
as a guide for execution on all slopes and steps to the elevations. All important levels and all reference 
points with respect to bench marks and reference lines shall be fixed and co-related by the contractor as 
per directions of the Engineer-in-Charges. 

3.1.5 The zones of full cutting section, full filling section, partial cutting and filling sections shall be separated by 
conspicuous demarcation in the field. The curves in canal alignment shall be marked on the ground by 
fixing pegs at very closer intervals and joining the peg-point by dug-belling to a suitable depth. The 
locations of different structures indicated in construction drawing shall also be clearly marked on the 
ground along with the alignment of the canal. The control structure locations of off-taking canals shall also 
be clearly demarcated, so that unnecessary excavation or filling at these locations can be avoided. The 
spoil dumping zones shall clearly be demarcated in the field; these zones should be at last 2m. beyond the 
location of catch water drains. 

3.1.6 To ensure accuracy in execution of cutting, the canal embankment, spoil banks and the structures, their 
layout shall be given in an appropriate manner with pegs, suitably placed. 

 

3.2   CLEARING AND GRUBBING 

3.2.1   The portion of the right-of–way where required for construction the work under these specifications shall be 
cleared of all tree, bushes, rubbish and other objectionable matter. Trees designated by the Engineer-in-charge shall 
not be cut and shall be protected form injury. Such cleared material shall be disposed off as described in sub-
paragraph “C”. The clearing operation shall be in accordance with clauses 4.1, 4.1.1., 4.2 and 4.3. of I.S 4701-1982 
Indian Code of  Practice for earth work in canals.  

3.2.2 The area described or shown on the relevant site plan shall be cleared of all obstructions, loose stones and of all kinds 
of rubbish. All brushwood shall be cleared and the roots grubbed up. No trees shall be cut down and removed without 
the instructions of the Engineer-in-Charge.  

 The products of the clearing shall be stacked in such place and manner as may be ordered by the Engineer-in-charge 
and the ground shall be left in a perfectly clean condition. All products of the clearing shall be the property of 
Government and shall be disposed off as per the direction of Engineer-in-charge. All holes or hollows, whether 
originally existing or produced by digging up roots shall be carefully filled up with earth and leveled off, as 
directed. 
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3.2.3 The disposal of cleared and grubbed material shall be in accordance with clause 4.1.1 of I.S. 4701-1982 code of 
practice for earthwork on canals. All waste materials to be burnt shall be piled neatly in suitable condition shall be 
burnt completely to ashes. Piling of waste materials for burning shall be done at such a location and in such a 
manner as would not cause any fire risk. Necessary precaution shall be taken to prevent spreading of fires to areas 
beyond the limits of cleared areas.  

3.2.4 For the clearance of light jungles, heavy jungle with or without uprooting etc., payment will be made as provided 
for in the tender documents. Separate payment will not be made for clearing of site and grubbing including disposal 
of the cleared and grubbed material required under the above paras unless and otherwise specified in the contract 
document. The contractor shall include the cost thereof in the price bid in the bill of quantities of the contract for 
the relevant finished item of work for which clearing and grubbing as mentioned in the above Para are required. No 
payment towards removal of small stones and boulders of size less than 0.014 cubic meter will be made, and the 
rate quoted for excavation will considered to include this item. However benching will be paid as separate item, per 
1(one) running meter of bench at the rate provided for in the tender documents. 

3.3   USE OF WATER 

The Contractor shall procure and supply water for all the items of works at his own cost as the same has been 
included in the price bid in the bill of quantities of the items of work for which the water is used. 

3.4 DAMAGES BY MONSOON OR FLOOD / CYCLONE 

 Damages due to rain or flood have to be made good by the Contractor till the work is handed over to the 
department. The responsibility for making good to the damages rests with the Contractor. No extra cost is payable 
for such operations and the Contractor shall, therefore, have to take all necessary precautions to protect the work 
done during the construction period. 

3.5 PROCEDURE FOR MEASUREMENT 

Before commencement of work, initial levels to indicate existing ground levels shall be taken at 15m. Intervals 
longitudinally along the canal alignment. The level points transversely along the cross sections shall be maximum at 5m. 
Intervals in flat ground and 1.5-2M. in undulating terrain. The cross sections shall be extended beyond the limits of work 
to a suitable distance and minimum 5 M. beyond the toe lines of slopes on both the sides. The intervals stipulated shall be 
made closer depending on the topography or stipulation made by the Engineer-in-Charge. 

All initial levels shall be recorded in ink in the level books issued by the Engineer-in-Charge and shall be signed by 
the Junior Engineer/Assistant Engineer when he records the levels. The Assistant Engineers and Superintending 
Engineer shall exercise checks strictly in accordance with the codal provisions. 

Actual construction work shall not be allowed to start unless the above formalities are fulfilled. If the work is 
awarded to any agency, the level shall be recorded in the presence of the contractor or his authorized agent. The 
contractor or his authorized agent shall sign each page of the level book/ field book in token of acceptance. These 
cross sections shall form the basis of all future measurements and payments. Each dimension shall be measured to 
the nearest 0.01m. Areas shall be computed to nearest 0.01sqm., volume shall be computed to nearest 0.01 cubic m. 

4.0 EARTH WORK 

4.1 GENERAL  

All works of the contract shall be executed as per the specific and relevant clause/clauses of relevant I.S. code 
unless otherwise specified. Materials used should confirm to the desired standards prescribed in the relevant codes. 
Wherever Para of I.S. code is cited in specification, it goes without saying that the latest revision of the 
specification subsequently, shall apply. For purpose of relevancy or otherwise of any provision of the I.S. code 
referred to, the decision of Engineer-in-Charge shall be final and binding. 

 

 

4.2       EXCAVATION FOR STRUCTURES 

4.2.1 The excavation shall be carried out to the lines and grades as shown on the drawings or as provided in 
these specifications, and all materials required to be excavated will be paid for at the applicable rates in 
the schedule for excavation. No additional allowance above the rates in the schedule will be paid. The 
classification of excavation as decided by the Engineer-in-charge is binding on the contractor. In case of 
dispute the decision of Superintended Engineer shall be final. Merely the use of explosive in excavation 
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will not be considered in areas on the higher classification unless blasting is clearly necessary in the 
opinion of the Engineer in-charge.  

4.2.2 The excavation may be carried out manually or mechanically and as per specification, drawing and 
direction of Engineer-in- Charge 

4.2.3 The excavation in all kinds of soil and D.I. Rock shall be done according to the dimensions and grades 
shown on the drawing. 

4.2.4 Blasting shall be done in such a manner as not to cause over break which in the opinion of the Engineer-
in-Charge is excessive. Special care shall be taken to prevent over break or loosening of material on 
bottom and side slopes against which concrete lining is to be placed. Final cutting in hard rock for 45cm 
shall be carried out by controlled blasting or chiseling or with the help of pneumatic pavement breakers. If 
excavation is required to be done within 30m from the existing structure, the same shall be carried out by 
chiseling. The method of drilling and blasting to be resorted to for hard rock excavation shall be approved 
from the Engineer-in-Charge. 

4.2.5. The excavation shall be allowed to progress from the valley ends of the reach towards the ridge in 
conformity with the layout given. All useful earth from excavation shall be used in for filling the banking 
section, with varying leads and lifts either manually of mechanically. Excavated materials which is not 
useful for banking or which is in excess after meting the banking requirement of the reach shall be 
disposed either by head load or by mechanical means or by both in spoil bank or at any specified place 
with all lifts and with varying leads. 

4.2.6 The contractor shall not be entitled to any additional rate above the rates quoted in the schedule on 
account of the requirement for allowing additional time for drying, stock piling and rehandling the 
excavated material which have deposited temporarily and stockpiled. 

4.2.7 Earthwork beyond the required design will not be paid for. 

4.2.8 Suitable earth available from cutting will economically be utilized in filling zone. No separate payment shall 
be allowed. 

4.2.9 Earth filling by mechanical means will start only after completion of earth work by head load duly permitted 
by Engineer-in-charge. 

4.2.10 Unless mechanical transportation is specified, surplus earth will be deposited in the spoil bank manually 
with initial lead & lift after meeting the requirement of canal. 

4.3  EXCAVATION FOR STRUCTURES 

4.3.1 Excavation for the foundation of structures shall be to the elevation shown on the drawings or as directed 
by the Engineer-in-charge. So far as practicable the materials removed in excavation for structures shall 
be used for back fill and embankment. All trenches in soil other than rock or hard compact soil  into which 
men enter, shall be securely shored strutted and timbered for safety and no separate payment will be 
allowed. All loose stones, projecting clumps of earth, pockets of materials which might come down on the 
workers in the trench or any condition shall be either removed or the excavated sides adequately braced 
and the trench suitably guarded.  

 When unsuitable material is encountered in the foundation for structure, the Engineer-in-Charge will direct 
additional excavation to remove the unsuitable materials. The additional excavation shall be refilled by 
selected bedding material and compacted. In excavation in rock it shall be filled by cement concrete M-7.5. 

4.3.2  Payment for excavation for structures shall be made at the unit price per cubic meter. The rate for 
excavation for structures shall include the cost of all labour and materials with construction of coffer dam 
and other temporary construction, cost of all pumping, dewatering, cost of all other work necessary to 
maintain the excavation in good order during construction, cost of removing such temporary construction 
where required and shall include the cost of disposal of the excavated material. 

4.4  CONSTRUCTION / RAISING / STRENGTHENING OF EMBANKMENT 

4.4.1 Raising/ strengthening of embankment shall be constructed to top widths and side slopes as shown on the 
drawings. The embankment shall be built to heights as directed above those shown on the drawings. The 
top of all the embankments shall be graded to be suitable for a road way and the top of other 
embankments shall be graded to scarified as directed. The extra height for settlement allowance shall be 
included. Before commencing over haul of material from the borrow area, levels of the banks to be formed 
in the sections where the over hauled materials is proposed for construction of embankments, shall be 
taken. After completing the construction of embankment, final cross section levels shall be taken and the 
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volume shall be arrived at and payment shall be made to that quantity only. Earth work beyond the 
theoretical design section will not be paid for.  

 All materials shall be deposited in embankment so that cobbles, gravel and boulders are well distributed 
through other material and not nested in any position within or under the  embankment . 

4.4.2 In conjunction with construction of embankments, the contractor shall construct operation and 
maintenance roads and earth ramps adjacent to the canal and structures at his own expense. Suitable 
material from required excavation shall be placed as embankment for the roads and ramps. If sufficient 
suitable material is not available from required excavation the Engineer-in-charge may direct excavation 
from borrow areas. Decision of Superintending Engineer on suitability/ usefulness of excavated material 
for use in embankment section is final. 

4.4.3 Embankment not be compacted shall be formed conforming to clause 6.6.1 to I.S. 4701-1982. The 
embankments shall be built in layers not exceeding 30 {thirty) cm. in thickness. Embankment shall be built 
in approximately horizontal layers carried across the entire width of the   embankments to the required 
slopes. Embankments shall not be widened with loose material dumped from the top. Embankment built by 
excavating and hauling equipment shall be made in horizontal layers and shall be kept as close to level as 
practicable. The travel over the embankments during construction shall be routed so as distributed the 
compacting effect of the equipment to the best practicable advantage.  

4.4.4 All materials required for the construction raising /widening of embankment and backfilling around the 
structures which are not available from canal excavation, excavation for structure or from excavation of 
other ancillary works shall be obtained from the approved borrow areas arranged by contractor at his own 
cost. Shallow cut will be permitted in the borrow areas if unstratified materials with uniform moisture 
contents are encountered. Each designated borrow area shall be fully exploited before switching over to 
the next designated borrow area. Haphazard exploitation of borrow pits shall not be permitted. The type of 
equipment used and the operations in the excavation of materials in borrow areas shall be such as to 
produce the required uniformity of the mixture of materials for the embankment. The contractor has to 
arrange borrow earth at his own cost and responsibility. No compensation whatsoever for change in limits 
and locations of the borrow areas and depth of cut for getting suitable earth shall be paid to the contractor. 
No excavation is allowed within a distance of five times the height of embankment from the outer toe. 
Borrow pits shall be operated so as not to impart the usefulness or mar the appearance of any part of the 
work or any other property. After excavation the borrow area will be dressed suitably. 

4.4.5 All areas required for borrowing earth for embankment shall be cleared of all tree stumps, roots, bushes, 
rubbish and other objectionable materials. Construction and maintenance of approach roads and haulage 
road will be the responsibility of the contractor. The Department will have full right of way to those roads for 
inspection purposes. No extra payment is admissible as this is deemed to have been included in the unit 
bid price for earthwork in the bill of quantities being contingent to the main work. 

4.4.6 The planning for execution should be such that all the useful excavated materials are utilized in 
embankment prior to utilization of borrow earth from outside. Only suitable materials as per specification 
shall be excavated, loaded and conveyed to the point of placement in the embankment. Unsuitably 
material if conveyed shall be removed and disposed clear of the work site as directed by the Engineer-in-
charge at the cost of the contractor. The maximum dimensions of stones pebbles and rock fragments etc. 
placed in the outside zone of the embankment shall not be more than 15 cm. and the quantity of such 
stone shall not exceed 5% of total quantity. 

4.4.7 Construction of embankment shall begin at the toe of the fill and in no case shall embankment be widened 
by material damped form the top. The material shall be placed in the earth fill in the continuous horizontal 
layers not more than 30Cm. in thickness. The inside proud section shall not be removed if the lining work 
is not included under the same contract. Such proud section made out of borrow earth form outside only 
shall be paid as per bid price of the item in the bill of quantities. No payment shall be made for compaction 
for such proud section left. During construction a small transverse slope form center towards edges should 
be given to avoid pools of water forming due to rains.  

 4.4.8 Embankment materials shall be placed only when the weather conditions are satisfactory to permit 
accurate control of the moisture content in the embankment materials. The contractor shall provide 
suitable protection works to protect the slope from erosion due to rain water. No payment what-so-ever 
shall be made for providing such protection work and rectifying the monsoon damages. 

4.4.9 In the mechanically compacted earth fill, settlement allowance shall be varied according to actual 
percentage of compaction, i.e. (100% - %actual compaction). For uncompacted earth fill, settlement 
allowance of 12.5% should be provided. The base width of the embankment shall not be increased to 
maintain the design slopes for additional height as settlement allowance, but the following procedure shall 
be adopted; 
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 Settlement allowance shall be calculated at various levels and the elevation including settlement allowance 
shall be derived keeping the embankment width, at the designated levels unchanged. The edges of the 
embankment at the increased elevations (including settlement) when joined with the point where the slope 
has changed earlier below, shall give the slope to be adopted for construction. 

4.4.10. The slopes of particular reach of the earth fill which has been completed in the manner described 
earlier shall be dressed neatly to the designated line and grade. Extra earth work done at sides are to be 
dressed and reused in the embankment. 

5.0-MISCELLANEOUS ITEMS OF WORK 

5.1 ROUGH STONE DRY PACKING 

5.1.1 DESCRIPTION OF ITEMS 

Rough stone dry packing in aprons and revetments with approved quality of hard granite stones of 30 cm size and 
above size as specified in BOQ to required shape with all leads, lifts and delifts including cost, carriage, taxes, 
royalty etc. of stone, labour for preparation of surface for packing, dewatering if required and all other incidental 
charges etc. complete as per drawing, specifications and direction of the Engineer-in- Charge.  

5.1.2 GENERAL : 

The pitching materials shall consist of the most durable rock fragments of approved quality selected for the 
purpose. Stone shall be used from the surplus usable excavated rubble or from the approved quarries, if required 
and shall be subjected to thorough inspection and approval by the Engineer. The quality of individual stones shall 
be dense, sound and resistant to abrasion and shall be free from cracks, seams, shale partings, conglomerate, bands 
and other defects that would tend to increase unduly their susceptibility to destruction by water and weathering 
action. The shape of individual stones shall be angular. Stone having thickness less than 50% of their maximum 
dimensions shall not be used for pitching. 

The compacted embankment, the slope of which is to be protected with stone pitching, shall be trimmed to 
the lines and slopes as prescribed on the drawings or as directed by the Engineer from time to time. The earth 
obtained from this trimming shall be laid on top of the embankment if required or as directed by the Engineer. 

Pitching shall be hand placed on upstream slope of the canal embankment. The thickness of pitching shall 
be as indicated on the drawings. The thickness shall be measured normal to the slope of the embankment. 
Launching apron shall be hand placed in horizontal layers and upstream and down stream of the structures and its 
thickness shall be as indicated on the drawings. 

Before laying the pitching/ launching apron on level ground or on sides of the banks, the receiving surface 
shall be trimmed to the required slopes and profiles put by means of lines and plates at regular intervals. 
Depressions shall be filled up and thoroughly compacted. Pitching on inverted filter, if any, shall be started from 
the end and built in courses upwards. Stones shall be placed by derrick or by hand and so placed that the largest 
dimensions are perpendicular to the face of the slope. The larger stones shall be placed in the bottom course and for 
use as headers for subsequent courses. 

All interstices between adjacent stones shall be filled with spalls of proper sizes and wedged in with 
hammer to ensure tight packing. 

5.1.3 MEASUREMENT AND PAYMENT 

Measurement for payment will be made on the basis of volumetric measurement of finished stone packing. The 
unit rate is inclusive of trimming the earth to required profile, slopes and grade and/ or preparing level at suitable 
intervals as directed, to have uniform base. 

5.2 TURFING: 

5.2.1      DESCRIPTION OF ITEMS 

Fine dressing and turfing the slopes of canal banks with compacted dub grasses including cutting & conveying the 
turf by mechanical means & placing the turf with all leads, lifts and delifts including watering up to full size growth 
of the grass and all other incidental charges etc. complete as per direction of the Engineer-in-charge. (Full payment 
will be made only after survival of the turf). 

5.2.2 GENERAL:  

The turf shall be of good approved quality ‘dub grass’ not less than 15cm size. The contractor shall have to arrange 
the ‘dub grass’ at his own cost. The contractor shall have to make good the damages to the  slopes of the 
embankment due to rain cuts etc. and bringing it to proper profile before the turf is laid. The turf shall be laid to 
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finished designed slope and profile, rammed for compaction and be watered up to green growth  of  the grass. 
There will be deduction of 20% quantity of earth work if the agency fails to complete the turfing work. 

5.2.3 MEASUREMENT AND PAYMENT 

Measurement for payment of turfing shall be made after full and satisfactory growth of the turf. 
Measurement shall be made on square metre basis and the unit rate shall be for 1 sqm of the area. The 
rate shall include cost of all labour, cost, conveyance including cost of watering and all other incidental 
charges to complete the work as per specification and direction of Engineer-in-charge. 

 6.0 - SPECIFICATION FOR EARTH WORK IN THE CONSTRUCTION OF 
EARTH   

EMBANKMENT FOR ROAD WORK : 

6.1.1 SCOPE 

The specification shall apply to the construction of embankment & of miscellaneous backfills with materials 
obtained either from excavation for road construction, borrow-pits or either selected borrow areas. All embankment 
shall be constructed in accordance with the specifications & in conformity with the alignment level, cross sections 
& dimensions shown in the plans or as started by the Engineer-in-Charge. 

6.1.1 MATERIAL: The scope of these specifications are restricted to soil alone, being the construction material. The 
soil used for embankments shall be free form stumps, tree roots, rubbish or other material likely to deteriorate or 
effect the stability of the embankment. Only materials considered suitable by the Engineer-in-Charge shall be 
utilized for the construction & that considered unsuitable shall be disposed of as directed by him. 

6.1.2 For the purpose of these specification soil will be taken to include gravel or moorum. 

6.1.3 The selection of the materials to be used in the construction of embankment shall be made as per the directions of 
the Engineer-in-Charge according to soil survey & laboratory investigation conducted by him. 

6.1.4 Quality control test such as gradation, P.I. Standard proctor test, deleterious constituents, natural M.C etc. shall be 
performed as directed by the Engineer-in-Charge & no extra payment will made in this regard. 

6.2.1 EXCAVATION OF BORROW PITS: 

6.2.2 As far as possible no borrow pits should be dug on road land. Before deciding to dig borrow pits on road land, earth 
for the embankment should be obtained. 

(i)  from cutting of nearby sections of the road. 

(ii)  from excavation improving sight distances at nearby curves. 

(iii) by sectioning an adjacent bullah or waterway where necessary 

 (vi)by excavating cuts to lead drainage water away form the road 

(v)by excavating side drains & catch water drains 

(vi)from waste land outside the road land 

(vii) from bumps above the general ground level with the road land 

(viii) by excavating tanks 

(ix) from land acquired temporarily outside road land 

(x) from soil mounds resulting form the digging of well & borrowings from fields in the vicinity of the road 

6.2.3 Borrow pits should be rectangular in shape with on side parallel to the central line or the road. If no road land, they 
could be dug as near the road boundary as possible. 

6.2.4 No borrow pits should be dug within 6 mtr. (16 ft.) of the final section of the road embankment, after making due 
allowance for future development. 
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6.2.5 Borrow pits should not be dug continuously. Ridges of not less than 8 mtr. (25 ft.) width should be left at intervals 
not exceeding 30 mtr. (100 ft.) Small drains should be cut through the ridges, in necessary to facilitate drainage. 

6.2.6 When it becomes necessary to borrow earth from temporarily acquired cultivatable lands, the depth of borrow pits 
should not exceed 45cm. (1.5 ft.). The top soil to a depth of 15cm (6”) should be stripped & stacked a side. 
Thereafter soil may be dug/cut to a further depth not exceeding 30 cm. (12”) & used in forming the embankment. 
The top soil should then be spread back on the land. It is most important to adopt this practice when soil borrowed 
is from rich cultivatable land. 

6.3 CONSTRUCTION PRELIMINARY OBSERVATIONS: 

6.3.1 Clearing & Grubbing: Prior to the commencement to earth work the site shall be  cleared of construction, 
including building, fences, abandon drainage structures & vegetation such as tree, roots undergrowth, grass, 
rubbish etc. except where it may be desirable to retain the vegetation for appearance shade or other reasons. 
Complete clearance shall be carried out within the actual construction limits. 

All trees & shrubs which are not expected to interfere with the construction & use of the highway should be 
preserved. Cost of removal or ordinary vegetation & minor jungle growth & disposal thereof as directed by the 
Engineer-in-Charge shall be included in the tender rate & shall not be paid for as extra. 

6.3.1 Three stumps should be not extend more than 1ft. above the original ground nor should they be closer than 2 ft. to 
any sub-grade shoulder or slope surface. On areas to be cleared beyond the embankment & earthwork lines, stumps 
must be cut down below ground level so that appearance may not by unsightly. 

6.3.2 The removal bush & stumps shall in cases be cleared away to waste lands preferably burnt no locations away from 
the road side. Materials possessing any salvage value should be stacked as directed by the Engineer-in-Charge. 

6.3.3 Care shall be taken to see that unsuitable waste materials are disposed off in such a manner that there is no 
likelihood of its getting mixed with the materials proposed to be used for embankment construction. 

6.3.4 COMPACTING ORIGINAL GROUND: In all cases where condition permit, the original ground shall be 
consolidated as much as reasonably possible or as directed by the Engineer-in-Charge by rolling or other means. 
Any empty pockets or depressions left in the soil as a result of clearing grubbing operations shall be filled & 
compacted. Nothing extra shall be paid for these operations. 

6.3.5 Where so directed by Engineer-in-Charge any unsuitable materials occurring in the embankment foundation shall 
be removed & replaced by approved materials. 

6.3.6 Where the embankment is to be placed on steep sloping ground the surface of the ground shall be benched in step 
or trenched or broken up in such manner that the new materials will have bond with existing surface & the cost 
thereof shall be included in the tendered rate. 

6.3.7 Where the embankment is to be placed over an existing road surface, the surface shall be scarified, so as to provide 
sample bond between old & new materials. 

6.3.8 Embankment work shall not proceed until the foundation have been inspected by the Engineer-in-Charge for 
satisfactory & approved. 

 

6.4       CONSTRUCTION PLACING OF EMBANKMENT MATERIALS: 

6.4.1 Only materials as approved by the Engineer-in-Charge shall be utilized in the embankment. The work shall be so 
planned & executed that the best available materials are saved for the top portion of the embankment & sub-grades. 
Approved materials shall be obtained from approved area. 

6.4.2 EMBANKMENT SLOPES: The embankment shall be built to have side slopes as shown in the drawings or as 
directed by the Engineer-in-Charge of the work. 

6.4.3 PLACING SOIL IN LAYERS: To obtain adequate compaction, the embankment shall not be placed until the 
layer under construction has been thoroughly compacted to satisfy the requirements laid down here after. 

To ensure correctness, the execution of the toe-lines on the embankment shall be marked carefully with pages at 
close interval. The profile with due allowance for settlement shall be set up with the help of bamboos & string. The 
earth work of the embankment will be carried on uniformly in layer according to these profiles. Due care shall be 
exercised to ensure the loose thickness of each layer does not exceed the specified limit. 
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6.4.4 Layers exceeding 9” in loose depth shall be permitted only when the Engineer-in-Charge is satisfied that the 
compaction plant proposed to be used will achieve the specified compaction throughout the whole depth of the 
layer. Provided further that when a VRR is used the thickness of the loose layer shall not exceed the length of the 
tamping feet by more than 2”. The embankment materials shall be deposited in layer not more than 9” loose 
thickness unless otherwise specified & compacted to 100% proctor density at O.M.C with V.R.R. 

6.4.5 Unless otherwise directed, the soil shall be spread uniformly over the entire width of the embankment. 

6.4.6 If the soil shall less than the desired moisture content water shall be added to it either in the borrow pits before 
excavation is made, or after the soil is spread loosely on embankment without any extra charge. Addition of water 
may be made in the former case through flooding or irrigating the borrow area & in the letter case through 
sprinkling the water either directly from a hose line or form a truck mounted water tank. 

6.4.7 If the soil as delivered to the road formation is too wet, it shall be dried, by aeration & exposure to Sun, till the 
moisture content is acceptable for compaction. 

Should circumstances arise where owing to wet weather the moisture content of certain soil can not the reduced to 
the appropriate amount by aeration, the compaction of these soils shall be suspended. 

6.4.8 After adjusting the moisture content the soil shall be processed by the means of graders, borrows rotary mixers or 
other suitable equipment, until the layers are uniformly wet without any cost of Govt. 

Clods or hard lumps of earth shall be broken down to size preferably of the order of 5 cm. (2”) but under no 
circumstances shall be maximum size of such clods exceed 15cm. (5”) when being placed in the body of the 
embankment & the maximum size shall not exceed 6 cm. (2.5”) when being place on the top to a depth of 50 cm. 
(18”) of the embankment. 

6.4.9 MOISTURE CONTENT & DENSITY: 

The moisture content of each layer of soil at the time of compaction should be as directed by the Engineer-in-
Charge. The M.C. of each layer of soil at the time of compaction should be at O.M.C. However, the tolerance limits 
for this MC of the soil with respect of OMC are between 1% above the optimum & 2% below the optimum value. 
The soil spread in layers shall be thoroughly compacted to the required densities & stipulated by IRC in their code 
31.32 para 15.3, 15.4, 15.5 & 16. Each layer will be tested in field, for density & pronounced accepted by the 
Engineer-in-Charge before the next layer is laid. 

6.4.10 The surface of the embankment shall at all times during construction be maintained as such a cross fall as will shed 
water & prevent pounding. 

6.5       EMBANKMENT AROUND STRUCTURES 

6.5.1 The filling around & over culverts & other structures in the embankment area shall be carried out independently of 
the work on the main embankment. The embankment shall be brought up simultaneously in equal layer on each 
side of the structure to avoid displacement & unequal pressure. 

6.5.2 The soil in such cases shall be deposited in layers not exceeding 6” loose thickness & shall be compacted 
thoroughly & to the satisfaction of the Engineer-in-Charge. Where it may be impracticable to use power rollers or 
other heavy equipment, the compaction shall be carried out be mechanical tampers or other approved methods. 

      

6.6  FINISHING OPERATIONS: 

6.6.1 After the earthwork is completed & consolidated, sectioning shall be done to bring it to its true final shape. The 
embankment shall be finished in conformity with the alignment levels, cross sections & dimensions shown on the 
plans. Where the alignment of the road is in a curve, the tops of the embankment shall be formed with the 
supervening & the increased widths shown on the drawing or as the Engineer-in-Charge may direct without any 
extra cost to Govt. 

6.6.2 Finishing operation shall include the work of shaping & dressing the shoulders road bed & the side slopes to 
conform to the typical cross section shown on the plane & shall be paid extra. Both the upper an lower ends of the 
side slopes shall be rounded off to improve appearance & to merge the embankment with a adjacent terrain. 

6.6.3 When the earth work operations have been substantially complete the road way area shall be cleaned of all the 
debris & ugly scars existing near the coming areas etc. Every reasonable effort shall be made to aviate 
objectionable appearance without any extra payment. 
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7.0 -  CONCRETE 
 
7.1 DESCRIPTION OF ITEMS 
7.1.1 Cement concrete M-10/M-15 grade with 40mm/20mm & down graded hard granite crusher 

broken aggregates as specified in BOQ free from weathered skin surface, dust and any other 
deleterious materials including cost , carriage, royalty, taxes etc. of all materials including 
machine mixing, watering, compacting with vibrators, hoisting and laying in position for a 
finished smooth surface and curing with all leads, lifts and delifts including hire and running 
charges of machineries, construction & removal of coffer dam and dewatering if required with all 
other incidental charges etc. complete as per specification, drawing and direction of Engineer-in-
charge.  

7.1.2 Cement concrete M-20 grade with 40mm/20mm & down graded hard granite crusher broken aggregates 
as specified in BOQ free from weathered skin surface, dust and any other deleterious materials including 
rigid smooth centering and shuttering, cost, carriage, royalty, taxes etc. of all materials including machine 
mixing, watering, compacting with vibrators, hoisting and laying in position for a finished smooth surface 
and curing with all leads, lifts and delifts including hire and running charges of machineries construction & 
removal of coffer dam and dewatering if required with all other incidental charges etc. complete as per 
specification, drawing and direction of Engineer-in-charge 

7.1.3 Reinforced Cement concrete M-20 grade with 20mm & down graded hard granite crusher broken 
aggregates as specified in BOQ  free from weathered skin surface, dust and any other deleterious 
materials including rigid smooth centering and shuttering, cost, carriage, royalty, taxes etc. of all materials 
including machine mixing, watering, compacting with vibrators, hoisting and laying in position for a finished 
smooth surface and curing with all leads, lifts and delifts including hire and running charges of machineries 
construction & removal of coffer dam and dewatering if required with all other incidental charges etc. 
complete as per specification, drawing and direction of Engineer-in-charge 

7.1.4 Reinforced Cement concrete M-25 grade with 20mm & downgraded hard granite crusher broken chips as specified 
in BOQ free from weathered skin surface, dust & any other deleterious materials including rigid smooth centering 
and shuttering, cost, carriage, royalty, taxes etc. of all materials including machine mixing, watering, compacting 
with vibrators, hoisting and laying in position for a finished smooth surface and curing with all leads, lifts and 
delifts including hire and running charges of machineries, construction & removal of coffer dam and dewatering if 
required with all other incidental charges etc. complete as per specification, drawing and direction of Engineer-in-
charge 

7.1.5 Reinforced cement concrete M-30 grade with 20mm & down graded hard granite crusher broken chips as specified 
in BOQ free from weathered skin surface, dust and any other deleterious materials including rigid smooth centering 
and shuttering, cost, carriage, royalty & taxes of all materials except steel with machine mixing, watering, 
compacting with vibrator, hoisting & laying in position for a finished smooth surface and curing with all leads, lifts 
& delifts including hire & running charges of machineries, construction & removal of coffer dam and dewatering if 
required with all other incidental charges etc. complete as per specification, drawing and direction of Engineer-in-
charge. 

7.2 GENERAL 
 Concrete shall be composed of cement, sand, aggregate, water and any other admixture as specified in 

recommended proportion well mixed and brought to the proper consistency. Tests shall be carried out  on  the 
concrete at specified  intervals  during the progress of work and the mixes modified as necessary in order to 
consistently secure the required strength, work ability, density and impermeability together with the maximum 
practicable economy. As per approval of Engineer in charge on recommendation of quality control organization 
the water cement ratio for the concrete will be regulated by the requirements of strength durability and 
workability. The concrete shall be uniform consistency and quality throughout any pour and for similar parts of 
the same structure. However, the consistency composition shall be such that the concrete can be worked into all 
corners. 

  The allowable slump or consistency shall be as directed. The consistency of the concrete shall be 
varied only by increasing or by decreasing the amount of cement paste in each batch and not by any change of 
water cement ratio. 

  The consumption of cement, coarse aggregates & sand for one cubic meter of various grade of concrete 
shall be calculated as per provision against scheduled of rate. 

 
Grade of 
concrete 

With 40mm & down graded 
aggregates 

With 20mm & down graded 
aggregates 

Cement 
(kg) 

Coarse 
aggregates 

(cum) 

Sand 
(cum) 

Cement 
(kg) 

Coarse 
aggregates 

(cum) 

Sand 
(cum) 
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M 15 302.00 0.90 0.45 - - - 
M 20 344.00 0.90 0.45 347.00 0.90 0.45 
M 25 -- -- -- 403.00 0.90 0.45 
M 30 - - - 406.00 0.90 0.45 

 
 In case of actual consumption of cement, as per direction of Engineer-in-charge on recommendation of design 

mix by Quality Control Organisation for the grade of concrete if different from the above, the cost for excess or 
less consumption will paid extra or deducted respectively. 

 
7.3 STRENGTH OF CONCRETE 

Grades of concrete Compressive strength in N/mm2 on 150mm cube 
Minimum at 7 days Minimum at 28 days 

M-15 
M-20 
M-25 
M-30 

7 
10 
13 
15 

10 
15 
20 
30 

 
 
7.4 STORAGE OF AGGREGATE 
 (a) Aggregate shall be stacked in such a way as to prevent the intrusion of foreign materials such as soil, 

vegetable matter etc. Heaps of fine and coarse aggregates shall be kept separate. Where different sizes of 
fine or coarse aggregate are procured separately, they shall be stored in separate stock piles, sufficiently 
away from each other to prevent the materials at the edge of the piles from getting intermixed with each 
other.  

 (b) The aggregates shall be stock-piled adjacent to the mixer site so as to require minimum rehandling and 
labour when conveyed to the mixer.  

 (c) The aggregates shall be placed on a dry patch of ground. The aggregates shall be kept free of dirt, rubbish, 
papers, vegetable matters etc. on the stock piles.  

 (d) To minimize moisture variation the stock piles shall be spread over as large in area as possible but left low 
and fairly uniform in height preferably 1.25 to 1.50 meter and the lowest layer of about 30 cm height shall 
be allowed to act as drainage layer and not used till end. 

 
7.5 FORM WORKS 
 (i) Forms shall be used wherever necessary to confine the concrete and shape it to the required lines, or to 

ensure against contamination of the concrete by materials caving or sloughing from adjacent surface left 
by excavations or other features of the work. 

 (ii) Form work may be of timber, steel, precast concrete panels or such other suitable materials or 
combination of such materials. Form work shall be substantially and rigidly constructed to the shapes, 
lines and dimensions required, efficiently propped and braced to prevent deformation due to placing, 
vibrating and compacting concrete, other incidental loads or to the effect of weather. 

 
7.6 MIXING 
 (a) For all work concrete ingredients shall be thoroughly mixed in mechanical mixer to ensure uniform 

distribution of all component materials throughout the concrete at the end of the mixing period and shall 
be as dense as possible, plastic enough to consolidate well, Mixing shall be done as per I.S.456-2000. 

 
 (b) Mixing shall be continued until there is an uniform distribution of the materials and the concrete is 

uniform in colour and consistency. The time of mixing shall be as shown in Table-1 of IS: 457-2000 
reproduced herein. 

 
 Capacity of 

mixer 
 

Minimum time of mixing 
Natural aggregates Manufactured aggregates 

3 m3 or larger 
2 m3  

1 m3  or smaller 

2 minutes 
1½ minutes 
1¼  minutes  

2½ minutes 
2 minutes 

1½ minutes 
 
 (c) The concrete as discharged from the mixer, shall be uniform in composition and consistency, Workability 

shall be checked at frequent intervals as per IS : 199 –1959. Mixers will be examined regularly by the 
Engineer-in-charge for changes in conditions due to accumulations of hardened concrete or mortar or to 
wear and tear of blades. Any mixer that at any time produces unsatisfactory mix, shall not be used until 
repaired. If repair attempts arte unsuccessful, a defective mixer shall be replaced. Batch size shall be at 
least 10% but not in excess of the rated capacity of the mixer.  

 (d) The first concrete batch at the start of continuous mixing operation or after lapses of 30 minutes in 
continuous mixing operation shall be made richer by the addition of extra cement as directed.  

 (e) The full contents of the drum shall be discharged quickly to avoid segregation.  
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 (f) The minimum mixing period specified are conditioned on the material being fed into the mixer in a 
manner which will facilitate efficient mixing and an operation of the mixer at its designed speed. The 
following sequence of charging the mixer may be adopted. 

          Five to ten percent of the total quantity of water required for mixing adequate to   wash the drum 
thoroughly shall be introduced before the other ingredients in order to prevent any caulking of the cement 
on the blades or side of the mixer. 

i.     All dry ingredients (Cement, fine and coarse aggregates) shall be simultaneously fed into the mixer in such a 
manner that the period of flow for each ingredient is about the same. Eighty to Ninety percent of the total 
quantity of water required for mixing shall be added uniformly along with the dry ingredients. 

ii. The remaining quantity of water shall be added after all the other ingredients are in the mixer. 
iii. Portion of the coarse aggregate, however may be added last. This facilitates clearance of the chutes and 

removes the fine aggregate or cement adhering to the sides. 
(g)   Concrete which has been kept unused for more than 30 minutes after the addition of water shall be rejected 

unless the concrete is in such a condition that it can be subsequently vibrated in place and its use is 
specifically permitted. 

(h)    When the mixer is stopped, before placing again any ingredients in the mixer all hardened concrete or 
mortar shall be removed from inner surface of the mixer. 

(i)  The re tempering of partially hardened concrete or mortar requiring renewed mixing with or without the 
addition of cement, aggregate or water shall not be permitted. 

(j)    A representative of Engineer-in-charge shall supervise all stages of production of concrete, preparation of 
test specifications and site test shall be supervised. 

 
7.7 TRANSPORTATION OF CONCRETE 
 Concrete shall be transported from mixer to the place of final placement as rapidly as possible by method which 

will prevent segregation of the ingredients or slump loss in excess of 25mm and/ or a loss in air content of more 
than one percent before the concrete is placed in the works. It shall be transported, laid and compacted in its final 
position within 30 minutes of its discharge from the mixer unless carried in properly designed agitators. 
Whenever the length of haul from the mixing plant to the place of deposit is such that the concrete unduly 
compacts or segregates suitable agitators or transit mixers shall be used for conveying concrete. 

 
7.8 PREPARATION BEFORE PLACING CONCRETE 
7.8.1 GENERAL REQUIREMENT 
 Concrete shall not be placed in any part until all form work required is completed as per drawing & specification 

and no concrete shall be deposited until the foundation has been inspected and approved by the Engineer-in-
charge. 

 
 
7.8.2 FOUNDATION SURFACES 
    (a)      Immediately before placing concrete all surfaces of foundations upon or against which the concrete is to be 

placed, shall be free from standing water, mud and debris. All surfaces of rocks upon or against which concrete is 
to be placed shall in addition to the foregoing requirement be cleaned and free from all lubricants. Objectionable 
coating and loose semidetached or unsound fragments are to be removed. The surface of absorptive foundations 
upon or against which concrete is to be placed shall be moistened thoroughly and kept sufficient wet for at least 
24 hours prior to placing concrete so that moisture will not be drawn from the freshly placed concrete. 

    (b) In the case of earth or shale foundations, all soft or loose soft and surface debris shall be scraped and removed. 
 
7.8.3 R.C.C. WORK 
 No concrete shall be placed unless the reinforcement and centering & shuttering provided is checked, pre 

measured and approved by the Engineer-in-charge. 
 
7.9 PLACING AND COMPACTING CONCRETE 
7.9.1 GENERAL 
 (a) All surfaces upon or against which concrete is to be laid shall be prepared in accordance with the 

drawings. 
 (b) If concreting is not started within 24 hours of the approval being given, it shall have to be obtained again. 
 (c) All absorptive surfaces against which concrete is to be laid shall be moistened thoroughly so that moisture 

will not be withdrawn from the freshly placed concrete. The surfaces however shall be free from standing 
water. The concrete shall be deposited as nearly as possible in its final position and compacted before 
setting commences and should not be subsequently disturbed. Methods of placing should not be such as to 
avoid segregation. Care should be taken to avoid displacement of reinforcement or movement of form 
work. All concrete which has set before placement shall be rejected and immediately removed from site of 
work. 

 (d) The construction joints at the end of each days work should be left vertical only at location as approved by 
authorised representative of the Engineer-in-charge. 

7.9.2 COMPACTION 
 Concrete shall be thoroughly compacted during the operation of placing and thoroughly worked. 
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 (a) All concrete shall be compacted to produce a dense homogeneous mass with the assistance of vibrators 
or thappies in such a manner that it is free from pockets of coarse aggregate and is in intimate contact 
with surface of forms. 

 (b) During placing and until curing is completed the concrete shall be protected against the harmful effect 
of exposure to sunlight, wind and rain as direct. 

7.10 CURING AND PROTECTING 
7.10.1 All concrete shall be protected against injury until final acceptance. Exposed finished surfaces of concrete shall 

be protected from the direct rays of the sun. 
7.10.2 The method of keeping formed concrete surface moist, shall be by continuous sprinkling or spraying of water as 

may be necessary to prevent any portion of the surface from drying during the specified curing period. 
7.10.3 The water and other methods of curing shall be handled as not to stain concrete surfaces which shall be exposed. 
7.10.4 The actual method of curing adopted and equipment to be used shall be subject to the approval of the Engineer-

in-charge. The contractor shall have on hand and ready to install before actual concrete placement is started all 
equipments needed for adequate curing and protection at all location of concrete placement. 

7.10.5 Finished concrete surfaces shall be protected from stains or abrasion. Surface or edges likely to be injured during 
the construction period shall be kept properly protected by leaving forms in place or erecting protective covering 
satisfactory to the Engineer-in-charge. 

7.10.6 In case the curing operations are inadequate or unsatisfactory, the Engineer-in-charge shall be entitled to take 
such steps as he may deem necessary to make good the deficiencies and defects at the Contractor’s risk and cost. 
Curing and protection should confirm of IS: 457-1957 with the latest amendments. 

7.11 TESTS AND STANDARDS OF ACCEPTANCE 
7.11.1 GENERAL 
 Testing of concrete shall be carried out by the Quality Control Organisation of the Department. The 

representative samples shall be taken from the site of work during laying of the concrete as desired by Engineer-
in-charge for testing purpose. 

7.11.2 SAMPLING PROCEDURE AND FREQUENCY 
 A Random sampling procedure shall be adopted to ensure that each concrete batch has a reasonable chance of 

being tested i.e. the sampling should be spread over the entire period of concreting and should cover all mixing 
units. 

 
7.11.3 TEST SPECIMEN 
 Three test specimens shall be made from each sample for testing at 28 days. Additional cubes may be required 

for various purposes, such as to determine the strength of concrete at 7 days or at the time of striking from work, 
or to determine the duration of curing or to check the testing cubes by accelerated methods as described in IS: 
9013-1978. The specimen shall be tested as described in IS: 516-1959. 

7.11.4 TEST STRENGTH OF SAMPLES AND ACCEPTANCE CRITERIA 
(a) The test strength of the samples shall be the average of three specimens. Individual variation shall not be more 

than 15% of the average. 
(b) Contractor shall provide necessary unskilled labour and facilities for collection of samples, curing in tanks, 

transportation of cores etc. and his authorized representative shall remain present at the time when the samples 
cores etc. are collected. Testing shall be carried out at the testing laboratories set up close to the site or at any 
other laboratory that the Engineer-in-charge may decide upon and the results given thereby shall be considered as 
correct and authentic and acceptable to the contractor. The contractor shall be given access to all operations and 
tests that may be carried out as aforesaid. 

7.12 MEASUREMENT AND PAYMENT OF CONCRETE 
 Measurement and payment for cement concrete items shall be made on the basis of the actual volume of the 

concrete laid for finished items. The rate includes the cost of labour and materials, plant etc. involved in 
providing cement, slurry and mortar on concrete and construction joints shall be deemed to be included in the 
unit rates for the respective items. The rates shall include construction of foot bridge and traffic island, coffer 
dam and removal of the same, dewatering if required and all other incidental charges as produced finished item 
of work. 

 For R.C.C. work, the cost of round tor steel rod including bending and binding etc. shall be paid as a separate 
item explained elsewhere. 

 No claim for extra payment, in case of higher strength of concrete than designated, will be entertained. 
 

8.0-  ROAD WORKS 
8.1 Scope of work  
 These specification cover construction of Water Bound Macadam road. The cost of restoring the 
existing road surface with pot hole filling and moorum topping as well as premix carpet in the canal has 
been included. The work covers providing all labour equipment including collection, conveyance, 
royalty, all taxes, stacking, spreading, rolling, watering and laying of premix asphalt carpet and seal 
coat. 
 
8.2 W.B.M. road  
8.2.1 General 
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a) Base Materials (Soling Stone) 
 As per clause 404.2.1 of MOST the physical requirement of Base/Sub-base matrial shall be as 
per Table 400-C of I.S. 6579-1981. 
 
Sl No.  Test   Test Method   Requirement Remarks 
 
1. Los Angles Abrasion   IS:2386(Part-IV)  Maxm. 40% 

valve.  
 
2. Impact value   IS:2386(Part-IV)   Maxm. 30% 
3.         Combined flakiness   IS:2386(Part-l)     Maxm. 30% 

and elongation. 
            Indians    
4.        Water absorption  IS:6579-1981        Maxm. 2% As per IS6579 
5.         Soundness   NA2  SO4  Maxm. 20% As per IS6579 
        5 cycles. 
 
 

 (b) The stone metal shall be obtained from rock excavation in canal if available or quarries as approved 
by the Engineer prior to collection. The metal shall be of approved quality with all leads and lifts. 
The metal shall be obtained from hard, tough, sound, durable, stone of close texture as is locally 
available and reasonably free from decay and weathering. Places of the stone shall be angular and 
roughly cubical in shape. Round, elongated or flaky materials shall be rejected. No round or oblong 
pebbles or angular chips, larger or similar than the specified size shall be allowed. The size of metal 
shall be as per the item specified above and it shall be either machine crushed or hand broken. All 
unsound, weathered or disintegrated stone obtained from the upper surface layer of the quarry or 
other are not acceptable. 

(c) Samples of metal, collected from the approved quarries shall be got tested by the contractor at his 
cost in the laboratory. The test results shall conform to the standard requirements laid down for 
metal to be used for WBM work. 

(d) The physical requirements for standard size metal shall confirm to the lest results in 
 the Table below: 
Type of Test  I.S. for Requirement  
construction  Test Method  
Base Loss Angles IS: 2386 50% maximum 
Abrasion Value Part - IV   
 Aggregate IS : 2386 40% maximum 
 Impact Value Part or  
  IS-5640  
 Flakiness IS: 2386 15% maximum 
 Index Part – 1  
(e)  The grading requirements of the metal to be used for WBM shall be as under. 
 

Grading No.  Size Range   IS  Sieve  Percentage by 
         weight passing 
 Gr-I   90 mm to 45 mm 125 mm 100 
       90 mm  90-100 
       63 mm  25-60 
       45 mm  0-15 
       22.4 mm 0-5 
 Gr- II   63 mm to 45  mm 90 mm  100 
       63 mm  90-100 
       53 mm  25-75 
       45 mm  0-15 
       22.4 mm 0-5 
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 Gr- III   53 mm to 22.4 mm 63 mm  100 
       53 mm  95-100 
       45 mm  65-90 
       22.4 mm 0-10 
       11.2 mm 0-5 
 Gr – A   Size 13.2 mm  13.2 mm 100 
       11.2 mm 95-100 
       5.6 mm 15-35 
       180 micron 0-10 
 Gr – B   13.2 mm  11.2 mm 100 
       5.6 mm 90-100 
       180 micron 15-35 
(f)  Wherever any doubt exists as to whether the above requirements are satisfied. Whole or any part of 

the collection of metal shall be got screened by the Contractor at his cost, if so ordered by the 
Engineer. 

(g)  For road work complete stacking of metal as per requirement shall be carried out in 2km. length 
before spreading. Collection shall always commence at one end of the 

 km. and be carried towards the other end unless the Engineer directs otherwise. 
 
8.2.2 Measurement and Payment: 

Measurement for payment, will be made on cubic metre basis without any deduction for voids on 
finished rolled surface. The rate includes cost of collection all taxes, conveyance to the site with all 
leads and lifts and filling the boxes including all labour, tolls, equipment testing and other 
incidental expenses and labour charges for spreading the metal to the required grade and camber 
including filling interstices with moorum including watering and consolidation and including hire 
running charges of all machineries complete. 

8.3 General: 
(a) Metal shall not be spread without the permission of the Engineer. Metal should be spread under 

careful supervision by trained coolies. The Contractor shall see that uniform spreading as per 
collection of metal is done the Contractor shall spread the metal fully from the stacks without 
keeping any balance, unless directed by the Engineer to keep some stacks in balance for making 
good any unevenness or depressions left during rolling work to ensure that the materials are spread 
to the required thickness, the road surface shall be marked on length, over which the contents of 
heaps are to be spreads. The bonds of earth or moorum one on either side, shall be made along the 
outer edge of metalling simultaneously with spreading of metal. These bonds shall be laid with a 
distance between them equal to the width of the road to road to metal and shall be enough to 
prevent the loose metal from spreading during consolidation as well as to retain water used for 
consolidation. Payment for bonds will not be made. 

(b) Metal shall be screened and rubbish, dust, grass etc, shall be removed and spread evenly on the 
prepared approved surface in grade and camber by using camber boards. The surface shall be 
checked at every 15m. by means of templates. While the correctness of the camber in between shall 
tested by strings and corrected,as required. Between the straight length and the curves and at the 
meeting points of the convex and concave portions of reverse curves the change in camber of the 
road to super elevation shall be made very gradually as my be directed by the Engineer. 

(c) Spreading of metal shall proceed only 200m. (maximum) in advance of the rolling operations. 
Collection and spreading of metal shall not be carried out in one and the same kilometre. At the 
time of rolling, all surface irregularities, hollows, depressions, humps shall be set right. 

 

8.3.1 Measurement and Payment: 
The rate for this item shall be paid on cubic meter basis and shall include cost of all the above and other 
incidental operation with all lead and lift except consolidation. 

8.4 Collecting transporting and spreading moorum on road side as directed including 
consolidation. 
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8.4.1 General: 
(a) Material for the purpose shall be of approved quality. Any material which is found inferior shall 

be rejected and the Contractor shall remove the rejected material from the site at his cost the 
materials shall be collected from canal excavation if surplus or from quarries approved by the 
Engineer. The material shall be granule and giddy. 

(b) Moorum: 
As per CI.406.2.6 the moorum used for filling the voids in the coarse aggregate shall have: 

(a) Liquid Limit- Maxm. 20% 
(b) Plasticity Index- Maxm. 6% 
(c) Fraction passing 75 Micron Sieve 

does not exceed Maxm. 10% 
 
 
 
 
 
 

(d) Grading (As per Table 400-8) 
------------------------------------------------------------------------------------------------------------- 
Grading   Size of   I.S. Sieve  Percentage by 
Classification  Screening   designation  Wt. passing the  

I.S. Sieve 
------------------------------------------------------------------------------------------------------------- 
A   15.2 mm.  13.2mm   100 

11.2mm   95-100 
5.6mm   15-35 
100 microns  0-10 

B   11.2mm.  11.2mm.   100 
5.6mm.  95-100 
180 microns  15-35 

------------------------------------------------------------------------------------------------------------- 
(c) The material shall be got approved by the Engineer prior to collection on the site. It shall be free 

from all rubbish, dust and any organic materials as well as clods of black cotton soils. 
 
8.4.2 Measurement and Payment: 

Measurement for payment, shall be made on cubic meter basis. The rate includes excavating the 
moorum supplying all taxes, royalty conveying, with all leads and lift and labour for Spreading 
moorum as directed including satering and consolidation. 

8.5 General: 
Spreading of materials shall be started after the collection in a particular kilometre is completed. 
Measured and recorded in the measurement books. Permission of the Engineer shall be obtained 
before spreading moorum. Before spreading, it shall be seen that the formation is dressed to the 
required camber and grade. The moorum to be spread over the metalled surface shall be 
uniform. It shall be used for filling the interstices of metal and for forming a smooth running 
surface. Moorum blind age shall be spread evenly with a twisting motion of the baskets. No 
more moorum blind age shall be spread evenly with a twisting motion for gross measurements 
and no deduction of voids shall be made. If the moorum is to be spread over earthen 
embankment as a sub base or for side shoulders or as blind age, it shall be spread in a manner as 
directed by the Engineer to the required width and thickness. The contractor shall make good all 
unevenness, depressions, projection etc. during consolidation work. 

8.5.1 Measurement and Payment: 
Payment shall be made on cubic metre basis. Rate of this item includes all operations of 
spreading. 

8.6 Consolidating WBM surface with rolling including watering. 
8.6.1 General: 
(a) Immediately following the spreading on the coarse aggregates, rolling shall be started with there 

wheeled power roller of 8 to 10 tonne capacity or equivalent vibratory roller. The weight of the 
roller shall depend upon the type of the aggregate and shall be indicated by Engineer. 
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(b) On super elevated portions where the rolling shall proceed from inner edge to outer, rolling 
shall begin from the edge and shall, be compacted with roller moving forward and backward. 
The roller shall then move inwards parallel to the centre line of the road, in successive passes 
uniformly lapping preceding tracks by atleast on half wheel width. 

(c) Rolling shall continue until the aggregate is thoroughly keyed and the dripping of the aggregate 
ahead of the roller is no longer visible. During rolling slight sprinkling of water may be done. If 
necessary rolling shall not be done when the sub grade is soft or yielding or when it causes a 
wavelike motion in the sub-grade or sub-grade or sub-base course. 

(d) The rolled surface shall be checked transversely and longitudinally with templates and any 
irregularities corrected by loosening the surface, adding or removing necessary amounts of 
aggregates and rerolling till the entire surface conform to desired camber and grade. In no case 
shall use of screedidng be permitted to make up depression. 

(e) Blindage material, where required to be used, shall be applied, successively in two or more than 
layers a slow uniform rale. After each application the surface shall be capacity. Premixed with 
water the resulting alumy swept in with hand brooms to fill the voice property and rolled funing 
which water shall be applied to the wheels of the rollers. If necessary to wash down the binding 
material sucking to them these operations shall continue until the resulting slurry after filling the 
voids forms a wage ahead of the wheels of the moving roller. 

(f) After final compaction of water bond macadam course the road shall be allowed to dry 
overnight. Next morning hungry spots shall be filled with screening of blending materials 
directed. Lighting sprinkling with water if necessary and rolled. No traffic shall be allows on the 
road until the macadam has set. The Engineer shall have the discretion to stop hauling traffic 
using the completed water bound macadam course if in his opinion it would cause to the 
surface. 

 
8.6.2 Measurement and Payment: 

Measurement for payment will be made on square metre basis. The Unit rate is for finished 
work which shall include cost of watering, machinery, fuel, labour and costs all incidental 
operations needed to complete the work as per requirements. 

8.7. Consolidation of moorum in layers as directed including watering. 
8.7.1 General: 

The specification for consolidation shall generally be as detailed at 8.8 above, except that 
consolidaton under this item has to be done on moorum on side berms. 

 

8.7.2 Measurement and Payment: 
Measurement for payment, will be on square metre basis of the area of side berms actually 
consolidated. 
9. Supplying machine crushed stone chips at site of work, size 6mm to 12mm. 

9.1 General: 
Stone chips shall consist of regular fragments of clean, hard, tough and durable rock of uniform 
quality throughout. These shall consist of regular fragments of clean, hard, tough and durable 
rock of uniform quality throughout. These shall be obtained by crushing rock and shall be free 
of elongated and flaky pieces soft and disintegrated materials and vegetable or deleterious 
matter. They shall satisfy the quality requirements set forth as under. 

---------------------------------------------------------------------------------------- 
SI No.  Test  IS for Test Method Requirements 
---------------------------------------------------------------------------------------- 
1. Loss Angles IS:2388 35% Maximum 
 Abrasion value (part-V)  
2. Aggregate IS:2388 30% Maximum 
 Impact Value   
3. Flakiness Index IS:2385 30% Maximum 
4. Stripping Value IS:6241 25% Maximum 

5. Water 
Absorption IS:2386 25% Maximum 



CONTRACTOR   SUPERINTENDING ENGINEER 78

  (Part-III)  
---------------------------------------------------------------------------------------- 

Aggregates shall satisfy requirements of either of the two tests. 
 
(b) Size of the stone chips shall be under: 

(i) 12mm size Passing 20mm sieve and retained on 10mm sieve. 
(ii) 5mm size Passing 10mm sieve and retained 2.36 mm sieve 

(c) Samples of stone chips collected from the approved quarries shall be got testes by the contractor 
at his cost in laboratory. The test results shall confirm to the standard requirement as laid down 
herein above. Collection of stone chips as per approved samples shall be allowed by the 
engineer. Payment at full rates for the stones chips will not made till the test results form the 
laboratory are received and found acceptable. 

(d) Collection shall always commence from the one of the kilometre and their carried continuously 
towards the other end. Unless the engineer directs otherwise. 

 
(a) Control or quality or material will be exercise by the engineer carrying out the following 

tests as the frequencies shown against each. 
-------------------------------------------------------------------------------------------------------- 
Type of construction  Test    Frequency material 
-------------------------------------------------------------------------------------------------------- 
Chips/bajri  (i) aggregate impact on test per  100 m2 of aggregate 
For open graded (ii) Flakiness index of aggregate  Carpet and seal coat  
   (iii) Strip ping value and water initially, one set of the 3 

   absorption of aggregates  representative specimens for  
each source of supply 
Subsequently when warranted by change in 
the quality of change in the quality of 
aggregates. 

(iv) Grading of aggregates  one test per 100m3 of  
aggregates. 

-------------------------------------------------------------------------------------------------------- 
 
9.2 Measurement and payment: 

Measurement for payment will be made on cubic metre basis without deduction for voids on the 
finished section. The contractor shall be responsible for preserving the materials throughout the 
period the contract remains in force. Use of materials shall not be allowed till the materials are 
complete kilometre wise. The rate includes cost of the collection of materials royalties, taxes 
and conveyance to the site with all leads and lift and filling boxes, including all labour tools 
equipment testing and other incidence expenses to the work as per specification including 
spreading. 

10. Supplying of bitumen of penetration grade 60/70 at site of work:  

10.1 General 
Bitumen of grade 60/70 conforming to the IS specifications shall be supplied by the contractor 
at site of work and got tested at laboratory at the contractor's cost. 

11 Providing 20mm thick premix carpet and 6 mm seal coat 
11.1 General: 
(a) This work shall consist of laying an open graded carpet of 20mm thickness in a single course 

and seal cot (including of asphalt, stone ships) composed of suitable small sized aggregated 
premixed with a bituminous binder on a previously prepared approved base. 

(b) Qualities of materials required for 10 square metre of road surface for 20mm thick open graded 
premix carpet with seal coat are as given in table below: 
Aggregates for carpet:  12mm size  0.12 Cubic metre 
Coat stone clippings  6mm size  0.11 Cubic metre  
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Total  0.23 Ccubic metre 
Aggregate for seal  6mm size   
Coat stone clippings     0.06cubic metre 

 
(c) Binder for premixing quantities in terms of straight run bitumen for carpet & seal coat. 

(i) For 0.28 cubic metre of 12mm and 
      6mm size stone chips.    1.59 kg.  

 
(ii) Tack coat  9.07 x 10    9.76 kg. 

9.29 
(iii) For 0.06 cubic metre of  
     6mm size stone chips    6.8 kg .  

Total   32.46 kg. 
(d) Carpet shall not be laid during rainy weather or when the base course is damp or wet or when 

the atmospheric temperature under shade is 1600 c or below. 
(e) The underlying base on which the bituminous carpet is to be laid shall be prepared shaped and 

conditioned to the specified lines, grade and cross section as directed by the engineer. The 
surface shall be well changed with wire brushes swept with borrows and finally dust removes 
with stocks as found necessary preparatory to bituminous construction. The temperature of 
bitumen at the time of application shall be in the range of 1600c to 1750 c. 

(f) Tack coat consists of application single coat of bituminous material to an existing road surface. 
(g) Binder shall be heated to the temperature appropriate to the grade of bitumen used and approved 

by the engineer. The rate of spread in terms of straight run bitumen shall be 10 kg per 10 square 
meter area for surface. The binder shall be applied uniformly. The tack coat shall be applied just 
prior to ongoing bituminous constructions. 

(h) Mixers of approved type shall be used for mixing aggregates with the bituminous binder. The 
binder shall be heated to the temperature approved by the engineer, avoiding local over hating 
and ensuring a continuous supply. Aggregates shall be dry before they are placed in the mixer 
after about 15 seconds of dry mixing the heated binder shall be distributed over the aggregates 
at the rate specified kerosene to an mixing of binder with chipping shall be contained until 
thoroughly coated with the bidder. The mix shall be immediately transported form the mixer to 
the point of use in suitable vehicles. The vehicles employed for transport shall be clean and be 
covered over in transit, if so directed. 

(i)    The premixed materials shall be spread on the road surface with rakes to the required thickness 
and camber, or distributed evenly with the help of drag spreader without any undue loss of time. 
The camber shall be checked by means of camber boards and inequalities eventide out. As soon 
as surface length of bituminous material has been laid, rolling shall commence. When the roller 
has passed over the whole area once, any high spots or dispersions that become apparent shall 
be correct by removing or adding premixed materials. The contractor shall provide necessary 
labour for keeping the roller wheels damp during rolling so as to prevent the premix form 
adhering to the wheels and being picked up. The edged along the transverse of the carpet laid 
and compacted earlier shall be cut to their full depth so as to expose fresh surface which shall be 
painted with a thin surface coat of appropriate bitumen before the new mix is placed against.
 . 

(j)       Seal coat shall be applied immediately after the laying of bituminous course of carpet. Before 
application of seal coat materials, surface shall be cleaned free of any dust or other extraneous 
matter. 

(k)      Coarse sand or stone dust flushing at the rate of O.03cum/10sqm shall done on complete asphalt 
surface, at the contractor’s cost. 

(l)    Traffic may be allowed soon after final rolling when the premixed material has cooled down to 
surrounding temperature. 

(m)     Control on quality of works will be exercised by the engineer by carrying out the following tests 
at the frequencies, shown against each. 

SI.  Type of    Test    Frequency 
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No. Construction material 
1. Tack coat   i) Binder temperature   At regular close intervals 
        For application 
 
    ii) Rate of spread binder  Two tests per day 
2. Open graded premix  i) Temperature of binder at  at regular close intervals 

carpet with seal coat     applications 
   ii) Binkers content   Two tests per day for work 
        (Vide astb d2122)  of every 3 km length in on  
   iii) Rate of spread   through checks on materials   

& layers thickness  
------------------------------------------------------------------------------------------------------------- 
n) The contractor shall at all times carry out work on the road or highway in a manner creating 

least interference to the traffic curing the execution of the same. For all works involving 
construction on existing roads or highway the contractor in accordance with the directives of the 
engineer, provide and maintain, during the execution of the work, a passage for traffic either 
along or as a part of the existing carriage way under construction. 

11.2 Measurement and payment 
Open graded carpet and seal coat shall be measured and paid in square metres on the basis of 
stone chips actually used. The rate shall include cost of. 
(i)  preparation of base. 

(ii)  providing all materials like fuel, lubricants kerosene and coarse sand or stone dust chip 
for flushing with all leads and lifts including royalty and all taxes including cost of 
diversion road. 

(iii)  all labour, tools, equipments testing and incidentals. 
(iv)  Making arrangements for control and safety of traffic. 
(v)  All other incidental operations needed to complete the work as per specifications. 

12. DUMPING OF HARD GRANITE STONE IN LAUNCHING APPRON  
12.1 General 

The dumping and packing shall consist of boulders and blasted rock fragments it shall be 
dumped mechanically or hand placed. 

 
12.2 Quality of dumping and surface packing stone 
 i. The boulder and rock fragments shall be controlled either in quarry or in site as per 

suitability for quality, gradation and size. 
 ii. Boulders from approved quarry is only acceptable. 
 iii. The stone for dumping and surface packing should be dense, resistant to abrasion and 

free from cracks seams, shale partings, conglomerate bonds and other defects. That would 
tend to increase their susceptibility to destruction by the action of water and weather. The 
size of stone should be of 0.030 cum & above. 

 iv. The stone shall be closely packed and the interstices shall be filled with small stones. 
 The finished surface of the launching apron should be reasonably uniform and will be free from 
loose stones. 
12.3 Test of stone 
 i. Soundness  : The rock fragments shall be tested for its soundness  

as per  I.S - 2386 part - II. 
 ii Abrasion : The rock fragments shall be tested for tits abrasion as  

per  IS - 2386 part - IV. 
 iii Water absorption test as per IS - 2386 
 
12.4 Thickness of surface packing  

In no case the minimum thickness of hand placed surface packing on dumped rip rap shall be less than 
60 cm or 30 cm. as per the estimate and direction of the Engineer-in-charge. 

12.5 Placement of stone 
 Dumping of stone shall be of hand placed or may be placed by machine. The stone shall be laid 
compactly with staggered joints and so matched and interlocked that, they shall be keyed together with minimum 
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of joint space. Then rock fragments and spalls shall be driven by a hammer into interstices. The surface packing 
shall be hand placed which should consist of size 0.003 cum. and above laid on edge starting from the burrow. 
The stone shall be laid compactly with staggered joints and so matched and inter locked that they shall be keyed 
together with minimum of joint space and then rock fragment and spal shall be driven by a hammer into 
interstices to wedge the rip rap in place. 
 The hand placed surface packing shall perfectly be laid in one course and the layer thickness is 
same as of the stone size. 
12.6 Measurement & payment  
 Pre-measurement of HG stones for dumping will be done at the site at the cost of  the agency. Actual 
voids will be deducted from the stack measurement. The net quantity of HG stone dumping will be compared 
with quantity arrived from level section after deducting 1/6th voids and the payment will be made to the quantity 
of stone which ever is less.  

13. DUMPING OF ARMORY STONE AND SURFACE PACKING  IN LAUNCHING 
APPRON 

13.1 General 
 The dumping and packing shall consist of hard granite stone boulders and blasted rock fragments it shall 
be dumped mechanically. 
13.2 Quality of dumping armory stone and surface packing with small stone not less than 0.75 
m in any direction with a minimum weight of 1.00 tonnes. 

i. The H.G. armory stone and rock fragments shall be controlled either in quarry or in site as per 
suitability for quality, gradation and size. 

 ii. H.G. armory stone from approved quarry is only acceptable. 
 iii. The H.G. armory stone for dumping should be dense, resistant to abrasion  and free from cracks 

seams, shale partings, conglomerate bonds and other defects. That would tend to increase their 
susceptibility to destruction by the action of water and weather. The size of stone should be 0.75 m 
and more in any direction  and not less than 1.00 MT in weight.  

 iv. The H.G. armory stone shall be closely packed and the interstices shall be filled with small 
stones. 

 The finished surface of the spur should be reasonably uniform and will be free from loose stones. 
13.3 Test of stone (To be conducted by Quality Control Authority, DOWR) 
 i. Soundness  : The rock fragments shall be tested for its  

soundness as per  I.S - 2386 part - II. 
 ii Abrasion : The rock fragments shall be tested for tits  

abrasion as per  IS - 2386 part - IV. 
 iii Water absorption test as per IS – 2386 
 iv. Any other test as required. 
13.4 Thickness of surface packing  
 In no case the minimum  thickness of hand placed surface packing and dumped rip rap shall be less than 
30 cm and 45 cm respectively. 
13.5 Placement of stone 
 Dumping of H.G. armory stone shall be done mechanically. The H.G. armory stone shall be laid 
compactly with staggered joints and so matched and interlocked that, they shall be keyed together with minimum 
of joint space. Then rock fragments and spalls shall be driven by a hammer into interstices. The surface packing 
shall be hand placed which should consist of minimum size 0.30 mt. and above laid on edge starting from the 
burrow. The stone shall be laid compactly with staggered joints and so matched and inter locked that they shall 
be keyed together with minimum of joint space and then rock fragment and spal shall be driven by a hammer 
into interstices to wedge the rip rap in place. 
 The hand placed surface packing shall perfectly be laid in one course and the layer thickness is same as 
of the stone size. 
13.6 Measurement & payment  
 Each armory stone will be pre-measured in all dimensions for determined the average dimension before 
dumping by cranes. The volume will be derived from the average dimensions. In no case the volume of each 
armory stone should be less than 0.42 Cum. The quantity dumped in launching apron will be calculated from 
level section after deducting 1/6th voids. Both the quantities will be compared and the quantity found less will be 
allowed for payment.  
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SECTION – 6 
DRAWINGS  

 
 

 

Drawings and design sections are available in the Office of the 
Superintending Engineer, Nimapara Irrigation Division, Nimapara 
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SECTION – 7 
FORMS  
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Annexure – I 

 
AFFIDAVIT 

 I, Sri ……………………………………………………. Aged ……….. years Son/ Daughter / 

Wife of Sri ……………………………. at present residing at ………………. PO …………….. 

P.S. …………………… Dist ……………….., Pin ………………………. Do hereby solemnly 

affirm as follows.  

 

i. That, I possess a valid license for Execution of works contract issued by *……………..  

Belongs to ……………. Class & is valid up to  **………….  

ii. I am submitting tenders   before the Superintending Engineer, Nimapara Irrigation Division, 

Nimapara for execution of the following work in response to              

1.  ……………………………… *** 

 
iii. I am the authorized signatory for the tender for the work / works mentioned above. 

iv. I am swearing this affidavit that all tender documents and accompanying papers those being 

submitted by me before the Superintending Engineer, Nimapara Irrigation Division, 

Nimapara are all authentic and bonafied documents in the eyes of the law of the land. 

 
v. I do hereby authorize and request any bank, person, firm or Corporation to furnish 

pertinent information as deemed necessary and as requested by the Department to verify 
this statement or regarding my (our) competency and general reputation. 

 

That the facts stated in the affidavit are true to the best of my knowledge and belief. 

 

 

Signature of Contractor 

Note : 

* Mention the license issuing authority. 

** Mention the date up to which the license is valid. 

*** Mention name of work for which tender is being submitted. 
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Annexure – II 
PERFORMANCE RECORD OF CONTRACTOR 

 
 
1. Name of the Contractor : 

2. Registration No. and Date  : 

3. Class of Contractor  : 

4. Licensing Authority  : 

5. License valid up to  : 

6. Details of works executed : 

 
Sl. 
No. 

Jobs under 
execution 

Agreement 
amount 

Date of 
Commencement 

Stipulated 
Date of 

Completion 

Whether work is 
progressing as 
per programme 

Reasons for 
delay, if 

any. 
1 2 3 4 5 6 7 

   
 
7. Whether the Contractor has requisite machineries & personnel deployed  

(details of machinery and  personnel deployed)   : 
 
8. Whether the quality of construction is satisfactory  : 
 
9. Whether he has capability to make good the loss time  : 
 
10. Whether the Contractor has abandoned any work in the past three years, 

if yes, the details thereof.     : 
 
11. Whether the Contractor has entered in to any litigation in the past if yes,  

the details thereof.      : 
 
 
 
 
 
 
 
 
Name of the Certifying Officer    Signature of Contractor 
With official seal 
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Annexure- III 
 
 
 
 
 
 
 
 

 
NO RELATION CERTIFICATE 

 

 

 

Certified that I / We am / are not related to any officer of Water Resources 

Department of the rank of Assistant Engineer and above or any officer of the rank of 

Assistant Secretary and above. 

 

 
          CONTRACTOR 
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SECTION – 8 
BILL OF QUANTITES  

 
 

 

 
 

 

 

 


