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Phone No.(0663)-2412791(Off.) 
E-mail :-eemisbp@yahoo.co.in 

 

 

 
  

 

 

GOVERNMENT OF ODISHA 
DEPARTMENT OF WATER RESOURCES 

 

OFFICE OF THE SUPERINTENDING ENGINEER, MINOR IRRIGATION DIVISION, 
SAMBALPUR. 

No. 2448  / Date.24.06.2026 
e-PROCUREMENT NOTICE 

BID REF No: SE,MID,SBP/09 /2026-27 
 

Name of work : Civil Construction Works 
No. of works : 16 (Sixteen) Nos. 
Estimated cost: : Various from approximately Rs.6.61 lakh to Rs.11.50 Lakh 

for 16 No of works (Rs.142.43 Lakh) 
 

Tender paper cost : Referred to DTCN. 
Period of completion : Referred to DTCN. 

Availability of bid through online : From dt.03.07.2026 at 11.00 AM to dt.14.07.2026 up to 05.30 PM  
in website(http://tendersodisha.gov.in) 

Period of receipt of bid through online : From dt.03.07.2026 at 11.00 AM to dt.14.07.2026 up to 05.30 PM  
through online. 

Date of opening of bid documents : On dt. 15.07.2026 at 10.00 AM. onwards. 
Digital signature certificate of Bidder : The bidder must possess compatible digital signature certificate 

(DSC) of Class-II or Class-III. 
 

The detail tender call notice can also be seen in the DOWR website- http://tendersodisha.gov.in 

Name & Address of the OIT : Superintending Engineer, M.I.Division, Sambalpur 
At-Motijharan,PO-B.S.S.Nagar,Dist:-Sambalpur 
PIN-768001, Ph-0663-2412791, 
E-mail ID-eemisbp@yahoo.co.in 
 Further details can be seen from the  

e-Procurement market place. 
: http://tendersodisha.gov.in 

Sd/-24.06.2026 
                                                                                                                                                  Superintending Engineer 
                                                                                                                                                    M.I.Division,Sambalpur. 
 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



4 
 

GOVERNMENT OF ODISHA 
DEPARTMENT OF WATER RESOURCES 

OFFICE OF THE SUPERINTENDING ENGINEER 
M.I.DIVISION SAMBALPUR 

 E-mail ID eemisbp@yahoo.co.in Ph No-0663-2412791 

INVITATION FOR BIDS (I.F.B.) BID REF No: SEMID SBP- 09 of 2026-27  
              The Superintending Engineer, M.I.Division, Sambalpur on behalf of Governor of Odisha invites on-line  
(%)percentage rate bids in single cover system through e-procurement  for the following   works as detailed in the table 
given below from the eligible class of contractors registered with the State Government of Odisha & Contractors of 
equivalent  grade / class registered with Central Govt/MES/Railways/CPWD. on production of definite proof from the 
appropriate authority to be eventually drawn up in P1 through on-line in the Govt. web-site. The bidders may submit bids for 
any or all of the following works on line in the website (www.tendersorissa.gov.in) by the eligible contractors. The bid 
documents will be available in above website from  dt.03.07.2026 at 11.00 AM to dt.14.07.2026 up to 05.30 PM for “On-
line bidding”. The bidder must possess compatible digital signature certificate (DSC) of Class-II or Class-III.  

Sl. 
No. 

Name of the work 

Approxi
mate 

estimated 
cost Rs. In 

Lakh 

E.M.D. 
(to be 

remitted 
online) 

Cost of tender  
paper in  Rs. 

(to be remitted 
online) 

Class 
of 

contractor 

Time of 
completion. 

1 2 3 4 5 6 7 

1 

Improvement to Pathuria (In-Stream storage ) 
Check Dam over Local Nallah near village 
Bomleikela in Kuchinda Block of Sambalpur District 
under Improvement to Check Dams Scheme 2026-
27. 

9.13 
To be 

remitted 
online 

Rs. 4,000/- 
 

’D’  & ‘C’ 02 (Two) 
Calendar 
Months 

2 

Improvement to Jharuberna (In-Stream storage ) 
Check Dam over Local Nallah near village 
Bomleikela in Kuchinda Block of Sambalpur District 
under Improvement to Check Dams Scheme 2026-
27. 

9.53 
To be 

remitted 
online 

Rs. 4,000/- 
 

’D’  & ‘C’ 02 (Two) 
Calendar 
Months 

3 

Improvement to Juria (In-Stream storage ) Check 
Dam over Local Nallah near village Pandripathar in 
Kuchinda Block of Sambalpur District under 
Improvement to Check Dams Scheme 2026-27. 

9.62 
To be 

remitted 
online 

Rs. 4,000/- ’D’  & ‘C’ 02 (Two) 
Calendar 
Months 

4 

Improvement to Tailbagicha (In-Stream storage ) 
Check Dam over Local Nallah near village 
Bomleikela in Kuchinda Block of Sambalpur District 
under Improvement to Check Dams Scheme 2026-
27. 

10.21 
To be 

remitted 
online 

Rs. 6,000/- ’D’  & ‘C’ 02 (Two) 
Calendar 
Months 

5 

Improvement to Dhubakachen (In-Stream storage ) 
Check Dam over Local Nallah near village 
Bomleikela in Kuchinda Block of Sambalpur District 
under Improvement to Check Dams Scheme 2026-
27. 

10.20 
To be 

remitted 
online 

Rs. 6,000/- ’D’  & ‘C’ 02 (Two) 
Calendar 
Months 

6 

Improvement to Kaisikudar (In-Stream storage ) 
Check Dam over Aianjore Nallah near village 
Bagadihi in Kuchinda Block of Sambalpur District 
under Improvement to Check Dams Scheme 2026-
27. 

9.02 
To be 
remitted 
online 

Rs. 4,000/- ’D’  & ‘C’ 02 (Two) 
Calendar 
Months 

7 

Improvement to Dhandelpada (In-Stream storage ) 
Check Dam over Local Nallah near village Kuntara 
in Kuchinda Block of Sambalpur District under 
Improvement to Check Dams Scheme 2026-27. 

9.26 
To be 
remitted 
online 

Rs. 4,000/- ’D’  & ‘C’ 02 (Two) 
Calendar 
Months 

8 

Improvement to Hatarbat (In-Stream storage ) 
Check Dam over Local Nallah near village 
Bomleikela in Kuchinda Block of Sambalpur District 
under Improvement to Check Dams Scheme 2026-
27. 

11.50 
To be 
remitted 
online 

Rs. 6,000/- ’D’  & ‘C’ 02 (Two) 
Calendar 
Months 

09 

Improvement to Amrut (In-Stream storage ) Check 
Dam over Local Nallah near village Kaputikra in 
Kuchinda Block of Sambalpur District under 
Improvement to Check Dams Scheme 2026-27. 

7.68 
To be 
remitted 
online 

Rs. 4,000/- ’D’  & ‘C’ 02 (Two) 
Calendar 
Months 

10 
Improvement  to Khuntpali Check Dam in Rengali 
Block of Sambalpur District under Improvement to 
Check Dams Scheme 2026-27. 

9.09 
To be 
remitted 
online 

Rs. 4,000/- ’D’  & ‘C’ 02 (Two) 
Calendar 
Months 

11 
Improvement  to Karmaberna Check Dam in Rengali 
Block of Sambalpur District under Improvement to 
Check Dams Scheme 2026-27. 

6.83 
To be 
remitted 
online 

Rs. 4,000/- ’D’  & ‘C’ 02 (Two) 
Calendar 
Months 

12 
Improvement  to Dahimahi Check Dam in Rengali 
Block of Sambalpur District under Improvement to 
Check Dams Scheme 2026-27.. 

6.61 
To be 
remitted 
online 

Rs. 4,000/- ’D’  & ‘C’ 02 (Two) 
Calendar 
Months 
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13 
Improvement  to Chinimahul Check Dam in Rengali 
Block of Sambalpur District under Improvement to 
Check Dams Scheme 2026-27. 

7.95 
 

To be 
remitted 
online 

Rs. 4,000/- ’D’  & ‘C’ 02 (Two) 
Calendar 
Months 

14 
Improvement  to Ganjadarha Check Dam in Rengali 
Block of Sambalpur District under Improvement to 
Check Dams Scheme 2026-27. 

8.46 
To be 
remitted 
online 

Rs. 4,000/- ’D’  & ‘C’ 02 (Two) 
Calendar 
Months 

15 
Improvement  to Khaliadhuda Check Dam in 
Rengali Block of Sambalpur District under 
Improvement to Check Dams Scheme 2026-27. 

8.53 
To be 
remitted 
online 

Rs. 4,000/- ’D’  & ‘C’ 02 (Two) 
Calendar 
Months 

16 
Improvement  to Baghiakhandi Check Dam in 
Bamra Block of Sambalpur District under 
Improvement to Check Dams Scheme 2026-27. 

7.75 
To be 
remitted 
online 

Rs. 4,000/- ’D’  & ‘C’ 02 (Two) 
Calendar 
Months 

                                                                                                                                                                   
                                                                                                                             
Sd/-24.06.2026 

    Superintending Engineer  
    M.I.Division, Sambalpur. 

 
TERMS AND CONDITIONS 

 
1. As per Works Department Memo No.17254,, dated, 05.12.2017 only those bidders who successfully remit 

electronically Cost of Tender Paper and Earnest Money Deposit on submission of bids would be eligible to 

participate in the tender/bid process. The bidders with pending or failure payment status shall not be able to 

submit their bid. Tender inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held 

responsible for such pendency or failure.(Detail of procedure & settlement of EMD & Cost of tender paper  is 

enclosed in DTCN). 

2. Other details can be seen from the Bidding documents which is available in Website 

http://tendersodisha.gov.in. 

3. Engineer contractors who want to avail EMD exemption have to submit  one affidavit with tender declaring 

therein to the effect that they have not yet availed 3 (three) nos of EMD exemption during the  financial year 2026-

27 and to show the original Registration Certificate to the tender opening authority for confirmation at the time of 

opening. 

4. As per the Works Department office memorandum No- 1499, Dt.01.02.2023 the bidders are requested  to submit 

Bid Security may be taken in shape of NSC/ Post Office savings bank account/ Post Office time deposit account/ 

Kisan Vikas Patra/ Bank Guarantee in favour of the Divisional Officer from any Nationalised Scheduled Bank in 

India counter guaranted by its local branch at Bhubaneswar/ e-Bank guarantee executed on the National e-

Governance Services Ltd.(NeSL) Digital document Execution Portal towards EMD/ Initial security deposit any 

other security deposit from the contractor or supplier. otherwise the bid will be liable for rejection. 

5. Additional Performance Security (APS) shall be obtained from the bidder when the bid amount is less than 

estimated cost put to tender. The successful bidder who has quoted less bid price/rates than the estimate cost put 

to tender shall have to furnish the Additional Performance Security as per the guide line issued by works 

Department, Govt. Of Odisha Vide  Office Memorandum No. 173 Dt. 03.01.2026.. Additional Performance 

Security (APS) in shape of NSC/ Post Office savings bank account/ Post Office time deposit account/ Kisan Vikas 

Patra/ Bank Guarantee in favour of the Divisional Officer from any Nationalised Scheduled Bank in India counter 

guaranted by its local branch at Bhubaneswar/ e-Bank guarantee executed on the National e-Governance 

Services Ltd.(NeSL) Digital document Execution Portal within seven days of issue of letter of Acceptance (LOA) 

by the Divisional Officer (by e-mail) to the successful bidder otherwise the bid of the successful bidder shall be 

cancelled. Further, processing for blacklisting shall be initiated against the bidder. 

6. The contractor should have registered his/her name in Contractors Database Management System (CDMS) 

irrespective of tender amount in concurrence to Letter No.30613, dt.22.07.2019 of Engineer-in-Chief (Civil), Odisha, 

Bhubaneswar. Non registration in CDMS portal is liable for rejection of the tender. 

7. The Bid documents should be up-loaded by the Bidders on-line in http://tendersodisha.gov.in accompanying 

the copies of valid Registration licenses, G.S.T.N. Certificate, PAN card, cost of tender papers as per 
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Annexure-A attached in the DTCN No relation certificate, affidavit about the authenticity of the tender 

documents as well as EMD exemption otherwise the bid will be rejected. 

8. The Amendments made vide Works Dept., Govt. Of Odisha, Memorandum No.173 Dated. 03.01.2026 & OM No- 

632, Dt. 09.01.2026 will be followed scrupulously. 

9. After opening of the bid, the original documents as per requirement of the DTCN will be verified by the tender 

opening authority within 03(three) working days of opening of the bid. 

10. Bid for the work shall remain open for acceptance for a period of Ninety days from the last date of receipt of Bids. 

If any Bidder / Tenderer withdraw his Bid / tender before the said period or makes any modifications in terms and 

conditions of the Bid, the said earnest money shall stand forfeited. 

11. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative duties in an 

Engineering Department in State Government is allowed to work as contractor for a period of two years after his 

retirement from Government Service without Government permission. 

12. The bidder must go through the Bid Documents meticulously before up-loading the tender to the web-site. 

13. The on-line bidding process shall be Governed by e-procurement guide line of Govt. of Odisha vide Works Deptt. 

No. F.A.R- 3/08-1027/W dt. 24.01.2009. & relevant clauses of the OPWD codes in force. 

14. Guidelines laid down in office memorandum no.7885 dated 23.07.2013 of Govt. of Odisha, Works Department to 

be followed scrupulously for online bidding system. 

15. General Instructions to Contractors issued vide Lr. No 20415/DOWR Dt 14.09.2015  will be adhered strictly. 
16. All the bidders must upload their  recent passport size photographs along with contact numbers / email ID / Bank 

A/C No. of any Nationalized Bank / IFS Code  with Account Type in proper format  given as Annexure-B. 
17. All existing codal provisions, instructions, circulars and guidelines of the Works Department on the subject shall 

stand superseded by Works Department Office Memorandum No. 173 dated 03.01.2026  & OM No- 632, Dt. 
09.01.2026 will be followed scrupulously. 

18. Any corrigendum / Addendum will be displayed in the website http://tendersodisha.gov.in. 
19. Authority reserves the rights to reject any or all the tenders without assigning any reason thereof. 

 
                                                                                                                                                       Sd/-24.06.2026 

                                                                                                                                               Superintending Engineer   
                                                                                                                                               M.I. Division, Sambalpur. 

Memo No. 2449   / Date, 24.06.2026 
 Copy submitted to the Manager, Information & Public Relation Department of Orissa, Bhubaneswar for 

information and necessary action. It is requested to get the tender notice published in two leading Oriya daily and one 

English National daily Newspaper before dt.03.07.2026 for consecutive two issues for wide publication. The 

complementary copies for the same may please be sent to this office for reference and record. 
Sd/-                               

Superintending Engineer 
Memo No.  2450  / Date, 24.06.2026 

          Copy along with soft copy of the notice submitted to the Head State Portal Group. I.T. Centre Department, of 

Information & Technology Department Bhubaneswar  for exhibiting the advertisement in the web site of the 

Government as suggested in I.T. Department Letter No.221 dt.31.8.2002 addressed to all Secretaries..              
 

           Sd/- 
                                                                                                                                                  Superintending Engineer 

Memo No.  2451   / Date, 24.06.2026 
Copy  to Director Printing Stationary and Publication, Odisha , MadhuPatna, Cuttack-10 and with request to publish 
this notice in the next issue of the Orissa Gazette.            

           Sd/- 
                                                                                                                                                  Superintending Engineer 

Memo No.   2452   / Date, 24.06.2026 
 Copy submitted to the Director Monitoring , O/O the E.I.C. Department of Water Resources, Bhubaneswar 

for favour of information and necessary action. He is requested to display the tender notice in the WEB SITE. 
  

        Sd/-  
                                                                                                                                                  Superintending Engineer 

Memo No.  2453   / Date, 24.06.2026 
 Copy submitted to the District Informatics Officer NIC Collectorate, Sambalpur for favour of 

information and necessary action. He is requested to display the tender notice in the District website. 
  
                             Sd/- 
                                                                                                                                                  Superintending Engineer 
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Memo No.  2454    / Date, 24.06.2026 

 Copy submitted to the District- Governance Manager (DeGM), Sambalpur for hosting in District Website for 
favour of information and necessary action. 
  
                     Sd/- 
                                                                                                                                                  Superintending Engineer 

  Memo No.  2455   / Date, 24.06.2026  
Copy submitted to the Chief Engineer, Minor Irrigation, Odisha, Bhubaneswar/ Additional Chief Engineer, 

N.M.I. Circle, Sambalpur/ for information and necessary action. 
                      Sd/- 

                                                                                                                                                  Superintending Engineer 
Memo No.     2456     / Date, 24.06.2026  

         Copy submitted to Additional Chief Engineer, R&B Circle, Sambalpur,/N.H. Circle , Sambalpur / R.W.S.S. 
Circle, Sambalpur/P.H. Circle, Sambalpur / Hirakud Dam Circle,Burla for favour of kind information and wide 
circulation. 
                                                                                                    Sd/- 
                                                                                                                                                  Superintending Engineer 

Memo No.    2457   / Date, 24.06.2026 
 Copy to Superintending Engineer (R&B) Division-I,Sambalpur & (R&B) Division-II,,Sambalpur 

/R.W.S.S.Division, Sambalpur/N.H.Division, Sambalpur/ R.W.Division,Sambalpur/ P.H.Division,Sambalpur/ Irr.Division, 

Burla/ L.I.Division, Sambalpur for information and wide circulation. 
                        
                 Sd/- 

 Superintending Engineer 
      Memo No.  2458   / Date, 24.06.2026 
 Copy to the Officer-in-charge, Dhanupali Police Station, Sambalpur for information and necessary action. 

Sd/-                                    
Superintending Engineer 

Memo No.   2459    / Date, 24.06.2026 
 Copy to all S.D.O. under  M.I.Division,Sambalpur ,  Asst. Executive Engineer (Estimator)/ DAO/ 

Cashier/ Tender file /Office Notice Board of  M.I. Division, Sambalpur for information and wide circulation. 
 
                                                                                                                                                                     Sd/- 

  Superintending Engineer 
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PARTICULARSOF  TENDER 
1 Name of thework 

 
 

: As per column no.02 of TCN 
 

2 Estimated Cost 
 
 

: As per column no.03 of TCN 
 

3 E.M.D. : As per column no.04 of TCN 
 

4 Period of Completion.    
 

: Work wise as mentioned in TCN. 

5 Class of Contractor :  “D” & “C” Class Registered under Govt. of Orissa and 
other eligible classes registered elsewhere mentioned in 
Tender Call Notice. 
 

6 Cost of Bid document : As per column no.05 of TCN 
7 Availability of Bid document. 

 

: From dt.03.07.2026 at 11.00 AM to dt. 14.07.2026 up to 
05.30 PM    in website(www.tendersorissa.gov.in) 

8 Date of   receipt of Bid document. 
 

: From From dt. 03.07.2026 at 11.00 AM to dt. 14.07.2026 up 
to 05.30 PM  through online. 

9 Dateof opening of Bid documents 
 

: On dt. 15.07.2026 at 10.00 AM. onwards. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 CONTRACTOR      SUPERINTENDING ENGINEER 
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ANNEXURE-A 
 

AFFIDAVIT 
 

I, Sri……………………………….………………….…… Aged ………….. Years, Son/ 

Daughter/ Wife of Sri ………………..……………………………….. at present residing   

At………………. P.O ……………….. P.S ……………….. Dist ………………….. Pin …………… Contact 

No****…………… do here by solemnly affirm as follows. 

 
i) That,  I  /  We  possess  a  valid  license  for  execution  of  works  contract  issued  by 

 

*………………….. belongs to …………… Class & is valid up to * *…………………… 
 

I am submitting tenders before the Superintending Engineer, M.I.Division, 
Sambalpur for execution of following works in response to Tender Call Notice No. 
…………. 

 

1. ……………………………………….* * * 
 

2. ………………………………………. etc. 
 

 
i)I am the authorized signatory on behalf of contractor for the tender for the work / works 
mentioned above. 

 

ii)I am swearing this affidavit that all tender documents and accompanying papers those 
being submitted by me before the Superintending Engineer, M.I.Division, Sambalpur 
including E.M.D. in any shape are all authentic and bonafied documents in the eyes of 
the law of the land. 

 

That the facts stated in the affidavit are true to the best of my knowledge and belief. 
 
 

Signature of Contractor / 
Authorized Signatory 

Note :  
*Mention the license issuing authority. 

* * Mention the date up to which the license is valid 
* * *  Mention name of works for which tender is being submitted. 
* * * *Mention the contact phone number. 

 
ANNEXURE- A(i) 

 
FORMAT FOR SUBMISSION OF NO RELATION CERTIFICATE 

This is to certify that I have no relation working in the rank of Assistant Engineer and above in 

the Department of Water Resources, Government of Odisha. 

 
        Signature of the Tenderer 

 
 
 
 
 
 
 
 

CONTRACTOR                    SUPERINTENDING ENGINEER 
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ANNEXURE-B 
 

BANK DETAILS OF THE BENIFICIARY 
Name   :  

Bank Name  :  

Bank A/C no.  :  

IFSC  Code  :  

MICR Code  :  

Account type 

(Current/Saving/CC) : 

Mobile No.  :  

TAN/GST/SRIN No:  

PAN No.  :  

Address  :  

E Mail Id  : 

 

 I hereby declare that I authorize the DDO to electronically Credit my Claim/Entitlement to the 

Bank Account and other details furnished above, which are true and correct to the best of my 

knowledge. 

 
SIGNATURE 

NAME     

ADDRESS  

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACTOR        SUPERINTENDING ENGINEER 
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PART-I 
 
 
 
 
 
 
 
 
 

CHAPTER– I 
 
 
 
 

CONTRACT FORWORKS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  CONTRACTOR     SUPERINTENDING ENGINEER 
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ORISSAPUBLICWORKS DEPARTMENT(FORMP-1) 
Percentage Rate Tender and Contract for works. 

General Rules andDirections for theGuidanceofContractor. 
 
1. All works proposed for execution by contract will be notified in a form of invitation to tender 
pasted on a board hung up in the office and signed by the Sub-divisional Officer / Superintending 
Engineer. 

 
This notice will state the work to be carried out, the items and approximate quantities thereof  

as well as the date for submitting and opening tenders also the amount of earnest money  to  be  
deposited  and  the  amount  of  the  security  deposit  to  be  deposited  by  the successful tenderer  
and  the  percentage if  any,  to  be  deducted from bills.  Copies of  the specification, designs, and 
drawings and any other documents required in connection with the submission of tender signed for  
the  purpose of identification by the Sub-divisional Officer / Superintending Engineer shall also be 
open for inspection by the contractor at the office of the Sub- divisional Officer/ Superintending Engineer 
during office hours. 
 
2. In the event of the tender being submitted by a firm it must be signed separately by each 
member thereof, or in the event of the absence of any partner, it must be signed on his behalf by a 
person holding a power of attorney authorizing him to do so. 
 
3. Receipts for payments made on account of work, when executed by a firm, must also be signed by 
the several partners, except where the contractors are described in their tender as a  firm  in which 
case the receipt must be signed in the name of the firm by one of the partners, or by some other 
person having authority to give effectual receipts for the firm. 
4. The memorandum of work tendered for and  the memorandum  of  materials to be supplied by 
the Public Works Department and their issue rates shall be filled in and completed in the office of the 
Sub-divisional Officer/ Superintending Engineer before the tender form is issued if a form is issued to an 
intending tendered without having been so filled in a completed he shall request the office to have this 
done before he completes and delivers his tender. 
5. Any person who submits a tender shall fill up the usual printed form stating at what rate he is 
willing to undertake each item of the work. Incomplete tender and tenders which propose any 
alternation in the work specified in the said form of invitation to tender, or which contain any other  
conditions of any sort, or omit to note the time within which the work can be furnished or which 
are not accompanied by a treasury challan for the required earnest money will be liable to rejection. 
No single tender shall include more than one work. But contractors who wish to tender for two or more 
work shall submit a separate tender for each. Tender shall bear the name of the work to which they 
refer written outside the envelope. Cash deposits for earnest money herein before mentioned shall be 
made in Govt. treasuries and the challan thereof should be enclosed with the tender. 
6. The Engineer or his duly authorized assistant will open the tenders in the presence of any 
intending contractors who may be present at the time and will enter the amounts of the several 
tenders in a comparative statement in a suitable form. In the event of a tender being rejected, the 
challan for the earnest money forwarded therewith shall there upon be returned to the tenderer with a 
pay order for the amount of the earnest money. 
 
7. The Engineer shall have the right of rejecting all or any of the tenders. 
 
8. In the event of a tender being selected for acceptance the Engineer who opened the tenders 
will, if he is competent to accept the tender, inform the tenderer of the selected tender who shall there 
upon sign copies of the specification and other document mentioned in rules 1and 4 for the purpose of 
identification and for his acceptance with tender. The tenderer of the selected  tender  shall  also  
deposit  the  required  amount  of  the security money  within  the prescribed time.   If the tenderer fails 
to deposit the required amount of the security money within the prescribed time, the Engineer may 
reject the tender. 
 

 
 
 
CONTRACTOR                                                                                            SUPERINTENDING ENGINEER 
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If the Engineer is not competent to accept the tender himself, he will inform the tenderer of the 
tender which he decides to recommend for acceptance.  Such tenderer shall there upon sign forthwith 
copies of the specification and other documents mentioned in rules 1 to 4 shall deposit the required 
amount of the security money within the prescribed time, the tender with the specification and other  
documents signed by the tenderer will then be forwarded for acceptance to the Engineer 
competent to accept the same in case he rejects the tender the security money deposited shall be 
refunded to tenderer. 

 
9. When a tender is selected for acceptance the tenderer shall deposit the required amount  
of the security money in cash in the treasury and shall forward the challan to the Superintending 
Engineer Govt. securities may be endorsed to the Superintending Engineer in lieu of a cash deposit 
of the required amount of the security money. No tender shall be finally accepted until the required 
amount of the security money has been deposited. 

 
10. The  amount  of  security  money  to  be  deposited  by  the  tenderer  whose  tender  is selected 
for acceptance shall be 2 percent of the estimated value of the work and towards this amount, the  
earnest money already deposited by him shall be credited. At least half this security inclusive of the 
earnest money shall be deposited by the tenderer within such time as may be notified to him in writing 
by the office opening the tender, failing which tender shall be liable to rejection. 

Any balance of the Security money outstanding after completion of the contract with the tenderer 
may be made up by deductions of 5 percent of the amount of each payment to be made to him 
under clause 6 of the conditions of contract for the work done under the contract. 
11. When tender has been selected for acceptance and the required amount of the security money 
has been deposited the Engineer shall scrutinize all pages of the form of item, rate, tender and 
contract for works to see that the form has been properly filled up and signed by the contractor and 
the signature witnessed.  He shall then, if he is competent to accept the tender, sign the acceptance 
of the tender or if he is not so competent, shall send the form for signature of the acceptance to the 
officer competent to accept it. 

 

12. (i) 
 
 
 
 

(ii) 

A separate and specific bank account may be opened to keep the security deposits 
deducted from the running bills in any Nationalized Bank only in the name of the 
concerned Superintending Engineer of the Division/ FA & CAO, but not in personal 
name. 

The security amount so deposited should be withdrawn from the same account after 
completion of the defect liability period of the concerned work and after  the work is 
found defect free in all respects. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACTOR                  SUPERINTENDING ENGINEER 
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MEMORANDUMOFTENDERFORWORKS 
 

I/We hereby tender for the execution for the Governor of Orissa of the work specified in the under written 
memorandum at the specified therein within a period of  04 (Four) Calender month as mentioned  against the 
work from the date of written order to commence and complete in all respect with the specifications, designs, 
drawings and other documents referred to in rule-1 there of and subject to the annexed conditions of contract and 
with such material as are provided for by and in all other respects in accordance with such conditions so far as 
applicable. 

 
MEMORANDUM 

 
a) Name of work  : i) If several sub works are included, 

they should be detailed 
in a separate list. 

 

b) Name of the 
Contractor :  

  

c) Estimated Cost of the 
work : 

 
i 

ii. 

 
Amount put to tender :- 

 
Agreement Amount : 

 

d) Earnest money deposit 
: 

 
i. 

 
1% of the tender value 

 

e) The deposit will be 2% 
of the estimated cost of 
the work 

i) 
 
 

ii) 

Initial Security deposit (including 
earnest money) to be deposited 
at the time agreement: 
Additional Performance Security : 

 

f) This percentage 
deduction  from bills 
will be credited to the 
contractor’s security 
deposit 

i) Percentage to be deducted from 
bills 
@ Rs. 5% (Rupees five percent) : 

 

g) Period for completion 
of the work 

i. Time required for the work from 
date of written order to commence 
: 

 

  ii. Date of written order to commence:  

  iii. Stipulated date of completion :  

  iv. Total number of  items of work 
tendered For : 

 

 
 

Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed here to so far as applicable, or in default 

thereof to forfeit and pay to the Governor of Orissa or his successors in office the sums of money 

mentioned in the said conditions. 

 
Dated the …………….. day of ……………2026. 

 
 
 

Signature of the Contractor  Signature of the Contractor 
before submission of tender 

 
 

 
 

 
CONTRACTOR       SUPERINTENDING ENGINEER
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Witness: 

 
 

Signature of one witness to 
Tenderer’s signature 

 
Address: 

 
 
 
 
 

Occupation: 
 
 
 
 
 
 
 
 
 
The above tender is hereby accepted by me on behalf of the Governor of Orissa. 

 
 
 
 
Dated the ………………day of …………..…. 2026 
 

 
 
 
 
 

       Superintending Engineer    

Minor Irrigation Division, Sambalpur 

 

Signature of the Officer by 
whom accepted 

 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACTOR      SUPERINTENDING ENGINEER 
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CONDITION OF CONTRACT 
 
 
 

Compensation 
for delay 

 
 
 
 
 
 
 
 
 
 
 
 

The work should not  be 

considered  finished  until 

such date    as  the 

Superintending  Engineer 

shall certify  as the date 

as on which the work is 

finished after     

necessary rectification  of 

defects as pointed 

 out    by  the 

Superintending Engineer 

or his authorised

 agents are fully 

complied with by the 

contractor    to  the 

Superintending 

Engineer’s satisfaction : 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Actions when whole 
security  deposit  is 
forfeited: 

 

 
 
 
 
 
 
 
 
 
 
CONTRACTOR 

Clause-1 :  All compensation or other sums of money payable by the contractor to 
Government under the terms of his contract may be deducted from or paid by, the sale of a 
sufficient part of his security  deposit or from the interest arising there from, or from any 
sums which may be due or may become due to the contractor by Government on any 
account whatsoever and in the event of his security deposit being reduced by reason of 
any such deduction or sale as aforesaid, the contractor shall within ten days thereafter make 
good in shape of NSC/ KVP/ Deposit receipt of  schedule  Bank  Pledged  in  favour  of  the  
Superintending  Engineer,  M.I.Division, Sambalpur  endorsed as aforesaid any sum or sums 
which may have been deducted from, or raised by, sale of the security deposit or any part 
thereof. 
 
Clause-2(a): the time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the date on which the written 
order to commence work is  given to the contractor. The work shall throughout the 
stipulated period  of the contract, be carried on with all due diligence (time being 
deemed  to be essence of the contract on the part of the contractor) and the contractor 
shall pay, as compensation, an amount equal to 1/2 percent of the amount of the estimated 
cost, if the whole work as shown by the tender for every day that the work remains un-
commenced, or un-finished after the proper dates (The work should not be considered 
finished until such date as the Superintending Engineer shall certify as the date on 
which  the work is finished after necessary rectification of defects as pointed out by the 
Superintending Engineer or his authorised  agents,  are  fully  complied  with  by  the  
contractor  to  the Superintending Engineer’s satisfaction). And further to ensure good 
progress during the execution of the work, the contractor shall be bound, in all cases in which 
the time allowed for any work exceeds one month, to complete one-fourth of the  whole 
of the work before one fourth of the whole time allowed under the contract has elapsed, 
one half of the work, before the half of such time has elapsed, and three fourth of work 
before three fourths of such time has elapsed. In the event of the contractor failing to comply 
with the condition he shall be liable to pay as compensation an amount equal to one-third 
percent on the said estimated cost of the whole work for every day that the due quantity of 
work remains incomplete. Provided always  that the entire amount of compensation to be 
paid under the provision of this clause shall not exceed 10 percent of the estimated cost of 
the work as shown in the tender. 
(b) If  there  are  possibilities  of  exceeding  this  compensation  amount  as 
mentioned in clause (a) 10% of the estimated cost, or in any case in which under any 
clause or clauses of this contract, the contractor shall have rendered himself liable to pay 
compensation amounting to the  whole of his security deposit in the hands of Government 
(whether paid in the sum or deducted by installments) the Superintending Engineer on 
behalf of the Governor of Orissa, shall have power to adopt any of the following  courses, as 
he may deem best suited to the interest of the Government. 
 

 
i) To  rescind  the  contract  (of  which  recession  notice  in  writing  to  the 
contractor  under  the  hand  of  the  Superintending  Engineer  shall  be  conclusive 
evidence) 20% of the value of the left over work will  be realised from the 
contractor as penalty. 

 

ii) To  employ  labour  paid  by  Deptt.  of Water  Resources  and  to  supply 
materials to carry out the work, or any part of the work, debiting the contractor with the 
cost of the labour and the price of the materials (of the amount of which the  cost  and  
price  certificate of  the  Superintending  Engineer shall  be  final  and conclusive against 
the contractor) and crediting him with the value of the work done, in all respect in the 
same manner and at the same rates as if it had been carried out by the contractor under 
the terms of his contract; the certificate of the Superintending Engineer as to the 
value of the work  done shall be final and conclusive against the contractor. 

 

iii) To measure up the work of the contractor and to take such  part  of the work of 
the contract, as shall be unexecuted out of his hands and to give it to another 
contractor to complete, in which case  any expenses which may be incurred in 
excess of the sum which would have been paid to the  original contractor if the 
whole work had been executed by him (of the amount of which excess the certificate in 
writing of the Superintending Engineer shall be  final and conclusive) shall be borne 
and paid by the original contractor and  may be deducted from any money due to 
him by Government under  the contract or otherwise or from his security deposit or 
the proceeds of sale  thereof or a sufficient part thereof  In the event of any of the above 
courses being adopted by the Superintending Engineer  the  contractor shall  have  no  
claim  to  compensation  for any  loss sustained by him by reason of his having purchased 
or procured any materials, or entered into any engagements , or made any advance 
on account of with a view to the  execution of the work or the performance 
of the contract. And in case  the  contract  shall  be  rescinded  under  the  
provision   aforesaid,  the contractor shall not be entitled to recover or be paid 
any sum for any work there to for actually performed engagement

SUPERINTENDINGENGINEER 
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under this contract,  unless and until the Superintending Engineer shall have 
certified in writing the performance of such work and the value payable in-
respect  thereof and he shall only be entitled to be paid the value so 
Certified. 

 
iv) Security deposit of the contractor shall be refunded only one year after the 
date of completion of the work provided the final bill has been paid and defects, 
if any rectified. In case, however where refund of  security is delayed for 
non payment of final bill, two percent of the security deposit recovered as 
earnest money and initial security shall  be refunded and the balance of the 
security deposit shall be refunded after payment of the final bill. However, the 
security deposit less any amount due, shall be returned to the contractor 
subject to the Engineer-in- Charge certifying that no liability attaches to the 
contractor. 

 
Contractor remains liable 
to pay compensation if 
action not taken under 
clause – 5 

 
 
 
 
 
 
 
 
 
 
 

Power to take possession 
of a require removal of or 
sell contractor’s plants 

Clause-3 : In any case in which any of the powers, conferred upon the 
Superintending 
Engineer by clause 3 here of, shall have become exercisable if the same shall not 
be exercised. The non-exercise thereof shall not constitute a waiver of any of the 
conditions in the event any further here of and such powers shall not with standing 
to be exercisable. 

In the event of any future case of default by the contractor of which by 
any clause or clauses hereof he is declared liable to pay compensation amounting 
to the whole of his security deposit, and the liability of the contractor for past and 
future  compensation  shall  remain  unaffected.  In  the  event  of  the  
Superintending Engineer putting in force the powers vested in him under the 
preceding clauses, he may if he so desires, take possession of all or any tools, 
plants, materials and stores, in or upon the works, or the site thereof or belonging 
to the Contractor, or procured by him and intended to be used for the execution of 
the work or any part thereof, paying or allowing for the same in the account at the 
contract rates, or in case of these not being applicable, at current market rates 
to be certified by the Superintending  Engineer  whose  certificate   thereof  
shall  be  final,  otherwise  the Superintending Engineer may notice  in writing 
to the contractor or his clerk of the works,  foreman  or  other  authorised 
agent require  him to remove such tools, plants, materials, or stores from the 
premises (within a time to be specified in such notice)  and  in  the  event  of  the  
contractor  failing  to  comply  with  any  such requisition, the Superintending 
Engineer may remove them at the contractor’s expense or sell them by auction or 
private sale on account of the contractor and at his risk in all respects, and the 
certificate of the Superintending Engineer as to the expense of any such removal 
and the amount of the proceeds and expense of any such sale shall be final and 
conclusive against the contractor. 

 
Extension of time 

Clause - 4 : If the contractor shall desire an extension of the time for completion 
of  the  work,  on  the  ground  of  his  having  been  unavoidably  hindered  in  its 
execution or any other ground, he shall apply in writing to the Superintending 
Engineer within 30 days of the date of the hindrance on account of which he 
desires such extension as aforesaid and, the Superintending Engineer shall, if in 
his opinion (which shall be final) reasonable grounds be shown therefore, 
authorise such extension of  time, if any, as may in his opinion be necessary 
or proper. The  Superintending Engineer  shall  at  the  same  time  inform  the  
contractor  whether  he  claims compensation for delay. 

In case where the sanction of higher authority to grant extension of time is 
necessary, the  Superintending  Engineer  will  send  his  recommendation  to  
higher authority. If the order of the competent  authority is not received within 
60 days from  the  date  of  receipt  of  recommendation  of  the Superintending  
Engineer,  The Superintending   Engineer  shall  grant  extension  of  time  
under  intimation   to  the concerned  authorities  so  that  the  contract  shall  
remain  in  force,  but  while communicating this extension of time he must inform 
the contractor that extension is granted without prejudice to Government’s  right 
to levy compensation under relevant clause of the Agreement. Imposition of 
Penalty will be dealt with office order No. 699, Dt.07.01.2021 of DoWR Govt. of 
Odisha for grant of extension of time.   

 
 

 

 

 

 

 

CONTRACTOR                                                                                          SUPERINTENDINGENGINEER 
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Final Certificate 

Clause-5 : On completion of the work, the contractor shall be  furnished  with 
a certificate by the  Superintending  Engineer (hereinafter called the Engineer-in-
charge) of such completion, but no such certificate be given nor shall the work be 
considered to be completed until the contractor  shall have removed from the 
area of the premises (to be distinctly marked by the  Superintending  Engineer 
in the site plan) on which the work  shall be executed all scaffolding surplus 
materials and rubbish, and cleared off the dirt from all wood-work, doors, 
windows, walls, floors or other parts of any building in upon or about which the 
work is to be  executed, or of which he may have had possession for the 
purpose of the execution thereof, nor until the work shall have been measured 
by  the Officer of the Department of Water  Resources  in  accordance   with  
the  rules  of  the  department  whose measurements  shall  be  binding  and  
conclusive  against  the  contractor,  if  the contractor shall fail to comply with the 
requirements of this clause as to removal of scaffolding surplus materials and 
rubbish and cleaning off dirt on or  before the date fixed for the completion of 
the work, the  Engineer-in-charge may at the expense of the contractor remove 
such scaffoldings surplus materials and rubbish and dispose of the same as he 
thinks fit and clean off such dirt as aforesaid and the contractor shall forthwith 
pay the amount of all expenses incurred and shall have no claim in respect of 
any such scaffolding or surplus materials; as aforesaid except for any sum actually 
realised by the sale thereof. 
Sub-Clause - 5 :  If in the opinion of Engineer-in-Charge, which shall be final and 
binding  on  the  contractor,  occupation  or  utilization  of  a  portion  of  the  work 
completed in no way interferes with progress of  the work the same may 
be occupied or utilized by on behalf of the  Govt. under the written order of 
the Engineer-in-Charge and to get the defects, if any rectified by the contractor at 
his (Contractor) own cost within six months from the date of completion of the 
whole work provided that the contractor will not be allowed any concession either 
in the shape of extension of stipulated period or any other monetary 
compensation on account of such occupation or use. 

 
Payment on intermediate 
certificate be regarded as 
advances and bill to be 
submitted monthly. 

Clause-6 : A bill shall be submitted by the contractor each month on or before the 
date fixed by the Engineer-in-charge for all works executed in the previous month 
and   the   Engineer-in-Charge   or   his   subordinate   shall   take   the   requisite 
measurement for the purpose having the  same verified and the claim as far as 
admissible,  adjusted,  if   possible,   before  the  expiry  of  ten  days  from  
the presentation of the bill. If the contractor does not submit the bill within the 
time fixed as aforesaid, the Engineer-in-Charge or his subordinate shall 
measure up the said work in the presence of the contractor whose counter 
signature to the measurement list will be sufficient warrant, and the  Engineer-
in-Charge or his subordinate shall prepare a bill from such  list which shall 
be binding on the contractor in all respects. 

Provided that, if any balance of the 7% security, outstanding from  each 
such payment shall be deducted so as to, not exceeding 5% as may be necessary 
to make up the balance of the security. All such  intermediate payments to 
the contractor shall be regarded as  payments  by way of advance against the 
final payment only and not  as  payments for work actually done and 
completed and shall not preclude the requiring of bad, unsound and imperfect or 
unskillful work to be removed and taken away and reconstructed or erected, or 
any part thereof in any respect, or the accrual of any claim nor shall it conclude, 
determine, or effect in any way the powers of the Engineer-in-Charge under these 
conditions or any of them as to the final settlement or adjustment of the 
accounts or otherwise, or in any other way vary or affect the contract. 
Clause-7: The final bill shall be prepared by the officers of the  Department of 
Water Resources in accordance with the rules of the Department in the presence 
of the contractor within one month of the date fixed for completion of the work. 
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Stores supplied by 
Government. 

Clause-8 : If the specification or estimate of the work provides for the use of any 
special  description  of materials to be  supplied from  the  Engineer-in-Charge’s 
store, or if it is required that the contractor shall use certain stores to be provided 
by the Engineer-in-Charge under the conditions of this contract (such  materials 
and stores and the prices to be charged therefore as hereinafter mentioned being 
so far as practicable for the convenience of the contractor, but not so as in any 
way to  control  the  meaning or effect of this  contract or are  specified  in the 
schedule or memorandum hereto annexed) the contractor shall be supplied with 
such materials and stores noted in the  annexed schedule as are required from 
time to time to be used by him for the purposes of the contract only, and the value 
of the full quantity of materials and stores so supplied at the rates specified in the 
said schedule may be set off or deducted from any sums then, due or thereafter to 
become due to the contractor under the contract or otherwise, or against or from 
the  security  deposit,  or  the  proceeds  of  sale  thereof  if  the  same  is  held  in 
Government securities, the same or a sufficient portion thereof being in this case 
sold for the purpose. All materials supplied to the contractor  shall remain the 
absolute property of Government and shall not on any account be removed from 
the site of the work and shall at all times be open to inspection by the Engineer-in- 
Charge. Any such materials unused and in perfectly good condition at the time of 
the completion or determination of the contract shall be returned to the Engineer- 
in-Charge’s store, at the prevailing market rate or at the issue rate whichever is 
less if by a notice in writing under his hand he shall so require, but the contractor 
shall not be entitled to return any such materials unless with such consent, and 
shall  have  no  claim  for  compensation  on  account  of  any  such  materials  so 
supplied to him as aforesaid being unused by  him, or for any wastage in or 
damage to any such materials. 
Clause - 8(a) : “If a contractor removes any materials or stock so supplied to him 
from the site of the work in contravention of the provision of this clause with a view 
to dispose of the same dishonestly, he shall, in addition to any other liability, civil 
or criminal arising out of this contract be liable to pay a penalty equivalent to five 
times the price of the said materials or stock, according to the stipulated rate. The 
penalty so imposed shall be recoverable from any sum that be then or at any time 
thereafter may become due to the contractor, or from his security deposit, or the 
proceeds of sale thereof”. 
Clause-8(b) : Owing to difficulty in obtaining certain materials in the open market 
the Government have undertaken to supply materials specified in the  schedule 
hereto annexed. There may be delay in obtaining materials  by  the Department 
and the contractor is therefore required to keep himself in touch with the day to 
day position regarding the supply of materials from the Engineer-in-Charge and to 
so adjust the progress of the work that their labour may not remain idle nor may 
there be any other claim due to or arising from delay in obtaining the materials. It 
should  be  clearly  understood  that  no  monetary  claim  whatsoever   shall  be 
entertained  by  the  Government  on  account  of  delay  in  supplying  materials. 
However, extension of time for completion of  work  can be granted on timely 
application by the contractor vide also Clause-4. 

 
 

Works to be executed in 
accordance with 
specification, drawing 
and orders etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Do not invalidate 
Contract. 

Clause - 9 : The contractor shall execute the whole and every part of the work in 
the most substantial and workmanlike manner, and both as regards materials and 
otherwise  in  every  respect  in  strict  accordance  with  the  specifications.  The 
contractor shall also confirm exactly, fully  and faithfully to the designs, drawings 
and instructions in writing relating  to the work signed by the Engineer-in-Charge 
and lodged in his office,  and to which the contractor shall be entitled to have 
access at such  office, for the purpose of inspection during office hour and the 
contractor shall, if he so requires, be entitled at his own expenses to  make or 
cause to be made copies of the specification, and of all such  designs, drawings 
and instructions as aforesaid. 
Clause-10 : The Engineer-in-Charge shall have power to make any alterations in 
or additions to the original specifications, drawings, designs and instructions that 
may appear to him necessary and advisable during the progress of work and the 
contractor shall be bound to carry out the work in accordance with any instructions 
which may be given to him in writing signed by the Engineer-in-Charge and such 
alteration shall  not  invalidate the  contract, and  any additional  work  which  the 
contractor may be directed to do in the manner above specified as part of the work 
shall be carried out by the contractor on the same conditions in all  respects on 
which he agreed to do the main work, and at the same rates as are specified in the 
tender for the main work. The time for the completion of the work shall be extended 
in the proportion that the additional work differs to the original contract work and 
the certificate of the Engineer-in-Charge shall be conclusive as to, such proportion.  
And if the additional work includes any class of work, for which no rate is specified 
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Extension of time in 
consequence of 
alterations. 

 
 
 
 
 
 
 
 
 
 

Rates of work not in 

estimate or schedule 
of rates of the district 

in this contract, then such class of work shall be carried out at the rates entered in 
the sanctioned schedule of rates of the locality during the period when the work is 
being carried on and if such last mentioned class of work is not  entered  on 
the schedule of rates of the district, then the contractor shall within seven days of 
the date of his receipt of the order to carry out the work inform the Engineer-in-
Charge of the rate which it is his intension to charge for  such class of work, 
and if the Engineer-in-Charge does not agree to this rate he shall by notice in 
writing be at liberty to cancel his order to carry out such class of work and arrange 
to carry it out in such manner as he may consider advisable. 

No deviations from the specification stipulated in the contract or additional 
items of work shall ordinarily be carried out by the contractor, nor shall any altered, 
additional  or substituted  work  be  carried  out  by  him,  unless  the  rates  of  the 
substituted, altered or additional items have been approved and fixed in writing by 
the Engineer-in-Charge. 

The contractor shall be bound to submit his claim for any additional work 
done  during  any  month  on  or  before  the  15th  day  of  the  following  month 
accompanied by a copy of the order in writing of the  Engineer-in-Charge  for the 
additional work and that the contractor shall not be entitled to any  payment 
in respect of such additional work if he fails to submit his claim within he 
aforesaid 
period. 

Provided always that if the contractor shall commence work or incur 
any expenditure in regard thereof before the rates shall have been determined as 
lastly herein before mentioned, in such case he shall  only be entitled to be 
paid in respect of the work carried out or expenditure incurred by him prior to the 
date of the determination of the rates as aforesaid according to such rates as shall 
be fixed by  the  Engineer-in-Charge. In  the  event  of  a   dispute,  the  decision  
of  the Superintending Engineer of the Circle will be final. 

No compensation for 

alteration in or restriction 

of wok to be carried out. 

 
 
 
 
 
 
 
 
 
 
 
 

Action and compensation 
payable in case of bad 
work. 

 
 
 
 
 
 
 
 
 
 
 
 

Work to be open for 

inspection. 
 
 
 
 

Contractor or responsible 

Clause-11 : If at any time after the commencement of the work the Governor of 
Orissa shall for any reason whatsoever not required the whole thereof as specified 
in the tender to be carried out, the Engineer-in-Charge shall give notice in writing of 
the fact to the contractor who shall have no claim to any payment or compensation 
whatsoever on account of any profit or advantage, which he might have derived 
from the execution of the work in full which he did not  derive in consequence of 
the full amount of the work not having been carried out neither shall he have any 
claim for  compensation by reason of any alterations having been made in 
the original specification drawings, designs and instruction which shall  involve 
any curtailment of the work as originally contemplated. 
Clause -12 : If it shall appear to the Engineer-in-charge or his  sub-ordinate-
in- charge of the work, that any work, that any work has been executed with 
unsound, imperfect or unskillful workmanship or with materials of any inferior 
description, or that any materials or articles  provided by him for the execution 
of the work are unsound or of a quality inferior to that contracted for or otherwise 
not in accordance with the contract, the contractor, shall on demand in writing from 
the Engineer-in- Charge specifying the work, materials or articles complained of  
notwithstanding that the same may have been inadvertently passed certified and 
paid for, forthwith rectify or remove and reconstruct the work so specified in whole 
or in part, as the case may require or as the case  may be, remove the 
materials or articles so specified and provide  other  proper and suitable 
materials or articles at his own proper charge and cost, and in the event of his 
failing to do so within a period to be specified by the Engineer-in-charge in his 
demand aforesaid, then the contractor shall be liable to pay compensation at the 
rate of one percent on the amount of the estimate for every day not exceeding 
ten days, while  his failure to do so shall continue and in the case of any such 
failure the Engineer - in -charge may rectify or remove, and re-execute the work or 
remove and replace with others, the materials or articles complained of as the case 
may be at the risk and expense in all respects of the contractor. 
Clause - 13: All work under or in course of execution or executed in pursuance of 
the contract shall at all times be opened to the inspection and supervision of the 
Engineer - in-charge and his subordinates and  the contractor shall at all 
times during the usual working hours, and at all other times at which reasonable 
notice of the intention of the Engineer -in-charge or his subordinate to visit the 
works shall have been given to the contractor either himself be present to receive 
orders and instruction, or have a responsible agent duly accredited in writing, 
present for that purposes. Orders given to the contractor’s agent shallbe 
considered to have the same force as if they had been given to the contractor 
himself. 
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Notice to be given before 
work is covered up. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor is liable for 
damages dine and for 
imperfection for 3 months 
after certificate. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor to supply 
plant, ladders, scaffolding 
etc. 

 
And is liable for damages 

arising from provision of 

lights fencing etc. 

Clause-14:  The contractor shall give not less than five days notice in  writing to 
Engineer-in-charge or his subordinate -in charge of the work before covering up or 
otherwise placing beyond the reach of measurement of any work in order that the 
same may be measured and correct dimensions thereof be taken before the same 
is so covered up or placed beyond the reach of measurement and shall not cover 
up or place  beyond  the reach of measurement, any work without the consent in 
writing of the Engineer in charge or his subordinate - in charge of the work and if 
any work shall be covered up or placed beyond the reach of measurement without 
such notice having been given or consent obtained,, the same shall be uncovered 
at the contractor’s expense, or in default thereof no payment or allowance shall  be 
made for such work of the materials with which same was executed. 
Clause-15:  If the contractor or his work people, or servants shall break, deface 
injure or destroy any part of a building in which they may be  working or 
any building, road, fence, enclosure, or grass land or cultivated ground 
continuous to the premises on which the work of any  part of it is being 
executed or if any damages shall happen to the work while in progress, from 
any cause whatever or any imperfection became apparent in it within three 
months from the date of final certificate of its completion shall have been given 
by the  Engineer-in-Charge, as aforesaid the contractor shall make the same to be 
made good by other workmen and deduct the expenses (of which the certificate 
of the Engineer-in-Charge shall be final) from any sums that may be then, or at 
any time thereafter may become due to the contractor, or from his security 
deposit or the proceeds of sale thereof, or of a sufficient portion thereof and the 
contractor shall be liable to pay any part of the expenses not so recovered by the 
Engineer-in-charge. 
Clause -16:  The contractor shall supply at his own cost all materials (except such 
special materials, if any as may in accordance with the contract be supplied from 
the Engineer -in -charges stores), Plant, tools,  appliances, Implements, 
ladders, cordage, tackle scaffolding and temporary works requisite or proper for ) 
the proper execution of the work whether original, altered or substituted, and 
whether included in the specification or other documents forming part of the 
contract or referred to in these conditions or not to which may be necessary for the 
purpose of satisfying or complying with the requirement of the Engineer-in 
Charge as to any matter as to which under this conditions be is entitled to be  
satisfied which he is entitled to require together with carriage therefore to and 
from the work. The contractor shall also supply without charge the  requisite 
number of persons with the means and materials necessary for the purpose of 
setting out works, and counting, weighing and assisting in the measurement of 
examination at any time and from time to time of the work or the materials. Failing 
him so doing the same may be provided by the Engineer-in-Charge at the expense 
of the contractor under the contract or from his security deposit or the proceeds of 
sale thereof, or of a sufficient portion thereof. The  contractor shall  also  provide  
all  necessary fencing and  lights  required  to protect the public from  accident, 
and shall be bound to bear the expenses of defense of every suit, action or 
other  proceedings at law that may be brought any person for injury sustained 
owing to neglect of the above precautions, and to pay damages and cost which 
may be awarded in any such suit, action or proceedings to any such person or 
which may with the  consent  or the contractor be paid to compromise any claim 
by any such person. 

 Clause-17:  No  female  labourer  shall  be  employed  within  the   limits   of  
acantonment. 
The contractor shall not employ for the purpose of this contract any person who is 
below the age of twelve years, and shall pay to each labourer for the work done by 
such  labourer,  wages  not  less  than  the  wages  paid  for  similar  work  in  the 
neighborhood. 
The   Superintending  Engineer  shall  have  the  right  to  enquire  into  and  decide  
any complaint alleging that the wages paid by the contractor to  any labourer 
for the work done, by such labourer is less than the wages paid for similar  
work in the neighborhood. 
Explanation-  Fair wages means wages whether for time of piecework prescribed 
by the State DOWR provided that where higher rates have been prescribed under 
the minimum wages Act. 1948 wages at such  higher rates would constitute 
Fair Wages. The  Superintending  Engineer shall have the right to enquire into and 
decide any complaint alleging that the wages paid by the contractor to any labour 
for the work done  by  such  labour  is  less  than  the  wages  paid  for  similar  
work  in  the neighborhood. 
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 The officer-in-charge  of the  work shall have  the right to  decide whether 
anylaboureremployedbythecontractorisbelowtheageoftwelveyearsandtorefuse 
toallowanylabourerwhomhedecidestobebelowtheageoftwelveyearstobeemployed 
bythe contractor. 
Clause-17(a)– The  contractor  shall  if  so  required  by  the  Engineer-in-Charge 
employ one or more Engineering Graduates or Diploma holders as apprentices at 
his own cost of the work as shown in the tender exceed  Rs.2,50 Cr. The 
Chief Engineer will select the apprentices. The period  of employment will 
commence within one month after the date of work order and would last until the 
date when 
90% of the work is completed. The stipend to be paid to the apprentices should not 
be less than Rs. 200/- per month in the case of graduate Engineers and less than 
Rs.150/- per month in case of Diploma holders. The number of apprentice to be 
employed shall be fixed by the Chief Engineer in a manner so that the expenditure 
does not exceed 1 % of the tendered cost of the work. 
Clause-18: The contractor shall not be assigned or sublet without the  written 
approval of the Superintending Engineer. And if the contractor shall assign or 
sublet his contract or attempt  to do so or become insolvent or commence any 
insolvency, proceedings or make any composition with his creditor or attempt to do 
so or if any bride, gratuity, gift, loan, perquisite  reward, or advance, pecuniary 
or otherwise, shall either directly or indirectly be given, promised, or offered by the 
contractor, or any of his  servants or agents to any public officer or persons in the 
employ of Government in any way relating to his office employment, or if any such 
officer or person shall become in any way directly or indirectly interested in the 
contract, the Superintending Engineer may there upon by notice in writing 
rescind the contract and the security deposit of the contractor  shall there 
upon stand forfeited and be absolutely  at  the  disposal  of  Government  and  
the  same  consequences  shall ensure if he contract  had been   rescinded 
under the clause 2 thereof, and in addition the  contractor, shall not be 
entitled to recover or be paid for any work thereto for actually performed under 
the contract. 

 
Worknot to besublet. 

 
 
 
 
 
 
 
 
 

 
Contract may be 
rescindedand security 
deposit forfeited for 
subletting, bribingor if 
contractor becomes 
insolvent. 

 
Sum payable by way of 
compensation tobe 
considered as 
reasonable 
compensation without 
reference to actual loss. 

 
 

Changes in constitution 
of firm. 

 
 

 
 
 

Clause-19: All  sums  payable  by  way  of  compensation  under  any  of  these 
conditions shall be considered as reasonable compensation to  be applied to 
the use of Government without reference to the actual loss or damage sustained 
and whether or not any damage shall have been sustained. 
Clause-20: In the case of a tender by partners, any change in the constitution of 
the firm shall be forth with notified by the contractor to the Engineer-in-charge for 
his information. 

In case of failure to notify the change in the constitution within fifteen days 
the Engineer-in-charge may by notice in writing rescind the contracts  and 
the security deposit of the contractor shall thereupon stand forfeited and be 
absolutely at the disposal of Government and the same consequences shall 
ensure as if the contract had been rescinded under clause-2 hereof, and in 
addition the contractor shall  not  be  entitled  to  recover  or  be  paid  for  any  
works  therefore  actually performed under the contract. 
Clause21: All works to be executed under the contract shall be executed under 
the direction and subject to the approval in all  respects  of the Additional 
Chief Engineer of the Circle for the time being who shall be entitled to direct at what 
point or points and in what manner they are to be commenced and from time 
to time carried on. 
Clause-22:Deleted. 
Clause-23: When the estimate on which a tender is made includes lump sums in 
respect of parts of the work the contractor shall be entitled to payment In respect of 
the Items of work involved or the part of the work in question at the same rates as 
are payable under this contract for such items, or if the part of the work in question 
is  not, in  the  opinion  of the  Engineer-in-charge  capable of measurement, the 
Engineer-in-charge may by his discretion pay the lump sum amounts entered in the 
estimate, and the certificate in writing of the Engineer-in-charge shall be final and 
conclusive against the contractor with regard to any sum or sums payable to him 
under the provisions of this clause. 

Clause-24: In the case of any class of work for which there is no such 
specification as is mentioned in the rule I, such work shall be carried  out  in 
accordance with Circle specification and in the event of there being no circle 
specification, then in such case the work shall be carried out in all respect 
in  accordance with the instructions and requirements of the Engineer-in-charge. 
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Lump sums in estimates. 

Action where no 
specification. 

 
Definition of works. 

Circle specification and in the event of there being no circle specification, then in 
such case the work shall be carried out in all respect in  accordance with 
the 
instructions and requirements of the Engineer-in-charge. 
Clause-25 : The expression “work” or “work” where used in these conditions shall, 
unless there be something either in the subject or  context repugnant to 
such construction, be construed, and taken to  mean the works by or by virtue 
of the contract contracted to be executed, whether temporary or permanent, and 
whether original, altered, substituted or additional. 
Clause-26: Government shall be entitled to recover in full from the contractor any 
amount that the Government may be liable to pay under Workman’s compensation 
Act-VII of 1923 to any workmen employed in course of execution of any part of the 
work covered by these contract. 
Clause-27 : That the purpose of jurisdiction in the event dispute if any, the contract 
should be deemed to have been entered into within the state of Orissa and it 
is agreed that neither party to the contract or of agreement will be competent to 
bring a suit in regard to the matters covered by this contract at any place 
outside the state of Orissa. 
Clause-28: The  department will  have  the  right  to  inspect  the  scaffolding and 
centering made for the work and can reject partly or fully such structure if found 
defective in their opinion. 
Clause-29 : Sanitary arrangements will be made by the contractor at this own cost 
for his labour camp. 
Clause-30 : The contractor shall bear all taxes including sales tax,  Income 
tax, royalty, fair-weather charges and tollage, where necessary. 

 Clause-31(a) i: If during  the progress of the  work the price of any  
materials 
incorporated  in  the  work  (not  being  materials  supplied  from  the  Engineer-in- 
Charge’s store in accordance of the clause thereof)  increases or decreases as 
a result  of  increase  or  decrease  in  the   Average  Wholesale  Price  Index  
(all commodities)and  the  contractor   thereupon  necessarily  and  properly  
pays  in respect of that materials  (incorporated in the work) such increased or 
decreased price, then he shall entitled to reimbursement or liable to refund 
quarterly  the case may be, such as an amount as shall be equivalent to the plus 
or minus difference of75% in between the Average Wholesale Price Index (all  
commodities) which is operating for the quarter under consideration and  that 
operated for the quarter in which the tender was opened as per the formula 
indicated below : 

Formula  to  calculate  the  increase  or  decrease  in  the   price  of 
materials : 

 

VM 
0.75 Pm 

R 
(i iO ) 

100 iO 

 
VM =  Increase or decrease in the cost of work during the quarter under 

consideration due to changes in prices of base materials. 
 

R =  the  value  of  work  done  in  rupees  during  the  quarter  under 
consideration 

 
io =  Average  Wholesale  Price  Index  (all  commodities)   prevailed 

during the quarter in which the tender was opened. 
 

i = Average Wholesale Price Index (all commodities)  prevailed for 
the quarter under consideration. 

 
Pm =  Percentage of material component as per sub-clause  of  this 

clause. 
 

(ii) Where original contract period is one year and above, increase/decrease 
of cost of steel, cement and bitumen are to be paid/ recovered. Payments 
in case of increase are to be made with prior approval of Govt. when the 
total claim is more than Rs.50, 000/- and with prior approval of Engineer- 
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 in-Chief/ChiefEngineer(asthecasemaybe)whentheclaimisupto 
Rs.50, 000/-.TheconcernedSuperintendingEngineershallmakerecoveryin 
thecaseofdecreasefromthecontractorimmediately.Thecostshallbedetermin
edasfollows. 

Steel: Rate asfixed bySteel AuthorityofIndia Ltd.,(SAIL) 
Cement:Averagefactorypriceof threemanufacturersofcement  insidethe state 
Bitumen: Rate asfixed byIndian OilCorporation(IOC) 

 
(iii) Whereoriginalcontractperiodismorethansixmonthsand belowone 

year,increase/decreaseofcostofsteel,cementandbitumenaretobepaid/reco
vered.PaymentsincaseofincreasearetobemadewithpriorapprovalofGovt.wh
enthetotalclaimismorethanRs.50,000/-andwithpriorapprovalofEngineer-in-
Chief/ChiefEngineer(asthecasemaybe) when the claim is up  to 
Rs.50,000/-subjectto the fulfillmentof the conditionmentionedbelow. 

 
(i) The costshallbe determinedasfollows. Steel:

 Rate asfixed bySteel AuthorityofIndia Ltd.,(SAIL) 
Cement:Averagefactorypriceof threemanufacturersofcement insidethe state 
Bitumen: Rate asfixed byIndian OilCorporation(IOC) 

 
(ii) Cost ofthe Project should be more than Rs.50.00  lakhs. 

However,thedifferentialcostofsuchmaterialsmaybepaidto 
thecontractor afterdeducting 
thehikepercentageamountinthetender forthose materials from the 
calculated  amountofdifferentialcost. 

 
(iii) Contractorshavetosubmitthevouchersshowing 

procurementfromanauthorizeddealer forthesaidworkwithin28 
daysbeforeutilizationofsteel, cement andbitumen. 

(iv) Differentialcostwillbeallowedonlyfortheoriginal 
agreementperiod,butnotfortheextendedperiodeventhoughitmighth
avebeenvalidlyextended. 

 
(v) Differentialcostwillbeallowedonlyaftersuccessfulcompletionofthe 

workasper approved workprogramme. 
 

(vi) Stipulationscontainedintheexistingclause31(a),(ii)recoveryin 
caseofdecreaseshallbemadebythe 
concernedSuperintendingEngineer fromthe contractor 
immediately. 

  
Clause-31(b) 

Similarly,if duringtheprogressofwork,thewagesof labourincreaseor 
decrease as a result of increase or decrease in the Minimum  Wages 
forIndustrialWorkersprescribedintheGovernmentandthecontractorthereuponnece
ssarilyandproperlypaysinrespectoflabourengagedonexecutionofthe 
workwithsuchincreasedor 
decreasedwages,thenheshallbeentitledtoreimbursementorliabletorefundquarterl
y asthecasemaybesuchanamountasshallbeequivalenttothe 
plusorminusdifferenceinbetweentheMinimum Wages for Industrial Workers 
which is operating for 
thequarterunderconsiderationandthatoperatedforthequarterinwhichthetenderwas
openedasper theformulaindicatedbelow: 

 
 

Formulatocalculatetheincrease ordecrease inthecostof labour: 
 

VL 
0.75 Pl 

R 
(i iO) 

100 iO 

VL= Increase or decrease inthecost of work during the 
quarterunderconsiderationdue tochanges inthe rates oflabour. 

R= thetotalvalueofworkdoneinrupeesduringthequarterunder 
consideration. 

 
io = AverageMinimumWagesforlabourinthestateas prevailed 
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s duringthequarterinwhich thetender was opened. 
 

i= AverageMinimum Wagesforlabourinthestateprevailedduringthe 
quarterunder consideration. 

 
Pl= Percentage oflabourcomponent as per sub-clauseof thisclause. 

 
 

Clause-31(c) : Similarly,ifduringtheprogressofwork,thepricesofPetrol,Oil 
andlubricants(Dieseloilbeingtherepresentativeitemfor priceadjustment)increases 
or decreases as a result of theprice fixed therefore by the 
GovernmentofIndia&thecontractorthereuponnecessarilyandproperlypays 
suchincreasedordecreasedpricetowardsPetrol,OilandLubricantsusedonexecutio
noftheworkthenheshallbeentitledtoreimbursementorliabletorefund,quarterly 
asthe case may be suchanamountasshall be equivalent to theplus or minus 
differencein betweentheprice ofP.O.L which isoperatingfor 
thequarterunderconsiderationandthatoperatedforthequarterinwhichthetender 
wasopened asper theformula indicatedbelow: 

 
Formulatocalculatetheincrease ordecrease inthepriceof P.O.L: 

 

K1 
0.75 K2 

R 
(D2 D1) 

100 D1 

 
K1=  Increaseordecrease in the cost of work during 

thequarterunderconsiderationdue tochanges intheprice ofP.O.L. 

R= the value of workdoneinRupeesduring the quarterunderconsideration.D1=  

Averagepriceperlitreofdieseloilwhichisfixed bytheGovernmentof 
IndiaforthenearestconsumerP.O.Lpumpduringthequarterinwhichthe 
tender wasopened. 

 
D2=  AveragepriceperlitreofdieseloilwhichisfixedGovernmentofIndiaforthenearest 

consumer P.O.L pumpduring the quarterunderconsideration. 
 

K2=  Percentageof P.O.L. component as perthesub-clause. 

 

  
Clause31-(d):Thefollowingshallbethepercentageofmaterial,labourand P.O.L. 
component for reimbursement/refund on variation  in price ofmaterial,labourand 
P.O.L.asper sub-clause (a),(b) and (c) ofthisclause. 

CONTRACTOR’SSUPPLY 
Categoryof works %of 

Cement 
%of Steel %of 

Bitumen 
%of other materials %of 

labour 
%of POL 

IRRIGATIONWORKS 
 

a) StructuralWorks 
 

To be 
calculated 

 

To be 
calculated 

 

To be 
calculated 

 

65 – 
(calculated%ofall 

threeprevious items) 

 

30 
 

5 

 

b) Earth work,  
canalembankmentwork 

    
35 

 
60 

 
5 

 
Clause-31(e) 

 
Thereimbursement/refundonvariationinpriceofmaterials,labourandP.O.L(vide 

WorksDepartmentletterNo.21369,dated25.09.1991)aspersub-
clauses(a)(b)and(c)ofthisclauseshallbeapplicableinthefollowingmanner. 

 
“Intermsoftheaforesaidescalationclausewheretheperiod forcompletionoftheworkasstipulated in 

theagreementislessthanoneyear,noescalationisadmissibleatall.Incase ofworkwherethe 
stipulatedperiodofcompletionisoneyearandmore,theescalationonaccountofpricevariationisadmissibleonlyfor 
theremainingperiodafterexcludingtheoneyearperiodthereof,providedtheworkhasbeencarriedoutbythecontractori
ntermsoftherelevant provisionoftheagreement.Inthesituations,wheretheperiodof 
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completioninitiallystipulated intheagreementwaslessthanoneyearandsubsequentlythe 
completionperiodhasbeenvalidityextendedonthegroundthatthedelayincompletionoftheworkisnotattributabletothec
ontractorandintheresultthetotalperiodincludingtheextended 
periodstandsatoneyearormore,escalationisadmissibleonly for the remaining period afterexcluding thefirst 
oneyearperiodtherefrom.” 

 
Clause31-(f)Thecontractorshallforthepurposeofsub-clause(a)(b)and(c)of thisclause keepsuch 

booksofaccountandotherdocumentsasnecessarytoshowtheamountofincrease  

claimedorreductionavailableandshallallowinspectionofthesamebyadulyauthorizedrepresentativeofGovernmentan

dfurther shallattherequestoftheEngineer-in-chargefurnishverifiedinsuchmannerastheEngineer-in-

chargemayrequiredanydocument kept and suchotherinformationasthe Engineer-in-charge mayrequire. 
 

Clause31-

(g)Thecontractorshallwithinareasonabletimeofhisbecomingawareofanyalterationinthepriceofsuchmaterials/wage

soflabourandorpriceofPOLgivenoticethereoftotheEngineer-in-

chargestatingthatthesameisgiveninpursuanttothisconditiontogetherwithaninformationrelatingtheretowhichhemay

be ina positiontosupply. 

Clause-32:Aftertheworkisfinished all 

surplusmaterialsanddebrisaretoberemovedbythecontractorandpreliminaryworkssuchasvats,mixingplatforms,etc.

aretobedismantledandallmaterialsremoved fromthesite. The ground up to100’-0” wide fromthe buildingshouldbe 

cleared and dressed. 

FAIR WAGE CLAUSE 
Clause-33  

(a)  The contractor shall pay the wages not less than fair wages to labourers engaged  by him 
on the work. 

Explanation : “ Fair Wage” means wages, whether for time or piece work prescribed by  the 
state Public  Works  Department,  provided  that  where  higher  rates  have  been  prescribed  
under  the Minimum Wages Act.1948, wages at such higher rates would constitute “Fair 
Wages”.(WD No.22059 dt:16.8.77) 
(b)  The contractor shall, not withstanding the provisions of any contract to contrary, cause to be paid 

a fair wage to labourer indirectly engaged on the work including any  labour engaged by 
his subcontractors in connection with the said work, as if the  labourers had been 
immediately employed by him. 

(c)  In respect of all labour directly or indirectly employed in the works for the performance of the 
contractors part of this agreement, the contractor shall comply with or cause to be complied with 
all regulations made by the Government in regard to payment of wages, wage period deductions 
from wages, recovery of wages not paid  and unauthorised deductions made, maintenance 
of wage register, wage cards,  publication of scale of wages and other terms of 
employment, inspection and submission of periodical returns and all other matters of a like 
nature. 

(d)  The Superintending Engineer or Sub-Divisional Officer concerned shall have the right to deduct, 
from the money due to the contractor, any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of non-fulfilment of wages or of 
deductions made from their wages, which are not justified by their terms of the contract or non-
observance of the regulations. Money so deducted should be transferred to the workers 
concerned. 

(e)  Vis-à-vis the Government of Orissa, the contractor shall be primarily liable for all payments to be 
made under and for the observance of the regulations aforesaid without prejudice to his right to 
claim indemnity from his sub-contractors. 

(f)    The regulations aforesaid shall be deemed to be part of this contract and any breach 
thereof shall be breach of this contract. 

(g)  Under the provision of the Minimum Wages Act 1948 and the minimum wages (Central Rules, 
1950) the contractor is bound to allow or cause to be allowed to the labourers  directly 
or indirectly employed in the work one day rest for six days continuous work and pay wages at 
the same rate as for duty. In the event of default, the Superintending Engineer of Sub-
Divisional Officer concerned shall have the right to deduct the  sum not paid on account of 
wages for weekly holiday to any labourers and pay the same to the persons entitled thereto 
from any money due from the contractor. 

(h)  The contractor shall at his own expense provide or arrange for the provision of footwear for any 
labour doing ultratech 
 mixing work and black topping work of roads  (the contractor has under taken to execute under 
this contract) to the satisfaction of the Engineer-in-Charge, and on his failure to do so, the 
Government shall be entitled to provide the same and recover the cost from the contractor. 
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. 
(i)   The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a 

true statement showing in respect of the second half of the preceding month and the first half 
of the current month respectively: 

i.) The number of labourer employed by him on the work. 
ii.) Their working hours. 
iii.) The wages paid to them 
iv.) The accident if any occurred during the said fortnight showing the  circumstances 

under which they happened and the content of damage and injury caused by them 
and; 

v.) The number of female workers who have been maternity benefit according to clause 
(K) and the amount paid to them, failing which the contractor shall be liable to pay the 
Government a sum not exceeding Rs.50/- for each  default of materially 
incorrect 
statement. The decision of the Superintending Engineer shall be final in  
deducting from any bill due to the contractor, amount levied as fine. 

 
(j)  In respect of all labour directly or indirectly employed in the works for the performance of the 

contractors part of this agreement, the contractor shall comply with or cause to be complied with 
all regulations made by the Government from time to  time for the protection of health 
and sanitary arrangement for the workers employed by the Orissa Public Works Department and 
this will apply to work place having 50 or more workers. 

 
(k)  Maternity benefit rules for female workers employed by the contractor, leave and  pay 

during leave shall be regulated as follows: 
a) Leave:  In respect of Delivery: Maternity leave not exceeding 8 weeks ( 4 weeks  up to and 
including the day of delivery of 4th weeks following that day,. 

 
 in case of miscarriage: Up to 3 weeks from the date of miscarriage. 

 
ii.) Pay:   In case of Delivery: Leave pay during maternity leave will be at the rate of the woman’s 
average daily earnings calculated on the total wages earned on the days  when full time work 
was done during the period of three months immediately proceeding the date of which she gives 
notice that she expects to be confined or at the rate of Rs.52.50 a day whichever is greater. 

 
In case of miscarriage: Leave pay at the rate of average daily earning calculated on 

the total wages earned on the days when full time work was done  during a period of 
three months immediately preceding the date of miscarriage. 

 
Condition of the grant of maternity leave: No maternity leave benefit shall be admissible to a 
woman  unless  she  has  been  employed  for  a  total  not  less  than  6  months  immediately 
proceeding the date on which she proceeding on leave. 
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MODEL RULES 
FOR HEALTH & SANITARY ARRANGEMENTS FOR W ORKERS 

EMPLOYED BY ORISSA P.W.D.CONTRACTORS 
 

1. APPLICATION:  These  rules  shall  apply  to  all  construction  work  in-charge  of  Orissa  Public  Works 
Department, which is expected to continue for a year or more. 

 
2. DEFINITIONS: 

i. “Work Place” means a place at which an average of fifty or more workers is employed in connection 
with construction work. 

ii. “Large Work Place” means a place at which an average of 500 or more workers is  employed 
in connection with a work. 

 
3. FIRST AID: 

i. At every work place, there shall be maintained in a readily accessible place for first-aid appliances 
including an adequate supply of sterilizer dressings and sterilized cotton wool. The appliances shall 
be kept in good order and in large work places, which shall be readily available  during  
working hours. 

ii. At Large Work Places, where hospital facilities are not available within easy distance of works, first 
aid posts shall be established and run by a trained Compounder. 

iii. Where Large Work Places are remote from regular hospitals an indoor ward shall be provided with 
one bed for every 250 employees. 

 
iv. Where  Large Work  Places  are  situated in  cities, towns or in  their suburbs  and  no  beds  are 

considered necessary owing to the proximity of the city, town hospitals, an  ambulance shall 
be provided  to  facilitate  removal  of  urgent  cases  to  these  hospitals.  At  the  work  place,  
some conveyance facilities, such as a car, shall be kept readily available to take injured person or 
persons suddenly taken ill to the nearest hospital. 

 
4. DRINKING EATER: 

i. In every work places there shall be provide and maintained at suitable places, easily accessible to 
labour, a sufficient supply of water fit for drinking. 

 
ii. Where drinking water is obtained from an intermittent public water supply, each work place shall be 

provided with storage where such drinking water shall be stored. 
iii. Every water supply of storage shall be at distance of not less than 50 feet from any latrine, drain or 

other sources of pollution. Where water has to be drawn from an existing well, which is within such 
proximity of latrine, drain or any other source of pollution, the well shall be properly  chlorinated 
before water is drawn from it for drinking. All such wells shall be entirely closed in and be provided 
with a trap door, which shall be dust and waterproof. 

 
iv. A reliable pump shall be fitted to each covered well and trap door shall be kept locked and opened 

only for cleaning or inspection which shall be done at least once a month. 
v. The temperature of the drinking water supplied to worker shall not exceed 90° F. 

 
5. WASHING AND BATHING PLACE: 

i. Adequate washing and bathing places shall be provided separately for men and women. 
ii. Such places shall be kept clean and well drained condition. 

 
6. SCALE OF ACCOMODATION IN LATRINES NAD URINALS: 

There shall be provided within the premises of every work place, latrines and urinals in an accessible 
places and accommodation, separately for each of them for men and women not less than the following: 

 
i. Where the number of person employed does not exceed 50 No.of seats 2. 
ii. Where the number of person employed does exceed 50 but 

not exceed 50 
No.of seats 3. 

iii. For  every  additional  100  employees  (  in  particular   cases,  
the Superintending Engineer shall have the power to  vary  the 
scale where necessary) 

No.of seats 3 per 100 

 

7. LATRINE AND URINAL FOR WOMEN: 
If women are employed, separate latrines and urinals separate from that for men  shall  also 

be exhibited at the entrance of latrines for each sex. There shall be adequate supply of water close to 
the urinals and latrines. 
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CLEANLINESS OF LATRINES AND URINALS: 
Except in work places provide with water flushed latrines connected with a water borne sewerage 

system, all latrines shall be provided with receptacles on dry-earthen system, which shall be cleaned at 
least four times daily and at least twice during working hours and kept in a strictly sanitary condition. The 
receptacle shall be tarred inside and outside at least once in a year. 

 
 

9. CONSTRUCTION OF LATRINES: 
The inside wall shall be constructed of masonry or stone materials and shall be  cement  

washed inside and outside at least once a year. The dates of cement washing  shall be noted 
in register 
maintained for this purpose and kept this available for inspection. 

 
10.  DISPOSAL OF EXCRETA: 

Unless otherwise arranged for by the local sanitary authorities, arrangements for proper disposal of 
excreta, by incineration at the work place shall be made by means of a suitable incinerator approved by 
the Asst. Director of public Health of Municipal, Medical Officer of Health as the case may be in whose 
jurisdiction the work place is situated. Alternatively, excreta may be disposed off by putting a layer of 
light soil at the bottom of pucca tank prepared for the purpose and covering it with a layer of waste or 
refuse and then covering it up with a layer of earth for a fortnight (when it will turn into manure). 

 
11.  PROVISIONS OF SHELTERS DURING REST: 

At every work place, there shall be provided free of cost, two suitable sheds one for meals and 
other for rest or use of the labourers. The height of the shelter shall not be less than 11 feet from the 
floor level to the lowest part of the roof. 

 
12.  CRECHE: 

a. At every work place at which more than 50 women workers are employed, there shall be provide only 
hut for the use of children under the age of 6 years, belonging to such women and shall be used for 
infant’s games and play and their bed room. The huts shall not be constructed on the lower standard 
than the following: 
i.   Thatched roofs. 
ii.   Mud floors and walls. 
iii.   Plants spread over the mud floor and covered with mat. 
iv.   The hut shall be provided with suitable and sufficient opening for light and ventilation. There shall 

be  adequate provision  for sweepers  to  keep  the  place  clean.  There  shall  be  two  Dhais  in 
attendance. Sanitary utensils shall be provided to the satisfaction of the Health Officer of the area 
concerned. The use of the hut shall be restricted to children, their attendants and mothers of the 
children. 

 
b. Where the number of women is more than 50, the contractor shall provide one hut and one Dhai to 

look after the children of women workers. 
 

c. The size of the crèche shall vary according to the number of women workers. 
 

d. The crèche shall be properly maintained and necessary equipments like toys etc. shall be provided. 
 

13.  CANTEEN: 
A cooked food canteen on a moderate scale shall be provided for the benefit of workers whenever 

it is considered expedient. 
 

*** 
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ORISSA P.W.D CONTRACTOR’S LABOUR REGULATIONS 
 

1) Short title: These regulations may be called “Orissa Public Works Department Contractor’s Regulations”. 
 

2)  Definitions:  In  these  regulations,  unless  otherwise  expressed  or  indicated  the  following  words  and 
expressions shall have the meaning hereby assigned to them respectively, that is to say: 
i. “Labour” means a worker employed by the contractor of Orissa Public Works Department, directly or 

indirectly through sub-contractor or other person, or by an agent on his behalf. 
ii. “Fair Wages” means wages whether for the time or piece work prescribed by the State Public works 

Department, provided that where higher rates have been prescribed under the  Minimum  Wages 
Act.1948, wages at such rates would constitute fair wages.( WD No.22059 dt: 16.8.77). 

iii. “Contractor” shall have the same meaning as defined the Payment of Wages Act and include time 
and piece rate wages, if any. 

 
3) Display of notices regarding wages etc: The contractor shall : 

i. Before he commences his work on contract, display and correctly maintain and  continue 
to display and correctly maintain, in a clean and legible condition, in  conspicuous places on 
the work, notices on English and in the local Indian Language spoken by the majority of the 
workers, giving the rate of wage prescribed by the State P.W.D/ Electricity Department for the 
district which the work is done. 

ii. Send a copy of the notices to the Engineer-in-charge of the work. 
 

4) Payment of wages: 
i. Wages due to every worker shall be paid to him direct. 
ii. All wages shall have to be paid in cash where no food grain is supplied by the  department 

or partly in cash and partly in grain, if food grain is supplied by the Department to the contractor 
for issue to labour engaged on the work. 

5) Fixation of Wages period: 
i. The contractor shall fix the wage period in respect of which the wages be payable. 
ii. No wage period shall exceed one month. 
iii. Wages of every workmen employed on the contract shall be paid before the expiry of ten days, 

after the last day of the wage period in respect of which the wages are payable. 
iv. When the employment of any worker is terminated by or on behalf of the contractor, the wages 

earned by him shall be paid before the expiry of the day succeeding  the  one on which 
his employment is terminated. 

v. All payments of wages shall be made on a working day. 
 

6) Wage book and Wages cards etc: 
6.1 The contractor shall maintain a wage book of each worker in such forms as be convenient, but the same 

shall include the following particulars- 
a. Rate of daily or monthly wages. 
b. Nature of work on which employed. 
c. Total number of days worked during each wage period. 
d. Total amount payable for the work during each wage period. 
e. All deductions made from the wages with an indication in each case of the ground for  which 

the deduction is made. 
f. Wage actually paid for each wage period. 

 
6.2 The contractor shall also maintain a wage card for each worker employed on the work. 

 
6.3 The Superintending Engineer may grant an exemption, from the maintenance of wage bond, wages 

cards to a contractor who, in his opinion may not directly or indirectly employ more than 100 persons on the 
work. 

 
7) Fines and deduction which may be made from wages: 
7.1 The wages of a worker shall be paid to him without any deduction of any kind except the following- 

a. Fines. 
b. Deductions  for absence from duty, i.e., from the place or places  where  the  terms of 

his employment he is required to work. The amount of deductions shall  be in proportion to 
the period for which he was absent. 

c. Deduction for damage to or loss of good expressly entrusted to the employed  person 
for custody or for loss of money for which he is required to account where such damage or 
loss is 
directly attributable to his neglect or default. 

d. Any other deductions which the Orissa Government may from time to time allow. 
 

7.2 No fines shall be imposed on a worker and no deduction for damage or loss shall be made from his wages 
until the worker has been given an opportunity of showing cause against such fines or deduction. 

 

 
 
CONTRACTOR      SUPERINTENDING ENGINEER 



31 
 

7.3 The total amount of fines which may be imposed in any one wage period on a work shall not exceed an 
amount equal to 10% in a rupee of the wages payable to him in respect of that wage period. 

 
7.4 No fine imposed on any worker shall be recovered from him by installments or after the expiry of 60 days 

from the date on which it was imposed. 
8) Register of Fines, etc: 
8.1 The contractor shall maintain a register of fines and of all deductions for the damage or loss. Such register 

shall mention the reason for which fine was imposed or deduction for damage or loss was made. 
 

8.2 The contractor shall maintain a list in English and in the local Indian language, clearly defining the acts and 
omissions for which penalty of fine can be imposed. It shall display such list and maintain it in a clean and 
legible condition in conspicuous places on the work. 

9) Preservation of Register: 
The wage register, the wage cards and the register of fines, deductions required to be maintained under 
these regulations shall be preserved for 12 months after the date of last entry made in them. 

10) Powers of Labour Welfare Officer to make investigation or enquiry: 
The labour Welfare Officers or any other persons authorised by the Government of Orissa on their behalf 
shall  have  the  power  to  make  enquiries  with  a  view to  ascertaining  and  enforcing due  and  proper 
observance  of  the  fair  wage  clauses  and  the  provisions  of  these  regulations.  He shall  at  liberty  to 
investigate into any complain regarding default made by the contractor, sub-contractor in regard to such 
provisions. 

11) Report of Labour Welfare Officers: 
The Labour Welfare Officers or others authorised as aforesaid shall submit a report of the  result of 
his investigation or enquiry to the Superintending Engineer concerned, indicating the  extent, if any, to 
which the default has been committed with a note that necessary deductions from the contractor’s bill be 
made and the wages and other dues be paid to the labourer concerned. 

12) Appeal against the decision of Labour Welfare Officer: 
Any  person  aggrieved  by  the  decision  and  recommendation  of  the  Labour  welfare  Officer  or  other 
authorised person, may appeal against such decisions to the Labour Commissioner within 30 days from 
the  date of the  decision  forwarding  simultaneously a  copy of his  appeal  to  the  Superintending  
Engineer concerned but subject to such appeal, the  decision of the Officer shall be final and binding 
upon the contractor. 

13) Inspection of Registers: 
The contractor shall allow inspection of the wage book and wage cards of any of his  workers at 
a convenient time and place after due notice is received or to the Labour Commissioner or any other 
person authorised by the Government of Orissa on his behalf. 

14) Submission of Return: 
The contractor shall submit periodical returns as may be specified from time to time. 

15) Amendments: 
The Government of Orissa may from time to time, add to or amend these regulations and on any question 
as to the application, interpretation of effect of these regulations, the decision of the Labour Commissioner 
or any other person authorised by the Government of Orissa on that behalf shall be final and binding on 

that effect. 
 

Clause-34  
 
The terms and conditions of the agreements have been read/ explained to me and  I  Sri/Smt 

………………………………………….  certify that I clearly understand them and agreed to abide by these rules. 

 
   

Date: Witness Contractor 
  

************************************************************************** 
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ADDENDUM TO CONDITION OF CONTRACT 
 

2. TIME CONTROL. 
 

2.1 Progress of work and re-scheduling programme. 
 

2.1.1. The  Superintending  Engineer/Engineer  in  charge  shall  issue  the  letter  of  acceptance  to  the  
successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

 
2.1.2 Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-charge for 
approval and programme commensurate to clause no 2 showing the general methods, arrangements, and timing for 
all the activities in the works along with monthly cash flow forecast. 

 
2.1.3. To ensure good progress  during the execution of the work the contractors shall be bound in all cases in 
which the time allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4th of 
the whole time allowed under the contract has elapsed, ½ of the whole of the work before ½ of the whol e 
time 
allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under 
the contract has elapsed. 

 
2.1.4 If at any time it should appear to the Engineer-in-charge that the actual progress of the works does not 
conform to the programme to which consent has been given, the contractor shall produce, at the request of the 
Engineer-in-charge a revised programme showing the modifications to such  programme necessary to 
ensure completion of the works within the time for completion. If the contractor does not submit an updated 
programme within this period, the Engineer-in-charge may withhold hold the amount of 1% of the contract value 
from the next payment certificate and continue to withhold this amount until the next payment after the date on 
which the over dues programme has been submitted. 

 
2.1.5 An update of the programme shall be a programme showing the act all progress achieved on each activity 
and the effect of the progress achieved on the timing of the remaining work including any changes to the sequence 
of the activities. 

 
2.1.6 The Engineer-in-charge’s approval of the programme shall not after the contractor’s  obligations. 
The contractor may revise the programme submit it to the Engineer-in-charge again at any time. A revised 
programme is to show the effect of variations and compensation events. 

 
2.2. Extension of the Completion date. 

 
2.2.1 The time allowed for execution of the work as specified in contract data shall be the  essence of 
the contract. The execution of the works shall commence from the 15th day or such time period as mentioned in 
letter of award after the date on which the Engineer-in-charge issue written orders to commence the work or from the 
date of 
handing over of the site whichever is later. If the contractor commits default in commencing the execution of the 
work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the earnest money and performance guarantee/security deposit absolutely. 

 
2.2.2 As soon as possible after the contract is concluded the contractor shall submit a time and progress chart 
for each milestone and get it approved by the Department. The chart shall be prepared in direct relation to the time 
stated in the contract documents for completion of items of the works, it shall indicates the forecast of the dates of 
commencement and completion of various trades of   section of the work and may be amended as necessary by 
agreement between the Engineer-in-charge and the Contractor within the limitation of time imposed in the contract 
documents, and further to ensure good progress during the execution of the work the contractor shall in all cases in 
which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme has 
been agreed upon) complete the work as per milestone given in contract data. 

 
2.2.3 In case of delay occurred due to any of the reasons mentioned below, the contractor shall immediately give 
notice therefore in writing to the Engineer-in-charge but shall nevertheless use  constantly his best endeavors 
to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer- in-charge to proceed with the works for: 

i. Abnormally bad weather or – 
ii) Serous loss or damage by fire or 
iii) Civil commotion, local commotion of workmen, strike or lockout, officers any of the heads employed on the 

work or 
iv)   Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge, in executing work not 

forming part of the contract. 
v)  In case of variation is issued which makes it impossible for completion to be achieved by  the  intended 

completion date without the contractor taking steps to accelerate the remaining  work and which 
would cause the contractor to incurred additional cost or 

vi)   Any other cause, which, in the absolute discretion of the authority mentioned, in contract date is beyond 
the contractor’s control. 
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2.2.4 Request for re-schedule and extension of time to be eligible for consideration shall be  made by the 
contractor in writing within fourteen days of the happening of the event causing delay. The contractor may 
also, if practicable, indicate in such a request the period for which extension is desired. 

 
2.2.5 In any such case a fair and reasonable extension of time for completion of work may be  given. 
Such extension shall be communicated to the contractor by the Engineer-in-charge in writing. Within 3 months of 
the date of receipt of such request, Non application by the contractor for extension of time shall not be a bar for 
giving a fair and reasonable extension by the Engineer-in-charge and this shall be binding on the contractor. 

 
2.3 Compensation for delay. 
2.3.1 If the contractor fails to maintain the required progress in terms of clause-2 or to complete the work and 
clear the site on or before the contract or extended date of completion he shall without prejudice to any other right or 
remedy available under the law to the Government on account of such breach pay as agreed compensation the 
amount calculated at the rates stipulated below as the Additional Chief Engineer (whose decision in writing shall 
be final and binding ) may decide on the amount of tendered  value of the work for every complied day/ month 
(as applicable) that the progress remains below that specified in clause-2 or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion  has 
been specified. 

Provided always that the total amount of compensation for delay to be paid under this condition shall not 
exceed 10% of the tendered value of work or to the tendered value of the item or group of item of work for which a 
separate period of completion is originally given. 

The amount of compensation may be adjusted or set off against any sum payable to the contractor under 
this or any other contract with the Government. In case the contractor does not  achieve a particulars 
milestone mentioned in contract date, or the rescheduled milestone(s) in terms of clause 2.5 the amount shown 
against that 
milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension of time. 
Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to the contract. 
However, if the contractor catches up with the progress of work on the subsequent milestone(s) the withheld 
amount shall be released. In case the contractor fails to make up for the delay in subsequent milestone(s) amount 
mentioned against such milestone missed subsequently also shall be withheld. However no interest,what so ever, 
shall be payable on such withheld amount. 

 
2.4 Bonu for early 
completion.(Not Appliable) 

 
2.4.1 In case the contractor completes the work ahead of scheduled completion time, a bonus 1% (one percent) of 
the tendered value per month computed on per day basis, shall be payable to the contractor subject to a maximum 
limit of 2% (two percent) of the tendered value. The amount of bonus, if payable, shall be paid along with final bill after 
completion of work.  
 The Bonus/ Incentive should be paid in respect of individual project for new construction/ substantial 
additional improvement works, the minimum value for which the Bonus/ Incentive applicable is given below. 

Type of work      Minimum Value 
    1.   Building work / P.H. Work   Rs.      40.00 Lakhs 
    2.   Road Work    Rs.    300.00 Lakhs 
    3.   Irrigation works    Rs. 1,000.00 Lakhs 

 Incentive will be paid with approval of next higher authority of tender accepting authority on 
completion of original work before original time schedule. For availing incentive clause in any project which is 
completed before the stipulated date of completion, subject to the stipulations it is mandatory on the part of 
the concerned Superintending Engineer to report the actual date of completion of the project as soon as 
possible through fax or e-mail so that the report is received within 7 days of such completion by the 
concerned SE,CE & the Administrative Department. The incentive for completion should be on a graduated 
scale of one percent to 10 percent of the contract value. Assessment of incentives may be worked out for 
earlier completion of work in all respect in the following scale. 
Before 30% of contract period = 10% of contract value 
Before 20% to30% of contract period = 7.5% of contract value 
Before 10% to20% of contract period = 5% of contract value 
Before 5% to10% of contract period = 2.5% of contract value 
Before 5% of contract period = 1% of contract value 

 
  2.5 Management of Meetings. 
 

2.5.1 Either the  Engineer or the  contractor may require  the  other to  attend a management  meeting. The 
business of a management meeting shall be to review the plans for remaining work and to deal with matters raised 
in accordance with the early warning procedure. 

 
2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record to 

those attending the meeting and to the employer. The responsibility of the parties for actions to be taken is 
to be decided by the Engineer either at the management meeting or after the management meeting and 
stated in writing to all who attended the meeting. 

 
RELEVANT PROVISION IN THIS CONRACT STANDS MODIFIED ACCORDINGLY. 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. DEFINITIONS :- 
 

In the Contract (as hereinafter defined) the following words and expressions will have the meanings here 
by assigned to them: 

 

a)   Approved/Approval - Means approved in writing. 
 

b)   Construction Plant - Means all equipments, appliances or things of whatsoever nature required for the 
executing, or completion, maintenance of the works or temporary works but do not include materials or 
other things intended to form or forming part of the permanent work. 

c) Contract - Means the instruction and information for renderers General and Special  conditions of 
the contract, Technical specification, drawings, tender (including the schedule of quantities and tender 
prices) the formal agreement and all agenda and attachment related to the above. 

d)   Contractor - Means the particular person, firm or Corporation with whom the contract has been made for 
executing the work. 

e)  Drawing - Means the drawings referred to in the specifications, any modifications of  such  drawings 
approved in writing by the Engineer–in -charge and such other drawings as  may from time to time 
be furnished or approved in writing by the Engineer-in-charge. 

f) Engineer-in-charge - Means the Superintending Engineer, in-charge of the work specified or parts of the 
works under  the  contract,  or  such  other  departmental  assistants  or  sub-ordinates  to  whom  the  
Superintending Engineer, in-charge may have delegated certain duties, acting  separately within the 
scope of particular duties entrusted to them. 

g)   Government - Means Government of Orissa, Department of Water Resources. 

h)   I.S.S/B.I.S - Means Indian Standard Specifications/ Bureau of Indian Standard. 

i) Temporary works - Means all temporary works of every kind required for the performance of the contract. 
 

j) Specification - Whenever the terms “ Specification “ is used, apart from a specified standard specification, 
it shall mean the specification or plan prepared for a particular site as  instructed to the contractor 
in executing that item of work. 

2. EARNEST MONEY DEPOSIT. 
 

i) Tenderers including Govt. undertakings are required to deposit Earnest Money @ 1% of the amount put to 
tender. 

 

ii) In case the contractor proposes to engage machineries and equipments as asked for in  the 
tender document owned or hired but deployed outside the State, he /she is required to furnish additional 
1% EMD as bid security. The entire bid security including the additional bid security shall stand forfeited in 
case the contractor fails to mobilize the machineries with stipulated time as per the tender document. 

 

iii)  As per the Works Department office memorandum No- 1499, Dt.01.02.2023 the bidders are requested  to 
submit Bid Security may be taken in shape of NSC/ Post Office savings bank account/ Post Office time 
deposit account/ Kisan Vikas Patra/ Bank Guarantee in favour of the Divisional Officer (Superintending 
Engineer, M.I. Division, Sambalpur) from any Nationalised Scheduled Bank in India counter guaranted by its 
local branch at Bhubaneswar/ e-Bank guarantee executed on the National e-Governance Services Ltd.(NeSL) 
Digital document Execution Portal towards EMD/ Initial security deposit any other security deposit from the 
contractor or supplier. otherwise the bid will be liable for rejection. 

 

iv)    No Cash/ Cheque payments are accepted. 
 

v) Earnest money given with one tender previously and submitted with other tender is not to be entertained. 

3. TAX CERTIFICATES 
 

The tenderers are also required to furnish Xerox/attested copy of the valid PAN CARD,  ITCC (if 
any), GST along with tender documents failing which the tender may not be considered. The original are to be 
shown at the time of opening. The bidders registered out side the State are required to submit an undertaking in the 
form of an affidavit that they are not registered under the  GST  Act in the state of Orissa as they have not 
started any business in the state and they have no liability under the act. But Bidder has to produce GST clearance 
certificate in form GST 612 before signing of the agreement. 

 

4. TIME OF COMPLETION 
 

The work is to be completed within with in the period indicated in the detailed tender call  notice 
which includes the period of monsoon commencing from the date of issue of order to proceed with the work. 
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5. PRE BID INSPECTION BY CONTRACTORS 

The tenderers are required to go through each clause of PWD form No.P-1 carefully in addition to clause 
mentioned herein before tendering. In any case the tenderer shall be deemed to have carefully examined the tender 
documents, visited the site of work and it’s surroundings and satisfied himself as the form and nature of the site, 
approach roads, haul roads, local conditions, assessed all the  facilities including requirement and availability 
of labour and materials needed from complete execution of the work and made an inventory of such information as 
to the risks, contingencies and other circumstances which would influence or effect his tender before tendering. 
He should  also  satisfy himself about the sufficiency of availability of materials in quarry and borrow area. The 
Department will not be responsible for any misjudgment of the tender on the account for any future claims. 

 

6. VALIDITY OF TENDER 
 

6.1 The contractor should have registered his/her name in Contractors Database Management System 
(CDMS) irrespective of tender amount in concurrence to Letter No.30613, dt.22.07.2019 of Engineer-in-
Chief(Civil), Odisha,Bhubaneswar. Non registration in CDMS portal is liable for rejection of the tender. 
 

6.2 On the outer cover the tenderers should write the name of the work and authority who had  issued 
the tender. They should submit the tender document in correct identification box. The tender submitted in the wrong 
box shall not be taken into consideration. 
6.3 The tenderer must furnish copy of Registration & GST clearance certificate at the time of delivery of tender 
document other wise his/her bid shall be declared as non-responsible & shall be liable for rejection. 
6.4 The rates quoted shall remain valid for a period of 90 (ninety) days from the last date prescribed for receipt 
of tenders. 
6.5 The tender which is not in the prescribed proforma and is not strictly in accordance with the terms and 
conditions of the tender call notice is liable for rejection. 
6.6 Alternate tenders, conditional tenders and tenders containing indefinite terms will not be entertained.  The 
tenders will be considered given special emphasis on the capability of the tenderer and the implements and earth 
moving machinery at his disposal for the work. 
6.7 Loose letters found in the tender box intimating modification to the tenders already submitted will not be 
considered. 
6.8 Rate quoted should be for finished items of work and for sufficiency as per the description of the schedule 
of quantity and specification and shall include all taxes including rent. GST on works  contract, royalty, cess 
and general and incidental charges pertinent to the work, other charges of materials, octroi duty, ferry tolls, 
conveyance charges and other costs on account of land and building including temporary building required by the 
tenderer for collection of materials storage, housing of staff or other purpose for the work. 

 

The tender must quote the rate for each item of work to be included in contract and tenders containing indefinite 
terms such as estimate rate or at percentage basis shall not be considered. All rates must be for finished items of 
work unless otherwise mentioned in then tender schedule. 

 

6.9 The  units and  rates in the tender should be written both in words  and  figures and in  case  of 
any discrepancy noted, the units and rates written in words will prevail. The rates should be quoted in Indian 
Currency. 

 

i) The tenderer shall bear cost of various incidental sundries and contingencies needed by the work of all 
within the following or similar category. 

ii) Labour  camps  and  hutments  necessary  to  a  suitable  scale  including  contingency  and   sanitary 
arrangements medical aids thereon to the satisfaction of the health authorities. 

iii) Water arrangements for laborer as well as for the works. No claim for carriage for water whatsoever will 
be entertained. 

iv) Fees and dues levied by the Municipal and water supply Authorities. 
v) Suitable equipment and wearing apparatus for the labors engaged in risky operation. 
iv) Suitable fencing, barriers, signals, including parapet and electrical signal where necessary at works and 

approaches in order to protect the public and employees from accidents. 
vii) No compensation for any damage done by rain or by similarly action during execution of the works shall 

be paid. 
viii) The tender shall be written legibly and free from erasures, overwriting or correction of  the  figures. 

Corrections unavoidable should be made by scoring out the same and initialing dating and rewriting. The 
tender should show the total of each page and grand total of whole tender. 

 

6.10 The tender is to be decided as per prevailing codal provisions taking into consideration the capacity of the 
tenderer and equipments available with him for the work. The authority reserves the right to reject any or all tenders 
without assigning any reason thereto. 

 

6.11 In order to qualify for consideration for award of the contract the tenderer should satisfy the Bid criteria as 
stipulated in the Bid. To substantiate the tenderer is required to submit authentic records  duly certified by 
the Superintending Engineer of the Department in support of such experience. 

 

6.12 Rate to be quoted by the contractor for various items of work should be consistent and rational. Tenders 
with in consistent rates and/ or speculative rates shall be liable for rejection. 

 

6.13 The payment for RA bill will be made in level section measurement and no string section measurement will 
be considered. 
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 6.14 All the tenderer are required to submit along with their tenders declaration about the  names of 
their relatives employed in Water Resources Department.  In case they have no relation in Water Resources 
Department a certificate to that effect shall have to be furnished by the bidder. 

 

6.15 An affidavit shall be furnished by the contractor at the time of submission of tender paper  about 
the authentication of tender documents including E.M.D. 

 

6.16 The conditions in this detailed tender call notice will form part of the agreement to be  drawn by 
the contractor. 

 

7. AWARD OF CONTRACT 
 

7.1 The tenderer whose tender is selected for acceptance shall within a period of fifteen days  upon written 
intimation being given to him by Registered post to deposit, initial security deposit so  that the EMD and 
initial security deposit will be 2% (two percentage) +additional security 1% in  case of machineries to be 
hired from outside, of the accepted tender amount and sign the agreement in the PWD form P-1 (Schedule SLV. 
No.61) for fulfillment of the contract in the office of the Engineer-in -charge. This initial security deposit together 
with the EMD and the amount of 5% deduction from each running bill as per P-1 agreement shall be retained as 
security deposit for the  fulfillment of this contract. This security deposit will carry no interest. Failure to enter 
into the  required agreement and to pay the security deposit as above within the specified period shall entail 
forfeiture of the earnest money.   No tender shall be finally accepted until the required amount of security money is 
deposited.  The written agreement to be entered into between the Contractor and the Govt. shall be the foundation 
of the rights of both the parties and the contract shall be deemed to be incomplete until the agreement is first 
signed by the Contractor and then  by the  Superintending  Engineer,  the  department will  accept the  initial 
security deposit in  the accepted from prescribed in clauses  as above pledged in favor of the Engineer-in -
Charge and in no other form. The Security deposit  deducted from each running bill will be 5%.If the 
contractor express his request in writing he will  be permitted to convert the security deposit of 5% into 
interest bearing securities ( for an amount not less than Rs.10.00 lakh in each case which will be pledged in 
favour of the Superintending Engineer) 

 

Successful bidder registered under other state government/ MES/ Railways/ CPWD has to register under 
the State PWD before signing of the agreement. 

 

7.2 The work may be splitted up and distributed among several contractors if considered necessary in urgency 
of circumstances of the work and the contractor will not be entitled to any compensation on this account. 

 

7.3 In case of delay in acquisition of land no compensation will be admissible but extension of time will 
be granted. 

 

7.4 The earnest money deposited by the unsuccessful tenderers will be refunded as per relevant rules in force. 
 

7.5 Super/ Special Class contractors shall employ under him one Graduate Engineer and two Diploma holders 
belonging to the State of Orissa. Likewise an ‘A’ Class contractor shall employ under him one Graduate Engineer or 
two Diploma holders belonging to state of Orissa. The employment of such graduate Engineer and Diploma holders 
under the Contractor shall be full time and continuous and they shall not be superannuated, retired, dismissed or 
removed personnel from any State Government/Central Government Service / Public Sector Undertakings /Private 
companies and firm or  be ineligible for appointment to Govt. service.   The contractor shall pay them 
monthly emoluments,  which shall not be less than the emoluments of the personnel of equivalent  qualification  
employed under the State Govt. of Orissa. The Chief Engineer Roads, Orissa may however assist the contractor 
with names of such unemployed Graduate Engineers and Diploma holders if the contractor seeks for such help. 

 

The name of such Engineering personnel appointed by the contractor who would be supervising the works should 
be  intimated  to  the  tender  receiving  authority  along  with  each  tender. Each  bill  of  the  contractor  shall  be 
accompanied by an employment roll of engineering personnel together with certificate of the Graduate Engineer or 
Diploma holder employed by the contractor to the effect that the work executed as per the bill has been supervised 
by him. 

 

7.6 No part of the contract shall be sublet without written permission of the Engineer-in-charge or any transfer 
be made by power of attorney authorizing others to receive payment on behalf of the contractor. 

 

7.7 No tenderer is permitted to furnish their tender in his own manuscript paper. 
 

8. OBSERVATION   OF   LAWS   AND   LOCAL   REGULATIONS,   ACCIDENTS   AND    SAFETY 
 MEASURES: The  Contractor  shall  observe  all  State  and Local rules and regulations so far as they 
are relevant in controlling the operations involved carrying out the work and indemnify the Govt and employees of 
the Govt. against all suite losses, demands, actions, judgments and cost of every kind resulting from the 
commissions and omissions of the contractor and his employees in violation of the said rules and regulations. 

 

8.1 Department for payment of the compensation under workmen’s compensation act VI of 1923 on account of 
the workmen being employed by him and the full amount of compensation of awarded by any competent court of 
law to the workmen will be recovered from the contractor and will be paid to the workmen as per direction of the 
court. 
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   8.2 The contractor shall have to abide by the Labour Laws and Rules in vogue and shall provide at his own    
   cost housing, watering supply, sanitation, medical aid and other facilities to the labours  engaged in the work      
  as required under Labour Laws and Regulations. The Contractor shall not employ labour of minor age group. 
 

8.3 The contractor shall have to abide by the safety code introduced by the Govt. of India, Ministry of works. 
Housing and supply in their standing order No.44 to 50 dated 25.11.57. 

 

8.4 Blasting where required shall be taken up only when proper precaution have been taken for the protection 
of lives and property in accordance with I.S. 4081 – 1967 safety code for blasting and related drilling operations. 
Only persons licensed for and thoroughly conversant with the working methods and precaution to be observed in 
using explosives shall carry out blasting.   To avoid the  danger of injury from flaying debris, all personnel in 
a blasting  area  shall  retreat  to  an  adequate  cover.  While  carrying  out  excavations,  adequate  precautions  
in accordance with I.S. 3764 – 1966. Safety code for excavation works shall be taken for the safety of workers.  
The contractor shall have to abide by the blasting rules & regulations. 

8.5 In case of any damage to Govt. or public property or to the property owned to any persons  of firms or 
bodies due to negligence or any such action of the contractor resulting in damage or stoppage or work thereby, the 
contractor shall be liable to be penalized to the extent of the assessed value of the damage or the out turn lost. 
 

9. CHANGE OF ADDRESS OF CONTRACTOR: 
The Contractor shall inform the Engineer and the Department any change of his postal address from time 

to time from the one given in the tender paper and authorize any person with due intimation to the Engineer-in- 
charge and the Department to receive instruction or communication from the Department on his behalf, failing which 
the said undelivered instructions and communications published in the notice board of the Engineer-in-charge shall 
be treated to be intimation to the Contractor and the same shall be binding on him. 

 

All the correspondence should be made in English. 
 

10. ARCHAEOLOGICAL FINDINGS 
The contractor shall deliver to the Engineer-in-charge all articles of archaeological importance as and when 

those are found in course of execution. 
 

11. CONTEMPORARY CONTRACTORS 
The contractor shall take into consideration the needs and requirements of the other contractors if any, 

working in the vicinity during the tenure of his contact and shall neither take nor cause to be taken any steps or 
actions that may cause disruption disturbance to their work, labour  or arrangements etc.   Any action by 
the contractor that the Engineer-in-charge in his unquestioned  direction may consider as infringement of the 
above would be considered as a breach of contract and he may take such action against the contractor as deemed 
fit. 

 

12. TAXES: 
 

a. The rates quoted by the Contractor shall be deemed to include GST and other taxes including royalties of all 
materials that the contractor will have to purchase for performances of this contract. 

 

b. During the course of contract period deductions of GST on works contract turn over at the source, shall be 
made from each bill at such rate and conditions as may be required under the provision of Orissa GST Act 
and Rules. 

 

c. INCOME TAX: 
Two percent (2% + 12% Surcharge) of the gross amount of each on going account will be recovered from the 
contractor towards Income Tax (Provisional or as advised by Income Tax Department) 

 

d. LABOUR WELFARE CESS: 
One percent (1% )  of the gross amount of each on going account (Bill) will be deducted from the contractor 
towards Labour welfare CESS. 

 

13. INTEREST: 
     Under no circumstances interest is payable for dues of the Contractor if any lying unpaid or payable for the work. 

 

14. PLANS AND DRAWINGS: 
The work has to be carried out in accordance with the Orissa detailed standard specification and relevant I.S. 
specification pertaining to the tendered items of work and specifications and special conditions appended here to 
Drawings will be supplied to the contractor to execute the work in general conformity therewith.  These drawings will  
be  supplemented  by  such  additional,  general  and  details  drawings  or  directions  as  may  be  considered 
necessary or desirable as the work progress. No claim will be entertained due to change of drawing. 
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Where details shown on those drawings differ from the requirement of the specifications, the requirement 
of  the  specifications  shall  govern  and  the  contractor  shall  not  work  without  proper  drawings,  direction  and 
instructions. He shall check all drawings carefully and bring to the notice of the Engineer-in-charge any error and 
omissions  and discovered, where upon the Engineer-in-charge  shall prepare revised additional drawings 
and specifications  as  may  be  required.  All  such  additional  general  and  detailed drawings  will  be  binding  on  
the Contractor under the same terms  and conditions as provided in clauses of P1 agreement. The decision 
of the Engineer-in-charge with regards to specification is final, for which no compensation or claim will be 
entertained. 

 

 
15. CONSTRUCTION PROGRAMME: 

 

i) The contractor shall have to submit the construction programme i.e. the plan and programme of 
execution  for  completion  of  the  work  at  the  time  of  agreement  to  the  Engineer-in-charge.  the  construction 
programme should be such that,  road work will commence after completion of 75% of lining work, or  otherwise 
after completion of the canal work including structure in full shape. The Engineer-in charge shall have to approve 
the  said construction  programme by fixing a pragmatic mile stone with reference to the provisions laid down under 
clause  2(a) of the condition of the contract,  for timely completion of the work and accordingly the work is required 
to be executed. 

 

ii) If the revised construction programme is required on account of non-completion of work for which 
Extension of Time is required or for disruption of the execution in the stipulated period, the contractor shall have to 
submit the same to the Engineer-in-charge along with the Extension of Time  application, if extension of time 
is prayed for or immediately after disruption of the execution mentioning the clear reasons as the case may be, 
for revision of work programme. The decision of  the Engineer-in-charge is final and binding on the 
contractor.The contractor shall arrange for additional shifts whenever necessary to suit the revised construction 
programme. No extra payment on this account is admissible. 

 

iii) The contractor has to make adequate lighting arrangements for night works wherever necessary 
in fulfillment of the construction programme at his own cost and no extra payment on this account is admissible. 

 

16. AVAILABILITY OF LABOUR: 
 

Labour required for the work may not be available to the full extent in the locality. The contractor may have 
to import labour from outside. 

 

He  shall arrange and regulate the labour strength according to necessity. The Department  shall 
not entertain the claim for any idle labour whether or not at the fault of the contractor or due  to any other 
reasons whatsoever. The contractor’s item rate in the tendered are deemed to have adequate coverage on account 
of import and employment of required labours and providing facilities and amenities to them. 

 

17. SUSPENSION OF WORK: 
 

The Engineer-in-charge may from time to time by written orders without in any way deviating the contract, 
direct the contractor to suspend the work or any part thereof at such time and the contractor shall not after receiving 
such written order proceed with the work or items thereof ordered to be suspended until he shall have received a 
written notice from the Engineer-in-charge to proceed with the work again. 

 

Should the work be ordered to be suspended directly in the interest of safety of the work due to acts of 
God or major war or indirectly as a result of the contractor not complying with any of the provisions of the contract in 
respect of the quality of the materials, workmanship programmed of execution he shall not be entitled to claim any 
compensation for any loss he may be put to directly or indirectly for such suspension of work. 

 

During the period of suspension of the work the contractor shall properly protect and secure the works as 
necessary in the opinion of the Engineer-in-charge. 

 

18. ITEMS NOT COVERED IN THE SCHEDULE: 
 

The items of work not covered in the agreement shall be paid in the current schedule of rate of the State 
and those not covered by the said schedule of rates will be paid on actual analysis  approved by 
competent authority. 

 

19. PRE-CAUTIONARY MEASURE: 
 

The contractor shall take all precautions to protect the work from damages due to rains, flood, cyclones, 
fire or by any other natural calamity, public agitation or riots etc and also make good such damage if any at his own 
cost during the period of execution and till the work is taken over by the Department.  No compensation will be paid 
to the contractor on account of idle laborers due to above reason. 
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   20. TOOLS AND PLANT: 
The contractor should arrange necessary tools, plant and machineries for the efficient execution of work at 

his own cost and the rates quoted should be inclusive of such charges.  The department may lend on hire some 
machinery for use in the work subject to their availability on terms and condition as shall be  specified by 
the Department from time to time and after execution of necessary agreement.   But  on  the plea of non 
supply of machineries by the Department, the works should not be delayed nor any compensation on such account 
is tenable nor will the contractor be eligible for any time extension on that score. 

 

21. HAUL ROADS: 
 

All haul roads to Borrow areas and quarries will be constructed and maintained by the contractor at his 
own cost. The roads so constructed shall be allowed to be used free of cost by agencies working in other reaches of 
the canal including Govt. Department unless other wise restricted by the Engineer-in-charge. 

 
22. DEPARTMENTAL STOCK MATERIALS: 

 

The contractor may be issued stock materials as per terms and conditions specified under Clause - 8 of F- 
2 contract for bonafied use in the work.  It shall be his responsibility to make all arrangements for proper transport, 
safe storage, watch and ward of materials and all other charges incidental there on.  No payment shall be made on 
this account to the contractor separately. 

 

He shall be responsible for any loss or damage of departmental materials and machinery during transit and 
execution of work.  The stock materials to be issued by the Department and details there of is annexed separately 
Annexure-IV. 

 

23. CONSTRUCTION SHEDS: 
 

Temporary  structures  may  be  erected  by  the  contractor  at  his  expenses  for  storage  sheds,  office, 
residence, labour hutments etc. on the land available with the Department with the permission of the Engineer-in- 
charge.  On completion of the work these structures should be dismantled and the site cleared and handed over to 
the Department. 

 

23.1. In the event of delay in supply of departmental materials or supply of detailed structural  designs 
for unavoidable reasons, reasonable extension of time will be granted on the application of the contractor. 
But no claim for monetary compensation will be entertained under any circumstances. 

 

23.2. Any slip debris and other foreign materials deposited on the working region on account of rains, flood or 
any other cause prior to and during the course of execution and till the work is completely taken over the 
department have to be cleared by the contractor at his cost. The rates quoted by the contractor shall be 
inclusive of all such contingencies. 

 

23.3. The contractor shall not interfere with the execution of water supply or electrical arrangements or any other 
works entrusted to any other agency by the Department at any time during progress of work. 

 

23.4. It shall be the responsibility of the contractor to make such arrangements as may be required from time to 
time to protect men, machinery and the works against damage due to flood and the department accepts no 
liability whatsoever for damage or loss on this context. 

 

24. SITE CLEARANCE: 
 

Such portion of the site of work as may be considered necessary for the purpose of  alignment 
and demarcation shall be cleared of jungle, if any by the contractor at his own cost. 

 

The limits of the structure within which work will be carried out within the scope of the contractor shall be 
suitably demarcated by the Department. 

 

The contractor has to supply necessary labour at his own cost fixing benchmark pillars/alignment pillars / 
alignment and pegs and also for layout, leveling and profiling and maintaining the same till completion of the work. 
The contractor at his own cost will supply cement concrete  pillars  required for layout. The generally layout 
and Bench mark pillars already laid out by the Department is to indicate generally this alignment of Canal in the 
field. The contractor while taking up excavation works will preserve original pillars. 

 

24.1. The contractor should kept himself in touch with the Engineer-in-charge for smooth execution of work and 
arrange adequate labour depending upon the work load and working space available. No claim whatsoever 
for detention / idle of labour will be entertained. 

 

25. OTHER CONTRACTORS: 
 

Contractor’s operations shall be so planned as to prevent water from his work flowing or finding way in to 
the neighboring reaches. In the event of water from his reach flowing of finding way  into  the neighboring 
or subsequent  reaches,  the  respective  contractor shall  be  liable  to  pay  compensation  towards  any  
expenditure incurred and loss or damage sustained by the concerned contractor(s) on account of the said reasons 
unless they otherwise  mutually  settle  the  issue  amongst  themselves.  Provided  that  if  there,  by  any  dispute  
among  the contractors on the account of such compensation arises, the decision of the Engineer-in-charge shall 
be final and conclusive and binding on concerned contractor. 
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   26. ORDER BOOK: 
 

An order book with pages serially numbered will be issued by the Superintending Engineer shall be 
maintained by the Sectional Officer systematically till completion of the work and there after surrender it, to the 
Engineer-in- charge for record. The order book shall be available at the site during work hours for recording 
instructions relating to the work. Order regarding the work as and when necessary  shall  be entered in this 
book by the Superintending Engineer or his superiors in office with their dated signature in exercise of statutory 
power vested on them which shall be duly noted by the contractor or his authorized agent with his dated 
signature. The Superintending Sub-ordinate, the in charge of work shall also record his observation of defective 
work and such orders / observation entered in this book, and noted by the contractor agent shall be considered to 
have been duly given to the contractor, similarly orders entered by the Superintending Engineer and Chief 
Engineer shall be deemed to have been duly issued by the Engineer - in - charge for the contract. 

 
27. CLAIM BOOK: 

 

A claim book of pages serially numbered shall be issued by the Superintending Engineer to the contractor 
who shall maintain it systematically and securely, and shall record in it such items as are not covered by his contract 
and or claimable as extra claim shall be entered in this book under the dated signature of the contractor or his 
duly authorized agent at the end of each month. 

 

A certificate should be furnished by him along with those claims to the effect that beyond  the 
claims entered in the book, the contractor has no other claims up-to-date.  If in any month there are no claims, a 
recorded a certificate to that effect should be furnished by the contractor in the claim book.  Each claim must be 
definite and should give also as far as possible the quantities as well as the  total  amount claimed. The claim 
book must be submitted regularly by the contractor to the Engineer-in-charge by the 10th day of each month for his 
orders. Claims not made in this manner are liable to be summarily rejected. The claim book shall be finally 
surrendered by the contractor to the Engineer-in-charge for record. 

 

28. RULE TO VERBAL ORDER: 
 

It shall be the contractors responsibility to get any verbal orders, instructions or directions  confirmed in 
writing without which no cognizance will be taken of such verbal orders, instructions or directions for settlement of 
any claim arising thereof. 

 

29. STATUTORY OBLIGATIONS OF CONTRACTOR: 
 

The contractor shall have to arrange water required for the work at his own cost. 
 

29.1. The contractor shall have to construct and maintain coffer dam as required for the work during execution at 
his own cost. 

 

29.2. Bailing out water from foundation, construction of cross bund dewatering wherever  necessary 
during execution of the work shall have to be done by the contractor at his own cost. 

 

29.3. Gangway, scaffolding or any such arrangements required for the work are to be provided by the contractor 
at his own cost as per direction of the Engineer-in-charge. The Department will have the right to inspect 
such arrangement made for the work and reject partly or fully such structures found defective in opinion of 
the Engineer-In-Charge. 

 

29.4. Department shall not pay compensation to the contractor for the damage occurred to the  materials and 
work entrusted to his due to natural calamities. 

 

30. DEPARTMENTAL RIGHT FOR DEVIATION IN QUANTITIES: 
 

Right is reserved to make such increase or decrease in quantity or item of work mentioned in the schedule 
attached to the tender notice as may be considered necessary for satisfactory completion of the work and 
such increase or decrease shall in no way invalidate the contractor. 

 

31. EMERGENCY MEASURE: 
 

The work may be split up and distributed among several contractors if considered  necessary on 
the emergency of the circumstances of the work and the contractor will not be  entitled  to any compensation to 
this account. 

 

32. SAFETY OF MACHINERIES: 
 

Unusual  flood  may  occur  during  the  working  season.  In  the  event  of  overtopping  or  breach  in  the 
cofferdam/embankment due to such flood in the working season resulting in flooding of the working area or outside 
the working area, the contractor shall make his own arrangement to shift the machineries and equipments, materials 
etc. to a safe place at his own cost. The work shall be resumed after the floods. Necessary reconstruction of the 
cofferdam / embankment clearing the working area of debris and silt shall have to be done by the contractor at his 
own cost. Suitable extension of time may however be granted in such eventualities at the request of the contractor, 
but no compensation whatsoever shall be paid in this regard. 
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   33. CONTRACTOR  DYING, BECOMING INSOLVENT, INSTANCE OR IMPRISONED: 
 

(a) In the event of the death, insanity, insolvency and imprisonment of the contractor or the  contractor 
being a partnership or firm becomes dissolved or being a corporation goes into the liquidation, the contract may be 
terminated by notice in writing posted at the site of work and advertised in one issue of the local newspaper and all 
acceptable works shall be paid for after recovering all the contractors due to Govt. there from at appropriate rates to 
the person or persons entitled to receive and given dishonor-age for the payment. 

 

(b) If the contractor becomes bankrupt or has a receiving order made against him or compound with his 
creditor or being a Corporation commence to be would up not being a voluntary winding up for the purpose only an 
amalgamation or reconstruction or carry on its business under a receiver for the benefit of the creditors of any of 
them, the Department shall be at liberty. 

 

i) To give such liquidator receiver, or other person the option of carrying out the contract subject to his providing 
a guarantee for the due, faithful performance of the contract up to an amount to  be determined by 
the Department. 

 

ii) To terminate the contract forthwith by notice in writing to the contractor or to the liquidator or receiver or to 
any person in whom the contract may become vested and to act in the manner as per prevalent clauses of 
P-1 contract. 

 

34. MEASUREMENT OF EACH WORK SHALL BE TAKEN AS FOLLOWS: 
 

Before commencement of work initial levels and to determine the final measurement of the  work, 
final levels of the embankment or canal or ground or structural work as the case may be, shall be taken in 
presence of the contractor. The contractor will satisfy himself about the correctness of the initial and final levels 
entered in the level book issued by the Engineer-in-charge and in token of the acceptance of the said levels the 
contractor shall have to sign in each page of level book in which the said levels are recorded. Basing on these 
levels, the gross quantity of work executed by the contractor shall be arrived at. After completion of the work the 
contractor shall be given a written notice to attend the final measurement. On receipt of the notice, the contractor 
must have to attend the final measurement failing which the measurement ex-parte shall be taken by the Engineer-
in-charge which shall be binding on the contractor. In case of the abandonment of work, if it is decided by the 
Engineer-in charge that final measurements  of  executed  work  shall  be  taken,  the  same  procedure  shall  be  
followed  as  in  case  of  final measurement on completion of work. It is the responsibility of the contractor to make 
the site free from all problems to take measurement by the Superintending Engineer or  his authorized officer. 
If, in the opinion of the Engineer-in- Charge, the site is not free from  problem for measurement and the 
contractor does not take any corrective measures  to  get  rid  of  same,  the  Engineer-in-Charge  shall  make  
the  site  free  from  problem  to  take  the measurement at the cost of the contractor and to determine cost 
involved there of, certificate by the Engineer-in- Charge for the purpose, shall be conclusive and binding. 

 

34.1. The Engineer-in-charge shall decide the contractual matters in accordance with codes, rules and acts in 
vogue which shall be binding on both parties. 

 

35. REMOVAL OF CONTRACTOR’S MEN: 
 

The contractor shall on the written direction of the Superintending Engineer immediately  removed  
from the works any person employed thereon, who may, in the opinion of the  Engineer-in-charge, be 
incompetent or has misconduct himself. Such person shall not be employed again on the works without the 
written permission of the Engineer-in-charge. 

 

36. DETAILS CALL NOTICE BEING PART OF CONTRACT: 
 

The detail Tender Call Notice and all the Annexure there to will form the part of the agreement when the 
work  will  be  awarded  to  the  contractor.  All  the  correspondences  made  with  the   contractor  and  all  
his correspondences with the department after the tender is received will also be attached with the agreement. 

 

37. FAIR WAGES CLAUSE: 
 

The contractor should abide the fair wage clause introduced by the Govt. and shall not pay less than the 
fair wages fixed by the Govt. to the laborer engaged by him in the work. 

 

38. LABOUR LICENSE AND REGISTRATION: 
 

The contractor is to furnish labour license as per the relevant labour Act and rules in force before signing 
the agreement, failing which execution of agreement will not be entertained. 

 
39. PRICE PREFERENCE: 

 

a)   Schedule Caste and Schedule Tribe tenderers will be given concession where their tenders are within 
10% of the rate quoted by the lowest tenderer for the work. The work may be  considered for 
award to him / them at the lowest tendered rate in relation of rule 18 of O.G.F.R. Vol. 1 Para 2.5.14 of 
O.P.W.D. Code vide Govt. of Orissa Works Deptt. Circular No.27748 dated 11.10.77. 

 

b)   Preference in price will also be given to M/s Orissa Construction Corporation Ltd. as per relevant Govt. 
Circular. 
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 40. QUALITY CONTROL AND TESTING: 
The quality control organization of department will conduct necessary tests to ensure specifications and quality 

of execution of work as per standard procedures in vogue. The testing charges of Reinforcing Bar will be borne by 
the contractor. 

 
41. TESTING OF THE STRUCTURES: 

 During execution of work, the contractor shall arrange the requisite equipments for testing of the work if found 
necessary at his own cost. 
 

42. DEFECTS LIABILITY: 
 

The contractor shall be responsible to make good of the defects at his own expense, which may develop or may 
be noticed before the expiry of one year from the certified date of completion and which is attributable to the 
contractor. All notices of such defect shall be given to the contractor promptly. In case, the contractor fails to make good 
of the defects, the Engineer-in-charge employ other persons/ agencies to make good of such defect, and all expenses 
consequent thereof and incidental thereto, shall be borne by the contractor. 

 

In the event Government takes over portions of works, as they are completed, the liability of the contractor 
under this clause for those portions shall extend to a period of one year from the actual date on which portions of the 
works are taken over to the possession of the Department. 

 

43. ENGINEER-IN-CHARGE’S DECISION: 
 

It shall be accepted as an inseparable part of the contract that in matters regarding materials, workmanship, removal of 
improper work, interpretation of the contract drawing and contract specification, mode of procedure and the carrying out of the work, 
the decision of the  Engineer-in-charge, which shall be given in writing, shall be final and binding on the contractor. The Engineer-in-
Charge’s final authority applies to technical consideration and does not include decisions regarding sums due to or from the contractor 
for extension of time. 

 

44. PAYMENT OF PRICE ESCALATION IN THE CONTRACT CONTAINING THE PRICE  ADJUSTMENT 
 CLAUSE: 

 

With regard to payment of price escalation during the extended period when the reasons for delay are not attributable to the 
contractor, it is clarified that where the extension of time is allowed by the Govt. / Higher authorities with the benefit of price escalation 
in respect of the balance work left for execution, pragmatic revised milestones should be fixed for completion of the balance work. 
The escalation calculation should be based on the milestones which could have been achieved by the contractor during the agreement 
period and extended period and should be limited to the quantities  stipulated therein. Payment of price escalation during extended 
period will be paid subject to approval of the same by the Government of Orissa, Department of Water Resources. 

 

45. SETTLEMENT OF DISPUTE: 
 

If the contractor considers any work demanded of him to be outside the requirements of the contract or considers any drawing 
record or ruling of the Engineer-in-charge, on any matter in connection with or arising out of the contract or carrying out of work to be 
unacceptable, he shall promptly ask the Engineer-in-charge in writing for written instruction or decision. There upon the Engineer-in-
charge shall give his written instructions or decision within a period of thirty days of such request. Upon receipt of the written instruction 
or decision, the Contractor shall promptly proceed without delays to comply with such instruction or decision. If the Engineer-in-charge 
fails to give his instructions or decision in writing within a period of thirty days after being requested or if the contractor is  dissatisfied 
with the instruction or decision of the Engineer-in-charge, the contractor may within  thirty  days after receiving instructions or 
decision of the Engineer-in-charge will approach to the higher authority who shall afford an opportunity to the contractor to be heard and 
to offer evidence in support of his appeal. The Authority shall give his decision within a period of thirty days after the contractor has 
given the said evidence in support of his appeal, which shall be binding upon the contractor. 

 

46. RESOLUTION OF DISPUTES: 
 

a) All claims are to be settled by a Civil Court of Competent jurisdiction by way of Civil Suit. 
 

b) The contractor shall not be entitled to invoke Civil Suit until and unless he has completed the work or until the 
Govt. has made alternative arrangements for completion of work in question as the case may be. 

 

c) The pendency of Civil Suit proceedings shall not dis-entitle the Government for completion of the work. 
 

47. JURISDICTION OF COURT: 
  the purpose of jurisdiction in the event of dispute, if any contractor should be deemed to have entered into within the State of 
Orissa and it is agreed that neither part to the contractor nor the agreement will be competent to bring a suit in regard to matters 
covered by this contract any place outside the state of Orissa. 

 

47.1. If any further necessary information is required, the Engineer-in-charge will furnish such information on written request, but it 
must be clearly understood that tender must be  received  in order and according to instruction / specifications appended 
herewith. 

 

48. CEMENT: 
The  Cement  manufactured  inside  the  State  of  Orissa  is  to  be  used  as  mentioned  in  Technical 

Specification. (Refer clause 31 of condition of contract). 
 

59. STEEL: 
Reinforcement bar manufactured by Steel Authority of India Ltd. (SAIL) is to be used.  (Refer clause 31 of 

condition of contract). 
 

50. BITUMEN: 

Bitumen manufactured by Indian Oil Corporation Ltd. (IOCL) is to be used. (Refer clause 31 of condition of 
contract). 
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51. For the purpose of estimate, the approved quarry  lead  is to be provided judiciously .Engineer in charge would 
be responsible for ensuring the quality of the material supplied. The contractor’s would  however be responsible for 
procurement of materials from authorized sources and voluntarily disclosed the sources of procurement for the purpose of 
billing. Besides, the bidder would be require to submit the details of quarry for procurement  while submitting the bid. 
 

   52. If the successful bidder (L1) fails to execute the agreement  or deposit the required amount within the stipulated              
period, he/she shall be debarred from participating in bidding for a period of  three (3) years and appropriate action for 
blacklisting of the contractor shall be initated as per rules. In such case, the authority shall invite the L2 bidder to match 
the L1 quoted rate. If the L2 bidder does not agree, the tender shall be cancelled  in accordance with Para 3.5.14 Note-I 
of OPWD Code Vol-I and prevailing Government guidelines.” 
 
53. After careful observation, Government has been pleased to abolish the extant provisions of threshold negative bid 
caps of 15% introduced vide Works Department OM No. 12366/W dt. 08.11.2013 and amended vide Works Department 
OM No. 1437 dt, 31.01.2023 in Appendix-IX, Clause 36 of OPWD Code Volume-ll in the procurement of works 
undertaken by the Govt of Odisha and its agencies to ensure the procurement process results in a viable and successful 
manner with adoption of following incremental Additional Performance Security (APS) system. 
 
54. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder (decimal up to 
two numbers will be taken for all practical purposes) after availing 10% price preference as per Para 2 of Works 
Department Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by the tender accepting authority 
through a transparent lottery system along with other categories of contractors. The affidavit for availing price preference 
should be uploaded; otherwise, it will not be entertained. 
 
55. Additional Performance Security (APS) is being obtained from the Successful Bidder when the Bid amount isless 
than the estimated cost put to tender to the extent of exact amount of differential cost i.e. estimated cost put to tender 
minus the quoted amount in shape of N.S.C/Postal Saving Bank Pass Book/K.V.P/ Post Office Term deposit receipt / 
Deposit receipt of any Nationalized /Schedule Bank duly pledged in favour of the Superintending Engineer, M.I. Division, 
Balasore within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-Mail/Whatsapp ) 
otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit/ Bid Security shall be 
forfeited & also he shall be debarred from participation in bidding for three years. Further proceeding for blacklisting shall 
be initiated against the  bidder. 
    The State Government has been pleased to fix the following rate of Additional Performance  Security:- 

 
Sl No Range of different between 

the estimated cost put to 
tender and Bid amount 

Additional Performance Security to be 
deposited by the successful; bidder 

1 2 3 
1 Where the bid price is below 0% but 

not below 10% of the project cost 
put to bid 

No additional performance guarantee/security percentage 
is required. 

2 Where the bid price is below 10% 
but not below 20% of the project 
cost put to bid 

The additional performance guarantee/security 
percentage shall be incremented by 0.1% for every 
percentage of bid price below 10% of the project cost put 
to bid, starting at 11%, with the additional bid performance 
guarantee being 0.1%, and this additional performance 
guarantee percentage shall be applied on the bid price. 

3 Where the bid price is 20% or more 
below of the project cost put to bid 

The additional performance guarantee percentage 
shall be incremented by 0.2% for every percentage of 
bid price below 20% of the project cost put to bid in 
addition to 1% of the bid price and this additional 
performance guarantee percentage shall be applied 
on the bid price. 

 
The applicable Additional performance security (APS) in shape of N.S.C./Post Office Savings Bank Account / Post Office 
Time Deposit Account/ Kisan Vikas Patra/  Term Deposit Receipt  pledged in favour of Divisional Officer/ Bank Guarantee 
in favour of Divisional Officer from any Nationalized/Scheduled Bank in India counter guaranteed by its local branch at 
Bhubaneswar within seven days of issue of Letter of Acceptance (LOA) by the Divisional Officer (by e-mail) to the 
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit/ Bid 
Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder’ in pursuance to Works 
Department Office Memorandum No 14459 dated 20.09.2018. 
 
56. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and 
recommended to the competent authority of the Administrative Department for the approval of the Additional Performance 
Security (APS). An abnormally low bid is one in which the Bid price, in combination with other elements of the Bid. 
appears so low that it raises material concerns as to the capability of the Bidder to perform the contract at the offered 
price. Procuring Entity may, in such cases, seek written clarifications from the Bidder, including detailed price analyses of 
its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other 
requirements of the bid document., If, after evaluating the price analyses, the procuring entity determines that the Bidder 
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has substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may 
reject the Bid/ Proposal. However, it would not be advisable to fix a normative percentage below the estimated cost, which 
would automatically be considered as an abnormally low bid. 
 
 
57. Before acceptance of tender ,the successful bidder will be required to submit a work programme and mile stone 
basing on financial achievement so as to complete the work within the stipulated time and in case of failure on the part of 
the agency to  achieve the milestone liquidated damage will be imposed. 
 
58. Guidelines laid down in office memorandum no.7885 dated  23.07.2013 and 12366 dated 08.11.2013  of Govt. of 
Odisha , Works Department to be followed scrupulously   for online bidding system. 
 
59.As per letter no 38234 dt. 10.11.2022 of Revenue & Disaster Management Deptt., Govt. of Odisha,& letter no. 476 dt. 

09.06.2023 of the District Magistrate & Collector, Sambalpur the revised rate of royalty i:e after addition of all additional 
charges, 10% DMF and 5% EMF charges with   the existing  royalty of the minor minerals as the case shall be deducted 
from the work bills.       
60. As per Government Notification No. 1194/S&M dated 02.02.2026 issued by the Steel & Mines Department, 
Government of Odisha, the Additional Charge for Minor Minerals shall be twice the royalty applicable per unit quantity of 
the respective minor minerals.  
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ADDENDUM TO DTCN & ITT 
 

In view of adoption of e-procurement process pursuant to Government of Orissa in Works  Department 
Office  Memorandum  no  FA-R-3/08-4657/W  dated  12.03.08  &  FA-R-3/08-4666/W   dated  12.03.08  
following changes/modification/addendum shall be affected. 

 

Contents of DTCN & ITT Change/Modification/ Addendum to the Contents 

Eligible Bidders 

The invitation of bid is opened to all bidders under 
“D” & “C” class. 

This invitation for Bids is open to all  “D” & “C”class bidders 
who are registered in the portal. 

Qualification of the Bidder 

The  bidders  are  to  furnish  attested  copy  of  the 
required qualify documents as required. The original 
copy  of  which  are  to  be  produced  if  asked  for 
verification. 

In case of submission of bids though e-Procurement portal the 
bidder shall upload the scanned copy/copies of documents as 
required. The on line bidder shall have to produce the original 
documents  in  support  of  scanned  copies  &  statements up- 
loaded in the portal on demand by the employer prior to award 
of contract- failing which action as per Clause of P-1 contract 
will be initiated. 

One Bid per Bidder 

For a particular work a bidder can submit only one 
tender paper. Submission of more than one tender 
paper  by a bidder for a  particular  tender will  be 
liable for rejection all such tender papers. 

For a particular work  a bidder can  submit only one  tender 
paper. Submission of more than one tender paper by a bidder 
for a particular tender will be liable for rejection all such tender 
papers. In case of   submission of bids through online e- 
Procurement  mode re-submission  of  bid  is  possible. However 
the  system  shall  consider  only  the  last  bids submitted 
through the portal. 

Cost of Bidding 

The bidder shall bear all costs associated with the 
preparation & submission of bids. 

The  bidder  shall  furnish,  as  part  of  his  Bid   amount 
including G.S.T as shown in Col-5 of the table  of Invitation 
of Tender for this particular work. In case of submission of 
Bids through the E-Procurement Portal, the bidder shall scan 
all the written pages of the bid amount and up load to the 
system in designated p l a c e .Non- submission  of  bid  amount  
within  the  specified  period  shall debar  the  bidder  from  
participating  in  the   on-line  bidding system and his portal 
registration shall be cancelled. His name shall   also   be  
informed   to   the   registering   authority   for cancellation of  
his   registration.   
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Bidding Documents 

One copy  of  Bid  will  be  supplied  to  the  bidder. 
Documents   to   be   furnished   to   the   bidder   in 
compliance to the requirement as per DTCN & ITT 
will be prepared by him & furnished. 

Incase of submission of bids through the e-Procurement portal, 
all the volumes shall be provided in the portal.  The 
bidders shall   prepare   the   documents/   Credentials   &  
upload   the scanned, typed  document  in. pdf format and  BOQ in 
excel format (or as specified in the portal) in appropriate place. 
 

Clarification of Bidding Documents 

If any further necessary information is required the 
Superintending  Engineer,  Minor  Irrigation  
Division, Sambalpur will furnish  such, but it must 
be clearly understood  that  the  tender  must  be  
received  in order and  according to the instruction 
given in the tender documents 

In  case  of  submission  of  Bids  through  the  E-Procurement 
Portal, the bidder can seek clarification on the bids within the 
valid period of sale of bid documents. 

Documents Comprising the Bids 

The bids to be submitted by the bidder 
 

i) Bid security in the form specified in the DTCN. 
 

ii) Qualification information & supporting documents. 
 

iii) Certificate under taking affidavit. 
 

iv) Any other information in support of qualification of 
bidder. 

 
v) Undertaking that the bids shall remain valid for the 

period specified in the DTCN. 
 
vi) Priced bill of quantities. 

 In case of  submission  of  Bids  through  the  E-Procurement 
Portal, the bidder can submit the documents in the designated 
locations of Bid. Submission of document shall be effected by 
using DSC of appropriate class and thus shall be in encrypted 
form. 

Bid Prices 

The  rates  should  be  written  both  in  words  and 
figures.  In  case  of discrepancy  in  rates  between 
words and figures, the rates written  in words 
will govern. The tender may also show the total 
amount of  each  item  and  the  grand  total  of  
the  whole amount. The tender shall be written 
legibly and free from erasures,
 overwriting and corrections. Corrections 
where unavoidable should be  done by rewriting  
with  dated  initial  of  the   tender.  The 
contractor should sign  on each  &  every page  of 
tender  documents  in   token   of  his  acceptance; 
otherwise  it  is  liable  for  rejection.  The  tendered 
amount  shall be worked out as per procedure laid 
down in para 22 (C ) Appendix IX of O.P.W.D Vo.-II. 

In  case  of  submission  of  Bids  through  the  E-Procurement 
Portal, an intelligent Bill of Quantity in  Microsoft Excel 
format shall  be  made  available  to   the  bidder.  The  
bidder  shall download that particular  excel sheet and fill in 
the rates in figures at the appropriate locations. The line item 
total in words and  the  total amount in case of item rate 
tenders shall  be calculated automatically and shall be visible 
to the  bidder. In case  of  percentage  tender,  the  bidder  
will  only  fill  in  the designated  cell  and  activate  “less”  or  
“excess”  to  indicate whether his price offer is how  much 
excess or less than the estimate amount. The  bidder is not 
supposed to change or modify the format of the excel sheet in 
any form. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACTOR                                                                                          SUPERINTENDING ENGINEER 
 
 
 
 
 



48 
 

 
 

Bid Security 

Earnest  Money deposit @ 1%  of the  amount  put to
tender must accompany the tender. The earnest money
shall be in shape of NSC/ Post Office savings bank 
account/ Post Office time deposit account/ Kisan Vikas 
Patra/ Bank Guarantee in favour of the Divisional Officer
(Superintending Engineer, M.I. Division, Sambalpur) from 
any Nationalised Scheduled Bank in India counter 
guaranted by its local branch at Bhubaneswar/ e-Bank 
guarantee executed on the National e-Governance 
Services Ltd.(NeSL) Digital document Execution Portal 
towards EMD/ Initial security deposit. 

The bidder shall furnish, as part of his Bid, a bid 
security for the amount as shown in Col-4 of the table 
of Invitation of Tender for this particular work. In case of  
submission  of  Bids  through  the   E-Procurement 
Portal, the bidder shall scan all the written pages of the 
bid security and up load  to the system in 
designated place.Non- submission of bid security within 
the specified period shall debar the bidder from 
participating in the on-line bidding system and his  
por ta l  registration shall  be cancelled.  His name  
shall  also  be  informed  to  the registering authority for 
cancellation of his registration. 
(i) As per the Works Department office memorandum 
No- 1499, Dt.01.02.2023 the bidders are requested  to 
submit Bid Security may be taken in shape of NSC/ 
Post Office savings bank account/ Post Office time 
deposit account/ Kisan Vikas Patra/ Bank Guarantee in 
favour of the Divisional Officer from any Nationalised 
Scheduled Bank in India counter guaranted by its local 
branch at Bhubaneswar/ e-Bank guarantee executed on 
the National e-Governance Services Ltd.(NeSL) Digital 
document Execution Portal towards EMD/ Initial 
security deposit any other security deposit from the 
contractor or supplier 
(ii) Engineer contractors who want to avail EMD 
exemption have to submit one affidavit with tender 
declaring therein to the effect that they have not yet 
availed 3 (three) nos of EMD exemption during the 
financial year 2026-27 and to show the original 
Registration Certificate to the tender opening authority 
for confirmation at the time of opening. 

ii) The EMD will be forfeited if the tenderer backs out 
from offer before acceptance of tender by the competent 
authority  (As  concurred  in  by  law  Deptt.  & Finance 
Deptt. in their UOR   No.  848/L 31.05.97 & UOR Mp. 
202/WFD dt. 06.03.98 respectively and (Works Deptt. 
Memo No. 9101/dt.30.03.98) 

The EMD will be forfeited in any of the following case. 
 

a) If the Bidder withdraws the Bid after Bid opening 
during the period of Bid validity. 

 
b) If the Bidder does not accept the correction of the 

Bid Price. 
 

c) In the case of a successful Bidder, If the  Bidder 
fails within the specified time limit to 

i. Sign the Agreement or 

ii. Furnish the required performance 
Security 

 
d) In  case  of  submission  of  Bids  through  the  E- 

Procurement  Portal,  If  any  to  the   statements, 
documents, certificate up  loaded  by the bidder is 
found to be false/fabricated/bogus, the bidder will 
be blacklisted and his EMD/ Bid security forfeited. 

 
 
CONTRACTOR      SUPERINTENDINGENGINEER 



49 
 

 

 
 
 
CONTRACTOR       SUPERINTENDINGENGINEER 

 

 

Submission of Bid 

The tender is to be submitted in Cover is to  contain 
EMD,   signed   DTCN,  attested  copy  of   registration 
certificate, PAN card, valid GST clearance certificate & 
other certificates duly  filled-in and documents required 
as  per  the   relevant  clauses  of  DTCN  and  special 
conditions if any. Also contains price bid duly  filled in 
and signed by the tenderer. Then the  cover is to be 
sealed and super scribed Bid for the work “(As in cover 
page) 

 

In  order  to  ensure  that  the  envelopes  are  properly 
sealed, the contractor can seal them with superglue and 
also add tamperproof tapes as additional precaution. 

 

The tenderers are not required to write their  name on 
the  outer  cover  containing  the  bid  documents.  The 
tender submitted in the wrong  box shall not be taken 
into consideration. 

 

The bid must be accompanied by security in  Cover of 
the amount @ 1% (One percent) of the estimated cost 
put  to  tender  is  to  be  furnished  along  with  tender. 
Additional 1% is to be furnished for the Bidders desirous 
to hire  machineries or equipments from out side the 
State. Tender not accompanied with EMD and security 
for hired machineries as specified above shall be liable 
for rejection. 

 
Incase the bid document is down loaded from official web 

site the bidder will have to pay the cost of bid document as 

prescribed in tender call notice in the form of demand draft 

kept  inside a separate envelope marked “Cost of Tender 

document down loaded from internet.”  This will also kept 

inside the cover. 

In   case   of   submission   of   Bids   through   the   E- 
Procurement Portal, the bidder shall only submit single 
copy  of the  document.  He is  required  to  check  the 
documents uploaded with the requirement asked for in 
the  bid. Only after  satisfying that all  the  documents 
have been uploaded, he should activate submit button. 
His bids shall not be considered responsive and action 
as per relevant clause shall be taken if  he does not 
provide the  required documents or  provided illegible 
document. Clarity of the document may be ensured by 
taking out a sample printing. 

Late Bids 

Tender paper received after due date & time will not be 
entertained. All tenders receive will remain valid for 90 
days from the date of receipt of tenders and validity of 
tenders can also be  extended if required without any 
monetary compensation. 

Incase   of   submission   of   Bids   through    the    E- 
Procurement Portal, the system shall reject submission 
of any bid through portal after  closure of the receipt 
time. For all purpose the  portal time displayed in the 
system shall be the time to be followed by the bidder. 

Modification&Withdrawalof Bid. 

Letters etc. found in the tender box raising and lowering 
the rates or dealing with any point in connection with the 
tender will not be considered 

Conditional tenders will not be taken in to consideration 

The tender containing extraneous conditions not 
covered by the tender notice are liable for rejection and 
quotation should be strictly in accordance with the 
tenders and validity of tenders can also be extended if 
required without any monetary compensation. 

In   case   of   submission   of   Bids   through   the   E- 
Procurement Portal, it is allowed to modify the bid. The 
bidder shall have to log on to the system and resubmit 
the documents as  asked  for by the system including 
the price bid. In doing so, the bids already submitted by 
the   bidder  will  be  removed  automatically  from   the 
system and the latest bid only will be admitted. But the 
bidder  should  avoid  modification  of  bid  at  the  last 
moment  to   avoid   system  failure  or  malfunction  of 
internet  or traffic jam. If the bidder fails to  submit his 
modified bids with in the designated time of receipt, the 
bids already in the system shall be taken for evaluation. 
In   case   of   submission   of   Bids   through   the   E- 
Procurement Portal, withdrawal of bid is  allowed. The 
bidder has to click on the “withdraw” button and record 
the necessary  justification for the same in the space 
provided.  In addition to this, he has to write a 
addressed to the Officer inviting the bid and up load the 
scanned  document  to  portal  in  respective  bid.  The 
system shall not allow any withdrawal after expiry of the 
closure time of the bid. letter 
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Bid Opening 

The  Bid  will  be  opened  in  the  time  specified  in  the 
DTCN in  the Office of the Superintending Engineer, M.I. 
Division, Sambalpur. in  presence of the tenderer or 
their authorised  agents. In the event of the specified 
date of Bid opening being declared a holiday the Bid will 
be opened at the appointed time & location on the next 
working day. 

In   case   of   submission   of   Bids   through   the    E- 
Procurement Portal, the bidders who participate in the 
online bidding can witness opening of the bid from any 
system logging on to the portal away from  opening 
place.  The   bids can only  be  opened  by  the  pre- 
designated   officials   only   after   the   opening   time 
mentioned in the bid. 

Awardofwork 

The tenderer whose tender is selected for  acceptance 
shall  within  a  period  of  seven  days  upon  intimation 
being given to him of acceptance of his tender make an 
initial security deposit in the form specified including the 
amount already deposited as earnest money which shall 
be 2% of  the value of the accepted tendered amount 
and   sign   agreement   in   the   P.W.D.   Form   No.   P-
1 (Schedule XLV No.61) for the fulfillment of the contract 
in the office of the Superintending Engineer, Minor 
Irrigation Division, Sambalpur. 

In   case   of   submission   of   Bids   through   the   E- 
Procurement  Portal,  the  system  shall  generate  the 
award of Contract letter and intimate the bidders in his 
e-mail 
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The bid documents containing total 91  (Ninety One) pages only for 16 (Sixteen) nos of tender for BID  
REFERENCE NO.SEMIDSBP- 09 of 2026-27 is approved. 
 

        

           
         Superintending Engineer 
         M.I.Division, Sambalpur 


