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E-mail : eemisundargarh@yahoo.co.in

GOVERNMENT OF ODISHA
OFFICE OF THE SUPERINTENDING ENGINEER
MINOR IRRIGATION DIVISION, SUNDARAGADA.
‘e’ Procurement Notice

Bid Reference No. SE MID SNG 08/2026-27

Bid documents consisting names of Work, Estimated cost, Cost of tender paper,
EMD, time of completion, Class of Contractor, the set of terms and conditions of contract
and other necessary documents can be seen in e-procurement portal
https://tendersodisha.gov.in.

1 Name of the works: - Civil Construction work.

2 | No of Works: - 03 (Three) Nos.

3 | Estimated cost: - Varies from Rs. 50.77 lakh to Rs. 75.05 lakh
(Approximately)

4 | Period of completion 04 (Four) to 06 (Six) Calendar months

5 | Date and Time of availability of | From dt.30.10.2026 at.10.00 AM to dt.13.11.2026 up
bid documents in the portal: - to 5.30 PM.

6 | Last date / time of receipt of | Dt.13.11.2026 up to 5.30 PM
bids in the portal: -

7 | Date of opening of Technical | Dt.16.11.2026 at 11.00 AM onwards
Bid (Cover-I): -

8 | Name and address of the OIT: | Superintending Engineer, Minor Irrigation Division,
- Sundaragada.

** Further details can be seen from the e-Procurement market place
http://tendersodisha.gov.in

Sd/- 26.10.2026
Superintending Engineer
M.l.Division, Sundaragada.
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GOVERNMENT OF ODISHA “e” PROCUREMENT NOTICE
BID IDENTIFICATION NO. SE MID SNG 08/2026-27
e-mail: eemisundargarh@yahoo.co.in

No.2702// MID // date.26.10.2026

The Superintending Engineer, M.I. Division, Sundaragada on behalf of Governor of Odisha invites on-
line percentage rate tenders in double cover system through e-procurement for Construction of Check dam
and Improvement of MIP pertaining to Sundaragada District. The bid should be submitted by eligible class of
contractors as mentioned below registered with State Government and contractors of equivalent grade / class
registered with central government / MES / Railway to be eventually drawn in P-1form through On-line in
Government website www.tendersodisha.gov.in. The bid documents will be available in above website from
dt.30.10.2026 at.10.00 AM to dt.13.11.2026 up to 5.30 PM. For “On-line bidding”. The bidder must
possess compatible digital signature certificate (DSC) of Class-Il or Class-III.

Sl. Name of the Project & Location Approx. Bid Cost of Bid | Date of on line Class of | Completion
No Estd. Security @ | Documents | Sale & Receipt | Contractor Period
Cost | 1% of Estd. (InRs.) of Tender s
Rs.In Cost (In (Online)
Lakh Rs.)
(Online)

1 2 3 4 5 6 7 8

01 | Construction  of  Sarnadhipa | 75.05 75050/- 10,000/- Dt.30.10.2026 “B” 06 (Six)
Check dam over Tambu nalla at.10.00 AM to Calendar
near village Nuagaon in Kutra dt.13.11.2026 Months
Block of Sundaragada District up 1o 5.30 PM.
under MATY Scheme 2026-27.

02 | Construction of Jadakudar Check | 54.75 54750/- 10,000/- -do- “B” 06 (Six)
dam over Tambu nalla near Calendar
village Nuagaon in Kutra Block of Months
Sundaragada District under
MATY Scheme 2026-27.

03 | Improvement to Kaliaposh MIP | 50.77 50770/- 10,000/- -do- “‘B” 04 (Four)
(D/W) in Bisra Block of Calendar
Sundaragada District under Months

Improvement to Diversion Weir
Scheme 2026-27.

Sd/- 26.10.2026
Superintending Engineer
M.I.Division, Sundaragada.
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TERMS AND CONDITIONS

Bid Documents consisting of Plans, Specifications, Schedule of Quantities and the Set of Terms and
Conditions of Contract and other necessary documents can be seen in the website www.
tendersodisha.gov.in

The Bid for the work having cost 50 lakh & above are invited through double cover system

(Technical & Financial) refer DTCN for details.

The bidders must possess Compatible Digital Signature Certificate (DSC) of Class Il or Class lIl.

The Authority will not be held responsible for any technical snag or network failure during online

bidding.

The Cost of Bid Documents and initial bid security to be deposited on electronically transfer system

as per provision of e-tender.

The Bidder may ask questions in the e-procurement portal using his/her DSC from

Dt.30.10.2026 at 10.00 AM to Dt.13.11.2026 up to 5.30 PM.

Subsequent corrigendum/addendum if required shall only be available in web site indicated above.

Scanned clear copies should be uploaded. Non-visible copies of documents may be liable for

rejection.

The Amendments made vide Works Dept. Memorandum No.12366 Dated. 8.11.2013 will be

followed scrupulously.

General Instructions to Contractors issued vide Lr. No 20415/DOWR Dt14.09.2015 will be adhered

strictly.

Other details can be seen in the online bidding documents from the e- Procurement market place

http:// tendersodisha.gov.in.

Works will be taken up as per the availability of Funds.

After careful observation, Government has been pleased to abolish the extant provisions of

threshold negative bid caps of 15% introduced vide Works Department OM No.12366/W dt.

08.11.2013 and amended vide Works Department OM No. 1437 dt. 31.01.2023 in Appendix-IX,

Clause 36 of OPWD code Volume-Il in the procurement of works undertaken by the Govt. of Odisha

and its agencies to ensure the procurement process results in a viable and successful manner with

adoption of following incremental Additional Performance Security (APS) system.

Additional Performance Security shall be obtained from the bidder when the bid amount is less than

estimated cost put to tender. The successful bidder who has quoted less bid price/rates than the

estimated cost put to tender shall have to furnish the Additional Performance Security at following
rate as per O.M.No.173 Dated. 03.01.2026 of works Department Govt. of Odisha.

(i) Where the accepted bid price is such that the ROPL is up to (-) 10%, no additional
performance security is required.

(i) Where the accepted bid price is such that the ROPL is below (-) 10% but not below (-) 20%,
the additional performance security percentage shall be incremented by 0.2% for every
percentage of ROPL below (-) 10%.

(iii) Where the accepted bid price is such that the ROPL is below (-) 20% but not below (-) 30%,
the additional performance security percentage shall be incremented by 0.3% for every
percentage of ROPL below (-) 20% in addition to 2% of the accepted bid price.

(iv) Where the accepted bid price is such that the ROPL is below (-) 30% or more, the additional
performance security percentage shall be incremented by 0.5% for every percentage of
ROPL below (-) 30% in addition to 5% of the accepted bid price.

The Additional Performance Security (APS) shall have to furnish in shape of N.S.C/Post Office
Savings Bank Account/ Post Office Time Deposit Account/ Kisan Vikash Patra/ Bank Guarantee in
favour of the Divisional Officer from any Nationalized Scheduled Bank in India counter guaranteed
by its local Branch at Bhubaneswar/ e-Bank Guarantee executed on the National e-Governance
Services Limited (NeSL) Digital Document Execution Portal within seven days of issue of letter of
Acceptance (LoA) by the Divisional Officer (by e-mail) to the successful bidder otherwise the bid of
the successful bidder shall be cancelled and the Earnest Money Deposit/Bid Security shall be
forfeited. Further, processing for blacklisting shall be initiated against the bidder.

15. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee

and recommended to the competent authority of the Administrative Department for the approval of
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the Additional Performance Security (APS). An abnormally low bid is one in which the Bid price, in
combination with other elements of the Bid, appears so low that it raises material concerns as to the
capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such
cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price in
relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any
other requirements of the bid document. If, after evaluating the price analyses, the procuring entity
determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract
at the offered price, the Procuring Entity may reject the Bid/Proposal. However, it would not be
advisable to fix a normative percentage below the estimated cost, which would automatically be
considered as an abnormally low bid.

If more than one bid is quoted (decimal up to two numbers will be taken for all practical
purposes), either at the estimated cost put to tender or less than the estimated cost put to
tender, the tender accepting authority will finalize the tender through a transparent lottery system,
where all the concerned bidders/their authorized representatives, the concerned Superintending
Engineer and Divisional Accountant Officer (DAQO) will remain present as per Works Department
Memorandum No. 632 dated 09.01.2026.

If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder
(decimal up to two numbers will be taken for all practical purposes) after availing 10% price
preference as per Para 2 of Works Department Resolution No. 27748 dated 11.10.1977, the tender
shall be finalized by the tender accepting authority through a transparent lottery system along with
other categories of contractors.
The contractor should have registered his/her name in Contractors Database Management System
(CDMS) irrespective of tender amount in concurrence to Letter No.30613, dt.22.07.2019 of Engineer-
in-Chief (Civil), Odisha, Bhubaneswar. Non registration in CDMS portal is liable for rejection of the
tender.
The amount quoted by bidders shall remain valid for 90 (ninety) days from the date of opening of
financial bid. If any bidder backs out from the bidding process, or make any request for alteration or
modification in terms & conditions of the bid shall debar the bidder from participating in the online
bidding system and his portal registration shall be blocked including recommendation to registering
authority for cancellation of his/her registration as contractor including forfeiture of bid security
deposited.
The bidder shall have to furnish No relation certificate along with the bid documents to the effect that
no officer of the Department to the rank of Assistant Engineer or above is related to him.

The Tender will be opened on the next working day if the Date of Opening happens to be holiday.
Engineering contractors desirous to avail EMD exemption have to submit affidavit with uploading the
same in e-portal tender declaring therein to the effect that they have not yet availed 3 (three) nos. of
EMD exemption during the financial year 2026-27, else his/her tender may be rejected and to show
the original Registration Certificate to the tender opening authority for confirmation at the time of
opening.

Affidavit regarding authenticity of document and affidavit to avail price preference in case of SC/ST
contractor, should be uploaded for each work separately, else his/her tender may be rejected.

This Notice is to be read with all clauses / addendum to the ‘Procedure to participate in on-line
Biddings'.

If any intending bidders wish to withdraw from participation in the bid, He/ She can freely withdraw
from the participation before scheduled date and time of closure, in case the 15! lowest bidder & next
lowest bidder withdraw after opening of the bid, they shall be penalized with adequate disincentives
with forfeiture of EMD/ Bid security unless adequate justification for such back out is furnished.
Appropriate action for blacklisting the bidder shall also be taken apart from disincentivizing the
bidder.

GST to be imposed as per Govt. guidelines from time to time.

Valid GSTIN certificate should be uploaded else his/her tender may be rejected.

The bid documents should be uploaded by the bidder accompanying copies of E.M.D, valid
contractor Registration Certificate, valid GSTIN Certificate, PAN Card, Cost of tender papers,
No Relation Certificate &Affidavit about the authenticity of the tender documents for each
work separately else the bid will liable for rejection.

The preferences/Relaxations granted to local Micro & Small Enterprises (MSEs) and Startups
in the procurement of works, as per Works OM No. 503/W dated 17.01.2022 have been
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withdrawn. Effective from the date of Works OM No. 4281/W dated 05.03.2025, these
relaxations will no longer be acceptable.

30. All documents digitally signed by the agency else the bid will be liable to rejected.

31. In case any ambiguity in the affidavit the tender is liable to be rejected without assigning any
reason.

32. Before acceptance of tender, the successful bidder will be required to submit a work programme
and milestone basing on the financial achievement so as to complete the work within the stipulated
time and incase of failure on the part of the agency to achieve the milestone, liquidated damage will
be imposed.

33. Quality control tests as per specification for all items of the work executed will be taken up in nearby
Government Quality Control Laboratories of Minor / Medium / Major Irrigation Organization. It is
binding on successful bidder to extend all necessary support in getting the tests done till completion
of the work in all respects at his own cost.

34. Penalty will be imposed as per agreement condition if the work is not completed within the stipulated
period or the progress of work is not as per the work programme.

35. Authority reserves the rights to reject any or all the tenders without assigning any reason thereof.

36. The bidder must provide the mobile no. and e-mail ID along with the tender documents for
official correspondence, if any. No paper correspondence shall be made in this regard to
avoid delay in finalization of tender. In case of lottery need to be conducted in accordance
with the works department order no. 12366 dtd. 8.11.2013. THIS OFFICE WILL NOT BE HELD
RESPONSIBLE FOR NON-INTIMATION OF MOBILE NO/ E-mail ID OF BIDDER along with
tender documents.

Sd/- 26.10.2026
Superintending Engineer
M.L.Division, Sundaragada.

Memo. No.2703/ MID /26.10.2026
Copy in duplicate submitted to the Dy. Director (Advertisement) Information and Public Relation
Department of Odisha, Bhubaneswar for information and necessary action.

Encl. As above Superintending Engineer

Memo. No.2704/ MID /26.10.2026

Copy in duplicate along with soft copy submitted to the Manager, Information and Public Relation
Department of Odisha, Bhubaneswar for information and necessary action. It is requested to get the
tender notice published in three leading Odia daily and one English National daily newspaper on or
before 30.10.2026 in consecutive two issues for wide publication. The complementary copies for the
same may please be sent to this office for reference and record.

Encl. CD one number Superintending Engineer

Memo. No.2705/ MID /26.10.2026

Copy along with soft copy of the notice submitted to the Head State Portal Group |.T. Centre,
Department of Information Technology for exhibiting the advertisement in the website of the Government
“odisha.gov.nic.in”

Encl. CD one number
Superintending Engineer

Memo. No.2706/ MID /26.10.2026
Copy submitted to the Superintendent Government Press, Madhupatna, Cuttack-10 with request
to publish this notice in the next issue of the Odisha Gazette.

Encl. CD one number

Superintending
Engineer
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Memo.No.2707(2)/ MID /26.10.2026
Copy submitted to the Engineer-in-Chief, Department of Water Resources, Bhubaneswar/ Chief
Engineer, Minor Irrigation, Odisha, Bhubaneswar for favour of kind information and necessary action.

Encl. CD one number
Superintending Engineer

Memo. No.2708/ MID /26.10.2026
Copy submitted to the DeGM, Sundaragada to host the tender in the District Website for favour
of kind information and necessary action.

Superintending Engineer

Memo. No.2709 (4) / MID /26.10.2026

Copy submitted to the Collector & District Magistrate, Sundaragada/ Supdt. of Police,
Sundaragada/ Raurkela/ All Dist. Level Officers of Sundaragada for favour of kind information and
necessary action.

Superintending Engineer

Memo. No.2710/ MID /26.10.2026
Copy submitted to the Additional Chief Engineer, Northern M.I.Circle, Sambalpur for favour of
kind information and necessary action.

Superintending Engineer

Memo.No.2711/ MID /26.10.2026
Copy submitted the CDO-cum-EQO, Zilla Parishad, Sundaragada for favour of information and
necessary action.

Superintending Engineer

Memo. No.2712/ MID /26.10.2026
Copy to all Superintending Engineer under Northern M.I.Circle, Sambalpur for information and
wide circulation.

Superintending Engineer

Memo.No.2713(6)/ MID /26.10.2026

Copy forwarded to Superintending Engineer, R.&B. Division, Sundaragada / Superintending
Engineer, R.W.S.S. Division, Sundaragada / Superintending Engineer, R.W. Division, Sundaragada /
Superintending Engineer, P.H. Division, Sundaragada / Superintending Engineer, Sundaragada Irrigation
Division, Sundaragada/ Executive Engineer, L.I. Division, Sundaragada for information and wide
circulation.

Superintending Engineer
Memo.No.2714(5)/ MID /26.10.2026

Copy forwarded to the Asst. Executive Engineer, M.l.Sub-Division, Sundaragada, Sabdega,
Hemgir, Raurkela & Banai for information and wide circulation.

Superintending Engineer

CONTRACTOR SUPERINTENDING ENGINEER
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Memo.No.2715(4)/ MID /26.10.2026
Copy to DAO/ Cashier/ Tender file /Office Notice Board of M.l.Division, Sundaragada for
information and wide circulation.

Superintending Engineer

CONTRACTOR SUPERINTENDING ENGINEER
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GOVERNMENT OF ODISHA “e” PROCUREMENT NOTICE
BID IDENTIFICATION NO. SE MID SNG 08/2026-27

e-mail: eemisundargarh@yahoo.co.in
The Superintending Engineer, M.I. Division, Sundargarh on behalf of Governor of Odisha invites on-

line percentage rate tenders in double cover system through e-procurement for Improvement to D/W
pertaining to Sundaragada District. The bid should be submitted by eligible class of contractors as mentioned
below registered with State Government and contractors of equivalent grade / class registered with central
government / MES / Railway to be eventually drawn in P-1form through On-line in Government website
www.tendersodisha.gov.in.The bid documents will be available in above website from dt.30.10.2026

at.10.00 AM to dt.13.11.2026 up to 5.30 PM. For “On-line bidding”. The bidder must possess compatible
digital signature certificate (DSC) of Class-Il or Class-llI.

1

Name of the works :- Improvement to Kaliaposh MIP (D/W) in Bisra Block of
Sundaragada District under Improvement to Diversion Weir
Scheme 2026-27.

No of Work :- 1 (One)

Estimated cost :- Rs. 50.771akh.

E-NIEERVSE N )

Period of completion 06(Six) Calendar months

Date and Time of availability of | From dt.30.10.2026 at.10.00 AM to dt.13.11.2026 up to
bid documents in the portal :- 5.30 PM.

Last date / time of receipt of bids | Dt.13.11.2026 up to 5.30 PM
in the portal :-

Date of opening of Technical Bid | Dt.16.11.2026 at 11.00 AM onwards
(Cover-I) :-

Name and address of the OIT :- Superintending Engineer, Minor Irrigation Division,
Sundaragada.

Further details can be seen from the “e” Procurement Portal https://tendersorissa.gov.in

Bidding is open to all eligible bidders as defined under Odisha Contractors Registration Act of
Works Department from time to time. Bidders registered as mentioned against works as per
eligibility criteria of class as specified in Annexure to Bid Notice column 7 under the
Government of Odisha/ Other State Government/ Government of India/ State or Central
Government Undertakings is also eligible to bid. The registered bidders outside the state can
also participate in this online tender process after necessary portal enrollment, but shall have to
subsequently undergo registration with appropriate authority within one month from
acceptance of tender. Bidders are advised to note the minimum qualification criteria specified
in the instruction to bidders to qualify for the award of the contract. Interested bidders may
obtain clarifications regarding the minimum qualification criteria from the offices as indicated
in Annexure-A of DTCN column 4 in this Notice inviting Bid prior to participation in the bid.
Bidding documents can only be available on-line in the Government of Odisha website
http://www.odisha.gov.in& (http://tendersodisha.gov.in) from 30.10.2026 at 10.00 A.M. to
13.11.2026 up to 5.30 P.M for preview, download & submission.

The Bidders desiring to participate in “On-line” bidding must possess compatible Digital
Signature Certificate of Class-II or Class-III. The web site for the on-line bidding is
http://tendersodisha.gov.in.

As per Works Department Memo No.17254, dated, 05.12.2017 only those bidders who
successfully remit electronically Cost of Tender Paper and Earnest Money Deposit on
submission of bids would be eligible to participate in the tender/bid process. The bidders with
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pending or failure payment status shall not be able to submit their bid. Tender inviting
authority, State Procurement Cell, NIC, the designated Banks shall not be held responsible for
such pendency or failure.(Detail of procedure & settlement of EMD & Cost of tender paper is
enclosed in DTCN).

6.  Tender shall be uploaded separately for Technical Bids(Cover-I) & Financial bid (Cover-II) etc
in standard formats prescribed in the bid documents displayed at Govt. of Odisha e-market
place web site & submitted duly filled up. The on-line bidders should upload the scanned clear
copy of the affidavit in support of correctness or proof of the information submitted including
bid security accompanied with tender by them. They should digitally sign on all statements,
documents, certificates uploaded by them, owning responsibility for their correctness/
authenticity. If the documents are not digitally signed, an affidavit owing genuinely of the
documents should be uploaded. The affidavit of authenticity of documents uploaded by the
bidder being a legal document, checking genuiness of signature put on other uploaded
documents including affidavit and lease deeds is beyond purview of the officer inviting tender.
The bidder himself is liable for the authenticity of the documents if challenged by any other
bidder or in the court of law.

7.  The cover-1 (Technical Bid) will be opened in the office chamber of the Superintending
Engineer, Minor Irrigation Division, Sundaragada in his office online on dt: 16.11.2026 at
11.00 A.M. onwards in presence of the bidders who wish to attend. If the office happens to be
closed on the date of opening of the bids as specified, the bids will be opened on the next
working day at the same time and venue. Opening of Cover-1I (Financial Bid) shall be
intimated through web site specified for the purpose in e -tendering process to those bidders
who will be found eligible after evaluation of Technical Bid (Cover-I).

8.  One bidder can submit only one tender paper to each of the works for which tender invited in
this notice in his own DSC. Submission of more than one tender paper for any particular of
work by a bidder through different DSC or through his own DSC for a particular tender will be
liable for rejection of all such tenders.

9.  Fixed deposit holders/ Exemption holders by order of Central/ State Govt. will also be required
to furnish the requisite security amount along with the bid in the prescribed form, otherwise the
bid shall be considered as non-responsive. Engineering Contractors wishing to avail exemption
of EMD shall furnish an affidavit to the effect that he has not availed the benefit during the
financial year and original licence shall be submitted before the authority for making necessary
entry in the original licence, if successful & selected for awarding the work as per Letter No
FA-Codes-6/2011- 600 dated 18.1.2011 of Works Department. Non response to deposit
additional performance security deposit will invite forfeiture of E.M.D blocking of D.S.C. and
licence issuing authority will be moved for cancellation of contracting license.

10. The amount quoted by bidders shall remain valid for 90 (ninety) days from the date of opening
of financial bid. If any bidder backs out from the bidding process, or make any request for
alteration or modification in terms & conditions of the bid shall debar the bidder from
participating in the online bidding system and his portal registration shall be blocked including
recommendation to registering authority for cancellation of his registration as contractor
including forfeiture of bid security deposited.

11. Quality control tests as per specification for all items of the work executed will be taken up in
nearby Government Quality Control Laboratories of Minor / Medium / Major Irrigation
Organization. It is binding on successful bidder to extend all necessary support in getting the
tests done till completion of the work in all respects at his own cost.

12. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or
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Administrative Department of the State Government is allowed to work as a contractor
for a period of two years after his retirement from Government service without due permission
of the Government.

The bidder shall have to furnish No relation certificate along with the bid documents to the
effect that no officer of the Department to the rank of Assistant Engineer or above is related to
him in the appended format failing which the tender shall not be considered.

All bidders are required to submit the details of quarry for procurement while submitting bids.
If L1 bidder does not turn up for agreement after finalization of tender, then he shall be
debarred in participating in bidding for three years and action will be taken to blacklist the
contractor.

After careful observation, Government has been pleased to abolish the extant provisions of
threshold negative bid caps of 15% introduced vide Works Department OM No. 12366/W dt.
08.11.2013 and amended vide Works Department OM No. 1437 dt, 31.01.2023 in Appendix-
IX, Clause 36 of OPWD Code Volume-Il in the procurement of works undertaken by the Govt
of Odisha and its agencies to ensure the procurement process results in a viable and successful
manner with adoption of following incremental Additional Performance Security (APS)
system.

If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1
bidder (decimal up to two numbers will be taken for all practical purposes) after availing 10%
price preference as per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977,
the tender shall be finalized by the tender accepting authority through a transparent lottery
system along with other categories of contractors. The affidavit for availing price preference
should be uploaded; otherwise, it will not be entertained.

Additional Performance Security (APS) is being obtained from the Successful Bidder when the
Bid amount is less than the estimated cost put to tender to the extent of exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount in shape of
N.S.C/Postal Saving Bank Pass Book/K.V.P/ Post Office Term deposit receipt / Deposit receipt
of any Nationalized /Schedule Bank duly pledged in favour of the Superintending Engineer,
M.I. Division, Sundargarh within seven days of issue of Letter of Acceptance (LoA) by the
Divisional Officer (by e-Mail/Whatsapp) otherwise the bid of the successful bidder shall be
cancelled and the Earnest Money Deposit/ Bid Security shall be forfeited. Further proceeding
for blacklisting shall be initiated against bidder.

The State Government has been pleased to fix the following rate of Additional Performance
Security.

SINo | Range of different between the | Additional Performance Security to be deposited by

estimated cost put to tender and the successful; bidder
Bid amount
1 2 3

1 Where the bid price is below 0% | No additional performance guarantee/security
but not below 10% of the project | percentage is required.
cost put to bid

2 Where the bid price is below 10% | The additional performance guarantee/security
but not below 20% of the project | percentage shall be incremented by 0.1% for every
cost put to bid percentage of bid price below 10% of the project cost
put to bid, starting at 11%, with the additional bid
performance guarantee being 0.1%, and this
additional performance guarantee percentage shall
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be applied on the bid price.

3 Where the bid price is 20% or | The additional performance guarantee percentage
more below of the project cost | shall be incremented by 0.2% for every percentage of
put to bid bid price below 20% of the project cost put to bid in
addition to 1% of the bid price and this additional
performance guarantee percentage shall be applied
on the bid price.

The applicable Additional performance security (APS) in shape of N.S.C./Post Office
Savings Bank Account/ Post Office Time Deposit Account/ Kisan Vikas Patra/ Term
Deposit Receipt pledged in favour of Divisional Officer/ Bank Guarantee in favour of
Divisional Officer from any Nationalized/Scheduled Bank in India counter guaranteed by its
local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LOA) by
the Divisional Officer (by e-mail) tothe successful bidder otherwise the bid of the successful
bidder shall be cancelled and the Earnest Money Deposit/ Bid Security shall be forfeited.

Further proceeding for blacklisting shall be initiated against the bidder’ in pursuance to
Works Department Office Memorandum No 14459 dated 20.09.2018.

Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative Department for
the approval of the Additional Performance Security (APS). An abnormally low bid is one in
which the Bid price, in combination with other elements of the Bid. appears so low that it raises
material concerns as to the capability of the Bidder to perform the contract at the offered price.
Procuring Entity may, in such cases, seek written clarifications from the Bidder, including
detailed price analyses of its Bid price in relation to scope, schedule, resource mobilization,
allocation of risks and responsibilities, and any other requirements of the bid document., If,
after evaluating the price analyses, the procuring entity determines that the Bidder has
substantially failed to demonstrate its capability to deliver the contract at the offered price, the
Procuring Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a
normative percentage below the estimated cost, which would automatically be considered as an
abnormally low bid.

Before acceptance of tender, the successful bidder will be required to submit a work
programme and milestone basing on the financial achievement so as to complete the work
within the stipulated time and incase of failure on the part of the agency to achieve the
milestone, liquidated damage will be imposed.

OfficeMemorandumFileNo.07556900042013 (PtII)-7885/W dated 23.7.2013 will be treated as
part of DTCN and instruction to bidder. (enclosed to DTCN)

Other details can be seen from the bidding document.

The authority reserves the right to reject any or all the bids without assigning any reason
thereof.

CONTRACTOR SUPERINTENDING ENGINEER



17 -

ANNEXURE-A
SLNo. | Name of the Project | Approx Places of Bid Security Cost of Date of on Class Time for
& Location Estd. clarification @ 1% of Bid Docu- | line Sale & of completion
Costin" | of the tender | Estd. Cost (In ments Receipt of | Contr-
lakh documents Rs.) (Online) Tender actors
1 2 3 4 5 6 7 8 9
1. Improvement to 50.77 O/o S.EM.L 50770/- 10,000/~ Dt. “B"class | 04 (Four)
Kaliaposh MIP Division, (to be 30.10.2026 Calendar
(D/W) in Bisra Sundaragada remitted | at.10.00 AM Months
Block of online) to dt.
Sundaragada 13.11.2026
District under up to 5.30
Improvement to PM.
Diversion Weir
Scheme 2026-27.
CONTRACTOR SUPERINTENDING ENGINEER
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INFORMATION AND INSTRUCTION TO BIDDERS

1. General

Forms for Technical bid and letter of Transmittal are attached herewith. All information
required, for the enclosed forms should be furnished. If any particulars query is not relevant it
should be stated as ‘Not applicable’. However, the Bidders are cautioned that giving incomplete
information in the tender or making any change in the prescribed forms may render the tender
non-responsive.

Reference information and certificates furnished along with the tender for the respective
owner certifying the suitability, technical knowhow or capability of the tender should be signed by
the owner.

The Bidder is to attach any additional information which he thinks is necessary in regard
to his capabilities. No further information will be entertained after submission of technical bid
document unless it is called for by the Government of Odisha. The condition of this technical bid
document shall eventually be a component of Agreement.

2. Project Out Line
The project site is located in Kutra Block of Sundaragada District.
Scope of work

The work under present tender involves “Construction of Jadakudar Check dam over Tambu
nalla near village Nuagaon in Kutra Block of Sundaragada District under MATY Scheme 2026-27.”

Site Visit
The Project site may be inspected by the Bidder or his authorized representative at

his own cost with prior appointment with the Superintending Engineer, Minor Irrigation Division,
Sundaragada.

3. General Specification

The work is to be executed in accordance with the Odisha standard specification &
Technical specification mentioned in financial Bid documents. Quality Standards of Bureau of
Indian standard specification are to be followed.

4. Language of technical bid documents

All information as called for in the technical bid documents shall be furnished in English.
All literature and correspondences in connection with technical bid shall also be in English. In
case of amount, it has to be shown in both word and figures in English.

5. Preparation of technical bid

The intending bidders shall submit the scanned copy of documents, certificates, deposit
receipts, affidavits, self assessment of technical qualification form duly digitally signed for the
technical bid in cover-I. All the information called for should be furnished. No change to the forms
will be accepted. Over writing or corrections must be initialed by the intending bidder.

6. Method of submission of bid Documents

The bidder shall upload the scanned copy/ copies of the documents and information as per requirement of the
Bid invitation through “e” Procurement portal in the designated location of the Technical Bid (Cover-I). The
filled up Bill of Quantities in Excel Format will be uploaded in the designated location of price Bid (Cover-II).
The bidders are required to upload the required documents in appropriate location of the Technical Bid & Price
Bid, failing which the Bid will be rejected. Before activating submission button, the clarity of the documents
may be ensured by taking out a sample copy. In the “e” Procurement system, the bidders are required only to
submit the required information as per Bid Document instead of submitting the entire technical document. The
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original copy of documents, certificates, affidavits, should be physically
produced before the Superintending Engineer M.I. Division, Sundaragada on being
declared as successful at the time executing Agreement. They should digitally sign on
all statements, documents, certificates uploaded by them, owning responsibility for their
correctness/ authenticity. If any information furnished by a bidder is found to be
false/fabricated/bogus the bidder will be black listed and E.M.D./ Bid security will be
forfeited including recommendation for seizure of digital signature certificate.

6.1 If the intending Bidder is an individual, the documents shall be signed by the individual his full type written name

and current address.

6.2 If the intending Bidder is a proprietary firm it shall be signed by the proprietor

6.3

above his full name of the firm and with current address.

If the intending Bidder is a firm in partnership it shall be signed by a partner holding the

power of attorney for the firm in partnership in which case a certified copy of power of attorney
shall accompany in the technical bid documents.

6.4

6.5

7.

If the intending Bidder is a limited company or Corporation, it shall be signed by a duly
authorized person holding the power of attorney in which case certified copy of power of
attorney shall accompany

All witness and sureties shall be of person of status and probity and their full names,
occupation and address shall be stated below their signatures.

Opening of technical bid Documents

The technical bid documents will be opened by the Superintending Engineer,

Minor Irrigation Division, Sundaragada on 13.11.2026 at 11.00 hours onwards on the date and

place

notified in the tender notice in the presence of Bidder or his representative who chose to be

Present and on the next day if the day is Holiday.

8.

10.

11.
12.

13.

The single tender received in the first call shall be cancelled without opening the bid.

Before acceptance of tender, the successful bidders will be required to submit a work
programme so as to complete the work within stipulated time and in case failure on the part
of the agency liquidated damage will be imposed as per clause 2(a) of conditions of contract.
The contractor would be responsible for procurement of materials from the authorized
sources and voluntarily disclose the source of procurement for the purpose of billing.
Besides, the bidder would be required to submit the details of quarry for procurement while
submitting the bid.

Works will be taken up as per the availability of Funds.
Fixed deposit holders/ Exemption holders by order of Central/ State Govt. will also be
required to furnish the requisite security amount along with the bid in the prescribed form,
otherwise the bid shall be considered as non-responsive. Engineering Contractors wishing to
avail exemption of EMD shall furnish an affidavit to the effect that he has not availed the
benefit during the financial year and original license shall be submitted before the authority
for making necessary entry in the original license, if successful & selected for awarding the
work as per Letter No FA-Codes-6/2011- 600 dated 18.1.2011 of Works Department. Non
response to deposit additional performance security deposit will invite forfeiture of E.M.D
blocking of D.S.C. and license issuing authority will be moved for cancellation of contracting
license.

Final Decision making authority

The original records are to be verified within 7 (seven) days from the date of opening of the

technical bid. The Financial bid of those qualified bidders approved by the competent authority will
be opened, if the documents are found to be genuine after due check. If any discrepancy found on
genuineness’ of the records furnished during verification, legal prosecution will be initiated against
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the bidder will be debarred from tendering any

The competent authority reserves the right to accept or reject or disqualify any of the tender
of technical bid without assigning any reasons and its decision shall be final.

Any Amendments, Clauses left out or modifications made to the Bid will be reflected in the

Agreement.

Further Clarification

The Additional Chief Engineer, N.M.I

Bhubaneswar/ Superintending Engineer,

Circle,

Sambalpur/Chief Engineer
Minor Irrigation Division,

M.I.(O),
Sundaragada may be

contacted during office hours on any working days for any further clarification regarding technical

bid criteria.

The bidders desirous to participate in “on-line” bidding must possess compatible Digital

Signature Certificate of Class II or Class III.

http://tendersodisha.gov.in.

kkkkhkhkhk

SELF ANALYSIS OF QUALIFYING CRITERIA FOR TENDER (To be filled in by the bidder)

Name of the work:

Name of the Agency :

The web site for on-line bidding is

1: General
. . . - Page
Particulars Specified Details Validity ¢
re
Cost of Bid document: Rs.10,000
Licence/ Validity of license : “g”
Sales Tax Clearance:
E.M.D: Rs 50770/-
Additional
Performance

Security (If any)

Affidavit for Exemption of EMD for Engineer
Contractor

Affidavit for availing price preference for
SC/ST contractor

Overall Remarks

Remarks by Technical Members:

CONTRACTOR

SUPERINTENDING ENGINEER
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LETTER OF TRANSMITAL

To
The Superintending Engineer,
Minor Irrigation Division, Sundargarh.

Sub: “Improvement to Kaliaposh MIP (D/W) in Bisra Block of Sundaragada District under Improvement to
Diversion Weir Scheme 2026-27.”

Sir,
Having examined the details given in invitation and technical note for the works “Improvement to

Kaliaposh MIP (D/W) in Bisra Block of Sundaragada District under Improvement to Diversion Weir Scheme
2026-27."

1. I/we hereby submit the technical bid information and relevant documents.

2. We hereby certify that all scanned statements made as information supplied in the enclosed forms and
Annexure are true and correct.

3. We have furnished all scanned information and details necessary as per check list for technical bid and have
no further pertinent information to supply.

4, We submit the requisite certified liquid asset/ credit facility certificate and authorize the Superintending

Engineer, Minor Irrigation Division, Sundaragada to approach the Bank issuing the Liquid asset/credit
facility certificate to verify the correctness thereof. We also authorize the Superintending Engineer Minor
Irrigation Division, Sundaragada to approach individuals, employers, firms and corporations to verify our
competence and general reputation.

5. We submit the following scanned certificates in support of our suitability, technical knowledge, and
capability for having successfully completed the following works.

6. We submit requisite affidavit as mentioned in Tender Call Notice.

Name of work. Client / Owner

1.

Signature of Tenderer
Enclosures:

Seal of Tenderer

Date of submission
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FORMAT FOR SUBMISSION OF NO RELATION CERTIFICATE

This is to certify that | have no relation working in the rank of Asst. Engineer and above in the
department of water resources Govt. of Odisha.

Signature of the tenderer

ANNEXURE- E (1)

AFFIDAVIT
L, SH ettt ettt et e r e e e Aged ... Years, Son/ Daughter/ Wife of Sri
.......................................................... at present residing At......ccccceeeeece. PO errcvevceveeeeee PS e Dist sl Pin
................... do here by solemnly affirm as follows.
i) That, | / We possess a valid license for execution of works contract issued by *.......ccccccoevivenvireeecenne.
belongs to ............... Class .ccoevenee. contractor & isvalidup to * *......coovvevivnene.

| am submitting tenders before the Superintending Engineer, Minor Irrigation Division, Sundaragada
for execution of following works in response to Tender Call Notice NO. .....cccocevveruennes

L e e e e e e e * oKk
i) | am the authorized signatory on behalf of contractor for the tender for the work / works mentioned
above.

iii)  Thatlam not related to any officer in the rank of Asst. Engineer and above in the department of water
resources Govt. of Odisha. | am aware that if the facts subsequently provide to be false, my contract
will be rescinded with forfeiture of EMD and Security deposit and | shall be liable to make good the
loss or damage resulting from such cancellation. | also note that, non-submission of this certificate will
render my tender liable for rejection.

iv) | am swearing this affidavit that all tender documents and accompanying papers those being
submitted by me before the Superintending Engineer, Minor Irrigation Division, Sundaragada
including E.M.D. in any shape are all authentic and bonafied documents in the eyes of the law of the
land.

v) | undertake that in case of any information furnished by me found to be incorrect, the authority has
right to reject the bid.

vi) | hereby certify that all the statements made in the required attachments are true and correct.

That the facts stated in the affidavit are true to the best of my knowledge and belief.

Signature of Contractor /
Authorized Signatory

Note :
*Mention the license issuing authority.
* *Mention the date up to which the license is valid
* * ¥Mention name of works for which tender is being submitted.
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ANNEXURE- E (2) (FOR ENGINEER CONTRACTOR)

AFFIDAVIT
Y o T Aged ... Years, Son/ Daughter/ Wife of Sri
.......................................................... at present residing At.....cccccceceeeee. PO eviivicieeeeee PS i DiSt e Pin
................... do here by solemnly affirm as follows.
i) That, | / We possess a valid license for execution of works contract issued by
ettt st belongs to ............ Class ..ccovvurenenn Engineer contractor & is valid up to *

| am submitting tenders before the Superintending Engineer, Minor Irrigation Division, Sundaragada
for execution of following works in response to Tender Call Notice No. ......cccecevvvvrvnvenene.

1 * %k %

i) | am the authorized signatory on behalf of contractor for the tender for the work / works
mentioned above.

iii)  That, | am .............. Class v, Engineer Contractor and | have not exhausted the facility
available to me an Engineer contractor during the year .......ccccevveeuenene. for exemption of EMD as per
works Department Guideline & OPWD Code.

iv)  That | should be given privilege as per OPWD code in this regard as a ........cooeennnns Engg.
Contractor.
V) That | am not related to any officer in the rank of Asst. Engineer and above in the department of

water resources Govt. of Odisha. | am aware that if the facts subsequently provide to be false, my
contract will be rescinded with forfeiture of EMD and Security deposit and | shall be liable to make
good the loss or damage resulting from such cancellation. | also note that, non-submission of this
certificate will render my tender liable for rejection.

vi) | am swearing this affidavit that all tender documents and accompanying papers those being
submitted by me before the Superintending Engineer, Minor Irrigation Division, Sundaragada are all
authentic and bonafied documents in the eyes of the law of the land.

vii) | undertake that in case of any information furnished by me found to be incorrect, the authority has
right to reject the bid.

viii) | hereby certify that all the statements made in the required attachments are true and correct.

That the facts stated in the affidavit are true to the best of my knowledge and belief.

Signature of Contractor /
Authorized Signatory

Note :
*Mention the license issuing authority.
* *Mention the date up to which the license is valid
* * *¥Mention name of works for which tender is being submitted.
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PART-II

CHAPTER - |

CONTRACT FOR WORKS
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ORISSA PUBLIC WORKS DEPARTMENT (FORM P-1)

Percentage Rate Tender and Contract for works
General Rules and Directions for the Guidance of Contractor.

1. All works proposed for execution by contract will be notified in a form of invitation to tender pasted
on a board hung up in the office and signed by the Sub-divisional Officer / Superintending Engineer.

This notice will state the work to be carried out, the items and approximate quantities thereof as
well as the date for submitting and opening tenders also the amount of earnest money to be deposited and
the amount of the security deposit to be deposited by the successful tenderer and the percentage if any, to
be deducted from bills. Copies of the specification, designs, and drawings and any other documents required
in connection with the submission of tender signed for the purpose of identification by the Sub-divisional
Officer / Superintending Engineer shall also be open for inspection by the contractor at the office of the Sub-
divisional Officer/ Superintending Engineer during office hours.

2. In the event of the tender being submitted by a firm it must be signed separately by each member
thereof, or in the event of the absence of any partner, it must be signed on his behalf by a person holding a
power of attorney authorizing him to do so.

3. Receipts for payments made on account of work, when executed by a firm, must also be signed by
the several partners, except where the contractors are described in their tender as a firm in which case the
receipt must be signed in the name of the firm by one of the partners, or by some other person having
authority to give effectual receipts for the firm.

4. The memorandum of work tendered for and the memorandum of materials to be supplied by the
Public Works Department and their issue rates shall be filled in and completed in the office of the Sub-
divisional Officer/ Superintending Engineer before the tender form is issued if a form is issued to an
intending tendered without having been so filled in a completed he shall request the office to have this done
before he completes and delivers his tender.

5. Any person who submits a tender shall fill up the usual printed form stating at what rate he is willing
to undertake each item of the work. Incomplete tender and tenders which propose any alternation in the
work specified in the said form of invitation to tender, or which contain any other conditions of any sort, or
omit to note the time within which the work can be furnished or which are not accompanied by a treasury
challan for the required earnest money will be liable to rejection. No single tender shall include more than
one work. But contractors who wish to tender for two or more work shall submit a separate tender for each.
Tender shall bear the name of the work to which they refer written outside the envelope. Cash deposits for
earnest money herein before mentioned shall be made in Govt. treasuries and the challan thereof should be
enclosed with the tender.

6. The Engineer or his duly authorized assistant will open the tenders in the presence of any intending
contractors who may be present at the time and will enter the amounts of the several tenders in a
comparative statement in a suitable form. In the event of a tender being rejected, the challan for the earnest
money forwarded therewith shall there upon be returned to the tenderer with a pay order for the amount of
the earnest money.

7. The Engineer shall have the right of rejecting all or any of the tenders.

8. In the event of a tender being selected for acceptance the Engineer who opened the tenders will, if
he is competent to accept the tender, inform the tenderer of the selected tender who shall there upon sign
copies of the specification and other document mentioned in rules 1 and 4 for the purpose of
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identification and for his acceptance with tender. The tenderer of the selected tender shall also
deposit the required amount of the security money within the prescribed time. If the tenderer fails to
deposit the required amount of the security money within the prescribed time, the Engineer may reject the
tender.

If the Engineer is not competent to accept the tender himself, he will inform the tenderer of the
tender which he decides to recommend for acceptance. Such tenderer shall there upon sign forthwith
copies of the specification and other documents mentioned in rules 1 to 4 shall deposit the required amount
of the security money within the prescribed time, the tender with the specification and other documents
signed by the tenderer will then be forwarded for acceptance to the Engineer competent to accept the same
in case he rejects the tender the security money deposited shall be refunded to tenderer.

9. When a tender is selected for acceptance the tenderer shall deposit the required amount of the
security money in cash in the treasury and shall forward the challan to the Superintending Engineer Govt.
securities may be endorsed to the Superintending Engineer in lieu of a cash deposit of the required amount
of the security money. No tender shall be finally accepted until the required amount of the security money
has been deposited.

10. The amount of security money to be deposited by the tenderer whose tender is selected for
acceptance shall be 2 percent of the estimated value of the work and towards this amount, the earnest
money already deposited by him shall be credited. At least half this security inclusive of the earnest money
shall be deposited by the tenderer within such time as may be notified to him in writing by the office
opening the tender, failing which tender shall be liable to rejection.

Any balance of the Security money outstanding after completion of the contract with the tenderer

may be made up by deductions of 5 percent of the amount of each payment to be made to him under clause
6 of the conditions of contract for the work done under the contract.
11. When tender has been selected for acceptance and the required amount of the security money has
been deposited the Engineer shall scrutinize all pages of the form of item, rate, tender and contract for
works to see that the form has been properly filled up and signed by the contractor and the signature
witnessed. He shall then, if he is competent to accept the tender, sign the acceptance of the tender or if he
is not so competent, shall send the form for signature of the acceptance to the officer competent to accept
it.

12. (i) A separate and specific bank account may be opened to keep the security deposits
deducted from the running bills in any Nationalized Bank only in the name of the concerned
Superintending Engineer of the Division/ FA & CAO, but not in personal name.
(ii) The security amount so deposited should be withdrawn from the same account after
completion of the defect liability period of the concerned work and after the work is found
defect free in all respects.
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TENDER FOR WORKS
I/We hereby tender for the execution for the Governor of Orissa of the work specified in the under written

memorandum at the specified therein within a period of 04(Four) months from the date of written order to commence
and complete in all respect with the specifications, designs, drawings and other documents referred to in rule-1 there of
and subject to the annexed conditions of contract and with such material as are provided for by and in all other

respects in accordance with such conditions so far as applicable.

MEMORANDUM
a) Name of work : i) If several sub works are included, they Improvement to Kaliaposh
should be detailed in a separate list MIP (D/W) in Bisra Block of
Sundaragada District under
Improvement to Diversion
Weir Scheme 2026-27.
b) Name of the Contractor
c) Estimated Cost of the Rs. 50.77 Lakh
work : i Amount put to tender :
ii. Agreement Amount
d) Earnest money deposit i 1% of the tender value (Approx)
Rs 50770/-
e) The deposit will be 2% of i) Initial Security deposit (including earnest
the estimated cost of the money) to be deposited at the time
work agreement:
ii) | Additional Performance Security :
f) This percentage deduction i) Percentage to be deducted from bills @
from bills will be credited Rs. 5% (Rupees five percent) :
to the contractor’s
security deposit
g) Period for completion of i Time required for the work from date of 04(Four) calendar months
the work written order to commence :
ii. Date of written order to commence:
iii. | Stipulated date of completion :
iv. | Total number of items of work
tendered For : 13(Thirteen)

Should this tender be accepted |/We hereby agree to abide by and fulfill all the terms and provisions of the

said conditions of contract annexed here to so far as applicable, or in default there of to forfeit and pay to the Governor

of Odisha or his successors in office the sums of money mentioned in the said conditions.

Dated the ................. day of .......

Signature of the Contractor

CONTRACTOR

Signature of the Contractor
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before submission of tender

Witness:
Signature of one witness to
Tenderer’s signature
Address:
Occupation:

The above tender is hereby accepted by me on behalf of the Governor of Odisha.

Dated the ......cc.c........ day of ............. 2026

Superintending Engineer
Minor Irrigation Division,
Sundaragada.

Signature of the Officer by whom accepted
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CONDITIONS OF CONTRACT

Compensati
on
for delay

The work
should not
be
considered
finished until
such date as
the
Superintendi
ng Engineer
shall certify
as the date
as on which
the work is
finished
after
necessary
rectification
of defects as
pointed out
by the
Superintendi
ng Engineer
or his
authorized
agents are
fully
complied
with by the
contractor
to the
Superintendi
ng
Engineer’s
satisfaction :

Clause-1 : All compensation or other sums of money payable by the contractor to Government
under the terms of his contract may be deducted from or paid by, the sale of a sufficient part of his
security deposit or from the interest arising there from, or from any sums which may be due or may
become due to the contractor by Government on any account whatsoever and in the event of his
security deposit being reduced by reason of any such deduction or sale as aforesaid, the contractor
shall within ten days thereafter make good in shape of NSC/ KVP/ Deposit receipt of schedule Bank
Pledged in favour of the Superintending Engineer endorsed as aforesaid any sum or sums which may
have been deducted from, or raised by, sale of the security deposit or any part thereof.

Clause-2(a): the time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from the date on which the written order to
commence work is given to the contractor. The work shall throughout the stipulated period of the
contract, be carried on with all due diligence (time being deemed to be essence of the contract on
the part of the contractor) and the contractor shall pay, as compensation, an amount equal to 1/2
percent of the amount of the estimated cost, if the whole work as shown by the tender for every day
that the work remains un-commenced, or un-finished after the proper dates (The work should not be
considered finished until such date as the Superintending Engineer shall certify as the date on which
the work is finished after necessary rectification of defects as pointed out by the Superintending
Engineer or his authorised agents, are fully complied with by the contractor to the Superintending
Engineer’s satisfaction). And further to ensure good progress during the execution of the work, the
contractor shall be bound, in all cases in which the time allowed for any work exceeds one month, to
complete one-fourth of the whole of the work before one fourth of the whole time allowed under
the contract has elapsed, one half of the work, before the half of such time has elapsed, and three
fourth of work before three fourths of such time has elapsed. In the event of the contractor failing to
comply with the condition he shall be liable to pay as compensation an amount equal to one-third
percent on the said estimated cost of the whole work for every day that the due quantity of work
remains incomplete. Provided always that the entire amount of compensation to be paid under the
provision of this clause shall not exceed 10 percent of the estimated cost of the work as shown in the
tender.

(b) If there are possibilities of exceeding this compensation amount as mentioned in clause (a)
10% of the estimated cost, or in any case in which under any clause or clauses of this contract, the
contractor shall have rendered himself liable to pay compensation amounting to the whole of his
security deposit in the hands of Government (whether paid in the sum or deducted by installments)
the Superintending Engineer on behalf of the Governor of Orissa, shall have power to adopt any of
the following courses, as he may deem best suited to the interest of the Government.

i) To rescind the contract (of which recession notice in writing to the contractor under the
hand of the Superintending Engineer shall be conclusive evidence) 20% of the value of the left
over work will be realised from the contractor as penalty.

ii)  To employ labour paid by Deptt. of Water Resources and to supply materials to carry out the
work, or any part of the work, debiting the contractor with the cost of the labour and the price of
the materials (of the amount of which the cost and price certificate of the Superintending
Engineer shall be final and conclusive against the contractor) and crediting him with the value of
the work done, in all respect in the same manner and at the same rates as if it had been carried
out by the contractor under the terms of his contract; the certificate of the Superintending
Engineer as to the value of the work done shall be final and conclusive against the contractor.

iii) To measure up the work of the contractor and to take such part of the work of the contract,
as shall be unexecuted out of his hands and to give it to another contractor to complete, in which
case any expenses which may be incurred in excess of the sum which would have been paid to the
original contractor if the whole work had been executed by him (of the amount of which excess
the certificate in writing of the Superintending Engineer shall be final and conclusive) shall be
borne and paid by the original contractor and may be deducted from any money due to him by
Government under the contract or otherwise or from his security deposit or the proceeds of sale
thereof or a sufficient part thereof.

In the event of any of the above courses being adopted by the Superintending Engineer the
contractor shall have no claim to compensation for any loss sustained by him by reason of his
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having purchased or procured any materials, or entered into any engagements, or made any
advance on account of with a view to the execution of the work or the performance of the
contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor
shall not be entitled to recover or be paid any sum for any work there to for actually performed
under this contract, unless and until the Superintending Engineer shall have certified in writing the
performance of such work and the value payable in-respect thereof and he shall only be entitled
to be paid the value so Certified.
iv) Security deposit of the contractor shall be refunded only one year after the date of
completion of the work provided the final bill has been paid and defects, if any rectified. In case,
however where refund of security is delayed for non payment of final bill, two percent of the security
deposit recovered as earnest money and initial security shall be refunded and the balance of the
security deposit shall be refunded after payment of the final bill. However, the security deposit less
any amount due shall be returned to the contractor subject to the Engineer-in- Charge certifying
that no liability attaches to the contractor.

Contractor
remains
liable to pay
compensatio
n if action
not taken
under
clause -5
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Clause-3: In any case in which any of the powers, conferred upon the Superintending Engineer by
clause 3 here of, shall have become exercisable if the same shall not be exercised. The non-exercise
thereof shall not constitute a waiver of any of the conditions in the event any further here of and
such powers shall not with standing to be exercisable.

In the event of any future case of default by the contractor of which by any clause or
clauses hereof he is declared liable to pay compensation amounting to the whole of his security
deposit, and the liability of the contractor for past and future compensation shall remain unaffected.
In the event of the Superintending Engineer putting in force the powers vested in him under the
preceding clauses, he may if he so desires, take possession of all or any tools, plants, materials and
stores, in or upon the works, or the site thereof or belonging to the Contractor, or procured by him
and intended to be used for the execution of the work or any part thereof, paying or allowing for the
same in the account at the contract rates, or in case of these not being applicable, at current market
rates to be certified by the Superintending Engineer whose certificate thereof shall be final,
otherwise the Superintending Engineer may notice in writing to the contractor or his clerk of the
works, foreman or other authorised agent require him to remove such tools, plants, materials, or
stores from the premises (within a time to be specified in such notice) and in the event of the
contractor failing to comply with any such requisition, the Superintending Engineer may remove
them at the contractor’s expense or sell them by auction or private sale on account of the
contractor and at his risk in all respects, and the certificate of the Superintending Engineer as to the
expense of any such removal and the amount of the proceeds and expense of any such sale shall be
final and conclusive against the contractor.

Extension of
time

Clause - 4 : If the contractor shall desire an extension of the time for completion of the work, on the
ground of his having been unavoidably hindered in its execution or any other ground, he shall apply
in writing to the Superintending Engineer within 30 days of the date of the hindrance on account of
which he desires such extension as aforesaid and, the Superintending Engineer shall, if in his opinion
(which shall be final) reasonable grounds be shown therefore, authorise such extension of time, if
any, as may in his opinion be necessary or proper. The Superintending Engineer shall at the same
time inform the contractor whether he claims compensation for delay.

In case where the sanction of higher authority to grant extension of time is necessary, the
Superintending Engineer will send his recommendation to higher authority. If the order of the
competent authority is not received within 60 days from the date of receipt of recommendation of
the Superintending Engineer, the Superintending Engineer shall grant extension of time under
intimation to the concerned authorities so that the contract shall remain in force, but while
communicating this extension of time he must inform the contractor that extension is granted
without prejudice to Government’s right to levy compensation under relevant clause of the
Agreement.

Final
Certificate

Clause-5 : On completion of the work, the contractor shall be furnished with a certificate by the
Superintending Engineer (hereinafter called the Engineer-in-charge) of such completion, but no such
certificate be given nor shall the work be considered to be completed until the contractor shall have
removed from the area of the premises (to be distinctly marked by the Superintending Engineer in
the site plan) on which the work shall be executed all scaffolding surplus materials and rubbish, and
cleared off the dirt from all wood-work, doors, windows, walls, floors or other parts of any building
in upon or about which the work is to be executed, or of which he may have had possession for the
purpose of the execution thereof, nor until the work shall have been measured by the Officer of the
Department of Water Resources in accordance with the rules of the department whose
measurements shall be binding and conclusive against the contractor, if the contractor shall fail to
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comply with the requirements of this clause as to removal of scaffolding surplus materials and
rubbish and cleaning off dirt on or before the date fixed for the completion of the work, the
Engineer-in-charge may at the expense of the contractor remove such scaffoldings surplus materials
and rubbish and dispose of the same as he thinks fit and clean off such dirt as aforesaid and the
contractor shall forthwith pay the amount of all expenses incurred and shall have no claim in respect
of any such scaffolding or surplus materials; as aforesaid except for any sum actually realised by the
sale thereof.

Sub-Clause - 5 : If in the opinion of Engineer-in-Charge, which shall be final and binding on the
contractor, occupation or utilisation of a portion of the work completed in no way interferes with
progress of the work the same may be occupied or utilised by on behalf of the Govt. under the
written order of the Engineer-in-Charge and to get the defects, if any rectified by the contractor at
his (Contractor) own cost within six months from the date of completion of the whole work provided
that the contractor will not be allowed any concession either in the shape of extension of stipulated
period or any other monetary compensation on account of such occupation or use.

Payment on
intermediate
certificate
be regarded
as advances
and bill to be
submitted
monthly.

Clause-6: A bill shall be submitted by the contractor each month on or before the date fixed by the
Engineer-in-charge for all works executed in the previous month and the Engineer-in-Charge or his
subordinate shall take the requisite measurement for the purpose having the same verified and the
claim as far as admissible, adjusted, if possible, before the expiry of ten days from the presentation
of the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-
in-Charge or his subordinate shall measure up the said work in the presence of the contractor whose
counter signature to the measurement list will be sufficient warrant, and the Engineer-in-Charge or
his subordinate shall prepare a bill from such list which shall be binding on the contractor in all
respects.

For works above values Rupees 5.00lakhs in civil works and work value above Rupees 1.00lakh
in electrical/ PH works the J.E. & A.E.s will be required to submit bill for each on going work on 20 or
next working day of every month to the concerned EE. The EE on receipt of the bill will take steps for
payment of the same by 30" or the next working day during the month. The EE in charge of the
Division will furnish a certificate to the Chief Engineer with copy to the Superintending Engineer that
the bills of all on going months have been paid failing action will be initiated against the erring
officer.

Provided that, if any balance of the 7% security, outstanding from each such payment shall be
deducted so as to, not exceeding 5% as may be necessary to make up the balance of the security. All
such intermediate payments to the contractor shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and completed and shall
not preclude the requiring of bad, unsound and imperfect or unskillful work to be removed and
taken away and reconstructed or erected, or any part thereof in any respect, or the accrual of any
claim nor shall it conclude, determine, or effect in any way the powers of the Engineer-in-Charge
under these conditions or any of them as to the final settlement or adjustment of the accounts or
otherwise, or in any other way vary or affect the contract.

Clause-7 : The final bill shall be prepared by the officers of the Department of Water Resources in
accordance with the rules of the Department in the presence of the contractor within one month of
the date fixed for completion of the work.

Stores
supplied by
Government

Clause-8 : If the specification or estimate of the work provides for the use of any special description
of materials to be supplied from the Engineer-in-Charge’s store, or if it is required that the
contractor shall use certain stores to be provided by the Engineer-in-Charge under the conditions of
this contract (such materials and stores and the prices to be charged therefore as hereinafter
mentioned being so far as practicable for the convenience of the contractor, but not so as in any
way to control the meaning or effect of this contract or are specified in the schedule or
memorandum hereto annexed) the contractor shall be supplied with such materials and stores
noted in the annexed schedule as are required from time to time to be used by him for the purposes
of the contract only, and the value of the full quantity of materials and stores so supplied at the
rates specified in the said schedule may be set off or deducted from any sums then, due or
thereafter to become due to the contractor under the contract or otherwise, or against or from the
security deposit, or the proceeds of sale thereof if the same is held in Government securities, the
same or a sufficient portion thereof being in this case sold for the purpose. All materials supplied to
the contractor shall remain the absolute property of Government and shall not on any account be
removed from the site of the work and shall at all times be open to inspection by the Engineer-in-
Charge. Any such materials unused and in perfectly good condition at the time of the completion or
determination of the contract shall be returned to the Engineer-in-Charge’s store, at the prevailing
market rate or at the issue rate whichever is less if by a notice in writing under his hand he shall so
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require, but the contractor shall not be entitled to return any such materials unless with such
consent, and shall have no claim for compensation on account of any such materials so supplied to
him as aforesaid being unused by him, or for any wastage in or damage to any such materials.

Clause - 8(a): “If a contractor removes any materials or stock so supplied to him from the site of the
work in contravention of the provision of this clause with a view to dispose of the same dishonestly,
he shall, in addition to any other liability, civil or criminal arising out of this contract be liable to pay
a penalty equivalent to five times the price of the said materials or stock, according to the stipulated
rate. The penalty so imposed shall be recoverable from any sum that be then or at any time
thereafter may become due to the contractor, or from his security deposit, or the proceeds of sale
thereof”.

Clause-8(b): Owing to difficulty in obtaining certain materials in the open market the Government
has undertaken to supply materials specified in the schedule hereto annexed. There may be delay in
obtaining materials by the Department and the contractor is therefore required to keep himself in
touch with the day to day position regarding the supply of materials from the Engineer-in-Charge
and to so adjust the progress of the work that their labour may not remain idle nor may there be
any other claim due to or arising from delay in obtaining the materials. It should be clearly
understood that no monetary claim whatsoever shall be entertained by the Government on account
of delay in supplying materials. However, extension of time for completion of work can be granted
on timely application by the contractor vide also Clause-4.
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Clause - 9: The contractor shall execute the whole and every part of the work in the most substantial
and workmanlike manner, and both as regards materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also confirm exactly, fully and faithfully to
the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-
Charge and lodged in his office, and to which the contractor shall be entitled to have access at such
office, for the purpose of inspection during office hour and the contractor shall, if he so requires, be
entitled at his own expenses to make or cause to be made copies of the specification, and of all such
designs, drawings and instructions as aforesaid.

Clause-10 : The Engineer-in-Charge shall have power to make any alterations in or additions to the
original specifications, drawings, designs and instructions that may appear to him necessary and
advisable during the progress of work and the contractor shall be bound to carry out the work in
accordance with any instructions which may be given to him in writing signed by the Engineer-in-
Charge and such alteration shall not invalidate the contract, and any additional work which the
contractor may be directed to do in the manner above specified as part of the work shall be carried
out by the contractor on the same conditions in all respects on which he agreed to do the main work,
and at the same rates as are specified in the tender for the main work. The time for the completion
of the work shall be extended in the proportion that the additional work differs to the original
contract work and the certificate of the Engineer-in-Charge shall be conclusive as to, such proportion.
And if the additional work includes any class of work, for which no rate is specified in this contract,
then such class of work shall be carried out at the rates entered in the sanctioned schedule of rates of
the locality during the period when the work is being carried on and if such last mentioned class of
work is not entered on the schedule of rates of the district, then the contractor shall within seven
days of the date of his receipt of the order to carry out the work inform the Engineer-in-Charge of the
rate which it is his intension to charge for such class of work, and if the Engineer-in-Charge does not
agree to this rate he shall by notice in writing be at liberty to cancel his order to carry out such class
of work and arrange to carry it out in such manner as he may consider advisable.

No deviations from the specification stipulated in the contract or additional items of work
shall ordinarily be carried out by the contractor, nor shall any altered, additional or substituted work
be carried out by him, unless the rates of the substituted, altered or additional items have been
approved and fixed in writing by the Engineer-in-Charge.

The contractor shall be bound to submit his claim for any additional work done during any
month on or before the 15th day of the following month accompanied by a copy of the order in
writing of the Engineer-in-Charge for the additional work and that the contractor shall not be entitled
to any payment in respect of such additional work if he fails to submit his claim within he aforesaid
period.

Provided always that if the contractor shall commence work or incur any expenditure in
regard thereof before the rates shall have been determined as lastly herein before mentioned, in
such case he shall only be entitled to be paid in respect of the work carried out or expenditure
incurred by him prior to the date of the determination of the rates as aforesaid according to such
rates as shall be fixed by the Engineer-in-Charge. In the event of a dispute, the decision of the
Superintending Engineer of the Circle will be final
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Clause-11 : If at any time after the commencement of the work the Governor of Orissa shall for any
reason whatsoever not required the whole thereof as specified in the tender to be carried out, the
Engineer-in-Charge shall give notice in writing of the fact to the contractor who shall have no claim to
any payment or compensation whatsoever on account of any profit or advantage, which he might
have derived from the execution of the work in full which he did not derive in consequence of the
full amount of the work not having been carried out neither shall he have any claim for compensation
by reason of any alterations having been made in the original specification drawings, designs and
instruction which shall involve any curtailment of the work as originally contemplated.

Clause -12 : If it shall appear to the Engineer-in-charge or his sub-ordinate-in-charge of the work, that
any work, that any work has been executed with unsound, imperfect or unskillful workmanship or
with materials of any inferior description, or that any materials or articles provided by him for the
execution of the work are unsound or of a quality inferior to that contracted for or otherwise not in
accordance with the contract, the contractor, shall on demand in writing from the Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that the same may have
been inadvertently passed certified and paid for, forthwith rectify or remove and reconstruct the
work so specified in whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials or articles at his
own proper charge and cost, and in the event of his failing to do so within a period to be specified by
the Engineer-in-charge in his demand aforesaid, then the contractor shall be liable to pay
compensation at the rate of one percent on the amount of the estimate for every day not exceeding
ten days, while his failure to do so shall continue and in the case of any such failure the Engineer - in -
charge may rectify or remove, and re-execute the work or remove and replace with others, the
materials or articles complained of as the case may be at the risk and expense in all respects of the
contractor.

Clause - 13: All work under or in course of execution or executed in pursuance of the contract shall at
all times be opened to the inspection and supervision of the Engineer - in-charge and his
subordinates and the contractor shall at all times during the usual working hours, and at all other
times at which reasonable notice of the intention of the Engineer -in-charge or his subordinate to
visit the works shall have been given to the contractor either himself be present to receive orders
and instruction, or have a responsible agent duly accredited in writing, present for that purposes.
Orders given to the contractor’s agent shall be considered to have the same force as if they had been
given to the contractor himself.
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Clause -14: The contractor shall give not less than five days notice in writing to Engineer-in-charge or
his subordinate -in charge of the work before covering up or otherwise placing beyond the reach of
measurement of any work in order that the same may be measured and correct dimensions thereof
be taken before the same is so covered up or placed beyond the reach of measurement and shall not
cover up or place beyond the reach of measurement, any work without the consent in writing of the
Engineer in charge or his subordinate - in charge of the work and if any work shall be covered up or
placed beyond the reach of measurement without such notice having been given or consent
obtained,, the same shall be uncovered at the contractor’s expense, or in default thereof no payment
or allowance shall be made for such work of the materials with which same was executed.

Clause -15: If the contractor or his work people, or servants shall break, deface injure or destroy any
part of a building in which they may be working or any building, road, fence, enclosure, or grass land
or cultivated ground continuous to the premises on which the work of any part of it is being executed
or if any damages shall happen to the work while in progress, from any cause whatever or any
imperfection became apparent in it within three months from the date of final certificate of its
completion shall have been given by the Engineer-in-Charge, as aforesaid the contractor shall make
the same to be made good by other workmen and deduct the expenses (of which the certificate of
the Engineer-in-Charge shall be final) from any sums that may be then, or at any time thereafter may
become due to the contractor, or from his security deposit or the proceeds of sale thereof, or of a
sufficient portion there of and the contractor shall be liable to pay any part of the expenses not so
recovered by the Engineer-in-charge.

Clause -16 : The contractor shall supply at his own cost all materials (except such special materials, if
any as may in accordance with the contract be supplied from the Engineer -in -charges stores), Plant,
tools, appliances, Implements, ladders, cordage, tackle scaffolding and temporary works requisite or
proper for ) the proper execution of the work whether original, altered or substituted, and whether
included in the specification or other documents forming part of the contract or referred to in these
conditions or not to which may be necessary for the purpose of satisfying or complying with the
requirement of the Engineer-in Charge as to any matter as to which under this conditions be is
entitled to be satisfied which he is entitled to require together with carriage therefore to and from
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the work. The contractor shall also supply without charge the requisite number of persons with the
means and materials necessary for the purpose of setting out works, and counting, weighing and
assisting in the measurement of examination at any time and from time to time of the work or the
materials. Failing him so doing the same may be provided by the Engineer-in-Charge at the expense
of the contractor under the contract or from his security deposit or the proceeds of sale thereof, or
of a sufficient portion thereof. The contractor shall also provide all necessary fencing and lights
required to protect the public from accident, and shall be bound to bear the expenses of defense of
every suit, action or other proceedings at law that may be brought any person for injury sustained
owing to neglect of the above precautions, and to pay damages and cost which may be awarded in
any such suit, action or proceedings to any such person or which may with the consent or the
contractor be paid to compromise any claim by any such person.
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Clause-17: No female labourer shall be employed within the limits of a cantonment.

The contractor shall not employ for the purpose of this contract any person who is below the age of
twelve years, and shall pay to each labourer for the work done by such labourer, wages not less than
the wages paid for similar work in the neighborhood.

The Superintending Engineer shall have the right to enquire into and decide any complaint alleging
that the wages paid by the contractor to any labourer for the work done, by such labourer is less than
the wages paid for similar work in the neighborhood.

Explanation - Fair wages means wages whether for time of piecework prescribed by the State DOWR
provided that where higher rates have been prescribed under the minimum wages Act. 1948 wages
at such higher rates would constitute Fair Wages. The Superintending Engineer shall have the right to
enquire into and decide any complaint alleging that the wages paid by the contractor to any labour
for the work done by such labour is less than the wages paid for similar work in the neighbourhood.
The officer-in-charge of the work shall have the right to decide whether any labourer employed by
the contractor is below the age of twelve years and to refuse to allow any labourer whom he decides
to be below the age of twelve years to be employed by the contractor.

Clause-17(a) — The contractor shall if so required by the Engineer-in-Charge employ one or more
Engineering Graduates or Diploma holders as apprentices at his own cost of the work as shown in the
tender exceed Rs.2,50 Cr. The Chief Engineer will select the apprentices. The period of employment
will commence within one month after the date of work order and would last until the date when
90% of the work is completed. The stipend to be paid to the apprentices should not be less than Rs.
200/- per month in the case of graduate Engineers and less than Rs.150/- per month in case of
Diploma holders. The number of apprentice to be employed shall be fixed by the Chief Engineer in a
manner so that the expenditure does not exceed 1 % of the tendered cost of the work.

Clause-18: The contractor shall not be assigned or sublet without the written approval of the
Superintending Engineer. And if the contractor shall assign or sublet his contract or attempt to do so
or become insolvent or commence any insolvency, proceedings or make any composition with his
creditor or attempt to do so or if any bride, gratuity, gift, loan, perquisite reward, or advance,
pecuniary or otherwise, shall either directly or indirectly be given, promised, or offered by the
contractor, or any of his servants or agents to any public officer or persons in the employ of
Government in any way relating to his office employment, or if any such officer or person shall
become in any way directly or indirectly interested in the contract, the Superintending Engineer may
there upon by notice in writing rescind the contract and the security deposit of the contractor shall
there upon stand forfeited and be absolutely at the disposal of Government and the same
consequences shall ensure if he contract had been rescinded under the clause 2 thereof, and in
addition the contractor, shall not be entitled to recover or be paid for any work thereto for actually
performed under the contract.

Clause-19: All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of Government without reference
to the actual loss or damage sustained and whether or not any damage shall have been sustained.
Clause-20: In the case of a tender by partners, any change in the constitution of the firm shall be
forth with notified by the contractor to the Engineer-in-charge for his information.

In case of failure to notify the change in the constitution within fifteen days the Engineer-in-
charge may by notice in writing rescind the contracts and the security deposit of the contractor shall
thereupon stand forfeited and be absolutely at the disposal of Government and the same
consequences shall ensure as if the contract had been rescinded under clause-2 hereof, and in
addition the contractor shall not be entitled to recover or be paid for any works therefore actually
performed under the contract.

Clause-21: All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Superintending Engineer of the Circle for the time being
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who shall be entitled to direct at what point or points and in what manner they are to be
commenced and from time to time carried on.

Clause-22: Deleted.

Clause-23: When the estimate on which a tender is made includes lump sums in respect of parts of
the work the contractor shall be entitled to payment In respect of the Items of work involved or the
part of the work in question at the same rates as are payable under this contract for such items, or if
the part of the work in question is not, in the opinion of the Engineer-in-charge capable of
measurement, the Engineer-in-charge may by his discretion pay the lump sum amounts entered in
the estimate, and the certificate in writing of the Engineer-in-charge shall be final and conclusive
against the contractor with regard to any sum or sums payable to him under the provisions of this
clause.

Clause-24: In the case of any class of work for which there is no such specification as is mentioned in
the rule I, such work shall be carried out in accordance with Circle specification and in the event of
there being no circle specification, then in such case the work shall be carried out in all respect in
accordance with the instructions and requirements of the Engineer-in-charge.

Clause-25 : The expression “work” or “work” where used in these conditions shall, unless there be
something either in the subject or context repugnant to such construction, be construed, and taken
to mean the works by or by virtue of the contract contracted to be executed, whether temporary or
permanent, and whether original, altered, substituted or additional.

Clause-26: Government shall be entitled to recover in full from the contractor any amount that the
Government may be liable to pay under Workman’s compensation Act-VIlI of 1923 to any workmen
employed in course of execution of any part of the work covered by these contract.

Clause-27: That the purpose of jurisdiction in the event dispute if any, the contract should be
deemed to have been entered into within the state of Orissa and it is agreed that neither party to the
contract or of agreement will be competent to bring a suit in regard to the matters covered by this
contract at any place outside the state of Orissa.

Clause-28: The department will have the right to inspect the scaffolding and centering made for the
work and can reject partly or fully such structure if found defective in their opinion.

Clause-29 : Sanitary arrangements will be made by the contractor at this own cost for his labour
works. camp.
Clause-30 : The contractor shall bear all taxes including sales tax, Income tax, royalty, fair-weather
charges and tollage, where necessary.
Clause-31 : Price Adjustment
31.1 : Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with the following principles and procedures
and as per formula given in the following Paras.

(a) The price adjustment shall apply for the work done from the start date given in the
contract data up to end of the initial intended completion date or extensions granted by
the Engineer and shall not apply to the work carried our beyond the stipulated time for
reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula given in
the following Paras

(c) Following expressions and meanings are assigned to the work done during each month:

R= Total value of work done during the month. It would include the amount of secured
advance granted, if any, during the month, less the amount of secured advance
recovered, if any during the month. It will exclude value for works executed for extra

items under variations.

31.2 :To the extent that full compensation for any rise or fall in costs to the contractor is not

covered by the provisions of this or pther clauses in the conytract, the unit rates and prices
includes in the contract shall be deemed to include amounts to cover the contingency of

such other rise or fall in costs.

The formula (e) for adjustment of prices are:

31 (a) (i): Adjustment of other materials Component

Price adjustment for increase or decrease in cost of local materials other than cement,
steel, bitumen, pipe and POL procured by the contractor shall be paid in accordance with
the following formula:

Vm=0.85 x Pm/100 x R x (M1-Mo)/ Mo

Vm= Increase or decrease in the cost of work during the month under consideration due to

changes in rates for local materials other than cement, steel, bitumen and POL.
Mo = The all India wholesale price index (all commodities) on 28 days preceding the date of
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Opening of Bids, as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.

Mi= The all India wholesale price index (all commodities) for the month under consideration as
published by the Ministry of Commerce and Industry, Government of

India, New Delhi.
Pm = Percentage of local material component (other than cement, steel, bitumen and POL) of the
work.
31 (a) (ii): Adjustment of Cement Component
Price adjustment for increase or decrease in the cost of cement,
produced by the contractor shall be paid in accordance with

the following formula:

Vc=  0.85 x P¢/100 x R x (C1-Co)/ Co

V= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for cement.

Co= The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days

preceding the date of Opening of Bids as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

C:i= The all India wholesale price index for Ordinary Portland Cement (OPC) for the month

under consideration as published by the Ministry of Commerce and Industry, Government of India,

New Delhi.

Pc = Percentage of Cement Component of the work.

31 (a) (iii): Adjustment for Steel Component
Price adjustment for increase or decrease in cost of steel
procured by the contractor shall be paid in accordance with
the following formula:

Vs=0.85 x Ps/100 x R x (S1-So)/ So

Vs=  Increase or decrease in the cost of work during the month under consideration due to
changes in rates for steel.

So = The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days
preceding the date of Opening of Bids as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

S1 = The all India wholesale price index for steel (Mid Steel long products) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India,

New Delhi.

Ps= Percentage of steel Component of the work.

Note: For the application of this clause, index of (Mile Steel long products) has been chosen to
represent steel group.
31 (a) (iv): Adjustment of Bitumen Component
Price adjustment for increase or decrease in the cost of bitumen shall be paid in
accordance with the following formula:
Vb= 0.85 x P,/100 x R x (B1-Bo)/ Bo
Vb= Increase or decrease in the cost of work during the month under consideration due to
changes in rate for bitumen.
Bo= The official retail price of bulk bitumen at the 10C / BPCL depot at nearest center on the day
28 days prior to date of opening of Bids.
B: =The official retail price of bulk bitumen at the I0C / BPCL depot at nearest center for the
day 15 day of the month under consideration.
Pr=Percentage of bitumen Component of the work.
31 (a) (v): Adjustment towards differential cost of Pipes.
Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance
with the following formula:
Vpi=  0.85 x Pyi/100 x R x (Pi1-Pio)/ Pio
Vpi= Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or
recovered during the month under consideration.
Poi= Percentage of pipe Component of the work.
Pi1 = All India whole Sale price index of pipe for the period under consideration as published by
the Ministry of Commerce and Industry, Government of India, New Delhi.
Pio=All India whole Sale price index of pipe on 28 days preceding the date of opening of Bids as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.
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31 (b) : Adjustment of labour Component

Price adjustment for increase or decrease in the cost due to labour shall be pain in
accordance with the following formula:

V1 =0.85 x P;/100 x R x (L1-Lo)/ Lo

VL = Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local labour.

L= The minimum wages for unskilled labour as notified by Government of Odisha as prevailed
on the last stipulated date of receipt of tender including extension, if any.

Li= The minimum wages for unskilled labour as notified by Government of Odisha as prevailed
on the last date of the month previous to the one under consideration.

Pi= Percentage of labour Component of the work.

31 (c) : Adjustment of POL (fuel and lubricant) Component

Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be pain in

accordance with the following formula:

V¢ =0.85 x P/100 x R x (F1-Fo)/ Fo

Vi = Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for fuel and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 10C/
BPCL/ HPCL at nearest center on the day 28 days prior to the date of opening Bids.

Fi1= The official retail price of HSD at the existing consumer pumps of 10C/
BPCL/ HPCL at nearest center for the 15" day of the month under consideration.
P1=  Percentage of fuel and lubricants component of the work.

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen to

represent fuel and lubricants group.

31 (d) : Adjustment for plant and Machinery Spares Component

Price adjustment for increase or decrease in cost of plant and machinery spares procured
by the Contractor shall be paid in accordance with the following formula:

Vp -0.85 x Pp/100 x R x (P1-Po)/ Po

Vp -Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for plant and machinery spares.

Po - The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction on 28 days preceding the date of opening Bids as published by the Ministry of
Commerce and Industry, Government of India, New Delhi.

P1 - The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction for the month under consideration as published by the Ministry of
Commerce and Industry, Government of India, New Delhi.

P1- Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index for manufacturing of machinery for mining, quarrying

and construction has been chosen to represent fuel and lubricants group.

Regarding wholesale price index (WPI) for appropriate commodity for payment of price adjustment,
due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the
commodity ‘Bars and Rod’, ‘Cement’, ‘Heavy machinery and parts’ included in the list of WPI 1993-
94 series are not mentioned as such in the WPI 2004-05 &2011-12 series. Therefore, the following
items in the WPI 2004-05 & 2011-12 series shall be considered corresponding to items in WPI 1993-
94 series.

Sl Item in WPI 1993-94 Item in WPI 2004-05 Item in WPI 2011-12 series
No. | series series
1. Cement Grey Cement Ordinary Port land cement
2. Bars & rods Rebars Mild steel long products
3. Heavy Machinery & parts Construction Manufacture of machinery for
Machinery mining, quarrying & construction.

31 (e) : APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of differential cost
of steel, bitumen, cement, pipe, POL and wages, keep such books of account and other documents
as are necessary to show that the amount of increase claimed or reduction available and shall allow
inspection of the same by a duly authorized representative of Government and further, shall at the
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request of the Engineer-in-Charge may require any document and information kept. The contractor
shall within a reasonable time of 15 days of his becoming aware of any alteration in price of such
material, wages of labour and /or price of P.O.L. give notice thereof tothe Engineer-in-Charge
stating that the same is given pursuant to this condition along with information relating to there to
which he may be in a position to supply.

Percentage Table

Sl. Category of works % Component (cost wise)
No.
Labour | POL Steel (Ps) + Cement (Pc) +
(P) (Ps) Bitumen (Py) + Pipes (Pyi) +
Plant & Machinery Spare &
Component (Pp) + Other
Materials*
1 R&B works (% | Road Works 5 5 90
of component) | Bridge Works 5 5 90
Building works 5 5 90
2 Irrigation Structural work 5 5 90
works (% of Earth, Canal & 5 5 90
component) Embankment work
3 P.H. Work Structural work 5 5 90
Pipeline Work 5 5 Pipe-70%
*Machinery + Other material
20%
Sewer Line 5 5 Pipe-70%
*Machinery + Other material
20%

Note:- Further break up may be worked out considering the consumption of cement, steel,

Bitumen, pipe and plant & Machinery Spare Component in the concerned works and shall be
provided in the bid document in shape of “ Schedule of Adjustment Data” as an “Appendix to Bid”.
(enclosed herewith)

Appendix to Bid
Schedule of Adjustment Data
[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, Cement,
Pipes, other Materials and Machinery shall contribute to 90% of price Adjustment and shall be
calculated to each work separately during preparation of estimate, shall be approved by the
authority during technical sanction as a “Schedule of Adjustment Data” and shall from part of the
Bid Document]

Cl. No- 31 of Index Source of index Base Base Weightage of
F2/P1 Description Value* | Date* item*
Contracts Sl.
No.
31 (a) (i) Other All India whole Sale price
Material index (all commodities) as
published by the Economic
Adviser to the Govt. of
India, Ministry of
Commerce and Industry.
31 (a) (ii) Cement Whole Sale price index for
cement (Ordinary Portland
Cement) as published by
the office the Economic
Adviser to the Govt. of
India, Ministry of
Commerce and Industry.
31 (a) (iii) Steel Whole Sale price index for
steel (mild Steel-Long
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Products) as published by
the office of the Economic
Adviser to the Govt. of

India, Ministry of
Commerce and Industry.
31 (a) (iv) Bitumen Official retail price of bulk
(VG-30) bitumen at the nearest
IOC/HPCL depot.
31 (a) (v) Pipes Whole Sale price index for

the type of pipe under
consideration, as published
by the office of the
Economic Adviser to the
Govt. of India, Ministry of
Commerce and Industry.

31 (b) Labour Minimum Wages notified 5%
by the Labour and
Employee’s State Insurance

Department of
Government of Odisha,
India.
31 (c) POL Official retail price of HSD 5%

at nearest IOCL/HPCL/BPCL
Consumer pump depot.

31 (d) Plant and Whole Sale price index for
Machinery Manufacture of Machinery
for mining, Quarrying and
construction as published
by the office of the
Economic Adviser to the
Govt. of India, Ministry of
Commerce and Industry.

*Values to be filled up at the time of drawl of contract
** Values to be filled up in the bid document.

Clause-32 : After the work is finished all surplus materials and debris are to be removed by the contractor and
preliminary works such as vats, mixing platforms, etc. are to be dismantled and all materials removed from the site.
The ground up to 100’-0” wide from the building should be cleared and dressed.

Clause-33
(a)

(b)

(c)

(d)

FAIR WAGE CLAUSE

The contractor shall pay the wages not less than fair wages to labourers engaged by him on  the
work.

Explanation : “ Fair Wage” means wages, whether for time or piece work prescribed by the state Public
Works Department, provided that where higher rates have been prescribed under the Minimum Wages
Act.1948, wages at such higher rates would constitute “Fair Wages”.(WD No0.22059 dt:16.8.77)

The contractor shall, not withstanding the provisions of any contract to contrary, cause to be paid a
fair wage to labourer indirectly engaged on the work including any labour engaged by his
subcontractors in connection with the said work, as if the labourers had been immediately employed
by him.

In respect of all labour directly or indirectly employed in the works for the performance of the
contractors part of this agreement, the contractor shall comply with or cause to be complied with all
regulations made by the Government in regard to payment of wages, wage period deductions from
wages, recovery of wages not paid and unauthorised deductions made, maintenance of wage
register, wage cards, publication of scale of wages and other terms of employment, inspection and
submission of periodical returns and all other matters of a like nature.

The Superintending Engineer or Sub-Divisional Officer concerned shall have the right to deduct, from
the money due to the contractor, any sum required or estimated to be required for making good the
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(e)

(f)

(8)

(h)

(i)

(i)

(k)

loss suffered by a worker or workers by reason of non-fulfillment of wages or of deductions made
from their wages, which are not justified by their terms of the contract or non-observance of the
regulations. Money so deducted should be transferred to the workers concerned.

Vis-a-vis the Government of Orissa, the contractor shall be primarily liable for all payments to be
made under and for the observance of the regulations aforesaid without prejudice to his right to
claim indemnity from his sub-contractors.

The regulations aforesaid shall be deemed to be part of this contract and any breach thereof shall be
breach of this contract.

Under the provision of the Minimum Wages Act 1948 and the minimum wages (Central Rules, 1950)
the contractor is bound to allow or cause to be allowed to the labourers directly or indirectly
employed in the work one day rest for six days continuous work and pay wages at the same rate as
for duty. In the event of default, the Superintending Engineer of Sub-Divisional Officer concerned
shall have the right to deduct the sum not paid on account of wages for weekly holiday to any
labourers and pay the same to the persons entitled thereto from any money due from the contractor.
The contractor shall at his own expense provide or arrange for the provision of footwear for any
labour doing cement mixing work and black topping work of roads (the contractor has under taken to
execute under this contract) to the satisfaction of the Engineer-in-Charge, and on his failure to do so,
the Government shall be entitled to provide the same and recover the cost from the contractor.

The contractor shall submit by the 4" and 19* of every month, to the Engineer-in-Charge a true
statement showing in respect of the second half of the preceding month and the first half of the
current month respectively:

i.) The number of labourer employed by him on the work.

i.) Their working hours.

iii.) The wages paid to them

iv.) The accident if any occurred during the said fortnight showing the circumstances under

which they happened and the content of damage and injury caused by them and;

v.) The number of female workers who have been maternity benefit according to clause (K)
and the amount paid to them, failing which the contractor shall be liable to pay the
Government a sum not exceeding Rs.50/- for each default of materially incorrect
statement. The decision of the Superintending Engineer shall be final in deducting from
any bill due to the contractor, amount levied as fine.

In respect of all labour directly or indirectly employed in the works for the performance of the
contractors part of this agreement, the contractor shall comply with or cause to be complied with all
regulations made by the Government from time to time for the protection of health and sanitary
arrangement for the workers employed by the Orissa Public Works Department and this will apply to
work place having 50 or more workers.

Maternity benefit rules for female workers employed by the contractor, leave and pay during leave
shall be regulated as follows:

a)Leave:In respect of Delivery: Maternity leave not exceeding 8 weeks ( 4 weeks up to and including

the day of delivery of 4" weeks following that day,.
in case of miscarriage: Up to 3 weeks from the date of miscarriage.

ii.)Pay:In_case of Delivery: Leave pay during maternity leave will be at the rate of the woman’s

average daily earnings calculated on the total wages earned on the days when full time work was
done during the period of three months immediately proceeding the date of which she gives notice
that she expects to be confined or at the rate of Rs.52.50 a day whichever is greater.

In case of miscarriage: Leave pay at the rate of average daily earning calculated on the total wages

earned on the days when full time work was done during a period of three months immediately
preceding the date of miscarriage.

Condition of the grant of maternity leave: No maternity leave benefit shall be admissible to a woman
unless she has been employed for a total not less than 6 months immediately proceeding the date on
which she proceeding on leave.
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MODEL RULES
FOR HEALTH & SANITARY ARRANGEMENTS FOR WORKERS EMPLOYED
BY ORISSA P.W.D.CONTRACTORS
1. APPLICATION: These rules shall apply to all construction work in-charge of Orissa Public Works Department,

which is expected to continue for a year or more.
2. DEFINITIONS:

i “Work Place” means a place at which an average of fifty or more workers is employed in connection
with construction work.

ii. “Large Work Place” means a place at which an average of 500 or more workers is employed in
connection with a work.

3. FIRST AID:

i. At every work place, there shall be maintained in a readily accessible place for first-aid appliances
including an adequate supply of sterilizer dressings and sterilized cotton wool. The appliances shall be
kept in good order and in large work places, which shall be readily available during working hours.

ii. At Large Work Places, where hospital facilities are not available within easy distance of works, first aid
posts shall be established and run by a trained Compounder.

iii. Where Large Work Places are remote from regular hospitals an indoor ward shall be provided with one
bed for every 250 employees.

iv. Where Large Work Places are situated in cities, towns or in their suburbs and no beds are considered
necessary owing to the proximity of the city, town hospitals, an ambulance shall be provided to facilitate
removal of urgent cases to these hospitals. At the work place, some conveyance facilities, such as a car,
shall be kept readily available to take injured person or persons suddenly taken ill to the nearest
hospital.

4. DRINKING EATER:

i In every work places there shall be provide and maintained at suitable places, easily accessible to
labour, a sufficient supply of water fit for drinking.

ii. Where drinking water is obtained from an intermittent public water supply, each work place shall be
provided with storage where such drinking water shall be stored.

iii. Every water supply of storage shall be at distance of not less than 50 feet from any latrine, drain or
other sources of pollution. Where water has to be drawn from an existing well, which is within such
proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before
water is drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trap
door, which shall be dust and waterproof.

iv. A reliable pump shall be fitted to each covered well and trap door shall be kept locked and opened only
for cleaning or inspection which shall be done at least once a month.
v The temperature of the drinking water supplied to worker shall not exceed 90° F.

5. WASHING AND BATHING PLACE:
i Adequate washing and bathing places shall be provided separately for men and women.
ii. Such places shall be kept clean and well drained condition.
6. SCALE OF ACCOMODATION IN LATRINES NAD URINALS:
There shall be provided within the premises of every work place, latrines and urinals in an accessible places
and accommodation, separately for each of them for men and women not less than the following:
i Where the number of person employed does not exceed 50 No.of seats 2.
ii. | Where the number of person employed does exceed 50 but No.of seats 3.
not exceed 50
iii. | For every additional 100 employees ( in particular cases, the | No.of seats 3 per 100
Superintending Engineer shall have the power to vary the scale
where necessary)
7. LATRINE AND URINAL FOR WOMEN:

If women are employed, separate latrines and urinals separate from that for men shall also be exhibited
at the entrance of latrines for each sex. There shall be adequate supply of water close to the urinals and
latrines.

8. CLEANLINESS OF LATRINES AND URINALS:

Except in work places provide with water flushed latrines connected with a water borne sewerage
system, all latrines shall be provided with receptacles on dry-earthen system, which shall be cleaned at least
four times daily and at least twice during working hours and kept in a strictly sanitary condition. The
receptacle shall be tarred inside and outside at least once in a year.
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9. CONSTRUCTION OF LATRINES:

The inside wall shall be constructed of masonry or stone materials and shall be cement washed inside
and outside at least once a year. The dates of cement washing shall be noted in register maintained for this
purpose and kept this available for inspection.

10. DISPOSAL OF EXCRETA:
Unless otherwise arranged for by the local sanitary authorities, arrangements for proper disposal of
excreta, by incineration at the work place shall be made by means of a suitable
incinerator approved by the Asst. Director of public Health of Municipal, Medical Officer of Health as the case may be in
whose jurisdiction the work place is situated. Alternatively, excreta may be disposed off by putting a layer of light soil at
the bottom of pucca tank prepared for the purpose and covering it with a layer of waste or refuse and then covering it
up with a layer of earth for a fortnight (when it will turn into manure).
11. PROVISIONS OF SHELTERS DURING REST:

At every work place, there shall be provided free of cost, two suitable sheds one for meals and other
for rest or use of the labourers. The height of the shelter shall not be less than 11 feet from the floor level to
the lowest part of the roof.

12. CRECHE:

a. At every work place at which more than 50 women workers are employed, there shall be provide only hut
for the use of children under the age of 6 years, belonging to such women and shall be used for infant’s
games and play and their bed room. The huts shall not be constructed on the lower standard than the
following:

i. Thatched roofs.
ii. Mud floors and walls.
iii. Plants spread over the mud floor and covered with mat.
iv. The hut shall be provided with suitable and sufficient opening for light and ventilation. There shall be
adequate provision for sweepers to keep the place clean. There shall be two Dhais in attendance.

Sanitary utensils shall be provided to the satisfaction of the Health Officer of the area concerned. The

use of the hut shall be restricted to children, their attendants and mothers of the children.

b. Where the number of women is more than 50, the contractor shall provide one hut and one Dhai to look
after the children of women workers.

c. The ssize of the créche shall vary according to the number of women workers.

d. The créche shall be properly maintained and necessary equipments like toys etc. shall be provided.

13. CANTEEN:
A cooked food canteen on a moderate scale shall be provided for the benefit of workers whenever it

is considered expedient.
%k k

ORISSA P.W.D CONTRACTOR’S LABOUR REGULATIONS

1) Short title: These regulations may be called “Orissa Public Works Department Contractor’s Regulations”.
2) Definitions: In these regulations, unless otherwise expressed or indicated the following words and expressions
shall have the meaning hereby assigned to them respectively, that is to say:
i. “Labour” means a worker employed by the contractor of Orissa Public Works Department, directly or
indirectly through sub-contractor or other person, or by an agent on his behalf.
ii. “Fair Wages” means wages whether for the time or piece work prescribed by the State Public works
Department, provided that where higher rates have been prescribed under the Minimum Wages Act.1948,
wages at such rates would constitute fair wages.( WD No.22059 dt: 16.8.77).
iiii. “Contractor” shall have the same meaning as defined the Payment of Wages Act and include time and
piece rate wages, if any.
3) Display of notices regarding wages etc: The contractor shall :

i Before he commences his work on contract, display and correctly maintain and continue to display
and correctly maintain, in a clean and legible condition, in conspicuous places on the work, notices on
English and in the local Indian Language spoken by the majority of the workers, giving the rate of
wage prescribed by the State P.W.D/ Electricity Department for the district which the work is done.

ii. Send a copy of the notices to the Engineer-in-charge of the work.

4) Payment of wages:

i Wages due to every worker shall be paid to him direct.

ii. All wages shall have to be paid in cash where no food grain is supplied by the department or partly in
cash and partly in grain, if food grain is supplied by the Department to the contractor for issue to
labour engaged on the work.

5) Fixation of Wages period:
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i The contractor shall fix the wage period in respect of which the wages be payable.

ii. No wage period shall exceed one month.

iii. Wages of every workmen employed on the contract shall be paid before the expiry of ten days, after
the last day of the wage period in respect of which the wages are payable.

iv. When the employment of any worker is terminated by or on behalf of the contractor, the wages
earned by him shall be paid before the expiry of the day succeeding the one on which his employment
is terminated.

V. All payments of wages shall be made on a working day.

6) Wage book and Wages cards etc:

6.1  The contractor shall maintain a wage book of each worker in such forms as be convenient, but the same shall
include the following particulars-

a. Rate of daily or monthly wages.

Nature of work on which employed.

Total number of days worked during each wage period.

Total amount payable for the work during each wage period.

All deductions made from the wages with an indication in each case of the ground for which the deduction

is made.

f.  Wage actually paid for each wage period.

6.2  The contractor shall also maintain a wage card for each worker employed on the work.

6.3  The Superintending Engineer may grant an exemption, from the maintenance of wage bond, wages cards to a
contractor who, in his opinion may not directly or indirectly employ more than 100 persons on the work.

7) Fines and deduction which may be made from wages:

7.1  The wages of a worker shall be paid to him without any deduction of any kind except the following-

a. Fines.

b. Deductions for absence from duty, i.e., from the place or places where the terms of his employment
he is required to work. The amount of deductions shall be in proportion to the period for which he
was absent.

c. Deduction for damage to or loss of good expressly entrusted to the employed person for custody or
for loss of money for which he is required to account where such damage or loss is directly
attributable to his neglect or default.

d. Any other deductions which the Orissa Government may from time to time allow.

7.2 No fines shall be imposed on a worker and no deduction for damage or loss shall be made from his wages until
the worker has been given an opportunity of showing cause against such fines or deduction.

7.3  The total amount of fines which may be imposed in any one wage period on a work shall not exceed an
amount equal to 10% in a rupee of the wages payable to him in respect of that wage period.

7.4  No fine imposed on any worker shall be recovered from him by instalments or after the expiry of 60 days from
the date on which it was imposed.

8) Register of Fines, etc:

8.1 The contractor shall maintain a register of fines and of all deductions for the damage or loss. Such register shall
mention the reason for which fine was imposed or deduction for damage or loss was made.

8.2  The contractor shall maintain a list in English and in the local Indian language, clearly defining the acts and
omissions for which penalty of fine can be imposed. It shall display such list and maintain it in a clean and
legible condition in conspicuous places on the work.

9) Preservation of Register:

The wage register, the wage cards and the register of fines, deductions required to be maintained under these
regulations shall be preserved for 12 months after the date of last entry made in them.

10) Powers of Labour Welfare Officer to make investigation or enquiry:

The labour Welfare Officers or any other persons authorised by the Government of Orissa on their behalf shall
have the power to make enquiries with a view to ascertaining and enforcing due and proper observance of the
fair wage clauses and the provisions of these regulations. He shall at

liberty to investigate into any complain regarding default made by the contractor, sub-contractor in regard to
such provisions.

11) Report of Labour Welfare Officers:

The Labour Welfare Officers or others authorised as aforesaid shall submit a report of the result of his
investigation or enquiry to the Superintending Engineer concerned, indicating the extent, if any, to which the
default has been committed with a note that necessary deductions from the contractor’s bill be made and the
wages and other dues be paid to the labourer concerned.

12) Appeal against the decision of Labour Welfare Officer:

Any person aggrieved by the decision and recommendation of the Labour welfare Officer or other authorised
person, may appeal against such decisions to the Labour Commissioner within 30 days from the date of the

® a0 o
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decision forwarding simultaneously a copy of his appeal to the Superintending Engineer concerned but
subject to such appeal, the decision of the Officer shall be final and binding upon the contractor.

13) Inspection of Registers:
The contractor shall allow inspection of the wage book and wage cards of any of his workers at a convenient
time and place after due notice is received or to the Labour Commissioner or any other person authorised by
the Government of Orissa on his behalf.

14) Submission of Return:
The contractor shall submit periodical returns as may be specified from time to time.

15) Amendments:
The Government of Orissa may from time to time, add to or amend these regulations and on any question as
to the application, interpretation of effect of these regulations, the decision of the Labour Commissioner or
any other person authorised by the Government of Orissa on that behalf shall be final and binding on that
effect.

Clause-34 The terms and conditions of the agreements have been read/ explained to me and | Sri/Smt

.................................................. certify that | clearly understand them and agreed to abide by these

Date: Witness Contractor
IR R R B RN RN RN RN RRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRRNI]

ADDENDUM TO CONDITION OF CONTRACT

2. TIME CONTROL.
2.1 Progress of work and re-scheduling programme.

2.1.1. The Superintending Engineer/Engineer in charge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of
the contract.

2.1.2  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-charge for
approval and programme commensurate to clause no 2 showing the general methods, arrangements, and timing for all
the activities in the works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4™ of the whole of the work before 1/4t" of the whole
time allowed under the contract has elapsed, % of the whole of the work before % of the whole time allowed under the
contract has elapsed, 3/4™" of the whole of the work before 3/4™ of the whole time allowed under the contract has
elapsed.

2.1.4 If at any time it should appear to the Engineer-in-charge that the actual progress of the works does not
conform to the programme to which consent has been given, the contractor shall produce, at the request of the
Engineer-in-charge a revised programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not submit an updated programme
within this period, the Engineer-in-charge may withhold hold the amount of 1% of the contract value from the next
payment certificate and continue to withhold this amount until the next payment after the date on which the over dues
programme has been submitted.

2.1.5 An update of the programme shall be a programme showing the act all progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the
activities.

2.1.6 The Engineer-in-charge’s approval of the programme shall not after the contractor’s obligations. The
contractor may revise the programme submit it to the Engineer-in-charge again at any time. A revised programme is to
show the effect of variations and compensation events.

2.2, Extension of the Completion date.

2.2.1 The time allowed for execution of the work as specified in contract data shall be the essence of the contract.
The execution of the works shall commence from the 15% day or such time period as mentioned in letter of award after
the date on which the Engineer-in-charge issue written orders to commence the work or from the date of handing over
of the site whichever is later. If the contractor commits default in commencing the execution of the work as aforesaid,
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Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest
money and performance guarantee/security deposit absolutely.
2.2.2 —Deleted

2.2.3  As soon as possible after the contract is concluded the contractor shall submit a time and progress chart for
each milestone and get it approved by the Department. The chart shall be prepared in direct relation to the time stated
in the contract documents for completion of items of the works, it shall indicates the forecast of the dates of
commencement and completion of various trades of section of the work and may be amended as necessary by
agreement between the Engineer-in-charge and the Contractor within the limitation of time imposed in the contract
documents, and further to ensure good progress during the execution of the work the contractor shall in all cases in
which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme has
been agreed upon) complete the work as per milestone given in contract data.

2.2.3 In case of delay occurred due to any of the reasons mentioned below, the contractor shall immediately give
notice therefore in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
charge to proceed with the works for:

i. Abnormally bad weather or —

ii) Serous loss or damage by fire or

i) Civil commotion, local commotion of workmen, strike or lockout, officers any of the heads employed on the
work or

iv) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge, in executing work not
forming part of the contract.

v) In case of variation is issued which makes it impossible for completion to be achieved by the intended
completion date without the contractor taking steps to accelerate the remaining work and which would cause
the contractor to incurred additional cost or

vi) Any other cause, which, in the absolute discretion of the authority mentioned, in contract date is beyond the
contractor’s control.

2.2.4  Request for re-schedule and extension of time to be eligible for consideration shall be made by the contractor
in writing within fourteen days of the happening of the event causing delay. The contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

2.2.5 Inany such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the contractor by the Engineer-in-charge in writing. Within 3 months of the date of receipt of
such request, Non application by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-charge and this shall be binding on the contractor.

2.3 Compensation for delay.

23.1 If the contractor fails to maintain the required progress in terms of clause-2 or to complete the work and clear
the site on or before the contract or extended date of completion he shall without prejudice to any other right or
remedy available under the law to the Government on account of such breach pay as agreed compensation the amount
calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing shall be final and
binding ) may decide on the amount of tendered value of the work for every complied day/ month (as applicable) that
the progress remains below that specified in clause-2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the tendered value of work or to the tendered value of the item or group of item of work for which a
separate period of completion is originally given.

The amount of compensation may be adjusted or set off against any sum payable to the contractor under this
or any other contract with the Government. In case the contractor does not achieve a particulars milestone mentioned
in contract date, or the rescheduled milestone(s) in terms of clause 2.5 the amount shown against that milestone shall
be withheld, to be adjusted against the compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone, shall be automatic without any notice to the contract. However, if the
contractor catches up with the progress of work on the subsequent milestone(s) the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s) amount mentioned against such
milestone missed subsequently also shall be withheld. However no interest, whatsoever, shall be payable on such
withheld amount.

2.4 DELETED

25 Management of Meetings.

251 Either the Engineer or the contractor may require the other to attend a management meeting. The business of
a management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.
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The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the employer. The responsibility of the parties for actions to be
taken is to be decided by the Engineer either at the management meeting or after the management meeting
and stated in writing to all who attended the meeting.

RELEVANT PROVISION IN THIS CONRACT STANDS MODIFIED ACCORDINGLY.

CHAPTER-II
SPECIAL CONDITIONS OF CONTRACT

1. DEFINITIONS

In the Contract (as hereinafter defined) the following words and expressions will have the meanings here by

assigned to them:

a)

b)

c)

d)

e)

f)

g)
h)

i)

Approved/Approval - Means approved in writing.

Construction Plant -Means all equipments, appliances or things of whatsoever nature required for the
executing, or completion, maintenance of the works or temporary works but do not include materials or other
things intended to form or forming part of the permanent work.

Contract -Means the instruction and information for tenderers General and Special conditions of the contract,
Technical specification, drawings, tender (including the schedule of quantities and tender prices) the formal
agreement and all agenda and attachment related to the above.

Contractor - Means the particular person, firm or Corporation with whom the contract has been made for
executing the work.

Drawing - Means the drawings referred to in the specifications, any modifications of such drawings approved
in writing by the Engineer—in -charge and such other drawings as may from time to time be furnished or
approved in writing by the Engineer-in-charge.

Engineer-in-charge - Means the Superintending Engineer, in-charge of the work specified or parts of the works
under the contract, or such other departmental assistants or sub-ordinates to whom the Superintending
Engineer, in-charge may have delegated certain duties, acting separately within the scope of particular duties
entrusted to them.

Government -Means Government of Orissa, Department of Water Resources.
1.5.S/B.L.S - Means Indian Standard Specifications/ Bureau of Indian Standard.
Temporary works - Means all temporary works of every kind required for the performance of the contract.

Specification - Whenever the terms “ Specification “ is used, apart from a specified standard specification, it
shall mean the specification or plan prepared for a particular site as instructed to the contractor in executing
that item of work.

2. EARNEST MONEY DEPOSIT.

i)

Bidders desirous to hire machineries or equipments from outside the State or owned but deployed outside the

state are required to furnish 2% of the amount put to tender as Bid Security (Col-4) instead of 1%. If they
withdraw or modify their bids during period of validity etc., they will be suspended for the time specific in the
tender documents.

i)

In case the contractor proposes to engage machineries and equipments as asked for in the tender document
owned or hired but deployed outside the State, he /she is required to furnish additional 1% EMD as bid
security. The entire bid security including the additional bid security shall stand forfeited in case the contractor
fails to mobilize the machineries with stipulated time as per the tender document.

3. TAX CERTIFICATES

The tenderers are also required to furnish Xerox/attested copy of the valid PAN CARD, ITCC (if any), G.S.T along

with tender documents failing which the tender may not be considered. The original are to be shown at the time of
opening. The bidders registered out side the State are required to submit an undertaking in the form of an affidavit that
they are not registered under the G.S.T. Act in the state of Orissa as they have not started any business in the state and
they have no liability under the act. But Bidder has to produce G.S.T clearance certificate in form G.S.T 612 before
signing of the agreement.
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4. TIME OF COMPLETION

The work is to be completed within with in the period indicated in the detailed tender call notice which
includes the period of monsoon commencing from the date of issue of order to proceed with the work.

5. PRE BID INSPECTION BY CONTRACTORS

The tenderers are required to go through each clause of PWD form No.P-1 carefully in addition to clause
mentioned herein before tendering. In any case the tenderer shall be deemed to have carefully examined the tender
documents, visited the site of work and it’s surroundings and satisfied himself as the form and nature of the site,
approach roads, haul roads, local conditions, assessed all the facilities including requirement and availability of labour
and materials needed from complete execution of the work and made an inventory of such information as to the risks,
contingencies and other circumstances which would influence or effect his tender before tendering. He should also
satisfy himself about the sufficiency of availability of materials in quarry and borrow area. The Department will not be
responsible for any misjudgment of the tender on the account for any future claims.

6. VALIDITY OF TENDER

6.1 On the outer cover the tenderers should write the name of the work and authority who had issued the tender.
They should submit the tender document in correct identification box. The tender submitted in the wrong box shall not
be taken into consideration.

6.2 The tenderer must furnish copy of Registration &G.S.T. clearance certificate at the time of delivery of tender
document other wise his/her bid shall be declared as non-responsible & shall be liable for rejection.

6.3 The rates quoted shall remain valid for a period of 90 (ninety) days from the last date prescribed for receipt of
tenders.

6.4 The tender which is not in the prescribed proforma and is not strictly in accordance with the terms and
conditions of the tender call notice is liable for rejection.

6.5 Alternate tenders, conditional tenders and tenders containing indefinite terms will not be entertained. The

tenders will be considered given special emphasis on the capability of the tenderer and the implements and earth
moving machinery at his disposal for the work.

6.6 Loose letters found in the tender box intimating modification to the tenders already submitted will not be
considered.
6.7 Rate quoted should be for finished items of work and for sufficiency as per the description of the schedule of

guantity and specification and shall include all taxes including rent. G.S.T on works contract, royalty, cess and general
and incidental charges pertinent to the work, other charges of materials, octroi duty, ferry tolls, conveyance charges
and other costs on account of land and building including temporary building required by the tenderer for collection of
materials storage, housing of staff or other purpose for the work.

The tender must quote the rate for each item of work to be included in contract and tenders containing
indefinite terms such as estimate rate or at percentage basis shall not be considered. All rates must be for finished
items of work unless otherwise mentioned in then tender schedule. In case of percentage rate tender, the percentage
guoted in the tender without mentioning the “Excess” or “Less” and not supported with corresponding amount will be
treated as “Excess”. Bills for percentage rate tender shall be prepared at the estimated rates for individual items only
and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

6.8 The units and rates in the tender should be written both in words and figures and in case of any discrepancy
noted, the units and rates written in words will prevail. The rates should be quoted in Indian Currency.

i) The tenderer shall bear cost of various incidental sundries and contingencies needed by the work of all
within the following or similar category.
i) Labour camps and hutments necessary to a suitable scale including contingency and sanitary arrangements

medical aids thereon to the satisfaction of the health authorities.

iii) Water arrangements for laborer as well as for the works. No claim for carriage for water whatsoever will be
entertained.

iv) Fees and dues levied by the Municipal and water supply Authorities.

V) Suitable equipment and wearing apparatus for the labors engaged in risky operation.

iv) Suitable fencing, barriers, signals, including parapet and electrical signal where necessary at works and
approaches in order to protect the public and employees from accidents.

vii)  No compensation for any damage done by rain or by similarly action during execution of the works shall be
paid.

viii) The tender shall be written legibly and free from erasures, overwriting or correction of the figures.
Corrections unavoidable should be made by scoring out the same and initialing dating and rewriting. The
tender should show the total of each page and grand total of whole tender.
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6.9 The tender is to be decided as per prevailing codal provisions taking into consideration the capacity of
the tenderer and equipments available with him for the work. The authority reserves the right to reject any or all
tenders without assigning any reason thereto.

6.10 In order to qualify for consideration for award of the contract the tenderer should satisfy the Bid criteria as
stipulated in the technical Bid. To substantiate the tenderer is required to submit authentic records duly certified by the
Superintending Engineer of the Department in support of such experience.

6.11 Rate to be quoted by the contractor for various items of work should be consistent and rational. Tenders with
in consistent rates and/ or speculative rates shall be liable for rejection.

6.12 The payment for RA bill will be made in level section measurement and no string section measurement will be
considered.

6.13 All the tenderer are required to submit along with their tenders declaration about the names of their relatives
employed in Water Resources Department in the prescribed proforma appended. In case they have no relation in
Water Resources Department a certificate to that effect shall have to be furnished.

6.14 An affidavit shall be furnished by the contractor at the time of submission of tender paper about the
authentication of tender documents including E.M.D.

6.15 The conditions in this detailed tender call notice will form part of the agreement to be drawn by the
contractor.

7. AWARD OF CONTRACT

7.1 The tenderer whose tender is selected for acceptance shall within a period of fifteen days upon written
intimation being given to him by Registered post deposit, initial security deposit so that the EMD and initial security
deposit will be 2% (two percentage) +additional security 1% in case of machineries to be hired from outside, of the
accepted tender amount and sign the agreement in the PWD form F-2 (Schedule SLV. No.61) for fulfillment of the
contract in the office of the Engineer-in -charge. This initial security deposit together with the EMD and the amount of
5% deduction from each running bill as per P-1 agreement shall be retained as security deposit for the fulfillment of this
contract. This security deposit will carry no interest. Failure to enter into the required agreement and to pay the
security deposit as above within the specified period shall entail forfeiture of the earnest money. No tender shall be
finally accepted until the required amount of security money is deposited. The written agreement to be entered into
between the Contractor and the Govt. shall be the foundation of the rights of both the parties and the contract shall be
deemed to be incomplete until the agreement is first signed by the Contractor and then by the Superintending
Engineer, the department will accept the initial security deposit in the accepted from prescribed in clauses as above
pledged in favor of the Engineer-in -Charge and in no other form. The Security deposit deducted from each running bill
will be 5%.1f the contractor express his request in writing he will be permitted to convert the security deposit of 5% into
interest bearing securities ( for an amount not less than Rs. 10.00 lakh in each case which will be pledged in favour of
the Superintending Engineer)

Successful bidder registered under other state government/ MES/ Railways/ CPWD has to register under the
State PWD before signing of the agreement.

7.2 The work may be splitted up and distributed among several contractors if considered necessary in urgency of
circumstances of the work and the contractor will not be entitled to any compensation on this account.

7.3 In case of delay in acquisition of land no compensation will be admissible but extension of time will be granted.
7.4 The earnest money deposited by the unsuccessful tenderers will be refunded as per relevant rules in force.
7.5 Super/ Special Class contractors shall employ under him one Graduate Engineer and two Diploma holders

belonging to the State of Orissa. Likewise an ‘A’ Class contractor shall employ under him one Graduate Engineer or two
Diploma holders belonging to state of Orissa. The employment of such graduate Engineer and Diploma holders under
the Contractor shall be full time and continuous and they shall not be superannuated, retired, dismissed or removed
personnel from any State Government/Central Government Service / Public Sector Undertakings /Private companies
and firm or be ineligible for appointment to Govt. service. The contractor shall pay them monthly emoluments, which
shall not be less than the emoluments of the personnel of equivalent qualification employed under the State Govt. of
Orissa. The Chief Engineer Roads, Orissa may however assist the contractor with names of such unemployed Graduate
Engineers and Diploma holders if the contractor seeks for such help.

The name of such Engineering personnel appointed by the contractor who would be supervising the works should be
intimated to the tender receiving authority along with each tender. Each bill of the contractor shall be accompanied by
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an employment roll of engineering personnel together with certificate of the Graduate Engineer or Diploma
holder employed by the contractor to the effect that the work executed as per the bill has been supervised by him.

7.6 No part of the contract shall be sublet without written permission of the Engineer-in-charge or any transfer be
made by power of attorney authorizing others to receive payment on behalf of the contractor.

7.7 No tenderer is permitted to furnish their tender in his own manuscript paper.

8. OBSERVATION OF LAWS AND LOCAL REGULATIONS, ACCIDENTS AND SAFETY MEASURES:

The Contractor shall observe all State and Local rules and regulations so far as they are relevant in
controlling the operations involved carrying out the work and indemnify the Govt. and employees of the Govt.
against all suite losses, demands, actions, judgments and cost of every kind resulting from the commissions and
omissions of the contractor and his employees in violation of the said rules and regulations.

8.1 Department for payment of the compensation under workmen’s compensation act VI of 1923 on account of
the workmen being employed by him and the full amount of compensation of awarded by any competent court of law
to the workmen will be recovered from the contractor and will be paid to the workmen as per direction of the court.

8.2 The contractor shall have to abide by the Labour Laws and Rules in vogue and shall provide at his own cost
housing, watering supply, sanitation, medical aid and other facilities to the labours engaged in the work as required
under Labour Laws and Regulations. The Contractor shall not employ labour of minor age group.

8.3 The contractor shall have to abide by the safety code introduced by the Govt. of India, Ministry of works.
Housing and supply in their standing order No.44 to 50 dated 25.11.57.

8.4 Blasting where required shall be taken up only when proper precaution have been taken for the protection of
lives and property in accordance with I.S. 4081 — 1967 safety code for blasting and related drilling operations. Only
persons licensed for and thoroughly conversant with the working methods and precaution to be observed in using
explosives shall carry out blasting. To avoid the danger of injury from flaying debris, all personnel in a blasting area shall
retreat to an adequate cover. While carrying out excavations, adequate precautions in accordance with 1.S. 3764 —
1966. Safety code for excavation works shall be taken for the safety of workers. The contractor shall have to abide by
the blasting rules & regulations.

8.5 In case of any damage to Govt. or public property or to the property owned to any persons of firms or bodies
due to negligence or any such action of the contractor resulting in damage or stoppage or work thereby, the contractor
shall be liable to be penalized to the extent of the assessed value of the damage or the out turn lost.

9. CHANGE OF ADDRESS OF CONTRACTOR:

The Contractor shall inform the Engineer and the Department any change of his postal address from time to
time from the one given in the tender paper and authorize any person with due intimation to the Engineer-in-charge
and the Department to receive instruction or communication from the Department on his behalf, failing which the said
undelivered instructions and communications published in the notice board of the Engineer-in-charge shall be treated
to be intimation to the Contractor and the same shall be binding on him.

All the correspondence should be made in English.
10. ARCHAEOLOGICAL FINDINGS

The contractor shall deliver to the Engineer-in-charge all articles of archaeological importance as and when
those are found in course of execution.

11. CONTEMPORARY CONTRACTORS

The contractor shall take into consideration the needs and requirements of the other contractors if any,
working in the vicinity during the tenure of his contact and shall neither take nor cause to be taken any steps or actions
that may cause disruption disturbance to their work, labour or arrangements etc. Any action by the contractor that the
Engineer-in-charge in his unquestioned direction may consider as infringement of the above would be considered as a
breach of contract and he may take such action against the contractor as deemed fit.

12. TAXES:

a. The rates quoted by the Contractor shall be deemed to include G.S.T and other taxes including royalties of all
materials that the contractor will have to purchase for performances of this contract.

b. During the course of contract period deductions of G.S.T on works contract turn over at the source, shall be
made from each bill at such rate and conditions as may be required under the provision of Orissa G.S.T. Act and
Rules
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c. INCOME TAX:

Two percent (2% + 12% Surcharge) of the gross amount of each on going account will be recovered from the
contractor towards Income Tax (Provisional or as advised by Income Tax Department)

e. LABOUR CESS: Labourcess @ 1% for each bill paid, will be deducted in accordance with the provision under
section 3(1) of Buliding and other construction workers welfare cess Act 1996 vide Labour and Employment
Department resolution No-12653-11-I-(iii)-25/07/LE.

13. INTEREST:

Under no circumstances interest is payable for dues of the Contractor if any lying unpaid or payable for the
work.
14. PLANS AND DRAWINGS:

The work has to be carried out in accordance with the Orissa detailed standard specification and relevant I.S.
specification pertaining to the tendered items of work and specifications and special conditions appended here to
Drawings will be supplied to the contractor to execute the work in general conformity therewith. These drawings will
be supplemented by such additional, general and details drawings or directions as may be considered necessary or
desirable as the work progress. No claim will be entertained due to change of drawing.

Where details shown on those drawings differ from the requirement of the specifications, the requirement of
the specifications shall govern and the contractor shall not work without proper drawings, direction and instructions.
He shall check all drawings carefully and bring to the notice of the Engineer-in-charge any error and omissions and
discovered, where upon the Engineer-in-charge shall prepare revised additional drawings and specifications as may be
required. All such additional general and detailed drawings will be binding on the Contractor under the same terms and
conditions as provided in clauses of F2 agreement. The decision of the Engineer-in-charge with regards to specification
is final, for which no compensation or claim will be entertained.

15. CONSTRUCTION PROGRAMME:

i) The contractor shall have to submit the construction programme i.e. the plan and programme of
execution for completion of the work at the time of agreement to the Engineer-in-charge. the construction programme
should be such that, road work will commence after completion of 75% of lining work, or otherwise after completion
of the canal work including structure in full shape. The Engineer-in charge shall have to approve the said construction
programme by fixing a pragmatic mile stone with reference to the provisions laid down under clause 2(a) of the
condition of the contract, for timely completion of the work and accordingly the work is required to be executed.

ii) If the revised construction programme is required on account of non-completion of work for which
Extension of Time is required or for disruption of the execution in the stipulated period, the contractor shall have to
submit the same to the Engineer-in-charge along with the Extension of Time application, if extension of time is prayed
for or immediately after disruption of the execution mentioning the clear reasons as the case may be, for revision of
work programme. The decision of the Engineer-in-charge is final and binding on the contractor.The contractor shall
arrange for additional shifts whenever necessary to suit the revised construction programme. No extra payment on this
account is admissible.

iii) The contractor has to make adequate lighting arrangements for night works wherever necessary in
fulfillment of the construction programme at his own cost and no extra payment on this account is admissible.

16. AVAILABILITY OF LABOUR:

Labour required for the work may not be available to the full extent in the locality. The contractor may have to
import labour from outside.

He shall arrange and regulate the labour strength according to necessity. The Department shall not entertain
the claim for any idle labour whether or not at the fault of the contractor or due to any other reasons whatsoever. The
contractor’s item rate in the tendered are deemed to have adequate coverage on account of import and employment
of required labours and providing facilities and amenities to them.

17. SUSPENSION OF WORK:

The Engineer-in-charge may from time to time by written orders without in any way deviating the contract,
direct the contractor to suspend the work or any part thereof at such time and the contractor shall not after receiving
such written order proceed with the work or items thereof ordered to be suspended until he shall have received a
written notice from the Engineer-in-charge to proceed with the work again.
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Should the work be ordered to be suspended directly in the interest of safety of the work due to acts of
God or major war or indirectly as a result of the contractor not complying with any of the provisions of the contract in
respect of the quality of the materials, workmanship programmed of execution he shall not be entitled to claim any
compensation for any loss he may be put to directly or indirectly for such suspension of work.

During the period of suspension of the work the contractor shall properly protect and secure the works as
necessary in the opinion of the Engineer-in-charge.

18. ITEMS NOT COVERED IN THE SCHEDULE:

The items of work not covered in the agreement shall be paid in the current schedule of rate of the State and
those not covered by the said schedule of rates will be paid on actual analysis approved by competent authority.

19. FORCE MAJUORE:
The contractor shall take all precautions to protect the work from damages due to rains,

flood, cyclones, fire or by any other natural calamity, public agitation or riots etc and also make good such
damage if any at his own cost during the period of execution and till the work is taken over by the Department. No
compensation will be paid to the contractor on account of idle laborers due to above reason.

20. TOOLS AND PLANT:

The contractor should arrange necessary tools, plant and machineries for the efficient execution of work at his
own cost and the rates quoted should be inclusive of such charges. The department may lend on hire some machinery
for use in the work subject to their availability on terms and condition as shall be specified by the Department from
time to time and after execution of necessary agreement. But on the plea of non supply of machineries by the
Department, the works should not be delayed nor any compensation on such account is tenable nor will the contractor
be eligible for any time extension on that score.

21. HAUL ROADS:

All haul roads to Borrow areas and quarries will be constructed and maintained by the contractor at his own
cost. The roads so constructed shall be allowed to be used free of cost by agencies working in other reaches of the canal
including Govt. Department unless other wise restricted by the Engineer-in-charge.

22. DEPARTMENTAL STOCK MATERIALS:

The contractor may be issued stock materials as per terms and conditions specified under Clause - 8 of F-2
contract for bonafied use in the work. It shall be his responsibility to make all arrangements for proper transport, safe
storage, watch and ward of materials and all other charges incidental there on. No payment shall be made on this
account to the contractor separately.

He shall be responsible for any loss or damage of departmental materials and machinery during transit and
execution of work. The stock materials to be issued by the Department and details there of is annexed separately
Annexure-IV.

23. CONSTRUCTION SHEDS:

Temporary structures may be erected by the contractor at his expenses for storage sheds, office, residence,
labour hutments etc. on the land available with the Department with the permission of the Engineer-in-charge. On
completion of the work these structures should be dismantled and the site cleared and handed over to the Department.

23.1. In the event of delay in supply of departmental materials or supply of detailed structural designs for
unavoidable reasons, reasonable extension of time will be granted on the application of the contractor. But no
claim for monetary compensation will be entertained under any circumstances.

23.2.  Any slip debris and other foreign materials deposited on the working region on account of rains, flood or any
other cause prior to and during the course of execution and till the work is completely taken over the
department have to be cleared by the contractor at his cost. The rates quoted by the contractor shall be
inclusive of all such contingencies.

23.3.  The contractor shall not interfere with the execution of water supply or electrical arrangements or any other
works entrusted to any other agency by the Department at any time during progress of work.

23.4. It shall be the responsibility of the contractor to make such arrangements as may be required from time to
time to protect men, machinery and the works against damage due to flood and the department accepts no
liability whatsoever for damage or loss on this context.

24. SITE CLEARANCE:
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Such portion of the site of work as may be considered necessary for the purpose of alignment and
demarcation shall be cleared of jungle, if any by the contractor at his own cost.

The limits of the structure within which work will be carried out within the scope of the contractor shall be
suitably demarcated by the Department.

The contractor has to supply necessary labour at his own cost fixing benchmark pillars/alignment pillars /
alignment and pegs and also for layout, leveling and profiling and maintaining the same till completion of the work. The
contractor at his own cost will supply cement concrete pillars required for layout. The generally layout and Bench mark
pillars already laid out by the Department is to indicate generally this alignment of Canal in the field. The contractor
while taking up excavation works will preserve original pillars.

24.1.  The contractor should kept himself in touch with the Engineer-in-charge for smooth execution of work and
arrange adequate labour depending upon the work load and working space available. No claim whatsoever for
detention / idle of labour will be entertained.

25. OTHER CONTRACTORS:

Contractor’s operations shall be so planned as to prevent water from his work flowing or finding way in to the
neighboring reaches. In the event of water from his reach flowing of finding way into the neighboring or subsequent
reaches, the respective contractor shall be liable to pay compensation towards any expenditure incurred and loss or
damage sustained by the concerned contractor(s) on account of the

said reasons unless they otherwise mutually settle the issue amongst themselves. Provided that if there, by
any dispute among the contractors on the account of such compensation arises, the decision of the Engineer-in-charge
shall be final and conclusive and binding on concerned contractor.

26. ORDER BOOK:

An order book with pages serially numbered will be issued by the Superintending Engineer shall be maintained
by the Sectional Officer systematically till completion of the work and there after surrender it, to the Engineer-in-charge
for record. The order book shall be available at the site during work hours for

recording instructions relating to the work. Order regarding the work as and when necessary shall be entered
in this book by the Superintending Engineer or his superiors in office with their dated signature in exercise of statutory
power vested on them which shall be duly noted by the contractor or his authorized agent with his dated signature. The
Superintending Sub-ordinate, the in charge of work shall also record his observation of defective work and such orders /
observation entered in this book, and noted by the contractor agent shall be considered to have been duly given to the
contractor, similarly orders entered by the Superintending Engineer and Chief Engineer shall be deemed to have been
duly issued by the Engineer - in - charge for the contract.

27. CLAIM BOOK:

A claim book of pages serially numbered shall be issued by the Superintending Engineer to the contractor who
shall maintain it systematically and securely, and shall record in it such items as are not covered by his contract and or
claimable as extra claim shall be entered in this book under the dated signature of the contractor or his duly authorized
agent at the end of each month.

A certificate should be furnished by him along with those claims to the effect that beyond the claims entered in
the book, the contractor has no other claims up-to-date. If in any month there are no claims, a recorded a certificate to
that effect should be furnished by the contractor in the claim book. Each claim must be definite and should give also as
far as possible the quantities as well as the total amount claimed. The claim book must be submitted regularly by the
contractor to the Engineer-in-charge by the 10th day of each month for his orders. Claims not made in this manner are
liable to be summarily rejected. The claim book shall be finally surrendered by the contractor to the Engineer-in-charge
for record.

28. RULE TO VERBAL ORDER:

It shall be the contractors responsibility to get any verbal orders, instructions or directions confirmed in writing
without which no cognizance will be taken of such verbal orders, instructions or directions for settlement of any claim
arising thereof.

29. STATUTORY OBLIGATIONS OF CONTRACTOR:

The contractor shall have to arrange water required for the work at his own cost.

29.1.  The contractor shall have to construct and maintain coffer dam as required for the work during execution at
his own cost.

29.2. Bailing out water from foundation, construction of cross bund dewatering wherever necessary during
execution of the work shall have to be done by the contractor at his own cost.

29.3.  Gangway, scaffolding or any such arrangements required for the work are to be provided by the contractor at
his own cost as per direction of the Engineer-in-charge. The Department will havethe right to inspect such
arrangement made for the work and reject partly or fully such structures found defective in opinion of the
Engineer-In-Charge.
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29.4. Department shall not pay compensation to the contractor for the damage occurred to the materials and
work entrusted to his due to natural calamities.

30. DEPARTMENTAL RIGHT FOR DEVIATION IN QUANTITIES:

Right is reserved to make such increase or decrease in quantity or item of work mentioned in the schedule
attached to the tender notice as may be considered necessary for satisfactory completion of the work and such increase
or decrease shall in no way invalidate the contractor.

31. EMERGENCY MEASURE:

The work may be split up and distributed among several contractors if considered necessary on the emergency
of the circumstances of the work and the contractor will not be entitled to any compensation to this account.

32. SAFETY OF MACHINERIES:

Unusual flood may occur during the working season. In the event of overtopping or breach in the
cofferdam/embankment due to such flood in the working season resulting in flooding of the working area or outside
the working area, the contractor shall make his own arrangement to shift the machineries and equipments, materials
etc. to a safe place at his own cost. The work shall be resumed after the floods. Necessary reconstruction of the
cofferdam / embankment clearing the working area of debris and silt shall have to be done by the contractor at his own
cost. Suitable extension of time may however be granted in such eventualities at the request of the contractor, but no
compensation whatsoever shall be paid in this regard.

33. CONTRACTOR DYING, BECOMING INSOLVENT, INSTANCE OR IMPRISONED:

(a) In the event of the death, insanity, insolvency and imprisonment of the contractor or the contractor being a
partnership or firm becomes dissolved or being a corporation goes into the liquidation, the contract may be terminated
by notice in writing posted at the site of work and advertised in one issue of the local newspaper and all acceptable
works shall be paid for after recovering all the contractors due to Govt. there from at appropriate rates to the person or
persons entitled to receive and given dishonor-age for the payment.

(b) If the contractor becomes bankrupt or has a receiving order made against him or compound with his
creditor or being a Corporation commence to be would up not being a voluntary winding up for the purpose only an
amalgamation or reconstruction or carry on its business under a receiver for the benefit of the creditors of any of them,
the Department shall be at liberty.

i) To give such liquidator receiver, or other person the option of carrying out the contract subject to his providing a
guarantee for the due, faithful performance of the contract up to an amount to be determined by the
Department.

ii) To terminate the contract forthwith by notice in writing to the contractor or to the liquidator or receiver or to
any person in whom the contract may become vested and to act in the manner as per prevalent clauses of F-2
contract.

34. MEASUREMENT OF EACH WORK SHALL BE TAKEN AS FOLLOWS:

Before commencement of work initial levels and to determine the final measurement of the work, final levels
of the embankment or canal or ground or structural work as the case may be, shall be taken in presence of the
contractor. The contractor will satisfy himself about the correctness of the initial and final levels entered in the level
book issued by the Engineer-in-charge and in token of the acceptance of the said levels the contractor shall have to sign
in each page of level book in which the said levels are recorded. Basing on these levels, the gross quantity of work
executed by the contractor shall be arrived at.

After completion of the work the contractor shall be given a written notice to attend the final measurement.
On receipt of the notice, the contractor must have to attend the final measurement failing which the measurement ex-
parte shall be taken by the Engineer-in-charge which shall be binding on the contractor. In case of the abandonment of
work, if it is decided by the Engineer-in charge that final measurements of executed work shall be taken, the same
procedure shall be followed as in case of final measurement on completion of work. It is the responsibility of the
contractor to make the site free from all problems to take measurement by the Superintending Engineer or his
authorized officer. If, in the opinion of the Engineer-in-Charge, the site is not free from problem for measurement and
the contractor does not take any corrective measures to get rid of same, the Engineer-in-Charge shall make the site free
from problem to take the measurement at the cost of the contractor and to determine cost involved there of,
certificate by the Engineer-in-Charge for the purpose, shall be conclusive and binding.
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34.1. The Engineer-in-charge shall decide the contractual matters in accordance with codes, rules and
acts in vogue which shall be binding on both parties.

35. REMOVAL OF CONTRACTOR’S MEN:

The contractor shall on the written direction of the Superintending Engineer immediately removed from the
works any person employed thereon, who may, in the opinion of the Engineer-in-charge, be incompetent or has
misconduct himself. Such person shall not be employed again on the works without the written permission of the
Engineer-in-charge.

36. DETAILS CALL NOTICE BEING PART OF CONTRACT:

The detail Tender Call Notice and all the Annexure there to will form the part of the agreement when the work
will be awarded to the contractor. All the correspondences made with the contractor and all his correspondences with
the department after the tender is received will also be attached with the agreement.

37. FAIR WAGES CLAUSE:

The contractor should abide the fair wage clause introduced by the Govt. and shall not pay less than the fair
wages fixed by the Govt. to the laborer engaged by him in the work.

38. LABOUR LICENSE AND REGISTRATION:

The contractor is to furnish labour license as per the relevant labour Act and rules in force before signing the
agreement, failing which execution of agreement will not be entertained.

39. PRICE PREFERENCE:

a) Schedule Caste and Schedule Tribe tenderers will be given concession where their tenders are within 10%
of the rate quoted by the lowest tenderer for any work. The work may be considered for award to him /
them at the lowest tendered rate in relation of rule 18 of O.G.F.R. Vol. 1& Para 3.5.14 of O.P.W.D. Code
vide Govt. of Orissa Works Deptt. Circular No.27748 dated 11.10.77.

b) Preference in price will also be given to M/s Orissa Construction Corporation Ltd. as per relevant Govt.
Circular.

40. QUALITY CONTROL AND TESTING:

The quality control organization of department will conduct necessary tests to ensure specifications and
quality of execution of work as per standard procedures in vogue. All testing charges will be borne by the contractor.

41. TESTING OF THE STRUCTURES:

During execution of work, the contractor shall arrange the requisite equipments for testing of the work if
found necessary at his own cost.

42. DEFECTS LIABILITY:

The contractor shall be responsible to make good of the defects at his own expense, which may develop or
may be noticed before the expiry of one year from the certified date of completion and which is attributable to the
contractor. All notices of such defect shall be given to the contractor promptly. In case, the contractor fails to make
good of the defects, the Engineer-in-charge employ other persons/ agencies to make good of such defect, and all
expenses consequent thereof and incidental thereto, shall be borne by the contractor.

In the event Government takes over portions of works, as they are completed, the liability of the contractor
under this clause for those portions shall extend to a period of one year from the actual date on which portions of the
works are taken over to the possession of the Department.

43, ENGINEER-IN-CHARGE’S DECISION:

It shall be accepted as an inseparable part of the contract that in matters regarding materials, workmanship,
removal of improper work, interpretation of the contract drawing and contract specification, mode of procedure and
the carrying out of the work, the decision of the Engineer-in-charge, which shall be given in writing, shall be final and
binding on the contractor. The Engineer-in-Charge’s final authority applies to technical consideration and does not
include decisions regarding sums due to or from the contractor for extension of time.

44. PAYMENT OF PRICE ESCALATION IN THE CONTRACT CONTAINING THE PRICE ADJUSTMENT CLAUSE (
NOT APPLICABLE)
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45. SETTLEMENT OF DISPUTE:

If the contractor considers any work demanded of him to be outside the requirements of the contract or
considers any drawing record or ruling of the Engineer-in-charge, on any matter in connection with or arising out of the
contract or carrying out of work to be unacceptable, he shall promptly ask the Engineer-in-charge in writing for written
instruction or decision. There upon the Engineer-in-charge shall give his written instructions or decision within a period
of thirty days of such request. Upon receipt of the written instruction or decision, the Contractor shall promptly
proceed without delays to comply with such instruction or decision. If the Engineer-in-charge fails to give his
instructions or decision in writing within a period of thirty days after being requested or if the contractor is dissatisfied
with the instruction or decision of the Engineer-in-charge, the contractor may within thirty days after receiving
instructions or decision of the Engineer-in-charge will approach to the higher authority who shall afford an opportunity
to the contractor to be heard and to offer evidence in support of his appeal. The Authority shall give his decision within
a period of thirty days after the contractor has given the said evidence in support of his appeal, which shall be binding
upon the contractor.

46. RESOLUTION OF DISPUTES:
a) All claims are to be settled by a Civil Court of Competent jurisdiction by way of Civil Suit.

b) The contractor shall not be entitled to invoke Civil Suit until and unless he has completed the work or until the
Govt. has made alternative arrangements for completion of work in question as the case may be.

c) The pendency of Civil Suit proceedings shall not dis-entitle the Government for completion of the work.
47. JURISDICTION OF COURT:

For the purpose of jurisdiction in the event of dispute, if any contractor should be deemed to have entered into within
the State of Orissa and it is agreed that neither part to the contractor nor the agreement will be competent to bring a
suit in regard to matters covered by this contract any place outside the state of Orissa.

47.1. If any further necessary information is required, the Engineer-in-charge will furnish such information on
written request, but it must be clearly understood that tender must be received in order and according to
instruction / specifications appended herewith.

48. CEMENT:

The Cement manufactured inside the State of Orissa is to be used as mentioned in Technical Specification.
(Refer clause 31 of condition of contract).

49, STEEL:

Reinforcement bar manufactured by Steel Authority of India Ltd. (SAIL) is to be used. (Refer clause 31 of
condition of contract).

50. BITUMEN:

Bitumen manufactured by Indian Oil Corporation Ltd. (IOCL) is to be used. (Refer clause 31 of condition of
contract).

CHAPTER - Il

TECHNICAL SPECIFICATION
SECTION -1
GENERAL SPECIFICATION

The terms the India Standard Specification herein after referred to as BIS as used therein means the relevant
Bureau of Indian Standard codes with all amendments published up to the date of Submission of tenders. A statement
of relevant BIS is applicable to this contest is enclosed.
LIST OF INDIAN STANDARDS

Sl. Short Title B.L.S Number
No.
l. CEMENT
1.  Specification to ordinary Portland cement 33 grade (4% Rev) 269-1989
2. : Specification for Portland Pozzolana Cement 1489-1976
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3. | Portland Slag Cement (Fourth revision) 455-1989
4. | Method for physical tests for hydraulic cement (Reaffirmed 1980) 4031-1968
5. | Method of Chemical analysis for hydraulic cement (First revision) 4032-1985
6. | Rapid hardening Portland cement 8041-1978
7. . Hydrophobic Portland cement 8043-1978
8. | High Strength ordinary Portland cement 8112-1976
1. AGGREGATES
1. | Specification for coarse and fine Aggregates from natural source for concrete | 383-1970
(Second Revision)
2. . Specification for sand for masonry mortars 2116-1965
3. | Method of Tests for aggregates for concrete 2385-1969 (Part- | to
Part- VIV)
4. Standard sand for testing of cement (First revision) with amendment 1and 2 | 650-1966
Reaffirmed 1980
5. | Methods for sampling of aggregates for concrete 2430 -1969
6. | Method of test for determining aggregates impact value of soft coarse 5640-1970
aggregates
. STEEL
1. | Code of practice for bending and fixing of bars 2502-1963
2. | Specification for cold worked steel deformed bars for concrete 1786-1979
reinforcement
3. | Code of practice for welding of MS Bars used for reinforced concrete 2751-1966
construction.
4. | Code for practice for use of Metal are welding for general construction of 818-1989
mild steel
5. Deformed bars for concrete reinforcement hot rolled mild steel and medium | 1139-1966
tensile steel (Revised)
6. | Recommendations for detailing of reinforcement in reinforced concreted 5525-1969
works
7. i Specification for Mild Steel and medium tensile steel Bars for Concrete 432-1966(Part 1)
reinforcement.
8. | Code for practice for safety and health requirement in Electric and Gas 818-1968
welding and cutting operations
9. | Code for practice for fire precautions in welding and cutting operation. 3016-1965
10. | Measurement of building and Civil Engineering works, method part VI 1200-1974
steel work and iron work (Part VIII)
11. . Code of procedure for manual or metal ARC and welding of Mild steel 823-1964
12. | Specification for filler rods and wires for gas welding 1278-1972
Sl. No. = Short Title B.l.S Number
13. | Recommendations for welding cold worked steel bars for reinforced 9417-1979
concrete construction
14. : Hard drawn steel wire fabrics for concrete reinforcement 1566-1982
V. CONCRETE
1. | Method of Measurement of building and Civil Engineer work Part-Il cement | 1200-1968
concrete works. (Part-II)
2. : Code of practice for plain and reinforced concrete 456-2000
3. | Specification for pre cast concrete coping blocks. 5751-1969
4.  Methods of tests for strength of concrete 516-1959
5. | Code of practice for laying in situ cement concrete lining on canals 3873-1993
6. | Specification for Admixtures for concrete 9103-1979
7. i Method of Test for Autoclaved cellular concrete products. 6441-1972-73 (Part-I to
1X)
8. | Method of Sampling and Analysis of concrete 1199-1959
9. | Specification of Batch type concrete mixtures (Second Revision) 1791-1968
10. | General requirements for Concrete Vibrators immersion type 2505-1980
11. | Specification for concrete vibrating tables 2514-1963
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12. | Method of test for permeability of cement mortar & concrete 3085-1965
13. | Specification for fly ash for use as pozzolana as admixture for Concrete 3812-1981
(Part-II)
14.  Specification for Portable swing weigh batch for concrete (single and 2722-1964
double bucket type)
15. | Code of practice for installation of joints in concrete pavements 6509-1972
16. | Code of practice for general construction of plain and reinforced concrete 457-1957
for dams and other massive structures
17. : General requirement for concrete vibrator screed board type (First 2506-1985
revision)
18. | Code of practice for concrete structures for shortage of liquids 3370 (Part-1 to 4)
19. | Code of practice for use of immersion vibrator for consolidating concrete 3558-1983
(First revision)
20. | Method for testing performance of batch type concrete mixer 4634-1968
21. . Form vibrators for concrete 4656-1968
22. | Concrete batching and mixing plant 4925-1968
23. | Ready mixed concrete (Scond revision) 4926-1976
24. . Code of practice for sealing joints in concrete lining on canals 5256-1992
25.  Vibrating plate compactor 5889-1970
26. | Concrete transit mixer and agitator 5892-1970
27. | Concrete pavers 7245-1974
28. | Concrete slump test apparatus 7320-1974
29. | Method of making curing and determining compressive strength of 9013-1978
accelerated cured concrete test specimens.
30. | Specification for 43 Grade Ordinary Portland Cement (First Revision) 8112-1989
31. | Specification for 53 Grade Ordinary Portland Cement (First Revision) 12269-1987
32. | Specification for admixtures for concrete (First Revision) 9103-1999
V. EARTH WORK
1. | Method of Measurement of building and Civil Engineering 1200-1969
Works Part |, Earthwork. (Part-I)
2. i Safety code for piling and other deep foundations 5121-1969
3. | Code of practice for Design installation, observation and Maintenance of 6532-1972
uplift pressure pipes for Hydraulic structures on permeable foundation.
4.  Safety code for excavation works 3764-1966
5. | Code of practice for protection of slope for Reservoir embankment 8237-1985
6. | Code of practice for earth work on canals 4701-1982
7. : Guidelines for lining of canals in expansive soils 9451-19
8. | Method of test for soils Part-ll Determination of water concrete 2720-1973
(Part-II)
9. | Method of test for soils Determination of water content dry density 2720-1974
relation using light compaction. (Part-VvIl)
10. | Method of test for soils determination of dry density of soils in place by the | 2720-1974
sand replacement method (Part-XXVlil)
11. | Method of test for soils determination of dry density of soils in place by the | 2720-1975
core cutter method (Part-XXIX)
12. | Classification and identification of soils for general 1498-1970
13. | Safety code for blasting and related drilling operation with Amendment No. | 4081-1967
| (Reaffirmed 1978)
14. | Portable Pneumatic drilling machine (First revision) 5441-1986
15. | General requirement for black hold drilling rigs 7209-1974
16. = Safety code for working with construction machinery 7293-1974
17. : Code of practice for stability analysis of earth dams 7894-1975
18. | Guidelines for design of under seepage control measures for earth and rock | 8414-1977
fill dams
19. | Filtration media sand and gravel 8419-1977(Part-I)
20. | Guidelines for design of large earth and rock fill dams 8826-1978
21. . Under drainage arrangements of lined canals. 4558-1995
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22. | Pre-cast cement concrete stables for canal lining 3868-1966
23. | Methods of tests of soils 2720(Part-1 to X)
24. : Ammonium nitrate for explosive 4668-1967
25. | Method of test for commercial blasting explosives and accessories. 6609
(Part-1 to V)
26. | Detonators 7632-1975
27. . Method of load test on soils (Second revision) 1888-1982
28. | Method for standard penetration test for soil (first revision) 2131-1981
29. | Glossing of terms and symbolic relating to soil engineering. 2809-1972
30. | Method of sampling and preparation of stabilized soils for testing 4332
(Part-1 of 1967)
31. : Testin over burden 5529
(Part-1 of 1969)
VI. OTHER SUBJECTS
1. | Safety code for scaffolds and ladders part | scaffolds 3696-1966
2.  Safety code for scaffolds and ladders Part 2 ladders. 3696-1966
(Part-II)
3. | Recommendation s on stacking and storage of construction materials at 4082-1977
site.
4. | Plywood for general purposes ( Second revision amendment 1 to 3) 303-1975
5. | Test Sieves 460-1985
6. | Code practice for under drainage of lined canals (2nd revision) 4558-1995
7. i Code of for practice for in situ permeability test 5529 (Part-1 & 2)
8. | Structural steel (Standard quality) (with amendment No.1 to 3) IS: 226-1975
9.  Hard drawn steel wires (Third revision) IS: 432-1982
(Part-1)
10. | Concrete pipes (with and without reinforcement) (2" revision) IS: 458-1971
11. | Code of practice for laying of concrete pipes IS: 783-1959
12. | Specification for mild steel tubes, tubular and other wrought Steel fittings 1S:1239-1979
Part-1 mild steel tubes (fourth revision) (With Amendments No. 1 to 5)
13. | Hard drawn steel wire fabric for concrete reinforcement (Second revision) IS: 1566-1982
14. | Asbestos cement pressure pipe (Second revision) IS: 1592-1980
15. | Preformed filler for expansion test in concrete payment and structures IS: 1838-1961
(non extruding and resilient type)
16. | Cast iron detachable joints for use with asbestos cement pressure pipes. 1S:8794-1978
17.  Structural steel (Fusion welding quality) (Second revision) IS: 2062-1980
18. = Code of practice for laying of cast iron pipe (With amendment No. ) IS: 3114-1965
19. | Methods of testing for concrete pipes IS 3597-1966
20. : Rubber sealing rings for gas mains water mains and sewers IS: 5382-1969
21. | Centrifugally cast (spun) iron low pressure pipes for water gas and sewage IS: 6163-1978
(First revision)
22. : Code of practice for laying of asbestos cement pressure pipes IS: 6530-1972
23. | Castiron detachable joints for use with asbestos cement pressure pipes IS: 8794-1978
24. . Other Publications: Ministry of shipping and transport Specification for No. 7900
Road and Bridge works
VIl.  STONE PITCHING AND LAUNCHING APRON
1. | Methods of test for determination of strength properties of natural IS: 1121-1975(Part-1 to
building stone 4)
2.  Method of test determination of true specific gravity of natural building IS: 1122-1974
stone (First revision)
3. . Method of identification of natural building stone (Ist Revision) IS: 1123-1975
4. | Method of test for determination of water absorption apparent specific IS: 1124-1974
gravity and porosity of natural building stone (1st revision)
5. | Method of test for determination of weathering of natural building stones IS: 1125-1974
(First revision)
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6. | Method of test for determination of durability of natural building stone IS: 1126-1974
(First revision)
7.  Recommendations for dimensions and workmanship of natural building IS: 1127-1970
stones for masonry work (First revision)
8. | Recommendation of dressing of natural building stone (1st. revision) IS: 1129-1972
9. | Sand for plaster (First revision) IS: 1542-1977
10. | Code of practice for construction of stone masonry IS: 1597-1967
11. . Rubble stone masonry IS: 1597-1967(Part | to
1)
12. | Method for determination of resistance to wear by abrasion of natural IS: 1706-1972
building stones (First revision)
13. | Sand for masonry mortars (First revision) IS: 2116-1980
14. | Code of practice for preparation and use of masonry mortars (First revision) | 1S: 2250-1981
15. | Stone facing IS: 4101-1967(Part-1)
16. | Method of test for determination of water transmission rate by capillary IS: 4121-1967
action through natural building stones
17. | Method of test for surface softening of natural building stones by exposure  1S: 4120-1967
to acidic atmospheres
18. | Methods of test for determination of permeability of natural building IS: 4348-1973
stones (First revision)
19. | Method of test for toughness of natural building stones IS: 5218-1969
20. | Gujarat State, Section 2, Engineering properties of building stones IS: 7779-1975
(Part1/Sec.2)
21. | Recommendation practice for quarrying stones for construction purpose. IS: 8881-1977
VIIl.  ROAD WORK
1. | Paving bitumen (revised) (with Amendment No.1) IS: 73-1961
2. . Cut back bitumen (Revised) IS: 217-1982
3. | Glossary of terms relating to bitumen and tar(2" revision) 1S:454-1961
4. : Digboi type cut back bitumen (revised) IS: 454-1961
5.  Distributors for hot tar and bitumen (first revision) IS: 2093-1974
6.  Heaters for tar and bitumen (first revision) IS: 2094-1974
7.  Hot asphalt mixing plants (with amendment No.1) IS: 3066-1965
8. . Bitumen emulsion for roads (anionic type) IS: 3117-1965
9. | Asphalt pavers’ finisher (first revision with amendment No.1) IS: 3251-1965
10. | Bitumen drums IS: 3575-1977
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Sl Short Title B.1.S Number
No.
11. | Recommendations on stacking and storage of construction materials at site IS: 4082-1977
(first revision)
12. | Bitumen mastic for bridge decking and roads IS: 5317-1969
13. | Method of test for determining aggregates impact value of soft coarse IS: 5640-1970
aggregates.
14. | Safety code for construction involving use of hot bituminous materials. IS: 5916-1970
15. | Method of test for determination of stripping value of road aggregates. IS: 6241-1971
16. | Coarse aggregates for water bound macadam (first revision) IS: 6579-1981
17. : Adhesive, bitumen emulsion IS: 7393-1974
18. | Code of practice for road gullies IS: 774-1975
19. | Bitumen emulsion for roads (Cationic type) IS: 8887-1976
20. | Methods for testing tar and bituminous materials IS: 9381-1976
21. | Method for testing tar and bituminous materials Determination of effect of IS: 9382-1979
heat and air by thin film over test.

In addition to the relevant BIS code, the specifications prescribed and guidelines issued by Central water
Commission Standard Specifications shall also be followed where BIS specifications are not available.

All works of the contract shall be executed as per the specific and relevant clause/ clauses of relevant I.S. code
unless otherwise specified. Materials used should confirm to the desired standards prescribed in the relevant codes.
Wherever a Para of IS Code is cited in specification, it goes without saying that the latest revision of the specification
subsequently, shall apply. For the purpose of relevancy or otherwise of any provision of the I.S. Code referred to, the
decision of the Engineer-in-charge shall be final and binding.

*k KKK
SECTION -2
SITE OF WORK

2.1 DISCHARGE RECORDS

The Hydrological data, pertaining to the canal and the streams crossing the canal furnished in the relevant
report and drawings, are for information of bidders and contractors. It should be noted that the data used in preparing
these particulars were recorded at locations different from the work site. The Government (i.e Govt. of Orissa) does not
guarantee the reliability or accuracy of any of the data, shall assume no responsibilities for any conclusions or
interpretations that may be made from them. The contractor shall undertake at his expense such studies as are
necessary to assess the reliabilities and accuracy of the information presented in the Data.
2.2, SETTING OUT OF WORK
2.2.1 Permanent bench marks shall be fixed at suitable location connecting permanent bench marks fixed by
Survey of India. Temporary Bench Marks shall be set up by the Department at every 0.5 Km intervals at convenient
locations along the canal to serve as reference levels. The contractor shall establish additional reference Bench Marks
as may be needed at his own cost for facilitating the setting out and taking levels for measurement of work, with the
approval of the Engineer-in-charge. The bench mark shall be marked on a concrete pillar 30 cm.(L) x 30 cm (B) x 75 cm
(H) which shall be embedded 55 cm into firm ground and projecting 20 cm above the ground. The Bench Mark pillar
shall be constructed in plain cement concrete of M-10. The pillar shall be protected from being disturbed. The RL of
bench marks shall be conspicuously carved and painted on the pillar.
2.2.2 Before starting any work and during execution (if required), the contractor shall erect reference bench
marks, reference lines and check profiles at convenient locations as per the direction of the Engineer-in-charge. The
centreline of the canal and the reference line for all alignments for demarcation purpose shall be laid by dug-belling on
the ground. The reference line shall comprise the base line properly dug-belled on the ground with the numbered
concrete/ masonry RD pillar suitably spaced.
2.2.3 Centre line of the canal shall be marked by fixing pillar/ stone at 30 m intervals. Profiles of the canal in
filling and in moderate cutting shall be marked at 50 m intervals in straight reaches and at 25 m intervals in curves. A
reference line shall also be marked on ground away from the outer edges of cutting and filling with pillars at suitable
intervals for future reference.

To ensure correctness of execution, the edges of cutting and the outer toe lines of canal in filling should be
marked by fixing pillars or pegs at suitable intervals or by dug- belling.
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2.2.4 The check profiles shall be located 15 m apart or longer as directed by the Engineer-in-charge to
serve as a guide for execution of all slopes and steps to the elevations and profile(s) indicated in the approved drawings.
All important levels and all reference points with respect to bench marks and reference shall be fixed and co-related by
the contractor as per directions of the Engineer-in-charge.
2.25 The zones of full cutting section, full filling section, partial cutting and filling section shall be separated by
conspicuous demarcation in the field.

The curves stipulated in construction drawings shall be carefully laid in the field by adopting approved method
of curve layout. The curves shall be marked on the ground by fixing pegs at very closer intervals and joining the peg
points by dug-belling to a suitable depth.

The locations of different structures indicated in construction drawing shall also be clearly marked on the
ground along the alignment of the canal. The control structure locations of off-taking canals shall also be clearly
demarcated, so that unnecessary excavation or filling at these locations can be avoided.

The spoils dumping zones shall clearly be demarcated in the field. These zones should be at least 2 m beyond
the location of catch water drains.

2.2.6 To ensure accuracy in execution of cutting, the canal embankment, spoil banks and the structures, their
layout shall be given in an appropriate manner with pegs and pillars suitably placed in relation to outer dimensions of
these elements.

2.2.7 All materials and labour for setting out works including construction of reference bench marks, reference
lines, check profiles and surveys as may be required at the various stages of construction, shall be made by the
contractor at his own cost. The cost of such works shall be deemed to have been included in the cost of items in
schedule.

23 CLEARING AND GRUBBING

2.3.1  CLEARING AND LEVELING SITE.

The portion of the right-of-way where required for constructing the work under these specifications shall be
cleared of all trees, bushes, rubbish and other objectionable materials. Trees designated by the Engineer-in-charge shall
not be cut and shall be protected from injury. Such cleared materials shall be disposed-off as provided in the sub-
paragraph 3.2.3 below or removed from the site of work before the date of completion of the contract as approved by
the Engineer-in-charge. The clearing operation shall be in accordance with clauses 4.1., 4.1.1., 4.2 and 4.3 of IS: 4701-
1982 Indian code of Practice for earth work in canals. Surface boulders, either loose or partly embedded in the ground
will have to be removed and stacked as directed.

2.3.2 GRUBBING.

The area described or shown on the relevant site plan shall be cleared of all obstructions, loose stones, non
required materials and rubbish of all kinds. All brushwood shall be cleared and the roots grubbed up. Trees to be
preserved will be designated by the Engineer-in-charge. No trees shall be cut down and removed without the
instructions of the Engineer-in-charge. Those which are cut down shall be grubbed up. The same remarks apply to
jungle clearance.

The products of the clearing shall be stacked in such place and manner as may be ordered by the Engineer-in-
charge and the ground shall be left in a perfectly clean condition. All products of the clearing shall be the property of
Govt. and shall be disposed- off as per the direction of the Engineer-in-charge.

All holes or hollows, whether originally existing or produced by digging up roots shall be carefully filled up with
earth, well rammed to the design density and levelled off as directed.

2.3.3 PREPARATION OF BED

Ant-hills shall be completely dug out before earth work is started. Loose stones and digging of ant-hills
involved in the preparation of bed. The contract rate for the earth work shall be deemed to include all the work to be
done in accordance with this clause. In cases where the work of preparation of bed is rather extensive, the Engineer-in-
charge will usually provide a separate schedule item of such preparation, but in the absence of such schedule provision,
the contractor shall understand that his tender rate is inclusive of all such work without extra charge.

The contractor shall therefore examine the site before tendering and provide for all items to be done under
this earth work tender rate. Old bunds will be benched or sloped as directed by Engineer-in-charge before addition of
earth. The benches shall be 450 mm x 450 mm unless other sizes are specified (Refer page-35/Chapter-2 of Technical
Manual, OCTDMS). The benches or slope shall be inspected by the Engineer-in-charge or engineer designated for the
purpose and approved before new earth work is keyed into them.

2.3.4  DISPOSAL OF CLEARED AND GRUBBED MATERIAL

The disposal of cleared and grubbed materials shall be in accordance with clause 4.1.1 of IS 4701-1982 code of
practice for earth work on canals. All waste materials to be burnt shall be piled neatly and when in suitable condition
shall be burnt completely to ashes. Pilling of waste material for burning shall be done at such a location and in such a
manner as would not cause any fire risk in cleared area. Suitable materials and equipments for prevention and
suppression of the fire shall be kept available at all times.

The materials to be disposed off shall be buried.

2.3.5 PAYMENT
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For the clearance of light jungles, heavy jungle with or without up-rooting etc., payment will be made as
provided for in the bill of quantities. Separate payment will not be made for clearing of site and grubbing including
disposal of the cleared and grubbed materials required under the above paragraphs as specified in the contract
document. The contractor shall include the cost thereof in the price bid in the bill of quantities of the contract for the
relevant finished item of work for which clearing and grubbing as mentioned in the above para are required. No
payment towards removal of small stones and boulders of size less than 0.5 cubic meters will be made, and the rate
qguoted for excavation will be considered to include this item. However, payment will made for the removal of surface
boulders of sizes greater than 0.5 cubic meter, either loose or partly embedded in the ground, at the rate quoted in bill
of quantities for the actual quantity so removed based on stack measurement applicable for the relevant strata
classification after deducting 40% towards voids.

Benching will be paid as separate item, per cubic meter of excavation of bench at the rate provided for in the
tender documents.

2.4 USE OF WATER
24.1 WATER FOR DUST ABATEMENT

The contractor shall procure and apply water for dust abatement.

Water applied for dust abatement will not be eligible for payment. The cost of procuring and applying water
including all expenses for all means of conveying water to the point of use, their collection, usage, and all other
incidental expenses will not be paid separately including creation of source of water and the cost shall be deemed to
have been included in the concerned unit price bid in the bill of quantities of the contract for the relevant finished item
of work for which water for dust abatement is required.

So also the cost of procuring and applying water required for the works shall be included in the price bid in the
bills of quantities for the items of work for which the water is used.

2.4.2  PREWETTING OF CANAL PRISM AND ADJACENT AREAS

The contractor shall furnish all labour, materials and equipment and shall procure and apply water required for
pre-wetting the areas under canal and embankment.

Water applied for pre-wetting areas as detailed above will not be eligible for payment. The cost of procuring
and applying water including all expenses for all means of conveying the water to the point of use, their collection,
usage and all incidental charges shall be included by the contractor in the concerned unit price bid in the bill of
guantities for that item of work where the water shall be used and no separate payment for the same will be made.

2.5 SITE DRAINAGE
251 CROSS DRAINAGE

The contractor shall handle all flows from natural drainage channel intercepted by the work under these
specifications, perform any additional excavation and grading for drainage as directed and provide and maintain any
temporary construction required to by- pass or otherwise cause the flows to be harmless to the work and property.
When the temporary construction is no longer needed and prior to acceptance of the work the contractor shall remove
the temporary construction and restore the site to its original condition as approved by the Engineer-in-charge.

In addition to cross drains, longitudinal drains may be considered necessary for proper drainage. The drainage
system consisting of network of cross and longitudinal drainage system will be led into out-fall drains to prevent
stagnation of water at the place of construction. The drains shall be constructed to the section designed and shall be
either open or filled up with material to ensure free flow of water without clogging of the filled materials.

The cost of all works and materials required by this paragraph shall be included by the contractor in the unit
prices quoted in the bill of quantities and no separate payment will be made for the same.

2.5.2 DRAINS

In connection with excavation for the canal and structures, the contractor shall perform excavation for the
construction of drains, beam drains and chutes and any other drains as directed by the Engineer-in-charge.

The location, grades and sections of the drains shall be as shown on the drawings and or as directed.
Measurement of excavation for the above drains will be made to the lines shown in the drawings or as directed.
Payment for excavation for the above drains, channels and embankment will be made at the unit price bid in the bill of
guantities for execution of canal, which unit price shall include the cost of placing the materials in embankment or
otherwise disposing of the excavated materials and all work
necessary to maintain the work in good order during construction.

2.5.3 BERM DRAINAGE AND DOWEL BANKS

Berm drainage, including drainage along the berm and banks of the canal and longitudinal berm drains shall be
constructed where shown to dimensions and grades on the drawings or as directed.

The surface of the berm shall be sloped transversely and dowel banks shall be made along with sides of the
banks and berm where shown on the drawings and elsewhere where directed. The dowel banks may be made by
balding of material in place, following completion of a canal reach.

No direct payment will be made for construing Dowel banks and sloping berms and cost thereof shall be
included in the unit price per cubic meter bid in the bill of quantities for construction for canal embankment including
reconstructing and remodelling.
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2.6 MONSOON DAMAGES

Damages due to rain or flood either in cutting or in banks shall have to be made good by the Contractor till the
work is handed over to the department. The responsibility for de-silting and making good the damages due to rain or
flood rests with the contractor. No extra cost is payable for such operations and the contractor shall therefore, had to
take all necessary precautions to protect the work done during the construction period.

2.7 REMOVAL OF SILT AND WATER

Accumulated silt and water in the canal and structures for the works partly done by the contractor in current
or previous seasons should be removed and no extra payment will be made, for such removal of silt and water. This unit
rate of excavation is deemed to include cost of removal of such silt and water.

2.8 PROCEDURES FOR MEASUREMENT

Before commencement of work, initial levels to indicate existing ground levels, shall be taken at 30 m intervals
longitudinally along the alignment of the canal. The level points transversely along the cross sections shall be at the
maximum of 5 m intervals in flat ground and 3 m in undulating terrain. The cross sections shall be extended beyond the
limit of work to a suitable distance and minimum 5 m beyond the toe lines of slopes on both the sides. The interval
stipulated shall be made closer depending on the topography or any stipulation made by the Engineer-in-charge.

All initial levels shall be recorded in ink in authenticated level books issued by the Engineer-in-charge and shall
be signed by the Junior Engineer/ Assistant Engineer when he records the levels. The Assistant Engineers and
Superintending Engineers shall exercise checks strictly in accordance with the codal provisions.

Actual construction works shall not be allowed to start unless the above formalities are fulfilled.

If the work is awarded to any agency, the level shall be recorded in the presence of the contractor or his
authorized agent. The contractor or his authorized agent shall sign each page of the level book/ field book in token of
acceptance. These cross sections shall form the basis of all future measurements and payments. Each dimension shall
be measured to the nearest 0.01m, areas shall be computed to nearest 0.01sgm. Volume shall be computed to nearest
0.01 cubic m.

SECTION- 3
EARTH WORK

3.0 EARTH WORK - GENERAL

To the extent that they exist, plans and estimates for the Government’s studies of Earth Work for construction
of the canal will be available for inspection by the Bidders in the office of the concerned Engineer-in-charge. Such
information is made available solely for the convenience of Bidders. The Government does not guarantee that the
information is accurate or complete. Bidders are cautioned that this information is subject to revision and that the
Govt. disclaims responsibility for any interpretation, deduction or conclusions, which may be made there from. It is not
intended that this information will limit or prescribe the excavation and handling procedures of the contractor, and the
Govt. reserves the right to utilize and distribute earth work materials during the progress of work as it serves the
interest of the Govt.

Drawing showing the typical section of the canal annexed to these specifications provides such details as
would enable the contractor to execute the work in general conformity there-with under these specifications which
have been prepared as definitely and in as much detail as possible with regard to design data presently available. These
drawings will be supplemented by such additional, general and details drawings or directions as may be considered
necessary or desirable as the work progresses. For all changes in approved drawing/ design the recommendation of
Superintending Engineer and approval of Chief Engineer will be essential. Where details shown on these drawings differ
from the requirements of these specifications, the requirement of specifications shall govern. The contractor shall do
no work without proper drawings. He shall check all drawings and specifications carefully and advise the Engineer-in-
charge if any errors and omissions are discovered where upon the Superintending Engineer will prepare and lodge such
revised additional drawings and specifications as may be required to suit the stage of the work. All such additional
general and detailed drawings whether original or revised lodged in the office of the Engineer-in-charge and signed by
him for the purpose of identification shall be open for inspection by the contractor under the same terms and
conditions as provided in agreement.

3.1 EXCAVATION OF CANAL AND FOR STRUCTURES
3.1.1. CLASSIFICATION OF EXCAVATION

Payment shall be made on actual classification of soil met with during excavation. Materials excavated shall be
measured in excavation to the lines shown on the drawings or as provided in these specifications, and all materials
required to be excavated will be paid for at the applicable rates in the schedule for excavation. No additional allowance
above the rates in the schedule will be made on account of any of the material being wet. Bidders and the contractors
must assume all responsibility for deducing and concluding as to the nature of the materials to be excavated and the
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difficulties of making and maintaining the required excavations. The classification of excavation shall be
decided by the Engineer-in-charge and binding on the contractor. In case of dispute, the decision of Superintending
Engineer shall be final. Merely the use of explosive in excavation will not be considered in areas on the higher
classification unless blasting is clearly necessary in the opinion of the Engineer-in-charge.
3.1.2. EXCAVATION FOR CANAL

a) The excavation may be carried out manually or mechanically and as per specification drawing and direction of

Engineer-in-charge.
b) The excavation for canal in all kinds of soil and D.l. Rock shall be done according to the dimensions
and grades shown on the drawing. Proud equivalent to thickness of the lining on sides and in bed on the underside of
the lining shall be left unexcavated temporarily and the removal of this proud shall be done just before trimming and
placing concrete for lining.

c) Blasting shall be done in such a manner as not to cause over break, which in the opinion of the Engineer-in-
charge is excessive. Special care shall be taken to prevent over break or loosening of material on bottom and side
slopes against which concrete lining is to be placed. The method of drilling and blasting to be resorted to for rock
excavation, shall be got approved from the Engineer-in-charge.

d) Except for the area of rock, all areas to be excavated for canal sections shall be pre-wetted so that at the time of
excavation moisture content shall be at about optimum. However in case the excavated material from canal is
not to be used for embankment, such pre-wetting is not necessary.

e) The excavation shall be allowed to progress from the valley ends of the reach towards the ridge in conformity
with the layout given. All useful earth from excavation shall be used in for filling the banking section, with varying
leads and with all lifts either manually or mechanically. Excavated materials which is not useful for banking or
which is in excess after meeting the banking requirement of the reach shall be disposed as specified at Para 8.1
and 8.2 of I.S. Code 4701-1982 either by head lead or by mechanical means or by both in spoil bank or at any
specified place with all lifts and with varying leads.

f)  The re-gradation for tail channel and approach channel for structures and diversion of drains, nallah shall be
done according to the dimension and grade as shown on the drawings or as instructed by the Engineer-in-charge.

g) The contractor shall not be entitled to any additional rate above the rates quoted in the schedule on account of
the requirement for allowing additional time for drying, stock piling and re-handling the excavated materials
which have been deposited temporarily and stock piled.

h) When cutting on cross sloping ground, the contractor shall cut a catch water drain on the higher side to prevent
water from flowing down the cutting slope.

3.1.2.1 EXCAVATION OF SOIL AND DISINTEGRATED (D.l) ROCK

Excavation of soil shall comprise of all kinds of soil such as vegetable or organic soil, turf, sand, silt, loam, clay,
mud, peat, black cotton soil, loose or compact moorum, soft, stiff/ heavy/ hard shale, stony earth mixed with gravel
having boulders up to 300 mm maximum diameter in one direction. Excavation of D.I. rock. shall comprise of soling of
roads/ paths, hard core, macadam surface, lean concrete, stone masonry, brick work, soft conglomerate, lime stone,
sand stone, laterite, hard conglomerate and types of D. I. rock, which does not require blasting and can be quarried or
split with pick axe and crow bars. If however, the contractor resorts to blasting in such strata and D.l. rocks for his
convenience, no extra payment shall be made and the materials shall not be classified in higher grade.

Excavation for canal shall confirm to provisions of relevant I.S.Codes. Side slopes are to be provided as per the
approved drawings, specification and provision of 1.S.Code.
3.1.2.2 EXCAVATION OF MEDIUM/ HARD ROCK

This shall include all solid rock in place, of such hardness and textures that it can not be removed by pick axe
and crowbars or any other method until loosened by drilling, appropriate blasting and wedging. All boulders or
detached pieces of solid rocks having volume greater than 3.0 cum can be classified as Medium/ Hard Rock. Blasting
shall only be resorted to only after it has been certified by the Engineer-in-charge that blasting is necessary.

The excavated rock and debris so obtained shall be carried and dumped / stacked separately with varying lead
at the places indicated by the Engineer-in-charge. The volume shall be calculated after deduction of suitable void
percentage and compared & co-related with the pre-measured volume.

The excavated materials shall be the property of the Department. The same shall be issued to the contractor
for the works such as pitching, filter, rock toe, masonry works etc under this work if required, at the issue rate fixed by
the department from time to time which is applicable and binding on the contractor.

Payment for Medium/ Hard Rock by means of appropriate blasting shall be made as per level section (pre &
finished) at such closer intervals considered necessary for levelling as per opinion of the Engineer-in-charge. lIsolated
boulders having volume more than 3.0 cum and can’t be covered under section measurement, shall be pre-measured.
However, the excavated rock as measured by the above method and as calculated by stack measurement (deducting
voids) shall be co-related and variation worked out. The volume from stack measurement of rock shall not ordinarily be
less than 70%, which shall be ascertained by the Engineer-in-charge and certified in the measurement book. If a higher
variation is found after verification, a report in this effect shall be forwarded to the Superintending Engineer for
approval.
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3.1.2.3 OVER EXCAVATION

The canal shall be excavated to exact designed section in all kinds of soil and D.I. rock. No over excavation will
be allowed in such reaches. However in canal sections, taken in Medium Hard Rock formation over excavation to the
extent of 10 cm. depth on an average will be allowed and paid for in the respective item. In case of over excavation
beyond 10 cm depth due to poor geological formation certified by the Superintending Engineer and approved by the
Chief Engineer payments would be made for removal of such quantity only.

In canal sections where expansive type of soil such as CH type of soil is encountered and over which concrete
lining can not be directly laid, the canal prism shall be over excavated to the extent as directed by the Engineer-in-
charge and such over excavated section shall be filled with cohesive-non-swelling (CNS) type of soil to be placed in
uniformly compacted layers as directed by the Engineer-in-charge. The over excavation made in such strata, filling by
suitable soil, watering & compacting will be paid under respective items at the quoted rate.

3.1.24 DEWATERING TRENCHES AND WET EXCAVATION

Subsoil water met within canal excavation shall be diverted to nearby drain/ nalla by cutting an open channel
within the canal section to be excavated. When the drain/ nalla bed is higher than the subsoil water level met with,
pumping shall be resorted to for dewatering below the drain/ nalla bed level. In case where topography of the area is
such that surface water is not possible to be drained off by excavating the channel, pumping shall be resorted to till
completion of the work. No distinction shall be made as to whether the materials being excavated is dry, moist of wet,
care should be taken to discharge the drained water not to cause damage to works, crops or any other property. No
separate payment shall be made for dewatering by pumping of by any other method.

3.1.25 MEASUREMRENT AND PAYM ENT

The payment shall be made on volumetric basis for the quantities excavated to the required extent. The cross
sections shall be taken initially before commencement of work as stipulated in earlier Para. On completion of
excavation, final cross sections shall be taken at the same points longitudinally and transversely. These cross sections
shall be marked on the initial cross sections and the quantities between initial and final cross section shall be worked
out and paid.

3.2 EXCAVATION FOR STRUCTURES

Excavation for the foundation of structures shall be to the level shown on the drawings or as directed by the
Engineer-in-charge. In so far as practicable the useful materials removed in excavation for structures shall be used for
back fill and embankment.

3.2.1 FOUNDATIONS FOR STRUCTURES

All trenches in soil other than rock or hard compact soil more than 1.5 m depth and soft of fissured rock
exceeding 2.0 m depth in which men enter shall be securely shored and shuttered and timbered. All loose stones,
projecting clumps of earth, pockets of materials which might come down on the workers in the trenches or any
condition which is hazardous, shall be either removed or the excavated, sides adequately braced and the trench
suitably guarded. On stiff slopes, workmen shall not be permitted to work one above the other.

The contractor shall prepare the foundations of structure sites by method which will provide firm foundation
for the structures. The bottom and the side slopes of common excavation upon or against which the structure is to be
placed shall be finished to the prescribed dimensions and the surfaces so prepared shall be moistened and tamped with
suitable tools to form a firm foundation upon or against which the structures is to be placed. The contractor shall
prepare the foundation of the structures as shown on the respective drawings. The horizontal foundation materials
beneath the required excavation shall be moistened if required and compacted in place.

If the Engineer-in-charge considers it necessary to consolidate the foundation strata by grouting cement slurry,
then drilling and grouting or any other foundation treatment shall be done by the contractor as directed by the
Engineer-in-charge and the payment will be as per the general contract
document in respect of extra items. Densities of the compacted foundation materials and the testing there of shall be in
accordance with relevant IS specification.

When unsuitable materials are encountered in the foundation for structure, the Engineer-in-charge will direct
additional excavation to remove the unsuitable materials. The additional excavation shall be refilled as follows. The
excavation in soils, the over-excavation shall be filled in by selected bedding materials and compacted. In excavation of
rock it shall be filled by cement concrete M-7.5. No Payment will be made for the over-excavation and the resulting
backfill. Should remains of old building be met with, the materials shall be removed with wedges and levers. Blasting
shall not be allowed, with out the permission in writing of the Engineer-in-charge. If bad ground of loose soil is met
with, the contractor shall be responsible for reporting the fact to the Engineer-in-charge, who shall issue such orders as
may be necessary. For extra excavation, concrete and masonry arising from bad ground, the contractors shall be paid
for treating this as additional quantity as per the contract rate of contract documents. All excavated earth which is unfit
or surplus to the requirements for filling in canal embankments etc. shall be spared, as instructed by the Engineer-in-
charge at the contractor’s expenses.

3.2.2 OVER EXCAVATION

If at any point in common excavation the foundation material is excavated beyond the lines required to receive

the structure, or if at any point in common excavation the natural foundation material is disturbed or loosened during
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the excavation process, it shall be compacted in place or where directed, it shall be removed or replaced as follows.
In excavation in soils and in rock, it shall be filled by cement concrete M-7.5. Any and all excess excavation or over
excavation performed by the contractor for any purpose or reason except for additional excavation as may be
prescribed by the Engineer-in-charge and whether or not due to the fault of the contractor shall be at the expense of
the contractor. Filling for such excess excavation or over excavation shall be at the expense of the contractor.
3.2.3  DISPOSAL OF MATERIALS

All suitable material removed in excavation or as much thereof as may be needed as directed by the Engineer-
in-charge shall be used in the construction of canal embankments, roadway embankments and for selected bedding
materials or for backfill and around structures. If there is an excess of material in the excavation, it shall be used to
strengthen the embankment on either side of the canal, deposited in low areas uphill of the canal to eliminate trapped
drainage or otherwise wasted as directed by the Engineer-in-charge. The disposal of the excavated material shall be in
accordance with clauses 8.1 and 8.2 of BIS 4701-1982.

3.231 MEASUREMRENT FOR PAYMENT

Foundation for structures will be measured for payment, as per drawing with due consideration for shuttering.
The payment shall be made on volumetric basis for the quantities excavated to the required extent.
3.2.3.2 PAYMENT

Payment for excavation for structures shall be made at the unit price per cubic metre. The rate of excavation
for structures shall include the cost of all labour and materials and other temporary constructions, cost of all pumping
and dewatering, cost of all other work necessary to maintain the excavation in good order during construction, cost of
removing such temporary construction where required and shall also include the cost of disposal of the excavated
material.

3.2.4  BACKFILL
3.2.4.1  BACKFILL AROUND STRUCTURES

The item of the schedule for back fill around structures including pipe portions of structures includes all back
fill required to place under these specifications.
3.2.4.2 MATERIALS

The type of material used for backfill, the amount thereof and the manner of depositing the material shall be
subject to approval of Engineer-in-charge. In so far as practicable backfill material shall be obtained from material
removed from excavation for structures. But when sufficient suitable material is not available from this source or from
adjacent canal excavation, additional material shall be obtained from approved burrow areas. The burrow pit
excavation shall be in accordance with clauses 9.1 to 9.3 of B.1.S. 4701 - 1982.

Where sand filling is specified, the sand shall be clean, free from admixture of foreign material and approved
by the Engineer-in-charge before filling is commenced. Should there be a necessity to fill in a basement with sea sand,
prior written approval of the Engineer-in-charge shall be obtained. Sand filling should be saturated with water before
the construction is allowed to proceed.

Filling around structures shall have well consolidated in layers of 15 cm. by ramming with iron rammers and
cut ends of crowbars. When filling reaches the finished level the surface shall be saturated with water for at least 24
hours, allowed to dry and then rammed and consolidated.

Except as otherwise provided below, backfill material to be compacted shall contain no stones larger than 80
millimetres in diameter and if not be compacted shall contain no stones larger than 130 millimetres in diameter. If the
excavation for the foundations of the structure is in swelling soils, a layer of cohesive non-swelling (CNS) soil
conforming to B.1.S. 9451-1985 should be interposed between the swelling soil and the structure.

3.24.3 PLACING BACKFILL

Backfill shall be placed to the lines and grades shown on the drawings as prescribed in this paragraph or as
directed by the Engineer-in-charge.

The surface to receive the filling shall be first prepared free from all roots, vegetation or spoil and wetted. All
backfill shall be placed carefully and spread in uniform layers so that all spaces around rocks and clods will be filled.
Backfill shall be brought up as uniformly as practicable on both sides of walls and all sides of structure to prevent
unequal loading. Backfill shall be placed to about the same elevation on both sides of the pipe positions of the
structures to prevent unequal loading and displacement of the pipe. The contractor shall provide at least 60 (Sixty) cm
thick earth cover over the top of pipe to prevent damage from construction equipment loads. If a haul road is built over
a pipe, all backfill about and over the pipe shall be placed to get a uniform surface and no humps or depressions will be
permitted at the pipe crossing.

3.24.4 STRUCTURES ON FILL

Where the original ground surface is below the base of a structure or below the bottom of pipe, all fill required
for the structure foundation and all fill up to the bottom of the pipe shall be placed as compacted embankment. The
embankment over the natural ground up to pipe bottom and over the pipe

shall be laid in accordance with clauses 9.2.4, 9.2.5 and 9.2.6 of B.L.S. 783 code of practice for laying of
concrete pipe.
3.2.4.5 MEASUREMRENT AND PAYMENT
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Payment for backfill about structure will be made as provided in the unit price bid in the bill of quantities
which shall include cost of backfill about the structure up to ground level. The cost of backfill shall be included in the
applicable price bid in the fill of quantities of contract for excavation of foundation of the structure for which backfill is
required.

33 DRILLING AND BLASTING

Blasting where required shall be permitted only when proper precaution have been taken for the protection of
persons and property in accordance with 1.S. 4081 — 1967 (Indian Standard Specification for safety Code for blasting and
related drilling operations). While carrying out excavation, adequate precautions in accordance with 1.S. 3761-1966
(Indian Standard Specifications for safety Code for excavation work) and in accordance with the Indian Explosives Act-
1982 shall be taken.

All contractors who execute blasting operations in connection with works for purpose of quarrying stones,
road construction, excavating foundations, well sinking or for any other purpose shall observe the rules and precautions
as per standard norms and any further additional instructions which may be given by the Engineer-in-charge.

Blasting operation, when considered necessary shall be resorted to only with the written permission of the
Engineer-in-charge. Prior inspection shall be carried out for the safety and stability of the public and property. Blasting
operations in the proximity of overhead power lines, communication lines, utility lines or other structures shall not be
carried on until the operator or the owner or both of such lines have been notified and precautionary measures
deemed necessary have been taken.

Any damage to the neighbouring buildings, properties, standing crops, and life due to blasting shall be made
good by the contractor at his cost.

3.4 EMBANKMENTS
34.1 PREPARATION OF SURFACES UNDER EMBANKMENTS

The preparation of surfaces under embankment shall be in accordance with clause 6.1 & 6.5 of IS 4701-1982.

Before commencing the work, the toe of the slope on each side of the Banks shall be lock spitted (dog belled)
and marked by pegs firmly driven into the ground at intervals of about 15 meter. Profiles made by bamboos, earth, or
other convenient materials and strings shall be set up for the guidance of the workmen about 15 meters apart over
straight reaches and about 7.5 meters apart at curves & payment therefore will be made at the unit prices.

Except in areas of rock, the areas under canal embankments shall be pre-wetted by sprinkling water before
cleaning, grubbing or excavation operations or construction of embankment begin. The moisture content shall be
optimum to a depth of one meter below the original ground surface or to impervious material whichever less as
directed by the Engineer-in-charge. Whenever possible, all water
shall be added uniformly in one application. Areas, on the sides of the canal banks upon which the Engineer-in-charge
may direct spoil banks to be constructed will not require application of water.

The contractor is cautioned to control carefully the application of water and to check on the depth and amount
of water penetration during application so as to avoid over watering, accumulation of water in depressions or excessive
run-off.

If at any location on embankment foundations, before and during embankment construction, there is
excessive moisture as determined by the Engineer-in-charge; steps shall be taken to reduce the moisture by excavating
drains, by allowing adequate drain time or by any other approved means.

The contractor shall not be entitled for any additional allowance above the unit prices bid in the schedule, on
account of the requirement for allowing additional time for drying, delays or increased costs due to poor traffic ability
on the embankment, foundations or on the haul roads, reduced efficiency of the equipment the contractor elects to use
or on account of any other operational difficulties caused by over wetting of embankment, foundation or haul roads.

Where the ground surface under any embankment is not suitable as determined by the Engineer-in-charge for
a foundation for the embankment, the contractor shall strip the area under the embankment of such unsuitable
material to such depth as may be directed. The material so removed shall be disposed off as provided in paragraph
3.2.3. Measurement for payment of stripping unsuitable materials under embankments shall be made only to the lines
and to such depth as may be directed and payment there off will be made at the unit prices per cubic meter bid in the
bill of quantities for excavation for canal/construction of embankment.

Before beginning the construction of embankments the surface area of ground to be occupied shall be cleared
of all roots and vegetable matter of any kind stripped to a suitable depth. The stumps shall be pulled or otherwise
removed, and the roots grubbed. The stumps and roots removed shall be suitably disposed-off.

The depth to which top soil is removed shall be adequate to remove all perishable material and any soil which
may become unstable on saturation or may interfere with development of proper bond between foundation and
embankment. It is not necessary to remove all the soil containing fine hair like roots but only heavy mat. The underline
table may offer as a guideline for finding depth of stripping.

Type of vegetable cover in the soil Depth of stripping.
1. Soil containing light grass cover 5.0to 7.5 cm.
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To bottom of ploughed zone
15.0to 20.0 cm.

The ground surface under all canal embankments excepting rock surface, where it is below the full supply level in the

canal shall be scarified making open furrows not less than 20 (twenty) centimetres deep below natural ground surface

at intervals of not more than 1.0 (One) meter. However, where the ground surface is below the bed level of the canal,

the entire surface of the foundation of embankments shall be stripped to a depth of not less than 20 (twenty)

centimetres.

Immediately after preparation of the embankment foundation, the contractor shall excavate cut-off trenches.
Following this operation, as soon as feasible and as approved by the Engineer-in-charge the contractor shall place and
compact embankment in the cut-off trenches and place one metre of embankment over the entire embankment
foundation and compact where required. This procedure will seal the foundation against loss of moisture and provide
some consolidation of the foundation. Foundation surfaces under the canal embankments and other embankments
shall be scarified before laying earth.

2. Agricultural Lands

Water applied for pre-wetting areas under the canal embankments and under other embankments will not be
measured for payment and shall be included in the unit price bid per cubic metre in the bill of quantities for excavation
for canal and other embankments.

In case of existing canals and dams, where the slopes in canals and embankment portions are to be modified,
benching of slopes shall be done or old bunds shall be sloped as directed by the Engineer-in-charge duly clearing the
surface area under slopes from all roots and vegetable matter and stumps shall be pulled or otherwise removed and
roots grubbed. The stumps and roots removed shall be suitably disposed off.

The measurement of benching operation if done shall be done separately and the payment shall be made at
unit price per cubic metre bid in the bill of quantities for that item.

3.4.2 CONSTRUCTION OF EMBANKMENTS
3421 GENERAL

Canal and dam embankments shall be constructed to top widths and side slopes as shown on the drawings
duly providing for compacted allowance of two centimetres per meter height of bank for settlement. The embankment
shall be built to heights as directed above those shown on the drawings. The top of all the embankments shall be
graded to be suitable for a road way in accordance with subparagraph 3.4.2.2 and the top of other embankments shall
be graded or scarified as directed.

Before commencing over haul of material from the burrow area, levels of the banks to be formed in the
sections where the over hauled material is proposed for construction of embankments shall be taken. After completing
the construction of embankment final cross section levels shall be taken and the volume shall be arrived at and
payment shall be made to that quantity only.

All materials shall be deposited in embankments so that cobbles, gravel and boulders are well distributed
through other materials and not nested in any position within or under the embankment as enunciated in clause 6.4 of
IS 4701 — 1982.

In area where required excavation does not furnish suitable or adequate material for constructing
embankment, material shall be obtained from area where material in excess of that required to construct the adjacent
embankment is available.

Where the original ground surface is below the grade of the canal and where construction of a fill below the
bottom of the canal is prescribed, such fill shall be placed as a compacted embankment. Where the original ground
surface is below the base of a structure, the fill required to form a suitable foundation for the structure shall be placed
as compacted embankment.
3.4.2.2 ROADS AND RAMPS

In conjunction with construction of canal embankments, the contractor shall construct operate and maintain
earth ramps adjacent to the canal and structures where shown on the drawings and where directed at his own expense.
Suitable materials obtained from excavation shall be placed on embankment for the roads and ramps. If sufficient
material is not available from required excavation the Engineer-in-charge may direct Excavation from burrow areas.
3.4.23 EMBANKMENTS NOT TO BE COMPACTED

Embankment not be compacted shall be formed conforming to clause 6.6.1 of I.S. 4701-1982. The material for
these embankments shall have optimum moisture content before earth moving equipment is routed over the
embankment. The embankments shall be built in layers not exceeding 30 (thirty) cm in thickness. Embankments shall be
built in approximately horizontal layers carried across the entire width of the embankments to the required slopes.
Embankments shall not be widened with loose materials
dumped from the top. Embankments may be built by excavation and hauling equipment or by excavating and hauling
equipment shall be made in horizontal layers and shall be kept as close to level as practicable. The travel over the
embankments during construction shall be routed so as to distribute the compacting effect of the equipment to the
best practicable advantage.

3.4.24 DEPOSITING
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Spoil from the pits shall be deposited on bank to each section as are shown on the relevant plans specified
or ordered by the Engineer-in-charge. Ramming, breaking clods and smooth surface sectioning shall not be necessary,
but a spoil bank with a neat straight toe, even slopes and even top surface shall be formed as the depositing proceeds.

Embankment built by excavating machinery depositing the materials directly from the excavation shall be
made in horizontal layers having a thickness of 30 (thirty) cm. Finer portions of the materials excavated shall be placed
in that part of the embankment nearest to the water and coarser materials shall be placed in the outer part of the
embankment.

3.4.25 EMBANKMENT TO BE COMPACTED

The requirements for compacted embankments shall be as specified in section 3.5. All materials shall be
placed, moistured and compacted as provided in Section 3.5. The materials used for compacted embankments shall be
suitable materials as determined by the Engineer-in-charge and shall be obtained from required excavation. The
materials shall conform to clause 6.4 of IS 4701-1982.

Before the materials for the 1st layer of embankment is placed, the foundation of the embankment shall be
prepared as provided in paragraph 3.4.1 and shall be moistured and compacted in the manner herein after specified for
each layer of compacted embankment to be placed thereon. The embankments shall be compacted to the elevation
and to the top widths and side slopes shown on the drawings or prescribed by the Engineer-in-charge.

The layers shall be placed in rows approximately parallel to the axis of the bank. The base of embankment at
every height is to be made to its full width of each zone as shown in the drawing plus offsets of not less than 0.45
meters beyond the finished profile on either side for compaction. No payment
will be made for the off sets or for the subsequent removal, and unit price quoted for the banking is deemed to include
this. No additions will be allowed to slope for the full design section of the bank after the bank is raised. The
embankment shall be compacted to at least 95% proctors density using pneumatic tampers, frog rammers or vibratory
plate compactor or power roller.

Where the original ground surface is below the bottom of the canal (designed bed level) and where a compacted fill
below the bottom of the canal is prescribed, such fill shall be placed as compacted embankment. Where the original
ground surface is below the base of structures or where sloping concrete walls or slabs extend above the original
ground surface and it is practicable as determined by the Engineer-in-charge to construct the walls or slabs directly on
earth foundation, without intervening forms, compacted embankments shall be constructed to lines and grades as
directed to form suitable foundation for the structure of for the sloping or slabs.

343

344 BORROW AREA

3.4.4.1 GENERAL.

All materials required for the construction of embankment and backfill for cut-off trench and around the
structures which are not available from excavation, excavation for structure or from excavation of other ancillary works
shall be obtained from the designated burrow area after stripping as shown on drawing or as designated by the
Engineer-in-charge in consultation with field laboratory. The depth of cut in all burrow areas shall be designated by the
Engineer-in-charge and the cuts shall be made up to such designated depths only. Haphazard exploitation of burrow
pits shall not be permitted. The type of equipment used and the operations in the excavation of materials in burrow
area shall be such as to produce the required uniformity of the mixture of materials for the embankment. The
contractor has to arrange burrow earth at his own cost and responsibility. No compensation whatsoever for change in
limits and locations of the burrow areas and depth of cut for getting suitable earth shall be paid to the contractor within
a distance of 5 Km of dumping place of embankments in most practical route. The burrow area shall not be designated
within a distance of five times the height of embankment from the toe.

Burrow pits shall be operated so as not to impair the usefulness or mar the appearance of any part of the work
or any other property. The surfaces of wasted materials shall be left in a reasonably level and even condition.
3.4.4.2 PREPARATION OF BURROW AREAS

All areas required for burrowing earth for embankment shall be cleared of all tree stumps, roots, bushes,
rubbish and other objectionable materials. Adequate lighting arrangement should be provided by the contractor.

Particular care shall be taken to exclude all organic matter from the materials to be placed in the embankment.
All cleared organic materials shall be burnt to ashes or disposed-off as directed. The cleared areas shall be maintained
free of vegetable growth during the progress of the work. No payment shall be admissible for preparation of the
burrow areas indicated above as this is deemed to have been included in unit bid price of earth work in the bill of
guantities.

3.4.43 STRIPPING OF BURROW AREAS

Burrow area shall be stripped of top soil, sod and any other objectionable materials to the required depths as
directed by Engineer-in-charge. The work may be done manually or with suitable machine. Stripping operations shall be
limited only to the designated burrow areas. Materials from stripping shall be disposed off in exhausted burrow areas
or in the approved adjacent areas as directed. No extra payment shall be admissible for stripping the burrow areas as
this is deemed to have been included in the unit bid price for earth work in the bill of quantities.

3444 BORROW AREA WATERING/ DEWATERING
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Burrow area watering shall be done by the contractor at his own cost wherever necessary preferably
48 hours in advance, so that materials may be carried with adequate moisture and in the manner specified by the
Engineer-in-charge.

The initial moisture content of the materials in the burrow areas shall be estimated with the help of field
laboratory tests. The optimum moisture content required for the materials in any particular burrow areas shall be
obtained from the field laboratory. The additional moisture requirements as
determined by the laboratory test shall be introduced into the burrow areas by watering well in advance of the
excavation to ensure uniformity of moisture content. All care shall be taken to reduce excessive moisture in any of the
locations of a burrow area before or during excavation to secure the materials with moisture content close to the
optimum. To avoid formation of pools in the burrow areas during excavation operation, drainage ditches from burrow
areas to suitable outlets shall be excavated, wherever necessary. Upon exhausting of all materials or abandoning the
burrow areas, the pits shall be fully drained to ensure to ponding of water.

3.4.45 HAUL ROADS AND APPROACH ROADS

Construction and maintenance of approach roads, and haulage roads to quarry area and burrow area will be
the responsibility of the contractor. The department will have full right of way to those roads for inspection purposes.
Proper roads sign as directed have to be provided for safety. For haulage of earth, the contractor shall construct ramps
and haul roads of sufficient width along the shortest but most practicable route and shall maintain and illuminate them
in a satisfactory manner. Watering of the haul road shall be done by the contractor as often as necessary to prevent
rising of dust, formation of cuts and consequent deterioration of the surface. When ever service roads meant for public
thorough fare run through or close to the burrow area, the contractor shall direct the excavation and haulage operation
in such a manner as to ensure uninterrupted use of the service road and safety to the public. At the haul road and
service road crossing, the contractor shall install necessary cheek gates and road signs.

No extra payment is admissible as this is deemed to have been included in the unit bid price for earth work in
the bill of quantities being contingent to the main work.

3.4.4 EARTH FILL MATREIALS
3.4.4.1 HOMOGENEOUS EARTHFILL

Dams and canal embankments shall be constructed to the top width and side slopes as shown on the drawings.
Suitable excavated materials available from the canal cutting, proud cutting, removal of ramps and excavation for
structures shall be used for construction of banks. If suitable and adequate materials for constructing embankment are
not available from excavations, the desired materials shall be obtained from burrow area designated for the purpose as
per the instruction of the Engineer-in-charge.

The planning for execution should be such that all the useful excavated materials are utilized in embankment
prior to utilization of burrow earth from outside. The embankment earth shall be burrowed only after getting written
instruction of the Engineer-in-charge. Only suitable materials as per specification shall be excavated, loaded and
conveyed to the point of placement in the embankment. Unsuitable materials if conveyed shall be removed and
disposed clear of the work site as directed by the Engineer-in-charge at the cost of the contractor.

3.45 PLACING EARTHFILL
3.4.5.1 LAYER THICKNESS

Construction of embankment shall begin at the toe of the fill and in no case shall embankment be widened
by materials dumped from the top. The materials shall be placed in the earth fill in the continuous horizontal layers not
more than 15 cm in thickness after being rolled as herein specified.

The thickness of the layer shall be adjusted by the Engineer-in-charge; if the contractor satisfies the
Department that the particular type of compactors used by him shall give the required density by carrying out trial
compaction and requisite tests. The thickness of horizontal layers after compaction shall not be more than 10 cm if
compaction is performed by mechanical tampers, not more than 15 cm, if by sheep foot roller and not more than 30
cm, if compaction is performed by vibratory or pneumatic rollers or similar equipment. Initially the earth in the
embankment fill shall be laid in a greater width than the designed section. Adequate extra width of about 0.45 m on
either side of the embankment shall be provided, so that the earth fill, up to lines of the finished slopes shall have the
required compaction as per the drawing and specification. Such extra width shall be trimmed & removed and utilized in
the upper layers of embankment along with slope dressing, for which no additional payment shall be made as it is
deemed to have been included in bid price of earth work in embankment in the bill of quantities.

The inside proud section shall not be removed, if the lining work is not included under the same contract. Such
proud section made out of burrow earth from outside only shall be paid as per bid price of the item in the bill of
guantities. No payment shall be made for compaction for such proud section left.
3.4.5.2  LAYING OF FILL

No fresh layer shall be laid until the previous layer is properly watered and compacted as per the
requirement. If in the opinion for the Engineer-in-charge, the surface of the prepared foundation or the rolled surface
of any layer of earth fill is too dry or smooth to bond properly with the layer of materials to be placed thereon, it shall
be moistened or worked with harrow, scarifier or other suitable equipment in an approved manner to a sufficient depth
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to provide a satisfactory bonding surface before the next succeeding layer of earth fill materials is placed. If the
rolled surface of any earth fill is found to be too wet for proper compaction of the layer of earth fill materials to be
placed thereon, it shall be raked up and allowed to dry or be worked with harrow, scarifier or any other suitable
equipment to reduce the moisture content to the required amount and then it shall be compacted before the next
succeeding layer of earth fill materials is placed.
3.4.5.3 COMPACTION OF LAYERS
The materials shall be deposited in rows parallel to the axis and spread in the uniform layers and clods shall
be broken to a maximum up to 5 cm. in thickness or such thickness as directed by Engineer. The work of spreading and
compaction shall be so adjusted as to not to interfere with each other and in such a way that neither of the operations
is held up because of non completion of rolling and watering. The excavation and placing operation shall be such that,
the materials when compacted shall be blended sufficiently to secure the best practicable degree of compaction,
impermeability and stability. If the work is held up due to failure of machinery, no claim whatsoever shall be
entertained even in case the machinery is supplied by Department. The surface of banking shall at all time of
construction be maintained true to the required cross section.
During construction, a small transverse slope from centre towards edges should be given to avoid pools of
water forming due to rains.
3.45.4 COMPACTION NEAR STRUCTURES
When compacting, the soil against the rock abutment or walls of masonry or concrete structures, the
construction surface of the embankment shall be sloped away from the rock or masonry or concrete structure leaving a
minimum distance of 0.6 m and at an inclination of 3:1. If the foundation surface is too irregular to allow the use of
large roller directly against the structure or rock out crop, the roller shall be used to compact the soil, as close to the
structure or the out crop as possible and the portion of the embankment directly against the rock or the structure shall
be compacted with pneumatic hand tampers in thin layers. The moisture content of the earth fill placed against the
rock or the structure
shall be slightly above the optimum to allow it to be compacted into all irregularities of the rock and this
shall be determined by the field laboratory. In placing the earth fill under rock foundation, the foundation shall first be
prepared as detailed earlier.
3.4.5.5 CAREIN LAYING FILTERS
Care shall be taken in placing the first layer of the fill above the filter layer so that no damage is caused to
the filter layer by the hauling machinery. Sheep foot rollers shall not be employed for compaction over the filter, till the
thickness of the layer compacted by other means is greater by 30 cm. than the teeth of the roller drum. The soil for the
first layer shall be at moisture content sufficient to enable satisfactory bonding of the fill with the filter surface.
3.4.6 WEATHER CONDITIONS
Embankment materials shall be placed only when the weather conditions are satisfactory to permit accurate
control of the moisture content in the embankment materials. Before closing work on embankment, in any continuous
reach prior to setting of monsoon, the top surface shall be graded and rolled with a smooth wheeled roller to facilitate
run-off. Prior to resuming work, the top surface shall be scarified and moistened or allowed to dry as necessary and
approved by the Engineer-in-charge for resumption.
The contractor shall provide suitable protection works to protect the slope from corrosion due to rain water.
No payment whatsoever shall be made for providing such protection work and rectifying the monsoon damages.
3.47 MOISTURE CONTROL
The water content of the earth fill materials prior to and during compaction shall be distributed uniformly
throughout each layer of materials and it shall be between -2% to +2% of the optimum moisture content. Moisture
determination of soil as well as needle moisture determination of soil shall be carried out as per I.S. 2720-1983.
Laboratory investigations may impose some restriction on the lower limits of the practicable moisture contents
on the basis of studies on consolidation characteristics of soil in embankment. Here in after the term, range of optimum
practicable moisture content shall refer to the value as described above. As far as practicable, the materials shall be
brought to proper moisture content in the burrow area before excavation. If additional moisture is required it shall be
added preferably at the burrow area and only in limited cases/ extent if required, on the embankment by sprinkling
water before rolling of a layer. If more moisture is present than required, the material shall be spread and allowed to
dry before starting compaction. Moisture control shall be strictly adhered to. The moisture content shall be relatively
uniform throughout the layer of material. If necessary, ploughing, disc harrowing or blending with other materials may
have to be resorted to obtain uniform moisture distribution. If the moisture content is more or less than the range of
optimum practicable moisture content or if it is not uniformly distributed throughout the layer, rolling and adding of
further layer shall be stopped. Further work shall be started again only when the above conditions are satisfied.
In order to have proper control of moisture content in the earth fill, no earth work shall be done during rainy
days. No compensation shall be made to the contractor due to held up of work for rain or fog.
3.4.8 MEASUREMENT AND PAYMENT
3.4.8.1 MEASUREMENT
All works shall be measured by levels. For payments, the level books, field books, the cross section sheets
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and calculation sheets shall be treated as adjuncts to the measurement books. All linear measurement shall be in
metres, correct to 0.01m, and volume worked out in cubic meter correct up to 0.01 M3,

The quantities between the levels taken after stripping and cross sectional levels taken after construction of
consolidated embankments under OMC conditions with the available useful excavation soils within the pay lines shall
be worked out excluding rip-rap, rock toe and filters. It shall be clearly understood that construction of embankments
to extra widths as specified in paragraph 3.4.5.1 and extra height formed for shrinkage allowance as specified in
paragraph 3.5.8 will not include for payment.

The measurement for construction of consolidated embankment with the materials obtained from the
burrow areas shall be the difference between the net quantities of the final compacted embankment section under
OMC and net quantities of the compacted embankment constructed with the suitable materials from all excavations as
specified above and in earlier paragraphs.

The final measurements and levels shall be taken at the cross sections specified in paragraph 2.8 of the
completed, compacted design section after the slopes dressed to ensure that the work is completed as shown on the
drawings plus the settlement allowances. The measurement for computation of quantities shall not include the extra
section provided as per paragraph 3.4.5.1 and 3.5.8. The quantity of compacted earth work utilising the materials from
all excavations and compacted materials utilising from
the burrow area shall be worked out on the basis of cross sectional areas of the pay lines and the difference between
the cross sections.
3.4.8.2 RATE FOR PAYMENT:

The rate for embankment fill under item specified in schedule of quantities shall include the entire cost for
labour, materials, tools and plants, machinery, taxes, excavation, transportation and incidental operation required for
carrying out and completing the item of work in accordance with the specification, drawing and as directed by
Engineer-in-charge including

(i) site clearance

(ii) setting out works

(iii) cost component of construction and maintenance of cofferdam with diversion arrangements for allowing
to flow the excess water in coffer dam and removal of the same after completion of the work

(iv) clearing trees, stumps and bushes, grubbing and stripping of the burrow area up to required depth and
scarifying etc.

(v) marking out, providing and forming model section, look spitting, string and stacks as may be considered
necessary by the Engineer-in-charge to guide the contractor in embankment construction

(vi) maintaining burrowing area free from vegetation growth, drainage arrangement and moisture control
including watering

(vii) loading, conveyance from designated burrow area, unloading and spreading of suitable fill materials
including re-handling

(viii) construction and maintenance of approach roads and haul roads

(ix) cutting and trimming the extra fill as specified in paragraph 3.4.5 and dressing of the slope in paragraph
3.5.9

(x) restricted working near site of structures

(xi) settlement allowance as per paragraph

(xii) spreading in thinner layers at required places

(xiii) removal of unsuitable materials like bushes, roots, sods, other perishable materials and pebbles etc. from
the fill materials

(xiv) providing labour for testing of samples (cost of testing shall be borne by the department)

(xv) the department might review the design, if necessary, on examination of density test results and the
contractor shall have no claim arising out of such a review and consequent change, if any, in the design

(xvi) all safety measures.

35 COMPACTING EARTH MATEIALS
3.5.1 GENERAL

Where compaction of earth materials is required, the materials shall be deposited in horizontal layers and
compacted as specified in this paragraph. The excavation, placing moistening and compacting operations shall be such
that, the materials will be uniformly compacted to the required density
throughout the required section, and will be homogeneous, free from lenses, pockets, streaks, voids, laminations or
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other imperfections.

Having decided on the filling materials to be used, standard compaction test will be conducted on the
materials proposed for embankment to indicate best type of equipment to be used and the moisture content at which
compaction should be done, thickness of layer and number of passes etc.

The following guide lines are prescribed for compaction of different height of earth fill in canals.

3.5.11 EARTH FILL UP TO 5 M. HEIGHT:

When a finished reach of canal having an earth fill height up to 5 m is subjected to natural compaction by rain
and own weight for two seasons or more before it carries irrigation water, no compaction is required to be done.

When it is expected to carry water just after one season, compaction by dozer track chain is to be done.
However this is not necessary, if the earth fill could be subjected to profuse watering during laying of each layer.

If the canal will be used immediately for carrying irrigation water, compaction by sheep foot roller or by any
approved method shall be done.

Having decided on the filling materials to be used, standard compaction test will be conducted on the
materials proposed for the embankment to indicate the best type of equipment to be used and the moisture content at
which the compaction would be done, thickness of the layers and number of passes etc.
3.5.1.2 EARTH FILL HEIGHT MORE THAN 5 M.

Canal reaches having earth fill height more than 5 m shall always be compacted by any approved method of
compaction.
3.5.1.3 MOISTURE CONTROL.

The water content of the earth fill material prior to and during compaction shall be distributed uniformly
throughout each layer of materials and it shall be between + 2% of the optimum moisture content. As far as possible
and practicable, the moisture content of the materials should be brought to required level by watering of burrow area
before excavation. If additional moisture is required, the same should be sprinkled while laying the earth fill in layers. If
the moisture content is greater than required, the material shall be allowed to dry and if necessary, ploughing, blending
with other materials may have to be resorted to obtain uniform moisture distribution. In order to have proper control
of moisture in earth fill, no embankment shall be constructed during rainy days.

3.5.2 COMPACTING CLAY AND SILTY MATERIALS.

Where compaction of earth materials containing appreciable amount of clay or silt is required, the compaction
shall be carried out in accordance with the clause 6.6.2 of IS 4701-1982. The materials shall be deposited in horizontal
layers. The thickness of each horizontal layer before compaction shall not be more than 25 cm. (Loose layer) and the
layer shall be to full width of the embankment. The excavating and
placing operation shall be such that the materials when compacted will be blended sufficiently to secure the highest
practicable density and best impermeability and stability. If the surface of any compacted layer of earth fill is too dry or
too smooth to bond properly with the layer of materials to be placed thereon, it shall be moistened and or scarified in
an approved manner to provide a satisfactory bonding surface before the next succeeding layer is placed. The entire
roller used on any one layer of fill shall be of the same type and same weight.

Prior to and during compaction operations, the embankment materials shall possess optimum moisture
contents as required in clause 6.6.4 of IS 4701-1982. The embankment materials shall have optimum moisture content
required for the purpose of compaction and this moisture content shall be fairly uniform throughout the layer. In so far
as practicable the moistening of the material shall be performed at the site of excavation but such moistening shall be
supplemented as required by sprinkling water at the site of compaction if necessary. If the moisture content is greater
than the optimum for compaction, the compaction operations shall be delayed until such time as the materials has
dried to the optimum moisture content or to the level directed by Engineer-in-charge. The moisture content of soils
shall be determined in accordance with I.S 2720(Part-Il1) 1982.

If the moisture content is not within the limit described above, the compaction operation shall not be
proceeded except with the specific approval of the Engineer-in-charge., until the materials has been wetted or allowed
to dry out, as may be required to obtain optimum moisture content, and no adjustment in price will be made on
account of any operations of any such operation of the contractor in wetting or drying the materials or on account of
any delays occasioned thereby.

When the materials has been conditioned as herein before specified, it shall be compacted by rollers or by
hand or power tampers. Where hand or power tampers are used to compact soils in confined areas such as under pipes
and at the joints of bank connections with the structures, they shall be equipped with suitably shaped heads to obtain
the required density.

The dry bulk density of the soil portion in compacted embankment materials shall be not less than 95% of the
maximum dry bulk density at optimum moisture content obtained in accordance with I.S. 2720 (Part-VI) 1980 Indian
Code of Practice for determination of moisture content, dry density relation using light compaction.

The dry density of soil in field shall be determined in accordance with I.S. 2720 (Part — XXVIIl) 1974, Indian
Code of Practice for determination of soil in place by sand replacement or by I.S. 2720 (Part — XXIX) 1975 Indian Code of
Practice for determination of dry density of soils in place by the core cutter method.

Moisture content of soil shall be determined in accordance with 1.S. 2720(Part-Il) 1973Indian Code of Practice
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for determination of moisture content.

The optimum moisture content is the moisture content that corresponds to the laboratory maximum dry
density determined in accordance with I.S: 2720 (Part — VII) 1974.

The above compaction tests will be conducted by contractor in the presence of departmental officers at his
cost and the contractor shall ensure compaction, till the Engineer-in-charge or his authorized representative is satisfied
that the maximum dry density at optimum moisture content is obtained and permits the laying of next layer.

3.5.3 COMPACTING COHESIONLESS MATERIALS

Where compaction of cohesion less, free draining materials, such as sands and gravels is required, the
materials shall be deposited in horizontal layers and compacted to the relative density specified below. The excavating
and placing operation shall be such that the materials when compacted will be blended sufficiently to secure the best
practicable degree of compaction and stability. Water shall be added to the materials as may be required to obtain the
specified density by method of compaction being used.

As envisaged in clause 6.6.2.1 of IS 4701-1982 the thickness of the embankment layer shall not exceed 25 cm.
(loose layer) before compaction and it should be spread over the full width of the embankment and compaction shall
be done by tampers or crawler tractors or vibrating rollers. If the compaction is performed by Treads of crawler type
tractor, surface vibrators or similar equipment, the thickness of the layer before compaction shall not be more than 40
cm. If compaction is performed by internal vibrators, the thickness of the layer shall not be more than the penetrating
depth of the vibrator.

As envisaged in clause 6.6.3.10of I.S. 4701-1982, the relative density of the compacted materials shall not be
less than 70%, when tested in accordance with 1.5.2720(Part-XIV) 1983 Indian code of practice for determination of
density Index (relative density)of cohesion less soils.

3.5.4 COMPACTION OF COHESIONLESS MATERIALS CONTAINING SOME CLAY AND SILT

This sub-paragraph applies only to cohesion less materials and not to cohesive materials. Cohesion-less
materials containing clay and silt may not be free draining. When compaction of cohesion-less materials containing clay
and silt is required, the materials shall be compacted to a dry density in accordance with either sub-paragraph below,
using whichever test that result in higher dry density of the compacted materials in the placement.

Prior to and during compaction operation the materials shall posses optimum moisture content as determined
in accordance with clause 6.6.4.1 of I.S. 4701-1982 and the moisture content shall be uniform throughout each layer.
Provided that the moisture content is ensured as required in clause 6.6.4 of I.S. 4701-1982, the dry density of soil
portion in the compacted materials shall not be less than 95% of the laboratory maximum soil dry density compacted.
The field dry density shall be determined in accordance with 1.S. 2720(Part-XXVIII) 1974 or IS 2720 (Part XXIX) 1975.

The relative density of the compacted materials obtained shall be not less than 70% determined in accordance
with clause 6.6.3.1 of I.S. 4701-1982. The moisture content shall be maintained as per clause 6.6.4 of I.S. 4701-1982.
3.5.5 ROLLERS AND OTHER COMPACTING EQUIPMENT
As shown in Appendix C or IS 4701 — 1982 the following compacting equipment may be used for compacting the soils
shown against them as detailed below.

Major Division Sub-group Suitable type of compacting equipments.
1. Coarse Grained 1. | Well Grained Gravel, gravel and Smooth wheel roller, Diesel road rollers of
Soils mixtures of little or no fines. 8 to 10 tones capacity, pneumatic tyred

roller and vibrating smooth wheel roller.

2.  Well graded gravel sand mixtures : Smooth wheel roller, Diesel road rollers of

with excellent clay binder 8 to 10 tones capacity, pneumatic tyred
roller and vibrating smooth wheel rol
ler.
3. | Uniform gravel with little or no -do-
fines.
4.  Poorly graded gravel and gravel -do-

sand mixtures little or no fines.

5. | Gravel with fines, silty gravel, -do-
clayey gravel poorly graded gravel
sand clay mixtures.
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2. Coarse Grained
soils, Sand &
sandy clays.

Well graded sand and Gravely
sands, little or no fines.

Heavy vibrating plate Frog rammer, power
rammer and power roller.

Well graded sand with excellent -do-
clay binder.

Uniform sand with little or no -do-
fines.

Sands with fines silty sands, -do-

clayey sands, poorly graded sand
clay mixtures.

3. Fine Grained Soils,
Soil having low
compressibility

Silts (in organic) and very fine
sands rock flour, silty or clayey
fine sands with slight plasticity.

Smooth wheel roller, diesel Road Rollers of
8 to 10 tones capacity, power rollers, and
pneumatic tyred roller.

Clayey silts (inorganic)

_do_

4. Soils having medium
compressibility

Organic silts of low plasticity

Sheep Foot Roller

Silty and sandy clays (Inorganic of
medium plasticity.)

Frog rammer, power rammer

Clays (inorganic of medium -do-
plasticity)

4. | Organic clays of medium -do-
plasticity.

Smooth wheel roller, diesel Road Rollers of
8 to 10 tones capacity and pneumatic tyred

Micaceous or diatomaceous fine
sandy and silty soils, elastic silts.

5. Soils having higher 1.
compressibility

roller.
2. | Clay (Inorganic) -do-
3. | Organic clays of high plasticity. -do-

The compacting equipment shall confirm to relevant India specification below.
1. Smooth wheeled roller should conform to IS 5502-1969
2. Sheep Foot roller should conform to IS 4661-1968
3. Pneumatic tyred roller should conform to IS 5501-1969
4. Vibratory plate compactor should conform to IS 5889-1970
5. Vibratory roller should conform to IS 500-1970
The methods of compaction shall conform to clause 7.2.1, 7.2.2.7, 2.3 of IS 4701-1982

Unless otherwise specified compaction shall be done by mechanical compactors like standard sheep foot roller
hauled by dozer or tractor. While specifications below provide that equipment of particular type and size is to be used,
the use of improved compaction shall be encouraged. Tamping rollers used for compaction of earth fill shall conform to
the following requirement.

A. ROLLER DRUMS:

Double drum sheep rollers shall be used for compaction. Each drum of a roller shall have an outside diameter
not less than 142.25 cm. And shall not be less than 122 cm. in length. The space between two adjacent drums when on
level surface shall not be less than 30 cm and not more than 38 cm. Each drum shall be free to pivot about an axis
parallel to the direction of travel.

B. ROLLER WEIGHT.

The weight of the roller when fully loaded shall not be less than 7091 Kg. and the ground pressure when fully
loaded shall not be less than 40 Kg/sq cm. Appropriate equipment for hauling the rollers should be used which can pull
the rollers satisfactorily at a speed of 4 Km. Per hour when drums are fully loaded. The space between the tamping feet
shall be kept clear of material striking the drum as the same can reduce the effectiveness of the tamping roller.

C. ROLLING.

When each layer of material has been prepared to have the proper moisture content uniformly distributed
throughout the materials, it shall be compacted by passing the tampering roller. The exact number of passes for each
layer to obtain specific density shall be designated by Field Laboratory tests and tests conducted on the burrowed
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material. The layers shall be compacted in strips overlapping not less than 0.6 m. Rolling shall commence
at edges and progress towards centre longitudinally. The rollers of loaded vehicles shall travel in a direction parallel to
the axis of the canal. Turns should be made carefully to ensure uniform compaction. Rollers shall always be pulled.

3.5.6 TAMPING

Roller will not be permitted to operate within one meter of concrete and masonry structures in the following
locations where compaction of the earth fill materials by means of roller is impracticable or undesirable. The earth fill
shall be specially compacted as specified further below:

i Portions of the earth fill in embankment adjacent to masonry structures and embankment foundation

designated on the drawing as specially compacted earth fill.

ii. Earth fills in embankment adjacent to steep abutments.

iiil. Earth fills at specially designated location.
Earth fill shall be spread in layers of not more than 10 (ten) cm in thickness when loose and shall be moistened to have
the required moisture content as specified. When each layer of materials has been
conditioned to have the required moisture content, it shall be compacted to the specified density by special rollers,
pneumatic/ hand tampers or by other approved methods. The moisture control and compaction shall be equivalent to
that obtained in the earth fill actually placed in the embankment in accordance with specifications.
3.5.7 TESTING

Density tests shall be carried out after rolling to ascertain the state of compaction which should be measured
in terms of dry density. Standard proctor density tests shall be carried out at regular intervals to account for variations
in the burrow area material. Not less than three tests shall be conducted to indicate variation in the standard Procter
density attained in the laboratory.

In case of determination of maximum Dry/ Bulk Density viz: proctor density and optimum moisture content
(OMC) are sometimes not easily feasible, particularly on the jobs of strengthening of canal sections, then these values
may be assumed as have been outlined in table 2 of IS: 12169-1987 for calculating the compaction efficiency of the
compacted earth fill layers in terms of the percentage of Proctor Density.

Density tests shall be conducted from time to time at site to ascertain whether compaction is attained as
specified. For every 1500 cum of compacted earth fill, at least one field density test shall be conducted. However,
minimum four density tests shall be made per day irrespective of quantity of earth work. In case, the tests show that
the specified densities are not attained, suitable action shall be taken either by moisture correction or by additional
rolling, so as to obtain the specified density which shall be checked again by taking fresh tests at the same locations.
The test locations should be so chosen as to represent the whole layer under test. Each layer should be tested for
proper compaction before a fresh layer is allowed over it.

The density to be attained after compaction should be at least 95% of proctor density predetermined by
Laboratory tests. For strengthening of channels, compaction should be done to 95% of the proctor density. In case of
non-cohesive soils the layers should be compacted to at least 65% relative density.

3.5.8 SETTLEMENT ALLOWANCE

In the mechanically compacted earth fill, settlement allowance of 2% should be provided. In case of earth fill
of canal which has not been mechanically compacted, settlement allowance at 12% should be provided & settlement
allowance shall be calculated after embankments are subjected to natural
compaction of one full monsoon rains. For short duration works, settlement allowance at 16% should be provided &
necessary adjustments are to be made to take care of natural settlement due to rains. Extra height should be
provided taking the settlement into account. Settlement allowance at 2% should be provided after embankments are
subjected to natural compaction for two or more full monsoon rains. The base width of the embankment shall not be
increased to maintain the design slopes indicated in the drawings for additional heightas settlement allowance, but the
following procedure shall be adopted.

Settlement allowance shall be calculated at various levels and the elevation including settlement allowance
shall be derived keeping the embankment width at the designated levels unchanged. The edges of the embankment at
the increased elevations (including settlement) when joined with the point where the slope has changed earlier below,
shall give the slope to be adopted for construction.

3.5.9 SLOPE DRESSING

The slopes of a particular reach of the canal which has been completed in the manner described earlier shall be
dressed neatly to the designated line and grade. Extra earth works done at sides are to be dressed and reused in the
embankment.

3.5.10 MEASUREMENT AND PAYMENT

The costs of the compacting earth materials as described in this paragraph shall be paid separately in the price
bid in the bill of quantities for watering and compacting earth work in dam/ canal embankment under these
specifications. The unit rate of this item shall be for unit volume of earth fill watered and compacted. No extra payment
shall be allowed for labourers engaged for collecting of samples for testing and rectification during compaction as may
be required.
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3.6 SLOPE PROTECTION (Rip-Rap)
3.6.1 MATER1ALS

The stone required for rip-rap shall be in accordance with clause 4.1. of I.S: 8237-1967 Indian Code of practice
for protection of slopes for Reservoir embankments The stones for rip-rap shall be hard and durable and shall not
crumble on long exposure to water and air. The gravel protection shall be reasonably well graded and shall conform to
clauses 5.1, 5.1.1, 5.1.2, 5.1.3. and 5.2 of I.S: 8237-1976. The thickness of the stone to be used in the rip-rap shall be in
accordance with clauses 6.3, 6.4 and 6.4.1 of I.S: 8237-1976 Indian code of practice for protection of slopes for reservoir
embankments.

The contractor shall, unless otherwise specifically stated in the contract be responsible for payment wherever
payable, of all import duties, tolls, octroi duties, seignorages, quarry fees etc. on all materials and articles that he may
use.

3.6.2 PLACING

The placing and laying of rip-rap with coarse gravel protection shall be, in accordance with clause 6.1, 6.2, 6.2.1
and 6.2.2 of I.S: 8237-1985 in case the rip-rap is hand placed rip-rap, and in accordance with clause 7.1, 7.2 of I.S: 8237-
1976 in case the rip-rap is dumped rip-rap.

MINIMUM THICKNESS OF HAND PLACED RIP-RAP

Expected Wave Height in m Minimum Thickness cm.
Otol.5 30
1.5t03.0 45
Larger than 3.0 60

RECOMMENDED RIP-RAP THICKNESS AND GRADATION

Range of Wave height in m Minimum/ Average Rock size in | Minimum Rip-Rap thickness in
cm cm
Otol5 30 60
1.5t03.0 40 75
Above 3.0 70 100

3.6.3 MEASUREMENT AND PAYMENT

Measurement for payment of rip-rap or of coarse gravel protection shall be made to the outlines of nominal
thickness prescribed. Payment for rip-rap and coarse gravel protection shall be made at the applicable unit price per
cubic meter bid there for in the bill of quantities for rip-rap and coarse gravel protection which unit price shall include
the cost of procuring or furnishing, hauling and placing the rock for rip-rap or gravel for coarse gravel protection
including the rock-spalls and gravel to fill the voids in the revetment.

3.7 FORMING DRY RUBBLE ROCK-TOE
The dry rubble rock-toe along with filter shall be formed to the lines and grades as shown in the drawing.
The forming of dry rubble rock-toe filters consists of:
a. Excavation of foundation trench 45 cm deep for laying filters and forming rock toe.
b. Laying of filters
c. lLaying of graded metal filters and
d. Forming of dry rubble rock-toe.

3.7.1 MATERIAL

3.7.2 The filter materials should be composed of layers of fine sand, coarse sand and hard rock aggregate of
thickness specified in the plan and in schedule.

The fine and coarse sand used shall be composed of clean sand, well graded, hard siliceous material, free from
injurious amounts of dust, lumps of clay, soft or flaky particles, shale, alkali, loam, mica or other deleterious substance.
If the same brought to the site is dirty, it must be washed thoroughly and cleaned with water so as to get rid of all
soluble impurities. The sand shall be screened and the fine and coarse sand is stacked separately which materials shall
conform to the gradation specified as under.

The aggregate of 10 mm. to 75 mm. size rock fragments shall consist of broken stone which are hard, dense
and durable. The rock fragments shall be free of disintegrated and decomposed stone, soft, flaky, salt, alkali, vegetable
matter and other deleterious substance like clay lumps etc. They should be washed clean and stacked separately as per
the gradation defined hereafter.
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Almost all the quantities of rock chips and spalls required breaking for the aggregate and which are
obtained from the spoil of canal; rock blasting will be available at site. It shall be incumbent upon the contractor to first
utilise this materials to the full and the recovery cost for the material used from such spoil from canal excavation shall
be fixed by the Engineer-in-charge, which is binding on the contractor.

The gradation of each filter layer shall meet the following requirement with respect to the materials in the
adjacent filter layer. Each successive layer of material shall be composed of particles such that the particle size of 15%
of base materials (15% smaller than and 85% larger than the diameter) is more than 5 times that of 15% size of the
layer above.

The requirement for grading of the filters shall be established by the field laboratory on the basis of
mechanical analysis of the adjacent fill material. Mechanical analysis shall be performed on samples which have been
compacted. The test has to be conducted by the contractor at his cost in the presence of Departmental Engineers to be
nominated by the Engineer-in-charge.

The following gradation is however tentatively and roughly indicated for the Contractor’s information:

Fine Sand: At least 15% particles should be less than 0.3mm to 0.5mm in diameter.
Coarse Sand: At least 15% particles should be less than 2.5mm to 3mm in diameter.
Aggregate: 10mm to 75mm with at least 15% particles are less than 20mm in diameter.

3.7.3 ROCK-TOE

The rock fill at the down stream toe of the bank shall be constructed to the finished lines and grades shown in
the drawing. The stones used shall consist of sound, dense and durable rocks and shall be reasonably well graded.

The rock fill shall be placed in layers not exceeding 0.30 meter thickness at a time. The large rock fragments
shall be placed in the outer faces of rock toe and shall be closely and firmly set with hand with their broadest side
down-wards and face normal to the finished slope. At least 25% of these stones of the outer faces, should be 300 mm in
depth in normal to the slope and to be well embedded in the mass and should be laid with breaking joints as far as
possible, so as to secure a firm and stable rock mass. For the sloping surface away from the embankment, interstices
between the adjacent stone on the slope shall be well filled with stones of the proper size and tightly wedged by
wooden mallets or crowbars to ensure firm packing to result in a neat and well packed surface true to the finished
slope. For earth side slope, the surface stones need not be that wedged with small stones so as to allow free drainage
of the embankment. Profile of strings and pegs should be used to ensure that rock-toe is done true straight and
conform neatly to the designed slopes throughout.

3.7.4 SLOPE AND BED FILTER TO ROCK-TOE
Slope and bed filter should be laid for the rock toe consisting of filter materials of specified thickness and types

shown in the drawings. The specification of the materials mentioned shall be the same as given in paragraph 3.7.1

above. The thickness of the various types of filter materials shall be specified in the plans.

3.7.5 MEASUREMENT AND PAYMENT

Measurement and payment for filters shall be in the units of cubic meter. The payment shall be made on the

relevant unit price bid in bill of quantities and the unit price shall include cost of furnishing, hauling of all materials and

labour involved in all the operations specified for formation of filters.

3.7.6 ROUGH STONE DRY PACKING FOR APRONS AND REVETMENTS

3.7.6.1 The bed or slopes to receive the packing shall first be prepared as specified and passed by the Engineer-in-
charge. In case where the work of preparation of bed and slopes such as cutting out high bund, filling in
hollows, etc., or the digging of the well foundations is rather extensive, separate items should usually be
provided for such subsidiary kinds of work in the schedule of the agreement. But if the work involved in such
subsidiary item is very little, no separate provision need to be made and in the absence of such provision,
the contractor shall understand that his tender rate is inclusive of all such work without extra charge. If the
backing is to be laid on made up ground which is objectionable, it shall, so far as possible, not to be laid till
the ground has completely settled. If a backing of gravel, quarry rubbish or other material is to be given, it
shall be specified in a separate schedule item.

3.7.6.2 The size of the stone to be used for dry stone revetment should be of 225 mm. to 300 mm. thick or as
specified.

3.7.6.3 The stone shall be perfectly sound, as regular in shape as possible, free from cracks and decay and with their
length equal to the thickness of the required apron or revetments and each stone shall not be less in size
than 0.03 cubic meters unless other wise specified or order by the Engineer-in-charge. Having regard to the
nature of the stone along quarried, the smaller size stones required for filling in interstices and wedging shall
only be supplied to the actual requirements for the work as defined in hereunder and shall not be used in
two or three layers as a substitute for the full thickness stone specified in following clauses. The stone shall
be obtained from the approved quarry.

3.7.6.4 The stones shall be laid closely in position on the prepared bed and firmly set with their broadest end
downwards, so that they may meet all round their bases and with the top of the stone, level with the
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finished surface of packing. The stone shall be laid breaking joints so far as possible in the direction of
the flow of water. The stones are to be placed perpendicular to the finished surface ie perpendicular to the
slope for revetments.

3.7.6.5 Interstices between adjacent stones shall be filled in with stones of the proper size, well driven in with
crowbars to ensure tight packing and complete filling of all interstices. Such filing shall be carried
simultaneously with the placing in position of large stones and shall in no case be

3.7.6.6 permitted to fall behind. The final wedging shall be done only after obtaining the orders of the Engineer-in-
charge. The final wedging shall be done with the largest sized chip practicable, each chip being well driven
home with a hammer so that no chip is possible of being picked up or removed by hand.

3.7.6.7 Profiles of strings and pegs are to be put up to ensure that the pitching is done true straight and to proper
slope throughout and revetment are in all cases to be built up from the foot of the bund. Care is necessary
that, a strong toe wall or other protection is always given to the revetment, of which protective measures
shall be shown on the plans.

3.7.6.8 On the completion, the surfaces presented by the aprons or revetments shall be even throughout, free from
irregularities to the required length, breadth and slope as specified in the plans.

3.7.6.9 MEASUREMENT AND PAYMENT
Measurement and payment for rough stone dry packing for aprons and revetments will be in the units of

cubic meter. The payment shall be made on the relevant unit price bid in bill of quantities and the unit price shall

include cost of furnishing, hauling of all materials and labour involved in all the operations specified for rough stone dry

packing.

SECTION -4
CONCRETE WORKS
4.0 CONCRETE STRUCUTRES
Concrete in structures shall conform to the requirements of paragraphs 4.1.1.
4.1 CONSTRUCTION OF STRUCTURES

The item of the schedule for concrete in the structures includes all cast-in-place concrete in the structure.
Concrete to be Cast-in-place for all the structures shall conform to the requirement of section 4.2 below. Pipe and
fitting of miscellaneous metalwork, mechanical and electrical equipment and other items forming a part of the
structures are provided for elsewhere in these specifications.

The structures shall be built to the lines, grades, and dimensions shown on the drawings. The dimensions of
each structure as shown on the drawings will be subject to such modifications as may be found necessary by the
Engineer-in-charge to adapt the structure to the conditions disclosed by the excavation or to meet other condition.
Where the thickness of any portion of a concrete structure is variable, it shall vary uniformly between the dimensions
shown.

Where necessary, the contractor shall be furnished with additional detail drawings of the structures to be
constructed as determined by the Engineer-in-charge. The contractor will not be entitled to any additional allowances
above the price bid in the bill of quantities by reason of the dimensions fixed by the Engineer-in-charge or by reasons of
any modifications or extension of a minor character to adopt a structure at site.

The cost of furnishing of all materials and performing all work for installing timber, metal and other accessories
for which specific price are not provided in the schedule, shall be included in the applicable prices bid in the schedule
for the work to which such items are appurtenant.

4.2 GENERAL CONCRETE REQUIREMENTS
4.2.1 COMPOSITION

Concrete shall be composed of cement, sand, coarse aggregate, water, admixtures (if any) as specified and all
will be mixed in batching plant by weight or by concrete mixers by volume and brought to the proper consistency.
Batching plant shall conform to IS: Code 4925-1968.

For works in which water tightness is required the specification in IS: 3370-1965 Para 1 to 10 shall be adopted.
421.1 MIXING:

Concrete shall be mixed in a mechanical mixer and shall be as dense as possible, plastic enough to consolidate,
well and stiff enough to stay in place on the slopes.

Mixing shall be continued until there is a uniform mixing of the materials and the concrete is uniform in colour
and consistency. The time of mixing shall be as shown in table-1 of IS 457-1957 reproduced below.

Minimum time for Mixing
Natural Aggregates Manufactured Aggregates.

Capacity of Mixer

All mixers 2 minutes 2-1/2 minutes.
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4.2.1.2 NOMINAL MAXIMUM SIZE OF AGGREGATES:

Sizes of aggregates shall conform to IS: 383-1970. The coarse aggregates to be used in concrete shall be as
large as practicable, consistent with required strength, spacing of reinforcement and embedded items and placement
thickness. The size of the coarse aggregates to be used will be determined by the Engineer-in-charge and may vary
incrementally according to the conditions encountered in each concrete placement. Nominal maximum size of
aggregates for concrete in structures and canal lining shall be as indicated in the relevant drawings appended to the
contract documents. When proper placement of concrete is impracticable with the size of the aggregate specified in the
drawings, smaller coarse aggregates than specified shall be used as per the opinion of the Engineer-in-charge.
4.2.1.3 MIX PROPROTIONS:

The proportions of various ingredients to be used in the concrete for different items of the work are given in
the bill of quantities. In proportioning concrete, the quantity of both cement and aggregate should be determined by
volume. Water shall be either measured by volume in calibrated tanks or weighed. Batching plant shall conform to IS:
4925-1968 (Indian Standard Specification for batching and mixing plant). All measuring equipments shall be maintained
in a clean serviceable condition and their accuracy periodically checked. Adjustment shall be made as directed to obtain
concrete having suitable workability, impermeability, density, strength and durability without the use of excessive
cement. The acceptance or rejection of concrete shall be as per the acceptance criteria laid down in clause-16 of IS:
456-2000.

The water cement ratio exclusive of water absorbed by the aggregate shall be sufficiently low to provide
adequate durability in concrete. The water cement ratio of various grades of concrete shall be as determined and
ordered by the Engineer-in-charge. Admixture of Pozzolana, if ordered, shall conform to the requirements specified in
IS: 9103-1979 (Indian Standard Specification for Admixtures for concrete).

4.2.1.4 CONSISTENCIES:
The slump of concrete at the placement shall be as follows:

Sl Place condition Degree' (.)f Value of workability.
No. workability
1. Concreting of light reinforced sections Medium 25mm to 75mm slump for 20
without vibration or heavily reinforced mm aggregate.
section with vibrations.
2. Plain concrete work -do- -do-
3. Lining with slip form machine for concrete -do- 60 to 70 mm slump
paver finish

If the specified slump is exceeded at the placement, the concrete is unacceptable. The Engineer-in-charge
reserves the right to require lesser slump whenever concrete of such lesser slump can be consolidated readily into place
by means of vibration specified by the Engineer-in-charge. The use of equipment, which will not readily handle and
place concrete of the specified slump will not be permitted.

To maintain concrete at proper consistency, the amount of water and sand batched for concrete shall be
adjusted to compensate for any variation in the moisture content or grading of the aggregates as they enter the mixer.
Addition of water to compensate for stiffening of the concrete after mixing and before placing will not be permitted.
Uniformity in concrete consistency from batch to batch will be required.

4.2.2 CONCRETE QUALITY CONTROL MEASURES AND QUALITY ASSURANCE TESTS
422.1 CONCRETE QUALITY CONTROL MEASURES
a. The contractor shall be responsible for providing quality concrete to ensure compliance of the contract
requirements.
b. Making and cutting concrete test specimens in the field will conform to IS 516-1959
c. Capping cylindrical concrete specimens will conform to IS 516-1959
d. Compressive strength of concrete specimens will conform to IS 516-1959.
4222 SAMPLING PROCEDURE AND FREQUENCY
a. Arandom sampling procedure shall be adopted to ensure that each concrete batch has a reasonable chance of
being tested i.e. the sampling should be spread over the entire period of concreting and should cover all mixing
units.
b. FREQUENCY : The frequency of sampling of concrete of each grade shall be in accordance with the following-

Quantity of concrete in cum Number of samples.
1to5 1
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6to 15 2
16 to 30 3
31to 50 4
51 and above. 4 plus one additional sample for every 50 cum
or part thereof.

Note: At least one sample shall be taken during each shift.

4223 TEST FACILITIES

The contractor should supply in free of cost, the samples of all the ingredients of concrete used in the work for
the test to be conducted by the Engineer-in-charge or any officer nominated by him.
4224 CONTRACTOR TO FURNISH DRAWINGS AND DATA

Not less than 30 days prior to start of installation of the contractor’s plant and equipment for processing,
handling, transporting, storing and proportioning concrete, the contractor shall submit its drawings and data to the
Engineer-in-charge for approval, showing the arrangement of plant etc. The drawing and data shall provide a
description in sufficient details for an adequate review of the facilities and equipment the contractor proposes to
provide at site of work.
4.2.3 CEMENT
4.2.3.1 GENERAL

Cement shall conform to clause 5.1 to 5.1.3 of IS 456-2000 for the purpose of specifications. Cement used shall
be any of the following with the prior approval of the Engineer-in-charge.

a. 33 grade Ordinary or low heat Portland cement conforming to IS: 269-1989

Rapid hardening Portland cement conforming to IS: 8041-1990
Portland slag cement conforming to IS: 455-1989
Portland Pozzolana cement conforming to IS: 1489-1991
43 grade ordinary Portland cement conforming to IS: 8112-1989
Hydrophobic cement conforming to IS: 8043-1991
53 grade Ordinary Portland cement conforming to IS: 12269-1987

@ 0O a0 T

The provisions of this paragraph apply to cement for use in cast in place concrete required under these
specifications. Portland cement required for items such as concrete pipes, pre-cast concrete structural members and
other pre-cast concrete products for grout and mortar and for other items provided for, under appropriate paragraph
of these specifications covering items for which such Portland cement is required.

The contractor shall make his own arrangements for the procurement of cement to required specifications
required for the work. Transportation from the place of supply to the batching plant shall be in weather-tight rail cars,
trucks, conveyors and other means, which will protect the cement completely from exposure to moisture. Immediately
upon receipt at the jobsite, bulk cement shall be stored in dry,

weather tight, properly ventilated bins until the cement is batched. The bins shall be emptied and cleaned by the
contractor when so directed by the Engineer-in-charge. However, the intervals between required cleaning will normally
be not less than 6 months. Each shipment of bagged cement shall be stored separately so that it may readily be
distinguished from other shipment and shall be stored in a dry enclosed area protected from moisture. Storage of
materials shall be as described in IS: 4082-1996 (IS recommendation on staking and storage of construction materials at
site). To prevent under-aging of bagged cement after delivery, the contractor shall use bags of cement in the
chronological order in which they were delivered to the job site. All storage facilities shall be subject to approval of the
Engineer-in-charge.
4.2.3.2 ACCEPTANCE OF CEMENT.

Cement shall be supplied by the contractor according to clause 10.1 of IS: 269-1989.
4233 ACCEPTANCE OF POZZOLANA:

Pozzolana added to the concrete as an admixture shall be sampled and tested as per IS: 9103-1999.

4234 RECOVERY OF COST OF CEMENT IN WASTED CONCRETE ETC:

The cost of cement used in wasted concrete in replacement of damaged or defective concrete and extra
concrete required because of over excavation and in concrete placed by the contractor in excavations intentionally
performed to facilitate the contractor’s operation shall be borne by the contractor himself. No extra payment shall be
made to the contractor for such additional quantity.

4.2.4 ADMIXTURES

The contractor shall use air-entraining admixtures as directed by the Engineer-in-charge. Admixtures shall be
of uniform consistency and quality and shall be maintained at the job site at uniform strength of solution. Admixtures
shall be batched separately in liquid form in containers capable of measuring at one time the full quantity of each
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admixture required for each batch. Chemical admixtures, which harm the quality and strength of concrete, shall not
be used in the concrete.
4.2.5 WATER

The water used in making and curing of concrete mortar and grout shall be free from objectionable quantities
of silt, organic matter, injurious amounts of oils, acids, salts and other impurities etc. as per IS specification 456-2000.

The Engineer-in-charge will determine whether such quantities of impurities are objectionable. Such
determination will unusually be made by comparison of compressive strength, water requirement, time of set and
other properties of concrete made with distilled or very clean water and concrete made with the water proposed for
use. Permissible limits for solids when tested in accordance with IS: 3025-1964 shall be as tabulated below:

4.25.1 PERMISSIBLE LIMITS FOR SOLIDS IN WATER

Organic solids :Maximum permissible limit 200 mg/I.

Inorganic solids :300 mg/I.

Sulphate (as SO4) :500 mg/I.

Chlorides (as Cl) :2000 mg/I for plain concrete work and 1000 mg/| for RCC work.
. Suspended matter :2000 mg/I.

The pH value of water shall generally be not less than 6 (six).

If any water to be used in concrete mortar or grout is suspected by the Engineer-in-charge of exceeding the
permissible limits for solids, samples of water shall be obtained and tested by the Engineer-in-charge in accordance
with 1S: 3025-1964.

4.2.6  SAND (FINE AGGREGATE)
4.2.6.1 GENERAL

The term sand is used to designate aggregate most of which passes 4.75 mm IS Sieve and contains only so
much coarser material as permitted in clause 4.3 of IS: 383-1970. Sand shall be predominantly natural which may be
supplemented with crushed sand to make up deficiencies in the natural sand grading.

All sand shall be procured by the contractor from approved sources. Sand as delivered to the batching plant
shall have uniform and stable moisture content. Determination of moisture content shall be made as frequently as
possible; the frequency for a given job being determined by the Engineer-in-charge according to weather conditions
following IS: 456-2000.
4.2.6.2 QUALITY:

The sand shall be clean, dense, durable, uncoated rock fragments as per IS: 383-1979. Sand may be rejected if
it fails to meet any of the following quality requirements:

FINENESS: The fineness modulus of sand shall be between 2.20 to 3.20.
ORGANIC IMPURITIES IN SAND:
Colour, no darker than the specified standard in clause 6.2.2.0f IS: 2386 Part Il 1963 (Indian Standard method of test for
aggregates of concrete Part Il estimation of deleterious materials and organic impurities)
Sand shall be screened before use. If sand brought to site is not clean, it must be washed clean in water. Fine draft sand
or sea sand or sand containing saline impurities shall on no account to be used.
SODIUM SULPHATE TESTS FOR SOUNDNESS:
The sand to be used shall pass Sodium or Magnesium Sulphate accelerated test as specified in IS: 2386(Part-V) 1963 for
limiting loss on weight.
SPECIFIC GRAVITY:
The sand to be used shall have minimum specific gravity of 2.4
DELETERIOUS SUBSTANCE:
The amount of deleterious substances in sand shall not exceed maximum permissible limits prescribed in table-1, clause
3.2.1 of IS: 383-1970 (Indian Standard Specification for coarse and fine aggregates form natural source for concrete)
when tested in accordance with IS: 2386-1963.
4.2.6.3 GRADING

The sand as batched shall be well graded and when tested by means of standard sieves, shall conform to the
limits given in table-4 of IS: 383-1970 and shall be described as fine aggregates, Grading zones, |, Il, 1ll and IV. Sand
complying with the requirements of any of the four grading zones is suitable for concrete. However, sand conforming to
the requirements of grading zone IV shall not be used for reinforced cement concrete work.

Sieve analysis of natural sand shall conform to the following limits of gradation.

v W e

LS. Sieve size Percentage of passing on Sieve
Grading Zone-| Grading Zone-ll Grading Zone-lll
4.75 mm 90-100 90-100 90-100
2.36 mm 60-95 75-100 85-100
1.18 mm 30-70 55-90 75-100
600 micron 15-34 35-59 60-79
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300 micron 5-20 8-30 12-40
150 micron 0-10 0-10 0-10

It is recommended that the sand conforming to grading zone-I to Ill is suitable for use.
4.2.7 COARSE AGGREGATES:
4.2.7.1 GENERAL

For the purposes of these specifications, the term “Coarse Aggregate” designate clean well graded aggregates,
most of which is retained on 4.75 mm. 1.S: Sieve and containing only so much finer materials as permitted for various
types described under clause 2.2. of IS: 383-1970. Coarse Aggregate for concrete shall consist of uncrushed stone, or
crushed stone and partially uncrushed and crushed stone.

Coarse Aggregates for concrete shall be procured by the Contractor from the approved quarries. The
contractor shall, unless otherwise specified in the tender notice and subsequently on this basis in the contract, be
responsible for payment of seignorages, quarry fees etc. on all materials.

Coarse aggregates as delivered to the batching plant shall generally have uniform and stable moisture content.
In case of variations, clause 9.2.3 of IS 456-2000 shall govern during batching.
4.2.7.2 QUALITY

The coarse aggregate shall consist of naturally occurring (crushed or uncrushed) stones, and shall be hard,
strong, durable, clear and free from veins and adherent coating, and free from injurious amounts of disintegrated
pieces, alkali, vegetable matter and other deleterious materials. Coarse aggregate not conforming to any of the
following requirements, shall be rejected.

LOS ANGLES ABRASION TEST

The abrasion value of aggregates when tested in accordance with the method specified in IS: 2386 (Part 1V)-1963 using
Los Angles machine, shall not exceed 30% for aggregates to be used in concrete for wearing surface and 50% for
aggregates to be used in other concrete.

AGGREGATE CRUSHING STRENGTH TEST

Aggregates crushing value, when determined in accordance with IS: 2386 (Part 1V)-1963 shall not exceed 45% for
aggregates used for concrete other than wearing surface and 30% for wearing surfaces. As an alternative to the
crushing strength test of aggregates, impact value shall be found out with the method specified in IS: 2386 (Part IV)-
1963. The aggregates impact value shall not exceed 45% by weight for aggregates used for concrete for other than
wearing surfaces and 30% by weight for concrete for wearing surface such as runways roads and pavements.
SOUNDNESS TEST

The coarse aggregates to be used for all concrete works shall pass a Sodium or Magnesium Sulphate
accelerated soundness test specified in IS: 2386 (Part V)-1963 and the average loss of weight after 5-cycles shall not
exceed the limits specified in clause 3.6 of IS: 383-1970.

SPECIFIC GRAVITY

The coarse aggregates shall have specific gravity of 2.60 minimum.

DELETORIOUS MATERIALS

The maximum quantity of deleterious materials in coarse aggregates shall not exceed the limits specified in Table of I.S:
383-1970 when tested in accordance with IS: 2386-1963.

4.2.7.3 SEPARATION

The coarse aggregates shall be separated into nominal sizes during production of the aggregates. Just prior to
batching, the coarse aggregates shall be re-washed by pressure spray and finish screened on multi-desk vibrating screen
capable of simultaneously removing undersized and over sized aggregate from each of the nominal aggregate.
Aggregates entering the batches occur during intermittent batching then a dewatering screen will be required after the
finish screens to remove the excess free moisture. Finish screens shall be mounted over the batching plant or on the
ground adjacent to the batching plant. Finish screens shall be so mounted that, the vibration of the screen will not be
transmitted to the batching bins or scales and will not affect the accuracy of the weighing equipment in any other
manner.

The method and rate of feed for finish screening shall be such that, the screens are not over-loaded and result

in a finished product, which meets the grading requirements of these specifications. Coarse aggregate shall be fed to
the finish screens in a combination of alternations of nominal sizes, which will not cause noticeable accumulation of
poorly graded coarse aggregates in any bin. The finish-screened aggregates shall pass directly to the individual batching
bin in such a manner as to minimize breakage.
Below 2.36 mm. materials passing through the finish screens shall be wasted unless it is routed back through a sand
classifier in a manner, which causes uniform blending with the natural sand being processed. Water from finish
screening shall be drained in such a manner as to prevent aggregate wash water from entering the batching bins and
weighing hoppers washing and finish screening requirements shall be subject to approval by the Engineer-in-charge.

Coarse aggregates for concrete shall be separated into various nominal maximum sizes specified in the
relevant paragraph. Separation of the coarse aggregate into the specified sizes after finish screening shall conform to
the grading requirements specified in Table-2 of IS 383-1970 when tested in accordance with IS: 2386 (Part 11)-1963
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(Method of test for aggregates for concrete part |) particles size and shape.

Coarse aggregate for mass concrete may be separated as previously herein specified. Separation of the coarse
aggregates into the various sizes shall be such that when tested in accordance with 1S 2386 (Part 1) 1963 shall conform
to the requirements specified in Table 3 of IS 383 — 1970.

Sieves used in grading tests shall be standard mesh sieves conforming to IS 460 (Part 1) 1978 (specification for
test sieves part | wire cloth test sieves)

4.2.8 PRODUCTION OF SAND AND COARSE AGGREGATE
4.2.8.1 GENERAL

Sand and coarse aggregate for concrete and sand for mortar and grout shall be obtained by the contractor
from the approved sources. The approval of deposits by the Engineer-in-charge shall not be construed as consisting of
the approval of all or any specified materials taken from the deposits and the contractor will be responsible for the
specified quality for all such materials used in the work.

Tests performed on samples of sand and coarse aggregate obtained from the approved sources mentioned in
the contract documents indicates that they are generally suitable. Well in advance of their usage on the works, the
contractor shall have his own testing of materials and satisfy himself that they conform to the specification mentioned
here in for use in the works.

No separate payment will be made for such tests. If sand and coarse aggregate are to be obtained from a
deposit not previously tested and approved by the Engineer-in-charge, the contractor shall submit representative
samples for pre-construction test and approval not less than 60 days before the sand and coarse aggregates are
required for use. Each sample shall approximately consist of 100 Kg. of material. In addition to pre-construction tests
for the approval of deposits, the Engineer-in-charge may test the aggregates for their suitability during their processing.
The contractor shall provide such facilities as may be necessary for procuring representative samples free of cost at the
aggregate processing plant and at the batch plant or mixing platform.

However, use and development of any such deposit shall be subject to the approval by the Engineer-in-charge.
Any royalties (seignorages or other charges) required for the materials taken from deposits either owned by the State
Government or controlled by the Department of Mines and Geology, Govt. of India or owned by any other person shall
be paid by the contractor.
4.2.8.2 DEVELOPING AGGREGATE DEPOSITS

If the deposit is owned by the State Govt. and controlled by the department of Mines and Geology, the portion
of the deposit used shall be located and operated so as not to detract the usefulness of the deposit or any other
property of the Government and so as to preserve, in so far as practicable, the
future usefulness or value of the deposit. The contractor shall carefully clear the area of deposit from which the
aggregates are to be produced, free from trees, roots, bushes, sods, solid unsuitable sand, gravel and other
objectionable matter. Materials including stripping, removed from deposits owned by the Government, controlled by
the Director of Mines and Geology, Government of India, and not used in the work covered by these specifications shall
be disposed-off as directed.

Due to the overall construction programme, it is quite likely that more than one contractor may elect to use of
the sources named in the contract document. The contractor shall be responsible for coordinating his work such that it
does not interfere with the operations of other contractors who are also using any given source.
4.2.8.3 PROCESSING RAW MATERIALS

Processing of the raw materials shall include screening and washing as necessary to produce sand and coarse
aggregate conforming to the requirements of paragraph 4.2.6 and 4.2.7. Processing of aggregate produced from any
source owned by the State Government and controlled by the Department of Mines and Geology shall be done at an
approved site. Water used for washing aggregate shall be free from objectionable quantities of salts, organic matter
and other impurities. Oversize metal may be crushed to correct aggregate particle size and excess material in individual
coarse aggregate size fractions may be crushed to give the largest practical yield of usable concrete aggregate.

Suitable types of crushers shall be used with the prior approval of the Engineer-in-charge for producing coarse
aggregates. Crusher fines produced in the manufacture of coarse aggregates may be used in sand. Crushed stone, sand,
crushed gravels and crusher fines if used shall be predominantly cubical in shape and shall be blended uniformly with
natural sand by routing them together through sand classifier. Crusher coarse aggregate shall be blended uniformly
with natural coarse aggregate by routing both together through the classifying screens.

In the process of developing and producing aggregates from approved sources for work under these
specifications, the provisions of environmental quality protection shall apply.

4.28.4 CosT

This shall be included in the applicable price bid in the schedule for concrete, filter and other works in which
the aggregates are used of which prices shall include the cost for stripping, producing and transporting & storing the
materials. The contractor shall not be entitled to any additional compensation for materials wasted from a deposit
including crushed fines and materials, which have been discarded by the reasons of being above the maximum size
specified for use or for any other reasons.

4.2.9 BATCHING
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The contractor shall notify the Engineer-in-charge 24 hours before batching of concrete. Unless inspection is
waived in each case, batching shall be performed only in the presence of an Engineer authorized by Engineer-in-charge.

The contractor shall provide, maintain, and operate the equipment as required to accurately determine and
control the prescribed amounts of the various materials entering the concrete mixtures. The quantities of cement, sand
and each size of coarse aggregate entering each batch of concrete shall be determined by individual volume
measurement or by weight as the case may be. Cement has to be weighed/ measured in volume separately from the
aggregates. Sand and coarse aggregates may be weighed with separate scale and hoppers.

The grading of aggregates shall be controlled by obtaining the coarse aggregate in different sizes and blending
them in the right proportions, the different sizes being stacked in separate stock piles, the materials shall be stock piled
a day before use. The grading of coarse and fine aggregates will be checked as frequently as directed by the Engineer-
in-charge. Water shall be added by weight or measured by volume in calibrated tanks. The amount of added water shall
be adjusted to compensate for any observed variations in the moisture contents. Determinations of moisture content in
the aggregate shall be in accordance with IS: 2386 (Part IIl) 1963 (Indian Standard Method of test for aggregate of
concrete Part Ill). The amount of surface water carried by aggregates will be determined in accordance with Table-5 of
IS: 456-2000.

Cement and aggregates are hauled from a central batching plant to the mixer. Each batch shall be protected
during transit to prevent loss and to limit the pre-hydration of cement. Separate compartments with suitable covers
shall be provided to protect the cements or they shall be completely enfolded in and covered by the aggregates to
prevent wind loss. If cement are enfolded in moist aggregates or otherwise exposed to moisture and delay occurs
between batching and the mixing, then extra cement shall be added to each batch. The extent of such extra cement will
be to attain the required quality. No separate payment for this addition of extra cement shall be made.

4.2.10 MIXING
4.2.10.1 GENERAL

The concrete ingredients shall be thoroughly mixed in mechanical mixers designed to positively ensure uniform
distribution of all the component materials throughout the concrete at the end of the mixing period. Mixing shall be
done as per clause-9 of IS: 456-2000. The mixer should comply with IS: 1971-1985 (IS Specifications for batch type
concrete mixers)

The concrete as discharged from the mixer shall be uniform in composition and consistency from batch to
batch. Workability shall be checked at frequent intervals as per IS: 1199-1959. Mixer shall be examined regularly by the
Engineer-in-charge or his authorized Engineer for changes in conditions due to accumulation of hardened concrete or
mortar or to wear of blades. The mixing shall be continued until there is a uniform in colour and consistency and to the
satisfaction of the Engineer-in-charge. If there is, aggregation after unloading, the concrete should then be remixed.

Any mixer that at any time produces unsatisfactory mix shall not be used until repaired. If repair attempts are
unsuccessful, a defective mixer shall be replaced. Batch capacity shall be at least 10% of but not in excess of the rate
capacity of the mixer unless otherwise authorized by the Engineer-in-charge.
4.2.10.2 CENTRAL MIXERS

Water shall be admitted prior to and during charging of the mixer with all other concrete ingredients. After all
materials are in the mixer, each batch shall be mixed for not less than the time specified by the Engineer-in-charge. The
minimum mixing time shall be 2 minutes. The minimum mixing time specified is based on average mixer performance.
The Engineer-in-charge will adjust the minimum mixing time as required by the observations of the mix delivered from
mixer. Excessive over mixing which require addition of water to maintain the required concrete consistency shall not be
permitted.

In addition to IS: 1791-1985, the mixing equipment shall conform to the following further requirements.

1. Plant configuration shall be such that the mixing of each mixer can be observed from the safe location, which can
be easily reached from the control station. Provisions shall be made so that the operator can observe the
concrete in the receiving hopper or bucket as it is being dumped from the mixers.

2. Each mixer shall be controlled with timing device, which will indicate the mixing period and assure compliance of
required period of mixing.

3. The batch plant shall be equipped with an interlocking mechanism, which will prevent concrete batches from
entering mixers, which are not empty.

4.2.10.3 TRUCK MIXERS

Each truck mixer shall be equipped with accurate water meter located between the supply tank and mixers
with a dial or digital indicator and a reliable revolution counter, located near the water meter, which can be readily
reset to Zero for indicating the total number of revolutions of the drum for each batch. Each mixer shall have affixed
there to a metal plate on which the drum operations in terms of volume for both mining and agitating and the
maximum and minimum speeds of rotation of the drum are mainly marked.

Mixing shall be continued for the minimum period specified and may be increased and number of revolutions,
speed of the drum may be such that the mixture as delivered from the mixer has uniform colour and consistency to the
satisfaction of Engineer-in-charge. In no case shall the design water content be exceeded.

Concrete shall be discharged within half an hour after the introduction of the water and cement into the mixer.
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Each batch of concrete when delivered at the job site from commercial ready mix plants shall be accompanied
by a written certificate of batch weights and time of batching.
4.2.11 TEMPERATURE OF CONCRETE

Fresh structural concrete and fresh canal lining concrete shall be placed at temperature of 15° C to 30° C.
During hot or cold weather the concreting should be done as per the procedure set in IS: 7861 (Part 1) 1975 or IS: 7861
(Part 1).

The temperature will be determined by placing a thermometer in the concrete immediately after sampling at
the site of placement. The temperature of concrete at the batch plant shall be adjusted to assure that the specified
concrete temperature is attained at the placement.

In case of concrete in hot weather condition, the contractor shall employ effective means such as pre-cooling
of aggregates and mixing water and placing at nights as necessary to maintain the temperature of the concrete as it is
placed at the specified limit. The methods of pre-cooling shall be subject to approval by the Engineer-in-charge.

Then contractor shall not be entitled for any additional compensation due to the foregoing requirements.
4.2.12 FORMS
4.2.12.1 GENERAL

Form shall be used wherever necessary to confine the concrete and shaping it to the required lines. If a type of
form does not consistently perform in an acceptable manner as determined by the Engineer-in-charge, the type of form
shall be changed and method of erection shall be modified by the contractor subject to approval of the Engineer-in-
charge.

Plumb and string lines shall be installed before and maintained during concrete placement. Such lines shall be
used by the contractor’s personnel and by the Engineer-in-charge and shall be in sufficient number and properly
installed as determined by the Engineer-in-charge. During concrete placement, the contractor shall continuously
monitor plumb and string lines, form positions and immediately correct the deficiencies.

Forms shall have sufficient strength to withstand the pressure resulting from placement and vibration of the
concrete and shall be maintained rigidly in position. Where form vibrators are to be used, forms shall be sufficiently
rigid to effectively transmit energy from the form vibrators to the concrete while not damaging or altering the positions
of forms. Forms shall be sufficiently tight to prevent of loss of mortar from the concrete. Chamfer strips shall be placed
to produce bevelled edges on permanently exposed concrete surfaces. Interior angle intersecting concrete surfaces and
edges of construction joints shall not be bevelled except where indicated on the drawings.

Suitable struts, stiffeners, or ties shall be used for the formwork wherever necessary. All supports shall be
braced and cross-braced into two directions. All splices and braces shall be secured by bolting unless specially intended
otherwise. All struts shall be firmly supported against settlement and slipping, by suitable means as directed. All
supports shall be cut square at both ends and firmly supported against settlement and slipping. When the formwork is
supported on soil, sleepers etc. shall be used to properly disperse the loads. In case the supports rest on already
completed beam or slab suitable props shall be provided under the latter.

The formwork shall be of well-seasoned timber or steel. When timber forms are used, they shall be lined with
MS sheet or other suitable smooth faced non-absorbent materials as specified. Supports may be of timber of steel.
Suitable wedges in pairs to facilitate adjustment and subsequent releasing of forms shall be provided preferably at the
upper end of the supports. The details of the proposed formwork and supports shall be submitted to the Engineer-in-
charge and shall be approved before erection.

In case of columns, retaining walls or deep vertical component, the height of the column shall facilitate the
placement and compaction of concrete and suitable arrangement may be made for securing the forms to the already
poured concrete for placing the subsequent lifts. No steel tie or wires used for securing this formwork shall be left
exposed-off the face of the finished work.

Suitable inserts for block-outs for electrical and other service fixtures where necessary shall be provided in the
required locations as specified. At the time the concrete is placed in forms, the surfaces of the forms shall be free from
encrustations of mortar grout or other foreign material. Before concrete is placed, the surface of the forms shall be
oiled with commercial forms of oil.\
4.2.12.2 REMOVAL OF FORMS

The stripping of formwork shall conform to clause-11.3 of IS: 456-2000. The contractor shall be liable for
damage and injury caused by removing forms before the concrete has gained sufficient strength. Forms on sloping faces
of concrete, such as forms on the watersides of wrapped transitions shall be removed as soon as the concrete has
attained sufficient stiffness to prevent sagging. Any needed repairs or treatment required on such slopping surfaces
shall be performed at once and be followed immediately by permitted curing.

To avoid incessant appearance in concrete that might result from swelling of forms, wood forms for wall
openings, shall be loosened as soon as the loosening can be accomplished without damages to the concrete. Forms for
the opening shall be constructed as to facilitate such loosening. Forms shall be removed with care so as to avoid injury
to concrete and any concrete so damaged shall be repaired in accordance with paragraph 6.2.21.
4.2.12.3 COST

The cost of furnishing all materials and performing all works for constructing forms including any necessary
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treatment or coating of forms is included in the price bid of item of form work provided in the bill of quantities.
4.2.13 TOLERANCES FOR CONCRETE CONSTRUCTION
4.2.13.1 GENERAL

Tolerances are defined as allowable variations from specified lines, grades, and dimensions and as the
allowable magnitude of the surface irregularities. Allowable variations from specified lines, grades and dimensions are
listed as given under sub-paragraph 4.2.13.2 below.

The intent of this paragraph is to establish tolerances that are consistent with modern construction practice
that is governed by the effect that, permissible variations may have upon a structure. The Govt. reserves the right to
diminish the tolerances set forth therein if such tolerances impair the structural action, operational function or
architectural appearance of a structure or position thereof.

Concrete shall be within all stated tolerances even though more than one tolerance may be specified for a
particular concrete structure, provided that the specified variation for one element of the structure shall not apply,
when it will permit another element of the structure to exceed its alterable variation. Where tolerance is not specified
for particular structure, tolerances shall be those specified for a similar work. As an exception to clause-2 of the general
provisions, specific tolerance shown here in connection with any dimension shall govern. The contractor shall be
responsible for finishing the concrete forms within the limit necessary to ensure that the completed work will be within
the tolerance limit specified. The defective work where the tolerance limit is exceeded shall be remedied in accordance
with the sub-paragraph 4.2.13.2 and 4.2.13.3 as below.
4.2.13.2 VARIATION FROM SPECIFIED LINES, GRADES AND DIMENSIONS

Hardened concrete structure shall be checked by the contractor and will be subject to such inspection and
measurement as needed to determine that the structures are within the tolerance as specified below.

Variation is defined as the distance between the actual position of the structure or any element of the
structure and the specified position in plan for the structure or the particular element. Plus or minus variations shown
as indicated or permitted from actual position up or down and in or out from the specified position in plan. Variations
not designated as plus or minus indicate the minimum deviation permitted between designated successive points on
the completed element of construction.

Specified position in plan is defined as the lines, grade and dimensions described in those specifications or
shown on the drawings or as otherwise prescribed by the Engineer-in-charge.
4.2.13.3 TOLERANCE FOR CANAL EXCAVATIONS

1. Departure from Established alignment : 1+ 20 mm to on straight sections.
1+ 50 mm on tangent sections.
+ 100 mm on curves.

2. Departure from Established Grade +20 mm

4.2.13.4 TOLERANCE FOR CANAL LINING
1. Departure from Established alignment : 1+ 20 mm to on straight sections.
1+ 50 mm on partial curves and tangents
4.2.13.5 TOLERANCE FOR CANAL STRUCTURES
1.  Deviations from specified dimensions of cross section
of columns, beams, piers and slabs : (-) 8 mmto (+) 12mm
2.  Deviations from dimensions of footing :

a Dimensionsin plan : (-) 12mm to (+) 50 mm

b Eccentricity : 1 0.02 times width of footing in the direction of deviation but
not more than 50mm
c.

Note: Tolerance applies to concrete dimensions only but not for positioning of vertical reinforcing
bars or dowels.

4.2.13.6 CONCRETE SURFACE IRREGULARITIES
GENERAL

Bulges, depressions and offsets are defined as concrete surface irregularities. Concrete surface irregularities
are classified as “abrupt” or “gradual” and are measured relative to the actual concrete surface.
ABRUPT SURFACE IRREGULARITIES

Abrupt surface irregularities are defined herein as offsets such as those caused by misplaced or loose forms,
loose knots in form of Lumber, or other similar forming faults. Abrupt surface irregularities are measured using a
straight edge held firmly against the concrete surface over the irregularity and the magnitude of the offset is
determined by direct measurement.
GRADUAL SURACE IRREGULARITIES
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Gradual surface irregularities are defined herein  as bulges and depressions resulting in gradual changes on
the concrete surface. Gradual surface irregularities are measured using a suitable template conforming to the design
profile of the concrete surface being examined. The magnitude of the gradual surface irregularities is defined herein as
measures of the rate of change in slopes of the concrete surface.

The surface irregularities shall not exceed 6 mm for bottom slab and 12 mm for side slopes when tested with a
straight edge of 1.5 meter in length.

The magnitude of gradual surface irregularities on concrete shall be checked by the contractor to ensure that
the surfaces are within the specified tolerance. The Engineer-in-charge will also make such checks of hardened concrete
surfaces as determined and ensure necessary compliance with such specifications.
4.2.13.7 HARDENED CONCRETE NOT WITHIN SPECIFIED TOLERANCES

Hardened concrete which is not within specified tolerances shall be repaired to bring it within those
tolerances. Such repair shall be in accordance with paragraph 4.2.20 and shall be accomplished in a manner approved
by the Engineer-in-charge. Such repair shall be done only after consultation with a representative of Engineer-in-charge
regarding the method of repair. The Engineer-in-charge shall notify as to the time when repair will be performed.

Concrete shall be finished in a manner, which will result in concrete surface with a uniform appearance. The
fins and any rough projections can then be rubbed down and the whole surface brought to an even finish by rubbing
with a wooden float using a mortar of one part of cement by two parts of coarse sand as an abrasive. The mortar at the
same time filling the voids, a neat cement works shall then be applied to give a smooth surface. If the concrete has set
hard, the fins and rough projections, if any shall be removed by using carborandum brick or a paved grinding machine
by chipping, before finishing-off with the smoothing wash. If the work of chipping is not done with care or if the surface
exposed after removal of the forms cannot be satisfactorily dealt with in this manner due to bad work or for other
reasons, a coat of cement plaster of 1:2 mix of the thickness as ordered by Engineer-in-charge shall be applied. No extra
payment will be given for finishing concrete surface as instructed above in this clause.
4.2.13.8 PREVENTION OF REPEATED FAILURE TO MEET TOLERANCES

When concrete placements result in hardened concrete that does not meet the specified tolerance, the
contractor shall submit to the Engineer-in-charge an outline of all preventive actions such as modification to the form
system, modified procedure for setting screeds and different finishing techniques to be implemented by the contractor
to avoid repeated failure.

The Engineer-in-charge reserves the right to delay concrete placement until the contractor implements such
preventive actions, which are approved by the Engineer-in-charge.

4.2.14 REINFORCING BARS

Reinforcing bars shall be placed in the concrete as shown in the drawings or as directed. For anchoring the
concrete to the hard rock, provision of anchor bar is made in the drawing and contractor shall place these anchor bars
to the spacing and depth shown in the drawings.

The contractor shall make his own arrangement for procurement of steel of required specification of reputed
factory for the work. Transportation from the place of supply to work site and all incidental charges will be borne by the
contractor.
4.2.14.1 MATERIALS

Unless shown otherwise on the drawings the reinforcement to be used shall be High Yield strength deformed
bars of grade Fe-415 conforming to IS: 1786-1985 specification for high yield strength deformed steel bars and wire for
reinforced cement concrete.
4.2.14.2 PLACING THE GRILLS

Reinforcement shall be bent and fixed in accordance with the procedure specified in IS: 2502-1963 (code of
practice for bending and fixing of bars for concrete reinforcement). All reinforcement shall be placed and maintained in
the position shown in the drawings. Splices shall be located where shown in the drawing, provided that the location of
the splice may be altered subject to written approval of the Engineer-in-charge.

Subject to the written approval the Engineer-in-charge, the contractor may for his convenience, alter splice
bars at additional locations other than those shown on the drawings. All additional splices allowed shall be at the
expense of the contractor. In order to meet design and space limitation on splicing, some bent bars may exceed usual
clearance, cutting and bending of such bars from stock lengths may be required at the site.

Unless otherwise prescribed, placement dimensions shall be to the centre line of the bars. Reinforcement will
be inspected for compliance with requirement as to size, shape, length, spacing and splicing etc.

Before reinforcement is embedded in concrete, the surface of the bars shall be cleaned of heavy flaky rust,
loose scale, dirt, grease or other foreign substances, which in the opinion of the Engineer-in-charge are objectionable.
Heavy flaky rust that can be removed by firm rubbing with burlap or equivalent treatment is considered objectionable.

As specified in clause 12.3.1 of IS: 456-2000, unless otherwise specified by the Engineer-in-charge,
reinforcement shall be placed with the following tolerances.

a. For effective depth 200 mm or less + 10 mm
b. For effective depth more than 200 mm + 15 mm
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The cover in no case be reduced by more than one third of specified cover or 5 mm whichever is less.
Reinforcement shall be securely held in position so that it will not be displaced during the placing of the concrete and
special care shall be exercised to prevent any disturbances of the reinforcement in concrete that has already been
placed. Welding of bars shall be done as directed by the Engineer-in-charge and in conformity with the requirements of
clause 12.4 of IS: 456-2000. Concrete cover shall be maintained as shown on the drawings.
4.2.14.2.1 REINFORCEMENT DRAWINGS

The Engineer-in-charge will supply drawings of reinforcement details and bar bending schedules for adoption.
4.2.14.2.2 MEASUREMENT AND PAYMENT

Measurement for payment of reinforcement bars will be based on the weight of the bars placed in the
concrete in accordance with the drawings supplied by the Engineer-in-charge when conformance with these
specifications drawings has been determined at the time of embedment. Except as otherwise
provided below, payment for furnishing and placing reinforcing bars will be made at the unit price bid in the bill of
quantities for furnishing and placing reinforcement bars which unit price shall include the cost of reinforcing bars,
attaching wire, cutting, bending, cleaning, tying the grills, securing and maintaining in position of the reinforcing bars as
shown in the drawings.

The total weight of bars placed as reinforcement in concrete shall be arrived at by adding the products of
lengths each size and mass per meter (vide Table-1 and Para 6.2.1 of IS: 1786-1985) of that size of rod.

4.2.15 PREPARATION FOR PLACING
4.2.15.1 GENERAL

No concrete shall be placed until formwork installation of items to be embedded and preparation of surface
involved in the placement have been approved.

The contractor shall supply concrete placement checkout cards (Placement Register) satisfactory to the
Engineer-in-Charge and shall provide a watertight container for such cards at the convenient location near each
individual concrete placement site. The cards shall list all the various work items for example "cleanup" and "embedded
items" required prior to placement of concrete. After each work item for an individual placement has been completed
that item on the cards shall be signed by contractor or his representative signifying completion of the required work.
Engineers authorized by the Engineer-in-Charge will inspect the work during and after completion of each phase of the
preparation and if the work is satisfactory will sign the checkout card (placement register). Approval of preparation of
placement will not be complete until the contractor or his representative and above authorized Engineer have
approved by signature to all applicable items for the placement.

All surfaces of forms and embedded materials shall be free from curing compound, dried mortar of previous
placements and foreign substance before the adjacent or surrounding concrete placement is begun.

Prior to beginning concrete placement, the contractor shall make ready a sufficient number of properly
operating vibrators and operators, and shall have readily available additional vibrators to replace defective one during
the progress of the placement. The Engineer's representative at the placement may delay the start of the concrete
placement until the number of working vibrators available is acceptable.
4.2.15.2 FOUNDATION SURFACES

All surfaces upon or against which concrete is to be placed shall be free from frost, ice, water, mud and
debris. Rock surface shall be free from oil, objectionable coatings, and loose semi-detached and
unsound fragments. Immediately prior to placement of concrete, surfaces of rock shall be washed with an air water jet
and shall be brought to uniform surface dry condition.

Earth foundation surfaces shall be wet to a depth of 15 cm or to impermeable material whichever less
before placement.
4.2.15.3 CONSTRUCTION JOINTS

Construction joints are defined as concrete surfaces upon or against which concrete is to be placed and to
which new concrete is to adhere, but which have become so rigged that the new concrete can not be incorporated
integral with that previously placed. The provision of construction joints shall conform to clauses 12.4.1 and of IS: 456-
978.

When the work has to be resumed on a surface, which has hardened, such surface shall be roughed. It shall
than be swept clean thoroughly and wetted. For vertical joints, neat cement slurry shall be applied on the surface
before it is dry. For horizontal joints the surface shall be covered with a layer of mortar about 10 to 15 mm thick,
composed of cement and sand in the same ratio as the cement and sand in concrete mix. This layer of cement slurry or
mortar shall be freshly mixed, applied immediately before placing of the concrete.

Where the concrete has not fully hardened, all litanies shall be removed by scrubbing the wet surface with
wire or bristle, brushes, care being taken to avoid dislodgment of particles or aggregate. The surfaces shall be
thoroughly wetted and all free water removed. The surface shall then be coated with neat cement slurry. On this
surface, a layer of concrete not exceeding 15 mm. in thickness shall first be placed and shall be well recommend against
old work, particular attention being paid to corners and close spots, and work thereafter shall proceed in the normal
way.
4.2.15.4 CONTRACTION JOINTS

CONTRACTOR SUPERINTENDING ENGINEER



- 90 -

Contraction joints serve to provide for volumetric shrinkage of monolithic concrete and or
movement between monolithic units at established joints, thus preventing formation of objectionable shrinkage cracks
elsewhere in concrete. Prior to application for wax based curing compound to contraction joints, the surfaces of all
joints shall be cleaned thoroughly of accretion of concrete or other foreign material by scraping, chipping or other
means approved by the Engineer-in-Charge. Water stops, reinforcing bars and other embedded items shall be free of
curing compound when adjoining concrete is placed.

4.2.16 PLACING OF CONCRETE
4.2.16.1 GENERAL

The contractor shall notify the Engineer-in-Charge before batching 'begins for placement of concrete. Placing
shall be performed only on the presence of an authorised Engineer's representative. Placement shall not begin until
after preparations are complete and the concrete placement check out card has been signed by the contractor or his
representative and the authorized representative of the Engineer-in-Charge substantiating completion of all
preparation for that placement.

All surface upon or against which concrete is to be placed shall be prepared in accordance with paragraph
4.2.15.

Re-tampering of concrete will not be permitted for any concrete, which has become so stiff that proper
placing cannot be assured.

Concrete shall not be placed in standing water except with written permission of the Engineer-in-Charge and
the method of placing shall be subject to approval. Concrete shall not be placed, in running water and shall not be
subjected to running water until after the concrete has hardened. Concrete shall be
deposited as nearly as practical in its final position and shall not be allowed flow in such a manner that the lateral
movement will cause of the coarse aggregate separated from the concrete mass. Methods and equipment employed in
depositing concrete in forms minimize clusters of coarse aggregates. Clusters that occur shall be scattered before the
concrete is vibrated. Forms shall be constantly monitored and their position adjusted as necessary during concrete
placement in accordance with paragraph 4.2.12 and 4.2.13.

All concrete except canal lining shall be placed in approximately horizontal layers. The depth of layers shall
not exceed 15 cm. The Engineer-in-Charge reserves the right to require lesser depth of layers where concrete cannot
otherwise be placed and consolidated in accordance with the requirements of these specifications. All construction
joints which intersect exposed concrete surface shall be made straight and level to plumb except as shown otherwise
on the drawings. The placing of concrete shall be in accordance with clause 12.2 of IS: 456-1978.

If concrete is placed monolithically around openings having vertical dimensions grater than 60 cm or if
concrete in decks, floor slabs or other similar part of structures is placed monolithically with supporting concrete, the
following requirements shall be strictly observed:

(1) Concrete shall be placed up to the top of the formed opening at which point further placement will
accommodate settlement of fresh concrete. If concrete levels are specified beneath nearly horizontal
structural members such as decks floor slabs, beams and girders or the levels being between the nearly
horizontal members and the vertical supporting concrete below, concrete shall be placed to the bottom
of the bevels before delay of placement.

(2) The last 60 cm or more of concrete placed below horizontal members or bevels shall be placed with a
slump of 50 mm or less and shall be thoroughly consolidated.

In placing concrete on uniform slopes so steep as to make internal vibration of the concrete impractical
without footing, the concrete shall be placed in non-vibrating slip forms with screed extending approximately 0.75
meters back from its leading edge. Concrete ahead of the slip form screed shall be consolidated by internal vibrations
so as to ensure complete filling under the slip form.

A cold joint is an unplanned joint resulting when a concrete surface hardens before the next batch is placed
against it. Cold joints would be allowed only in the event of equipment break down or other unavoidable prolonged
interruption of continuous placing. If such unavoidable delay in placing occurs, which make it that, unconsolidated
concrete may harden to the extent that later vibration will not fully consolidate it, the contractor shall immediately
consolidate such concrete to a stable and uniform slope. If the delay of placement is short enough to permit
penetration of the underlying concrete, placement shall resume with particular care being taken to thoroughly
penetrate and re-vibrate the concrete surface placed before the delay. If concrete cannot be penetrated with vibrator,
the cold joint
shall be then treated as a construction joint. Care shall be taken to prevent cold joints when placing concrete in any part
of the work. The concrete placing rate shall ensure concrete is placed while previously placed adjacent concrete is
plastic, so that the concrete can be made monolithic by normal use of vibrators/ tamping.

Concrete shall not be placed in rain sufficiently heavy or prolonged to wash mortar from concrete. A cold
joint may necessarily result from prolonged heavy rainfall.

There shall not be any additional payment, over the unit price bid in the schedule for concrete by reason for
any limitation in the placing of concrete, required under the provisions of this paragraph.
4.2.16.2 TRANSPORTATION
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The transportation of concrete shall conform to clause 12.1 of I.S: 456-1978.

The methods and equipment used for transporting concrete from the batch plant to its final position in the
placement and the time that elapses during transportation shall not cause measurable segregation of coarse aggregate
or slump loss during transportation exceeding 5 centimetres.

Concrete shall be deposited as practical to its final position. The use of Aluminium pipe or Aluminium chutes
for delivery of concrete will not be permitted. Concrete buckets shall be capable of promptly discharging concrete of
the specified mix design and the dumping mechanism shall be capable of discharging at one location, small portions of
concrete from a full bucket.

If used to transport concrete, the truck mixers shall meet the applicable requirements of paragraph 4.2.10.
The transporting equipment for placing concrete shall readily handle the place concrete of the specified slump. The
Contractor shall when directed, replace in-adequate transporting equipment with acceptable equipment.
4.2.16.3 COMPACTION
The compaction of concrete shall conform to clause 12.3 of . S 456-1978.

Concrete shall be consolidated by vibrators/ tampers. The vibrations shall be sufficient to remove all
undesirable air voids from the concrete, including the air voids trapped against the forms. After consolidation, the
concrete shall be free of rock pockets and honey comb areas and shall be closed snugly against all surfaces of forms and
embedded materials. All concrete shall be properly consolidated before it hardens.

Except as herein after provided, consolidation of all concrete shall be by immersion type vibrators.
Immersion type vibrators shall be operated in nearly vertical position and the vibrating head shall penetrate and re-
vibrate the concrete in the upper portion of the underlying layer. Care shall be exercised to avoid contact of the
vibrating head with embedded items and with formed surfaces, which will later be exposed to view. Concrete shall not
be placed upon either plastic concrete until the previously placed concrete has been thoroughly consolidated.

Form vibrators shall be used in conjunction with slip form lining machines to consolidate concrete in canal
linings. Such vibrators shall be arranged for effective, uniform consolidation for the concrete. The Engineer-in-Charge or
his representative may remove samples of the hardened concrete for testing and examination, and the Contractor shall
repair, at no cost to the Government, the concrete from which such samples are removed.

Immersion type vibrators shall be operated at speeds of at least 7000 revolutions per minute when
immersed in concrete. Form vibrators shall operate at speeds of at least 8000 revolutions per minute when being used
to consolidate concrete. The Contractor shall immediately replace improperly operating vibrators with acceptable
vibrators.

4.2.17 FINISHES AND FINISHING

The requirements for finishing of concrete surface shall be as specified in this paragraph, paragraph 4.2.12
and 4.2.13 or as otherwise indicated on the drawings. The Contractor shall notify the Engineer-in-Charge before
finishing concrete. Unless inspection is waived, in each specific case, finishing of concrete shall be performed only when
a Engineer’s representative is present. Concrete will be tested by the Engineer-in-Charge in accordance with paragraph
4.2.13 where necessary to determine whether the concrete surface is within the specified tolerances.

Finished concrete which is not within the specified tolerances shall be repaired in accordance, with
paragraph 4.2.20. Interior surfaces shall be sloped for drainage where shown on the drawings or as directed. Surfaces
which will be exposed to the weather and which would normally be level shall be sloped for drainage.

Floating may be performed by use of hand or power driven equipment. Floating shall be started as soon as
the screed surface has stiffened sufficiently and shall be the minimum necessary to produce a surface that is free from
screed marks and is uniform in texture. Joints and edges shall be tooled where shown on the drawing or as directed.

After the surface of roadway slabs of concrete bridges have been wood floated, the surfaces shall be given a
broom finish. The finish shall be applied when the water sheet has practically disappeared. The broom shall be drawn
transversely across the pavement with adjacent strokes slightly overlapping. The brooming shall be completed before
the concrete is in such a condition that the surface will be torn or unduly roughened by the operation. The finished
surfaces shall have a uniform appearance and shall be free of corrugations exceeding 1.5 millimetres in depth. Broom
shall be of a quality, size and construction and be operated as to produce a surface finish of satisfaction to the Engineer-
in-Charge.

The finishing in lining be in accordance with Clause 5.7 of IS: 3873-1993. The finished surface shall be
equivalent in evenness, smoothness and free from rock pockets and surface voids to that obtainable by effective use of
a long handled steel trowel. Where the surface produced by lining machine meets the specified requirements, no
further finishing operations will be required.

4.2.18 PROTECTION

The contractor shall protect all concrete against damage until its final acceptance by the Engineer-in-Charge.
The contractor shall provide protection to prevent erosion to fresh concrete whenever precipitation either periodic or
sustaining is imminent or occurring.

When precipitation appears imminent, the contractor shall immediately make ready at the placement site all
materials, which may be required for protection of fresh concrete. The Engineer-in-Charge may delay placement of
concrete until adequate provisions for protection against weather are made.
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All fresh concrete surfaces shall be protected from contamination and from foot traffic until concrete
has hardened. Hardened concrete surfaces, which have to receive finish, shall be protected against damage from foot
traffic and the construction activity by covering with protective mats, plywood, or by other effective means. Method of
protection shall be subject to approval by the Engineer-in-Charge.

4.2.19 CURING
4.2.19.1 GENERAL.

The contractor shall furnish all materials and perform all work required for curing concrete. All concrete
including bed and sides of canal lining shall be cured by water curing.

The pre-cast slab for canal lining shall be cured by keeping them immersed in water for seven days and by
sprinkling water for another 21 days with straw canvass, Hessian or similar materials cover over slab.

The uniformed top surfaces of bridges decks shall be cured for 28 days with a damp sand cover or curing mat
cover. The sand or curing mats shall not be kept so wet as to allow water to drain from them, which may stain other
concrete. The sand or curing mats shall be removed after expiry of the curing period.

All concrete surfaces shall be treated as specified to prevent loss of moisture from the concrete until the
required curing period elapsed or until immediately prior to placement of other concrete or back fill against those
surfaces. Only sufficient time to prepare construction joint surfaces and to bring them to a surface dry condition shall
be allowed between discontinuance of curing and placement of adjacent concrete.

Forms shall be removed within 24 hours after the concrete has hardened sufficiently conforming to IS: 456-
2000 to prevent structural collapse or other damage by careful form removal. Where required, repair of all minor
surface imperfection shall be made immediately after form removal. Prior to curing, minor surface repair shall be
completed within 2 hours after form removal and shall be immediately followed by the initiation of curing by the
applicable method specified herein. Concrete surfaces shall be kept continuously moist after form removal until
initiation of curing.
4.2.19.2 MATERIALS

Concrete cured with water shall be kept wet at least for 28 days from the time the concrete has attained
sufficient set to prevent detrimental efforts to the concrete surfaces. The concrete surfaces to be cured shall be kept
wet covering them with water saturated materials by using a system of perforated pipes, mechanical sprinklers or
porous hose or by other methods which will keep all surface continuously wet. All curing methods are subject to
approval of the Engineer-in-charge.
4.2.19.3 COST

The cost of furnishing of all materials and performing all work for curing concrete shall be included in the price
bid in the bill of quantities for the concrete on the particular curing methods are required.

4.2.20 REPAIR OF CONCRETE

Concrete shall be repaired in accordance with the clauses 5.7 of IS 3873-1978. Imperfections and
irregularities on concrete surface shall be corrected in accordance with the paragraph 4.3.13 and clause 5.7 of IS: 3873-
1978.

Repair to concrete surfaces and addition where required shall be made by cutting regular opening into the
concrete and placing fresh concrete to the required lines. The chipped openings shall be sharp and shall not be less than
70mm in depth. The fresh concrete shall be reinforced and chipped and trowel to the surface of the openings. The
mortar shall be placed in layers not more than 20mm in thickness. After being completed, each layer shall be
compacted thoroughly. All exposed concrete surface shall be cleaned of impurities, lumps of mortar or grout and
unsightly stains.

The cost of furnishing all materials and performing all work required in the repair of concrete shall be borne
by the contractor.

4.2.21 MEASUREMENT OF CONCRETE

Measurement for payment of concrete required to be placed directly upon or against surfaces of excavation
will be made to the lines for which payment for excavation is made.

The unit of measurement will be in cubic metre. In measuring concrete for payment, the volume of all opening,
fixtures embedded pipes and metalwork each of which is larger than 0.1 square meters in cross section will be
deducted.

4.2.22 PAYMENT FOR CONCRETE

Payment for concrete shall be made at the applicable unit price in therefor in the bill of quantities, which unit
price shall include the cost of furnishing all materials and performing all works required for the concrete construction
except that payment for furnishing and placing reinforcement bars and form work which shall be made at the
respective unit price’s bid thereof in the schedule.

4.2.23 DETAIL SPECIFICATION OF EXPANSION JOINTS/ CONSTRUCTION JOINTER (EJ/CJ) FOR CANAL STRUCTURE
Description of Items

The joint should be left in concrete/masonry in required places as per drawing and design. Embedded parts if
any will have to be provided prior to casting of concrete/construction of masonry. Old surface of the concrete/masonry
joints should be made clean free of dirt, grease, protrusions or any objectionable materials as per the direction of the
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Engineer-in-charge. The face of the joints should be made straight. The surface of joints should be painted with
bitumen/ coal tar and fitted with the approved sealing materials like bituminous filler boards, etc. The adjacent
concreting masonry then only can be constructed.

In the case of P.V.C. water stop, the pieces should be jointed together at the site by vulcanising thoroughly to
make it water tight having sufficient strength to withstand the designed water pressure exerted on it.

In case of copper seal, the thickness of the copper sheet should be of 16 gauge (1.63 mm) and minimum of
0.6m wide with ‘V’, ‘U’ or ‘2’ groove of size 2.5 cm. at its longitudinal axis. The groove should be perfectly straight and
uniform. Adjacent copper sheet should be perfectly braced together on both sides for the whole width by butting the
two sheets against each other. If lapping between adjacent sheet are given, the maximum lapping should be 5 cm. and
should be held together tight. Brazing should be done on both sides for the whole width. The joints should be braced,
watertight and should be capable of withstanding the hydraulic pressure exerted on it. M.S. anchor rods of 6 mm to
8mm dia and 30cm long

with hook on outer side and should be braced with the copper sheet @ 50 cm centre to centre
approximately on both sides of copper sheet preferably staggered. The minimum length of the rod to be brazed is
minimum 5 cm. and brazing should be done on both side of the rod.

The edges of the copper sheet should also be given a link at about 0.5 M. interval to have a better grip with
concrete. The brazing should be done as per relevant IS specification.

The P.V.C water stop shall be dense, homogeneous and free from holes and other imperfections. The cross
section of the water stop shall be uniform along its lengths and thickness shall be symmetrical.

Location and embedment of the P.V.C./Copper water stops shall be as shown on the drawings, with
approximately one-half of the width. Water stops shall be embedded in the concrete on each side of the joints. In order
to eliminate faulty installation that may result leakage, care shall be taken that the water stops shall be installed to form
continuous watertight diaphragm in the joints. Unless otherwise shown, adequate provision shall be made to protect
the water stops during the progress of the work.

Additional vibrations over and above that used for adjacent concrete placement shall be carried out to assure
complete embedment of the water stops in the concrete. Larger pieces of aggregate near the water stops shall be
removed by hand during embedment to assure complete contact between the water stop and surrounding concrete.

SECTION -5
CEMENT CONCRETE LINING
5.1 SCOPE OF WORK
5.1.1 GENERAL

Canal lining shall be done with concrete paving and finishing machines, which will place, compact and finish the
concrete lining in bed and slopes. Plain cement concrete of M-15 grade, with the maximum size of aggregate of 20mm
shall be laid on the bed and slopes of the canal sections as shown on relevant drawings. The thickness of lining shall be
as indicated in paragraph 5.3.4.5. for both in bed and slopes of the canal. If during construction it is found necessary to
alter the canal section and side slopes without altering the thickness of lining, the contractor shall be informed in writing
of such changes.

Each concrete paving machine and associated support equipment utilized under this contract shall place canal
lining at an average sustained rate of advancement of not less than 3.5 meters per hour. This minimum rate shall be
obtained for paving operation on the side slopes and on the bottom of the canal while also meeting the requirements
for lapsed time following trimming, consolidation of concrete, finishes, joints and other requirements specified therein.

The equipment and operation for concrete lining includes foundation trimming, sub-grade preparation,
concrete production and delivery from point of production, placement of concrete, curing and other associated
activities. Supporting the placement of the canal lining shall be matched with the
liningequipments capability, so as not to impede the specified placement rate of lining operation. The overall equipment
deployment shall be such as to ensure the completion of canal lining within the scheduled period specified in the
contract.

The contractor can alternatively deploy longitudinally operating self aligning slip form Paver with built-in
vibrator attached to the mould/ forms, so as to effectively compact and finish the concrete (alternative to concrete
Paver finisher outlined above).

During the preparation of sub-grade for canal lining, the proud earth work shall be excavated and trimmed by
machine for better progress and to achieve the designed profile of the sub-grade. This excavation for trimming for base
preparation of lining shall be carried out immediately prior to laying of the lining, but in no case the time interval should
exceed 3 days in normal whether and 2 days in adverse weather conditions.

The scope of work also includes the following:

i. Dewatering the canal section for preparing the base for lining and laying concrete lining.

ii. Providing steel safety ladders at required intervals or as directed.
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iii. Providing necessary under drainage arrangements consisting of filter blanket of graded sand
and pressure relief valves as per drawings.
iv. Providing filter materials of approved quality as per design.
v. Providing and fixing P.V.C. contraction joints forming water stops.
CLEARANCE OF SITE
Area proposed for lining of the canal as a whole shall have to be cleared of all objectionable materials, stumps,

roots, bushes, and rubbish. Such materials, from clearing operation shall be disposed-off from the working area clear of
work site as per direction of the Engineer-in-charge.

5.3.

53.1
a.
b.

5.3.2

PREPARATION OF SUB-GRADE FOR CONCRETE LINING.

GENERAL
Provision of this paragraph shall apply to the preparation of sub-grade on which concrete lining is to be placed.
The work of trimming the canal section up to the bottom of concrete lining/ bottom of filter materials to be
provided as the case may be and preparing sub-grade for concrete lining includes removal of proud from the
slope and bed of the canal. The trimming operations is to be carried out manually or by machines (Trimmer) of
adequate capacity immediately prior to laying of the lining but in no case the time interval between trimming and
laying should exceed 3 days in normal weather and 2 days in adverse weather conditions. Wherever rock is over
excavated the item of trimming and preparation of sub-grade includes filling the over excavated portion with
suitable semi pervious materials, watering and compaction and trimming up to bottom level of the concrete
lining. All along the canal alignment the rain cuts on inner slope of the banks shall be filed up with approved
excavated materials and shall be compacted adequately to required line and grade and level. The material
required for filling the over excavation in rock and rain cuts, if not available during
excavation in soils to be done under this item, shall be hauled from stock piles or burrow area to be arranged by
the contractor and placed in position.
If at any point, materials have been excavated beyond the pay line required to receive the concrete lining the
excess excavation shall be refilled on horizontal layer with selected materials moistened if required and
compacted using rollers and slope compactors. Where, placing and compacting bedding material is on a sloping
foundation, the layers may be placed parallel to the surface of the foundation. If at any point the foundation
materials disturbed or loosened during the excavation process or otherwise, it shall be moistened if required and
thoroughly compacted by tamping, rolling or by other approved methods to form firm foundations for placing the
concrete lining.
If at any place, placement of bedding material below the concrete lining is required due care shall be taken by the
contractor to wet the surfaces of excavation and embankment to a depth of 15 cm. or to a depth up to
impermeable layer below whichever is less as per direction of the Engineer-in-charge.
In the canal section requiring bedding material below the concrete lining due care shall be taken by the
contractor to place the bedding materials on scientifically approved surface adequately wet as described above in
layers not exceeding 15 cm. in depth in a single operation and compacted till the bedding material attains a
height where it can be trimmed to form a true and even surface upon which the concrete for lining is to be
placed. Each layer of bedding material shall be moistened and thoroughly compacted.
All loose materials likely to be present at the end panel of existing lining adjacent of which lining is to be placed
under these specifications shall be removed and all voids beneath the existing lining shall be refilled and
compacted thoroughly. No extra payment shall be made to the contractor on this account.

Suitable materials trimmed from the canal shall be judiciously utilized in canal embankment, road embankments
or in back filling of the structures or used as a bed material as per direction of the Engineer-in-charge. The
trimmed materials which cannot be utilized in proper place during one continuous operation shall be piled along
the out of way where designated by the Engineer-in-charge.
In all, the preparation of sub grade for concrete lining shall confirm to clauses 4.1. 4.2., 4.3., 4.4 and 4.5. of IS
3873-1993 (Indian code of Practice for laying in situ cement concrete lining on canal)

TOLEARANCE IN PREPARATION OF SUB-GRADE

Excavated profile provides the final base for lining and tolerance departure from lines shown on the drawings

shall be as indicated here below:

+ 20 mm on straight section.

+ 50 mm on tangents.

+ 100 mm on curves.

Departure from levels shown on the drawings.+ 20 mm

The above tolerance shall be negotiated gradually through smooth transition in a length of 50 m. No over-run

in concrete quantity shall be paid to the contractor.

533

MEASUREMENT AND PAYMENT
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Measurement and payment for trimming and preparation of sub-grade shall be made on area basis of
number of square meters of the canal prism trimmed over which the concrete lining is to be placed. Payment shall be
made at the unit bid price in the bill of quantities. The rate shall include cost of labour, equipments, watering,
compaction of bed and sides and all incidental works as necessary to complete the work as per the specifications and
also dewatering of the canal sections where required.

5.3.4  SELECTED BEDDING MATERIALS
The selected bedding material in the case of bed and sides of canal profile in normal soils shall be graded filter
material compatible with sub grade materials and thoroughly compacted. In case of expansive soils, cohesive non
swelling (CNS) soil will be used for bedding. The thickness of CNS layer shall be designed according to swelling pressure
of soil or as directed by the Engineer-in-charge. The bedding materials shall generally be provided conforming to
following gradation and index properties.
5.3.4.1 LINING IN NON-BLACK COTTON SOILS
e Selective protective lining to be provide immediately up stream and downstream of every structure for 2.5m
upstream & 3.75m downstream of the structure where fluming of channel is involved, and for 2.5m reach both u/s
& d/s of structure where fluming of channel is not made. Toe walls must be provided at upstream and downstream
ends of lining.
e Lining be provided in high banking reaches and in all such reaches as are considered “vulnerable” viz;
associated with seepage, slippage of slopes and breaches etc.
e Model Sections/ Profile Walls of Concrete of size 30cm x 30cm should be provided in the balance portion of the
unlined canal at intervals of 50m and at a closer spacing in curves.

5.3.4.2 LINING IN SWELLING-BLACK COTTON SOILS:

e Lining to be provided throughout the canal reaches passing through swelling B.C. soils. In such case provision
for CNS (Cohesive non-swelling) treatment of the sub-grade should be made prior to placement of lining as per IS :
9451-1994. The CNS layers shall be in accordance as under:

Table 5A :Thickness of CNS layer in canal carrying
Discharge less than 2.0 Cumecs

Discharge in Canal up to 2.0 Min™ Thickness of CNS layer in cm for Swelling pressure
Cumecs. of BC Soil
Cumecs Cusecs 0.50 — 1.50 kg/cm? More than 1.50 kg/cm?
1.4-20 50-70 60 cm 75 cm
0.7-14 25-50 50 cm 60 cm
0.3-0.7 10-25 40 cm 50 cm
0.03-0.3 1-10 30cm 40 cm

Table 5B :Thickness of CNS layer in canal carrying
Discharge 2.0 Cumecs and above.

Swelling pressure of BC Soil in Min™ Thickness of CNS layer
kg/cm? in cm
0.50-1.50 75 cm
1.50-3.00 85cm
3.00-5.00 100 cm

5.3.4.3 GRADATION & INDEX PROPERTIES

The CNS soils to be used should be non-swelling with a maximum allowable swelling pressure of 0.1 kg/cm? (10
KN/ m?) when tested in accordance with Indian standard, IS: 2720 (Part- 41) — 1977. CNS soils are to be broadly
conforming to the following range:

GRADATION: INDEX PROPERTIES
Clay 15-20% Liquid Limit : More than 30% but less than 50%
Silt 30-40% Plasticity Limit : More than 15% but less than 30%

Sand 30-40%
Gravel 0-10%
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Note: Provision for mechanized compaction of CNS soil layers to at least 95% proctor density should be made.
5.3.4.4 METHOD OF COMPACTION:

In small sectioned channels, provision for “fill & cut method” should be made in order to achieve effective
compaction. The channel section should be over excavated (to the extent governed by the CNS thickness) say, in 300m
long reach; CNS soil be placed in layers in the full section, watered (as required), and each layer is to be compacted to
at-least 95% proctor density through deployment of, preferably, small width powered drum rollers or standard power
rollers or fuel operated plate compactors. This process of compaction should be continued right up to the top of
designed section. There-after, the
compacted section should be scooped out to the proposed design section and the CNS so scooped shall be re-used in
the next 300m reach. Provision in the cost estimate should accordingly be made for re-handling of the scooped out CNS
and also some percentage of wastage during re-handling is provided.

Note: This procedure should also be followed for the re-sectioning and strengthening of channels (involving
compaction of earth fill other than CNS fill) not passing through B.C. soils.
5.3.4.5 PARAMETERS OF CAST-IN-SITU CEMENT CONCRETE LINING:
THICKNESS OF C.C.LINING: Thickness of un-reinforced viz: plain C. C. lining may conform to either the Indian
Standard IS: 3873 — 1993 or US Bureau of Reclamation Practice as tabulated below:
Table 5C: THICKNESS OF C.C.LINING as per IS : 3873 — 1993

Discharge Capacity in Cumecs Depth of Flow in m Thickness of C.C.lining in mm
(Cusecs)
0-5(0-175) 0-1.0m 50 - 60 mm
5-50(175-1750) 1.0-25m 60—-75mm
50-200 ( 1750 — 7000) 25-45m 75-100 mm
Table 5D: THICKNESS OF C.C.LINING as per USBR Practice
Discharge Capacity in Cusecs Thickness of C.C.lining in inches

0-500 2.50

500 - 1500 3.00

1500 - 3500 3.50

3500 - 7500 4.00

Note: Taking in to consideration the various factors including economy and ease/ practicability of placement, it may be
appropriate to adopt a lining thickness of 65 mm for channels of discharging capacity up to 175 cusecs; 70 mm
for the channels of discharging capacity up to 500 cusecs and 75 mm for channels of discharge beyond 500
cusecs up to 1750 cusecs.

5.3.4.6 CEMENT:

For area other than coastal, 43 Grade or 53 Grade Ordinary Portland cement is to be used. In the coastal zones,
Portland slag cement may be used.
5.3.4.7 CEMENT CONTENT AND WATER-CEMENT RATIO:

The concrete lining being exposed to alternate wetting and drying during its functioning or working life, comes
in the category of “ severe exposure condition” as per Indian standard IS: 456 — 2000. Accordingly, provision of cement
content of minimum 250kg/m3 of concrete mix is made in the cost estimate of C. C. lining from “durability
consideration”. Water Cement ratio is to be restricted to the range from 0.50 — 0.60.
5.3.4.8 MAXIMUM SIZE OF COARSE AGGREGATE:

Graded coarse aggregate with the maximum nominal size (MSA) of 20 mm down to IS grading should be used
in the concrete mix of lining.
5.3.4.9  AIR ENTRAINING AGENT (AEA):

Provision for using AEA in the concrete mix for C. C. lining is made in the cost estimate. Concrete mix with AEA
affords more” durability” as well as “better workability (viz: fluidity)” and better “finish” to the surface.

Graded fine and coarse aggregates are to be used in the concrete mix and any slight deviation in the requisite
grading is compensated by air-entrainment in the mix by the addition of AEA.
5.3.4.10 CONTRACTION JOINTS:

As an acceptable thumb rule, the spacing of contraction joints should not exceed 36 times the thickness of
lining in order to avoid cracking of the lining surface in between the joints.
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Table 5E: SPACING OF CONTRACTION JOINTS

Lining thickness in mm (t) Spacing of Joints (36 x t)
65 mm 2340 mm, say 2.30 m
70 mm 2520 mm, say 2.50 m
75 mm 2700 mm, say 2.70 m

Note: If the perimeter of canal section is equal to or less than 6.0 m, no longitudinal contraction joints need to be
provided. However, the transverse contraction joints across the canal section are to be provided irrespective of the
extent of the perimeter.
5.3.4.11 CONSOLIDATION OF CONCRETE LININGS:

Proper consolidation of concrete mix for the C. C. linings, as being placed on bed and sides is of paramount
importance. Use of conventional needle vibrators may puncture the sub grade surface. One of the most effective
methods of consolidation comprises of deployment of “vibratory plate device” operated by a fuel operated tiny motor.

5.3.4.12 CUTTING GROOVES FOR CONTRACTION JOINTS:

Grooves should be cut when the concrete is still green/ plastic, to be later filled with the sealing compound.
The groove is normally 27mm deep, for the C. C. lining thickness of 65 mm — 75 mm range, 11 mm wide at bottom and
14 mm wide at the top. It should be filled with hot/ poured sealing compound conforming to IS: 5256 — 1992. After the
C. C. lining is fully set (viz: after a period of 28 days), only then the grooves have to be filled with the sealing compound
after cleaning of dirt and mortar from the grooves.
5.3.4.13 CURING OF C. C. LINING:

Adequate and fool-proof curing is the most vital requirement for C. C. Lining.

The bed lining should be effectively cured by constructing small earth bunds of say, 30 cm high at convenient intervals
and ponding water on the bed between the successive bunds. The sloped lining surfaces should be cured either by fully
covering the concrete surface with Hessian cloth rolls/ gunny bags and keeping these wet with water throughout 28
days period.

5.3.4.14 UNDER-DRAINAGE:

A convenient method of the under-drainage is the provision of “porous concrete plugs” of 75 mm dia and 250
mm to 300 mm length in bed and side slopes underlain by graded filter of size 300 mm x 300 mm or 350 mm x 350 mm.
One plug can be provided in the bed and one plug in each side slope at a distance of d/3 (one third of FSD) from the bed
in alternate panels (viz: at a spacing of 4.5 m to 5.0 m). The porous plugs should be composed of one part of cement
and four parts of coarse aggregate of size not more than 20 mm. No sand is to be used. Only so much water is used as is
required to produce a paste to coat the aggregate without filling the voids. The porous plugs, after requisite curing, are
becoming porous and free draining.

The porous concrete after curing shall be pervious and free draining type. As soon as the concrete hardens (i.e.
it attains final setting) it should be sprinkled with water and kept moist for at least 14 days. The compressive strength of
the porous concrete at 7 days as determined by tests on 15cm dia x 30 cm height cylinders should not be less than 70
kg/ cm2 and the porosity shall be such that, water shall pass through a slab of concrete 30 cm thick at a minimum rate
of 500 It/min/ sq.m of the plug with a constant 10 cm depth of water on the slab.
5.3.4.15 TOLERANCE IN C. C. LINING THICKNESS:

The permissible tolerance for the thickness of lining is £ 10%, provided the average thickness is not less than
the designed thickness.

5.3.5 PARAMETERS OF PRE-CAST CONCRETE SLABS FOR LINING:

In case pre-cast slabs are to be used for the lining, the concrete mix for casting the slabs should be of M15
grade. The slabs, 30 cm x 30 cm (or any other convenient size) should be of 50 mm thickness. The sub grade is to be
given a plaster layer (1:6) of 12 mm thickness, duly cured with water for at least 24 hours and, there after, placed on
this base layer with 6 mm thick mortar of 1:3 mix. The joints between the slabs are to be filled/ pointed with mortar mix
of 1:3 and cured.

Note:  Whether cast-in-situ or pre-cast concrete lining is to be placed, the sub grade  MUST be hard, well compacted
enough and smoothened prior to placement of lining. The “vibratory plate device” mentioned in Paragraph 5.3.4.11
above can be very effectively deployed for compaction of the sub grade.

The surface irregularities (to be checked with a wooden template/ straight edge) should not exceed the following limits:

i) 6.25 mm for sub grade bed; and
ii) 12.00 mm for sub grade side slopes.
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The loading, handling, transportation and placing of the selected bedding material shall be subjected to
approval and shall be such as will result in a uniform mixture of the material being placed without separation or
segregation. Selected bedding shall be obtained from required excavation in area
where materials in excess of that required to construct the adjacent embankments is available or available from burrow
pits approved by the Engineer-in-charge.

5.4. MATERIALS

All materials including cement, fine aggregate and coarse aggregate, water admixture and steel shall be as
specified in Section 4.2 for concrete.

5.5. CAST IN SITU CONCRETE LINING

5.5.1. GENERAL

The work shall generally conform to IS 3873-1993. All concrete for lining shall be governed by IS 456-2000. The
concrete shall be of controlled grade with suitable admixtures of approved air entraining agents using well graded
aggregates with maximum size of aggregates of 20 mm. Ordinary Portland cement or Portland Pozzolana Cement to be
used shall be 321 Kg. per cubic meter of concrete. However due to change in design mix, if it becomes obligatory to use
lean/ richer mix, the contractor shall comply with the same. In case of leaner mix the department shall deduct the cost
of cement from the bill of the contractor at the issue price of cement for short consumption of cement and no other
compensation on this account shall be allowed. In case of richer mix the contractor shall be paid for the extra cement
used at the issue price of cement.

5.5.1.1 PRODUCTION OF CONCRETE MIXES:

The concrete should be produced in a mechanical concrete mixer of any standard size or in a stationary weigh
batching & mixing plant. Mobile concrete mixers of various drum capacities (0.5 cum or more) are also available in the
market for production of concrete.

Hand mixing of concrete shall not be allowed except in rare exceptional circumstances and isolated cases when
the quantity of concrete to be placed is very small.

For price adjustments, the amount so recoverable/ payable shall be deducted/ added to the value of the work
done. Design mix and actual cement required shall be communicated from time to time to the contractor in writing by
the Engineer-in-charge.

5.5.2. TRANSPORTATION OF CONCRETE

a. Transportation shall be handled from the place of mixing to the place of final deposition as rapidly as

practicable by use of equipments such as transit mixers which shall prevent initial setting, segregation and loss
of any of the ingredients. It shall be transported and compacted in its final position within 30 minutes of its
discharge from the mixer unless carried in properly designed agitators operating continuously where this time
shall be within 2 hours of the addition of cement to the mix and within 30 minutes of its discharge from the
agitator.

b. If segregation occurs during transport, the concrete shall be remixed before being placed after observing the

time requirements as above.
5.5.3.  PLACING AND COMPACTION

a. Concrete shall be placed only in the presence of a duly authorized representative of the Engineer-in-charge.
Concrete shall be placed and compacted before initial setting time and shall not be subsequently disturbed.

b. Placing of concrete shall not be started until all form work installation of parts to be embedded if any and
preparation of surface upon which concrete is to be laid have been completely inspected by the Engineer-in-
charge. All absorptive surfaces against which concrete is to be laid shall be moistened adequately so that
moisture shall not be withdrawn from freshly placed concrete. The surfaces, however, shall be free from standing
water and mud.

c. Concrete shall be deposited in all cases as neatly as practicable directly from mechanized pavers in its final
position and shall not be caused to flow in a manner to permit segregation. Excessive separation of the coarse
aggregate caused by allowing the concrete to fall freely from too great a height or at too great an angle from the
vertical shall not be permitted and where such separation would otherwise occur. The contractor shall provide
suitable means to convey the concrete without allowing such separation.

5.5.4. MECHANICAL PLACING

b. For efficient placing and finishing of the concrete lining on slopes and in bed concrete laying machines such as slip
form pavers or concrete paver finisher of approved quality and design shall be used. Each lining machine and
associated support equipment utilized under this contract shall place canal lining at an average sustained rate of
advancement of not less than 10 meters per hour. This minimum rate shall be obtained for paving operation on the
side slopes and on the bottom of the canal, while also meeting the requirements for lapse time following trimming
consolidation concrete thickness tolerances, finishes, joints and other requirements specified herein.
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c. The equipment of operations for foundation trimming, sub-grade preparation, concrete production,
concrete delivery, joints production, curing compound placement and other associated activities supporting the
placement of the canal lining shall be matched with the lining equipment capability so as not to impede the
specified placement rate of each lining operation. The overall equipment development shall be such as to ensure in
the completion of canal lining within scheduled period specified in the contract.

d. Concrete lining shall be done in the canal prism as shown in the drawing. Mixing of concrete is to be done in a
stationery or mobile weigh-batching plant of capacity of one cubic meter to 3.5 cubic meter installed at suitable
places and concrete is to be conveyed to work spot in transit mixers to be moved on canal banks and unloaded at
site in the hopper of the Paver. The concrete in bed and side is to be placed with mechanized Paver finisher ISI 456
CP 650 or any other Paver of similar capacity. The concrete from transit mixer is to be unloaded into hopper and
conveyed to other bank, through side discharge conveyor. Then placed with Paver in bed and side and vibrated,
with plate joints which will be done with Groove cutter attached to the Paver. Panels shall be as per drawing or as
directed by the Engineer-in-charge. The above mechanized procedure is to be followed for side lining where slant
length is 2.70 M. and above. In case where canal bed width is less than 2.00 M and where bed lining is not possible
to be tackled with the above mechanized Paver, concrete shall be laid by conventional method i.e. mixing by
concrete mixtures and laying the concrete manually in alternative panels of 3 m. width and 3 m length as per
drawing or as directed by Engineer-in-charge duly using steel form work to the required thickness of concrete and
vibrated with mechanical pan vibrators. The concrete for side lining where the slant length is less than 2.70m shall
be laid by using appropriate equipment with steel guided form work and vibrated by mechanical vibrator fitted to
gantry. If the concrete is laid manually on slopes, compaction by suitable method as approved by Engineer-in-
charge shall be adopted. Concrete shall be mixed in stationery or mobile batching plant and conveyed through
transit mixers

e. included for manual placement. Whenever necessary for the purpose of obtaining economy, workability density,
impermeability, durability, strength, mode of vibration and gradation of aggregates or other materials, the
Engineer-in-charge of quality control shall after testing, make necessary changes in the proportion of the mix.

f.  Concrete when deposited shall unless otherwise specified have placement temperature of not less than 4.5° C and
not more than 32°C.

g. Concrete shall be so laid as to facilitate placing, vibrating, finishing and curing operations. The side lining concrete
shall be screed up on the slope while the concrete is being vibrated ahead of the screed. Concrete required for key
as shown on the drawings shall be laid integrally along with the side slope lining.

Alternatively, the contractor can select to use longitudinally operating self alignment, slip form machine with built-
in vibrators attached to the slip forms, so as to effectively compact and finish the slope and bed concrete lining.

5.5.5. FINISHING.

a. All exposed concrete surfaces shall be cleared of impurities, lumps of mortar or grout and unsightly strains. The
finished surface shall be even, smooth and free from pockets and equivalent to that obtainable by effective use of
long handle steel trowel. Where the surface produced by lining machine meet the specified requirements, no
further finishing operation shall be required. Surface irregularities, when tested with a straight edge of 1.5 meter
length shall not exceed 6 mm in canal bed for bottom slab and 12mm on side slopes.

b. The surface of concrete finished against form shall be smooth and be free from projections, honey combing and
other objectionable effects. Immediately on removal of forms, all ridges or lips shall be removed and undesirable
local bulging on exposed surfaces shall be remedied by tooling and rubbing.

c. Repairs to concrete surface and additions where required shall be made by cutting regular openings into the
concrete and placing fresh concrete to the required lines. Chopped openings shall be sharp and shall not be less
than 75 mm in depth.

5.5.6. CURING.

5.5.6.1 GENERAL.

The concrete lining on slopes including curvatures portion, at junction of slope and bed lining shall be cured
with specifications given in paragraph 4.2.19. The concrete lining in canal bed shall be cured with water in accordance
with the specifications given in Paragraph 4.2.19. If water curing of lining in the canal bed is not carried out to the
satisfaction of the Engineer-in-charge as per specifications the contractor shall be directed to switch over to liquid
membrane forming curing compound for curing. Water curing of concrete is to follow strictly to spraying procedures
and specifications as per clause 5.8 of IS: 3873 of 1993.

All equipment material etc. needed for curing and protection of concrete shall be at site and ready for installing
before actual concreting begins. Detailed plans methods and procedures of curing and protection of concrete lining shall
be got approved in writing from the Engineer-in-charge sufficiently in advance of the actual concreting in order to avoid
interruption or damage to the work of other agencies.

5.5.6.2 MEMBRANE CURING.
a. These specifications cover curing of concrete using membrane forming compound to retard the loss of water during
the early hardening period and to reduce the temperature rise in concrete exposed to radiation from the sun. This
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compound shall be suitable for use as curing media for fresh concrete and

b. for further curing of concrete after removal of forms or after initial moist curing.

Concrete of canal lining on slopes including key at the top and curved portion at the bottom of the slope of canal
shall be cured with liquid membrane forming white pigmented curing compound which

shall form water retaining surface to achieve the desired effect of water curing at 28 days. The curing compound
shall be white pigmented of approved qualify conforming to ASTM-C-309-81 Type-2.

d. White pigmented compound (Type-2) shall consist of finely divided white pigments and particle solids, ready mixed
for immediate use without alteration. The compound shall present a uniform white appearance when applied
uniformly to a fresh concrete surface at a specified rate of application. It shall be of such consistency that it can be
readily applied by spraying to provide uniform coating at temperatures above 4 degree Centigrade. If two coats are
to be applied then it shall be applied at an interval of approximately one hour. They shall adhere to freshly placed
concrete that has stiffened or sufficient to resist marking during the application and to damp hardened concrete
and shall form a continuous film when applied at the specified rate of application. When dry the covering shall be
continuous flexible and without visible breaks or pin holes and shall remain as unbroken film for at least 28 days
after application. It shall not react and should not have deleterious effect on concrete.

e. The compound shall meet with the requirement of water retention test as per ASTM designation C-150-80 .The loss
of water in this test shall be restricted to not more than 0.55 Kg/ M? of exposed solution of exposed surface in 72
hours.

f.  The white pigmented compound (Type—2) when tested as specified in accordance with method E-97 of ASTM shall
exhibit a day light reflectance of not less than 60% of that of magnesium oxide.

g. It shall fulfil the requirement of drying time when tested in accordance with ASTM C-309-81. The compound applied
shall be dry to touch in not more than 4 hours. After 12 hours, it shall not be tacky or track-off (peel off) concrete
when walked upon nor shall it impart a slippery surface.

5.5.6.3 TESTING.

a. The liguid membrane forming curing compound to be brought in the manufacture’s original clear containers. Such
container shall be legibly marked with the name of the manufactures the trade name of the compound the type of
compound and class of vehicle/solids the nominal percentage of volatile material and batch or lot number.
The lot number will be assigned to the quantity of compound mixed sampled and tested as single product. The
manufacturer shall exercise the care in filling the container so that all are equally representative of the compound
produced.

b. Curing compound to be used on site shall be got tested at least 14 days in advance so that the result of water
retention tests reflectance test, drying etc. are available before it can be permitted for use. All of the filled
containers represented by the approved sample shall then be sealed to prevent leakage substitution or dilution. The
Engineer-in-charge or authorized representative should mark each container represented by the samples with a
suitable identification mark for later identification and correlation and shall be kept in store with double lock
arrangements. One key shall be kept with the contractor and the other with Engineer-in-charge. Random samples
shall be collected from every batch of the compound. Frequency of random sampling shall be done as directed by
the Engineer-in-charge. The contractor shall provide samples and labour for collecting samples free of cost. Testing
shall be carried out by the department.

5.5.6.4 METOD OF APPLICATION.

The compound shall be sprayed using mechanical sprayer of approved design to ensure uniform and
continuous membrane on the concrete surface. The coverage shall be at the rate specified by the manufacture or at the
rate of 4 to 5 m. per litres. Field trials shall be conducted to decide effective
coverage rate which depends upon surface finish. With a view to ensure through and complete coverage approximately
on half of the compound for a given area should be applied by moving the spray gun back and forth in one direction and
the remaining half at right angles to this direction. In case the application is still not found uniform the contractor shall
have to apply the second coat as and where directed by the Engineer-in-charge. If a second coat is to be applied it
should be applied approximately after an interval of one hour. The curing compound shall be applied as soon as the
bleeding water or shine disappears, leaving dull appearance. Equipment for spraying curing compound shall be of
pressure tank type (5 to 7 kg/cm2) with provision of continuous agitation. A curing jumbo with multiple travelling spray
guns shall be provided for effective spray. Spraying on concrete lining shall be done in such a way that the green
concrete is not disturbed or damaged or any foot impressions left. Necessary schemes on spraying by mechanized
means shall be got approved from the Engineer-in-charge. However, in emergency for very small areas (Patches) it can
be applied with wire or bristle brush. Such compounds shall be used on the work only after production of test results
and approval of the schematic plan on spray curing compounds. Adequate care shall be taken to prevent any
movements on cured surface up to 28 days after application of curing compound. Under unavoidable circumstances
created by non availability or short supply of specified curing compound, the contractor shall be allowed to resort to
water curing of concrete lining on slopes after obtaining prior approval of the Engineer-in-charge in writing. Such water
curing shall be carried out in accordance with the following specification.
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5.5.6.5 WATER CURING.

The surface of invert of the canal shall be kept continuously moist by covering it completely with wet burlap as
soon as the concrete has hardened sufficiently. The burlap shall be kept continuously wet by spraying water for at least
12 hours. Thereafter curing by ponding shall be resorted to. The concrete to be cured with water shall be kept wet by
ponding for at least 14 days. Water lost by evaporation shall be replenished periodically to keep the surfaces
continuously submerged under water. The period of 14 days specified above shall be increased to 21 days when
Pozzolana has been used in the concrete as part of replacement of cement.

When the curing of concrete in the canal bed is not found satisfactory the Engineer-in-charge may ask the
contractor to resort to membrane curing.

5.6. TESTING OF CONCRETE AND ACCEPTANCE OF WORK:

5.6.1 GENERAL.

Testing of concrete shall be carried out at the cost of the department by the Quality Control Division on
representative samples taken at the site of laying the concrete in accordance with relevant clauses of IS: 119-1959.The
samples to be provided by the contractor at his cost.

5.6.2 SAMPLING PROCEDURE AND FREQUENCY:

a. Sampling Procedure: A random sampling procedure shall be adopted to ensure that each concrete batch has a
reasonable chance of being tested i.e. the sampling should be spread over the entire period of concreting and
should cover all mixing units.

b. Frequency: The minimum frequency of sampling of concrete of each grade shall be in accordance with the

following.
Quantity of concrete in cum Number of samples.
1to5 1
6to 15 2
16 to 30 3
31to0 50 4
51 to above. 4 plus one additional sample for every 50

cum of part thereof.

Note: At least one sample shall be taken during each shift.

5.6.3 TEST SPECIMEN:

Three test specimens shall be made from each sample for testing at 28 days. Additional cubes may be required
for various purposes such as to determine the strength of concrete at 7 days or at the time of striking form work or to
determine the duration of curing or to check the testing cubes cured by accelerated methods as described in IS 901-
1978. The specimen shall be tested as described in IS: 516-1956.

5.6.4 TEST STRENGTH OF SAMPLES:

a. The test strength of the sample shall be the average of three specimens. Individual variation shall not be more than
15% percent of the average.

b. Contractor shall provide necessary unskilled labour and facilities for collection of samples cores etc. and shall
remain present at the time when the samples, cores etc. are taken. Testing shall be carried out at the testing
laboratories set up at the site or at any other laboratory that the Engineer-in-charge may decide upon and the
results given thereby shall be considered as correct and authentic and acceptable to the contractor. All testing
charges will be borne by the department.

5.6.5 ACCEPTANCE CRITERIA.

a. The average strength of the group of cubes cast for each day shall not be less than the specified cube strength for
the work. About 20 percent of the cubes cast for each day may have values less than the specified strength
provided the lowest value is not less than 85% of the specified strength.

b. In case the concrete does not confirm to the accepted criteria for strength as specified above, the Engineer-in-
charge reserves the right to reject the work or accept the same at a reduced rate derived from the tendered rate
and as approved by him. Whenever necessary, for the purpose of obtaining economy, workability, density,
impermeability, durability and strength or on account of variation in the quality and gradation of aggregates or
other materials, the Engineer-in-charge in consultation with Quality Control Division shall after testing, make
necessary changes in the proportion of mix. Contractor shall have to effect these changes immediately.

5.7. INSERTION OF PVC CRACK-INDUCING JOINTS.

5.7.1 GENERAL

a. The transverse and longitudinal PVC (Polyvinyl Chloride) strips shall be provided with the shapes confirming to
dimensions shown on the drawing. The finished PVC crack inducing joints shall be extruded from virgin Pigmented,
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Plasticized Polyvinyl chloride (PVC). The PVC crack inducing joints shall be dense homogeneous free from
holes and other imperfections. The cross section of the PVC
crack inducing joints shall be uniform along its length and thickness shall be symmetrical transversely. Tolerance for
dimensions in overall length and width shall be 5% and thickness 10%. The finished PVC crack inducing joints shall
meet the following requirements:

SI.No Characteristics Unit Values
1. Tensile strength Kg/Cm2 116 Minimum
2. Tear Resistance Kg/Cm2 49 Minimum
3. Stiffness in Flexure Kg/Cm2 24.6 Minimum
4, Accelerated extraction

a) Tensile Strength Kg/Cm2 105 Minimum
b) Ultimate elongation Kg/Cm2 250 Minimum
5. Effect of alkali ( 7 days )
a) Weight measure % 0.25 Maximum
b) Weight decreased % 0.10 Maximum
c) Hardness change Point 1.50
6. Effective of alkali (28 days)
a) Weight increase % 0.4 Maximum
b) Weight decrease % 0.3 Maximum
c) Dimension change % 1.1

Weight of the PVC strip shall be a minimum of 460gm/meter for the longitudinal strip and a minimum of 420
gm/meter for the transverse strip.

The above determination shall be made in accordance with the specification of C.W.C. in vogue. The surface finish
of PVC strips shall be mat finish and of white colour.

Contractor shall arrange for getting the finished PVC crack inducing joint tested in recognized Test Laboratories by
the Government. The manufacturers shall furnish test sample of PVC crack inducting joints in 30 cm. length reel,
free of cost. Each sample shall be marked with the number of the reel from which sample is obtained and with
certificate that the samples are from the reels to be furnished.

It is mandatory for the manufacturer of the PVC strips from whom the contractors shall procure PVC strips to have a
full-fledged testing laboratory in the factory to enable pre-despatch testing of the products. Test reports from
Government test laboratory shall also be binding on the manufacturer based on samples drawn by the Engineer-in-
charge from consignments received at site. The contractor shall get the sample of PVC strip approved by the
Engineer-in-charge. He shall furnish the name of manufacturer the details of the in-house testing arrangements
with the manufacturer and shall also furnish a test report from the in-house testing facilities along with the sample.

5.7.2 PLACING

a.

The PVC crack inducing joints shall be inserted in the concrete lining when concrete is plastic. The longitudinal PVC
crack inducing joints shall be inserted before the transverse PVC cracks inducing joints is inserted. The PVC crack
inducing joints at edges shall be plastered in position fixed with longitudinal channels by clips or such other
arrangement prior to lying of concrete. The PVC crack inducing joints shall be inserted in position in concrete lining
as shown in drawings. The insertion of the longitudinal

and or transverse PVC crack inducing joints at the predetermined locations of joints requires special attention to
ensure proper location (depth is especially important) plumb installation and consolidated concrete around the PVC
crack inducing joints. The longitudinal PVC crack inducing joint includes a cellular upper fin. The inspection fin
shown on the drawings shall be comparatively thin and shall

remain above the top surface of lining. It is important that top of the upper fin be at or near the concrete surface.
The manner of installation shall include mechanical vibration that produces through consolidation of the concrete
around the crack inducing joint and provides a continuous contact between the concrete and all surfaces of the
crack inducing joints. The longitudinal crack inducing joint shall be fed into the fresh concrete from reels mounted in
front of the pavers through guides and tension rollers so placed as to ensure proper depth and orientation of the
crack inducing joints. Installation of transverse crack inducing joint shall be made by suitable joint inserted
contrivance capable to insert into freshly placed concrete lining.

At intersection of longitudinal and transverse joints containing PVC crack inducing joints the top vertical members
of the longitudinal crack inducing joints shall be removed for 10 to 15 cm. in width without pulling the crack
inducing joint from the concrete lining and transverse crack inducing joint shall be placed within the notch so
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formed. Depression of the longitudinal cracks inducing joint below the specified positions in the
concrete shall be permitted at intersection only to the extent necessary to place the transverse crack inducing joint
to the specified depth. However, tolerances and concrete consolidation requirements of the preceding paragraph
shall apply at intersections.

d. The manner of making the intersections shall produce transverse and longitudinal crack inducing joints and provide

a nearly continuous weakened plan normal to the lining surface in both directions through the intersection.

5.7.3  JOINTS.

In RCC lining construction, joints shall be provided to accommodate expansion and contraction of the concrete
or to provide continuity between the breaks in construction work. Joints shall be provided as shown on the drawings or
as directed by Engineer-in-charge. The depth of joints to be cut in the bed of the canal as well as on slope shall be as
specified in the drawings. The joints are not to be filled with sealants but only to be cut at specified intervals. The
sealants shall be filled in joints later but before functioning of canal. The tools to be used by the contractor for providing
joints shall be got approved from Engineer-in-charge.

5.8. TOLERANCES IN EXECUTION OF LINING.

a. The interest of this paragraph is to establish tolerances that are consistent with modern construction practice
and yet be governed by the effect that permissible deviations shall have upon the structural action or
operational function of the structure. Deviations from the established lines, grades and dimensions shall be
permitted to the extent set forth herein provided that the department reserves the right to diminish the
tolerance set forth herein if such tolerance imparts the structural action or operational function of the lining.

b. Tolerance for lining shall be permitted within the following limits.

i) Departure from established alignment: + 20 mm on straight reaches.
1+ 50 mm on tangents.
+ 100 mm on curves.

ii) Departure from established grade: + 20 mm on straight reaches.

iiii) Variation in concrete lining thickness: + 10 mm of lining thickness provided
average thickness is not less than specified.

Any departure from alignment or grade shall be uniform and no corrections in assignment be made in less than 50m. No

over run in concrete quantity shall be paid to the contractor.

5.9. DEWATERING.

In canal reaches where subsoil water is met with above the canal bed level, dewatering shall be resorted to and
continued during preparation of sub-grades, providing under drainage arrangement and placing of concrete for lining till
such period the concrete attains necessary strength. No separate payment shall be made for dewatering operations as
the same is deemed to have been included in rate of related item in Schedule of quantities.

5.10. MEASUREMENT AND PAYMENT:

5.10.1 PLAIN CEMENT CONCRETE LINING:

a. Measurement shall be on the basis of square meter/cum of plain concrete lining and payment shall be at the unit
rate bid in bill of quantities for concreting works. Payment for lining shall be made for the thickness shown on the
drawings and on square meter/cum basis of the area/volume including key on both sides. The thickness of lining as
shown in the drawing shall be maintained by setting of paver machine in relation to final sub-grade on which lining
is to be laid. The thickness shall be cross checked by (i) volume of concrete placed and area covered (ii) use of probe
when concrete is being placed and (iii) coring if required. Any overrun in quantity of concrete in lining shall not be
paid to the contractor.

b. The unit rate for lining shall include cutting of grooves for crack inducing joints to specified depth in panels as
directed by the Engineer-in-charge including cost, carriage, royalty and taxes of all materials with all leads, lifts,
mixing, form work, conveying, placing, compacting, finishing, curing and also dewatering during placing of concrete
lining as required.

c. The unit rate of lining shall also include the cost of producing samples and cost of all incidental work needed to
make the cracks inducing joints cost of all operation equipment labour tools, etc. required for carrying out this
work.

5.10.2 RCC LINING:

The quantity of reinforced cement concrete lining shall be measured on square meter/cum basis on the same
lines as of plain concrete lining. Payment of RCC lining shall be made at the unit rate as provided in the bill of quantities.
Reinforcement shall be paid separately as per item rate in bill of quantities. The rate for RCC lining is inclusive of costs of
all other material, transport with all leads, lifts, cutting of grooves, mixing, conveying, placing, vibrating, compacting,
smooth finishing curing etc. and also dewatering during the placing of reinforcement and concrete for lining as required.
5.11. SAFETY LADDERS:
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5.11.1 GENERAL

Safety ladders should be constructed in canal lining as directed by the Engineer-In-Charge. Safety ladders
consisting of ladder rungs should be constructed in canal lining about 30 m upstream of the point where the canal
enters some underground structure. In other reaches safety ladders may be provided at a spacing of about 300 m, the
ladders being provided alternatively on either side.

Ladder rungs should be smooth, round mild steel bars, galvanized or coated with coaltar after installation.

Typical details of safety ladders are illustrated in the approved drawing.
5.11.2 MEASUREMENT AND PAYMENT:

Safety ladders shall be measured by weight of M.S. bar. Payment therefore shall be made at the unit rate in
schedule of quantities. The rate shall include the cost, carriage, taxes for providing and fixing the ladders as indicated on
the drawings.

5.12. CANAL LINING USING CEMENT CONCRETE SLABS
5.12.1 GENERAL

Lining of canals with pre-cast cement concrete slabs shall be adopted for rehabilitation of the damaged pre-
cast slab lining in canals or new lining in the old or new canals or in places as shown in the drawings or as directed by
the Engineer-in-Charge.

5.12.2 PREPARING FOUNDATION
The provisions detailed in the paragraph 5.3 shall apply.
5.12.3 MODEL (PROFILE) SECTIONS OR TEMPLATES

Model sections or templates of cement concrete M-15 shall be constructed in the bed and sides of the canal
to the required sections with the top of model section level to the finished surface of the lined section of the canal
portion. The spacing of the model sections shall be 15 meters in straight reaches and 7.5 meters in curved reaches. The
exposed face of the model sections constructed with cement concrete M-15 or shall be plastered with cement mortar
as shown in the drawing or as directed by the Engineer-in-Charge. The dimensions of the model sections will be the
given in the drawings or as directed by the Engineer-in-Charge.

Suitable super elevation in curved reaches shall be given after the approval of the Engineer-in- Charge.

Since the model sections are to be used as reference for excavation and trimming of sub grade for the lining
and for laying accordingly, finishing the lining of the required grade and profile, it should be constructed with in a
tolerance limit of 30 mm in a length of 3 meters. Model sections beyond the permissible tolerance will be removed and
redone by the Contractor at his own expense.

5.12.4 MATERIALS
All materials cement, sand, aggregate and water shall conform to specifications given in section
5.12.5 PRECAST SLABS

Mix for the slab shall be of cement concrete M-15 using 20mm hard machine broken stone aggregates. The
face of the slab shall be square or rectangular. The dimensions of the slab shall be 45 cm x 30 cm x 5 cm or 22.5 cm x 30
cm x 5 cm. Toe wall blocks shall be 15 cm x 20 cm x 30 cm or as directed by the Engineer-in-charge. The permissible
tolerance on length and width shall be + 5 mm. The difference in length of two diagonals of slab shall be not more than
4.5 mm. The thickness shall not be less than the specified value. The permissible tolerance on thickness shall be £2.0
mm. The slabs shall be either with all its sides right angles to the faces or with two of its sides bevelled at a particular
angle to the faces or as directed by the Engineer-in-Charge. The bevelled slabs shall be provided with tongues and
grooves as per paragraph 6.1.2.1 of I.S. 3860- 1966.

The slabs shall have minimum flexure strength as specified in I.S. 4060-1968.

5.12.6 CASTING OF SLAB

5.12.6.1 EQUIPMENT
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Manufacturing of slabs required for lining shall be done in the casting yard using concrete mixers for
mixing, steel moulds and table vibrators. They shall be cured in curing ponds. The casting yard with the required
infrastructure shall be constructed by the Contractor at his cost.

The measuring boxes for the ingredients shall be accurate and maintained in serviceable conditions. The
concrete mixer shall conform to I.S. 1971-1968.

The table vibrators to be used shall conform to I.S. 2514-1963. For all sizes of vibrating table, the height of
the table top from the ground level shall be sufficient to allow for easy placing and removal of the moulds and shall not
exceed 0.75 meter. The capacity of vibrating table shall be indicated for the effective vibration by the maximum weight
in tones of the mould plus the concrete in the mould.

The frequency of vibration for the table operating at its maximum load capacity shall be between 3000 to
6000 cycle per minute. The vibration acceleration of the table operating at its maximum load capacity shall not be less
than four times the acceleration due to gravity. The minimum frequency of the table under loaded state for
determining the acceleration shall not be less than 3000 cycles per minute.

The reduction in amplitude of the table while operating from 'zero load' to full load condition shall not
exceed 25%.

A source for giving copious water, required for mixing, casting and curing concrete shall be provided at the
Contractor's cost. Sufficient numbers of steel moulds of required size with necessary base plates shall be procured by
the Contractor.

The payment shall be for finished work and the payment includes all materials, equipment, machinery,
casting yard and all other inputs including water supply etc. complete.

5.12.6.2 CASTING AND CURING

Prior to the batching operation, steel moulds and base plates shall be cleared of all dirt and well oiled on all
surfaces and kept ready for placement of concrete. The table vibrator and concrete mixer should be checked to ensure
that they are in working condition. Cement, sand and aggregate shall be fed in to the mixer after measuring each
volumetrically in required proportion. Required water shall be added while the ingredients are fed into the drum from
the hopper. The mixing time shall not be less than two minutes and unloading of the mixed concrete to the platform
shall be done only after the steel mould and the table vibrator are ready to receive concrete. The concrete shall be laid
in the oiled steel moulds and vibrated using vibrating table with a frequency of not less than 3000 cycles per minute and
the vibrating time shall not generally be less than 20 minutes for 10 sqm of slab of size of 5 cm thick and 30 minutes for
10 sqm in the case of 7.5 cm thick slab.

After the specified vibration period is completed, the slab shall after finishing the top surface be allowed to
cure under polythene sheet of wet sack for 24 hours. After the lapse of 24 hours the slabs shall be cured in curing ponds
for 7 days. Before placing the slab in the curing ponds care shall be taken to finish the top surface smooth and after 7
days of immersed curing under water, the slabs shall be cured with sprinkling water for next 21 days covering the slab
with straw, gunny etc., for keeping the surface always moist.

(iii) LAYING OF SLABS

The slabs shall be removed to the canal site for lying only after they are cured for the prescribed period.
While loading, transporting and unloading at the site, care shall be taken to prevent any damage to the slab. Slabs
which are with rough damaged surfaces or with broken corners or cracks or with irregular edges shall not be allowed to
be used in lining.

The laying slab shall be commenced after completing the preliminary works namely preparing the bed
construction of model sections or templates, trimming the surface to the bottom line of lining as specified in paragraph
7.12.2 and 7.12.3.

The slabs shall be laid on finished surface true to line and grade using model sections as a guide starting from
the bottom layer, the joints shall be filled in with cement mortar of mix 1:3 to the full depth of joint, the width of the
joint shall not exceed 12 mm. The joint should be flush pointed in cement mortar 1 :3. Curing shall be done for a period
not less than 14 days. Any portion of the work not in line or grade, joints not packed with mortar and not cured for the
prescribed period shall be removed and redone at the Contractor's cost.

(D) MEASUREMENT AND PAYMENT
The measurement for the toe wall will be in cubic meter in the case of toe wall built cement concrete blocks.
The lining work slabs be measured in square meter.
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The unit price bid in the bill of quantities shall include cost of all materials including water, labour and
charges for manufacture conveyance, laying furnishing, and casting. Payment shall be made at unit price in the bill of
guantities including manufacture and laying of slabs etc. complete.

CHAPTER - 6

FINE DRESSING AND TURFING
6.1 DESCRIPTION
This work shall consist of supplying and laying live sods on the slope and other locations as ordered by the
Engineer in accordance with the following specifications.
6.2 MATERIALS

The sods shall consist of a dense well rooted growth of permanent and desirable grasses. Indigenous to the
general locality where it is to be used, and shall be practically free from weeds or undesirable grasses. At the time the
sods is out. The grass on the sod shall have a length of approximately 2 inches (if longer, the grass shall be cut to
approximately this length and the sod shall have been raked from debris.

The sod shall be cut in uniform strips cot larger than it is convenient for handling and transport. The thickness
of the sod shall be as uniform as possible approximately % inch or more depending on the nature of the sod, so that
practically all of the dense root system of the grasses will be retained but exposed in the sod strip and so that the sod
can be handled without undue tearing or breading.

In the event the sod which is to be cut is in a dry condition, so as to cause crumbling or breaking during cutting
operations, the contractor at his own expense, shall at least 12 hours before cutting the sod, apply water to the same in
sufficient quantity to provide a well moistened condition of the sod to the depth to which it is to be cut.

Top soil of the area to be turfed shall consist of soil adapted to the sustenance’s of plant life.

6.3 CONSTRUCTION METHOD

6.3.1 PREPARATION OF THE EARTH BED

All areas desired to be covered with sod shall be fine dressed to required contour, to an extent such that the
finished work after laying sod with necessary top soil incorporated in the bed will be in accordance with required lines,
grades, slopes and cross section.

The area to sodden shall be free from stones, roots or other undesirable foreign materials. The soil of the area
to be sodden shall be loosened to a depth of approximately not less than and top soil shall be spread evenly over the
prepared bed to a depth of 2 inches and the clods and lumps shall be broken down to provide a uniform texture to the
soil.

6.3.2 PLACING THE SOD

The earth bed upon which the sod to be placed shall be moistened to the depth, manipulated, if naturally not
sufficiently moist, and the sod after the same has been cut and shall be properly protected and sprinkled with water
until placed be laid in horizontal strips beginning at the bottom of the slopes and working onwards, when placing sods
the length to the strips shall be laid at right angles to the direction of flow of water. Sods shall be laid so that the joints
caused by abutting ends of sods strips were not continuous, each sod strip shall be so laid to about against the strip
previously laid.

As the sod is being laid shall be firmly and lightly tamped with suitable wooden or metal tampers to press the
sod into the underlying soil. After tamping, the sod shall present a smooth even surface free from bumps or
depressions, at such point. Where water will start flowing over a sodden area the upper edge of the sod strip shall be
turned into the soil and layer of earth placed over this, which earth shall be thoroughly compacted to conduct the
surface water over the upper edge of the sod. No sods shall be laid during the dry months of March to July.

6.3.3 WATERING

The sod shall be thoroughly watered immediately after placing and shall be kept thoroughly wet for a period of
at least seven days after laying and shall be maintained in a satisfactory condition.

6.4 METHOD OF MEASUREMENT AND PAYMENT
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Measurement of turfing shall be made after full and satisfactory growth of the turfing. The unit and price
shall contain all the specification as mentioned in the tender schedule.

Sod shall be measured by units of 100 square meters and will be paid for at the contract unit price of 100
square meter/ square meter of sod in place which shall include all operation for preparing the earth bed, for furnishing,
placing, top dressing and watering the sod and for all labour, equipment, tools and incidentals necessary to complete
the work in accordance with contract.

CHAPTER -7

OTHER ITEMS

7.1. WEEP HOLES

Providing weep holes and placing in position 10 cm dia Asbestos Cement pipes with non-corroding jalli as per
design and drawings.

7.2, GENERAL

a) Weep holes of the size as shown on the drawings shall be provided and they shall extend through the full
width of the masonry with a slope of about 1 vertical to 20 horizontal towards the draining face to drain
moisture from the backfilling, the spacing of holes shall be as per the drawings in either direction staggered.
The sides and bottom of weep holes in the interior shall be made up in the stones/ concrete having fairly plain
surface as a channel so formed slabbed over with stones/ concrete lintels not less than 150 mm and each side
including centring and shuttering. In stone masonry, generally the height of weep holes shall be the same as
the height of the course in which they are formed. Filters behind weep holes with jally shall be provided to the
dimensions and grades as shown on the drawings with inverted backing of approved quality filter materials in
back filling side.

b) In case the length of the pipe falls short of the standard length of the pipe, it shall be joined with necessary
collars in cement mortar 1:3 of as per the instruction of the Engineer to form continuous hole in the body of
wall. Defective pipes or defective work shall not be measured and paid. These shall be removed and replaced
by the contractor. The interior of all pipes shall be free from sand, mortar or dirt and other foreign matter.
Care shall be taken to prevent entrance of any foreign matter into the pipes during progress of work.

ADDENDUM TO DTCN & ITT

In view of adoption of e-procurement process pursuant to Government of Orissa in Works Department Office
Memorandum no FA-R-3/08-4657/W dated 12.03.08 & FA-R-3/08-4666/W dated 12.03.08 following
changes/modification/addendum shall be effected.

Contents of DTCN & ITT Change/Modification/ Addendum to the Contents

Eligible Bidders

The invitation of bid is opened to all bidders under | This invitation for Bids is open to all bidders and to bidders
Special & Super class. who are registered in the portal.

Qualification of the Bidder

The bidders are to furnish attested copy of the | In case of submission of bids though e-Procurement portal on
required qualify documents as required. The | the bidder shall upload the scanned copy/copies of
original copy of which are to be produced if asked | documents as required. The on line bidders shall have to
for verification. produce the original documents in support of scanned copies
& statements up-loaded in the portal on demand by the
employer prior to award of contract- failing which action as
per Clause-4 will be initiated.
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One Bid per Bidder

For a particular work a bidder can submit only one
tender paper. Submission of more than one tender
paper by a bidder for a particular tender will be
liable for rejection all such tender papers.

For a particular work a bidder can submit only one tender
paper. Submission of more than one tender paper by a bidder
for a particular tender will be liable for rejection all such
tender papers. In case of submission of bids through online e-
Procurement mode re-submission of bid is possible. However
the system shall consider only the last bids submitted through
the portal.

Cost of Bidding

The bidder shall bear all costs associated with the
preparation & submission of bids.

The bidder shall bear all costs associated with the preparation
& submission of bids.

Bidding Documents

One copy of each of Vol-I &Vol-Il (cover-l & Cover-
I1) will be supplied to the bidder. Documents to be
furnished to the bidder in compliance to the
requirement as per DTCN & ITT will be prepared by
him & furnished.

Incase of submission of bids through the e-Procurement
portal, all the volumes shall be provided in the portal. The
bidders shall prepare the documents/ Credentials & upload
the scanned, typed document in .pdf format and BOQ in excel
format (or as specified in the portal) in appropriate place.

Clarification of Bidding Documents

If any further necessary information is required the
Superintending  Engineer, Minor Irrigation
Division,Sundargarh will furnish such, but it must
be clearly understood that the tender must be
received in order and according to the instruction
given in the tender documents.

In case of submission of Bids through the e-Procurement
Portal, the bidder can seek clarification on the bids within 10
days from start of sale of bid documents. The Employers
response for the queries raised by the bidder will be posted in
the portal.

Documents Comprising the Bids

The bids to be submitted by the bidder shall be in
two separate parts.

Part-l shall be named “Technical Bid” & shall
comprise.

i) Bid security in the form specified in the

DTCN.

ii)  Qualification information & supporting
documents.

iii)  Certificate under taking affidavit.

iv)] Any other information in support of

qualification of bidder.

v)  Undertaking that the bids shall remain valid
for the period specified in the DTCN.

Part-ll Shall be named financial bid and shall
comprise.

i) Priced bill of quantities. Each part will be
separately sealed and kept in a third sealed
cover.

In case of submission of Bids through the e-Procurement
Portal, the bidder can submit the documents in the
designated locations of Technical Bid and Financial Bid.
Submission of document shall be effected by using DSC of
appropriate class and thus shall be in encrypted form.

Bid Prices

The rates should be written both in words and
figures. In case of discrepancy in rates between
words and figures, the rates written in words will
govern. The tender may also show the total

In case of submission of Bids through the e-Procurement
Portal, an intelligent Bill of Quantity in Microsoft Excel format
shall be made available to the bidder. The bidder shall
download that particular excel sheet and fill in the rates in
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amount of each item and the grand total of the
whole amount. The tender shall be written legibly
and free from erasures, overwriting and
corrections. Corrections where unavoidable should
be done by rewriting with dated initial of the
tender. The contractor should sign on each & every
page of tender documents in token of his
acceptance; otherwise it is liable for rejection. The
tendered amount shall be worked out as per
procedure laid down in para 22 (C ) Appendix IX of

O.P.W.D Vo.-Il.

figures at the appropriate locations. The line item total in
words and the total amount in case of item rate tenders shall
be calculated automatically and shall be visible to the bidder.
In case of percentage tender, the bidder will only fill in the
designated cell and activate “less” or “excess” to indicate
whether his price offer is how much excess or less than the
estimate amount. The bidder is not supposed to change or
modify the format of the excel sheet in any form.

Bid Security

Earnest Money deposit @ 1% of the amount put to
tender must accompany the tender. The earnest money
shall be transfer the ‘bid security’ through online as
mentioned in the DTCN.

The bidder shall furnish, as part of his Bid, a bid security
for the amount as shown in Col-4 of the table of
Invitation of Tender for this particular work. In case of
submission of Bids through the E-Procurement Portal,
the bidder shall scan all the written pages of the bid
security and up load to the system in designated place.
The bidder shall have to transfer the ‘bid security’
through online as mentioned in the DTCN. The officer
inviting the bid shall not be responsible for any postal

delay and / or non-receipt due to any frivolous reasons.
Non-submission of bid security within the specified
period shall debar the bidder from participating in the
on-line bidding system and his portal registration shall
be cancelled. His name shall also be informed to the
registering authority for cancellation of his registration.

ii) The EMD will be forfeited if the tenderer backs out
by the
competent authority (As concurred in by law Deptt. &
Finance Deptt. in their UOR No. 848/L 31.05.97 & UOR
Mp. 202/WFD dt. 06.03.98 respectively and (Works
Deptt. Memo No. 9101/dt.30.03.98)

from offer before acceptance of tender

The EMD will be forfeited in any of the following case.

a) If the Bidder withdraws the Bid after Bid opening
during the period of Bid validity.

b) If the Bidder does not accept the correction of the
Bid Price.

c¢) Inthe case of a successful Bidder, If the Bidder fails
within the specified time limit to

i. Sign the Agreement or
ii.  Furnish the required performance Security

d) In case of submission of Bids through the e-
Procurement Portal, If any to the statements,
documents, certificate up loaded by the bidder is
found to be false/fabricated/bogus, the bidder will
be blacklisted and his EMD/ Bid security forfeited.

Submission of Bid

The tender is to be submitted in two covers. Cover- | is
to contain EMD, signed DTCN attested copy of
registration certificate, PAN card, valid G.S.T clearance
certificate certificates duly filled-in and documents

In case of submission of Bids through the e-
Procurement Portal, the bidder shall only submit single
copy of the document. He is required to check the
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required as per the relevant clauses of DTCN and special
conditions if any. Then the cover is to be sealed and
super scribed Cover-l (Technical Bid) for the work
“Improvement to Kaliaposh MIP (D/W) in Bisra Block of
Sundaragada District under Improvement to Diversion
Weir Scheme 2026-27.”

Cover-ll is to contain the price bid duly filled in and
signed by the tender and is to super scribed as Cover-ll
(price bid) for the work “Improvement to Kaliaposh MIP
(D/W) in Bisra Block of Sundaragada District under
Improvement to Diversion Weir Scheme 2026-27.”

Both the covers are then to be kept inside a third cover
duly sealed and super scribed with the name of the
work“Improvement to Kaliaposh MIP (D/W) in Bisra
Block of Sundaragada District under Improvement to
Diversion Weir Scheme 2026-27.”

In order to ensure that the envelopes are properly
sealed, the contractor can seal them with superglue and
also add tamperproof tapes as additional precaution.

The tenderers are not required to write their name on
the outer cover containing the bid documents. The
tender submitted in the wrong box shall not be taken
into consideration.

The bid must be accompanied by security in Cover-l of
the amount @ 1% (One percent) of the estimated cost
put to tender is to be furnished along with tender.
Additional 1% is to be furnished for the Bidders desirous
to hire machineries or equipments from out side the
State. Tender not accompanied with EMD and security
for hired machineries as specified above shall be liable
for rejection.

Incase the bid document is down loaded from official web
site the bidder will have to pay the cost of bid document as
prescribed in tender call notice in the form of demand draft
kept inside a separate envelope marked “Cost of Tender
document down loaded from internet.” This will also kept
inside the Il cover.

documents uploaded with the requirement asked for in
the bid. Only after satisfying that all the documents
have been uploaded, he should activate submit button.
His bids shall not be considered responsive and action
as per relevant clause shall be taken if he does not
provide the required documents or provided illegible
document. Clarity of the document may be ensured by
taking out a sample printing.

Late Bids

Tender paper received after due date & time will not be
entertained. All tenders receive will remain valid for 90
days from the date of receipt of tenders and validity of
tenders can also be extended if required without any
monetary compensation.

Incase of submission of Bids through the e-Procurement
Portal, the system shall reject submission of any bid
through portal after closure of the receipt time. For all
purpose the portal time displayed in the system shall be
the time to be followed by the bidder.

Modification & Withdrawal of Bid.

Letters etc. found in the tender box raising and lowering
the rates or dealing with any point in connection with
the tender will not be considered

Conditional tenders will not be taken in to consideration

In case of submission of Bids through the e-
Procurement Portal, it is allowed to modify the bid. The
bidder shall have to log on to the system and resubmit
the documents as asked for by the system including the
price bid. In doing so, the bids already submitted by the
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The tender
covered by the tender notice are liable for rejection and

containing extraneous conditions not
quotation should be strictly in accordance with the
tenders and validity of tenders can also be extended if
required without any monetary compensation.

bidder will be removed automatically from the system
and the latest bid only will be admitted. But the bidder
should avoid modification of bid at the last moment to
avoid system failure or malfunction of internet or traffic
jam. If the bidder fails to submit his modified bids with
in the designated time of receipt, the bids already in the
system shall be taken for evaluation.

In case of submission of Bids through the e-
Procurement Portal, withdrawal of bid is allowed. The
bidder has to click on the “withdraw” button and record
the necessary justification for the same in the space
provided. In addition to this, he has to write a letter
addressed to the Officer inviting the bid and up load the
scanned document to portal in respective bid. The
system shall not allow any withdrawal after expiry of
the closure time of the bid.

Bid Opening

The Cover-l Bid will be opened in the time specified in
the DTCN in the Office of the Superintending Engineer,
Minor Irrigation Division, Sundaragada in presence of
the tenderer or their authorized agents. In the event of
the specified date of Bid opening being declared a
holiday the Bid will be opened at the appointed time &
location on the next working day.

In case of submission of Bids through the E-
Procurement Portal, the bidders who participated in the
online bidding can witness opening of the bid from any
system logging on to the portal away from opening
place. The bids can only be opened by the pre-
designated officials only after the opening time
mentioned in the bid.

Award of work

The tenderer whose tender is selected for acceptance
shall within a period of seven days upon intimation
being given to him of acceptance of his tender make an
initial security deposit in the form specified including the
amount already deposited as earnest money which shall
be 2% of the value of the accepted tendered amount
and sign agreement in the P.W.D. form No. F2 (Schedule
XLV No.61) for the fulfillment of the contract in the
office of the

In case of submission of Bids through the E-
Procurement Portal, the system shall generate the
award of Contract letter and intimate the bidders in his
e-mail

Superintending Engineer,
Minor Irrigation Division, Sundaragada.

The DTCN from page 01 to 110 is approved. Superintending Engineer
’

M.l.Division, Sundaragada.

CONTRACTOR SUPERINTENDING ENGINEER



- 112 -

- /99;5/%50/‘” D : ' «tut"““%mﬁ

Government of Odisha X
Works Department T ,’__36(18

X* %k

Office Memorandum

File N0.07556900042013(Pt-Il)- X% %" /w, Dated. 2% % Hevy

7
Sub: Codal Provisions regarding e-Procurement
After introduction of e-procurement in Govt. of Odisha, necessary guidelines /
\\kﬂ procedure has been issued in Works Department Office Memorandum No.1027
w dt.24.01.2009 which consists of the procedural requirement for E-procurement of
tenders. After careful consideration Government have been pleased to make following

‘\

\@odlflcatlons to codal provisions by way of addition as Appendix-IX (A) of OPWD Code
\

ol-11.) as follows:

\&

£
., 7 Appendix-iX (A) of OPWD Code, Vol-II

Executive instructions regarding calling for and acceptance

=Y

of tenders in e-Procurement.

1. This office memorandum consists of the procedural requirement of e-procurement
and shall be made part of the Detailed Tender Call Notice or Instruction to Bidder for all

“works” tenders hoisted in the portal.

?/

«

¥

V¥ 2. The e-procurement portal of Government of Odisha is'https:// tendersodisha.gov. in".

i H Use of valid Digital Signature Certificate of appropfia'te class (Class Il or class fll)
issued from registered certifying authorities (CA) as stipulated by Controller of Certifying
Authorities (CCA), Government of India such as n-Code, Sify, TCS, MTNL, e-Mudhra is

MK
andatory for all users.
oy |
4. The DSC issued to the Department users is valid for the period of two years only.
All the Department users are responsible to revalidate their DSC prior to expiry.
5 For all purpose, the server time displayed in the e-Procurement portal shall be the

time to be followed by all the users.

., s ¢
‘b z,\"z b g/) XWJ\\O\

X

; ol N
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6. Government after careful consideration have decided to hoist all tenders costing

10 lakhs or above in the e-procurement portal. This will be applicable across all

Engineering Departments such as Works Department, Department of Water Resources,
Rural Development and Housing & Urban Development Department. Government of
Odisha also welcomes hoaisting of tenders by any other departments, authority,
corporations, local bodies etc. of the State with prior approval from Works Department.
Works Department is the Nodal Department for the implementation of e-Procurement in
the State.

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/

OPWD code/ Accounts code/ Government statues including any amendments brought

from time to time to suit to the requirement of the best national practice.

8. Registration in the e-procurement portal is without levy of any charges but
Government reserves the right to levy any charges for such value added services in
future.

9. Contractor not registered with Government of Odisha, can participate in the e-
Procurement after necessary enrolment in the portal but have to subsequently register
themselves with the appropriate registering authority of the State Government before
award of the work as per prevalent registration norms of the State.

10.  For the role management “Depanrhent" is },he Administrative Department,
Organisation or wing is the Chief Engineer or highest tender accepting authority or
equivalent officer, Division is the Executive Engineer or equivalent Officer and
Subdivision is the Assistant Engineer or equivalent officer.

11.  The e-Procurement software assigns roles for operation of the module for specific
function. The terminologies used in the portal and their respective functions in the

software are as follows.

11.1  Application Administrator (NIC & State Procurement Cell)
i. Master Management

ii. Nodal Officer Creation

iii. Report Generation

iv. Transfer of Officer’s login ID.



CONTRACTOR

- 114 -

v Blocking & unblocking of officer's and bidder’s login ID.

112 Nodal Officer (At organization level not below the Superintending Engineer or
equivalent rank)

i. Creation of Users

ii. Role Assignment

iii. Report Generation

iv.  Transfer of Officer's login ID.

V. Blocking & unblocking of officer's Login ID.

11.3  Procurement Officer-Publisher (Officer having tender inviting power at any level)
i Publishing of Tender

i. Publishing of Corrigendum / addendum / cancellation of Tender

ii.  Bid Clarification
iv. Uploading of Pre-Bid minutes.

V. Report generation.

11.4  Procurement Officer~Administrator (Generally sub-ordinate officer to Officer
Inviting Tender)

i Creation of Tender
ii. Creation of Corrigendum / addendum / cancellation of Tender

iii. Report generation.

11.5  Procurement Officer Opener (Generally sub-ordinate ofﬁcer to Officer Inviting
Tender)

i. Opening of Bid
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11.6  Procurement Officer Evaluator (Generally Sub-Ordinate Officer to Officer Inviing

Tender)

i Evaluating Bid
11.7 Procurement Officer-Auditor (Procurement Officer Publisher and/or Accounts
Officer / Finance Officer)

i. To take up auditing

12.  NOTICE INVITING BID (NIB) or INVITATION FOR BID (IFB):

12.1  The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard
formats as applicable to conventional Bids and will be finalized / approved by the officers

competent as in the case of conventional Bids.

12.2 The officers competent to publish NIB in case of conventional Bids will host the
NIB in portal. Simultaneously, a notification should also be published in the newspapers,
as per existing rules preferably, in the following format, to effect economy:-

Government of Odisha “e" procurement Notice

Bid Identification No.
1. Name of the Work: ... e

2. Estimated Cost: RS. ..o

3. Period of completion

4. Date & Time of availability of bid document in the portal

5. Last Date / Time for receipt of bids in the portal
6. Name and address of the O.L.T ... .. .. .. i,

Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in”

12.3 The tender documents published by the Tender Inviting Officer (Procurement
Officer Publisher) in the website https:/ftendersodisha.gov.in will appear in the “Latest

Ly
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Active Tender” The Bidders/ Guest Users can download the Bid documents only after
the due date & time of sale The publication of the tender will be for specific period of
time till the last date of submission of bids as mentioned in the ‘Notice inviting Bid' after

which the same will be removed from the list of "Latest Active tenders”.

13.  ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE:

13.1 The Procurement Officer Publisher (Officer Inviting Tender) shall publish any
addendum/ corrigendum/ cancellation of tender in the website

htips:/itendersodisha.gov.in, notice board and through paper publication and such notice

shall form part of the bidding documents.

13.2 The system generates a mail 1o those bidders who have already uploaded their
tenders and those bidders if they wish can modify their tenders. The bidders are required
to watch the website till last date and time of bid submission for any addendum/
corrigendum/ cancellation thereof. Tender Inviting Authority is not responsible for

communication failure of system generated mail.

14. CREATION AND PUBLISHING OF BID:

14.1  All the volumes/documents shall be uploaded in the portal by the tender creating
officer (Procurement Officer Administrator) and published by the Officer Inviting Tender
(Procurement Officer Publisher) using their DSCs in appropriate format so that the
document is not tampered with

14.2 The tender document comprise the notice inviting tender, bid document/ SBD,
drawings in .pdf format and the schedule of quantities / BoQ in .xIs format to be uploaded

by the Officer Inviting Tender.

14.3 Procurement Officer Administrator creates tender by filling up the following

forms:
i BASIC DETAILS

ii. COVER CONTENT: The Procurement officer Administrator should briefly describe
the name and type of documents to be uploaded by the bidder in the following format:

(a) For Single Cover/Packet:
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S| No | Cover Type Bocument Description Type

1 Fee/ Prequal/ | Tender Cost, EMD, | pdf
Technical !/ GST,PAN,Contractor RC
Finance — -

Affidavits, undertakings | .pdf
and any other document
as per SBD/DTCN

BoQ xls
b.) For Two Cover/Packet:
SiNo | Cover Type Documept Description | Type
1 Fee/ Prequal/ | Tender Cost, EMD GST, | .pdf
Technical PAN; Contractor RC

Affidavits, undertakings | .pdf
and any other document
as per SBD/DTCN.

2 Finance BoQ Xls

Special condition if any | .pdf
specifically mentioned by
Officer Inviting Tender

CONTRACTOR SUPERINTENDING ENGINEER




- 118 -

iii. TENDER DOCUMENT: The Procurement Officer Administrator should upload the
NIT in pdf format.

v WORKITEM DETAILS

V. FEE DEATILS: The Procurement Officer Administrator shouid mention the cost of
tender paper and EMD amount as laid down in DTCN/SBD.

vi. CRITICAL DATES: The Procurement Officer Administrator should mention the
critical dates of tender such as publishing date, document download start date & end
date, seek clarification start date & end date (optional), bid submission start date &

closing date, bid opening date as per DTCN/SBD
Vii. BID OPENER SELECTION: The Procurement Officer creator can select two /

three / four bid openers for a particular bid. If required the bid openers can also be

selected within an organization from other procurement units (Circles /Divisions).

vii. ~ WORK [TEM DOCUMENTS: The Procurement Officer Administrator should
upload the digitally signed tender document (SBD/DTCN) or any other addition

document/drawings in .pdf format and Bill of Quantities in .xis format.

iX. PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the
tender using his/her DSC after detail scrutiny of the fields created and documents
uploaded by the Procurement Officer Administrator. Procurement Officer Publisher can
publish tenders for multiple procurement units using multiple DSCs procured for each
post separately. After being relieved from the additional charges he has to surrender the
additional DSCs to the Nodal Officer of the concerned organisation.

15.  PARTICIPATION IN BID:

15.1 PORTAL REGISTRATION: The Contractor/Bidder intending to participate in the
bid is required to register in the portal using his/her active personal/official e-mail ID as
his/her Login 1D and attach his/her valid Digital signature certificate (DSC) to his/her
unique Login ID. He/She has to submit the relevant information as asked for about the
firm/contractor. The portal registration of the bidder/firm is to be authenticated by the
State Procurement Cell after verification of original valid certificates/documents such as
(i) PAN and (ii) Registration Certificate(RC) GST Clearance Certificate (for procurement
of goods) of the concerned bidder. The time period of validity in the portal is at par with
validity of RC GST Clearance. Any change of information by the bidder is to be re-

._7‘
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authenticated by the Stale Procurement Cell. After successful authentication bidder can

participate in the onfine bidding process.

15 1.1 Bidders participating through Joint Venture shall declare the authoriscd signatory
through Memorandum of Understanding duly registered and enro! in the portal in the
name and style of the Joint venture Company. It is mandatory that the DSC issued in the

name of the authorised signatory is used in the portal.

15.1.2 Any third party/company/person under a service contract for operation of e-
Procurement system in the State or his/their subsidiaries or their parent companies shall
be ineligible to participate in the procurement process that are undertaken through ihe e-

Procurement system irrespective of who operates the system.

16.2 LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her
Login ID and password. The system will again ask to select the DSC and confirm it with
the password of DSC as a second stage authentication. For each login, a user's DSC will
be validated against its date of validity and aiso against the Certificate Revocation List
(CRL) of respective CAs stored in system database. The system checks the unique
Login ID, password and DSC combination and authenticates the login process for use of

portal.
15.3 DOWNLOADING OF BID: The bidder can download the tender of his choice and

save it in his system and undertake the necessary preparatory work off-line and upload
the completed tender at his convenience before the closing date and time of submission.

15.4 CLARIFICATION ON BID: The bidder may ask question related to tender online in
the e-procurement portal using his/her DSC; provided the questions are raised within the
period of seeking clarification as mentioned in tender call notice/Bid. The Officer Inviting
the Bid / Procurement Officer-Publisher will clarify queries related to the tender.

15.5 PREPARATION OF BID

15.5.1 The bids may consist of general arrangements drawings or typical or any other
drawings relevant to the work for which bid has been invited. Bidder may download these
drawings and takeout print for detail study and preparation of his bid. Any other drawings
and documents pertaining to the works available with the Officer inviting The bid will be

open for inspection by the bidders.
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15.5.2 The Bidder shail go through the Bid carefully and list the documents those are
asked for submission. He shall prepare ail documents including cost of Bid Document,

Bid Security, Declaration form, price bid etc. and store in the system.

15.6 PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENTS:

15.6.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount
mentioned under NIT/Contract Data. The bidder shall scan all the written/printed pages
of the bid security and up load the same in portable document format (PDF) to the
system in designated place of the technical BID. Furnishing scanned copy of such
documents is mandatory otherwise his/her bid shall be declared as non-responsive and

liable for rejection.

15.6.2 The EMD or Bid Security payable along with the bid is 1% of the estimated
contract value (ECV) or as mentioned in the bid document. The validity period of the
EMD or Bid Security shall be as mentioned in the bid document. Any bid not
accompanied by an acceptable Bid Security and not secured as indicated in the bid
document shall be rejected as non-responsive. The bid security shall be retained till such
time the successful bidder furnishes Initial Security Deposit (ISD) or Performance
Security acceptable to the Officer Inviting the Bid. Failure of the successful Bidder to
comply with the requirements shall constitute sufficient grounds for canceillation of the
award and forfeiture of the Bid Security. The Bid security in the form of FD / BG shall be
from a Nationalized Bank valid for a period of 45 days beyond the validity of the bid. Bid
security in other form is acceptable if the bid documents provides for it.

15.6.3 The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed
tender call notice in respect of Earnest Money Deposit / Bid Security and the Bank Draft
in respect of cost of Bid are to be scanned and up loaded in portable document format
(PDF) along with the bid.

15.6.4 The tender accepting authority will verify the originals of all the scanned
documents of the successful lowest bidder only within 5 days of opening of the tender. In
the eventuality of failure on the part of the lowest successful bidder to produce the
original documents, he will be debarred in future from participating in tender for 3 years
and will be black listed by the competent authority. In such a situation, successful L-2
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\

bidder wilt be required to produce his original documents for consideration of his tender \

\,
)

at the negotialed rate equal to L1 bidder. g

L

15.6.5 Contractor exempted from payment of EMD will be able to participate in the tender

directly by uploading documentary evidences towards his eligibility for such exemption

15.6.6 Government of Odisha has been actively considering integrating e-payment
gateway in to the portal for payment of Cost of Bid and Bid Security/ Earnest Money
Deposit. The process of using e-payment gateway shall be issued separately after it is

established.

16. SUBMISSION OF BID:

16.1 The bidder shall carefully go through the tender and prepare the required
documents. The bid shall have a Technical Bid & a Financial Bid. The Technical bid
generally consist of cost of Bid documents, EMD/ Bid Security GST, PAN / TIN,
Registration Certificate, Affidavits, Profit Loss statément_ Joint venture agreement, List of
similar nature of works, work in hand, list of machineries, and any other information
required by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any

other price related information/undertaking including rebates.

16.2 Bidders are to submit only the original BoQ (in .xls format) uploaded by
Procurement Officer Publisher (Officer Inviting Ténder) after entering the relevant fields
without any alteration/ deletion / modification. Multiple BoQ submission by bidder shall
lead to cancellation of bid. In case of item rate tender, bidders shall fill in their rates other
than zero value in the specified cells without keeping it blank. In the percentage rate
tender the bidder quoting zero percentage is valid and will be taken at par with the

estimated rate of the work put to tender.

16.3 The bidder shall upload the scanned copy/copies of document in support of
eligibility criteria and qualification information in prescribed format in Portable Document

Format (PDF) to the portal in the designated locations of Technical Bid.

16.4 The bidder shall write his name in the space provided in the specified location in
the Protected Bill of Quantities (BoQ) published by the Officer Inviting Tender. The bidder
shall type rates in figure only in the rate column of respective item(s) without any blank
éell in the rate column in case of item rate tender and type percentage e"_CES__F’f_’iSi up '

to two decimal place only in case of percentage rate terﬁér.

)
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16.5 The bidder shall log on to the portal with his/ther DSC and move to the desired
tender for up loading the documents in appropriate place one by one simuifaneously

checking the documents.

16.5.1 Bids cannot be submilted after due date and time. The bids once submitted can
not be viewed, retrieved or corrected. The Bidder should ensure correctness of the bid
prior to uploading and take print out of the system generated summary of submission to
confirm successful uploading of bid. The bids can not be opened even by the OIT or the

Procurement Officer Publisher/ opener before the due date and time of opening.

16.5.2 Each process in the e-procurement is time stamped and the system can detect

the time of log in of each user including the Bidder.

16.5.3 The Bidder should ensure clarity/iegibility of the document uploaded by him to the
portal.

16.5.4 The system shall require all the mandatory forms and fields filled up by the
contractor during the process of submission of the bid/tender.

16.5.5 The bidder should check the system generated confirmation statement on the
status of the submission.

16.5.6 The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic
rush and failure in the network.

16.5.7 The Tender lnviting Officer is not responsible for any failure, malfunction or
breakdown of the electronic system used during the e-procurement process.

16.5.8 The Bidder is required to upload documents related to his eligibility criteria and
qualification information and Bill of Quantity duly filled in. It is not necessary for the part
of the Bidder to up-load the drawings and the other Bid documents (after signing) while
uploading his bid. It is assumed that the bidder has referred all the drawings and
documents uploaded by the Officer Inviting the Bid.

16.5.9 The Bidder will not be able to submit his bid after expiry of the date and time of
submission of bid (server time). The date and time of bid submission shall remain
unaltered even if the specified date for the submission of bids declared as a holiday for
the Officer Inviting the Bid.

16.6 SIGNING OF BID: The ‘online bidder shall digitally sign on all statements,
documents, certificates uploaded by him, owning responsibility for their correctness /

R
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'
authenticity as per IT ACT 2000. If any of the information furnished by the bidder is found \
to be false / fabricated / bogus, his EMD/Bid Security shall stand forfeited & his \
registration in the portal shall be blocked and the bidder is liable to be blacklisted. \

A

17, SECURITY OF BiD SUBMISSION:

17.1 Al bid uploaded by the Bidder to the portal will be encrypted.

17.2  The encrypted Bid can only be decrypted / opened by the authorised openers on

or after the due date and time.

18. RESUBMISSION AND WITHDRAWAL OF BIDS:

18.1 Resubmission of bid by the bidders for any number of times before the final date

and time of submission is allowed.
18.2 Resubmission of bid shall require uploading of all documents including price bid
afresh.

18.3 If the bidder fails to submit his modified bids within the pre-defined time of receipt,
the system shali consider only the iast bid submitted.

184 The bidde[ should avoid submission of bid at the last moment to avoid system

failure or malfunction of internet or traffic jam or power failure etc.

18.5 The Bidder can withdraw his bid before the closure date and time of receipt of the
bid by uploading scanned copy of a letter addressing to the Procurement Officer
Publisher (Officer Inviting Tender) citing reasons for withdrawal. The system shall not

allow any withdrawal after expiry of the closure time of the bid.

18.  OPENING OF THE BID:

19.1 Bid opening date and time is specified during tender creation or can be extended
through corrigendum. Bids cannot be opened before the specified date & time.

19.2 Al bid openers have to log-on to the portal to decrypt the bid submitted by the
bidders.

19.3 The bidders & guest users can view the summary of opening of bids from any
system. Contractors are not required to be present during the bid opening at the opening

location if they so desire.

—12 -
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19.4 In the event of the specified date of bid opening being declared a holiday for the
Officer Inviting the Bid, the bids will be opened at the appointed time on the next working
day.

19.5 Combined bid security for more than one work is not acceptable.

196 The electronically submitted bids may be permitted to be opened by the
predefined Bid opening officer from their new location if they are transferred after the
issue of Notice Inviting Bid and before bid opening. Further, action on bid documents
shall be taken by the new incumbent of the post.

19.7 In case of non-responsive tender the officer inviting tender should complete the e-

Procurement process by uploading the official letter for cancelled / re-tender.

20. EVALUATION OF BIDS :

20.1 All the opened bids shall be downloaded and printed for taking up evaluation. The
officer authorized to open the tender shall sign and number on each page of the
documents downloaded and furnish a certificate that “the documents as available in the
portal containing--- ___nos of pages”.

20.2 The bidder may be asked in writing/ online (in their registered e-mail ids) to clarify
on the uploaded documents provided in the Technical Bid, if necessary, with respect to
any doubts or illegible documents. The Officer Inviting Tender may ask for any other
document of historical nature during Technical Evaluation of the tender. Provided in all
such cases, furnishing of any document in no way alters the Bidder's price bid. Non
submission of legible documents may render the bid non-responsive. The authority
inviting bid may reserve the right to accept any additional document.

20.3 The bidders will respond in not more than 7 days of issue of the clarification letter,
failing which the bid of the bidder will be evaluated on its own merit.

20.4 The Technical evaluation of all the bids shall be carried out as per information
furnished by Bidders.

205 The Procurement Officer-Evaluators; will evaluate bid and finalize list of
responsive bidders.

20.6 The financial bids of the technically responsive bidders shall be opened on the
due date of opening. The Procurement Officer-Openers shall log on to the system in

sequence and open the financial bids.

sl P B
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20.6.1 The Financial Bid will be opened on the notified date & time in the presence of \

bidders or their authorised representative who wish to be present.

20.6.2 At the time of opening of “Financial Bid", bidders whose technical bids were found

responsive will be opened.

20.6.3 The responsive bidders' name, bid prices, item wise rates, total amount of each
tem in case of item rate tender and percentage above or less in case of percentage rate

tenders will be announced.

20.6.4 Procurement Officer-Openers shall sign on each page of the downloaded BoQ
and the Comparative Statement and furnish a certificate to that respect.

20.6.5 Bidder can witness the principal activities and view the documents/summary
reports for that particular work by logging on to the portal with his DSC from anywhere.

20.6.6 System provides an option to Procurement Officer Publisher for reconsidering the
rejected bid with the approval of concern Chief Engineer / Head of Department.

21.  NEGOTIATION OF BIDS:

21.1 For examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask the lowest bidder for clarification of his rates including

reduction of rate on negotiation and breakdown of unit  rates.

22.  NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

22.1 The Employer/Engineer-in-Charge shall notify acceptance of the work prior to
expiry of the validity period by cable, telex or facsimile or e-mail confirmed by registered
letter. This Letter of Acceptance will state the sum that the Engineer-in-Charge will pay
the contractor in consideration of execution & completion of the Works by the contractor
as prescribed by the contract & the amount of Performance Security and Additional
Performance Security required to be furnished. The issue of the letter of Acceptance

shall be treated as closure of the Bid process and commencement of the contract.

22.2 The Contractor after furnishing the required acceptable Performance Security &
Additional Performance Security, “Letter to Proceed” or “Work Order” shall be issued by
the Engineer-in-Charge with copy thergof 1o the Procurement Officer —Publisher. The

-1y -
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Procurement Officer-Publisher shatl up load the summary and declare the process as

compiete.

22.3 If the L-1 bidder does not turn up for agreement after finalization of the tender,

then he shall be debarred from participation in bidding for three years and action wifl be

//7 taken to blacklist the contractor. Besides the consortium / JV / firm where such an
¥ agency / firm already happens to be or is going to be a partner/member/proprietor, he/
they shall neither be allowed for participation in bidding for three years nor his/ their
application will be considered for registration and action will be initiated to blacklist him /

them. in that case, the L-2 bidder, if fulfils other required criteria, would be called for

drawing agreement for execution of work subject to condition that the L-2 bidder

negotiates at par with the rate quoted by the L-1 bidder, otherwise the tender will be

cancelled.

23. BLOCKING OF PORTAL REGISTRATION:

23.1 |If the Registration Certificate of the Contractor is cancelled /suspended by the
registering authority/ blacklisted by the competent authority his portal registration shall be

blocked automatically on receipt of information to that effect.

23.2 The portal registration blocked in the ground mentioned in the above Para-23.1
shall be unblocked automatically in receipt of revocation order of cancellation /

suspension/ blacklisting from the concerned authority.

23.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to
the concerned contractor who in turn shall furnish his reply, if any, within a fortnight from
the date of issue of show cause notice. Thereafter the Officer Inviting Tender is required
to issue an intimation to the defaulting bidder about his unsatisfactory reply and
recommend to the Chief Manager (Tech.) for blocking of portal registration within 10
days of intimation to the defaulting bidder regarding his unsatisfactory reply with
intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office if
any of the following provisions are violated.

23.3.1Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid

Security) instruments before the designated officer within the stipulated date and time.
/

23.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry

of the bid validity period.
o~ l 5",
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23.3.3 Fails to execute the agreement within the stipulated date
23.341f any of the information furnished by the bidder is found to be false / fabricated /
bogus

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.).

State Procurement Cell, Odisha for blocking of portal registration of bidder and
simultaneously action shall also be initiated by OFFICER INVITING TENDER for

blacklisting as per Appendix- XXX!V of OPWD Code, Volume-I.
24.  GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION:

24.1 UNBLOCKING OF PORTAL REGISTRATION:

Unblocking of portal registration of a contractor shall be done by a Committee consisting

of the following members.

EIC (Civil)}-cum-CPO, - Chairman
Engineer-in-Chief (WR) - Member
Concerned Chief Engineer - Member

Sr. Manager (Finance), SPC - Member
Officer Inviting Tender - Member

Chief Manager (Technical), SPC- Convener

242 The Chief Manager (Tech), State Procurement Cell will be the convener and he
will maintain ali records for this purpose. The Committee shall meet not less than once in
a month if required & shall consider the recommendation of the officer inviting tender for
unblocking of portal registration. The quorum of the meeting will be four.

24.3 The minimum period of blocking of Portal Registration shall in no case be less
than 90 days. After blocking of Portal Registration, the Contractor whose Portal
Registration has been blocked may file application to the concerned officer inviting
tender showing sufficient ground for unblocking of his portal registration along with a
Treasury Challan showing deposit of Rs. 10,000/- (Rupees ten thousand) only (non-
refundable) under the head of accounts ‘0059 - Public Works' as processing fees. The
officer inviting tender shall forward the application filed by the contractor to the Chief

Manager (Tech), State Procurement Cell.

_ %
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244 On receipt of recommendation from the concerned Chief Engineer along with the
copy of challan as mentioned above, the Chief Manager (Tech) being the member
Convener of the Committee shall place the case before the Committee for examination
and taking a decision in this regard. After examination the Committee may recommend
2 for unblocking of the portal registration of said contractor if the Committee is satisfied that

the fault committed by the contractor is either unintentional or done for the first time.

24.5 After scrutiny by the State Procurement Cell if it is found that the portal registration
of a contractor has been blocked for the 2nd time the Chief Manager (Tech), SPC may
not consider his case to be placed before the Committee and may advice the concerned
officer inviting tender to issue show cause notice to the contractor asking him to explain
as to why his portal registration shall not remain blocked. On receipt of show cause reply
from the contractor the officer inviting tender shall examine the same & if considered
proper he may report to the Chief Manager (Tech), SPC along with his views furnishing
the copy of the show cause reply for placement of the same before the Committee for
taking a decision in respect of blocking/ unblocking. If the Committee found that the
contractor is in habit of committing such fault again and again intentionally the committee
may advice the concerned officer inviting tender to initiate proceeding for blacklisting as

per the existing rule.

1. These amendments shall take effect from the date of issue of the order.

2. This amendment is an addition to the existing provision and will be placed below
Appendix- IX to OPWD Code, Vol-II.

3. Accordingly Office Memorandum No 1027 dt 24.01.2009 stands modified .

4. This has been concurred in by the Finance Department vide their U.O.R. No.3-WF-i

Dt.04.01.2013.
\TQQ? 5
EIC - cum- Secretary to Goverrfment

MemoNo. F¢¥E M, Dated. LY % H0)D
Copy forwarded to P. S. to Hon'ble Chief Minister, Odisha for information and

necessary action.

/%
FA - cum- Add!. Secretary to ég/e? ment

~IF- i
_-__—-f_________’———’ |
I
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Memo No. RN MW, Dated. X% 4 d<'d

Copy with soft copy forwarded to the Head, State Portal Group, IT Centre, Ground

Floor, North Annexe of Secretariat for information and necessary action.
He is requested to display this amendment in the web-site of State Government

~E\}~£‘-“‘/'

t2/2/re 1%
FA - cum- Addl. Secretary to Government
MemoNo. ¥R - MW, Dated. 212 3 .Y\ S

Copy with soft copy forwarded to the Director, Printing, Stationary & Publication,

Orissa, Cuttack for information and necessary action.
He is requested to publish this amendment in the next issue of Orissa Gazette.

FA - cum- Addl. Secretary to é%ée% m&e’r:
3=
MemoNo. *€9D MW, Dated. 2% A >l
Copy forwarded to A/C-I Section / A/C-Il Section / Road Section / Plan Section /
Building Section / Budget Section / N.Hs. Section / FC & AA Section / PPP Cell / EAP

Cell, Works Department for information and necessary action.

A
“))'“2“” / Ko/,
FA - cum- Addl. Secretary to Gg(e)rémenfj

Pewmo M. ffOt/ o . 3 /7 . B

Wby mesc. 38)pc -
C9Q7 F° 5.6 gepam tiveke +TC /5§ cTC 00/774
¢ ’

f‘u &6/5 ,\lr £ /g«rm-\q_}'l%m A m<C.Q1XQ7

Roen ___;JFB =)
ac 2C ‘J

Ch£n ™

~ 19
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- Government of Odisha
No.,w Cepart mwl

LEa

Ofﬂcv M@morand Jm

File No.075559000420 1 (Pl M- l P MW, Dated. 45+ \\ »2o\b

5[”)._/\171“[1(["1)(1-111 ofCods i ff r;”uw {L“” provistong——————

Afler carerul congider dhon Government havc been pleased to make

amendiment 1o contractial and codal p:owsxons for mcreawnj he

efﬂmency and

lransparency of Deparlment o dealing w: th infrastructure mvelopmeni of the blate as

per Annexure- | 111 1V, VoVEE VI

1. These an"ondmonts shall take effect from (nc, dale of issue "of the order.

2. -Accordingly, rolc'vunt (,ML.lnm wd oo dmc‘tual provmlon ;tamis modified with

ellect lrom-the date of i igsue of this Q.M.

3. This has been concurrod in, by Finance Dépa_rtn'leht in their‘-UO.Rf‘ No.157-WF-|

dL17.5.2012. _ '. )
! Lo
Q) B (‘}/5\\\\3 A
- .
-~ . o - EIC - cum: uecrctary o Government -
%ﬁj Memo !\‘f‘ 2. B4+ . /W ‘Pated, & oy
\.U\.\ Copy forwarded to P. §. 1o Hon ble C ucf Winister, Odisha for information and

C(

necessary action.

bkl

“C/f

) . FA- cum- Addl. Secretary L/ C:overnmeni
MemolNo. o246 ¢ AV Daled. &1y ey
'-Copy-forwardéd to OSD to Chief Semetary QOdisha/ £.8, to Devuopment

Commissioner- " cum-Addil tional - Chief Secretary, Odicha for “information and

I

necessacy action.

‘ o}ﬁ/&“w‘

(o sy

‘ , e e FAS cume- Addl, au(,tdry/é) SOVErnment -
“Memo No. TR TR T o W, DuLcd G \\ Lo\
' Copy fo*wardcd to All P@pdmmn s ./ r\zalmg.ng Director, 0’3 & CC Ltd.,

Bhubaweswar / Manag:ng l‘nrulor OCC Ltd., bhubanmwarr-for m{orm-ahon- and

nGCOdery acuon . ' '_ o S Ty
N\Qj\\; N — Q\: : ) . o tjww__,. |
QW o Q\ 8 N\« (3/ o FA - cum- /\dd! ecretdry tOtuo/emmem

@2:\‘:\ e \@m\s\d Qo
g:em &\Qm\m\e»\ O Q@W“‘ Qdm\ @

W‘%@@
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30

e Annexure I. -

1) /\nwnmnom {0 Paru 3 41§ (_)N(vu) nfOPWF) Lodc Val b\/ subs t lul;on .

¢
[
!
i

”Now» (vil) - FO( lhe purpose of estimate, the vpmowd qu*my leud lb 1o be prov.ded‘ )

judiciously Enomeers in charge would: !w rcapon ible- fOF OﬂQU“ﬂg the quality of ‘the B

< maigrials. su,}phed Tho con lors woulc[ however‘ be resoonslblc for procureme

1er:a!q from lelhOFIS(‘d sourcos and volunt anly d 'e the source of. procurempm for.;

“ihe purp(so of b;llmg anrdes thm bxdder would .be rcqunred to- submit the det alls of |

o

* quarry for prccumrent Wh(ln submilung the bids.

_ _ ] _ . : /\n_ﬁe-xure‘-_l_l
e 2) f\_i_‘il(ﬂipl_n_‘!g_nﬁ'l() Para-3.5.14 Note:d of OPWD Code’:‘ Vol-l by i-n‘C]LlSiO‘n“‘

'Notﬁ L IF LT bidder doeu no turn up for & grucmcnt aﬁer fmahzah(m of lhe tender, then
he shail be debarred from pfxrtlupahon in blddmg for three ycars aﬂd action will be taken
if

to uhc\ st mc conlramr’_ In thal cw 2, lhe L2 btddc' JE fulfils, ome::r Jequired. cmend M,W*

would be called for drawmg ag greement for executlon of wark subject to the condition that
L2 bidder negotiates at par with the rate quo‘ed by the L1 bidder otherwme the tender
will be cancelled In cass a contractor is black list ed it will be widely publicised and
infimated to alt dcpartmen[ of Government and also to Govt. of India agencies wdrk‘ing
in the stale, | N '

Annexdm~ il

Ao

/3)" Anwndment 10 ADp“f'Idi)( X (‘lauce 36 of QPWD Code; Vol -l by ihclusion

| YC{aLJ(. No- q6 Ifthe rale quo.cd by the brucer s lecs than 18% or the tendered amount ‘

- dhen such a- bid shall.be - rqected and the ferder qhai be. fmahzeﬁ bas “g or ments of

be take1 for all prabhcal purposbs) fess {han the estimated cost, the tﬂndor acceptlng :

oo authority - wm Ainalize 'he Lender thrbugh- a- irdncparent Io(tcry system wherc al( o -

R hEy ey
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B Amendment to Paras3 5.8 (V) Noté-lil of OPWD Code, Vol-L by inclusion < .

]

Note-Iti- Fer availing incentive clause in any project which is cOr’np!eted before - the”

stipulated date of complation, subjecl to other slipulations it is rﬁanda'ory on the part of

the concemned Execulive Engineer o repor the -aclual dale of completion of 1he pJ‘OJeCl‘

as soon a3 possible umgh fax or e-maft so that the report is received within 7 days of

O

such completion by the concemed JF, £ & tm Adlmmatrat.ve Department. . The

Incentive {or h‘mely complelion shoeuld be on a graduated scale of one percent to 10

‘percent of the conlract value-—Assessmenl of incenlives may be worked out 1or earlier

completion of work in all respect in Ihe following scale.

Before 30% of contract period =10% of Contract Value
Before 20 t030% of -conlrat':t period=7.5% of Contract Value
Before 10 {0 20% of centract per{od =5% of Contract Vuluc
Relore 5 lo 10% of contract period=2.5% of Contract Vaiuc

Before 5% of contract period=1% of Contract Value

Not° ‘%- incase of ten dor ac '“emuu below si neou e-of rate ; lhe nche. amount ex cludm
g

[y

all be frealed as ”ﬂQﬁlgﬂ;,d amou int anJ allolment will be limited to that

Anfexure-V-.

e e AR et £ A 0 50000 0 8 IR e g




6)
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Annexure- Vi

A_njr,;nt:{l’_r\gill to Appeadix- XXX (Bills) Clause 21 of BPWD_Cade, Vol-il & to the

Clause-§ of F2 contract
'

alues Rs ‘z o]s} hkh in cxv:l works and work value

Bills- Clause -21-"For works above v
l” be required to submitbill

above ks 1.00 lakh.in electrical/Pi1 works: ther J.E.s & A C
or next working day of every month to the concerned: EE.

for each on going work on 20"
or the next.

The E.E. on receipt of the bill will lake sleps for payment of the same by 30%
working day during the’ month.The E.5. in charge of the Division will furnish a cerlific
to the chiel engineer wilh copy-te the concerned SE that the bills for all on going months

ale

have been n'))d Sfailing action will be initiated against the erring officer.”
: Annexure- Vil

18 Note-VIll of QPWD Code, Vol

Amendment to Para-3.5

acceptance of tender, the successful bidder will be required to submit a

Note-Vlil- Before
so as to complete

work programme and milestane basing on the financial achlevamem
the work within the stipulated time and in case of failure on the pad of lhe clgenc] to

24 CSI“Q‘

Jf be imposed.

achieve the milestone iqui
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GOVERNMENT OF ODISHA
WORKS DEPARTMENT

* Kk *

File No. 07554600032022- [ (79‘? /W., dated. O[+02. Qo1
OFFICE MEMORANDUM

Sub:- Amendment to Para-3.5.19 (a) (b) of the OPWD Code, Volume-1.

After careful consideration, Government have been pleased to make amendment
to Para-3.5.19 (a) (b) of the Odisha Public Works Department Code. Volume-1 with the
following modification.

“Security for the due fulfilment of a contract should invariably be taken. The
security may be taken in shape of N.S.C./ Post Office Savings Bank Account/ Post
Office Time Deposit Account/ Kisan Vikas Patra/ Bank Guarantee in favour of the
Divisional Officer from any Nationalized Scheduled Bank in India counter guaranteed
by its local Branch at Bhubaneswar/ ¢-Bank Guarantee executed on the National -
Governance Services Limited (NeSl.) Digital Document Execution Portal towards
E.M.D/initial Security Deposit/ any other security deposit from the contractor or
supplier.”

1. This shall take effect from the date of issue of this Office Memorandum.,
2. This has been concurred in by Finance Department vide their OSWAS File No.
FIN-WEFT-MISC-0033-2022.

By ordyr of the (-'m'crnur

(Vir v |l\\m\\,m »{a’\,\
Principal \uru ln cernment

Memo No. /50 Q /W., Dated, O\ 22021

Copy forwarded to Private Secretary to Hon'ble Chief Minister, Odisha / Private
Secretary to Hon'ble Minister, Works, Steel & Mines, Odisha for kind information of
Hon’ble Chief Minister, Odisha & Hon’ble Minister, Works, Steel & Mines, Odisha.

FA-cum-Additional Secretary to &)ulrnm?[r 12’13
Memo No._/ 5o\ /W., Dated, O\'0 X202,

Copy forwarded to OSD to Chief Secretary. Odisha / Sr. Private Secretary to
Development Commissioner-cum-Additional Chief Secretary to Govt. / Sr. Private
Secretary 1o Principal Secretary to Govt., Finance Dgpanmum for kind information of
Chief Secretary / Development Commissioner-cum-Additional Chief Secretary/

Principal Secretary, Finance Department.

’,—q-l 2 3 l 9, 23
FA-cum-Additional Secretary to Govérnment
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GOVERNMENT OF ODISHA
WORKS DEPARTMENT

ok

OFFICE MEMORANDUM

File No. -07556900242019- /55/1/1’7), W, ates J O =il

Sub - Codal / contractual provisions regarding Price Adjustment in works contract.

Codal / contractual provisions regarding Price Adjustment in works contract
was under active consideration of Government. After careful consideration,
Government have been pieased to make the codal/ contractual provisions regarding
Price Adjustment clause due to increase or decrease in rate and price of labour,
materials, fuels & lubricants and plant & machineries spare component to be
incorporated in DTCN / condition of Contract as per Annexure-"A".

1- This Office Memorandum shall be a part of the relevant clauses of DTCN

and Agreement and shall take effect from the date of issue.

2- This has been concurred in by Finance Department vide their File No.

FIN-WF 1-MISC-0031-2019 (OSWAS) dt.23.10.2019 and Law Department
vide their UOR No.2218/L dt.29.10.2012.

Commissioner - cum- Secreta o Government

Memo No. /5%/ l/P g /W, dated, /G] —// '/7

Copy with copy of enclosure forwarded to Principal Secretary to Hon’ble Chief
Minister, Odisha for information and necessary action.

C;)/\ww \q,‘\\»\‘ﬂ,

FA - cum- AddI. Secretary to Government

Memo No. / 5?{L/fq W, dated, /&) —// ",’q
Copy with copy of enclosure forwarded to P. S. to Hon'ble Minister, Works,
Odisha / P. S. to Hon’ble Minister, Finance, Odisha for information and necessary

action. C(\ww 1a Al \(\;

FA - cum- Addl. Secretary to Government

(72
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2
Memo No /5 8/5_0 AN, dated, /q -/ //q

Copy with copy of enclosure forwarded to OSD to Chief Secretary, Odisha /
Sr. P.S. to Developmant Commissioner-cum-Additional Chief Secretary, Odisha / Sr.

P.S. to Principal Secretary, Finance Department for information and necessary

action, & & e R RS L OR
FA - cum- Add!. Secretary to Government

Memo No. /562(5‘ , /W, dated, /67 -1/ '/7
Copy with copy of enclosure forwarded to the Principal Accountant General
(A&E), Odisha, Bhubaneswar / Principal Accountant General (E & S R Audit),
Odisha, Puri Branch, Puri for information and necessary action.
LN\ - 18

FA - cum- Addl. Secretary to Government

Memo No. ]5—(557/1 /W, dated, /07 sl ’/57
Copy with copy of enclosure forwarded to All Departments / Managing
Director, OB & CC Ltd., Bhubaneswar / Managing Director, OCC: Ltd., Bhubaneswar
\ / Chief Architect, Odisha, Bhubaneswar for information and necessary action.

QALM’Y)Q-H\%_

FA - cum- Addl. Secretary to Government

Memo No. /5%5,3 W, dated, /q i '/q
Copy with copy of enclosure forwarded to EIC (Civil), Odisha / Ali Chief
Engineers, Odisha / All Superintending Engineers / All Executive Engineers (under

' Works Department) for information and wide circulation among subordinate offices.

%wr\w-m,

FA - cum- Addl. Secrtary to Government

Memo No. /58/5 (/l MW, dated, [€F) —]] '/q
Copy with copy of enclosure forwarded to OSWAS Control Room with a
request to upload it in the web-site of Works Department.
CovRQ 1) | .
FA - cum- Addl. Secratary to Government

(T70)
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- Memo No. /55{55' /W, dated, ]67//} ’)q
Copy with copy of enclosure forwarded to the Director, Printing, Stationary &
Publication, Odisha, Cuttack by e-mail (deputydirectorpp@redifmail.com) for

publication of this Office Memorandum in the next issue of Odisha Gazette and
\ supply 20 (Twenty) copies to this Department for official use

B U RRUNE

FA - cum- Addl Secretary to Government

Memo No. /5%’5'6 /W, dated, /¢] /) ”/q

Copy with copy of enclosure forwarded to A/C-l Section / A/C-Il Section /
Road Section / Plan Section / Building Section / Budget Section / N.Hs. Section / FC
& AA Section / EAP Cell / Legal Cell, Works Department for information and

necessary action.
%mr‘  a

FA - cum- Addl. Secretary to Government

CONTRACTOR SUPERINTENDING ENGINEER
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ANNEXURE-A

Clause 31 :- Price Adjustment

31.1 - Contract price shali be adjusted for increase or decrease in rates and

price of labour, materials, fuels and lubricants in accordance with the following

principles and procedures and as per formula given in following Paras.

(a) The price adjustment shall apply for the work done from the start date given in the

contract data up to end of the initial intended completion date or extensions granted

by the Engineer and shall not apply to the work carried out beyond the stipulated fime

for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula

given in following Paras

(c) Following expressions and meanings are assigned to the work done during each

month:

R= Total value of work done during the month. It would include the amount

of secured advance granted, if any, during the month, less the amount

of secured advance recovered, if any during the month. It will exclude

value for works executed for extra items under variations.

31.2 : To the extent that full compensation for any rise or fall in costs to

the contractor is not covered by the provisions of this or other

clauses in the contract, the unit rates and prices included in the

contract shall be deemed to include amounts to cover the

contingency of such other rise or fall in costs

The formula (e) for adjustment of prices are:

31(a) (i); Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local
materials other than cement, steel, bitumen , pipe and POL
procured by the contractor shall be paid in accordance with the
following formula:

0.85 x Pn/100 x R x (M- Mo)/Mg

Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other
than cement, steel, bitumen and POL.

The all India wholesale price index(all commodities) on 28 days
preceding the date of opening of Bids, as published by the
Ministry of Commerce and Industry ,Government of India, New
Defhi.

The ali India wholesale price index (all commodities) for the
month under consideration as published by the Ministry of
Commerce and Industry , Government of India, New Delhi.
Percentage of local material component (other than cement,
steel, bitumen and POL) of the work.

/Q .J/r 15
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31(a)(ii): Adjustment for Cement Component

Price adjustment for increase or decrease ir the cost of cement
procured by the contractor shall be paid in accordance with the
iollowing formula:

Ve- 0.85xPJ100 x R x (C4- Co)/Co

V. - Increase or decrease in the cost of work dur ng the month under
consideration due to changes in the rates fo- cement

Co- The all India wholesale price index for Ordinary Portland
Cement (OPC) on 28 days preceding the date of opening of
Rids as published by the Ministry of Commerce and Industry ,
Sovernment of India, New Delhi.

C4= The all India wholesale price index for Ordinary Portland
Cement (OPC) for the month under consideration as published
py the Ministry of Commerce and industry, Government of
india, New Delhi.

P. - Percentage of Cement Component of the work

31(a)(iii): Adjustment for Steel Component

(it Price adjustment for increase or decrease in the cost of sieel
procured by the contractor shall be paid in accordance with the
following formula:

Vs- 0.85x P/100 x R x (S1- So)/So

V- Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel

Se- The all India wholesale price index for steel (Mild Steel long
products) on 28 days preceding the date of opening of Bids as
published by the Ministry of Commeice and [ndustry
Government of India, New Delhi

S,. The all India wholesale price index for steel (Mid Steel long
products) for the month under consideration as published by the
Ministry of Commerce and Industry, Government of India, New
Delhi.

P. - Percentage of steel component of the work

Note: For the application of this clause, index of (Mile Steel long preducts)
has been chosen to represent steel group.
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31(a){iv): Adjustment of Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen
shall be paid in accordance with the following formula:

Vp= 0.85x Pp/100 x R x (B4- Bo)/Bg

Vb = Increase or decrease in the cost of work during the month under
consideration due to changes in the rate for bitumen.

Bo- The official retail price of bulk bitumen at the I0C / BPCL depot at
nearest center on the day 28 days prior to date of opening of Bids.

Bs = The official retail price of bulk bitumen at IOC / BPCL depot at
nearest center for the 15th day of the month under consideration.

Py, = Percentage of bitumen component of the work

31(a)(v): Adjustment towards differential cost of Pipes.

Price adjustment for increase or decrease in the cost of pipe shall
be paid in accordance with the following formula:

Vpi = 085x Pp¢/100 X R x (Pn- Pio)/Pio

Vi - Differential cost of pipe i.e. amount of increase or decrease in
rupees to be paid or recovered during the month under
consideration.

Pui= Percentage of pipe component of the work

Pis = All India Whole sale price index of pipe for the period under

consideration as published by the Ministry of Commerce and
Industry , Government of India, New Delhi

Pio=  All India Whole sale price index of pipe on 28 days preceding the
date of opening of Bids as published by the Ministry of Commerce
and Industry , Government of India, New Delhi.

oy
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31(b): Adjustment of Labour Component

Price adjustment for increase or decrease: in the cost due to
labour shall be paid in accordance with the ‘ollowing formula:
Vi- 0.85xP/100 x R x (L1— Lo)/Lg

Vi = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local labour.

Le= The minimum wages for unskilled labour as Notified by
Government of Odisha as prevailed on the last stipulated date
of receipt of tender including extension, if any.

L = The minimum wages for unskilled labour as Notified by
Government of Qdisha as prevailed on the last date of the
Maonth previous to the one under consideraton.

P,- Percentage of labour component of the work.

31{c): Adjustment of POL(fuel and lubricant) Component

(v} Price adjustment for increase or decrease in cost POL(fuel and
lubricant) shall be paid in accordance with the following formula:
Vi= 0.85x P#100 x R x (F4- F)/Fg

Vi = Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for fuel and
lubricants.

Fo-= The official retail price of High Speed Diesel (HSD) at the
existing consumer pumps of IOC / BPCL/ HPCL at nearest
center on the day 28 days prior to the date ¢f opening of Bids.

Fy=  The official retail price of HSD at the existing consumer pumps
of IOC / BPCL/ HPCL at nearest center for the 15th day of the
month under consideration.

Pr - Percentage of fuel and lubricants component of the work

Note For the application of this clause, the price ¢ High Speed Diesel

oil has been chosen to represent fuel and lutricants group.

Ci YN Lol
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31{d): Adjustment for Plant and Machinery Spares Component

(vi) Price adjustment for increase or decrease in the cost of plant
and machinery spares procured by the Contractor shali be paid
in accordance with the following formula:

Vp-  0.85x Py/100 x R x (P4- Pg)/Pqg

Vp-  Increase or decrease in the cost of work during the month
under consideration due to changes in the rates for plant and
machinery spares

Po. The all india wholesale price index for manufacture of
machinery for mining, quarrying and construction on 28 days
preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry , Government of India, New
Delhi

Pi1. The all India wholesale price index for manufacture of
machinery for mining, quarrying and construction for the month
under consideration as published by the Ministry of Commerce
and Industry , Government of India, New Delht.

P,- Percentage of plant and machinery spares component of the
work

Note : For the application of this clause, index of manufacturing of machinery for

mining, quarrying and construction has been chosen to represent the Plant

and machinery Spares group.

Regarding wholesale price index (WPI) for appropriate commodity for
payment of price adjustment, due to change of base year of WPI from 1993-
94 to 2004-05 & 2011-12, it is observed that, the commodity ‘Bars and Rod’,
‘Cement’, ‘Heavy machinery and parts’ included in the list of WPl 1993-94
series are not mentioned as such in the WPl 2004-05 & 2011-12 series.
Therefore, the following items in the WP| 2004-05 & 2011-12 series shall be

considered corresponding to items in WP| 1993-84 series:

Sl Item in WPI 199394 | Item in WPI 2004-05 | Item in WPI 2011-12
No. series series series
1, Cement Grey Cement Ordinary Port land
' cement
2 Bars & rods Rebars | Mild steel long
: products
3 Heavy Machinery & | Construction Machinery i Manufacture of |
parts machinery for mining, |
quarrying &

construction.

Pn. e
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31(e): APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reinbursement/refund
of differential cost of steel, bitumen, cement, pipe, POL and wages, keep such books
of account and other documents as are necessary to show that the amount of
increase claimed or reduction available and shall allow inspection of the same by a
duly authorized representative of Government and further, shall at the request of the
Engineer-in-Charge, furnish documents to be verified in such a manner as the
Engineer-in-Charge may require any document and information kept The contractor
shall within a reasonable time of 15 days of his becoming aware of any alteration in
the price of such material, wages of labour and /or price of P.O.L. give notice thereof
to the Engincer-in-Charge stating that the same is given pursuant to this condition

along with information relfating to there to which he may be in a position to supply.

Percentage Table

[SINo. | Category of works % Component (cost wise)
Labour | POL | Steel (Ps)+ Cement
(P (P) (Pc)+ Bitumen (Py)
( +Pipes (Pyi) + Plant &
Machinery Spare
&Component(Py) +
B | Other Materials”
® —[ Road Works 5 5 90
X b= -
< § | Bridge works 5 5 90
o g
w e 0 = e
2 S g a Building works 5 5 80
— | Structural work 5 5 - 90
152 ¢ . : .
£ & [Earh Canal& 5 5 90
2% . § | Embankment work
=z00% )
P.H. Work | Structural work 5 5 90
& “Pipeline Work 5 5 | Pipe- 70%
*Machinery + Other
‘material -20%
Sewer Line 5 5 Pipe- 70%
4 *Machinery + Other
‘ material -20%

CONTRACTOR

*Note:‘- Further break up may be worked out considering the consumption of
Cement. Steel, Bitumen, pipe and Plant & Machinery Spare Component in the
concerned works and shall be provided in the bid document ir shape of “Schedule
of Adjustment Data” as an “Appendix to Bid”. (enclosed herewith)

2 ey

vt

SUPERINTENDING ENGINEER




- 144 -

Appendix to Bid
Schedule of Adjustment Data

[For all works, adjustment factor for Labour and POL shall be considered @ 5%
each. Steel, Cement, Pipes, other Materials and Machinery shall contribute to 90%
of Price Adjustment and shall be calculated for each work separately during
preparation of estimate, shall be approved by the autharity during technical sanction
as a "Schedule of Adjustment Data" and shall form part of the Bid Document]

ClL No- Index

31 0of  descripti
F2/ P1 on
Contrac

ts SI.

No
Other

310 Materials

' 31 (a)(ii) Cement

31 | Steel
(ayii) |

i
31  |Bitumen
(a)(iv) | (VG-30)

31 (a)(v) Pipes

31(b) Labour

31(c) ;POL

31(d) Plant and
Machinery

'Minimum Wage notified by

Source of index

|All India Whole sale price index (all|
commodities) as published by the:
Economic Advisor to the Govt. of

india,

(Ordinary  Portland Cement) as
published by the office the Economic
Advisor to the Govt. of India, Ministry

- of Commerce and Industry. |
Whole sale price index for Steel (Mild

Steel-Long Products) as published by
the office of the Economic Advisor to
the Govt. of India, Ministry of
Commerce and Industry.

| Official retail price of bulk bitumen at’

the nearest IOC/ HPCL depot

' Whole sale price index for the type of

Pipe under consideration, as
published by the office the Economic
Advisor to the Govt. of India, Ministry
of Commerce and Industry.

Labour and Employee's
Insurance Department of Government
of Odisha, India

~ Official retail price of HSD at nearest

I0CL/ HPCL/ BPCL Consumer pump
depot.

Whole  sale price  index
Manufacture of Machinery for Mining,
Quarrying and Construction  as
published by the office the Economic
Advisor to the Govt. of India, Ministry
of Commerce and Industry.

*Values to be filled up at the time of drawl of contract
**Values to be filled up in the bid document.

CONTRACTOR

Sy

91114

Ministry of Commerce and:
| Industry. v |
Whole sale price index for Cement

the |
State .

for

Base Base Weighta
value* Date* ge of
ltem**

5%

5%

Total 100%
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GOVERNMENT OF ODISHA

WORKS DEPARTMENT

KA KKK

OFFICE MEMORANDUM

No. 07764600022025 S i /W.,  BhubaneswarDt. =X . \ » "

Sub- Clarification on Works Department Office Memorandum No.173 dt 03.01.2026 regarding
Amendment of Codal and Contractual Provisions.

The following clarifications are issued on Works Department Office Memorandum No. 173 dated
.03.01.2026 .
1. The phrase " .... to abolish the extant provisions of threshold negative bid caps (14.99%)
introduced ........ "in the first para of the Works Department OM No. 173 dated. 03.01.2026 may be
read as " .... to abolish the extant provisions of threshold negative bid caps of 15 % introduced
vide Works Department OM No. 12366/W dt. 08.11.2013 and amended vide Works Department
OM No. 1437 dt, 31.01.2023 .........."
2. If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes),
either at the estimated cost put to tender or less than the estimated cost put to tender, the tender
accepting Authority will finalize the tender through a transparent lottery system, where all the concerned
bidders/their authorized representatives, the concerned SE/EE of the concerned Division and Divisional
Accounts Officer (DAO) will remain present.
3. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1
bidder(decimal up to two numbers will be taken for all practical purposes) after availing 10% price
preference as per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender
shall be finalized by the tender accepting authority through a transparent lottery system along with other
categories of contractors.
4. As regards the bidding process in which the tender has been floated before the issue of Works
Department Office Memorandum No.173 dt 03.01.2026, the bid shall be finalized as per the earlier

provisions in Appendix-1X, Clause 36 of OPWD Code Volume-Il.

5. This has been concurred in by the Finance Department in File No FIN-WF1-MISC-0102-2025

By order of the Governor

Principal Secretary to Government

FIN-WF1-MISC-0102-2025/1/2026 l
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Memo No. C2ax MW, dated A .\, bk

Copy along with soft copy forwarded to Gazette Cell, Commerce and Transport (Commerce)
Department, Bhubaneswar, for information and necessary action.
They are requested to publish the Office Memorandum in the extraordinary issue of the Gazette and

supply 20 (twenty) copies to this Department.
cﬂ/‘("
Qo>
o)
o
EIC-cum-Special Secretary to Government
x4
Memo NB. M., DL A-\v b
Copy forwarded to the P.S. to the Hon'ble Chief Minister, Odisha for the kind information of the

Hon'ble Chief Minister.

WU N2 2

(e

EIC-cum-Special Secretary to Government

Memo No. C:'b S OMW.,Dt S« |- ﬁ__g

Copy forwarded to the P.S. to the Hon’ble Minister, Law, Works, Excise, Odisha for the kind
information of the Hon’ble Minister.

‘30':\’, o\ ')’Qﬂ}’

EIC-cum-Special' Secretary to Government

Memo No. gf}-g /W., Dt &~ \ 1t

Copy forwarded to the OSD to the Chief Secretary, Odisha, for the kind information of the Chief

Secretary, Odisha.
.0\
0AA

EIC-cum-Special Secretary to Government

MemoNo. &%  m., Dt A - O

Copy forwarded to Sr. P.S. to the DC-cum-ACS, Odisha, for the kind information of the DC-cum-
ACS, Odisha.

EIC-cum-Special Secretary to Government

FIN-WF1-MISC-0102-2025/1/2026
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GOVERNMENT OF ODISHA
WORKS DEPARTMENT

dededede kv

OFFICE MEMORANDUM

No. 07764600022025 ['%3 IW., Bhubaneswar Dt. €3 l@l 126

Sub:- Amendment of Codal & Contractual Provisions.

After careful observation, Government has been pleased to abolish the extant provisions
of threshold negative bid caps (14.99%) intreduced in Appendix-IX, Clause 36 of OPWD Code
Volume-Il in the procurement of works undertaken by the Govt of Odisha and its agencies to
ensure the procurement process results in a viable and successful manner with adoption of

following incremental Additional Performance Security(APS) system:

1. Additional performance security shall be taken on an incremental basis from the

selected bidder for low bid prices in the project works as under:

I. where the bid price is below 0% but not below 10% of the project cost put to bid, no
additional performance guarantee/security percentage is required.

II. where the bid price is below 10% but not below 20% of the project cost put to bid,
the additional performance guarantee/security percentage shall be incremented by 0.1%
for every percentage of bid price below 10% of the project cost put to bid starting at 11%
with the additional bid performance guarantee being 0.1% and this additional

performance guarantee percentage shall be applied on the bid price;

I11. where the bid price is 20% or more below of the project cost put to bid, the

additional performance guarantee percentage shall be incremented by 0.2% for every
percentage of bid price below 20% of the project cost put to bid in addition to 1% of the
bid price and this additional performance guarantee percentage shall be applied on the
bid price;

IV. The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below
0.5% or next higher percentage based on whether the decimal point of the percentage of
bid price is 0.5% or more.

V. The additional performance security shall be treated as part of the performance security.
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VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative
Department for the approval of the Additional Performance Security(APS). An abnormally
low bid is one in which the Bid price, in combination with other elements of the Bid,
appears so low that it raises material concerns as to the capability of the Bidder to
perform the contract at the offered price. Procuring Entity may, in such cases, seek written
clarifications from the Bidder, including detailed price analyses of its Bid price in relation
to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any
other requirements of the bid document., If, after evaluating the price analyses, the
procuring entity determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, the Procuring Entity may reject the
Bid/ Proposal. However, it would not be advisable to fix a normative percentage below the

estimated cost, which would automatically be considered as an abnormally low bid.
2. These amendments shall take effect from the date of issue of the O.M.

3. Accordingly, the relevant existing codal/contractual provision stands modified with effect

from the date of issue of this O.M.

4. This has been concurred in by the Finance Department vide File No. FIN-WF1-MISC-
0102-2025

By order of the Governor

Principal Secretary to Government

Memo No. |#4 W, dated ©3 [@) [ 2 6

Copy along with soft copy forwarded to Gazette Cell, Commerce and Transport
(Commerce) Department, Bhubaneswar, for information and necessary action.

They are requested to publish the Office Memorandum in the extraordinary issue of the
Gazette and supply 20 (twenty) copies to this Department.
QD’ AN 2
0%’

EIC-cum-Special Secretary to Government

Memo No.___ | 15 w, ot @3)el[26
Copy forwarded to the P.S. to the Hon'ble Chief Minister, Odisha for the kind information

of the Hon’ble Chief Minister.
\l’ ‘ » )b
Qz)g % v)

EIC-cum-Special Secretary to Government
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	Tender Document for P-1 Contract
	BID DOCUMENT
	I, Sri……………………………….………………….…… Aged ………….. Years, Son/ Daughter/ Wife of Sri ………………..……………………………….. at present residing  At………………. P.O ……………….. P.S ……………….. Dist ………………….. Pin ………………. do here by solemnly affirm as follows.
	I, Sri……………………………….………………….…… Aged ………….. Years, Son/ Daughter/ Wife of Sri ………………..……………………………….. at present residing  At………………. P.O ……………….. P.S ……………….. Dist ………………….. Pin ………………. do here by solemnly affirm as follows.
	ORISSA PUBLIC WORKS DEPARTMENT (FORM P-1)
	Percentage Rate Tender and Contract for works

	The density to be attained after compaction should be at least 95% of proctor density predetermined by Laboratory tests. For strengthening of channels, compaction should be done to 95% of the proctor density. In case of non-cohesive soils the layers s...
	• Selective protective lining to be provide immediately up stream and downstream of every structure for 2.5m upstream & 3.75m downstream of the structure where fluming of channel is involved, and for 2.5m reach both u/s & d/s of structure where flumin...
	• Lining be provided in high banking reaches and in all such reaches as are considered “vulnerable” viz; associated with seepage, slippage of slopes and breaches etc.
	• Model Sections/ Profile Walls of Concrete of size 30cm x 30cm should be provided in the balance portion of the unlined canal at intervals of 50m and at a closer spacing in curves.
	• Lining to be provided throughout the canal reaches passing through swelling B.C. soils. In such case provision for CNS (Cohesive non-swelling) treatment of the sub-grade should be made prior to placement of lining as per IS : 9451-1994. The CNS laye...
	THICKNESS OF C.C.LINING: Thickness of un-reinforced viz: plain C. C. lining may conform to either the Indian Standard IS: 3873 – 1993 or US Bureau of Reclamation Practice as tabulated below:
	5.5.1.1 PRODUCTION OF CONCRETE MIXES:

