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“S/R to Repair of Pot Holes in selected stretches of NH-655 from Km. 
30/000 to 69/500 Km. in the State of Odisha for the year 2026-27”. 

 
 

ESTIMATED COST: - Rs. 1,10,33,051.00 (EXCLUDING GST) 
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GOVERNMENT OF ODISHA 

OFFICE OF THE CHIEF CONSTRUCTION ENGINEER 
NORTHERN NH CIRCLE, UNIT-IX (FLAT), PH. No. 0674–2540603, 

BHUBANESWAR–22, E-mail Id: senhcnorth_bbsr@rediffmail.com 
 

 
 

No: W/DKL–1/NH-655/2026     2027            //Dated: 19.06.2026     
 

INVITATION FOR BIDS (IFB) 
 

Identification No. 01 / CCE NH, NORTHERN of 2026-27  
 
 

 

1. The Chief Construction Engineer, Northern NH Circle, Bhubaneswar on behalf of Governor of 

Odisha invites percentage rate bid in double cover system on online mode for construction 

of works detailed in the table given below from Bidders as mentioned in column–8 registered 

with the State Government and Contractors of equivalent grade/class registered with other State 

Govt. / MES/ Railways / CPWD for execution of Civil works on production of definite proof from 

the appropriate authority. The successful bidder who has not registered under State 

Government has to register under the State PWD in appropriate class of eligibility before signing 

of the agreement.  

Sl. 
No. 

Name of work 

Value of work 
(Approx.)                   

(Rs. in lakh) 
(Excluding 

GST)  

Concern-
ed T.I.A. 

Concern-
ed Division 

Bid Security 
Amount            

(Rs.) 
(Online) 

Cost of Bid 
documents 

(Rs.) 
(Online)  

Class 
of 

Bidder 

Period of 
comple-

tion  

1 2 3 4 5 6 7 8 9 

01  

S/R to Repair of Pot 
Holes in selected 
stretches of NH-655 
from Km. 30/000 to 
69/500 Km. in the 
State of Odisha for 
the year 2026-27. 

110.33 

 

 

 

CCE, 
Northern 

NH 
Circle 
BBSR  

NH 

Division 

Dhenkanal 

1,11,000/- 10,000/- ‘B’ & 
‘A’ 

2 ½ 
 (Two & 

half) 
Calendar 

Month 

 

2. Bid documents will be available in website www.tendersodisha.gov.in from 10.00 hours of 

24.06.2026 to 17.30 hours of 09.07.2026 for online bidding. The bidders must possess 

compatible Digital Signature Certificate (DSC) of Class–II or Class–III. 

3. Bids must be submitted on “online” on or before 17.30 hours of 09.07.2026. 

4. Bids must be accompanied with financial instruments towards EMD/ Bid Security of the 

amount specified for the works in column 6 of the above table along with cost of bid 

documents at column 7. The bidder shall make electronic payment using his / her Internet 

Banking enabled account with designated banks or their aggregator Banks such as SBI / ICICI 

/ HDFC or the bidder having account in other bank can make payment using NEFT / RTGS 

facilities of designated banks as per Works Department Office Memorandum No. 17254 dtd. 

05.12.2017. 

5.  Bids received on “online” shall be opened at 11.30 hours on 10.07.2026 in the office of the 

Chief Construction Engineer, Northern NH Circle, Bhubaneswar in the presence of the 

bidders/authorized agents who wish to attend. If the office happens to be closed on the date of 

opening of the bids as specified, the bids will be opened on the next working day at the same 

time and venue. 

6. Price bid shall be submitted in Cover–II of online bidding.    



       

 

                                               

                                        

7. Engineer Contractor who wants to avail EMD exemption should give an affidavit declaring 

therein to the effect that he / she has not yet availed 3 No. of EMD exemptions during the 

current financial year. Scanned copy of the affidavit shall be submitted in Cover–I of the 

online bidding.  

8. Any tenderer desires to avail any facility as per certain Circular / Order of Govt. have to submit 

the same with scan copy in Cover-I of the online bidding along with tender documents and later 

will not be entertained.  

9. Other details can be seen in the bidding documents. 

10. The authority will not be held responsible for any technical problem or failure of network server 

during online bidding. 

11. The Addendum/ Corrigendum of tender, if required subsequently shall be available in above 

mentioned website. 

12. The authority reserves the right to cancel any/all bids without assigning any reason / reasons 

thereof. 

     
For any clarification, the office of the undersigned may be contacted. 
 

Name: Chief Construction Engineer Address: Northern NH Circle BBSR. 

Tel. No. 0674-2540603, 

E-mail Id: senhcnorth_bbsr@rediffmail.com 
 

                                                                                                       SD/-(AJIT KUMAR RAY) 

                                                                                                     Chief Construction Engineer, 
                                                                                                 Northern NH Circle, Bhubaneswar 
 
 
 

   Memo No.     2028      Dated. 19.06.2026 
 

            Copy submitted to the Principal Secretary to Govt. of Odisha, Works Department, 

Bhubaneswar for favour of kind information. 
 
 
 

                Sd/-                                                                                                             

                                                                                                     Chief Construction Engineer, 
                                                                                                 Northern NH Circle, Bhubaneswar 
 

 

 

 

   Memo No.       2029 (4) Dated. 19.06.2026 
 

               Copy submitted to the Engineer-in-Chief (Civil-cum-Roads), Odisha/ Chief Engineer-I, O/o 
the EIC, NHs, Odisha, Bhubaneswar / Chief Engineer, Rural Works, Odisha/ Chief Engineer 

(PI&P), State Procurement Cell, Odisha, Bhubaneswar for kind information and wide circulation. 
 
 
 
 

 Sd/-                                                                                     

                                                                                                     Chief Construction Engineer, 
                                                                                                 Northern NH Circle, Bhubaneswar 
 
 
 
 

                                                                                                  

 Memo No.        2030    Dated. 19.06.2026 
 

  Copy submitted to the District Magistrate and Collector, Dhenkanal for information and 

wide publication of the notice. 
 
 

 Sd/-  

                                                                                                     Chief Construction Engineer, 
                                                                                                 Northern NH Circle, Bhubaneswar 



       

 
 
 
 
 
 
 
 
 
 
 

 

  Memo No .      2031 (16)   Dated. 19.06.2026 
 

   Copy forwarded to the Chief Construction Engineers, Southern NH Circle, Berhampur / 
NH Circle, Keonjhar / Western NH Circle, Sambalpur / All Superintending Engineers / Executive 
Engineers of N.H. Organisation for information and wide publication of the notice.  

                                                                                                       
                                                                                                                                                    
 Sd/-  

                                                                                                     Chief Construction Engineer, 
                                                                                                 Northern NH Circle, Bhubaneswar 
 

                                 
 

 Memo No.       2032 (3)   Dated. 19.06.2026               

                Copy to PA to Chief Construction Engineer, Northern NH Circle, Bhubaneswar / 

Estimator concerned of this office/ Notice Board of this Office for circulation. 
 

 

 Sd/-  

                                                                     Chief Construction Engineer, 
                                                                                                 Northern NH Circle, Bhubaneswar 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



       

 

 

 

 

 

CHECK LIST TO BE FILLED UP BY THE BIDDER 
 
 

Sl. 
No 

Particulars Reference to 
Clause no. 

Whether furnished Reference to 
Page no. 

Yes No  

01. Cost of tender paper Rs.10,000.00 (Online) D.T.C.N   
Clause No.04 

   

02. E.M.D Rs. 1,11,000/- (online) 
   

D.T.C.N 
Clause No.06 

   

03. Additional Performance Security in case the bid 
price/rate is less than the estimated cost put to 
tender 

D.T.C.N 
Clause No.29 A  
 

   

04. Copy of valid Registration Certificate with Copy 
of CDMS registration. 

D.T.C.N 
Clause No.07 

   

05. Copy of GST Registration Certificate and GSTIN D.T.C.N 
Clause No.07 

   

06. Copy of PAN Card D.T.C.N 
Clause No.07 

   

07. No Relationship Certificate in Schedule – A  D.T.C.N 
Clause No.13 

   

08. Works Experience - D.T.C.N 
Clause No.14  

   

(A) Details of project executed towards similar in 
nature to the work (Schedule-D1) 

    

09. 
(A) 

Information regarding current litigation, debarring 
/ expelling of the tender or abandonment of the 
work by the tenderer (Schedule-E) 

D.T.C.N 
Clause No.11 

   

(B) Affidavit (Schedule-F) 
 

D.T.C.N 
Clause No.11 

   

(C) Employment of unemployed Graduate/Diploma 
Engineer (Schedule-B) 

D.T.C.N 
Clause No.83 

   

10. Bid Capacity –  
Total value of Civil Engineering construction 
work performed in the last five year with 
certificate from chartered Accountant. 
Statement showing the value of existing 
commitments and on going works as well as 
stipulated period of completion counter signed 
by Executive Engineer . Schedule –G  

D.T.C.N 
Clause No.12 

   

11. 
(A) 

Tools & Plants and machineries as per the 
requirement in Schedule-C (Minimum 80% 
marks to be obtained).  
(Proof of ownership of Tools & Plants and 
machineries are to be furnished in shape of copy 
of invoices / required sale deed incase of 2nd 
purchase / required lease deed with owner ship 
documents of the leaser duly attested. In case of 
centering & shuttering materials certificate of the 
Executive Engineer of Works Department within 
90 days of last date of receipt of tender is 
allowed.  

D.T.C.N 
Clause No.10 

   

 List of plants and equipments Requirement    

(i) Air Compressor 1    

(ii) Emulsion Pressure Distributor   1    

(iii) Hot Mix Plant 60 – 90 TPH 1    

(iv) Paver Finisher Hydrostatic with Sensor  1    

(v) Tipper  6    

(vi) Vibratory Roller 8-10 Tonne 1    

(vii) Tandem Roller 1    

      



       

 

 

CONTRACT DATA 

A. GENERAL INFORMATIONS 
 

Sl No Item Details 

1 Bid Identification No. 01 / CCE NH, NORTHERN of 2026-27 

2 Name of the Work S/R to Repair of Pot Holes in selected stretches of 
NH-655 from Km. 30/000 to 69/500 Km. in the State of 
Odisha for the year 2026-27. 

3 Officer inviting tender Chief Construction Engineer, Northern N.H Circle, 
Bhubaneswar. 

4 Executive Engineer concerned with 
headquarters authorised as Engineer-in-
charge of this work. 

Superintending Engineer, N.H Division, Dhenkanal. 

5 Chief Construction Engineer with head quarter Chief Construction Engineer, Northern N.H Circle 

6 Accepting Authority 
 
 
 

Chief Construction Engineer, Northern N.H Circle, 

Bhubaneswar.  
 

 

 
bBBerhampur 

7 Estimated Cost Rs. 1,10,33,051.00 

 
B. BID INFORMATION 

 

8 Intended completion period/Time period 
assigned for Completion as per clause 8 
of DTCN 

2 ½ (Two & half) Calendar Month 

9 Last Date & time of submission of Bid 
(Clause No. 2 of DTCN.) 

Time 17.30 hours 

Date: 09.07.2026 

10 Cost of Bid Document (Clause No. 4 of DTCN.) 

i To be remitted online Rs.10,000.00 

11 Bid Security (Clause No. 6 of DTCN.) 

i To be submitted 
 

Rs. 1,11,000/- (online) 
  12 Additional Performance Security, after careful observations, Govt. has been pleased to abolish the extant 

provisions of threshold negative caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code Volume-
II in the procurement of works undertaken by the Govt. of Odisha, and its agencies to ensure the procurement 
process results in a viable and successful manner with adoption of following incremental Additional 
Performance Security (APS) system: 

 

i. Amount Sl. No. 

Range of Difference 
between the estimated 
cost put to tender & Bid 

amount. 

Additional Performance Security to 
be deposited by the successful 

bidder 

   i. Where the Bid Price is 
0% but not below 10% 
of the Project Cost put 
to Bid. 

No Additional Performance 
Guarantee / Security percentage is 

required. 

   ii. Where the Bid Price is 
below 10% but not 
below 20% of the 

Project Cost put to Bid. 

The additional performance 
guarantee / security percentage 

shall be implemented by 0.1% for 
every percentage of Bid Price 

below 10% of the Project Cost put 
to bid starting at 11% with the 

additional bid performance 
guarantee being 0.1% and this 

additional performance guarantee 
percentage shall be applied on the 

Bid Price. 

   iii. Where the Bid Price is 
below 20% or more 
below of the Project 

Cost put to Bid. 

The additional performance 
guarantee percentage shall be 
implemented by 0.2% for every 

percentage of Bid Price below 20% 
of the Project Cost put to Bid 

addition to 1% of the Bid Price and 
the additional performance 

guarantee percentage shall be 
applied on the Bid Price. 



       

 

 

 
   iv Where the percentage 

shall be rounded off to 
the next lower / higher 

decimal point of the 
percentage. 

The additional performance 
guarantee percentage shall be 
rounded off to the next lower 

percentage based on whether the 
decimal point of the percentage of 

bid price is below 0.5% or next 
higher percentage based on 

whether the decimal point of the 
percentage of bid price is 0.5% or 

more. 

   v. Performance Security. The additional performance security 
shall be treated as part of the 

performance security.  

   vi. Abnormally Low Bid. Justification for abnormally low bids 
shall be scrutinized by the 

Departmental Technical Committee 
and recommended to the 

Competent Authority of the 
Administrative Department for the 

Approval of Additional Performance 
Security (APS) as mentioned in 

details under DTCN Clause                
No.29 A (vi). 

 ii. Pledged in favour of Superintending Engineer, N.H Division, Dhenkanal. 

 iii. Payable at Dhenkanal 

 iv. Type of instrument As specified in the Bid document 

13 Bid validity period (Clause No. 9 of 
DTCN.) 

   90 days 

14 Minimum period of contract / agreement/ 
lease deed of equipment and 
machineries as per Clause 10(iii) of 
DTCN 

06 (Six) calendar months from the BID due date 

14 Currency of Contract    Indian Rupees 

15 Language of Contract    English 

 
16. 

 
Similar Nature of work as per Clause 14 
of DTCN 

The bidder must have completed one similar type of bituminous 

road work during last 5 (Five) Financial years including up to the 

current financial year, whose value should not be less than 30% 

of the tender value of work i.e. (Rs. 1,10,33,051.00 x 30% = 

Rs.33,09,915.30 Say Rs. 33,09,915.00 which have been certified 

by the Competent Authority.    
 

Guidelines / Procedure to be followed in e-procurement as per Works 
Department, Government of Odisha office Memorandum No.7885 

Dt.23.07.2013/ Instruction to bidder 
 

The following shall be made part of the detailed tender call notice. 
 

Appendix-IX (A) of OPWD Code, Vol-ll 

Executive instructions regarding calling for and acceptance of tenders in e-Procurement. 

1. This office memorandum consists of the procedural requirement of e-procurement and shall be made part 

of the Detailed Tender Call Notice or Instruction to Bidder for all works” tenders hoisted in the portal. 

2. The e-procurement portal of Government of Odisha is “https:// tendersodisha.gov.in”. 

3. Use of valid Digital Signature Certificate of appropriate class (Class II or class Ill) issued from registered 

certifying authorities (CA) as stipulated by Controller of certifying Authorities (CCA), Government of India 

such as n-Code, Sify, TCS, MTNL, e-Mudhra is mandatory for all users. 

4. The DSC issued to the Department users is valid for the period of two years only All the Department users 

are responsible to revalidate their DSC prior to expiry.  

5. For all purpose, the server time displayed in the e-Procurement portal shall be the time to be followed by all 

the users. 



       

 

 

 

6. Government after careful consideration have decided to hoist all tenders costing 10 lakhs or above in the e-

procurement portal. This will be applicable across all Engineering Departments such as Works Department, 

Department of Water Resources, Rural Development and Housing & Urban Development Department. 

Government of Odisha also welcomes hoisting of tenders by any other departments, authority, 

corporations, and local bodies etc. of the State with prior approval from Works Department. Works 

Department is t he Nodal Department for the implementation of e-Procurement in the State. 

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/ OPWD code / Accounts 

codal Government statues including any amendments brought from time to time to suit to the requirement 

of the best national practice. 

8. Registration in the e-procurement portal is without levy of any charges but Government reserves the right to 

levy any charges for such value added services in future. 

9. Contractor not registered with Government of Odisha, can participate in the e-Procurement after necessary 

enrolment in the portal but have to subsequently register themselves with the appropriate registering 

authority of the State Government before award of the work as per prevalent registration norms of the 

State. 

10. For the role management “Department” is the Administrative Department, Organization or wing is the Chief 

Engineer or highest tender accepting authority or equivalent officer, Division is the Executive Engineer or 

equivalent Officer and Subdivision is the Assistant Engineer or equivalent officer. 

10. The e-Procurement software assigns roles for operation of the module for specific function. The 

terminologies used in the portal and their respective functions in the software are as follows. 

10 .1 Application Administrator (NIC & State Procurement Cell) 

i. Master Management 

ii. Nodal Officer Creation 

iii. Report Generation 

iv. Transfer of Officer’s login ID. 

v. Blocking & unblocking of officer’s and bidder’s login ID. 

10.2 Nodal Officer (At organization level not below the Superintending Engineer or equivalent rank) 

i. Creation of Users 

ii. Role Assignment 

iii. Report Generation 

iv. Transfer of Officer’s login ID. 

v. Blocking & unblocking of officer’s Login ID. 

10.3 Procurement Officer-Publisher (Officer having tender inviting power at any level) 

i. Publishing of Tender 

ii. Publishing of Corrigendum I addendum I cancellation of Tender 

iii. Bid Clarification 

iv. Uploading of Pre-Bid minutes. 

v. Report generation. 

10.4 Procurement Officer-Administrator (Generally sub-ordinate officer to Officer inviting Tender) 

i.  Creation of Tender 

ii.  Creation of Corrigendum I addendum I cancellation of Tender 

iii. Report generation. 

 



       

 

 

 

10.5 Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting Tender) 

i. Opening of Bid 

10.6 Procurement Officer Evaluator (Generally Sub-ordinate Officer to Officer Inviting Tender) 

i. Evaluating Bid 

10.7 Procurement Officer-Auditor (Procurement Officer Publisher and/or Accounts Officer / Finance Officer) 

i. To take up auditing 

12. NOTICE INVI-TING BID (NIB) or INVITATION FOR BID (IFB): 

12.1 The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard formats as applicable to 

conventional Bids and will be finalized / approved by the officers competent as in the case of 

conventional Bids. 

12.2 The officers competent to publish NIB in case of conventional Bids will host the NIB in portal. 

Simultaneously, a notification should also be published in the newspapers, as per existing rules 

preferably, in the following format, to effect economy:- 

Government of Odisha “e” procurement Notice 

Bid Identification No .--------------------------- 

1. Name of the work: ....................................................... 

2. Estimated cost: Rs. ......................................................... 

3. Period of completion ...................................................... 

4. Date & Time of availability of bid document in the portal 

5. Last Date I Time for receipt of bids in the portal 

6. Name and address of the O.I.T.: ............................................... 

Further details can be seen from the e-procurement portal https://tendersodisha.gov.in 

12.3 The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in the 

website https://tendersodisha.gov.in will appear in the “Latest Active Tender”. The Bidders/Guest Users 

can download the Bid documents only after the due date & time of sale. The publication of the tender 

will be for specific period of time till the last date of submission of bids as mentioned in the ‘Notice 

inviting Bid’ after which the same will be removed from the list of “Latest Active tenders” 

13. ISSUE OF ADDENDA/ CORRIGENDA/ CANCELLATION NOTICE: 

13.1 The Procurement Officer Publisher (Officer inviting Tender) shall publish any addendum/ corrigendum / 

cancellation of tender in the website https:// tendersodisha.gov.in, notice board and through paper 

publication and such notice shall form part of the bidding documents. 

13.2 The system generates a mail to those bidders who have already uploaded their tenders and those 

bidders if they wish can modify their tenders. The bidders are required to watch the website till last date 

and time of bid submission for any addendum/ corrigendum / cancellation thereof. Tender inviting 

Authority is not responsible for communication failure of system generated mail. 

14. CREATION AND PUBLISHING OF BID: 

14.1 All the volumes/documents shall be uploaded in the portal by the tender creating officer (Procurement 

Officer Administrator) and published by the Officer inviting Tender (Procurement Officer Publisher) using 

their DSCs in appropriate format so that the document is not tampered with  

14.2 The tender document comprise the notice inviting tender, bid document/SBD, drawings in .pdf format and 

the schedule of quantities / BoQ in .xls format to be uploaded by the Officer inviting Tender. 

https://tendersodisha.gov.in/


       

 

 

14.3 Procurement Officer Administrator creates tender by filling up the following forms: 

I. BASIC DETAILS 

II. COVER CONTENT: The Procurement officer Administrator should briefly describe the name and 

type of documents to be uploaded by the bidder in the following format: 

(a)   For Single Cover/Packet: 

Sl. 

No. 

Cover Type Document Description Type 

1 Fee / Prequal / Technical / 

Finance 

Tender Cost, EMD, GST Registration 

Certificate and GSTIN, PAN, Contractor RC 

.pdf 

 Affidavits, undertakings and any other 

documents as per SBD/DTCN. 

.Pdf 

 BOQ  .xls 

(b)   For Two Cover/Packet: 

Sl.No. Cover Type Document Description Type 

1 
Fee/ Prequal/ Technical 

 

Online Proof copy of Tender Cost, Bid 

Security, GSTIN, PAN, Registration 

Certificate, Affidavit and List of Machinery. 

.pdf 

No Relation Certificate, Legal Constitution 
and Undertakings. 

.pdf 

Schedule-A, B, C, D1, E, F, G and Other 
Documents as per DTCN 

.pdf 

2 Finance Bill of Quantities (BoQ) .xls 

 

iii.  TENDER DOCUMENT: -The Procurement Officer Administrator should upload the NIT in .pdf format. 

iv.  WORKITEM DETAILS 

v.  FEE DEATILS: The Procurement Officer Administrator should mention the cost of tender paper and 

EMD amount as laid down in DTCN/SBD. 

vi.  CRITICAL DATES: The Procurement Officer Administrator should mention the critical dates of tender 

such as publishing date, document download start date & end date, seek clarification start date & end 

date (optional), bid submission start date & closing date, bid opening date as per DTCN/SBD. 

vii. BID OPENER SELEC-TION: The Procurement Officer creator can select two /three / four bid openers 

for a particular bid. If required the bid openers can also be selected within an organization from other 

procurement units (Circles /Divisions). 

viii. WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload the digitally signed 

tender document (SBD/DTCN) or any other addition document/drawings in .pdf format and Bill of 

Quantities in .xls format. 

ix.  PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the tender using his/her 

DSC after detail scrutiny of the fields created and documents uploaded by the Procurement Officer 

Administrator. Procurement Officer Publisher can publish tenders for multiple procurement units using 

multiple DSCs procured for each post separately. After being relieved from the additional charges he 

has to surrender the additional DSCs to the Nodal Officer of the concerned organization. 

 



       

 

 

 

15. PARTICIPATION IN BID: 

15.1 PORTAL REGISTRATION: The Contractor/Bidder intending to participate in the bid is required to 

register in the portal using his/her active personal/official e-mail ID as his/her Login ID and attach his/her 

valid Digital signature certificate (DSC) to his/her unique Login ID. He/She has to submit the relevant 

information as asked for about the firm/contractor. The portal registration of the bidder/firm is to be 

authenticated by the State Procurement Cell after verification of original valid certificates/documents 

such as PAN and (ii) Registration Certificate (RC) / GST Registration Number  (for procurement of 

goods) of the concerned bidder. The time period of validity in the portal is at par with validity of RC. Any 

change of information by the bidder is to be re authenticated by the State Procurement Cell. After 

successful authentication bidder can participate in the online bidding process. 

15.1 .1 Bidders participating through Joint Venture shall declare the ealizedd signatory through Memorandum 

of Understanding duly registered and ealiz in the portal in the name and style of the Joint venture 

Company. It is mandatory that the DSC issued in the name of the ealizedd signatory is used in the 

portal. 

15.1.2 Any third party/company/person under a service contract for operation of e-Procurement system in the 

State or his/their subsidiaries or their parent companies shall be ineligible to participate in the 

procurement process that are undertaken through the e-Procurement system irrespective of who 

operates the system. 

15.2   LOGGING TO THE PORTAL: The Contractor/Bidder is required to type his/her Login ID and password. 

The system will again ask to select the DSC and confirm it with the password of DSC as a second stage 

authentication. For each login, a user’s DSC will be validated against its date of validity and also against 

the Certificate Revocation List (CRL) of respective Cas stored in system database. The system checks 

the unique Login ID, password and DSC combination and authenticates the login process for use of 

portal. 

15.3 DOWNLOADING OF BID: The bidder can download the tender of his choice and save it in his system 

and undertake the necessary preparatory work off-line and upload the completed tender at his 

convenience before the closing date and time of submission. 

15.4 CLARIFICATION ON BID: The bidder may ask question related to tender online in the e-procurement 

portal using his/her DSC; provided the questions are raised within the period of seeking clarification as 

mentioned in tender call notice/Bid. The Officer Inviting the Bid / Procurement Officer-Publisher will 

clarify queries related to the tender. 

15.5 PREPARATION OF BID 

15.5.1 The bids may consist of general arrangements drawings or typical or any other drawings relevant to the 

work for which bid has been invited. Bidder may download these drawings and takeout print for detail 

study and preparation of his bid. Any other drawings and documents pertaining to the works available 

with the Officer inviting the bid will be open for inspection by the bidders. 

15.5.2 The Bidder shall go through the Bid carefully and list the documents those are asked for submission. 

He shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, price 

bid etc. and store in the system. 

 

 



       

 

 

 

15.6  PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUNIENTS: 

          (Amendment vide Works Department Office Memorandum -14468 dt. 20.09.2018 Govt. of Odisha.) 

15.6.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract 

Data. The bidder shall scan all the written/printed pages of the bid security and up load the same in 

portable document format (PDF) to the system in designated place of the technical BID. Furnishing 

scanned copy of such documents is mandatory otherwise his/her bid shall be declared as non-

responsive and liable for rejection. 

15.6.2 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as 

mentioned in the bid document.  

15.6.3 “Security for the due fulfillment of a contractor should invariably be taken. The security may be 

taken in shape of N.S.C/Post Office Savings Bank Account/Post Office Time Deposit 

Account/Kissan Vikas Patra/Bank Guarantee in favour of the Divisional Officer from any 

Nationalized/Scheduled Bank in India counter Guaranteed by its local branch at Bhubaneswar 

towards E.M.D/Initial Security Deposit/any other security deposit from the contractor or 

Supplier” ”.(For EMD Clause No 06 of DTCN should be referred.) 

15.6.4 The tender accepting authority will verify the originals of all the scanned documents of the successful 

lowest bidder only within 5 days of opening of the tender. In the eventuality of failure on the part of the 

lowest successful bidder to produce the original documents, he will be debarred in future from 

participating in tender for 3 years and will be black listed by the competent authority. In such a situation, 

successful L-2 bidder will be required to produce his original documents for consideration of his tender 

at the negotiated rate equal to L1 bidder. 

15.6.6 Contractor exempted from payment of EMD will be able to participate in the tender directly by 

uploading documentary evidences towards his eligibility for such exemption 

15.6.7 Government of Odisha has been actively considering integrating e-payment gateway in to the portal for 

payment of Cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment 

gateway shall be issued separately after it is established. 

16.   SUBMISSION OF BID: 

16.1 The bidder shall carefully go through the tender and prepare the required documents. The bid shall have 

a Technical Bid & a Financial Bid. The Technical bid generally consist of cost of Bid documents, EMD/Bid 

Security,  PAN Card, GST Registration Number, Registration Certificate, Affidavits, Profit Loss statement, 

Joint venture agreement, List of similar nature of works, work in hand, list of machineries, and any other 

information required by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other 

price related information/undertaking including rebates. 

 

16.2 Bidders are to submit only the original BoQ (in .xls format) uploaded by Procurement Officer Publisher 

(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion / modification. 

Multiple BoQ submission by bidder shall lead to cancellation of bid. In case of item rate tender, bidders 

shall fill in their rates other than zero value in the specified cells without keeping it blank. In the 

percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the 

estimated rate of the work put to tender. 

 

 



       

 

 

16.3 The bidder shall upload the scanned copy/copies of document in support of eligibility criteria and 

qualification information in prescribed format in Portable Document Format (PDF) to the portal in the 

designated locations of Technical Bid. 

16.4 The bidder shall write his name in the space provided in the specified location in the Protected Bill of 

Quantities (BoQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the 

rate column of respective item(s) without any blank cell in the rate column in case of item rate tender and 

type percentage excess or less up to two decimal place only in case of percentage rate tender. 

16.5 The bidder shall log on to the portal with his/her DSC and move to the desired tender for up loading the 

documents in appropriate place one by one simultaneously checking the documents. 

16.5.1 Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, 

retrieved or corrected. The Bidder should ensure correctness of the bid prior to uploading and take print 

out of the system generated summary of submission to confirm successful uploading of bid. The bids 

cannot be opened even by the OIT or the Procurement Officer Publisher/ opener before the due date and 

time of opening. 

16.5.2 Each process in the e-procurement is time stamped and the system can detect the time of log in of 

each user including the Bidder. 

16.5.3 The Bidder should ensure clarity /legibility of the document uploaded by him to the portal. 

16.5.4 The system shall require all the mandatory forms and fields filled up by the contractor during the 

process of submission of the bid/tender. 

16.5.5 The bidder should check the system generated confirmation statement on the status of the submission. 

16.5.6 The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in 

the network. 

16.5.7 The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic 

system used during the e-procurement process. 

16.5.8 The Bidder is required to upload documents related to his eligibility criteria and qualification information 

and Bill of Quantity duly filled in. It is not necessary for the part of the Bidder to up-load the drawings 

and the other Bid documents (after signing) while uploading his bid. It is assumed that the bidder has 

referred all the drawings and documents uploaded by the Officer inviting the Bid. 

16.5.9 The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid 

(server time). The date and time of bid submission shall remain unaltered even if the specified date for 

the submission bids declared as a holiday for the Officer Inviting the Bid. 

16.6 SIGNING OF BID: The ‘online bidder’ shall digitally sign on all statements, documents, certificates 

uploaded by him, owning responsibility for their correctness/authenticity as per IT ACT 2000. If any of 

the information furnished by the bidder is found to be false / fabricated / bogus, his EMD/Bid Security 

shall stand forfeited & his registration in the portal shall be blocked and the bidder is liable to be 

blacklisted. 

 

17.    SECURITY OF BID SUBMISSION: 

17.1   All bid uploaded by the Bidder to the portal will be encrypted 

17.2   The encrypted Bid can only be decrypted /opened by the realized openers on or after the due date and 

time. 

 

 



       

 

 

18.     RESUBMISSION AND WITHDRAWAL OF BIDS: 

18.1   Resubmission of bid by the bidders for any number of times before the final date and time of submission 

is allowed. 

18.2   Resubmission of bid shall require uploading of all documents including price bid afresh. 

18.3  If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall 

consider only the last bid submitted. 

18.4  The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of 

internet or traffic jam or power failure etc. 

18.5 The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading 

scanned copy of a letter addressing to the Procurement Officer Publisher (Officer Inviting Tender) citing 

reasons for withdrawal. The system shall not allow any withdrawal after expiry of the closure time of the 

bid. 

 

19.   OPENING OF THE BID: 

19.1  Bid opening date and time is specified during tender creation or can be extended through corrigendum. 

Bids cannot be opened before the specified date & time. 

19.2  All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders. 

19.3 The bidders & guest users can view the summary of opening of bids from any system. Contractors are 

not required to be present during the bid opening at the opening location if they so desire. 

19.4  In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid, 

the bids will be opened at the appointed time on the next working day. 

19.5   Combined bid security for more than one work is not acceptable. 

19.6  The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer 

from their new location if they are transferred after the issue of Notice inviting Bid and before bid 

opening. Further, action on bid documents shall be taken by the new incumbent of the post. 

19.7  In case of non-responsive tender the officer inviting tender should complete the e-Procurement process 

by uploading the official letter for cancelled / re-tender. 

19.8  In case of any complain regarding the bid of any Bidder, should be lodged within 03(Three) days 

from the date of opening of the Bid ,otherwise it will not be entertained. 

20.   EVALUATION OF BIDS 

20.1 All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to 

open the tender shall sign and number on each page of the documents downloaded and furnish a 

certificate that “the documents as available in the portal containing--- - nos of pages”. 

20.2 The bidder may be asked in writing / online (in their registered e-mail ids) to clarify on the uploaded 

documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents. 

The Officer Inviting Tender may ask for any other document of historical nature during Technical 

Evaluation of the tender. Provided in all such cases, furnishing of any document in no way alters the 

Bidder’s price bid. Non submission of legible documents may render the bid non-responsive. The 

authority inviting bid may reserve the right to accept any additional document. 

20.3 The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of 

the bidder will be evaluated on its own merit. 

20.4 The Technical evaluation of all the bids shall be carried out as per information furnished by Bidders. 

 



       

 

 

20.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive bidders. 

20.6 The financial bids of the technically responsive bidders shall be opened on the due date of opening. The 

Procurement Officer-Openers shall log on to the system in sequence and open the financial bids. 

20.6.1 The Financial Bid will be opened on the notified date & time in the presence of bidders or their ealizedd 

representative who wish to be present. 

20.6.2 At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will be 

opened. 

20.6.3 The responsive bidders’ name, bid prices, item wise rates, total amount of each item in case of item 

rate tender and percentage above or less in case of percentage rate tenders will be announced. 

20.6.4 Procurement Officer-Openers shall sign on each page of the downloaded BoQ and the Comparative 

Statement and furnish a certificate to that respect. 

20.6.5 Bidder can witness the principal activities and view the documents/summary reports for that particular 

work by logging on to the portal with his DSC from anywhere. 

20.6.6 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the 

approval of concern Chief Engineer /Head of Department. 

 
21. NEGOTIATION OF BIDS: 

 
21.1 For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, 

ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and 

breakdown of unit rates 

22.  NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

 
22.1 The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period 

by cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance will state 

the sum that the Engineer-in-Charge will pay the contractor in consideration of execution & completion of 

the Works by the contractor as prescribed by the contract & the amount of Performance Security and 

Additional Performance Security required to be furnished. The issue of the letter of Acceptance shall be 

treated as closure of the Bid process and commencement of the contract. 

22.2 The Contractor after furnishing the required acceptable Performance Security & Additional Performance 

Security, “Letter to Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof 

to the procurement Officer –Publisher. The Procurement Officer-Publisher shall up load the summary and 

declare the process as complete. 

22.3 If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred 

from participation in bidding for three years and action will be taken to blacklist the contractor. Besides 

the consortium / JV / firm where such an agency / firm already happens to be or is going to be a 

partner/member/proprietor, he/they shall neither be allowed for participation in bidding for three years nor 

his/their application will be considered for registration and action will be initiated to blacklist him/them. In 

that case, the L-2 bidder, if fulfils other required criteria, would be called for drawing agreement for 

execution of work subject to condition that the L-2 bidder negotiates at par with the rate quoted by the L-1 

bidder, otherwise the tender will be cancelled. 

 

 

 



       

 

 

23.  BLOCKING OF PORTAL REGISTRATION: 

23.1 If the Registration Certificate of the Contractor is cancelled /suspended by the registering authority/ 

blacklisted by the competent authority his portal registration shall be blocked automatically on receipt of 

information to that effect. 

23.2 The portal registration blocked in the ground mentioned in the above Para-23.1 shall be unblocked 

automatically in receipt of revocation order of cancellation/suspension/ blacklisting from the concerned 

authority. 

23.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned 

contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show 

cause notice. Thereafter the Officer inviting Tender is required to issue an intimation to the defaulting 

bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech.) for blocking of portal 

registration within 10 days of intimation to the defaulting bidder regarding his unsatisfactory reply with 

intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office if any of the 

following provisions are violated. 

23.3.1 Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/Bid Security) instruments before 

the designated officer within the stipulated date and time. 

23.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity 

period. 

23.3.3 Fails to execute the agreement within the stipulated date. 

23 3.4 If any of the information furnished by the bidder is found to be false / fabricated /bogus. 

Accordingly, the Officer Inviting Tender shall recommend to the Chief Manager (Tech.) ,State 

Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously action shall 

also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix- XXXlV of OPWD 

Code, Volume-ll. 

 

24.   GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION: 

 

24.1  UNBLOCKING OF PORTAL REGISTRATION: 

Unblocking of portal registration of a contractor shall be done by a Committee consisting of the following 

members. 

EIC (Civil)-cum-CPO, - Chairman 

Engineer-in-Chief (WR) – Member 

Concerned Chief Engineer – Member 

Sr. Manager (Finance), SPC – Member 

Officer Inviting Tender – Member 

Chief Manager (Technical), SPC- Convener 

24.2  The Chief Manager (Tech), State Procurement Cell will be the convener and he will maintain all records 

for this purpose. The Committee shall meet not less than once in a month if required & shall consider 

the recommendation of the officer inviting tender for unblocking of portal registration. The quorum of the 

meeting will be four. 

 

 

 



       

 

24.3 The minimum period of blocking of Portal Registration shall in no case be less than 90 days. After 

blocking of Portal Registration, the Contractor whose Portal Registration has been blocked may file 

application to the concerned officer inviting tender showing sufficient ground for unblocking of his portal 

registration along with a Treasury Challan showing deposit of Rs. 10,000/- (Rupees ten thousand) only 

(non-refundable) under the head of accounts ‘0059 – Public Works’ as processing fees. The officer 

inviting tender shall forward the application filed by the contractor to the Chief Manager (Tech), State 

Procurement Cell. 

24.4 On receipt of recommendation from the concerned Chief Engineer along with the copy of challan as 

mentioned above, the Chief Manager (Tech) being the member Convener of the Committee shall place 

the case before the Committee for examination and taking a decision in this regard. After examination 

the Committee may recommend for unblocking of the portal registration of said contractor if the 

Committee is satisfied that the fault committed by the contractor is either unintentional or done for the 

first time. 

24.5  After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor has 

been blocked for the 2nd time the Chief Manager (Tech), SPC may not consider his case to be placed 

before the Committee and may advice the concerned officer inviting tender to issue show cause notice 

to the contractor asking him to explain as to why his portal registration shall not remain blocked. On 

receipt of show cause reply from the contractor the officer inviting tender shall examine the same & if 

considered proper he may report to the Chief Manager (Tech), SPC along with his views furnishing the 

copy of the show cause reply for placement of the same before the committee for taking a decision in 

respect of blocking/ unblocking. If the Committee found that the contractor is in habit of committing such 

fault again and again intentionally the committee may advice the concerned officer inviting tender to 

initiate proceeding for blacklisting as per the existing rule. 

 

Procedure for Electronic receipt, accounting and reporting of 
Cost of Tender Paper and Earnest   Money Deposit on 

submission of bids 

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and 

reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids 

through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in". 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment 

gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper and 

Earnest Money Deposit on submission of bids through payment gateway of designated banks 

such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. Statutory 

Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process 

outline as well as accounting and reporting structure are indicated below : 

a) It will be carried out through a single banking transaction by the bidder for multiple payments like 

Cost of Tender Paper and Earnest Money Deposit on submission of bids. 

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their 

Aggregator Banks as well can be accessed by the intending bidders. 

 

http://tendersodisha.gov.in/


       

 

c) Reporting and accounting of the e-receipts will be made from a single source. 

d) Credit of receipts into the Government accounts and to the designated Bank account of the  

participating entities indicated in Para 2 above would be faster. 

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on 

submission of bids would be eligible to participate in the tender/bid process. The bidders with pending 

or failure payment status shall not be able to submit their bid. Tender inviting authority, State 

Procurement Cell, NIC, the designated Banks shall not be held responsible for such pendency or failure. 

4. Banking arrangement: 

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with             

e-Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point 

Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch 

will act as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder 

might have debited his account in any of the bank's branches while making payment. 

5. Procedures of bid submission using electronic payment of tender paper cost 

and EMD by bidder: 

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal 
(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then 
select the required active tender from the "Search Active Tender" option. Now submit button can be 
clicked against the selected tender so that it comes to the "My Tenders" section. 

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required 

Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with 

Works Department office memorandum no.7885, dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit 

the bank name as available in the payment options 

i.    A bidder shall make electronic payment using his/her internet banking enabled account with   

designated Banks or their aggregator banks. 

 ii.    A bidder having account in other Banks can make payment using NEFT/RTGS facility of 

designated Banks. 

 Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his 

account, by adding the account number as mentioned in the challan as an interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful 

transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid 

submission process. 

e) System generated acknowledgement receipt for successful bid submission: System will 

generate an acknowledgement receipt for successful bid submission. The bidder should make a note 

of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status. 
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6.    Settlement of Cost of Tender Paper; 

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the                          

e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain 

an abstract of the cost of tender paper collected with reference to Bid Identification Number. The 

State Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender 

Paper and instruct the designated Banks to remit the money to the State Government account under 

different heads. In respect of the cost of tender paper received through the e-procurement portal, the 

remittance to the Cyber Treasury account will be made to the Head of Account 0075-Misc, General 

Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the 

Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the 

Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., 

Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell 

(SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to Bid 

Identification Number. The State Procurement Cell shall generate Bank-wise list of challans and 

instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost of 

tender papers will be credited to the registered Bank account of the concerned State PSUs, Statutory 

Corporations, Autonomous Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions the tender fee, 

EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction received 

from TIA through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money 

Deposit on submission of bids is enclosed in the Annexure. 

7. Settlement of Earnest Money Deposit on submission of bids: 

a)   The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective 

bidder’s accounts as per direction received from TIA through e-procurement system. (deleted) 

8. Forfeiture of EMD: 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for 

various reasons. 

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will 

direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account 

of the tender inviting authority. 

b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest 

Money Deposit on submission of bid, in the State Government Treasury under the appropriate 

head (8782-Cash Remittances and Adjustments between the officers rendering accounts to the same 

Accounts Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after 

taking the amount as a revenue receipt in their Cash Book under the head 0075-Misc. General 

Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the 

detail account to DAG (Puri) as a deposit of the Division. 

 



       

 

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the 

evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried out in 

phased manner like one bidder at a time. 

9. Role of the Banks: 

a) Make necessary provision / customizations at their end to enable the provision for online payments / 

refunds as per this document. 

b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions 

during online payment processes and redirect them to e-Procurement website with necessary 

transaction reference details enabling them to submit their bids. 

 

c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current 

account of PSUs/ULBs within the next bank working day as per the directions generated from e-

Procurement portal. 

d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role 

as stated below. 

e) e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next 

bank working day from the date of generation of the XML file and also provide a confirmation to NIC 

on the same. 

 

10. Role of State Procurement Cell: 

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs 

online payment requirements to National Informatics Centre / the authorised Banks for mapping/ 

customization. 

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal 

to ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the 

Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online 

challans from the Odisha Treasury portal and make the remittance through over the counter facility or 

NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction to 

the bank for remittance of the receipt to the State Government account. 

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of 

the remittance towards tender paper cost to the Tender inviting authorities for their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government 

departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall 

monitor and send monthly progress reports to the Government. 

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of 

the day activity. 

f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the 

encrypted refund and settlement details in XML file against a day. 

 

 

 



       

 

 

 

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement 

status against a day 

h) e-procurement system will update the status accordingly for reconciliation report. 

 

11. Role of National Informatics Centre: 

a) Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.qov.in) to enable the provision for electronic payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account. 

c) NIC will provide an interface to organizations to download the electronic receipt data. 

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of 

the same to the authorized Banks for enabling automatic refund/settlement of funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement 

Cell in order to make remittance of the tender paper cost to the State Government account using the 

Odisha Treasury portal. 

 

12. Role of Cyber Treasury: 

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be 

accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the 

established process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and 

reconciliation of the electronic remittances made to the State Government account. 

 

13. Redressal of Public grievances: 

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an 

effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any 

mistake is detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD, 

either suomoto or on being brought to its notice, the State Procurement Cell, Odisha, National 

Informatics Centre, Odisha unit, Cyber Treasury and the bank will promptly take steps for rectification. 

The e-Focal Point Branch of the participating Banks, National Informatics Centre, Odisha and the 

State Procurement Cell, Odisha will notify the contact number and address of the Help Desk for 

resolution of any dispute regarding e-Receipt. 
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14. Applicability and modification of existing rules / orders: 

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and 

rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable 

for electronic submission of bids through e-procurement portal. Existing provisions regulating cost of 

tender paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent 

prescribed. 

 

15. These arrangements would be made effective after signing of MoU between the designated Banks and 

the State Procurement Cell, firming up of Banking arrangements and technical integration between 

designated Bank and e-Procurement Portal. 

 
 

ANNXURE-I 
 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper 
and Earnest Money Deposit on submission of bids. 
 

 Cost of Tender Paper on submission 
of bids 

Earnest Money Deposit on 
submission of bids 

Government 
Departments 
 

I. The payment towards the cost of Tender 
Paper, in case Government Departments, 
shall be collected in separate 
Pooling accounts opened in Focal 
Point Branch called e-FPB of 
respective designated banks [as 
stated in Para 2] at Bhubaneswar on 
T+1_day. 
 

II. With reference to the Notice 
Inviting Tender/ Bid Identification 
Number, the amount so realized is 
to be remitted to Government 
Account under the Head Of Account 
0075-Misc. General Services-800-
Other Receipts-0097-Misc. 
Receipts-02237-Cost of Tender 
Paper through Odisha Treasury 
Portal after opening of the bid.  

 

I. In      case      of tenders of 
Government Departments, 
amount towards Earnest Money 
Deposit on submission of bids 
shall be collected in a pooling 
account opened for this purpose 
at Focal Point Branch called e-
FPB of respective designated 
banks at Bhubaneswar and the 
banks will remit the amount to 
respective bidder’s account within 
two working days on receipt of 
instruction from TIA through 
refund and settlement of e-
procurement system. 

 
 

II. In case of forfeiture of 
Earnest Money Deposit on 
submission of bids, the e- 
Procurement portal will direct the 
Bank to transfer the EMD value 
from the Pooling Account of SPC 
to the registered account of the 
tender inviting authority within two 
working days of receipt of 
instruction from TIA. 



       

 

 

 

 

State PSUs 
Statutory 
Corporations, 
Autonomous 
Bodies and 
Local Bodies. 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies 
and Local Bodies etc. the amount 
towards Cost of Tender Paper,  on 

submission of bids shall be  collected 
in separated  pooling accounts 
opened  in Focal Point Branch called 
e-FPB of respective designated 
Banks at Bhubaneswar on T+1 days. 

  
II. The Paper cost will be transferred to 

the respective current accounts of 
concerned State PSUs, Statutory 
Corporation, Autonomous Bodies 
and Local Bodies etc. after opening 
of bid. 

 

 

 

 

 

 

 

  

I. Amount towards EMD on 

submission of bids shall be 
collected in a separate pooling 
account of Focal Point Branch 
called e-FPB of respective 
designated banks at 
Bhubaneswar and the banks will 
remit the amount to respective 
bidder’s account on receipt of 
instruction from TIA through 
refund and settlement of e-
procurement system within two 
working days from receipt of such 
instruction. 
 

II. In case of forfeiture of Earnest 
Money deposit on submission of 
bids, the e- Procurement portal 
will direct the Bank to transfer the 
EMD value from the Pooling 
Account of SPC to the registered 
account of the tender inviting 
authority within two working days 
of receipt of instruction from TIA. 

 

 

 
DETAILED TENDER CALL NOTICE 
FOR ROAD AND BRIDGE WORKS 

****** 

1. Sealed percentage rate bids are invited on ONLINE in double cover system from “B” & “A” Class 

contractors registered with the State Governments and contractors of equivalent Grade / class 

registered with Central Government / MES / Railways for execution of civil works on production of 

definite proof from the appropriate authority in prescribed form to be eventually drawn in P.W.D. 

FORM P-1 for the work “S/R to Repair of Pot Holes in selected stretches of NH-655 from Km. 

30/000 to 69/500 Km. in the State of Odisha for the year 2026-27” at an estimated cost of                    

Rs. 1,10,33,051/- (Rupees One Crore Ten Lakh Thirty-three Thousand Fifty-one) only. The 

adopted format for percentage rate is same as that of the form adopted for item rate tenders but the 

word “Item rate” shall be replaced by “Percentage rate” and the contract will be named as P-1. 

Bids from Joint Venture are not allowed.  

2. The Bid documents are available from official website of Government: https://tendersodisha.gov.in 

from 10.00 hours of 24.06.2026 to 17.30 hours of 09.07.2026. The last date and time of 

submission of Bid is as per Contract Data.   

3. The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of the 

Chief Construction Engineer, Northern NH Circle, Bhubaneswar at 11.30 hours on 10.07.2026 in 

the presence of the bidders or their authorized representatives who wish to attend. 

4. The cost of Bid documents is to be remitted online for Rs.10,000.00 towards cost of each bid 

respectively. 

https://tendersodisha.gov.in/


       

 

 

 

 

    

5. The bid is to be submitted in two covers.  

(i) Cover-I is to contain scanned GST Registration Certificate and GSTIN, scanned copy of 

registration certificate, PAN card, undertaking/certificates duly filled, affidavit, work 

experience certificate and other documents required as per the relevant clauses of this 

DTCN.  

(ii) Cover-II is to contain the price bid duly filled in and signed by the bidder.  

6. The bidders shall remit the EMD / Bid Security amount @1% (one percent) of the estimated cost 

put to tender through online as part of the bid. 

7. The lowest preferred bidder is required to produce documents viz original Registration, GST 

Registration Certificate, GSTIN, PAN card after opening of Technical Bid for verification purpose in the 

latter stage along with the original documents relating to ownership and hiring of plants and 

machineries mentioned at Annexure-I of Schedule-C, within five days from the date of opening of the 

tender (price bid). Furnishing scanned copy of such documents along with the Technical Bid is 

mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for 

rejection. 

8. The work is to be completed in all respects within the time period as specified in the Contract Data. 

Bidders whose bid is accepted must submit a work programme at the time of execution of Agreement.  

9. All bids received will remain valid for a period as specified in the Contract Data after the deadline 

date for submission of bids and validity of bids can also be extended if agreed to by the bidder and the 

Department. 

10. (i)  The Contractors are required to furnish evidence of ownership of principal machineries/equipments 

in Schedule-C as per Annexure-I for which contractor shall have to secure minimum 80% of 

marks failing which the tender shall be liable for rejection.  

(ii) The entire bid security shall stand forfeited in case the contractor fails to mobilize the 

machineries within a period as to be able to execute an item of work as per original 

programme which will be part of the agreement. 

(iii)  The contractor intending to hire/lease equipments/machineries are required to furnish proof of 

ownership from the company/person providing equipments/machineries on hire/lease along with 

contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease 

deed should be on long term basis for a minimum period of as mentioned in contract data from 

the last date of receipt of Bid documents. 

11. An applicant or any of its constituent partners of whose contract for any work has been rescinded or 

who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from 

qualification. The bidder is to furnish scanned copy an affidavit at the time of submission of bid 

about the authentication of bid documents. An affidavit to this effect is to be furnished in 

Schedule-F. Non furnishing of the scanned copy of information in Schedule - E and required 

affidavit in Schedule–F, the bid document will be summarily rejected. 



       

 

 

 

 

12. Bid Capacity (In case of amount put to tender is more than Rs. 3.00 crore) 

Applicants who meet the minimum qualification criteria will be qualified only if their available bid 

capacity at the expected time of bidding is more than the total estimated cost of the works. The 

available bid capacity will be calculated as under. 

Assessed Available Bid Capacity= (A*N*2-B), where 

A= Maximum value  of works executed in any one year during the last five years (updated to the 

current price level)rate of inflation may be taken as 10 per cent per year(escalation factor) which will 

take into account the completed as well as works in progress, 

B= Value at current price level of the existing commitments and ongoing works to be completed 

during the next One month (period of completion of works for which bids are invited) and 

N= Number of years prescribed for completion of the work for which the bids are invited. 

  (for work completion period less than one year the value may be taken as one year)  

  

 The statement showing the value of existing commitments and ongoing works as well as the 

stipulated period of completion remaining for each of the works listed should be countersigned by the 

Engineer-in-Charge not below the rank of an Executive Engineer.  

 Escalation factor  
  Following enhancement factors will be used for the costs of works executed and the financial 

figures to a common base value for works completed in India.  
  

      Year before   Multiplying factor 
One     1.10 
Two    1.21 
Three    1.33 
Four    1.46 
Five    1.61 

 (Applicant should indicate actual figures of costs and amounts for the work executed by them without 
accounting for the above mentioned factors) 

 
  
 In case the financial figures and value of completed works are in foreign currency the above enhanced 

multiplying factors will not be applied. Instead current market exchange rate (State Bank of India B.C. 

selling rate as on the last date of submission of the bid) will be applied for the purpose of conversion 

of amount in foreign currency into Indian rupees.  

 The information on Bid Capacity as on the date of this bid is to be furnished as per the format in 
Schedule –G. 

  
 

Total value of Civil Engineering construction work performed in the last five years are to be furnished 
for which certificate from Chartered Accountant is to be furnished. 
  

            2020-2021---------------------- 

  2021-2022---------------------- 

  2022-2023---------------------- 

  2023-2024---------------------- 

  2024-2025---------------------- 

 Base year shall be taken as 2025-26.  

 



       

 

 

 

 

 

 

13. No Relation certificate. 
 The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in 

the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works 

Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money 

& the total security will be forfeited & he shall be liable to make good the loss or damages resulting for such 

cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

14. (i)  Each bidder is to submit along with bid a note regarding his experience on construction of  
Road Works. 
a) Name of the road: - 

  b) Estimated cost: - 
  c) Total length of road: - 
   

d) Major Items of work: - 
  e) Quantity of items:-  i) As per Agreement: - 
      ii) As per execution: - 
  f) Date of Commencement:- 
  g) Stipulated date of Completion: - 
  h) Actual date of completion: - 
  i) Other details if any. : - 
 

The prospective applicant in its name should furnish details of a similar nature of work 

satisfactorily completed in Schedule-D1, (Similar nature work means completed one similar 

type of bituminous road work during last 5 (Five) Financial years including up to the current 

financial year.   

(ii)      The bidder should qualify the Criteria of work as mentioned in Contract Data failing which the 

bid is liable for rejection.  

15. If an individual makes the application, the individual should sign above his full type written name and 

current address. 

16. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish 

full type written name and the full name of his firm with its current address in a forwarding letter. 

 

17. If the application is made by a firm in partnership, it shall be signed (with DSC)  by a partner holding 

power of attorney for the firm in which case a certified copy of the power of attorney shall accompany 

the application. A certified copy of the partnership deed and current address of all partners of the firm 

shall also accompany the application. 

18. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a 

duly authorized person holding power of attorney for signing the application in which case a certified 

copy of the power of attorney shall accompany the application. Such limited company or corporation 

will be required to furnish satisfactory evidence of its existence along with the technical bid. 

19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. 

Any change in the wordings will not be accepted.  

 

20. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should 

be submitted online in English.  



       

21. Submission of more than one tender by a bidder for a particular work will liable for rejection of all such 

tender papers. 

 

 

 

 

22. A. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)  

In case of Percentage Rate tender:- 

(i) The contractor has to quote percentage excess or less over the estimated cost in the 

Price Bid appended to the tender document. The estimated cost is excluding GST. The 

rates of item basing on which estimated cost has been derived are excluding GST on 

different components to arrive at such rates.  

(ii) The Contractors participated in the tender for more than one work may offer conditional 

rebate. Rebate offer submitted in a separate letter duly scanned shall be opened, declared 

and recorded first. The rebate so offered shall be considered after opening of all packages 

called in the same Tender Notice. The Contractors who wish to tender for two or more works 

shall submit separate tender for each. Each tender shall have the Bid Identification No., 

Name & Sl. No. of the work (as per IFB) to which they refer. 

(iii) The Contractor will quote percentage excess/less up to two decimal point only. If he 

writes the percentage excess/less up to three or more decimal points, the second 

decimal point shall only be considered without rounding off (vide Works Department O.M 

No- 7885 dtd. 23.07.2013.). 

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain 

rate of progress specified in the contract. 

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items 

subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior 

approval of competent authority is mandatory before making any payment.   

(vi) The period of completion is fixed and can not be altered except in case of exceptional 

circumstances with due approval of next higher authority. 

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items 

only and the percentage excess or less shall be added or subtracted from the gross amount 

of the bill. 

 

B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of 

bill.  

23. The bidder shall carefully study the tentative drawings and specifications applicable to the contract 

and all the documents which will form a part of the agreement to be entered in to by the accepted 

bidder and detailed specifications for Odisha and other relevant specifications and drawings. 

Complain at a future date that plans and specifications have not been seen by the bidders can not be 

entertained.  

24. The drawings if any furnished with the bid are tentative and subject to revision or modification as 

tendered during the execution as per actual necessity and detail test conducted. But the tendered rate 

quoted by the bidder will hold good in case of such modification of drawings during the time of 

execution and shall in no way invalidate the contract and no extra monetary compensation will be 



       

entertained. The work shall however be executed as per final approved drawing to be issued by the 

Engineer-in-Charge as and when required. 

 

  

 

25. (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work.  The 

bidder should also inspect the quarries and approach roads to quarries and satisfy himself/themselves 

about the quality and availability of materials.  In every case the materials must comply with the 

relevant specifications.  Complaints at future date that the availability of materials at quarries has been 

misjudged can not be entertained. 

(ii) Ammendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.  

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in 

charge would be responsible for ensuring the quality of the materials supplied. The contractors would, 

however, be responsible for procurement of materials from authorized sources and voluntarily 

disclose the source of procurement for the purpose of billing. Besides, the bidder would be required to 

submit the details of quarry for procurement while submitting the bids.  

26. The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, 

fair-weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required 

for the work.  

27. It must be definitely understood that the Government does not accept any responsibility for the 

correctness and completeness of the trial borings shown in the Cross Section. 

28. (ii) Clause – 36 of Appendix – IX of O.P.W.D. Code, Volume-II by inclusion.  

The concessions/ facilities for 10% Purchase preference shall be hereby allowed only to the 

Individual registered Contractors belonging to Schedule Caste and Schedule Tribe having 

Registration Certificate up to ‘B” Class as per Works Department Resolution No.16262 

dtd.30.10.2018.  (The SC/ST bidder should be produced affidavit for taking benefit of 10% price 

preference) SC/ST bidder must have produced affidavit for taking benefit of 10 percentage 

price preference..... 

29. A. (iii) Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion.  
Additional Performance Security.  
 

After careful observation, Government has been pleased to abolish the extant provisions of 
threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code 
Volume-II in the procurement of works undertaken by the Govt. of Odisha, and its agencies to 
ensure the procurement process results in a viable and successful manner with adoption of 
following incremental Additional performance security (APS) system: 

 

Additional Performance Security shall be taken on an incremental basis from the selected bidder for 
low bids prices in the project work as under as per OFFICE MEMORANDUM No. 07764600022025 
173/W, Bhubaneswar Dated. 03.01.2026 of Works Department, Govt. of Odisha.  

 

i.   Where the bid price is below 0% but not below 10% of the project cost put to bid, no Additional 
performance guarantee/security percentage is required. 

 

ii.  Where the bid price is below 10% but not below 20% of the project cost put to bid, the Additional 
performance guarantee/security percentage shall be incremented by 0.1% for every percentage of bid 
price below 10% of the project cost put to bid starting at 11% with the additional bid performance 
guarantee being 0.1% and the this additional performance guarantee percentage shall be applied on 
the bid Price. 

 

iii. Where the bid price is 20% or more below of the project cost put to bid, the Additional 
performance guarantee percentage shall be incremented by 0.2% for every percentage of bid price 
below 20% of the project cost put to bid addition to 1% of the bid price and the additional performance 
guarantee percentage shall be applied on the bid Price. 

 



       

iv. The Additional performance guarantee percentage shall be rounded off the next lower percentage 
based on whether the decimal point of the percentage of bid price below 0.5% or next higher 
percentage based on whether the decimal point of the percentage bid price is 0.5% or more. 

v. The Additional Performance Security shall be treated as part of the Performance Security. 
 
 
 
 

vi.  Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee 
and recommended to the Competent Authority of the Administrative Department for the approval of 
the Additional Performance Security (APS). An abnormally low bid is one in which the Bid Price, in 
combination with other elements of the Bid, appears so low that it raises material concerns as to the 
capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such 
cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid Price in 
relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any 
other requirements of the bid document. If, after evaluating the price analyses, the procuring entity 
determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract 
at the offered price, the Procuring Entity may reject the Bid/Proposal. However, it would not be 
advisable to fix a normative percentage below the estimated cost, which would automatically be 
considered as an abnormally low bid. 

 

29.   B. Following clarifications are issued on Works Department Office Memorandum No. 173 
            dtd. 03.01.2026 regarding Amendment of Codal and Contractual Provisions vide Office 
            Memorandum No. 632 dtd.09.01.2026: 
 

1. The phrase “…… to abolish the extant provisions of threshold negative bid caps (14.99%) 

introduced .……” in the first para of the Works Department OM No. 173 dated.03.01.2026 may be 

read as “….. to abolish the extant provisions of threshold negative bid caps of 15% introduced 

vide Works Department OM No. 12366/W dt. 08.11.2013 and amended vide Works Department 

OM No. 1437 dt. 31.01.2023 …..” 

2. If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes), 

either at the estimated cost put to tender or less than the estimated cost put to tender, the tender 

accepting Authority will finalize the tender through a transparent lottery system, where all the 

concerned bidders/their authorized representatives, the concerned SE/EE of the concerned Division 

and Divisional Accounts Officer (DAO) will remain present. 

3. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder 

(decimal up to two numbers will be taken for all practical purposes) after availing 10% price preference 

as per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender shall be 

finalized by the tender accepting authority through a transparent lottery system along with other 

categories of contractors. 

4. As regards the bidding process in which the tender has been floated before the issue of Works 

Department Office Memorandum No. 173 dt. 03.01.2026, the bid shall be finalized as per the earlier 

provisions in Appendix-IX, Clause 36 of OPWD Code Volume-II. 
 

30. In case of any discrepancy in printing or omissions of statutory specifications or any other part or 

portion of the approved document during download of the bid document, the decision of the officer 

inviting the bid will be binding on the bidder. 

31. The tender containing extraneous conditions not covered by the tender notice are liable for rejection 

and quotations should be strictly in accordance with the tender call notice. Any change in the wording 

will not be accepted.  

32. i) Schedule of quantities are accompanied in Cover-II (Price Bid).  It shall be definitely understood 

that the Government does not accept any responsibility for the correctness or completeness of 

this schedule and that this schedule is liable for alternation or omissions, deductions or 

alternations set forth in the conditions of the Contract and such omissions, deductions, additions 



       

or alternations shall no way invalidate the contract and no extra monetary compensation, will be 

entertained. 

 

 

 

 

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items 

subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior 

approval of competent authority is mandatory before making any payment. 

33. The authority reserves the right to reject any or all the tenders received without assigning any reasons 

there-of what so ever. 

34. The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the 

OPWD Code.  

35. i) The bidder/ tenderer whose bid has been accepted will be notified of the award by the Engineer-

in- charge prior to expiration of the validity period by cable, telex or facsimile confirmed by 

registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in 

consideration of the execution, completion and maintenance of the Works by the contractor as 

prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the contract, subject only to the furnishing 

of a performance security ( Initial security Deposit) in form of Fixed Deposit receipt of Scheduled 

Bank / Kissan Vikash Patra / Post Office Savings Bank Account /National Savings Certificates 

/Postal Office Time Deposit Account  & additional performance security as per clause 28 of DTCN 

& in other form which shall be 2% of the value of the tendered amount & sign the agreement in 

the PWD Form P1 of the fulfillment of the contract in the office of the Executive Engineer & 

payable at the place as specified in the Contract Data or as directed. The EMD/Initial security 

deposit/ any other security deposit may also be taken from the contractor in shape of Bank 

Guarantee in favour of the Divisinal Officer from any Nationalized /Scheduled Bank in India 

counter guaranteed by its local branch at Bhubaneswar.  The security deposit & the amount 

withheld according to the provision of P1 agreement shall be retained as security for the due 

fulfillment of this contract & additional performance security in accordance with the provisions of 

the agreement. 

      

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-

in-Charge and the successful bidder. Within 15 days following the notification of award along with 

the Letter of Acceptance, the successful bidder will sign the agreement and deliver it to the 

Engineer-in-Charge. Following documents shall form part of the agreement. 

a) The notice inviting bid, all the documents including additional conditions, specifications and 

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance 

thereof together with any correspondence leading thereto & required amount of performance 

security including additional performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. 

iv) Failure to enter in to the required agreement and to make the security deposit as above shall 

entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally 

accepted until the required amount of initial security deposit and additional performance security 



       

deposit are received by the Engineer-in-Charge. The security will be refunded after one year 

of completion of the work and payment of the final bill and will not carry any interest. 

 

 

  

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 

J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where 

bidders/tenderers back out from the offer before acceptance of tender by the competent authority. 

  

vi)  Amendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I   

Before acceptance of tender, the successful bidder will be required to submit a work programme 

and mile stone basing on the financial achievement so as to complete the work within the 

stipulated time and in case of failure on the part of the agency to achieve the mile stone liquidated 

damage will be imposed. 

 

36. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to 

have been entered in to within the State of Odisha and it is agreed that neither party to the contract 

will be competent to bring a suit in regard to the matter by this contract at any place outside the State 

of Odisha.  

37. The contractor should be liable to fully indemnify the department for payment of compensation under 

workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor 

and full amount of compensation paid will be recovered from the contractor.  

38. Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works 

Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as 

amended from time to time.  

39. In case of any complaint by the labour working about the non payment or less payment of his wages 

as per latest minimum Wages Act, the Executive Engineer will have the right to investigate and if the 

contractor is found to be in default, he may recover such amount due from the contractor and pay 

such amount to the labour directly under intimation to the local labour office of the Govt. The 

contractor shall not employ child labour. The decision of the Executive Engineer is final and binding on 

the contractor. 

  

40. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work 

in full within the following or similar category. 

a. Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls 

conveyance charge and other cost on account of land and building including temporary building and 

temporary electric connection to work site as well as construction of service road and diversion road 

and its maintenance till completion of work as required by the bidders for Collection of materials, 

storage, housing of staff or other purpose of the work. No bidder will however be liable to pay Govt. for 

temporary occupation of land owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements 

therein to the satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and labour. 

d. Fees and duties levied by the municipal, canal or water supply authorities. 

e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 



       

f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and 

approaches in order to protect the public and employees from accidents.  

 

 

 

g. Compensation including the cost of any suit for injury to persons or property due to neglect of any 

major precaution also become payable due to operation of the workmen compensation act. 

h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at 

his own cost. 

 

41. After the work is finalized, all surplus materials should be removed from the site of work. Preliminary 

work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site 

and premises left neat and clean, this should be inclusive of the rate. 

42. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground 

where required. The percentage rate to be quoted should be inclusive of carriage of all materials and 

incidental item of works.  

43. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, 

extra quantity of any item besides agreement quantity unless written order is obtained from the 

Engineer-in-charge and rate settled before the extra items of work or extra quantity of any items of 

work is taken up.  

44. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of 

India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.  

45. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 

conditions of contract and other necessary documents can be seen in all the offices issuing the 

documents and office of the Engineer-in-Chief (Civil) during office hours everyday except on Sundays 

and Public Holidays till last date of sale and receipt of bid documents. Interested bidders may obtain 

further information at the same address. But it must be clearly understood that the bids must be 

received in order and according to the instructions.  

46. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause 

mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest 

amendments shall supersede the condition of D.T.C.N. 

  

47. All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, III, IV 

and VII & latest design criteria for prestressed concrete bridges specifically for road and bridges 

issued by MoSRT&H, Govt. of India. MoRT&H Specification for Road & Bridge work (Latest Revision) 

shall be the guiding book for execution, quality assurance, specification and measurement for all items 

of Road & Bridge works. 

48. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak 

proof and water tight. 

49. The Department will have the right to inspect the scaffolding, centering and shuttering made for the 

work and can reject partly or fully such structures if found defective in their opinion. 

50. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. 

The contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his 

own cost. 

51.  Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 



       

 

 

 

 

 

 

52. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved 

quality and specification at his own cost for completion of the work with the time schedule. No 

extension of time will be granted on the application of the bidder due to delay in procurement of 

materials. 
  

53. The bidder will be responsible for the loss or damage of any departmental materials during transit and 

in the execution of the work due to reasons what – so-ever and the cost of such materials will be 

recovered from the bills at stock issue rates or market rates whichever is higher. 

 

54.  If the bidder removes Government materials supplied to him from the site of work with a view to 

dispose of the same dishonestly, he shall be in addition to any other liability civil or criminal arising out 

of his contract be liable to pay a penalty equivalent to five times of the price of the materials according 

to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered 

at any time from any sum that may then or at any time thereafter become due to the bidder or from his 

security deposit or from the proceeds of sale thereof. 

55. The selected bidder may take delivery of departmental supply according to his need for the work 

issued by the Sub-Divisional office in-charge subject to the availability of the materials. The bidder 

shall make all arrangement for proper storages of materials but no cost for raising shed for storage, 

pay of watchman etc. will be borne by the Department. The Department is not responsible for 

considering the theft of materials at site.  It is the contractor’s risk. Under any such plea if the bidder 

stops the work, he shall have to pay the full penalty as per clause of P-1 agreement. 

56. The Department will have the right to supply at any time in the interest of work any departmental 

materials to be used in the work and the contractor shall use such materials without any controversy 

or dispute on that account. The rate of issue of such materials will be at the stock issue rates inclusive 

of storage charges or rates fixed by the Department or current market rate whichever is higher.  

57. All the materials which are to be supplied from P. W. D. store will be as per availability of stock and 

the contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required 

sizes in case of M. S. Rods or Tor steel/M.S Angles, Tees and Joists etc. After issue from the P. W. D. 

store the materials may be under the custody of the contractor and the contractor will be responsible 

for its safety and storage. 

  

58. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 

contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials 

from approved manufacturer, get it tested in the Departmental Laboratory and approved by the 

Department before use.   

59. TOR rods, plates and structural members will be supplied in quantity, length and size available in the 

stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of 

different diameter, size and specification as actually used (including hooks and cranks) in the work 



       

correct to an inch or cm. and their weight calculated as per sectional weight prescribed by the Indian 

Standard Specification or as directed by the Engineer-in-Charge. 

 

 

 

 

60. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, 

the department has got the right to shift the actual bridge position within a reasonable range in both 

U/s and   D/s. 

61. The contractor should at his own cost arrange necessary tools and plants required for the efficient 

execution of work and the rates quoted should be inclusive of the running charges of each plant and 

cost of conveyance. 

62. After completion of the work the contractor shall arrange at his own cost all requisite equipments for 

testing one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and 

bear the entire cost of the test. 
 

63. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth 

work from cutting shall be economically utilized in filling. 

64. If required the stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which 

will be taken as 1.5m × 1.5M × 0.44M = 1 Cum. The soling stones will be measured in the suitable 

stacks with deduction for voids @ 1/6 of volume or more depending upon the looseness of stacking 

which would be determined on actual observation and deduction. 

65. The machineries, if available, with the department may be supplied on hire as per normal hire charges 

of Government in force at the time of execution of work subject to the condition that the contractor will 

execute in advance an agreement with the Engineer-in-Charge. 

66. In the event of any delay in the supply of Department road roller for unavoidable reasons, no 

extension of time will be granted to the contractor under any circumstances. 

67. Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works (Latest 

Revision). 

68. All method of sinking including pneumatic sinking by employment of divers and other equipment shall 

be included in the rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or 

earth from existing well, rectification of tilt and shift if any, etc. shall also be included within the rate. 

69. The depth of foundation indicated on the drawing are provisional but these may be altered if 

necessary in the light of the nature of strata indicated by boring which must be taken in advance of 

actual execution of the foundation. 

70. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there 

of shall be pre-decided by authority accepting the tender. 

71. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying 

well curbs shall be included in the rate. 

 

72. For concreting the bottom plugs of well under the method of providing concrete should be either with 

tremie or any other approved method as well be directed by the Engineer-in charge with 10% extra 

cement to be used for under water concreting without any extra cost to the Department. 

73. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of 

wells. 



       

74. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 

75. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / 

abutments immediately in contact with the bearing to ensure proper distributions of heavy load. 

 

 

 

 

76. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of 

alignment. 

77. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and 

X-Ray or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing 

if considered necessary shall   have to be carried out at the contractor’s cost .The same procedure for 

testing may have to be followed for ribbed bearing manufactured by widening. 
 

78. a)  It should be clearly understood that the joints of the bars are to be provided with lapping, welds or 

bolts nuts as will be directed by the Engineer-in-charge. 

 

 b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for 

the testing shall be taken for each structural member by a representative of the contractor in the 

presence of responsible officer of the rank not lower than that of an Assistant Executive Engineer or 

sub-Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in 

cube should be carried out in the Departmental Quality Control and Research Laboratory of Cuttack or 

Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code              

section-III. 

 c)  Test specimens shall be formed carefully in accordance with the standard method of taking test 

specimen and no plea shall be entertained later on the grounds that the casting of the test specimen 

was faulty and that the result of the specimen did not give a correct indication of the actual quality of 

concrete. 

 d)  Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at 

Alipore or Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens 

and samples will be borne by the Contractor. 

 e) The construction of well staining by injecting cement or grout in coarse aggregate placed in position 

shall not be permitted. 

79. The thickness of cement concrete in top plugging should be as per Departmental drawing.  

80. In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal 

direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable 

remedial measures as may be directed by the Engineer-in-charge to overcome the adverse effects of 

tilts and shifts without any extra cost to the Department and without any damages to the well. Any 

additional work necessary consequent upon the excess tilt and shift shall be carried out by the 

contractor at no extra cost to the Department. 

81. Concrete of strength below of the required strength (as determined by actual tests) shall not be 

accepted. 

82. If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another 

well to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well 



       

including compensation is to be abided as per the clauses of MoSRT&H Specification for Roads & 

Bridge works (Latest Revision). 

83. No claim for carriage of water what-so-ever will be entertained as this has been included in the 

estimate and the bidder has to quote his / their rate accordingly. 

 

 

 

 

84. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at 

his cost if the work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by 

the Chief Engineer. The period of employment will commence within one month after the date of work 

order and would last till the date, when 90% of the work is completed. The fair wage to be paid to the 

apprentices should not be less than the emolument of personnel of equivalent qualification employed 

under Government. The number of apprentices to be employed should be fixed by the Chief Engineer 

in the manner so that the total expenditure does not exceed one percent of the tendered cost of the 

work. 
 

85. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders 

belonging to the State of Odisha. Special class contractor shall employ under him one graduate 

Engineer and two Diploma Holder belonging to the state of Odisha. Like wise ‘A’ class contractor shall 

employ under him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The 

contractor shall pay to the Engineering personnel monthly emoluments which shall not be less than 

the emoluments of the personnel of equivalent qualification employed under the State Govt. of 

Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such 

unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor 

.The names of such Engineering personnel appointed by the Contractors should be intimated to the 

tender receiving authority along with the tender as to who would be supervising the work.  Each bill of 

the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll 

of the Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder 

so employed by the contractor to the effect that the work executed as per the bill has been supervised 

by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is 

to be furnished in the proforma contained in a separate sheet vide Schedule-B. 

 

86. It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuring license. 

 

87. Deleted.  

 

88. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed 

to have satisfied himself by actual inspection of the site and locality of the work, about the quality and 

availability of the required quantity of material including the wheat/ rice referred to above, medical aid, 

labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the 

work according  to the specifications attached there to and that he had taken in to account all 

conditions and difficulties that may be encountered during its progress and to have quoted rates 

including labour and materials, octroi ,other duties, lead, lifts, loading and unloading, freight for all 

materials and all other charges necessary for the completion of the work, to the entire satisfaction of 



       

the Engineer-in –Charge of the work and his authorized subordinates. After acceptance of the contract 

rate Government will not pay any extra charges for any reason in case the contractor claims later on 

to have misjudged as regard availability of materials, labour and other factors. The rates quoted by the 

Contractor shall be excluding GST. GST as applicable for works contract shall be payable to 

Contractor on bill amount.  

 

 

 

 

 

89. The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will 

be deducted from the contractor’s bill.  

 

90. Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be 

deducted from the contractor’s bill as tax deduction at source (TDS) as per rules. 

 

91. The contractor is required to pay royalty to Govt. towards use of minor minerals and produce such 

documents in support of their payment to the concerned Executive Engineer with their bills, falling 

which the amount towards royalties of different materials as utilized by them in the work will be 

recovered from their bills and deposited in the Government revenue. This is as per the Gazette 

Notification No.2280 dtd.15.12.2016 of Steel & Mines Department, Government of Odisha.   

 

92. CESS @ 1 (one)% of the amount of the each bill shall be proportionately deducted from the 

Contractor’s bill at the time of  making payment of each bill.   

93. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the 

work. 

94. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who 

undertakes execution of work through labour should produce valid license from licensing authorities of 

labour Department. 

 

95. Sample of all material - The contractor shall supply sample of all materials fully before procurement 

for the work for testing and acceptance as may be requiring by the concerned Executive Engineer. 

 

96. Trial Boring - The foundation level as indicated in the body of the departmental drawing is `purely 

tentative and for the general guidance only. The Department has no responsibility for the suitability of 

actual strata at the foundation level. The contractor has to conduct his own boring before starting the 

work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at 

founding level. While quoting his rates for tender the contractor shall take in to account of the above 

aspects. 

  

97. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the 

completion of the work arising out of defective or improper materials or workmanship timing are upon 

the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own 

cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be 

paid for and in case of default Department may recover from the contractor the cost of making good 



       

the works. The defect liability period for the work is 12 (Twelve) calendar months from the date of 

successful completion of the work. 

 

 

 

 

 

 

 

98. From the commencement of the works to the completion of the same, they are to be under the 

contractors charge. The contractor is to be held responsible to make good all injuries, damages and 

repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. 

of Odisha harmless for any claims for injuries to person or structural damage to property happening 

from any neglect, default, want of proper care or misconduct on the part of the contractor or any one 

in his employment during the execution of the work. Also no claim shall be entertained for loss due to 

earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages 

so caused will have to be made good by the contractor at his own cost. 
 

99. Payment for variation in price -  Deleted 

Price Adjustment 

99.1 Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, 

fuels and lubricants in accordance with the following principles and procedures and as per formula 

given in following Paras. 

(a) The price adjustment shall apply for the work done from the start date given in the contract 

data up to end of the initial intended completion date or extensions granted by the Engineer 

and shall not apply to the work carried out beyond the stipulated time for reasons attributable 

to the contractor. 

(b) The price adjustment shall be determined during each month from the formula given in 

following Paras 

(c) Following expressions and meanings are assigned to the work done during each month: 

R= Total value of work done during the month. It would include the amount of secured 

advance granted, if any, during the month, less the amount of secured advance 

recovered, if any during the month. It will exclude value for works executed for extra items 

under variations. 

 

99.2   To the extent that full compensation for any rise or fall in costs to the contractor is not covered 

by the provisions of this or other clauses in the contract, the unit rates and prices included in 

the contract shall be deemed to include amounts to cover the contingency of such other rise or 

fall in costs 

The formula (e) for adjustment of prices are: 

 

 

99 (a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen, 

pipe and POL procured by the contractor shall be paid in accordance with the following formula: 

 VM = 0.85 X Pm/100 X R x (M1- Mo)/Mo   



       

 

VM =  Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for local materials other than cement, steel, bitumen and POL. 

Mo =     The all India wholesale price index (all commodities) on 28 days preceding the date of opening 

of Bids, as published by the Ministry of Commerce and Industry Government of India, New 

Delhi. 

 

 

 

 

M1=  The all India wholesale price index (all commodities) for the month under consideration as 

published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

Pm =  Percentage of local material component (other than cement, steel, bitumen and POL) of the 

work. 

 

99 (a) (ii): Adjustment for Cement Component 

Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be 

paid in accordance with the following formula:  

Vc = 0.85 x Pc /100 x R x (C1-Co)/Co 

Vc = Increase or decrease in the cost of work during the month under consideration due to changes 

in the rates for cement 

Co =The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days 

preceding the date of opening of Bids as published by the Ministry of Commerce and 

Industry,  Government of India, New Delhi. 

C1= The all India wholesale price index for Ordinary Portland Cement (OPC) for the month 

under consideration as published by the Ministry of Commerce and Industry, Government of  

India, New Delhi. 

Pc = Percentage of Cement Component of the work 

 

99 (a) (iii): Adjustment for Steel Component 

Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be 

paid in accordance with the following formula: 

Vs =   0.85 x Ps/100 x R x (S1- So)/So 

Vs=     Increase or decrease in the cost of work during the month under consideration due to changes in 

the rates for steel. 

S0 = The all India wholesale price index for steel (Mild Steel long products) on 28 days preceding the 

date of opening of Bids as published by   the Ministry of   Commerce and Industry, Government 

of India, New Delhi. 

S1=  The all India wholesale price index for steel (Mild Steel long products) for the month under 

consideration as published by the Ministry of Commerce and Industry, Government of India, 

New Delhi. 

 Ps =    Percentage of steel component of the work. 

 

Note:  For the application of this clause, index of (Mile Steel long products) has been chosen 

to represent steel group. 



       

 

99 (a) (iv): Adjustment of Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the 

following formula: 

Vb =  0.85 x Pb/100 x R x (B1- Bo)/Bo 

 

 

 

 

 

Vb =   Increase or decrease in the cost of work during the month under consideration due to 

changes in the rate for bitumen. 

Bo =   The official retail price of bulk bitumen at the IOCL I BPCL depot at nearest center on the 

day 28 days prior to date of opening of Bids. 

B1 =    The official retail price of bulk bitumen at IOCL I BPCL depot at nearest center for the 15th 

day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 

  

99 (a) (v): Adjustment towards differential cost of Pipes 

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the 

following formula: 

Vpi = 0.85 x Ppi /100 x R x (Pi1- Pio)/PiO 

Vpi =  Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or 

recovered during the month under consideration. 

Ppi = Percentage of pipe component of the work. 

Pi1 =  All India Whole sale price index of pipe for the period under consideration as published 

by the Ministry of Commerce and Industry, Government of India, New Delhi. 
 

Pio =  All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids 

as published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

99 (b): Adjustment of Labour Component 

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance 

with the following formula: 

VL = 0.85 x PI/100 x R x (L1 - Lo)/Lo 

VL =  Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for local labour. 

Lo= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed 

on the last stipulated date of receipt of tender including extension, if any. 

L1 =  The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed 

on the last date of the Month previous to the one under consideration. 

P1 = Percentage of labour component of the work. 

 

99 (c):  Adjustment of POL (fuel and lubricant) Component 

Price adjustment for increase or decrease in cost POL(fuel and lubricant) shall be paid in 

accordance with the following formula : 



       

Vf = 0.85 x Pf/100 x R x (F1- Fo)/Fo 

Vf =  Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for fuel and lubricants. 
 

Fo =  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 

IOCL/BPCL/ HPCL at nearest center on the day 28 days prior to the date of opening of Bids. 

 

 

 

 

 

F1=   The official retail price of HSD at the existing consumer pumps of IOCL/ BPCL/ HPCL at 

nearest center for the 15th day of the month under consideration . 

Pf = Percentage of fuel and lubricants component of the work 

 

Note : For the application of this clause, the price of High Speed Diesel oil has been chosen to 

represent fuel and lubricants group. 

 

99 (d): Adjustment for Plant and Machinery Spares Component 

Price adjustment for increase or decrease in the cost of plant and machinery spares 

procured by the Contractor shall be paid in accordance with the following formula: 

 Vp-        0.85 x Pp/100 x R x (P1- P0)/P0 

Vp- Increase or decrease in the cost of work during the month under consideration due 

to changes in the rates for plant and machinery spares 

P0- The all India  wholesale  price  index  for  manufacture  of machinery for mining , 

quarrying and construction on 28 days preceding the date of opening of Bids as 

published by the Ministry of Commerce  and Industry, , Government of India, New Delhi. 

P1-  The all India wholesale price index for manufacture of machinery for mining, 

quarrying and construction for the month under consideration as published by the 

Ministry of Commerce and Industry, Government of India, New Delhi. 

 Pp- Percentage of plant and machinery spares component of the work 
 

Note:  For the application of this clause, index of manufacturing of machinery for mining, 

quarrying and construction has been chosen to represent the Plant and machinery Spares 

group. 
 

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price 

adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is 

observed that, the commodity 'Bars and Rod', 'Cement', 'Heavy machinery and parts' included in 

the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 & 2011-12 series . 

Therefore, the following items in the WPI 2004-05 & 2011-12 series shall be considered 

corresponding to items in WPI 1993-94 series: 
 

 

Sl.  
No 

Item in WPI 1993-94 
Series 

Item in WPI 2004-05  
series 

Item in WPI 2011-12 series 

1. Cement Grey Cement Ordinary Port land cement 

2. Bars & rods Rebars Mild steel long products 



       

3. Heavy Machinery &  

Parts 

Construction Machinery Manufacture of machinery for mining, 

quarrying & construction.  

 

 

 

 

 

 

 

 

 

 

99 (e): APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of differential cost of 

steel, bitumen, cement, pipe, POL and wages, keep such books of account and other 

documents as are necessary to show that the amount of increase claimed or reduction 

available and shall allow inspection of the same by a duly authorized representative of 

Government and further, shall at the request of the Engineer-in-Charge, furnish documents to  be 

verified in such a manner as the Engineer-in-Charge may require any document and 

information kept. The contractor shall within a reasonable time of 15 days of his becoming 

aware of any alteration in the price of such material, wages of labour and /or price of P.O.L. give 

notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this 

condition along with information relating to there to which he may be in a position to supply. 

 

Sl No Category of Works % Component (Cost wise) 

Labour 
(P1) 

POL 
(Pf) 

Steel (Ps) + Cement (Pc) + 
Bitumen (Pb)+ Pipes (Ppi)+ 
Plant & Machinery Spare & 
Component (Pp) + Other 
Materials* 

1. 

R
&

B
  

w
o
rk

s
 (

%
) 

 

o
f 
 

C
o
m

p
o
n
e
n
t 

Road Works 5 5 90 

Bridge Works 5 5 90 

Building Works 5 5 90 

2. 

Ir
ri
g
a
ti
o
n
  

w
o
rk

s
 (

%
) 

 

o
f 
 

C
o
m

p
o
n
e
n
t 

Structural work 5 5 90 

Earth, Canal & 

Embankment 

work 

5 5 90 

3. P.H. Work Structural work 5 5 90 

Pipeline Work 5 5 Pipe-70% 

*Machinery+ Other material-

20% 

Sewer Line 5 5 Pipe-70% 

*Machinery+ Other material-

20% 



       

 

 

 

 

 

 

 

 

 

Appendix to Bid 

Schedule of Adjustment Data 

 [For all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, Cement, Pipes, 

Other materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each 

work separately during preparation of estimate, shall be approved by the authority during technical sanction as 

a “ Schedule of Adjustment Data” and shall form part of the Bid Document] 

Cl. No- 31 of 
F2/P1 

contracts  
Sl No. 

Index 

description 

Source of Index Base 

value* 

Base 

Date* 

Weightage 

of Item** 

31 (a) (i) Other 

materials 

All India Whole sale price index (all 
commodities) as published by the 
Economic Advisor to the Govt. of India, 
Ministry of Commerce and Industry 

  

38.68% 

31 (a) (ii) Cement Whole sale price index for Cement 
(Ordinary Portland Cement) as published 
by the office the Economic Advisor to the 
Govt. of India, Ministry of Commerce and 
Industry. 

  

15.69% 

31 (a) (iii) Steel Wholes sale price index for Steel (Mild 
Steel-Long Products) as published by the 
Office of the Economic Advisor to the Govt. 
of India, Ministry of Commerce and 
Industry. 

  

11.55% 

 31 

(a) (iv) 

Bitumen 

(VG-30) 

Official retail price of bulk bitumen at the 
nearest IOCL/HPCL depot 

  
10.74% 

31 (a) (v) Pipes Whole sale price index for the type of pipe 
under consideration, as published by the 
office the Economic Advisor to the Govt. of 
India, Mistry of Commerce and Industry 

  

- 

31 (b) Labour Minimum wages notified by the Labour and 
Employee’s State Insurance Department of 
Government of Odisha, India. 

  
5.00% 

31 (c) POL Official retail price of HSD at nearest 

IOCL/HPCL/BPCL Consumer pump depot 

  
5.00% 

31 (d) Plant & 

Machinery 

Whole sale price index for Manufacture 
and machinery for Mining, Quarrying and 
Construction as published by the office the 
Economic Advisor to the Govt. of India, 
Mistry of Commerce and Industry 

  

13.34% 

   Total  100.00% 

 

*Values to be filled up at the time of drawal of contract.  

** Values to be filled up in the bid document.  
 



       

100. For diversion road the contractor will have to make his own arrangement to make the same in private 

land if necessary for which agreement of such land by the side of C.D. works and the rental charges 

for such private land shall be borne by the contractor including the proper maintenance with lighting 

arrangements during the night time and signaling during day time and barricading etc. till the C.D. 

works are opened to the traffic. No extra cost will be paid to the contractor for the above rental 

charges etc. His rate in the tender shall include this arrangement, rental charges for the land and 

maintenance, lighting and removal of such temporary road crust from the private land to bring the land 

to its original condition etc. complete. 

 

 

 

101. The contractor has to arrange the land required for borrowing earth if necessary for the road work at 

his cost. No extra payment by the Department will be made on this account and no claim what-so-ever 

will be entertained on this ground. The rate quoted by the contractor should be inclusive of all such 

charges. 
 

102. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an 

Site Order book to the contractor to be kept at the site of the work with pages serially numbered. 

Orders regarding the work whenever necessary are to be entered in this book by the P.W.D. Officer-

in-Charge with their dated signatures and duly noted by the contractor or his authorized agents with 

their dated signature. Orders entered in this book and noted by the contractor’s agent shall be 

considered to have been duly given to the contractor for following the instructions of the Department. 

The Site Order Book shall be the property of the P.W.D. and shall not be removed from the site of 

work without written permission of the Engineer (Executive Engineer) and to be submitted to the 

Engineer-in-charge every month. 

 

103. The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and 

abutments location and furnish the test results in conformity with I.R.C. code at his own cost before 

execution of the work and rate quoted by the contractor should be inclusive of such bores and S.B.C. 

tests etc. without any extra cost to the Department. 
 

104. The details of foundation, sub-structure and floor protection for execution shall be done in accordance 

with the test results thus obtained. 

105. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view 

of above possible changes and payments is to be made as per Clause 10 of the P-1 Contract. 
 

106. Over and above these conditions, the terms and conditions and rules and regulations and 

specifications as laid down in Odisha P.W.D. Code, Bridge code and MoSRT&H Specifications with 

latest revision / amendment are also binding on the part of the contractor. 

107. No part of the contract shall be sublet without written permission of the concerned Executive Engineer 

or transfer be made by power of Attorney authorizing others to receive payment on the contractor’s 

behalf. 
 

108. The contractor should attach the certificate in token of payment deposit with the registration authority 

as per recent circular of the Government relating to his registration. 



       

109. Any damages caused by natural calamities should be done by the contractor at his own cost. The 

Department will not be any way responsible for the same and will not pay any cost towards the repair 

done by the contractor. 

 

110. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. 

and Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the 

responsibility of the contractor. 

111. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean 

the execution or operation of the items due to standing water as well as due to percolation of water. 

The quoted rate will be inclusive of this. 

 

 

 
 

112. The materials, borrow areas and hutments at site should be arranged by the contractor at his own 

cost. No future complaint on this account shall be entertained. 
 

113. The contractor shall make requisition of claim book from the date of commencement of the work from 

the Department and shall maintain in proper P.W.D. form with pages serially numbered in order to 

record items of works are not covered by his contract and claimable as extra. Claims shall be entered 

regularly in this book under the dated signature of the contractor or his duly authorized agents at the 

end of each month. A certificate should be furnished along with the claim to the effect that he has no 

other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to 

that effect should be furnished by the contractor in the claim book. Each claim must be defined and 

should be given as for as possible regarding the quantities as well as the total amount claimed. The 

claim book must be submitted by the contractor regularly by 10th and 16th days of each month for 

orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim 

books not maintained from the commencement of the work are liable to be summararily rejected. The 

claim books rae the property of the P.W.D. and shall be surrendered by the contractor to the 

Engineer-in-charge after completion of the work or before recession of the contract by the Department 

which ever is earlier for record. 

 

114. Number of tests as specified in I.R.C./MoSRT&H/I.S.I specification required for the construction of 

roads /bridges / buildings or any other structural works will be conducted in any Govt. Test House / 

Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-

charge. Testing charges including expenditure for collection / transportation of samples /specimens 

etc. will be borne by the contractor. The collection of samples and testing are to be conducted for both 

prior to execution and during execution as may be directed by the Engineer-in-charge and on both the 

accounts the cost shall be borne by the contractor. 

i) Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting 

required tests as per IRC/MoSRT&H/ISI requirements at his own cost for providing sufficient 

opportunity for checking from time to time.  

ii) An Engineering personnel of the executing agency should be present at work site at the time of 

visit of high level inspecting officers in the rank of Chief Engineer and above.  

iii) After completion of the road in all respects the road furniture’s should be affixed by the executing 

agency indicating locations like school, hospital, No-horn etc. 

115. Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to 

the contractor only if it is desirable in the interest of Govt. works and if these can be spared without  

inconvenience to the Department. The Sanction of the Chief Construction Engineer shall be 



       

necessary in each case. The contractor shall arrange his programme of work according to the 

availability of the plant & machinery & no claim will be entertained for any delay in supply by the 

Department.  

An agreement shall be entered in to by the contractor to the effect that these   hire charges are 

recoverable from the bills of the contractor regularly and the final payment for the work including 

refund of security deposit will not be made until the total amount due to the Government on account of 

hire of machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any 

contract at any time shall be recovered from his next subsequent bill. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

All transit and incidental charges in connection with the dispatch of tools and plants and machineries 

from workshop shed/ deposit return there to, will be borne by the contractor. 
 

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant 

and machinery is made over up to and inclusive of the date of its return, even though the same day it 

may not have been utilized for any reason except for a major break down which may take more than 

72 hours for repairs. The contractor shall immediately intimate in writing to the Engineer –in-charge 

when any plant or machinery goes out of order requiring major repairs. 
 

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery 

requiring similar preparation the working hour will include the time required to make up the boiler 

temperature and bring plant to the operating conditions before the actual start of work. 

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the 

operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-

charge from time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift 

without prior written permission of the Engineer-in-charge. 

 
 

The contractor shall release the plant and machinery as and when required for periodical servicing 

and maintenance. He shall also provide for any labour and water source for washing the plants. In the 

case of Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange 

to get the hopper cleaned and the drums etc. washed at the close of work each day. 
 

The plant and machinery once issued to a contractor shall not be returned by him on account of lack 

of arrangement of labour and material etc. on his part. The same will be returned only when they do 

not require or when in the option of Engineer-in-charge the work or a portion of work for which issued 

is completed. 
 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 

responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by 

Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the 

extent of damage or the value of article lost, the decision of Chief Construction Engineer shall be final. 

The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying 

the Govt. against loss or damage to the machine. The Contractor shall also be responsible for any 



       

claim for compensation for loss of life, injury or damages to property etc. arising from any cause what-

so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site. 
 

If the articles are not returned within the date originally specified or extended by the Engineer-in-

charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be 

levied for the period that the machinery is not returned. Such period will be treated as working time. In 

the event of the non-return of the machinery, the full value of the articles at the current market price 

will be recovered from the contractor’s outstanding bills or any bills that may become due in respect of 

his other work under the state public works Department. The decision of the Chief Construction 

Engineer shall be final in case of dispute. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in 

to an agreement with the Engineer-in-charge or his nominees in the form attached. 
 

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the 

contractor will be maintained by the Department will be attested by the contractor or his authorised agent 

daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the 

decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated 

according to the entries in the logbook and will be binding on the contractor. 
 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 
 

 

This agreement made the       Two Thousand     

      between (here-in-after referred to as “the hirer” which expression shall 

unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of the 

one part and the Govt. of Odisha (here in after referred to as the Governor which expression shall unless 

excluded by or repugnant to the context include his successors in office as assigns) of the other part. 

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt. and 

more particularly specified in the schedule here under between here in after referred to as “the tools and 

plants”. 

 

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and 

conditions here in after mentioned. 

Now it is here by and between the parties here to as follows :- 

(a)     In consideration of agreement that hire charges be recovered from their bill for work executed on which 

this machinery will be used or any other than standing in the names of contractors in the book of the 

Department or any other Government Department. The Govt. agrees to let the hirer tools and plants for 

the period to be computed from the date of delivery of the tools and plant to the hirer at the P.W. 

Department workshop at headquarters of concerned Executive Engineer as per Contract Data. 

(b)     The rate of higher charges will be as mentioned in the schedule attached. 

(c)    The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-

of without the previous written approval of the Engineer-in-charge  



       

(d)    On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 

Department. & workshop / store at headquarters of concerned Executive Engineer as per Contract 

Data in the same good condition in which they were received by him. 

(e)    In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the 

hirer shall without prejudice and any other liability pay to the Government on account equivalent to the 

rate of hire specified for the working period and an increase of ten percent. 

(f)     The tools and plants shall be open for inspection at all times to the officers of the Government. 

(g)   The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours 

each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and 

plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to 

Government additional hire charges as well as over time charges for staff for such excess operation at 

the rate approved by the Engineer-in-charge from time to time. 

 

 

 

(h)     In case of breakdown, repairable at the site within a period of three days hire charges as specified in the 

schedule will be levied except in case of major repairs. 

(i)      Normally the tools and plants will be supplied with operating staff. 

(j)    The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property 

etc. arising due to any causes what-so-ever during the period of the machinery is in his charge. 

(k)  All municipal or other dues and taxes payable on account of the use or operation of the tools and plants 

for the period of hire shall be defrayed by the hirer. 

(l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to 

the tools and plants during the period of hire. The cost recoverable from the hirer shall be the full 

replacement value as determined by the Engineer-in-charge .In the event of any loss or damage not 

being made good by the hirer to the satisfaction of the said Engineer-in-charge the office shall be at 

liberty to make good himself such loss or damage and recover the cost thereof from the hirer. The hirer 

shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss or 

damage failing which the same will be recovered from his dues as in case of hire charges. 

 

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be 

entitled to demand the return of tools and plants and the hirer shall return the tools and plants within 72 

hours from the date of receipt of such order in writing .In case of failure on the part of the hirer to comply 

with such order he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for 

the period the tools and plant are detained provided that the maximum penalty shall not exceed the cost 

replacement of the tools and plants. 
 

(n)    In case of any disputes between the hirer and the Government, the decision of the Chief Construction 

Engineer shall be final. 

(o)    This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term 

Engineer-in-charge shall include all officers duly authorized by him to exercise powers on his behalf. 

 

THE SCHEDULE 
 

Serial No. Description and Name of the No. Amount of hire per hour . Remarks. 



       

articles. 

     

  

 In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the 

Governor of the State has set their respective hand, the day and the year here in above written. 

Signed by: 
 

 1.      2. 

  

 Signed sealed and delivered in the presence of 

 1.      2. 
 

 

 

 

 

 

 

 

 

 

 

 

 

116. The agency will be responsible for traffic management and maintenance of the stretch of the road (for 

which the tender has been invited) at his own cost during the period of execution. 

 117. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by 

the Department 

(a)    Making a false statement or declaration. 

(b)    Past record of poor performance. 

(c)    Past record of abandoning the work half way/ recession of contract. 

(d)    Past record of in-ordinate delay in completion of the work. 

(e)    Past history of litigation. 

118. The information furnished must be sufficient to show that the applicant is capable in all respects to 

successfully complete the envisaged work. 

119. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, 

thereby facilitating a particular tender for award, then they shall be penalized with adequate 

disincentives with forfeiture of EMD unless adequate justification for such back out is furnished. 

Appropriate action for black listing the tenderers shall also be taken apart from disincentivising the 

tenderer. 

120. ADDENDUM TO THE CONDITION OF P1 CONTRACT 

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum 
No.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):- 
 

2.1. Progress of work and Re-scheduling programme. 

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the 

successful contractor. The issue of the letter of acceptance shall be treated as closure of the 

Bid process and commencement of the contract. 

2.1.2. As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance 

of the tender. The successful bidder will be required to submit a work programme and 

Milestone basing on the financial achievement so as to complete the work within the 

stipulated time and in case of failure on part of the agency to achieve the Milestone Liquidated 

damages will be imposed. .   



       

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in 

all cases in which the time allowed for any work exceeds one month to complete, 1/4th of the 

whole time allowed under the contract has elapsed, ½ of the whole of the work before ½ of 

the whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 

3/4th of the whole time allowed under the contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work 

does not conform to the programme to which consent has been given the Contractor shall 

produce, at the request of the Engineer-in-Charge, a revised programme showing the 

modifications to such programme necessary to ensure completion of the works within the time 

for completion. If the contractor does not submit an updated Programme within this period, the 

Engineer-in-Charge may withhold the amount of 1% of the contract value from the next 

payment certificate and continue to withhold this amount until the next payment after the date 

on which the over due Programme has been submitted. 

 

 

 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining work 

including any changes to the sequence of the activities. 

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s 

obligations. The Contractor may revise the Programme and submit it to the Engineer-in-

Charge again at any time. A revised Programme is to show the effect of Variations and 

Compensation Events. 

2.2. Extension of the Completion Date. 

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the 

essence of the Contract. The execution of the works shall commence from the 15th day or 

such time period as mentioned in letter of Award after the date on which the Engineer-in-

Charge issues written orders to commence the work or from the date of handing over of the 

site whichever is later. If the Contractor commits default in commencing the execution of the 

work as aforesaid, Government shall without prejudice to any other right or remedy available 

in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit 

absolutely. 

 

2.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & 

Progress Chart for each milestone and get it approved by the Department. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for completion of items 

of the works. It shall indicate the forecast of the dates of commencement and completion of 

various trades of sections of the work and may be amended as necessary by agreement 

between the Engineer-in-Charge and the Contractor within the limitations of time imposed in 

the contract documents, and further to ensure good progress during the execution of the 

work, the contractor shall in all cases in which the time allowed for any work, exceeds one 

month (save for special jobs for which a separate programme has been agreed upon) 

complete the work as per milestone given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless 

use constantly his best endeavors to prevent or make good the delay and shall do all that may 



       

be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the 

works. 

i) Force majeure, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining 

work and which would cause the Contractor to incur additional cost, or 

 

 

 

 

 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data 

is beyond the Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made 

by the Contractor in writing within fourteen days of the happening of the event causing delay. 

The Contractor may also, if practicable, indicate in such a request the period for which 

extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. 

Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, 

within 3 months of the date of receipt of such request. Non-application by the contractor for 

extension of time shall not be a bar for giving a fair and reasonable extension by the 

Engineer-in-Charge and this shall be binding on the contractor. 

2.3. Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or 

to complete the work and clear the site on or before the contract or extended date of 

completion, he shall, without prejudice to any other right or remedy available under the law to 

the Government on account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below as the Chief Construction Engineer (whose decision in 

writing shall be final and binding) may decide on the amount of tendered value of the work for 

every completed day / month (as applicable) that the progress remains below that specified in 

Clause 2 of P-1 Contract or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has 

been specified. Compensation @ 1.5% per month for delay of work, delay to be completed on 

per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition 

shall not exceed 10% of the Tendered Value of work. 



       

The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the Government. In case, the contractor does 

not achieve a particular milestone mentioned in contract data, (which is in this case the original 

work programme furnished by the Contractor and approved by the Engineer-in-Charge which 

formed a part of agreement) or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 

Contract, the amount shown against that milestone shall be withheld, to be adjusted against 

the compensation levied at the final grant of extension of time. Withholding of this amount on 

failure to achieve a milestone, shall be automatic without any notice to the contractor. 

However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor fails to make up for 

the delay in subsequent milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld. However no interest whatsoever shall be payable on such 

withheld amount. 

 

 

 

2.4. Bonus for early completion (Deleted) 

2.4.1 Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by inclusion   

For availing Incentive Clause in any project which is completed before the stipulated date of 

completion, subject to other stipulations it is mandatory on the part of the concerned 

Executive Engineer to report the actual date of completion of the project as soon as possible 

through Fax or e-mail so that the report is received within 7 (seven) days of such completion 

by the concerned Chief Construction Engineer, Chief Engineer & the Administrative 

Department. 

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 

(five) percent of the contract value. Assessment of incentives may be worked out for earlier 

completion of work in all respect in the following scale.  

 Before 30% of contract period =5% of Contract Value  

 Before 20% to 30% of the contract period = 4% of contract value. 

 Before 10% to 20% of the contract period = 3 % of contract value. 

 Before 5% to 10% of the contract period = 2% of contract value. 

 Before 5% of the contract period = 1% of contract value. 

 

The amount of bonus, if payable shall be paid along with final bill after completion of work.  

2.5 Management Meetings. 

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. 

The business of a management meeting shall be to review the plans for remaining work and 

to deal with matters raised in accordance with the early warning procedure. 

2.5.2 The Engineer shall record the business of management meetings and is to provide copies of 

his record to those attending the meeting and to the Employer. The responsibility of the 

parties for actions to be taken to be decided by the Engineer either at the management 

meeting or after the management meeting and stated in writing to all who attended the 

meeting. 



       

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per 

letter No.10639 dt.27.05.2005 of Works Department, Odisha ):- 

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the 

Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be realised 

from the contractor as penalty. 

121. A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II 

on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, 

Odisha. 

As per said amendment a Contractor may be blacklisted  

a. Misbehavior/threatening of Departmental & supervisory officers during execution of 

work/tendering  process. 

b. Involvement in any sort of tender fixing. 

c. Constant non-achievement of milestones on insufficient and imaginary grounds and non-

adherence to quality specifications despite being pointed out. 

 

 

 

 

d. Persistent and intentional violation of important conditions of contract. 

e. Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f. Submission of false/ fabricated / forged documents for consideration of a tender. 

g. Non submission of Additional Performance Security (APS) within stipulated period as specified in                    

       Clause 28 (iii)  as per Works Department Office Memorandum No.14402 dtd.06.10.2017. 

h. Keeping Business Relationship with a fraud Company in any manner that affects the contract 

executed with Government or Government agency as per Works Department Office 

Memorandum No.10496 dtd.12.07.2018.  

 

122. EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings. 

a. Required E.M.D (Bid Security) as per the clause No. 06 and Cost of Bid document as per 

Clause No.04. 

b. Scanned Copy of valid Contractor’s Registration Certificate along with CDMS registration, GST 

Registration certificate, GSTIN, PAN card along with the tender documents as per Clause No.07. 

c. Information regarding (i) Evidence of ownership of principal machineries / equipments in 

Schedule-C as per Annexure-I of Schedule-C.  

d. Minimum period of lease is 06 months from the bid due date.  

e. Information in scanned copy regarding current litigation, debarring / expelling of the applicant or 

abandonment of work by the applicant in schedule “E” and affidavit to that effect including 

authentication of tender documents in schedule “F” as per clause 11.  

f.   Information regarding experience in a similar nature of work in Schedule-D1 (Similar 

nature work means experience in execution of a Bituminous Road work under 

State Govt./ CPWD/MES/Railways during last 5 (Five) Financial years including up 

to the current financial year) above value should not be less than 30% of tender value as 



       

per Clause No.14 with scanned copy of experience certificate issued by the Engineer-in-Charge 

not below the rank of Executive Engineer.     

   g.    Non submission of clearly visible documents will not be considered for technical evaluation of Bid. 

 

       Furnishing of such documents along with the Technical Bid is mandatory otherwise, his/ 

her bid shall be declared as non responsive and thus liable for rejection and action to be 

taken as per relevant clauses of Instruction to Bidders for e-procurement. 

 

123. Engineer Contractor who wants to avail EMD exemption should give an affidavit declaring therein to 

the effect that he / she has not yet availed 3 No. of EMD exemptions during the current financial 

year. Scanned copy of the affidavit shall be submitted in Cover–I of the online bidding. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Special Condition: 

 All reinforcement steel and structural steel shall be procured from primary producers of steel-

SAIL/RINL/TATA/JINDAL STEEL/ SHYAM STEEL.  

In case of exigency, other brands (primary producers) of steel may be used with proper justification 

and prior approval of competent authority satisfying the tests as required by BIS’s Code.  

The Cement of the companies having their own manufacturing units in the State of Odisha is to be 

used in all works.  

                           The bidder who meets the above minimum eligible criteria shall be qualified. 

 

                                                                           Total: - 123 (One hundred twenty-three) clauses only. 

 

 

                   Sd/-  
   Chief Construction Engineer, 
Northern NH Circle, Bhubaneswar. 



       

 

 

 
SCHEDULE-A 

 

CERTIFICATE OF NO RELATIONSHIP 

 

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of P.W.D of the rank of Assistant 

Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works 

Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* 

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good 

the loss or damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

              

 

(*)  - Strike out which is not applicable      Signature of the Tenderer 

         Date:- 

         
 

        SCHEDULE-B 
 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 
ENGINEER / DIPLOMA HOLDERS 

 

( for Super class / special class / A class contractors only ) 
 

I / We hereby certify that at present the following Engineering personnel are working with me / in our firm / 
company and their bio-data are furnished below: 
 

Sl. 
No. 

Name of Engineering 
personnel appointed 
for supervising 
contractor’s work with 
address. 

Qualification Date of 
Appointment 

Monthly 
emolument 

Whether full 
time 
engagement 
and 
continuous. 

If they are 
superannuated / 
retired / dismissed or 
removed personnel 
from state Govt./ 
Central Govt ./ Public 
Sector Undertaking / 
private Companies 
and or any one 
ineligible for 
Government  service. 

1 2 3 4 5 6 7 

       
 
 
 
 
 
 
 
 
 
 
 
 
 

 
I / We also note that, non-submission of this certificate will render my / our tender liable for rejection . 
 
         Signature of the tenderer . 
         Date :- 
 
 



       

 
 
 
 
 

ANNEXURE – I OF SCHEDULE-C 
 
 

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTRACT WORK  

(MINIMUM REQUIREMENT) 

 
 

Sl. No. 
 

List of plants and equipments 
 

Requirement 
 

Marks 

(i) Air Compressor 1 No. 10 

(ii) Emulsion Pressure Distributor   1 No. 10 

(iii) Hot Mix Plant 60 – 90 TPH 1 No. 25 

(iv) Paver Finisher Hydrostatic with Sensor  1 No. 10 

(v) Tipper  6 Nos. 15 

(vi) Vibratory Roller 8-10 Tonne 1 No. 15 

(vii) Tandem Roller 1 No. 15 

 TOTAL  100 

 



          SCHEDULE “C” 

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE WORK 

Sl. 

No. 

Name of 

equipment 

Total requirement Equipment in hand Equipment to be procured 

W
h
e
th

e
r 

d
o
c
u
m

e
n
ta

ry
 

e
v
id

e
n
c
e
 

fu
rn

is
h
e
d
 

R
e
fe

re
n
c
e
 t

o
 

d
o
c
u
m

e
n
ta

ry
 

e
v
id

e
n
c
e

 

Remarks 

N
o
. 

o
f 

u
n
it
s
  

K
in

d
 a

n
d
 

m
a
k
e
 

C
a
p
a
c
it
y
 

N
o
. 

o
f 

e
a
c
h
 

Y
e
a
r 

o
f 

m
a
n
u
fa

c
t

u
re

 a
n
d
 

p
re

s
e
n
t 

c
o
n
d
it
io

n
 

P
re

s
e
n
t 

lo
c
a
ti
o
n

 

N
o
. 

o
f 

e
a
c
h
 

C
a
p
a
c
it
y
 

T
h
ro

u
g
h
  

le
a
s
e

 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

        

 

 

 

 

 

 

 

 

 

 

 

      

 

 

A. Construction Equipments 

B. Vehicle Trucks etc. 

  Reference Annexure I for list of essential equipments for contracts 

1.If leased indicate the date when the current lease expires 

                 

                                                                                                                                            Signature   

   



 

 

 
 

                SCHEDULE-D1 

WORKING EXPERIENCE  

D-1. DETAILS OF SIMILAR NATURE OF PROJECT EXECUTED 

Name of 
Employer 

Name of 
location and 

name of work 

Contract price 
in Indian 
Rupees 

Items of works 

Date of 
starting the 
work as per 
Agreement 

Stipulated date of 
completion of the 
work as per 
Agreement 

Actual date of 
completion of 

the work 

Reasons for delay in 
starting/ completion,  

if any 

1 2 3 4 5 6 7 8 

        

 

 

 

 

 

        

 

                    Signature 

 

                 

 

     
 



 

         

 SCHEDULE-“E” 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 

TENDERED OR ABANDONMENT OF WORK BY THE TENDERER 

1. a) Is the tenderer currently involved    Yes / No  

  in any litigation relating to the  

  works. 

 b) If yes: give details: 

2. a) Has the tenderer or any of its     Yes / No  

  constituent partners been debarred/ 

  expelled by any agency in India  

  during the last 5 years. 

3. a) Has the tenderer or any of its     Yes / No 

  constituent partners failed to 

  perform on any contract work in  

  India during the last 5 years. 

 b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification 
application will be summarily be rejected. 

 
                                                                                     Signature 

        

SCHEDULE -F 

AFFIDAVIT 
 

1. The undersigned do hereby certify that all the statements made in the required 

attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm 

M/s____________________ nor any of its constituent partners / I have 

abandoned any road/ bridge/Irrigation /Buildings or other project work in India 

nor any contract awarded to us / me for such works have been rescinded during 

the last five years prior to the date of this bid. 

3. The undersigned hereby authorised and request (s) any bank, person, firm or 

Corporation to furnish pertinent information as deemed necessary and as 

requested by the Department to verify this statement or regarding my (our) 

competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may 

be requested and agree to furnish any such information at the request of the 

Department. 

 

     (Signed by an Authorized Officer of the firm or Bidder) 

         Date: 



 

 

 

 

 

SCHEDULE -G 

 

Existing commitments and on-going works: 
 

Description 
of works 

Place & 
State 

Contract  
No. 

Name & 
Address of 
Employer 

Value of 
Contract 

(Rs. lakh.) 

Stipulated 
Period of 

Completion 

Value of works* 
remaining to be 

completed 
(Rs in lakh) 

Anticipated date of 
completion. 

1  2  3  4  5  6  7  8  

        
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

*Attach certificate(s) from the Engineer(s)-in-Charge 

 

                                                                                                                         Signature of the bidder 

 
 
 
 
 
 

Total: - 60 (Sixty) pages only                 APPROVED for 60 (Sixty) pages only 
        
 
 
 

                                                                  Sd/-                                          
                                                                               Chief Construction Engineer, 

                                                                                      Northern NH Circle, Bhubaneswar 
 
 

 


	99 (c):  Adjustment of POL (fuel and lubricant) Component
	Total: - 123 (One hundred twenty-three) clauses only.
	Sd/-
	SCHEDULE-A
	CERTIFICATE OF NO RELATIONSHIP


