
   
 

 

 
 

GOVERNMENT OF ODISHA 

WORKS DEPARTMENT 

 

                                                                                                                                                                                                         

COVER – I 
 

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE  

 
For the Work 

 
Construction of RCC Drain at Ch-56/574 Km to 56/780 Km (LHS), 56/903 Km to 57/139 Km 
(LHS), 57/364 Km to 57/544 (LHS), 57/662 Km to 57/760 Km (LHS), 56/574 Km to 56/774 Km 
(RHS), 57/223 to 57/234 Km (RHS), 57/331 to 57/400 (RHS), 57/540 to 57/760 (RHS) & 
construction of RCC Drain (Road Crossing) at Ch.56/896 Km (LHS), 56/903 Km (LHS)  of NH-26  
 in the District of Bolangir for the year 2026-27.  
District the year 2026-27.  

        Estimated cost Put to tender:-Rs. 1,14,29,210.00 

 
                                             Bid Identification No. 08/CCE-WNHC-SBP of 2026-27 
 

 

 
 

 

 
 

CHIEF CONSTRUCTION ENGINEER, 
WESTERN N.H. CIRCLE, SAMBALPUR 
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GOVERNMENT OF ODISHA 

OFFICE OF THE CHIEF CONSTRUCTION ENGINEER  

WESTERN N.H.CIRCLE, SAMBALPUR 

E-mail :-senhsambalpur@gmail.com  
                                                         INVITATIONS FOR BIDS (I.F.B.) 

                                                                  e-Procurement Notice 
                                            IDENTIFICATION No. IFB- 08/ CCE-WNHC-SBP of 2026-27 

No.  3169    Dated. 07.09.2026 

The Chief Construction Engineer, Western N.H. Circle, Sambalpur on behalf of Governor of Odisha 

invites Percentage Rate bids in Double Cover System for the construction of Road/RCC Drain works as 

detailed in the table below, from the class of eligible contractors as mentioned in column-5 (five) registered 

with the State Governments & Contractors of equivalent Grades/ Class Registered with Central 

Government/ MES/ Railways for execution of Road/RCC Drain works. The proof of registration from the 

appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not registered 

under state government has to register under the state PWD in appropriate class of eligibility before signing 

of the agreement. 

  

1) Bid documents consisting of plans, specifications, the schedule of quantities and the set of Terms & Conditions of      

contract & other necessary Documents can be seen in the website https://www.tendersodisha.gov.in 

2)  Earnest Money Deposit/ Bid security & Tender paper Cost as detailed in column no.06 & 07 of the table above for      

respective works shall be deposited through on-line mode in favour of “Chief Construction Engineer Western N.H. 

Circle, Sambalpur”.     

3)        The Bid documents will be available in the website https://www.tendersodisha.gov.in from 10:00 Hrs. of   

11.09.2026  to  17:00 Hrs. of  25.09.2026. 

4. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or Class III. 

5. Bids shall be received only “On-line” on or before 17.00 Hrs. of 25.09.2026. 

6. Bids received “on-line” shall be opened at 11.00 Hrs. on 28.09.2026 in the office of the Chief Construction Engineer, 

Western N.H. Circle, Sambalpur, Odisha in the presence of bidders who wish to attend. Bidders who participated 

Sl. 

No 
Name of the Work 

Approx. 

value of 

work 

excl. 

GST 

(Rs in 

Crores) 

Period of 

Completion 

Class of 

Contractor 

Bid 

Security  

through 

online 

transfer            

( on line 

mode) 

(In INR) 

 

Cost of 

tender 

document 

(Non 

refundable

) 

(On-line) 

(In INR) 

Last date & 

time of 

online 

receipt of 

Bids 

1 2 3 4 5 6 7 8 

1 

Construction of RCC Drain at 
Ch-56/574 Km to 56/780 Km 
(LHS), 56/903 Km to 57/139 
Km (LHS), 57/364 Km to 
57/544 (LHS), 57/662 Km to 
57/760 Km (LHS), 56/574 Km 
to 56/774 Km (RHS), 57/223 
to 57/234 Km (RHS), 57/331 
to 57/400 (RHS), 57/540 to 
57/760 (RHS) & construction 
of RCC Drain (Road Crossing) 
at Ch.56/896 Km (LHS), 
56/903 Km (LHS)of NH-26  
 in the District of Bolangir for 
the year 2026-27.  

1.14 
6 (Six) 

Months 
“B” or “A” 

 

Rs.1,14,000/

- 

Rs.10,000/- 

17:00 Hrs. 

of 

25.09.2026 

https://www.tendersodisha.gov.in/
https://www.tendersodisha.gov.in/
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in the bid can witness the opening of bids after logging on to the site through their DSC. If the office happens to be 

closed on the stipulated date of opening of Bids as specified, the bids will be opened on the next working day at 

the same time and venue. 

7.          Detailed information as contained in the D.T.C.N. shall have to be strictly adhered to while submitting the Bids. 

8.         Other details can be seen in the bid documents/DTCN. 

9.        This notice is to be read with all the Clauses/Addendum to the “Procedure to participate in on-line bidding”. 

10.       If any of the intending bidders wish to withdraw from participation in the bid, he/she can freely withdraw from the 

participation before scheduled date and time of closure, failing which action as deemed fit as per relevant Codal 

practice will be taken against him/her. 

11.       Any Corrigendum / Addendum will only be displayed in the website https://www.tendersodisha.gov.in 

12.      The authority will not be held responsible for any technical problem / failure of Network, Server during the schedule 

dates of online bidding. 

13.        The authority reserves right to cancel the bid without assigning any reason thereof.  

14.        Bidders shall provide their e-mail id, correspondence address, Mobile No. along with scan copy of valid GSTIN,    

PAN, Machinery documents and other documents as per DTCN. 
 

                                                                                                                                     

                                                                                                                                              Sd/- 

                                                                                                                             Chief Construction Engineer, 

                                                                                                                         Western N.H. Circle Sambalpur 

       

 

Memo No. 3170     // Dated. 07.09.2026 
Copy submitted to the Principal Secretary, Works Department, Government of Odisha, Bhubaneswar 

for favour of information and necessary action.  

                                                                                                                           

                                  

                                                                                                                                             Sd/- 

                                                                                                                        Chief Construction Engineer, 

                                                                                                           Western N.H. Circle Sambalpur 

 

     

Memo No. 3171       // Dated. 07.09.2026 

 

      Copy submitted to the Deputy Director (Advt.) and Deputy Secretary to Government, Information and 

Public Relation Department, Odisha, Bhubaneswar for favour of information and necessary action with a 

request to publish in two newspapers i.e. one in Odia daily & one in local English daily on or before 

09.02.2026. He is requested to submit the Publish letter in this office Mail Id. senhsambalpur@gmail.com  

                                                                                                                                 

 

                                                                                                                                               Sd/- 

                                                                                                                            Chief Construction Engineer, 

                                                                                                                          Western N.H. Circle Sambalpur                                                                                             

 

 

 

 

https://www.tendersodisha.gov.in/
mailto:senhsambalpur@gmail.com
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Memo No. 3172        //   Dated.  07.09.2026 

             Copy to Engineer-in-Chief (Civil), Odisha/ Chief Engineer, NHs, Odisha / Chief Engineer, Rural 

Works, Odisha/ Chief Manager (Technical), State Procurement Cell, Odisha, Bhubaneswar for information 

and wide circulation.                           

                                                                                                                            

                                                                                                                                                                                                                                                                                               

                                                                                                                                           Sd/- 

                                                                                                                       Chief Construction Engineer, 

                                                                                                                     Western N.H. Circle Sambalpur 

 

 

Memo No. 3173         // Dated.  07.09.2026 

 

      Copy submitted to the Collector & District Magistrate, Bolangir for favour of kind information a                          

necessary action with a request to publish this notice in their Notice Board for wide circulation.  

                                                                                                                                    

                                                                                                                                         Sd/- 

                                                                                                                            Chief Construction Engineer, 

                                                                                                                        Western N.H. Circle Sambalpur                                                       

 

Memo No. 3174          // Dated.  07.09.2026 

          Copy to Chief Construction Engineer, Northern NH Circle, Bhubaneswar /   NH Circle, 

Keonjhar /   Southern NH Circle, Berhampur /Northern (R&B) Circle Sambalpur / All Superintending 

Engineer / Executive Engineers of N.H. Organization for information and wide publication of the notice.

  

 

                                                                                                                                              Sd/ 

                                                                                                                           Chief Construction Engineer, 

                                                                                                                         Western N.H. Circle Sambalpur 

 

Memo No.3175      // Dated. 07.09.2026        

   Copy forwarded to PA to CCE, Western NH Circle, Sambalpur / Estimator concerned / Notice Board/ 

concerned file for information and record. 

                                                                                                                                           

                                                                                                                                  Sd/- 

                                                                                                                          Chief Construction Engineer, 

                                                                                                                         Western N.H. Circle Sambalpur 
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CHECK LIST TO BE FILLED UP BY THE BIDDER 
 

Sl. 
No 

Particulars Reference to Clause 
No. 

Whether furnished Reference to 
Page no. Yes No 

01. 
 

Cost of tender paper: Rs.10,000.00  (Online) 
D.T.C.N   

Clause No.04 
   

02. 
E.M.D for @1%: Rs.1,14,000   (Online) 

D.T.C.N 
Clause No.06 

   

03. Copy of valid Registration Certificate (must be 
enrolled in CDMS) 

D.T.C.N 
Clause No.5 

   

04. Copy of GST Registration Certificate and 
GSTIN 

D.T.C.N 
Clause No.5 

   

05. Copy of PAN Card D.T.C.N 
Clause No.5 

   

06. No Relationship Certificate in Schedule – A  D.T.C.N 
Clause No.15 

   

07.
. 

(A) 

Information regarding current litigation, debarring 
/ expelling of the tender or abandonment of the 
work by the tenderer (Schedule-E) 

D.T.C.N 
Clause No.13 

   

(B) Affidavit (Schedule-F) 
 

D.T.C.N 
Clause No.13 

   

08. BIDDERS CONTACT INFORMATION     

09. Works Experience & Annual Turn Over     

(A) List of projects executed that are similar in nature 

to the work   (Schedule-D1) 

D.T.C.N 

Clause No.16 

(i) 

   

(B) Minimum Annual Turn Over to be furnished in 

Schedule - H 

D.T.C.N 

Clause No.16 

(ii) 

   

10. Bid Capacity  

Total value of Civil Engineering construction work 

performed in the last five year with certificate 

from Chartered Accountant. 

Statement showing the value of existing 

commitments and ongoing works till stipulated 

period of completion in Scheduled – G  

Not Applicable 

for this work 

   

11. Tools & Plants and machineries as per the 

requirement in Schedule-C (Minimum 80% 
marks to be obtained).  
(Proof of ownership of Tools & Plants and 
machineries is to be furnished in shape of copy 
of invoices / required sale deed in case of 2nd 
purchase / required lease deed with owner ship 
documents of the leaser duly attested. In case of 
centering & shuttering materials certificate of the 
Chief Construction Engineer of Works 
Department within 90 days of last date of receipt 
of tender is allowed.) 

D.T.C.N 
Clause No.12    

   

(i) Concrete Mixer  01 no    

(ii) Generator  01 no    

(iii) Water Tanker 01 no    

(iv) Needle Vibrator 02 no    

(v) Hydraulic excavator  01 no    

(vi) Water Pump 01 no    
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CONTRACT DATA 

 

A. GENERAL INFORMATIONS 

Sl No  Item Details 
 

1 Bid Identification No. 
 

IFB-08/CCE-WNHC-SBP of 2026-27 

2 Name of the Work Construction of RCC Drain at Ch-56/574 Km to 56/780 Km 
(LHS), 56/903 Km to 57/139 Km (LHS), 57/364 Km to 57/544 
(LHS), 57/662 Km to 57/760 Km (LHS), 56/574 Km to 56/774 
Km (RHS), 57/223 to 57/234 Km (RHS), 57/331 to 57/400 
(RHS), 57/540 to 57/760 (RHS) & construction of RCC Drain 
(Road Crossing) at Ch.56/896 Km (LHS), 56/903 Km (LHS)of 
NH-26 in the District of Bolangir for the year 2026-27. District 

3 Officer inviting tender Chief Construction Engineer, Western N.H. Circle, Sambalpur 
 

4 Chief Construction Engineer concerned with head 
quarters authorized as Engineer-in-charge of this 
work. 

Chief Construction Engineer, Western N.H. Circle, Sambalpur 
 

5 Estimated Cost put to tender (Excluding GST) Rs. 1,14,29,210.00 

B. BID INFORMATION 

6 Start Date of Online Bidding (Clause No. 2 of 
DTCN.) 

Time 10.00 Hours 

Date : 11.09.2026 

7 Intended completion period/Time period assigned 
for Completion (as per clause 7 & 10 of DTCN) 

06 (Six) Calendar Months  

8 Last Date & time of submission of Bid (Clause 
No. 2 of DTCN.) 

Time 17:00 Hours 

Date : 25.09.2026 
9 Date of opening of tender (Clause No. 3 of 

DTCN.) 
Time 11:00 Hours 

Date : 28.09.2026 
10 Cost of Bid Document (Clause No. 4 of DTCN.) 

i To be remitted online Rs.10,000/- 
11 EMD/ Bid Security (Clause No. 6 of DTCN.) 

i To be remitted online Rs.1,14,000 /- (To be remitted Online) 

ii In favour of  Chief Construction Engineer, Western N.H. Circle, Sambalpur 
 

iii Type of instrument As specified in the bid document. 

12 Initial Security Deposit (Clause No.36(ii) of DTCN) @ 2% of Contract Value 

13 Additional Performance Security (Clause No.31(iii) of DTCN) 

i Amount 

Sl No 

Range of Difference 
between the estimated 

cost put to tender and 
Bid amount 

Additional Performance 
Security to be 

deposited by the 
successful bidder 

1 Below 10% 
No Additional 

Performance Security 

2 
From 10% above and 

below 20% 

Additional Performance 
Guarantee increases by 
0.1% for every % 

below 10% (Starting 
from 11%): applied on 
bid price 

3 From 20% and above 

Additional Performance 

Guarantee increases by 
0.2% for every % 
below 20%, plus 1% of 
bid price : applied on 

bid price 
 

ii Pledged in favour of Chief Construction Engineer, Western N.H. Circle, Sambalpur 
 

iii payable at Sambalpur 
 

iv Type of instrument  As specified in the Bid document 
 



7 

 

14 Bid validity period (Clause No. 11 of DTCN.) 90 days 
 

15 Minimum period of contract / agreement / lease 
deed of equipment and machineries as per Clause 
12 (iii) of DTCN. 
 

10 (Ten) calendar months from the last date as specified in sl.no. 8 
of Contract Data  

16 Currency of Contract  Indian Rupees 
 

17 Language of Contract  English 
 

18 Clause No-16 of DTCN Qualifying Criteria   

(i) Similar Nature of work as per Clause 17(i) of DTCN Completion / Substantial Completion of one work of Rs.34.29 lakh 

(excluding GST) (i.e.30% of estimated cost at Sl.5) 

Base Year = 2026-27 

Major Items in Similar nature of Work are: 

RCC Drain /CD Structure/Retaining Wall/Cement Concrete lining 

in Canal / PCC Road 

(ii) Clause No-16 (ii) of DTCN: - Minimum requirement 
of annual turnover of Civil construction works  

Shall not be less than Rs. 114.29 Lakh (excluding GST)  

Base year shall be taken as – as mentioned at Sl. 18(i) above 

s(iii) Clause No-16 (iii) of DTCN: Required Bid Capacity is 

to be more than the Estimated cost of the work 

1.  Estimated Cost of the Work as mentioned at Sl. 5 above. 

2. Base Year – as mentioned at Sl. 18(i) above 

3. Period of Completion of Work as mentioned at Sl. 7 above. 
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Procedure to participate in online bidding e-procurement 

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/ Bidder intending to participate in the bid is required to register 

in the Portal using his / her active personal/ official e-mail ID as his Login ID and attach his/ her valid Digital Signature Certificate (DSC) to his/ her 

unique Login ID.  The DSC used must be of appropriate class (Class II or Class III) issued from a registered Certifying Authority such as n-Code, 

Sify, TCS, MTNL etc. He/ She has to submit the relevant information as asked for about the firm/ contractor. The portal registration of the bidder/ firm 

is to be authenticated by the State Procurement Cell after verification of original valid certificates / documents such as (i) PAN and (II) Registration 

Certificate (RC) / CDMS Registration Certificate / GST Registration Certificate and GSTIN (for procurement  of goods) of the concerned bidder. The 

time period of validity in the portal is at par with validity of RC / GST Registration Certificate and GSTIN. Any change of information by the bidder is 

to be re-authenticated by the State Procurement Cell. After successful authentication bidder can participated in the online bidding process.  

Contractor not regisertered with Government of Odisha, can participate in the e-procurement after necessary enrolement in the portal but have to 

subsequently register themselves with the appropriate registering authority of the Sate Government before award of the work as per prevalent 

registration norms of the State.  

a. To log on to the portal the Contractor/ Bidder is required to type his/her username and password. The system will again ask to select the 

DSC and confirm it with the password of DSC. For each login, a user’s DSC will be validated against its date of validity and also against 

the Certificate Revocation List (CRL) of respective CAs stored in system database. The system checks the unique ID, password and DSC 

combination and authenticates the login process for use of portal.  

b. The tender documents uploaded by the Tender Inviting Officer in the website https://tendersodisha.gov.in will appear in the section of 

“Upcoming Tender” before the due date of tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section of 

the homepage. Only a small notification will be published in the newspaper specifying the work details along with mention of the specific 

website for details. The publication of the tender will be for specific period of time till the last date of submission of bids as mentioned in 

the ‘Invitation for Bid’ after which the same will be removed from the list of Active tenders. Any bidder can view or down load the bid 

documents from the web site.  

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading documentary evidences towards 

his eligibility for such exemption. 

d. The software application has the provision of payment of cost of tender document through payment gateways of authorized bankers by 

directly debiting the account of the bidders.  

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise his/ her bid shall be declared as non-

responsive and thus liable for rejection. Bidders participating through Joint Venture shall declare the authorized signatory through Memorandum of 

Understanding duly registered and enroll in the portal in the name and style of the joint venture company. It is mandatory that the DSC issued in the 

name of the authorized signatory is used in the portal.  

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement process, the tender inviting officer shall 

not accept any responsibility for failures or breakdowns other than in those systems strictly within their own control. 

1.3. Any third party/ company/ person under a service contract for operation of e-procurement system in the State or his/ their subsidiaries or their parent 

companies shall be ineligible to participate in the procurement processes that are undertaken through the e-procurement system irrespective of who 

operates the system. 

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/ copies of document in prescribed format 

wherever warranted in support of eligibility criteria and qualification information. The on line bidder shall have to produce the original documents 

in support of the scanned copies and statements uploaded in the portal before the specified date as per DTCN.  

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of bid document and appropriate bid 

security. The system shall consider only the last bid submitted through the E-Procurement portal. 

1.6. The bidder may ask question related to tender online in the e-procurement portal using his/ her DSC, provided the questions are raised within the 

period of seeking clarification as mentioned in tender call notice/ Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries 

related to the tender. 

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid as well as in the office of the Executive 

Engineer and Executive Engineer as mentioned in the Contract Data will be open for inspection by the bidders. The bidder is required to down load 

all the documents for preparation of his bid. It is not necessary for the part of the Bidder to up-load other Bid documents (after signing) while up-

loading his bid. He is required to up load documents related to his eligibility criteria and qualification information and Bill of Quantities duly filled in. It 

is assumed that while participating in the bid, the bidder has referred all the drawings and documents. Seeking any revision of rates or backing out of 

the bid claiming for not having referred to any or all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt 

the bidding process and in such cases the bid security shall be forfeited.  

1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website https://tendersodisha.gov.in , notice board and through  paper 

publication and such notice shall form part of the bidding documents.  

https://tendersodisha.gov.in/
https://tendersodisha.gov.in/
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1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and those bidders if they wish can modify their tenders. The 

bidders are required to which the website till last date and time of bid submission for any addendum/ corrigendum/ cancellation thereof. Tender 

inviting authority is not responsible for communication failure of system generated mail.  

All the volumes/ documents shall be uploaded/ provided in the portal by the Officer inviting the bid. The bidder shall carefully go through the 

document and prepare the required documents and up load the scanned documents in Portable Document Format to the portal in the designated 

locations of Technical Bid. He will fill up the rates of items or percentage in the BOQ down loaded for the work in designated Cell and 

up loads the same in designated locations of Financial Bid. Bidders are to submit only the original BOQ uploaded by publisher after 

entering the relevant fields without any alteration/ deletion/ modification. Multiple BOQ submission shall lead to cancellation of bid.  In 

case of item rate tender, bidders shall fill in their rates other than Zero value in the specified cells. In the percentage r ate tender, the 

bidder quoting Zero value is valid and will be taken as Schedule of Rates. Submission of document shall be effected by using DSC of 

appropriate class.  

 

2.      PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as part of his Bid, a Bid security for the 

amount mentioned under NIT/Contract Data in online mode. Non-submission of bid security within the designated period shall debar the bidder 

from participating in the on-line bidding system and his portal registration shall be cancelled. His name shall also be informed to the registering 

authority for cancellation of his registration.  

2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as mentioned in the bid document.  

2.2 Deleted.  

2.3  The tender accepting authority will verify the originals of all the scanned documents of the successful lowest bidder only within 7 days of opening of 

the tender (price bid). In the eventuality of failure on the part of the lowest successful bidder to procedure the original documents, he will be debarred 

in future from participating in tender for 3 years and will be black listed by the competent authority. In such as situation, successful L-2 bidder will be 

required to produce his original documents for consideration of his tender at the negotiated rate equal to L1 bidder. 

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading documentary evidences towards his 

eligibility for such exemption.  

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid and Bid Security/ Earnest Money Deposit. The 

process of using e-payment gateway is mentioned in the “Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper 

and Earnest   Money Deposit on submission of bids”.  .  

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/ her Login ID and Password. The system will 

again ask to select the DSC and confirm it with the password of DSC as a second stage authentication. For each login, a user’s DSC will be 

validated against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs stored in system database. The system 

checks the unique Login ID, Password and DSC combination and authenticates the login process for use of portal.  

 The bidder can download the tender of his choice and save it in his system and undertake the necessary preparatory  work off-line and upload the 

completed tender at his convenience within the final date and time of submission.The bidder shall only submit single copy of the required documents 

and Price Bid in the portal. In the Financial bid, the bidder can not leave any figure blank. He has to only write the figures, the words will be self 

generated. The Bidders are advised to up load the completed Bid document well ahead of the last date & time of receipt to avoid any last moment 

problem of power failures etc.  

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall prepare all documents including 

Declaration form, price bid etc and store in the system.  

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the documents in appropriate place one by one 

simultaneously checking the documents. Once the Bidder makes sure that all the documents have been up-loaded in appropriate place he clicks the 

submit button to submit the bid to the portal.  

3.2.1. The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and cannot be submitted after due date and time. 

Therefore only after satisfying that all the documents have been uploaded, the Bidder should activate submit button.  

3.2.2. In the e-procurement process each processes are time stamped. The system can identify each individual who has entered in to the portal for any bid 

and the time of entering in to the portal.  

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned documents by taking out sample printing. 

Non-submission of legible documents may render the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for legible 

copies  or original copies for verification with in a stipulated period provided such document in no way alters the Bidder’s price bid. If the Bidder fails 



10 

 

to submit the original documents with in the stipulated date, his bid security shall be forfeited.  

 SUBMISSION OF BIDS: 

3.3.   The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a Technical Bid and a Financial Bid. The 

Technical bid generally consists of GSTIN, PAN, Registration Certificate, CDMS Registration Certificate, Affidavits, and any other information 

required by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related information/ undertaking including rebates.   

3.4. Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement Officer Publisher (Officer Inviting Tender) after entering the 

relevant fields without any alteration/ deletion/ modification. Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate 

tender, bidders shall fill in their rates other than zero value in the specified cells without keeping it blank. In the percentage rate tender the bidder 

quoting zero percentage is valid and will be taken at par with the estimated rate of the work put to tender.  

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and qualification information in prescribed format in 

Portable Document Format (PDF) to the portal in the designated locations of Technical Bid.  

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities (BOQ) published by the Officer 

Inviting Tender. The bidder shall type  rates in figure only in the  rate column of respective items(s) without any blank cel l in the rate column in case 

of item rate tender and type percentage excess or less up to two decimal place only in case of percentage rate tender.  

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the documents in appropriate place one by one 

simultaneously checking the documents.  

3.8. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or corrected. The Bidder should ensure 

correctness of the Bid prior to uploading and take print out of the system generated summery of submission to confirm successful uploading of bid. 

The bids cannot be opened even by the OIT or the Procurement Officer Publisher/ opener before the due date and time of opening.  

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each user including the Bidder. 

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal. 

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the process of submission of the bid/ tender.  

3.12. The bidder should check the system generated confirmation statement on the status of the submission. 

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the network.  

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic system used during the e-procurement 

process. 

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification information and Bill of Quantity duly filled in. It is not 

necessary for the part of the bidder to upload the drawing and the other Bid documents (after signing) while uploading his bid. It is assumed that the 

bidder has refered all the drawings and documents uploaded by the Officer Inviting the Bid. 

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server time). The date and time of bid submission 

shall remain unaltered even if the specified date for the submission of bids declared as a holiday for the Officer Inviting the Bid.   

3.17. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him, owning responsibility for their correctness/ 

authenticity as per IT ACT 2000. If any of the information furnished by the bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall 

stand forfeited and his registration in the portal shall be blocked and the bidder is liable to be blacklisted.  

4. SECURITY OF BID SUBMISSION : 

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system shall require all the mandatory forms and 

fields filled up by the contractor during the process of submission of the bid/tender. 

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the authorized openers only on or after the 

due date and time.  

5. DEADLINE FOR SUBMISSION OF THE BIDS : 

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and time (Server date and time) is over, the 

bidder will not be able to submit the bid. The date & time of bid submission shall remain unaltered even if the specified date for the submission of 

bids declared as a holiday for the Officer inviting the Bid.  

 RESUBMISSION AND WITHDRAWAL OF BIDS : 

5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is allowed.  

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.  

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider only the last bid submitted.  

6. LATE BIDS : 
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6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose the server time displayed in the e-

procurement portal shall be the time to be followed by the bidder and concerned officers.  

7. MODIFICATION AND WITHDRAWAL OF BIDS : 

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time of submission. The bidder shall have 

to log on to the system and resubmit the documents as asked for by the system including the price bid. In doing so, the bids already submitted by the 

bidder will be removed automatically from the system and the latest bid only will be admitted. But the bidder should avoid modification of bid at the 

last moment to avoid system failure or malfunction of internet or traffic jam or power failure. If the bidder fails to submit his modified bids with in the 

designated time of receipt, the bid already in the system shall be taken for evaluation.  

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with appropriate reasons for his withdrawal 

addressed to the Officer inviting the bid and up load the scanned document to portal in the respective bid before the closure date and time of receipt 

of the bid. The system shall not allow any withdrawal after expiry of the closure time of the bid.  

8. OPENING OF THE BID: 

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is available in IFB, tender document as well as 

the home page of portal. Bid opening can be done by the authorized users which are defined during the tender publication / approval stage. The bids 

are encrypted using there public keys and can be decrypted only on or after the Bid Opening due date and time. The bid openers private key will be 

required to open the bids and all the openers have to log on to the portal during that time. 

8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system logging on to the portal with the DSC away from 

opening place. Contractors are not required to be present during the bid opening at the opening location if they so desire. 

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the reference.  

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid/Engineer-in-Charge, the bids will be opened 

at the appointed time on the next working day. 

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which they appear in the “Invitation for Bid”.  

8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all the Officers who have been declared as 

Opening officers, log on the portal with their DSC the Tender cannot be opened.  

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process by uploading the official letter for 

cancellation/ re-tender.  

EVALUATION OF BIDS :  

 All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to open the tender shall sign and number on 

each page of the documents downloaded and furnish a certificate that “the documents as available in the portal containing...... nos. of pages”.  

8.5.1. After opening of technical bid, the bidder may be asked in writing / online (in their registered e-mails ID) to clarify on the uploaded documents 

provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents required for Technical Evaluation. The Officer Inviting 

Tender may ask for any other document of historical nature during Technical Evaluation of the tender. Provided in all such cases, furnishing of any 

document in no way alters the bidders price bid. Non submission of legible documents may render the bid non-responsive. The authority inviting bid 

may reserve the right to accept any additional document.  

8.5.2. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the bidder will be evaluated on its own 

merit  

8.5.3. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid, will finalize the list of responsive bidders.  

They will log on to the site with their DSC and record their comments on the Technical evaluation page in the system. The Officer Inviting the Bid if 

also the accepting authority, shall log on to the system with his digital signature and check the technical evaluation. He can either accept or pass on 

to the evaluating officers for re-evaluation.  Upon acceptance of technical evaluation by the Accepting authority in the system, the system shall 

automatically generate letter to all the responsive bidders and the system shall forward the letter to all the responsive bidder that their technical bid 

has been evaluated responsive with respect to the data/information furnished by him and the letter shall also intimate him the date & time of opening 

of financial bid. The system shall also inform the non-responsive bidders in their e-mail ID that their bid has been found non-responsive.  

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by the Bidders. But evaluation of the bid does not 

exonerate the bidders from checking their original documents and if at a later date the bidder is found to have misled the evaluation through wrong 

information, action as per relevant clause of DTCN shall be taken against the bidder/contractor. 

8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders. 

    Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification information. 
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8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of opening. The Procurement Officer-Openers shall log on to 

the system in sequence and open the financial bids.   

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised representative who wish to be present. 

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found responsive will be announced and the bids of 

only those bidders will be opened. The remaining bids will be rejected. 

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in case the item rate tender and percentage above 

or less in case of percentage rate tenders will be announced.  any discounts and withdrawals, and such other details as the officer inviting the tender 

may consider appropriate, will be announced by him or his authorized representatives at the time of opening.  

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The system shall auto-generate the Comparative statement. 

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that particular work by logging on to the portal with his 

DSC from anywhere. 

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative Statement and furnish a certificate to that respect. 

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the approval of concern Chief Engineer/ Head of 

Department.  

9. CLARIFICATION AND  NEGOTIATION  OF BIDS: 

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the lowest bidder for clarification of his 

rates including reduction of rate on negotiation and breakdowns of unit rates.  

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed by L2, L3 ….) for subsequent 

evaluation. The evaluation status (Sheet) will be visible to all the participating bidders after opening on their respective logins. Each activity is 

recorded in the system with date and time stamping.  

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting the Bid shall mention the amount of 

Performance Security and additional security required to be furnished in the letter and intimate the bidders in his e-mail ID. 

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period by cable, telex or facsimile or e-mail 

confirmed by registered letter. This letter of Acceptance will state the sum that the Engineer-in-Charge will pay the contractor in consideration of 

execution and completion of the works by the contractor as prescribed by the contract and the amount of performance security and Additional 

Performance Security required to be furnished. The issue of the letter of Acceptance shall be treated as closure of the Bid process and 

commencement of the contract. 

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional Performance Security, “Letter of Proceed” or “Work 

Order” shall be issued by the Engineer-in-Charge with copy thereof to the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up 

load the summery and declare the process as complete.  

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred from participation in bidding for three years 

and action will be taken to blacklist the contractor. Besides the consortium/ JV/firm where such an agency/ firm already happens to be or is going to 

be a partner/ member/ proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ their application will be 

considered for registration and action wll be initiated to blacklist him/ them. In that case, the L2 bidder, if fulfils other required criteria would be called 

for drawing agreement for execution of work subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise the 

tender will be cancelled.  

11. BLOCKING OF PORTAL REGISTRATION : 

1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ blacklisted by the competent authority his portal 

registration shall be blocked automatically on receipt of information to that effect.  

1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked automatically in receipt of revocation order of 

cancellation/ suspension/ blacklisting from the concerned authority. 

1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor who in turn shall furnish his reply, if any, 

within a fortnight from the date of issue of show cause notice. Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting 

bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech) for blocking of portal registration within 10 days of intimation to the 

defaulting bidder regarding his unsatisfactory reply with intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office if any 

of the following provisions are violated. 
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1.3.1 Fails to furnish original Technical Documents before the designated officer within the stipulated date and time. 

1.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period (including till the extended bid validity 

period)   

1.3.3 Fails to execute the agreement within the stipulated date. 

1.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. 

Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State Procurement Cell, Odisha for blocking of portal 

registration of bidder and simultaneously action shall also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV of 

OPWD code Volume-II.  

The minimum period of blocking of Portal Registration shall in no case be less than 180 days. 

 

Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest   Money 
Deposit on submission of bids 

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and reporting of the receipt of Cost of Tender Paper and 
Earnest Money Deposit on submission of bids through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in". 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now it has been decided to introduce electronic 

receipt of Cost of Tender Paper and Earnest Money Deposit on submission of bids through payment gateway of designated banks such as SBI/ ICICI, 

Bank/ HDFC Bank for all Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). 

The process outline as well as accounting and reporting structure are indicated below : 

a) It will be carried out through a single banking transaction by the bidder for multiple payments like Cost of Tender Paper and Earnest Money Deposit on 

submission of bids. 

b) Various payment modes like Internet banking/ NEFT/ RTGS of Designated Banks and their Aggregator Banks as well can be accessed by the intending 

bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 

d) Credit of receipts into the Government accounts and to the designated Bank account of the participating entities indicated in Para 2 above would be 

faster. 

3.   Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on submission of bids would be eligible to 

participate in the tender/ bid process. The bidders with pending or failure payment status shall not be able to submit their bid. Tender inviting 

authority, State Procurement Cell, NIC, the designated Banks shall not be held responsible for such pendency or failure. 

4.   Banking arrangement: 

a) Designated Banks (SBI/ ICICI Bank/ HDFC Bank) payment gateway are being integrated with e-Procurement portal of Government of Odisha 

(https://tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest Money Deposit on 

submission of bids will nominate a Focal Point Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch will act as the 

Receiving branch and Focal Point Branch notwithstanding the fact that the bidder might have debited his account in any of the bank's branches while making 

payment. 

5.   Procedures of bid submission using electronic payment of tender paper cost and EMD by bidder: 

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal (https://tendersodisha.gov.in) using his/ her digital 

signature certificate and then search and then select the required active tender from the "Search Active Tender" option. Now submit button can be clicked 

against the selected tender so that it comes to the "My Tenders" section. 

b) Uploading of Prequalification/ Technical/ Financial bid: The bidders have to upload the required Prequalification /Technical/Financial bid, as 

mentioned in the bidding document and in line with Works Department office memorandum no.7885, dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the bank name as available in the payment options 

i.     A bidder shall make electronic payment using his/her internet banking enabled account with   designated Banks or their aggregator banks. 

ii.      A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated Banks. 

 Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, by adding the account number as mentioned 

in the challan as an interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful transaction by bidder the system will activate the 

http://tendersodisha.gov.in/
http://tendersodisha.gov.in/
http://tendersodisha.gov.in/
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'Freeze Bid Submission' button to conclude the bid submission process. 

e) System generated acknowledgement receipt for successful bid submission: System will generate an acknowledgement receipt for successful bid 

submission. The bidder should make a note of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status. 

6.     Settlement of Cost of Tender Paper; 

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the 

State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to Bid Identification Number. The State 

Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender Paper and instruct the designated Banks to remit the money to 

the State Government account under different heads. In respect of the cost of tender paper received through the e-procurement portal, the remittance to the 

Cyber Treasury account will be made to the Head of Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender 

Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the Odisha Treasury portal . Thereafter, remittance 

through NEFT & RTGS will be facilitated through the Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost of Tender Paper, the e-Procurement portal 

shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to Bid 

Identification Number. The State Procurement Cell shall generate Bank-wise list of challans and instruct the designated Banks to remit the money through the 

Odisha Treasury portal. The cost of tender papers will be credited to the registered Bank account of the concerned State PSUs, Statutory Corporations, 

Autonomous Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, EMD to the bidder, in case the tender is cancelled 

before opening of Bid as per direction received from TIA through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit on submission of bids is enclosed in the 

Annexure. 

7.   Settlement of Earnest Money Deposit on submission of bids: 

a)  The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders accounts as per direction received from 

TIA through e-procurement system. 

8.   Forfeiture of EMD : 

  Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various reasons. 

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will direct the Bank to transfer the EMD value from the 

Pooling Account of SPC to the registered account of the tender inviting authority. 

b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money Deposit on submission of bid, in the State 

Government Treasury under the appropriate head (8782-Cash Remittances and Adjustments between the officers rendering accounts to the same Accounts 

Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after taking the amount as a revenue receipt in their Cash Book under the 

head 0075-Misc. General Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a 

deposit of the Division. 

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator to edit the initiation after clicking the submit button. 

Forfeiture option can be carried out in phased manner like one bidder at a time. 

9.   Role of the Banks: 

a) Make necessary provision / customizations at their end to enable the provision for online payments / refunds as per this document. 

b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during online payment processes and redirect them to 

e-Procurement website with necessary transaction reference details enabling them to submit their bids. 

c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current account of PSUs/ULBs within the next bank working 

day as per the directions generated from e-Procurement portal. 

d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role as stated below. 

e) e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank working day from the date of generation of the 

XML file and also provide a confirmation to NIC on the same. 

10.  Role of State Procurement Cell: 

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online payment requirements to National 

Informatics Centre / the authorized Banks for mapping/ customization. 



15 

 

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to ascertain the tender paper cost received in 

the e-Tendering process separately bank-wise for the Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate 

online challans from the Odisha Treasury portal and make the remittance through over the counter facility or NEFT/RTGS (as and when this 

functionality is available in Treasury portal) and issue instruction to the bank for remittance of the receipt to the State Government account. 

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the remit tance towards tender paper cost to the 

Tender inviting authorities for their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government departments / State PSUs/ Autonomous Bodies / ULBs 

through an MIS. State Procurement Cell shall monitor and send monthly progress reports to the Government. 

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day activity. 

f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted refund and settlement details in XML file 

against a day. 

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement status against a day 

h) e-procurement system will update the status accordingly for reconciliation report. 

 

11.  Role of National Informatics Centre: 

a) Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in) to enable the provision for electronic 

payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account. 

c) NIC will provide an interface to organisations to download the electronic receipt data. 

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same to the authorised Banks for enabling 

automatic refund/settlement of funds. 

e)  NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in order to make remittance of the tender 

paper cost to the State Government account using the Odisha Treasury portal. 

12.  Role of Cyber Treasury: 

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted for by the Cyber Treasury and it shall 

submit the accounts to A.G (O) as per the established process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation of the electronic remittances made to 

the State Government account. 

13.  Redressal of Public grievances: 

a)  The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective procedure for dealing with, public 

complaint for e-Receipt related matters. In case, any mistake is detected by any of the stakeholders in reporting of receipt of tender paper cost and 

EMD, either suomoto or on being brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber Treasury 

and the bank will promptly take steps for rectification. The e-Focal Point Branch of the participating Banks, National Informatics Centre, Odisha and 

the State Procurement Cell, Odisha will notify the contact number and address of the Help Desk for resolution of any dispute regarding e-Receipt. 

 

14.  Applicability and modification of existing rules / orders: 

  The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and rejection of bid, acceptance of Bids as well 

as refund and forfeiture of earnest deposit will be applicable for electronic submission of bids through e-procurement portal. Existing provisions 

regulating cost of tender paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed. 

15.  These arrangements would be made effective after signing of MoU between the designated Banks and the State Procurement Cell, firming up of 

Banking arrangements and technical integration between designated Bank and e-Procurement Portal. 

 

http://tendersodisha.qov.in/
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ANNXURE-I 

  Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and Earnest Money Deposit on submission of 
bids. 

 
 Cost of Tender Paper on submission of bids Earnest Money Deposit on submission of bids 

 

Government Departments 
 

I. The payment towards the cost of Tender Paper, in case 
Government Departments, shall be collected in separate 

Pooling accounts opened in Focal 
Point Branch called e-FPB of respective designated banks 
[as stated in Para 2] at Bhubaneswar on T+1_day. 
 

I. In case      of tenders of Government Departments, 
amount towards Earnest Money Deposit on 

submission of bids shall be collected in a pooling 
account opened for this purpose at Focal Point 
Branch called e-FPB of respective designated banks 
at Bhubaneswar and the banks will remit the amount 

to respective bidder’s account within two working 
days on receipt of instruction from TIA through 
refund and settlement of e-procurement system. 
 

 II. With reference to the Notice Inviting Tender / Bid 
dentification Number, the amount so realized is to be 
remitted to Government Account under the Head Of 
Account 0075-Misc. General Services-800-Other Receipts-

0097-Misc. Receipts-02237-Cost of Tender Paper through 
Odisha Treasury Portal after opening of the bid.  

II. In case of forfeiture of Earnest Money Deposit on 
submission of bids, the e- Procurement portal will 
direct the Bank to transfer the EMD value from the 
Pooling Account of SPC to the registered account of 

the tender inviting authority within two working days 
of receipt of instruction from TIA. 
 

 Cost of Tender Paper on submission of bids Earnest Money Deposit on submission of bids 

 

State PSUs Statutory 
Corporations, Autonomous 

Bodies and Local Bodies. 

I. In case of State PSUs, Statutory corporations, 
Autonomous Bodies and Local Bodies etc. the amount 

towards Cost of Tender Paper,  on submission of bids shall 
be  collected in separated  pooling accounts opened  in 
Focal Point Branch called e-FPB of respective designated 
Banks at Bhubaneswar on T+1 days.  

 

I. Amount towards EMD on submission of bids shall be 
collected in a separate pooling account of Focal 
Point Branch called e-FPB of respective designated 
banks at Bhubaneswar and the banks will remit the 

amount to respective bidder’s account on receipt of 
instruction from TIA through refund and settlement 
of e-procurement system within two working days 
from receipt of such instruction. 

 
 II. The Paper cost will be transferred to the respective current 

accounts of concerned State PSUs, Statutory Corporation, 
Autonomous Bodies and Local Bodies etc. after opening of 
bid. 

II. In case of forfeiture of Earnest Money deposit on 

submission of bids, the e- Procurement portal will 
direct the Bank to transfer the EMD value from the 
Pooling Account of SPC to the registered account of 
the tender inviting authority within two working days 

of receipt of instruction from TIA. 
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Instruction to Bidders (ITB) 
e-procurement 

 

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS: 

1.1. The authority belonging to the major discipline is competent to invite tender of composite bids.  He will also 

nominate the Executive Engineer who will deal with all matters relating to the bids in the invitation of bids. 

1.2. For composite tender, estimated cost of each component should be clearly indicated in addition to combined 

estimated cost put to tender. The eligibility of bidders will correspond to the combined estimated cost of different 

components put to tender. 

1.3. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules / amendments issued 

there under from time to time. If he fails to do so, it will be considered a breach of the contract and the Executive 

Engineer/Executive Engineer may at his discretion without prejudice to any other right or remedy available under 

law, cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of any 

violation of the provisions of the said Act by him. 

1.4. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender and of 

the rates and prices quoted in the Bill of Quantities, all of which shall, except in so far as it is otherwise provided in 

the Contract, cover all his obligations under the Contract (including those in respect of the supply of goods, 

materials, plant & services or of contingencies for which there is a Provisional Sum) and all matters and things 

necessary for the proper execution and completion of the work and the remedying of any defects therein. 

1.5. The successful bidder shall complete the works by the intended completion date specified in the Contract data. 

1.6. Throughout these bidding documents, the terms ‘’ bid and tender‘’ EMD and Bid Security and their derivatives 

(bidder / tenderer, bidding / tendering, etc.) are synonymous. 

1.7. In case the tender for composite work includes in addition to main work / building work all other ancillary works 

such as sanitary and water supply installations, drainage installation, electrical work, Firefighting installation, 

horticulture work, roads and paths and gate works in dams and canals etc. , the bidder apart from being a   

registered civil Contractor of appropriate class must associate himself with agencies of appropriate class those who 

is eligible to tender for sanitary and water supply drainage, electrical, Firefighting installation and horticulture works 

in the composite tender. Intending purchasers are not required to produce any documents viz. copy of Registration 

Certificate, CDMS Registration Certificate, GST Registration certificate & GSTIN etc, at the time of purchase of 

tender documents but will be required for verification purpose at later stage. Furnishing copy of such documents is 

mandatory along with the tender documents otherwise his/her bid shall be declared as non-responsive and thus 

liable for rejection. The L1 Bidder is required to attend the officer inviting the bid for verification of original 

documents within seven days of opening the Price bid. 

1.8. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/ Bidder intending to 

participate in the bid is required to register in the Portal with some information about the firm/Contractor. This is a 

onetime activity for registering in Portal. During registration, the contractor has to attach a Digital Signature 

Certificate (DSC) to his / her unique user ID. The DSC used must be of appropriate class (Class II or Class III) 

issued from a registered Certifying Authority such as n-Code, Sify, TCS, MTNL e-Mudra etc. 

1.8.1. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The 

system will again ask to select the DSC and confirm it with the password of DSC. For each login, a user’s 

DSC will be validated against its date of validity and also against the Certificate Revocation List (CRL) of 

respective CAs stored in system database. The system checks the unique ID, password and DSC 

combination and authenticates the login process for use of portal. 

1.8.2. The tender documents uploaded by the Tender Inviting Officer in the website 

www.tendersOdisha.gov.in will appear in the section of “Upcoming Tender” before the due date of 

tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section of the 

homepage. Only a small notification will be published in the newspaper specifying the work details along 

with mention of the specific website for details. The publication of the tender will be for specific period of 

time till the last date of submission of bids as mentioned in the ‘Invitation for Bid’ after which the same 

will be removed from the list of Active tenders. Any bidder can view or down load the bid documents from 

the web site. 

 

1.8.3. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 

documentary evidences towards his eligibility for such exemption.  

1.8.4. If the software application has the provision of payment of cost of tender document through payment 

gateways of authorized bankers by directly debiting the account of the bidders, bidders will be required to 
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avail on-line payment. 

1.9. The bidders are to participate in the bid on-line. 

1.10. DELETED. 

1.11. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement 

process, the tender inviting officer shall not accept any responsibility for failures or breakdowns other than in those 

systems strictly within their own control. 

1.12. Any third party/company/person under a service contract for operation of e-procurement system in the State or 

his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement processes that 

are undertaken through the e-procurement system irrespective of who operates the system. 

2. ELIGIBLE BIDDERS: 

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with the State 

Governments and Contractors of Equivalent Grade/ Class Registered with Central Government/ MES/ Railways for 

execution of civil works. The Bidders are required to enclose the proof of registration from the registering authority 

along with the Bid subject only to the registration in the portal using his/her DSC for on-line bids. 

Contractors not registered with Govt. of Odisha can participate in the e-procurement after necessary 

enrolment in the portal but have to subsequently register themselves with the appropriate registering 

authority of the state Govt. before award of the work as per prevalent registration norms of the state. 

2.2. All bidders shall provide a statement that the bidder is neither associated, nor has been associated, directly or 

indirectly, with the Consultant or any other entity that has prepared the design, specifications, and other documents 

for the Project or being proposed as Project Manager for the Contract. A firm that has been engaged by the 

Engineer-in-Charge to provide consulting services for the preparation or supervision of the works, and any of its 

affiliates shall not be eligible to bid. 

2.3. If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under Secretary and above 

in the Government of Odisha in the concerned Department, he shall inform the same in Schedule-I of the bid 

document mentioning the exact details in a covering letter along with the tender, failing which his bid will not be 

considered. Also if the fact of relationship subsequently comes to light, his contract will be rescinded. The bid 

security or the performance security will be forfeited and he shall be liable to make good any loss or damage 

resulting from such cancellation. In case the bidder has no relationship with any of the officers mentioned above he 

shall have to furnish with his bid an undertaking to that effect. 

2.4. He shall also intimate the names of persons who are working with him in any capacity or are subsequently 

employed by him and who are near relatives to any gazetted officer in the concerned Department. Any breach of 

this condition by the contractor would render him liable for penal action for suppression of facts. 

2.5. No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an 

Engineering Department of the Government of Odisha is allowed to work for contractor for a period of two years 

after his retirement from Government service, without prior permission of the Government of Odisha in writing. 

Such a contract is liable to be cancelled if either the contractor or any of his employees is found any time to be 

such a person who had not obtained the permission of the Government of Odisha as aforesaid before submission 

of the tender for engagement in the contractor’s service. 

3. QUALIFICATION CRITERIA: 

3.1. For submission of Bids through the E-Procurement Portal, the bidder shall up-load the scanned copy/copies of 

documents listed under clause 3.2 in prescribed format wherever warranted in support of eligibility criteria and 

qualification information. The L-1 bidder shall have to produce the original documents in support of the 

scanned copies and statements uploaded in the portal within 7 days of opening of price bid. The Bids from 

Joint ventures are not acceptable. 

3.2. The bid shall include following information and documents. 

(a) Copy of valid Contractor’s Registration Certificate, CDMS Registration Certificate, PAN card, GST 

Registration Certificate & GSTIN should accompany the technical bid. 

(b) Copies of original documents defining the constitution or legal status, place of registration, and principal 

place of business; written power of attorney of the signatory. 

(c) Major construction equipment to be deployed to carry out the Contract. The contractors are required to 

furnish evidence of ownership of principal machineries / equipments for only those machineries / equipments 

asked for in the tender documents.  

(d) In case if contractor executing several works, he is required to furnish a time schedule for movement of 

equipment/machinery from different site to this work site when work is to be executed. 

(e) The contractor shall furnish ownership documents for those machineries which he is planning to deploy for 

the tendered work. 
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(f)   In case the contractor proposes to engage machineries and equipments as asked for in the tender 

document, owned or hired but deployed outside the state, he/she is required to furnish additional 1% 

EMD/Bid security. 

(g) The contractor intending to use/lease equipments/machineries are required to furnish proof of ownership 

from the company/persons providing equipment/ lease deed and duration of such contract. 

(h) Copy of sub-contract agreement with eligible Registered Electrical Contractors having valid L.T. / H.T. 

license (Associated with the sub-contractor). 

(i)  Details of work under progress as per tender documents. 

(j)  Details of works executed during the last five years and works in hand (list of on-going works as per bid 

documents). 

3.3. DELETED 

3.4. The Bidders are subject to be disqualified if they have: 

a. Made misleading or false representations in the forms, statements and attachments submitted in proof of the 

qualification requirements; and/or 

b. Record of poor performance such as abandoning the works, not properly completing the contract, inordinate 

delays in completion, litigation history, or financial failures etc.; and/or 

c.  Participated in the previous bidding for the same work and had quoted unreasonable prices and could not furnish 

rational justification to the Engineer-in-Charge. 

d. Indulged in unlawful & corrupt means in obtaining bids. 

e. Been black listed/their registrations by the competent authority. 

4. ONE BID PER BIDDER: 

4.1. Each bidder shall submit only one bid for one package. A bid is said to be responsive if accompanied by cost of bid 

document and appropriate bid security. The system shall consider only the last bid submitted through the E-

Procurement portal. 

5. COST OF BIDDING: 

5.1. The bidder shall bear all costs associated with the preparation and submission of his bid, and the Engineer-in-

Charge will in no case be responsible and liable for those costs. 

5.2. All the rates and prices in the bid shall cover all taxes, GST Registration certificate & GSTIN, ferry, tollage charges 

and royalties and any other charges except GST. 

5.3. The rate of royalties and taxes prevailing on the date of measurement shall be considered while making deductions 

in the bills. 

5.4. The successful bidder shall make his own arrangement for all materials unless otherwise specified in the conditions 

of contract. 

6. SITE VISIT: 

6.1. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting 

their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and nature of the site, the 

means of access to the site, the accommodation they may require and in general shall themselves obtain all 

necessary information as to risks, contingencies and other circumstances which may influence or affect their bid. A 

Bidder shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charges 

consequent on any misunderstanding or otherwise shall be allowed. The Bidder shall be responsible for arranging 

and maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for workers and all 

other services required for executing the work unless otherwise specifically provided for in the contract documents. 

Submission of a bid by a bidder implies that he has read this notice and all other contract documents and has 

made himself aware of the scope and specifications of the work to be done and of conditions and rates at which 

tools and plant, etc. will be issued to him by the Government and local conditions and other factors having a 

bearing on the execution of work. 

6.2. The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the Contract Data, 

supplemented by any information available to the bidder. 

6.3. The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on requisition by the 

intending Bidder. The bidder may ask question in the e-procurement portal using his DSC; provided the questions 

are raised before the date mentioned in the home page under critical dates. 
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B. BIDDING DOCUMENTS 

7. GENERAL INSTRUCTIONS: 

7.1. The description of the work is as mentioned under Invitation for Bid. 

7.2. The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings or typical sections 

of the project. Bidder may down load these drawings and take out the print for detail study. Any other drawings and 

documents pertaining to the works available with the officer inviting the Bid as well as in the office of the Executive 

Engineer as mentioned in the contract data will be open for inspection during working hours on all working days by 

the bidders. The bidder is required to down-load all the documents including the drawings for preparation of his bid. 

It is not necessary on the part of the Bidder to up-load the drawings other Bid documents (after signing) while up-

loading his bid. He is required to up load documents related to his qualification information and Bill of Quantities 

duly filled in. It is assumed that while participating in the bid, the bidder has referred to all the drawings and 

documents uploaded by the Officer Inviting the Bids. Seeking any revision of rates or backing out of the bid 

claiming for not having referred to any or all documents provided in the Bid document by the Officer Inviting the 

Bids will be construed as plea to disrupt the bidding process and in such cases the bid security shall be forfeited. 

7.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms, and 

technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document. Failure to comply with 

the requirements of Bid Documents shall be at the bidder’s own risk. 

8. CLARIFICATION OF BIDDING DOCUMENTS: 

8.1. Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the various items of work 

to be done and the set of terms & conditions of contract to be complied with by the contractor who intends to bid 

and other necessary Documents can be seen in the office of the officer inviting the Bid during office hours every 

day except on Sundays & Public Holidays till last date of sale of tender paper. 

8.2. No paper copy of the bid shall be sold. 

8.3. The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before issue of bid 

documents. If the documents are issued to the intending bidder without having been so filled in & completed, he 

shall request the officer inviting the bid to have this done before he completes and delivers his bid. 

8.4. The bidder can seek clarification on the bids which he received earlier than 15 days prior to the deadline for 

submission of bids. The Employer's response will be forwarded through the e-mail ID of the enquirer.  

8.5. PRE-BID MEETING: DELETED 

9. AMENDMENT OF BIDDING DOCUMENTS: 

9.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding documents by issuing 

addenda. 

9.2. Any addendum thus issued shall be part of the bidding documents and shall be notified in the website 

www.tendersOdisha.gov.in / notice board and through paper publication. 

9.3. To give prospective bidders reasonable time in which to take an addendum into account in preparing their bids, 

the Officer inviting the Bid if also happens to be the Engineer-in-Charge with the permission of the higher authority 

may, at his discretion, extend as necessary the dead line for submission of bids. 
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C. PREPARATION OF BIDS 
 

10. LANGUAGE OF THE BID: 

10.1. All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids submitted in any other 

language shall be summarily rejected. 

11. DOCUMENTS COMPRISING THE BID: 

11.1. Following documents will be deemed to be part of the bid even if not submitted with the bid. 

(i)   Invitation for Bids (IFB) 

(ii) Instructions to bidders (ITB) 

(iii) Conditions of Contract 

(iv) Contract Data 

(v) Specifications 

(vi) Drawings 

11.2. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder shall carefully 

go through the document and prepare the required documents and up load the scanned documents in Portable 

Document Format to the portal in the designated locations of Technical Bid. He will fill up the percentage rate in the 

BOQ down loaded for the work in designated Cell and up-load the same in designated locations of Financial Bid. 

Submission of document shall be effected by using DSC of appropriate class. 

A. Cost of “Bid document” & “Bid Security” shall be remitted online using e-procurement  

Gateway 

B. “Technical Bid” shall comprise. 

(i) Declaration under the Official Secret Act, 1923 

(ii) Qualification Information and supporting documents, 

(iii) Certificates, undertakings, affidavits, 

C. “Financial Bid “shall comprise. 

(i) Priced Bill of Quantities 

12. PROPOSAL BY THE BIDDER: 

12.1. In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall be made available to 

the bidder. 

12.2. For Item rate tenders, the bidder shall fill in rates in figures and should not leave any cell blank. The line item 

total in words and the total amount shall be calculated by the system and shall be visible to the bidder. 

12.3. In case of percentage rate tender, the bidder will only fill in the designated cell and activate “less” or “excess” to 

indicate how much his price offer is excess or less (Up to two decimal Place) than the estimated amount. 

12.4. The bidder shall bid for the whole works as described in the Bill of Quantities. 

12.5. Bidders shall submit offers that fully comply with the requirements of the bidding documents, Including the 

Conditions of Contract basic technical design as indicated in the drawing and specification. Conditional offer or 

alternative offers will not be considered in the process of bid evaluation. 

12.6. All duties, taxes, excluding GST including Building and other Construction Workers Welfare Cess @ 1% payable 

by the contractor under the contract, or for any other cause shall be included in the rates, prices submitted by the 

bidder. Taxes on material in respect of this contract shall be payable by the Contractor and Government will not 

entertain any claim whatsoever in respect of the same except GST payable for works contract.  

12.7. In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be considered as 

unbalanced and in case the bidder is unable to provide satisfactory explanation such a tender is liable to be 

disqualified and rejected. 

12.8. Bidders while quoting their offers shall consider the following as regards price adjustment towards Cement, 

Steel & Bitumen and escalation of all components of work as per Sub-Clause 31 of Condition of P-1 

Contract.  

12.9. Deleted. 

12.10. Deleted.  

12.11. Deleted. 
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12.12. Deleted  

12.13. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the   Tender 

and of the rates and prices stated in the Bill of Quantities, all of which shall, except in so far as it is otherwise 

provided in the Contract, cover all his obligations under the Contract (including those in respect of the supply of 

goods, materials, plant & services or of contingencies for which there is a Provisional Sum) and all matters and 

things necessary for the proper execution and completion of the work and the remedying of any defects therein. 

12.14. The contractor shall conform in all respects, by giving all notices and paying all fees, with the provisions of: 

i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of any local or other 

duly constituted authority in relation to the execution and completion of the works and remedying of any 

defects therein, and 

ii) The rules and regulations of all public bodies and companies whose property rights are affected or may be 

affected in any way by the works. 

12.15. FOR COMPOSITE BIDS: DELETED. 

13. CURRENCIES OF BID AND PAYMENT: 

13.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall be made in Indian 

Rupees. 

14. VALIDITY: 

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in the Contract Data, after the 

deadline date for submission of bid as specified in the notice inviting the Bids. A Bid valid for a shorter period 

shall be rejected by the Engineer-in-charge as non-responsive. 

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid may request the 

bidders to extend the period of validity for a specified additional period. The request and the bidders’ responses 

shall be made in writing or by cable or by e-mail.  

14.3. DELETED. 

15. BID SECURITY: 

15.1. The Bidder shall remit a bid security for the amount mentioned under Contract Data.  

The successful lowest bidder will produce the original of all scanned documents for verification within 5 

days of opening of the tender (Price Bid). In the eventuality of failure on the part of the lowest successful 

bidder to produce the original documents, he will be debarred in future from participating in tender for 

three years and will be blacklisted by the competent authority. In such a situation, successful L-2 bidder 

will be required to produce his original documents for consideration of his/her tender at the negotiated 

rate equal to L-1 bidder. 

15.1.1. DELETED 

15.1.2. DELETED. 

15.1.3. DELETED  

15.2. The Bid shall be declared non-responsive and shall be rejected if submitted without an acceptable Bid Security 

and not secured as indicated in Sub-Clauses 15.1. 

15.3. Combined bid security for more than one work is not acceptable. 

15.4. In the case of Government Undertakings, Co-operatives Societies, Diploma or Degree holders in Engineering 

who are registered with the Government of Odisha, the rules framed by government from time to time about Cost 

of Bid documents, Bid security, performance security will apply. 

15.5. The bid Security of unsuccessful bidders will be returned within 28 days of the end of the validity period specified 

in Sub-Clause 14.1. 

15.6. The Bid Security of the successful bidder will be discharged when the bidder has signed the Agreement and 

furnished the required Performance Security and Additional Performance security if any 

15.7. The Bid Security may be forfeited 

15.7.1. If the bidder withdraws the bid after opening of the bid but within the period of validity. 

15.7.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for not having referred to any or 

all documents provided in the Bid by the Officer Inviting the Bids. 

15.7.3. DELETED. 

15.7.4. In the case of a successful bidder, if the bidder fails within the specified time limit to 

15.7.4.1. Sign the Agreement; or 
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15.7.4.2. Furnish the required Performance Security including additional performance security if any. 

16. FORMAT AND SIGNING OF BID: 

16.1. The bidder can download the tender of his choice and save it in his system and undertake the necessary 

preparatory work off-line and upload the completed tender at his convenience within the final date and time of 

submission. The bidder shall only submit single copy of the required documents and Price Bid in the portal. In the 

Financial bid, the bidder cannot leave any figure blank. He has to only write the figures, the words will be self-

generated. The Bidders are advised to up-load the completed Bid document well ahead of the last date & time of 

receipt to avoid any last moment problem of power failures etc. 

16.2. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall 

prepare all documents including cost of Bid Document, Bid Security, Declaration form, price bid etc and store in 

the system. 

16.3. The bidder shall log on to the portal with his DSC and move to the desired tender for up-loading the documents 

in appropriate place one by one simultaneously checking the documents. Once the Bidder makes sure that all 

the documents have been up-loaded in appropriate place, he clicks the submit button to submit the bid to the 

portal. 

16.3.1. Tender cannot be pre-opened and cannot be submitted after due date and time. Therefore, only after 

satisfying that all the documents have been uploaded, the Bidder should activate submit button. 

16.3.2. In the e-procurement process, each process is time stamped. The system can identify each individual 

who has entered into the portal for any bid and the time of entering into the portal. 

16.3.3. The Bidder should ensure clarity of the document up-loaded by him to the portal, especially the scanned 

documents by taking out sample printing. Non-submission of legible documents may render the bid non-

responsive. However, the Officer inviting the Bids if so desires, can ask for legible copies for 

clarification within a stipulated period of 7 days, provided such document in no way alters the 

Bidder’s price bid. If the Bidder fails to submit such documents with in the stipulated date, his bid 

shall be evaluated on its own merit. 

 

D. SUBMISSION OF BIDS 

17. SECURITY OF BID SUBMISSION: 

17.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system shall 

require all the mandatory forms and fields filled up by the contractor during the process of submission of the 

bid/tender. 

17.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the 

authorized openers only on or after the due date and time. 

18. DEADLINE FOR SUBMISSION OF THE BIDS : 

18.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and time 

(Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission 

shall remain unaltered even if the specified date for the submission of bids declared a holiday for the Officer 

inviting the Bid. 

18.2. The officer inviting the bid may extend the deadline for submission of bids by issuing an amendment in 

accordance with Sub-Clause 9.3, in which case all rights and obligations of the officer inviting the bid & Engineer-

in-Charge and the bidders previously subject to the original deadline will then be subject to the new deadline. 

19. LATE BIDS : 

19.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose the 

server time displayed in the e-procurement portal shall be the time to be followed by the bidder and concerned 

officers. 

20. MODIFICATION AND WITHDRAWAL OF BIDS : 

20.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time of 

submission. The bidder shall have to log on to the system and resubmit the documents as asked for by the 

system including the price bid. In doing so, the bids already submitted by the bidder will be removed 

automatically from the system and the latest bid only will be admitted. But the bidder should avoid modification of 

bid at the last moment to avoid system failure or malfunction of internet or traffic jam or power failure. If the 

bidder fails to submit his modified bids within the designated time of receipt, the bid already in the system shall 

be taken for evaluation. 

20.2. In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a letter with 

appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned 
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document to portal in the respective bid before the closure of receipt of the bid. The system shall not allow any 

withdrawal after expiry of the closure time of the bid. 

E. OPENING AND EVALUATION 

21. OPENING OF THE BID: 

21.1. Bid opening dates are specified during tender creation or can be extended vide corrigendum. These dates are 

available in IFB , tender document as well as the home page of portal. Bid opening can be done by the 

authorized users which are defined during the tender publication / approval stage. The bids are encrypted using 

their public keys and can be decrypted only on or after the Bid Opening due date. The bid openers private key 

will be required to open the bids and all the openers have to log on to the portal during that time. 

21.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system 

logging on to the portal with the DSC away from opening place. Contractors are not required to be 

present during the bid opening at the opening location if they so desire. 

21.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the 

reference. 

21.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid/Engineer-

in-Charge, the bids will be opened at the appointed time on the next working day. 

21.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which they 

appear in the “Invitation for Bid”. 

21.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all the 

Officers who have been declared as Opening officers, log on the portal with their DSC the Tender cannot be 

opened. 

21.4.1. After receipt of confirmation of the bid security, the bidder will be asked in writing to clarify his 

technical bid, if necessary. 

21.4.2. The bidders will respond in not more than 7 days of issue of the clarification letter, which will also 

indicate the date, time and venue of opening of the Financial Bid. 

21.4.3. Immediately on receipt of these clarifications, the Evaluating Officers; predefined in the system for the 

bid, will finalize the list of responsive bidders. They will log on to the site with their DSC and record their 

comments on the Technical evaluation page in the system. The Officer Inviting the Bid if also the 

accepting authority, shall log on to the system with his digital signature and check the technical 

evaluation. He can either accept or pass on to the evaluating officers for re-evaluation. Upon 

acceptance of technical evaluation by the Accepting authority in the system, the system shall 

automatically generate letter to all the responsive bidders and the system shall forward the letter to all 

the responsive bidder that their technical bid has been evaluated responsive with respect to the 

data/information furnished by him and the letter shall also intimate him the date & time of opening of 

financial bid. The system shall also inform the non-responsive bidders in their email ID that their bid has 

been found non-responsive. 

21.5. The Technical evaluation of all the bids will be taken up as per the information furnished by the Bidders. If any of 

the information / statements / documents/certificates furnished by the bidder is found to be false / 

fabricated / bogus, his EMD / Bid Security shall stand forfeited and his registration in the portal shall be 

blocked and the bidder is liable to be blacklisted. 

21.6. After technical evaluation of the bidders and selection of the qualified bidders, the financial bids of the 

technically qualified bidders shall be opened on the due date of opening. Members of the bid opening committee 

log on to the system in sequence and open the financial bids for the technically qualified bidders. The opening of 

financial bid by the opening officer using their DSC shall decrypt the financial bids. 

21.6.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification 

information asked for in the bid pursuant to Clause-3. 

21.6.2. The Officer inviting Bid shall ensure that all the Bidders are individually intimated about the date, time & 

venue of opening of the financial bid along with the responsiveness of the Technical Bid. 

21.6.3. The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorized representative who wish to be present. 

21.6.4. At the time of opening of “Financial Bid”, the names of the bidders whose bids were found responsive in 

accordance with Sub-Clause 24.1 will be announced. The bids of only those bidders will be opened. 

The remaining bids will be rejected. 
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21.6.5. The responsive bidders’ names, the bid prices, the item wise rates the total amount of each item, any 

discounts and withdrawals, and such other details as the officer inviting the tender may consider 

appropriate, will be announced by him or his authorized representatives at the opening. 

21.6.6. Special conditions and/or rebate/discount offer if any uploaded to the system shall be declared and 

recorded first. 

21.6.7. The Financial bid of the bidders shall be opened one by one by the designated officers. The system 

shall auto-generate the Comparative statement. 

21.6.8. The Bidder can witness the principal activities and view the documents/summary reports for that 

particular work by logging on to the portal with his DSC from anywhere. 

22. PROCESS TO BE CONFIDENTIAL: 

22.1. Information relating to the examination, clarification, evaluation, and comparison of bids and recommendations 

for the award of a contract shall not be disclosed to bidders or any other persons not officially concerned with 

such process until the award to the successful bidder has been announced. Any effort by a bidder to influence 

the officer inviting the bid, processing of bids or award decisions may result in the rejection of his bid. 

23. CLARIFICATION OF BIDS: 

23.1. To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, 

ask any bidder for clarification of his rates including breakdowns of unit rates. The request for clarification and 

the response shall be in writing or by cable or by e-mail, but no change in the bid price or substance of the bid 

shall be sought, offered. 

23.2. Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter relating to his bid 

from the time of the opening to the time the contract is awarded. If the bidder wishes to bring additional 

information to the notice of the officer inviting the bid, it should do so in writing. 

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 

24.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine whether each bid:- 

24.1.1. Whether the Bid security is confirmed by issuing institution/bank. 

24.1.2. Has submitted legible documents for evaluation 

24.1.3. Meets the eligibility criteria defined in Clause 3 and; 

24.1.4. Is substantially responsive to the requirements of the bidding documents. 

24.2. During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be further determined 

with respect to the remaining bid conditions, i.e., priced bill of quantities, technical specifications and drawings. 

24.3. A substantially responsive “Financial Bids” is one, which conforms to all the terms, conditions, and specifications 

of the bidding documents, without material deviation or reservation. A material deviation or reservation is one 

24.3.1. Which affects in any substantial way the scope, quality, or performance of the works? 

24.3.2. Which limits in any substantial way, inconsistent with the bidding documents, the right of the officer 

inviting the bid or the bidder’s obligations under the contract or 

24.3.3. Whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids. 

24.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the bid, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming deviation or reservation. 

24.5. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed by 

L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating bidders 

after opening on their respective logins. Each activity is recorded in the system with date and time stamping. 

25. EVALUATION OF BIDS: DELETED 

25.1. If the officer inviting the Bid in his opinion judges that the price quoted by the lowest qualified bidder is high or a 

special condition imposed by the bidder is to be withdrawn, the bidder shall be invited for negotiation by the 

officer inviting the Bid or by an officer authorised by him in writing. Negotiations of financial bid with only the 

lowest bidder shall be carried out, if necessary. Negotiation of bid will be carried out by manual way. 

25.2. DELETED. 

25.3. DELETED 

25.4. DELETED. 

25.5. DELETED. 
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F. AWARD OF CONTRACT 

26. AWARD CRITERIA: 

26.1. The officer inviting the bid will award the contract to the bidder whose bid has been determined to be 

substantially responsive to the bidding documents and who has offered the lowest evaluated price. 

26.2. On acceptance of the tender, the Contractor shall name in writing his accredited representative(s) who would be 

responsible for taking instructions from the Engineer-in-Charge. 

26.3. Competent Authority on behalf of Governor of Odisha reserves to himself the right of accepting the whole or any 

part of the bid and the bidder shall be bound to perform the same at the rate quoted. 

26.4. The successful bidder registered under other State Government / MES / Railways / CPWD in equivalent rank has 

to register under state PWD before signing of the agreement. 

27. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS : 

27.1. In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one, thereby facilitating a 

particular Bidder for award, then they shall be penalized with adequate disincentives with forfeiture of EMD/Bid 

Security unless adequate justification for such back out is furnished. Appropriate action for blacklisting the bidder 

shall also be taken apart from dis-incentivising the bidder. 

27.2. The bidding process shall be deemed to be complete till the date of issue of letter of acceptance. If the bidder 

fails to sign the agreement within the stipulated period mentioned under clause 29.2, his bid security shall stand 

forfeited. 

28. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS : 

28.1. The competent authority on behalf of the Governor of Odisha does not bind him to accept the lowest or any other 

tender and reserves to him the authority to reject any or all the tenders received without assigning any reason. 

28.2. All bids in which any of the prescribed condition is not fulfilled or any condition including that of conditional rebate 

is put forth by the bidder shall be summarily rejected. 

 

 

29. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

29.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting the 

Bid shall mention the amount of Performance Security and additional security required to be furnished in the 

letter and intimate the bidders in his e-mail ID. The issue of the letter of acceptance shall be treated as closure of 

the Bid process and commencement of the contract. 

29.2. The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance security & additional 

Performance security (if any) in the prescribed form & the work programme & shall sign the agreement in 

prescribed format, failing which the Engineer-in-Charge shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the Bid Security absolutely. The agreement will incorporate all agreements 

between the officer inviting the bid and the successful bidder. 

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred form 

participation in bidding for three years and action will be taken to blacklist the contractor. In that case, 

the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for execution of 

work subject to the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder 

otherwise the tender will be cancelled. In case a contractor is black listed, it will be widely published and 

intimated to all departments of Government and also to Govt. of India agencies working in the state. 

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion). 

29.2.1. Following documents shall form part of the agreement. 

29.2.1.1. The notice inviting bid, all the documents including additional conditions, specifications and 

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance 

thereof together with any correspondence & documents leading thereto & required amount of 

performance security including additional performance security as per sub clause 29.2 hereof. 

29.2.1.2. Standard Bid Document P.W.D. Form P-1 

29.3. The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of the agreement. 

The notification of award will constitute the formation of the contract subject only to the furnishing of performance 

security and additional performance security in accordance with the provisions of the agreement. 

29.4. On acceptance of the composite bids by the competent authority the letter of award will be issued by the 

Engineer-in-Charge of the major component of the work on behalf of the Governor of Odisha. 
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29.5. Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly notify the other 

bidders that their bids have been unsuccessful. 

30. CORRUPT OR FRAUDULENT PRACTICES: 

30.1. The Engineer-in-Charge will reject a proposal for award if he determines that the bidder recommended for award 

has been engaged in corrupt or fraudulent practices in competing for the contract in question. He will report to 

the Officer Inviting Bid / next higher authority. 

30.2. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders 

submitted by the contractors who resort to canvassing will be liable for rejection. 
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DETAILED TENDER CALL NOTICE 
****** 

1. Sealed percentage rate bids are invited online  in Double cover system from “B” or “A” Class of eligible 

contractors registered with the State Government and contractors of equivalent Grade / class registered with 

Central Government / MES / Railways having registration for Civil work for execution of Civil works on production 

of definite proof from the appropriate authority in prescribed firm to be eventually drawn in P.W.D. FORM P-1 for 

the work Construction of RCC Drain at Ch-56/574 Km to 56/780 Km (LHS), 56/903 Km to 57/139 Km (LHS), 

57/364 Km to 57/544 (LHS), 57/662 Km to 57/760 Km (LHS), 56/574 Km to 56/774 Km (RHS), 57/223 to 57/234 

Km (RHS), 57/331 to 57/400 (RHS), 57/540 to 57/760 (RHS) & construction of RCC Drain (Road Crossing) at 

Ch.56/896 Km (LHS), 56/903 Km (LHS) of NH-26 in the District of Bolangir for the year 2026-27 at an estimated 

cost of Rs.1,14,29,210/- (Rupees One Crore Fourteen Lakh Twenty-nine Thousand Two Hundred Ten.) only. 

Contractors not registered with Govt. of Odisha can participate in the e-procurement after necessary 

enrolment in the portal but have to subsequently register themselves with the appropriate registering 

authority of the state Govt. before award of the work as per prevalent registration norms of the state. 

a) This tender consisting of Civil work. 

b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and 

agreement. 

2.  The Bid documents are available on official website of Government: https://www.tendersodisha.gov.in from 10:00 

hours of Dtd. 11.09.2026 to 17:00 hours of Dtd. 25.09.2026. The last date and time of submission of Bid is as per 

contract data.   

3. The Bid document will be opened by the assigned officer in the Office of the Chief Construction Engineer, Western 

N.H. Circle, Sambalpur at 11:00 Hours on Dtd. 28.09.2026 in the presence of the bidders or their authorized 

representatives who wish to attend.  

4. The cost of Bid cost is to be remitted online for Rs.10,000.00 towards cost of each bid respectively.    

5. The bid is to be submitted in two covers.  

ii) Cover-I is to contain scanned GST Registration Certificate and GSTIN, scanned copy of registration 

certificate, PAN card, undertaking/certificates duly filled, affidavit, work experience certificate and 

documents required as per the relevant clauses of this DTCN.  

iii) Cover-II is to contain the price bid duly filled in and signed by the bidder.  

6. The bidders shall remit the EMD / Bid Security amount @ 1% (One percent) of the estimated cost put to tender of  Rs114.29 

Lakh rounded to hundred rupees i.e. Rs1,14,000/-(Rupees One Lakh  Fourteen  Thousand ) only through Online as part of the bid. 

7.Intended completion period/Time period assigned for Completion: 06 (Six) calendar month. 

  
8. (i) The contract will be drawn in P.W.D. P-1 contract form. 

a. Part – I  :  For Civil items of works 

The contract shall be drawn & signed by Superintending Engineer, N.H. Division, Bolangir on behalf of the Governor 

of Odisha. 

(ii) The Civil items of works Scheduled of quantities of the Agreement shall be supervised measured and check measured 

by the Superintending Engineer, N.H. Division, Bolangir. In the interest of expeditious execution of work, payment of 

interim bills (Running A/c bills) shall be made by the Superintending Engineer, N.H. Division, Bolangir. 

Superintending Engineer, N.H. Division, Bolangir shall be responsible for proper and timely execution of their 

respective items of works and implementation of the terms and condition of the contract. The contractor shall be bound to 

receive and act as well according to the direction of the Engineer-in-Charge. 

9.The lowest preferred bidder is required to produce documents viz Original Registration, CDMS Registration Certificate, GST 

Registration Certificate, GSTIN, PAN card after opening of Technical Bid for verification purpose in the latter stage along with the 

original documents relating to ownership and hiring of plants and machineries mentioned at Annexure-I of Schedule-C, within five 

days from the date of opening of the tender (price bid). Furnishing scanned copy of such documents along with the Technical 

Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection. 
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10.The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders whose bid is 

accepted must submit a work programme at the time of execution of Agreement.  

11. All bids received will remain valid for a period as specified in the Contract Data after the deadline date for submission of bids 

and validity of bids can also be extended if agreed to by the bidder and the Department. 

12. (i)   The Contractors are required to furnish evidence of ownership of principal machineries/equipments in Schedule-C as per 

Annexure-I for which contractor shall     have to secure minimum 80% of marks failing which the tender shall be liable 

for rejection. 

          (ii) In case the contractor executing several works he is required to furnish a time schedule for movement of 

equipment/machinery from one site to work site of the    tendered work in Annexure-IV of Schedule-C  

     (iii) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from the 

company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease deed and duration of 

such contract. The contracts/agreements/lease deed should be on long term basis for a minimum period of as mentioned in 

contract data from the last date of receipt of Bid documents. 

13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned 

any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The bidder is to furnish 

scanned copy an affidavit at the time of submission of bid about the authentication of bid documents including Bank 

guarantee. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the scanned copy of information 

in Schedule - E and required affidavit in Schedule - F, the bid document will be summararily rejected. 

14. Deleted / Not required 

15.  No Relation certificate. 

 The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of 

an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works Department. If the 

fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be 

forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for no 

relationship certificate is contained in a separate sheet vide Schedule-A. 

16. Qualification Criteria on general experience  
 
 The Applicant shall meet the following minimum criteria failing which the bid shall be summarily rejected : 
 
  

i) The prospective bidder, should meet the requirement as regard completion / substantial completion of at least one similar nature of 

works (Similar nature work means experience in execution of RCC Drain /CD Structure/Retaining Wall/Cement Concrete lining in 
Canal / PCC Road work under State Govt./CPWD/MES/Railways during last 5 (Five) Financial years including up to the current 

financial year) as specified in the Contract Data.  
 
Substantial completion means the project is fit for its intended use. Substantial completion in case of road projects is 
completion of the carriage way, shoulder, CD structures and safety measures. Substantial completion in case of bridge 
projects is completion of the bridge proper with, approach road and safety measures. 
 
The bidder shall furnish the list of such similar nature of works in Schedule-D1, duly certified by Engineer in charge not 
below the rank of Executive Engineer.  
 
The completion certificate should contain following information.  

a) Name of the work: - 
  b) Agreement Amount excluding GST: - 
  c)  Major Items of work with quantity executed: - 
  d) Date of Commencement:- 
  e) Stipulated date of Completion: - 
  f) Actual date of completion or substantial completion: - 

  g) Other details if any. : -  
                  h) Value of work done in Indian Rupees excluding GST:- 
 
Value of Work executed by the Applicant shall be updated to current price level (Base Year mentioned in Contract Data) 
using the escalation factor mentioned below. 

 
 

ii) The prospective bidder, should meet the minimum requirement of annual turnover (defined as billing for works in 
progress and completed in all classes of civil construction works only) as mentioned in the contract data over the last five 
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years from the Base Year as per Contract Data to be updated with the escalation factor stated below. The bidder shall 
furnish the information in Schedule-H, from his Chartered Accountant. 

              

Escalation factor  
  Following enhancement factors will be used for the costs of works executed and the financial figures to a common base 

value for works completed in India.  
  

Year before   Multiplying factor 
One     1.10 
Two    1.21 
Three    1.33 
Four    1.46 
Five    1.61 

  
  
 In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying factors 

will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the last date of 
submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into Indian rupees.  
 

 iii) Bid Capacity  
Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the expected 
time of bidding is more than the total estimated cost of the works mentioned in Contract Data. The available bid capacity 
will be calculated as under. 
 
Assessed Available Bid Capacity= (A*N*2-B), where 

 
A= Maximum value of works executed in any one year ( As reported in Schedule – H and certified by Chartered 
Accountant ) during the last five years (updated to the current price level (Base Year) as mentioned in the Contract Data) 
rate of inflation may be taken as 10 per cent per year(escalation factor) which will take into account the completed as well 
as works in progress, 
B= Value at current price level of the existing commitments and ongoing works to be completed during the time period 
stipulated in the contract data (period of completion of works for which bids are invited); and 
N= Number of years prescribed for completion of the works for which the bids are invited as mentioned in contract data. 
(for work completion period less than one year the value may be taken as one year)  

 
Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of his proposed 
participation in the execution of the works.  

  
 The information on Existing Commitments as on the date of this bid is to be furnished as per the format in Schedule –G. 

 

17. If an individual makes the application, the individual should sign above his full type written name and current address. 

18. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type written name 

and the full name of his firm with its current address in a forwarding letter. 

19. If the application is made by a firm in partnership, it shall be signed (with DSC)  by a partner holding power of attorney for the 

firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy of the 

partnership deed and current address of all partners of the firm shall also accompany the application. 

20. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly authorized person 

holding power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany 

the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along 

with the technical bid. 

21. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the 

wordings will not be accepted.  

22. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be submitted online in 

English.  

23. Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender papers. 

24. A. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)  

 In case of Percentage Rate tender:- 

i. The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to the tender 

document. The estimated cost is excluding GST. The rates of item basing on which estimated cost has been derived 

are excluding GST on different components to arrive at such rates.  
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ii. The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in 

a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered shall be considered 

after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works 

shall submit separate tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work 

(as per IFB) to which they refer. 

iii. The Contractor will quote percentage excess/less up to two decimal point only. If he writes the percentage 

excess/less up to three or more decimal points, the second decimal point shall only be considered without rounding 

off (vide Works Department O.M No- 7885 dtd. 23.07.2013.). 

iv. In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress specified in 

the contract. 

v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 

5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before 

making any payment.   

vi. The period of completion is fixed and can not be altered except in case of exceptional circumstances with due 

approval of next higher authority. 

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage 

excess or less shall be added or subtracted from the gross amount of the bill. 

 B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill.  

25. The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the documents 

which will form a part of the agreement to be entered in to by the accepted bidder and detailed specifications for Odisha 

and other relevant specifications and drawings. Complain at a future date that plans and specifications have not been 

seen by the bidders can not be entertained.  

26. The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered during the 

execution as per actual necessity and detail test conducted. But the tendered rate quoted by the bidder will hold good in 

case of such modification of drawings during the time of execution and shall in no way invalidate the contract and no extra 

monetary compensation will be entertained. The work shall however be executed as per final approved drawing to be 

issued by the Engineer-in-Charge as and when required.  

27. (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work.  The bidder should also 

inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and availability of 

materials.  In every case the materials must comply with the relevant specifications.  Complaints at future date that the 

availability of materials at quarries has been misjudged can not be entertained. 

  (ii) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.  

 For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be 

responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for 

procurement of materials from authorized sources and voluntarily disclose the source of procurement for the purpose 

of billing. Besides, the bidder would be required to submit the details of quarry for procurement while submitting the 

bids.  

28. The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road, 

service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the work.  

29. It must be definitely understood that the Government does not accept any responsibility for the correctness and 

completeness of the trial borings shown in the Cross Section. 

30. (i)  Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II by inclusion. (Vide Works Department 

O.M. No. 1437, dated  31.01.2023) 

 If the rate quoted by the bidder is less than 15% of the amount put to tender, then such a bid shall be rejected 

and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted (Decimals upto 

two numbers will be taken for all practical purposes) either at the estimated cost put to tender or less than the 

estimated cost put to tender, the tender accepting authority will finalise the tender through a transparent lottery 



32 

 

system, where all bidders / their authorized representatives, the concerned Executive Engineer/ Chief 

Construction Engineer of concerned Division and DAO will remain present.    

  (ii)  Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-II by inclusion.  

 If the rate quoted by the SC and ST Category Contractor comes to 14.99% (decimals upto two numbers will be 

taken for all practical purposes) less than the estimated cost after availing 10% price preference as per Para-2 of 

Works Department Resolution No.27748 dtd.11.10.1977, then the tender shall be finalized by the tender 

accepting authority through a transparent lottery system alongwith other category of contractors whose rates are 

14.99% less than the estimated cost” as per Works Department Memorandum No.10224 dtd.01.09.2015.  

  (iii)  Amendment of Codal & Contractual Provisions vide O.M. No. 173 Dt 03.01.2026 of Works Dept., Govt. of    

Odisha. 

a)    Additional Performance Security shall be obtained from the bidder, when the bid amount is less than the 

estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price / rates than 

the estimated cost put to tender shall have to furnish the Additional Performance Security (APS) in shape of Term 

Deposit Receipt pledged in favour of Divisional Officer/ Bank Guarantee in favour of the Divisional officer. 

Superintending Engineer, N.H. Division, Bolangir from any Nationalized / Scheduled Bank in India counter 

guaranteed by its local branch at Bhubaneswar within seven days of issue of letter of acceptance (LOA) by the 

Divisional officer (by e-mail) to the successful bidder, otherwise the bid of the successful bidder shall be cancelled and 

the earnest money Deposit / Bid security shall be forfeited. Further proceeding for blacklisting shall be initiated against 

bidder (As amended vide O.M. No.4559 Dt.05.04.2021 & No.4719 Dt.12.04.2022 of Works Dept. Govt of Odisha has 

been modified with O.M. No. 173 Dt.03.01.2026 of Works Dept., Govt. of Odisha).In case of abnormally low bids, 

Authorities may require bidders to provide detailed justifications and price analysis, if these fail to 

demonstrate contract feasibility the bid may be rejected(As per O.M. No. 173 Dt.03.01.2026 of Works Dept., 

Govt. of Odisha) 

 If the Contractor fails to complete the work, the amount so furnished as additional performance security will be 

forfeited in addition to the other penal clauses, if any to be imposed.(Amendment to Para-3.5.5 (V) Note-II of OPWD 

Code Vol.-I by substitution of O.M. No.14299 dt.03.10.2017in place of O.M. No.5288 dt.04.05.2016has been modified 

with O.M. No. 173 Dt 03.01.2026 of Works Dept., Govt. of Odisha). 

Modified O.M. No. 173  Dt. 03.01.2026: 
 
Amended vide O.M. No.173 Dt. 03.01.2026 of Works Dept., Govt. of Odishato fix the following rate of Additional 
Performance Security (APS). 
 

Sl. No. Range of difference between the estimated 
cost put Tender & Bid Amount 

Additional performance security to deposited by the 
successful bidder. 

 

1. Below 10% No Additional Performance Security 

2. From 10% above and below 20% 
Additional Performance Guarantee increases by 0.1% for 
every % below 10% (Starting from 11%): applied on bid 
price 

3. From 20% and above 
Additional Performance Guarantee increases by 0.2% for 
every % below 20%, plus 1% of bid price: applied on bid 
price 

  .   

31. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved 

document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder. 

32. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations 

should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.  

33. (i) Schedule of quantities are accompanied in Cover-II (Price Bid).  It shall be definitely understood that the 

Government does not accept any responsibility for the correctness or completeness of this schedule and that this 

schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the Contract and 

such omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary 

compensation, will be entertained. 
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 (ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject to a 

maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of competent 

authority is mandatory before making any payment. 

34. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what so 

ever. 

35. The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the OPWD Code.  

36. i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in- charge prior 

to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in 

the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the 

contractor in consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by 

the contract (Hereinafter and in the contract called the “Contract Price”).  

Ii) The notification of award will constitute the formation of the contract, subject only to the furnishing of a 

performance security (Initial Security Deposit) in form of Fixed deposit receipt of Schedule Bank/ Kissan Vikash 

Patra/ Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit Account and 

additional performance security as per Clause 30 of DTCN duly pledged in favour of the Chief Construction 

Engineer and payable at the place as specified in the Contract Data and in no other form which shall be 2% 

of the value of the tendered  amount (excluding 1% deposited towards hiring of equipments/machineries from out 

side the State if any) and sign the agreement in the PWD Form P-1 for the fulfillment of the contract in the office 

of the Superintending Engineer, , N.H. Division, Bolangir  and payable at the place as specified in the 

Contract Data or as directed. The security deposit and the amount withheld according to the provision of P1 

agreement shall be retained as security for the due fulfillment of this contract and additional performance security 

in accordance with the provisions of the agreement.  

  Amendment vide O.M. No.1499 Dt.01.02.2023 of Works Department, Govt. of Odisha to Para-3.5.19(a)(b) 

of the O.P.W.D. Code Vol.-I) 

   Security for the due fulfillment of a contract should invariably be taken. The security may be taken in shape of 

NSC/ Post Office Savings Bank Account/ Post office time deposit account/ Kisan Vikas Patra/ Bank Guarantee in 

favour of Superintending Engineer, , N.H. Division, Bolangir from any nationalized scheduled bank in india 

counter guaranteed by its local branch at Bhubaneswar/ e-Bank guarantee executed on the national e-

Governance service limited (NeSL) Digital Document Execution Portlal towards EMD/Initial Security Deposit/ Any 

other security deposit from the contractor or supplier. 

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge and 

the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance, the 

successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall 

form part of the agreement. 

(a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, 

forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 

correspondence leading thereto & required amount of performance security including additional performance 

security. 

(b) Standard P.W.D. Form P-1 with latest amendments. 

iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of 

the Bid Security (earnest money). No contract (tender) shall be finally accepted until the required amount of 

initial security deposit and additional performance security deposit are received by the Engineer-in-Charge. The 

security will be refunded after 12 (Twelve) Calendar months of completion of the work and payment of the final 

bill and will not carry any interest.  

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202 

W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where bidders/tenderers back out from the 

offer before acceptance of tender by the competent authority.  

  vi) Amendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I   
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 Before acceptance of tender, the successful bidder will be required to submit a work programme and mile stone 

basing on the financial achievement so as to complete the work within the stipulated time and in case of failure 

on the part of the agency to achieve the mile stone liquidated damage will be imposed. 

 

37. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in 

to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring a suit in regard to 

the matter by this contract at any place outside the State of Odisha.  

38. The contractor should be liable to fully indemnify the department for payment of compensation under workman 

Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of 

compensation paid will be recovered from the contractor.  

39. Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department Letter No.-

VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.  

40. In case of any complaint by the labour working about the non payment or less payment of his wages as per latest 

minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in 

default, he may recover such amount due from the contractor and pay such amount to the labour directly under intimation 

to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the Executive Engineer 

is final and binding on the contractor.  

41. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the 

following or similar category. 

(a) Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls conveyance charge and 

other cost on account of land and building including temporary building and temporary electric connection to work site as 

well as construction of service road and diversion road and its maintenance till completion of work as required by the 

bidders for Collection of materials, storage, housing of staff or other purpose of the work. No bidder will however be liable 

to pay Govt. for temporary occupation of land owned by Govt. at the site of the work. 

(b)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the 

satisfaction of the local health authorities. 

(c) Suitable water supply including pipe water supply wherever available for the staff and labour. 

(d) Fees and duties levied by the municipal, canal or water supply authorities. 

(e) Suitable equipments and wearing apparatus for the labour engaged in risky operations. 

(f) Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in 

order to protect the public and employees from accidents.  

(g) Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution 

also becomes payable due to operation of the workmen compensation act. 

(h) The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost. 

42. After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such as vats, 

mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and clean, this 

should be inclusive of the rate. 

43. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required. The 

percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works.  

44. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity of any 

item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled before the 

extra items of work or extra quantity of any items of work is taken up.  

45. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of work 

Housing and Supply in their standing order No-44150 dtd.25.11.57.  

46. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of 

contract and other necessary documents can be seen in all the offices issuing the documents and office of the Engineer-

in-Chief (Civil) during office hours everyday except on Sundays and Public Holidays till last date of sale and receipt of bid 
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documents. Interested bidders may obtain further information at the same address. But it must be clearly understood that 

the bids must be received in order and according to the instructions.  

47. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause mentioned herein 

before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest amendments shall supersede the 

condition of D.T.C.N.   

48. All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, III, IV and VII & latest 

design criteria for prestressed concrete bridges specifically for road and bridges issued by MoSRT&H, Govt. of India. 

MoSRT&H Specification for Road & Bridge work (Latest Revision) shall be the guiding book for execution, quality 

assurance, specification and measurement for all items of Road & Bridge works. 

49. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water tight. 

50. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject 

partly or fully such structures if found defective in their opinion. 

51. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor should 

arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost. 

52.  Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 

53. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and specification 

at his own cost for completion of the work with the time schedule. No extension of time will be granted on the application 

of the bidder due to delay in procurement of materials.  

54. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of 

the work due to reasons what – so-ever and the cost of such materials will be recovered from the bills at stock issue rates 

or market rates whichever is higher. 

55.  If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the same 

dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty 

equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher. 

The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due 

to the bidder or from his security deposit or from the proceeds of sale thereof. 

56. The selected bidder may take delivery of departmental supply according to his need for the work issued by the Sub-

Divisional office in-charge subject to the availability of the materials. The bidder shall make all arrangement for proper 

storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the Department. The 

Department is not responsible for considering the theft of materials at site.  It is the contractor’s risk. Under any such plea 

if the bidder stops the work, he shall have to pay the full penalty as per clause of P-1 agreement. 

57. The Department will have the right to supply at any time in the interest of work any departmental materials to be used in 

the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue 

of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or current 

market rate whichever is higher.  

58. All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the contractor will 

have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S. Rods or Tor 

steel/M.S Angles, Tees and Joists etc. After issue from the P. W. D. store the materials may be under the custody of the 

contractor and the contractor will be responsible for its safety and storage.  

59. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have 

to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in 

the Departmental Laboratory and approved by the Department before use.   

60. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment 

of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as 

actually used (including hooks and cranks) in the work correct to an inch or cm. and their weight calculated as per 

sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge. 

61. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has 

got the right to shift the actual bridge position within a reasonable range in both U/s and   D/s. 
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62. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and 

the rates quoted should be inclusive of the running charges of each plant and cost of conveyance. 

63. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one 

unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test. 

64. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from cutting 

shall be economically utilized in filling. 

65. If required the stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which will be taken as 

1.5m × 1.5M × 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 1/6 

of volume or more depending upon the looseness of stacking which would be determined on actual observation and 

deduction. 

66. The machineries, if available, with the department may be supplied on hire as per normal hire charges of Government in 

force at the time of execution of work subject to the condition that the contractor will execute in advance an agreement 

with the Engineer-in-Charge. 

67. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be 

granted to the contractor under any circumstances. 

68. Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works (Latest Revision). 

69. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the 

rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or earth from existing well, rectification of 

tilt and shift if any, etc. shall also be included within the rate. 

70. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of the 

nature of strata indicated by boring which must be taken in advance of actual execution of the foundation. 

71. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-

decided by authority accepting the tender. 

72. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be 

included in the rate. 

73. For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any other 

approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water 

concreting without any extra cost to the Department. 

74. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 

75. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 

76. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments 

immediately in contact with the bearing to ensure proper distributions of heavy load. 

77. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. 

78. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama Ray 

examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall   have to 

be carried out at the contractor’s cost .The same procedure for testing may have to be followed for ribbed bearing 

manufactured by widening. 

79. a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as will be 

directed by the Engineer-in-charge. 

  b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for the testing shall 

be taken for each structural member by a representative of the contractor in the presence of responsible officer of the rank 

not lower than that of an Assistant Executive Engineer or sub-Divisional Officer. The contractor shall bear the cost so 

involved in testing. The test specimen in cube should be carried out in the Departmental Quality Control and Research 

Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code 

section-III. 

  c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no plea 

shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of the 

specimen did not give a correct indication of the actual quality of concrete. 
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  d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or Quality 

Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by the 

Contractor. 

  e)The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not be 

permitted. 

80. The thickness of cement concrete in top plugging should be as per Departmental drawing.  

81. In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal direction. Where it is 

not feasible to work these tolerance the contractor shall carry out. suitable remedial measures as may be directed by the 

Engineer-in-charge to overcome the adverse effects of tilts and shifts without any extra cost to the Department and 

without any damages to the well. Any additional work necessary consequent upon the excess tilt and shift shall be carried 

out by the contractor at no extra cost to the Department. 

82. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. 

83. If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be sunk at a 

suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is to be abided as per 

the clauses of MoSRT&H Specification for Roads & Bridge works (Latest Revision). 

84. No claim for carriage of water what-so-ever will be entertained as this has been included in the estimate and the bidder 

has to quote his / their rate accordingly.  

85. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the State 

of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma Holder belonging to 

the state of Odisha. Like wise ‘A’ class contractor shall employ under him one Graduate Engineer or two Diploma Holders 

belonging to state of Odisha. The contractor shall pay to the Engineering personnel monthly emoluments which shall not 

be less than the emoluments of the personnel of equivalent qualification employed under the State Govt. of Odisha. The 

Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such unemployed Graduate engineers 

and Diploma Holders if such help is sought for by the contractor .The names of such Engineering personnel appointed by 

the Contractors should be intimated to the tender receiving authority along with the tender as to who would be supervising 

the work.  Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment 

Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by 

the contractor to the effect that the work executed as per the bill has been supervised by him. (Vide Works Department 

No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma contained in a 

separate sheet vide Schedule-B. 

86. DELETED 

87. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may 

render necessary possible help for procuring license. 

88. Deleted.  

89. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have satisfied 

himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of 

material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in 

the tender will be adequate to complete the work according  to the specifications attached there to and that he had taken 

in to account all conditions and difficulties that may be encountered during its progress and to have quoted rates including 

labour and materials, octroi ,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges 

necessary for the completion of the work, to the entire satisfaction of the Engineer-in –Charge of the work and his 

authorized subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason 

in case the contractor claims later on to have misjudged as regard availability of materials, labour and other factors. The 

rates quoted by the Contractor shall be excluding GST. GST as applicable for works contract shall be payable to 

Contractor on bill amount.  

90. The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted from the 

contractor’s bill.  
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91. Prevailing rate of GST as applicable under Act on the gross amount of the bill will be deducted from the contractor’s bill as 

tax deduction at source (TDS) as per rules. 

92. The contractor is required to pay royalty to Govt. towards use of minor minerals and produce such documents in support 

of their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of 

different materials as utilized by them in the work will be recovered from their bills and deposited in the Government 

revenue. This is as per the Gazette Notification No.2280 dtd.15.12.2016 of Steel & Mines Department, Government of 

Odisha.   

 

93. CESS @ 1 (one)% of the amount of the each bill shall be proportionately deducted from the Contractor’s bill at the time of  

making payment of each bill.   

94. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 

95. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of 

work through labour should produce valid license from licensing authorities of labour Department. 

96. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for 

testing and acceptance as may be requiring by the concerned Executive Engineer. 

97. Trial Boring - The foundation level as indicated in the body of the departmental drawing is `purely tentative and for the 

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The 

contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain 

the S.B.C. and credibility of the strata at founding level. While quoting his rates for tender the contractor shall take in to 

account of the above aspects.  

98. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) Calendar months from the completion of 

the work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-

Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded 

in writing shall be decided that they ought to be paid for and in case of default Department may recover from the 

contractor the cost of making good the works. The defect liability period for the work is 12 (Twelve) Calendar months 

from the date of successful completion of the work. 

99. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The 

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to 

the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries to person or 

structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the 

contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss due 

to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will 

have to be made good by the contractor at his own cost.  

100. Payment for variation in price. 

31.1 : Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and lubricants 

in accordance with the following principles and procedures and as per formula given in following Paras. 

(a) The price adjustment shall apply for the work done from the start date given in the contract data up to end of the initial 

intended completion date or extensions granted by the Engineer and shall not apply to the work carried out beyond the 

stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula given in following Paras. 

(c) Following expressions and meanings are assigned to the work done during each month. 

 R = Total value of work done during the month. It would include the amount of secured advance granted, if 

any, during the month, less the amount  

  Of secured advance recovered, if any during the month, it will exclude value for works executed for 

extra items under variations. 

 31.2 : To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the 

provisions of this or other clauses in the 
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   Contra shall be deemed to include amounts to cover the contingency of such other rise of fall in costs. 

 The formula (e) for adjustment of prices are : 

31 (a) (i) : Adjustment of Other Materials Component 

  Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen, 
pipe and POL procured by the  
   contractor shall be paid in accordance with the following formula.  
 VM  = 0.85 x PM / 100 x R x (M1 – M0) / M0  

 VM  = Increase or decrease in the cost of work during the month under consideration due to changes in rates 
for local materials other than cement,  
   steel, bitumen and POL. 
 M0  = The all India wholesale price index (all commodities) on 28 days preceding the date of opening of Bids, 
as published by the Ministry of  
   Commerce and Industry, Government of India, New Delhi. 
 M1  = The all India wholesale price index (all commodities) for the month under consideration as published by 
the Ministry of Commerce and  
   Industry, Government of India, New Delhi. 
 Pm  = Percentage of local material component (other than cement, steel, bitumen and POL) of the work. 
 

31 (a) (ii) : Adjustment for Cement Component 

  Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid 
in accordance with the following  
   formula. 
 VC  = 0.85 x PC / 100 x R x (C1 – C0) / C0 

 VC  = Increase or decrease in the cost of work during the month under consideration due to changes in rates 
for cement. 
 C0  = The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding the date 
of opening of Bids, as published by the  
   Ministry of Commerce and Industry, Government of India, New Delhi. 
 C1  = The all India wholesale price index Ordinary Portland Cement (OPC) for the month under consideration 
as published by the Ministry of  
   Commerce and Industry, Government of India, New Delhi. 
 PC  = Percentage of cement of the work. 
31 (a) (iii) : Adjustment for Steel Component 

  Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in 
accordance with the following  
   formula. 
 VS  = 0.85 x PS / 100 x R x (S1 – S0) / S0 

 VS = Increase or decrease in the cost of work during the month under consideration due to changes in rates 
for steel. 
 S0  = The all India wholesale price index for steel (Mild Steel long products) on 28 days preceding the date of 
opening of Bids, as published by the  
   Ministry of Commerce and Industry, Government of India, New Delhi. 
 S1  = The all India wholesale price index for steel (Mild Steel long products) for the month under consideration 
as published by the Ministry of  
   Commerce and Industry, Government of India, New Delhi. 
 PS  = Percentage of steel component of the work. 
 Note : For the applicant of this clause, index of (Mild Steel long products) has been chosen to represent 

steel group. 

31 (a) (iv) : Adjustment of Bitumen Component 

  Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the 
following formula. 
 Vb  = 0.85 x Pb / 100 x R x (B1 – B0) / B0 

 Vb = Increase or decrease in the cost of work during the month under consideration due to changes in the 
rates for bitumen. 
 B0  = The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center on the day of 28 days 
prior to date of opening of Bids. 
   Ministry of Commerce and Industry, Government of India, New Delhi. 
 B1  = The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center for the 15 th day of the 
month under consideration.  
   Commerce and Industry, Government of India, New Delhi. 
 Pb  = Percentage of bitumen component of the work. 
31 (a) (v) : Adjustment towards differential cost of Pipes. 

  Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the 
following formula. 
 Vpi  = 0.85 x Pp / 100 x R x (P11 – P10) / P10 



40 

 

 Vpi = Differential cost of pipe i.e. amount increase or decrease in rupees to be paid or recovered during the 
month under consideration. 
 Ppi  = Percentage of bitumen component of the work. 
  P11  = The all India wholesale price index of pipe for the period under consideration as published by the 
Ministry of Commerce and Industry,  
   Government of India, New Delhi. 
 P10  = All India wholesale price index of pipe on 28 days preceding the date of opening of Bids as as published 
by the Ministry of Commerce and 
    Industry, Government of India, New Delhi. 
31 (b) : Adjustment of Labour Component. 

  Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the 
following formula. 
 VL  = 0.85 x P1 / 100 x R x (L1 – L0) / L0 

 VL = Increase or decrease in the cost of work during the month under consideration due to changes in rates 
for local labour. 
 L0  = The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last 
stipulated date of receipt of tender 
.   including extension, if any. 
  L1  = The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last 
date of the month previous to the one  
   under consideration. 
 P1  = Percentage of labour component of the work. 
31 (c) : Adjustment of POL (fuel and lubricant) Component. 

 (v)  Price adjustment for increase or decrease in the cost POL (fuel and lubricant) shall be paid in 
accordance with the following formula. 
 Vf  = 0.85 x Pf / 100 x R x (F1 – F0) / F0 

 Vf = Increase or decrease in the cost of work during the month under consideration due to changes in rates 
for fuel and lubricants. 
 F0  = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC / BPCL / 
HPCL at nearest center on the day 28 
   days prior to the date of opening of Bids.. 
  F1  = The official retail price of HSD at the existing consumer pumps of IOC / BPCL / HPCL at nearest center 
for the 15th day of the month under  
   consideration. 
 Pf  = Percentage of fuel and lubricants of the work. 
 Note : For the application of this clause, the price of High Speed Diesel oil has been chosen to represent 

fuel and lubricants group. 

31 (d) : Adjustment for Plant and Machinery Spares Component. 

 (vi)   Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the 
Contractor shall be paid in accordance  
   with the following formula. 
 VP  = 0.85 x PP / 100 x R x (P1 – P0) / P0 

 VP = Increase or decrease in the cost of work during the month under consideration due to changes in rates 
for plant and machinery spares. 
 P0  = The all India wholesale price index for manufacture of machinery for mining, quarrying and construction 
on 28 days preceding the date of  
   opening of Bids as published by the Ministry of Commerce and Industry, Government of India, New 
Delhi. 
  P1  = The all India wholesale price index for manufacture of machinery for mining, quarrying and construction 
for the month under consideration as 
    published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

 PP  = Percentage of Plant and Machinery spares component of the work. 

 Note : For the application of this clause, index of manufacturing of machinery for mining, quarrying and 

construction has been chosen to  

  represent the Plant and Machinery Spares group. 

  Regarding Wholesale Price Index (WPI) for appropriate commodity for payment of price adjustment, 

due to change of base year of WPI from 

  1993-94 to 2004-05 & 2011-12, it is observed that, the commodity ‘Bars and Rod’, ‘Cement’, ‘Heavy machinery 

and parts’ included ij the list of WPI 1993- 

  94 series are not mentioned as such as the WPI 2004-05 & 2011-12 series. Therefore, the following items in the 

WPI 2004-05 & 2011-12 series shall be  

  considered corresponding to items in WPI 1993-94 series. 
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Sl. 

No. 

Item in WPI 1993-94 series Item in WPI 2004-05 series Item in WPI 2011-12 series 

1 Cement Grey Cement Ordinary Port land cement 

2 Bars & rods Rebars Mild steel long products 

3 Heavy Machinery & parts Construction Machinery Manufacture of machinery for 

mining, quarrying & 

construction 

 

 

31 (e) : APPLICATION OF ESCALATION CLAUSE: 

  The contractor shall for the purpose of availing reimbursement / refund of differential cost of steel, 

bitumen, pipe, POL and wages, keep such 

  books of account and other documents as are necessary to show that the amount of increase claimed or 

reduction available and shall allow inspection of  

  the same by a duly authorized representative of Government and further, shall at the request of the 

Engineer/in/Charge, furnish documents to be verified in  

  such a manner as the Engineer-in-Charge may require any document and information kept. The contractor shall 

within a reasonable time of 15 days of his  

  becoming aware of any alteration in the price of such material, wages of labour and/or price of P.O.L. give notice 

thereof to the Engineer-in-Charge stating  

  that the same is given pursuant to this condition along with information relating to there to which he may be in a 

position to supply. 
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PERCENTAGE TABLE 

 
Sl. 
No. 

 
Category of works 

% Component (cost wise) 

Labour 
(P1) 

POL 
(P1) 

Steel (PS) + Cement (PC) + Bitumen 
(Pb) + Pipes (PP) + Plant & Machinery 

Spare & Component (PP) + Other 
materials* 

 
1 

 
R&B Works (% of 

component) 

Road Works 5 5 90 

Bridge Works 5 5 90 

Building Works 5 5 90 

 
2 

 
Irrigation Works (% of 

component) 

Structural Works 5 5 90 

Earth, Canal & 
Embankment 

work 

5 5 90 

 
3 

 
P.H.Work 

Structural Work 5 5 90 

Pipeline Work 5 5 Pipe -70% 
*Machinery + Other material-20% 

Sewer Line 5 5 Pipe -70% 
*Machinery + Other material-20% 

 

 *Note:- Further break up may be worked out considering the consumption of Cement, Steel, Bitumen, Pipe and 
Plant & Machinery Spare Component in the 
  concerned  works and shall be provided in the bid document in shape of “Schedule of Adjustment Data” as 
an “Appendix to Bid”. (enclosed herewith). 

 

Appendix to Bid 
Schedule of Adjustment Data 

 [For all works, adjustment factor for Labour and POL shall be considered @5% each Steel, Cement, Pipes, other 
Materials and Machinery shall contribute to 90% of 
   Price Adjustment and shall be calculated for each work separately during preparation of estimate, shall be approved by 
the authority during technical sanction as a  
  “Schedule of Adjustment Data” and shall form part of the Bid Document] 

Cl. No.31 of 
F2/P1 

Contracts Sl. 
No. 

Index 
description 

Source of Index Base 
value* 

Base 
Data* 

Weightage 
of Item** 

31 (a) (i) Other 
Materials 

All India Wholesale price index (all commodities) 
as published by the Economic Advisor to the 
Govt. of India, Ministry of Commence and 
Industry. 

   

31 (a) (ii) Cement Wholesale price index for Cement (Ordinary 
Portland Cement) as published by the office the 
Economic Advisor to the Govt. of India, Ministry of 
Commerce and Industry. 

   

31 (a) (iii) Steel Wholesale price index for Steel (Mild Steel-Long 
Products) as published by the Economic Advisor 
to the Govt. of India, Ministry of Commerce and 
Industry. 

   

31 (a) (iv) Bitumen 
(VG-30) 

Official retail price of bulk bitumen at the nearest 
IOC/HPCFL depot 

   

31 (a) (v) Pipes Wholesale price index for the type of Pipe under 
consideration as published by the Economic 
Advisor to the Govt. of India, Ministry of 
Commerce and Industry. 

   

31 (b) Labour Minimum Wage notified by the Labour and 
Employee’s State Insurance Department of 
Government of Odisha, India 

  5% 

31 (c) POL Iffucuak retail price of HSD at nearest 
IOCL/HPCL/BPCL Consumer Pump depot. 

  5% 

31 (d) Plant and 
Machinery 

Wholesale price index for Manufacture of 
Machinery for Mining, Quarrying and Construction 
as published by the Economic Advisor to the 
Govt. of India, Ministry of Commerce and Industry. 

   

   Total  100% 

 *Values to be filled up at the time of drawl of contract 
 **Values to be filled up in the bid document. 

101. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for 

which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the 
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contractor including the proper maintenance with lighting arrangements during the night time and signaling during day 

time and barricading etc. till the C.D. works are opened to the traffic. No extra cost will be paid to the contractor for the 

above rental charges etc. His rate in the tender shall include this arrangement, rental charges for the land and 

maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original 

condition etc. complete. 

102. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra 

payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. 

The rate quoted by the contractor should be inclusive of all such charges. 

103. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an Site Order book to 

the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever 

necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the 

contractor or his authorized agents with their dated signature. Orders entered in this book and noted by the contractor’s 

agent shall be considered to have been duly given to the contractor for following the instructions of the Department. The 

Site Order Book shall be the property of the P.W.D. and shall not be removed from the site of work without written 

permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-charge every month. 

104. The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and 

furnish the test results in conformity with I.R.C. code at his own cost before execution of the work and rate quoted by the 

contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department. 

105. The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results 

thus obtained. 

106. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible 

changes and payments is to be made as per Clause 10 of the P-1 Contract. 

107. Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in 

Odisha P.W.D. Code, Bridge code and MoSRT&H Specifications with latest revision / amendment are also binding on the 

part of the contractor. 

108. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be made 

by power of Attorney authorizing others to receive payment on the contractor’s behalf. 

109. The contractor should attach the certificate in token of payment deposit with the registration authority as per recent 

circular of the Government relating to his registration. 

110. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be 

any way responsible for the same and will not pay any cost towards the repair done by the contractor. 

111. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. 

Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor. 

112. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution or 

operation of the items due to standing water as well as due to percolation of water. The quoted rate will be inclusive of 

this. 

113. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future 

complaint on this account shall be entertained. 

114. The contractor shall make requisition of claim book from the date of commencement of the work from the Department and 

shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his 

contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor 

or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim to the effect 

that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that 

effect should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as 

possible regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor 

regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not 

made in this manner or the claim books not maintained from the commencement of the work are liable to be summararily 
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rejected. The claim books rae the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-

charge after completion of the work or before recession of the contract by the Department which ever is earlier for record. 

115. Number of tests as specified in I.R.C./MoSRT&H/I.S.I specification required for the construction of roads /bridges / 

buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed 

material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for 

collection / transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and 

testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-charge 

and on both the accounts the cost shall be borne by the contractor. 

116. i) Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required tests as 

per IRC/MoSRT&H/ISI requirements at his own cost for providing sufficient opportunity for checking from time to time.  

ii) An Engineering personnel of the executing agency should be present at work site at the time of visit of high level 

inspecting officers in the rank of Chief Engineer and above.  

iii) After completion of the road in all respects the road furniture’s should be affixed by the executing agency 

indicating locations like school, hospital, No-horn etc. 

115. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if 

it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The 

Sanction of the Executive Engineer shall be necessary in each case. The contractor shall arrange his programme of work 

according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the 

Department.     

 An agreement shall be entered in to by the contractor to the effect that these   hire charges are recoverable from the bills 

of the contractor regularly and the final payment for the work including refund of security deposit will not be made until the 

total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges 

due from the contractor at any contract at any time shall be recovered from his next subsequent bill. 

 All transit and incidental charges in connection with the dispatch of tools and plants and machineries from workshop shed/ 

deposit return there to, will be borne by the contractor. 

 The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery is 

made over up to and inclusive of the date of its return, even though the same day it may not have been utilized for any 

reason except for a major break down which may take more than 72 hours for repairs. The contractor shall immediately 

intimate in writing to the Engineer –in-charge when any plant or machinery goes out of order requiring major repairs. 

 The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar 

preparation the working hour will include the time required to make up the boiler temperature and bring plant to the 

operating conditions before the actual start of work. 

 The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and 

maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time. In no case the 

tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the Engineer-in-charge. 

 The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He 

shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and 

similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the 

close of work each day. 

 The plant and machinery once issued to a contractor shall not be returned by him on account of lack of arrangement of 

labour and material etc. on his part. The same will be returned only when they do not require or when in the option of 

Engineer-in-charge the work or a portion of work for which issued is completed. 

 The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for 

damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made 

good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision 

of Executive Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign an 

agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be responsible for 
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any claim for compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever. The 

contractor shall provide full time choukidar for guarding the plant and machinery at site. 

 If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in addition to the 

normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not 

returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value of the 

articles at the current market price will be recovered from the contractor’s outstanding bills or any bills that may become 

due in respect of his other work under the state public works Department. The decision of the Executive Engineer shall be 

final in case of dispute. 

  FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an agreement 

with the Engineer-in-charge or his nominees in the form attached. 

  Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be 

maintained by the Department will be attested by the contractor or his authorised agent daily. In case of contractor 

contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be 

final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding on the 

contractor. 
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 

  This agreement made the       Two Thousand _________________ 

   between (here-in-after referred to as “the hirer” which expression shall unless excluded by or repugnant 

to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha (here in 

after referred to as the Governor which expression shall unless excluded by or repugnant to the context include his 

successors in office as assigns) of the other part. 

  Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt. and more 

particularly specified in the schedule here under between here in after referred to as “the tools and plants”. 

   And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in 

after mentioned. 

   Now it is here by and between the parties here to as follows :- 

 (a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery 

will be used or any other than standing in the names of contractors in the book of the Department or any other 

Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the date of 

delivery of the tools and plant to the hirer at the P.W. Department workshop at headquarters of concerned Executive 

Engineer as per Contract Data. 

   (b) The rate of higher charges will be as mentioned in the schedule attached. 

 (c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the 

previous written approval of the Engineer-in-charge  

 (d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. & 

workshop / store at headquarters of concerned Executive Engineer as per Contract Data in the same good condition in 

which they were received by him. 

 (e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall 

without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for the 

working period and an increase of ten percent. 

  (f) The tools and plants shall be open for inspection at all times to the officers of the Government. 

 (g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day 

without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid limit 

without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well as over 

time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time to time. 

 (h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will 

be levied except in case of major repairs. 

  (i) Normally the tools and plants will be supplied with operating staff. 

 (j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising 

due to any causes what-so-ever during the period of the machinery is in his charge. 

 (k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period 

of hire shall be defrayed by the hirer. 

(l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and 

plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by 

the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of the said 

Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the cost thereof 

from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss 

or damage failing which the same will be recovered from his dues as in case of hire charges. 

 (m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to 

demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of 

receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to pay 
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such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained provided that 

the maximum penalty shall not exceed the cost replacement of the tools and plants . 

  (n) In case of any disputes between the hirer and the Government, the decision of the Executive Engineer shall be final. 

 (o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-

charge shall include all officers duly authorized by him to exercise powers on his behalf. 

THE SCHEDULE 

Serial No. Description and Name of the articles. No. Amount of hire per hour. Remarks. 

     

  

 In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has set their 

respective hand, the day and the year here in above written. 

  Signed by: 

  1.      2. 

  Signed sealed and delivered in the presence of 

  1.      2. 

116. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender 

has been invited) at his own cost during the period of execution.  

117. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department 

 (a)  Making a false statement or declaration. 

 (b)  Past record of poor performance. 

 (c)  Past record of abandoning the work half way/ recession of contract. 

 (d)  Past record of in-ordinate delay in completion of the work. 

 (e)  Past history of litigation. 

118. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete 

the envisaged work. 

119. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a 

particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless 

adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken 

apart from disincentivising the tenderer. 

120. ADDENDUM TO THE CONDITION OF P1 CONTRACT 

 Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No.24716 
dt.24.12.2005 and No.8310 dt.17.05.2006):- 

2.1. Progress of work and Re-scheduling programme. 

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue 

of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract. 

2.1.2. As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance of the tender. The successful 

bidder will be required to submit a work programme and Milestone basing on the financial achievement so as to complete 

the work within the stipulated time and in case of failure on part of the agency to achieve the Milestone Liquidated 

damages will be imposed. .   

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time 

allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has elapsed, ½ 

of the whole of the work before ½ of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work 

before 3/4th of the whole time allowed under the contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the 

programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a 
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revised programme showing the modifications to such programme necessary to ensure completion of the works within the 

time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge 

may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the over due Programme has been submitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect 

of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities. 

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may 

revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the 

effect of Variations and Compensation Events. 

2.2. Extension of the Completion Date. 

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The 

execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the 

date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of the 

site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid, 

Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money 

& performance guarantee / Security deposit absolutely. 

2.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for each 

milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the 

Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and 

completion of various trades of sections of the work and may be amended as necessary by agreement between the 

Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract documents, and further to 

ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for any 

work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete the 

work as per milestone given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice thereof 

in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make good the 

delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the 

works. 

i) Force majeure, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, 

or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not 

forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and which would cause 

the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the 

Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing 

within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such 

a request the period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be 

communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such 

request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable 

extension by the Engineer-in-Charge and this shall be binding on the contractor. 
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2.3. Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete the work and 

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the Government on account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below as the Executive Engineer (whose decision in writing shall be final and binding) 

may decide on the amount of tendered value of the work for every completed day / month (as applicable) that the 

progress remains below that specified in Clause 2 of P-1 Contract or that the work remains incomplete. 

 This will also apply to items or group of items for which a separate period of completion has been specified. 

Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis. 

 Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 10% of 

the Tendered Value of work. 

 The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any 

other contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract 

data, (which is in this case the original work programme furnished by the Contractor and approved by the Engineer-in-

Charge which formed a part of agreement) or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 Contract, the 

amount shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final grant 

of extension of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to 

the contractor. However, if the contractor catches up with the progress of work on the subsequent milestone(s), the 

withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent milestone(s), 

amount mentioned against each milestone missed subsequently also shall be withheld. However no interest whatsoever 

shall be payable on such withheld amount. 

2.4. Bonus for early completion 

 2.4.1 Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by inclusion   

 For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to other 

stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of completion of the 

project as soon as possible through Fax or e-mail so that the report is received within 7 (seven) days of such completion 

by the concerned Executive Engineer, Chief Engineer & the Administrative Department. 

 The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract 

value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.  

 Before 30% of contract period =5% of Contract Value  

 Before 20% to 30% of the contract period = 4% of contract value. 

 Before 10% to 20% of the contract period = 3 % of contract value. 

 Before 5% to 10% of the contract period = 2% of contract value. 

 Before 5% of the contract period = 1% of contract value. 

 The amount of bonus, if payable shall be paid along with final bill after completion of work.  

2.5 Management Meetings. 

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a 

management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with 

the early warning procedure. 

2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record to those attending 

the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer 

either at the management meeting or after the management meeting and stated in writing to all who attended the meeting. 
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Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 
dt.27.05.2005 of Works Department, Odisha) : 

 To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer 

shall be conclusive evidence), 20% of the value of left over work will be realised from the contractor as penalty. 

121 A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for black 

listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. 

 As per said amendment a Contractor may be blacklisted  

a. Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process. 

b. Involvement in any sort of tender fixing. 

c. Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality 

specifications despite being pointed out. 

d. Persistent and intentional violation of important conditions of contract. 

e. Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f. Submission of false/ fabricated / forged documents for consideration of a tender. 

g. Non submission of Additional Performance Security (APS) within stipulated period as specified in Clause 28 (iii)  as 

per Works Department Office Memorandum No.14402 dtd.06.10.2017  

 

 122. EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings. 

a. Required E.M.D (Bid Security) as per the Clause No. 06 and Cost of Bid document as per Clause No.04. 

b. Scanned Copy of valid Contractor’s Registration Certificate, CDMS Registration Certificate, GST Registration 

certificate, GSTIN, PAN card, MoU (Memorandum of Undertaking duly notarized) along with the tender documents as 

per Clause No. 5. 

c. Information regarding Scanned copies of all documents is to be furnished with the bid (Contact Number and 

e-mail ID of to be furnished).  

d. Information in scanned copy regarding current litigation, debarring / expelling of the applicant or abandonment of work 

by the applicant in Schedule “E” and affidavit to that effect including authentication of tender documents and 

Bank guarantee in schedule “F” as per clause 13. 

e. Tools & Plants and machineries as per the requirement in Schedule-C (Minimum 80% marks to be obtained) as per 

clause 12.  

f. Minimum qualifying requirement of execution of in similar nature of works as per Clause No.16 (i) with scanned 

copy of experience certificate issued by the Engineer-in-Charge not below the rank of Executive Engineer to be 

furnished in Schedule – D1..   

g. Qualifying the criteria of minimum annual Turn Over as per Clause No.16 (ii) to be furnished in Schedule- H. 

h. Submission of the required information on existing commitment in Schedule – G to derive his/their available bid 

capacity at the expected time of bidding as per Clause 16 (iii). -Not applicable 

 The bidder who meets the above minimum eligible criteria shall be qualified. 

  Total: - 122 (One hundred twenty Two) clauses only.    

 

APPROVED for 122 (One hundred Twenty Two) Clauses 

only 

 

Sd/- 

CHIEF CONSTRUCTION ENGINEER, 
WESTERN NH CIRCLE, SAMBALPUR 
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The Tenderers are expected to possessand be well conversant with the 

following IS standard and code of practice. 

1.  Cement  Will be as per I.S. 269/255 (However the grade of cement to be 

selected by the Engineer-in-Charge of work and compressive cube 

test before commencement of work in each batch).  

2.  Steel  I.S. 432 (Plain) and 1786 (Tor)  

3.  Vibrator  I.S. 7246  

4.  Aggregate  I.S. 383, I.S. 515  

5.  Water for mixing and 

curing  

Shall be clean, free from injurious amount of oil, salt, acid, 

vegetable materials and other substances and harmful to concrete 

in conformity to I.S. 456 and I.S. 2025.  

6.  Sand/ Fine Aggregate I.S. 2116, 383  

7.  Binding wire  I.S. 280 (galvanized minimum 1 mm)  

8.  Rain water pipe  I.S. 2527  

9.  Construction joints  I.S. 3414  

10.  Steel Window Frame  I.S. 1038/83  

11.  Steel Door Frame  I.S. 4351/75  

12.  Fitting & Fixtures for 

joinery works  

Conforming to I.S. 7452/82 strictly conform to I.S. specification and 

as per direction of Engineer-in-Charge.  

 

 Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by  I.R.C & M.O.S.T. shall 

be followed. In case of any doubt and absence of provision, regarding specification I.S. shall be referred (Indian standard). 

ITEM OF WORK 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelt treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 
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TECHNICAL SPECIFICATION 

 

PROVISIONS CONTAINED IN RELEVANT SECTIONS AND CLAUSES  

OF SPECIFICATIONS 

FOR ROAD & BRIDGE WORKS OF 

MINISTRY OF ROAD TRANSPORT AND HIGHWAYS  

(5th REVISION) SHALL BE FOLLOWED 



53 

 

 

SCHEDULE-A 

 
CERTIFICATE OF NO RELATIONSHIP 

 

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of P.W.D of the rank of Assistant Engineer & above and any 

officer of the rank of Assistant / Under Secretary and above of the Works Department, Govt. of Odisha I/We* am/are* aware that, if the 

facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall 

be liable to make good the loss or damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

               

 

 

 (*)  - Strike out which is not applicable      Signature of the Tenderer 

         Date:- 

 

 

 

 

 

         SCHEDULE-“E” 

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR ABANDONMENT OF WORK BY THE TENDERER 

 

1. a) Is the tenderer currently involved     Yes / No  

  in any litigation relating to the  

  works. 

 b) If yes: give details: 

2. a) Has the tenderer or any of its     Yes / No  

  constituent partners been debarred/ 

  expelled by any agency in India  

  during the last 5 years. 

3. a) Has the tenderer or any of its     Yes / No 

  constituent partners failed to 

  perform on any contract work in  

  India during the last 5 years. 

 b) If yes, give details: 

 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will be summaranily be rejected. 

 

 

 

                                                                                                                             Signature of the tender 
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SCHEDULE –F 

 

AFFIDAVIT 

 

1.  The undersigned do hereby certify that all the statements made in the required attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s_________________________________ nor any of its constituent 

partners / I  have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us / me 

for such works have been rescinded during the last five years prior to the date of this bid. 

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish pert inent information as deemed 

necessary and as requested by the Department to verify this statement or regarding my (our) competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such 

information at the request of the Department. 

 

 

 

     (Signed by an Authorized Officer of the firm or Bidder) 

                                  Date: 

 

 

SCHEUDLE – C 

CERTIFICATE OF TOOLS AND PLANTS 

 
I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our possession and in working 

order. 
 
 
 
 
 
 
 
  
  
 
 
 

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 
 
 Note:  To vary as per the scope of the work.  

 
  Signature of the Tenderer 
  Date. 

 

 

 

 

 

 

 

 

 

Sl. 
No 

Type of Equipments No. of machines 
required 

Marks 

(i) Concrete Mixer  01 no 25 

(ii) Generator  01 no 20 

(iii) Water Tanker 01 no 10 

(iv) Needle Vibrator 02 no 10 

(v) Hydraulic excavator  01 no 30 

(vi) Water pump 01 no 5 
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SCHEDULE-D1 

WORKING EXPERIENCE  

D-1. LIST OF SIMILAR NATURE OF PROJECTS COMPLETED / SUBSTANTIALLY COMPLETED DURING 

LAST FIVE YEARS 

(As required under Cl. 16 (i) of DTCN) 

Name of 
Employer 

Name of 
location and 

name of work 

Contract price 
in Indian 

Rupees 
excluding GST 

Major 
Items of 

works* 

Date of 
starting the 

work as per 
Agreement* 

Stipulated 
date of 

completion 
of the work 
as per 

Agreement* 

Actual date 
of 

completion / 
substantial 
completion 

of the work* 

Value of 
work done 

in Indian 
Rupees 

excluding 

GST 

Reasons for 
delay in 

starting/ 
completion,  

if any 

1 2 3 4 5 6 7 8 9 

 

 

 

 

Note:  

* Certificate from the Engineer-in-Charge to be furnished as per Cl. 16 (i) 

 

 

 

Signature of Bidder  

 

SCHEDULE -G 

Existing commitments and on-going works: 

(As required under Cl. 16 (iii) of DTCN) 

 

Description 
of works 

Place & 
State 

Contract  
No. 
 and  
Year 

Name & 
Address of 
Employer 

Value of 
Contract 

(excluding 
GST) 

 (Rs. lakh.) 

Stipulated 
Period of 

Completion 

Value of works 
remaining to be 

completed 
(excluding 

GST) 
(Rs. lakh.) 

 

Anticipated date of 
completion. 

1  2  3  4  5  6  7  8  

        
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

Signature of the bidder 
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SCHEDULE -H 

Information on Annual Turn over 
             (As required under Cl. 16 (ii) of DTCN) 

 

1 A table containing value of Civil Engineering Works  executed by the 

Bidder during the last 5 years is as follows:  

 

Sl.No Financial Year Value of Civil 
Engg. Works 

executed 

(excluding 
GST) 

(Rs. lakh.) 

  

Escalation 
Factor 

Updated 
Value of Civil 

Engg. Works 

executed  
(Rs. In lakhs ) 

1 Year 1: FY: 2021-22  1.61  

2 Year 2: FY: 2022-23  1.46  

3 Year 3: FY: 2023-24  1.33  

4 Year 4: FY: 2024-25  1.21  

5 Year 5: FY: 2025-26  1.10  

 
2 Certified that the maximum updated value of Civil Engineering Works  

that have been executed  during the F.Y. ________  out of the last 5 

years with updated price considering the escalation factor of __________ 

and value thereof is Rs._______________ lakhs (Rupees_________________).  

 

 

 
 

 
 

 

DTCN APPROVED FOR 56 (FIVETY SIX PAGES) ONLY 

 

 
                                               

Sd/- 

                                                          CHIEF CONSTRUCTION ENGINEER,     
                                                           WESTERN NH CIRCLE, SAMBALPUR 

 

…………………….. 
…………………….. 

 

For and on behalf of ……………… 

(Name of the Bidder) 

 

…………………………  
…………………………. 
Name of the Chartered Accountant:  

Seal of the audit firm: (Signature, 
name and designation and 
Membership No. of signatory)  
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