GOVERNMENT OF ODISHA

DEPARTMENT OF FOREST, ENVIRONMENT & CLIMATE CHANGE
Bid Identification No. FE&CC-DFO(T) BNI- 04/ 2026-27

OFFICE OF
THE DIVISIONAL FOREST OFFICER
BANAIGADA FOREST DIVISION,

DETAILED TENDER CALL NOTICE
(FOR CIVIL WORK)

Name of the Work Tendered for :

Estimated Cost

Date of sale & receipt of Tender

CONSTRUCTION OF VSS BUILDING
AT DEODEOPUR VSS IN KULIPOSH
RANGE UNDER BANAIGADA
FOREST DIVISION

: Rs.10,88,178/- (Excluding 18% GST)

Start from 10.00 Hours of

: 21.10.2026 & Close on 31.10.2026

at 17.00 Hours

TENDER CONDITIONS
(GENERAL)

FOR

PERCENTWISE RATE
CONTRACT



GOVT. OF DDISHA

GOVERNMENT OF ODISHA

No. 194 / Date. 15.10.2026

INVITATIONS FOR BIDS (IFB)
Bid Identification No. FE&CC-DFO(T) BNI- 04 / 2026-27

OFFICE OF THE DIVISIONAL FOREST OFFICER
BANAIGADA FOREST DIVISION,

1. The Divisional Forest Officer, Banaigada Division on behalf of Governor of Odisha invites Percentage Rate
bids in Single Cover System in online mode for the works as detailed in the table, from the class of eligible
contractors as mentioned in column-6 (Six) registered with the state Governments and contractors of equivalent
Grade / Class registered with Central Government / MES / Railways for execution of Composite Building works.
The proof of registration from the appropriate authority shall be enclosed along with the Bid. The successful
bidder who has not registered under state Government has to register under the state PWD in appropriate class of
eligibility before signing of the agreement.

2. The bidders may submit bids for the following works.

Division.

Approximate Last date &
Value of work Bid . . time of
al' Name of the Work excluding Security %OSI ?1: IB:? Cclﬁﬁs c;f r Prenrlc;dtiofn online
° GST (Rs. In (in Rs) ocume ontractor | compietio receipt of
Lakhs) Bids.
1 2 3 4 5 6 7 8
St Badgson veS n Kulipogh Rs.6,000.00 | ‘C &D 17 Hours
1 | 2 =acgaon TooIn BUERos 10.88178 | 10850/- | > 3 months of
Range under Banaigada (On line) Class
L 30.10.2026
Forest Division.
Construction of VSS building 17 Hours
at Badjala VSS in Kuliposh | Rs.6,000.00 | ‘C&D” of
2 Range under Banaigada 10.88178 | 10850/ (On line) Class 3 months 30.10.2026
Forest Division.
Construction of VSS building 17 Hours
at Banki VSS in Kuliposh Rs.6,000.00 | ‘C &D”’ of
3 Range under Banaigada forest 10.88178 | 10850/- (On line) Class 3 months 30.10.2026
Division.
Construction of VSS building 17 Hours
at Bhagabansahi VSS in ) , of
4 | Kuliposh Range Kuliposh 10.88178 | 10850/- R5'6’0|(.’0'00 D | 3 months | 30.10.2026
Ran der Banaiead (On line) Class
ge under Banaigada
Forest Division.
Construction of VSS building 17 Hours
at Bonaikela VSS in Kuliposh Rs.6,000.00 | ‘C &D”’ of
5 Range under Banaigada forest 10.88178 | 10850/- (On line) Class 3 months 30.10.2026
Division.
Construction of VSS building 17 Hours
at BudhabhuinB VSS in Rs.6,000.00 | ‘C &D” of
6 Kuliposh range under 10.88178 | 10850/- (On line) Class 3 months 30.10.2026
Banaigada forest Division.
Construction of VSS building 17 Hours
at Budhandihi VSS in Kuliposh Rs.6,000.00 | ‘C &D°’ of
! Range under Banaigada forest 10.88178 | 10850/- (On line) Class 3 months 30.10.2026




Approximate

Last date &

Value of work Bid . . time of
Sl . . Cost of Bid Class of Period of :
Name of the Work excluding Security . online
No GST (Rs. In (in Rs) document Contractor | completion receipt of
Lakhs) Bids.

Construction of VSS building 17 Hours
at Daleisara VSS in Kuliposh Rs.6,000.00 | ‘C &D”’ of

8 range under Banaigada forest 10.88178 | 10850/- (On line) Class 3 months 30.10.2026
Division.
Construction of VSS building 17 Hours
at Deodeopur VSS in Kuliposh | Rs.6,000.00 | ‘C &D~ of

9 range under Banaigada forest 10.88178 | 10850/ (On line) Class 3 months 30.10.2026
Division.
Construction of VSS building 17 Hours
at Eakpadi VSS in Kuliposh | Rs.6,000.00 | ‘C &D” of

10 range under Banaigada forest 10.85178 | 10850/ (On line) Class 3 months 30.10.2026
Division.
Construction of VSS building 17 Hours
at Fuljhar VSS in Kuliposh | Rs.6,000.00 | ‘C &D~ of

11 range under Banaigada forest 10.88178 | 10850/ (On line) Class 3 months 30.10.2026
Division.
Construction of VSS building 17 Hours
at Ganighasa VSS in Kuliposh | Rs.6,000.00 | ‘C&D” of

12 range under Banaigada forest 10.88178 | 10850/ (On line) Class 3 months 30.10.2026
Division.
Construction of VSS building 17 Hours
at Jhinknali VSS in Kuliposh | Rs.6,000.00 | ‘C &D” of

13 range under Banaigada forest 10.88178 | 10850/ (On line) Class 3 months 30.10.2026
Division.
Construction of VSS building 17 Hours
at Jhinkaragahira VSS in | Rs.6,000.00 | ‘C&D” of

14 Kuliposh range under 10.88178 | 10850/ (On line) Class 3 months 30.10.2026
Banaigada forest Division.
Construction of VSS building 17 Hours
at Kantakudar VSS in Kuliposh | Rs.6,000.00 | ‘C &D~ of

15 range under Banaigada forest 10.88178 | 10850/ (On line) Class 3 months 30.10.2026
Division.
Construction of VSS building 17 Hours
at Lunga VSS in Kuliposh | Rs.6,000.00 | ‘C &D’ of

16 range under Banaigada forest 10.88178 | 10850/ (On line) Class 3 months 30.10.2026
Division.
Construction of VSS building 17 Hours
at Nagaria VSS in Kuliposh _ | Rs.6,000.00 | ‘C&D” of

17 range under Banaigada forest 10.85178 | 10850/ (On line) Class 3 months 30.10.2026

Division.




3. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions
of contract and other necessary Documents can be seen in the website www.tendersodisha.gov.in /
https://sundaragada.odisha.gov.in

4. 1) The bidder shall furnish bid security as specified for the work in the table Col.4 above as part of its
bid through in shape of N.S.C./ Post Office Saving Bank Account/ Post office Time Deposit Account / Kisan
Vikas Patra / Bank Guarantee in favour of Divisional Forest Officer, Banaigada Forest Division from any
Nationalised Scheduled Bank in India counter guaranteed by it local Branch at Bhubaneswar / e-Bank
Guarantee executed on the National e-Governance Service Limited (NeSL) Digital Document Execution
Portal towards E.M.D. / initial Security Deposit / any other security deposit from the contractor or supplier
as per Office Memorandum No- 07554600032022-1499/W Dt. 01.02.2023 of Govt. of Odisha, Works
Department.

4. ii) Only the successful Bidder who has quoted less bid price / rates than the estimated cost put to tender
shall have to furnish as per amended vide O.M. No0.14459 dt.20.09.2018 of Works Deptt. Govt. of Odisha
has been modified with O.M. No0.173 Dt.03.01.2026 & O.M. No.632 dtd. 09.01.2026 of Works Dept., Govt.
of Odisha as Additional Performance Security in shape of Term Deposit Receipt pledged in favour of the
Divisional Forest Officer, Banaigada Division, Banaigada / Bank Guarantee in favour of the Divisional
Forest Officer, Banaigada Division from any nationalised schedule bank in India counter guaranteed by its
local branch within seven days, otherwise the bid shall be cancelled and further proceeding for blacklisting
shall be initiated against bidder.

5. The Bid documents will be available in the website www.tendersodisha.gov.in from 10.00 Hours of
21.10.2026 to 17.00 Hours of 30.10.2026.

6. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class Il and Class-I11.

7. Bids shall be received only “On-line” on or before 17.00 Hours of 30.10.2026.

8. Bids received on line shall be opened at 10.30 Hours on 31.10.2026 in the office of the Divisional Forest
Officer, Banaigada Division, Sundaragada, Odisha in the presence of the bidders who wish to attend. Bidders who
participated in the bid can witness the opening of bids after logging on to the site through their DSC. If the office
happens to be closed on the last date of opening of the bids as specified, the bids will be opened on the next
working day at the same time and venue.

9. The bidder shall transfer online the cost of bid document as shown in column No. 5 above against each work
through a process as mentioned under DTCN.

10. Other details can be seen in the bid documents.

11. The authority reserves right to cancel any or all bids without assigning any reason thereof.

12. The Addendum/ Corrigendum if any will be hosted in the website only


http://www.tendersodisha.gov.in/
https://sundaragada.odisha.gov.in/

CHECKLIST TOBE FILLED UP BY THE BIDDER

Sl Particulars Reference to Whether Reference
No Clause no. furnished to Page
Yes No no.
01. | Cost of tender paper Rs. 6,000/- (Online) D.T.C.N
Clause N0.03
02. | All the E.M.Ds requirements mentioned in the D.T.C.N
DTCN .Rs.10,850/- (Online) Clause N0.05
03. | Additional Performance Security in case the bid D.T.C.N
price/rate is less than the estimated cost put to Clause No.28
tender as per O.M. No0.173 Dtd.03.01.2026 &
0O.M. No0.632 dtd.09.01.2026 of Works Dept.,
Govt. of Odisha
04. | Copy of valid Registration Certificate. D.T.C.N
Clause No.04
(i)
05. | Copy of GST Registration Certificate (GSTIN) D.T.C.N
Clause No.04
(i)
06. | Copy of PAN Card D.T.C.N
Clause No.04
(i)
07. | No Relationship Certificate in Schedule — A D.T.C.N
Clause
No0.10.i
08. | Information regarding current litigation, debarring / D.T.C.N
(A) | expelling of the tender or abandonment of the work Clause
by the tenderer (Schedule-E) No.10.ii
(B) | Affidavit (Schedule-F) D.T.C.N
Clause No.09
09. | Undertaking to the effect that he should abide all D.T.C.N
acts and rules on conservation of forests and Clause
wildlife for the time being in force for the Civil No.124

work in side Reserve Forest

N.B. :- Those Contractor who have pending/incomplete construction work in this

department are also not eligible for this work.




OFFICE OF THEDIVISIONAL FOREST OFFICER,
BANAIGADA DIVISION, SUNDARGADA

CONTRACT DATA
A. GENERAL INFORMATIONS
SI No Item Details
1 Name of the Work Con.structlon of VSS bulldlng at Deodeopu-r VSS in
Kuliposh Range under Banaigada forest Division.
2. Employer Divisional Forest Officer, Banaigada Forest Division.
3 Employer’s Representative g_ss!s'_tant. Conservator of Forests, Banaigada
ivision
4 Accepting Authority Divisional Forest Officer, Banaigada Forest Division.
5 Estimated Cost Rs. 10,88,178/-
B. BID INFORMATION
6 Intended completion period/Time 3 months
period assigned for Completion
7 Last Date & time of submission of Time 17.00 hours
Bid 30.10.2026
8 Cost of Bid Document
i. Bank draft amount Rs 6,000/-(Online)
i, in favour of Divisional Forest Officer, Banaigada Forest Division.
iii. payable at Banaigada
9 Bid Security
i Amount 10850/- (Online)
ii. in favour of Divisional Forest Officer, Banaigada Forest Division.
iii. Type of instrument As specified in the Bid document
10 Additional Performance Security
i Amount As Specified in the Bid documents
ii. in favour of Divisional Forest Officer, Banaigada Forest Division.
iii. Type of instrument As specified in the Bid document
11 Bid validity period 90 (Ninety) days
12 Currency of Contract Indian Rupee
13 Language of Contract English




Procedure to participate in online bidding

e-procurement

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to

participate in the bid is required to register in the Portal using his /her active personal/ official e-mail ID as his Login

ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login ID. The DSC used must be of

appropriate class (Class Il or Class lll) issued from a registered Certifying Authority such as n-Code, Sify, TCS,

MTNL etc. He/ She has to submit the relevant information as asked for about the firm/ contractor. The portal

registration of the bidder/ firm is to be authenticated by the State Procurement Cell after verification of original valid

certificates/ documents such as (i) PAN and (ll) Registration Certificate (RC)/ GST Registration Certificate and

GSTIN (for procurement of goods) of the concerned bidder. The time period of validity in the portal is at par with

validity of RC/ GST Registration Certificate and GSTIN. Any change of information by the bidder is to be re-

authenticated by the State Procurement Cell. After successful authentication bidder can participated in the online
bidding process.

Contractor not regisertered with Government of Odisha, can participate in the e-procurement after necessary

enrolement in the portal but have to subsequently register themselves with the appropriate registering authority of

the Sate Government before award of the work as per prevalent registration norms of the State.

a. Tolog on to the portal the Contractor/Bidder is required to type his/her username and password. The system will
again ask to select the DSC and confirm it with the password of DSC. For each login, a user's DSC will be
validated against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs
stored in system database. The system checks the unique ID, password and DSC combination and authenticates
the login process for use of portal.

b. The tender documents uploaded by the Tender Inviting Officer in the website https://tendersodisha.gov.in will
appear in the section of “Upcoming Tender” before the due date of tender sale. Once the due date has arrived,
the tender will move to “Active Tender” Section of the homepage. Only a small natification will be published in
the newspaper specifying the work details along with mention of the specific website for details. The publication
of the tender will be for specific period of time till the last date of submission of bids as mentioned in the ‘Invitation
for Bid’ after which the same will be removed from the list of Active tenders. Any bidder can view or down load
the bid documents from the web site.

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.

d. The software application has the provision of payment of cost of tender document through payment gateways of
authorized bankers by directly debiting the account of the bidders.

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise
his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating through Joint
Venture shall declare the authorized signatory through Memorandum of Understanding duly registered and enroll
in the portal in the name and style of the joint venture company. It is mandatory that the DSC issued in the name
of the authorized signatory is used in the portal.

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement

process, the tender inviting officer shall not accept any responsibility for failures or breakdowns other than in those

systems strictly within their own control.

1.3. Any third party/company/person under a service contract for operation of e-procurement system in the State

or his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement processes that

are undertaken through the e-procurement system irrespective of who operates the system.

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/copies

of document in prescribed format wherever warranted in support of eligibility criteria and qualification information.

The on line bidder shall have to produce the original documents in support of the scanned copies and statements

uploaded in the portal before the specified date as per DTCN.

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by

cost of bid document and appropriate bid security. The system shall consider only the last bid submitted through

the E-Procurement portal.

1.6. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC,

provided the questions are raised within the period of seeking clarification as mentioned in tender call notice/Bid.

The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the tender.

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid as

well as in the office of the Divisional Forest Officer and Divisional Forest Officer as mentioned in the Contract Data



https://tendersodisha.gov.in/

will be open for inspection by the bidders. The bidder is required to down load all the documents for preparation of
his bid. It is not necessary for the part of the Bidder to up-load other Bid documents (after signing) while up-loading
his bid. He is required to up load documents related to his eligibility criteria and qualification information and Bill of
Quantities duly filled in. It is assumed that while participating in the bid, the bidder has referred all the drawings and
documents. Seeking any revision of rates or backing out of the bid claiming for not having referred to any or all
documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt the bidding process
and in such cases the bid security shall be forfeited.

1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website
https://tendersodisha.gov.in , notice board and through paper publication and such notice shall form part of the
bidding documents.

1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and those bidders if
they wish can modify their tenders. The bidders are required to which the website till last date and time of bid
submission for any addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not responsible for
communication failure of system generated mail.

All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid. The bidder shall
carefully go through the document and prepare the required documents and up load the scanned documents in
Portable Document Format to the portal in the designated locations of Technical Bid. He will fill up the rates of
items or percentage in the BOQ down loaded for the work in designated Cell and up loads the same in
designated locations of Financial Bid. Bidders are to submit only the original BoQ uploaded by publisher
after entering the relevant fields without any alteration/deletion/modification. Multiple BoQ submission shall
lead to cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than Zero value
in the specified cells. In the percentage rate tender, the bidder quoting Zero value is valid and will be taken
as Schedule of Rates. Submission of document shall be affected by using DSC of appropriate class.

PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as part of his
Bid, a Bid security for the amount mentioned under NIT/Contract Data in online mode. Non- submission of bid
security within the designated period shall debar the bidder from participating in the on-line bidding system and his
portal registration shall be cancelled. His name shall also be informed to the registering authority for cancellation of
his registration.,

2.1 The EMD or Bid Security payable along with the bid is1%ofthe estimated contract value (ECV) or as mentioned in
the bid document i.e INVITATIONS FOR BIDS (IFB) as per Office Memorandum No- 07554600032022-
1499/W Dt. 01.02.2023 of Govt. of Odisha, Works Department.

2.2 Deleted.

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful lowest
bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of the lowest
successful bidder to procedure the original documents, he will be debarred in future from participating in tender for
3 years and will be black listed by the competent authority. In such as situation, successful L-2 bidder will be required
to produce his original documents for consideration of his tender at the negotiated rate equal to L1 bidder.

2.4  Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid and Bid
Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned in the “Procedure for
Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest Money Deposit on
submission of bids”.

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her
Login ID and Password. The system will again ask to select the DSC and confirm it with the password of DSC as a
second stage authentication. For each login, a user's DSC will be validated against its date of validity and also
against the Certificate Revocation List (CRL) of respective CAs stored in system database. The system checks the
unique Login ID, Password and DSC combination and authenticates the login process for use of portal.

The bidder can download the tender of his choice and save it in his system and undertake the necessary preparatory
work off-line and upload the completed tender at his convenience within the final date and time of submission.The
bidder shall only submit single copy of the required documents and Price Bid in the portal. In the Financial bid, the
bidder cannot leave any figure blank. He has to only write the figures, the words will be self-generated. The Bidders
are advised to up load the completed Bid document well ahead of the last date & time of receipt to avoid any last
moment problem of power failures etc.

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall
prepare all documents including Declaration form, price bid etc and store in the system.

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the documents



https://tendersodisha.gov.in/

in appropriate place one by one simultaneously checking the documents. Once the Bidder makes sure that all the
documents have been up-loaded in appropriate place he clicks the submit button to submit the bid to the portal.
3.2.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and cannot be
submitted after due date and time. Therefore, only after satisfying that all the documents have been uploaded, the
Bidder should activate submit button.

3.2.2.In the e-procurement process each process are time stamped. The system can identify each individual who
has entered in to the portal for any bid and the time of entering in to the portal.

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned
documents by taking out sample printing. Non-submission of legible documents may render the bid non-responsive.
However, the Officer inviting the Bid if so desires can ask for legible copies or original copies for verification with in
a stipulated period provided such document in no way alters the Bidder’s price bid. If the Bidder fails to submit the
original documents with in the stipulated date, his bid security shall be forfeited.

SUBMISSION OF BIDS: -

3.3.  The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a
Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN, Registration Certificate, No
Relation Certificate,Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works, work
in hand, list of machineries and any other information required by OIT. The Financial Bid shall consist of the Bill of
Quantities (BOQ) and any other price related information/ undertaking including rebates. All the Documents
submitted by the bidder shall be page Number.

3.4. Bidders are to submit only the original BOQ (in .xIs format) uploaded by Procurement Officer Publisher (Officer
Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification. Multiple BOQ
submission by bidder shall lead to cancellation of bid. In case of items rate tender, bidders shall fill in their rates
other than zero value in the specified cells without keeping it blank. In the percentage rate tender the bidder quoting
zero percentage is valid and will be taken at par with the estimated rate of the work put to tender.

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and qualification
information in prescribed format in Portable Document Format (PDF) to the portal in the designated locations of
Technical Bid.

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities
(BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate column of
respective items(s) without any blank cell in the rate column in case of item rate tender and type percentage excess
or less up to two decimal place only in case of percentage rate tender.

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents.

3.8. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or
corrected. The Bidder should ensure correctness of the Bid prior to uploading and take print out of the system
generated summery of submission to confirm successful uploading of bid. The bids cannot be opened even by the
OIT or the Procurement Officer Publisher/ opener before the due date and time of opening.

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each user
including the Bidder.

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the process of
submission of the bid/ tender.

3.12. The bidder should check the system generated confirmation statement on the status of the submission.

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the
network.

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic system
used during the e-procurement process.

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification information and
Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the drawing and the other Bid
documents (after signing) while uploading his bid. It is assumed that the bidder has refered all the drawings and
documents uploaded by the Officer Inviting the Bid.

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server time).
The date and time of bid submission shall remain unaltered even if the specified date for the submission of bids
declared as a holiday for the Officer Inviting the Bid.

3.17. The ‘Online bidder’ shall digitally sign on all statements, documents, certificates uploaded by him, owning
responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information furnished by the bidder



is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand forfeited and his registration in the portal shall
be blocked and the bidder is liable to be blacklisted.

4, SECURITY OF BID SUBMISSION:

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system
shall require all the mandatory forms and fields filled up by the contractor during the process of submission of the
bid/tender.

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the
authorized openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS:

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and time
(Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission shall
remain unaltered even if the specified date for the submission of bids declared as a holiday for the Officer inviting
the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS:

5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is
allowed.

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider
only the last bid submitted.

6. LATE BIDS:

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose
the server time displayed in the e-procurement portal shall be the time to be followed by the bidder and concerned
officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS:

7.1. Inthe E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time
of submission. The bidder shall have to log on to the system and resubmit the documents as asked for by the system
including the price bid. In doing so, the bids already submitted by the bidder will be removed automatically from the
system and the latest bid only will be admitted. But the bidder should avoid modification of bid at the last moment to
avoid system failure or malfunction of internet or traffic jam or power failure. If the bidder fails to submit his modified
bids within the designated time of receipt, the bid already in the system shall be taken for evaluation.

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned document
to portal in the respective bid before the closure date and time of receipt of the bid. The system shall not allow any
withdrawal after expiry of the closure time of the bid.

8. OPENING OF THE BID:

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is
available in IFB, tender document as well as the home page of portal. Bid opening can be done by the authorized
users which are defined during the tender publication / approval stage. The bids are encrypted using there public
keys and can be decrypted only on or after the Bid Opening due date and time. The bid openers private key will be
required to open the bids and all the openers have to log on to the portal during that time.

8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system logging on
to the portal with the DSC away from opening place. Contractors are not required to be present during the bid
opening at the opening location if they so desire.

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the
reference.

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which
they appear in the “Invitation for Bid”.

8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all
the Officers who have been declared as Opening officers, log on the portal with their DSC the Tender cannot be
opened.

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process by
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uploading the official letter for cancellation/ re-tender.

EVALUATION OF BIDS:-

All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to open the
tender shall sign and number on each page of the documents downloaded and furnish a certificate that “the
documents as available in the portal containing...... nos. of pages”.

8.5.1. After opening of technical bid, the bidder may be asked in writing / online (in their registered e-mail ID) to
clarify on the uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible
documents required for Technical Evaluation. The Officer Inviting Tender may ask for any other document of
historical nature during Technical Evaluation of the tender. Provided in all such cases, furnishing of any document
in no way alters the bidders price bid. Non submission of legible documents may render the bid non-responsive. The
authority inviting bid may reserve the right to accept any additional document.

8.5.2. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the
bidder will be evaluated on its own merit

8.5.3. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid,
will finalize the list of responsive bidders. They will log on to the site with their DSC and record their comments on
the Technical evaluation page in the system. The Officer Inviting the Bid if also the accepting authority, shall log on
to the system with his digital signature and check the technical evaluation. He can either accept or pass on to the
evaluating officers for re-evaluation. Upon acceptance of technical evaluation by the Accepting authority in the
system, the system shall automatically generate letter to all the responsive bidders and the system shall forward the
letter to all the responsive bidder that their technical bid has been evaluated responsive with respect to the
data/information furnished by him and the letter shall also intimate him the date & time of opening of financial bid.
The system shall also inform the non-responsive bidders in their e-mail ID that their bid has been found non-
responsive.

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by the Bidders.
But evaluation of the bid does not exonerate the bidders from checking their original documents and if at a later date
the bidder is found to have misled the evaluation through wrong information, action as per relevant clause of DTCN
shall be taken against the bidder/contractor.

8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders.

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification information.
8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of opening. The
Procurement Officer-Openers shall log on to the system in sequence and open the financial bids.

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised
representative who wish to be present.

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found responsive
will be announced and the bids of only those bidders will be opened. The remaining bids will be rejected.

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in case the
item rate tender and percentage above or less in case of percentage rate tenders will be announced. any discounts
and withdrawals, and such other details as the officer inviting the tender may consider appropriate, will be announced
by him or his authorized representatives at the time of opening.

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The system shall auto-
generate the Comparative statement.

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that particular
work by logging on to the portal with his DSC from anywhere.

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative Statement
and furnish a certificate to that respect.

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the
approval of concern Chief Engineer/ Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the
lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of unit rates.
9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed
by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating bidders
after opening on their respective logins. Each activity is recorded in the system with date and time stamping.

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:
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10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting
the Bid shall mention the amount of Performance Security and additional security required to be furnished in the
letter and intimate the bidders in his e-mail ID.

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period by
cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will state the sum that the
Engineer-in-Charge will pay the contractor in consideration of execution and completion of the works by the
contractor as prescribed by the contract and the amount of performance security and Additional Performance
Security required to be furnished. The issue of the letter of Acceptance shall be treated as closure of the Bid process
and commencement of the contract.

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional Performance
Security, “Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to the
Procurement Officer-Publisher. The Procurement Officer-Publisher shall up load the summery and declare the
process as complete.

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor. Besides the consortium/
JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/ proprietor, he/ they
shall neither be allowed for participation in bidding for three years nor his/ their application will be considered for
registration and action will be initiated to blacklist him/them. In that case, the L2 bidder, if fulfils other required criteria
would be called for drawing agreement for execution of work subject to condition that the L2 bidder negotiates at par
with the quoted by the L1 bidder, otherwise the tender will be cancelled.

11. BLOCKING OF PORTAL REGISTRATION

1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ blacklisted
by the competent authority his portal registration shall be blocked automatically on receipt of information to that
effect.

1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked
automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from the concerned authority.
1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor
who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. Thereafter
the Officer Inviting Tender is required to issue an intimation to the defaulting bidder about his unsatisfactory reply
and recommend to the Chief Manager (Tech) for blocking of portal registration within 10 days of intimation to the
defaulting bidder regarding his unsatisfactory reply with intimation to the Registering Authority and concerned Chief
Engineer/ Heads of Office if any of the following provisions are violated.

1.3.1 Fails to furnish original Technical Documents before the designated officer within the stipulated date and
time.

1.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period
(including till the extended bid validity period)

1.3.3 Falils to execute the agreement within the stipulated date.

1.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.

Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State Procurement Cell,
Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated by OFFICER
INVITING TENDER for blacklisting as per Appendix-XXXIV of OPWD code Volume-II.

The minimum period of blocking of Portal Registration shall in no case be less than 180 days.

12



Procedure for Electronic receipt, accounting and reporting of Cost of

Tender Paper and Earnest Money Deposit on submission of bids

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and
reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids through
the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in".

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now
it has been decided to introduce electronic receipt of Cost of Tender Paper and Bid Security Declaration
in Schedule-K) as per F.D. OM No0.8943 dtd.18.03.2021 on submission of bids through payment gateway
of designated banks such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs.
Statutory Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process
outline as well as accounting and reporting structure are indicated below :

a) It will be carried out through a single banking transaction by the bidder for multiple payments like
Cost of Tender Paper on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their
Aggregator Banks as well can be accessed by the intending bidders.

) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of the
participating entities indicated in Para 2 above would be faster.

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on

submission of bids would be eligible to participate in the tender/bid process. The bidders with pending or failure

payment status shall not be able to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the
designated Banks shall not be held responsible for such pendency or failure.

4. Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-
Procurement portal of Government of Odisha (https://tendersodisha.gov.in)
b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of

Tender Paper on submission of bids will nominate a Focal Point Branch called e-FPB, who is
authorized to collect and collate all e-Receipts. Each such branch will act as the Receiving branch
and Focal Point Branch notwithstanding the fact that the bidder might have debited his account in
any of the bank's branches while making payment.
5. Procedures of bid submission using electronic payment of tender paper cost
and EMD by bidder:

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then
select the required active tender from the "Search Active Tender" option. Now. submit button can
be clicked against the selected tender so that it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with
Works Department office memorandum no.7885, dt.23.07.2013.

C) Electronic payment of tender paper cost /EMD :Then the bidders have to select and submit the
bank name as available in the payment options

i. A bidder shall make electronic payment using his/her internet banking enabled account with
designated Banks or their aggregator banks.
ii. Abidder having account in other Banks can make payment using NEFT/RTGS facility of designated
Banks.

. Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, by
adding the account number as mentioned in the challan as an interbank beneficiary.

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the
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bid submission process.

System generated acknowledgement receipt for successful bid submission: System will
generate an acknowledgement receipt for successful bid submission. The bidder should make a note
of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status.

6. Settlement of Cost of Tender Paper;

a)

b)

d)

e)

Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper,
thee-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will
contain an abstract of the cost of tender paper collected with reference to Bid Identification
Number. The State Procurement Cell shall generate Bank-wise-head-wise challans separately for
Cost of Tender Paper and instruct the designated Banks to remit the money to the State
Government account under different heads. In respect of the cost of tender paper received through
the e-procurement portal, the remittance to the Cyber Treasury account will be made to the Head of
Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of
Tender Paper.

For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of
the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated
through the Odisha Treasury portal.

Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies
etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State
Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper collected with
reference to Bid Identification Number. The State Procurement Cell shall generate Bank-wise list
of challans and instruct the designated Banks to remit the money through the Odisha Treasury
portal. The cost of tender papers will be credited to the registered Bank account of the concerned
State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc.

Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender
fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction
received from TIA through e-procurement system.

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money
Deposit on submission of bids is enclosed in the Annexure.

7. Settlement of Earnest Money Deposit on submission of bids:

a)

The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective
bidders accounts as per direction received from TIA through e-procurement system.

8.  Forfeiture of EMD :
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various

reasons.
a)

b)

In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal
will direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered
account of the tender inviting authority.

The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest
Money Deposit on submission of bid, in the State Government Treasury under the appropriate
head (8782-Cash Remittances and Adjustments between the officers rendering accounts to the same
Accounts Officer-103-Forest Remittances-1683-Remittances-91014-Cash Remittances between
Forest Officers and Treasuries) after taking the amount as a revenue receipt in their Cash Book
under the head 0406-Forest & Wildlife -01-800 -Other Receipt-0097-Misc, Receipts-02082-
Miscellaneous other Receipts and submit the detail account to DAG (Puri) as a deposit of the
Division.

By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the
evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried out
in phased manner like one bidder at a time.

9. Role of the Banks:

a)

Make necessary provision / customizations at their end to enable the provision for online payments
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b)

10.
a)

b)

)
g9)
h)
11.
a)
b)
c)
d)

e)

/ refunds as per this document.

Provide necessary real-time message to bidders regarding successful or unsuccessful transactions
during online payment processes and redirect them to e-Procurement website with necessary
transaction reference details enabling them to submit their bids.

The bank shall ensure transfer of funds from the pooling account to the Government Head/current
account of PSUs/ULBs within the next bank working day as per the directions generated from e-
Procurement portal.

Bank should provide timely reports and reference details to NIC enabling them to carry out their
role as stated below.

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next
bank working day from the date of generation of the XML file and also provide a confirmation to
NIC on the same.

Role of State Procurement Cell:

Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs
online payment requirements to National Informatics Centre / the authorised Banks for mapping/
customization.

In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal
to ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the
Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online
challans from the Odisha Treasury portal and make the remittance through over the counter facility
or NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction
to the bank for remittance of the receipt to the State Government account.

The State Procurement Cell shall be responsible for providing challan details and MIS in respect of
the remittance towards tender paper cost to the Tender inviting authorities for their record.

State Procurement Cell shall monitor the progress of e-Tendering by different Government
departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell
shall monitor and send monthly progress reports to the Government.

The e-Procurement system will generate a consolidated refund & settlement XML file as an end of
the day activity.

e-procurement system will provide a web service for payment gateway (PG) provider to pull the
encrypted refund and settlement details in XML file against a day.

Similarly, payment gateway (PG) provider will provide a web service to pull the refund and
settlement status against a day

e-procurement system will update the status accordingly for reconciliation report.

Role of National Informatics Centre:

Customize  e-Procurement software and web-pages of Government of Odisha
(https://tendersodisha.gov.in) to enable the provision for electronic payment.

The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.
NIC will provide an interface to organisations to download the electronic receipt data.

Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of
the same to the authorised Banks for enabling automatic refund/settlement of funds.

NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement
Cell in order to make remittance of the tender paper cost to the State Government account using the
Odisha Treasury portal.

12. Role of Cyber Treasury :

a)

b)

The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be
accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the
established process.

The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and
reconciliation of the electronic remittances made to the State Government account.
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13. Redressal of Public grievances:

The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective
procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected by any
of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or on being brought to its
notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber Treasury and the bank
will promptly take steps for rectification. The e-Focal Point Branch of the participating Banks, National Informatics
Centre, Odisha and the State Procurement Cell, Odisha will notify the contact number and address of the Help Desk
for resolution of any dispute regarding e-Receipt.

14. Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and
rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for
electronic submission of bids through e-procurement portal. Existing provisions regulating cost of tender paper,
earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed.

15. These arrangements would be made effective after signing of MoU between the designated Banks and the State

Procurement Cell, firming up of Banking arrangements and technical integration between designated Bank and e-
Procurement Portal.
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ANNEXURE-I

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and
Earnest Money Deposit on submission of bids.

Cost of Tender Paper on submission of bids

Earnest Money Deposit on submission
of bids

Government
Departments

I The payment towards the cost of Tender Paper,
case Government Departments, shall be collected in
separate

Pooling accounts opened in Focal
Point Branch called e-FPB of respective designated
banks [as stated in Para 2] at Bhubaneswar on
T+1_day.

1. With reference to the Notice
Inviting Tender/ Bid Identification
Number,the amount so realized is to be remitted to
Government Account under the Head Of Account
0075-Misc. General Services-800-Other Receipts-
0097-Misc. Receipts-02237-Cost of Tender Paper
through Odisha Treasury Portal after opening of the
bid.

I In  case of tenders of Government
Departments, amount towards Earnest Money
Deposit on submission of bids shall be
collected in a pooling account opened for this
purpose at Focal Point Branch called e-FPB of
respective designated banks at Bhubaneswar
and the banks will remit the amount to
respective bidder’s account within two
working days on receipt of instruction from
TIA through refund and settlement of e-
procurement system.

Il. In case of forfeiture of Earnest Money
Deposit on submission of bids, the e-
Procurement portal will direct the Bank to
transfer the EMD value from the Pooling
Account of SPC to the registered account of
the tender inviting authority within two
working days of receipt of instruction from
TIA.

Cost of Tender Paper on submission of bids

Earnest Money Deposit on submission
of bids

State PSUs
Statutory
Corporations,
Autonomous
Bodies and Local

Bodies.

I In case of State PSUs, Statutory corporations,
Autonomous Bodies and Local Bodies etc. the
amount towards Cost of Tender Paper, on
submission of bids shall be collected in separated
pooling accounts opened in Focal Point Branch
called e-FPB of respective designated Banks at
Bhubaneswar on T+1 days.

Il.  The Paper cost will be transferred to the
respective current accounts of concerned State PSUs,
Statutory Corporation, Autonomous Bodies and
Local Bodies etc. after opening of bid.

I Amount towards EMD on submission
of bids shall be collected in a separate pooling
account of Focal Point Branch called e-FPB of
respective designated banks at Bhubaneswar
and the banks will remit the amount to
respective bidder’s account on receipt of
instruction from TIA through refund and
settlement of e-procurement system within
two working days from receipt of such
instruction.

Il. In case of forfeiture of Earnest Money
deposit on submission of bids, the e-
Procurement portal will direct the Bank to
transfer the EMD value from the Pooling
Account of SPC to the registered account of
the tender inviting authority within two
working days of receipt of instruction from
TIA.
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DETAILED TENDER CALL NOTICE

*hkkkkk

Sealed percentage rate bids are invited in Single cover system from “C”& *’D’’Class contractors registered with the State
Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways for execution of
Civil works, on production of definite proof from the appropriate authority in prescribed form to be eventually drawn in P.W.D.
FORM P-1 for the work “Construction of VSS building at Deodeopur VSS in Kuliposh Range under Banaigada forest

Division"at an estimated cost of approximately Rs._10.88 Lakhs only.

1.

7.

The sale and receipt of the Bid document shall start from10.00 Hours of 21.10.2026 and close on 30.10.2026 at17.00
Hours. Bids will be sold and received through on-line only,

The Bid will be opened by the Divisional Forest Officer, Banaigada Forest Division, in the office of the Divisional
Forest Officer, Banaigada Forest Division, at 11.30 Hours on 31.10.2026 in the presence of the bidders or their
authorised representatives who wish to attend.

The cost of Bid documents is to be remitted online for Rs.6,000/- towards cost of each bid respectively.

The bid is to be submitted in Single Covers.

@) Pocket-l is to contain scanned GST Registration Certificate and GSTIN, scanned copy of registration certificate,
PAN card, affidavit and documents required as per the relevant clauses of this DTCN.
(i) Pocket-Il is to contain the price bid duly filled in and signed by the bidder.

The EMD or Bid Security: The bidder shall remit the EMD/bid security of Rs. 10,850/-online as part
of bid of the amount as per Office Memorandum No- 07554600032022-1499/W Dt. 01.02.2023
of Govt. of Odisha, Works Department.
() The tender accepting authority will verify the originals of all the scanned documents of the successful lowest
bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of the lowest
successful bidder to procedure the original documents, he will be debarred in future from participating in tender
for 3 years and will be black listed by the competent authority. In such as situation, successful L-2 bidder will be
required to produce his original documents for consideration of his tender at the negotiated rate equal to L1
bidder.
(ii)Deleted.
(iii)deleted.

(iv)(a) The contractor will be drawn StandardP.W.D.FormP-1withlatestamendments. will constitute 3 parts as
follows. The contract shall be drawn & signed by Divisional Forest Officer, Banaigada Forest Division, , on behalf of
the Governor of Odisha.

(b) The items of works as per Schedules of quantities of the Agreement shall be supervised measured and check measured
by the Divisional Forest Officer, Banaigada Forest Division, Assistant Conservator of Forests, Banaigada Division,
Range Officer, Banaigada Range and Forester respectively.

In the interest of expeditious execution of work, payment of interim bills (Running A/c bills) shall be made by the Range
Officer, Banaigada Range and nil final bill shall be sent to the concerned Divisional Forest Officer, Banaigada Forest
Division, for final adjustment and compilation of accounts.

The work is to be completed in all respects within 30 (Thirty) Days. Tenderers whose tender is accepted must submit
a work programme at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and
validity of tenders can also be extended if agreed to by the tenderer and the Department.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned
any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The tenderer is to
furnish an affidavit at the time of submission of tender paper about the authentication of tender documents including
Bank guarantee.An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the information in
Schedule - E and required affidavit in Schedule — F, the bid document will be summarily rejected. (The
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10.

11.

12.
13.

16.

17.

18.

19.

20.

21.

affidavitshould be prepared on or after the date of notification and before the last date of receipt the Bid for the tendered
work.)

i. No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the

rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the
total security will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations.
The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

ii. Informationregardingcurrentlitigation,debarring/expelling
Theintendingtenderersshouldhavenotabandonedanyworkofsimilarnaturenorshouldtheircontract
havebeenrescindedduringthelastfiveyearsandanaffidavittothateffectisalsotoenclosed in SCHEDULE-E

1) Each tenderer is to submit along with tender a note regarding his experience on construction of

Building / Water Body Works (Not required).

a) Name of the works:-

b) Estimated Cost:-

c) Total Length:-

d) Major Item of works/Type of works:-

e) Quantity of items i) as per Agreement:-
ii) as per execution:-

f) Date of Commencement :

g) Stipulated date of Completion :-

h) Actual date of completion :-

i) Other details if any. :-

ii) The prospective applicant in its name should furnish list of works executed in Schedule-D1 satisfactorily completed
and list of works in progress in Schedule-D2. (Not required.)

If an individual makes the application, the individual should sign above his full type written name and current address.
If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and
the full name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorised person holding
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany
the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence
along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All informations should be
submitted in English. The applicants name should appear on each page of the application along with his signature or
the signature of his authorised representative at the bottom of each page.

Submission of more than one tender by a bidder for a particular tender will liable for rejection of all such tender
papers.

In the case of Percentage Rate Tenders (vide Works Department O.M No- 7885 dtd. 23.07.2013) only Percentage
quoted shall be considered. Percentage quoted by the Contractor shall be accurately filled in figures and words, so that
there is no discrepancy. The percentage quoted in the tender without mentioning excess or less and not supported with
the corresponding amount will be treated as excess. The Contractor will write percentage excess or less up to two
decimal point only. If, he writes the percentage excess or less up to three or more decimal point, the first decimal point
shall only be considered without rounding off.Where the Contractor has omitted to quote the rates either in figures or
in words, the Officer opening the tender should record the omission.

That if any discrepancy is found in percentage quoted in words and figures or the total rate quoted by the
Contractor, the following procedure shall be followed:-

M If any discrepancy is found in percentage quoted in words and figures, then the percentage quoted by the
Contractor in words shall be taken as correct.
(i) If any discrepancy is found in the percentage quoted in percentage excess/ less and total rate quoted by the

Contractor, then percentage will be taken as correct.
(iii) The tender shall be written legibly and free from erasures, over writings or corrections of figures. corrections,
over writings & interpolations where unavoidable should made by making out, initialing, dating and rewriting
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24.

25.

26.

217.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed
specifications for Odisha and other relevant specifications and drawings which are for sale. Complaint at a future date
that plans and specifications have not been seen by the tenderers cannot be entertained.

The drawing furnished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good
in case of such modification of drawings during the time of execution and shall in no way invalidate the contract and
no extra monetary compensation will be entertained. The work shall however be executed as per final approved drawing
to be issued by the Engineer-in-Charge as and when required.

Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also inspect the
quarries and approach roads to quarries and satisfy himself about the quality and availability of materials. In every
case the materials must comply with the relevant specifications. Complaints at future date that the availability of
materials at quarries have been misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.

28. (A) Performance Security / Additional Performance Security:

Amendment of Codal & Contractual Provisions of threshold negative bid caps (14.99%) Introduced in
Appendix-IX, Clause 36 of OPWD Code Volume-Il is to be applicable as per the Works Department Office
Memorandum No.173 dtd.03.01.2026 & OM. No. 632 dtd. 09.01.2026 (Decimals up to two numbers will be
taken for all practical purpose) either at the estimated cost put to tender or less than the estimated cost put
to tender, tender accepting authority will finalize the tender through a transparent lottery system where all
bidders / their authorized representatives, the concerned Superintending Engineer / Executive Engineer
and DAO will remain present.

(Amendment to Appendix-1X, Clause-36 of OPWD Code Vol.-Il)
(by inclusion vide O.M.N0.173 dt.03.01.2026 & O.M.N0.632 dt.09.01.2026).

If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder
(decimal up to two numbers will be taken for all practical purposes) after availing 10% price preference as
per Para 2 of Works Department Resolution N0.27748 dated 11.10.1977, the tender shall be finalized by
the tender accepting authority through a transparent lottery system along with other categories of
contractors.

Additional Performance Security shall be obtained from the bidder, when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost
Le. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in
shape of Term Deposit Receipt pledged in favour of Divisional Officer/ Bank Guarantee in favour of the
Divisional officer. Divisional Forest Officer, Banaigada Forest Division from any Nationalized /
Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
of letter of acceptance (LOA) by the Divisional officer (by e-mail) to the successful bidder, otherwise the bid
of the successful bidder shall be cancelled and the earnest money Deposit / Bid security shall be forfeited.
Further proceeding for blacklisting shall be initiated against bidder (As amended vide O.M. No0.14459
dt.20.09.2018 of Works Deptt. Govt. of Odisha has been modified with O.M. No0.173 Dt.03.01.2026 &
0.M. No.632 dtd. 09.01.2026 of Works Dept., Govt. of Odisha).

If the Contractor fails to complete the work, the amount so furnished as additional performance
security will be forfeited in addition to the other penal clauses, if any to be imposed.
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(Amendment to Para-3.5.5 (V) Note-Il of OPWD Code Vol.-I by substitution of O.M. N0.14299
dt.03.10.2017 in place of O.M. N0.5288 dt.04.05.2016 has been modified with O.M. No.173
Dt.03.01.2026 & O.M. N0.632 dtd.09.01.2026 of Works Dept., Govt. of Odisha).

Modified O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026:

Amended vide O.M. No0.173 Dt.03.01.2026 & O.M. N0.632 dtd.09.01.2026 of Works Dept., Govt. of
Odishato fix the following rate of Additional Performance Security (APS).

Sl. Range of difference between the Additional performance security to deposited by the successful
No. estimated cost put Tender & Bid bidder.
Amount
1. Below 0.0% but not below 10.00% No. Additional Performance Security is required
2. Below 10.00% and not below | The Additional Performance Guarantee/Security percentage shall be
20.00% incremented by 0.1% for every percentage of bid price below 10% of the

project cost put to bid starting at 11% with the additional bid performance
guarantee being 0.1% and this additional performance guarantee
percentage shall be applied on the bid price:

3. Below 20% The additional performance guarantee percentage shall be incremented
by 0.2% for every percentage of bid price below 20% of the project cost
put to bid in addition to 1% of the bid price and this additional performance
guarantee percentage shall be applied on the bid price.

Note:- The Additional Performance Guarantee / Security shall be treated as part of the
performance security.

(B) "Security for the due fulfillment of a contract should invariably be taken. The security may be taken
in shape of N.S.C /Post Office Savings Bank Account/Post Office Time Deposit Account/ Kissan Vikas
Patra/ Bank Guarantee in favour of the Divisional Officer from any Nationalized Scheduled Bank in India
counter guaranteed by its local branch at Bhubaneswar/ e-Bank Guarantee executed on the National e-
Goverance Services Limited (NeSL) Digital Document Execution Portal towards EMD/initial security
deposit /any other security deposit from the contractor or supplier”.

(Amendment to Para-3.5.19 (a)(b) of the OPWD Code Vol.-I)

(by modification vide O.M.N0.1499 dt.01.02.2023)

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be binding
on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and gquotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted
in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works
shall submit separate tender for each. Each tender shall have the name and number of the works to which they refer,
written on the envelope.

Schedule of quantities are accompanied in Price Bid. It shall be definitely understood that the Government does not
accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation, will be
entertained.

The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum
of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory
before making any payment.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-

So-ever.
The Bid Security(earnest money) will be retained and dealt with as per the terms and conditions of the OPWD Code.
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b)

-0 a0

The bidder / tenderer whose bid has been accepted will be notified of the award by the Officer-in-charge prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and
in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay
the contractor in consideration of the execution, completion and maintenance of the Works by the contractor as
prescribed by the contract (Hereinafter and in the contract called the “Contract Price”). The notification of award will
constitute the formation of the contract, subject only to the furnishing of a performance security (Initial Security
Deposit) in form of Deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National
Savings Certificate/Postal Office Time Deposit Account / Bank Guarantees(O.M. No. 14468 dt. 20.09.2018) duly
pledged in favour of the Divisional Forest Officer, Banaigada Division, Sundargada and in no other form which
shall be 2% of the value of the tendered amount and sign the agreement in the P.W.D. form No. P-1 for the fulfillment
of the contract in the office of the Divisional Forest Officer, Banaigada Division, Sundargada as directed. The
security deposit and the amount withheld according to the provision of P-1 agreement shall be retained as security for
the due fulfillment of this contract and additional performance security in accordance with the provisions of the
agreement.

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and the
successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance, the
successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall form
part of the agreement.

The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, forming
the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence leading
thereto & required amount of performance security including additional performance security.

Standard P.W.D. Form F2 (Now renamed as P — 1) with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the Bid
Security (earnest money). No contract (tender) shall be finally accepted until the required amount of initial security
money is deposited. The security will be refunded after twelve months of completion of the work and payment of the
final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.0.R.N0.202 W.F.D.
dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered
in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department Letter
No.-VIII-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.

In case of any complaint by the labour working about the non-payment or less payment of his wages as per latest
minimum Wages Act, the Divisional Forest Officer will have the right to investigate and if the contractor is found to
be in default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
Divisional Forest Officer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the
following or similar category.

Rent, royalties and other charges of materials, octroi duty,cess, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion
of work as required by the tenderer for Collection of materials, storage, housing of staff or other purpose of the work.
No tenderer will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the
work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the
satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the work.
Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in
order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution
also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own  cost.
After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work such as
vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and
clean, this should be inclusive of the rates.
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No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required.
The rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item
of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any
item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate settled before the
extra items of work or extra quantity of any items of work is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry
of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the under
signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of tender
papers. Interested bidders may obtain further information at the same address. But it must be clearly understood that
the tenders must be received in order and according to the instructions.

Tenderers are required to go through each clause of P.W.D. Form F-2 (Now renamed as P-1) carefully in addition to
the clause mentioned herein before tendering.

All reinforced cement concrete work should conform to Odisha Detailed Standard specifications, IRC Code and Bridge
code section I, Il, I11, 1V and VII & latest design criteria for pre stressed concrete bridges specifically for road and
bridges issued by MOSRT & H, Govt. of India.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water
tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject
partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Divisional Forest Officer. The contractor
should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted
on the application of the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the
same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to
pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any time
thereafter become due to the contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by the Sub-

Divisional office in-charge subject to the availability of the materials. The tenderer shall make all arrangement for
proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the
Department. The Department is not responsible for considering the theft of materials at site. It is the contractor’s risk.
Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 (Now
renamed as P-1) agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be used
in the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of
issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or
current market rate whichever is higher.

All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the contractor
will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S. Rods or
Tor steel/M.S Angles, Tees and Joists etc. After the issue from the P. W. D. store the materials may be under the
custody of the contractor and the contractor will be responsible for its safety and storage. Cut pieces of steel more than
one metre in length will be returned by the contractor at the issuing stores without conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves cement, steel, bitumen and every sorts of materials from approved manufacturer, get it tested
in the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of
price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and
specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight
calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-
Charge.

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has
got the rights to shift the actual bridge position within a reasonable range in both U/sand D /s.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work
and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.
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After completion of the work the contractor shall arrange at his own cost all requisite equipment’s for testing one
unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the
test.

Measurement of earth work in road embankment will be done by section measurement after the earth is consolidated
including rolling with hand or power road roller and sheep foot roller at optimum moisture condition and no extra
payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from cutting will be
economically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken as 1.5m x
1.5M x 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 1/6 of
volume or more depending upon the looseness of stacking which would be determined on actual observation and
deduction.

The machineries, if available, with the department may be supplied on hire as per charges noted in the enclosed
statement subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-
Charge.

In the event of any delay in the supply of Department Road roller for unavoidable reasons, no extension of time will
be granted to the contractor under any circumstances.

The tenderer should be furnished along with their tender a list of works which are at present in their hand in the
prescribed proforma enclosed herewith.

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low water
level whichever is less.

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be included
in the rate. Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional but these may be altered, if necessary, in the light of
the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-
decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall
be included in the rate of well sinking.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any
other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water
concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments
immediately in contact with the bearing to ensure proper distributions of heavy load.

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama
Ray examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall
have to be carried out at the contractor’s cost.The same procedure for testing may have to be followed for ribbed
bearing manufactured by widening.

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as well
be directed by the Engineer-in-charge.

Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the testing shall
be taken for each structural member by a representative of the contractor in the presence of responsible officer of the
rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shall bear the cost so
involved in testing. The test specimen in cube should be carried out in the departmental Control and Research
Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code
section-I11.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no plea
shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of the
specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or control and
Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by the Contractor.
The construction of well steining by injecting cement or grout in coarse aggregate placed in position shall not be
permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal direction. Where
it is not feasible to work this tolerance, the contractor shall carry out. suitable remedial measures as may be directed
by the Engineer-in-charge to overcome the adverse effects of tilts and shifts without any extra cost to the Department
and without any damages to the well. Any additional work necessary consequent upon the excess tilt and shift shall be
carried out by the contractor at no extra cost to the Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.
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If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be sunk
at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is to be abided
as per the clauses of MORT&H for Roads and Bridges.

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work
as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief Engineer. The period of
employment will commence within one month after the date of work order and would last till the date, when 90% of
the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel
of equivalent qualification employed under Government. The number of apprentices to be employed should be fixed
by the Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of
the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the
State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma Holder
belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ under him one Graduate Engineer or two
Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering personnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification employed under
the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such
unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor.The names of such
Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with
the tender as to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor
shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate
Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him.(Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be
furnished in the proforma contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may
render necessary possible help for procuring license.

Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation
or tender as laid down in works and Transport Department Resolution No0-285 date-17.04.1974.The Odisha
Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount
(Where their tender is not the lowest) provided they express willingness to execute the work after reduction of rates by
negotiation.

Amendment of existing Clauses :-By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required
quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates
quoted by him in the tender will be adequate to complete the work according to the specifications attached there to
and that he had taken in to account all conditions and difficulties that may be encountered during its progress and to
have quoted rates including labour and materials with taxes , octroi ,other duties, lead, lifts, loading and unloading,
freight for all materials and all other charges necessary for the completion of the work, to the entire satisfaction of the
Engineer-in —Charge of the work and his authorised subordinates. After acceptance of the contract rate Government
will not pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard
availability of materials, labour and other factors.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted from
the contractor’s bill.

I) GST as applicable will be paid extra over the Gross Amount of the bill as per prevailing rate of the Govt.
I) GST will be deducted from the contractor’s bill as per prevailing of Govt. Rule.

I) The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support
of their payment to the concerned Divisional Forest Officer with their bills, falling which the amount towards royalties
of different materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of
concerned department.

i) CESS @ 1 (one)% of the amount of each bill shall be proportionately deducted from the Contractor’s bill at the
time of making payment of each bill.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractor’s labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution
of work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Divisional Forest Officer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is “purely tentative and for
the general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation
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97.

98.

99.

100.

level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost
to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor
shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-
Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded
in writing shall be decided that they ought to be paid for and in case of default Department may recover from the
contractor the cost of making good the works. The contractor is also required to maintain the structure for 12
(Twelve) months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary
to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries to person or
structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of
the contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for
loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so
caused will have to be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision
of relevant I.S. Code / I. R. C. code / MOSRT&H specifications.

Tilts and shifts
i) Maximum permissible shift is 150mm.
ii) Maximum permissible tilt is 1 : 80.
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PAYMENT FOR VARIATION IN PRICES

101. Payment for variation in price — Codal / contractual provision regarding Price Adjustment in works
contract - (Vide Works Department office Memorandum No-15847 /W dt.19.11.2019.
Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, Bitumen,

Pipes, POL & other material component in accordance with the following principles and procedures as per
formula given below:-

Clause 31 :- Price Adjustment

31.1: Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with the following principles and procedures and as
per formula given in following Paras.

(a) The price adjustment shall apply for the work done from the start date given in the
contract data up to end of the initial intended completion date or extensions granted by the Engineer
and shall not apply to the work carried out beyond the stipulated time for reasons attributable to the
contractor.

(b) The price adjustment shall be determined during each month from the formula given in
following Paras.

(c) Following expressions and meanings are assigned to the work done during each month:

R= Total value of work done during the month. It would include the amount of secured

advance granted, if any, during the month, less the amount of secured advance recovered,

if any during the month. It will exclude value for works executed for extra items under
variations.
31.2: To the extent that full compensation for any rise or fall in costs to the contractor is not covered
by the provisions of this or other clauses in the contract, the unit rates and prices included in the
contract shall be deemed to include amounts to cover the contingency of such other rise or fall in
costs.
The formula (e) for adjustment of prices are;

31 (a) (i) : Adjustment of Other Materials Component:

Price adjustment for increase or decrease in cost of local materials other than cement, steel,
bitumen, pipe and POL procured by the contractor shall be paid in accordance with the following
formula:

Vm= 0.85 x Pm/ 100 x R x (M1-Mo)/ Mo

Vwu= Increase or decrease in the cost of work during the month under consideration due to changes in rates

for local materials other than cement, steel, bitumen and POL.

Mo= The all India wholesale price index (all commodities) on 28 days preceding the date of opening of Bids,

as published by the Ministry of Commerce and Industry, Government of India, New Delhi.

Mi= The all India wholesale price index (all commodities) for the month under consideration as published

by the Ministry of Commerce and Industry, Government of India, New Delhi.

Pm= Percentage of local material component (Other than cement, steel bitumen and POL) of the work.

31 (a) (ii): Adjustment for Cement Component
Price adjustment for increase of decrease in the cost of cement procured by the contractor shall be
paid in accordance with the following formula:
Vc=0.85 x Pc/100 x R x (C1-Co)/ Co
Vc= Increase or decrease in the cost of work during the month under consideration due to changes in the
rates for cement.
Co= The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding the date
of opening of Bids as published by the Ministry of Commerce and Industry, Government of India, New Delhi.
Ci= The all India Wholesale price index for Ordinary Portland Cement (OPC) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India, New Delhi.
Pc= Percentage of Cement Component of the Work.

31 (a) (iii): Adjustment for steel Component
(iii) Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid
in accordance with the following formula:
Vs= 0.85 x Ps/100 x R x (S1-So)/So
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Si=

Ps =

Increase or decrease in the cost of work during the month under consideration due to changes in the
rates for steel

The all India wholesale price index for steel (Mild Steel long products) on 28 days preceding the date
of opening of Bids as published by the Ministry of Commerce and Industry Government of India, New
Delhi.

The all India wholesale price index for steel (mild Steel long products) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India, New
Delhi.

Percentage of steel component of the work

Note: For the application of this clause index of (Mild Steel long products) has been chosen to
represent steel group.

31(a)(iv): Adjustment of Bitumen Component:

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with
the following formula:

0.85 x Pp/100 x R x (B1- Bo)/Bo

Increase or decrease in the cost of work during the month under consideration due to changes in
the rate for bitumen.

The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center on the day 28 days
prior to date of opening of Bids.

The official retail price of bulk bitumen at IOC / BPCL depot at nearest center for the 15th day of the
month under consideration.

Percentage of bitumen component of the work.

31(a)(v): Adjustment towards differential cost of Pipes.

Vpi =
Vpi

Ppi =
Pin =

Pio =

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the
following formula:

0.85 x Ppi/100 x R x (Pi1- Pio)/Pio

Differential cost of pipe i.e- amount of increase or decrease in rupees to be paid or recovered during
the month under consideration.

Percentage of pipe component of the work

All India Whole sale price index of pipe for the period under consideration as published by the
Ministry of Commerce and Industry , Government of India, New Delhi.

All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as
published by the Ministry of Commerce and Industry , Government of India, New Delhi.

31(b): Adjustment of Labour Component

L1 =

Pi=

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with
the following formula:

0.85 x P1/100 x R x (L1- Lo)/Lo

Increase or decrease in the cost of work during the month under consideration due to changes in
rates for local labour.

The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the
last stipulated date of receipt of tender including extension, if any.

The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the
last date of the Month previous to the one under consideration.

Percentage of labour component of the work.

31(c): Adjustment of POL (fuel and lubricant) Component

(V)

Price adjustment for increase or decrease in cost POL(fuel and lubricant) shall be paid in
accordance with the following formula:

0.85 x Ps/ 100 x R X (F1- Fo)/Fo

Increase or decrease in the cost of work during the month under consideration due to changes in
the rates for fuel and lubricants.

The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC / BPCL/
HPCL at nearest center on the day 28 days prior to the date of opening of Bids.
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P =
Note:

The official retail price of HSD at the existing consumer pumps of IOC / BPCL/ HPCL at nearest
center for the 15th day of the month under consideration.

Percentage of fuel and lubricants component of the work.

For the application of this clause, the price at High Speed Diesel oil has been chosen to
represent fuel and lubricants group.

31(d): Adjustment for Plant and Machinery Spares Component

(V1)

Vp:
Vp:
Po =

P1=

Note:

Price adjustment for increase or decrease in the cost of plant and machinery spares procured by
the Contractor shall be paid in accordance with the following formula:

0.85 x Pp/100 X R X (P1- Po)/Po

Increase or decrease in the cost of work during the month under consideration due to changes in
the rates for plant and machinery spares.

The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction on 28 days preceding the date of opening of Bids as published by the Ministry of
Commerce and industry, Government of India, New Delhi.

The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction for the month under consideration as published by the Ministry of Commerce and
industry, Government of India, New Delhi.

Percentage of plant and machinery spares component of the work.

For the application of this clause, index of manufacturing of machinery for mining,
guarrying and construction has been chosen to represent the Plant and machinery Spares

group.

Regarding wholesale price Index (WPI) for appropriate commaodity for payment of price adjustment,

due to change of base year of WPI from 1993 - 94 to 2004-05 & 2011-12, it is observed that, the commodity
'Bars and Rod’, 'Cement’, 'Heavy machinery and parts' included in the list of WPI 1993-94 series are not
mentioned as such in the WPI 2004-05 & 2011-12 series. Therefore, the following items in the WPI 2004-
05 & 2011-12 series shall be considered corresponding to items in WPI 1993-94 series:

Sl. No. Iltem in WPI 1993-94 Item in WPI 2004-05 series | Item in WPI 2011-12 series
series
1 Cement Grey Cement Ordinary Port land cement
2 Bars & rods Rebars Mild steel long products
3 Heavy Machinery & parts Construction Machinery Manufacture of machinery for
mining quarrying &
construction.

101(d): APPLICATION OF ESCALATION CLAUSE:

(i) The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen,

cement, pipe, POL and wages , keep such books of account and other documents as are necessary to show

that the amount of increase claimed or reduction available and shall allow inspection of the same by a duly

authorized representative of Government and further, shall at the request of the Engineer-in-charge, furnish

documents to be verified in such a manner as the Engineer-in-charge may require any document and

information kept. The contractor shall within a reasonable time of 15 days of his becoming aware of any

alteration in the price of such material, wages of labour and/or price of P.O.L. give notice thereof to the

Engineer-in-charge stating that the same is given pursuant to this condition alongwith information relating

thereto which he may be in a position to supply.
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101(e): The following percentages will govern the price adjustment for the entire contract for different
types of works as applicable given in the following table:

PERCENTAGE TABLE
Sl. Category of Works % Component ( Cost wise)
No.
Labour (PI) | POL Steel (Ps)+Cement
(Pf) (Pc) + Bitumen
Pb)+Pipes(Ppi)+ Plant
& Machinery Spare
&Component(Pp) +
Other materials*
1 R&B Works (% of | Road Works 5 5 90
Component)
Bridge Works 5 5 90
Building Works 5 5 90
2 Irrigation Works (% | Structural Work 5 5 90
of Component)
Earth, Canal & 5 5 90
Embankment Work
3 PH Work Structural Work 5 5 90
Pipeline Work 5 5 Pipe — 70% *Machinery
+ Other material -20%
Sewer line 5 5 Pipe — 70% * Machinery
+ Other material -20%

*Note: - Further break up may be worked out considering the consumption of Cement, Steel, Bitumen, Pipe and Plant &
Machinery Spare Component in the concerned works and shall be provided in the bid document in shape of “Schedule of

Adjustment Data” as on “Appendix to Bid” (enclosed herewith).
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Appendix to Bid Schedule of Adjustment Data

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, cement, pipes,
other Materials and Machinery shall contribute to 90% of price adjustment and shall be calculated for each
work separately during preparation of estimate shall be approved by the authority during technical sanction as
a “Schedule of Adjustment Data” and shall form part of the Bid Document]

Cl.No.31 Index Source of Index Base Value* Base Date* | Weightage
of F2/P1 Descripti of Item**
Contracts | on

S| No.

31(a)(i) Other All India Whole sale price index (all commodities)as 56.61%

materials | published by the Economic Advisor to the Govt. of
India, Ministry of Commerce and Industry,

31(a)(ii) Cement Whole sale price index for Cement (Ordinary 2.50%
Portland Cement)as published by the office of the
Economic Advisor to the Govt. of India, Ministry of
Commerce and Industry,

31(a)(iii) Steel Whole sale price index for Steel (Mild Steel-Long 28.84%
Products) as published by the office of the
Economic Advisor to the Govt. of India, Ministry of
Commerce and Industry,

31(a)(iv) Bitumen Official retail price of bulk bitumen at the nearest 0.00%
(VG-30) IOC/HPCL depot.
31(a)(v) Pipes Whole sale price index for the type of Pipe under 0.00%

consideration, as published by the office of the
Economic Advisor to the Govt. of India, Ministry of
Commerce and Industry,

31(b) Labour Minimum Wage notified by the Labour and 5.00%
Employee’s State Insurance Department of
Government of Odisha, India

31(c) POL Official retail price of HSD at the nearest 5.00%
IOCL/HPCL/BPCL depot.
31(d) Plant and | Whole sale price index for Manufacture of 0.05%
Machiner | Machinery for Mining, Quarrying and Construction
y as published by the office of the Economic Advisor
to the Govt. of India, Ministry of Commerce and
Industry,
Total 100.00%

* Values to be filled up at the time of drawl of contract
** VValues to be filled up in the bid document

102. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary
for which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne
by the contractor including the proper maintenance with lighting arrangements during the night time and signaling
during day time and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the
contractor for the above rental charges etc. His rates in the tender for other items shall include this arrangement, rental
charges for the land and maintenance, lighting and removal of such temporary road crust from the private land to bring
the land to its original condition etc. complete.

103. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground.
The rates quoted by the contractor should be inclusive of all such charges.

104.  Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the P.W.D.Officer-in-Charge with their dated signatures and duly noted by
the contractor or his authorized agents with their dated signature. Orders entered in this book and noted by the
contractor’s agent shall be considered to have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the P.W.D. and shall not be removed from the site of work without
written permission of the Engineer (Divisional Forest Officer) and to be submitted to the Engineer-in-charge every
month.

105. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutment’s location and
furnish the test results in conformity with 1.R.C. code at his own cost before execution of the work and rates quoted by
the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

106. The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test
results thus obtained.
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107.

108.

1009.

110.

111.

112.

113.

114.

115.

116.

117.

118.

119.

120.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Odisha Detailed Standard Specification, Odisha P.W.D. Code, Bridge code and MORST&H specifications with latest
revision / amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Divisional Forest Officer or transfer
be made by power of Attorney authorizing others to receive payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not
be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as well as due to percolation of water. The quoted
rates will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the Department
and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not
covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature
of the contractor or his duly authorized agents at the end of each month. A certificate should be furnished along with
the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no claims to
record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined
and should be given as for as possible regarding the quantities as well as the total amount claimed. The claim book
must be submitted by the contractor regularly by 10" and 16™ days of each month for orders of the Engineer-in-Charge
or competent authority. Claims not made in this manner or the claim book not maintained from the commencement of
the work are liable to be summarily rejected. The claim book is the property of the P.W.D. and shall be surrendered by
the contractor to the Engineer-in-charge after completion of the work or before recession of the contract by the
Department which ever is earlier for record.

Number of tests as specified in I.R.C./ MOSRT&H / I.S.1 specification required for the construction of roads /bridges
/ buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for
collection / transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and
testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor.

Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required tests as per
IRC / MOSRT & H /ISl requirements at his own cost for providing sufficient opportunity for checking from time to
time.

An Engineering personnel of the executing agency should be present at work site at the time of visit of high level
inspecting officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furniture should be affixed by the executing agency indicating
locations like school, hospital, No-horn etc.

Deleted.
The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender
has been invited) at his own cost during the period of execution.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

Note — I11:- For availing incentive clause in any project which is completed before the stipulated date of completion,
subject to other stipulations it is mandatory on the part of the concerned Divisional Forest Officer to report the actual
date of completion of the project as soon as possible through Fax or e-mail so that the report is received within 7 (seven)
days of such completion by the concerned Divisional Forest Officer, Chief Engineer & the Administrative Department.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the

contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following

scale :-

Before 30% of contract period = 5% of Contract Value
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121.

122.

123.

2.1

211,
212,

2.1.3.

2.14

2.15

2.16

2.2

221,

2.2.2.

2.2.3.

Before 20% to 30% of contract period = 4% of Contract Value
Before 10% to 20% of contract period = 3% of Contract Value
Before 5% to 10% of contract period = 2% of Contract Value
Before 5% of contract period = 1% of Contract Value

The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.

Incase the 1%t lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from disincentivising the tenderer.

ADDENDUM TO THE CONDITION OF F2 (Now renamed as P-1) CONTRACT

Clause-2(a) of F2 (Now renamed as P-1) Contract: -TIME CONTROL: -

Progress of work and Re-scheduling programme.

The Divisional Forest Officer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor.
The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.
With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for approval
a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4™ of the whole time allowed under the contract has elapsed,
% of the whole of the work before % of the whole time allowed under the contract has elapsed, 3/4™ of the whole of
the work before 3/4™ of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a
revised programme showing the modifications to such programme necessary to ensure completion of the works within
the time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-
Charge may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the over due Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the
effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 15" day or such time period as mentioned in letter of Award after the
date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of
the site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest
money & performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement
and completion of various trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract documents, and further
to ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed
for any work, exceeds one month (save for special jobs for which a separate programme has been agreed upon)
complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed
with the works.

i) Force majeure, or

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed
on the work, or

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work

not forming part of the Contract.
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2.2.4.

2.2.5.

2.3.

2.3.1.

Vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond
the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy
available under the law to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Divisional Forest Officer (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day / month (as applicable) that
the progress remains below that specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which
a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or the
rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a
milestone, shall be automatic

2.4.

2.4.1.

2.4.2.

without any notice to the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However no interest whatsoever shall be payable on such withheld amount.

Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a
management meetings shall be to review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to those attending
the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer
either at the management meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Item Rate F2 (how renamed as P — 1) Agreement: - Rescission of Contract (Amendment as per
letter N0.10639 dt 27.05.2005 of Works Department, Odisha): -

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Divisional Forest
Officer shall be conclusive evidence), 20% of the value of left-over work will be realised from the contractor as penalty.
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124.  For the Civil work in side Reserve Forest the contractor shall furnish an undertaking along with the
tender to the effect that he should abide all acts and rules on conservation of forests and wildlife

for the time being in force like-
i. No damage to regeneration of Plantation.
ii. No felling of trees.
iii. No camp inside the Reserve Forest area.
iv. No setting of fire etc.
v. No damage to wild animal
vi. Other rules and acts

125. ELIGIBILITY CRITERIA :To be eligible for qualification, applicants shall furnish the followings.
Required E.M.D as per the clause No. 05.

Cost of Bid document as per Clause No.03.

c. Scanned Copy of valid Contractor’s Registration Certificate, GST Registration certificate (GSTIN),

PAN card along with the tender documents as per Clause No. 4.

d. No Relationship Certificate as per clause No. 10.i (Schedule- A)

e. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant as per clause No. 10.ii (Schedule-E).

f.  Under taking to abide all Acts and Rules on Conservation of Forests and Wildlife as per Clause
No.124.

g. Affidavit to that effect including authentication of tender documents and Bank guarantee as per
clause - 09. (Schedule-F)

126.  After Acceptance of Tender agreement should be drawn with 15 days without fail strictly in accordance with
DTCN

Total:- 126 (One hundred Twenty-Six) clauses only.
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that 1/We* am/are* related/not related(*) to any officer of P.W.D of the rank of Assistant
Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works Department,
Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be
rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage
resulting from such cancellation.
I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) -Strike out which is not applicable Signature of the Tenderer
Date:-

SCHEDULE-“E”
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR ABANDONMENT
OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes/No
in any litigation relating to the works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes/ No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes/ No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will be summarily
be rejected.

Signature
SCHEDULE -F
AFFIDAVIT
1. The undersigned, do hereby certify that all the statements made in the required attachments are true and

correct.

2. The undersigned also hereby certifies that neither our firm M/s
nor any of its constituent partners have abandoned any road/

bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for such works have
been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm)
Title of Officer
Name of Firm

Date:
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UNDER TAKING FOR WORKING IN FOREST AREA
Bid No.:

To

[Insert complete name and address of the Authority/ Employer/ Tender Inviting Authority]

The undersigned Undertake that:

I shall abide all acts and rules on conservation of forests and wildlife for the time being in
force like-
No damage to regeneration of Plantation.
No felling of trees.
No camp inside the Reserve Forest area.
No setting of Fire.
No damage to wild animal
Other rules and acts.

RN o NN o R o gl ¥

Signature of the Tenderer

Date :
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Name of the Bidder

Address

Telephone No.

Mobile No.

E-mail Id

Total :- 38(Thirty-eight) pages only

BIDDERS CONTACT INFORMATION

38

Signature of contractor/Bidder

APPROVED for 38 (Thirty-eight) pages only

Divisional Forest Officer
Banaigada Division,



