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Memo No. 4199/We / 2290/WE Dt. 08.06.2026. 10.03.2026 27.02.2026 

 

9.10.2024 
                           Copy forwarded to the Deputy Director (Advertisement) & Deputy Secretary to Government of 
Odisha,  I & P.R.  Department, Bhubaneswar with a request to get it published in One Oriya Daily, and One 
National English Daily at an early date for wide circulation of tender call notice. 
  

It is to mention here that the date of sale of Bid documents begins on dt. 11.06.2026. As 
such you are requested to publish the Tender Call Notice prior to this date. 

 

              Complimentary copy of the news paper containing the tender call notice may please be sent to 
this office for reference and record.  
 
Encl: - CD- 1No.  
 
 
 
                         Sd/- M.R Sethy 
                                                                                              Chief Construction Engineer, 

                                                                                                      Eastern Circle (R&B) Balasore 
 
 
 
 
 
 
 

 
WORKS DEPARTMENT 

OFFICE OF THE CHIEF CONSTRUCTION ENGINEER,  
EASTERN CIRCLE (R&B), BALASORE  

e-mail: - seec_bls@rediffmail.com 
Government of Odisha “e” Procurement Notice 

                                            Bid Identification No. CCEEC- 05/2026-27  
                                            No:   4154                      Dt:  08.06.2026 

 

 
1. Nature of work: -    Road Works. 
2. Number of works: - 01 No. Road.  
3. Amount put to Tender: - Rs. 193.45 lakh.  
4. Class of Contractor: - “B” & “A” Class. 
5. Date & Time of availability of bid document in the portal: - Dt. 11.06.2026 at 10:00 AM 
6. Last Date  / Time of receipt of bid in the portal: - Dt. 20.06.2026 up to 05:00 PM 
7. Date of opening of bid : -   Dt. 22.06.2026 at 11:00 AM 
8. Name & address of the Office inviting bid: - Chief Construction Engineer, Eastern Circle (R&B), 

Balasore.  

9. The bidders have to participate in ONLINE bidding only. Further details can be seen from the   e- 

10. Procurement portal “http//tendersodisha.gov.in.” All future corrigendum will be available on ONLINE 

mode only. 

                                                                                                                                   Sd/- M.R Sethy 
                                                                                              Chief Construction Engineer, 

                                                                                                  Eastern Circle (R&B) Balasore 
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                                                                   GOVERNMENT OF ODISHA 
OFFICE OF THE CHIEF CONSTRUCTION ENGINEER, EASTERN CIRCLE (R&B) BALASORE. 

INVITATION FOR BIDS (IFB) 
                                                        Bid Identification No. CCEEC- 05/2026-27 
File No.                                     No. 4154 2245       Dt. 08.06.2026 10.03.2026 

1. The Chief Construction Engineer Eastern Circle (R&B) Balasore on behalf of Governor of Odisha invites Percentage rate 
bids in double cover system in online mode for the construction of  Road works and Building works (Excluding CGST 9% & 
SGST 9%) as detailed in the table below, from the class of eligible Contractors as mentioned in coloumn-8 (Eight) registered 
with the State Government and Other State Government Contractors of equivalent Grade/ Class registered with Central 
Government/ MES/ Railways for execution of civil works. The proof of registration from the appropriate authority shall be 
enclosed along with the Bid.  
2. The Bidders may submit bids for the following work. 
 

    
Sl No 

Name of the Work 
 

Approximate 
Value of work            

(In RS) 

Concerned 
T.I.A 

Concerned 
S.E./E.E.                       

with Head quarter 

EMD                 
(In  Rs) 

Cost of tender 
document 

A Period of 
completion 

1 2 3 4 5 6 7     8 9 

 
 

01. 

Repair to Nilgiri-Santaragadia-
Boulagadia road from 0/370 Km 
to 14/774 Km such as Pot hole 
& depressions repair with 
WMM, BM & SDBC for the work 
2026-27. 

1,93,45,000.00 
CCEEC 
(R&B) 

Balasore 

Superintending 
Engineer,   
Balasore                    

(R&B)                              
Division-I,  
Balasore    

 
 
 
 1,94,000.00 
 
 
 
 

 
 Rs.10,000.00 

 

 “B” & “A” 
Class. 

Contractor        

03          
(Three)              

Calendar  
Months 

 

3.   Bid documents consisting of plans, specifications, schedule of quantities and terms and conditions of contract and  
       other necessary documents can be seen in the website:  www.tendersodisha.gov.in. 
4.   Bids must be submitted with Earnest Money deposit (Bid Security) of the amount specified for the work in Column- 

No.6 & Cost of Bid document in Column No-7 above in favour of the Superintending Engineer, Balasore (R&B) 
Division-I, as mentioned Column-5 in respective Division. The bidder shall make electronic payment using his/her 
Internet Banking enabled account with designed Banks or their aggregator Banks such as SBI/ICICI/HDFC or the 
bidder having account in other Bank can make payment using NEFT / RTGS facilities of designed Banks as per W.D. 
O.M. No. 6785 dt.09-05-2017 read with W.D. O.M. No. 17254 dt.05-12-2017. 

5. The Bid documents will be available in the website:  www.tendersodisha.gov.in from 10.00 AM on dt. 11.06.2026 to 
05.00 PM on dt. 20.06.2026 for online bidding. 

6. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or Class-III. 
7. Bids shall be received only on “on line” on or before 05.00 PM on dt. 20.06.2026. 
8.   Bids received in online shall be opened at 11.00 AM on Dt. 22.06.2026 in the Office of the Chief Construction 

Engineer, Eastern Circle (R&B) Balasore in the presence of the bidders who wish to attend. If the office happens to 
be closed on the last date of opening of the bids as specified, the bids will be opened on the next working day at the 
same time and venue. 

09.  Other details can be seen in the bidding documents. 
10.  The authority will not be held responsible for any technical snag or network failure during on-line biddings. 
11.  The authority reserves the right to cancel any or all bids without assigning any reason thereof. 
12.  Subsequent corrigendum/addendum if any will be hosted in the web site only. 
 
 

  
              Sd/- M.R Sethy 

            Chief Construction Engineer, 
                                                                                                                         Eastern Circle (R&B) Balasore 
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Memo No. 41552246193     Dt. 08.06.202610.03.2026 
 

.10.2024  Copy forwarded to the Director, Printing & Publication, Government of Odisha, Madhupatana, Cuttack-10 
for information and necessary action. He is requested to arrange for publication of the above tender call notice in next issue 
of Odisha Gazette.                
                                                                                                                                    
                                                                                                                                                     Sd/- M.R Sethy 

                Chief Construction Engineer, 
      Eastern Circle (R&B) Balasore 

Memo No. 41562247  19     Dt. 08.06.20261010.03.2026  
 

Copy submitted to the Principal Secretary to Government, Works Department, Odisha  Bhubaneswar for 
favour of kind information.    

                     
                Sd/- M.R Sethy 

                                                                                                                                        Chief Construction Engineer, 
                         Eastern Circle (R&B) Balasore 

Memo No. 4157-592248-50     Dt. 08.06.202610 
10.03.2026 

Copy submitted to the Engineer-in-Chief (Civil) Odisha / Engineer-in-Chief,R.W,Odisha / M.D,O.B & C.C. 
Ltd. Bhubanneswar  for favour of kind information and wide circulation.                                                                                                                  

                           Sd/- M.R Sethy 
                            Chief Construction Engineer, 

                        Eastern Circle (R&B) Balasore 
Memo No. 4160-672251-58     Dt. 08.06.20261010.03.2026 

 

Copy submitted to the Chief Engineer, (Roads-I) / Chief Engineer, (Bridges) / Chief Engineer (Buildings-I) 
/ Chief Engineer,  R.D.Q.P. / Chief Engineer, Rural Works-I / Chief Engineer, Rural Works-II / Chief Engineer, Rural Works-III 
/ Chief Engineer, N.H., Odisha for favour of kind information and wide circulation. 

 
 

                            Sd/- M.R Sethy   
               Chief Construction Engineer, 

                                                                                                                           Eastern Circle (R&B) Balasore 
Memo No. 4168-702259-61                               Dt. 08.06.20261010.03.2026 

 

Copy forwarded to the Collector & District Magistrate, Mayurbhanj / Balasore/ Bhadrak for information 
and wide circulation.                         

                                                                                                                     Sd/- M.R Sethy 
                                                    Chief Construction Engineer, 

                                                                                                                           Eastern Circle (R&B) Balasore 
Memo No. 4171-76 2262-67 34  Dt. 08.06.202610 10.03.2026 

 

Copy forwarded to the Chief Construction Engineer, R.W Circle, Balasore / Mayurbhanj /  Chief Construction 
Engineer, R.W.S.&S Circle, Balasore / Chief Construction Engineer, P.H.Circle, Balasore / Chief Construction Engineer, 
Drainage Circle, Balasore / Chief Construction Engineer, Baripada Irrigation Circle, Takatpur for information and wide 
circulation. 

 
                                                                                                                       Sd/- M.R Sethy 

                                                     Chief Construction Engineer, 
                                                                                                                             Eastern Circle (R&B) Balasore 

Memo No. 4177-892268-801 9-91Dt. 08.06.202610 1 
0.03.2026 

Copy forwarded to the Superintending Engineer, (R&B) Division, Balasore No-I / Balasore No-II / Bhadrak / 
Rairangpur / Mayurbhanj  / Superintending Engineer R.W-I, Balasore / Superintending Engineer R.W-II, Balasore / 
Superintending Engineer, Drainage Division, Balasore / Executive Engineer, RWSS Division, Balasore/ Superintending 
Engineer, P.H Division, Balasore/ Superintending Engineer, M.I Division, Balasore and Superintending Engineer, Balasore 
Irrigation Division, Balasore  for information and wide circulation. 

 
                                      Sd/- M.R Sethy  

                                                            Chief Construction Engineer, 
                                                                                                                         Eastern Circle (R&B) Balasore 
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Memo No. 41902281 134 Dt. 08.06.20261010.03.2026 

 

                 Copy forwarded to the Deputy Secretary to Government, Department of Information & Technology, Odisha, 
Bhubaneswar for information and wide circulation. 

  
                         Sd/- M.R Sethy  

                                                     Chief Construction Engineer, 
                 Eastern Circle (R&B) Balasore 

Memo No.  4191-982282-89         Dt. 08.06.202610.10.03.2026 
 

Copy to P.A. to C.C.E.E.C. (R&B) Balasore / AEE (Estimator), Balasore Division No-I & Mayurbhanj / JE 
(Estimator), Rairangpur / AEE, (Estimator), Balasore-I / II / Bhadrak & Mayurbhanj / Notice Board  of this office for 
information and  wide circulation.  

 
                  Sd/- M.R Sethy 

       Chief Construction Engineer, 
       Eastern Circle (R&B) Balasore 
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CHECK LIST TO BE FILLED UP BY THE BIDDER 
Sl. 
No. 

Particulars 
Reference to 
Clause No. 

Whether furnished Reference to 
Page No. Yes No 

01. Cost of tender paper Rs. 10,000.00 (Online) 
D.T.C.N   Clause 

No.04 

02. E.M.D. for Rs. 1,94,000.00  (Online) 
(Proof of financial instrument shall be furnished) 

D.T.C.N 
Clause No.06 (ii) & 

125(a) 

03. 

Additional Performance Security in case the bid price/rate 
is less than the estimated cost put to tender as per O.M. 
No.173 Dtd.03.01.2026 & O.M. No.632 dtd.09.01.2026 of 
Works Dept., Govt. of Odisha. 

D.T.C.N 
Clause No.28 (iii) 

 

04. Copy of valid Registration Certificate 
D.T.C.N 

Clause No.07 

05. Copy of VAT clearance certificate and 
GST Registration Number 

D.T.C.N 
Clause No.07 

06. Copy of PAN Card 
D.T.C.N 

Clause No.07 

07. No Relationship Certificate in Schedule – A 
D.T.C.N 

Clause No.13 

08. Works Experience - 
D.T.C.N 

Clause No.14 

(A) List of projects executed that are similar in nature to the work   
(Schedule-D1) 

 

(B) Works in hand-List of projects in progress that are similar in 
nature to the work  (Schedule-D2) 

 

09. 
(A) 

Information regarding current litigation, debarring / expelling 
of the tender or abandonment of the work by the tenderer 
(Schedule-E) 

D.T.C.N 
Clause No.11 

(B) Affidavit (Schedule-F) 
 

D.T.C.N 
Clause No.11 

10. 

Bid Capacity – Applicable for value of work more 
than Rs.3.00 crore put to tender  
Total value of Civil Engineering construction work performed 
in the last five financial years with Turn Over certificate from 
Chartered Accountant with valid UDIN No. must be 
furnished.  
Scheduled –G mentioning the value of existing 
commitments and ongoing works must be filled up by the 
tenderer alongwith certificate of each work from Engineer(s)-
in-Charge. (Not below the rank of Executive Engineer / 
Superintending Engineer), which is mandatory. If it is NIL 
then Nil report signed by the tenderer must be furnished. 

 
 

D.T.C.N 
Clause No.14 (iii) & 

Clause-125 (e) 

11. 
(A) 

Tools & Plants and machineries as per the requirement in 
Schedule-C (Minimum 80% marks to be obtained). 
(Proof of ownership of Tools & Plants and machineries are to 
be furnished in shape of copy of invoices / required sale 
deed in case of 2nd purchase / required lease deed with 
owner ship documents of the leaser duly attested. In case of 
centering & shuttering materials certificate of the Executive 
Engineer of Works Department within 90 days of last date of 
receipt of tender is allowed. 

D.T.C.N 
Clause No.10 

 List of plants and equipments Requirement 

(i) Hydraulic Excavator  1 No 

(ii) Generator 33 KVA 1 No 
(iii) Smooth wheel Roller 1 No 

(iv) Vibratory Roller 1 No 

(v) Wet Mix Plant 1 No 
(vi) Hot mix plant- (60-90) TPH 1 No  
(vii) Mechanical Paver finisher 1 No  
(viii

) Truck / Tipper 2 Nos  

(B) 
Certificate by the Executive Engineer under whom the 
machineries/equipments are deployed as per Annexure-III of 
Schedule-C 

D.T.C.N 
Clause No.10 

 (c ) 
Time Schedule for movement of equipments / machineries 
available with the tenderer from one site to work site as per 
Annexure-IV of  Schedule-C 

D.T.C.N 
Clause No.10    

N.B:- (1) The documents uploaded for one bid or part thereof shall not be considered during evaluation of other bid 
and each bid shall be evaluated as per the documents uploaded for the particular bid. 
(2) Grievance if any from the Bidders or other than the Bidders will be entertained till opening of Price Bid. 
(3) Latest Revisions/Amendments to the Rules and Regulations/ OPWD Code/ Government Circulars/ Notifications 
of MoSRT & H shall be binding on the Tender/Contract. 
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OFFICE OF THE CHIEF CONSTRUCTION ENGINEER, 

 EASTERN CIRCLE (R&B) BALASORE 
 

CONTRACT DATA 
A. GENERAL INFORMATIONS 

Sl 
No  

Item Details 
 

1 Bid Identification No. CCEEC – 05/2026-27 
2 Name of the Work 

 
 

 

Repair to Nilgiri- Santaragadia- 
Boulagadia road from 0/370 Km to 
14/774 Km such as Pot hole & 
depressions repair with WMM, BM & 
SDBC for the work 2026-27. 

3 Officer inviting tender Chief Construction Engineer,                      
Eastern Circle (R&B), Balasore 

4 Superintending Engineer concerned with 
head quarters authorised as Engineer-in-
charge of this work. 

Superintending Engineer   
              Balasore (R&B) Division-I 

5 Chief Construction Engineer with head 
quarter Eastern Circle (R&B), Balasore 

6 Accepting Authority Chief Construction Engineer,                      
Eastern Circle (R&B), Balasore 

7 Estimated Cost Rs. 1,93,45,000.00 

a. BID INFORMATION 
8 Intended completion period/Time period  

assigned for completion as per clause 8 of 
DTCN 

03 (Three) Calendar Months 

9 Last Date & time of submission of Bid 
(Clause No. 2 of DTCN.) 

Time 05.00 PM 

Date: 20.06.2026 
10 Cost of Bid Document (Clause No. 4 of DTCN.) 

i  To be remitted online Rs. 10,000/- 
11 Bid Security (Clause No. 6 (ii) of DTCN.) 

i To be submitted Rs. 1,94,000.00 (Online) 
12 Additional Performance Security (Clause No.28 (iii) of DTCN.) 

i Amount As specified in the bid document. 
ii Pledged in favour of Superintending Engineer,   

              Balasore (R&B) Division-I    
iii Payable at Balasore 
iv Type of instrument  As specified in the Bid document 

13 Bid validity period (Clause No. 9 of DTCN.) 90 days 
14 Minimum period of contract / agreement / 

lease deed of equipment and machineries as 
per Clause 10 (iv) of DTCN. 

              06 (Six) calendar Months 

15 Currency of Contract  Indian Rupees 
16 Language of Contract  English 
17 Similar Nature of work as per Clause 14 (ii)  & 

125 (f) & (g)Eligibility Criteria of DTCN 
Similar nature of work means experience in 
execution of one work with Road work with 
Flexible pavement having minimum value of 
Rs. 58.03 Lakh (excluding GST) i.e 30% of the 
estimated cost put to tender during last 
preceding five financial years i.e. 2021-22 to 
2025-26. 

18 FORMAT AND SIGNING OF BID as per 
Clause no-3.17 of DTCN 

The ‘Online bidder’ shall digitally sign on all 
statement’s documents, certificates 
uploaded by him, owning responsibility for 
their correctness/ authenticity as per IT 
ACT 2000. If any of the information 
furnished bythe bidder is found to be false/ 
fabricated/ bogus, his EMD/BID Security 
shall stand forfeited and his registration in 
the portal shall be blocked and the bidder is 
liable to be blacklisted.  



Page | 9 
 

Procedure to participate in online bidding e-procurement 
1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to 

participate in the bid is required to register in the Portal using his /her active personal/ official e-mail ID 

as his Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login ID.  

The DSC used must be of appropriate class (Class II or Class III) issued from a registered Certifying 

Authority such as n-Code, Sify, TCS, MTNL etc. He / She has to submit the relevant information as 

asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be authenticated by 

the State Procurement Cell after verification of original valid certificates/ documents such as (i) PAN and 

(II) Registration Certificate (RC)/ GST Registration No. (For procurement of goods) of the concerned 

bidder. The time period of validity in the portal is at par with validity of RC/ GST Regd. No. Any change 

of information by the bidder is to be re-authenticated by the State Procurement Cell. After successful 

authentication bidder can participated in the online bidding process.  

Contractor not regisertered with Government of Odisha, can participate in the e-procurement after 

necessary enrolement in the portal but have to subsequently register themselves with the appropriate 

registering authority of the Sate Government before award of the work as per prevalent registration 

norms of the State.  

a. To log on to the portal the Contractor/Bidder is required to type his/her username and password. 

The system will again ask to select the DSC and confirm it with the password of DSC. For each 

login, a user’s DSC will be validated against its date of validity and also against the Certificate 

Revocation List (CRL) of respective Cas stored in system database. The system checks the 

unique ID, password and DSC combination and authenticates the login process for use of portal.  

b. The tender documents uploaded by the Tender Inviting Officer in the website 

https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due date 

of tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section of 

the homepage. Only a small notification will be published in the newspaper specifying the work 

details along with mention of the specific website for details. The publication of the tender will be 

for specific period of time till the last date of submission of bids as mentioned in the ‘Invitation for 

Bid’ after which the same will be removed from the list of Active tenders. Any bidder can view or 

down load the bid documents from the web site.  

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by 

uploading documentary evidences towards his eligibility for such exemption. 

d. If the software application has the provision of payment of cost of tender document through 

payment gateways of authorized bankers by directly debiting the account of the bidders, bidders 

will be required to avail on-line payment.  

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise 

his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating through 

Joint Venture shall declare the authorized signatory through Memorandum of Understanding duly 

registered and enroll in the portal in the name and style of the joint venture company. It is mandatory that 

the DSC issued in the name of the authorized signatory is used in the portal.  

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-

procurement process, the tender inviting officer shall not accept any responsibility for failures or 

breakdowns other than in those systems strictly within their own control. 

1.3. Any third party/company/person under a service contract for operation of e-procurement system in the 

State or his/their subsidiaries or their parent companies shall be ineligible to participate in the 

procurement processes that are undertaken through the e-procurement system irrespective of who 

operates the system. 

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned 

copy/copies of document in prescribed format wherever warranted in support of eligibility criteria and 

qualification information. The on line bidder shall have to produce the original documents in support of 
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the scanned copies and statements uploaded in the portal before the specified date as per DTCN.  

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by 

cost of bid document and appropriate bid security. The system shall consider only the last bid submitted 

through the E-Procurement portal. 

1.6. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC, 

provided the questions are raised within the period of seeking clarification as mentioned in tender call 

notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the 

tender.  

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid as 
well as in the office of the Executive Engineer as mentioned in the Contract Data will be open for 
inspection by the bidders. The bidder is required to down load all the documents for preparation of his bid. 
It is not necessary for the part of the Bidder to up-load other Bid documents (after signing) while up-
loading his bid. He is required to up load documents related to his eligibility criteria and qualification 
information and Bill of Quantities duly filled in. It is assumed that while participating in the bid, the bidder 
has referred all the drawings and documents. Seeking any revision of rates or backing out of the bid 
claiming for not having referred to any or all documents provided in the Bid by the Officer Inviting the Bid 
will be construed as plea to disrupt the bidding process and in such cases the bid security shall be 
forfeited.  

1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website 
https://tendersodisha.gov.in , notice board and through paper publication and such notice shall form part 
of the bidding documents.  
1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and those 

bidders if they wish can modify their tenders. The bidders are required to which the website till last 

date and time of bid submission for any addendum/ corrigendum/ cancellation thereof. Tender 

inviting authority is not responsible for communication failure of system generated mail.  

All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid. 

The bidder shall carefully go through the document and prepare the required documents and up 

load the scanned documents in Portable Document Format to the portal in the designated 

locations of Technical Bid. He will fill up the rates of items or percentage in the BOQ down 

loaded for the work in designated Cell and up loads the same in designated locations of 

Financial Bid. Bidders are to submit only the original BOQ uploaded by publisher after 

entering the relevant fields without any alteration/deletion/modification. Multiple BOQ 

submission shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in 

their rates other than Zero value in the specified cells. In the percentage rate tender, the 

bidder quoting Zero value is valid and will be taken as Schedule of Rates. Submission of 

document shall be effected by using DSC of appropriate class.  

2.    PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as 

part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data. The bidder shall scan 

all the written/ printed pages of the bid security and up load the same in portable document format (PDF) to 

the system in designated place of the technical BID. Furnishing scanned copy of such documents is 

mandatory otherwise his/her bid shall be declared as non-responsive and liable for rejection.  The on line 

bidder shall deposit the original copy of the ‘bid security’ with in the specified period mentioned in the DTCN 

(after receipt date of bid but before opening date & time of bid) with the “Officer inviting the Bid”. The Officer 

inviting the bid shall not be responsible for any postal delay and/or non-receipt of the original copy of the bid 

security on or before specified date and time. Non-submission of bid security with in the designated period 

shall debar the bidder from participating in the on-line bidding system and his portal registration shall be 

cancelled. His name shall also be informed to the registering authority for cancellation of his registration.  

2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as 

mentioned in the bid document. The validity period of the EMD or Bid Security shall be as mentioned in 

the bid documents. Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in the bid document shall be rejected as non-responsive. The bid security shall be retained till 
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such time the successful bidder furnishes Initial Security Deposit (ISD) or performance Security 

acceptable to the officer inviting the Bid. Failure of the successful Bidder to comply with the 

requirements shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 

Security. The Bid Security in the form of FD/ BG shall be from a Nationalized Bank valid for a period of 

45 days beyond the validity of the bid. Bid security in other form is acceptable if the bid documents 

provides for it.  

2.2 The fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice in 

respect of Earnest Money Deposit/ Bid Security and the Bank Draft in respect of cost of Bid are to be 

scanned and up loaded in portable document format (PDF) along with the bid.  

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful 

lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the 

part of the lowest successful bidder to procedure the original documents, he will be debarred in future 

from participating in tender for 3 years and will be black listed by the competent authority. In such as 

situation, successful L-2 bidder will be required to produce his original documents for consideration of 

his tender at the negotiated rate equal to L1 bidder. 

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 

documentary evidences towards his eligibility for such exemption.  

2.5 Government of Odisha has been actively considering integrating e-payment gateway in to the portal for 

payment of cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment 

gateway shall be issued separately after it is established.  .  

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her 

Login ID and Password. The system will again ask to select the DSC and confirm it with the password of 

DSC as a second stage authentication. For each login, a user’s DSC will be validated against its date of 

validity and also against the Certificate Revocation List (CRL) of respective Cas stored in system database. 

The system checks the unique Login ID, Password and DSC combination and authenticates the login 

process for use of portal.  

The bidder can download the tender of his choice and save it in his system and undertake the necessary 

preparatory work off-line and upload the completed tender at his convenience within the final date and time 

of submission.The bidder shall only submit single copy of the required documents and Price Bid in the portal. 

In the Financial bid, the bidder can not leave any figure blank. He has to only write the figures, the words will 

be self generated. The Bidders are advised to up load the completed Bid document well ahead of the last 

date & time of receipt to avoid any last moment problem of power failures etc.  

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He 

shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, price bid etc 

and store in the system.  

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the 
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder 
makes sure that all the documents have been up-loaded in appropriate place he clicks the submit button 
to submit the bid to the portal.  
3.2.1. The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and 

cannot be submitted after due date and time. Therefore only after satisfying that all the documents 

have been uploaded, the Bidder should activate submit button.  

3.2.2. In the e-procurement process each processes are time stamped. The system can identify each 

individual who has entered in to the portal for any bid and the time of entering in to the portal.  

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the 

scanned documents by taking out sample printing. Non-submission of legible documents may 

render the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for legible 

copies  or original copies for verification with in a stipulated period provided such document in no 
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way alters the Bidder’s price bid. If the Bidder fails to submit the original documents with in the 

stipulated date, his bid security shall be forfeited.  

SUBMISSION OF BIDS:-  

3.3.  The bidder shall carefully go through the tender and prepare the required documents. The bid shall have 

a Technical Bid and a Financial Bid. The Technical bid generally consist of cost of Bid documents, EMD/ 

Bid Security, VAT Clearance certificate, GSTIN, PAN, Registration Certificate, Affidavits, Profit Loss 

statement, Joint venture  agreement, List of similar nature of works, work in hand , list of machineries and 

any other information required by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and 

any other price related information/ undertaking including rebates.   

3.4. Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement Officer Publisher 

(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification. 

Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate tender , bidders 

shall fill in their rates other than zero value in the specified cells without keeping it blank. In the 

percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the 

estimated rate of the work put to tender.  

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and 

qualification information in prescribed format in Portable Document Format (PDF) to the portal in the 

designated locations of Technical Bid.  

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of 

Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type  rates in figure only in the  

rate column of respective items(s) without any blank cell in the rate column in case of item rate tender and 

type percentage excess or less up to two decimal place only in case of percentage rate tender.  

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the 

documents in appropriate place one by one simultaneously checking the documents.  

3.8. Bids cannot be submitted after due date and time. The bids once submitted can not be viewed, retrieved 

or corrected. The Bidder should ensure correctness of the Bid prior to uploading and take print out of the 

system generated summery of submission to confirm successful uploading of bid. The bids can not be 

opened even by the OIT or the Procurement Officer Publisher/ opener before the due date and time of 

opening.  

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each 

user including the Bidder. 

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal. 

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the 

process of submission of the bid/ tender.  

3.12. The bidder should check the system generated confirmation statement on the status of the submission. 

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in 

the network.  

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic 

system used during the e-procurement process. 

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification information 

and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the drawing and 

the other Bid documents (after signing) while uploading his bid. It is assumed that the bidder has refered 

all the drawings and documents uploaded by the Officer Inviting the Bid. 

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid 

(server time). The date and time of bid submission shall remain unaltered even if the specified date for the 

submission of bids declared as a holiday for the Officer Inviting the Bid.   

3.17. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him, 

owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information 

furnished bythe bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand forfeited 

and his registration in the portal shall be blocked and the bidder is liable to be blacklisted.  
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4. SECURITY OF BID SUBMISSION: 

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The 

system shall require all the mandatory forms and fields filled up by the contractor during the process of 

submission of the bid/tender. 

4.2.  The Bid shall be received in encrypted format by the system which can only be decrypted / opened by 

the authorized openers only on or after the due date and time.  

5. DEADLINE FOR SUBMISSION OF THE BIDS : 

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and 

time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid 

submission shall remain unaltered even if the specified date for the submission of bids declared as a 

holiday for the Officer inviting the Bid.  

RESUBMISSION AND WITHDRAWAL OF BIDS:  
5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission 

is allowed.  

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.  

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall 

consider only the last bid submitted.  

6. LATE BIDS : 

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all 

purpose the server time displayed in the e-procurement portal shall be the time to be followed by the 

bidder and concerned officers.  

7. MODIFICATION AND WITHDRAWAL OF BIDS : 

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and 

time of submission. The bidder shall have to log on to the system and resubmit the documents as asked 

for by the system including the price bid. In doing so, the bids already submitted by the bidder will be 

removed automatically from the system and the latest bid only will be admitted. But the bidder should 

avoid modification of bid at the last moment to avoid system failure or malfunction of internet or traffic jam 

or power failure. If the bidder fails to submit his modified bids with in the designated time of receipt, the 

bid already in the system shall be taken for evaluation.  

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with 

appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned 

document to portal in the respective bid before the closure date and time of receipt of the bid. The system 

shall not allow any withdrawal after expiry of the closure time of the bid. 

8. OPENING OF THE BID: 

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is 

available in IFB, tender document as well as the home page of portal. Bid opening can be done by the 

authorized users which are defined during the tender publication / approval stage. The bids are encrypted 

using there public keys and can be decrypted only on or after the Bid Opening due date and time. The bid 

openers private key will be required to open the bids and all the openers have to log on to the portal 

during that time. 

8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system 

logging on to the portal with the DSC away from opening place. Contractors are not required to be 

present during the bid opening at the opening location if they so desire. 

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as 

the reference.  

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 

Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day. 

8.3.  In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in 

which they appear in the “Invitation for Bid”.  

8.4. During bid opening, the covers containing original financial instruments towards Cost of bid and Bid 
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Security in the form specified in the DTCN, received after last date of receipt of bid and before opening of 

the bids shall be opened and declared.  

8.4.1. Combined bid security for more than one work is not acceptable.  

8.4.2.  The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. 

Unless all the Officers who have been declared as Opening officers, log on the portal with their 

DSC the Tender cannot be opened. 

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process 

by uploading the official letter for cancellation/ re-tender.  

8.5.1. The Opening Officers will systematically check the scanned demand draft towards cost of the bid 

document and the scanned document of Bid security with that of the original submitted. If found in 

order, they will continue opening of all other documents in the system provided under Technical 

Bid. 

8.5.2. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with 

appropriate bid cost and valid bid security will be taken up for evaluation with respect to the 

qualification Information and other information furnished.  

EVALUATION OF BIDS:-  

8.5.2(A) All the opened bids shall be downloaded and printed for taking up evaluation. The officer 

authorized to open the tender shall sign and number on each page of the documents downloaded 

and furnish a certificate that “the documents as available in the portal containing...... nos. Of 

pages”.  

8.5.3. After receipt of confirmation of the bid security, the bidder may be asked in writing / online (in their 

registered e-mail ID) to clarify on the uploaded documents provided in the Technical Bid, if 

necessary, with respect to any doubts or illegible documents required for Technical Evaluation. 

The Officer Inviting Tender may ask for any other document of historical nature during Technical 

Evaluation of the tender. Provided in all such cases, furnishing of any document in no way alters 

the bidders price bid. Non submission of legible documents may render the bid non-responsive. 

The authority inviting bid may reserve the right to accept any additional document.  

8.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the 

bid of the bidder will be evaluated on its own merit  

8.5.5. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for 

the bid, will finalize the list of responsive bidders.  They will log on to the site with their DSC and 

record their comments on the Technical evaluation page in the system. The Officer Inviting the Bid 

if also the accepting authority, shall log on to the system with his digital signature and check the 

technical evaluation. He can either accept or pass on to the evaluating officers for re-evaluation.  

Upon acceptance of technical evaluation by the Accepting authority in the system, the system shall 

automatically generate letter to all the responsive bidders and the system shall forward the letter to 

all the responsive bidder that their technical bid has been evaluated responsive with respect to the 

data/information furnished by him and the letter shall also intimate him the date & time of opening 

of financial bid. The system shall also inform the non-responsive bidders in their e-mail ID that their 

bid has been found non-responsive.  

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by the 

Bidders. But evaluation of the bid does not exonerate the bidders from checking their original documents 

and if at a later date the bidder is found to have misled the evaluation through wrong information, action 

as per relevant clause of DTCN shall be taken against the bidder/contractor. 

8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders. 

    Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification 

information. 

8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of 

opening. The Procurement Officer-Openers shall log on to the system in sequence and open the 

financial bids.   
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8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorised representative who wish to be present. 

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were 

found responsive will be announced and the bids of only those bidders will be opened. The 

remaining bids will be rejected. 

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item 

in case the item rate tender and percentage above or less in case of percentage rate tenders 

will be announced.  Any discounts and withdrawals, and such other details as the officer inviting 

the tender may consider appropriate, will be announced by him or his authorized representatives 

at the time of opening.  

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The 

system shall auto-generate the Comparative statement. 

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that 

particular work by logging on to the portal with his DSC from anywhere. 

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the 

Comparative Statement and furnish a certificate to that respect. 

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid 

with the approval of concern Chief Engineer/ Head of Department.  

9.     CLARIFICATION AND  NEGOTIATION  OF BIDS: 

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask 

the lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of 

unit rates.  

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, 

followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the 

participating bidders after opening on their respective logins. Each activity is recorded in the system with 

date and time stamping.  
 

10.     NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer 

Inviting the Bid shall mention the amount of Performance Security and additional security required to be 

furnished in the letter and intimate the bidders in his e-mail ID. 

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity 

period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will 

state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution and 

completion of the works by the contractor as prescribed by the contract and the amount of performance 

security and Additional Performance Security required to be furnished. The issue of the letter of 

Acceptance shall be treated as closure of the Bid process and commencement of the contract. 

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional 

Performance Security, “Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with 

copy thereof to the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up load the 

summery and declare the process as complete.  

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred 

from participation in bidding for three years and action will be taken to blacklist the contractor. Besides the 

consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ 

member/ proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ 

their application will be considered for registration and action will be initiated to blacklist him/ them. In that 

case, the L2 bidder, if fulfils other required criteria would be called for drawing agreement for execution of 

work subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise 

the tender will be cancelled.  

11.      BLOCKING OF PORTAL REGISTRATION 



Page | 16 
 

1.1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering 

authority/ blacklisted by the competent authority his portal registration shall be blocked 

automatically on receipt of information to that effect.  

1.1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be 

unblocked automatically in receipt of revocation order of cancellation/ suspension/ blacklisting 

from the concerned authority. 

1.1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the 

concerned contractor who in turn shall furnish his reply, if any, within a fortnight from the date of 

issue of show cause notice. Thereafter the Officer Inviting Tender is required to issue an 

intimation to the defaulting bidder about his unsatisfactory reply and recommend to the Chief 

Manager (Tech) for blocking of portal registration within 10 days of intimation to the defaulting 

bidder regarding his unsatisfactory reply with intimation to the Registering Authority and 

concerned Chief Engineer/ Heads of Office if any of the following provisions are violated. 

1.1.4 Fails to furnish original Technical/ Financial (Tender Paper Cost, EMD/Bid Security) instruments 

before the designated officer within the stipulated date and time. 

1.1.5 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid 

validity period (including till the extended bid validity period)   

1.1.6 Fails to execute the agreement within the stipulated date. 

1.1.7 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. 

Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State 

Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously action 

shall also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV 

of OPWD code Volume-II.  
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DETAILED TENDER CALL NOTICE 
FOR ROAD AND BRIDGE WORKS 

1. Sealed percentage rate bids are invited on ONLINE in double cover system from “B” & “A” Class 
contractors registered with the State Governments and contractors of equivalent Grade / class registered with 
Central Government / MES / Railways for execution of civil works on production of definite proof from the 
appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the “Repair to 
Nilgiri-Santaragadia-Boulagadia road from 0/370 Km to 14/774 Km such as Pot hole & 
depressions repair with WMM, BM & SDBC for the work 2026-27.” at an estimated cost of Rs. 
1,93,45,000.00 (Rupees One Crore Ninety Three lakh Fourty Five Thousand) only. The 
adopted format for percentage rate is same as that of the form adopted for item rate tenders but the word “Item 
rate” shall be replaced by “Percentage rate” and the contract will be named as P-1. Bids from Joint Venture are 
not allowed. 

2. The Bid documents are available from official website of Government: https://tendersodisha.gov.in from 10.00 
AM on dt. 11.06.2026 to 05.00 PM on dt. 20.06.2026 for online bidding. The last date and time of 
submission of Bid is as per contract data.   

3. The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of the Chief Construction  
Engineer, Eastern (R&B) Circle, Balasore at 11.00 AM on Dt. 22.06.2026 in the presence of the bidders or their 
authorized representatives who wish to attend. 

4. The bidder shall make electronic payment using his/her Internet Banking enabled account with designated Banks 
or their aggregator Banks such as SBI / ICICI / HDFC or the bidder having account in other bank can make 
payment using NEFT / RTGS facilities of designated Banks as per Works Department, Odisha O.M. No. 6785 
dt.09-05-2017 read with W.D. O.M. No. 17254 dt.05-12-2017 towards cost of Bid documents for Rs. 10,000.00 
as specified in the Contract Data. The electronic payment shall be made on or before the last date of receipt along 
with the Bid.    

5. The bid is to be submitted in two covers.  
(i) Cover-I is to contain scanned EMD, Cost of bid document, scanned copy of registration certificate, PAN 

card, valid GST Registration Number, undertaking/certificates duly filled, affidavit, work experience 
certificate and documents required as per the relevant clauses of this DTCN.  

(ii) Cover-II is to contain the price bid duly filled in and signed by the bidder.  

6. The bidder shall make electronic payment using his/her Internet Banking enabled account with designated Banks or 
their aggregator Banks such as SBI / ICICI / HDFC or the bidder having account in other bank can make payment 
using NEFT / RTGS facilities of designated Banks as per W.D. O.M. No. 6785 dt.09-05-2017 read with W.D. O.M. 
No. 17254 dt.05-12-2017 towards Bid security of the amount as specified in the Contract Data. Bid not 
accompanied with EMD as specified above shall be liable for rejection.             
(NB:- Refer to Works Department Odisha O.M. No. 14468 dated20.09.2018) 

7. The lowest preferred bidder is required to produce documents viz original Registration, valid VAT clearance 
certificate, GST Registration Number, PAN card after opening of Technical Bid for verification purpose in the latter 
stage along with the original documents relating to ownership and hiring of plants and machineries mentioned at 
Annexure-I of Schedule-C, within five days from the date of opening of the tender (price bid). Furnishing scanned 
copy of such documents along with the Technical Bid is mandatory otherwise his/ her bid shall be declared as non 
responsive and thus liable for rejection. 

8. The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders whose 
bid is accepted must submit a work programme at the time of execution of Agreement.  

9. All bids received will remain valid for a period as specified in the Contract Data after the deadline date for 
submission of bids and validity of bids can also be extended if agreed by the bidder and the Department. 

10. (i)   The Contractors are required to furnish evidence of ownership of principal machineries/equipments 
in Schedule-C as per Annexure-I for which contractor shall have to secure minimum 80% of marks failing 
which the tender shall be liable for rejection. 
(ii) In case the contractor executing several works he is required to furnish a time schedule for movement of 
equipment/machinery from one site to work site of the tendered work in Annexure-IV of Schedule-C. 
(iii)  The contractor shall furnish ownership documents for those machineries which he is planning to deploy for the 
tendered work if these are not engaged and produce certificate from the Executive Engineer as per Annexure – III 
of Schedule-C under whom these are deployed at the time of tendering as to the period by which these machines 
are likely to be released from the present contract. Certificate from the Executive Engineer of Government of Odisha 
or Engineer-in-Charge of the project (in case of non-Government projects) under whose jurisdiction the work is 
going on, shall not be more than 90 days old on the last date of receipt of tender  
 (iv)  The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from 

the company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease 
deed and duration of such contract. The contracts/agreements/lease deed should be on long term basis for a 
minimum period of as mentioned in contract data from the last date of receipt of Bid documents. 

11. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The 
bidder is to furnish scanned copy an affidavit at the time of submission of bid about the authentication of bid 
documents including Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of 
the scanned copy of information in Schedule – E ( in prescribed format) and required affidavit in Schedule – F ( in 
prescribed format), the bid document will be summararily rejected. 

12. Deleted. 
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13.  No Relation certificate. 
 The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the 

rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works 
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & 
the total security will be forfeited & he shall be liable to make good the loss or damages resulting for such 
cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

14. (i)  Each bidder is to submit along with bid a note regarding his experience on construction of  
Road Works. 
a) Name of the road: - 

  b) Estimated cost: - 
  c) Total length of road: - 
  d) Major Items of work: - 
  e) Quantity of items:-  i) As per Agreement: - 
      ii) As per execution: - 
  f) Date of Commencement:- 
  g) Stipulated date of Completion: - 
  h) Actual date of completion: - 
  i) Other details if any. : - 

ii) The prospective applicant in its name should furnish list of similar nature of work satisfactorily completed in 
Schedule-D1 and list of works in progress in Schedule-D2.  

iii) The bidder should qualify the criteria of similar nature of work as mentioned in Contract Data failing 
which the bid is liable for rejection. 

 (iv)  Bid Capacity – Applicable for value of work more than Rs.3.00 crore put to tender  
  (Vide Works Department Office Memorandum No.6300 dtd.16.6.2011) 

Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the 
expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be 
calculated as under. 
Assessed Available Bid Capacity= (A*N*2-B), where 
A= Maximum value  of works executed in any one year during the last five years (updated to the current price 
level)rate of inflation may be taken as 10 per cent per year(escalation factor) which will take into account the 
completed as well as works in progress, 
B= Value at current price level of the existing commitments and ongoing works to be completed during the next 
year (period of completion of works for which bids are invited); and 
N= Number of years prescribed for completion of the works for which the bids are invited. (For work completion 
period less than one year the value may be taken as one year). 

 Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of 
his proposed participation in the execution of the works.  

  (Schedule-G) The report showing the value of existing commitments and ongoing works for each of the works 
should be filled up by the tenderer and certificate(s) of each work should be from the Engineer-in-Charge(s) not 
below the rank of Executive Engineer/Superintending Engineer, which is mandatory. If it is NIL, then Nil report 
signed by the tenderer must be furnished in this regard failing which the bid is liable for rejection as mentioned in 
Check list.   

 Escalation factor  
  Following enhancement factors will be used for the costs of works executed and the financial figures to a 

common base value for works completed in India. 
      Year before  Multiplying factor 

One     1.10 
Two    1.21 
Three    1.33 
Four    1.46 
Five    1.61 

 (Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting for 
the above mentioned factors)  

 In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying 
factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the last 
date of submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into Indian 
rupees.  

 The information on Bid Capacity as on the date of this bid is to be furnished as per the format in Schedule –G. 
 Total value of Civil Engineering construction work performed in the last five years is to be furnished for which 

Turn Over certificate from Chartered Accountant with valid UDIN No. is to be furnished. 
                                              2021-2022---------------------- 
                                              2022-2023---------------------- 
  2023-2024---------------------- 
  2024-2025---------------------- 
                                              2025-2026---------------------- 
 Base year shall be taken as 2026-27.  

15. If an individual makes the application, the individual should sign above his full type written name and current 
address. 

16. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type written 
name and the full name of his firm with its current address in a forwarding letter. 

17. If the application is made by a firm in partnership, it shall be signed (with DSC)  by a partner holding power of 
attorney for the firm in which case a certified copy of the power of attorney shall accompany the application. A 
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certified copy of the partnership deed and current address of all partners of the firm shall also accompany the 
application. 

18. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly authorized 
person holding power of attorney for signing the application in which case a certified copy of the power of attorney 
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory 
evidence of its existence along with the technical bid. 

19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in 
the wordings will not be accepted.  

20. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be submitted 
online in English.  

21. Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender 
papers. 

22. Percentage rate contract (vide Works Department letter No. 8310 dt.17.05.2006)  
In case of Percentage Rate tender:- 
(i) The contractor has to quote percentage excess or less over the estimated cost in the Price Bid 

appended to the tender document. The estimated cost is excluding GST. The rate of item basing on 
which estimated cost has been derived is excluding GST on different components to arrive at such 
rates.  

(ii) The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate 
offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate 
so offered shall be considered after opening of all packages called in the same Tender Notice. The 
Contractors who wish to tender for two or more works shall submit separate tender for each. Each tender 
shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer. 

(iii) The Contractor will quote percentage excess/less up to two decimal points only. If he writes the 
percentage excess/less up to three or more decimal points, the second decimal point shall only be 
considered without rounding off (vide Works Department O.M No- 7885 dtd. 23.07.2013.). 

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of 
progress specified in the contract. 

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 
authority is mandatory before making any payment.   

(vi) The period of completion is fixed and can not be altered except in case of exceptional circumstances 
with due approval of next higher authority. 

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 
percentage excess or less shall be added or subtracted from the gross amount of the bill 

23. The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the 
documents which will form a part of the agreement to be entered in to by the accepted bidder and detailed 
specifications for Odisha and other relevant specifications and drawings. Complain at a future date that plans and 
specifications have not been seen by the bidders can not be entertained.  

24. The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered during 
the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the bidder will hold 
good in case of such modification of drawings during the time of execution and shall in no way invalidate the 
contract and no extra monetary compensation will be entertained. The work shall however be executed as per final 
approved drawing to be issued by the Engineer-in-Charge as and when required.  

25. (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work.  The bidder should also 
inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and availability 
of materials.  In every case the materials must comply with the relevant specifications.  Complaints at future date 
that the availability of materials at quarries has been misjudged can not be entertained. 
(ii) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.  
For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be 
responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for 
procurement of materials from authorized sources and voluntarily disclose the source of procurement for the 
purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while 
submitting the bids.  

26. The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather 
road, service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work.  

27. It must be definitely understood that the Government does not accept any responsibility for the correctness and 
completeness of the trial borings shown in the Cross Section. 

28. Performance Security / Additional Performance Security : 
(i) Amendment of Codal & Contractual Provisions of threshold negative bid caps (14.99%) introduced in 
Appendix-IX, Clause 36 of OPWD Code Volume-II is to be applicable as per the Works Department Office 
Memorandum No.173 dtd.03.01.2026 (Decimals up to two numbers will be taken for all practical purpose) either 
at the estimated cost put to tender or less than the estimated cost put to tender, tender accepting authority will 
finalize the tender through a transparent lottery system where all bidders / their authorized representatives, the 
concerned Superintending Engineer/Executive Engineer and DAO will remain present. 

                    (Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-II) 
            (By inclusion vide O.M.No.173 dt.03.01.2026).                                                                                          
             (ii)Additional performance Security: Additional Performance Security shall be obtained from the bidder, when the   
bid amount is less than the estimated cost put to tender. In such an event, only the successful bidder who has quoted less 
bid price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated 
cost put to tender minus the quoted amount as Additional Performance Security(APS) in shape of Term Deposit Receipt 
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pledged in favour of Divisional Officer/ Bank Guarantee in favour of the Divisional officer. Superintending Engineer, 
Balasore (R&B) Division-I from any Nationalized / Scheduled Bank in India counter guaranteed by its local branch at 
Balasore within seven days of issue of letter if acceptance (LOA) by the Divisional officer (by e-mail) to the successful 
bidder, otherwise the bid of the successful bidder shall be cancelled and the earnest money Deposit / Bid security shall be 
forfeited. Further proceeding for blacklisting shall be initiated against bidder (As amended vide O.M. No.14459 dt.20.09.2018 
of Works Deptt. Govt. of Odisha has been modified with O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 of 
Works Dept., Govt. of Odisha). 
      If the contractor fails to complete the work, the amount so furnished as additional performance security will be forfeited in 
addition to the other penal clauses, if any to be imposed. (Amendment to Para – 3.5.5(V) Note-II of OPWD Code Vol-I by 
substitution of O.M. No. 14299 dt.03.10.2017 in place of O.M. No. 5288 dt.04.05.2016 has been modified with O.M. No.173 
Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 of Works Dept., Govt. of Odisha). Amended vide O.M. No.173 
Dt.03.01.2026 of Works Dept., Govt. of Odisha to fix the following rate of Additional Performance Security (APS). 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(NB:- Refer to Works Department Odisha O.M. No. 173  dated.03.01.2026) 

 

Sl No. Range of difference between the 
estimated cost put Tender & Bid 
Amount 

Additional performance security to 
deposited by the successful bidder. 

i. Below 10.00% No. Additional Performance Security 
ii. From 10.00% and above & Below 

20.00% 
The Additional Performance Guarantee/ 
Security percentage shall be incremented by 
0.1% for every percentage of bid price below 
10% of the project cost put to bid starting at 
11% with the additional bid performance 
guarantee being 0.1% and this additional 
performance guarantee percentage shall be 
applied on the bid price: 

iii. From 20% and above The additional performance guarantee 
percentage shall be incremented by 0.2% for 
every percentage of bid price below 20% of 
the project cost put to bid in addition to 1% of 
the bid price and this additional performance 
guarantee percentage shall be applied on 
the bid price. 
The Additional Performance Guarantee/ 
Security shall be treated as part of the 
performance security. 

iv  The additional performance guarantee percentage 
shall be rounded off to the next lower percentage 
based on whether the decimal point of the 
percentage of bid price is below 0.5% or next 
higher percentage based on whether the decimal 
point of the percentage of bid price is 0.5% or 
more. 

v  The additional performance security shall be 
treated as part of the performance security. 

 
vi 

 Justification for abnormally low bids shall be 
scrutinized by the Departmental Technical 
Committee and recommended to the competent 
authority of the Administrative Department for the 
approval of the Additional Performance 
Security(APS). An abnormally low bid is one in 
which the Bid price, in combination with other 
elements of the Bid, appears so low that it raises 
material concerns as to the capability of the Bidder 
to perform the contract at the offered price. 
Procuring Entity may, in such cases, seek written 
clarifications from the Bidder, including detailed 
price analyses of its Bid price in relation to scope, 
schedule, resource mobilization, allocation of risks 
and responsibilities, and any other requirements of 
the bid document., If, after evaluating the price 
analyses, the procuring entity determines that the 
Bidder has substantially failed to demonstrate its 
capability to deliver the contract at the offered 
price, the Procuring Entity may reject the Bid/ 
Proposal. However, it would not be advisable to fix 
a normative percentage below the estimated cost, 
which would automatically be considered as an 
abnormally low bid. 
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29. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the 
approved document during download of the bid document, the decision of the officer inviting the bid will be binding 
on the bidder. 

30. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations 
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.  

31. i) Schedule of quantities are accompanied in Cover-II (Price Bid). It shall be definitely understood that the 
Government does not accept any responsibility for the correctness or completeness of this schedule and 
that this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions 
of the Contract and such omissions, deductions, additions or alternations shall no way invalidate the 
contract and no extra monetary compensation, will be entertained. 

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject to 
a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of competent 
authority is mandatory before making any payment. 

32. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what 
so ever. 

33. The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the OPWD Code.  
34. i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in- charge 

prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the 
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance 
of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the 
“Contract Price”).  

Ii) The notification of award will constitute the formation of the contract, subject only to the furnishing of a 
performance security (Initial Security Deposit) in form of Fixed deposit receipt of Schedule Bank / Kissan 
Vikash Patra /Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit 
Account and additional performance security as per Clause 28 (iii) of DTCN duly pledged in favour of the 
Executive Engineer and payable at the place as specified in the Contract Data and in no other form 
which including the amount already deposited as bid security (earnest money) shall be 2% of the value of 
the tendered  amount (excluding 1% deposited towards hiring of equipments/machineries from out side the 
State if any) and sign the agreement in the PWD Form P-1 for the fulfillment of the contract in the office of 
the Executive Engineer and payable at the place as specified in the Contract Data or as directed. The 
security deposit together with the earnest money and the amount withheld according to the provision of P1 
agreement shall be retained as security for the due fulfillment of this contract and additional performance 
security in accordance with the provisions of the agreement.    

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge 
and the successful bidder. Within 15 days following the notification of award along with the Letter of 
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. 
Following documents shall form part of the agreement. 
a) The notice inviting bid, all the documents including additional conditions, specifications and 

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof 
together with any correspondence leading thereto & required amount of performance security 
including additional performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. 
iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail 

forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the 
required amount of initial security deposit and additional performance security deposit are received by the 
Engineer-in-Charge. The security will be refunded after three years of completion of the work and payment 
of the final bill and will not carry any interest.  

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 
J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where 
bidders/tenderers back out from the offer before acceptance of tender by the competent authority.  

vi) Amendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I   
Before acceptance of tender, the successful bidder will be required to submit a work programme and mile 
stone basing on the financial achievement so as to complete the work within the stipulated time and in case 
of failure on the part of the agency to achieve the mile stone liquidated damage will be imposed. 

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been 
entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring a 
suit in regard to the matter by this contract at any place outside the State of Odisha.  

36. The contractor should be liable to fully indemnify the department for payment of compensation under workman 
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of 
compensation paid will be recovered from the contractor.  

37. Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department Letter 
No.-VIII-R 8/5225 Dtd. 26.02.55 and No. IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.  

38. In case of any complaint by the labour working about the non payment or less payment of his wages as per latest 
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in 
default, he may recover such amount due from the contractor and pay such amount to the labour directly under 
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the 
Executive Engineer is final and binding on the contractor.  

39. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within 
the following or similar category. 

a. Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls conveyance charge and 
other cost on account of land and building including temporary building and temporary electric connection to work 
site as well as construction of service road and diversion road and its maintenance till completion of work as 
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required by the bidders for Collection of materials, storage, housing of staff or other purpose of the work. No bidder 
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the 
satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and labour. 
d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in 

order to protect the public and employees from accidents.  
g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution 

also become payable due to operation of the workmen compensation act. 
h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost. 

40. After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such as 
vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and 
clean, this should be inclusive of the rate. 

41. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where 
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of 
works.  

42. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity 
of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate 
settled before the extra items of work or extra quantity of any items of work is taken up.  

43. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of 
work Housing and Supply in their standing order No-44150 dtd.25.11.57.  

44. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of 
contract and other necessary documents can be seen in all the offices issuing the documents and office of the 
Engineer-in-Chief (Civil) during office hours everyday except on Sundays and Public Holidays till last date of sale 
and receipt of bid documents. Interested bidders may obtain further information at the same address. But it must be 
clearly understood that the bids must be received in order and according to the instructions.  

45. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause mentioned 
herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest amendments shall 
supersede the condition of D.T.C.N.   

46. All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, III, IV and VII & 
latest design criteria for pre-stressed concrete bridges specifically for road and bridges issued by MoSRT&H, Govt. 
of India. MoSRT&H Specification for Road & Bridge work (Latest Revision) shall be the guiding book for execution, 
quality assurance, specification and measurement for all items of Road & Bridge works. 

47. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water 
tight. 

48. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can 
reject partly or fully such structures if found defective in their opinion. 

49. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor 
should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost. 

50.  Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 
51. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and 

specification at his own cost for completion of the work with the time schedule. No extension of time will be granted 
on the application of the bidder due to delay in procurement of materials.  

52. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the 
execution of the work due to reasons what – so-ever and the cost of such materials will be recovered from the bills 
at stock issue rates or market rates whichever is higher. 

53.  If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the 
same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to 
pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate 
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any 
time thereafter become due to the bidder or from his security deposit or from the proceeds of sale thereof. 

54. The selected bidder may take delivery of departmental supply according to his need for the work issued by the Sub-
Divisional office in-charge subject to the availability of the materials. The bidder shall make all arrangement for 
proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the 
Department. The Department is not responsible for considering the theft of materials at site.  It is the contractor’s 
risk. Under any such plea if the bidder stops the work, he shall have to pay the full penalty as per clause of P-1 
agreement. 

55. The Department will have the right to supply at any time in the interest of work any departmental materials to be 
used in the work and the contractor shall use such materials without any controversy or dispute on that account. The 
rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the 
Department or current market rate whichever is higher.  

56. All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the contractor 
will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S. Rods 
or Tor steel/M.S Angles, Tees and Joists etc. After issue from the P. W. D. store the materials may be under the 
custody of the contractor and the contractor will be responsible for its safety and storage.  

57. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must 
have to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get 
it tested in the Departmental Laboratory and approved by the Department before use.   

58. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For 
payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and 
specification as actually used (including hooks and cranks) in the work correct to an inch or cm. and their weight 
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calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-
Charge. 

59. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department 
has got the right to shift the actual bridge position within a reasonable range in both U/s and   D/s. 

60. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work 
and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance. 

61. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one 
unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the 
test. 

62. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from 
cutting shall be economically utilized in filling. 

63. If required the stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which will be taken 
as 1.5m × 1.5M × 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for voids 
@ 1/6 of volume or more depending upon the looseness of stacking which would be determined on actual 
observation and deduction. 

64. The machineries, if available, with the department may be supplied on hire as per normal hire charges of 
Government in force at the time of execution of work subject to the condition that the contractor will execute in 
advance an agreement with the Engineer-in-Charge. 

65. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will 
be granted to the contractor under any circumstances. 

66. Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works (Latest Revision). 
67. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in 

the rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or earth from existing well, 
rectification of tilt and shift if any, etc. shall also be included within the rate. 

68. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of 
the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation. 

69. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be 
pre-decided by authority accepting the tender. 

70. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall 
be included in the rate. 

71. For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any 
other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under 
water concreting without any extra cost to the Department. 

72. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 
73. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 
74. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments 

immediately in contact with the bearing to ensure proper distributions of heavy load. 
75. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. 
76. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama 

Ray examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall   
have to be carried out at the contractor’s cost .The same procedure for testing may have to be followed for ribbed 
bearing manufactured by widening. 

77. a)  It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as will 
be directed by the Engineer-in-charge. 

 b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for the testing 
shall be taken for each structural member by a representative of the contractor in the presence of responsible officer 
of the rank not lower than that of an Assistant Executive Engineer or sub-Divisional Officer. The contractor shall 
bear the cost so involved in testing. The test specimen in cube should be carried out in the Departmental Quality 
Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the 
stipulation in Bridges code section-III. 

 c)  Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no 
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of 
the specimen did not give a correct indication of the actual quality of concrete. 

 d)  Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or Quality 
Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by 
the Contractor. 

 e) The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not be 
permitted. 

78. The thickness of cement concrete in top plugging should be as per Departmental drawing.  
79. In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal direction. 

Where it is not feasible to work these tolerance the contractor shall carry out. Suitable remedial measures as may 
be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts without any extra cost to the 
Department and without any damages to the well. Any additional work necessary consequent upon the excess tilt 
and shift shall be carried out by the contractor at no extra cost to the Department. 

80. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. 
81. If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be 

sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is to be 
abided as per the clauses of MoSRT&H Specification for Roads & Bridge works (Latest Revision). 

82. No claim for carriage of water what-so-ever will be entertained as this has been included in the estimate and the 
bidder has to quote his / their rate accordingly.  

83. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the 
work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief Engineer. The 
period of employment will commence within one month after the date of work order and would last till the date, when 
90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of 
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personnel of equivalent qualification employed under Government. The number of apprentices to be employed 
should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one percent of 
the tendered cost of the work. 

84. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the 
State of Odisha. Special class contractor shall employ under him one Graduate Engineer and two Diploma Holders 
belonging to the State of Odisha. Like wise ‘A’ class contractor shall employ under him one Graduate Engineer or 
two Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering personnel monthly 
emoluments which shall not be less than the emoluments of the personnel of equivalent qualification employed 
under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor with 
names of such unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor 
.The names of such Engineering personnel appointed by the Contractors should be intimated to the tender receiving 
authority along with the tender as to who would be supervising the work.  Each bill of the Super Class, Special Class 
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a 
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work 
executed as per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 
9.7.91). The required certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B. 

85. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department 
may render necessary possible help for procuring license. 

86. Odisha Construction Corporation Ltd. Will be allowed price preference up to 3% over the lowest quotation or tender 
as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The Odisha Bridge and 
Construction Corporation will also be allowed a price preference to the extent of up to 3% over the lowest tender 
amount (Where their tender is not the lowest) provided they express willingness to execute the work after reduction 
of rates by negotiation.  

87. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have 
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the 
required quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and 
that rates quoted by him in the tender will be adequate to complete the work according  to the specifications 
attached there to and that he had taken in to account all conditions and difficulties that may be encountered during 
its progress and to have quoted rates including labour and materials, Octroi ,other duties, lead, lifts, loading and 
unloading, freight for all materials and all other charges necessary for the completion of the work, to the entire 
satisfaction of the Engineer-in –Charge of the work and his authorized subordinates. After acceptance of the 
contract rate Government will not pay any extra charges for any reason in case the contractor claims later on to 
have misjudged as regard availability of materials, labour and other factors. The rates quoted by the Contractor shall 
be excluding GST. The GST as applicable for work contract shall be payable to Contractor on each bill amount.  

88. The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted 
from the contractor’s bill.  

89. Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill as tax deduction at 
source (TDS) as per rules. 

90. The contractor is required to pay royalty to Govt. towards use of minor minerals and produce such documents in 
support of their payment to the concerned Executive Engineer with their bills, falling which the amount towards 
royalties of different materials as utilized by them in the work will be recovered from their bills and deposited in the 
Government revenue. This is as per the Gazette Notification No.2280 dtd.15.12.2016 of Steel & Mines Department, 
Government of Odisha.   

91. CESS @ 1 (one) % of the amount of the each bill shall be proportionately deducted from the Contractor’s bill at the 
time of making payment of each bill.   

92. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 
93. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 

execution of work through labour should produce valid license from licensing authorities of labour Department. 
94. Sample of all material – The contractor shall supply sample of all materials fully before procurement for the work 

for testing and acceptance as may be requiring by the concerned Executive Engineer. 
95. Trial Boring – The foundation level as indicated in the body of the departmental drawing is `purely tentative and for 

the general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation 
level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own 
cost to ascertain the S.B.C. and credibility of the strata at founding level. While quoting his rates for tender the 
contractor shall take in to account of the above aspects.  

96. Any defects, shrinkage or other faults which may be noticed within 36 (thirty-six) months from the completion of 
the work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-
in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be 
recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover 
from the contractor the cost of making good the works. The defect liability period for the work is 36 (thirty-six) 
calendar months from the date of successful completion of the work. 

97. From the commencement of the works to the completion of the same, they are to be under the contractors charge. 
The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered 
necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries 
to person or structural damage to property happening from any neglect, default, want of proper care or misconduct 
on the part of the contractor or any one in his employment during the execution of the work. Also no claim shall be 
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or 
incidental damages so caused will have to be made good by the contractor at his own cost. 

98. Payment for variation in price – (Vide Works Department Codal / Contractual provisions regarding price 
adjustment in works contract – 2019). 
Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, Bitumen, 
Pipes, POL & other material component in accordance with the following principles and procedures as per formula 
given below in (Annexure-A). 
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99.          Price Adjustment (Annexure-A) 
99.1.      Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and lubricants 

in accordance with the following principles and procedures and as per formula given in following Para’s. 
(a) The price adjustment shall apply for the work done from the start date given in the contract date up to end of the 
initial intended completion date or extensions granted by the Engineer and shall not apply to the work carried out 
beyond the stipulated time for reasons attributable to the contractor. 
(b)  The Price adjustment shall be determined during each month from the formula given in following Para’s  
I Following expressions and meanings are assigned to the work done during each month. 
R= Total value of work done during the month. It would include the amount of secured advance granted, if any, 
during the month, less the amount of secured advance recovered, if any during the month. It will exclude value for 
work executed for extra items under variations. 

99.2.      To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions of 
this or other clauses in the contractor, the unit rates and prices includes in the contract shall be deemed to include 
amounts to cover the contingency of such other rise or fall in costs. 
The formulas (e) for adjustment of prices are: 

99(a) (i): Adjustment of Other Materials Component 
Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen pipe and POL 
procured by the contractor shall be paid in accordance with the following formula: 

VM=     0.85 X Pm/100 X R X (M1 – M0)/M0 
VM=    Increase or decrease in the cost of work during the month under consideration due to changes in rates for local 

materials other than cement, steel, bitumen and POL 
M0=     The all India wholesale price index (all commodities) on 28 days preceding the date of opening of Bids, as published 

by    the ministry of Commerce and Industry Government of India , New Delhi. 
M1=     The all India wholesale price Index (all commodities) for the month under consideration as published by the Ministry 

of  Commerce and Industry, Government of India, New Delhi. 
Pm=     Percentage of local material component (other than cement, steel, bitumen and POL) of the work. 
 

99(a)(ii): Adjustment for Cement Component 
Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid in 
accordance with the following formula: 

VC=     0.85 X Pc / 100 X R X (C1-C0)/C0 
VC=     Increase or decrease in the cost of work during the month under consideration due to changes in the rates for 

cement. 
Co=     The all India wholesale  price index for Ordinary Portland Cement (OPC) on 28 days preceding the date of opening 

of Bids as published by the Ministry of Commerce and Industry Government of India, New Delhi. 
C1=     The all India wholesale price Index for Ordinary Portland Cement (OPC) for the month under Consideration as 

published by the Ministry of commerce and Industry, Government of India, New Delhi. 
Pc=     Percentage of Cement Component of the work. 

99(a) (iii): Adjustment for Steel Component  
 (iii)   Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in accordance 

with the following formula: 
Vs=   0.85 X Ps/100 X R X (S1-S0)/S0 
Vs=   Increase or decrease in the cost of work during the month under consideration due to in the changes in the rates for 

steel. 
So=   The all India wholesale price Index for steel (Mild Steel Long products) on 28 days preceding the date of opening of 

Bids as published by the Ministry of Commerce and Industry Government of India, New Delhi. 
S1=   The all India Wholesale price Index for steel (Mild Steel Long products) for the month under consideration as 

published by the Ministry of Commerce and Industry, Government of India, New Delhi. 
Ps= Percentage of steel component of the work 

 
Note: For the application of this clause, Index of (Mild Steel long products) has been chosen to represent steel group. 

 
99(a)(iv): Adjustment of Bitumen Component 

Price adjustment for increase or decrease in the cost of Bitumen shall be paid in accordance with the following 
formula: 

Vb=   0.85 X Pb / 100 X R X (B1-BO)/ BO 
Vb= Increase or decrease in the cost of work during the month under consideration due to changes in the rate of Bitumen. 
BO= The official retail price of Bulk Bitumen at the IOC / BPCL depot at nearest center on the days of 28 days prior to date 

of opening of Bid 
B1= The official retail price of Bulk Bitumen at the IOC / BPCL depot at nearest center for the 15 days of the month under 

consideration. 
Pi0=  Percentage of Bitumen component of the work. 

 
99(a)(v): Adjustment towards differential cost of Pipes 

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following formula: 
VPi=   0.85 X PPi / 100 X R X (Pi1-Pi0)/ Pi0 
VPi= Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the month under 

consideration. 
PPi=   Percentage of pipe component of the work 
Pi1=  All India Wholesale price Index of pipe for the period under consideration as published by the Ministry of Commerce 

and Industry, Government of India, New Delhi. 
Pi0= All India Wholesale price Index of pipe on 28 days preceding the date of opening  of bids as published by the Ministry 

of Commerce and Industry, Government of India, New Delhi. 
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99(b): Adjustment of Labour Component 
Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the following 
formula: 

VL=   0.85 X PI/100 X R X (L1 – L0)/L0  
VL= Increase or decrease in the cost of work during the month under consideration due to changes in rates for local 

labour. 
L0= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last stipulated date 

of receipt of tender including extension, if any. 
L1= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last date of the 

Month previous to the one under consideration. 
P1=   Percentage of labour component of the work. 

 
99I: Adjustment of POL (fuel and lubricant) Component 

(V)   Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in accordance with the 
following formula: 

Vf=    0.85 X Pf/100 X R X (F1-F0)/F0 
Vf= Increase or decrease in the cost of work during the month under consideration due to changes in the rates for fuel and 

lubricants. 
F0= The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC / BPCL / HPCL at nearest 

center on the day 28 days prior to the date of opening of Bids. 
F1= The official retail price of HSD at the existing consumer pumps of IOC / BPCL /HPCL at nearest center for the 15th day 

of the month under consideration. 
Pf=    Percentage of fuel and lubricants component of the work 

 
Note:  For the application of this clause, the price of High Speed Diesel oil has been chosen to represent fuel and lubricants 

group. 
 
99(d): Adjustment for Plant and Machinery Spares Component 

(Vi)    Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the Contractor shall 
be paid in accordance with the following formula: 

VP-    0.85 X Pp/100 X R X (P1-P0)/P0 
VP- Increase or decrease in the cost of work during the month under consideration due to changes in the rates for plant 

and machinery spares 
Po- The all India wholesale price index for manufacture of machinery for mining, quarrying and construction on 28 days 

preceding the date of opening of Bids as published by the Ministry of Commerce and Industry, Government of India, 
New Delhi. 

P1- The all India wholesale price index for manufacture of machinery for mining, quarrying and construction for the month 
under consideration as published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

Pp-    Percentage of plant and machinery spares component of the work 
 

Note:   For the application of this clause, index of manufacturing of machinery for mining, quarrying and construction has 
been chosen to represent the Plant and machinery Spares group. 
Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due to change of 
base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the commodity Bars and Rod Cement 
Heavy machinery and parts included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 
& 2011-12 series. There for, the following items in the WPI 2004-05 & 2011-12 series shall be considered 
corresponding to items in WPI 1993-94 series:  

Sl. No. Item in WPI 1993-94 series Item in WPI 2004-05 series Item in WPI 2011-12 series 
1. Cement Grey cement Ordinary Port land cement 
2. Bars &Roads Rebars Mild steel long products 

3. Heavy Machinery & parts Construction Machinery 
Manufacture of machinery for 

mining, quarrying & construction. 
 
 
99(e): APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen, cement, 
pipe, POL and wages, keep such books of account and other documents as are necessary to show that the amount of 
increase claimed or reduction available and shall allow inspection of the same by a duly authorized  representative of 
Government and further, shall at the request of the Engineer-in-Charge, furnish documents to be verified in such a 
manner as the  Engineer-in-Charge may require any document and information kept. The contractor shall within a 
reasonable time of 15 days of his becoming aware of any alteration in the price of such materials, wages of labour and 
/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this 
condition along with information relating to there to which he may be in a position to supply. 
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Percentage Table 
Sl No Category of works    % Component (cost wise) 

  Labour (PI) POL(Pf) Steel (Ps) + Cement (Pc) + 
Bitumen (Pb)+ Pipes (Ppi) + 
Plant & Machinery Spare  & 
Component (Pp) + Other 
Materials* 

1 
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Road Works 5 5 90 

Bridge works 5 5 90 

Building works 5 5 90 
2 

Ir
rig

at
io

n 
w
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ks

 
(%

 o
f 

co
m

p
on

en
t Structural works 5 5 90 

Earth, Canal & 
Embankment works 

5 5 90 

3 P.H. Work Structural work 5 5 90 
Pipeline work 5 5 Pipe-70% 

*Machinery + Other 
materials-20% 

Sewer Line 5 5 Pipe-70% 
*Machinery + Other material-
20% 

 
Note:- Further break up may be worked out considering the consumption of Cement, Steel Bitumen, pipe and Plant & 

Machinery Spare Component in the concerned work and shall be provided in the bid document in shape of “Schedule 
of Adjustment Data” as an “Appendix to Bid” (enclosed herewith). 

Appendix to Bid 
   Schedule of Adjustment Data 

[for all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, Cement, Pipes, other 
Materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work separately 
during preparation of estimate, shall be approved by the authority during technical sanction as a “Schedule of 
Adjustment Data” and shall form part of the Bid Document] 

Cl. No- 
99 of F2/P1  
Contracts   
Sl. No 

Index 
description 

Source of index Base 
Value* 

Base 
Date* 

Weight age 
of item** 

99(a) (i) Other 
Materials 

All India Whole sale price index (all 
commodities) as published by the Economic 
Advisor to the Govt. of India, Ministry of 
Commerce and Industry 

  37.22% 

99(a)(ii) Cement Whole sale price Index for Cement (Ordinary 
Portland Cement) as published by the office the 
Economic Advisor to the Govt. of India, Ministry 
of Commerce and Industry. 

  0.00% 

99(a)(iii) Steel Whole sale price index for steel (Mild Steel- 
Long Products) as Published by the office of the 
Economic Advisor to the Govt. of India, Ministry 
of Commerce and Industry.  

  0.00% 

99(a)(iv) Bitumen 
(VG-30) 

Official retail price of bulk bitumen at the nearest 
IOC/HPCL depot 

       34.15% 

99(a)(V) Pipes Wholesale price index for the type of Pipe under 
consideration, as published by the office the 
Economic Advisor to the Govt. of India, Ministry 
of Commerce and Industry. 

  0.00% 

99(b) Labour Minimum Wage notified by the Labour and 
Employee’s State Insurance Department of 
Government of Odisha, India 

  5.00% 

99I POL Official retail price of HSD at nearest 
IOCL/HPCL/BPCL Consumer pump depot. 

  5.00% 

99(d) Plant and 
Machinery 

Wholesale price index for Manufacture of 
Machinery for Mining, Quarrying and 
Construction as published by the office the 
Economic Advisor to the Govt. of India, Ministry 
of Commerce and Industry. 

  18.63% 

   Total  100% 
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*Values to be filled up at the time of drawl of contract 
**Values to be filled up in the bid document. 

100. For diversion road the contractor will have to make his own arrangement to make the same in private land if 
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private land 
shall be borne by the contractor including the proper maintenance with lighting arrangements during the night time 
and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No extra cost will be 
paid to the contractor for the above rental charges etc. His rate in the tender shall include this arrangement, rental 
charges for the land and maintenance, lighting and removal of such temporary road crust from the private land to 
bring the land to its original condition etc. complete. 

101. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No 
extra payment by the Department will be made on this account and no claim what-so-ever will be entertained on this 
ground. The rate quoted by the contractor should be inclusive of all such charges. 

102. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an Site Order 
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work 
whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and 
duly noted by the contractor or his authorized agents with their dated signature. Orders entered in this book and 
noted by the contractor’s agent shall be considered to have been duly given to the contractor for following the 
instructions of the Department. The Site Order Book shall be the property of the P.W.D. and shall not be removed 
from the site of work without written permission of the Engineer (Executive Engineer) and to be submitted to the 
Engineer-in-charge every month. 

103. The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location 
and furnish the test results in conformity with I.R.C. code at his own cost before execution of the work and rate 
quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the 
Department. 

104. The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test 
results thus obtained. 

105. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above 
possible changes and payments is to be made as per Clause 10 of the P-1 Contract. 

106. Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid 
down in Odisha P.W.D. Code, Bridge code and MoSRT&H Specifications with latest revision / amendment are also 
binding on the part of the contractor. 

107. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be 
made by power of Attorney authorizing others to receive payment on the contractor’s behalf. 

108. The contractor should attach the certificate in token of payment deposit with the registration authority as per recent 
circular of the Government relating to his registration. 

109. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will 
not be any way responsible for the same and will not pay any cost towards the repair done by the contractor. 

110. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. 
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor. 

111. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution or 
operation of the items due to standing water as well as due to percolation of water. The quoted rate will be inclusive 
of this. 

112. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future 
complaint on this account shall be entertained. 

113. The contractor shall make requisition of claim book from the date of commencement of the work from the 
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works 
are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the 
dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should be 
furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month 
there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim book. 
Each claim must be defined and should be given as for as possible regarding the quantities as well as the total 
amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16th days of each month 
for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim books not 
maintained from the commencement of the work are liable to be summararily rejected. The claim books rate the 
property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the 
work or before recession of the contract by the Department which ever is earlier for record. 

114. Number of tests as specified in I.R.C./MoSRT&H /I.S.I specification required for the construction of roads /bridges / 
buildings or any other structural works will be conducted in any Govt. Test House / Departmental 
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges 
including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. The 
collection of samples and testing are to be conducted for both prior to execution and during execution as may be 
directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. 

115. i) Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required 
tests as per IRC/MoSRT&H /ISI requirements at his own cost for providing sufficient opportunity for 
checking from time to time.  

b. An Engineering personnel of the executing agency should be present at work site at the time of visit of high 
level inspecting officers in the rank of Chief Engineer and above.  

c. After completion of the road in all respects the road furniture’s should be affixed by the executing agency 
indicating locations like school, hospital, No-horn etc. 

d. Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the 
contractor only if it is desirable in the interest of Govt. works and if these can be spared without  
inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in each 
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case. The contractor shall arrange his programme of work according to the availability of the plant & 
machinery & no claim will be entertained for any delay in supply by the Department.     

An agreement shall be entered in to by the contractor to the effect that these   hire charges are recoverable from the 
bills of the contractor regularly and the final payment for the work including refund of security deposit will not be 
made until the total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full 
amount of hire charges due from the contractor at any contract at any time shall be recovered from his next 
subsequent bill. 
All transit and incidental charges in connection with the dispatch of tools and plants and machineries from workshop 
shed/ deposit return there to, will be borne by the contractor. 
The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery is 
made over up to and inclusive of the date of its return, even though the same day it may not have been utilized for 
any reason except for a major break down which may take more than 72 hours for repairs. The contractor shall 
immediately intimate in writing to the Engineer –in-charge when any plant or machinery goes out of order requiring 
major repairs. 
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar 
preparation the working hour will include the time required to make up the boiler temperature and bring plant to the 
operating conditions before the actual start of work. 
The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and 
maintenance staff will be levyable. These charges will be fixed by the Engineer-in-charge from time of time. In no 
case the tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the 
Engineer-in-charge. 
The contractor shall release the plant and machinery as and when required for periodical servicing and 
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of Concrete 
mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and 
the drums etc. washed at the close of work each day. 
The plant and machinery once issued to a contractor shall not be returned by him on account of lack of arrangement 
of labour and material etc. on his part. The same will be returned only when they do not require or when in the 
option of Engineer-in-charge the work or a portion of work for which issued is completed. 
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for 
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be 
made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, 
the decision of superintending Engineer shall be final. The contractor shall on or before the supply of plant and 
machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor 
shall also be responsible for any claim for compensation for loss of life, injury or damages to property etc. arising 
from any cause what-so-ever. The contractor shall provide full time chaukidar for guarding the plant and machinery 
at site. 
If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in addition 
to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the 
machinery is not returned. Such period will be treated as working time. In the event of the non-return of the 
machinery, the full value of the articles at the current market price will be recovered from the contractor’s 
outstanding bills or any bills that may become due in respect of his other work under the state public works 
Department. The decision of the superintending Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an 
agreement with the Engineer-in-charge or his nominees in the form attached. 
Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be 
maintained by the Department will be attested by the contractor or his authorised agent daily. In case of contractor 
contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be 
final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding on the 
contractor. 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 
 

This agreement made the       Two Thousand      
     between (here-in-after referred to as “the hirer” which expression shall unless excluded by or 
repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha 
(here in after referred to as the Governor which expression shall unless excluded by or repugnant to the context include his 
successors in office as assigns) of the other part. 
Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt. and more particularly 
specified in the schedule here under between here in after referred to as “the tools and plants”. 
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in after 
mentioned. 
Now it is here by and between the parties here to as follows :- 
(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery will 

be used or any other than standing in the names of contractors in the book of the Department or any other Government 
Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the date of delivery of the 
tools and plant to the hirer at the P.W. Department workshop at headquarters of concerned Executive Engineer as per 
Contract Data. 

(b) The rate of higher charges will be as mentioned in the schedule attached. 
I The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the 

previous written approval of the Engineer-in-charge  
(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. & 

workshop / store at headquarters of concerned Executive Engineer as per Contract Data in the same good condition 
in which they were received by him. 
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(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall without 
prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for the working 
period and an increase of ten percent. 

(f) The tools and plants shall be open for inspection at all times to the officers of the Government. 
(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day 

without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid limit 
without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well as over 
time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time to time. 

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will be 
levied except in case of major repairs. 

(i) Normally the tools and plants will be supplied with operating staff. 
(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising due 

to any causes what-so-ever during the period of the machinery is in his charge. 
(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period of 

hire shall be defrayed by the hirer. 
(l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and plants 

during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by the 
Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of the said 
Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the cost thereof 
from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss 
or damage failing which the same will be recovered from his dues as in case of hire charges. 

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to 
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of receipt 
of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to pay such 
penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained provided that the 
maximum penalty shall not exceed the cost replacement of the tools and plants . 

(n) In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer shall be final. 
(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-

charge shall include all officers duly authorized by him to exercise powers on his behalf. 
 

THE SCHEDULE 
Serial No. Description and Name of the 

articles. 
No. Amount of hire per hour. Remarks. 

     

     

  In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of 
the State has set their respective hand, the day and the year here in above written. 
Signed by: Signed sealed and delivered in the presence of 
 1.      2. 

117. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the 
tender has been invited) at his own cost during the period of execution.  

118. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the 
Department 
(a) Making a false statement or declaration. 
(b) Past record of poor performance. 
I Past record of abandoning the work half way/ recession of contract. 
(d) Past record of in-ordinate delay in completion of the work. 
(e) Past history of litigation. 

119. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully 
complete the envisaged work. 

120. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a 
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless 
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be 
taken apart from disincentive sing the tenderer. 

121. ADDENDUM TO THE CONDITION OF P1 CONTRACT 
Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No.24716 
dt.24.12.2005 and No.8310 dt.17.05.2006):- 

2.1. Progress of work and Re-scheduling programme. 

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The 
issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract. 

2.1.2. As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance of the tender. The 
successful bidder will be required to submit a work programme and Milestone basing on the financial achievement 
so as to complete the work within the stipulated time and in case of failure on part of the agency to achieve the 
Milestone Liquidated damages will be imposed. .   

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the 
time allowed for any work exceeds one month to complete, ¼th of the whole time allowed under the contract has 
elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract has elapsed, ¾th of the 
whole of the work before ¾th of the whole time allowed under the contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the 
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-
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Charge, a revised programme showing the modifications to such programme necessary to ensure completion of the 
works within the time for completion. If the contractor does not submit an updated Programme within this period, the 
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the over due Programme has been 
submitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the 
activities. 

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor 
may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to 
show the effect of Variations and Compensation Events. 

2.2. Extension of the Completion Date. 
2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. 

The execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award 
after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of 
handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the 
work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the earnest money & performance guarantee / Security deposit absolutely. 

2.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for each 
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in 
the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work and may be amended as necessary by 
agreement between the Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract 
documents, and further to ensure good progress during the execution of the work, the contractor shall in all cases in 
which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme has 
been agreed upon) complete the work as per milestone given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice 
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or 
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge 
to proceed with the works. 

i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed 

on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work 

not forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and which 
would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 
beyond the Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in 
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, 
indicate in such a request the period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall 
be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of 
such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and 
reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 

2.3. Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete the work 
and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other 
right or remedy available under the law to the Government on account of such breach, pay as agreed compensation 
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing 
shall be final and binding) may decide on the amount of tendered value of the work for every completed day / 
month (as applicable) that the progress remains below that specified in Clause 2 of P-1 Contract or that the work 
remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has been specified. 
Compensation @ 1.5% per month for delay of work delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shall not 
exceed 10% of the Tendered Value of work. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under 
this or any other contract with the Government. In case, the contractor does not achieve a particular milestone 
mentioned in contract data, (which is in this case the original work programme furnished by the Contractor and 
approved by the Engineer-in-Charge which formed a part of agreement) or the rescheduled milestone(s) in terms of 
Clause 2.5 of P-1 Contract, the amount shown against that milestone shall be withheld, to be adjusted against the 
compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a 
milestone, shall be automatic without any notice to the contractor. However, if the contractor catches up with the 
progress of work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails 
to make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest whatsoever shall be payable on such withheld amount. 
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2.4. Bonus for early completion 
2.4.1 Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by inclusion   

For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to 
other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of 
completion of the project as soon as possible through Fax or e-mail so that the report is received within 7 (seven) 
days of such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative 
Department. 
The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the 
contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the 
following scale.  
 Before 30% of contract period =5% of Contract Value  
 Before 20% to 30% of the contract period = 4% of contract value. 
 Before 10% to 20% of the contract period = 3 % of contract value. 
 Before 5% to 10% of the contract period = 2% of contract value. 
 Before 5% of the contract period = 1% of contract value. 

The amount of bonus, if payable shall be paid along with final bill after completion of work.  

2.5  Management Meetings. 

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a 
management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance 
with the early warning procedure. 

2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record to those 
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by 
the Engineer either at the management meeting or after the management meeting and stated in writing to all who 
attended the meeting. 
Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter 
No.10639 dt.27.05.2005 of Works Department, Odisha):- 
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive 
Engineer shall be conclusive evidence), 20% of the value of left over work will be   ealized from the contractor as 
penalty. 

122. A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for 
black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. 
As per said amendment a Contractor may be blacklisted  
a. Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process. 
b. Involvement in any sort of tender fixing. 
c. Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to 

quality specifications despite being pointed out. 
d. Persistent and intentional violation of important conditions of contract. 
e. Security consideration of the State i.e. any action that jeopardizes the security of the State. 
e. Submission of false/ fabricated / forged documents for consideration of a tender. 

123. Grant of Concession (s) to Scheduled Cast and Scheduled Tribe Contractor (Amendment Government of 
Works Department Resolution No-16262 dt.30.10.2018) 
Government have extended certain concessions to the scheduled caste and Scheduled Tribe Contractors regarding award of 
P’W.D. Works vide Resolution No.27748/W dt.11.10.1977.On the basis of the recommendation of Codes Revision Committee, it 
has now been decided to modify the aforesaid Resolution and allow the following facilities to the Individual scheduled Caste and 
Scheduled Tribe contractors for execution of P’W.D. Works. 
1. The Scheduled caste and scheduled Tribe applicants desirous of enrolling themselves as contractors are required to deposit 
50% of the amount specified for various Classes of contractors under Rule-7 of Appendix-Vlll (P.W.D. Contractors’ Registration 
Rules, 1967) of O.P.W.D. Code, Volume-ll. 
2. The concessions / facilities for l0% Purchase Preference shall be allowed only to the individual registered contractors belonging 
to Scheduled Caste and Scheduled Tribe having Registration Certificate up to “B” Class. 
3. lf the Tender of the individual registered contractors belonging to scheduled caste and Scheduled Tribe is within l0% of the rate 
quoted by the lowest tenderer for any work, the work may be considered for award to him / her at the lowest tendered rate in 
relaxation of Rule-18 of Odisha General Financial Rules (O G F R) Volume-l and Para-3.5.14 of O.P.W.D. Code Volume-l 
4. The Security Deposit (Earnest Money, initial security and Performance Security) at  half the usual rate may be deposited / 
realized by / from the Scheduled Caste or Scheduled Tribe contractors coming under the categories up to “B” Class only as 
against the prescribed percentage under Rule-13 of Appendix-Vlll (PWD Contractors’ Registration Rules, 1967) of O.P.W.D. Code, 
Volume-ll.  
5. The above concession will take effect from the date of issue of this Resolution. 
6. This order shall supersede Works Department resolution no-27748/W dt.11.10.1977. 

7. This has been concurred in by the finance department vide their U.O.R.No.92 MF-I dt 09.10.2018. 
124.    Amendment of Codal / Contractual provision vide Govt. in Works Department office memorandum No-18138 

dt.05.12.2018) 
 After careful consideration Government have been pleased to decide to collect Earnest Money Deposit (EMD) @ 

1% uniformly from the bidders while participating in tenders and to delete the provision for furnishing of additional 
EMD / Bid Security @ 1%.in case, the contractor processes to engage machineries and equipments as asked for in 
the tender document owned or hired but deployed outside the state, as contained in clause-XV of Works 
Department Office Memorandum No-22348/W dt.19.11.2005. 
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125. EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings - 
a. Required E.M.D (Bid Security) as per the clause No. 06 and Cost of Bid document as per Clause No.04 

falling which bid is liable for rejection. 
b. Scanned Copy of valid Contractor’s Registration Certificate, GST Registration Number, PAN card along with the 

tender documents as per Clause No.07. 
c. Information regarding  (i) Evidence of ownership of principal machineries / equipments in Schedule-C 

as per Annexure-I of Schedule-C (ii) Annexure-III of Schedule-C & (iii) Annexure-IV of Schedule-C if 
required as per Clause No.10. Scanned copies of all documents are to be furnished with the bid.  

d.    Information in scanned copy regarding current litigation, debarring / expelling of the applicant or abandonment 
of work by the applicant in Schedule “E” (in prescribed format) and affidavit to that effect including 
authentication of tender documents and Bank guarantee in Schedule “F” (in prescribed format) as per 
clause 11.  

e. Submission of the required information on his/their available bid capacity at the expected time of bidding as 
per Clause 14 (iv). (Schedule-G) The report showing the value of existing commitments and ongoing works for 
each of the works should be filled up by the tenderer and certificate(s) of each work should be from the 
Engineer-in-Charge(s) not below the rank of Executive Engineer/Superintending Engineer, which is mandatory. 
If it is NIL, then Nil report signed by the tenderer must be furnished in this regard failing which the bid is liable 
for rejection as mentioned in Check list. 

f.  Information regarding experience in similar nature of works in Schedule-D1 and list of works in progress in 
Schedule-D2 as per Clause No.14 with scanned copy of experience certificate (in Form- G, Form-H) issued by 
the Engineer-in-Charge not below the rank of Executive Engineer.   

g. Qualifying the criteria of similar nature of work as per Clause No.14 (iii) and as mentioned in Contract Data 
failing which the bid is liable for rejection. 

h.    No Relation Certificate in Schedule-A should be furnished as per Clause No.15 of the DTCN. 
I. The ‘Online bidder’ shall digitally sign on all statements, documents, certificates uploaded by him as 

per clause no3.17 of the DTCN. 
  The bidder who meets the above minimum eligible criteria shall be qualified. 

Total: - 125 (One hundred twenty five) clauses only. 
 

Special Condition: 
 All reinforcement steel and structural steel shall be procured from primary producers of steel-

SAIL/RINL/TATA/JINDAL STEEL/ SHYAM STEEL.  
In case of exigency, other brands (primary producers) of steel may be used with proper justification and prior 
approval of competent authority satisfying the tests as required by BIS’s Code.  
The Cement of the companies having their own manufacturing units in the State of Odisha is to be used in all 
works.  
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SCHEDULE-A 

CERTIFICATE OF NO RELATIONSHIP 

   I / We hereby certify that I/We* am/are* related /not related(*) to any officer of P.W.D of the 

rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the 

Works Department, Govt. of Odisha I / We* am/are* aware that, if the facts subsequently proved to be false, 

my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make 

good the loss or damage resulting from such cancellation. 

   I / We also note that, non-submission of this certificate will render my / our tender liable for 

rejection. 

 (*)  - Strike out which is not applicable      Signature of the Tenderer 

          Date:- 

       
 
 
 

SCHEDULE-B 
 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 
ENGINEER / DIPLOMA HOLDERS 

( for Super class / Special class / A class contractors only ) 
 

I / We hereby certify that at present the following Engineering personnel are working with me / in our firm / 
company and their bio-data are furnished below. 
Sl. 
No. 

Name of 
Engineering 
personnel 
appointed for 
supervising 
contractor’s work 
with address. 

Qualification Date of 
Appointment 

Monthly 
emolument 

Whether full 
time 
engagement 
and 
continuous. 

If they are superannuated 
/ retired / dismissed or 
removed personnel from 
state Govt./Central Govt./ 
Public Sector 
Undertaking / private 
Companies and s or any 
one ineligible for 
Government  service. 

1 2 3 4 5 6 7 
       

 
 
 
 
 
 
 
 

 
I / We also note that, non-submission of this certificate will render my / our tender liable for rejection . 
 
 
         Signature of the tenderer . 
         Date :- 
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SCHEDULE-C 
 

ANNEXURE – I OF SCHEDULE-C 
 

 
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK  

(MINIMUM REQUIREMENT) 
 
 

Sl. No. List of plants and equipments Requirement Marks 

(i) Hydraulic Excavator  1 No 10 

(ii) Generator 33 KVA 1 No 10 

(iii) Smooth wheel Roller 1 No 10 

(iv) Vibratory Roller 1 No 10 

(v) Wet Mix Plant 1 No 10 

(vi) Hot mix plant- (60-90) TPH 1 No 15 

(vii) Mechanical Paver finisher 1 No 15 

(viii) Truck / Tipper 2 Nos 20 

 TOTAL  100 

NOTE: 
1. Capacity of each plant and equipment should be as per specification attached separately. 
2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of 

the work, the authority of which in either case is to be substantiated before award of the work. 
3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.”  
4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory completion 

of the work shall have to be deployed by the agency. 
5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be 

entertained. 
 
 

ANNEXURE – II OF SCHEDULE- C 

 
HIRE CHARGES OF PLANTS AND MACHINERIES 

Sl 
No. 

Description Usage Rates in Rs. 

Machine Activity Output Unit Rate 
1. Dozer D-50-A-15 Spreading 

Cutting 
Cleaning 

200cum/hour 
100cum/hour 
150cum/hour 

Per hour 
Per hour 
Per hour 

2834.00 

2. Dozer D-80-A-12 Spreading 
Cutting 
Cleaning 

300cum/hour 
150cum/hour 
250cum/hour 

Per hour 
Per hour 
Per hour 

3898.96 

3. Motor Grader 3.35meter blade Clearing 
Spreading 
GSB 
WMM 

200cum/hour 
200cum/hour 
50cum/hour 
50cum/hour 

Per hour 
Per hour 
Per hour 
Per hour 

2391.39 
 
 

4. Tractor with ordinary grader   Per hour 447.31 
5. Hydraulic Excavator of 1cum bucket Soil ordinary 

Soil Marshy 
Soil unsuitable 

60cum/hour 
60cum/hour 
60cum/hour 

Per hour 
Per hour 
Per hour 

1300.16 

6. Hydraulic Excavator of 2cum bucket Soil  Per hour 2891.34 
7. Front End loader 1 cum bucket capacity Soil loading 

Aggregzate loading 
60cum/hour 
25cum/hour 

Per hour 
Per hour 

804.86 

8. Tipper 5 Cum Transportation of soil, 
GSB, WMM, Hotmix 
etc. 

5.5cum Per km. 
Per tonne.km 
Per hour 

37.15 
3.86 
 
900.84 
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9. Vibratory Roller 8-10 tonne Earth/soil 
GSB 
WMM 

100cum/hour 
60cum/hour 
60cum/hour 

Per hour 
Per hour 
Per hour 

1538.54 

10. Smooth wheeled Roller 8-10 tonne Soil compaction 
BM compaction 

70cum/hour 
25cum/hour 

Per hour 
Per hour 

524.70 

11. Sheep foot Roller Soil compaction  Per hour 100.60 
12. Truck mounted water tanker Water transport 6kL Per hour 900.84 
13. Tractor Pulling 50HP Per hour 357.55 
14. Rotavator Mixing 25cum/hour Per hour 373.55 
15. Ripper Scarifying 60cum/hour Per hour 378.55 
16. Air compressor General purpose 170/250cfm Per hour 585.00 
17. Diesel Compressor  400cfm Per hour 1324.94 
18. Diesel Compressor  300cfm. Per hour 1039.82 
19. Electrical Compressor  500cfm Per hour 769.26 
20. Wet Mix Plant 60 TPH Wet Mix 25cum/hour Per hour 1400.00 
21. Wet Mix Plant 75 TPH Wet Mix 34cum/hour Per hour 1700.00 
22. Mechanical broom hydraulic  Surface cleaning 1250sqm/hour Per hour 356.00 
23. Bitumen pressure distributor Applying bitumen tack 

coat 
1750sqm/hour Per hour 1071.10 

24. Emulsion pressure distributor Applying emulsion 
tack coat 

1750sqm/hour Per hour 798.68 

25. Hot mix plant-120 TPH DBM/BM/SDC/ 
Premix 

40cum/hour Per hour 23372.17 

26 Hot mix plant-100  TPH DBM/BM/SDC/ 
Premix 

30cum/hour Per hour 17284.56 

27. Hot mix plant-60 to 90 TPH DBM/BM/SDC/ 
Premix 

25cum/hour Per hour 13822.09 

28. Hot mix plant-40 to 60  TPH DBM/BM/SDC/ 
Premix 

17cum/hour Per hour 11066.95 

29. Hot mix plant-8 to 10 TPH DBM/BM/SDC/ 
Premix 

cum/hour Per hour 1586.51 

30. Paver finisher Hydrostatic with sensor control 
100 TPH 

Paving of 
DBM/BM/SDC/ 
Premix 

40cum/hour Per hour 1724.97 

31. Paver finisher Mechanical 100 TPH Paving of WMM 
/PMC 
Paving of DLC 

40cum/hour 
 
40cum/hour 

Per hour 
 
Per hour 

1143.90 

32. Paver finisher Mechanical Paving of DLC 75cum/hour Per hour 1816.61 
33. Hydraulic Chips Spreader Surface dressing 1500sqm/hour Per hour 1480.62 
34. Tandem Road Roller Rolling of Asphalt 

surface 
30cum/hour Per hour 1142.30 

35. Pneumatic Road Roller Rolling of Asphalt 
surface 

25cum/hour Per hour 1026.27 

36. Pothole repair machine Repair of potholes 4cum/hour Per hour 632.92 
37. Bitumen boiler oil fired Bitumen spraying  1500 litre Per hour 198.11 
38. Tar boiler Bitumen spraying  Per hour 114.54 
39. GSB plant 50 cum Producing GSB 40cum/hour Per hour 1037.04 
40. Mastic Cooker Mastic wearing coat 1 tonne Per hour 2454.85 
41. Batching and Mixing plant 15-20 cum. Concrete Mixing 13cum/hour Per hour 1836.26 
42. Batching and Mixing plant 30 cum. Concrete Mixing 20cum/hour Per hour 2144.23 
43. Batching and Mixing plant 112.5 cum. Concrete Mixing 75cum/hour Per hour 3421.29 
44. Batching and Mixing plant 262.5 cum. Concrete Mixing 175cum/hour Per hour 8791.61 
45. Transit Mixer Transportation of 

concrete mix to site. 
4.5cum/hour 
3cum/hour 

Per hour 
Per hour 

928.64 
851.25 

46. Grout pump   Per hour 500.00 
47. Concrete pump of 45 & 30 cum Pumping concrete 33cum/hour 

22cum/hour 
Per hour 1278.00 

48. Pump with 5HP diesel engine Pumping of Water  Per hour 200.70 
49. Pump with 10HP diesel engine Pumping of Water  Per hour 295.39 
50. Pump with 20HP diesel engine Pumping of Water  Per hour 480.00 
51. Pump with 40HP diesel engine Pumping of Water  Per hour 720.00 
52. Pump with 40HP electrical Pumping of Water  Per hour 580.00 
53. Pump with 50HP electrical Pumping of Water  Per hour 630.00 
54. Cranes 80 tonnes Lifting purpose  Per hour 1276.95 
55. Cranes 35 tonnes Lifting purpose  Per hour 1051.30 
56. Cranes 3 tonnes Lifting purpose  Per hour 560.00 
57. Crawler mounted crane(18T) Lifting purpose  Per hour 2065.94 
58. Tower Crane Lifting purpose  Per hour 837.12 
59. Welding  Welding  Per hour 160.00 
60. Gunneting machine without compressor   Per hour 180.00 
61. Mechanical Winch(10T)   Per hour 208.52 
62. Power Winch(40HP)   Per hour 600.00 
63. Concrete Bucket For pouring concrete 1cum Per hour 60.00 
64. Kerb casting machine Kerb making  80RM/hour Per hour 309.55 
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65. Concrete Mixer 
0.4/0.28 cum 
1 cum 

Concrete Mixing 2.5cum/hour 
7.5cum/hour 

Per hour 
Per hour 

229.55 

66. Vibrator(3HP diesel) Compacting concrete  Per hour 153.23 
67. Piling Rig with Bantonite pump 0.75m dia to 1.2m dia 

boring attachment 
2 to 3RM/hour Per hour 4369.18 

68. Concrete Paver Finisher with 40HP Motor Paving of concrete 
surface 

20cum/hour Per hour 2863.48 

69. Integrated stone crusher Crushing of spalls 
Crushing of spalls 

100TPH 
200 TPH 

Per hour 8280.58 
16561.16 

70. Stone crusher(electrical) Crushing of spalls  Per hour 400.00 
71. Crushing & processing plant(electrical)   Per hour 436.17 
72. Concrete paver Finisher with 40HP Motor Paving of concrete 

surface 
175cum/hour Per hour 25056.20 

73. Prestressing Jack with Pump & Access Stressing of steel 
wires / stand 

 Per hour 360.00 

74. Generator 100KVA Generation of Electric 
Energy 

100KVA Per hour 1052.42 

75. Generator 250KVA Generation of Electric 
Energy 

100KVA Per hour 1600.00 

76 Generator 33KVA Generation of Electric 
Energy 

50KVA Per hour 700.00 

77. Generator 40KVA Generation of Electric 
Energy 

KVA Per hour 780.00 

78. Generator 125KVA Generation of Electric 
Energy 

KVA Per hour 1341.16 

79. Pneumatic Sinking Plant Pneumatic sinking of 
wells 

1.5 to 2.0 cum/hour Per hour 3800.00 

80. Truck 5.5cum per 10 tonnes Material Transport 4.5cum Per km. 
Per ton.km. 
Per hour 

30.95 
3.10 
862.19 

81. Road Marking machine Road marking 100sqm/hour Per hour 300.00 
82. Mobile slurry seal equipment Mixing and laying 

slurry seal 
2700sqm/hour Per hour 960.00 

83. Wagon drill   Per hour 1250.18 
84. Diamond drill   Per hour 500.00 
85. Inwell rings   Per hour 160.00 
86. Jack hammer   Per hour 47.61 
87. Pneumatic rammer   Per hour 66.19 
88. Pusher leg   Per hour 18.60 

 

 
ANNEXURE – III OF SCHEDULE-C 
 
 

CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER  
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED. 

(Not issued prior to 90 days of receipt of tender) 
 

Sl. 
N
o 

Name of the 
machineries/ 
equipments 

Identification 
No. / Engine / 
Chassis No. 

Capacity Year of 
purchas

e 

Condition 
(Working / 

breakdown) 

Since 
when 

deploye
d under 

him 

When it is 
likely to be 

released 
from current 
assignment 

1 2 3 4 5 6 7 8 
        

        

Certified that, 

1. I have verified the ownership documents with the identification no. of the Machineries / Equipments. 
2. Machines are currently utilized exclusively for the work under the Division. 
3. The facts provided are true as on the date of issue of this document to the best of my knowledge. 

 
 
 

EXECUTIVE ENGINEER 
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ANNEXURE – IV OF SCHEDULE-C 
 

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER 
FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS 

   
Sl. 
No 

Name of Equipment & 
Machineries 

Required 
No. 

Name of the 
work for which  
Equipment & 
Machineries 

deployed  

Name of the 
Division under 

whose jurisdiction 
Equipment & 
Machineries 

deployed 

Name of the 
place where 

equipments and 
machineries 
deployed. 

Time schedule for 
movement of 
equipment/ 

machineries to 
work site for use 
in tendered work 

(i) Hydraulic Excavator  1 No     

(ii) Generator 33 KVA 1 No     

(iii) Smooth wheel Roller 1 No     

(iv) Vibratory Roller 1 No     

(v) Wet Mix Plant 1 No     

(vi) Hot mix plant- (60-90) 
TPH 1 No     

(vii) Mechanical Paver 
finisher 1 No     

(viii) Truck / Tipper 2 Nos     

 

Certified that the above machineries shall be available solely for this work from the date mentioned against them.   

                                                                                                        
 

            Signature of the tenderer . 
         Date :- 
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SCHEDULE “C” 

 

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE 

WORK 

 

 

A. Construction Equipments 

B. Vehicle Trucks etc. 

  Reference Annexure I for list of essential equipments for contracts 

1. If leased indicate the date when the current lease expires 

                                                  

         Signature of the tenderer . 
         Date :- 

 

 

 

 

 

 

 

 

 

 

 

 

Sl. 

N

o. 

Name of 

equipmen

t 

Total requirement Equipment in 

hand 

Equipment to 

be procured 

W
h

et
he

r 
d

o
cu

m
e

nt
ar

y 
ev

id
e

nc
e 

fu
rn

is
he

d
 

R
e

fe
re

n
ce

 t
o 

do
cu

m
e

nt
ar

y 
ev

id
e

nc
e

 

Remarks 

N
o

. o
f 

un
its

 

K
in

d 
a

n
d 

m
a

ke
 

C
a

pa
ci

ty
 

N
o

. o
f 

ea
ch

 

Y
ea

r 
of

 
m

a
nu

fa
ct

ur
e

 a
n

d 
pr

e
se

n
t 

co
n

d
iti

o
n

 

P
re

se
n

t 
lo

ca
tio

n
 

N
o

. o
f 

ea
ch

 

C
a

pa
ci

ty
 

T
h

ro
u

gh
  

le
a

se
 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 
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SCHEDULE-D 1 

WORKING EXPERIENCE  

D- 1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 

Name of 

Employer 

Name of 

location 

and name 

of work 

Contract 

price in 

Indian 

Rupees 

Items of 

works 

Date of starting 

the work as per 

Agreement 

Stipulated date 

of completion of 

the work as per 

Agreement 

Actual 

date of 

completi

on of the 

work 

Reasons for 

delay in 

starting/ 

completion,  

if any 

1 2 3 4 5 6 7 8 

        

 

 

          Signature of the tenderer . 
                      Date :- 

 

 

SCHEDULE-D2 

WORKING EXPERIENCE  

D- 2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS 

 

Name of 

Employer 

Name of 

location 

and 

name of 

work 

Contract 

price in 

Indian 

Rupees 

Items of 

works 

Date of 

starting the 

work as per 

Agreement 

Stipulated date 

of completion 

of the work as 

per Agreement 

Revised 

target date of 

completion of 

the work, if 

any 

Reasons for 

slow progress, 

if any, with the 

updated billing 

amount 

1 2 3 4 5 6 7 8 

 

 

 

          Signature of the tenderer . 
                      Date :- 
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SCHEDULE-“E” 

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR 

ABANDONMENT OF WORK BY THE TENDERER 

 

1. a) Is the tenderer currently involved    Yes / No  

  in any litigation relating to the  

  works. 

 b) If yes: give details: 

2. a) Has the tenderer or any of its     Yes / No  

  Constituent partners been debarred/ 

  expelled by any agency in India  

  during the last 5 years. 

3. a) Has the tenderer or any of its     Yes / No 

  Constituent partners failed to 

  perform on any contract work in  

  India during the last 5 years. 

 b) If yes, give details: 

 

 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will be 

summarily   be rejected. 

 

         Signature of the tenderer . 
         Date :- 
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SCHEDULE - F 

AFFIDAVIT 

 

1.  The undersigned do hereby certify that all the statements made in the required 

attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s____________________ 

nor any of its constituent partners / I  have abandoned any road/ bridge/Irrigation 

/Buildings or other project work in India nor any contract awarded to us / me for such 

works have been rescinded during the last five years prior to the date of this bid. 

3. The undersigned hereby authorized and request (s) any bank, person, firm or Corporation 

to furnish pertinent  information as deemed necessary and as requested by the 

Department to verify this statement or regarding my (our) competency and general 

reputation. 

4.  The undersigned understands and agrees that further qualifying information may be 

requested and agree to furnish any such information at the request of the Department. 

 

 

     (Signed by an Authorized Officer of the firm or Bidder) 

               Date: 
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SCHEDULE -G 

 Existing commitments and on-going works: 
 

Description 
of works 

Place & 
State 

Contract  
No. 

Name & 
Address of 
Employer 

Value of 
Contract 

(Rs. lakh.) 

Stipulated 
Period of 

Completion 

Value of works* 
remaining to be 

completed 
(Rs in lakh) 

Anticipated date of 
completion. 

1  2  3  4  5  6  7  8  

        
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 *Attach certificate(s) from the Engineer(s)-in-Charge (Not below the rank of Executive Engineer) 

 
          Signature of the tenderer . 

Date :- 
 

 
SCHEDULE-H 

 
WORKING EXPERIENCE  

 LIST OF WORKS EXECUTED DURING LAST FIVE YEARS 

       
 
  

*Attach certificate(s) from the Engineer(s)-in-Charge (Not below the rank of Executive Engineer) 
 
 
          Signature of the tenderer . 

Date :- 

 

Name of 
Employer 

Descripti
on of 
Works 

Contract 
price in 
Indian 
Rupees 

Date of 
starting 
the work 
as per 
Agreement 

Stipulated date 
of completion 
of the work as 
per Agreement 

Actual date 
of 
completion 
of the work 

Financial Year wise value of 
work executed 

Reasons for delay 
in starting/ 
completion, 

        if any 
Financial 

Year 
Value of work 

executed 
 

1 2 3 4 5 6 7a 7b 8 
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BIDDERS CONTACT INFORMATION 
 
 
Name of the Bidder  :  ________________________________________________________ 
 
Class     : ________________________________________________________ 
 
Address     :  At-  _______________________________________________ 
       P.O. ________________________________________________ 
       Dist: - ______________________________________________ 
       Pin: -  ____________________________________ 

 
Telephone No.   : ________________________________________________________ 
 
Mobile No.    : ________________________________________________________ 
 
E-mail Id     : ________________________________________________________ 
 

 

         ** (- attached to the last page of the bid documents in Cover - 1) 

 

 

Total: - 44 (Forty-Four) pages only                Approved for 44 (Forty-Four) pages only 
 
 
 
                                                                                                       Sd/- M.R Sethy 

          Chief Construction Engineer 
  Eastern Circle (R&B) Balasore 

 


