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GOVERNMENT OF ODISHA 
OFFICE OF THE SUPERINTENDING ENGINEER, PANIKOILI (R&B)DIVISION, PANIKOILI 

INVITATION FOR BIDS (IFB) 
Email ID:- eepwd.pkl@rediffmail.com 

Bid Identification No. S.E.PKL R & B- 01/2026-27 

1. The Superintending Engineer, Panikoili (R&B) Division, Panikoili on behalf of Governor of Odisha 

invites Percentage Rate bids in Single Cover system in online mode for execution of Road Works as 

detailed in the table, from the class of eligible Contractor mentioned in Column-7 the State Governments 

and contractors of equivalent Grade/ Class Registered with Central Government/ MES/ Railways/CPWD. 

The proof of registration from the appropriate authority shall be enclosed along with the Bid. In case of 

successful bidder who is not registered under State Government, has to register under the appropriate 

registering authority of the State Government of Odisha in appropriate class of eligibility before award of the 

work. 

2. The bidders may submit bids for the following work. 

3.  1Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of contract 

and other necessary documents can be seen in the website: www.tendersorissa.gov.in. 

4.    Bid must be accompanied with scanned copy of GST Registration certificate and GSTIN, Registration Certificate, PAN Card, 

Undertaking / Certificates duly filled in, all affidavits, work experience certificate and documents required as per the relevant 

clauses of this DTCN. 

5. The cost of bid documents is to be remitted online for cost of each Bid as per Column-6 of above table. 

6. (i)The Bidder shall remit the EMD/ Bid Security online as part of bid of the amount as specified in the column 5 of above table. 

       ii)As per Works Department Office Memorandum No.12934 dt.23.08.2019 registration in the 

CDMS available at www.cdmsodisha.gov.in by all contractors is  mandatory. 

(iii) Amendment of Codal & Contractual Provisions: After careful observation, Government has been pleased to 

abolish the extant provisions of threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of 

OPWD Code Volume-II in the procurement of works undertaken by the Govt of Odisha and its agencies to ensure 

the procurement process results in a viable and successful manner with adoption of following incremental 

Additional Performance Security(APS) system, as per Works Department Office Memorandum No.173 

dtd.03.01.2026 read with clarification issued vide Works Department Office Memorandum No.632 dt 09.01.2026.  

7.      The Bid documents will be available in the website: www.tendersorissa.gov.in from 11 A.M. of Dt.17.06.2026 to 5:00 P.M. 

of Dt.24.06.2026 for online bidding. 

8.       The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or Class-III. 

9.     Bids shall be received only “on line” on or before 5:00 P.M of Dt.24.06.2026 

10.    Bids received online shall be opened at 11:30 Hours on Dt.25.06.2026 in the office of the Superintending Engineer Panikoili 

(R&B) Division, Panikoili in the presence of the bidders who wish to attend. Bidders who participated in the bid can witness 

Sl 
No 

 
Name of Work 

Value of 
work  

(Rs.In Lakh) 

Concerned 
Tender 
Inviting 

Authority 
(TIA) 

Security 
amount 
Online 

Cost of Bid 
Document 

(Rs.) 
On line 

Class of 

Bidder 

Period of 

completio

n. 

1 2 3 4 5 6 7 8 

1 Construction of Drain 
from 0.00 K.m to 0.171 
K.m at Dhabalagiri Main 
Road to Sobara Village 
for the year 2026-27 

Rs. 

43,42,828 
/- 

S.E. 
Panikoili 
(R&B) 

Division. 

1% of 
amount 

put to 
tender 

Rs. 
6000 /- 

 

“B” 
2 (Two) 
Calendar 
Months 
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the opening of bids after logging on to the site through their DSC. If the office happens to be closed on the last date of 

opening of the bids as specified, the bids will be opened on the next working day at the same time and venue. 

11. The Engineer contractor  willing to avail the Exemption of E.M.D shall have to submit the scan copy of affidavit to avail the 

exemption along with  bid document and the affidavit should contain how many times such facility have been availed by him 

/her prior to  during this  current financial year. Otherwise they will not be entitled to avail such facilities and their tender will 

be rejected summarily. The Engineer Contractor shall have to upload the educational certificate of Engineering along with the 

Bid failing which the Bid shall be rejected summarily.  

13. The physically handicapped contractor shall have to upload the disability certificate issued by the CDMO of the District 
along with the Bid failing which the Bid shall be rejected summarily.  

14. The implementation of GST rules by the Govt. of Odisha/Government of India is to be accepted by the Bidder at any point of time. 
Submission of provisional GST in the tender will entail rejection of the bid summarily. 

15.  Other details can be seen in the bidding documents.  

16.  The authority will not be held responsible for any technical snag or network failure during online bidding.  

17. As these works are of repair and maintenance in nature, payment of Bill will be made on receipt of allotment under proper 

Head  of Account. 

18.  The Authority reserves the right to cancel any or all bids without assigning any reason.  

   

   Superintending Engineer                             

Panikoili (R&B) Division 

 Memo No  _4653_  / Dt. _11.06.2026 

Copy forwarded to the Deputy Secretary to Govt., Department of Information & Technology, Odisha, 
Bhubaneswar for  information and necessary action,  with a request to get it published a requisite News Paper at an 
early date for wide circulation. Complimentary copy of the News Papers connecting to the Tender Call Notice may 
be sent to this office for reference and record.                   

               

                                          Sd/-  P.C Dalai    

   Superintending Engineer                             

Panikoili (R&B) Division  

 
Memo No  __4654__ / Dt. 11.06.2026 

Copy forwarded to the Director, Printing Stationery & Publication, Govt. of Odisha, Madhupatna, Cuttack-10 
for information    and necessary arrange for publication in next issue of Odisha Gazette. 

 
      

Superintending Engineer                             

Panikoili (R&B) Division 
 Memo No  ___4655____  / Dt.11.06.2026 

         Copy submitted to the Principal Secretary to Government of Odisha, Works Department, 
Bhubaneswar for   favour   of kind information.         

     
                        Sd/-  P.C Dalai    

    Superintending Engineer                                

Panikoili (R&B) Division 
 Memo No  __4656__  / Dt._11.06.2026 

     Copy submitted to the Engineer-in-Chief (Civil-Cum-Roads), Odisha, Nirman Soudha, Bhubaneswar for   
favour  of kind information  

                         Sd/-  P.C Dalai      
     Superintending Engineer                                

Panikoili (R&B) Division 
 Memo No  ____4657___  / Dt._11.06.2026 

 Copy submitted to the Chief Engineer, (D.P.I. & Roads) / Chief Engineer (Buildings) / Chief Engineer 
,(Bridges) / Chief Engineer Directorate of Designs/ Chief Manager (Technical) State Procurement Cell, 
Odisha, Bhubaneswar/ Chief Construction Engineer, Cuttack (R&B) Circle , Cuttack/ Superintending Engineer, 
Electrical (R&B) Circle, Bhubaneswar for favour of kind information and wide circulation and to request to 
display in their Notice Board.  
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                         Sd/-  P.C Dalai      
   Superintending Engineer                              

Panikoili (R&B) Division 

 

 

 

 

 

 
 Memo No  _4658___ / Dt. _11.06.2026 

 Copy submitted to the Collector and District Magistrate, Jajpur for favour of kind information. 

 
                                                                                                                             Sd/-  P.C Dalai    

    Superintending Engineer                               

Panikoili (R&B) Division 
 Memo No  __4658 (a)__  / Dt. 11.06.2026 

 Copy submitted to the  Superintendent of Police, Panikoili   for favour of kind information. 

  
                                  Sd/-  P.C Dalai    

    Superintending Engineer                              

Panikoili (R&B) Division  

Memo No  ___4658 (b)____   / Dt. 11.06.2026 

 Copy forwarded to the /Superintending Engineer, (R&B) Division, Cuttack-I/ Executive Engineer, (R&B) 
Division ,Cuttack- II // Jagatsinghpur  /.Executive Engineer, R.W. Division-I, Kendrapada/ Kendrapada II / 
Executive Engineer, GED No.II, Cuttack,/Executive Engineer, GPHD No.I., Bhubaneswar  /  Executive  
Engineer,  R.W. Division-I, Jajpur / Executive  Engineer,  R.W. Division-II, Jaraka/ Executive Engineer,  
R.W.S.& S. Division, Jajpur/ Executive Engineer , Irrigation Division, Jajpur / Executive Officer, Jajpur 
Municipality for favour of information and wide publication and to display in their Notice Board.                                                                                        
                  

                       
    Superintending Engineer                              

Panikoili (R&B) Division 
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CHECKLIST TO BE ENSURED BY THE BIDDER 

 
Sl. 
No. 

Particulars Reference to 
DTCN 

Clause no. 

Whether furnished Reference 
to page 

no. 
Yes No 

 

1 
Cost of tender paper 
Rs.6,000.000 (Online) 

No.4 
   

 

2 
E.M.D for1 % of amount Put to tender 
(Online)  

 

No.5 

   

3 Copy of valid Registration Certificate No. 8    

4 Copy of valid GSTIN No.8 
   

5 Copy of PAN Card No.8    

5 No Relation Certificate in Schedule-A No. 13 
   

 

6 

Information regarding current 
litigation, debarring / expelling of the 
tender or abandonment of the work by 
the tenderer (Schedule-E) 

No. 12 

   

7 Affidavit (Schedule-F) No.-12 
   

 

 

8 

Tools & Plants and machineries as per the 
requirement (bidder has to obtained minimum 
80% mark in machineries to qualify in technical 
verification) 

    

 List of plants and equipment’s Requirement    

(i) Truck/Tipper 2 No    

(ii) Hydraulic Excavator 1 No    

(iii) Water Tanker 1 No    

(iv) Concrete Mixture 1 No    

(v) Plate Vibrator 1 No    

(vi) Needle Vibrator 1 No    

(vii) Shuttering plate 100 Sqm    
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CONTRACT DATA 
A. GENERAL INFORMATIONS 

 

Sl 

No. 
Item Details 

1. Bid Identification No. SE, Pkl (R&B) -01/2026-27 

2. Name of the work Construction of Drain from 0.00 K.m to 

0.171 K.m at Dhabalagiri Main Road to 

Sobara Village for the year 2026-27 

3 Officer Inviting Tender 
Superintending Engineer 
Division , Panikoili 

, Panikoili (R&B) 

4 
Executive Engineer concerned with headquarters 
authorized as Engineer-in-charge of this work. 

Superintending Engineer 
Division , Panikoili 

, Panikoili (R&B) 

5 Estimated Cost (� in Lakhs) ₹ 43,42,827 /- 

 
B. BID INFORMATION 

6 Intended completion period/Time period assigned for 
completion 

(02) Two Calendar Months 

7 Last Date & Time of submission of Bid Date : 24.06.2026 

Time : 5.00 P.M. 

8 Cost of Bid Documents 

i. Bank draft amount � 6,000/- - 

ii. In favour of Superintending Engineer, Panikoili (R&B) 

Division, Panikoili 

iii. Payable at Jajpur 

9 Bid validity period 90 days 

10. Currency of Contract Indian Rupee 

11 Language of Contract English 
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PROCEDURE TO PARTICIPAT IN ONLINE 
BIDDING 

e-procurement 

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: Registration of the bidders in 

CDMS portal is mandatory for participation in e-tender. The Contractor/Bidder intending to participate in 

the bid is required to register in the Portal with some information about the firm/Contractor. This is a 

onetime activity for registering in Portal. During registration, the contractor has to attach a Digital 

Signature Certificate (DSC) to his / her unique user ID. The DSC used must be of appropriate class (Class 
II or Class III) issued from a registered Certifying Authority such as n-Code, Sify, TCS, MTNL etc. 

a. To log on to the portal the Contractor/ Bidder is required to type his/her username and password. The 

system will again ask to select the DSC and confirm it with the password of DSC. For each login, a user’s 

DSC will be validated against its date of validity and also against the Certificate Revocation List (CRL) of 

respective CAs stored in system database. The system checks the unique ID, password and DSC 

combination and authenticates the login process for use of portal. 

b. The tender documents uploaded by the Tender Inviting Officer in the website www.tendersodisha.gov.in will 

appear in the section of “Upcoming Tender” before the due date of tender sale. Once the due date has 

arrived, the tender will move to “Active Tender” Section of the homepage. Only a small notification will be 

published in the newspaper specifying the work details along with mention of the specific website for 

details. The publication of the tender will be for specific period of time till the last date of submission of 

bids as mentioned in the ‘Invitation for Bid’ after which the same will be removed from the list of Active 

tenders. Any bidder can view or down load the bid documents from the web site. 

 
c. If the software application has the provision of payment of cost of tender document through payment 

gateways of authorized bankers by directly debiting the account of the bidders, bidders will be required to 

avail on-line payment. 

d. If the software application has the provision of payment of cost of tender document through payment 

gateways of authorized bankers by directly debiting the account of the bidders, bidders will be required to 

avail on-line payment. 

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise 

his/her bid shall be declared as non-responsive and thus liable for rejection. 

 
1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e- 

procurement process, the tender inviting officer shall not accept any responsibility for failures or 

breakdowns other than in those systems strictly within their own control. 

 
1.3. Any third party/company/person under a service contract for operation of e-procurement system in the 

State or his/their subsidiaries or their parent companies shall be ineligible to participate in the 

procurement processes that are undertaken through the e-procurement system irrespective of who operates 

the system. 

 
1.4 For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/copies 

of document in prescribed format wherever warranted in support of eligibility criteria and qualification 

information. The on line bidder shall have to produce the original documents in support of the scanned copies 

and statements uploaded in the portal before the specified date as per DTCN. 

 
1.5 Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of 

bid document and appropriate bid security. The system shall consider only the last bid submitted through 

the E- Procurement portal. 
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1.6 The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on requisition 

by the intending Bidder. The bidder may ask question in the e-procurement portal using his DSC; provided 

the questions are raised before the date mentioned in the home page under critical dates. 

 
1.7 The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings or typical 

sections of the project. Bidder may down load these drawings and take out the print for detail study. Any 

other drawings and documents pertaining to the works available with the officer inviting the Bid as well as in 

the office of the concerned Assistant Engineer and will be open for inspection during working hours on all 

working days by the bidders. The bidder is required to down-load all the documents including the drawings 

for preparation of his bid. It is not necessary on the part of the Bidder to up-load the drawings other Bid 

documents (after signing) while up-loading his bid. He is required to up load documents related to his 

qualification information and Bill of Quantities duly filled in. It is assumed that while participating in the 

bid, the bidder has referred to all the drawings and documents uploaded by the Officer Inviting the 

Bids. Seeking any revision of rates or backing out of the bid claiming for not having referred to any or all 
documents provided in the Bid document by the Officer Inviting the Bids will be construed as plea to disrupt 

the bidding process and in such cases the bid security shall be forfeited. 

 
1.8 Any addendum issued shall be part of the bidding documents and shall be notified in the website 

www.tendersodisha.gov.in / notice board and through paper publication. 

 
1.8.1 All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder 

shall carefully go through the document and prepare the required documents and up load the scanned 

documents in Portable Document Format to the portal in the designated locations of Technical Bid. He will 

fill up the rates of items or percentage in the BOQ down loaded for the work in designated Cell and up 

loads the same in designated locations of Financial Bid. Submission of document shall be effected by using 

DSC of appropriate class. 

2. BID SECURITY: The Bidders are required to submit along with their BID “a BID SECURITY declaration” 

as per the Office Memorandum No. 5984 dated 27.04.2021 of Works Department, Govt. of Odisha in lieu of 

Bid security in the format annexed (As per Annexure-A1) 

2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as 

mentioned in the bid document. The validity period of the EMD or Bid Security shall be as mentioned in the 

bid document. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in the 

bid document shall be rejected as non- responsive. The bid security shall be retained till such time the 

successful bidder furnishes Initial Security Deposit (ISD) or Performance Security acceptable to the 

Officer Inviting the Bid. Failure of the successful Bidder to comply with the requirements shall constitute 

sufficient grounds for cancellation of the award and forfeiture of the Bid Security. The Bid security in 

the form of FD / BG shall be from a Nationalized Bank valid for a period of 45 days beyond the validity of 

the bid. Bid security in other form is acceptable if the bid documents provides for it. 

 
2.2 The Fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice in 

respect of Earnest Money Deposit I Bid Security and the Bank Draft in respect of cost of Bid are to be 
scanned and up loaded in portable document format (PDF) along with the bid. 

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful 

lowest bidder only within 5 days of opening of the tender. In the eventuality of failure on the part of ,the 

lowest successful bidder to produce the original documents, he will be debarred in future from 

participating in tender for 3 years and will be black listed by the competent authority. In such a situation, 

successful L-2 bidder will be required to produce his original documents for consideration of his tender at 

the negotiated rate equal to L1 bidder. 

2.4 Amendment to Para 3.5.14 Note – I of OPWD Code Vol.-I by inclusion 

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred 
from participation in bidding for three years and action will be taken to blacklist the contractor. In that 

case, the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for execution 

of work subject to the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder 

otherwise the tender will be cancelled. In case a contractor is black listed, it will be widely publicized and 
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intimated to all departments of Government and also to Govt. of India agencies working in the State. 

 
2.5 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 

documentary evidences towards his eligibility for such exemption 

 
2.6 Government of Odisha has been actively considering integrating e-payment gateway in to the portal for 

payment of Cost of Bid and Bid Security1 Earnest Money Deposit. The process of using e-payment gateway 

shall be issued separately after it is established. 

 

 
3. FORMAT AND SIGNING OF BID: The bidder can download the tender of his choice and save it in his 

system and undertake the necessary preparatory work off-line and upload the completed tender at his 
convenience within the final date and time of submission. The bidder shall only submit single copy of the 
required documents and Price Bid in the portal. In the Financial bid, the bidder can not leave any figure 

blank. He has to only write the figures, the words will be self generated. The Bidders are advised to up load 
the completed Bid document well ahead of the last date & time of receipt to avoid any last moment problem 
of power failures etc. 

 
3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for 

submission. He shall prepare all documents including cost of Bid Document, Bid Security, 
Declaration form, price bid etc and store in the system. 

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up 
loading the documents in appropriate place one by one simultaneously checking the documents. Once 
makes sure that all the documents have been up-loaded in appropriate place, he clicks the submit 
button to submit the bid to the portal. 

3.2.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and 
cannot be submitted after due date and time. Therefore, only after satisfying that all the 
documents have been uploaded, the Bidder should activate submit button. 

3.2.2. In the e-procurement process each process are time stamped. The system can identify each 
individual who has entered in to the portal for any bid and the time of entering in to the portal. 

 
3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the 

scanned documents by taking out sample printing. Non-submission of legible documents may render 

the bid non- responsive. However, the Officer inviting the Bid if so desires can ask for legible 
copies or original copies for verification with in a stipulated period provided such document in no 
way alters the Bidder’s price bid. If the Bidder fails to submit the original documents with in the 

stipulated date, his bid security shall be forfeited. 

3.2.4 SIGNING OF BID 
The ‘online bidder’ shall digitally sign on all statements, documents, certificates uploaded by 
him, owning responsibility for their correctness/authenticity as per IT ACT 2000. If any of the 
information furnished by the bidder is found to be false/fabricated/bogus, his EMD/Bid 
Security shall stand forfeited & his registration in the portal shall be blocked and the bidder is 
liable to be blacklisted. 

4. SECURITY OF BID SUBMISSION: 

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The 

system shall require all the mandatory forms and fields filled up by the contractor during the 

process of submission of the bid/tender. 

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the 

authorized openers only on or after the due date and time. 
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5. DEADLINE FOR SUBMISSION OF THE BIDS : 

5.1  The online bidding will remain active till the last date and time of the bid submission. Once the date and 

time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid 

submission shall remain unaltered even if the specified date for the submission of bids declared as a 

holiday for the Officer inviting the Bid and time (Server date and time) is over, the bidder will not be able 

to submit the bid. The date & time of bid submission shall remain unaltered even if the specified date for 

the submission of bids declared as a holiday for the Officer inviting the Bid. 

6. LATE BIDS : 

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all 

purpose the server time displayed in the e-procurement portal shall be the time to be followed by the 

bidder and concerned officers. 

7. MODIFICATION AND WITHDRAWAL OF BIDS : 

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and 
time of submission. The bidder shall have to log on to the system and resubmit the documents as asked for 

by the system including the price bid. In doing so, the bids already submitted by the bidder will be removed 

automatically from the system and the latest bid only will be admitted. But the bidder should avoid 

modification of bid at the last moment to avoid system failure or malfunction of internet or traffic jam or 

power failure. If the bidder fails to submit his modified bids with in the designated time of receipt, the bid 

already in the system shall be taken for evaluation. 

7.2. In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a letter 

with appropriate reasons for his with drawl addressed to the Officer inviting the bid and up load the 

scanned document to portal in the respective bid before the closure date and time of receipt of the bid. 

The system shall not allow any withdrawal after expiry of the closure time of the bid. 

8. OPENING OF THE BID: 

8.1 Bid opening date is specified during tender creation or can be extended with corrigendum. This date is 

available in IFB, tender document as well as the home page of portal. Bid opening can be done by the 

authorized users which are defined during the tender publication / approval stage. The bids are encrypted 

using their public keys and can be decrypted only on or after the Bid Opening due date and time. The bid 

openers private key will be required to open the bids and all the openers have to log on to the portal during 

that time. 

8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system logging on 

to the portal with the DSC away from opening place. Contractors are not required to be present during the 

bid opening at the opening location if they so desire. 

 
8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the 

reference. 

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 

Bid/Engineer-in Charge, the bids will be opened at the appointed time on the next working day. 

 
8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which 

they appear in the “Invitation for Bid”. 

8.4. During bid opening, the covers containing original financial instruments towards Cost of bid in the form 

specified in the DTCN, received after last date of receipt of bid and before opening of the bids shall be 

opened and declared. 

8.5. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all 

the Officers who have been declared as Opening officers, log on the portal with their DSC the Tender can 

not be opened. 

8.5.1. The Opening Officers will systematically check the scanned demand draft towards cost of the bid document 

and the scanned document of Bid security with that of the original submitted. If found in order, they will 

continue opening of all other documents in the system provided under Technical Bid. 

8.5.2. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with appropriate 

bid cost and valid bid security will be taken up for evaluation with respect to the qualification Information 

and other information furnished. 



Page 22 of 54 

 SUPERINTENDING ENGINEER 

 

 

 
8.5.3. After receipt of confirmation of the bid security, the bidder may be asked in writing to clarify to 

the documents in the Technical Bid, if necessary, with respect to any doubts or illegible documents required 

for Technical Evaluation. 

 
8.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid 

of the bidder will be evaluated on its own merit 

 
8.5.5. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the 

bid, will finalize the list of responsive bidders. They will log on to the site with their DSC and record their 

comments on the Technical evaluation page in the system. The Officer Inviting the Bid if also the accepting 

authority, shall log on to the system with his digital signature and check the technical evaluation. He can 

either accept or pass on to the evaluating officers for re evaluation. Upon acceptance evaluation by the 

Accepting authority in the system, the system shall automatically generate letter to all the responsive 

bidders and the system shall forward the letter to all the responsive bidder that their technical bid has 

been evaluated responsive with respect to the data/information furnished by him and the letter shall also 

intimate him the date & time of opening of financial bid. The system shall also inform the non responsive 

bidders in their e-mail ID that their bid has been found non-responsive. 

8.6. The Technical evaluation of all the bids will be taken up as per the information furnished by the Bidders. 

But evaluation of the bid does not exonerate the bidders from checking their original documents and if at a 

later date the bidder is found to have misled the evaluation through wrong information, action as per 

relevant clause of DTCN shall be taken against the bidder/contractor. 

8.7. After technical evaluation of the bidders and selection of the qualified bidders, the financial bids of 

the technically qualified bidders shall be opened on the due date of opening. Members of the bid opening 

committee log on to the system in sequence and open the financial bids for the technically qualified 

bidders. The opening of financial bid by the opening officer using their DSC shall decrypt the financial bids. 

8.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification 

information. 

8.7.2. The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorized 

representative who wish to be present. 

8.7.3. At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found 

responsive will be announced and the bids of only those bidders will be opened. The remaining bids will be 

rejected. 

 
8.7.4. The responsive bidders’ name, the bid prices, the item wise rates the total amount of each item, any 

discounts and withdrawals, and such other details as the officer inviting the tender may consider 

appropriate, will be announced by him or his authorized representatives at the time of opening. 

8.7.5. Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 

8.7.6. The Financial bid of the bidders shall be opened one by one by the designated officers. The system shall 
auto generate the Comparative statement. 

 
8.7.7. The Bidder can witness the principal activities and view the documents/summary reports for that particular 

work by logging on to the portal with his DSC from any where. 

 
9. CLARIFICATION OF BIDS: 

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask 

lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of unit 

rates. 

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, 

followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the 

participating bidders after opening on their respective logins. Each activity is recorded in the system with 

date and time stamping. 
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10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer 

Inviting the Bid shall mention the amount of Performance Security and additional security required to be 

furnished in the letter and intimate the bidders in his e-mail ID. The issue of the letter of acceptance shall 

be treated as closure of the Bid process and commencement of the contract. 

11. Blocking of Portal Registration. 

11.1  If the Registration Certificate of the contractor is cancelled / suspended by the registering authority/ 

blacklisted by the competent authority his portal registration shall be blocked automatically on receipt of 

information to that effect. 

 
11.2 The portal registration blocked in the ground mentioned in the above Para-29.1 shall be unblocked 

automatically in receipt of revocation order of cancellation/ Suspension/ blacklisting from the concerned 

authority. 

11.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor 

who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. 

Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting bidder about 

his unsatisfactory reply and recommend to the Chief Manager (Tech) for blocking of portal registration 

within 10 days of intimation to the defaulting bidder regarding his Unsatisfactory reply with intimation to 

the Registering Authority and concerned Chief Engineer/ Head Office if any of the following provisions are 

violated. 

11.3.1 Fails to furnish original Technical/ Financial (Tender Paper Cost) instruments before the designated officer 
within the stipulated date and time. 

 
11.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity 

period. 

 
11.3.3 Fails to execute the agreement within the stipulated date. 

 
11.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. Accordingly the 

Officer Inviting Tender shall recommend to the Chief Manager (Tech) State Procurement Cell, Odisha for 

blocking of portal registration of bidder and simultaneously action shall be initiated by OFFICER 

INVITING TENDER for blacklisting as per Appendix XXXIV OF OPWD Code Volume-II. 
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DETAILED TENDER CALL NOTICE 

FOR ROAD AND BRIDGE WORKS 

 

1. Sealed percentage rate bids are invited ONLINE in Single cover system from the eligible ‘B’ Class 

contractors registered with the State Government and contractors of equivalent Grade / class registered 

with Central Government / MES / Railways having registration for execution of Civil works on production of 

definite proof from the appropriate authority. But successful bidder other than State/ MES/ Railways/ 

CPWD in equivalent rank has to register under the State PWD before signing the agreement in prescribed 

form to be eventually drawn in P.W.D. FORM P-1 for the work “Construction of Drain from 0.00 K.m 

to 0.171 K.m at Dhabalagiri Main Road to Sobara Village for the year 2026-27” at an 

estimated cost of ₹43,42,828/- (Rupees Fourty Three Lakh Fourty Two Thousand Eight Hundred Twenty 

Eight) only 

 
A) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the 

contract and agreement. 

 
2. The Bid documents are available in the official website of Government: 

http://www.tendersodisha.gov.in from 11.00 AM of 17.06.2026 to 5.00 PM of 24.06.2026 

 

3. The Bid documents will be opened by the assigned officer in the office of the Superintending Engineer, 
Panikoili (R&B) Division, Panikoili at 11:30 P.M on 25.06.2026 in the presence of the bidders Or their 

authorized representatives who wish to attend. 

 
4. The bidder shall make electronic payment using his/her Internet Banking enabled account with designated 

Banks or their aggregator Banks such as SBI / ICICI / HDFC or the bidder having account in other bank can 

make payment using NEFT / RTGS facilities of designated Banks as per Works Department, Odisha O.M. No. 

6785 dt.09-05-2017 read with W.D. O.M. No. 17254 dt.05-12-2017 towards cost of Bid documents for 

Rs. 6,000/- as specified in the Contract Data. The electronic payment shall be made on or before the last 

date of receipt along with the Bid. 

 

5. The bidders shall remit the EMD / Bid Security amount @ 1% (One percent) of the estimated cost put to 
tender through Online as part of the bid. Bidders desirous to hire machineries or equipment’s from outside 
the state or owned but deployed outside the state are required to remit online additional one percent (1%) 
EMD / Bid Security. 

 
6. The bid is to be submitted in single cover containing scanned copy of registration certificate, PAN card, valid 

GST certificate, certificates duly filled-in and documents required as per the relevant clauses of this DTCN 

and the price bid duly filled in and signed by the bidder. 

 

7. Additional performance security shall be deposited by the successful bidder before drawl of the agreement 

as per Works Department Office Memorandum No. 173 dated 03.01.2026 and Office Memorandum 

No.632 Dt.09.01.2026 within 7 days of issue of L.O.A. by the Divisional Officer (Through email) 

otherwise the bid of successful bidder will be cancelled & bid security if any shall be forfeited. The 

rate as prescribed by State Govt., which may be in shape of TDR/ Bank Guarantee duly pledged in 

favour of the Superintending Engineer, Panikoili (R&B) Division, Panikoili from any Nationalized Bank/ 

Scheduled Bank of India Counter guaranteed by the local branch in Bhubaneswar within 7 days of 

issue of L.O.A. by the Tender Accepting Authority. 

8. The intending bidders are required to produce documents viz Original Registration, GSTIN and PAN card 

after opening of Technical Bid for verification purpose in the latter stage along with the original documents 

relating to ownership and hiring of plants and machineries mentioned at Annexure-I, preferably within three 

working days from the date of opening of the tender. Furnishing scanned copy of such documents along with 

the Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for 

rejection 
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9. I ) The Contractors are required to furnish scanned copy of evidence of ownership of / affidavit it 

showing the possession of principal machineries/equipments as per for which contractor shall have to 

secure minimum 80% of marks failing which the tender shall be liable for rejection. 

 

iii) The contractor intending to hire/lease equipments/machineries are required to furnish proof of 

ownership from the company/ person providing equipment’s/ machineries on hire/lease along with 

contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease 

deed should be on long term basis for a minimum period of 18 (Eighteen) months as mentioned in 

contract data from the last date of receipt of Bid documents 

 
10. The work is to be completed in all respects within 02 (Two) calendar months from the date of issue of 

work order. Bidders whose bid is accepted must submit a work programme at the time of execution of 

Agreement. 

 
11. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of 

tenders and validity of tenders can also be extended if agreed by the tenderers and the Department. 

 
12. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who 

has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from 
qualification. The bidder is to furnish an affidavit at the time of submission of bid about the 
authentication of bid documents. An affidavit to this effect is to be furnished in Schedule-F. Non 
furnishing of the information in Schedule E and required affidavit in Schedule–F, the bid document will 
be summararily rejected. 

13. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any 

officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & 

above in the Works Department. If the fact subsequently proved to be false, the contract is liable to be 

rescinded. The earnest money & the total security will be forfeited & he shall be liable to make good the 

loss or damages resulting for such cancellations. The proforma for no relationship certificate is contained in a 

separate sheet vide Schedule-A. 

14 (i) Each bidder is to submit along with bid a note regarding his experience on construction of building 

works. 
a) Name of the Road : - 
b) Estimated Cost 
c) Total Length : 
d) Major Item of works: - 
I Quantity of items i) As per Agreement- 

ii) As per execution 
f) Date of Commencement: 
g) Stipulated date of Completion: - 
h) Actual date of Completion: - 
i) Other details if any. : - 

(ii) The prospective applicant in its name should furnish list of similar nature of work satisfactorily 

completed in Schedule-D1 and list of works in progress in Schedule-D2. 
15. If an individual makes the application, the individual should sign (with DSC) above his full type written 

name and current address. 
16. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor above his full 

type written name and the full name of his firm with its current address. 

17. If the application is made by a firm in partnership, it shall be signed (with DSC) by all the partners of 
the firm above their full type written names and current address, or alternatively by a partner holding 

power of attorney for the firm in which case a certified copy of the power of attorney shall accompany 
the application. A certified copy of the partnership deed and current address of all partners of the firm 
shall also accompany the application. 
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18. If the application is made by a limited company or a corporation, it shall be signed by duly authorized 
person holding power of attorney for signing the application in which case a certified copy of the power 
of attorney shall accompany the application. Such limited company or corporation will be required to 
furnish satisfactory evidence of its existence along with the technical bid. 

19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 
change in the wordings will not be accepted. 

20. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be 
submitted in English. The applicants name should appear on each page of the application along with his 
signature or the signature of his authorized representative at the bottom of each page. 

21. Submission of more than one tender by a bidder for a particular work will liable for rejection of all such 
tender papers. 

22. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of 
Percentage Rate tender:- 
(i) The contractor has to quote percentage excess or less over the estimated cost in the 

prescribed format appended to the tender document. 

(ii) The Contractors participated in the tender for more than one work may offer conditional rebate. 

Rebate offer submitted in separate sealed envelope shall be opened, declared and recorded first. 
The rebate so offered shall be considered after opening of all packages called in the same Tender 

Notice. The Contractors who wish to tender for two or more works shall submit separate tender for 
each. 

(v) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of 
progress specified in the contract. 

(vi) The quantity mentioned can be increased or reduced to the extent of 10% for individual items 
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior 
approval of competent authority is mandatory before making any payment. 

(vii) The period of completion is fixed and cannot be altered except in case of exceptional 
circumstances with due approval of next higher authority. 

(viii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items 
only and the percentage excess or less shall be added or subtracted from the gross amount of the 
bill 

23. The bidder shall carefully study the tentative drawings and specifications applicable to the contract and 

all the documents which will form a part of the agreement to be entered in to by the accepted bidder and 
detailed specifications for Odisha and other relevant specifications and drawings which are for sale. 
Complaint at a future date that plans and specifications have not been seen by the bidders cannot be 

entertained. 

 
24. The drawings if any furnished with the bid are tentative and subject to revision or modification as 

tendered during the execution as per actual necessity and detail test conducted. But the tendered rate 

quoted by the bidder will hold good in case of such modification of drawings during the time of execution 
and shall in no way invalidate the contract and no extra monetary compensation will be entertained. The 
work shall however be executed as per final approved drawing to be issued by the Engineer-in-Charge as 

and when required. 
25. Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder 

should also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the 
quality and availability of materials. In every case the materials must comply with the relevant 
specifications. Complaints at future date that the availability of materials at quarries has been misjudged 
can not be entertained. 

26. The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, 
fair-weather road, service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for 
the work. 

27. It must be definitely understood that the Government does not accept any responsibility for the 
correctness and completeness of the trial borings shown in the Cross Section. 
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28. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion 

of the approved document during download of the bid document, the decision of the officer inviting the 
bid will be binding on the bidder. 

29. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be 
accepted. 

30. i) Schedule of quantities are accompanied in (Price Bid). It shall be definitely understood that the 

Government does not accept any responsibility for the correctness or completeness of this schedule 
and that this schedule is liable for alternation or omissions, deductions or alternations set forth in 
the conditions of the Contract and such omissions, deductions, additions or alternations shall no way 

invalidate the contract and no extra monetary compensation, will be entertained. 

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items 
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior 
approval of competent authority is mandatory before making any payment. 

31. The authority reserves the right to reject any or all the tenders received without assigning any reasons 
there of what so ever. 

32. The bid security (earnest money) will be retained and dealt with as per the terms and conditions of 
the OPWD Code. 

33. i)  The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer- 

in- charge prior to expiration of the validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in consideration 

of the execution, completion and maintenance of the Works by the contractor as prescribed by the 
contract (Hereinafter and in the contract called the “Contract Price”). 

 
ii) Amendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I 

Before acceptance of tender, the successful bidder will be required to submit a work 
programme and mile stone basing on the financial achievement so as to complete the work within 
the stipulated time and in case of failure on the part of the agency to achieve the mile stone 
liquidated damage will be imposed. 

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer- 
in-Charge and the successful bidder. Within 15 days following the notification of award along 
with the Letter of Acceptance, the successful bidder will sign the agreement and deliver it to the 

Engineer-in-Charge. Following documents shall form part of the agreement. 
a) The notice inviting bid, all the documents including additional conditions, specifications and 

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance 
thereof together with any correspondence leading thereto & required amount of performance 
security including additional performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. 

 
iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail 

forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally accepted until 

the required amount of initial security deposit and additional performance security deposit are 
received by the Engineer-in-Charge. The security will be refunded after One year of completion of 
the work and payment of the final bill and will not carry any inters. 

vi)  As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 

J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where 

bidders/tenderers back out from the offer before acceptance of tender by the competent authority. 

 
34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to 

have been entered in to within the State of Odisha and it is agreed that neither party to the contract will 
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be competent to bring a suit in regard to the matter by this contract at any place outside the State of 

Odisha. 

35. The contractor should be liable to fully indemnify the department for payment of compensation under 
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and 

full amount of compensation paid will be recovered from the contractor. 

36. Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department 

Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to 

time. 

37. In case of any complaint by the labour working about the non-payment or less payment of his wages as per 
latest minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor 
is found to be in default, he may recover such amount due from the contractor and pay such amount to the 

labour directly under intimation to the local labour office of the Govt. The contractor shall not employ 
child labour. The decision of the Executive Engineer is final and binding on the contractor. 

38. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in 
full within the following or similar category. Rent, royalties and other charges of materials, octroi duty, all 
other taxes including sales tax, labour cess, ferry, tolls conveyance charge and other cost on account of 
land and building including temporary building and temporary electric connection to work site as well as 
construction of service road and diversion road and its maintenance till completion of work as required by 
the bidders for Collection of materials, storage, housing of staff or other purpose of the work. No bidder 
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements 
therein to the satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as 
for the work. 

d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at 

works and approaches in order to protect the public and employees from accidents. 
g. Compensation including the cost of any suit for injury to persons or property due to neglect of 

any major precaution also become payable due to operation of the workmen compensation act. 
h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at 

his own cost. 
39. After the work is finalized, all surplus materials should be removed from the site of work. Preliminary 

work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and 

premises left neat and clean, this should be inclusive of the rate. 
40. No payment will be made for bench marks, level pillars profiles and benching and dwelling the ground 

where required. The percentage rate to be quoted should be inclusive of carriage of all materials and 

incidental item of works. 

 
41. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, 

extra quantity of any item besides agreement quantity unless written order is obtained from the 
Engineer-in-charge and rate settled before the extra items of work or extra quantity of any items of work 
is taken up. 

42. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

43. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 

conditions of contract and other necessary documents can be seen in the office of the Superintending 
Engineer, Cuttack (R&B) Circle, Cuttack as well as in the office of the Executive Engineer as mentioned in 
the contract data during office hours every day except on Sundays and Public Holidays till last date of sale 

and receipt of bid documents. Interested bidders may obtain further information at the same address. But 
it must be clearly understood that the bids must be received in order and according to the instructions. 

 
44. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause 

mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest 
amendments shall supersede the condition of D.T.C.N. 

45. All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, III, IV 
and VII & latest design criteria for pre-stressed concrete bridges specifically for road and bridges issued 
by MoRT&H, Govt. of India. MoRT&H Specification for Road & Bridge work (Latest Revision) shall be the 
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guiding book for execution, quality assurance, specification and measurement for all items of Road & Bridge 
works. 

46. Steel shuttering & centring shall be used which shall be lined with suitable sheeting and made leak proof and 
water tight. 

47. The Department will have the right to inspect the scaffolding, centring and shuttering made for the work 
and can reject partly or fully such structures if found defective in their opinion. 

48. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The 
contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost. 

49. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 

50. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality 

and specification at his own cost for completion of the work with the time schedule. No extension of time 

will be granted on the application of the bidder due to delay in procurement of materials. 

51. The bidder will be responsible for the loss or damage of any departmental materials during transit and in 

the execution of the work due to reasons what – so-ever and the cost of such materials will be recovered 
from the bills at stock issue rates or market rates whichever is higher. 

52. If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the 
same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be liable 
to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or 
market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may 
then or at any time thereafter become due to the bidder or from his security deposit or from the proceeds of 

sale thereof. 

53. The selected bidder may take delivery of departmental supply according to his need for the work issued by the 

Sub- Divisional office in-charge subject to the availability of the materials. The bidder shall make all 

arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will 

be borne by the Department. The Department is not responsible for considering the theft of materials at site. 
It is the contractor’s risk. Under any such plea if the bidder stops the work, he shall have to pay the full penalty 

as per clause of P-1 agreement. 
54. The Department will have the right to supply at any time in the interest of work any departmental 

materials to be used in the work and the contractor shall use such materials without any controversy or 
dispute on that account. The rate of issue of such materials will be at the stock issue rates inclusive of 
storage charges or rates fixed by the Department or current market rate whichever is higher. 

55. All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the 
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case 
of M. S. Rods or Tor steel/M.S Angles, Tees and Joists etc. After issue from the P. W. D. store the materials 
may be under the custody of the contractor and the contractor will be responsible for its safety and storage. 

56. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 

contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from 
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department 
before use. 

57. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. 
For payment of reinforcement, the steel including plates etc. shall be measured in length of different 

diameter, size and specification as actually used (including hooks and cranks) in the work correct to an 
inch or cm. and their weight calculated as per sectional weight prescribed by the Indian Standard 
Specification or as directed by the Engineer-in- Charge. 

58. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the 
department has got the right to shift the actual bridge position within a reasonable range in both U/s and 
D/s. 

59. The contractor should at his own cost arrange necessary tools and plants required for the efficient 
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost of 
conveyance 
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60. After completion of the work the contractor shall arrange at his own cost all requisite equipment’s for 

testing one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear 
the entire cost of the test. 

61. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth 
work from cutting shall be economically utilized in filling. 

62. The stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which will be taken as 

1.5m ×1.5M × 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for 
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on 

actual observation and deduction. 
63. The machineries, if available, with the department may be supplied on hire as per normal hire charges 

of Government in force at the time of execution of work subject to the condition that the contractor will 
execute in advance an agreement with the Engineer-in-Charge. 

64. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of 
time will be granted to the contractor under any circumstances. 

65. Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works (Latest Revision). 

 
66. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be 

included in the rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or earth 
from existing well, rectification of tilt and shift if any, etc. shall also be included within the rate. 

67. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in 
the light of the nature of strata indicated by boring which must be taken in advance of actual execution of 
the foundation. 

68. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of 
shall be pre-decided by authority accepting the tender. 

69. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well 
curbs shall be included in the rate. 

70. For concreting the bottom plugs of well under the method of providing concrete should be either with 
termite or any other approved method as well be directed by the Engineer-in charge with 10% extra 
cement to be used for under water concreting without any extra cost to the Department. 

71. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 

72. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 

73. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / 
abutments immediately in contact with the bearing to ensure proper distributions of heavy load. 

74. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of 

alignment. 

75. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and 

X-Ray or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing 

if considered necessary shall have to be carried out at the contractor’s cost .The same procedure for 
testing may have to be followed for ribbed bearing manufactured by widening. 

76. a)  It should be clearly understood that the joints of the bars are to be provided with lapping, welds or 
bolts nuts as will be directed by the Engineer-in-charge. 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) 
for the testing shall be taken for each structural member by a representative of the contractor in 
the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub- 
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in 

cube should be carried out in the Departmental Quality Control and Research Laboratory of Cuttack 
or Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code section- 
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III. 

c) Test specimens shall be formed carefully in accordance with the standard method of taking test 

specimen and no plea shall be entertained later on the grounds that the casting of the test specimen 
was faulty and that the result of the specimen did not give a correct indication of the actual quality of 
concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at 
Alipore or Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens 
and samples will be borne by the Contractor. 

e) The construction of well staining by injecting cement or grout in coarse aggregate placed in position 
shall not be permitted. 

77. The thickness of cement concrete in top plugging should be as per Departmental drawing. 

78. In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal 

direction. Where it is not feasible to work these tolerance the contractor shall carry out. Suitable remedial 

measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts 

without any extra cost to the Department and without any damages to the well. Any additional work 

necessary consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to 

the Department. 

79. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. 

80. If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another 
well to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including 
compensation is to be abided as per the clauses of MoSRT&H Specification for Roads & Bridge works 
(Latest Revision). 

81. No claim for carriage of water what-so-ever will be entertained. 

 
82. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost 

if the work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief 
Engineer. The period of employment will commence within one month after the date of work order and would 

last till the date, when 
90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the 
emolument of personnel of equivalent qualification employed under Government. The number of 
apprentices to be employed 
should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one 
percent of the tendered cost of the work. 

83. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging 
to the State of Odisha. Special class contractor shall employ under him one graduate Engineer and two 

Diploma Holder belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ under him one 
Graduate Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay to the 
Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of 
equivalent qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha 
may however assist the contractor with names of such unemployed Graduate engineers and Diploma 
Holders if such help is sought for by the contractor. The names of such Engineering personnel appointed 

by the Contractors should be intimated to the tender receiving authority along with the tender as to who 
would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be 

accompanied by an employment Roll of the Engineering personnel together with a Certificate of the 
Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed 
as per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 

9.7.91). The required certificate is to be furnished in the proforma contained in a separate sheet vide 
Schedule-B. 

84. It is the responsibility of the contractor to procure and store explosive required for blasting operation. 
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Department may render necessary possible help for procuring license. 

85. Odisha Construction Corporation Ltd. Will be allowed price preference up to 3% over the lowest quotation 
or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The 
Odisha Bridge and Construction Corporation will also be allowed a price preference to the extent of up to 
3% over the lowest tender amount (Where their tender is not the lowest) provided they express 
willingness to execute the work after reduction of rates by negotiation. 

86.  Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have 
satisfied himself by actual inspection of the site and locality of the work, about the quality and 
availability of the required quantity of material including the wheat/ rice referred to above, medical aid, 

labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the 
work according to the specifications attached there to and that he had taken in to account all conditions 
and difficulties that may be encountered during its progress and to have quoted rates including labour and 

materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all 
other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in – 
Charge of the work and his authorized subordinates. After acceptance of the contract rate Government 

will not pay any extra charges for any reason in case the contractor claims later on to have misjudged as 
regard availability of materials, labour and other factors. 
Amendment to Para 3.4.16 (a) (v ii) of OPWD Code Vol.-I by substitution. 
For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in 
charge would be responsible for ensuring the quality of the materials supplied. The contractors 
would, however, be responsible for procurement of materials from authorized sources and voluntarily 
disclose the source of procurement f or the purpose of billing. Besides, the bidder would be required to 
submit the details of quarry for procurement while submitting the bids. 

87. The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be 
deducted from the contractor’s bill. 

88. Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill, where 
Agreement Value is Fifty thousand and above & 1% of the gross amount of the bill will be deducted from 
the contractors bill towards Cess as per the Building & Other construction Workers (RE & CS) Act.1996 & 

Building & Other Construction Worker Welfare Cess Act.1996. 

 
89. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents 

in support of their payment to the concerned Executive Engineer with their bills, falling which the amount 

towards royalties of different materials as utilized by them in the work will be recovered from their bills 
and deposited in the revenue of concerned department. 

90. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 

 
91. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who 

undertakes execution of work through labour should produce valid license from licensing authorities of 
labour Department. 

92. Sample of all material – The contractor shall supply sample of all materials fully before procurement for 
the work for testing and acceptance as may be requiring by the concerned Executive Engineer. 

93. Trial Boring – The foundation level as indicated in the body of the departmental drawing is `purely 
tentative and for the general guidance only. The Department has no responsibility for the suitability of 
actual strata at the foundation level. The contractor has to conduct his own boring before starting the 
work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at 

founding level. While quoting his rates for tender the contractor shall take in to account of the above 
aspects 

94. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the 

completion of the work arising out of defective or improper materials or workmanship timing are upon 

the direction of the Engineer-in- Charge to be amended and made good by the contractor at his own 

cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to 

be paid for and in case of default Department may recover from the contractor the cost of 

making good the works. The defect liability period for the work is 12 (Twelve) calendar months 



Page 33 of 54 

 SUPERINTENDING ENGINEER 

 

 

from the date of successful completion of the work. 

 

95. From the commencement of the works to the completion of the same, they are to be under the contractors 

charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned 

or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for 

any claims for injuries to person or structural damage to property happening from any neglect, default, want 

of proper care or misconduct on the part of the contractor or any one in his employment during the 

execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, 

epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made 

good by the contractor at his own cost. 

 
96. Price Adjustment 

96.1 Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and 

lubricants in accordance with the following principles and procedures and as per formula given in following 

Paras. 

 
(a) The price adjustment shall apply for the work done from the start date given in the contract data 

up to end of the initial intended completion date of extensions granted by the Engineer and shall not 

apply to the work carried out beyond the stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula given in following 

Paras. 

I Following expressions and meanings are assigned to the work done during each month. 
. 

R=  Total value of work done during the month, It would include the amount of secured advance 

granted , if any during the month, less the amount of secured advance recovered, if any 

during the month, it will exclude value for works executed for extra items under variations. 

 
96.2 : To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the 

provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall be 

deemed to include amounts to cover the contingency of such other rise or fall in costs 

The formula I for adjustment of prices are: 

 

96(a)(i):Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than cement, steel 

bitumen, pipe and POL procured by the contractor shall be paid in accordance with the following 

formula: 

VM= 0.85 x Pm/100xRx(M1-M0)M0 

VM= Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for local materials other than cement , steel, bitumen and POL. 

Mo= The all India Wholesale price index (all commodities ) on 28 days preceding the date of opening of 

Bids, as published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

M₁= The all India Wholesale Price Index (all commodities ) for the month under consideration as 

published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

Pм= Percentage of local material component (other than cement, steel, bitumen and POL) of the work. 
 

96(a)(ii):Adjustment for Cement Component 

Price adjustment for increase or decrease in cost cement, procured by the contractor shall be paid 
in accordance with the following formula : 

Vc=   0.85 x Pm/100xRx(C1-C0)/C0 
Vc=  Increase or decrease in the cost of work during the month under consideration due to 

changes in rates cement . 

Co=  The all India Wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding the 
date of opening of Bids, as published by the Ministry of Commerce and Industry, Government of 
India, New Delhi. 



Page 34 of 54 

 SUPERINTENDING ENGINEER 

 

 

C₁= The all India Wholesale Price Index for Ordinary Portland Cement (OPC) for the month under 

consideration as published by the Ministry of Commerce and Industry, Government of India, New 
Delhi. 

Pc=  Percentage of Cement, Component of the work. 

 
96(a)(iii):Adjustment for Steel Component 

 

Price adjustment for increase or decrease in cost of Steel, procured by the contractor shall be paid 
in accordance with the following formula: 

Vs=   0.85 x Ps/100xRx(S1-S0)/S0 

 
Vs=  Increase or decrease in the cost of work during the month under consideration due to changes in 

rates for steel. 

So=  The all India Wholesale price index for steel (Mild Steel long products ) on 28 days preceding the 
date of opening of Bids, as published by the Ministry of Commerce and Industry, Government of 

India, New Delhi. 
S1= The all India Wholesale Price Index for steel (Mid Steel long products) for the month under 

consideration as published by the Ministry of Commerce and Industry, Government of India, New 

Delhi. 

Ps=  Percentage of Steel Component of the work. 

 
Note: For the application of this clause, Index of (Mile Steel long products) has been chosen 

to represent steel group. 

 

96(a)(iv):Adjustment for Steel Component 

Price adjustment for increase or decrease in cost of bitumen shall be paid in accordance with the 

following formula: 

Vb= 0.85 x Pb/100xRx(BS1-B0)/B0 

 
Vb= Increase or decrease in the cost of work during the month under consideration due to 

changes in the rate for bitumen.. 

 
Bo= The official retail price of bulk bitumen at the IOC/BPCL depot at nearest center on the day 28 

days prior to date of opening of Bids. 

 
B₁= The official retail price of bulk bitumen at IOC/BPCL depot at nearest center for the 15th day of 

the month under consideration. 

Pb= Percentage of bitumen Component of the work. 

 
96(a)(v):Adjustment towards differential cost of Pipes. 

Price adjustment for increase or decrease in cost of Pipe shall be paid in accordance with the 

following formula: 

 
Vpi=  0.85 x Ps/100xRx(P1-P0)/P0 

Vpi= Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during 

the month under consideration. 

 

 
Ppi=  Percentage of pipe component of the work. 

P1= All India Wholesale Price Index for Pipe for the period under consideration as published by the 

Ministry of Commerce and Industry, Government of India, New Delhi. 

Pio= All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as published 

by the Ministry of Commerce and Industry, Government of India, New Delhi. 
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96(b):Adjustment of Labour Component 

Price adjustment for increase or decrease in cost due to labour shall be paid in accordance with 

the following formula: 

VL= 0.85 x P1/100xRx(L1-L0)/L0 

 

VL= Increase or decrease In the cost of work during the month under consideration due to changes 

in rates for local labour. 

 

Lo= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on 

the last stipulated date of receipt of tender including extension, if any. 

 

L1= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on 

the last date of the Month previous to the one under consideration. 

 

P1= Percentage of labour component of the work. 

 

96I:Adjustment of POL (fuel and lubricant) Component. 

(V) Price adjustment for increase or decrease in cost POL (fuel and lubricant)shall be paid in 

accordance with the following formula: 

 

V₁= 0.85 x P1/100xRx(F1-F0)/F0 

 

V₁= Increase or decrease In the cost of work during the month under consideration due to changes 

in rates for fuel and lubricants. 

 

Fo= The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC 

/BPCL/HPCL at nearest centre on the day 28 days prior to the date of opening of Bids. 

 

F₁= The official retail price of HSD at the existing consumer pumps of IOC/BPCL/HPCL at nearest 

centre for the 15th day of the month under consideration. 

 

P₁= Percentage of fuel and lubricants component of the work. 

 

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen 

to represent fuel and lubricants group. 

 

96(d):Adjustment for Plant and Machinery Spares Component. 

(vi) Price adjustment for increase or decrease in the cost of plant and machinery spares 

procured by6 the Contractor shall be paid in accordance with the following formula: 

 

Vp= 0.85 x Pp/100xRx(P1-P0)/P0 

Vp= Increase or decrease in the cost of work during the month under consideration due to changes 

in the rate for plant and machinery spares. 

 

Po= The all India wholesale price index for manufacture of machinery for mining, quarrying and 

construction on 28 days preceding the date of opening of Bids as published by the Ministry of 

Commerce and Industry, Government of India, New Delhi. 

P1= The all India Wholesale Price Index for manufacture of machinery for mining, quarrying and 

construction for the month under consideration as published by the Ministry of Commerce and 

Industry, Government of India, New Delhi. 

 

Pp= Percentage of plant and machinery spares Component of the work. 

Note: For the application of this clause, index of manufacturing of machinery for mining, quarrying 

and construction has been chosen to represent the Plant and machinery Spares group. 
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Regarding wholesale price Index (WPI) for appropriate commodity for payment of price 

adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, It is 

observed that, the commodity. Bars and Rod ,Cement, Heavy machinery and parts included in 

the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 & 2011-12 

series. Therefore, the following items in the WPI 2004-05& 2011-12 series shall be considered 

corresponding to items in WPI 1993-94 series. 

 

Sl. 

No. 

Item in WPI 1993-94 

series 

Item in WPI 2004-05 

series 

Item in WPI 2011-12 

series 

1 Cement Grey Cement Ordinary Port land 
cement 

2 Bars & rods Rebars Mid steel long 
products 

3 Heavy Machinery & 

parts 

Construction Machinery Manufacture of 

Machinery for mining 

Quarrying & 
Construction. 

 

96I: APPLICATIONOF ESCALATION CLAUSE: 

 

The contractor shall for the purpose of availing reimbursement/refund of differential cost 
of steel, bitumen, cement ,pipe, POL and wages , keep such books of account and other documents as are 

necessary to show that the amount of increase claimed or reduction available and shall allow inspection of 
the same by a duly authorized representative of Government and further, shall at the request of the 
Engineer-in-Chief, furnish documents to be verified in such a manner as the Engineer-in-Charge may 

require any documents to be verified in such a manner as the Engineer-in-Charge may require any 
documents and information kept. The contractor shall within a reasonable time of 15 days of his becoming 
aware of any6 alteration in the price of such material, wages of labour and/or price of P.O.L. give notice 

there of to the Engineer-in-Charge stating that the same is given pursuant to this condition along with 
information relating to there to which he may be in a position to supply. 

 
Percentage Table 

Sl 
No 

Category of works % Component (cost wise ) 

Labour 
(P1) 

POL 
(P1) 

Steel (Ps)+Cement 
(Pc)+Bitumen (Pb) 
+Pipes (Ppi)+Plant & 
Machinery Spare 
& Component (Pp)+ 
Other Materials 

1 

R
&

B
 W

or
ks

 
(%

 
O

f 
C
om

po
ne

nt
) Road Works 5 5 90 

 Bridge works 5 5 90 

 Building works 5 5 90 

 

Ir
ri

ga
ti

on
 

W
or

ks
(%

 
O

f 
C
om

po
ne

nt
 Structural work 5 5 90 

2 Earth. Canal & 
Embankment work 

5 5 90 

 P.H.Work Structural work 5 5 90 

 Pipeline Work 5 5 Pipe-70% 
Machinery +Other 

Material-20% 
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  Sewer Line 5 5 Pipe-70% 
Machinery +Other 

Material-20% 

Note:- Further break up may be worked out considering the consumption of Cement, Steel, Bitumen, 

Pipe and Plant & machinery Spare Component in the concerned works and shall be provided in the bid 

document in shape of “Schedule of Adjustment Date” as an “Appendix to Bid” (enclosed herewith) 

Appendix to Bid 

Schedule of Adjustment Data 

(For all works, adjustment factor for Labour and POL shall be considered @5% each. Steel, Cement, Pipes, 

Other materials and machinery shall contribute to 90% of Price Adjustment and shall be calculated for each 

work separately during preparation of estimate, shall be approved by the authority during technical sanction 

as a “Schedule of Adjustment Data” and shall form part of the Bid Document) 

Cl. No. 96 
of F2/P1 

Contracts 
Sl. No. 

Index 

description 
Source of index Base 

value* 

Base 

Date* 

Weightage 

of item** 

96 (a)(i) Other 

Materials 

All India Whole sale price index (all commodities) 
as published by the Economic Advisor to the Govt. 
Of India, Ministry of Commerce and industry 

   

96 (a)(ii) Cement Whole sale price index for Cement (Ordinary 

Portland Cement) as published by the Economic 

Advisor to the Govt. Of India, Ministry of 
Commerce and industry 

   

96 (a)(iii) Steel Whole sale price index for Steel (Mild Steel-Long 

Products) as published by the Economic Advisor to 

the Govt. Of India, Ministry of Commerce and 
industry 

   

96 (a)(iv) Bitumen 
(VG-30) 

Official retail price of bulk bitumen at the 
nearest IOC/HPCL depot 

   

96 (a)(v) Pipes Whole sale price index for the type of Pipe under 

consideration, as published by the Economic 

Advisor to the Govt. Of India, Ministry of 
Commerce and industry 

   

96 (b) Labour Minimum Wage notified by the Labour and 

Employee’s State Insurance Department of 
Government. 

  5% 

96 I POL Official retail price of HSD at nearest 
IOCL/HPCL/BPCL/ Consumer pump depot 

  5% 

96 (d) Plant and 

Machinery 

Whole sale price index for Manufacture of 

Machinery for Mining Quarrying and construction 

as published by the office the Economic Advisor 

to the Govt. Of India, Ministry of Commerce and 
Industry 

   

   Total  100% 

• Values to be filled up at the time of drawl of contract following conditions. 

• Values to be filled up in the bid document. 
97. For diversion road the contractor will have to make his own arrangement to make the same in private land 

if necessary for which agreement of such land by the side of C.D. works and the rental charges for such 

private land shall be borne by the contractor including the proper maintenance with lighting arrangements 
during the night time and signalling during day time and barricading etc. till the C.D. works are opened to 
the traffic. No extra cost will be paid to the contractor for the above rental charges etc. His rate in the 

tender shall include this arrangement, rental charges for the land and maintenance, lighting and removal of 
such temporary road crust from the private land to bring the land to its original condition etc. complete. 
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98. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his 

cost. No extra payment by the Department will be made on this account and no claim what-so-ever will be 

entertained on this ground. The rate quoted by the contractor should be inclusive of all such charges. 
99. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an 

Site Order book to the contractor to be kept at the site of the work with pages serially numbered. 
Orders regarding the work whenever necessary are to be entered in this book by the P.W.D. Officer-in- 
Charge with their dated signatures and duly noted by the contractor or his authorized agents with their 

dated signature. Orders entered in this book and noted by the contractor’s agent shall be considered to 
have been duly given to the contractor for following the instructions of the Department. The Site Order 
Book shall be the property of the P.W.D. and shall not be removed from the site of work without written 

permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-charge every 
month. 

100. The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments 

location and furnish the test results in conformity with I.R.C. code at his own cost before execution of 
the work and rate quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without 
any extra cost to the Department. 

101. The details of foundation, sub-structure and floor protection for execution shall be done in accordance 
with the test results thus obtained. 

102. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of 
above possible changes and payments is to be made as per Clause 11 of the P-1 Contract. 

103. Over and above these conditions, the terms and conditions and rules and regulations and specifications 
as laid down in Odisha P.W.D. Code, Bridge code and MoSRT&H Specifications with latest revision / 

amendment are also binding on the part of the contractor. 
104. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or 

transfer be made by power of Attorney authorizing others to receive payment on the contractor’s behalf. 
105. The contractor should attach the certificate in token of payment deposit with the registration authority 

as per recent circular of the Government relating to his registration. 
106. Any damages caused by natural calamities should be done by the contractor at his own cost. The 

Department will not be any way responsible for the same and will not pay any cost towards the repair done 
by the contractor. 

107. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 

Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of 

the contractor. 

108. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the 
execution or operation of the items due to standing water as well as due to percolation of water. The 

quoted rate will be inclusive of this. 
109. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. 

No future complaint on this account shall be entertained. 

110. The contractor shall make requisition of claim book from the date of commencement of the work 
from the Department and shall maintain in proper P.W.D. form with pages serially numbered in order to 

record items of works are not covered by his contract and claimable as extra. Claims shall be entered 
regularly in this book under the dated signature of the contractor or his duly authorized agents at the end 
of each month. A certificate should be furnished along with the claim to the effect that he has no other 

claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that 
effect should be furnished by the contractor in the claim book. Each claim must be defined and should be 
given as for as possible regarding the quantities as well as the total amount claimed. The claim book must 

be submitted by the contractor regularly by 10th and 16th days of each month for orders of the 
Engineer-in-Charge or competent authority. Claims not made in this manner or the claim books not 
maintained from the commencement of the work are liable to be summararily rejected. The claim books 

are the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after 
completion of the work or before recession of the contract by the Department whichever is earlier for 

record. 

111. Number of tests as specified in I.R.C./MoSRT&H / I.S.I specification required for the construction of 

roads / bridges / buildings or any other structural works will be conducted in any Govt. Test House / 
Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in- 
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charge. Testing charges including expenditure for collection / transportation of samples /specimens etc. 

will be borne by the contractor. The collection of samples and testing are to be conducted for both prior 
to execution and during execution as may be directed by the Engineer-in-charge and on both the accounts 
the cost shall be borne by the contractor. 

112. i) Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting 
required tests as per IRC/MoSRT&H/ISI requirements at his own cost for providing sufficient 

opportunity for checking from time to time. 
ii) An Engineering personnel of the executing agency should be present at work site at the time of visit 

of high level inspecting officers in the rank of Chief Engineer and above. 
iii) After completion of the road in all respects the road furniture’s should be affixed by the 

executing agency /indicating locations like school, hospital, No-horn etc. 

113. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the 

contractor only if it is desirable in the interest of Govt. works and if these can be spared without 
inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in each 
case. The contractor shall arrange his programme of work according to the availability of the plant & 

machinery & no claim will be entertained for any delay in supply by the Department. 

An agreement shall be entered in to by the contractor to the effect that these hire charges are 
recoverable from the bills of the contractor regularly and the final payment for the work including refund 
of security deposit will not be made until the total amount due to the Government on account of hire of 

machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract 
at any time shall be recovered from his next subsequent bill. All transit and incidental charges in 
connection with the dispatch of tools and plants and machineries from workshop shed/ deposit return there 

to, will be borne by the contractor. 
The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 
machinery is made over up to and inclusive of the date of its return, even though the same day it may not 

have been utilized for any reason except for a major break down which may take more than 72 hours for 
repairs. The contractor shall immediately intimate in writing to the Engineer–in-charge when any plant or 

machinery goes out of order requiring major repairs. 

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery 
requiring similar preparation the working hour will include the time required to make up the boiler 
temperature and bring plant to the operating conditions before the actual start of work. 

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the 
operating and maintenance staff will be liveable. These charges will be fixed by the Engineer-in-charge 
from time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without 
prior written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and 

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of 
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the 
hopper cleaned and the drums etc. washed at the close of work each day. 

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of 
arrangement of labour and material etc. on his part. The same will be returned only when they do not 

require or when in the option of Engineer-in-charge the work or a portion of work for which issued is 
completed. 

 
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by 
Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the extent 
of damage or the value of article lost, the decision of superintending Engineer shall be final. The 
contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the 
Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim for 
compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever. The 
contractor shall provide full time choukidar for guarding the plant and machinery at site 
If the articles are not returned within the date originally specified or extended by the Engineer-in- 
charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied 
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for the period that the machinery is not returned. Such period will be treated as working time. In the 

event of the no return of the machinery, the full value of the articles at the current market price 
will be recovered from the contractor’s outstanding bills or any bills that may become due in respect of 
his other work under the state public works Department. The decision of the superintending Engineer shall 

be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in 
to an agreement with the Engineer-in-charge or his nominees in the form attached. 

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the 
contractor will be maintained by the Department will be attested by the contractor or his authorised 

agent daily. In case of contractor contests the correctness of the entries and / or fails to sign the log 
book, the decision of the Engineer-in- charge shall be final and binding on him. Hire charges will be 

calculated according to the entries in the logbook and will be binding on the contractor. 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 

This  agreement  made  the  Two  Thousand   

  between (here-in-after referred to as “the hirer” which expression shall unless excluded 

by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the 

Govt. of Odisha (here in after referred to as the Governor which expression shall unless excluded by or repugnant 

to the context include his successors in office as assigns) of the other part. 

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt. and more 

particularly specified in the schedule here under between here in after referred to as “the tools and plants”. 

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions 

here in after mentioned. Now it is here by and between the parties here to as follows: 

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on 
which this machinery will be used or any other than standing in the names of contractors in the book of the 
Department or any other Government Department. The Govt. agrees to let the hirer tools and plants for 

the period to be computed from the date of delivery of the tools and plant to the hirer at the P.W. 
Department workshop at Panikoili. 

(b) The rate of higher charges will be as per Government order in vogue. 

I   The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there- 
of without the previous written approval of the Engineer-in-charge 

(d)  On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 

Department & workshop / store at Panikoili in the same good condition in which they were received by him. 

I  In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the 
hirer shall without prejudice and any other liability pay to the Government on account equivalent to the rate 
of hire specified for the working period and an increase of ten percent. 

(f) The tools and plants shall be open for inspection at all times to the officers of the Government. 
(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours 

each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and 
plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to 
Government additional hire charges as well as over time charges for staff for such excess operation at the 

rate approved by the Engineer-in-charge from time to time. 

(h)  In case of breakdown, repairable at the site within a period of three days hire charges as specified in 
the schedule will be levied except in case of major repairs. 
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(i) Normally the tools and plants will be supplied with operating staff. 

(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to 
property etc. arising due to any causes what-so-ever during the period of the machinery is in his charge. 

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants 
for the period of hire shall be defrayed by the hirer. 

l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the 

tools and plants during the period of hire. The cost recoverable from the hirer shall be the full 
replacement value as determined by the Engineer-in-charge .In the event of any loss or damage not being 
made good by the hirer to the satisfaction of the said Engineer-in-charge the office shall be at liberty to 

make good himself such loss or damage and recover the cost thereof from the hirer. The hirer shall pay 
to the Engineer-in-charge such an amount as shall be necessary to make good the loss or damage failing 
which the same will be recovered from his dues as in case of hire charges. 

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be 

entitled to demand the return of tools and plants and the hirer shall return the tools and plants within 72 
hours from the date of receipt of such order in writing .In case of failure on the part of the hirer to 
comply with such order he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge 

for the period the tools and plant are detained provided that the maximum penalty shall not exceed the 
cost replacement of the tools and plants . 

(n) In case of any disputes between the hirer and the Government, the decision of the Superintending 
Engineer shall be final. 

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term 
Engineer-in- charge shall include all officers duly authorized by him to exercise powers on his behalf 

THE SCHEDULE 
Serial No. Description and Name of the No. Amount of hire per hour Remarks 

     

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State 

has set their respective hand, the day and the year here in above written. Signed by: 

1. 2. 

Signed sealed and delivered in the presence of 

1. 2. 

114. The agency will be responsible for traffic management and maintenance of the stretch of the road (for 
which the tender has been invited) at his own cost during the period of execution. 

115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired 

by the Department. 

(a) Making a false statement or declaration. 
(b) Past record of poor performance. 

I Past record of abandoning the work half way/ recession contract. 
(d) Past record of in-ordinate delay in completion of the work. 

I Past history of litigation. 

 
116. The information furnished must be sufficient to show that the applicant is capable in all respects to 

successfully complete the envisaged work. 

117. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 

forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for 
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black listing the tenderers shall also be taken apart from disincentivising the tenderer. 

118. ADDENDUM TO THE CONDITION OF P1 CONTRACT 

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No.24716 

dt.24.12.2005 and No.8310 dt.17.05.2006):- 

2.1. Progress of work and Re-scheduling programme. 

 
2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the 

successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid 
process and commencement of the contract. 

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer- 
in-Charge for approval a Programme commensurate to Clause No. 2.1.3 showing the general 

methods, arrangements, and timing for all the activities in the Works along with monthly cash flow 
forecast. 

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all 

cases in which the time allowed for any work exceeds one month to complete, ¼th of the whole time 
allowed under the contract has elapsed, ½ of the whole of the work before ½ of the whole time 

allowed under the contract has elapsed, ¾th of the whole of the work before ¾th of the whole time 
allowed under the contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work 

does not conform to the programme to which consent has been given the Contractor shall produce, 
at the request of the Engineer-in-Charge, a revised programme showing the modifications to such 

programme necessary to ensure completion of the works within the time for completion. If the 
contractor does not submit an updated Programme within this period, the Engineer-in-Charge may 
withhold the amount of 1% of the contract value from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue Programme has 
been submitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 

 
2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s 

obligations. The Contractor may revise the Programme and submit it to the Engineer-in-Charge 
again at any time. A revised Programme is to show the effect of Variations and Compensation 
Events. 

2.2. Extension of the Completion Date. 

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the 
essence of the Contract. The execution of the works shall commence from the 15th day or such 

time period as mentioned in letter of Award after the date on which the Engineer-in-Charge 
issues written orders to commence the work or from the date of handing over of the site 
whichever is later. If the Contractor commits default in commencing the execution of the work as 

aforesaid, Government shall without prejudice to any other right or remedy available in law, be at 
liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely. 

 
2.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & 

Progress Chart for each milestone and get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items of 

the works. It shall indicate the forecast of the dates of commencement and completion of various 
trades of sections of the work and may be amended as necessary by agreement between the 
Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract 

documents, and further to ensure good progress during the execution of the work, the contractor 
shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs 
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for which a separate programme has been agreed upon) complete the work as per milestone given in 

contract data. 

 
2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 
constantly his best endeavours to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved 

by the Intended Completion Date without the Contractor taking steps to accelerate the 
remaining work and which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in 
Contract data is beyond the Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made 
by the Contractor in writing within fourteen days of the happening of the event causing delay. The 
Contractor may also, if practicable, indicate in such a request the period for which extension is 

desired. 

 
2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. 

Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, 
within 3 months of the date of receipt of such request. Non-application by the contractor for 
extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in- 

Charge and this shall be binding on the contractor. 

 
2.2.6. Bonus for early completion 

Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I 

by inclusion 
In case, the contractor completes the work with work value more than Rs.3.00 crore, in this 
case for availing incentive clause in any project which is completed before the stipulated date 
of completion, subject to other stipulations it is mandatory on the part of the concerned 
Executive Engineer to report the actual date of completion of the project as soon as possible 
through FAX or e-mail so that the report is received within 7 days of such completion by the 
concerned Superintending Engineer, Chief Engineer & the Administrative Department. The 
incentive for timely completion should be on a graduated scale of one percent to 10 percent of the 
contract value. Assessment of incentives may be worked out for earlier completion of work in all 
respect in the following scale. 

¾ Before 30% of the contract period = 10% of contract value. 
¾ Before 20% to 30% of the contract period = 7.5% of contract value. 
¾ Before 10% to 20% of the contract period = 5 % of contract value. 
¾ Before 5% to 10% of the contract period = 2.5% of contract value. 
¾ Before 5% of the contract period = 1% of contract value. 

The amount of bonus, if payable shall be paid along with final bill after completion of work. 
 
 

 
2.3. Compensation for Delay. 

 
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 contract or 

to complete the work and clear the site on or before the contract or extended date of completion, 

he shall, without prejudice to any other right or remedy available under the law to the 
Government on account of such breach, pay as agreed compensation the amount calculated at the 
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rates stipulated below as the Chief Engineer (whose decision in writing shall be final and binding) 

may decide on the amount of tendered value of the work for every completed day / month (as 
applicable) that the progress remains below that specified in Clause 2 of P-1 contract or that the 
work remains incomplete. This will also apply to items or group of items for which a separate 

period of completion has been specified. Compensation @ 1.5% per month for delay of work, delay 
to be completed on per Day basis. Provided always that the total amount of compensation for 
delay to be paid under this condition shall not exceed 10% of the Tendered Value of work. The 

amount of compensation may be adjusted or set-off against any sum payable to the Contractor 
under this or any other contract with the Government. In case, the contractor does not achieve a 
particular milestone mentioned in contract data, (which is in this case the original work programme 

furnished by the Contractor and approved by the Engineer-in-Charge which formed a part of 
agreement) or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied at the final grant of 
extension of time. Withholding of this amount on failure to achieve a milestone, shall be automatic 
without any notice to the contractor. However, if the contractor catches up with the progress of 
work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor 
fails to make up for the delay in subsequent milestone(s), amount mentioned against each 
milestone missed subsequently also shall be withheld. However no interest whatsoever shall be 

payable on such withheld amount. 

2.4. Management Meetings. 

2.4.1. Either the Engineer or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the plans for remaining 

work and to deal with matters raised in accordance with the early warning procedure. 

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his 

record to those attending the meeting and to the Employer. The responsibility of the parties for 
actions to be taken to be decided by the Engineer either at the management meeting or after 
the management meeting and stated in writing to all who attended the meeting. 
Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per 
letter No.10639 dt.27.05.2005 of Works Department, Odisha):- 

To rescind the contract (of which rescission notice in writing to the contractor under the hand of 

the Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be 
realised from the contractor as penalty. 

 
119. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on 

rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa. As 
per said amendment a Contractor may be blacklisted 

a) Misbehaviour/threatening of Departmental & supervisory officers during execution of 
work/tendering process. 

b) Involvement in any sort of tender fixing. 
c) Constant non-achievement of milestones on insufficient and imaginary grounds and non- 

adherence to quality specifications despite being pointed out. 
d) Persistent and intentional violation of important conditions of contract. 
e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 
f) Submission of false/ fabricated / forged documents for consideration of a tender. 

 
 
 
 

 
120. EIGIBILITY CRITERIA: - 

a.  Scanned copies of the, valid Registration certificate, no relationship certificate machineries and 

PAN card and other documents as per DTCN which are mandatory 
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b Scanned copy of Information regarding current litigation, debarring / expelling of the 

applicant or abandonment of work by the applicant in schedule “E” and affidavit to that effect 
including authentication of tender documents in schedule “F” as per clause 12 

c. bidder has to obtain minimum 80% mark in machineries to qualify in technical evaluation. 

d. Ownership proof of the machineries along with the lease deed 
 

Total: - 120 (One hundred twenty) clauses only  
APPROVED BY 

Sd/- K.K Swain 

Superintending Engineer 

Panikoili (R&B) Division 

 

 

APPROVED for 46 (Forty six) pages only 

 

Sd/- K.K Swain 

Superintending Engineer  

Panikoili (R&B) Division 
 

 

 

  



Page 46 of 54 

 SUPERINTENDING ENGINEER 

 

 

 

SCHEDULE –A 

CERTIFICATE OF NO RELATIONSHIP 

I / We hereby certify that I / We am / are not related to any officer of P.W.D of the rank of Junior 

Engineer & above and any officer of the rank of Assistant Secretary and above of the Works Department, Govt. 

of Odisha . I / We am / are aware that, if the facts subsequently proved to be false, my / our contract will be 

rescinded with forfeiture of E.M.D and security deposit and I / We shall be liable to make good the loss or 

damage resulting from such cancellation. I / We also note that, nom-submission of this certificate will render my 

/ our tender liable for rejection. 

 
Signature of the Tenderer 

Date- 

 
 
 
 
 
 
 
 
 
 

 
SCHEDULE-B 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED 
GRADUATE ENGINEER / DIPLOMA HOLDERS 

(For special class / A Class contractor only) 

I / We hereby certify that at present the following Engineering personnel are working with me / in our firm / 



Page 47 of 54 

 SUPERINTENDING ENGINEER 

 

 

company and their bio-data are furnished below. 
 

Sl. 
No. 

Name of 
Engineerin 
g personnel 
appointed for 
supervising 
contractor’s 
work 
with address. 

Qualification Date of 
Appointment 

Monthly 
emolument 

Whether full 
time 
engagement 
and continuous 

If they are superannuated / 
retired / dismissed or 
removed  personnel 
from state  Govt./ 
Central Govt./ Public 
Sector Undertaking / 
private Companies and s 
or any one ineligible for 
Government service. 

1 2 3 4 5 6 7 
       

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 
 

 
Signature of the Tenderer 

Date- 

ANNEXURE – I OF SCHEDULE-C 

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT 
WORK (MINIMUM REQUIREMENT) 

 

Sl. 
No 
. 

List of plants and equipment’s Requirement Owned/ Leased Marks 

(i) Truck/Tipper 2 No  30 

(ii) Hydraulic Excavator 1 No  15 

(iii) Water Tanker 1 No  10 

(iv) Concrete Mixture 1 No  10 

(v) Plate Vibrator 1 No  10 

(vi) Needle Vibrator 1 No  10 

(Vii) Shuttering Plate 100 Sqm  15 

   Total 100 

Note- contractor has to obtain minimum 80% mark in machineries to qualify in technical evaluation 

NOTE : 

1. Capacity of each plant and equipment should be as per specification of MoRTHs for Road & Bridge. 
2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of 

the work, the authority of which in either case is to be substantiated before award of the work. 
3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.” 

4 The above list is not exhaustive. All other machinery/equipment as will be required for satisfactory 
completion of the work shall have to be deployed by the agency. 

5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be 
entertained. 

 

 

Signature of the Tenderer 
Date- 

 

 
CAPACITY OF PLANTS AND EQUIPMENT 

ANNEXURE –II OF SCHEDULE-C 

1. a) Tractor The tractor should have a minimum capacity of 22 to 50 H.P. 
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b) Water Tanker The water tanker should be a truck mounted one or as a unit 

having minimum capacity of 5000 liters. 
c) Smooth wheeled Roller Weight from 8 tonnes to 10 tonnes 

Water Ballasted : 9 tonnes approx 

Sand Ballasted : 10 tonnes Approx. 

2. a) Compressor Having capacity of 450 CFM 

b) Water Pump Having capacity of 5H.P. to 27 H.P. 

c) Jack Hammer Having capacity of 2 tonnes. 
d) Winch with grab Winch having capacity of 5 tonne and grab having 1 capacity. 

 
3. a) Concrete Mixture Batch type Concrete Mixer as per IS-1791 / 1985 for 15 Cum / 

hour (Tilting drum type) with power operated loaded revolution 

counter, automatic shaker, Gear mounted steel chassis with 4 

MS wheels complete with suitable mover 

b) Welding generator Having Capacity of 8-15 KW. Immersion type with Needle of 

40 mm/ 50mm / 60mm & 4 meter length. 

 
4. a) Diesel Generator Having capacity of 32 K.W. 

b) Truck Having capacity of 12 tonnes. 

c) Jeep Diesel jeep having capacity of 16 H.P. with trailer 
 

 
ANNEXURE-III OF SCHEDULE-C 

CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER UNDER WHOM THE MACHINERIES / 
EQUIPMENTS ARE DEPLOYED 

(Not issued prior to 90 days of receipt of tender) 

 
Sl. 

No 

Name of the 

machineries/ 

equipments 

Identification No. 

/ Engine / Chassis 

No. 

Capacity Year of 

purchase 

Condition 

(Working / 

breakdown) 

Since 

when 

deployed 

under him 

When it is 
likely 

to be 

released from 

current 

1 2 3 4 5 6 7 8 
        

        

        

        

Certified that, 

1. I have verified the ownership documents with the identification no. of the Machineries / Equipment’s. 

2. Machines are currently utilized exclusively for the work under the Division. 

3. The facts provided are true as on the date of issue of this document to the best of my knowledge. 
 
 

 
ANNEXURE-IV OF SCHEDULE-C 

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE 
TENDERER FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL 



Page 49 of 54 

 SUPERINTENDING ENGINEER 

 

 

WORKS 
 

Sl Name of Required Name of the Name of the Name of the Time schedule for 

No Equipment & No. work for which Division under place where movement of 
 Machineries  Equipment & 

Machineries 

whose 

jurisdiction 

equipments and 

machineries 

equipment/ 

machineries to 
   deployed Equipment & deployed work site for use 
    Machineries  in tendered work 
    deployed   

       

       

       

       

       

 

Certified that, the above machineries shall be available solely for this work from the date mentioned against them 
 

 
Signature 
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SCHEDULE “C” 

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE WORK 
 

Sl. 

No. 

Name of 
equipment 

Total requirement Equipment in hand Equipment to be procured 

W
h

e
th

e
r 

d
o

cu
m

e
n

ta
ry

 

e
v

id
e

n
ce

 f
u

rn
is

h
e

d
 

R
e

fe
re

n
ce

 t
o

 d
o

cu
m

e
n

ta
ry

 

e
vi

d
e

n
ce

 

Remarks 

 

N
o.

 o
f 

un
it

s 

 

K
in

d
 a

nd
 m

ak
e 

 

C
ap

ac
it

y 

 

N
o.

 o
f 

ea
ch

 

 Y
ea

r 
of

 m
an

uf
ac

tu
re

 

an
d

 p
re

se
nt

 

co
nd

it
io

n 

 
Pr

es
en

t 
lo

ca
ti

on
 

 
N

o.
 o

f 
ea

ch
 

 
C

ap
ac

it
y 

 

T
h
ro

ug
h
 l

ea
se

 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

              

 
A. Construction Equipments 

B. Vehicle Trucks etc. 

Reference Annexure I for list of essential equipments for contracts 

1. If leased indicate the date when the current lease expires 
 
 

Signature 
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SCHEDULE-D1 

WORKING EXPERIENCE 

D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 
 

Name of 
Employer 

Name of location 
and name of work 

Contract 
price in 

Indian Rupees 

Items of 
works 

Date of starting 
the 

work as per 
Agreement 

Stipulated date 
of 

completion of the work 
as per Agreement 

Actual 
date of completion 

of the work 

Reasons for delay 
in 

starting/ 
completion, if any 

1 2 3 4 5 6 7 8 

        

Note : The above information is to be certified by the Engineer in Charge / Employer not below the rank of Executive Engineer. 

 
Signature of the Tenderer 
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 SUPERINTENDING ENGINEER 

 

 

 

SCHEDULE-E 
INFORMATION REGARDING CURRENT LITIGATION DEBARRING EXPELLING OF TENDERED OR 

ABANDONMENT OF WORK BY THE TENDERER 

 

1. a) Is the tenderer at current involved in any Yes / No 

litigation relating to the works 

 
b) If yes, give details 

 
2. a) Has the tenderer or any of its Constituent Yes / No 

partners been debarred/ Expelled by any agency 

in India During the last three years 
 

 
3. a) Has the tenderer or any of its Constituent Yes / No 

partners failed to Perform on any contract 

work in India during the last three years 

 
b) If yes, give details 

 
 

 
Note : 

If any information in this schedule is found to be incorrect or concealed, qualification application 

will be summararily be rejected. 

 
 
 
 
 

 
Signature. 
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 Superintending Engineer 

 

 

SCHEDULE-F 

AFFIDAVIT 

 

I Sri  aged   years, S/o     

Vill- , PO   Dist.    do hereby 

solemnly affirm and state as follows. 

 
1. The undersigned, do hereby certify that all the statements made in the required attachments are true and 

correct for the   

 “. 
 

 
2. The undersigned also hereby certifies that neither our firm M/s   

nor any of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project 

work in India nor any contract awarded to us for such works have been rescinded during the last five years 

prior to the date of this bid. 

 
3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish 

pertinent information as deemed necessary and as requested by the Department to verify this statement or 

regarding my (our) competency and general reputation. 

 
4. The undersigned understands and agrees that further qualifying information may be requested and agree 

to furnish any such information at the request of the Department. 

 
 
 
 
 

 
(Signed by an Authorised Officer of the firm) 

Title of Officer 

Name of Firm 

Date- 
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 Superintending Engineer 

 

 

Contact details of Bidder 

 
Name of the work  

Name of the Agency  

Corresponding 

Address 

 

Phone No  

Cell-phone no.  

e-mail ID  

PIN code  

 


