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BID IDENTIFICATION NO-  Online 08/ 2026-27 (Sl. No.01) 

 

GOVERNMENT OF ODISHA 
 

WORKS DEPARTMENT 
 
 

 
 
 
 
  

 
 

DOCUMENTS FOR COVER - I 
 
 

 

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE  

FOR THE WORK 

 

 

S/R To Ranganipatana – Sunamuhin via Kural road from 3/830 km to 

4/180 km (Such as construction of BT road in the District of Nayagarh 

for the year 2026-27 
 

                        ESTIMATED COST: - Rs26,61,475.00 
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OFFICE OF THE SUPERINTENDING ENGINEER, NAYAGARH (R&B) DIVISION, NAYAGARH 
INVITATION FOR BIDS (IFB) 

E-mail- pwdoffngd34@gmail.com 
Tender Call Notice No. Online 08/ 2026-27  

 
1. The Superintending Engineer, Nayagarh (R&B) Division, Nayagarh, on behalf of Governor of Odisha invites 

Percentage Rate bids for the construction work in Single Cover System from appropriate Class of contractors as detailed in 

the table below registered with the State Governments and Contractors of Equivalent Grade / Class Registered with Central 

Government / MES / Railways for execution of the work.  The proof of registration from the appropriate authority shall be enclosed 

along with the Bid. If successful, the bidder who has not registered under the state government has to register under the state 

PWD in appropriate class of eligibility before signing of the agreement. 

Sl. 

No. 

Name of the 

Work 

Approximate 

Estimated cost 

of work put to 

Tender (Rs.) 

S.E. with 

Headquarter 

Bid 
Security 

(Rs.) 

Cost of Bid 

Documents 

(Rs.) 

Class of 

Contractor 

Period of 

Completion 

in calendar 

months 

1 2 3 4 5 6 7 8 

1 S/R To 
Ranganipatana – 
Sunamuhin via Kural 
road from 3/830 km 
to 4/180 km (Such 
as construction of 
BT road in the 
District of Nayagarh 
for the year 2026-27 

26,61,475.00 

 
Superintending 

Engineer, 
Nayagarh (R&B) 

Division, 
Nayagarh 

 
 

26700.00 

 
 

6000.00 

 
 

‘C’ & ‘B’ 

 
2 (Two) 

Calendar 
month 

2 Construction of RCC 
Drain at 
Khandapada Town 
road from 1/790km 
to 2/065km for the 
year 2026-27 

42,90,163.00 

Superintending 
Engineer, 

Nayagarh (R&B) 
Division, 
Nayagarh 

43000.00 10,000.00 ‘B’ 

 
3 (Three) 
Calendar 

month 

 

2. Bid documents consisting of drawings, plans, specifications, the schedule of quantities and the set of terms & 

conditions of contract and other necessary Documents can be seen on the website  https://tendersodisha.gov.in of 

Odisha, which has introduced an e-payment gateway into the portal for payment of the cost of Bid and Bid Security / 

Earnest money Deposit. The process of using an e-payment gateway is mentioned in the “Procedure for electronic 

receipt, accounting & reporting of cost of Tender paper & EMD in submission of Bids” of DTCN. 

3. The Bid documents will be available on the website: https://tendersodisha.gov.in from 11.00 AM of 

25.06.2026 up to  5.00 PM of 04.07.2026 for Online Bidding.                                                                                                                                                                                                                                                                                                                                                                                                                                                             

4. The Bidder must possess a Compatible Digital Signature Certificate (DSC) of Class II or Class III. 

5. Bids shall be received only “online” on or before 5.00 PM on 04.07.2026. 

6. Bids received on “online” shall be opened at 11.00 AM of 06.07.2026 in the office of the 

Superintending Engineer, Nayagarh (R&B) Division, Nayagarh, in the presence of bidders who wish to 

attend. Bidders who participated in the bid can witness the opening of bids after logging on to the site 

through their DSC. If the office is closed on the specified date for opening Bids, the bids will be opened on 

the next working day at the same time and venue. 

7. The Earnest Money Deposit/Bid Security mentioned under col. 5 & cost of bid document mentioned under 

col. 6 above are to be remitted online through the process mentioned in the DTCN. 

8. The tender will be decided as per Office Memorandum No. 173 dated 03.01.2026, read with 

Memorandum No.632 dated. 09.01.2026 of the Works Department, Government of Odisha. 

9. Detailed information as contained in the DTCN shall have to be strictly adhered to while submitting the 

mailto:pwdoffngd34@gmail.com
https://tendersodisha.gov.in/
https://tendersodisha.gov.in/
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tender. 

10. An engineer contractor desirous to avail the facility of exemption of EMD is required to submit an affidavit in 

original to this effect that he has not yet availed the facility for more than two works during the current 

financial year. The name of the work for which the tender is being submitted must be mentioned in the 

affidavit. 

11. Any tenderer desirous to avail any facility as per certain circular /orders of Govt. have to apply for the same 

in writing along with the tender paper, claim at the time of opening of tenders or later will not be entertained. 

12. Any Corrigendum /Addendum will be displayed on the website https://odisha.gov.in & 

https://tendersodisha.gov.in           

13. Other details can be seen in the bidding documents. The authority will not be held responsible for any 

technical problem/failure of the network /server during the scheduled dates of online binding. 

14. The rate is exclusive of GST & the GST as applicable will be paid extra. 

15. The authority reserves the right to cancel any or all bids without assigning any reason thereof. 

16. The Bidders are requested to furnish the Email ID & Phone No., Communication Address along with the 

tender. 
 

                                                                                                                                            
           Superintending Engineer, 

      Nayagarh (R&B) Division, Nayagarh 

Memo No.  6318         / Dt.20.06.2026  

Copy forwarded to the Deputy Director (Advertisement), I & P.R Department, Odisha, Bhubaneswar, with a request to 
get it published in 1No.of local English Daily and 2 No. of local Odia Dailies News Papers at an early date for wide circulation of 
the tender call notice.   

 

 A complimentary copy of the newspapers containing the tender call notice may be sent to this office for reference and 
record. 

Encl: Soft Copy-CD-1No.   e-mail: pwdoffngd34@gmail.com   
                                                                                                    Superintending Engineer, 

                                                                                                                    Nayagarh (R&B) Division, Nayagarh 

Memo No.  6319          / Dt. 20.06.2026 

          Copy forwarded to the Deputy Secretary to the Government, Department of Information & 
Technology, Odisha, Bhubaneswar for information.                                                        
                                                                                                               Superintending Engineer, 

                 Nayagarh (R&B) Division, Nayagarh 

Memo No.6320           / Dt.  20.06.2026 

                     Copy forwarded to the Director, Printing Stationery and Publication, Government of Odisha, 
Madhupatana, Cuttack –10 for information and necessary action. He is requested to arrange for publication in the 
next issue of the Odisha Gazette.   
                        Superintending Engineer, 

                   Nayagarh(R&B) Division, Nayagarh 

Memo No.6321          / Dt.  20.06.2026 

          Copy submitted to the Engineer-in-Chief-cum-Secretary to the Government of Odisha, Works 
Department, Bhubaneswar, for favour of kind information.                   
                                       
    

            Superintending Engineer, 
Nayagarh(R&B) Division, Nayagarh 

Memo No. 6322         / Dt. 20.06.2026   

           Copy submitted to the Engineer-in-Chief (Civil-Cum-Roads), Odisha, Nirman Soudh, 
Bhubaneswar / E.I.C., Water Resources, Bhubaneswar, for favour of information and wide circulation.   

 
                                                                                 
     

                                         Superintending Engineer, 
                               Nayagarh(R&B) Division, Nayagarh 

 

 

https://odisha.gov.in/
mailto:pwdoffngd34@gmail.com
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Memo No.6323        / Dt. 20.06.2026   

Copy submitted to the Chief Engineer (Roads-I & Roads-II), Odisha/ Chief Engineer (Buildings-I & 
Buildings-II), Odisha/ Chief Engineer (Bridges), Odisha/ Chief Engineer, R.D.Q & P, / /Chief Construction Engineer, 
Khordha (R&B) Circle, Khordha for the kind information and wide circulation.      
                                                             Superintending Engineer, 

                              Nayagarh(R&B) Division, Nayagarh 

Memo No.   6324      / Dt. 20.06.2026    
  Copy submitted to Collector, Nayagarh/ Superintendent of Police, Nayagarh/ I.I.C Nayagarh, Police Station, 
Nayagarh for favour of information.   

                                                                                                                                   

                                Superintending Engineer, 
                              Nayagarh(R&B) Division, Nayagarh 

Memo No.  6325       / Dt. 20.06.2026 

 Copy forwarded to the Superintending Engineer, Nayagarh Irrigation Division, Nayagarh / 
Superintending Engineer, Nayagarh Minor Irrigation Division, Nayagarh/ Superintending Engineer, (R&B) Division, 
Bhubaneswar No. I/II/III/IV/Puri/ Superintending Engineer, Nayagarh R.W Division, Nayagarh, for information and 
wide circulation.                

 
 

                                  Superintending Engineer, 
                                Nayagarh(R&B) Division, Nayagarh 

Memo No.6326         / Dt 20.06.2026.  
                  Copy to all Deputy Engineers under this division/ D.A.O.-I,/ Estimator/office notice board for information 

and necessary action.  

  
 

                                                                                                    Superintending Engineer, 
                                                                                                           Nayagarh(R&B) Division, Nayagarh 
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GOVERNMENT OF ODISHA, “e”-PROCUREMENT NOTICE 
OFFICE OF THE SUPERINTENDING ENGINEER, NAYAGARH (R&B) DIVISION, NAYAGARH 

WORKS DEPARTMENT 
Tender call Notice 

E-mail: pwdoffngd34@gmail.com 

            Bid Identification No. S.E-Nayagarh (R&B) Division- Online 08/2026-27     

 The Superintending Engineer, Nayagarh (R&B) Division, Nayagarh, on behalf of the Governor of 
Odisha inviting percentage rate bid in a single cover system in ONLINE MODE form eligible contractors 
for the construction of Building work as detailed in the table below: 

 

1. Nature of Work  :   Road Works. 

2. No of Work              :   2 Nos 

3. Tender Cost & EMD :   To be remitted online through a process as mentioned in DTCN.                       

4. Class of Contractor :   As mentioned in DTCN 

5. Availability of Bid             :  From Dt. 25.06.2026 at 11.00 AM to Dt. 04.07.2026 Up to 5:00 pm. 

          Document on the Website                                              

6. Date of opening of Bid   : Dt. 06.07.2026 at 11.00 AM 

They have to participate in ONLINE bidding only. Further details can be seen on the Website: 

https://tendersodisha.gov.in. Any Addendum / Corrigendum / Cancellation of tender can also be 

seen in the said website. 

                                                     
                                                                                 Superintending Engineer, 

                                                                                                                                   Nayagarh (R&B) Division, Nayagarh 

 

Memo No. 6327          / Dt.20.06.2026                    File No-TRK (C )  
Copy forwarded to the Deputy Director (Advertisement), and Deputy Secretary to Government, I& 

P.R Department, Odisha, Bhubaneswar with a request to get it published in (Two) 2 Nos. of leading 
Odia Daily and 1No.of Local English Daily News Paper at an early date for wide circulation of the 
tender call notice.  

 

A complimentary copy of the newspapers containing the tender call notice may be sent to this 
office for reference and record.                       

 

Encl: Soft Copy-CD-1No.                                                                    

                  Superintending Engineer, 
                                                                                                         Nayagarh(R&B) Division, Nayagarh 

 
 

 
 
 
 
 

 

 

 

 

mailto:pwdoffngd34@gmail.com
https://tendersodisha.gov.in/
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OFFICE OF THE SUPERINTENDING ENGINEER 

NAYAGARH (R&B) DIVISION, NAYAGARH 
E-mail.-pwdoffngd34@gmail.com 

******** 
                  Letter No.   6486           / Date.   30.06.2026 

   
 

 1st Corrigendum to bid identification No.SE-NAYAGARH(R&B) DIVISION-eTCN-08 of 2026-27. 
 

   
 

1. The Bid availability period has been modified as follows: - 

 
 

Sl.
No 

 
Name of the Work 

Sl. 
No as 

per 
TCN 

Existing Bid 
Availability 

Period 

Revised Bid 
Availability 

Period 

Existing Bid 
Opening 
Period 

Revised Bid 
Opening 
Period 

1 S/R To Ranganipatana – Sunamuhin 
via Kural road from 3/830 km to 
4/180 km (Such as construction of 
BT road in the District of Nayagarh 
for the year 2026-27 

1 From 11.00 
AM of 

25.06.2026 
to 

04.07.2026 

05.00 PM on 
Dt. 

09.07.2026 

5.00 PM on 
Dt. 

06.07.2026 

11.00 AM on 
Dt. 

10.07.2026 

2 Construction of RCC Drain at 
Khandapada Town road from 
1/790km to 2/065km for the year 
2026-27 

2 From 11.00 
AM of 

25.06.2026 
to 

04.07.2026 

05.00 PM on 
Dt. 

09.07.2026 

5.00 PM on 
Dt. 

06.07.2026 

11.00 AM on 
Dt. 

10.07.2026 

 

2. And other terms & conditions are remain unchanged, 

 

 Sd/- 

                                                                                                Superintending Engineer 

                                 Nayagarh (R&B) Division, Nayagarh 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:E-mail.-pwdoffngd34@gmail.com
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CHECKLIST TO BE ENSURED BY THE BIDDER 

 
 

Sl. 
No 

Particulars 
Reference to 

DTCN 
Clause No. 

Whether furnished Reference to 
Page no. Yes No 

01. 

Cost of tender paper Rs. 6,000.00 (Online) No.4 & 5(i) 

   

02. Bid Security amount Rs. 26700.00 

 
No.5(i) & 20 

   

Or 

E.M.D @2% of estimate cost put to tender in case of 
deploying machineries from outside the State 
 

No.5 (i) & 20 
   

03 
Copy of valid Registration Certificate 
 

No.5 (i) & 21 
   

04. 
Copy of GST registration certificate & GSTIN 
 

No.5 (i) & 21 
   

05. 
Copy of PAN Card 
 

No.5 (i) & 21 
   

06. 
No Relationship Certificate in Schedule – A  
 

No.34 
   

08 

Information regarding current litigation, debarring / 
expelling of the tender or abandonment of the work by the 
tenderer (Schedule-E) 
 

No.48 

   

9 
Affidavit (Schedule-F) 
 

No.48 
   

10 Tools & Plants and machineries as per the requirement in 
Schedule-C (Minimum 80% marks to be obtained).  
(Proof of ownership of Tools & Plants and machineries is 
to be furnished in shape of copy of invoices / required 
sale deed in case of 2nd purchase / required lease deed 
with owner ship documents of the leaser duly attested.  
 

Not Required 

   

11 Joint Venture with electrical licensee for EI Works Not required 
   

12 List of plants and equipment’s  
Not required     
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CONTRACT DATA 

A. GENERAL INFORMATIONS 

Sl 

No  

Ref. To 

Clause No 

Item Details 

 

1 1 of DTCN Name of the Work S/R To Ranganipatana – Sunamuhin via Kural 

road from 3/830 km to 4/180 km (Such as 

construction of BT road in the District of 

Nayagarh for the year 2026-27 
2.  Employer Superintending Engineer, Nayagarh (R&B) Division, 

Nayagarh 

3.  Employer’s Representative Superintending Engineer, Nayagarh (R&B) Division, 

Nayagarh 

4 1 of DTCN Estimated Cost (In .) 

& bifurcation if any  

      Total 

Total-2661475.00 

 
B. BID INFORMATION 

5 Intended completion period/Time 

period  assigned for Completion 

2 (Two) Calendar Months 

9 Last Date & time of submission 

of Bid 

11.00 Hours of 25.06.2026 to 17.00 Hours of 

04.07.2026 

 Opening of Bid through online 06.07.2026 at 11.00 hours 

7 Cost of Bid Document 

I To be deposited online Rs. 6,000.00 

  Instructions to be followed for online payment available 
in the e-Procurement portal during the processing of 
tender by the bidder. 

8 Bid Security(EMD) 

I To be deposited online Rs. 26700.00 

  Instructions to be followed for online payment available 

in the e-Procurement portal during the processing of 

tender by the bidder. 

9 Additional Performance Security As per  office memorandum of Works Department 

Government of Odisha Vide OM No. 07764600022025 

173/ W., Bhubaneswar Dt. 03/01/26 

i Amount As mentioned in the clause no.91.2 

ii In favour of Superintending Engineer, Nayagarh (R&B) Division, 

Nayagarh 

iii Type of instrument Fixed Deposit Receipt of Nationalized /Scheduled Bank / 

Kissan Vikash Patra / Post Office Savings Bank Account / 

National Savings Certificate / Postal Office Time Deposit 

Account duly pledged. 

10 The Financial years of last five 

years  

Not required 

11 Bid validity period 90 days 

12 Currency of Contract  Indian Rupees 

13 Language of Contract  English 
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Government of Odisha 
 

*** 
Office Memorandum 

 

File No.O7559900042013(Pt-II)- 7885 /W, Dated. 23.07.2013 

 
File No.O7559900012019- 9785 /W, Dated. 09.05.2017 
 
File No.O7559900012019- 11774 /W, Dated. 03.08.2017 
 
 
 
Sub: Codal Provisions regarding e-Procurement 
 
After introduction of e-procurement in Govt. of Odisha, necessary guidelines 
/procedure has been issued in Works Department Office Memorandum No.1027 
dt.24.01.2009 which consists of the procedural requirement for E-procurement of 
tenders. After careful consideration Government have been pleased to make 

following modifications to codal provisions by way of addition as Appendix-IX (A) of 
OPWD Code Vol-11.) 
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Procedure for Electronic receipt, accounting and reporting 
of 

Cost of Tender Paper and Earnest Money Deposit 
on submission of bids 

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and 

reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids 

through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in". 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment 

gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper and 

Earnest Money Deposit on submission of bids through payment gateway of designated banks 

such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. Statutory 

Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process 

outline as well as accounting and reporting structure are indicated below : 

a) It will be carried out through a single banking transaction by the bidder for multiple payments like 

Cost of Tender Paper and Earnest Money Deposit on submission of bids. 

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their 

Aggregator Banks as well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 

d) Credit of receipts into the Government accounts and to the designated Bank account of the 

participating entities indicated in Para 2 above would be faster. 

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money 

Deposit on submission of bids would be eligible to participate in the tender/bid process. The 

bidders with pending or failure payment status shall not be able to submit their bid. Tender inviting 

authority, State Procurement Cell, NIC, the designated Banks shall not be held responsible for such 

pendency or failure. 

4. Banking arrangement: 

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e- 

Procurement portal of Government of Odisha (https://tendersodisha.gov.in)  

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point 

Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch will act 

as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder might have 

debited his account in any of the bank's branches while making payment. 

5. Procedures of bid submission using electronic payment of tender paper cost and EMD by 

bidder: 

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal 

(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then 

select the required active tender from the "Search Active Tender" option. Now. Submit button can be 

clicked against the selected tender so that it comes to the "My Tenders" section. 

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required 

Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works 

Department office memorandum no.7885, dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit 

the bank name as available in the payment options  

i. A bidder shall make electronic payment using his/her internet banking enabled account with 

designated Banks or their aggregator banks. 

ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated 

Banks. 

• Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his 

account, by adding the account number as mentioned in the challan as an interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful 

transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid 

submission process. 

https://tendersodisha.gov.in/
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e) System generated acknowledgement receipt for successful bid submission: System will 

generate an acknowledgement receipt for successful bid submission. The bidder should make a note 

of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status. 

6. Settlement of Cost of Tender Paper; 

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, 

the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will 

contain an abstract of the cost of tender paper collected with reference to Bid Identification Number. 

The State Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of 

Tender Paper and instruct the designated Banks to remit the money to the State Government 

account under different heads. In respect of the cost of tender paper received through the e-

procurement portal, the remittance to the Cyber Treasury account will be made to the Head of 

Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of 

Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of 

the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through 

the Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc. 

Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell 

(SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to Bid 

Identification Number. The State Procurement Cell shall generate Bank-wise list of challans and 

instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost of 

tender papers will be credited to the registered Bank account of the concerned State PSUs, Statutory 

Corporations, Autonomous Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender 

fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction received 

from TIA through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money 

Deposit on submission of bids is enclosed in the Annexure. 

 

7. Settlement of Earnest Money Deposit on submission of bids: 

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to 

respective bidders accounts as per direction received from TIA through e-procurement system. 

8. Forfeiture of EMD : 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for 

various reasons. 

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal 

will direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered 

account of the tender inviting authority. 

b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest 

Money Deposit on submission of bid, in the State Government Treasury under the appropriate 

head (8782-Cash Remittances and Adjustments between the officers rendering accounts to the same 

Accounts Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after 

taking the amount as a revenue receipt in their Cash Book under the head 0075-Misc. General 

Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the 

detail account to DAG (Puri) as a deposit of the Division. 

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the 

evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried out in 

phased manner like one bidder at a time. 

9. Role of the Banks: 

a) Make necessary provision / customizations at their end to enable the provision for online payments 

/ refunds as per this document. 

b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions 

during online payment processes and redirect them to e-Procurement website with necessary 

transaction reference details enabling them to submit their bids. 

c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current 
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account of PSUs/ULBs within the next bank working day as per the directions generated from e- 

Procurement portal. 

d) Bank should provide timely reports and reference details to NIC enabling them to carry out their 

role as stated below. 

e) e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next 

bank working day from the date of generation of the XML file and also provide a confirmation to NIC 

on the same. 

10. Role of State Procurement Cell: 

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs 

online payment requirements to National Informatics Centre / the authorised Banks for mapping/ 

customization. 

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal 

to ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the 

Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online 

challans from the Odisha Treasury portal and make the remittance through over the counter facility or 

NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction to the 

bank for remittance of the receipt to the State Government account. 

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of 

the remittance towards tender paper cost to the Tender inviting authorities for their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government 

departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall 

monitor and send monthly progress reports to the Government. 

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of 

the day activity. 

f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the 

encrypted refund and settlement details in XML file against a day. 

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and 

settlement status against a day. 

h) e-procurement system will update the status accordingly for reconciliation report. 

11. Role of National Informatics Centre : 

a) Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.qov.in) to enable the provision for electronic payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account. 

c) NIC will provide an interface to organisations to download the electronic receipt data. 

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of 

the same to the authorised Banks for enabling automatic refund/settlement of funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement 

Cell in order to make remittance of the tender paper cost to the State Government account using the 

Odisha Treasury portal. 

12. Role of Cyber Treasury : 

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be 

accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the 

established process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and 

reconciliation of the electronic remittances made to the State Government account. 

13. Redressal of Public grievances : 

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have 

an effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any 

mistake is detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD, 

either suo moto or on being brought to its notice, the State Procurement Cell, Odisha, National 

Informatics Centre, Odisha unit, Cyber Treasury and the bank will promptly take steps for rectification. 

The e-Focal Point Branch of the participating Banks, National Informatics Centre, Odisha and the 

State Procurement Cell, Odisha will notify the contact number and address of the Help Desk for 

resolution of any dispute regarding e-Receipt. 
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14. Applicability and modification of existing rules / orders: 

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission 

and rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be 

applicable for electronic submission of bids through e-procurement portal. Existing provisions 

regulating cost of tender paper, earnest money deposit in OPWD Code and OGFR would stand 

modified to the extent prescribed. 

1. These arrangements would be made effective after signing of MoU between the designated 

Banks and the State Procurement Cell, firming up of Banking arrangements and technical 

integration between designated Bank and e-Procurement Portal. 

 

Instruction to Bidders (ITB) 
e-procurement 

 

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS: 

1.1. The authority belonging to the major discipline is competent to invite tender of 

composite bids.  He will also nominate the Superintending Engineer, Nayagarh (R&B) 

Division, Nayagarh who will deal with all matters relating to the bids in the invitation of 

bids. 

1.2. For composite tender, estimated cost of each component should be clearly indicated in 

addition to combined estimated cost put to tender. The eligibility of bidders will 

correspond to the combined estimated cost of different components put to tender. 

1.3. The contractor shall comply with the provisions of the Apprentices Act 1991, and the 

rules / amendments issued there under from time to time. If he fails to do so, it will be 

considered a breach of the contract and the Superintending Engineer, Nayagarh (R&B) 

Division, Nayagarh may at his discretion without prejudice to any other right or remedy 

available under law, cancel the contract. The contractor shall also be liable for any 

pecuniary liability arising on account of any violation of the provisions of the said Act by 

him. 

1.4. The contractor shall be deemed to have satisfied himself as to the correctness and 

sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all 

of which shall, except in so far as it is otherwise provided in the Contract, cover all his 

obligations under the Contract (including those in respect of the supply of goods, 

materials, plant & services or of contingencies for which there is a Provisional Sum) and 

all matters and things necessary for the proper execution and completion of the work 

and the remedying of any defects therein. 

1.5. The successful bidder shall complete the works by the intended completion date 

specified in the Contract data. 

1.6. Throughout these bidding documents, the terms ‘’bid and tender‘’ EMD and Bid 

Security and their derivatives (bidder / tenderer, bidding / tendering, etc.) are 

synonymous. 

1.7. In case the tender for composite work includes in addition to main work / building work 

all other ancillary works such as sanitary and water supply installations, drainage 

installation, electrical work, horticulture work, roads and paths and gate works in dams 

and canals etc. , the bidder apart from being a  registered civil Contractor of appropriate 

class must associate himself with agencies of appropriate class those who is eligible to 

tender for sanitary and water supply drainage, electrical and horticulture works in the 

composite tender. Intending purchasers are not required to produce any documents viz. 

copy of Registration, GST registration certificate etc, at the time of purchase of tender 

documents but will be required for verification purpose at later stage. Furnishing copy of 

such documents is mandatory along with the tender documents otherwise his/her bid 

shall be declared as non-responsive and thus liable for rejection. The L1 Bidder is 

required to attend the officer inviting the bid for verification of original documents within 
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five days of opening the Price bid. .   

1.8. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/ 

Bidder intending to participate in the bid is required to register in the Portal with some 

information about the firm/Contractor. This is a onetime activity for registering in Portal. 

During registration, the contractor has to attach a Digital Signature Certificate (DSC) to 

his / her unique user ID. The DSC used must be of appropriate class (Class II or Class 

III) issued from a registered Certifying Authority such as n-Code, Sify, TCS, MTNL e-

Mudra etc. 

1.8.1. To log on to the portal the Contractor/Bidder is required to type his/her username and 

password. The system will again ask to select the DSC and confirm it with the 

password of DSC. For each login, a user’s DSC will be validated against its date of 

validity and also against the Certificate Revocation List (CRL) of respective CAs stored 

in system database. The system checks the unique ID, password and DSC 

combination and authenticates the login process for use of portal. 

1.8.2. The tender documents uploaded by the Tender Inviting Officer in the website 

www.tendersOdisha.gov.in will appear in the section of “Upcoming Tender” before 

the due date of tender sale. Once the due date has arrived, the tender will move to 

“Active Tender” Section of the homepage. Only a small notification will be published in 

the newspaper specifying the work details along with mention of the specific website for 

details. The publication of the tender will be for specific period of time till the last date of 

submission of bids as mentioned in the ‘Invitation for Bid’ after which the same will be 

removed from the list of Active tenders. Any bidder can view or down load the bid 

documents from the web site. 

1.8.3.  All bidders are to furnish EMD & costs of bid in online mode (Instructions to be 

followed for online payment available in the e-Procurement portal during the processing 

of tender by the bidder). There will be no exemption to any bidder. If the EMD is 

furnished by any other mode other than the prescribed mode the tender of such party is 

liable to be rejected. 

1.8.3.1. The software application has the provision for  payment of cost of tender document and     

              EMD through payment gateways of authorized bankers by directly debiting the account 

              of  the bidders. 

1.9. The bidder intending to participate in the bid on-line shall furnish costs of bid in online 

mode (Instructions to be followed for online payment available in the e-Procurement 

portal during the processing of tender by the bidder) 

1.10.  DELETED. 

1.11. In the case of any failure, malfunction, or breakdown of the electronic system used 

during the e-procurement process, the tender inviting officer shall not accept any 

responsibility for failures or breakdowns other than in those systems strictly within their 

own control. 

1.12. Any third party/company/person under a service contract for operation of e-

procurement system in the State or his/their subsidiaries or their parent companies 

shall be ineligible to participate in the procurement processes that are undertaken 

through the e-procurement system irrespective of who operates the system. 

2. ELIGIBLE BIDDERS: 

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids 

registered with the State Governments and Contractors of Equivalent Grade/ Class 

Registered with Central Government/ MES/ Railways for execution of civil works. The 

Bidders are required to enclose the proof of registration from the registering authority 

along with the Bid subject only to the registration in the portal using his/her DSC for on-

line bids. The work experience, available technical personnel is to be furnished as per 

clause 111 of DTCN (enclosed). Not applicable 
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Contractors not registered with Govt. of Odisha can participate in the e-procurement 

after necessary enrolment in the portal but have to subsequently register themselves 

with the appropriate registering authority of the state Govt. before award of the work as 

per prevalent registration norms of the state. 

2.2. All bidders shall provide a statement that the bidder is neither associated, nor has been 

associated, directly or indirectly, with the Consultant or any other entity that has 

prepared the design, specifications, and other documents for the Project 

Superintending Engineer, Nayagarh (R&B) Division, Nayagarh to provide consulting 

services for the preparation or supervision of the works, and any of its affiliates shall not 

be eligible to bid. 

2.3. If the bidder has a relative employed as an Officer in the rank of Assistant 

Engineer/Under Secretary and above in the Government of Odisha in the concerned 

Department, he shall inform the same in Schedule-I of the bid document mentioning 

the exact details in a covering letter along with the tender, failing which his bid will not 

be considered. Also if the fact of relationship subsequently comes to light, his contract 

will be rescinded. The bid security or the performance security will be forfeited and he 

shall be liable to make good any loss or damage resulting from such cancellation. In 

case the bidder has no relationship with any of the officers mentioned above he shall 

have to furnish with his bid an undertaking to that effect. 

2.4. He shall also intimate the names of persons who are working with him in any capacity 

or are subsequently employed by him and who are near relatives to any gazetted officer 

in the concerned Department. Any breach of this condition by the contractor would 

render him liable for penal action for suppression of facts. 

2.5. No Engineer of gazetted rank or other gazetted officer employed in Engineering 

or Administrative duties in an Engineering Department of Govt. of Odisha is 

allowed to work for contractor for a period of two years after his retirement from 

Govt. service, without prior permission of Govt. of Odisha in writing. Such a 

contract is liable to be cancelled if either the contractor or any of his employees 

is found any time to be such a person who had not obtained the permission of 

Govt. of Odisha as aforesaid before submission of the tender for engagement in 

the contractor’s service. 

3. QUALIFICATION CRITERIA: 

3.1. For submission of Bids through the e-Procurement Portal, the bidder shall up-load the 

scanned copy/copies of documents listed under clause 3.2 in prescribed format 

wherever warranted in support of eligibility criteria and qualification information. The L-1 

bidder shall have to produce the original documents in support of the scanned copies 

and statements uploaded in the portal within 5 days of opening of price bid. The Bids 

from Joint ventures are not acceptable. 

3.2. The bid shall include following information and documents. 

(a) Copy of valid contractor’s registration certificate, PAN card, GST registration 

certificate should accompany the technical bid. 

(b) Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory. 

(c) Copy of GST Registration Certificate.  

3.3. DELETED 

3.4. The Bidders are subject to be disqualified if they have: 

a. Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

b. Record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, litigation history, or financial failures etc.; 

and/or 
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c.  Participated in the previous bidding for the same work and had quoted unreasonable 

prices and could not furnish rational justification to the Engineer-in-Charge. 

d. Indulged in unlawful & corrupt means in obtaining bids. 

e. Been black listed/their registrations by the competent authority. 

4. ONE BID PER BIDDER: 

4.1. Each bidder shall submit only one bid for one package. A bid is said to be responsive if 

the cost of bid document and appropriate bid security are paid successfully through 

online. The system shall consider only the last bid submitted through the                        

e-Procurement portal. 

5. COST OF BIDDING: 

5.1. The bidder shall bear all costs associated with the preparation and submission of his 

bid, and the Engineer-in-Charge will in no case be responsible and liable for those 

costs. 

5.2. All the rates and prices in the bid shall be excluding GST but shall be taken taxes, or 

any other local taxes, ferry, tollage charges and royalties and any other charges. 

5.3. The rate of royalties and TDS applicable on works contract as per rules of central / 

State Govt. prevailing on the date of measurement shall be applicable while making 

deductions in the bills. 

5.4. The successful bidder shall make his own arrangement for all materials unless 

otherwise specified in the conditions of contract. 

6. SITE VISIT: 

6.1. Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of the ground and sub-soil 

(so far as practicable), the form and nature of the site, the means of access to the site, 

the accommodation they may require and in general shall themselves obtain all 

necessary information as to risks, contingencies and other circumstances which may 

influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site 

whether he inspects it or not and no extra charges consequent on any 

misunderstanding or otherwise shall be allowed. The Bidder shall be responsible for 

arranging and maintaining at his own cost all materials, tools & plants, water, electricity 

access, facilities for workers and all other services required for executing the work 

unless otherwise specifically provided for in the contract documents. Submission of a 

bid by a bidder implies that he has read this notice and all other contract documents 

and has made himself aware of the scope and specifications of the work to be done 

and of conditions and rates at which tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the execution of 

work. 

6.2. The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in 

the Contract Data, supplemented by any information available to the bidder. 

6.3. The Officer inviting the bid Superintending Engineer, Nayagarh (R&B) Division, 

Nayagarh will clarify queries on the Contract Data on requisition by the intending 

Bidder. The bidder may ask question in the e-procurement portal using his DSC; 

provided the questions are raised before the date mentioned in the home page under 

critical dates. 

B. BIDDING DOCUMENTS 

7. GENERAL INSTRUCTIONS: 

7.1. The description of the work is as mentioned under Invitation for Bid. 

7.2. The bids uploaded by the Tender Inviting Officer may consist of general arrangements 

drawings or typical sections of the project. Bidder may down load these drawings and 

take out the print for detail study. Any other drawings and documents pertaining to the 

works available with the officer inviting the Bid as well as in the office of the 
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Superintending Engineer, Nayagarh (R&B) Division, Nayagarh as mentioned in the 

contract data will be open for inspection during working hours on all working days by 

the bidders. The bidder is required to down-load all the documents including the 

drawings for preparation of his bid. It is not necessary on the part of the Bidder to up-

load the drawings other Bid documents (after signing) while up-loading his bid. He is 

required to up load documents related to his qualification information and Bill of 

Quantities duly filled in. It is assumed that while participating in the bid, the bidder has 

referred to all the drawings and documents uploaded by the Officer Inviting the Bids. 

Seeking any revision of rates or backing out of the bid claiming for not having referred 

to any or all documents provided in the Bid document by the Officer Inviting the Bids will 

be construed as plea to disrupt the bidding process and in such cases the bid security 

shall be forfeited. 

7.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, and technical specifications, bill of quantities, forms, 

Annexes and drawings in the Bid Document. Failure to comply with the requirements of 

Bid Documents shall be at the bidder’s own risk. 

8. CLARIFICATION OF BIDDING DOCUMENTS: 

8.1. Bid documents consisting of drawings, plans, specifications, the schedule of quantities 

of the various items of work to be done and the set of terms & conditions of contract to 

be complied with by the contractor who intends to bid and other necessary Documents 

can be seen in the office of the officer inviting the Bid during office hours everyday 

except on Sundays & Public Holidays till last date of sale of tender paper. 

8.2. No paper copy of the bid shall be sold. 

8.3. The Contract Data to bid shall be filled and completed in the office of Officer inviting bid 

before issue of bid documents. If the documents are issued to the intending bidder 

without having been so filled in & completed, he shall request the officer inviting the bid 

to have this done before he completes and delivers his bid. 

8.4. The bidder can seek clarification on the bids which he received earlier than 07 days 

prior to the deadline for submission of bids. The Employer's response will be forwarded 

through the e-mail- ID of the enquirer.  

 

8.5. PRE-BID MEETING: DELETED 

9. AMENDMENT OF BIDDING DOCUMENTS: 

9.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the 

bidding documents by issuing addenda. 

9.2. Any addendum thus issued shall be part of the bidding documents and shall be notified 

in the website www.tendersodisha.gov.in/notice board. 

9.3. To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Officer inviting the Bid may, at his discretion, extend 

as necessary the dead line for submission of bids. 

C. PREPARATION OF BIDS 

10. LANGUAGE OF THE BID: 

10.1. All documents relating to the Bid shall be in the English / Hindi / Odia language. Bids 

submitted in any other language shall be summarily rejected. 

11. DOCUMENTS COMPRISING THE BID: 

11.1. Following documents will be deemed to be part of the bid even if not submitted with the 

bid. 

(i) Invitation for Bids (IFB) 

(ii) Instructions to bidders (ITB) 

(iii) Conditions of Contract 
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(iv) Contract Data 

(v) Specifications 

(vi) Drawings 

11.2. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. 

The bidder shall carefully go through the document and prepare the required 

documents and up load the scanned documents in Portable Document Format to the 

portal in the designated locations of Technical Bid. He will fill up the percentage rate in 

the BOQ down loaded for the work in designated Cell and up-load the same in 

designated locations of Financial Bid. Submission of document shall be effected by 

using DSC of appropriate class. 

A. Cost of “Bid document” & “Bid Security” shall comprise 

(i) Cost of Bid (Online)  

(ii) Bid Security (Online) 

B. “Technical Bid” shall comprise. 

(i) Declaration under the Official Secret Act, 1923 

(ii) Qualification Information and supporting documents, 

(iii) Certificates, undertakings, affidavits, 

             (iv) Priced Bill of Quantities 

. 

12. PROPOSAL BY THE BIDDER: 

12.1. In the e-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format 

shall be made available to the bidder. 

12.2. Deleted 

12.3. In case of percentage rate tender, the bidder will only fill in the designated cell and 

activate “less” or “excess” to indicate how much his price offer is excess or less (Up 

to two decimal Place) than the estimated amount. 

12.4. The bidder shall bid for the whole works as described in the Bill of Quantities. 

12.5. Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, Including the Conditions of Contract basic technical design as indicated 

in the drawing and specification. Conditional offer or alternative offers will not be 

considered in the process of bid evaluation. 

12.6. All duties, taxes (excluding GST) and other levies including Building and other 

Construction Workers Welfare Cess @ 1% payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices submitted by the 

bidder.  

Tax to be Deducted at source(TDS) 

Income tax, GST and cess will be deducted from bills of the contractor as per 

prevailing rule of the Govt. and as amended from time to time. 

12.7. In the case of any bid where unit rate of any item/items appear unrealistic, such bid 

will be considered as unbalanced and in case the bidder is unable to provide 

satisfactory explanation such a tender is liable to be disqualified and rejected. 

12.8. Bidders while quoting their offers shall consider the following as regards price 

adjustment towards Cement, Steel & Bitumen and escalation of all components of 

work as per Sub-Clause 35 of Condition of P-1 Contract.  

12.9. Deleted. 

12.10. Deleted.  

12.11. Deleted. 

12.12. Deleted  
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12.13. The contractor shall be deemed to have satisfied himself as to the correctness and 

sufficiency of the   Tender and of the rates and prices stated in the Bill of Quantities, 

all of which shall, except in so far as it is otherwise provided in the Contract, cover all 

his obligations under the Contract (including those in respect of the supply of goods, 

materials, plant & services or of contingencies for which there is a Provisional Sum) 

and all matters and things necessary for the proper execution and completion of the 

work and the remedying of any defects therein. 

12.14. The contractor shall conform in all respects, by giving all notices and paying all fees, 

with the provisions of: 

i) Any national or State Statue, Ordinance, or other Law, or any regulation, or 

bye-law of any local or other duly constituted authority in relation to the 

execution and completion of the works and remedying of any defects therein, 

and 

ii) The rules and regulations of all public bodies and companies whose property 

rights are affected or may be affected in any way by the works. 

12.15. FOR COMPOSITE BIDS: DELETED. 

13. CURRENCIES OF BID AND PAYMENT: 

13.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 

14. VALIDITY: 

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in 

the Contract Data, after the deadline date for submission of bid as specified in the 

notice inviting the Bids. A Bid valid for a shorter period shall be rejected by the 

Engineer-in-charge as non-responsive. 

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer 

inviting the Bid may request the bidders to extend the period of validity for a specified 

additional period. The request and the bidders’ responses shall be made in writing or 

by cable or by e-mail.  

14.3. DELETED. 

15. BID SECURITY: 

15.1. The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned 

under Contract Data in online mode as instructed for online payment available in the 

e-Procurement portal during the processing of tender.  

The successful lowest bidder will produce the original of all scanned documents for 

verification within 5 days of opening of the tender (Price Bid). In the eventuality of 

failure on the part of the lowest successful bidder to produce the original documents, 

he will be debarred in future from participating in tender for three years and will be 

blacklisted by the competent authority. In such a situation, successful L-2 bidder will 

be required to produce his original documents for consideration of his/her tender at 

the negotiated rate equal to L-1 bidder. 

15.1.1. DELETED 

15.1.2. DELETED  

15.1.3. DELETED. 

15.1.4. DELETED  

15.2.  DELETED   

15.3. Combined bid security for more than one work is not acceptable. 

15.4. All the participating bidders are to be furnish Cost of bid and EMD through online.  

15.5. DELETED   
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15.6. The EMD furnished online by the L-1 bidder during tender will be refunded after 

furnishing of required Performance Security and Additional Performance security if 

any in the physical form as per requirement and signing of agreement thereof.   

15.7. The Bid Security may be forfeited 

15.7.1. If the bidder withdraws the bid after opening of the bid but within the period of 

validity. 

15.7.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for 

not having referred to any or all documents provided in the Bid by the Officer 

Inviting the Bids. 

15.7.3. DELETED. 

15.7.4. In the case of a successful bidder, if the bidder fails within the specified time 

limit to 

15.7.4.1. Sign the Agreement; or 

15.7.4.2. Furnish the required Performance Security including additional 

performance security if any in due time. 

16. FORMAT AND SIGNING OF BID: 

16.1. The bidder can download the tender of his choice and save it in his system and 

undertake the necessary preparatory work off-line and upload the completed tender 

at his convenience within the final date and time of submission. The bidder shall only 

submit single copy of the required documents and Price Bid in the portal. In the 

Financial bid, the bidder cannot leave any figure blank. He has to only write the 

figures, the words will be self-generated. The Bidders are advised to up-load the 

completed Bid document well ahead of the last date & time of receipt to avoid any last 

moment problem of power failures etc. 

16.2. The Bidder shall go through the Bid carefully and list the documents those are asked 

for submission. He shall prepare all documents i.e Declaration form, price bid etc and 

store in the system. 

16.3. The bidder shall log on to the portal with his DSC and move to the desired tender for 

up-loading the documents in appropriate place one by one simultaneously checking 

the documents. Once the Bidder makes sure that all the documents have been up-

loaded in appropriate place, he clicks the submit button to submit the bid to the portal. 

16.3.1. Tender cannot be pre-opened and cannot be submitted after due date and 

time. Therefore, only after satisfying that all the documents have been 

uploaded, the Bidder should activate submit button. 

16.3.2. In the e-procurement process, each process is time stamped. The system 

can identify each individual who has entered into the portal for any bid and 

the time of entering into the portal. 

16.3.3. The Bidder should ensure clarity of the document up-loaded by him to the 

portal, especially the scanned documents by taking out sample printing. Non-

submission of legible documents may render the bid non-responsive. 

However, the Officer inviting the Bids if so desires , can ask for legible copies 

for clarification within a stipulated period of 7 days, provided such document 

in no way alters the Bidder’s price bid. If the Bidder fails to submit such 

documents with in the stipulated date, his bid shall be evaluated on it’s own 

merit. 

D. SUBMISSION OF BIDS 

17. SECURITY OF BID SUBMISSION: 

17.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the 

opener(s). The system shall require all the mandatory forms and fields filled up by the 

contractor during the process of submission of the bid/tender. 
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17.2. The Bid shall be received in encrypted format by the system which can only be 

decrypted / opened by the authorized openers only on or after the due date and time. 

18. DEADLINE FOR SUBMISSION OF THE BIDS : 

18.1. The online bidding will remain active till the last date and time of the bid submission. 

Once the date and time (Server date and time) is over, the bidder will not be able to 

submit the bid. The date & time of bid submission shall remain unaltered even if the 

specified date for the submission of bids declared a holiday for the Officer inviting the 

Bid. 

18.2. The officer inviting the bid may extend the deadline for submission of bids by issuing 

an amendment in accordance with Sub-Clause 9.3, in which case all rights and 

obligations of the officer inviting the bid and the bidders previously subject to the 

original deadline will then be subject to the new deadline. 

 

19. LATE BIDS : 

19.1. The system shall reject submission of any bid through portal after closure of the 

receipt time. For all purpose the server time displayed in the e-procurement portal 

shall be the time to be followed by the bidder and concerned officers. 

20. MODIFICATION AND WITHDRAWAL OF BIDS : 

20.1. In the e-Procurement Portal, it is allowed to modify the bid any number of times 

before the final date and time of submission. The bidder shall have to log on to the 

system and resubmit the documents as asked for by the system including the price 

bid. In doing so, the bids already submitted by the bidder will be removed 

automatically from the system and the latest bid only will be admitted. But the bidder 

should avoid modification of bid at the last moment to avoid system failure or 

malfunction of internet or traffic jam or power failure. If the bidder fails to submit his 

modified bids within the designated time of receipt, the bid already in the system shall 

be taken for evaluation. 

20.2. In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to 

write a letter with appropriate reasons for his withdrawal addressed to the Officer 

inviting the bid and up load the scanned document to portal in the respective bid 

before the closure of receipt of the bid. The system shall not allow any withdrawal 

after expiry of the closure time of the bid. 

E. OPENING AND EVALUATION 

21. OPENING OF THE BID: 

21.1. Bid opening dates are specified during tender creation or can be extended vide 

corrigendum. These dates are available in IFB , tender document as well as the home 

page of portal. Bid opening can be done by the authorized users which are defined 

during the tender publication / approval stage. The bids are encrypted using there 

public keys and can be decrypted only on or after the Bid Opening due date. The bid 

openers private key will be required to open the bids and all the openers have to log 

on to the portal during that time. 

21.1.1. The bidders who participated in the on line bidding can witness opening of 

the bid from any system logging on to the portal with the DSC away from 

opening place. Contractors are not required to be present during the bid 

opening at the opening location if they so desire. 

21.1.2. Each activity is date and time stamped with user details. For time stamping, 

server time is taken as the reference. 

21.2. In the event of the specified date of bid opening being declared a holiday for the 

Officer inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed 

time on the next working day. 
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21.3. In case bids are invited for more than one package, the order for opening of the “Bid” 

shall be that in which they appear in the “Invitation for Bid”. 

21.4. DELETED  

21.4.1. Combined bid security for more than one work is not acceptable.  

21.5. The Bid openers; who have been pre-defined shall log on to the portal with their 

respective DSC. Unless all the Officers who have been declared as Opening officers, 

log on the portal with their DSC the Tender cannot be opened. 

21.5.1. DELETED     

21.5.2. The bid will be taken up for evaluation with respect to the qualification 

Information and other information furnished in Part - I pursuant to Clause 3. 

21.5.3.  DELETED  

21.5.4. The bidders will respond in not more than 7 days of issue of the clarification 

letter, which will also indicate the date, time and venue of opening of the 

Financial Bid. 

21.5.5. Immediately on receipt of these clarifications, the Evaluating Officers; 

predefined in the system for the bid, will finalize the list of responsive bidders. 

They will log on to the site with their DSC and record their comments on the 

Technical evaluation page in the system. The Officer Inviting the Bid if also 

the accepting authority, shall log on to the system with his digital signature 

and check the technical evaluation. He can either accept or pass on to the 

evaluating officers for re-evaluation. Upon acceptance of technical evaluation 

by the Accepting authority in the system, the system shall automatically 

generate letter to all the responsive bidders and the system shall forward the 

letter to all the responsive bidder that their technical bid has been evaluated 

responsive with respect to the data/information furnished by him and the 

letter shall also intimate him the date & time of opening of financial bid. The 

system shall also inform the non-responsive bidders in their email ID that 

their bid has been found non-responsive. 

21.6. The Technical evaluation of all the bids will be taken up as per the information 

furnished by the Bidders. If any of the information/ statements/documents/certificates 

furnished by the bidder is found to be false/fabricated/bogus, his EMD/Bid Security 

shall stand forfeited and his registration in the portal shall be blocked and the bidder 

is liable to be blacklisted. 

21.7. After technical evaluation of the bidders and selection of the qualified bidders, the 

financial bids of the technically qualified bidders shall be opened on the due date of 

opening. Members of the bid opening committee log on to the system in sequence 

and open the financial bids for the technically qualified bidders. The opening of 

*/financial bid by the opening officer using their DSC shall decrypt the financial bids. 

21.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction 

of other qualification information asked for in the bid pursuant to Clause-3. 

21.7.2. The Officer inviting Bid shall ensure that all the Bidders are individually 

intimated about the date, time & venue of opening of the financial bid along 

with the responsiveness of the Technical Bid. 

21.7.3. The Financial Bid will be opened on the notified date & time in the presence 

of bidders or their authorized representative who wish to be present. 

21.7.4. At the time of opening of “Financial Bid”, the names of the bidders whose 

bids were found responsive in accordance with Sub-Clause 24.1 will be 

announced. The bids of only those bidders will be opened. The remaining 

bids will be rejected. 

21.7.5. The responsive bidders’ names, the bid prices, the item wise rates the total 

amount of each item, any discounts and withdrawals, and such other details 
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as the officer inviting the tender may consider appropriate, will be announced 

by him or his authorized representatives at the opening. 

21.7.6. Special conditions and/or rebate/discount offer if any uploaded to the system 

shall be declared and recorded first. 

21.7.7. The Financial bid of the bidders shall be opened one by one by the 

designated officers. The system shall auto-generate the Comparative 

Statement. 

21.7.8. The Bidder can witness the principal activities and view the 

documents/summary reports for that particular work by logging on to the 

portal with his DSC from anywhere. 

22. PROCESS TO BE CONFIDENTIAL: 

22.1. Information relating to the examination, clarification, evaluation, and comparison of 

bids and recommendations for the award of a contract shall not be disclosed to 

bidders or any other persons not officially concerned with such process until the 

award to the successful bidder has been announced. Any effort by a bidder to 

influence the officer inviting the bid, processing of bids or award decisions may result 

in the rejection of his bid. 

 

23. CLARIFICATION OF BIDS: 

23.1. To assist in the examination, evaluation, and comparison of bids, the officer inviting 

the bid may, at his discretion, ask any bidder for clarification of his rates including 

breakdowns of unit rates. The request for clarification and the response shall be in 

writing or by cable or by e-mail, but no change in the bid price or substance of the bid 

shall be sought, offered. 

23.2. Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any 

matter relating to his bid from the time of the opening to the time the contract is 

awarded. If the bidder wishes to bring additional information to the notice of the officer 

inviting the bid, it should do so in writing. 

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 

24.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will 

determine whether each bid:- 

24.1.1. DELETED 

24.1.2. Has submitted legible documents for evaluation 

24.1.3. Meets the eligibility criteria defined in Clause 3 and; 

24.1.4. Is substantially responsive to the requirements of the bidding documents. 

24.2. During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids 

will be further determined with respect to the remaining bid conditions, i.e., priced bill 

of quantities, technical specifications and drawings. 

24.3. A substantially responsive “Financial Bids” is one, which conforms to all the terms, 

conditions, and specifications of the bidding documents, without material deviation or 

reservation. A material deviation or reservation is one 

24.3.1. Which affects in any substantial way the scope, quality, or performance of the 

works. 

24.3.2. Which limits in any substantial way, inconsistent with the bidding documents, 

the right of the officer inviting the bid or the bidder’s obligations under the 

contract or 

24.3.3. Whose rectification would affect unfairly the competitive position of other 

bidders presenting substantially responsive bids. 
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24.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the officer 

inviting the bid, and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 

24.5. On opening of the price bid the system shall arrange the financial bids in order of their 

value (L1 first, followed by L2, L3 ….) for subsequent evaluation. The evaluation 

status (Sheet) will be visible to all the participating bidders after opening on their 

respective logins. Each activity is recorded in the system with date and time 

stamping. 

 

25. EVALUATION OF BIDS: DELETED 

25.1. If the officer inviting the Bid in his opinion judges that the price quoted by the lowest 

qualified bidder is high or a special condition imposed by the bidder is to be 

withdrawn, the bidder shall be invited for negotiation by the officer inviting the Bid or 

by an officer authorised by him in writing. Negotiations of financial bid with only the 

lowest bidder shall be carried out, if necessary. Negotiation of bid will be carried out 

by manual way. 

 

25.2. DELETED. 

25.3. DELETED 

25.4. DELETED. 

25.5. DELETED. 

F. AWARD OF CONTRACT 

 

26. AWARD CRITERIA: 

26.1. The officer inviting the bid will award the contract to the bidder whose bid has been 

determined to be substantially responsive to the bidding documents and who has 

offered the lowest evaluated price. 

26.2. On acceptance of the tender, the Contractor shall name in writing his accredited 

representative(s) who would be responsible for taking instructions from the Engineer-

in-Charge. 

26.3. Superintending Engineer, Nayagarh (R&B) Division, Nayagarh reserves to himself the 

right of accepting the whole or any part of the bid and the bidder shall be bound to 

perform the same at the rate quoted. 

26.4. The successful bidder registered under other State Government / MES / Railways / 

CPWD vendors in equivalent rank has to register under state PWD before signing of 

the agreement. 

 

27. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS: 

27.1. In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one 

by one, thereby facilitating a particular Bidder for award, then they shall be penalized 

with adequate disincentives with forfeiture of EMD/Bid Security unless adequate 

justification for such back out is furnished. Appropriate action for blacklisting the 

bidder shall also be taken apart from dis-incentivising the bidder. 

 

27.2. The bidding process shall be deemed to be complete till the date of issue of letter of 

acceptance. If the bidder fails to sign the agreement within the stipulated period 

mentioned under clause 29.2, his bid security shall stand forfeited. 
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28. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS : 

 

28.1. The competent authority of Superintending Engineer, Nayagarh (R&B) Division, 

Nayagarh does not bind him to accept the lowest or any other tender and reserves to 

him the authority to reject any or all the tenders received without assigning any 

reason. 

28.2. All bids in which any of the prescribed condition is not fulfilled or any condition 

including that of conditional rebate is put forth by the bidder shall be summarily 

rejected. 

29. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

29.1. In the e-Procurement Portal, the system shall generate the template of award letter 

and the Officer Inviting the Bid shall mention the amount of Performance Security and 

additional security required to be furnished in the letter and intimate the bidders in his 

e-mail ID. The issue of the letter of acceptance shall be treated as closure of the Bid 

process and commencement of the contract. 

29.2. The bidder shall within 15 days of issue of letter of acceptance, furnish the 

Performance security & additional Performance security (if any) in the prescribed 

form & the work programme & shall sign the agreement in prescribed format, failing 

which the Engineer-in-Charge shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the Bid Security absolutely. The agreement will 

incorporate all agreements between the officer inviting the bid and the successful 

bidder. 

If L1 bidder does not turn up for agreement after finalization of the tender, then he 

shall be debarred form participation in bidding for three years and action will be taken 

to blacklist the contractor. In that case, the L2 bidder, if fulfils, other required criteria 

would be called for drawing agreement for execution of work subject to the condition 

that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the 

tender will be cancelled. In case a contractor is black listed, it will be widely published 

and intimated to all departments of Government and also to Govt. of India agencies 

working in the state. 

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion). 

29.2.1. Following documents shall form part of the agreement. 

29.2.1.1. The notice inviting bid, all the documents including additional 

conditions, specifications and drawings, if any, forming the bid as 

issued at the time of invitation of bid and acceptance thereof together 

with any correspondence & documents leading thereto & required 

amount of performance security including additional performance 

security as per sub clause 29.2 hereof. 

29.2.1.2. Standard Bid Document P.W.D. Form P-1 

29.3. The letter to proceed with the work shall be issued by Engineer-in-charge only after 

signing of the agreement. The notification of award will constitute the formation of the 

contract subject only to the furnishing of performance security and additional 

performance security in accordance with the provisions of the agreement. 

29.4. On acceptance of the bids by the competent authority the letter of award will be 

issued by the Engineer-in-Charge. 

29.5. Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will 

promptly notify the other bidders that their bids have been unsuccessful. 
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30. CORRUPT OR FRAUDULENT PRACTICES: 

30.1. The Engineer-in-Charge will reject a proposal for award if he determines that the 

bidder recommended for award has been engaged in corrupt or fraudulent practices 

in competing for the contract in question. He will report to the Officer Inviting Bid / 

next higher authority. 

30.2. Canvassing whether directly or indirectly, in connection with tenders is strictly 

prohibited and the tenders submitted by the contractors who resort to canvassing will 

be liable for rejection. 
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DETAILED TENDER CALL NOTICE 

1. Sealed percentage rate bids are invited in Single cover system from the Class of eligible 

contractors registered as vendor of the State Government and contractors of equivalent 

Grade / class registered with Central Government / MES / Railways having registration for 

Civil works on production of definite proof from the appropriate authority in prescribed form to 

be eventually drawn in P.W.D. FORM P-1 for the work as mentioned in Contract Data at an 

estimated cost as mentioned in Contract Data. Contractors not registered with Govt. of 

Odisha can participate in the e-procurement after necessary enrolment in the portal but have 

to subsequently register themselves with the appropriate registering authority of the state 

Govt. before award of the work as per prevalent registration norms of the state. 

a)    This detailed Tender Call Notice along with the clauses mentioned herein shall form   

a part of the contract and agreement. 

2. The Bid documents are available on official website of Government: 

https://www.tendersorissa.gov.in as mentioned on Contract Data. The last date and time of 

submission of Bid is as per contract data.   

3. The Bid document will be opened by the assigned officer in the office of the officers inviting 

the bid as mentioned on Contract Data in the presence of the bidders or their authorized 

representatives who wish to attend. After evaluation of the documents contained in Bid of 

responsive bidder/s will be opened. The date, time and place of opening the price bid will be 

intimated to the eligible qualified bidders through system generated E-mails. 

4. The cost of Bid will be submitted online only as the Instructions available in the                       

e-Procurement portal during the processing of tender by the bidder. 

5.         The bid is to be submitted in one cover 

(i) Cover-I is to contain scanned EMD paid online, Cost and GST of bid document, 
scanned copy of registration certificate, PAN card, valid GST clearance certificate,  
undertaking/ certificates duly filled, affidavit, price bid  signed by the bidder and documents 
required as per the relevant clauses of this DTCN. 

6. Furnishing scanned legible copy of Original Registration certificate, GST registration 

certificate, PAN card & price bid along with the  Bid is mandatory otherwise his/ her bid shall 

be declared as non responsive and thus liable for rejection. 

 

 

8. DELETED 

9.  (i) The contract will be drawn in PWD P-1 contract Form 

The contract will be drawn & signed by Superintending Engineer, Nayagarh (R&B) Division, 

Nayagarh  

10.       If an individual makes the application, the individual should sign (with DSC) above his full type    

     written name and current address. 

11. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & 

furnish full type written name and the full name of his firm with its current address in a 

forwarding letter. 

12. If the application is made by a firm in partnership, it shall be signed (with DSC)  by a partner 

holding power of attorney for the firm in which case a certified copy of the power of attorney 

shall accompany the application. A certified copy of the partnership deed and current address 

of all partners of the firm shall also accompany the application. 

13. If the application is made by a limited company or a corporation, it shall be signed (with DSC) 

by a duly authorized person holding power of attorney for signing the application in which 

case a certified copy of the power of attorney shall accompany the application. Such limited 

company or corporation will be required to furnish satisfactory evidence of its existence along 

with the technical bid. 
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14. The tender should be strictly in accordance with the provisions as mentioned in the tender 

schedule. Any change in the wordings will not be accepted. 

15. The work is to be completed in all respects as mentioned in Contract Data from the date of 

issue of work order. Before acceptance of tender, the successful bidder will be required to 

submit a work programme and milestone basing on the financial achievement so as to 

complete the work within the stipulated time and in case of failure on the part of the agency to 

achieve the milestone liquidated damage will be imposed.  

(Amendment to Para-3.5.18 Note-VIII of OPWD Code Vol.-I). 

16. All tenders received will remain valid for a period of 90 days from the last date prescribed for 

receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and 

Superintending Engineer, Nayagarh (R&B) Division, Nayagarh. 

17. The tenderer shall carefully study the tentative drawings and specifications applicable to the 

contract and all the documents, which will form a part of the agreement to be entered in to, by 

the accepted tenderer and detailed specifications for Odisha, and other relevant specifications 

and drawings, which are available. Complaint at a future date that the tenderers have not 

seen plans and specifications cannot be entertained. 

18. The drawings furnished with the tender are tentative and subject to revision or modification as 

tendered during the execution as per actual necessity and detail test conducted. But the 

tendered rates quoted by the tenderer will hold good in case of such modification of drawings 

during the time of execution and shall in no way invalidate the contract and no extra monetary 

compensation will be entertained. The work shall however be executed as per final approved 

drawing to be issued by the Engineer-in-Charge as and when required. 

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by 

actual inspection of the site and locality of the work, about the quality and availability of the 

required quantity of material including the wheat/ rice referred to above, medical aid, labour 

and food stuff etc., and that rates quoted by him in the tender will be adequate to complete 

the work according to the specifications attached there to and that he had taken in to account 

all conditions and difficulties that may be encountered during its progress and to have quoted 

rates including labour and materials with taxes, octroi, other duties, lead, lifts, loading and 

unloading, freight for all materials and all other charges necessary for the completion of the 

work, to the entire satisfaction of the Engineer-in Charge of the work and his authorized 

subordinates. After acceptance of the contract rate Superintending Engineer, Nayagarh 

(R&B) Division, Nayagarh will not pay any extra charges for any reason in case the contractor 

claims later on to have misjudged as regard availability of materials, labour and other factors. 

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers 

in charge would be responsible for ensuring the quality of the materials supplied. The 

contractors would, however, be responsible for procurement of material from authorized 

sources and voluntarily disclose the source of procurement for the purpose of billing. Besides, 

the bidder would be required to submit the details of quarry for procurement while submitting 

the bids. 

(Amendment to Para-3.4.19 (a) (vii) of OPWD Code Vol.-I by substitution). 

20. The bid must be accompanied by Bid security of the amount as mentioned in Contract Data 

will be submitted online along with tender. No adjustment of E.M.D. from one work, to 

another will be entertained. Bidders desirous to hire machineries or equipment’s from outside 

the state or owned but deployed outside the state are required to furnish additional one 

percent (1%) EMD / Bid Security.  

21. The tender should be accompanied with the Scanned copies of the valid Registration 

certificate, GST registration certificate and PAN card, which are mandatory, otherwise his/her 

bid shall be declared as non-responsive and thus liable for rejection.  



29 

 

22. The tender containing extraneous conditions not covered by the tender notice are liable for 

rejection and quotations should be strictly in accordance with the items mentioned in the 

Tender Call Notices. Any change in the wording will not be accepted. 

23. Superintending Engineer, Nayagarh (R&B) Division, Nayagarh reserves the right of authority 

to reject any or all tenders received without assigning any reason whatsoever. 

24. The Superintending Engineer, Nayagarh (R&B) Division, Nayagarh will notify the bidder / 

tenderer whose bid has been accepted for the award prior to expiration of the validity period 

by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the 

conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-

in-charge will pay the contractor in consideration of the execution, completion and 

maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in 

the contract called the “Contract Price”).  

The Notification of award will constitute the formation of the contract, subject only to the 

furnishing of a performance security (Initial Security Deposit) @2% of the value of the 

accepted tender amount and APS as mentioned in Clause No.91.2 in form of Term Deposit 

receipt/ Bank Guarantee of Nationalized / Schedule Bank / Kissan Vikash Patra / Post Office 

Savings Bank Account/National Savings Certificate / Post Office Time Deposit Account duly 

pledged in favour of the Superintending Engineer, Nayagarh (R&B) Division, Nayagarh & 

payable at Nayagarh and in no other form, (including 1% deposited towards hiring of 

equipments / machineries from outside the state if any) and sign the agreement in the P.W.D. 

form No. P-1 (Schedule XLV No. 91) for the fulfillment of the contract in the office of the 

Superintending Engineer, Nayagarh (R&B) Division, Nayagarh or as directed. The security 

deposit and the amount withheld according to the provision of P-1 agreement shall be 

retained as security for the due fulfillment of this contract and additional performance security 

in accordance with the provisions of the agreement.  

The agreement will incorporate all agreements between the Superintending Engineer, 

Nayagarh (R&B) Division, Nayagarh and the successful bidder within 15 days following the 

notification of award along with the Letter of Acceptance. The successful bidder will sign the 

agreement and deliver it to the Engineer-in Charge. Following documents shall form part of 

the agreement. 

a)  The notice-inviting bid, all the documents including additional conditions, 

specifications and drawings, if any, forming the bid as issued at the time of invitation 

of bid and acceptance thereof together with any correspondence leading thereto & 

required amount of performance security including additional performance security. 

b)  Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the 

required agreement and to make the security deposit as above shall entail forfeiture 

of the Bid Security (earnest money) .No contract (tender) shall be finally accepted 

until the required amount of initial security money is deposited. The security will be 

refunded after 36 (Thirty six) months of completion of the work and payment of the 

final bill and will not carry any interest. As concurred by Law Department & Finance 

Department In their U.O.R. No 848, dt.21.05.97 J.O.R.No.202 W.F.D. dtd.09.03.98 

respectively the E.M.D. will be forfeited in case, where tenderers back out from the 

offer before acceptance of tender by the competent authority. 

c)          The L1 bidder is to furnish 2% of the Bid amount in shape of Term Deposit Receipt/ 

Bank Guarantee of Nationalized /Scheduled Bank / Kissan Vikash Patra / Post 

Office Savings Bank Account / National Savings Certificate / Postal Office Time 

Deposit Account. pledged in favour of Superintending Engineer, Nayagarh (R&B) 

Division, Nayagarh payable at Nayagarh at the time of signing of agreement and the 

EMD deposited online will be refunded to his account directly. After signing of 

agreement by the L1 bidder, the EMD deposited by the L2 bidder will also be 

refunded directly to his account. EMD of the bidder other than L1 & L2 will be 

refunded directly to their account after preparation of Comparative Statement. 
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25. The contractor should be liable to fully indemnify the Department for payment of 

compensation under workmen compensation act. VIII of 1923 on account of the workmen 

employed by the contractor and full amount of compensation paid will be recovered from the 

contractor. 

26. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works 

Department letter No.VII (R&B) 5225, dt.29.2.55 and No.II, M-59/91-28842 (5), dt.27.9.91. 

27. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated 

by work in full within the following or similar category. 

a)  Rent, royalties, cess and other charges of materials, Octroi and all other taxes 

including prevailing GST from time to time. Ferry tolls, conveyance charges and other 

cost on account of land buildings including temporary building required by the 

tenderer for collection of materials, storage, housing of staff or other purpose of the 

work are to be borne by the contractor at his own cost. No rent will be payable to 

Govt. for temporary occupation of land owned by govt. at the site of the work for 

bonafide use of the land for work and all such construction of temporary nature by the 

contractor shall be done after obtaining written permission from the Engineer-in-

Charge of Civil portion of the work and all such construction shall have to be 

demolished and debris removed and ground made good and cleared after completion 

of the work at no extra cost. 

b)  Royalty will be recovered from each bill as notified by Govt. from time to time unless 

K Forms are enclosed. Refund of royalty at later date after passing of the bills cannot 

be entertained as the recovery of royalty is being credited to revenue Deptt.. 

c)  Labour camps or huts necessary to a suitable scale including conservancy and 

sanitary arrangements therein to the satisfaction of the local labour laws and health 

authorities shall have to be provided by the Contractor. 

d)  Arrangement of suitable water supply including pipe water supply where available for 

the staff and labour as well as for the execution of the work is sole responsibility of 

the Contractor and no extra cost for carriage of water will be entertained. e) All fees 

and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by 

the Contractor. 

f)  Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged 

in risky operations are to be supplied by the contractor at his own cost.  

g)  Suitable fencing barriers, signals including paraffin and electric signals where 

necessary at work and approaches in order in project the public and employees from 

accident has to be provided by the Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising 

out of execution of the work and also any sum, which may become payable due to 

operation of the workmen compensation act, shall have to be borne by the contractor. 

i)  The contractor has to arrange adequate lighting arrangements for the work wherever 

necessary at his own cost. 

28. No payment will be made for layout, benchmark, level pillars, profiles and benching and 

leveling the ground required, which has to be carried out by the contractor at his own cost. 

The rates to be quoted should be for finished items of work inclusive of carriage of all 

materials and all incidental items of work. 

29. After the work is finished all surplus materials should be removed from the site of work, 

preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials 

removed from the site and premises left neat and this should be inclusive in the rates. No 

extra payment will be made to the Contractor in this account. 

30. It should be understood clearly that no claim what-so-ever will be entertained to extra items of 

works quantity of any item besides estimate amount unless written order is obtained from the 
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competent authority and rate settled before the extra items of work or extra quantity of any 

items of work is taken up. 

31. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the 

Govt.of India, Ministry of Works and Housing & Supply in their standing order No.44150, 

dt.25.11.57.  

32. No part of the contract shall be sublet without written permission of the officer inviting the bid 

or transfer to be made by the power of attorney authorizing others to receive payment on 

contractor’s behalf. 

33. Bid documents consisting of plans, specifications, the schedule of quantities and the set of 

terms and conditions of contract and other necessary documents can be seen in all the 

offices issuing the documents and office of the under signed during office hours every day 

except on Sundays and Public Holidays till last date of sale and receipt of tender papers. 

Interested bidders may obtain further information at the same address. But it must be clearly 

understood that tenders must be received in order and according to instructions in complete 

shape. Incomplete tender is liable for rejection. 

34. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not 

related to any officer in the rank of Assistant Engineer & above in the State PWD or Assistant 

/ Under Secretary & above in the works Deptt. If the fact subsequently proved to be false, the 

contract is liable to be rescinded. The earnest money & the total security will be forfeited & he 

shall be liable of make good to damages the loss or damages resulting for such cancellations. 

The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

35. Payment for variation in price  

(vide Works Department Memorandum No.15847 Dt.19.11.2019) 

Contract price shall be adjusted for increase or decrease in rates and price of labour, materials 

fuels and lubricants in accordance with the following principles and procedures and as per formula 

given in following Paras. 

(a) The price adjustment shall apply for the work done from the start date given in the contract data 

upto end of the initial intended completion date or extensions granted by the Engineer and shall not 

apply to the work carried out beyond the stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula given in the 

following Paras. 

(c) Following expressions and meanings are assigned to the work done during each months: 

R= Total value of work done during the month. It would include the amount of secured advance 

granted, if any during the month, less the amount of secured advance recovered, if any during the 

month. It will exclude value for works executed for extra items under variations. 

To the extent that full compensation for any rise or fall in costs to the contractor is not covered by 

the provisions of this or other clauses in the contract, the unit rates and prices included in the 

contract shall be deemed to include amounts to cover the contigency of such other rise or fall in 

costs. 
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35.(a) ( i) REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICE OF MATERIALS 

OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L.). 

If during the progress of the work the price of any materials (Excluding the cost of steel, cement, 

bitumen & P.O.L.) incorporated in the work (not being materials supplied by the Engineer-in-charge’s 

store) in accordance with clause there of increases or decreases as a result of increase or decrease in 

the Average wholesale price Index (all commodities), and the contractor there upon necessarily and 

properly pays in respect of that materials incorporated in the work such increased or decreased price, 

then he shall be entitled to reimbursement or liable to refund, quarterly as the case may be, such an 

amount, as shall be equivalent to the plus or minus difference of 85% in between the Average 

Wholesale price Index (all commodities) which is operating for the  quarter under consideration and that 

operated for the quarter in which the bid was received (last date of receipt) as per the formula indicated 

below provided that the work has been carried out within the stipulated time or extension thereof as are 

not attributable to him. If penalty is levied for delayed completion of the work, the contactor shall not be 

eligible to get price escalation on the above materials on the value of works executed during the 

extended period. 

This clause will be applicable to the contracts where original stipulated period of completion is more 

than 18 months. 

In the situation where the period of completion is initially stipulated in the agreement as less than 

18 (eighteen) months but subsequently the completion period has been validly extended on the ground 

that the delay in completion is not attributable to the contractor and in the result the total period 

including the extended period stands more than 18 (eighteen) months or more, price escalation for 

other materials is admissible only for the remaining period excluding 18 (eighteen) months there from. 

Formula to calculation the increase or decrease in the price of materials: 

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, 

pipes and POL procured by the contractor shall be paid in accordance with the following formula: 

Vm = 0.85 x Pm / 100 x R x (Mi – Mo) / Mo 

Vm = Increase or decrease in the cost of work during the quarter under consideration due to changes 

in rates of materials other than cement, steel, bitumen, pipes and POL. 

R = Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate / derived rates. 

Mo = The all India wholesale price index (all commodities) prevailed during the quarter of last date of 

receipt of bids (as published by the Economic Adviser to Govt. of India, Ministry of Industry and 

Commerce, New Delhi). 

Mi = The all India wholesale price index (all commodities ) for the quarter under consideration as 

published by Economic Adviser, Govt. of India Ministry of Industry and Commerce, New Delhi. 

In respect of the justified period extended for completion of the work, the index prevailing at the 

time of stipulated date of completion or the prevailing index of the period under consideration, 

whichever is less, shall be considered. 

Pm = Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the 

work, as indicated in clause-31 (d) below. 

35.(a)(ii) REIMBURSEMENT / RECOVERY OF DIFFERENTAL COST DUE TO VARIATION IN 

PRICES OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN, PIPES) NOT 

ISSUED BY DEPARTMENT, AFTER SUBMISSION OF TENDER : 
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If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes (not being 

supplied from the Department Store) increases / decreases beyond the price(s) prevailing at the time of 

the last date of submission of tenders including extension for the work, the contractor shall be eligible to 

get differential cost due to such hike on the value of works executed during the stipulated period and 

during the extended period when the reason of delay in completion of the work is not attributable to the 

Contractor. If penalty is levied for delayed completion of the work, the contractor shall not be eligible to 

get price variation on the above materials on the value of works executed during the extended period. 

Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and 

pipes are to be made by the Superintending Engineer, Nayagarh (R&B) Division, Nayagarh with prior 

approval of tender accepting authority subject to following conditions: 

1) Contractors have to submit the vouchers showing procurement of different materials from 

authorized dealers for the said work. 

2) Differential cost will be allowed only for the works which are progressed as per the approved 

work programme / revised work programme duly approved by the Engineer in charge. 

Recovery in case of decrease in prices of cement, steel, bitumen and pipes shall be made by 

concerned Superintending Engineer, Nayagarh (R&B) Division, Nayagarh from the Contractor 

immediately. 

The increase / decrease in prices of cement, steel, Bitumen and Pipes for reimbursement / 

recovery shall be determined as follows: 

a) Adjustment towards differential cost of cement 

Vc = (Ci – Co)/Co x Actual quantity of cement utilized in the work during the quarter under 

consideration x base price of cement as prevailing on the last stipulated date of receipt of 

tender including extension, if any. 

Vc = Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or 

recovered.  

Ci = All India wholesale price index for cement for the quarter under consideration as published by 

Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi. 

Co = All India wholesale price index (as published by Economic Adviser, Govt. of India, Ministry of 

Industry and Commerce, New Delhi) for cement as prevailing on the last stipulated date of 

receipt of tender. 

b) Adjustment towards differential cost of Steel 

Vs = (Si – So) x Actual quantity of steel utilized in the work during the quarter under consideration. 

Vs = Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or recovered.  

Si = Cost of the steel as prevailed during the period under consideration as fixed by Steel Authority 

of India. 

So = Base price of Steel prevailing as on the last date of submission of tender including extension, if 

any. 

c) Adjustment towards differential cost of Bitumen 

Vb = (Bi – Bo) x Actual quantity of bitumen utilized in the work during the quarter under consideration. 

Vb = Different cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or recovered.  
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Bi = Average cost of Bitumen prevailed during the period under consideration as fixed by IOCL / 

BPCL / HPCL. 

Bo = Base price of bitumen as prevailing on the last stipulated date of receipt of tender including 

extension, if any. 

d) Adjustment towards differential cost of Pipes. 

V = 0.85 x Pp / 100 x R x (Pi – Po) / Po 

Vp = Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered 

during the quarter under consideration. 

Pp = Percentage of pipe component of the work as indicated in the clause-31(d). 

R = Value of work done during the quarter under consideration excluding the value of work 

executed under extra items, if any, at prevailing schedule of rates or derived rate. 

Pi = All India Whole sale price index for the period under consideration as published by Economic 

Advisor, Govt. of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe 

under consideration. 

Po = All India Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of 

Industry and Commerce, New Delhi) as on the last stipulated date of receipt of tender including 

extension, if any for the type of pipe under consideration. 

35.(b)  REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM 

WAGES BY GOVERNMENT:  

If after submission of the tender, the wages of labour increases or decreases as a direct result of 

the coming into force of any fresh law, or statutory rule or order beyond the wages prevailing at the time 

of the last date of submission of tenders including extensions, the contractor shall be eligible to get 

escalation due to such hike on the value of works executed during the stipulated period and during the 

validity extended period when the delay in completion is not attributable to the Contractor. If penalty is 

levied for delayed completion of the work, the contractor shall not be eligible to get escalation on labour 

on the value of works executed during the extended period. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price 

of any such wages of labour, give notice thereof to the Engineer-in-Charge stating that the same is 

given pursuant to this condition together with all information relating thereto which he may be in a 

position to supply. Engineer-in-Charge may call books of account and other relevant documents from 

the contractor to satisfy himself about reasonability of increase in prices of wages and actual payment 

thereof For this purpose, the labour component of the work executed during period under consideration 

shall be the percentage (as specified in table below) of the value of work done during that period and 

the increase / decrease in labour shall be considered on the cost of minimum daily wages of any 

unskilled labourer, fixed by the Government of Odisha under Minimum wages act. 

The compensation for escalation for labour shall be worked out as per the formula given below: 

Vl = 0.85 x Pl / 100 x R x (Li – Lo) / Lo 

Vl = increase or decrease in the cost of work during the quarter under consideration due to changes 

in rates of minimum wages. 

R = Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate / derived rates. 



35 

 

Lo = The minimum wages for labour as notified by State Government, as prevailing on the last 

stipulated date of receipt of tender including extension, if any. 

Li = The minimum wages for labour as notified by the State Government & as prevailed on the last 

date of the quarter previous to the one under consideration. In respect of the justified period 

extended, the minimum wage prevailing on the last date of quarter previous to the quarter 

pertaining to stipulated date of Completion or the minimum wage prevailing on the last date of 

the quarter previous to the one under consideration, whichever is less, shall be considered.) 

Pl = Percentage of labour component of the work, as indicated in the clause 31 (d)  

35.(c) REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L. : 

Similarly, if during the progress of work, the prices of Diesel, Petrol, Oil and Lubricants increases or 

decreases as a result of the price fixed thereof by the Government of India and the Contractor 

thereupon necessarily and properly pays such increased or decreased price towards Diesel, Petrol, Oil 

and Lubricants used in the execution of the work, then he shall be entitled to reimbursement or liable to 

refund, quarterly, as the case may be such an amount as shall be equivalent to the plus or minus 

difference of 85% in between the price of P.O.L.,., which is operating for the quarter under 

consideration and that operated for the quarter of last date of receipt of bids as per the formula 

indicated below provided that the work has been carried out within the stipulated time or extension 

thereof as are not attributable to him. If penalty is levied for delayed completion of the work, the 

contractor shall not be eligible to get price escalation on POL on the value of works executed during the 

extended per. 

 

 

 

 

 

Formula to calculate the increase or decrease in the price of P.O.L. : 

Vf = 0.85 x Pf / 100 x R x (Fi – Fo) / Fo 

Vf = Increase or decrease in the cost of work during the quarter under consideration due to changes 

in rates for P.O.L. 

Pf = Percentage of P.O.L. component of the work, as indicated in the clause 31 (d) below. 

R = Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate / derived rates. 

Fi = All India Wholesale price index for Fuel, Oil and Lubricant (High Speed Diesel) for the quarter 

under consideration as published by Economic Adviser, Govt. of India, Ministry of Industry And 

Commerce, New Delhi. In respect of the justified period extended, the rates prevailing at the 

time of stipulated date of completion or the prevailing rates of the period under consideration, 

whichever is less, shall be considered. 

Fo = All India Whole sale price index for Fuel, Oil and Lubricant (High Speed Diesel) as prevailing on 

the last stipulated date of receipt of tender including extension, if any. 

 The base price of Cement & Steel for calculation of price variation is Rs………… & ………… 

respectively.   
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35.(d)  The following percentages will govern the price adjustment for the entire contract for 

different types of works as applicable given in the following table : 

Percentage Table 

Sl. 

No. 
Category of works 

% Component (cost wise) 

Labour 

(Pl) 

POL 

(Pf) 

Steel + Cement + 

Bitumen + Other 

Materials * 

1. R&B works 

(% of 

component) 

Road works 
 5 5 90 

    

Bridge works 25 5 70 

Building works 
 25 - 75 

    

2. Irrigation 

works (% of 

component) 

Structural work 20 5 75 

Earth, Canal & Embankment 

work 
25 10 95 

3. P.H. Work 

Structural work 

 

Pipeline works 

 

Sewer Line 

25 

 

5 

 

10 

5 

 

- 

 

- 

 

70 

 

Pipe – 70% 

*Other material – 25% 

 

Pipe – 70% 

*Other material – 20% 

*  Note : - Further break up may be worked out considering the consumption of Cement, 

Steel, Bitumen and Pipe in the concerned works for the period under 

consideration. 

35.(e)  APPLICATION OF ESCALATION CLAUSE : 

i) The contractor shall for the purpose of availing reimbursement / refund of differential cost of 

steel, bitumen, cement, pipe, POL and wages, keep such books of account and other 

documents as are necessary to show that the amount of increase claimed or reduction 

available and shall allow inspection of the same by a duly authorized representative of Govt. 

and further, shall at the request of the Engineer-in-charge, furnish documents to be verified in 

such a manner as the Engineer-in-charge may require any document and information kept. The 

contactor shall within a reasonable time of 15 days of his becoming aware of any alteration in 

the price of such material, wages of labour and / or price of P.O.L. give notice thereof to the 

Engineer-in-charge stating that the same is given pursuant to this condition along with 

information relating there to which he may be in a position to supply. 

ii) The compensation for escalation shall be worked out at quarterly intervals and shall be with 

respect to the cost of work done as per bills during the three calendar months on the said 

quarter. The first payment shall be made at the end of three months after the month (excluding 

the month in which tender was accepted) and thereafter at three months interval. At the time of 

completion of the work, the last period for payment might become less than 3 months, 

depending on the actual date of completion. 
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36.   For value of work more than Rs.10.00 crore, Secured Advance against material 

If requested by the Contractor,  will be paid against  the materials required for 

execution of the work during  the next 3(Three)  months and actually brought at 

site  may  be made  by the Employer only in respect of such  materials which  

confirm  to  the Specification  and  are  neither dangerous  nor hazardous to store 

nor are perishable  or liable  to deteriorate or waste  with time.  The  amount of 

payments shall be least of the following  

a.75% of the current market value (original Purchase Vouchers are to be 

produced) 

b.75% of the estimated value during tender  

c.75% of the Quoted Value  

 The Secured Advance so paid shall be recovered in the next three months of 

releasing the advance through the running account Bills. 

37. All items of work as per schedule of quantities of this tender should confirm to 

Odisha Detailed Standard Specification. I.R.C. & I.S.I. Codes & Bridge code 

section I,II,III,IV&VII & latest design criteria for pre-stressed concrete bridge 

specially for Roads & Bridges issued by MoRT&H., Government of India, 

Compacting shall have to be carried out with help of mechanical vibrators from 

the range of I.S.:2505, I.S.:2009, I.S.:2514. I.S.:4959. 

38. Centering & Shuttering shall be with suitable steel shutters in side of which shall 

be lined with suitable sheeting and made leak proof and watertight. All joints in 

formwork shall be properly sealed preferably with P.V.C. joints sealing tapes & 

compounds 

39. Form work including complete false work shall be designed by the Contractor without any 

extra cost to employer and Superintending Engineer, Nayagarh (R&B) Division, Nayagarh will 

have the right to inspect the scaffolding, centering and shuttering made for the work and can 

reject partly of fully such structures, if found defective in their opinion. Any eventually such as 

loss of lives or properly due to failure of centering and shuttering shall be the responsibility of 

the Contractor regarding compensation of all claims thereof. 

40. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & 

the Engineer-in-Charge or his representative shall have the right to test the weight & quality 

from time to time. 

41. The tenderers shall make all arrangements for proper storage of materials but no cost for 

raising shed for store and pay of security guard etc. will be borne by Superintending Engineer, 

Nayagarh (R&B) Division, Nayagarh is not responsible for any theft or loss of materials at site. 

It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall have to pay 

the full penalty as per clauses of the contract. 

42. Approach road to site of work for transport of materials to site of work is sole responsibility of 

the Contractor. Statutory traffic restriction in the town area for Transport of construction 

material to site of work is to be taken in to consideration before tendering and no 

consideration for extra time or compensation thereof shall be considered. 

43. The contractor should at his own cost arrange necessary tools and plants required for efficient 

execution of work and the rates quoted should be inclusive of transportation, hire and running 

charges of such plant and cost of consumables. 

44. Deleted  

45. Deleted  

46. No claim whatsoever will be entertained for supply of machineries. No extension of time will 

be granted to the contractor under this ground under any circumstances 
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47. i. Each bidder is to submit along with bid a note regarding his experience on construction of 

building works. 

ii. The prospective applicant in its name should furnish list of similar nature of work 

satisfactorily completed in Schedule D1. 

iii. Poor performance report of an applicant, if found that will be certified by the Engineer-in-

charge (not below the rank of Superintending Engineer / Superintending Engineer) shall be 

liable for rejection. 

48. The tenderer or any of its constituent partners of whose contract for any work has been 

rescinded or who has abandoned any work in the last five years prior to the date of Bid shall 

be debarred from qualification. The tenderer is to furnish an affidavit at the time of submission 

of tender paper about the authentication of tender documents. An affidavit to this effect is to 

be furnished in Schedule-F and information in Schedule-E (as per format attached). 

49. It should be clearly understood that : 

a)  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be 

directed by the Engineer-in-charge. 

b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or 

reinforced concrete) for the testing shall be taken for each structural member by a 

representative of the contractor in the presence of  authorised representative of 

Superintending Engineer, Nayagarh (R&B) Division, Nayagarh. The contractor shall 

bear the cost so involved in testing. The test specimen in cube should be carried out 

in Govt. Laboratory/Any National Laboratory /Lab of Govt. Engineering College & 

Polytechnic in Orissa. Test should be carried out in accordance with the stipulation in 

Bridges code section-III. 

c)  Test specimens shall be formed carefully in accordance with the standard method of 

taking test specimen and no plea shall be entertained later on the grounds that the 

casting of the test specimen was faulty and that the result of the specimen did not 

give a correct indication of the actual quality of concrete. 

d)  Plain concrete and reinforced concrete specimens will be tested in Govt. 

Laboratory/Any Government Laboratory /Lab of Govt. Engineering College & 

Polytechnic in Orissa/NABL accredited Laboratory as per direction of Engineer-

in-charge. Cost of testing of all specimens and samples will be borne by the 

Contractor.   

50. The rates quoted should be inclusive of carriage of water required in connection with 

execution of the work. No claim for carriage of water whatsoever will be entertained. 

51. The contractor shall employ one or more Engineering Graduate or Diploma holders as 

apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The 

apprentices will be selected by the Chief Engineer The period of employment will commence 

within one month after the date of work order and would last till the date, when 90% of the 

work is completed. The fair wage to be paid to the apprentices should not be less than the 

emolument of personnel of equivalent qualification employed under Government. The number 

of apprentices to be employed should be fixed by the Chief Engineer in the manner so that 

the total expenditure does not exceed one percent of the tendered cost of the work. 

52. List of tool & plants in running condition in possession of contractor is to be furnished in a 

separate sheet of Schedule-C.(Not required) 

53. It is the responsibility of the contractor to procure and store explosive required for blasting 

operation. Department may render necessary possible help for procuring license. 

54. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself 

by actual inspection of the site and locality of the work about the quality and availability of the 

required quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates 

quoted by him in the tender will be adequate to complete the work according to the 
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specifications attached thereto and that he had taken in to account all conditions and 

difficulties that may be encountered during its progress and to have quoted labour rates and 

materials with taxes, Octoroi and other duties lead, lifts, loading and unloading freight for 

materials and all other charges necessary for the completion of the work to the entire 

satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After 

acceptance of the contract rates Government will not pay any extra charges for any reason in 

case the contractor finds later on to have misjudged the conditions as regards the availability 

of materials, labour and other factors. The contractor will be responsible for any misuse, loss 

or damages due to any reasons whatsoever of any departmental material during the 

execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost 

of the materials will be deducted from the bills or his other dues. 

55. The prevailing percentage of I.T. Department of the gross amount of the bill towards income 

tax will be deducted from the contractor’s bill. 

56. Prevailing rate of GST on the gross amount  of the bill will be deducted from the conractor’s 

bill , where agreement value is Two lakhs Fifty Thousand and above. 

57. Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building 

and Other Constructed Workers (RE&CS) Act. 1999 and Buildings and Other 

Construction Workers Welfare Cess Act. 1999 (vide resolution No.-12953, dt.15.12.2008 

of Labour and Employment Department, Govt. of Odisha) will be deducted from each 

running bill of the contractor.  

58. It must be clearly understood that under no circumstances any interest is chargeable for the 

dues or additional dues if any payable for the work executed and final bill pending disposal 

due to any reason whatsoever.  

59. No interest shall be payable to the contractor on any delayed payment or pending claims 

whatsoever, under any circumstances. 

60. No extra payment will be made for removing spreading and consolidating salvaged metals 

and materials. 

61. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor 

who undertakes execution of work through labour should produce valid license from licensing 

authorities of labour Department. 

 

 

62.  Additional Performance Security : 

After careful observation, Government has been pleased to abolish the extant provisions of 

threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code 

Volume-II in the procurement of works undertaken by the Govt of Odisha and its agencies to 

ensure the procurement process results in a viable and successful manner with adoption 

following incremental Additional Performance Security (APS) system: of (Additional 

performance security shall be taken on an incremental basis from the selected bidder for low 

bid prices in the project works as under: (i) where the bid price is below 0% but not below 10% 

of the project cost put to bid, no additional performance guarantee/security percentage is 

required. (ii) where the bid price is below 10% but not below 20% of the project cost put to 

bid, the additional performance guarantee/security percentage shall be incremented by 0.1% 

for every percentage of bid price below 10% of the project cost put to bid starting at 11% with 

the additional bid performance guarantee being 0.1% and this additional performance 

guarantee percentage shall be applied on the bid price; (iii) where the bid price is 20% or more 

below of the project cost put to bid, the additional performance guarantee percentage shall be 

incremented by 0.2% for every percentage of bid price below 20% of the project cost put to 
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bid in addition to 1% of the bid price and this additional performance guarantee percentage 

shall be applied on the bid price; (iv) The additional performance guarantee percentage shall 

be rounded off to the next lower percentage based on whether the decimal point of the 

percentage of bid price is below 0.5% or next higher percentage based on whether the decimal 

point of the percentage of bid price is 0.5% or more. 37 (v) The additional performance 

security shall be treated as part of the performance security. (vi) Justification for abnormally 

low bids shall be scrutinized by the Departmental Technical Committee and recommended to 

the competent authority of the Administrative Department for the approval of the Additional 

Performance Security (APS). An abnormally low bid is one in which the Bid price, in 

combination with other elements of the Bid, appears so low that it raises material concerns as 

to the capability of the Bidder to perform the contract at the offered price. Procuring Entity 

may, in such cases, seek written clarifications from the Bidder, including detailed price 

analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks 

and responsibilities, and any other requirements of the bid document., If, after evaluating the 

price analyses, the procuring entity determines that the Bidder has substantially failed to 

demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may 

reject the Bid/ Proposal. However, it would not be advisable to fix a normative percentage 

below the estimated cost, which would automatically be considered as an abnormally low bid. 

(Additional performance Security) Additional Performance Security shall be obtained from the 

bidder when the bid amount is less than estimated cost put to tender. In such an event, only 

the successful bidder who has quoted less bid price/ rates than the estimated cost put to 

tender shall have to furnish the exact amount as Additional Performance Security (APS) as per 

following instructions mention as per Works Department Government of Odisha Vide OM No. 

07764600022025 173 W., Bhubaneswar Dt. 03/01/26 in shape of Demand Draft/ Term Deposit 

Receipt pledged in favour of the Superintending Engineer, Nayagarh (R&B) Division, Nayagarh 

within seven days, otherwise the bid shall be cancelled and the security deposit shall be 

forfeited. Further, proceeding for blacklisting shall be initiated against bidder as per Works 

Department Office Memorandum No.14299 dtd.03.10.2017. If the Contractor fails to complete 

the work, the amount so furnished as additional performance security will be forfeited in 

addition to the other penal clauses, if any to be imposed. Sample of all material - The 

contractor shall supply sample of all materials fully before procurement for the work for 

testing and acceptance as may be requiring by the concerned Engineer-in-Charge. 

63. Super class contractor shall employ under himself two Graduate Engineer and two Diploma 

holders belonging to the State of Odisha. Special class contractor shall employ under him one 

graduate Engineer and two Diploma Holders belonging to the state of Odisha. Likewise ‘A’ 

class contractor shall employ under him one Graduate Engineer or two Diploma Holders 

belonging to state of Odisha. The contractor shall pay to the Engineering personnel monthly 

emoluments, which shall not be less than the emoluments of the personnel of equivalent 

qualification employed under the State Govt. of Odisha. The Chief Engineer Odisha may 

however assist the contractor with names of such unemployed Graduate engineers and 

Diploma Holders if such help is sought for by the contractor. The names of such Engineering 

personnel appointed by the Contractors should be intimated to the tender receiving authority 

along with the tender as to who would be supervising the work. Each bill of the Super Class, 

Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the 

Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder 

so employed by the contractor to the effect that the work executed as per the bill has been 

supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The 

required certificate is to be furnished in the tender documents vide Schedule-G. 

64. An engineering personnel of the executing agency should be present at work site at the time 

of visit of high level Inspecting officers in the rank of Superintending Engineer and above. 
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65. All reinforced cement work should conform to Odisha Detailed specification and should be of 

proportion as per Contract Agreement having desired compressive strength (in work test) in 

15 Cm cubes at 28days, after mixing and test conducted in accordance with IS 459 and IS 

519. 

66. Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. 

etc. either rainwater or sub-soil water if necessary should be borne by the contractor. No 

payment will be made for benchmarks. Level pillars, profiles and benching and leveling the 

ground wherever required. The rates quoted should be for finished items of works inclusive of 

these incidental items of work. It should be understood clearly that no claims whatsoever 

would be entertained. 

67. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the 

Government of India, Ministry of work Housing and Supply in their standing order No-44150 

dtd.25.11.57. 

68. The Contractor will have to submit to the Superintending Engineer, Nayagarh (R&B) Division, 

Nayagarh monthly return of labour both skilled and unskilled employed by him on the work. 

69. DELETED 

70. After completion of the work the contractor shall arrange at his own cost all requisite 

equipments for testing buildings, if found necessary and bear the entire cost of such test, 

including the inspection of Electrical Inspectorate. 

71. All reinforced cement concrete works should be finished smooth. Extra charges for plastering 

if required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves 

etc. shall not be paid. 

72. DELETED 

73. The contractor has to arrange the samples of materials required for execution to be got tested 

and approved by Engineer in Charge before taking up the work and during course of 

execution required from time to time. All such samples will be tested at Govt. Approved 

Laboratory, at the cost of the Contractor with no extra cost to Govt. 

74. If there is any damage to the work due to natural calamities like flood or cyclone or any other 

cause during the course of execution of work or up to 9 months after completion of work or if 

any, imperfection becomes apparent to the work within 9 months from the date of final 

certificate of completion of work the contractor shall make good of all such damages at his 

own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be 

entertained. 

75. The Fly-ash Bricks should be of good qualities. The bricks should be approved by the 

Engineer-in-Charge before use in the work and should confirm to the minimum strength and 

other criteria as per National Building Code. 

76. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who 

undertakes execution of work through labour should produce valid license from the licensing 

authority of labour Department. 

77. Standard co-efficient for linear measurement will be adopted while calculating consumption of 

steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained. 

The rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear 

measurements. 

78. Deleted 

79. That for the purpose of jurisdiction in the event of disputes if any of the contract would be 

deemed to have been entered in to within the State of Odisha and it is agreed that neither 

party to the contract will be competent to bring a suit in regard to the matter by this contract at 

any place outside the State of Odisha. 

80. SPECIAL CONDITIONS (PART OF THE CONTRACT) 
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(I)  All materials before they are being used in the items of works as per this Schedule of 

quantities and also the finished items of work where tests are applicable shall have to 

be tested through the Engineer-in-charge of the respective wing at appropriate 

Laboratories according to the relevant I.S. specifications of the materials and the said 

items of works and the cost of all such tests shall have to be borne by the Contractor 

and the rates of the items of works should be inclusive of cost of such tests. 

(II)  The tests have to be planned & carried out such that the progress of work is not 

hampered 

(III)  The tests are mandatory as per the prescribed frequencies and I.S. specifications. 

However, these are not exhaustive and the Engineer-in-charge has the right to 

prescribe other required test if any as will be considered from time to time. 

81. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant 

Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered 

under P-1 contract form shall be governed by the clauses of the D.T.C.N. 

82. It must be definitely understood that Govt. does not accept any responsibility for the 

correctness and completeness of the trial borings shown in the Cross Section. 

83. Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely understood 

that Govt. does not accept any responsibility for the correctness or completeness of this 

schedule and that this schedule is liable for alternation or omissions, deductions or 

alternations set forth in the conditions of the contract and such omissions, deductions, 

additions or alternations shall no way invalidate the contract and no extra monetary 

compensation, will be entertained. 

84. In case of any complaint by the labour working about the nonpayment or less payment of his 

wages as per latest minimum Wages Act, the Engineer-in-Charge will have the right to 

investigate and if the contractor is found to be in default, he may recover such amount due 

from the contractor and pay such amount to the labour directly under intimation to the local 

labour office of the Govt. The contractor shall not employ child labour. The decision of the 

Engineer-in-Charge is final and binding on the contractor. 

85. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of 

approved quality and specification at his own cost for completion of the work with the time 

schedule. No extension of time will be granted on the application of the contractor due to 

delay in procurement of materials. 

86. The bidder will be responsible for the loss or damage of any materials related to Govt. during 

transit and in the execution of the work due to reasons what-so-ever and the cost of such 

materials will be recovered from the bills at stock issue rates or market rates whichever is 

higher. 

87. If the contractor removes Government materials supplied to him from the site of work with a 

view to dispose of the same dishonesty, he shall be in addition to any other liability civil or 

criminal arising out of his contract be liable to pay a penalty equivalent to five times of the 

price of the materials according to the stock issue rate or market rate whichever is higher. The 

penalty so imposed shall be recovered at any time from any sum that may then or at any time 

thereafter become due to the contractor or from his security deposit or from the proceeds of 

sale thereof. 

88. The selected contractor may take delivery of Departmental Supply according to his need for 

the work issued by the Engineering- in-charge subject to the availability of the materials. The 

tenderer shall make all arrangement for proper storages of materials but no cost for raising 

shed for storage, pay of security guard etc. will be borne by  Govt. Govt. is not responsible for 

considering the theft of materials at site. It is the contractor’s risk. Under any such plea if the 

tenderer stops the work, he shall have to pay the full penalty as per clause of agreement. 

89.  Govt. will have the right to supply at any time in the interest of work any Govt. materials to be 

used in the work and the contractor shall use such materials without any controversy or 
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dispute on that account. The rate of issue of such materials will be at the stock issue rates 

inclusive of storage charges or rates fixed by Govt. or current market rate whichever is higher. 

90. All the materials which are to be supplied from Department Store will be as per availability of 

stock and the contractor will have to bear the charges of straightening, cutting, jointing, 

welding etc. to required sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and 

Joists etc. After the issue from the Department Store, the materials may be under the custody 

of the contractor and the contractor will be responsible for its safety and storage. Cut pieces 

of steel more than one meter in length will be returned by the contractor at the issuing stores 

without conveyance charges. 

91. Though Govt. issue of cement and steel has indicated, it may not be taken as binding. The 

contractor must have to arrange by themselves cement, steel, bitumen and every sort of 

materials from approved manufacturer, get it tested in the approved Laboratory and approved 

by the Engineering-in-Charge before use. No extension of time or escalation of price on such 

account shall be entertained in future. 

92. TOR rods, plates and structural members will be supplied in quantity, length and size 

available in the stock. For payment of reinforcement, the steel including plates etc. shall be 

measured in length of different diameter, size and specification as actually used (including 

hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per 

sectional weight prescribed by the Indian Standard Specification or as directed by the 

Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for 

measurement and payment). 

93. DELETED 

94. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such 

documents in support of their payment to the concerned Superintending Engineer, Nayagarh 

(R&B) Division, Nayagarh with their bills, falling which the amount towards royalties of 

different materials as utilised by them in the work will be recovered from their bills and 

deposited in the revenue of concerned department. 

95. Trial Boring - The foundation level as indicated in the body of the departmental drawing is 

purely tentative and for the general guidance only. Govt. has no responsibility for the 

suitability of actual strata at the foundation level. The contractor has to conduct his own boring 

before starting the work and get the samples tested at his own cost to ascertain the S.B.C. 

and credibility of the strata at founding level while quoting his rates for tender the contractor 

shall take in to account of the above aspects. 

96. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from 

the completion of the work arising out of defective or improper materials or workmanship 

timing are upon the direction of the Engineer-in-Charge to be amended and made good by 

the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall 

be decided that they ought to be paid for and in case of default Govt. may recover from the 

contractor the cost of making good the works. The contractor is also required to maintain the 

road/ building for 12 (Twelve) months from the date of successful completion of the work. 

97. From the commencement of the works to the completion of the same, they are to be under 

the contractors charge. The contractor is to be held responsible to make good all injuries, 

damages and repairs occasioned or rendered necessary to the same by fire or other causes 

and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural 

damage to property happening from any neglect, default, want of proper care or misconduct 

on the part of the contractor or any one in his employment during the execution of the work. 

Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or 

any other calamity whether natural or incidental damages so caused will have to be made 

good by the contractor at his own cost. 

98. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as 

per the latest provision of relevant. I.S. Code / I.R.C. code / MoRT&H specifications. 
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99. Where it will be found necessary by Govt. the Engineer-in-Charge of the work shall issue an 

order book to the contractor to be kept at the site of the work with pages serially numbered. 

Orders regarding the work whenever necessary are to be entered in this book by the  

Engineer-in-Charge with their dated signatures and duly noted by the contractor or his 

authorized agents with their dated signature. Orders entered in this book and noted by the 

contractor’s agent shall be considered to have been duly given to the contractor for following 

the instructions of the Govt. The order Book shall be the property of the Govt.. and shall not 

be removed from the site of work without written permission of the Superintending Engineer, 

Nayagarh (R&B) Division, Nayagarh and to be submitted to the Engineer-in charge every 

month. 

100. The contractor should attach the certificate in token of payment deposit with the registration 

authority as per recent circular of the Government relating to his registration. 

101. In case of any discrepancy in printing or omissions of statutory specifications or any other part 

or portion of the approved document during download of the bid document, the decision of the 

officer inviting the bid will be binding on the bidder. 

102. The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials, 

P.O.L. and Royalties. Arrangement of borrow areas i.e. Land, Approach Road to the building / 

road site etc. are the responsibility of the contractor. 

103. The rate for each work of concrete items wherever dewatering is imperatively necessary the 

term dewatering shall mean the execution or operation of the items due to standing water as 

well as due to percolation of water. The quoted rates will be inclusive of this. 

104. The contractor shall make requisition of claim book from the date of commencement of the 

work from the Superintending Engineer, Nayagarh (R&B) Division, Nayagarh and shall 

maintain in proper Govt. form with pages serially numbered in order to record items of works 

are not covered by his contract and claimable as extra. Claims shall be entered regularly in 

this book under the dated signature of the contractor or his duly authorized agents at the end 

of each month. A certificate should be furnished along with the claim to the effect that he has 

no other claim beyond this claim up-to-date. If in any month there are no claims to record, a 

certificate to that effect should be furnished by the contractor in the claim book. Each claim 

must be defined and should be given as for as possible regarding the quantities as well as the 

total amount claimed. The claim book must be submitted by the contractor regularly by 10th 

and 19th days of each month for orders of the Engineer-in-Charge or competent authority. 

Claims not made in this manner or the claim book not maintained from the commencement of 

the work is liable to be summarily rejected. The claim book is the property of the Govt. and 

shall be surrendered by the contractor to the Engineer-in-charge after completion of the work 

or before recession of the contract by the Govt. whichever is earlier for record. 

105. Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the 

construction of roads / bridges / buildings or any other structural works will be conducted in  

Govt.Laboratory/ Govt. approved laboratory as to be decided by the Engineer-in-charge. 

Testing charges including expenditure for collection / transportation of samples /specimens 

etc. will be borne by the contractor. The collection of samples and testing are to be conducted 

for both prior to execution and during execution as may be directed by the Engineer-in-charge 

and on both the accounts the cost shall be borne by the contractor. 

106. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if 

enquired by the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 
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107. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by 

one, thereby facilitating a particular tender for award, then they shall be penalized with 

adequate disincentives with forfeiture of EMD unless adequate justification for such back out 

is furnished. Appropriate action for black listing the tenderers shall also be taken apart from 

disincentives against the tenderer. 

108. The following documents which are not submitted with the Bid, will be deemed to be part of 

the Bid: 

Sl. No. Particulars 

1 Notice Inviting tender 

2 Instruction to the Bidders 

3 Conditions of Contract. 

4 Contract data 

5 Specifications 

9 Drawings 

109. Deleted 

 

110. ELIGIBILITY CRITERIA:  

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing 

of the following particulars shall be treated as ineligible. 

a. Deleted 

b. Scanned copy of valid Registration Certificate/, GST registration certificate, PAN card, 

along with the tender documents.  

 

f. Non submission of required information in schedule-A, E and F shall be treated as  

non-responsive and the bid shall be summarily rejected.  

111. Time Control :- (Vide Works Department Office Memorandum No.24719 dtd.24.12.2005 

and No.8310 dtd.17.05.2009) 

113.1.1 Progress of work and Re-scheduling programme. 

i) The Superintending Engineer, Nayagarh (R&B) Division, Nayagarh shall issue the letter 

of acceptance to the successful contractor. The issue of the letter of acceptance shall 

be treated as closure of the Bid process and commencement of the contract. 

ii) Within 15 days of issue of the letter of acceptance, the contractor shall submit to the 

Superintending Engineer, Nayagarh (R&B) Division, Nayagarh for approval a 

Programme showing the general methods, arrangements, and timing for all the 

activities in the Works along with monthly cash flow forecast. 

iii) To ensure good progress during the execution of the work the contractors shall be 

bound in all cases in which the time allowed for any work exceeds one month to 

complete, 1/4th of the whole time allowed under the contract has elapsed, ½ of the 

whole of the work before ½ of the whole time allowed under the contract has elapsed, 

3/4th of the whole of the work before 3/4th of the whole time allowed under the contract 

has elapsed. 

iv) If at any time it should appear to the Superintending Engineer, Nayagarh (R&B) 

Division, Nayagarh that the actual process of the work does not conform to the 

programme to which consent has been given the Contractor shall produce, at the 

request of the Superintending Engineer, Nayagarh (R&B) Division, Nayagarh, a revised 

programme showing the modifications to such programme necessary to ensure 

completion of the works within the time for completion. If the contractor does not submit 

an updated Programme within this period, the Superintending Engineer, Nayagarh 

(R&B) Division, Nayagarh may withhold the amount of 1% of the contract value from 

the next payment certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Programme has been submitted. 
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v) An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining work including any changes to the sequence of the activities. 

vi) The Superintending Engineer, Nayagarh (R&B) Division, Nayagarh’s approval of the 

Programme shall not alter the Contractor’s obligations. The Contractor may revise the 

Programme and submit it to the Divisional Officer again at any time. A revised 

Programme is to show the effect of Variations and Compensation Events. 

b) Extension of the Completion Date. 

i) The time allowed for execution of the works as specified in the Contract data shall be 

the essence of the Contract. The execution of the works shall commence from the 15th 

day or such time period as mentioned in letter of Award after the date on which the 

Superintending Engineer, Nayagarh (R&B) Division, Nayagarh issues written orders to 

commence the work or from the date of handing over of the site whichever is later. If 

the Contractor commits default in commencing the execution of the work as aforesaid, 

Government shall without prejudice to any other right or remedy available in law, be at 

liberty to forfeit the earnest money & performance guarantee / Security deposit 

absolutely. 

ii) The Contractor shall submit the Time & Progress Chart for each milestone Quarter wise 

indicating each month and get it approved by the Tender accepting authority. The Chart 

shall be prepared in direct relation to the time stated in the Contract documents for 

completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be 

amended as necessary by agreement between the Superintending Engineer, Nayagarh 

(R&B) Division, Nayagarh and the Contractor within the limitations of time imposed in 

the contract documents, and further to ensure good progress during the execution of 

the work, the contractor shall in all cases in which the time allowed for any work, 

exceeds one month (save for special jobs for which a separate programme has been 

agreed upon) complete the work as per milestone given in contract data. 

iii) In case of delay occurred due to any of the reasons mentioned below, the Contractor 

shall immediately give notice thereof in writing to the Superintending Engineer, 

Nayagarh (R&B) Division, Nayagarh but shall nevertheless use constantly his best 

endeavors to prevent or make good the delay and shall do all that may be reasonably 

required to the satisfaction of the Divisional Officer to proceed with the works. 

(1) Force majeure, or 

(2) Abnormally bad weather, or 

(3) Serious loss or damage by fire, or 

(4) Civil commotion, local commotion of workmen, strike or lockout affecting any of 

the trades employed on the work, or. 

(5) Delay on the part of other contractors or tradesmen engaged by Divisional 

Head in executing work not forming part of the Contract. 

(6) In case a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps 

to accelerate the remaining work and which would cause the Contractor to 

incur additional cost, or 

(7) Any other cause, which, in the absolute discretion of the authority mentioned, in 

Contract data is beyond the Contractors control. 

iv) Request for reschedule and extension of time, to be eligible for consideration, shall be 

made by the Contractor in writing within fourteen (14) days of the happening of the 

event causing delay. The Contractor may also, if practicable, indicate in such a request 

the period for which extension is desired. 

v) In any such case a fair and reasonable extension of time for completion of work may be 

given. Such extension shall be communicated to the Contractor by the Divisional 

Officer in writing, within 3 months of the date of receipt of such request. Non-application 

by the contractor for extension of time shall not be a bar for giving a fair and reasonable 

extension by the Divisional Officer and this shall be binding on the contractor. 

c) Compensation for Delay. 

Time is the essence of the contract. If the contractor fails to maintain the required 

progress in terms of clause-2 of P-1 Contract or to complete the work and clear the 

site on or before the contract or extended date of completion, he shall, without 

prejudice to any other right or remedy available under the law to the Govt.  on 
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account of such breach, pay as agreed compensation the amount calculated at the 

rates stipulated below as the Superintending Engineer, BBSR (R&B) Division No III, 

BBSR (whose decision in writing shall be final and binding) may decide on the 

amount of tendered value of the work for every completed day / month (as applicable) 

that the progress remains below that specified in Clause-2 of P-1 Contract or that the 

work remains incomplete. This will also apply to items or group of items for which a 

separate period of completion has been specified. Compensation @ 1.5% per month 

of for delay of work, delay to be computed on per Day basis. Provided always that the 

total amount of compensation for delay to be paid under this condition shall not 

exceed 10% of the Tendered Value of work or to the Tendered Value of the item or 

group of items of work for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the Govt.  In case, the contractor 

does not achieve a particular milestone mentioned in contract data, or the 

rescheduled milestone(s) in terms of Clause-2.5, the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied at the 

final grant of extension of time. Withholding of this amount on failure to achieve a 

milestone shall be automatic without any notice to the contractor. However, if the 

contractor catches up with the progress of work on the subsequent milestone(s), the 

withheld amount shall be released. In case the contractor fails to make up for the 

delay in subsequent milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld. However no interest whatsoever shall be 

payable on such withheld amount. 

 

d) Management Meetings 

 

i) Either the Superintending Engineer, Nayagarh (R&B) Division, Nayagarh or the 

Contractor may require the other to attend a management meeting. The business of 

management meetings shall be to review the plans for remaining work and to deal with 

matters raised in accordance with the early warning procedure. 

ii) The Superintending Engineer, Nayagarh (R&B) Division, Nayagarh shall record the 

business of management meetings and is to provide copies of his record to those 

attending the meeting and to the Employer. The responsibility of the parties for actions 

to be taken to be decided by the Superintending Engineer, Nayagarh (R&B) Division, 

Nayagarh either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

Rescission of Contract (Amendment as per letter No.10939 dt.27.05.2005 of Works 

Department, Odisha):- To rescind the contract (of which rescission notice in writing to 

the contractor under the hand of the Superintending Engineer, Nayagarh (R&B) Division, 

Nayagarh shall be conclusive evidence), 20% of the value of left over work will be 

realized from the contractor as penalty. 

112. Building and other Construction Workers Welfare Cess @ 1% of the estimated cost will be 

proportionately deducted from the contractor’s bill at the time of making payment of each bill.  

113. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition 

to the clauses mentioned here in before tendering. 

114. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD 

Code Vol.-II on rules for black listing of Contractors vide letter no.3395 dt.01.03.2007 of 

Works Department, Odisha. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threatening of Departmental & supervisory officers during execution of 

work/tendering process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-

adherence to quality specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the 

State. 
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f) Submission of false/ fabricated / forged documents for consideration of a tender. 

115. The safety certificate of the E.I. work will be furnished by the agencies after getting necessary 

verification from the electrical inspector / equally competent authority responsible for the work 

prior to Energisation of the building. 

116. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2009) In case of 

percentage rate tender:- 

i) The Contractor has to mention percentage excess or less over the estimated cost (In 

figures as well as words) in the prescribed format appended to the online tender 

document. 

ii) In the contract P1 time is the essence. The contractor is required to maintain a certain 

rate of progress specify in the contract. 

iii) The quantity mentioned can be increased or reduced to the extent of 10% for individual 

items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated 

above prior approval of competent authority is mandatory before making any payment. 

iv) The period of completion is fixed and cannot be altered except in case of exceptional 

circumstances with due approval of next higher authority. 

v) Bills for percentage rate tenders shall be prepared at the estimated rates for individual 

items only and the percentage excess or less shall be added or subtracted from the gross 

amount of the bill. 
117. GST as applicable on works contract shall be paid over the bill amount at the time of payment 

of bill. 

 (Total 117 clauses)   

    

  APPROVED     

                                                                                                        

 

  Superintending Engineer 
                                                                 Nayagarh(R&B)Division, Nayagarh 
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

(To vary as per the scope of the Work)  

Materials of following specification are to be used in work. The Tenderers are expected 

to possess and be well conversant with the following IS standard and code of practice. 

1.  Cement  Will be as per I.S. 299/255 (However the grade of cement to 

be selected by the Engineer-in-Charge of work and 

compressive cube test before commencement of work in 

each batch).  

2.  Steel  I.S. 432 (Plain) and 1789 (Tor)  

3.  Vibrator  I.S. 7249  

4.  Aggregate  I.S. 383, I.S. 515  

5.  Water for mixing and 

curing  

Shall be clean, free from injurious amount of oil, salt, acid, 

vegetable materials and other substances and harmful to 

concrete in conformity to I.S. 459 and I.S. 2025.  

9.  Sand/ Fine Aggregate I.S. 2119, 383  

7.  Binding wire  I.S. 280 (galvanised minimum 1 mm)  

8.  Rain water pipe  I.S. 2527  

9.  Construction joints  I.S. 3414  

10.  Steel Window Frame  I.S. 1038/83  

11.  Steel Door Frame  I.S. 4351/75  

12.  Fitting & Fixtures for 

joinery works  

Conforming to I.S. 7452/82 strictly conform to I.S. 

specification and as per direction of Engineer-in-Charge.  

Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by  

I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding 

specification I.S. shall be referred (Indian standard). 

ITEM OF WORK 

1. Concrete shall be with conformity to I.S.459. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

9. Cement plastering shall be with conformity to I.S.9103 & 9925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.9278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.9813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3097 

13. Tarfelt treatment shall be with conformity to I.S.1349 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.199
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(B) BUILDING MATERIALS: 

(a) Bricks: 

Bricks  shall  be  of  locally  available  best  quality  clean  burnt.  Bricks  shall  be   well 
burnt, uniform deep red, cherry or copper coloured, free from cracks and  flows,  well 
shaped, uniform  in  size,  homogeneous  in  textures  and  shall  omit  a  clear  metallic 

sound  when struck, bricks shall have a minimum crushing  strength  75  Kg/Cm
2        

and shall not absorb water more than 20% by weight. 
 

 
(b) Cement Mortar: 

Mortar  shall  be  well  mixed  to  a  uniform  colour  and  consisting  in  the  proportion  as 
specified in  the  items  of  work.  Sand  shall  be  measured  on  the  basis  of  its  dry 
volume  and  the quantity shall be adjusted for bulking of damp sand. Cement shall be 
mixed,  taking  50  kg. or  0.035  Cum.  In  volume  only  required  quantity  that  can  be 
consumed within 30 minutes of adding water shall be mixed at one time. 

 

 
(c) Cement: 

Cement should confirm to IS-299/IS-455. 
 

 
(d) Sand: 

Locally  available  best  river  sand   medium 
size. 

 

 
(e) Course Aggregates: 

The course aggregate shall be of hard granite stone and shall  generally  confirm  to 
I.S. 
389. Porous Course aggregate shall not be used. The aggregate shall be free from  clay 
films   and   other   adherent   coatings.   Aggregate   containing   clay   films   over   the 
stone materials  shall be thoroughly  washed.  The aggregate shall  be  from  approved 
quarry and crusher broken. Course aggregates shall be composed of particles  ranging 
between the sizes 2.39 to the maximum size as may be specified in the relevant item of 
work. Within the range, the aggregates shall be well graded so as to produce a dense 
concrete. 

 

 
(f) Reinforcements: 

Mild  steel  Round  Bars,  cold  twisted  and  deformed bars  of  steel  of  medium  tensile 
strength will be used as reinforcement as per drawing and design and directions. 

Mild steel bars shall confirm to I.S.;229/1992 standard quality or IS:432/1999 -  Grade- 
l. Black annealed wire (Not thinner than 24 gauge for tying the  reinforcements shall 
be used. 

-  IS 4985 
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. 
 

GENERAL CONDITIONS 
 

1. Drawings & Specifications 

The Contractor, after the award of the contract and on signing the agreement shall be furnished 
free of cost two copies of  each of the drawings specifications, descriptive  schedules and 
other details necessary for execution of the work. All further drawings and  details as may be 
prepared by  the  department  from  time  to  time  for  reasonable  development  of  the  work 
described  in  the contract documents and reasonably  necessary to explain and amplify the 
contract drawings and to enable the contractor to execute and complete the work shall also be 
supplied in duplicate to contractor free of cost. 

Any further copies of such drawings, required by the contractor shall be paid  for  by 
him. 

The contractor shall keep one copy of all the drawings specifications, price schedule of  items 
and quantities at work site and the Engineer-in-charge or his authorised  representative shall 
at all reasonable times have access to the same. 

2. Contractor’s Responsibility. 

a The contractor shall provide at his cost everything necessary for the proper  execution 
of the works according to the intend and meaning of the drawings,  schedule of items 
and quantities  and  specifications  taken  together,  if  the   same    is   not  particularly 
shown  or described therein, provided that the same  can reasonably be inferred there 
from, tf the Contractor finds any discrepancy in the drawings or between the drawing and 
schedule of quantities  and  specifications,  he  shall  .immediately  in  writing  refer  the 
same  to  the Engineer-in-charge whose decision shall be final & binding. 

b) Any   work   done   at   any   time   or   even   before   receipt   of   such   details    shall 
be removed/replaced by the contractor without any expense to the  department If the 
work is not in order and if so directed by the Engineer-in-charge error inconsistencies in 
drawings and local conditions affecting the works shall be  brought to the notice of the 
Engineer-in- charge immediately for his decision. 

All  drawings,  bill  of  quantities and  specifications  and  copies  therefore  furnished   by 
the department,  are  their  property.  They  shall  not  be  used on  any  other  work  and 
shall be returned to the Department on request on completion and before issue of final 
certificate or termination of the contract. 

c) All  materials  and  workmanship  shall  be  of  the  respect  kinds  described  in   the 
specification. 

B.O.Q,  contract  and  in  accordance  with  the  instruction  of  the   Engineer-in-charge. 
The  contractor  must  satisfy  himself  about  the  same  while   furnishing  samples  for 
approval of the Engineer-in-charge before incorporation in the works. 

d) The  Engineer-in-charge  may  from  time  to  time  cause  at  his  discretion  such   tests 
on samples  of  materials or  workmanship  of  all/any  materials and  work,  as  he  may 
consider necessary at places of manufacture, fabrication, on the site or  at  such other 
places. The expenditure incurred for all such tests shall be borne by the contractor. 

e) All approved samples are to be preserved by the contractor in a regular manner in the 
site office for inspection and verification of the Engineer-in-charge or his  representative 
from time to time. 

g) Alteration / Addition & Omissions 

The  Engineer-in-charge  shall  make  any  variation  of  the  form, quality or  quantity   of 
the works or any part thereof that may be in his opinion be  necessary and for that 
purpose or if for any, other reason it shall, in his opinion  be desirable, he shall have 
power to order the Contractor to do so and the Contractor shall do any or allot followings : 
.a) Increase or decrease the quantity of any work included in the contract. b) Omit any 
such work. 
c) Change the levels, lines, position and dimensions of any part of the works, and 

d) Execute additional works of any kind necessary for the completion of the work. 

No such variation shall in any way ratidate or invalidate the contract, but the  value of 
all such variations shall be taken into account and shall be added to or  deducted 
from the contract sum accordingly, but no such variation shall be  made  by the 
contractor without prior   written   instruction   from   the   Engineer-in- charge. 
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e) The Schedule of quantities/rates shall be deemed to have been prepared and included in 
accordance  with  the  method  of  measurement  of  work  set  out   and   as   per  the 
relevant specifications or in its absence relevant I.S. code of practice. 

Any error in the specification or in quantity or omission of any item from the  schedule 
of quantities/  rates  shall  not  vitite  the  contract,  but  he  adjusted  by   adding  to  or 
deduction from the contract sum provided that no rectification of  errors, if any, shall be 
allowed in the contract schedule of rates. 

4. Valuation of variations 

a) All extra or additional work done or work omitted shall be valued at the rates and price set 
out  in  the  prices  schedule  of  quantities,  and/or  derived  there-from,  if   in-arriving  at 
the contract sum, the Contractor have added to or deducted from the total of the items in 
the  tender   any   sum   either   as   a   percentage   or   proportion, then   the   same 
percentage  of proportion shall apply to all. items or works in the prices schedule as also 
for valuation of variation. 

b) If the contract does not contain any rate or price applicable to the extra or additional work, 
or the rate or price in the priced schedule of quantities has become  inapplicable in 
the opinion  of  the  Engineer-in-charge  by  virtues  of  such  addition  or  omission,  then 
suitable rates or price shall be agreed such rates shall be derived by analysis based on 
standard schedule of rates of State P.W.D. / P.H.D  or in case such is not available 
therein, form any approved schedule with the  various elements valued at local market 
price plus 15 (fifteen) percent towards over-heads. 

5. The Offers are also to include 

a) To supply all materials,   labour, supervision, services, supports, scaffoldings, 
approach road, construction equipment, tools and plants etc., as  required for proper 
execution of all the items of the work as per drawing and specification. 

b) To  provide  all  incidental  items  not  shown  or  specified  in  particular,  but  reasonable 
or necessary   for   successful   completion   of   the   work   in   accordance   with   the 
drawings, specifications and schedule of quantities. 

c) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and 
excavations. 

d) Providing shoring and shuttering to avoid sliding of the soils and removal of the  same 
or completion. 

e) De-watering as required and directed. 

f) Excavation   at   all   depths   (Unless   otherwise   mentioned   in   schedule),   stacking 
separately usable and disposal of surface earth and materials from site as directed. 

g) Curing of ail concrete and cement works as per specification and direction, 

h) Centring, shuttering as required for all concrete work. 

i) Bending, binding, tying the grill & placing in position, including supply of all materials & 
labour etc. 

|) To provide water and power required for construction testing and 

commissioning,  

k) Testing of materials and works as per specification and direction 
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Sl. 
No. 

Name of 
Engineering 
personnel 
appointed for 
supervising 
contractor’s work 
with address. 

Qualification Date of 
Appointment 

Monthly 
emolument 

Whether full 
time 
engagement 
and 
continuous. 

If they are superannuated / 
retired  /  dismissed   or 
removed  personnel from 
state Govt./ Central Govt ./ 
Public Sector Undertaking / 
private Companies and s or 
any one   ineligible  for 
Government  service. 

1 2 3 4 5 6 7 

       

 

SCHEDULE-A 
 

CERTIFICATE OF NO RELATIONSHIP 
 

 

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of P.W.D of the rank of Assistant 

Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works Department, 

Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be 

rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage 

resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 
 
 
 
 

(*) - Strike out which is not applicable Signature of the Tenderer 
 

Date:- 

SCHEDULE-B 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 

ENGINEER / DIPLOMA HOLDERS 

( for Super class / special class / A class contractors only ) 
I / We hereby certify that at present the following Engineering personnel are working with me / in our firm / company 
and their bio-data are furnished below. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection . 
 

Signature of the tenderer . 
Date :- 
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Sl. 
No 

Name of the 
machineries/ 
equipments 

Identification 
No. / Engine / 
Chassis No. 

Capacity Year of 
purchas 

e 

Condition 
(Working / 

breakdown) 

Since 
when 

deploye 
d under 

him 

When it is 
likely to be 

released 
from current 
assignment 

1 2 3 4 5 6 7 8 

        

        

 

ANNEXURE – I OF SCHEDULE-C 

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK 
(MINIMUM REQUIREMENT) 

 
 
 

 
 
 
 
 
 
 
 

 

 
  

 
 
 
 

 The facts provided are true as on the date of issue of this document to the best of my knowledge. 

 
 

 

ANNEXURE – IV OF SCHEDULE-C 
 

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER 
FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS 

Sl. 
No 

Name of 
Equipment & 
Machineries 

Require
d No. 

Name of the 
work for 
which  

Equipment & 
Machineries 

deployed  

Name of the 
Division under 

whose jurisdiction 
Equipment & 
Machineries 

deployed 

Name of the 
place where 
equipments 

and 
machineries 
deployed. 

Time schedule for 
movement of 
equipment/ 

machineries to 
work site for use in 

tendered work 

(i) Concrete Mixture 2Nos.     

(ii) Water Tanker  1 No.     

(iii) Truck & Tipper  2Nos.     

(iv) Plate Vibrator 2Nos.     

(v) Needle Vibrator 2Nos.     

(vi) 
Centering & 

shuttering 

200Sqm     

 

Certified that, the above machineries shall be available solely for this work from the date mentioned against them. 
 
 

Signature 

Sl No List of plants and equipments Requirement Marks 

(i) Concrete Mixture 2Nos. 30 

(ii) Water Tanker  1 No. 20 

(iii) Tipper  2Nos. 10 

(iv) Plate Vibrator 2Nos. 10 

(v) Needle Vibrator 2Nos. 10 

(vi) Centering & shuttering materials 200Sqm 20 

 Minimum Qualifying marks – 80 
 

TOTAL 100 



79 
 

 

SCHEDULE “C” 

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE WORK 
 

Sl. N o. Na 
 

me 
of 

equi 
pme 

nt 

Total 
 

requirement 

Equipment in 
 

hand 

Equipment to be 
 

procured 

 

W
he

th
er

 d
oc

um
en

ta
ry

 

ev
id

en
ce

 fu
rn

is
he

d
 

 

R
ef

er
en

ce
 to

 

do
cu

m
en

ta
ry

 e
vi

de
nc

e
 Remarks 

 

N
o.

 o
f u

ni
ts

 
 

K
in

d 
an

d 
m

ak
e
 

 

C
ap

ac
ity

 
 

N
o.

 o
f e

ac
h
 

 

Y
ea

r 
of

 

m
an

uf
ac

tu
re

 
 

P
re

se
nt

 
 

N
o.

 o
f e

ac
h
 

 

C
ap

ac
ity

 

 

T
hr

ou
gh

  l
ea

se
   

1 2 3 4 5 9 7 8 9 10 11 12 13 14 

              

A. Construction Equipments 
 

B. Vehicle Trucks etc. 
 

Reference Annexure I for list of essential equipments for contracts 
 

1.If leased indicate the date when the current lease expires 
 
 
 
 

Signature 
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SCHEDULE-D1 
 

WORKING EXPERIENCE 
 

D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 
 
 

Name of 
 

Employer 

Name of 
 

location 

and name 

of work 

Contract 
 

price in 

Indian 

Rupees 

Items of 
 

works 

Date of 
 

starting the 

work as per 

Agreement 

Stipulated 
 

date of 

completio

n of the 

work as 

per 

Agreemen

t 

Actual date 
 

of 

completio

n of the 

work 

Reasons for delay 
in 

 

starting/ 

completion, if any 

1 2 3 4 5 9 7 8 

 
 
 
 
 

Signature 
 
 

            
SCHEDULE-D2 

 

WORKING EXPERIENCE 
 

D- 2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS 
 
 

Name of 
 

Employer 

Name of 
 

location and 

name of 

work 

Contract 
price 

 

in Indian 
 

Rupees 

Items of 
 

works 

Date 
of 

 

starting 

thework as 

per 

Agreement 

Stipulated date of 
 

completion of 

the work as per 

Agreement 

Revised 
 

target 

date of 

completio

n of the 

work, 

if any 

Reasons for slow 
 

progress, if any, 

with the updated 

billing amount 

1 2 3 4 5 9 7 8 
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SCHEDULE – E 

 
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 
 
1.  a) Is the tenderer currently involved    Yes / No 

in any litigation relating to the works. 

b) If yes: give details: 

2.   Has the tenderer or any of its     Yes / No 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 

3.  a) Has the tenderer or any of its     Yes / No 

             constituent partners failed to 

perform on any contract work in 

India during the last 5 years. 

b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily be 

rejected. 

Signature of Tenderer 

 
SCHEDULE – F 

AFFIDAVIT 
 
1.  The undersigned do hereby certify that all the statements made in the required attachments are true and correct. 

2.  The undersigned also hereby certifies that neither my / our firm / company / individuals 

___________________________________________________________ nor any of its constituent partners have 

abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for such 

works have been rescinded during the last five years prior to the date of this bid. 

3.  The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish pertinent 

information as deemed necessary and as requested by the Department to verify this statement or regarding my (our) 

competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be requested and agree to furnish 

any such information at the request of the Department. 

 
 

(Signature of Tenderer) 
Title of Officer 
Name of Firm 
Date: 
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SCHEDULE - G 
 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 
ENGINEER / DIPLOMA HOLDERS 

(For Super Class / Special Class / ‘A’ Class Contractors only) 
 

I / We hereby certify that at present, the following Engineering personnel are working with me / in our firm / company 
and their bio-data are furnished below. 
 

Sl. 
No. 

Name of 
Engineering 
personnel 
appointed 

for 
supervising 
contractor’s 

work with 
address 

Qualification 
Date of 

Appointment 
Monthly 

emolument 

Whether full 
time 

engagement 
and 

continuous 

If they are 
superannuated / 

retired / dismissed 
or removed 

personnel from 
state Govt./ 

Central Govt. / 
Public Sector 
Undertaking / 

private Companies 
and s or any one 

ineligible for 
Government 

service 

1 2  3  4  5  9  7  

       

 
 
 
 
 
 

 
 
 
 
Signature of the Tenderer. 
Date:- 
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SCHEDULE – H 
SAMPLE FORMATS 

 
UNDER TAKING 

This is to certify that 
 
1.  My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has 

prepared the design, specifications, and other documents for the Project nor has any person associated with been 

proposed as Project Manager for the Contract. 

 

2.  My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide consulting 

services for the preparation or supervision of this work. 

 

3.  My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in an 

Engineering Department of the Government of Odisha or other gazetted officer retired from Government service 

during last two years without prior permission of the Government of Odisha in writing on or before submission of this 

tender. I am aware that my contract is liable to be cancelled if either I or any of my employees is found any time to be 

such a person who had not obtained the permission of the Government of Odisha as aforesaid. 

 
 

 
 
Signature of the Tenderer. 
Date:- 

 
 

Note:  i. Strike out whichever is not applicable 
ii. In case any person is under his employment with due permission from Government, the same may be cited in a 
separate letter. 
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SCHEDULE – I 
 

RELATIONSHIP DECLARATION 
 
To, 

The Tender Inviting Officer, 
 
Subject: ( Name of the Work) 

 
Reference : (Bid reference number) 

 
Sir, 

Pursuant to clause 2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the rank of an Assistant 

Engineer/Under Secretary under the __________ Department. His (Their) details are as follows. 

Relationship: 

Name: 

Designation 

Office 

Address 

Pursuant to clause 2 of the ITB, I am to submit herewith the names of persons who are working under my firm having 

near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the _________ Department. 

 
 

I am also duty bound to inform the relationship of any subsequent employment with any gazetted officer in the rank of 

an Assistant Engineer/Under Secretary in the _________ Department. I am aware that any breach of this condition would 

render my firm liable for penal action for suppression of facts. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  Yours Sincerely 
 
 
 

                 Signature of the Tenderer. 
Date:- 

Sl 
No 

Name of the my employee 
and his designation in the 

firm 

Presently 
working at 

Details of his relatives working in the 
Department 

   Relationship  
Name:  
Designation  
Office  
Address  

   Relationship  
Name:  
Designation  
Office  
Address  
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SCHEDULE – J 
MEMORANDUM OF UNDERSTANDING: (NOT APPLICABLE) 

 
 

First Party I Sri/Smt.………………………, Aged …. Years, S/O- ………………………….………., At / P.O. / Dist-

…………… (hereinafter called the First Part) 

 

AND 

 

 

Second Party I Sri/Smt.………………………, Aged …. Years, S/O- ………………………….…., At / P.O. / Dist-

…………… (hereinafter called the Second Part) having H.T. / L.T. license registration No…………. valid up to ………….. 

 

AND WHEREAS the First Party of 1st part is the managing partner of …………………. 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender work, 

“…………………………….” 

AND WHEREAS the Second Party accepted the offer of First Party. 

 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;- 

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 

2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Divisional Head. 

3) That, the First Party shall receive payment, signing the bill the document for the concerned work. 

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said matter. 

In witness where of both the party have signed in presence of  

WITNESS 

 

W1 - 

 

 

W2 - 

 

                                                                                                                           Approved DTCN 79 pages 

 

          
                                                                                                                 Superintending Engineer 

                                                                                                           Nayagarh R&B Division, Nayagarh 


