BID IDENTIFICATION NO- Online 08/ 2026-27 (SI. No.02)
GOVERNMENT OF ODISHA

WORKS DEPARTMENT

DOCUMENTS FOR COVER - |

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE
FOR THE WORK

Construction of RCC Drain at Khandapada Town road from 1/790km to
2/065km for the year 2026-27
ESTIMATED COST: - Rs42,90,163.00



OFFICE OF THE SUPERINTENDING ENGINEER, NAYAGARH (R&B) DIVISION, NAYAGARH
INVITATION FOR BIDS (IFB)

E-mail- pwdoffngd34@gmail.com
Tender Call Notice No. Online 08/ 2026-27

1. The Superintending Engineer, Nayagarh (R&B) Division, Nayagarh, on behalf of Governor of Odisha invites
Percentage Rate bids for the construction work in Single Cover System from appropriate Class of contractors as detailed in
the table below registered with the State Governments and Contractors of Equivalent Grade / Class Registered with Central
Government / MES / Railways for execution of the work. The proof of registration from the appropriate authority shall be enclosed
along with the Bid. If successful, the bidder who has not registered under the state government has to register under the state

PWD in appropriate class of eligibility before signing of the agreement.

SI. Name of the Approximate S.E. with Bid Cost of Bid Class of Period of
No. Work Estimated cost | Headquarter | Security | Documents | Contractor | Completion
of work put to (Rs.) (Rs.) in calendar
Tender (Rs.) months
1 2 3 4 5 6 7 8
1 S/IR To
Ranganipatana — Superintending 2 (Two)
Sunamubhin via Kural Engineer, 26700.00 6000.00 ‘C &‘B Calendar
road from 3/830 km Nayagarh (R&B) month
to 4/180 km (Such 26,61,475.00 Division,
as construction of Nayagarh
BT road in the
District of Nayagarh
for the year 2026-27
2 | Construction of RCC . .
Drai Superintending
rain at .
Khandapada Town | 45 g5 16309 | Na inglrnhe?Fri&B) 43000.00 | 10,000.00 B’ 3 (Three)
road from 1/790km e ) yD?vision ’ ’ ' Calendar
to 2/065km for the Nava ariw month
year 2026-27 yag
2. Bid documents consisting of drawings, plans, specifications, the schedule of quantities and the set of terms &

L

conditions of contract and other necessary Documents can be seen on the website https://tendersodisha.gov.in of
Odisha, which has introduced an e-payment gateway into the portal for payment of the cost of Bid and Bid Security /
Earnest money Deposit. The process of using an e-payment gateway is mentioned in the “Procedure for electronic
receipt, accounting & reporting of cost of Tender paper & EMD in submission of Bids” of DTCN.

The Bid documents will be available on the website: https://tendersodisha.gov.in from 11.00 AM of
25.06.2026 up to 5.00 PM of 04.07.2026 for Online Bidding.

The Bidder must possess a Compatible Digital Signature Certificate (DSC) of Class Il or Class |Il.

Bids shall be received only “online” on or before 5.00 PM on 04.07.2026.

Bids received on “online” shall be opened at 11.00 AM of 06.07.2026 in the office of the
Superintending Engineer, Nayagarh (R&B) Division, Nayagarh, in the presence of bidders who wish to
attend. Bidders who participated in the bid can witness the opening of bids after logging on to the site
through their DSC. If the office is closed on the specified date for opening Bids, the bids will be opened on
the next working day at the same time and venue.

The Earnest Money Deposit/Bid Security mentioned under col. 5 & cost of bid document mentioned under
col. 6 above are to be remitted online through the process mentioned in the DTCN.

The tender will be decided as per Office Memorandum No. 173 dated 03.01.2026, read with
Memorandum No.632 dated. 09.01.2026 of the Works Department, Government of Odisha.

Detailed information as contained in the DTCN shall have to be strictly adhered to while submitting the
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tender.

10. An engineer contractor desirous to avail the facility of exemption of EMD is required to submit an affidavit in
original to this effect that he has not yet availed the facility for more than two works during the current
financial year. The name of the work for which the tender is being submitted must be mentioned in the
affidavit.

1. Any tenderer desirous to avail any facility as per certain circular /orders of Govt. have to apply for the same
in writing along with the tender paper, claim at the time of opening of tenders or later will not be entertained.

12. Any Corrigendum /Addendum will be displayed on the website htips:/odisha.gov.in &
https://tendersodisha.gov.in

13. Other details can be seen in the bidding documents. The authority will not be held responsible for any
technical problem/failure of the network /server during the scheduled dates of online binding.

14. The rate is exclusive of GST & the GST as applicable will be paid extra.

15. The authority reserves the right to cancel any or all bids without assigning any reason thereof.

16. The Bidders are requested to furnish the Email ID & Phone No., Communication Address along with the
tender.

Superintending Engineer,
Nayagarh (R&B) Division, Nayagarh
Memo No. 6318 / Dt.20.06.2026
Copy forwarded to the Deputy Director (Advertisement), | & P.R Department, Odisha, Bhubaneswar, with a request to
get it published in 1No.of local English Daily and 2 No. of local Odia Dailies News Papers at an early date for wide circulation of
the tender call notice.

A complimentary copy of the newspapers containing the tender call notice may be sent to this office for reference and
record.

Encl: Soft Copy-CD-1No. e-mail: pwdoffngd34@gmail.com

Superintending Engineer,
Nayagarh (R&B) Division, Nayagarh
Memo No. 6319 / Dt. 20.06.2026
Copy forwarded to the Deputy Secretary to the Government, Department of Information &
Technology, Odisha, Bhubaneswar for information.
Superintending Engineer,
Nayagarh (R&B) Division, Nayagarh
Memo No.6320 / Dt. 20.06.2026
Copy forwarded to the Director, Printing Stationery and Publication, Government of Odisha,
Madhupatana, Cuttack —10 for information and necessary action. He is requested to arrange for publication in the
next issue of the Odisha Gazette.
Superintending Engineer,
Nayagarh(R&B) Division, Nayagarh
Memo No.6321 / Dt. 20.06.2026
Copy submitted to the Engineer-in-Chief-cum-Secretary to the Government of Odisha, Works
Department, Bhubaneswar, for favour of kind information.
Superintending Engineer,
Nayagarh(R&B) Division, Nayagarh
Memo No. 6322 / Dt. 20.06.2026
Copy submitted to the Engineer-in-Chief (Civil-Cum-Roads), Odisha, Nirman Soudh,
Bhubaneswar / E.I.C., Water Resources, Bhubaneswar, for favour of information and wide circulation.

Superintending Engineer,
Nayagarh(R&B) Division, Nayagarh
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Memo No.6323 / Dt. 20.06.2026

Copy submitted to the Chief Engineer (Roads-I & Roads-Il), Odisha/ Chief Engineer (Buildings-I &
Buildings-Il), Odisha/ Chief Engineer (Bridges), Odisha/ Chief Engineer, R.D.Q & P, / /Chief Construction Engineer,
Khordha (R&B) Circle, Khordha for the kind information and wide circulation.

Superintending Engineer,
Nayagarh(R&B) Division, Nayagarh

Memo No. 6324 /Dt. 20.06.2026

Copy submitted to Collector, Nayagarh/ Superintendent of Police, Nayagarh/ I.I.C Nayagarh, Police Station,
Nayagarh for favour of information.

Superintending Engineer,
Nayagarh(R&B) Division, Nayagarh
Memo No. 6325  /Dt. 20.06.2026
Copy forwarded to the Superintending Engineer, Nayagarh Irrigation Division, Nayagarh /
Superintending Engineer, Nayagarh Minor Irrigation Division, Nayagarh/ Superintending Engineer, (R&B) Division,
Bhubaneswar No. I/lI/II/IV/Puri/ Superintending Engineer, Nayagarh R.W Division, Nayagarh, for information and
wide circulation.
Superintending Engineer,
Nayagarh(R&B) Division, Nayagarh

Memo No.6326 / Dt 20.06.2026.
Copy to all Deputy Engineers under this division/ D.A.O.-I,/ Estimator/office notice board for information
and necessary action.

Superintending Engineer,
Nayagarh(R&B) Division, Nayagarh



GOVERNMENT OF ODISHA, “e”-PROCUREMENT NOTICE
OFFICE OF THE SUPERINTENDING ENGINEER, NAYAGARH (R&B) DIVISION, NAYAGARH
WORKS DEPARTMENT
Tender call Notice
E-mail: pwdoffhgd34@gmail.com

Bid Identification No. S.E-Nayagarh (R&B) Division- Online 08/2026-27

The Superintending Engineer, Nayagarh (R&B) Division, Nayagarh, on behalf of the Governor of
Odisha inviting percentage rate bid in a single cover system in ONLINE MODE form eligible contractors
for the construction of Building work as detailed in the table below:

1. Nature of Work : Road Works.

2. No of Work : 2 Nos

3. Tender Cost & EMD : To be remitted online through a process as mentioned in DTCN.

4. Class of Contractor : As mentioned in DTCN

5. Availability of Bid : From Dt. 25.06.2026 at 11.00 AM to Dt. 04.07.2026 Up to 5:00 pm.

Document on the Website
6. Date of opening of Bid : Dt. 06.07.2026 at 11.00 AM

They have to participate in ONLINE bidding only. Further details can be seen on the Website:

https://tendersodisha.gov.in. Any Addendum / Corrigendum / Cancellation of tender can also be
seen in the said website.

Superintending Engineer,
Nayagarh (R&B) Division, Nayagarh

Memo No. 6327 / Dt.20.06.2026 File No-TRK (C)
Copy forwarded to the Deputy Director (Advertisement), and Deputy Secretary to Government, 1&
P.R Department, Odisha, Bhubaneswar with a request to get it published in (Two) 2 Nos. of leading
Odia Daily and 1No.of Local English Daily News Paper at an early date for wide circulation of the
tender call notice.

A complimentary copy of the newspapers containing the tender call notice may be sent to this
office for reference and record.

Encl: Soft Copy-CD-1No.

Superintending Engineer,
Nayagarh(R&B) Division, Nayagarh
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OFFICE OF THE SUPERINTENDING ENGINEER
NAYAGARH (R&B) DIVISION, NAYAGARH

E-mail. -pwdoffngd34@gmail.com
s ik

/ Date.

Letter No. 6486 30.06.2026

1st Corrigendum to bid identification No.SE-NAYAGARH(R&B) DIVISION-eTCN-08 of 2026-27.

1. The Bid availability period has been modified as follows: -

SI. SI. Existing Bid | Revised Bid Existing Bid Revised Bid
No Name of the Work No as | Availability Availability Opening Opening
per Period Period Period Period
TCN
1 | S/R To Ranganipatana — Sunamuhin 1 From 11.00 | 05.00 PMon | 500PMon | 11.00 AM on
via Kural road from 3/830 km to AM of Dt. Dt. Dt.
4/180 km (Such as construction of 25-0?-2026 09.07.2026 | 06.07.2026 | 10.07.2026
BT road in the District of Nayagarh 0
for the year 2026-27 04.07.2026
2 | Construction of RCC Drain at 2 From 11.00 | 05.00 PM on | 5.00 PMon 11.00 AM on
Khandapada Town road from AM of Dt. Dt. Dt.
1/790km to 2/065km for the year 25.06.2026 | 09.07.2026 | 06.07.2026 | 10.07.2026
2026-27 to
04.07.2026
2. And other terms & conditions are remain unchanged,
Sd/-

Superintending Engineer
Nayagarh (R&B) Division, Nayagarh
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CHECKLIST TO BE ENSURED BY THE BIDDER

Reference to | whether furnished
sl | Particulars DTCN Reference to
No Clause No. Yes No ge no.
01.

Cost of tender paper Rs. 10,000.00 (Online) No.4 & 5(i)
02. | Bid Security amount Rs. 43000.00 .
No.5(i) & 20
Or
E.M.D @2% of estimate cost put to tender in case of
deploying machineries from outside the State No.5 (i) & 20
03 Copy of valid Registration Certificate No.5 (i) & 21
04. Copy of GST registration certificate & GSTIN No.5 (i) & 21
05. Copy of PAN Card No.5 (i) & 21
06. No Relationship Certificate in Schedule — A No.34
Information regarding current litigation, debarring /
08 expelling of the tender or abandonment of the work by the No.48
tenderer (Schedule-E) :
9 Affidavit (Schedule-F) No.48
10 Tools & Plants and machineries as per the requirement in
Schedule-C (Minimum 80% marks to be obtained).
(Proof of ownership of Tools & Plants and machineries is
to be furnished in shape of copy of invoices / required | Not Required
sale deed in case of 2nd purchase / required lease deed
with owner ship documents of the leaser duly attested.
11 Joint Venture with electrical licensee for El Works Not required

Not required

12 List of plants and equipment’s




CONTRACT DATA

. GENERAL INFORMATIONS

Si Ref. To Item Details

No Clause No

1 Tof DTCN | Name of the Work Construction of RCC Drain at Khandapada
Town road from 1/790km to 2/065km for the
year 2026-27

2. Employer Superintending Engineer, Nayagarh (R&B) Division,
Nayagarh

3. Employer's Representative Superintending Engineer, Nayagarh (R&B) Division,
Nayagarh

4 1 of DTCN Estimated Cost (In .) Total-4290163.00

& bifurcation if any
Total

. BID INFORMATION

5 | Intended completion period/Time | 3 (Three) Calendar Months
period assigned for Completion
9 Last Date & time of submission 11.00 Hours of 25.06.2026 to 17.00 Hours of
of Bid 04.07.2026
Opening of Bid through online 06.07.2026 at 11.00 hours
7 | Cost of Bid Document
| To be deposited online Rs. 10,000.00
Instructions to be followed for online payment available
in the e-Procurement portal during the processing of
tender by the bidder.
8 Bid Security(EMD)
I To be deposited online Rs. 43000.00
Instructions to be followed for online payment available
in the e-Procurement portal during the processing of
tender by the bidder.
9 | Additional Performance Security | As per office memorandum of Works Department
Government of Odisha Vide OM No. 07764600022025
173/ W., Bhubaneswar Dt. 03/01/26
[ Amount As mentioned in the clause no.91.2
ii In favour of Superintending Engineer, Nayagarh (R&B) Division,
Nayagarh
iii Type of instrument Fixed Deposit Receipt of Nationalized /Scheduled Bank
Kissan Vikash Patra / Post Office Savings Bank Account
National Savings Certificate / Postal Office Time Deposi
Account duly pledged.
10 | The Financial years of last five Not required
years
11 | Bid validity period 90 days
12 | Currency of Contract Indian Rupees
13 | Language of Contract English




Government of Odisha

*k*%k

Office Memorandum
File No.07559900042013(Pt-11)- 7885 /W, Dated. 23.07.2013
File No.07559900012019- 9785 /W, Dated. 09.05.2017

File No.O7559900012019- 11774 IW, Dated. 03.08.2017

Sub: Codal Provisions regarding e-Procurement

After introduction of e-procurement in Govt. of Odisha, necessary guidelines
/procedure has been issued in Works Department Office Memorandum No.1027
dt.24.01.2009 which consists of the procedural requirement for E-procurement of
tenders. After careful consideration Government have been pleased to make
following modifications to codal provisions by way of addition as Appendix-IX (A) of
OPWD Code Vol-11.)

Procedure for Electronic receipt, accounting and reporting
of



Cost of Tender Paper and Earnest Money Deposit
on submission of bids

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and
reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids
through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in".

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment
gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper and
Earnest Money Deposit on submission of bids through payment gateway of designated banks
such as SBV/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. Statutory
Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process
outline as well as accounting and reporting structure are indicated below :

a) It will be carried out through a single banking transaction by the bidder for multiple payments like
Cost of Tender Paper and Earnest Money Deposit on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their
Aggregator Banks as well can be accessed by the intending bidders.

c) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of the
participating entities indicated in Para 2 above would be faster.

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money
Deposit on submission of bids would be eligible to participate in the tender/bid process. The
bidders with pending or failure payment status shall not be able to submit their bid. Tender inviting
authority, State Procurement Cell, NIC, the designated Banks shall not be held responsible for such
pendency or failure.

4. Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-
Procurement portal of Government of Odisha (https://tendersodisha.gov.in)

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of
Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point
Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch will act
as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder might have
debited his account in any of the bank's branches while making payment.

5. Procedures of bid submission using electronic payment of tender paper cost and EMD by
bidder:

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then
select the required active tender from the "Search Active Tender" option. Now. Submit button can be
clicked against the selected tender so that it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works
Department office memorandum no.7885, dt.23.07.2013.

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit
the bank name as available in the payment options

i. A bidder shall make electronic payment using his/her internet banking enabled account with
designated Banks or their aggregator banks.

ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated
Banks.

¢ Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his
account, by adding the account number as mentioned in the challan as an interbank beneficiary.

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid
submission process.

e) System generated acknowledgement receipt for successful bid submission: System will
generate an acknowledgement receipt for successful bid submission. The bidder should make a note
of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status.

6. Settlement of Cost of Tender Paper;
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a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper,
the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will
contain an abstract of the cost of tender paper collected with reference to Bid Identification Number.
The State Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of
Tender Paper and instruct the designated Banks to remit the money to the State Government
account under different heads. In respect of the cost of tender paper received through the e-
procurement portal, the remittance to the Cyber Treasury account will be made to the Head of
Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of
Tender Paper.

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of
the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through
the Odisha Treasury portal.

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc.
Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell
(SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to Bid
Identification Number. The State Procurement Cell shall generate Bank-wise list of challans and
instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost of
tender papers will be credited to the registered Bank account of the concerned State PSUs, Statutory
Corporations, Autonomous Bodies and Local Bodies etc.

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender
fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction received
from TIA through e-procurement system.

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money
Deposit on submission of bids is enclosed in the Annexure.

7. Settlement of Earnest Money Deposit on submission of bids:

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to
respective bidders accounts as per direction received from TIA through e-procurement system.

8. Forfeiture of EMD :

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for
various reasons.

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal
will direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered
account of the tender inviting authority.

b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest
Money Deposit on submission of bid, in the State Government Treasury under the appropriate
head (8782-Cash Remittances and Adjustments between the officers rendering accounts to the same
Accounts Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after
taking the amount as a revenue receipt in their Cash Book under the head 0075-Misc. General
Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the
detail account to DAG (Puri) as a deposit of the Division.

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the
evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried out in
phased manner like one bidder at a time.

9. Role of the Banks:

a) Make necessary provision / customizations at their end to enable the provision for online payments
/ refunds as per this document.

b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions
during online payment processes and redirect them to e-Procurement website with necessary
transaction reference details enabling them to submit their bids.

c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current
account of PSUs/ULBs within the next bank working day as per the directions generated from e-
Procurement portal.

d) Bank should provide timely reports and reference details to NIC enabling them to carry out their
role as stated below.

e) e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next
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bank working day from the date of generation of the XML file and also provide a confirmation to NIC
on the same.

10. Role of State Procurement Cell:

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs
online payment requirements to National Informatics Centre / the authorised Banks for mapping/
customization.

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal
to ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the
Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online
challans from the Odisha Treasury portal and make the remittance through over the counter facility or
NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction to the
bank for remittance of the receipt to the State Government account.

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of
the remittance towards tender paper cost to the Tender inviting authorities for their record.

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government
departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall
monitor and send monthly progress reports to the Government.

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of
the day activity.

f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the
encrypted refund and settlement details in XML file against a day.

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and
settlement status against a day.

h) e-procurement system will update the status accordingly for reconciliation report.

11. Role of National Informatics Centre :

a) Customize e-Procurement software and web-pages of Government of Odisha
(https://tendersodisha.qov.in) to enable the provision for electronic payment.

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.

c) NIC will provide an interface to organisations to download the electronic receipt data.

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of
the same to the authorised Banks for enabling automatic refund/settlement of funds.

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement
Cell in order to make remittance of the tender paper cost to the State Government account using the
Odisha Treasury portal.

12. Role of Cyber Treasury :

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be
accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the
established process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and
reconciliation of the electronic remittances made to the State Government account.

13. Redressal of Public grievances :

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have
an effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any
mistake is detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD,
either suo moto or on being brought to its notice, the State Procurement Cell, Odisha, National
Informatics Centre, Odisha unit, Cyber Treasury and the bank will promptly take steps for rectification.
The e-Focal Point Branch of the participating Banks, National Informatics Centre, Odisha and the
State Procurement Cell, Odisha will notify the contact number and address of the Help Desk for
resolution of any dispute regarding e-Receipt.

14. Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission
and rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be
applicable for electronic submission of bids through e-procurement portal. Existing provisions
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regulating cost of tender paper, earnest money deposit in OPWD Code and OGFR would stand
modified to the extent prescribed.

These arrangements would be made effective after signing of MoU between the designated
Banks and the State Procurement Cell, firming up of Banking arrangements and technical
integration between designated Bank and e-Procurement Portal.

1.

Instruction to Bidders (ITB)
e-procurement

NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

The authority belonging to the major discipline is competent to invite tender of
composite bids. He will also nominate the Superintending Engineer, Nayagarh (R&B)
Division, Nayagarh who will deal with all matters relating to the bids in the invitation of
bids.

For composite tender, estimated cost of each component should be clearly indicated in
addition to combined estimated cost put to tender. The eligibility of bidders will
correspond to the combined estimated cost of different components put to tender.

The contractor shall comply with the provisions of the Apprentices Act 1991, and the
rules / amendments issued there under from time to time. If he fails to do so, it will be
considered a breach of the contract and the Superintending Engineer, Nayagarh (R&B)
Division, Nayagarh may at his discretion without prejudice to any other right or remedy
available under law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation of the provisions of the said Act by
him.

The contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all
of which shall, except in so far as it is otherwise provided in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods,
materials, plant & services or of contingencies for which there is a Provisional Sum) and
all matters and things necessary for the proper execution and completion of the work
and the remedying of any defects therein.

The successful bidder shall complete the works by the intended completion date
specified in the Contract data.

Throughout these bidding documents, the terms “bid and tender” EMD and Bid
Security and their derivatives (bidder / tenderer, bidding / tendering, etc.) are
synonymous.

In case the tender for composite work includes in addition to main work / building work
all other ancillary works such as sanitary and water supply installations, drainage
installation, electrical work, horticulture work, roads and paths and gate works in dams
and canals etc. , the bidder apart from being a registered civil Contractor of appropriate
class must associate himself with agencies of appropriate class those who is eligible to
tender for sanitary and water supply drainage, electrical and horticulture works in the
composite tender. Intending purchasers are not required to produce any documents viz.
copy of Registration, GST registration certificate etc, at the time of purchase of tender
documents but will be required for verification purpose at later stage. Furnishing copy of
such documents is mandatory along with the tender documents otherwise his/her bid
shall be declared as non-responsive and thus liable for rejection. The L1 Bidder is
required to attend the officer inviting the bid for verification of original documents within
five days of opening the Price bid. .

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/
Bidder intending to participate in the bid is required to register in the Portal with some
information about the firm/Contractor. This is a onetime activity for registering in Portal.
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1.8.1.

1.8.2.

1.8.3.

1.8.3.1.

1.9.

1.10.
1.11.

During registration, the contractor has to attach a Digital Signature Certificate (DSC) to
his / her unique user ID. The DSC used must be of appropriate class (Class Il or Class
I) issued from a registered Certifying Authority such as n-Code, Sify, TCS, MTNL e-
Mudra etc.

To log on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the
password of DSC. For each login, a user's DSC will be validated against its date of
validity and also against the Certificate Revocation List (CRL) of respective CAs stored
in system database. The system checks the unique ID, password and DSC
combination and authenticates the login process for use of portal.

The tender documents uploaded by the Tender Inviting Officer in the website
www.tendersOdisha.gov.in will appear in the section of “Upcoming Tender” before
the due date of tender sale. Once the due date has arrived, the tender will move to
“Active Tender” Section of the homepage. Only a small notification will be published in
the newspaper specifying the work details along with mention of the specific website for
details. The publication of the tender will be for specific period of time till the last date of
submission of bids as mentioned in the ‘Invitation for Bid’ after which the same will be
removed from the list of Active tenders. Any bidder can view or down load the bid
documents from the web site.

All bidders are to furnish EMD & costs of bid in online mode (Instructions to be
followed for online payment available in the e-Procurement portal during the processing
of tender by the bidder). There will be no exemption to any bidder. If the EMD is
furnished by any other mode other than the prescribed mode the tender of such party is
liable to be rejected.

The software application has the provision for payment of cost of tender document and
EMD through payment gateways of authorized bankers by directly debiting the account
of the bidders.

The bidder intending to participate in the bid on-line shall furnish costs of bid in online
mode (Instructions to be followed for online payment available in the e-Procurement
portal during the processing of tender by the bidder)

DELETED.

In the case of any failure, malfunction, or breakdown of the electronic system used
during the e-procurement process, the tender inviting officer shall not accept any
responsibility for failures or breakdowns other than in those systems strictly within their
own control.

. Any third party/company/person under a service contract for operation of e-

procurement system in the State or his/their subsidiaries or their parent companies
shall be ineligible to participate in the procurement processes that are undertaken
through the e-procurement system irrespective of who operates the system.

ELIGIBLE BIDDERS:

21.

This Bid is open to all Contractors of the class mentioned in the Invitation for Bids
registered with the State Governments and Contractors of Equivalent Grade/ Class
Registered with Central Government/ MES/ Railways for execution of civil works. The
Bidders are required to enclose the proof of registration from the registering authority
along with the Bid subject only to the registration in the portal using his/her DSC for on-
line bids. The work experience, available technical personnel is to be furnished as per
clause 111 of DTCN (enclosed). Not applicable

Contractors not registered with Govt. of Odisha can participate in the e-procurement
after necessary enrolment in the portal but have to subsequently register themselves
with the appropriate registering authority of the state Govt. before award of the work as
per prevalent registration norms of the state.
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2.2.

2.3.

2.4.

2.5.

All bidders shall provide a statement that the bidder is neither associated, nor has been
associated, directly or indirectly, with the Consultant or any other entity that has
prepared the design, specifications, and other documents for the Project
Superintending Engineer, Nayagarh (R&B) Division, Nayagarh to provide consulting
services for the preparation or supervision of the works, and any of its affiliates shall not
be eligible to bid.

If the bidder has a relative employed as an Officer in the rank of Assistant
Engineer/Under Secretary and above in the Government of Odisha in the concerned
Department, he shall inform the same in Schedule-l of the bid document mentioning
the exact details in a covering letter along with the tender, failing which his bid will not
be considered. Also if the fact of relationship subsequently comes to light, his contract
will be rescinded. The bid security or the performance security will be forfeited and he
shall be liable to make good any loss or damage resulting from such cancellation. In
case the bidder has no relationship with any of the officers mentioned above he shall
have to furnish with his bid an undertaking to that effect.

He shall also intimate the names of persons who are working with him in any capacity
or are subsequently employed by him and who are near relatives to any gazetted officer
in the concerned Department. Any breach of this condition by the contractor would
render him liable for penal action for suppression of facts.

No Engineer of gazetted rank or other gazetted officer employed in Engineering
or Administrative duties in an Engineering Department of Govt. of Odisha is
allowed to work for contractor for a period of two years after his retirement from
Govt. service, without prior permission of Govt. of Odisha in writing. Such a
contract is liable to be cancelled if either the contractor or any of his employees
is found any time to be such a person who had not obtained the permission of
Govt. of Odisha as aforesaid before submission of the tender for engagement in
the contractor’s service.

QUALIFICATION CRITERIA:

3.1

3.2.

3.3.
3.4.

For submission of Bids through the e-Procurement Portal, the bidder shall up-load the
scanned copy/copies of documents listed under clause 3.2 in prescribed format
wherever warranted in support of eligibility criteria and qualification information. The L-1
bidder shall have to produce the original documents in support of the scanned copies
and statements uploaded in the portal within 5 days of opening of price bid. The Bids
from Joint ventures are not acceptable.

The bid shall include following information and documents.

(a) Copy of valid contractor's registration certificate, PAN card, GST registration

certificate should accompany the technical bid.

(b) Copies of original documents defining the constitution or legal status, place of

registration, and principal place of business; written power of attorney of the
signatory.

(c) Copy of GST Registration Certificate.

DELETED
The Bidders are subject to be disqualified if they have:

a.Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

b.Record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures etc.;
and/or

c.Participated in the previous bidding for the same work and had quoted unreasonable
prices and could not furnish rational justification to the Engineer-in-Charge.

d.Indulged in unlawful & corrupt means in obtaining bids.
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e.Been black listed/their registrations by the competent authority.
ONE BID PER BIDDER:

4.1. Each bidder shall submit only one bid for one package. A bid is said to be responsive if
the cost of bid document and appropriate bid security are paid successfully through
online. The system shall consider only the last bid submitted through the
e-Procurement portal.

COST OF BIDDING:

5.1. The bidder shall bear all costs associated with the preparation and submission of his
bid, and the Engineer-in-Charge will in no case be responsible and liable for those
costs.

5.2. All the rates and prices in the bid shall be excluding GST but shall be taken taxes, or
any other local taxes, ferry, tollage charges and royalties and any other charges.

5.3. The rate of royalties and TDS applicable on works contract as per rules of central /
State Govt. prevailing on the date of measurement shall be applicable while making
deductions in the bills.

5.4. The successful bidder shall make his own arrangement for all materials unless
otherwise specified in the conditions of contract.

SITE VISIT:

6.1. Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and sub-soil
(so far as practicable), the form and nature of the site, the means of access to the site,
the accommodation they may require and in general shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may
influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site
whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The Bidder shall be responsible for
arranging and maintaining at his own cost all materials, tools & plants, water, electricity
access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a
bid by a bidder implies that he has read this notice and all other contract documents
and has made himself aware of the scope and specifications of the work to be done
and of conditions and rates at which tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of
work.

6.2. The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in
the Contract Data, supplemented by any information available to the bidder.

6.3. The Officer inviting the bid Superintending Engineer, Nayagarh (R&B) Division,
Nayagarh will clarify queries on the Contract Data on requisition by the intending
Bidder. The bidder may ask question in the e-procurement portal using his DSC;
provided the questions are raised before the date mentioned in the home page under
critical dates.

B. BIDDING DOCUMENTS
GENERAL INSTRUCTIONS:
7.1. The description of the work is as mentioned under Invitation for Bid.

7.2. The bids uploaded by the Tender Inviting Officer may consist of general arrangements
drawings or typical sections of the project. Bidder may down load these drawings and
take out the print for detail study. Any other drawings and documents pertaining to the
works available with the officer inviting the Bid as well as in the office of the
Superintending Engineer, Nayagarh (R&B) Division, Nayagarh as mentioned in the
contract data will be open for inspection during working hours on all working days by
the bidders. The bidder is required to down-load all the documents including the
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10.

1.

7.3.

drawings for preparation of his bid. It is not necessary on the part of the Bidder to up-
load the drawings other Bid documents (after signing) while up-loading his bid. He is
required to up load documents related to his qualification information and Bill of
Quantities duly filled in. It is assumed that while participating in the bid, the bidder has
referred to all the drawings and documents uploaded by the Officer Inviting the Bids.
Seeking any revision of rates or backing out of the bid claiming for not having referred
to any or all documents provided in the Bid document by the Officer Inviting the Bids will
be construed as plea to disrupt the bidding process and in such cases the bid security
shall be forfeited.

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, and technical specifications, bill of quantities, forms,
Annexes and drawings in the Bid Document. Failure to comply with the requirements of
Bid Documents shall be at the bidder’s own risk.

CLARIFICATION OF BIDDING DOCUMENTS:

8.1.

8.2.
8.3.

8.4.

8.5.

Bid documents consisting of drawings, plans, specifications, the schedule of quantities
of the various items of work to be done and the set of terms & conditions of contract to
be complied with by the contractor who intends to bid and other necessary Documents
can be seen in the office of the officer inviting the Bid during office hours everyday
except on Sundays & Public Holidays till last date of sale of tender paper.

No paper copy of the bid shall be sold.

The Contract Data to bid shall be filled and completed in the office of Officer inviting bid
before issue of bid documents. If the documents are issued to the intending bidder
without having been so filled in & completed, he shall request the officer inviting the bid
to have this done before he completes and delivers his bid.

The bidder can seek clarification on the bids which he received earlier than 07 days
prior to the deadline for submission of bids. The Employer's response will be forwarded
through the e-mail- ID of the enquirer.

PRE-BID MEETING: DELETED

AMENDMENT OF BIDDING DOCUMENTS:

9.1.

9.2.

9.3.

Before the deadline for submission of bids, the officer inviting the Bid may modify the
bidding documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be notified
in the website www.tendersodisha.gov.in/notice board.

To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Officer inviting the Bid may, at his discretion, extend
as necessary the dead line for submission of bids.

C. PREPARATION OF BIDS

LANGUAGE OF THE BID:
10.1. All documents relating to the Bid shall be in the English / Hindi / Odia language. Bids

submitted in any other language shall be summarily rejected.

DOCUMENTS COMPRISING THE BID:

11.1. Following documents will be deemed to be part of the bid even if not submitted with the

bid.

(i) Invitation for Bids (IFB)

(ii) Instructions to bidders (ITB)
(iii) Conditions of Contract

(iv) Contract Data

(v) Specifications
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12,

(vi) Drawings

. All the volumes/documents shall be provided in the portal by the Officer inviting the bid.

The bidder shall carefully go through the document and prepare the required
documents and up load the scanned documents in Portable Document Format to the
portal in the designated locations of Technical Bid. He will fill up the percentage rate in
the BOQ down loaded for the work in designated Cell and up-load the same in
designated locations of Financial Bid. Submission of document shall be effected by
using DSC of appropriate class.

Cost of “Bid document” & “Bid Security” shall comprise
(i) Cost of Bid (Online)

(ii) Bid Security (Online)

“Technical Bid” shall comprise.

(i) Declaration under the Official Secret Act, 1923

(i) Qualification Information and supporting documents,
(iii) Certificates, undertakings, affidavits,
(

iv) Priced Bill of Quantities

PROPOSAL BY THE BIDDER:

12.1.

12.2.
12.3.

12.4.
12.5.

12.6.

12.7.

12.8.

12.9.

12.10.
12.11.
12.12.
12.13.

In the e-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format
shall be made available to the bidder.

Deleted

In case of percentage rate tender, the bidder will only fill in the designated cell and
activate “less” or “excess” to indicate how much his price offer is excess or less (Up
to two decimal Place) than the estimated amount.

The bidder shall bid for the whole works as described in the Bill of Quantities.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, Including the Conditions of Contract basic technical design as indicated
in the drawing and specification. Conditional offer or alternative offers will not be
considered in the process of bid evaluation.

All duties, taxes (excluding GST) and other levies including Building and other
Construction Workers Welfare Cess @ 1% payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices submitted by the
bidder.

Tax to be Deducted at source(TDS)

Income tax, GST and cess will be deducted from bills of the contractor as per
prevailing rule of the Govt. and as amended from time to time.

In the case of any bid where unit rate of any item/items appear unrealistic, such bid
will be considered as unbalanced and in case the bidder is unable to provide
satisfactory explanation such a tender is liable to be disqualified and rejected.

Bidders while quoting their offers shall consider the following as regards price
adjustment towards Cement, Steel & Bitumen and escalation of all components of
work as per Sub-Clause 35 of Condition of P-1 Contract.

Deleted.
Deleted.
Deleted.
Deleted

The contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities,
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13.

14,

15.

12.14.

12.15.

all of which shall, except in so far as it is otherwise provided in the Contract, cover all
his obligations under the Contract (including those in respect of the supply of goods,
materials, plant & services or of contingencies for which there is a Provisional Sum)
and all matters and things necessary for the proper execution and completion of the
work and the remedying of any defects therein.

The contractor shall conform in all respects, by giving all notices and paying all fees,

with the provisions of:

i) Any national or State Statue, Ordinance, or other Law, or any regulation, or
bye-law of any local or other duly constituted authority in relation to the
execution and completion of the works and remedying of any defects therein,
and

ii) The rules and regulations of all public bodies and companies whose property
rights are affected or may be affected in any way by the works.

FOR COMPOSITE BIDS: DELETED.

CURRENCIES OF BID AND PAYMENT:

13.1.  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

VALIDITY:

14.1.  Bids shall remain valid for a period not less than 90 days or the period mentioned in
the Contract Data, after the deadline date for submission of bid as specified in the
notice inviting the Bids. A Bid valid for a shorter period shall be rejected by the
Engineer-in-charge as non-responsive.

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer
inviting the Bid may request the bidders to extend the period of validity for a specified
additional period. The request and the bidders’ responses shall be made in writing or
by cable or by e-mail.

14.3. DELETED.

BID SECURITY:

15.1.  The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned
under Contract Data in online mode as instructed for online payment available in the
e-Procurement portal during the processing of tender.

The successful lowest bidder will produce the original of all scanned documents for
verification within 5 days of opening of the tender (Price Bid). In the eventuality of
failure on the part of the lowest successful bidder to produce the original documents,
he will be debarred in future from participating in tender for three years and will be
blacklisted by the competent authority. In such a situation, successful L-2 bidder will
be required to produce his original documents for consideration of his/her tender at
the negotiated rate equal to L-1 bidder.

15.1.1. DELETED

15.1.2. DELETED

15.1.3. DELETED.

15.1.4. DELETED

15.2. DELETED

15.3. Combined bid security for more than one work is not acceptable.

15.4. All the participating bidders are to be furnish Cost of bid and EMD through online.

15.5. DELETED

15.6. The EMD furnished online by the L-1 bidder during tender will be refunded after

furnishing of required Performance Security and Additional Performance security if
any in the physical form as per requirement and signing of agreement thereof.
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16.

17.

18.

15.7.

The Bid Security may be forfeited
15.7.1. If the bidder withdraws the bid after opening of the bid but within the period of
validity.

15.7.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for
not having referred to any or all documents provided in the Bid by the Officer
Inviting the Bids.

15.7.3. DELETED.

15.7.4. In the case of a successful bidder, if the bidder fails within the specified time
limit to
15.7.4.1. Sign the Agreement; or

15.7.4.2. Furnish the required Performance Security including additional
performance security if any in due time.

FORMAT AND SIGNING OF BID:

16.1.

16.2.

16.3.

The bidder can download the tender of his choice and save it in his system and
undertake the necessary preparatory work off-line and upload the completed tender
at his convenience within the final date and time of submission. The bidder shall only
submit single copy of the required documents and Price Bid in the portal. In the
Financial bid, the bidder cannot leave any figure blank. He has to only write the
figures, the words will be self-generated. The Bidders are advised to up-load the
completed Bid document well ahead of the last date & time of receipt to avoid any last
moment problem of power failures etc.

The Bidder shall go through the Bid carefully and list the documents those are asked
for submission. He shall prepare all documents i.e Declaration form, price bid etc and
store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender for
up-loading the documents in appropriate place one by one simultaneously checking
the documents. Once the Bidder makes sure that all the documents have been up-
loaded in appropriate place, he clicks the submit button to submit the bid to the portal.

16.3.1. Tender cannot be pre-opened and cannot be submitted after due date and
time. Therefore, only after satisfying that all the documents have been
uploaded, the Bidder should activate submit button.

16.3.2. In the e-procurement process, each process is time stamped. The system
can identify each individual who has entered into the portal for any bid and
the time of entering into the portal.

16.3.3. The Bidder should ensure clarity of the document up-loaded by him to the
portal, especially the scanned documents by taking out sample printing. Non-
submission of legible documents may render the bid non-responsive.
However, the Officer inviting the Bids if so desires , can ask for legible copies
for clarification within a stipulated period of 7 days, provided such document
in no way alters the Bidder’s price bid. If the Bidder fails to submit such
documents with in the stipulated date, his bid shall be evaluated on it's own
merit.

D. SUBMISSION OF BIDS

SECURITY OF BID SUBMISSION:

17.1.

17.2.

All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the
opener(s). The system shall require all the mandatory forms and fields filled up by the
contractor during the process of submission of the bid/tender.

The Bid shall be received in encrypted format by the system which can only be
decrypted / opened by the authorized openers only on or after the due date and time.

DEADLINE FOR SUBMISSION OF THE BIDS :
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18.1.

18.2.

The online bidding will remain active till the last date and time of the bid submission.
Once the date and time (Server date and time) is over, the bidder will not be able to
submit the bid. The date & time of bid submission shall remain unaltered even if the
specified date for the submission of bids declared a holiday for the Officer inviting the
Bid.

The officer inviting the bid may extend the deadline for submission of bids by issuing
an amendment in accordance with Sub-Clause 9.3, in which case all rights and
obligations of the officer inviting the bid and the bidders previously subject to the
original deadline will then be subject to the new deadline.

19. LATE BIDS :

19.1.

The system shall reject submission of any bid through portal after closure of the
receipt time. For all purpose the server time displayed in the e-procurement portal
shall be the time to be followed by the bidder and concerned officers.

20. MODIFICATION AND WITHDRAWAL OF BIDS :

20.1.

20.2.

In the e-Procurement Portal, it is allowed to modify the bid any number of times
before the final date and time of submission. The bidder shall have to log on to the
system and resubmit the documents as asked for by the system including the price
bid. In doing so, the bids already submitted by the bidder will be removed
automatically from the system and the latest bid only will be admitted. But the bidder
should avoid modification of bid at the last moment to avoid system failure or
malfunction of internet or traffic jam or power failure. If the bidder fails to submit his
modified bids within the designated time of receipt, the bid already in the system shall
be taken for evaluation.

In the E-Procurement Portal, with-drawl! of bid is allowed. But in such case he has to
write a letter with appropriate reasons for his withdrawal addressed to the Officer
inviting the bid and up load the scanned document to portal in the respective bid
before the closure of receipt of the bid. The system shall not allow any withdrawal
after expiry of the closure time of the bid.

E. OPENING AND EVALUATION

21, OPENING OF THE BID:

21.1.

21.2.

21.3.

21.4.

Bid opening dates are specified during tender creation or can be extended vide
corrigendum. These dates are available in IFB , tender document as well as the home
page of portal. Bid opening can be done by the authorized users which are defined
during the tender publication / approval stage. The bids are encrypted using there
public keys and can be decrypted only on or after the Bid Opening due date. The bid
openers private key will be required to open the bids and all the openers have to log
on to the portal during that time.

21.1.1. The bidders who participated in the on line bidding can witness opening of
the bid from any system logging on to the portal with the DSC away from
opening place. Contractors are not required to be present during the bid
opening at the opening location if they so desire.

21.1.2. Each activity is date and time stamped with user details. For time stamping,
server time is taken as the reference.

In the event of the specified date of bid opening being declared a holiday for the
Officer inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed
time on the next working day.

In case bids are invited for more than one package, the order for opening of the “Bid”
shall be that in which they appear in the “Invitation for Bid”.

DELETED

21.4.1. Combined bid security for more than one work is not acceptable.
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21.5.

21.6.

21.7.

The Bid openers; who have been pre-defined shall log on to the portal with their
respective DSC. Unless all the Officers who have been declared as Opening officers,
log on the portal with their DSC the Tender cannot be opened.

21.5.1. DELETED

21.5.2. The bid will be taken up for evaluation with respect to the qualification
Information and other information furnished in Part - | pursuant to Clause 3.

21.5.3. DELETED

21.5.4. The bidders will respond in not more than 7 days of issue of the clarification
letter, which will also indicate the date, time and venue of opening of the
Financial Bid.

21.5.5. Immediately on receipt of these clarifications, the Evaluating Officers;
predefined in the system for the bid, will finalize the list of responsive bidders.
They will log on to the site with their DSC and record their comments on the
Technical evaluation page in the system. The Officer Inviting the Bid if also
the accepting authority, shall log on to the system with his digital signature
and check the technical evaluation. He can either accept or pass on to the
evaluating officers for re-evaluation. Upon acceptance of technical evaluation
by the Accepting authority in the system, the system shall automatically
generate letter to all the responsive bidders and the system shall forward the
letter to all the responsive bidder that their technical bid has been evaluated
responsive with respect to the data/information furnished by him and the
letter shall also intimate him the date & time of opening of financial bid. The
system shall also inform the non-responsive bidders in their email ID that
their bid has been found non-responsive.

The Technical evaluation of all the bids will be taken up as per the information
furnished by the Bidders. If any of the information/ statements/documents/certificates
furnished by the bidder is found to be false/fabricated/bogus, his EMD/Bid Security
shall stand forfeited and his registration in the portal shall be blocked and the bidder
is liable to be blacklisted.

After technical evaluation of the bidders and selection of the qualified bidders, the
financial bids of the technically qualified bidders shall be opened on the due date of
opening. Members of the bid opening committee log on to the system in sequence
and open the financial bids for the technically qualified bidders. The opening of
*/financial bid by the opening officer using their DSC shall decrypt the financial bids.

21.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction
of other qualification information asked for in the bid pursuant to Clause-3.

21.7.2. The Officer inviting Bid shall ensure that all the Bidders are individually
intimated about the date, time & venue of opening of the financial bid along
with the responsiveness of the Technical Bid.

21.7.3. The Financial Bid will be opened on the notified date & time in the presence
of bidders or their authorized representative who wish to be present.

21.7.4. At the time of opening of “Financial Bid”, the names of the bidders whose
bids were found responsive in accordance with Sub-Clause 24.1 will be
announced. The bids of only those bidders will be opened. The remaining
bids will be rejected.

21.7.5. The responsive bidders’ names, the bid prices, the item wise rates the total
amount of each item, any discounts and withdrawals, and such other details
as the officer inviting the tender may consider appropriate, will be announced
by him or his authorized representatives at the opening.

21.7.6. Special conditions and/or rebate/discount offer if any uploaded to the system
shall be declared and recorded first.
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22,

23.

24,

21.7.7. The Financial bid of the bidders shall be opened one by one by the
designated officers. The system shall auto-generate the Comparative
Statement.

21.7.8. The Bidder can witness the principal activiies and view the
documents/summary reports for that particular work by logging on to the
portal with his DSC from anywhere.

PROCESS TO BE CONFIDENTIAL:

22.1.

Information relating to the examination, clarification, evaluation, and comparison of
bids and recommendations for the award of a contract shall not be disclosed to
bidders or any other persons not officially concerned with such process until the
award to the successful bidder has been announced. Any effort by a bidder to
influence the officer inviting the bid, processing of bids or award decisions may result
in the rejection of his bid.

CLARIFICATION OF BIDS:

23.1.

23.2.

To assist in the examination, evaluation, and comparison of bids, the officer inviting
the bid may, at his discretion, ask any bidder for clarification of his rates including
breakdowns of unit rates. The request for clarification and the response shall be in
writing or by cable or by e-mail, but no change in the bid price or substance of the bid
shall be sought, offered.

Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any
matter relating to his bid from the time of the opening to the time the contract is
awarded. If the bidder wishes to bring additional information to the notice of the officer
inviting the bid, it should do so in writing.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

24.1.

24.2.

24.3.

24.4.

24.5.

During the detailed evaluation of “Technical Bids”, the officer inviting the bid will
determine whether each bid:-

24.1.1. DELETED

24.1.2. Has submitted legible documents for evaluation

24.1.3. Meets the eligibility criteria defined in Clause 3 and;

24.1.4. Is substantially responsive to the requirements of the bidding documents.

During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids
will be further determined with respect to the remaining bid conditions, i.e., priced bill
of quantities, technical specifications and drawings.

A substantially responsive “Financial Bids” is one, which conforms to all the terms,
conditions, and specifications of the bidding documents, without material deviation or
reservation. A material deviation or reservation is one

24.3.1. Which affects in any substantial way the scope, quality, or performance of the
works.

24.3.2. Which limits in any substantial way, inconsistent with the bidding documents,
the right of the officer inviting the bid or the bidder's obligations under the
contract or

24.3.3. Whose rectification would affect unfairly the competitive position of other
bidders presenting substantially responsive bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the officer
inviting the bid, and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

On opening of the price bid the system shall arrange the financial bids in order of their
value (L1 first, followed by L2, L3 ....) for subsequent evaluation. The evaluation
status (Sheet) will be visible to all the participating bidders after opening on their
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25.

26.

27.

28.

respective logins. Each activity is recorded in the system with date and time
stamping.

EVALUATION OF BIDS: DELETED

25.1.

25.2.
25.3.
25.4.
25.5.

If the officer inviting the Bid in his opinion judges that the price quoted by the lowest
qualified bidder is high or a special condition imposed by the bidder is to be
withdrawn, the bidder shall be invited for negotiation by the officer inviting the Bid or
by an officer authorised by him in writing. Negotiations of financial bid with only the
lowest bidder shall be carried out, if necessary. Negotiation of bid will be carried out
by manual way.

DELETED.
DELETED
DELETED.
DELETED.
F. AWARD OF CONTRACT

AWARD CRITERIA:

26.1.

26.2.

26.3.

26.4.

The officer inviting the bid will award the contract to the bidder whose bid has been
determined to be substantially responsive to the bidding documents and who has
offered the lowest evaluated price.

On acceptance of the tender, the Contractor shall name in writing his accredited
representative(s) who would be responsible for taking instructions from the Engineer-
in-Charge.

Superintending Engineer, Nayagarh (R&B) Division, Nayagarh reserves to himself the

right of accepting the whole or any part of the bid and the bidder shall be bound to
perform the same at the rate quoted.

The successful bidder registered under other State Government / MES / Railways /
CPWD vendors in equivalent rank has to register under state PWD before signing of
the agreement.

OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

271.

27.2.

In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one
by one, thereby facilitating a particular Bidder for award, then they shall be penalized
with adequate disincentives with forfeiture of EMD/Bid Security unless adequate
justification for such back out is furnished. Appropriate action for blacklisting the
bidder shall also be taken apart from dis-incentivising the bidder.

The bidding process shall be deemed to be complete till the date of issue of letter of
acceptance. If the bidder fails to sign the agreement within the stipulated period
mentioned under clause 29.2, his bid security shall stand forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS :
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29.

30.

28.1.

28.2.

The competent authority of Superintending Engineer, Nayagarh (R&B) Division,
Nayagarh does not bind him to accept the lowest or any other tender and reserves to
him the authority to reject any or all the tenders received without assigning any
reason.

All bids in which any of the prescribed condition is not fulfiled or any condition
including that of conditional rebate is put forth by the bidder shall be summarily
rejected.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

29.1.

29.2.

29.3.

29.4.

29.5.

In the e-Procurement Portal, the system shall generate the template of award letter
and the Officer Inviting the Bid shall mention the amount of Performance Security and
additional security required to be furnished in the letter and intimate the bidders in his
e-mail ID. The issue of the letter of acceptance shall be treated as closure of the Bid
process and commencement of the contract.

The bidder shall within 15 days of issue of letter of acceptance, furnish the
Performance security & additional Performance security (if any) in the prescribed
form & the work programme & shall sign the agreement in prescribed format, failing
which the Engineer-in-Charge shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the Bid Security absolutely. The agreement will
incorporate all agreements between the officer inviting the bid and the successful
bidder.

If L1 bidder does not turn up for agreement after finalization of the tender, then he
shall be debarred form participation in bidding for three years and action will be taken
to blacklist the contractor. In that case, the L2 bidder, if fulfils, other required criteria
would be called for drawing agreement for execution of work subject to the condition
that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the
tender will be cancelled. In case a contractor is black listed, it will be widely published
and intimated to all departments of Government and also to Govt. of India agencies
working in the state.

(Amendment to Para-3.5.14 Note-l of OPWD Code Vol.-I by inclusion).
29.2.1. Following documents shall form part of the agreement.

29.2.1.1.The notice inviting bid, all the documents including additional
conditions, specifications and drawings, if any, forming the bid as
issued at the time of invitation of bid and acceptance thereof together
with any correspondence & documents leading thereto & required
amount of performance security including additional performance
security as per sub clause 29.2 hereof.

29.2.1.2. Standard Bid Document P.W.D. Form P-1

The letter to proceed with the work shall be issued by Engineer-in-charge only after
signing of the agreement. The notification of award will constitute the formation of the
contract subject only to the furnishing of performance security and additional
performance security in accordance with the provisions of the agreement.

On acceptance of the bids by the competent authority the letter of award will be
issued by the Engineer-in-Charge.

Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will
promptly notify the other bidders that their bids have been unsuccessful.

CORRUPT OR FRAUDULENT PRACTICES:

30.1.

The Engineer-in-Charge will reject a proposal for award if he determines that the
bidder recommended for award has been engaged in corrupt or fraudulent practices
in competing for the contract in question. He will report to the Officer Inviting Bid /
next higher authority.
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30.2. Canvassing whether directly or indirectly, in connection with tenders is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing will
be liable for rejection.
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10.

11.

12,

13.

DETAILED TENDER CALL NOTICE

Sealed percentage rate bids are invited in Single cover system from the Class of eligible
contractors registered as vendor of the State Government and contractors of equivalent
Grade / class registered with Central Government / MES / Railways having registration for
Civil works on production of definite proof from the appropriate authority in prescribed form to
be eventually drawn in P.W.D. FORM P-1 for the work as mentioned in Contract Data at an
estimated cost as mentioned in Contract Data. Contractors not registered with Govt. of
Odisha can participate in the e-procurement after necessary enrolment in the portal but have
to subsequently register themselves with the appropriate registering authority of the state
Govt. before award of the work as per prevalent registration norms of the state.

a) This detailed Tender Call Notice along with the clauses mentioned herein shall form
a part of the contract and agreement.

The Bid documents are available on official website of Government:
https.//www.tendersorissa.gov.in as mentioned on Contract Data. The last date and time of
submission of Bid is as per contract data.

The Bid document will be opened by the assigned officer in the office of the officers inviting
the bid as mentioned on Contract Data in the presence of the bidders or their authorized
representatives who wish to attend. After evaluation of the documents contained in Bid of
responsive bidder/s will be opened. The date, time and place of opening the price bid will be
intimated to the eligible qualified bidders through system generated E-mails.

The cost of Bid will be submitted online only as the Instructions available in the
e-Procurement portal during the processing of tender by the bidder.

The bid is to be submitted in one cover

0] Cover-l is to contain scanned EMD paid online, Cost and GST of bid document,
scanned copy of registration certificate, PAN card, valid GST clearance certificate,
undertaking/ certificates duly filled, affidavit, price bid signed by the bidder and documents
required as per the relevant clauses of this DTCN.

Furnishing scanned legible copy of Original Registration certificate, GST registration

certificate, PAN card & price bid along with the Bid is mandatory otherwise his/ her bid shall
be declared as non responsive and thus liable for rejection.

DELETED
(i) The contract will be drawn in PWD P-1 contract Form

The contract will be drawn & signed by Superintending Engineer, Nayagarh (R&B) Division,
Nayagarh
If an individual makes the application, the individual should sign (with DSC) above his full type
written name and current address.

If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor &
furnish full type written name and the full name of his firm with its current address in a
forwarding letter.

If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner
holding power of attorney for the firm in which case a certified copy of the power of attorney
shall accompany the application. A certified copy of the partnership deed and current address
of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed (with DSC)
by a duly authorized person holding power of attorney for signing the application in which
case a certified copy of the power of attorney shall accompany the application. Such limited
company or corporation will be required to furnish satisfactory evidence of its existence along
with the technical bid.
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14.

15.

16.

17.

18.

19.

21.

The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

The work is to be completed in all respects as mentioned in Contract Data from the date of
issue of work order. Before acceptance of tender, the successful bidder will be required to
submit a work programme and milestone basing on the financial achievement so as to
complete the work within the stipulated time and in case of failure on the part of the agency to
achieve the milestone liquidated damage will be imposed.

(Amendment to Para-3.5.18 Note-VIIl of OPWD Code Vol.-I).

All tenders received will remain valid for a period of 90 days from the last date prescribed for
receipt of tenders and validity of tenders can also be extended if agreed by the tenderers and
Superintending Engineer, Nayagarh (R&B) Division, Nayagarh.

The tenderer shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents, which will form a part of the agreement to be entered in to, by
the accepted tenderer and detailed specifications for Odisha, and other relevant specifications
and drawings, which are available. Complaint at a future date that the tenderers have not
seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the
tendered rates quoted by the tenderer will hold good in case of such modification of drawings
during the time of execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved
drawing to be issued by the Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to above, medical aid, labour
and food stuff etc., and that rates quoted by him in the tender will be adequate to complete
the work according to the specifications attached there to and that he had taken in to account
all conditions and difficulties that may be encountered during its progress and to have quoted
rates including labour and materials with taxes, octroi, other duties, lead, lifts, loading and
unloading, freight for all materials and all other charges necessary for the completion of the
work, to the entire satisfaction of the Engineer-in Charge of the work and his authorized
subordinates. After acceptance of the contract rate Superintending Engineer, Nayagarh
(R&B) Division, Nayagarh will not pay any extra charges for any reason in case the contractor
claims later on to have misjudged as regard availability of materials, labour and other factors.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers
in charge would be responsible for ensuring the quality of the materials supplied. The
contractors would, however, be responsible for procurement of material from authorized
sources and voluntarily disclose the source of procurement for the purpose of billing. Besides,
the bidder would be required to submit the details of quarry for procurement while submitting
the bids.

(Amendment to Para-3.4.19 (a) (vii) of OPWD Code Vol.-I by substitution).

The bid must be accompanied by Bid security of the amount as mentioned in Contract Data
will be submitted online along with tender. No adjustment of E.M.D. from one work, to
another will be entertained. Bidders desirous to hire machineries or equipment’s from outside
the state or owned but deployed outside the state are required to furnish additional one
percent (1%) EMD / Bid Security.

The tender should be accompanied with the Scanned copies of the valid Registration
certificate, GST registration certificate and PAN card, which are mandatory, otherwise his/her
bid shall be declared as non-responsive and thus liable for rejection.
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22,

23.

24,

The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the items mentioned in the
Tender Call Notices. Any change in the wording will not be accepted.

Superintending Engineer, Nayagarh (R&B) Division, Nayagarh reserves the right of authority
to reject any or all tenders received without assigning any reason whatsoever.

The Superintending Engineer, Nayagarh (R&B) Division, Nayagarh will notify the bidder /
tenderer whose bid has been accepted for the award prior to expiration of the validity period
by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the
conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-
in-charge will pay the contractor in consideration of the execution, completion and
maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in
the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only to the
furnishing of a performance security (Initial Security Deposit) @2% of the value of the
accepted tender amount and APS as mentioned in Clause N0.91.2 in form of Term Deposit
receipt/ Bank Guarantee of Nationalized / Schedule Bank / Kissan Vikash Patra / Post Office
Savings Bank Account/National Savings Certificate / Post Office Time Deposit Account duly
pledged in favour of the Superintending Engineer, Nayagarh (R&B) Division, Nayagarh &
payable at Nayagarh and in no other form, (including 1% deposited towards hiring of
equipments / machineries from outside the state if any) and sign the agreement in the P.W.D.
form No. P-1 (Schedule XLV No. 91) for the fulfilment of the contract in the office of the
Superintending Engineer, Nayagarh (R&B) Division, Nayagarh or as directed. The security
deposit and the amount withheld according to the provision of P-1 agreement shall be
retained as security for the due fulfillment of this contract and additional performance security
in accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the Superintending Engineer,
Nayagarh (R&B) Division, Nayagarh and the successful bidder within 15 days following the
notification of award along with the Letter of Acceptance. The successful bidder will sign the
agreement and deliver it to the Engineer-in Charge. Following documents shall form part of
the agreement.

a) The notice-inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of invitation
of bid and acceptance thereof together with any correspondence leading thereto &
required amount of performance security including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the
required agreement and to make the security deposit as above shall entail forfeiture
of the Bid Security (earnest money) .No contract (tender) shall be finally accepted
until the required amount of initial security money is deposited. The security will be
refunded after 36 (Thirty six) months of completion of the work and payment of the
final bill and will not carry any interest. As concurred by Law Department & Finance
Department In their U.O.R. No 848, dt.21.05.97 J.0.R.No.202 W.F.D. dtd.09.03.98
respectively the E.M.D. will be forfeited in case, where tenderers back out from the
offer before acceptance of tender by the competent authority.

c) The L1 bidder is to furnish 2% of the Bid amount in shape of Term Deposit Receipt/
Bank Guarantee of Nationalized /Scheduled Bank / Kissan Vikash Patra / Post
Office Savings Bank Account / National Savings Certificate / Postal Office Time
Deposit Account. pledged in favour of Superintending Engineer, Nayagarh (R&B)
Division, Nayagarh payable at Nayagarh at the time of signing of agreement and the
EMD deposited online will be refunded to his account directly. After signing of
agreement by the L1 bidder, the EMD deposited by the L2 bidder will also be
refunded directly to his account. EMD of the bidder other than L1 & L2 will be
refunded directly to their account after preparation of Comparative Statement.
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25.

26.

27.

28.

29.

30.

The contractor should be liable to fully indemnify the Department for payment of
compensation under workmen compensation act. VIII of 1923 on account of the workmen
employed by the contractor and full amount of compensation paid will be recovered from the
contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works
Department letter No.VII (R&B) 5225, dt.29.2.55 and No.Il, M-59/91-28842 (5), dt.27.9.91.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated
by work in full within the following or similar category.

a) Rent, royalties, cess and other charges of materials, Octroi and all other taxes
including prevailing GST from time to time. Ferry tolls, conveyance charges and other
cost on account of land buildings including temporary building required by the
tenderer for collection of materials, storage, housing of staff or other purpose of the
work are to be borne by the contractor at his own cost. No rent will be payable to
Govt. for temporary occupation of land owned by govt. at the site of the work for
bonafide use of the land for work and all such construction of temporary nature by the
contractor shall be done after obtaining written permission from the Engineer-in-
Charge of Civil portion of the work and all such construction shall have to be
demolished and debris removed and ground made good and cleared after completion
of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless
K Forms are enclosed. Refund of royalty at later date after passing of the bills cannot
be entertained as the recovery of royalty is being credited to revenue Deptt..

c) Labour camps or huts necessary to a suitable scale including conservancy and
sanitary arrangements therein to the satisfaction of the local labour laws and health
authorities shall have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for
the staff and labour as well as for the execution of the work is sole responsibility of
the Contractor and no extra cost for carriage of water will be entertained. e) All fees
and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by
the Contractor.

f) Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged
in risky operations are to be supplied by the contractor at his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals where
necessary at work and approaches in order in project the public and employees from
accident has to be provided by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising
out of execution of the work and also any sum, which may become payable due to
operation of the workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever
necessary at his own cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and
leveling the ground required, which has to be carried out by the contractor at his own cost.
The rates to be quoted should be for finished items of work inclusive of carriage of all
materials and all incidental items of work.

After the work is finished all surplus materials should be removed from the site of work,
preliminary work such as vats, mixing platforms, etc. should be dismantled and all materials
removed from the site and premises left neat and this should be inclusive in the rates. No
extra payment will be made to the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate amount unless written order is obtained from the
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32.

33.

34.

35.

competent authority and rate settled before the extra items of work or extra quantity of any
items of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the
Govt.of India, Ministry of Works and Housing & Supply in their standing order No.44150,
dt.25.11.57.

No part of the contract shall be sublet without written permission of the officer inviting the bid
or transfer to be made by the power of attorney authorizing others to receive payment on
contractor’s behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of
terms and conditions of contract and other necessary documents can be seen in all the
offices issuing the documents and office of the under signed during office hours every day
except on Sundays and Public Holidays till last date of sale and receipt of tender papers.
Interested bidders may obtain further information at the same address. But it must be clearly
understood that tenders must be received in order and according to instructions in complete
shape. Incomplete tender is liable for rejection.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not
related to any officer in the rank of Assistant Engineer & above in the State PWD or Assistant
/ Under Secretary & above in the works Deptt. If the fact subsequently proved to be false, the
contract is liable to be rescinded. The earnest money & the total security will be forfeited & he
shall be liable of make good to damages the loss or damages resulting for such cancellations.
The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

Payment for variation in price

(vide Works Department Memorandum No.15847 Dt.19.11.2019)
Contract price shall be adjusted for increase or decrease in rates and price of labour, materials
fuels and lubricants in accordance with the following principles and procedures and as per formula
given in following Paras.
(a) The price adjustment shall apply for the work done from the start date given in the contract data
upto end of the initial intended completion date or extensions granted by the Engineer and shall not
apply to the work carried out beyond the stipulated time for reasons attributable to the contractor.
(b) The price adjustment shall be determined during each month from the formula given in the
following Paras.
(c) Following expressions and meanings are assigned to the work done during each months:
R= Total value of work done during the month. It would include the amount of secured advance
granted, if any during the month, less the amount of secured advance recovered, if any during the
month. It will exclude value for works executed for extra items under variations.
To the extent that full compensation for any rise or fall in costs to the contractor is not covered by
the provisions of this or other clauses in the contract, the unit rates and prices included in the
contract shall be deemed to include amounts to cover the contigency of such other rise or fall in

costs.
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35.(a) (i) REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICE OF MATERIALS
OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L.).

If during the progress of the work the price of any materials (Excluding the cost of steel, cement,
bitumen & P.O.L.) incorporated in the work (not being materials supplied by the Engineer-in-charge’s
store) in accordance with clause there of increases or decreases as a result of increase or decrease in
the Average wholesale price Index (all commodities), and the contractor there upon necessarily and
properly pays in respect of that materials incorporated in the work such increased or decreased price,
then he shall be entitled to reimbursement or liable to refund, quarterly as the case may be, such an
amount, as shall be equivalent to the plus or minus difference of 85% in between the Average
Wholesale price Index (all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the bid was received (last date of receipt) as per the formula indicated
below provided that the work has been carried out within the stipulated time or extension thereof as are
not attributable to him. If penalty is levied for delayed completion of the work, the contactor shall not be
eligible to get price escalation on the above materials on the value of works executed during the
extended period.

This clause will be applicable to the contracts where original stipulated period of completion is more
than 18 months.

In the situation where the period of completion is initially stipulated in the agreement as less than
18 (eighteen) months but subsequently the completion period has been validly extended on the ground
that the delay in completion is not attributable to the contractor and in the result the total period
including the extended period stands more than 18 (eighteen) months or more, price escalation for
other materials is admissible only for the remaining period excluding 18 (eighteen) months there from.

Formula to calculation the increase or decrease in the price of materials:

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen,
pipes and POL procured by the contractor shall be paid in accordance with the following formula:

Vm= 0.85%xPm/100 x R x (Mi = Mo) / Mo

Vm = Increase or decrease in the cost of work during the quarter under consideration due to changes
in rates of materials other than cement, steel, bitumen, pipes and POL.

R= Value of work done during the quarter under consideration excluding the work executed under

extra items if any at prevailing schedule of rate / derived rates.

Mo=  The all India wholesale price index (all commodities) prevailed during the quarter of last date of
receipt of bids (as published by the Economic Adviser to Govt. of India, Ministry of Industry and
Commerce, New Delhi).

Mi=  The all India wholesale price index (all commodities ) for the quarter under consideration as
published by Economic Adviser, Govt. of India Ministry of Industry and Commerce, New Delhi.
In respect of the justified period extended for completion of the work, the index prevailing at the
time of stipulated date of completion or the prevailing index of the period under consideration,
whichever is less, shall be considered.

Pm= Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the
work, as indicated in clause-31 (d) below.

35.(a)(ii) REIMBURSEMENT / RECOVERY OF DIFFERENTAL COST DUE TO VARIATION IN
PRICES OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN, PIPES) NOT
ISSUED BY DEPARTMENT, AFTER SUBMISSION OF TENDER :
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If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes (not being
supplied from the Department Store) increases / decreases beyond the price(s) prevailing at the time of
the last date of submission of tenders including extension for the work, the contractor shall be eligible to
get differential cost due to such hike on the value of works executed during the stipulated period and
during the extended period when the reason of delay in completion of the work is not attributable to the
Contractor. If penalty is levied for delayed completion of the work, the contractor shall not be eligible to
get price variation on the above materials on the value of works executed during the extended period.

Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and
pipes are to be made by the Superintending Engineer, Nayagarh (R&B) Division, Nayagarh with prior
approval of tender accepting authority subject to following conditions:

1) Contractors have to submit the vouchers showing procurement of different materials from
authorized dealers for the said work.

2) Differential cost will be allowed only for the works which are progressed as per the approved
work programme / revised work programme duly approved by the Engineer in charge.

Recovery in case of decrease in prices of cement, steel, bitumen and pipes shall be made by
concerned Superintending Engineer, Nayagarh (R&B) Division, Nayagarh from the Contractor
immediately.

The increase / decrease in prices of cement, steel, Bitumen and Pipes for reimbursement /
recovery shall be determined as follows:

a) Adjustment towards differential cost of cement

Ve= (Ci = Co)/Co x Actual quantity of cement utilized in the work during the quarter under
consideration x base price of cement as prevailing on the last stipulated date of receipt of
tender including extension, if any.

Vc=  Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or
recovered.

Ci= Al India wholesale price index for cement for the quarter under consideration as published by
Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi.

Co= Al India wholesale price index (as published by Economic Adviser, Govt. of India, Ministry of
Industry and Commerce, New Delhi) for cement as prevailing on the last stipulated date of
receipt of tender.

b) Adjustment towards differential cost of Steel

Vs=  (Si— So) x Actual quantity of steel utilized in the work during the quarter under consideration.

Vs = Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or recovered.

Si=  Cost of the steel as prevailed during the period under consideration as fixed by Steel Authority
of India.

So=  Base price of Steel prevailing as on the last date of submission of tender including extension, if
any.

c) Adjustment towards differential cost of Bitumen
Vb= (Bi—Bo) x Actual quantity of bitumen utilized in the work during the quarter under consideration.

Vb= Different cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or recovered.
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Bi=  Average cost of Bitumen prevailed during the period under consideration as fixed by IOCL /
BPCL / HPCL.

Bo=  Base price of bitumen as prevailing on the last stipulated date of receipt of tender including
extension, if any.

d) Adjustment towards differential cost of Pipes.
V= 0.85xPy/100 xR x (Pi—Po)/ Po

Vo= Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered
during the quarter under consideration.

Po=  Percentage of pipe component of the work as indicated in the clause-31(d).

R=  Value of work done during the quarter under consideration excluding the value of work
executed under extra items, if any, at prevailing schedule of rates or derived rate.

Pi= Al India Whole sale price index for the period under consideration as published by Economic
Advisor, Govt. of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe
under consideration.

Po= All India Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of
Industry and Commerce, New Delhi) as on the last stipulated date of receipt of tender including
extension, if any for the type of pipe under consideration.

35.(b) REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM
WAGES BY GOVERNMENT:

If after submission of the tender, the wages of labour increases or decreases as a direct result of
the coming into force of any fresh law, or statutory rule or order beyond the wages prevailing at the time
of the last date of submission of tenders including extensions, the contractor shall be eligible to get
escalation due to such hike on the value of works executed during the stipulated period and during the
validity extended period when the delay in completion is not attributable to the Contractor. If penalty is
levied for delayed completion of the work, the contractor shall not be eligible to get escalation on labour
on the value of works executed during the extended period.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price
of any such wages of labour, give notice thereof to the Engineer-in-Charge stating that the same is
given pursuant to this condition together with all information relating thereto which he may be in a
position to supply. Engineer-in-Charge may call books of account and other relevant documents from
the contractor to satisfy himself about reasonability of increase in prices of wages and actual payment
thereof For this purpose, the labour component of the work executed during period under consideration
shall be the percentage (as specified in table below) of the value of work done during that period and
the increase / decrease in labour shall be considered on the cost of minimum daily wages of any
unskilled labourer, fixed by the Government of Odisha under Minimum wages act.

The compensation for escalation for labour shall be worked out as per the formula given below:
Vi=  0.85xPi/100 x Rx (Li— Lo) / Lo

Vi=  increase or decrease in the cost of work during the quarter under consideration due to changes
in rates of minimum wages.

R= Value of work done during the quarter under consideration excluding the work executed under
extra items if any at prevailing schedule of rate / derived rates.
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L= The minimum wages for labour as notified by State Government, as prevailing on the last
stipulated date of receipt of tender including extension, if any.

Li=  The minimum wages for labour as notified by the State Government & as prevailed on the last
date of the quarter previous to the one under consideration. In respect of the justified period
extended, the minimum wage prevailing on the last date of quarter previous to the quarter
pertaining to stipulated date of Completion or the minimum wage prevailing on the last date of
the quarter previous to the one under consideration, whichever is less, shall be considered.)

Pi=  Percentage of labour component of the work, as indicated in the clause 31 (d)
35.(c) REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L. :

Similarly, if during the progress of work, the prices of Diesel, Petrol, Oil and Lubricants increases or
decreases as a result of the price fixed thereof by the Government of India and the Contractor
thereupon necessarily and properly pays such increased or decreased price towards Diesel, Petrol, Oil
and Lubricants used in the execution of the work, then he shall be entitled to reimbursement or liable to
refund, quarterly, as the case may be such an amount as shall be equivalent to the plus or minus
difference of 85% in between the price of P.O.L.,., which is operating for the quarter under
consideration and that operated for the quarter of last date of receipt of bids as per the formula
indicated below provided that the work has been carried out within the stipulated time or extension
thereof as are not attributable to him. If penalty is levied for delayed completion of the work, the
contractor shall not be eligible to get price escalation on POL on the value of works executed during the
extended per.

Formula to calculate the increase or decrease in the price of P.O.L. :
V= 0.85xPs/ 100 x R x (Fi—Fo) / Fo

Vi= Increase or decrease in the cost of work during the quarter under consideration due to changes
in rates for P.O.L.

Pr=  Percentage of P.O.L. component of the work, as indicated in the clause 31 (d) below.

R= Value of work done during the quarter under consideration excluding the work executed under

extra items if any at prevailing schedule of rate / derived rates.

Fi=  All India Wholesale price index for Fuel, Oil and Lubricant (High Speed Diesel) for the quarter
under consideration as published by Economic Adviser, Govt. of India, Ministry of Industry And
Commerce, New Delhi. In respect of the justified period extended, the rates prevailing at the
time of stipulated date of completion or the prevailing rates of the period under consideration,
whichever is less, shall be considered.

Fo=  AllIndia Whole sale price index for Fuel, Oil and Lubricant (High Speed Diesel) as prevailing on
the last stipulated date of receipt of tender including extension, if any.

The base price of Cement & Steel for calculation of price variation is Rs............ & v
respectively.
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35.(d) The following percentages will govern the price adjustment for the entire contract for

different types of works as applicable given in the following table :

Percentage Table

% Component (cost wise)
o Category of works Labour | poL | SteelCement+
No. P) Py Bitumen + Other
! f Materials *
1. RO&B works Road works 5 5 90
(% of
component) | Bridge works 25 5 70
Building works 25 - 75
2. | Irrigation Structural work 20 5 75
works (% of Earth, Canal & Embankment
component) | 25 10 95
3. | P.H. Work
70
Structural work 25 5
e Pipe — 70%
Pipeline works 5 *Other material — 25%
Sewer Line 10 - Pine — 70%
Q — 0
*Other material — 20%

* Note : - Further break up may be worked out considering the consumption of Cement,

Steel, Bitumen and Pipe in the concerned works for the period under
consideration.

35.(e) APPLICATION OF ESCALATION CLAUSE :

)

The contractor shall for the purpose of availing reimbursement / refund of differential cost of
steel, bitumen, cement, pipe, POL and wages, keep such books of account and other
documents as are necessary to show that the amount of increase claimed or reduction
available and shall allow inspection of the same by a duly authorized representative of Govt.
and further, shall at the request of the Engineer-in-charge, furnish documents to be verified in
such a manner as the Engineer-in-charge may require any document and information kept. The
contactor shall within a reasonable time of 15 days of his becoming aware of any alteration in
the price of such material, wages of labour and / or price of P.O.L. give notice thereof to the
Engineer-in-charge stating that the same is given pursuant to this condition along with
information relating there to which he may be in a position to supply.

The compensation for escalation shall be worked out at quarterly intervals and shall be with
respect to the cost of work done as per bills during the three calendar months on the said
quarter. The first payment shall be made at the end of three months after the month (excluding
the month in which tender was accepted) and thereafter at three months interval. At the time of
completion of the work, the last period for payment might become less than 3 months,
depending on the actual date of completion.
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36.

37.

38.

39.

40.

41.

42,

43.

44,
45.
46.

For value of work more than Rs.10.00 crore, Secured Advance against material
If requested by the Contractor, will be paid against the materials required for
execution of the work during the next 3(Three) months and actually brought at
site may be made by the Employer only in respect of such materials which
confirm to the Specification and are neither dangerous nor hazardous to store
nor are perishable or liable to deteriorate or waste with time. The amount of
payments shall be least of the following

a.75% of the current market value (original Purchase Vouchers are to be
produced)

b.75% of the estimated value during tender
C.75% of the Quoted Value

The Secured Advance so paid shall be recovered in the next three months of
releasing the advance through the running account Bills.

All items of work as per schedule of quantities of this tender should confirm to
Odisha Detailed Standard Specification. I.R.C. & I.S.I. Codes & Bridge code
section I,IIIII,IV&VII & latest design criteria for pre-stressed concrete bridge
specially for Roads & Bridges issued by MoORT&H., Government of India,
Compacting shall have to be carried out with help of mechanical vibrators from
the range of 1.S.:2505, 1.5.:2009, 1.S.:2514. 1.5.:4959.

Centering & Shuttering shall be with suitable steel shutters in side of which shall
be lined with suitable sheeting and made leak proof and watertight. All joints in
formwork shall be properly sealed preferably with P.V.C. joints sealing tapes &
compounds

Form work including complete false work shall be designed by the Contractor without any
extra cost to employer and Superintending Engineer, Nayagarh (R&B) Division, Nayagarh will
have the right to inspect the scaffolding, centering and shuttering made for the work and can
reject partly of fully such structures, if found defective in their opinion. Any eventually such as
loss of lives or properly due to failure of centering and shuttering shall be the responsibility of
the Contractor regarding compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net &
the Engineer-in-Charge or his representative shall have the right to test the weight & quality
from time to time.

The tenderers shall make all arrangements for proper storage of materials but no cost for
raising shed for store and pay of security guard etc. will be borne by Superintending Engineer,
Nayagarh (R&B) Division, Nayagarh is not responsible for any theft or loss of materials at site.
It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall have to pay
the full penalty as per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of
the Contractor. Statutory traffic restriction in the town area for Transport of construction
material to site of work is to be taken in to consideration before tendering and no
consideration for extra time or compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables.

Deleted
Deleted

No claim whatsoever will be entertained for supply of machineries. No extension of time will
be granted to the contractor under this ground under any circumstances
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47.

48.

49,

50.

51.

52.

53.

54.

i. Each bidder is to submit along with bid a note regarding his experience on construction of
building works.

i. The prospective applicant in its name should furnish list of similar nature of work
satisfactorily completed in Schedule D1.

iii. Poor performance report of an applicant, if found that will be certified by the Engineer-in-
charge (not below the rank of Superintending Engineer / Superintending Engineer) shall be
liable for rejection.

The tenderer or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any work in the last five years prior to the date of Bid shall
be debarred from qualification. The tenderer is to furnish an affidavit at the time of submission
of tender paper about the authentication of tender documents. An affidavit to this effect is to
be furnished in Schedule-F and information in Schedule-E (as per format attached).

It should be clearly understood that :

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or
reinforced concrete) for the testing shall be taken for each structural member by a
representative of the contractor in the presence of authorised representative of
Superintending Engineer, Nayagarh (R&B) Division, Nayagarh. The contractor shall
bear the cost so involved in testing. The test specimen in cube should be carried out
in Govt. Laboratory/Any National Laboratory /Lab of Govt. Engineering College &
Polytechnic in Orissa. Test should be carried out in accordance with the stipulation in
Bridges code section-lIl.

c) Test specimens shall be formed carefully in accordance with the standard method of
taking test specimen and no plea shall be entertained later on the grounds that the
casting of the test specimen was faulty and that the result of the specimen did not
give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Govt.
Laboratory/Any Government Laboratory /Lab of Govt. Engineering College &
Polytechnic in Orissa/NABL accredited Laboratory as per direction of Engineer-
in-charge. Cost of testing of all specimens and samples will be borne by the
Contractor.

The rates quoted should be inclusive of carriage of water required in connection with
execution of the work. No claim for carriage of water whatsoever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The
apprentices will be selected by the Chief Engineer The period of employment will commence
within one month after the date of work order and would last till the date, when 90% of the
work is completed. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number
of apprentices to be employed should be fixed by the Chief Engineer in the manner so that
the total expenditure does not exceed one percent of the tendered cost of the work.

List of tool & plants in running condition in possession of contractor is to be furnished in a
separate sheet of Schedule-C.(Not required)

It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself
by actual inspection of the site and locality of the work about the quality and availability of the
required quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates
quoted by him in the tender will be adequate to complete the work according to the
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55.

56.

57.

58.

59.

60.

61.

62.

specifications attached thereto and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted labour rates and
materials with taxes, Octoroi and other duties lead, lifts, loading and unloading freight for
materials and all other charges necessary for the completion of the work to the entire
satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After
acceptance of the contract rates Government will not pay any extra charges for any reason in
case the contractor finds later on to have misjudged the conditions as regards the availability
of materials, labour and other factors. The contractor will be responsible for any misuse, loss
or damages due to any reasons whatsoever of any departmental material during the
execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost
of the materials will be deducted from the bills or his other dues.

The prevailing percentage of |.T. Department of the gross amount of the bill towards income
tax will be deducted from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the conractor’s
bill , where agreement value is Two lakhs Fifty Thousand and above.

Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building
and Other Constructed Workers (RE&CS) Act. 1999 and Buildings and Other
Construction Workers Welfare Cess Act. 1999 (vide resolution No.-12953, dt.15.12.2008
of Labour and Employment Department, Govt. of Odisha) will be deducted from each
running bill of the contractor.

It must be clearly understood that under no circumstances any interest is chargeable for the
dues or additional dues if any payable for the work executed and final bill pending disposal
due to any reason whatsoever.

No interest shall be payable to the contractor on any delayed payment or pending claims
whatsoever, under any circumstances.

No extra payment will be made for removing spreading and consolidating salvaged metals
and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor
who undertakes execution of work through labour should produce valid license from licensing
authorities of labour Department.

Additional Performance Security :

After careful observation, Government has been pleased to abolish the extant provisions of
threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code
Volume-Il in the procurement of works undertaken by the Govt of Odisha and its agencies to
ensure the procurement process results in a viable and successful manner with adoption
following incremental Additional Performance Security (APS) system: of (Additional
performance security shall be taken on an incremental basis from the selected bidder for low
bid prices in the project works as under: (i) where the bid price is below 0% but not below 10%
of the project cost put to bid, no additional performance guarantee/security percentage is
required. (ii) where the bid price is below 10% but not below 20% of the project cost put to
bid, the additional performance guarantee/security percentage shall be incremented by 0.1%
for every percentage of bid price below 10% of the project cost put to bid starting at 11% with
the additional bid performance guarantee being 0.1% and this additional performance
guarantee percentage shall be applied on the bid price; (iii) where the bid price is 20% or more
below of the project cost put to bid, the additional performance guarantee percentage shall be
incremented by 0.2% for every percentage of bid price below 20% of the project cost put to
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63.

64.

bid in addition to 1% of the bid price and this additional performance guarantee percentage
shall be applied on the bid price; (iv) The additional performance guarantee percentage shall
be rounded off to the next lower percentage based on whether the decimal point of the
percentage of bid price is below 0.5% or next higher percentage based on whether the decimal
point of the percentage of bid price is 0.5% or more. 37 (v) The additional performance
security shall be treated as part of the performance security. (vi) Justification for abnormally
low bids shall be scrutinized by the Departmental Technical Committee and recommended to
the competent authority of the Administrative Department for the approval of the Additional
Performance Security (APS). An abnormally low bid is one in which the Bid price, in
combination with other elements of the Bid, appears so low that it raises material concerns as
to the capability of the Bidder to perform the contract at the offered price. Procuring Entity
may, in such cases, seek written clarifications from the Bidder, including detailed price
analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks
and responsibilities, and any other requirements of the bid document., If, after evaluating the
price analyses, the procuring entity determines that the Bidder has substantially failed to
demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may
reject the Bid/ Proposal. However, it would not be advisable to fix a normative percentage
below the estimated cost, which would automatically be considered as an abnormally low bid.
(Additional performance Security) Additional Performance Security shall be obtained from the
bidder when the bid amount is less than estimated cost put to tender. In such an event, only
the successful bidder who has quoted less bid price/ rates than the estimated cost put to
tender shall have to furnish the exact amount as Additional Performance Security (APS) as per
following instructions mention as per Works Department Government of Odisha Vide OM No.
07764600022025 173 W., Bhubaneswar Dt. 03/01/26 in shape of Demand Draft/ Term Deposit
Receipt pledged in favour of the Superintending Engineer, Nayagarh (R&B) Division, Nayagarh
within seven days, otherwise the bid shall be cancelled and the security deposit shall be
forfeited. Further, proceeding for blacklisting shall be initiated against bidder as per Works
Department Office Memorandum No.14299 dtd.03.10.2017. If the Contractor fails to complete
the work, the amount so furnished as additional performance security will be forfeited in
addition to the other penal clauses, if any to be imposed. Sample of all material - The

contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Engineer-in-Charge.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma
holders belonging to the State of Odisha. Special class contractor shall employ under him one
graduate Engineer and two Diploma Holders belonging to the state of Odisha. Likewise ‘A’
class contractor shall employ under him one Graduate Engineer or two Diploma Holders
belonging to state of Odisha. The contractor shall pay to the Engineering personnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Odisha. The Chief Engineer Odisha may
however assist the contractor with names of such unemployed Graduate engineers and
Diploma Holders if such help is sought for by the contractor. The names of such Engineering
personnel appointed by the Contractors should be intimated to the tender receiving authority
along with the tender as to who would be supervising the work. Each bill of the Super Class,
Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder
so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The
required certificate is to be furnished in the tender documents vide Schedule-G.

An engineering personnel of the executing agency should be present at work site at the time
of visit of high level Inspecting officers in the rank of Superintending Engineer and above.
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66.

67.

68.

69.
70.

71.

72.
73.

74.

75.

76.

77.

78.
79.

80.

All reinforced cement work should conform to Odisha Detailed specification and should be of
proportion as per Contract Agreement having desired compressive strength (in work test) in
15 Cm cubes at 28days, after mixing and test conducted in accordance with IS 459 and IS
519.

Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H.
etc. either rainwater or sub-soil water if necessary should be borne by the contractor. No
payment will be made for benchmarks. Level pillars, profiles and benching and leveling the
ground wherever required. The rates quoted should be for finished items of works inclusive of
these incidental items of work. It should be understood clearly that no claims whatsoever
would be entertained.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-44150
dtd.25.11.57.

The Contractor will have to submit to the Superintending Engineer, Nayagarh (R&B) Division,
Nayagarh monthly return of labour both skilled and unskilled employed by him on the work.

DELETED

After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing buildings, if found necessary and bear the entire cost of such test,
including the inspection of Electrical Inspectorate.

All reinforced cement concrete works should be finished smooth. Extra charges for plastering
if required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves
etc. shall not be paid.

DELETED

The contractor has to arrange the samples of materials required for execution to be got tested
and approved by Engineer in Charge before taking up the work and during course of
execution required from time to time. All such samples will be tested at Govt. Approved
Laboratory, at the cost of the Contractor with no extra cost to Govt.

If there is any damage to the work due to natural calamities like flood or cyclone or any other
cause during the course of execution of work or up to 9 months after completion of work or if
any, imperfection becomes apparent to the work within 9 months from the date of final
certificate of completion of work the contractor shall make good of all such damages at his
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be
entertained.

The Fly-ash Bricks should be of good qualities. The bricks should be approved by the
Engineer-in-Charge before use in the work and should confirm to the minimum strength and
other criteria as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who
undertakes execution of work through labour should produce valid license from the licensing
authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of
steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained.
The rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear
measurements.

Deleted

That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Odisha and it is agreed that neither
party to the contract will be competent to bring a suit in regard to the matter by this contract at
any place outside the State of Odisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)
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82.

83.

84.

85.

86.

87.

88.

89.

)] All materials before they are being used in the items of works as per this Schedule of
quantities and also the finished items of work where tests are applicable shall have to
be tested through the Engineer-in-charge of the respective wing at appropriate
Laboratories according to the relevant |.S. specifications of the materials and the said
items of works and the cost of all such tests shall have to be borne by the Contractor
and the rates of the items of works should be inclusive of cost of such tests.

{0} The tests have to be planned & carried out such that the progress of work is not
hampered

(1) The tests are mandatory as per the prescribed frequencies and |.S. specifications.
However, these are not exhaustive and the Engineer-in-charge has the right to
prescribe other required test if any as will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant
Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered
under P-1 contract form shall be governed by the clauses of the D.T.C.N.

It must be definitely understood that Govt. does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section.

Schedule of quantities is accompanied in Cover-Il (Price Bid). It shall be definitely understood
that Govt. does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alternation or omissions, deductions or
alternations set forth in the conditions of the contract and such omissions, deductions,
additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.

In case of any complaint by the labour working about the nonpayment or less payment of his
wages as per latest minimum Wages Act, the Engineer-in-Charge will have the right to
investigate and if the contractor is found to be in default, he may recover such amount due
from the contractor and pay such amount to the labour directly under intimation to the local
labour office of the Govt. The contractor shall not employ child labour. The decision of the
Engineer-in-Charge is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of
approved quality and specification at his own cost for completion of the work with the time
schedule. No extension of time will be granted on the application of the contractor due to
delay in procurement of materials.

The bidder will be responsible for the loss or damage of any materials related to Govt. during
transit and in the execution of the work due to reasons what-so-ever and the cost of such
materials will be recovered from the bills at stock issue rates or market rates whichever is
higher.

If the contractor removes Government materials supplied to him from the site of work with a
view to dispose of the same dishonesty, he shall be in addition to any other liability civil or
criminal arising out of his contract be liable to pay a penalty equivalent to five times of the
price of the materials according to the stock issue rate or market rate whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time
thereafter become due to the contractor or from his security deposit or from the proceeds of
sale thereof.

The selected contractor may take delivery of Departmental Supply according to his need for
the work issued by the Engineering- in-charge subject to the availability of the materials. The
tenderer shall make all arrangement for proper storages of materials but no cost for raising
shed for storage, pay of security guard etc. will be borne by Govt. Govt. is not responsible for
considering the theft of materials at site. It is the contractor’s risk. Under any such plea if the
tenderer stops the work, he shall have to pay the full penalty as per clause of agreement.

Govt. will have the right to supply at any time in the interest of work any Govt. materials to be
used in the work and the contractor shall use such materials without any controversy or
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91.

92.

93.
94,

95.

96.

97.

98.

dispute on that account. The rate of issue of such materials will be at the stock issue rates
inclusive of storage charges or rates fixed by Govt. or current market rate whichever is higher.

All the materials which are to be supplied from Department Store will be as per availability of
stock and the contractor will have to bear the charges of straightening, cutting, jointing,
welding etc. to required sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and
Joists etc. After the issue from the Department Store, the materials may be under the custody
of the contractor and the contractor will be responsible for its safety and storage. Cut pieces
of steel more than one meter in length will be returned by the contractor at the issuing stores
without conveyance charges.

Though Govt. issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of
materials from approved manufacturer, get it tested in the approved Laboratory and approved
by the Engineering-in-Charge before use. No extension of time or escalation of price on such
account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc. shall be
measured in length of different diameter, size and specification as actually used (including
hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per
sectional weight prescribed by the Indian Standard Specification or as directed by the
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

DELETED

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Superintending Engineer, Nayagarh
(R&B) Division, Nayagarh with their bills, falling which the amount towards royalties of
different materials as utilised by them in the work will be recovered from their bills and
deposited in the revenue of concerned department.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. Govt. has no responsibility for the
suitability of actual strata at the foundation level. The contractor has to conduct his own boring
before starting the work and get the samples tested at his own cost to ascertain the S.B.C.
and credibility of the strata at founding level while quoting his rates for tender the contractor
shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from
the completion of the work arising out of defective or improper materials or workmanship
timing are upon the direction of the Engineer-in-Charge to be amended and made good by
the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall
be decided that they ought to be paid for and in case of default Govt. may recover from the
contractor the cost of making good the works. The contractor is also required to maintain the
road/ building for 12 (Twelve) months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under
the contractors charge. The contractor is to be held responsible to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other causes
and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural
damage to property happening from any neglect, default, want of proper care or misconduct
on the part of the contractor or any one in his employment during the execution of the work.
Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or
any other calamity whether natural or incidental damages so caused will have to be made
good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as
per the latest provision of relevant. I.S. Code / I.R.C. code / MoRT&H specifications.
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100.

101.
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104.

105.

106.

Where it will be found necessary by Govt. the Engineer-in-Charge of the work shall issue an
order book to the contractor to be kept at the site of the work with pages serially numbered.
Orders regarding the work whenever necessary are to be entered in this book by the
Engineer-in-Charge with their dated signatures and duly noted by the contractor or his
authorized agents with their dated signature. Orders entered in this book and noted by the
contractor’s agent shall be considered to have been duly given to the contractor for following
the instructions of the Govt. The order Book shall be the property of the Govt.. and shall not
be removed from the site of work without written permission of the Superintending Engineer,
Nayagarh (R&B) Division, Nayagarh and to be submitted to the Engineer-in charge every
month.

The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.

In case of any discrepancy in printing or omissions of statutory specifications or any other part
or portion of the approved document during download of the bid document, the decision of the
officer inviting the bid will be binding on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials,
P.O.L. and Royalties. Arrangement of borrow areas i.e. Land, Approach Road to the building /
road site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the
term dewatering shall mean the execution or operation of the items due to standing water as
well as due to percolation of water. The quoted rates will be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the
work from the Superintending Engineer, Nayagarh (R&B) Division, Nayagarh and shall
maintain in proper Govt. form with pages serially numbered in order to record items of works
are not covered by his contract and claimable as extra. Claims shall be entered regularly in
this book under the dated signature of the contractor or his duly authorized agents at the end
of each month. A certificate should be furnished along with the claim to the effect that he has
no other claim beyond this claim up-to-date. If in any month there are no claims to record, a
certificate to that effect should be furnished by the contractor in the claim book. Each claim
must be defined and should be given as for as possible regarding the quantities as well as the
total amount claimed. The claim book must be submitted by the contractor regularly by 10th
and 19th days of each month for orders of the Engineer-in-Charge or competent authority.
Claims not made in this manner or the claim book not maintained from the commencement of
the work is liable to be summarily rejected. The claim book is the property of the Govt. and
shall be surrendered by the contractor to the Engineer-in-charge after completion of the work
or before recession of the contract by the Govt. whichever is earlier for record.

Number of tests as specified in I.LR.C. / MoRT&H / |.S.| specification required for the
construction of roads / bridges / buildings or any other structural works will be conducted in
Govt.Laboratory/ Govt. approved laboratory as to be decided by the Engineer-in-charge.
Testing charges including expenditure for collection / transportation of samples /specimens
etc. will be borne by the contractor. The collection of samples and testing are to be conducted
for both prior to execution and during execution as may be directed by the Engineer-in-charge
and on both the accounts the cost shall be borne by the contractor.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if
enquired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.
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108.

109.

110.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by
one, thereby facilitating a particular tender for award, then they shall be penalized with
adequate disincentives with forfeiture of EMD unless adequate justification for such back out
is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentives against the tenderer.

The following documents which are not submitted with the Bid, will be deemed to be part of
the Bid:

Sl. No. Particulars

Notice Inviting tender

Instruction to the Bidders

Conditions of Contract.

Contract data

Specifications

Ol WIN| -~

Drawings

Deleted

ELIGIBILITY CRITERIA:

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing

of the following particulars shall be treated as ineligible.

111.

Deleted

Scanned copy of valid Registration Certificate/, GST registration certificate, PAN card,
along with the tender documents.

Non submission of required information in schedule-A, E and F shall be treated as
non-responsive and the bid shall be summarily rejected.

Time Control :- (Vide Works Department Office Memorandum No.24719 dtd.24.12.2005
and No.8310 dtd.17.05.2009)

113.1.1 Progress of work and Re-scheduling programme.

i) The Superintending Engineer, Nayagarh (R&B) Division, Nayagarh shall issue the letter
of acceptance to the successful contractor. The issue of the letter of acceptance shall
be treated as closure of the Bid process and commencement of the contract.

i) Within 15 days of issue of the letter of acceptance, the contractor shall submit to the
Superintending Engineer, Nayagarh (R&B) Division, Nayagarh for approval a
Programme showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.

i) To ensure good progress during the execution of the work the contractors shall be
bound in all cases in which the time allowed for any work exceeds one month to
complete, 1/4th of the whole time allowed under the contract has elapsed, 'z of the
whole of the work before V2 of the whole time allowed under the contract has elapsed,
3/4th of the whole of the work before 3/4th of the whole time allowed under the contract
has elapsed.

iv) If at any time it should appear to the Superintending Engineer, Nayagarh (R&B)
Division, Nayagarh that the actual process of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the
request of the Superintending Engineer, Nayagarh (R&B) Division, Nayagarh, a revised
programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not submit
an updated Programme within this period, the Superintending Engineer, Nayagarh
(R&B) Division, Nayagarh may withhold the amount of 1% of the contract value from
the next payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Programme has been submitted.
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b)

v)

Vi)

ii)

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.
The Superintending Engineer, Nayagarh (R&B) Division, Nayagarh’s approval of the
Programme shall not alter the Contractor’s obligations. The Contractor may revise the
Programme and submit it to the Divisional Officer again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.
The time allowed for execution of the works as specified in the Contract data shall be
the essence of the Contract. The execution of the works shall commence from the 15th
day or such time period as mentioned in letter of Award after the date on which the
Superintending Engineer, Nayagarh (R&B) Division, Nayagarh issues written orders to
commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.
The Contractor shall submit the Time & Progress Chart for each milestone Quarter wise
indicating each month and get it approved by the Tender accepting authority. The Chart
shall be prepared in direct relation to the time stated in the Contract documents for
completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the Superintending Engineer, Nayagarh
(R&B) Division, Nayagarh and the Contractor within the limitations of time imposed in
the contract documents, and further to ensure good progress during the execution of
the work, the contractor shall in all cases in which the time allowed for any work,
exceeds one month (save for special jobs for which a separate programme has been
agreed upon) complete the work as per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below, the Contractor
shall immediately give notice thereof in writing to the Superintending Engineer,
Nayagarh (R&B) Division, Nayagarh but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be reasonably
required to the satisfaction of the Divisional Officer to proceed with the works.

(1) Force majeure, or

(2) Abnormally bad weather, or

(3) Serious loss or damage by fire, or

(4) Civil commotion, local commotion of workmen, strike or lockout affecting any of
the trades employed on the work, or.

(5) Delay on the part of other contractors or tradesmen engaged by Divisional
Head in executing work not forming part of the Contract.

(6) In case a Variation is issued which makes it impossible for Completion to be

achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining work and which would cause the Contractor to
incur additional cost, or

(7) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

iv) Request for reschedule and extension of time, to be eligible for consideration, shall be

made by the Contractor in writing within fourteen (14) days of the happening of the
event causing delay. The Contractor may also, if practicable, indicate in such a request
the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be
given. Such extension shall be communicated to the Contractor by the Divisional
Officer in writing, within 3 months of the date of receipt of such request. Non-application
by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Divisional Officer and this shall be binding on the contractor.
Compensation for Delay.
Time is the essence of the contract. If the contractor fails to maintain the required
progress in terms of clause-2 of P-1 Contract or to complete the work and clear the
site on or before the contract or extended date of completion, he shall, without
prejudice to any other right or remedy available under the law to the Govt. on
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112.

113.

114.

account of such breach, pay as agreed compensation the amount calculated at the
rates stipulated below as the Superintending Engineer, BBSR (R&B) Division No lll,
BBSR (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable)
that the progress remains below that specified in Clause-2 of P-1 Contract or that the
work remains incomplete. This will also apply to items or group of items for which a
separate period of completion has been specified. Compensation @ 1.5% per month
of for delay of work, delay to be computed on per Day basis. Provided always that the
total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work or to the Tendered Value of the item or
group of items of work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the Govt. In case, the contractor
does not achieve a particular milestone mentioned in contract data, or the
rescheduled milestone(s) in terms of Clause-2.5, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied at the
final grant of extension of time. Withholding of this amount on failure to achieve a
milestone shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the
withheld amount shall be released. In case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However no interest whatsoever shall be
payable on such withheld amount.

d) Management Meetings

i) Either the Superintending Engineer, Nayagarh (R&B) Division, Nayagarh or the
Contractor may require the other to attend a management meeting. The business of
management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

i) The Superintending Engineer, Nayagarh (R&B) Division, Nayagarh shall record the
business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions
to be taken to be decided by the Superintending Engineer, Nayagarh (R&B) Division,
Nayagarh either at the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

Rescission of Contract (Amendment as per letter No.10939 dt.27.05.2005 of Works
Department, Odisha):- To rescind the contract (of which rescission notice in writing to
the contractor under the hand of the Superintending Engineer, Nayagarh (R&B) Division,
Nayagarh shall be conclusive evidence), 20% of the value of left over work will be
realized from the contractor as penalty.

Building and other Construction Workers Welfare Cess @ 1% of the estimated cost will be
proportionately deducted from the contractor’s bill at the time of making payment of each bill.

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition
to the clauses mentioned here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD
Code Vol.-ll on rules for black listing of Contractors vide letter n0.3395 dt.01.03.2007 of
Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of
work/tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the
State.
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115.

116.

117.

f)

Submission of false/ fabricated / forged documents for consideration of a tender.

The safety certificate of the E.I. work will be furnished by the agencies after getting necessary
verification from the electrical inspector / equally competent authority responsible for the work
prior to Energisation of the building.

Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2009) In case of
percentage rate tender:-

i)

v)

The Contractor has to mention percentage excess or less over the estimated cost (In
figures as well as words) in the prescribed format appended to the online tender
document.

In the contract P1 time is the essence. The contractor is required to maintain a certain
rate of progress specify in the contract.

The quantity mentioned can be increased or reduced to the extent of 10% for individual
items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated
above prior approval of competent authority is mandatory before making any payment.
The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with due approval of next higher authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and the percentage excess or less shall be added or subtracted from the gross
amount of the bill.

GST as applicable on works contract shall be paid over the bill amount at the time of payment
of bill.

(Total 117 clauses)

APPROVED

Superintending Engineer
Nayagarh(R&B)Division, Nayagarh
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Note :

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK
(To vary as per the scope of the Work)

Materials of following specification are to be used in work. The Tenderers are expected
to possess and be well conversant with the following IS standard and code of practice.

joinery works

1. | Cement Will be as per I.S. 299/255 (However the grade of cement to
be selected by the Engineer-in-Charge of work and
compressive cube test before commencement of work in
each batch).

2. | Steel I.S. 432 (Plain) and 1789 (Tor)

3. | Vibrator I.S. 7249

4. | Aggregate I.S. 383, I.S. 515

5. | Water for mixing and Shall be clean, free from injurious amount of oil, salt, acid,

curing vegetable materials and other substances and harmful to
concrete in conformity to I.S. 459 and 1.S. 2025.

9. | Sand/ Fine Aggregate 1.S. 2119, 383

7. | Binding wire I.S. 280 (galvanised minimum 1 mm)

8. | Rain water pipe 1.S. 2527

9. | Construction joints 1.S. 3414

10. | Steel Window Frame I.S. 1038/83

11. | Steel Door Frame I.S. 4351/75

12. | Fitting & Fixtures for Conforming to I.S. 7452/82 strictly conform to I.S.

specification and as per direction of Engineer-in-Charge.

For road work (Approach Road) specification as per road and bridges (latest edition) published by
I.LR.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding
specification |.S. shall be referred (Indian standard).

© N o ok~ w0 DN =

11.
12.
13.
14.
15.

ITEM OF WORK

Concrete shall be with conformity to 1.5.459.

Foundation shall be with conformity to 1.S.1080.
Stone masonry (R.R.) shall be with conformity to 1.S5.1597 (Part-I)
C.R. Masonry shall be with conformity to 1.S.1597.

Brick masonry shall be with conformity to 1.S.2212.

Cement plastering shall be with conformity to 1.S.9103 & 9925.
Mortar shall be with conformity to 1.S.2250

White and colour washing shall be with conformity to 1.S.9278.

CC in foundation shall be with conformity to 1.S.2571.

Anti-Termite Treatment shall be with conformity to 1.5.9813. (Part — | & Part — 1I)
Painting to all surfaces shall be with conformity to 1.5.2395 (Part — | & Part — I1)
DPC shall be with conformity to 1.S.3097

Tarfelt treatment shall be with conformity to 1.S5.1349

Mosaic flooring with conformity to 1.5.2114

Steel painting shall

be with conformity to

[.5.1477 (Part — | & Part — IlI) 1.5.199
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(B) BUILDING MATERIALS:

(@)

(b)

(c)

(d)

(e)

()

- 1S 4985

Bricks:

Bricks shall be of locally available best quality clean burnt. Bricks shall be well
burnt, uniform deep red, cherry or copper coloured, free from cracks and flows, well
shaped, uniform in size, homogeneous in textures and shall omit a clear metallic
sound when struck, bricks shall have a minimum crushing strength 75 Kg/Cm?
and shall not absorb water more than 20% by weight.

Cement Mortar:

Mortar shall be well mixed to a uniform colour and consisting in the proportion as
specified in the items of work. Sand shall be measured on the basis of its dry
volume and the quantity shall be adjusted for bulking of damp sand. Cement shall be
mixed, taking 50 kg. or 0.035 Cum. In volume only required quantity that can be
consumed within 30 minutes of adding water shall be mixed at one time.

Cement:
Cement should confirm to 1S-299/1S-455.

Sand:

Locally available best river sand medium
size.

Course Aggregates:

The course aggregate shall be of hard granite stone and shall generally confirm to
I.S.

389. Porous Course aggregate shall not be used. The aggregate shall be free from clay
films and other adherent coatings. Aggregate containing clay films over the
stone materials shall be thoroughly washed. The aggregate shall be from approved
quarry and crusher broken. Course aggregates shall be composed of particles ranging
between the sizes 2.39 to the maximum size as may be specified in the relevant item of
work. Within the range, the aggregates shall be well graded so as to produce a dense
concrete.

Reinforcements:
Mild steel Round Bars, cold twisted and deformed bars of steel of medium tensile
strength will be used as reinforcement as per drawing and design and directions.

Mild steel bars shall confirm to 1.S.;229/1992 standard quality or 1S:432/1999 - Grade-
I. Black annealed wire (Not thinner than 24 gauge for tying the reinforcements shall
be used.
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GENERAL CONDITIONS

Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be furnished
free of cost two copies of each of the drawings specifications, descriptive schedules and
other details necessary for execution of the work. All further drawings and details as may be
prepared by the department from time to time for reasonable development of the work
described in the contract documents and reasonably necessary to explain and amplify the
contract drawings and to enable the contractor to execute and complete the work shall also be
supplied in duplicate to contractor free of cost.

Any further copies of such drawings, required by the contractor shall be paid for by

him.

The contractor shall keep one copy of all the drawings specifications, price schedule of items
and quantities at work site and the Engineer-in-charge or his authorised representative shall
at all reasonable times have access to the same.

Contractor’s Responsibility.

a The contractor shall provide at his cost everything necessary for the proper execution
of the works according to the intend and meaning of the drawings, schedule of items
and quantities and specifications taken together, if the same is not particularly
shown or described therein, provided that the same can reasonably be inferred there
from, tf the Contractor finds any discrepancy in the drawings or between the drawing and
schedule of quantities and specifications, he shall .immediately in writing refer the
same to the Engineer-in-charge whose decision shall be final & binding.

b) Any work done at any time or even before receipt of such details shall
be removed/replaced by the contractor without any expense to the department If the
work is not in order and if so directed by the Engineer-in-charge error inconsistencies in
drawings and local conditions affecting the works shall be brought to the notice of the
Engineer-in- charge immediately for his decision.

All drawings, bill of quantities and specifications and copies therefore furnished by
the department, are their property. They shall not be used on any other work and
shall be returned to the Department on request on completion and before issue of final
certificate or termination of the contract.

c) All materials and workmanship shall be of the respect kinds described in the
specification.
B.0.Q, contract and in accordance with the instruction of the Engineer-in-charge.
The contractor must satisfy himself about the same while furnishing samples for
approval of the Engineer-in-charge before incorporation in the works.

d) The Engineer-in-charge may from time to time cause at his discretion such tests
on samples of materials or workmanship of all/any materials and work, as he may
consider necessary at places of manufacture, fabrication, on the site or at such other
places. The expenditure incurred for all such tests shall be borne by the contractor.

e) All approved samples are to be preserved by the contractor in a regular manner in the
site office for inspection and verification of the Engineer-in-charge or his representative
from time to time.

g) Alteration/ Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of
the works or any part thereof that may be in his opinion be necessary and for that
purpose or if for any, other reason it shall, in his opinion be desirable, he shall have
power to order the Contractor to do so and the Contractor shall do any or allot followings :
.a) Increase or decrease the quantity of any work included in the contract. b) Omit any
such work.

c) Change the levels, lines, position and dimensions of any part of the works, and

d) Execute additional works of any kind necessary for the completion of the work.

No such variation shall in any way ratidate or invalidate the contract, but the value of
all such variations shall be taken into account and shall be added to or deducted
from the contract sum accordingly, but no such variation shall be made by the
contractor without prior written instruction from the Engineer-in- charge.
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The Schedule of quantities/rates shall be deemed to have been prepared and included in
accordance with the method of measurement of work set out and as per the
relevant specifications or in its absence relevant |.S. code of practice.

Any error in the specification or in quantity or omission of any item from the schedule
of quantities/ rates shall not vitite the contract, but he adjusted by adding to or
deduction from the contract sum provided that no rectification of errors, if any, shall be
allowed in the contract schedule of rates.

Valuation of variations

a)

All extra or additional work done or work omitted shall be valued at the rates and price set
out in the prices schedule of quantities, and/or derived there-from, if in-arriving at
the contract sum, the Contractor have added to or deducted from the total of the items in
the tender any sum either as a percentage or proportion, then the same
percentage of proportion shall apply to all. items or works in the prices schedule as also
for valuation of variation.

If the contract does not contain any rate or price applicable to the extra or additional work,
or the rate or price in the priced schedule of quantities has become inapplicable in
the opinion of the Engineer-in-charge by virtues of such addition or omission, then
suitable rates or price shall be agreed such rates shall be derived by analysis based on
standard schedule of rates of State P.W.D. / P.H.D or in case such is not available
therein, form any approved schedule with the various elements valued at local market
price plus 15 (fifteen) percent towards over-heads.

The Offers are also to include

a)

To supply all materials, labour, supervision, services, supports, scaffoldings,
approach road, construction equipment, tools and plants etc., as required for proper
execution of all the items of the work as per drawing and specification.

To provide all incidental items not shown or specified in particular, but reasonable
or necessary for successful completion of the work in accordance with the
drawings, specifications and schedule of quantities.

Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and
excavations.

Providing shoring and shuttering to avoid sliding of the soils and removal of the same
or completion.

De-watering as required and directed.

Excavation at all depths (Unless otherwise mentioned in schedule), stacking
separately usable and disposal of surface earth and materials from site as directed.

Curing of ail concrete and cement works as per specification and direction,
Centring, shuttering as required for all concrete work.

Bending, binding, tying the grill & placing in position, including supply of all materials &
labour etc.

To provide water and power required for construction testing and

commissioning,

k)

Testing of materials and works as per specification and direction
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CERTIFICATE OF NO RELATIONSHIP

I/'We hereby certify that I/We* am/are* related/not related(*) to any officer of P.W.D of the rank of Assistant

Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works Department,

Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be

rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage

resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

Date:-

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE

ENGINEER / DIPLOMA HOLDERS

( for Super class / special class / A class contractors only )
| / We hereby certify that at present the following Engineering personnel are working with me / in our firm / company
and their bio-data are furnished below.

Sl. Name of Qualification Date of Monthly Whether full If they are superannuated /
No. | Engineering Appointment | emolument | time retred / dismissed or
personnel engagement removed personnel from
appointed for and state Govt./ Central Govt ./
supervising continuous. Public Sector Undertaking /
contractor’s work private Companies and s or
with address. any one ineligible for
Government service.
1 2 3 4 5 6 7

| / We also note that, non-submission of this certificate will render my / our tender liable for rejection .

Signature of the tenderer .

Date :-
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ANNEXURE — | OF SCHEDULE-C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK
(MINIMUM REQUIREMENT)

SI. Name of the Identification | Capacity | Year of Condition Since When it is
No machineries/ No. / Engine / purchas (Working / when likely to be
— equipments Chassis No. breakdown) | deploye released
\ d under | from current
him assignment
1 2 3 4 6 7 8
SI No List of plants and equipments Requirement Marks
(i) Concrete Mixture i . 2Nos. 30
Mee facts provided are true as on the date of issue of this document to the best of my knowledge.
(ii) Water Tanker 1 No. 20
(i) Tipper 2Nos. 10
(iv) Plate Vibrator 2Nos. 10
v) Needle Vibrator 2Nos. 10
(vi) Centering & shuttering materials \ZODSqm\ 20
Minimum Qualifying marks — 80 TOTAL \@
ANNEXURE — |V OF SCHEDULE-C

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER
FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS

Sl. Name of Require | Name of the Name of the Name of the Time schedule for
No Equipment & d No. work for Division under place where movement of
Machineries which whose jurisdiction equipments equipment/
Equipment & Equipment & and machineries to
Machineries Machineries machineries work site for use in
deployed deployed. tendered work

(i) Concrete Mixture 2Nos.

(i) | Water Tanker 1 No.

(i) | Truck & Tipper 2Nos.

(iv) | Plate Vibrator 2Nos.

(v) | Needle Vibrator 2Nos.

) Centering & | 200Sgm

Vi

shuttering

Certified that, the above machineries shall be available solely for this work from the date mentioned against them.

Signature
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PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE WORK

SI.No.| Na Total Equipmentin | Equipment to be © Remarks
=
. = o
me | requirement hand procured £3 S
o T
of EE o3
H (] (] 3 = o
equl | | < = 9 = 2] g2 g =
pme | E| E|Z| 3| 5F E| 8 & |2 | S8 &L
| B © “q_; = 0 B L.q_) © = S5 oo
nt S| S| | B8] 85 o| 5 o <) S ol £ E
. © © | > o & . © =) o = =]
o ©-w | O o ] o O o < @ 8
= E = = = I'E = 8
1 2 314|519 7 1819 10 11 12 13 14

A. Construction Equipments
B. Vehicle Trucks etc.
Reference Annexure | for list of essential equipments for contracts

1.If leased indicate the date when the current lease expires

Signature



WORKING EXPERIENCE
D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

SCHEDULE-D1

Name of Name of Contract Items of | Date of Stipulated Actual date Reasons_ for delay
Employer| location price in works | starting the date of of n
and name Indian work as per completio completio starting/
of work Rupees Agreement n of the n of the completion, if any
work as work
per
1 2 3 4 5 9 7 8
Signature
SCHEDULE-D2
WORKING EXPERIENCE
D- 2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS
Name of Name of Contract Items of | Date Stipulated date of Revised | Reasons for slow
Employer location and price works of completion of target progress, if any,
name of in Indian starting the work as per date of with the updated
work Rupees thework as Agreement completio | billing amount
per n of the
Agreement work,
if any
1 2 3 4 5 9 7 8
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Note:

SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes / No

in any litigation relating to the works.
b) If yes: give details:

Has the tenderer or any of its Yes / No

constituent partners been debarred/

expelled by any agency in India

during the last 5 years.
a) Has the tenderer or any of its Yes / No

constituent partners failed to

perform on any contract work in

India during the last 5 years.

b) If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily be
rejected.

Signature of Tenderer

SCHEDULE - F
AFFIDAVIT
The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its constituent partners have

abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for such
works have been rescinded during the last five years prior to the date of this bid.

The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my (our)
competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish

any such information at the request of the Department.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date:
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SCHEDULE -G

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS
(For Super Class / Special Class / ‘A’ Class Contractors only)

| / We hereby certify that at present, the following Engineering personnel are working with me / in our firm / company
and their bio-data are furnished below.

If they are
superannuated /
retired / dismissed

Name of or removed
Engineering ersonnel from
personnel Whether full P state Govt./

appointed time :

SI. e Date of Monthly Central Govt. /

for Qualification . engagement .

No. . . Appointment | emolument Public Sector
supervising and Undertaking /
contractor’s continuous . 9 .

work with private Companies
address and s or any one
ineligible for
Government
service
1 2 3 4 5 9 7

Signature of the Tenderer.

Date:-
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SCHEDULE - H

SAMPLE FORMATS

UNDER TAKING

This is to certify that

1.

Note:

My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has
prepared the design, specifications, and other documents for the Project nor has any person associated with been

proposed as Project Manager for the Contract.

My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide consulting

services for the preparation or supervision of this work.

My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in an
Engineering Department of the Government of Odisha or other gazetted officer retired from Government service
during last two years without prior permission of the Government of Odisha in writing on or before submission of this
tender. | am aware that my contract is liable to be cancelled if either | or any of my employees is found any time to be

such a person who had not obtained the permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.
Date:-

i. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same may be cited in a
separate letter.
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To,

The Tender Inviting Officer,

Subject: ( Name of the Work)

Reference : (Bid reference number)

Sir,

SCHEDULE -1

RELATIONSHIP DECLARATION

Pursuant to clause 2 of the ITB, it is to inform that | have relative(s) employed as an Officer in the rank of an Assistant

Engineer/Under Secretary under the

Relationship:

Name:

Designation

Office

Address

Pursuant to clause 2 of the ITB, | am to submit herewith the names of persons who are working under my firm having

near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the

Department. His (Their) details are as follows.

Department.

| am also duty bound to inform the relationship of any subsequent employment with any gazetted officer in the rank of

an Assistant Engineer/Under Secretary in the

render my firm liable for penal action for suppression of facts.

Department. | am aware that any breach of this condition would

Si
No

Name of the my employee
and his designation in the
firm

Presently
working at

Details of his relatives working in the
Department

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

Yours Sincerely

Signature of the Tenderer.

Date:-
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SCHEDULE - J
MEMORANDUM OF UNDERSTANDING: (NOT APPLICABLE)

First Party | Sri/Smt...............oooiien. , Aged .... Years, S/O- ..o , At / P.O. / Dist-

....... (hereinafter called the First Part)

AND
Second Party | Sri/Smt................ooill , Aged .... Years, S/O- ....coiiiiii, , At / P.O. / Dist-
........ (hereinafter called the Second Part) having H.T. / L.T. license registration No.............validup to ..............

AND WHEREAS the First Party of 15t part is the managing partnerof ......................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender work,

AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;-

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Divisional Head.
3) That, the First Party shall receive payment, signing the bill the document for the concerned work.
4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said matter.
In witness where of both the party have signed in presence of

WITNESS
Wi -

W2 -

Approved DTCN 79 pages

Superintending Engineer

Nayagarh R&B Division, Nayagarh
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