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GOVERNMENT OF ODISHA 

OFFICE OF THE SUPERINTENDING ENGINEER, KANTABANJI (R&B) DIVISION 
E-Procurement Notice 

 
BID IDENTIFICATION No: 01/KBJ/2026-27 

  The Superintending Engineer, Kantabanji (R&B) Division, Kantabanji on behalf of Governor of Odisha 
invites percentage rate bid in Single Cover system in ONLINE MODE for the construction of works detailed in the 
table below from “B” Class Contractors registered with the State Governments and contractors of equivalent 
Grade / Class registered with Central Government / MES / Railways for execution of Civil works.  The proof of 
registration from the appropriate authority shall be enclosed along with the bid. 
1. The bidders may submit bids for the following works. 
 

Sl. 
N
o 

Name of the Work 
Approximate 
value of work  
(Rs. In lakh) 

Concerned Tender 
Inviting Authority. 

E.M.D/ Bid 
Security (Rs.) 

(Online) 

Cost of Bid 
Documents 

(Rs.) 
(Online) 

Class of 
Bidder 

Period of 
Completio

n 

1 2 3 4 5 6 7 8 

1 

Repair and 
Rehabilitation of 
Diaton Bridge over 
Tanjore Nallah on 
the road Titilagarh-
Sindhekela Road at 
Ch.12/285 Km. in 
the district of  
Balangir under State 
Plan for the year 
2026-27 

46.32.00 

Superintending 
Engineer, 

Kantabanji (R&B) 
Division 

46,400.00 6,000.00 “B” 
01 (One) 
Calendar 
month 

 

2. Bid documents consisting of plan, specifications, the schedule of quantities and the set of terms and conditions of 
contract and other necessary documents can be seen in the website: www.tendersodisha.gov.in. 

3. The bidders shall have to remit the EMD/ Bid Security amount @ 1% (One percent) of the estimated cost put 
to bid of the above works mention in Col-5 through online as part of the bid. However, the bidder claiming for 
exemption/ relaxation of EMD amount must submit as affidavit separately for such purpose along with the 
documentary proof of the claim. 

4. The Bid documents will be available in the website: www.tendersodisha.gov.in from 11:00 AM of 15.07.2026 
to 05:00 PM of 21.07.2026 for online bidding. 

5. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or Class-III. 
6. Bids shall be received only on “Online” on or before 05:00 PM of 21.07.2026. 
7. Bids received online shall be opened at 11:30 AM on 22.07.2026 in the office of the Superintending Engineer, 

Kantabanji (R&B) Division, Kantabanji in the presence of the bidders who wish to attend.  Bidders who 
participated in the bid can witness the opening of bids after logging on to the site through their DSC.  If the 
office happens to be closed on the last date of opening of the bids as specified, the bids will be opened on the 
next working day at the same time and venue. 

8. The bidder shall transfer online the cost of bid document through a process as mentioned under DTCN. 
9. Other details can be seen in the bidding documents. 
10. The authority reserves the right to cancel any or all bids without assigning any reason. 
11. The Addendum/ Corrigendum if any will be hosted in the website only. 
12. Any bidder desires to avail any facility as per certain circular/order of Government has to apply for the same in 

writing along with the bid document. Claim at the time of opening of tender or later will not be entertained. 
 

Sd/- Gyanaranjan Nayak 
Superintending Engineer, 
Kantabanji (R&B) Division 
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Memo No. 2813/ Dt.10.07.2026  
  Copy along with soft copy forwarded to the Manager (Publication), I & P.R. Department, Odisha, 
Bhubaneswar with a request to get it published in two leading Odia Daily and one No. of Local English Daily News 
Paper at an early date for wide circulation of the Tender Call Notice.  Since, the date of receipt of bids starts from 
Dt.15.07.2026, it is requested that the “Invitation for Bids” may please be published on or before Dt.14.07.2026. 

Complimentary copy of the News Papers containing the Tender Call Notice may please be sent to this 
office for reference and record. 

Sd/- Gyanaranjan Nayak 
Superintending Engineer, 
Kantabanji (R&B) Division 

 
Memo No. 2814/ Dt.10.07.2026 
Copy submitted to the Principal Secretary to Government, Works Department, Odisha, Bhubaneswar for favour of 
kind information and necessary action. 

Sd/- Gyanaranjan Nayak 
Superintending Engineer, 
Kantabanji (R&B) Division 

 
Memo No. 2815/ Dt.10.07.2026 
 Copy submitted to the Deputy Secretary to Government, Department of information and Technology, 
Odisha, Bhubaneswar for information and necessary action. 

 
Sd/- Gyanaranjan Nayak 

Superintending Engineer, 
Kantabanji (R&B) Division 

Memo No. 2816/ Dt.10.07.2026 
 Copy submitted to the Engineer-in-Chief (Civil), Odisha, Nirman Soudh, Bhubaneswar Odisha, 
Bhubaneswar for favour of kind information and necessary action. 
 

Sd/- Gyanaranjan Nayak 
Superintending Engineer, 
Kantabanji (R&B) Division 

Memo No. 2817 (5)/ Dt.10.07.2026  
 Copy submitted to the Chief Engineer (Roads-I), Odisha, Bhubaneswar / Chief Engineer, (Roads-II) Odisha, 
Bhubaneswar / Chief Engineer (Bridges), Odisha, Bhubaneswar / Chief Engineer (Buildings), Odisha, Bhubaneswar / 
Chief Construction Engineer, Balangir (R&B) Circle, Balangir for favour of kind information and necessary action. 

 
Sd/- Gyanaranjan Nayak 

Superintending Engineer, 
Kantabanji (R&B) Division 

Memo No. 2818(2)/ Dt.10.07.2026 
 Copy submitted to the Collector & District Magistrate, Balangir /Superintendent of Police, Balangir for 
favour of kind information and necessary action. 

 
Sd/- Gyanaranjan Nayak 

Superintending Engineer, 
Kantabanji (R&B) Division 
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Memo No. 2819 (11)/ Dt.10.07.2026 
 Copy forwarded to the Superintending Engineer, Balangir (R&B) Division / Superintending Engineer, 
Khariar  (R&B) Division, Khariar / Superintending Engineer, GPH Division No.II, Sambalpur / Superintending 
Engineer, R.W. Division, Titilagarh / Superintending Engineer, R.W. Division Balangir / Superintending Engineer, 
R.W. Division, Patnagarh / Superintending Engineer, NH Division, Balangir / Superintending Engineer, NH Division, 
Kesinga / Superintending Engineer, Irrigation Division, Balangir / Superintending Engineer, Minor Irrigation 
Division, Balangir / Superintending Engineer, RWSS Division, Balangir for favour of information with request to 
exhibit on the Notice Board for wide publicity. 

 
Sd/- Gyanaranjan Nayak 

Superintending Engineer, 
Kantabanji (R&B) Division 

Memo No. 2820 (9)/ Dt.10.07.2026 
Copy to all SDOs under Kantabanji (R&B) Division/ Estimator / DAO-I/ Head Clerk/ Divisional Cashier/ 

Office Notice Board for information. 

 
Sd/- Gyanaranjan Nayak 

Superintending Engineer, 
Kantabanji (R&B) Division 

Memo No. 2821/ Dt.10.07.2026 
Copy to the Inspector- in-Charge, Police Station, Kantabanji for information and necessary action. 

 
Sd/- Gyanaranjan Nayak 

Superintending Engineer, 
Kantabanji (R&B) Division 
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CHECK LIST TO BE FILLED UP BY THE BIDDER 

Sl. 
No. 

Particulars 
Reference to 
Clause No. 

Mark Whether 
furnished 

Reference 
to Page 

No. Yes No 

01. Cost of tender paper Rs. 6,000.00 (Online) 
D.T.C.N   Clause 

No.04 

02. E.M.D. for Rs. 46,400.00 (Online) 
(Proof of financial instrument shall be furnished) 

D.T.C.N 
Clause No.06 (ii) & 

126(a) 

03. Additional Performance Security in case the bid price/rate 
is less than the estimated cost put to tender 

D.T.C.N 
Clause No.29  

 

04. Copy of valid Registration Certificate 
D.T.C.N 

Clause No.07 

05. GST Registration Number 
D.T.C.N 

Clause No.07 

06. Copy of PAN Card 
D.T.C.N 

Clause No.07 

07. No Relationship Certificate in Schedule – A 
D.T.C.N 

Clause No.134 

08. Works Experience - 
D.T.C.N 

Clause No.15 

(A) List of projects executed that are similar in nature to the 
work   (Schedule-D1) 

D.T.C.N 
Clause No.15(ii) 

(B) Works in hand-List of projects in progress that are similar in 
nature to the work  (Schedule-D2) 

D.T.C.N 
Clause No.15(ii) 

09. 
(A) 

Information regarding current litigation, debarring / expelling 
of the tender or abandonment of the work by the tenderer 
(Schedule-E) 

D.T.C.N 
Clause No.12 

(B) Affidavit (Schedule-F) 
 

D.T.C.N 
Clause No.12 

10. 
(A) 

Tools & Plants and machineries as per the requirement in 
Schedule-C (Minimum 80% marks to be obtained). 
(Proof of ownership of Tools & Plants and machineries are 
to be furnished in shape of copy of invoices / required sale 
deed in case of 2nd purchase / required lease deed with 
ownership documents of the leaser duly attested. In case of 
centering & shuttering materials certificate of the Executive 
Engineer of Works Department within 90 days of last date 
of receipt of tender is allowed. 

D.T.C.N 
Clause No.11 

 List of plants and equipments Requirement 

(i) Concrete Mixer with Hopper 2 Nos 5  

(ii) Hydraulic Excavator  1 No 5  

(iii) Needle vibrator 2 Nos 5  

(iv) Jack hammer 1 No 5  

(v) Hydraulic Jack (100 Ton Capacity) with self Locking system 
and power pack accessories 

1 Set of 4 Nos. 20  

(vi) Suspended Plantform 1 No. 
 

10  

(vii) Hydra / Crane 
1 No. 

 
5  

(viii) Grout pumps with pressure gauge arrangement 
1 No. 

 
10  

(ix) 
Complete metal scaffold – Not older than 3 years (No marks 
will be awarded if the shuttering material area is less than 
100 Sqm) 

100 Sqm & above 10  

(x) Pneumatic Breaker 1 No. 5  

(xi) Winch with 100m rope 3 Nos. 5  

(xii) Chain Pully 10 Ton 2 Nos. 5  

(xiii) Generator 40 KVA 1 No. 10  

  TOTAL:- 100  

(B) 
Certificate by the Executive Engineer under whom the 
machineries/equipments are deployed as per Annexure-III 
of Schedule-C 

D.T.C.N 
Clause No.11 

 (C) 
Time Schedule for movement of equipments / machineries 
available with the tenderer from one site to work site as per 
Annexure-IV of  Schedule-C 

D.T.C.N 
Clause No.11 
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OFFICE OF THE SUPERINTENDING ENGINEER, KANTABANJI (R&B) DIVISION 

  
CONTRACT DATA 

A. GENERAL INFORMATIONS 

Sl 
No  

Item Details 
 

1 Bid Identification No. BID IDENTIFICATION No: 01/KBJ/2026-27 
2 Name of the Work 

 
 

 

Repair and Rehabilitation of Diaton Bridge 
over Tanjore Nallah on the road Titilagarh-
Sindhekela Road at Ch. 12/285 Km. in the 
district of Balangir under State Plan for the 
year 2026-27 

3 Officer inviting tender Superintending Engineer, Kantabanji (R&B) 
Division 

4 Superintending Engineer concerned with 
head quarters authorised as Engineer-in-
charge of this work. 

Superintending Engineer, Kantabanji (R&B) 
Division 

5 Superintending Engineer with head quarter Superintending Engineer, Kantabanji (R&B) 
Division 

6 Accepting Authority Superintending Engineer, Kantabanji (R&B) 
Division 

7 Estimated Cost Rs. 46.32 Lakh 
 

B. BID INFORMATION 
8 Intended completion period/Time period  

assigned for completion as per clause 8 of 
DTCN 

01 (One) calendar Month 

9 Last Date & time of submission of Bid 
(Clause No. 2 of DTCN.) 

Time 05.00 PM 

Date: 21.07.2026 
10 Cost of Bid Document (Clause No. 4 of DTCN.) 

i  To be remitted online Rs. 6,000/- 
11 Bid Security (Clause No. 6 (ii) of DTCN.) 

i To be submitted Rs.46,400.00 (Online) 
i Amount  
ii Pledged in favour of Superintending Engineer,   

Kantabanji (R&B) Division 
iii Payable at Kantabanji 
iv Type of instrument  As specified in the Bid document 

13 Bid validity period (Clause No. 9 of DTCN.) 90 days 
14 Minimum period of contract / agreement / 

lease deed of equipment and machineries as 
per Clause 11 (iv) of DTCN. 

01  (One) calendar month 

14 Currency of Contract  Indian Rupees 
15 Language of Contract  English 
16. Similar Nature of work as per Clause 15 (ii)  & 

125 (f) & (g)Eligibility Criteria of DTCN 
Similar nature of work means experience in 
execution of one work of Box Cell culvert / Bridge 
during last preceding five financial years i.e. 2021-
22 to 2025-26. 
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Procedure to participate in online bidding  

e-procurement 
1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to 

participate in the bid is required to register in the Portal using his /her active personal/ official e-mail ID as 

his Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login ID.  The 

DSC used must be of appropriate class (Class II or Class III) issued from a registered Certifying Authority 

such as n-Code, Sify, TCS, MTNL etc. He / She has to submit the relevant information as asked for about 

the firm/ contractor. The portal registration of the bidder/ firm is to be authenticated by the State 

Procurement Cell after verification of original valid certificates/ documents such as (i) PAN and (II) 

Registration Certificate (RC)/ GST Registration No. (For procurement of goods) of the concerned bidder. 

The time period of validity in the portal is at par with validity of RC/ GST Regd. No. Any change of 

information by the bidder is to be re-authenticated by the State Procurement Cell. After successful 

authentication bidder can participated in the online bidding process.  

Contractor not regisertered with Government of Odisha, can participate in the e-procurement after 

necessary enrolement in the portal but have to subsequently register themselves with the appropriate 

registering authority of the Sate Government before award of the work as per prevalent registration norms of 

the State.  

a. To log on to the portal the Contractor/Bidder is required to type his/her username and password. 

The system will again ask to select the DSC and confirm it with the password of DSC. For each 

login, a user’s DSC will be validated against its date of validity and also against the Certificate 

Revocation List (CRL) of respective Cas stored in system database. The system checks the unique 

ID, password and DSC combination and authenticates the login process for use of portal.  

b. The tender documents uploaded by the Tender Inviting Officer in the website 

https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due date of 

tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section of the 

homepage. Only a small notification will be published in the newspaper specifying the work details 

along with mention of the specific website for details. The publication of the tender will be for specific 

period of time till the last date of submission of bids as mentioned in the ‘Invitation for Bid’ after 

which the same will be removed from the list of Active tenders. Any bidder can view or down load 

the bid documents from the web site.  

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by 

uploading documentary evidences towards his eligibility for such exemption. 

d. If the software application has the provision of payment of cost of tender document through 

payment gateways of authorized bankers by directly debiting the account of the bidders, bidders will 

be required to avail on-line payment.  

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise 

his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating through 

Joint Venture shall declare the authorized signatory through Memorandum of Understanding duly registered 

and enroll in the portal in the name and style of the joint venture company. It is mandatory that the DSC 

issued in the name of the authorized signatory is used in the portal.  

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement 

process, the tender inviting officer shall not accept any responsibility for failures or breakdowns other than in 

those systems strictly within their own control. 

1.3. Any third party/company/person under a service contract for operation of e-procurement system in the State 

or his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement 

processes that are undertaken through the e-procurement system irrespective of who operates the system. 
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1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/copies 

of document in prescribed format wherever warranted in support of eligibility criteria and qualification 

information. The on-line bidder shall have to produce the original documents in support of the scanned 

copies and statements uploaded in the portal before the specified date as per DTCN.  

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by 

cost of bid document and appropriate bid security. The system shall consider only the last bid submitted 

through the E-Procurement portal. 

1.6. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC, 

provided the questions are raised within the period of seeking clarification as mentioned in tender call 

notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the 

tender.  

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid as 
well as in the office of the Executive Engineer as mentioned in the Contract Data will be open for inspection 
by the bidders. The bidder is required to down load all the documents for preparation of his bid. It is not 
necessary for the part of the Bidder to up-load other Bid documents (after signing) while up-loading his bid. 
He is required to up load documents related to his eligibility criteria and qualification information and Bill of 
Quantities duly filled in. It is assumed that while participating in the bid, the bidder has referred all the 
drawings and documents. Seeking any revision of rates or backing out of the bid claiming for not having 
referred to any or all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to 
disrupt the bidding process and in such cases the bid security shall be forfeited.  

1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website 
https://tendersodisha.gov.in , notice board and through paper publication and such notice shall form part of 
the bidding documents.  
1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and those 

bidders if they wish can modify their tenders. The bidders are required to which the website till last 

date and time of bid submission for any addendum/ corrigendum/ cancellation thereof. Tender inviting 

authority is not responsible for communication failure of system generated mail.  

All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid. 

The bidder shall carefully go through the document and prepare the required documents and up load 

the scanned documents in Portable Document Format to the portal in the designated locations of 

Technical Bid. He will fill up the rates of items or percentage in the BOQ down loaded for the 

work in designated Cell and up loads the same in designated locations of Financial Bid. 

Bidders are to submit only the original BOQ uploaded by publisher after entering the relevant 

fields without any alteration/deletion/modification. Multiple BOQ submission shall lead to 

cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than Zero 

value in the specified cells. In the percentage rate tender, the bidder quoting Zero value is 

valid and will be taken as Schedule of Rates. Submission of document shall be effected by 

using DSC of appropriate class.  

2.    PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as part 

of his Bid, a Bid security for the amount mentioned under NIT/Contract Data. The bidder shall scan all the 

written/ printed pages of the bid security and up load the same in portable document format (PDF) to the system 

in designated place of the technical BID. Furnishing scanned copy of such documents is mandatory otherwise 

his/her bid shall be declared as non-responsive and liable for rejection.  The on line bidder shall deposit the 

original copy of the ‘bid security’ with in the specified period mentioned in the DTCN (after receipt date of bid but 

before opening date & time of bid) with the “Officer inviting the Bid”. The Officer inviting the bid shall not be 

responsible for any postal delay and/or non-receipt of the original copy of the bid security on or before specified 

date and time. Non-submission of bid security with in the designated period shall debar the bidder from 

participating in the on-line bidding system and his portal registration shall be cancelled. His name shall also be 

informed to the registering authority for cancellation of his registration.  

2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as 

mentioned in the bid document. The validity period of the EMD or Bid Security shall be as mentioned in the 
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bid documents. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in the 

bid document shall be rejected as non-responsive. The bid security shall be retained till such time the 

successful bidder furnishes Initial Security Deposit (ISD) or performance Security acceptable to the officer 

inviting the Bid. Failure of the successful Bidder to comply with the requirements shall constitute sufficient 

grounds for cancellation of the award and forfeiture of the Bid Security. The Bid Security in the form of FD/ 

BG shall be from a Nationalized Bank valid for a period of 45 days beyond the validity of the bid. Bid 

security in other form is acceptable if the bid documents provide for it.  

2.2 The fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice in respect 

of Earnest Money Deposit/ Bid Security and the Bank Draft in respect of cost of Bid are to be scanned and 

up loaded in portable document format (PDF) along with the bid.  

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful lowest 

bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of the 

lowest successful bidder to procedure the original documents, he will be debarred in future from 

participating in tender for 3 years and will be black listed by the competent authority. In such as situation, 

successful L-2 bidder will be required to produce his original documents for consideration of his tender at 

the negotiated rate equal to L1 bidder. 

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 

documentary evidences towards his eligibility for such exemption.  

2.5 Government of Odisha has been actively considering integrating e-payment gateway in to the portal for 

payment of cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway 

shall be issued separately after it is established.  .  

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her 

Login ID and Password. The system will again ask to select the DSC and confirm it with the password of DSC 

as a second stage authentication. For each login, a user’s DSC will be validated against its date of validity and 

also against the Certificate Revocation List (CRL) of respective Cas stored in system database. The system 

checks the unique Login ID, Password and DSC combination and authenticates the login process for use of 

portal.  

The bidder can download the tender of his choice and save it in his system and undertake the necessary 

preparatory work off-line and upload the completed tender at his convenience within the final date and time of 

submission.The bidder shall only submit single copy of the required documents and Price Bid in the portal. In 

the Financial bid, the bidder can not leave any figure blank. He has to only write the figures, the words will be 

self generated. The Bidders are advised to up load the completed Bid document well ahead of the last date & 

time of receipt to avoid any last moment problem of power failures etc.  

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall 

prepare all documents including cost of Bid Document, Bid Security, Declaration form, price bid etc and store 

in the system.  

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the 
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder makes 
sure that all the documents have been up-loaded in appropriate place he clicks the submit button to submit 
the bid to the portal.  
3.2.1. The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and cannot 

be submitted after due date and time. Therefore only after satisfying that all the documents have been 

uploaded, the Bidder should activate submit button.  

3.2.2. In the e-procurement process each processes are time stamped. The system can identify each 

individual who has entered in to the portal for any bid and the time of entering in to the portal.  

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the 

scanned documents by taking out sample printing. Non-submission of legible documents may render 

the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for legible copies  or 
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original copies for verification with in a stipulated period provided such document in no way alters the 

Bidder’s price bid. If the Bidder fails to submit the original documents with in the stipulated date, his 

bid security shall be forfeited.  

SUBMISSION OF BIDS:-  

3.3.  The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a 

Technical Bid and a Financial Bid. The Technical bid generally consist of cost of Bid documents, EMD/ Bid 

Security, VAT Clearance certificate, GSTIN, PAN, Registration Certificate, Affidavits, Profit Loss statement, 

Joint venture  agreement, List of similar nature of works, work in hand , list of machineries and any other 

information required by OIT. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other 

price related information/ undertaking including rebates.   

3.4. Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement Officer Publisher 

(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification. 

Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate tender , bidders 

shall fill in their rates other than zero value in the specified cells without keeping it blank. In the percentage 

rate tender the bidder quoting zero percentage is valid and will be taken at par with the estimated rate of the 

work put to tender.  

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and 

qualification information in prescribed format in Portable Document Format (PDF) to the portal in the 

designated locations of Technical Bid.  

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of 

Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type  rates in figure only in the  

rate column of respective items(s) without any blank cell in the rate column in case of item rate tender and 

type percentage excess or less up to two decimal place only in case of percentage rate tender.  

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the 

documents in appropriate place one by one simultaneously checking the documents.  

3.8. Bids cannot be submitted after due date and time. The bids once submitted can not be viewed, retrieved or 

corrected. The Bidder should ensure correctness of the Bid prior to uploading and take print out of the 

system generated summery of submission to confirm successful uploading of bid. The bids can not be 

opened even by the OIT or the Procurement Officer Publisher/ opener before the due date and time of 

opening.  

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each user 

including the Bidder. 

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal. 

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the process 

of submission of the bid/ tender.  

3.12. The bidder should check the system generated confirmation statement on the status of the submission. 

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the 

network.  

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic 

system used during the e-procurement process. 

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification information 

and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the drawing and the 

other Bid documents (after signing) while uploading his bid. It is assumed that the bidder has refered all the 

drawings and documents uploaded by the Officer Inviting the Bid. 

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server 

time). The date and time of bid submission shall remain unaltered even if the specified date for the 

submission of bids declared as a holiday for the Officer Inviting the Bid.   

3.17. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him, owning 

responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information furnished bythe 
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bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand forfeited and his registration 

in the portal shall be blocked and the bidder is liable to be blacklisted.  

4. SECURITY OF BID SUBMISSION: 

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system 

shall require all the mandatory forms and fields filled up by the contractor during the process of submission of 

the bid/tender. 

4.2.  The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the 

authorized openers only on or after the due date and time.  

5. DEADLINE FOR SUBMISSION OF THE BIDS : 

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and time 

(Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission 

shall remain unaltered even if the specified date for the submission of bids declared as a holiday for the 

Officer inviting the Bid.  

RESUBMISSION AND WITHDRAWAL OF BIDS:  
5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is 

allowed.  

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.  

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider 

only the last bid submitted.  

6. LATE BIDS : 

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose 

the server time displayed in the e-procurement portal shall be the time to be followed by the bidder and 

concerned officers.  

7. MODIFICATION AND WITHDRAWAL OF BIDS : 

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time 

of submission. The bidder shall have to log on to the system and resubmit the documents as asked for by the 

system including the price bid. In doing so, the bids already submitted by the bidder will be removed 

automatically from the system and the latest bid only will be admitted. But the bidder should avoid 

modification of bid at the last moment to avoid system failure or malfunction of internet or traffic jam or power 

failure. If the bidder fails to submit his modified bids with in the designated time of receipt, the bid already in 

the system shall be taken for evaluation.  

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with 

appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned 

document to portal in the respective bid before the closure date and time of receipt of the bid. The system 

shall not allow any withdrawal after expiry of the closure time of the bid. 

8. OPENING OF THE BID: 

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is 

available in IFB, tender document as well as the home page of portal. Bid opening can be done by the 

authorized users which are defined during the tender publication / approval stage. The bids are encrypted 

using there public keys and can be decrypted only on or after the Bid Opening due date and time. The bid 

openers private key will be required to open the bids and all the openers have to log on to the portal during 

that time. 

8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system 

logging on to the portal with the DSC away from opening place. Contractors are not required to be 

present during the bid opening at the opening location if they so desire. 

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as 

the reference.  

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 

Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day. 
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8.3.  In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which 

they appear in the “Invitation for Bid”.  

8.4. During bid opening, the covers containing original financial instruments towards Cost of bid and Bid Security 

in the form specified in the DTCN, received after last date of receipt of bid and before opening of the bids 

shall be opened and declared.  

8.4.1. Combined bid security for more than one work is not acceptable.  

8.4.2.  The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. 

Unless all the Officers who have been declared as Opening officers, log on the portal with their DSC 

the Tender can not be opened. 

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process by 

uploading the official letter for cancellation/ re-tender.  

8.5.1. The Opening Officers will systematically check the scanned demand draft towards cost of the bid 

document and the scanned document of Bid security with that of the original submitted. If found in 

order, they will continue opening of all other documents in the system provided under Technical Bid. 

8.5.2. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with 

appropriate bid cost and valid bid security will be taken up for evaluation with respect to the 

qualification Information and other information furnished.  

EVALUATION OF BIDS:-  

8.5.2(A) All the opened bids shall be downloaded and printed for taking up evaluation. The officer 

authorized to open the tender shall sign and number on each page of the documents downloaded and 

furnish a certificate that “the documents as available in the portal containing...... nos. Of pages”.  

8.5.3. After receipt of confirmation of the bid security, the bidder may be asked in writing / online (in their 

registered e-mail ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, 

with respect to any doubts or illegible documents required for Technical Evaluation. The Officer 

Inviting Tender may ask for any other document of historical nature during Technical Evaluation of the 

tender. Provided in all such cases, furnishing of any document in no way alters the bidders price bid. 

Non submission of legible documents may render the bid non-responsive. The authority inviting bid 

may reserve the right to accept any additional document.  

8.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid 

of the bidder will be evaluated on its own merit  

8.5.5. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the 

bid, will finalize the list of responsive bidders.  They will log on to the site with their DSC and record 

their comments on the Technical evaluation page in the system. The Officer Inviting the Bid if also the 

accepting authority, shall log on to the system with his digital signature and check the technical 

evaluation. He can either accept or pass on to the evaluating officers for re-evaluation.  Upon 

acceptance of technical evaluation by the Accepting authority in the system, the system shall 

automatically generate letter to all the responsive bidders and the system shall forward the letter to all 

the responsive bidder that their technical bid has been evaluated responsive with respect to the 

data/information furnished by him and the letter shall also intimate him the date & time of opening of 

financial bid. The system shall also inform the non-responsive bidders in their e-mail ID that their bid 

has been found non-responsive.  

 

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by the 

Bidders. But evaluation of the bid does not exonerate the bidders from checking their original documents 

and if at a later date the bidder is found to have misled the evaluation through wrong information, action as 

per relevant clause of DTCN shall be taken against the bidder/contractor. 

8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders. 

    Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification 

information. 



Page | 14 
 

8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of opening. 

The Procurement Officer-Openers shall log on to the system in sequence and open the financial 

bids.   

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorised representative who wish to be present. 

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found 

responsive will be announced and the bids of only those bidders will be opened. The remaining bids 

will be rejected. 

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in 

case the item rate tender and percentage above or less in case of percentage rate tenders will be 

announced.  Any discounts and withdrawals, and such other details as the officer inviting the tender 

may consider appropriate, will be announced by him or his authorized representatives at the time of 

opening.  

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The system 

shall auto-generate the Comparative statement. 

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that 

particular work by logging on to the portal with his DSC from anywhere. 

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative 

Statement and furnish a certificate to that respect. 

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with 

the approval of concern Chief Engineer/ Head of Department.  

9.     CLARIFICATION AND  NEGOTIATION  OF BIDS: 

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the 

lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of unit 

rates.  

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, 

followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the 

participating bidders after opening on their respective logins. Each activity is recorded in the system with date 

and time stamping.  

 

10.     NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting 

the Bid shall mention the amount of Performance Security and additional security required to be furnished in 

the letter and intimate the bidders in his e-mail ID. 

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period 

by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will state the 

sum that the Engineer-in-Charge will pay the contractor in consideration of execution and completion of the 

works by the contractor as prescribed by the contract and the amount of performance security and Additional 

Performance Security required to be furnished. The issue of the letter of Acceptance shall be treated as 

closure of the Bid process and commencement of the contract. 

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional Performance 

Security, “Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to 

the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up load the summery and 

declare the process as complete.  

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred from 

participation in bidding for three years and action will be taken to blacklist the contractor. Besides the 

consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/ 

proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ their 
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application will be considered for registration and action will be initiated to blacklist him/ them. In that case, 

the L2 bidder, if fulfils other required criteria would be called for drawing agreement for execution of work 

subject to condition that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise the 

tender will be cancelled.  

 

11.      BLOCKING OF PORTAL REGISTRATION 

1.1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ 

blacklisted by the competent authority his portal registration shall be blocked automatically on 

receipt of information to that effect.  

1.1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked 

automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from the 

concerned authority. 

1.1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned 

contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show 

cause notice. Thereafter the Officer Inviting Tender is required to issue an intimation to the 

defaulting bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech) for 

blocking of portal registration within 10 days of intimation to the defaulting bidder regarding his 

unsatisfactory reply with intimation to the Registering Authority and concerned Chief Engineer/ 

Heads of Office if any of the following provisions are violated. 

1.1.4 Fails to furnish original Technical/ Financial (Tender Paper Cost, EMD/Bid Security) instruments 

before the designated officer within the stipulated date and time. 

1.1.5 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity 

period (including till the extended bid validity period)   

1.1.6 Fails to execute the agreement within the stipulated date. 

1.1.7 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. 

Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State 

Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously action 

shall also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV of 

OPWD code Volume-II.  
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DETAILED TENDER CALL NOTICE 

FOR ROAD AND BRIDGE WORKS 

1. Sealed percentage rate bids are invited on ONLINE in Single cover system from “B” Class contractors registered 
with the State Governments and contractors of equivalent Grade / class registered with Central Government / MES / 
Railways for execution of civil works on production of definite proof from the appropriate authority in prescribed form 
to be eventually drawn in P.W.D. FORM P-1 for the “Repair and Rehabilitation of Diaton Bridge over Tanjore 
Nallah on the road Titilagarh-Sindhekela Road at Ch. 12/285 Km. in the district of Balangir under State 
Plan for the year 2026-27.” at an estimated cost of  Rs.46.32 Lakh (Rupees Forty Six Lakh Thirty Two 
Thousand) only. The adopted format for percentage rate is same as that of the form adopted for item rate tenders but 
the word “Item rate” shall be replaced by “Percentage rate” and the contract will be named as P-1. Bids from Joint 
Venture are not allowed. 

2. The Bid documents are available from official website of Government: https://tendersodisha.gov.in from 11.00 
AM on dt.15.07.2026 to 05.00 PM on dt. 21.07.2026 for online bidding. The last date and time of 
submission of Bid is as per contract data.   

3. The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of the Superintending 
Engineer Kantabanji (R&B) Division, Kantabanji at 11.30 AM on Dt. 22.07.2026 in the presence of the bidders or 
their authorized representatives who wish to attend. 

4. The bidder shall make electronic payment using his/her Internet Banking enabled account with designated Banks or 
their aggregator Banks such as SBI / ICICI / HDFC or the bidder having account in other bank can make payment 
using NEFT / RTGS facilities of designated Banks as per Works Department, Odisha O.M. No. 6785 dt.09-05-2017 
read with W.D. O.M. No. 17254 dt.05-12-2017 towards cost of Bid documents for Rs.6,000.00 as specified in the 
Contract Data. The electronic payment shall be made on or before the last date of receipt along with the Bid.    

5. The bid is to be submitted in two covers.  
(i) Cover-I is to contain scanned EMD, Cost of bid document, scanned copy of registration certificate, PAN card, 

valid GST Registration Number, undertaking/certificates duly filled, affidavit, work experience certificate and 
documents required as per the relevant clauses of this DTCN.  

(ii) Cover-II is to contain the price bid duly filled in and signed by the bidder.  

6. (i)    The bidder shall make electronic payment using his/her Internet Banking enabled account with designated Banks 
or their aggregator Banks such as SBI / ICICI / HDFC or the bidder having account in other bank can make payment 
using NEFT / RTGS facilities of designated Banks as per W.D. O.M. No. 6785 dt.09-05-2017 read with W.D. O.M. No. 
17254 dt.05-12-2017 towards Bid security for Rs.46,400.00 as specified in the Contract Data. Bid not accompanied 
with EMD as specified above shall be liable for rejection.             
(NB:- Refer to Works Department Odisha O.M. No. 14468 dated20.09.2018) 
(ii) Special Conditions for Bid Security / Earnest Money Deposit (EMD) 
           To safeguard against a bidder’s withdrawing or altering its bid during the bid validity period, Bid Security (also 
known as Earnest Money Deposit) is obtained from bidders except those who are exempted from paying Bid Security as 
per para-21 of FDOM No. 4939/F Dated 13.02.2012. Besides, the State Government have exempted Micro and Small 
Enterprises (MSEs) as defined under Odisha Start-ups policy, 2016 from payment of Bid Security while participating in 
tenders vide FDOM No 27928/F Dated 16.10.2020. 

7. The lowest preferred bidder is required to produce documents viz original Registration, GST Registration Number, 
PAN card after opening of Technical Bid for verification purpose in the latter stage along with the original documents 
relating to ownership and hiring of plants and machineries mentioned at Annexure-I of Schedule-C, within five days from 
the date of opening of the tender (price bid). Furnishing scanned copy of such documents along with the Technical Bid 
is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection. 

8. The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders whose bid 
is accepted must submit a work programme at the time of execution of Agreement.  

9. All bids received will remain valid for a period as specified in the Contract Data after the deadline date for submission 
of bids and validity of bids can also be extended if agreed by the bidder and the Department. 

10. The value of debris obtained from dismantling during construction shall be deducted from the bill. 
11. (i)   The Contractors are required to furnish evidence of ownership of principal machineries/equipments 

in Schedule-C as per Annexure-I for which contractor shall have to secure minimum 80% of marks failing which 
the tender shall be liable for rejection. 
(ii) In case the contractor executing several works he is required to furnish a time schedule for movement of 
equipment/machinery from one site to work site of the tendered work in Annexure-IV of Schedule-C. 
(iii)  The contractor shall furnish ownership documents for those machineries which he is planning to deploy for the 
tendered work if these are not engaged and produce certificate from the Executive Engineer as per Annexure – III of 
Schedule-C under whom these are deployed at the time of tendering as to the period by which these machines are 
likely to be released from the present contract. Certificate from the Executive Engineer of Government of Odisha or 
Engineer-in-Charge of the project (in case of non-Government projects) under whose jurisdiction the work is going on, 
shall not be more than 90 days old on the last date of receipt of tender  
 (iv)  The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from the 

company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease deed and 
duration of such contract. The contracts/agreements/lease deed should be on long term basis for a minimum period 
of as mentioned in contract data from the last date of receipt of Bid documents. 

12.   An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The bidder is 
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to furnish scanned copy an affidavit at the time of submission of bid about the authentication of bid documents 
including Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the scanned 
copy of information in Schedule – E ( in prescribed format) and required affidavit in Schedule – F ( in prescribed 
format), the bid document will be summararily rejected. 

13.  Deleted. 
14.   No Relation certificate. 
 The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank 

of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works Department. If 
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security 
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for 
no relationship certificate is contained in a separate sheet vide Schedule-A. 

15.  (i)  Each bidder is to submit along with bid a note regarding his experience on construction of  
Box cell culvert and Bridge Works. 
a) Name of the road: - 

  b) Estimated cost: - 
  c) Total length of road: - 
  d) Major Items of work: - 
  e) Quantity of items:-  i) As per Agreement: - 
      ii) As per execution: - 
  f) Date of Commencement:- 
  g) Stipulated date of Completion: - 
  h) Actual date of completion: - 
  i) Other details if any. : - 

ii) The prospective applicant in its name should furnish list of similar nature of work satisfactorily completed in 
Schedule-D1 and list of works in progress in Schedule-D2.  

iii) The bidder should qualify the criteria of similar nature of work as mentioned in Contract Data failing which 
the bid is liable for rejection. 

 (iv)  Bid Capacity – Applicable for value of work more than Rs.3.00 crore put to tender  
  (Vide Works Department Office Memorandum No.6300 dtd.16.6.2011) 

Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the 
expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be calculated 
as under. 
Assessed Available Bid Capacity= (A*N*2-B), where 
A= Maximum value  of works executed in any one year during the last five years (updated to the current price level)rate 
of inflation may be taken as 10 per cent per year(escalation factor) which will take into account the completed as well as 
works in progress, 
B= Value at current price level of the existing commitments and ongoing works to be completed during the next year 
(period of completion of works for which bids are invited); and 
N= Number of years prescribed for completion of the works for which the bids are invited. (For work completion period 
less than one year the value may be taken as one year). 

 Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of his 
proposed participation in the execution of the works.  

  (Schedule-G) The report showing the value of existing commitments and ongoing works for each of the works 
should be filled up by the tenderer and certificate(s) of each work should be from the Engineer-in-Charge(s) not below 
the rank of Executive Engineer/Superintending Engineer, which is mandatory. If it is NIL, then Nil report signed by the 
tenderer must be furnished in this regard failing which the bid is liable for rejection as mentioned in Check list.   

 Escalation factor  
  Following enhancement factors will be used for the costs of works executed and the financial figures to a 

common base value for works completed in India. 
      Year before  Multiplying factor 

One     1.10 
Two    1.21 
Three    1.33 
Four    1.46 
Five    1.61 

 (Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting for the 
above mentioned factors)  

 In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying 
factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the last 
date of submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into Indian 
rupees.  

 The information on Bid Capacity as on the date of this bid is to be furnished as per the format in Schedule –G. 
 Total value of Civil Engineering construction work performed in the last five years is to be furnished for which Turn 

Over certificate from Chartered Accountant with valid UDIN No. is to be furnished. 
                                              2021-2022---------------------- 
                                              2022-2023---------------------- 
  2023-2024---------------------- 
  2024-2025---------------------- 
  2025-2026---------------------- 
 Base year shall be taken as 2025-26.  
16. If an individual makes the application, the individual should sign above his full type written name and current address. 
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17. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type written 
name and the full name of his firm with its current address in a forwarding letter. 

18. If the application is made by a firm in partnership, it shall be signed (with DSC)  by a partner holding power of attorney 
for the firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy of 
the partnership deed and current address of all partners of the firm shall also accompany the application. 

19. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly authorized 
person holding power of attorney for signing the application in which case a certified copy of the power of attorney shall 
accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its 
existence along with the technical bid. 

20. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the 
wordings will not be accepted.  

21. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be submitted online 
in English.  

22. Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender papers. 
23. Percentage rate contract (vide Works Department letter No. 8310 dt.17.05.2006)  

In case of Percentage Rate tender:- 
(i) The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended 

to the tender document. The estimated cost is excluding GST. The rate of item basing on which estimated 
cost has been derived is excluding GST on different components to arrive at such rates.  

(ii) The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer 
submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered 
shall be considered after opening of all packages called in the same Tender Notice. The Contractors who wish 
to tender for two or more works shall submit separate tender for each. Each tender shall have the Bid 
Identification No., Name & Sl. No. of the work (as per IFB) to which they refer. 

(iii) The Contractor will quote percentage excess/less up to two decimal points only. If he writes the 
percentage excess/less up to three or more decimal points, the second decimal point shall only be 
considered without rounding off (vide Works Department O.M No- 7885 dtd. 23.07.2013.). 

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress 
specified in the contract. 

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 
authority is mandatory before making any payment.   

(vi) The period of completion is fixed and can not be altered except in case of exceptional circumstances with 
due approval of next higher authority. 

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 
percentage excess or less shall be added or subtracted from the gross amount of the bill 

24. The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the 
documents which will form a part of the agreement to be entered in to by the accepted bidder and detailed specifications 
for Odisha and other relevant specifications and drawings. Complain at a future date that plans and specifications have 
not been seen by the bidders can not be entertained.  

25. The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered during the 
execution as per actual necessity and detail test conducted. But the tendered rate quoted by the bidder will hold good in 
case of such modification of drawings during the time of execution and shall in no way invalidate the contract and no 
extra monetary compensation will be entertained. The work shall however be executed as per final approved drawing to 
be issued by the Engineer-in-Charge as and when required.  

26. (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work.  The bidder should also 
inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and availability of 
materials.  In every case the materials must comply with the relevant specifications.  Complaints at future date that the 
availability of materials at quarries has been misjudged can not be entertained. 
(ii) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.  
For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be 
responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for 
procurement of materials from authorized sources and voluntarily disclose the source of procurement for the purpose of 
billing. Besides, the bidder would be required to submit the details of quarry for procurement while submitting the bids.  

27. The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road, 
service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work.  

28. It must be definitely understood that the Government does not accept any responsibility for the correctness and 
completeness of the trial borings shown in the Cross Section. 

 
29. After careful observation, Government has been pleased to abolish the extant provisions of threshold negative bid caps (1499%) introduced in 

Appendix-IX, Clause 36 of OPWD Code Volume-II in the procurement of works undertaken by the Govt. of Odisha and its agencies to ensure the 
procurement process results in a viable and successful manner with adoption following incremental Additional Performance Security (APS) 
system: of 

1. Additional Performance Security shall be taken on an incremental basis from the selected bidders for low pid prices in the project works as 
under: 
I. Where the bid price is below 0% but not below 10% of the project cost put to bid, no Additional Performance Gurangee / Security 

percentage is required. 
II. Where the bid price is below 10% but not below 20% of the project cost put to bid, the Additional Performance Gurangee / Security 

percentage shall be intermediate by 0.1% for every percentage of bid price below 10% of the project cost put to bid starting at 11% 
with the additional bid performance guarantee being 0.1% of this additional performance guarantee percentage shall be applied on 
the bid price; 
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III. Where the bid price is 20% or more below of the project cost put to bid, the additional performance guarantee percentage shall be 
incremented by 0.2% for percentage of bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this 
additional performance guarantee percentage shall be applied on the bid price; 

IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage based on whether the decimal 
point of the percengae of bid price is below 0.5% or next higher percentage based on whether the decimal point of the percentage of 
bid price is 0.5% or more. 

V. The additional performance security shall be treated as part of the performance security. 

(Additional Performance Security) 

Additional Performance Security shall be obtained from the bidder when the bid amount is less than estimated cost put to tender. In such as 
event, only the successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to furnish the exact amount 
as Additional Performance Security (APS) a per following instructions mantion a per Works Department Government of Odisha vide OM 
No.07764600022025 – 173/W., Bhubaneswar Dt.03/01/2026 in shape of Demand Draft / Term Deposit Receipt pledge in favour of the Divisional 
Officer within seven days, otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for 
blacklisting shall be initiated against bidder as per Works Department Office Memorandum No.14299 dtd.03.10.2017. 

30. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the 
approved document during download of the bid document, the decision of the officer inviting the bid will be binding on 
the bidder. 

31. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations 
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.  

32. i) Schedule of quantities are accompanied in Cover-II (Price Bid). It shall be definitely understood that the 
Government does not accept any responsibility for the correctness or completeness of this schedule and that 
this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the 
Contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and no 
extra monetary compensation, will be entertained. 

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject to a 
maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of competent 
authority is mandatory before making any payment. 

33. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what so 
ever. 

34. The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the OPWD Code.  
35. i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in- charge prior 

to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the 
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of 
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract 
Price”).  

Ii) The notification of award will constitute the formation of the contract, subject only to the furnishing of a 
performance security (Initial Security Deposit) in form of Fixed deposit receipt of Schedule Bank / Kissan 
Vikash Patra /Post Office Savings Bank Account/National Savings Certificate/Postal Office Time 
Deposit Account/ Bank Guarantee of Schedule Bank and additional performance security as per Clause 28 
(iii) of DTCN duly pledged in favour of the Superintending Engineer, Kantabanji (R&B) Division and 
payable at the place as specified in the Contract Data and in no other form which including the amount 
already deposited as bid security (earnest money) shall be 2% of the value of the tendered  amount (excluding 
1% deposited towards hiring of equipments/machineries from out side the State if any) and sign the agreement 
in the PWD Form P-1 for the fulfillment of the contract in the office of the Superintending Engineer, 
Kantabanji (R&B) Division and payable at the place as specified in the Contract Data or as directed. The 
security deposit together with the earnest money and the amount withheld according to the provision of P1 
agreement shall be retained as security for the due fulfillment of this contract and additional performance 
security in accordance with the provisions of the agreement.    

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge and 
the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance, 
the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents 
shall form part of the agreement. 
a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if 

any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading thereto & required amount of performance security including additional 
performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. 
iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of 

the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount of 
initial security deposit and additional performance security deposit are received by the Engineer-in-Charge. 
The security will be refunded after One year of completion of the work and payment of the final bill and will not 
carry any interest.  

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202 
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where bidders/tenderers back out from 
the offer before acceptance of tender by the competent authority.  

vi) Amendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I   
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Before acceptance of tender, the successful bidder will be required to submit a work programme and mile 
stone basing on the financial achievement so as to complete the work within the stipulated time and in case of 
failure on the part of the agency to achieve the mile stone liquidated damage will be imposed. 

36. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered 
in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring a suit in 
regard to the matter by this contract at any place outside the State of Odisha.  

37. The contractor should be liable to fully indemnify the department for payment of compensation under workman 
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of 
compensation paid will be recovered from the contractor.  

38. Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department Letter No.-
VIII-R 8/5225 Dtd. 26.02.55 and No. IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.  

39. In case of any complaint by the labour working about the non payment or less payment of his wages as per latest 
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in 
default, he may recover such amount due from the contractor and pay such amount to the labour directly under 
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the 
Executive Engineer is final and binding on the contractor.  

40. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the 
following or similar category. 

a. Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls conveyance charge and other 
cost on account of land and building including temporary building and temporary electric connection to work site as well 
as construction of service road and diversion road and its maintenance till completion of work as required by the bidders 
for Collection of materials, storage, housing of staff or other purpose of the work. No bidder will however be liable to pay 
Govt. for temporary occupation of land owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the 
satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and labour. 
d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in 

order to protect the public and employees from accidents.  
g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution also 

become payable due to operation of the workmen compensation act. 
h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost. 

41. After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such as vats, 
mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and clean, 
this should be inclusive of the rate. 

42. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required. 
The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works.  

43. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity of 
any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled 
before the extra items of work or extra quantity of any items of work is taken up.  

44. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of 
work Housing and Supply in their standing order No-44150 dtd.25.11.57.  

45. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of 
contract and other necessary documents can be seen in all the offices issuing the documents and office of the 
Engineer-in-Chief (Civil) during office hours everyday except on Sundays and Public Holidays till last date of sale and 
receipt of bid documents. Interested bidders may obtain further information at the same address. But it must be clearly 
understood that the bids must be received in order and according to the instructions.  

46. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause mentioned herein 
before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest amendments shall supersede the 
condition of D.T.C.N.   

47. All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, III, IV and VII & latest 
design criteria for pre-stressed concrete bridges specifically for road and bridges issued by MoSRT&H, Govt. of India. 
MoSRT&H Specification for Road & Bridge work (Latest Revision) shall be the guiding book for execution, quality 
assurance, specification and measurement for all items of Road & Bridge works. 

48. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water 
tight. 

49. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject 
partly or fully such structures if found defective in their opinion. 

50. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor 
should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost. 

51.  Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 
52. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and specification 

at his own cost for completion of the work with the time schedule. No extension of time will be granted on the application 
of the bidder due to delay in procurement of materials.  

53. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution 
of the work due to reasons what – so-ever and the cost of such materials will be recovered from the bills at stock issue 
rates or market rates whichever is higher. 

54.  If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the same 
dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a 
penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is 
higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter 
become due to the bidder or from his security deposit or from the proceeds of sale thereof. 
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55. The selected bidder may take delivery of departmental supply according to his need for the work issued by the Sub-
Divisional office in-charge subject to the availability of the materials. The bidder shall make all arrangement for proper 
storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the Department. 
The Department is not responsible for considering the theft of materials at site.  It is the contractor’s risk. Under any 
such plea if the bidder stops the work, he shall have to pay the full penalty as per clause of P-1 agreement. 

56. The Department will have the right to supply at any time in the interest of work any departmental materials to be used in 
the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of 
issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or 
current market rate whichever is higher.  

57. All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the contractor will 
have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S. Rods or Tor 
steel/M.S Angles, Tees and Joists etc. After issue from the P. W. D. store the materials may be under the custody of the 
contractor and the contractor will be responsible for its safety and storage.  

58. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must 
have to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it 
tested in the Departmental Laboratory and approved by the Department before use.   

59. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For 
payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and 
specification as actually used (including hooks and cranks) in the work correct to an inch or cm. and their weight 
calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-
Charge. 

60. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has 
got the right to shift the actual bridge position within a reasonable range in both U/s and   D/s. 

61. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work 
and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance. 

62. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one 
unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the 
test. 

63. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from cutting 
shall be economically utilized in filling. 

64. If required the stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which will be taken as 
1.5m × 1.5M × 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 1/6 
of volume or more depending upon the looseness of stacking which would be determined on actual observation and 
deduction. 

65. The machineries, if available, with the department may be supplied on hire as per normal hire charges of Government in 
force at the time of execution of work subject to the condition that the contractor will execute in advance an agreement 
with the Engineer-in-Charge. 

66. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be 
granted to the contractor under any circumstances. 

67. Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works (Latest Revision). 
68. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the 

rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or earth from existing well, rectification of 
tilt and shift if any, etc. shall also be included within the rate. 

69. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of the 
nature of strata indicated by boring which must be taken in advance of actual execution of the foundation. 

70. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-
decided by authority accepting the tender. 

71. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be 
included in the rate. 

72. For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any other 
approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water 
concreting without any extra cost to the Department. 

73. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 
74. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 
75. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments 

immediately in contact with the bearing to ensure proper distributions of heavy load. 
76. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. 
77. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama 

Ray examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall   
have to be carried out at the contractor’s cost .The same procedure for testing may have to be followed for ribbed 
bearing manufactured by widening. 

78. a)  It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as will be 
directed by the Engineer-in-charge. 

 b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for the testing shall 
be taken for each structural member by a representative of the contractor in the presence of responsible officer of the 
rank not lower than that of an Assistant Executive Engineer or sub-Divisional Officer. The contractor shall bear the cost 
so involved in testing. The test specimen in cube should be carried out in the Departmental Quality Control and 
Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation in 
Bridges code section-III. 

 c)  Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no plea 
shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of the 
specimen did not give a correct indication of the actual quality of concrete. 
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 d)  Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or Quality 
Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by the 
Contractor. 

 e) The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not be 
permitted. 

79. The thickness of cement concrete in top plugging should be as per Departmental drawing.  
80. In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal direction. Where it 

is not feasible to work these tolerance the contractor shall carry out. Suitable remedial measures as may be directed by 
the Engineer-in-charge to overcome the adverse effects of tilts and shifts without any extra cost to the Department and 
without any damages to the well. Any additional work necessary consequent upon the excess tilt and shift shall be 
carried out by the contractor at no extra cost to the Department. 

81. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. 
82. If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be sunk at 

a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is to be abided as 
per the clauses of MoSRT&H Specification for Roads & Bridge works (Latest Revision). 

83. No claim for carriage of water what-so-ever will be entertained as this has been included in the estimate and the bidder 
has to quote his / their rate accordingly.  

84. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work 
as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief Engineer. The period of 
employment will commence within one month after the date of work order and would last till the date, when 90% of the 
work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel of 
equivalent qualification employed under Government. The number of apprentices to be employed should be fixed by the 
Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the 
work. 

85. Deleted 
86. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may 

render necessary possible help for procuring license. 
87. Odisha Construction Corporation Ltd. Will be allowed price preference up to 3% over the lowest quotation or tender as 

laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The Odisha Bridge and Construction 
Corporation will also be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their 
tender is not the lowest) provided they express willingness to execute the work after reduction of rates by negotiation.  

88. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have satisfied 
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity 
of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by 
him in the tender will be adequate to complete the work according  to the specifications attached there to and that he 
had taken in to account all conditions and difficulties that may be encountered during its progress and to have quoted 
rates including labour and materials, Octroi ,other duties, lead, lifts, loading and unloading, freight for all materials and 
all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in –Charge of the 
work and his authorized subordinates. After acceptance of the contract rate Government will not pay any extra charges 
for any reason in case the contractor claims later on to have misjudged as regard availability of materials, labour and 
other factors. The rates quoted by the Contractor shall be excluding GST. The GST as applicable for work contract shall 
be payable to Contractor on each bill amount.  

89. The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted from 
the contractor’s bill.  

90. Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill as tax deduction at 
source (TDS) as per rules. 

91. The contractor is required to pay royalty to Govt. towards use of minor minerals and produce such documents in support 
of their payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of 
different materials as utilized by them in the work will be recovered from their bills and deposited in the Government 
revenue. This is as per the Gazette Notification No.2280 dtd.15.12.2016 of Steel & Mines Department, Government of 
Odisha.   

92. CESS @ 1 (one) % of the amount of the each bill shall be proportionately deducted from the Contractor’s bill at the time 
of making payment of each bill.   

93. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 
94. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of 

work through labour should produce valid license from licensing authorities of labour Department. 
95. Sample of all material – The contractor shall supply sample of all materials fully before procurement for the work for 

testing and acceptance as may be requiring by the concerned Executive Engineer. 
96. Trial Boring – The foundation level as indicated in the body of the departmental drawing is `purely tentative and for the 

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. 
The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to 
ascertain the S.B.C. and credibility of the strata at founding level. While quoting his rates for tender the contractor shall 
take in to account of the above aspects.  

97. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work 
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to 
be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing 
shall be decided that they ought to be paid for and in case of default Department may recover from the contractor the 
cost of making good the works. The defect liability period for the work is 12 (Twelve) calendar months from the date of 
successful completion of the work. 

98. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The 
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary 
to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries to person or 
structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the 
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contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss 
due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused 
will have to be made good by the contractor at his own cost. 

99. Payment for variation in price – (Vide Works Department Codal / Contractual provisions regarding price 
adjustment in works contract – 2019). 
Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, Bitumen, Pipes, 
POL & other material component in accordance with the following principles and procedures as per formula given below 
in (Annexure-A). 

99.          Price Adjustment (Annexure-A) 
99.1.      Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and lubricants in 

accordance with the following principles and procedures and as per formula given in following Para’s. 
(a) The price adjustment shall apply for the work done from the start date given in the contract date up to end of the 
initial intended completion date or extensions granted by the Engineer and shall not apply to the work carried out 
beyond the stipulated time for reasons attributable to the contractor. 
(b)  The Price adjustment shall be determined during each month from the formula given in following Para’s  
I Following expressions and meanings are assigned to the work done during each month. 
R= Total value of work done during the month. It would include the amount of secured advance granted, if any, during 
the month, less the amount of secured advance recovered, if any during the month. It will exclude value for work 
executed for extra items under variations. 

99.2.      To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions of this 
or other clauses in the contractor, the unit rates and prices includes in the contract shall be deemed to include amounts 
to cover the contingency of such other rise or fall in costs. 
The formulas (e) for adjustment of prices are: 

99(a) (i): Adjustment of Other Materials Component 
Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen pipe and POL 
procured by the contractor shall be paid in accordance with the following formula: 

VM=     0.85 X Pm/100 X R X (M1 – M0)/M0 
VM=    Increase or decrease in the cost of work during the month under consideration due to changes in rates for local materials 

other than cement, steel, bitumen and POL 
M0=     The all India wholesale price index (all commodities) on 28 days preceding the date of opening of Bids, as published by    

the ministry of Commerce and Industry Government of India , New Delhi. 
M1=     The all India wholesale price Index (all commodities) for the month under consideration as published by the Ministry of  

Commerce and Industry, Government of India, New Delhi. 
Pm=     Percentage of local material component (other than cement, steel, bitumen and POL) of the work. 
 
  

99(a)(ii): Adjustment for Cement Component 
Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid in accordance 
with the following formula: 

VC=     0.85 X Pc / 100 X R X (C1-C0)/C0 
VC=     Increase or decrease in the cost of work during the month under consideration due to changes in the rates for cement. 
Co=     The all India wholesale  price index for Ordinary Portland Cement (OPC) on 28 days preceding the date of opening of 

Bids as published by the Ministry of Commerce and Industry Government of India, New Delhi. 
C1=     The all India wholesale price Index for Ordinary Portland Cement (OPC) for the month under Consideration as published 

by the Ministry of commerce and Industry, Government of India, New Delhi. 
Pc=     Percentage of Cement Component of the work. 

99(a) (iii): Adjustment for Steel Component  
 (iii)   Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in accordance with 

the following formula: 
Vs=   0.85 X Ps/100 X R X (S1-S0)/S0 
Vs=   Increase or decrease in the cost of work during the month under consideration due to in the changes in the rates for 

steel. 
So=   The all India wholesale price Index for steel (Mild Steel Long products) on 28 days preceding the date of opening of Bids 

as published by the Ministry of Commerce and Industry Government of India, New Delhi. 
S1=   The all India Wholesale price Index for steel (Mild Steel Long products) for the month under consideration as published by 

the Ministry of Commerce and Industry, Government of India, New Delhi. 
Ps= Percentage of steel component of the work 

 
Note: For the application of this clause, Index of (Mild Steel long products) has been chosen to represent steel group. 

 
99(a)(iv): Adjustment of Bitumen Component 

Price adjustment for increase or decrease in the cost of Bitumen shall be paid in accordance with the following formula: 
Vb=   0.85 X Pb / 100 X R X (B1-BO)/ BO 
Vb= Increase or decrease in the cost of work during the month under consideration due to changes in the rate of Bitumen. 
BO= The official retail price of Bulk Bitumen at the IOC / BPCL depot at nearest center on the days of 28 days prior to date of 

opening of Bid 
B1= The official retail price of Bulk Bitumen at the IOC / BPCL depot at nearest center for the 15 days of the month under 

consideration. 
Pi0=  Percentage of Bitumen component of the work. 

 
99(a)(v): Adjustment towards differential cost of Pipes 

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following formula: 



Page | 24 
 

VPi=   0.85 X PPi / 100 X R X (Pi1-Pi0)/ Pi0 
VPi= Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the month under 

consideration. 
PPi=   Percentage of pipe component of the work 
Pi1=  All India Wholesale price Index of pipe for the period under consideration as published by the Ministry of Commerce and 

Industry, Government of India, New Delhi. 
Pi0= All India Wholesale price Index of pipe on 28 days preceding the date of opening  of bids as published by the Ministry of 

Commerce and Industry, Government of India, New Delhi. 
 

99(b): Adjustment of Labour Component 
Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the following formula: 

VL=   0.85 X PI/100 X R X (L1 – L0)/L0  
VL= Increase or decrease in the cost of work during the month under consideration due to changes in rates for local labour. 
L0= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last stipulated date of 

receipt of tender including extension, if any. 
L1= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last date of the Month 

previous to the one under consideration. 
P1=   Percentage of labour component of the work. 

 
99(c): Adjustment of POL (fuel and lubricant) Component 

(V)   Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in accordance with the following 
formula: 

Vf=    0.85 X Pf/100 X R X (F1-F0)/F0 
Vf= Increase or decrease in the cost of work during the month under consideration due to changes in the rates for fuel and 

lubricants. 
F0= The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC / BPCL / HPCL at nearest 

center on the day 28 days prior to the date of opening of Bids. 
F1= The official retail price of HSD at the existing consumer pumps of IOC / BPCL /HPCL at nearest center for the 15th day of 

the month under consideration. 
Pf=    Percentage of fuel and lubricants component of the work 

 
Note:  For the application of this clause, the price of High Speed Diesel oil has been chosen to represent fuel and lubricants 

group. 
 
99(d): Adjustment for Plant and Machinery Spares Component 

(Vi)    Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the Contractor shall be 
paid in accordance with the following formula: 

VP-    0.85 X Pp/100 X R X (P1-P0)/P0 
VP- Increase or decrease in the cost of work during the month under consideration due to changes in the rates for plant and 

machinery spares 
Po- The all India wholesale price index for manufacture of machinery for mining, quarrying and construction on 28 days 

preceding the date of opening of Bids as published by the Ministry of Commerce and Industry, Government of India, New 
Delhi. 

P1- The all India wholesale price index for manufacture of machinery for mining, quarrying and construction for the month 
under consideration as published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

Pp-    Percentage of plant and machinery spares component of the work 
 

Note:   For the application of this clause, index of manufacturing of machinery for mining, quarrying and construction has been 
chosen to represent the Plant and machinery Spares group. 
Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due to change of 
base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the commodity Bars and Rod Cement Heavy 
machinery and parts included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 & 2011-12 
series. There for, the following items in the WPI 2004-05 & 2011-12 series shall be considered corresponding to items in 
WPI 1993-94 series:  
 

Sl. No. Item in WPI 1993-94 series Item in WPI 2004-05 series Item in WPI 2011-12 series 
1. Cement Grey cement Ordinary Port land cement 
2. Bars &Roads Rebars Mild steel long products 

3. Heavy Machinery & parts Construction Machinery 
Manufacture of machinery for 

mining, quarrying & construction. 
 
 
99(e): APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen, cement, pipe, 
POL and wages, keep such books of account and other documents as are necessary to show that the amount of increase 
claimed or reduction available and shall allow inspection of the same by a duly authorized  representative of Government 
and further, shall at the request of the Engineer-in-Charge, furnish documents to be verified in such a manner as the  
Engineer-in-Charge may require any document and information kept. The contractor shall within a reasonable time of 15 
days of his becoming aware of any alteration in the price of such materials, wages of labour and / or price of P.O.L. give 
notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition along with information 
relating to there to which he may be in a position to supply. 
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Percentage Table 
 

Sl No Category of works    % Component (cost wise) 
  Labour (PI) POL(Pf) Steel (Ps) + Cement (Pc) + 

Bitumen (Pb)+ Pipes (Ppi) + 
Plant & Machinery Spare  & 
Component (Pp) + Other 
Materials* 
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Road Works 5 5 90 

Bridge works 5 5 90 

Building works 5 5 90 
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Structural works 5 5 90 
Earth, Canal & 
Embankment works 

5 5 90 

3 P.H. Work Structural work 5 5 90 
Pipeline work 5 5 Pipe-70% 

*Machinery + Other 
materials-20% 

Sewer Line 5 5 Pipe-70% 
*Machinery + Other material-
20% 

 
 
 
 
Note:- Further break up may be worked out considering the consumption of Cement, Steel Bitumen, pipe and Plant & Machinery 

Spare Component in the concerned work and shall be provided in the bid document in shape of “Schedule of 
Adjustment Data” as an “Appendix to Bid” (enclosed herewith). 
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Appendix to Bid 
   Schedule of Adjustment Data 

[for all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, Cement, Pipes, other 
Materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work separately 
during preparation of estimate, shall be approved by the authority during technical sanction as a “Schedule of Adjustment 
Data” and shall form part of the Bid Document] 

Cl. No- 
99 of F2/P1  
Contracts   
Sl. No 

Index 
description 

Source of index Base 
Value* 

Base 
Date* 

Weight age 
of item** 

99(a) (i) Other 
Materials 

All India Whole sale price index (all 
commodities) as published by the Economic 
Advisor to the Govt. of India, Ministry of 
Commerce and Industry 

   

99(a)(ii) Cement Whole sale price Index for Cement (Ordinary 
Portland Cement) as published by the office the 
Economic Advisor to the Govt. of India, Ministry 
of Commerce and Industry. 

   

99(a)(iii) Steel Whole sale price index for steel (Mild Steel- 
Long Products) as Published by the office of the 
Economic Advisor to the Govt. of India, Ministry 
of Commerce and Industry.  

   

99(a)(iv) Bitumen 
(VG-30) 

Official retail price of bulk bitumen at the nearest 
IOC/HPCL depot 

   

99(a)(V) Pipes Wholesale price index for the type of Pipe under 
consideration, as published by the office the 
Economic Advisor to the Govt. of India, Ministry 
of Commerce and Industry. 

  0.00% 

99(b) Labour Minimum Wage notified by the Labour and 
Employee’s State Insurance Department of 
Government of Odisha, India 

  5.00% 

99I POL Official retail price of HSD at nearest 
IOCL/HPCL/BPCL Consumer pump depot. 

  5.00% 

99(d) Plant and 
Machinery 

Wholesale price index for Manufacture of 
Machinery for Mining, Quarrying and 
Construction as published by the office the 
Economic Advisor to the Govt. of India, Ministry 
of Commerce and Industry. 

   

   Total   
*Values to be filled up at the time of drawl of contract 
**Values to be filled up in the bid document. 

100. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary 
for which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne 
by the contractor including the proper maintenance with lighting arrangements during the night time and signaling during 
day time and barricading etc. till the C.D. works are opened to the traffic. No extra cost will be paid to the contractor for 
the above rental charges etc. His rate in the tender shall include this arrangement, rental charges for the land and 
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original 
condition etc. complete. 

101. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra 
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. 
The rate quoted by the contractor should be inclusive of all such charges. 

102. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an Site Order book to 
the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever 
necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted by 
the contractor or his authorized agents with their dated signature. Orders entered in this book and noted by the 
contractor’s agent shall be considered to have been duly given to the contractor for following the instructions of the 
Department. The Site Order Book shall be the property of the P.W.D. and shall not be removed from the site of work 
without written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-charge every 
month. 

103. The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and 
furnish the test results in conformity with I.R.C. code at his own cost before execution of the work and rate quoted by the 
contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department. 

104. The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test 
results thus obtained. 

105. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible 
changes and payments is to be made as per Clause 10 of the P-1 Contract. 
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106. Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in 
Odisha P.W.D. Code, Bridge code and MoSRT&H Specifications with latest revision / amendment are also binding on 
the part of the contractor. 

107. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer be 
made by power of Attorney authorizing others to receive payment on the contractor’s behalf. 

108. The contractor should attach the certificate in token of payment deposit with the registration authority as per recent 
circular of the Government relating to his registration. 

109. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not 
be any way responsible for the same and will not pay any cost towards the repair done by the contractor. 

110. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. 
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor. 

111. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution or 
operation of the items due to standing water as well as due to percolation of water. The quoted rate will be inclusive of 
this. 

112. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future 
complaint on this account shall be entertained. 

113. The contractor shall make requisition of claim book from the date of commencement of the work from the Department 
and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered 
by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the 
contractor or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim 
to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a 
certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined and should 
be given as for as possible regarding the quantities as well as the total amount claimed. The claim book must be 
submitted by the contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or 
competent authority. Claims not made in this manner or the claim books not maintained from the commencement of the 
work are liable to be summararily rejected. The claim books rate the property of the P.W.D. and shall be surrendered by 
the contractor to the Engineer-in-charge after completion of the work or before recession of the contract by the 
Department which ever is earlier for record. 

114. Number of tests as specified in I.R.C./MoSRT&H /I.S.I specification required for the construction of roads /bridges / 
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed 
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for 
collection / transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and 
testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor. 

115. i) Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required tests 
as per IRC/MoSRT&H /ISI requirements at his own cost for providing sufficient opportunity for checking from 
time to time.  

a. An Engineering personnel of the executing agency should be present at work site at the time of visit of high 
level inspecting officers in the rank of Chief Engineer and above.  

b. After completion of the road in all respects the road furniture’s should be affixed by the executing agency 
indicating locations like school, hospital, No-horn etc. 

c. Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the 
contractor only if it is desirable in the interest of Govt. works and if these can be spared without  inconvenience 
to the Department. The Sanction of the Superintending Engineer shall be necessary in each case. The 
contractor shall arrange his programme of work according to the availability of the plant & machinery & no 
claim will be entertained for any delay in supply by the Department.     

An agreement shall be entered in to by the contractor to the effect that these   hire charges are recoverable from the 
bills of the contractor regularly and the final payment for the work including refund of security deposit will not be made 
until the total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of 
hire charges due from the contractor at any contract at any time shall be recovered from his next subsequent bill. 
All transit and incidental charges in connection with the dispatch of tools and plants and machineries from workshop 
shed/ deposit return there to, will be borne by the contractor. 
The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery is 
made over up to and inclusive of the date of its return, even though the same day it may not have been utilized for any 
reason except for a major break down which may take more than 72 hours for repairs. The contractor shall immediately 
intimate in writing to the Engineer –in-charge when any plant or machinery goes out of order requiring major repairs. 
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar 
preparation the working hour will include the time required to make up the boiler temperature and bring plant to the 
operating conditions before the actual start of work. 
The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and 
maintenance staff will be levyable. These charges will be fixed by the Engineer-in-charge from time of time. In no case 
the tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the Engineer-in-
charge. 
The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. 
He shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers 
and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed 
at the close of work each day. 
The plant and machinery once issued to a contractor shall not be returned by him on account of lack of arrangement of 
labour and material etc. on his part. The same will be returned only when they do not require or when in the option of 
Engineer-in-charge the work or a portion of work for which issued is completed. 
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for 
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made 
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good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the 
decision of superintending Engineer shall be final. The contractor shall on or before the supply of plant and machinery 
sign an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be 
responsible for any claim for compensation for loss of life, injury or damages to property etc. arising from any cause 
what-so-ever. The contractor shall provide full time chaukidar for guarding the plant and machinery at site. 
If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in addition to 
the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is 
not returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value 
of the articles at the current market price will be recovered from the contractor’s outstanding bills or any bills that may 
become due in respect of his other work under the state public works Department. The decision of the superintending 
Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an agreement 
with the Engineer-in-charge or his nominees in the form attached. 
Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be 
maintained by the Department will be attested by the contractor or his authorised agent daily. In case of contractor contests 
the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be final and 
binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding on the contractor. 

 
 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 
 

This agreement made the       Two Thousand       
    between (here-in-after referred to as “the hirer” which expression shall unless excluded by or repugnant to the 
context include his heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha (here in after referred to 
as the Governor which expression shall unless excluded by or repugnant to the context include his successors in office as 
assigns) of the other part. 
Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt. and more particularly 
specified in the schedule here under between here in after referred to as “the tools and plants”. 
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in after 
mentioned. 
Now it is here by and between the parties here to as follows :- 
(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery will be 

used or any other than standing in the names of contractors in the book of the Department or any other Government 
Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the date of delivery of the 
tools and plant to the hirer at the P.W. Department workshop at headquarters of concerned Executive Engineer as per 
Contract Data. 

(b) The rate of higher charges will be as mentioned in the schedule attached. 
I The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the previous 

written approval of the Engineer-in-charge  
(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. & workshop 

/ store at headquarters of concerned Executive Engineer as per Contract Data in the same good condition in which they 
were received by him. 

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall without 
prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for the working 
period and an increase of ten percent. 

(f) The tools and plants shall be open for inspection at all times to the officers of the Government. 
(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day without 

the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid limit without the 
prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well as over time charges for 
staff for such excess operation at the rate approved by the Engineer-in-charge from time to time. 

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will be 
levied except in case of major repairs. 

(i) Normally the tools and plants will be supplied with operating staff. 
(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising due to 

any causes what-so-ever during the period of the machinery is in his charge. 
(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period of hire 

shall be defrayed by the hirer. 
(l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and plants 

during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by the 
Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of the said 
Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the cost thereof from 
the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss or 
damage failing which the same will be recovered from his dues as in case of hire charges. 

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to demand 
the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of receipt of such 
order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to pay such penalty as 
may be imposed by the Engineer-in-charge for the period the tools and plant are detained provided that the maximum penalty 
shall not exceed the cost replacement of the tools and plants . 

(n) In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer shall be final. 
(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-charge 

shall include all officers duly authorized by him to exercise powers on his behalf. 
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THE SCHEDULE 
Serial No. Description and Name of the articles. No. Amount of hire per hour. Remarks. 

     
     

  In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the 
State has set their respective hand, the day and the year here in above written. 
Signed by: 
 1.      2. 
  
Signed sealed and delivered in the presence of 
 1.      2. 

118. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender 
has been invited) at his own cost during the period of execution.  

119. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department 
(a) Making a false statement or declaration. 
(b) Past record of poor performance. 
I Past record of abandoning the work half way/ recession of contract. 
(d) Past record of in-ordinate delay in completion of the work. 
(e) Past history of litigation. 

120. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully 
complete the envisaged work. 

121. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a 
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless 
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken 
apart from disincentive sing the tenderer. 

122. ADDENDUM TO THE CONDITION OF P1 CONTRACT 
Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No.24716 
dt.24.12.2005 and No.8310 dt.17.05.2006):- 

2.1. Progress of work and Re-scheduling programme. 

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The 
issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract. 

2.1.2. As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance of the tender. The 
successful bidder will be required to submit a work programme and Milestone basing on the financial achievement so as 
to complete the work within the stipulated time and in case of failure on part of the agency to achieve the Milestone 
Liquidated damages will be imposed. .   

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time 
allowed for any work exceeds one month to complete, ¼th of the whole time allowed under the contract has elapsed, ½ 
of the whole of the work before ½ of the whole time allowed under the contract has elapsed, ¾th of the whole of the work 
before ¾th of the whole time allowed under the contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the 
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a 
revised programme showing the modifications to such programme necessary to ensure completion of the works within 
the time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-
Charge may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold 
this amount until the next payment after the date on which the over due Programme has been submitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the 
activities. 

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may 
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the 
effect of Variations and Compensation Events. 

2.2. Extension of the Completion Date. 
2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The 

execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the 
date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of 
the site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid, 
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest 
money & performance guarantee / Security deposit absolutely. 

2.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for each 
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the 
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement 
and completion of various trades of sections of the work and may be amended as necessary by agreement between the 
Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract documents, and further to 
ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for 
any work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete 
the work as per milestone given in contract data. 
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2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice 
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make 
good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed 
with the works. 

i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on 

the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not 

forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and which would 
cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond 
the Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing 
within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in 
such a request the period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be 
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such 
request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable 
extension by the Engineer-in-Charge and this shall be binding on the contractor. 

2.3. Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete the work and 
clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or 
remedy available under the law to the Government on account of such breach, pay as agreed compensation the amount 
calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing shall be final and 
binding) may decide on the amount of tendered value of the work for every completed day / month (as applicable) that 
the progress remains below that specified in Clause 2 of P-1 Contract or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has been specified. 
Compensation @ 1.5% per month for delay of work delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shall not 
exceed 10% of the Tendered Value of work. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this 
or any other contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in 
contract data, (which is in this case the original work programme furnished by the Contractor and approved by the 
Engineer-in-Charge which formed a part of agreement) or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 
Contract, the amount shown against that milestone shall be withheld, to be adjusted against the compensation levied at 
the final grant of extension of time. Withholding of this amount on failure to achieve a milestone, shall be automatic 
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However, no 
interest whatsoever shall be payable on such withheld amount. 

2.4. Bonus for early completion 
2.4.1 Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by inclusion   

For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to other 
stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of completion of 
the project as soon as possible through Fax or e-mail so that the report is received within 7 (seven) days of such 
completion by the concerned Superintending Engineer, Chief Engineer & the Administrative Department. 
The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the contract 
value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following scale.  
 Before 30% of contract period =5% of Contract Value  
 Before 20% to 30% of the contract period = 4% of contract value. 
 Before 10% to 20% of the contract period = 3 % of contract value. 
 Before 5% to 10% of the contract period = 2% of contract value. 
 Before 5% of the contract period = 1% of contract value. 

The amount of bonus, if payable shall be paid along with final bill after completion of work.  

2.5  Management Meetings. 

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a 
management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with 
the early warning procedure. 

2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record to those 
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the 
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended 
the meeting. 
Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 
dt.27.05.2005 of Works Department, Odisha):- 
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To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer 
shall be conclusive evidence), 20% of the value of left over work will be   ealized from the contractor as penalty. 

123. A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for black 
listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. 
As per said amendment a Contractor may be blacklisted  
a. Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process. 
b. Involvement in any sort of tender fixing. 
c. Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality 

specifications despite being pointed out. 
d. Persistent and intentional violation of important conditions of contract. 
e. Security consideration of the State i.e. any action that jeopardizes the security of the State. 
a. Submission of false/ fabricated / forged documents for consideration of a tender. 

124. Grant of Concession (s) to Scheduled Cast and Scheduled Tribe Contractor (Amendment Government of Works 
Department Resolution No-16262 dt.30.10.2018) 
Government have extended certain concessions to the scheduled caste and Scheduled Tribe Contractors regarding award of P’W.D. 
Works vide Resolution No.27748/W dt.11.10.1977.On the basis of the recommendation of Codes Revision Committee, it has now been 
decided to modify the aforesaid Resolution and allow the following facilities to the Individual scheduled Caste and Scheduled Tribe 
contractors for execution of P’W.D. Works. 
1. The Scheduled caste and scheduled Tribe applicants desirous of enrolling themselves as contractors are required to deposit 50% of 
the amount specified for various Classes of contractors under Rule-7 of Appendix-Vlll (P.W.D. Contractors’ Registration Rules, 1967) of 
O.P.W.D. Code, Volume-ll. 
2. The concessions / facilities for l0% Purchase Preference shall be allowed only to the individual registered contractors belonging to 
Scheduled Caste and Scheduled Tribe having Registration Certificate up to “B” Class. 
3. lf the Tender of the individual registered contractors belonging to scheduled caste and Scheduled Tribe is within l0% of the rate 
quoted by the lowest tenderer for any work, the work may be considered for award to him / her at the lowest tendered rate in relaxation 
of Rule-18 of Odisha General Financial Rules (O G F R) Volume-l and Para-3.5.14 of O.P.W.D. Code Volume-l 
4. The Security Deposit (Earnest Money, initial security and Performance Security) at  half the usual rate may be deposited / realized 
by / from the Scheduled Caste or Scheduled Tribe contractors coming under the categories up to “B” Class only as against the 
prescribed percentage under Rule-13 of Appendix-Vlll (PWD Contractors’ Registration Rules, 1967) of O.P.W.D. Code, Volume-ll.  
5. The above concession will take effect from the date of issue of this Resolution. 
6. This order shall supersede Works Department resolution no-27748/W dt.11.10.1977. 

7. This has been concurred in by the finance department vide their U.O.R.No.92 MF-I dt 09.10.2018. 
125.    Amendment of Codal / Contractual provision vide Govt. in Works Department office memorandum No-18138 

dt.05.12.2018) 
 After careful consideration Government have been pleased to decide to collect Earnest Money Deposit (EMD) @ 1% 

uniformly from the bidders while participating in tenders and to delete the provision for furnishing of additional EMD / Bid 
Security @ 1%.in case, the contractor processes to engage machineries and equipments as asked for in the tender 
document owned or hired but deployed outside the state, as contained in clause-XV of Works Department Office 
Memorandum No-22348/W dt.19.11.2005. 

126. EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings - 
a. Required E.M.D (Bid Security) as per the clause No. 06 and Cost of Bid document as per Clause No.04 falling 

which bid is liable for rejection. 
b. Scanned Copy of valid Contractor’s Registration Certificate, GST Registration Number, PAN card along with the 

tender documents as per Clause No.07. 
c. Information regarding  (i) Evidence of ownership of principal machineries / equipments in Schedule-C as 

per Annexure-I of Schedule-C (ii) Annexure-III of Schedule-C & (iii) Annexure-IV of Schedule-C if required as 
per Clause No.11. Scanned copies of all documents are to be furnished with the bid.  

d.   Information in scanned copy regarding current litigation, debarring / expelling of the applicant or abandonment of 
work by the applicant in Schedule “E” (in prescribed format) and affidavit to that effect including authentication 
of tender documents and Bank guarantee in Schedule “F” (in prescribed format) as per clause 12.  

e. Submission of the required information on his/her/their available bid capacity at the expected time of bidding as 
per Clause 15 (iv). (Schedule-G) The report showing the value of existing commitments and ongoing works for 
each of the works should be filled up by the tenderer and certificate(s) of each work should be from the Engineer-in-
Charge(s) not below the rank of Executive Engineer/Superintending Engineer, which is mandatory. If it is NIL, then 
Nil report signed by the tenderer must be furnished in this regard failing which the bid is liable for rejection as 
mentioned in Check list. 

f.  Information regarding experience in similar nature of works in Schedule-D1 and list of works in progress in 
Schedule-D2 as per Clause No.15 with scanned copy of experience certificate (in Form- G, Form-H) issued by the 
Engineer-in-Charge not below the rank of Executive Engineer.   

g. Qualifying the criteria of similar nature of work as per Clause No.15 (iii) and as mentioned in Contract Data failing 
which the bid is liable for rejection. 

h.    No Relation Certificate in Schedule-A should be furnished as per Clause No.14 of the DTCN. 
  The bidder who meets the above minimum eligible criteria shall be qualified. 

Total: - 126 (One hundred twenty Six) clauses only. 

Special Condition: 
 All reinforcement steel and structural steel shall be procured from primary producers of steel-

SAIL/RINL/TATA/JINDAL STEEL.  
In case of exigency, other brands (primary producers) of steel may be used with proper justification and prior approval 
of competent authority satisfying the tests as required by BIS’s Code.  
The Cement of the companies having their own manufacturing units in the State of Odisha is to be used in all works.  
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SCHEDULE-A 

 

CERTIFICATE OF NO RELATIONSHIP 

   I / We hereby certify that I/We* am/are* related /not related(*) to any officer of P.W.D of the rank of 

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works 

Department, Govt. of Odisha I / We* am/are* aware that, if the facts subsequently proved to be false, my/our* 

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the 

loss or damage resulting from such cancellation. 

   I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

  

(*)  - Strike out which is not applicable      Signature of the Tenderer 

         Date:- 
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ANNEXURE – I OF SCHEDULE-C 
 

 
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK  

(MINIMUM REQUIREMENT) 
 
 

Sl. No. List of plants and equipments Requirement Marks 

(i) Concrete Mixer with Hopper 2 Nos 5 

(ii) Hydraulic Excavator  1 No 5 

(iii) Needle vibrator 2 Nos 5 

(iv) Jack hammer 1 No 5 

(v) Hydraulic Jack (100 Ton Capacity) with self Locking system and power pack 
accessories 

1 Set of 4 Nos. 20 

(vi) Suspended Plantform 
1 No. 

 
10 

(vii) Hydra / Crane 1 No. 
 

5 

(viii) Grout pumps with pressure gauge arrangement 1 No. 
 

10 

(ix) Complete metal scaffold – Not older than 3 years (No marks will be awarded 
if the shuttering material area is less than 100 Sqm) 

100 Sqm & above 10 

(x) Pneumatic Breaker 1 No. 5 

(xi) Winch with 100m rope 3 Nos. 5 

(xii) Chain Pully 10 Ton 2 Nos. 5 

(xiii) Generator 40 KVA 1 No. 10 

 TOTAL  100 

 
 
NOTE: 
1. Capacity of each plant and equipment should be as per specification attached separately. 
2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the 

work, the authority of which in either case is to be substantiated before award of the work. 
3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.”  
4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory completion of 

the work shall have to be deployed by the agency. 
5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be 

entertained. 
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ANNEXURE – II OF SCHEDULE-C 

HIRE CHARGES OF PLANTS AND MACHINERIES 

Sl 
No. 

Description Usage Rates in Rs. 

Machine Activity Output Unit Rate 
1. Dozer D-50-A-15 Spreading 

Cutting 
Cleaning 

200cum/hour 
100cum/hour 
150cum/hour 

Per hour 
Per hour 
Per hour 

1831.00 

2. Dozer D-80-A-12 Spreading 
Cutting 
Cleaning 

300cum/hour 
150cum/hour 
250cum/hour 

Per hour 
Per hour 
Per hour 

2519.00 

3. Motor Grader 3.35meter blade Clearing 
Spreading 
GSB 
WMM 

200cum/hour 
200cum/hour 
50cum/hour 
50cum/hour 

Per hour 
Per hour 
Per hour 
Per hour 

1545.00 
 
 

4. Tractor with ordinary grader   Per hour 289.00 
5. Hydraulic Excavator of 1cum bucket Soil ordinary 

Soil Marshy 
Soil unsuitable 

60cum/hour 
60cum/hour 
60cum/hour 

Per hour 
Per hour 
Per hour 

840.00 

6. Hydraulic Excavator of 2cum bucket Soil  Per hour 1868.00 
7. Front End loader 1 cum bucket capacity Soil loading 

Aggregzate loading 
60cum/hour 
25cum/hour 

Per hour 
Per hour 

520.00 

8. Tipper 5 Cum Transportation of soil, 
GSB, WMM, Hotmix 
etc. 

5.5cum Per km. 
Per tonne.km 
Per hour 

24.00 
2.50 
582.00 

9. Vibratory Roller 8-10 tonne Earth/soil 
GSB 
WMM 

100cum/hour 
60cum/hour 
60cum/hour 

Per hour 
Per hour 
Per hour 

994.00 

10. Smooth wheeled Roller 8-10 tonne Soil compaction 
BM compaction 

70cum/hour 
25cum/hour 

Per hour 
Per hour 

339.00 

11. Sheep foot Roller Soil compaction  Per hour 65.00 
12. Truck mounted water tanker Water transport 6kL Per hour 582.00 
13. Tractor Pulling 50HP Per hour 231.00 
14. Rotavator Mixing 25cum/hour Per hour 11.00 
15. Ripper Scarifying 60cum/hour Per hour 18.00 
16. Air compressor General purpose 170/250cfm Per hour 206.00 
17. Diesel Compressor  400cfm Per hour 856.00 
18. Diesel Compressor  300cfm. Per hour 711.00 
19. Electrical Compressor  500cfm Per hour 497.00 
20. Wet Mix Plant 60 TPH Wet Mix 25cum/hour Per hour 777.00 
21. Wet Mix Plant 75 TPH Wet Mix 34cum/hour Per hour 1036.00 
22. Mechanical broom hydraulic  Surface cleaning 1250sqm/hour Per hour 230.00 
23. Bitumen pressure distributor Applying bitumen tack 

coat 
1750sqm/hour Per hour 692.00 

24. Emulsion pressure distributor Applying emulsion 
tack coat 

1750sqm/hour Per hour 516.00 

25. Hot mix plant-120 TPH DBM/BM/SDC/ 
Premix 

40cum/hour Per hour 15,100.00 

26 Hot mix plant-100  TPH DBM/BM/SDC/ 
Premix 

30cum/hour Per hour 11,167.00 

27. Hot mix plant-60 to 90 TPH DBM/BM/SDC/ 
Premix 

25cum/hour Per hour 8930.00 

28. Hot mix plant-40 to 60  TPH DBM/BM/SDC/ 
Premix 

17cum/hour Per hour 7,150.00 

29. Hot mix plant-8 to 10 TPH DBM/BM/SDC/ 
Premix 

cum/hour Per hour 1025.00 

30. Paver finisher Hydrostatic with sensor control 
100 TPH 

Paving of 
DBM/BM/SDC/ 
Premix 

40cum/hour Per hour 1725.00 

31. Paver finisher Mechanical 100 TPH Paving of WMM 
/PMC 
Paving of DLC 

40cum/hour 
 
40cum/hour 

Per hour 
 
Per hour 

739.00 

32. Paver finisher Mechanical Paving of DLC 75cum/hour Per hour 1846.00 
33. Hydraulic Chips Spreader Surface dressing 1500sqm/hour Per hour 1700.00 
34. Tandem Road Roller Rolling of Asphalt 

surface 
30cum/hour Per hour 738.00 

35. Pneumatic Road Roller Rolling of Asphalt 
surface 

25cum/hour Per hour 802.00 

36. Pothole repair machine Repair of potholes 4cum/hour Per hour 585.00 
37. Bitumen boiler oil fired Bitumen spraying  1500 litre Per hour 128.00 
38. Tar boiler Bitumen spraying  Per hour 74.00 
39. GSB plant 50 cum Producing GSB 40cum/hour Per hour 670.00 
40. Mastic Cooker Mastic wearing coat 1 tonne Per hour 1586.00 



Page | 35 
 

41. Batching and Mixing plant 15-20 cum. Concrete Mixing 13cum/hour Per hour 1200.00 
42. Batching and Mixing plant 30 cum. Concrete Mixing 20cum/hour Per hour 1440.00 
43. Batching and Mixing plant 112.5 cum. Concrete Mixing 75cum/hour Per hour 2760.00 
44. Batching and Mixing plant 262.5 cum. Concrete Mixing 175cum/hour Per hour 5160.00 
45. Transit Mixer Transportation of 

concrete mix to site. 
4.5cum/hour 
3cum/hour 

Per hour 
Per hour 

600.00 
550.00 

46. Grout pump   Per hour 65.00 
47. Concrete pump of 45 & 30 cum Pumping concrete 33cum/hour 

22cum/hour 
Per hour 165.00 

48. Pump with 5HP diesel engine Pumping of Water  Per hour 59.00 
49. Pump with 10HP diesel engine Pumping of Water  Per hour 108.00 
50. Pump with 20HP diesel engine Pumping of Water  Per hour 166.00 
51. Pump with 40HP diesel engine Pumping of Water  Per hour 278.00 
52. Pump with 40HP electrical Pumping of Water  Per hour 149.00 
53. Pump with 50HP electrical Pumping of Water  Per hour 182.00 
54. Cranes 80 tonnes Lifting purpose  Per hour 825.00 
55. Cranes 35 tonnes Lifting purpose  Per hour 550.00 
56. Cranes 3 tonnes Lifting purpose  Per hour 230.00 
57. Crawler mounted crane(18T) Lifting purpose  Per hour 1717.00 
58. Tower Crane Lifting purpose  Per hour 551.00 
59. Welding  Welding  Per hour 81.00 
60. Gunneting machine without compressor   Per hour 91.00 
61. Mechanical Winch(10T)   Per hour 224.00 
62. Power Winch(40HP)   Per hour 220.00 
63. Concrete Bucket For pouring concrete 1cum Per hour 10.00 
64. Kerb casting machine Kerb making  80RM/hour Per hour 200.00 
65. Concrete Mixer 

0.4/0.28 cum 
1 cum 

Concrete Mixing 2.5cum/hour 
7.5cum/hour 

Per hour 
Per hour 

177.00 

66. Vibrator(3HP diesel) Compacting concrete  Per hour 106.00 
67. Piling Rig with Bantonite pump 0.75m dia to 1.2m dia 

boring attachment 
2 to 3RM/hour Per hour 3525.00 

68. Concrete Paver Finisher with 40HP Motor Paving of concrete 
surface 

20cum/hour Per hour 1850.00 

69. Integrated stone crusher Crushing of spalls 
Crushing of spalls 

100TPH 
200 TPH 

Per hour 5590.00 
11760.00 

70. Stone crusher(electrical) Crushing of spalls  Per hour 184.00 
71. Crushing & processing plant(electrical)   Per hour 235.00 
72. Concrete paver Finisher with 40HP Motor Paving of concrete 

surface 
175cum/hour Per hour 16188.00 

73. Prestressing Jack with Pump & Access Stressing of steel 
wires / stand 

 Per hour 83.00 

74. Generator 100KVA Generation of Electric 
Energy 

100KVA Per hour 450.00 

75. Generator 250KVA Generation of Electric 
Energy 

100KVA Per hour 1125.00 

76 Generator 33KVA Generation of Electric 
Energy 

50KVA Per hour 240.00 

77. Generator 40KVA Generation of Electric 
Energy 

KVA Per hour 425.00 

78. Generator 125KVA Generation of Electric 
Energy 

KVA Per hour 905.00 

79. Pneumatic Sinking Plant Pneumatic sinking of 
wells 

1.5 to 2.0 cum/hour Per hour 2690.00 

80. Truck 5.5cum per 10 tonnes Material Transport 4.5cum Per km. 
Per ton.km. 
Per hour 

20.00 
2.00 
557.00 

81. Road Marking machine Road marking 100sqm/hour Per hour 60.00 
82. Mobile slurry seal equipment Mixing and laying 

slurry seal 
2700sqm/hour Per hour 650.00 

83. Wagon drill   Per hour 128.00 
84. Diamond drill   Per hour 338.00 
85. Inwell rings   Per hour 72.00 
86. Jack hammer   Per hour 9.00 
87. Pneumatic rammer   Per hour 13.00 
88. Pusher leg   Per hour 5.00 

 



Page | 36 
 

 
ANNEXURE – III OF SCHEDULE-C 
 
 

CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER  
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED. 

(Not issued prior to 90 days of receipt of tender) 
 

Sl. 
No 

Name of the 
machineries/ 
equipments 

Identification 
No. / Engine / 
Chassis No. 

Capacity Year of 
purchas

e 

Condition 
(Working / 

breakdown) 

Since 
when 

deploye
d under 

him 

When it is 
likely to be 

released 
from current 
assignment 

1 2 3 4 5 6 7 8 
        

        

Certified that, 

1. I have verified the ownership documents with the identification no. of the Machineries / Equipments. 
2. Machines are currently utilized exclusively for the work under the Division. 
3. The facts provided are true as on the date of issue of this document to the best of my knowledge. 

 
 

EXECUTIVE ENGINEER 
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ANNEXURE – IV OF SCHEDULE-C 
 

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER 
FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS 

   
Sl. 
No 

Name of Equipment & 
Machineries 

Required 
No. 

Name of the 
work for which  
Equipment & 
Machineries 

deployed  

Name of the 
Division under 

whose jurisdiction 
Equipment & 
Machineries 

deployed 

Name of the 
place where 

equipments and 
machineries 
deployed. 

Time schedule for 
movement of 
equipment/ 

machineries to 
work site for use 
in tendered work 

(i) 
Concrete Mixer with 
Hopper 

2 Nos     

(ii) Hydraulic Excavator  1 No     

(iii) Needle vibrator 2 Nos     

(iv) Jack hammer 1 No     

(v) 

Hydraulic Jack (100 Ton 
Capacity) with self Locking 
system and power pack 
accessories 

1 Set of 4 
Nos. 

    

(vi) Suspended Plantform 1 No. 
 

    

(vii) Hydra / Crane 
1 No. 

 
    

(viii) Grout pumps with pressure 
gauge arrangement 

1 No. 
 

    

(ix) 

Complete metal scaffold – 
Not older than 3 years (No 
marks will be awarded if the 
shuttering material area is 
less than 100 Sqm) 

100 Sqm & 
above 

    

(x) Pneumatic Breaker 1 No.     

(xi) Winch with 100m rope 3 Nos.     

(xii) Chain Pully 10 Ton 2 Nos.     

(xiii) Generator 40 KVA 1 No.     

Certified that the above machineries shall be available solely for this work from the date mentioned against them.   

                                                                                                       
 

            Signature of the tenderer . 
         Date :- 
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SCHEDULE “C” 

 

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE 

WORK 

 

 

A. Construction Equipments 

B. Vehicle Trucks etc. 

  Reference Annexure I for list of essential equipments for contracts 

1. If leased indicate the date when the current lease expires 

                                                  

         Signature of the tenderer . 
         Date :- 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sl. 

No

. 

Name of 

equipment 

Total requirement Equipment in hand Equipment to 

be procured 
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N
o.
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T
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1 2 3 4 5 6 7 8 9 10 11 12 13 14 
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SCHEDULE-D 1 

WORKING EXPERIENCE  

D- 1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 

Name of 

Employer 

Name of 

location 

and name 

of work 

Contract 

price in 

Indian 

Rupees 

Items of 

works 

Date of starting 

the work as per 

Agreement 

Stipulated date 

of completion of 

the work as per 

Agreement 

Actual 

date of 

completio

n of the 

work 

Reasons for 

delay in 

starting/ 

completion,  

if any 

1 2 3 4 5 6 7 8 

        

 

 

 

 

          Signature of the tenderer . 
                      Date :- 
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SCHEDULE-D2 

WORKING EXPERIENCE  

D- 2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS 

 

Name of 

Employer 

Name of 

location 

and 

name of 

work 

Contract 

price in 

Indian 

Rupees 

Items of 

works 

Date of 

starting the 

work as per 

Agreement 

Stipulated date 

of completion of 

the work as per 

Agreement 

Revised 

target date of 

completion of 

the work, if 

any 

Reasons for 

slow progress, if 

any, with the 

updated billing 

amount 

1 2 3 4 5 6 7 8 

 

 

 

          Signature of the tenderer . 
                      Date :- 
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SCHEDULE-“E” 

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR 

ABANDONMENT OF WORK BY THE TENDERER 

 

1. a) Is the tenderer currently involved    Yes / No  

  in any litigation relating to the  

  works. 

 b) If yes: give details: 

2. a) Has the tenderer or any of its     Yes / No  

  Constituent partners been debarred/ 

  expelled by any agency in India  

  during the last 5 years. 

3. a) Has the tenderer or any of its     Yes / No 

  Constituent partners failed to 

  perform on any contract work in  

  India during the last 5 years. 

 b) If yes, give details: 

 

 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will be 

summarily   be rejected. 

 

         Signature of the tenderer . 
         Date :- 
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SCHEDULE - F 

AFFIDAVIT 

 

1.  The undersigned do hereby certify that all the statements made in the required attachments 

are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s____________________ nor 

any of its constituent partners / I  have abandoned any road/ bridge/Irrigation /Buildings or 

other project work in India nor any contract awarded to us / me for such works have been 

rescinded during the last five years prior to the date of this bid. 

3. The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to 

furnish pertinent  information as deemed necessary and as requested by the Department to 

verify this statement or regarding my (our) competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be 

requested and agree to furnish any such information at the request of the Department. 

 

 

     (Signed by an Authorized Officer of the firm or Bidder) 

               Date: 
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SCHEDULE -G 

 Existing commitments and on-going works: 
 

Description 
of works 

Place & 
State 

Contract  
No. 

Name & 
Address of 
Employer 

Value of 
Contract 

(Rs. lakh.) 

Stipulated 
Period of 

Completion 

Value of works* 
remaining to be 

completed 
(Rs in lakh) 

Anticipated date of 
completion. 

1  2  3  4  5  6  7  8  

        
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 *Attach certificate(s) from the Engineer(s)-in-Charge (Not below the rank of Executive Engineer) 

 
          Signature of the tenderer . 

Date :- 
 

 
 

SCHEDULE-H 
 

WORKING EXPERIENCE  

 LIST OF WORKS EXECUTED DURING LAST FIVE YEARS 

       
Name of 
Employer 

Descripti
on of 
Works 

Contract 
price in 
Indian 
Rupees 

Date of 
starting 
the work 
as per 
Agreement 

Stipulated 
date of 
completion of 
the work as 
per Agreement 

Actual date 
of 
completion 
of the work 

Financial Year wise value of 
work executed 

Reasons for 
delay in starting/ 

completion, 
        if any 

Financial 
Year 

Value of 
work 

executed 

 

1 2 3 4 5 6 7a 7b 8 
         

  
   

*Attach certificate(s) from the Engineer(s)-in-Charge (Not below the rank of Executive Engineer) 
 
 
          Signature of the tenderer . 

Date :- 
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BIDDERS CONTACT INFORMATION 

 
 
Name of the Bidder  :  ________________________________________________________ 
 
Class     : ________________________________________________________ 
 
Address     :  At-  _______________________________________________ 
       P.O. ________________________________________________ 
       Dist: - ______________________________________________ 
       Pin: - ____________________________________ 

 
Telephone No.   : ________________________________________________________ 
 
Mobile No.    : ________________________________________________________ 
 
E-mail Id     : ________________________________________________________ 
 

 

         ** (- attached to the last page of the bid documents in Cover - 1) 

 

Total: - 44 (Forty Four) pages only 
 

 
Approved for 126 (One hundred Twenty Six) Clauses only 

 
 
 

Sd/ Gyanaranjan Nayak 
Superintending Engineer 
Kantabanji (R&B) Division 

 
 


