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WORKS DEPARTMENT

OFFICE OF THE SUPERINTENDING ENGINEER,
BHADRAK (R&B) DIVISION

e-mail: - bhadrakrnbdivision@gmail.com

Government of Odisha “e” Procurement Notice

Bid Identification No. SE (R&B) BDK- 10 12026-27

No -6380/ dt -10.07.2026

Nature of work: - - Civil& EI &PH Work
Number of works: -8(Eight) No’s
Amount put to Tender: - Rs.5.52 to 62.32 Lakhs

Class of Contractor: B,C&D & HT,HT or MV with Authorised Dealer of OEM/ Original Equipment
Manufacturer/ Manufacturer Company
Date & Time of availability of bid document in the portal: - ...21.07.2026 at 11.00 AM

Last Date / Time of receipt of bid in the portal: ......31.07.2026.......up to 05.00 PM
Date of opening of bid: - Dt......01.08.2026 at 11.30 AM

Name & address of the Office inviting bid: - Superintending Engineer, Bhadrak (R&B) Division.
The bidders have to participate in ONLINE bidding only.

Further details can be seen from the e-procurement portal “http//tendersodisha.gov.in.”

All future corrigendum will be available on ONLINE mode only. Sd/-

Superintending Engineer
Bhadrak (R&B) Division

Memo No. - 6381/ Dt -10.07.2026

Copy forwarded to the Deputy Director (Advertisement) & Deputy Secretary to Government of Odisha, 1 &
P.R. Department, Bhubaneswar with a request to get it published in One Oriya Daily, and One National English Daily at
an early date for wide circulation of tender call notice. It is to mention here that the bidding Period of the above bid
identification starts from 21.07.2026 As such you are requested to publish the Tender Call Notice prior to this date.

Complimentary copy of the news paper containing the tender call notice may please be sent to this office for
reference and record.

Encl: - CD-1No Sd/-

Superintending Engineer
Bhadrak (R&B) Division
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BID INVITATION NO. SE (R&B) BDK - 10

OFFICE OF THE SUPERINTENDING ENGINEER Contact/ Fax No: - 06784 250321

BHADRAK (ROADS &BUILDINGS) DIVISION E Mail ID: - bhadrakrnbdivision@gmail.com

2026-27

NO-

Date-

1. The SuperintendingEngineer, Bhadrak (R&B) Division, Bhadrak, Odisha,on behalf of Governor of Odisha invites
Percentage rate bids in P-lagreement in Single /Double cover system for the work as mentioned in the table below
from the class of contractors as mentioned in Column-7 against the work, registered with the State Government and
contractors of equivalent grade / Class registered with Central Government/ MES/ Railways for execution of Civil
works. The proof of registration from the appropriate authority shall be enclosed along with the bid.

Cost of
Sl No Name of Work e s | et | S| ner | cousorpiader | enetol
(InRs.)

1 2 3 4 5 6 7 8

1 Special Repair to Jamujhadi Rs.62,32,821/- | Superintending (1% of 10,000/- “B” 6(Six)
Basudevpur Dhamara road from Engineer, (R & Estimated (On-line C;;Ilend;r
ch 1/000km to 2/000km in the B) Division, Cost) ont
district of Bhadrak for the year Bhadrak (On-line)

2026-27

2 Construction of Compound wall | Rs 5,72,236/- Superintending (1% of 4,000/- “C&D” 1(One)
of Primary School Baliapal on Engineer, (R & Estimated | (On-line C;/Ilend}fr
Basudevpur side approach road B) Division, Cost) ont
at Baliapal Bridge on river Bhadrak (On-line)

Mantei in the district of Bhadrak
for the year 2026-2027.

3 Construction of Compound Rs 7,28,084/- Superintending (1% of 4,000/- “C&D” 1(One)
wall of Primary School Engineer, (R & Estimated | (On-line Cﬁs"‘f}f‘
Charbatia on Basudevpur side B) Division, Cost) "
approach road at Charbatia Bhadrak (On-line)

Bridge on river Mantei in the
district of Bhadrak for the
year 2026-2027.

4 Construction of compound wall Rs.552015/- Superintending (1% of 4,000/- “C&D” 1(One)
for Govt .Poly Technic , Engineer, (R & Estimated (On-line C&leﬂdgr
Bhadrak for the year 2025-26 B) Division, Cost) ont

Bhadrak (On-line)

5 Construction of Laboratory- Rs37,39,136/- Superintending (1% of 6,000/ - “C&D” 3(Three)
Cum-Implement shed at RRTTS Engineer, (R & Estimated (On-line C;;Ilend;r
Ranital 2 in Bhadrak District for B) Division, Cost) ont
the year 2026-27 Bhadrak (On-line)

6 Supply and installation of Rs6,56,414/- Superintending (1% of 4,000/- “HT” 1(One)
100K VA Transformer of 11/04 Engineer, R & | Estimated | (On-line Calender
KV (AL) Pole mounted Sub- B) Division, Cost) Month
Station at Odisha Adarsha Bhadrak (On-line)

Vidyalaya, Uttarabada under
Bhandaripokhari Block,
Bhadrak.

7 Supply and installation of Rs5,75,755/- Superintending (1% of 4,000/- “HT” 1(One)
100K VA Transformer of 11/04 Engineer, R & | Estimated | (On-line Calender
KV (AL) Pole mounted Sub- B) Division, Cost) Month
Station at Odisha Adarsha Bhadrak (On-line)

Vidyalaya, Shyampur under
Dhamanagar Block, Bhadrak.

8 Supply,Installation and Rs.9,54,946/- Superintending (1% of 4,000/- HT or MV 1(One)
Commissioning of 63KVA Engineer, (R & Estimated (On-line with C&lender
Three Phase DG with AMF B) Division, Cost) Authorised onth
Panel at New Circuit Bhadrak (On-line) Dealer of
House,Gelpur,Bhadrak. O?iiﬁgl

Equipment
Manufacturer/
Manufacturer

Company
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2. Bid dol17cuments consisting of plans, specifications, the schedule of quantities and the set of terms and conditions
of contral8ct and other necessary documents can be seen in the website: www.tenderssodisha.Gov.in

3. The bidder shall furnish the Bid security (On-line) for the above work in the table col.5 above as part of its bid
through a process as mentioned under DTCN.

4. The Bid documents will be available in the website: www.tendersodisha.govt.in from 11.00 A.M of 21.07.2026 to
5.00 P.M of 30.07.2026 for online bidding. The bids shall be received on online mode only up to 5.00 pm of
31.07.2026.

5. The bidder must possess compatible Digital Signature certificate (DSC) of Class-II or Class-III.

6. Bids received on line shall be opened at 11.30 hours on 01.08.2026 in the office of the Superintending Engineer
(R&B) Division, Bhadrak in the presence of the bidders who wish to attend. Bidders who participated in the bid can
witness the opening of bids after logging on the site through their DSC. If the office happens to be close on the last
date of opening the bids as specified, the bids will be opened on the next working day at the same time and venue.

7. The bidder shall transfer online the cost of bid, cost of documents through a process as mentioned under DTCN.
8. Other details can be seen the bidding documents.
9. The authority reserves the right to cancel any or all bids without assigning any reason.

10.  The Addendum / Corrigendum if any will be hosted in the website only.
Sd/-

Superintending Engineer
Bhadrak (R&B) Division

Memo No- 6381 /Dt.10.07.2026

Copy submitted to the Deputy Director (Advertisement) & Deputy Secretary to Government of Odisha I & P.R
Department, Bhubaneswar for kind information. A separate copy of the tender call notice is herewith submitted for
advertisement in daily newspapers. E.mil 1.D of this office bhadrakrnbdivision@gmail.com

Sd/-
Superintending Engineer
Bhadrak (R&B) Division
Memo No. 6382 /Dt. 10.07.2026
Copy submitted to the Engineer-in-Chief (Civil) Odisha, Nirman Soudha, Bhubaneswar/ Chief Engineer, (D.P.I
& Roads) / Chief Engineer (Buildings) Odisha, Nirman Soudha, Bhubaneswar/ Superintending Engineer, Eastern Circle
(R&B) Balasore for favour of kind information and wide publication.

Sd/-
Superintending Engineer
Bhadrak (R&B) Division

Memo No. 6383 /Dt _10.07.2026
Copy submitted to the Principal Secy to Government of Odisha, Works Department, Bhubaneswar for favour of
kind information.

Sd/-
Superintending Engineer
Bhadrak (R&B) Division
Memo No. 6384 /Dt.. 10.07.2026
Copy submitted to the Director, Printing & Publication, Government of Odisha, Madhupatana, Cuttack-10 for
kind information and necessary action. He is requested to arrange for publication in next issue of Odisha Gazette.
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Sd/-
Superintending Engineer
Bhadrak (R&B) Division

Memo No. 6385 / Dt. 10.07.2026

Copy submitted to the Head State Portal Group I.T Centre, department of I.T At: North Annexe of the State
Secretariat Ground Floor, Bhubaneswar-I, with a request to display the Tender Call Notice in the web site of Government
of Odisha from 20.07.2026 . to 30.07.2026 up to 16.00 hours for wide publication and circulation.

Sd/-
Superintending Engineer
Bhadrak (R&B) Division

Memo No. 6386 /Dt_ 10.07.2026
Copy submitted to the Collector & District Magistrate, Bhadrak for favour of kind information and necessary

action.
Sd/-
Superintending Engineer
Bhadrak (R&B) Division
Memo No. 6387 /Dt. 10.07.2026
Copy to the Superintendent of Police, Bhadrak for information and necessary action.
Sd/-

Superintending Engineer
Bhadrak (R&B) Division

Memo No . 6388 /Dt- 10.07.2026
Copy to the Executive Engineer, (R&B) Division, Balasore/ Mayurbhanj/ Rairangpur/ Executive Engineer,
Salandi Irrigation Division, Bhadrak / Sub-Collector, Bhadrak of information and wide circulation.

Sd/-
Superintending Engineer
Bhadrak (R&B) Division

Memo No. 6389 /Dt. 10.07.2026
Copy forwarded to all SDOSs under Bhadrak (R&B) Division for information and wide circulation.

Sd/-
Superintending Engineer
Bhadrak (R&B) Division

Memo No. 6390 /Dt. 10.07.2026

Copy to Divisional Accounts Officer / Estimator / Cashier / Head Clerk / Auditors/Concerned Works file for record and
Notice Board of this Office for display.
Sd/-
Superintending Engineer
Bhadrak (R&B) Division
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CHECK LIST TO BE FILLED UP BY THE BIDDER

Sl Particulars Reference to Whether furnished | Reference to
No Clause no. Page no.
Yes No
OT. | Cost of tender paper Rs. 4,000.00 (Online) DT.CN Clause
No.128(a)
02. | E.M.D for Rs,7,281/-(Online) (Scanned copy of D.T.C.N
financial instrument shall be furnished). Clause No. 128(a)
03. | Copy of valid Registration Certificate D.T.C.N
Clause No.128(b)
04. | Copy of valid GSTIN clearance certificate D.T.C.N
Clause No.128(b)
05. | Copy of PAN Card D.T.C.N
Clause No.128(b)
06. | No Relationship Certificate in Schedule — A D.T.C.N
Clause No.128(e)
07. | Information regarding current litigation, debarring / D.T.C.N
(A) | expelling of the tender or abandonment of the work | Clause No.128(c)
by the tenderer (Schedule-E)
(B) | Affidavit (Schedule-F) D.T.C.N
Clause No.128(c)
The ‘Online bidder’ shall digitally sign on all
statement’s documents, certificates uploaded by
08 him, owning responsibility for their correctness/ D.T.C.N
authenticity as per IT ACT 2000. If any of the | Clause No.128(f)
information furnished bythe bidder is found to be
false/
The bidder who will quote his/her rate more/Less D.T.C.N
than 14.99% Less, he will be submit the written | Clause No.128(g)
clarification including detailed price analyses of its
bid price in relation to scope ,schedule, resource
09 | mobilization ,allocation of risks and responsibilities
at the time of tender, otherwise their bid will be
rejected.(As the work is emergency in nature the
above requirments must be furnished as per claue
No-126 of the DTCN.
Interested bidder are requested that while .D.T.CN
uploading the documents, it should be kept in | Clause No.128(h)
mind that the uploading documents are clearly
10 | leasable/Visible. In case the documents are not

leasable/ visible, the tender of concerned
bidder will be liable for rejection as per Clause
No-127
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CONTRACT DATA

A. GENERAL INFORMATIONS

SI No Item Details
1 Bid Identification No. SE (R&B) BDK - 10/2026-27
Construction of Compound wall of Primary School Charbatia on
2 Name of the Work Basudevpur side approach road at Charbatia Bridge on river Mantei in
the district of Bhadrak for the year 2026-2027.
e Superintending Engineer,
3 Officer inviting tender Bhadrak (R&B) Division, Bhadrak
Superintending Engineer concerned with . . .
4 head quarters authorised as Engineer-in- Superintending Engineer,
q - 9 Bhadrak (R&B) Division, Bhadrak
charge of this work.
5 Chief Construction Engineer with head quarter Eastern Circle (R&B), Balasore
. . Superintending Engineer,
6 Accepting Authority Bhadrak (R&B) Division, Bhadrak
Rs. 7,28,084/-
7 Estimated Cost
a) BID INFORMATION
Intended completion period/Time period
8 assigned for Completion as per clause 8 of 1 (One) Calendar Months
DTCN
9 Last Date & time of submission of Bid Time: up to 10.30 AM
(Clause No. 2 of DTCN.) Date: 31.07.2026
10 Cost of Bid Document (Clause No. 4 of DTCN.)
i | To be remitted online Rs4,000/-
Bid Security (Clause No. 6 (ii) of DTCN.)
11 . To be submitted .
i Rs7,281/-( (Online)
Additional Performance Security (Clause No.29 (iii) of DTCN.)
Sl Range of Additional Performance Security to be deposited by the successful
No. Difference bidder
between the
estimated cost put to
tender and Bid
amount
i. Where bid price is | No. Additional Performance Security is required
below 0% but not
below 10% of the
. A project cost put to bid.
! mount i. | Where bid price is | The Additional Performance Guarantee/ Secufity
12 Below 10 % but not | percentage shall be incremented by 0.1% for every
below 20% of the | percentage of bid price below 10% of the project cost put
project cost put to bid. | to bid starting at 11% with the additional bid performance
guarantee being 0.1% and this additional performance
guarantee percentage shall be applied on the bid price:
ii. | Where bid price is | The additional performance guarantee percentage shall|be
20% or more below of | incremented by 0.2% for every percentage of bid price
the project cost put to | below 20% of the project cost put to bid in addition to 1% of
bid. the bid price and this additional performance guaranjee
percentage shall be applied on the bid price.
" . Superintending Engineer,
i Pledged in favour of Bhadrak (R&B) Division, Bhadrak
iii payable at Bhadrak
iv Type of instrument As specified in the Bid document
13 Bid validity period (Clause No. 11 of DTCN.) 90 days
Minimum period of contract / agreement /
14 lease deed of equipment and machineries as 3 (Three) calendar months
per Clause 12(v) of DTCN.
14 Currency of Contract Indian Rupees
15 Language of Contract English
The ‘Online bidder’ shall digitally sign on all statement’s documents, certificates
uploaded by him, owning responsibility for their correctness/ authenticity as per IT
16 FORMAT AND SIGNING OF BID as per ACT 2000. If any of the information furnished bythe bidder is found to be false/

Clause no-16 of DTCN

fabricated/ bogus, his EMD/BID Security shall stand forfeited and his registration in

the portal shall be blocked and the bidder is liable to be blacklisted.
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Procedure to participate in online bidding
e-procurement

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending
to participate in the bid is required to register in the Portal using his /her active personal/ official e-mail

ID as his Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login

ID. The DSC used must be of appropriate class (Class Il or Class lll) issued from a registered

Certifying Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit the relevant

information as asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be

authenticated by the State Procurement Cell after verification of original valid certificates/ documents
such as (i) PAN and (ll) Registration Certificate (RC)/ GST Registration No. (for procurement of
goods) of the concerned bidder. The time period of validity in the portal is at par with validity of RC/

GST Regd. No. Any change of information by the bidder is to be re-authenticated by the State

Procurement Cell. After successful authentication bidder can participated in the online bidding

process.

Contractor not regisertered with Government of Odisha, can participate in the e-procurement after

necessary enrolement in the portal but have to subsequently register themselves with the appropriate

registering authority of the Sate Government before award of the work as per prevalent registration
norms of the State.

a. To log on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the password of
DSC. For each login, a user’s DSC will be validated against its date of validity and also against
the Certificate Revocation List (CRL) of respective Cas stored in system database. The system
checks the unique ID, password and DSC combination and authenticates the login process for
use of portal.

b. The tender documents uploaded by the Tender Inviting Officer in the website
https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due date
of tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section of
the homepage. Only a small notification will be published in the newspaper specifying the work
details along with mention of the specific website for details. The publication of the tender will be
for specific period of time till the last date of submission of bids as mentioned in the ‘Invitation
for Bid’ after which the same will be removed from the list of Active tenders. Any bidder can
view or down load the bid documents from the web site.

C. Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

d. If the software application has the provision of payment of cost of tender document through
payment gateways of authorized bankers by directly debiting the account of the bidders, bidders
will be required to avail on-line payment.

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise,
his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating
through Joint Venture shall declare the authorized signatory through Memorandum of Understanding
duly registered and urie in the portal in the name and style of the joint venture company. It is
mandatory that the DSC issued in the name of the authorized signatory is used in the portal.

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or
breakdowns other than in those systems strictly within their own control.

1.3. Any third party/company/person under a service contract for operation of e-procurement system in the
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the
procurement processes that are undertaken through the e-procurement system irrespective of who
operates the system.

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria
and qualification information. The on line bidder shall have to produce the original documents in
support of the scanned copies and statements uploaded in the portal before the specified date as per
DTCN.

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied
by cost of bid document and appropriate bid security. The system shall consider only the last bid
submitted through the E-Procurement portal.

1.6. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC,
provided the questions are raised within the period of seeking clarification as mentioned in tender call
notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the
tender.

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid
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2.

as well as in the office of the Executive Engineer as mentioned in the Contract Data will be open for
inspection by the bidders. The bidder is required to down load all the documents for preparation of his
bid. It is not necessary for the part of the Bidder to up-load other Bid documents (after signing) while
up-loading his bid. He is required to up load documents related to his eligibility criteria and qualification
information and Bill of Quantities duly filled in. It is assumed that while participating in the bid, the
bidder has referred all the drawings and documents. Seeking any revision of rates or backing out of the
bid claiming for not having referred to any or all documents provided in the Bid by the Officer Inviting
the Bid will be construed as plea to disrupt the bidding process and in such cases the bid security shall
be forfeited.

1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website

https://tendersodisha.gov.in , notice board and through paper publication and such notice shall form
part of the bidding documents.
1.8.1.The system generates a mail to those bidders who have already uploaded their tenders and

those bidders if they wish can modify their tenders. The bidders are required to which the
website till last date and time of bid submission for any addendum/ corrigendum/ cancellation
thereof. Tender inviting authority is not responsible for communication failure of system-
generated mail.
All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the
bid. The bidder shall carefully go through the document and prepare the required documents
and up load the scanned documents in Portable Document Format to the portal in the
designated locations of Technical Bid. He will fill up the rates of items or percentage in
the BOQ down loaded for the work in designated Cell and up loads the same in
designated locations of Financial Bid. Bidders are to submit only the original BOQ
uploaded by publisher after entering the relevant fields without any
alteration/deletion/modification. Multiple BOQ submission shall lead to cancellation of
bid. In case of item rate tender, bidders shall fill in their rates other than Zero value in the
specified cells. In the percentage rate tender, the bidder quoting Zero value is valid and
will be taken as Schedule of Rates. Submission of document shall be effected by using
DSC of appropriate class.

PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish,
as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data. The bidder shall
scan all the written/ printed pages of the bid security and up load the same in portable document format
(PDF) to the system in designated place of the technical BID. Furnishing scanned copy of such
documents is mandatory otherwise, his/her bid shall be declared as non-responsive and liable for
rejection. The on line bidder shall deposit the original copy of the ‘bid security’ with in the specified period
mentioned in the DTCN (after receipt date of bid but before opening date & time of bid) with the “Officer
inviting the Bid”. The Officer inviting the bid shall not be responsible for any postal delay and/or non-
receipt of the original copy of the bid security on or before specified date and time. Non-submission of bid
security with in the designated period shall debar the bidder from participating in the on-line bidding
system and his portal registration shall be cancelled. His name shall also be informed to the registering
authority for cancellation of his registration.

2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as
mentioned in the bid document. The validity period of the EMD or Bid Security shall be as mentioned
in the bid documents. Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in the bid document shall be rejected as non-responsive. The bid security shall be retained
till such time the successful bidder furnishes Initial Security Deposit (ISD) or performance Security
acceptable to the officer inviting the Bid. Failure of the successful Bidder to comply with the
requirements shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid
Security. The Bid Security in the form of FD/ BG shall be from a Nationalized Bank valid for a period
of 45 days beyond the validity of the bid. Bid security in other form is acceptable if the bid documents
provides for it.

2.2 The fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice in
respect of Earnest Money Deposit/ Bid Security and the Bank Draft in respect of cost of Bid are to be
scanned and up loaded in portable document format (PDF) along with the bid.

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful
lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the
part of the lowest successful bidder to procedure the original documents, he will be debarred in future
from participating in tender for 3 years and will be black listed by the competent authority. In such as
situation, successful L-2 bidder will be required to produce his original documents for consideration of
his tender at the negotiated rate equal to L1 bidder.

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

2.5 Government of Odisha has been actively considering integrating e-payment gateway in to the portal
for payment of cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment
gateway shall be issued separately after it is established.
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3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type

his/her Login ID and Password. The system will again ask to select the DSC and confirm it with the
password of DSC as a second stage authentication. For each login, a user's DSC will be validated against
its date of validity and also against the Certificate Revocation List (CRL) of respective Cas stored in
system database. The system checks the unique Login ID, Password and DSC combination and
authenticates the login process for use of portal.
The bidder can download the tender of his choice and save it in his system and undertake the necessary
preparatory work off-line and upload the completed tender at his convenience within the final date and
time of submission.The bidder shall only submit single copy of the required documents and Price Bid in
the portal. In the Financial bid, the bidder can not leave any figure blank. He has to only write the figures,
the words will be self-generated. The Bidders are advised to up load the completed Bid document well
ahead of the last date & time of receipt to avoid any last moment problem of power failures etc.

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission.
He shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, price
bid etc and store in the system.

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder
makes sure that all the documents have been up-loaded in appropriate place he clicks the submit
button to submit the bid to the portal.

3.2.1.The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and
cannot be submitted after due date and time. Therefore only after satisfying that all the
documents have been uploaded, the Bidder should activate submit button.

3.2.2.In the e-procurement process each processes are time stamped. The system can identify each
individual who has entered in to the portal for any bid and the time of entering in to the portal.

3.2.3.The Bidder should ensure clarity of the document up loaded by him to the portal especially the
scanned documents by taking out sample printing. Non-submission of legible documents may
render the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for
legible copies or original copies for verification with in a stipulated period provided such
document in no way alters the Bidder's price bid. If the Bidder fails to submit the original
documents with in the stipulated date, his bid security shall be forfeited.

SUBMISSION OF BIDS:-

3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall
have a Technical Bid and a Financial Bid. The Technical bid generally consist of cost of Bid
documents, EMD/ Bid Security, VAT Clearance certificate, GSTIN, PAN, Registration Certificate,
Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works, work in hand
, list of machineries and any other information required by OIT. The Financial Bid shall consist of the
Bill of Quantities (BOQ) and any other price related information/ undertaking including rebates.

3.4. Bidders are to submit only the original BOQ ( in .xlIs format) uploaded by Procurement Officer Publisher
(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification.
Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate tender ,
bidders shall fill in their rates other than zero value in the specified cells without keeping it blank. In the
percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the
estimated rate of the work put to tender.

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the
designated locations of Technical Bid.

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in
the rate column of respective items(s) without any blank cell in the rate column in case of item rate
tender and type percentage excess or less up to two decimal place only in case of percentage rate
tender.

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents.

3.8. Bids cannot be submitted after due date and time. The bids once submitted can not be viewed,
retrieved or corrected. The Bidder should ensure correctness of the Bid prior to uploading and take
print out of the system generated summery of submission to confirm successful uploading of bid. The
bids can not be opened even by the OIT or the Procurement Officer Publisher/ opener before the due
date and time of opening.

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of
each user including the Bidder.

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the
process of submission of the bid/ tender.

3.12. The bidder should check the system generated confirmation statement on the status of the
submission.
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3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in
the network.

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the
electronic system used during the e-procurement process.

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification
information and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the
drawing and the other Bid documents (after signing) while uploading his bid. It is assumed that the
bidder has refered all the drawings and documents uploaded by the Officer Inviting the Bid.

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid
(server time). The date and time of bid submission shall remain unaltered even if the specified date for
the submission of bids declared as a holiday for the Officer Inviting the Bid.

3.17. The ‘Online bidder shall digitally sign on all statements documents, certificates uploaded by him,
owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information
furnished bythe bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand
forfeited and his registration in the portal shall be blocked and the bidder is liable to be blacklisted.

4. SECURITY OF BID SUBMISSION:

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The
system shall require all the mandatory forms and fields filled up by the contractor during the process of
submission of the bid/tender.

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by
the authorized openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS :

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and
time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid
submission shall remain unaltered even if the specified date for the submission of bids declared as a
holiday for the Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS :

5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of
submission is allowed.

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall
consider only the last bid submitted.

6. LATE BIDS:

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all
purpose the server time displayed in the e-procurement portal shall be the time to be followed by the
bidder and concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS :

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date
and time of submission. The bidder shall have to log on to the system and resubmit the documents as
asked for by the system including the price bid. In doing so, the bids already submitted by the bidder
will be removed automatically from the system and the latest bid only will be admitted. But the bidder
should avoid modification of bid at the last moment to avoid system failure or malfunction of internet or
traffic jam or power failure. If the bidder fails to submit his modified bids with in the designated time of
receipt, the bid already in the system shall be taken for evaluation.

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the
scanned document to portal in the respective bid before the closure date and time of receipt of the bid.
The system shall not allow any withdrawal after expiry of the closure time of the bid.

8. OPENING OF THE BID:

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is
available in IFB, tender document as well as the home page of portal. Bid opening can be done by the
authorized users, which are defined during the tender publication / approval stage. The bids are
encrypted using there public keys and can be decrypted only on or after the Bid Opening due date and
time. The bid openers private key will be required to open the bids and all the openers have to log on to
the portal during that time.

8.1.1.The bidders who participated in the on line bidding can witness opening of the bid from any
system logging on to the portal with the DSC away from opening place. Contractors are not
required to be present during the bid opening at the opening location if they so desire.

8.1.2.Each activity is date and time stamped with user details. For time stamping, server time is taken
as the reference.

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in
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which they appear in the “Invitation for Bid”.

8.4. During bid opening, the covers containing original financial instruments towards Cost of bid and Bid
Security in the form specified in the DTCN, received after last date of receipt of bid and before opening
of the bids shall be opened and declared.

8.4.1.Combined bid security for more than one work is not acceptable.

8.4.2. The Bid openers; who have been pre-defined shall log on to the portal with their respective
DSC. Unless all the Officers who have been declared as Opening officers, log on the portal with
their DSC the Tender can not be opened.

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement
process by uploading the official letter for cancellation/ re-tender.

8.5.1.The Opening Officers will systematically check the scanned demand draft towards cost of the
bid document and the scanned document of Bid security with that of the original submitted. If
found in order, they will continue opening of all other documents in the system provided under
Technical Bid.

8.5.2.Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with
appropriate bid cost and valid bid security will be taken up for evaluation with respect to the
qualification Information and other information furnished.

EVALUATION OF BIDS :-
8.5.2(A) All the opened bids shall be downloaded and printed for taking up evaluation. The
officer authorized to open the tender shall sign and number on each page of the documents
downloaded and furnish a certificate that “the documents as available in the portal
containing...... nos. Of pages”.

8.5.3.After receipt of confirmation of the bid security, the bidder may be asked in writing / online (in
their registered e-mail ID) to clarify on the uploaded documents provided in the Technical Bid, if
necessary, with respect to any doubts or illegible documents required for Technical Evaluation.
The Officer Inviting Tender may ask for any other document of historical nature during Technical
Evaluation of the tender. Provided in all such cases, furnishing of any document in no way alters
the bidders price bid. Non submission of legible documents may render the bid non-responsive.
The authority inviting bid may reserve the right to accept any additional document.

8.5.4.The bidders will respond in not more than 7 days of issue of the clarification letter, failing which
the bid of the bidder will be evaluated on its own merit

8.5.5.Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system
for the bid, will finalize the list of responsive bidders. They will log on to the site with their DSC
and record their comments on the Technical evaluation page in the system. The Officer Inviting
the Bid if also the accepting authority, shall log on to the system with his digital signature and
check the technical evaluation. He can either accept or pass on to the evaluating officers for re-
evaluation. Upon acceptance of technical evaluation by the Accepting authority in the system,
the system shall automatically generate letter to all the responsive bidders and the system shall
forward the letter to all the responsive bidder that their technical bid has been evaluated
responsive with respect to the data/information furnished by him and the letter shall also
intimate him the date & time of opening of financial bid. The system shall also inform the non-
responsive bidders in their e-mail ID that their bid has been found non-responsive.

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished
by the Bidders. But evaluation of the bid does not exonerate the bidders from checking their
original documents and if at a later date the bidder is found to have misled the evaluation
through wrong information, action as per relevant clause of DTCN shall be taken against the
bidder/contractor.

8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders.
Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other

qualification information.

8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of
opening. The Procurement Officer-Openers shall log on to the system in sequence and open
the financial bids.

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their
authorised representative who wish to be present.

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were
found responsive will be announced and the bids of only those bidders will be opened. The
remaining bids will be rejected.

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each
item in case the item rate tender and percentage above or less in case of percentage rate
tenders will be announced. Any discounts and withdrawals, and such other details as the
officer inviting the tender may consider appropriate, will be announced by him or his
authorized representatives at the time of opening.

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

8.7.6  The Financial bid of the bidders shall be opened one by one by the designated officers. The
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system shall auto-generate the Comparative statement.

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for
that particular work by logging on to the portal with his DSC from anywhere.

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the
Comparative Statement and furnish a certificate to that respect.

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid
with the approval of concern Chief Engineer/ Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:

9.1.

9.2

For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion,
ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and
breakdowns of unit rates.

On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first,
followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the
participating bidders after opening on their respective logins. Each activity is recorded in the system
with date and time stamping.

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:
10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer

Inviting the Bid shall mention the amount of Performance Security and additional security required to
be furnished in the letter and intimate the bidders in his e-mail ID.

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity

period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will
state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution and
completion of the works by the contractor as prescribed by the contract and the amount of performance
security and Additional Performance Security required to be furnished. The issue of the letter of
Acceptance shall be treated as closure of the Bid process and commencement of the contract.

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional

Performance Security, “Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge
with copy thereof to the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up
load the summery and declare the process as complete.

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be

debarred from participation in bidding for three years and action will be taken to blacklist the contractor.
Besides the consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a
partner/ member/ proprietor , he/ they shall neither be allowed for participation in bidding for three
years nor his/ their application will be considered for registration and action will be initiated to blacklist
him/ them. In that case, the L2 bidder, if fulfils other required criteria would be called for drawing
agreement for execution of work subject to condition that the L2 bidder negotiates at par with the
quoted by the L1 bidder, otherwise the tender will be cancelled.

11. BLOCKING OF PORTAL REGISTRATION
1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/

blacklisted by the competent authority his portal registration shall be blocked automatically on
receipt of information to that effect.

1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked

automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from the
concerned authority.

1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned

contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of
show cause notice. Thereafter the Officer Inviting Tender is required to issue an intimation to
the defaulting bidder about his unsatisfactory reply and recommend to the Chief Manager
(Tech) for blocking of portal registration within 10 days of intimation to the defaulting bidder
regarding his unsatisfactory reply with intimation to the Registering Authority and concerned
Chief Engineer/ Heads of Office if any of the following provisions are violated.

1.3.1 Fails to furnish original Technical/ Financial (Tender Paper Cost, EMD/Bid Security)
instruments before the designated officer within the stipulated date and time.

1.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid
validity period (including till the extended bid validity period)

1.3.3 Fails to execute the agreement within the stipulated date.

1.34 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.

Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State
Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously
action shall also be initiated by OFFICER INVITING TENDER for blacklisting as per
Appendix-XXXIV of OPWD code Volume-lII.

Page | 14



DETAILED TENDER CALL NOTICE

8.

1.

Sealed percentage rate bids are invited on Online in Single cover system from C&D Class contractors
registered with the State Governments and contractors of equivalent Grade / class registered with Central
Government / MES / Railways for execution of civil works on production of definite proof from the appropriate

authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the work “Construction of
Compound wall of Primary School Charbatia on Basudevpur side approach road at Charbatia Bridge on river

Mantei in the district of Bhadrak for the year 2026-2027.."'» at an estimated cost of Rs7,28,084./- (Rupees

Sevenlakh Twentyeightthousand Eightyfour) only. The adopted format for percentage rate is same as
that of the form adopted for item rate tenders but the word “Item rate” shall be replaced by “Percentage rate”
and the contract will be named as P-1. Bids from Joint Venture are not allowed.

The Bid documents are available from official website of Government: https://tendersodisha.qov.in_ from

11:00 AM on dt. 21.07.2026 to 10.30 AM on dt. 31.07.2026 for online bidding. The last date and
time of submission of Bid is as per contract data.

The Technical Bid documents (Cover—I) will be opened by the assigned officer in the office of the

Superintending Engineer,Bhadrak R&B Division,Bhadrak at 11:30 AM on Dt. 01.08.2026 in the

presence of the bidders or their authorized representatives who wish to attend.

The bidder shall make electronic payment using his/her Internet Banking enabled account with designated Banks

or their aggregator Banks such as SBI / ICICI / HDFC or the bidder having account in other bank can make

payment using NEFT / RTGS facilities of designated Banks as per Works Department, Odisha O.M. No. 6785

dt.09-05-2017 read with W.D. O.M. No. 17254 dt.05-12-2017 towards cost of Bid documents for Rs. 2000.00

as specified in the Contract Data. The electronic payment shall be made on or before the last date of receipt

along with the Bid.

The bid is to be submitted in two covers.

i) Cover-l is to contain scanned EMD, Cost of bid document, scanned copy of registration certificate, PAN
card, valid GST Registration Number, undertaking/certificates duly filled, affidavit, work experience
certificate and documents required as per the relevant clauses of this DTCN.

i) Cover-ll is to contain the price bid duly filled in and signed by the bidder.

(i) The bidder shall make electronic payment using his/her Internet Banking enabled account with designated

Banks or their aggregator Banks such as SBI / ICICI / HDFC or the bidder having account in other bank can

make payment using NEFT / RTGS facilities of designated Banks as per W.D. O.M. No. 6785 dt.09-05-2017 read

with W.D. O.M. No. 17254 dt.05-12-2017 towards Bid security of the amount as specified in the Contract Data.

Bid not accompanied with EMD as specified above shall be liable for rejection.

(NB:- Refer to Works Department Odisha O.M. No. 14468 dated20.09.2018)
(ii) Special Conditions for Bid Security / Earnest Money Deposit (EMD)

To safeguard against a bidder’'s withdrawing or altering its bid during the bid validity period, Bid Security
(also known as Earnest Money Deposit) is obtained from bidders except those who are exempted from paying
Bid Security as per para-21 of FDOM No. 4939/F Dated 13.02.2012. Besides, the State Government have
exempted Micro and Small Enterprises (MSEs) as defined under Odisha Start-ups policy, 2016 from payment of
Bid Security while participating in tenders vide FDOM No 27928/F Dated 16.10.2020.
The contractors registered with State Government and contractors of equivalent Grade / class
registered with Central Government / MES / Railways having registration for Civil, and Electrical works
having both legal competency and expertise in Civil and Electrical Engineering works need put
tenders for this composite work and the documentary evidence under appropriate Act in support of
their legal competency and expertise to execute Civil and Electrical invariably should accompany their
tender paper ivi i i i

name-and-style: The tender papers shall bear signature of authorised person of the tenderer, the
letter of authorisation should accompany tender papers. The authorisation should clearly indicate the
name of legal person to sign and enter in to agreement and receiving payment and will be responsible
for all contractual obligations for execution of work for Civil, P.H. and Electrical ltems of work to the
Engineer-in-Charge.

(i) The contract will be drawn in P.W.D. P-1 contract form and will constitute three parts as follows.
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13.

14.

a. Part— | : For Civil items of works

b. Part—1I : For PH items of works

c. Part -1l : For Electrical items of works
The contract shall be drawn & signed by Superintending Engineer, Bhadrak (R&B) Division,
Bhadrak on behalf of the Governor of Odisha.

(ii) The Civil items of works as per Part-I of Schedule of quantities& Electrical items of works (both
internal & external) as per part-l1l of Schedules of quantities and P.H. items of works (both internal &
external) as per Part-lll of the Scheduled of quantities of the Agreement shall be supervised,
measured and check measured by the Superintending Engineer, Bhadrak (R&B) Division,
Bhadrak (both Civil & E.I.) & Superintending Engineer, General Public Health (R&B) Division No-I,
Bhubaneswar respectively. In the interest of expeditious execution of work payment of interim bills
(Running Alc bills) shall be made by the Superintending Engineer, General Public Health (R&B)
Division No-I, Bhubaneswar in respect of Public Health works and nil final bill shall be sent to the
concerned Superintending Engineer, Bhadrak (R&B) Division, Bhadrak for final adjustment and
compilation of accounts.

The, Superintending Engineer, Bhadrak (R&B) Division, Bhadrak and Superintending Engineer,
General Public Health (R&B) Division No-I, Bhubaneswar concerned shall be responsible for proper
and timely execution of their respective items of works and implementation of the terms and condition
of the contract. The contractor shall be bound to receive and act as well according to the direction of
the Engineer-in-Charge for General Electrical / General Public Health Authority concerned.

The lowest preferred bidder is required to produce documents viz original Registration, valid VAT clearance
certificate, GST Registration Number, PAN card after opening of Technical Bid for verification purpose in the
latter stage along with the original documents relating to ownership and hiring of plants and machineries
mentioned at Annexure-l of Schedule-C, within five days from the date of opening of the tender (price bid).
Furnishing scanned copy of such documents along with the Technical Bid is mandatory otherwise his/ her bid
shall be declared as non responsive and thus liable for rejection.

The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders
whose bid is accepted must submit a work programme at the time of execution of Agreement.

All bids received will remain valid for a period as specified in the Contract Data after the deadline date for
submission of bids and validity of bids can also be extended if agreed to by the bidder and the Department.

(i) The Contractors are required to furnish evidence of ownership of principal machineries/equipments
in Schedule-C as per Annexure-l for which contractor shall have to secure minimum 80% of marks
failing which the tender shall be liable for rejection.

(i) In case the contractor executing several works he is required to furnish a time schedule for movement of
equipment/machinery from one site to work site of the tendered work in Annexure-IV of Schedule-C.

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to deploy for
the tendered work if these are not engaged and produce certificate from the Executive Engineer as per
Annexure — lll of Schedule-C under whom these are deployed at the time of tendering as to the period by
which these machines are likely to be released from the present contract. Certificate from the Executive
Engineer of Government of Odisha or Engineer-in-Charge of the project (in case of non-Government
projects) under whose jurisdiction the work is going on, shall not be more than 90 days old on the last date of
receipt of tender

(iv) In case the contractor proposes to engage machineries and equipments as asked for in the tender
document, owned or hired but deployed outside the State, he/she is required to furnish additional 1% EMD
/Bid Security. The entire bid security including the additional bid security shall stand forfeited in case the
contractor fails to mobilize the machineries within a period as to be able to execute an item of work as per
original programme which will be part of the agreement.

(v) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership
from the company/person providing equipments/machineries on hire/lease along with contracts/
agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on
long term basis for a minimum period of as mentioned in contract data from the last date of receipt of Bid
documents.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
bidder is to furnish scanned copy an affidavit at the time of submission of bid about the authentication of bid
documents including Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F in the DTCN
prescribed format. Non furnishing of the scanned copy of information in Schedule — E in the DTCN prescribed
format and required affidavit in Schedule- F in the DTCN prescribed format, the bid document will be
summararily rejected.

The bidder should have furnished the experience of similar nature of work as per eligibility criteria of DTCN clause -

126 (f)
Bid Capacity — Applicable for value of work more than Rs.3.00 crore put to tender
(Vide Works Department Office Memorandum No.6300 dtd.16.6.2011)
Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the
expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be
calculated as under.
Assessed Available Bid Capacity= (A*N*2-B), where
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A= Maximum value of works executed in any one year during the last five years (updated to the current price
level)rate of inflation may be taken as 10 per cent per year(escalation factor) which will take into account the
completed as well as works in progress,

B= Value at current price level of the existing commitments and ongoing works to be completed during the next
year (period of completion of works for which bids are invited); and

N= Number of years prescribed for completion of the works for which the bids are invited. (For work completion
period less than one year the value may be taken as one year).

Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of
his proposed participation in the execution of the works.

{Schedule-G) The report showing the value of existing commitments and ongoing works for each of the
works should be filled up by the tenderer and certificate(s) of each work should be from the Engineer-in-
Charge(s) not below the rank of Executive Engineer/Superintending Engineer, which is mandatory. If it is NIL,
then Nil report signed by the tenderer must be furnished in this regard failing which the bid is liable for rejection
as mentioned in Check list.

Escalation factor
Following enhancement factors will be used for the costs of works executed and the financial figures to a
common base value for works completed in India.

Year before Multiplying factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

(Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting
for the above-mentioned factors)

In case the financial figures and value of completed works are in foreign currency, the above-enhanced
multiplying factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate
as on the last date of submission of the bid) will be applied for the purpose of conversion of amount in foreign
currency into Indian rupees.

The information on Bid Capacity as on the date of this bid is to be furnished as per the format in Sehedule—G.
Total value of Civil Engineering construction work performed in the last five years is to be furnished for
which Turn Over certificate from Chartered Accountant with valid UDIN No. is to be furnished.

Base year shall be taken as 2023-24.

15. No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary
& above in the Works Department. If the fact subsequently proved to be false, the contract is liable to
be rescinded. The earnest money & the total security will be forfeited & he shall be liable to make
good the loss or damages resulting for such cancellations. The proforma for no relationship certificate
is contained in a separate sheet vide Schedule-A.

16 The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by

him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the
information furnished bythe bidder is found to be false/ fabricated/ bogus, his EMD/BID
Security shall stand forfeited and his registration in the portal shall be blocked and the bidder is
liable to be blacklisted.

17 Each bidder is to submit along with bid a note regarding his experience on construction of

Road Works.
a) Name of the road: -

b) Estimated cost: -

¢) Total length of road: -

d) Major Items of work: -

e) Quantity of items:- 1) As per Agreement: -

ii) As per execution: -

f) Date of Commencement:-

g) Stipulated date of Completion: -

h) Actual date of completion: -
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Vi.

vii.

18

19

20

21

22

23

24

25

26

i) Other details if any. : -

i) The prospective applicant in its name should furnish list of similar nature of work
satisfactorily completed in Schedule-D1 and list of works in progress in Schedule-D?2.
iii) The bidder should qualify the criteria of similar nature of work as mentioned in Contract

Data failing which the bid is liable for rejection.

Building Works.
a) Name of the Building: -
) Estimated cost: -
) Plinth area of the building: -
) Major Items of work: -
e) Quantity of items:- i) As per Agreement: -
ii) As per execution: -

b
c
d

f) Date of Commencement:-

g) Stipulated date of Completion: -

h) Actual date of completion: -

i) Other details if any. : -

If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type
written  name and the full name of his firm with its current address in a forwarding letter.

If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding power of
attorney for the firm in which case a certified copy of the power of attorney shall accompany the application. A
certified copy of the partnership deed and current address of all partners of the firm shall also accompany the
application.

If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly
authorized person holding power of attorney for signing the application in which case a certified copy of the
power of attorney shall accompany the application. Such limited company or corporation will be required to
furnish satisfactory evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change
in the wordings will not be accepted.

No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be submitted
online in English.

Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender
papers.

Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)

In case of Percentage Rate tender,:-

The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to
the tender document. The estimated cost is excluding GST. The rate of item basing on which estimated cost
has been derived are excluding GST on different components to arrive at such rates.

The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer
submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered
shall be considered after opening of all packages called in the same Tender Notice. The Contractors who wish to
tender for two or more works shall submit separate tender for each. Each tender shall have the Bid
Identification No., Name & Sl. No. Of the work (as per IFB) to which they refer.

The Contractor will quote percentage excess/less up to two decimal points only. If he writes the percentage
excess/less up to three or more decimal points, the second decimal point shall only be considered without
rounding off (vide Works Department O.M No- 7885 dtd. 23.07.2013.).

In the contract, P-1 time is the essence. The contractor is required to maintain a certain rate of progress
specified in the contract.

The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority
is mandatory before making any payment.

The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
due approval of next higher authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount of the bill

The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted bidder and detailed
specifications for Odisha and other relevant specifications and drawings. Complain at a future date that plans and
specifications have not been seen by the bidders cannot be entertained.

The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered during
the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the bidder will
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall however be executed as per
final approved drawing to be issued by the Engineer-in-Charge as and when required.

(i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder should
also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and
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availability of materials. In every case the materials must comply with the relevant specifications. Complaints at
future date that the availability of materials at quarries has been misjudged can not be entertained.
(ii)_Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-l by substitution.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be
responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for
procurement of materials from authorized sources and voluntarily disclose the source of procurement for the
purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while
submitting the bids.

27 The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather
road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the work.

28 It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.

29 (i) Amendment to Appendix — IX, Clause — 36 of OPWD Code Vol.-ll by inclusion.

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and
the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals
upto two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting
authority will finalise the tender through a transparent lottery system, where all bidders / their authorized
representatives, the concerned Executive Engineer and DAO will remain present.

(ii) Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-Il by inclusion.

“ If the rate quoted by the SC and ST Category up to “B” Class Contractor comes to 14.99% (decimals upto two
numbers will be taken for all practical purposes) less than the estimated cost after availing 10% price preference
as per Para-2 of Works Department Resolution No0.12262 dtd.30.10.2018, then the tender shall be finalized by
the tender accepting authority through a transparent lottery system along with other category of contractors
whose rates are 14.99% less than the estimated cost” as per Works Department Memorandum No.10224
dtd.01.09.2015.

(iii)Additional performance Security:

Additional performance Security: (Ref: Works Department Order No.4559 dtd.05.04.2021)
Additional Performance Security shall be obtained from the bidder, when the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential
cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance
Security(APS) in shape of Term Deposit Receipt pledged in favour of Divisional Officer/ Bank
Guarantee in favour of the Divisional officer from any Nationalized / Scheduled Bank in India counter
guaranteed by its local branch at Bhubaneswar within seven days of issue of letter of acceptance
(LOA) by the Divisional officer (by e-mail) to the successful bidder, otherwise the bid of the
successful bidder shall be cancelled and the earnest money Deposit / Bid security shall be forfeited.
Further proceeding for blacklisting shall be initiated against bidder (As amended vide O.M. No.14459
dt.20.09.2018 of Works Deptt. Govt. of Odisha has been modified with O.M. No.173 Dt.03.01.2026
& O.M. No.632 dtd.09.01.2026 of Works Dept., Govt. of Odisha).

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any to be imposed.

(Amendment to Para-3.5.5 (V) Note-II of OPWD Code Vol.-I by substitution of O.M.
No.14299 dt.03.10.2017 in place of O.M. No.5288 dt.04.05.2016 has been modified with O.M.
No.173 Dt.03.01.2026 & O.M. No0.632 dtd.09.01.2026 of Works Dept., Govt. of Odisha).

Modified O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 :

Amended vide O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 of Works
Dept., Govt. of Odisha to fix the following rate of Additional Performance Security (APS).

S| No. Range of Difference between the Additional Performance Security to be deposited by the
estimated cost put to tender and successful bidder
Bid amount
i here bid price is below 0% but not below| No. Additional Performance Security is required
10% of the project cost put to bid.
ii. here bid price is Below 10 % but not below| The Additional Performance Guarantee/ Security|
20% of the project cost put to bid. percentage shall be incremented by 0.1% for every

percentage of bid price below 10% of the project cost put]
to bid starting at 11% with the additional bid performance
guarantee being 0.1% and this additional performance
guarantee percentage shall be applied on the bid price:

iii. here bid price is 20% or more below of the| The additional performance guarantee percentage shall
project cost put to bid. be incremented by 0.2% for every percentage of bid price
below 20% of the project cost put to bid in addition to 1%
of the bid price and this additional performance]
guarantee percentage shall be applied on the bid price.

Note:- The Additional Performance Guarantee/ Security shall be treated as part of the performance security.
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30

31

32

33

34

35

(Ref: Works Department Order No.4559 dtd.05.04.2021)

1. Additional Performance Security (APS) is being obtained from the successful bidder when the bid
amount is less than the estimated cost put to tender to the extent of exact amount of differential cost i.e.
estimated cost put to tender minus the quoted amount in shape of Term Deposit Receipt pledged in
favour of the concerned Divisional Officer / Bank Guarantee in favour of the Divisional Officer from any
Nationalized / Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within
seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the successful
bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit / Bid
Security shall be forfeited. Further, proceeding for Blacklisting shall be initiated against the bidder as per
amendment to Para 3.5.5 (V) of OPWD Code, Volume-I vide Works Department Office Memorandum
No. 14459/W dated 20.09.2018.

2. The State Government is in receipt of many representations that on account of slowdown in economy
due to the pandemic COVID-19, there is acute financial crunch among many contractors, which in turn is
affecting timely execution of the contractors. It has also been represented that this may affect the ability
of the contractors to bid in tenders and hence reduce competition. Requests are being received for
reduction in quantum of Additional Performance Security in the Government Contractors.

3. In view of the above, the State Government is pleased to fix the following rate of Additional Performance
Security.

SiNo. : — : :
Range —of —Difference —betwee Et_e AdditionalPe ﬁg RanGe-Seourityto-be-deposited
armoudnt

i = 50 No Addit Port S -
tenderand Bid-Amount)

H'I— FFem 19 04 and abe“e 159 04 ef (Dif-feFeHGe bet”,een est'mated Gest p l_t
to-tender and Bid-Amount)

(NB:- Refer to Works Department Odisha O.M. No. 4559 dated.05.04.2021)

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be
binding on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and

quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be

accepted.

i) Schedule of quantities are accompanied in Cover-II (Price Bid). It shall be definitely understood that the

Government does not accept any responsibility for the correctness or completeness of this schedule and that this

schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the Contract

and such omissions, deductions, additions or alternations shall no way invalidate the contract and no extra
monetary compensation, will be entertained.

i) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject
to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of
competent authority is mandatory before making any payment.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of

what so ever.

The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the OPWD

Code.

i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in-

charge prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This

letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the

Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of the

Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract

Price”).

li) The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit) in form of Fixed deposit receipt of Schedule Bank / Kissan
Vikash Patra / Post Office Savings Bank Account/National Savings Certificate/Postal Office Time
Deposit Account and additional performance security as per Clause 30 of DTCN duly pledged in favour
of the Superintending Engineer and payable at the place as specified in the Contract Data and in no
other form which including the amount already deposited as bid security (earnest money) shall be 2% of
the value of the tendered amount (excluding 1% deposited towards hiring of equipments/machineries
from out side the State if any) and sign the agreement in the PWD Form P-1 for the fulfilment of the
contract in the office of the Superintending Engineer and payable at the place as specified in the
Contract Data or as directed. The security deposit together with the earnest money and the amount
withheld according to the provision of P1 agreement shall be retained as security for the due fulfilment of
this contract and additional performance security in accordance with the provisions of the agreement.

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-
Charge and the successful bidder. Within 15 days following the notification of award along with the
Letter of Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-
Charge. Following documents shall form part of the agreement.
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37

38
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40

42
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44

45

46

47

1. The notice-inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.

2. Standard P.W.D. Form P-1 with latest amendments.

iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail
forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the
required amount of initial security deposit and additional performance security deposit are received by
the Engineer-in-Charge. The security will be refunded after three years of completion of the work and
payment of the final bill and will not carry any interest.

V) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97
J.O.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where
bidders/tenderers back out from the offer before acceptance of tender by the competent authority.

Vi) Amendment to Para 3.5.18 Note — viii of OPWD Code Vol.-l
Before acceptance of tender, the successful bidder will be required to submit a work programme and
mile stone basing on the financial achievement so as to complete the work within the stipulated time and
in case of failure on the part of the agency to achieve the mile stone liquidated damage will be imposed.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been
entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring
a suit in regard to the matter by this contract at any place outside the State of Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department Letter
No.-VIII-R 8/5225 Dtd. 26.02.55 and No .IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.

In case of any complaint by the labour working about the non payment or less payment of his wages as per latest
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
Superintending Engineer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within
the following or similar category.

Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls conveyance charge and
other cost on account of land and building including temporary building and temporary electric connection to work
site as well as construction of service road and diversion road and its maintenance till completion of work as
required by the bidders for Collection of materials, storage, housing of staff or other purpose of the work. No bidder
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in
order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution
also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost.
After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such as
vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and
clean, this should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of
works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity
of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate
settled before the extra items of work or extra quantity of any items of work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of
work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the
Engineer-in-Chief (Civil) during office hours every day except on Sundays and Public Holidays till last date of sale
and receipt of bid documents. Interested bidders may obtain further information at the same address. But it must be
clearly understood that the bids must be received in order and according to the instructions.

Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause mentioned
herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest amendments shall
supersede the condition of D.T.C.N.

All reinforced cement concrete work should conform to IRC Code and Bridge Code section |, Il, Ill, IV and VII &
latest design criteria for prestressed concrete bridges specifically for road and bridges issued by MoSRT&H, Govt.
of India. MoSRT&H Specification for Road & Bridge work (Latest Revision) shall be the guiding book for execution,
quality assurance, specification and measurement for all items of Road & Bridge works.

Page | 21



48

49

50

52

53

54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and

water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can

reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Superintending Engineer. The

contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost.

51 Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and

specification at his own cost for completion of the work with the time schedule. No extension of time will be granted

on the application of the bidder due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the

execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from the bills

at stock issue rates or market rates whichever is higher.

If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the

same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to

pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any
time thereafter become due to the bidder or from his security deposit or from the proceeds of sale thereof.

The selected bidder may take delivery of departmental supply according to his need for the work issued by the Sub-

Divisional office in-charge subject to the availability of the materials. The bidder shall make all arrangement for

proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the

Department. The Department is not responsible for considering the theft of materials at site. It is the contractor’s

risk. Under any such plea if the bidder stops the work, he shall have to pay the full penalty as per clause of P-1

agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be

used in the work and the contractor shall use such materials without any controversy or dispute on that account.

The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the

Department or current market rate whichever is higher.

All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the contractor

will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S. Rods

or Tor steel/M.S Angles, Tees and Joists etc. After issue from the P. W. D. store the materials may be under the
custody of the contractor and the contractor will be responsible for its safety and storage.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must

have to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get

it tested in the Departmental Laboratory and approved by the Department before use.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For

payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and

specification as actually used (including hooks and cranks) in the work correct to an inch or cm. and their weight
calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-
in-Charge.

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department

has got the right to shift the actual bridge position within a reasonable range in both U/s and D/s.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of

work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one

unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of

the test.

No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from

cutting shall be economically utilized in filling.

If required the stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken

as 1.5m x 1.5M x 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for

voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on actual
observation and deduction.

The machineries, if available, with the department may be supplied on hire as per normal hire charges of

Government in force at the time of execution of work subject to the condition that the contractor will execute in

advance an agreement with the Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will

be granted to the contractor under any circumstances.

Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works (Latest Revision).
All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in
the rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light

of the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be

pre-decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall

be included in the rate.

72 For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or
any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the Department.

73 No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.
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74 No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments
immediately in contact with the bearing to ensure proper distributions of heavy load.

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor's cost .The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening.

a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as
will be directed by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the testing
shall be taken for each structural member by a representative of the contractor in the presence of responsible
officer of the rank not lower than that of an Assistant Executive Engineer or sub-Divisional Officer. The contractor
shall bear the cost so involved in testing. The test specimen in cube should be carried out in the Departmental
Quality Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance
with the stipulation in Bridges code section-IIl.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of
the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or Quality
Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by
the Contractor.

e)The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not be
permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal direction.
Where it is not feasible to work these tolerance the contractor shall carry out. Suitable remedial measures as may
be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts without any extra cost to
the Department and without any damages to the well. Any additional work necessary consequent upon the excess
tilt and shift shall be carried out by the contractor at no extra cost to the Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be
sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is to be
abided as per the clauses of MOSRT&H Specification for Roads & Bridge works (Latest Revision).

No claim for carriage of water what-so-ever will be entertained as this has been included in the estimate and the
bidder has to quote his / their rate accordingly.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the
work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief Engineer. The
period of employment will commence within one month after the date of work order and would last till the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to be
employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one
percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to
the State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma
Holder belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering
personnel monthly emoluments which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist
the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought for
by the contractor .The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Super
Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to
the effect that the work executed as per the bill has been supervised by him. (Vide Works Department No. Codes
M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma contained in a separate
sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department
may render necessary possible help for procuring license.

Odisha Construction Corporation Ltd. Will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The Odisha Bridge and
Construction Corporation will also be allowed a price preference to the extent of up to 3% over the lowest tender
amount (Where their tender is not the lowest) provided they express willingness to execute the work after reduction
of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and
that rates quoted by him in the tender will be adequate to complete the work according to the specifications
attached there to and that he had taken in to account all conditions and difficulties that may be encountered during
its progress and to have quoted rates including labour and materials, octroi ,other duties, lead, lifts, loading and
unloading, freight for all materials and all other charges necessary for the completion of the work, to the entire
satisfaction of the Engineer-in —Charge of the work and his authorized subordinates. After acceptance of the
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contract rate Government will not pay any extra charges for any reason in case the contractor claims later on to
have misjudged as regard availability of materials, labour and other factors. The rates quoted by the Contractor
shall be excluding GST. The GST as applicable for work contract shall be payable to Contractor on each bill
amount.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill as tax deduction at
source (TDS) as per rules.

The contractor is required to pay royalty to Govt. towards use of minor minerals and produce such documents in
support of their payment to the concerned Executive Engineer with their bills, falling which the amount towards
royalties of different materials as utilized by them in the work will be recovered from their bills and deposited in the
Government revenue. This is as per the Gazette Notification No.2280 dtd.15.12.2016 of Steel & Mines Department,
Government of Odisha.

CESS @ 1 (one)% of the amount of the each bill shall be proportionately deducted from the Contractor’s bill at the
time of making payment of each bill.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour Department.
Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work
for testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is “purely tentative and for
the general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation
level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own
cost to ascertain the S.B.C. and credibility of the strata at founding level. While quoting his rates for tender the
contractor shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty-six) months from the completion of
the work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default Department
may recover from the contractor the cost of making good the works. The defect liability period for the work is 36
(Thirty-six) calendar months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge.
The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered
necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries
to person or structural damage to property happening from any neglect, default, want of proper care or misconduct
on the part of the contractor or any one in his employment during the execution of the work. Also no claim shall be
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
incidental damages so caused will have to be made good by the contractor at his own cost.

Payment for variation in price — (Vide Works Department Codal / Contractual provisions regarding price
adjustment in works contract — 2019).

Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, Bitumen,
Pipes, POL & other material component in accordance with the following principles and procedures as per formula
given below in (Annexure-A) as per Works Department, Office Memorandum No.15847/WE dated 19.11.2019.

100:- Price Adjustment (Annexure-A) as per Works Department, Office Memorandum No.15847/WE dated 19.11.2019.

100.1:

100.2:

Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and lubricants
in accordance with the following principles and procedures and as per formula given in following Para’s.

(a) The price adjustment shall apply for the work done from the start date given in the contract date up to end of the
initial intended completion date or extensions granted by the Engineer and shall not apply to the work carried out
beyond the stipulated time for reasons attributable to the contractor.

(b) The Price adjustment shall be determined during each month from the formula given in following Para’s

(c) Following expressions and meanings are assigned to the work done during each month.

R= Total value of work done during the month. It would include the amount of secured advance granted, if any,
during the month, less the amount of secured advance recovered, if any during the month. It will exclude value for
work executed for extra items under variations.

To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions of
this or other clauses in the contractor, the unit rates and prices includes in the contract shall be deemed to include
amounts to cover the contingency of such other rise or fall in costs.

The formulas (e) for adjustment of prices are:

100.3(a) (i): Adjustment of Other Materials Component

Vu=
Vu=

Mo=
M1=

Pm=

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen pipe and POL
procured by the contractor shall be paid in accordance with the following formula:

0.85 X Pm/100 X R X (M1 — Mo)/Mo

Increase or decrease in the cost of work during the month under consideration due to changes in rates for local
materials other than cement, steel, bitumen and POL

The all India wholesale price index (all commodities) on 28 days preceding the date of opening of Bids, as
published by the ministry of Commerce and Industry Government of India , New Delhi.

The all India wholesale price Index (all commodities) for the month under consideration as published by the
Ministry of Commerce and Industry, Government of India, New Delhi.

Percentage of local material component (other than cement, steel, bitumen and POL) of the work.

100(4)(ii): Adjustment for Cement Component

Page

Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid in
accordance with the following formula:
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Ve= 0.85 X Pc/ 100 X R X (C1-Co)/Co
Vc= Increase or decrease in the cost of work during the month under consideration due to changes in the rates for
cement.
Co= The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding the date of opening
of Bids as published by the Ministry of Commerce and Industry Government of India, New Delhi.
The all India wholesale price Index for Ordinary Portland Cement (OPC) for the month under Consideration as
published by the Ministry of commerce and Industry, Government of India, New Delhi.
Pc= Percentage of Cement Component of the work
100
100.5) (iii): Adjustment for Steel Component
(iii) Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in accordance
with the following formula:
Vs= 0.85 X Ps/100 X R X (S1-So)/So
Vs= Increase or decrease in the cost of work during the month under consideration due to in the changes in the rates
for steel.
So= The all India wholesale price Index for steel (Mild Steel Long products) on 28 days preceding the date of opening
of Bids as published by the Ministry of Commerce and Industry Government of India, New Delhi.
The all India Wholesale price Index for steel (Mild Steel Long products) for the month under consideration as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.
Ps=  Percentage of steel component of the work

C1

S1

Note: For the application of this clause, Index of (Mild Steel long products) has been chosen to represent steel group.

100.6)(iv): Adjustment of Bitumen Component

Price adjustment for increase or decrease in the cost of Bitumen shall be paid in accordance with the following
formula:

Vb= 0.85 X Ps/100 X R X (B1-Bo)/ Bo

Vb= Increase or decrease in the cost of work during the month under consideration due to changes in the rate of
Bitumen.

Bo= The official retail price of Bulk Bitumen at the IOC / BPCL depot at nearest center on the days of 28 days prior to
date of opening of Bid

B1= The official retail price of Bulk Bitumen at the IOC / BPCL depot at nearest center for the 15 days of the month
under consideration.

Pi0= Percentage of Bitumen component of the work.

100.7)(v): Adjustment towards differential cost of Pipes

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following formula:

Vei= 0.85 X Ppri/ 100 X R X (Pi1-Pio)/ Pio

Vei= Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the month
under consideration.

Pri= Percentage of pipe component of the work

Pis= All India Wholesale price Index of pipe for the period under consideration as published by the Ministry of
Commerce and Industry, Government of India, New Delhi.

Pio=All India Wholesale price Index of pipe on 28 days preceding the date of opening of bids as published by the
Ministry of Commerce and Industry, Government of India, New Delhi.

100.8): Adjustment of Labour Component

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the following
formula:

Vi= 0.85 X P/100 X R X (L1- Lo)/Lo

VL= Increase or decrease in the cost of work during the month under consideration due to changes in rates for local
labour.

Lo= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last stipulated
date of receipt of tender including extension, if any.

L1= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last date of the
Month previous to the one under consideration.

P1= Percentage of labour component of the work.

100.9): Adjustment of POL (fuel and lubricant) Component

(V) Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in accordance with the
following formula:

V= 0.85 X P#100 X R X (F1-Fo)/Fo

V= Increase or decrease in the cost of work during the month under consideration due to changes in the rates for fuel
and lubricants.

Fo= The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC / BPCL / HPCL at
nearest center on the day 28 days prior to the date of opening of Bids.

F1= The official retail price of HSD at the existing consumer pumps of IOC / BPCL /HPCL at nearest center for the 15®
day of the month under consideration.

Pr= Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen to represent fuel and
lubricants group.
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100.10): Adjustment for Plant and Machinery Spares Component

(Vi)

Vep-
Vp-

Po-

Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the Contractor
shall be paid in accordance with the following formula:
0.85 X Pp/100 X R X (P1-Po)/Po
Increase or decrease in the cost of work during the month under consideration due to changes in the rates for plant
and machinery spares
The all India wholesale price index for manufacture of machinery for mining, quarrying and construction on 28 days
preceding the date of opening of Bids as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.

P1- The all India wholesale price index for manufacture of machinery for mining, quarrying and construction for the
month under consideration as published by the Ministry of Commerce and Industry, Government of India, New
Delhi.

Pp- Percentage of plant and machinery spares component of the work

Note: For the application of this clause, index of manufacturing of machinery for mining, quarrying and construction has
been chosen to represent the Plant and machinery Spares group.
Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due to change
of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the commodity Bars and Rod Cement
Heavy machinery and parts included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-
05 & 2011-12 series. There for, the following items in the WPl 2004-05 & 2011-12 series shall be considered
corresponding to items in WPI 1993-94 series:
Sl. No. Item in WPI 1993-94 series Item in WPI 2004-05 series Item in WPI 2011-12 series
. Cement Grey cement Ordinary Port land cement
2. Bars &Roads Rebars Mild steel long products
3. Heavy Machinery & parts Construction Machinery II\/I.anufacture.of machinery fF)r
mining, quarrying & construction.

100.11): APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen, cement,
pipe, POL and wages, keep such books of account and other documents as are necessary to show that the
amount of increase claimed or reduction available and shall allow inspection of the same by a duly authorized
representative of Government and further, shall at the request of the Engineer-in-Charge, furnish documents to be
verified in such a manner as the Engineer-in-Charge may require any document and information kept. The
contractor shall within a reasonable time of 15 days of his becoming aware of any alteration in the price of such
materials, wages of labour and / or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the
same is given pursuant to this condition along with information relating to there to which he may be in a position to
supply.

Percentage Table
SI No Category of works % Component (cost wise)
Labour (P) POL(Py) Steel (Ps) + Cement (Pc) +
Bitumen (Pb)+ Pipes (Ppi) +
Plant & Machinery Spare &
Component (Pp) + Other
Materials*®
1 o c Road Works 5 5 90
X [
m .5 -
% 2% 8 = | Bridge works 5 5 90
s £
= 8 —
Building works 5 5 90
2 _ o | Structural works 5 5 90
T 2% 21
k=] 5 o £ | Earth, Canal & 5 5 90
£ c > O
= 6 2 < O | Embankment works
3 P.H. Work Structural work 5 5 90
Pipeline work 5 5 Pipe-70%
*Machinery + Other
materials-20%
Sewer Line 5 5 Pipe-70%
*Machinery + Other material-
20%
Note:- Further break up may be worked out considering the consumption of Cement, Steel Bitumen, pipe and Plant &

Machinery Spare Component in the concerned work and shall be provided in the bid document in shape of
“Schedule of Adjustment Data” as an “Appendix to Bid” (enclosed herewith).
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Appendix to Bid
Schedule of Adjustment Data
[for all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, Cement, Pipes, other
Materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work
separately during preparation of estimate, shall be approved by the authority during technical sanction as a

“Schedule of Adjustment Data” and shall form part of the Bid Document]

Cl. No-

100 of F2/P1
Contracts SI.
No

Index
description

Source of index

Base
Value*

Base
Date*

Weight age
of item**

100(a) (i)

Other
Materials

All India Whole sale price index (all
commodities) as published by the Economic
Advisor to the Govt. of India, Ministry of
Commerce and Industry

48.70 %

100(a)(ii)

Cement

Whole sale price Index for Cement (Ordinary
Portland Cement) as published by the office the
Economic Advisor to the Govt. of India, Ministry
of Commerce and Industry.

8.30 %

100(a)iii)

Steel

Whole sale price index for steel (Mild Steel-
Long Products) as Published by the office of the
Economic Advisor to the Govt. of India, Ministry
of Commerce and Industry.

20.05 %

100(a)(iv)

Bitumen
(VG-30)

Official retail price of bulk bitumen at the nearest
IOC/HPCL depot

0.00 %

100(a)(V)

Pipes

Wholesale price index for the type of Pipe under
consideration, as published by the office the
Economic Advisor to the Govt. of India, Ministry
of Commerce and Industry.

0.00 %

100(b)

Labour

Minimum Wage notified by the Labour and
Employee’s State Insurance Department of
Government of Odisha, India

5.00 %

100(c)

POL

Official retail price of HSD at nearest
IOCL/HPCL/BPCL Consumer pump depot.

5.00 %

100(d)

Plant and
Machinery

Wholesale price index for Manufacture of
Machinery  for ~ Mining, Quarrying and
Construction as published by the office the
Economic Advisor to the Govt. of India, Ministry
of Commerce and Industry.

12.50 %

Total

100.00%

*Values to be filled up at the time of drawl of contract
**Values to be filled up in the bid document.

101

102

103

104

For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private
land shall be borne by the contractor including the proper maintenance with lighting arrangements during the
night time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No extra
cost will be paid to the contractor for the above rental charges etc. His rate in the tender shall include this
arrangement, rental charges for the land and maintenance, lighting and removal of such temporary road crust
from the private land to bring the land to its original condition etc. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No
extra payment by the Department will be made on this account and no claim what-so-ever will be entertained on
this ground. The rate quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an Site Order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work
whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures
and duly noted by the contractor or his authorized agents with their dated signature. Orders entered in this book
and noted by the contractor’'s agent shall be considered to have been duly given to the contractor for following
the instructions of the Department. The Site Order Book shall be the property of the P.W.D. and shall not be
removed from the site of work without written permission of the Engineer (Executive Engineer) and to be
submitted to the Engineer-in-charge every month.

The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location
and furnish the test results in conformity with I.R.C. code at his own cost before execution of the work and rate

Page | 27



105
106

107

108
109
110

111

112

113

114

115

116

i)

quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the
Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the
test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per Clause 10 of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Odisha P.W.D. Code, Bridge code and MoSRT&H Specifications with latest revision / amendment are
also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer
be made by power of Attorney authorizing others to receive payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the contractor.
The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the
contractor.

The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution
or operation of the items due to standing water as well as due to percolation of water. The quoted rate will be
inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under
the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should
be furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any
month there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim
book. Each claim must be defined and should be given as for as possible regarding the quantities as well as the
total amount claimed. The claim book must be submitted by the contractor regularly by 10" and 16" days of each
month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim
books not maintained from the commencement of the work are liable to be summararily rejected. The claim
books rae the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after
completion of the work or before recession of the contract by the Department which ever is earlier for record.
Number of tests as specified in I.R.C./MoSRT&H/I.S.| specification required for the construction of roads /bridges
/ buildings or any other structural works will be conducted in any Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor.
The collection of samples and testing are to be conducted for both prior to execution and during execution as
may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.

i) Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required
tests as per IRC/MoSRT&H/ISI requirements at his own cost for providing sufficient opportunity for checking from
time to time.

An Engineering personnel of the executing agency should be present at work site at the time of visit of high level
inspecting officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furniture’s should be affixed by the executing agency
indicating locations like school, hospital, No-horn etc.

117 Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the

contractor only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience
to the Department. The Sanction of the Superintending Engineer shall be necessary in each case. The
contractor shall arrange his programme of work according to the availability of the plant & machinery & no
claim will be entertained for any delay in supply by the Department.
An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from
the bills of the contractor regularly and the final payment for the work including refund of security deposit will not
be made until the total amount due to the Government on account of hire of machinery etc. is recoverable in full.
Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his next
subsequent bill.
All transit and incidental charges in connection with the dispatch of tools and plants and machineries from
workshop shed/ deposit return there to, will be borne by the contractor.
The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have
been utilized for any reason except for a major break down which may take more than 72 hours for repairs. The
contractor shall immediately intimate in writing to the Engineer —in-charge when any plant or machinery goes out
of order requiring major repairs.
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring
similar preparation the working hour will include the time required to make up the boiler temperature and bring
plant to the operating conditions before the actual start of work.
The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating
and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time. In
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no case the tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the
Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of
arrangement of labour and material etc. on his part. The same will be returned only when they do not require or
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall
be made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article
lost, the decision of superintending Engineer shall be final. The contractor shall on or before the supply of plant
and machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine. The
Contractor shall also be responsible for any claim for compensation for loss of life, injury or damages to property
etc. arising from any cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant
and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in
addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that
the machinery is not returned. Such period will be treated as working time. In the event of the non-return of the
machinery, the full value of the articles at the current market price will be recovered from the contractor’s
outstanding bills or any bills that may become due in respect of his other work under the state public works
Department. The decision of the superintending Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an agreement

with the Engineer-in-charge or his nominees in the form attached.
Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor
will be maintained by the Department will be attested by the contractor or his authorised agent daily. In case of
contractor contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-
in-charge shall be final and binding on him. Hire charges will be calculated according to the entries in the logbook
and will be binding on the contractor.
AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.
This agreement made the Two Thousand
between (here-in-after referred to as “the hirer” which expression shall
unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of the one
part and the Govt. of Odisha (here in after referred to as the Governor which expression shall unless excluded by or
repugnant to the context include his successors in office as assigns) of the other part.
Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt. and more
particularly specified in the schedule here under between here in after referred to as “the tools and plants”.
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here
in after mentioned.

Now it is here by and between the parties here to as follows :-

In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department or any
other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from
the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at headquarters of
concerned Superintending Engineer as per Contract Data.

The rate of higher charges will be as mentioned in the schedule attached.
The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without
the previous written approval of the Engineer-in-charge

On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. &
workshop / store at headquarters of concerned Superintending Engineer as per Contract Data in the same good
condition in which they were received by him.

In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall
without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for
the working period and an increase of ten percent.

The tools and plants shall be open for inspection at all times to the officers of the Government.

The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day
without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid
limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well
as over time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time to
time.

In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will
be levied except in case of major repairs.

Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising
due to any causes what-so-ever during the period of the machinery is in his charge.

All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period
of hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined
by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of
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the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the
cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to
make good the loss or damage failing which the same will be recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of
receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to
pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained
provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer shall be
final.

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-
charge shall include all officers duly authorized by him to exercise powers on his behalf.

THE SCHEDULE

Serial No. Description and Name of the articles No. Amount of hire per hour . Remarks.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of
the State has set their respective hand, the day and the year here in above written.
Signed by:

Signed sealed and delivered in the presence of

118. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the
tender has been invited) at his own cost during the period of execution.

119. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

120. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.
121. In case the 15! lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of
EMD unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers
shall also be taken apart from disincentivising the tenderer.

122. ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No.24716
dt.24.12.2005 and No.8310 dt.17.05.2006):-

122.1Progress of work and Re-scheduling programme.

122.2 The Superintending Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

2.1.1.  As per amendment to Para-3.5.18 Note-VIIlI of O.P.W.D. Code Volume-Il, before acceptance of the tender. The
successful bidder will be required to submit a work programme and Milestone basing on the financial
achievement so as to complete the work within the stipulated time and in case of failure on part of the agency to
achieve the Milestone Liquidated damages will be imposed. .

2.1.2.  To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4" of the whole time allowed under the contract has
elapsed, ¥ of the whole of the work before % of the whole time allowed under the contract has elapsed, 3/4™" of
the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.

2.1.3. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to
the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme necessary to ensure completion of
the works within the time for completion. If the contractor does not submit an updated Programme within this
period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment
certificate and continue to withhold this amount until the next payment after the date on which the over due
Programme has been submitted.

2.1.4. An update of the Programme shall be a programme showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence of
the activities.

2.1.5. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor
may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to
show the effect of Variations and Compensation Events.

2.2. Extension of the Completion Date.
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22.1.

2.2.2.

2.23.

224

2.2.5.

23.

2.3.1.

2.4.
241

The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15" day or such time period as mentioned in
letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work or
from the date of handing over of the site whichever is later. If the Contractor commits default in commencing the
execution of the work as aforesaid, Government shall without prejudice to any other right or remedy available in
law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for
each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best uried d to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

iiil) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing
work not forming part of the Contract.

Vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and
which would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair
and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete the
work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to
any other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Chief Construction Engineer (whose
decision in writing shall be final and binding) may decide on the amount of tendered value of the work for every
completed day / month (as applicable) that the progress remains below that specified in Clause 2 of P-1
Contract or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, (which is in this case the original work programme furnished by the
Contractor and approved by the Engineer-in-Charge which formed a part of agreement) or the rescheduled
milestone(s) in terms of Clause 2.5 of P-1 Contract, the amount shown against that milestone shall be withheld,
to be adjusted against the compensation levied at the final grant of extension of time. Withholding of this amount
on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned
against each milestone missed subsequently also shall be withheld. However no interest whatsoever shall be
payable on such withheld amount.

Bonus for early completion

Amendment to Para 3.5.5 (v) Note — iii of OPWD Code Vol.-I by inclusion

For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject
to other stipulations it is mandatory on the part of the concerned Superintending Engineer to report the actual
date of completion of the project as soon as possible through Fax or e-mail so that the report is received within 7
(seven) days of such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative
Department.
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2.5
25.1.

2.5.2

123.

124.

125.

oo

o

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the
contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the
following scale.

» Before 30% of contract period =5% of Contract Value

> Before 20% to 30% of the contract period = 4% of contract value.

» Before 10% to 20% of the contract period = 3 % of contract value.

> Before 5% to 10% of the contract period = 2% of contract value.

» Before 5% of the contract period = 1% of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.
Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided
by the Engineer either at the management meeting or after the management meeting and stated in writing to all
who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter
No.10639 dt.27.05.2005 of Works Department, Odisha ):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive
Engineer shall be conclusive evidence), 20% of the value of left over work will be realised from the contractor as
penalty.

A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules for
black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

Misbehaviour / threatening of Departmental & supervisory officers during execution of work/tendering process.
Involvement in any sort of tender fixing.

Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to
quality specifications despite being pointed out.

Persistent and intentional violation of important conditions of contract.

Security consideration of the State i.e. any action that jeopardizes the security of the State.

Submission of false/ fabricated / forged documents for consideration of a tender.

Grant of Concession (s) to Scheduled Cast and Scheduled Tribe Contractor (Amendment Government of
Works Department Resolution No-16262 dt.30.10.2018)

Government have extended certain concessions to the scheduled caste and Scheduled Tribe Contractors
regarding award of P'W.D. Works vide Resolution No0.27748/W dt.11.10.1977.0n the basis of the
recommendation of Codes Revision Committee, it has now been decided to modify the aforesaid Resolution and
allow the following facilities to the Individual scheduled Caste and Scheduled Tribe contractors for execution of
P'W.D. Works.

1. The Scheduled caste and scheduled Tribe applicants desirous of enrolling themselves as contractors are
required to deposit 50% of the amount specified for various Classes of contractors under Rule-7 of Appendix-VIlI
(P.W.D. Contractors’ Registration Rules, 1967) of O.P.W.D. Code, Volume-lI.

2. The concessions / facilities for 10% Purchase Preference shall be allowed only to the individual registered
contractors belonging to Scheduled Caste and Scheduled Tribe having Registration Certificate up to “B” Class.

3. If the Tender of the individual registered contractors belonging to scheduled caste and Scheduled Tribe is
within 10% of the rate quoted by the lowest tenderer for any work, the work may be considered for award to him /
her at the lowest tendered rate in relaxation of Rule-18 of Odisha General Financial Rules (O G F R) Volume-I
and Para-3.5.14 of O.P.W.D. Code Volume-I

4. The Security Deposit (Earnest Money, initial security and Performance Security) at half the usual rate may be
deposited / realized by / from the Scheduled Caste or Scheduled Tribe contractors coming under the categories
up to “B” Class only as against the prescribed percentage under Rule-13 of Appendix-VIll (PWD Contractors’
Registration Rules, 1967) of O.P.W.D. Code, Volume-Il.

5. The above concession will take effect from the date of issue of this Resolution.

6. This order shall supersede Works Department resolution no-27748/W dt.11.10.1977.

7. This has been concurred in by the finance department vide their U.O.R.N0.92 MF-I dt 09.10.2018.

Amendment of Codal / Contractual provision vide Govt. in Works Department office memorandum No-
18138 dt.05.12.2018)

After careful consideration Government have been pleased to decide to collect Earnest Money
Deposit (EMD) @ 1% uniformly from the bidders while participating in tenders and to delete
the provision for furnishing of additional EMD / Bid Security @ 1%.in case, the contractor
processes to engage machineries and equipments as asked for in the tender document owned or
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hired but deployed outside the state, as contained in clause-XV of Works Department Office
Memorandum No-22348/W dt.19.11.2005.

126  The bidder who will quote his/her rate more/Less than 14.99% Less, he will be submit the
written clarification including detailed price analyses of its bid price in relation to scope
,schedule, resource mobilization ,allocation of risks and responsibilities at the time of tender,
otherwise their bid will be rejected.(As the work is emergency in nature the above requirments
must be furnished)

127——Interested bidder are requested that while uploading the documents, it should be kept in mind that the
uploading documents are clearly leasable/Visible. In case the documents are not leasable/ visible, the
tender of concerned bidder will be liable for rejection

128 EIGIBILITY CRITERIA: -
To be eligible for qualification, applicants shall furnish the followings.

a.

b.

Required E.M.D (Bid Security) as per the Clause No.06 and Cost of Bid document , Cost of tender
paper as per Clause No.04 falling which bid is liable for rejection.
Scanned Copy of valid Contractor’s Registration Certificate, valid VAT clearance certificate,

GST Registration Number / Clearance Certificate, PAN card along with the tender documents as
per Clause No.09.

c. Information in scanned copy regarding current litigation, debarring / expelling of the applicant or

abandonment of work by the applicant in Schedule-E in the DTCN prescribed format and
affidavit to that effect including authentication of tender documents and Bank guarantee in
Schedule-F in the DTCN prescribed format as per clause 13, No Relation Certificate in Schedule-
A should be furnished as per Clause No.15 of the DTCN,
Submission of original bid security and tender paper cost as prescribed in the relevant clause of
DTCN after last date and time of submission of bid but before the stipulated date & time for
opening of the bid.
No Relation Certificate in Schedule-A should be furnished as per Clause No.15 of the DTCN.
The bidder who meets the above minimum eligible criteria shall be qualified.
The Online bidder shall digitally sign on all statements, documents certificates uploaded by him
as per Clause No-16 of the DTCN.
The bidder who will quote his/her rate more/Less than 14.99% Less, he will be submit the written
clarification including detailed price analyses of its bid price in relation to scope ,schedule,
resource mobilization ,allocation of risks and responsibilities at the time of tender, otherwise their
bid will be rejected.(As the work is emergency in nature the above requirments must be furnished
as per claue No-126 of the DTCN.
Interested bidder are requested that while uploading the documents, it should be kept in
mind that the uploading documents are clearly leasable/Visible. In case the documents are
not leasable/ visible, the tender of concerned bidder will be liable for rejection as per
Clause No-127-.

Total: - 128 (One Hundred Twenty Eight) Clauses only —
Special Condition:

0

< All reinforcement steel and structural steel shall be procured from primary producers of steel-

SAIL/RINL/TATA/JINDAL STEEL/ SHYAM STEEL.

In case of exigency, other brands (primary producers) of steel may be used with proper justification and prior
approval of competent authority satisfying the tests as required by BIS’s Code.

The Cement of the companies having their own manufacturing units in the State of Odisha is to be used in all
works.
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OFFICE MEMORANDUM

No. 07764600022025 133 IW., Bhubaneswar Dt. e3 Z@, IQ‘G

Sub:- Amendment of Codal & Contractual Provisions.

After careful observation, Government has been pleased to abolish the extant provisions of
threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code
Volume-II in the procurement of works undertaken by the Govt of Odisha and its agencies to
ensure the procurement process results in a viable and successful manner with adoption of

following incremental Additional Performance Security(APS) system:

I . Additional performance security shall be taken on an incremental basis from the selected bidder

for low bid prices in the project works as under:

I. where the bid price is below 0% but not below 10% of the prgject cost put to bid, no additional

performance guarantee/security percentage is required.

II. where the bid price is below 10% but not below 20% of the project cost put to bid, the

additional performance guarantee/security percentage shall be incremented by 0.1% for
every percentage of bid price below 10% of the project cost put to bid starting at 11% with
the additional bid performance guarantee being 0.1% and this additional performance
guarantee percentage shall be applied on the bid price;

I1l. where the bid price is 20% or more below of the prgject cost put to bid% the additional

performance guarantee percentage shall be incremented by 0.2% for every percentage of
bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this
additional performance guarantee percentage shall be applied on the bid price;

IV. The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below
0.5% or next higher percentage based on whether the decimal point of the percentage of bid

price is 0.5% or more.

V. The additional performance security shall be treated as part of the performance security.
VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical

Committee and recommended to the competent authority of the Administrative Department for the
approval of the Additional Performance Security(APS). An abnormally low bid is one -in which the
Bid price, in combination with other elements of the Bid, appears so low that it raises material
concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring
Entity may, in such cases, seek written clarifications from the Bidder, including detailed price analyses
of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and
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responsibilities, and any other requirements of the bid document. If, after evaluating the price

analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its

capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal.
However, it would not be advisable to fix a normative percentage below the estimated cost, which

would automatically be considered as an abnormally low bid.

2. These amendments shall take effect from the date of issue of the O.M.

3. Accordingly, the relevant existing codal/contractual provision stands modified with effect

from the date of issue of this O.M.

4. This has been concurred in by the Finance Department vide File No. FIN-WFI-MISC-
0102-2025
Principal
BY/etder ofthe GovRiiidr

~

al Sesretary to Covertmidht

Memo No. 134 [w, dated 63 i@ ! l 26

Copy along with soft copy forwarded to Gazette Cell, Commerce and Transport
(Commerce) Department, Bhubaneswar, for information and necessary action.

They are requested to publish the Office Memorandum in the extraordinary issue of the Gazette and
35 Y
Yia
0

ElC-cum-Special Secretary to Government

supply 20 (twenty) copies to this Department.

Memo No | %6 /W., Dt. @3)0) (26

Copy forwarded to the P.S. to the Hon'ble Chief Minister, Odisha for the kind information of the

M g\’jlb

»

Hon'ble Chief Minister. O

ElC-cum-Special Secretary to Government

Memo No I;LG W.,Dt.c‘;3 /61/26
Copy forwarded to the P.S. to the Hon'ble Minister, Law, Works, Excise, Odisha for the kind

& \ '
‘“

Memo No L w., ot &3 [e}[26
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Copy forwarded to the OSD to the Chief Secretary, Odisha, for the kind information of the

o
Chief Secretary, Odisha. o’
ElC-cum-Special Secretary to Government

Memo No.— L& w.o. ¢3 [e|]2¢6

Copy forwarded to Sr. P.S. to the DC-cum-ACS, Odisha, for the kind information of the

2 o “d
0>
EIC-cum-Special Secretary to Government

Memo No. 49 [W. , Dt 3 , )
126

DC-cum-ACS, Odisha,

Copy forwarded to Principal Accountant General (A&E), Odisha, Bhubaneswar/ Principal
Accountant General (E & SR Audit), Odisha, Puri Branch, Puri for kind information and

Dy
necessary action. 0>
ElC-cum-Special Secretary to Government

Memo No.— 1 © w., ot ©3 [e][26

Copy forwarded to P.S. to the Principal Secretary to Govt., Finance Department/ H & UD
Department for the kind information of the Principal Secretary, Finance Department/ H & UD Department

% 9 \ ;)k
respectively. o>

EIC-cum-Special Secretary to Government

Memo No. I( /W., Dt. /01 1/26
Copy forwarded to P.S. to the Commissioner-cum-Secretary to Govt., RD Department/ PR&DW
Department for the kind information of the Commissioner-cum-Secretary, RD Department/ PR&DW

M 0\0)’
03"

ElC-cum-Special Secretary to Government

Department respectively.

Memo No. 1 /w.,Dt.c 31611QC
Copy forwarded to the Finance Department/ H & I-JD Department/ RD Department/ PR&DW
Department/DoWR/ all other Departments for information and necessary action.

EIC-cum-Special Secretary to Government

Memo No. l 83 /W., Dt. c3 /df /3_6

Copy forwarded to the FA-cum-Special Secretary to Government, Works Department for kind

RN Q) L
L

information and necessary action.
ElC-cum-Special Secretary to Government
18
Memo No. /W., Dt. eg 101/26
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Copy forwarded to all Collectors & DMS for information and necessary action.

Q’Q?ﬁ‘ !

ElC-cum-Special Secretary to Government

Memo No 185 /W., Dt. 10)) 26

Copy forwarded to EIC(Civil-cum-Roads), Odisha /EIC, Water Resources, Odisha/ EIC,
Rural Works, Odisha/ Elc (PH), H&UD Department/ Elc (RWSS) PR&DW Department/ EIC,
DPQ, Odisha/ EIC, NHS, Odisha/ EIC-cum-Managing Director, 0B & CC Ltd., Bhubaneswar,
Odisha/ Chief Engineer, Roads-I & 11, Odisha / Chief Engineer, Buildings-I & Il, Odisha / Chief
Engineer, NHS, Odisha/ Chief Engineer, Bridges, Odisha / Chief Engineer, P&IP, Odisha / Chief
Engineer, RD &QP, Odisha [Chief Engineer, RW- I & Il, Odisha / Chief Engineer, PH (Urban),
Odisha / Chief Engineer, Electricity, Odisha / Managing Director, OCC Ltd., Bhubaneswar/ all
State PSUs for kind information and necessary action.

N Y.
B, oY #
03
ElC-cum-Special Secretary to Government

Memo No. | &6 w.,pt. ¢3 [|e] / 26

Copy forwarded to all CCEs/ SES/ EEs of the Works Department for kind information and necessary

action,
\'}”7 '’ :
03’

EIC-cum-Special Secretary to Government

Memo No. 1&F /W., Dt. @9 [G']/Zé

Copy forwarded to Roads Section/ A/C-I Section /A/C-II Section/ Plan Section / Building
Section / Budget Section / N.H. Section / FC & AA Section, Works De artment for information

\);f;’gan 2

and necessary action
EIC-cum-Special Secretary to Government

No.07764600022025 CD .t - w., Bhubaneswar Dt~ \ » P\—g

Sub- Clarification on Works Department Office Memorandum No. 173 dt 03.01.2026 regarding
Amendment of Codal and Contractual Provisions.

The following clarifications are issued on Works Department Office Memorandum No.
173 dated

03.01.2026
1. The phrase ' . to abolish the extant provisions of threshold negative bid caps

(14.99%) introduced ..,....." in the first para of the Works Department OM No. 173
dated. 03.01.2026 may be read as " . to abolish the extant provisions of threshold
negative bid caps of 15 % introduced vide Works Department OM No. 12366/W
dt. 08.11.2013 and amended vide Works Department OM No. 1437 dt,
31.012023.........."
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2. If more than one bid is quoted (decimal up to two numbers will be taken for all
practical purposes), either at the estimated cost put to tender or less than the
estimated cost put to tender, the tender accepting Authority will finalize the tender
through a transparent lottery system, where all the concerned bidders/their
authorized representatives, the concerned SE/EE of the concerned Division and

Divisional Accounts Officer (DAO) will remain present.

3. If the rate quoted by the SC and ST Category Contractors comes to the rate
quoted by the L1 bidder(decimal up to two numbers will be taken for all practical
purposes) after availing 10% price preference as per Para 2 of Works Department
Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by the tender
accepting authority through a transparent lottery system along with Other categories
of contractors.

4. As regards the bidding process in which the tender has been floated
before the issue of Works Department Office Memorandum No-173 dt
03.01.2026, the bid shall be finalized as per the earlier provisions in
Appendix-IX, Clause 36 of OPWD Code Volume-11.

5. This has been concurred in by the Finance Department in File No

EIN-WF1-MISC-0102-2025

By order of the Governor

Principal Secretary to Government

Government Memo No._g’b';t’jﬂ., Dt. — =
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Copy forwarded to Sr. P.S. to the DC-cum-ACS, Odisha, for the kind information of the DC-
cumACS, Odisha.

3"—0\

OA"

Y1 S

EIC-cum-Special Secretary to Government

All other relevant terms and conditions remain unchanged.

sd/-
Superintending Engineer,
Bhadrak (R&B) Division



TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderer are expected to possess and
be well conversant with the following IS standard and code of practice.

1. Cement Will be as per I.S. 269/455 (However the grade of cement to be
selected by the Engineer-in-Charge of work and complex cube test
before commencement of work in each batch).

2. Steel I.S. 2062 and IS: 1786 (SAIL / TATA/ JINDAL STEEL/ SHYAM STEEL.
Make)

Vibrator I.S. 7246
4, Aggregate I.S. 383, I.S. 515
Water for mixing and curing | Shall be clean, free from injurious amount of oil, salt, acid, vegetable
materials and other substances and harmful to concrete in conformity
to I.S. 456 and I.S. 3025.

6. Sand / Fine Aggregate I.S. 2116, 383

7. Binding wire I.S. 280 (galvanised minimum 1 mm)

8. Rain water pipe I.S. 2527

9. Construction joints I.S. 3414

10. | Steel Window Frame I.S. 1038/83

11. | Steel Door Frame I.S. 4351/75

12. | Fitting & Fixtures for journey | Conforming to I.S. 7452/82 strictly conform to I.S. specification and as

works per direction of Engineer-in-Charge.

Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by

© N>R ODN =

_ A A A A A
oD =2Oo

.R.C & M.O.R.T..&.H. shall be followed. In case of any doubt and absence of provision, regarding
specification I.S. shall be referred (Indian standard).

ITEM OF WORK

Concrete shall be with conformity to 1.S.456.

Foundation shall be with conformity to 1.S.1080.

Stone masonry (R.R.) shall be with conformity to 1.S.1597 (Part-I)
C.R. Masonry shall be with conformity to 1.S.1597.

Brick masonry shall be with conformity to 1.S5.2212.

Cement plastering shall be with conformity to 1.5.9103 & 6925.
Mortar shall be with conformity to 1.S.2250

White and colour washing shall be with conformity to 1.S.6278.
CC in foundation shall be with conformity to 1.S.2571.
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Anti-Termite Treatment shall be with conformity to 1.S.6813. (Part — | & Part — II)
Painting to all surfaces shall be with conformity to 1.S.2395 (Part — | & Part — II)
DPC shall be with conformity to 1.S.3067

Tarfelt treatment shall be with conformity to 1.S.1346

Mosaic flooring with conformity to 1.5.2114

Steel painting shall be with conformity to 1.5.1477 (Part — | & Part — 1) 1.S.1661




GENERAL CONDITIONS
126. Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of
cost two copies of each of the drawings specifications, descriptive schedules and other details
necessary for execution of the work. All further drawings and details as may be prepared by the
department from time to time for reasonable development of the work described in the contract
documents and reasonably necessary to explain and amplify the contract drawings and to enable the
contractor to execute and complete the work shall also be supplied in duplicate to contractor free of
cost.

Any further copies of such drawings, required by the contractor shall be paid for by him.

The contractor shall keep one copy of all the drawings specifications, price schedule of items and
quantities at work site and the Engineer-in-charge or his authorized representative shall at all
reasonable times have access to the same.

2, Contractor’s Responsibility.

a) The contractor shall provide at his cost everything necessary for the proper execution of the
works according to the intend and meaning of the drawings, schedule of items and quantities and
specifications taken together, if the same is not particularly shown or described therein, provided
that the same can reasonably be inferred there from, tf the Contractor finds any discrepancy in
the drawings or between the drawing and schedule of quantities and specifications, he shall
.immediately in writing refer the same to the Engineer-in-charge whose decision shall be final &
binding.

b) Any work done at any time or even before receipt of such details shall be removed/replaced by
the contractor without any expense to the department If the work is not in order and if so directed
by the Engineer-in-charge error inconsistencies in drawings and local conditions affecting the
works shall be brought to the notice of the Engineer-in-charge immediately for his decision.

All drawings, bill of quantities and specifications and copies therefore furnished by the
department, are their property. They shall not be used on any other work and shall be returned to
the Department on request on completion and before issue of final certificate or termination of the
contract.

c) All materials and workmanship shall be of the respect kinds described in the specification. B.O.Q,
contract and in accordance with the instruction of the Engineer-in-charge. The contractor must
satisfy himself about the same while furnishing samples for approval of the Engineer-in-charge
before incorporation in the works.

d) The Engineer-in-charge may from time to time cause at his discretion such tests on samples of
materials or workmanship of all/any materials and work, as he may consider necessary at places
of manufacture, fabrication, on the site or at such other places. The expenditure incurred for all
such tests shall be borne by the contractor.

e) All approved samples are to be preserved by the contractor in a regular manner in the site office
for inspection and verification of the Engineer-in-charge or his representative from time to time.

g) Alteration / Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or
any part thereof that may be in his opinion be necessary and for that purpose or if for any, other
reason it shall, in his opinion be desirable, he shall have power to order the Contractor to do so
and the Contractor shall do any or allot followings : .

a) Increase or decrease the quantity of any work included in the contract.

b)  Omit any such work.

c) Change the levels, lines, position and dimensions of any part of the works, and
d) Execute additional works of any kind necessary for the completion of the work.

No such variation shall in any way radiate or invalidate the contract, but the value of all such
variations shall be taken into account and shall be added to or deducted from the contract sum
accordingly, but no such variation shall be made by the contractor without prior written instruction
from the Engineer-in-charge.

127. The Schedule of quantities/rates shall be deemed to have been prepared and included in
accordance with the method of measurement of work set out and as per the relevant specifications or in
its absence relevant |.S. code of practice.

Any error in the specification or in quantity or omission of any item from the schedule of
quantities/ rates shall not deviate the contract, but he adjusted by adding to or deduction from the
contract sum provided that no rectification of errors, if any, shall be allowed in the contract
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schedule of rates.

4, Valuation of variations

a)

b)

All extra or additional work done or work omitted shall be valued at the rates and price set out in
the prices schedule of quantities, and/or derived there-from, if in-arriving at the contract sum, the
Contractor have added to or deducted from the total of the items in the tender any sum either as a
percentage or proportion, then the same percentage of proportion shall apply to all. ltems or
works in the prices schedule as also for valuation of variation.

If the contract does not contain any rate or price applicable to the extra or additional work, or the
rate or price in the priced schedule of quantities has become inapplicable in the opinion of the
Engineer-in-charge by virtues of such addition or omission, then suitable rates or price shall be
agreed such rates shall be derived by analysis based on standard schedule of rates of State
P.W.D. / P.H.D or in case such is not available therein, form any approved schedule with the
various elements valued at local market price plus 10 (ten) percent towards over-heads.

5. The Offers are also to include

a)

b)

c)
d)

e)
f)

9)
h)
i)
1)
128.
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To supply all materials, labour, supervision, services, supports, scaffoldings, approach road,
construction equipments, tools and plants etc., as required for proper execution of all the items of
the work as per drawing and specification.

To provide all incidental items not shown or specified in particular, but reasonable or necessary
for successful completion of the work in accordance with the drawings, specifications and
schedule of quantities.

Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and
excavations.

Providing shoring and shuttering to avoid sliding of the soils and removal of the same or
completion.

De-watering as required and directed.

Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately usable
and disposal of surface earth and materials from site as directed.

Curing of ail concrete and cement works as per specification and direction,

Centring, shuttering as required for all concrete work.

Bending, binding, tying the grill & placing in position, including supply of all materials & labour etc.
To provide water and power required for construction testing and commissioning,

Testing of materials and works as per specification and direction



CERTIFICATE OF NO RELATIONSHIP

SCHEDULE-A

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of P.W.D of the rank of Assistant

Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works

Department, Govt. Of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good

the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

Date:-

SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE

( for Super class / special class / A class contractors only )

ENGINEER / DIPLOMA HOLDERS

I / We hereby certify that at present the following Engineering personnel are working with me / in our firm /

com

any and their bio-data are furnished below.

SI. | Name of Engineering | Qualification | Date of Monthly Whether full | If they are
No. | personnel appointed Appointment | emolument | time superannuated / retired /
for supervising engagement | dismissed or removed
contractor’s work and personnel from state
with address. continuous. | Govt./ Central Govt ./
Public Sector
Undertaking / private
Companies and s or any
one ineligible for
Government_service.
1 2 3 4 5 6 7

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection .
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Signature of the tenderer.

Date :-




SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED
OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved in any litigation relating to the works. Yes / No

b) If yes: give details:

2. a) Has the tenderer or any of its Constituent partners been debarred /

expelled by any agency in India during the last 5 years. Yes / No
3. a) Has the tenderer or any of its Constituent partners failed to perform

on any contract work in India during the last 5 years. Yes / No

b) If yes, give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will

be summaranily be rejected.

Signature of the tenderer .
Date :-
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SCHEDULE - F

AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.
2. The undersigned also hereby certifies that neither our firm M/s nor any of

its constituent partners / | have abandoned any road/ bridge/lIrrigation /Buildings or other project
work in India nor any contract awarded to us / me for such works have been rescinded during the last

five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and

agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm or Bidder)
Date:
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BIDDERS CONTACT INFORMATION

Name of the Bidder
Class

Address

Telephone No.
Mobile No.

E-mail Id

Total: - 67 (Sixty Seven) pages only
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At-
P.O.
Dist: -
Pin: -

Approved for 64 (Sixty Seven) pages only

Sd/-
Superintending Engineer
Bhadrak (R&B) Division



