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Memo No. -  6381 / Dt –10.07.2026     

 Copy forwarded to the Deputy Director (Advertisement) & Deputy Secretary to Government of Odisha,  I & 
P.R.  Department, Bhubaneswar with a request to get it published in One Oriya Daily, and One National English Daily  at 
an early date for wide circulation of tender call notice. It is to mention here that the bidding Period of the above bid 
identification starts from  21.07.2026  As such you are requested to publish the Tender Call Notice prior to this date. 

 Complimentary copy of the news paper containing the tender call notice may please be sent to this office for 
reference and record. 

Encl: - CD- 1No                                                                                                                                        Sd/- 
Superintending Engineer  
Bhadrak (R&B) Division  
 
 
 
 
 
 
 
 
 
 
 

 

 

WORKS DEPARTMENT 

OFFICE OF THE SUPERINTENDING ENGINEER, 

BHADRAK (R&B) DIVISION 

e-mail: - bhadrakrnbdivision@gmail.com 

Government of Odisha “e” Procurement Notice 

Bid Identification No. SE (R&B) BDK-   10       /2026-27 

No -6380/ dt -10.07.2026 

 

Nature of work: - -   Civil& EI &PH Work  
Number of works: -8(Eight) No’s 
Amount put to Tender: -  Rs.5.52 to 62.32 Lakhs 

               Class of Contractor: B,C&D & HT , HT or MV with Authorised Dealer of OEM/ Original Equipment 

               Manufacturer/ Manufacturer Company 
Date & Time of availability of bid document in the portal: - …21.07.2026 at 11.00 AM 

Last Date / Time of receipt of bid in the portal: ……31.07.2026…….up to 05.00 PM 

Date of opening of bid: -   Dt……01.08.2026 at 11.30 AM 

Name & address of the Office inviting bid: - Superintending Engineer, Bhadrak (R&B) Division. 
The bidders have to participate in ONLINE bidding only.  
Further details can be seen from the e-procurement portal “http//tendersodisha.gov.in.”  
All future corrigendum will be available on ONLINE mode only.                                    Sd/- 

                                                                                                                                                                                           Superintending Engineer 
                                                                                                                                                       Bhadrak (R&B) Division 
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OFFICE OF THE SUPERINTENDING ENGINEER   Contact/ Fax No: - 06784 250321           
BHADRAK (ROADS &BUILDINGS) DIVISION           E Mail ID: - bhadrakrnbdivision@gmail.com 
                  

BID INVITATION NO. SE (R&B) BDK -   10           /2026-27 
NO-              Date-  

 

1. The SuperintendingEngineer, Bhadrak (R&B) Division, Bhadrak, Odisha,on behalf of Governor of Odisha invites 

Percentage rate bids in P-1agreement in Single /Double cover system for the work as mentioned in the table below 
from the class of contractors as mentioned in Column-7 against the work, registered with the State Government and 
contractors of equivalent grade / Class registered with Central Government/ MES/ Railways for execution of Civil 
works. The proof of registration from the appropriate authority shall be enclosed along with the bid.  

 

Sl. No Name of Work Value of work 
(In Rs.) 

Concerned S.E. 
with Headquarter 

Security             
(In Rs) 

Cost of 
tender 
paper  

(In Rs.) 

Class of Bidder Period of 
Completion 

1 2 3 4 5 6 7 8 

1 Special Repair to Jamujhadi 
Basudevpur Dhamara road from 
ch 1/000km to 2/000km in the 
district of Bhadrak for the year 
2026-27 

Rs.62,32,821/- Superintending 
Engineer, (R & 

B) Division, 
Bhadrak 

(1% of 
Estimated 

Cost)               
(On-line) 

10,000/-
(On-line 

“B” 6(Six) 
Calender 
Month 

2 Construction of Compound 
wall of Primary School 
Baliapal on Basudevpur side 
approach road at Baliapal 
Bridge on river Mantei in the 
district of Bhadrak for the 
year 2026-2027. 

Rs 5,72,236/- Superintending 
Engineer, (R & 

B) Division, 
Bhadrak 

(1% of 
Estimated 

Cost)               
(On-line) 

4,000/-
(On-line 

“C&D” 1(One) 
Calender 
Month 

3 Construction of Compound wall 
of Primary School Charbatia on 
Basudevpur side approach road 
at Charbatia Bridge on river 
Mantei in the district of Bhadrak 
for the year 2026-2027. 

Rs 7,28,084/- Superintending 
Engineer, (R & 

B) Division, 
Bhadrak 

(1% of 
Estimated 

Cost)               
(On-line) 

4,000/-
(On-line 

“C&D” 1(One) 
Calender 
Month 

4 Construction of compound wall 
for Govt .Poly Technic , 
Bhadrak for the year 2025-26 

Rs.552015/- 
 

Superintending 
Engineer, (R & 

B) Division, 
Bhadrak 

(1% of 
Estimated 

Cost)               
(On-line) 

4,000/-
(On-line 

“C&D” 1(One) 
Calender 
Month 

5 Construction of Laboratory-
Cum-Implement shed at RRTTS 
Ranital 2 in Bhadrak District for 
the year 2026-27 

Rs37,39,136/- Superintending 
Engineer, (R & 

B) Division, 
Bhadrak 

(1% of 
Estimated 

Cost)               
(On-line) 

6,000/-
(On-line 

“C&D” 3(Three) 
Calender 
Month 

6 Supply and installation of 
100KVA Transformer of 11/04 
KV (AL) Pole mounted Sub-
Station at Odisha Adarsha 
Vidyalaya, Uttarabada under 
Bhandaripokhari Block, 
Bhadrak. 

Rs6,56,414/- Superintending 
Engineer, (R & 

B) Division, 
Bhadrak 

(1% of 
Estimated 

Cost)               
(On-line) 

4,000/-
(On-line 

“HT” 1(One) 
Calender 
Month 

7 Supply and installation of 
100KVA Transformer of 11/04 
KV (AL) Pole mounted Sub-
Station at Odisha Adarsha 
Vidyalaya, Shyampur under 
Dhamanagar Block, Bhadrak. 

Rs5,75,755/- Superintending 
Engineer, (R & 

B) Division, 
Bhadrak 

(1% of 
Estimated 

Cost)               
(On-line) 

4,000/-
(On-line 

“HT” 1(One) 
Calender 
Month 

8 Supply,Installation and 
Commissioning of 63KVA 
Three Phase DG with AMF 
Panel at New Circuit 
House,Gelpur,Bhadrak. 

Rs.9,54,946/- Superintending 
Engineer, (R & 

B) Division, 
Bhadrak 

(1% of 
Estimated 

Cost)                  
(On-line) 

4,000/-
(On-line 

HT or MV 
with 

Authorised 
Dealer of 

OEM/ 
Original 

Equipment 
Manufacturer/ 
Manufacturer 

Company 
 
 
 

1(One) 
Calender 
Month 
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2. Bid do17cuments consisting of plans, specifications, the schedule of quantities and the set of terms and conditions 
of contra18ct and other necessary documents can be seen in the website: www.tenderssodisha.Gov.in 
 

3. The bidder shall furnish the Bid security (On-line) for the above work in the table col.5 above as part of its bid 
through a process as mentioned under DTCN.  

 
4. The Bid documents will be available in the website: www.tendersodisha.govt.in from 11.00 A.M of 21.07.2026 to 

5.00 P.M of 30.07.2026 for online bidding. The bids shall be received on online mode only up to 5.00 pm of 

31.07.2026. 
 

5. The bidder must possess compatible Digital Signature certificate (DSC) of Class-II or Class-III. 

 
 

6. Bids received on line shall be opened at 11.30 hours on 01.08.2026 in the office of the Superintending Engineer 
(R&B) Division, Bhadrak in the presence of the bidders who wish to attend. Bidders who participated in the bid can 
witness the opening of bids after logging on the site through their DSC. If the office happens to be close on the last 
date of opening the bids as specified, the bids will be opened on the next working day at the same time and venue.  
 

7. The bidder shall transfer online the cost of bid, cost of documents through a process as mentioned under DTCN. 
 

8. Other details can be seen the bidding documents. 
9. The authority reserves the right to cancel any or all bids without assigning any reason. 

 
10. The Addendum / Corrigendum if any will be hosted in the website only. 

 Sd/- 
        Superintending Engineer 

Bhadrak (R&B) Division 
 

 
Memo No-    6381       / Dt . 10.07.2026 
 
 

Copy submitted to the Deputy Director (Advertisement) & Deputy Secretary to Government of Odisha I & P.R 
Department, Bhubaneswar for kind information. A separate copy of the tender call notice is herewith submitted for 
advertisement in daily newspapers. E.mil I.D of this office bhadrakrnbdivision@gmail.com 

              Sd/- 
Superintending Engineer 
Bhadrak (R&B) Division 

 Memo No. 6382          / Dt.    10.07.2026 
Copy submitted to the Engineer-in-Chief (Civil) Odisha, Nirman Soudha, Bhubaneswar/ Chief Engineer, (D.P.I 

& Roads) / Chief Engineer (Buildings) Odisha, Nirman Soudha, Bhubaneswar/ Superintending Engineer, Eastern Circle 
(R&B) Balasore for favour of kind information and wide publication.  

 
             Sd/- 

  Superintending Engineer 
Bhadrak (R&B) Division 

 
Memo No.   6383        / Dt    10.07.2026 

Copy submitted to the Principal Secy to Government of Odisha, Works Department, Bhubaneswar for favour of 
kind information.                                    

             
 Sd/-  

Superintending Engineer 
Bhadrak (R&B) Division 

Memo No.  6384            / Dt.    10.07.2026   
Copy submitted to the Director, Printing & Publication, Government of Odisha, Madhupatana, Cuttack-10 for 

kind information and necessary action. He is requested to arrange for publication in next issue of Odisha Gazette. 
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                        Sd/- 

         Superintending Engineer 
Bhadrak (R&B) Division 

 
 

Memo No.    6385       / Dt.       10.07.2026  
Copy submitted to the Head State Portal Group I.T Centre, department of I.T At: North Annexe of the State 

Secretariat Ground Floor, Bhubaneswar-I, with a request to display the Tender Call Notice in the web site of Government 
of Odisha from 20.07.2026 . to 30.07.2026  up to 16.00 hours for wide publication and circulation.     

 
 Sd/- 

Superintending Engineer 
Bhadrak (R&B) Division 

 
 
 

Memo No.   6386        / Dt    10.07.2026  
Copy submitted to the Collector & District Magistrate, Bhadrak for favour of kind  information and necessary  
action. 
                                                                           Sd/-   

         Superintending Engineer 
Bhadrak (R&B) Division 

 
 

 
 
Memo No.   6387        / Dt.   10.07.2026 

Copy to the Superintendent of Police, Bhadrak for information and necessary action. 
                                   Sd/- 

                  
Superintending Engineer 
Bhadrak (R&B) Division 

 
 

Memo No .   6388       / Dt -   10.07.2026 
Copy to the Executive Engineer, (R&B) Division, Balasore/ Mayurbhanj/ Rairangpur/ Executive Engineer, 

Salandi Irrigation Division, Bhadrak / Sub-Collector, Bhadrak of information and wide circulation. 
            

                      Sd/- 
 Superintending Engineer 

Bhadrak (R&B) Division 
 

 
Memo No.    6389            / Dt.  10.07.2026  

Copy forwarded to all SDOSs under Bhadrak (R&B) Division for information and wide circulation. 
 

 Sd/- 
  Superintending Engineer 

Bhadrak (R&B) Division 
 

Memo No.  6390  / Dt .    10.07.2026 
 
 Copy to Divisional Accounts Officer / Estimator / Cashier / Head Clerk / Auditors/Concerned Works file for record and 
Notice Board of this Office for display.  

                                                                                                                                                     Sd/- 
  Superintending Engineer 

Bhadrak (R&B) Division 
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CHECK LIST TO BE FILLED UP BY THE BIDDER 
 
 

Sl. 
No 

Particulars Reference to 
Clause no. 

Whether furnished Reference to 
Page no. 

Yes No 

01. Cost of tender paper Rs. 4,000.00 (Online) D.T.C.N   Clause 
No.128(a) 

02. E.M.D for Rs ,5,722/-(Online) (Scanned copy of 
financial instrument shall be furnished). 

D.T.C.N 
Clause No. 128(a) 

03. Copy of valid Registration Certificate D.T.C.N 
Clause No.128(b) 

04. Copy of valid GSTIN clearance certificate   D.T.C.N 
Clause No.128(b) 

05. Copy of PAN Card D.T.C.N 
Clause No.128(b) 

06. No Relationship Certificate in Schedule – A  D.T.C.N 
Clause No.128(e) 

07. 
(A) 

Information regarding current litigation, debarring / 
expelling of the tender or abandonment of the work 
by the tenderer (Schedule-E) 

D.T.C.N 
Clause No.128(c) 

(B) Affidavit (Schedule-F) 
 

D.T.C.N 
Clause No.128(c) 

08 

The ‘Online bidder’ shall digitally sign on all 
statement’s documents, certificates uploaded by 
him, owning responsibility for their correctness/ 
authenticity as per IT ACT 2000. If any of the 
information furnished bythe bidder is found to be 
false/ 

D.T.C.N 
Clause No.128(f) 

09 

The bidder who will quote his/her rate more/Less 
than 14.99%  Less, he will be submit the written 
clarification including detailed price analyses of its 
bid price in relation to scope ,schedule, resource 
mobilization ,allocation of risks and responsibilities 
at the time of tender, otherwise  their bid will be 
rejected.(As the work is emergency in nature the 
above requirments must be furnished as per claue 
No-126 of the DTCN. 

D.T.C.N 
Clause No.128(g) 

10 

Interested bidder are requested that while 
uploading the documents, it should be kept in 
mind that the uploading documents are clearly 
leasable/Visible. In case the documents are not 
leasable/ visible, the tender  of concerned 
bidder will be liable for rejection  as per Clause 
No-127 

. D.T.C.N 
Clause No.128(h) 
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CONTRACT DATA 
A. GENERAL INFORMATIONS 

Sl No  Item Details 
 

1 Bid Identification No. SE (R&B) BDK - 10/2026-27 

2 Name of the Work 
Construction of Compound wall of Primary School Baliapal on 

Basudevpur side approach road at Baliapal Bridge on river Mantei in 
the district of Bhadrak for the year 2026-2027. 

3 Officer inviting tender 
Superintending Engineer,                                                

Bhadrak (R&B) Division, Bhadrak 

4 
Superintending Engineer concerned with 
head quarters authorised as Engineer-in-
charge of this work. 

Superintending Engineer,                                                                       
Bhadrak (R&B) Division, Bhadrak 

5 Chief Construction  Engineer with head quarter Eastern Circle (R&B), Balasore 

6 Accepting Authority 
Superintending Engineer,                                                      

Bhadrak (R&B) Division, Bhadrak 

7 Estimated Cost 
Rs. 5,72,236/- 

 
 

a) BID INFORMATION 

8 
Intended completion period/Time period  
assigned for Completion as per clause 8 of 
DTCN 

1 (One)  Calendar Months 

9 
Last Date & time of submission of Bid 
(Clause No. 2 of DTCN.) 

Time: up to 10.30 AM 
Date: 31.07.2026 

10 
Cost of Bid Document (Clause No. 4 of DTCN.) 
i To be remitted online Rs4,000/- 

11 
Bid Security (Clause No. 6 (ii) of DTCN.) 

i 
To be submitted Rs5,722/-( (Online) 

12 

Additional Performance Security (Clause No.29 (iii) of DTCN.) 

i Amount 

Sl 
No. 

Range of 
Difference 
between the 

estimated cost put to 
tender and Bid 
amount 

Additional Performance Security to be deposited by the successful 
bidder 

i. Where bid price is 
below 0% but not 
below 10% of the 
project cost put to bid. 

No. Additional Performance Security is required 

ii. Where bid price is 
Below 10 % but not 
below 20% of the 
project cost put to bid. 

The Additional Performance Guarantee/ Security 
percentage shall be incremented by 0.1% for every 
percentage of bid price below 10% of the project cost put 
to bid starting at 11% with the additional bid performance 
guarantee being 0.1% and this additional performance 
guarantee percentage shall be applied on the bid price: 

iii. Where bid price is 
20% or more below of 
the project cost put to 
bid.  

The additional performance guarantee percentage shall be 
incremented by 0.2% for every percentage of bid price 
below 20% of the project cost put to bid in addition to 1% of 
the bid price and this additional performance guarantee 
percentage shall be applied on the bid price. 

 

ii Pledged in favour of 
Superintending Engineer,                                                                          

Bhadrak (R&B) Division, Bhadrak 
iii payable at Bhadrak 
iv Type of instrument As specified in the Bid document 

13 Bid validity period (Clause No. 11 of DTCN.) 90 days 

14 
Minimum period of contract / agreement / 
lease deed of equipment and machineries as 
per Clause 12(v) of DTCN. 

3 (Three) calendar months 

14 Currency of Contract Indian Rupees 

15 Language of Contract 
English 

 

16 
FORMAT AND SIGNING OF BID as per 
Clause no-16 of DTCN 

The ‘Online bidder’ shall digitally sign on all statement’s documents, certificates 
uploaded by him, owning responsibility for their correctness/ authenticity as per IT 

ACT 2000. If any of the information furnished bythe bidder is found to be false/ 
fabricated/ bogus, his EMD/BID Security shall stand forfeited and his registration in 

the portal shall be blocked and the bidder is liable to be blacklisted.  
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Procedure to participate in online bidding         
e-procurement 

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending 
to participate in the bid is required to register in the Portal using his /her active personal/ official e-mail 
ID as his Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login 
ID.  The DSC used must be of appropriate class (Class II or Class III) issued from a registered 
Certifying Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit the relevant 
information as asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be 
authenticated by the State Procurement Cell after verification of original valid certificates/ documents 
such as (i) PAN and (II) Registration Certificate (RC)/ GST Registration No. (for procurement  of 
goods) of the concerned bidder. The time period of validity in the portal is at par with validity of RC/ 
GST Regd. No. Any change of information by the bidder is to be re-authenticated by the State 
Procurement Cell. After successful authentication bidder can participated in the online bidding 
process.  
Contractor not regisertered with Government of Odisha, can participate in the e-procurement after 
necessary enrolement in the portal but have to subsequently register themselves with the appropriate 
registering authority of the Sate Government before award of the work as per prevalent registration 
norms of the State.  
a. To log on to the portal the Contractor/Bidder is required to type his/her username and 

password. The system will again ask to select the DSC and confirm it with the password of 
DSC. For each login, a user’s DSC will be validated against its date of validity and also against 
the Certificate Revocation List (CRL) of respective Cas stored in system database. The system 
checks the unique ID, password and DSC combination and authenticates the login process for 
use of portal.  

b. The tender documents uploaded by the Tender Inviting Officer in the website 
https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due date 
of tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section of 
the homepage. Only a small notification will be published in the newspaper specifying the work 
details along with mention of the specific website for details. The publication of the tender will be 
for specific period of time till the last date of submission of bids as mentioned in the ‘Invitation 
for Bid’ after which the same will be removed from the list of Active tenders. Any bidder can 
view or down load the bid documents from the web site.  

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by 
uploading documentary evidences towards his eligibility for such exemption. 

d. If the software application has the provision of payment of cost of tender document through 
payment gateways of authorized bankers by directly debiting the account of the bidders, bidders 
will be required to avail on-line payment.  

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise, 
his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating 
through Joint Venture shall declare the authorized signatory through Memorandum of Understanding 
duly registered and   urie in the portal in the name and style of the joint venture company. It is 
mandatory that the DSC issued in the name of the authorized signatory is used in the portal.  

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or 
breakdowns other than in those systems strictly within their own control. 

1.3. Any third party/company/person under a service contract for operation of e-procurement system in the 
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the 
procurement processes that are undertaken through the e-procurement system irrespective of who 
operates the system. 

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned 
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria 
and qualification information. The on line bidder shall have to produce the original documents in 
support of the scanned copies and statements uploaded in the portal before the specified date as per 
DTCN.  

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied 
by cost of bid document and appropriate bid security. The system shall consider only the last bid 
submitted through the E-Procurement portal. 

1.6. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC, 
provided the questions are raised within the period of seeking clarification as mentioned in tender call 
notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the 
tender.  

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid 
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as well as in the office of the Executive Engineer as mentioned in the Contract Data will be open for 
inspection by the bidders. The bidder is required to down load all the documents for preparation of his 
bid. It is not necessary for the part of the Bidder to up-load other Bid documents (after signing) while 
up-loading his bid. He is required to up load documents related to his eligibility criteria and qualification 
information and Bill of Quantities duly filled in. It is assumed that while participating in the bid, the 
bidder has referred all the drawings and documents. Seeking any revision of rates or backing out of the 
bid claiming for not having referred to any or all documents provided in the Bid by the Officer Inviting 
the Bid will be construed as plea to disrupt the bidding process and in such cases the bid security shall 
be forfeited.  

1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website 
https://tendersodisha.gov.in , notice board and through paper publication and such notice shall form 
part of the bidding documents.  
1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and 

those bidders if they wish can modify their tenders. The bidders are required to which the 
website till last date and time of bid submission for any addendum/ corrigendum/ cancellation 
thereof. Tender inviting authority is not responsible for communication failure of system-
generated mail.  
All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the 
bid. The bidder shall carefully go through the document and prepare the required documents 
and up load the scanned documents in Portable Document Format to the portal in the 
designated locations of Technical Bid. He will fill up the rates of items or percentage in 
the BOQ down loaded for the work in designated Cell and up loads the same in 
designated locations of Financial Bid. Bidders are to submit only the original BOQ 
uploaded by publisher after entering the relevant fields without any 
alteration/deletion/modification. Multiple BOQ submission shall lead to cancellation of 
bid. In case of item rate tender, bidders shall fill in their rates other than Zero value in the 
specified cells. In the percentage rate tender, the bidder quoting Zero value is valid and 
will be taken as Schedule of Rates. Submission of document shall be effected by using 
DSC of appropriate class.  

2.    PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, 
as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data. The bidder shall 
scan all the written/ printed pages of the bid security and up load the same in portable document format 
(PDF) to the system in designated place of the technical BID. Furnishing scanned copy of such 
documents is mandatory otherwise, his/her bid shall be declared as non-responsive and liable for 
rejection.  The on line bidder shall deposit the original copy of the ‘bid security’ with in the specified period 
mentioned in the DTCN (after receipt date of bid but before opening date & time of bid) with the “Officer 
inviting the Bid”. The Officer inviting the bid shall not be responsible for any postal delay and/or non-
receipt of the original copy of the bid security on or before specified date and time. Non-submission of bid 
security with in the designated period shall debar the bidder from participating in the on-line bidding 
system and his portal registration shall be cancelled. His name shall also be informed to the registering 
authority for cancellation of his registration.  
2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as 

mentioned in the bid document. The validity period of the EMD or Bid Security shall be as mentioned 
in the bid documents. Any bid not accompanied by an acceptable Bid Security and not secured as 
indicated in the bid document shall be rejected as non-responsive. The bid security shall be retained 
till such time the successful bidder furnishes Initial Security Deposit (ISD) or performance Security 
acceptable to the officer inviting the Bid. Failure of the successful Bidder to comply with the 
requirements shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 
Security. The Bid Security in the form of FD/ BG shall be from a Nationalized Bank valid for a period 
of 45 days beyond the validity of the bid. Bid security in other form is acceptable if the bid documents 
provides for it.  

2.2 The fixed Deposit / Bank Guarantee or any other form as mentioned in detailed tender call notice in 
respect of Earnest Money Deposit/ Bid Security and the Bank Draft in respect of cost of Bid are to be 
scanned and up loaded in portable document format (PDF) along with the bid.  

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful 
lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the 
part of the lowest successful bidder to procedure the original documents, he will be debarred in future 
from participating in tender for 3 years and will be black listed by the competent authority. In such as 
situation, successful L-2 bidder will be required to produce his original documents for consideration of 
his tender at the negotiated rate equal to L1 bidder. 

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by 
uploading documentary evidences towards his eligibility for such exemption.  

2.5 Government of Odisha has been actively considering integrating e-payment gateway in to the portal 
for payment of cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment 
gateway shall be issued separately after it is established.   
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3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type 
his/her Login ID and Password. The system will again ask to select the DSC and confirm it with the 
password of DSC as a second stage authentication. For each login, a user’s DSC will be validated against 
its date of validity and also against the Certificate Revocation List (CRL) of respective Cas stored in 
system database. The system checks the unique Login ID, Password and DSC combination and 
authenticates the login process for use of portal.  
The bidder can download the tender of his choice and save it in his system and undertake the necessary 
preparatory work off-line and upload the completed tender at his convenience within the final date and 
time of submission.The bidder shall only submit single copy of the required documents and Price Bid in 
the portal. In the Financial bid, the bidder can not leave any figure blank. He has to only write the figures, 
the words will be self-generated. The Bidders are advised to up load the completed Bid document well 
ahead of the last date & time of receipt to avoid any last moment problem of power failures etc.  

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. 
He shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, price 
bid etc and store in the system.  

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the 
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder 
makes sure that all the documents have been up-loaded in appropriate place he clicks the submit 
button to submit the bid to the portal.  
3.2.1. The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and 

cannot be submitted after due date and time. Therefore only after satisfying that all the 
documents have been uploaded, the Bidder should activate submit button.  

3.2.2. In the e-procurement process each processes are time stamped. The system can identify each 
individual who has entered in to the portal for any bid and the time of entering in to the portal.  

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the 
scanned documents by taking out sample printing. Non-submission of legible documents may 
render the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for 
legible copies  or original copies for verification with in a stipulated period provided such 
document in no way alters the Bidder’s price bid. If the Bidder fails to submit the original 
documents with in the stipulated date, his bid security shall be forfeited.  

SUBMISSION OF BIDS:-  
3.3.  The bidder shall carefully go through the tender and prepare the required documents. The bid shall 

have a  Technical Bid and a Financial Bid. The Technical bid generally consist of cost of Bid 
documents, EMD/ Bid Security, VAT Clearance certificate, GSTIN, PAN, Registration Certificate, 
Affidavits, Profit Loss statement, Joint venture  agreement, List of similar nature of works, work in hand 
, list of machineries and any other information required by OIT. The Financial Bid shall consist of the 
Bill of Quantities (BOQ) and any other price related information/ undertaking including rebates.   

3.4. Bidders are to submit only the original BOQ ( in .xls format) uploaded by Procurement Officer Publisher 
(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification. 
Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate tender , 
bidders shall fill in their rates other than zero value in the specified cells without keeping it blank. In the 
percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the 
estimated rate of the work put to tender.  

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and 
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the 
designated locations of Technical Bid.  

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of 
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type  rates in figure only in 
the  rate column of respective items(s) without any blank cell in the rate column in case of item rate 
tender and type percentage excess or less up to two decimal place only in case of percentage rate 
tender.  

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the 
documents in appropriate place one by one simultaneously checking the documents.  

3.8. Bids cannot be submitted after due date and time. The bids once submitted can not be viewed, 
retrieved or corrected. The Bidder should ensure correctness of the Bid prior to uploading and take 
print out of the system generated summery of submission to confirm successful uploading of bid. The 
bids can not be opened even by the OIT or the Procurement Officer Publisher/ opener before the due 
date and time of opening.  

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of 
each user including the Bidder. 

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal. 
3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the 

process of submission of the bid/ tender.  
3.12. The bidder should check the system generated confirmation statement on the status of the 

submission. 
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3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in 
the network.  

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the 
electronic system used during the e-procurement process. 

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification 
information and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the 
drawing and the other Bid documents (after signing) while uploading his bid. It is assumed that the 
bidder has refered all the drawings and documents uploaded by the Officer Inviting the Bid. 

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid 
(server time). The date and time of bid submission shall remain unaltered even if the specified date for 
the submission of bids declared as a holiday for the Officer Inviting the Bid.   

3.17. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him, 
owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information 
furnished bythe bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand 
forfeited and his registration in the portal shall be blocked and the bidder is liable to be blacklisted.  
 

4. SECURITY OF BID SUBMISSION: 
4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The 

system shall require all the mandatory forms and fields filled up by the contractor during the process of 
submission of the bid/tender. 

4.2.  The Bid shall be received in encrypted format by the system which can only be decrypted / opened by 
the authorized openers only on or after the due date and time.  

5. DEADLINE FOR SUBMISSION OF THE BIDS : 
5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and 

time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid 
submission shall remain unaltered even if the specified date for the submission of bids declared as a 
holiday for the Officer inviting the Bid.  

RESUBMISSION AND WITHDRAWAL OF BIDS :  
5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of 

submission is allowed.  
5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.  
5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall 

consider only the last bid submitted.  
6. LATE BIDS : 

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all 
purpose the server time displayed in the e-procurement portal shall be the time to be followed by the 
bidder and concerned officers.  

7. MODIFICATION AND WITHDRAWAL OF BIDS : 
7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date 

and time of submission. The bidder shall have to log on to the system and resubmit the documents as 
asked for by the system including the price bid. In doing so, the bids already submitted by the bidder 
will be removed automatically from the system and the latest bid only will be admitted. But the bidder 
should avoid modification of bid at the last moment to avoid system failure or malfunction of internet or 
traffic jam or power failure. If the bidder fails to submit his modified bids with in the designated time of 
receipt, the bid already in the system shall be taken for evaluation.  

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with 
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the 
scanned document to portal in the respective bid before the closure date and time of receipt of the bid. 
The system shall not allow any withdrawal after expiry of the closure time of the bid.  

8. OPENING OF THE BID: 
8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is 

available in IFB, tender document as well as the home page of portal. Bid opening can be done by the 
authorized users, which are defined during the tender publication / approval stage. The bids are 
encrypted using there public keys and can be decrypted only on or after the Bid Opening due date and 
time. The bid openers private key will be required to open the bids and all the openers have to log on to 
the portal during that time. 
8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any 

system logging on to the portal with the DSC away from opening place. Contractors are not 
required to be present during the bid opening at the opening location if they so desire. 

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken 
as the reference.  

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day. 

8.3.  In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in 
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which they appear in the “Invitation for Bid”.  
8.4. During bid opening, the covers containing original financial instruments towards Cost of bid and Bid 

Security in the form specified in the DTCN, received after last date of receipt of bid and before opening 
of the bids shall be opened and declared.  
8.4.1. Combined bid security for more than one work is not acceptable.  
8.4.2.  The Bid openers; who have been pre-defined shall log on to the portal with their respective 

DSC. Unless all the Officers who have been declared as Opening officers, log on the portal with 
their DSC the Tender can not be opened. 

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement 
process by uploading the official letter for cancellation/ re-tender.  
8.5.1. The Opening Officers will systematically check the scanned demand draft towards cost of the 

bid document and the scanned document of Bid security with that of the original submitted. If 
found in order, they will continue opening of all other documents in the system provided under 
Technical Bid. 

8.5.2. Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with 
appropriate bid cost and valid bid security will be taken up for evaluation with respect to the 
qualification Information and other information furnished.  

EVALUATION OF BIDS :-  
8.5.2(A) All the opened bids shall be downloaded and printed for taking up evaluation. The 
officer authorized to open the tender shall sign and number on each page of the documents 
downloaded and furnish a certificate that “the documents as available in the portal 
containing...... nos. Of pages”.  

8.5.3. After receipt of confirmation of the bid security, the bidder may be asked in writing / online (in 
their registered e-mail ID) to clarify on the uploaded documents provided in the Technical Bid, if 
necessary, with respect to any doubts or illegible documents required for Technical Evaluation. 
The Officer Inviting Tender may ask for any other document of historical nature during Technical 
Evaluation of the tender. Provided in all such cases, furnishing of any document in no way alters 
the bidders price bid. Non submission of legible documents may render the bid non-responsive. 
The authority inviting bid may reserve the right  to accept any additional document.  

8.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which 
the bid of the bidder will be evaluated on its own merit  

8.5.5. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system 
for the bid, will finalize the list of responsive bidders.  They will log on to the site with their DSC 
and record their comments on the Technical evaluation page in the system. The Officer Inviting 
the Bid if also the accepting authority, shall log on to the system with his digital signature and 
check the technical evaluation. He can either accept or pass on to the evaluating officers for re-
evaluation.  Upon acceptance of technical evaluation by the Accepting authority in the system, 
the system shall automatically generate letter to all the responsive bidders and the system shall 
forward the letter to all the responsive bidder that their technical bid has been evaluated 
responsive with respect to the data/information furnished by him and the letter shall also 
intimate him the date & time of opening of financial bid. The system shall also inform the non-
responsive bidders in their e-mail ID that their bid has been found non-responsive.  

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished 
by the Bidders. But evaluation of the bid does not exonerate the bidders from checking their 
original documents and if at a later date the bidder is found to have misled the evaluation 
through wrong information, action as per relevant clause of DTCN shall be taken against the 
bidder/contractor. 

8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders. 
   Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other 

qualification information. 
8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of 

opening. The Procurement Officer-Openers shall log on to the system in sequence and open 
the financial bids.   

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their 
authorised representative who wish to be present. 

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were 
found responsive will be announced and the bids of only those bidders will be opened. The 
remaining bids will be rejected. 

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each 
item in case the item rate tender and percentage above or less in case of percentage rate 
tenders will be announced.  Any discounts and withdrawals, and such other details as the 
officer inviting the tender may consider appropriate, will be announced by him or his 
authorized representatives at the time of opening.  

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 
8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The 
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system shall auto-generate the Comparative statement. 
8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for 

that particular work by logging on to the portal with his DSC from anywhere. 
8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the 

Comparative Statement and furnish a certificate to that respect. 
8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid 

with the approval of concern Chief Engineer/ Head of Department.  
9. CLARIFICATION AND  NEGOTIATION  OF BIDS: 

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, 
ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and 
breakdowns of unit rates.  

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, 
followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the 
participating bidders after opening on their respective logins. Each activity is recorded in the system 
with date and time stamping.  

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer 

Inviting the Bid shall mention the amount of Performance Security and additional security required to 
be furnished in the letter and intimate the bidders in his e-mail ID. 

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity 
period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will 
state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution and 
completion of the works by the contractor as prescribed by the contract and the amount of performance 
security and Additional Performance Security required to be furnished. The issue of the letter of 
Acceptance shall be treated as closure of the Bid process and commencement of the contract. 

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional 
Performance Security, “Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge 
with copy thereof to the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up 
load the summery and declare the process as complete.  

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be 
debarred from participation in bidding for three years and action will be taken to blacklist the contractor. 
Besides the consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a 
partner/ member/ proprietor , he/ they shall neither be allowed for participation in bidding for three 
years nor his/ their application will be considered for registration and action will be initiated to blacklist 
him/ them. In that case, the L2 bidder, if fulfils other required criteria would be called for drawing 
agreement for execution of work subject to condition that the L2 bidder negotiates at par with the 
quoted by the L1 bidder, otherwise the tender will be cancelled.  

11.  BLOCKING OF PORTAL REGISTRATION 
1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ 

blacklisted by the competent authority his portal registration shall be blocked automatically on 
receipt of information to that effect.  

1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked 
automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from the 
concerned authority. 

1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned 
contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of 
show cause notice. Thereafter the Officer Inviting Tender is required to issue an intimation to 
the defaulting bidder about his unsatisfactory reply and recommend to the Chief Manager 
(Tech) for blocking of portal registration within 10 days of intimation to the defaulting bidder 
regarding his unsatisfactory reply with intimation to the Registering Authority and concerned 
Chief Engineer/ Heads of Office if any of the following provisions are violated. 

1.3.1 Fails to furnish original Technical/ Financial (Tender Paper Cost, EMD/Bid Security) 
instruments before the designated officer within the stipulated date and time. 

1.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid 
validity period (including till the extended bid validity period)   

1.3.3 Fails to execute the agreement within the stipulated date. 
1.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. 

Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State 
Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously 
action shall also be initiated by OFFICER INVITING TENDER for blacklisting as per 
Appendix-XXXIV of OPWD code Volume-II.  
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DETAILED TENDER CALL NOTICE 

  

1. Sealed percentage rate bids are invited on Online in Single cover system from C&D Class contractors 
registered with the State Governments and contractors of equivalent Grade / class registered with Central 
Government / MES / Railways for execution of civil works on production of definite proof from the appropriate 

authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the work “Construction of 

Compound wall of Primary School Baliapal on Basudevpur side approach road at Baliapal Bridge on river Mantei in 

the district of Bhadrak for the year 2026-2027."” at an estimated cost of Rs5,72,236/-/- (Rupees Fivelakh 

SeventyTwothousand Two hundred thirty six) only. The adopted format for percentage rate is same as 
that of the form adopted for item rate tenders but the word “Item rate” shall be replaced by “Percentage rate” 
and the contract will be named as P-1. Bids from Joint Venture are not allowed.  

2. The Bid documents are available from official website of Government: https://tendersodisha.gov.in  from 
11:00 AM on dt. 21.07.2026 to 10.30 AM on dt. 31.07.2026 for online bidding. The last date and 
time of submission of Bid is as per contract data.   

3. The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of the 
Superintending Engineer,Bhadrak R&B Division,Bhadrak  at 11:30 AM on Dt. 01.08.2026 in the 
presence of the bidders or their authorized representatives who wish to attend. 

4. The bidder shall make electronic payment using his/her Internet Banking enabled account with designated Banks 
or their aggregator Banks such as SBI / ICICI / HDFC or the bidder having account in other bank can make 
payment using NEFT / RTGS facilities of designated Banks as per Works Department, Odisha O.M. No. 6785 
dt.09-05-2017 read with W.D. O.M. No. 17254 dt.05-12-2017 towards cost of Bid documents for Rs. 2000.00 
as specified in the Contract Data. The electronic payment shall be made on or before the last date of receipt 
along with the Bid.    

5. The bid is to be submitted in two covers.  
i) Cover-I is to contain scanned EMD, Cost of bid document, scanned copy of registration certificate, PAN 

card, valid GST Registration Number, undertaking/certificates duly filled, affidavit, work experience 
certificate and documents required as per the relevant clauses of this DTCN.  

ii) Cover-II is to contain the price bid duly filled in and signed by the bidder.  

6. (i)    The bidder shall make electronic payment using his/her Internet Banking enabled account with designated 
Banks or their aggregator Banks such as SBI / ICICI / HDFC or the bidder having account in other bank can 
make payment using NEFT / RTGS facilities of designated Banks as per W.D. O.M. No. 6785 dt.09-05-2017 read 
with W.D. O.M. No. 17254 dt.05-12-2017 towards Bid security of the amount as specified in the Contract Data. 
Bid not accompanied with EMD as specified above shall be liable for rejection. 
(NB:- Refer to Works Department Odisha O.M. No. 14468 dated20.09.2018) 
(ii) Special Conditions for Bid Security / Earnest Money Deposit (EMD) 
               To safeguard against a bidder’s withdrawing or altering its bid during the bid validity period, Bid Security 
(also known as Earnest Money Deposit) is obtained from bidders except those who are exempted from paying 
Bid Security as per para-21 of FDOM No. 4939/F Dated 13.02.2012. Besides, the State Government have 
exempted Micro and Small Enterprises (MSEs) as defined under Odisha Start-ups policy, 2016 from payment of 
Bid Security while participating in tenders vide FDOM No 27928/F Dated 16.10.2020. 

7. The contractors registered with State Government and contractors of equivalent Grade / class 
registered with Central Government / MES / Railways having registration for Civil, and Electrical works 
having both legal competency and expertise in Civil and Electrical Engineering works need put 
tenders for this composite work and the documentary evidence under appropriate Act in support of 
their legal competency and expertise to execute Civil and Electrical invariably should accompany their 
tender papers. The Civil Contractor in order to take part in the Composite tender should 
enter into an M.O.U. (Memorandum of Understanding duly notarised) for the work with 
eligible Registered Electrical Contractors having valid H.T./L.T. license for execution 
of electrical installation and other electrical works and a copy of such M.O.U. (duly 
registered through Notary) should be attached with the Tender  as per the format at 
Schedule- I and this shall also form a part of the tender. A copy of the electrical license 
along with pan card should also be enclosed with the bid documents, the original of which 
need to be furnished during verification. The above M.O.U. is not required in case the Civil 
Contractor is having valid registration in H.T. /L.T. Electrical license with the same 
name and style. The tender papers shall bear signature of authorised person of the tenderer, the 
letter of authorisation should accompany tender papers. The authorisation should clearly indicate the 
name of legal person to sign and enter in to agreement and receiving payment and will be responsible 
for all contractual obligations for execution of work for Civil, P.H. and Electrical Items of work to the 
Engineer-in-Charge. 

8. (i) The contract will be drawn in P.W.D. P-1 contract form and will constitute three parts as follows. 
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a. Part – I  :  For Civil items of works 
b. Part – II  :  For PH items of works  
c. Part – III  :  For Electrical items of works 

The contract shall be drawn & signed by Superintending Engineer, Bhadrak (R&B) Division, 
Bhadrak on behalf of the Governor of Odisha. 

(ii) The Civil items of works as per Part-I of Schedule of quantities& Electrical items of works (both 
internal & external) as per part-II of Schedules of quantities and P.H. items of works (both internal & 
external) as per Part-III of the Scheduled of quantities of the Agreement shall be supervised, 
measured and check measured by the Superintending Engineer, Bhadrak (R&B) Division, 
Bhadrak (both Civil & E.I.) & Superintending Engineer, General Public Health (R&B) Division No-I, 
Bhubaneswar respectively. In the interest of expeditious execution of work payment of interim bills 
(Running A/c bills) shall be made by the Superintending Engineer, General Public Health (R&B) 
Division No-I, Bhubaneswar in respect of Public Health works and nil final bill shall be sent to the 
concerned Superintending Engineer, Bhadrak (R&B) Division, Bhadrak for final adjustment and 
compilation of accounts. 

The, Superintending Engineer, Bhadrak (R&B) Division, Bhadrak and Superintending Engineer, 
General Public Health (R&B) Division No-I, Bhubaneswar concerned shall be responsible for proper 
and timely execution of their respective items of works and implementation of the terms and condition 
of the contract. The contractor shall be bound to receive and act as well according to the direction of 
the Engineer-in-Charge for General Electrical / General Public Health Authority concerned. 

9. The lowest preferred bidder is required to produce documents viz original Registration, valid VAT clearance 
certificate, GST Registration Number, PAN card after opening of Technical Bid for verification purpose in the 
latter stage along with the original documents relating to ownership and hiring of plants and machineries 
mentioned at Annexure-I of Schedule-C, within five days from the date of opening of the tender (price bid). 
Furnishing scanned copy of such documents along with the Technical Bid is mandatory otherwise his/ her bid 
shall be declared as non responsive and thus liable for rejection. 

10. The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders 
whose bid is accepted must submit a work programme at the time of execution of Agreement.  

11. All bids received will remain valid for a period as specified in the Contract Data after the deadline date for 
submission of bids and validity of bids can also be extended if agreed to by the bidder and the Department. 

12. (i)   The Contractors are required to furnish evidence of ownership of principal machineries/equipments 
in Schedule-C as per Annexure-I for which contractor shall have to secure minimum 80% of marks 
failing which the tender shall be liable for rejection. 

(ii) In case the contractor executing several works he is required to furnish a time schedule for movement of 
equipment/machinery from one site to work site of the tendered work in Annexure-IV of Schedule-C. 

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to deploy for 
the tendered work if these are not engaged and produce certificate from the Executive Engineer as per 
Annexure – III of Schedule-C under whom these are deployed at the time of tendering as to the period by 
which these machines are likely to be released from the present contract. Certificate from the Executive 
Engineer of Government of Odisha or Engineer-in-Charge of the project (in case of non-Government 
projects) under whose jurisdiction the work is going on, shall not be more than 90 days old on the last date of 
receipt of tender  

(iv) In case the contractor proposes to engage machineries and equipments as asked for in the tender 
document, owned or hired but deployed outside the State, he/she is required to furnish additional 1% EMD 
/Bid Security. The entire bid security including the additional bid security shall stand forfeited in case the 
contractor fails to mobilize the machineries within a period as to be able to execute an item of work as per 
original programme which will be part of the agreement.  

(v)  The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership 
from the company/person providing equipments/machineries on hire/lease along with contracts/ 
agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on 
long term basis for a minimum period of as mentioned in contract data from the last date of receipt of Bid 
documents. 

13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The 
bidder is to furnish scanned copy an affidavit at the time of submission of bid about the authentication of bid 
documents including Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F in the DTCN 
prescribed format. Non furnishing of the scanned copy of information in Schedule – E in the DTCN prescribed 
format and required affidavit in Schedule- F in the DTCN prescribed format, the bid document will be 
summararily rejected. 

14. The bidder should have furnished the experience of similar nature of work as per eligibility criteria of DTCN clause -
126 (f)  

 Bid Capacity – Applicable for value of work more than Rs.3.00 crore put to tender  
 (Vide Works Department Office Memorandum No.6300 dtd.16.6.2011)  

Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the 
expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be 
calculated as under. 
Assessed Available Bid Capacity= (A*N*2-B), where 
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A= Maximum value  of works executed in any one year during the last five years (updated to the current price 
level)rate of inflation may be taken as 10 per cent per year(escalation factor) which will take into account the 
completed as well as works in progress, 
B= Value at current price level of the existing commitments and ongoing works to be completed during the next 
year (period of completion of works for which bids are invited); and 
N= Number of years prescribed for completion of the works for which the bids are invited. (For work completion 
period less than one year the value may be taken as one year). 

 Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of 
his proposed participation in the execution of the works.  

  (Schedule-G) The report showing the value of existing commitments and ongoing works for each of the 
works should be filled up by the tenderer and certificate(s) of each work should be from the Engineer-in-
Charge(s) not below the rank of Executive Engineer/Superintending Engineer, which is mandatory. If it is NIL, 
then Nil report signed by the tenderer must be furnished in this regard failing which the bid is liable for rejection 
as mentioned in Check list. 

 Escalation factor  
  Following enhancement factors will be used for the costs of works executed and the financial figures to a 

common base value for works completed in India.  
  

Year before   Multiplying factor 
One     1.10 
Two    1.21 
Three    1.33 
Four    1.46 
Five    1.61 

 (Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting 
for the above-mentioned factors) 

  In case the financial figures and value of completed works are in foreign currency, the above-enhanced 
multiplying factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate 
as on the last date of submission of the bid) will be applied for the purpose of conversion of amount in foreign 
currency into Indian rupees.  

 The information on Bid Capacity as on the date of this bid is to be furnished as per the format in Schedule –G. 
 Total value of Civil Engineering construction work performed in the last five years is to be furnished for 

which Turn Over certificate from Chartered Accountant with valid UDIN No. is to be furnished.    
           2018-2019---------------------- 
                                              2019-2020---------------------- 
                                              2020-2021---------------------- 
                                              2021-2022---------------------- 
                                              2022-2023---------------------- 
 Base year shall be taken as 2023-24.  
15.  No Relation certificate. 
 The contractor shall furnish a certificate along with the tender to the effect that he is not related to any 

officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary 
& above in the Works Department. If the fact subsequently proved to be false, the contract is liable to 
be rescinded. The earnest money & the total security will be forfeited & he shall be liable to make 
good the loss or damages resulting for such cancellations. The proforma for no relationship certificate 
is contained in a separate sheet vide Schedule-A. 

16 The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by 

him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the 

information furnished bythe bidder is found to be false/ fabricated/ bogus, his EMD/BID 

Security shall stand forfeited and his registration in the portal shall be blocked and the bidder is 

liable to be blacklisted.  

 
17 Each bidder is to submit along with bid a note regarding his experience on construction of  

Road Works. 
a) Name of the road: - 

  b) Estimated cost: - 
  c) Total length of road: - 
  d) Major Items of work: - 
  e) Quantity of items:-  i) As per Agreement: - 
      ii) As per execution: - 
  f) Date of Commencement:- 
  g) Stipulated date of Completion: - 
  h) Actual date of completion: - 
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  i) Other details if any. : - 
ii) The prospective applicant in its name should furnish list of similar nature of work 

satisfactorily completed in Schedule-D1 and list of works in progress in Schedule-D2.  
iii) The bidder should qualify the criteria of similar nature of work as mentioned in Contract 

Data failing which the bid is liable for rejection. 
 

 
Building Works. 

a) Name of the Building: - 
  b) Estimated cost: - 
  c) Plinth area of the building: - 
  d) Major Items of work: - 
  e) Quantity of items:-  i) As per Agreement: - 
      ii) As per execution: - 
  f) Date of Commencement:- 
  g) Stipulated date of Completion: - 
  h) Actual date of completion: - 
  i) Other details if any. : - 
18  If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type 

written     name and the full name of his firm with its current address in a forwarding letter. 
19 If the application is made by a firm in partnership, it shall be signed (with DSC)  by a partner holding power of 

attorney for the firm in which case a certified copy of the power of attorney shall accompany the application. A 
certified copy of the partnership deed and current address of all partners of the firm shall also accompany the 
application. 

20  If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly 
authorized person holding power of attorney for signing the application in which case a certified copy of the 
power of attorney shall accompany the application. Such limited company or corporation will be required to 
furnish satisfactory evidence of its existence along with the technical bid. 

21  The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change 
in the wordings will not be accepted.  

22 No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be submitted 
online in English.  

23 Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender 
papers. 
Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)  

 In case of Percentage Rate tender,:- 
i. The contractor has to quote percentage excess or less over the estimated cost in the Price Bid appended to 

the tender document. The estimated cost is excluding GST. The rate of item basing on which estimated cost 
has been derived are excluding GST on different components to arrive at such rates.  

ii. The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer 
submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate so offered 
shall be considered after opening of all packages called in the same Tender Notice. The Contractors who wish to 
tender for two or more works shall submit separate tender for each. Each tender shall have the Bid 
Identification No., Name & Sl. No. Of the work (as per IFB) to which they refer. 

iii. The Contractor will quote percentage excess/less up to two decimal points only. If he writes the percentage 
excess/less up to three or more decimal points, the second decimal point shall only be considered without 
rounding off (vide Works Department O.M No- 7885 dtd. 23.07.2013.). 

iv. In the contract, P-1 time is the essence. The contractor is required to maintain a certain rate of progress 
specified in the contract. 

v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority 
is mandatory before making any payment.   

vi. The period of completion is fixed and cannot be altered except in case of exceptional circumstances with 
due approval of next higher authority. 

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 
percentage excess or less shall be added or subtracted from the gross amount of the bill 

24 The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the 
documents which will form a part of the agreement to be entered in to by the accepted bidder and detailed 
specifications for Odisha and other relevant specifications and drawings. Complain at a future date that plans and 
specifications have not been seen by the bidders cannot be entertained.  

25 The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered during 
the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the bidder will 
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate the 
contract and no extra monetary compensation will be entertained. The work shall however be executed as per 
final approved drawing to be issued by the Engineer-in-Charge as and when required.  

26 (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work.  The bidder should 
also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and 
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availability of materials.  In every case the materials must comply with the relevant specifications.  Complaints at 
future date that the availability of materials at quarries has been misjudged can not be entertained. 
(ii)  Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.  

 For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would be 
responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible for 
procurement of materials from authorized sources and voluntarily disclose the source of procurement for the 
purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while 
submitting the bids.  

27 The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather 
road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the work.  

28 It must be definitely understood that the Government does not accept any responsibility for the correctness and 
completeness of the trial borings shown in the Cross Section. 

29 (i) Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II by inclusion. 
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and 
the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals 
upto two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting 
authority will finalise the tender through a transparent lottery system, where all bidders / their authorized 
representatives, the concerned Executive Engineer and DAO will remain present.    

  (ii) Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-II by inclusion.  
 “ If the rate quoted by the SC and ST Category up to “B” Class Contractor comes to 14.99% (decimals upto two 

numbers will be taken for all practical purposes) less than the estimated cost after availing 10% price preference 
as per Para-2 of Works Department Resolution No.12262 dtd.30.10.2018, then the tender shall be finalized by 
the tender accepting authority through a transparent lottery system along with other category of contractors 
whose rates are 14.99% less than the estimated cost” as per Works Department Memorandum No.10224 
dtd.01.09.2015. 
(iii)Additional performance Security: 
 

Additional performance Security: (Ref: Works Department Order No.4559 dtd.05.04.2021) 
Additional Performance Security shall be obtained from the bidder, when the bid amount is less than 
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid 
price / rates than the estimated cost put to tender shall have to furnish the exact amount of differential 
cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance 
Security(APS) in shape of Term Deposit Receipt pledged in favour of Divisional Officer/ Bank 
Guarantee in favour of the Divisional officer from any Nationalized / Scheduled Bank in India counter 
guaranteed by its local branch at Bhubaneswar within seven days of issue of letter of acceptance 
(LOA) by the Divisional officer (by e-mail) to the successful bidder, otherwise the bid of the 
successful bidder shall be cancelled and the earnest money Deposit / Bid security shall be forfeited. 
Further proceeding for blacklisting shall be initiated against bidder (As amended vide O.M. No.14459 
dt.20.09.2018 of Works Deptt. Govt. of Odisha has been modified with O.M. No.173 Dt.03.01.2026 
& O.M. No.632 dtd.09.01.2026 of Works Dept., Govt. of Odisha).  

 If the Contractor fails to complete the work, the amount so furnished as additional 
performance security will be forfeited in addition to the other penal clauses, if any to be imposed. 

(Amendment to Para-3.5.5 (V) Note-II of OPWD Code Vol.-I by substitution of O.M. 
No.14299 dt.03.10.2017 in place of O.M. No.5288 dt.04.05.2016 has been modified with O.M. 
No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 of Works Dept., Govt. of Odisha). 

Modified O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 : 
Amended vide O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 of Works 

Dept., Govt. of Odisha to fix the following rate of Additional Performance Security (APS). 
Sl No. Range of Difference between the 

estimated cost put to tender and 
Bid amount 

Additional Performance Security to be deposited by the 
successful bidder 

i. Where bid price is below 0% but not below 
10% of the project cost put to bid. 

No. Additional Performance Security is required 

ii. Where bid price is Below 10 % but not below 
20% of the project cost put to bid. 

The Additional Performance Guarantee/ Security 
percentage shall be incremented by 0.1% for every 
percentage of bid price below 10% of the project cost put
to bid starting at 11% with the additional bid performance 
guarantee being 0.1% and this additional performance 
guarantee percentage shall be applied on the bid price: 

iii. Where bid price is 20% or more below of the 
project cost put to bid.  

The additional performance guarantee percentage shall 
be incremented by 0.2% for every percentage of bid price 
below 20% of the project cost put to bid in addition to 1% 
of the bid price and this additional performance 
guarantee percentage shall be applied on the bid price. 

  
Note:- The Additional Performance Guarantee/ Security shall be treated as part of the performance security. 
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 (Ref: Works Department Order No.4559 dtd.05.04.2021) 

1. Additional Performance Security (APS) is being obtained from the successful bidder when the bid 
amount is less than the estimated cost put to tender to the extent of exact amount of differential cost i.e. 
estimated cost put to tender minus the quoted amount in shape of Term Deposit Receipt pledged in 
favour of the concerned Divisional Officer / Bank Guarantee in favour of the Divisional Officer from any 
Nationalized / Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within 
seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the successful 
bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit / Bid 
Security shall be forfeited. Further, proceeding for Blacklisting shall be initiated against the bidder as per 
amendment to Para 3.5.5 (V) of OPWD Code, Volume-I vide Works Department Office Memorandum 
No. 14459/W dated 20.09.2018. 

2. The State Government is in receipt of many representations that on account of slowdown in economy 
due to the pandemic COVID-19, there is acute financial crunch among many contractors, which in turn is 
affecting timely execution of the contractors. It has also been represented that this may affect the ability 
of the contractors to bid in tenders and hence reduce competition. Requests are being received for 
reduction in quantum of Additional Performance Security in the Government Contractors. 

3. In view of the above, the State Government is pleased to fix the following rate of Additional Performance 
Security. 
Sl No. Range of Difference between the 

estimated cost put to tender and Bid 
amount 

Additional Performance Security to be deposited 
by the successful bidder 

i. Below 5 % No Additional Performance Security 
ii. From 5 % and above and below 10 % 50 % of (Difference between estimated cost put to 

tender and Bid Amount) 
iii. From 10 % and above 150 % of (Difference between estimated cost put 

to tender and Bid Amount) 

 (NB:- Refer to Works Department Odisha O.M. No. 4559 dated.05.04.2021) 
 

30 In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the 
approved document during download of the bid document, the decision of the officer inviting the bid will be 
binding on the bidder. 

31 The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be 
accepted.  

32 i) Schedule of quantities are accompanied in Cover-II (Price Bid).  It shall be definitely understood that the 
Government does not accept any responsibility for the correctness or completeness of this schedule and that this 
schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the Contract 
and such omissions, deductions, additions or alternations shall no way invalidate the contract and no extra 
monetary compensation, will be entertained. 
ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject 

to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of 
competent authority is mandatory before making any payment. 

33 The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of 
what so ever. 

34 The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the OPWD 
Code.  

35 i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in- 
charge prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This 
letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the 
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of the 
Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract 
Price”).  
Ii) The notification of award will constitute the formation of the contract, subject only to the furnishing of a 

performance security (Initial Security Deposit) in form of Fixed deposit receipt of Schedule Bank / Kissan 
Vikash Patra / Post Office Savings Bank Account/National Savings Certificate/Postal Office Time 
Deposit Account and additional performance security as per Clause 30 of DTCN duly pledged in favour 
of the Superintending Engineer and payable at the place as specified in the Contract Data and in no 
other form which including the amount already deposited as bid security (earnest money) shall be 2% of 
the value of the tendered  amount (excluding 1% deposited towards hiring of equipments/machineries 
from out side the State if any) and sign the agreement in the PWD Form P-1 for the fulfilment of the 
contract in the office of the Superintending Engineer and payable at the place as specified in the 
Contract Data or as directed. The security deposit together with the earnest money and the amount 
withheld according to the provision of P1 agreement shall be retained as security for the due fulfilment of 
this contract and additional performance security in accordance with the provisions of the agreement.    

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-
Charge and the successful bidder. Within 15 days following the notification of award along with the 
Letter of Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-
Charge. Following documents shall form part of the agreement. 
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1. The notice-inviting bid, all the documents including additional conditions, specifications and 
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof 
together with any correspondence leading thereto & required amount of performance security 
including additional performance security. 

2. Standard P.W.D. Form P-1 with latest amendments. 
iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail 

forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the 
required amount of initial security deposit and additional performance security deposit are received by 
the Engineer-in-Charge. The security will be refunded after three years of completion of the work and 
payment of the final bill and will not carry any interest.  

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 
J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where 
bidders/tenderers back out from the offer before acceptance of tender by the competent authority. 

vi) Amendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I   
Before acceptance of tender, the successful bidder will be required to submit a work programme and 
mile stone basing on the financial achievement so as to complete the work within the stipulated time and 
in case of failure on the part of the agency to achieve the mile stone liquidated damage will be imposed. 
 

36 That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been 
entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring 
a suit in regard to the matter by this contract at any place outside the State of Odisha.  

37 The contractor should be liable to fully indemnify the department for payment of compensation under workman 
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of 
compensation paid will be recovered from the contractor.  

38 Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department Letter 
No.-VIII-R 8/5225 Dtd. 26.02.55 and No .IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.  

39 In case of any complaint by the labour working about the non payment or less payment of his wages as per latest 
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in 
default, he may recover such amount due from the contractor and pay such amount to the labour directly under 
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the 
Superintending Engineer is final and binding on the contractor.  

40 The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within 
the following or similar category. 

a. Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls conveyance charge and 
other cost on account of land and building including temporary building and temporary electric connection to work 
site as well as construction of service road and diversion road and its maintenance till completion of work as 
required by the bidders for Collection of materials, storage, housing of staff or other purpose of the work. No bidder 
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to 
the satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and labour. 
d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in 

order to protect the public and employees from accidents.  
g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution 

also become payable due to operation of the workmen compensation act. 
h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost. 
41 After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such as 

vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and 
clean, this should be inclusive of the rate. 

42 No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where 
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of 
works.  

43 It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity 
of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate 
settled before the extra items of work or extra quantity of any items of work is taken up.  

44 The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of 
work Housing and Supply in their standing order No-44150 dtd.25.11.57.  

45 Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of 
contract and other necessary documents can be seen in all the offices issuing the documents and office of the 
Engineer-in-Chief (Civil) during office hours every day except on Sundays and Public Holidays till last date of sale 
and receipt of bid documents. Interested bidders may obtain further information at the same address. But it must be 
clearly understood that the bids must be received in order and according to the instructions.  

46 Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause mentioned 
herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest amendments shall 
supersede the condition of D.T.C.N.   

47 All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, III, IV and VII & 
latest design criteria for prestressed concrete bridges specifically for road and bridges issued by MoSRT&H, Govt. 
of India. MoSRT&H Specification for Road & Bridge work (Latest Revision) shall be the guiding book for execution, 
quality assurance, specification and measurement for all items of Road & Bridge works. 
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48 Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and 
water tight. 

49 The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can 
reject partly or fully such structures if found defective in their opinion. 

50 Concrete should be machine mixed unless otherwise ordered in writing by the Superintending Engineer. The 
contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost. 

51 Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 
52 The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and 

specification at his own cost for completion of the work with the time schedule. No extension of time will be granted 
on the application of the bidder due to delay in procurement of materials.  

53 The bidder will be responsible for the loss or damage of any departmental materials during transit and in the 
execution of the work due to reasons what – so-ever and the cost of such materials will be recovered from the bills 
at stock issue rates or market rates whichever is higher. 

54 If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the 
same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to 
pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate 
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any 
time thereafter become due to the bidder or from his security deposit or from the proceeds of sale thereof. 

55 The selected bidder may take delivery of departmental supply according to his need for the work issued by the Sub-
Divisional office in-charge subject to the availability of the materials. The bidder shall make all arrangement for 
proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the 
Department. The Department is not responsible for considering the theft of materials at site.  It is the contractor’s 
risk. Under any such plea if the bidder stops the work, he shall have to pay the full penalty as per clause of P-1 
agreement. 

56 The Department will have the right to supply at any time in the interest of work any departmental materials to be 
used in the work and the contractor shall use such materials without any controversy or dispute on that account. 
The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the 
Department or current market rate whichever is higher.  

57 All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the contractor 
will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S. Rods 
or Tor steel/M.S Angles, Tees and Joists etc. After issue from the P. W. D. store the materials may be under the 
custody of the contractor and the contractor will be responsible for its safety and storage.  

58 Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must 
have to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get 
it tested in the Departmental Laboratory and approved by the Department before use.   

59 TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For 
payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and 
specification as actually used (including hooks and cranks) in the work correct to an inch or cm. and their weight 
calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-
in-Charge. 

60 The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department 
has got the right to shift the actual bridge position within a reasonable range in both U/s and   D/s. 

61 The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of 
work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance. 

62 After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one 
unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of 
the test. 

63 No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from 
cutting shall be economically utilized in filling. 

64 If required the stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which will be taken 
as 1.5m × 1.5M × 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for 
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on actual 
observation and deduction. 

65 The machineries, if available, with the department may be supplied on hire as per normal hire charges of 
Government in force at the time of execution of work subject to the condition that the contractor will execute in 
advance an agreement with the Engineer-in-Charge. 

66 In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will 
be granted to the contractor under any circumstances. 

67 Sinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge works (Latest Revision). 
68 All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in 

the rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or earth from existing well, 
rectification of tilt and shift if any, etc. shall also be included within the rate. 

69 The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light 
of the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation. 

70 When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be 
pre-decided by authority accepting the tender. 

71 Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall 
be included in the rate. 
72 For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or 

any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used 
for under water concreting without any extra cost to the Department. 

73 No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 
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74 No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 
75 Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments 

immediately in contact with the bearing to ensure proper distributions of heavy load. 
76 Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. 
77 Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or 

Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered 
necessary shall   have to be carried out at the contractor’s cost .The same procedure for testing may have to be 
followed for ribbed bearing manufactured by widening. 

78 a)  It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as 
will be directed by the Engineer-in-charge. 

 b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for the testing 
shall be taken for each structural member by a representative of the contractor in the presence of responsible 
officer of the rank not lower than that of an Assistant Executive Engineer or sub-Divisional Officer. The contractor 
shall bear the cost so involved in testing. The test specimen in cube should be carried out in the Departmental 
Quality Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance 
with the stipulation in Bridges code section-III. 

 c)  Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no 
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of 
the specimen did not give a correct indication of the actual quality of concrete. 

 d)  Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or Quality 
Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by 
the Contractor. 

 e) The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not be 
permitted. 

79 The thickness of cement concrete in top plugging should be as per Departmental drawing.  
80 In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal direction. 

Where it is not feasible to work these tolerance the contractor shall carry out. Suitable remedial measures as may 
be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts without any extra cost to 
the Department and without any damages to the well. Any additional work necessary consequent upon the excess 
tilt and shift shall be carried out by the contractor at no extra cost to the Department. 

81 Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. 
82 If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be 

sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is to be 
abided as per the clauses of MoSRT&H Specification for Roads & Bridge works (Latest Revision). 

83 No claim for carriage of water what-so-ever will be entertained as this has been included in the estimate and the 
bidder has to quote his / their rate accordingly.  

84 The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the 
work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief Engineer. The 
period of employment will commence within one month after the date of work order and would last till the date, 
when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the 
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to be 
employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one 
percent of the tendered cost of the work. 

85 Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to 
the State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma 
Holder belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ under him one Graduate 
Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering 
personnel monthly emoluments which shall not be less than the emoluments of the personnel of equivalent 
qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist 
the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought for 
by the contractor .The names of such Engineering personnel appointed by the Contractors should be intimated to 
the tender receiving authority along with the tender as to who would be supervising the work.  Each bill of the Super 
Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering 
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to 
the effect that the work executed as per the bill has been supervised by him. (Vide Works Department No. Codes 
M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma contained in a separate 
sheet vide Schedule-B. 

86 It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department 
may render necessary possible help for procuring license. 

87 Odisha Construction Corporation Ltd. Will be allowed price preference up to 3% over the lowest quotation or tender 
as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The Odisha Bridge and 
Construction Corporation will also be allowed a price preference to the extent of up to 3% over the lowest tender 
amount (Where their tender is not the lowest) provided they express willingness to execute the work after reduction 
of rates by negotiation.  

88 Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have 
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the 
required quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and 
that rates quoted by him in the tender will be adequate to complete the work according  to the specifications 
attached there to and that he had taken in to account all conditions and difficulties that may be encountered during 
its progress and to have quoted rates including labour and materials, octroi ,other duties, lead, lifts, loading and 
unloading, freight for all materials and all other charges necessary for the completion of the work, to the entire 
satisfaction of the Engineer-in –Charge of the work and his authorized subordinates. After acceptance of the 
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contract rate Government will not pay any extra charges for any reason in case the contractor claims later on to 
have misjudged as regard availability of materials, labour and other factors. The rates quoted by the Contractor 
shall be excluding GST. The GST as applicable for work contract shall be payable to Contractor on each bill 
amount.  

89 The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted 
from the contractor’s bill.  

90 Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill as tax deduction at 
source (TDS) as per rules. 

91 The contractor is required to pay royalty to Govt. towards use of minor minerals and produce such documents in 
support of their payment to the concerned Executive Engineer with their bills, falling which the amount towards 
royalties of different materials as utilized by them in the work will be recovered from their bills and deposited in the 
Government revenue. This is as per the Gazette Notification No.2280 dtd.15.12.2016 of Steel & Mines Department, 
Government of Odisha.   

92 CESS @ 1 (one)% of the amount of the each bill shall be proportionately deducted from the Contractor’s bill at the 
time of  making payment of each bill.   

93 Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 
94 Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 

execution of work through labour should produce valid license from licensing authorities of labour Department. 
95 Sample of all material – The contractor shall supply sample of all materials fully before procurement for the work 

for testing and acceptance as may be requiring by the concerned Executive Engineer. 
96 Trial Boring – The foundation level as indicated in the body of the departmental drawing is `purely tentative and for 

the general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation 
level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own 
cost to ascertain the S.B.C. and credibility of the strata at founding level. While quoting his rates for tender the 
contractor shall take in to account of the above aspects.  

97 Any defects, shrinkage or other faults which may be noticed within 36 (Thirty-six) months from the completion of 
the work arising out of defective or improper materials or workmanship timing are upon the direction of the 
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for 
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default Department 
may recover from the contractor the cost of making good the works. The defect liability period for the work is 36 
(Thirty-six) calendar months from the date of successful completion of the work. 

98 From the commencement of the works to the completion of the same, they are to be under the contractors charge. 
The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered 
necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries 
to person or structural damage to property happening from any neglect, default, want of proper care or misconduct 
on the part of the contractor or any one in his employment during the execution of the work. Also no claim shall be 
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or 
incidental damages so caused will have to be made good by the contractor at his own cost. 

99 Payment for variation in price – (Vide Works Department Codal / Contractual provisions regarding price 
adjustment in works contract – 2019). 
 Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, Bitumen, 
Pipes, POL & other material component in accordance with the following principles and procedures as per formula 
given below in (Annexure-A) as per Works Department, Office Memorandum No.15847/WE dated 19.11.2019. 

100:- Price Adjustment (Annexure-A) as per Works Department, Office Memorandum No.15847/WE dated 19.11.2019. 
100.1: Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and lubricants 

in accordance with the following principles and procedures and as per formula given in following Para’s. 
(a) The price adjustment shall apply for the work done from the start date given in the contract date up to end of the 
initial intended completion date or extensions granted by the Engineer and shall not apply to the work carried out 
beyond the stipulated time for reasons attributable to the contractor. 
(b)  The Price adjustment shall be determined during each month from the formula given in following Para’s  
(c) Following expressions and meanings are assigned to the work done during each month. 
R= Total value of work done during the month. It would include the amount of secured advance granted, if any, 
during the month, less the amount of secured advance recovered, if any during the month. It will exclude value for 
work executed for extra items under variations. 

100.2: To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions of 
this or other clauses in the contractor, the unit rates and prices includes in the contract shall be deemed to include 
amounts to cover the contingency of such other rise or fall in costs. 
The formulas (e) for adjustment of prices are: 

100.3(a) (i): Adjustment of Other Materials Component 
Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen pipe and POL 
procured by the contractor shall be paid in accordance with the following formula: 

VM=   0.85 X Pm/100 X R X (M1 – M0)/M0 
VM=  Increase or decrease in the cost of work during the month under consideration due to changes in rates for local 

materials other than cement, steel, bitumen and POL 
M0=  The all India wholesale price index (all commodities) on 28 days preceding the date of opening of Bids, as 

published by the ministry of Commerce and Industry Government of India , New Delhi. 
M1=  The all India wholesale price Index (all commodities) for the month under consideration as published by the 

Ministry of Commerce and Industry, Government of India, New Delhi. 
Pm=  Percentage of local material component (other than cement, steel, bitumen and POL) of the work.  

100(4)(ii): Adjustment for Cement Component 
Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid in 
accordance with the following formula: 
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VC=   0.85 X Pc / 100 X R X (C1-C0)/C0 
VC= Increase or decrease in the cost of work during the month under consideration due to changes in the rates for 

cement. 
Co= The all India wholesale  price index for Ordinary Portland Cement (OPC) on 28 days preceding the date of opening 

of Bids as published by the Ministry of Commerce and Industry Government of India, New Delhi. 
C1=  The all India wholesale price Index for Ordinary Portland Cement (OPC) for the month under Consideration as 

published by the Ministry of commerce and Industry, Government of India, New Delhi. 
Pc=  Percentage of Cement Component of the work 

100  
100.5) (iii): Adjustment for Steel Component  
 (iii)   Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in accordance 

with the following formula: 
Vs=   0.85 X Ps/100 X R X (S1-S0)/S0 
Vs=   Increase or decrease in the cost of work during the month under consideration due to in the changes in the rates 

for steel. 
So=   The all India wholesale price Index for steel (Mild Steel Long products) on 28 days preceding the date of opening 

of Bids as published by the Ministry of Commerce and Industry Government of India, New Delhi. 
S1=   The all India Wholesale price Index for steel (Mild Steel Long products) for the month under consideration as 

published by the Ministry of Commerce and Industry, Government of India, New Delhi. 
Ps= Percentage of steel component of the work 

 
Note: For the application of this clause, Index of (Mild Steel long products) has been chosen to represent steel group. 

 
100.6)(iv): Adjustment of Bitumen Component 

Price adjustment for increase or decrease in the cost of Bitumen shall be paid in accordance with the following 
formula: 

Vb=   0.85 X Pb / 100 X R X (B1-BO)/ BO 
Vb= Increase or decrease in the cost of work during the month under consideration due to changes in the rate of 

Bitumen. 
BO= The official retail price of Bulk Bitumen at the IOC / BPCL depot at nearest center on the days of 28 days prior to 

date of opening of Bid 
B1= The official retail price of Bulk Bitumen at the IOC / BPCL depot at nearest center for the 15 days of the month 

under consideration. 
Pi0=  Percentage of Bitumen component of the work. 

 
100.7)(v): Adjustment towards differential cost of Pipes 

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following formula: 
VPi=   0.85 X PPi / 100 X R X (Pi1-Pi0)/ Pi0 
VPi= Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the month 

under consideration. 
PPi=   Percentage of pipe component of the work 
Pi1=  All India Wholesale price Index of pipe for the period under consideration as published by the Ministry of 

Commerce and Industry, Government of India, New Delhi. 
Pi0= All India Wholesale price Index of pipe on 28 days preceding the date of opening  of bids as published by the 

Ministry of Commerce and Industry, Government of India, New Delhi. 
 

100.8): Adjustment of Labour Component 
Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the following 
formula: 

VL=   0.85 X PI/100 X R X (L1 - L0)/L0  
VL= Increase or decrease in the cost of work during the month under consideration due to changes in rates for local 

labour. 
L0= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last stipulated 

date of receipt of tender including extension, if any. 
L1= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last date of the 

Month previous to the one under consideration. 
P1=   Percentage of labour component of the work. 

100.9): Adjustment of POL (fuel and lubricant) Component 
(V)   Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in accordance with the 

following formula: 
Vf=    0.85 X Pf/100 X R X (F1-F0)/F0 
Vf= Increase or decrease in the cost of work during the month under consideration due to changes in the rates for fuel 

and lubricants. 
F0= The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC / BPCL / HPCL at 

nearest center on the day 28 days prior to the date of opening of Bids. 
F1= The official retail price of HSD at the existing consumer pumps of IOC / BPCL /HPCL at nearest center for the 15th 

day of the month under consideration. 
Pf=    Percentage of fuel and lubricants component of the work 

 
Note:  For the application of this clause, the price of High Speed Diesel oil has been chosen to represent fuel and 

lubricants group. 
 



Page | 26 
 

100.10): Adjustment for Plant and Machinery Spares Component 
(Vi)    Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the Contractor 

shall be paid in accordance with the following formula: 
VP-    0.85 X Pp/100 X R X (P1-P0)/P0 
VP- Increase or decrease in the cost of work during the month under consideration due to changes in the rates for plant 

and machinery spares 
Po- The all India wholesale price index for manufacture of machinery for mining, quarrying and construction on 28 days 

preceding the date of opening of Bids as published by the Ministry of Commerce and Industry, Government of 
India, New Delhi. 

P1- The all India wholesale price index for manufacture of machinery for mining, quarrying and construction for the 
month under consideration as published by the Ministry of Commerce and Industry, Government of India, New 
Delhi. 

Pp-    Percentage of plant and machinery spares component of the work 
 

Note:   For the application of this clause, index of manufacturing of machinery for mining, quarrying and construction has 
been chosen to represent the Plant and machinery Spares group. 

 
Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due to change 
of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the commodity Bars and Rod Cement 
Heavy machinery and parts included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-
05 & 2011-12 series. There for, the following items in the WPI 2004-05 & 2011-12 series shall be considered 
corresponding to items in WPI 1993-94 series:  
 

Sl. No. Item in WPI 1993-94 series Item in WPI 2004-05 series Item in WPI 2011-12 series 
1. Cement Grey cement Ordinary Port land cement 
2. Bars &Roads Rebars Mild steel long products 

3. Heavy Machinery & parts Construction Machinery 
Manufacture of machinery for 

mining, quarrying & construction. 
 

100.11): APPLICATION OF ESCALATION CLAUSE: 
The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen, cement, 
pipe, POL and wages, keep such books of account and other documents as are necessary to show that the 
amount of increase claimed or reduction available and shall allow inspection of the same by a duly authorized  
representative of Government and further, shall at the request of the Engineer-in-Charge, furnish documents to be 
verified in such a manner as the  Engineer-in-Charge may require any document and information kept. The 
contractor shall within a reasonable time of 15 days of his becoming aware of any alteration in the price of such 
materials, wages of labour and / or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the 
same is given pursuant to this condition along with information relating to there to which he may be in a position to 
supply. 
 

Percentage Table 
Sl No Category of works    % Component (cost wise) 

  Labour (PI) POL(Pf) Steel (Ps) + Cement (Pc) + 
Bitumen (Pb)+ Pipes (Ppi) + 
Plant & Machinery Spare  & 
Component (Pp) + Other 
Materials* 
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Road Works 5 5 90 

Bridge works 5 5 90 

Building works 5 5 90 
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Structural works 5 5 90 

Earth, Canal & 
Embankment works 

5 5 90 

3 P.H. Work Structural work 5 5 90 
Pipeline work 5 5 Pipe-70% 

*Machinery + Other 
materials-20% 

Sewer Line 5 5 Pipe-70% 
*Machinery + Other material-
20% 

 
Note:- Further break up may be worked out considering the consumption of Cement, Steel Bitumen, pipe and Plant & 

Machinery Spare Component in the concerned work and shall be provided in the bid document in shape of 
“Schedule of Adjustment Data” as an “Appendix to Bid” (enclosed herewith). 
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Appendix to Bid 
   Schedule of Adjustment Data 

[for all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, Cement, Pipes, other 
Materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work 
separately during preparation of estimate, shall be approved by the authority during technical sanction as a 
“Schedule of Adjustment Data” and shall form part of the Bid Document] 

Cl. No- 
100 of F2/P1  
Contracts Sl. 
No 

Index 
description 

Source of index Base 
Value* 

Base 
Date* 

Weight age 
of item** 

100(a) (i) Other 
Materials 

All India Whole sale price index (all 
commodities) as published by the Economic 
Advisor to the Govt. of India, Ministry of 
Commerce and Industry 

  

48.70 % 

100(a)(ii) Cement Whole sale price Index for Cement (Ordinary 
Portland Cement) as published by the office the 
Economic Advisor to the Govt. of India, Ministry 
of Commerce and Industry. 

  

8.30 % 

100(a)(iii) Steel Whole sale price index for steel (Mild Steel- 
Long Products) as Published by the office of the 
Economic Advisor to the Govt. of India, Ministry 
of Commerce and Industry.  

  

20.05 % 

100(a)(iv) Bitumen 
(VG-30) 

Official retail price of bulk bitumen at the nearest 
IOC/HPCL depot 

  
0.00 % 

100(a)(V) Pipes Wholesale price index for the type of Pipe under 
consideration, as published by the office the 
Economic Advisor to the Govt. of India, Ministry 
of Commerce and Industry. 

  

0.00 % 

100(b) Labour Minimum Wage notified by the Labour and 
Employee’s State Insurance Department of 
Government of Odisha, India 

  

5.00 % 

100(c) POL Official retail price of HSD at nearest 
IOCL/HPCL/BPCL Consumer pump depot. 

  
5.00 % 

100(d) Plant and 
Machinery 

Wholesale price index for Manufacture of 
Machinery for Mining, Quarrying and 
Construction as published by the office the 
Economic Advisor to the Govt. of India, Ministry 
of Commerce and Industry. 

  

12.50 % 

   Total  100.00% 
*Values to be filled up at the time of drawl of contract 
**Values to be filled up in the bid document. 

 
101 For diversion road the contractor will have to make his own arrangement to make the same in private land if 

necessary for which agreement of such land by the side of C.D. works and the rental charges for such private 
land shall be borne by the contractor including the proper maintenance with lighting arrangements during the 
night time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No extra 
cost will be paid to the contractor for the above rental charges etc. His rate in the tender shall include this 
arrangement, rental charges for the land and maintenance, lighting and removal of such temporary road crust 
from the private land to bring the land to its original condition etc. complete. 

102 The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No 
extra payment by the Department will be made on this account and no claim what-so-ever will be entertained on 
this ground. The rate quoted by the contractor should be inclusive of all such charges. 

103 Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an Site Order 
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work 
whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures 
and duly noted by the contractor or his authorized agents with their dated signature. Orders entered in this book 
and noted by the contractor’s agent shall be considered to have been duly given to the contractor for following 
the instructions of the Department. The Site Order Book shall be the property of the P.W.D. and shall not be 
removed from the site of work without written permission of the Engineer (Executive Engineer) and to be 
submitted to the Engineer-in-charge every month. 

104 The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location 
and furnish the test results in conformity with I.R.C. code at his own cost before execution of the work and rate 
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quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the 
Department. 

105 The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the 
test results thus obtained. 

106 The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above 
possible changes and payments is to be made as per Clause 10 of the P-1 Contract. 

107 Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid 
down in Odisha P.W.D. Code, Bridge code and MoSRT&H Specifications with latest revision / amendment are 
also binding on the part of the contractor. 

108 No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer 
be made by power of Attorney authorizing others to receive payment on the contractor’s behalf. 

109 The contractor should attach the certificate in token of payment deposit with the registration authority as per 
recent circular of the Government relating to his registration. 

110 Any damages caused by natural calamities should be done by the contractor at his own cost. The Department 
will not be any way responsible for the same and will not pay any cost towards the repair done by the contractor. 

111 The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 
Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the 
contractor. 

112 The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution 
or operation of the items due to standing water as well as due to percolation of water. The quoted rate will be 
inclusive of this. 

113 The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future 
complaint on this account shall be entertained. 

114 The contractor shall make requisition of claim book from the date of commencement of the work from the 
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of 
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under 
the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should 
be furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any 
month there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim 
book. Each claim must be defined and should be given as for as possible regarding the quantities as well as the 
total amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16th days of each 
month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim 
books not maintained from the commencement of the work are liable to be summararily rejected. The claim 
books rae the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after 
completion of the work or before recession of the contract by the Department which ever is earlier for record. 

115 Number of tests as specified in I.R.C./MoSRT&H/I.S.I specification required for the construction of roads /bridges 
/ buildings or any other structural works will be conducted in any Govt. Test House / Departmental 
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges 
including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. 
The collection of samples and testing are to be conducted for both prior to execution and during execution as 
may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. 

116 i) Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required 
tests as per IRC/MoSRT&H/ISI requirements at his own cost for providing sufficient opportunity for checking from 
time to time.  

ii) An Engineering personnel of the executing agency should be present at work site at the time of visit of high level 
inspecting officers in the rank of Chief Engineer and above.  

iii) After completion of the road in all respects the road furniture’s should be affixed by the executing agency 
indicating locations like school, hospital, No-horn etc. 

117 Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the 
contractor only if it is desirable in the interest of Govt. works and if these can be spared without  inconvenience 
to the Department. The Sanction of the Superintending Engineer shall be necessary in each case. The 
contractor shall arrange his programme of work according to the availability of the plant & machinery & no 
claim will be entertained for any delay in supply by the Department.     

An agreement shall be entered in to by the contractor to the effect that these   hire charges are recoverable from 
the bills of the contractor regularly and the final payment for the work including refund of security deposit will not 
be made until the total amount due to the Government on account of hire of machinery etc. is recoverable in full. 
Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his next 
subsequent bill. 
All transit and incidental charges in connection with the dispatch of tools and plants and machineries from 
workshop shed/ deposit return there to, will be borne by the contractor. 
The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have 
been utilized for any reason except for a major break down which may take more than 72 hours for repairs. The 
contractor shall immediately intimate in writing to the Engineer –in-charge when any plant or machinery goes out 
of order requiring major repairs. 
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring 
similar preparation the working hour will include the time required to make up the boiler temperature and bring 
plant to the operating conditions before the actual start of work. 
The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating 
and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time. In 
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no case the tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the 
Engineer-in-charge. 
The contractor shall release the plant and machinery as and when required for periodical servicing and 
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of 
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper 
cleaned and the drums etc. washed at the close of work each day. 
The plant and machinery once issued to a contractor shall not be returned by him on account of lack of 
arrangement of labour and material etc. on his part. The same will be returned only when they do not require or 
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed. 
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for 
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall 
be made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article 
lost, the decision of superintending Engineer shall be final. The contractor shall on or before the supply of plant 
and machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine. The 
Contractor shall also be responsible for any claim for compensation for loss of life, injury or damages to property 
etc. arising from any cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant 
and machinery at site. 
If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in 
addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that 
the machinery is not returned. Such period will be treated as working time. In the event of the non-return of the 
machinery, the full value of the articles at the current market price will be recovered from the contractor’s 
outstanding bills or any bills that may become due in respect of his other work under the state public works 
Department. The decision of the superintending Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an agreement 
with the Engineer-in-charge or his nominees in the form attached. 

  Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor 
will be maintained by the Department will be attested by the contractor or his authorised agent daily. In case of 
contractor contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-
in-charge shall be final and binding on him. Hire charges will be calculated according to the entries in the logbook 
and will be binding on the contractor. 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 
This agreement made the       Two Thousand     
      between (here-in-after referred to as “the hirer” which expression shall 
unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of the one 
part and the Govt. of Odisha (here in after referred to as the Governor which expression shall unless excluded by or 
repugnant to the context include his successors in office as assigns) of the other part. 
Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt. and more 
particularly specified in the schedule here under between here in after referred to as “the tools and plants”. 
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here 
in after mentioned. 
Now it is here by and between the parties here to as follows :- 

(a)  In consideration of agreement that hire charges be recovered from their bill for work executed on which this 
machinery will be used or any other than standing in the names of contractors in the book of the Department or any 
other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from 
the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at headquarters of 
concerned Superintending Engineer as per Contract Data. 

(b)  The rate of higher charges will be as mentioned in the schedule attached. 
(c)  The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without 

the previous written approval of the Engineer-in-charge  
(d)  On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. & 

workshop / store at headquarters of concerned Superintending Engineer as per Contract Data in the same good 
condition in which they were received by him. 

(e)  In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall 
without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for 
the working period and an increase of ten percent. 

(f)  The tools and plants shall be open for inspection at all times to the officers of the Government. 
(g)  The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day 

without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid 
limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well 
as over time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time to 
time. 

(h)  In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will 
be levied except in case of major repairs. 

(i)  Normally the tools and plants will be supplied with operating staff. 
(j)  The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising 

due to any causes what-so-ever during the period of the machinery is in his charge. 
(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period 

of hire shall be defrayed by the hirer. 
(l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and 

plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined 
by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of 
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the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the 
cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to 
make good the loss or damage failing which the same will be recovered from his dues as in case of hire charges. 

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to 
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of 
receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to 
pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained 
provided that the maximum penalty shall not exceed the cost replacement of the tools and plants . 

(n) In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer shall be 
final. 

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-
charge shall include all officers duly authorized by him to exercise powers on his behalf. 

THE SCHEDULE 
Serial No. Description and Name of the articles 

. 
No. Amount of hire per hour . Remarks. 

     
 In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of 
the State has set their respective hand, the day and the year here in above written. 
Signed by: 
 
 Signed sealed and delivered in the presence of 
 

118. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the 
tender has been invited) at his own cost during the period of execution.  

119. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the 
Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

120. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully 
complete the envisaged work. 

121. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of 
EMD unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers 
shall also be taken apart from disincentivising the tenderer. 

122.  ADDENDUM TO THE CONDITION OF P1 CONTRACT 

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No.24716 
dt.24.12.2005 and No.8310 dt.17.05.2006):- 

122.1Progress of work and Re-scheduling programme. 

122.2 The Superintending Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful 
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

2.1.1. As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance of the tender. The 
successful bidder will be required to submit a work programme and Milestone basing on the financial 
achievement so as to complete the work within the stipulated time and in case of failure on part of the agency to 
achieve the Milestone Liquidated damages will be imposed. .   

2.1.2. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the 
time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has 
elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract has elapsed, 3/4th of 
the whole of the work before 3/4th of the whole time allowed under the contract has elapsed. 

2.1.3. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to 
the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme necessary to ensure completion of 
the works within the time for completion. If the contractor does not submit an updated Programme within this 
period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment 
certificate and continue to withhold this amount until the next payment after the date on which the over due 
Programme has been submitted. 

2.1.4. An update of the Programme shall be a programme showing the actual progress achieved on each activity and 
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence of 
the activities. 

2.1.5. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor 
may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to 
show the effect of Variations and Compensation Events. 

2.2. Extension of the Completion Date. 
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2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the 
Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in 
letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work or 
from the date of handing over of the site whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, Government shall without prejudice to any other right or remedy available in 
law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely. 

2.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for 
each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time 
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work and may be amended as necessary by 
agreement between the Engineer-in-Charge and the Contractor within the limitations of time imposed in the 
contract documents, and further to ensure good progress during the execution of the work, the contractor shall in 
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate 
programme has been agreed upon) complete the work as per milestone given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give 
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best   uried  d     to 
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the works. 

i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing 

work not forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and 
which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 
beyond the Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in 
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, 
indicate in such a request the period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension 
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of 
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair 
and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 

2.3. Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete the 
work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to 
any other right or remedy available under the law to the Government on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated below as the Chief Construction Engineer (whose 
decision in writing shall be final and binding) may decide on the amount of tendered value of the work for every 
completed day / month (as applicable) that the progress remains below that specified in Clause 2 of P-1 
Contract or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has been 
specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shall not 
exceed 10% of the Tendered Value of work. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 
under this or any other contract with the Government. In case, the contractor does not achieve a particular 
milestone mentioned in contract data, (which is in this case the original work programme furnished by the 
Contractor and approved by the Engineer-in-Charge which formed a part of agreement) or the rescheduled 
milestone(s) in terms of Clause 2.5 of P-1 Contract, the amount shown against that milestone shall be withheld, 
to be adjusted against the compensation levied at the final grant of extension of time. Withholding of this amount 
on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if the 
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be 
released. In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned 
against each milestone missed subsequently also shall be withheld. However no interest whatsoever shall be 
payable on such withheld amount. 

2.4. Bonus for early completion 
2.4.1 Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by inclusion   

For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject 
to other stipulations it is mandatory on the part of the concerned Superintending Engineer to report the actual 
date of completion of the project as soon as possible through Fax or e-mail so that the report is received within 7 
(seven) days of such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative 
Department. 
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The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the 
contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the 
following scale.  
 Before 30% of contract period =5% of Contract Value  
 Before 20% to 30% of the contract period = 4% of contract value. 
 Before 10% to 20% of the contract period = 3 % of contract value. 
 Before 5% to 10% of the contract period = 2% of contract value. 
 Before 5% of the contract period = 1% of contract value. 

The amount of bonus, if payable shall be paid along with final bill after completion of work.  

2.5  Management Meetings. 

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a 
management meeting shall be to review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record to those 
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided 
by the Engineer either at the management meeting or after the management meeting and stated in writing to all 
who attended the meeting. 

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter 
No.10639 dt.27.05.2005 of Works Department, Odisha ):- 

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive 
Engineer shall be conclusive evidence), 20% of the value of left over work will be realised from the contractor as 
penalty. 

 
123. A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for 

black  listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. 
As per said amendment a Contractor may be blacklisted  

a. Misbehaviour / threatening of Departmental & supervisory officers during execution of work/tendering process. 
b. Involvement in any sort of tender fixing. 
c. Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to 

quality specifications despite being pointed out. 
d. Persistent and intentional violation of important conditions of contract. 
e. Security consideration of the State i.e. any action that jeopardizes the security of the State. 
f. Submission of false/ fabricated / forged documents for consideration of a tender. 

124. Grant of Concession (s) to Scheduled Cast and Scheduled Tribe Contractor (Amendment Government of 
Works Department Resolution No-16262 dt.30.10.2018) 
Government have extended certain concessions to the scheduled caste and Scheduled Tribe Contractors 
regarding award of P’W.D. Works vide Resolution No.27748/W dt.11.10.1977.On the basis of the 
recommendation of Codes Revision Committee, it has now been decided to modify the aforesaid Resolution and 
allow the following facilities to the Individual scheduled Caste and Scheduled Tribe contractors for execution of 
P’W.D. Works. 
1. The Scheduled caste and scheduled Tribe applicants desirous of enrolling themselves as contractors are 
required to deposit 50% of the amount specified for various Classes of contractors under Rule-7 of Appendix-Vlll 
(P.W.D. Contractors’ Registration Rules, 1967) of O.P.W.D. Code, Volume-ll. 
2. The concessions / facilities for l0% Purchase Preference shall be allowed only to the individual registered 
contractors belonging to Scheduled Caste and Scheduled Tribe having Registration Certificate up to “B” Class. 
3. lf the Tender of the individual registered contractors belonging to scheduled caste and Scheduled Tribe is 
within l0% of the rate quoted by the lowest tenderer for any work, the work may be considered for award to him / 
her at the lowest tendered rate in relaxation of Rule-18 of Odisha General Financial Rules (O G F R) Volume-l 
and Para-3.5.14 of O.P.W.D. Code Volume-l 
4. The Security Deposit (Earnest Money, initial security and Performance Security) at  half the usual rate may be 
deposited / realized by / from the Scheduled Caste or Scheduled Tribe contractors coming under the categories 
up to “B” Class only as against the prescribed percentage under Rule-13 of Appendix-Vlll (PWD Contractors’ 
Registration Rules, 1967) of O.P.W.D. Code, Volume-ll.  
5. The above concession will take effect from the date of issue of this Resolution. 
6. This order shall supersede Works Department resolution no-27748/W dt.11.10.1977. 

7. This has been concurred in by the finance department vide their U.O.R.No.92 MF-I dt 09.10.2018. 

 

 

 
125.       Amendment of Codal / Contractual provision vide Govt. in Works Department office memorandum No-

18138 dt.05.12.2018) 

 After careful consideration Government have been pleased to decide to collect Earnest Money 
Deposit (EMD) @ 1% uniformly from the bidders while participating in tenders and to delete 
the provision for furnishing of additional EMD / Bid Security @ 1%.in case, the contractor 
processes to engage machineries and equipments as asked for in the tender document owned or 
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hired but deployed outside the state, as contained in clause-XV of Works Department Office 
Memorandum No-22348/W dt.19.11.2005.  

126 The bidder who will quote his/her rate more/Less than 14.99%  Less, he will be submit the 
written clarification including detailed price analyses of its bid price in relation to scope 
,schedule, resource mobilization ,allocation of risks and responsibilities at the time of tender, 
otherwise  their bid will be rejected.(As the work is emergency in nature the above requirments 
must be furnished) 

127  Interested bidder are requested that while uploading the documents, it should be kept in mind that the 
uploading documents are clearly leasable/Visible. In case the documents are not leasable/ visible, the 
tender  of concerned bidder will be liable for rejection     
 

128 EIGIBILITY CRITERIA: -  
 To be eligible for qualification, applicants shall furnish the followings. 

a. Required E.M.D (Bid Security) as per the Clause No.06 and Cost of Bid document , Cost of tender 

paper as per Clause No.04 falling which bid is liable for rejection. 
b. Scanned Copy of valid Contractor’s Registration Certificate, valid VAT clearance certificate, 

GST Registration Number / Clearance Certificate, PAN card along with the tender documents as 
per Clause No.09. 

c.  Information in scanned copy regarding current litigation, debarring / expelling of the applicant or 
abandonment of work by the applicant in Schedule-E in the DTCN prescribed format and 
affidavit to that effect including authentication of tender documents and Bank guarantee in 
Schedule-F in the DTCN prescribed format as per clause 13, No Relation Certificate in Schedule-
A should be furnished as per Clause No.15 of the DTCN,  

d. Submission of original bid security and tender paper cost as prescribed in the relevant clause of 
DTCN after last date and time of submission of bid but before the stipulated date & time for 
opening of the bid. 

e.     No Relation Certificate in Schedule-A should be furnished as per Clause No.15 of the DTCN. 
  The bidder who meets the above minimum eligible criteria shall be qualified. 

        f   The Online bidder shall digitally sign on all statements, documents certificates uploaded  by him 
as per Clause No-16 of the DTCN. 

g The bidder who will quote his/her rate more/Less than 14.99%  Less, he will be submit the written 
clarification including detailed price analyses of its bid price in relation to scope ,schedule, 
resource mobilization ,allocation of risks and responsibilities at the time of tender, otherwise  their 
bid will be rejected.(As the work is emergency in nature the above requirments must be furnished 
as per claue No-126 of the DTCN. 

h Interested bidder are requested that while uploading the documents, it should be kept in 
mind that the uploading documents are clearly leasable/Visible. In case the documents are 
not leasable/ visible, the tender  of concerned bidder will be liable for rejection  as per 
Clause No-127 .  

     
Total: - 128 (One Hundred Twenty Eight) Clauses only – 
Special Condition: 

 All reinforcement steel and structural steel shall be procured from primary producers of steel-
SAIL/RINL/TATA/JINDAL STEEL/ SHYAM STEEL.  

In case of exigency, other brands (primary producers) of steel may be used with proper justification and prior 
approval of competent authority satisfying the tests as required by BIS’s Code.  

The Cement of the companies having their own manufacturing units in the State of Odisha is to be used in all 
works.  
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OFFICE MEMORANDUM 

 No. 07764600022025 133 IW.,  Bhubaneswar Dt.  

 

Sub:- Amendment of Codal & Contractual Provisions. 

After careful observation, Government has been pleased to abolish the extant provisions of 

threshold negative bid caps (14.99%) introduced in Appendix-IX, Clause 36 of OPWD Code 

Volume-Il in the procurement of works undertaken by the Govt of Odisha and its agencies to 

ensure the procurement process results in a viable and successful manner with adoption of 

following incremental Additional Performance Security(APS) system:  

I . Additional performance security shall be taken on an incremental basis from the selected bidder 

for low bid prices in the project works as under: 

I. where the bid price is below 0% but not below 10% of the prgject cost put to bid, no additional 

performance guarantee/security percentage is required. 

Il. where the bid price is below 10% but not below 20% of the project cost put to bid, the 

additional performance guarantee/security percentage shall be incremented by 0.1% for 

every percentage of bid price below 10% of the project cost put to bid starting at 11% with 

the additional bid performance guarantee being 0.1% and this additional performance 

guarantee percentage shall be applied on the bid price;  

Ill. where the bid price is 20% or more below of the prgject cost put to bid% the additional 

performance guarantee percentage shall be incremented by 0.2% for every percentage of 

bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this 

additional performance guarantee percentage shall be applied on the bid price;  

IV. The additional performance guarantee percentage shall be rounded off to the next lower 

percentage based on whether the decimal point of the percentage of bid price is below 

0.5% or next higher percentage based on whether the decimal point of the percentage of bid 

price is 0.5% or more. 

V. The additional performance security shall be treated as part of the performance security. 
VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical 

Committee and recommended to the competent authority of the Administrative Department for the 

approval of the Additional Performance Security(APS). An abnormally low bid is one -in which the 

Bid price, in combination with other elements of the Bid, appears so low that it raises material 

concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring 

Entity may, in such cases, seek written clarifications from the Bidder, including detailed price analyses 

of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and 
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responsibilities, and any other requirements of the bid document. If, after evaluating the price 

analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its 

capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. 

However, it would not be advisable to fix a normative percentage below the estimated cost, which 

would automatically be considered as an abnormally low bid. 

2. These amendments shall take effect from the date of issue of the O.M. 

3. Accordingly, the relevant existing codal/contractual provision stands modified with effect 

from the date of issue of this O.M. 

4. This has been concurred in by the Finance Department vide File No. FIN-WFI-MISC- 

0102-2025 

Principal 

 

Memo No. [w, dated  

Copy along with soft copy forwarded to Gazette Cell, Commerce and Transport 
(Commerce) Department, Bhubaneswar, for information and necessary action.  

They are requested to publish the Office Memorandum in the extraordinary issue of the Gazette and 

supply 20 (twenty) copies to this Department.  

ElC-cum-Special Secretary to Government 

Memo No.  

Copy forwarded to the P.S. to the Hon'ble Chief Minister, Odisha for the kind information of the 

Hon'ble Chief Minister.  

ElC-cum-Special Secretary to Government 

Memo No. /W., Dt.  / 26 
Copy forwarded to the P.S. to the Hon'ble Minister, Law, Works, Excise, Odisha for the kind 

information of the Hon'ble Minister.  
ElC-cum-Special Secretary to Government 

Memo No.  

09 

o 

By  order  of  the  Governor 

Secretary  to  overnment 
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Copy forwarded to the OSD to the Chief Secretary, Odisha, for the kind information of the 

Chief Secretary, Odisha.  

ElC-cum-Special Secretary to Government 

Memo No.  

Copy forwarded to Sr. P.S. to the DC-cum-ACS, Odisha, for the kind information of the 

 DC-cum-ACS, Odisha,  

ElC-cum-Special Secretary to Government 

Memo No. [W. , Dt.  
126 

Copy forwarded to Principal Accountant General (A&E), Odisha, Bhubaneswar/ Principal 
Accountant General (E & SR Audit), Odisha, Puri Branch, Puri for kind information and 

necessary action.  

ElC-cum-Special Secretary to Government 

Memo No.  

Copy forwarded to P.S. to the Principal Secretary to Govt., Finance Department/ H & UD 
Department for the kind information of the Principal Secretary, Finance Department/ H & UD Department 

respectively.  

ElC-cum-Special Secretary to Government 

 Memo No.  I ( /W., Dt.  /ÖI 1/26 
Copy forwarded to P.S. to the Commissioner-cum-Secretary to Govt., RD Department/ PR&DW 

Department for the kind information of the Commissioner-cum-Secretary, RD Department/ PR&DW 

Department respectively.  
ElC-cum-Special Secretary to Government 

 Memo No.  I /w., Dt. c_3 16 1 1 QC 
Copy forwarded to the Finance Department/ H & I-JD Department/ RD Department/ PR&DW 

Department/DoWR/ all other Departments for information and necessary action. 

ElC-cum-Special Secretary to Government 

Memo No.  

Copy forwarded to the FA-cum-Special Secretary to Government, Works Department for kind 

information and necessary action.  

ElC-cum-Special Secretary to Government 

Memo No. /W., Dt. eg 101/26 
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Copy forwarded to all Collectors & DMS for information and necessary action. 

 
ElC-cum-Special Secretary to Government 

Memo No. /W., Dt.  10)) 26 
Copy forwarded to ElC(Civil-cum-Roads), Odisha /EIC, Water Resources, Odisha/ EIC, 

Rural Works, Odisha/ Elc (PH), H&UD Department/ Elc (RWSS) PR&DW Department/ EIC, 
DPQ, Odisha/ EIC, NHS, Odisha/ ElC-cum-Managing Director, 0B & CC Ltd., Bhubaneswar, 
Odisha/ Chief Engineer, Roads-I & Il, Odisha / Chief Engineer, Buildings-I & Il, Odisha / Chief 
Engineer, NHS, Odisha/ Chief Engineer, Bridges, Odisha / Chief Engineer, P&lP, Odisha / Chief 
Engineer, RD &QP, Odisha [Chief Engineer, RW- I & Il, Odisha / Chief Engineer, PH (Urban), 
Odisha / Chief Engineer, Electricity, Odisha / Managing Director, OCC Ltd., Bhubaneswar/ all 
State PSUs for kind information and necessary action. 

 
ElC-cum-Special Secretary to Government 

Memo No.  

Copy forwarded to all CCEs/ SES/ EEs of the Works Department for kind information and necessary 
action, 

 
ElC-cum-Special Secretary to Government 

Memo No.  

Copy forwarded to Roads Section/ A/C-I Section /A/C-II Section/ Plan Section / Building 
Section / Budget Section / N.H. Section / FC & AA Section, Works De artment for information 

and necessary action  
ElC-cum-Special Secretary to Government 

 No.  Bhubaneswar Dt.  

Sub- Clarification on Works Department Office Memorandum No. 173 dt 03.01.2026 regarding 
Amendment of Codal and Contractual Provisions. 

The following clarifications are issued on Works Department Office Memorandum No. 
173 dated 

03.01.2026 
1. The phrase ' . to abolish the extant provisions of threshold negative bid caps 

(14.99%) introduced ..,.....ii in the first para of the Works Department 0M No. 173 

dated. 03.01.2026 may be read as " . to abolish the extant provisions of threshold 

negative bid caps of 15 % introduced vide Works Department 0M No. 12366/W 

dt. 08.11.2013 and amended vide Works Department 0M No. 1437 dt, 

31.012023  



Page | 38 
 

2. If more than one bid is quoted (decimal up to two numbers will be taken for all 

practical purposes), either at the estimated cost put to tender or less than the 

estimated cost put to tender, the tender accepting Authority will finalize the tender 

through a transparent lottery system, where all the concerned bidders/their 

authorized representatives, the concerned SE/EE of the concerned Division and 

Divisional Accounts Officer (DAO) will remain present. 

3. If the rate quoted by the SC and ST Category Contractors comes to the rate 

quoted by the Ll bidder(decimal up to two numbers will be taken for all practical 

purposes) after availing 10% price preference as per Para 2 of Works Department 

Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by the tender 

accepting authority through a transparent lottery system along with Other categories 

of contractors. 

4. As regards the bidding process in which the tender has been floated 

before the issue of Works Department Office Memorandum No-173 dt 

03.01.2026, the bid shall be finalized as per the earlier provisions in 

Appendix-IX, Clause 36 of OPWD Code Volume-ll. 

5. This has been concurred in by the Finance Department in File No 
02-2025 

By order of the Governor  

 
Principal Secretary to Government 

Government Memo No.  /W., Dt.  

Copy forwarded to Sr. P.S. to the DC-cum-ACS, Odisha, for the kind information of the DC-
cumACS, Odisha. 

 

ElC-cum-Special Secretary to Government 

All other relevant terms and conditions remain unchanged. 

           Sd/- 
Superintending Engineer, 
Bhadrak (R&B) Division 
 
 
 
 
 
 
 
 



Page | 39 
 

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 
 Materials of following specification are to be used in work. The Tenderer are expected to possess and 
be well conversant with the following IS standard and code of practice. 

1. Cement Will be as per I.S. 269/455 (However the grade of cement to be 
selected by the Engineer-in-Charge of work and complex cube test 
before commencement of work in each batch). 

2. Steel I.S. 2062 and IS: 1786 (SAIL / TATA/ JINDAL STEEL/ SHYAM STEEL. 
Make) 

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid, vegetable 
materials and other substances and harmful to concrete in conformity 
to I.S. 456 and I.S. 3025. 

6. Sand / Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanised minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. Fitting & Fixtures for journey 
works 

Conforming to I.S. 7452/82 strictly conform to I.S. specification and as 
per direction of Engineer-in-Charge. 

 

Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by 
I.R.C & M.O.R.T..&.H. shall be followed. In case of any doubt and absence of provision, regarding 
specification I.S. shall be referred (Indian standard). 

 

 

ITEM OF WORK 

 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelt treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 
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GENERAL CONDITIONS 
126. Drawings & Specifications 

 The Contractor, after the award of the contract and on signing the agreement shall be furnished free of 
cost two copies of each of the drawings specifications, descriptive schedules and other details 
necessary for execution of the work. All further drawings and details as may be prepared by the 
department from time to time for reasonable development of the work described in the contract 
documents and reasonably necessary to explain and amplify the contract drawings and to enable the 
contractor to execute and complete the work shall also be supplied in duplicate to contractor free of 
cost. 

 Any further copies of such drawings, required by the contractor shall be paid for by him. 

 The contractor shall keep one copy of all the drawings specifications, price schedule of items and 
quantities at work site and the Engineer-in-charge or his authorized representative shall at all 
reasonable times have access to the same. 

2. Contractor’s Responsibility. 

a) The contractor shall provide at his cost everything necessary for the proper execution of the 
works according to the intend and meaning of the drawings, schedule of items and quantities and 
specifications taken together, if the same is not particularly shown or described therein, provided 
that the same can reasonably be inferred there from, tf the Contractor finds any discrepancy in 
the drawings or between the drawing and schedule of quantities and specifications, he shall 
.immediately in writing refer the same to the Engineer-in-charge whose decision shall be final & 
binding. 

b) Any work done at any time or even before receipt of such details shall be removed/replaced by 
the contractor without any expense to the department If the work is not in order and if so directed 
by the Engineer-in-charge error inconsistencies in drawings and local conditions affecting the 
works shall be brought to the notice of the Engineer-in-charge immediately for his decision. 

 All drawings, bill of quantities and specifications and copies therefore furnished by the 
department, are their property. They shall not be used on any other work and shall be returned to 
the Department on request on completion and before issue of final certificate or termination of the 
contract. 

c) All materials and workmanship shall be of the respect kinds described in the specification. B.O.Q, 
contract and in accordance with the instruction of the Engineer-in-charge. The contractor must 
satisfy himself about the same while furnishing samples for approval of the Engineer-in-charge 
before incorporation in the works. 

d) The Engineer-in-charge may from time to time cause at his discretion such tests on samples of 
materials or workmanship of all/any materials and work, as he may consider necessary at places 
of manufacture, fabrication, on the site or at such other places. The expenditure incurred for all 
such tests shall be borne by the contractor. 

e) All approved samples are to be preserved by the contractor in a regular manner in the site office 
for inspection and verification of the Engineer-in-charge or his representative from time to time. 

g) Alteration / Addition & Omissions 

 The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or 
any part thereof that may be in his opinion be necessary and for that purpose or if for any, other 
reason it shall, in his opinion be desirable, he shall have power to order the Contractor to do so 
and the Contractor shall do any or allot followings : . 

 a) Increase or decrease the quantity of any work included in the contract. 

 b) Omit any such work. 

 c) Change the levels, lines, position and dimensions of any part of the works, and  

d) Execute additional works of any kind necessary for the completion of the work. 

No such variation shall in any way radiate or invalidate the contract, but the value of all such 
variations shall be taken into account and shall be added to or deducted from the contract sum 
accordingly, but no such variation shall be made by the contractor without prior written instruction 
from the Engineer-in-charge. 

127. The Schedule of quantities/rates shall be deemed to have been prepared and included in 
accordance with the method of measurement of work set out and as per the relevant specifications or in 
its absence relevant I.S. code of practice. 

Any error in the specification or in quantity or omission of any item from the schedule of 
quantities/ rates shall not deviate the contract, but he adjusted by adding to or deduction from the 
contract sum provided that no rectification of errors, if any, shall be allowed in the contract 
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schedule of rates. 

4. Valuation of variations 

a) All extra or additional work done or work omitted shall be valued at the rates and price set out in 
the prices schedule of quantities, and/or derived there-from, if in-arriving at the contract sum, the 
Contractor have added to or deducted from the total of the items in the tender any sum either as a 
percentage or proportion, then the same percentage of proportion shall apply to all. Items or 
works in the prices schedule as also for valuation of variation. 

b) If the contract does not contain any rate or price applicable to the extra or additional work, or the 
rate or price in the priced schedule of quantities has become inapplicable in the opinion of the 
Engineer-in-charge by virtues of such addition or omission, then suitable rates or price shall be 
agreed such rates shall be derived by analysis based on standard schedule of rates of State 
P.W.D. / P.H.D or in case such is not available therein, form any approved schedule with the 
various elements valued at local market price plus 10 (ten) percent towards over-heads. 

5. The Offers are also to include 

a) To supply all materials, labour, supervision, services, supports, scaffoldings, approach road, 
construction equipments, tools and plants etc., as required for proper execution of all the items of 
the work as per drawing and specification. 

b) To provide all incidental items not shown or specified in particular, but reasonable or necessary 
for successful completion of the work in accordance with the drawings, specifications and 
schedule of quantities. 

c) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and 
excavations. 

d) Providing shoring and shuttering to avoid sliding of the soils and removal of the same or 
completion. 

e) De-watering as required and directed. 

f) Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately usable 
and disposal of surface earth and materials from site as directed. 

g) Curing of ail concrete and cement works as per specification and direction,  

h) Centring, shuttering as required for all concrete work. 

i) Bending, binding, tying the grill & placing in position, including supply of all materials & labour etc. 

|) To provide water and power required for construction testing and commissioning,  

128. Testing of materials and works as per specification and direction 
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SCHEDULE-A 
CERTIFICATE OF NO RELATIONSHIP 

 
I/We hereby certify that I/We* am/are* related/not related (*) to any officer of P.W.D of the rank of Assistant 

Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works 

Department, Govt. Of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* 

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good 

the loss or damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

             

  

 

(*)  - Strike out which is not applicable      Signature of the Tenderer 

         Date:- 

 

         
SCHEDULE-B 

 
CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 

ENGINEER / DIPLOMA HOLDERS 
( for Super class / special class / A class contractors only ) 

I / We hereby certify that at present the following Engineering personnel are working with me / in our firm / 
company and their bio-data are furnished below. 
Sl. 
No. 

Name of Engineering 
personnel appointed 
for supervising 
contractor’s work 
with address. 

Qualification Date of 
Appointment 

Monthly 
emolument 

Whether full 
time 
engagement 
and 
continuous. 

If they are 
superannuated / retired / 
dismissed or removed 
personnel from state 
Govt./ Central Govt ./ 
Public Sector 
Undertaking / private 
Companies and s or any 
one ineligible for 
Government  service. 

1 2 3 4 5 6 7 
       

 
 
 
 
 
 
 
 
 
 
 
 

 
I / We also note that, non-submission of this certificate will render my / our tender liable for rejection . 
 
 
         Signature of the tenderer. 
         Date :- 
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SCHEDULE-“E” 

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED 

OR ABANDONMENT OF WORK BY THE TENDERER 

 

1. a) Is the tenderer currently involved in any litigation relating to the works. Yes / No  

 b) If yes: give details: 

2. a) Has the tenderer or any of its Constituent partners been debarred / 

  expelled by any agency in India during the last 5 years.   Yes / No  

      

3.       a) Has the tenderer or any of its Constituent partners failed to perform  

  on any contract work in India during the last 5 years.   Yes / No 

        b) If yes, give details: 

 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will 

be summaranily   be rejected. 

 

 

 

         Signature of the tenderer . 
Date :- 
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SCHEDULE - F 

AFFIDAVIT 

1.  The undersigned do hereby certify that all the statements made in the required attachments are true 

 and correct. 

 

2.  The undersigned also hereby certifies that neither our firm M/s____________________ nor any of 

its constituent partners / I  have abandoned any road/ bridge/Irrigation /Buildings or other project 

work in India nor any contract awarded to us / me for such works have been rescinded during the last 

five years prior to the date of this bid. 

 

3.  The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish 

pertinent information as deemed necessary and as requested by the Department to verify this 

statement or regarding my (our) competency and general reputation. 

 

4.   The undersigned understands and agrees that further qualifying information may be requested and 

agree to furnish any such information at the request of the Department. 

 

 

  (Signed by an Authorised Officer of the firm or Bidder) 

            Date: 
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BIDDERS CONTACT INFORMATION 
 
 
Name of the Bidder  :  ________________________________________________________ 
 
Class     : ________________________________________________________ 
 
Address     :  At-  _______________________________________________ 
       P.O. _______________________________________________ 
       Dist: - ______________________________________________ 
       Pin: -  ____________________________________ 

 
Telephone No.   : ________________________________________________________ 
 
Mobile No.    : ________________________________________________________ 
 
E-mail Id     : ________________________________________________________ 
 
 
 

 

 

Total: - 67 (Sixty Seven) pages only                Approved for 64 (Sixty Seven) pages only 
 
 
 
      

                                                                          Sd/- 
        Superintending Engineer 

Bhadrak (R&B) Division 
 

 


