BID IDENTIFICATION NO — CCE.Ctc.(R&B) 6/2026-27

GOVERNMENT OF ODISHA
WORKS DEPARTMENT

DOCUMENTS FOR COVER -1

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE
FOR THE WORK

“Construction of Vyasanagar Crematorium, Jajpur.”
(Composite Tender)

ESTIMATED COST PUT TO TENDER: - Rs. 2,19,00,494.00

OFFICE OF THE CHIF CONSTRUCTION ENGINEER
KATAKA (R&B) CIRCLE, KATAKA
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Government of Odisha
OFFICE OF THE CHIEF CONSTRUCTION ENGINEER
KATAKA (R&B) CIRCLE, KATAKA

Corrigendum to Bid Identification No. CCE.Ctc.(R&B) 6/2026-27
Office Order No. 4419 Dt. 30.07.2026
Tender Reference-No. CCE.Ctc.(R&B) 6/2026-27

The Bid availability period and Date of opening of the tenders have been modified due to unavoidable
circumstances. The modified dates are as follows:-

Sl.  |Bid Identification No. Bid Availability [Revised Bid Bid opening Revised

No. period as per |Availability Date as per opening Date
Tender Notice period Tender Notice

1 CCE.Ctc.(R&B)6/2026-27 30.07.2026 to 04.08.2026 to 14.08.2026 at 19.08.2026 at
5.30 Hours of 5.30 Hours of 11.00 Hours 11.00 Hours
13.08.2026 18.08.2026

All other terms and conditions remain unchanged. Further details can be seen from the website
htpp://tendersodisha.gov.in.

Sd/-
Chief Construction Engineer
Kataka (R&B) Circle
Memo 4420 /Date. 30.07.2026

Copy forwarded to the Manager, (Publications), I & P.R. Department, Government of Odisha,
Bhubaneswar with a request to get it published in requisite papers vide this office letter No.4118
Dt.15.07.2026 i.e. 2 (two) No of Oriya dailies & 1 (One) No. of English National daily News paper at an
early date for wide circulation. Complimentary copy of the News papers connecting the Tender Call Notice
may be sent to this office for reference and record.

Sd/-
Chief Construction Engineer
Kataka (R&B) Circle

2|Page



E-mail.ID-sectcrb_2006@yahoo.co.in
Government of Odisha Tel/Fax — 0671-2301751/2302751
OFFICE OF THE CHIEF CONSTRUCTION ENGINEER
KATAKA (R&B) CIRCLE, KATAKA
INVITATION FOR BIDS (IFB)

Bid Identification No. CCE.Ctc.(R&B) 6 /2026-27

1.

The Chief Construction Engineer, Kataka (R&B) Circle, Kataka on behalf of Governor of Odisha
invites Percentage Rate bids in double cover system in online mode for the construction of works as
detailed in the table, from the class of eligible contractors as mentioned in coloumn-4(four) registered with
the State Governments and contractors of equivalent Grade/ Class Registered with Central Government/
Other State/ MES/ Railways/CPWD for execution of civil works. The proof of registration from the
appropriate authority shall be enclosed along with the Bid. If successful, the bidder who has not registered
under State Government has to register under the appropriate registering authority of the State Government of
Odisha in appropriate class of eligibility before award of the work as per prevalent registration norms of the
state. The contractor of equivalent Grade/ Class Registered with Central Government/Other State/ MES/
Railways/CPWD will not be entertained if he is already registered with State Government of Odisha and in
this case, his eligibility will be decided as per the qualifying criteria of State PWD.

2. Each bidder shall submit one bid for one work either individually or as a proprietor or as a partner in a
partnership firm or as partner in joint venture or as a company registered under Companies Act. If found
to have applied / participated severally in a single work, it will be considered having a conflict of interest
and all the proposals with bidders participated shall be disqualified.

3. The bidders may submit bids for the following works.

Approximate | Class of Concerned Cost of .
S1 Name of work value of contrac | SE/EE with E(llzls])) Document C(}))Ifll;;)e(:i?)fl.
) work. tor Headquarters (Rs.)
1 2 3 4 5 6 7 8
Improvement such as
widening and
strengthening of
R.K.Pur Arjun B’ 05
Maharana to Patapari & S.E. Kataka 10.000/~ (Five)
1 Tala Nahanga road 2,59,58,250/- " (R&B) 2,59,600/- (Oilline) calendar
from 2/100 to 3/100 Class Division No.Il Months
km. (except from 2/635
to 2/768 km.) in the
district of Cuttack under
State Plan
Improvement such as
widening and
strengthening of
Kendrapara Golarhat A& S.E. 10
Road from 9/950 km to . Kendrapada 10,000/- (Ten)
2 | 14/457 km. and from 7,23,65,841/- SCpf:slsl (R&B) 7,23,700/- (Online) calendar
16/735 km to 17/767 Division No.II Months
km. in the district of
Kendrapara under State
Plan for the year 2025-26
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Approximate | Class of Concernf.:d E.M.D. Cost of Period of
S1 N £ K value of contrac SE/ EE with (Rs.) Document completion
) ame of wor work. tor Headquarters : (Rs.) p :
1 2 3 4 5 6 7 8
Improvement of
Angulai Orta road from SE 09
0/000 to 9/677 km. in CAs o .
3| the district of 53371126 | & | Kendrapada g g5 g0q) | 100007 ) (Nine)
Class (R&B) (Online) calendar
Kendrapara under State Division No.II Months
Plan for the year 2025- '
26
Civil
1,58,62,920/- 09
Construction of EI ‘B’ & | S.E. Panikoili 10.000/~ (Nine)
4 | Vyasanagar 42,73,792/- ‘A’ (R&B) 2,19,100/- .
8 . A (Online) calendar
Crematorium, Jajpur. PH Class Division Months
17,73,782/-
2,19,00,494/-

1. Bid documents consisting of Plans, Specifications, DTCN / BOQ and the set of terms and conditions of
contract and other necessary documents etc can be seen / downloaded from the Government website:
https://tendersodisha.gov.in during the period dated 30.07.2026 to 5.30 PM of 13.08.2026 for online
bidding.

Bids shall be received only “online” upto 5.30 PM of 13.08.2026.

Bidders have to remit their Earnest Money Deposit/ Bid Security and cost of Bid documents at Column
06 & 07 respectively above in online mode. The bidders with pending or failure payment status shall not be
able to submit their bid.

4.  The technical bids received online shall be opened at 11.00 AM on 14.08.2026 in the Office of the Chief
Construction Engineer, Kataka (R&B) Circle, Kataka in the presence of the bidders who wish to attend.
Bidders who participated in the bid can witness the opening of bids after logging on to the site through their
DSC. If the office happens to be closed on the last date of opening of the bids as specified, the bids will be
opening on the next working day at the same time and venue.

Other details can be seen in the bidding documents.

The authority will not be held responsible for any technical snag or network failure during online bidding.
The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or Class-III.

The authority reserves the right to cancel / reject any or all bids without assigning any reason thereof.

The addendum/Corrigendum if any will be hosted in the website only.

wnN
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Sd/-
Chief Construction Engineer
Kataka (R&B) Circle
Memo 4119 /Date. 15.07.2026
Copy forwarded to the Deputy Secretary to Government, Department of Information & Technology,
Odisha, Bhubaneswar for information and necessary action.
Sd/-
Chief Construction Engineer
Kataka (R&B) Circle
Memo 4120 /Date. 15.07.2026
Copy forwarded to the Director, Printing Stationery & Publication, Govt. of Odisha, Madhupatna,
Kataka-10 for information and necessary action. He is requested to arrange for publication in next issue of
Orissa Gazettee.
Sd/-
Chief Construction Engineer
Kataka (R&B) Circle

4|Page


http://www.tendersorissa.gov.in/

Memo 4121 /Date. 15.07.2026
Copy submitted to the F.A.-cum-Addl. Secretary to Government of Odisha, Works Department,
Bhubaneswar for favour of kind information.
Sd/-
Chief Construction Engineer
Kataka (R&B) Circle

Memo 4122 /Date. 15.07.2026

Copy submitted to the Engineer-in-Chief (Civil), Odisha, Nirman Soudh, Bhubaneswar & E.I.C., Water
Resources, Bhubaneswar for favour of kind information.
Sd/-
Chief Construction Engineer
Kataka (R&B) Circle

Memo 4123 /Date. 15.07.2026
Copy submitted to the Chief Engineer, (Roads-I)Odisha/ Chief Engineer-cum-Addl. Secretary to Govt.
Odisha/ Chief Engineer, (Building)/ Chief Engineer,(Bridges) Odisha/ Engineer-in-Chief, Directorate of Designs,
Odisha/ Chief Manager(Technical), State Procurement Cell, Odisha, Bhubaneswar for favour of kind information.
Sd/-
Chief Construction Engineer
Kataka (R&B) Circle
Memo 4124 /Date. 15.07.2026
Copy forwarded to the Chief Construction Engineer, Central (R&B) Circle, Bhubaneswar/ N.H. Southern
Circle, Bhubaneswar/ Eastern Circle(Irrigation)Kataka/ R.W.Circle, Kataka/ Collector, Kataka/ / DCP, Kataka/
for information and necessary action.
Sd/-
Chief Construction Engineer
Kataka (R&B) Circle
Memo 4125 /Date. 15.07.2026
Copy forwarded to the All Superintending Engineer under this Circle /Executive Engineer, R.-W-I/
Executive Engineer, RW-II/ Executive Engineer, Water Resources/ Executive Engineer, CMC, Kataka/ Notice
Board for information and wide circulation and to request to display in their Notice Board. He should ensure
regarding exhibition of the tender notice in the news paper.
Sd/-
Chief Construction Engineer
Kataka (R&B) Circle
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CHECK LIST TO BE FILLED UP BY THE BIDDER

SL Particulars Reference to Whether furnished | Reference to
No Clause no. Yes No Page no.
01. | Cost of tender paper Rs.10,000.00 (Online) DT.CN
) pap T Clause No.04
. D.T.C.N
02. | E.M.D Rs.2,19,100/- (online) Clause No.06
Additional Performance Security in case the bid
. . ) D.T.C.N
03. | price/rate is less than the estimated cost put to
Clause No.28
tender
. . . . D.T.C.N
04. | Copy of valid Registration Certificate Clause No.05(i)
05 Copy of GST Registration Certificate and D.T.C.N
" | GSTIN Clause No.05(1)
D.T.C.N
06. | Copy of PAN Card Clause No.05(i)
07. | Works Experience & Annual Turn Over
A) List of projects executed that are similar in DTCN (Not Applicable)
nature to the work (Schedule-D) Clause No.14 (1)
.. D.T.CN
(B) Minimum ‘Annual Turn Over to be Clause No. 14 (Not Applicable)
furnished in (Schedule — H) (i)
Bid Capacity
Total value of Civil Engineering construction work
performed in the last five year with certificate D.T.CN .
(C) | from Chartered Accountant. Clause No.14 (Not Applicable)
Statement showing the value of existing (ii1)
commitments and ongoing works till stipulated
period of completion in Scheduled — G
. . . . D.T.C.N
08. | No Relationship Certificate in Schedule — A Clause No.13
Information regarding current litigation,
09. | debarring / expelling of the tender or D.T.C.N
(A) | abandonment of the work by the tenderer Clause No.12
(Schedule-E)
09. . D.T.C.N
(B) Affidavit (Schedule-F) Clause No.12
Electrical License :-
e Owned valid Registration in H.T. / L.T./
M.V. Electrical License issued by ELBO,
0 Govt. of Odisha Witg 1;he same name & style DT.CN

e« M.O.U. with eligible Registered Electrical
Contractors having valid H.T./ L.T./ M.V.
license issued by ELBO, Govt. of Odisha

Clause No.11
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Tools & Plants and machineries as per the
requirement in Schedule-C (Minimum 80%
marks to be obtained).

10 | (Proof of ownership of Tools & Plants and D.T.C.N
(A) | machineries are to be furnished in shape of copy Clause No.10
of invoices / required sale deed incase of 2™
purchase / required lease deed with owner ship
documents of the leaser duly attested.
(B) | List of plants and equipment Requirement
1 | Concrete Mixer 2 Nos.
2 | Needle Vibrator 2 Nos.
3 | Plate Vibrator 1 No.
4 | Water Pump — SHP Capacity 1 No.
5 | Water Tanker 1 No.
6 | Truck / Tipper 1 No.
Complete staging, shuttering, centering
arrangement
7 | For steel shuttering — Not older than 5 years 250 Sqm

For wooden/Ply shuttering — Not older than 2
years
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CONTRACT DATA

A. GENERAL INFORMATIONS
S1 No Item Details

1 |Bid Identification No. CCE.Ctc.(R&B) 6/2026-27

2 |Name of the Work Construction of Vyasanagar Crematorium, Jajpur

3 |Officer inviting tender Chief Construction Engineer, Kataka(R&B) Circle, Kataka

Superintending Eng}neer concemed Wlth Superintending Engineer,
4 headquarters authorized as Engineer-in- o A
. Panikoili (R&B) Division
charge of this work.

5 Slllliaert;e(;onstruction Engineer with head Kataka(R&B) Circle, Kataka

6 Accepting Authority Chief Construction Engineer, Kataka(R&B) Circle,
Kataka
Civil Works — Rs.1,58,62,920/-

. EI Works — Rs.42,73,792/-
7  |[Estimated Cost put to tender PH Works — Rs.17,63.782/-
Total — Rs.2,19,00,494/-
‘B’ & ‘A’ Clas(si contractors re isteredlwith th?1 S‘;ate1
. Government and contractors ot equivalent Grade / Class
7.A  [Eligible class of Contractor registered with Central Government /MES / Railways for

execution of Civil works.

A. BID INFORMATION

8

Intended completion period/Time period
assigned for Completion as per clause 8 of

09 (Nine) Calendar Months

lAvailability of Bid Document in Official
Web-site

From official website of Government:
https://tendersodisha.gov.in
from 04.08.2026 up to 5.30PM of 18.08.2026

Last Date & time of submission of Bid

9A (Clause No. 2 of DTCN.) Date: 18.08.2026/Time 5.30 PM
]% Opening of Technical Bid (Cover-1) At 11.00AM on 19.08.2026
10 Cost of Bid Document (Clause No. 4 of DTCN.)
| To be remitted online Rs.10,000.00
EMD / Bid Security (Clause No. 6 of DTCN.)
11
To be submitted Rs.2,19,100/- (online)
|Additional Performance Security (Clause No.28 (iii) of DTCN.)
i Amount As per O.M No.632 dtd.09.01.2026 & O.M No.173
12 dtd.03.01.2026 of Works Department , Govt. of Odisha
. . Superintending Engineer,
Pl f f
" edged in favour o Panikoili (R&B) Division
il Payable at Jajpur
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https://tendersodisha.gov.in/

v Type of instrument IAs specified in the Bid document

13 |Bid validity period (Clause No. 9 of DTCN.) 90 days

Minimum period of contract / agreement/
14 |lease deed of equipment and machineries as |12 (Twelve) calendar months
per Clause 10(v) of DTCN

15 |Currency of Contract Indian Rupees

16 |Language of Contract English

Clause No.14 of DTCN and Clause No. 122
(e, f, g) of Qualifying Criteria
17 |Applicable only for Value of works at

estimated cost put to tender above Rs.3.00
Crs.

Q) Similar Nature of Work as per Clause 14 (i)
of the DTCN Not Applicable

Clause No-14 (i1) of DTCN: - Minimum
(iiy [equirement of annual turnover of Civil
construction works

(Base Year).

Clause No-14 (iii) of DTCN: Required Bid
(iii) (Capacity is to be more than the Estimated
cost of the work

N.B - The local Micro, Small and Medium Enterprises (MSME) will not be allowed for exemption
of Bid Security / EMD at the time of participation in Tender with effect from 05.03.2025 vide
O.M. No.4281 Dt.05.03.2025 of Govt. of Odisha, Works Department.
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Procedure to participate in online bidding

e-procurement

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder
intending to participate in the bid is required to register in the Portal using his /her active personal/ official
e-mail ID as his Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique
Login ID. The DSC used must be of appropriate class (Class II or Class III) issued from a registered
Certifying Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit the relevant
information as asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be
authenticated by the State Procurement Cell after verification of original valid certificates/ documents
such as (i) PAN and (II) Registration Certificate (RC)/ GST Registration Certificate and GSTIN (for
procurement of goods) of the concerned bidder. The time period of validity in the portal is at par with
validity of RC/ GST Registration Certificate and GSTIN. Any change of information by the bidder is to
be re-authenticated by the State Procurement Cell. After successful authentication bidder can participated

in the online bidding process.

Contractor not regisertered with Government of Odisha, can participate in the e-procurement after
necessary enrolement in the portal but have to subsequently register themselves with the
appropriate registering authority of the Sate Government before award of the work as per
prevalent registration norms of the State.The contractor of equivalent grade/Class Registered with
Central Govt/ MES/ Railways/ CPWD will not be entertained if he is already registered with State
Government of Odisha and in this case, his eligibility will be decided as per the qualifying criteria
of State PWD.

a. To log on to the portal the Contractor/Bidder is required to type his/her username and password.
The system will again ask to select the DSC and confirm it with the password of DSC. For each
login, a user’s DSC will be validated against its date of validity and also against the Certificate
Revocation List (CRL) of respective CAs stored in system database. The system checks the
unique ID, password and DSC combination and authenticates the login process for use of portal.

b. The tender documents uploaded by the Tender Inviting Officer in the website
https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due date
of tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section of
the homepage. Only a small notification will be published in the newspaper specifying the work
details along with mention of the specific website for details. The publication of the tender will be
for specific period of time till the last date of submission of bids as mentioned in the ‘Invitation
for Bid’ after which the same will be removed from the list of Active tenders. Any bidder can
view or down load the bid documents from the web site.

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

d. The software application has the provision of payment of cost of tender document through
payment gateways of authorized bankers by directly debiting the account of the bidders.
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https://tendersodisha.gov.in/

1.1.

1.4.

1.5.

1.6.

1.7.

1.8.

Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise
his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating through
Joint Venture shall declare the authorized signatory through Memorandum of Understanding duly
registered and enroll in the portal in the name and style of the joint venture company. It is mandatory that

the DSC issued in the name of the authorized signatory is used in the portal.

. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-

procurement process, the tender inviting officer shall not accept any responsibility for failures or

breakdowns other than in those systems strictly within their own control.

. Any third party/company/person under a service contract for operation of e-procurement system in the

State or his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement
processes that are undertaken through the e-procurement system irrespective of who operates the system.
For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria and
qualification information. The online bidder shall have to produce the original documents in support of the
scanned copies and statements uploaded in the portal before the specified date as per DTCN.

Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by
cost of bid document and appropriate bid security. The system shall consider only the last bid submitted
through the E-Procurement portal.

The bidder may ask question related to tender online in the e-procurement portal using his/her DSC,
provided the questions are raised within the period of seeking clarification as mentioned in tender call
notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the
tender.

The details of drawings and documents pertaining to the works available with the officer inviting the Bid
as well as in the office of the Chief Construction Engineer and Executive Engineer as mentioned in the
Contract Data will be open for inspection by the bidders. The bidder is required to down load all the
documents for preparation of his bid. It is not necessary for the part of the Bidder to up-load other Bid
documents (after signing) while up-loading his bid. He is required to up load documents related to his
eligibility criteria and qualification information and Bill of Quantities duly filled in. It is assumed that
while participating in the bid, the bidder has referred all the drawings and documents. Seeking any revision
of rates or backing out of the bid claiming for not having referred to any or all documents provided in the
Bid by the Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in such
cases the bid security shall be forfeited.

Any addendum / corrigendum/ cancellation of tender shall be published in the website

https://tendersodisha.gov.in, notice board and through paper publication and such notice shall form part of
the bidding documents.
1.8.1. The system generates a mail to those bidders who have already uploaded their tenders
and those bidders if they wish can modify their tenders. The bidders are required to which the
website till last date and time of bid submission for any addendum/ corrigendum/ cancellation
thereof. Tender inviting authority is not responsible for communication failure of system generated
mail.
All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid.
The bidder shall carefully go through the document and prepare the required documents and up load
the scanned documents in Portable Document Format to the portal in the designated locations of
Technical Bid. He will fill up the rates of items or percentage in the BOQ down loaded for
the work in designated Cell and up loads the same in designated locations of Financial Bid.
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2.

Bidders are to submit only the original BoQ uploaded by publisher after entering the relevant
fields without any alteration/deletion/modification. Multiple BoQ submission shall lead to
cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than Zero
value in the specified cells. In the percentage rate tender, the bidder quoting Zero value is
valid and will be taken as Schedule of Rates. Submission of document shall be effected by
using DSC of appropriate class.

PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The  Bidder  shall
furnish, as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data in online
mode. Non-submission of bid security within the designated period shall debar the bidder from participating
in the on-line bidding system and his portal registration shall be cancelled. His name shall also be informed to
the registering authority for cancellation of his registration.

2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as
mentioned in the bid document.

2.2 Deleted.

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful
lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the
part of the lowest successful bidder to procedure the original documents, he will be debarred in future
from participating in tender for 3 years and will be black listed by the competent authority. In such as
situation, successful L-2 bidder will be required to produce his original documents for consideration of his
tender at the negotiated rate equal to L1 bidder.

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid and
Bid Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned in the

“Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest

Money Deposit on submission of bids .

FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type
his/her Login ID and Password. The system will again ask to select the DSC and confirm it with the password

of DSC as a second stage authentication. For each login, a user’s DSC will be validated against its date of
validity and also against the Certificate Revocation List (CRL) of respective CAs stored in system database.
The system checks the unique Login ID, Password and DSC combination and authenticates the login process
for use of portal.

The bidder can download the tender of his choice and save it in his system and undertake the necessary
preparatory work off-line and upload the completed tender at his convenience within the final date and time of
submission. The bidder shall only submit single copy of the required documents and Price Bid in the portal. In
the Financial bid, the bidder can not leave any figure blank. He has to only write the figures, the words will be
self generated. The Bidders are advised to up load the completed Bid document well ahead of the last date &

time of receipt to avoid any last moment problem of power failures etc.
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3.1.

3.2.

The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He
shall prepare all documents including Declaration form, price bid etc and store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder
makes sure that all the documents have been up-loaded in appropriate place he clicks the submit button to
submit the bid to the portal.

3.2.1.The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and cannot

be submitted after due date and time. Therefore only after satisfying that all the documents have
been uploaded, the Bidder should activate submit button.

3.2.2.In the e-procurement process each processes are time stamped. The system can identify each
individual who has entered in to the portal for any bid and the time of entering in to the portal.

3.2.3.The Bidder should ensure clarity of the document up loaded by him to the portal especially the
scanned documents by taking out sample printing. Non-submission of legible documents may
render the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for legible
copies or original copies for verification with in a stipulated period provided such document in no
way alters the Bidder’s price bid. If the Bidder fails to submit the original documents with in the
stipulated date, his bid security shall be forfeited.

SUBMISSION OF BIDS:-

3.3.

3.4.

3.5.

3.6.

3.7.

3.8.

The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a
Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN, Registration
Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works,
work in hand, list of machineries and any other information required by OIT. The Financial Bid shall
consist of the Bill of Quantities (BOQ) and any other price related information/ undertaking including
rebates.
Bidders are to submit only the original BOQ ( in .xIs format) uploaded by Procurement Officer Publisher
(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification.
Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate tender , bidders
shall fill in their rates other than zero value in the specified cells without keeping it blank. In the
percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the
estimated rate of the work put to tender.
The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the
designated locations of Technical Bid.
The bidder shall write his name in the space provided in the specified location in the Protected Bill of
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the
rate column of respective items(s) without any blank cell in the rate column in case of item rate tender and
type percentage excess or less up to two decimal place only in case of percentage rate tender.
The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents.
Bids cannot be submitted after due date and time. The bids once submitted can not be viewed, retrieved or
corrected. The Bidder should ensure correctness of the Bid prior to uploading and take print out of the
system generated summery of submission to confirm successful uploading of bid. The bids can not be
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opened even by the OIT or the Procurement Officer Publisher/ opener before the due date and time of
opening.

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each
user including the Bidder.

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the
process of submission of the bid/ tender.

3.12.  The bidder should check the system generated confirmation statement on the status of the submission.

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in
the network.

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the
electronic system used during the e-procurement process.

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification
information and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the
drawing and the other Bid documents (after signing) while uploading his bid. It is assumed that the bidder
has refered all the drawings and documents uploaded by the Officer Inviting the Bid.

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid
(server time). The date and time of bid submission shall remain unaltered even if the specified date for the
submission of bids declared as a holiday for the Officer Inviting the Bid.

3.17. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him,
owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information
furnished bythe bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand forfeited
and his registration in the portal shall be blocked and the bidder is liable to be blacklisted.

4. SECURITY OF BID SUBMISSION:

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The
system shall require all the mandatory forms and fields filled up by the contractor during the process of
submission of the bid/tender.

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the
authorized openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS :

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and
time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid
submission shall remain unaltered even if the specified date for the submission of bids declared as a
holiday for the Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS :

5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is
allowed.

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall
consider only the last bid submitted.

6. LATE BIDS:
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6.1.

The system shall reject submission of any bid through portal after closure of the receipt time. For all
purpose the server time displayed in the e-procurement portal shall be the time to be followed by the bidder

and concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS :

7.1.

7.2.

In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and
time of submission. The bidder shall have to log on to the system and resubmit the documents as asked for
by the system including the price bid. In doing so, the bids already submitted by the bidder will be
removed automatically from the system and the latest bid only will be admitted. But the bidder should
avoid modification of bid at the last moment to avoid system failure or malfunction of internet or traffic
jam or power failure. If the bidder fails to submit his modified bids with in the designated time of receipt,
the bid already in the system shall be taken for evaluation.

In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned
document to portal in the respective bid before the closure date and time of receipt of the bid. The system

shall not allow any withdrawal after expiry of the closure time of the bid.

8. OPENING OF THE BID:

8.1.

8.2.

8.3.

8.4.

8.5.

Bid opening date is specified during tender creation or can be extended with corrigendum. This date is
available in IFB, tender document as well as the home page of portal. Bid opening can be done by the
authorized users which are defined during the tender publication / approval stage. The bids are encrypted
using there public keys and can be decrypted only on or after the Bid Opening due date and time. The bid
openers private key will be required to open the bids and all the openers have to log on to the portal during
that time.
8.1.1.The bidders who participated in the online bidding can witness opening of the bid from any system
logging on to the portal with the DSC away from opening place. Contractors are not required to be
present during the bid opening at the opening location if they so desire.
8.1.2.Each activity is date and time stamped with user details. For time stamping, server time is taken as
the reference.
In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.
In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in
which they appear in the “Invitation for Bid”.
The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless
all the Officers who have been declared as Opening officers, log on the portal with their DSC the Tender
cannot be opened.
In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process by
uploading the official letter for cancellation/ re-tender.
EVALUATION OF BIDS:-
All the opened bids shall be downloaded and printed for taking up evaluation. The officer

authorized to open the tender shall sign and number on each page of the documents downloaded and
furnish a certificate that “the documents as available in the portal containing...... nos. of pages”.
8.5.1.After opening of technical bid, the bidder may be asked in writing / online (in their registered e-mail
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852

853

8.6.

8.7

8.7.1

8.7.2

8.7.3

8.7.4

8.7.5
8.7.6

ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with respect
to any doubts or illegible documents required for Technical Evaluation. The Officer Inviting Tender
may ask for any other document of historical nature during Technical Evaluation of the tender.
Provided in all such cases, furnishing of any document in no way alters the bidders price bid. Non
submission of legible documents may render the bid non-responsive. The authority inviting bid may
reserve the right to accept any additional document.
.The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the
bid of the bidder will be evaluated on its own merit
.Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for
the bid, will finalize the list of responsive bidders. They will log on to the site with their DSC and
record their comments on the Technical evaluation page in the system. The Officer Inviting the Bid
if also the accepting authority, shall log on to the system with his digital signature and check the
technical evaluation. He can either accept or pass on to the evaluating officers for re-evaluation.
Upon acceptance of technical evaluation by the Accepting authority in the system, the system shall
automatically generate letter to all the responsive bidders and the system shall forward the letter to
all the responsive bidder that their technical bid has been evaluated responsive with respect to the
data/information furnished by him and the letter shall also intimate him the date & time of opening
of financial bid. The system shall also inform the non-responsive bidders in their e-mail ID that their
bid has been found non-responsive.
The Technical evaluation of all the bids shall be carried out up as per the information furnished by
the Bidders. But evaluation of the bid does not exonerate the bidders from checking their original
documents and if at a later date the bidder is found to have misled the evaluation through wrong
information, action as per relevant clause of DTCN shall be taken against the bidder/contractor.
The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders.
Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification
information.
The financial bids of the technically responsive bidders shall be opened on the due date of
opening. The Procurement Officer-Openers shall log on to the system in sequence and open the
financial bids.
The Financial Bid will be opened on the notified date & time in the presence of bidders or their
authorised representative who wish to be present.
At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were
found responsive will be announced and the bids of only those bidders will be opened. The
remaining bids will be rejected.
The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in
case the item rate tender and percentage above or less in case of percentage rate tenders will be
announced. any discounts and withdrawals, and such other details as the officer inviting the
tender may consider appropriate, will be announced by him or his authorized representatives at
the time of opening.
Rebate/discount offer if any uploaded to the system shall be declared and recorded first.
The Financial bid of the bidders shall be opened one by one by the designated officers. The
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system shall auto-generate the Comparative statement.

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that
particular work by logging on to the portal with his DSC from anywhere.

8.7.8  Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative
Statement and furnish a certificate to that respect.

8.7.9  System provides an option to Procurement Officer Publisher for reconsidering the rejected bid
with the approval of concern Chief Engineer/ Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the lowest
bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of unit rates.

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed by
L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating bidders
after opening on their respective logins. Each activity is recorded in the system with date and time stamping.

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting the Bid
shall mention the amount of Performance Security and additional security required to be furnished in the letter and
intimate the bidders in his e-mail ID.

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period by cable,
telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will state the sum that the
Engineer-in-Charge will pay the contractor in consideration of execution and completion of the works by the
contractor as prescribed by the contract and the amount of performance security and Additional Performance Security
required to be furnished. The issue of the letter of Acceptance shall be treated as closure of the Bid process and
commencement of the contract.

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional Performance Security,
Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to the Procurement
Officer-Publisher. The Procurement Officer-Publisher shall up load the summery and declare the process as
complete.

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be
debarred from participation in bidding for three years and action will be taken to blacklist the
contractor. Besides the consortium/ JV/firm where such an agency/ firm already happens to be or is
going to be a partner/ member/ proprietor , he/ they shall neither be allowed for participation in bidding
for three years nor his/ their application will be considered for registration and action wll be initiated to
blacklist him/ them. In that case, the L2 bidder, if fulfils other required criteria would be called for
drawing agreement for execution of work subject to condition that the L2 bidder negotiates at par with
the quoted by the L1 bidder, otherwise the tender will be cancelled.

11. BLOCKING OF PORTAL REGISTRATION
1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ blacklisted by the
competent authority his portal registration shall be blocked automatically on receipt of information to that
effect.
1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked automatically in
receipt of revocation order of cancellation/ suspension/ blacklisting from the concerned authority.
1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor who in

turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. Thereafter
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1.3.1

1.3.2

1.33
1.34

the Officer Inviting Tender is required to issue an intimation to the defaulting bidder about his
unsatisfactory reply and recommend to the Chief Manager (Tech) for blocking of portal registration within
10 days of intimation to the defaulting bidder regarding his unsatisfactory reply with intimation to the
Registering Authority and concerned Chief Engineer/ Heads of Office if any of the following provisions are
violated.

Fails to furnish original Technical Documents before the designated officer within the stipulated date and
time.

Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period
(including till the extended bid validity period)

Fails to execute the agreement within the stipulated date.

If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.

Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State
Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously action shall also
be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV of OPWD code
Volume-II.

The minimum period of blocking of Portal Registration shall in no case be less than 180 days.
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Procedure for Electronic receipt, accounting and reporting of Cost of Tender
Paper and Earnest Money Deposit on submission of bids

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and reporting
of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids through the e-
procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in".

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now it

has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit on

submission of bids through payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all

Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies etc. in

phases (ANNEXURE-I). The process outline as well as accounting and reporting structure are indicated below :

a) It will be carried out through a single banking transaction by the bidder for multiple payments like Cost of

Tender Paper and Earnest Money Deposit on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator

Banks as well can be accessed by the intending bidders.

c) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of the participating

entities indicated in Para 2 above would be faster.

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on
submission of bids would be eligible to participate in the tender/bid process. The bidders with pending or
failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement Cell,
NIC, the designated Banks shall not be held responsible for such pendency or failure.

4. Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-Procurement

portal of Government of Odisha (https://tendersodisha.gov.in)

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of Tender
Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point Branch called e-FPB,
who is authorized to collect and collate all e-Receipts. Each such branch will act as the Receiving branch and
Focal Point Branch notwithstanding the fact that the bidder might have debited his account in any of the bank's
branches while making payment.

5. Procedures of bid submission wusing electronic payment of tender paper cost

and EMD by bidder:
a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then select the
required active tender from the "Search Active Tender" option. Now. submit button can be clicked against the
selected tender so that it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required

Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works
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Department office memorandum no.7885, dt.23.07.2013.
c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the bank
name as available in the payment options

1. A Dbidder shall make electronic payment using his/her internet banking enabled account with

designated Banks or their aggregator banks.
ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated
Banks.
e Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account,
by adding the account number as mentioned in the challan as an interbank beneficiary.

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid submission
process.
e) System generated acknowledgement receipt for successful bid submission: System will generate an
acknowledgement receipt for successful bid submission. The bidder should make a note of 'Bid ID' generated in
the acknowledgement receipt for tracking their bid status.
6. Settlement of Cost of Tender Paper;
a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the
e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an abstract
of the cost of tender paper collected with reference to Bid Identification Number. The State Procurement Cell
shall generate Bank-wise-head-wise challans separately for Cost of Tender Paper and instruct the designated
Banks to remit the money to the State Government account under different heads. In respect of the cost of tender
paper received through the e-procurement portal, the remittance to the Cyber Treasury account will be made to
the Head of Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of
Tender Paper.
b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the
Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the Odisha
Treasury portal.
c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost of
Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS
will contain an abstract of the cost of tender paper collected with reference to Bid Identification Number. The
State Procurement Cell shall generate Bank-wise list of challans and instruct the designated Banks to remit the
money through the Odisha Treasury portal. The cost of tender papers will be credited to the registered Bank
account of the concerned State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc.
d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, EMD
to the bidder, in case the tender is cancelled before opening of Bid as per direction received from TIA through e-
procurement system.
e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit on

submission of bids is enclosed in the Annexure.
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7. Settlement of Earnest Money Deposit on submission of bids:
a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders
accounts as per direction received from TIA through e-procurement system.
8. Forfeiture of EMD :
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various
reasons.
a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will direct
the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account of the tender
inviting authority.
b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money
Deposit on submission of bid, in the State Government Treasury under the appropriate head (8782-Cash
Remittances and Adjustments between the officers rendering accounts to the same Accounts Officer-102-
P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after taking the amount as a revenue
receipt in their Cash Book under the head 0075-Misc. General Services-00-101 -Unclaimed Deposits-0097-Misc,
Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a deposit of the Division.
c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator to
edit the initiation after clicking the submit button. Forfeiture option can be carried out in phased manner like one
bidder at a time.
9. Role of the Banks:
a) Make necessary provision / customizations at their end to enable the provision for online payments / refunds
as per this document.
b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during
online payment processes and redirect them to e-Procurement website with necessary transaction reference
details enabling them to submit their bids.
C) The bank shall ensure transfer of funds from the pooling account to the Government Head/current account
of PSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal.
d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role as
stated below.
e) e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank
working day from the date of generation of the XML file and also provide a confirmation to NIC on the same.
10. Role of State Procurement Cell:
a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online
payment requirements to National Informatics Centre / the authorised Banks for mapping/ customization.
b) 1In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to
ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the Government
Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online challans from the Odisha
Treasury portal and make the remittance through over the counter facility or NEFT/RTGS (as and when this
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functionality is available in Treasury portal) and issue instruction to the bank for remittance of the receipt to the
State Government account.

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the
remittance towards tender paper cost to the Tender inviting authorities for their record.

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government departments /
State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor and send monthly
progress reports to the Government.

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day
activity.

f)  e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted
refund and settlement details in XML file against a day.

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement status
against a day

h) e-procurement system will update the status accordingly for reconciliation report.

11. Role of National Informatics Centre :

a) Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in)

to enable the provision for electronic payment.

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.

¢) NIC will provide an interface to organizations to download the electronic receipt data.

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same

to the authorized Banks for enabling automatic refund/settlement of funds.

¢) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in order
to make remittance of the tender paper cost to the State Government account using the Odisha Treasury
portal.

12. Role of Cyber Treasury :

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted

for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation

of the electronic remittances made to the State Government account.

13. Redressal of Public grievances :

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective
procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected
by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or on being
brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber
Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the
participating Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify

the contact number and address of the Help Desk for resolution of any dispute regarding e-Receipt.
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14. Applicability and modification of existing rules / orders:
The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and
rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for
electronic submission of bids through e-procurement portal. Existing provisions regulating cost of tender
paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed.

15. These arrangements would be made effective after signing of MoU between the designated Banks and the
State Procurement Cell, firming up of Banking arrangements and technical integration between designated

Bank and e-Procurement Portal.

ANNXURE-I
Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and Earnest

Money Deposit on submission of bids.

collected in separate

Pooling accounts opened in Focal
Point Branch called e-FPB of respective
designated banks [as stated in Para 2] at
Bhubaneswar on T+1_day.

Cost of Tender Paper on submission of bids Earnest Money Deposit on

submission of bids
Government I. The payment towards the cost of Tender Papq 1. In case of tenders of
Departments in case Government Departments, shall be Government Departments,

amount towards Earnest Money
Deposit on submission of bids
shall be collected in a pooling
account opened for this purpose
at Focal Point Branch called e-
FPB of respective designated

II. With  reference to the Notice | banks at Bhubaneswar and the
Inviting Tender/ Bid Identification | banks will remit the amount to
Number, the amount so realized is to be | respective  bidder’s  account

remitted to Government Account under
the Head Of Account 0075-Misc. General
Services-800-Other Receipts-0097-Misc.
Receipts-02237-Cost of Tender Paper
through Odisha Treasury Portal after
opening of the bid.

within two working days on
receipt of instruction from TIA
through refund and settlement of
e-procurement system.

1L In case of forfeiture of
Earnest Money Deposit on
submission of bids, the e-
Procurement portal will direct
the Bank to transfer the EMD
value from the Pooling Account
of SPC to the registered account
of the tender inviting authority
within two working days of
receipt of instruction from TIA.
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Cost of Tender Paper on submission of bids

Earnest Money Deposit on
submission of bids

State PSUs
Statutory
Corporations,
Autonomous
Bodies and
Local Bodies.

L

IL.

In case of State PSUs, Statutory
corporations, Autonomous Bodies and
Local Bodies etc. the amount towards Cost
of Tender Paper, on submission of bids
shall be collected in separated pooling
accounts opened in Focal Point Branch
called e-FPB of respective designated
Banks at Bhubaneswar on T+1 days.

The Paper cost will be transferred to the
respective current accounts of concerned
State PSUs, Statutory  Corporation,
Autonomous Bodies and Local Bodies etc.
after opening of bid.

I. Amount towards EMD on
submission of bids shall be
collected in a separate pooling
account of Focal Point Branch
called e-FPB of respective
designated banks at
Bhubaneswar and the banks
will remit the amount to
respective bidder’s account on
receipt of instruction from TIA
through refund and settlement
of e-procurement system within
two working days from receipt
of such instruction.

II. In case of forfeiture of Earnest
Money deposit on submission
of bids, the e- Procurement
portal will direct the Bank to
transfer the EMD value from
the Pooling Account of SPC to
the registered account of the
tender inviting authority within
two working days of receipt of
instruction from TIA.
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Instruction to Bidders (ITB)
e-procurement

NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1.

1.2.

1.3.

1.4.

L.5.

1.6.

1.7.

1.8.

The authority belonging to the major discipline is competent to invite tender of composite bids. He
will also nominate the Superintending Engineer/Executive Engineer who will deal with all matters
relating to the bids in the invitation of bids.

For composite tender, estimated cost of each component should be clearly indicated in addition to
combined estimated cost put to tender. The eligibility of bidders will correspond to the combined
estimated cost of different components put to tender.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
/amendments issued there under from time to time. If he fails to do so, it will be considered a
breach of the contract and the Superintending Engineer/Executive Engineer may at his discretion
without prejudice to any other right or remedy available under law, cancel the contract. The
contractor shall also be liable for any pecuniary liability arising on account of any violation of the
provisions of the said Act by him.

The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the
Tender and of the rates and prices quoted in the Bill of Quantities, all of which shall, except in so
far as it is otherwise provided in the Contract, cover all his obligations under the Contract
(including those in respect of the supply of goods, materials, plant & services or of contingencies
for which there is a Provisional Sum) and all matters and things necessary for the proper execution
and completion of the work and the remedying of any defects therein.

The successful bidder shall complete the works by the intended completion date specified in the
Contract data.

Throughout these bidding documents, the terms “’bid and tender” EMD and Bid Security and their
derivatives (bidder / tenderer, bidding / tendering, etc.) are synonymous.

In case the tender for composite work includes in addition to main work / building work all other
ancillary works such as sanitary and water supply installations, drainage installation, electrical
work, Firefighting installation, horticulture work, roads and paths and gate works in dams and
canals etc. , the bidder apart from being a registered civil Contractor of appropriate class must
associate himself with agencies of appropriate class those who is eligible to tender for sanitary and
water supply drainage, electrical, Firefighting installation and horticulture works in the composite
tender. Intending purchasers are not required to produce any documents viz. copy of Registration,
GST Registration certificate & GSTIN etc, at the time of purchase of tender documents but will be
required for verification purpose at later stage. Furnishing copy of such documents is mandatory
along with the tender documents otherwise his/her bid shall be declared as non-responsive and thus
liable for rejection. The L1 Bidder is required to attend the officer inviting the bid for verification
of original documents within five days of opening the Price bid.

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/ Bidder
intending to participate in the bid is required to register in the Portal with some information about
the firm/Contractor. This is a onetime activity for registering in Portal. During registration, the
contractor has to attach a Digital Signature Certificate (DSC) to his / her unique user ID. The DSC
used must be of appropriate class (Class II or Class III) issued from a registered Certifying
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1.9.
1.10.
1.11.

1.12.

Authority such as n-Code, Sify, TCS, MTNL e-Mudra etc.

1.8.1. To log on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the password
of DSC. For each login, a user’s DSC will be validated against its date of validity and also
against the Certificate Revocation List (CRL) of respective CAs stored in system database.
The system checks the unique ID, password and DSC combination and authenticates the
login process for use of portal.

1.8.2.  The tender documents uploaded by the Tender Inviting Officer in the website
www.tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the
due date of tender sale. Once the due date has arrived, the tender will move to “Active
Tender” Section of the homepage. Only a small notification will be published in the
newspaper specifying the work details along with mention of the specific website for
details. The publication of the tender will be for specific period of time till the last date of
submission of bids as mentioned in the ‘Invitation for Bid’ after which the same will be
removed from the list of Active tenders. Any bidder can view or down load the bid
documents from the web site.

1.8.3. Bidders exempted from payment of EMD will be able to participate in the tender
directly by uploading documentary evidences towards his eligibility for such
exemption

1.8.4. If the software application has the provision of payment of cost of tender document
through payment gateways of authorized bankers by directly debiting the account of the
bidders, bidders will be required to avail on-line payment.

The bidders are to participate in the bid on-line.

DELETED.

In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or
breakdowns other than in those systems strictly within their own control.

Any third party/company/person under a service contract for operation of e-procurement system in
the State or his/their subsidiaries or their parent companies shall be ineligible to participate in the

procurement processes that are undertaken through the e-procurement system irrespective of who
operates the system.

ELIGIBLE BIDDERS:

2.1.

This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with
the State Governments and Contractors of Equivalent Grade/ Class Registered with Central
Government/ MES/ Railways for execution of civil works. The Bidders are required to enclose the
proof of registration from the registering authority along with the Bid subject only to the
registration in the portal using his/her DSC for on-line bids.

Contractors not registered with Govt. of Odisha can participate in the e-procurement after
necessary enrolment in the portal but have to subsequently register themselves with the
appropriate registering authority of the state Govt. before award of the work as per prevalent
registration norms of the state. The contractor of equivalent grade/Class Registered with Central
Govt/ MES/ Railways/ CPWD will not be entertained if he is already registered with State
Government of Odisha and in this case, his eligibility will be decided as per the qualifying criteria
of State PWD.
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2.2.

2.3.

2.4.

2.5.

All bidders shall provide a statement that the bidder is neither associated, nor has been associated,
directly or indirectly, with the Consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project Manager for the
Contract. A firm that has been engaged by the Engineer-in-Charge to provide consulting services
for the preparation or supervision of the works, and any of its affiliates shall not be eligible to bid.

If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under
Secretary and above in the Government of Odisha in the concerned Department, he shall inform the
same in Schedule-I of the bid document mentioning the exact details in a covering letter along with
the tender, failing which his bid will not be considered. Also if the fact of relationship subsequently
comes to light, his contract will be rescinded. The bid security or the performance security will be
forfeited and he shall be liable to make good any loss or damage resulting from such cancellation.
In case the bidder has no relationship with any of the officers mentioned above he shall have to
furnish with his bid an undertaking to that effect.

He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the concerned
Department. Any breach of this condition by the contractor would render him liable for penal action
for suppression of facts.

No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of Odisha is allowed to work for contractor
for a period of two years after his retirement from Government service, without prior permission of
the Government of Odisha in writing. Such a contract is liable to be cancelled if either the
contractor or any of his employees is found any time to be such a person who had not obtained the
permission of the Government of Odisha as aforesaid before submission of the tender for
engagement in the contractor’s service.

QUALIFICATION CRITERIA:

3.1.

3.2.

For submission of Bids through the E-Procurement Portal, the bidder shall up-load the scanned
copy/copies of documents listed under clause 3.2 in prescribed format wherever warranted in
support of eligibility criteria and qualification information. The L-1 bidder shall have to produce
the original documents in support of the scanned copies and statements uploaded in the portal
within 5 days of opening of price bid. The Bids from Joint ventures are not acceptable.

The bid shall include following information and documents.

(a) Copy of valid contractor’s registration certificate, PAN card, GST Registration certificate&
GSTIN should accompany the technical bid.

(b) Copies of original documents defining the constitution or legal status, place of registration,
and principal place of business; written power of attorney of the signatory.

(c) Major construction equipment to be deployed to carry out the Contract. The contractors are
required to furnish evidence of ownership of principal machineries / equipments for only
those machineries / equipments asked for in the tender documents.

(d) In case if contractor executing several works, he is required to furnish a time schedule for
movement of equipment/machinery from different site to this work site when work is to be
executed.

(e) The contractor shall furnish ownership documents for those machineries which he is planning
to deploy for the tendered work.

(f) Deleted.
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(g) The contractor intending to use/lease equipments/machineries are required to furnish proof of
ownership from the company/persons providing equipment/ lease deed and duration of such

contract.
(h) Details of work under progress as per tender documents (Schedule-G) (Not Applicable).
@) Details of works executed during the last five years and works in hand (list of on-going
works as per bid documents). (Not Applicable).
3.3. DELETED
3.4. The Bidders are subject to be disqualified if they have:
a.Made misleading or false representations in the forms, statements and attachments submitted in
proof of the qualification requirements; and/or

b.Record of poor performance such as abandoning the works, not properly completing the contract,
inordinate delays in completion, litigation history, or financial failures etc.; and/or

c.Participated in the previous bidding for the same work and had quoted unreasonable prices and
could not furnish rational justification to the Engineer-in-Charge.

d.Indulged in unlawful & corrupt means in obtaining bids.

e.Been black listed/their registrations by the competent authority.

ONE BID PER BIDDER:

4.1. Each bidder shall submit only one bid for one package. A bid is said to be responsive if
accompanied by cost of bid document and appropriate bid security. The system shall consider only
the last bid submitted through the E-Procurement portal.

COST OF BIDDING:

5.1.  The bidder shall bear all costs associated with the preparation and submission of his bid, and the
Engineer-in-Charge will in no case be responsible and liable for those costs.

5.2.  All the rates and prices in the bid shall cover all taxes, GST Registration certificate & GSTIN,
ferry, tollage charges and royalties and any other charges except GST.

5.3. The rate of royalties and taxes prevailing on the date of measurement shall be considered while
making deductions in the bills.

5.4. The successful bidder shall make his own arrangement for all materials unless otherwise specified
in the conditions of contract.

SITE VISIT:

6.1. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves

before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the
form and nature of the site, the means of access to the site, the accommodation they may require
and in general shall themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their bid. A Bidder shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The Bidder shall be responsible for arranging and
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for
workers and all other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of a bid by a bidder implies that he has read
this notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which tools and plant, etc. will
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6.2.

6.3.

be issued to him by the Government and local conditions and other factors having a bearing on the
execution of work.

The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the Contract
Data, supplemented by any information available to the bidder.

The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on
requisition by the intending Bidder. The bidder may ask question in the e-procurement portal using
his DSC; provided the questions are raised before the date mentioned in the home page under
critical dates.

B. BIDDING DOCUMENTS

GENERAL INSTRUCTIONS:

7.1.
7.2.

7.3.

The description of the work is as mentioned under Invitation for Bid.

The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings or
typical sections of the project. Bidder may down load these drawings and take out the print for
detail study. Any other drawings and documents pertaining to the works available with the officer
inviting the Bid as well as in the office of the Superintending Engineer/Executive Engineer as
mentioned in the contract data will be open for inspection during working hours on all working
days by the bidders. The bidder is required to down-load all the documents including the drawings
for preparation of his bid. It is not necessary on the part of the Bidder to up-load the drawings other
Bid documents (after signing) while up-loading his bid. He is required to up load documents related
to his qualification information and Bill of Quantities duly filled in. It is assumed that while
participating in the bid, the bidder has referred to all the drawings and documents uploaded by the
Officer Inviting the Bids. Seeking any revision of rates or backing out of the bid claiming for not
having referred to any or all documents provided in the Bid document by the Officer Inviting the
Bids will be construed as plea to disrupt the bidding process and in such cases the bid security shall
be forfeited.

The bidder is expected to examine carefully all instructions, conditions of contract, contract data,
forms, terms, and technical specifications, bill of quantities, forms, Annexes and drawings in the
Bid Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s
own risk.

CLARIFICATION OF BIDDING DOCUMENTS:

8.1.

8.2.
8.3.

Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the
various items of work to be done and the set of terms & conditions of contract to be complied with
by the contractor who intends to bid and other necessary Documents can be seen in the office of the
officer inviting the Bid during office hours everyday except on Sundays & Public Holidays till last
date of sale of tender paper.

No paper copy of the bid shall be sold.

The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before
issue of bid documents. If the documents are issued to the intending bidder without having been so
filled in & completed, he shall request the officer inviting the bid to have this done before he
completes and delivers his bid.
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10.

11.

12.

8.4.

8.5.

The bidder can seek clarification on the bids which he received earlier than 15 days prior to the
deadline for submission of bids. The Employer's response will be forwarded through the e-mail ID
of the enquirer.

PRE-BID MEETING: DELETED

AMENDMENT OF BIDDING DOCUMENTS:

9.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding
documents by issuing addenda.

9.2. Any addendum thus issued shall be part of the bidding documents and shall be notified in the
website www.tendersQdisha.gov.in / notice board and through paper publication.

9.3. To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge with
the permission of the higher authority may, at his discretion, extend as necessary the dead line for
submission of bids.

C. PREPARATION OF BIDS
LANGUAGE OF THE BID:
10.1. All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids submitted in

any other language shall be summarily rejected.

DOCUMENTS COMPRISING THE BID:

11.1.

11.2.

Following documents will be deemed to be part of the bid even if not submitted with the bid.
(i) Invitation for Bids (IFB)

(i1) Instructions to bidders (ITB)
(iii) Conditions of Contract

(iv) Contract Data

W) Specifications

(vi) Drawings

All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The
bidder shall carefully go through the document and prepare the required documents and up load the
scanned documents in Portable Document Format to the portal in the designated locations of
Technical Bid. He will fill up the percentage rate in the BOQ down loaded for the work in
designated Cell and up-load the same in designated locations of Financial Bid. Submission of
document shall be effected by using DSC of appropriate class.

Cost of “Bid document” &*“Bid Security” shall be remitted online using e-procurement
Gateway.

“Technical Bid” shall comprise.

(1) Declaration under the Official Secret Act, 1923

(i1) Qualification Information and supporting documents,

(iii) Certificates, undertakings, affidavits,

“Financial Bid “shall comprise.

(i) Priced Bill of Quantities

PROPOSAL BY THE BIDDER:
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12.1.

12.2.

12.3.

12.4.
12.5.

12.6.

12.7.

12.8.

12.9.

12.10.
12.11.
12.12.
12.13.

12.14.

12.15.

In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall be
made available to the bidder.

For Item rate tenders, the bidder shall fill in rates in figures and should not leave any cell blank.
The line item total in words and the total amount shall be calculated by the system and shall be
visible to the bidder.

In case of percentage rate tender, the bidder will only fill in the designated cell and activate
“less” or “excess” to indicate how much his price offer is excess or less (Up to two decimal
Place) than the estimated amount.

The bidder shall bid for the whole works as described in the Bill of Quantities.

Bidders shall submit offers that fully comply with the requirements of the bidding documents,
Including the Conditions of Contract basic technical design as indicated in the drawing and
specification. Conditional offer or alternative offers will not be considered in the process of
bid evaluation.

All duties, taxes, excluding GST including Building and other Construction Workers Welfare
Cess @ 1% payable by the contractor under the contract, or for any other cause shall be included
in the rates, prices submitted by the bidder. Taxes on material in respect of this contract shall be
payable by the Contractor and Government will not entertain any claim whatsoever in respect of
the same except GST payable for works contract.

In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be
considered as unbalanced and in case the bidder is unable to provide satisfactory explanation such
a tender is liable to be disqualified and rejected.

Bidders while quoting their offers shall consider the following as regards price adjustment
towards Cement, Steel & Bitumen and escalation of all components of work as per Sub-
Clause 31 of Condition of P-1 Contract.

Deleted.
Deleted.
Deleted.
Deleted

The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of
the Tender and of the rates and prices stated in the Bill of Quantities, all of which shall, except
in so far as it is otherwise provided in the Contract, cover all his obligations under the Contract
(including those in respect of the supply of goods, materials, plant & services or of contingencies
for which there is a Provisional Sum) and all matters and things necessary for the proper
execution and completion of the work and the remedying of any defects therein.

The contractor shall conform in all respects, by giving all notices and paying all fees, with the
provisions of:

1) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of any
local or other duly constituted authority in relation to the execution and completion of the
works and remedying of any defects therein, and

i)  The rules and regulations of all public bodies and companies whose property rights are
affected or may be affected in any way by the works.

FOR COMPOSITE BIDS: DELETED.
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13.

14.

15.

CURRENCIES OF BID AND PAYMENT:

13.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in Indian Rupees.

VALIDITY:

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in the Contract
Data, after the deadline date for submission of bid as specified in the notice inviting the Bids. A
Bid valid for a shorter period shall be rejected by the Engineer-in-charge as non-responsive.

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the
Bid may request the bidders to extend the period of validity for a specified additional period. The
request and the bidders’ responses shall be made in writing or by cable or by e-mail.

14.3. DELETED.

BID SECURITY:

15.1.  The Bidder shall remit a bid security for the amount mentioned under Contract Data.

The successful lowest bidder will produce the original of all scanned documents for
verification within 5 days of opening of the tender (Price Bid). In the eventuality of failure
on the part of the lowest successful bidder to produce the original documents, he will be
debarred in future from participating in tender for three years and will be blacklisted by
the competent authority.

15.1.1. DELETED

15.1.2. DELETED.

15.1.3. DELETED

15.2. The Bid shall be declared non-responsive and shall be rejected if submitted without an acceptable
Bid Security and not secured as indicated in Sub-Clauses 15.1.

15.3. Combined bid security for more than one work is not acceptable.

15.4. In the case of Government Undertakings, Co-operatives Societies, Diploma or Degree holders in
Engineering who are registered with the Government of Odisha, the rules framed by government
from time to time about Cost of Bid documents, Bid security, performance security will apply.

15.5. The bid Security of unsuccessful bidders will be returned within 28 days of the end of the validity
period specified in Sub-Clause 14.1.

15.6. The Bid Security of the successful bidder will be discharged when the bidder has signed the
Agreement and furnished the required Performance Security and Additional Performance security
if any

15.7.  The Bid Security may be forfeited.

15.7.1. If the bidder withdraws the bid after opening of the bid but within the period of validity.

15.7.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for not having
referred to any or all documents provided in the Bid by the Officer Inviting the Bids.

15.7.3. DELETED.
15.7.4. In the case of a successful bidder, if the bidder fails within the specified time limit to
15.7.4.1. Sign the Agreement; or

15.7.4.2. Furnish the required Performance Security including additional performance
security if any.
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16.

17.

18.

FORMAT AND SIGNING OF BID:

16.1.

16.2.

16.3.

The bidder can download the tender of his choice and save it in his system and undertake the
necessary preparatory work off-line and upload the completed tender at his convenience within
the final date and time of submission. The bidder shall only submit single copy of the required
documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave any figure
blank. He has to only write the figures, the words will be self-generated. The Bidders are advised
to up-load the completed Bid document well ahead of the last date & time of receipt to avoid any
last moment problem of power failures etc.

The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including cost of Bid Document, Bid Security,
Declaration form, price bid etc and store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender for up-loading
the documents in appropriate place one by one simultaneously checking the documents. Once the
Bidder makes sure that all the documents have been up-loaded in appropriate place, he clicks the
submit button to submit the bid to the portal.

16.3.1. Tender cannot be pre-opened and cannot be submitted after due date and time. Therefore,
only after satisfying that all the documents have been uploaded, the Bidder should
activate submit button.

16.3.2. In the e-procurement process, each process is time stamped. The system can identify each
individual who has entered into the portal for any bid and the time of entering into the
portal.

16.3.3. The Bidder should ensure clarity of the document up-loaded by him to the portal,
especially the scanned documents by taking out sample printing. Non-submission of
legible documents may render the bid non-responsive. However, the Officer inviting the
Bids if so desires, can ask for legible copies for clarification within a stipulated
period of 7 days, provided such document in no way alters the Bidder’s price bid. If the
Bidder fails to submit Such documents with in the stipulated date, his bid shall be
evaluated on it’s own merit.

D. SUBMISSION OF BIDS

SECURITY OF BID SUBMISSION:

17.1.

17.2.

All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s).
The system shall require all the mandatory forms and fields filled up by the contractor during the
process of submission of the bid/tender.

The Bid shall be received in encrypted format by the system which can only be decrypted /
opened by the authorized openers only on or after the due date and time.

DEADLINE FOR SUBMISSION OF THE BIDS :

18.1.

18.2.

The online bidding will remain active till the last date and time of the bid submission. Once the
date and time (Server date and time) is over, the bidder will not be able to submit the bid. The
date & time of bid submission shall remain unaltered even if the specified date for the submission
of bids declared a holiday for the Officer inviting the Bid.

The officer inviting the bid may extend the deadline for submission of bids by issuing an
amendment in accordance with Sub-Clause 9.3, in which case all rights and obligations of the
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officer inviting the bid & Engineer-in-Charge and the bidders previously subject to the original
deadline will then be subject to the new deadline.

19. LATE BIDS :

19.1.

The system shall reject submission of any bid through portal after closure of the receipt time. For
all purpose the server time displayed in the e-procurement portal shall be the time to be followed
by the bidder and concerned officers.

20. MODIFICATION AND WITHDRAWAL OF BIDS :

20.1.

20.2.

In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final
date and time of submission. The bidder shall have to log on to the system and resubmit the
documents as asked for by the system including the price bid. In doing so, the bids already
submitted by the bidder will be removed automatically from the system and the latest bid only
will be admitted. But the bidder should avoid modification of bid at the last moment to avoid
system failure or malfunction of internet or traffic jam or power failure. If the bidder fails to
submit his modified bids within the designated time of receipt, the bid already in the system shall
be taken for evaluation.

In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a letter
with appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load
the scanned document to portal in the respective bid before the closure of receipt of the bid. The
system shall not allow any withdrawal after expiry of the closure time of the bid.

E. OPENING AND EVALUATION

21. OPENING OF THE BID:

21.1.

21.2.

21.3.

21.4.

Bid opening dates are specified during tender creation or can be extended vide corrigendum.
These dates are available in IFB , tender document as well as the home page of portal. Bid
opening can be done by the authorized users which are defined during the tender publication /
approval stage. The bids are encrypted using there public keys and can be decrypted only on or
after the Bid Opening due date. The bid openers private key will be required to open the bids and
all the openers have to log on to the portal during that time.

21.1.1. The bidders who participated in the online bidding can witness opening of the bid from
any system logging on to the portal with the DSC away from opening place. Contractors
are not required to be present during the bid opening at the opening location if they so
desire.

21.1.2. Each activity is date and time stamped with user details. For time stamping, server time
is taken as the reference.

In the event of the specified date of bid opening being declared a holiday for the Officer inviting
the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working
day.

In case bids are invited for more than one package, the order for opening of the “Bid” shall be
that in which they appear in the “Invitation for Bid”.

The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC.
Unless all the Officers who have been declared as Opening officers, log on the portal with their
DSC the Tender cannot be opened.

21.4.1. After receipt of confirmation of the bid security, the bidder will be asked in writing to
clarify his technical bid, if necessary.
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21.5.

21.6.

21.4.2.

21.4.3.

The bidders will respond in not more than 7 days of issue of the clarification letter,
which will also indicate the date, time and venue of opening of the Financial Bid.

Immediately on receipt of these clarifications, the Evaluating Officers; predefined in the
system for the bid, will finalize the list of responsive bidders. They will log on to the site
with their DSC and record their comments on the Technical evaluation page in the
system. The Officer Inviting the Bid if also the accepting authority, shall log on to the
system with his digital signature and check the technical evaluation. He can either accept
or pass on to the evaluating officers for re-evaluation. Upon acceptance of technical
evaluation by the Accepting authority in the system, the system shall automatically
generate letter to all the responsive bidders and the system shall forward the letter to all
the responsive bidder that their technical bid has been evaluated responsive with respect
to the data/information furnished by him and the letter shall also intimate him the date &
time of opening of financial bid. The system shall also inform the non-responsive bidders
in their email ID that their bid has been found non-responsive.

The Technical evaluation of all the bids will be taken up as per the information furnished by the

Bidders. If any of the information/ statements/documents/certificates furnished by the
bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall stand forfeited and
his registration in the portal shall be blocked and the bidder is liable to be blacklisted.

After technical evaluation of the bidders and selection of the qualified bidders, the financial bids
of the technically qualified bidders shall be opened on the due date of opening. Members of the
bid opening committee log on to the system in sequence and open the financial bids for the
technically qualified bidders. The opening of financial bid by the opening officer using their DSC

shall decrypt the financial bids.

21.6.1.

21.6.2.

21.6.3.

21.6.4.

21.6.5.

21.6.6.

21.6.7.

21.6.8.

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other
qualification information asked for in the bid pursuant to Clause-3.

The Officer inviting Bid shall ensure that all the Bidders are individually intimated about
the date, time & venue of opening of the financial bid along with the responsiveness of
the Technical Bid.

The Financial Bid will be opened on the notified date & time in the presence of bidders
or their authorized representative who wish to be present.

At the time of opening of “Financial Bid”, the names of the bidders whose bids were
found responsive in accordance with Sub-Clause 24.1 will be announced. The bids of
only those bidders will be opened. The remaining bids will be rejected.

The responsive bidders’ names, the bid prices, the item wise rates the total amount of
each item, any discounts and withdrawals, and such other details as the officer inviting
the tender may consider appropriate, will be announced by him or his authorized
representatives at the opening.

Special conditions and/or rebate/discount offer if any uploaded to the system shall be
declared and recorded first.

The Financial bid of the bidders shall be opened one by one by the designated officers.
The system shall auto-generate the Comparative statement.

The Bidder can witness the principal activities and view the documents/summary reports
for that particular work by logging on to the portal with his DSC from anywhere.
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22,

23.

24.

PROCESS TO BE CONFIDENTIAL:

22.1.

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announced. Any effort by a bidder to influence the officer inviting the bid, processing of
bids or award decisions may result in the rejection of his bid.

CLARIFICATION OF BIDS:

23.1.

23.2.

To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid may,
at his discretion, ask any bidder for clarification of his rates including breakdowns of unit rates.
The request for clarification and the response shall be in writing or by cable or by e-mail, but no
change in the bid price or substance of the bid shall be sought, offered.

Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter
relating to his bid from the time of the opening to the time the contract is awarded. If the bidder
wishes to bring additional information to the notice of the officer inviting the bid, it should do so
in writing.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

24.1.

24.2.

24.3.

24.4.

24.5.

During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine
whether each bid:-

24.1.1. Whether the Bid security is confirmed by issuing institution/bank.
24.1.2. Has submitted legible documents for evaluation

24.1.3. Meets the eligibility criteria defined in Clause 3 and;

24.1.4. Is substantially responsive to the requirements of the bidding documents.

During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of quantities,
technical specifications and drawings.

A substantially responsive “Financial Bids” is one, which conforms to all the terms, conditions,
and specifications of the bidding documents, without material deviation or reservation. A material
deviation or reservation is one

24.3.1. Which affects in any substantial way the scope, quality, or performance of the works?

24.3.2. Which limits in any substantial way, inconsistent with the bidding documents, the right of
the officer inviting the bid or the bidder’s obligations under the contract or

24.3.3. Whose rectification would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the
bid, and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

On opening of the price bid the system shall arrange the financial bids in order of their value (L1
first, followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be
visible to all the participating bidders after opening on their respective logins. Each activity is
recorded in the system with date and time stamping.
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26.

27.

28.

29.

25.

EVALUATION OF BIDS: DELETED

25.1.  If the officer inviting the Bid in his opinion judges that the price quoted by the lowest qualified
bidder is high or a special condition imposed by the bidder is to be withdrawn, the bidder shall be
invited for negotiation by the officer inviting the Bid or by an officer authorised by him in
writing. Negotiations of financial bid with only the lowest bidder shall be carried out, if
necessary. Negotiation of bid will be carried out by manual way.

25.2. DELETED.

25.3. DELETED

25.4. DELETED.

25.5. DELETED.

F. AWARD OF CONTRACT

AWARD CRITERIA:

26.1. The officer inviting the bid will award the contract to the bidder whose bid has been determined
to be substantially responsive to the bidding documents and who has offered the lowest evaluated
price.

26.2.  On acceptance of the tender, the Contractor shall name in writing his accredited representative(s)
who would be responsible for taking instructions from the Engineer-in-Charge.

26.3. Competent Authority on behalf of Governor of Odisha reserves to himself the right of accepting
the whole or any part of the bid and the bidder shall be bound to perform the same at the rate
quoted.

26.4.  The successful bidder registered under other State Government / MES / Railways / CPWD in

equivalent rank has to register under state PWD before signing of the agreement.

OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS :

27.1.

27.2.

In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one,
thereby facilitating a particular Bidder for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back out
is furnished. Appropriate action for blacklisting the bidder shall also be taken apart from dis-
incentivising the bidder.

The bidding process shall be deemed to be complete till the date of issue of letter of acceptance.
If the bidder fails to sign the agreement within the stipulated period mentioned under clause 29.2,
his bid security shall stand forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS :

28.1.

28.2.

The competent authority on behalf of the Governor of Odisha does not bind him to accept the
lowest or any other tender and reserves to him the authority to reject any or all the tenders
received without assigning any reason.

All bids in which any of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the bidder shall be summarily rejected.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

29.1.

In the E-Procurement Portal, the system shall generate the template of award letter and the
Officer Inviting the Bid shall mention the amount of Performance Security and additional security
required to be furnished in the letter and intimate the bidders in his e-mail ID. The issue of the
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30.

29.2.

29.3.

29.4.

29.5.

29.6.

letter of acceptance shall be treated as closure of the Bid process and commencement of the
contract.

The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance security
& additional Performance security (if any) in the prescribed form & the work programme & shall
sign the agreement in prescribed format, failing which the Engineer-in-Charge shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the Bid Security
absolutely. The agreement will incorporate all agreements between the officer inviting the bid and
the successful bidder.

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred form participation in bidding for three years and action will be taken to blacklist the
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for
drawing agreement for execution of work subject to the condition that L2 bidder negotiates at par
with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a contractor
is black listed, it will be widely published and intimated to all departments of Government and
also to Govt. of India agencies working in the state.

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion).
29.2.1. Following documents shall form part of the agreement.

29.2.1.1. The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence &
documents leading thereto & required amount of performance security including
additional performance security as per sub clause 29.2 hereof.

29.2.1.2. Standard Bid Document P.W.D. Form P-1

The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of the
agreement. The notification of award will constitute the formation of the contract subject only to
the furnishing of performance security and additional performance security in accordance with
the provisions of the agreement.

On acceptance of the composite bids by the competent authority the letter of award will be issued
by the Engineer-in-Charge of the major component of the work on behalf of the Governor of
Odisha.

Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly
notify the other bidders that their bids have been unsuccessful.

CORRUPT OR FRAUDULENT PRACTICES:

30.1.

30.2.

The Engineer-in-Charge will reject a proposal for award if he determines that the bidder
recommended for award has been engaged in corrupt or fraudulent practices in competing for the
contract in question. He will report to the Officer Inviting Bid / next higher authority.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable for rejection.
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DETAILED TENDER CALL NOTICE (DTCN)

Kk hk

Sealed percentage rate bids are invited on ONLINE in double cover system from “B” Class/ ‘A’ Class
contractors registered with the State Governments and contractors of equivalent Grade / class registered
with Central Government / MES / Railways for execution of civil works on production of definite proof
from the appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the
work “Construction of Vyasanagar Crematorium, Jajpur at an estimated cost of Rs.
2,19,00,494/- (Rupees Two crore nineteen lakhs four hundred ninety four) only. The adopted format
for percentage rate is same as that of the form adopted for item rate tenders but the word “Item rate”
shall be replaced by “Percentage rate” and the contract will be named as P-1. Contractors not registered
with Govt. of Odisha can participate in the e-procurement after necessary enrolment in the portal but have
to subsequently register themselves with the appropriate registering authority of the state Govt. before
award of the work as per prevalent registration norms of the state. The contractor of equivalent
grade/Class Registered with Central Govt/ MES/ Railways/ CPWD will not be entertained if he is already
registered with State Government of Odisha and in this case, his eligibility will be decided as per the
qualifying criteria of State PWD. Bids from Joint Venture are not allowed.

The Bid documents are available from official website of Government: https://tendersodisha.gov.in
from 04.08.2026 up to 5.30 PM of 18.08.2026. The last date and time of submission of Bid is as per
contract data.

The Technical Bid documents (Cover—I) will be opened by the assigned officer in the office of the Chief
Construction Engineer, Kataka(R&B) Circle, Kataka at 11.00 Hours on 19.08.2026in the presence of
the bidders or their authorized representatives who wish to attend. After evaluation of the documents
contained in Cover-I, the Cover-II containing price bid/s of the technically responsive bidder/s will be
opened. The date, time and place of opening the price bid will be intimated to the eligible qualified
bidders through system generated E-mails.

The cost of Bid documents is to be remitted online for Rs.10,000.00 towards cost of each bid

respectively.

The bid is to be submitted in two covers.

(1) Cover-I is to contain scanned copy of Contractor Registration Certificate, GST Registration
Certificate, GSTIN,PAN, Profit Loss statement, List of similar nature of works, work in hand, list
of machineries, affidavit, and all other documents required as per the relevant clauses of this
DTCN. The contractor belonging to outside state of Odisha and not started business should
submit an undertaking in the form of an Affidavit indicating therein that they are not registered
under Odisha GSTIN as they have not started any business in the state and they have no liability
under the Act. But before award of final contract, such bidders will have to produce the Odisha
GSTIN.

(i1) Cover-Il is to contain the price bid duly filled in and signed by the bidder.

(iii)  Furnishing of scanned legible copy of original Contractor Registration certificate, valid
GSTIN, PAN card along with the Technical Bid is mandatory otherwise his/ her bid shall be
declared as non-responsive and thus liable for rejection.

The bidders shall remit the EMD / Bid Security amount through online as part of the bid of the amount

specified in Contract Data. Bidders exempted from payment of EMD will be able to participate in the

tender directly by uploading documentary evidences towards his eligibility for such exemption.

The lowest preferred bidder is required to produce documents viz original Registration, GST Registration
Certificate, GSTIN, PAN card after opening of Technical Bid for verification purpose in the latter stage
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10.

11.

12.

13.

along with the original documents relating to ownership and hiring of plants and machineries mentioned
at Annexure-I of Schedule-C, within five days from the date of opening of the tender (price bid).
Furnishing scanned copy of such documents along with the Technical Bid is mandatory otherwise his/ her
bid shall be declared as non responsive and thus liable for rejection.

The work is to be completed in all respects within the time period as specified in the Contract Data.
Bidders whose bid is accepted must submit a work programme at the time of execution of Agreement.

All bids received will remain valid for a period as specified in the Contract Data after the deadline date
for submission of bids and validity of bids can also be extended if agreed to by the bidder and the
Department.

(i) The Contractors are required to furnish scanned copy of evidence of ownership showing

the possession of principal machineries/equipments as per Annexure-I in Schedule-C for
which contractor shall have to secure minimum 80% of marks failing which the tender shall
be liable for rejection.

(ii) Incase the contractor proposes to engage machineries and equipments as asked for in the tender
document, owned or hired but deployed outside the State, the entire bid security shall stand
forfeited in case the contractor fails to mobilize the machineries within a period as to be able to
execute an item of work as per original programme which will be part of the agreement.

(iii) The contractor intending to hire/lease equipments/machineries are required to furnish proof of
ownership from the company/ person providing equipments/ machineries on hire/lease along
with contracts/ agreements/lease deed and duration of such contract. The
contracts/agreements/lease deed should be on long term basis for a minimum period of as
mentioned in contract data from the last date of receipt of Bid documents.

The Civil contractor in order to take part in the composite tender should enter into an

M.O.U. (Memorandum of Understanding duly notarized) with eligible Registered Electrical
Contractor having valid H.T. / L.T./ M.V. License issued by Govt. of Odisha for execution of
Electrical installation and other electrical works and a copy of such M.O.U. should be attached with
the tender as per the proforma at Schedule- J which shall form a part of tender. A copy of
Electrical License should also be enclosed with the tender papers, the original of which need to be
furnished during verification. The above M.O.U. is not required in case of the Civil Contractor
having valid registration in H.T. / L.T./ M.V. Electrical License issued by Govt. of Odisha with the
same name & style.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who

has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from
qualification. The bidder is to furnish scanned copy an affidavit at the time of submission of bid about the
authentication of bid documents. An affidavit to this effect is to be furnished in Schedule-F. Non
furnishing of the scanned copy of information in Schedule - E and required affidavit in Schedule — F,
the bid document will be summarily rejected.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary &
above in the Works Department. If the fact subsequently proved to be false, the contract is liable to be
rescinded. The earnest money & the total security will be forfeited & he shall be liable to make good the
loss or damages resulting for such cancellations. The proforma for no relationship certificate is contained
in a separate sheet vide Schedule-A.
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14. Qualification Criteria on general experience ( Applicable if amount put to tender is more than Rs.
3.00 crore)
The Applicant shall meet the following minimum criteria failing which the bid shall be summarily
rejected :

i) The prospective bidder, should meet the requirement as regard with completion / substantial
completion of at least one similar nature of road works during last 5 years from the Base Year as
specified in the Contract Data with the major items as mentioned in Contract Data.

Substantial completion means the project is fit for its intended use. Substantial completion in case of
road projects is completion of the carriage way, shoulder, CD structures and safety measures.
Substantial completion in case of bridge projects is completion of the bridge proper with, approach
road and safety measures .

The bidder shall furnish the list of such similar nature of works for road works in Schedule-D, duly
certified by Engineer in charge not below the rank of Executive Engineer.

The completion certificate should contain following information.
a) Name of the work: -
b) Agreement Amount excluding GST: -
c) Major Items of work with quantity executed: -
d) Date of Commencement:-
e) Stipulated date of Completion: -
f) Actual date of completion or substantial completion: -
g) Other details if any. : -
h) Value of work done in Indian Rupees excluding GST:-

Value of Work executed by the Applicant shall be updated to current price level (Base Year
mentioned in Contract Data) using the escalation factor mentioned below.

ii) The prospective bidder, should meet the minimum requirement of annual turnover (defined as
billing for works in progress and completed in all classes of civil construction works only including
other ancillary works made agreement in the particular project with the Department) as
mentioned in the contract data over the last five years from the Base Year as per Contract Data to be
updated with the escalation factor stated below. The bidder shall furnish the information in Schedule-
H, from his Chartered Accountant.

Escalation factor
Following enhancement factors will be used for the costs of works executed updating to current
price level and the financial figures to a common base value for works completed in India.

Year before Multiplying factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

(Applicant should indicate actual figures of costs and amounts for the work executed by them without
accounting for the above mentioned factors)
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15.

16.

17.

18.

19.

20.

21.

22.

In case the financial figures and value of completed works are in foreign currency the above
enhanced multiplying factors will not be applied. Instead current market exchange rate (State Bank
of India B.C. selling rate as on the last date of submission of the bid) will be applied for the purpose
of conversion of amount in foreign currency into Indian rupees.
iii) Bid Capacity

Applicants who meet the minimum qualification criteria will be qualified only if their available bid
capacity at the expected time of bidding is more than the total estimated cost of the works
mentioned in Contract Data. The available bid capacity will be calculated as under.

Assessed Available Bid Capacity= (A*N*2-B), where

A= Maximum value of works executed in any one year ( As reported in Schedule — H and certified
by Chartered Accountant ) during the last five years (updated to the current price level (Base Year)
as mentioned in the Contract Data) rate of inflation may be taken as 10 per cent per year(escalation
factor) which will take into account the completed as well as works in progress.

B= Value at current price level of the existing commitments and ongoing works to be completed
during the time period stipulated in the contract data (period of completion of works for which bids

are invited); and

N= Number of years prescribed for completion of the works for which the bids are invited as
mentioned in contract data. (for work completion period less than one year the value may be taken

as one year)

The information on Existing Commitments as on the date of this bid is to be furnished as per the format
in Schedule —G.

If an individual makes the application, the individual should sign above his full type written name and

current address.

If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish
full type written name and the full name of his firm with its current address in a forwarding letter.

If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding
power of attorney for the firm in which case a certified copy of the power of attorney shall accompany the
application. A certified copy of the partnership deed and current address of all partners of the firm shall
also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly
authorized person holding power of attorney for signing the application in which case a certified copy of
the power of attorney shall accompany the application. Such limited company or corporation will be
required to furnish satisfactory evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be
submitted online in English.

Submission of more than one tender by a bidder for a particular work will liable for rejection of all such
tender papers.

A. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)

In case of Percentage Rate tender,:-

(1) The contractor has to quote percentage excess or less over the estimated cost in the Price Bid
appended to the tender document. The estimated cost is excluding GST. The rates of item
basing on which estimated cost has been derived are excluding GST on different components
to arrive at such rates.
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23.

24.

25.

26.

27.

(i1) The Contractors participated in the tender for more than one work may offer conditional rebate.
Rebate offer submitted in a separate letter duly scanned shall be opened, declared and recorded
first. The rebate so offered shall be considered after opening of all packages called in the same
Tender Notice. The Contractors who wish to tender for two or more works shall submit separate
tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work
(as per IFB) to which they refer.

(iii)  The Contractor will quote percentage excess/less up to two decimal point only. If he writes
the percentage excess/less up to three or more decimal points, the second decimal point shall
only be considered without rounding off (vide Works Department O.M No- 7885 dtd.
23.07.2013.).

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of
progress specified in the contract.

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior
approval of competent authority is mandatory before making any payment.

(vi)  The period of completion is fixed and can not be altered except in case of exceptional
circumstances with due approval of next higher authority.

(vii)  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only
and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill.

The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted bidder and
detailed specifications for Odisha and other relevant specifications and drawings. Complain at a future
date that plans and specifications have not been seen by the bidders can not be entertained.

The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the
bidder will hold good in case of such modification of drawings during the time of execution and shall in no
way invalidate the contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when
required.

(i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder
should also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the
quality and availability of materials. In every case the materials must comply with the relevant
specifications. Complaints at future date that the availability of materials at quarries has been misjudged
can not be entertained.

(i) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-1 by substitution.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge

would be responsible for ensuring the quality of the materials supplied. The contractors would, however,
be responsible for procurement of materials from authorized sources and voluntarily disclose the source
of procurement for the purpose of billing. Besides, the bidder would be required to submit the details of
quarry for procurement while submitting the bids.
The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the
work.
It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.
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28.

(i) Amendment to Appendix — IX, Clause — 36 of OPWD Code Vol.-1I by inclusion.

Modification in DTCN Clause No.28 as per Works Department, Govt. of Odisha Office
Memorandum No.173 dtd.03.01.2026 and Clarification vide Office Memorandum No.632
dtd.09.01.2026

After careful observation , Government has been pleased to abolish the extant provisions of threshold
negative bid caps OF 15% introduced vide Works Department OM No.12366/W dtd.08.11.2013 and
amended vide Works Department Om No.1437 dtd.31.01.2013 in Appendix-IX, Clause 36 of OPWD
Code Volume-II in the procurement of works undertaken by the Govt. of Odisha and its agencies to
ensure the procurement process results in a viable and successful manner with adoption of
following incremental Additional Performance Security(APS) system:

1. Additional performance security shall be taken on an incremental basis from the

selected bidder for low bid prices in the project works as under:

I. where the bid price is below 0% but not below 10% of the project cost put to bid,
no additional performance guarantee/security percentage is required.

I1. where the bid price is below 10% but not below 20% of the project cost put to bid,
The additional performance guarantee/security percentage shall be incremented by 0.1% for every
percentage of bid price below 10% of the project cost put to bid starting at 11% with the additional
bid performance guarantee being 0.1% and this additional performance guarantee percentage
shall be applied on the bid price;

II1. where the bid price is 20% or more below of the project cost put to bid,
The additional performance guarantee percentage shall be incremented by 0.2% for every percentage
of bid price below 20% of the project cost put to bid in addition to 1% of the bid price and this
additional performance guarantee percentage shall be applied on the bid price

IV. The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below 0.5% or next
higher percentage based on whether the decimal point of the percentage of bid price is 0.5% or more

V. The additional performance security shall be treated as part of the performance security

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical
Committee and recommended to the competent authority of the Administrative Department for the
approval of the Additional Performance Security (APS). An abnormally low bid is one in which the
Bid price, in combination with other elements of the Bid, appears so low that it raises material
concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring
Entity may, in such cases, seek written clarifications from the Bidder, including detailed price
analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and
responsibilities, and any other requirements of the bid document., If, after evaluating the price
analyses, the procuring entity determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/
Proposal. However, it would not be advisable to fix a normative percentage below the estimated
cost, which would automatically be considered as an abnormally low bid.

. If more than one bid is quoted (decimal up to two numbers will be taken for all practical
purposes), either at the estimated cost put to tender or less than the estimated cost put to tender,
the tender accepting Authority will finalize the tender through a transparent lottery system,
where all the concerned bidders/ their authorized representatives, the concerned SE/EE of the
concerned Division and Divisional Accounts Officer (DAQO) will remain present.

. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1
bidder (decimal up to two numbers will be taken for all practical purposes) after availing 10%
price preference as per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977,
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the tender shall be finalized by the tender accepting authority through a transparent lottery
system along with other categories of contractors.
(ii)Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-II by inclusion.
The concessions/ facilities for 10% Purchase preference shall be hereby allowed only to the Individual
registered Contractors belonging to Schedule Caste and Schedule Tribe having Registration Certificate up
to ‘B” Class as per Works Department Resolution No.16262 dtd.30.10.2018.
(iii) _Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion. Additional
Performance Security

Additional Performance Security (APS) is being obtained from the Successful Bidder when the
Bid amount is less than estimated cost put to tender, in shape of Term Deposit Receipt pledged in
favour of Divisional Officer/Bank Guarantee in favour of the Divisional Officer from any
Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-Mail)
to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the
Earnest Money Deposit/Bid Security shall be forfeited. Further, proceeding for Blacklisting shall be
initiated against the bidder as per amendment to Para 3.5.5 (v) of OPWD Code Volume-I v ide
Works Department Office Memorandum No.14459/W dated 20.09.2018.

(ivy Amendment to Para-3.5.19 (a) (b) of the OPWD Code Volume-I
(as per Office Memorandum No.4909 dtd.12.03.2026 of Works Department, Government of Odisha)

Security for the due fulfilment of a contract should invariably be taken. The security may be taken in
shape of NSC / Post Office Savings Bank Account / Post Office Time Deposit Account / Kisan
Vikas Patra Bank Guarantee in favour of the Divisional Officer from any Nationalized Scheduled
Bank in India counter-guaranteed by its local branch at Bhubaneswar/ e-Bank Guarantee executed on
the National e-Governance Services Limited (NeSL) Digital Document Execution portal / Insurance
Surety Bond issued by an Insurance Company authorized by the Insurance Regulatory and
Development Authority of India

(IRDAI). Such Instruments shall be accepted towards Earnest Money Deposit (EMD), Initial
Security Deposit / any other security deposit from the contractor or supplier Deposit / any other
security deposit from the contractor or supplier.

45|Page



29.

30.

31.

32.

33.

34.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be
binding on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

1) Schedule of quantities are accompanied in Cover-II (Price Bid). It shall be definitely understood that
the Government does not accept any responsibility for the correctness or completeness of this schedule and that
this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the
Contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and no
extra monetary compensation, will be entertained.

i) The quantity mentioned can be increased or decreased to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior
approval of competent authority is mandatory before making any payment.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of

what so ever.

The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the OPWD

Code.

i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in-
charge prior to expiration of the validity period by cable, telex or facsimile confirmed by registered
letter. This letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will
state the sum that the Engineer-in-charge will pay the contractor in consideration of the execution,
completion and maintenance of the Works by the contractor as prescribed by the contract (Hereinafter
and in the contract called the “Contract Price”).

i) The notification of award will constitute the formation of the contract, subject only to the furnishing
of a performance security ( Initial security Deposit) in form of Fixed Deposit receipt of Scheduled
Bank / Kissan Vikash Patra / Post Office Savings Bank Account /National Savings Certificates
/Postal Office Time Deposit Account & additional performance security as per clause 28 of DTCN &
in other form which shall be 2% of the value of the tendered amount & sign the agreement in the
PWD Form Pl of the fulfillment of the contract in the office of the Executive
Engineer/Superintending Engineer & payable at the place as specified in the Contract Data or as
directed. The EMD/Initial security deposit/ any other security deposit may also be taken from the
contractor in shape of Bank Guarantee in favour of the Divisional Officer from any Nationalized
/Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar. The security
deposit & the amount withheld according to the provision of P1 agreement shall be retained as
security for the due fulfillment of this contract & additional performance security in accordance with
the provisions of the agreement.

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-
Charge and the successful bidder. Within 15 days following the notification of award along with the
Letter of Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-
Charge. Following documents shall form part of the agreement.

a)  The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance
thereof together with any correspondence leading thereto & required amount of performance
security including additional performance security.
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b)  Standard P.W.D. Form P-1 with latest amendments.

iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail
forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until
the required amount of initial security deposit and additional performance security deposit are
received by the Engineer-in-Charge. The security will be refunded after three years of completion of
the work and payment of the final bill and will not carry any interest.

V) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97
J.OR.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where
bidders/tenderers back out from the offer before acceptance of tender by the competent authority.

Vi) Ammendment to Para 3.5.18 Note — viii of OPWD Code Vol.-I
Before acceptance of tender, the successful bidder will be required to submit a work programme and
mile stone basing on the financial achievement so as to complete the work within the stipulated time
and in case of failure on the part of the agency to achieve the mile stone liquidated damage will be
imposed.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Odisha and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full
amount of compensation paid will be recovered from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to
time.

In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is
found to be in default, he may recover such amount due from the contractor and pay such amount to the labour
directly under intimation to the local labour office of the Govt. The contractor shall not employ child labour.
The decision of the Executive Engineer/Superintending Engineer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.

Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls conveyance charge
and other cost on account of land and building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till
completion of work as required by the bidders for Collection of materials, storage, housing of staff or other
purpose of the work. No bidder will however be liable to pay Govt. for temporary occupation of land owned
by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein
to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and
approaches in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own

cost.
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After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work
such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises
left neat and clean, this should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item
of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra
quantity of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge
and rate settled before the extra items of work or extra quantity of any items of work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents and
office of the Engineer-in-Chief (Civil) during office hours everyday except on Sundays and Public Holidays
till last date of sale and receipt of bid documents. Interested bidders may obtain further information at the same
address. But it must be clearly understood that the bids must be received in order and according to the
instructions.

Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause
mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest
amendments shall supersede the condition of D.T.C.N.

All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, III, IV and
VII & latest design criteria for prestressed concrete bridges specifically for road and bridges issued by
MoRT&H, Govt. of India. MoRT&H Specification for Road & Bridge work (Latest Revision) shall be the
guiding book for execution, quality assurance, specification and measurement for all items of Road & Bridge
works.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The
contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the bidder due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from the
bills at stock issue rates or market rates whichever is higher.

If the bidder removes Government materials supplied to him from the site of work with a view to dispose of
the same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be
liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or
market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may
then or at any time thereafter become due to the bidder or from his security deposit or from the proceeds of
sale thereof.
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The selected bidder may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The bidder shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc.
will be borne by the Department. The Department is not responsible for considering the theft of materials
at site. It is the contractor’s risk. Under any such plea if the bidder stops the work, he shall have to pay the
full penalty as per clause of P-1 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials
to be used in the work and the contractor shall use such materials without any controversy or dispute on
that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges
or rates fixed by the Department or current market rate whichever is higher.

All the materials which are to be supplied from P. W. D. store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in
case of M. S. Rods or Tor steel/M.S Angles, Tees and Joists etc. After issue from the P. W. D. store the
materials may be under the custody of the contractor and the contractor will be responsible for its safety
and storage.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department
before use.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of different
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an
inch or cm. and their weight calculated as per sectional weight prescribed by the Indian Standard
Specification or as directed by the Engineer-in-Charge.

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the right to shift the actual bridge position within a reasonable range in both U/s and
D/s.

The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost of
conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for
testing one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear
the entire cost of the test.

No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work
from cutting shall be economically utilized in filling.

If required the stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which
will be taken as 1.5m x 1.5M % 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks
with deduction for voids @ 1/6 of volume or more depending upon the looseness of stacking which would
be determined on actual observation and deduction.

The machineries, if available, with the department may be supplied on hire as per normal hire charges of
Government in force at the time of execution of work subject to the condition that the contractor will
execute in advance an agreement with the Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
time will be granted to the contractor under any circumstances.

Sinking of wells shall be measured as per MoRT&H Specifications for Road & Bridge works (Latest
Revision).
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All method of sinking including pneumatic sinking by employment of divers and other equipment shall be
included in the rate. Removal of trees, logs of trees or isolated boulders and de-silting of sand or earth
from existing well, rectification of tilt and shift if any, etc. shall also be included within the rate.
The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in
the light of the nature of strata indicated by boring which must be taken in advance of actual execution of
the foundation.
When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of
shall be pre-decided by authority accepting the tender.
Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate.
For concreting the bottom plugs of well under the method of providing concrete should be either with
tremie or any other approved method as well be directed by the Engineer-in charge with 10% extra cement
to be used for under water concreting without any extra cost to the Department.
No claim will be entertained in respect of difficulties during sand blowing met with during sinking of
wells.
No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load.
Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of
alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-
Ray or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if
considered necessary shall have to be carried out at the contractor’s cost .The same procedure for testing
may have to be followed for ribbed bearing manufactured by widening.
It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts
nuts as will be directed by the Engineer-in-charge.
Concrete test specimens 150mm x 150mm % 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Executive Engineer or sub-Divisional
Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube should be
carried out in the Departmental Quality Control and Research Laboratory of Kataka or Bhubaneswar. Test
should be carried out in accordance with the stipulation in Bridges code section-III.
Test specimens shall be formed carefully in accordance with the standard method of taking test specimen
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and
that the result of the specimen did not give a correct indication of the actual quality of concrete.
Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or
Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples
will be borne by the Contractor.
The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall
not be permitted.
The thickness of cement concrete in top plugging should be as per Departmental drawing.
In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work
necessary consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to
the Department.
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Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well
to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MoRT&H Specification for Roads & Bridge works
(Latest Revision).

No claim for carriage of water what-so-ever will be entertained as this has been included in the estimate
and the bidder has to quote his / their rate accordingly.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his
cost if the work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief
Engineer. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices
should not be less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed by the Chief Engineer in the
manner so that the total expenditure does not exceed one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Odisha. Special class contractor shall employ under him one graduate Engineer
and two Diploma Holder belonging to the state of Odisha. Like wise ‘A’ class contractor shall employ
under him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The contractor
shall pay to the Engineering personnel monthly emoluments which shall not be less than the emoluments
of the personnel of equivalent qualification employed under the State Govt. of Odisha. The Engineer-in
Chief (Civil), Odisha may however assist the contractor with names of such unemployed Graduate
engineers and Diploma Holders if such help is sought for by the contractor .The names of such
Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority
along with the tender as to who would be supervising the work. Each bill of the Super Class, Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel
together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to
the effect that the work executed as per the bill has been supervised by him. (Vide Works Department No.
Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma contained
in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

Deleted.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to
have satisfied himself by actual inspection of the site and locality of the work, about the quality and
availability of the required quantity of material including the wheat/ rice referred to above, medical aid,
labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the work
according to the specifications attached there to and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted rates including labour and
materials, octroi ,other duties, lead, lifts, loading and unloading, freight for all materials and all other
charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in —Charge of
the work and his authorized subordinates. After acceptance of the contract rate Government will not pay
any extra charges for any reason in case the contractor claims later on to have misjudged as regard
availability of materials, labour and other factors. The rates quoted by the Contractor shall be excluding
GST. GST as applicable for works contract shall be payable to Contractor on bill amount.

The prevailing percentage of 1. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.
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98.1

Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be deducted
from the contractor’s bill as tax deduction at source (TDS) as per rules.

The contractor is required to pay royalty to Govt. towards use of minor minerals and produce such
documents in support of their payment to the concerned Executive Engineer with their bills, falling which
the amount towards royalties of different materials as utilized by them in the work will be recovered from
their bills and deposited in the Government revenue. This is as per the Gazette Notification No.2280
dtd.15.12.2016 of Steel & Mines Department, Government of Odisha.

CESS @ 1 (one)% of the amount of the each bill shall be proportionately deducted from the Contractor’s
bill at the time of making payment of each bill.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing authorities of
labour Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for
the work for testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is ‘purely
tentative and for the general guidance only. The Department has no responsibility for the suitability of
actual strata at the foundation level. The contractor has to conduct his own boring before starting the work
and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding
level. While quoting his rates for tender the contractor shall take in to account of the above aspects.

Defect Liability Period (DLP): - Any defects, shrinkage or other faults which may be noticed within 12
(Twelve) months from the completion of the work arising out of defective or improper materials or
workmanship timing are upon the direction of the Engineer-in-Charge to be amended and made good by
the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be decided
that they ought to be paid for and in case of default Department may recover from the contractor the cost
of making good the works. The contractor is also required to maintain the road/ building for 12 (Twelve)
months from the date of successful completion of the work. The defect liability period for the work is
12 (Twelve) months calendar months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned
or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for
any claims for injuries to person or structural damage to property happening from any neglect, default,
want of proper care or misconduct on the part of the contractor or any one in his employment during the
execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone,
epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made
good by the contractor at his own cost.

Payment for variation in price - Price Adjustment

Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels
and lubricants in accordance with the following principles and procedures and as per formula given in
following Paras.

(a) The price adjustment shall apply for the work done from the start date given in the contract data
up to end of the initial intended completion date or extensions granted by the Engineer and shall
not apply to the work carried out beyond the stipulated time for reasons attributable to the
contractor.

(b) The price adjustment shall be determined during each month from the formula given in following
Paras

(c) Following expressions and meanings are assigned to the work done during each month:
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R=Total value of work done during the month. It would include the amount of secured advance
granted, if any, during the month, less the amount of secured advance recovered, if any
during the month. It will exclude value for works executed for extra items under variations.

98.2  To the extent that full compensation for any rise or fall in costs to the contractor is not covered by
the provisions of this or other clauses in the contract, the unit rates and prices included in the
contract shall be deemed to include amounts to cover the contingency of such other rise or fall in
costs
The formula (e) for adjustment of prices are:

98 (a) (i): Adjustment of Other Materials Component
Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen, pipe
and POL procured by the contractor shall be paid in accordance with the following formula:
V= 0.85 X Pn/100 X R x (M- My)/M,
Vm= Increase or decrease in the cost of work during the month under consideration due to changes in
rates for local materials other than cement, steel, bitumen and POL.
M, = The all India wholesale price index (all commodities) on 28 days preceding the date of opening of
Bids, as published by the Ministry of Commerce and Industry Government of India, New Delhi.

M,= The all India wholesale price index (all commodities) for the month under consideration as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.
P = Percentage of local material component (other than cement, steel, bitumen and POL) of the work.

98 (a) (ii): Adjustment for Cement Component
Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid
in accordance with the following formula:
Ve= 0.85xP:/100 x R x (C-C,)/C,
V. = Increase or decrease in the cost of work during the month under consideration due to changes in
the rates for cement
Co= The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days
preceding the date of opening of Bids as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.
Ci= The all India wholesale price index for Ordinary Portland Cement (OPC) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.
P.= Percentage of Cement Component of the work
98 (a) (iii): Adjustment for Steel Component
Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid
in accordance with the following formula:
Vi= 0.85x Ps/100 x R x (S1- So)/So
V= Increase or decrease in the cost of work during the month under consideration due to changes in
the rates for steel.
So= The all India wholesale price index for steel (Mild Steel long products) on 28 days preceding the
date of opening of Bids as published by the Ministry of Commerce and Industry, Government
of India, New Delhi.

Si= The all India wholesale price index for steel (Mild Steel long products) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.

P = Percentage of steel component of the work.
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Note:

For the application of this clause, index of (Mile Steel long products) has been chosen to

represent steel group.
98 (a) (iv): Adjustment of Bitumen Component
Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the
following formula:

Vb=
Vy =

BOZ

B, =

Py, =

0.85 x P»/100 x R x (Bi- B,)/B,

Increase or decrease in the cost of work during the month under consideration due to changes in
the rate for bitumen.

The official retail price of bulk bitumen at the IOCL / BPCL depot at nearest center on the day
28 days prior to date of opening of Bids.

The official retail price of bulk bitumen at IOCL / BPCL depot at nearest center for the 15th day
of the month under consideration.

Percentage of bitumen component of the work.

98(a)(v): Adjustment towards differential cost of Pipes
Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the
following formula:

Vpi= 0.85 x Ppi /100 x Rx (Pn- Pio)/Pio

Vi = Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or
recovered during the month under consideration.

P,i=  Percentage of pipe component of the work.

Pi=  All India Whole sale price index of pipe for the period under consideration as published

by the Ministry of Commerce and Industry, Government of India, New Delhi.

Piv= All India Whole sale price index of pipe on 28 days preceding the date of opening of

Bids as published by the Ministry of Commerce and Industry, Government of India, New
Delhi.

98(b): Adjustment of Labour Component
Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with

the following formula:

VL=
VL:

L():

Li=

P]Z

0.85 x P//100 x R x (L - Lo)/Lo

Increase or decrease in the cost of work during the month under consideration due to changes in
rates for local labour.

The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on
the last stipulated date of receipt of tender including extension, if any.

The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on
the last date of the Month previous to the one under consideration.

Percentage of labour component of the work.

98(c): Adjustment of POL (fuel and lubricant) Component
Price adjustment for increase or decrease in cost POL(fuel and lubricant) shall be paid in accordance
with the following formula:

0.85 x P/100 x R x (Fi- F,)/F,

Increase or decrease in the cost of work during the month under consideration due to changes in
the rates for fuel and lubricants.

The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of
IOCL/BPCL/ HPCL at nearest center on the day 28 days prior to the date of opening of Bids.

54|Page



Fi=

Pr=

Note :

The official retail price of HSD at the existing consumer pumps of IOCL/ BPCL/ HPCL at
nearest center for the 15th day of the month under consideration .
Percentage of fuel and lubricants component of the work

For the application of this clause, the price of High Speed Diesel o0il has been chosen to
represent fuel and lubricants group.

98 (d): Adjustment for Plant and Machinery Spares Component

Note:

Price adjustment for increase or decrease in the cost of plant and machinery spares procured
by the Contractor shall be paid in accordance with the following formula:
V- 0.85 x Pp/100 x R x (P;- P)/P,

Vp—

Po-

Pi-

P,-

Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for plant and machinery spares

The all India manufacture  of machinery for mining ,
quarrying and construction on 28 days preceding the date of opening of Bids as published
by the Ministry of Commerce and Industry,, Government of India, New Delhi.

The all India wholesale price index for manufacture of machinery for mining, quarrying
and construction for the month under consideration as published by the Ministry of
Commerce and Industry, Government of India, New Delhi.

Percentage of plant and machinery spares component of the work

wholesale price index for

For the application of this clause, index of manufacturing of machinery for mining, quarrying and
construction has been chosen to represent the Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price
adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed
that, the commodity 'Bars and Rod', 'Cement', 'Heavy machinery and parts' included in the list of
WPI 1993-94 series are not mentioned as such in the WPI 2004-05 & 2011-12 series . Therefore,
the following items in the WPI 2004-05 & 2011-12 series shall be considered corresponding to
items in WPI 1993-94 series:

Sl Item in WPI 1993-94 Item in WPI 2004-05 Item in WPI 2011-12 series

No Series series

1. Cement Grey Cement Ordinary Port land cement

2. Bars & rods Rebars Mild steel long products

3. Heavy Machinery & Construction Machinery | Manufacture of machinery for mining,
parts quarrying & construction.

98(e): APPLICATION OF ESCALATION CLAUSE:
The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel,
bitumen, cement, pipe, POL and wages, keep such books of account and other documents as are
necessary to show that the amount of increase claimed or reduction available and shall allow
inspection of the same by a duly authorized representative of Government and further, shall at the
request of the Engineer-in-Charge, furnish documents to be verified in such a manner as the
Engineer-in-Charge may require any document and information kept. The contractor shall within a

1.

reasonable time of 15 days of his becoming aware of any alteration in the price of such material,
wages of labour and /or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that
the same is given pursuant to this condition along with information relating to there to which he
may be in a position to supply.
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Sl Category of Works % Component (Cost wise)
No Labour | POL | Steel (Ps) + Cement (P.) +
(P1) (Py) Bitumen (Py)+ Pipes (Ppi)t+
Plant & Machinery Spare &
Component (Pp) +  Other
Materials*
1. - Road Works 5 5 90
& § Bridge Works 5 5 90
- g % Building Works 5 5 90
2833
2. - Structural work 5 5 90
£ 2 |Earh Canal& 5 5 90
g 2 2. | Embankment work
20 = g
E£%53
3 P.H. Work Structural work 5 5 90
Pipeline Work 5 5 Pipe-70%
*Machinery+ Other material-
20%
Sewer Line 5 5 Pipe-70%
*Machinery+ Other material-
20%

2. In continuation of Works Department O.M No. 15847/W dtd. 19.11.2019 , Works Department OM No.
1739/W., Dated. 03.02.2023 and further subsequent addendum shall be followed.

For all works, adjustment factor for Labour and POL shall be considered at the rate of 5% each.
Steel, Cement, Pipes, other Materials and Machinery shall contribute to 90% of Price Adjustment and

shall be calculated for each work separately during preparation of estimate, shall be approved by the
authority during technical sanction as a ""Schedule of Adjustment Data" and shall form part of the Bid

Document. The cases where the original technically sanctioned estimate gets revised, the technical

sanction to the revised estimate will be obtained from the competent authority as provided under Para
3.11.2 (b) of OPWD Code, Volume-I. Based on the revised technically sanctioned estimate, the Labour
& the POL component shall be given the weightage of 5% each as provided in O.M No. 15847/W dated
19.11.2019 of Works Department and the weightage of 90% on steel, cement, bitumen, pipes, other
materials and plant and machinery spare component shall be given as per the technically sanctioned

revised estimate excluding the extra items. The revised weightage of ""Schedule of Adjustment Data"
based on revised technically sanctioned estimate shall be included as an Addendum to the agreement.

The technical sanctioning authority shall be the competent authority for this purpose.
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Appendix to Bid
Schedule of Adjustment Data

[ For all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, Cement, Pipes,
Other materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work

separately during preparation of estimate, shall be approved by the authority during technical sanction as a
Schedule of Adjustment Data” and shall form part of the Bid Document]

Cl. No- 31
of F2/P1
contracts

S1 No.

Index
description

Source of Index

Base
value*

Base
Date*

Weightage
of Item**

31 (a) (i)

Other
materials

All India Whole sale price index (all
commodities) as published by the Economic
Advisor to the Govt. of India, Ministry of
Commerce and Industry

31 (a) (i)

Cement

Whole sale price index for Cement
(Ordinary Portland Cement) as published by
the office the Economic Advisor to the Govt.
of India, Ministry of Commerce and
Industry.

31 (a) (iii)

Steel

Wholes sale price index for Steel (Mild
Steel-Long Products) as published by the
Office of the Economic Advisor to the Govt.
of India, Ministry of Commerce and
Industry.

31 (a) (iv)

Bitumen
(VG-30)

Official retail price of bulk bitumen at the
nearest IOCL/HPCL depot

31 (a) (V)

Pipes

Whole sale price index for the type of pipe
under consideration, as published by the
office the Economic Advisor to the Govt. of
India, Mistry of Commerce and Industry

31 (b)

Labour

Minimum wages notified by the Labour and
Employee’s State Insurance Department of
Government of Odisha, India.

5.00%

31 (c)

POL

Official retail price of HSD at nearest
IOCL/HPCL/BPCL Consumer pump depot

5.00%

31 (d)

Plant &
Machinery

Whole sale price index for Manufacture and
machinery for Mining, Quarrying and
Construction as published by the office the
Economic Advisor to the Govt. of India,
Mistry of Commerce and Industry

Total

100.00%

*Values to be filled up at the time of drawl of contract.
** Values to be filled up in the bid document.
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99.

100.

101.

102.

103.

104.

105.

106.

107.

108.

109.

110.

111.

112.

For diversion road the contractor will have to make his own arrangement to make the same in private land
if necessary for which agreement of such land by the side of C.D. works and the rental charges for such
private land shall be borne by the contractor including the proper maintenance with lighting arrangements
during the night time and signalling during day time and barricading etc. till the C.D. works are opened to
the traffic. No extra cost will be paid to the contractor for the above rental charges etc. His rate in the
tender shall include this arrangement, rental charges for the land and maintenance, lighting and removal of
such temporary road crust from the private land to bring the land to its original condition etc. complete.
The contractor has to arrange the land required for borrowing earth if necessary for the road work at his
cost. No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rate quoted by the contractor should be inclusive of all such charges.
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an Site
Order book to the contractor to be kept at the site of the work with pages serially numbered. Orders
regarding the work whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge
with their dated signatures and duly noted by the contractor or his authorized agents with their dated
signature. Orders entered in this book and noted by the contractor’s agent shall be considered to have been
duly given to the contractor for following the instructions of the Department. The Site Order Book shall be
the property of the P.W.D. and shall not be removed from the site of work without written permission of
the Engineer (Executive Engineer) and to be submitted to the Engineer-in-charge every month.

The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with I.R.C. code at his own cost before execution of the
work and rate quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any
extra cost to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of
above possible changes and payments is to be made as per Clause 10 of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as
laid down in Odisha P.W.D. Code, Bridge code and MoRT&H Specifications with latest revision /
amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or
transfer be made by power of Attorney authorizing others to receive payment on the contractor’s behalf.
The contractor should attach the certificate in token of payment deposit with the registration authority as
per recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the repair done
by the contractor.

The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of
the contractor.

The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The
quoted rate will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record
items of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in
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113.

114.

115.

this book under the dated signature of the contractor or his duly authorized agents at the end of each
month. A certificate should be furnished along with the claim to the effect that he has no other claim
beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given
as for as possible regarding the quantities as well as the total amount claimed. The claim book must be
submitted by the contractor regularly by 10" and 16" days of each month for orders of the Engineer-in-
Charge or competent authority. Claims not made in this manner or the claim books not maintained from
the commencement of the work are liable to be summarily rejected. The claim books rae the property of
the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the
work or before recession of the contract by the Department which ever is earlier for record.
Number of tests as specified in I.LR.C./MoRT&H/I.S.I specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House /
Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge.
Testing charges including expenditure for collection / transportation of samples /specimens etc. will be
borne by the contractor. The collection of samples and testing are to be conducted for both prior to
execution and during execution as may be directed by the Engineer-in-charge and on both the accounts the
cost shall be borne by the contractor.
1) Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting
required tests as per IRC/MoRT&H/ISI requirements at his own cost for providing sufficient
opportunity for checking from time to time.

i) An Engineering personnel of the executing agency should be present at work site at the time of
visit of high level inspecting officers in the rank of Chief Engineer and above.
i) After completion of the road in all respects the road furniture’s should be affixed by the executing

agency indicating locations like school, hospital, No-horn etc.
Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sanction of the Chief Construction Engineer shall be necessary in
each case. The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay in supply by the Department.
An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable
from the bills of the contractor regularly and the final payment for the work including refund of security
deposit will not be made until the total amount due to the Government on account of hire of machinery
etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any time
shall be recovered from his next subsequent bill.
All transit and incidental charges in connection with the dispatch of tools and plants and machineries from
workshop shed/ deposit return there to, will be borne by the contractor.
The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not
have been utilized for any reason except for a major break down which may take more than 72 hours for
repairs. The contractor shall immediately intimate in writing to the Engineer —in-charge when any plant or
machinery goes out of order requiring major repairs.
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.
The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge
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from time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without
prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the
hopper cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of
arrangement of labour and material etc. on his part. The same will be returned only when they do not
require or when in the option of Engineer-in-charge the work or a portion of work for which issued is
completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by
Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the extent
of damage or the value of article lost, the decision of Chief Construction Engineer shall be final. The
contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the
Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim for
compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever. The
contractor shall provide full time chaukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer-in-charge,
in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the
period that the machinery is not returned. Such period will be treated as working time. In the event of the
non-return of the machinery, the full value of the articles at the current market price will be recovered
from the contractor’s outstanding bills or any bills that may become due in respect of his other work
under the state public works Department. The decision of the Chief Construction Engineer shall be final
in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to
an agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorised agent
daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the
decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated
according to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand

between (here-in-after referred to as “the hirer” which expression shall unless excluded

by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the

Govt. of Odisha (here in after referred to as the Governor which expression shall unless excluded by or repugnant

to the context include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Odisha Govt. and more

particularly specified in the schedule here under between here in after referred to as “the tools and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions

here in after mentioned.

Now it is here by and between the parties here to as follows :-

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
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computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at
headquarters of concerned Superintending Engineer / Executive Engineer as per Contract Data.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at headquarters of concerned Superintending Engineer / Executive
Engineer as per Contract Data in the same good condition in which they were received by him.

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional
hire charges as well as over time charges for staff for such excess operation at the rate approved by the
Engineer-in-charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the
schedule will be levied except in case of major repairs.

(1) Normally the tools and plants will be supplied with operating staff.

(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
arising due to any causes what-so-ever during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer.

(I) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools
and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to
the satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or
damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an
amount as shall be necessary to make good the loss or damage failing which the same will be recovered from
his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be
entitled to demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours
from the date of receipt of such order in writing .In case of failure on the part of the hirer to comply with such
order he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the
tools and plant are detained provided that the maximum penalty shall not exceed the cost replacement of the
tools and plants .

(n) In case of any disputes between the hirer and the Government, the decision of the Chief Construction Engineer
shall be final.

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term
Engineer-in-charge shall include all officers duly authorized by him to exercise powers on his behalf.

THE SCHEDULE

Serial Description and Name of the No. Amount of hire per hour . Remarks.
No. articles .

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor
of the State has set their respective hand, the day and the year here in above written.

Signed by:
1. 2.
Signed sealed and delivered in the presence of
1. 2.

116.  The agency will be responsible for traffic management and maintenance of the stretch of the road (for
which the tender has been invited) at his own cost during the period of execution.
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117.

118.

119.

120.

2.1.
2.1.1.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by
the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for
black listing the tenderers shall also be taken apart from disincentivizing the tenderer.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum
No0.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):-

Progress of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance of the
tender. The successful bidder will be required to submit a work programme and Milestone basing on the
financial achievement so as to complete the work within the stipulated time and in case of failure on part
of the agency to achieve the Milestone Liquidated damages will be imposed. .

To ensure good progress during the execution of the work the contractors shall be bound in all cases in
which the time allowed for any work exceeds one month to complete, 1/4™ of the whole time allowed
under the contract has elapsed, /2 of the whole of the work before 2 of the whole time allowed under the
contract has elapsed, 3/4"™ of the whole of the work before 3/4™ of the whole time allowed under the
contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not
conform to the programme to which consent has been given the Contractor shall produce, at the request of
the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to
ensure completion of the works within the time for completion. If the contractor does not submit an
updated Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the
contract value from the next payment certificate and continue to withhold this amount until the next
payment after the date on which the over due Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A
revised Programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15™ day or such time period as mentioned
in letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the
work or from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other
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2.2.2.

2.2.3.

2.2.4.

2.2.5.

2.3.
2.3.1.

right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee /
Security deposit absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to
the time stated in the Contract documents for completion of items of the works. It shall indicate the
forecast of the dates of commencement and completion of various trades of sections of the work and may
be amended as necessary by agreement between the Engineer-in-Charge and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds
one month (save for special jobs for which a separate programme has been agreed upon) complete the
work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

i) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor
may also, if practicable, indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months
of the date of receipt of such request. Non-application by the contractor for extension of time shall not be
a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the
contractor.
Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to
complete the work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on account of
such breach, pay as agreed compensation the amount calculated at the rates stipulated below as the Chief
Construction Engineer (whose decision in writing shall be final and binding) may decide on the amount
of tendered value of the work for every completed day / month (as applicable) that the progress remains
below that specified in Clause 2 of P-1 Contract or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has

been specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per
Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does not achieve
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a particular milestone mentioned in contract data, (which is in this case the original work programme
furnished by the Contractor and approved by the Engineer-in-Charge which formed a part of agreement)
or the rescheduled milestone(s) in terms of Clause 2.5 of P-1 Contract, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension
of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any
notice to the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for
the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However no interest whatsoever shall be payable on such withheld amount.

Bonus for early completion

Amendment to Para 3.5.5 (v) Note — iii of OPWD Code Vol.-I by inclusion

For availing Incentive Clause in any project which is completed before the stipulated date of completion,
subject to other stipulations it is mandatory on the part of the concerned Executive Engineer to report the
actual date of completion of the project as soon as possible through Fax or e-mail so that the report is
received within 7 (seven) days of such completion by the concerned Chief Construction Engineer, Chief
Engineer & the Administrative Department.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent
of the contract value. Assessment of incentives may be worked out for earlier completion of work in all
respect in the following scale.

» Before 30% of contract period =5% of Contract Value

» Before 20% to 30% of the contract period = 4% of contract value.

» Before 10% to 20% of the contract period = 3 % of contract value.

» Before 5% to 10% of the contract period = 2% of contract value.

» Before 5% of the contract period = 1% of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.

Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken
to be decided by the Engineer either at the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter
No.10639 dt.27.05.2005 of Works Department, Odisha ):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the
Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be realised
from the contractor as penalty.

A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-1I on
rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted
a. Misbehavior/threatening of Departmental & supervisory officers during execution of
work/tendering process.
Involvement in any sort of tender fixing.
c. Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.
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122.

Persistent and intentional violation of important conditions of contract.

Security consideration of the State i.e. any action that jeopardizes the security of the State.
Submission of false/ fabricated / forged documents for consideration of a tender.

Non submission of Additional Performance Security (APS) within stipulated period as specified
in Clause 28 (iii) as per Works Department Office Memorandum No.14402 dtd.06.10.2017.

h. Keeping Business Relationship with a fraud Company in any manner that affects the contract
executed with Government or Government agency as per Works Department Office
Memorandum No.10496 dtd.12.07.2018.

EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the

@ e o

followings, non furnishing of which the bid shall be liable for rejection;

a.

b.

Required E.M.D (Bid Security) as per the clause No. 06 and Cost of Bid document as per Clause
No.04.

Scanned Copy of valid Contractor’s Registration Certificate, GST Registration certificate, GSTIN,
PAN card along with the tender documents as per Clause No.07.

Information regarding (i) Evidence of ownership of principal machineries / equipment in
Schedule-C as per Annexure-I of Schedule-C (ii) Annexure-III of Schedule-C & (iii) Annexure-
IV of Schedule-C if required as per Clause No.10. scanned copy of all documents are to be
furnished with the bid.

Information in scanned copy regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant in schedule “E” and affidavit to that effect including
authentication of tender documents in schedule “F” as per clause 11.

Minimum qualifying requirement of execution of in similar nature of works as per Clause No.14(i)
and relevant criteria mentioned in contract data with scanned copy of experience certificate issued by
the Engineer-in-Charge not below the rank of Executive Engineer to be furnished in Schedule — D.
(Applicable only for Value of works at estimated cost put to tender above Rs.3.00 Crs.)

Qualifying criteria of Minimum annual Turn Over as per Clause 14 (ii) of DTCN to be furnished in
Schedule-H. (Applicable only for Value of works at estimated cost put to tender above Rs.3.00
Crs.)

Submission of the required information on existing commitment in Schedule-G to derive his/her
available Bid capacity at the expected time of bidding as per clause 14 (iii) of DTCN.

(Applicable only for Value of works at estimated cost put to tender above Rs.3.00 Crs.)
Joint Ventures are not accepted.

Copy of M.O.U. (Memorandum of Understanding duly notarized) with eligible Registered
Electrical Contractor having valid H.T. / L.T./ M.V. License issued by Govt. of Odisha for
execution of Electrical installation. A copy of electrical license should also be enclosed with the
tender papers, the original of which need to be furnished during verification. The above M.O.U. is not
required in case of the civil contractor having valid registration in H.T. / L.T. /M.V. electrical license
with the same name & style.

(The bidder who meets the above minimum eligible criteria shall be qualified. The
documents uploaded for one bid or part thereof shall not be considered during evaluation of
other bid and each bid shall be evaluated as per the documents uploaded for the particular
bid.)

123. Any amendment issued from time to time to the Works Department Memorandum/Circulars/OPWD
Code clauses shall be deemed applicable.

Total: - 123 (One hundred twenty Three) clauses only

Special Condition:

¢ All reinforcement steel and structural steel shall be procured from primary producers of steel.
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that [/We* am/are* related/not related(*) to any officer of P.W.D of the
rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above
of the Works Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to
be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall
be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for
rejection.

(*) - Strike out which is not applicable Signature of the Tenderer
Date:-

SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS
( for Super class / special class / A class contractors only )
I/ We hereby certify that at present the following Engineering personnel are working with me / in our
firm / company and their bio-data are furnished below.

Name of Qualification | Date of Monthly Whether full | If they are
Engineering Appointment | emolument | time superannuated / retired /
personnel appointed engagement | dismissed or removed
for supervising and personnel from state
contractor’s work continuous. | Govt./ Central Govt ./
with address. Public Sector

Undertaking / private
Companies and s or any
one ineligible for
Government service.

2 3 4 5 6 7

I/ We also note that, non-submission of this certificate will render my / our tender liable for rejection .

Signature of the tenderer .
Date :-
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SCHEDULE “C”
PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON

THE WORK
Name of Total requirement Equipment in hand Equipment to be -
equipment procured > —qﬁ;
) E g g o
é 2 = § - E % g - = § 2 b E E =; o £
A S °©g 3.5 52 | 8 5 =2 =32 258 &
o < < <= BT 7] < [SHR] S o 0 E g =
°| EE| & ° S 2o g 28 |3 g | 2 == 838
] —_ o > Q.=
B R E8° z 19T Sl eS| 2
2 3 4 5 6 7 8 9 10 11 12 13 14
Concrete
Mixer
Needle
Vibrator
Plate
Vibrator
Water Pump
— SHP
Capacity
Water
Tanker
Truck /
Tipper
Complete
staging,
shuttering,
centering
arrangement
Faor cteesl
1. Reference Annexure | for list of minimum essential equipments for the Work
2.If leased indicate the date when the current lease expires
Signature
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ANNEXURE — I OF SCHEDULE-C

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK

(MINIMUM REQUIREMENT)
SI. No. List of plants and equipment Requirement Marks
1 Concrete Mixer 2 Nos. 30
2 Needle Vibrator 2 Nos. 20
3 Plate Vibrator 1 No. 10
4 Water Pump — SHP Capacity 1 No. 10
5 Water Tanker 1 No. 10
6 Truck / Tipper 1 No. 10
Complete staging, shuttering, centering arrangement
7 For steel shuttering — Not older than 5 years 250 Sgm 10
For wooden/Ply shuttering — Not older than 2 years
100
Qualifying Marks =80  (Non securing of Qualifying marks will be liable for rejection of tender)
NOTE :

1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the
work, the authority of which in either case is to be substantiated before award of the work.

3. As regards the ownership of cantering & shuttering materials, the contractor shall furnish proper Tax
Invoice for steel shuttering materials not older than 5 years from the last date of bidding and Tax
Invoice for wooden shuttering materials not older than 2 years from the last date of bidding.

4. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.”

5. All other machinery/equipment as will be required for satisfactory completion of the work shall have to be
deployed by the agency.

6. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be
entertained.

ANNEXURE —II OF SCHEDULE-C

Apart from the above the contractor shall have to arrange other machineries if any required for the work.
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ANNEXURE —I1I OF SCHEDULE-C

CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Not issued prior to 90 days of receipt of tender)

SI. Name of the Identification | Capacity | Year of Condition Since When it is
No machineries/ No. / Engine / purchas | (Working / when likely to be
equipments Chassis No. e breakdown) | deployed released
under from
him current
assignment
1 2 3 5 6 7 8
Certified that,
1. I have verified the ownership documents with the identification no. of the Machineries /
Equipments.
2. Machines are currently utilized exclusively for the work under the Division.
3. The facts provided are true as on the date of issue of this document to the best of my knowledge.

EXECUTIVE ENGINEER

ANNEXURE — 1V OF SCHEDULE-C

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH
THE TENDERER
FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL

WORKS
SI. Name of Required | Name of the Name of the Name of the Time schedule
No Equipment & No. work for Division under place where for movement of
Machineries which whose jurisdiction | equipments equipment/
Equipment & Equipment & and machineries to
Machineries Machineries machineries work site for use
deployed deployed deployed. in tendered work

Certified that, the above machineries shall be available solely for this work from the date mentioned against

them.

Signature
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SCHEDULE-D

WORK EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED DURING LAST FIVE YEARS
Name of Name Contract Major | Stipulated date | Actual | Value of work Reasons
Employer of Price in items of of date of | actually executed for delay
Locatio Indian Works | Commencemen | Comple | during last 5 in starting/
n and Rupees/ t/ completion of | tion of | financial year completion
Name | Agreement the Work as the Financi | Value if any.
of No. per Agreement. | Work. | al year | (excl.GST)
Work
1 2 3 4 5 6 8

Signature of the tender
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SCHEDULE-“E”
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERED OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the
works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the contractor

SCHEDULE -F

AFFIDAVIT
(To be submitted in original in legal stamp paper)
1. The undersigned, do hereby certify that all the statements made in the required attachments are true and
correct.

2. The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any road/

bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for such works have
been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and agree to

furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)
Title of Officer
Name of Firm

Date:
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Existing Commitments and ongoing works

SCHEDULE -G

Description | Place & | Contract | Name & | Value of | Stipulated | Value of | Anticipated
of works State No. Address | Contract | period of | works date of
of excluding | Completion | remaining | completion
Employer | GST (Rs. to be
Lakh) completed
(excluding
GST)
(Rs. Lakh)
1 2 3 4 5 6 7 8
SCHEDULE-H

Information on Annual Turn Over
1. A table containing value of Civil Engineering works executed by the bidder during the last Syears is

as follows:
SI No | Financial year Value of Civil Eng. Escalation Updated Value of Civil
Works executed Factor Eng. Works executed
(excluding GST) (Rs. In Lakhs)
Rs. In Lakh
1 Year 1: FY: 1.61
20.....
2 Year 2: FY: 1.46
20.....
3 Year 3: FY: 1.33
20.....
4 Year 4: FY: 1.21
20.....
5 Year 5: FY: 1.10
20.....

2. Certified that the Maximum updated value of Civil Engineering works that have been executed
during the F.Y .--—------—-- out of the last 5 years with updated price considering the escalation
and value thereof is RS.------mmmmmmmem-

JAKhS(RUPEES. .o entiiniiiiiiiiiiiiiiiiiiiiiiiiiititiiiietieetieettetttettsastesteestcnssensesnsssnssessennsenssns
)

factor of

For and on behalf of.................
Name of the Chartered Accountant
(Name of the Bidder) Name of the Chartered Accountant
Seal of the Audit firm (Signature, name and

Designation and Membership No. of signatory)
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To,

RELATIONSHIP DECLARATION

The Tender Inviting Officer,

Subject: ( Name of the Work)

SCHEDULE -1

Reference : (Bid reference number)

Sir,

Pursuant to clause 2of the ITB, it is to inform that I have relative(s) employed as an Officer in the rank
Department. His (Their) details are as

of an Assistant Engineer/Under Secretary under the

follows.

Relationship:
Name:
Designation
Office
Address
Pursuant to clause 2 of the ITB, I am to submit herewith the names of persons who are working under
my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in

the

Department.

SINo

Name of the my employee
and his designation in the
firm

Presently
working at

Details of his relatives working in the

Department

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

I am also duty bound to inform the relationship of any subsequent employment with any gazetted

officer in the rank of an Assistant Engineer/Under Secretary in the

Department. I am aware that

any breach of this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.

Date:-
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SCHEDULE —J

MEMORANDUM OF UNDERSTANDING

First Party I Sri/Smt..................coan. , Aged ... years, S/O- ..o ,
At/P.O./Dist-............... (hereinafter called the First Part)
AND
Second Party I Sri/Smt...................oeeneee. ,Aged ....years, S/O- ..oooiiiiii , At
/ P.O./ Dist-.....c.oeen.t. (hereinafter called the Second Part) having H.T. / L.T/ MV license registration
No.ooviernnnnn. validupto ..............

AND WHEREAS the First Party of 1% part is the managing partner of ......................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the
tender work, “......... ..

AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.

2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of
Engineer-in-Charge.

3) That, the First Party shall receive payment, signing the bill the document for the concerned work.

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said
matter.
In witness where of Both the party have signed in presence of

WITNESS

Wi -
W, -

Approved for 74 (Seventy Four) Pages
- Sd/-

Chief Construction Engineer
Kataka (R&B) Circle, Kataka
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