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GOVERNMENT OF ODISHA 

OFFICE OF THE SUPERINTENDING ENGINEER, BHUBANESWAR (R&B) DIVISION NO.V, BHUBANESWAR 

  Mail i.d eernb5bbsr@gmail.com   

 

No.     Dated.  03.08.2026 
          1st   Corrigendum to E-procurement Tender Call Notice No.01 of dated 2026-27 

              Due to some unavoidable circumstances the following changes are made for the work as 
noted below. The date of availability of the bid and the date of opening of bid is hereby modified as follows.  

Sl 

No 

Name of the work Existing Last Date & time 
availability of bid / 

Opening of Bid on portal 

Revised Date & time 
availability of bid on portal /  

Opening of Bid on portal. 

1 Construction of 11 KV line along 
with1000KVA11 by 0.4 KV Plinth mounted 
DSS for power supply to Lokayukta Bhawan 
Bharatpur for the year 2026-27. 
 
 
 
 

From    5:00 P.M of 03.08.2026 
To         5.00 P.M of 18.08.2026 / 
            12.00 PM of 19.08.2026 
 

 
 
 
 

     From    9.00 A.M. of    10. 08.2026 
       To       5.00 P.M. of    24.08.2026 / 
                 11.00 A.M. of   25.08.2026 

 
 

  Other details of the TCN No. 01 of dated 2026-27 remain unaltered.  
Further details can be seen from the e-procurement portal: https://tendersorissa.gov.in .   
 

                                                                                                                                  
Sd/-Er.Sarada Prasanna Das 

Superintending Engineer 

Bhubaneswar (R&B) Division No.V, Bhubaneswar 

mailto:eernb5bbsr@gmail.com
https://tendersorissa.gov.in/
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Bid Identification No.S.E.(R&B) -05/ e-TCN –01 /2026-27. 

 

GOVERNMENT OF ODISHA 
 

WORKS DEPARTMENT 
 
 

 
 
 
 

DOCUMENTS FOR COVER - I 
 
 

 

Construction of 11 KV line along with1000KVA11/0.4 KV Plinth mounted DSS 
for power supply to Lokayukta Bhawan Bharatpur for the year 2026-27. 

 

ESTIMATED COST: - Rs. 36,39,923.96/- (Excluding GST) 
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                                               GOVERNMENT OF ODISHA 

OFFICE OF THE SUPERINTENDING ENGINEER, BHUBANESWAR (R&B) DIVISION 

NO.V, BHUBANESWAR 

  Mail i.d eernb5bbsr@gmail.com   

 INVITATION OF BIDS  

        *****   

E-procurement Tender Call Notice No.01 of dated 2026-27 

 
No.   (Estg)    Bhubaneswar   Dated             th.    July-2026 

 
            The Superintending Engineer, Bhubaneswar (R&B) Division No.V, Bhubaneswar on behalf of the 
Governor of Odisha invites percentage rate bids in single cover system for electrical work as detailed in the table given 
below.  

Sl. 
No 

 
 
 
 
 
. 

Name of the work 
 
 
 

 
 
 
 

Approximate 
Estimated cost put 

to Tender (Rs.) 
 
 
 

EMD/Bid 
Security 

(Rs. in lakh) 

Cost of Bid  
Document 

Class of  
Contractor 

 
 
 
 
 
 

Period of 
Completion 

 
 
 1 Construction of 11 KV line along 

with1000KVA11/0.4 KV Plinth mounted 
DSS for power supply to Lokayukta 
Bhawan Bharatpur for the year 2026-27. 

Rs.36,39,923.96 Rs.36,400.00 Rs.6,000.00 
Online 

 “HT” Class   
 

3(three)  
Calendar 
Months 

Date & Time of availability of bid document in the portal / online: - From    5:00 P.M of 03.08.2026 to 5.00 P.M of 18.08.2026. 
Last Date of online submission of bid document in the portal / online: -      5.30 P.M of 18.08.2026 
Date of Opening: - 12.00 PM of 19.08.2026 
Name and address of officer inviting Bid: - Superintending Engineer, Bhubaneswar (R&B) Division No.V, Bhubaneswar.    
Further details can be seen from the e-procurement portal: https://tendersorissa.gov.in .   
 

                                                                                                                                  
Sd/-Er.Sarada Prasanna Das 

Superintending Engineer 

Bhubaneswar (R&B) Division No.V, Bhubaneswar 
Memo No            /Dated   

Copy submitted to the Engineer-in-Chief (Civil), Odisha, Nirman Soudha, Bhubaneswar for favour of 
kind information. 

Sd/-Er.Sarada Prasanna Das 
Superintending Engineer 

Bhubaneswar (R&B) Division No.V, Bhubaneswar 
Memo No            /Dated   
  Copy submitted to the Chief Engineer (Buildings- I) Odisha, Bhubaneswar for favour of kind 
information. 

Sd/-Er.Sarada Prasanna Das 
Superintending Engineer 

Bhubaneswar (R&B) Division No.V, Bhubaneswar 
Memo No            /Dated   
  Copy forwarded to the Chief Manager, State e-Procurement Cell, Nirman Soudha, Bhubaneswar for 
favour of kind information. 

Sd/-Er.Sarada Prasanna Das 
Superintending Engineer 

Bhubaneswar (R&B) Division No.V, Bhubaneswar 
 
 
 

mailto:eernb5bbsr@gmail.com
https://tendersorissa.gov.in/
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Memo No            /Dated   
  Copy submitted to the Chief Construction Engineer/  Superintending Engineer Electrical, Central (R&B) 
Circle, Nirman Soudha, Bhubaneswar for favour of kind information. 

Sd/-Er.Sarada Prasanna Das 
Superintending Engineer 

Bhubaneswar (R&B) Division No.V, Bhubaneswar 
Memo No            /Dated   
   Copy forwarded to all S.D.Os under this Division for information and necessary action. 
 

Sd/-Er.Sarada Prasanna Das 
Superintending Engineer 

Bhubaneswar (R&B) Division No.V, Bhubaneswar 
Memo No            /Dated   
  Copy forwarded to the Deputy Director (Advertisement) I &P.R. Department, Odisha, Bhubaneswar for 
information.  

Sd/-Er.Sarada Prasanna Das 
Superintending Engineer 

Bhubaneswar (R&B) Division No.V, Bhubaneswar 
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GOVERNMENT OF ODISHA 

OFFICE OF THE SUPERINTENDING ENGINEER, BHUBANESWAR (R&B) DIVISION NO.V, 
BHUBANESWAR 

  Mail i.d eernb5bbsr@gmail.com   

 INVITATION OF BIDS  

        *****   

E-procurement Tender Call Notice No.01 of 2026-27 
No.               Bhubaneswar     th.       July-2026 

  The Superintending Engineer, Bhubaneswar (R&B) Division No.V, Bhubaneswar on behalf of the Governor of Odisha 
invites percentage rate bids to be received in online bidding, single cover system for one number of electrical work as detailed in : 
https://tendersorissa.gov.in. The details of bid documents will be available in the above website from 5:00 P.M of 03.08.2026 to 
5.00 P.M of 18.08.2026. 
                      The bidders must possess compatible Digital Signature Certificate of Class “HT”.  Bids received online shall be opened 
at 12.00 P.M. of 19.08.2026 in the Office of the Superintending Engineer, Bhubaneswar (R&B) Division 
No.V, Bhubaneswar.  

Further details can be seen from the e-procurement portal www.tendersorissa.gov.in.    
  Addendum / Corrigendum, if required, will be available only in the Website. 
 
 

Sd/-Er.Sarada Prasanna Das 
Superintending Engineer 

Bhubaneswar (R&B) Division No.V, Bhubaneswar 
 

Memo No    /Dated   
 

Copy along with soft copy and T.C.N. No.01 of 2026-27 forwarded to the Deputy Director 
(Advertisement), I & P.R Department, Odisha, Bhubaneswar for information and necessary action with a request to get 
it published in two nos. of leading Oriya Dailies and two no’s of National English Daily News Paper at an early date for 
wide circulation of the tender call notice. A Complimentary copy of the News Papers containing the tender call notice 
may be sent to this office for reference and record.  
Encl: - 1. e-Procurement TCN No.01  of  2026-27= 1 No                  

Superintending Engineer 

Bhubaneswar (R&B) Division No.V, Bhubaneswar 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:eernb5bbsr@gmail.com
https://tendersorissa.gov.in/
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CHECK LIST TO BE FILLED UP BY THE BIDDER 
Sl. 
No 

Particulars Reference to 
Clause no. 

Whether furnished Reference to 
Page no. Yes No 

01. Cost of tender paper Rs.6,000.00 (Online) D.T.C.N    
Clause 

No.04,10(a) 

   

02. E.M.D for Rs. 36,400.00 (to be paid  Online)  D.T.C.N 
Clause  

No.06, 10(b) 

   

03. HT Electrical Contractor having valid license from 
ELBO.  

D.T.C.N 
Clause No.10(c) 

   

04. Copy of GST Registration Certificate and GSTIN D.T.C.N 
Clause No. 11(b) 

   

05. Copy of PAN Card D.T.C.N 
Clause No. 11(c) 

   

06. No Relationship Certificate in Schedule – A D.T.C.N 
Clause No. 11(d) 

   

07. Certificate of Tools and Plants (SCHEDULE-C) D.T.C.N 
Clause No. 11(e) 

   

08. List of projects executed that are similar in nature to 
the work   (Schedule-D1) 

D.T.C.N 
Clause No.11(f) 

   

09. Information regarding current litigation, debarring / 
expelling of the tender or abandonment of the work by 
the tenderer (Schedule-E) 

D.T.C.N 
Clause No.11(g) 

   

10. Affidavit (Schedule-F) D.T.C.N 
Clause No.11(h) 
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OFFICE OF THE 

SUPERINTENDING ENGINEER  
PURI (R&B) DIVISION, PURI 

 

CONTRACT DATA 
 

A. GENERAL INFORMATIONS 

Sl 
No.  

Item Details 
 

01. Bid Identification No. Bid Identification No.S.E. (R&B) Divn. V, BBSR-
01/2026-27    

02. Name of the Work Construction of 11 KV line along with1000KVA11/0.4 
KV Plinth mounted DSS for power supply to Lokayukta 
Bhawan Bharatpur for the year 2026-27. 

03. Officer inviting tender Superintending  Engineer , 
BBSR (R&B) Division No. V,  Bhubaneswar 

04. Accepting Authority Superintending  Engineer , 
BBSR (R&B) Division No. V,  Bhubaneswar 

05. Estimated Cost  

Rs.36,39,923.96 (Excluding GST) 
 

B. BID INFORMATION 
 

06. Intended completion period/Time period  
assigned for Completion as per clause 8 of 
DTCN 

3 (Three) Calendar Months. 

07. Last Date & time of submission of Bid 
(Clause No. 2 of DTCN.) 

Time 5.30 PM 

Dt.18.08.2026 

08. Cost of Bid Document (Clause No. 4 of DTCN.) 

To be remitted online Rs.6,000.00 

09. E.M.D/ Bid Security  (Clause No. 6 of DTCN.) 
To be remitted online Rs.36,400/- (to be paid  Online) 

10. Additional Performance Security (Clause No.22 (iii) of DTCN.) 

i Amount 

Sl 
No. 

Range of Difference between the 
estimated cost put to tender and Bid 
amount 
 

Additional Performance Security 
to be deposited by the successful 
bidder 
 

  
i 

Below 5% 
 

No Additional Performance 
Security 

  

ii 

From 5% and above  
and below 10% 
 

50% of (Difference between 
estimated cost put to tender and 
Bid Amount) 

  

iii 
From 10% and above 
 

150% of (Difference between 
estimated cost put to tender and 
Bid Amount) 

ii Pledged in favour of Superintending  Engineer , 
BBSR (R&B) Division No. V,  Bhubaneswar 

iii payable at Bhubaneswar 
iv Type of instrument  As specified in the Bid document. 

 
 

11. Bid validity period (Clause 
No. 9 of DTCN.) 

90 days 

12. Currency of Contract  Indian Rupees 

13. Language of Contract  English 

14. Similar Nature of work as 
per Clause of 11(a) DTCN 

Similar nature of work means:-  

Tenderer should have executed at least one similar type of work under State 
Govt/ Central Govt/ UT/PSU during last five financial year i.e 2021-22, 2022-23,     
2023-2024, 2024-25 and 2025-26, which have been successfully completed & 
handed over in all respect duly inspected by the competent authority with full 
satisfaction to the department. Completion certificates are to be furnished from 
the Engineer-in-Charge not below the rank of an Executive Engineer. The 
completion certificate should clearly indicate name & details of work with value, 
date of commencement and date of completion.   
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Procedure to participate in online bidding e-

procurement 
 
1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to 

participate in the bid is required to register in the Portal using his /her active personal/ official e-mail ID as his Login 

ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login ID. The DSC used must be of 

appropriate class (Class II or Class III) issued from a registered Certifying Authority such as n-Code, Sify, TCS, 

MTNL etc. He/ She has to submit the relevant information as asked for about the firm/ contractor. The portal 

registration of the bidder/ firm is to be authenticated by the State Procurement Cell after verification of original valid 

certificates/ documents such as (i) PAN and (II) Registration Certificate (RC)/ GST Registration Certificate and GSTIN 

(for procurement of goods) of the concerned bidder. The time period of validity in the portal is at par with validity of 

RC/ GST Registration Certificate and GSTIN. Any change of information by the bidder is to be re-authenticated by the 

State Procurement Cell. After successful authentication bidder can participated in the online bidding process. 
 

Contractor not regisertered with Government of Odisha, can participate in the e-procurement after necessary 

enrolement in the portal but have to subsequently register themselves with the appropriate registering 

authority of the State Government before award of the work as per prevalent registration norms of the State. 

a. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The 

system will again ask to select the DSC and confirm it with the password of DSC. For each login, a user’s DSC will be 

validated against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs stored in 

system database. The system checks the unique ID, password and DSC combination and authenticates the login 

process for use of portal. 
 
b. The tender documents uploaded by the Tender Inviting Officer in the website 

https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due date of tender sale. Once 

the due date has arrived, the tender will move to “Active Tender” Section of the homepage. Only a small notification 

will be published in the newspaper specifying the work details along with mention of the specific website for details. 

The publication of the tender will be for specific period of time till the last date of submission of bids as mentioned in 

the ‘Invitation for Bid’ after which the same will be removed from the list of Active tenders. Any bidder can view or 

down load the bid documents from the web site. 

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by 

uploading documentary evidences towards his eligibility for such exemption. 

d. The software application has the provision of payment of cost of tender document through payment 
 

gateways of authorized bankers by directly debiting the account of the bidders. 
 

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise his/her 

bid shall be declared as non-responsive and thus liable for rejection. Bidders participating through Joint 

Venture shall declare the authorized signatory through Memorandum of Understanding duly registered and 

enroll in the portal in the name and style of the joint venture company. It is mandatory that the DSC issued in 

the name of the authorized signatory is used in the portal. 

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement 

process, the tender inviting officer shall not accept any responsibility for failures or breakdowns other than in 

those systems strictly within their own control. 
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1.3. Any third party/company/person under a service contract for operation of e-procurement system in the State or 

his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement processes 

that are undertaken through the e-procurement system irrespective of who operates the system. 
 

1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/copies of 

document in prescribed format wherever warranted in support of eligibility criteria and qualification information. 

The on line bidder shall have to produce the original documents in support of the scanned copies and 

statements uploaded in the portal before the specified date as per DTCN. 

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of 

bid document and appropriate bid security. The system shall consider only the last bid submitted through the 

E-Procurement portal. 
 

1.6. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC, provided 

the questions are raised within the period of seeking clarification as mentioned in tender call notice/Bid. The 

Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the tender. 

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid as well 
as in the office of the Superintending Engineer as mentioned in the Contract Data will be open for inspection 
by the bidders. The bidder is required to down load all the documents for preparation of his bid. It is not 
necessary for the part of the Bidder to up-load other Bid documents (after signing) while up-loading his bid. He 
is required to up load documents related to his eligibility criteria and qualification information and Bill of 
Quantities duly filled in. It is assumed that while participating in the bid, the bidder has referred all the drawings 
and documents. Seeking any revision of rates or backing out of the bid claiming for not having referred to any 
or all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt the 
bidding process and in such cases the bid security shall be forfeited. 

 

1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website 
https://tendersodisha.gov.in , notice board Only, and such notice shall form part of the bidding documents.  
1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and those 

bidders if they wish can modify their tenders. The bidders are required to which the website till last date 

and time of bid submission for any addendum/ corrigendum/ cancellation thereof. Tender inviting 

authority is not responsible for communication failure of system generated mail. 
 

All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the bid. The 

bidder shall carefully go through the document and prepare the required documents and up load the 

scanned documents in Portable Document Format to the portal in the designated locations of Technical 

Bid. He will fill up the rates of items or percentage in the BOQ down loaded for the work in designated 

Cell and up loads the same in designated locations of Financial Bid. Bidders are to submit only the 

original BoQ uploaded by publisher after entering the relevant fields without any 

alteration/deletion/modification. Multiple BoQ submission shall lead to cancellation of bid. In case of 

item rate tender, bidders shall fill in their rates other than Zero value in the specified cells. In the 

percentage rate tender, the bidder quoting Zero value is valid and will be taken as Schedule of Rates. 

Submission of document shall be effected by using DSC of appropriate class. 

 

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as part of 

his Bid, a Bid security for the amount mentioned under NIT/Contract Data in online mode. Non-submission of bid 

security within the designated period shall debar the bidder from participating in the on-line bidding system and his 

portal registration shall be cancelled. His name shall also be informed to the registering authority for cancellation of 

his registration. 
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2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as 

mentioned in the bid document. 

2.2 Deleted. 
 

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful lowest 

bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of the 

lowest successful bidder to procedure the original documents, he will be debarred in future from participating 

in tender for 3 years and will be black listed by the competent authority. In such as situation, successful L-2 

bidder will be required to produce his original documents for consideration of his tender at the negotiated rate 

equal to L1 bidder. 

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 

documentary evidences towards his eligibility for such exemption. 

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid and Bid 
Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned in the “Procedure 
for Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest 
Money Deposit on submission of bids”.  

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her Login 

ID and Password. The system will again ask to select the DSC and confirm it with the password of DSC as a second 

stage authentication. For each login, a user’s DSC will be validated against its date of validity and also against the 

Certificate Revocation List (CRL) of respective CAs stored in system database. The system checks the unique Login 

ID, Password and DSC combination and authenticates the login process for use of portal. 

The bidder can download the tender of his choice and save it in his system and undertake the necessary 

preparatory work off-line and upload the completed tender at his convenience within the final date and time of 

submission.The bidder shall only submit single copy of the required documents and Price Bid in the portal. In the 

Financial bid, the bidder can not leave any figure blank. He has to only write the figures, the words will be self 

generated. The Bidders are advised to up load the completed Bid document well ahead of the last date & 
 

time of receipt to avoid any last moment problem of power failures etc. 
 

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall 

prepare all documents including Declaration form, price bid etc and store in the system. 
 

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the documents 
in appropriate place one by one simultaneously checking the documents. Once the Bidder makes sure that all 
the documents have been up-loaded in appropriate place he clicks the submit button to submit the bid to the 
portal.  
3.2.1. The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and cannot 

be submitted after due date and time. Therefore only after satisfying that all the documents have been 

uploaded, the Bidder should activate submit button. 
 

3.2.2. In the e-procurement process each processes are time stamped. The system can identify each 

individual who has entered in to the portal for any bid and the time of entering in to the portal. 
 

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the 

scanned documents by taking out sample printing. Non-submission of legible documents may render 

the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for legible copies or 

original copies for verification with in a stipulated period provided such document in no way alters the 

Bidder’s price bid. If the Bidder fails to submit the original documents with in the stipulated date, his 

bid security shall be forfeited. 
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SUBMISSION OF BIDS:- 
 

3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a 

Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN, Registration 

Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works, work in 

hand, list of machineries and any other information required by OIT. The Financial Bid shall consist of the Bill 

of Quantities (BOQ) and any other price related information/ undertaking including rebates. 

3.4. Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement Officer Publisher (Officer 

Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification. Multiple BOQ 

submission by bidder shall lead to cancellation of bid. In case of items rate tender, bidders shall fill in their 

rates other than zero value in the specified cells without keeping it blank. In the percentage rate tender the 

bidder quoting zero percentage is valid and will be taken at par with the estimated rate of the work put to 

tender. 
 

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and qualification 

information in prescribed format in Portable Document Format (PDF) to the portal in the designated locations 

of Technical Bid. 
 

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities 

(BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate column of 

respective items(s) without any blank cell in the rate column in case of item rate tender and type percentage 

excess or less up to two decimal place only in case of percentage rate tender. 

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the 

documents in appropriate place one by one simultaneously checking the documents. 
 

3.8. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or 

corrected. The Bidder should ensure correctness of the Bid prior to uploading and take print out of the system 

generated summery of submission to confirm successful uploading of bid. The bids cannot be opened even by 

the OIT or the Procurement Officer Publisher/ opener before the due date and time of opening. 

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each user 

including the Bidder. 
 

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal. 
 

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the process of 

submission of the bid/ tender. 
 

3.12. The bidder should check the system generated confirmation statement on the status of the submission. 
 

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the 

network. 
 

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic 

system used during the e-procurement process. 
 

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification information and 

Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the drawing and the other 

Bid documents (after signing) while uploading his bid. It is assumed that the bidder has refered all the 

drawings and documents uploaded by the Officer Inviting the Bid. 

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server 

time). The date and time of bid submission shall remain unaltered even if the specified date for the submission 

of bids declared as a holiday for the Officer Inviting the Bid. 
 

3.17. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him, owning 

responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information furnished bythe 
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bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand forfeited and his registration in 

the portal shall be blocked and the bidder is liable to be blacklisted. 

 
4. SECURITY OF BID SUBMISSION: 
 

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system 

shall require all the mandatory forms and fields filled up by the contractor during the process of submission of 

the bid/tender. 
 

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the 

authorized openers only on or after the due date and time. 
 
5. DEADLINE FOR SUBMISSION OF THE BIDS : 
 

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and time 

(Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission 

shall remain unaltered even if the specified date for the submission of bids declared as a holiday for the Officer 

inviting the Bid. 
 
RESUBMISSION AND WITHDRAWAL OF BIDS : 
 

5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is 

allowed. 
 

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh. 
 

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider 

only the last bid submitted. 
 
6. LATE BIDS : 
 

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose 

the server time displayed in the e-procurement portal shall be the time to be followed by the bidder and 

concerned officers. 
 
7. MODIFICATION AND WITHDRAWAL OF BIDS : 
 

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time 

of submission. The bidder shall have to log on to the system and resubmit the documents as asked for by the 

system including the price bid. In doing so, the bids already submitted by the bidder will be removed 

automatically from the system and the latest bid only will be admitted. But the bidder should avoid modification 

of bid at the last moment to avoid system failure or malfunction of internet or traffic jam or power failure. If the 

bidder fails to submit his modified bids with in the designated time of receipt, the bid already in the system 

shall be taken for evaluation. 
 

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with 

appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned 

document to portal in the respective bid before the closure date and time of receipt of the bid. The system 

shall not allow any withdrawal after expiry of the closure time of the bid. 
 
8. OPENING OF THE BID: 
 

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is 

available in IFB, tender document as well as the home page of portal. Bid opening can be done by the 

authorized users which are defined during the tender publication / approval stage. The bids are encrypted 

using there public keys and can be decrypted only on or after the Bid Opening due date and time. The bid 

openers private key will be required to open the bids and all the openers have to log on to the portal during 

that time. 
 

8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system 

logging on to the portal with the DSC away from opening place. Contractors are not required to be 

present during the bid opening at the opening location if they so desire. 
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8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the 

reference. 
 

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 

Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day. 

 
8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which 

they appear in the “Invitation for Bid”. 
 

8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all the 

Officers who have been declared as Opening officers, log on the portal with their DSC the Tender cannot be 

opened. 
 

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process by 

uploading the official letter for cancellation/ re-tender. 
 

EVALUATION OF BIDS:- 
 

All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to 

open the tender shall sign and number on each page of the documents downloaded and furnish a 

certificate that “the documents as available in the portal containing...... nos. of pages”. 
 

8.5.1. After opening of technical bid, the bidder may be asked in writing / online (in their registered e-mail ID) 

to clarify on the uploaded documents provided in the Technical Bid, if necessary, with respect to any 

doubts or illegible documents required for Technical Evaluation. The Officer Inviting Tender may ask for 

any other document of historical nature during Technical Evaluation of the tender. Provided in all such 

cases, furnishing of any document in no way alters the bidders price bid. Non submission of legible 

documents may render the bid non-responsive. The authority inviting bid may reserve the right to 

accept any additional document. 
 

8.5.2. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid 

of the bidder will be evaluated on its own merit 
 

8.5.3. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the 

bid, will finalize the list of responsive bidders. They will log on to the site with their DSC and record their 

comments on the Technical evaluation page in the system. The Officer Inviting the Bid if also the 

accepting authority, shall log on to the system with his digital signature and check the technical 

evaluation. He can either accept or pass on to the evaluating officers for re-evaluation. Upon 

acceptance of technical evaluation by the Accepting authority in the system, the system shall 

automatically generate letter to all the responsive bidders and the system shall forward the letter to all 

the responsive bidder that their technical bid has been evaluated responsive with respect to the 

data/information furnished by him and the letter shall also intimate him the date & time of opening of 

financial bid. The system shall also inform the non-responsive bidders in their e-mail ID that their bid 

has been found non-responsive. 
 

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by the 

Bidders. But evaluation of the bid does not exonerate the bidders from checking their original 

documents and if at a later date the bidder is found to have misled the evaluation through wrong 

information, action as per relevant clause of DTCN shall be taken against the bidder/contractor. 
 

8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders. 
 

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification 

information. 
 

8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of opening. 

The Procurement Officer-Openers shall log on to the system in sequence and open the financial 

bids. 
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8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorised representative who wish to be present. 
 

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found 

responsive will be announced and the bids of only those bidders will be opened. The remaining bids 

will be rejected. 
 

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in 

case the item rate tender and percentage above or less in case of percentage rate tenders will be 

announced. any discounts and withdrawals, and such other details as the officer inviting the tender 

may consider appropriate, will be announced by him or his authorized representatives at the time of 

opening. 
 

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 
 

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The system 

shall auto-generate the Comparative statement. 
 

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for that 

particular work by logging on to the portal with his DSC from anywhere. 
 

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative 

Statement and furnish a certificate to that respect. 
 

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with 

the approval of concern Chief Engineer/ Head of Department. 

 
9. CLARIFICATION AND NEGOTIATION OF BIDS: 
 

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask the 

lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdowns of unit 

rates. 
 

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed 

by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the 
 

participating bidders after opening on their respective logins. Each activity is recorded in the system with date 

and time stamping. 

 

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
 

10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting 

the Bid shall mention the amount of Performance Security and additional security required to be furnished in 

the letter and intimate the bidders in his e-mail ID. 
 

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period by 

cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will state the sum 

that the Engineer-in-Charge will pay the contractor in consideration of execution and completion of the works 

by the contractor as prescribed by the contract and the amount of performance security and Additional 

Performance Security required to be furnished. The issue of the letter of Acceptance shall be treated as 

closure of the Bid process and commencement of the contract. 
 

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional Performance 

Security, “ Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to 

the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up load the summery and declare 

the process as complete. 

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred from 

participation in bidding for three years and action will be taken to blacklist the contractor. Besides the 

consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/ 
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proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ their application 

will be considered for registration and action wll be initiated to blacklist him/ them. In that case, the L2 bidder, if 

fulfils other required criteria would be called for drawing agreement for execution of work subject to condition 

that the L2 bidder negotiates at par with the quoted by the L1 bidder, otherwise the tender will be cancelled. 

11.  BLOCKING OF PORTAL REGISTRATION 
 

11.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering authority/ 

blacklisted by the competent authority his portal registration shall be blocked automatically on receipt 

of information to that effect. 
 

11.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be unblocked 

automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from the 

concerned authority. 
 

11.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned 

contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show 

cause notice. Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting 

bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech) for blocking of 

portal registration within 10 days of intimation to the defaulting bidder regarding his unsatisfactory 

reply with intimation to the Registering Authority and concerned Chief Engineer/ Heads of Office if 

any of the following provisions are violated. 
 

11.3.1 Fails to furnish original Technical Documents before the designated officer within the stipulated date 

and time. 
 

11.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity 

period (including till the extended bid validity period) 
 

11.3.3 Fails to execute the agreement within the stipulated date. 
 

11.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. 
 

Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State 

Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously action shall 

also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV of OPWD 

code Volume-II. 

The minimum period of blocking of Portal Registration shall in no case be less than 180 days. 
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Procedure for Electronic receipt, accounting and reporting of 

Cost of Tender Paper and Earnest Money Deposit 
 

on submission of bids 
 

 

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and 

reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids through the e-

procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in". 
 
2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now it 

has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit on 

submission of bids through payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all 

Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies etc. in phases 

(ANNEXURE-I). The process outline as well as accounting and reporting structure are indicated below : 

 
a) It will be carried out through a single banking transaction by the bidder for multiple payments like Cost of 
 

Tender Paper and Earnest Money Deposit on submission of bids. 
 
b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator 

Banks as well can be accessed by the intending bidders. 
 
c) Reporting and accounting of the e-receipts will be made from a single source. 
 
d) Credit of receipts into the Government accounts and to the designated Bank account of the participating 

entities indicated in Para 2 above would be faster. 

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on 

submission of bids would be eligible to participate in the tender/bid process. The bidders with pending or failure 

payment status shall not be able to submit their bid. Tender inviting authority, State Procurement Cell, NIC, the 

designated Banks shall not be held responsible for such pendency or failure. 
 
4. Banking arrangement: 
 
a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-

Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point Branch called e-

FPB, who is authorized to collect and collate all e-Receipts. Each such branch will act as the Receiving branch and 

Focal Point Branch notwithstanding the fact that the bidder might have debited his account in any of the bank's 

branches while making payment. 
 
5. Procedures of bid submission using electronic payment of tender paper cost and EMD by bidder: 

 

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal 

(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then select the required 

active tender from the "Search Active Tender" option. Now. submit button can be clicked against the selected tender 

so that it comes to the "My Tenders" section. 
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b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required 

Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works Department 

office memorandum no.7885, dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the 
 

bank name as available in the payment options 
 

i. A bidder shall make electronic payment using his/her internet banking enabled account with designated 

Banks or their aggregator banks. 

ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated 

Banks. 
 
• Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, by 

adding the account number as mentioned in the challan as an interbank beneficiary. 
 
d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful 

transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid submission 

process. 

e) System generated acknowledgement receipt for successful bid submission: System will generate an 

acknowledgement receipt for successful bid submission. The bidder should make a note of 'Bid ID' generated in the 

acknowledgement receipt for tracking their bid status. 
 
6. Settlement of Cost of Tender Paper; 
 
a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the e-

Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an abstract of 

the cost of tender paper collected with reference to Bid Identification Number. The State Procurement Cell shall 

generate Bank-wise-head-wise challans separately for Cost of Tender Paper and instruct the designated Banks to 

remit the money to the State Government account under different heads. In respect of the cost of tender paper 

received through the e-procurement portal, the remittance to the Cyber Treasury account will be made to the Head of 

Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the Odisha 

Treasury portal. Thereafter, remittance through NEFT & RTGS will befacilitated through the Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost of 

Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will 

contain an abstract of the cost of tender paper collected with reference to Bid Identification Number. The State 

Procurement Cell shall generate Bank-wise list of challans and instruct the designated Banks to remit the money 

through the Odisha Treasury portal. The cost of tender papers will be credited to the registered Bank account of the 

concerned State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc. 
 
d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, EMD to 

the bidder, in case the tender is cancelled before opening of Bid as per direction received from TIA through e-

procurement system. 
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e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit on 
 

submission of bids is enclosed in the Annexure. 
 
7. Settlement of Earnest Money Deposit on submission of bids: 
 
a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders 

accounts as per direction received from TIA through e-procurement system. 

8. Forfeiture of EMD : 
 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various 

reasons. 

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will direct 

the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account of the tender inviting 

authority. 
 
b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money 

Deposit on submission of bid, in the State Government Treasury under the appropriate head (8782-Cash 

Remittances and Adjustments between the officers rendering accounts to the same Accounts Officer-102-

P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after taking the amount as a revenue receipt 

in their Cash Book under the head 0075-Misc. General Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-

02080-Misc. Deposits and submit the detail account to DAG (Puri) as a deposit of the Division. 
 
c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator to 

edit the initiation after clicking the submit button. Forfeiture option can be carried out in phased manner like one 

bidder at a time. 

9. Role of the Banks: 
 
a) Make necessary provision / customizations at their end to enable the provision for online payments / 

refunds as per this document. 

b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during 

online payment processes and redirect them to e-Procurement website with necessary transaction reference details 

enabling them to submit their bids. 
 
c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current account 

of PSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal. 
 
d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role as 

stated below. 

e) e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank 

working day from the date of generation of the XML file and also provide a confirmation to NIC on the same. 
 
10. Role of State Procurement Cell: 
 
a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online 

payment requirements to National Informatics Centre / the authorised Banks for mapping/ customization. 
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b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to 

ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the Government 

Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online challans from the Odisha 

Treasury portal and make the remittance through over the counter facility or NEFT/RTGS (as and when this 

functionality is available in Treasury portal) and issue instruction to the bank for remittance of the receipt to the State 

Government account. 
 
c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the 

remittance towards tender paper cost to the Tender inviting authorities for their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government departments / 

State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor and send monthly 

progress reports to the Government. 

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day 

activity. 
 
f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted 

refund and settlement details in XML file against a day. 
 
g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement status 

against a day 
 
h) e-procurement system will update the status accordingly for reconciliation report. 
 
11. Role of National Informatics Centre : 
 
a) Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in) to 

enable the provision for electronic payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account. 
 
c) NIC will provide an interface to organisations to download the electronic receipt data. 
 
d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same to 

the authorised Banks for enabling automatic refund/settlement of funds. 
 
e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in order to 

make remittance of the tender paper cost to the State Government account using the Odisha Treasury portal. 
 
12. Role of Cyber Treasury : 
 
a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be 

accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and 
 

reconciliation of the electronic remittances made to the State Government account. 
 
13.  Redressal of Public grievances : 
 
a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective 

procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected by any of 

the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or on being brought to its 

notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber 
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Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the participating 

Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify the contact 

number and address of the Help Desk for resolution of any dispute regarding e-Receipt. 

 

14. Applicability and modification of existing rules / orders: 
 

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and rejection 

of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for 
 

electronic submission of bids through e-procurement portal. Existing provisions regulating cost of tender paper, 

earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed. 

15. These arrangements would be made effective after signing of MoU between the designated Banks and the State 

Procurement Cell, firming up of Banking arrangements and technical integration between designated Bank and 

e-Procurement Portal. 

 

ANNXURE-I 
 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and 

Earnest Money Deposit on submission of bids. 

 Cost of Tender Paper on submission of Earnest Money Deposit on 
 bids    submission of bids   
Government I.  The payment towards the cost of Tender I. In case  of tenders of 
Departments Paper, in case Government Departments Government Departments, 

 shall be collected in separate amount  towards Earnest 
 Pooling  accounts  opened  in  Focal Money Deposit on submission 
 Point   Branch   called   e-FPB   of of bids shall be collected in a 
 respective designated banks [as stated pooling account opened for 
 in  Para 2]  at Bhubaneswar  on this  purpose  at  Focal  Point 
 T+1_day.    Branch   called   e-FPB   of 
 

II.   With   reference to the   Notice 
respective designated banks 

 at Bhubaneswar and the 
 Inviting Tender/ Bid Identification banks will remit the amount to 
 Number, the amount so realized is to respective bidder’s account 
 be remitted to Government Account within two working days on 
 under  the  Head  Of  Account  0075- receipt of instruction from TIA 
 Misc.   General   Services-800-Other through refund and settlement 
 Receipts-0097-Misc.  Receipts-02237- of e-procurement system.  

 Cost of Tender Paper through Odisha         

 Treasury Portal after opening of the          

 bid.    II. In case of forfeiture of 
     Earnest Money Deposit on 
     submission  of  bids,  the  e- 
     Procurement portal will direct 
     the Bank to transfer the EMD 
     value from the Pooling 
     Account  of  SPC  to  the 
     registered account of the 
     tender inviting authority within 
     two working days of receipt of 

     instruction from TIA.   
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  Cost of Tender Paper on submission of Earnest  Money Deposit on 

  bids    submission of bids    

State PSUs I. In  case  of  State  PSUs,  Statutory I.  Amount  towards  EMD  on 
Statutory  corporations, Autonomous Bodies and submission of bids shall be 
Corporations,  Local Bodies etc. the amount towards collected in a separate 

Autonomous  Cost of Tender Paper, on submission pooling account of Focal 
Bodies and  of bids shall be  collected in separated Point Branch called e-FPB 
Local Bodies.  pooling  accounts  opened in  Focal of respective  designated 

   Point   Branch   called   e-FPB   of banks at Bhubaneswar and 
   respective designated Banks   at the  banks  will  remit  the 
   Bhubaneswar on T+1 days.  amount to  respective 
  

II. The Paper cost will be transferred to 
bidder’s account on receipt 

  of instruction  from  TIA 
   the  respective  current  accounts  of through refund  and 
   concerned State  PSUs, Statutory settlement of e-procurement 
   Corporation, Autonomous Bodies and system  within two  working 
   Local Bodies etc. after opening of bid. days  from  receipt  of  such 

       instruction.     

       II. In case of forfeiture of 
       Earnest Money deposit on 
       submission of bids, the e- 
       Procurement portal  will 
       direct the Bank to transfer 
       the  EMD  value  from  the 
       Pooling Account of SPC to 
       the registered account of the 
       tender inviting authority 
       within two working days of 
       receipt  of  instruction from 

       TIA.       
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DETAILED TENDER CALL NOTICE 
****** 

Sealed percentage rate bids are invited on ONLINE in single cover system from HT Electrical Contractor having valid 

license from ELBO in prescribed form to be eventually drawn in P.W.D. FORM   P-1 for the work “Construction of 11 KV line 

along with1000KVA11/0.4 KV Plinth mounted DSS for power supply to Lokayukta Bhawan Bharatpur for the year 2026-27” at 

an estimated cost of Rs. 36,39,923.96 (Rupees Thirty Six Lakhs Thirty Nine Thousand Nine Hundred Twenty Three and Ninty Six 
Paisa) only (Excluding GST). The adopted format for percentage rate is same as that of the form adopted for item rate 
tenders but the word “Item rate” shall be replaced by “Percentage rate” and the contract will be named as P-1. Bids from 
Joint Venture are not allowed.  
2. The Bid documents are available from official website of Government: https://tendersodisha.gov.in from 

dt.03.08.2026 at 05.00 P.M. to  dt.18.08.2026 up to 05.00 P.M. The last date and time of submission of Bid is as 
per contract data.  

3. The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of the Superintending 
Engineer, BBSR (R&B) Division No. V, BBSR at on dt.19.08.2026 at12.00 P.M. in the presence of the bidders or 
their authorised representatives who wish to attend. 

4. The cost of Bid documents is to be remitted online for Rs.6,000.00 towards cost of each bid respectively.    

5. The bid is to be submitted in single covers.  
(i) Bid should contain scanned GST Registration Certificate and GSTIN, HT Electrical Contractor having valid license 

from ELBO, PAN card, undertaking/certificates duly filled-in, affidavit, work experience certificate and documents 
required as per the relevant clauses of this DTCN. The price bid duly filled in and signed by the bidder 

6. The bidder shall remit the EMD/ bid security online as part of bid of the amount as specified in the Contract Data. 
7. The lowest preferred bidder is required to produce documents viz original Registration certificate with detail 

description of job to be conducted by the firm, GST Registration Certificate, HT Electrical Contractor having valid 
license from ELBO, GSTIN, PAN card after opening of Technical Bid for verification purpose in the latter stage, within 
five days from the date of opening of the tender (price bid). Furnishing scanned copy of such documents along with 
the Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for 
rejection. 

8. The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders whose 
bid is accepted must submit a work programme at the time of execution of Agreement.  

9. All bids received will remain valid for a period as specified in the Contract Data after the deadline date for 
submission of bids and validity of bids can also be extended if agreed to by the bidder and the Department. 

10. ELIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings. 
a. Cost of Bid document as per Clause No.04. 
b. Required E.M.D (Bid Security) as per the clause No. 06.  
c. HT Electrical Contractor having valid license from ELBO. 

11. QUALIFICATION CRITERIA: - To qualify in technical evaluation, applicants shall furnish the followings 
a. Experience: The bidder should have following experience in similar nature of work as per clause15 of bid 

information of contract data such as Tenderer should have executed at least one similar type of work under 
State Govt/ Central Govt/ UT/PSU during last five financial year i.e. 2021-22, 2022-23, 2023-2024, 2024-25 and 
2025-26, which have been successfully completed & handed over in all respect duly inspected by the 
competent authority with full satisfaction to the department. Completion certificates are to be furnished from the 
Engineer-in-Charge not below the rank of an Executive Engineer. The completion certificate should clearly 
indicate name & details of work with value, date of commencement and date of completion.  

b.      GST Registration Certificate and GSTIN. 
c.      PAN card. 

d.    CERTIFICATE OF NO RELATIONSHIP (SCHEDULE-A) with dated signature of the bidder and the bidder 
should strike out the facts which is not applicable. 

e.       CERTIFICATE OF TOOLS AND PLANTS (SCHEDULE-C) with dated signature of the bidder. 
f.        LIST OF SIMILAR NATURE OF PROJECTS EXECUTED (SCHEDULE-D1) with dated signature of the bidder. 
g.   INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR  

ABANDONMENT OF WORK BY THE TENDERER (SCHEDULE-“E”) with dated signature of the bidder. 
 h.       (SCHEDULE-F) in shape of Court Affidavit executed during the bid period.  
 
  All Schedule i.e. A, C, D1,E & F will be completed in full shape.  
 
Note:- Submission of uncompleted documents or failing to furnish any of the above documents the bid shall liable for 
rejection. 
 
 

12. An applicant whose contract for any work has been rescinded or who has abandoned any work in the last five years, 
prior to the date of the bid, shall be debarred from qualification. The bidder is to furnish scanned copy an affidavit at 
the time of submission of bid about the authentication of bid documents. An affidavit to this effect is to be furnished 
in Schedule-F. Non furnishing of the scanned copy of information in Schedule - E and required Court affidavit in 
Schedule – F, the bid document will be summarily rejected. 

13. No Relation certificate. 
 The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the 

rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works 
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & 
the total security will be forfeited & he shall be liable to make good the loss or damages resulting for such 
cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

 

https://tendersodisha.gov.in/
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14. The bidder should qualify the Criteria of Similar nature of work as mentioned in Contract Data failing which the bid is 

liable for rejection.  
15. If an individual makes the application, the individual should sign above his full type written name and current address. 
16. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type written 

name and the full name of his firm with its current address in a forwarding letter. 
17. Deleted. 
18. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in 

the wordings will not be accepted.  
19. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be submitted 

online in English.  
20. Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender papers. 
21. A. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006).  

In case of Percentage Rate tender:- 
(i) The contractor has to quote percentage excess or less over the estimated cost in the Price Bid 

appended to the tender document. The estimated cost is excluding GST. The rates of item basing on 
which estimated cost has been derived are excluding GST on different components to arrive at such 
rates.  

(ii) The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer 
submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate so 
offered shall be considered after opening of all packages called in the same Tender Notice. The Contractors 
who wish to tender for two or more works shall submit separate tender for each. Each tender shall have the 
Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer. 

(iii)   The Contractor will quote percentage excess/less up to two decimal point only. If he writes the 
percentage excess/less up to three or more decimal points, the second decimal point shall only be 
considered without rounding off (vide Works Department O.M No- 7885 dtd. 23.07.2013.). 

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress 
specified in the contract. 

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 
authority is mandatory before making any payment.   

(vi) The period of completion is fixed and can not be altered except in case of exceptional circumstances 
with due approval of next higher authority. 

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 
percentage excess or less shall be added or subtracted from the gross amount of the bill. 

B. GST as applicable on works contract shall be paid over the bill amount at the time of payment of bill.  
22. (i) Amendment of Codal & Contractual Provisions of threshold negative bid caps (15%) introduced in Appendix-IX, 

Clause 36 of OPWD Code Volume-II is to be applicable as per the Works Department Office Memorandum No.173 
dtd.03.01.2026 & O.M. No.632 dtd.09.01.2026 (Decimals up to two numbers will be taken for all practical purpose) 
either at the estimated cost put to tender or less than the estimated cost put to tender, tender accepting authority will 
finalize the tender through a transparent lottery system where all bidders / their authorized representatives, the 
concerned Superintending Engineer/Executive Engineer and DAO will remain present. 
     (Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-II) 
     (by inclusion vide O.M.No.173 dt.03.01.2026 & O.M. No.632 dtd.09.01.2026). 

i. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder (decimal up to 
two numbers will be taken for all practical purposes) after availing 10% price preference as per Para 2 of Works 
Department Resolution No.27748 dated.11.10.1977, the tender shall be finalized by the tender accepting authority 
through a transparent lottery system along with other categories of contractors. (Deleted). 

 

 

 

 

 

(iii) Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion.  

(Additional performance Security) 
Additional Performance Security shall be obtained from the bidder, when the bid amount is less than the estimated 
cost put to tender. In such an event, only the successful bidder who has quoted less bid price / rates than the 
estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender 
minus the quoted amount as Additional Performance Security(APS) in shape of Term Deposit Receipt pledged in 
favour of Divisional Officer/ Bank Guarantee in favour of the Divisional officer from any Nationalized / Scheduled 
Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of letter of 
acceptance (LOA) by the Divisional officer (by e-mail) to the successful bidder, otherwise the bid of the successful 
bidder shall be cancelled and the earnest money Deposit / Bid security shall be forfeited. Further proceeding for 
blacklisting shall be initiated against bidder (As amended vide O.M. No.14459 dt.20.09.2018 of Works Deptt. Govt. of 
Odisha has been modified with O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 of Works Dept., Govt. 
of Odisha).  

 If the Contractor fails to complete the work, the amount so furnished as additional performance security will 
be forfeited in addition to the other penal clauses, if any to be imposed. 

(Amendment to Para-3.5.5 (V) Note-II of OPWD Code Vol.-I by substitution of O.M. No.14299 dt.03.10.2017 
in place of O.M. No.5288 dt.04.05.2016 has been modified with O.M. No.173 Dt.03.01.2026 & O.M. No.632 
dtd.09.01.2026 of Works Dept., Govt. of Odisha). 

Modified O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 : 
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Amended vide O.M. No.173 Dt.03.01.2026 & O.M. No.632 dtd.09.01.2026 of Works Dept., Govt. of 
Odisha to fix the following rate of Additional Performance Security (APS). 

Sl No. Range of Difference between the 
estimated cost put to tender and 
Bid amount 

Additional Performance Security to be deposited by the 
successful bidder 

i. Where bid price is below 0% but not below 
10% of the project cost put to bid. 

No. Additional Performance Security is required 

ii. Where bid price is Below 10 % but not below 
20% of the project cost put to bid. 

The Additional Performance Guarantee/ Security 
percentage shall be incremented by 0.1% for every 
percentage of bid price below 10% of the project cost put 

to bid starting at 11% with the additional bid performance 
guarantee being 0.1% and this additional performance 
guarantee percentage shall be applied on the bid price: 

iii. Where bid price is 20% or more below of the 
project cost put to bid.  

The additional performance guarantee percentage shall 
be incremented by 0.2% for every percentage of bid price 

below 20% of the project cost put to bid in addition to 1% 
of the bid price and this additional performance 
guarantee percentage shall be applied on the bid price. 

  
Note:- The Additional Performance Guarantee/ Security shall be treated as part of the performance security. 

 
 

23. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the 
approved document during download of the bid document, the decision of the officer inviting the bid will be binding on 
the bidder. 

24. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations 
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.  

25. i) Schedule of quantities are accompanied in (Price Bid).  It shall be definitely understood that the Government 
does not accept any responsibility for the correctness or completeness of this schedule and that this 
schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the 
Contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and 
no extra monetary compensation, will be entertained. 

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject to a 
maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of competent 
authority is mandatory before making any payment. 

26. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-
of what so ever. 

27. The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the OPWD Code.  
28. i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Engineer-in- charge 

prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the 
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of 
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the 
“Contract Price”).  

ii) The notification of award will constitute the formation of the contract, subject only to the furnishing of a 
performance security (Initial Security Deposit) in form of Fixed deposit receipt of Schedule Bank/Kissan 
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit 
Account and additional performance security as per Clause 23 of DTCN duly pledged in favour of the 
Superintending Engineer and payable at the place as specified in the Contract Data and sign the 
agreement in the PWD Form P-1 for the fulfillment of the contract in the office of the Superintending 
Engineer and payable at the place as specified in the Contract Data or as directed. The security deposit 
and the amount withheld according to the provision of P1 agreement shall be retained as security for the 
due fulfillment of this contract and additional performance security in accordance with the provisions of the 
agreement.    

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge 
and the successful bidder. Within 15 days following the notification of award along with the Letter of 
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. 
Following documents shall form part of the agreement. 
a) The notice inviting bid, all the documents including additional conditions, specifications, if any, 

forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading thereto & required amount of performance security including additional 
performance security. 
 

b) Standard P.W.D. Form P-1 with latest amendments. 
iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture 

of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required 
amount of initial security deposit and additional performance security deposit are received by the Engineer-
in-Charge. The security will be refunded after one year of completion of the work and payment of the final 
bill and will not carry any interest.  

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202 
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where bidders/tenderers back out from 
the offer before acceptance of tender by the competent authority.  
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vi) Amendment to Para 3.5.18 Note – viii of OPWD Code Vol.-I   
Before acceptance of tender, the successful bidder will be required to submit a work programme and mile 
stone basing on the financial achievement so as to complete the work within the stipulated time and in case 
of failure on the part of the agency to achieve the mile stone liquidated damage will be imposed. 

29. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been 

entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring a 

suit in regard to the matter by this contract at any place outside the State of Odisha.  

30. The contractor should be liable to fully indemnify the department for payment of compensation under workman 

Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of 

compensation paid will be recovered from the contractor.  

31. Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department Letter 

No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.  

32. In case of any complaint by the labour working about the non payment or less payment of his wages as per latest 

minimum Wages Act, the Superintending Engineer will have the right to investigate and if the contractor is found to 

be in default, he may recover such amount due from the contractor and pay such amount to the labour directly under 

intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the 

Superintending Engineer is final and binding on the contractor.  

33. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within 

the following or similar category. 

 

 

 

(i) Rent, royalties and other charges of materials, including all taxes as applicable, ferry, tolls conveyance charge and 

other cost on account of land and building including temporary building and temporary electric connection to work site 

as well as construction of service road and diversion road and its maintenance till completion of work as required by 

the bidders for Collection of materials, storage, housing of staff or other purpose of the work. No bidder will however 

be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work. 

(ii) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the 

satisfaction of the local health authorities. 

(iii) Suitable water supply including pipe water supply wherever available for the staff and labour. 

(iv) Fees and duties levied by the municipal, canal or water supply authorities. 

(v) Suitable equipments and wearing apparatus for the labour engaged in risky operations. 

(vi) Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in 

order to protect the public and employees from accidents.  

(vii) Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution 

also become payable due to operation of the workmen compensation act. 

(viii) The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost. 

34. After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such as 

vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and 

clean, this should be inclusive of the rate. 

35. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required. 

The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works.  

36. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity 

of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled 

before the extra items of work or extra quantity of any items of work is taken up.  

37. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of 

work Housing and Supply in their standing order No-44150 dtd.25.11.57.  

38. Bid documents consisting of specifications, the schedule of quantities and the set of terms and conditions of contract 
and other necessary documents can be seen in all the offices issuing the documents and office of the Superintending 
Engineer BBSR (R&B) Division No.V, BBSR during office hours everyday except on Sundays and Public Holidays till 
last date of sale and receipt of bid documents. Interested bidders may obtain further information at the same address. 
But it must be clearly understood that the bids must be received in order and according to the instructions.  

39. Bidders are required to go through each clause of P.W.D. Form P-1 and related clauses of O.P.W.D Code carefully in 
addition to the clause mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 and 
related clauses of O.P.W.D Code with latest amendments shall supersede the condition of D.T.C.N. before 
tendering.   

40. Progress report: The contractor/ manufacturer shall submit fortnightly progress reports in a format as may be 
prescribed by the engineer-in-charge. 

41. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and water 
tight. 

42. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can 
reject partly or fully such structures if found defective in their opinion. 

43. Concrete should be machine mixed unless otherwise ordered in writing by the Superintending Engineer. The 
contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost. 

44.  Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 
45. The contractors shall use approved and tested materials as approved by the Engineer in charge according to PWD 

specification and the Contractor shall arrange the materials at his own cost and after completion of the work the 
contractor shall clear the site along with all equipments at his own cost. The materials shall conform to IS (latest) and 
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of reputed make ( to be approved by engineer in charge) and erected as per IS/TAC/ NFPA/NBC/IE Rule 
specification / standards also as per guide lines of local fire authority(LFA), electrical inspector. No extension of time 
will be granted on the application of the bidder due to delay in procurement of materials. The preliminary drawings 
and plan of work shall be submitted by the successful bidder to the Engineer-in-charge before commencement of 
work and final drawings are to be submitted after successful completion of work. 

46. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the 
execution of the work due to reasons what – so-ever and the cost of such materials will be recovered from the bills at 
stock issue rates or market rates whichever is higher. 

47.  The bidder shall train up at least 2 persons to attend the emergency situations at site(free of cost) 
48. Department shall not supply any materials for the said work. It is a turnkey job for which the manufacturer has to 

supply all required materials as per the design and offer. 
49. No claim for cancellation of tenders: No claim shall be entertained towards any expenses made by any party for 

submission of the tender in case of cancellation, rejection or withdrawal of the tender. 
50. Unilateral stoppage of work: Unilateral stoppage of work by the contractor without prior permission of the engineer-in-

charge shall be considered as breach of contract and the dept. reserves the right to take such actions as it may deem 
fit. 

51. Resident engineer: The contractor/manufacturer shall engage for this work competent qualified and authorized 
resident engineers and assistants to the satisfaction of engineer-in-charge. The resident engineer shall represent the  
contractor in their absence in receiving directions from engineer-in-charge of the work or any authority of the dept. 
which will be binding on the contractor. 

52. Engagement or Laborers and age limits etc. The Contractor/ Manufacturer shall not employ for the purpose of this 
contract any person who is below the age of eighteen years and shall pay to each laborer for the work done by such 
labour, wages not less than the wages as prescribed by Government of Orissa. The Engineer in charge shall have  
 
 
 
the right to enquire into and decide and complaint alleging that the wages paid by the Contractor to any labour for the 
work done by such labourer is less than the wages prescribed by the Government of Orissa. The Engineer in charge 
and or his subordinate Engineers immediate charge of the work shall have the right to decide whether any labour 
employed by the Contractor is below the age of eighteen years and to refuse to allow any laborer whom he decides 
to be below the age of eighteen year. To be employed by the contractor the contractor shall have to grant a weekly 
paid holiday to his laborers. Staff the contractor shall have to comply with all Labour laws and other rules in force 
while carrying out the work. 

53. Rate quoted should be fairly reasonable. Rates being abnormal, super-factuous and unworkable rates are liable for 
rejection. 

54. Items of work not covered by tender notice will be paid at the current schedule of rates of the Public works 
department and those not covered by SR will be paid on actual analysis after being approved by the engineer-in-
charge. 

55. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work 
and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance. 

56. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing free of 
cost as directed by the Engineer-in-Charge and bear the entire cost of the test. 
 

57. No claim for carriage of water what-so-ever will be entertained as this has been included in the estimate and the 
bidder has to quote his / their rate accordingly.  

58. The authority reserves the right to reject any or all the tenders without assigning any reason thereof. 
59. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have 

satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the 
required quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and 
that rates quoted by him in the tender will be adequate to complete the work according  to the specifications attached 
there to and that he had taken in to account all conditions and difficulties that may be encountered during its progress 
and to have quoted rates including labour and materials, octroi ,other duties, lead, lifts, loading and unloading, freight 
for all materials and all other charges necessary for the completion of the work, to the entire satisfaction of the 
Engineer-in –Charge of the work and his authorized subordinates. After acceptance of the contract rate Government 
will not pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard 
availability of materials, labour and other factors. The rates quoted by the Contractor shall be excluding GST. GST as 
applicable for works contract shall be payable to Contractor on bill amount.  

60. The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted 
from the contractor’s bill.  

61. Prevailing rate of TDS on GST as applicable under Act on the gross amount of the bill will be deducted from the 
contractor’s bill as tax deduction at source (TDS) as per rules. 

62. CESS @ 1 (one)% of the amount of the each bill shall be proportionately deducted from the Contractor’s bill at the 
time of  making payment of each bill.   

63. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 
64. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution 

of work through labour should produce valid license from licensing authorities of labour Department. 
65. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for 

approval of the engineer-in-charge. 
66. Any defects, shrinkage or other faults which may be noticed within 12 (twelve) months from the completion of the 

work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-
Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be 
recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover 
from the contractor the 
 cost of making good the works. The defect liability period for the work is 12 (twelve) calendar months from the date 
of successful completion of the work. 
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67. From the commencement of the works to the completion of the same, they are to be under the contractors charge. 
The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered 
necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries 
to person or structural damage to property happening from any neglect, default, want of proper care or misconduct 
on the part of the contractor or any one in his employment during the execution of the work. Also no claim shall be 
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or 
incidental damages so caused will have to be made good by the contractor at his own cost. 

68. No escalation: The amount quoted price shall remain firm and fixed until the completion of the project. 
69. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an Site Order book 

to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever 
necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted 
by the contractor or his authorized agents with their dated signature. Orders entered in this book and noted by the 
contractor’s agent shall be considered to have been duly given to the contractor for following the instructions of the 
Department. The Site Order Book shall be the property of the P.W.D. and shall not be removed from the site of work 
without written permission of the Engineer (Superintending Engineer) and to be submitted to the Engineer-in-charge 
every month. 

70. No part of the contract shall be sublet without written permission of the concerned Superintending Engineer or 
transfer be made by power of Attorney authorizing others to receive payment on the contractor’s behalf. 

71. The contractor should attach the certificate in token of payment deposit with the registration authority as per recent 
circular of the Government relating to his registration. 

72. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not 
be any way responsible for the same and will not pay any cost towards the repair done by the contractor. 
 

 
73. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. 

Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor. 
74. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution or 

operation of the items due to standing water as well as due to percolation of water. The quoted rate will be inclusive 
of this. 
 

75. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future 
complaint on this account shall be entertained. 

76. Number of tests as specified in I.R.C./MoSRT&H/I.S.I specification required for the construction of roads /bridges / 
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed 
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for 
collection / transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and 
testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor.  

77. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the 
Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

78. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the 
Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

79. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully 
complete the envisaged work. 

80. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a 
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless 
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be 
taken apart from disincentivising the tenderer. 

81. ADDENDUM TO THE CONDITION OF P1 CONTRACT 

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No.24716 
dt.24.12.2005 and No.8310 dt.17.05.2006):- 

2.1. Progress of work and Re-scheduling programme. 

2.1.1. The Superintending Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. 
The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the 
contract. 

2.1.2. As per amendment to Para-3.5.18 Note-VIII of O.P.W.D. Code Volume-I, before acceptance of the tender. The 
successful bidder will be required to submit a work programme and Milestone basing on the financial achievement so 
as to complete the work within the stipulated time and in case of failure on part of the agency to achieve the 
Milestone Liquidated damages will be imposed.    
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2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the 
time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has 
elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract has elapsed, 3/4th of the 
whole of the work before 3/4th of the whole time allowed under the contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the 
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, 
a revised programme showing the modifications to such programme necessary to ensure completion of the works 
within the time for completion. If the contractor does not submit an updated Programme within this period, the 
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the overdue Programme has been 
submitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the 
activities. 

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may 
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show 
the effect of Variations and Compensation Events. 

 
 

2.2. Extension of the Completion Date. 
 

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. 
The execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award 
after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of  
 
 
 
handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the work 
as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit 
the earnest money & performance guarantee / Security deposit absolutely. 

2.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for each 
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in 
the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work and may be amended as necessary by 
agreement between the Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract 
documents, and further to ensure good progress during the execution of the work, the contractor shall in all cases in 
which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme has 
been agreed upon) complete the work as per milestone given in contract data. 

 
2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice 

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or 
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to 
proceed with the works. 

i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on 

the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work 

not forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and which would 
cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 
beyond the Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in 
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, 
indicate in such a request the period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall 
be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of 
such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and 
reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 

2.3. Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete the work 
and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other 
right or remedy available under the law to the Government on account of such breach, pay as agreed compensation 
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing shall 
be final and binding) may decide on the amount of tendered value of the work for every completed day / month (as 
applicable) that the progress remains below that specified in Clause 2 of P-1 Contract or that the work remains 
incomplete. 

This will also apply to items or group of items for which a separate period of completion has been specified. 
Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shall not 
exceed 10% of the Tendered Value of work. 
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The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under 
this or any other contract with the Government. In case, the contractor does not achieve a particular milestone 
mentioned in contract data, (which is in this case the original work programme furnished by the Contractor and 
approved by the Engineer-in-Charge which formed a part of agreement) or the rescheduled milestone(s) in terms of 
Clause 2.5 of P-1 Contract, the amount shown against that milestone shall be withheld, to be adjusted against the 
compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a 
milestone, shall be automatic without any notice to the contractor. However, if the contractor catches up with the 
progress of work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails 
to make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest whatsoever shall be payable on such withheld amount. 

2.4. Bonus for early completion 

2.4.1 Amendment to Para 3.5.5 (v) Note – iii of OPWD Code Vol.-I by inclusion   

For availing Incentive Clause in any project which is completed before the stipulated date of completion, subject to 

other stipulations it is mandatory on the part of the concerned Superintending Engineer to report the actual date of 

completion of the project as soon as possible through Fax or      e-mail so that the report is received within 7 (seven) 

days of such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative 

Department. 
 

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five) percent of the 
contract value. Assessment of incentives may be worked out for earlier completion of work in all respect in the 

following scale.  
 
 
 
 
 Before 30% of contract period =5% of Contract Value  
 Before 20% to 30% of the contract period = 4% of contract value. 
 Before 10% to 20% of the contract period = 3 % of contract value. 
 Before 5% to 10% of the contract period = 2% of contract value. 
 Before 5% of the contract period = 1% of contract value. 

The amount of bonus, if payable shall be paid along with final bill after completion of work.  

2.5  Management Meetings. 

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a 
management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance 
with the early warning procedure. 

2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record to those 
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by 
the Engineer either at the management meeting or after the management meeting and stated in writing to all who 
attended the meeting. 

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 
dt.27.05.2005 of Works Department, Odisha ):- 

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Superintending 
Engineer shall be conclusive evidence), 20% of the value of left over work will be realised from the contractor as 
penalty. 

82. A contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for 
black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. 

As per said amendment a Contractor may be blacklisted  

(i) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process. 

(ii) Involvement in any sort of tender fixing. 

(iii) Constant non-achievement of milestones on insufficient and imaginary grounds and non-  adherence to 
quality specifications despite being pointed out. 

(iv) Persistent and intentional violation of important conditions of contract. 

(v) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

(vi) Submission of false/ fabricated / forged documents for consideration of a tender. 

(vii) Non submission of Additional Performance Security (APS) within stipulated period as specified in Clause 23      
(iii) as per Works Department Office Memorandum No.14402 dtd.06.10.2017. 

83. World Bank’s Anti-Corruption Guidelines (ACG) is applicable for the tender. Firms debarred by the World 
Bank are not eligible to participate in this tender.  

 

       83 (Eighty-three) clauses only. 
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                                                                                   TECHNICAL SPECIFICATIONS 

                                               

1. Earthing: 

1. Earthing shall generally be carried out in accordance with the requirement of Indian Electricity Rules and the 

relevant rules and regulations of electrical supply authority. The complete earthing work for the installation 

covered by this specification shall alsobe provided taking into account Indian Standard Specification No.IS:732 and 

IS-3043.The earthing system adopted shall also have adequate mechanical strength. 

2. The work shall include earthing of noncurrent carrying metallic parts of all the 

equipment; conduit pipes, cable and cable supports and earth strips (the design to be approved by the purchaser) and 

all the inter connections between the earthing system to a value mutually agreed upon between the purchasers and 

the supplier. 

 

 

2. Installation, testing and commissioning. 

1. The supplier shall be responsible for the installation testing the commissioning of all the equipment and materials 

supplied by him against this specification. This shall also include the provision of miscellaneous wiring and 

supports and earthing in compliance with Indian Electricity rules and to the full satisfaction of the Government 

Electrical Inspector. All small items such as clamps, bolts, nuts, racks, supports, miscellaneous wiring etc. required 

to make the installation complete shall constitute the part of major items specified in the bill of quantities and 

the tenderer should quote for each item taking these into considerations. 

2. The responsibility of the supplier shall include receiving all the equipment and materials at site, storage for 

required period, handling the same at the site of erection, final execution, erection, revisions of equipment, if 

any, testing and commissioning and handing over the installation complete in all respect to the entire satisfaction 

of the purchaser’s authorized representative. The supplier shall make good of all the damaged equipment and, 

materials during this period at his own expense. 

3. The supplier shall submit samples of each and every equipment and materials for the final approval of the 

purchaser’s representatives immediately after the acceptance of offer. All the equipment and materials shall be 

supplied exactly as per to the approved samples. If at any stage the purchaser brings to the notice of the supplier 

any discrepancy or defected the supplier shall replace the same at his own expenses. 

4. The supplier shall render all reasonable assistance to the purchaser in getting the installation approved by the 

Government Electrical Inspector prior to the energisation and supply necessary drawing, test certificate and both 

for tests carried out at the factory and site as well as the testes which the inspector may demand. In case any 

addition of alternations are required to be made in the installation or in the equipment as per the directive of the 

Government Electrical Inspector/Local Authorities, the same will have to be carried out by the supplier at his own 

expense. 

5. The position of main board, switches, sockets and routes of pipes and cables shown in the drawings are only 

indicative. The actual position of these shall be decided at site at the time of execution jointly by the supplier and 

the purchaser’s authorized representative. The positions of pipes and boards if required, to be changed /shifted 

due to the change in the building design etc. by the purchaser’s authorized representative, the same shall be 

carried out at no extra cost. 

3. Standard 
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1. All the equipment and materials selected shall be also supplied and installed taking into consideration the 

Factories Act, Fire Regulations and local Laws/Bye-Laws. All fittings and equipment selected shall be of well tried  

 

out design. All the materials used in the assembly of fittings and their accessories shall be of high quality and 

manufactured in accordance with the best modern practice. 

2. All the materials supplied to the contractor according to the Contract condition will be subject to inspection and 

approval of the officer or his representative from time to time. The contractor will provide all facilities of such 

inspection free of cost. At the time of inspection, the owner or his representative will have full liberty to reject any 

such materials which does not conform to the specifications /requirement. No claim for any rejected material will 

be entertained by the owner. The contractor will remove all rejected materials from site at his own cost. 

4. Installation and Maintenance Tools. 

1. The supplier along with the tender shall furnish a complete list of tools, appliances and accessories required for 

the installation of pipes, cables and wires. 

 

5. Drawings 

1. All drawings, test certificates, instruction manuals etc. shall be in English Language and all dimensions and weights 

shall be in metric units. 

2. The tenderer shall submit with the tender general arrangement drawings for the installation work etc. as offered 

by him in the tender. 

3. The contractor shall submit for the purchaser’s approval all layout, the general arrangement drawings as well as 

the typical details of all types of installation work in three sets before commencing the manufacture and the site 

installation work well in advance so that the sit e work shall not suffer. 

4. After obtaining approval of the above drawings the contractor shall supply three sets of the drawings. 

6. The technical literatures and operating instructions and the maintenance manuals shall also be supplied in 

triplicate to the purchases after the completion of the installation work. 

7. Test 

1. Manufactures standard tests in accordance with Indian standard and other standards, adopted shall be carried out 

on all the equipment and accessories covered by this specification so as to ensure efficient and satisfactory 

performance of all the components and also the equipment as a whole under working conditions at site. The 

tenderer shall submit a complete list of all such tests. If the purchaser, if so desired for special tests, tobe carried 

out, under certain conditions the same shall be made by the successful tenderer at his own expenses. 

2. All equipment shall be tested at site before the commissioning in accordance with the adopted standard and 

Indian Electricity Rules. Voltage test shall be carried out on each circuit on completion of wiring and cabling. 

8. CODES 

Codes shall mean the following including the latest ascendants and/ or replacement, if any. 

a) Indian Boiler Act 1923 and Rules and Regulations made their under. 

b) Indian Electricity Act, 1923 and Rules and Regulations made there under. 

c)  Indian Factories Act, 1948, and Rules and Regulations made there under. 

d) The minimum wages Act. 

e) The Women’s compensation Act. 

f)  The payment of wages act. 

g) The Fatal Accident Act. 
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h) The Industrial Employment Act. 

i) The Employment Provident Fund Act. 

 

j)  Indian Explosive Act, 1984 the Rules and Regulations made there under. 

k)  Indian Petroleum Act .1934 and Rules and Regulations made there under 

l)  A.S.M.E Test Codes. 

m)  A.I.R.E. Test Codes 

n) American Society of Materials Testing Codes. 

o) Standards of the Indian Standards Institution. 

1.  Low Tension Circuit Breakers: -IS-2516-1955part-1Section-1 

2.  Switchgear bus bar: -IS-375-1963 

3. H.R.C fuse links: -IS-2208-1962 

4. Distribution fuses Boards: -IS-2675-1966 

5. Enclosure for low voltage switchgear: -IS-2147-1962 

6. P.V.C cables: -IS-1554-1975 

7. Steel boxes for Enclosure of Electrical Accessories: -IS-5133-1969 

8. Fittings for Rigid steel conduit: -IS-2667-1979 

9. Rigid steel circuits for Electrical wiring: -IS-1653-1972 

10. Accessories for Rigid Steel conduits for Electrical wiring: -IS-3837-1966 

11. Switch Socket outlets.: -IS-1293-1967 

12. Three pin plug and socket outlets.: -IS-1293-1967 

13. Earthing: -IS-3043-1966 

14. Electrical wiring installation: -IS-732-1963 

15. Switchgear: -IS-3072-1965(part-1) 

16. Public Address system: -IS-1882-1962 

17. Low Tension switch use units: -IS-4064-1978 

18. Code of practice for Automatic Fire Alarm system: -IS-2189-1970 

19. the conduits shall not exceed the numbers those specified in Indian standard specification No.732. 

20. Main and Sub distribution Boards: 

21. The position of main boards for lighting and sub distribution board for different buildings are approximate 

and the exact location shall be given to the successful tenderer at the time of installation. The scope of 

this specification includes installation of the panel boards and distribution boards and making necessary 

connections. The installation of the boards shall be done strictly in accordance with the details supplied 

with the specifications; the instructions supplied by the switchgear manufacturer, Indian standard 

specifications and H.E. rules. The supplier shall submit the details of installations to the purchaser for his 

consideration and approval, prior to installation. 

22. When the switchboards are wall / column mounted top, they shall, be mounted on a suitable angle iron 

framework. All the metal supports etc. shall be protected against corrosion. The mounting height for such 

switchboards shall be such that it can be conveniently operated 

8.TECHNICAL SPECIFICATIONS  

1.GRP poles  

1. The material is pre-pigmented & therefore scratch –resistant  
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2. The colour & design of pole & arm should be chosen by the engineer in charge at the time of execution. 

3. The surface finish is UV protected. 

4. The pole should have non corrosive, high strength, low maintenance, light weight, impact resistance, 

nonconductive. 

5. The contractor has to provide the design of as the specification mentioned in boq before proceeding to the work. 

6. The above drawing should be approved by the department before the execution of work.  

 

 

2CABLE 

Technical specification for 1.1 kv, XLPE insulated, power cables. The cable shall be manufactured and tested strictly 

in accordance with the Indian standard IS: 7089  

PVC insulated copper conductor cable is govt. Specification IS: 694 

3. CIRCUIT BREAKER  

1. Miniature circuit breaker is of govt. Specification IS : 8828  

4.LED LIGHTS  

1. LED lights warrenty cards should be provided to the department after the execution of work. 

2. LED should have warranty for minimum 3 years  

3. The model of light is of (havells – Endura baybrite plus /endura city liner neo /neo n ),or its equivalent to phllips/  

Crompton make 

5.TIMER PANEL  

The contractor have to submit the test report of timer panel. 

9 Technical Data: 

The tederers shall submit with their tender all such technical data, which are required for complete evaluation of the 

equipment offered. The suppliers shall give complete technical information of the equipment   as detailed in Annexure and 

relevant Indian standards. The tenderer should supply such details of all equipment and materials offered especially with 

regard to the following. 

a) Fuse switch board and distribution boards 

b) Light fittings 

c) Conduits and the accessories for them 

d) Switches / plug sockets 

e) Cable and wires 

The tender shall give along with his tender the following details: 

a) Complete details of earthing electrodes, earthing station and earthing conductors 

b) Details of conduit supports 

c) Details of all the equipment and accessories to be supplied 

 

10 Exception to Specifications: 

The object of this specification is to have all tenderers quote for equivalent materials and workmanship. It is, 

however, understood the certain manufacturers may not be able to offer as specified in every case, where the tenderer may 

find it necessary to deviate from the exact letter and not the intent of the specification, he must specifically state what these 

deviations may be at the time he submits the tender. All deviations must be grouped in one statement. No deviations other 

than those includes in the tender will be permitted. 
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SPECIAL CONDITION 

 

 

1) The Contractor will not claim anything in any shape from the Government if the work is curtailed or stopped at any 

stage for want of funds or for other reasons. 

2) In the event of curtailment of allotment or paucity of funds (letter of credit) want of revised A/A, change in structural 

design and drawing, if the scope of work reduced, contractor shall not claim compensation of any nature from Govt. 

of Odisha. 

3) The Contractor shall record and submit the photograph of the work prior to repair and post repair, in shape of soft 

copy (CD) and Hard copy of reference and record prior to finalization of work bills. 

4) Maintenance of stretch being developed, diversion traffic management is responsibility of the contractor. 

5) The work programme of the contractor should be followed strictly during course of execution and progress received 

from time to time. This work shall be completed in all respects as per the project outlay without fail. If at any time it 

should appear to the Engineer-in-charge that, the actual progress of the work does not confirm to the programme to 

which consent has been given, the contractor shall produce at the request of the Engineer-in-charge, a revised 

programme showing the modification to such programme necessary to ensure completion of the work within the time 

of completion. If the contractor does not submit an up-dated programme within this period, the Engineer-in-charge 

may withheld the amount of 1% of the contract value from the next payment certificate and continue to withheld this 

amount until the next payment after the date on which the over due programme has been submitted. 

6) No extra expenditure will be allowed on any account pertaining to this work till its completion. Work is to be restricted 

to funds available. 

7) The work is to be completed without cost overrun and time over run. Responsibility has to be fixed for delay in 

execution of the work and cost over run. In no case the work shall be spill over to next year and it has to be 

completed by the date line as the allotment for the work is valid up to end of current financial year.   

 . 

8) Govt. of Orissa, Works Department Letter No. FAR 2/05-(pt) 24416 dt.24/12/05. 

Clause No.  2.1.4. 

 If at any time it should appear to the Engineer-in-charge that, the actual progress of the work does not 

confirm to the programme to which consent has been given, the contractor shall produce at the request of the 

Engineer-in-charge, a revised programme showing the modification to such programme necessary to ensure 

completion of the work within the time of completion. If the contractor does not submit an up-dated programme within 

this period, the Engineer-in-charge may withheld the amount of 1% of the contract value from the next payment 

certificate and continue to withheld this amount until the next payment after the date on which the over due 

programme has been submitted. 

 

9) All the concrete works must be cast either in the presence of Asst. Engineer or Junior Engineer and all pre 

measurement must be made either in the presence of Asst. Engineer or Junior Engineer before casting of R.C.C. 

Works & samples for testing may be collected & sand to the Govt / Authorized quality control laboratory for test result 

& cost of such testing will be borne by the agency.    

 

10) In support of use of branded materials like bitumen, steel, cement, tile, paints etc, the agency shall produce the 

purchase bills/cash memo at the time of processing the bills, as per Government of Odisha Works Department letter 

No. 9161 dt. 01.07.2010.  
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SPECIAL CONDITION 
 
 

  The RCC / Cement Concrete casting work must be done either in the presence of Asst. Engineer or Junior Engineer 
concerned. 
 
  

PROFORMA 
 

Date Nature of Work executed Approximate quantity to 
be executed 

(in Cum) 

Length / Area 
(In Meter / Sqm ) 

Officer Present 
with sign. 

Remarks. 

1 2 3 4 5 6 

      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
  The above report be submitted to Division Office in every fortnight. 
 

 
UNDERTAKING 

 
 

 I / We Sri …………………………………………………………… S/o ……………………………………………… 

………………………………………………… Village……………………………….. P.O. …………………………………… 

P.S……………………………………………., Dist. ……………………………………… do hereby undertake that, I / We will not claim any 

thing in shape from the Government if the work assigned to me / us curtailed or stopped at any stage for want of funds. 
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SCHEDULE-A 

CERTIFICATE OF NO RELATIONSHIP 

 
I/We hereby certify that I/We* am/are* related/not related (*) to any officer of P.W.D of the rank of Assistant 

Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works Department, 

Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be 

rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage 

resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

             

  

 

(*)  - Strike out which is not applicable     Signature of the Tenderer 

         Date:- 

         
 
 
 

 

 

SCHEDULE-C 
 
 
 

CERTIFICATE OF TOOLS AND PLANTS 

 
I/We hereby certify that the following tools and plants, machineries and vehicles are in     my /our 

possession in working orders.   

 (i) 
         

(ii) 

                

(iii)        
 

(iv) 

 
(v) 

 

 

 
                                                                                             Signature of Tenderer  
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 SCHEDULE-D1 

D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 

 

             

*Attach certificate(s) from the Engineer(s)-in-Charge 

 

    Signature 

 

 

Name of 

Employer 

Name of 

location 

and name 

of work 

Contract price 

in Indian 

Rupees 

Items of 

works 

Date of 

starting the 

work as per 

Agreement 

Stipulated 

date of 

completion 

of the work 

as per 

Agreement 

Actual date 

of 

completion 

of the work 

Reasons for delay 

in starting/ 

completion, if any.  

 

1 2 3 4 5 6 7 8 

                                                                                           



 

SCHEDULE-“E” 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR 

ABANDONMENT OF WORK BY THE TENDERER 

1. a) Is the tenderer currently involved    Yes / No  

  in any litigation relating to the  

  works. 

 b) If yes: give details: 

2. a) Has the tenderer or any of its     Yes / No  

  constituent partners been debarred/ 

  expelled by any agency in India  

  during the last 5 years. 

3. a) Has the tenderer or any of its     Yes / No 

  constituent  partners failed to 

  perform on any contract work in  

  India during the last 5 years. 

 b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will be 

summarily   be rejected. 

 
Signature  

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

       35 



 

 

SCHEDULE -F 

AFFIDAVIT 

 1. The undersigned do hereby certify that all the statements made in the required attachments are true 
and correct. 
2.The undersigned also hereby certifies that neither our firm M/s____________________ nor any of its 
constituent partners / I have abandoned any road/ bridge/Irrigation /Buildings or other project work in 
India nor any contract awarded to us / me for such works have been rescinded during the last five years 
prior to the date of this bid. 
3.The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish 
pertinent information as deemed necessary and as requested by the Department to verify this statement 
or regarding my (our) competency and general reputation. 

 4.The undersigned understands and agrees that further qualifying information may be requested and 
agree to furnish any such information at the request of the Department. 
 

          (Signed by an Authorized Officer of the firm or Bidder) 

         Date: 

 

             APPROVED for 36 (thirty six) pages only 
        
   
     

Superintending Engineer 
BBSR (R&B) Division No.V, BBSR 
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