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    GOVERNMENT OF ODISHA 

OFFICE OF THE SUPERINTENDING ENGINEER,  
ROURKELA (R&B) DIVISION, ROURKELA 

 Dt.  22.10.2026 
      INVITATION FOR BIDS 

Bid Identification No.  23 /S.E. (R&B) Rkl of 2026-27 
1. The Superintending Engineer, Rourkela (R&B) Division, Rourkela on behalf of the Governor of 

Odisha invites Percentage Rate bids in Single cover system in online mode for construction of 
work(s) as detailed in the table below, appropriate class of License as obtained from ELBO. with 
the State Government of Odisha. The proof of registration from the appropriate authority shall be 
enclosed along with the Bid. The successful bidder who has not registered under state Government 
has to register from ELBO under the State PWD in appropriate class of eligibility before signing of 
the agreement for Electrical work. 

2.  

Sl. 
No 

Name of work 
Approximate 
Value of work 

(Rs.) 

Class of 
Contractor 

Bid 
Security 

(Rs.) 

Cost of 
document 

(Rs.) 

Period of 
completi

on 

1 2 3 4 5 6 7 

1. 

S/R to E.I. in the OPD Block, 
IPD Block, Blood Bank, Eye 
OT and Trauma & Burn Unit 
Rourkela Govt. Hospital, 
Rourkela for the year 2026-
27. 

43,83,633.00 
 

MV & HT 
license from 
ELBO. 

43,900.00 
(On-Line) 

6000.00 
(On-Line) 

4(Four)  
Calendar 
months 

 
 

2. 

S/R to E.I. in the MCH 
Building at RGH including 
rewiring, redistribution of 
electrical load provision of a 
new earthing grid and 
installation of new 320 KVA 
DG set for the year 2026-27. 

45,74,248.00 
 

MV& HT 
license from 
ELBO. 

45,742.00 
(On-Line) 

6000.00 
(On-Line) 

4(Four)  
Calendar 
months 

 
 

3. 

Provision of 250KVA, 11/0.4 
KV Sub-station for Power 
Supply to newly Construction 
of 300 Seated Girls Hostel 
Building of Govt. Auto. 
College at Raurkela for the 
year 2026-27 

19,95,700.00 

Electrical 
contractor 
having valid 
HT or above 
license from 
ELBO. 

20,000.00 
(On-Line) 

6000.00 
(On-Line) 

2(Two)  
Calendar 
months 

 
 

3. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions 
and conditions of contract and other necessary documents can be seen in the website: 
www.tendersorissa.gov.in . 

4. The bidder shall transfer online the cost of bid document and Bid Security for the amount specified 
for the work in the table above as requirement of the bid through process as mentioned under DTCN. 

5.  The Bid documents will be available in the website: www.tendersorissa.gov.in  from 11.00 hours of         
Dt.27.10.2026 to 17.00 hours of Dt. 03.11.2026 for online bidding. 

6. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or Class-III. 

7. Bids shall be received only “online” on or before 17.00 hours of Dt. 03.11.2026 
8. Bid documents received online shall be opened at 11.00 hours of Dt.04.11.2026 in the Office of the 

Superintending Engineer, Rourkela (R&B) Division, Rourkela in the presence of the Bidders or their 
authorized agents who wish to attend. Bidders who participated in the bid can witness the opening of the bids 
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after logging on to the site through DSC. If the Office happens to be closed on the date of the opening of the bids 
as specified, the bids will be opened on the next working days at the same time and venue. 

9. As all works are time bound and critical in nature no extension of time will be allowed. The contract 
would be closed automatically once time period is lapsed. In this matter no communication will be 
made with the Contractor. 

10.  Within 3days from signing of the agreement the contractor should show his machineries to the 
Engineer in charge and commence the work immediately. Photographs of machineries along with the 
Department Staff should be produced before the authority.   

11. Other details can be seen in the Website & bidding documents. 

12. Bids of non-performing and habitually slow contractors will be rejected. 

13. The authority reserves the rights to cancel any or all bids without assigning any reason. 

14. The Addendum/Corrigendum if any will be hosted in the website only. 

                                                                                                                        Sd/- 
  Superintending Engineer 

                                                                                                                 Rourkela (R&B) Division    

Memo. 9043     /Dt. 22.10.2026 
 Copy forwarded to the Chief Manager (Technical), State Procurement Cell, Odisha, Bhubaneswar for 

favour of kind information.                                                                           

   
  Sd/- 
Superintending Engineer 
      Rourkela (R&B) Division    

Memo.   9044   /Dt. 22.10.2026 
 Copy forwarded to the Deputy Secretary to Government, Department of Information & Technology, Odisha, 
Bhubaneswar for favour of kind information.                                                         

                                                                                                                                                        Sd/- 

Superintending Engineer 
Rourkela (R&B) Division    

Memo. 9045     /Dt. 22.10.2026 

Copy forwarded to the Director, Printing Stationary and Publication, Government of Odisha, Madhupatana, Cuttack–
10 for information and necessary action. He is requested to arrange for publication in next issue of Odisha Gazett.          

 

                                                                     Sd/- 

Superintending Engineer 
Rourkela (R&B) Division    

Memo.    9046  /Dt. 22.10.2026 

 Copy submitted to the Engineer-in-Chief (Civil), Odisha, Bhubaneswar / Chief Engineer (Buildings), Odisha, 
Bhubaneswar / Chief Engineer (D.P.I. & Roads), Odisha, Bhubaneswar /  Chief Engineer (World bank),  Odisha, 
Bhubaneswar / F.A.-Cum-Joint Secretary to Govt. in Works Department, Odisha / Chief Construction Engineer, 
Keonjhar (R&B) Circle, Keonjhar for favour of kind information.                                                                                                                
             
                                                                         

          Sd/- 

Superintending Engineer 
                                                      Rourkela (R&B) Division                                                                                                           
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Memo. 9047     /Dt. 22.10.2026 
 Copy submitted to the Collector, Sundargarh / Superintendent of Police, Rourkela / A.D.M. Rourkela for 
favour of kind information and necessary action       

         Sd/- 

    Superintending Engineer 
     Rourkela (R&B) Division                                                                                                                                

Memo. 9048     /Dt. 22.10.2026 
 Copy forwarded to the Superintending Engineer, Sundargarh (R&B) Division / Superintending 
Engineer, R.W. Division, Rourkela / Executive Engineer, N.H. Division, Rourkela / Executive Engineer, irrigation 
Division, Rourkela / Commissioner, Rourkela Municipal Corporation / Secretary, Rourkela Development Authority, 
Rourkela for information and wide circulation.      

                       Sd/- 

Superintending Engineer 
             Rourkela (R&B) Division                                                                                                     

Memo.  9049    /Dt. 22.10.2026 
 Copy to the Executive Engineer, CT (R&B) Sub-Division /Asst. Executive Engineer, Panposh (R&B) Sub-
Division/Building (R&B) Sub-Division/Bonai (R&B) Sub-Division & GE (R&B) Sub-Division, Rourkela for information 
and necessary action.            

            
               Sd/- 
Superintending Engineer 
   Rourkela (R&B) Division    

                                                                                                                             

Memo.  9050    /Dt. 22.10.2026 

 Copy to Notice Board /Sr.Divisional Accounts Officer / Estimator / Head Clerk / Cashier / Estimating Clerk / 
Tender file / 1 spare copies for respective tender file.        
             

           Sd/- 

Superintending Engineer 
   Rourkela (R&B) Division    
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CHECKLIST TO BE ENSURED BY THE BIDDER 

 
Sl. 
No 

Particulars 
Reference to 

DTCN 
Clause No. 

Whether furnished Reference 
to Page 

no. Yes No 

01. Cost of tender paper Rs.6,000.00 (Online) No.2 

02. 
All the E.M.Ds requirements mentioned in the DTCN shall be 

Rs. 20,000.00(Online) No. 20 

03 
Additional Performance Security in case the bid price/rate is 
less than the estimated cost put to tender as per O.M. No. 
No.17941 Dt.08.10.2026 of Works Dept., Govt. of Odisha. 

No.58 

04. Copy of valid Contractor Registration Certificate No.3 (i) &16 

05. Copy of valid GSTIN  No.3 (i) &16 

06. Copy of PAN Card No.3 (i) &16 

07. No Relationship Certificate in Schedule – A  No.30 

08. 
Works Experience: List of projects under execution / 
executed that are similar in nature to the work    

Not Mandatory 

09. 
(A) 

Information regarding current litigation, debarring / 
expelling of the tender or abandonment of the work by the 
tenderer (Schedule-E) 

No.44 

(B) Affidavit (Schedule-F) No.44 

10. Similar nature of work. Not Mandatory 

11. Qualification of Key personnel engaged. (Schedule (G) (Schedule (G) 

12. Work Program.  

13. Tools & Plants and machineries as per the requirement in 
Schedule-C  

No. 109(e) & 
Schedule-C 

12.   

14. e-mail ID & 

15. Contact no.  
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CONTRACT DATA 

A. GENERAL INFORMATIONS 

Sl 

No  

Item Details 

 

1 Name of the Work Provision of 250KVA, 11/0.4 KV Sub-station for 
Power Supply to newly Construction of 300 
Seated Girls Hostel Building of Govt. Auto. 
College at Raurkela for the year 2026-27 

2. Employer Superintending Engineer (Civil), Rourkela (R&B) 
Division, Rourkela 

3. Employer’s Representative Executive Engineer, GE (R&B) Sub-Division, 
Rourkela 

4  Chief Construction Engineer Keonjhar (R&B) Circle, Keonjhar 

6 Estimated Cost  

(Excluding GST) (In Rs.) 

Civil Works, Electrical works, 

PH works 

 

Rs. 19,95,700.00 

 
B. BID INFORMATION 

7 Intended completion period/Time 

period assigned for Completion 

4(Four) Calendar Months 

8 Last Date & time of submission of Bid Date:03.11.2026 

Time 17.00 hours 

9 Cost of Bid Document 

i Amount as per Clause-4 Rs.6,000/-To be remitted Online 

10 Bid Security 

 i Amount as per Clause- 20 & 7 (II) Rs.20,000.00 To be remitted Online 

11 Additional Performance Security  

i Amount Additional Performance Security in case the bid price/rate is 

less than the estimated cost put to tender as per O.M. 

No.17941 Dt.08.10.2026 of Works Dept., Govt. of Odisha. 

ii In favour of Superintending Engineer, Rourkela(R&B) 
Division, Rourkela 

iii Type of instrument As specified in the bid document. 

11 The Financial years of last five years  2017-18 to 2025-26 

12 Bid validity period 90 days 

13 Currency of Contract  Indian Rupee 

14 Language of Contract  English 
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Procedure to participate in online bidding         
e-procurement 

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending 

to participate in the bid is required to register in the Portal using his /her active personal/ official e-mail 

ID as his Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login 

ID.  The DSC used must be of appropriate class (Class II or Class III) issued from a registered 

Certifying Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit the relevant 

information as asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be 

authenticated by the State Procurement Cell after verification of original valid certificates/ documents 

such as (i) PAN and (II) Registration Certificate (RC)/ GST Registration Certificate and GSTIN (for 

procurement of goods) of the concerned bidder. The time period of validity in the portal is at par with 

validity of RC/ GST Registration Certificate and GSTIN. Any change of information by the bidder is to 

be re-authenticated by the State Procurement Cell. After successful authentication bidder can 

participated in the online bidding process.  

Contractor not regisertered with Government of Odisha, can participate in the e-procurement after 

necessary enrolement in the portal but have to subsequently register themselves with the appropriate 

registering authority of the Sate Government before award of the work as per prevalent registration 

norms of the State.  

a. To log on to the portal the Contractor/Bidder is required to type his/her username and 

password. The system will again ask to select the DSC and confirm it with the password of 

DSC. For each login, a user’s DSC will be validated against its date of validity and also against 

the Certificate Revocation List (CRL) of respective CAs stored in system database. The system 

checks the unique ID, password and DSC combination and authenticates the login process for 

use of portal.  

b. The tender documents uploaded by the Tender Inviting Officer in the website 

https://tendersodisha.gov.inwill appear in the section of “Upcoming Tender” before the due 

date of tender sale. Once the due date has arrived, the tender will move to “Active Tender” 

Section of the homepage. Only a small notification will be published in the newspaper 

specifying the work details along with mention of the specific website for details. The 

publication of the tender will be for specific period of time till the last date of submission of bids 

as mentioned in the ‘Invitation for Bid’ after which the same will be removed from the list of 

Active tenders. Any bidder can view or down load the bid documents from the web site.  

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by 

uploading documentary evidences towards his eligibility for such exemption. 

d. The software application has the provision of payment of cost of tender document through 

payment gateways of authorized bankers by directly debiting the account of the bidders.  

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise 

his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating 

through Joint Venture shall declare the authorized signatory through Memorandum of Understanding 

duly registered and enroll in the portal in the name and style of the joint venture company. It is 

mandatory that the DSC issued in the name of the authorized signatory is used in the portal.  

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-

procurement process, the tender inviting officer shall not accept any responsibility for failures or 

breakdowns other than in those systems strictly within their own control. 

1.3. Any third party/company/person under a service contract for operation of e-procurement system in the 

State or his/their subsidiaries or their parent companies shall be ineligible to participate in the 

procurement processes that are undertaken through the e-procurement system irrespective of who 

operates the system. 
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1.4. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned 

copy/copies of document in prescribed format wherever warranted in support of eligibility criteria and 

qualification information. The on-line bidder shall have to produce the original documents in support of 

the scanned copies and statements uploaded in the portal before the specified date as per DTCN.  

1.5. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied 

by cost of bid document and appropriate bid security. The system shall consider only the last bid 

submitted through the E-Procurement portal. 

1.6.    The bidder may ask question related to tender online in the e-procurement portal using his/her DSC, 

provided the questions are raised within the period of seeking clarification as mentioned in tender call 

notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the 

tender.  

 

1.7. The details of drawings and documents pertaining to the works available with the officer inviting the Bid 
as well as in the office of the Superintending Engineer and Executive Engineer as mentioned in the 
Contract Data will be open for inspection by the bidders. The bidder is required to down load all the 
documents for preparation of his bid. It is not necessary for the part of the Bidder to up-load other Bid 
documents (after signing) while up-loading his bid. He is required to up load documents related to his 
eligibility criteria and qualification information and Bill of Quantities duly filled in. It is assumed that while 
participating in the bid, the bidder has referred all the drawings and documents. Seeking any revision of 
rates or backing out of the bid claiming for not having referred to any or all documents provided in the 
Bid by the Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in such 
cases the bid security shall be forfeited.  
 

1.8. Any addendum / corrigendum/ cancellation of tender shall be published in the website 
https://tendersodisha.gov.in , notice board and through paper publication and such notice shall form part 
of the bidding documents.  
1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and 

those bidders if they wish can modify their tenders. The bidders are required to which the website 

till last date and time of bid submission for any addendum/ corrigendum/ cancellation thereof. 

Tender inviting authority is not responsible for communication failure of system generated mail.  

All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the 

bid. The bidder shall carefully go through the document and prepare the required documents and 

up load the scanned documents in Portable Document Format to the portal in the designated 

locations of Technical Bid. He will fill up the rates of items or percentage in the BOQ down 

loaded for the work in designated Cell and up loads the same in designated locations of 

Financial Bid. Bidders are to submit only the original BoQ uploaded by publisher after 

entering the relevant fields without any alteration/deletion/modification. Multiple BoQ 

submission shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in 

their rates other than Zero value in the specified cells. In the percentage rate tender, the 

bidder quoting Zero value is valid and will be taken as Schedule of Rates. Submission of 

document shall be effected by using DSC of appropriate class.  

 

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as 

part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data in online mode.                              

Non-submission of bid security within the designated period shall debar the bidder from participating in the 

on-line bidding system and his portal registration shall be cancelled. His name shall also be informed to the 

registering authority for cancellation of his registration.  

2.1 The EMD or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as 

mentioned in the bid document.  

2.2 Deleted.  

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful 

lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the 
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part of the lowest successful bidder to procedure the original documents, he will be debarred in future 

from participating in tender for 3 years and will be black listed by the competent authority. In such as 

situation, successful L-2 bidder will be required to produce his original documents for consideration of 

his tender at the negotiated rate equal to L1 bidder. 

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by 

uploading documentary evidences towards his eligibility for such exemption.  

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid 

and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned in 

the “Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and 

Earnest   Money Deposit on submission of bids”.  

 

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her 

Login ID and Password. The system will again ask to select the DSC and confirm it with the password of 

DSC as a second stage authentication. For each login, a user’s DSC will be validated against its date of 

validity and also against the Certificate Revocation List (CRL) of respective CAs stored in system 

database. The system checks the unique Login ID, Password and DSC combination and authenticates the 

login process for use of portal.  

The bidder can download the tender of his choice and save it in his system and undertake the necessary 

preparatory work off-line and upload the completed tender at his convenience within the final date and time 

of submission. The bidder shall only submit single copy of the required documents and Price Bid in the 

portal. In the Financial bid, the bidder cannot leave any figure blank. He has to only write the figures, the 

words will be self-generated. The Bidders are advised to up load the completed Bid document well ahead 

of the last date & time of receipt to avoid any last moment problem of power failures etc.  

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He 

shall prepare all documents including Declaration form, price bid etc and store in the system.  

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the 
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder 
makes sure that all the documents have been up-loaded in appropriate place he clicks the submit button 
to submit the bid to the portal.  
3.2.1. The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and 

cannot be submitted after due date and time. Therefore, only after satisfying that all the 

documents have been uploaded, the Bidder should activate submit button.  

3.2.2. In the e-procurement process each process are time stamped. The system can identify each 

individual who has entered in to the portal for any bid and the time of entering in to the portal.  

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the 

scanned documents by taking out sample printing. Non-submission of legible documents may 

render the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for 

legible copies or original copies for verification with in a stipulated period provided such 

document in no way alters the Bidder’s price bid. If the Bidder fails to submit the original 

documents with in the stipulated date, his bid security shall be forfeited.  

SUBMISSION OF BIDS: -  

3.3.  The bidder shall carefully go through the tender and prepare the required documents. The bid shall 

have a Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN, 

Registration Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature 

of works, work in hand , list of machineries and any other information required by OIT. The Financial Bid 

shall consist of the Bill of Quantities (BOQ) and any other price related information/ undertaking 

including rebates.   

3.4. Bidders are to submit only the original BOQ ( in .xls format) uploaded by Procurement Officer Publisher 

(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification. 

Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate tender, bidders 

shall fill in their rates other than zero value in the specified cells without keeping it blank. In the 
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percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the 

estimated rate of the work put to tender.  

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and 

qualification information in prescribed format in Portable Document Format (PDF) to the portal in the 

designated locations of Technical Bid.  

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of 

Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type  rates in figure only in 

the  rate column of respective items(s) without any blank cell in the rate column in case of item rate 

tender and type percentage excess or less up to two decimal place only in case of percentage rate 

tender.  

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the 

documents in appropriate place one by one simultaneously checking the documents.  

3.8. Bids cannot be submitted after due date and time. The bids once submitted can not be viewed, retrieved 

or corrected. The Bidder should ensure correctness of the Bid prior to uploading and take print out of the 

system generated summery of submission to confirm successful uploading of bid. The bids can not be 

opened even by the OIT or the Procurement Officer Publisher/ opener before the due date and time of 

opening.  

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each 

user including the Bidder. 

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal. 

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the 

process of submission of the bid/ tender.  

3.12. The bidder should check the system generated confirmation statement on the status of the 

submission. 

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in 

the network.  

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the 

electronic system used during the e-procurement process. 

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification 

information and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the 

drawing and the other Bid documents (after signing) while uploading his bid. It is assumed that the 

bidder has refered all the drawings and documents uploaded by the Officer Inviting the Bid. 

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid 

(server time). The date and time of bid submission shall remain unaltered even if the specified date for 

the submission of bids declared as a holiday for the Officer Inviting the Bid.   

3.17. The ‘Online bidder’ shall digitally sign on all statements documents, certificates uploaded by him, 

owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information 

furnished bythe bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand forfeited 

and his registration in the portal shall be blocked and the bidder is liable to be blacklisted.  

 

4. SECURITY OF BID SUBMISSION: 

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The 

system shall require all the mandatory forms and fields filled up by the contractor during the process of 

submission of the bid/tender. 

4.2.  The Bid shall be received in encrypted format by the system which can only be decrypted / opened by 

the authorized openers only on or after the due date and time.  

5. DEADLINE FOR SUBMISSION OF THE BIDS : 

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and 

time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid 

submission shall remain unaltered even if the specified date for the submission of bids declared as a 

holiday for the Officer inviting the Bid.  
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RESUBMISSION AND WITHDRAWAL OF BIDS :  
5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission 

is allowed.  

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.  

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall 

consider only the last bid submitted.  

6. LATE BIDS : 

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all 

purpose the server time displayed in the e-procurement portal shall be the time to be followed by the 

bidder and concerned officers.  

7. MODIFICATION AND WITHDRAWAL OF BIDS: 

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date 

and time of submission. The bidder shall have to log on to the system and resubmit the documents as 

asked for by the system including the price bid. In doing so, the bids already submitted by the bidder will 

be removed automatically from the system and the latest bid only will be admitted. But the bidder should 

avoid modification of bid at the last moment to avoid system failure or malfunction of internet or traffic 

jam or power failure. If the bidder fails to submit his modified bids with in the designated time of receipt, 

the bid already in the system shall be taken for evaluation.  

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with 

appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned 

document to portal in the respective bid before the closure date and time of receipt of the bid. The 

system shall not allow any withdrawal after expiry of the closure time of the bid.  

8. OPENING OF THE BID: 

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is 

available in IFB, tender document as well as the home page of portal. Bid opening can be done by the 

authorized users which are defined during the tender publication / approval stage. The bids are 

encrypted using their public keys and can be decrypted only on or after the Bid Opening due date and 

time. The bid openers private key will be required to open the bids and all the openers have to log on to 

the portal during that time. 

8.1.1. The bidders who participated in the on-line bidding can witness opening of the bid from any 

system logging on to the portal with the DSC away from opening place. Contractors are not 

required to be present during the bid opening at the opening location if they so desire. 

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken 

as the reference.  

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 

Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day. 

 

8.3.  In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in 

which they appear in the “Invitation for Bid”.  

8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless 

all the Officers who have been declared as Opening officers, log on the portal with their DSC the Tender 

cannot be opened.  

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process 

by uploading the official letter for cancellation/ re-tender.  

EVALUATION OF BIDS:-  

All the opened bids shall be downloaded and printed for taking up evaluation. The officer 

authorized to open the tender shall sign and number on each page of the documents downloaded 

and furnish a certificate that “the documents as available in the portal containing...... nos. of 

pages”.  

8.5.1. After opening of technical bid, the bidder may be asked in writing / online (in their registered e-

mail ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with 
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respect to any doubts or illegible documents required for Technical Evaluation. The Officer 

Inviting Tender may ask for any other document of historical nature during Technical Evaluation 

of the tender. Provided in all such cases, furnishing of any document in no way alters the bidders 

price bid. Non submission of legible documents may render the bid non-responsive. The authority 

inviting bid may reserve the right  to accept any additional document.  

8.5.2. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which 

the bid of the bidder will be evaluated on its own merit  

8.5.3. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system 

for the bid, will finalize the list of responsive bidders.  They will log on to the site with their DSC 

and record their comments on the Technical evaluation page in the system. The Officer Inviting 

the Bid if also the accepting authority, shall log on to the system with his digital signature and 

check the technical evaluation. He can either accept or pass on to the evaluating officers for re-

evaluation.  Upon acceptance of technical evaluation by the Accepting authority in the system, 

the system shall automatically generate letter to all the responsive bidders and the system shall 

forward the letter to all the responsive bidder that their technical bid has been evaluated 

responsive with respect to the data/information furnished by him and the letter shall also intimate 

him the date & time of opening of financial bid. The system shall also inform the non-responsive 

bidders in their e-mail ID that their bid has been found non-responsive.  

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished by 

the Bidders. But evaluation of the bid does not exonerate the bidders from checking their original 

documents and if at a later date the bidder is found to have misled the evaluation through wrong 

information, action as per relevant clause of DTCN shall be taken against the bidder/contractor. 

8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders. 

   Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification 

information. 

8.7.1 The financial bids of the technically responsive bidders shall be opened on the due date of 

opening. The Procurement Officer-Openers shall log on to the system in sequence and open 

the financial bids.   

8.7.2 The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorised representative who wish to be present. 

8.7.3 At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were 

found responsive will be announced and the bids of only those bidders will be opened. The 

remaining bids will be rejected. 

 

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each 

item in case the item rate tender and percentage above or less in case of percentage rate 

tenders will be announced.  any discounts and withdrawals, and such other details as the 

officer inviting the tender may consider appropriate, will be announced by him or his authorized 

representatives at the time of opening.  

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The 

system shall auto-generate the Comparative statement. 

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for 

that particular work by logging on to the portal with his DSC from anywhere. 

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the 

Comparative  Statement and furnish a certificate to that respect. 

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid 

with the approval of concern Chief Engineer/ Head of Department.  

 
9. CLARIFICATION AND  NEGOTIATION  OF BIDS: 

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, 
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ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and 

breakdowns of unit rates.  

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, 

followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the 

participating bidders after opening on their respective logins. Each activity is recorded in the system with 

date and time stamping.  

 
10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer 

Inviting the Bid shall mention the amount of Performance Security and additional security required to be 

furnished in the letter and intimate the bidders in his e-mail ID. 

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity 

period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will 

state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution and 

completion of the works by the contractor as prescribed by the contract and the amount of performance 

security and Additional Performance Security required to be furnished. The issue of the letter of 

Acceptance shall be treated as closure of the Bid process and commencement of the contract. 

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional 

Performance Security, “ Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge 

with copy thereof to the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up load 

the summery and declare the process as complete.  

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred 

from participation in bidding for three years and action will be taken to blacklist the contractor. Besides 

the consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ 

member/ proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ 

their application will be considered for registration and action wll be initiated to blacklist him/ them. In 

that case, the L2 bidder, if fulfils other required criteria would be called for drawing agreement for 

execution of work subject to condition that the L2 bidder negotiates at par with the quoted by the L1 

bidder, otherwise the tender will be cancelled.  

 

 

11.  BLOCKING OF PORTAL REGISTRATION 

1.1 If the registration Certificate of the contractor is cancelled/ suspended by the registering 

authority/ blacklisted by the competent authority his portal registration shall be blocked 

automatically on receipt of information to that effect.  

1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be 

unblocked automatically in receipt of revocation order of cancellation/ suspension/ blacklisting 

from the concerned authority. 

1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the 

concerned contractor who in turn shall furnish his reply, if any, within a fortnight from the date 

of issue of show cause notice. Thereafter the Officer Inviting Tender is required to issue an 

intimation to the defaulting bidder about his unsatisfactory reply and recommend to the Chief 

Manager (Tech) for blocking of portal registration within 10 days of intimation to the defaulting 

bidder regarding his unsatisfactory reply with intimation to the Registering Authority and 

concerned Chief Engineer/ Heads of Office if any of the following provisions are violated. 

1.3.1 Fails to furnish original Technical Documents before the designated officer within the stipulated 

date and time. 

1.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid 

validity period (including till the extended bid validity period)   

1.3.3 Fails to execute the agreement within the stipulated date. 

1.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus. 
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Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech) State 

Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously action 

shall also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV 

of OPWD code Volume-II.  

The minimum period of blocking of Portal Registration shall in no case be less than 180 days. 
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Procedure for Electronic receipt, accounting and reporting of 
Cost of Tender Paper and Earnest   Money Deposit  

on submission of bids 

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and 

reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids 

through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in". 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. 

Now it has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money 

Deposit on submission of bids through payment gateway of designated banks such as SBI/ICICI 

Bank/HDFC Bank for all Government Departments, State PSUs. Statutory Corporations, Autonomous 

Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process outline as well as accounting 

and reporting structure are indicated below : 

a) It will be carried out through a single banking transaction by the bidder for multiple payments like Cost 

of Tender Paper and Earnest Money Deposit on submission of bids. 

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator 

Banks as well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 

d) Credit of receipts into the Government accounts and to the designated Bank account of the 

participating entities indicated in Para 2 above would be faster. 

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on 

submission of bids would be eligible to participate in the tender/bid process. The bidders with pending 

or failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement 

Cell, NIC, the designated Banks shall not be held responsible for such pendency or failure. 

4. Banking arrangement: 

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-

Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point 

Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch will 

act as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder might 

have debited his account in any of the bank's branches while making payment. 

5. Procedures of bid submission using electronic payment of tender paper cost 

and EMD by bidder: 
a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal 

(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then select 
the required active tender from the "Search Active Tender" option. Now. submit button can be clicked 
against the selected tender so that it comes to the "My Tenders" section. 

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required 

Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works 

Department office memorandum no.7885, dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the 

bank name as available in the payment options 
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i.    A bidder shall make electronic payment using his/her internet banking enabled account with   

designated Banks or their aggregator banks. 

 ii.     A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated 

Banks. 

 Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, 

by adding the account number as mentioned in the challan as an interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful 

transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid 

submission process. 

e) System generated acknowledgement receipt for successful bid submission: System will 

generate an acknowledgement receipt for successful bid submission. The bidder should make a note 

of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status. 

6.    Settlement of Cost of Tender Paper; 

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the                          

e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain 

an abstract of the cost of tender paper collected with reference to Bid Identification Number. The 

State Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender 

Paper and instruct the designated Banks to remit the money to the State Government account under 

different heads. In respect of the cost of tender paper received through the e-procurement portal, the 

remittance to the Cyber Treasury account will be made to the Head of Account 0075-Misc, General 

Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the 

Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the 

Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., 

Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell 

(SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to Bid 

Identification Number. The State Procurement Cell shall generate Bank-wise list of challans and 

instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost of 

tender papers will be credited to the registered Bank account of the concerned State PSUs, Statutory 

Corporations, Autonomous Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, 

EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction received from 

TIA through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit 

on submission of bids is enclosed in the Annexure. 

7. Settlement of Earnest Money Deposit on submission of bids: 

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders 

accounts as per direction received from TIA through e-procurement system. 

8. Forfeiture of EMD : 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for 

various reasons. 

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will 
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direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account 

of the tender inviting authority. 

b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest 

Money Deposit on submission of bid, in the State Government Treasury under the appropriate head 

(8782-Cash Remittances and Adjustments between the officers rendering accounts to the same 

Accounts Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after 

taking the amount as a revenue receipt in their Cash Book under the head 0075-Misc. General 

Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the 

detail account to DAG (Puri) as a deposit of the Division. 

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator 

to edit the initiation after clicking the submit button. Forfeiture option can be carried out in phased 

manner like one bidder at a time. 

9. Role of the Banks: 

a) Make necessary provision / customizations at their end to enable the provision for online payments / 

refunds as per this document. 

b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions 

during online payment processes and redirect them to e-Procurement website with necessary 

transaction reference details enabling them to submit their bids. 

c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current 

account of PSUs/ULBs within the next bank working day as per the directions generated from e-

Procurement portal. 

d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role 

as stated below. 

e) e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next 

bank working day from the date of generation of the XML file and also provide a confirmation to NIC 

on the same. 

10. Role of State Procurement Cell: 

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs 

online payment requirements to National Informatics Centre / the authorized Banks for mapping/ 

customization. 

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to 

ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the 

Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online 

challans from the Odisha Treasury portal and make the remittance through over the counter facility or 

NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction to the 

bank for remittance of the receipt to the State Government account. 

 

 

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of 

the remittance towards tender paper cost to the Tender inviting authorities for their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government 

departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall 

monitor and send monthly progress reports to the Government. 
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e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the 

day activity. 

f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the 

encrypted refund and settlement details in XML file against a day. 

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement 

status against a day 

h)    e-procurement system will update the status accordingly for reconciliation report. 

11. Role of National Informatics Centre : 

a) Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.qov.in) to enable the provision for electronic payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account. 

c) NIC will provide an interface to organisations to download the electronic receipt data. 

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the 

same to the authorised Banks for enabling automatic refund/settlement of funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in 

order to make remittance of the tender paper cost to the State Government account using the Odisha 

Treasury portal. 

12. Role of Cyber Treasury : 

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be 

accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established 

process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and 

reconciliation of the electronic remittances made to the State Government account. 

13. Redressal of Public grievances : 

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an 

effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is 

detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto 

or on being brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha 

unit, Cyber Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of 

the participating Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will 

notify the contact number and address of the Help Desk for resolution of any dispute regarding e-Receipt. 

 

14. Applicability and modification of existing rules / orders: 

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and 

rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable 

for electronic submission of bids through e-procurement portal. Existing provisions regulating cost of 

tender paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent 

prescribed. 

15. These arrangements would be made effective after signing of MoU between the designated Banks and 

the State Procurement Cell, firming up of Banking arrangements and technical integration between 

designated Bank and e-Procurement Portal. 
 

ANNXURE-I 
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Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and 

Earnest Money Deposit on submission of bids. 
 Cost of Tender Paper on submission of 

bids 
Earnest Money Deposit on 
submission of bids 

Government 
Departments 
 

I. The payment towards the cost of Tender 
Paper, in case Government Departments, 
shall be collected in separate 
Pooling accounts opened in Focal 
Point Branch called e-FPB of 
respective designated banks [as stated 
in Para 2] at Bhubaneswar on 
T+1_day. 
 

II. With reference to the Notice 
Inviting Tender/ Bid Identification 
Number, the amount so realized is to 
be remitted to Government Account 
under the Head Of Account 0075-
Misc. General Services-800-Other 
Receipts-0097-Misc. Receipts-02237-
Cost of Tender Paper through Odisha 
Treasury Portal after opening of the 
bid.  

 

I. In      case      of tenders of 
Government Departments, 
amount towards Earnest 
Money Deposit on submission 
of bids shall be collected in a 
pooling account opened for 
this purpose at Focal Point 
Branch called e-FPB of 
respective designated banks 
at Bhubaneswar and the 
banks will remit the amount to 
respective bidder’s account 
within two working days on 
receipt of instruction from TIA 
through refund and settlement 
of e-procurement system. 
 
 

II. In case of forfeiture of 
Earnest Money Deposit on 
submission of bids, the e- 
Procurement portal will direct 
the Bank to transfer the EMD 
value from the Pooling 
Account of SPC to the 
registered account of the 
tender inviting authority within 
two working days of receipt of 
instruction from TIA. 
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 Cost of Tender Paper on submission of 
bids 

Earnest Money Deposit on 
submission of bids 

State PSUs 
Statutory 
Corporations, 
Autonomous 
Bodies and 
Local Bodies.  

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies and 
Local Bodies etc. the amount towards 
Cost of Tender Paper,  on submission 
of bids shall be  collected in separated  
pooling accounts opened  in Focal 
Point Branch called e-FPB of 
respective designated Banks at 
Bhubaneswar on T+1 days.  
 

II. The Paper cost will be transferred to 
the respective current accounts of 
concerned  State PSUs, Statutory 
Corporation, Autonomous Bodies and 
Local Bodies etc. after opening of bid.  

I. Amount towards EMD on 
submission of bids shall be 
collected in a separate 
pooling account of Focal 
Point Branch called e-FPB 
of respective designated 
banks at Bhubaneswar and 
the banks will remit the 
amount to respective 
bidder’s account on receipt 
of instruction from TIA 
through refund and 
settlement of e-procurement 
system within two working 
days from receipt of such 
instruction. 
 

II. In case of forfeiture of 
Earnest Money deposit on 
submission of bids, the e- 
Procurement portal will 
direct the Bank to transfer 
the EMD value from the 
Pooling Account of SPC to 
the registered account of the 
tender inviting authority 
within two working days of 
receipt of instruction from 
TIA.  
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Instruction to Bidders (ITB) 
e-procurement 

 

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS: 

1.1. The authority belonging to the major discipline is competent to invite tender of composite bids.  
He will also nominate the Executive Engineer who will deal with all matters relating to the bids in 
the invitation of bids. 

1.2. For composite tender, estimated cost of each component should be clearly indicated in addition 
to combined estimated cost put to tender. The eligibility of bidders will correspond to the 
combined estimated cost of different components put to tender. 

1.3. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 
/amendments issued there under from time to time. If he fails to do so, it will be considered a 
breach of the contract and the Superintending Engineer/Executive Engineer may at his discretion 
without prejudice to any other right or remedy available under law, cancel the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any violation of the 
provisions of the said Act by him. 

1.4. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of 
the Tender and of the rates and prices quoted in the Bill of Quantities, all of which shall, except in 
so far as it is otherwise provided in the Contract, cover all his obligations under the Contract 
(including those in respect of the supply of goods, materials, plant & services or of contingencies 
for which there is a Provisional Sum) and all matters and things necessary for the proper 
execution and completion of the work and the remedying of any defects therein. 

1.5. The successful bidder shall complete the works by the intended completion date specified in the 
Contract data. 

1.6. Throughout these bidding documents, the terms ‘’ bid and tender ‘’ EMD and Bid Security and 
their derivatives (bidder / tenderer, bidding / tendering, etc.) are synonymous. 

1.7. In case the tender for composite work includes in addition to main work / building work all other 
ancillary works such as sanitary and water supply installations, drainage installation, electrical 
work, Firefighting installation, horticulture work, roads and paths and gate works in dams and 
canals etc. , the bidder apart from being a   registered civil Contractor of appropriate class must 
associate himself with agencies of appropriate class those who is eligible to tender for sanitary 
and water supply drainage, electrical, Firefighting installation and horticulture works in the 
composite tender. Intending purchasers are not required to produce any documents viz. copy of 
Registration, GST Registration certificate & GSTIN etc, at the time of purchase of tender 
documents but will be required for verification purpose at later stage. Furnishing copy of such 
documents is mandatory along with the tender documents otherwise his/her bid shall be declared 
as non-responsive and thus liable for rejection. The L1 Bidder is required to attend the officer 
inviting the bid for verification of original documents within five days of   opening the Price 
bid. 

1.8. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/ Bidder 
intending to participate in the bid is required to register in the Portal with some information about 
the firm/Contractor. This is a onetime activity for registering in Portal. During registration, the 
contractor has to attach a Digital Signature Certificate (DSC) to his / her unique user ID. The 
DSC used must be of appropriate class (Class II or Class III) issued from a registered Certifying 
Authority such as n-Code, Sify, TCS, MTNL e-Mudra etc. 

1.8.1. To log on to the portal the Contractor/Bidder is required to type his/her username and 
password. The system will again ask to select the DSC and confirm it with the password 
of DSC. For each login, a user’s DSC will be validated against its date of validity and 
also against the Certificate Revocation List (CRL) of respective CAs stored in system 
database. The system checks the unique ID, password and DSC combination and 
authenticates the login process for use of portal. 

 

1.8.2. The tender documents uploaded by the Tender Inviting Officer in the website 
www.tendersOdisha.gov.in will appear in the section of “Upcoming Tender” before the 
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due date of tender sale. Once the due date has arrived, the tender will move to “Active 
Tender” Section of the homepage. Only a small notification will be published in the 
newspaper specifying the work details along with mention of the specific website for 
details. The publication of the tender will be for specific period of time till the last date of 
submission of bids as mentioned in the ‘Invitation for Bid’ after which the same will be 
removed from the list of Active tenders. Any bidder can view or down load the bid 
documents from the web site. 

1.8.3. Contractor exempted from payment of EMD will be able to participate in the tender 
directly by uploading documentary evidences towards his eligibility for such exemption.  

1.8.4. If the software application has the provision of payment of cost of tender document 
through payment gateways of authorized bankers by directly debiting the account of the 
bidders, bidders will be required to avail on-line payment. 

1.9. The bidders are to participate in the bid on-line. 

1.10. DELETED. 

1.11. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or 
breakdowns other than in those systems strictly within their own control. 

1.12. Any third party/company/person under a service contract for operation of e-procurement system 
in the State or his/their subsidiaries or their parent companies shall be ineligible to participate in 
the procurement processes that are undertaken through the e-procurement system irrespective 
of who operates the system. 

2. ELIGIBLE BIDDERS: 

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with 
the State Governments and Contractors of Equivalent Grade/ Class Registered with Central 
Government/ MES/ Railways for execution of civil works. The Bidders are required to enclose the 
proof of registration from the registering authority along with the Bid subject only to the 
registration in the portal using his/her DSC for on-line bids. 

Contractors not registered with Govt. of Odisha can participate in the e-procurement after 
necessary enrolment in the portal but have to subsequently register themselves with the 
appropriate registering authority of the state Govt. before award of the work as per 
prevalent registration norms of the state. 

2.2. All bidders shall provide a statement that the bidder is neither associated, nor has been 
associated, directly or indirectly, with the Consultant or any other entity that has prepared the 
design, specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Engineer-in-Charge to provide 
consulting services for the preparation or supervision of the works, and any of its affiliates shall 
not be eligible to bid. 

2.3. If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under 
Secretary and above in the Government of Odisha in the concerned Department, he shall inform 
the same in Schedule-I of the bid document mentioning the exact details in a covering letter 
along with the tender, failing which his bid will not be considered. Also if the fact of relationship 
subsequently comes to light, his contract will be rescinded. The bid security or the performance 
security will be forfeited and he shall be liable to make good any loss or damage resulting from 
such cancellation. In case the bidder has no relationship with any of the officers mentioned 
above he shall have to furnish with his bid an undertaking to that effect. 

2.4. He shall also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any gazetted officer in the 
concerned Department. Any breach of this condition by the contractor would render him liable for 
penal action for suppression of facts. 

2.5. No Engineer of gazette rank or other gazette officer employed in Engineering or Administrative 
duties in an Engineering Department of the Government of Odisha is allowed to work for 
contractor for a period of two years after his retirement from Government service, without prior 
permission of the Government of Odisha in writing. Such a contract is liable to be cancelled if 
either the contractor or any of his employees is found any time to be such a person who had not 
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obtained the permission of the Government of Odisha as aforesaid before submission of the 
tender for engagement in the contractor’s service. 

3. QUALIFICATION CRITERIA: 

3.1. For submission of Bids through the E-Procurement Portal, the bidder shall up-load the scanned 
copy/copies of documents listed under clause 3.2 in prescribed format wherever warranted in 
support of eligibility criteria and qualification information. The L-1 bidder shall have to produce 
the original documents in support of the scanned copies and statements uploaded in the 
portal within 5 days of opening of price bid. The Bids from Joint ventures are not acceptable. 

3.2. The bid shall include following information and documents. 

(a) Copy of valid contractor’s registration certificate, PAN card, GST Registration certificate& 
GSTIN should accompany the technical bid. 

(b) Copies of original documents defining the constitution or legal status, place of registration, 
and principal place of business; written power of attorney of the signatory. 

(c) Major construction equipment to be deployed to carry out the Contract. The contractors are 
required to furnish evidence of ownership of principal machineries / equipment’s for only 
those machineries / equipment’s asked for in the tender documents.  

(d) In case if contractor executing several works, he is required to furnish a time schedule for 
movement of equipment/machinery from different site to this work site when work is to be 
executed. 

(e) The contractor shall furnish ownership documents for those machineries which he is 
planning to deploy for the tendered work. 

(f) In case the contractor proposes to engage machineries and equipment’s as asked for in 
the tender document, owned or hired but deployed outside the state, he/she is required to 
furnish additional 1% EMD/Bid security. 

(g) The contractor intending to use/lease equipment’s/machineries are required to furnish 
proof of ownership from the company/persons providing equipment/ lease deed and 
duration of such contract. 

(h) Copy of sub-contract agreement with eligible Registered Electrical Contractors having valid 
L.T. / H.T. license (Associated with the sub-contractor). 

(i)  Details of work under progress as per tender documents. 

(j)  Details of works executed during the last five years and works in hand (list of on-going 
works as per bid documents). 

3.3. DELETED 

3.4. The Bidders are subject to be disqualified if they have: 

a. Made misleading or false representations in the forms, statements and attachments submitted 
in proof of the qualification requirements; and/or 

b. Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or 

c.  Participated in the previous bidding for the same work and had quoted unreasonable prices 
and could not furnish rational justification to the Engineer-in-Charge. 

d. Indulged in unlawful & corrupt means in obtaining bids. 

e. Been black listed/their registrations by the competent authority. 
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4. ONE BID PER BIDDER: 

4.1. Each bidder shall submit only one bid for one package. A bid is said to be responsive if 
accompanied by cost of bid document and appropriate bid security. The system shall consider 
only the last bid submitted through the E-Procurement portal. 

5. COST OF BIDDING: 

5.1. The bidder shall bear all costs associated with the preparation and submission of his bid, and the 
Engineer-in-Charge will in no case be responsible and liable for those costs. 

5.2. All the rates and prices in the bid shall cover all taxes, GST Registration certificate & GSTIN, 
ferry, tollage charges and royalties and any other charges except GST. 

5.3. The rate of royalties and taxes prevailing on the date of measurement shall be considered while 
making deductions in the bills. 

5.4. The successful bidder shall make his own arrangement for all materials unless otherwise 
specified in the conditions of contract. 

6. SITE VISIT: 

6.1. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 
before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), 
the form and nature of the site, the means of access to the site, the accommodation they may 
require and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their bid. A Bidder shall be 
deemed to have full knowledge of the site whether he inspects it or not and no extra charges 
consequent on any misunderstanding or otherwise shall be allowed. The Bidder shall be 
responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 
electricity access, facilities for workers and all other services required for executing the work 
unless otherwise specifically provided for in the contract documents. Submission of a bid by a 
bidder implies that he has read this notice and all other contract documents and has made 
himself aware of the scope and specifications of the work to be done and of conditions and rates 
at which tools and plant, etc. will be issued to him by the Government and local conditions and 
other factors having a bearing on the execution of work. 

6.2. The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the 
Contract Data, supplemented by any information available to the bidder. 

6.3. The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on 
requisition by the intending Bidder. The bidder may ask question in the e-procurement portal 
using his DSC; provided the questions are raised before the date mentioned in the home page 
under critical dates. 

B. BIDDING DOCUMENTS 

7. GENERAL INSTRUCTIONS: 

7.1. The description of the work is as mentioned under Invitation for Bid. 

7.2. The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings 
or typical sections of the project. Bidder may down load these drawings and take out the print for 
detail study. Any other drawings and documents pertaining to the works available with the officer 
inviting the Bid as well as in the office of the Executive Engineer as mentioned in the contract 
data will be open for inspection during working hours on all working days by the bidders. The 
bidder is required to down-load all the documents including the drawings for preparation of his 
bid. It is not necessary on the part of the Bidder to up-load the drawings other Bid documents 
(after signing) while up-loading his bid. He is required to up load documents related to his 
qualification information and Bill of Quantities duly filled in. It is assumed that while participating 
in the bid, the bidder has referred to all the drawings and documents uploaded by the Officer 
Inviting the Bids. Seeking any revision of rates or backing out of the bid claiming for not having 
referred to any or all documents provided in the Bid document by the Officer Inviting the Bids will 
be construed as plea to disrupt the bidding process and in such cases the bid security shall be 
forfeited. 

 

7.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 
forms, terms, and technical specifications, bill of quantities, forms, Annexes and drawings in the 
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Bid Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s 
own risk. 

8. CLARIFICATION OF BIDDING DOCUMENTS: 

8.1. Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the 
various items of work to be done and the set of terms & conditions of contract to be complied 
with by the contractor who intends to bid and other necessary Documents can be seen in the 
office of the officer inviting the Bid during office hours everyday except on Sundays & Public 
Holidays till last date of sale of tender paper. 

8.2. No paper copy of the bid shall be sold. 

8.3. The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before 
issue of bid documents. If the documents are issued to the intending bidder without having been 
so filled in & completed, he shall request the officer inviting the bid to have this done before he 
completes and delivers his bid. 

8.4. The bidder can seek clarification on the bids which he received earlier than 15 days prior to 
the deadline for submission of bids. The Employer's response will be forwarded through the e-
mail ID of the enquirer. 

8.5. PRE-BID MEETING: DELETED 

9. AMENDMENT OF BIDDING DOCUMENTS: 

9.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding 
documents by issuing addenda. 

9.2. Any addendum thus issued shall be part of the bidding documents and shall be notified in the 
website www.tendersOdisha.gov.in / notice board and through paper publication. 

9.3. To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge with 
the permission of the higher authority may, at his discretion, extend as necessary the dead line 
for submission of bids. 

C. PREPARATION OF BIDS 

10. LANGUAGE OF THE BID: 

10.1. All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids submitted 
in any other language shall be summarily rejected. 

11. DOCUMENTS COMPRISING THE BID: 

11.1. Following documents will be deemed to be part of the bid even if not submitted with the bid. 

(i) Invitation for Bids (IFB) 

(ii) Instructions to bidders (ITB) 

(iii) Conditions of Contract 

(iv) Contract Data 

(v) Specifications 

(vi) Drawings 

11.2. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The 
bidder shall carefully go through the document and prepare the required documents and up load 
the scanned documents in Portable Document Format to the portal in the designated locations of 
Technical Bid. He will fill up the percentage rate in the BOQ down loaded for the work in 
designated Cell and up-load the same in designated locations of Financial Bid. Submission of 
document shall be effected by using DSC of appropriate class. 

A. Cost of “Bid document” &“Bid Security” shall be remitted online using e-procurement  
Gateway 
 
 

B. “Technical Bid” shall comprise. 

(i) Declaration under the Official Secret Act, 1923 

(ii) Qualification Information and supporting documents, 
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(iii) Certificates, undertakings, affidavits, 

C. “Financial Bid “shall comprise. 

(i) Priced Bill of Quantities 

12. PROPOSAL BY THE BIDDER: 

12.1. In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall be 
made available to the bidder. 

12.2. For Item rate tenders, the bidder shall fill in rates in figures and should not leave any cell 
blank. The line item total in words and the total amount shall be calculated by the system and 
shall be visible to the bidder. 

12.3. In case of percentage rate tender, the bidder will only fill in the designated cell and activate 
“less” or “excess” to indicate how much his price offer is excess or less (Up to two decimal 
Place) than the estimated amount. 

12.4. The bidder shall bid for the whole works as described in the Bill of Quantities. 

12.5. Bidders shall submit offers that fully comply with the requirements of the bidding documents, 
Including the Conditions of Contract basic technical design as indicated in the drawing and 
specification. Conditional offer or alternative offers will not be considered in the process 
of bid evaluation. 

12.6. All duties, taxes, excluding GST including Building and other Construction Workers Welfare 
Cess @ 1% payable by the contractor under the contract, or for any other cause shall be 
included in the rates, prices submitted by the bidder. Taxes on material in respect of this 
contract shall be payable by the Contractor and Government will not entertain any claim 
whatsoever in respect of the same except GST payable for works contract.  

12.7. In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be 
considered as unbalanced and in case the bidder is unable to provide satisfactory explanation 
such a tender is liable to be disqualified and rejected. 

12.8. Bidders while quoting their offers shall consider the following as regards price adjustment 
towards Cement, Steel&Bitumen and escalation of all components of work as per Sub-
Clause 31 of Condition of P-1 Contract.  

12.9. Deleted. 

12.10. Deleted.  

12.11. Deleted. 

12.12. Deleted  

12.13. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency 
of the   Tender and of the rates and prices stated in the Bill of Quantities, all of which shall, 
except in so far as it is otherwise provided in the Contract, cover all his obligations under the 
Contract (including those in respect of the supply of goods, materials, plant & services or of 
contingencies for which there is a Provisional Sum) and all matters and things necessary for 
the proper execution and completion of the work and the remedying of any defects therein. 

12.14. The contractor shall conform in all respects, by giving all notices and paying all fees, with the 
provisions of: 

i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of 
any local or other duly constituted authority in relation to the execution and completion of 
the works and remedying of any defects therein, and 

ii) The rules and regulations of all public bodies and companies whose property rights are 
affected or may be affected in any way by the works. 

12.15. FOR COMPOSITE BIDS: DELETED. 

13. CURRENCIES OF BID AND PAYMENT: 

13.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payments shall be made in Indian Rupees. 

14. VALIDITY: 

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in the 
Contract Data, after the deadline date for submission of bid as specified in the notice inviting 
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the Bids. A Bid valid for a shorter period shall be rejected by the Engineer-in-charge as non-
responsive. 

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid 
may request the bidders to extend the period of validity for a specified additional period. The 
request and the bidders’ responses shall be made in writing or by cable or by e-mail.  

14.3. DELETED. 

15. BID SECURITY: 

15.1. The Bidder shall remit a bid security for the amount mentioned under Contract Data.  

The successful lowest bidder will produce the original of all scanned documents for 
verification within 5 days of opening of the tender (Price Bid). In the eventuality of 
failure on the part of the lowest successful bidder to produce the original documents, 
he will be debarred in future from participating in tender for three years and will be 
blacklisted by the competent authority. In such a situation, successful L-2 bidder will be 
required to produce his original documents for consideration of his/her tender at the 
negotiated rate equal to L-1 bidder. 

15.1.1. DELETED 

15.1.2. DELETED. 

15.1.3. DELETED  

15.2. The Bid shall be declared non-responsive and shall be rejected if submitted without an 
acceptable Bid Security and not secured as indicated in Sub-Clauses 15.1. 

15.3. Combined bid security for more than one work is not acceptable. 

15.4. In the case of Government Undertakings, Co-operatives Societies, Diploma or Degree holders 
in Engineering who are registered with the Government of Odisha, the rules framed by 
government from time to time about Cost of Bid documents, Bid security, performance security 
will apply. 

15.5. The bid Security of unsuccessful bidders will be returned within 28 days of the end of the 
validity period specified in Sub-Clause 14.1. 

15.6. The Bid Security of the successful bidder will be discharged when the bidder has signed the 
Agreement and furnished the required Performance Security and Additional Performance 
security if any 

15.7. The Bid Security may be forfeited 

15.7.1. If the bidder withdraws the bid after opening of the bid but within the period of validity. 

15.7.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for not having 
referred to any or all documents provided in the Bid by the Officer Inviting the Bids. 

15.7.3. DELETED. 

15.7.4. In the case of a successful bidder, if the bidder fails within the specified time limit to 

15.7.4.1. Sign the Agreement; or 

15.7.4.2. Furnish the required Performance Security including additional performance 
security if any. 

 

16. FORMAT AND SIGNING OF BID: 

16.1. The bidder can download the tender of his choice and save it in his system and undertake the 
necessary preparatory work off-line and upload the completed tender at his convenience within 
the final date and time of submission. The bidder shall only submit single copy of the required 
documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave any figure 
blank. He has to only write the figures, the words will be self-generated. The Bidders are 
advised to up-load the completed Bid document well ahead of the last date & time of receipt to 
avoid any last moment problem of power failures etc. 

16.2. The Bidder shall go through the Bid carefully and list the documents those are asked for 
submission. He shall prepare all documents including cost of Bid Document, Bid Security, 
Declaration form, price bid etc and store in the system. 
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16.3. The bidder shall log on to the portal with his DSC and move to the desired tender for up-
loading the documents in appropriate place one by one simultaneously checking the 
documents. Once the Bidder makes sure that all the documents have been up-loaded in 
appropriate place, he clicks the submit button to submit the bid to the portal. 

16.3.1. Tender cannot be pre-opened and cannot be submitted after due date and time. 
Therefore, only after satisfying that all the documents have been uploaded, the Bidder 
should activate submit button. 

16.3.2. In the e-procurement process, each process is time stamped. The system can identify 
each individual who has entered into the portal for any bid and the time of entering into 
the portal. 

16.3.3. The Bidder should ensure clarity of the document up-loaded by him to the portal, 
especially the scanned documents by taking out sample printing. Non-submission of 
legible documents may render the bid non-responsive. However, the Officer inviting 
the Bids if so desires, can ask for legible copies for clarification within a 
stipulated period of 7 days, provided such document in no way alters the Bidder’s 
price bid. If the Bidder fails to submit Such documents with in the stipulated date, 
his bid shall be evaluated on it’s own merit. 

D. SUBMISSION OF BIDS 

17. SECURITY OF BID SUBMISSION: 

17.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). 
The system shall require all the mandatory forms and fields filled up by the contractor during 
the process of submission of the bid/tender. 

17.2. The Bid shall be received in encrypted format by the system which can only be decrypted / 
opened by the authorized openers only on or after the due date and time. 

18. DEADLINE FOR SUBMISSION OF THE BIDS : 

18.1. The online bidding will remain active till the last date and time of the bid submission. Once the 
date and time (Server date and time) is over, the bidder will not be able to submit the bid. The 
date & time of bid submission shall remain unaltered even if the specified date for the 
submission of bids declared a holiday for the Officer inviting the Bid. 

18.2. The officer inviting the bid may extend the deadline for submission of bids by issuing an 
amendment in accordance with Sub-Clause 9.3, in which case all rights and obligations of the 
officer inviting the bid & Engineer-in-Charge and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

19. LATE BIDS : 

19.1. The system shall reject submission of any bid through portal after closure of the receipt time. 
For all purpose the server time displayed in the e-procurement portal shall be the time to be 
followed by the bidder and concerned officers. 

20. MODIFICATION AND WITHDRAWAL OF BIDS : 

20.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final 
date and time of submission. The bidder shall have to log on to the system and resubmit the 
documents as asked for by the system including the price bid. In doing so, the bids already 
submitted by the bidder will be removed automatically from the system and the latest bid only 
will be admitted. But the bidder should avoid modification of bid at the last moment to avoid 
system failure or malfunction of internet or traffic jam or power failure. If the bidder fails to 
submit his modified bids within the designated time of receipt, the bid already in the system 
shall be taken for evaluation. 

20.2. In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a 
letter with appropriate reasons for his withdrawal addressed to the Officer inviting the bid and 
up load the scanned document to portal in the respective bid before the closure of receipt of 
the bid. The system shall not allow any withdrawal after expiry of the closure time of the bid. 
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E. OPENING AND EVALUATION 

21. OPENING OF THE BID: 

21.1. Bid opening dates are specified during tender creation or can be extended vide corrigendum. 
These dates are available in IFB , tender document as well as the home page of portal. Bid 
opening can be done by the authorized users which are defined during the tender publication / 
approval stage. The bids are encrypted using there public keys and can be decrypted only on 
or after the Bid Opening due date. The bid openers private key will be required to open the 
bids and all the openers have to log on to the portal during that time. 

21.1.1. The bidders who participated in the on line bidding can witness opening of the bid from 
any system logging on to the portal with the DSC away from opening place. 
Contractors are not required to be present during the bid opening at the opening 
location if they so desire. 

21.1.2. Each activity is date and time stamped with user details. For time stamping, server 
time is taken as the reference. 

21.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting 
the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working 
day. 

21.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be 
that in which they appear in the “Invitation for Bid”. 

21.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective 
DSC. Unless all the Officers who have been declared as Opening officers, log on the portal 
with their DSC the Tender cannot be opened. 

21.4.1. After receipt of confirmation of the bid security, the bidder will be asked in writing 
to clarify his technical bid, if necessary. 

21.4.2. The bidders will respond in not more than 7 days of issue of the clarification letter, 
which will also indicate the date, time and venue of opening of the Financial Bid. 

21.4.3. Immediately on receipt of these clarifications, the Evaluating Officers; predefined in the 
system for the bid, will finalize the list of responsive bidders. They will log on to the site 
with their DSC and record their comments on the Technical evaluation page in the 
system. The Officer Inviting the Bid if also the accepting authority, shall log on to the 
system with his digital signature and check the technical evaluation. He can either 
accept or pass on to the evaluating officers for re-evaluation. Upon acceptance of 
technical evaluation by the Accepting authority in the system, the system shall 
automatically generate letter to all the responsive bidders and the system shall forward 
the letter to all the responsive bidder that their technical bid has been evaluated 
responsive with respect to the data/information furnished by him and the letter shall 
also intimate him the date & time of opening of financial bid. The system shall also 
inform the non-responsive bidders in their email ID that their bid has been found non-
responsive. 

21.5. The Technical evaluation of all the bids will be taken up as per the information furnished by the 
Bidders. If any of the information/ statements/documents/certificates furnished by the 
bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall stand forfeited 
and his registration in the portal shall be blocked and the bidder is liable to be 
blacklisted. 

21.6. After technical evaluation of the bidders and selection of the qualified bidders, the financial 
bids of the technically qualified bidders shall be opened on the due date of opening. Members 
of the bid opening committee log on to the system in sequence and open the financial bids for 
the technically qualified bidders. The opening of financial bid by the opening officer using their 
DSC shall decrypt the financial bids. 

21.6.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other 
qualification information asked for in the bid pursuant to Clause-3. 

21.6.2. The Officer inviting Bid shall ensure that all the Bidders are individually intimated about 
the date, time & venue of opening of the financial bid along with the responsiveness of 
the Technical Bid. 
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21.6.3. The Financial Bid will be opened on the notified date & time in the presence of bidders 
or their authorized representative who wish to be present. 

21.6.4. At the time of opening of “Financial Bid”, the names of the bidders whose bids were 
found responsive in accordance with Sub-Clause 24.1 will be announced. The bids of 
only those bidders will be opened. The remaining bids will be rejected. 

21.6.5. The responsive bidders’ names, the bid prices, the item wise rates the total amount of 
each item, any discounts and withdrawals, and such other details as the officer inviting 
the tender may consider appropriate, will be announced by him or his authorized 
representatives at the opening. 

21.6.6. Special conditions and/or rebate/discount offer if any uploaded to the system shall be 
declared and recorded first. 

21.6.7. The Financial bid of the bidders shall be opened one by one by the designated 
officers. The system shall auto-generate the Comparative statement. 

21.6.8. The Bidder can witness the principal activities and view the documents/summary 
reports for that particular work by logging on to the portal with his DSC from anywhere. 

22. PROCESS TO BE CONFIDENTIAL: 

22.1. Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other 
persons not officially concerned with such process until the award to the successful bidder has 
been announced. Any effort by a bidder to influence the officer inviting the bid, processing of 
bids or award decisions may result in the rejection of his bid. 

23. CLARIFICATION OF BIDS: 

23.1. To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid 
may, at his discretion, ask any bidder for clarification of his rates including breakdowns of unit 
rates. The request for clarification and the response shall be in writing or by cable or by e-mail, 
but no change in the bid price or substance of the bid shall be sought, offered. 

23.2. Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter 
relating to his bid from the time of the opening to the time the contract is awarded. If the bidder 
wishes to bring additional information to the notice of the officer inviting the bid, it should do so 
in writing. 

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 

24.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine 
whether each bid:- 

24.1.1. Whether the Bid security is confirmed by issuing institution/bank. 

24.1.2. Has submitted legible documents for evaluation 

24.1.3. Meets the eligibility criteria defined in Clause 3 and; 

24.1.4. Is substantially responsive to the requirements of the bidding documents. 

24.2. During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be 
further determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 
technical specifications and drawings. 

24.3. A substantiallyresponsive “Financial Bids” is one, which conforms to all the terms, conditions, 
and specifications of the bidding documents, without material deviation or reservation. A 
material deviation or reservation is one 

24.3.1. Which affects in any substantial way the scope, quality, or performance of the works? 

24.3.2. Which limits in any substantial way, inconsistent with the bidding documents, the right 
of the officer inviting the bid or the bidder’s obligations under the contract or 

24.3.3. Whose rectification would affect unfairly the competitive position of other bidders 
presenting substantially responsive bids. 

24.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the 
bid, and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 
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24.5. On opening of the price bid the system shall arrange the financial bids in order of their value 
(L1 first, followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will 
be visible to all the participating bidders after opening on their respective logins. Each activity 
is recorded in the system with date and time stamping. 

25. EVALUATION OF BIDS: DELETED 

25.1. If the officer inviting the Bid in his opinion judges that the price quoted by the lowest qualified 
bidder is high or a special condition imposed by the bidder is to be withdrawn, the bidder shall 
be invited for negotiation by the officer inviting the Bid or by an officer authorised by him in 
writing. Negotiationsoffinancial bid with only the lowest bidder shall be carried out, if 
necessary. Negotiation of bid will be carried out by manual way. 

25.2. DELETED. 

25.3. DELETED 

25.4. DELETED. 

25.5. DELETED. 

F. AWARD OF CONTRACT 

26. AWARD CRITERIA: 

26.1. The officer inviting the bid will award the contract to the bidder whose bid has been determined 
to be substantially responsive to the bidding documents and who has offered the lowest 
evaluated price. 

26.2. On acceptance of the tender, the Contractor shall name in writing his accredited 
representative(s) who would be responsible for taking instructions from the Engineer-in-
Charge. 

26.3. Competent Authority on behalf of Governor of Odisha reserves to himself the right of accepting 
the whole or any part of the bid and the bidder shall be bound to perform the same at the rate 
quoted. 

26.4. The successful bidder registered under other State Government / MES / Railways / CPWD in 
equivalent rank has to register under state PWD before signing of the agreement. 

27. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS: 

27.1. In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one, 
thereby facilitating a particular Bidder for award, then they shall be penalized with adequate 
disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back out 
is furnished. Appropriate action for blacklisting the bidder shall also be taken apart from dis-
incentivising the bidder. 

27.2. The bidding process shall be deemed to be complete till the date of issue of letter of 
acceptance. If the bidder fails to sign the agreement within the stipulated period mentioned 
under clause 29.2, his bid security shall stand forfeited. 

28. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS : 

28.1. The competent authority on behalf of the Governor of Odisha does not bind him to accept the 
lowest or any other tender and reserves to him the authority to reject any or all the tenders 
received without assigning any reason. 

28.2. All bids in which any of the prescribed condition is not fulfilled or any condition including that of 
conditional rebate is put forth by the bidder shall be summarily rejected. 

29. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

29.1. In the E-Procurement Portal, the system shall generate the template of award letter and the 
Officer Inviting the Bid shall mention the amount of Performance Security and additional 
security required to be furnished in the letter and intimate the bidders in his e-mail ID. The 
issue of the letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

29.2. The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance 
security & additional Performance security (if any) in the prescribed form & the work 
programme& shall sign the agreement in prescribed format, failing which the Engineer-in-
Charge shall without prejudice to any other right or remedy available in law, be at liberty to 
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forfeit the Bid Security absolutely. The agreement will incorporate all agreements between the 
officer inviting the bid and the successful bidder. 

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be 
debarred form participation in bidding for three years and action will be taken to blacklist the 
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for 
drawing agreement for execution of work subject to the condition that L2 bidder negotiates at 
par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a 
contractor is black listed, it will be widely published and intimated to all departments of 
Government and also to Govt. of India agencies working in the state. 

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion). 

29.2.1. Following documents shall form part of the agreement. 

29.2.1.1. The notice inviting bid, all the documents including additional conditions, 
specifications and drawings, if any, forming the bid as issued at the time of 
invitation of bid and acceptance thereof together with any correspondence & 
documents leading thereto & required amount of performance security 
including additional performance security as per sub clause 29.2 hereof. 

29.2.1.2. Standard Bid Document P.W.D. Form P-1 

29.3. The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of 
the agreement. The notification of award will constitute the formation of the contract subject 
only to the furnishing of performance security and additional performance security in 
accordance with the provisions of the agreement. 

29.4. On acceptance of the composite bids by the competent authority the letter of award will be 
issued by the Engineer-in-Charge of the major component of the work on behalf of the 
Governor of Odisha. 

29.5. Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly 
notify the other bidders that their bids have been unsuccessful. 

30. CORRUPT OR FRAUDULENT PRACTICES: 

30.1. The Engineer-in-Charge will reject a proposal for award if he determines that the bidder 
recommended for award has been engaged in corrupt or fraudulent practices in competing for 
the contract in question. He will report to the Officer Inviting Bid / next higher authority. 

30.2. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and 
the tenders submitted by the contractors who resort to canvassing will be liable for rejection. 
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DETAILED TENDER CALL NOTICE 
Sealed percentage rate bids are invited online in single cover system from Electrical contractor having 
valid HT or above license from ELBO contractors registered with the State Government and contractors of 

equivalent Grade / class registered contractor having valid  license from ELBO in prescribed form to be eventually drawn in 

P.W.D. FORM P-1 for the work “Provision of 250KVA, 11/0.4 KV Sub-station for Power Supply to newly 
Construction of 300 Seated Girls Hostel Building of Govt. Auto. College at Raurkela for the year 2026-
27.”at an estimated cost of Rs. 19,95,700.00/- (Rupees nineteen lakhs ninety-five thousand seven 
hundred) only. Contractors not registered with Govt. of Odisha can participate in the e-procurement after 
necessary enrolment in the portal but have to subsequently register themselves with the appropriate registering 
authority of the state Govt. before award of the work as per prevalent registration norms of the state. 

a) This tender is of EI works. 

b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of 
the contract and agreement. 

1. The Bid documents are available on official website of Government: 

https://www.tendersodisha.gov.infrom 11.00 hours of Dt.27.10.2026 to 17.00 hours of Dt 
03.11.2026 The last date and time of submission of Bid is as per contract data.   

2. The Bid documents (Cover) will be opened by the assigned officer in the office of the Superintending 
Engineer, Rourkela (R&B) Division, Rourkela at 11.00 hours on 04.11.2026 Cost of Bid documents is to be 

remitted online through e-payment gateway for Rs.6,000/- towards the paper cost of each bid 

respectively.  

3. The bid is to be submitted in containing scanned copy of Contractor Registration Certificate, GST 
Registration Certificate, GSTIN, PAN, List of similar nature of works, work in hand, list of machineries, 
affidavit, and all other documents required as per the relevant clauses of this DTCN. The contractor 
belonging to outside state of Odisha and not started business should submit an undertaking in the form 
of an Affidavit indicating therein that they are not registered under Odisha GSTIN as they have not 
started any business in the state and they have no liability under the Act. But before award of final 
contract, such bidders will have to produce the Odisha GSTIN and the PRICE BID duly filled in and 
signed by the bidder. 

4. Furnishing scanned legible copy of Original Contractor Registration certificate, valid GSTIN, 
PAN card, Schedule-A, Schedule-E, Schedule-F(Affidavit), and required machineries along with 
the Technical Bid is mandatory otherwise his/ her bid shall be declared as non-responsive and 
thus liable for rejection. 

5. If an individual makes the application, the individual should sign (with DSC) above his full type 

 written name and current address. 

6. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full 
type written name and the full name of his firm with its current address in a forwarding letter. 

7. If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding 
power of attorney for the firm in which case a certified copy of the power of attorney shall accompany 
the application. A certified copy of the partnership deed and current address of all partners of the firm 
shall also accompany the application. 

8. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly 
authorized person holding power of attorney for signing the application in which case a certified copy of 
the power of attorney shall accompany the application. Such limited company or corporation will be 
required to furnish satisfactory evidence of its existence along with the technical bid. 

9. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. 
Any change in the wordings will not be accepted. 

10. The work is to be completed in all respects within Four (04) calendar months from the date of issue of 
work order. Before acceptance of tender, the successful bidder will be required to submit a work 
programme and milestone basing on the financial achievement so as to complete the work within the 
stipulated time and in case of failure on the part of the agency to achieve the milestone liquidated 
damage will be imposed 
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(Amendment to Para-3.5.18 Note-VIII of OPWD Code Vol.-I). 

11. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of 
tenders and validity of tenders can also be extended if agreed by the tenderers and the Department. 

12. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract 
and all the documents, which will form a part of the agreement to be entered in to, by the accepted 
tenderer and detailed specifications for Odisha, and other relevant specifications and drawings, which 
are available. Complaint at a future date that the tenderers have not seen plans and specifications 
cannot be entertained. 

13. The drawings furnished with the tender are tentative and subject to revision or modification as tendered 
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted 
by the tenderer will hold good in case of such modification of drawings during the time of execution and 
shall in no way invalidate the contract and no extra monetary compensation will be entertained. The 
work shall however be executed as per final approved drawing to be issued by the Engineer-in-Charge 
as and when required. 

14. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the work, about the quality and availability of the required quantity 
of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that 
rates quoted by him in the tender will be adequate to complete the work according to the specifications 
attached there to and that he had taken in to account all conditions and difficulties that may be 
encountered during its progress and to have quoted rates including labour and materials with taxes, 
octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges 
necessary for the completion of the work, to the entire satisfaction of the Engineer-in Charge of the 
work and his authorized subordinates. After acceptance of the contract rate Government will not pay 
any extra charges for any reason in case the contractor claims later on to have misjudged as regard 
availability of materials, labour and other factors. 

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in 
charge would be responsible for ensuring the quality of the materials supplied. The contractors would, 
however, be responsible for procurement of material from authorized sources and voluntarily disclose 
the source of procurement for the purpose of billing. Besides, the bidder would be required to submit 
the details of quarry for procurement while submitting the bids. 

(Amendment to Para-3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution). 

15. The bidders are required to furnish “EMD online”  
16. The tender should be accompanied with the Scanned copies of the valid Contractor Registration 

certificate, GST Registration Certificate, GSTIN and PAN card which are mandatory, otherwise his/her 
bid shall be declared as non-responsive and thus liable for rejection. The contractor belonging to 
outside state of Odisha and not started business should submit an undertaking in the form of an 
Affidavit indicating therein that they are not registered under Odisha GSTIN as they have not started 
any business in the state and they have no liability under the Act. But before award of final contract, 
such bidders will have to produce the Odisha GSTIN. 

17. The tender containing extraneous conditions not covered by the tender notice are liable for rejection 
and quotations should be strictly in accordance with the items mentioned in the Tender Call Notices. 
Any change in the wording will not be accepted. 

18. The department reserves the right of authority to reject any or all tenders received without assigning 
any reason whatsoever. 

19. The earnest money of the L-1 bidder will be retained and will be dealt with as per terms and condition 
of O.P.W.D. Code. The retention of E.M.D. with the Department will carry no interest. 

20. The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award 
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This 
letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum 
that the Engineer-in-charge will pay the contractor in consideration of the execution, completion and 
maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the 
contract called the “Contract Price”).  

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a 
performance security (Initial Security Deposit) in form of BG of Schedule Bank / KissanVikashPatra / 
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Post Office Savings Bank Account/National Savings Certificate / Post Office Time Deposit Account 
duly pledged in favour of the Superintending Engineer, Rourkela (R&B) Division, Rourkela 
,payable at Rourkela and in no other form, which including the amount already deposited as bid 
security (earnest money) shall be 2% of the value of the tendered amount and sign the agreement in 
the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the 
Superintending Engineer, Rourkela (R&B) Division, Rourkela ,payable at Rourkela or as directed. 
The security deposit together with the earnest money and the amount withheld according to the 
provision of P-1 agreement shall be retained as security for the due fulfillment of this contract and 
additional performance security in accordance with the provisions of the agreement.  

The agreement will incorporate all agreements between the officer inviting the bid/ Engineer-in Charge 
and the successful bidder within 15 days following the notification of award along with the Letter of 
Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer-in Charge. 
Following documents shall form part of the agreement. 

a)  The notice-inviting bid, all the documents including additional conditions, specifications and 
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance 
thereof together with any correspondence leading thereto & required amount of performance 
security including additional performance security. 

b)  Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required 
agreement and to make the security deposit as above shall entail forfeiture of the Bid Security 
(earnest money). No contract (tender) shall be finally accepted until the required amount of 
initial security money is deposited. The security will be refunded after 12 (Twelve) months of 
completion of the work and payment of the final bill and will not carry any interest. As 
concurred by Law Department & Finance Department In their U.O.R. No 848, dt.21.05.97 
J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where 
tenderers back out from the offer before acceptance of tender by the competent authority. 

21. The contractor should be liable to fully indemnify the Department for payment of compensation under 
workmen compensation act. VIII of 1923 on account of the workmen employed by the contractor and 
full amount of compensation paid will be recovered from the contractor. 

22. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works 
Department letter No.VII (R&B) 5225, dt.26.2.55 and No.II, M-56/61-28842 (5), dt.27.9.61. 

23. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work 
in full within the following or similar category. 

a)  Rent, royalties, cess and other charges of materials and all other taxes including GST from 
time to time, Ferry tolls, conveyance charges and other cost on account of land buildings 
including temporary building required by the tenderer for collection of materials, storage, 
housing of staff or other purpose of the work are to be borne by the contractor at his own cost. 
No rent will be payable to Govt. for temporary occupation of land owned by govt. at the site of 
the work for Bonafide use of the land for work and all such construction of temporary nature by 
the contractor shall be done after obtaining written permission from the Engineer-in-Charge of 
the work and all such construction shall have to be demolished and debris removed and 
ground made good and cleared after completion of the work at no extra cost. 

b)  Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms 
are enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as 
the recovery of royalty is being credited to revenue. 

c)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary 
arrangements therein to the satisfaction of the local labour laws and health authorities shall 
have to be provided by the Contractor. 

d)  Arrangement of suitable water supply including pipe water supply where available for the staff 
and labour as well as for the execution of the work is sole responsibility of the Contractor and 
no extra cost for carriage of water will be entertained. e) All fees and dues levied by Municipal, 
Canal or Water Supply Authorities are to be borne by the Contractor. 

f)  Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky 
operations are to be supplied by the contractor at his own cost.  
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g)  Suitable fencing barriers, signals including paraffin and electric signals where necessary at 
work and approaches in order in project the public and employees from accident has to be 
provided by the Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out of 
execution of the work and also any sum, which may become payable due to operation of the 
workmen compensation act, shall have to be borne by the contractor. 

i)  The contractor has to arrange adequate lighting arrangements for the work wherever 
necessary at his own cost. 

24. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the 
ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted 
should be for finished items of work inclusive of carriage of all materials and all incidental items of 
work. 

25. After the work is finished all surplus materials should be removed from the site of work, preliminary 
work such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site 
and premises left neat and his should be inclusive in the rates. No extra payment will be made to the 
Contractor in this account. 

26. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works 
quantity of any item besides estimate amount unless written order is obtained from the competent 
authority and rate settled before the extra items of work or extra quantity of any items of work is taken 
up. 

27. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, 
Ministry of Works and Housing & Supply in their standing order No.44150, dt.25.11.57.  

28. No part of the contract shall be sublet without written permission to the concerned Executive Engineer 
or transfer to be made by the power of attorney authorizing others to receive payment on contractor’s 
behalf. 

29. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 
conditions of contract and other necessary documents can be seen in all the offices issuing the 
documents and office of the under signed during office hours every day except on Sundays and Public 
Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain further 
information at the same address. But it must be clearly understood that tenders must be received in 
order and according to instructions in complete shape. Incomplete tender is liable for rejection. 

30. No Relation Certificate: -The contractor shall furnish a certificate along with the tender to the effect that 
he is not related to any officer in the rank of an Assistant Engineer & above in the state P.W.D. or 
Assistant/Under Secretary & above in the Works Department. If the fact subsequently proved to be false, 
the contract is liable to be rescinded. The earnest money & the total security will be forfeited & he shall be 
liable of make good to damages the loss or damages resulting for such cancellations. The proforma for no 
relationship certificate is contained in a separate sheet vide Schedule-A.is to be furnished. 

 

31.Payment for variation in price - (Latest Amendment vide W.D office Memorandum No.15847 
dt.19.11.2019 
31 (1 ) Contract price shall be adjusted for increase or decrease in rates and price of labour , materials, fuels and lubricants 
in accordance with the following principles and procedures and as per formula given in following Paras. 
 
i)The Price adjustment shall apply for the work done from the start date given in the contract data up to end of the initial 
intended completion date of extensions granted by the Engineer and shall not apply to the work carried out beyond the 
stipulated time by the Engineer and shall not apply to the work carried out beyond the stipulated time for reasons 
attributable to the contractor. 

 
ii)The price adjustment shall be determined during each month from the formula given in following paras. 
 
iii)Following expressions and meanings are assigned to the work during each month. 
 
R= Total value of work done during the month. It would include the amount of secured advance granted, if any, during 
the month, less the amount of secured advance recovered, if any during the month. It will exclude value for works executed 
for extra items under variations. 
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100 (2): To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions of 
this or other clauses in the contract, the unit rates and prices included in the contract shall be deemed to include amounts to 
cover the contingency of such other rise or fall in costs. 
The formula (e) for adjustment of prices are: 
 
31( a) (i): Adjustment of Other Materials Component 
  
 Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen, pipe and 
POL procured by the contractor shall be paid in accordance with the following formula: 
 
VM  = 0.85 X Pm /100 X R X (M1 – M0)/ M0 
VM = Increase or decrease in the cost of work during the month under consideration due to changes in rates for local 

materials other than cement, steel, bitumen and POL. 
M0 = The all India wholesale price index (all commodities) on 28 days preceding the date of opening of Bids, as 

published by the Ministry of Commerce and Industry, Government of India, New Delhi. 
M1 = The all India wholesale price index (all commodities) for the month under consideration as published by the 

Ministry of Commerce and Industry, Government of India, New Delhi. 
PM =  Percentage of local materials component (other than cement, steel, bitumen and POL) of the work. 
 
31(a) (ii):Adjustment for Cement Component  
 Price adjustment for increase or decrease in the cost of cement produced by the contractor shall be paid in 

accordance with the following formula: 
VC = 0.85 X PC/100 X R X (C1 – C0/C0 
VC =  Increase or decrease in the cost of work during the month under consideration due to changes in the rates for 

cement. 
C0 =  The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding the date of opening 

of Bids as published by the Ministry of Commerce and Industry, Government of India, New Delhi. 
C1 =  The all India wholesale price index for Ordinary Portland Cement (OPC) for the month under consideration as 

published by the Ministry of Commerce and Industry , Government of India , New Delhi. 
PC = Percentage of Cement Component of the work. 
31(a) (iii):Adjustment for Steel Component 
 Price adjustment for increase or decrease in the cost of steel produced by the contractor shall be paid in 

accordance with the following formula: 
VS = 0.85 X PS/100 X R X (S1 – S0/S0 
VS =  Increase or decrease in the cost of work during the month under consideration due to changes in the rates for 

Steel. 
S0 = The all India wholesale price index for Steel (Mild Steel Long Products) on 28 days preceding the date of opening 

of Bids as published by the Ministry of Commerce and Industry, Government of India, New Delhi. 
 
S1 = The all India wholesale price index for Steel (Mild Steel Long Products) for the month under consideration as 

published by the Ministry of Commerce and Industry , Government of India , New Delhi. 
PS = Percentage of Steel Component of the work. 
 
Note: For the application of this clause, Index of (Mile Steel Long Products) has been chosen to represent Steel 

group. 
 
31( a) (iv):Adjustment for Bitumen Component 
 
 Price adjustment for increase or decrease in the cost of Bitumen shall be paid in accordance with the following 

formula: 
VB = 0.85 X Pb/100 X R X (B1 – B0/B0 
VB =  Increase or decrease in the cost of work during the month under consideration due to changes in the rates for 

Bitumen. 
B0 = The official retail price of bulk Bitumen at the IOC/BPCL depot at nearest center on the day 28 days prior to date of 

opening of Bids. 
B1 = The official retail price of bulk Bitumen at the IOC/BPCL depot at nearest center on the day 15 days of the month 

under consideration. 
Pb = Percentage of Bitumen Component of the work. 
 
31 (a) (v): Adjustment towards differential cost of Pipes. 
 Price adjustment for increase or decrease in the cost of Pipe shall be paid in accordance with the following 

formula: 
Vpi = 0.85 X Ppi/100 X R X (Pi1 – Pi0/)Pi0 
Vpi =  Differential cost of Pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the month 

under consideration. 
Ppi = Percentage of Pipe Component of the work. 
Pi1 = All India wholesale price index of Pipe for the period under consideration as  published by the Ministry of 

Commerce and Industry, Government of India, New Delhi. 
 
Pi0 = All India wholesale price index of pipe on 28 days preceding the date of opening of Bids as published by the 

Ministry of Commerce and Industry, Government of India, New Delhi. 
31 (b):Adjustment of Labour Component. 
  
 Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the following 

formula: 
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VL = 0.85 X PI/100 x R x (L1 – L0)/ L0 
VL =  Increase or decrease in the cost of work during the month under consideration due to changes in rates for local 

labour. 
LO = The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last stipulated 

date of receipt of tender including extension, if any. 
L1 = The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last date of the 

Month previous to the one under consideration. 
 
PI = Percentage of labour component of the work. 
 
31 (c): Adjustment of POL (fuel and lubricant) Component. 
  
(V) Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in accordance with the 

following formula: 
 
Vf = 0.85 X Pf/100 x R x (F1 – F0)/ F0 
 
Vf =  Increase or decrease in the cost of work during the month under consideration due to changes in rates for fuel and 

lubricants. 
F0 = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC / BPCL / HPCL at 

nearest center on the day 28 days prior to the date of opening of Bids. 
 
F1 = The official retail price of HSD at the existing consumer pumps of IOC / BPCL / HPCL at nearest center for the 

15th day of the month under consideration. 
Pf = Percentage of fuel and lubricants component of the work. 
Note: For the applicant of this clause, the price of High Speed Diesel oil has been chosen to represent fuel and 

lubricants group. 
31 (d): Adjustment for Plant and Machinery Spares Component. 
  
(vi) Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the Contractor 

shall be paid in accordance with the following formula: 
Vp = 0.85 X Pp/100 x R x (P1 – P0)/ P0 
 
Vp =  Increase or decrease in the cost of work during the month under consideration due to changes in the rates for 

plant and machinery spares. 
 
PO = The all India wholesale price index for manufacture of machinery for mining, quarrying and construction on 28 

days preceding the date of opening of Bids as published by the Ministry of Commerce and Industry, Government 
of India, New Delhi. 

 
P1 = The all India wholesale price index for manufacture of machinery for mining, quarrying and construction for the 

month under consideration as published by the Ministry of Commerce and Industry, Government of India, New 
Delhi. 

Pp = Percentage of plant and machinery spares component of the work. 
 
Note: For the applicant of this clause, index of manufacturing of machinery for mining, quarrying and construction has 

been chosen to represent the Plant and machinery Spares group. 
 
  Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due 

to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the commodity ‘Bars and 
Rod’, ‘Cement’, ‘Heavy machinery and parts’ included in the list of WPI 1993-94 series are not mentioned as such 
in the WPI 2004-05 & 2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall be 
considered corresponding to items in WPI 1993-94 series: 

Sl. No. Item in WPI 1993-94 series Item in WPI 2004-05 
series 

Item in WPI 2011-12 
series 

01. Cement Grey Cement Ordinary Port land 
cement 

02. Bars & rods Rebars Mild steel long products 
03. Heavy Machinery & parts Construction Machinery Manufacture of 

machinery for mining, 
quarrying & construction. 

 
31 (e): APPLICATION OF ESCALATION CLAUSE: 
 
 The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen, cement, 

pipe, POL and wages, keep such books of account and other documents as are necessary to show that the 
amount of increase claimed or reduction available and shall allow inspection of the same by a duly authorized 
representative of Government and further, shall at the request of the Engineer-in- Charge, furnish documents to be 
verified in such a manner as the Engineer-in-Charge may require any document and information kept. The 
contractor shall within a reasonable time of 15 day of his becoming aware of any alteration in the price of such 
material, wages of labour and / or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the 
same is given pursuant to this condition along with information relating to there to which he may be in a position to 
supply. 

Percentage Table 
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Sl. 
No. 

Category of works % Component (cost wise) 
Labour 
(PI) 

POL (PI) Steel (Ps) + Cement (Pc) + 
Bitumen (Pb) + Pipes (Pi) + 
Plant & Machinery Spare & 
Component (Pp) + Other 
Materials*. 

01 R&B works (% of 
component 

Road works 
 

5 5 90 

 Bridge works 
 

5 5 90 

 Building works 
 

5 5 90 

02 Irrigation works 
(% of component 

Structural works 
 

5 5 90 

 Earth, Canal & 
Embankment work 

5 5 90 

03 P. H. Work Structural work 
 

5 5 90 

 Pipeline work 5 5 Pipe-70% *Machinery + Other 
material-20% 

 Sewer Line 5 5 Pipe-70% *Machinery + Other 
material-20% 

 
 *Note:- Further break up may be worked out considering the consumption of Cement, Steel, Bitumen, Pipe and 

Plant & Machinery Spare Component in the concerned works and shall be provided in the bid document in shape 
of “Schedule of Adjustment Data” as an “Appendix to BID”. (enclosed herewith). 
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Appendix to BID 
Schedule of Adjustment Data 

 {For all works, adjustment factor for Labour and POL shall be considered @ 5% each Steel, Cement, Pipes, other 
Materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work 
separately during preparation of estimate, shall be approved by the authority during technical sanction as a 
“Schedule of Adjustment Data” and shall from part of the Bid Document} 

 
Cl. No.-31 
of F2/P1 
Contracts 

Sl. No. 

Index 
description 

Source of Index Base 
value* 

Base Date* Weightage of 
Item** 

31(a)(i) Other 
Materials 

All India Whole sale price index 
(all commodities) as published 
by the Economic Advisor to the 
Govt. Of India, Ministry of 
Commerce and Industry. 

   

31(a)(ii) Cement  Whole sale price index for 
Cement (Ordinary Portland 
Cement) as published by the 
Office the Economic Advisor to 
the Govt. Of India, Ministry of 
Commerce and Industry. 

   

31 (a)(iii) Steel Whole sale price index for Steel 
(Mild Steel-Long Products) as 
published by the office of the 
Economic Advisor to the Govt. 
Of India, Ministry of Commerce 
and Industry. 

   

31 (a)(iv) Bitumen 
(VG-30) 

Official retail price of bulk 
bitumen at the nearest 
IOC/HPCL depot. 

   

31 (a)(v) Pipes Whole sale price index for the 
type of Pipe under 
consideration, as published by 
the office the Economic Advisor 
to the Govt. Of India, Ministry of 
Commerce and Industry. 

   

31 (b) Labour Minimum wage notified by the 
Labour and Employee’s State 
Insurance Department of Govt. 
Of Odisha, India 

  5% 

31 (c) POL Official retail price of HSD at 
nearest IOCL/HPCL/BPCL 
Consumer pump depot. 

  5% 

31 (d) Plant and 
Machinery 

Whole sale price index for 
Manufacture of Machinery for 
Mining, Quarrying and 
Construction as published by 
the office the Economic Advisor 
to the Govt. Of India, Ministry of 
Commerce and Industry. 

   

    Total: 100% 

 
*Values to be filled up at the time of drawl of contract 
*Values to be filled up at the bid document. 

 

32. If any advance / Secured advance is granted by the Department the same will bear interest at the rate 
of 18% P.A. 

33.  All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed 
Standard Specification. I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design criteria for 
pre-stressed concrete bridge specially for Roads & Bridges issued by MoRT&H., Government of India, 
Compacting shall have to be carried out with help of mechanical vibrators from the range of I.S.:2505, 
I.S.:2006, I.S.:2514. I.S.:4656. 

34. Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined with suitable 
sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed preferably 
with P.V.C. joints sealing tapes & compounds. 

35. Form work including complete false work shall be designed by the Contractor without any extra cost to 
employer and the Department will have the right to inspect the scaffolding, centering and shuttering 
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made for the work and can reject partly of fully such structures, if found defective in their opinion. Any 
eventually such as loss of lives or properly due to failure of centering and shuttering shall be the 
responsibility of the Contractor regarding compensation of all claims thereof. 

36. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the 
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to 
time. 

37. The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed 
for store and pay of security guard etc. will be borne by the Department. The department is not 
responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the 
tenderer stops the work he shall have to pay the full penalty as per clauses of the contract. 

38. Approach road to site of work for transport of materials to site of work is sole responsibility of the 
Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of 
work is to be taken in to consideration before tendering and no consideration for extra time or 
compensation thereof shall be considered. 

39. The contractor should at his own cost arrange necessary tools and plants required for efficient 
execution of work and the rates quoted should be inclusive of transportation, hire and running charges 
of such plant and cost of consumables. 

40. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care 
of the safety of workers. 

41. The machineries if available, with the department may be supplied on hire as per charges noted in the 
enclosed statement and may be changed from time to time subject to the condition that the contractor 
will execute in advance an agreement with the Engineer-in-Charge. 

42. No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted 
to the contractor under this ground under any circumstances 

43. The tenderer should furnish along with their tender a list of works executed during the last five years 
duly certified by the concerned Engineer-in-charge indicating the satisfactory completion for Civil, P.H. 
& Electrical works as per the proforma enclosed in a separate sheet of Schedule-D. 

44. The tenderer or any of its constituent partners of whose contract for any work has been rescinded or 
who has abandoned any work in the last five years prior to the date of Bid shall be debarred from 
qualification. The tenderer is to furnish an affidavit at the time of submission of tender paper about the 
authentication of tender documents. An affidavit to this effect is to be furnished in Schedule-F and 
information in Schedule-E 

45. It should be clearly understood that : 

a)  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by 
the Engineer-in-charge. 

b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 
concrete) for the testing shall be taken for each structural member by a representative of the 
contractor in the presence of responsible officer of the rank not lower than that of an Assistant 
Engineer or sub-Divisional Officer. The contractor shall bear the cost so involved in testing. 
The test specimen in cube should be carried out in the Departmental Control and Research 
Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the 
stipulation in Bridges code section-III. 

c)  Test specimens shall be formed carefully in accordance with the standard method of taking 
test specimen and no plea shall be entertained later on the grounds that the casting of the test 
specimen was faulty and that the result of the specimen did not give a correct indication of the 
actual quality of concrete. 

d)  Plain concrete and reinforced concrete specimens will be tested in Quality Control and 
Research Laboratory as per direction of Engineer-in-charge. Cost of testingof all 
specimens and samples will be borne by the Contractor. 

46. The rates quoted should be inclusive of carriage of water required in connection with execution of the 
work. No claim for carriage of water whatsoever will be entertained. 
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47. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at 

his cost if the work as shown in the tender exceeds `.2,50,000.00. The apprentices will be selected by 

the Chief Engineer. The period of employment will commence within one month after the date of work 
order and would last till the date, when 90% of the work is completed. The fair wage to be paid to the 
apprentices should not be less than the emolument of personnel of equivalent qualification employed 
under Government. The number of apprentices to be employed should be fixed by the Chief Engineer 
in the manner so that the total expenditure does not exceed one percent of the tendered cost of the 
work. 

48. List of tool & plants in running condition in possession of contractor is to be furnished in a separate 
sheet of Schedule-C. 

49. It is the responsibility of the contractor to procure and store explosive required for blasting operation. 
Department may render necessary possible help for procuring license. 

50. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the work about the quality and availability of the required quantity 
of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the tender will 
be adequate to complete the work according to the specifications attached thereto and that he had 
taken in to account all conditions and difficulties that may be encountered during its progress and to 
have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading and 
unloading freight for materials and all other charges necessary for the completion of the work to the 
entire satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After 
acceptance of the contract rates Government will not pay any extra charges for any reason in case the 
contractor finds later on to have misjudged the conditions as regards the availability of materials, 
labour and other factors. The contractor will be responsible for any misuse, loss or damages due to 
any reasons whatsoever of any departmental material during the execution of work. In case of loss, 
damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the 
bills or his other dues. 

51. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be 
deducted from the contractor’s bill. 

52. GST at source will be deducted as per the Government rule in force. 

53. Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other 
Constructed Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers 
Welfare Cess Act. 1996 (vide resolution No.-12653, dt.15.12.2008 of Labour and Employment 
Department, Govt. of Odisha) will be deducted from each running bill of the contractor.  

54. It must be clearly understood that under no circumstances any interest is chargeable for the dues or 
additional dues if any payable for the work executed and final bill pending disposal due to any reason 
whatsoever. 

55. No extra payment will be made for removing spreading and consolidating salvaged metals and 
materials. 

56. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who 
undertakes execution of work through labour should produce valid license from licensing authorities of 
labour Department. 

57. Performance Security / Additional Performance Security : 

57.1 If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be 
rejected and the tender shall be finalized basing on merits of rest bids. But if more than bid is quoted at 
14.99% (Decimals up to two numbers will be taken for all practical purpose) less than the estimated 
cost, the tender accepting authority will finalize the tender thorough a transparent lottery system where 
all bidders / their authorized representatives, the concerned Executive Engineer and DAO will remain 
present. 

(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-II ) 
     (by inclusion vide O.M.No.12366 dt.08.11.2013). additional Performance Security shall be obtained 
from the bidder when the bid amount is less than the  estimated cost put to tender. In such an 
event, only the successful bidder who has quoted less bid price / rates than the estimated cost put to 
tender shall have to furnish the exact amount of differential cost i.e.  estimated cost put to tender 
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minus the quoted amount as Additional Performance Security (APS) in  shape of Term Deposit 
Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the  Divisional Officer 
from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at 
 Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Divisional 
Officer (by  e-mail) to the successful bidder otherwise the bid of the successful bidder shall 
be cancelled and  the Earnest Money Deposit / Bid Security shall be forfeited. Further 
proceeding for blacklisting shall  be initiated against the bidder as per Works Department 
Office Memorandum No.14459 dtd.20.09.2018, has been modified with O.M. No.4559 Dt.05.04.2021 of 
Works Dept., Govt. of Odisha). 

57.2  If the Contractor fails to complete the work, the amount so furnished as additional performance security will 
be forfeited in addition to the other penal clauses, if any to be imposed. (Amendment to Para-3.5.5 (V) Note-II 
of OPWD Code Vol.-I by substitution of O.M. No.14299 dt.03.10.2017in place of O.M. No.5288 dt.04.05.2016 
has been modified with O.M. No.4559 Dt.05.04.2021 of Works Dept., Govt. of Odisha)).  

58 A) Performance Security / Additional Performance Security: 

58.1 Amendment of Codal & Contractual Provisions of threshold negative bid caps 15% Introduced 
in Appendix-IX, Clause 36 of OPWD Code Volume-Il had been abolished, and the system of 
incremental Additional Performance Security (APS) is to be applicable as per the Works 
Department Office Memorandum No. 17941 dt. 08.10.2026 (Decimals up to two numbers will be 
taken for all practical purpose) either at the estimated cost put to tender or less than the 
estimated cost put to tender, tender accepting authority will finalize the tender through a 
transparent lottery system where all bidders / their authorized representatives, the concerned 
Superintending Engineer / Executive Engineer and DAO will remain present. 

     (Office Memorandum No. 17941 dt. 08.10.2026). 

58.2 Additional Performance Security shall be obtained from the bidder, when the bid amount is less than 
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less 
bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of 
differential cost Le. estimated cost put to tender minus the quoted amount as Additional 
Performance Security (APS) in shape of Term Deposit Receipt pledged in favour of Divisional 
Officer/ Bank Guarantee in favour of the Divisional officer. Superintending Engineer, Ghatagaon 
(R&B) Division, Ghatagaon from any Nationalized / Scheduled Bank in India counter guaranteed 
by its local branch at Bhubaneswar within seven days of issue of letter of acceptance (LOA) by the 
Divisional officer (by e-mail) to the successful bidder, otherwise the bid of the successful bidder 
shall be cancelled and the earnest money Deposit / Bid security shall be forfeited. Further 
proceeding for blacklisting shall be initiated against bidder (As amended vide O.M. No.14459 
dt.20.09.2018 of Works Deptt. Govt. of Odisha has been modified with Ο.Μ. No. 17941 dt. 
08.10.2026 of Works Dept., Govt. of Odisha). 
If the Contractor fails to complete the work, the amount so furnished as additional performance 
security will be forfeited in addition to the other penal clauses, if any to be imposed. 
(Amendment to Para-3.5.5 (V) Note-II of OPWD Code Vol.-I by substitution of O.M. No.14299 
dt.03.10.2017 in place of O.M. No.5288 dt.04.05.2016 has been modified with O.M. No. 17941 
Dt.08.10.2026 of Works Dept., Govt. of Odisha). 
 

Amended vide O.M. No. 17941 Dt. 08.10.2026 of Works Dept., Govt. of Odisha to fix the 
following rate of Additional Performance Security (APS). 

58.3 The Additional Performance Security (APS) shall be calculated as a percentage of the 

accepted Bid Price of the selected bidder. 

58.4 For the purpose of determining the APS, the percentage by which the accepted Bid Price is 

lower than the Cost Put to Tender shall be calculated and rounded off. 

58.5 The rounded-off percentage so determined shall be referred to as the Rounding Off of 

Percentage Less (ROPL) of accepted Bid Price and shall form the basis for calculation of the 

APS in accordance with the applicable incremental rate prescribed under this Office 

Memorandum. 

58.6 Rounding Off of Percentage Less (ROPL) of accepted Bid Price, i.e. the percentage by which 

the accepted Bid Price is less than the Cost Put to Tender, shall be as follows: 
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 Where the decimal fraction is less than 0.50, the percentage shall be rounded off to the 

next lower whole percentage. 

 Where the decimal fraction is 0.50 or above, the percentage shall be rounded off to the 

next higher whole percentage. 

 For avoidance of doubt, 13.25% less shall be reckoned as 13% less, whereas 13.50% less 

shall be reckoned as 14% less, for the purpose of determining the applicable APS under 

this Office Memorandum. 

58.7 Calculation of Additional Performance Security: 

 Where the accepted bid price is such that the ROPI, is up to (-)10%, no additional 

performance security is required. 

 Where the accepted bid price is such that the ROPL is below (-)10% but not below                    

(-)20%, the additional performance security percentage shall be incremented by 0.2% for 

every percentage of ROPL below (-)10%; for avoidance of doubt, if ROPL is (-)13%, then 

APS shall be @ 0.2% x (13-10) = 0.6% of accepted bid price. 

 Where the accepted bid price is such that the ROPL is below (-)20%, but not below                 

(-)30% the additional performance security percentage shall be incremented by 0.3% for 

every percentage of ROPL below (-)20% in addition to 2% of the accepted bid price; for 

avoidance of doubt, if ROPL is (-)24%, then APS shall be @ 0.3% x (24-20) +2% =1.2% + 

2% = 3.2% of accepted bid price. 

 Where the accepted bid price is such that the ROPL is below (-)30% or more, the 

additional performance security percentage shall be incremented by 0.5% for every 

percentage of ROPL below (-)30% in addition to 5% of the accepted bid price; for 

avoidance of doubt, if ROPL is (-)37%, then APS shall be @ 0.5% x (37-30) + 5% = 3.5% 

+5% = 8.5% of accepted bid price. 

58.8 The additional performance security shall be treated as part of the performance security. 

58.9 The provision of additional performance security shall be applicable to all forms of tender 

except Turnkey Tender. 

58.10 Justification for abnormally low bids shall be scrutinized by the Technical Committee and 

recommended to the Competent Authority for Acceptance of Tender as per Para 6.3.15 of 

OPWD Code, Vol-1 for the approval of the Additional Performance Security (APS). An 

abnormally low bid is one in which the Bid price, in combination with other elements of the 

Bid, appears so low that it raises material concerns as to the capability of the Bidder to 

perform the contract at the offered price. Procuring Entity may, in such cases, seek written 

clarifications from the Bidder, including detailed price analysis of its Bid price in relation to 

scope, schedule, resource mobilization, allocation of risks and responsibilities, and any 

other requirements of the bid document. If, after evaluating the price analysis, the procuring 

entity determines that the Bidder has substantially failed to. demonstrate its capability to 

deliver the contract at the offered price, the Procuring Entity may reject the Bid/ Proposal. 

However, it would not be advisable to fix a normative percentage below the estimated cost, 

which would automatically be considered as an abnormally low bid. 

58.11 If more than one bid is quoted (decimal up to two numbers will be taken for all practical 
purposes, in percentage rate tenders) as lowest, either at the estimated cost put to tender or 
less than the estimated cost put to tender, the Tender Accepting Authority will finalize the 
tender through a transparent lottery system, where all the concerned bidders/their 
authorized representatives, the concerned SE/EE of the concerned Division and DAO will 
remain present. 
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58.12 If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the 
lowest bidder (decimal up to two numbers will be taken for all practical purposes, in 
percentage rate tenders) after availing 10% price preference as per Para 2 of Works 
Department Resolution No. 16262 dated 30.10.2018, the tender shall be finalized by the 
Tender Accepting Authority through a transparent lottery system along with other categories 
of contractors. 

58.13 In pursuance to, Works Deptt. OM No.2375/W, dt.03/03/2022, Additional Performance Security 

(APS) shall be refunded immediately on successful completion of the work within seven (07) 

days of issuance of Completion Certificate/ Provisional Completion Certificate. 

 

(b)  "Security for the due fulfilment of a contract should invariably be taken. The security may be 

taken in shape of N.S.C./ Post Office Savings Bank Account/Post Office Time Deposit 

Account/ Kisan Vikas Patra Bank Guarantee in favour of the Divisional Officer from any 

Nationalized Scheduled Bank in India counter guaranteed by its local Branch at 

Bhubaneswar/ e-Bank Guarantee executed on the National e-Governance Services Limited 

(NeSL) Digital Document Execution Portal/ Insurance Surety Bond issued by an Insurance 

Company authorized by the Insurance Regulatory and Development Authority of India 

(IRDAI). Such instruments shall be accepted towards Earnest Money Deposit (EMD), Initial 

Security Deposit/ any other security deposit from the contractor or supplier". 

(Amendment to Para-3.5.19 (a)(b) of the OPWD Code Vol.-I) 
(by modification vide O.M.No.4909 dt.12.03.2026). 

Note:- The Additional Performance Guarantee / Security shall be treated as part of the 
performance security. 

59  

59.1 Further proceeding for blacklisting shall be initiated against the bidder (O.M. No.14459 
dt.20.09.2018).  If the Contractor fails to complete the work, the amount so furnished as additional 
performance security will be forfeited in addition to the other penal clauses, if any to be imposed. 

(Amendment to Para-3.5.5 (V) Note-II of OPWD Code Vol.-I by substitution of O.M. No.14459 
 dt.20.09.2018 in place of O.M. No.14299 dt.03.10.2017). 

60. Sample of all material - The contractor shall supply sample of all materials fully before procurement 
for the work for testing and acceptance as may be requiring by the concerned Executive Engineer. 

61. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders 
belonging to the State of Odisha. Special class contractor shall employ under him one graduate 
Engineer and two Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor shall 
employ under him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The 
contractor shall pay to the Engineering personnel monthly emoluments, which shall not be less than 
the emoluments of the personnel of equivalent qualification employed under the State Govt. of Odisha. 
The Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such 
unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor. The 
names of such Engineering personnel appointed by the Contractors should be intimated to the tender 
receiving authority along with the tender as to who would be supervising the work. Each bill of the 
Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the 
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so 
employed by the contractor to the effect that the work executed as per the bill has been supervised by 
him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to 
be furnished in the tender documents vide Schedule-G. 

62. Engineering personnel of the executing agency should be present at work site at the time of visit of 
High-level Inspecting officers in the rank of Chief Engineer and above. 

63. All reinforced cement work should conform to Odisha Detailed specification and should be of 
proportion as per Contract Agreement having desired compressive strength (in work test) in 15 Cm 
cubes at 28days, after mixing and test conducted in accordance with IS 456 and IS 516. 
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64. Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. etc. either 
rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made 
for benchmarks. Level pillars, profiles and benching and leveling the ground wherever required. The 
rates quoted should be for finished items of works inclusive of these incidental items of work. It should 
be understood clearly that no claims whatsoever would be entertained. 

65. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of 
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

66. The Contractor will have to submit to the Superintending Engineer, Rourkela (R&B) Division, 
Rourkela , monthly return of labour both skilled and unskilled employed by him on the work. 

67. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of 
best quality and conform to relevant I.S. specification and should be got approved by the Engineer-in-
charge of the respective wing before they are used on the work. 

68. After completion of the work the contractor shall arrange at his own cost all requisite equipment’s for 
testing buildings, if found necessary and bear the entire cost of such test, including the inspection of 
Electrical Inspectorate. 

69. The Tenderer should furnish along with their tender 1. A list of works, which are at present in their hand 
(Schedule-B) 2. List of T&P (Schedule-C) and 3. List of work executed (Schedule-D) in the 
prescribed proforma(s) enclosed herewith in appropriate place of bid document. 

70. All reinforced cement concrete works should be finished smooth. 

71. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for 
one item should not be unworkable low and for others too high. 

72. The contractor has to arrange the samples of materials required for execution to be got tested and 
approved by the Department before taking up the work and during course of execution required from 
time to time. All such samples will be tested at any of the Departmental Control and Research 
Laboratories, at the cost of the Contractor with no extra cost to the Department. 

73. If there is any damage to the work due to natural calamities like flood or cyclone or any other cause 
during the course of execution of work or up to 6 months after completion of work or if any, 
imperfection becomes apparent to the work within 6 months from the date of final certificate of 
completion of work the contractor shall make good of all such damages at his own cost with no extra 
cost to the Department. No claims, whatsoever, in this regard will be entertained. 

74. The Fly Ash Bricks should be of good qualities. The bricks should be approved by the Engineer-in-
Charge before use in the work and should confirm to the minimum strength and other criteria as per 
National Building Code. 

75. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes 
execution of work through labour should produce valid license from the licensing authority of labour 
Department. 

76. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel 
and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates 
quoted shall be inclusive of any eventuality of difference for co-efficient for linear measurements. 

77. Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an 
affidavit to the effect that he has not yet availed the facility / participated in the tender for more 
than two works (Excluding this work) during the current financial year. The name of work for which 
participated and the authority to whom the tender was submitted must be mentioned in the affidavit, 
failing which the tender will be rejected. 

78. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to 
have been entered in to within the State of Odisha and it is agreed that neither party to the contract will 
be competent to bring a suit in regard to the matter by this contract at any place outside the State of 
Odisha. 

79. SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I)  All materials before they are being used in the items of works as per this Schedule of quantities 
and also the finished items of work where tests are applicable shall have to be tested through 
the Engineer-in-charge of the respective wing at appropriate Laboratories according to the 



 57 

relevant I.S. specifications of the materials and the said items of works and the cost of all such 
tests shall have to be borne by the Contractor and the rates of the items of works should be 
inclusive of cost of such tests. 

(II)  The tests have to be planned & carried out such that the progress of work is not hampered 

(III)  The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, 
these are not exhaustive and the Engineer-in-charge has the right to prescribe other required 
test if any as will be considered from time to time. 

80. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses 
of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract 
form shall be governed by the clauses of the D.T.C.N. 

81. It must be definitely understood that the Government does not accept any responsibility for the 
correctness and completeness of the trial borings shown in the Cross Section. 

82. Schedule of quantities is accompanied in tender (Price Bid). It shall be definitely understood that the 
Government does not accept any responsibility for the correctness or completeness of this schedule 
and that this schedule is liable for alternation or omissions, deductions or alternations set forth in the 
conditions of the contract and such omissions, deductions, additions or alternations shall no way 
invalidate the contract and no extra monetary compensation, will be entertained. 

83. In case of any complaint by the labour working about the non-payment or less payment of his wages 
as per latest minimum Wages Act, the Executive Engineer will have the right to investigate and if the 
contractor is found to be in default, he may recover such amount due from the contractor and pay such 
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall 
not employ child labour. The decision of the Executive Engineer is final and binding on the contractor. 

84. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved 
quality and specification at his own cost for completion of the work with the time schedule. No 
extension of time will be granted on the application of the contractor due to delay in procurement of 
materials. 

85. The bidder will be responsible for the loss or damage of any departmental materials during transit and 
in the execution of the work due to reasons what-so-ever and the cost of such materials will be 
recovered from the bills at stock issue rates or market rates whichever is higher. 

86. If the contractor removes Government materials supplied to him from the site of work with a view to 
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out 
of his contract be liable to pay a penalty equivalent to five times of the price of the materials according 
to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered 
at any time from any sum that may then or at any time thereafter become due to the contractor or from 
his security deposit or from the proceeds of sale thereof. 

87. The selected contractor may take delivery of departmental supply according to his need for the work 
issued by the Sub-Divisional Officer in-charge subject to the availability of the materials. The 
tenderer shall make all arrangement for proper storages of materials but no cost for raising shed for 
storage, pay of security guard etc. will be borne by the Department. The Department is not responsible 
for considering the theft of materials at site. It is the contractor’s risk. Under any such plea if the 
tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement. 

88. The Department will have the right to supply at any time in the interest of work any departmental 
materials to be used in the work and the contractor shall use such materials without any controversy or 
dispute on that account. The rate of issue of such materials will be at the stock issue rates inclusive of 
storage charges or rates fixed by the Department or current market rate whichever is higher. 

89. All the materials which are to be supplied from P.W.D. store will be as per availability of stock and the 
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes 
in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. 
store, the materials may be under the custody of the contractor and the contractor will be responsible 
for its safety and storage. Cut pieces of steel more than one meter in length will be returned by the 
contractor at the issuing stores without conveyance charges. 

90. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from 
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approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department 
before use. No extension of time or escalation of price on such account shall be entertained in future. 

91. TOR rods, plates and structural members will be supplied in quantity, length and size available in the 
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of 
different diameter, size and specification as actually used (including hooks and cranks) in the work 
correct to an inch or cm. And their weight calculated as per sectional weight prescribed by the Indian 
Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary 
lapping will not be considered for measurement and payment). 

92. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the 
lowest quotation or tender as laid down in Works and Transport Department Resolution No-285 date-
17.04.1974. The Odisha Construction Corporation will be allowed a price preference to the extent of 
up to 3% over the lowest tender amount (Where their tender is not the lowest) provided they express 
willingness to execute the work after reduction of rates by negotiation. 

93. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such 
documents in support of their payment to the concerned Executive Engineer with their bills, falling 
which the amount towards royalties of different materials as utilised by them in the work will be 
recovered from their bills and deposited in the revenue of concerned department. 

94. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely 
tentative and for the general guidance only. The Department has no responsibility for the suitability of 
actual strata at the foundation level. The contractor has to conduct his own boring before starting the 
work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at 
founding level while quoting his rates for tender the contractor shall take in to account of the above 
aspects. 

95. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the 
completion of the work arising out of defective or improper materials or workmanship timing are upon 
the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own 
cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be 
paid for and in case of default Department may recover from the contractor the cost of making good 
the works. The contractor is also required to maintain the road/ building for 12 (Twelve) months from 
the date of successful completion of the work. 

96. From the commencement of the works to the completion of the same, they are to be under the 
contractors charge. The contractor is to be held responsible to make good all injuries, damages and 
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. 
of Odisha harmless for any claims for injuries to person or structural damage to property happening 
from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in 
his employment during the execution of the work. Also no claim shall be entertained for loss due to 
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages 
so caused will have to be made good by the contractor at his own cost. 

97. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the 
latest provision of relevant. I.S. Code  / I.R.C. code / MoRT&H specifications. 

98. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an 
order book to the contractor to be kept at the site of the work with pages serially numbered. Orders 
regarding the work whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge 
with their dated signatures and duly noted by the contractor or his authorized agents with their dated 
signature. Orders entered in this book and noted by the contractor’s agent shall be considered to have 
been duly given to the contractor for following the instructions of the Department. The order Book shall 
be the property of the P.W.D. and shall not be removed from the site of work without written permission 
of the Engineer (Executive Engineer) and to be submitted to the Engineer-in charge every month. 

99. The contractor should attach the certificate in token of payment deposit with the registration authority 
as per recent circular of the Government relating to his registration. 

100. In case of any discrepancy in printing or omissions of statutory specifications or any other part or 
portion of the approved document during download of the bid document, the decision of the officer 
inviting the bid will be binding on the bidder. 
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101. The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials, P.O.L. 
and Royalties. Arrangement of borrow areas i.e. Land, Approach Road to the building site etc. are the 
responsibility of the contractor. 

102. The rate for each work of concrete items wherever dewatering is imperatively necessary the term 
dewatering shall mean the execution or operation of the items due to standing water as well as due to 
percolation of water. The quoted rates will be inclusive of this. 

103. The contractor shall make requisition of claim book from the date of commencement of the work from 
the Department and shall maintain in proper P.W.D. form with pages serially numbered in order to 
record items of works are not covered by his contract and claimable as extra. Claims shall be entered 
regularly in this book under the dated signature of the contractor or his duly authorized agents at the 
end of each month. A certificate should be furnished along with the claim to the effect that he has no 
other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to 
that effect should be furnished by the contractor in the claim book. Each claim must be defined and 
should be given as for as possible regarding the quantities as well as the total amount claimed. The 
claim book must be submitted by the contractor regularly by 10th and 16th days of each month for 
orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim 
book not maintained from the commencement of the work is liable to be summarily rejected. The claim 
book is the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-
charge after completion of the work or before recession of the contract by the Department whichever is 
earlier for record. 

104. Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction of 
roads / bridges / buildings or any other structural works will be conducted in any Govt. Test House 
/Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-
charge. Testing charges including expenditure for collection / transportation of samples /specimens 
etc. will be borne by the contractor. The collection of samples and testing are to be conducted for both 
prior to execution and during execution as may be directed by the Engineer-in-charge and on both the 
accounts the cost shall be borne by the contractor. 

105. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by 
the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

106. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, 
thereby facilitating a particular tender for award, then they shall be penalized with adequate 
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished. 
Appropriate action for black listing the tenderers shall also be taken apart from disincentives against 
the tenderer. 

 

107. The following documents which are not submitted with the Bid, will be deemed to be part of the Bid: 

Sl. No Particulars 

1 Notice Inviting tender 

2 Instruction to the Bidders 

3 Conditions of Contract. 

4 Contract data 

5 Specifications 

6 Drawings 
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108. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to 
the contractor only if it is desirable in the interest of Govt. works and if these can be spared without 
inconvenience to the Department. The Sanction of the Chief Engineer shall be necessary in each case. 
The contractor shall arrange his programme of work according to the availability of the plant & 
machinery & no claim will be entertained for any delay in supply by the Department.  

An agreement shall be entered in to by the contractor to the effect that these hire charges are 
recoverable from the bills of the contractor regularly and the final payment for the work including refund 
of security deposit will not be made until the total amount due to the Government on account of hire of 
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any 
contract at any time shall be recovered from his next subsequent bill. All transit and incidental charges 
in connection with the despatch of tools and plants and machineries from workshop shed/ deposit 
return there to, will be borne by the contractor. The hire charge shall be recovered at the prescribed 
rates from and inclusive of the date, the plant and machinery is made over up to and inclusive of the 
date of its return, even though the same day it may not have been utilised for any reason except for a 
major break down which may take more than 72 hours for repairs. The contractor shall immediately 
intimate in writing to the Engineer–in-charge when any plant or machinery goes out of order requiring 
major repairs. The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other 
machinery requiring similar preparation the working hour will include the time required to make up the 
boiler temperature and bring plant to the operating conditions before the actual start of work. The 
machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the 
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge 
from time of time. In no case, the tools and plants shall be operated beyond 8 hours in any shift without 
prior written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and 
maintenance. He shall also provide for any labour and water source for washing the plants. In the case 
of Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get 
the hopper cleaned and the drums etc. washed at the close of work each day. The plant and 
machinery once issued to a contractor shall not be returned by him on account of lack of arrangement 
of labour and material etc. on his part. The same will be returned only when they do not require or 
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed. 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by 
Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the 
extent of damage or the value of article lost, the decision of Chief Engineer shall be final. The 
contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the 
Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim 
for compensation for loss of life, injury or damages to property etc. arising from any cause what-so-
ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer in 
Charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be 
levied for the period that the machinery is not returned. Such period will be treated as working time. In 
the event of the non-return of the machinery, the full value of the articles at the current market price will 
be recovered from the contractor’s outstanding bills or any bills that may become due in respect of his 
other work under the state public works Department. The decision of the Chief Engineer shall be final 
in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter 
in to an agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for 
recording the hours of daily works for each of the plant and machinery supplied to the contractor will be 
maintained by the Department will be attested by the contractor or his authorized agent daily. In case 
of contractor contests the correctness of the entries and / or fails to sign the logbook, the decision of 
the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated according to 
the entries in the logbook and will be binding on the contractor. 

 

 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS 
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This agreement made on the ……………………………………………… Two Thousand between (herein-after 
referred to as “the hirer” which expression shall unless excluded by or repugnant to the context include his 
heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha (here in after referred to 
as the Governor which expression shall unless excluded by or repugnant to the context include his successors 
in office as assigns) of the other part.  Whereas the hirer desirous of hiring the tools and plants of the P.W. 
Department of the Odisha Govt. and more particularly specified in the schedule here under between here in 
after referred to as “the tools and plants”. And whereas Government has agreed to let in hire the tools and 
plants to the hirer on the terms and conditions here in after mentioned. Now it is here by and between the 
parties here to as follows :- 

a)  In consideration of agreement that hire charges be recovered from their bill for work executed on which 
this machinery will be used or any other than standing in the names of contractors in the book of the 
Department or any other Government Department. The Govt. agrees to let the hirer tools and plants for 
the period to be computed from the date of delivery of the tools and plant to the hirer at the P.W. 
Department workshop / store at Rourkela. 

b)  The rate of higher charges will be as mentioned in the schedule attached. 

c)  The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part 
there-of without the previous written approval of the Engineer-in-charge 

d)  On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 
Department. & Workshop / store at Rourkelain the same good condition in which they were received 
by him. 

e)  In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the 
hirer shall without prejudice and any other liability pay to the Government on account equivalent to the 
rate of hire specified for the working period and an increase of ten percent. 

f)  The tools and plants shall be open for inspection at all times to the officers of the Government. 

g)  The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours 
each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and 
plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to 
Government additional hire charges as well as over time charges for staff for such excess operation at 
the rate approved by the Engineer-in-charge from time to time. 

h)  In case of breakdown, repairable at the site within a period of three days hire charges as specified in 
the schedule will be levied except in case of major repairs. 

i)  Normally the tools and plants will be supplied with operating staff. 

j)  The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to 
property etc. arising due to any causes what-so-ever during the period of the machinery is in his 
charge. 

k)  All municipal or other dues and taxes payable on account of the use or operation of the tools and 
plants for the period of hire shall be defrayed by the hirer. 

l)  The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to 
the tools and plants during the period of hire. The cost recoverable from the hirer shall be the full 
replacement value as determined by the Engineer-in-charge .In the event of any loss or damage not 
being made good by the hirer to the satisfaction of the said Engineer-in-charge the office shall be at 
liberty to make good himself such loss or damage and recover the cost thereof from the hirer. The hirer 
shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss or 
damage failing which the same will be recovered from his dues as in case of hire charges. 

m)  On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be 
entitled to demand the return of tools and plants and the hirer shall return the tools and plants within 72 
hours from the date of receipt of such order in writing .In case of failure on the part of the hirer to 
comply with such order he shall be liable to pay such penalty as may be imposed by the Engineer-in-
charge for the period the tools and plant are detained provided that the maximum penalty shall not 
exceed the cost replacement of the tools and plants . 

n)  In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall 
be final. 
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o)  This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term 
Engineer-in-charge shall include all officers duly authorized by him to exercise powers on his behalf. 

THE SCHEDULE 

Serial No. 
Description and Name of the 

articles 
No. Amount of hire per hour Remarks 

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the 
State has set their respective hand, the day and the year here in above written. 

Signed by: 

1.                                                               2. 

2.  

Signed sealed and delivered in the presence of 

 

109. ELIGIBILITY CRITERIA:  

 

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing of the 
following particulars shall be treated as ineligible.  

 

a.   Required E.M.D(Bid Security) as per the Clause No.20 of DTCN. 
 
b. Cost of bid document towards Cost of tender paper as per Clause No.2 of DTCN. 

c.  Scanned copy of valid Contractor Registration Certificate, GST Registration Certificate, GSTIN, 

PAN card along with the tender documents and the L-I bidder has to furnish the Original 

Registration certificate, GSTIN and Pan card for verification within (5) Five days of opening of 

Price Bid of the tender before Superintending Engineer, Rourkela (R&B) Division, Rourkela as 

per Clause No-1, 3(i) and 16 of DTCN. The contractor belonging to outside state of Odisha 

and not started business should submit an undertaking in the form of an Affidavit indicating 

therein that they are not registered under Odisha GST as they have not started any business in 

the state and they have no liability under the Act. But before award of final contract, such 

bidders will have to produce the GST Registration certificate. 

d. License criteria as per Clause No.8 of DTCN need to be furnished. 

  
e.  Plants & machineries required as per Schedule-C. 

f.  Joint Ventures are not accepted. 

h. Non submission of required information in schedule- A, E and F shall be treated as  

non-responsive and the bid shall be summarily rejected.  

i. Registration in the Contractors Data Base Management System (CDMS) available at 

www.cdmsodisha.gov.inis mandatory. 

 
110. Time Control :- (Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and No.8310 

dtd.17.05.2006) 

a. Progress of work and Re-scheduling programme. 
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i) The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the 
successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid 
process and commencement of the contract. 

ii) Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- 
Charge for approval a Programme showing the general methods, arrangements, and timing for 
all the activities in the Works along with monthly cash flow forecast. 

iii) To ensure good progress during the execution of the work the contractors shall be bound in all 
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the whole 
time allowed under the contract has elapsed, ½ of the whole of the work before ½ of the whole 
time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the 
whole time allowed under the contract has elapsed. 

iv) If at any time it should appear to the Engineer-in-Charge that the actual process of the work 
does not conform to the programme to which consent has been given the Contractor shall 
produce, at the request of the Engineer-in-Charge, a revised programme showing the 
modifications to such programme necessary to ensure completion of the works within the time 
for completion. If the contractor does not submit an updated Programme within this period, the 
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment 
certificate and continue to withhold this amount until the next payment after the date on which 
the overdue Programme has been submitted. 

v) An update of the Programme shall be a programme showing the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the remaining work 
including any changes to the sequence of the activities. 

vi) The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. 
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any 
time. A revised Programme is to show the effect of Variations and Compensation Events. 

b) Extension of the Completion Date. 
i) The time allowed for execution of the works as specified in the Contract data shall be the 

essence of the Contract. The execution of the works shall commence from the 15th day or such 
time period as mentioned in letter of Award after the date on which the Engineer-in-Charge 
issues written orders to commence the work or from the date of handing over of the site 
whichever is later. If the Contractor commits default in commencing the execution of the work as 
aforesaid, Government shall without prejudice to any other right or remedy available in law, be at 
liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely. 

ii) The Contractor shall submit the Time & Progress Chart for each milestone Quarter wise 
indicating each month and get it approved by the Department. The Chart shall be prepared in 
direct relation to the time stated in the Contract documents for completion of items of the works. 
It shall indicate the forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement between the Engineer-in- 
Charge and the Contractor within the limitations of time imposed in the contract documents, and 
further to ensure good progress during the execution of the work, the contractor shall in all cases 
in which the time allowed for any work, exceeds one month (save for special jobs for which a 
separate programme has been agreed upon) complete the work as per milestone given in 
contract data. 

iii) In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 
constantly his best endeavors to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 
(1) Force majeure, or 
(2) Abnormally bad weather, or 
(3) Serious loss or damage by fire, or 
(4) Civil commotion, local commotion of workmen, strike or lockout affecting any of the 

trades employed on the work, or. 
(5) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract. 
(6) In case a Variation is issued which makes it impossible for Completion to be achieved by 

the Intended Completion Date without the Contractor taking steps to accelerate the 
remaining work and which would cause the Contractor to incur additional cost, or 

(7) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract 
data is beyond the Contractors control. 

iv) Request for reschedule and extension of time, to be eligible for consideration, shall be made by 
the Contractor in writing within fourteen (14) days of the happening of the event causing delay. 
The Contractor may also, if practicable, indicate in such a request the period for which extension 
is desired. 
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v) In any such case a fair and reasonable extension of time for completion of work may be given. 
Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, 
within 3 months of the date of receipt of such request. Non-application by the contractor for 
extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-
Charge and this shall be binding on the contractor. 

c) Compensation for Delay. 
If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or 
to complete the work and clear the site on or before the contract or extended date of 
completion, he shall, without prejudice to any other right or remedy available under the law to 
the Government on account of such breach, pay as agreed compensation the amount 
calculated at the rates stipulated below as the Executive Engineer (whose decision in 
writing shall be final and binding) may decide on the amount of tendered value of the work 
for every completed day / month (as applicable) that the progress remains below that specified 
in Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items or 
group of items for which a separate period of completion has been specified. Compensation @ 
1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always 
that the total amount of compensation for delay to be paid under this condition shall not exceed 
10% of the Tendered Value of work or to the Tendered Value of the item or group of items of 
work for which a separate period of completion is originally given. The amount of 
compensation may be adjusted or set-off against any sum payable to the Contractor under this 
or any other contract with the Government. In case, the contractor does not achieve a 
particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of 
Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against 
the compensation levied at the final grant of extension of time. Withholding of this amount on 
failure to achieve a milestone shall be automatic without any notice to the contractor. However, 
if the contractor catches up with the progress of work on the subsequent milestone(s), the 
withheld amount shall be released. In case the contractor fails to make up for the delay in 
subsequent milestone(s), amount mentioned against each milestone missed subsequently also 
shall be withheld. However no interest whatsoever shall be payable on such withheld amount. 

d) Bonus for early completion 
For availing incentive clause in any project which is completed before the stipulated date of 
completion, subject to other stipulations it is mandatory on the part of the concerned Executive 
Engineer to report the actual date of completion of the project as soon as possible through fax 
or e-mail so that the report is received within 7 days of such completion by the concerned 
Superintending Engineer, Chief Engineer & the Administrative Department. The incentive for 
timely, completion should be on a graduated scale of one percent to 05 percent of the contract 
value. Assessment of incentives may be worked out for earlier completion of work in all respect 
in the following scale.  
Before 30 % of contract period = 5 % of Contract Value 
Before 20 to 30 % of contract period = 4 % of Contract Value 
Before 10 to 20 % of contract period = 3 % of Contract Value 
Before 5 to 10 % of contract period = 2 % of Contract Value 
Before 5% of contract period = 1 % of Contract Value 
(Amendment to Para-3.5.5 (V) of Note-III of OPWD Code Vol.-I by inclusion 
vide O.M. No.5288 dt.04.05.2016)  

e) Management Meetings 
i) Either the Engineer or the Contractor may require the other to attend a management meeting. 

The business of management meetings shall be to review the plans for remaining work and to 
deal with matters raised in accordance with the early warning procedure. 

ii) The Engineer shall record the business of management meetings and is to provide copies of his 
record to those attending the meeting and to the Employer. The responsibility of the parties for 
actions to be taken to be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of Works Department, 
Odisha):- To rescind the contract (of which rescission notice in writing to the contractor under the hand 
of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be 
realized from the contractor as penalty. 

111. Building and other Construction Workers Welfare Cess @ 1% of the estimated cost as per tender 
notification read with latest corrigendum if any will be proportionately deducted from the contractor’s bill  
at the time of making payment of each bill.  

112. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the 
clauses mentioned here in before tendering. 
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113. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II 
on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, 
Odisha. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering 
process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender. 
114. The safety certificate of the E.I. work will be furnished by the agencies after getting necessary 

verification from the electrical inspector / equally competent authority responsible for the work prior to 
Energisation of the building. 

115. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage 
rate tender:- 

i) The Contractor has to mention percentage excess or less over the estimated cost (In figures as 

well as words) in the prescribed format appended to the tender document. 

ii) Contractors participated in the tender for more than one work may offer conditional rebate. Rebate 

offer submitted in separate sealed envelope shall be opened, declared and recorded first. The 

rebate so offered shall be considered after opening of all packages called in the same Tender 

Notice. The Contractors who wish to tender for two or more works shall submit separate tender for 

each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to 

which they refer, written on the envelope. 

iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be 

accurately filled-in figures and words, so that there is no discrepancy. 

(1) If any discrepancy is found in the percentage quoted in words and figures, then the 

percentage quoted by the Contractor in words shall be taken as correct 

(2) If any discrepancy is found in the percentage quoted in percentage excess/ less and the 

total amount quoted by the Contractor, then percentage will be taken as correct. 

(3) The percentage quoted in the tender without mentioning excess or less and not supported 

with the corresponding amount will be treated as excess. 

(4) The percentage quoted in the tender without mentioning excess / less supported with 

corresponding amount does not tally with either to percentage excess or less then it will be 

treated as percentage excess. 

(5) The percentage quoted in the tender without mentioning excess / less supported with 

corresponding amount if tallied with the percentage then it will be treated as to which side 

the amount tallies. 

(6) The Contractor will write percentage excess/ less up to two decimal point only.  

(7) The tender shall be written legibly and free from erasures, over writings or corrections of 

figures. Corrections, over writings & interpolations where unavoidable should be made by 

making out, initialing, dating and rewriting. 

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of 

progress specify in the contract. 

v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items 

subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior 

approval of competent authority is mandatory before making any payment. 

vi) The period of completion is fixed and cannot be altered except in case of exceptional 

circumstances with due approval of next higher authority. 

vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only 

and the percentage excess or less shall be added or subtracted from the gross amount of the bill. 
 (Total 113 Clauses) only 
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Tenderer(s)is/are required to submit the information in the following Schedules 
 

SCHEDULE - A 
 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank of 

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the 

Works Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, 

my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to 

make good the loss or damage resulting from such cancellation.  

(*) - Strike out which is not applicable 
 

Signature of the Tenderer 
Date:- 

----------------------------------------------------------------------------------------------------------------------------- 
 

SCHEDULE - B 
 

EXISTING COMMITMENTS AND ON-GOING WORKS : 

 

Description 
of works 

Place & 
State 

Contract 
No. 

Name & 
Address of 
Employer 

Value of 
Contract 

(`. In lakh) 

Stipulated 
Period of 

Completion 

Value of 
works* 

remaining 
to be 

completed 

(`. In lakh) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

        

 
 
 
 
* The above information is to be certified by the Engineer in Charge / Employer not below the rank of 
Executive Engineer or equivalent. In case of there is no existing commitment and ongoing works, the bidder 
shall declare as nil in schedule B. 

 
 
Signature of the Tenderer 
 
Date…………………….. 
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SCHEUDLE –C 
 

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK  
(MINIMUM REQUIREMENT) 

 
 

 

  
 
 
NOTE : 
 
1. Capacity of each plant and equipment should be as per specification attached separately. 
2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work, 

the authority of which in either case is to be substantiated before award of the work. 
3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.”  

4. Apart from the above list, all other machinery/equipments as will be required for satisfactory completion of the work 
shall have to be deployed by the agency. 

5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be 
entertained. 

. 
 

Signature of the Tenderer 
Date. 

 
 

SCHEUDLE – D 
 

WORK  EXPERIENCE 

LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 

Name of 
Employer 

Name of 
location 

and name 
of work 

Contract 
price in 
Indian 

Rupees/ 
Agreement 

no. 

Major 
Items 

of 
works 

Stipulated date 
of 

commencement 
/ completion of 
the work as per 

Agreement 

Actual date of 
completion of 

the work 

Value of work actually 
executed during last 5 financial 

years  

Reasons for 
delay in 
starting/ 

completion, 
if any 

Financial 
year 

Value 

1 2 3 4 5 6 7 8 9 

         

 
 

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of 
Executive Engineer. 

 
 
Signature of the Tenderer 
Date. 
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SCHEDULE – E 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 

 
1.  a) Is the tenderer currently involved    Yes / No 

in any litigation relating to the works. 

b) If yes: give details: 

2.   Has the tenderer or any of its     Yes / No 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 

3.  a) Has the tenderer or any of its     Yes / No 

 constituent partners failed to 

perform on any contract work in 

India during the last 5 years. 

b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will 

summarily be rejected. 

Signature of Tenderer 

 
SCHEDULE – F 

AFFIDAVIT 
 
1.  The undersigned do hereby certify that all the statements made in the required attachments are true 

and correct. 

2.  The undersigned also hereby certifies that neither my / our firm / company / 

individuals___________________________________________________________ nor any of its 

constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in 

India nor any contract awarded to us for such works have been rescinded during the last five years 

prior to the date of this bid. 

3.  The undersigned hereby authorize (s) and request(s) any bank, person, firm or Corporation to 

furnish pertinent information as deemed necessary and as requested by the Department to verify this 

statement or regarding my (our) competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be requested and 

agree to furnish any such information at the request of the Department. 

 
 

(Signature of Tenderer) 
Title of Officer 
Name of Firm 
Date: 
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SCHEDULE – J 
 
 
 

MEMORANDUM OF UNDERSTANDING 
 
 

First Party I Sri/Smt.………………………, Aged …. years, S/O- ………………………….………., At / 

P.O. / Dist-…………… (hereinafter called the First Part) 

 

AND 

 

 

Second Party I Sri/Smt.………………………, Aged …. years, S/O- ………………………….…., At / 

P.O. / Dist-…………… (hereinafter called the Second Part) having H.T. / L.T. license registration 

No…………. valid upto ………….. 

 

AND WHEREAS the First Party of 1st part is the managing partner of …………………. 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the 

tender work, “…………………………….” 

AND WHEREAS the Second Party accepted the offer of First Party. 

 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS; 

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 

2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of 

Engineer-in-Charge. 

3) That, the First Party shall receive payment, signing the bill the document for the concerned work. 

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said 

matter. 

In witness where of Both the party have signed in presence of  

WITNESS 

 

W1 - 

 

 

W2 – 
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                                                                                  APPROVED for 77(Seventy-seven) pages only 
 
          
         Sd/ 
                      Superintending Engineer  
       Rourkela (R&B) Division, Rourkela 


