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GOVERNMENT OF ODISHA
WATER RESOURCES DEPARTMENT
DIRECTORATE OF GROUND WATER DEVELOPMENT: ODISHA

STANDARD BIDDING DOCUMENT

Through e-Procurement for works between Rs.3 lakhs to Rs.50crore

E- Procurement Notice No.: 582 /GWD, Date: 16/06/2026
Bid Identification No.: 04 /GWDBAM /CHHATA/2026-27

Name of the Work:

Construction of 3 no. of Roof Top Rain Water Harvesting
Structure at Boys Hostel Building (Block-I), (Block -1I) and
Ladies Hostel Building of Govt. I.T.I. College in Hinjilicut
Urban area under Ganjam District for the F.Y. 2026-27.

Bid Inviting Officer (BIO)
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QU - ABRLR, SEIN - 990009 | VIA-BHANJAVIHAR, BERHAMPUR -760007

Email-hydrologistberhampur@gmail.com

Sd/-
Contractor Hydrologist
GWD Division Berhampur
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DEPARTMENT OF WATER RESOURCES
OFFICE OF THE HYDROLOGIST
GWD DIVISION, BERHAMPUR
AT-BHABINARAYANPUR, POST-
RANGEILUNDA,
VIA-BHANJAVIHAR, BERHAMPUR -760007

Email- hydrologistberhampur@gmail.com

S1.No. Items

Details

1 Name of Work

Construction of 3 no. of Roof Top Rain
Water Harvesting Structure at Boys
Hostel Building (Block-I), (Block -II) and
Ladies Hostel Building of Govt. L.T.I.
College in Hinjilicut Urban area under
Ganjam District for the F.Y. 2026-27.

Bids*

2 Bid Identification No. (BIN) 04/GWDBAM/CHHATA/2026-27
3 Estimated Cost Put to Bid Rs.10.69 lakhs (Without GST)
4 Period of Completion 60(SIXTY) Days
5 Availability of Bid Document From 24/06/2026 To 06/07 /2026
on e-Procurement portal
Last Date and Time for :
Submission of Bids? Date :06/07/2026; Time: 17:00 Hrs.
7 | Time and Date of Opening of Date: 07/07/2026; Time: 11:00 Hrs.

8 Place of Opening of Bids

Online in the O/o the Hydrologist,
GWD Division, Berhampur

9 Bid Inviting Officer (BIO)

Hydrologist, GWD Division, Berhampur

10 Bid Security (EMD) Amount

Bid Security/EMD: Rs. 10700/-

1. Bids shall have to be downloaded from the website; https://tendersodisha.gov.in by the bidders.

2. The bidder shall upload the completed bids on the e-procurement portal using their digital signature
certificate and user ID, addressed to the Bid Inviting Officer in the manner described under Instruction
to Bidders, Section 1 of Bid Documents on or before the stipulated date & time. The date and time of bid
submission shall remain unaltered even if the specified date for the submission of bids is declared as a
holiday for the Bid Inviting Officer.

3. In the event of the specified date of opening of bids being declared a holiday for the Purchaser, the
bids shall be opened on the next working day at the same time and venue.

-Sd-
Hydrologist
GWD Division, Berhampur

Sd/-
Contractor Hydrologist

GWD Division Berhampur
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GOVERNMENT OF ODISHA
WATER RESOURCES DEPARTMENT
DIRECTORATE OF GROUND WATER DEVELOPMENT: ODISHA
Office of the Hydrologist, GWD Division, Berhampur
INVITATIONS FOR BIDS (IFB)

“e” Procurement Notice: 582/GWD Date: 16/06/2026

Bid Identification No. 04/GWDBAM/CHHATA/2026-27
1. The Employer the Hydrologist, GWD Division, Berhampur, At-Bhabinarayanpur, Post-Rangeilunda,
via-Bhanjavihar, Berhampur-760007 on behalf of Governor of Odisha invites online item rate basis
tender in single cover system bids from bidders Class “C” or “D”, registered with the State Governments
and bidders of equivalent Grade/Class registered with Central Government/ MES /Railways for the
construction of works detailed in the table below.

SL Name of the work Value of Bid Cost of bid Period of
No. the work Securi document Completion
[Rs.] ty (Rs)
(Rs.)

1 | Construction of 3 no. of Roof Top
Rain Water Harvesting Structure
at Boys Hostel Building (Block-1), Rs. 1068895.12/- Rs. 10700/- Rs. 6000.00/-
(Block -II) and Ladies Hostel (Without GST)
Building of Govt. I.T.I. College in
Hinjilicut Urban area under
Ganjam District for the F.Y. 2026-
27.

60(SIXTY) Days

2. Critical datelines for this Bid are as follows:

Particulars Date & Time
Availability of Bid Document on e- : From Dt.24/06/2026; 11:00 Hrs.
Procurement Portal and download on-line To Dt. 06/07/2026; 17:00 Hrs.
Start date of on-line bid submission : Date 24/06/2026; Time 11:00 Hrs.
End (Closing) Date of online bid submission : Date 06/07/2026; Time 17:00 Hrs.
Date of online Bid Opening : Date 07/07/2026; Time 11:00 Hrs.

3. Government of Odisha has mandated online registration of all categories of contractors in CDMS portal
(www.cadmsodisha,gov.in) vide 0.M. No. 12934 dt.23.08.2018 of Works Department. As per the codal
provision vide clause No. 12.4 of Appendix IX (A) of O.P.\W.D. code Vol (1) all classes of contractors are
requested to register themselves in CDMS Portal. Tender Inviting Authority will not accept any tender if
contractors shall not register under CDMS portal & their tenders will be rejected.

4.  The complete Bid Documents, including all the Information to Bidders (ITB), Bid Data Sheet (BDS),
information and documents to be furnished along with the bid, General and Special Conditions of Contract,
Contract Data, drawings, specifications, schedule of quantities, terms and conditions of contract, and all
other relevant documents relating to the bidding process, shall be made available in the "Latest Active
Tenders" section of the e-Procurement website from 24/06/2026 at 11:00
Hrs. Interested bidders may download the bid documents during the prescribed period of sale and up to
the last date and time fixed for receipt of bids, and may obtain any further information required from the
same website.

5. Bidsshall be received only “online” on or before 06/06/2026; Time: 17:00 Hrs. The bidder must possess
compatible Digital Signature Certificate (DSC)of Class-II or Class-III.

6. Bids received on line shall be opened at 11:00 Hours on 07/07/2026 in the office of the Hydrologist,
GWD Division, Berhampur, At-Bhabinarayanpur, Post-Rangeilunda, via-Bhanjavihar, Berhampur-760007
in the presence of the bidders who wish to attend. Bidders can witness the opening of bids after logging
on to the site using their DSC. If the office happens to be closed on the last date of opening of the bids as
specified, the bids will be opened on the next working day at the same time and venue.
Sd/-
Contractor Hydrologist
GWD Division Berhampur
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7. Submission of Bid and Supporting Documents

The bid shall be submitted through the e-Procurement Portal in Single Cover System. The Technical Bid
(Cover-I) shall contain scanned copies of the following documents in the designated locations in PDF
format:

e Valid Registration Certificate;

e  GST Registration Certificate (GSTIN);

e PAN Card;

e Affidavit regarding authenticity of documents;

¢ No-Relationship Certificate (N.R.C.);

e Bid Securing Declaration, duly completed;

e EMD/Bid Security and Cost of Bid Document (where applicable);

All other documents required under the relevant provisions of the DTCN and bidding document for
establishing eligibility and qualification.

Also, the Financial Bid shall consist of the duly filled-in Intelligent Bill of Quantity (BoQ) in the prescribed
Excel format, digitally signed and uploaded through the e-Procurement Portal in accordance with the
bidding requirements.

8. Furnishing scanned legible copy of original Registration certificate, PAN Card, GSTIN & Affidavit along
with the Technical Bid is mandatory otherwise his/her bid shall be declared as non-responsive and thus
liable for rejection, and the originals of the same to be submitted in the office of the Hydrologist, GWD
Division, Berhampur, At- Bhabinarayanpur, Post-Rangeilunda, via-Bhanjavihar, Berhampur-760007 on
or within three days from the date & time of opening of Bid during office hours on working days.

9. Earnest Money Deposit (EMD) / Bid Security and Cost of Bid Document

The bidder shall transfer online the required E.M.D./Bid Security amount specified in Column-04 of the
table as part of the bid through the process prescribed in the DTCN vide Works Department Office
Memorandum No. 17254 /W dated 05.12.2017. Bidders desirous of hiring machineries or equipment from
outside the State, or those owning such machineries/equipment but deployed outside the State, shall
furnish 2% of the amount put to tender as Bid Security.

The bidder shall also transfer online the Cost of Bid Document (Non-refundable), including applicable
GST, as specified in Column-05 of the table, through the same process prescribed in the aforesaid Office
Memorandum. The Cost of Bid Document shall be remitted in the manner specified in the ITB/BDS and
shall not be refunded under any circumstances.

10. The bids for the works shall remain valid for a period of 90 (Ninety) days from the date of opening of
technical bid. If any bidder / tenderers withdraw his/her bid or tender before the said period or makes
any modification in the terms & condition of the bid, the EMD transferred at the time of submission of
tender shall stand forfeited.

11. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties
in an Engineering department of the State Govt. is allowed to work as a contractor for a period of two
years after his retirement from Govt. service, without Govt. permission.

12. EMD Exemption and SC/ST Preference:

Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences toward his eligibility for such exemption.

(a) Engineer Contractors desirous of availing exemption from payment of Earnest Money Deposit (EMD)
shall submit a scanned copy of an affidavit to that effect in accordance with Works Department Letter No.
6315 dated 16.06.2011, declaring that they have not availed the EMD exemption facility for more than
three works during the current financial year. They shall also produce the original Registration Certificate
and other supporting documents, as and when required for verification, failing which their bid shall be
liable for rejection.

(b) Schedule Caste (SC) and Schedule Tribe (ST) Contractors desirous of availing the benefits of price
preference or any other concession as provided under Works Department Resolution No. 16262 dated

Contractor Hydrologist
GWD Division Berhampur
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30.10.2018 (Item No. 1) and Office Memorandum No. 632 /W dated 09.01.2026 shall submit a duly sworn

affidavit to that effect along with the bid.

Such SC/ST Contractors shall also produce the original Registration Certificate indicating their caste
status, issued by the competent Registration Authority, and any other documents as may be required for
verification. Failure to furnish the requisite documents during verification shall render them ineligible for
claiming the applicable benefits or price preference under the relevant Government provisions.

13. As per Office Memorandum No.173/W, Dt.03.01.2026 of Works Department, the Additional
Performance Security (APS) shall be taken on an incremental basis from the selected bidder for low
bid prices in the project works as under:

L. where the bid price is below 0% but not below 10% of the project costput to bid, no additional
performance guarantee/security percentage is required.

I1. where the bid price is below 10% but not below 20% of the project cost put to bid, the additional
performance guarantee/security percentage shall be incremented by 0.1 % for every percentage
of bid price below 10% of the project cost put to bid starting at 11 % with the additional bid
performance guarantee being 0.1 % and this additional performance guarantee percentage shall
be applied on the bid price:

IL where the bid price is 20% or more below of the project cost put to bid, the additional
performance guarantee percentage shall be incremented by 0.2% for every percentage of bid
price below 20% of the project cost put to bid in addition to 1 % of the bid price and this
additional performance guarantee percentage shall be applied on the bid price;

IV. The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below 0.5% or
next higher percentage based on whether the decimal point of the percentage of bid price is 0.5%

or more.
V. The additional performance security shall be treated as part of the performance security.
VI.  Justification for abnormally low bids shall be scrutinized by the Departmental Technical

Committee and recommended to the competent authority of the Administrative Department for
the approval of the Additional Performance Security (APS). An abnormally low bid is one in
which the Bid price, in combination with other elements of the Bid, appears so low that it raises
material concerns as to the capability of the Bidder to perform the contract at the offered price.
Procuring Entity may, in such cases, seek written clarifications from the Bidder, including
detailed price/rate analyses of its Bid price in relation to scope, schedule, resource mobilization,
allocation of risks and responsibilities, labour deployment plan, cash flow statement, past
execution credentials, and any other requirements of the bid document, If, after evaluating the
price analyses. the procuring entity determines that the Bidder has substantially failed to
demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may
reject the Bid/ Proposal. However, it would not be advisable fix a non-native item rate below the
estimated cost, which would automatically be considered as an abnormally low bid.

Additional Performance Security (As per Memorandum No. 173/W Dated 03.01.2026) shall be
furnished by the bidder when the bid amount is less than the estimated cost put to tender. Only
the successful bidder who has quoted fewer bid price/rates than the estimated cost put to tender
shall have to furnish Additional Performance Security (As per Memorandum No. 173/W Dated
03.01.2026) in shape of National Savings Certificate (N.S.C) /Post Office Savings Bank Account/
Post Office Time Deposit Account I Kisan Vikas Patra/Bank Guarantee in favour of the
Hydrologist, Groundwater Directorate Division, Berhampur from any Nationalized/Schedule
Bank in India counter Guaranteed by its local Branch at Berhampur within seven days of issue of
letter of acceptance (LOA) by the concerned Officer (by e-mail) to the successful bidder
otherwise the bid of the successful bidder shall be cancelled & the Earnest Money Deposit/Bid
Security shall be forfeited. Further, proceeding for blacklisting shall be initiated against the
bidder.

Sd/-
Contractor Hydrologist
GWD Division Berhampur
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14. If the rate quoted by any S.C./S.T. category contractors comes to the rate quoted by the L1 bidder (decimal
up to two nos, will be taken for all practical purposes) after availing 10% price preference as per Para-Il
of Works Department Resolution No. 27748 dt.11.10.1977, the tender shall be finalized by the tender
accepting authority through a transparent lottery system along with other categories of contractors.

15. If more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes), either
at the estimated cost put to tender or less than the estimated cost put to tender, the tender accepting
Authority will finalize the tender through a transparent lottery system, where all the concerned
bidders/their authorized representatives, the concerned SE/Divisional Officer, and Divisional Accounts
Officer (DAO) will remain present. If the scheduled date either for opening of tender or lottery for
finalization of tender is declared as a Govt. holiday, then the same will be conducted in the next working
day.

16. IfL1 bidder does not tum up for agreement after finalization of the tender, then he shall be debarred from
participation in bidding for three years and action will be taken to blacklist the contractor as per codal
provision in Annexure-11of Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-1. In case a contractor
is black listed, it will be widely published and intimated to all departments of Govt. and also to Govt. of
India agencies working in the State.

17. After evaluation of the documents contained in Cover-I (Technical bid), further process of award of work
will initiate.

18. The contractor shall quote the rate for each individual BOQ item separately in the prescribed BOQ format
both in figures and words wherever applicable. The quoted item rates shall include all taxes, royalties,
labour charges, carriage, GST, tools & plants, overheads, contractor’s profit and all incidental charges
required for complete execution of the item as per specification and direction mentioned in Bid
Documents. No escalation or extra claim shall be entertained on any account unless otherwise specifically
provided in the contract.

19. In case of Item Rate Tender, the bidder shall quote rates for all items of the BOQ individually. The total
evaluated bid amount shall be calculated on the basis of the quoted item rates and BOQ quantities. The
bidder whose evaluated total bid amount is found to be the lowest shall be declared as the L1 bidder.

20. In the event of any discrepancy between rates quoted in figures and words, the rates quoted in words
shall prevail and shall be considered for evaluation. If the contractor fails to quote rate for any item, the
bid may be treated as non-responsive and liable for rejection.

21. The rates quoted by the contractor shall remain firm throughout the contract period unless otherwise
provided in the agreement conditions.

22. If a bid appears abnormally low and raises doubt about the bidder’s ability to execute the work at the quoted
rate, it shall be examined by the Departmental Technical Committee and placed before the competent authority
for approval of APS.

An Abnormally Low Bid (ALB) is one in which the Bid price, in combination with other elements of the Bid,
appears so low that it raises material concerns as to the capability of the Bidder to perform the contract at the
offered price. The Bidder (L1) will be asked for written clarifications, including detailed price analyses of its
Bid price in relation to scope, schedule, allocation of risks and responsibilities, and any other requirements of
the bid document.

If, after evaluating the price analyses determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, the Bid/ Proposal (L1) will be rejected and evaluate the
next higher bidder (and so on), at his/ their own quoted rate (and not by counteroffering rate of ALB), for award
of contract.

If the price of new L1 bidder (after rejection of original L1 bidder) is considered high, then the price justification
may be called from the bidder. If the price justification is not acceptable, then either negotiations or reissue of
tender for the identical or similar Services may be considered. In case cartel is suspected action may be taken as
per provision of bid.

Owner reserves the right to accept or reject any or all Price Bids submitted by Shortlisted Bidders and further
Sd/-
Contractor Hydrologist
GWD Division Berhampur
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reserves the right not to award the Contract to the lowest evaluated Shortlisted Bidder or not at all.

At this time, the Owner intends to complete the Work. However, due to uncertainties in the industry, this RFP
does not obligate Owner to award a Contract or to proceed with the Project.

23. A bidder can submit only one tender paper for a particular work, Submission of more than one tender
paper by a bidder for a particular tender will liable for rejection of all such tender papers as per Works
Department Letter No.: 4985/W, dated 28.03.2007.

24. The bidder may be asked in writing/online (in their registered e-mail ids) to clarify on the uploaded
documents provided in the Bid, if necessary, with respect to any doubts or illegible documents. The
authority inviting bid may reserve the right to accept any additional document.

25. The successful bidder shall submit the original documents, wherever required for verification, to the
office of the Hydrologist, Ground Water Development Division, Berhampur, At: Bhabinarayanpur, Post:
Rangeilunda, Via: Bhanjavihar, Berhampur - 760007, within three (3) days from the date and time of
opening of the bid during office hours on working days. Failure to upload or submit any of the prescribed
documents or to comply with the above requirements shall render the bid non-responsive and liable for
rejection.

26. Goods and Services Tax (GST): The rates quoted by the bidders shall be exclusive of GST. GST, as
applicable from time to time, shall be paid extra in accordance with the provisions of the Odisha Goods
and Services Tax Act, 2017, including Section 15 and Section 142(11)(c), or any amendments thereto.

27. Payment Terms: Payment for the work shall be made only through a “First & Final Bill” after satisfactory
completion of the entire work in all respects and recording of final measurements by the Engineer-in-
Charge. No Running Account (R.A.) Bill, part payment, advance payment, or interim claim of any nature
shall be entertained under this contract.

The final payment shall be released only after due verification, measurement, inspection, and certification
by the Engineer-in-Charge or authorized departmental officers and approval by the competent authority
as per the applicable codal provisions. The Department reserves the right to verify the quality and
quantity of the executed work and to withhold payment in respect of any defective, incomplete,
substandard, or non-conforming work until the same is satisfactorily rectified.

28. Refund of Additional Performance Security (APS): In accordance with Works Department Office
Memorandum No. 2357 dated 03.03.2022, the Additional Performance Security (APS), wherever
applicable, shall be refunded within seven (7) days from the date of issuance of the Completion Certificate
or Provisional Completion Certificate, subject to successful completion of the work.

29. Recovery of Royalty: Royalty on materials utilized in the execution of the work shall be recovered from
the contractor's bill at the rates prescribed by the Government and as amended from time to time during
the period of execution of the work.

30. Joint Ventures are not allowed.

31. The bidding documents contain all other details, can be seen in the bidding documents, which is available
in website www.tendersodisha.gov.in.

32. Any addendum/corrigendum/cancellation of tender will be published in the Government Website
www.tendersodisha.gov.in.

33. All correspondences & information if any required will be sent to the bidders in their provided e-Mail
address.

34. Authority reserves the right to reject any or all the tenders without assigning any reasons thereof.

Sd/-
Hydrologist
GWD Division, Berhampur
Sd/-
Contractor Hydrologist
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SECTION -1
INSTRUCTION TO BIDDERS (ITB)
&
BID DATA SHEET (BDS)
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A.

1.1

1.2

2.1

31

3.2

3.3

3.4

GENERAL

1. Scope of Bid
In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS)?>, the Employer, as indicated in the
BDS, issues these Bidding Documents for the procurement of works as specified in the BDS. The name, identification,
and number of lots (contracts) of the National Competitive Bidding (NCB) are provided in the BDS. The successful
bidder will be expected to complete the works by the intended date specified in the Contract Data.

Throughout these bidding documents:

The terms 'in writing' means communicated in written form and delivered against receipt;

Except where the context requires otherwise, words indicating the singular also include the plural and words
indicating the plural also include the singular; and

“day’ means calendar day.

2. Source of Funds

The expenditure on this project will be met from the funds as indicated in BDS.

3. Eligible Bidders

A Bidder may be a natural person, private entity or legally and financial autonomous Government owned
enterprises.

This Invitation for Bids is open to all bidders registered with the Government of Odisha or other State
Government/Government of India/MES/Railways/Public Sector Undertakings for execution of Civil works in
general. Contractors not registered with Government of Odisha, can participate in the e-Procurement after
necessary enrolment in the portal, but have to subsequently register themselves with the appropriate registering
authority of the State of Odisha before award of the work as per prevalent registering norms of the State.

All Bidders are required to register in the e-procurement portal. The Bidder intending to participate in the bid
is required to register in the portal using his/her active personal/official e-mail ID as his/her Login ID and attach
his/her valid Digital Signature Certificate (DSC) to his/her unique Login ID. He/ She has to submit the relevant
information as asked for about the firm/contractor. The portal registration of the bidder/firm is to be authenticated
by the State Procurement Cell after verification of original valid certificates/documents such as (i) PAN and (ii)
Registration Certificate (RC)/GSTIN of the concerned bidder. The time period of validity in the portal is at par with
validity of RC/GST Clearance. Any change of information by the bidder is to be re-authenticated by the State
Procurement Cell. After successful authentication, the bidder can participate in the online bidding process.

Joint Ventures are not allowed for this bid.

A bidder shall not have conflict of interest. The bidder found to have a conflict of interest shall be
disqualified. A bidder may be considered to have a conflict of interest with one or more parties in this
bidding process, if: They have controlling partner in common; or

They receive or have received any direct or indirect subsidy from any of them; or BDS has been provided
in Part G of this section, i.e. Section-1 of the bidding document:

They have the same legal representative for purpose of this bid; or

they have relationship with each other, directly or through common third parties, that puts them in a position to
have access to information about or influence on the bid of another Bidder, or influence the decisions of the
Employer regarding this bidding process; or

a Bidder participates in more than one bid in this bidding process. Participation by a Bidder in more than one Bid
will result in the disqualification of all bids in which the parties involved.

However, this does not limit the inclusion of the same sub-contractor in more than one bid; or

a Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the contract that is the subject of the Bid; or

a Bidder, or any of its affiliates has been hired (or it's proposed to be hired) by the Employer as Engineer for the
contract.

3.5 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices in accordance with

ITB cl. 37.

Sd/-
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4.1
4.2

4.3

4.4
4.5

4. Qualification of the Bidder
All bidders shall provide in Section2, Qualification in format I on and other forms, as mentioned.

There is no prequalification requirement for participation in the bid. However, the bidder shall have to fulfill all the
requirements mentioned in this document under various sections.

Evaluation Requirements: All bidders shall include the following in forms and documents with their bids in
Section2:

Copies of documents defining the constitution or legal status, place of registration, and principal place of business,
original written power of attorney of the signatory of the Bid to commit the Bidder;

Reports on the financial standing of the Bidder, such as turnover statements as per IT return and profit and loss
statements duly certified by the C.A. for the last five years;

Total monetary value of Civil Engineering construction works as mentioned in BDS performed during last five years,
duly certified by C.A;

Experience in works of a similar nature and size for each of the last five years, and details of works under way or
contractually committed and clients who may be contacted for further information on those contracts;

Evidence of adequacy of working capital for this contract: Liquid assets and/or availability of credit facilities of not
less than the amount indicated in the BDS Credit lines /letter of Credit/Certificate from banks for meeting the fund
requirements etc.);

Authority to seek references from the Bidder's bankers;

Information regarding any litigation or arbitration resulting from contracts executed by the bidder in the last five
years or currently under execution. The information shall include the names of the parties concerned, the disputed
amount, cause of litigation, and matter in dispute;

The methodology of construction, details of quarries, Environmental Management Plan, proposed Work Program,
and Planned Value® statement for the contract period supported with equipment planning and deployment, duly
supported with calculations, drawings and charts, and justifying their capability of execution and completion of the
work within the stipulated period of completion as per milestones as mentioned in the Contract data.

Bids from Joint ventures’are not acceptable.
A. To qualify for award of the contract, each bidder must have in its name:

Achieved, in any ONE financial year, in all classes of engineering works only, a minimum annual turnover® of amount
indicated in the BDS, in the last five vears (as per BDS).

participated and satisfactorily completed, as a prime contractor or as a nominated subcontractor, at least one similar
work of value not less than the amount indicated in BDS,

Executed in any one year, the minimum quantities of the items of work as indicated in the BDS?, (approx. 60% of Bid
value).

Valid license for executing the proprietary works/specialized job works and should have executed similar works for
a minimum amount as indicated in BDS in any one year of last five years.

To qualify for award of the Contract, each bidder should further demonstrate:

Availability (either owned or leased or by procurement against mobilization advances) of the key and critical
equipment for this work as indicated in Serial no. 12 of Qualification Information of Section 2.

Availability of key personnel with adequate experience as indicated in Serial no. 13 of Qualification Information of
Section 2.

To qualify for a package of contracts made up of this and other contracts for which bids are invited in the IFB,

the bidder must demonstrate having experience and resources sufficient to meet the aggregate of the qualifying
criteria for the individual contracts

Sub-contractors' experience and resources shall not be taken into account in determining the bidder's compliance
with the qualifying criteria for normal works. However, sub-contractors' experience and resources shall be required
to be submitted by the bidder in Serial no. 9 of Qualification Information of Section 2, if the bidder wishes to propose
sub-contracting for proprietary works/specialized job works.

Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity is more than
the total bid value. The available bid capacity will be calculated asunder:
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Assessed Available Bid capacity=(A*N*2-B)

Where,

A = Maximum value of civil engineering works executed in any one year during the last five years (updated to bid

invitation year price level) taking into account the completed as well as works in progress.

N=Number of years prescribed for completion of the works for which bids are invited. For completion period

less than one-year N may be taken as 1.

B=Value, at the current price level, of existing commitments and on-going works to be completed during the period

C.

of completion of the works for which bids are invited?0.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have:

-Made misleading or false representations in the forms, statements and attachments submitted in proof of the

qualification requirements; and/or

-Record of poor performance such as abandoning the works, not properly completing the contract due to Contractor’s

failure, litigation history, or financial failures etc.; and/or

—Participated in the previous bidding for the same work and had quoted unreasonably high bid prices and could not f

5.1

6.1

6.2

7.1

B.

8.1

8.2

furnish rational justification to the employer.

5. One Bid per Bidder
Each bidder shall submit only one bid for one package. The system shall consider only the last bid submitted
through the e-procurement portal.

6. Cost of Bidding
The bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer will in
no case be responsible and liable for those costs.
Cost of Bid document (Non-refundable) as specified in the BDS is to be furnished /submitted by the bidder along
with the bid.

7. Site visit
The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site of Works and its
surroundings and obtain all information that may be necessary for preparing the Bid and entering into a contract
for execution of the Work. The costs of visiting the Site shall be at the Bidder's own expense.

BIDDING DOCUMENTS

8. Content of Bidding Documents
The set of bidding documents comprises the documents listed below and corrigenda/addenda issued in
accordance with Clause10.

Section Particulars

Invitation for Bids (IFB)
Instructions to Bidders (ITB) & Bid Data Sheet (BDS)
Information and Documents to be submitted along with the Bid

Conditions of Contract

Contract Data

Technical Specifications

Drawings
Bill of Quantities
Securities & Other Forms

VI[N DW=

The Bidder is required to login to the e-procurement portal and download the above listed documents from the
website mentioned in BDS. He shall save it in his system and undertake the necessary preparatory work off-line and
upload the completed bid at his convenience before the closing date and time of submission.

9. C(Clarification on Bidding Documents &Pre-Bid Meeting -Deleted
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C.

10.1

10.2

10.3

10. Amendment to Bidding Documents
Before the start date for bid submission of bids, the Employer may modify the bidding documents by issuing
corrigenda and addenda in the e-procurement portal for this bid.
Any corrigendum or addendum thus issued shall be part of the bidding documents. The corrigenda and addenda
shall be published in the website http://tendersodisha.gov.in.
To give reasonable time to the prospective bidders to take a corrigendum/addendum into account in preparing their
bids, the Employer shall extend as necessary the date for submission of bids, in accordance with Sub-Clause19.2.

PREPARATION OF BIDS

11.1
12.1
a)
b)
12.2
12.3

13.1
13.2

13.3

13.4

11. Language of the Bid
All documents relating to the bid shall be in the English language.
12. Documents comprising the Bid
The bid to be submitted by the bidder online (refer Clause 8.1) shall be in two separate parts:
TECHNICAL BID shall comprise all information and documents specified in Section 2.
FINANCIAL BID shall comprise Priced Bill of Quantities for items specified in Section 7.
All other documents stated in Clause 8.1 will be deemed to be part of the bid though not required to be submitted
online in the bid.
A Bidder shall submit only one bid for this contract. In the event of same bidder submitting more than one bid for the
above contract, all bids submitted by the bidder shall be rejected.
13. Bid Price
The Bidder shall bid for the whole work as described in the Bill of Quantities.
In this case of percentage tender, the bidder will only fill in the designated cell and activate “less” or “excess” to
indicate how much his price is excess or less than the estimated amount. The Bidder shall check the following prior
to uploading his Bill of Quantities (BOQ):
a) Filling of percentage up to two decimal places only.
b) The bidder shall check the quoted percentage with that of amount displayed in the BOQ sheet which shall be
considered for evaluation of Financial Bid.
c) All duties, taxes, and other levies payable by the Bidder under the contract, or for any other cause shall be
included in the rates, prices and total Bid Price be submitted by the Bidder.
In case of Item Rate tender, the bidder shall quote rates for each BOQ item separately in the prescribed BOQ format
through the e-Procurement portal. The quoted rates shall be inclusive of all labour, materials, royalties, carriage,
GST, tools & plants, overheads, contractor’s profit and all incidental charges required for proper execution of the
work.
a) In item rate tender, percentage excess or less over the estimated cost shall not be considered.
Evaluation shall be based on the item-wise rates quoted by the bidder for each BOQ item and the
total evaluated bid amount derived therefrom.

b) In case of discrepancy between rates quoted in figures and words, the rates quoted in words shall prevail. If
the bidder fails to quote rates for any item, the bid may be treated as non-responsive and liable for rejection.

c) The department reserves the right to reject bids having unbalanced, unrealistic or front-loaded item rates
which may adversely affect quality, execution or financial stability of the contract.

d) If the quoted bid amount appears abnormally low in comparison to the estimated cost or prevailing market
rates, the bidder may be required to furnish detailed rate analysis, source of materials, machinery deployment
and execution methodology. Failure to satisfactorily justify the quoted rates may result in rejection of the bid.

e) If the quoted bid amount is less than the estimated cost put to tender, the successful bidder shall furnish
Additional Performance Security (APS) as per prevailing Government instructions/orders.

f)  If disproportionately high rates are quoted for certain items with the intention of obtaining undue financial
advantage during execution, such bid shall be treated as materially unbalanced and may be rejected by the
competent authority.

The quantities shown in the BOQ are approximate and may vary during execution. Payment shall be made on actual

measured quantities executed at accepted item rates. Payment shall be made only after satisfactory execution,

verification, measurement and certification of the work by the Engineer-in-Charge as per codal provisions and
agreement conditions.
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13.5 The rates and prices quoted by the Bidder are subject to adjustment during the performance of the Contract if

provided in the BDS in accordance with the provisions of Clause 47 of the Conditions of Contract. The base date
shall be considered as the date stipulated last date of bid submission.

13.6 Conditional tenders shall be liable for rejection. The bidder shall not impose any condition contrary to the tender

provisions or BOQ structure.

13.7 The authority reserves the right to reject any or all tenders without assigning any reason thereof if the rates are

found unrealistic, non-competitive, impractical or against public interest.
13.8 The contractor shall execute the work strictly as per approved specification, drawings and directions of the
Engineer-in-Charge and shall maintain required quality standards throughout execution.

13.9 The contractor shall remain responsible for rectification of defects observed during the defect liability period as
specified in the agreement.
14. Currencies of Bid and Payment

14.1 The currency of bid and payment shall be quoted by the bidder entirely in Indian Rupees. All payments shall be
made in Indian Rupees only.

15. Bid Validity

15.1 Bids shall remain valid for a period not less than period stated in the BDS after the last date forbid submission
specified in Clause 19. A bid valid for a shorter period shall be rejected by the Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request the participating
bidders may extend the period of bid validity for a specified additional period. The request and the bidders' responses
shall be made in writing or by e-mail. A bidder may agree to or reject the request.

15.3 A bidder who has agreed to the Employer’s request for extension of bid validity, in no case, shall be permitted to
modify his bid.

16. Bid Security (EMD)

16.1 The Bidder shall furnish, as part of his Bid, a Bid security (EMD) for the amount as shown in the IFB for this particular
work, in favor of the person named in the [FB/BDS, and in one of the following forms.

a. Receiptin Challan of cash deposit in the Government Treasury in India.

b. Deposit-at-call Receipt from any scheduled Indian Bank (Or) a foreign Bank located in India and approved by the
Reserve Bank of India.

c. Indian Post Office/National Savings Certificate duly endorsed by the competent postal authority in India.

Bank Guarantee from any scheduled Indian Bank, in the format given in Section 8.

e. Fixed Deposit Receipt, letter of credit, issued by any Scheduled Indian Bank (or) a foreign Bank approved by the
Reserve Bank of India.

f.  Through online mode in the e-procurement portal “www.tendersodisha.gov.in”.

16.2 Bidders exempted from payment of Bid Security will be able to participate in the bid directly by uploading
documentary evidences towards his eligibility. Presently the Tenderer may not furnish bid security/EMD & instead
furnish the bid security exemption form duly filled in as part of govt. directives.

16.3 Bank guarantees (and other instruments having fixed validity) issued as surety for the bid shall be validfor28 days
beyond the validity of the bid.

16.4 The bidder shall scan all the written/printed pages of the bid security and upload the same in portable document
format (PDF) to the system in designated place of the Technical Bid. Furnishing scanned copy of such documents is
mandatory, otherwise his/her bid shall be declared as non-responsive and liable for rejection. The original bid
security instrument (hard copy) shall be submitted by the bidder in the office of the Employer/ Bid Inviting Officer
within the last date of bid submission.

16.5 The Bid Inviting Officer will verify the original documents of all the uploaded scanned documents of the successful
lowest bidder only within 5 days of opening of the bid. In the eventuality of failure on the part of the lowest
successful bidder to produce the original documents, his/her bid shall not be evaluated, and the bidder shall be
debarred in future from participating in all bids in the State for 3 years and will be recommended for blacklisting by
the competent authority as per codal provision in Annexure-II of Amendment to Para-3.5.14 Note-1 of OPWD Code
Vol.-1.

16.6 The Bid Security may be forfeited

a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity including extended period of
validity; or

b) if the Bidder, in the event of being the successful Bidder, fails within the specified time limit to sign the Agreement,
furnish the required Performance Security, or
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c) Deposit the required license fees with State Government to register itself as a Special/Super Class contractor with
Government of Odisha within 15 (fifteen) days of issue of Letter of Acceptance of Bid.

16.7 The bid security of unsuccessful bidders shall be returned as promptly as possible upon the successful bidder’s
furnishing of the performance security pursuant to Clause34.

16.8 The Bid Security of the successful bidder will be discharged when the bidder has furnished the required Performance
Security and sign the Contract Agreement.

16.9 Combined bid security form more than one work is not acceptable.

17. Alternative Proposals by Bidders

17.1 Conditional offers or alternative offers mentioned anywhere shall not be considered in the process of bid
evaluation.

18. Format &Signing of Bid
18.1 Preparation of the Document

a.  The bidder shall carefully go through the bid and prepare the required documents. The bid shall have a Technical
Bid & a Financial Bid. The Technical Bid consists of cost of Bid documents, Bid Security, power of attorney to sign
the bid, the affidavit regarding correctness of bid information, List of similar nature of works, work in hand, list of
machineries & personnel, and any other information required under Section-2.

b.  The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related information/ undertaking
including rebates required under Section-7.

c. Bidders are to submit only the BoQ (in .xls format) uploaded by Bid Inviting Officer after entering the relevant fields
without any alteration/deletion/modification. In case of item rate bid, bidders shall fill in their rates other than zero
value in the specified cells without keeping it blank. In the percentage rate bid the bidder quoting zero percentage
is valid and will be taken at par with the estimated rate of the work put to bid.

Multiple BoQ submission by any bidder shall lead to cancellation of his bid.

e. The bidder shall upload the scanned copy/copies of document in support of eligibility criteria and qualification
information in prescribed format in Portable Document Format (PDF) to the portal in the designated locations of
Technical Bid. The Bidder should ensure clarity/legibility of the document uploaded by him to the portal.

f.  The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities
(BOQ) published by the Bid Inviting officer. The bidder shall type rates in figure only in the rate column of
respective item(s) without any blank cell in the rate column in case of item rate bid and type percentage excess
or less upto two decimal place only in case of percentage rate bid.

g.  The bidder shall log on to the portal with his/her DSC and move to the desired bid for uploading the documents in
appropriate place one by one simultaneously checking the documents.

h. The Bid Inviting Officer shall not be responsible for any failure, malfunction or breakdown of the electronic system
used during the e-procurement process.

i.  The Bidder is required to upload documents related to his eligibility criteria and qualification information and Bill
of Quantity duly filled in. It is not necessary for the part of the Bidder to upload the drawings and the other Bid
documents (after signing) while uploading his bid. It is assumed that the bidder has referred all the drawings and
documents uploaded by the Bid Inviting Officer.

18.2 Signing of Bid

The bidder shall digitally sign all statements, documents, certificates uploaded by him, owning sole and complete
responsibility for their correctness/authenticity as per the provisions of the ITACT2000.
D. SUBMISSION OF BIDS

19. Date for Submission of the Bids
19.1 Bid shall be received only ONLINE on or before the date and time as notified in BDS.

19.2 The Employer may extend the date for submission of bids by issuing an amendment in accordance with Clause 10,
in which case all rights and obligations of the Employer and the bidders previously subject to the original date will
then be subject to the new date of submission.
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20. Time line for Submission of Bids

20.1 The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server time).
20.2 The date and time of bid submission shall remain unaltered even if the specified date for the submission of bids
declared as a holiday for the Bid Inviting Officer.

20.3 All bid uploaded by the Bidder to the portal will be encrypted. The encrypted Bid can only be decrypted/opened by
the authorized persons on or after the due date and time.

20.4 Once submitted, the bids can’t be viewed, retrieved or corrected. The Bidder should ensure correctness of the bid
prior to uploading and take print out of the system generated summary of submission to confirm successful
uploading of bid.

21. Late Bids
21.1 The Bidder will not be able to submit his bid after expiry of the last/end date and time of submission of bid.
22. Modification, Resubmission and Withdrawal of Bids

22.1 Resubmission of bid by the bidders for any number of times before the last date and time of submission is allowed.
Resubmission of bid shall require uploading of all documents including price bid afresh.

22.2 If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider only
the last bid submitted.

22.3 The Bidder can withdraw his/her bid before the date and time of receipt of the bid by uploading scanned copy of a
letter addressing to the Bid Inviting Officer citing reasons for withdrawal. The system shall not allow any withdrawal
after the date and time of submission.

E. BID OPENING AND EVALUATION
23. Bid Opening
23.1 Bids cannot be opened before the specified date & time, even by the Bid Inviting Officer or the Procurement Officer
or the Publisher.
23.2 Bid opening date and time is specified during bid creation or can be extended through corrigendum.

23.3 Opening of bids shall be carried out in the same order as it is occurring in invitation of bids or as in order of receipt
of bids in the portal.

23.4 All Bid Opening Officers shall log-on to the portal to decrypt the bid submitted by the bidders. The bidders & guest
users can view the summary of opening of bids from any system. Bidders may not be present during the bid opening
at the opening location if they so desire.

23.5 In the event of the specified date of bid opening being declared a holiday for the Bid Inviting Officer, the bids will be
opened at the same time on the next working day.

23.6 In case of all the bids being non-responsive, the Bid Inviting Officer shall complete the e-Procurement process by
uploading the official letter for cancellation/re-bid.

24. Confidentiality

24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and recommendations for
the award of a contract shall not be disclosed to Bidders or any other persons not officially concerned with such
process until the award has been announced in favor of the successful bidder.

24.2 Any effort by a Bidder to influence the Employer during processing of bids, evaluation, bid comparison or award
decisions shall be treated as Corrupt & Fraudulent Practices, mentioned under Clause 37 and may result in the
rejection of the Bidders' bid.

25. Clarification of Financial Bids

25.1 To assistin the examination, evaluation, and comparison of bids, and qualification of the bidders; the Employer may
ask the bidder for required clarification on the information submitted with the bid. The request for clarification and
the response shall be in writing or by e-mail, but no change in the price or substance of the Bid shall be sought,
offered, or permitted.

25.2 Subject to clause 24, no Bidder shall contact the Employer on any matter relating to the submitted bid from the time
of the bid opening to the time the contract is awarded. If the Bidder wishes to bring additional information to the
notice of the Employer, it shall do so in writing.
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26. Examination of Bids, and Determination of Responsiveness
26.1 During the detailed evaluation of "Technical Bid", the Employer will determine whether each Bid
a. Meets the eligibility criteria defined in Clause3 of ITB;
b. Meets the qualification criteria in accordance with the provision of Clause 4 of ITB; and
c. isaccompanied by the required bid cost, bid security and bid securing declaration form and the required documents
mentioned under Section 2.
26.2 A substantially responsive bid is one which conforms to all the terms, conditions, and requirements of the bidding
documents, without material deviation or reservation. A material deviation or reservation is one
a.  Which affects in any substantial way the scope, quality, or performance of the Works;
b.  Which limits in any substantial way, in consistent with the bidding documents, the Employer's rights or the Bidder's
obligations under the Contract; or
c.  Whose rectification would affect unfairly the competitive position of other Bidders presenting substantially
responsive Bids.
26.3 If a Bid is not substantially responsive, it may be rejected by the Employer, and may not subsequently be made
responsive by correction or withdrawal of the non-conforming material deviation or reservation.
26.4 Non submission of legible documents may render the bid non-responsive.
27. Correction of Errors

27.1 There shall be no arithmetical correction due to e-procurement processes.
28. Conversion to Single Currency

28.1 The bidder shall quote the prices in INR only.
29. Evaluations and Comparison of Substantially Responsive Bids

29.1 All the opened bids shall be downloaded and printed for taking up evaluation. The Employer will evaluate and
compare the Financial Bids and arrange the Financial Bids in order of their value for subsequent evaluation.

29.2 The bidder may be asked in writing/e-mail to clarify on the uploaded documents provided in the Technical Bid, if
necessary, with respect to any doubts or illegible documents. The Bid Inviting Officer may ask for any other
document of historical nature during technical evaluation of the bid; provided, in all such cases, furnishing of any
document in no way alters the Bidder’s price bid. The bidder shall respond within seven days of issue of the
clarification letter, failing which the bid of the bidder will be evaluated on its own merit.

29.3 The Technical evaluation of all the bids shall be carried out as per information furnished by Bidders. The Bid Inviting
Officer will evaluate bid and finalize list of responsive bidders.

29.4 The Financial Bids of the technically responsive bidders shall be opened on the due date and time of opening. The
Bid Inviting Officer shall log on to the system in sequence and open the Financial Bid. At the time of opening of
“Financial Bid”, bidders, whose Technical Bids were found responsive, may choose to remain present.

29.5 Bidder can witness the principal activities and view the documents/summary reports for that particular work by
logging on to the portal with his DSC anywhere.

29.6 The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of Contract, during the
period of implementation of the Contract, will not be taken into account in Bid Evaluation.

29.7 If the Bid of the successful Bidder is seriously unbalanced in the opinion of the Employer in relation to the
Employer’s estimate for the work to be performed under the contract, the Employer may require the Bidder to

produce detailed price analyses for any or all items of the Bill of Quantities, and/or to demonstrate the internal
consistency of these prices with the construction methods and schedule proposed. The bidder shall respond in not
more than 7(seven) days of issue of the clarification letter, failing which the bid of the bidder will be evaluated on
its own merit.
After evaluation of the price analysis, the Employer may require that the amount of the performance
security set forth in Clause 34 be increased at the expense of the successful Bidder to a level sufficient to
protect the Employer against financial loss in the event of default of the successful Bidder under the
Contract.
30. Negotiation of Bids

30.1 For examination, evaluation, and comparison of bids, the Bid Inviting Officer may, at his discretion, ask the lowest

bidder for clarification of his rates including reduction of rate through negotiation and breakdown of unit rates.
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AWARD OF CONTRACT

F.

311

31.2

31.3

321

33.1

33.2

33.3

31. Award Criteria
Subject to Clause 32, the Employer will award the Contract to the Bidder whose bid has been determined to be
substantially responsive and who has offered the lowest evaluated bid price.
In the eventuality of failure on the part of the lowest successful bidder to produce the original documents, or submit
the performance security and sign the contract agreement document, the Bidder shall be debarred in future from
participating in all the Bids for 3(three) years and will be recommended for blacklisting by the competent authority
as per codal provision in Annexure-II of Amendment to Para-3.5.14 Note-1 of OPWD Code Vol.-1. In such a situation,
the next successful bidder will be required to produce his original documents for consideration of his bid at the
negotiated rate equal to lowest bidder. Otherwise, the tender will be cancelled.
In no case, the contract shall be awarded to any bidder, whose available bid capacity is less than the evaluated bid
price, even if the said bid is the lowest evaluated bid. The bid shall be deemed to be rejected and the contract will, in
such case, be awarded to the next lowest bidder at his evaluated bid price.

32. Employer's Right to accept any Bid and to Reject any or all Bids
Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid and to cancel the Bidding
process and reject all Bids at any time prior to the award of Contract, without thereby incurring any liability to the
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for the
Employer's action.

33. Notification of Award and Signing of Contract Agreement
The Bidder, whose Bid has been accepted, shall be notified of award by the Employer prior to expiration of the Bid
validity period by facsimile or e-mail confirmed by letter sent through post. This letter (herein after and in the
Conditions of Contract called the “Letter of Acceptance") will state the sum that the Employer will pay the Bidder in
consideration of the execution, completion and remedying defects of the Works by the Contractor as prescribed by
the Contract (herein after and in the Contract called the “Contract Price").
The notification of award will constitute the formation of the Contract, subject to only furnishing of a performance
security in accordance with the provisions of Clause 34, within 28 days of issue of letter of acceptance, and a detail
work program showing the general methods, arrangements, or der and timing for all the activities in the Works along
with quarterly planned value statement and milestone wise detail work programme, in accordance with the
provisions of clause 4.3(i).
The Contract Agreement will incorporate all provision of contract between the Employer and the successful Bidder.
It will be signed by the Employer and kept ready for signature of the successful bidder in the office of the Employer
within 28 days following the issue of the “Letter of Acceptance. (LoA)”

33.4 Upon the furnishing of performance security by the successful Bidder, the Employer will promptly notify the other

Bidders that their Bids have been unsuccessful.
34. Performance Security

34.1 Additional Performance Security (APS) & Abnormally Low Bid - Tender Condition

As per Office Memorandum No.173/W, Dt.03.01.2026 of Works Department, the Additional Performance
Security (APS) shall be taken on an incremental basis from the selected bidder for low bid prices in the project
works as under:

where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance
guarantee/security percentage is required.

where the bid price is below 10% but not below 20% of the project cost put to bid, the additional performance
guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the
project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional
performance guarantee percentage shall be applied on the bid price.

where the bid price is 20% or more below of the project cost put to bid, the additional performance guarantee
percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost put to bid
in addition to 1% of the bid price and this additional performance guarantee percentage shall be applied on the bid
price;

The additional performance guarantee percentage shall be rounded off to the next lower percentage based on
whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether
the decimal point of the percentage of bid price is 0.5% or more.

The additional performance security shall be treated as part of the performance security.
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Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and
recommended to the competent authority of the Administrative Department for the approval of the Additional
Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination with other
elements of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the
contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder,
including detailed price/rate analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation
of risks and responsibilities, labour deployment plan, cash flow statement, past execution credentials, and any other
requirements of the bid document,, If, after evaluating the price analyses. the procuring entity determines that the
Bidder has substantially failed to demonstrate its capability to deliver the contract at the offered price, the Procuring
Entity may reject the Bid/ Proposal. However, it would not be advisable fix a non-native item rate below the
estimated cost, which would automatically be considered as an abnormally low bid.

Additional Performance Security (As per Memorandum No. 173 /W Dated 03.01.2026) shall be furnished by the
bidder when the bid amount is less than the estimated cost put to tender. Only the successful bidder who has quoted
fewer bid price/rates than the estimated cost put to tender shall have to furnish Additional Performance Security
(As per Memorandum No. 173/W Dated 03.01.2026) in shape of National Savings Certificate (N.S.C) /Post Office
Savings Bank Account/ Post Office Time Deposit Account I Kisan Vikas Patra/Bank Guarantee in favour of the
Hydrologist, Groundwater Directorate Division, Berhampur from any Nationalized/Schedule Bank in India counter
Guaranteed by its local Branch at Berhampur within seven days of issue of letter of acceptance (LOA) by the
concerned Officer (by e-mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled
& the Earnest Money Deposit/Bid Security shall be forfeited. Further, proceeding for blacklisting shall be initiated
against the bidder.

34.2 Provision of Abnormally Low Bids/price:

An Abnormally Low Bid (ALB) is one in which the Bid price, in combination with other elements of the Bid, appears
so low that it raises material concerns as to the capability of the Bidder to perform the contract at the offered price.
The Bidder (L1) will be asked for written clarifications, including detailed price analyses of its Bid price in relation
to scope, schedule, allocation of risks and responsibilities, and any other requirements of the bid document.
If, after evaluating the price analyses determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, the Bid/ Proposal (L1) will be rejected and evaluate the next
higher bidder (and so on), at his/ their own quoted rate (and not by counteroffering rate of ALB), for award of
contract.
If the price of new L1 bidder (after rejection of original L1 bidder) is considered high, then the price justification
may be called from the bidder. Ifthe price justification is not acceptable, then either negotiations or reissue of tender
for the identical or similar Services may be considered. In case cartel is suspected action may be taken as per
provision of RFP.
If the subject tender is cancelled due to Abnormal Low Bids/price offered by the bidder (s), the bidder(s) offering
Low price shall be barred to apply in the Fresh or retendering/reissue of the subject tender on account of
cancellation.
Owner reserves the right to accept or reject any or all Price Bids submitted by Shortlisted Bidders and further
reserves the right not to award the Contract to the lowest evaluated Shortlisted Bidder or not at all.
At this time, the Owner intends to complete the Work. However, due to uncertainties in the industry, this RFP does
not obligate Owner to award a Contract or to proceed with the Project.

35. Advance Payment and Security

35.1 The Employer will not provide any Advance Payment on the Contract Price as stipulated in the Conditions of

Contract.
36. Dispute Resolution

36.1 Any dispute arising out of the contract shall be resolved through the provisions of Arbitration & Conciliation

Act,1996.

37. Corrupt or Fraudulent Practices

37.1 Itis required that the bidders observe the highest standard of ethics during the procurement and execution of such

contracts. In pursuance of this policy, it is defined, for the purposes of this provision, the terms set forth below as
follows:

Sd/-
Contractor Hydrologist
GWD Division Berhampur
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a.

39.1

39.2

39.3

“Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to influence the action of a

public official in the procurement process or in contract execution; and

Fraudulent practice “means a misrepresentation of factsin order to influence a procurement process or the execution

of a contract to the detriment of the Employer and includes collusive practice among Bidders (prior to or after bid

submission) designed to establish bid prices atartificial non-competitive levels and to deprive the Government of the

benefits and open competition.

Collusive practice “is an arrangement between two or more parties!2designed to achieve an improper purpose,

including to influence improperly the actions of another party;

“Coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party o the

property of the party to influence improperly the actions of a party!3

38.The Employer will reject a proposal for evaluation, and/or award if it determines that the Bidder

recommended for award has engaged in any of the corrupt or practices in competing for the contract in question
and will declare the firm ineligible, either in definitely or for a stated period of time, to be awarded a contract,
if it at any time determines that the firm has engaged in corrupt or fraudulent practices in competing for,
or in executing the contract.

Furthermore, Bidders may be aware of the provision stated in clause 63 of the Conditions of Contract.

39. Grievance Reprisal Procedure/ Complaint Procedure

The bidder has the right to submit a written and signed complaint at any stage in the procurement. The complaint

will be addressed to the officer who has invited the bids.

The Bid Inviting Officer shall, within 5 working days of receipt of the complaint, acknowledge the receipt in writing

to the complainant indicating that it has been received and the response will be sent in due course after detailed

examination.

The Bid Inviting Officer shall convey the final decision to the complainant on the complaint received within a

reasonable time.

kskkskok

Sd/-
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G. BID DATA SHEET (BDS)

A. Introduction

Bid Identification No.: 04/GWDBAM/CHHATA/2026-27

ITB1.1
The Employer is: Office of Hydrologist, GWD, Berhampur
The name of the Project is: “CHHATA”
Works Requirement:
Construction of 3 no. of Roof Top Rain Water Harvesting Structure at Boys
Hostel Building (Block-I), (Block -II) and Ladies Hostel Building of Govt. L.T.I.
College in Hinjilicut Urban area under Ganjam District for the F.Y. 2026-27
under the State Sector Scheme of DoWR, Govt. of Odisha, “CHHATA”.
ITB 2.1 The Project is financed by: DoWR. Govt. of Odisha under SSS
ITB 4 The Bid shall have no qualifying criteria, except tender cost, EMD, valid RC, GSTIN and
Qualification of PAN No, Affidavit of correctness, undertaking regarding no relation certificate which
bidder. are mandatory
ITB4.5B Multiple Contract Evaluation Not applicable
B. Bidding Documents
ITB 6.2 Cost of Bidding document: Rs. 6,000/-; Non-refundable, to be paid on-line through
the e-procurement portal.
ITB 8.2 https://tendersodiaha.gov.in
C. Preparation of Bids
ITB13.5 Price adjustment Not applicable.
ITB 15.1 60 calendar days
ITB16.1 Hydrologist
GWD Division, Berhampur
Bid Security (EMD): Rs. 10,700/-
D. Submission of Bids
ITB19.1 The last date and time for on-line bid submission online is:
Date: 06/07/2026; Time: 17:00 Hrs.
Sd/-
Contractor Hydrologist

GWD Division Berhampur
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F. Award of Contract

ITB 34.1&2

Additional Performance Security (APS) & Abnormally Low Bid -Tender
Condition

e As per Office Memorandum No.173/W, Dt.03.01.2026 of Works Department, the
Additional Performance Security (APS) shall be taken on an incremental basis from
the selected bidder for low bid prices in the project works as under:

e where the bid price is below 0% but not below 10% of the project cost put to bid, no
additional performance guarantee/security percentage is required.

e where the bid price is below 10% but not below 20% of the project cost put to bid,
the additional performance guarantee/security percentage shall be incremented by
0.1% for every percentage of bid price below 10% of the project cost put to bid
starting at 11% with the additional bid performance guarantee being 0.1% and this
additional performance guarantee percentage shall be applied on the bid price.

e where the bid price is 20% or more below of the project cost put to bid, the additional
performance guarantee percentage shall be incremented by 0.2% for every
percentage of bid price below 20% of the project cost put to bid in addition to 1% of
the bid price and this additional performance guarantee percentage shall be applied
on the bid price;

e The additional performance guarantee percentage shall be rounded off to the next
lower percentage based on whether the decimal point of the percentage of bid price
is below 0.5% or next higher percentage based on whether the decimal point of the
percentage of bid price is 0.5% or more.

e The additional performance security shall be treated as part of the performance
security.

e Justification for abnormally low bids shall be scrutinized by the Departmental
Technical Committee and recommended to the competent authority of the
Administrative Department for the approval of the Additional Performance Security
(APS). An abnormally low bid is one in which the Bid price, in combination with
other elements of the Bid, appears so low that it raises material concerns as to the
capability of the Bidder to perform the contract at the offered price. Procuring Entity
may, in such cases, seek written clarifications from the Bidder, including detailed
price/rate analyses of its Bid price in relation to scope, schedule, resource
mobilization, allocation of risks and responsibilities, labour deployment plan, cash
flow statement, past execution credentials, and any other requirements of the bid
document,, If, after evaluating the price analyses. the procuring entity determines that
the Bidder has substantially failed to demonstrate its capability to deliver the contract
at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it
would not be advisable fix a non-native item rate below the estimated cost, which
would automatically be considered as an abnormally low bid.

e Additional Performance Security (As per Memorandum No. 173/W Dated
03.01.2026) shall be furnished by the bidder when the bid amount is less than the
estimated cost put to tender. Only the successful bidder who has quoted fewer bid
price/rates than the estimated cost put to tender shall have to furnish Additional
Performance Security (As per Memorandum No. 173/W Dated 03.01.2026) in shape
of National Savings Certificate (N.S.C) /Post Office Savings Bank Account/ Post
Office Time Deposit Account I Kisan Vikas Patra/Bank Guarantee in favour of the
Hydrologist, Groundwater Directorate Division, Berhampur from any
Nationalized/Schedule Bank in India counter Guaranteed by its local Branch at
Berhampur within seven days of issue of letter of acceptance (LOA) by the concerned
Officer (by e-mail) to the successful bidder otherwise the bid of the successful bidder

Contractor

Sd/-
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shall be cancelled & the Earnest Money Deposit/Bid Security shall be forfeited.
Further, proceeding for blacklisting shall be initiated against the bidder.

Provision of Abnormally Low Bids/price:

e An Abnormally Low Bid (ALB) is one in which the Bid price, in combination with other
elements of the Bid, appears so low that it raises material concerns as to the capability
of the Bidder to perform the contract at the offered price. The Bidder (L1) will be
asked for written clarifications, including detailed price analyses of its Bid price in
relation to scope, schedule, allocation of risks and responsibilities, and any other
requirements of the bid document.

e If, after evaluating the price analyses determines that the Bidder has substantially
failed to demonstrate its capability to deliver the contract at the offered price, the
Bid/ Proposal (L1) will be rejected and evaluate the next higher bidder (and so on),
at his/ their own quoted rate (and not by counteroffering rate of ALB), for award of
contract.

o Ifthe price of new L1 bidder (after rejection of original L1 bidder) is considered high,
then the price justification may be called from the bidder. If the price justification is
not acceptable, then either negotiations or reissue of tender for the identical or
similar Services may be considered. In case cartel is suspected action may be taken
as per provision of RFP.

o If the subject tender is cancelled due to Abnormal Low Bids/price offered by the
bidder (s), the bidder(s) offering Low price shall be barred to apply in the Fresh or
retendering/reissue of the subject tender on account of cancellation.

e Owner reserves the right to accept or reject any or all Price Bids submitted by
Shortlisted Bidders and further reserves the right not to award the Contract to the
lowest evaluated Shortlisted Bidder or not at all.

e At this time, the Owner intends to complete the Work. However, due to uncertainties
in the industry, this RFP does not obligate Owner to award a Contract or to proceed
with the Project.

Sd/-
Contractor Hydrologist
GWD Division Berhampur
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SECTION -2

QUALIFICATION INFORMATION

[The Bidder shall submit all the documents indicated below, in complete shape.]

CONTRACTOR'’S BID (Letter of Bid)

COST OF BIDDOCUMENT

QUALIFICATION INFORMATION

BID-SECURING DECLARATION

EVIDENCE OF CREDIT FACILITY

AFFIDAVIT REGARDING ABANDONED OF WORKS AND UNDERTAKING
STATEMENT OF ETHICAL CONDUCT, FRAUD AND CORRUPTION

BID SECURITY BANK GUARANTEE

FORMAT FOR UNDERTAKING REGARDING NO-RELATION CERTIFICATE

© 0 N o ok WD

Sd/-
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1. Contractor’s Bid (Letter of Bid)

(To be filled in by the Bidder on the letter head and submitted along with the offer)

Bid Identification No: 04/GWDBAM/CHHATA/2026-27
Description of the Works:

Construction of 3 no. of Roof Top Rain Water Harvesting Structure at Boys Hostel Building (Block-
[), (Block -1I) and Ladies Hostel Building of Govt. L.T.I. College in Hinjilicut Urban area under Ganjam
District for the F.Y. 2026-27.

To,
The Hydrologist
GWD Division, Berhampur
At- Bhabinarayanapur, P.0O- Rangailunda,
Via-Bhanjabihar, Berhampur-760007
We, the undersigned, declare that;

a. We have examined and have no reservations to the bidding documents, including addenda issued in
accordance with instructions to bidders (ITB)clause10;

b. We offer to execute the Works described above in accordance with the Conditions of Contract,
Specifications, Drawings and Bill of Quantities accompanying this Bid for the Contract price of Rs.

[in figures] (Rupees ) [in words]4,

c. Our bid shall remain valid for a period of (insert validity period as specified
inthe ITB) days from the last date of bid submission inaccordance with ITB cl.15.1 and it shall remain
binding up on us and may be accepted at any time before the expiration of that period;

d. Ifourbidisaccepted, we commit to submit/furnish the required performance security in accordance
with provision of bidding document;

e. We, including any sub-contractors or suppliers for any part of the contract, do not have any conflict
of interest in accordance with ITB3;

f. We understand that this bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

g. We understand that you are not bound to accept the lowest evaluated bid or any other bid that you
may receive;

h. We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will
engage in bribery.

i. We also undertake that, in competing for (and, if the award is made to us, in executing) the above
contract, we will strictly observe the laws against fraud and corruption in force in India namely
“Prevention of Corruption Act1, 988”.

j. Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to
contract execution if we are awarded the contract, are listed below:

Name and address of agent Amount Purpose of Commission or gratuity

(if none, state “none”
Yours faithfully,
Authorized Signatory:

Name & Title of Signatory: Name of Bidder:____

Present Communication Address:
Contact no.: Email ID:

Sd/-
Contractor Hydrologist
GWD Division Berhampur
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2.Cost of Bid Document

Note:

[Non submitting of cost of bid document shall summarily reject the bid without any communication
to the bidder]

Cost of Bid Document: As per ITB CL. 6.2

Cost of Bidding document: Rs. 6000/-; non-refundable, to be paid on-line along with the Bid
through the e-procurement portal.

Sd/-
Contractor Hydrologist
GWD Division Berhampur
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3. Qualification Information

[The information shall be filled in by the Bidder in the following pages which shall be used for purpose of
evaluation as provided for in Clauses 3 & 4 of the Instructions to Bidders.]

1. Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders.

2. For Individual Bidders [Sub Clause ITB 4.3 (a) may be referred to]

Constitution or legal status of Bidder: [Attach copy]

Place of registration

Principal place of business

Name of Authorized Signatory of Bid

Power of Attorney of Signatory of Bid: Attached / Not attached [Attach original document]

3. Copies of reports on the financial standing of the Bidder, such as turnover statements as per IT return,
Balance Sheet and Profit & Loss statements duly certified by the Chartered Accountants for the last 5(five)
years as stated under Clause 4.5 A of BDS.

(Sub Clause 4.3 (b) of Instructions to Bidders may be referred to)

4. Total monetary value of Civil Engineering construction works performed in the last 5(five) years as stated
under Clause 4.5 A of BDS and attached certificate from Charted Accountants.

(Sub Clause 4.3 (c) of Instructions to Bidders may be referred to)
Table FIN 3.1

Financial Year Value of Works performed (in Rs. lakhs)

5. Experience in works of a similar nature and size for each of the last five years, and details of works under way or
contractually committed and clients who may be contacted for further information on those contracts. #
(Sub Clause 4.3 (d) of Instructions to Bidders may be referred to)

Sd/-
Contractor Hydrologist
GWD Division Berhampur



04/GWDBAM/CHHATA/2026-27

Table: EXP 3.3 - Existing commitments and on-going works:

Descriptio | Place & Contract Name & Value of Stipulated Value of works® Anticipated date of
nof works | state No. ddress of Contract period of tobe completed completion
mployer. (Rs.Cr) completion (Rs. Cr)
1 2 3 4 5 6 7 8

@ Attach documentary evidence from the concerned authorities

Table: EXP 3.4 - Works for which bids already submitted:

Description of | Place & Name & |Estimated Value| Stipulated |Date when |Remarks, if
works state Address of of Contract period of decision is any
Employer. (Rs. Cr) completion expected
1 2 3 4 5 6 7

6. Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit,
etc. List them below and attach copies of support documents in the attached format provided in this Section.

(Sub Clause 4.3 (e) of Instructions to Bidders may be referred to)

7. Name, address, e-mail id, telephone and fax numbers of the Bidders' Bankers who may provide references if
contacted by the Employer.

Table FIN 3.5
(Sub Clause 4.3 (f) of Instructions to Bidders may be referred to)

Sl. No. Name of the Addre Telephone FAX e-mail
Bank SS No. no. id
1 2 3 4 5 6

8. Information on litigation history in which the Bidder is involved Table EXP 3.6

(Sub Clause 4.3 (g) of Instructions to Bidders may be referred to)

Other Part(ies) | Employer | Cause of Dispute | Amount involved | Remarks showing
present status

Sd/-
Hydrologist
GWD Division Berhampur

Contractor
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9. Proposed subcontracts and firms involved. -Deleted

(Sub Clause 4.3 (h) of Instructions to Bidders may be referred to)

Section Value Details of Copies of Copies Consent of
s/ of the Subcontractor Experienc of valid the proposed
Items/ Propos (Name, Address, e license Sub-
Nature ed Sub Phone No., E- Certificate % Contractor*
of the Contra mail @jn attache attached
works ct id) similar d
work
Yes/ No Yes/ No Yes/ No
L[‘r\“\c
st
aot
10. The proposed methodology and program of construction
(Sub Clause 4.3 (i) of Instructions to Bidders may be referred to)
i Work Program Attached/Not Attached
ii. Methodology Attached/Not Attached
iii. Plan value Statement Attached/Not Attached
iv. Details of Quarry Attached/Not Attached
V. Environment Management Plan Attached/Not Attached

11. Quantity Experience:
Table EXP 3.7

[The Bidder must list all the information requested in the Sub Clause 4.5 A (c) of the Instructions to

Bidders.]
SI. Item Minimum Experience of the Bidder
No. of Requirement for the
Wor works
k Quantity Unit Quantity | Name of the Documentary
Work Evidence source
where
executed
(1) (2) (3) (4) (5) (6) (7)
1 [ [ [
2 [oenn] [oenn] [eene]

The items, quantities and units shall be specified by the Employer depending upon type of works

requirement, in columns (2) to (4). (usually, 80% of the expected peak rate of construction)

The Bidder shall provide details of quantities and documentary evidence in support of execution of the

quantities listed above, in columns (5) to (7). The certificate (s) must be from the Engineer(s)-in-Charge, not
below the rank of Executive Engineer.

Contractor

Sd/-
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12. Major items of construction equipment proposed to carry out the Contract:
[The Bidder must list all the information requested below. Refer also to Sub Clause 4.5 B (a) of the
Instructions to Bidders.]

Table EOP 3.8

SL Type of Minimum Experience of the Bidder
No. Equipment Requirement
for the works
Nos. | Capacity | Nos. | Capacity | Registration Owned/ Condition
No./ Leased/ To be
Identification procured
No.
2 3 4 5 6 7 8 9
Drilling 01
Rig
2 Compress 01
or
3 Truck 01 10
MT
4  [Water 01 1000
Tanker Liters
i. The type and minimum numbers of key plants & equipment shall be specified by the Employer
depending upon type of works requirement, in columns (2) to (4).

ii. The Bidder shall provide documentary evidence in support of their possession of plants and
equipment listed above, in columns (5) to (9).

iii. For machineries/equipment to be used on lease basis, the bidder shall provide details of the lease
agreement which shall form a part of the qualification of the bidder.

iv. Machineries, older than 5 years or in poor working condition, shall be reconditioned/ repaired to
improve the performance level. Such machinery shall pass the test of satisfactory performance by
the Mechanical Engineer of the concerned Department.

V. The Bid shall have no qualifying criteria, except tender cost, EMD, valid RC, GSTIN and PAN No,

Affidavit of correctness, undertaking regarding no relation certificate which are mandatory

13. Qualifications and experience of key personnel proposed for administration and execution of the Contract.

Table PER 3.9
[The Bidder must list all the information requested below. Refer also to ITB Sub Clause 4.5 B (b)]
Sl. [Minimum Requirement of Contract Availability Proposals
No. Position Qualification Experience [Name Qualification Experience
1 Site Manager BTech (Any 2 Years
branch), MBA
2 Driller [TI/Diploma in 3 Yrs
Mech./
lAutomobile/
Drilling
Technology
3 Mechanic ITI (Mech./ 2 Years
(Drilling lAutomobiles/Dril
Asst) ling Tech)
4 Work /Any graduate 2 yrs
Supervisor with
management skill
i. The number and qualification of key personnel required for the work will be specified by the
Employer before invitation of bid as per the requirement of the work.
Sd/-
Contractor Hydrologist
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il. The Bidder shall provide CVs of proposed personnel listed above.

iii. The Bid shall have no qualifying criteria, except tender cost, EMD, valid RC, GSTIN and PAN No,
Affidavit of correctness, undertaking regarding no relation certificate which are mandatory

Note:
The Tables;

Table FIN 3.1, Table_EXP 3.3, Table_EXP 3.4, Table FIN 3.5, Table FIN 3.6, Table_EXP 3.7, Table_EXP
3.8, Table PER 3.9

to be filled up by the bidder while submitting the bid to establish the qualification criteria of the bid.
Bidder may fill up the format in the table itself or use the format in a separate page in the letter head
of the Bidder. Bid reference number to be mentioned on each page.

Sd/-
Contractor Hydrologist
GWD Division Berhampur
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4. Form of Bid-Securing Declaration

Date: [insert date (as day, month and year)]
Bid Identification No.: 04/GWDBAM/CHHATA/2026-27

To,
The Hydrologist
GWD Division, Berhampur
At- Bhabinarayanapur, P.0O- Rangailunda,
Via-Bhanjabihar, Berhampur-760007

We, the undersigned, declare that:
1. We understand that, according to your conditions, bids must be supported by a Bid-Securing

Declaration.

2. We accept that we will automatically be suspended from being eligible for bidding in any contract
with the Borrower for the period of time of [ Three years] starting on [date of submission], if we are
in breach of our obligation(s)under the bid conditions, because we:

a. have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; or
b. Having been notified of the acceptance of our Bid by the Employer during the period of bid

validity,
8] fail or refuse to execute the Contract, if required, or
(ii) fail or refuse to furnish the Performance Security, in accordance with the ITB.

3. We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, upon
the earlier of

)] our receipt of your notification to us of the name of the successful Bidder; or

(ii) twenty-eight days after the expiration of our Bid.

Signed:
[insert signature of person whose name and capacity are shown]

In the capacity of

[insert legal capacity of person signing the Bid-Securing Declaration]

Name:

[insert complete name of person signing the Bid-Securing Declaration]

Duly authorized to sign the bid for and on behalf of: [insert

complete name of Bidder]

Dated on day of [insert date of signing]

Corporate Seal (where appropriate)

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all
partners to the Joint Venture that submits the bid.]

Sd/-
Contractor Hydrologist
GWD Division Berhampur
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5. Format for Evidence of Access to or Availability of Credit Facilities

BANK CERTIFICATE

This is to certify that M/s.......ccooeiviii i is a reputed company/ Firm with a good
financial standing. If the contract for the work, namely

“[insert name of the work]” is awarded to the above firm, we shall be able to provide overdraft/ credit
facilities to the extent

Name of Bank
Senior Bank Manager
Address of the Bank

Sd/-
Contractor Hydrologist
GWD Division Berhampur
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6. Affidavit Regarding any Abandoned Works and Undertaking

(Affidavit must be prepared clearly mentioning Bid Identification Number and name of the work)

BID ID-
WORKNAME-

1. I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s.....oeennecersnsseeiss e
.......................................... have abandoned any work nor any contract awarded to us for
such works have been rescinded, during last five years prior to the date of this bid.

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation
to furnish pertinent information deemed necessary and requested by the Department /
Employer to verify this statement or regarding my(our) competence and general reputation.

4, The undersigned understands and agrees that further qualifying information may be

requested, and agrees to furnish any such information at the request of the
Department/Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Name:
Name of Firm:
DATE:
Contact No.
Sd/-
Contractor Hydrologist

GWD Division Berhampur
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7. Statement of Ethical Conduct, Fraud and Corruption

We, the under signed confirm in the preparation of our bid that:

1. Neither we, nor any of our employees, associates, agents, shareholders, consultants, partners
or their relatives or associates have any relationship that could be regarded as a conflict of
interest as set out in the bidding document.

2. Should we become aware of the potential for such a conflict will report it immediately to the
procuring organization.

3. That neither we, nor any of our employees, associates, agents, shareholders, partners’
consultants or their relatives or associates have entered into corrupt, fraudulent, coercive or
collusive practices in respect of our bid or proposal.

4, We understand our obligation to allow the Government of Odisha to inspect all records
relating to the preparation of our bid and any contract that may result from such irrespective
of if we are awarded a contract or not.

5. In connection with this procurement exercise and any contract that is awarded to us as a
result there of, no payments have been made or will be made by us, our associates, gents,
shareholders, partners or their relatives or associates to any of the staffs, associates,
consultants, employees or relatives of such who are involved with the procurement process,
contract implementation, and the issuance of progress payment on behalf of the purchaser,
client or employer.

Signed: [signature of person authorized by the Bidder to sign the bid submission form and
whose name and title are shown below]

Name: [insert full name]

Title: [insert official title]

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder]

Dated on day of , [insert date of signing]

Sd/-
Contractor Hydrologist
GWD Division Berhampur
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8. Bid Security (EMD) Bank Guarantee

Bank's Name and Address of Issuing Branch or Office

Beneficiary: .....oeeronmseesseeees name and address of Employer.

) .

BId SECUTTEY INO.: cooervurirsiesessssssssssssissssssssissssssssssssssssssssssssssssnsssssssssssssssssssssssssssssssssssssssssssssssssssssssssanses

We have been informed that...............c......... name of the Bidder..............ccccoviiiiieeccineees (herein after called "the
Bidder") has submitted to you its bid dated.........cccceeevreennnens (herein after called "the Bid") for the execution
(o] FHUTTR name of Contract....................... under Invitation for Bids NO .......ceeevveiiiiieeeiniieeens ("the IFB").

Furthermore, we understand that, according to one of your conditions, bids must be supported by a bid guarantee.

At the request of the Bidder, we...........c..cc......... name of Bank............. ......... hereby irrevocably undertake to
Pay you any sum or sums not exceeding in total an amount of ........................ amount in figures
............................. (cereeerrreeeriieeeessieeeescieeeeeneee:@mount in words.......eveee ...l ) UpON receipt by us

of your first demand in writing accompanied by a written statement stating that the Bidder is in breach of its
obligation(s) under the bid conditions, because the Bidder:

a) Has withdrawn its Bid during the period of bid validity including extended period of validity specified
by the Bidder in the Form of Bid;

b) Having been notified of the acceptance of its Bid by the Employer during the period of bid validity, (i)
fails or refuses to execute the Contract Agreement, (ii) fails or refuses to furnish the performance
security, in accordance with the ITB, or (iii) fails to deposit the required license fees with State
Government to register itself as a special/ super class Contractor with Govt. of Odisha within
15(fifteen)days of issue of letter of acceptance of Bid.

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies of the Contract
Agreement signed by the Bidder and the performance security issued to you upon the instruction of the Bidder;
and (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our receipt of a copy your notification
to the Bidder of the name of the successful Bidder; or (ii) twenty-eight days beyond the validity of the bid
including extended period of validity.

Consequently, any demand for payment under this guarantee must be received by us at the office on or before
that date.

Sd/-
Hydrologist
GWD Division Berhampur

Contractor
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9. CERTIFICATEOFNO RELATIONSHIP

I, Sri. (Name of bidder as well as of farm having proprietorship/ownership)
of (Complete address of the bidder) affirm as under :-

I hereby certify that | am not related to any officer of the rank of Engineer & above and any officer of the
rank of Assistant/ Under Secretary and above of the G.W.D (W.R: Department), Govt. of Odisha.

I am aware that, if the facts subsequently proven to be false, my contract will be rescinded with forfeiture
of EM.D. & Security deposit and | shall be liable to make good the loss or damage resulting from such
cancellation as well as will endure future appropriate course of action.

Sd/-
Contractor Hydrologist
GWD Division Berhampur
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SECTION-3

CONDITIONS OF CONTRACT

Sd/-
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1.

A. GENERAL

Definitions

1.1. Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract
but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities (BoQ).
Compensation Events are those defined in Clause 44 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer in
accordance with Sub Clause 55.1.

The Contract is the contract between the Employer and the Contractor to execute, complete and
maintain the Works. It consists of the documents listed in Clause2.3 below.

The Contract Data defines the documents and other information, which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted
by the Employer.

The Contractor's Bid is the completed Bidding document submitted by the Contractor to the Employer
and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with
the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period named in the Contract Data and calculated from the
Completion Date.

Earned Value is the cumulative measure of the work performed expressed in monetary unit on any
particular date.

The Employer is the party who will employ the Contractor to carry out the works.

The Engineer is the person named in the Contract Data (or any other competent person appointed and
notified to the contractor to act in replacement of the Engineer) who is responsible for supervising the
Contractor’'s work, and administering the Contract. The “Engineer”, “Employer”, “Purchaser”, “Bid
Inviting Officer (BIO)” shall have the same meaning with the same powers of functioning for this

contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete
the Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion
Date may be revised only by the Employer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for incorporation in the
Works.

Planned value is the planned future expenditure for a period, i.e. for a month, a financial quarter, a year
or the period or the total contract period.

Plant is any integral part of the Works, which is to have a mechanical, electrical, electronic or chemical

or biological function.

The Site is the area defined as such in the Contract Data.

Sa/-
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Site Investigation Reports are those, which were included in the Bidding documents and are factual

interpretative reports about the surface and sub-surface conditions at the site.

Specification means the Specification of the works included in the Contract and any modification or
addition made or approved by the Employer.

The Start Date/Date of Commencement is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily coincide with any of the Site
Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part
of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor, which
are needed for construction or installation of the Works.

AVariation is an instruction given by the Engineer, which changes the scope of the Works both in respect
of increase or decrease of quantities, specifications and execution of new items.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Employer, as defined in the Contract Data.

The Routine Maintenance Works means the works required to be carried out by the Contractor
between the commencement date and the date on which Taking Over Certificate is issued to keep the
site in traffic worthy condition for movement of usual traffic as well as construction traffic. Routine
Maintenance Works from part of works but are considered incidental to the works and are not
separately paid for.

2. Interpretation

2.1. In interpreting these Conditions of Contract, singular also means plural, male also means female or
neuter, and the other way around. Headings have no significance. Words have their normal meaning
under the language of the Contract unless specifically defined. The Employer will provide instructions
clarifying queries about the Conditions of Contract.

2.2. If sectional completion is specified in the Contract Data, references in the Conditions of Contract to
the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works
(other than references to the Completion Date and Intended Completion date for the whole of the
Works).

2.3. The documents forming the Contract shall be interpreted in the following order of priority:
e Agreement
e Letter of Acceptance, notice to proceed with the works
e Contractor 's Bid (Letter of Bid)
e (Contract Data
e Conditions of Contract including Special Conditions of Contract
e Specifications
e Drawings
o Bill of quantities
e Any other Document (specified in the Contract Data)

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data.

4. Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the
Employer and the Contractor in the role representing the Employer as per the provision of the
contract.

Sd/-
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5. Delegation

5.1 The Engineer may delegate any of his duties and responsibilities to other people after notifying the
Contractor and may cancel any delegation after notifying the Contractor.

6. Communications

6.1 Communications between parties which are referred to in the conditions are effective only when in
writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act).

7. Sub-contracting

7.1 The Contractor may sub-contract any portion of work, up to a limit specified in Contract Data, with
the approval of the Engineer but may not assign the Contract without the approval of the Employer in
writing.

The Contractor shall not sub contract the whole of the works.

7.2 If the contractor, beyond the above limit, proposes sub-contracting any part of the work during
execution of works, because of some unforeseen circumstances to enable him to complete the work
as per terms of the contract, the Engineer may consider the same for according approval.

7.3 The contractor shall sub-contract for executing the specialized work portiononly15.

7.4 Consent of the Engineer for sub-contracting shall not relieve the contractor from any liability or
obligations under the contract and he shall be responsible for the acts, defaults and neglects of any
sub-contractor, his agents or workmen as fully as if they were the acts, defaults or neglects of the
contractor, his agents or workmen.

7.5 The Engineer should justify in the consent whether (a) the circumstances warrant such sub-
contracting; and (b) the sub-contractors so proposed for the work possess the experience,
qualification and equipment necessary for the job proposed to been trusted to the min proportion to
the quantum of work to be sub-contracted.

7.6 If payments are proposed to be made directly to that sub-contractor, this should be subject to specific
authorization by the prime contractor. Any such arrangement does not alter the contractor’s liability
or obligations under the contract.

7.7 Before issuing a Payment Certificate to the Contractor, which includes an amount payable to a
subcontractor, the Engineer may request the Contractor to supply reasonable evidence that the
nominated Subcontractor has received all amounts due in accordance with previous Payment
Certificates, less applicable deductions for retention or otherwise.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities,
and the Employer between the dates given in the Schedule of other Contractors. The Contractor shall
as refer to in the Contract Data, also provide facilities and services for them as described in the
Schedule. The employer may modify the schedule of other contractors and shall notify the contractor
of any such modification.

9. Personnel

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred
to in the Contract Data to carry out the functions stated in the Schedule or other personnel approved
by the Engineer.

9.2 The Engineer will approve any proposed replacement of key personnel only if their qualifications,
abilities, and relevant experience are substantially equal to or better than those of the personnel
listed in the Schedule.

9.3If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or
his work force stating the reasons the Contractor shall ensure that the person leaves the Site within
seven days and has no further connection with the work in the Contract.

Sd/-
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10. Risks

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contract or
carries the risks which this Contract states are Contractor's risks.

11. Employer's Risks

11.1 The Employer is responsible for the excepted risks which are

a. insofarasthey directly affect the execution of the works in the State of Odisha, the risks of war,
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or military or
usurped power, civil war, riot commotion or disorder (unless restricted to the Contractor's
personnel), and contamination from any nuclear fuel or nuclear waste or radioactive toxic
explosive,

b. use or occupation by the Employer of any part of the Permanent Works, except as may be
specified in the Contract,

C. acause due solely due to the design of the works, other than the Contractor’s
Design, or

d. any operation of the forces of nature which is unforeseen able or against which an experienced
contractor could not reasonably have been expected to have taken adequate preventative
precautions.

11.2 Rectification costs due to damage of works on account of Employer’s risks — If the works are
damaged due to Employer’s risk as per Clause 11.1, a Committee consisting of the Employer’s
representative, Engineer’s representative and Contractor’s representative will carry out a detailed
inspection of damaged works and prepare a detailed report of damages occurred. The Committee
shall prepare detailed cost estimate as per BoQ rates of the works. A variation order shall be prepared
for rectification of the damaged works giving the time frame for completion of the rectification. The
cost of rectification shall be paid to the Contractor through interim payment certificate.

12. Contractor's Risks

12.1 The Contractor shall take full responsibility for the care of the Works and Goods from the
Commencement Date until the Taking-over Certificate is issued (Taking-over of the Works and
Sections) for the Works, when responsibility for the care of the Works shall pass to the Employer. The
Contractor is also responsible for the risks stated below:

a. damage to or loss of any property, real or personal (other than the Works), to the extent that
such damage or loss arises out of or in the course of or by reason of the Contractor’s design (if
any), the execution and completion of the Works and the remedying of any defects;

b. personal injury including deaths which arise during and in consequence of the performance of
the Contract;

c. all other risks other than the excepted risks stated in Clause11.1.

13. Insurance

13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance
covers in two parts, i.e. (a) from the start date to the completion date, and (b) for the Defect Liability
period, in the amounts and deductibles stated in the Contract Data for the following events which
are due to the Contractor's risks:

a. Loss of or damage to the Works, Plants and Materials;

b. Loss of or damage to Equipment;

C. loss of or damage of property (except the Works, Plant, Materials and Equipment) in connection
with the Contract;

d. Workman compensation policy to cover personal injury or death.

Sd/-
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13.2 Policies and Certificates for insurance shall be delivered by the Contractor to the Engineer’s approval
before the Start Date. All such insurance shall provide for compensation to be payable in the types
and proportions of currencies required to rectify the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may
affect the insurance which the Contractor should have provided and recover the premiums the
Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the
payment of the premiums shall be a debt due.

13.4 Alterations to the terms of insurance shall not be made without the approval of the Employer.

13.5 Both parties shall comply with any conditions of the insurance policies.

14. Site Investigation Reports

14.1 The Bidder, in preparing the Bid, shall rely on any site investigation reports supplemented by the
Employer. (if required)

14.2 Any discrepancy in the site investigation reports, arising during execution, shall be brought by the
Contractor to the notice of the Engineer and shall be resolved amicably through mutual discussion.

15. Queries about the Contract Data

151 The Engineer will clarify queries on the Contract Data.

16. Contractor to Construct the Works

16.1 Commencement of the Works the Contractor shall commence execution of the Works on the Start
Date and shall carry out the Works in accordance with the programme submitted by the Contractor,
as updated with the approval of the Engineer.

16.2 Construction of the Works

The Contractor shall construct and install the Works in accordance with the approved Specifications
and Drawings, and as per instructions of the Engineer. During continuance of the contract, the
Contractor and his sub-contractors shall abide at all times by all existing labour enactments and rules,
as mentioned in the Special Conditions of Contract.

16.3 Protection of the environment

The Contractor shall take all reasonable steps to protect the environment on and off the Site and to
avoid damage or nuisance to persons or to property of the public or other resulting from pollution,
noise or other causes arising as a consequence of his methods of operation.

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by
all existing enactments on environmental protection and rules made there under, regulations,
notifications and bye-laws of the State or Central Government, or local authorities and any other law,
by-law, regulations that may be passed or notification that maybe issued in this respect in future by
the State or Central Government or the local authority. Salient features of some of the major laws that
are applicable are provided in the Special Conditions of Contract.

16.4 Non-performance of the routine maintenance works by the Contractor - In the event that the
Contractor fails to carry out routine maintenance works as directed by Engineer’s representative
within the reasonable time, it shall be deemed as a failure of the obligation by the Contractor. The
Employer shall without prejudice to its rights under the Contract including termination thereof, be
entitled to undertake such maintenance works at the cost of the Contractor. The cost incurred by the
Employer will be recovered from the Contractor through deduction from the interim payment
certification of the Contractor.

17. Completion of the Works

17.1 The Contractor shall complete the Works by the intended date of completion. In case Extension of
Time has been granted, the extended date of completion shall be considered.

Sd/-
Hydrologist
GWD Division Berhampur

Contractor



04/GWDBAM/CHHATA/2026-27
18. Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to
the Engineer, who is to approve them if they comply with the Specifications and Drawings.

18.2 The Contractor shall be responsible for design and safety of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety of the
Temporary Works.

18.4 The Contractor shall obtain approval from Third Parties to the design of the Temporary works where
required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works,
are subject to prior approval by the Engineer before their use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the
property of the Employer. The Contractor is to notify the Engineer of such discoveries and carry out the
Engineer's instructions for dealing with them.

21. Possession of the Site

21.1 The Employer shall give the Contractor right of access to, and possession of, all parts of the Site within
the time (or times) stated in the Contract Data. If possession of a part of the site is not given by the date
stated in the Contract Data, the Employer shall give suitable extension of time for completion of work.
The Employer shall not pay any compensation on this account except price adjustment as perclause47.

22. Access to the Site

22.1 The Contractor shall allow the Employer and any person authorized by the Employer access to the Site,
to any place where work in connection with the Contract is being carried out or is intended to be
carried out and to any place where materials or plant are being manufactured/fabricated/assembled
for the works.

23. Instructions

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works, which comply with
the applicable laws where the Site is located.

23.2 The Contractor shall permit the Employer or his authorized representative to inspect the Contractor's
accounts and records relating to the performance of the Contractor and to have them audited by
auditors appointed by the Employer, if so required by the Employer.

24. Disputes

24.1 Forthe purpose of jurisdiction, in the event of disputes, if any, of the contract would be deemed to have
been entered into within the State of Odisha and it is agreed that neither party to the Contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of
Odisha.

25. Procedure for Disputes

25.1 In case of Dispute or difference arising between the Employer and a Contractor relating to any matter
arising out of or connected with this agreement, such disputes or difference shall be settled in
accordance with the Arbitration and Conciliation Act, 1996, and details mentioned in the Special
Conditions of Contract.

25.2 The parties shall make efforts to agree on a Sole Arbitrator and only if such an attempt does not succeed,

then the disputes shall be referred to Arbitration. sq/
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26. Adjudicator

26.1 No adjudicator shall be appointed for the purpose of dispute resolution.
B. TIME CONTROL
27. Programme

27.1 Within 14 days of issue of letter of award of work, the successful bidder shall submit to the Employer
detail work program including Environmental Management Plan for approval showing the general
methods, arrangements, order and timing for all the activities in the Works along with quarterly planned
value statement.

27.2 Anupdate of the Program shall be a program showing the actual progress achieved on each activity, the
earned value and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

27.3 The contractor shall submit to the Engineer, for approval, an updated Program at intervals no longer
than the period of 90 days. If the Contractor does not submit an updated Program Within this period, the
Engineer may withhold the amount of 2% of the next payment certificate amount and continue to
withhold this amount until the next payment after the date on which the overdue program has been
submitted.

27.4 The Engineer's approval of the Program shall not alter the Contractor's obligations. The Contractor may
revise the Program and submit it to the Engineer again at any time. A revised Program shall show the
effect of Variations and Compensation Events.

28. Extension of the Intended Completion Date

28.1 The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation
is issued which makes it impossible for Completion to be achieved by the intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the
Contractor to incur additional cost.

28.2 The Employer shall decide whether and by how much to extend the Intended Completion Date within
35 days of the Contractor asking the Engineer for a decision upon the effect of a Compensation Event or
Variation and submitting full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

28.3 The Engineer shall, within 14 days of receiving full justification from the contractor for extension of
Intended Completion Date, refer to the Employer his recommendation. The Employer shall in not more
than 21 days communicate to the Engineer the Employer's decision. If the Employer fails to give his
acceptance, the Engineer shall not grant the extension of time and the Contractor may refer the matter
to the ArbitrationunderClause25.

29. Acceleration-Deleted
30. Delays Ordered by the Engineer

30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works.
31. Management Meetings

31.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
a management meeting shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

31.2 The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

31.3 Progress Reports: The Contractor shall prepare and submit the monthly progress reports to the Egﬁijweer in two
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hard copies including soft copy. The first report shall cover the period up to the end of the first calendar month

following the Commencement Date. Reports shall be submitted monthly thereafter, each within 7 days after
the last day of the period to which it relates.

Reporting shall continue until the Contractor has completed all work which is known to be outstanding at the
completion date stated in the Taking-over Certificate for the Works.

Each report shall include:

a. charts and detailed descriptions of progress, including each stage of design (if any), Contractor’s
Documents, procurement, manufacture, delivery to Site, construction, erection and testing;

photographs showing the status of progress of work on the Site;

Status of mobilization of Contractor’s Personnel and Equipment;

Copies of quality assurance documents, test results and certificates of Materials;

List of early warning notices issued to the Engineer under Sub-Clause32;

—~® oo

safety statistics, including details of any hazardous incidents and activities relating to environmental aspects
and public relations; and

g. Comparisons of actual and planned progress, with details of any events or circumstances which may
jeopardize the completion in accordance with the Contract, and the measures being (or to be) adopted to
overcome delays.

32. Early Warning

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events or circumstances
that may adversely affect the work resulting delay in the execution. The Engineer may require the Contractor
to provide an estimate of the expected effect of the future event or circumstance on the Completion Date. The
estimate shall be prepared by the Contractor as soon as possible and submitted to the Engineer.

32.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how the effect of such
an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Engineer.

32.3 Failure by the contractor to intimate and warn the Engineer about such events or circumstances shall forfeit the
claim of the Contractor for time or cost compensation.

C. QUALITY CONTROL
33. Identifying Defects

33.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to search
for a Defect and to uncover and test any work that the Engineer considers may have a Defect.

33.2 The Contractor shall permit the Employer’s Technical auditor to check the Contractor’s work and notify the
Engineer and Contractor of any defects that are found. Such a check shall not affect the Contractor’s or the
Engineer’s responsibility as defined in the Contract Agreement.

34. Tests

34.1 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to check whether
any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. If
there is no Defect the test shall be a Compensation Event.

35. Correction of Defects

35.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period,
which begins at Completion and is defined in the Contract Data. The Defects Liability Period shall be extended
for as long as Defects remain to be corrected.

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time
specified by the Engineer's notice.
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36. Uncorrected Defects

36.1 If the Contractor has not corrected a Defect within the time specified in the Engineer's notice, the Engineer will
assess the cost of having the Defect corrected, and the Contractor will pay this amount.

36.2 Where in certain cases, the technical specifications provide for acceptance of works within specified tolerance
limits at reduced rates, Engineer will certify payments to Contractor accordingly.

D. COST CONTROL
37. Bill of Quantities

37.1 The Bill of Quantities contains items for the construction, installation, testing, and commissioning work to be
done by the Contractor.

37.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the work
to be done at the rate in the Bill of Quantities for each item.

38. Changes in the Quantities

38.1 If the final quantity of the work done differs from the quantity provided in the Bill of Quantities for the particular
item, by more than 25 percent and such change exceeds 1% of initial contract price; the Engineer shall adjust
the rate to allow the change, duly deriving the rate asunder:

a. Contract rate for the quantity up to 1.25 times the BOQ quantity
b. Foranyitem whose quantity exceeds beyond 1.25 times the quantity provided in the BOQ, the rate shall
be as per the current Schedule of Rate for the quantity in excess of 1.25 times the original quantity.
38.2 The Engineer shall not adjust rates from changes in quantities if there by the initial contract price is exceeded
by more than 5 percent, except with the prior approval of the Employer.

38.3 If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any
rate in the bill of quantities.

39. Variations
39.1 Change in scope may include:

Change in specifications of any item of works
Omission/deletion of any item of work from the scope of work
c. Any additional work which are not included in the scope of work including any additional test on completion

39.2 The Engineer may make modifications / alterations to the construction works at site ( if necessary) before the
issue of the completion certificate by giving an instruction to the contractor. The Contractor shall execute and
be bound by each Variation issued; all variations shall be included in updated Programs produced by the
Contractor.

40. Payments to Variations

40.1 Ifthe work in the Variation corresponds with similar item in the Bill of Quantities, the rate in the bill of Quantities
shall be used as base rate and rate for varied item to bearrived?®.

40.2 If the varied item is altogether a new item of work, then the rate for the item of work shall be derived and paid
as per the current schedule of rate irrespective of the tender premium or discount.

40.3 If the varied item is altogether a new item of work, which does not appear in the Schedule of Rates, then the
rate for the item of work shall be derived and paid based on the minimum market rates of the materials, labor,
and direct and indirect expenses constituting the item adopting the analysis of rates of MORTH/MoRD/CPWD,
irrespective of the tender premium or discount.

40.4 The contractor shall not be entitled to additional payment for costs which could have been avoided by giving
early warning.

40.5 Price adjustment shall be paid as perclause47.
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41. Cash Flow Forecasts

411

41.2

The contractor shall submit a planned value statement along with the work programme for the full contract
period containing cumulative future quarterly expenditures.

The Contractor shall revise the work programme and update the quarterly planned value statement and submit
it to the Engineer in the first week of every financial quarter.

42. Payment Certificates

421

42.2

42.3

42.4

42.5

42.6

The Contractor shall submit to the Engineer monthly priced statements of the completed and accepted work
(mentioning the quantity against each item of work, rate as per contract agreement & amount).

The Engineer shall check the Contractor's statement within 14 days and certify the amount to be paid to the
Contractor as per contract payment schedule after taking into account any credit or debit for the month in
question in respect of materials for the works in the relevant amounts and under conditions set forth in sub-
clause 51 (3) of the Contract Data (Secured Advance), and recovery of advance payments.

The value of work executed shall be determined by the Engineer. The value of work executed shall comprise the
value of the quantities of the items as per the milestone and work programme attached to the contract.

The Engineer shall maintain and update the earned value statement every month.

The value of work executed shall include the valuation of Change in Scope (Variation) and Compensation Events,
if any.

The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later information.

43. Payments

431.

43.2

Payments shall be adjusted for deductions for advance payments, retention, other recoveries in terms of the
contract and taxes at source, as applicable under the law. The Employer shall pay the Contractor the amounts
certified by the Engineer within 28 days of each certificate. If the Employer makes a late payment, the Contractor
shall be paid interest on the late payment in the next payment. Interest shall be calculated from the date by
which the payment should have been made up to the date when the late payment is made at 8% per annum.

Items of the Works for which no rate or price has been entered in will not be paid by the Employer and shall be
deemed covered by other rates and prices in the Contract.

44. Compensation Events

44.1 The following are Compensation Events unless they are caused by the Contractor:

i The Employer does not give access to a part of the Site by the Site Possession Date stated in the
Contract Data.
ii. The Employer modifies the schedule of other contractors in a way which affects the work of the
Contractor under the Contract.
iii. The Engineer orders a delay or does not issue drawings, specifications or instructions required for
execution of works on time.

iv. The Engineer instructs the Contractor to uncover or to carry out additional tests upon work which is
then found to have no Defects.

V. The Engineer does not approve for a Sub-Contract to be let for more than15 days.

Vi. Ground conditions are substantially more adverse than could reasonably have been assumed before

issuance of letter of acceptance from the information issued to bidders (including the site investigation
reports), for information available publicly and from a visual inspection of the site.

Vii. The Engineer give an instruction for dealing with an unforeseen condition, caused by the employer, or
additional work required for safety or other reasons.
viii. Other contractors, public authorities, utilities or the employer does not work within the dates and other
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constraints stated in the contract, and they cause delay or extra cost to the contractor.

iX. The advance payment is delayed, beyond 28 days after receipt of application and bank guarantee, and
after getting confirmation from the issuing bank.

X. The effect on the Contractor of any of the Employer’s Risks.

Xi. The Engineer unreasonably delays issuing a Certificate of Completion.

Xil. Other Compensation Events listed in the Contract Data or mentioned in the Contract.

44.2 If a Compensation Event would prevent the work being completed before the Intended Completion Date, the
Intended Completion Date shall be extended. The Engineer shall decide whether and by how much the Intended
Completion Date shall be extended.

44.3 If a Compensation Event would cause additional cost, the Contract Price shall be increased. The Engineer shall
treat the event as “variation” as per Clause no.39 & 40, and ascertain the additional cost.

44.4  Assoon asinformation demonstrating the effect of each Compensation Eventup  on the Contractor’s forecast
cost has been provided by the Contractor, it is to be assessed by the Engineer and the Contract Price shall be
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the Engineer shall adjust the Contract
Price based on Engineer’s own forecast. The Engineer will assume that the Contractor will react competently
and promptly to the event.

44.5 The Contractor shall not be titled to compensation to the extent that the Employer's interests are adversely
affected by the Contractor not having given early warning or not having cooperated with the Engineer.

45, Tax

45.1 The rates quoted by the Contractor shall be deemed to be inclusive the GST, Royalty, Income Tax, Labour CESS
and all other statutory taxes that the Contractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deduction of such taxes at source as per applicable law.

46. Currencies
46.1  All payments shall be made-in Indian Rupees.

47. Price Adjustment

47.1 No Price adjustment shall be allowed during performance of the contract.

47.2 Tothe extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions
of this or other clauses in the contract, the unit rates and prices included in the contract shall be deemed to
include amounts to cover the contingency of such other rise or fall in costs.

48. Retention

48.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the Contract Data
until Completion of the whole of the works or settlement of final payment.

48.2 On completion of the whole of the Works, half the total amount retained is repaid to the Contractor and half
when the Defects Liability Period has passed and the Engineer has certified that all Defects notified by the
Engineer to the Contractor before the end of this period have been corrected.

48.3 On completion of the whole works, the contractor may if desires substitute retention money with an "on
demand" Bank guarantee.

49. Liquidated Damages

49.1  The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the Contract Data
for each day that the Completion Date is later than the Intended Completion Date (for the whole of the works
or the milestone as stated in the contract data). The total amount of liquidated damages shall not exceed the
amount defined in the Contract Data. The Employer may deduct liquidated damages from payments due to the
Contractor.

49.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.
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49.3  If the contractor fails to comply with the time for completion as stipulated in the tender, then the contractor

shall pay to the employer the relevant sum stated in the Contract Data as Liquidated damages for such default
and not as penalty for every day or part of day which shall elapse between relevant time for completion and the
date stated in the taking over certificate of the whole of the works on the relevant section, subject to the limit
stated in the contract data.

49.4 The employer may, without prejudice to any other method of recovery deduct the amount of such damages
from any money due or to become due to the contractor. Payment or deduction of liquidated damages shall not
relieve the Contractor from his obligation to complete the work as per agreed construction program and
milestones or from any other of the contractor’s obligations an liabilities under the contract.

49.5 If, before the Time for Completion of the whole of the Works or, if applicable, any Section, a Taking-over
Certificate has been issued for any part of the Works or of a Section, the liquidated damages for delay in
completion of the remainder of the Works or of that Section shall, for any period of delay after the date stated
in such Taking-over Certificate, and in the absence of alternative provisions in the Contract, be reduced in the
proportion which the value of the part so certified bears to the value of the whole of the Works or Section, as
applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not
affect the limit thereof.

50. Bonus Payment-Deleted

51. Advance Payment-Deleted

No Advance Payment for the work shall be Allowed.

52. Securities

52.1 The Performance Security shall be submitted to the Employer no later than the date specified in the Letter of
Acceptance and shall be issued in an amount and form and by a bank or surety acceptable to the Employer, and
denominated in Indian Rupees. The Performance Security shall valid until a date 28 days from the date of
completion of whole of the works, including the Defects Liabilities Period.

53. Day Work-Deleted
54. Cost of Repairs

54.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end
of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or
damage arises from the Contractor's acts or omissions including the situation as stipulated atCl.12.

E. FINISHING THE CONTRACT
55. Completion

55.1  The Contractor shall request the Engineer to issue a Certificate of Completion of the Works and the Engineer
will do so upon deciding that the Work is completed.

56. Taking Over

56.1 The Employer shall take over the Site and the Works within 7(seven) days of the Engineer issuing a certificate
of Completion.

57. Final Account

The Contractor shall submit to the Engineer a detailed account of the total amount that the Contractor considers
payable under the Contract before the end of the Defects Liability Period. The Engineer shall issue a Defect Liability
Certificate and certify any final payment that is due to the Contractor within 56 days of receiving the Contractor's
account if it is correct and complete. If it is not, the Engineer shall issue within 56 days a schedule that states the
scope of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has been
resubmitted, the Employer shall decide on the amount payable to the Contractor and issue a payment certificate,
within 56 days of receiving the Contractor's revised account.
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58. As-Built Drawings and O&M Manuals

58-1-Deleted
582-Deleted-
59. Termination

59.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental breach of
the Contract.

59.2 Fundamental breaches of Contract include, but shall not be limited to the following:

a. the Contractor stops work for 28 days when no stoppage of work is shown on the current Programme and the
stoppage has not been authorized by the Engineer;

b. the Employer or the Contractor is made bankrupt or goes into liquidation other than for a reconstruction or
amalgamation;

C. the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time determined by the Engineer;

d. the Contractor does not maintain a security which is required;

€. the Contractor has delayed the completion of works by the number of days for which the maximum amount of
liquidated damages can be paid as defined in the Contract data; and

f. if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in competing
for or in executing the Contract, mentioned under Clause 63.

59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a cause other than
those listed under Sub Clause 59.2 above, the Engineer shall decide whether the breach is fundamental or not.

59.4 Not-withstanding the above, the Employer may terminate the Contract for convenience.

59.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure and
leave the Site, as soon as reasonably possible.

60. Payment upon Termination

60.1 If the-Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall
issue a certificate for the value of the work done less advance payments received up to the date of the issue of
the certificate, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per
applicable law and less the percentage to apply to the work not completed as indicated in the Contract Data.
Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any payment
due to the Contractor, the difference shall be a debt payable to the Employer.

60.2 If the Contract is terminated at the Employer's convenience or because of fundamental breach of contract by
the Employer, the Engineer shall issue a certificate for the value of the work done, less advance payments
received up to the date of the certificate, less other recoveries due in terms of the contract and less taxes due
to be deducted at source as per applicable law. No extra cost will be paid by the employer for expenditure
towards removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works and
the Contractor's costs of protecting and securing the Works.

61. Property

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the property of the
Employer, if the Contract is terminated because of a Contractor's default.

62. Release from Performance

62.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either
the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for
all work carried out before receiving it and for any work carried out afterwards to which commitment was made.
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63. Fraud and Corruption

63.1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive, coercive or
obstructive practices, in competing for or in executing the Contract, then the Employer may, after giving 14 days’
notice to the Contractor, terminate the Contractor's employment under the Contract and expel him from the
Site, and the provisions of Clause 59shall apply as if such expulsion had been made under Sub-Clause 59.5
[Termination by Employer].

63.2 Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practice during the execution of the Works, then that employee shall be removed in
accordance with Clause 9.

63.3 For the purposes of this Sub-Clause:

i. “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to influence the action of
a public official in the procurement process or in contract execution; and

ii. “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the Employer and includes collusive practice among Bidders (prior to
or after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the
Government of the benefits of free and open competition.

iii. “collusive practice” is an arrangement between two or more parties designed to achieve an improper purpose,
including to influence improperly the actions of another party;

iv. “Coercive practice “is impairing or harming, or threatening to impair or harm, directly or indirectly, any party or
the property of the party to influence improperly the actions of a party.

% %k %k ok k

For example, if BOQ rate is there for M20 grade concrete and if the varied item is M30 grade concrete, the rate shall be derived from the BOQ rate
duly adding the cost of excess quantity of cement required for M30 grade concrete.

F. SPECIAL CONDITIONS OF CONTRACT

1. LABOUR (Clause16.2 of Conditions of Contract):
1.1 Engagement of all Staff and Labor:

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for
the engagement of all staff and labor, local or other, and for their payment, housing, feeding and
transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of
the several classes of labor from time to time employed by the Contractor on the Site and such
other information as the Engineer may require.

1.2 Compliance with Labor Regulations:

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times
by all existing labor enactments and rules made there under, regulations, notifications and bye
laws of the State or Central Government or local authority and any other labor law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any labor
law in future either by the State or the Central Government or the local authority. Salient features
of some of the major labor laws that are applicable to construction industry are given below.

The Contractor shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of the provisions of any
Actor rules made there under, regulations or notifications including amendments. If the Employer
is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye Laws/Acts/Rules/regulations
including amendments, if any, on the part of the Contractor, the Engineer/Employer shall have
the right to deduct any money due to the Contractor including his amount of performance security.
The Employer/Engineer shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the Employer.
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The employees of the Contractor and the Sub-Contractor in no case shall be treated as the

employees of the Employer at any point of time.

1.3 Salient Features of Some Major Labor Laws (Applicable to the establishments engaged in
building and other construction work)

1.3.1. Workmen Compensation Act 1923: The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

1.3.2. Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years’
service or more or on death the rate of 15 days wages for every completed year of service.
The Act is applicable to all establishments employing10 or more employees.

1.3.3. Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the employer plus workers @ 10% or 8.33%. The benefits payable under
the Act are:

i. Pension or family pension on retirement or death, as the case may be.
ii. Depositlinked insurance on the death in harness of the worker.
iii. Payment of P.F. accumulation on retirement/death etc.

1.3.4. Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.
Contract Labor (Regulation & Abolition) Act 1970: The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor
fails to provide, the same are required to be provided, by the Principal Employer by Law.
The Principal Employer is required to take Certificate of Registration and the Contractor
is required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ 20 or more contract
labor.

1.3.5. Minimum Wages Act 1948: The Employer is supposed to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment is
a scheduled employment. Construction of Buildings, Roads, and Runways are scheduled
employments.

1.3.6. Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

1.3.7. Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of
equal nature to Male and Female workers and for not making discrimination against
Female employees in the matters of transfers, training and promotions etc.

1.3.8. Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20or
more employees. The Act provides for payments of annual bonus subject to a minimum of
8.33% of wages and maximum of 20% of wages to employees drawing Rs. 3,500/- per
month or less. The bonus to be paid to employees getting Rs. 2,500/-per month or above
up to Rs. 3,500/-per month shall be worked out by taking wages as Rs. 2,500/- per month
only. The Act does not apply to certain establishments. The newly set-up establishments
are exempted for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of this Act.

1.3.9. Industrial Disputes Act 1947: The Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

1.3.10. Industrial Employment (Standing Orders) Act1946: It is applicable to all establishments
employing 100 or more workmen (employment size reduced by some of the States and

Sd/-
Contractor Hydrologist
GWD Division Berhampur



04/GWDBAM/CHHATA/2026-27
Central Government to 50). The Act provides for laying down rules governing the

conditions of employment by the Employer on matters provided in the Act and get the
same certified by the designated Authority.

1.3.11. Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions
of workmen and employers. The Trade Unions registered under the Act have been given
certain immunities from civil and criminal liabilities.

1.3.12. Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulation of employment of children in all other occupations and processes. Employment
of Child Labour is prohibited in Building and Construction Industry.

1.3.13. Inter-State Migrant workmen'’s (Regulation of Employment & Conditions of Service) Act
1979: The Act is applicable to an establishment which employs 5 or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant
workmen, in an establishment to which this Act becomes applicable, are required to be
provided certain facilities such as housing, medical aid, travelling expenses from home up
to the establishment and back, etc.

1.3.14. The Building and Other Construction workers (Regulation of Employment and Conditions
of Service) Act 1996 and the Cess Act of 1996: All the establishments who carry on any
building or other construction work and employs 10 or more workers are covered under
this Act. All such establishments are required to pay Cess at the rate not exceeding 1% of
the cost of construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction work
and other welfare measures, such as Canteens, First-Aid facilities, Ambulance, Housing
accommodations for workers near the work place etc. The Employer to whom the Act
applies has to obtain a registration certificate from the Registering Officer appointed by
the Government.

1.3.15. Factories Act 1948: The Act lays down the procedure for approval at plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual
earned leave and rendering information regarding accidents or dangerous occurrences to
designated authorities. It is applicable to premises employing 10 persons or more with aid
of power or 20 or more persons without the aid of power engaged in manufacturing
process.

2. PROTECTION OF ENVIRONMENT (Clause16.3 of Conditions of Contract):

The Contractor shall take all reasonable steps to protect the environment on and off the Site and to
avoid damage or nuisance to persons or to property of the public or other resulting from pollution,
noise or other causes arising as a consequence of his methods of operation.

2.1 Salient features of some of the major Environmental Laws:

2.1.1. The Water (Prevention and Control of Pollution) Act, 1974: This provides for the prevention
and control of water pollution and the maintaining and restoring of wholesomeness of water."
Pollution 'means such contamination of water or such alteration of the physical, chemical or
biological properties of water or such discharge of any sewage or trade effluent or of any other
liquid, gaseous or solid substance into water(whether directly or indirectly)as may, or is likely
to, create a nuisance or render such water harmful or injurious to public health or safety, or
to domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and
health or animals or plants or of aquatic organisms.

2.1.2  The Air (prevention and Control of Pollution) Act, 1981: This provides for prevention, control
and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any
‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) present
in the atmosphere in such concentration as may be or tend.
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2.1.3  The Environment (Protection) Act,1986: This provides for the protection and improvement

of environment and for matters connected there with, and the prevention of hazards to human
beings, other living creatures, plants and property. ‘Environment’ includes water, air and land
and the inter-relationship which exists among and between water, air and land, and human
being, other living creatures, plants, micro-organism and property.

2.1.4  The Public Liability Insurance Act, 1991: This provides for public liability insurance for the
purpose of providing immediate relief to the persons affected by accident occurring while
handling hazardous substances and for matters connected herewith or incidental thereto.
Hazardous substance means any substance or preparation which is defined as hazardous
substance under the Environment (Protection) Act 1986, and exceeding such quantity as may
be specified by notification by the Central Government.

3. ARBITRATION (Clause25.2 of Conditions of Contract)

In case of dispute or difference arising between the Employer and the contractor relating to any matter
arising out of or connected with this agreement, such disputes or difference shall be settled in
accordance with the Arbitration and Conciliation Act, 1996. The parties shall make efforts to
agree on a sole arbitrator and only if such an attempt does not succeed, then the disputes shall
be referred to Arbitration which is as under:

i.  For the value of Contracts up to Rs.5.00 crore, Sole Arbitrator will conduct hearings and publish
Award. The Sole Arbitrator will be Superintending Engineer of another Circle office who is no
way connected with the work, as indicated in the Contract Data.

ii. For the value of Contracts above Rs.5.00 crore and up to Rs.25.00 cr., Sole Arbitrator will conduct
hearings and publish Award. The Sole Arbitrator will be the Chief Engineer who is no way
connected with the work other than the Chief Engineer, who is in charge of the work, as
indicated in the Contract Data.

iii. Forthe Contracts above Rs.25.00 crore

a. Arbitral Tribunal consisting of 3 arbitrators one each to be appointed by the Employer and the
Contractor and the third Arbitrator to be chosen by the two Arbitrators so appointed by the
Parties to act as Presiding Arbitrator shall be considered. In case of failure of the two
arbitrators appointed by the parties to reach upon a consensus within a period of 30 days
from the appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall
be appointed by the Secretary General, Indian Road Congress, New Delhij, India

b. If one of the parties fails to appoint its arbitrator in pursuance of sub clause (a) above within 30
days after receipt of the notice of the appointment of its arbitrator by the other party, then the
Secretary, Indian Roads Congress, New Delhi, India shall appoint the arbitrator. A certified
copy of the order of the Secretary General, Indian Roads Congress, New Delhi, India making
such an appointment shall be furnished to each of the parties.

C. Arbitration proceedings shall be held in Bhubaneswar, Odisha, India and the language of the
arbitrator proceedings and that of all documents and communications between the parties
shall be English.

d. The decision of the majority of Arbitrators shall be final and binding upon both parties. The cost

and expenses of Arbitration proceedings will be paid as determined by the arbitral tribunal.
However, the expenses incurred by each party in connection with the preparation,
presentation, etc. of its proceedings as also the fees and expenses paid to the arbitrator
appointed by such party or on its behalf shall be borne by each party itself.
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SECTION -4

CONTRACT DATA
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SL Item Sub- Data
No. Clause
1 | The name and identification 1.1 Construction of---------------
number of the Contract is Bid Ref: --------=--=mmemeeee
2 Defects Liability Period 1.1, 35 365 days
from the date of
certification of completion
of Works.
3 | The Employeris 1.1 Name:
Address:
Email: Ph:
Authorized Representative of the Employer:
Name:
Address:
Email: Ph:
4 | The Engineer is 1.1 Name:
Address:
Email: Ph:
Authorized Representative of the Engineer:
Name:
Address:
Email: Ph:
5 The Intended Completion 1.1,17, [------ ] months from the start date.
Date for the construction 28 Mile Stone Dates:
works is 1. Milestone 1 MonthsforSection1
2. Milestone 2 MonthsforSection2
3. ...
4. ..
6 | The Site is located at 1.1 [ ] and as defined in
the drawings enclosed separately
7 | The Start Date shall be 1.1 The date of issue of Notice to Proceed with the Work
8 | The Works consist of 11 The work shall be executed as per BOQ, Drawings and
Technical Specifications. The work shall, interalia, include the
following, as specified or as directed. Brief Details of the work
is provided below?!7,
Site Clearance, setting out & Layout, Drilling, excavation
of recharge dug well, RCC ring fitting, Pipe lowering for
recharge shaft, Filter bed
preparation, RCC Platform construction, Fitting of metal
Protection Box etc. complete.
9 | Additional documents that 2.3(9) 1. Work program
form part of the Contract 2. Methodology
3. Planned Value Statement
4. Details of Quarry
5. Environmental Management Plan
[The Employer shall provide the details as per information’s
provided in S ection2 for Sub Clause
4.3(i)of the Instructions to Bidders.]

Contractor
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SL

No.

Item

Sub-
Clause

Data

6.Major items of construction equipment proposed to carry
out the Contract

[The Employer shall provide the details as per information’s
provided inSection2 for Sub Clause

4.5B(a)of the Instructions to Bidders.]

7. Qualifications and experience of key personnel proposed
for administration and execution of the Contract.

[The Employer shall provide the details as per

information provided in Section2 for Sub Clause

4.5B(b)of the Instructions to Bidders.]

8. Evidence of access to financial resources.

9. Name, address, e-mail id, telephone and fax numbers of
the Contractors' Bankers

[Refer to the details as per information provided in Section2
for Sub Clause 4.3(e) &(f)of the Instructions to

Bidders.]

10.Proposed sub-contractors

[Refer to the details as per information provided in Section 2
for Sub Clause 4.3 (h) of the Instructions to

Bidders.

11. Rate references & Indices for Price Adjustment on the
Base Date

[The Employer shall provide the details as per Section 1, Sub-
clause No. 13.5 of the Instructions to Bidders.]

12. The addendum if any
13. The record of pre-award clarifications if any

10

The language of the Contract
documents is

3.1

English

11

The law which applies to the
Contract is

3.1

The laws of Union of India

12

Engineer actions requiring
Employers prior permission

41

i. Approval of Sub-Contractor;
ii. Issue of Variation Orders;
iii. Revision of rates;
iv. Extension of Time;
V. Issue of completion of Works certificates; and
Vi. Issue of Performance Certificate.

13

Limit of sub-contracting

7.1

Not Applicable

14

Schedule of Other Contractors

8.1

[Details to be provided by the Employer]

15

Insurance requirements are

13

a. The Contractor shall obtain insurance cover for a
minimum of Rs. per occurrence.

b. The insurance cover shall be taken initially for a
minimum of four occurrences, which shall be revised
whenever an event involving Contractor's liability and

Contractor
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Plant and Materials for payment arises, and additional
insurances shall be taken so as to cover minimum four
occurrences always.

C. 0.2% of the Contract Amount shall be deducted in the
event of failure to obtain the insurance by the contractor
within 15 days of Start Date

16 | Site Investigation Report 14 [Details to be provided by the Employer]

17 | The Site Possession Date shall| 21.1 a. Part 1orSection10n
be: b. Part 2orSection20n

C. Part 3 or Section 30n

18 | Sole Arbitrator /Arbitral 25 The Superintending Engineer, Circle/ Joint
Tribunal Director (Geology), shall Be the Sole

Arbitrator, or

The Chief Engineer...  shall be the Sole Arbitrator, or

Arbitral Tribunal to be decided later.

[Appropriate clause to be provided by the Employer]

19 | The amount to be withheld 27.3
for late submission of an Rs. Lakhs.
updated Program shall be

20 | Payments 43.1

100% PAYMENT WILL BE MADE AFTER FINAL
COMPLETION OF THE WORK IN A FINAL BILL. NO
RUNNING ACCOUNT BILL  WILL BE
ENTERTAINED.

21 | The following events shall 44 a. Removal of underground utilities
also be Compensation Events: detected subsequently

b. Significant change in soil classification

C. Seepage, erosion, landslide

d. Restriction to access by civil, judiciary or military

authority

€. Presence of historical, religious or archaeological
structures interfering the works

22 | Price adjustment 47 Price adjustment is not applicable.

23 | The proportion of payments 48 a. 7.5%from each bill subject to a maximum of 5% of final
retained (retention money) contract price.
shall be b. This amount will be repaid to the Contractor as per

Clause 48.

24 | The liquidated damages (LD) | 49.1 a. The liquidated damages for whole of the works will be
for delay in completion of the @0.05%of the initial Contract price rounded off to nearest
works thousand, per day.

b. For sectional/milestone completion, LD will be recovered
@ 0.05% of the initial Contract price for the particular
section rounded off to nearest thousand, per day.

C. The maximum amount of liquidated damages for

the whole of the works is 10 percent of final contract price.

25 | Mobilization Advance 51.1 Deleted

26 | Equipment Advance 511 Deleted

27 | Secured advance for non- 514 Deleted
perishable materials brought
to site

Sd/-
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28 | Repayment of advance 51.3 Deleted
payment
29 | Repayment of secured 51.4 Deleted
advance
30 | The Securities shall be for the | 52 i. Performance Security for 3 percent of the contract price,
following minimum amounts i.e. RS o
ii. Additional security for unbalanced bids, i.e. Rs.......cccc..c......
The standard form of Performance Security acceptable to the
Employer shall be an unconditional Bank Guarantee in the
format as presented in Section 8.
If “As Built” drawings & O&M | 58.1 Yes/ No
Manual required
The date by which “as-built” | 58.1 28 days prior to issue of certificate of completion of whole
drawings & O&M Manual are or section of the Work as the case may be for each work
required within the package.
31 | Format for delivery of “As 58.1 In 2 sets of print and in compact disc (CD)
Built” drawings & O&M
Manual
32 | The amount to be withheld 58.2
for failing to supply “as built”
drawings and/or operating Rs lakh.
and maintenance manuals by
the date required
33 | The following events shall 59.2 1. The Contractor has contravened Sub-clause 7 of GCC read
also be fundamental breach of with SCC and Clause 9.0of GCC.
contract: 2. The contractor does not adhere to the agreed construction
program and agreed environmental management plan
(Clause 27 of GCC) and also fails to take satisfactory
remedial action as per agreements reached in the
management meetings (Clause31) for aperiodof60 days.
3. The contractor fails to carry out the instructions of
Engineer within a reasonable time determined by the
Engineer in accordance with GCC Clause
16.1and 23.1.
34 | The percentage to apply to 60 Shall be 20 percent.
the value of the work not
completed representing the
Employer's additional cost for
completing the Works
skkskkskkskk
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SECTION -5

TECHNICAL SPECIFICATIONS
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1.0

11

1.2

1.3
1.3.1

1.3.2

1.3.3

1.34

Section-5: Technical Specifications

General specifications;

The work will be Construction of Recharge Shaft (Bore Hole) for facilitating rain water recharge to aquifer from
roof top occurring beneath the earth surface by sinking of recharge dug well, Platform & Protection Box under
state sector scheme of DoWR, Odisha. All the recharge shaft constructed, will be provided with metal
protective Chamber with locking system for protection of recharge shaft. The design of typical RRHS is shown
in Drawings attached.

A recharge shaft is necessarily a bore well or tube well, constructed to facilitate entry of rain water directly
into the aquifer system existing beneath the ground surface from roof top in order to improve the ground
water level and ground water quality of the area. The aquifer system occurs in rock fractures (in hard rock
formation) or sandy layers (in alluvial formation) below a few meters of overburden from ground surface.
Thus, construction of recharge shaft will involve all the process which is involved in the construction of a bore
hole inside a recharge dug well, construction of a RCC platform over the recharge dug well and provision of a
metal Protection Chamber on the platform which will ensure protection of the structure.

The sites for constructions of RRHS have been identified and are listed in table annexed which will be handed
over by the department upon signing of contract agreement.

Recharge shaft (Borehole) in All Types of formations:

The list of bore hole sites, with depth are listed in the statement appended with locations. The drawing
indicating typical sections of the structures is shown as in Drawing. The process of construction of RRHS
involve drilling of pilot hole up to the depth of over burden decided by site in charge / Field official, lowering
and fixing of a casing pipe with strainer (if required) and/or drilling a naked bore hole up to the specified
depth. The casing pipe used for over burden will be as per the specifications given. The work also involves
carrying down take pipe from roof top & underground, leading to the recharge pit.

The estimated depth (average depth 31 meter) of these recharge shaft, have been fixed depending on the
existing water level behavior of the area and the probable depth of occurrence of aquifer system in the areas
around the location. Construction of one recharge shaft will include sinking of one dug well, drilling of one
Bore hole inside a sinked recharge dug well involving all the process as stated in 1.3.0 in one continuous
stretch beginning from drilling to fixing of a well cap, one platform and fixing one metal protection box around
the recharge shaft. Therefore, once the contractor brings the drilling rig to the site, he will complete the
construction of recharge shaft in one continuous process of drilling, pipe lowering, gravel packing etc. up to
the fixing of the well cap. The contractor will immediately make arrangement for compressor and start
developing the drilled bore hole till the sand free water discharge is ascertained by the Site In-charge/ Field
official. Part work of the construction of recharge shaft is not allowed.

The contractor will deploy trained and experienced driller, skilled, strong and experienced drilling labors for
drilling of Bore hole so that the work do not hamper. The contractor will deploy trained rig driver who can
drive the rig clearly and safely and make it reach to the drilling spot. The contractor will insure all the labors,
drillers, drivers etc. for life as well for minor/major accidents and also for any disability caused due to
minor/major accident. The contractor produces the necessary papers of insurance before actual work is
commenced. Starting work will not be allowed till necessary verification of insurance has been done for labors
(men/women or labor of any other form). The GWD officer in charge will check and certify the authenticity
and validity of insurance papers. If any wrong information is stated or used in case of insurance the whole
responsibility will be on the contractor.

The concerned Divisional Officer, GWD Division will give the depth of the Bore hole to the contractor in writing
and the contractor will not drill more than the depth received from the concerned GWD Divisional Officer.
The contractor will verify the exact location of the site and then deploy his rig. The contractor will clarify all
doubts regarding the site location and depth and then deploy the rig for increasing or decreasing the depth of
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the Bore well with the site in charge/ Field Official will seek timely permission of the GWD Divisional Officer,
and convey the decision to the driller, contractor or his representative.

1.3.5 The contractor will procure and stack material as per specification indicated. The contractor will clean the
site, stack the material on site and then deploy the rig. The work will be carried out as per the specifications
given in the following paragraphs. The contractor will keep working field book, rig log book, drilling log book,
marked core/strata box, clear drinking water facility, first aid box, leak proof water tanker for drilling work
and all necessary arrangements for smooth and healthy atmosphere at site. The contractor will keep perfect
communication with site in-charge/field official and the GWD Divisional Officer. If any dispute arises decision
of the GWD Divisional Officer concerned, will be final for contractor for the payment towards the works.

1.3.6  The contractor will deploy a suitable drilling rig at sites for completing the work successfully. The use of
suitable compressor, casing pipe of requisite dia and depth as specified and complete the recharge shaft.
piezometer (borehole) to be ensured by the contractor. The contractor will make arrangement of sufficient
drilling rods, drilling bits for rocky terrain, compressor of specified capacity, casing pipes, strainer pipes,
drilling mud etc. and complete the work perfectly.

2.0 Technical Specifications of Materials
Any rejected materials should be replaced by the contractor at his cost.

Contractor will see the drawings for construction. In this work following quality of materials are required to
be used, which should be brought by the contractor at his cost and no any extra payment will be given for
carting, loading, unloading, stacking etc. for the materials to be used in the construction of recharge shaft at
various locations.
SINo. Materials Quantity/ Structure
1. bore hole of 125mmx100mm dia in hard rock formation 120.00 Mtr. looking to the
design & depth of each
recharge shaft.
125 mm dia. 80 Sch. (ASTM1785D) Plain PVC casing pipe
a) without slots 84 m
b) with slots 6 m
150 mm. dia. G.I. Pipe (IS 1239) -
PVC Pipe of 160 mm dia. (4kgf/cm?) 114 m
PVC Pipe of 110 mm dia. (4kgf/cm?) 265 m
2 MS Well Cap with protection chamber made with 18-gauge steel
' with handle and locking arrangement 3 No.
MS Well Plug 3 No.
Manhole cover 0.60 m x 0.60 m
3. (a) Cement (Confirming to IS 8112/ 15S1489)
(b) Sand (Confirming to IS 383)
(c) Metal (12 & 40 mm graded) (Confirming to IS 383)
(e) Steel HYSD Bars (Confirming to IS 1786)
(f) Bricks (Confirming to IS 12894) As per
(f) Bentonite Powder requirement,
(9) Tiles (as required) specification and
(h) RCC Rings of each 5ft dia. With 1 ft. height (Made up of 6mm dia. | as specified in the
MS rod) BOQ.
(i) Filter media include proper graded layers of 40mm metal, 12mm
chips and 6 to 10mm size pebbles/ gravels inside the recharge dug
well.
(i) Primer and weathered paint
(k) Any other as per requirement
Sd/-
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21

3.0
31

All materials required in these works shall be inspected by the GWD Divisional Officer, or his
representative before the usage. Necessary testing certificates from testing laboratories certified by
Government of ODISHA/ Government of India as per IS norms should be provided by the contractor at
his own cost in case of pipe to be lowered in concerned pipe assembly. If no such testing certificate is
produced by the contractor, The GWD Divisional Officer may get testing done at the expense of
contractor, if need be, and as a result any delay in the work takes place, the employer will not be
responsible for the same.

Detailed Technical Specifications of Materials:
125 mm Dia. PVC Pipes:

Wall thickness The wall thickness of pipe should be 4.85 mm The thickness
tolerance shall be as per of IS 1239 (Part I-).

Length of Pipe The length of 5 meters of each pipe, (+) 0.25-meter tolerance
will be allowed. However, total length should not be less than
recommended by the Executive Engineer, GWD Division-1,
Bhubaneswar looking to the hydrogeological condition of the
area.

1.00 m. Extra lengths of pipes is to be provided above ground
level in each piezometer.

Diameter Outer Max. 166.5 mm & Minimum 163.9mm

Hydraulic pressure 50 Kg/Cm2 (Minimum)

Weight of pipe 19.5 Kg/mt. (Minimum) Screwed & Socketed

Tolerance in weight shall be permitted as per of IS 1239 (PartI-)

Tensile strength of pipe Atleast 320N/ mm2(Minimum)

Beveling of Ends Both ends should be smooth and bevel faced with chamfer of
300 500 to the perpendicular to axis of the pipes.

3.2
3.21

3.2.2

3.2.3

3.24

3.25

Contractor

Construction of Recharge Shaft:

Before drilling of bore site shall be cleared of vegetation and debris as per the requirement, specification and as
specified in BOQ.

In this contract a recharge shaft will mean a bore hole drilled inside a recharge dug well to a specified depth followed
by all procedures for completion of the recharge shaft. The GWD Divisional Officer or his representative officer
will declare the bore hole as a recharge shaft, increase its depth as per his decision based on the formation (Strata)
at the site. In case of dispute about the type of strata that encounter during drilling the decision of the GWD
Divisional Officer will be final and binding to the contractor for payments of the work.

After receiving the completion certificate from the Site In-charge/Field official, the contractor will shift the rig,
clear and clean the site and immediately will take up the work of Platform, recharge dug well, protection box
etc. The contractor shall deploy suitable drilling rig with percussion movements and fitted with air compressor with
capacity of 300/350 CFM with 150 P.S.1. (per square inch). Contractor shall have to drill the pilot borehole of 150
mm dia. in over burden formation till hard rock is encountered. The depth of overburden will be decided by the Site
in-charge/Field Official.

The Site In charge/ Field Official will recommend casing pipe of 125 mm dia. as per the over burden thickness with
inverted reducer at bottom to be used to protect filling of loose weathered materials, one meter of this casing pipes
is to be kept above ground level. The top end of this pipe will be threaded on which well cap can be fixed. The Site
In-charge/Field Official will inspect the casing pipes before lowering.

The lowering of casing pipe as specified shall be done in the presence of the Site Incharge/ Field Official, by joining
the pipes circumstantially with threading uniformly size by using sockets. After lowering of casing pipes, the
cement grouting should be provided around the pipes up to depth of about 1.0 mt. By pouring cement slurry around
pipes. The bore should be kept idle for 3 to 4 hours to settle the cements slurry. After settlement of cement grouting
the annular space around pipes should be filled up by sticky clay, up to ground level.
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3.2.6

3.2.7

3.2.8

3.29

3.3
331

3.3.2

Contractor

The GWD Divisional Officer shall have the power to reduce or increase the depth as per hydrogeological
conditions. Payment of excess or any item of work & materials shall be regulated as per approved prevailing SOR
of Water Resources Department /Building Construction Department/ Drinking water and sanitation department
of ODISHA.

Samples of drill cuttings taken at every 3 mts or as per change of strata depth or shorter interval as per Site In-
charge/Field Official instruction if strata change, shall be carefully preserved at site in strata box so that any
dispute regarding strata for payments.

After completion of drilling the recharge shaft shall be cleaned and developed by the air compressor till sand/rock
cutting free discharge is obtained, to the satisfaction of the Site In-charge/Field Official. The contractor should
give perfect sounding of drilling depth before shifting of rig to representative of GWD Divisional Officer or the
Site In-charge/Field Official. Other activities of the contract i.e. sinking of recharge dug well using RCC Rings,
construction of RCC Platform, fixing of metal protection box etc. shall be taken up immediately by the contractor
by informing the Site In-charge/Field Official. Once the drilling and other associated work is completed and the
completion certificate will be obtained by the contractor from the Site In-charge/Field Official and submitted to
the Concerned GWD Divisional Officer.

The measurement for the depth of the piezometer and pipes will be done by the Site In-charge/ Field Official and
the contractor will be paid accordingly. If the depth of bore hole exceeds the specified depth the contractor will
not be paid for the extra depth.

Construction of Platform and pavement with Protection Chamber (As Per Drawing)

Platform and pavement
Earth work excavation in stony earth and gravel mixed with stone and boulder not exceeding on 0.014
cum in volume within 50m initial lead and 1.5m initial lift including rough dressing and breaking clods
and max.5 cm to 7 cm and lying-in layer not exceed 0.3 mtr in depth as per Specification approved by the
department.

Filling the F & P with sand well-watered and rammed etc. complete

Cement concrete (1:3:6) with 40 mm. size H.G. Metal -

Rigid smooth centering, shuttering for RCC Work -

C.C. (1:2:4) with 12 mm. size crusher broken granite chips including cost, carriage, royalty of all
materials and all labour charges etc complete.

Supplying & fitting of 5/8 " x 6" size Steel Nut bolts -

12 mm. thick cement plaster over brick work in C.M. (1:6) including cost, carriage, royalty & all labour
charges etc. complete.

Fitting of Chequered tiles on floor on 25 mm thick bed of cement mortar 1:1 including cost, carriage,
royalty of all materials & all labour charges etc. complete

Primer one coat over wall surface including cost, carriage, taxes & all labour charges etc.

Wall painting two coats with weather paint of approved shade on wall surface -

Protection Chamber

Protection Chamber for the recharge shaft at all locations is to be supplied and fixed at all the sites as per
specifications given below and size as per drawing.

a. Cost, carriage & all taxes of 18-gauge MS Sheet for Protection Chamber -
b. Cost, carriage & all taxes of 25x6 mm size MS Flat for Protection Chamber -
c. Supplying of 02 Nos of good quality Internal panel Locking arrangement on front door
and Top Cover.
d. Supplying of good quality 02 Nos. Hydraulic Hinges.
e. Supplying of 2 nos. steel SS Handle.
Sd/-
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3.4

3.5

3.6

3.7

3.7.1

3.7.2

f. Supplying of 4 nos. best quality 6 “SS tower bolt.

Two holes on RHS & LHS angle (inside) to be fastened with the 5/8 size SS anchor bolts
grouted in the top RCC slab of Platform.

g. Red-oxide primer coat and 2 coats enamel paint. Denting, priming &Spray painting
with approved metallic enamel Paint including Hiring of Spray Machine, labour
charges & cost of all materials - LS

h Corners to be moulded instead of joint welding

i Writing of Well ID and Department Name

by good quality of Enamel Paint

j Equidistant holes [5 mm dia.] on LHS & RHS walls with spacing of 200mm
spacing for cross- ventilation.

Construction of Recharge Pit:

Providing and installation of recharge pit constructed with precast RCC well rings of approved size and thickness,
placed concentrically and vertically to form the shaft, including excavation, bed preparation, joint sealing and all
necessary works complete as per approved drawings, specification and BOQ including filling with graded filter
media within well rings to facilitate quality groundwater recharge.

The internal diameter of Pre-Casted RCC Ring will be of 1500mm with height 300mm, wall thickness of 80 mm
& reinforced with 6mm dia. MS rod. M15 (1:2:4) concrete mix to be used for making RCC Ring.

Filter Media:

Providing and laying of filter media in the recharge pit using graded materials, as indicated in the BOQ

Supplying & spreading of 40mm metal for filter in recharge pit including cost, conveyance, royalty etc
complete.

Supplying & spreading of 12 mm chips for filter in recharge pit including cost, conveyance, royalty etc
complete.

Supplying & spreading of filter media (Pebbles/Gravel) of 6mm to 10 mm size

160 mm PVC Pipe Connection and construction of Guard Wall:

The 160 mm dia PVC pipe (4 kg/cm?) conforming to IS 4985 shall form an integral part of the recharge shaft
system, conveying collected surface runoff from the catchment to the recharge pit through a properly designed inlet
arrangement. The pipe shall be laid to the required line, level and gradient to ensure smooth gravity flow and shall
discharge water into the filter media zone for effective filtration and groundwater recharge. The pipe shall be
securely supported and protected within the guard wall structure, with necessary openings provided during
construction and the annular space properly sealed with cement mortar to prevent leakage and ingress of soil. The
guard wall shall provide structural stability and protection against external damage, ensuring safe, durable and
efficient functioning of the recharge system, complete in all respects as per the direction of the GWD Divisional
Officer.

Dewatering, Bore Stabilization using Bentonite, and Cleaning Operations

Dewatering of excavation and bore shall be carried out as required during the execution of the work to keep the
foundation and drilling area dry and workable, using suitable pumps and equipment, and disposing of water away
from the site without causing inconvenience or damage to nearby structures.

During drilling of the bore, bentonite powder of approved quality shall be used, where necessary, for stabilization
of bore walls and prevention of collapse, by preparing and maintaining suitable drilling slurry as per site conditions.

3.7.3 After completion of installation of casing pipe and filter media, the entire system shall be thoroughly washed and

3.8

Contractor

cleaned by flushing with clean water to remove fine particles, drilling residue, and any obstruction, ensuring proper
flow and effective functioning of the recharge shaft. All operations shall be carried out as per the direction of the
GWD Divisional Officer.
Recharge Dug-Well:
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A recharge dug well is to be sunk at site for a depth of 4300 mm and dia : 1500mm (internal) by using
RCC rings as per the detailed specification shown in the drawing . Inside the dug well a filter bed has to
be created by filling the filter materials at the bottom up to a height of 900mm. The Recharge dug well
will house the recharge shaft just at the centre and facilitate storing/ retaining the runoff water entering the
dug well temporarily during which the water will be recharged through the filter bed at the bottom as well
as enter into the recharge shaft on side.

3.9 Records:

A strata chart in the standard form approved by the Site In-charge/ Field Official shall be maintained at the site and
shall contain the following information.

a. Description and depth of various strata encountered.

b. Strata level below ground level.

c. Diagram showing exact location of filters, blank pipes for each bore.

d. Position of joints between slotted and blank pipes.

e. Rate of progress of drilling on time log basis.

f. 4 copies of strata chart will be forwarded to Field Official at the time of handing over of the piezometer.

3.10 Drilling beyond Specified Depth and Abandoning Drilling work:

a) Nodrilling beyond the depth mentioned in the tender shall be done without prior written instructions of the GWD
Divisional Officer or Site In-charge/Field Official. The GWD Divisional Officer shall have the power to reduce
or increase the depth of the recharge shaft by 10% of the shaft. Payment of excess work shall be regulated as per
tendered rate for the estimated depth.

b) If the work of recharge shaft cannot be completed because of any fault on the part of the contractor and work has
to be abandoned at that stage, because of faulty workmanship or negligence of the agency, no payment shall be
made.

Hydrologist,
GWD Division, Berhampur
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SECTION -6

DRAWINGS

To be included as per Detailed Design Report
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SCHEMATIC DIAGRAM OF RRHS

SCIHHIMATIC DIAGRAM OF QIMIWIES WIT 1AW B3W AS BHART
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Contractor

LIST OF SITES

District

BLOCK/ULB

Location

GANJAM

HINJILICUT

Boys Hostel Building (Block-I) of Govt. L.T.L
College in Hinjilicut Urban area under
Ganjam District for the F.Y. 2026-27.

GANJAM

HINJILICUT

Boys Hostel Building (Block -1I) of Govt.
L.T.I. College in Hinjilicut Urban area under
Ganjam District for the F.Y. 2026-27.

GANJAM

HINJILICUT

Ladies Hostel Building of Govt. I.T.I. College
in Hinjilicut Urban area under Ganjam
District for the F.Y. 2026-27.
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SECTION -7

BILL OF QUANTITIES
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BILL OF QUANTITIES

Preamble

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of Contract,
Technical Specification and Drawings.

2. The Quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a common
basis for bidding. The basis of payment with be the actual quantities of work ordered and carried out, as
measured by the Contractor and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices at the Engineer may fix
with in the terms of the Contract.

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided
under the Contract, include all constructional plant, labor, supervision, materials, erection, “maintenance,
insurance, profit, taxes and duties, together with all general risks, liabilities and obligations set out or implied
in the Contract.

4. The rates and prices shall be quoted entirely in Indian Currency.

. Arate of price shall be entered against each item in the Bill of Quantities, whether quantities are stated or not.

The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to be covered
by other rates and prices entered in the Bill of Quantities.

(6]

6. The whole cost of complying with provisions of the Contract shall be included in the items provided in the
priced Bill of Quantities, and where no Items are provided the cost shall be deemed to be distributed among
the rates and prices entered for the related Items of Work.

7. General directions and descriptions of work and materials are not necessarily repeated or summarized in the
Bill of Quantities. References to the relevant sections of the contract documentation shall be made before
entering rates of prices against each item in the Bill of Quantities.

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or in part at
the direction and discretion of the Engineer.

9. The method of measurement of completed work for payment shall be in accordance with specification of Road
and Bridge Works published by the Ministry of Surface Transport(edition).

10.Any arithmetic errors in computation or summation will be corrected by the Employer as follows:

a. Where there is a discrepancy between amounts in figures and in words, the amount in words will govern: and

b. Where there is a discrepancy between the unit rate and the total amount derived from the multiplication of
the unit price and the quantity, the unit rate as quoted will govern, unless in the opinion of the Employer,
there is an obviously gross misplacement of the Decimal point in the unit price, in which event the total
amount as quoted will govern and the unit rate will be corrected.

11.Rock is defined as all materials which, in the opinion of the Engineer, require blasting, or the use of metal
wedges and sledge hammers, or the use of compressed air drilling for its removal, and which cannot be
extracted by ripping with a tractor of at least 150 kw with a single rear mounted heavy duty ripper.
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Construction of 3 no. of Roof Top Rain Water Harvesting Structure at Boys Hostel Building (Block-I),

(Block -Il) and Ladies Hostel Building of Govt. I.T.l. College in Hinjilicut Urban area under Ganjam District

for the F.Y. 2026-27.

Sn

Description of item Unit Qty Rate Amount

1

Dismentling and removing cement concrete including stacking the cum 11.43 877.16 10025.94
useful materials for reuse and removing the debries within 50 m.
Lead etc. complete

Earth work in stoney earth and gravels mixed with stone and cum | 99.63 441.17 43953.77
boulder not exceeding 0.014 cum. In volume within 50 m. initial
lead and1.5 m. initial lift including rough dressing etc. complete.

Cutting and disintegrated rock not requiring blasting to be removed | cum 13.86 1108.62 15365.47
by pick axes and crow bars and depositing materials with in 50 mtr
initial lead and 1.5 mtr initial lift including rough dressing etc.
complete

Cutting and disintegrated rock not requiring blasting to be removed | cum 8.31 1487.97 12365.03
by pick axes and crow bars and depositing materials with in 50 mtr
initial lead and 1.5 mtr initial lift including rough dressing etc.
Complete

Supplying & Laying of 5ft. (1.52mt.)x 1.00 ft. RCC ring including No 42.00 1400.00 58800.00
cost and transportation etc. complete.

Laying of stone boulders dry packing in apron and revetment with | cum 4.89 2115.83 10346.41
hard granite stone including spalls for filling and wedging cost,
carriage etc. Complete.

Cement Concrete (1:3:6) by using 4cm. Size H.B.G. (C.B.) metal cum 1.89 6278.41 11866.19
including cost, conveyance etc. complete.

Constuction of RCC (1:2:4) cover plate including cost and carriage cum 7.47 7704.76 57554.56
etc. complete.

Supplying,fitting & Placing of HYSD bar Reinforcement cover plate | Qntl 1.08 9092.51 9819.91
including cost and carriage etc. complete. (Steel )

10

Rigid and smooth centering and shuttering for R.C.C. works sgm 14.52 769.64 11175.17
including false works and dismentalingthen after casting including
cost of materials complete.

11

Flyash Brick masonary in cement mortar (1:6) of size cum 2.91 5712.00 16621.92
(23x11x8cm)by using 9" size including all cost, conveyance etc.
complete.

12

Site clearance for cutting bushes cleaning the sites etc. Complete. sgm | 2700.00 2.86 7722.00

13

Filling of 6mm to 8mm C.B. Granite Chips including cost, carriage cum 4.89 2980.50 14574.65
etc., complete.

14

Filling foundation and plinth with sand and well watered & rammed cum 12.15 793.90 9645.89
including cost, carriage etc. complete.

15

Drilling of perfectly vertical Bore Hole of 125/100mm dia in hard mtr | 120.00 809.50 97140.00
rock formation as required to the site condition as per direction
including cost of accessories ,tools,& plants,consumables & rig
charges etc. Complete

16

Cost & Carriage of 125mm dia, 80 Sch. PVC Pipe in perfectly mtr 90.00 1379.56 124160.40
vertical position including cost of pipes Etc. Complete

17

Washing and Development of walls by compresure. No 3.00 3511.00 10533.00

18

Supplying & laying and Fixing of 160mm (OD) PVC pipe (4 mtr | 114.00 | 1418.45 161703.30
kg/cm2) of including all cost for socket ,bend,solvent transporation
of pipes etc. complete.
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19 | Supplying & laying and Fixing of 110mm (OD) PVC pipe ( 4 mtr | 265.90 806.13 214349.97
kg/cm2) of including all cost for socket ,bend,solvent transporation
of pipes etc. complete.
20 | Supplying & fitting of 110x160mm R/S No 20.00 600.00 12000.00
21 | 12 mm Thick cement plaster over brick work in C.M. (1:6) including | sgm | 37.11 195.31 7247.9541
cost,conveyance,royality of materials etc complete.
22 | Suppling and Fixing Vitrified Floor Tiles in floors of Primium Grade | sqm | 33.78 1658.33 56018.39
having thickness 8mm to 10mm. confirming IS 15622: 2006
coloured of Size 600mm x600mm of Special coloured / Printed
Series fioor tiles dedoes Skirting & riser of Steps in 25mm thick
Cement mortar (1;1)with jointed with neat cement slurry Mixed with
pigment to match the shades of the tiles including Rubbing and
polising complete including Cost, Conveyance, taxes and Royality
all Materials,labour with T & P Complete in all respect.
23 | Filling foundation & plinth with excavated material including cum 61.56 294.11 18105.41
watering & ramming etc. complete
24 | Supplying & fixing of Man hole size 2ft x 2ft including cost of G.I plate, No 1.00 2900.00 2900.00
11/2" angle and labour charges transportation, fabrication, coloring etc.
complete.
25 | Supplying and fixing of 110mm dia PVC Gate Valve etc. complete. No 20.00 1500.00 30000.00
26 | MS Well cap No 3.00 500.00 1500.00
27 | Supplying & fitting of MS flat clamp with priming and painting. No 164.00 40.00 6560.00
28 | Fabrication,carriage & installation of MS Metal protection chamber No 2.00 15000.00 | 30000.00
made of 18 gauge steel with handle and locking arrangement
including denting, priming & Colouring,transpotation and labour
charges for fabrication works with Writting of name plate and other
Deptt. information etc. complete.
29 | Supplying & fixing of Gl.Plate size 3ft x 3ft and 11/2" No 1.00 6839.80 6839.80
angle,Colouring,Writing of name plate,transpotation,Earth work
Excevation ,C:C(1:2:4),C:C(1:3:6)and labour charges for fabrication
works,Colouring red oxide,emulsion paint,Writting of name plate &
Deptt. information etc. complete for 1 No.
Total 1068895.12
GST | 18.00% Rs. 192401.12
All Rs. 1261296.25
Total
Or, Say 1261300.00

RUPEES (TWELVE LAKHS SIXTY-ONE THOUSAND THREE HUNDRED) ONLY

Note:

1. Item for which no rate or price has been entered in will not be paid for by the Employer when executed and

shall be deemed covered by the other rates and prices in the bill of quantities.

2. Unit rates and prices shall be quoted by the bidder in Indian rupee.

Contractor

Sa/-
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SECTION -8

SECURITIES AND OTHER FORMS

Performance Bank Guarantee

e Bank Guarantee for Advance Payment Letter of Acceptance

Agreement form

Notice to Proceed with the Work

Undertaking regarding Minimum wages

Sd/-
Contractor Hydrologist
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PERFORMANCE BANK GUARANTEE

To
[Name of Employer]
[Address of Employer]

WHEREAS [name and address of Contractor| (here after
called “the Contractor”) has undertaken, in pursuance of Contract No.

dated to execute

[name of Contract and brief description of Works] (herein after called "the
Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his
obligation in accordance with the Contract;

ANDWHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we here by affirm that we are the Guarantor and responsible to you on
Behalf of the Contractor, up to a total of [amount of
Guarantee] * (in words), such sum being payable in the types and proportions
of currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written
demand and without caviler argument, any sum or sums within the limits of [amount of guarantee] as
aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified
therein.

We hereby waive the necessity of your demanding the said debt from the contractor before presenting
us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of
the Works to be performed there under or of any of the Contract documents which may be made between you
and the Contractor shall in any way release us from any liability under this guarantee, and we here by waive
notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability
Period.

Signature and Seal of the guarantor

Name of Bank

Address

Date

*An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the Contract
including additional security for unbalanced Bids, if any and denominated in Indian Rupees.

Sd/-
Contractor Hydrologist
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(Letter head paper of the Employer)

Letter of Acceptance
[date]
To:__ [name and address of the
Contractor]
Dear Sir(s)
This is to notify you that your Bid dated for execution of the

[Name of the contract and identification number, as given in the
Instructions to Bidders] for the Contract Price of Rupees
( ) [amount in words and figures], as corrected and modified in accordance with the
Instructions to Bidders! is here by accepted by our Agency.

We note that as per bid, you do not intend to sub contract any component of work (Or)

We note that as per bid, you propose to employ as sub-contractor for

executing

(Delete whichever is not applicable)

You are hereby requested to furnish Performance Security and Additional Performance Security (if
any) intheformdetailedinPara34.10f ITB for an amount 0f RS ......eeeeeneeeesessseessessssessseeens within 21
days of the receipt of this letter of acceptance and sign the contract failing which action as stated inPara34.3 of
ITB will be taken.

We have reviewed the construction methodology submitted by you a long with the bid in response to ITB
Clause 4.3[K] and our comments are given in the attachment. You are requested to submit a revised program
including environmental management plan as perClause27of Conditions of Contract within 14 days of receipt
of this letter.

Yours faithfully,

Authorized Signature

Name and Title of Signatory Name of Agency

IDelete"corrected and "or" and modified “if only one of the sections applies. Delete "as corrected and modified in accordance
with the Instructions to Bidders "if corrections or modifications have not been effected.

2To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the Employer in the “Instructions to
Bidders."

Sd/-
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Contract Agreement Form

This agreement, made the day of 2026,

between [name and address of Employer] (herein after called “the
Employer)” of the one part and

[name

and address of contractor] (herein after called “the Contractor”) of the other part.

Whereas the Employer is desirous that the Contractor [insert name of the work], [name and identification
number of Contract] (herein after called “the Works”) and the Employer has accepted the Bid by the Contractor
for the execution and completion of such Works and the remedying of any defects therein, at a contract price

NOWTHISAGREEMENTWITNESSET has follows:

1.  In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be
deemed to form and be read and construed as part of this Agreement.

2.  Inconsideration of the payments to be made by the Employer to the Contractor as herein after
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein the Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

4.  The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz.:

i. Letter of Acceptance
ii. Notice to proceed with the works
iii. Contractor’s Bid
iv. Contract Data
v. Conditions of Contract (including Special Conditions of Contract)
vi. Specifications
vii. Drawings
viii. Bill of Quantities (Optional)
iX. Payment Schedule and
X. Any other document listed in the Contract Data as forming part of the contract.

In witness where of the parties there to have caused this Agreement to be executed the day and year first
before written.

The Common Seal of was

here unto affixed in the presence of: Signed, Sealed and Delivered by the said

In the presence of:

Binding Signature of Employer

Binding Signature of Contractor

Sd/-
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Notice to proceed with the work
[Letter head of the Employer]

To

[Name and address of the Contractor]

Dear Sirs:

Pursuant to your furnishing the performance security [and additional performance security]las stipulated in ITB
clause 34 and signing of the contract agreement on [date]for the work “[insert name of the work]”at the Contract
Price of Rs. [ ], you are hereby instructed to proceed with the
execution of the said works in accordance with the contract documents.

Yours faithfully,

[Signature, name and title of signatory
authorized to sign on behalf of Employer]

Sd/-
Hydrologist
GWD Division Berhampur

Contractor
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UNDERTAKING TO PAY MINIMUM WAGES

I do here by undertake that | will pay Rs. 462.00 (Rupees Four Hundred Seventy-Two) only total with Rs. 462
as minimum basic & other allowances (V.D.A.) or as fixed by Government from time to time per day to the
labourers engaged by me as per minimum wages act as per the Notification on Minimum Wages with VDA
w.e.f. 01.04.2026, in Office Memorandum no. 3920 dated 01.05.2026 by Labour Directorate of Odisha.

https://labourdirectorate.odisha.gov.in/sites/default/files/2026-
05/Notification%200n%20Minimum%20Wages%20with%20VDA%20w.e.f.%2001.04.2026.pdf

CONTRACTOR.

Sd/-
Contractor Hydrologist
GWD Division Berhampur
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