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Sl. 
No. 

Items  Details 

1. Name of Work : Construction of 4(Four) nos of RRHS in Udala 
Block of Mayurbhanj District under CHHATA 
Scheme for the FY 2026-27 

2. Bid Identification No. (BIN) :  
16/GWDBPD/CHHATA/2026-27 

3. Estimated Cost Put to Bid : Rs.8,51,000.00 (Without GST) 

4. Period of Completion : 60(SIXTY) Days 

5. Availability of Bid Document on e- 

Procurement Portal1 

:  
From 01/07/2026, 11:00 Hrs To 
08/07/2026, 17:00 Hrs 

6. Last Date and Time for 
Submission of Bids3 

:  
Date :08/07/2026; Time:17:00 Hrs. 

7. Time and Date of Opening of Bids4 : Date: 09/07/2026; Time:11:00 Hrs. 

8. Place of Opening of Bids :  Online in the O/O the Deputy Director, 
Geology, GWD Division, Baripada 

9. Bid Inviting Officer (BIO) : Deputy Director Geology, GWD Division, 
Baripada 

10. Bid Security (EMD) Amount :  Bid Security/EMD: Rs. 9,000/- 

 
 

1. Bids shall have to be downloaded from the website: https://tendersodisha.gov.in by the bidders. 

2. The bidder shall upload the completed bids on the e‐procurement portal using their digital 
signature certificate and user ID, addressed to the Bid Inviting Officer in the manner described 
under Instruction to Bidders, Section 1 of Bid Documents on or before the stipulated date & time. 
The date and time of bid submission shall remain unaltered even if the specified date for the 
submission of bids is declared as a holiday for the Bid Inviting Officer. 

3. In the event of the specified date of opening of bids being declared a holiday for the Purchaser, the 
bids shall be opened on the next working day at the same time and venue. 

 

 

                                                                                                                                                                                 ‐Sd‐ 
Deputy Director Geology 

GWD Division Baripada 
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GOVERNMENT OF ODISHA 
WATER RESOURCES DEPARTMENT 

DIRECTORATE OF GROUND WATER DEVELOPMENT: ODISHA 
Office of the Deputy Director Geology, GWD Division, Baripada 

INVITATIONS FOR BIDS (IFB) 

“e” Procurement Notice: 1023/GWD Date: 25/06/2026 
 

Bid Identification No.16/GWDBPD/CHHATA/2026-27 
 

1. The Employerthe Deputy Director, Geology, GWD Division, Baripada, At/Po- Takatpur, 
Baripada, Mayurbhanj-757003 on behalf of Governor of Odisha invites bids from bidders Class “C” 
registered with the State Governments and bidders of equivalent Grade/Class registered with 
Central Government/ MES /Railways for the construction of works detailed in the table below. 

TABLE 
Sl. 
No. 

Name of the work Value of 
the work 

 [ Rs.] 

Bid 
Security 

(Rs.) 

Cost of bid 
        document         

 (Rs) 

Period of 
Completion 

1 Construction of 4(Four) nos of 
RRHS in Udala Block of 
Mayurbhanj District under 
CHHATA Scheme for the FY 
2026-27 

 
8.51 

Lakhs 
(Without 

GST) 

 
 
 

Rs. 9,000/- 

 
 
 

Rs. 4000.00 

 
 

60(SIXTY) Days 

2. The Bid documents consisting of Information to Bidders (ITB), Bid Data Sheet (BDS), Information 
and Documents to be furnished along with the Bid, General & Special Conditions of Contract, 
Contract Data, Drawings, Specifications, the schedule of quantities and set of terms and conditions of 
contract and other necessary documents will be published and appear in the “latest active tenders” 
in the website: https://tendersodisha.gov.in from 01/07/2026, 11:00 Hrs. The Bidders can 
download the bid documents after the due date and time for sale. 

3. Bids shall be received only “on line” on or before 08/07/2026; Time: 17:00 Hrs. The bidder must 
possess compatible Digital Signature Certificate (DSC)of Class-II or Class-III. 

4. Critical datelines for this Bid are as follows: 
Particulars  Date & Time 

Availability of Bid Document on 
e-Procurement Portal and download on-
line1 

:  From Dt. 01/07/2026; 11:00 Hrs. 
To Dt. 08/07/2026; 17:00 Hrs. 

Start date of on-line bid submission  : Date 01/07/2026; Time 11:00 Hrs. 
End (Closing) Date of online bid 
submission 

: Date 08/07/2026; Time 17:00 Hrs. 

Date of online Bid Opening  :  Date 09/07/2026; Time 11:00 Hrs. 

5.     Bids received on line shall be opened at 11:00 Hours on 09/07/2026 in the office of the Deputy 
Director, Geology, GWD Division, Baripada, At/Po- Takatpur, Baripada, Mayurbhanj-757003 in 
the presence of the bidders who wish to attend. Bidders can witness the opening of bids after logging 
on to the site using their DSC. If the office happens to be closed on the last date of opening of the bids as 
specified, the bids will be opened on the next working day at the same time and venue.  

6.     Bids must be accompanied by bid securing declaration form duly completed, bid security (EMD) and 
cost of bid document including GST amount as specified for the work in the table above. The cost of bid 
document is non- refundable and shall be remitted in the shape as specified in the ITB / BDS of this bid 
document. Scanned copies of above documents are to be uploaded along with the bid and the originals 



BPD-GWD  

Contractor                                                                                                                 Deputy Director Geology 
GWD Division Baripada 

 

of the same to be submitted in the office of the Deputy Director, Geology, GWD Division, Baripada, 
At/Po- Takatpur, Baripada, Mayurbhanj-757003on or within three days from the date & time of 
opening of Bid during office hours on working days. 

7. The bidding documents contain all other details. 

8. The authority reserves the right to cancel any or all bids without assigning any reason. 

9. If a bid appears abnormally low and raises doubt about the bidder’s ability to execute the work at the 
quoted rate, it shall be examined by the Departmental Technical Committee and placed before the 
competent authority for approval of APS. 

 
 
 
 

                                                                                                                              Deputy Director Geology 
                                                                                                                                GWD Division, Baripada 



BPD-GWD  

Contractor                                                                                                                 Deputy Director Geology 
GWD Division Baripada 

 

 

 

TABLE OF CONTENTS 
 

 Contents Page No. 

Section 1 INSTRUCTIONS TO BIDDERS & BID DATA 
SHEET 

7 

 BID DATA SHEET (BDS) 19 

Section2: QUALIFICATION INFORMATION 20 

Section3: CONDITIONS OF CONTRACT 33 

 SPECIAL CONDITIONS OF CONTRACT 49 

Section4 CONTRACT DATA 53 

Section5 TECHNICAL SPECIFICATIONS 58 

Section6 DRAWINGS 65 

Section7 BILL OF QUANTITIES 68 

Section 8 SECURITIES AND OTHER FORMS 72 

 
 



BPD-GWD  

Contractor                                                                                                                 Deputy Director Geology 
GWD Division Baripada 

 

 
A. GENERAL 

 

1. Scope of Bid 
1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS)5, the Employer, as 

indicated in the BDS, issues these Bidding Documents for the procurement of works as specified in the 
BDS. The name, identification, and number of lots (contracts) of the National Competitive Bidding 
(NCB) are provided in the BDS. The successful bidder   will be expected to complete the works by the 
intended date specified in the Contract Data. 

1.2 Throughout these bidding documents: 

a. The terms 'in writing' means communicated in written form and delivered against receipt; 
b. Except where the context requires otherwise, words indicating the singular also include the 

plural and words indicating the plural also include the singular; and 
c. “day’ means calendar day. 

2. Source of Funds 

2.1 The expenditure on this project will be met from the funds as indicated in BDS. 

3. Eligible Bidders 

3.1 A Bidder may be a natural person, private entity or legally and financial autonomous Government 
owned enterprises. 

3.2 This Invitation for Bids is open to all bidders registered with the Government of Odisha or other State 
Government/Government of India/MES/Railways/Public Sector Undertakings for execution of Civil 
works in general. Contractors not registered with Government of Odisha, can participate in the e-
Procurement after necessary enrolment in the portal, but have to subsequently register themselves 
with the appropriate registering authority of the State of Odisha before award of the work as per 
prevalent registering norms of the State. 

3.3 All Bidders are required to register in the e-procurement portal. The Bidder intending to 
participate in the bid is required to register in the portal using his/her active personal/official e-
mail ID as his/her Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her 
unique Login ID. He/ She has to submit the relevant information as asked for about the 
firm/contractor. The portal registration of the bidder/firm is to be authenticated by the State 
Procurement Cell after verification of original valid certificates/documents such as (i) PAN and (ii) 
Registration Certificate (RC)/GSTIN of the concerned bidder. The time period of validity in the 
portal is at par with validity of RC/GST Clearance. Any change of information by the bidder is to be 
re-authenticated by the State Procurement Cell. After successful authentication, the bidder can 
participate in the online bidding process. 

3.4 Joint Ventures are not allowed for this bid. 
 A bidder shall not have conflict of interest. The bidder found to have a conflict of interest 
shall is disqualified. A bidder may be considered to have a conflict of interest with one or 
more parties in this bidding process, if: They have controlling partner in common; or 
They receive or have received any direct or indirect subsidy from any of them; or BDS has 
been provided in Part G of this section, i.e. Section-1 of the bidding document 

a. They have the same legal representative for purpose of this bid; or 
b. they have relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the bid of another 
Bidder, or influence the decisions of the Employer regarding this bidding process; or 

c. a Bidder participates in more than one bid in this bidding process. Participation by a Bidder in 
more than one Bid will result in the disqualification of all bids in which the parties involved. 
However, this does not limit the inclusion of the same sub-contractor in more than one bid; or 
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d. a Bidder or any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the contract that is the subject of the Bid; or 

e. a Bidder, or any of its affiliates has been hired (or it’s proposed to be hired) by the Employer as 
Engineer for the contract. 

3.5 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices in 
accordance with ITB cl. 37. 

4. Qualification of the Bidder 

4.1 All bidders shall provide in Section2, Qualification In format I on and other forms, as mentioned. 

4.2 There is no prequalification requirement for participation in the bid. However, the bidder shall have 
to fulfill all the requirements mentioned in this document under various sections. 

4.3 Evaluation Requirements: All bidders shall include the following in forms and documents with 
their bids in Section2: 

a. Copies of documents defining the constitution or legal status, place of registration, and principal 
place of business, original written power of attorney of the signatory of the Bid to commit the 
Bidder; 

b. Reports on the financial standing of the Bidder, such as turnover statements as per IT return and 
profit and loss statements duly certified by the C.A. for the last five years; 

c. Total monetary value of Civil Engineering construction works as mentioned in BDS performed 
during last five years, duly certified by C.A; 

d. Experience in works of a similar nature and size for each of the last five years, and details of 
works under way or contractually committed and clients who may be contacted for further 
information on those contracts; 

e. Evidence of adequacy of working capital for this contract: Liquid assets and/or availability of 
credit facilities of not less than the amount indicated in the BDS Credit lines /letter of 
Credit/Certificate from banks for meeting the fund requirements etc.); 

f. Authority to seek references from the Bidder's bankers; 
g. Information regarding any litigation or arbitration resulting from contracts executed by the 

bidder in the last five years or currently under execution. The information shall include the 
names of the parties concerned, the disputed amount, cause of litigation, and matter in dispute; 

h. The methodology of construction, details of quarries, Environmental Management Plan, 
proposed Work Program, and Planned Value6 statement for the contract period supported with 
equipment planning and deployment, duly supported with calculations, drawings and charts, and 
justifying their capability of execution and completion of the work within the stipulated period of 
completion as per milestones as mentioned in the Contract data. 

4.4 Bids from Joint ventures7are not acceptable. 

4.5 A. To qualify for award of the contract, each bidder must have in its name: 

a. Achieved, in any ONE financial year, in all classes of engineering works only, a minimum 
annual turnover8 of amount indicated in the BDS, in the last five years (as per BDS). 

b. participated and satisfactorily completed, as a prime contractor or as a nominated 
subcontractor, at least one similar work of value not less than the amount indicated in BDS, 

c. Executed in any one year, the minimum quantities of the items of work as indicated in the 
BDS9, (approx. 60% of Bid value). 

d. Valid license for executing the proprietary works/specialized job works and should have 
executed similar works for a minimum amount as indicated in BDS in any one year of last five 
years.  

A. To qualify for award of the Contract, each bidder should further demonstrate: 

a. Availability (either owned or leased or by procurement against mobilization advances) of the 
key and critical equipment for this work as indicated in Serial no. 12 of Qualification 
Information of Section 2. 

b. Availability of key personnel with adequate experience as indicated in Serial no. 13 of 
Qualification Information of Section 2. 
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B. To qualify for a package of contracts made up of this and other contracts for which bids 
are invited in the IFB, the bidder must demonstrate having experience and resources sufficient 
to meet the aggregate of the qualifying criteria for the individual contracts 

a. Sub-contractors' experience and resources shall not be taken into account in determining the 
bidder's compliance with the qualifying criteria for normal works. However, sub-contractors' 
experience and resources shall be required to be submitted by the bidder in Serial no. 9 of 
Qualification Information of Section 2, if the bidder wishes to propose sub-contracting for 
proprietary works/specialized job works. 

b. Bidders who meet the minimum qualification criteria will be qualified only if their available 
bid capacity is more than the total bid value. The available bid capacity will be calculated 
asunder: 

Assessed Available Bid capacity=(A*N*2‐B) 

Where, 

A = Maximum value of civil engineering works executed in any one year during the last five years 
(updated to bid invitation year price level) taking into account the completed as well as works in 
progress. 

N=Number of years prescribed for completion of the works for which bids are invited. For 
completion period  

less than one year N may be taken as 1. 

B=Value, at the current price level, of existing commitments and on-going works to be completed 
during the period of completion of the works for which bids are invited10. 

c. Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 
if they have: 

−Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements; and/or 

−Record of poor performance such as abandoning the works, not properly completing the 
contract due to Contractor’s failure, litigation history, or financial failures etc.; and/or 

−Participated in the previous bidding for the same work and had quoted unreasonably high 
bid prices and could not f furnish rational justification to the employer. 

5. One Bid per Bidder 
5.1 Each bidder shall submit only one bid for one package. The system shall consider only the last bid 

submitted through the e-procurement portal. 
6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 
Employer will in no case be responsible and liable for those costs. 

6.2 Cost of Bid document (Non-refundable) as specified in the BDS is to be furnished /submitted by the 
bidder along with the bid. 

7. Site visit 
7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site of 

Works and its surroundings and obtain all information that may be necessary for preparing the Bid 
and entering into a contract for execution of the Work. The costs of visiting the Site shall be at the 
Bidder's own expense. 
 

B. Bidding Documents 
8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and corrigenda/addenda 
issued in accordance with Clause10. 
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Section Particulars 

 Invitation for Bids (IFB) 
1 Instructions to Bidders (ITB)& Bid Data Sheet (BDS) 
2 Information and Documents to be submitted along with the Bid 
3 Conditions of Contract 
4 Contract Data 
5 Technical Specifications 
6 Drawings 
7 Bill of Quantities 
8 Securities & Other Forms 

8.2 The Bidder is required to login to the e-procurement portal and download the above listed 
documents from the website mentioned in BDS. He shall save it in his system and undertake 
the necessary preparatory work off-line and upload the completed bid at his convenience 
before the closing date and time of submission. 

9. Clarification on Bidding Documents &Pre‐Bid Meeting ‐Deleted 
10. Amendment to Bidding Documents 

10.1  Before the start date for bid submission of bids, the Employer may modify the bidding 
documents by issuing corrigenda and addenda in the e-procurement portal for this bid.  

10.2  Any corrigendum or addendum thus issued shall be part of the bidding documents. The 
corrigenda and addenda shall be published in the website http://tendersodisha.gov.in. 

10.3 To give reasonable time to the prospective bidders to take a corrigendum/addendum into 
account in preparing their bids, the Employer shall extend as necessary the date for submission 
of bids, in accordance with Sub-Clause19.2. 
 

C. Preparation of Bids 
11. Language of the Bid 

11.1 All documents relating to the bid shall be in the English language. 
12. Documents comprising the Bid 

12.1 The bid to be submitted by the bidder online (refer Clause 8.1) shall be in two separate parts: 
a) TECHNICAL BID shall comprise all information and documents specified in Section 2. 
b) FINANCIAL BID shall comprise Priced Bill of Quantities for items specified in Section 7. 

12.2 All other documents stated in Clause 8.1 will be deemed to be part of the bid though not 
required to be submitted online in the bid. 

12.3  A Bidder shall submit only one bid for this contract. In the event of same bidder submitting 
more than one bid for the above contract, all bids submitted by the bidder shall be rejected. 

13. Bid Price 
13.1  The Bidder shall bid for the whole work as described in the Bill of Quantities. 
13.2  In this case of percentage tender, the bidder will only fill in the designated cell and activate 

“less” or “excess” to indicate how much his price is excess or less than the estimated amount. 
The Bidder shall check the following prior to uploading his Bill of Quantities (BOQ): 
a. Filling of percentage up to two decimal places only. 
b.  The bidder shall check the quoted percentage with that of amount displayed in the 

BOQ sheet which shall be considered for evaluation of Financial Bid. 
13.3 All duties, taxes, and other levies payable by the Bidder under the contract, or for any other 

cause shall be included in the rates, prices and total Bid Price be submitted by the Bidder. 
13.4 The rates and prices quoted by the Bidder are subject to adjustment during the performance of 

the Contract if provided in the BDS in accordance with the provisions of Clause 47 of the 
Conditions of Contract. The base date shall be considered as the date stipulated last date of bid 
submission. 

14. Currencies of Bid and Payment 
14.1 The currency of bid and payment shall be quoted by the bidder entirely in Indian Rupees. All 

payments shall be made in Indian Rupees only. 
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15. Bid Validity 
15.1 Bids shall remain valid for a period not less than period stated in the BDS after the last date 

forbid submission specified in Clause 19. A bid valid for a shorter period shall be rejected by 
the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request the participating bidders may extend the period of bid validity for a specified 
additional period. The request and the bidders' responses shall be made in writing or by e-
mail. A bidder may agree to or reject the request. 

15.3 A bidder who has agreed to the Employer’s request for extension of bid validity, in no case, 
shall be permitted to modify his bid. 

16. Bid Security (EMD) 
16.1  The Bidder shall furnish, as part of his Bid, a Bid security (EMD) for the amount as shown in 

the IFB for this particular work, in favor of the person named in the IFB/BDS, and in one of the 
following forms. 
a. Receipt in Challan of cash deposit in the Government Treasury in India. 
b. Deposit-at-call Receipt from any scheduled Indian Bank (Or) a foreign Bank located in 

India and approved by the Reserve Bank of India. 
c. Indian Post Office/National Savings Certificate duly endorsed by the competent postal 

authority in India. 
d. Bank Guarantee from any scheduled Indian Bank, in the format given in Section 8. 
e. Fixed Deposit Receipt, letter of credit, issued by any Scheduled Indian Bank (or) a foreign 

Bank approved by the Reserve Bank of India. 
f. Through online mode in the e-procurement portal “tendersodisha.gov.in”. 

16.2 Bidders exempted from payment of Bid Security will be able to participate in the bid directly 
by uploading documentary evidences towards his eligibility. Presently the Tenderer may not 
furnish bid security/EMD & instead furnish the bid security exemption form duly filled in as 
part of govt. directives. 

16.3 Bank guarantees (and other instruments having fixed validity) issued as surety for the bid 
shall be validfor28 days beyond the validity of the bid. 

16.4 The bidder shall scan all the written/printed pages of the bid security and upload the same in 
portable document format (PDF) to the system in designated place of the Technical Bid. 
Furnishing scanned copy of such documents is mandatory, otherwise his/her bid shall be 
declared as non-responsive and liable for rejection. The original bid security instrument (hard 
copy) shall be submitted by the bidder in the office of the Employer/ Bid Inviting Officer 
within the last date of bid submission. 

16.5 The Bid Inviting Officer will verify the original documents of all the uploaded scanned 
documents of the successful lowest bidder only within 5 days of opening of the bid. In the 
eventuality of failure on the part of the lowest successful bidder to produce the original 
documents, his/her bid shall not be evaluated, and the bidder shall be debarred in future from 
participating in all bids in the State for 3 years and will be recommended for blacklisting by 
the competent authority. 

16.6 The Bid Security may be forfeited 
a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity 

including extended period of validity; or 
b) if the Bidder, in the event of being the successful Bidder, fails within the specified time 

limit to sign the Agreement, furnish the required Performance Security, or 
c) Deposit the required license fees with State Government to register itself as a 

Special/Super Class contractor with Government of Odisha within 16 (fifteen) days of 
issue of Letter of Acceptance of Bid. 

16.7 The bid security of unsuccessful bidders shall be returned as promptly as possible upon the 
successful bidder’s furnishing of the performance security pursuant to Clause34. 

16.8 The Bid Security of the successful bidder will be discharged when the bidder has furnished the 
required Performance Security and sign the Contract Agreement. 
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16.9 Combined bid security form more than one work is not acceptable. 

17. Alternative Proposals by Bidders 

17.1 Conditional offers or alternative offers mentioned anywhere shall not be considered in the 
process of bid evaluation. 

18. Format &Signing of Bid 

18.1 Preparation of the Document  

a. The bidder shall carefully go through the bid and prepare the required documents. The bid 
shall have a Technical Bid & a Financial Bid. The Technical Bid consists of cost of Bid 
documents, Bid Security, power of attorney to sign the bid, the affidavit regarding 
correctness of bid information, List of similar nature of works, work in hand, list of 
machineries & personnel, and any other information required under Section-2. 

b. The Financial Bid shall consist of the Bill of Quantities (BOQ) and any other price related 
information/ undertaking including rebates required under Section-7. 

c. Bidders are to submit only the BOQ (in .xls format) uploaded by Bid Inviting Officer after 
entering the relevant fields without any alteration/deletion/modification. In case of item 
rate bid, bidders shall fill in their rates other than zero value in the specified cells without 
keeping it blank. In the percentage rate bid the bidder quoting zero percentage is valid and 
will be taken at par with the estimated rate of the work put to bid. 

d. Multiple BOQ submission by any bidder shall lead to cancellation of his bid. 
e. The bidder shall upload the scanned copy/copies of document in support of eligibility 

criteria and qualification information in prescribed format in Portable Document Format 
(PDF) to the portal in the designated locations of Technical Bid. The Bidder should ensure 
clarity/legibility of the document uploaded by him to the portal. 

f. The bidder shall write his name in the space provided in the specified location in the 
Protected Bill of Quantities (BOQ) published by the Bid Inviting officer. The bidder shall 
type rates in figure only in the rate column of respective item(s) without any blank cell in 
the rate column in case of item rate bid and type percentage excess or less upto two 
decimal place only in case of percentage rate bid. 

g. The bidder shall log on to the portal with his/her DSC and move to the desired bid for 
uploading the documents in appropriate place one by one simultaneously checking the 
documents. 

h. The Bid Inviting Officer shall not be responsible for any failure, malfunction or breakdown 
of the electronic system used during the e-procurement process. 

i. The Bidder is required to upload documents related to his eligibility criteria and 
qualification information and Bill of Quantity duly filled in. It is not necessary for the part 
of the Bidder to upload the drawings and the other Bid documents (after signing) while 
uploading his bid. It is assumed that the bidder has referred all the drawings and 
documents uploaded by the Bid Inviting Officer. 

18.2  Signing of Bid 

The bidder shall digitally sign all statements, documents, certificates uploaded by him, 
owning sole and complete responsibility for their correctness/authenticity as per the 
provisions of the ITACT2000. 

D. Submission of Bids 

19. Date for Submission of the Bids 

19.1 Bid shall be received only ONLINE on or before the date and time as notified in BDS. 

19.2 The Employer may extend the date for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original date will then be subject to the new date of 
submission. 
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20. Time line for Submission of Bids 

20.1 The Bidder will not be able to submit his bid after expiry of the date and time of submission of 
bid (server time). 

20.2 The date and time of bid submission shall remain unaltered even if the specified date for the 
submission of bids declared as a holiday for the Bid Inviting Officer. 

20.3 All bid uploaded by the Bidder to the portal will be encrypted. The encrypted Bid can only be 
decrypted/opened by the authorized persons on or after the due date and time. 

20.4 Once submitted, the bids can’t be viewed, retrieved or corrected. The Bidder should ensure 
correctness of the bid prior to uploading and take print out of the system generated summary 
of submission to confirm successful uploading of bid. 

21. Late Bids 

21.1 The Bidder will not be able to submit his bid after expiry of the last/end date and time of 
submission of bid. 

22. Modification, Resubmission and Withdrawal of Bids 

22.1 Resubmission of bid by the bidders for any number of times before the last date and time of 
submission is allowed. Resubmission of bid shall require uploading of all documents including 
price bid afresh. 

22.2 If the bidder fails to submit his modified bids within the pre-defined time of receipt, the 
system shall consider only the last bid submitted. 

22.3 The Bidder can withdraw his/her bid before the date and time of receipt of the bid by 
uploading scanned copy of a letter addressing to the Bid Inviting Officer citing reasons for 
withdrawal. The system shall not allow any withdrawal after the date and time of submission. 

 
E. Bid Opening and Evaluation 
23. Bid Opening 

23.1 Bids cannot be opened before the specified date & time, even by the Bid Inviting Officer or the 
Procurement Officer or the Publisher. 

23.2 Bid opening date and time is specified during bid creation or can be extended through 
corrigendum. 

23.3 Opening of bids shall be carried out in the same order as it is occurring in invitation of bids or 
as in order of receipt of bids in the portal. 

23.4 All Bid Opening Officers shall log-on to the portal to decrypt the bid submitted by the bidders. 
The bidders & guest users can view the summary of opening of bids from any system. Bidders 
may not be present during the bid opening at the opening location if they so desire. 

23.5 In the event of the specified date of bid opening being declared a holiday for the Bid Inviting 
Officer, the bids will be opened at the same time on the next working day. 

23.6 In case of all the bids being non-responsive, the Bid Inviting Officer shall complete the e-
Procurement process by uploading the official letter for cancellation/re-bid. 

24. Confidentiality 
24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award has been announced in 
favor of the successful bidder. 

24.2 Any effort by a Bidder to influence the Employer during processing of bids, evaluation, bid 
comparison or award decisions shall be treated as Corrupt & Fraudulent Practices, mentioned 
under Clause 37 and may result in the rejection of the Bidders' bid. 

25. Clarification of Financial Bids 
25.1 To assist in the examination, evaluation, and comparison of bids, and qualification of the 

bidders; the Employer may ask the bidder for required clarification on the information 
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submitted with the bid. The request for clarification and the response shall be in writing or by 
e-mail, but no change in the price or substance of the Bid shall be sought, offered, or permitted. 

25.2 Subject to clause 24, no Bidder shall contact the Employer on any matter relating to the 
submitted bid from the time of the bid opening to the time the contract is awarded. If the 
Bidder wishes to bring additional information to the notice of the Employer, it shall do so in 
writing. 

26. Examination of Bids, and Determination of Responsiveness 
26.1 During the detailed evaluation of "Technical Bid", the Employer will determine whether each 

Bid 
a. Meets the eligibility criteria defined in Clause3 of ITB; 
b. Meets the qualification criteria in accordance with the provision of Clause 4 of ITB; and 
c. is accompanied by the required bid cost, bid security and bid securing declaration form and 

the required documents mentioned under Section 2. 
26.2 A substantially responsive bid is one which conforms to all the terms, conditions, and 

requirements of the bidding documents, without material deviation or reservation. A material 
deviation or reservation is one 
a. Which affects in any substantial way the scope, quality, or performance of the Works; 
b. Which limits in any substantial way, in consistent with the bidding documents, the 

Employer's rights or the Bidder's obligations under the Contract; or 
c. Whose rectification would affect unfairly the competitive position of other Bidders 

presenting substantially responsive Bids. 
26.3 If a Bid is not substantially responsive, it may be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming material 
deviation or reservation. 

26.4 Non submission of legible documents may render the bid non-responsive. 
27. Correction of Errors 

27.1 There shall be no arithmetical correction due to e-procurement processes. 
28. Conversion to Single Currency 

28.1 The bidder shall quote the prices in INR only. 
29. Evaluations and Comparison of Substantially Responsive Bids 

29.1 All the opened bids shall be downloaded and printed for taking up evaluation. The Employer 
will evaluate and compare the Financial Bids and arrange the Financial Bids in order of their 
value for subsequent evaluation. 

29.2 The bidder may be asked in writing/e-mail to clarify on the uploaded documents provided in 
the Technical Bid, if necessary, with respect to any doubts or illegible documents. The Bid 
Inviting Officer may ask for any other document of historical nature during technical 
evaluation of the bid; provided, in all such cases, furnishing of any document in no way alters 
the Bidder’s price bid. The bidder shall respond within seven days of issue of the clarification 
letter, failing which the bid of the bidder will be evaluated on its own merit. 

29.3 The Technical evaluation of all the bids shall be carried out as per information furnished by 
Bidders. The Bid Inviting Officer will evaluate bid and finalize list of responsive bidders. 

29.4 The Financial Bids of the technically responsive bidders shall be opened on the due date and 
time of opening. The Bid Inviting Officer shall log on to the system in sequence and open the 
Financial Bid. At the time of opening of “Financial Bid”, bidders, whose Technical Bids were 
found responsive, may choose to remain present. 

29.5 Bidder can witness the principal activities and view the documents/summary reports for that 
particular work by logging on to the portal with his DSC anywhere. 

29.6 The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of 
Contract, during the period of implementation of the Contract, will not be taken into account in 
Bid Evaluation. 

29.7 If the Bid of the successful Bidder is seriously unbalanced in the opinion of the Employer in 
relation to the Employer’s estimate for the work to be performed under the contract, the 
Employer may require the Bidder to produce detailed price analyses for any or all items of the 
Bill of Quantities, and/or to demonstrate the internal consistency of these prices with the 
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construction methods and schedule proposed. The bidder shall respond in not more 
than7(seven) days of issue of the clarification letter, failing which the bid of the bidder will be 
evaluated on its own merit. 

After evaluation of the price analysis, the Employer may require that the amount of the performance 
security set forth in Clause 34 be increased at the expense of the successful Bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the successful 
Bidder under the Contract. 

30. Negotiation of Bids 
30.1 For examination, evaluation, and comparison of bids, the Bid Inviting Officer may, at his 

discretion, ask the lowest bidder for clarification of his rates including reduction of rate 
through negotiation and breakdown of unit rates. 

 
F. AWARD OF CONTRACT 
31. Award Criteria 

31.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose bid has been 
determined to be substantially responsive and who has offered the lowest evaluated bid price. 

31.2 In the eventuality of failure on the part of the lowest successful bidder to produce the original 
documents, or submit the performance security and sign the contract agreement document, 
the Bidder shall be debarred in future from participating in all the Bids for 4(Four) years and 
will be recommended for blacklisting by the competent authority. In such a situation, the next 
successful bidder will be required to produce his original documents for consideration of his 
bid at the negotiated rate equal to lowest bidder. Otherwise, the tender will be cancelled. 

31.3 In no case, the contract shall be awarded to any bidder, whose available bid capacity is less 
than the evaluated bid price, even if the said bid is the lowest evaluated bid. The bid shall be 
deemed to be rejected and the contract will, in such case, be awarded to the next lowest bidder 
at his evaluated bid price. 

32. Employer's Right to accept any Bid and to Reject any or all Bids 
32.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid and to 

cancel the Bidding process and reject all Bids at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to 
inform the affected Bidder or Bidders of the grounds for the Employer's action. 

33. Notification of Award and Signing of Contract Agreement 
33.1 The Bidder, whose Bid has been accepted, shall be notified of award by the Employer prior to 

expiration of the Bid validity period by facsimile or e-mail confirmed by letter sent through 
post. This letter (herein after and in the Conditions of Contract called the “Letter of 
Acceptance") will state the sum that the Employer will pay the Bidder in consideration of the 
execution, completion and remedying defects of the Works by the Contractor as prescribed by 
the Contract (herein after and in the Contract called the “Contract Price"). 

33.2 The notification of award will constitute the formation of the Contract, subject to only 
furnishing of a performance security in accordance with the provisions of Clause 34, within 28 
days of issue of letter of acceptance, and a detail work program showing the general methods, 
arrangements, order and timing for all the activities in the Works along with quarterly 
planned value statement and milestone wise detail work programme, in accordance with the 
provisions of clause 4.3(i). 

33.3 The Contract Agreement will incorporate all provision of contract between the Employer and 
the successful Bidder. It will be signed by the Employer and kept ready for signature of the 
successful bidder in the office of the Employer within 28 days following the issue of the “Letter 
of Acceptance. (LoA)” 

33.4 Upon the furnishing of performance security by the successful Bidder, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful. 

 
 
 

34. Performance Security  



BPD-GWD  

Contractor                                                                                                                 Deputy Director Geology 
GWD Division Baripada 

 

 Additional Performance Security (APS) & Abnormally Low Bid – Tender Condition 

 where the bid price is below 0% but not below 10% of the project cost put to bid, no additional 
performance guarantee/security percentage is required. 

 where the bid price is below 10% but not below 20% of the project cost put to bid, the additional 
performance guarantee/security percentage shall be incremented by 0.1% for every percentage of 
bid price below 10% of the project cost put to bid starting at 11% with the additional bid 
performance guarantee being 0.1% and this additional performance guarantee percentage shall be 
applied on the bid price. 

 where the bid price is 20% or more below of the project cost put to bid, the additional performance 
guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of 
the project cost put to bid in addition to 1% of the bid price and this additional performance 
guarantee  percentage shall be applied on the bid price; 

 The additional performance guarantee percentage shall be rounded off to the next lower percentage 
based on whether the decimal point of the percentage of bid price is below 0.5% or next higher 
percentage based on whether the decimal point of the percentage of bid price is 0.5% or more. 

 The additional performance security shall be treated as part of the performance security.   

 Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee 
and recommended to the competent authority of the Administrative Department for the approval of 
the Additional Performance Security(APS). An abnormally low bid is one in which the Bid price, in 
combination with other elements of the Bid, appears so low that it raises material concerns as to the 
capability of the Bidder to perform the contract at the offered price. Procuring Entity may, in such 
cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price in 
relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any 
other requirements of the bid document., If, after evaluating the price analyses, the procuring entity 
determine  that Bidder has substantially  failed to demonstrate its capability to deliver the 
contract at the offered price, the Procuring Entity may reject. 

35. Advance Payment and Security 
35.1 The Employer will not provide any Advance Payment on the Contract Price as stipulated in the 

Conditions of Contract. 
36. Dispute Resolution 

36.1 Any dispute arising out of the contract shall be resolved through the provisions of Arbitration 
& Conciliation Act,1996. 

37. Corrupt or Fraudulent Practices 
37.1 It is required that the bidders observe the highest standard of ethics during the procurement 

and execution of such contracts. In pursuance of this policy, it is defined, for the purposes of 
this provision, the terms set forth below as follows: 
a. “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in contract execution; 
and 

b. Fraudulent practice “means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive the Government of 
the benefits and open competition. 

c. Collusive practice “is an arrangement between two or more parties12designed to achieve 
an improper purpose, including to influence improperly the actions of another party; 

d. “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party o the property of the party to influence improperly the actions of a 
party13 

38.  The Employer will reject a proposal for evaluation, and/or award if it determines that the 
Bidder recommended for award has engaged in any of the corrupt or practices in competing 
for the contract in question and will declare the firm ineligible, either in definitely or for a 
stated period of time, to be awarded a contract, if it at any time determines that the firm has 
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engaged in corrupt or fraudulent practices in competing for, or in executing the contract. 
38.1 Furthermore, Bidders may be aware of the provision stated in clause 63 of the Conditions of 

Contract. 
39.  Grievance Reprisal Procedure/ Complaint Procedure 

39.1 The bidder has the right to submit a written and signed complaint at any stage in the 
procurement. The complaint will be addressed to the officer who has invited the bids. 

39.2 The Bid Inviting Officer shall, within 5 working days of receipt of the complaint, acknowledge 
the receipt in writing to the complainant indicating that it has been received and the response 
will be sent in due course after detailed examination. 

39.3 The Bid Inviting Officer shall convey the final decision to the complainant on the complaint 
received within a reasonable time. 

 
*****
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G. BID DATA SHEET (BDS) 
 

A. Introduction 

ITB 1.1 Bid Identification No.: 16/GWDBPD/CHHATA/2026-27 

The Employer is: Deputy Director Geology, GWD Division, Baripada 

The name of the Project is: “CHHATA” 

Works Requirement: 

Construction of 4(Four) nos of RRHS in Udala Block of Mayurbhanj District 
under CHHATA Scheme for the FY 2026-27 under the State Sector Scheme of 
DoWR, Govt. of Odisha, “CHHATA” 

ITB 2.1 The Project is financed by: DoWR., Govt of Odisha under SSS 

ITB 4 
Qualification of 
bidder. 

The Bid shall have no qualifying criteria, except tender cost, EMD, valid RC, 
GSTIN and PAN No, Affidavit of correctness, undertaking regarding no relation 
certificate which are mandatory 

ITB 4.5 B Multiple Contract Evaluation Not applicable 

B. Bidding Documents 

ITB 6.2 Cost of Bidding document: Rs. 4000/-;Non-refundable, to be paid on-line  

through the e-procurement portal. 

ITB 8.2 https://tendersodiaha.gov.in 

C. Preparation of Bids 

ITB 13.5 Price adjustment Not applicable. 
ITB 16.1 60 calendar days 
ITB 16.1    Deputy Director Geology 

 GWD Division, Baripada 
Bid Security (EMD): Rs. 9,000/- 

D.  Submission of Bids 

ITB 19.1 The last date and time for on-line bid submission online is: 

Date: 08/07/2026; Time: 17:00 Hrs. 

F. Award of Contract 

 

 

 

 

ITB 34.2 

Additional Performance Security (APS) & Abnormally Low Bid – 
Tender Condition 

 where the bid price is below 0% but not below 10% of the 

project cost put to bid, no additional performance 

guarantee/security percentage is required. 

 where the bid price is below 10% but not below 20% of the 

project cost put to bid, the additional performance 

guarantee/security percentage shall be incremented by 0.1% for 

every percentage of bid price below 10% of the project cost put 

to bid starting at 11% with the additional bid performance 
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guarantee being 0.1% and this additional performance 

guarantee percentage shall be applied on the bid price. 

 

 

 where the bid price is 20% or more below of the project cost put 

to bid, the additional performance guarantee percentage shall be 

incremented by 0.2% for every percentage of bid price below 

20% of the project cost put to bid in addition to 1% of the bid 

price and this additional performance guarantee  percentage 

shall be applied on the bid price; 

 The additional performance guarantee percentage shall be 

rounded off to the next lower percentage based on whether the 

decimal point of the percentage of bid price is below 0.5% or 

next higher percentage based on whether the decimal point of 

the percentage of bid price is 0.5% or more. 

 The additional performance security shall be treated as part of 

the performance security.   

 Justification for abnormally low bids shall be scrutinized by the 

Departmental Technical Committee and recommended to the 

competent authority of the Administrative Department for the 

approval of the Additional Performance Security(APS). An 

abnormally low bid is one in which the Bid price, in combination 

with other elements of the Bid, appears so low that it raises 

material concerns as to the capability of the Bidder to perform 

the contract at the offered price. Procuring Entity may, in such 

cases, seek written clarifications from the Bidder, including 

detailed price analyses of its Bid price in relation to scope, 

schedule, resource mobilization, allocation of risks and 

responsibilities, and any other requirements of the bid 

document., If, after evaluating the price analyses, the procuring 

entity determine  that Bidder has substantially  failed to 

demonstrate its capability to deliver the contract at the offered 

price, the Procuring Entity may reject. 

 
***** 
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SECTION –2 
QUALIFICATION INFORMATION 

INFORMATION AND DOCUMENTS TO BE FURNISHED ALONG WITH THE BID 
[The Bidder shall submit all the documents indicated below, in complete shape.] 

 
 

1. CONTRACTOR’S BID (Letter of Bid) 

2. COST OF BIDDOCUMENT 

3. QUALIFICATION INFORMATION 

4. BID-SECURING DECLARATION 

5. EVIDENCE OF CREDIT FACILITY 

6. AFFIDAVIT REGARDING ABANDONED OF WORKS AND UNDERTAKING 

7. STATEMENT OF ETHICAL CONDUCT, FRAUD AND CORRUPTION 

8. BID SECURITY BANK GUARANTEE 
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1. Contractor’s Bid (Letter 
                                            (To be filled in by the Bidder on the letter head and submitted along with the offer)

 
    Bid Identification No:16/GWDBPD/CHHATA

Description of the Works:  

 Construction of 4(Four) nos of 
CHHATA Scheme for the FY 2026

To, 
The Deputy Director Geology
GWD Division, Baripada
At/Po- Takatpur, Baripada, Mayurbhanj

We, the undersigned, declare that; 
a. We have examined and have no 

issued in accordance with instructions to bidders (ITB)clause10;
b. We offer to execute the Works described above in accordance with the Conditions of Contract, 

Specifications, Drawings and Bill of Quan
Rs. _______________[in figures] (Rupees __________________

c. Our bid shall remain valid for a period of
specified in the ITB) days from the last date of bid submission in accordance with 
and it shall remain binding up on us and may be accepted at any time before the expiration of 
that period; 

d. If our bid is accepted, we commit to submit/furnish the required performance security in 
accordance with provision of bidding document;

e. We, including any sub-contractors or suppliers for any part of the contract, do not have any 
conflict of interest in accordance with ITB3;

f. We understand that this bid, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; 

g. We understand that you are not bound to accept
you may receive; 

 

h. We hereby certify that we have taken steps to ensure that no person acting for us or on our 
behalf will engage in bribery. 

i. We also undertake that, in competing for (and, if the award is made
above contract, we will strictly observe the laws against fraud and corruption in force in India 
namely “Prevention of Corruption Act1, 988”.

j. Commissions or gratuities, if any, paid or to be paid by us to agents relating to this B
contract execution if we are awarded the contract, are listed below:

Name and address of agent 
 
 

 
(if none, state “none”) 

 
Yours faithfully, 

 
Authorized Signatory: 

 
Name &Title of Signatory:  

Present Communication Address: _____________________________________________________
     Contact no.:  _________________ EmailID:
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Contractor’s Bid (Letter of Bid) 

(To be filled in by the Bidder on the letter head and submitted along with the offer)

/GWDBPD/CHHATA/2026-27 

nos of RRHS in Udala Block of Mayurbhanj
Scheme for the FY 2026-27 

The Deputy Director Geology 
Baripada, 

Takatpur, Baripada, Mayurbhanj-757003    

We have examined and have no reservations to the bidding documents, including addenda 
issued in accordance with instructions to bidders (ITB)clause10; 
We offer to execute the Works described above in accordance with the Conditions of Contract, 
Specifications, Drawings and Bill of Quantities accompanying this Bid for the Contract price of 

in figures] (Rupees __________________ ) [in words]14. 
Our bid shall remain valid for a period of (insert validity period as 
specified in the ITB) days from the last date of bid submission in accordance with ITB cl.
and it shall remain binding up on us and may be accepted at any time before the expiration of 

commit to submit/furnish the required performance security in 
accordance with provision of bidding document; 

contractors or suppliers for any part of the contract, do not have any 
conflict of interest in accordance with ITB3; 

understand that this bid, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal contract is 

We understand that you are not bound to accept the lowest evaluated bid or any other bid that 

We hereby certify that we have taken steps to ensure that no person acting for us or on our 

We also undertake that, in competing for (and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force in India 
namely “Prevention of Corruption Act1, 988”. 
Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to 
contract execution if we are awarded the contract, are listed below: 

 Amount Purpose of Commission or gratuity

  Name of Bidder:  ___________________

Present Communication Address: _____________________________________________________   
_ EmailID: _________________________________

  

puty Director Geology 

(To be filled in by the Bidder on the letter head and submitted along with the offer) 

Mayurbhanj District under 

reservations to the bidding documents, including addenda 

We offer to execute the Works described above in accordance with the Conditions of Contract, 
tities accompanying this Bid for the Contract price of 

(insert validity period as 
ITB cl.16.1 

and it shall remain binding up on us and may be accepted at any time before the expiration of 

commit to submit/furnish the required performance security in 

contractors or suppliers for any part of the contract, do not have any 

understand that this bid, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal contract is 

the lowest evaluated bid or any other bid that 

We hereby certify that we have taken steps to ensure that no person acting for us or on our 

to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force in India 

id, and to 

Purpose of Commission or gratuity 

___________________ 
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1. Cost of Bid Document 
 
Note: 
 
[Non submitting of cost of bid document shall summarily reject the bid without any communication 
to the bidder] 
 
 
Cost of Bid Document: As per ITB CL. 6.2 
 
Cost of Bidding document: Rs. 4000/-; Non-refundable, to be paid on-line through the e-
procurement portal.
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2. 
[The information shall be filled in by the Bidder in the following pages which shall be used for purpose of 
evaluation as provided for in Clauses 3 & 4 of the Instructions to Bidders.]

1. Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders.
 
 

 

2. For Individual Bidders [Sub Clause ITB 4.3 (a) may be referred to]

Constitution or legal status of Bidder: _____________________________

Place of registration   

Principal place of business : 

Name of Authorized Signatory of Bid: ____________________________

Power of Attorney of Signatory of Bid: Attached / Not 

3. Copies of reports on the financial standing of the Bidder, such as turnover statements as per IT return, 
Balance Sheet and Profit & Loss statements duly certified by the Chartered Accountants for the last 
years as stated under Clause 4.5 A of BDS

(Sub Clause 4.3 (b) of Instructions to Bidders may be referred to

4. Total monetary value of Civil Engineering construction works performed in the last 
under Clause 4.5 A of BDS and attached certificate from Charted Accountants.

(Sub Clause 4.3 (c) of Instructions to Bidders may be referred to

Table_ FIN 3.1 
 

Financial Year 

 

 

 

 

 

 

5. Experience in works of a similar nature and size for each of the last five years, and details of works under 
way or contractually committed and clients who may be contacted for further information on those 
contracts. # 

(Sub Clause 4.3 (d) of Instructions to Bidders may be referred to

Table_EXP 3.2 

1. Experience in works of a similar nature and size:
 

Project 
Name 

Details of 
the 

Employer
* 

Descr
iption 
of 
work 

Contract 
No. 
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 Qualification Information 
[The information shall be filled in by the Bidder in the following pages which shall be used for purpose of 
evaluation as provided for in Clauses 3 & 4 of the Instructions to Bidders.] 

Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders.

For Individual Bidders [Sub Clause ITB 4.3 (a) may be referred to] 

______________________________ [Attach copy] 

  :  __________________________________ 

  ______________________________ 

____________________________ 

Attached / Not attached [Attach original document] 

Copies of reports on the financial standing of the Bidder, such as turnover statements as per IT return, 
Balance Sheet and Profit & Loss statements duly certified by the Chartered Accountants for the last 

BDS. 

Sub Clause 4.3 (b) of Instructions to Bidders may be referred to) 

Total monetary value of Civil Engineering construction works performed in the last 5(five) years
and attached certificate from Charted Accountants. 

Sub Clause 4.3 (c) of Instructions to Bidders may be referred to) 

Value of Works performed (in Rs. 
lakhs) 

 

 

 

 

 

 

Experience in works of a similar nature and size for each of the last five years, and details of works under 
way or contractually committed and clients who may be contacted for further information on those 

o Bidders may be referred to) 

Experience in works of a similar nature and size: 

Contract Value of 
contract 
(Rs. 
Lakhs) 

Date of 
Commen
cement 

Stipulated 
period of 
completion 

Actual 
date 

of 
comp
letion

* 

  

puty Director Geology 

[The information shall be filled in by the Bidder in the following pages which shall be used for purpose of 

Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders. 

Copies of reports on the financial standing of the Bidder, such as turnover statements as per IT return, 
Balance Sheet and Profit & Loss statements duly certified by the Chartered Accountants for the last 5(five) 

5(five) years as stated 

Experience in works of a similar nature and size for each of the last five years, and details of works under 
way or contractually committed and clients who may be contacted for further information on those 

Remarks 
explaining 
reasons for 
delay 
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 Name: 
Address: 
Phone No.: 

E-mail: 

       

         
         

# Immediately preceding the financial year in which bids are received. 
*Attach certificate (s) from the Engineer(s)‐in‐Charge, not below the rank of Executive Engineer 

b. Existing commitments and on-going works: Table: _EXP 3.3 
 

Descriptio
n of works 

Place & 
state 

Contract 
No. 

Name & 
Address of 
Employer. 

Value of 
Contract 
(Rs. Cr) 

Stipulated 
period of 
completion 

Value of 
works@ to be 

completed 
(Rs. Cr) 

Anticipated 
date of 
completio
n 

1 2 3 4 5 6 7 8 
        

@Attach documentary evidence from the concerned authorities 

c. Works for which bids already submitted: Table: EXP 3.4 
 

Descriptio
n of works 

Place & 
state 

Name & 
Address of 
Employer. 

Estimated 
Value of 
Contract 

(Rs. Cr) 

Stipulate
d period 
of 
completio
n 

Date when 
decision is 
expected 

Remarks, if 
any 

1 2 3 4 5 6 7 
       

       

6. Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of 
credit, etc. List them below and attach copies of support documents in the attached format provided in this 
Section. 

(Sub Clause 4.3 (e) of Instructions to Bidders may be referred to) 

7. Name, address, e-mail id, telephone and fax numbers of the Bidders' Bankers who may provide references if 
contacted by the Employer. 

Table FIN 3.5 

(Sub Clause 4.3 (f) of Instructions to Bidders may be referred to) 
 

Sl. No. Name of the 
Bank 

Addre
ss 

Telephone 
No. 

FAX 
no. 

e-mail 
id 

1 2 3 4 5 6 
      

      

      

8. Information on litigation history in which the Bidder is involved Table_EXP 3.6 

(Sub Clause 4.3 (g) of Instructions to Bidders may be referred to) 
 

Other 
Part(ies) 

Employer Cause of Dispute Amount involved Remarks 
showing 

present status 
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9. Proposed subcontracts and firms involved. -Deleted 

(Sub Clause 4.3 (h) of Instructions to Bidders may be referred to) 
 

Section
s/ 

Items/ 
Nature 
of the 
works 

Value 
of the 

Propos
ed Sub 
Contra

ct 

Details of 
Subcontractor 

(Name, Address, 
Phone No., 

E‐mail 
id) 

Copies of 
Experienc

e 
Certificate 

@ in 
similar 

work 

Copies 
of valid 
license
%attac

hed 

Consent of 
the proposed 

Sub‐ 
Contractor+ 

attached 

   Yes/ No Yes/ 
No 

Yes/ No 

      

      

      

      

10. The proposed methodology and program of construction 

(Sub Clause 4.3 (i) of Instructions to Bidders may be referred to) 

i. Work Program Attached/Not Attached 
ii. Methodology Attached/Not Attached 
iii. Plan value Statement Attached/Not Attached 
iv. Details of Quarry Attached/Not Attached 
v. Environment Management Plan Attached/Not Attached 

11. Quantity Experience:  

Table_EXP 3.7  

[The Bidder must list all the information requested in the Sub Clause 4.5 A (c) of the Instructions to 
Bidders.] 
 

Sl. 
No. 

Item 
of 

Wor
k 

Minimum 
Requirement for the 

works 

Experience of the Bidder 

Quantity Unit Quantity Name of the 
Work 
where 

executed 

Documentary 
Evidence source 

(1) (2) (3) (4) (5) (6) (7) 
1 [……] [……] [……]    

2 [……] [……] [……]    

i. The items, quantities and units shall be specified by the Employer depending upon type of works 
requirement, in columns (2) to (4). (usually, 80% of the expected peak rate of construction) 

ii. The Bidder shall provide details of quantities and documentary evidence in support of execution of the 
quantities listed above, in columns (5) to (7). The certificate (s) must be from the Engineer(s)-in-Charge, 
not below the rank of Executive Engineer. 

12. Major items of construction equipment proposed to carry out the Contract: 

[The Bidder must list all the information requested below. Refer also to Sub Clause 4.5 B (a) of the 
Instructions to Bidders.] 

 

Table_EOP 3.8 
 

Not Applicable 
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Sl. 
No. 

Type of 
Equipment 

Minimum 
Requirement 
for the works 

Experience of the Bidder 

Nos. Capacity Nos. Capacity Registration
. 

No./ 
Identific

ation 
No. 

Owned/ 
Leased/ To be 
procured 

Condit
ion 

1 2 3 4 5 6 7 8 9 
1 Drilling 

Rig 
01       

2 Compress
or 

01       

3 Truck 01 10 
MT 

     

4 Water 
Tanker 

01 1000 
Liters 

     

i. The type and minimum numbers of key plants & equipment shall be specified by the Employer 
depending upon type of works requirement, in columns (2) to (4). 

ii. The Bidder shall provide documentary evidence in support of their possession of plants and 
equipment listed above, in columns (5) to (9). 

iii. For machineries/equipment to be used on lease basis, the bidder shall provide details of the lease 
agreement which shall form a part of the qualification of the bidder. 

iv. Machineries, older than 5 years or in poor working condition, shall be reconditioned/ repaired to 
improve the performance level. Such machinery shall pass the test of satisfactory performance by 
the Mechanical Engineer of the concerned Department. 

v. The Bid shall have no qualifying criteria, except tender cost, EMD, valid RC, GSTIN and PAN No, 
Affidavit of correctness, undertakingregarding no relation certificate which are mandatory 

 

13. Qualifications and experience of key personnel proposed for administration and execution of the Contract. 

Table PER 3.9 

[The Bidder must list all the information requested below. Refer also to ITB Sub Clause 4.5 B (b)] 
 

Sl. 
No. 

Minimum Requirement of Contract Availability Proposals 

Position Qualification Experience Name Qualification Experience 

1 Site Manager BTech (Any 
branch), MBA  

2 Years    

2  Driller ITI/Diploma in 
Mech./ 
Automobile/ 
Drilling 
Technology 

3 Yrs    

3 Mechanic 
(Drilling 
Asst) 

ITI (Mech./ 
Automobiles/Dril
ling Tech) 

2 Years    

4 Work 
Supervisor 

Any graduate 
with 
management skill 

2 yrs    

i. The number and qualification of key personnel required for the work will be specified by the 
Employer before invitation of bid as per the requirement of the work. 

ii. The Bidder shall provide CVs of proposed personnel listed above. 
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iii. The Bid shall have no qualifying criteria, except tender cost, EMD, valid RC, GSTIN and PAN No, 
Affidavit of correctness, undertakingregarding no relation certificate which are mandatory 

. 

  

Note: 

The Tables; 

Table FIN 3.1, Table_EXP 3.3, Table_EXP 3.4, Table FIN 3.5, Table FIN 3.6, Table_EXP 3.7, Table_EXP 
3.8, Table PER 3.9 

to be filled up by the bidder while submitting the bid to establish the qualification criteria of the bid. 
Bidder may fill up the format in the table itself or use the format in a separate page in the letter 
head of the Bidder. Bid reference number to be mentioned on each page. 
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4. Form of Bid-Securing Declaration 

Date: [insert date (as day, month and year)] 

Bid Identification No.: 16/GWDBPD/CHHATA/2026-27 
To, 

The Deputy Director Geology 
GWD Division, Baripada 

 
We, the undersigned, declare that: 

1. We understand that, according to your conditions, bids must be supported by a 
Bid-Securing Declaration. 

2. We accept that we will automatically be suspended from being eligible for bidding in any 
contract with the Borrower for the period of time of [Three years] starting on [date of submission], if 
we are in breach of our obligation(s)under the bid conditions, because we: 

a. have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; or 
b. Having been notified of the acceptance of our Bid by the Employer during the period of 

bid validity,  
(i) fail or refuse to execute the Contract, if required, or 
(ii) fail or refuse to furnish the Performance Security, in accordance with the ITB. 

3. We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, 
upon the earlier of  

(i) our receipt of your notification to us of the name of the successful Bidder; or  

(ii) twenty-eight days after the expiration of our Bid. 

 

Signed: _______________________________________________ 

[insert signature of person whose name and capacity are shown] 

In the capacity of ________________________________________________________ 

[insert legal capacity of person signing the Bid‐Securing Declaration] 

Name: ________________________________________________ 

[insert complete name of person signing the Bid‐Securing Declaration] 

Duly authorized to sign the bid for and on behalf of: ______________________________________ [insert 

complete name of Bidder] 

Dated on day of  [insert date of signing] 

Corporate Seal (where appropriate) 

[Note: In case of a Joint Venture, the Bid‐Securing Declaration must be in the name of all 
partners to the Joint Venture that submits the bid.] 
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5. Format for Evidence of Access to or Availability of Credit Facilities 

BANK CERTIFICATE 
 

This is to certify that M/s. …………………………… is a reputed company/ Firm with a good financial standing. 
If the contract for the work, namely “________________________________________________ [insert name of the 
work]” is awarded to the above firm, we shall be able to provide overdraft/ credit facilities to the extent 
of Rs. ______________________________________________ to meet their working capital requirements for executing 
the above contract. 

 
 
 

Name of Bank 
Senior Bank Manager 

Address of the Bank 
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6. Affidavit Regarding any Abandoned Works and Undertaking 

(Affidavit must be prepared clearly mentioning Bid Identification Number and name of the work) 
BID ID- 

                 WORK NAME- 

1. I, the undersigned, do hereby certify that all the statements made in the required 
attachments are true and correct. 

 
2. The undersigned also hereby certifies that neither our firm M/s........................................…… 

…………..……………………….. have abandoned any work nor any contract awarded to us for 
such works have been rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation 

to furnish pertinent information deemed necessary and requested by the Department / 
Employer to verify this statement or regarding my(our) competence and general 
reputation. 

 
4. The undersigned understands and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the 
Department/Project implementing agency. 

 
 
 
 

(Signed by an Authorized Officer of the 

Firm) Name: 

Name of 

Firm 

DATE 

     Contact No. ___________________
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7. Statement of Ethical Conduct, Fraud and Corruption 

We, the under signed confirm in the preparation of our bid that: 

1. Neither we, nor any of our employees, associates, agents, shareholders, consultants, 
partners or their relatives or associates have any relationship that could be regarded as a 
conflict of interest as set out in the bidding document. 

2. Should we become aware of the potential for such a conflict will report it immediately to 
the procuring organization. 

3. That neither we, nor any of our employees, associates, agents, shareholders, partners 
consultants or their relatives or associates have entered into corrupt, fraudulent, coercive 
or collusive practices in respect of our bid or proposal. 

4. We understand our obligation to allow the Government of Odisha to inspect all records 
relating to the preparation of our bid and any contract that may result from such 
irrespective of if we are awarded a contract or not. 

5. In connection with this procurement exercise and any contract that is awarded to us as a 
result there of, no payments have been made or will be made by us, our associates, gents, 
shareholders, partners or their relatives or associates to any of the staffs, associates, 
consultants, employees or relatives of such who are involved with the procurement 
process, contract implementation, and the issuance of progress payment on behalf of the 
purchaser, client or employer. 

Signed: [signature of person authorized by the Bidder to sign the bid submission form and 
whose name and title are shown below] 

 
 

Name: [insert full name] 
 
 

Title: [insert official title] 
 
 

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder] 
 
 

Dated on day of , [insert date of signing] 
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Bid Security (EMD) Bank Guarantee 

Bank's Name and Address of Issuing Branch or Office 
 

Beneficiary: .........................................name and address of Employer....................................... 

Date: ......................................................................................................................................................... 

Bid Security No.: .................................................................................................................................... 

We have been informed that....................name of the Bidder...................(herein after called “the 
Bidder”) has submitted to you its bid dated...........................(herein after called “the Bid”) for the execution 
of.........................name of Contract.......................under Invitation for Bids No 
.....................................("the IFB"). 

Furthermore, we understand that, according to one of your conditions, bids must be supported by a 
bid guarantee. 

At the request of the Bidder, we...............name of Bank hereby irrevocably undertake to 

Pay you any sum or sums not exceeding in total an amount of amount in figures 
.............................(...........................................amount in words ) upon receipt by us 
of your first demand in writing accompanied by a written statement stating that the Bidder is in 
breach of its obligation(s) under the bid conditions, because the Bidder: 

a) Has withdrawn its Bid during the period of bid validity including extended period of 
validity specified by the Bidder in the Form of Bid; 

b) Having been notified of the acceptance of its Bid by the Employer during the period of bid 
validity, (i) fails or refuses to execute the Contract Agreement, (ii) fails or refuses to furnish 
the performance security, in accordance with the ITB, or (iii) fails to deposit the required 
license fees with State Government to register itself as a special/ super class Contractor 
with Govt. of Odisha within 16(fifteen)days of issue of letter of acceptance of Bid. 

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies of 
the Contract Agreement signed by the Bidder and the performance security issued to you upon the 
instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of (i) 
our receipt of a copy your notification to the Bidder of the name of the successful Bidder; or (ii) 
twenty-eight days beyond the validity of the bid including extended period of validity. 

Consequently, any demand for payment under this guarantee must be received by us at the office 
on or before that date. 

 
 

 
...........................Bank's seal and authorized signature(s) ........................... 
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SECTION – 3 

CONDITIONS OF CONTRACT 
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A. GENERAL 

1. Definitions 

1.1. Terms, which are defined in the Contract Data, are not also defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities (BoQ). 

Compensation Events are those defined in Clause 44hereunder. 

The Completion Date is the date of completion of the Works as certified by the Engineer in 
accordance with Sub Clause 55.1. 

The Contract is the contract between the Employer and the Contractor to execute, complete 
and maintain the Works. It consists of the documents listed in Clause2.3 below. 

The Contract Data defines the documents and other information, which comprise the 
Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Employer. 

The Contractor's Bid is the completed Bidding document submitted by the Contractor to the 
Employer and includes Technical and Financial Bids. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Period is the period named in the Contract Data and calculated 
from the Completion Date. 

Earned Value is the cumulative measure of the work performed expressed in monetary unit 
on any particular date. 

The Employer is the party who will employ the Contractor to carry out the works. 

The Engineer is the person named in the Contract Data (or any other competent person 
appointed and notified to the contractor to act in replacement of the Engineer) who is 
responsible for supervising the Contractor’s work, and administering the Contract. The 
“Engineer”, “Employer”, “Purchaser”, “Bid Inviting Officer (BIO)” shall have the same meaning 
with the same powers of functioning for this contract. 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 
Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Employer by issuing an extension of 
time. 

Materials are all supplies, including consumables, used by the contractor for incorporation in 
the Works. 

Planned value is the planned future expenditure for a period, i.e. for a month, a financial 
quarter, a year or the period or the total contract period. 

Plant is any integral part of the Works, which is to have a mechanical, electrical, electronic or 
chemical or biological function. 
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The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those, which were included in the Bidding documents and are 
factual interpretative reports about the surface and sub-surface conditions at the site. 

Specification means the Specification of the works included in the Contract and any 
modification or addition made or approved by the Employer. 

The Start Date/Date of Commencement is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not necessarily coincide with any 
of the Site Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to 
carry out a part of the work in the Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the 
Contractor, which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which changes the scope of the Works 
both in respect of increase or decrease of quantities, specifications and execution of new 
items. 

The Works are what the Contract requires the Contractor to construct, install, and turn over 
to the Employer, as defined in the Contract Data. 

The Routine Maintenance Works means the works required to be carried out by the 
Contractor between the commencement date and the date on which Taking Over Certificate is 
issued to keep the site in traffic worthy condition for movement of usual traffic as well as 
construction traffic. Routine Maintenance Works from part of works but are considered 
incidental to the works and are not separately paid for. 

2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also means female 
or neuter, and the other way around. Headings have no significance. Words have their normal 
meaning under the language of the Contract unless specifically defined. The Employer will 
provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the Conditions of Contract 
to the Works, the Completion Date, and the Intended Completion Date apply to any Section of 
the Works (other than references to the Completion Date and Intended Completion date for the 
whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following order of priority: 

1. Agreement 
2. Letter of Acceptance, notice to proceed with the works 
3. Contractor 's Bid (Letter of Bid) 
4. Contract Data 
5. Conditions of Contract including Special Conditions of Contract 
6. Specifications 
7. Drawings 
8. Bill of quantities 
9. Any other Document (specified in the Contract Data) 

3. Language and Law 

3.1. The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 

4. Engineer's Decisions 

4.1. Except where otherwise specifically stated, the Engineer will decide contractual matters 
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between the Employer and the Contractor in the role representing the Employer as per the 
provision of the contract. 

5. Delegation 

5.1. The Engineer may delegate any of his duties and responsibilities to other people after 
notifying the Contractor and may cancel any delegation after notifying the Contractor. 

6. Communications 

6.1. Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act). 

7. Sub‐contracting 

7.1. The Contractor may sub-contract any portion of work, up to a limit specified in Contract Data, 
with the approval of the Engineer but may not assign the Contract without the approval of the 
Employer in writing. 

The Contractor shall not sub contract the whole of the works. 

7.2. If the contractor, beyond the above limit, proposes sub-contracting any part of the work 
during execution of works, because of some unforeseen circumstances to enable him to 
complete the work as per terms of the contract, the Engineer may consider the same for 
according approval. 

7.3. The contractor shall sub-contract for executing the specialized work portiononly16. 

7.4. Consent of the Engineer for sub-contracting shall not relieve the contractor from any liability 
or obligations under the contract and he shall be responsible for the acts, defaults and neglects 
of any sub-contractor, his agents or workmen as fully as if they were the acts, defaults or 
neglects of the contractor, his agents or workmen. 

7.5. The Engineer should justify in the consent whether (a) the circumstances warrant such sub-
contracting; and (b) the sub-contractors so proposed for the work possess the experience, 
qualification and equipment necessary for the job proposed to been trusted to the min 
proportion to the quantum of work to be sub-contracted. 

7.6. If payments are proposed to be made directly to that sub-contractor, this should be subject to 
specific authorization by the prime contractor. Any such arrangement does not alter the 
contractor’s liability or obligations under the contract. 

7.7. Before issuing a Payment Certificate to the Contractor, which includes an amount payable to a 
subcontractor, the Engineer may request the Contractor to supply reasonable evidence that 
the nominated Subcontractor has received all amounts due in accordance with previous 
Payment Certificates, less applicable deductions for retention or otherwise. 

8. Other Contractors 

8.1. The Contractor shall cooperate and share the Site with other contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of other Contractors. The 
Contractor shall as refer to in the Contract Data, also provide facilities and services for them as 
described in the Schedule. The employer may modify the schedule of other contractors and 
shall notify the contractor of any such modification. 

9. Personnel 

9.1. The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Engineer. 

9.2. The Engineer will approve any proposed replacement of key personnel only if their 
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qualifications, abilities, and relevant experience are substantially equal to or better than those 
of the personnel listed in the Schedule. 

9.3. If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 
staff or his work force stating the reasons the Contractor shall ensure that the person leaves 
the Site within seven days and has no further connection with the work in the Contract. 

10. Risks 

10.1. The Employer carries the risks which this Contract states are Employer's risks, and the 
Contract or carries the risks which this Contract states are Contractor's risks. 

11. Employer's Risks 

11.1. The Employer is responsible for the excepted risks which are 

a. in so far as they directly affect the execution of the works in the State of Odisha, the risks 
of war, hostilities, invasion, actofforeignenemies, rebellion, revolution, insurrection or 
military or usurped power, civil war, riot commotion or disorder (unless restricted to the 
Contractor's personnel), and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive, 

b. use or occupation by the Employer of any part of the Permanent Works, except as may be 
specified in the Contract, 

c. a cause due solely due to the design of the works, other than the Contractor’s  
Design, or 

d. any operation of the forces of nature which is unforeseen able or against which an 
experienced contractor could not reasonably have been expected to have taken adequate 
preventative precautions. 

11.2. Rectification costs due to damage of works on account of Employer’s risks – If the works 
are damaged due to Employer’s risk as per Clause 11.1, a committee consisting of the 
Employer’s representative, Engineer’s representative and Contractor’s representative will 
carry out a detailed inspection of damaged works and prepare a detailed report of damages 
occurred. The Committee shall prepare detailed cost estimate as per BoQ rates of the works. A 
variation order shall be prepared for rectification of the damaged works giving the time frame 
for completion of the rectification. The cost of rectification shall be paid to the Contractor 
through interim payment certificate. 

12. Contractor's Risks 

12.1. The Contractor shall take full responsibility for the care of the Works and Goods from the 
Commencement Date until the Taking-over Certificate is issued (Taking-over of the Works and 
Sections) for the Works, when responsibility for the care of the Works shall pass to the 
Employer. The Contractor is also responsible for the risks stated below: 

a. damage to or loss of any property, real or personal (other than the Works), to the extent 
that such damage or loss arises out of or in the course of or by reason of the Contractor’s 
design (if any), the execution and completion of the Works and the remedying of any 
defects; 

b. personal injury including deaths which arise during and in consequence of the 
performance of the Contract; 

c. all other risks other than the excepted risks stated in Clause11.1. 

13. Insurance 

13.1. The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 
covers in two parts, i.e. (a) from the start date to the completion date, and (b) for the Defect 
Liability period, in the amounts and deductibles stated in the Contract Data for the following 
events which are due to the Contractor's risks: 

a. Loss of or damage to the Works, Plants and Materials; 
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b. Loss of or damage to Equipment; 
c. loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; 
d. Workman compensation policy to cover personal injury or death. 

13.2. Policies and Certificates for insurance shall be delivered by the Contractor to the Engineer’s 
approval before the Start Date. All such insurance shall provide for compensation to be 
payable in the types and proportions of currencies required to rectify the loss or damage 
incurred. 

13.3. If the Contractor does not provide any of the policies and certificates required, the Employer 
may affect the insurance which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a debt due. 

13.4. Alterations to the terms of insurance shall not be made without the approval of the Employer. 

13.5. Both parties shall comply with any conditions of the insurance policies. 

14. Site Investigation Reports 

14.1. The Bidder, in preparing the Bid, shall rely on any site investigation reports supplemented by 
the Employer. (if required) 

14.2. Any discrepancy in the site investigation reports, arising during execution, shall be brought by 
the Contractor to the notice of the Engineer and shall be resolved amicably through mutual 
discussion. 

15. Queries about the Contract Data 

15.1. The Engineer will clarify queries on the Contract Data. 

16. Contractor to Construct the Works 

16.1  Commencement of the Works the Contractor shall commence execution of the Works on the 
Start Date and shall carry out the Works in accordance with the programme submitted by the 
Contractor, as updated with the approval of the Engineer. 

16.2 Construction of the Works 

The Contractor shall construct and install the Works in accordance with the approved 
Specifications and Drawings, and as per instructions of the Engineer. During continuance of 
the contract, the Contractor and his sub-contractors shall abide at all times by all existing 
labour enactments and rules, as mentioned in the Special Conditions of Contract. 

16.3 Protection of the environment 

The Contractor shall take all reasonable steps to protect the environment on and off the Site 
and to avoid damage or nuisance to persons or to property of the public or other resulting 
from pollution, noise or other causes arising as a consequence of his methods of operation. 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all 
times by all existing enactments on environmental protection and rules made there under, 
regulations, notifications and bye-laws of the State or Central Government, or local authorities 
and any other law, by-law, regulations that may be passed or notification that maybe issued in 
this respect in future by the State or Central Government or the local authority. Salient 
features of some of the major laws that are applicable are provided in the Special Conditions 
of Contract. 

16.4 Non-performance of the routine maintenance works by the Contractor – In the event that 
the Contractor fails to carry out routine maintenance works as directed by Engineer’s 
representative within the reasonable time, it shall be deemed as a failure of the obligation by 
the Contractor. The Employer shall without prejudice to its rights under the Contract 
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including termination thereof, be entitled to undertake such maintenance works at the cost of 
the Contractor. The cost incurred by the Employer will be recovered from the Contractor 
through deduction from the interim payment certification of the Contractor. 

17 Completion of the Works 

17.1 The Contractor shall complete the Works by the intended date of completion. In case 
Extension of Time has been granted, the extended date of completion shall be considered. 

18 Approval by the Engineer 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them if they comply with the Specifications and 
Drawings. 

18.2 The Contractor shall be responsible for design and safety of Temporary Works. 

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety of 
the Temporary Works. 

18.4 The Contractor shall obtain approval from Third Parties to the design of the Temporary works 
where required. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Engineer before their use. 

19 Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20 Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site is the property of the Employer. The Contractor is to notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them. 

21 Possession of the Site 

21.1 The Employer shall give the Contractor right of access to, and possession of, all parts of the 
Site within the time (or times) stated in the Contract Data. If possession of a part of the site is 
not given by the date stated in the Contract Data, the Employer shall give suitable extension of 
time for completion of work. The Employer shall not pay any compensation on this account 
except price adjustment as perclause47. 

22 Access to the Site 

22.1 The Contractor shall allow the Employer and any person authorized by the Employer access to 
the Site, to any place where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are being 
manufactured/fabricated/assembled for the works. 

23 Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works, which 
comply with the applicable laws where the Site is located. 

23.2 The Contractor shall permit the Employer or his authorized representative to inspect the 
Contractor's accounts and records relating to the performance of the Contractor and to have 
them audited by auditors appointed by the Employer, if so required by the Employer. 

24 Disputes 

24.1 For the purpose of jurisdiction, in the event of disputes, if any, of the contract would be 
deemed to have been entered into within the State of Odisha and it is agreed that neither party 
to the Contract will be competent to bring a suit in regard to the matter by this contract at any 
place outside the State of Odisha. 
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25 Procedure for Disputes 

25.1 In case of Dispute or difference arising between the Employer and a Contractor relating to any 
matter arising out of or connected with this agreement, such disputes or difference shall be 
settled in accordance with the Arbitration and Conciliation Act, 1996, and details mentioned in 
the Special Conditions of Contract. 

25.2 The parties shall make efforts to agree on a Sole Arbitrator and only if such an attempt does 
not succeed, then the disputes shall be referred to Arbitration. 

26 Adjudicator 

26.1 No adjudicator shall be appointed for the purpose of dispute resolution. 

B. TIME CONTROL 

27 Programme 

27.1 Within 14 days of issue of letter of award of work, the successful bidder shall submit to the 
Employer detail work program including Environmental Management Plan for approval 
showing the general methods, arrangements, order and timing for all the activities in the 
Works along with quarterly planned value statement. 

27.2 An update of the Program shall be a program showing the actual progress achieved on each 
activity, the earned value and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequence of the activities. 

27.3   The contractor shall submit to the Engineer, for approval, an updated Program at   intervals 
no longer than the period of 90 days. If the Contractor does not submit an updated Program 
Within this period, the Engineer may withhold the amount of 2% of the next payment 
certificate amount and continue to withhold this amount until the next payment after the date 
on which the overdue program has been submitted. 

27.4 The Engineer's approval of the Program shall not alter the Contractor's obligations. The 
Contractor may revise the Program and submit it to the Engineer again at any time. A revised 
Program shall show the effect of Variations and Compensation Events. 

28 Extension of the Intended Completion Date 

28.1 The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a 
Variation is issued which makes it impossible for Completion to be achieved by the intended 
Completion Date without the Contractor taking steps to accelerate the remaining work and 
which would cause the Contractor to incur additional cost. 

28.2 The Employer shall decide whether and by how much to extend the Intended Completion Date 
within 35 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor 
has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new Intended Completion 
Date. 

28.3 The Engineer shall, within 14 days of receiving full justification from the contractor for 
extension of Intended Completion Date, refer to the Employer his recommendation. The 
Employer shall in not more than 21 days communicate to the Engineer the Employer's 
decision. If the Employer fails to give his acceptance, the Engineer shall not grant the 
extension of time and the Contractor may refer the matter to the ArbitrationunderClause25. 

29 Acceleration‐Deleted 

30 Delays Ordered by the Engineer 

30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within 
the Works. 
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31 Management Meetings 

31.1 Either the Engineer or the Contractor may require the other to attend a management meeting. 
The business of a management meeting shall be to review the plans for remaining work and to 
deal with matters raised in accordance with the early warning procedure. 

31.2 The Engineer shall record the business of management meetings and is to provide copies of 
his record to those attending the meeting and to the Employer. The responsibility of the 
parties for actions to be taken is to be decided by the Engineer either at the management 
meeting or after the management meeting and stated in writing to all who attended the 
meeting. 

31.3 Progress Reports: The Contractor shall prepare and submit the monthly progress reports to 
the Engineer in two hard copies including soft copy. The first report shall cover the period up 
to the end of the first calendar month following the Commencement Date. Reports shall be 
submitted monthly thereafter, each within 7 days after the last day of the period to which it 
relates. 

Reporting shall continue until the Contractor has completed all work which is known to be 
outstanding at the completion date stated in the Taking-over Certificate for the Works. 

Each report shall include: 

a. charts and detailed descriptions of progress, including each stage of design (if any), 
Contractor’s Documents, procurement, manufacture, delivery to Site, construction, 
erection and testing; 

b. photographs showing the status of progress of work on the Site; 
c. Status of mobilization of Contractor’s Personnel and Equipment; 
d. Copies of quality assurance documents, test results and certificates of Materials; 
e. List of early warning notices issued to the Engineer under Sub-Clause32; 
f. safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations; and 
g. Comparisons of actual and planned progress, with details of any events or circumstances 

which may jeopardize the completion in accordance with the Contract, and the measures 
being (or to be) adopted to overcome delays. 

32 Early Warning 

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the work resulting delay in the execution. 
The Engineer may require the Contractor to provide an estimate of the expected effect of the 
future event or circumstance on the Completion Date. The estimate shall be prepared by the 
Contractor as soon as possible and submitted to the Engineer. 

32.2 The Contractor shall cooperate with the Engineer in making and considering proposals for 
how the effect of such an event or circumstance can be avoided or reduced by anyone involved 
in the work and in carrying out any resulting instruction of the Engineer. 

32.3 Failure by the contractor to intimate and warn the Engineer about such events or 
circumstances shall forfeit the claim of the Contractor for time or cost compensation. 

C. QUALITY CONTROL 

33 Identifying Defects 

33.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 
are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the 
Engineer considers may have a Defect. 

33.2 The Contractor shall permit the Employer’s Technical auditor to check the Contractor’s work 
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and notify the Engineer and Contractor of any defects that are found. Such a check shall not 
affect the Contractor’s or the Engineer’s responsibility as defined in the Contract Agreement. 

34 Tests 

34.1 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 
check whether any work has a Defect and the test shows that it does, the Contractor shall pay 
for the test and any samples. If there is no Defect the test shall be a Compensation Event. 

35 Correction of Defects 

35.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion and is defined in the Contract Data. The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within 
the length of time specified by the Engineer's notice. 

36 Uncorrected Defects 

36.1 If the Contractor has not corrected a Defect within the time specified in the Engineer's notice, 
the Engineer will assess the cost of having the Defect corrected, and the Contractor will pay 
this amount. 

36.2 Where in certain cases, the technical specifications provide for acceptance of works within 
specified tolerance limits at reduced rates, Engineer will certify payments to Contractor 
accordingly. 

 

D. COST CONTROL 

37 Bill of Quantities 

37.1 The Bill of Quantities contains items for the construction, installation, testing, and 
commissioning work to be done by the Contractor. 

37.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work to be done at the rate in the Bill of Quantities for each item. 

38 Changes in the Quantities 

38.1 If the final quantity of the work done differs from the quantity provided in the Bill of 
Quantities for the particular item, by more than 25 percent and such change exceeds 1% of 
initial contract price; the Engineer shall adjust the rate to allow the change, duly deriving the 
rate asunder: 

a. Contract rate for the quantity up to 1.25 times the BOQ quantity 
b. For any item whose quantity exceeds beyond 1.25 times the quantity provided in the 

BOQ, the rate shall be as per the current Schedule of Rate for the quantity in excess of 1.25 
times the original quantity. 

38.2 The Engineer shall not adjust rates from changes in quantities if there by the initial contract 
price is exceeded by more than 5 percent, except with the prior approval of the Employer. 

38.3 If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost 
breakdown of any rate in the bill of quantities. 

39 . Variations 

39.1 Change in scope may include: 

a. Change in specifications of any item of works 
b. Omission/deletion of any item of work from the scope of work 
c. Any additional work which are not included in the scope of work including any additional 

test on completion 
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39.2   The Engineer may make modifications / alterations to the construction works at 
site (if necessary) before the issue of the completion certificate by giving an instruction to the 
contractor. The Contractor shall execute and be bound by each Variation issued; all variations 
shall be included in updated Programs produced by the Contractor. 

40. Payments to Variations 

40.1 If the work in the Variation corresponds with similar item in the Bill of Quantities, the rate in 
the bill of Quantities shall be used as base rate and rate for varied item to bearrived16. 

40.2 If the varied item is altogether a new item of work, then the rate for the item of work shall be 
derived and paid as per the current schedule of rate irrespective of the tender premium or 
discount. 

40.3 If the varied item is altogether a new item of work, which does not appear in the Schedule of 
Rates, then the rate for the item of work shall be derived and paid based on the minimum 
market rates of the materials, labor, and direct and indirect expenses constituting the item 
adopting the analysis of rates of MORTH/MoRD/CPWD, irrespective of the tender premium or 
discount. 

40.4 The contractor shall not be entitled to additional payment for costs which could have been 
avoided by giving early warning. 

40.5 Price adjustment shall be paid as perclause47. 

41. Cash Flow Forecasts 

41.1 The contractor shall submit a planned value statement along with the work programme for the 
full contract period containing cumulative future quarterly expenditures. 

41.2 The Contractor shall revise the work programme and update the quarterly planned value 
statement and submit it to the Engineer in the first week of every financial quarter. 

42. Payment Certificates 

42.1 The Contractor shall submit to the Engineer monthly priced statements of the completed and 
accepted work (mentioning the quantity against each item of work, rate as per contract 
agreement & amount). 

42.2 The Engineer shall check the Contractor's statement within 14 days and certify the amount to 
be paid to the Contractor as per contract payment schedule after taking into account any 
credit or debit for the month in question in respect of materials for the works in the relevant 
amounts and under conditions set forth in sub-clause 51 (3) of the Contract Data (Secured 
Advance), and recovery of advance payments. 

42.3 The value of work executed shall be determined by the Engineer. The value of work executed 
shall comprise the value of the quantities of the items as per the milestone and work 
programme attached to the contract. 

42.4 The Engineer shall maintain and update the earned value statement every month. 

42.5 The value of work executed shall include the valuation of Change in Scope (Variation) and 
Compensation Events, if any. 

42.6 The Engineer may exclude any item certified in a previous certificate or reduce the proportion 
of any item previously certified in any certificate in the light of later information. 

43. Payments 

43.1 Payments shall be adjusted for deductions for advance payments, retention, other recoveries 
in terms of the contract and taxes at source, as applicable under the law. The Employer shall 
pay the Contractor the amounts certified by the Engineer within 28 days of each certificate. If 
the Employer makes a late payment, the Contractor shall be paid interest on the late payment 
in the next payment. Interest shall be calculated from the date by which the payment should 
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have been made up to the date when the late payment is made at 8% per annum. 

43.2 Items of the Works for which no rate or price has been entered in will not be paid by the 
Employer and shall be deemed covered by other rates and prices in the Contract. 

44. Compensation Events 

44.1 The following are Compensation Events unless they are caused by the Contractor: 

a. The Employer does not give access to a part of the Site by the Site Possession Date stated 
in the Contract Data. 

b. The Employer modifies the schedule of other contractors in away which affects the work 
of the Contractor under the Contract. 

c. The Engineer orders a delay or does not issue drawings, specifications or instructions 
required for execution of works on time. 

d. The Engineer instructs the Contractor to uncover or to carry out additional tests upon 
work which is then found to have no Defects. 

e. The Engineer does not approve for a Sub-Contract to be let for more than16 days. 
f. Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of letter of acceptance from the information issued to bidders 
(including the site investigation reports), for information available publicly and from a 
visual inspection of the site. 

g. The Engineer gives an instruction for dealing with an unforeseen condition, caused by the 
employer, or additional work required for safety or other reasons. 

h. Other contractors, public authorities, utilities or the employer does not work within the 
dates and other constraints stated in the contract, and they cause delay or extra cost to 
the contractor. 

i. The advance payment is delayed, beyond 28 days after receipt of application and bank 
guarantee, and after getting confirmation from the issuing bank. 

j. The effect on the Contractor of any of the Employer’s Risks. 
k. The Engineer unreasonably delays issuing a Certificate of Completion. 
l. Other Compensation Events listed in the Contract Data or mentioned in the Contract. 

44.2 If a Compensation Event would prevent the work being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shall be extended. 

44.3 If a Compensation Event would cause additional cost, the Contract Price shall be increased. 
The Engineer shall treat the event as “variation” as per Clause no.39 & 40, and ascertain the 
additional cost. 

44.4 As soon as information demonstrating the effect of each Compensation Event up        on the 
Contractor’s forecast cost has been provided by the Contractor, it is to be assessed by the 
Engineer and the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is 
deemed unreasonable, the Engineer shall adjust the Contract Price based on Engineer’s own 
forecast. The Engineer will assume that the Contractor will react competently and promptly to 
the event. 

44.5 The Contractor shall not be titled to compensation to the extent that the Employer's interests 
are adversely affected by the Contractor not having given early warning or not having 
cooperated with the Engineer. 

45 Tax 

45.1 The rates quoted by the Contractor shall be deemed to be inclusive the GST, Royalty, Income 
Tax, Labour CESS and all other statutory taxes that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at source as per applicable law. 

46 Currencies 



BPD-GWD  

Contractor                                                                                                                 Deputy Director Geology 
GWD Division Baripada 

 

46.1 All payments shall be made-in Indian Rupees. 

47 Price Adjustment 

47.1 No Price adjustment shall be allowed during performance of the contract.  

47.2 To the extent that full compensation for any rise or fall in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amounts to cover the contingency of such 
other rise or fall in costs. 

48 Retention 

48.1  The Employer shall retain from each payment due to the Contractor the proportion stated in 
the Contract Data until Completion of the whole of the works or settlement of final payment. 

48.2  On completion of the whole of the Works, half the total amount retained is repaid to the 
Contractor and half when the Defects Liability Period has passed and the Engineer has 
certified that all Defects notified by the Engineer to the Contractor before the end of this 
period have been corrected. 

48.3 On completion of the whole works, the contractor may if desires substitute retention money 
with an "on demand" Bank guarantee. 

49 Liquidated Damages 

49.1   The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the 
Contract Data for each day that the Completion Date is later than the Intended Completion 
Date (for the whole of the works or the milestone as stated in the contract data). The total 
amount of liquidated damages shall not exceed the amount defined in the Contract Data. The 
Employer may deduct liquidated damages from payments due to the Contractor. 

49.2  If the Intended Completion Date is extended after liquidated damages have been paid, the 
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting 
the next payment certificate. 

49.3  If the contractor fails to comply with the time for completion as stipulated in the tender, then 
the contractor shall pay to the employer the relevant sum stated in the Contract Data as 
Liquidated damages for such default and not as penalty for every day or part of day which 
shall elapse between relevant time for completion and the date stated in the taking over 
certificate of the whole of the works on the relevant section, subject to the limit stated in the 
contract data. 

49.4  The employer may, without prejudice to any other method of recovery deduct the amount of 
such damages from any money due or to become due to the contractor. Payment or deduction 
of liquidated damages shall not relieve the Contractor from his obligation to complete the 
work as per agreed construction program and milestones or from any other of the 
contractor’s obligations aliability under the contract. 

49.5  If, before the Time for Completion of the whole of the Works or, if applicable, any Section, a 
Taking-over Certificate has been issued for any part of the Works or of a Section, the 
liquidated damages for delay in completion of the remainder of the Works or of that Section 
shall, for any period of delay after the date stated in such Taking-over Certificate, and in the 
absence of alternative provisions in the Contract, be reduced in the proportion which the 
value of the part so certified bears to the value of the whole of the Works or Section, as 
applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated damages 
and shall not affect the limit thereof. 

50 Bonus Payment‐Deleted 
 

51 Advance Payment-Deleted 
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No Advance Payment for the work shall be Allowed. 
52.             

Securities 

52.1  The Performance Security shall be submitted to the Employer no later than the date specified 
in the Letter of Acceptance and shall be issued in an amount and form and by a bank or surety 
acceptable to the Employer, and denominated in Indian Rupees. The Performance Security 
shall valid until a date 28 days from the date of completion of whole of the works, including 
the Defects Liabilities Period. 

53. Day Work 

 Deleted 

54.       Cost of Repairs 

54.1  Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Correction periods shall be remedied by the Contractor at the 
Contractor's cost if the loss or damage arises from the Contractor's acts or omissions including 
the situation as stipulated atCl.12. 

E. FINISHING THE CONTRACT 

55. Completion 

55.1  The Contractor shall request the Engineer to issue a Certificate of Completion of the Works 
and the Engineer will do so upon deciding that the Work is completed. 

56. Taking Over 

56.1  The Employer shall take over the Site and the Works within 7(seven) days of the Engineer 
issuing a certificate of Completion. 

57. Final Account 

The Contractor shall submit to the Engineer a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. 
The Engineer shall issue a Defect Liability Certificate and certify any final payment that is due to 
the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. 
If it is not, the Engineer shall issue within 56 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has 
been resubmitted, the Employer shall decide on the amount payable to the Contractor and issue 
a payment certificate, within 56 days of receiving the Contractor's revised account. 

 

58. As‐Built Drawings and O&M Manuals 

58.1  - Deleted 

58.2 - Deleted. 

59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

59.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

a. the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer; 

b. the Employer or the Contractor is made bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

c. the Engineer gives Notice that failure to correct a particular Defect is a fundamental 
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breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer; 

d. the Contractor does not maintain a security which is required; 
e. the Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the Contract data; and 
f. if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract, mentioned under Clause 63. 

59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a 
cause other than those listed under Sub Clause 59.2 above, the Engineer shall decide whether 
the breach is fundamental or not. 

59.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

59.5  If the Contract is terminated the Contractor shall stop work immediately, make the Site safe 
and secure and leave the Site, as soon as reasonably possible. 

60. Payment upon Termination 

60.1  If the-Contract is terminated because of a fundamental breach of Contract by the Contractor, 
the Engineer shall issue a certificate for the value of the work done less advance payments 
received up to the date of the issue of the certificate, less other recoveries due in terms of the 
contract, less taxes due to be deducted at source as per applicable law and less the percentage 
to apply to the work not completed as indicated in the Contract Data. Additional Liquidated 
Damages shall not apply. If the total amount due to the Employer exceeds any payment due to 
the Contractor, the difference shall be a debt payable to the Employer. 

60.2  If the Contract is terminated at the Employer's convenience or because of fundamental breach 
of contract by the Employer, the Engineer shall issue a certificate for the value of the work 
done, less advance payments received up to the date of the certificate, less other recoveries 
due in terms of the contract and less taxes due to be deducted at source as per applicable law. 
No extra cost will be paid by the employer for expenditure towards removal of Equipment, 
repatriation of the Contractor's personnel employed solely on the Works and the Contractor's 
costs of protecting and securing the Works. 

61. Property 

61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be 
the property of the Employer, if the Contract is terminated because of a contractor’s default. 

62. Release from Performance 

62.1  If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of either the Employer or the Contractor, the Engineer shall certify that the Contract 
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which commitment was made. 

63. Fraud and Corruption 

63.1  If the Employer determines that the Contractor has engaged in corrupt, fraudulent, collusive, 
coercive or obstructive practices, in competing for or in executing the Contract, then the 
Employer may, after giving 14 days’ notice to the Contractor, terminate the Contractor's 
employment under the Contract and expel him from the Site, and the provisions of Clause 
59shall apply as if such expulsion had been made under Sub-Clause 59.5 [Termination by 
Employer]. 

63.2  Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practice during the execution of the Works, then that 
employee shall be removed in accordance with Clause 9. 

63.3 For the purposes of this Sub-Clause: 
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(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to 
influence the action of a public official in the procurement process or in contract 
execution; and 

(ii) “Fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive the Government of 
the benefits of free and open competition. 

(iii) “Collusive practice” is an arrangement between two or more parties designed to achieve 
an improper purpose, including to influence improperly the actions of another party; 

(iv) “Coercive practice “is impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a 
party. 

 

***** 
For example, if BOQ rate is there for M20 grade concrete and if the varied item is M30 grade concrete, the rate shall be 
derived from the BOQ rate duly adding the cost of excess quantity of cement required for M30 grade concrete. 
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F. SPECIAL CONDITIONS OF CONTRACT 

1. LABOUR (Clause16.2 of Conditions of Contract): 

1.1 Engagement of all Staff and Labor: 

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 
the engagement of all staff and labor, local or other, and for their payment, housing, feeding and 
transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 
such form and at such intervals as the Engineer may prescribe, showing the staff and the 
numbers of the several classes of labor from time to time employed by the Contractor on the Site 
and such other information as the Engineer may require. 

1.2 Compliance with Labor Regulations: 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all 
times by all existing labor enactments and rules made there under, regulations, notifications and 
bye laws of the State or Central Government or local authority and any other labor law 
(including rules), regulations, bye laws that may be passed or notification that may be issued 
under any labor law in future either by the State or the Central Government or the local 
authority. Salient features of some of the major labor laws that are applicable to construction 
industry are given below. 

The Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of the provisions of 
any Act or rules made there under, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, 
or for non-observance of the provisions stipulated in the notifications/bye 
Laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct any money due to the Contractor including his 
amount of performance security. The Employer/Engineer shall also have right to recover from 
the Contractor any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

1.3 Salient Features of Some Major Labor Laws (Applicable to the establishments engaged in 
building and other construction work) 

1.3.1. Workmen Compensation Act 1923: The Act provides for compensation in case of injury 
by accident arising out of and during the course of employment. 

1.3.2. Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed 5 years’ 
service or more or on death the rate of 16 days wages for every completed year of 
service. The Act is applicable to all establishments employing10 or more employees. 

1.3.3. Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the employer plus workers @ 10% or 8.33%. The benefits payable 
under the Act are: 

i. Pension or family pension on retirement or death, as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 
 

1.3.4. Maternity Benefit Act 1951: The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 
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1.3.5. Contract Labor (Regulation & Abolition) Act 1970: The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law. 
The Principal Employer is required to take Certificate of Registration and the Contractor 
is required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ 20 or more contract 
labor. 

1.3.6. Minimum Wages Act 1948: The Employer is supposed to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the employment 
is a scheduled employment. Construction of Buildings, Roads, and Runways are 
scheduled employments. 

1.3.7. Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 

1.3.8. Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of 
equal nature to Male and Female workers and for not making discrimination against 
Female employees in the matters of transfers, training and promotions etc. 

1.3.9. Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20or 
more employees. The Act provides for payments of annual bonus subject to a minimum 
of 8.33% of wages and maximum of 20% of wages to employees drawing Rs. 3,500/- per 
month or less. The bonus to be paid to employees getting Rs. 2,500/-
permonthoraboveuptoRs.3,500/-per month shall be worked out by taking wages as Rs. 
2,500/- per month only. The Act does not apply to certain establishments. The newly set-
up establishments are exempted for five years in certain circumstances. Some of the 
State Governments have reduced the employment size from 20 to 10 for the purpose of 
applicability of this Act. 

1.3.10. Industrial Disputes Act 1947: The Act lays down the machinery and procedure for 
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

1.3.11. Industrial Employment (Standing Orders) Act1946: It is applicable to all establishments 
employing 100 or more workmen (employment size reduced by some of the States and 
Central Government to 50). The Act provides for laying down rules governing the 
conditions of employment by the Employer on matters provided in the Act and get the 
same certified by the designated Authority. 

1.3.12. Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions 
of workmen and employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities. 

1.3.13. Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulation of employment of children in all other occupations and processes. 
Employment of Child Labour is prohibited in Building and Construction Industry. 

1.3.14. Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 
1979: The Act is applicable to an establishment which employs 5 or more inter-state 
migrant workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-State migrant 
workmen, in an establishment to which this Act becomes applicable, are required to be 
provided certain facilities such as housing, medical aid, travelling expenses from home 
up to the establishment and back, etc. 

1.3.15. The Building and Other Construction workers (Regulation of Employment and 
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Conditions of Service) Act 1996 and the Cess Act of 1996: All the establishments who 
carry on any building or other construction work and employs 10 or more workers are 
covered under this Act. All such establishments are required to pay Cess at the rate not 
exceeding 1% of the cost of construction as may be modified by the Government. The 
Employer of the establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as Canteens, First-Aid facilities, 
Ambulance, Housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

1.3.16. Factories Act 1948: The Act lays down the procedure for approval at plans before setting 
up a factory, health and safety provisions, welfare provisions, working hours, annual 
earned leave and rendering information regarding accidents or dangerous occurrences 
to designated authorities. It is applicable to premises employing 10 persons or more 
with aid of power or 20 or more persons without the aid of power engaged in 
manufacturing process. 

2. PROTECTION OF ENVIRONMENT (Clause16.3 of Conditions of Contract): 

The Contractor shall take all reasonable steps to protect the environment on and off the Site and to 
avoid damage or nuisance to persons or to property of the public or other resulting from pollution, 
noise or other causes arising as a consequence of his methods of operation. 

2.1 Salient features of some of the major Environmental Laws: 

2.1.1. The Water (Prevention and Control of Pollution) Act, 1974: This provides for the 
prevention and control of water pollution and the maintaining and restoring of 
wholesomeness of water.‘ Pollution ’means such contamination of water or such 
alteration of the physical, chemical or biological properties of water or such discharge 
of any sewage or trade effluent or of any other liquid, gaseous or solid substance into 
water(whether directly or indirectly)as may, or is likely to, create a nuisance or render 
such water harmful or injurious to public health or safety, or to domestic, commercial, 
industrial, agricultural or other legitimate uses, or to the life and health or animals or 
plants or of aquatic organisms. 

2.1.2 The Air (prevention and Control of Pollution) Act, 1981: This provides for prevention, 
control and abatement of air pollution. ‘Air Pollution’ means the presence in the 
atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous substance 
(including noise) present in the atmosphere in such concentration as may be or tend. 

2.1.3  The Environment (Protection) Act,1986: This provides for the protection and 
improvement of environment and for matters connected there with, and the prevention 
of hazards to human beings, other living creatures, plants and property. ‘Environment’ 
includes water, air and land and the inter-relationship which exists among and between 
water, air and land, and human being, other living creatures, plants, micro-organism 
and property. 

2.1.4 The Public Liability Insurance Act, 1991: This provides for public liability insurance for 
the purpose of providing immediate relief to the persons affected by accident occurring 
while handling hazardous substances and for matters connected herewith or incidental 
thereto. Hazardous substance means any substance or preparation which is defined as 
hazardous substance under the Environment (Protection) Act 1986, and exceeding 
such quantity as may be specified by notification by the Central Government. 

3. ARBITRATION (Clause25.2 of Conditions of Contract) 

In case of dispute or difference arising between the Employer and the contractor relating to any 
matter arising out of or connected with this agreement, such disputes or difference shall be settled 
in accordance with the Arbitration and Conciliation Act, 1996. The parties shall make efforts to agree 
on a sole arbitrator and only if such an attempt does not succeed, then the disputes shall be referred 
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to Arbitration which is as under: 

i. For the value of Contracts up to Rs.5.00 crore, Sole Arbitrator will conduct hearings and publish 
Award. The Sole Arbitrator will be Superintending Engineer of another Circle office who is no 
way connected with the work, as indicated in the Contract Data. 

ii. For the value of Contracts above Rs.5.00 crore and up to Rs.25.00 cr., Sole Arbitrator will 
conduct hearings and publish Award. The Sole Arbitrator will be the Chief Engineer who is no 
way connected with the work other than the Chief Engineer, who is in charge of the work, as 
indicated in the Contract Data. 

iii. For the Contracts above Rs.25.00 crore 
a. Arbitral Tribunal consisting of 3 arbitrators one each to be appointed by the Employer 

and the Contractor and the third Arbitrator to be chosen by the two Arbitrators so 
appointed by the Parties to act as Presiding Arbitrator shall be considered. In case of 
failure of the two arbitrators appointed by the parties to reach upon a consensus within a 
period of 30 days from the appointment of the arbitrator appointed subsequently, the 
Presiding Arbitrator shall be appointed by the Secretary General, Indian Road Congress, 
New Delhi, India 

b. If one of the parties fails to appoint its arbitrator in pursuance of sub clause (a) above 
within 30 days after receipt of the notice of the appointment of its arbitrator by the other 
party, then the Secretary, Indian Roads Congress, New Delhi, India shall appoint the 
arbitrator. A certified copy of the order of the Secretary General, Indian Roads Congress, 
New Delhi, India making such an appointment shall be furnished to each of the parties. 

c. Arbitration proceedings shall be held in Bhubaneswar, Odisha, India and the language of 
the arbitrator proceedings and that of all documents and communications between the 
parties shall be English. 

d. The decision of the majority of Arbitrators shall be final and binding upon both parties. 
The cost and expenses of Arbitration proceedings will be paid as determined by the 
arbitral tribunal. However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its proceedings as also the fees and expenses paid to the 
arbitrator appointed by such party or on its behalf shall be borne by each party itself. 

 
*****
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SECTION – 4 

CONTRACT DATA 
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Sl. 
No. 

Item Sub-Cl
ause 

Data 

1 The name and identification 
number of the Contract is 

1.1 Construction of--------------- 
Bid Ref: ----------------------- 

2 Defects Liability Period 
from the date of 
certification of completion 
of Works. 

1.1, 35 365 days 

3 The Employer is 1.1 Name:   
Address:    Email: 
Authorized Representative of the Employer: 
Name:  
Address:   
Email:  
Ph :  

4 The Engineer is 1.1 Name:   
Address:    Email: 
Authorized Representative of the Engineer: 
Name:  
Address:   
Email:  
Ph :  

5 The Intended Completion 
Date for the construction 
works is 

1.1, 17, 
28 

[-------] months from the start date. 
Mile Stone Dates: 
1. Milestone 1 MonthsforSection1 
2. Milestone 2 MonthsforSection2 
3. … 
4. …. 

6 The Site is located at 1.1 [--------------------------------------] and as defined in 
the drawings enclosed separately 

7 The Start Date shall be 1.1 The date of issue of Notice to Proceed with the Work 

8 The Works consist of 1.1 The work shall be executed as per BOQ, Drawings and 
Technical Specifications. The work shall, interalia, 
include the following, as specified or as directed. Brief 
Details of the work is provided below17. 

Site Clearance, setting out & Layout, Drilling, 
excavation of recharge dug well, RCC ring fitting, 

Pipe lowering for recharge shaft, Filter bed 
preparation, RCC Platform construction, Fitting of 

metal Protection Box etc. complete. 
9 Additional documents that 

form part of the Contract 
2.3(9) 1. Work program 

2. Methodology 
3. Planned Value Statement 
4. Details of Quarry 
5. Environmental Management Plan 
[The Employer shall provide the details as per 
information’s provided in S ection2 for Sub Clause 
4.3(i)of the Instructions to Bidders.] 
6.Major items of construction equipment proposed to 

carry out the Contract 
[The Employer shall provide the details as per 
information’s provided inSection2 for Sub Clause 
4.5B(a)of the Instructions to Bidders.] 

   7. Qualifications and experience of key personnel 
proposed for administration and execution of the 
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Sl. 
No. 

Item Sub-Cl
ause 

Data 

Contract. 
[The Employer shall provide the details as per 
information provided in Section2 for Sub Clause 
4.5B(b)of the Instructions to Bidders.] 

   8. Evidence of access to financial resources. 
9. Name, address, e-mail id, telephone and fax 

numbers of the Contractors' Bankers 
[Refer to the details as per information provided in 
Section2 for Sub Clause 4.3(e) &(f)of the Instructions to 
Bidders.] 

   10.Proposed sub-contractors 
[Refer to the details as per information provided in 
Section 2 for Sub Clause 4.3 (h) of the Instructions to 
Bidders. 

   11. Rate references & Indices for Price Adjustment on 
the Base Date 

[The Employer shall provide the details as per Section 1, 
Sub‐clause No. 13.5 of the Instructions to Bidders.] 

   12. The addendum if any 
13. The record of pre-award clarifications if any 

10 The language of the 
Contract documents is 

3.1 English 

11 The law which applies to 
the Contract is 

3.1 The laws of Union of India 

12 Engineer actions requiring 
Employers prior permission 

4.1 i. Approval of Sub-Contractor; 
ii. Issue of Variation Orders; 

iii. Revision of rates; 
iv. Extension of Time; 
v. Issue of completion of Works certificates; and 

vi. Issue of Performance Certificate. 
13 Limit of sub-contracting 7.1 Not Applicable 
14 Schedule of Other 

Contractors 
8.1  

[Details to be provided by the Employer] 
15 Insurance requirements are 13 a. The Contractor shall obtain insurance cover for a 

minimum of Rs. per occurrence. 
b. The insurance cover shall be taken initially for a 

minimum of four occurrences, which shall be 
revised whenever an event involving Contractor's 
liability and Plant and Materials for payment 
arises, and additional insurances shall be taken so 

   As to cover minimum four occurrences always. 
c. 0.2% of the Contract Amount shall be deducted in 

the event of failure to obtain the insurance by the 
contractor within 16 days of Start Date 

 
16 Site Investigation Report 14 [Details to be provided by the Employer] 

17 The Site Possession Date 
shall be: 

21.1 a. Part 1orSection1On   
b. Part 2orSection2On   
c. Part 3 or Section 3On   
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Sl. 
No. 

Item Sub-Cl
ause 

Data 

18 Sole Arbitrator /Arbitral 
Tribunal 

25 The Superintending Engineer, ------Circle/ Joint 
Director (Geology), …………………… shall Be the Sole 
Arbitrator, or 
The Chief Engineer……. shall be the Sole Arbitrator, or 
Arbitral Tribunal to be decided later. 
[Appropriate clause to be provided by the Employer] 

19 The amount to be withheld 
for late submission of an 
updated Program shall be 

27.3 Rs. Lakhs. 

20 The following events shall 
also be Compensation 
Events: 

44 a. Removal of underground utilities
detected subsequently 

b. Significant change in soil classification 
c. Seepage, erosion, landslide 
d. Restriction to access by civil, judiciary or military 

authority 
e. Presence of historical, religious or archaeological 

structures interfering the works 

21 Price adjustment 47 Price adjustment is not applicable. 
 

22 The proportion of payments 
retained (retention money) 
shall be 

48 a. 7.5%from each bill subject to a maximum of 5% of 
final contract price. 

b. This amount will be repaid to the Contractor as per 
Clause 48. 

23 The liquidated damages (LD) 
for delay in completion of the 
works 

49.1 a. The liquidated damages for whole of the works will 
be @0.05%of the initial Contract price rounded off 
to nearest thousand, per day. 

b. For sectional/milestone completion, LD will be 
recovered @ 0.05% of the initial Contract price for 
the particular section rounded off to nearest 
thousand, per day. 

c. The maximum amount of liquidated damages for 
the whole of the works is 10 percent of final 
contract price. 

24 Mobilization Advance 51.1 Deleted 
25 Equipment Advance 51.1 Deleted 
26 Secured advance for non-

perishable materials brought 
to site 

51.4  

27 Repayment of advance 
payment 

51.3 Deleted 

28 Repayment of secured 
advance 

51.4 Deleted 

29 The Securities shall be for the 
following minimum amounts 

52 i. Performance Security for 3 percent of the   
contract price, i.e. Rs ………… 

ii. Additional security for unbalanced bids, i.e. 
Rs……………. 

iii. The standard form of Performance Security 
acceptable to the Employer shall be an 
unconditional Bank Guarantee in the format as 
presented in Section 8. 

30 If “As Built” drawings & O&M 58.1  
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Sl. 
No. 

Item Sub-Cl
ause 

Data 

Manual required Yes/ No 
 The date by which “as-built” 

drawings & O&M Manual are 
required 

58.1 28 days prior to issue of certificate of completion of 
whole or section of the Work as the case may be for 
each work within the package. 

 Format for delivery of “As 
Built” drawings & O&M 
Manual 

58.1 In 2 sets of print and in compact disc (CD) 

31 The amount to be withheld 
for failing to supply “as built” 
drawings and/or operating 
and maintenance manuals by 
the date required 

58.2  
 
Rs. ------------------lakh. 

32 The following events shall 
also be fundamental breach of 
contract: 

59.2 1. The Contractor has contravened Sub-clause 7 of 
GCC read with SCC and Clause 9.0of GCC. 

2. The contractor does not adhere to the agreed 
construction program and agreed environmental 
management plan (Clause 27 of GCC) and also fails 
to take satisfactory remedial action as per 
agreements reached in the management meetings 
(Clause31) for aperiodof60 days. 

3. The contractor fails to carry out the instructions of 
Engineer within a reasonable time determined by 
the Engineer in accordance with GCC Clause 
16.1and 23.1. 

33 The percentage to apply to 
the value of the work not 
completed representing the 
Employer's additional cost for 
completing the Works 

60 Shall be 20 percent. 

    
 

***** 
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TECHNICAL SPECIFICATIONS 
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Section-5: Technical Specifications 
 

1.0 General specifications; 

                The CHHATA Scheme of the Government of Odisha is a water conservation and ground water 
recharge initiative launched by the Department of Water Resources to promote rainwater harvesting and 
artificial recharge of aquifers. CHHATA stands for “Community Harnessing and Harvesting 
Rainwater Artificially from Terrace to Aquifer”. This scheme aims to conserve rainwater, improve 
groundwater levels, reduce water scarcity in water-stressed areas of this state through the installation of 
recharge shaft, which involves collection of rooftop rainwater and its percolation through pipes, filter 
units, and recharge structures. The design of typical CHHATA structure is shown in Drawings 
attached. 

 1.1  A recharge shaft is necessarily a bore well or tube well, constructed to facilitate entry of rain water 
directly into the aquifer system existing beneath the ground surface from the roof in order to improve the 
ground water level and ground water quality of the area. The aquifer system occurs in rock fractures (in 
hard rock formation) or sandy layers (in alluvial formation) below a few meters of overburden from 
ground surface. Thus, construction of recharge shaft will involve all the process which is involved in the 
construction of a bore hole inside a recharge dug well, construction of a RCC platform over the recharge 
dug well and provision of a metal Protection Chamber on the platform which will ensure protection of 
the structure.  

1.2  The sites for constructions of CHHATA structures have been identified and are listed in table annexed 
which will be handed over by the department upon signing of contract agreement.  

1.3 Recharge shaft (Borehole) in All Types of formations:  

1.3.1 The list of bore hole sites, with depth are listed in the statement appended with locations.  The drawing 
indicating typical sections of the structures is shown as in Drawing. The process of construction of 
CHHATA structure involve drilling of pilot hole up to the depth of over burden decided by site in 
charge/ Field official, lowering and fixing of a casing pipe with strainer (if required) and/or drilling a 
naked bore hole up to the specified depth. The casing pipe used for over burden will be as per the 
specifications given. The work also involves a suitable collection pipe installed from the roof top to the 
recharge pit to safely divert and convey the rainwater for groundwater recharge. 

1.3.2 The estimated depth (average depth 30 meter) of these recharge shaft, have been fixed depending on the 
existing water level behavior of the area and the probable depth of occurrence of aquifer system in the 
areas around the location. Construction of one recharge shaft will include sinking of one dug well/ 
drilling of one Bore hole inside a sinked recharge dug well involving all the process as stated in 1.3.1 in 
one continuous stretch beginning from drilling to fixing of a well cap, one platform and fixing one metal 
protection box around the recharge shaft. Therefore, once the contractor brings the drilling rig to the site, 
he will complete the construction of recharge shaft in one continuous process of drilling, pipe lowering, 
gravel packing etc. up to the fixing of the well cap. The contractor will immediately make arrangement 
for compressor and start developing the drilled bore hole till the sand free water discharge is ascertained 
by the Site In-charge/ Field official. Part work of the construction of recharge shaft is not allowed.  

 1.3.3   The contractor will deploy trained and experienced driller, skilled, strong and experienced drilling 
labours for drilling of Bore hole so that the work do not hamper. The contractor will deploy trained rig 
driver who can drive the rig clearly and safely and make it reach to the drilling spot. The contractor will 
insure all the labors, drillers, drivers etc. for life as well for minor/major accidents and also for any 
disability caused due to minor/major accident. The contractor produces the necessary papers of 
insurance before actual work is commenced. Starting work will not be allowed till necessary verification 
of insurance has been done for labors (men/women or labor of any other form). The GWD officer in 
charge will check and certify the authenticity and validity of insurance papers. If any wrong information 
is stated or used in case of insurance the whole responsibility will be on the contractor. 

1.3.4 The concerned Divisional Officer, GWD Division will give the depth of the Bore hole to the contractor 
in writing and the contractor will not drill more than the depth received from the concerned GWD 
Divisional Officer. The contractor will verify the exact location of the site and then deploy his rig. The 
contractor will clarify all doubts regarding the site location and depth and then deploy the rig for 
increasing or decreasing the depth of the Bore well with the site in charge/ Field Official will seek 
timely permission of the GWD Divisional Officer, and convey the decision to the driller, contractor or 
his representative. 
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1.3.5 The contractor will procure and stack material as per specification indicated. The contractor will clean 
the site, stack the material on site and then deploy the rig. The work will be carried out as per the 
specifications given in the following paragraphs. The contractor will keep working field book, rig log 
book, drilling log book, marked core/strata box, clear drinking water facility, first aid box, leak proof 
water tanker for drilling work and all necessary arrangements for smooth and healthy atmosphere at site. 
The contractor will keep perfect communication with site in-charge/field official and the GWD 
Divisional Officer. If any dispute arises, decision of the GWD Divisional Officer concerned will be final 
for contractor for the payment towards the works. 

1.3.6 The contractor will deploy a suitable drilling rig at sites for completing the work successfully. The use 
of suitable compressor, casing pipe of requisite dia. and depth as specified and complete the recharge 
shaft. piezometer (borehole) to be ensured by the contractor. The contractor will make arrangement of 
sufficient drilling rods, drilling bits for rocky terrain, compressor of specified capacity, casing pipes, 
strainer pipes, drilling mud etc. and complete the work perfectly. 

 2.0 Technical Specifications of Materials  

 All materials used in the work shall be of best quality, conforming to relevant IS Specifications and as 
approved by the GWD Divisional Officer. Materials shall be tested wherever required; any rejected 
materials should be replaced by the contractor at his cost. 

  In this work following quantity of materials are required to be used, which should be brought by the 
contractor at his cost and no extra payment will be given for carting, loading, unloading, stacking etc. 
for the materials to be used in the construction of recharge shaft at various locations. 

Sl 
No. 

Materials 
Quantity/ Structure 

1. 

 

125 mm dia. 80 Sch. (ASTM1785D)   Plain PVC 
casing pipe   
                  a) without slots  
                  b) with slots 
150 mm. dia. G.I.  Pipe (IS 1239) 
PVC Pipe of 160 mm dia. (4kgf/cm2) 
PVC Pipe of 110 mm dia. (4kgf/cm2) 

 
26 m 
5 m 
0.30 m 
As per requirement, 
specification and as 
specified in the BOQ. 

2. MS Well Cap with protection chamber made with 18 
gauge steel with handle and locking arrangement  

MS Well Plug 

Manhole cover 

1 No. 

1 No. 

0.60 m x 0.60 m 
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3. (a)  Cement (Confirming to IS 8112/ IS1489) 
(b)  Sand (Confirming to IS 383) 
(c) Metal (12 & 40 mm graded) (Confirming to IS 

383) 
(e)  Steel HYSD Bars (Confirming to IS 1786) 
(f) Bricks (Confirming to IS 12894) 
(f) Bentonite  Powder 
(g) Tiles (as required) 
(h) RCC Rings of each 5ft dia. With 1 ft. height 

(Made up of 6mm dia MS rod) 
(i) Filter media include proper graded layers of  

40mm metal, 12mm chips and 6 to 10mm size 
pebbles/ gravels inside the recharge dug well.  

(j) Primer and weathered paint 
Any other as per requirement 

 As per requirement, 
specification and as 
specified in the 
BOQ.  

 

2.1 All materials required in these works shall be inspected by the GWD Divisional Officer, or his 
representative before the usage. Necessary testing certificates from testing laboratories certified by 
Government of ODISHA/ Government of India as per IS norms should be provided by the contractor at 
his own cost in case of pipe to be lowered in concerned pipe assembly. If no such testing certificate is 
produced by the contractor, The GWD Divisional Officer may get testing done at the expense of 
contractor, if need be, and as a result any delay in the work takes place, the employer will not be 
responsible for the same. 

3.0         Detailed Technical Specifications of Materials: 

3.1    125 mm Dia.  PVC Pipes: 

          As per requirement, specification and as specified in the BOQ. 

3.2         Construction of Recharge Shaft: 

3.2.1 Before drilling of bore site shall be cleared of vegetation and debris as per the requirement, specification 
and as specified in BOQ. 

3.2.2     In this contract a recharge shaft will mean a bore hole drilled inside a recharge dug well to a specified 
depth followed by all procedures for completion of the recharge shaft. The GWD Divisional Officer or 
his representative officer will declare the bore hole as a recharge shaft, increase its depth as per his 
decision based on the formation (Strata) at the site. In case of dispute about the type of strata that 
encounter during drilling the decision of the GWD Divisional Officer will be final and binding to 
the contractor for payments of the work.  

3.2.3     After receiving the completion certificate from the Site In-charge/Field official, the contractor will shift 
the rig, clear and clean the site and immediately will take up the work of Platform, recharge dug 
well, protection box etc. The contractor shall deploy suitable drilling rig with percussion movements 
and fitted with air compressor with capacity of 300/350 CFM with 150 P.S.I. (per square inch). 
Contractor shall have to drill the pilot borehole of 150 mm dia. in over burden formation till hard rock is 
encountered. The depth of overburden will be decided by the Site in-charge/Field Official.  

3.2.4    The Site In charge/ Field Official will recommend casing pipe of 125 mm dia. as per the over burden 
thickness with inverted reducer at bottom to be used to protect filling of loose weathered materials, one 
meter of this casing pipes is to be kept above ground level. The top end of this pipe will be threaded on 
which well cap can be fixed. The Site In-charge/Field Official will inspect the casing pipes before 
lowering. 
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3.2.5 The lowering of casing pipe as specified shall be done in the presence of the Site Incharge/ Field 
Official, by joining the pipes circumstantially with threading uniformly size by using sockets. After 
lowering of casing pipes, the cement grouting should be provided around the pipes up to depth of about 
1.0 mt. By pouring cement slurry around pipes. The bore should be kept idle for 3 to 4 hours to settle the 
cements slurry. After settlement of cement grouting the annular space around pipes should be filled up 
by sticky clay, up to ground level. 

3.2.6 The GWD Divisional Officer shall have the power to reduce or increase the depth as per 
hydrogeological conditions. Payment of excess or any item of work & materials shall be regulated as per 
approved prevailing SOR of Water Resources Department /Building Construction Department/ Drinking 
water and sanitation department of ODISHA. 

3.2.7 Samples of drill cuttings taken at every 3 mts or as per change of strata depth or shorter interval as per 
Site In-charge/Field Official instruction if strata change, shall be carefully preserved at site in strata box 
so that any dispute regarding strata for payments. 

3.2.8 After completion of drilling the recharge shaft shall be cleaned and developed by the air compressor till 
sand/rock cutting free discharge is obtained, to the satisfaction of the Site In-charge/Field Official. The 
contractor should give perfect sounding of drilling depth before shifting of rig to representative of GWD 
Divisional Officer or the Site In-charge/Field Official. Other activities of the contract i.e. sinking of 
recharge dug well using RCC Rings, construction of RCC Platform, fixing of metal protection box etc. 
shall be taken up immediately by the contractor by informing the Site In-charge/Field Official. Once the 
drilling and other associated work is completed and the completion certificate will be obtained by the 
contractor from the Site In-charge/Field Official and submitted to the Concerned GWD Divisional 
Officer. 

3.2.9 The measurement for the depth of the piezometer and pipes will be done by the Site In-charge/ Field 
Official and the contractor will be paid accordingly. If the depth of bore hole exceeds the specified depth 
the contractor will not be paid for the extra depth. 

3.3 Construction of Platform and pavement with Protection Chamber (As Per Drawing) 

3.3.1  Platform and pavement  

Earth work excavation in stony earth and gravel mixed with stone and boulder not exceeding on 
0.014 cum in volume within 50 m initial lead and 1.5m initial lift including rough dressing and 
breaking clods and max. 5 cm to 7 cm and lying in layer not exceed 0.3 m in depth as per 
Specification approved by the department.  

Filling the F & P with sand well-watered and rammed etc. complete 

Cement concrete (1:3:6) with 40 mm. size H.G. Metal - 

Rigid smooth centering, shuttering for RCC Work - 

C.C. (1:1.5:3) with 12 mm. size crusher broken granite chips including cost, carriage, royalty of 
all materials and all labour charges etc. complete 

Supplying & fitting of 5/8 " x 6" size Steel Nut bolts - 

12 mm. thick cement plaster over brick work in C.M. (1:6) including cost, carriage, royalty & all 
labour charges etc. complete. 

Fitting of Chequered tiles on floor on 25 mm thick bed of cement mortar 1:1 including cost, 
carriage, royalty of all materials & all labour charges etc. complete 

Primer one coat over wall surface including cost, carriage, taxes & all labour charges etc.  

Wall painting two coats with weather paint of approved shade on wall surface - 

 

3.3.2  Protection Chamber 

Protection Chamber for the recharge shaft at all locations is to be supplied and fixed at all the sites as 
per requirement, specification and as specified in the BOQ. 
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3.4       Construction of Recharge Pit: 

Providing and installation of recharge pit constructed with precast RCC well rings of approved size and 
thickness, placed concentrically and vertically to form the shaft, including excavation, bed preparation, 
joint sealing and all necessary works complete as per approved drawings, specification and BOQ 
including filling with graded filter media within well rings to facilitate quality groundwater recharge. 

The internal diameter of Pre-Casted RCC Ring will be of 1500mm with height 300mm, wall thickness of 
80 mm & reinforced with 6mm dia. MS rod. M15 (1:2:4) concrete mix to be used for making RCC Ring. 

3.5      Filter Media: 

            Providing and laying of filter media in the recharge pit using graded materials, as indicated in the BOQ 
 
Supplying & spreading of 40mm metal for filter in recharge pit including cost, conveyance, royalty etc 
complete.                                             

 
Supplying & spreading of 12 mm chips for filter in recharge pit including cost, conveyance, royalty etc 
complete.                                             

Supplying & spreading of filter media (Pebbles/Gravel) of 6mm to 10 mm size 

 

3.6   Providing, laying and fixing of 110mm and 160mm PVC Pipe with Tee Connection and First 
Flush arrangement 

110 mm dia PVC down take pipes connected from rooftop parapet outlets shall collect and convey 
rainwater from roof surfaces to the 160 mm dia PVC main collection pipe, which shall combine the 
discharge from all rooftop pipes and carry the collected rainwater safely to the recharge shaft/recharge 
pit system. The pipes and fittings shall conform to IS 4985 and IS 10124. Proper slope, alignment, clamps, 
bends and watertight joints shall be maintained to ensure smooth and uninterrupted flow. Provision of 
first flush arrangement shall be made to divert the initial rainwater containing dust and impurities before 
allowing clean water into the recharge structure. The underground pipeline, recharge inlet and junctions 
shall be protected with PCC, concrete encasing or brick masonry chamber/wall conforming to IS 456 and 
IS 2212. complete in all respects as per the direction of the GWD Divisional Officer. 

3.7       Dewatering, Bore Stabilization using Bentonite, and Cleaning Operations 

3.7.1   Dewatering of excavation and bore shall be carried out as required during the execution of the work to 
keep the foundation and drilling area dry and workable, using suitable pumps and equipment, and 
disposing of water away from the site without causing inconvenience or damage to nearby structures.  

3.7.2  During drilling of the bore, bentonite powder of approved quality shall be used, where necessary, for 
stabilization of bore walls and prevention of collapse, by preparing and maintaining suitable drilling slurry 
as per site conditions.  

3.7.3   After completion of installation of casing pipe and filter media, the entire system shall be thoroughly 
washed and cleaned by flushing with clean water to remove fine particles, drilling residue, and any 
obstruction, ensuring proper flow and effective functioning of the recharge shaft. All operations shall be 
carried out as per the direction of the GWD Divisional Officer. 

3.8    Drilling beyond Specified Depth and Abandoning Drilling work: 

a) No drilling beyond the depth mentioned in the tender shall be done without prior written instructions of 
the GWD Divisional Officer or Site In-charge/Field Official. The GWD Divisional Officer shall have 
the power to reduce or increase the depth of the recharge shaft by 10% of the shaft. Payment of excess 
work shall be regulated as per tendered rate for the estimated depth. 

b) If the work of recharge shaft cannot be completed because of any fault on the part of the contractor and 
work has to be abandoned at that stage, because of faulty workmanship or negligence of the agency, no 
payment shall be made. 
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c) However, if the failure of the recharge shaft is due to local hydrogeological conditions and after 
lowering of pipes, the GWD Divisional Officer may declare the recharge shaft as failure and the 
contractor is not responsible, in that event full payment will be made as per tendered rates. 

d) If the failure of the recharge shaft is due to local hydrogeological conditions and pipes are not to be 
lowered, the agency would be paid for the work done by them as per tendered rates.  

 
 

 
                                                                                         Divisional Officer,  

GWD Division, Baripada 
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SECTION – 6 

DRAWINGS 

 
To be included as per Detailed Design Report 
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LIST OF SITES 

S/N Block Village Name of Institutions Latitude Longitude 

 
1 

 
Udala 

Bahubandha Bahubandha Govt. Girls’ High School,  

Multipurpose Hall Building 
21.568129 86.530914 

 
2 

 
Udala 

Bahubandha Bahubandha Govt. Girls’ High School,  

Hostel Building-I 
21.568251 86.531062 

 

3 

 

  Udala 

Bahubandha Bahubandha Govt. Girls’ High School,  

Hostel Building-II 
21.568251 86.531062 

4 Udala Bahubandha Bahubandha Govt. Girls’ High School,  

Hostel Building-III 
21.568251 86.531062 
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SECTION – 7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 

Preamble 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of 
Contract, Technical Specification and Drawings. 

2. The Quantities given in the Bill of Quantities are estimated and provisional, and are given to 
provide a common basis for bidding. The basis of payment with be the actual quantities of work 
ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at 
the rates and prices tendered in the priced Bill of Quantities, where applicable, and otherwise at 
such rates and prices at the Engineer may fix with in the terms of the Contract. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is 
otherwise provided under the Contract, include all constructional plant, labor, supervision, 
materials, erection, “maintenance, insurance, profit, taxes and duties, together with all general 
risks, liabilities and obligations set out or implied in the Contract. 

4. The rates and prices shall be quoted entirely in Indian Currency. 
5. A rate of price shall be entered against each item in the Bill of Quantities, whether quantities are 

stated or not. The cost of Items against which the Contractor has failed to enter a rate or price 
shall be deemed to be covered by other rates and prices entered in the Bill of Quantities. 

6. The whole cost of complying with provisions of the Contract shall be included in the items 
provided in the priced Bill of Quantities, and where no Items are provided the cost shall be 
deemed to be distributed among the rates and prices entered for the related Items of Work. 

7. General directions and descriptions of work and materials are not necessarily repeated or 
summarized in the Bill of Quantities. References to the relevant sections of the contract 
documentation shall be made before entering rates of prices against each item in the Bill of 
Quantities. 

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole 
or in part at the direction and discretion of the Engineer. 

9. The method of measurement of completed work for payment shall be in accordance with 
specification of Road and Bridge Works published by the Ministry of Surface Transport(edition). 

10. Any arithmetic errors in computation or summation will be corrected by the Employer as follows: 

a. Where there is a discrepancy between amounts in figures and in words, the amount in words 
will govern: and 

b. Where there is a discrepancy between the unit rate and the total amount derived from the 
multiplication of the unit price and the quantity, the unit rate as quoted will govern, unless in 
the opinion of the Employer, there is an obviously gross misplacement of the Decimal point in 
the unit price, in which event the total amount as quoted will govern and the unit rate will be 
corrected. 

11. Rock is defined as all materials which, in the opinion of the Engineer, require blasting, or the use of 
metal wedges and sledge hammers, or the use of compressed air drilling for its removal, and 
which cannot be extracted by ripping with a tractor of at least 160 kw with a single rear mounted 
heavy duty ripper. 

Note: 

1. Item for which no rate or price has been entered in will not be paid for by the Employer when 
executed and shall be deemed covered by the other rates and prices in the bill of quantities. 

2. Unit rates and prices shall be quoted by the bidder in Indian rupee. 
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Name of Work-Construction of 4(Four) nos of RRHS in Udala Block of Mayurbhanj District under CHHATA 
Scheme for the FY 2026-27 

Sl.   
No. Item Qty. Unit Rate/unit Amount 

1 Site clearance for cutting bushes cleaning the sites etc 
complete.  1600.00 Sqm. 2.86 4576.00 

2 Drilling a perfectly vertical 150 mm dia bore hole  in 
weathered rock formation from ground level 120.00 Mtr. 650.00 78000.00 

3 Supplying  & lowering of 125 mm dia PVC casing pipe  
without slots in perfectly vertical position including cost 
of pipe etc complete 104.00 Mtr. 1063.20 110572.80 

4 Supplying & lowering of 125 mm dia PVC casing pipe  with  
slots in perfectly vertical position including cost of pipe 
etc complete 20.00 Mtr. 1074.70 21494.00 

5 Supplying & fitting of 150 mm. dia ( IS 1239) GI Pipe 1.20 Mtr. 1673.70 2008.44 
6 Earth work excavation in stony earth and gravel mixed 

with stone and boulder not exceeding on 0.014 cum in 
volume within 50m initial lead and 1.5m initial lift 
including rough dressing and breaking clods and max. 5 
cm to 7 cm and lying in layer not exceed 0.3 mtr in depth 
as per Specification approved by the department.  16.28 Cum 441.17 7182.25 

7 Cutting the disintegrated rocks not requiring blasting to 
be removed by pick axes and craw bars and depositing 
materials within 50m and 1.5m initial lift including rough 
dressing as per direction of EIC. 

        
  a) 2nd depth - 13.92 Cum 1109.34 15442.01 
  b) 3rd depth - 0.48 Cum 1490.36 715.37 
8 Filling the F & P with sand well watered and rammed etc 

complete 2.24 Cum 526.00 1178.24 
9 C.C. (1:3:6) with 40 mm. size crusher broken granite chips 

in platform including cost, carriage, royalty of all materials 
and all labour charges  etc complete  0.64 Cum 6146.75 3933.92 

10 C.C. (1:3:6) with 12 mm. size crusher broken granite chips 
in UGPL including cost, carriage, royalty of all materials 
and all labour charges  etc complete  1.44 Cum 7041.60 10139.90 

11 Supplying & spreading of  40mm metal for filter in  
recharge pit including cost, conveyance, royalty etc 
complete.                                             2.80 Cum 2281.33 6387.72 

12 Supplying & spreading of 12 mm chips for filter in  
recharge pit including cost, conveyance, royalty etc 
complete.                                             1.40 Cum 2720.12 3808.17 

13 Supplying & spreading of filter media (Pebbles/Gravel) 
6mm to 10 mm size 1.40 Cum 2980.50 4172.70 

14 Lying of R C C Ring 5ft dia. made up of  6 mm dia MS rod 
for storage cum recharge pit including cost, transporting 
etc complete. 48.00 No 1400.00 67200.00 

15 Fly ash Brick masonry in C.M (1:6) including cost, carriage, 
royalty of all materials & labour charges etc. complete. 8.43 Cum 5746.47 48442.74 

16 Rigid smooth Centering,shuttering work for RCC work -  19.60 Sqm. 770.59 15103.56 
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17 Cement concrete (1:1.5:3) with 12mm. Size H.G. C.B. 
chips for RCC works including all cost, conveyance , 
royalty of materials etc. complete.  2.40 Cum 8686.81 20848.34 

18 Supplying, cutting, bending and binding of HYSD bars for 
reinforcement including cost of binding wire etc. 
complete.  1.92 qtl 9547.31 18330.84 

19 12 mm. thick cement plaster over brick work in C.M. (1:6) 51.24 Sqm. 193.44 9911.87 
20 Fitting of Chequered tiles on floor on 25 mm thick bed of 

cement mortar 1:1 including cost, carriage, royalty of all 
materials & all labour charges etc. complete. 35.52 Sqm. 1054.98 37472.89 

21 Primer one coat over wall surface - 86.76 Sqm. 81.81 7097.84 
22 Wall painting two coats with weather paint of approved 

shade on wall surface - 86.76 Sqm. 98.70 8563.21 
23 Supplying & fitting  of Manhole  cover of size  0.60x0.60 m 

with locking arrangement 4.00 No 3000.00 12000.00 
24 Filling foundation and plinth with excavated materils 

including well watered and rammed with all labour, T&P 
etc. complete as per the direction of Engineer-in-charge. 10.24 Cum 245.09 2509.72 

25 Supplying  & fitting & fixing of  110  mm (OD) PVC Pipes (4 
kg/cm2) of  Including all cost for socket, bend, solvent. 
transportation of pipes etc complete     174.25 Mtr. 602.52 104989.11 

26 Supplying  & laying & fixing of  160  mm (OD) PVC Pipes (4 
kg /cm2) of  Including all cost for socket, bend, solvent. 
transportation of pipes etc complete .    84.00 Mtr. 1061.14 89135.76 

27 110 mm. to 160mm  dia. PVC 'T'  joint 20.00 No 500.00 10000.00 
28 110 mm.  dia. PVC  Gate  valve  & 'T'  joint 20.00 No 500.00 10000.00 
29 Supplying &  fitting of  MS  well  Cap 4.00 No 500.00 2000.00 
30 Fabrication, Carraige & Installation of Protection Chamber 

made of 18 gauge steel with handle & locking 
arrangements including denting, priming & colouring  
with writing of well id  &  other  deptt. information  etc. 4.00 No 15000.00 60000.00 

31 Supplying &  fitting  of  1 No. sign  board  of  size  1.00 x 
0.90m.  made  of  ACP  Sheet fitting in steel frame   with 
stickering and  stand  made  of  50mm dia steel bar  with  
writing of literature etc. complete. 

4.00 No 10000.00 40000.00 
32 Washing & Cleaning /No 4.00 No 3511.00 14044.00 
33 Provision for dewatering by Pump 4.00 Hr 1000.00 4000.00 

Total   Rs. 851261.41 
  OR SAY Rs.8,51,000 

(RUPEES EIGHT LAKH FIFTY ONE THOUSAND) ONLY 
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SECURITIES AND OTHER FORMS 

● Performance Bank Guarantee 

● Bank Guarantee for Advance Payment Letter of Acceptance 

● Agreement form 

● Notice to Proceed with the Work 

● Check-List 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 PERFORMANCE BANK GUARANTEE
 

To 

 

 
 
 

 
 

WHEREAS  
after called “the Contractor”) has
 dated 
 [name of Contract and brief description of 
Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified 
compliance with his obligation in accordance with the Contract;

ANDWHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we here by affirm that we are the Guarantor and responsible to you on
Behalf of the Contractor, up 
Guarantee] *  
proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon 
your first written demand and without cavilor a
 [amount of guarantee] as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from t
presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed there under or of any of the Contract documents which may 
be made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we here by waive notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liabilit
Period.

 
 

 

*An amount shall be inserted by the Guarantor, representing the percentage 
Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.

PERFORMANCE BANK GUARANTEE 

 [Name of Employer] 

 [Address of Employer] 

 [name and address of Contractor] (
”) hasundertaken, in pursuance of Contract No.

 to execute 
[name of Contract and brief description of Works] (herein after called "the 

it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligation in accordance with the Contract; 

we have agreed to give the Contractor such a Bank Guarantee: 

by affirm that we are the Guarantor and responsible to you on
 to a total of [amountof

 (in words), such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon 
your first written demand and without cavilor argument, any sum or sums within the limits of

[amount of guarantee] as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before 

We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed there under or of any of the Contract documents which may 

you and the Contractor shall in any way release us from any liability under this 
guarantee, and we here by waive notice of any such change, addition or modification. 

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liabilit

 

Signature and Seal of the 

guarantor 

of Bank 

*An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the 
Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.

Contractor] (here 
pursuance of Contract No.

 
herein after called "the 

it has been stipulated by you in the said Contract that the Contractor shall 
therein as security for 

by affirm that we are the Guarantor and responsible to you on 
[amountof 

(in words), such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon 

rgument, any sum or sums within the limits of
[amount of guarantee] as aforesaid without your needing to prove or to show 

he contractor before 

We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed there under or of any of the Contract documents which may 

you and the Contractor shall in any way release us from any liability under this 

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability 

Signature and Seal of the 

  Name 

  

the Contract Price specified in the 
Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.



 

 
(Letter head paper of the Employer) 

Letter of Acceptance 

 [date] 
 

 
To: (address of  the  Contractor) 

 
Dear Sir(s) 

 
This is to notify you that your Bid dated for execution of the 

 [Name of the contract and identification number, as given in the 
Instructions to Bidders] for the Contract Price of Rupees  

We note that as per bid, you do not intend to subcontract any component of work (Or) 

We note that as per bid, you propose to employ as sub-
contractor for executing  

(Delete whichever is not applicable) 

You are hereby requested to furnish Performance Security and Additional Performance 
Security (if any) in the form detailedinPara34.1of ITB for an amount of Rs .............................................. within 
21days of the receipt of this letter of acceptance and sign the contract failing which action as stated in 
Para34.3of ITB will be taken. 

We have reviewed the construction methodology submitted by you a long with the bid in response to 
ITB Clause 4.3[k] and our comments are given in the attachment. You are requested to submit a revised 
program including environmental management plan asperClause27of Conditions of Contract within 14 
days of receipt of this letter. 

 
 

Yours faithfully, 
 

 
Authorized Signature 

Name and Title of Signatory Name of Agency 
 
 
 
 
 

1Delete 
“correctedand"or"andmodified“ifonlyoneofthesectionsapplies.Delete"ascorrectedandmodifiedin 
accordance with the Instructionsto Bidders" if corrections or modifications have not been affected. 

2TobeusedonlyiftheContractordisagreesinhisBidwiththeAdjudicatorproposedbytheEmployerinthe “Instructions 
toBidders."



 

 

ContractAgreementForm 

 
Thisagreement, madethe day of  monthof 2026, 
between  [nameandaddress ofEmployer] (hereinafter called“the 
Employer)”oftheonepartand [nameandaddressofcontractor] 
(hereinaftercalled“theContractor”)oftheotherpart. 

Whereas the Employer is desirous that the Contractor “[insert name of the work], [name and 
identification number of Contract] (herein after called (“the Works”) and the Employer has accepted 
the Bid by the Contractor for the execution and completion of such Works and the remedying of any 
defects therein, at a contract price of Rs....................................... 

NOWTHISAGREEMENTWITNESSEThasfollows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be 
deemedto form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as herein after 
mentioned,theContractorherebycovenantswiththeEmployertoexecuteandcompletethe Worksand 
remedy any defects therein in conformity in all aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 
andcompletion of the Works and the remedying the defects wherein the Contract Priceor such 
other sumas may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of this 
Agreement, viz.: 

i. Letterof Acceptance 

ii. Noticetoproceedwiththeworks 
iii. Contractor’sBid 
iv. ContractData 
v. ConditionsofContract (includingSpecialConditionsofContract) 

vi. Specifications 
vii. Drawings 

viii. BillofQuantities (Optional) 
ix. PaymentScheduleand 
x. AnyotherdocumentlistedintheContractDataasformingpartofthecontract. 

Inwitnesswhereofthepartiestheretohavecaused thisAgreementtobeexecuted thedayandyearfirst 
before written. 

TheCommonSealofwashereuntoaffixed inthepresenceof: Signed,Sealed andDeliveredbythe said 

 

Inthepresenceof: 

Binding Signature of Employer  

Binding Signatureof Contractor   



SBD-GWD 

Contractor 76 DeputyDirector,Geology 
GWDDivision,Baripada 

 

 

Notice to proceed with the work 
[Letter head of the Employer] 

 
—————[date] 

To 

 
[NameandaddressoftheContractor] 

—————————————— 
—————————————— 

 
DearSirs: 
 
Pursuant to your furnishing the performance security [and additional performance security]as stipulated 

in ITB clause 34 and signing of the contract agreement on [date]for the work “[insert name of the work]”at 

the Contract PriceofRs. [ ], youareherebyinstructedtoproceed 

withtheexecutionofthesaidworksinaccordancewiththecontract documents. 
 
 
 

 
Yoursfaithfully, 

 
[Signature,nameandtitleofsignatory  
authorized to sign on behalf of Employer] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



SBD-GWD 

Contractor 77 DeputyDirector,Geology 
GWDDivision,Baripada 

 

 

 

CHECK-LISTFORBIDSUBMISSION 
(Tickwhereapplicable) 

 
Sn Particulars BidDoc Ref Submitted 

(Yes/No) 

1 Contractor’sRC  (Yes/No) 

2 AffidavitforCorrectnessofInformationinthe Bid  (Yes/No) 

3 PoAforsigningtheBid  (Yes/No) 

4 NoRelationshipCertificate  (Yes/No) 

5 Contractor’sBid(Letter ofBid)  (Yes/No) 

6 BidSecurity(EMD)  (Yes/No) 

7 BidSecuringDeclaration  (Yes/No) 

8 TurnoverCertificatefromCA.  (Yes/No) 

9 Table-FIN3.1:MonetaryValueofCivilEngineering 
ConstructionWork 

 (Yes/No) 

10 Table-EXP3.2:ExperienceinWorksofSimilarNatureandSize  (Yes/No) 

11 Table-EXP3.3:ExistingCommitmentandOn-goingWorks  (Yes/No) 

12 Table-EXP3.4:WorksforwhichBidsalready submitted  (Yes/No) 

13 Table-FIN3.5:Name,Address,emailID,telephoneno.of 

Bankerswhomayprovidereferencesifcontactedbythe Employer 

 (Yes/No) 

14 Table-FIN3.6:InformationonLitigationhistoryinwhich 
Bidderisinvolved 

 (Yes/No) 

16 Table-EXP3.7:MinimumQtyofItemexecutedinanyONE 
year 

 (Yes/No) 

16 Table-EQP3.8:ListofEquipmentpossessed/leasedforthe 
work 

 (Yes/No) 

17 Table-PER3.9:ListofKeypersonnelofthebidder  (Yes/No) 

18 EvidenceofAvailabilityofCreditFacilityfromBank  (Yes/No) 

19 AffidavitregardinganyAbandonedWork&Undertaking  (Yes/No) 

20 StatementofEthicalConduct,Fraud&Corruption  (Yes/No) 

21 Contractdatafilledup?  (Yes/No) 

22 BoQFilledupand uploaded?  (Yes/No) 

23 CostofBiddocumentremitted?  (Yes/No) 

24 EntireBiddocumentdownloaded,signed& stamped, 
scannedanduploaded? 

 (Yes/No) 



SBD-GWD 

Contractor 78 DeputyDirector,Geology 
GWDDivision,Baripada 

 

 

 


