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INVITATION FOR BIDS (IFB)

Tender Ref No.MSME-II /EST/E-01/2025-26

Dated.23.06.2026

The Divisional Head, IDCO, MSME-II Division, Khordha, invites percentage rate bids in Single cover system in online mode
only, for the following work.

Sl. Name of Work Value of Divisional Cost of Bid Period of Class of Bidder
No. work Head with | Document | Security (In | Completi
(Approx.) | Headquarters Rs.) on
1. | Construction of RCC Drain
of (750 mm x 750 mm) in Divisioal B ()
size for a length of 350 mtr Ivisiona 7,080)- “B” Class
o °nd Head, IDCO, | R&-T080- 1 o 14 1611 | 03 (Three) | Contractors of PWD
along with one no. of CD | Rs.44.16 (including . .
, MSME-II (tobepaid | Calendar | & Equivalent class
Structure in Purv Lakh . GST) (to be ;
Packaging Pvt. Ltd. at Division, paid onling) | ©Nfine) months. of other
ackaging Fvt. Lid. a Khurda. Department.
Bisiapada Industrial Area
in Khordha District

o B~ N

The authority reserves the right to reject any or all bids without assigning any reason thereof.

Bid documents such as DTCN/ BOQ etc. can be seen/ downloaded from www.tendersodisha.gov.in during the period from 17.00
hours of 29.06.2026 to 17.00 hours of 13.07.2026.

Online bids shall be received till 17.00 hours of 13.07.2026.
The bids will be opened at 11.30 hours of dt.14.07.2026 in the office of the Divisional Head, MSME- Il, Khordha.
The bidder must possess compatible Digital Signature Certificate (DSC) of Class-Il or Class-IIl.

Sd/-

Divisional Head, MSME-II

IDCO, Khordha

Odisha Industrial Infrastructure Development Corporation

(A Government of Odisha Undertaking)

MSME-II Division, Jagannathpur, Khordha — 752057, Odisha, INDIA
+91- 0674 - 2543886
dhmsme2@idco.in | “* www.idco.in



mailto:cgmpc@idco.in
http://www.idco.in/

CHECKLIST TO BE ENSURED BY THE BIDDER

S| Reference to Whether Reference to
Né Particulars DTCN furnished Page no
) Clause No Yes No 9
01. Cqst of _tender papersRs.7,080/-including GST (To be No.4 & 5(i)
paid Online)
02. | Cost of Bid Security Rs.44,161/-(To be paid Online) No.5(i) & 20
03. Copy of valid Registration Certificate No.5 (i) & 21
Copy of GST Registration Certificate, Copy of monthly
04. GST/ VAT return statements of one year having highest No.5 (i) & 21
turnover, during last five years.
05. Copy of PAN Card No.5 (i) & 21
E.P.F registration certificate with latest challan for the
06. month (any one from amongst the months April- 2026 to No.5 (i) & 21
June- 2026)
07 EI2EQ2]E2H23I ;25;2555;;; &-Balance Sheet-ofHastFive-yea No-112-(h)
08. No Relationship Certificate in Schedule - A No.35
{Schedule-B)
- - -
Works—Experience | List—of—projects—success H|5
Schedule Da’s Prese |b_ed A e_l;IGHald ©
otherformats; taiing “Ile ll the bid .SI al be_ tleate.el
Information regarding current litigation, debarring/
11. expelling of the tender or abandonment of the work by No.49
the tenderer (Schedule-E)
12. | Affidavitin non-judicial stamp paper(Schedule-F) No.49
—
13- Ceriificate le_l eMpIoy II Iel totune Ip oyed graduate Ne-64
14. | Undertaking (Schedule — H) No.51
15. | Relationship Declaration (Schedule — 1) No.2.3
16. e-mail ID of Bidder
17. Contact no. of Bidder




CONTRACT DATA

A. GENERAL INFORMATIONS

Sl Iltem Details

No.

1 Name of the Work Construction of RCC Drain of (750 mm x 750 mm) in size for a
length of 350 mtr along with one no. of CD Structure in Purv
Packaging Pvt. Ltd. at Bisiapada Industrial Area in Khordha District

2 Employer Divisional Head, IDCO, MSME-II Division, Khurda

3 Employer’s Representative Divisional Head, IDCO, MSME-II Division, Khurda

4 Estimated Cost (In.)& bifurcation | Rs.44, 16, 119.00

if any Total

B. BID INFORMATION

5 | Intended completion period/Time | 03 (Three) calendar months.
period assigned for Completion

6 Availability of Tender Date & 17.00 Hours of 29.06.2026 to 17.00 Hours of 13.07.2026
time of submission of Bid

7 Cost of Bid Document

i Bank draft amount Rs.7,080.00 (To be paid Online)

ii In favour of Instructions to be followed for online payment available in
the e-Procurement portal during the processing of tender by
the bidder.

8 Bid Security

i Amount Rs.44,161.00 (To be paid Online)

ii In favour of Instructions to be followed for online payment available in
the e-Procurement portal during the processing of tender by
the bidder.

9 Additional Performance Security

i Amount As mentioned in the clause no.62

ii In favour of Divisional Head, IDCO,MSME-II Division, Khordha

iii Type of instrument Fixed Deposit Receipt of Nationalized/Scheduled Bank/ Kissan
Vikash Patra/ Post Office Savings Bank Account/ National
Savings Certificate/ Postal Office Time Deposit Account/ Bank
Guarantee.

10 | The Financial years of -——
years

11 | Bid validity period 90 days

12 | Currency of Contract Indian Rupees

13 | Language of Contract English




Government of Odisha

*k*k

Office Memorandum

File No.O7556900052021- 4559/W, Dated.05.04.2021
File No.FIN-COD — MISC-0007-2019 - 8475/F, Dated.05.04.2022

File No.FIN-COD - MISC-0007-2019- 8484/F, Dated.05.04.2022

Sub: Codal Provisions regarding e-Procurement

After introduction of e-procurement in Govt. of Odisha, necessary guidelines /procedure
has been issued in Works Department Office Memorandum No.1027 dt.24.01.2009
which consists of the procedural requirement for E-procurement of tenders. After careful
consideration Government has been pleased to make following modifications to codal
provisions by way of addition as Appendix-1X (A) of OPWD Code Vol-11.)



Instruction to Bidders (ITB)
e-procurement

NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1.

1.2.

1.3.

14.

1.5.

1.6.

1.7.

1.8.

1.8.1.

1.8.2.

The authority belonging to the major discipline is competent to invite tender of composite bids. He will
also nominate the Divisional Head who will deal with all matters relating to the bids in the invitation of
bids.

For composite tender, estimated cost of each component should be clearly indicated in addition to
combined estimated cost put to tender. The eligibility of bidders will correspond to the combined
estimated cost of different components put to tender.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
famendments issued there under from time to time. If he fails to do so, it will be considered a breach of
the contract and the Divisional Head may at his discretion without prejudice to any other right or
remedy available under law, cancel the contract. The contractor shall also be liable for any pecuniary
liability arising on account of any violation of the provisions of the said Act by him.

The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the
Tender and of the rates and prices quoted in the Bill of Quantities, all of which shall, except in so far as
it is otherwise provided in the Contract, cover all his obligations under the Contract (including those in
respect of the supply of goods, materials, plant & services or of contingencies for which there is a
Provisional Sum) and all matters and things necessary for the proper execution and completion of the
work and the remedying of any defects therein.

The successful bidder shall complete the works by the intended completion date specified in the
Contract data.

Throughout these bidding documents, the terms “bid and tender” EMD and Bid Security and their
derivatives (bidder / tenderer, bidding/ tendering, etc.) are synonymous.

In case the tender for composite work includes in addition to main work/ building work all other
ancillary works such as sanitary and water supply installations, drainage installation, electrical work,
horticulture work, roads and paths and gate works in dams and canals etc. , the bidder apart from
being a registered civil Contractor of appropriate class must associate himself with agencies of
appropriate class those who is eligible to tender for sanitary and water supply drainage, electrical and
horticulture works in the composite tender. Intending purchasers are not required to produce any
documents viz. copy of Registration, GST registration certificate etc, at the time of purchase of tender
documents but will be required for verification purpose at later stage. Furnishing copy of such
documents is mandatory along with the tender documents otherwise his/her bid shall be declared as
non-responsive and thus liable for rejection. The L1 Bidder is required to attend the officer inviting the
bid for verification of original documents within five days of opening the Price bid. .

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/ Bidder intending
to participate in the bid is required to register in the Portal with some information about the
firm/Contractor. This is a onetime activity for registering in Portal. During registration, the contractor
has to attach a Digital Signature Certificate (DSC) to his/ her unique user ID. The DSC used must be of
appropriate class (Class Il or Class Ill) issued from a registered Certifying Authority such as n-Code,
Sify, TCS, MTNL e-Mudra etc.

To log on to the portal the Contractor/Bidder is required to type his/her username and password. The
system will again ask to select the DSC and confirm it with the password of DSC. For each login, a
user's DSC will be validated against its date of validity and also against the Certificate Revocation List
(CRL) of respective CAs stored in system database. The system checks the unique ID, password and
DSC combination and authenticates the login process for use of portal.

The tender documents wuploaded by the Tender Inviing Officer in the website
www.tendersodisha.gov.inwill appear in the section of “Upcoming Tender” before the due date of
tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section of the
homepage. Only a small notification will be published in the newspaper specifying the work details
along with mention of the specific website for details. The publication of the tender will be for specific
period of time till the last date of submission of bids as mentioned in the ‘Invitation for Bid’ after which
the same will be removed from the list of Active tenders. Any bidder can view or down load the bid
documents from the web site.



http://www.tendersodisha.gov.in/

1.8.3.

1.8.3.1.

1.9.

1.10.
1.11.

1.12.

All bidders are to furnish EMD & costs of bid in online mode (Instructions to be followed for online
payment available in the e-Procurement portal during the processing of tender by the bidder). There
will be no exemption to any bidder. If the EMD is furnished by any other mode other than the
prescribed mode the tender of such party is liable to be rejected.

The software application has the provision for payment of cost of tender document and EMD through
payment gateways of authorized bankers by directly debiting the account of the bidders.

The bidder intending to participate in the bid on-line shall fumish costs of bid in online mode
(Instructions to be followed for online payment available in the e-Procurement portal during the
processing of tender by the bidder)

DELETED.

In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or
breakdowns other than in those systems strictly within their own control.

Any third party/company/person under a service contract for operation of e-procurement system in the
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the
procurement processes that are undertaken through the e-procurement system irrespective of who
operates the system.

ELIGIBLE BIDDERS:

21.

2.2.

23.

24.

2.5.

This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with the
State Governments and Contractors of Equivalent Grade/ Class Registered with Central Government/
MES/ Railways/ IDCO venders for execution of civil works. The Bidders are required to enclose the
proof of registration from the registering authority along with the Bid subject only to the registration in
the portal using his/her DSC for on-line bids In addition to the above IDCO Vendors of equivalent
range are also eligible. The work experience, available technical personnel is to be furnished as per
clause 112 of DTCN (enclosed).

Contractors not registered with Govt. of Odisha can participate in the e-procurement after necessary
enrolment in the portal but have to subsequently register themselves with the appropriate registering
authority of the state Govt./IDCO before award of the work as per prevalent registration norms of the
state.

All bidders shall provide a statement that the bidder is neither associated, nor has been associated,
directly or indirectly, with the Consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project Manager for the
Contract. A firm that has been engaged by IDCO to provide consulting services for the preparation or
supervision of the works, and any of its affiliates shall not be eligible to bid.

If the bidder has a relative employed as an Officer in the rank of Assistant Engineer/Under Secretary
and above in the Government of Odisha in the concerned Department, he shall inform the same in
Schedule-l of the bid document mentioning the exact details in a covering letter along with the tender,
failing which his bid will not be considered. Also if the fact of relationship subsequently comes to light,
his contract will be rescinded. The bid security or the performance security will be forfeited and he shall
be liable to make good any loss or damage resulting from such cancellation. In case the bidder has no
relationship with any of the officers mentioned above he shall have to furnish with his bid an
undertaking to that effect.

He will also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the concerned
Department. Any breach of this condition by the contractor would render him liable for penal action for
suppression of facts.

No Engineer of gazetted rank or other gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of Govt. of Odisha/ IDCO is allowed to
work for contractor for a period of two years after his retirement from IDCO service, without
prior permission of Govt. of Odisha/ IDCO in writing. Such a contract is liable to be cancelled if
either the contractor or any of his employees is found any time to be such a person who had
not obtained the permission of Govt. of Odisha/ IDCO as aforesaid before submission of the
tender for engagement in the contractor’s service.



3.

QUALIFICATION CRITERIA:

3.1

3.2.

3.3.
34.

For submission of Bids through the E-Procurement Portal, the bidder shall up-load the scanned
copy/copies of documents listed under clause 3.2 in prescribed format wherever warranted in support
of eligibility criteria and qualification information. The L-1 bidder shall have to produce the original
documents in support of the scanned copies and statements uploaded in the portal within 5 days of
opening of price bid. The Bids from Joint ventures are not acceptable.

The bid shall include following information and documents.

(@)  Copy of valid contractor's registration certificate, PAN card, GST registration certificate, E.P.F.
registration certificate & latest challan should accompany the technical bid.

(b)  Copies of original documents defining the constitution or legal status, place of registration, and
principal place of business; written power of attorney of the signatory.

(c) DELETED.
(d) DELETED.
(e) DELETED
()  DELETED.
(9) DELETED.
(h)  DELETED
()  DELETED.
()  DELETED

(k) Copy of EPF Registration & Copy of latest Challan.
()  Copy of GST Registration Certificate.

DELETED

The Bidders are subject to be disqualified if they have:

a.Made misleading or false representations in the forms, statements and attachments submitted in
proof of the qualification requirements; and/or

b.Record of poor performance such as abandoning the works, not properly completing the contract,
inordinate delays in completion, litigation history, or financial failures etc.; and/or

c. Participated in the previous bidding for the same work and had quoted unreasonable prices and
could not furnish rational justification to the Engineer-in-Charge.

d.Indulged in unlawful & corrupt means in obtaining bids.
e.Been black listed/their registrations by the competent authority.

ONE BID PER BIDDER:

41.

Each bidder shall submit only one bid for one package. A bid is said to be responsive if accompanied
by cost of bid document and appropriate bid security. The system shall consider only the last bid
submitted through the E-Procurement portal.

COST OF BIDDING:

5.1.

5.2.

5.3.

The bidder shall bear all costs associated with the preparation and submission of his bid, and the
Engineer-in-Charge will in no case be responsible and liable for those costs.

All the rates and prices in the bid shall cover all taxes, viz. GST or any other local taxes, ferry, tollage
charges and royalties and any other charges.

The rate of royalties and taxes prevailing on the date of measurement shall be considered while
making deductions in the bills.

5.4. The successful bidder shall make his own arrangement for all materials unless otherwise specified in
the conditions of contract.

SITE VISIT:

6.1. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves

before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the
form and nature of the site, the means of access to the site, the accommodation they may require and
in general shall themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their bid. A Bidder shall be deemed to have full



6.2.

6.3.

knowledge of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The Bidder shall be responsible for arranging and
maintaining at his own cost all materials, water, electricity access, facilities for workers and all other
services required for executing the work unless otherwise specifically provided for in the contract
documents. Submission of a bid by a bidder implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the work to be done and of
conditions and rates etc. will be issued to him by the Government and local conditions and other
factors having a bearing on the execution of work.

The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the Contract
Data, supplemented by any information available to the bidder.

The Officer inviting the bid Engineer-in-Charge will clarify queries on the Contract Data on requisition
by the intending Bidder. The bidder may ask question in the e-procurement portal using his DSC;
provided the questions are raised before the date mentioned in the home page under critical dates.

B. BIDDING DOCUMENTS

GENERAL INSTRUCTIONS:

7.1.
7.2.

73.

The description of the work is as mentioned under Invitation for Bid.

The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings or
typical sections of the project. Bidder may down load these drawings and take out the print for detail
study. Any other drawings and documents pertaining to the works available with the officer inviting the
Bid as well as in the office of the Divisional Head as mentioned in the contract data will be open for
inspection during working hours on all working days by the bidders. The bidder is required to down-
load all the documents including the drawings for preparation of his bid. It is not necessary on the part
of the Bidder to up-load the drawings other Bid documents (after signing) while up-loading his bid. He
is required to up load documents related to his qualification information and Bill of Quantities duly filled
in. It is assumed that while participating in the bid, the bidder has referred to all the drawings and
documents uploaded by the Officer Inviting the Bids. Seeking any revision of rates or backing out of
the bid claiming for not having referred to any or all documents provided in the Bid document by the
Officer Inviting the Bids will be construed as plea to disrupt the bidding process and in such cases the
bid security shall be forfeited.

The bidder is expected to examine carefully all instructions, conditions of contract, contract data,
forms, terms, and technical specifications, bill of quantities, forms, Annexes and drawings in the Bid
Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s own risk.

CLARIFICATION OF BIDDING DOCUMENTS:

8.1.

8.2.
8.3.

8.4.

8.5.

Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the various
items of work to be done and the set of terms & conditions of contract to be complied with by the
contractor who intends to bid and other necessary Documents can be seen in the office of the officer
inviting the Bid during office hours every day except on Sundays & Public Holidays till last date of sale
of tender paper.

No paper copy of the bid shall be sold.

The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before issue of
bid documents. If the documents are issued to the intending bidder without having been so filled in &
completed, he shall request the officer inviting the bid to have this done before he completes and
delivers his bid.

The bidder can seek clarification on the bids which he received earlier than 07 days prior to the
deadline for submission of bids. The Employer's response will be forwarded through the e-mail- ID of
the enquirer.

PRE-BID MEETING: DELETED

AMENDMENT OF BIDDING DOCUMENTS:

9.1.

9.2.

Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be notified in the website
www.tendersodisha.gov.in / www.idco.in/ notice board.

10
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10.

1.

12.

9.3.

To give prospective bidders reasonable time in which to take an addendum into account in preparing
their bids, the Officer inviting the Bid may, at his discretion, extend as necessary the dead line for
submission of bids.

C. PREPARATION OF BIDS

LANGUAGE OF THE BID:

10.1.

All documents relating to the Bid shall be in the English/ Hindi/ Oriya language. Bids submitted in any
other language shall be summarily rejected.

DOCUMENTS COMPRISING THE BID:

11.1.

11.2.

Following documents will be deemed to be part of the bid even if not submitted with the bid.
(i) Invitation for Bids (IFB)

(ii) Instructions to bidders (ITB)
(iii) Conditions of Contract

(iv) Contract Data

(v) Specifications

(vi) Drawings

All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder
shall carefully go through the document and prepare the required documents and up load the scanned
documents in Portable Document Format to the portal in the designated locations of Technical Bid. He
will fill up the percentage rate in the BOQ down loaded for the work in designated Cell and up-load the
same in designated locations of Financial Bid. Submission of document shall be effected by using DSC
of appropriate class.

A. Cost of “Bid document” &“Bid Security” shall comprise
(i) Cost of Bid (Online)
(ii) Bid Security (Online)
B. “Technical Bid” shall comprise.
(i) Declaration under the Official Secret Act, 1923
(ii) Qualification Information and supporting documents,
(iii) Certificates, undertakings, affidavits,
C. “Financial Bid “shall comprise.
(i) Priced Bill of Quantities

PROPOSAL BY THE BIDDER:

12.1.  In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall be made
available to the bidder.

12.2.  Deleted

12.3.  In case of percentage rate tender, the bidder will only fill in the designated cell and activate “less” or
‘excess” to indicate how much his price offer is excess or less (Up to two decimal Place)than the
estimated amount.

12.4.  The bidder shall bid for the whole works as described in the Bill of Quantities.

12.5.  Bidders shall submit offers that fully comply with the requirements of the bidding documents,
Including the Conditions of Contract basic technical design as indicated in the drawing and
specification. Conditional offer or alternative offers will not be considered in the process of bid
evaluation.

12.6.  All duties, taxes, including GST and other levies including Building and other Construction Workers

Welfare Cess @ 1% payable by the contractor under the contract, or for any other cause shall be
included in the rates, prices submitted by the bidder. GST, purchase tax, turnover tax or any other
tax on material in respect of this contract shall be payable by the Contractor and IDCO/ Government
will not entertain any claim whatsoever in respect of the same.

Tax to be deducted at source (TDS)

Income tax, GST and cess will be deducted from bills of the contractor as per prevailing rule of the
Govt. and amended from time to time.

11



13.

14,

15.

12.7.

12.8.

12.9.

12.10.
12.11.
12.12.
12.18.

12.14.

12.15.

In the case of any bid where unit rate of any item/ items appear unrealistic, such bid will be
considered as unbalanced and in case the bidder is unable to provide satisfactory explanation such
a tender is liable to be disqualified and rejected.

Bidders while quoting their offers shall consider the following as regards price adjustment towards

Cement, Steel&Bitumen and escalation of all components of work as per Sub-Clause 31 of
Condition of P-1 Contract.

Deleted.
Deleted.
Deleted.
Deleted

The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the
Tender and of the rates and prices stated in the Bill of Quantities, all of which shall, except in so far
as it is otherwise provided in the Contract, cover all his obligations under the Contract (including
those in respect of the supply of goods, materials, plant & services or of contingencies for which
there is a Provisional Sum) and all matters and things necessary for the proper execution and
completion of the work and the remedying of any defects therein.

The contractor shall conform in all respects, by giving all notices and paying all fees, with the

provisions of;

i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of any
local or other duly constituted authority in relation to the execution and completion of the
works and remedying of any defects therein, and

i) The rules and regulations of all public bodies and companies whose property rights are
affected or may be affected in any way by the works.

FOR COMPOSITE BIDS: DELETED.

CURRENCIES OF BID AND PAYMENT:

13.1.  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments
shall be made in Indian Rupees.

VALIDITY:

14.1.  Bids shall remain valid for a period not less than 90 days or the period mentioned in the Contract
Data, after the deadline date for submission of bid as specified in the notice inviting the Bids. A Bid
valid for a shorter period shall be rejected by the Chief General Manager/ Engineer-in-charge as
non-responsive.

14.2.  In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid may
request the bidders to extend the period of validity for a specified additional period. The request and
the bidders’ responses shall be made in writing or by cable or by e-mail.

14.3.  DELETED.

BID SECURITY:

15.1.  The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under Contract
Data in online mode as instructed for online payment available in the e-Procurement portal during
the processing of tender.
The successful lowest bidder will produce the original of all scanned documents for verification
within 5 days of opening of the tender (Price Bid). In the eventuality of failure on the part of the
lowest successful bidder to produce the original documents, he will be debarred in future from
participating in tender for three years and will be blacklisted by the competent authority. In such a
situation, successful L-2 bidder will be required to produce his original documents for consideration
of his/her tender at the negotiated rate equal to L-1 bidder.
15.1.1. DELETED
15.1.2. DELETED
15.1.3. DELETED.
15.1.4. DELETED

15.2.  DELETED

15.3.  Combined bid security for more than one work is not acceptable.

12



16.

17.

18.

15.4.

15.5.
15.6.

15.7.

All the participating bidders are to be furnish Cost of bid and EMD through online mode. There will
not be any exemption to any bidders.

DELETED

The EMD furnished online by the L-1 bidder during tender will be refunded after furnishing of
required Performance Security and Additional Performance security if any in the physical form as per
requirement and signing of agreement thereof.

The Bid Security may be forfeited
15.7.1. If the bidder withdraws the bid after opening of the bid but within the period of validity.

15.7.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for not having
referred to any or all documents provided in the Bid by the Officer Inviting the Bids.

15.7.3. DELETED.
15.7.4. Inthe case of a successful bidder, if the bidder fails within the specified time limit to
15.7.4.1. Sign the Agreement; or

15.7.4.2. Fumish the required Performance Security including additional performance
security if any.

FORMAT AND SIGNING OF BID:

16.1.

16.2.

16.3.

The bidder can download the tender of his choice and save it in his system and undertake the
necessary preparatory work off-line and upload the completed tender at his convenience within the
final date and time of submission. The bidder shall only submit single copy of the required
documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave any figure blank.
He has to only write the figures, the words will be self-generated. The Bidders are advised to up-load
the completed Bid document well ahead of the last date & time of receipt to avoid any last moment
problem of power failures efc.

The Bidder shall go through the Bid carefully and list the documents those are asked for submission.
He shall prepare all documents i.e. Declaration form, price bid etc. and store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender for up-loading the
documents in appropriate place one by one simultaneously checking the documents. Once the
Bidder makes sure that all the documents have been up-loaded in appropriate place, he clicks the
submit button to submit the bid to the portal.

16.3.1. Tender cannot be pre-opened and cannot be submitted after due date and time. Therefore,
only after satisfying that all the documents have been uploaded, the Bidder should activate
submit button.

16.3.2. In the e-procurement process, each process is time stamped. The system can identify each
individual who has entered into the portal for any bid and the time of entering into the portal.

16.3.3. The Bidder should ensure clarity of the document up-loaded by him to the portal, especially
the scanned documents by taking out sample printing. Non-submission of legible
documents may render the bid non-responsive. However, the Officer inviting the Bids if so
desires , can ask for legible copies for clarification within a stipulated period of 7 days,
provided such document in no way alters the Bidder's price bid. If the Bidder fails to submit
such documents with in the stipulated date, his bid shall be evaluated on its own merit.

D. SUBMISSION OF BIDS

SECURITY OF BID SUBMISSION:

17.1.

17.2.

All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The
system shall require all the mandatory forms and fields filled up by the contractor during the process
of submission of the bid/tender.

The Bid shall be received in encrypted format by the system which can only be decrypted/ opened
by the authorized openers only on or after the due date and time.

DEADLINE FOR SUBMISSION OF THE BIDS :

18.1.

The online bidding will remain active till the last date and time of the bid submission. Once the date
and time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time
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19.

20.

21.

of bid submission shall remain unaltered even if the specified date for the submission of bids
declared a holiday for the Officer inviting the Bid.

18.2.  The officer inviting the bid may extend the deadline for submission of bids by issuing an amendment
in accordance with Sub-Clause 9.3, in which case all rights and obligations of the officer inviting the
bid and the bidders previously subject to the original deadline will then be subject to the new
deadline.

LATE BIDS :

19.1.  The system shall reject submission of any bid through portal after closure of the receipt time. For all

purpose the server time displayed in the e-procurement portal shall be the time to be followed by the
bidder and concerned officers.

MODIFICATION AND WITHDRAWAL OF BIDS :

20.1.

20.2.

In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date
and time of submission. The bidder shall have to log on to the system and resubmit the documents
as asked for by the system including the price bid. In doing so, the bids already submitted by the
bidder will be removed automatically from the system and the latest bid only will be admitted. But the
bidder should avoid modification of bid at the last moment to avoid system failure or malfunction of
internet or traffic jam or power failure. If the bidder fails to submit his modified bids within the
designated time of receipt, the bid already in the system shall be taken for evaluation.

In the E-Procurement Portal, with-draw! of bid is allowed. But in such case he has to write a letter
with appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the
scanned document to portal in the respective bid before the closure of receipt of the bid. The system
shall not allow any withdrawal after expiry of the closure time of the bid.

E. OPENING AND EVALUATION

OPENING OF THE BID:

21.1.

21.2.

21.3.

214.

21.5.

21.5.5.

Bid opening dates are specified during tender creation or can be extended vide corrigendum. These
dates are available in IFB, tender document as well as the home page of portal. Bid opening can be
done by the authorized users which are defined during the tender publication / approval stage. The
bids are encrypted using there public keys and can be decrypted only on or after the Bid Opening
due date. The bid openers private key will be required to open the bids and all the openers have to
log on to the portal during that time.

21.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any
system logging on to the portal with the DSC away from opening place. Contractors are not
required to be present during the bid opening at the opening location if they so desire.

21.1.2. Each activity is date and time stamped with user details. For time stamping, server time is
taken as the reference.

In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.

In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in
which they appear in the “Invitation for Bid”.

DELETED
21.4.1. DELETED.

The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC.
Unless all the Officers who have been declared as Opening officers, log on the portal with their DSC
the Tender cannot be opened.

215.1. DELETED

21.5.2. The bid will be taken up for evaluation with respect to the qualification Information and other
information furnished in Part - | pursuant to Clause 3.

21.5.3. DELETED

21.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, which
will also indicate the date, time and venue of opening of the Financial Bid.

Immediately on receipt of these clarifications, the Evaluating Officers; predefined in the system for
the bid, will finalize the list of responsive bidders. They will log on to the site with their DSC and
record their comments on the Technical evaluation page in the system. The Officer Inviting the Bid if
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22,

23.

24.

21.6.

21.7.

also the accepting authority, shall log on to the system with his digital signature and check the
technical evaluation. He can either accept or pass on to the evaluating officers for re-evaluation.
Upon acceptance of technical evaluation by the Accepting authority in the system, the system shall
automatically generate letter to all the responsive bidders and the system shall forward the letter to
all the responsive bidder that their technical bid has been evaluated responsive with respect to the
data/information furnished by him and the letter shall also intimate him the date & time of opening of
financial bid. The system shall also inform the non-responsive bidders in their email ID that their bid
has been found non-responsive.

The Technical evaluation of all the bids will be taken up as per the information furnished by the
Bidders. If any of the information/ statements/documents/certificates furnished by the bidder is found
to be false/fabricated/bogus, his EMD/Bid Security shall stand forfeited and his registration in the
portal shall be blocked and the bidder is liable to be blacklisted.

After technical evaluation of the bidders and selection of the qualified bidders, the financial bids of
the technically qualified bidders shall be opened on the due date of opening. Members of the bid
opening committee log on to the system in sequence and open the financial bids for the technically
qualified bidders. The opening of */financial bid by the opening officer using their DSC shall decrypt
the financial bids.

21.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other
qualification information asked for in the bid pursuant to Clause-3.

21.7.2. The Officer inviting Bid shall ensure that all the Bidders are individually intimated about the
date, time & venue of opening of the financial bid along with the responsiveness of the
Technical Bid.

21.7.3. The Financial Bid will be opened on the notified date & time in the presence of bidders or
their authorized representative who wish to be present.

21.7.4. At the time of opening of “Financial Bid", the names of the bidders whose bids were found
responsive in accordance with Sub-Clause 24.1 will be announced. The bids of only those
bidders will be opened. The remaining bids will be rejected.

21.7.5. The responsive bidders’ names, the bid prices, the item wise rates the total amount of each
item, any discounts and withdrawals, and such other details as the officer inviting the tender
may consider appropriate, will be announced by him or his authorized representatives at
the opening.

21.7.6. Special conditions and/or rebate/discount offer if any uploaded to the system shall be
declared and recorded first.

21.7.7. The Financial bid of the bidders shall be opened one by one by the designated officers. The
system shall auto-generate the Comparative Statement.

21.7.8. The Bidder can witness the principal activities and view the documents/summary reports for
that particular work by logging on to the portal with his DSC from anywhere.

PROCESS TO BE CONFIDENTIAL:

22.1.

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other persons
not officially concerned with such process until the award to the successful bidder has been
announced. Any effort by a bidder to influence the officer inviting the bid, processing of bids or award
decisions may result in the rejection of his bid.

CLARIFICATION OF BIDS:

23.1.

23.2.

To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid may, at
his discretion, ask any bidder for clarification of his rates including breakdowns of unit rates. The
request for clarification and the response shall be in writing or by cable or by e-mail, but no change
in the bid price or substance of the bid shall be sought, offered.

Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter relating
to his bid from the time of the opening to the time the contract is awarded. If the bidder wishes to
bring additional information to the notice of the officer inviting the bid, it should do so in writing.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:
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25.

26.

27.

24.1.

24.2.

24.3.

24.4.

24.5.

During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine whether
each bid:-

24.1.1. DELETED

24.1.2. Has submitted legible documents for evaluation

24.1.3. Meets the eligibility criteria defined in Clause 3 and;

24.14. |s substantially responsive to the requirements of the bidding documents.

During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be further
determined with respect to the remaining bid conditions, i.e., priced bill of quantities, technical
specifications and drawings.

A substantially responsive “Financial Bids” is one, which conforms to all the terms, conditions, and
specifications of the bidding documents, without material deviation or reservation. A material
deviation or reservation is one

24.3.1. Which affects in any substantial way the scope, quality or performance of the works.

24.3.2. Which limits in any substantial way, inconsistent with the bidding documents, the right of
the officer inviting the bid or the bidder’s obligations under the contract or

24.3.3. Whose rectification would affect unfairly the competitive position of other bidders presenting
substantially responsive bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the bid, and
may not subsequently be made responsive by correction or withdrawal of the non-conforming
deviation or reservation.

On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first,
followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all
the participating bidders after opening on their respective logins. Each activity is recorded in the
system with date and time stamping.

EVALUATION OF BIDS: DELETED

25.1.  Ifthe officer inviting the Bid in his opinion judges that the price quoted by the lowest qualified bidder
is high or a special condition imposed by the bidder is to be withdrawn, the bidder shall be invited for
negotiation by the officer inviting the Bid or by an officer authorised by him in writing. Negotiations of
financial bid with only the lowest bidder shall be carried out, if necessary. Negotiation of bid will be
carried out by manual way.

25.2.  DELETED.

25.3. DELETED

254. DELETED.

25.5.  DELETED.

F. AWARD OF CONTRACT

AWARD CRITERIA:

26.1.  The officer inviting the bid will award the contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has offered the lowest evaluated price.

26.2.  On acceptance of the tender, the Contractor shall name in writing his accredited representative(s)
who would be responsible for taking instructions from the Engineer-in-Charge.

26.3.  Competent Authority of Orissa Industrial Infrastructure Development Corporation (IDCO) reserves to
himself the right of accepting the whole or any part of the bid and the bidder shall be bound to
perform the same at the rate quoted.

26.4.  The successful bidder registered under other State Government/ MES/ Railways/ CPWD/ IDCO

vendors in equivalent rank has to register under state PWD before signing of the agreement.

OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS :

27.1.

In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one, thereby
facilitating a particular Bidder for award, then they shall be penalized with adequate disincentives
with forfeiture of EMD/ Bid Security unless adequate justification for such back out is furnished.
Appropriate action for blacklisting the bidder shall also be taken apart from dis-incentivizing the
bidder.
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28.

29.

30.

27.2.  The bidding process shall be deemed to be complete till the date of issue of letter of acceptance. If
the bidder fails to sign the agreement within the stipulated period mentioned under clause 29.2, his
bid security shall stand forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS :

28.1.  The competent authority of IDCO does not bind him to accept the lowest or any other tender and
reserves to him the authority to reject any or all the tenders received without assigning any reason.

28.2.  All bids in which any of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the bidder shall be summarily rejected.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

29.1.  In the e-Procurement Portal, the system shall generate the template of award letter and the Officer
Inviting the Bid shall mention the amount of Performance Security and additional security required to
be furnished in the letter and intimate the bidders in his e-mail ID. The issue of the letter of
acceptance shall be treated as closure of the Bid process and commencement of the contract.

29.2. a) The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance
security & additional Performance security (if any) in the prescribed form & the work
programme & shall sign the agreement in prescribed format, failing which the Engineer-in-
Charge shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the Bid Security absolutely. The agreement will incorporate all agreements between the
officer inviting the bid and the successful bidder.

b) The issue of letter of Acceptance shall be treated as closure of the bid process and
commencement of the contract. (i.e. the date of issue of the acceptance letter shall be the
schedule date of commencement of the work).

c) However, the procurement officer-publisher shall upload the summary as well as work order
and declare the process as complete.

d) If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred form participation in bidding for three years and action will be taken to blacklist the
contractor. In that case, the L2 bidder, if fuffills, other required criteria would be called for
drawing agreement for execution of work subject to the condition that L2 bidder negotiates at
par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a
contractor is black listed, it will be widely published and intimated to all departments of
Government and also to Govt. of India agencies working in the state.

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion).
29.2.1. Following documents shall form part of the agreement.

29.2.1.1. The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence &
documents leading thereto & required amount of performance security including
additional performance security as per sub clause 29.2 hereof.

29.2.1.2. Standard Bid Document P.W.D. Form P-1

29.3.  The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of the
agreement. The notification of award will constitute the formation of the contract subject only to the
furnishing of performance security and additional performance security in accordance with the
provisions of the agreement.

29.4.  On acceptance of the composite bids by the competent authority the letter of award will be issued by
the Engineer-in-Charge/ Divisional Head on behalf of IDCO.

29.5.  Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly notify
the other bidders that their bids have been unsuccessful.

CORRUPT OR FRAUDULENT PRACTICES:

30.1.  The Engineer-in-Charge will reject a proposal for award if he determines that the bidder
recommended for award has been engaged in corrupt or fraudulent practices in competing for the
contract in question. He will report to the Officer Inviting Bid / next higher authority.
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10.

1.

30.2.  Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable for rejection.

DETAILED TENDER CALL NOTICE

Sealed percentage rate bids are invited in Single cover system from the Class of eligible contractors
registered as vendor of IDCO/the State Government and contractors of equivalent Grade/ Class registered
with Central Government/ MES/ Railways having registration for Civil works on production of definite proof
from the appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the work
“Construction of RCC Drain of (750 mm x 750 mm) in size for a length of 350 mtr along with one no. of
CD Structure in Purv Packaging Pvt. Ltd. at Bisiapada Industrial Area in Khordha District” at an
estimated cost of Rs. 44, 16, 119.00 (Rupees Forty Four Lakh Sixteen Thousand One hundred
Nineteen. ) only. Contractors not registered with Govt. of Odisha can participate in the e-procurement after
necessary enrolment in the portal but have to subsequently register themselves with the appropriate
registering authority of the state Govt. before award of the work as per prevalent registration norms of the
state.

a) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the

contract and agreement.

The Bid documents are available on official website of Government: https://www.tendersodisha.qov.in from
17.00 Hours of 29.06.2026 to 17.00 Hours of 13.07.2026.The last date and time of submission of Bid is as
per contract data.

The Technical Bid documents and financial bid Document (Cover) will be opened by the assigned officer in
the office of the officers inviting the bid at 11.30 Hours of dt.14.07.2026 in the presence of the bidders or their
authorized representatives who wish to attend.

(i) The cost of Bid will be submitted online only as the Instructions available in the e-Procurement portal
during the processing of tender by the bidder.

(i) Office Memorandum No0.12925, dtd.23.08.2018 by EIC-cum-Secretary to Government “In case of
cancellation of Single Tender which have not been evaluated, the Tender Paper cost deposited by the
concerned bidder shall be refunded to him / her.”

The bid is to be submitted in One cover.

i) Cover is to contain TECHNICAL BID (Registration Certificate, PAN, GST registration, EPF Registration,
EPF latest challan, Affidavit and all other documents required as per the relevant clauses of this DTCN)
and Financial Bid (BoQ).

Furnishing scanned legible copy of Original Registration certificate, GST registration certificate, PAN card,
EPF Registration, EPF latest Challan, along with the Technical Bid is mandatory otherwise his/ her bid shall
be declared as non-responsive and thus liable for rejection.

(i) Deleted.
(ii) Deleted.
(iii) Deleted.
DELETED

(i) The contract will be drawn in PWD P-1 contract Form
The contract will be drawn & signed by Divisional Head, IDCO, MSME-II Division, Khordha
(ii) DELETED

If an individual makes the application, the individual should sign (with DSC) above his full type written name
and current address.

If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type
written name and the full name of his firm with its current address in a forwarding letter.
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12.

13.

14,

15.

16.

17.

18.

19.

20.

21.

22,

23.

If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding power of
attorney for the firm in which case a certified copy of the power of attorney shall accompany the application. A
certified copy of the partnership deed and current address of all partners of the firm shall also accompany the
application.

If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly
authorized person holding power of attorney for signing the application in which case a certified copy of the
power of attorney shall accompany the application. Such limited company or corporation will be required to
furnish satisfactory evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

The work is to be completed in all respects within 03 (Three) calendar months from the date of issue of work
order. Before acceptance of tender, the successful bidder will be required to submit a work programme and
milestone basing on the financial achievement so as to complete the work within the stipulated time and in
case of failure on the part of the agency to achieve the milestone liquidated damage will be imposed.

(Amendment to Para-3.5.18 Note-VIIl of OPWD Code Vol.-I).

All tenders received will remain valid for a period of 90days from the last date prescribed for receipt of
tenders and validity of tenders can also be extended if agreed by the tenderers and IDCO.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and
detailed specifications for Odisha, and other relevant specifications and drawings, which are available.
Complaint at a future date that the tenderers have not seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the
tenderer will hold good in case of such modification of drawings during the time of execution and shall in no
way invalidate the contract and no extra monetary compensation will be entertained. The work shall however
be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates
quoted by him in the tender will be adequate to complete the work according to the specifications attached
there to and that he had taken in to account all conditions and difficulties that may be encountered during its
progress and to have quoted rates including labour and materials with taxes, octroi, other duties, lead, lifts,
loading and unloading, freight for all materials and all other charges necessary for the completion of the work,
to the entire satisfaction of the Engineer-in Charge of the work and his authorized subordinates. After
acceptance of the contract rate IDCO will not pay any extra charges for any reason in case the contractor
claims later on to have misjudged as regard availability of materials, labour and other factors.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge
would be responsible for ensuring the quality of the materials supplied. The contractors would, however, be
responsible for procurement of material from authorized sources and voluntarily disclose the source of
procurement for the purpose of billing. Besides, the bidder would be required to submit the details of quarry
for procurement while submitting the bids.

(Amendment to Para-3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution).

The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated cost put to
tender of Rs.44,161.00 to be submitted online along with tender. No adjustment of E.M.D. from one work, to
another will be entertained.

The tender should be accompanied with the Scanned copies of the valid Registration certificate, GST
registration and PAN card EPF Registration, EPF latest Challan, which are mandatory, otherwise his/her bid
shall be declared as non-responsive and thus liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change
in the wording will not be accepted.

IDCO reserves the right of authority to reject any or all tenders received without assigning any reason
whatsoever.
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24.
25,

26.

27.

28.

Deleted

The Concerned Divisional Head will notify the bidder / tenderer whose bid has been accepted of the award
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price”).

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit) and Additional performance security if any in form of Deposit
receipt of Schedule Bank /Kissan Vikash Patra / Post Office Savings Bank Account / National Savings
Certificate / Post Office Time Deposit Account/ Bank guarantee duly pledged in favour of the “Divisional
Head, IDCO, MSME-II Division”& payable at Khordha and in no other form, sign the agreement in the P.W.D.
form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the Divisional Head,
IDCO, MSME-IIDivisionand payable at Khordha oras directed. The security deposit and the amount withheld
according to the provision of P-1 agreement shall be retained as security for the due fulfillment of this contract
and additional performance security in accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the Divisional Head, IDCO, MSME-II Division,
Khordha, and the successful bidder within 15 days following the notification of award along with the Letter of
Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer-in Charge. Following
documents shall form part of the agreement.

a) The notice-inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement
and to make the security deposit as above shall entail forfeiture of the Bid Security (earnest money)
.No contract (tender) shall be finally accepted until the required amount of initial security money and
additional performance security, if any are deposited. The security will be refunded after 3 (Three)
months of completion of the work and payment of the final bill and will not carry any interest. As
concurred by Law Department & Finance Department In their U.O.R. No 848, dt.21.05.97
J.0.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers
back out from the offer before acceptance of tender by the competent authority.

C) The EMD furnished online by the L-1 bidder during tender will be refunded after fumishing of
required Performance Security and additional performance security, if any in the physical form as
per requirement and signing of agreement thereof.

The contractor should be liable to fully indemnify the Department for payment of compensation under
workmen compensation act. VIII of 1923 on account of the workmen employed by the contractor and full
amount of compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department
letter No.VII (R&B) 5225, dt.26.2.55 and No.ll, M-56/61-28842 (5), dt.27.9.61.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.

a) Rent, royalties, cess and other charges of materials and all other taxes including prevailing GST
from time to time. Ferry tolls, conveyance charges and other cost on account of land buildings
including temporary building required by the tenderer for collection of materials, storage, housing of
staff or other purpose of the work are to be borne by the contractor at his own cost. No rent will be
payable to Govt. for temporary occupation of land owned by govt. at the site of the work for bonafide
use of the land for work and all such construction of temporary nature by the contractor shall be
done after obtaining written permission from the Engineer-in-Charge of Civil portion of the work and
all such construction shall have to be demolished and debris removed and ground made good and
cleared after completion of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the
recovery of royalty is being credited to revenue.
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29.

30.

3.

32,

33.

34.

35.

36.

C) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall have to
be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff and
labour as well as for the execution of the work is sole responsibility of the Contractor and no extra
cost for carriage of water will be entertained.

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the
Contractor.
f) Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky

operations are to be supplied by the contractor at his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and
approaches in order in project the public and employees from accident has to be provided by the
Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at
his own cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground
required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for
finished items of work inclusive of carriage of all materials and all incidental items of work.

After the work is finished all surplus materials should be removed from the site of work, preliminary work such
as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and premises left
neat and his should be inclusive in the rates. No extra payment will be made to the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimate amount unless written order is obtained from the competent authority and rate
settled before the extra items of work or extra quantity of any items of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, Ministry
of Works and Housing & Supply in their standing order No.44150, dt.25.11.57.

No part of the contract shall be sublet without written permission of the officer inviting the bid or transfer to be
made by the power of attorney authorizing others to receive payment on contractor’s behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents
and office of the under signed during office hours every day except on Sundays and Public Holidays till last
date of sale and receipt of tender papers. Interested bidders may obtain further information at the same
address. But it must be clearly understood that tenders must be received in order and according to
instructions in complete shape. Incomplete tender is liable for rejection.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
in the rank of a Deputy Manager& above in IDCO. If the fact subsequently proved to be false, the contract is
liable to be rescinded. The earnest money & the total security will be forfeited & he shall be liable of make
good to damages the loss or damages resulting for such cancellations. The proforma for no relationship
certificate is contained in a separate sheet vide Schedule-A.

Payment for Variation in Price:- (Vide Works Department Memorandum No.15847, Dt. 19.11.2019)
Contract price shall be adjusted for increase or decrease in rates and price of Labour, materials,
Fuels, & Lubricants and Plant & Machineries spare component in accordance with the following
principles and procedures as per formula given below:-

Price Adjustment

21



o Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and
lubricants in accordance with the following principles and procedures and as per formula given in following
Paras.

(a) The price adjustment shall apply for the work done from the start date given in the contract data up to end
of the initial intended completion date or extensions granted by the Engineer and shall not apply to the work
carried out beyond the stipulated time for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula given in following Paras

(c) Following expressions and meanings are assigned to the work done during each month:

R= Total value of work done during the month. It would include the amount of secured advance granted, if
any, during the month, less the amount of secured advance recovered, if any during the month. It will exclude value for
works executed for extra items under variations.

o To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the
provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall be
deemed to include amounts to cover the contingency of such other rise or fall in costs.

The formula (e) for adjustment of prices are:
36 (a) (i): Adjustment of Other Materials Component
Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen, pipe and POL

procured by the contractor shall be paid in accordance with the following formula:

Vu= 0.85 XPm/100 X R x (M1- Mo)/Mo

V= Increase or decrease in the cost of work during the month under consideration due to changes in
rates for local materials other than cement, steel, bitumen and POL.

Mo=  The all India wholesale price index (all commodities) on 28 days preceding the date of opening of
Bids, as published by the Ministry of Commerce and Industry Government of India, New Delhi.

M= The all India wholesale price index (all commodities) for the month under consideration as published
by the Ministry of Commerce and Industry, Government of India, New Delhi.

Pm = Percentage of local material component (other than cement, steel, bitumen and POL) of the work.

36 (a) (ii): Adjustment for Cement Component
Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid in accordance
with the following formula:
Ve= 0.85xPc/100 x R x (C4-Co)/Co
Vc=  Increase or decrease in the cost of work during the month under consideration due to changes in the
rates for cement
Co= The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding the
date of opening of Bids as published by the Ministry of Commerce and Industry, Government of

India, New Delhi.

Ci= The all India wholesale price index for Ordinary Portland Cement (OPC) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India, New
Delhi.

Pc=  Percentage of Cement Component of the work.

36 (a) (iii): Adjustment for Steel Component
Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in accordance
with the following formula:
Vs= 0.85xPs/100 x R x (S1+- So)/So
Vs= Increase or decrease in the cost of work during the month under consideration due to changes in
the rates for steel.
So= The all India wholesale price index for steel (Mild Steel long products) on 28 days preceding the
date of opening of Bids as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.
Si= The all India wholesale price index for steel (Mild Steel long products) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India, New
Delhi.
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Ps =

Percentage of steel component of the work.

Note: For the application of this clause, index of (Mile Steel long products) has been chosen to represent steel group.

36 (a) (iv): Adjustment of Bitumen Component
Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following formula:

Vb=
Vb=

Bo=
B1=

Pb=

0.85x Pb/1 00xRx (B1- Bo)/Bo

Increase or decrease in the cost of work during the month under consideration due to changes in
the rate for bitumen.

The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center on the day 28 days
prior to date of opening of Bids.

The official retail price of bulk bitumen at I0C | BPCL depot at nearest center for the 15th day of the
month under consideration.

Percentage of bitumen component of the work.

36(a)(v): Adjustment towards differential cost of Pipes
Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following formula:

Vpi =
Vpi =

Ppi =
Pir =

Pio =

0.85x Ppi /100 x R x (Pi1- Pio)/Pio

Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during
the month under consideration.

Percentage of pipe component of the work.

All India Whole sale price index of pipe for the period under consideration as published by the
Ministry of Commerce and Industry, Government of India, New Delhi.
All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.

36(b): Adjustment of Labour Component
Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the following

formula:
V|_ =
V|_ =
|_0:
|_1 =

P1=

0.85 x P1/100 x R x (L1 - Lo)/Lo

Increase or decrease in the cost of work during the month under consideration due to changes in
rates for local labour.

The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the
last stipulated date of receipt of tender including extension, if any.

The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the
last date of the Month previous to the one under consideration.

Percentage of labour component of the work.

36 (c): Adjustment of POL (fuel and lubricant) Component

Price adjustment for increase or decrease in cost POL(fuel and lubricant) shall be paid in accordance with the
following formula :

Vf =
Vf =

Fo =
F1=

Pf=

0.85 x P#/100 x R x (F4- Fo)/Fo

Increase or decrease in the cost of work during the month under consideration due to changes in
the rates for fuel and lubricants.

The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC/BPCL/
HPCL at nearest center on the day 28 days prior to the date of opening of Bids.

The official retail price of HSD at the existing consumer pumps of IOC/ BPCL/ HPCL at nearest
center for the 15th day of the month under consideration.

Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel oil has been chosen to represent fuel and

lubricants group.

36 (d): Adjustment for Plant and Machinery Spares Component
Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the
Contractor shall be paid in accordance with the following formula:

Vp'

0.85 x P,/100 x R x (Ps- Po)/Po
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V- Increase or decrease in the cost of work during the month under consideration due to changes in
the rates for plant and machinery spares

Po- The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction on 28 days preceding the date of opening of Bids as published by the Ministry of
Commerce and Industry, , Government of India, New Delhi.

Ps- The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction for the month under consideration as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

Py Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index of manufacturing of machinery for mining, quarrying and construction
has been chosen to represent the Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due to change of
base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the commodity 'Bars and Rod', 'Cement’,
'Heavy machinery and parts' included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05
& 2011-12 series. Therefore, the following items in the WPl 2004-05 & 2011-12 series shall be considered

corresponding to items in WPI 1993-94 series:

Sl Item in WPI 1993-94 series Item in WP1 2004-05 series Item in WP1 2011-12 series
No.
1. Cement Grey cement Ordinary Port Land Cement
. Bars & Rods Rebars Mild steel long products
3. Heavy Machinery & Parts Construction Machinery Manufacture of machinery for
mining quarrying & construction.

The base price of Cement for calculation of price adjustment is Rs.508.40/Qtl.

36(e): APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen, cement,
pipe, POL and wages, keep such books of account and other documents as are necessary to show that the amount of
increase claimed or reduction available and shall allow inspection of the same by a duly authorized representative of
Government and further, shall at the request of the Engineer-in-Charge, furnish documents to be verified in such a
manner as the Engineer-in-Charge may require any document and information kept. The contractor shall within a
reasonable time of 15 days of his becoming aware of any alteration in the price of such material, wages of labour and
for price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this
condition along with information relating to there to which he may be in a position to supply.

Percentage Table:-

S.L Category of Works % Component (Cost wise)
No Labour | POL | Steel (Ps)+ Cement (Pc) + Bitumen (Pb)
(P1) (Ps) | +Pipes (Ppi) + Plant & machinery spare
& component (Pp) + Other Materials
1 R & B works Road Works 5 5 90
(% of Bridge Works 5 5 90
Component) Building works 5 5 90
2. Irrigation works | Structural work 5 5 90
(% of
Component) | Earth, Canal & 5 5 90
Embankment work
3. P H Work Structural work 5 5 90
Pipeline work 5 5 Pipe - 70%
* Machinery + Other materials — 20%
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Sewer line 5 5

Pipe - 70%
* Machinery + Other materials — 20%

Note:-Further break up may be worked out considering the consumption of Cement, Steel, Bitumen, Pipe and Plant &

Machinery spare component in the concerned works and shall be provided in the bid document in shape of “Schedule

of Adjustment Data” as an “Appendix to Bid” (enclose herewith).

Appendix to Bid
Schedule of Adjustment Data

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, Cement, Pipes, Other
materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work separately
during preparation of estimate, shall be approved by the authority during technical sanction as a “Schedule of
Adjustment Data” and shall form part of the Bid Document]

ClI No. 92
of F2/P1
Contracts
S.L No

Index
Description

Source of Index

Base
Value*

Base
Date*

Weightage
of ltem**

92(a)(i)

Other Materials

All India Whole sale price index (all commodities)
as published by the Economic Advisor to the Govt.
of India, Ministry of Commerce and industry.

92(a)(i)

Cement

Whole sale price index for Cement (Ordinary
Portland Cement) as published by the office the
Economic Advisor to the Govt. of India, Ministry of
Commerce and Industry.

92 (a)(i)

Steel

Whole sale price Index for Steel (Mild Steel-long
Products) as published by the office of the
Economic Advisor to the Govt. of India, Ministry of
Commerce and Industry.

92(a)(iv)

Bitumen (VG-30)

Official retail price of bulk bitumen at the nearest
IOC/HPCL depot

92(a)(v)

Pipes

Whole sale price index for the type of Pipe under
consideration, as published by the office the
Economic Advisor to the Govt. of India, Ministry of
Commerce and Industry.

92 (b)

Labour

Minimum wage notified by the Labour&
Employee’s State Insurance Department of
Government of Odisha, India

5%

92 (c)

POL

Official retail price of HSD at nearest
IOCL/HPCL/BPCL Consumer pump depot.

5%

92 (d)

Plant &
Machinery

Whole sale price index for Manufacture of
Machinery for Mining, Quarrying and Construction
as published by the office the Economic Advisor to
the Govt. of India, Ministry of Commerce and
Industry.

Total

100 %

. Values to be filled up at the time of Drawl of Contract.

Values to be filled up in the Bid Document.

37. For value of work more than Rs.10.00 crore, Secured Advance against material If requested by the
Contractor, will be paid against the materials required for execution of the work during the next 03(Three)

months and actually brought at site may be made by the Employer only in respect of such materials which

confirm to the Specification and are neither dangerous nor hazardous to store nor are perishable or liable

to deteriorate or waste with time. The amount of payments shall be least of the following

a.75% of the current market value (original Purchase Vouchers are to be produced)

b.75% of the estimated value during tender
€.75% of the Quoted Value
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38.

39.

40.

41.

42,

43.

44,

45.

46.
47.

48.

49,

50.

The Secured Advance so paid shall be recovered in the next three months of releasing the advance
through the running account Bills.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard
Specification. I.R.C. & 1.S.1. Codes & Bridge code section LILIILIV&VII & latest design criteria for pre-stressed
concrete bridge specially for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall
have to be carried out with help of mechanical vibrators from the range of 1.S.:2505, 1.S.:2006, 1.S.:2514.
.S.:4656.

Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined with suitable
sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed preferably with
P.V.C. joints sealing tapes & compounds

Form work including complete false work shall be designed by the Contractor without any extra cost to
employer and IDCO will have the right to inspect the scaffolding, centering and shuttering made for the work
and can reject partly of fully such structures, if found defective in their opinion. Any eventually such as loss of
lives or properly due to failure of centering and shuttering shall be the responsibility of the Contractor
regarding compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-
in-Charge or his representative shall have the right to test the weight & quality from time to time.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for
store and pay of security guard etc. will be borne by IDCO. IDCO is not responsible for any theft or loss of
materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall have to
pay the full penalty as per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor.
Statutory traffic restriction in the town area for Transport of construction material to site of work is to be taken
in to consideration before tendering and no consideration for extra time or compensation thereof shall be
considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient execution of
work and the rates quoted should be inclusive of transportation, hire and running charges of such plant and
cost of consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of the
safety of workers.

Deleted

No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the
contractor under this ground under any circumstances

The tenderer should furnish along with their tender a list of works executed during the last five years duly
certified by the concerned Engineer-in-charge/ Divisional Head indicating the satisfactory completion for
............... works as per the proforma enclosed in a separate sheet of Schedule-D.

The tenderer or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years prior to the date of Bid shall be debarred from qualification. The
tenderer is to furnish an affidavit in non-judicial stamp paperat the time of submission of tender paper about
the authentication of tender documents. An affidavit to this effect is to be furnished in Schedule-F and
information in Schedule-E

It should be clearly understood that :

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the
Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete)
for the testing shall be taken for each structural member by a representative of the contractor in the
presence of authorized representative of Divisional Head. The contractor shall bear the cost so
involved in testing. The test specimen in cube should be carried out in IDCO Laboratory/Any
National Laboratory /Lab of Govt. Engineering College & Polytechnic in Orissa. Test should be
carried out in accordance with the stipulation in Bridges code section-lIl.

C) Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen
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51.

52,

53.
54.

55.

56.

57.
58.

59.

60.
61.

62.

63

63.

was faulty and that the result of the specimen did not give a correct indication of the actual quality of
concrete.

d) Plain concrete and reinforced concrete specimens will be tested in IDCO Laboratory/ Any
Government Laboratory/ Lab of Govt. Engineering College & Polytechnic in Orissa/ NABL
accredited Laboratory as per direction of Engineer-in-charge. Cost of testing of all specimens
and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work.
No claim for carriage of water whatsoever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost
if the work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be selected by the
Divisional Head, The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices
should not be less than the emolument of personnel of equivalent qualification employed under Government.
The number of apprentices to be employed should be fixed by the Divisional Head, in the manner so that the
total expenditure does not exceed one percent of the tendered cost of the work.

Deleted.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work about the quality and availability of the required quantity of
materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the tender will be
adequate to complete the work according to the specifications attached thereto and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted labour
rates and materials with taxes, Octoroi and other duties lead, lifts, loading and unloading freight for materials
and all other charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-
charge of the work and his authorized subordinates. After acceptance of the contract rates Government will
not pay any extra charges for any reason in case the contractor finds later on to have misjudged the
conditions as regards the availability of materials, labour and other factors. The contractor will be responsible
for any misuse, loss or damages due to any reasons whatsoever of any departmental material during the
execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials
will be deducted from the bills or his other dues.

The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

DELETED.

Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other
Constructed Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers Welfare Cess
Act. 1996 (vide resolution No.-12653, dt.15.12.2008 of Labour and Employment Department, Govt. of
Odisha) will be deducted from each running bill of the contractor.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or
additional dues if any payable for the work executed and final bill pending disposal due to any reason
whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Department.

Performance Security/ Additional Performance Security :As per OPWD Codal provision.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Engineer-in-Charge.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Odisha. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay to the
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64.

65.

66.

67.

68.

69.
70.

1.

72,

73.
74.

75.

76.

7.

78.

Engineering personnel monthly emoluments, which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Odisha. The Chief General Manager (P&C) Odisha
may however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders
if such help is sought for by the contractor. The names of such Engineering personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be
accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate
Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill
has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the tender documents vide Schedule-G.

An engineering personnel of the executing agency should be present at work site at the time of visit of High
level Inspecting officers in the rank of Chief General Manager (P&C) and above.

All reinforced cement work should conform to Odisha Detailed specification and should be of proportion as
per Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after
mixing and test conducted in accordance with IS 456 and IS 516.

Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. etc. either
rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for
benchmarks. Level pillars, profiles and benching and leveling the ground wherever required. The rates quoted
should be for finished items of works inclusive of these incidental items of work. It should be understood
clearly that no claims whatsoever would be entertained.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit to the concerned Divisional Head monthly return of labour both skilled
and unskilled employed by him on the work.

Deleted.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
buildings, if found necessary and bear the entire cost of such test, including the inspection of Electrical
Inspectorate.

The Tenderer should furnish along with their tender 1. List of work executed (Schedule-D) in the prescribed
proforma(s) enclosed herewith in appropriate place of bid document.

All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to
any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

DELETED

The contractor has to arrange the samples of materials required for execution to be got tested and approved
by IDCO before taking up the work and during course of execution required from time to time. All such
samples will be tested at IDCO Laboratory/ Any Government Laboratory/ Lab of Govt. Engineering
College & Polytechnic in Orissa/ NABL accredited Laboratory, at the cost of the Contractor with no extra
cost to IDCO.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during
the course of execution of work or up to 6 months after completion of work or if any, imperfection becomes
apparent to the work within 6 months from the date of final certificate of completion of work the contractor
shall make good of all such damages at his own cost with no extra cost to the Department. No claims,
whatsoever, in this regard will be entertained.

The Fly-ash Bricks should be of good qualities. The bricks should be approved by the Engineer-in-Charge
before use in the work and should confirm to the minimum strength and other criteria as per National Building
Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes
execution of work through labour should produce valid license from the licensing authority of labour
Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no
claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be
inclusive of any eventuality of difference for co-efficient for linear measurements.
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79.
80.

81.

82,

83.

84.

85.

86.

87.

88.

89.

90.

Deleted

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Odisha and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

(N All materials before they are being used in the items of works as per this Schedule of quantities and
also the finished items of work where tests are applicable shall have to be tested through the
Engineer-in-charge of the respective wing at appropriate Laboratories according to the relevant I.S.
specifications of the materials and the said items of works and the cost of all such tests shall have to
be borne by the Contractor and the rates of the items of works should be inclusive of cost of such
tests.

(1 The tests have to be planned & carried out such that the progress of work is not hampered

(11 The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these
are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as
will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the
P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be
governed by the clauses of the D.T.C.N.

It must be definitely understood that IDCO does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.

Schedule of quantities is accompanied in Cover-ll (Price Bid). It shall be definitely understood that IDCO does
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is
liable for alternation or omissions, deductions or alternations set forth in the conditions of the contract and
such omissions, deductions, additions or alternations shall no way invalidate the contract and no extra
monetary compensation, will be entertained.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per
latest minimum Wages Act, the Engineer-in-Charge will have the right to investigate and if the contractor is
found to be in default, he may recover such amount due from the contractor and pay such amount to the
labour directly under intimation to the local labour office of the Govt. The contractor shall not employ child
labour. The decision of the Engineer-in-Charge is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality
and specification at his own cost for completion of the work with the time schedule. No extension of time will
be granted on the application of the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any materials related to IDCO during transit and in
the execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government/ IDCO materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his
contract be liable to pay a penalty equivalent to five times of the price of the materials according to the stock
issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time from
any sum that may then or at any time thereafter become due to the contractor or from his security deposit or
from the proceeds of sale thereof.

The selected contractor may take delivery of Departmental/ IDCO Supply according to his need for the work
issued by the Engineering- in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of security guard
etc. will be borne by IDCO. IDCO is not responsible for considering the theft of materials at site. It is the
contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as
per clause of agreement.

IDCO will have the right to supply at any time in the interest of work any IDCO materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate
of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by IDCO
or current market rate whichever is higher.
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All the materials which are to be supplied from IDCO STORE will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in
case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the IDCO STORE,
the materials may be under the custody of the contractor and the contractor will be responsible for its safety
and storage. Cut pieces of steel more than one meter in length will be returned by the contractor at the
issuing stores without conveyance charges.

Though IDCO issue of cement and steel has indicated, it may not be taken as binding. The contractor must
have to arrange by themselves cement, steel, bitumen and every sort of materials from approved
manufacturer, get it tested in the approved Laboratory and approved by the Engineering-in-Charge before
use. No extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter,
size and specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And
their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed
by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

Deleted

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Divisional Head with their bills, falling which the amount towards
royalties of different materials as utilized by them in the work will be recovered from their bills and deposited
in the revenue of concerned department.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and
for the general guidance only. IDCO has no responsibility for the suitability of actual strata at the foundation
level. The contractor has to conduct his own boring before starting the work and get the samples tested at his
own cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender
the contractor shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 3 (Three) months from the completion of
the work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default IDCO
may recover from the contractor the cost of making good the works. The contractor is also required to
maintain the road/ building for 3 (Three) months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned
or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha/ IDCO harmless
for any claims for injuries to person or structural damage to property happening from any neglect, default,
want of proper care or misconduct on the part of the contractor or any one in his employment during the
execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic,
riot or any other calamity whether natural or incidental damages so caused will have to be made good by the
contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant. |.S. Code/ |.R.C. code/ MoRT&H specifications.

Where it will be found necessary by IDCO the Engineer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work
whenever necessary are to be entered in this book by the IDCO. Officer-in-Charge with their dated signatures
and duly noted by the contractor or his authorized agents with their dated signature. Orders entered in this
book and noted by the contractor's agent shall be considered to have been duly given to the contractor for
following the instructions of the IDCO. The order Book shall be the property of the IDCO. And shall not be
removed from the site of work without written permission of the Divisional Head and to be submitted to the
Engineer-in charge every month.

The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government/ IDCO relating to his registration.
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In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of
the approved document during download of the bid document, the decision of the officer inviting the bid will
be binding on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials, P.O.L. and
Royalties. Arrangement of borrow areas i.e. Land, Approach Road to the building site etc. are the
responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to percolation of
water. The quoted rates will be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the work from the
IDCO and shall maintain in proper IDCO form with pages serially numbered in order to record items of works
are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under
the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate
should be furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date.
If in any month there are no claims to record, a certificate to that effect should be furnished by the contractor
in the claim book. Each claim must be defined and should be given as for as possible regarding the quantities
as well as the total amount claimed. The claim book must be submitted by the contractor regularly by 10th
and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made
in this manner or the claim book not maintained from the commencement of the work is liable to be summarily
rejected. The claim book is the property of the IDCO and shall be surrendered by the contractor to the
Engineer-in-charge after completion of the work or before recession of the contract by the IDCO whichever is
earlier for record.

Number of tests as specified in [.R.C./MoRT&H/ 1.S.I specification required for the construction of roads/
bridges/ buildings or any other structural works will be conducted in IDCO Laboratory/ Any National
Laboratory/ Lab of Govt. Engineering College & Polytechnic in Orissa as to be decided by the Engineer-in-
charge. Testing charges including expenditure for collection / transportation of samples /specimens etc. will
be borne by the contractor. The collection of samples and testing are to be conducted for both prior to
execution and during execution as may be directed by the Engineer-in-charge and on both the accounts the
cost shall be borne by the contractor.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.
(b) Past record of poor performance.
() Past record of abandoning the work half way/ recession of contract.
(d)

)

(e

Past record of in-ordinate delay in completion of the work.
Past history of litigation.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentives against the tenderer.

The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:

SI. No

Particulars

Notice Inviting tender

Instruction to the Bidders

Conditions of Contract.

Contract data

Specifications

DO o B~ W N~

Drawings

110.

Deleted
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111.  ELIGIBILITY CRITERIA:

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing of the following
particulars shall be treated as ineligible.

a. Scanned copy of valid Registration Certificate, GST Registration Certificate, Monthly GST return/ VAT
return statements of one year having highest turnover, during last five years, PAN card, EPF
Certificate, EPF Latest Challan(any one from amongst the months from August-2023 to October-2023),
ExperienceCertificates; Turnover; Bid-capaecity;-Affidavits along with the tender documents and the L-
I bidder has to furnish the Original Registration certificate, GST registration certificate and PAN, EPF
Certificate, EPF Latest Challan, Experience—Certificates,—Turnover,—Bid—capacity, Affidavitsfor
verification within (5) Five days of opening of Cover-ll of the tender before Chief General Manger
(P&C) Bhubaneswar as per Clause No-1,5 (i) and 21 of DTCN.

License criteria as per Clause No.8 of DTCN if applicable need to be furnished.
DELETED.

Joint Ventures are not accepted.

d.
e.
f.
g.
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112.

Non

submission of required information in schedule E and F shall be treated as
non-responsive and the bid shall be summarily rejected.

Time Control :- ( Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and No.8310
dtd.17.05.2006 )

113.1.1 Progress of work and Re-scheduling programme.

i)
i

i)

vi)

The Divisional Head shall issue the letter of acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.
Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Divisional Head
for approval a Programme showing the general methods, arrangements, and timing for all the activities
in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases
in which the time allowed for any work exceeds one month to complete, 1/4th of the whole time
allowed under the contract has elapsed, 2 of the whole of the work before %2 of the whole time allowed
under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed
under the contract has elapsed.

If at any time it should appear to the Divisional Head that the actual process of the work does not
conform to the programme to which consent has been given the Contractor shall produce, at the
request of the Divisional Head, a revised programme showing the modifications to such programme
necessary to ensure completion of the works within the time for completion. If the contractor does not
submit an updated Programme within this period, the Divisional Head may withhold the amount of 1%
of the contract value from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

The Divisional Head’s approval of the Programme shall not alter the Contractor’'s obligations. The
Contractor may revise the Programme and submit it to the Divisional Head again at any time. A
revised Programme is to show the effect of Variations and Compensation Events.
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b)

)

i)

Extension of the Completion Date.
The time allowed for execution of the works as specified in the Contract data shall be the essence of
the Contract. The execution of the works shall commence from the 15th day or such time period as
mentioned in letter of Award after the date on which the Divisional Head issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Government shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely.
The Contractor shall submit the Time & Progress Chart for each milestone Quarter wise indicating
each month and get it approved by the IDCO. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of
the dates of commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the Divisional Head and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds
one month (save for special jobs for which a separate programme has been agreed upon) complete
the work as per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately
give notice thereof in writing to the Divisional Head but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Divisional Head to proceed with the works.

(1) Force majeure, or

(2) Abnormally bad weather, or

(3) Serious loss or damage by fire, or

(4) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

(5) Delay on the part of other contractors or tradesmen engaged by Divisional Head in executing
work not forming part of the Contract.

(6) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

(7) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data
is beyond the Contractors control.

iv) Request for reschedule and extension of time, to be eligible for consideration, shall be made by the

Contractor in writing within fourteen (14) days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the Divisional Head in writing, within 3 months
of the date of receipt of such request. Non-application by the contractor for extension of time shall not
be a bar for giving a fair and reasonable extension by the Divisional Head and this shall be binding on
the contractor.
Compensation for Delay.
Time is the essence of the contract. If the contractor fails to maintain the required progress in terms
of clause-2 of P-1 Contract or to complete the work and clear the site on or before the contract or
extended date of completion, he shall, without prejudice to any other right or remedy available under
the law to the Chief General Manager (P&C) on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Chief General Manager
(P&C) (whose decision in writing shall be final and binding) may decide on the amount of tendered
value of the work for every completed day / month (as applicable) that the progress remains below
that specified in Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to
items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month for delay of work, delay to be computed per day basis. Provided always that the
total amount of compensation for delay to be paid under this condition shall not exceed 10% of the
Tendered Value of work or to the Tendered Value of the item or group of items of work for which a
separate period of completion is originally given. The amount of compensation may be adjusted or
set-off against any sum payable to the Contractor under this or any other contract with the Chief
General Manager (P&C). In case, the contractor does not achieve a particular milestone mentioned
in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown against
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that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount or failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work
on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails
to make up for the delay in subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However no interest whatsoever shall be payable on
such withheld amount.

d) Bonus for early completion
For availing incentive clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concerned Divisional Head
to report the actual date of completion of the project as soon as possible through fax or e-mail so
that the report is received within 7 days of such completion by the concerned Chief General
Manager & the Administrative Department. The incentive for timely, completion should be on a
graduated scale of one percent to 05 percent of the contract value. Assessment of incentives may
be worked out for earlier completion of work in all respect in the following scale.
Before 30 % of contract period = 5 % of Contract Value
Before 20 to 30 % of contract period = 4 % of Contract Value
Before 10 to 20 % of contract period = 3 % of Contract Value
Before 5 to 10 % of contract period = 2 % of Contract Value
Before 5% of contract period = 1 % of Contract Value
(Amendment to Para-3.5.5 (V) of Note-lIl of OPWD Code Vol.- by inclusion
vide O.M. No0.5288 dt.04.05.2016)

e) Management Meetings

i) Either the Divisional Head or the Contractor may require the other to attend a management meeting.
The business of management meetings shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.

ii) The Divisional Head shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for actions
to be taken to be decided by the Divisional Head either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of Works Department,
Odisha):- To rescind the contract (of which rescission notice in writing to the contractor under the hand of the
Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be realized from the
contractor as penalty.

Building and other Construction Workers Welfare Cess @ 1% of the estimated cost as per tender notification
read with latest corrigendum if any will be proportionately deducted from the contractor’s bill at the time of

making payment of each bill.

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses
mentioned here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules
for black listing of Contractors vide letter n0.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering
process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to
quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

f)  Submission of false/ fabricated / forged documents for consideration of a tender.
The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the
electrical inspector / equally competent authority responsible for the work prior to Energization of the building.

Percentage rate contract (vide Works Department letter n0.8310 dt.17.05.2006) In case of percentage rate tender:-
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vi)

vii)

The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the prescribed
format appended to the tender document.

Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in separate
sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after opening of all
packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall submit separate
tender for each. Each tender shall have the Bid Identification No., Name & SI. No. of the work (as per IFB) to which they refer,
written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures and
words, so that there is no discrepancy.

(1 If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the
Contractor in words shall be taken as correct

(2) If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by the
Contractor, then percentage will be taken as correct.

(3) The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding
amount will be treated as excess.

(4) The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not
tally with either to percentage excess or less then it will be treated as percentage excess.

(5) The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if tallied
with the percentage then it will be treated as to which side the amount tallies.

(6) The Contractor will write percentage excess/ less up to two decimal points only.

] The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over

writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting.
In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the contract.
The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5% over
the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making any
payment.
The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due approval of next
higher authority.
Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess or
less shall be added or subtracted from the gross amount of the bill.

Mobilization Advance

For value of work more than Rs.10.00 crore, Mobilization Advance not exceeding 10% of the tender Value may be given if requested by
contractor in writing within one month of order to commence the work. Such advance shall be in two installments. The second
installments shall be released by the Engineer in charge only after the contractor furnishes proof of the satisfactory utilization of the
earlier installment. Before any installment of advance is released the contractor shall execute a Bank Guarantee Bond from schedule
bank for an amount equal to 110% of the amount of advance & valid for the contract period. This (Bank Guarantee from schedule Bank
for the amount equal to 110% of the balance amount of advance) shall be kept renewed from time to time to cover the balance amount
and likely period of complete recovered. The mobilization advance will bear simple interest of 10% per annum and shall be calculated
from the date of payment to the date of recovery, both days inclusive on the outstanding amount of advance. Recovery of such sums
advance shall be made by deduction from the contractors bill commencing after first 10% of the gross value of the work is executed &
paid, on pro-rata percentage basis to the gross value of the work billed beyond 10% in such a way that the entire advance is recovered
by the time 80% of the gross value of the contract is executed & paid.

APPROVED

Sd/-

Junior Manager (Civil)-MSME-II, Divisional Head, MSME-II

IDCO, Khordha
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Tenderer(s) is/are required to submit the information in the following Schedules

SCHEDULE - A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/ not related (*) to any officer of IDCO of the rank of
Deputy Manager & above I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make
good the loss or damage resulting from such cancellation.
(*) - Strike out which is not applicable

Signature of the Tenderer
Date:-

SCHEDULE -B

ehworks State Ne: Addressof  Centract~  Periodol wasks” date-of
completed
frakhy
3 2 3 4 5 6 7 8
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LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

Deleted

SCHEUDLE =D

WORK EXPERIENCE

Annexure-ll

SCHEUDLE - C

Name of Name of Contract Major | Stipulated date Actual date Value of work actually Reasons for
Employer | location price in Items of of executed during last 7 delay in
and name Indian of commencement/ | completion financial years starting/
of work Rupees/ works completion of of the work Financial Value completion,
Agreement the work as per year if any
no. Agreement
3 2 3 4 5 6 7 8 9

Note: The above information furnished by the tend
Engineer in Charge/ Employer not below the rank of

any Govt. Authority/ Public sector Authority.

Note:

erer need to be individually/ collectivel

Executive Engineer! Divisional Head or Equivalent fron

certified by the

Signature of the Tenderer
Date.

SCHEDULE — E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

a)

b)

a)

b)

Is the tenderer currently involved

in any litigation relating to the works.

If yes: give details:

Has the tenderer or any of its
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

Has the tenderer or any of its
constituent partners failed to
perform on any contract work in
India during the last 5 years.

If yes, give details:

Yes / No

Yes / No

Yes / No

If any information in this schedule is found to be incorrect or concealed, qualification application will

summar

ily be rejected.
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Annexure -lll

SCHEDULE — F
AFFIDAVIT (non-judicial stamp paper)

The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.
The undersigned also hereby certifies that neither my/ our firm/ company/ individuals

nor any of its constituent

partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any
contract awarded to us for such works have been rescinded during the last five years prior to the
date of this bid.

The undersigned hereby authorize (s) and request(s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and

agree to furnish any such information at the request of the Department.

(Signature of Tenderer)
Title of Officer
Name of Firm

Date:
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Annexure- V
SCHEDULE - H
SAMPLE FORMATS

UNDER TAKING

This is to certify that

1.

Note:

My firm has neither been associated, directly or indirectly, with the Consultant or with any other
entity that has prepared the design, specifications, and other documents for the Project nor has any

person associated with been proposed as Project Manager for the Contract.

My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to

provide consulting services for the preparation or supervision of this work.

My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative
duties in an Engineering Department of the Government of Odisha or other gazetted officer retired
from Government service during last two years without prior permission of the Government of
Odisha in writing on or before submission of this tender. | am aware that my contract is liable to be
cancelled if either | or any of my employees is found any time to be such a person who had not

obtained the permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.
Date:-

i. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same
may be cited in a separate letter.
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Annexure VII
SCHEDULE -1

RELATIONSHIP DECLARATION

To,
The Tender Inviting Officer,
Sub:  Construction of RCC Drain of (750 mm x 750 mm) in size for a length of 350 mtr along with one no.
of CD Structure in Purv Packaging Pvt. Ltd. at Bisiapada Industrial Area in Khordha District.
Ref: Bid Reference No. MSME-II/ EST/ E - 01/ 2026-27
Sir,
Pursuant to clause 2 of the ITB, it is to inform that | have relative(s) employed as an Officer in the
rank of an Assistant Engineer/Under Secretary under the Department. His (Their) details are as
follows.

Relationship:

Name:

Designation

Office

Address

Pursuant to clause 2 of the ITB, | am to submit herewith the names of persons who are working

under my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under

Secretary in the Department.

Sl
No and his designation in the | working at Department

Name of the my employee | Presently Details of his relatives working in the

firm

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

| am also duty bound to inform the relationship of any subsequent employment with any gazetted

officer in the rank of an Assistant Engineer/Under Secretary in the Department. | am aware that

any breach of this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.
Date:-

SCHEDULE —=J
Deleted
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