
1   

 Tender/ Bid Reference No.: WS & EC-I/EST/E-09/2026-27 
 

ISO 9001 & 14001 CORPORATION 
 
 

COVER – I 
 
 
 
 
 

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE FOR THE WORK 
 
 
 
 

(% based Tender) 
 
 

Estimated Cost Put To Tender: Rs 22.96 lakhs (Approx.) 
 

 

                                                                           For  “B” & “C” classContractors of PWD 

                                                                       & Equivalent class of other departments  

 
 
 
 
 

                                                                              Divisional Head 

                                                                                    WS & EC, Division-I 

                                                                                 IDCO, BHUBANESWAR 

 
 

Name of the Work: Design, Drawing, Construction, Commissioning & Testing of RCC 250KL UGR for Dormitory 

building at Sea Food Park, Deras. 
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ER. SARITA MALLIK 

DIVISIONAL HEAD 

IDCO WS & EC DIVISION-I 
 

 

File No: WS & EC–I/ D2-245/ 2026-27/                  2279                                   Date: 31.08.2026 

 
                     INVITATIONS FOR BIDS (IFB) 
 

                                                                Bid / Tender Reference No: WS & EC-I /EST/ E- 09/2026-27 

The Divisional Head,WS & EC Division-I,IDCO, IDCO Towers, Janpath, Bhubaneswar-751022, invites Percentage rate bids 

in Single cover system in online mode only, for the following work. 

SL 
No
. 

Name of Work Value of 
work 

(Approx.) 

Divisional 
Head With 

Headquarters 

EMD Cost of document 
(In .) 

Period of 
Completion 

Class of Bidder 

1 2 3 4 5 6 7 8 

1. 
 

 

Design, Drawing, 
Construction, 
Commissioning 
& Testing of 
RCC 250KL 
UGR for 
Dormitory 
building at Sea 
Food Park, 
Deras. 

₹ 22.96      
lakhs 

 
Divisional 
Head,IDCO
WS & EC-I 

 
@1% of the 
estimated 
cost put to 
tender. 

 
6,000/- + (18% GST 
of 6,000/-)        to be 
paid Online    (Non-
refundable) 

 
02 (Two)     
Calendar 
Months 

“B” & “C” Class 
Contractors of 

PWD & 
Equivalent Class 

of other 
Departments  

 

1. Bid documents such as DTCN / BoQ and other necessary documents etc. can be seen / downloaded from www.tendersodisha.gov.in during the 

period from 15:00 Hours of dt. 08.09.2026 to 15:00 Hours of dt. 21.09.2026. 

2. Online bids shall be received till 15:00 Hours of dt. 21.09.2026. 

3. Bidders are required to furnish Tender Fee & EMD/Bid security at column (5) & (6) in on-line mode only within the bid submission period. Scanned 
copy of Transaction receipt of Tender Fee/EMD shall have to be uploaded along with the Technical Bid failing which bid shall be summarily 
rejected. The bidders with pending or failure payment status shall not be able to submit their bid. 

4. The technical bids will be opened at 15:00 Hours of dt. 22.09.2026  in the office of the Divisional Head, WS & EC Division-I,  IDCO, IDCO Towers, 

Janpath, Bhubaneswar. Bidders who participated in the bid can witness the opening of bids after logging on to the site through their DSC. If the 

office happens to be closed on the last date of opening of the bids as specified, the bids will be opened on the next working day at the same time 

and venue. 

5. Other details can be seen in the bidding documents. 

6. The authority will not be held responsible for any technical snag or network failure during online bidding. 

7. The bidder must possess compatible Digital Signature Certificate (DSC) of Class – II or Class – III. 

8. The authority reserves the right to reject any or all bids without assigning any reason thereof. 
The addendum/Corrigendum if any will be hosted in the e-procurement website & www.idco.in website 
 

 

 Sd/- 

                                                                                                                                           Divisional Head, WS & EC Division-l 

 
 
 
 
 
 

Odisha Industrial Infrastructure Development Corporation 
(A Government of Odisha Undertaking 

WATER SUPPLY & EC DIVISION-I 
  ANNEX BUILDING,1st FLOOR 

Email-dhwsec@idco.in 
IDCO, IDCO Towers, Janpath, Bhubaneswar – 751022, Odisha, INDIA 

 
                  
  

http://www.tendersodisha.gov.in/
http://www.idco.in/
mailto:Email-dhwsec@idco.in
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                                                                                                 CHAPTER-2 

CHECKLIST TO BE ENSURED BY THE BIDDER 

 
Sl. 
No. 

 
Particulars 

Reference 
to DTCN 

Clause No 

Whether 
furnished 

Reference 
to Page no 

Yes No 

01. Cost of tender papersRs.7,080/- including GST 
(To be paid online) 

No.4 & 5(i) 
   

02. Copy of valid Registration Certificate No.5 (i) & 21    

03. Copy of GST Registration Certificate, Copy of monthly GST return/ 
VAT return statements of one year having highest turnover, during 
last five years. 

 
No.5 (i) & 21 

   

04. Copy of PAN Card No.5 (i) & 21    

05. E.P.F registration certificate with latest challan for the month 
(anyone from amongst the months  June- 2026 to August-2026) 

 
No.5 (i) & 21 

   

06. Profit and Loss Statement No.5 (i)    

07. Turnover with year wise breakup certified by Chartered accountant No.5 (i)    

     08. 
No Relationship Certificate in Schedule - A No.35    

 
09. 

Existing Commitments and On-Going Works in Schedule-B No. 112 (h)    

10. Assessed Available Bid Capacity  No. 112 (h)    

11. Works Experience: List of projects completed / executed that are 
similar in nature to the work. Information in Schedule D is 
mandatory. Bidders should furnish all the information in 
Schedule- D as prescribed in the DTCN and in no other 
formats, failing which the bid shall be treated as non- 
responsive and shall summarily be rejected. 

 
 

No.112 (g) 

   

12. Information regarding current litigation, debarring/ expelling of the 
tender or abandonment of the work by 
the tenderer (Schedule-E) 

 
No.49 

   

14. Affidavit in non-judicial stamp paper (Schedule-F) No.49    

15. Qualification of Key personnel engaged. (Schedule G) No.64    

16. Undertaking (Schedule – H) No.2.2 of ITB    

17. Relationship Declaration (Schedule – I) 

 

No.2.3 of ITB    

18. e-mail ID of Bidder  

19. Contact no. of Bidder  

 
.
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CHPTER-3 

CONTRACT DATA 

 

A. GENERALINFORMATIONS 
 

Sl 

No 

Item Details 

1 Name of the Work Design, Drawing, Construction, Commissioning & Testing of RCC 250KL UGR for 
Dormitory building at Sea Food Park, Deras. 

2. Employer Divisional Head, WS & EC Division-I, IDCO 

3. Employer’s Representative Divisional Head, WS & EC Division-I, IDCO 

4 Estimated Cost (In.) &bifurcation 

if any Total 

Rs.  22,96,109.00 

 

B. BIDINFORMATION 

5 Intended completion period/Time 

period assigned for Completion 

2 (Two) calendar months. 

6 Last Date & time of submission 

of Bid 

15.00 Hours of 21.09.2026 

7 Cost of Bid Document 

i Bank draft amount Rs.7,080.00 (To be paid Online) 

ii In favour of Instructions to be followed for online payment available in the 

e-Procurement portal during the processing of tender by the bidder. 

8 Bid Security(EMD) 

i Amount @1 % of the estimated cost put to tender. 

ii  Instructions to be followed for online payment available in the                   e-

Procurement portal during the processing of tender by the 

bidder. 

9 Additional Performance Security (Clause No.62 of DTCN.) 
Additional Performance Security (As per Works Department OM No.173 
dt.03.01.2026) shall be obtained from the bidder when the bid amount is less 
than estimated cost put to the tender. In such an event, only the successful 
bidder who has quoted less bid price / rates than the estimated cost put to 
tender shall have to furnish the Additional Performance Security as per the 
following rate. Additional performance security shall be taken on an 
incremental basis from the selected bidder for low bid prices in the project 
works as under. 

i Amount (I) Where the bid price is below 0% but not below 10% of the project cost put to 
bid, no additional performance guarantee/security Percentage is required. 

(ii) Where the bid price is below 10% but not below 20% of the project cost 
put to bid, the additional performance guarantee/security percentage shall be 
incremented by 0.1% for every percentage of bid price below 10% of the 
project cost put to bid starting at 11% with the additional bid performance 
guarantee being 0.1% and this additional performance guarantee percentage 
shall be applied on the bid price . 

  (iii )Where the bid price is 20% or more below of the project cost put to bid, the 
additional performance guarantee percentage shall be incremented by 0.2% for 
every percentage of bid price below 20% of the project cost put to bid in 
additional to 1% of the bid price and this additional performance guarantee 
percentage shall be applied on thebid price. 
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  (iv) The additional performance guarantee percentage shall be rounded off to 
the next lower percentage based on whether the decimal point of the percentage 
of bid price is below 0.5% or next higher percentage based on whether the 
decimal point of the percentage of bid price is 0.5% or more. 

   
(v)The additional performance security shall be treated as part of the 
performance security. 

  (vi) Justification for abnormally low bids shall be scrutinized by the 
Departmental Technical Committee and recommended to the competent 
authority of the Administrative Department for the approval of the Additional 
Performance Security (APS). An abnormally low bid is one in which the Bid 
price, in combination with other elements of the Bid, appears so low that it 
raises material concerns as to the capability of the Bidder to perform the 
contract at the offered price. Procuring Entity may, in such cases, seek written 
clarifications from the Bidder, including detailed price analyses of its Bid price 
in relation to scope, schedule, resource mobilization, allocation of risks and 
responsibilities, and any other requirements of the bid document. If, after 
evaluating the price analyses, the procuring entity determines that the Bidder 
has substantially failed to demonstrate its capability to deliver the contract at 
the offered price, the Procuring Entity may reject the Bid/Proposal. However, it 
would not be advisable to fix a normative percentage below the estimated cost, 
which would automatically be considered as an abnormally low 
bid. 

ii In favour of Divisional Head, IDCO, WS & EC Division-I. 

iii Type of instrument Fixed Deposit Receipt of Nationalized/Scheduled Bank/ Kisan 

Vikash Patra/ Post Office Savings Bank Account/ National Savings Certificate/ 

Postal Office Time Deposit Account. 

10 The Financial years of last five years 2021 – 22 to 2025 -26 

11 Bid validity period 90 days 

12 Currency of Contract Indian Rupees 

13 Language of Contract English 
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CHAPTER-4 

Government of Odisha 

 
*** 

Office Memorandum  

File No. O7556900052021- 4559/ W, Dated.05.04.2021 

File No. FIN - COD – MISC – 0007 - 2019 - 8475/ F, Dated.05.04.2022 

File No. FIN - COD – MISC - 0007- 2019 - 8484/ F, Dated.05.04.2022 

 

Sub: Codal Provisions regarding e-Procurement 
 

After introduction of e-procurement in Govt. of Odisha, necessary guidelines /procedure has been issued in Works 
Department Office Memorandum No.1027 dt.24.01.2009 which consists of the procedural requirement for E-procurement of 
tenders. After careful consideration Government have been pleased to make following modifications to codal provisions by 
way of addition as Appendix-IX 
(A) of OPWD Code Vol-11.) 
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CHAPTER-5 

Instruction to Bidders (ITB) 

 e-Procurement 

1. NOTICE INVITING BID AND OBTAINING BIDDOCUMENTS: 

 1.1. The authority belonging to the major discipline is competent to invite tender of composite bids. He will also 
nominate the Divisional Head who will deal with all matters relating to the bids in the invitation of bids. 

1.2. For composite tender, estimated cost of each component should be clearly indicated in addition to combined 
estimated cost put to tender. The eligibility of bidders will correspond to the combined estimated cost of different 
components put to tender. 

 1.3. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules /amendments issued 
there under from time to time. If he fails to do so, it will be considered a breach of the contract and the Divisional 
Head may at his discretion without prejudice to any other right or remedy available under law, cancel the contract. 
The contractor shall also be liable for any pecuniary liability arising on account of any violation of the provisions of 
the said Act by him. 

 1.4. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender 
and of the rates and prices quoted in the Bill of Quantities, all of which shall, except in so far as it is otherwise 
provided in the Contract, cover all his obligations under the Contract (including those in respect of the supply of 
goods, materials, plant & services or of contingencies for which there is a Provisional Sum) and all matters and 
things necessary for the proper execution and completion of the work and the remedying of any defects therein. 

 1.5. The successful bidder shall complete the works by the intended completion date specified in the Contract data. 

 1.6. Throughout these bidding documents, the terms ‘’bid and tender‘’ EMD and  Bid Security and their derivatives 
(bidder / tenderer, bidding/ tendering, etc.) are synonymous. 

 1.7. In case the tender for composite work includes in addition to main work / building work all other ancillary works 
such as sanitary and water supply installations, drainage installation, electrical work, horticulture work, roads and 
paths and gate works in dams and canals etc. , the bidder apart from being a registered civil Contractor of 
appropriate class must associate himself with agencies of appropriate class those who is eligible to tender for 
sanitary and water supply drainage, electrical and horticulture works in the composite tender. Intending purchasers 
are not required to produce any documents viz. copy of Registration, GST registration certificate etc, at the time of 
purchase of tender documents but will be required for verification purpose at later stage. Furnishing copy of such 
documents is mandatory along with the tender documents otherwise his/her bid shall be declared as non-
responsive and thus liable for rejection. The L1 Bidder is required to attend the officer inviting the bid for verification 
of original documents within five days of opening the Price bid. 

 1.8. PARTICIPATING IN THE BID IN THE E-PROCUREMENTPORTAL: 

 1.8.1The Contractor/ Bidder intending to participate in the bid is required to register in the Portal with some 
information about the firm/Contractor. This is a onetime activity for registering in Portal. During registration, the 
contractor has to attach a Digital Signature Certificate (DSC) to his/ her unique user ID. The DSC used must be of 
appropriate class (Class II or Class III) issued from a registered Certifying Authority such as n- Code, Sify, TCS, 
MTNL e-Mudra etc. 

 1.8.2. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The system 
will again ask to select the DSC and confirm it with the password of DSC. For each login, a user’s DSC will be 
validated against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs stored 
in system database. The system checks the unique ID, password and DSC combination and authenticates the login 
process for use of portal. 
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 1.8.3. The tender documents uploaded by the Tender Inviting Officer in the websitewww.tendersodisha.gov.in will 
appear in the section of “Upcoming Tender” before the due date of tender sale. Once the due date has arrived, the 
tender will move to “Active Tender” Section of the homepage. Only a small notification will be published in the 
newspaper specifying the work details along with mention of the specific website for details. The publication of the 
tender will be for specific period of time till the last date of submission of bids as mentioned in the ‘Invitation for Bid’ 
after which the same will be removed from the list of Active tenders. Any bidder can view or down load the bid 
documents from the website. 
 

 1.8.4. All bidders are to furnish tender fee in on-line mode (Instruction to be followed for online payment available in 
the e-procurement portal during the process of tender by the bidder). There will be no exemption to any bidder. 
 
1.8.4.1. If the software application has the provision of payment of tender fee through payment gateways 

of authorized bankers by directly debiting the account of the bidders, Bidders will be required 
avail on-line payment. 

 1.9. The bidder intending to participate in the bid on-line shall furnish costs of bid in online mode (Instructions to be 
followed for online payment available in the e-Procurement portal during the processing of tender by the bidder) 

 1.10. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement 
process, the tender inviting officer shall not accept any responsibility for failures or breakdowns other than in those 
systems strictly within their own control. 

 1.11. Any third party/company/person under a service contract for operation of e- procurement system in the State 
or his/their subsidiaries or their parent companies  shall be ineligible to participate in the procurement processes 
that are undertaken through the e-procurement system irrespective of who operates the system. 

2.ELIGIBLE BIDDERS: 

 2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with the State 
Governments and Contractors of Equivalent Grade/ Class Registered with Central Government/ MES/ Railways/ 
IDCO venders for execution of civil works. The Bidders are required to enclose the proof of registration from the 
registering authority along with the Bid subject only to the registration in the portal using his/her DSC for on-line 
bids. In addition to the above IDCO Vendors of equivalent range are also eligible. The work experience, available 
technical personnel is to be furnished as per clause 112 of DTCN (enclosed). 

Contractors not registered with Govt. of Odisha can participate in the e-procurement after necessary enrolment in 
the portal but have to subsequently register themselves with the appropriate registering authority of the state 
Govt./IDCO before award of the work as per prevalent registration norms of the state. 

 2.2. All bidders shall provide a statement that the bidder is neither associated, nor has been associated, directly or 
indirectly, with the Consultant or any other entity that has prepared the design, specifications, and other documents 
for the Project or being proposed as Project Manager for the Contract. A firm that has been engaged by IDCO to 
provide consulting services for the preparation or supervision of the works, and any  of its affiliates shall not be 
eligible tobid. 

 2.3 If the bidder has a relative employed as an Officer in the rank of Assistant Engineer/Under Secretary and above 
in the Government of Odisha in the concerned Department, he shall inform the same in Schedule-I of the bid 
document mentioning the exact details in a covering letter along with the tender,failing which his bid will not 

be considered. Also if the fact of relationship subsequently comes to light, his contract will be rescinded. The bid 
security or the performance security will be forfeited and he shall be liable to make good any loss or damage 
resulting from such cancellation. In case the bidder has no relationship with any of the officers mentioned above he 
shall have to furnish with his bid an undertaking to that effect. 

 2.4. He will also intimate the names of persons who are working with him in any capacity or are subsequently 
employed by him and who are near relatives to any gazetted officer in the concerned Department. Any breach of 
this condition by the contractor would render him liable for penal action for suppression offacts. 

 2.5. No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative 
duties in an Engineering Department of Govt. of Odisha/ IDCO is allowed to work for contractor for a period 
of two years after his retirement from IDCO service, without prior permission of Govt. of Odisha/ IDCO in 
writing. Such a contract is liable to be cancelled if either the contractor or any of his employees is found 
any time to be such a person who had not obtained the permission of Govt. of Odisha/ IDCO as aforesaid 
before submission of the tender for engagement in the contractor’s service. 
 

3.QUALIFICATION CRITERIA: 

 3.1 For submission of Bids through the E-Procurement Portal, the bidder shall up-load the scanned copy/copies of 
documents listed under clause 3.2 in prescribed format wherever warranted in support of eligibility criteria and 
qualification information. The L-1 bidder shall have to produce the original documents in support of the scanned 
copies and statements uploaded in the portal within 5 days of opening of price bid. The Bids from Joint ventures are 

http://www.tendersodisha.gov.in/
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not acceptable. 

 3.2 The bid shall include following information and documents. 

(a) Copy of valid contractor’s registration certificate, PAN card, GST registration certificate, E.P.F. registration 
certificate & latest challan should accompany the technical bid. 

(b) Copies of original documents defining the constitution or legal status, place of registration, and principal 
place of business; written power of attorney of the signatory. 

(c) Copy of GST Registration Certificate, Copy of monthly GST return/ VAT return statements of one year having highest 
turnover, during last five years. 

(d) Profit and Loss Statement  

(e) Turnover with year wise breakup certified by Chartered accountant  

(f) No Relationship Certificate in Schedule - A  

(g) Works Experience  

(h) Information regarding current litigation, debarring/ expelling of the tender or abandonment of the work by   the tenderer 
(Schedule-E) 

(i) Affidavit in non-judicial stamp paper (Schedule-F) 

(j) Undertaking (Schedule – H) 

(k) Relationship Declaration (Schedule – I) 

 

3.3. DELETED 

3.4. The Bidders are subject to be disqualified if they have: 

a.Made misleading or false representations in the forms, statements and attachments submitted in proof of 
the qualification requirements; and/or 

b.Record of poor performance such as abandoning the works, not properly completing the contract, 
inordinate delays in completion, litigation history, or financial failures etc.; and/or 

c. Participated in the previous bidding for the same work and had quoted unreasonable prices and could 
not furnish rational justification to the Engineer-in-Charge. 

d.Indulged in unlawful & corrupt means in obtaining bids. 

e.Been black listed/their registrations by the competent authority. 

4.ONE BID PER BIDDER: 

 4.1. Each bidder shall submit only one bid for one package. A bid is said to be responsive if accompanied by cost 
of bid document and appropriate bid security. The system shall consider only the last bid submitted through the E-
Procurement portal. 

5 COST OFBIDDING: 

 5.1. The bidder shall bear all costs associated with the preparation and submission of his bid, and the Engineer-in-
Charge will in no case be responsible and liable for those costs. 

 5.2. All the rates and prices in the bid shall cover any other local taxes, ferry, tollage charges and royalties and any 
other charges but excluding GST. GST as applicable will be borne by IDCO. 

 5.3. The rate of royalties and taxes prevailing on the date of measurement shall be considered while making 
deductions in the bills. 

 5.4 The successful bidder shall make his own arrangement for all materials unless otherwise specified in the 
conditions of contract. 

6 SITEVISIT: 

 6.1. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before 
submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and nature of the 
site, the means of access to the site, the accommodation they may require and in general shall themselves obtain all 
necessary information as to risks, contingencies and other circumstances which may influence or affect their bid. A 
Bidder shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charges 
consequent on any misunderstanding or otherwise shall be allowed. The Bidder shall be responsible for arranging 
and maintaining at his own cost all materials, water, electricity, access, facilities for workers and all other services 
required for executing the work unless otherwise specifically provided for in the contract documents. Submission of a 
bid by a bidder implies that he has read this notice and all other contract documents and has made himself aware of 
the scope and specifications of the work to be done and of conditions and rates etc. will be issued to him by the 
Government and local conditions and other factors having a bearing on the execution of work. 
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 6.2. The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in  the Contract Data, 
supplemented by any information available to the bidder. 

 6.3 The Officer inviting the bid, i.e the Engineer-in-Charge will clarify queries on the Contract Data on requisition by 
the intending Bidder. The bidder may ask question in the e- procurement portal using his DSC; provided the 
questions are raised before the date mentioned in the home page under critical dates. 

  

B. BIDDING DOCUMENTS 

7 GENERALINSTRUCTIONS: 

 7.1. The description of the work is as mentioned under Invitation for Bid. 

 7.2. The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings or typical 
sections of the project. Bidder may download these drawings and take out the print for detail study. Any other 
drawings and documents pertaining to the works available with the officer inviting the Bid as well as in the office of the 
Divisional Head as mentioned in the contract data will be open for inspection during working hours on all working 
days by the bidders. The bidder is required to download all the documents including the drawings for preparation of 
his bid. It is not necessary on the part of the Bidder to upload the drawings and other Bid documents (after signing) 
while uploading his bid. He is required to upload documents related to his qualification information and Bill of 
Quantities duly filled in. It is assumed that while participating in the bid,the bidder has referred to all the drawings and 
documents uploaded by the Officer Inviting the Bids. Seeking any revision of rates or backing out of the bid claiming 
for not having referred to any or all documents provided in the Bid document by the Officer Inviting the Bids will be 
construed as plea to disrupt the bidding process and in such cases the bid security shall be forfeited. 

 7.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms, 
and technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document. Failure to comply 
with the requirements of Bid Documents shall be at the bidder’s own risk. 

8 CLARIFICATION OF BIDDINGDOCUMENTS: 

 8.1.Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the various items of 
work to be done and the set of terms & conditions of contract to be complied with by the contractor who intends to bid 
and other necessary Documents can be seen in the office of the officer inviting the Bid during office hours every day 
except on Sundays & Public Holidays till last date of sale of tender paper. 

 8.2 No paper copy of the bid shall be sold. 

 8.3 The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before issue of bid 
documents. If the documents are issued to the intending bidder without having been so filled in & completed, he shall 
request the officer inviting the bid to have this done before he complete sand delivers his bid. 

 8.4 The bidder can seek clarification on the bids which he received earlier than 07 days prior to the deadline for 
submission of bids. The Employer's response will be forwarded through the e-mail- ID of the enquirer. 

 8.5. PRE-BID MEETING:DELETED 

9 AMENDMENT OF BIDDINGDOCUMENTS: 

 9.1.Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding documents by 

issuing addenda. 

 9.2 Any addendum thus issued shall be part of the bidding documents and shall be notified in the website 
www.tendersodisha.gov.in/www.idco.in/ notice board. 

 9.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing their bids, 
the Officer inviting the Bid may, at his discretion, extend as necessary the dead line for submission of bids. 

 

C. PREPARATION OF BIDS 

10 LANGUAGE OF THEBID: 

 10.1. All documents relating to the Bid shall be in the English/ Hindi/ Oriya language. Bids submitted in any other 
language shall be summarily rejected. 

11 DOCUMENTS COMPRISING THEBID: 

 11.1.Following documents will be deemed to be part of the bid even if not submitted with the bid. 

(i) Invitation for Bids(IFB) 

(ii) Instructions to bidders(ITB) 

(iii) Conditions of Contract 

(iv) Contract Data 

(v) Specifications 

(vi) Drawings 

http://www.tendersodisha.gov.in/
http://www.idco.in/
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 11.2. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder shall 
carefully go through the document and prepare the required documents and upload the scanned documents in 
Portable Document Format to the portal in the designated locations of Technical Bid. He will fill up the percentage 
rate in the BOQ downloaded for the work in designated Cell and upload the same in designated locations of Financial 
Bid. Submission of document shall be effected by using DSC of appropriate class. 

A. Cost of “Bid document” &“Bid Security” shall comprise 

(i) Cost of Bid(Online) 

(ii) Bid Security(Online) 

B. “Technical Bid” shall comprise. 

(i) Declaration under the Official Secret Act,1923 

(ii) Qualification Information and supporting documents, 

(iii) Certificates, undertakings, affidavits, 

C. “Financial Bid “shall comprise. 

(i) Priced Bill of Quantities(Annexure-II). 

12 PROPOSAL BY THEBIDDER: 

 12.1. In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall be made available to the 

bidder. 

12.2. Deleted 

 12.3. In case of percentage rate tender, the bidder will only fill in the designated cell and activate “less” or “excess” to 
indicate how much his price offer is excess or less (Up to two decimal Place) than the estimated amount. 

 12.4 The bidder shall bid for the whole works as described in the Bill of Quantities. 

 12.5 Bidders shall submit offers that fully comply with the requirements of the bidding documents, Including the 
Conditions of Contract basic technical design as indicated in the drawing and specification. Conditional offer or 
alternative offers will not be considered in the process of bid evaluation. 

 12.6 All duties, taxes, excluding GST and other levies including Building and other Construction Workers Welfare Cess @ 
1% payable by the contractor under the contract, or for any other cause shall be included in the rates, prices submitted by 
the bidder. GST, purchase tax, turnover tax or any other tax on material in respect of this contract shall be payable by the 
Contractor and IDCO/ Government will not entertain any claim whatsoever in respect of the same. 

 12.7 In the case of any bid where unit rate of any item/ items appear unrealistic, such bid will be considered as 
unbalanced and in case the bidder is unable to provide satisfactory explanation such a tender is liable to be disqualified 
and rejected. 

 12.8 Bidders while quoting their offers shall consider the following as regards price adjustment towards Cement, Steel & 
Bitumen and escalation of all components of work as per Sub-Clause 31 of Condition of P-1Contract. 

 12.9. Deleted. 

 12.10. Deleted. 

 12.11. Deleted. 

 12.12. Deleted 

 12.13. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the  Tender and 
of the rates and prices stated in the Bill of Quantities,  all of which shall, except in so far as it is otherwise provided in the 
Contract, cover all his obligations under the Contract (including those in respect of the supply of goods, materials, plant & 
services or of contingencies for which there is a Provisional Sum) and all matters and things necessary for the proper 
execution and completion of the work and the remedying of any defects therein. 

 12.14. The contractor shall conform in all respects, by giving all notices and paying all fees, with the provisions of: 

i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of any local or other duly constituted 
authority in relation to the execution and completion of the works and remedying of any defects therein, 

 and 

ii) The rules and regulations of all public bodies and companies whose property rights are affected or may be affected in 
any way by the works. 

 FOR COMPOSITE BIDS:DELETED. 

13 CURRENCIES OF BID AND PAYMENT: 

 13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall be 
made in Indian Rupees. 

14 VALIDITY: 

 14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in the Contract Data, after 
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the deadline date for submission of bid as specified in the notice inviting the Bids. A Bid valid for a shorter period 
shall be rejected by the Divisional Head, WS&EC-I as non-responsive. 

 14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid may request 
the bidders to extend the period of validity for a specified additional period. The request and the bidders’ 
responses shall be made in writing or by cable or by e-mail. 

14.3. DELETED. 

15 BID SECURITY: 

 15.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under Contract Data in 
online mode as instructed for online payment available in the e-Procurement portal during the processing of 
tender. 

  

The successful lowest bidder will produce the original of all scanned documents for verification within 5 days of 
opening of the tender (Price Bid). In the eventuality of failure on the part of the lowest successful bidder to produce 
the original documents, he will be debarred in future from participating in tender for three years and will be 
blacklisted by the competent authority. In such a situation, successful L-2 bidder will be required to produce his 
original documents for consideration of his/her tender at the negotiated rate equal to L-1bidder. 

 15.1.1. DELETED 

 15.1.2. DELETED 

 15.1.3 DELETED. 

 15.1.4. DELETED 

 15.2.  DELETED 

 15.3 Combined bid security for more than one work is not acceptable. 

 15.4 All the participating bidders are to furnish Cost of bid and EMD through online mode. Bidders for whom 
exemption in Cost of bid and EMD is applicable as per prevailing norms of OPWD code/ any prevailing circular of 
Works Department, Odisha shall furnish requisite documents showing the applicability of such exemption. 

15.5. DELETED 

 15.6. The EMD furnished online by the L-1 bidder during tender will be refunded after furnishing of required 
Performance Security and Additional Performance security if any in the physical form as per requirement and 
signing of agreement thereof. 

 15.7. The Bid Security may be forfeited 

 15.7.1. If the bidder withdraws the bid after opening of the bid but within the period of validity. 

 15.7.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for not having referred to any or all 
documents provided in the Bid by the Officer Inviting the Bids. 

 15.7.3. DELETED. 

 15.7.4. In the case of a successful bidder, if the bidder fails within the specified time limit to 

15.7.4.1. Sign the Agreement or 

15.7.4.2. Furnish the required Performance Security including additional performance security if any. 
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16 FORMAT AND SIGNING OF BID: 

 16.1 The bidder can download the tender of his choice and save it in his system and undertake the necessary 
preparatory work off-line and upload the completed tender at his convenience within the final date and time of 
submission. The bidder shall only submit single copy of the required documents and Price Bid in the portal. In the 
Financial bid, the bidder cannot leave any figure blank. He has to only write the figures, the words will be self-
generated. The Bidders are advised to up-load the completed Bid document well ahead of the last date & time of 
receipt to avoid any last moment problem of power failures etc. 

 16.2 The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall 
prepare all documents i.e. Declaration form, price bid etc. and store in the system. 

 16.3 The bidder shall log on to the portal with his DSC and move to the desired tender for up-loading the 
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder makes sure 
that all the documents have been up- loaded in appropriate place, he clicks the submit button to submit the bid to 
the portal. 

16.3.1.Tender cannot be pre-opened and cannot be submitted after due date and time. Therefore, only 
after satisfying that all the documents have been uploaded, the Bidder should activate submit button. 

16.3.2. In the e-procurement process, each process is time stamped. The system can identify each 
individual who has entered into the portal for any bid and the time of entering into the portal. 

16.3.3. The Bidder should ensure clarity of the document up-loaded by him to the portal, especially the 
scanned documents by taking out sample printing. Non- submission of legible documents may render the 
bid non-responsive. However, the Officer inviting the Bids if so desires , can ask for legible copies for 
clarification within a stipulated period of 7 days, provided such document in no way alters the Bidder’s price 
bid. If the Bidder fails to submit such documents with in the stipulated date, his bid shall be evaluated on its 
own merit. 

  

D. SUBMISSION OF BIDS 

 

17 SECURITY OF BID SUBMISSION: 

 17.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system 
shall require all the mandatory forms and fields filled up by the contractor during the process of submission of the 
bid/tender. 

 17.2 The Bid shall be received in encrypted format by the system which can only be decrypted/ opened by the 
authorized openers only on or after the due date and time. 

18 DEADLINE FOR SUBMISSION OF THE BIDS: 

 18.1 The online bidding will remain active till the last date and time of the bid submission. Once the date and time 
(Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission shall 
remain unaltered even if the specified date for the submission of bids declared a holiday for the Officer inviting the 
Bid. 

 18.2 The officer inviting the bid may extend the deadline for submission of bids by issuing an amendment in 
accordance with Sub-Clause 9.3, in which case all rights and obligations of the officer inviting the bid and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

19 LATE BIDS: 

 19.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose 
the server time displayed in the e-procurement portal shall be the time to be followed by the bidder and concerned 
officers. 

20 MODIFICATION AND WITHDRAWAL OF BIDS: 

 20.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and 
time of submission. The bidder shall have to log on to the system and resubmit the documents as asked for by the 
system including the price bid. In doing so, the bids already submitted by the bidder will be removed automatically 
from the system and the latest bid only will be admitted. But the bidder should avoid modification of bid at the last 
moment to avoid system failure or malfunction of internet or traffic jam or power failure. If the bidder fails to submit 
his modified bids within the designated time of receipt, the bid already in the system shall be taken for evaluation. 

 20.2. In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a letter with 
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned document 
to portal in the respective bid before the closure of receipt of the bid. The system shall not allow any withdrawal 
after expiry of the closure time of the bid. 

 

E. OPENING ANDEVALUATION 
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21 OPENING OF THEBID: 

 21.1. Bid opening dates are specified during tender creation or can be extended vide corrigendum. These dates 
are available in IFB, tender document as well as the home page of portal. Bid opening can be done by the 
authorized users which are defined during the tender publication / approval stage. The bids are encrypted using 
their public keys and can be decrypted only on or after the Bid Opening due date. The bid openers private key will 
be required to open the bids and all the openers have to log on to the portal during that time. 

 21.1.1. The bidders who participated in the on line bidding can witness opening of  the bid from any system 
logging on to the portal with the DSC away from opening place. Contractors are not required to be present 
during the bid opening at the opening location if they so desire. 

 21.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the 
reference. 

 21.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day. 

 21.3 In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which 
they appear in the “Invitation for Bid”. 

             21.4 DELETED 

21.4.1. DELETED. 

 21.5 The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all 
the Officers who have been declared as Opening officers, log on the portal with their DSC the Tender cannot be 
opened. 

 21.5.1. DELETED 

 21.5.2. The bid will be taken up for evaluation with respect to the qualification Information and other information 
furnished in Part - I pursuant to Clause 3. 

 21.5.3. DELETED 

 21.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, which will also indicate 
the date, time and venue of opening of the Financial Bid. 

 21.5.5. Immediately on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid, 
will finalize the list of responsive bidders. They will log on to the site with their DSC and record their comments on 
the Technical evaluation page in the system. The Officer Inviting the Bid if also the accepting authority, shall log 
on to the system with his digital signature and check the technical evaluation. He can either accept or pass on to 
the evaluating officers for re-evaluation. Upon acceptance of technical evaluation by the Accepting authority in the 
system, the system shall automatically generate letter to all the responsive bidders and the system shall forward 
the letter to all the responsive bidder that their technical bid has been evaluated responsive with respect to the 
data/information furnished by him and the  letter shall also intimate him the date & time of opening of financial bid. 
The system shall also inform the non-responsive bidders in their email ID that  their bid has been found non-
responsive. 

 

 21.6 The Technical evaluation of all the bids will be taken up as per the information furnished by the Bidders. If 
any of the information/ statements/documents/certificates furnished by the bidder is found to be 
false/fabricated/bogus, his EMD/Bid Security shall stand forfeited and his registration in the portal shall be 
blocked and the bidder is liable to be blacklisted. 

 

    21.7 Being single cover tender  the Technical & financial BID will be opened at same time on the due date  
   of opening. 

 
21.7.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification 
information asked for in the bid pursuant toClause-3. 
 
21.7.2 The Officer inviting Bid shall ensure that all the Bidders are individually intimated about the date, time & 
venue of opening of the financial bid along with the responsiveness of the Technical Bid. 
 

                                     21.7.3. Both the Technical & Financial Bid will be opened on the notified date & time in the presence  
                               of bidders or their authorized representative who wish to be present. 

21.7.4. DELETED 

 21.7.5. The responsive bidders’ names, the bid prices, the item wise rates the total amount of each item, any 
discounts and withdrawals, and such other details as the officer inviting the tender may consider appropriate, will 
be announced by him or his authorized representatives at the opening. 
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21.7.6. Special conditions and/or rebate/discount offer if any uploaded to the system shall be declared and 
recorded first. 

 

21.7.7. The Financial bid of the bidders shall be opened one by one by the designated officers. The system shall 
auto-generate the Comparative Statement. 

 

21.7.8. The Bidder can witness the principal activities and view the documents/summary reports for that particular 
work by logging on to the portal with his DSC from anywhere. 

22 PROCESS TO BE CONFIDENTIAL: 

 22.1. Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other persons not officially 
concerned with such process until the award to the successful bidder has been announced. Any effort by a bidder 
to influence the officer inviting the bid, processing of bids or award decisions may result in the rejection of his bid. 

  

23 CLARIFICATION OFBIDS: 

 23.1 To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 
discretion, ask any bidder for clarification of his rates including breakdowns of unit rates. The request for 
clarification and the response shall be in writing or by cable or by e-mail, but no change in the bid price or 
substance of the bid shall be sought, offered. 

 23.2. Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter relating to his bid 
from the time of the opening to the time the contract is awarded. If the bidder wishes to bring additional information 
to the notice of the officer inviting the bid, it should do so in writing. 

  

24 EXAMINATION OF BIDS AND DETERMINATION OFRESPONSIVENESS: 

 24.1 During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine whether each bid:- 

 24.1.1 DELETED 

24.1.2. Has submitted legible documents for evaluation 

 24.1.3. Meets the eligibility criteria defined in Clause 3and; 

 24.1.4. Is substantially responsive to the requirements of the bidding documents. 

 24.2. During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be further determined 
with respect to the remaining bid conditions, i.e., priced bill of quantities, technical specifications and drawings. 

 24.3A substantially responsive “Financial Bids” is one, which conforms to all the terms, conditions, and 
specifications of the bidding documents, without material deviation or reservation. A material deviation or 
reservation is one 

 24.3.1.Which affects in any substantial way the scope, quality, or performance of the works? 

 24.3.2. Which limits in any substantial way, inconsistent with the bidding documents, the right 
of the officer inviting the bid or the bidder’s obligations under the contractor 

 24.3.3. Whose rectification would affect unfairly the competitive position of other bidders 
presenting substantially responsive bids. 

 24.4 If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the bid, and may not 
subsequently be made responsive by correction or withdrawal of the non-conforming deviation or reservation. 

 24.5. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, 
followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the 
participating bidders after opening on their respective logins. Each activity is recorded in the system with date and 
time stamping. 

  

25 EVALUATION OF BIDS: 

 25.1. If the officer inviting the Bid in his opinion judges that the price quoted by the lowest qualified bidder is high 
or a special condition imposed by the bidder is to be withdrawn, the bidder shall be invited for negotiation by the 
officer inviting the Bid or by an officer authorised by him in writing. Negotiations of financial bid with only the lowest 
bidder shall be carried out, if necessary. Negotiation of bid will be carried out by manual way. 

 25.2. DELETED. 

 25.3. DELETED 

 25.4. DELETED. 
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 25.5. DELETED. 
 
 

F. AWARD OF CONTRACT 

26 AWARDCRITERIA: 

 26.1. The officer inviting the bid will award the contract to the bidder whose bid has been determined to be 
substantially responsive to the bidding documents and who has offered the lowest evaluated price. 

 26.2. On acceptance of the tender, the Contractor shall name in writing his accredited representative(s) who would 
be responsible for taking instructions from the Engineer- in-Charge. 

 26.3. Competent Authority of Odisha Industrial Infrastructure Development Corporation (IDCO) reserves to himself 
the right of accepting the whole or any part of the bid and the bidder shall be bound to perform the same at the rate 
quoted. 

 26.4. The successful bidder registered under other State Government/ MES/ Railways/ CPWD/ IDCO vendors in 
equivalent rank has to register under state PWD before signing of the agreement. 

  

27 OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS: 

 27.1. In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one  by one, thereby 
facilitating a particular Bidder for award, then they shall be penalized with adequate disincentives with forfeiture of 
EMD/ Bid Security unless adequate justification for such back out is furnished. Appropriate action for blacklisting 
the bidder shall also be taken apart from dis-incentivizing the bidder. 

 27.2. The bidding process shall be deemed to be complete till the date of issue of letter of acceptance. If the bidder 
fails to sign the agreement within the stipulated period mentioned under clause 29.2, his bid security shall stand 
forfeited. 

  

28 RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS: 

 28.1. The competent authority of IDCO does not bind him to accept the lowest or any other tender and reserves to 
him the authority to reject any or all the tenders received without assigning any reason. 

 28.2. All bids in which any of the prescribed condition is not fulfilled or any condition including that of conditional 
rebate is put forth by the bidder shall be summarily rejected. 

  

29 NOTIFICATION OF AWARD AND SIGNING OFAGREEMENT: 

 29.1. In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting 
the Bid shall mention the amount of Performance Security and additional security required to be furnished in the 
letter and intimate the bidders in his e-mail ID. The issue of the letter of acceptance shall be treated as closure of 
the Bid process and commencement of the contract. 

29.2. a) The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance security 
& additional Performance security (if any) in the prescribed form & the work programme & shall 
sign the agreement in prescribed format, failing which the Engineer-in-Charge shall without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the Bid Security 
absolutely. The agreement will incorporate all agreements between the officer inviting the bid and 
the successful bidder. 

b) The issue of letter of Acceptance shall be treated as closure of the bid process and 

commencement of the contract. (i.e. the date of issue of the acceptance letter shall be the schedule 

date of commencement of the work). 

c) However, the procurement officer-publisher shall upload the summary as well as work order and 

declare the process as complete. 

d) If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be 

debarred form participation in bidding for three years and action will be taken to blacklist the 

contractor. In that case, the L2 bidder, if fulfills, other required criteria would be called for drawing 

agreement for execution of work  subject to the condition that L2 bidder negotiates at par with the 

rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a contractor is black 

listed, it will be widely published and intimated to all departments of Government and also to Govt. 

of India agencies working in the state. 

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol. -I by inclusion). 
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 29.2.1. Following documents shall form part of the agreement. 

 29.2.1.1. The notice inviting bid, all the documents including additional conditions, specifications and drawings, if 
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence & documents leading thereto & required amount of performance security including additional 
performance security as per sub clause 29.2hereof. 

29.2.1.2. Standard Bid Document P.W.D. Form P-1 

 29.3. The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of the 
agreement. The notification of award will constitute the formation of the contract subject only to the furnishing of 
performance security and additional performance security in accordance with the provisions of the agreement. 

 29.4. On acceptance of the composite bids by the competent authority the letter of award will be issued by the 
Engineer-in-Charge/ Divisional Head on behalf of IDCO. 

 29.5. Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly notify the other 
bidders that their bids have been unsuccessful. 

  

30 CORRUPT OR FRAUDULENTPRACTICES: 

 30.1. The Engineer-in-Charge will reject a proposal for award if he determines that the bidder recommended for 
award has been engaged in corrupt or fraudulent practices in competing for the contract in question. He will report 
to the Officer Inviting Bid /  next higher authority. 

 30.2. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to canvassing will be liable for rejection. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 



19   

CHAPTER-6 

DETAILED TENDER CALL NOTICE 

 
1. Sealed percentage rate bids are invited in single cover system from the Class of eligible contractors 

registered as vendor of IDCO/the State Government and contractors of equivalent Grade/ Class registered 
with Central Government/ MES/ Railways having registration for Civil works on production of definite proof 
from the appropriate authority in prescribed form to be eventually drawn in P.W.D. FORM P-1 for the work 
“Design, Drawing, Construction, Commissioning & Testing of RCC 250KL UGR for Dormitory building at Sea 

Food Park, Deras” at an estimated cost of Rs. 22,96,109.00 (Rupees Twenty-two Lakhs Ninety-six thousand 
One hundred Nine) only. Contractors not registered with Govt. of Odisha can participate in the e-
procurement after necessary enrolment in the portal but have to subsequently register themselves with the 
appropriate registering authority of the state Govt. before award of the work as per prevalent registration 
norms of the state. 

a) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract 

and agreement. 

2. The Bid documents are available on official website of Government: https://www.tendersodisha.gov.in from 12.30 

Hours of 10.09.2026 to 15.00 Hours of 21.09.2026. The last date and time of submission of Bid is as per contract 

data. 

3. The Technical Bid documents will be opened by the assigned officer in the office of the officers inviting the bid at 

15.00 Hours of dt 22.09.2026 in the presence of the bidders or their authorized representatives who wish to 

attend. After evaluation of the documents contained in Cover, the price bid/s of the technically 

responsive bidder/s will be opened. The date, time and place of opening the price bid will be intimated to 

the eligible qualified bidders through system generated E-mails. 

4. The cost of Bid will be submitted online only as the Instructions available in the e- Procurement portal during the 

processing of tender by the bidder. 

5. The bid is to be submitted in single cover.  

                 The cover is to contain both TECHNICAL BID (Registration Certificate, PAN, GST registration, EPF  

    Registration, EPF       latest challan, affidavit, experience, and all other documents required as per the 

    relevant clauses of this DTCN) and PRICE BID duly filled in and signed by the bidder.   

 
6. Furnishing scanned legible copy of Original Registration certificate, GST registration certificate, PAN card, EPF 

Registration, EPF latest Challan, along with the Technical Bid is mandatory otherwise his/ her bid shall be declared 
as non-responsive and thus liable for rejection. 

7. (i)     Deleted. 

(ii) Deleted. 

(iii) Deleted. 

8. DELETED 

9. (i) The contract will be drawn in PWD P-1 contract Form 

The contract will be drawn & signed by Divisional Head, IDCO, WS & EC Division-I. 

(ii) DELETED 

10. If an individual makes the application, the individual should sign (with DSC) above his full type written name and 
current address. 

http://www.tendersodisha.gov.in/
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For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers 
in charge would be responsible for ensuring the quality of the materials supplied. The 
contractors would, however, be responsible for procurement of material from authorized 
sources and voluntarily disclose the source of procurement for the purpose of billing. 
Besides,the bidder would be required to submit the details of quarry for procurement while 
submittingthe bids. 

11. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type 
written name and the full name of his firm with its current address in a forwarding letter. 

12. If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding power of 
attorney for the firm in which case a certified copy of the power of attorney shall accompany the application. A 
certified copy of the partnership deed and current address of all partners of the firm shall also accompany the 
application. 

13. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly authorized 
person holding power of attorney for signing the application in which  case a certified copy of the power of attorney 
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory 
evidence of its existence along with the technical bid. 

14. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change 
in the wordings will not be accepted. 

15. The work is to be completed in all respects within 2 (Two) calendar months from the date of issue of work order. 
Before acceptance of tender, the successful bidder will be required to submit a work programme and milestone 
basing on the financial achievement so as to complete the work within the stipulated time and in case of failure on 
the part of the agency to achieve the milestone liquidated damage will be imposed. 

(Amendment to Para-3.5.18 Note-VIII of OPWD Code Vol.-I). 

16. All tenders received will remain valid for a period of  90 days from the last date prescribed for receipt of tenders 
and validity of tenders can also be extended if agreed by the tenderers and IDCO. 

17. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the 
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed 
specifications for Odisha, and other relevant specifications and drawings, which are available. Complaint at a 
future date that the tenderers have not seen plans and specifications cannot be entertained. 

18. The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the 
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will 
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate the 
contract and no extra monetary compensation will be entertained. The work shall however be executed as per final 
approved drawing to be issued by the Engineer-in-Charge as and when required. 

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of 
the site and locality of the work, about the quality and availability of the required quantity of material including the 
wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will 
be adequate to complete the work according to the specifications attached there to and that he had taken in to 
account all conditions and difficulties that may be encountered during its progress and to have quoted rates 
including labour and materials with other duties, lead, lifts, loading and unloading, freight for all materials and all 
other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the 
work and his authorized subordinates. After acceptance of the contract rate IDCO will not pay any extra charges 
for any reason in case the contractor claims later on to have misjudged as regard availability of materials, labour 
and otherfactors. 

 
 

(Amendment to Para-3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution). 
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20. The bid must be accompanied by security (E.M.D.) of the amount @1% (One percent) of the estimated cost put to 
tender. No adjustment of E.M.D from one work to another will be entertained. 

21. The tender should be accompanied with the Scanned copies of the valid Registration certificate, GST registration 
and PAN card EPF Registration, EPF latest Challan, which are mandatory, otherwise his/her bid shall be declared 
as non-responsive and thus liable for rejection. 

22. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 
quotations should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the 
wording will not be accepted. 

23. IDCO reserves the right of authority to reject any or all tenders received without assigning any reason whatsoever. 

24. Deleted 

25. The Concerned Divisional Head will notify the bidder / tenderer whose bid has been accepted of the award prior to 
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter 
and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge 
will pay the contractor in consideration of the execution, completion and maintenance of the Works by the 
contractor  as prescribed by the contract (Hereinafter and in the contract called the “Contract Price”). 

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a 

performance security (Initial Security Deposit) and Additional performance security if any in form of Deposit receipt 

of Schedule Bank /Kissan Vikash Patra /Post Office Savings Bank Account/National Savings Certificate / Post 

Office Time Deposit Account/Bank Guarantee duly pledged in favour of the “Divisional Head, IDCO, WS & EC 

Division-I” & payable at Bhubaneswar and in no other form, sign the agreement in the P.W.D. form No. P-1 

(Schedule XLV No. 61) for the fulfillment of the contract in the office of the Divisional Head, IDCO, WS& EC 

Division-I and payable at Bhubaneswar or as directed. The security deposit and the amount withheld according 

to the provision of P-1 agreement shall be retained as security for the due fulfillment of this contract and additional 

performance security in accordance with the provisions of the agreement. (Vide Amendment to Para-3.5.19(a)(b) 

of the OPWD Code Volume-I by modification vide works department ,Government of Odisha O.M. no- 

14468dt.20.09.2018.). 

 
 

The agreement will incorporate all agreements between the Divisional Head, IDCO, WS&EC Division-I, 
Bhubaneswar and the successful bidder within 15 days following the notification of award along with the Letter of 
Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer-in Charge. Following 
documents shall form part of the agreement. 

a) The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if 
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading thereto & required amount of performance security including additional 
performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and 
to make the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No 
contract (tender) shall be finally accepted until the required amount of initial security money and 
additional performance security, if any are deposited. The security will be refunded after 12 (Twelve) 
months of completion of the work and payment of the final bill and will not carry any interest. As 
concurred by Law Department & Finance Department In their U.O.R. No 848, dt.21.05.97 J.O.R.No.202 
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the 
offer before acceptance of tender by the competent authority. 
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c) The EMD furnished online by the L-1 bidder during tender will be refunded after furnishing of required 
Performance Security and additional performance security, if any in the physical form as per requirement 
and signing of agreement thereof. 

26. The contractor should be liable to fully indemnify the Department for payment of compensation under workmen 
compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of 
compensation paid will be recovered from the contractor. 

27. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter 
No.VII (R&B) 5225, dt.26.2.55 and No.II, M-56/61-28842 (5),dt.27.9.61. 

28. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within 
the following or similar category. 

a) Rent, royalties, cess and other charges of materials and all other taxes including prevailing GST from 
time to time. Ferry tolls, conveyance charges and other cost on account of land buildings including 
temporary building required by the tenderer for collection of materials, storage, housing of staff or other 
purpose of the work are to be borne by the contractor at his own cost. No rent will be payable to Govt. for 
temporary occupation of land owned by govt. at the site of the work for bonafide use of the land for work 
and all such construction of temporary nature by the contractor shall be done after obtaining written 
permission from the Engineer-in-Charge of Civil portion of the work and all such construction shall have 
to be demolished and debris removed and ground made good and cleared after completion of the work 
at no extra cost. 

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are 
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the recovery 
of royalty is being credited to revenue. 

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements 
therein to the satisfaction of the local labour laws and health authorities shall have to be provided by the 
Contractor. 

d) Arrangement of suitable water supply including pipe water supply where available for the staff and labour 
as well as for the execution of the work is sole responsibility of  the Contractor and no extra cost for 
carriage of water will be entertained.  

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the 
Contractor. 

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations 
are to be supplied by the contractor at his own cost. 

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and 
approaches in order in project the public and employees from accident has to be provided by the 
Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of 
the work and also any sum, which may become payable due to operation of the workmen compensation 
act, shall have to be borne by the contractor. 

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his 
own cost. 

29. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground 
required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for 
finished items of work inclusive of carriage of all materials and all incidental items of work. 

30. After the work is finished all surplus materials should be removed from the site of work, preliminary work such as 
vats, mixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat 
and his should be inclusive in the rates. No  extra payment will be made to the Contractor in this account. 

31. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of 
any item besides estimate amount unless written order is obtained from the competent authority and rate 
settled before the extra items of work or extra quantity of any items of work is taken up. 

32. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, Ministry of 
Works and Housing & Supply in their standing order No.44150, dt.25.11.57. 

33. No part of the contract shall be sublet without written permission of the officer inviting the bid or transfer to be 
made by the power of attorney authorizing others to receive payment on contractor’s behalf. 

34. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of 
contract and other necessary documents can be seen in all the  offices issuing the documents and office of the 
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under signed during office hours every day except on Sundays and Public Holidays till last date of sale and receipt 
of tender papers. Interested bidders may obtain further information at the same address. But it must be clearly 
understood that tenders must be received in order and according to instructions in complete shape. Incomplete 
tender is liable for rejection. 

35. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the 
rank of a Deputy Manager & above in IDCO. If the fact subsequently proved to be false, the contract is liable to be 
rescinded. The earnest money & the total security will be forfeited & he shall be liable of make good to damages 
the loss or damages resulting for such cancellations. The pro-forma for no relationship certificate is contained in a 
separate sheet vide Schedule-A. 

36. Payment for variation in price- 

Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, Bitumen, 
Pipes, POL & other material component in accordance with the following principles and procedures as per formula 
Vide Works Department Memorandum No-12606 /W dt.24.12.2012 as given below: 

 

36.(a)(i) REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICE OF MATERIALS OTHER THAN 
(STEEL, CEMENT, BITUMEN, PIPES &P.O.L.). 

If during the progress of the work the price of any materials (Excluding the cost of steel, cement, bitumen & P.O.L.) 
incorporated in the work (not being materials supplied from IDCO store) in accordance with clause there of increases 
or decreases as a result of increase or decrease in the Average wholesale price Index (all commodities), and the 
contractor there upon necessarily and properly pays in respect of that materials incorporated in the work such 
increased or decreased price, then he shall be entitled to reimbursement or liable to refund, quarterly as the case 
may be, such an amount, as shall be equivalent to the plus or minus difference of 85% in between the Average 
Wholesale price Index (all commodities) which is operating for the quarter under consideration and that operated for 
the quarter in which the bid was received (last date of receipt) as per the formula indicated below provided that the 
work has been carried out within the stipulated time or extension thereof as are not attributable to him. If penalty is 
levied for delayed completion of the work, the contactor shall not be eligible to get price escalation on the above 
materials on the value of works executed during the extended period. 

This clause will be applicable to the contracts where original stipulated period of completion is more than 18 months. 

In the situation where the period of completion is initially stipulated in the agreement as less than 18 (eighteen) 
months but subsequently the completion period has been validly extended on the ground that the delay in completion 
is not attributable to the contractor and in the result the total period including the extended period stands more than 
18 (eighteen) months or more, price escalation for other materials is admissible only for the remaining period 
excluding 18 (eighteen) months there from. 
Formula to calculation the increase or decrease in the price of materials: 

 

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and POL 
procured by the contractor shall be paid in accordance with the following formula: 

Vm = 0.85 x Pm / 100 x R x (Mi – Mo) / Mo 

Vm = Increase or decrease in the cost of  work during the quarter under  consideration due to  changes in rates of 
materials other than cement ,steel, bitumen, pipe sand POL. 

R = Value of work done during the quarter under consideration excluding the work executed under extra items if any 
at prevailing schedule of rate / derived rates. 

Mo =   The all India wholesale price index  (all commodities) prevailed during the quarter of last date  of receipt of bids 
(as published by the Economic Adviser to Govt. of India, Ministry of Industry and Commerce, NewDelhi). 

Mi= The all India wholesale price index (all commodities ) for the quarter under consideration as published by 
Economic Adviser, Govt. of India Ministry of Industry and Commerce, New  Delhi. In respect of the justified 
period extended for completion of the work, the index prevailing at the time of stipulated date of completion 
or the prevailing index of the period under consideration, whichever is less, shall be considered. 

Pm = Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the work, as indicated 
in clause-31 (d) below. 

36.(a)(ii) REIMBURSEMENT/ RECOVERY OF DIFFERENTAL COST DUE TO VARIATION IN PRICES OF 
PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN, PIPES) NOT ISSUED BY DEPARTMENT, 
AFTER SUBMISSION OF TENDER : 

If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes (not being supplied by the 
Department) increases / decreases beyond the price(s) prevailing at the time of the last date of submission of tenders 
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including extension for the work, the contractor shall be eligible to get differential cost due to such hike on the value 
of works executed during the stipulated period and during the extended period when the reason of delay in 
completion of the work is not attributable to  the Contractor. If penalty is levied for delayed completion of the work, the 
contractor shall not be eligible to get price variation on the above materials on the value of works executed during the 
extended period. 

Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes are to be 
made by the Divisional Head with prior approval of tender accepting authority subject to following conditions: 

1) Contractors have to submit the vouchers showing procurement of different materials from authorized dealers for 
the said work. 

2) Differential cost will be allowed only for the works which are progressed as per the approved work programme / 
revised work programme duly approved by the Engineer incharge. 

Recovery in case of decrease in prices of cement, steel, bitumen and pipes shall be made by concerned Divisional 
Head from the Contractor immediately. 

The increase / decrease in prices of cement, steel, Bitumen and Pipes for reimbursement / recovery shall be 
determined as follows: 

a) Adjustment towards differential cost of cement 

Vc = (Ci– Co)/Co x Actual quantity of cement utilized in the work during the  quarter  under consideration x base 
price of cement as prevailing on the last stipulated date of receipt of tender including extension, if any. 

Vc = Differential cost of cement i.e. amount of increase or decrease in rupees to be  paid  or recovered. 

Ci = All India wholesale price index for cement for the quarter under consideration as published by Economic 
Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi. 

Co = All India wholesale price index (as published by Economic Adviser, Govt. of India, Ministry of Industry and 
Commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt of tender. 

 

 

b) Adjustment towards differential cost of Steel 

Vs= (Si – So) x Actual quantity of steel utilized in the work during the quarter under consideration. 

Vs= Differential cost of steel i.e. amount of increase or decrease in rupees to be paid or recovered. 

Si= Cost of the steel as prevailed during the period under consideration as fixed by Steel Authority of 
India. 

So= Base price of Steel prevailing as on the last date of submission of tender including extension, if any. 

c) Adjustment towards differential cost of Bitumen 

Vb= (Bi – Bo) x Actual quantity of bitumen utilized in the work during the quarter under 
consideration. 

Vb= Different cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or 
recovered. 

Bi= Average cost of Bitumen prevailed during the period under consideration as fixed by IOCL / BPCL 
/HPCL. 

Bo= Base price of bitumen as prevailing on the last stipulated date of receipt of tender including extension, if 
any. 

d) Adjustment towards differential cost of Pipes. 

V= 0.85 x Pp/ 100 x R x (Pi – Po) /Po 

Vp= Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the 
quarter under consideration. 

Pp= Percentage of pipe component of the work as indicated in theclause-31(d). 

R = Value of work done during the quarter under consideration excluding the  value of  work executed under extra 
items, if any, at prevailing schedule of rates or derived rate. 

Pi = All India Wholesale price index for the period under consideration as published by Economic Advisor, Govt. of 
India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under consideration. 

Po = All India Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of Industry and 
Commerce, New Delhi) as on the last stipulated date of receipt of tender including extension, if any for 
the type of pipe under consideration. 
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36.(b) REIMBURSEMENT/ REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY 
GOVERNMENT: 

If after submission of the tender, the wages of labour increases or decreases as a direct result of the coming into 
force of any fresh law, or statutory rule or order beyond the wages prevailing at the time of the last date of 
submission of tenders including extensions, the contractor shall be eligible to get escalation due to such hike on the 
value of works executed during the stipulated period and during the validity extended period when the delay in 
completion is not attributable to the Contractor. If penalty is levied for delayed completion of the work, the contractor 
shall not be eligible to get escalation on labour on the value of works executed during the extended period. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any such wages 
of labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition 
together with all information relating thereto which he may be in a position to supply. Engineer-in-Charge may call 
books of account and other relevant documents from the contractor to satisfy himself about reasonability of increase 
in prices of wages and actual payment thereof For this purpose, the labour component of the work executed during 
period under consideration shall be the percentage (as specified in table below) of the value of work done during that 
period and the increase / decrease in labour shall be considered on the cost of minimum daily wages of any unskilled 
labourer, fixed by the Government of Odisha under Minimum wages act. 

 
The compensation for escalation for labour shall be worked out as per the formula given below: 

Vl = 0.85 x Pl / 100 x R x (Li – Lo) / Lo 

Vl = increase or decrease  in the cost  of  work  during the quarter under consideration due to  changes in rates of 
minimum wages. 

R = Value of work done during the quarter under consideration excluding the work executed under extra items if any 
at prevailing schedule of rate / derived rates. 

Lo = The minimum wages for labour as notified by State Government, as prevailing on the last stipulated date of 
receipt of tender including extension, if any. 

Li = The minimum wages for labour as notified by the State Government & as prevailed on the last date of the quarter 
previous to the one under consideration. In respect of the justified period extended, the minimum wage 
prevailing on the last date of quarter previous to the quarter pertaining to stipulated date of Completion or 
the minimum wage prevailing on the last date of the quarter previous to the one under consideration, 
whichever is less, shall be considered.) 

Pl = Percentage of labour component of the work, as indicated in the clause 31 (d) 

36.(c) REIMBURSEMENT / REFUND DUE TO VARIATION IN PRICES OF P.O.L. : 

Similarly, if during the progress of work, the prices of Diesel, Petrol, Oil and Lubricants increases or decreases as a 
result of the price fixed thereof by the Government of India and the Contractor thereupon necessarily and properly pays 
such increased or decreased price towards Diesel, Petrol, Oil and Lubricants used in the execution of the work, then he 
shall be entitled to reimbursement or liable to refund, quarterly, as the case may be such an amount as shall be 
equivalent to the plus or minus difference of 85% in between the price of P.O.L., which is operating for the quarter 
under consideration and that operated for the quarter of last date of receipt of bids as per the formula indicated below 
provided that the work has been carried out within the stipulated time or extension thereof as are not attributable to him. 
If penalty is levied for delayed completion of the work, the contractor shall not be eligible to get price escalation on POL 
on the value of works executed during the extended per. 

Formula to calculate the increase or decrease in the price of P.O.L.: 

Vf= 0.85 x Pf / 100 x R x (Fi –Fo) / Fo 

Vf= Increase or decrease in the cost of work during the quarter under consideration due to changes in rates for 
P.O.L. 

Pf= Percentage of P.O.L. component of the work, as indicated in the clause 31 (d) below. 

R = Value of work done during the quarter under consideration excluding the work executed under extra items if any 
at prevailing schedule of rate / derived rates. 

Fi = All India Wholesale price index for Fuel, Oil and Lubricant (High Speed Diesel) for the quarter under 
consideration as published by Economic Adviser, Govt. of India, Ministry of Industry And Commerce, New 
Delhi. In respect of the justified period extended, the rates prevailing at the time of stipulated date of 
completion or the prevailing rates of the period under consideration, whichever is less, shall be considered. 

Fo =    All India Whole sale price index for Fuel, Oil and Lubricant (High Speed Diesel) as prevailing  on the last 
stipulated date of receipt of tender including extension, if any. 

36.(d) The following percentages will govern the price adjustment for the entire contract for different types of works as 
applicable given in the following table: 
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Percentage Table 
 

 
Sl. 
No. 

 

Category of works 

% Component (cost wise) 

Labour 
(Pl) 

POL 
(Pf) 

Steel + Cement + 
Bitumen + Other 

Materials * 

1. R&B works (% 
of component) 

Road works 
 5 5 90 

    

Bridge works 25 5 70 

Building works 
 25 - 75 

    

2. Irrigation 
works (% of 
component) 

Structural work 20 5 75 

Earth, Canal & 
Embankment work 

25 10 65 

3. P.H. Work  
Structural work 

Pipeline works 

Sewer Line 

 
25 

 
5 

 
10 

 
5 

 
- 

 
- 

 
70 

 
Pipe – 70% 

*Other material – 25% 
 

Pipe – 70% 
*Other material – 20% 

* Note : - Further break up may be worked out considering the consumption of Cement, Steel, Bitumen and 
Pipe in the concerned works for the period under consideration. 

 
 

36.(e) APPLICATION OF ESCALATION CLAUSE: 

i) The contractor shall for the purpose of availing reimbursement / refund of differential cost of steel, 
bitumen, cement, pipe, POL and wages, keep such books of account and other documents as are 
necessary to show that the amount of increase claimed or reduction available and shall allow inspection 
of the same by a duly authorized representative of IDCO and further, shall at the request of the Engineer-
in-charge, furnish documents to be verified in such a manner as the Engineer-in-charge may require any 
document and information kept. The contactor shall within a reasonable time of 15 days of his becoming 
aware of any alteration in the price of such material, wages of labour and / or price of P.O.L. give notice 
thereof to the Engineer-in-charge stating that the same is given pursuant to this condition along within 
formation relating thereto which he may be in a position to supply. 

ii) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to 
the cost of work done as per bills during the three calendar months on the said quarter. The first payment 
shall be made at the end of three months after the month (excluding the month in which tender was 
accepted) and thereafter at three months interval. At the time of completion of the work, the last period 
for payment might become less than 3 months, depending on the actual date of completion. 

37. For value of work more than Rs.10.00 crore, Secured Advance against material If requested by the Contractor, will 
be paid against the materials required for execution of the work during the next 3(Three)  months and actually 
brought at site  may  be made  by the Employer only  in respect of such materials which confirm to the 
Specification and  are  neither dangerous  nor hazardous to store nor are perishable or liable to deteriorate or 
waste with time. The amount of payments shall be least of the following 

a.75% of the current market value (original Purchase Vouchers are to be produced) b.75% of the 

estimated value during tender 

c.75% of the Quoted Value 
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The Secured Advance so paid shall be recovered in the next three months of releasing the advance through the 
running account Bills. 

38. All items of work as per schedule of quantities of this tender should confirm to Odisha  Detailed Standard 
Specification. I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design criteria for pre-stressed 
concrete bridge specially for Roads & Bridges issued by MoRT & H., Government of India, Compacting shall have 
to be carried out with help of mechanical vibrators from the range of I.S.:2505, I.S.:2006, I.S.:2514.I.S.:4656. 

39. Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and 
made leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing 
tapes &compounds 

40. Form work including complete false work shall be designed by the Contractor without any extra cost to employer 
and IDCO will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject 
partly of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due 
to failure of centering and shuttering shall be the responsibility of the Contractor regarding compensation of all 
claims thereof. 

41. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-
Charge or his representative shall have the right to test the weight & quality from time to time. 

42. The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store 
and pay of security guard etc. will be borne by IDCO. IDCO is not responsible for any theft or loss of materials at 
site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall have to pay the full penalty 
as per clauses of the contract. 

43. Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. 
Statutory traffic restriction in the town area for Transport of construction material to site of work is to be taken in to 
consideration before tendering and no  consideration for extra time or compensation thereof shall be considered. 

44. The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work 
and the rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of 
consumables. 

45. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and takes care of the 
safety of workers. 

46. Deleted 

47. No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the 
contractor under this ground under any circumstances. 

48. Deleted 

49. The tenderer or any of its constituent partners of whose contract for any work has been rescinded or who has 
abandoned any work in the last five years prior to the date of Bid shall be debarred from qualification. The tenderer 
is to furnish an affidavit in non-judicial stamp paper at the time of submission of tender paper about the 
authentication of tender  documents. An affidavit to this effect is to be furnished in Schedule-F and information in 
Schedule-E 

50. It should be clearly understood that: 

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the 
Engineer-in-charge. 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for 
the testing shall be taken for each structural member by a representative of the contractor in the 
presence of authorized representative of Divisional Head. The contractor shall bear the cost so 
involved in testing. The test specimen in cube should be carried out in IDCO Laboratory/Any National 
Laboratory /Lab of Govt. Engineering College & Polytechnic in Orissa. Test should be carried out in 
accordance with the stipulation in Bridges code section-III. 

c) Test specimens shall be formed carefully in accordance with the standard method of taking test 
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen was 
faulty and that the result of the specimen did not give a correct indication of the actual quality of concrete. 

 

 
d) Plain concrete and reinforced concrete specimens will be tested in IDCO  Laboratory/ Any 

Government Laboratory/ Lab of Govt. Engineering College & Polytechnic in Orissa/ NABL 
accredited Laboratory as per direction of Engineer-in-charge. Cost of testing of all specimens and 
samples will be borne by the Contractor. 

 



28   

51. The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No 
claim for carriage of water whatsoever will be entertained. 

 
52. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the 

work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be selected by the Divisional Head, 
WS&EC-I. The period of employment will commence within one month after the date of work order and would last 
till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less 
than the emolument of personnel of equivalent qualification employed under Government.  The  number of  
apprentices  to  be  employed  should be  fixed by the Divisional Head,WS&EC-I in the manner so that the total 
expenditure does not exceed one percent of the tendered cost of the work. 

53. Deleted. 

54. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department 
may render necessary possible help for procuring license. 

55. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection 
of the site and locality of the work about the quality and availability of the required quantity of materials, Medical aid, 
labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work 
according to the specifications attached thereto and that he had taken in to account all conditions and difficulties 
that may be encountered during its progress and to have quoted labour rates, material rates & other dutie, lead, 
lift, loading, unloading & freight for materials and all other charges necessary for the completion of the work to the 
entire satisfaction of the Engineer-in- charge of the work and his authorized subordinates. After acceptance of the 
contract rates Government will not pay any extra charges for any reason in case the contractor finds later on to 
have misjudged the conditions as regards the availability of materials, labour and other factors. The contractor will 
be responsible for any misuse, loss or damages due to any reasons whatsoever of any departmental material 
during the execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of the 
materials will be deducted from the bills or his other dues. 

56. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted 
from the contractor’s bill. 

57. DELETED. 

58. Prevailing rate of cessi.e. @ 1% on estimated cost put to tender as per the Building and Other Constructed 
Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers Welfare CessAct. 1996 (vide 
resolution No.-12653, dt.15.12.2008 of Labour and Employment Department, Govt. of Odisha) will be 
deducted from each running bill of the contractor. 

59. It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional 
dues if any payable for the work executed and final bill pending disposal due to any reason whatsoever. 

60. No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 

61. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 
execution of work through labour should produce valid license from licensing authorities of lab our Department. 

 
62 Performance Security/ Additional Performance Security : 

                         62.1 Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II by inclusion. Modification in DTCN Clause No.28 
as per Works Department, Govt. of Odisha Office Memorandum No.173 dtd.03.01.2026 and Clarification vide Office 
Memorandum No.632 dtd.09.01.2026 

                    The tender accepting authority will finalize the tender thorough a transparent lottery system when found 1st lowest 
bidder is more than one in presense of all bidders / their authorized representatives, the concerned officer inviting the 
bid & senior officer representative of Finance Dept, IDCO will remain present. (Amendment to Appendix-IX, Clause-
36 of OPWD Code Vol.-II) (by inclusion vide O.M.No.173 dt.03.01.2026). 

  
                         62.2. Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated cost 

put to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to 

tender shall have to furnish the Additional performance security (APS) as per works dept.memorandum no-173 Dt-03.01.2026 

(mentioned below) in shape of Term Deposit Receipt pledged in favor of Divisional Head,WS&EC-I, IDCO  Bhubaneswar, 

payable at Bhubaneswar / Bank Guarantee in favor of the Divisional Head,WS&EC-I, IDCO Bhubaneswar, payable at 

Bhubaneswar from any Nationalized / Scheduled Bank in India Counter guaranteed by its local branch at Bhubaneswar/e-

Bank Guarantee executed on the National e-Governance Services Limited (NeSL) Digital Document Execution Portal within seven 

days of Issue of Letter of Acceptance (LOA) by the Divisional Head (by e-mail) to the successful bidder otherwise the bid of the 
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successful bidder shall be cancelled and the Earnest Money Deposit/Bid Security shall be forfeited. Further proceeding for 

blacklisting shall be initiated against the bidder. 

                • If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1 bidder (decimal up to two 

numbers will be taken for all practical purposes) after availing 10% price preference as per Para 2 of Works Department 

Resolution No. 27748 dated. 11.10.1977, the tender shall be finalized by the tender accepting authority through a 

transparent lottery system along with other categories of contractors. 

                       Additional Performance Security (As per Works Department OM No.173 dt.03.01.2026)  

 

                 The APS shall be obtained from the bidder when the bid amount is less than estimated cost put to the tender. In such an 

event, only the successful bidder who has quoted less bid price / rates than the estimated cost put to tender shall have to 

furnish the Additional Performance Security as per the following rate. Additional performance security shall be taken on 

an incremental basis from the selected bidder for low bid prices in the project works as under. 

                 1. Where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance 

guarantee/security Percentage is required. 

                 2.  Where the bid price is below 10% but not below 20% of the project cost put to bid, the additional performance 

guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the project 

cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional performance 

guarantee percentage shall be applied on the bid price; 

                 3.  Where the bid price is 20% or more below of the project cost put to bid, the additional performance guarantee 

percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost put to bid in 

additional to 1% of the bid price and this additional performance guarantee percentage shall be applied on thebid price. 

                 4.   The additional performance guarantee percentage shall be rounded off to the next lower percentage based on whether 

the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether the decimal 

point of the percentage of bid price is 0.5% or more. 

                 5.    The additional performance security shall be treated as part of the performance security. 

                 6.    Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and recommended 

to the competent authority of the Administrative Department for the approval of the Additional Performance Security (APS). 

An abnormally low bid is one in which the Bid price, in combination with other elements of the Bid, appears so low that it 

raises material concerns as to the capability of the Bidder to perform the contract at the offered price. Procuring Entity 

may, in such cases, seek written clarifications from the Bidder, including detailed price analyses of its Bid price in relation 

to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other requirements of the bid 

document. If, after evaluating the price analyses, the procuring entity determines that the Bidder has substantially failed to 

demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may reject the Bid/Proposal. 

However, it would not be advisable to fix a normative percentage below the estimated cost, which would automatically be 

considered as an abnormally low bid. 

                   62.3 Divisional Head to release the APS after completion of work without waiting for approval of EOT and 
                              Deviation. 

63. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for 
testing  and acceptance as may be requiring by the concerned Engineer-in-Charge. 

64. Special Class, Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders 
belonging to the State of Odisha. Special class contractor shall employ under him one graduate Engineer and two 
Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ under him one 
Graduate Engineer or two Diploma Holders 
belongingtostateofOdisha.ThecontractorshallpaytotheEngineeringpersonnelmonthlyemoluments, which shall not 
be less than the emoluments of the personnel of equivalent qualification employed under the State Govt. of 
Odisha. The Divisional Head, Odisha may however assist the contractor with names of such unemployed 
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Graduate engineers and Diploma Holders if such help is sought for by the contractor. The names of such 
Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along 
with the tender as to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class 
Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate 
of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as 
per the bill has been supervised by him. (Vide Works Department No. Codes M- 22/91-15384 dated 9.7.91). The 
required certificate is to be furnished in the tender documents vide Schedule-G. 

65. Engineering personnel of the executing agency should be present at worksite at the time of visit of High level 
Inspecting officers in the rank of Chief General Manager (P&C) and above. 

66. All reinforced cement work should conform to Odisha Detailed specification and should be of proportion as per 
Contract Agreement having desired compressive strength (in work test) in 15 Cm  cubes at  28days,  after mixing 
and test  conducted in accordance with IS 456 and    IS516. 

67. Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. etc. either rainwater 
or sub-soil water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level 
pillars, profiles and benching and leveling the ground wherever required. The rates quoted should be for finished 
items of works inclusive of these incidental items of work. It should be understood clearly that no claims 
whatsoever would be entertained. 

68. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

69. The Contractor will have to submit to the concerned Divisional Head monthly return of labour both skilled and 

unskilled employed by him on the work. 

70. Deleted. 

71. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing 
buildings, if found necessary and bear the entire cost of such test, including the inspection of Electrical 
Inspectorate. 

72. The Tenderer should furnish along with their tender 1. List of work executed (Schedule-D) in the prescribed pro-
forma(s) enclosed herewith in appropriate place of bid document. 

73. All reinforced cement concrete works should be finished smooth Extra charges for plastering  if required to any 
R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not bepaid. 

74. DELETED 

75. The contractor has to arrange the samples of materials required for execution to be got tested and approved by 
IDCO before taking up the work and during course of execution required from time to time. All such samples will be 
tested at IDCO Laboratory/ Any Government Laboratory/ Lab of Govt. Engineering College & Polytechnic in 
Odisha / NABL accredited Laboratory, at the cost of the Contractor with no extra cost to IDCO. 

76. If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the 
course of execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to 
the work within 6 months from the date of final certificate of completion of work the contractor shall make good of 
all such damages at his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will 
be entertained. 

77. The Fly-ash Bricks should be of good qualities. The bricks should be approved by the Engineer-in-Charge before 
use in the work and should confirm to the minimum strength and other criteria as per National Building Code. 

 

78. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who  undertakes execution of 
work through labour should produce valid license from the licensing authority of labour Department. 

79. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim 
whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of 
any eventuality of difference for co-efficient for linear measurements. 

80. Deleted 

81. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been 
entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring 
a suit in regard to the matter by this contract at any place outside the State of Odisha. 

82. SPECIAL CONDITIONS (PART OF THECONTRACT) 

(I) All materials before they are being used in the items of works as per this Schedule of quantities and also 
the finished items of work where tests are applicable shall have to be tested through the Engineer-in-
charge of the respective wing at appropriate Laboratories according to the relevant I.S. specifications of 
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the materials and the said items of works and the cost of all such tests shall have to be borne by the 
Contractor and the rates of the items of works should be inclusive of cost of such tests. 

(II) The tests have to be planned & carried out such that the progress of work is not hampered 

(III) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not 
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be 
considered from time to time. 

83. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 
contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed 
by the clauses of the D.T.C.N. 

84. It must be definitely understood that IDCO does not accept any responsibility for the correctness and 
completeness of the trial borings shown in the Cross Section. 

85. Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely understood that IDCO does not 
accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for 
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions, 
deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation, will 
be entertained. 

86. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest 
minimum Wages Act, the Engineer-in-Charge will have the right to investigate and if the contractor is found to be 
in default, he may recover such amount due from the contractor and pay such amount to the labour directly under 
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the 
Engineer-in-Charge is final and binding on the contractor. 

87. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and 
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted 
on the application of the contractor due to delay in procurement of materials. 

88. The bidder will be responsible for the loss or damage of any materials related to IDCO during transit and in the 
execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at 
stock issue rates or market rates whichever is higher. 

89. If the contractor removes Government/ IDCO materials supplied to him from the site of work with a view to dispose 
of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be 
liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or 
market rate whichever is higher.The penalty so imposed shall be recovered at any time from any sum that may 
then or at any time thereafter become due to the contractor or from his security deposit or from the proceeds of 
sale thereof. 

90. The selected contractor may take delivery of Departmental/ IDCO Supply according to his need for the work issued 
by the Engineering- in-charge subject to the availability of the materials. The tenderer shall make all arrangement 
for proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will be borne by 
IDCO. IDCO is not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any 
such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of agreement. 

91.  IDCO will have the right to supply at any time in the interest of work any IDCO materials to be used in the work 
and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of 
such materials will be at the stock issue rates inclusive of storage charges or rates fixed by IDCO or current market 
rate whichever is higher. 

92. All the materials which are to be supplied from IDCO STORE will be as per availability of stock and the contractor 
will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M.S. Rods 
or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the IDCO STORE, the materials may be 
under the custody of the contractor and the contractor will be responsible for its safety and storage. Cut pieces of 
steel more than one meter in length will be returned by the contractor at the issuing stores without conveyance 
charges. 

93. Though IDCO issue of cement and steel has indicated, it may not be taken as binding. The contractor must have 
to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it 
tested in the approved Laboratory and approved by the Engineering-in-Charge before use. No extension of time or 
escalation of price on such account shall be entertained in future. 

94. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For 
payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and 
specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight 
calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-
in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and payment). 
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95. Deleted 

96. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in 
support of their payment to the concerned Divisional Head with their bills, falling which the amount towards 
royalties of different materials as utilized by them in the work will  be recovered from their bills and deposited in the 
revenue of concerned department. 

97. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for 
the general guidance only. IDCO has no responsibility for the suitability of actual strata at the foundation level. The 
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to 
ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor 
shall take in to account of the above aspects. 

98. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the 
work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-
Charge to be amended and made good by  the contractor at his own cost unless the Engineer for reasons to be 
recorded in writing shall be decided that they ought to be paid for and in case of default IDCO may recover from 
the contractor the cost of making good the works. The contractor is also required to maintain the road/ building for 
12 (Twelve) months from the date of successful completion of the work. 

99. From the commencement of the works to the completion of the same, they are to be under the contractors charge. 
The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered 
necessary to the same by fire or other causes and they hold the Govt. of Odisha/ IDCO harmless for any claims for 
injuries to person or structural damage to property happening from any neglect, default, want of proper care or 
misconduct on the part of the contractor or any one in his employment during the execution of the work. Also no 
claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether 
natural or incidental damages so caused will have to be made good by the contractor at his own cost. 

100. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 
provision of relevant. I.S. Code/ I.R.C. code/ MoRT& H specifications. 

101. Where it will be found necessary by IDCO the Engineer-in-Charge of the work shall issue an order book to the 
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever 
necessary are to be entered in this book by the IDCO. Officer-in-Charge with their dated signatures and duly noted 
by the contractor or his authorized agents with their dated signature. Orders entered in this book and noted by the 
contractor’s agent shall be considered to have been duly given to the contractor for following the instructions of the 
IDCO. The order Book shall be the property of the IDCO. And shall not be removed from the site of work without 
written permission of the Divisional Head and to be submitted to the Engineer-in charge every month. 

102. The contractor should attach the certificate in token of payment deposit with the registration authority as per recent 
circular of the Government/ IDCO relating to his registration. 

103. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the 
approved document during download of the bid document, the decision of the officer inviting the bid will be binding 
on the bidder. 

104. The rates quoted by the contractor shall cover the latest approved rates of Labours Materials, P.O.L. and 
Royalties. Arrangement of borrow areas i.e. Land, Approach Road to the building site etc. are the responsibility of 
the contractor. 

105. The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall 
mean the execution or operation of the items due to standing water as well as due to percolation of water. The 
quoted rates will be inclusive of this. 

106. The contractor shall make requisition of claim book from the date of commencement of the work from the IDCO 
and shall maintain in proper IDCO form with pages serially numbered in order to record items of works are not 
covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated 
signature of the contractor or his duly authorized agents at the end of each month. A certificate should be furnished 
along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month there are 
no claims to record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim 
must be defined and should be given as for as possible regarding the quantities as well as the total amount 
claimed. The claim book must be submitted by the contractor regularly by 10th and 16th days of each month for 
orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim book not 
maintained from the commencement of the work is liable to be summarily rejected. The claim book is the property 
of the IDCO and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or 
before recession of the contract by the IDCO whichever is earlier for record. 

107. Number of tests as specified in I.R.C. / MoRT& H/ I.S.I specification required for the construction of roads / bridges 
/ buildings or any other structural works will be conducted in IDCO Laboratory/ Any National Laboratory/ Lab of 
Govt. Engineering College & Polytechnic in Orissa as to be decided by the Engineer-in-charge. Testing charges 
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including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. The 
collection of samples and testing are to be conducted for both prior to execution and during execution as may be 
directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. 

108. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the 
Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of th ework. 

(e) Past history of litigation. 

109. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating 
a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD 
unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall 
also be taken apart from disincentives against the tenderer. 

110. The following documents which are not submitted with the Bid, will be deemed to be part of the Bid: 
 

Sl. No Particulars 

1 Notice Inviting tender 

2 Instruction to the Bidders 

3 Conditions of Contract. 

4 Contract data 

5 Specifications 

6 Drawings 

111. Deleted 

112. ELIGIBILITYCRITERIA: 

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing of the following 
particulars shall be treated as in eligible. 

a. Scanned copy of valid Registration Certificate, Copy of GST  Registration Certificate,   Copy of 
monthly GST return/ VAT return statements of one year having highest turnover  during last five 
years, PAN card, EPF Certificate, EPF Latest Challan (any one from amongst months June- 2026 to 
August-2026) along with the tender documents and the L-I bidder has to furnish the Original 
Registration certificate, GST registration certificate and PAN card, EPF Certificate, EPF Latest 
Challan for verification within (5) Five days of opening of the tender before Divisional 
Head,WS&EC-I ,Bhubaneswar as per Clause No-1,5 (i) and 21 of DTCN. 

d. License criteria as per Clause No.8 of DTCN if applicable need to be furnished. 

e. Evidence of ownerships of machineries/ equipments as per Clause No.7 of DTCNand need to be 

furnished by the bidderinSchedule-C. 

f. Joint Ventures are not accepted. 

 
g. The bidder should have Satisfactorily Completed : 

(i) 01 (One) Similar Completed work costing not less than 80% of the total project value i.e.Rs. 
18.37 Lakhs in last 7 (Seven) financial years/current financial year. 
                                                                     OR, 
(ii) 02 (Two) similar Completed works each costing not less than 50% of the total project value i.e. 
Rs.11.48 Lakhs in last 7 financial years/ current financial year. 
                                                                     OR, 
 (iii) 03 (Three) Similar Completed works each costing not less than 40% of the total project value 
i.e. Rs.9.18 Lakhs in last 7 financial years/ current financial year. 
 
Along with Certificates from the concerned Officer not below the rank of Executive Engineer or 
Divisional Head or Equivalent need to be furnished by the bidder. 
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Following enhancement factors will be used for the cost of works (similar works) 
executed to a common base value for works completed in India 

 
Escalation Factor: Following enhancement factors will be used for the cost of works (similar    works) executed to a 

common base value for works completed in India, which shall be adopted for evaluation in qualifying criteria as well 

as Bid capacity evaluation. 

Year before Multiplying factor 

One  1.10 

Two  1.21 

Three  1.33 

Four  1.46 

Five  1.61 

 

 

h. BIDCAPACITY-(Vide Works Department Office Memorandum No.6300 dtd.16.6.2011) 

Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the expected 

time of bidding is more than the total estimated cost of the works. The available bid capacity will be calculated as under. 

Assessed Available Bid Capacity= (A*N*2-B),  

WhereA = Maximum value of works executed in any one year during the last five years (updated to the current price level) 
rate of inflation may be taken as 10% per year(escalation factor)which will be taken into account the completed as well as 
works in progress. 

B = Value of current price level of the existing commitments and ongoing works to be completed during the next years 

(period of completion of works for which Bids are invited). 

N = Number of years prescribed for completion of the work for which the Bids are invited. 

Note: The value of N shall be taken as 1(one) when the period of completion of the work is less than a year and actual value 
of N shall be taken when period of completion of the project is 12(twelve) months and more. 

The Statement showing the value of existing commitments and ongoing works as well as the stipulated period of 

completion remaining for each of the works listed should be countersigned by the Divisional Head or Executive Engineer. 

 

Escalation Factor: Following enhancement factors will be used for the cost of works (similar works) executed to a 

common base value for works completed in India, which shall be adopted for evaluation in qualifying criteria as well as Bid 

capacity evaluation. 

Year before Multiplying factor 

One  1.10 

Two  1.21 

Three  1.33 

Four  1.46 

Five  1.61 
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(Applicant should indicate actual figures of costs and amounts for the works executed by them without accounting for the 

above mentioned factors) 

In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying factors 

will be applied. Instead, current market exchange rate (State Bank of 

India BC selling rate as on the last date of submission of the bid) will be applied for the purpose of conversion of amount in 

foreign currency into Indian rupees. 

The information on Bid Capacity as on the date of this bid is to be furnished as per the format in 

Schedule-B. 

Minimum annual turnover updated to current level from civil engineering construction works in 
 any financial year during last 5 financial years shall not be less than 50% of the estimated amount 
 put to tender. 
To this effect, bidders are required to furnish certificate from Chartered Accountant with UDIN No. 
Provisional turnover certificate shall not be considered. 
 
I. Non-submission of required information in schedule- B, D, E and F shall be treated as non-responsive and 

the bid shall be summarily rejected. 

. 
 

113. Time Control:- ( Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and No.8310 

dtd.17.05.2006) 

113.1.1 Progress of work and Re-scheduling programme. 

i) The Divisional Head shall issue the letter of acceptance to the successful contractor. The issue of the letter 

of acceptance shall be treated as closure of the Bid process and commencement of the contract. 

ii) Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Divisional Head for 
approval a Programme showing the general methods, arrangements, and timing for all the activities in the 
Works along with monthly cash flow forecast. 

iii) To ensure good progress during the execution of the work the contractors shall be bound in all cases in 

which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under 

the contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract 
has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has 

elapsed. 

iv) If at any time it should appear to the Divisional Head that the actual process of the work does not conform 
to the programme to which consent has been given the Contractor shall produce, at the request of the 

Divisional Head, a revised programme showing the modifications to such programme necessary to ensure 
completion of the works within the time for completion. If the contractor does not submit an updated 
Programme within this period, the Divisional Head may withhold the amount of 1% of the contract value 
from the next payment certificate and continue to withhold this amount until the next payment after the date 
on which the overdue Programme has been submitted. 

v) An update of the Programme shall be a programme showing the actual progress achieved on each activity 
and the effect of the progress achieved on the timing of the remaining work including any changes to the 

sequence of the activities. 

vi) The Divisional Head’s approval of the Programme shall not alter the Contractor’s obligations. The 

Contractor may revise the Programme and submit it to the Divisional Head again at any time. A revised 
Programme is to show the effect of Variations and Compensation Events. 

b) Extension of the Completion Date. 

i) The time allowed for execution of the works as specified in the Contract data shall be the essence of the 

Contract. The execution of the works shall commence from the 15th day or such time period as mentioned 

in letter of Award after the date on which the Divisional Head issues written orders to commence the work 
or from the date of handing over of the site whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, Government shall  without prejudice to any other right 

or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security 
deposit absolutely. 
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ii) The Contractor shall submit the Time & Progress Chart for each milestone Quarter wise indicating each 

month and get it approved by the IDCO. The Chart shall be prepared in direct relation to the time stated in 

the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be amended as 
necessary by agreement between the Divisional Head and the Contractor within the limitations of  time 

imposed in the contract documents, and further to ensure good progress during the execution of the work, 
the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for 

special jobs for which a separate programme has been agreed upon) complete the work as per milestone 

given in contract data. 

iii) In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately 

give notice thereof in writing to the Divisional Head but shall nevertheless use constantly his best 
endeavors to prevent or make good the delay and shall do all that may be reasonably required to the 

satisfaction of the Divisional Head to proceed with the works. 

(1) Force majeure,or 

(2) Abnormally bad weather, or 

(3) Serious loss or damage by fire, or 

(4) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 
employed on the work, or. 

(5) Delay on the part of other contractors or tradesmen engaged by Divisional Head in executing 
work not forming part of the Contract. 

(6) In case a Variation is issued which makes it impossible for Completion to be achieved by the 
Intended Completion Date without the Contractor taking steps to accelerate the remaining work 

and which would cause the Contractor to  incur additional cost,or 

(7) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 
beyond the Contractors control. 

iv) Request for reschedule and extension of time, to be eligible for consideration, shall be made by the 

Contractor in writing within fourteen (14) days of the happening of the event causing delay. The Contractor 
may also, if practicable, indicate in such a request the period for which extension is desired. 

v) In any such case a fair and reasonable extension of time for completion of work may be given. Such 
extension shall be communicated to the Contractor by the Divisional Head in writing, within 3 months of the 
date of receipt of such request. Non-application by the contractor for extension of time shall not be a bar for 
giving a fair and reasonable extension by the Divisional Head and this shall be binding on the contractor. 

c) Compensation for Delay. 

Time is the essence of the contract. If the contractor fails to maintain the required progress in terms of 
clause-2 of P-1 Contract or to complete the work and clear the site on or before the contract or extended 

date of completion, he shall, without prejudice to any other right or remedy available under the law to the 
Divisional Head,WS&EC-I on account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below as the Divisional Head,WS&EC-I (whose decision in writing 

shall be final and binding) may decide on the amount of tendered value of the work for every completed 
day / month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or 

that the work remains incomplete. This will also apply to items or group of items for which a separate 
period of completion has been specified. Compensation @ 1.5% per month for delay of work, delay to be 

computed per day basis. Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the 
item or group of items of work for which a separate period of completion is originally given. The amount 

of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any 
other contract with the Divisional Head,WS&EC-I .In case, the contractor does not achieve a particular 

milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the 

amount shown against that milestone shall be withheld, to be adjusted against the compensation levied 
at the final grant of extension of time. Withholding of this amount or failure to achieve a milestone shall 

be automatic without any notice to the contractor. However, if the contractor catches up with the 
progress of work on the subsequent milestone(s), the withheld amount shall be released. In case the 

contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each 

milestone missed subsequently also shall be withheld. However no interest whatsoever shall be payable 
on such withheld amount. 

 
d) Bonus for early completion 

For availing incentive clause in any project which is completed before the stipulated date of completion, 
subject to other stipulations it is mandatory on the part of the concerned Divisional Head to report the 

actual date of completion of the project as soon as possible through fax or e-mail so that the report is 

received within 7 days of such completion by the concerned Divisional Head, WS&EC-I & the 
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Administrative Department. The incentive for timely, completion should be on a graduated scale of one 
percent to 05 percent of the contract value. Assessment of incentives may be worked out for earlier 

completion of work in all respect in the following scale. 

Before 30 % of contract period = 5 % of Contract Value Before 20 to 30 % 

of contract period = 4 % of Contract Value Before 10 to 20 % of contract 

period = 3 % of Contract Value Before 5 to 10 % of contract period = 2 % 

of Contract Value Before 5% of contract period = 1 % of Contract Value 

(Amendment to Para-3.5.5 (V) of Note-III of OPWD Code Vol.-I by inclusion vide O.M. 

No.5288 dt.04.05.2016) 

 
e) Management Meetings 

i) Either the Divisional Head or the Contractor may require the other to attend a management meeting. The 

business of management meetings shall be to review the plans for remaining work and to deal with matters 

raised in accordance with the early warning procedure. 

ii) The Divisional Head shall record the business of management meetings and is to provide copies of his 
record to those attending the meeting and to the Employer. The responsibility of the parties for actions to 

be taken to be decided by the Divisional Head either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of Works Department, Odisha):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive 

Engineer shall be conclusive evidence), 20% of the value of left over work will be realized from the contractor as 

penalty. 

114. Building and other Construction Workers Welfare Cess@ 1% of the estimated cost as per tender notification read 

with latest corrigendum if any will be proportionately deducted from the contractor’s bill at the time of making 

payment of each bill. 

115. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses 

mentioned here in before tendering. 

116. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for 

black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. 

 

As per said amendment a Contractor may be blacklisted 

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering 

process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non- adherence to 

quality specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender. 
 

117. The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the 

electrical inspector / equally competent authority responsible for the work prior to Energisation of the building. 

 
118. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate 

tender:- 

i) The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as 

words) in the prescribed format appended to the tender document. 

ii) Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer 

submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered 

shall be considered after opening of all  packages called in the same Tender Notice. The Contractors who 

wish to tender for two or more works shall submit separate tender for each. Each tender shall have the Bid 

Identification No., Name & Sl. No. of the work (as per IFB) to which they refer, written on the envelope. 

iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately 

filled-in figures and words, so that there is no discrepancy. 
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(1) If any discrepancy is found in the percentage quoted in words and figures, then the percentage 

quoted by the Contractor in words shall be taken as correct. 

(2) If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount 

quoted by the Contractor, then percentage will be taken as correct. 

(3) The percentage quoted in the tender without mentioning excess or less and not supported with the 

corresponding amount will be treated as excess. 

(4) The percentage quoted in the tender without mentioning excess / less supported with corresponding 

amount does not tally with either to percentage excess or less then it will be treated as percentage 

excess. 

(5) The percentage quoted in the tender without mentioning excess / less supported with corresponding 

amount if tallied with the percentage then it will be treated as to which side the amount tallies. 

(6) The Contractor will write percentage excess/ less up to two decimal points only. 

(7) The tender shall be written legibly and free from erasures, over writings or corrections of figures. 

Corrections, over writings & interpolations where unavoidable should be made by making out, 

initialing, dating and rewriting. 

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain  rate of progress 

specify in the contract. 

v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 

authority is mandatory before making any payment. 

vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due 

approval of next higher authority. 

vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 

percentage excess or less shall be added or subtracted from the gross amount of the bill. 

119. Mobilization Advance 

For value of work more than Rs.10.00 crore, Mobilization Advance not exceeding 10% of the tender Value may be 

given if requested by contractor in writing within one month of order to commence the work. Such advance shall be in 

two installments. The second installments shall be released by the Engineer-in-charge only after the contractor 

furnishes proof of the satisfactory utilization of the earlier installment. Before any installment of advance is released 

the contractor shall execute a Bank Guarantee Bond from schedule bank for an amount equal to 110% of the amount 

of advance & valid for the contract period. This (Bank Guarantee from schedule Bank for the amount equal to 110% 

of the balance amount of advance) shall be kept renewed from time to time to cover the balance amount and likely 

period of complete recovered. The mobilization advance will bear simple interest of 10% per annum and shall be 

calculated from the date of payment to the date of recovery, both days inclusive on the outstanding amount of 

advance. Recovery of such sums advance shall be made by deduction from the contractors bill commencing after 

first 10% of the gross value of the work is executed & paid, on pro-rata percentage basis to the gross value of the 

work billed beyond 10% in such a way that the entire advance is recovered by the time 80% of the gross value of the 

contract is executed &paid. 

 

 
APPROVED 

 
                                                             Sd/-  

 
                                                                                Divisional Head  

                                                                                    WS & EC Division-l,IDCO,  
                                                                               Bhubaneswar



 
 

CHAPTER-8 

                         Special Condition for the tender 

 
 

1. SCOPE OFWORK: 

Work under  this  section shall consist of Design, Construction, Testing and Commissioning of 250KL  RCC UGR 

(on Turnkey basis)  including installation, testing & commissioning of submersible pump set of capacity 5HP, 3-phase of 15m 

head with electrification and necessary piping arrangements for  Dormitory buildings at Sea Food Park, Deras in district of 

Khordha. The work  to  be executed  by  D.H.W/S & E.C. Div-I, IDCO, BBSR. 

2. Brief Overview of the Water Supply Scheme: 

 
This is regarding Development of Water supply system for water supply to the Dormitory buildings at Sea Food 

Park, Deras in district of Khordha. Treated water will be loaded on the existing ESR at Sea Food Park, Deras by existing  

100mm dia gravity distribution pipe line conveyed to the proposed UGR  of 250KL capacity and UGR water will be pumped 

to the Dormitory buildings. 

 

The selected agency is expected to complete the work in a time bound manner by adopting effective work plan & 

methodology to base on the schedule enclosed as Micro plan (Appendix-A) & in reference at clause-1.13.1.1. 

The  bidders are requested to inspect the site prior to bidding to get them acquainted with the existing situation of 

the work. The D.H. W/S&E.C. div-I, IDCO, BBSR, Er. Sarita Mallik, 1st Floor, Annex Building , IDCO Tower , Janpath, 

Bhubaneswar- 751022) shall facilitate the inspection. 

The  bidders  work  shall  be supervised on day to day basis under  the Coordination & direction of  Divisional  

head IDCO,W/S&E.C Div-I, Bhubaneswar. 

3.       Broad Scope of Work 

 

 

The work includes survey, site investigation including Geo-Technical Investigation, preparation of detail Design , 

Drawing , Construction , Commissioning & Testing of R.C.C  250KL UGR for  Dormitory building at Sea food park Deras ( 

with pumping arrangement including necessary piping) all complete. The work  shall  be executed  by  D.H.W/S & E.C. Div-I, 

IDCO, BBSR. Further component wise details are given below to be executed as per detailed specifications enumerated in 

the next chapter.  

 

a) Site clearance and removal of all trees, debris, above and underground structures etc. Stacking of dismantled 
material and disposal of surplus material. Site dressing and leveling the surrounding ground to the final ground 
level. Construction of approach road etc for facilitating construction work. 

b) Soil and geotech-investigation for ascertaining the safe bearing capacity of the site and approval by IDCO 

c) Submission of designs and drawings for approval of the UGR with electro mechanical components including data 
sheets of all piping & equipments for approval by IDCO.  

d) Mobilizing manpower, man and machinery, construction materials, cement, steel, shoring and shuttering , 
aggregates etc for execution of the work. 

 

e) Excavation in foundation in all kinds of soil, including shoring and shuttering wherever required. Stacking of 
excavated material and disposal of surplus material. 

 

f) Construction of foundation along with walls and columns, roof ,etc as per approved design with curing etc as per 
technical specifications and conforming to IS codes. 

 

g) Leveling the ground all around the structures up to finished ground level and removing all debris and left out 
materials from the site. 

 

h) Water and power required for construction, testing & commissioning of the entire system shall be provided by the 
contractor at their own cost. 

 



 
 

i) Backfilling of foundation with selected excavated earth and disposal of the surplus earth as per detailed 
specification. 

 

j) Providing and fixing puddle collars at inlet to tank and providing the inlet scope is up to 15 mtr outside the tank wall 
and outlet for outgoing pipes also same. Diameter shall be intimated by IDCO. The pipes shall be MS as per IS385 
of minimum 8mm thick externally painted by anticorrosive paint and internally by food grade painted over a coat of 
primer. 

 

k) Providing overflow pipes for the UGR up to the drain level.Diameter shall be intimated by IDCO. The pipes shall be 
MS as per IS385 of minimum 8mm thick externally painted by anticorrosive paint and internally by food grade 
painted over a coat of primer. 

l) Providing SS access ladder at suitable places for going into the reservoirs. 

m) Required number of Manholes with cover of size 750mm x 750mm clear opening at the roof of the reservoir, 
stainless steel access ladder for inside of tank and another fixed type steel ladder on outside wall of tank and 
Stainless steel of 304 grades in hand railing using 50 mm dia of 2 mm thick circular pipe with Balustrade of size 
32mm x 32mm x 2 mm @ 0.90mtr. C/C and stainless square pipe bracing of size 32mm x 32mm x 2mm in 3 rows 
in stair case, etc., including safety, installation, testing, commissioning, making connections with existing pipeline, 
as per specifications and drawings. Ventilator cowls shall be provided on roof top of required numbers. 

n) The tank shall be ventilated by providing ventilators over the roof. The openings of the ventilators shall be 

protected with mosquito proof copper wire netting made of copper wire mesh. Adequate ventilation area shall be 
provided in relation to the area of water face and aesthetic requirement. 

o) CC Plinth protection up to 0.6 mtr from the outer wall and RCC drain around the structures to be provided. 

p) Submersible pump sets (02 Nos.) should be installed inside the UGR. 

q) Installation of complete duly factory wired as per SLD and panel detailed specification mentioned in BOQ should 
have proper earth by suitable rated AI flat. 

r) Other specifications are enumerated in the next Chapter under Technical Specifications and Scope of Work in this 
DTCN. 

 

4. SPECIFICATION 

The work shall be performed conforming to the Indian Standard Specifications and Codes of Practice as well as P.H.D & 
P.W.D. specification of the State Government & Technical Specifications enclosed in this DTCN. Where such specification 
is not available, standards as per reference texts and manuals shall be followed. 

 
 

5. Site Plan: 

The  location of UGR shall be as per direction of Engineer-in-charge.  

6. Site Visit: 

The tenderer before tendering shall inspect the site at his own cost in consultation with Engineer in charge of the work and 

shall satisfy him with regard to the nature and extent of the work involved, the actual site conditions, and existing facilit ies & 

shall collect any other information which may be required before submitting the tender. Any claim afterwards by the tenderer 

shall not be entertained on account of the ignorance of the site conditions. 

 

7. Quality of Material and Workmanship: 

All the materials supplied by the contractor shall be best of their respective kinds and shall comply with latest revisions of 

Indian Standards/ International Standards/ Water Supply & Public Health regulations stipulated by Govt. of India, AWWA, 

State Pollution Control & Prevention Board, Indian Electricity Rules and other statutory requirements of Govt. of India and 

Govt. of Orissa. 

The contractor shall be responsible for the design of the entire system and quality of materials and workmanship. The 

contractor shall guarantee the satisfactory functioning & performance. If any modification/ replacement is necessitated 

during trial-run and guarantee period, the same shall be carried out immediately free of cost. 



 
 

8. Construction & Erection Facilities: 

Water, power, accommodation and storage of materials for construction, erection and fabrication at site shall be arranged by 

the contractor at his own cost. The power supply & consumption during the construction stage shall be the responsibility of 

the contractor & no extra payment shall be made on account of this.  

9. Testing: 

The Department reserves the right to test any material at any of the reputed laboratories if necessity arises & the cost of such 
test(s) shall be borne by the contractor & rejected materials shall have to be replaced by the contractor by approved material 
at his cost. 

10. Completion Schedule: 

The time is the essence of this contract. The entire job is to be completed within Two months as specified elsewhere in the 
tender. The tenderer shall submit a wok plan indicating starting  and  completion dates of each activity.  On approval, the work 
Plan shall form a part of the contract .The successful tenderer shall submit  work plan for monitoring of the project as per 
relevant clause of “Conditions of Contract / Special Condition of Contract”. 

 

 

 

 

 
 
 

                                                                              Sd/-  
 

                                                                                Divisional Head  
                                                                                    WS & EC Division-l,IDCO,  

                                                                               Bhubaneswar 
 
 
 
 
 
 
 
 
 
 
 

 
 

                                         
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

                                                         TECHNICAL SPECIFICATIONS & SCOPE OF WORK 

 General Conditions: 

i) Cement shall not be less than O.P.C.-43grade/PPC/PSC-53 grade of reputed manufactures confirming to 
relevant IS and all RCC work shall be M30 grade for water retaining structure and other RCC work shall be M25 
grade as approved. 

ii) Reinforcement to confirm Fe-500 and IS specification(SAIL, TATA & Vizag). 
iii) As & when required, the steel/ cement & other building materials will be tested by the Department at the cost of 

contractor to ensure proper quality as per IS specification. 
iv) Testing of water tightness shall be conducted as per relevant IS Codes. 
v) Machine mix shall be used in concrete work for all structure. Design mix of concrete shall be used. Vibrator of 

appropriate type shall be used for compaction of concrete. 
vi) All the structures are to be designed as permanent type and shall have aesthetic elevation. 
vii) Form work shall be of steel plates and frame, sound seasoned timber or any approved materials as decided by 

Engineer-in-charge to be used for the centering and shuttering of the structures. 
viii) Painting of all steel / MS structure to be done as per approved quality of anti corrosive paint over a coat of primer. 
ix) The surplus earth and debris should be lifted after completion of work and proper leveling of site to finished 

ground level as directed by Engineer-in-charge without any extra claim. 
x) All the work including supply of materials to be executed (unless otherwise specified) as per relevant IS 

specification and direction of Engineer-in-charge. 
xi) Foundation of all structure including supply of materials shall be designed depending on Ground  water table / 

subsoil condition. In no case the Depth of foundation  below virgin soil shall not be less than 3m.at respective 
places. 

xii) All equipments, accessories, auxiliaries, piping, electrics, instruments, installations, construction of UGR etc. 
including all mechanical, electrical & civil engineering works covered under the scope of work of contractor shall 
be subjected to inspection & testing by the Department for its material, quality, workmanship and the 
performance. The contractor shall arrange and carryout all such inspection, testing, trial run etc. and demonstrate 
in presence of the Engineer-in-charge of the Department. 

xiii) The cost of such inspection, testing, trial run, demonstration etc. shall be borne by the contractor. All 
responsibility of such inspection, testing, trial run, demonstration etc. and any damage/loss that may cause 
directly or indirectly shall exclusively rest with the contractor. 

xiv) Such inspection, testing, trial run, demonstration etc. shall, however, not relieve the contractor of their liability for 
replacing/rectifying any defects, which may subsequently appear or be detected during erection and guarantee 
period. 

xv) All equipments, sub-assembly and components, auxiliaries and accessories shall be tested at manufacturer’s 
workshop/site in accordance with relevant Indian Standards/International Standards. The contractor shall furnish 
all test certificates etc. related to the quality of all the materials to the Department along with the delivery of the 
materials at site without which no payment shall be released. However, such test certificates, quality assurance 
certificate shall not relieve the contractor of it’s 



 
 

 

obligation  to replace forth with any instrument/materials found defective during tests at works/trial running 

period/guarantee period. 
xvi) Testing for performance of equipments shall be carried out and be checked with the approved parameters and 

performance characteristic curves for the purpose of acceptance. 
xvii) Reinforced cement concreteM-30 in all members in contact with water and members close to water like roof 

slab/dome etc. 
xviii) Any other RCC members shall be of minimum of M-25 grade. 

 
 Construction of UGR: 
  
 Excavation of foundation includes dressing and leveling the bed all kinds of soil / rock up to the required depth 

including shoring, shuttering, dewatering, if necessary, depositing the excavated materials at a suitable place as 

per direction of Engineer-in-Charge. 
 
Plain cement concreteof Grade-M-30 under RCC floor slab and footings. 

 Reinforced cement concrete Grade-M-30 in all member in contact with water and members close to water like roof 
slab/dome etc. 

 Any other RCC members shall be RCC Grade-M-25. 
 The tank shall be ventilated by providing ventilators over the roof. The openings of the ventilators shall be protected 

with mosquito proof copper wire netting made of copper wire mesh. Adequate ventilation area shall be provided in 

relation to the area of water face and aesthetic requirement. 
 In case of roof slab having no slope, necessary protection measure shall be provided as per clause6.3 and 6.4 of 

IS3370(Part-II)1965. 
 

                                     Installation Of Pump Sets: 

 

Supply, installation, testing & commissioning  of Submersible Pump set.The capacity of each pump, Total Head- 

15.00mtr, 5HP with 3-phase 50Hz, TEFC induction motor coupled with a common base with electrical control panel 

suitable for the pump set, including construction of concrete foundation, suction & delivery piping arrangements 
with necessary fittings and necessary valves, for Drinking and Flushing Filling OHT etc. all complete as per the 

specification & direction of EIC. 
 

Installation Of Control Panel: 

 

SITC of L.T. indoor floor /wall mounted type distribution boards made out of 2mm thick CR sheet metal cubicle 

fixed on m.s. channel base, duly acid treated for derusting, primered and painted with 2 coats of enamel paint of 

approved shade, dust, damp & vermin proof, having hinged door and compartmental arrangement for each 

equipment, cable alley chamber in each outgoings & busbar chamber on the top of the panel running horizontally, 
having provision for cable/ conduit entry, earthing studs as per specification mentioned below duly factory wired 

conforming to the relevant ISS and as per special conditions of contract making good the damages caused 
complete as per the direction of Engineer-in-charge.The detailed specification to be followed from BOQ. 

    

 The following appurtenances shall be provided by the contractor: 
 
  

a) Stainless steel ladders from ground level to top of the tank and from top of the tank into the bed of reservoir shall 

be provided along with hand rails made of series of stainless steel bars. The stainless steel ladders shall be sturdy 

and should be fastened and anchored to the concrete by means of anti corrosive inserts and bolts. 

b) Onesetofwaterlevelindicatorconsistingofcopper/polythenefloatguidepulleys, nylon chord and enamel coated gauge 
calibrated to indicate depth of water in meter or equivalent amount of water in kiloliters. 

c) CI lockable hinged type manhole covers 750mm diameter with frame and cover fixed at suitable places in the roof 

of the tank not less than two numbers of manhole covers shall be provided. 
d) A lightening arrestor of copper shall be provided on the roof of the tank as per IS 2309. The top of the lightening 

arrestor shall be above the highest point of the roof. The arrestor shall be suitably earthed with aluminum tape 
conductor. 

 

 Minimum Requirements for Construction of UGR (as per approved design): 
a. Minimum depth of foundation–3.0m below ground level. 
b. Minimum floors of thickness–250mm 

c. Minimum wall thickness–250mm 

d. Minimum roof slab thickness–150mm (over RCC grid beam in both x&y direction) 



 
 

e. Minimum free board- 300mm 

f. Minimum floor slope–1in100 

g. Minimum roof slope–1in100 

h. Minimum 2 nos sludge outlet chambers. 

i. Minimum thickness of plain cement concrete of Grade-M-15 under RCC floor slab and footings shall be-250mm. 

j. Pipe & valve arrangement, washout & overflow. 

k. Limit of contract for pipe & valve arrangement up to 15m away from Structure for each pipeline. 

l. Roof slab & beam shall be simply supported on walls and walls are to be Designed with top free condition. 

m. All members of the reservoir are to be designed as un-cracked section. 
n. Design shall conforming relevant IS codes. 
o. Minimum size of pipe - Inlet – 100 mm or as per direction of Engineer in Charge. dia, Outlet – as per requirement , 

Overflow – 150mm dia. 

 i).All RCC works shall be finished perfectly smooth and no plastering shall be allowed except in the inside surface 

of walls and floors which shall be finished with a coat of epoxy paint and cement punning with water proof 
compound over 20mm thick cement plaster in cement mortar.(1:3) 

ii).All exposed faces of the concrete and plaster over masonry shall be given two coats of water proofing cement 
paint of approved shade. 

iii).All exposed iron works outside the reservoir shall be painted with two coats of approved synthetic enamel point. 

All exposed iron works inside the reservoir shall be painted with two coats of anticorrosive paint. 
iv).All masonry works shall be plastered with 12mm thick cement plaster in1:6 cement mortar. 

v).All construction joints in floor or wall shall have PCI which should be provided in the slab. 
 

 Site clearance: 
All foundation trenches shall be filled up with excavated materials inlayers not exceeding 30cm. including watering 

and ramming. The site of construction shall be cleared from all rubbish and dressed to proper slope to a distance of 
30M around the structure as per the direction of the Engineer-in-Charge. 

 All concrete works for water retaining as well as the supporting structures shall be executed, tested as per IS 456, 
1978, IS 3370 (Part-I)1965 and IS3370 (Part-II)1965. 

 For concrete works, machineries shall be used. The mixer should comply with I.S. 1971- 1968 of latest edition. 

Design mix concrete is preferred to nominal mix. For compaction two vibrators of appropriate size shall be used. 
 The contractor shall give cubes to the Department made of samples from fresh concrete taken as per I.S.1199 of 

latest edition, cured for7days and 28 days for testing by the following components. Cost of testing of concrete cube 
will be borne by the contractor. 

The sample shall be taken from the following components: 
i. Foundation. 

ii. Floors. 
iii. Each lift of the tank wall. 

iv. Roof slab/dome: 
In the event of the deviation from the desired strength the contractors shall have to dismantle the defective part of 

construction and make good the damages at his risk and cost. 
The water tight test on the water container in Clause-10 tests on structures as laid in I.S.3370(Part-I)-1965.



 

                           Design Criteria and specification 
 

 Machine mix shall be used in concrete works of the structure. Vibrators of appropriate type shall be used for 

compaction of the concrete.The contractor shall give at his own cost concrete cubes to the department made from 

fresh concrete prepared for the work taken as per IS:1199 cured for 7 days and 28 days for testing by the 
department at any recognized/Govt. testing laboratory, and the testing charges shall be borne by the contractor. 

Besides the above arrangements, contractor shall also carry out such tests as required by the department at 
regular intervals at his own cost. Samples shall be taken from the concrete prepared for use in the following 

components of the structure. The concrete mix as per approved design will be tested in the Govt. Laboratory 

through the Department at cost of the Contractor and design mix test report will be submitted to the Department 
before starting the work. 

 
i) Foundation 

ii) Each lift of supporting structure(Staging) 

iii) Supporting beams Floor beams/Tie beams/Bracings. 

iv) Floor of  UGR. 
v) Each lift of the wall of UGR. 

vi) Roof slab of the UGR. 

vii) Any other portion of the structure as desired by the Engineer-in-charge. 
 

In the event of deviation from the desired strength, the contractor shall dismantle the defective parts of the 
construction and make good the same at his own cost and no extra payment will be made by the department for 

the same. 

All pipes, valves & fittings required, shall be of best quality confirming to relevant IS specifications which shall be 
provided by the contractor at his own cost as per specification and direction of Engineer-in-charge. 

 
 The safe bearing capacity of the soil is to be as curtained before preparation of drawing&designs for construction 

of UGR. 

 The contractor shall ensure design submission and approval process within 21 days from the date of issue of LOI. 

 . 
                                     The following salient aspects shall be considered in the design: 

i) Capacity of the tank shall be the volume of water it can store  between the design full supply 

level and lowest supply level (i.e. the level of the lip of outlet pipe). Due allowance shall be made 

of plastering the tank from inside when calculating the net capacity of the tank. 
ii) Free board shall be minimum 300mm. 

iii) Minimum dead storage of 150mm should be assumed for flat bottom tanks. 

iv) Design shall be based on accepted norms and methods of design as well as the provisions of 
the latest edition of relevant I.S.456, IS 3370, IS1893,IS1904etc. 

v) All structural elements shall be designed by limit statement hod. 
vi) Foundation of the water tank shall be on raft / strip foundation as per the site condition, 

structural design of foundation should take differential settlement into account. 

 
The drawings shall comprise of the following: 
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a). General arrangement drawings showing clearly all the elements of the structure and other appurtenances. 
The relative levels shall be shown clearly. 

b). Structural drawings showing details of arrangement of all elements. Construction joints movement 
conforming to IS 962, IS 7073, IS 2502, IS 5525 and other relevant IS standards of latest edition shall be 

furnished. Detailed drawings showing the hand rails, stainless steel ladders (4 Nos.), fixing of pipes 

specials in floor manhole cover etc. shall be furnished. 
The designs submitted shall be done by an experienced qualified Engineer or Consultant. The tenderer 

shall produce a certificate from him with the design dully signed by him. The approval of the designs and 

drawings by the Department does not absolve the responsibility of the contractor on structural stability / 

safety. The text books apart from the Indian standards referred to while preparing the designs should be 
indicated in the design. 

 
 Painting: 

 All the steel works shall be painted. 

 Members coming indirect contact with concrete shall not be painted. 
 Painting operation and paint schedules shall be as per IS:1477(part-II). 

 All steel structural other than in chemical house shall receive one coat of red-oxide zinc chromate 
primer conforming to IS:2239 after fabrication and one coat of the same primer after erection. Steel 
structures in chemical house shall receive acid /alkali resistant epoxy based primer. 

 Priming coat shall be followed by two coats of painting by approved quality colour shade paints. Steel 
structure in chemical house shall be painted with acid/ alkali resistant epoxy-based paint. 

 Before starting actual painting operation, the members to be painted shall be thoroughly cleaned of 
all dirt, grease ,rust, scales etc. 

  
    Make of Electro-Mechanical Equipment: 
  The following makes shall only be allowed unless specifically mentioned else where in this DTCN. 

. 

(a) Cable: Finolex/Havels/BCH. 

(b) Submersible pumps : Kirlosker/ lubi/ wilo 

(c) Control panel, Distribution Boards etc: BCH/L&T. 

(d) Sluice valve with spindle and gear etc: JASS international 

(e) Actuator: Auma/Rotork of required rating 

(f) Other Accessories: The firm shall clearly state the make which shall be approved by Department. 

(g) Led Lights: Havels/Bajaj/Philips 
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             TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

(To vary as per the scope of the Work) 

Materials of following specification are to be used in work. The Tenderers are expected to possess and be well 

conversant with the following IS standard and code of practice. 

 

1
. 

Cement Will be as per I.S. 269/255 (However the grade of cement to be 

selected by the Engineer-in-Charge of work and compressive cube 

test before commencement of work in each batch). 

2
. 

Steel I.S.432(Plain)and1786(Tor) 

3
. 

Vibrator I.S.7246 

4
. 

Aggregate I.S.383,I.S.515 

5
. 

Water for mixing 

and curing 

Shall be clean, free from injurious amount of oil, salt, acid, 

vegetable materials and other substances and harmful to concrete 

in conformity to I.S. 456 and I.S. 2025. 

6
. 

Sand/Fine 
Aggregate 

I.S.2116,383 

7
. 

Binding wire I.S.280(galvanized minimum1mm) 

8
. 

Rainwater pipe I.S.2527 

9
. 

Construction 
joints 

I.S.3414 

1
0
. 

Steel Window 
Frame 

I.S.1038/83 

1
1
. 

Steel Door 
Frame 

I.S.4351/75 

1
2
. 

Fitting & Fixtures 

for joinery works 

Conforming to I.S. 7452/82 strictly conform to I.S. specification and 

as per direction of Engineer-in-Charge. 

 
                  
                 Note:  For roadwork (Approach Road) specification as per road and bridges (latest edition)published by I.R.C &  M.O.S.T.  
                            shall be followed. In case of any doubt and absence of provision, regarding specification I.S. shall be referred 
                            (Indian standard). 
 

ITEM OF WORK 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stonemasonry(R.R.)shall be with conformity to I.S.1597(Part-I) 

4. C.R.Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103&6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813.(Part–I& Part–II) 

11. Painting to all surfaces shall be with conformity to I.S.2395(Part–I& Part–II) 

12. DPC shall be with conformity to I.S.3067 

13. Tar felt treatment shall be with conformity to I.S.1346 



48 

 

 

14. Mosaic flooring shall be with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477(Part–I & Part–II)I.S.1661 

16. MS Pipe shall be with conformity to I.S.1239 & I.S.3589 

17. HDPE pipe shall be with conformity to I.S.4984: 2016 

18. DI Sluice Valve/Non-return Valve shall be with conformity to I.S.14846/2000 

 

 

 

 
                           APPROVED 

  
                                                                                                                                                                 Sd/-  

 
                                                                                                                                                                 Divisional Head  

                                                                                                                                                                  WS & EC Division-l,IDCO,  
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                                                                                                     CHAPTER-9 

PAYMENT BREAK-UP SCHEDULE for RCC UGR 
 
 

S
l
. 
N
o
. 

Items of work Percentage of total amount quoted under respective items of Price bid payable on 
completion of different levels of the structures as indicated below. 

1
. 

Design, Drawing, 
Construction, 
Commissioning & 
Testing of RCC 250KL 
UGR for Dormitory 
building at Sea Food 
Park, Deras. 

                     PAYMENT BREAK-UP FOR ITEM NO- 1 & 2 

 1
. 

On approval of Design & Drawing 1% 

 2
. 

Completion of foundation and base slab casting  15% 

 3
. 

On completion of 50% staging height of wall and 
columns   

10% 

 4 On achieving 100% staging height with beams   15 

 4
. 

Completion of roof dome/slab  30% 

 5
. 

Erection of mechanical works & all finishing works, 
plinth protection, roof top drainage, site leveling all, 
plastering, flooring, colouring inside and outside all 
complete  

19% 

 6
. 

Testing & Commissioning 10% 

 
N.B.:- i) This payment Break-Up Schedule is binding upon the Agency. 

 
                                APPROVED 

 
                                                                                                                                                                                  Sd/-  

 
                                                                                                                                                                                    Divisional Head  

                                                                                                                                                                                   WS & EC Division-l,IDCO,  
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                           Annexure:I 

 
(List of Plants & Equipment’s to be deployed on contract work)  
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ANNEXURE – II 
SHEET FOR LISTING DEVIATIONS 

Although deviations are generally not acceptable, but in case it becomes pertinent as per Vendor, then he is 
requested to specifically give the details of deviations, if any on this sheet and continuation thereof in the 
below mentioned format only. 

 
Deviation mentioned at any other place shall not be considered. 

 
 

S.No. 
Item Description As per 
Tender Deviation by Tenderer 

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 
 

                                                             Sd/-  
 

                                                                                Divisional Head  
                                                                                    WS & EC Division-l,IDCO,  

                                                                                                                                                        Bhubaneswar
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( SCHEDULE  A-I ) 
Tenderer(s) is/are required to submit the information in the following Schedules 

 

SCHEDULE - A 

 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related/ not related (*) to any officer of IDCO of the rank of Deputy Manager & 

above I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of 

E.M.D and security deposit and I/We* shall be liable to make  good the loss or damage resulting from such cancellation. 

(*) - Strike out which is not applicable. 
 

 
Signature of the Tenderer 
Date:- 
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SCHEDULE - B 
 
 

EXISTING COMMITMENTS AND ON-GOING WORKS: 
 

(Schedule-B is required for work more than Rs.300.00Lakh) 
 

Description of 
works 

Place & 
State 

Contract 
No. 

Name & 
Address of 
Employer 

Value of 
Contract (In 
lakh) 

Stipulated 
Period of 
Completion 

Value of 
works* 

remaining to 
be 

completed 
(In lakh) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
        

 

*The above information is to be certified by the Engineer in Charge/ Employer not below the rank of Executive Engineer or 
equivalent. In case of there is no existing commitment and ongoing works, the bidder shall declare as nil in schedule B.  All columns 
of schedule-B are to be filled up. Incomplete and uncertified Schedule-B shall not be accepted under any circumstances. If any 
information found incorrect or the fact of hiding any ongoing works if detected later , the bid shall be summarily rejected and his 
EMD/ Bid Security shall stand forfeited and his registration in the portal shall be blocked and the bidder is liable to be blacklisted as 
per ITB clause- 21.6 and DTCN Clause No. 116.  

 

 

 

 
 

Signature of the Tenderer   Signature of the Engineer-In-Charge / Employer 
Date.                                                                                        -Seal- 

        Date- 
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SCHEUDLE – C 
 

Deleted 
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SCHEUDLE – D 

 

WORK EXPERIENCE 

LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 
 

(Schedule D is required for the work above Rs.40 lakh) 

Letter PAD of the Employer 
Sl 
No 

Name of 
the work 

Agency 
Name 

Name of the 
employer with 
Division & 
Department 

Major 
component 
of the work 

Duration of the 
work mentioning 
stipulated date 
of 
commencement 
and completion 

Actual 
date of 
complet
ion 

Agreement 
No & 
Agreement 
Amount 

Total 
Executed 
Amount in 
Rs. 

Executed 
amount of 
completed 
work i.e. 
Supplying, 
Laying, 
Testing and 
Commissio
ning of any 
dia DI / MS 
pipeline out 
of Total 
Executed 
amount at 
Col (9) 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 

 
 
 
 
 

          

 
 
 
 

                                           Signature of the employer 
Signature 
Date 

                                                                                      Seal 
Major component of the work at Col (5) should be filled with atleast Supplying, Laying, Testing, Commissioning of any dia DI / MS pipeline. 
 
 
 
 
Signature of the Bidder 

 
 
 

 
The above information is to be certified by the Engineer in Charge / Employer not below the rank of Executive Engineer. 

Incomplete & uncertified Schedule-D shall not be accepted under any circumstance, which may lead to rejection of bid. 
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SCHEDULE – E 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERER OR 
ABANDONMENT OF WORK BY THE TENDERER 

 
1. a) Is the tenderer currently involved Yes / No 

  in any litigation relating to the works.  

 b) If yes: give details:  

2.  Has the tenderer or any of its Yes / No 

  Constituent partners been debarred/  

  Expelled by any agency in India  

  During the last 5 years.  

3. a) Has the tenderer or any of its Yes / No 

  constituent partners failed to  

  perform on any contract work in  

  India during the last 5 years.  

 b) If yes, give details:  

Note:    

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily be 

rejected. 

 
Signature of Tenderer 
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SCHEDULE –F 
AFFIDAVIT (Needs to notarized) 

 

1. The undersigned do hereby certify that all the statements made in the required attachments are true and correct. 

2. The undersigned also hereby certifies that neither my/ our firm/company/ individuals 

 _ nor any of its constituent 

partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to 

us for such works have been rescinded during the last five years prior to the date of this bid. 

3. The undersigned hereby authorize (s) and request(s) any bank, person, firm or Corporation to furnish pertinent information 

as deemed necessary and as requested by the Department to verify this statement or regarding my (our) competency and 

general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any 

such information at the request of the Department. 

5. In case any of the information furnished by the undersigned found to be false or untrue or misleading or misinterpreting, 

the undersigned is aware that I may be held liable for it as per the tender clauses. 

The undersigned hereby confirms that our firm has not been blacklisted/debarred/penalized by any Govt. Agency or Public 

Sector Undertaking or Judicial Authority.  

 
 

(Signature of Tenderer) Title 
of Officer 
Name of Firm 
Date: 
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SCHEDULE -G 
 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER / 
DIPLOMA HOLDERS 

 
(For Super Class / Special Class / ‘A’ Class Contractors only) 

 
I / We hereby certify that at present, the following Engineering personnel are working with me / in our firm / company and 

their bio-data are furnished below. 
 

 
 
 
 

Sl. 
No. 

 
 

Name of 
Engineering 
personnel 

appointed for 
supervising 
contractor’s 
work with 
address 

 
 
 
 

 
Qualification 

 
 
 
 

Date of 
Appointment 

 
 
 
 

Monthly 
emolument 

 
 
 

Whether full 
time 

engagement 
and  

continuous 

If they are 
superannuated / retired 
/ dismissed or removed 

personnel from state 
Govt./ Central Govt. / 

Public Sector 
Undertaking 

/ private Companies and 
s or any one 
ineligible for 

Government service 

1 2 3 4 5 6 7 

       

 
 
 
 
 
 
 
 
 

Signature of the Tenderer. 
Date:- 
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                                                                                                                                             SCHEDULE – H 

 
 
                        

                                              SAMPLE FORMATS UNDERTAKING 

 
This is to certify that 

 

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has prepared 

the design, specifications, and other documents for the Project nor has any person associated with been proposed as 

Project Manager for the Contract. 

 
2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide consulting 

services for the preparation or supervision of this work. 

 
3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in an 

Engineering Department of the Government of Odisha or other gazetted officer retired from Government service during last 

two years without prior permission of the Government of Odisha in writing on or before submission of this tender. I am 

aware that my contract is liable to be cancelled if either I or any of my employees is found any time to be such a person 

who had not obtained the permission of the Government of Odisha as aforesaid. 

 
 
 

Signature of the Tenderer. 
Date:- 

 
 

Note: i. Strike out whichever is not applicable 
ii. In case any person is under his employment with due permission from Government, the same may be cited in a 
separate letter. 
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SCHEDULE –I 

 

RELATIONSHIP DECLARATION 

 

To,  
The Tender Inviting Officer, Subject: 

(Name of the Work) Reference: (Bid 

reference number) 

Sir, 
Pursuant to clause 2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the 

rank of an Assistant Engineer/Under Secretary under the Department. His (Their) details are as follows. 

Relationship: 

Name: 

Designation 

Office Address 

Pursuant to clause 2 of the ITB, I am to submit herewith the names of persons who are working under my firm having near 

relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the Department. 

 

Sl 
No 

Name of the my employee 
and his designation in the firm 

Presently 
working at 

Details of his relatives working in the 
Department 

   Relationship 
Name: 
Designation 
Office Address 

   Relationship 
Name: 
Designation 
Office Address 

    

 

I am also duty bound to inform the relationship of any subsequent employment with any gazetted officer in the rank of an 

Assistant Engineer/Under Secretary in the Department. I am aware that any 

breach of this condition would render my firm liable for penal action for suppression of facts. 

 
Yours Sincerely 

 
 

Signature of the Tenderer. 
Date:
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