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NBCC (INDIA) LIMITED 
(A GOVT. OF INDIA ENTERPRISE) 

SBG (ODISHA) 

Ground floor, Tower-1, NBCC Imperia, Near New Govt. Colony, 

Press Chhak, P.O. - Mancheswar, Bhubaneswar-751017 (Odisha) 

Email ID: odisha@nbccindia.com 

Name of work: Construction of various buildings for DIET Bargarh, Odisha 

SPECIAL CONDITIONS OF CONTRACT (SCC) 

The following special conditions of contract shall be read in conjunction with 
“General Condition of Contract‟ Technical Specifications, Scope of work, 
Conditions particular to various works & specific scope of each work as specified 

together with Technical Specifications, other tender documents etc. If there are 
any provisions in those special conditions which are at variance with the 

provisions in General Condition of Contract, the provisions in these special 
conditions shall take precedence. These Special Conditions shall be considered 
as an extension and not as a limitation of the obligations of the Contractor: 

1. Cl. No. 38 as stipulated in General Conditions of Contract - 2026 is 
hereby replaced and read as under: 

The contractor shall be responsible for the rectification of defects in the 
works for a period Thirty-Six (36) months from the date of taking over of 

the works by the NBCC or clients whichever is later. 

The contractor shall be responsible to maintain the Completed and taken 
over Project by Client/NBCC till completion of defect liability period (36 

Months). The cost for inspection, checking, repair, replacement, 
rectification including fixing of new items if required as per the direction 
of Client/NBCC shall be deemed to be included in the quoted cost & no 

extra cost on whatsoever ground shall be payable to the contractor. Any 
defects discovered and brought to the notice of the contractor forthwith 

shall be attended to and rectified by him at his own cost and expense. In 
case the contractor fails to carry out these rectifications, the same may 
without prejudice to any other right or remedy available, shall be rectified 

by NBCC at the risk and cost of the contractor. 

 

2. Cl. No. 70.1 under section 3 – as stipulated in General Conditions 
of Contract - 2026 is hereby replaced and read as under: 

 

“On acceptance of tender, the contractor at his own cost will preferably 
construct Pre-engineered/ Porta cabin’s office at site suitably equipped 

with basic facilities like electricity, drinking water supply and one vehicle 
exclusively for the supervisory staff of NBCC with driver as per the 
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requirement of the project. The contractor shall maintain the aforesaid 

facilities intact/operational during the tenancy of the contract or maximum 
up to 6 months beyond the stipulated contractual completion date if the 

work is delayed due to any reasons. Operation and maintenance cost on 
the above facilities shall be borne by the contractor and deemed to be 
included in the quoted rate. 

 
3. SITE VISIT AND COLLECTING LOCAL INFORMATION 

Before tendering, the tenderers are advised to visit the site, its 
surroundings to assess and satisfy themselves about the local conditions 
such as the working and other constraints at site, approach roads to the 

site, availability of water & power supply, application of taxes, duties and 
levies as applicable & any other relevant information required by them to 
execute complete scope of work. The tenderer may obtain all necessary 

information as to risks, weather conditions, contingencies & other 
circumstances (insurgencies etc.) which may influence or affect their 

tender prices. Tenderer shall be deemed to have considered site 
conditions whether he has inspected it or not and to have satisfied himself 
in all respect before quoting his rates and no claim or extra charges 

whatsoever in this regard shall be entertained / payable by the NBCC at a 
later date. 

4. ACCESS BY ROAD 

Contractor, if necessary, shall build temporary access roads to the actual 
site of construction for the works at his own cost to make the site 

accessible. The Contractor shall maintain the same in motorable condition 
at all the times as directed by Engineer-in-Charge at his own cost. The 
contractor shall be required to permit the use of any roads so constructed 

by him for vehicles of NBCC or any other agencies/ contractors who may 
be engaged on the project site, free of cost. Non-availability of access 

roads or approach to site, for the use of the contractor shall in no case 
condone any delay in the execution of work nor be the cause for any claim 
for compensation. 

 
5. Bidder shall obtain statutory clearance like Building Plan Approval, Fire 

NOC etc as per the requirement of local bye law (Local Authorities) for 
existing infrastructures without any additional cost. However, the fees to 

be paid for obtaining required approvals from the Authorities will be 
reimbursed from Client/NBCC. 

 
6. GCC Clause No. 29.6 is replaced as below 

The Contractor shall establish and maintain, at his own cost, one field 
testing laboratory at project site to carry out all day-to-day tests to the 

satisfaction of NBCC. This field-testing laboratory shall be provided with 
equipment and facilities to carry out all mandatory field tests as per 
MORTH/CPWD (as the case may be) 
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specifications. The laboratory building shall be constructed and installed 

with the appropriate facilities, Temperature and humidity controls shall be 
available wherever necessary during testing of samples. All equipments 

shall be provided by the Contractor so as to be compatible with the testing 
requirements specified. The Contractor shall maintain all the equipments 
in good working condition for the duration of the contract. The Contractor 

shall provide approved qualified personnel to run the laboratory for the 
duration of the Contract. The number of staff and equipment available 

must at all times be sufficient to keep pace with the sampling and testing 
programme as required by the Engineer-in-charge. The Contractor shall 
fully service the site laboratory and shall supply everything necessary for 

its proper functioning, including all transport needed to move equipment 
and samples to and from sampling points on the site, etc. The Contractor 

shall re-calibrate all measuring devices whenever so required by the 
Engineer-in-charge and shall submit the results of such calibration without 
delay. All field test shall be carried out in the presence of NBCC’s 

representative. All costs towards samples, materials, collection, transport, 
manpower, testing etc. shall be borne by the Contractor and are deemed 

to be included in the rates quoted by him in the bill of quantities. 

The contractor(s) shall display the calibration certificate of each equipment 
at the location of equipment & shall get recalibrated at least one week 
before its expiry date. 

 
7. The construction activities shall be carried out within or in the vicinity of 

a running campus. The Contractor shall ensure that the execution of the 
work does not hamper the day-to-day functioning, academic activities, or 

overall environment of the Institute in any manner. 
 
The Contractor shall take all necessary preventive, safety, and 

precautionary measures in this regard, including but not limited to 
barricading (As per direction of NBCC/Client), dust suppression, noise 

control, traffic management, and safe movement of students and staff. 
No extra payment whatsoever shall be admissible on this account, and 
the same shall be deemed to be included in the quoted rates of 

contractor. 

Further, the Contractor shall issue identity cards to all workers deployed 
within the campus premises and maintain an updated record of the same. 

 

8. Cl. No. 7 as stipulated in General Conditions of Contract -

2026 is hereby deleted and replaced as below 

Escalation Payable as per OPWD/Guidelines (Attached with NIT Annexure-
A) 

9. Cl. No. 67.1 as stipulated in General Conditions of Contract - 2026 
is hereby replaced and read as under: 

The contractor shall employ technical staff at his own cost as per below 
mention table: 
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Requirement of Technical Manpower 

 

Sl. 

No 

Designation Nos Qualification Minimum 
Experience 

in Years 

Remarks 

1 Project Manager 01 BE/B. Tech 

(Civil) 

03 years  

2 Site Engineer 01 Diploma (Civil) 03 years  

3 MEP Engineer 01 Diploma (Elect.) 03 years  

4 Q.C Engineer 01 Diploma (Civil) 03 years  

5 Safety Officer 01 Diploma with 
Certification of 
Safety 

03 years  

6 Planning & Billing 
Engineer 

01 Diploma (Civil) 03 years  

 
The contractor shall not be entitled for any extra payment in this regard. The 
technical staff should be available at site, whenever required by Client/NBCC to 

take instructions. 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 



Signature of Contractor Page 5 of 5 Signature of NBCC 

 

 

10.                          PHYSICAL MILESTONE 

 
Annexure-IA 

 
 

 

 

 
SL 

No. 

 

 

 

Name of Activity / Item of 

work Completion 

 

 

 

Completion 

Time/ Date 

Amount (or % of 

Contract Value)  to 

be withheld in case 

of non-achievement 

of milestone within 

scheduled time 

1 
Mobilisation of the resources, 
Completion of Excavation for all 
the Buildings 

Zero Date + 
1 Month 0.10% of contract value 

2 

Completion of all substructure 
works (upto Plinth) for all the 
buildings 

Zero Date + 

3 Months 0.25% of contract value 

3 
Completion of Structure upto 2nd 

Floor for all the buildings 

Zero Date + 

5 Months 0.20% of contract value 

4 

Completion of Complete Structure 
including Mumty for all the 

buildings 

Zero Date + 
7 months 0.20% of contract value 

5 
Completion of Finishing works in 

all the buildings 

Zero Date + 

8.5 months 0.20% of contract value 

6 
Completion of Electrical & 
Plumbing works in all buildings 

Zero Date + 
9.5 months 0.05% of contract value 

 Total  1% of contract value 

 
Note: 
*Completion Time calculated from Date of Start (i.e. Zero Date) 

*Date of Start shall be reckoned from 10 days after the date of issue of LOA 
 

 


