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                            GOVERNMENT OF ODISHA 

DEPARTMENT OF WATER RESOURCES  

 
 

TENDER DOCUMENT (e - Procurement)  

                             (Tender Document)  

 

e-procurement Notice No.SE,NID. 01/2026-27(01-02) 
 

Bid Identification No.: SE, NID-01/2026-27 (01) 

 

 Tender document for the work 
   

 
  

 

    
 
 
 
 

SUPERINTENDING ENGINEER 
NABARANGPUR IRRIGATION DIVISION 

NABARANPUR 

 

Protection to right bank of river Indravati near back side of Aurobinda 
Purnanga School at B Maliguda of Nabarangpur District for the year 
2025-26 
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PARTICULARS OF TENDER 
 

 
 

1  Name of the work  Protection to right bank of river Indravati near back side of 
Aurobinda Purnanga School at B Maliguda of Nabarangpur 
District for the year 2025-26. 
 

2  Estimated Cost  Rs. 51.66 Lakhs/-  
 
 

3  Tender Value  Rs.43.41 Lakhs/- (Excluding GST)  
 
 

4  E.M.D  Rs.43,500/- 
 

5  Period of completion  2(TWO) month 
 

6  Class of Contractor  (‘B’) Class  

7  Cost of Bid Documents  RS.6,000/- 
(Non-refundable) On-line 

 
8 
 
 

Availability of Tender in web 
site  

From Dt.08.07.2026 10.00 A.M. to Dt.22.07.2026 up to 
5.00P.M. 
 

9  Bidding Period starts from  From Dt.08.07.2026 10.00 A.M. to Dt.22.07.2026 up to 
5.00P.M. 
 

10 Date of opening of Technical Bid 
(online)  

At 11.00 A.M. on Dt.23.07.2026 in the office of the   
Superintending Engineer, Nabarangpur Irrigation Division, 
Nabarangpur 
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GOVERNMENT OF ODISHA  
 

 
 
 

BID DOCUMENTS  
 
 
 

NAME OF WORK: Protection to right bank of river Indravati near back side 
of Aurobinda Purnanga School at B Maliguda of Nabarangpur District for 
the year 2025-26. 

 
 

 

 
The bid document contains: Technical bid Bill of quantities  

    
 
 
 
 
 
 
 

                                                                                               Sd/- 
      

                                                        SUPERINTENDING ENGINEER 
                                                         NABARANGPUR IRRIGATION DIVISION                                     
                                                                                       NABARANGPUR 
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SCOPE OF WORK  

 
 
PROJECT OUT LINE:  
 
The work: 

Protection to right bank of river Indravati near back side of Aurobinda Purnanga School at B Maliguda 
of Nabarangpur District for the year 2025-26 

SCOPE OF WORK: 
 
The present tender for the work includes Protection to right bank of river Indravati near back side of 
Aurobinda Purnanga School at B Maliguda of Nabarangpur District for the year 2025-26. 

 

 
GENERAL INFORMATION 

 

1.1 The information and data relating to work and site conditions described hereafter represents the site 

condition in a general way. It shall be presumed that the contractor satisfies himself as to nature and location 

of work in general, land, local conditions particularly on the power and handling, storage of materials, 

disposal of soil, foundation data and bore hole data etc., before arriving at his rate. The department therefore 

will not bear any responsibility for any interference on the site condition and consequence thereof. 

 
1.2. Availability of labour:   

Labour required for the work may be available to some extent at the project area. The contractor must, 

however, make his own arrangements to fulfill his requirement.   

1.3. Towns  

 Nabarangpur is a habituated locality of Nabarangpur District. 
 
 

1.4. Access to site:  

The site is accessible by all-weather existing roads. The department shall not be liable for compensation due 

to hindrance caused by the regular pedestrian traffic, and in the event of break down in communication for 

closure of the roads due to repairs or for any reason. It is the responsibility of the contractor to make all 

arrangement for development and maintenance of haul road and approach road as per his requirement as and 

when required.  

 1.5. Availability of Diesel and Lubricants: 

Pumps for supply of diesel, petrol and other lubricants are located at Nabarangpur. 

1.6. Electric Power for construction purpose: 

1.6.1. The Contractor himself is to arrange for requirement of power for the work.   
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1.6.2. The contractor shall enter agreement with Southern Electricity Supply Company (TPSODL) for taking 

electricity consumption and payment as per requirement of the contractor.  

 

1.6.3. The electrical energy consumed by the contractor shall be measured by suitable metering arrangement 

to be installed by the contractor on approval of TPSODL at the point of supply. The meter will be sealed in 

presence of the contractor or his authorized agent and readings will be taken every month for finding the 

electricity consumed.  

1.6.4. Tariff Rate:  

The tariff rate for consumption of electricity will be in accordance with Electricity (supply) Act, 1948 and 

Southern Electricity Supply Company (General Conditions of Supply) Regulations 1981 as amended from 

time to time.   

 1.6.5. Observance of Rules  

1.6.5.1. The distribution of power to the contractor’s colony, equipment’s etc. from the one point supply will 

be done by the contractor at his own cost.  

1.6.5.2. The contractor shall observe all the conditions required under rule 45 (i) of Indian Electricity Rules 

(1956) and other pertinent rules for carrying out the electrical installation works in his premises. Power 

supply to the installations not satisfying the Indian Electricity Act and Rules is liable to be cut off and the 

department will not have any responsibility for any losses and damages caused for the above.  

1.6.5.3. The contractor shall take all precautions to ensure safety of the workers engaged in his electrical 

lines and installations. The department will not have any responsibility for any accident that may occur in 

contractor’s installation.  

1.6.5.4. In case of break-down in power supply for any reason what-so-ever the department is not liable for 

compensation.  

1.6.5.5. The contractor shall take action to rectify the defects, if any, in the installations when pointed out by 

the Engineer-in-charge or TPSODL in a reasonable time.  

1.6.5.6. The Contractor shall permit the department to draw power required for the departmental works, if 

any from the contractors L.T. lines as and when required by the department. The department will pay the 

contractor for such consumption at the prevailing tariff rate of TPSODL.  

1.7. Housing Private houses may be available to some extent at the project site. Land for the construction of 

temporary houses for the labour will be provided free of charge during the period of contract to the extent 

Government lands.  

1.8. Medical Aid  

The contractor shall make at his own cost first-aid arrangements at the various work sites in accordance with 

the labour rules and regulations and as directed by the Engineer-in-charge.  

1.9. Post, Telegraph & Telephones  
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The contractor shall make at his own cost Postal and Telegraphic facilities.  

1.10. Local Roads  

The existing approach roads to the site of work to the extent available can be used by the contractor. The 

contractor shall, however construct and maintain connecting roads within the working areas and in his 

Labour colony areas at his cost. The contractor shall construct and maintain haul roads and other approach 

roads etc., as may be necessary for the proper execution of the work  

 
 
 
1.11. Dump Areas.  
Materials excavated from the foundations and in connection with other items of work shall be dumped as 

directed by the Engineer-in-charge from time to time. The contractor shall construct and maintain all roads 

to the working areas for excavation of foundations, laying of concrete etc., at his own expenses.  

1.12. Other Contractors.  
In the matter of dumps, haul roads, diversions, excavations for the foundations etc., the contractor shall take 

into consideration the needs and requirements of other contractors, if any, working in the vicinity. There 

should be proper and adequate co-ordination between the contractors working in the vicinity. Further the 

contractor shall not make or cause discontent or disturbance to the work, labour or arrangements etc. of other 

contractors in the neighbouring and the project localities.  

1.13. Use of Site.  
 
1.13.1. Contractors will be permitted to use without any charge the site and all lands under the control of 

project organization as required for execution of work. The Contractor shall not commence any operation on 

such lands except with the prior approval of the Engineer-in-charge.  

1.13.2. All areas of operations including those for his staff and labour colonies handed over to the contractor 

shall be cleared and handed over to the Engineer-in-charge after completion/recession of contract. While 

handing over, the contractor shall make good to the satisfaction of the Engineer-In-charge any damage or 

alteration made to areas or to other property or land handed over to him for purpose of these work.  

1.13.3. Temporary structures may be erected by the contractor for storage sheds, office, residence etc., for 

non-commercial use on the land handed over to him at his expenses and with the permission of the Engineer-

in-charge. At the completion of the work, these structures should be dismantled and the site cleared and 

handed over to the department. The lands required for providing amenities in connection with the work will 

be given free of cost from the Government lands as shown in the plan enclosed.  
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SECTION -3  
 
 
 

                     Detailed Tender Call Notice  
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 CONTRACTOR   SUPERINTENDING  ENGINEER 

 
 
 

SECTION-4 
 

INFORMATION AND INSTRUCTION TO TENDERERS (I.I.T.) 

1. Preparation of Bid Documents  
 
The intending bidder shall submit the bid duly filled in and signed in on-line through Govt. web-site. The forms 

attached with the documents are to be filled in completely. All the information called for should be furnished.    

2. Method of submission of Bid Documents  

2.1 The bid documents duly filled in and signed by the intending bidder should be submitted on-line 

through prescribed website only.   

2.2 – Deleted-   

2.3 If the intending bidder is an individual, the documents shall be signed by the individual above his 

full type written name and current address.   

2.4 If the intending bidder is a proprietary firm, it shall be signed by the proprietor above his full name 

and with his current address.  

2.5 If the intending bidder is a firm in partnership, it shall be signed by a partner holding the power of 

attorney for the firm in partnership in which case a certified copy of power of attorney shall 

accompany in the prequalification documents.   

2.6 If the intending bidder is a limited company or Corporation, it shall be signed by a duly authorized 

person holding the power of attorney in which case certified copy of power of attorney shall 

accompany.  

2.7 All witness and sureties shall be of person of status and probity and their full names, occupation and 

address shall be stated below their signatures.  

2.8 The agency will install display sign board mentioning information about the work                 at 

worksite after drawl of the agreement at his own cost as per direction of                    Engineer-in-

charge.  

2.9 BLOCKING OF PORTAL REGISTRATION: 

(i) If the Registration Certificate of the Contractor is cancelled / suspended by the registering authority / 

blacklisted by the competent authority his portal registration shall be blocked automatically on receipt of 

information to that effect.  

(ii) The portal registration blocked in the ground mentioned in the above Para shall be unblocked 

automatically in receipt of revocation order of cancellation / suspension / blacklisting from the concerned 

authority.  
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(iii) The officer inviting tender shall make due inquiry and issue show cause notice to the concerned 

contractor who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause 

notice. Thereafter the officer inviting tender is required to issue an intimation to the defaulting bidder about his 

unsatisfactory reply and recommended to the Chief Manager (Tech) for blocking of portal registration within 10 

days of intimation to the defaulting bidder regarding his unsatisfactory reply with intimation to the Registering 

Authority and concerned Chief Engineer / Heads of Office if any of the following provisions are violated. (iv) 

Fails to furnish original Technical / Financial (Tender Paper Cost, EMD/BID Security) instruments before the 

designated officer within the stipulated date and time.  

(v) Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity 
period.  

(vi) Fails to execute the agreement within the stipulated date.  

(vii) If any of the information furnished by the bidder is found to be false / fabricated bogus.  

 According the officer inviting tender shall recommend to the Chief Manager (Tech.), State Procurement 

Cell, Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated 

by OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV of OPWD Code, Volume-II.  

GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION : 

(i) UNBLOCKING OF PORTAL REGISTRATION : 

 Unblocking of portal registration of a contractor shall be done by a mommitte consisting of the following 

members.  

EIC (Civil)-cum-CPO    -  Chairman  

Engineer-in-Chief (WR)   -  Member  

Concerned Chief Engineer   -  Member  

Sr. Manager (Finance), SPC   -  Member  

Officer Inviting Tender   -  Member  

Chief Manager (Technical), SPC  -  Convener   

 

(ii) The Chief Manager (Tech.), State Procurement Cell will be the convener and he/she will maintain all 

records for this purpose. The committee shall meet not less than once in a month if required and shall 

consider the recommendation of the officer inviting tender for unblocking of portal registration. The 

quorum of the meeting will be four.  

(iii) The minimum period of blocking of Portal Registration shall in no case be less than 90 days. 

After blocking of Portal Registration, the Contractor whose Portal Registration has been blocked may 

file application to the concerned officer inviting tender showing sufficient ground for unblocking of his 

portal registration along with a Treasury Challan showing deposit of Rs.10,000/- (Rupees Ten 

Thousands) only (non-refundable) under the head of accounts ‘0059-Public Works’ as processing fees. 
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The officer inviting tender shall forward the application filed by the contractor to the Chief Manager 

(Tech.), State Procurement Cell.  

(iv) On receipt of recommendation from the concerned Chief Engineer along with the copy of Challan 

as mentioned above, the Chief Manager (Tech) being the member Convener of the Committee shall 

place the case before the committee for examination and taking a decision in this regard. After 

examination the committee may recommend for unblocking of the portal registration of said contractor 

if the committee is satisfied that the fault committed by the contractor is either unintentional or done 

for the first time.  

(v) After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor has 

been blocked for the 2nd time the Chief Manager (Tech), SPC may not consider his case to be placed 

before the committee and may advice the concerned officer inviting tender to issue show cause notice 

to the contractor asking him to explain as to why his/her portal registration shall not remain blocked. 

On receipt of show cause reply from the contractor the officer inviting tender shall examine the same 

and if considered proper he may report to the Chief Manager (Tech), SPC along with his / her views 

furnishing the copy of the show cause reply for placement of the same before the committee for taking 

a decision in respect of blocking / unblocking. If the committee found that the contractor is in habit of 

committing such fault again and again intentionally the committee may advice the concerned officer 

inviting tender to initiate proceeding for blacklisting as per the existing rule.  

3. Opening of Bid Documents. 

The bid documents will be opened online 23.07.2026 at 11.00 A.M. in the office of the 

SUPERINTENDING ENGINEER, Nabarangpur Irrigation Division, Nabarangpurin the presence 

of bidders or their authorized representative, who wish to be present.   

4. FinalDecision-making authority  

The competent authority reserves the right to accept, reject or disqualify any of the tender as per 

prequalification without assigning any reasons and the decision shall be final.  

5. Further Clarification  

The SUPERINTENDING ENGINEER, Nabarangpur Irrigation Division, Nabarangpurmay be contacted 

during office hours on any working days between 10.07.2026 (5.00 PM)for any further clarification.  

6. Sample of all material: The bidder shall supply sample of all materials fully before procurement for the 

work for testing and acceptance at his own cost as may be required by the concerned 

SUPERINTENDING ENGINEER.  

7. From the commencement of the work till completion, they are to be under the contractor’s charge. The 

contractor is to be held responsible to make good to all injuries, damages and repairs occurred or 

rendered necessary to the same by fire or other causes. Govt. of Odisha shall not be held responsible for 

any claims for injuries to person or structural damage to property happening from any neglect, default, 
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want of proper care or misconduct on the part of the contractor or any one in his employment during the 

execution of the work. Also no claim shall be entertained for loss due to earth quake, flood, cyclone, 

epidemic, riot or any other calamity whether natural or incidental. Damages so caused will have to be 

made good by the contractor at his own cost.  8. Wherever it will be found necessary by the Department, 

the Officer-in-Charge of the work shall issue an order book to the contractor to be kept at the site of the 

work with pages serially numbered. Orders regarding the work whenever necessary are to be entered in 

his book by the PWD Officer-in-Charge with their dated signatures and duly noted by the contractor or 

his authorized agents with their dated signature. Orders entered in his book and noted by the contractor’s 

agent shall be considered to have been duly given to the contractor for following the instructions of the 

Department. The order book shall be the property of the Deptt. and shall not be removed from the site of 

work without written permission of the Engineer-in-charge.  

APPROVED   

 

Sd/-  

SUPERINTENDING ENGINEER 
NABARANGPUR IRRIGATION DIVISION  

NABARANGPUR 
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ANNEXURE-‘E  

AFFIDAVIT  

 I,  Mr./Mrs./M/S………………………………………………aged  

 about…………………..…..years,  Son/  Daughter/  Wife  of  

Sri/Smt.…………………………………….………… at present residing At…………………….  

P.O………..………..P.S………………..Dist:…………(State & Country).  

Pin………………. do here by solemnly affirm as follows.  

i) That, I / We possess a valid license for execution of works contract issued by  

*……………………….… belongs to…………………Class & is valid up to** ……………………  

I am submitting tenders before the SUPERINTENDING ENGINEER ,Nabarangpur Irrigation 
Division,  

Nabarangpur of following works in response to e – procurement Notice No.SE, NID- 

01/2026-27(01-02)&Bid Identification No.SE,NID- 01/2026-27(01). 

1. ……………………………………….* * *  

2. ………………………………………. Etc.  

ii) I am the authorized signatory on behalf of Firm / Contractor for the tender for the 

work / works mentioned above.  

iii) I am swearing this affidavit that all tender documents and accompanying papers 
those being submitted by me before the SUPERINTENDING ENGINEER, 
Nabarangpur Irrigation Division, Nabarangpur, Odisha including E.M.D. in any 
shape are all authentic and bonafide documents in the eyes of the law of the land. That the 
fact stated in the affidavit are true to the best of my knowledge and belief.  
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Note :       Signature of Tenderer/ 
*Mention the name of license issuing authority.   Authorised Signatory  
* *Mention the date up to which the license is valid.  
* * *Mention name of works for which tender is being sub1mitted  

 

 
 
 

 

 

ANNEXURE-‘E’ (2)  

AFFIDAVIT  

 

(To be submitted in Original in Legal Stamp paper by outside contractors who has not 

started any business in Odisha State)  

 

 I, Sri/Smt.…………..…………………………………aged 

about…………………..years,                       Son / Daughter / Wife of 

Sri/Smt.……………..………………………………… at present                       

residing At…………………… 

P.O………………..P.S………………..Dist:……………… 

(State &Country)………………Pin………………. do here by declare that, I have not 

registered under the GSTN act in the State of Odisha as I have not started any business 

in the State & I have no liability under the Act. In the event of this contract is awarded 

to me, I will register myself in the GSTN Act in the State of Odisha& and I will 

produce the certificate  before drawl of agreement. That the facts stated in the affidavit 

are true to the best of my knowledge and belief.  
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        Signature of Tenderer/ 
   Authorised Signatory  

 
 

 
 
 
 
 
 

 

 
ANNEXURE-G  

 
Certificate of No relationship as per clause 57 of DTCN  

 
I/We hereby certify that I/We am / are not related to any officer of P.W.D. of  

the rank of Asst. Engineer and above and any officer of the rank of Asst. Secretary and above 

in the W/R  Deptt. I/ We am/are aware that if the facts subsequently proved   to be false my/our 

contract will be  rescinded with for feature of EMD & security deposit and I/We shall be liable 

to make good the loss or damage resulting from such cancellation.  

I/We also note that, non-submission of this certificate  will render  my/ our tender liable 

for rejection.  

Signature of  Contractor 
 

Address   . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . ..     

 

Date .  . . . . . . . . . . . .      
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GUIDELINES / PROCEDURES OF e-PROCUREMENT 

Appendix-IX (A) of OPWD Code, Vol-II  

Government of Odisha, Works Department  

Office Memorandum  

File No.07556900042013 (Pt-II)-7885 /W, Dated, 23.07.2013 and amendment vide File No.07556900012016 11774 /W, 

Dated, 03.08.2017  . 

Sub:-  Executive instructions regarding calling for and acceptance of tenders in e-Procurement.  
 

1. This office memorandum consists of the procedural requirement of e-procurement and shall be made part of the 
“Detailed Tender Call Notice or Instruction to Bidder for all works” tenders hoisted in the portal.  

2. The e-procurement portal of Government of Odisha is https://tendersodisha.gov.in.  

3. Use of valid Digital Signature Certificate of appropriate class (Class II or Class III) issued from registered 

certifying authorities (CA) as stipulated by Controller of Certifying Authorities (CCA), Government of India such 

as n-Code, Sify, TCS, MTNL, e-Mudhra is mandatory for all users.  

4. The DSC issued to the Department users is valid for the period of two years only. All the Department users are 

responsible to revalidate their DSC prior to expiry.  

5. For all purpose, the server time displayed in the e-Procurement portal shall be the time to be followed by all the 

users.  

6. Government after careful consideration have decided to hoist all tenders costing 10 lakhs or above in the e-

procurement portal. This will be applicable across all Engineering Departments such as Works Department, 

Department of Water Resources, Rural Development and Housing & Urban Development Department. 

Government of Odisha also welcomes hoisting of tenders by any other departments, authority, corporations, local 

bodies etc. of the State with prior approval from Works Department, Works Department is the Nodal Department 

for the implementation of e-Procurement in the State.  

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/ OPWD Code/ Accounts Code/ 

Government statues including any amendments brought from time to time to suit to the requirement of the best 

national practice.  

8. Registration in the e-procurement portal is without levy of any charges but Government reserves the right to levy 

any charges for such value added services in future.  

9. Contractor not registered with Government of Odisha, can participate in the e-Procurement after necessary 

enrolment in the portal but have to subsequently register themselves with the appropriate registering authority of 

the State Government before award of the work as per prevalent registration norms of the State.  

10. For the role management “Department” is the Administrative Department, Organization or wing is the  
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Chief Engineer or highest tender accepting authority or equivalent officer, Division is the SUPERINTENDING 
ENGINEERor equivalent Officer and Sub-division is the Assistant Engineer or equivalent officer.  

11. The e-Procurement software assigns roles for operation of the module for specific function. The terminologies 

used in the portal and their respective functions in the software are as follows. 

 11.1  Application Administrator (NIC & State Procurement Cell)  

i. Master Management  

ii. Nodal Officer Creation  

iii. Report Generation 

iv. Transfer of Officer’s login ID  

v.  Blocking & unblocking of officer’s and bidder’s login ID.  

11.2  Nodal Officer (At organization level not below the Superintending Engineer of equivalent rank) i. 

 Creation of Users 

 ii.  Role Assignment 

 iii.  Report Generation  

iv.  Transfer of Officer’s login ID. 

v.        Blocking & unblocking of officer’s Login ID.  

11.3  Procurement Officer-Publisher (Officer having tender inviting power at any level)  

i.  Publishing of Tender  

ii.  Publishing of Corrigendum / addendum / cancellation of Tender iii. 

 Bid Clarification  

iv.  Uploading of Pre-Bid minutes.  

v.  Report generation.  

11.4  Procurement Officer-Administrator (Generally sub-ordinate officer to Officer Inviting Tender) i. 

 Creation of Tender  

ii.  Creation of Corrigendum / addendum / cancellation of Tender  

iii.  Report generation.  

11.5  Procurement Officer Opener (Generally sub-ordinate officer to Officer Inviting Tender)  

i.  Opening of Bid  

11.6  Procurement Officer Evaluator (Generally Sub-Ordinate Officer to Officer Inviting Tender) 

i.  Evaluating Bid.  

11.7       Procurement Officer-Auditor (Procurement Officer Publisher and / or Accounts Officer /  

FinanceOfficer) i.To take up auditing. 

12. NOTICE INVITING BID (NIB) or INVITATION FOR BID (IFB) : 

12.1 The Notice Inviting Bids (NIB) and Bid documents etc., shall be in the Standard formats as applicable to 

conventional Bids and will be finalized / approved by the officers competent as in the case of conventional Bids.  

12.2 The officers competent to publish NIB in case of conventional Bids will host the NIB in portal.  

Simultaneously, a notification should also be published in the newspapers as per existing rules  
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preferably, in the following format, to effect economy :-  

Government of Odisha “e” procurement Notice  

Bid Identification No.___________________  

1. Name of the work : ……………………………………………………..  

2. Estimated cost :Rs……………………………………………………..  

3. Period of completion ……………………………………………………  

4. Date & Time of availability of bid document in the portal ____________________  

5. Last Date / Time for receipt of bids in the portal ___________________________  

6.  Name and address of the O.I.T……………………………………….. 

Further details can be seen from the e-procurement portal “https://tendersodisha.gov.in”.  

12.3 The tender documents published by the Tender Inviting Officer (Procurement Officer Publisher) in the website 

https://tendersodisha.gov.in will appear in the “Latest Active Tender”. The Bidders/ Guest Users can download the Bid 

documents only after the due date & time of sale. The publication of the tender will be for specific period of time till the 

last date of submission of bids as mentioned in the ‘Notice inviting Bid’ after which the same will be removed from the list 

of “Latest Active Tenders”.  

 

13. ISSUE OF ADDENDA / CORRIGENDA / CANCELLATION NOTICE : 

13.1 The Procurement Officer Publisher (Officer Inviting Tender) shall publish any addendum/ corrigendum/ 

cancellation of tender in the website http://tendersodisha.gov.in, notice board and through paper publication and 

such notice shall form part of the bidding documents.  

13.2 The system generates a mail to those bidders who have already uploaded their tenders and those bidders if they 

wish can modify their tenders. The bidders are required to watch the website till last date and time of bid 

submission for any addendum/ corrigendum/ cancellation thereof. Tender Inviting Authority is not responsible for 

communication failure of system generated mail.  

14. CREATION AND PUBLISHING OF BID : 

14.1 All the volumes/documents shall be uploaded in the portal by the tender creating officer (Procurement  

Officer Administrator) and published by the Officer Inviting Tender (Procurement Officer Publisher) using their 

DSCs in appropriate format so that the document is not tampered with  

14.2 The tender document comprise the notice inviting tender, bid document/ SBD, drawings in pdf format and the 

schedule of quantities / BoQ in .xls format to be uploaded by the Officer Inviting Tender.  

14.3 Procurement Officer Administrator creates tender by filling up the following forms : 

i. BASIC DETAILS  

ii. COVER CONTENT: The Procurement officer Administrator should briefly describe the name and type of 

documents to be uploaded by the bidder in the following format:  

(a)  For Single Cover/Packet:  

Sl. No. Cover Type  Document Description Type  

1  Fee / Prequel / Technical Finance  GSTIN, PAN, Contractor RC  Pdf 
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Affidavits, undertakings and any other document as per SBD/DTCN PdfBoQ .xls 

(b)  For Two Cover/Packet:  

Sl. No. Cover Type  Document Description Type  

1 Fee / Prequal / Technical …  GSTIN, PAN, Contractor RC  .pdf 

  Affidavits, undertakings and any other document as per SBD/DTCN  .pdf 

2 Finance BoQ .xls 

  Special condition, if any, specifically mentioned by Officer Inviting Tender .pdf 

iii.  TENDER DOCUMENT : The Procurement officer Administrator should upload the NIT in .pdf format. iv.  WORK 

ITEM DETAILS.  

v. FEE DETAILS : The Procurement Officer Administrator should mention the cost of tender paper and EMD amount 

to be paid online as per Works Department Office Memorandum No 6785W dated 09.05.2017 and as laid down in 

DTCN/SBD.  

The Bidder shall have to furnish as part of its Bid the Additional performance Security (if any) online as per the Works 

Department Office Memorandum No. 5288W dated 04.05.2016.  

vi. CRITICAL DATES :  The Procurement officer Administrator should mention the critical dates of tender such as 

publishing date, document download start date & end date, seek clarification start date & end date (optional), bid 

submission start date & closing date, bid opening date as per DTCN/SBD.  

vii. BID OPENER SELECTION: The Procurement Officer creator can select two three / four bid openers for a 

particular bid. If required the bid openers can also be selected within an organization from other procurement units (Circles 

/ Divisions).  

viii. WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload the digitally signed tender 

document (SBD/DTCN) or any other addition document/drawings in .pdf format and Bill of Quantities in .xls format.  

ix. PUBLISHING OF TENDER:  The Procurement Officer Publisher shall publish the tender using his/her DSC after 

detail scrutiny of the fields created and documents uploaded by the Procurement Officer  

Administrator. Procurement Officer Publisher can publish tenders for multiple procurement units using multiple DSCs 

procured for each post separately. After being relieved from the additional charges he has to surrender the additional DSCs 

to the Nodal Officer of the concerned organization.  

15. PARTICIPATION IN BID:  

15.1 PORTAL REGISTRATION:  The Contractor/Bidder intending to participate in the bid is required to register in 

the portal using his/her active personal/official e-mail ID as his/her Login ID and attach his/her valid Digital 

signature certificate (DSC) to his/her unique Login ID. He/ She has to submit the relevant information as asked for 

about the firm/contractor. The portal registration of the bidder/firm is to be authenticated by the State Procurement 

Cell after verification of original valid certificates / documents such as (i) PAN and (ii) Registration Certificate 

(RC) / VAT Clearance Certificate (for procurement of goods) of the concerned bidder. The time period of validity 

in the portal is at par with validity of RC / VAT Clearance. Any change of information by the bidder is to be re-

authenticated by the State Procurement Cell. After successful authentication bidder can participate in the online 

bidding process.  
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15.1.1 Bidders participating through Joint Venture shall declare the authorized signatory through Memorandum of 

Understanding duly registered and enroll in the portal in the name and style of the Joint venture Company. It is 

mandatory that the DSC issued in the name of the authorized signatory is used in the portal.  

15.1.2 Any third party/company/person under a service contract for operation of e-Procurement system in the State or 

his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement process that are 

undertaken through the e-Procurement system irrespective of who operates the system.  

15.2 LOGGING TO THE PORTAL:  The Contractor/Bidder is required to type his/her Login ID and password. The 

system will again ask to select the DSC and confirm it with the password of DSC as a second stage authentication. 

For each login, a user’s DSC will be validated against its date of validity and also against the Certificate 

Revocation List (CRL) of respective CAs stored in system database. The system checks the unique Login ID, 

password and DSC combination and authenticates the login process for use of portal.  

15.3 DOWNLOADING OF BID:  The bidder can download the tender of his choice and save it in his system and 

undertake the necessary preparatory work off-line and upload the completed tender at his convenience before the 

closing date and time of submission.  

15.4 CLARIFICATION ON BID:  The bidder may ask question related to tender online in the e-procurement portal 

using his/her DSC; provided the questions are raised within the period of seeking clarification as mentioned in 

tender call notice/Bid. The Officer Inviting the Bid / Procurement Officer-Publisher will clarify queries related to 

the tender.  

15.5 PREPARATION OF BID : 

15.5.1 The bids may consist of general arrangements drawings or typical or any other drawings relevant to the work for 

which bid has been invited. Bidder may download these drawings and takeout print for detail study and 

preparation of his bid. Any other drawings and documents pertaining to the works available with the Officer 

Inviting. The bid will be open for inspection by the bidders.  

15.5.2 The Bidder shall go through the Bid carefully and list the documents those are asked for submission.  

He shall prepare all documents including Declaration Form,  Price bid etc. and store in the system.  

15.6 PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENTS : 

15.6.1   

(a) The Bidder shall transfer the Tender paper cost online  as part of his Bid, as mentioned under DTCN/ SBD through a 

process mentioned in Works Department Office Memorandum No 17254 W dt 05.12.2017. (b)  Also the Bidder shall 

transfer the EMD/Bid Security online as part of its Bid as mentioned under  

DTCN/SBD through a process mentioned in Works Department Office Memorandum No 17254 W dt 

05.12.2017. 

15.6.4 The tender accepting authority will verify the originals of all the scanned documents of the successful lowest bidder 

only within 5 days of opening of the tender. In the eventuality of failure on the part of the lowest successful bidder to 

produce the original documents, he will debarred in future from participating in tender for 3 years and will be black listed 

by the competent authority. In such a situation, successful L-2 bidder will be required to produce his original documents for 

consideration of his tender at the negotiated rate equal to L1 bidder.  
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15.6.5 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 

documentary evidences towards his eligibility for such exemption.  

16. SUBMISSION OF BID : 

16.1 The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a 

Technical Bid & a Financial Bid. The Technical bid generally consist of  GSTIN, PAN / TIN, Registration 

Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature of works, work in 

hand, list of machineries, and any other information required by OIT. The Financial Bid shall consist of the Bill of 

Quantities (BOQ) and any other price related information / undertaking including rebates.  

16.2 Bidders are to submit only the original BoQ (in .xls format) uploaded by Procurement Officer Publisher (Officer 

Inviting Tender) after entering the relevant fields without any alteration / deletion / modification. Multiple 

BoQsubmission by bidder shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in their 

rates other than zero value in the specified cells without keeping it blank. In the percentage rate tender the bidder 

quoting zero percentage is valid and will be taken at par with the estimated rate of the work put to tender.  

16.3 The bidder shall upload the scanned copy/copies of document in support of eligibility criteria and qualification 

information in prescribed format in Portable Document Format (PDF) to the portal in the designated locations of 

Technical Bid.  

16.4 The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities 

(BoQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate column of 

respective item(s) without any blank cell in the rate column in case of item rate tender and type percentage excess 

or less up to two decimal place only in case of percentage rate tender.  

16.5 The bidder shall log on to the portal with his / her DSC and move to the desired tender for up loading the 

documents in appropriate place one by one simultaneously checking the documents.  

16.5.1 Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or 

corrected. The Bidder should ensure correctness of the bid prior to uploading and take print out of the system 

generated summary of submission to confirm successful uploading of bid. The bids cannot be opened even by the 

OIT or the Procurement Officer Publisher / opener before the due date and time of opening.  

16.5.2 Each process in the e-procurement is time stamped and the system can detect the time of log in of each user 
including the Bidder.  

16.5.3 The Bidder should ensure clarity/legibility of the document uploaded by him to the portal.  

16.5.4 The system shall require all the mandatory forms and fields filled up by the contractor during the process of 

submission of the bid/tender.  

16.5.5 The bidder should check the system generated confirmation statement on the status of the submission.  

16.5.6 The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the 

network.  

16.5.7 The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic system 

used during the e-procurement process.  

16.5.8 The Bidder is required to upload documents related to his eligibility criteria and qualification information and Bill 

of Quantity duly filled in. It is not necessary for the part of the Bidder to up-load the drawings and the other Bid 
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documents (after signing) while uploading his bid. It is assumed that the bidder has referred all the drawings and 

documents uploaded by the Officer Inviting the Bid.  

16.5.9 The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server time). 

The date and time of bid submission shall remain unaltered even if the specified date for the submission of bids 

declared as a holiday for the Officer Inviting the Bid.  

16.6 SIGNING OF BID:   The ‘online bidder’ shall digitally sign on all statements, documents, certificates uploaded by 

him, owing responsibility for their correctness / authenticity as per IT ACT 2000. If any of the information 

furnished by the bidder is found to be false / fabricated / bogus, his EMD/Bid Security shall stand forfeited and his 

registration in the portal shall be blocked and the bidder is liable to be blacklisted.  

17. SECURITY OF BID SUBMISSION : 

17.1 All bid uploaded by the Bidder to the portal will be encrypted.  

17.2 The encrypted Bid can only be decrypted / opened by the authorized openers on or after the due date and time.  

18. RESUBMISSION AND WITHDRAWAL OF BIDS : 

18.1 Resubmission of bid by the bidders for any number of times before the final date and time of submission is 

allowed.  

18.2 Resubmission of bid shall require uploading of all documents including price bid afresh.  

18.3 If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall consider only 

the last bid submitted.  

18.4 The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of internet or 

traffic jam or power failure etc.  

18.5 The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading scanned copy 

of a letter addressing to the procurement Officer Publisher (Officer Inviting Tender) citing reasons for withdrawal. 

The system shall not allow any withdrawal after expiry of the closure time of the bid.  

19. OPENING OF THE BID : 

19.1 Bid opening date and time is specified during tender creation or can be extended through corrigendum. Bids 

cannot be opened before the specified date & time.  

19.2 All bid openers have to log-on to the portal to decrypt the bid submitted by the bidders.  

19.3 The bidders & guest users can view the summary of opening of bids from any system. Contractors are not required 

to be present during the bid opening at the opening location if they so desire.  

19.4 In the event of the specified date of bid opening being declared a holiday for the Officer Inviting the Bid, the bids 

will be opened at the appointed time on the next working day.  

19.5 Combined bid security for more than one work is not acceptable.  

19.6 The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer from their 

new location if they are transferred after the issue of Notice inviting Bid and before bid opening. Further, action 

on bid documents shall be taken by the new incumbent of the post.  

19.7 In case of non-responsive tender the officer inviting tender should complete the e-Procurement process by 

uploading the official letter for cancelled / re-tender.  

20. EVALUATION OF BID : 
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20.1 All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to open the 

tender shall sign and number on each page of the documents downloaded and furnish a certificate that “the 

documents as available in the portal containing ---- nos. of pages”.  

20.2 The bidder may be asked in writing / online (in their registered e-mail ids) to clarify on the uploaded documents 

provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents. The Officer Inviting 

Tender may ask for any other document of historical nature during Technical Evaluation of the tender. Provided in 

all such cases, furnishing of any document in no way alters the Bidder’s price bid. Non submission of legible 

documents may render the bid non-responsive. The authority inviting bid may reserve the right to accept any 

additional document.  

20.3 The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the 

bidder will be evaluated on its own merit.  

20.4 The Technical evaluation of all the bids shall be carried out as per information furnished by Bidders.  

20.5 The Procurement Officer-Evaluators; will evaluate bid and finalize list of responsive bidders.  

20.6 The financial bids of the technically responsive bidders shall be opened on the due date of opening. The 

Procurement Officer-Openers shall log on to the system in sequence and open the financial bids.  

20.6.1 The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorized 

representative who wish to be present.  

20.6.2 At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will be opened.  

20.6.3 The responsive bidders’ name, bid prices, item wise rates, total amount of each item in case of item rate tender and 

percentage above or less in case of percentage rate tenders will be announced.  

20.6.4 Procurement Officer-Openers shall sign on each page of the downloaded BoQ and the Comparative Statement and 

furnish a certificate to that respect.  

20.6.5 Bidder can witness the principal activities and view the documents/summary reports for that particular work by 

logging on to the portal with his DSC from anywhere.  

20.6.6 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the approval 

of concerned Chief Engineer / Head of Department.  

21. NEGOTIATION OF BIDS : 

21.1 For examination, evaluation and comparison of bids, the officer inviting the bid may, at his discretion, as the 

lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdown of unit rates.  

22. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT : 

22.1 The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity period by 

cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance will state the sum that 

the Engineer-in-Charge will pay the contractor in consideration of execution & completion of the Works by the 

contractor as prescribed by the contract & the amount of Performance Security and Additional Performance 

Security required to be furnished. The issue of the letter of acceptance shall be treated as closure of the Bid 

process and commencement of the contract.  

22.2 The Contractor after furnishing the required acceptable Performance Security & Additional  
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Performance Security, “Letter to proceed” or “Work Order” shall be issued by the Engineer-in-Charge with copy thereof to 

the Procurement Officer –Publisher. The Procurement Officer-Publisher shall up load the summary and declare the process 

as complete.  

22.3 If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from 

participation in bidding for three years and action will be taken to blacklist the contractor. Besides the consortium 

/ JV / firm where such an agency / firm already happens to be or is going to be a partner/member/proprietor, 

he/they shall neither be allowed for participation in bidding for three years nor his/their application will be 

considered for registration and action will be initiated to blacklist him / them. In that case, the L-2 bidder, if fulfils 

other required criteria, would be called for drawing agreement for execution of work subject to condition that the 

L-2 bidder negotiates at par with the rate quoted by the L-1 bidder, otherwise the tender will be cancelled.  

23. BLOCKING OF PORTAL REGISTRATION : 

23.1 If the Registration Certificate of the Contractor is cancelled / suspended by the registering authority/ blacklisted by 

the competent authority his portal registration shall be blocked automatically on receipt of information to that 

effect.  

23.2 The portal registration blocked in the ground mentioned in the above Para-23.1 shall be unblocked automatically 

in receipt of revocation order of cancellation / suspension / blacklisting from the concerned authority.  

23.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor who 

in turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. Thereafter the 

Officer Inviting Tender is required to issue an intimation to the defaulting bidder about his unsatisfactory reply 

and recommend to the Chief Manager (Tech.) for blocking of portal registration within 10 days of intimation to 

the defaulting bidder regarding his unsatisfactory reply with intimation to the Registering Authority and concerned 

Chief Engineer/ Heads of Office if any of the following provisions are violated.  

23.3.1 Fails to furnish original Technical Documents before the designated officer within the stipulated date and time.  

23.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period.  

23.3.3 Fails to execute the agreement within the stipulated date.  

23.3.4 If any of the information furnished by the bidder is found to be false / fabricated / bogus.   

23.3.4 Non submission of Additional performance security (APS) within stipulated period in pursuance to Works 

Department Office Memorandum Nom14299/W dated 03.10.2017   

Accordingly, the Officer Inviting Tender shall recommend to the Chief Manager (Tech.), State Procurement Cell, Odisha 

for blocking of portal registration of bidder and simultaneously action shall also be initiated by OFFICER INVITING 

TENDER for blacklisting as per Appendix – XXXIV of OPWD Code, Volume-II.  

24. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION : 

24.1 UNBLOCKING OF PORTAL REGISTRATION:  

Unblocking of portal registration of a contractor shall be done by a Committee consisting of the following members.  

EIC (Civil)-cum-CPO,    -  Chairman  

Engineer-in-Chief (WR)   -  Member  

Concerned Chief Engineer   -  Member  

Sr. Manager (Finance), SPC   -  Member  
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Officer Inviting Tender   -  Member  

Chief Manager (Technical), SPC-  Convener  

24.2 The Chief Manager (Tech), State Procurement Cell will be the convener and he will maintain all records for this 

purpose. The Committee shall meet not less than once in a month if required & shall consider the recommendation 

of the officer inviting tender for unblocking of portal registration. The quorum of the meeting will be four.  

24.3 The minimum period of blocking of Portal Registration shall in no case be less than 180 days. After blocking of 

Portal Registration, the Contractor whose Portal Registration has been blocked may file application to the 

concerned officer inviting tender showing sufficient ground for unblocking of his portal registration along with a 

Treasury Challan showing deposit of Rs. 10,000/- (Rupees ten thousand) only (nonrefundable) under the head of 

accounts ‘0059-Public Works’ as processing fees. The officer inviting tender shall forward the application filed by 

the contractor to the Chief Manager (Tech), State Procurement Cell.  

24.4 On receipt of recommendation from the concerned Chief Engineer along with the copy of challan as mentioned 

above, the Chief Manager (Tech) being the member Convener of the Committee shall place in the case before the 

Committee for examination and taking a decision in this regard. After examination the Committee may recommend for 

unblocking of the portal registration of said contractor if the Committee is satisfied that the fault committed by the 

Contractor is either unintentional or done for the first time.  

24.5 After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor has been 

blocked for the 2nd time the Chief Manager (Tech), SPC may not consider his case to be placed before the 

Committee and may advice the concerned officer inviting tender to issue show cause notice to the contractor 

asking him to explain as to why his portal registration shall not remain blocked. On receipt of show cause reply 

from the contractor the officer inviting tender shall examine the same & if considered proper he may report to the 

Chief Manager (Tech), SPC along with his views furnishing the copy of the show cause reply for placement of the 

same before the Committee for taking a decision in respect of blocking/ unblocking. If the Committee found that 

the contractor is in habit of committing such fault again and again intentionally the committee may advice the 

concerned officer inviting tender to initiate proceeding for blacklisting as per the existing rule.  

1. These amendments shall take effect from the date of issue of the order.  

2. Accordingly, relevant existing codal / contractual provisions exists vide Office Memorandum No 7885 W dt 

23.07.2013 of Works Department stands modified the date of issue of this Office memorandum.  

 

This has been concurred in by the Finance Department vide Dt.06.07.2017.  
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d) Bid Submission: Only after receipt of intimation at the e-Procurement Portal regarding successful 
transaction by the bidder the system will activate the Freeze Bid Submission button to conclude the 
bid submission process. 

e) System generated acknowledgement receipt for successful submission:  
 System will generate an acknowledgement receipt for successful bid submission. The bidder should 
make a note of ‘Bid ID’ generated in the acknowledgement receipt for tracking the bid status.  
6. Settlement of Cost of tender Paper:  
a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper , 
the e-procurement Portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will 
contain an abstract of the cost of tender  paper collected with reference to Bid Identification 
Number. The State procurement cell will generate Bank -wise Challans under head of Account for 
Cost of Tender Paper and instruct the designated Banks to remit the money to the proper head of 
account of State Government. In respect of the cost of tender paper received through the e- 
procurement portal, the remittance to the Cyber Treasury account will be made to the Head of 
Account 0075-Misc. General Services-800-Other Receipts -0097-Misc Receipts-02237-Cost of 
Tender Paper.  
b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility 
of the Odisha Treasury Portal. Thereafter, remittance through NEFT & RTGS will be facilitated 
through Odisha Treasury Portal.  
c) Similarly, in case of State PSU, Statutory Corporations, Autonomous Bodies and local Bodies 
etc. Cost of Tender Paper, the e- procurement portal shall generate a MIS for the State Procurement 
Cell (SPC). The MIS will contain an abstract of the cost of the tender paper collected with reference 
to Bid Identification Number. The cost of tender paper will be credited to the registered bank account 
of the concerned State PSUs, Statutory Corporations, Autonomous Bodies and local Bodies etc.  
d0 Bank will refund  (in case the Tender Inviting Authority (TIA) issues such instructions) the tender 
fee and EMD to the Bidder, in case the tender is cancelled before opening of Bid as per direction 
received from TIA through e-procurement system.  
e) Bank-end Transaction matrix of Electronic receipt of Cost of Tender Paper and Earnest  Money 
Deposit on submission of bids is enclosed in the Annexure-I.  
7. Settlement of Earnest Money Deposit on submission of Bids:  
a) The Bank will remit the Earnest Money deposit on submission/cancellation of bids to respective 
bidders account as per direction received from TIA through e- procurement system.  
8. Forfeiture of EMD:   
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for 
various reasons.  

a) In Case the Earnest Money Deposit on submission of bid is forfeited the e-procurement portal 
will direct the Bank to transfer the EMD value from the pooling Account of SPC to the 
registered account of tender inviting authority.  

b) The Tender inviting authorities of the Government Department will deposit the forfeited 
Earnest Money Deposit on submission of bid, in the State Government Treasury under the 
appropriate head (8782-Cash Remittances and Adjustments between the officers rendering 
accounts to the same Account Officer-102-P.W.Remittances-1683-Remittances-
91028Remittances into Treasury) after taking the amount as a revenue receipt in their Cash 
Book under the head 0075-Misc. General Services-00-101-Unclaimed Deposits-0097-Misc. 
Receipts-02080-Misc. Deposits and submit the detail account to D.A.G., Puri as a deposit of  
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the Division.  

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow 
the evaluator to edit the initiation after clicking the submit button. Forfeiture option can be 
carried out in phased manner like one bidder at a time.  

9. Role of the Banks:  
a) Make necessary provision/customizations at their end to enable the provision for online 
payments/ refunds as per this document.  
b) Provide necessary real-time message to bidders regarding successful or un successful 
transactions during online payment process and redirect them to e-procurement website with 
necessary transaction reference details enabling them to submit their bids.  
c) The bank shall ensure transfer of funds from the pooling account to the Government Head/ 
current account of PSUs/ULBs within the next bank working day as per the directions generated from 
e- procurement portal.  
d) Bank should provide timely reports and reference details to NIC enabling them to carry out their 
role as stated below.  
e) Refund of amount to bidders as per the XML file provided by e-procurement syatem on the next 
bank working day from the date of generation of the XML file and also provide a confirmation to 
NIC on the same.  
10. Role of State Procurement Cell:  
a) Communicate requirements of Government Departments/ State PSUs/ Autonomous Bodies/ULBs 

online payment requirements to national Information Centre / the authorised Banks for mapping/ 
Customization.  

b) In every working day, the state procurement cell shall generate MIS from the e-procurement portal 
to acertain the tender paper cost received in the e-tendering process separately bank-wise for the 
Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online 
challans from the Odisha Treasury portal and make the remittance through over the counter facility 
or NRFT/ RTGS (as and when this functionality is available in Treasury portal) and issue 
instruction to the bank for remittance of the receipt to the State Government account.  

c) The State procurement cell shall be responsible for providing challan details and MIS in respect of 
the remittance towards tender paper cost to the Tender Inviting authorities for their record.  

d) State procurement cell shall monitor the progress of e-Tendering by different Government 
Departments/State PSUs /Autonomous Bodies/ULBs through MIS.  State Procurement Cell shall 
monitor and send monthly progress reports to the Government.  

e) The e-procurement system will generate a consolidated refund & settlement XML file as an end of 
the day activity.  

f) e-procurement system will provide a web service for payment Gateway (PG) provider to pull the 
encrypted refund and settlement details in XML file against a day.  

g) Similarly, Payment Gateway (PG) provider will provide a web service to pull the refund and 
settlement status against a day.  

h) e-procurement system will update the status accordingly for reconciliation report.  
11. Role of National Informatics Centre:  
a) Customize  e-procurement  software  and  web-pages  of  Government 

 of  Odisha 
(https;//tendersodisha.gov.in) to enable the provision for electronic payment. 
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b) The NIC ,Odisha will modify/ rectify the errors in electronic data relating to Chart of Account.  
c) NIC will provide an interface to organizations to download the electronic receipt data  
d) Enable automatic generation of daily XML files from e-procurement system and ensure delivery 

of the same to the authorized Banks for enabling automatic refund/ settlement of funds.  
e) NIC shall enable the e-procurement portal to generate MIS as required for the State Procurement 

Cell in order to make remittance of the tender paper cost to the state government account using 
the Odisha Treasury Portal.  

12. Role of Cyber Treasury:  
a) The cost of tender paper deposited by the SPC using Odisha Treasury Portal which will be 
accounted for by the Cyber Treasury and it shall submit the account to A.G (O) as per the established 
process.  
b) The Cyber treasury will provide MIS as required by SPC for the purpose of accounting and 
reconciliation of the electronic remittances made to the State Government account.  
13. Redressal of Public grievances:  
a) The State Procurement cell, Odisha , National Information Centre, Odisha and the e-FPB will have 
an effective procedure for dealing with public complaint for e-Receipt related matters. In case, any 
mistake is detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD , 
either suomoto or on being brought to its notice, the State Procurement Cell , Odisha , National 
Information Centre, Odisha unit, Cyber Treasury and the Banks will promptly take steps for 
rectification. The e-Focal Point Branch of the participating Banks, national Information centre, 
Odisha and the State procurement cell, Odisha will notify contact number and address of the Help 
Desk for resolution of any dispute regarding e- Receipt.  
14. Applicability and modification of existing rules/orders:  
The modalities prescribed in this office memorandum for downloading of tender paper submission 
and rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest money deposit will 
be applicable for electronic submission of bids through e-procurement portal. Existing provisions 
regarding cost of Tender paper and Earnest Money Deposit in OPWD Code and OGFR would stand 
modified to the extent prescribed in this Office Memorandum.  
15. These arrangements would be made effective after signing of MoU between the designated banks 

and the State Procurement Cell, firming up of Banking arrangements and technical integration 
between designated Bank and e- procurement Portal.  

1. This shall take effect from the date of issue of this Office Memorandum.  
2. Accordingly relevant existing codal / contractual provision exist vide Office Memorandum No 

6785 dated 09.05.2017 of Works Department stands modified to the above extent.  
3. This has been concurred in by the Finance Department vide their UOR No-39-WF-I dt 09.11.2017.  
 
 
 
E.I.C. cum- Secretary to Government  
 

 
 
 
 

Government of Odisha, Works Department,  
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        Office Memorandum 
 

File no. 07556900042013 (pt-IV)- 12366   dated. 8.11.2013 Sub:- 
Amendment of codal / Contractual provisions.  
After careful consideration Government have been pleased to make amendment to contractual and codal provisions 
for increasing the efficiency and transparency of Department dealing with infrastructure development of the State as 
per Annexure-I, II, III, IV, V, VI & VII.  

1) These amendments shall take effect from the sate of issue of the order.  
2) Accordingly, relevant existing codal / contractual provision stand modified with effect from the date of issue 

of this O.M.  
3) This has been concurred in by Finance Department in their UOR  No. 157-WF-I dt. 17.5.2012.  

      Annexure-I 
1)Amendment to Para-3,4,16(a) (VII) of OPWD Code Vol-1 by Substitution. 

Note- (VII)- For the purpose of estimate the approved quarry lead is to be provided judiciously. Engineers in 
charges would be responsible for ensuring the quality of the materials supplied. The contractors would 
however be responsible for procurement of materials from authorized sources of procurement for the  
purpose of billing. Besides the bidder would be required to submit the details of quarry for procurement 
while submitting the bids. 

Annexure-
II2)Amendment to Para-3,5,14 Note-I  of OPWD Code Vol-1 by inclusion. 

Note- If L1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred 
from participation in bidding for three years and action will be taken to blacklist the contractor in that case 
the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for execution of work 
subject to the condition that L2 bidder negotiates at per with the rate quoted by the L1 bidder otherwise the 
tender will be cancelled. In case a contractor is black listed, it will be widely publicised and intimated to all 
departments of Government and also to Govt. of India agencies working in the state.  
  

       Annexure-
III3)Amendment to Appendix –IX, Clause-36 of OPWD Code Vol-II by inclusion. 

Clause No-36- If the rate quoted by the bidder is less than 15% of the tendered amount. Then such a bid 
shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is 
quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the 
estimated cost, the tender accepting authority will finalize the tender through a transparent lottery system. 
Where all bidders/their authorized representatives the concerned SUPERINTENDING ENGINEER and 
DAO will remain present. 

          Annexure-V 
4) Amendment to Para-3, 2, 8 Note –II of OPWD code, Vol-I by inclusion. 

Note-II In case of tender accepted below schedule of rate the tender amount excluding centages shall be treated 
as sanctioned amount and allotment will be limited to that extent. Any deviation in scope of work  

affecting the agreement amount in such an agreement will be governed by the relevant provision of OPWD  
 Code.         Annexure-VI 

5) Amendment to Appendix- XXX (Bills) Clause 21 of OPWD Code Vol-II & to the clause -6 of P1 
contract.Bills – Clause -21 For works above values Rs 5.00 Lakh in civil works and work value above 
Rs 1.00 Lakh in electrical/PH works the J.E S & A.E will be required to submit bill for each on going 
work on 20th or next working day of every month to the concerned EE. The S.E. on receipt of the bill 
will take steps for payment of the same by 30th or the next working day during the month. The E.E in 
charge of the Division will furnish a certificate to the chief engineer with copy to the concerned SE 
that the bills for all on going month have been paid failing action will be initiated against the erring 
officer.   

         Annexure-VII 
6) Amendment to Para-3, 5, 18 Note-VIII of OPWD Code Vol-I.  

Note –VIII Before acceptance of tender the successful bidder will be required to submit a work program me 
and milestone basing on the financial achievement so as to complete the work within the stipulated time and 
in case of failure on the part of the agency to achieve the milestone liquidated damage will be imposed.  
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Government of Odisha     Works Department   
Office Memorandum 

 
File no. 07556900032016 -5288   dated. 04.05.2016 & subsequent amendment vide Office 
memorandum No 14459 dated 20.09.2018   
  

Sub:- Amendment of codal / Contractual provisions.  
 

1)  (A)  Amendment to Para-3.5.5 (V) Note-II of OPWD Code, Vol-I by modification 
 
(Note-(II)- Additional Performance Security shall be obtained from the bidder when the bid 
amount is less than the estimated cost put to tender. In such an event, only the successful bidder 
who has quoted less bid price/rates than the estimated cost put to tender shall have to furnish the 
exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as 
Additional Performance Security (APS) in shape of Term Deposit Receipt pledged in favour of 
the Divisional Officer/ Bank Guarantee in favour of the Divisional officer from any 
Nationalized/Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar 
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to 
the successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest 
Money deposit/ Bid Security deposit shall be forfeited. Further, proceeding for blacklisting shall 
be initiated against the bidder.  
  
(B)  Amendment to Para-3.5.5 (V) Note-III of OPWD Code, Vol-I by modification 
 
 Note-III -  For availing incentive clause in any project which is completed before the stipulated date of 
completion, subject to other stipulations it is mandatory on the part of the concerned SUPERINTENDING 
ENGINEER to report the actual date of completion of the project as soon as possible through fax or e-mail 
so that the report is received within 7 days of such completion by the concerned SE,CE & the 
Administrative Department. The incentive for timely completion should be on a graduated scale of one 
percent to five percent of the contract value – Assessment of incentives may be worked out for earlier 
completion of work in all respect in the following scales.  
 

  Before 30% of contract period                   =  5% of Contract value  
  Before 20 to 30% of contract period          =  4% of Contract value  
  Before 10 to 20% of contract period          =  3% of Contract value  
  Before 5 to 10% of contract period            =  2% of Contract value  
  Before 5% of contract period                     =  1% of Contract value  
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SECTION – 5  

 

GENERAL RULES &DIRECTIONS  

(FORM P-1)  
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   ORISSA PUBLIC WORKS DEPARTMENT  
(FORM P-1) PERCENTAGE RATETENDER AND CONTRACT FOR WORKS GENERAL 

RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS  
 
 

1. The work proposed for execution by contract will be notified in a form of invitation to tender pasted 

through the Govt. web-site www.tendersorissa.gov.in 

This notice will state the work to be carried out, the items and approximate quantities thereof as 

well as the date for submitting and opening tenders also the amount of earnest money to be deposited and 

the amount of the security deposit by the successful tenderer and the percentage if any to be deducted from 

bills. Copies of the specifications, designs and drawings and any other documents required in connection 

with the submission of tender signed for the purpose of identification by the Sub-divisional   

Officer/SUPERINTENDING ENGINEER shall also be open for inspection by the contractor at the office 

of the Sub-Divisional Officer/SUPERINTENDING ENGINEER during office hours.  

2. In the event of the tender being submitted by a firm it must be signed separately by each member 

thereof, or in the event of the absence of any partner, it must be signed on his behalf by a person 

holding a power of attorney authorizing him to do so.  

3. Receipts for payment made on accounts of works, when executed by a firm must also be signed by the 

several partners, except where the contractors are described in their tender as a firm in which case the 

receipts must be signed in the name of the firm by one of the partners, or by some other person having 

authority to give effectual receipts for the firm.  

4. The memorandum of work tendered for and the memorandum of materials to be supplied by the Public 

Works Departments and their issue rates shall be filled in and completed in the office of the Sub-

Divisional Officer/SUPERINTENDING ENGINEER before the tender from is issued if a from is 

issued to an intending tender without having been so filled in and completed, he shall requested the 

office to have this done before he completes and delivers his tender.  

5. The amount of earnest money to be deposited will be 1% of the estimated cost.   

6. Any person who submits a tender shall fill up the usual printed form stating at what rate he willing to 

undertake each item of the work. Incomplete tender and tender rate he willing to undertake each item of 

the work specified in the said form of invitation to tender or which the contain any other conditions of 

any sort, or omit to note the time within which the work can be finished or which are not accompanied   

for the required earnest money will be liable to rejection. No single tender shall include more than one 

work but contractors who wish to tender for two or more work shall submit a separate tender for each 

tender. Tender shall bear the name of the work two  which they refer written outside the envelope.   
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7. The Engineer or his duly authorized assistant will open the tenders in the presence of any intending 

contractors who may be present at the time and will enter the amounts of the several tenders in a 

comparative statement in a suitable form.    

8. The Engineer shall have the right of rejecting all or any of the tenders.   

9. In the event of a tender being selected for acceptance the Engineer who opened the tenders will, if he is 

competent to accept the tender, inform the tenderer of the selected tender who shall there upon sign 

copies of the specification and other documents with the tender. The tenders to the selected tender shall 

also deposited the required amount of the security money within the prescribed time. If the tenderer 

fails to deposit the required amount of the security money within the prescribed time the Engineer may 

reject the tender.  

If the Engineer is not competent to accept the tender himself, he will inform the tenderer of the 

tender which he decides to recommended for acceptance, such tender shall thereupon sign forthwith copies 

of the specification and other documents mentioned in rules 1 and 4 and shall deposit the required amount 

of the security money with in the prescribed time. The tender with the specification and other documents 

signed by the tenderer will then be forwarded for acceptance to the Engineer who is competent to accept 

the same. If the said Engineer rejects the tender the security money deposited shall be refunded to the 

tenderer.   

10. When a tender is selected for acceptance, the tenderer shall deposit the required amount of the 

security money in cash in any treasury and shall forward the Challan to the SUPERINTENDING 

ENGINEER. Government securities may be endorsed to the SUPERINTENDING ENGINEER in lieu 

of cash deposit of the required amount of the security money No tender shall be finally accepted until 

the required amount of the security money has been deposited.  

11. The amount of security money to be deposited by the tenderer whose tender is selected for 

acceptance shall be 2 percent of the estimated value of the work and towards this amount the earnest 

money already deposited by him shall be credited. At least half of this security inclusive of the earnest 

money shall be deposited the tenderer within such time as may be notified to him in writing by the 

officer opening the tender, failing which tender shall be liable to rejection. Any balance of the security 

money outstanding after completion of the contract with the tenderer may be made up by deduction of 

5% of the amount of each payment to be made to his under clause 7 of the condition of contract for 

work done under the contract. Taxes as per provisions of Government shall be deducted from the bills 

of tenderer.  

12. When tender has been selected for acceptance and the required amount of the security money has 

been deposited the Engineer shall scrutinize a pages of the form of Percentage, Rate Tendered and  
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Contract for works to see that the form has been properly filled up and signed by the contractor and the 

signature witnessed. He shall then, if he is competent to accept the tender, sign the acceptance of the 

tenders or if he is not so competent to, shall send the form for signature of the acceptance to the officer 

competent to accept it.  

13. All tenderers are required to submit a list of works, which are in hand at the time of submitting their 

tenders. The list of works are required to be submitted in the proforma by the SUPERINTENDING 

ENGINEER under whom he has executed the work in order to judge their past performance (vide 

Works Department Circular No. 15443dt. 01.08.2005.)  

14. The earnest money deposited is liable to be forfeited to Govt. if the tenderer backs out from the 

offer before acceptance of the tender by the competent authority.   

15. Refund of Security deposit deducted from the work will be made as per the prevailing guidelines.   
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TENDER FOR WORKS 

 I / We hereby tender for the execution for the Government of Odisha for the work  

specified in the underwritten memorandum at the rates specified therein a period of  02 (TWO) month 

from the date of written order to commence and in accordance in all respects with the   specifications 

designs and other documents referred to in rule. I here of and subject to the annexed conditions of contract 

and with such materials as are provided for by and in all other respects in accordance with such condition 

so far as applicable. 

MEMORANDUM 

 
a. Name of work: Protection to right bank of river Indravati near 

back side of Aurobinda Purnanga School at B 
Maliguda of Nabarangpur District for the year 
2025-26. 

 

b. (i) Estimated Cost: 
 

Rs.51.66 Lakhs  

 

 (ii) Amount put to tender : Rs.43.41 Lakhs (Excluding GST) 

c. Agreement Amount : 
 

 

d. Earnest Money Deposit : 
 

Rs.43,500/- 

e. Initial Security Deposit (excluding 
earnest money deposited online before 
the commencement of the work)  
 

 
 
 

f. Percentage to be deducted from bill  
(As Security Deposit) : 

5%  
 
 
 

g. Time required for the work from date 
of written order to commence : 
 

 
 
 

h. Date of written order to commence 
work : 
 

 
 

i. Actual date of commencement : 
 

 
 

j Stipulated date of completion:  
 

 
 

k. Number of items of works tendered for 
: 
 

 
 

l. Income Tax : As per prevailing rules 

 

m. GST:                          As applicable 

(a) If several sub-
works are 
included they 
should be 
detailed in a 
separate list 

(e) This deposit 
will be 2 % of the 
Agreement 
amount  

(f) This 
percentage 
deduction 
from bills be 
credited to the 
contractor’s 
security 
deposit 
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 Should this tender be accepted, I/We hereby agree to abide by and fulfil 

all the terms and provisions of the said conditions of contract annexed 

here to so far as applicable or in default thereof to forfeit and pay to the 

Governor of Orissa or his successors in office the sum of money 

mentioned in said conditions.  

 

Dated the ........................... day of ...................20 ............ 

 

       Signature of Contractor 

 

Address      Address 

 

       

Address       Address 

 

Signature of   officer by 
whom  accepted.   

 
  The above tender is hereby accepted by me on behalf of the Government of Odisha.   

Dated........................ day of ...................20 .......... 

 
SUPERINTENDING ENGINEER 

Nabarangpur Irrigation Division Nabarangpur. 
 
Agreement No ..........................P1/.....................Certified that this agreement contains .................pages only. 

 
SUPERINTENDING ENGINEER 

Nabarangpur Irrigation Division Nabarangpur. 
 
 
 

 

n. Royalty of construction materials : 

 

As per prevailing rules 

o. Building and other construction 
Workers Welfare Cess : 

1% of grass amount of bill 

Signature of 
contractor before 
submission of 
tender. 

Signature of the Witness to 
tender Signature 
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SECTION – 6  

 
 
 
 
 
 
 

CONDITION OF CONTRACT  
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CONDITIONS OF CONTRACT 

 

Clause-1: All compensation or other sums of money                        
payable by the contractor of Government under the terms of his contract 
may be deducted from or paid by, the sale of a sufficient part of his 
security deposit of firm the interest arising there from, or from any sums 
which may be due or may become due to the contractor by Government 
on any account whatsoever and in the event of his security deposit being 
reduced by reason of any such deduction or sale as aforesaid, the 
contractor shall within ten days thereafter make good in cash or 
Government securities endorsed as aforesaid any sum or sums which 
may have been deducted from or raised by, sale or the security deposit or 
any part thereof. 
 

Compensation for delay. 

 

Clause 2(a): The time allowed for carrying out the work     as entered in 
the tender shall be strictly observed by the contractor and shall be 
reckoned from the date on which the written order to commence work is 
given to the contractor. The work shall throughout the stipulated period 
of the contract, be carried on with all due diligence (time being deemed 
to be of essence of the contract on the part of the contractor) and the 
contractor shall pay, as compensation, an amount equal to 1/2 percent 
on the amount of the estimated cost, if the whole work as shown by the 
tender for everyday that the work remains un-commenced, or unfinished 
after the proper dates (The work should not be considered finished until 
such date as the SUPERINTENDING ENGINEER shall certify as the 
date on which the work is finished after necessary rectification of defects 
as pointed out by the SUPERINTENDING ENGINEER or his authorize 
agents, are fully complied with by the contractor to the 
SUPERINTENDING ENGINEER's satisfaction). And further, to ensure 
good progress during the execution of the work the contractor shall be 
bound, in all cases in which the time allowed for any work exceeds one 
month, to complete one-fourth of the whole of the work before one 
fourth of the whole time allowed under the contract has elapsed, one half 
of the work, before one half of such time has elapsed, and three fourth of 
work before three fourths as such time has elapsed, in the events of the 
contractor failing to comply with the conditions, he shall be liable to pay 
as compensation an amount equal to one-thirdpercent on the said 
estimated cost of the whole work for everyday that the due quantity of 
work remains incomplete. Provided always that the entire amount of 
compensation to be paid under the provisions of this clause shall not 
exceed 10 Percent on the estimated cost of the work as shown in the 
tender.  
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b. if there are possibilities of exceeding this compensation amount 
as mentioned in clause ( a) 10% of the estimated cost, or in any case in 
which under any clauses of this contract the work should not be 
considered finished until such date as the S,E shall certify as the date on 
which the work is finished after necessary rectification of defects as 
pointed out by SE of his authorized agents are fully complied with by 
the contractor to the SEs satisfaction. Action when whole security 
deposit forfeited contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit in the 
hands of government (Whether paid in once on or deducted by 
instalments) the Superintending Engineer on behalf of the Government 
of Odisha shall have power to adopt any of the following courses as he 
may deem best suited to the interest of the Government.   

Action when whole security deposit is 
forfeited.  

i) To rescind the contract (of which rescission notice in the writing to 
the contractor under the hands of the SUPERINTENDING ENGINEER 
shall be conclusive evidence) 20% of the value of left over work will be 
realized from the contractor as penalty 
 

 

ii) To employ labour paid by the Public Works Department and to 
supply materials to carry out the work or any part of the work, debiting 
the contractor with the cost of the labour and the price of the materials 
(of the amount of which the cost and price certificate of the 
SUPERINTENDING ENGINEER shall be final and conclusive against 
the contractor) and crediting him with the value of the work done. In all 
respects in the same manner and at the same rate as if the contractor 
under the terms of his contract had carried it out, the certificate of the 
SUPERINTENDING ENGINEER as to the value of work done shall be 
final and conclusive against the contractor. 
 

 

iii) To measure of the work of the contractor and to take such part of the 
work of the contract as shall be in executed out of his hands and to give it 
to another contractor to complete, in which case any expenses which may 
be incurred in excess of the some which would have been paid to original 
contractor. If the whole work had been executed by him (of the amount of 
which expect the certificate in writing of the SUPERINTENDING 
ENGINEER shall be final and conclusive) shall be borne and paid by the 
original contractor and may be deducted from any money due to him by 
Government under the contract or  their wise or from his security deposit
or the proceeds of sale thereof or a sufficient part thereof. in event of any 
of the above courses being adopted by the superintending the contractor 
shall have no claim to companion for any loss sustained by him by reason 
of his having purchased or procured any materials or entered in to any 
engagements or made any advances on account of or with a view to the 
execution of the work or the performance of the contract and incase the 
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contract shall be rescinded under the provision aforesaid, the contractor 
shall not be entailed to recover or repaid any sum for any work thereof for 
actually performed under this contract unless and until the Superintending 
Engineer shall have  certified in writing the performance of such work and 
the value table in respect thereof. and he shall only be entailed to be paid 
the value of so certified . 

Iv . Security deposit of the contractor shall be refunded only one year after 
the date of completion of the work provided the final bill has been paid 
and defects, if any rectified. 

 

Clause - 3: In any case in which any of the powers conferred upon the 
SUPERINTENDING ENGINEER by clause 3 thereof, shall have become 
exercisable and the same shall not be exercised, the non exercise thereof 
shall not constitute a waiver of any of the conditions in the event any 
further here of and such powers shall not withstanding be exercisable in 
the event of any future case default by the contractor of which by any 
clause or clauses hereof he is declared liable to pay  compensation 
amounting to the whole of his security deposit and the liability of the 
contractors for past and future compensation shall remain unaffected in 
the event of the superintending Engineer putting in force the powers 
vested in him under the preceding clause may be if he so desires take 
position off all or any tools plants, materials and stores in or upon the 
works or the site thereof or belonging to the contractor of procured by him 
and intended to be used for execution for the work or any part thereof. 
Paying allowing for the same in the account at the contract rates or encase 
of the not being applicable at current market rates to be certified by the 
Superintending engineer whose certificate thereof shall be final, otherwise 
the Superintending Engineer may be noticed in writing to the contractor 
or his clerk f the works, foreman or other authorised agents require him to 
remove such tools plants materials or stores from the premises , ( with in a 
time to be specified in such notice) and in the event of the contractor 
failing to comply with any such requisition, the Superintending Engineer 
may removed them at. the contractor's expense or sell them by auction or 
private sale on account of the contractor and at his risk in all respects, and 
the certificate of the SUPERINTENDING ENGINEER as to the expense 
of any such removal and the amount of the proceeds and  expense of any 
such sale shall be final and conclusive against the contractor. 

 Contractor remains liable to repay        
compensation if action not taken 
under clause -6 power to take 
possession of or required removal 
of or sell contractors plants.  
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Clause-4  If the contractor shall desire an extension of the time for 
completion of the work, on the ground of his having been unavoidably 
hindered in its execution or any other ground, he shall apply in writing to 
the Superintending Engineer within 30 days of the date of the hindrance 
on account of  which he desires such extension as aforesaid and, the  
Superintending Engineer shall, if in his opinion (which shall  be final) 
reasonable grounds be shown therefore, authorise such extension of time, 
if any, as may in his opinion be necessary or proper. The Superintending 
Engineer shall at the  same time in form the contractor whether he claims 
compensation for  delay. In case where the sanction of higher authority to 
grant extension of time is necessary, the Superintending Engineer will 
send his recommendation to higher authority. If the order of the 
competent authority is not received within 60 days from the date of 
receipt of recommendation of the Superintending Engineer, the 
Superintending Engineer shall grant extension of time under intimation to 
the concerned authorities so that the contract shall remain in force, but 
while communicating this extension of time he must inform the contractor 
that extension is granted without prejudice to Government’s right to levy 
compensation under relevant clause of the Agreement. 

Extension of time 

Clause 5 - On completion of the work, the contractor shall be furnished 
with a certificate by the Superintending Engineer (hereinafter called the 
Engineer-in-charge) of such completion, but no such certificate be given 
nor shall the work be considered to be completed until the contractor shall 
have removed from the area of the premises (to be distinctly marked by 
the Superintending Engineer in the site plan) on which the work shall be 
executed all scaffolding surplus materials and rubbish, and cleared off the 
dirt from all wood-work, doors, windows, walls, floors or other parts of 
any building in upon or about which the work is to be executed, or of 
which he may have had possession for the purpose of the execution 
thereof, nor until the work shall have been measured by the Officer of the 
Department of Water Resources in accordance with the rules of the 
department whose measurements shall be binding and conclusive against 
the  contractor, if the contractor shall fail to comply with the requirements 
of this clause as to removal of scaffolding surplus materials and rubbish 
and cleaning off dirt on or before the date fixed for the completion of the 
work, the Engineer-in-charge may at the expense of the contractor remove 
such scaffoldings surplus materials and rubbish and dispose of the same 
as he thinks fit and clean off such dirt as aforesaid and the contractor shall 
forthwith pay the amount of all expenses incurred and shall have no claim 
in respect of  any such scaffolding or surplus materials; as aforesaid 
except for any sum actually realized by the sale thereof. 
 

Final certificate   
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Sub-Clause to Clause - 5 : If in the opinion of the Engineer-in-charge 
which shall be final and binding on the contractor occupation or utilisation 
of a portion of the, completed in no way interferes with the progress of a 
rest of the work the same may be occupied or utilised by or on behalf of 
the  Government under the written order of the Engineer-in-Charge. This 
will not impede the right of the Engineer-in-charge to get the defects if 
any rectified by the contractor at his (Contractors) own cost within one 
year from the date of completion of the whole work provided that the 
contractor will not be allowed any connection either in the shape of 
extension of stipulated period or any other monetary compensation on 
account of such occupation or use   
 

 

Clause 6- All bill shall be submitted by the contractor each month on 
or before the date fixed by the Engineer in-charge for all works 
executed in the previous month and the  Engineer-in-Charge or his 
subordinate shall take the requisite measurement for the purpose 
having the same verified and the claim as far as admissible, adjusted, if 
possible, before the expiry of ten days from the presentation of the bill. 
If the  contractor does not submit the bill within the time fixed as 
aforesaid, the Engineer-in-charge or his subordinate shall measure up 
the said work in the presence of the contractor whose countersignature 
to the measurement list will be  sufficient warrant, and the Engineer-
in-charge or his  subordinate shall prepare a bill from such list which 
shall be binding on the contractor in all respects. Provided that, if any 
balance of the 10% security is outstanding from each such payment 
shall be deducted so much, not exceeding 5% as may be necessary to 
make up the balance of the security. All such intermediate payments to 
the contractor shall be  regarded as payments by way of advance 
against the final payment only and not as payments for work actually 
done and completed and shall not preclude the requiring of bad, 
unsound and imperfect or unskillful work to be removed and taken 
away and reconstructed or erected , or any part thereof in any respect, 
or the accrual of any claim nor shall it  conclude, determine, or effect 
in any way the powers of the Engineer-in-charge under these 
conditions or any of them as to the final settlement or adjustment of 
the accounts or otherwise or in any other way vary or affect the 
contract.  

 
 

Payment on intermediate certificate be 
regarded as advances and bill to be 
submitted monthly  
 

Clause - 7 The final bill shall be prepared by the officers of the 
Department of Water Resources in accordance with the rules of the 
Department in the presence of the contractor within one month of the 
date fixed for completion of the work. 

 

Clause 8- Stores supplied by the Government  Deleated 
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Clause - 9  The contractor shall have to procure all materials 
(including cement and steel as per G.O. No.48443/ F Code – 46/ 95 dt: 
11.12.1995 with effect from 01.04.1996) at his own cost as required 
and got it tested and approved as per relevant clauses of the contract 
before use 

All materials to be procured by the 
contractor 

Clause - 10: The contractor shall execute the whole and every part of 
the work in the most substantial and workmanlike manner, and both as 
regards materials and otherwise in every respect in strict accordance 
with the specifications. The contractor shall also confirm exactly, fully 
and faithfully to the designs, drawings and instructions in writing 
relating to the work signed by the Engineer-in-Charge and lodged in 
his office, and to which the contractor shall be entitled to have access 
at such office, for the purpose of inspection during office hour and the 
contractor shall, if he so requires, be entitled at his own expenses to 
make or cause to be made copies of the specification, and of all such 
designs, drawings and instructions as aforesaid.   

Works to be executed in   accordance 
with  specification drawing and orders, 
etc. 

Clause -11The Engineer-in-Charge shall have power to make any 
alterations in or additions to the original specifications, drawings, designs 
and instructions that may appear to him necessary and advisable during 
the progress of work and the contractor shall be bound to carry out the 
work in accordance with any instructions which may be given to him in 
writing signed by the Engineer-in-Charge and such alteration shall not 
invalidate the contract, and any additional work which the contractor may 
be directed to do in the manner above specified as part of the work shall 
be carried out by the contractor on the same conditions in all respects on 
which he agreed to do the main work, and at the same rates as are 
specified in the tender for the main work. The time for Rates of work not 
in estimate or schedule of rates of the district. the completion of the work 
shall be extended in the proportion that the additional work differs to the 
original contract work and the certificate of the Engineer-in-Charge shall 
be conclusive as to, such proportion. And if the additional work includes 
any class of work, for which no rate is specified in this contract, then 
such class of work shall be carried out at the rates entered in the 
sanctioned schedule of rates of the locality during the period when the 
work is being carried on and if such last mentioned class of work is not 
entered on the schedule of rates of the district, then the contractor shall 
within seven days of the date of his receipt of the order to carry out the 
work inform the Engineer-in-Charge of the rate which it is his intension 
to charge for such class of work, and if the Engineer-in-Charge does not 
agree to this rate he shall by notice in writing be at liberty to cancel his 
order to carry out such class of work and arrange to carry it out in such 
manner as he may consider advisable. No deviations from the 
specification stipulated in the contract or additional items of work shall 
ordinarily be carried out by the contractor, nor shall any altered, 
additional or substituted work be carried out by him, unless the rates of 
the substituted, altered or additional items have been approved and fixed 
in writing by the Engineer-in-Charge. The contractor shall be bound to 
submit his claim for any additional work done during any month on or 
before the 15th day of the following month accompanied by a copy of the 

Do not invalidate contractor 
 
 
Extension of time in consequence of 
alternation 

 
 
 
 
 
 
 
      Rates of the works not in estimate or 

schedule of rates of the districts, 
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order in writing of the Engineer-in Charge for the additional work and 
that the contractor shall not be entitled to any payment in respect of such 
additional work if he fails to submit his claim within he aforesaid period. 
Provided always that if the contractor shall commence work or incur any 
expenditure in regard thereof before the rates shall have been determined 
as lastly herein before mentioned, in such case he shall only be entitled to 
be paid in respect of the work carried out or expenditure incurred by him 
prior to the date of the determination of the rates as aforesaid according 
to such rates as shall be fixed by the Engineer-in-Charge. In the event of 
a dispute, the decision of the Addl. Chief  Engineer of the Circle will be 
final. 
 
Clause - 12: If at any time after the commencement of the work the 
Governor of Orissa shall for any reason whatsoever not required the 
whole thereof as specified in the tender to be carried out, the Engineer-in-
Charge shall give notice in writing of the fact to the contractor who 
compensation whatsoever on account of any profit or advantage, which 
he might have derived from the execution of the work in full which he 
did not derive in consequence of the full amount of the work not having 
been carried out neither shall he have any claim for compensation by 
reason of any alterations having been made in the original specification 
drawings, designs and instruction which shall involve any curtailment of 
the work as originally contemplated. 

No compensation ulternation in or 
restriction of work to be carried out 

 
 
 
 
 

Clause -13: If it shall appear to the Engineer-in-charge or his sub-
ordinate-in-charge of the work, that any work, that any work has been 
executed with unsound imperfect or Action and compensation payable in 
case of bad work. unskillful workmanship or with materials of any 
inferior description, or that any materials or articles provided by him for 
the execution of the work are unsound or of a quality inferior to that 
contracted for or otherwise not in accordance with the contract, the 
contractor, shall on demand in writing from the Engineer-in-Charge 
specifying the work, materials or articles complained of notwithstanding 
that the same may have been inadvertently passed certified and paid for, 
forthwith rectify or remove and reconstruct the work so specified in 
whole or in part, as the case may require or as the case may be, remove 
the materials or articles so specified and provide other proper and suitable 
materials or articles at his own proper charge and cost, and in the event of 
his failing to do so within a period to be specified by the Engineer-in-
charge in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of the estimate for 
every day not exceeding ten days, while his failure to do so shall continue 
and in the case of any such failure the Engineer - in -charge may rectify 
or remove, and re-execute the work or remove and replace with others, 
the materials or articles complained of as the case may be at the risk and 
expense in all respects of the contractor. Work to be open for inspection. 
Contractor or responsible Agents to be present. 

Auction and compensation payable in 
case of the work.  

 
 
 
 
 
 
 

 

Clause - 14: All work under or in course of execution or executed in 
pursuance of the contract shall at all times be opened to the inspection 
and supervision of the Engineer - in-charge and his subordinates and the  
contractor shall at all times during the usual working hours, and at all 
other times at which reasonable notice of the intention of the Engineer -

Work to be open for inspection 
 
 

Contractor or responsible agents to be 
present.  
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in-charge or his subordinate to visit the works shall have been given to 
the contractor either himself be present to receive orders and instruction, 
or have a responsible agent duly accredited in writing, present for that 
purposes. Orders given to the contractor’s agent shall be considered to 
have the same force as if they had been given to the contractor himself.  

Clause -15: The contractor shall give not less than five days notice in 
writing to Engineer-in-charge or his subordinate -in charge of the work 
before covering up or otherwise placing beyond the reach of 
measurement of any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is so covered up or 
placed beyond the reach of measurement and shall not cover up or place 
beyond the reach of measurement, any work without the consent in 
writing of the Engineer in charge or his subordinate - in charge of the 
work and if any work shall be covered up or placed beyond the reach of 
measurement without such notice having been given or consent obtained,, 
the same shall be uncovered at the contractor’s expense, or in default 
thereof no payment or allowance shall be made for such work of the 
materials with which same was executed.   

Notice to be given before work is 
covered up  

 
 
 
 
 
 

Clause-16    if the contractor or his  work people, or servants shall 
break, deface injure or destroy any part of a building in which they may 
be working or any building, road, fence, enclosure, or grass land or 
cultivated ground continuous to the premises on which the work of any 
part of it is being executed or if any damages shall happen to the work 
while in progress, from any cause whatever or any imperfection became 
apparent in it within three months from the date of final certificate of its 
completion shall have been given by the Engineer-in Charge, as 
aforesaid the contractor shall make the same to be made good by other 
workmen and deduct the expenses (of which the certificate of the 
Engineer in-Charge shall be final) from any sums that may be then, or at 
any time thereafter may become due to the contractor, or from his 
security deposit or the proceeds of sale thereof, or of a sufficient portion 
there of and the contractor shall be liable to pay any part of the expenses 
not so recovered by the Engineer-in-charge. 

     Contractor is liable for damages       
to the work and for perfection 
with in three months of final 
certificate.  

Clause-17 The contractor shall supply at his own cost all materials 
(except such special materials, if any as may in accordance with the 
contract be supplied from the Engineer -in -charges stores), Plant, tools, 
appliances, Implements, ladders, cordage, tackle scaffolding and 
temporary works requisite or proper for) the proper execution of the 
work whether original, altered or substituted, and whether included in 
the specification or other documents forming part of the contract or 
referred to in these conditions or not to which may be necessary for the 
purpose of satisfying or complying with the requirement of the 
Engineer-in Charge as to any matter as to which under this conditions be 
is entitled to be satisfied which he is entitled to require together with 
carriage therefore to and from the work. The contractor shall also supply 
without charge the requisite number of persons with the means and 
materials necessary for the purpose of setting out works, and counting, 
weighing and assisting in the measurement of examination at any time 
and from time to time of the work or the materials. Failing him so doing 
the same may be provided by the Engineer-in-Charge at the expense of 
the contractor under the contract or from his security deposit or the 

Contractor to supply plant ladders, 
scaffolding, etc. and is also 
liable for damages arising from 
non – provision of lights, 
fencing etc.  
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proceeds of sale thereof, or of a sufficient portion thereof. The 
contractor shall also provide all necessary fencing and lights required to 
protect the public from accident, and shall be bound to bear the expenses 
of defense of every suit, action or other proceedings at law that may be 
brought any person for injury sustained owing to neglect of the above 
precautions, and to pay damages and cost which may be awarded in any 
such suit, action or proceedings to any such person or which may with 
the consent or the contractor be paid to compromise any claim by any 
such person. 
Clause-18. No female labourer shall be employed within the limits of a 
cantonment. And is liable for damages arising from non-provision of 
light fencing etc. The contractor shall not employ for the purpose of this 
contract any person who is below the age of Fourteen years, and shall 
pay to each labourer for the work done by such labourer, wages not less 
than the wages paid for similar work in the neighbourhood. The 
SUPERINTENDING ENGINEER shall have the right to enquire into 
and decide any complaint alleging that the wages paid by the contractor 
to any labourer for the work done, by such labourer is less than the 
wages paid for similar work in the neighbourhood. 

 

Explanation- Fair wages means wages whether for time of piece work 
prescribed by the State DOWR provided that where higher rates have 
been prescribed under the minimum wages Act. 1948 wages at such 
higher rates would constitute Fair Wages. paid by the contractor to any 
labour for the work done by such labour is less than the wages paid for 
similar work in the neighbourhood. The officer-in-charge of the work 
shall have the right to decide whether any labourer employed by the 
contractor is below the age of twelve years and to refuse to allow any 
labourer whom he decides to be below the age of twelve years to be 
employed by the contractor. 

 

Clause:-19  The contractor shall not be assigned or sublet without the 
written approval of the SUPERINTENDING ENGINEER. And if the 
contractor shall assign or sublet his contract or attempt to do so or 
become insolvent or commence any insolvency, proceedings or make 
any composition with his creditor or attempt to do so or if any bride, 
gratuity, gift, loan, perquisite reward, or advance, pecuniary or 
otherwise, shall either directly or indirectly be given, promised, or 
offered by the contractor, or any of his servants or agents to any public 
officer or persons in the employ of Government in any way relating to 
his office employment, or if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the 
SUPERINTENDING ENGINEER may there upon by notice in writing 
rescind the contract and the security deposit of the contractor shall there 
upon stand forfeited and be absolutely at the disposal of Government 
and the same consequences shall ensure if he contract had been 
rescinded under the clause 2  thereof, and in addition the contractor, 
shall not be entitled to recover or be paid for any work thereto for 
actually performed under the contract.  

 
 
 
 
Work not to be sublet contract 
may be rescinded and security 
deposit forfeited for subletting 
bribing or if contractor becomes 
in solvent. 

Clause-20 All sums payable by way of compensation under any of these 
conditions shall be considered as reasonable compensation to be applied 
to the use of Government without reference to the actual loss or damage 
sustained and whether or not any damage shall have been sustained 

Sum payable by way of 
compensation to be considered as 
reasonable compensation with out 
reference to actual loss.  
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Clasuse-21 In the case of a tender by partners, any change in the 
constitution of the firm shall be forth with notified by the contractor to 
the Engineer-in-charge for his information. 
 
        In case of failure to notify the change in the constitution within 
fifteen days the Engineer-in-charge may by notice in writing rescind the 
contracts and the security deposit of the contractor shall thereupon stand 
forfeited and be absolutely at the disposal of  hereof, and in addition the 
contractor shall not be entitled to recover or be paid for any works 
therefore actually performed under the  under the contract.  
 

Changes in constitution of firm 

Clause 22 All works to be executed under the contract  shall be 
executed under the direction and subject to the approval in all respects 
of the Superintending Engineer of the Circle for the time being who 
shall be entitled to direct at what point or points and in what manner 
they are to be commenced and from time to time carried on 

 

Clause 23    Price escalation clause as applicable vide office 
memorandum No 15847 dated 19.11.2019 of Works Department  

Clause  24When the estimate on which a tender is Lump sums in estimate.  

made includes lump sums in respect of parts of the work the contractor 
shall be entitled to payment In respect of the Items of work involved or 
the part of the work in question at the same rates as are payable under 
this contract for such items, or if the part of the work in question is not, 
in the opinion of the Engineer-in-charge capable of measurement, the 
Engineer-in-charge may by his discretion pay the lump sum amounts 
entered in the estimate, and the certificate in writing of the Engineer-in-
charge shall be final and conclusive against the contractor with regard to 
any sum or sums payable to him under the provisions of this  Clause 

Lump sums in estimate 

Clasue25  In the case of any class of work for which there is no such 
specification as is mentioned in the rule I, such work shall be carried out 
in accordance with Circle specification and in the event of there being 
no circle specification, then in such case the work shall be carried out in 
all respect in accordance with the instructions and requirements of the 
Engineer-in charge.  
 

 

Clasue  26The expression “work” or “works” where  used in these 
conditions shall, unless there be something either in the subject or 
context repugnant to such construction, be construed, and taken to mean 
the works by or by virtue of the contract contracted to be executed, 
whether temporary or permanent, and whether original, altered, 
substituted or additional  
 

 

Clause - 27 Government shall be entitled to recover in full from the 
contractor any amount that the Government may be liable to pay under 
Workman’s compensation Act VII of 1923 to any workman employed 
in course of execution of any part of the work covered by these contract.  
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Clause - 28  That the purpose of jurisdiction in the event dispute if any, 
the contract should be deemed to have been entered into within the state 
of Orissa and it is agreed that neither party to the contract or of 
agreement will be competent to bring a suit in regard to the matters 
covered by this contract at any place outside the state of Odisha. 
 

 

Clause - 29 The department will have the right to inspect the 
scaffolding and centering made for the work and can reject partly or 
fully such structure if found defective in their opinion.  
 

 

Clause - 30 : Sanitary arrangements will be made by the contractor at 
his own cost for his labour camp.   
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Clause - 32 The contractor shall bear all taxes , Income tax, royalty, fair-weather charges, GST, labour 

cess and tollage etc., where necessary.  

Clause-33: After the work is finished all surplus materials and debris are to be removed by the contractor 

and preliminary works such as vats, mixing platforms, etc. are to be dismantled and all materials removed 

from the site.   

 
FAIR WAGE CLAUSE 

 
Clause -34 (a) The Contractor shall not employ for the purpose of this Contract any person who is below 

the age of fourteen years and shall pay to each labourer for work done by such labourer’s fair wages.  

Explanation: "Fair wage" means wages, whether for time or piece work prescribed by the State Public 

Works Department provided that where higher rates have been prescribed under the Minimum Wages 

Act, 1948 wages at such higher rates should constitute fair wages.  

b) The Contractor shall, notwithstanding the provision of any contract to contrary cause to be paid a fair 

wage to labourers indirectly engaged on the work including any labour engaged by his sub-contractors 

in connection with the said work as if the labourers had been immediately employed by him.  

c) In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor's part of this agreement, the contractor shall comply with or cause to be complied with all 

regulations made by Government in regard to payment of wages, wage period deductions from wages, 

recovery of wages not paid and deductions un-authorisely made, maintenance of wage register, wage 

cards publications of scale of wages and other terms of employment, inspection and submission of 

periodical returns on all other matters of a like nature.  

d) The SUPERINTENDING ENGINEER or Sub-Divisional Officer concerned shall have the right to 

deduct, from the money due to the contractor, any sum required or estimated to be required for making 

good to the loss suffered by a worker or workers by reason of non-fulfillment of the conditions of the 

contract for the benefit of the workers non-payment of wages or of deductions made from his or their 

wages, which are not justified by their terms of the contract or non observance of the regulations. 

Money so deducted should be transferred to the workers concerned.  

e) Vis-vis, the Government of Orissa, the contractor shall be primarily liable for all payments to be made 

under and for the observance of the regulations aforesaid without prejudice to his right to claim 

indemnity from his sub-contractor.   

f) The regulations aforesaid shall be deemed to be a part of this contract and any branch thereof shall 
branch of this contract.  

 
g) Under the provision of the minimum wages Act 1948 and the minimum wages (Central rules 1950) the 

contractor is bound to allow or cause to be allowed to the labourers directly or indirectly employed in 
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the work one day rest six days continues work and pay wages at the same rate as for duty in the event 

of default, the SUPERINTENDING ENGINEER or sub-divisional Officer concerned shall have the 

right to deduct the same not paid on account of wages for weekly holiday to any labourers and pay the 

same to the persons entitled thereto from and money due to the contractor.   

h) The contractor shall at his own expenses provide or arrange for the provision of foot wear for labourer 

doing cement mixing work and black topping of roads (the contractor has undertaken to execute under 

this contract to the satisfaction of the Engineer-in-Charge and on his failure to do so Government shall 

be entitled to provide the same and recover the cost from the contractor.   

i) The contractor shall submit by the 4th & 19th of every month to the Engineer-in-Charge a true 

statement showing in respect of the second half of the preceding month and the first half of the current 

month respectively, (1) the number of labourers employed by him on the work (2) their working hour 

(3) the wages paid to them (4) the accident that occurred during the said fortnight showing the 

circumstances under which they happened and the content of damage and injury caused by them and 

(5) the number of female workers who have allowed maternity benefit according to clause  and the 

amount paid to them failing which the contractor shall be liable to pay to government a sum not 

exceeding Rs.50 for each default to materially incorrect statement. The decision of the 

SUPERINTENDING ENGINEER shall be final in deducting from any bill due to contractor amount 

levied a line.  

j) In respect of all labour, directly or indirectly employed in the works for performance of the contractor’s 

part of this agreement, the contractor shall comply with a cause to be complied with all the rules 

framed by government employed by the Orissa Public Works Department and its contractors. This will 

apply to work places having 50 or more workers.   

k) Maternity benefit rules for female workers employed by the contractor.  

Leaves and pay during leaves shall be regulated as follows.  
 
1. Leave:- (i)In case of Delivery :- Maternity leave not exceeding 8 weeks, 4 weeks upto and including 

the day of delivery and 4 weeks following that day.   
 

(ii) In case of miscarriage :-Upto 3 weeks from the date of miscarriage.  
 
2. Pay:-  (i)In case  of Delivery :- Leave pay during maternity leave will be at the rate of the women’s 

average daily earnings calculated  on the total wages earned on the days when full time work was done 
during the period of three  months immediately preceeding the date on which she gives notice that she 
expects to be confined.   

 
(ii) In case of Miscarriage :- Leave pay at the rate of average daily earning calculated  on the 

total wages earned on the days when full time work done during a period of 3 months 
immediately preceeding the date of such miscarriage.   
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Conditions for the Grant of Maternity Leave :-  No  maternity leave benefit shall be admissible to 
a woman unless she has been employed for a total period not less than 6 months immediately preceeding 
date  on which she proceeds on leave.  

 
 

MODEL RULES FOR HEALTH & SANITARY ARRANGEMENTS FOR WORKERS BY  
ODISHA PWD OR ITS CONTRACTORS   
1. Application :- These rules shall apply to all construction works in charge of Orissa  Public 

Works Department which are expected to continue for a year or more.   
2. Definitions :-(i) Work  place  means a place at which an average  of fifty or more workers are 

employed in connection with construction work.   
   (ii) Large work place means a place at which an average of 500 or more workers are employed in 

connection with  construction work.  
3. First Aid :- (a) At every work place  there shall be maintained in a readily accessible place first 

aid appliances including an adequate supply or sterilizer dressings and sterilized cotton wool. The 
appliance shall be kept in good order and in large work places, they shall be readily available 
during working hours.   

(b) At large  work places where hospital facilities are not available within easy  
distance of the work, First Aid Posts shall be established and be run by a trained 
compounder.  

(c) Where large work places are remote from regular hospitals, an Indoor ward shall 
be provided with one bed for every 250 employees.  

(d) Where large work places are situated in cities, towns or in their 
suburbs and no beds are considered necessary owing to the proximity of the city or town 
hospitals, an ambulance  shall be provided to facilitate removal of urgent cases to these hospitals. 
At other work  places, some conveyance facilities, such as a car shall be kept readily available to 
take  injured persons or persons suddenly taken  seriously ill to the nearest hospitals.   

 
4. Drinking Water :-(a) In every  work place, there shall be provided and maintained at suitable 

places easily  accessible to labour a sufficient supply of water  fit for drinking.  
(b) Where drinking water is obtained from an intermittent public water supply, each  work place shall 

be provided with storage where such drinking water shall be stored.   
(c) Every Water supply or storage shall be at a distance of not less than 15M,           (50 feet) from 

any latrine, drain or other sources of pollution. Where water has to be  drawn from an existing 
well which is within such proximity of latrine, drain or any other source of pollution, the well  
shall be properly chlorinated before water is drawn  from it for drinking. All such wells shall be 
entirely closed in and be provided with a trap door which shall be dust and water proof.   

(d) A reliable pump shall be fitted to each covered well the trap doors shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month.   

(e) The temperature of drinking water supplied to workers shall not exceed 900F.   
 
5. Washing and bathing places :- (i) Adequate washing and bathing  places  shall be provided 

separately for men and women   
 (ii) Such places shall be kept in clean and drained condition.   
 
6. Scale of accommodation in Latrines and Urinals :- There shall be  provided within the 

premises of every  work place latrines and urinals in an accessible place and the  accommodation 
separately for each of them shall not be less than the following   
(a) Where the number of persons employed   No of seats 1        does not  

exceed 50.   
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(b) Where the number of persons employed    No of seats 3        exceeds 50 
but does not exceed 100   

(c) For every additional 100     No of seats 3 per 100  
(In particular cases the SUPERINTENDING ENGINEER shall have the power to verify the scale 
where necessary)   

 
7. Latrines and Urinals for Women : - If women  are employed, separate  latrines and urinals 

separate from that for men and marked in the vernacular in conspicuous  letter “For Women Only 
“ shall be provided  on the scale laid in these rules.   

  Those for men shall be similarly marked “For Men Only”. A poster showing the figure of a man or 
woman, shall also be exhibited at the entrance of latrines for each sex, There shall be adequate 
supply of water close to the urinals and latrines.  

 

8. Latrines and Urinals :-  Except  in work  places  provided with water  flushed latrines and 
urinals connected with water  born sewerage system, all latrines shall be provided with 
receptacles on dry earthen system which shall be cleaned at least four times  daily and at least 
twice during working hours and kept in a strictly sanitary condition. The receptacles shall be 
tarred  inside  and out side at least  once a year.  

 
9. Constructionoflatrines :- The inside  wall shall  be constructed of masonry or stones materials 

and shall be cement washed inside and outside  at least  once a year. The  dates of cement 
washing shall be noted in register maintained for this purpose and kept available for inspection.   

 
10. Disposal of Excreta :- Unless otherwise arranged for by the local sanitary authorities, 

arrangement for proper disposal of excreta by incineration at the work place shall be   made by 
means  of suitable incinerator approved by Asst. Director of Public  Health or Municipal Medical 
Officer or Health Officer as the case may be, in whose jurisdiction the  work place is situated. 
Alternatively excreta may be disposed off by putting a layer of night soil at the bottom of pucca 
tank prepared for the  purpose and covering it with  a layer of waste refuse and then covering it up  
with 6 inch layer  of earth for a fortnight when it will turn into manure.   

 

11. Provision of shelters during rest :- At every work place, there  shall be provided  free of cost 
two suitable  shades one for meals and the other for rest for use of labourers. The  height of the 
shelter shall not be less than 3.30 M (11 feet)  from the floor level  to the lowest part of roof.   

 
12. Creche :- (a)  At every  work place at which more than 50 women workers are employed, there 

shall be provided one hut for the use of children under the age  of 6 years, belonging to such 
women  and shall be used for infants games and play and their bed room. The hut shall not be 
constructed on a lower standard than the following.  i.Thatched roofs  

ii.Mud floors and walls  
iii.Planks spread over the mud floor and covered with matting   

The hut shall be provided with suitable and sufficient opening for light and  
ventilation. There shall be adequate provision for sweepers to keep the place clean. There shall be 
two dhais as attendant. Sanitary utensils shall be provided to the satisfaction of the Health Officer 
of the area concerned. The use of the hut shall be restricted to children, their attendant and 
mothers of children.  

(b) Where the number of women workers is more than 50, the contractor shall provide one hut and 
one dhai to look after the children of women workers.  
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(c) The size of crèche shall vary according to the number of women workers.   
(d) The crèche shall be properly maintained and necessary equipment like toys etc.  

shall be provided.  
 

13. Canteen :- A cooked  food canteen on a moderate scale shall be provided for the benefit of 
workers whenever it is considered expedient.  

 
 

ODISHA P.W.D. /  ELECTRICITY DEPARTMENT CONTRCTOR’S LABOUR REGULATIONS  
 

1. Short title : These regulations may be  called “ The Odisha Public Works Department /      Electricity 
Department contractors Regulations.”  

 
2. Definitions : In these Regulations unless otherwise  expressed  or indicated the following words  and 

expression shall  have the meaning  hereby  assigned to them respectively, that is to say.   

1. “Labour” means workers employed by a contractor of the Odisha  Public Work 
Department / Electrical Department directly / indirectly through a sub – contractor or 
other person, or by  an agent on his behalf.  

2. “Fair Wages” means  wages  whether for time  or piece  work prescribed by the State 
Public  Works  Department provided that where higher rates  have been  prescribed  
under the Minimum Wages Act, 1948 wages  at such higher  rates  should constitute fair 
wages.  

3. “Contractor “shall include every person whether a sub contractor or headman or agent 
employing labour on the work taken on contract.   

4. ‘Wages” shall have the same meaning as defined in the Payment of Wages  Act and  
include time and piece rate wages, if any.   

 
3. Display of notice regarding wages, etc.:- 
 

(a) Before he commences his work on contract, display and correctly maintain and continue 
to display and correctly maintain, in a clean and legible condition, in conspicuous place on the work, 
notices in English and in the local Indian language  spoken by the majority of the workers, giving the 
rate  of wage  prescribed by the State  Public Works Department/ Electricity Department for the 
district  in which the work is done.   

 
(b) Send a copy of such notices to the Engineer – in – charge of the work.  

 
4. Payment of wages:- 

1. Wages due to every worker shall be paid to him direct.   

2. All wages shall have to be paid in current coin or currency or in both.   
 
5. Fixation of wage period :-  

1. The contractor shall fix the wage period in respect of which the wages be payable.   
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2. No wage period shall exceed one month.  
 
3. Wages of every workman employed on the contract shall be paid before the expiry of ten 

days after the last day of the wage period in respect of which the wages are payable.   
4. When the employment of any worker is terminated by or on behalf of the contractor, the 

wages earned by him shall be paid before the expiry of the day succeeding the one on 
which his employment is terminated.   

5. All payments of wages shall be made on working day.   

 
6. Wage book and wage cards etc.   

1. The contractor shall maintain a Wage book of each worker in such form as may be 
convenient, but the same shall include the following particulars. : 

(a) Rate of daily or monthly wages.   

(b) Nature of work on which employed.   

(c) Total number of days worked during each wage period.  

(d) Total amount payable for the work during each wage period.   

(e) All deductions made from the wages with an indication in each case on the 
ground for which the deduction is made.  

(f) Wage actually paid for each wage period.  
2. The contractor shall also maintain a wage card for each worker employed on the work.  

3. The SUPERINTENDING ENGINEER may grant an exemption from the maintenance of 
wage bond, wage cards to a contractor who in his opinion may not directly or indirectly 
employ more than 100 persons on the work.  

 
7. Fines and deductions which  may be  made from wages:- 
 

1. The wages  of a worker shall be paid to him without any deduction of any kind except the 
following.   

(a) Fines   
(b) Deduction for absence from duty, i.e.  from the place or places  where by the terms of his 

employment he is required to work. The amount of deductions shall be in proportion to 
the period for which he was absent.   

(c) Deduction for damage or loss of goods expressly entrusted to the employed      person  for 
custody, or  for loss of money for which he is required to account where such damage or 
loss is directly attributable to his neglect or default.   

(d) Any other deductions which  the Government may from time to time allow.   
 
2. No fines shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity for showing cause against 
such fines or deduction.    

3. The total amount of fines which may be imposed in anyone wage period on a work shall 
not exceed an amount equal to five paise in a rupee of the wages payable to him in 
respect of that wage period.   

4. No fine imposed on any worker shall be recovered from him by installments or after the 
expiry of 60 days from the date on which it was imposed.   



 

72 
 

 CONTRACTOR   SUPERINTENDING ENGINEER  

 
 

8. Register of fines, etc:- 
1. The contractor shall maintain a register of fines and of all deductions for damage or loss. 

Such register shall mention the reason for which fine was imposed or deduction for 
damage or loss was made.   

 
2. The contractor shall maintain a list in English and in the local Indian language clearly 

defining acts and omissions for which penalty or fine can be imposed. It shall display 
such list and maintain it in clean and eligible condition in conspicuous places of the work.   

 
9. Preservation of register:- 
 

The wage registers, the wage cards and the register of fines, deductions required to be maintained 
under these regulations shall be preserved for 12 months after date of the last entry made in them.  
 
10. Powers of Labour Welfare Officers to make investigation or inquiry:- 
 

The Labour Welfare Officer or any other persons authorised by the Government of Orissa on their 
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of the fair wage clauses and the provisions of the regulations. He shall investigate into any 
complaint regarding default made by the contractor/Sub-contractor in regard to such provisions.  

 
11. Report of Labour Welfare Officer:- 
 

The Labour  Welfare Officer  or  other authorised as aforesaid shall submit a report of the result 
of his investigation or enquiry  to the SUPERINTENDING ENGINEER concerned indicating the extent, 
if any, to which the default has been committed with a note that necessary  deduction from the 
contractor’s bill be made and the wages and the other dues be paid to the labourers concerned.   
12. Appeal against the decision of Labour Welfare Officer : 

Any person aggrieved by the decision and recommendation of the Labour Welfare Officer or 
other person so authorised  may appeal against such decision to the Labour Commissioner within 30 days  
from the date of decision forwarding simultaneously a copy of  his appeal to the SUPERINTENDING 
ENGINEER concerned but subject to such appeal, the decision of the officer shall be final and binding 
upon  the contractor.   
13. Inspection of Registers:- 

The contractor shall allow inspection of the wage book and wage cards to any of his workers or to 
his agent  at a convenient time and place after due notice is received, or to the Labour Commissioner or 
any other person authorised by the Government of Odisha on his behalf.   
14. Submission  of return:-   

The contractor shall submit periodical returns as may be specified from time to time.   
15.Amendment:– 

Government of Odisha may from time to time, add to or amend these regulation. On any question 
as to the application, interpretation of effect of these regulations, the decision of the Labour 
Commissioner or any other person authorised by the Govt. of Odisha in that behalf shall be final.  

 
 The terms and conditions of the agreements have been read/ explained to me and  
……………………………. certify that …………………. clearly understand them.   
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Clause  - 16            Price Escalation                   Applicable as per Office memorandum No 15847 dated 

19.11.2019 of Works department, Govt of Odisha 

 
Clause-17: After the work is finished all surplus materials and debries are to be removed by the 
contractor and preliminary works such as vats, mixing platforms, etc. are to be dismantled and all 
materials removed from the site at least 100m away from the site.    
 
Clause -18 :The royalty of materials will be recovered from the work bill  in case of failure of production 

of proper receipt from quarry Holder or Revenue Department after proper verification from Concerned 

Tahasildar.   

Clause -19: Amount. Specified may vary and the work will be taken up as per availability of funds No 

claim what-so-ever in this regard will be entertained.  

Clause-20: (a) The earth work quantity will be assessed from cross section taken at suitable intervals as 

decided by the SUPERINTENDING ENGINEER, Nabarangpur Irrigation Division, 

Nabarangpurinitial levels will be taken with reference to bench marks, which should be kept at site till 

finalization of their contract. The initial cross section papers should be signed by both the parties before 

starting earth work. The final cross section of the embankment in filling reaches when finished to 

designed section will be taken for each portion of embankments and plotted over the initial level section 

to ascertain the final quantity to be arrived by deducting necessary settlement allowance. The 

measurement for earth work should be at 30 M or at closer grid. (b) Stone to be excavated shall be 

measured in solid normally, but if the site condition do not permit solid measurement as assessed by the 

Engineer-in-Charge due to a mixture of various rock in the particular location, stack measurement will be 

taken at the direction of the Engineerin-charge from the stacks to be measured. Deduction shall be made 

for voids at 40 % minimum for closely packed stacks subject to increase in percentage according to the 

nature of compactness in stacking. No consideration will be given to any adverse condition by the 

contractor in his tender.  

(c) Rubble stones, boulders, rough stones, soling stones are measured by volume of closely packed 

stacks 1/6th volume for voids shall normally be deducted from closely packed sacks percentage of void 

shall be determined an actual observation and deducted.  

(d) 12 ½ voids shall be deducted from metal and moorum stacks. The box of size 1.5m X 1.5m X 0.5 

m to be measured as 1.5m X 1.5m X 0.44 = 1 cum. Similar measurement to be adopted for gravel stacks 

also and voids deducted. The rates are excluding voids.  

Clause-21: Curing of all cement works will be done by the contractor as per instruction of the Engineer-

in-charge at his own cost.  
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Clause-22: Dewatering of any magnitude either of excavation of foundation to finished section and laying 

concrete or masonry work or any structure when and wherever necessary during complete execution 

period will have to be done by the contractor at his own cost. This is treated to be inclusive of his tendered 

rate.  

Clause-23: (a) The contractor should keep himself in constant touch with the Engineer-incharge for 

smooth execution of work and arrange for adequate labourer depending on the work load and working 

place available. No claim for idle labour on any account will be entertained. (b) The contractor is fully 

responsible for safe guard of the Govt. property entrusted to him.  

Clause-24: No extension of time shall be allowed to the contractor, however it may be considered in case 

of exigencies like natural calamities only. The extension of time my be allowed if  authority feels 

necessary. But no claim for monetary compensation will be entertained under any circumstances.  

Clause-25: After completion of the work the contractor shall arrange at his own cost all requisite 

equipments and labour for testing the work and bear the entire cost of such test.   

Clause-26: All correspondence with the tenderer will be made through post in the address given in the 

tender. The tenderer must mention in the tender, his correct postal address where letters can be delivered 

to him. The department will not held responsible for non receipt of any letter by the tenderer either for 

wrong address given by him or for his  absence from the given address.  

Clause-27: Any jungle clearance needed for borrowing earth beyond the toe of the embankment beyond 

the excavation limits is the responsibility of the contractor and no extra payment will be made.  

Clause-28: Earth work beyond the theoretical designed will not be paid for.  

Clause-29: Construction of coffer dams or islands or the works of open excavation or dressing required 

for construction of structure and approach drain should be included in the rates. Clause-30: The 

contractor should take all precautions to protect the structures from flood damages at his own cost during 

the period of execution. Damages if any caused by the probable flood during monsoon till completion and 

handing over of entire work will be made by the contractor at his won cost.  

Clause-31: By submitting a tender for the tenderer will be deemed to have satisfied himself by actual 

inspection of the site/quarry and locality of the work about the quality and availability of the required 

quantity of materials including medical aids, labour and food stuff etc. and that the rates quoted by his in 

the tender will be adequate to complete the work according to the specification and conditions attached to 

and that he has taken into account all conditions difficulties that may be encountered during its progress 

and to have quoted labour rates and materials, octorai and other duties leads, lifts loading and unloading 

and freight for materials and all other charges necessary for the completion of the work to the entire 

satisfaction of the Engineer-in-charge of the work and his authorized sub-ordinates. After acceptance of 

the contractor rates Govt. will not pay any extra charges for any reason in case the contractor is found 

later on to have misjudged in conditions as regards availability of materials, labour or any other factors, it 
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should be understood clearly that no claim whatsoever will be entertained afterwards on the plea of non-

availability of proper quantity of materials including food stuff or any other cause.  

Clause-32: It shall be distinctly understood that it is entirely the responsibility of the contractor to make 

such arrangement as may be required from time to protect the men, machinery, materials and the work 

under progress and work for which the measurements were recorded and a payment made.  

Clause-33: The embankment slopes and banks will be maintained by the contractor till the final payment 

is made and any rain cuts, sides settlements that would occur should be made good by him at his own cost 

without any claim.  

Clause-34: (a) There will not be any compensation or extension of time granted fro reason of adequate 

cash flow.  

(b) Works could be suspended depending on availability funds and no compensation will be 

admissible on this accord except sanctions of extra time.  

(c) No compensation / claim for delay in sanction of deviation / extra items and payment thereof will 

be admissible to contractor.  

Clause-35: The contractor shall be responsible for compensation of any at his workman under workman’s 

compensation Act.  

Clause-36: In case of down loaded tenders received with any addition, alternation & deletion, the 

approved tender documents available with the SUPERINTENDING ENGINEER is binding.  

 
ADDENDUM TO CONDITION OF CONTRACT. 

TIME CONTROL. 

2.1 Progress of work and re-scheduling programme.  

2.1.1. The SUPERINTENDING ENGINEER/Engineer in charge shall issue the letter of 

acceptance to the successful contractor. The issue of the letter of acceptance shall be treated as 

closure of the Bid process and commencement of the contract.   

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the 

Engineer-in-charge for approval and programme commensurate to clause no 2 showing the 

general methods, arrangements, and timing for all the activities in the works along with monthly 

cash flow forecast.  

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound 

in all cases in which the time allowed for any work exceeds one month to complete, 1/4th of the 

whole of the work before 1/4th of the whole time allowed under the contract has elapsed, ½ of the 

whole of the work before ½ of the whole time allowed under the contract has elapsed, 3/4th of the 

whole of the work before 3/4th of the whole time allowed under the contract has elapsed.  
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2.1.4 If at any time it should appear to the Engineer-in-charge that the actual progress of the 

works does not conform to the programme to which consent has been given, the contractor shall 

produce, at the request of the Engineer-in-charge a revised programme showing the modifications 

to such programme necessary to ensure completion of the works within the time for completion. 

If the contractor does not  

submit an updated programme within this period, the Engineer-in-charge may withhold hold the amount 

of 1% of the contract value from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the over dues programme has been submitted.   

2.1.5 An update of the programme shall be a programme showing the act all progress achieved 

on each activity and the effect of the progress achieved on the timing of the remaining work 

including any changes to the sequence of the activities.  

2.1.6 The Engineer-in-charge’s approval of the programme shall not after the contractor’s 

obligations. The contractor may revise the programme submit it to the Engineer-in-charge again 

at any time. A revised programme is to show the effect of variations and compensation events.  

2.2. Extension of the Completion date.  

2.2.1 The time allowed for execution of the work as specified in contract data shall be 

theessence of the contract. The execution of the works shall commence from the 15th day or such 

time period as mentioned in letter of award after the date on which the Engineer-in-charge issue 

written orders to commence the work or from the date of handing over of the site whichever is 

later. If the contractor commits default in commencing the execution of the work as aforesaid, 

Government shall without prejudice to any other right or remedy available in law, be at liberty to 

forfeit the earnest money and performance guarantee/security deposit absolutely.   

2.2.2 As soon as possible after the contract is concluded the contractor shall submit a time and 

progress chart for each milestone and get it approved by the Department. The chart shall be 

prepared in direct relation to the time stated in the contract documents for completion of items of 

the works, it shall indicates the forecast of the dates of commencement and completion of various 

trades of section of the work and may be amended as necessary by agreement between the 

Engineer-in-charge and the Contractor within the limitation of time imposed in the contract 

documents, and further to ensure good progress during the execution of the work the contractor 

shall in all cases in which the time allowed for any work, exceeds one month (save for special 

jobs for which a separate programme has been agreed upon) complete the work as per milestone 

given in contract data.  

2.2.3 In case of delay occurred due to any of the reasons mentioned below, the contractor shall 

immediately give notice therefore in writing to the Engineer-in-charge but shall nevertheless use 

constantly his best endeavors to prevent or make good the delay and shall do all that may be 
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reasonably required to the satisfaction of the Engineer-in-charge to proceed with the works. i. 

War, ii. Abnormally bad weather or –  

iii) Serous loss or damage by fire or iv) Civil commotion, local commotion of workmen, strike or lockout, 

officers any of the `heads employed on the work or v) Delay on the part of other contractors or tradesmen 

engaged by Engineer-in-charge, in executing work not forming part of the contract. vi) In case of 

variation is issued which makes it impossible for completion to be achieved by the intended completion 

date without the contractor taking steps to accelerate the remaining work and which would cause the 

contractor to incurred additional cost orvii) Any other cause, which, in the absolute discretion of the 

authority mentioned, in contract date is beyond the contractor’s control.  

 

2.2.4 Request for re-schedule and extension of time to be eligible for consideration shall be made by the 

contractor in writing within fourteen days of the happening of the event causing delay. The contractor 

may also, if practicable, indicate in such a request the period for which extension is desired.   

2.2.5 In any such case a fair and reasonable extension of time for completion of work may be given. Such 

extension shall be communicated to the contractor by the Engineer-in-charge in writing. Within 3 months 

of the date of receipt of such request, Non application by the contractor for extension of time shall not be 

a bar for giving a fair and reasonable extension by the Engineer-in-charge and this shall be binding on the 

contractor.  

2.3. Compensation for delay.  

2.3.1 If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work 

and clear the site on or before the contract or extended date of completion he shall without prejudice to 

any other right or remedy available under the law to the Government on account of such breach pay as 

agreed compensation the amount calculated at the rates stipulated below as the Superintending Engineer  

(whose decision in writing shall be final and binding ) may decide on the amount of tendered value of the 

work for every complied day /month ( as applicable) that the progress remains below that specified in 

clause 2 or that the work remains incomplete. This will also apply to items or group of items for which a 

separate period of completion has been specified compensation @1. 5% per month for delay of work, 

delay to be computed on per day basis. Provided always that the total amount of compensation for delay 

to be paid under this condition shall not exceed 10% of the tendered value of work or to the tendered 

value of the item or group of item of work for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set off against any sum payable to the contractor under 

this or any other contract with the Government. in case the contractor does not achieve a particulars 

milestone mentioned in contract date, or the rescheduled milestone(s) in terms of clause 2.5 the amount 

shown against that milestone shall be withheld, to be adjusted against the compensation levied at the  
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final grant of extension of time. Withholding of this amount on failure to achieve a milestone, shall be 

automatic without any notice to the contract. However, if the contractor catches up with the progress of 

work on the subsequent milestone(s) the withheld amount shall be released. In case the contractor fails to 

make up for the delay in subsequent milestone(s) amount mentioned against such milestone missed 

subsequently also shall be withheld. However no interest, whatsoever, shall be payable on such withheld 

amount. 

2.4 Bonus for early completion.  

2.4.1 For availing incentive clause in any project which is completed before the stipulated date of 

completion subject to other stipulations it is mandatory on the part of the concerned SUPERINTENDING 

ENGINEER to report the actual date of completion of the project as soon as possible through fax or e-

mail so that the report is received within 7 days of such completion by the conceded SE, CE & the 

Administrative Department. The incentive for timely completion should be on a graduated scale of one 

percent to 10 percent of the contract value. Assessment of incentives may be worked out for earlier 

completion of work in all respect in the following scale.  

  Before 30% of contract period=5% of Contract Value    
  Before 20% to 30%  of contract period=4% of Contract Value   
  Before 10% to 20%  of contract period=3% of Contract Value   
  Before 5 to 10%  of contract period=2% of Contract Value    Before  

5%  of contract period=1% of Contract Value  
Incentive will be paid with approval of next higher authority of tender accepting authority on completion 
of original work before original time schedule.  
2.5 Management of Meetings.  
2.5.1 Either the Engineer or the contractor may require the other to attend a management meeting. The 
business of a management meeting shall be review the plans for remaining work and to deal with matters 
raised in accordance with the early warning procedure.  
 
2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his 
record to those attending the meeting and to the employer. The responsibility of the parties for actions to 
be taken is to be decided by the Engineer either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting.  
2.6 Percentage rate Contract  

(i) In percentage rate contract the schedule of quantities shall mention estimated rate of such item and 
amount thereof. The contractor has to mention the percentage excess or less over the estimated cost 
(in figures as well as words) in the prescribed format appended to the tender document.    

(ii) The percentage rate contract may be named as P-1. In this form time is the essence.   
(iii) The contractor is required to maintain a certain rate of progress specified in the contract. The 

contract can also be terminated with penalty when the progress of work is not as per the condition of 
contract. The quantity mentioned can be increased or reduced to the extent of 10% for individual 
items, subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior 
approval of competent authority is mandatory before making any payment.  
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The period of completion is fixed and can not be altered except in case of exceptional circumstances with 
due approval of next higher authority.  
(iv) In this form of tender, only percentage quoted by the contractor shall be considered. Percentage 

quoted by the contractor shall be accurately filled in figures and words, so that there is no 
discrepancy. If any discrepancy is found in the percentage quoted in words and figures, then the 
percentage quoted by the contractor in words shall be taken as correct. If any discrepancy is found in 
the percentage quoted in percentage excess/less and total rate quoted by the contractor, then 
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess 
or less and not supported with the corresponding amount will be treated as excess. The contractor 
will write percentage excess/less upto two decimal point only. If he writes percentage excess/less 
upto two or more decimal points, the first decimal point shall only be considered without rounding 
off. Where the contractor has omitted to quote the rates either in figures and words, the officer 
opening the tender should record the omission.  

(v) Bills for the percentage rate tender s shall be prepared at the estimated rates for individual items only 
and the percentage excess or less shall be added or subtracted from the gross amount of the bill. 

 
RELEVANT PROVISION IN THIS CONRACT STANDS MODIFIED ACCORDINGLY.  

SPECIAL CONDITION OF CONTRACT 
 

1. DEFINITIONS  

In the Contract (as hereinafter defined) the following words and expressions will have 

the meanings here by assigned to them:  

a) Approved/Approval- Means approved in writing.  

b) Construction Plant- Means all equipments, appliances or things of whatsoever nature required for the 

executing, or completion, maintenance of the works or temporary works but does not include materials 

or other things intended to form or forming part of the permanent work.   

c) Contract - Means the instruction and information for tenderers General and Special conditions of the 

contract, Technical specification, drawings, tender (including the schedule of quantities and tender 

prices) the formal agreement and all agenda and attachment related to the above.  

d) Contractor- Means the particular person, firm or Corporation with whom the contract has been made 

for executing the work.   

e) Drawing - Means the drawings referred to in the specifications, any modifications of such drawings 

approved in writing by the Engineer–in - charge and such other drawings as may from time to time be 

furnished or approved in writing by the Engineer-in-charge.  

f) Engineer-in-charge - Means the SUPERINTENDING ENGINEER, in-charge of the work specified 

or parts of the works under the contract, or such other departmental assistants or sub-ordinates to 

whom the SUPERINTENDING ENGINEER, in-charge may have delegated certain duties, acting 

separately within the   scope of the particular duties entrusted to them.  
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g) Government - Means Government of Orissa, Department of Water Resources.  

h) I.S.S./B.I.S. - Means Indian Standard Specifications/Bureau of Indian Standard.  

i) Temporary works - Means all temporary works of every kind required for the performance of the 

contract.  

j) Specification - Whenever the terms “ Specification “ is used, apart from a specified standard 

specification, it shall mean the specification or plan prepared for a particular site as instructed to the 

contractor in executing that item of work.  

2 EARNEST MONEY DEPOSIT. 

i) Tenderers including Govt. undertakings are required to deposit earnest money @ 1% of the amount put 

to tender. ii) In case the contractor proposes to engage machineries and equipments as asked for in the 

tender document owned or hired but deployed outside the State, he /she is required to furnish additional 

1% EMD as bid security. The entire bid security including the additional bid security shall stand forfeited 

in case the contractor fails to mobilize the machineries with stipulated time as per the tender document.  

iii) The bidder shall transfer online the Earnest Money deposited/ Bid security of the amount specified for 

the work as part of bid through a process as mentioned in Office memorandum No 17254 dated 

05.12.2017 of Works Department.  

3 TAX CERTIFICATES:  

The tenderers are also required to furnish Xerox/attested copy of the valid PAN CARD, ITCC (if any), 

GSTN along with tender documents failing which the tender may not be considered. The original are to be 

shown as mentioned in the NIT. The bidders registered out side the State are required to submit an 

undertaking in the form of an affidavit that they are not registered under the GSTN Act in the state of 

Orissa as they have not started any business in the state and they have no liability under the act. But 

Bidder has to produce GSTN certificate before signing of the agreement.  

4 TIME OF COMPLETION:  

The work is to be completed within  02 (TWO) month including monsoon commencing from the date of 

issue of order to proceed with the work.   

 

5. PRE BID INSPECTION BY CONTRACTORS:  

The tenderers are required to go through each clause of PWD Form carefully in addition to clause 

mentioned herein before tendering. In any case the tenderer shall be deemed to have carefully examined 

the tender documents visited the site of work and it’s surroundings and satisfied himself as the form and 

nature of the site approach roads, haul roads, local conditions in general and particularly about the 

availability of the construction materials, electricity supply, water supply, storage and handling of 

materials, road communication etc. including requirement and availability of labour and materials needed 

from complete execution of the work and made an inventory of such information as to the risks, 
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contingencies and other circumstances which would influence or effect his tender before tendering. He 

should also satisfy himself about the sufficiency of availability of materials in quarry and borrow area. 

The Department will not be responsible for any misjudgment of the tender on the account for any future 

claims.  

6. VALIDITY OF TENDER:  

6.1 The tenderer must furnish copy of Registration Certificate,  GSTN  certificate, PAN Card / 

Affidavit as specified in NIT, other wise his/her bid shall be declared as non-responsible & 

shall be liable for rejection.  

6.2 The rates quoted shall remain valid for a period of 90 (ninety) days from the last date 

prescribed for receipt of tenders.  

6.3 The tender which is not in the prescribed proforma and is not strictly in accordance with the 

terms and conditions of the tender call notice is liable for rejection.  

6.4 Alternate tenders, conditional tenders and tenders containing indefinite terms will not be 

entertained. The tenders will be considered given special emphasis on the capability of the 

tenderer and the implements and earth moving machinery at his disposal for the work.  

6.5 The percentagerate quoted should be for finished items of work and for sufficiency as per the 

description of the schedule of quantity and specification and shall include all taxes including 

rent , royalty cess and general and incidental charges pertinent to the work, other charges of 

materials, octroi duty, ferry tolls, conveyance charges and other costs on account of land and 

building including temporary building required by the tenderer for collection of materials 

storage, housing of staff or other purpose for the work. The tenderer must quote the 

percentage rate for the contract and tenders containing indefinite terms such as estimate rate, 

schedule of rate shall not be considered. The rates must be for finished items of work except 

GSTN , unless otherwise mentioned in the tender schedule.  

6.6 The rates should be quoted in percentage less or excess up to one decimal.  

i) The tenderer shall bear cost of various incidental sundries and contingencies needed by the work 

of all within the following or similar category.  

ii) Labour camps and hutments necessary to a suitable scale including contingency and sanitary 

arrangements medical aids thereon to the satisfaction of the health authorities.  

iii) Water arrangements for laborer as well as for the works. No claim for carriage for water 

whatsoever will be entertained. iv) Fees and dues levied by the Municipal and water supply Authorities.  

v) Suitable equipment and wearing apparatus for the labors engaged in risky operation.  

iv) Suitable fencing, barriers, signals, including parapet and electrical signal where necessary at works and 

approaches in order to protect the public and employees from accidents.  
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vii) No compensation for any damage done by rain or by similarly action during execution of the works 

shall be paid.  

6.7 The tender is to be decided as per prevailing codal provisions taking into consideration the capacity of 

the tenderer and equipment’s available with him for the work. The authority reserves the right to reject 

any or all tenders without assigning any reason thereto.  

6.8 In order to qualify f or consideration for award of the contract the tenderer should satisfy the Bid 

criteria as stipulated in the technical Bid. To substantiate the tenderer is required to submit authentic 

records duly certified by the SUPERINTENDING ENGINEER of the Department in support of such 

experience.  

6.9 Rate to be quoted by the contractor for various items of work should be consistent and rational. 

Tenders with in consistent rates and / or speculative rates shall be liable for rejection.  

6.10 The payment for RA bill will be made in level section measurement and no string section 

measurement will be considered.   

6.11 All the tenderer are required to submit along with their tenders declaration about the names of their 

relatives employed in Water Resources Department in the prescribed proforma appended. In case they 

have no relation in Water Resources Department a certificate to that effect shall have to be furnished.  

6.12 An affidavit shall be furnished by the contractor at the time of submission of tender paper about the 

authentication of tender documents.   

6.13 The conditions in this detailed tender call notice will form part of the agreement to be drawn by the 

contractor. 

7. AWARD OF CONTRACT  

7.1 The tenderer whose tender is selected for acceptance shall within a period of fifteen days 

upon written intimation being given to him by Registered post deposit, initial security 

deposit so that the EMD and initial security deposit will be 2% (two percentage) +additional 

security 1% in case of machineries to be hired from outside, of the accepted tender amount 

and sign the agreement in the PWD Form for fulfillment of the contract in the office of the 

Engineer-in-charge. This initial security deposit together with the EMD and the amount of 

5% deduction from each running bill as per the agreement shall be retained as security 

deposit for the fulfillment of this contract. This security deposit will carry no interest. 

Failure to enter into the required agreement and to pay the security deposit as above within 

the specified period shall entail forfeiture of the earnest money. No tender shall be finally 

accepted until the required amount of security money is deposited. The written agreement to 

be entered into between the Contractor and the Govt. shall be the foundation of the rights of 

both the parties and the contract shall be deemed to be incomplete until the agreement is first 

signed by the Contractor and then by the SUPERINTENDING ENGINEER, the department 
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will accept the initial security deposit in the accepted from prescribed in clauses as above 

pledged in favor of the Engineer-in -Charge and in no other form. The Security deposit 

deducted from each running bill will be 5%.If the contractor express his request in writing 

he will be permitted to convert the security deposit of 5% into interest bearing securities (for 

an amount not less than Rs. 10.00 lakh in each case which will be pledged in favour of the 

SUPERINTENDING ENGINEER) Successful bidder registered under other state 

government/MES/Railways/CPWD has to register under the State PWD before signing of 

the agreement.   

7.2 In case of delay in acquisition of land no compensation will be admissible but extension of 

time will be granted.  

7.3 The earnest money deposited by the unsuccessful tenderers will be refunded as per relevant 

rules in force.  

7.4 Super/Special Class contractors shall employ under him one Graduate Engineer and two  

Diploma holders belonging to the State of Orissa. Likewise an ‘A’ Class contractor shall employ under 

him one Graduate Engineer or two Diploma holders belonging to state of Orissa. The employment of such 

graduate Engineer and Diploma holders under the Contractor shall be full time and continuous and they 

shall not be superannuated, retired, dismissed or removed personnel from any State Government/Central 

Government Service / Public Sector Undertakings /Private companies and firm or be ineligible for 

appointment to Govt. service. The contractor shall pay them monthly emoluments, which shall not be less 

than the emoluments of the personnel of equivalent qualification employed under the State Govt. of 

Orissa.   

The Chief Engineer Roads, Orissa may however assist the contractor with names of such unemployed 

Graduate Engineers and Diploma holders if the contractor seeks for such help. The name of such 

Engineering personnel appointed by the contractor who would be supervising the works should be 

intimated to the tender receiving authority along with each tender. Each bill of the contractor shall be 

accompanied by an employment roll of engineering personnel together with certificate of the Graduate 

Engineer or Diploma holder employed by the contractor to the effect that the work executed as per the bill 

has been supervised by him.   

7.5 No part of the contract shall be sublet without written permission of the Engineer-in-charge 

or any transfer be made by power of attorney authorizing others to receive payment on 

behalf of the contractor.  

7.6 No tenderer is permitted to furnish their tender in his own manuscript paper.  
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8.OBSERVATIONS OF LAWS AND LOCAL REGULATIONS ACCIDENTS AND SAFETY 

MEASURES:  

The Contractor shall observe all State and Local rules and regulations so far as they are relevant in 

controlling the operations involved carrying out the work and indemnify the Govt and employees of the 

Govt. against all suite losses, demands, actions, judgments and cost of every kind resulting from the 

commissions and omissions of the contractor and his employees in violation of the said rules and 

regulations.   

7.7 Department for payment of the compensation under workmen’s compensation act VI of 

1923 on account of the workmen being employed by him and the full amount of 

compensation of awarded by any competent court of law to the workmen will be recovered 

from the contractor and will be paid to the workmen as per direction of the court.  

7.8 The contractor shall have to abide by the Labour Laws and Rules in vogue and shall provide 

at his own cost housing, watering supply, sanitation, medical aid and other facilities to the 

labours engaged in the work as required under Labour Laws and Regulations. The 

Contractor shall not employ labour of minor age group.   

7.9 The contractor shall have to abide by the safety code introduced by the Govt. of India, 

Ministry of works. Housing and supply in their standing order No.44 to 50 dated 25.11.57.  

7.10 Blasting where required shall be taken up only when proper precaution have been taken for 

the protection of lives and property in accordance with I.S. 4081 – 1967 safety code for 

blasting and related drilling operations. Only persons licensed for and thoroughly conversant 

with the working methods and precaution to be observed in using explosives shall carry out 

blasting. To avoid the danger of injury from flaying debris, all personnel in a blasting area 

shall retreat to an adequate cover. While carrying out excavation adequate precautions in 

accordance with I.S. 3764 – 1966. Safety code for excavation works shall be taken for the 

safety of workers. The contractor shall have to abide by the blasting rules & regulations.   

7.11 In case of any damage to Govt. or public property or to the property owned to any persons of 

firms or bodies due to negligence or any such action of the contractor resulting in damage or 

stoppage or work thereby, the contractor shall be liable to be penalized to the extent of the 

assessed value of the damage or the out turn lost.  

8. CHANGE OF ADDRESS OF CONTRACTOR:  

The Contractor shall inform the Engineer and the Department any change of his postal address from time 

to time from the one given in the tender paper and authorize any person with due intimation to the 

Engineer-in-charge and the Department to receive instruction or communication from the Department on 

his behalf, failing which the said undelivered instructions and communications published in the notice 
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board of the Engineer-in-charge shall be treated to be intimation to the Contractor and the same shall be 

binding on him. All the correspondence should be made in English.  

 

10 ARCHAEOLOGICAL FINDINGS  

The contractor shall deliver to the Engineer-in-charge all articles of archaeological importance as and 

when those are found in course of execution.  

11. CONTEMPORARY CONTRACTORS  

The contractor shall take into consideration the needs and requirements of the other contractors if any, 

working in the vicinity during the tenure of his contact and shall  neither take nor cause to be taken any 

steps or actions that may cause disruption disturbance to their work, labour or arrangements etc. Any 

action by the contractor that the Engineer-in-charge in his unquestioned direction may consider as 

infringement of the above would be considered as a breach of contract and he may take such action 

against the contractor as deemed fit.   

 12 TAXES:  

a. The rates quoted by the Contractor shall be deemed to include all taxes including royalties of all 

materials that the contractor will have to purchase for performances of this contract.  

b. During the course of contract period payment of GST on works contract turn over at the source, 

shall be made from each bill at such rate and conditions as may be required under the provision of Orissa 

GSTN Act and Rules. c. Income Tax:  

onepercent (1% + Surcharge on  IT as applicable) of the gross amount of each ongoing account will be 

recovered from the contractor towards Income Tax (Provisional or as advised by  

Income Tax Department)  

d.  1% of the gross amount of each R/A bills of the contractor will be deducted towards cess on works as  
amended from time to time  
 
13. INTEREST:  

Under no circumstances interest is payable for dues of the Contractor if any lying unpaid or payable for 

the work.   

14. PLANS AND DRAWINGS:  

The work has to be carried out in accordance with the Orissa detailed standard specification and relevant 

I.S. specification pertaining to the tendered items of work and specifications and special conditions 

appended here to Drawings will be supplied to the contractor to execute the work in general conformity 

therewith. These drawings will be supplemented by such additional, general and detail drawings or 

directions as may be considered necessary or desirable as the work progress. No claim will be entertained 

due to change of drawing. Where details shown on those drawings differ from the requirement of the 
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specifications, the requirement of the specifications shall govern and the contractor shall not work without 

proper drawings, direction and instructions. He shall check all drawings carefully and bring to the notice 

of the Engineer-incharge any error and omissions and discovered, where upon the Engineer-in-charge 

shall prepare revised additional drawings and specifications as may be required. All such additional 

general and detailed drawings will be binding on the Contractor under the same terms and conditions as 

provided in clauses of P1 Agreement. The decision of the Engineer-in-charge with regards to specification 

is final, for which no compensation or claim will be entertained.  

15. CONSTRUCTION PROGRAMME:  

i) The contractor shall have to submit the construction programme i.e. the plan and programme of 

execution for completion of the work at the time of agreement to the Engineer-in-charge. The Engineer-in 

charge shall have to approve the said construction programme by fixing a pragmatic mile stone with 

reference to the provisions laid down under clause 2(a) of the condition of the contract, for timely 

completion of the work and accordingly the work is required to be executed.  ii) If the revised 

construction programme is required on account of non-completion of work for which Extension of Time 

is required or for disruption of the execution in the stipulated period, the contractor shall have to submit 

the same to the Engineer-in-charge along with the Extension of Time application, if extension of time is 

prayed for or immediately after disruption of the execution mentioning the clear reasons as the case may 

be, for revision of work programme. The decision of the Engineer-in-charge is final and binding on the 

contractor. The contractor shall arrange for additional shifts whenever necessary to suit the revised 

construction programme. No extra payment on this account is admissible. B. The contractor has to make 

adequate lighting arrangements for night works wherever necessary in fulfillment of the construction 

programme at his own cost and no extra payment on this account is admissible.  

16. AVAILABILITY OF LABOUR:  

Labour required for the work may not be available to the full extent in the locality. The contractor may 

have to import labour from outside. He shall arrange and regulate the labour strength according to 

necessity. The Department shall not entertain the claim for any idle labour whether or not at the fault of 

the contractor or due to any other reasons whatsoever. The contractor’s item / Percentage ratein the 

tendered are deemed to have adequate coverage on account of import and employment of required labours 

and providing facilities and amenities to them.  

17. SUSPENSION OF WORK:  

The Engineer-in-charge may from time to time by written orders without in any way deviating the 

contract, direct the contractor to suspend the work or any part thereof at such time and the contractor shall 

not after receiving such written order proceed with the work or items thereof ordered to be suspended 

until he shall have received a written notice from the Engineer-incharge to proceed with the work again. 

Should the work be ordered to be suspended directly in the interest of safety of the work due to acts of 
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God or major war or indirectly as a result of the contractor not complying with any of the provisions of 

the contract in respect of the quality of the materials, workmanship programmed of execution he shall not 

be entitled to claim any compensation for any loss he may be put to directly or indirectly for such 

suspension of work. During the period of suspension of the work the contractor shall properly protect and 

secure the works as necessary in the opinion of the Engineer-in-charge.  

18. ITEMS NOT COVERED IN THE SCHEDULE:  

The items of work not covered in the agreement shall be paid in the current schedule of rate of the State 

and those not covered by the said schedule of rates will be paid on actual analysis approved by competent 

authority.   

19. FORCE MAJOR:  

The contractor shall take all precautions to protect the work from damages due to rains, flood, cyclones, 

fire or by any other natural calamity, public agitation or riots etc and also make good such damage if any 

at his own cost during the period of execution and till the work is taken over by the Department. No 

compensation will be paid to the contractor on account of idle laborers due to above reason.  

20. TOOLS AND PLANT:  

The contractor should arrange necessary tools, plant and machineries for the efficient execution of work at 

his own cost and the rates quoted should be inclusive of such charges. The department may lend on hire 

some machinery for use in the work subject to their availability on terms and condition as shall be 

specified by the Department from time to time and after execution of necessary agreement. But on the 

plea of non supply of machineries by the Department, the works should not be delayed nor any 

compensation on such account is tenable nor will the contractor be eligible for any time extension on that 

score. 

21. HAUL ROADS:  

All haul roads to Borrow areas and quarries will be constructed and maintained by the contractor at his 

own cost. The roads so constructed shall be allowed to be used free of cost by agencies working in other 

reaches including Govt. Department unless other wise restricted by the Engineer-in-charge.  

22.a. DEPARTMENTAL STOCK MATERIALS:   - DELETED-  

22.b. MATERIALS SUPPLIED BY THE DEPARTMENT : 

No material can be supplied to the contractor as a principle as per the current policy of Govt. of Odisha 

vide G.O. No. 48443 / F dt.11.12.95 effective from 01.04.96. The contractor shall be responsible for 

procurement of all materials at his own cost and got it tested and approved as per the relevant clauses of 

the contract before use.  

23. CONSTRUCTION SHEDS:  

Temporary structures may be erected by the contractor at his expenses for storage sheds, office, residence, 

labour hutments etc. on the land available with the Department with the permission of the Engineer-in-
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charge. On completion of the work these structures should be dismantled and the site cleared and handed 

over to the Department.  

23.1. In the event of delay in departmental supply of detailed structural designs for unavoidable 

reasons, reasonable extension of time will be granted on the application of the contractor. But no 

claim for monetary compensation will be entertained under any circumstances.  

23.2. Any slip debris and other foreign materials deposited on the working region on account of 

rains, flood or any other cause prior to and during the course of execution and till the work is 

completely taken over the department have to be cleared by the contractor at his cost. The rates 

quoted by the contractor shall be inclusive of all such contingencies.  

23.3. The contractor shall not interfere with the execution of water supply or electrical 

arrangements or any other works entrusted to any other agency by the Department at any time 

during progress of work.  

23.4. It shall be the responsibility of the contractor to make such arrangements as may be 

required from time to time to protect men, machinery and the works against damage due to flood 

and the department accepts no liability whatsoever for damage or loss on this context. 

24. SITE CLEARANCE:  

Such portion of the site of work as may be considered necessary for the purpose of alignment and 

demarcation shall be cleared of jungle, if any by the contractor at his own cost. The limits of the structure 

within which work will be carried out within the scope of the contractor shall be suitably demarcated by 

the Department. The contractor has to supply necessary labour at his own cost fixing benchmark 

pillars/alignment pillars / alignment and pegs and also for layout, leveling and profiling and maintaining 

the same till completion of the work. The contractor at his own cost will supply cement concrete pillars 

required for layout. The generally layout and Bench mark pillars already laid out by the Department is to 

indicate generally this alignment of Canal in the field. The contractor while taking up excavation works 

will preserve original pillars.  

24.1. The contractor should keep him self in touch with the Engineer-in-charge for smooth 

execution of work and arrange adequate labour depending upon the work load and working space 

available. No claim whatsoever for detention / idle of labour will be entertained.  

25. OTHER CONTRACTORS:  

Contractor’s operations shall be so planned as to prevent water from his work flowing or finding way in to 

the neighbouring reaches. In the event of water from his reach flowing of finding way into the 

neighbouring or subsequent reaches, the respective contractor shall be liable to pay compensation towards 

any expenditure incurred and loss or damage sustained by the concerned contractor(s) on account of the 

said reasons unless they otherwise mutually settle the issue amongst themselves. Provided that if there, by 
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any dispute among the contractors on the account of such compensation arises, the decision of the 

Engineer-in-charge shall be final and conclusive and binding on concerned contractor.  

26. ORDER BOOK:  

An order book with pages serially numbered will be issued by the SUPERINTENDING ENGINEER shall 

be maintained by the Sectional Officer systematically till completion of the work and there after surrender 

it, to the Engineer-in-charge for record. The order book shall be available at the site during work hours for 

recording instructions relating to the work. Order regarding the work as and when necessary shall be 

entered in this book by the SUPERINTENDING ENGINEER or his superiors in office with their dated 

signature in exercise of statutory power vested on them which shall be duly noted by the contractor or his 

authorized agent with his dated signature. The Executive Sub-ordinate, the in charge of work shall also 

record his observation of defective work and such orders / observation entered in this book, and noted by 

the contractor agent shall be considered to have been duly given to the contractor, similarly orders entered 

by the Superintending Engineer and Chief Engineer shall be deemed to have been duly issued by the 

Engineer - in - charge for the contract.   

27. CLAIM BOOK:  

A claim book of pages serially numbered shall be issued by the SUPERINTENDING ENGINEER to the 

contractor who shall maintain it systematically and securely, and shall record in it such items as are not 

covered by his contract and or claimable as extra claim shall be entered in this book under the dated 

signature of the contractor or his duly authorized agent at the end of each month.  

A certificate should be furnished by him along with those claims to the effect that beyond the claims 

entered in the book, the contractor has no other claims up-to-date. If in any month there are no claims, a 

recorded a certificate to that effect should be furnished by the contractor in the claim book. Each claim 

must be definite and should give also as far as possible the quantities as well as the total amount claimed. 

The claim book must be submitted regularly by the contractor to the Engineer-in-charge by the 10th day 

of each month for his orders. Claims not made in this manner are liable to be summarily rejected. The 

claim book shall be finally surrendered by the contractor to the Engineer-in-charge for record. 

28. RULE TO VERBAL ORDER:  

It shall be the contractors responsibility to get any verbal orders, instructions or directions confirmed in 

writing without which no cognizance will be taken of such verbal orders, instructions or directions for 

settlement of any claim arising thereof.  

29. STATUTORY OBLIGATIONS OF CONTRACTOR:  

The contractor shall have to arrange water required for the work at his own cost.   

29.1. The contractor shall have to construct and maintain coffer dam as required for the work 

during execution at his own cost.  
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29.2. Bailing out water from foundation, construction of cross bund dewatering wherever 

necessary during execution of the work shall have to be done by the contractor at his own cost.  

29.3. Gangway, scaffolding or any such arrangements required for the work are to be provided 

by the contractor at his own cost as per direction of the Engineer-in-charge. The Department will 

have the right to inspect such arrangement made for the work and reject partly or fully such 

structures found defective in opinion of the Engineer-In-Charge.  

29.4. Department shall not pay compensation to the contractor for the damage occurred to the 

materials and work entrusted to his due to natural calamities. 

30 DEPARTMENTAL RIGHT FOR DEVIATION IN QUANTITIES:  

Right is reserved to make such increase or decrease in quantity or item of work mentioned in the schedule 

attached to the tender notice as may be considered necessary for satisfactory completion of the work and 

such increase or decrease shall in no way invalidate the contractor.  

31. SAFETY OF MACHINERIES:  

Unusual flood may occur during the working season. In the event of overtopping or breach in the 

cofferdam/embankment due to such flood in the working season resulting in flooding of the working area 

or outside the working area, the contractor shall make his own arrangement to shift the machineries and 

equipments, materials etc. to a safe place at his own cost. The work shall be resumed after the floods. 

Necessary reconstruction of the cofferdam / embankment clearing the working area of debris and silt shall 

have to be done by the contractor at his own cost. Suitable extension of time may however be granted in 

such eventualities at the request of the contractor, but no compensation whatsoever shall be paid in this 

regard.  

32. CONTRACTOR DYING, BECOMING INSOLVENT, INSANE OR IMPRISONED:  

(a) In the event of the death, insanity, insolvency and imprisonment of the contractor or the 

contractor being a partnership or firm becomes dissolved or being a corporation goes into the liquidation, 

the contract may be terminated by notice in writing posted at the site of work and advertised in one issue 

of the local newspaper and all acceptable works shall be paid for after recovering all the contractors due 

to Govt. there from at appropriate rates to the person or persons entitled to receive and given dishonor-age 

for the payment.  

(b) If the contractor becomes bankrupt or has a receiving order made against him or compound with 

his creditor or being a Corporation commence to be would up not being a voluntary winding up for the 

purpose only an amalgamation or reconstruction or carry on its business under a receiver for the benefit of 

the creditors of any of them, the Department shall be at liberty.  

i) To give such liquidator receiver, or other person the option of carrying out the contract subject to 

his providing a guarantee for the due, faithful performance of the contract up to an amount to be 

determined by the Department.  
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ii) To terminate the contract forthwith by notice in writing to the contractor or to the liquidator or 

receiver or to any person in whom the contract may become vested and to act in the manner as per 

prevalent clauses of P1 contract.   

33. MEASUREMENT OF EACH WORK SHALL TAKE AS FOLLOWS:  

Before commencement of work initial levels and to determine the final measurement of the work, final 

levels of the ground / river bed and bank or structural work as the case may be, shall be taken in presence 

of the contractor. The contractor will satisfy himself about the correctness of the initial and final levels 

entered in the level book issued by the Engineer-in-charge and in token of the acceptance of the said 

levels the contractor shall have to sign in each page of level book in which the said levels are recorded. 

Basing on these levels, the gross quantity of work executed by the contractor shall be arrived at. After 

completion of the work the contractor shall be given a written notice to attend the final measurement. On 

receipt of the notice, the contractor must have to attend the final measurement failing which the 

measurement ex-parte shall be taken by the Engineer-in-charge which shall be binding on the contractor. 

In case of the abandonment of work, if it is decided by the Engineer-in charge that final measurements of 

executed work shall be taken, the same procedure shall be followed as in case of final measurement on 

completion of work. It is the responsibility of the contractor to make the site free from all problems to 

take measurement by the SUPERINTENDING ENGINEER or his authorized officer. If, in the opinion of 

the Engineer-in-Charge, the site is not free from problem for measurement and the contractor does not 

take any corrective measures to get rid of same, the Engineer-inCharge shall make the site free from 

problem to take the measurement at the cost of the contractor and to determine cost involved there of, 

certificate by the Engineer-in-Charge for the purpose, shall be conclusive and binding.  

33.1. The Engineer-in-charge shall decide the contractual matters in accordance with codes, rules and acts 

in vogue which shall be binding on both parties.   

34. REMOVAL OF CONTRACTOR’S MEN:  

The contractor shall on the written direction of the SUPERINTENDING ENGINEER immediately 

removed from the works any person employed thereon, who may, in the opinion of the Engineer-incharge, 

be incompetent or has misconduct himself. Such person shall not be employed again on the works without 

the written permission of the Engineer-in-charge.  

35. DETAILS CALL NOTICE BEING PART OF CONTRACT:  

The detail Tender Call Notice and all the Annexure there to will form the part of the agreement when the 

work will be awarded to the contractor. All the correspondences made with the contractor and all his 

correspondences with the department after the tender is received will also be attached with the agreement.  

36. FAIR WAGES CLAUSE:  

The contractor should abide the fair wage clause introduced by the Govt. and shall not pay less than the 

fair wages fixed by the Govt. to the laborer engaged by him in the work.  
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37. LABOUR LICENSE AND REGISTRATION:  

The contractor is to furnish labour license as per the relevant labour Act and rules in force before signing 

the agreement, failing which execution of agreement will not be entertained. Preference in price will   be 

given to M/s Orissa Construction Corporation Ltd. as per relevant DOWR Govt. Orissa Circular No. 

20754 dated 05.06.2002.  

38. QUALITY CONTROL AND TESTING:  

The quality control organization of department will conduct necessary tests to ensure specifications and 

quality of execution of work as per standard procedures in vogue. The testing charges of Reinforcing Bar 

will be borne by the contractor.   

39 TESTING OF THE STRUCTURES:  

During execution of work, the contractor shall arrange the requisite equipments for testing of the work if 

found necessary at his own cost.   

40 DEFECTS LIABILITY:  

The contractor shall be responsible to make good of the defects at his own expense, which may develop or 
may be noticed before the expiry of one year from the certified date of completion and which is 
attributable to the contractor. All notices of such defect shall be given to the contractor promptly. In case, 
the contractor fails to make good of the defects, the Engineer-incharge employ other persons/ agencies to 
make good of such defect, and all expenses consequent thereof and incidental thereto, shall be borne by 
the contractor.  
In the event Government takes over portions of works, as they are completed, the liability of the 
contractor under this clause for those portions shall extend to a period of one year from the actual date on 
which portions of the works are taken over to the possession of the Department. 41 ENGINEER-IN-
CHARGE’S DECISION:   

It shall be accepted as an inseparable part of the contract that in matters regarding materials, 
workmanship, removal of improper work, interpretation of the contract, drawing and contract 
specification, mode of procedure and the carrying out of the work, the decision of the Engineerin-charge, 
which shall be given in writing, shall be final and binding on the contractor. The Engineer-in-Charge’s 
final authority applies to technical consideration and does not include decisions regarding sums due to or 
from the contractor for extension of time.  
 42 PAYMENT OF PRICE ESCALATION IN THE CONTRACT CONTAINING THE  
PRICE ADJUSTMENT CLAUSE:  As per office memorandum No 15847 dated 19.11.2019 of Works 
department  
43. SETTLEMENT OF DISPUTE:  

If the contractor considers any work demanded of him to be outside the requirements of the contract or 

considers any drawing record or ruling of the Engineer-in-charge, on any matter in connection with or 

arising out of the contract or carrying out of work to be unacceptable, he shall promptly ask the Engineer-

in-charge in writing for written instruction or decision. There upon the Engineer-in-charge shall give his 

written instructions or decision within a period of thirty days of such request. Upon receipt of the written 

instruction or decision, the Contractor shall promptly proceed without delays to comply with such 

instruction or decision. If the Engineer-in-charge fails to give his instructions or decision in writing within 
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a period of thirty days after being requested or if the contractor is dissatisfied with the instruction or 

decision of the Engineer-incharge, the contractor may within thirty days after receiving instructions or 

decision of the Engineer-in-charge will approach to the higher authority who shall afford an opportunity 

to the contractor to be heard and to offer evidence in support of his appeal. The Authority shall give his 

decision within a period of thirty days after the contractor has given the said evidence in support of his 

appeal, which shall be binding upon the contractor.  

44. RESOLUTION OF DISPUTES:  

a)All claims are to be settled by a Civil Court of Competent jurisdiction by way of Civil Suit.  

b) The contractor shall not be entitled to invoke Civil Suit until and unless he has completed the 

work or until the Govt. has made alternative arrangements for completion of work in question as the case 

may be.  

c) The pendency of Civil Suit proceedings shall not dis-entitle the Government for completion of the 

work.  

45. JURISDICTION OF COURT:  

For the purpose of jurisdiction in the event of dispute, if any contractor should be deemed to have entered 

into within the State of Orissa and it is agreed that neither party to the contract has the right to bring a suit 

in regards to the matter covered by the agreement or contract at any place outside the state Orissa.  

45.1. If any further necessary information is required, the Engineer-in-charge will furnish such 

information on written request, but it must be clearly understood that tender must be received in  order 

and according to instruction / specifications appended herewith.  

47 CEMENT: 

The Cement manufactured inside the State of Orissa is to be used as mentioned in Technical 

Specification. (Refer clause 32 of condition of contract).   

48. STEEL:  

Reinforcement bar manufactured by Steel Authority of India Ltd. (SAIL) / RINL is to be used.  

(Refer clause 32 of condition of contract).   

49. ROYALTY OF CONSTRUCTION MATERIALS:   

Royalty of construction materials at the rate specified by the Government of Orissa will be recovered from 

the bills of contractor unless the contractor produces proof of payment of royalty at the source in shape of 

K-Form.    
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SECTION – 7TECHNICAL  SPECIFICATIONS 

Chapter & Section  Particulars   
Chapter –1  GENERAL SPECIFICATION    

Chapter -2  Site of Work   

Section 2.1  Discharge Records    

Section 2.2  Setting Out of Work   

Section 2.3  Clearing and Grubbing    

Section 2.4  Use of Water    

Section 2.5  Site Drainage    

Section 2.6  Monsoon Damages    

Section 2.7  Removal of Silt and Water    

Section 2.8  Procedure for Measurement    

Chapter -3  EARTH WORK   

Section 3.1  General    

Section 3.2  Excavation for Canal and for Structures    

Section 3.3  Conveyance of Excavated Materials    

Section 3.4  Drilling and Blasting    

Section 3.5  Embankment    

Section 3.6  Compacting Earth Material   

Section 3.7  Slope Protection    

Chapter - 4  STONE MASONRY      

Section 4.1  Materials   

Section 4.2  Mortar   

Section 4.3  Stone Masonry   

Section 4.4  Curing    

Section 4.5  Measurement & Payment   

Chapter – 5  FINE DRESSING AND TURFING    

Section 6.1 Fine dressing and Turfing  

Section 6.2  Materials   

Section 6.3  Construction Method   

Section 6.4  Placing the Sod   

Section 6.5  Watering   

Section 6.6  Measurement and Payment   

Chapter – 6   OTHER ITEMS   

Section 7.1 Providing Weep Holes   
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Section 7.2  Providing and laying RCC Spun Pipes    

CHAPTER – 1  
 
 

GENERAL SPECIFICATION   
 

The terms, the India standard specifications herein after referred to as BIS as used herein means the relevant Bureau 
of Indian Standard codes with all amendments published up to the date of submission of tenders. A Statement of 
relevant BIS applicable to this contract is enclosed.   
 
 

 
Sl SHORT TITLE  BIS NUMBER  

No.  

 
I  CEMENT    

01.  Specification for ordinary and low hardening Portland  269-1989 cement   

02 Specification for Portland Pozzolana Cement   1489-1991  

03 Portland slag cement (Third revision)  455-1989  

04 Method for Physical tests for hydraulic cement (Reaffirmed  4031-1996 1980)  

05 Method of chemical analysis of hydraulic cement (first  4032-1985 revision)   

06 Rapid hardening Portland cement   8041-1990  

07 Hydrophobic Portland cement   8043 – 1991  

08 High strength ordinary Portland cement   8112 – 1989  

II  AGGREGATES   383-1970  

01 Specification for coarse and fine aggregate from natural  2116-1980 source for concrete   

02 Specification for Sand for masonry Mortars   2386-1963  

03 Method of Tests for aggregates for concrete   2386-1963(Part –1  
to Part - XIV  

04 Standard sand for testing of cement (First revision) with   650-1991 amendment  1 & 2 Reaffirmed 
1980  

05 Methods  for sampling of aggregates for concrete   2430-1969  

06 Method of test for determining aggregates Impact value of  5640-1970 soft coarse aggregates   

III  BUILDING STONES    

1.  Methods of Test for Determination of strength properties of  1221-974 (Part -= natural 
building stones   1 to Part – IV)  

 Part – I Compressive Strength   

 Part – II Transverse Strength   



 
 

 Sl SHORT TITLE  BIS NUMBER  

No.  
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 Part – III Tensile Strength    

 Part – IV Shear Strength    

2  Method of Measurement of Buildings and Civil Engineering 1200-1976 Work method 
(Part – IV, stone masonry)   

 

IV  STEEL    

01  Code of practice for bending and fixing of bars for concrete     2502-1963 reinforcement   

02. Specification for cold worked steel Deformed bars for     1786-1985 concrete 
reinforcement   

03. Code of practice for Welding of M S      2751-198  

04. Code of practice for use of Metal in Welding for general      818-1989  
construction in mild steel   

05. Deformed bars for concrete reinforcement rod rolled mild      1139-196 steel and medium 
tensile steel (revised)  

06. Recommendations for detailing or reinforcement in      5525-196  
reinforced concrete works   

07. Specification for Mild Steel and Medium Tensile steel Bars  432-198 ( Part – II) for concrete 
reinforcement   

08. Code of practice for Fire precautions in welding and cutting        818-196 operations   

09. Code of practice for Fire precautions in welding and cutting     3016-198 operations   

10. Method of Measurement of Building and Civil  Engineering 1200-196Part – VII works, steel 
work and iron work   

11. Code of procedure for manual or metal ARC welding of        823-196  
Mild Steel   

12. Specification for Filler rods and wires for gas welding.        1278-19  

13. Recommendations for welding cold- worked steel bars for       9417-19 reinforced concrete 
construction   

14. Hard drawn steel wire fabrics for concrete reinforcement        1566-19  

V  MASONRY    

01. Code of practice for construction of stone masonry Part – I  1597-1992 Rubble stone 
Masonry   

02. Code of practice for construction of stone Masonry Part – Ii 1597-1992 Ashlars masonry   

03 Specification of fly – ash for use as puzzling and admixture   3812-1981  

04 Method of Measurement of building and Civil Engineering  1200-1975  
Works, Plastering and pointing   
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VI  CONCRETE   1200-1974  

1 Method of Measurement of Building and Civil Engineering    456-2000  
works Part – II Cement concrete works   

2 Code of practice for plan and reinforced concrete   5751-1984  

3 Specification for Precast concrete coping blocks     516-1956  

4 Methods of test for strength of concrete     516-1959  

5 Code of practice for laying in situ cement concrete lining  3873-1993  
on canals   

6 Specification for admixture for concrete   9103-1979  

7 Method of Test for Autoclaved cellular concrete products   6441-1972,1973  

8 Methods of Sampling and Analysis of concrete   1199-1959  

9 Specification for Batch type concrete mixtures   1791-1985  

10 General requirements for concrete vibrators immersion  2505-1992  
type 

11 Specification for concrete vibrating tables   251-1963  

12 Method of test for permeability of cement mortar and   3085-1965  
concrete 

13 Specifications for fly ash for use as pozzolana  as 3812-1981  
admixture for concrete   

14 Specification for Portable swing weigh batch for concrete  2722-1664 (single and double bucket type)  

15 Code of practice for installation of joints in concrete  457-1985 pavement   

16 Code of practice for general construction of plan and  457-1985  
reinforced concrete of dam & other massive structures   

17 General requirement of concrete vibrator screed board  2506-1985  
type (first revision) Specification    

18 Code of practice for concrete structures for the storage of  3370-1965 liquids   

19 Code of practice for use of immersion vibrator for  3558-1983  
consolidating concrete (first revision)   

20 Method of testing performance of batch type concrete  4634-1990  
mixer 

21 Form vibrations for concrete   4656-1991 22  Concrete batching and mixing plant   4925-

1991 23  Ready mixed concrete (first revision)  4926-1990  

24 Code  of practice for seeing joints in concrete lining on  5256-1992 canals.   

25 Vibrating plate compactor   5889-1994  

26 Concrete paver   5892-1991  

27 Concrete slump test apparatus   7245-1991  
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28 Method of making curing and determining compressive  7320-1992  
strength of accelerated cured concrete test specimen  

VII  EARTH WORK  9013-1979  

1 Method of Measurement of building and Civil Engineering  1200-1992  
 Works Part – I, Earth work   (Part-I)  
2 Safety code for piling and other deep foundation   5121-1994  
3 Code of practice for Design installation, observation and  6532-1992  

maintenance of uplift pressure pipes for Hydraulic structure of 
permeable foundation   

04 Safety code for excavation work   3764-1992  

05 Code of practice for protection of slope for Reservoir   8237-1990 embankments   

06 Guidelines for lining of canals in extensive soils   4701-1991  

07 Method of test for soils Part – II Determination of water  4701-1990  
content 

08 Method of test for soils-determination of water content Dry  9451-1991  
density relation using light compaction   

09 Method of test for soils-determination of dry density of soils  2720-1995 in place by the sand replacement 
method.  

10 Method of test for soils-determination of dry density of soils  8237-1990 in place by the core cutter 
method   

11 Classification & identification of soils for general  14984701-1990- 
 Engineering purpose (first revision)  1999451- 

199172720-19  
12 Safety code for blasting and related drilling operations            4081-1970 (with Amendment No 1) 

reaffirmed 1978)   
13 Portable Pneumatic drilling machine (first revision)  5441-1991  
14 General requirements for blast hood drilling rigs.   7209-1991  
15 Safety code for working with construction machinery   7293-1996  
16 Code of practice of stability analysis of earth dams   7894-1991  
17 Guidelines for design of under seepage control measures  8414-1993 for earth & rock fill dams.   
18 Filtration media sand &gravel   8419-1990  
19 Guideline for design of large earth and rock fill dams   8826-1991  
20 Under drainage arrangements of lined canals   4558-1995  
22  Precast cement concrete slabs for canal lining  386891995  
23. Method of tests of soil   2720-1997  
24. Ammonium nitrate for explosive   4668-1991  

25. Method of test for commercial blasting explosives and  6609-1990 accessories   
26. Detonators   7632-1990  
27  Method of load test on soils (2ndrevision)   1888-1999  
28. Method of standard penetration test for soils (1strevision)   2131-1997  
29. Glossing of terms and symbolic relating to soils  2809-1995 engineering   
30. Method of sampling and preparation of stabilized soils for  4332-1995 testing   
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31. Test in over burden   5529-1690  
VIII  OTHER SUBJECTS    

1  Safety code for scaffolds and ladders part – I scaffolds    3696-1996 2  Safety 
code for scaffolds and ladders part – II ladders    3696-1996  
3. Recommendations on stacking and storage of construction  4082-199 materials at site   
4  Plywood for general purposes (2nd revision, Amendment-1   303-1993 to 3)  
5. Test sieves    460-1990  
6. Code of practice for under drainage of lined canals (First   4558-199  

revision)   
7. Code of practice for in-situ permeability test   5529-199  

 
In addition to the relevant BIS code, the specifications prescribed and guidelines issued by Central Water 

commission Standard Specifications shall also  be followed, where BIS specifications is not available.   
The B I S codes, which have been referred as above, if updated, the updated code of practice shall be 

followed.  
 

 
CHAPTER – 2  

 
SITE OF WORK  

Section 2.1 Discharge of Records  
Records 2.1.1 Discharge  

The hydrological data, pertaining to the canal and the streams crossing the canal furnished in the 
relevant report and drawings are for information of bidders and contractors. It should be noted that 
the data used in preparing these particulars are recorded at locations different from the work site. 
The Government (that is Government of Orissa) does not guarantee the reliability or accuracy of any 
of the data, shall assume no responsibilities for any conclusions or interpretations that may be made 
from them. The Contractor shall undertake at his expense such studies as are necessary to assess the 
reliabilities and accuracy of the information presented in the Data.  

Section 2.2 Setting Out for Work  
(A) Permanent benchmarks shall be fixed at suitable locations connecting permanent benchmarks fixed 

by Survey of India. Temporary Bench Marks shall be set up by the Department at every 0.5 km. 
interval or at convenient locations along the canal to serve as reference levels. The Contractor shall 
establish additional reference Bench Mark as may be needed at his own cost for facilitating the 
setting out and taking levels for measurement of work with the approval of the Engineer-in- Charge. 
The Bench Mark shall  
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be marked on a concrete pillar 30 cm. (I) x 30cm. (b) x 75 cm. (d) which shall be embedded 55 cm. 
into firm ground and projecting 20cm. above the ground. The Bench Mark pillar shall be protected 
from being disturbed. The R.L of benchmark shall be conspicuously carved and painted on the 
pillar.  

(B) Before starting any work and during execution (if required), the Contractor shall erect reference 
Bench Marks, reference lines and check profiles at convenient locations as per the direction of the 
Engineer-in-Charge. The centerline of the canal and the reference line for all alignments for 
demarcation purpose shall be done by dug belling on the ground by the agency as per direction of the 
Engineer-in-Charge. The reference line shall comprise the base line properly dug belled on the 
ground with numbered concrete/ masonry R.D pillars suitably spaced.  

(C) Centerline of the canal shall be marked by fixing pillars/stone at 30 m intervals. Profile of canal in 
filling and in moderate cutting shall be marked at 50 m intervals in straight reaches and at 25m 
Intervals in curves. A reference line shall also be marked on ground away from the outer edges of 
cutting and filling with pillars at suitable intervals for future reference.  
To ensure correctness of execution, the edges of cutting, the outer toe lines of canal in filling should 
be marked by fixing pillars or pegs at suitable intervals or by dug belling  

(D) The check profiles shall be located 15 meters or longer apart as directed by the Engineer-in-Charge 
to serve as a guide for execution of all slopes and steps to the elevations and profile or profiles 
indicated in the approved drawings. All important levels and all reference points with respect to 
bench marks and reference lines shall be fixed and co-related by the Contractor as per directions of 
the Engineer-in-Charge.  

(E) The zones of full cutting section, full filling section, partial cutting and filling shall be separated by 
conspicuous demarcation in the field.  
The curves stipulated in construction drawings shall be carefully laid in the field for adopting 
approved method of curve layout. The curves shall be marked on the ground by fixing pegs at very 
closer intervals and joining the peg -point by dug-belling to suitable depth.  
The locations of different structures indicated in construction drawing shall also be clearly marked 
on the ground along the alignment of the canal. The control structure locations of off-taking canals 
shall also be clearly demarcated, so that unnecessary excavation or filling at these locations can be 
avoided.  
The soil dumping zones shall clearly be demarcated in the field. These zones should be at least 2m 
beyond the location of the catch water drains.  
 

(F) To ensure accuracy in execution of cutting, the canal embankment, spoil banks and the structures, 
their layout shall be given in an appropriate manner with pegs and pillars suitably placed in relation 
to outer dimension of these elements.   

(G) All materials and labour for setting out works including construction of reference bench marks, 
reference lines, check profiles and surveys as may be required at the various stages of the 
construction shall be supplied by the Contractor at his own cost. The cost of such works shall be 
deemed to have been included in the cost of the items in Bill of Quantities and no separate payment is 
to be made for setting out and layout works.  

 
Section 2,3 Clearing and Grubbing and Jungle Clearance.   
(A)   Cleaning and Levelling Site  

The portion of the right-of-way where required for constructing the work under these specifications 
shall be cleared of all trees, bushes, rubbish and other objectionable matter. Trees marked by the 
Engineer-in-Charge shall not be cut and shall be protected from injury. Such cleared material shall 
be disposed of as provided in sub -paragraph "D' below or removed from the site of work before the 
date of completion of the contract as approved by the Engineer-in-Charge. The cleaning operation 
shall be in accordance with clauses 4.1,4.1.1,4.2 and 4.3 of I.S. 4701-1982, code of practice for 
earthwork in canals.  
Surface boulders either loose or partly embedded in the ground will have to be removed and stacked 
as directed.  
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(B)  Grubbing  

The area described or shown on the relevant site plan shall be cleared of all obstructions, loose 
stones, non-required materials and rubbish of all kinds. All brushwood shall be cleared and the roots 
grubbed up. No tree shall be cut down and removed without the instructions of the Engineer- in-
Charge. Those which are cut down shall be grubbed up. The same remarks apply to jungle 
clearance. Trees to be preserved will be designated by the Engineer-in- Charge.  
The products of the clearing shall be stacked in such a place and manner as may be ordered by the 
Engineer-in-Charge and the ground shall be left in a perfectly clean condition. All products of the 
clearing shall be the property of Government and shall be disposed of as per the direction of the 
Engineer-in-Charge  
All holes or hollows, whether originally existing or produced by digging up roots shall be carefully 
filled up with earth, well rammed to the desired density and levelled of, as directed.  

(C)   Preparation of bed  

Ant hills shall be completely dug out before earthwork is started. In the absence of any separate 
contract schedule provision for removal of shrubs, loose stones and digging of anthills, involved in 
the preparation of bed, the contract rate for earthwork shall be deemed to include all the work to be 
done in accordance with this clause. In case where the work of preparation of bed is rather extensive, 
the Engineer-in-Charge will usually provide a separate schedule item for such preparation. But in 
the absence of such schedule provision, the Contractor shall understand that his tender rate is 
inclusive of all such work without extra charge. The Contractor shall therefore examine the site 
before tendering and provide for all items to be done under his earthwork tender rate. Old bunds 
will be benched or sloped as directed by the Engineer-in-Charge before addition of earth, the 
benches being 500 mm x 500 mm unless other wise specified. The benches or slope shall be inspected 
by the Engineer-in-Charge or engineer designated for the purpose and approved before new 
earthwork is keyed into them.  

(D)   Disposal of Cleared and Grubbed Material  

The disposal of cleared and grubbed material shall be in accordance with clause 4.1.1 of I.S 4701- 
1982 code of practice for earthwork on canals. All waste materials to be burnt shall be piled neatly 
and when suitable condition arrives it shall be burnt completely to ashes. Piling of waste material for 
burning shall be done at such a location and in such a manner as would not cause any fire risk. 
Necessary precautions shall be taken to prevent spreading of fires to areas beyond the limits of 
cleared areas. Suitable materials and equipment for prevention and suppression of fire shall be kept 
available at all time.   

The material to be disposed off shall be burried 

For the clearance of light jungles, heavy jungle with or without uprooting etc payment will be made 
in respective jungle clearance item of BOQ as provided for in the tender documents. The Contractor 
shall quote the cost thereof in the price bid in the bill of quantities of the contract for the relevant 
finished item of work for which clearing and grubbing as mentioned in the above' paragraph are 
required. No payment towards removal of small stones and boulders of size less than 0.014 cubic 
meter will be made and the rate quoted for excavation is considered to include this item. However, 
payment will made for the removal of surface boulders of sizes greater than 0.014 cubic meter but 
less than 3 cubic meters, either loose or partly embedded in the ground, at the rate quoted in bill of 
quantities for the actual quantity so removed, based on stack measurement applicable for the 
relevant strata classification after deducting 40% towards voids.   

Benching will be paid as separate item per 1 (one) running meter of bench at the rate provided for in 
the tender documents.   

 
Section 2.4 Use of Water  

2.4.1  Water for Dust Abatement  
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(A)   General  

The Contractor shall procure and apply water for dust abatement.  

Water applied for dust abatement will not be eligible for payment separately. The cost of procuring 
and applying water including all expenses for all means of conveying water to the point of use, their 
collection, usage, and all other incidental expenses will not be paid separately. Creation of source of 
water and the cost shall be deemed to have been included in the concerned unit price bid in the bill of 
quantities of the contract for the relevant finished item of work for which water for dust abatement 
is required.   

So also the cost of procuring and applying water required for the work shall be included in the price 
bid in the bill of quantities for the items of work for which the water is used.  2.4.2  Pre wetting of Canal Prism 
and Adjacent Areas  

(A)   General  

The Contractor shall furnish all labour, materials and equipment and shall procure and apply water 
required for pre wetting the areas under canal and embankment.  

Water applied for pre wetting areas as detailed above will not be eligible for payment separately. The 
cost of procuring and applying water including all expenses for all means of conveying the water to 
the point of use, their collection, usage and all incidental charges shall be included by the Contractor 
in the concerned unit price bid in the bill of quantities for that item of work where the water shall be 
used and no separate payment for the same will be made.  

Section 2.5 Site Drainage  

2.5.1  Cross Drainage  

The Contractor shall handle all flows from natural drainage channel intercepted by the work, 
perform any additional excavation and grading for drainage as directed and provide and maintain 
any temporary construction required to bye pass or otherwise cause the flows to be harmless to the 
work and property. When the temporary construction is no longer needed and prior to acceptance of 
the work the Contractor shall remove the temporary construction and restore the site to its original 
condition as approved by the Engineer-in-Charge. The cost of all works and materials required by 
this paragraph shall be included by the Contractor in the unit prices quoted in the bill of quantities 
and no separate payment will be made for the same.  

In addition to cross drains, longitudinal drains may be considered necessary for proper drainage. 
The drainage system consisting of network of cross and longitudinal drains shall be led into out fall drains to 
prevent stagnation of water at the place of construction. The drains shall be constructed to the section 
designed and shall be either open or filled up with material to ensure free flow of water without clogging of 
the filled materials. 2.5.2  Drains, Berm Drains and Dowel Banks  

(A) Drains  

In connection with the excavation for the canal and structures, the Contractor shall perform 
excavation for the construction of drains, berm drains and chutes and any other drains as directed 
by the Engineer-in-Charge.  

The location, grades and sections of the drains shall be as shown on the drawings and/or as directed. 
Measurement of excavation for the above drains will be made to the lines shown in the drawings or 
as directed. Payment for excavation for the above drains, channels and embankment will be made at 
the unit price bid in the bill of quantities for execution of canal  

(B) Berm Drainage and Dowel Banks  
Berm drainage including drainage along the berms and banks of the canal and longitudinal berm 
drains shall be constructed where shown on the drawings as directed. The Berm drains shall be 
constructed to dimensions and grade shown on the drawings or as directed. The surface of the berm 
shall be sloped transversely and dowel banks shall be made along sides of the banks and berms as 
shown on the drawings and elsewhere as directed. The dowel bank may be made by blading of 
material in place following completion of a canal reach. Payment will be made for constructing 
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Dowel banks, drains as per approved drawing in the unit price per cubic meter in the bill of 
quantities for construction for canal embankment.  

Section 2.6 Monsoon Damages   

Damages due to rain or flood either in cutting or in banks shall have to be made good by the 
Contractor till the work is handed over to the department. The responsibility for desilting and 
making good the damages due to rain or flood rests with the Contractor. No extra cost is payable for 
such operations and the contractor shall, therefore have to take all necessary precautions to protect 
the work done during the construction period.  

Section 2.7 Removal of Silt and Water. 

Accumulated silt and water in the canal and structures for the works partly done by the Contractor 
In current or previous seasons should be removed and no extra payment will be made for such 
removal of silt and Water. The unit rate for excavation is deemed to include cost for removal of such 
silt and water.  

Section 2.8 Procedure for Measurement  

Before commencement of work, initial levels to indicate existing ground levels shall be taken at 15 m 
intervals longitudinally along the alignment of the canal. The level points transversely along the cross 
sections shall be maximum at 5 m intervals in flat ground and 1.5-2 m in undulating terrain. The 
cross section shall be extended beyond the limit of work to a suitable distance and minimum 5 m 
beyond the toe lines of slopes on both the sides. The intervals stipulate shall be made closer 
depending on the topography or any stipulation made by the Engineer-in-Charge. All initial level 
shall be recorded in ink in authenticated level books issued by the Engineer-in- Charge and shall be 
signed by the Junior Engineer / Assistant Engineer when he records the levels.  

The Assistant SUPERINTENDING ENGINEER and SUPERINTENDING ENGINEER shall 
exercise checks strictly in accordance with the codal provisions  

Actual construction work shall not be allowed to start unless the above formalities are fulfilled if the 
work is awarded to any agency the level shall be recorded in the presence of the Contractor or his 
authorized agent. The Contractor or his authorized agent shall sign each page of the level book/field 
book in token of acceptance. These cross section shall form the basis of all future measurements and 
payments. Each dimension shall be measured to the nearest 0.01 m.  Areas shall be computed to 
nearest 0.01 sqm. Volume shall be computed to nearest 0.01 cubic m.  

 
 
 
 

 
 
 
 
 
 
 

CHAPTER – 3  
 

EARTH WORK  
Section 3.1 General  

 
To the extent that they exist, plan and estimates for the Government's studies on Earth Work for 
construction of the canal will be available for inspection by the Bidder's in the office of the concerned 



 

104 
 

 CONTRACTOR   SUPERINTENDING  ENGINEER 

Engineer-in-Charge. Such information is made available solely for the convenience of Bidders. The 
Government does not guarantee that the information is accurate or complete. Bidders are cautioned 
that this information is subject to revision and that the Government disclaims responsibility for any 
interpretations, deduction or conclusions, which may be made there from. It is not intended that this 
information will limit or prescribe the excavation and handling procedures of the Contractor, and 
the Government reserves the right to utilize and distribute earthwork materials during the progress 
of work as it serves the interest of the Government  
Drawing showing the typical section of the canal, annexed to these specifications, provides such 
details as would enable the Contractor to execute the work in general conformity there with under 
these specifications which have been prepared as definitely and in as much details as possible with 
regard to design data presently available. These drawings will be supplemented by such additional, 
general and details of drawings or directions as may be considered necessary or desirable as the work 
progresses. For all changes in approved drawing/design the recommendation of Superintending 
Engineer and approval of Chief Engineer will be essential. Where details shown on these drawings 
differ from the requirements of these specifications, the requirements of specifications shall govern. 
The Contractor shall do no work without proper drawings. He shall check all drawings and 
specifications carefully and advise the Engineer-in-Charge if any errors and omissions are discovered 
where upon the SUPERINTENDING ENGINEER will prepare and lodge such revised additional 
drawings and specifications as may be required to suit the stage of the work. All such additional, 
general and detailed drawings whether original or revised lodged in the office of the Engineer-in-
Charge and signed by him for purpose of identification shall be open for inspection by the 
Contractor under the same terms and conditions as provided in agreement.  

All works of the contract shall be executed as per the specific and relevant clause/clauses of relevant I.S. 
code unless otherwise specified. Materials used should, confirm to the desired standards prescribed in the 
relevant codes. Wherever a pair of I.S code is cited in specification, it goes without saying that the latest 
revision of the specification subsequently, shall apply. For purpose of relevancy or otherwise of any 
provision of I.S. code referred to the decision of the Engineer-in-Charge shall be final and binding.  

Section 3.2 Excavation for canal/creek /drainage channel and  for Structures   

3.2.1 Classification of Excavation  

Payment shall be made on actual classification of soil met with during excavation. Material excavated shall 
not be classified for payment, except or otherwise provided in these specifications. Material excavated shall 
be measured in excavation, to the lines shown on the drawings or as provided in these specifications and all 
materials required to be excavated will be paid for at the applicable rates in the schedule for excavation. No 
additional allowance above the rates in the schedule will be made on account of any of the material being 
met. Bidders and the Contractors must assume all responsibility for deducing and concluding as to the 
nature of the materials to be excavated and the difficulties of making and maintaining the required 
excavations.  

The classification of excavation shall be decided by the Engineer-in-Charge and binding on the Contractor. 
In case of dispute, the decision of S.E. shall be final. Merely the use of explosive in excavation will not be 
considered in areas on the higher classification unless blasting is clearly necessary in the option of the 
Engineer-in-Charge.  

3.2.2 Excavation for Canal  

(a) The excavation may be carried out manually or mechanically and as per specification, drawing 
and direction of the Engineer-in-Charge. ; 

(b) The excavation for canal in all kinds of soil and D.I. Rock shall be done according to the 
dimensions and grades shown in the drawing. Proud equivalent to thickness of the lining on sides 
and in bed on the underside of the lining shall be left unexcavated temporarily and the removal of 
this proud shall be done just, before trimming and placing concrete for lining.  

(c) Blasting shall be done in such a manner as not to cause over break which in the opinion of the 
Engineer-in-Charge is excessive. Special care shall be taken to prevent over break or loosening of 
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material on bottom and side slopes against which concrete lining is to be placed. Final cutting in 
hard rock for 45 cm shall be carried out by controlled blasting or chiseling or with the help of 
pneumatic pavement breakers. If excavation is required to be done within 30 m from the existing 
structure, the same shall be carried out by chiseling without adopting blasting for which no extra 
rate shall be payable. The method of drilling and blasting to be resorted to for hard rock 
excavation shall be got approved from the Engineer-in-Charge.  

(d) Except for the areas of rock all areas to be excavated for canal sections shall be pre wetted so that 
at the time of excavation moisture content shall be about optimum. However in case the excavated 
material from canal is not to be used for embankment, such pre wetting is not necessary  

(e) The excavation shall be allowed to progress from the valley ends of the reach towards the ridge in 
conformity with the layout given. All useful earth from excavation shall be used for filling the 
banking section with varying leads and with all lifts either manually or mechanically. Excavated 
materials which is not useful for banking or which is in excess after meeting the banking 
requirement of the reach, shall be disposed as specified at paragraphs 8.1 and 8.2 of I.S. Code 
4701-1982 either by head lead or by mechanical means or by both in spoil bank or at any specified 
place with all lifts and varying leads  

(f) The regradation for tail channel and approach channel for structures and diversion of drains/ nallas 
shall be done according to the dimension and grade as shown on the drawings or instructed by the 
Engineer-in-Charge.  

(g) The Contractor shall not be entitled to any additional rate above the rates quoted in the schedule 
on account of the requirement for allowing additional time for drying, stock piling and rehandling 
the excavated material which have been deposited temporarily and stockpiled.  

(h) When cutting on cross sloping ground the Contractor shall cut a catch water drain on the higher 
side to prevent water from flowing down to the cutting slope. No separate payment will be made 
for the work as the same is deemed to have been included in the Unit rate of excavation of soils, 
D.I. and rock etc.  

3.2.2.1.1 Excavation of Soil and Disintegrated (D.I.) Rock  

Excavation of soil shall comprise of ail kinds of soil such as vegetable or organic soil, turf, sand, silt, loam, 
clay, mud, peat, black cotton soil, loose or compact moorum, stoney earth mixed with gravel having stones 
of 300 mm maximum diameter in one direction. Excavation of D.I. shall comprise of sowing of 
roads/paths, hard core, macadam surface, lean concrete, stone masonry, brick work, soft conglomerate, 
lime stone, soft sand stone, soft laterite, soft conglomerate and all types of D.I. rock, which does not require 
blasting and can be quarried or split with pick-axe and crow bars. If however, the Contractor resorts to 
blasting in such strata and D.I. rocks for his convenience, no extra payment shall be made and material 
shall not be classified in higher grade.  

Excavation for canal shall confirm to provisions of relevant I.S. codes. Side slopes to be provided as per the 
approved drawings, specification and provision of I.S. code.  

The excavated materials suitable for reuse in filling section of canal shall be carried by the agency and use 

the same for canal embankments in filling reaches/canal banks The materials unsuitable for filling shall be 

dumped in spoil bank of canals.  

3.2.2.1.2 Excavation of Medium Hard Rock (M.H.R)  

This shall include any other rock other than 3.2.2.1.1 above & HR, which cannot be excavated by pickaxe 
and crowbar and needs blasting. There will be no recovery of materials for reuse.  

3.2.2.2 Excavation or Hard Rock  

This shall include all solid rock in place of such hardness and texture that it cannot be removed by pickaxe 
and crowbar or any other method until loosened by drilling, blasting and wedging. All boulders or detached 
pieces of solid rocks having volume grater than 3 cum can be classified as hard rock when removed by 
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blasting etc. Blasting shall be restored only after it has been certified by the Engineer-in-Charge that 
blasting is necessary. Rock excavation shall be done as per relevant I.S. codes.  

The excavated rock and debries so obtained shall be carried, dumped and stacked separately with varying 
lead at places indicated by the Engineer-in-Charge. The volume shall be calculated after deduction of 
suitable void percentages and compared and co- related with the premeasured volume. The excavated 
materials shall be the property of the Department. The same shall be issued to the Contractor for the work 
such as pitching, filter, rock toe, masonry work etc. under this contract, if required, at issue rate. The issue 
rate fixed by the department from time to time shall be applicable and binding on the Contractor.  

Payment for hard sheet rock and medium hard rock shall be made as per level section (pre & finished) 
taken 3 m apart with transverse levels at every I m apart. Closer interval for levelling may be adopted if 
considered necessary in the opinion of the Engineer-in-Charge. Boulders having volume more than 3 cum 
shall be premeasured.  

However the excavated hard rock as measured by above method and as calculated by stack measurement 
(deducting voids) shall be co-related and variation worked out. The stack measurement of hard rock shall 
not ordinarily be less than 70% which shall be ascertained by the Engineer-in-Charge and a certificate 
thereon shall be recorded in the measurement book, if a higher variation is found after getting verified by 
the Engineer-in-Charge. A report shall be forwarded to the superintending Engineer for approval.  

3.2.2.3 Over Excavation  

The canal shall be excavated to exact designed section in all kinds of soil and D.I, rock. No. over 
excavation will be allowed in such reaches. However in canal sections taken in Hard rock formation over 
excavation to the extent of 10 cm depth on an average will be allowed and paid for in respective item. In 
case of over excavation due to poor geological formation certified by the Superintending Engineer and 
approved by the Chief Engineer, payments would be made for removal of such quantity only.  

In the canal section where expansive type of soil such as CH type of soil is encountered and over which 
concrete lining cannot be directly laid.the canal prism shall be over excavated to the extent as directed by 
the Engineer-in-Charge and such over excavated section shall be filled with suitable cohesive non-swelling 
(CNS) type of soil to be placed in uniformly compacted layers as directed by the Engineer-in-Charge. The 
over excavation made in such strata, filling with suitable soil, watering and compacting will be paid under 
respective items at the quoted rate.  

 

3.2.2.4 Dewatering Trenches and Wet Excavation  

Subsoil water met within canal excavation shall be diverted to nearby drain/nalla by cutting anopen channel 
within the canal section to be excavated. When the drain/nalla bed is higher than the subsoil water level met with 
pumping shall be resorted to for dewatering below the drain/nalla bed level.  

3.2.2.5. Disposal of excavated earth:  

The excavated earth shall be utilized in construction of the embankment in both side or one side wherever 
necessary as per the design section. The earth shall be laid in layers not exceeding 22.5 cm in thick, spread 
uniformly and compacted with suitable compactor up to  85% of MDD. The spoil /surplus earth shall be 
deposited in the areas identified by engineers and as per direction of the Engineer-in-charge. No payment 
will be made separately.  

In case where the topography of the area is such that surface water is not possible to be drained off by 
excavating the channel, pumping shall be resorted to till completion of the work. No distinction shall be 
made as to whether the material being excavated is dry, moist or wet. Care should be taken to discharge the 
drained water not to cause damage to works, crops or any other property. No separate payment shall be 
made for dewatering by pumping or by any other method.  
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3.2.2.6 Measurement and Payment  

The payment shall be made on volumetric basis for the quantities excavated to the required extent. The 
cross section shall be taken initially before commencement of work as stipulated in earlier paragraph. On 
completion of excavation.final cross sections shall be taken at the same points longitudinally and 
transversely. These cross sections shall be marked on the initial cross sections and the quantities between 
initial and final cross sections shall be worked out and paid.  

In case of canal excavation on Hard Rock, and Medium Hard Rock cross sections shall be taken at 3 m 
interval longitudinally with transverse levels at I m or closer intervals. Isolated boulders having volume more than 3 
cum and not covered in section measurement shall be pre-measured.  3.4 Drilling and Blasting  

3.4.1. General  

Blasting where required shall be permitted only when proper precaution have been taken for the protection 
of persons and property in accordance with I.S. 4081-1961 (Indian Standard Specifications) for safety Code 
for blasting and related drilling operations). While carrying out excavation, adequate precautions in 
accordance with I.S. 3761-1966 (Indian Standard Specifications for safety code for excavation work) shall 
be taken.  

All contractors who execute blasting operations in connection with works for purpose of the quarrying 
stones, road construction, excavating foundations, well sinking or for any further additional instructions 
which may be given by the Engineer-in-Charge.  

3.4.2. Blasting with Powder  

(a) Blasting operation shall be under charge of competent persons specially deputed for this purpose and 
be carried out during fixed hours of the day preferably during early hours, day lunch hour or at the 
close of the working day, in the presence of competent persons.  
Prominent signboard indicating the blasting timings should be put up at a number of places. The Safety 
Engineer shall see strictly that the safety precautions are taken and observed.  

(b) Red flags shall be prominently displayed and all the people except those who have actually to light the 
fuse must evacuate to a safe distance from the blast not less than 150 meters as a rule.  

(c) Sirens shall be sounded five minutes prior to the blast with wailing note and an all clear shall be given 
with a long blast at the end of the operation. These sirens should be kept at different locations so as to 
identify the danger zones.  

(d) All fuses must be cut to required length before being inserted into the holes. The safety fuses of the 
charged holes are to be lighted in presence of the Supervisor, who must see that the fuses of all holes 
charged have properly been ignited.  

(e) The number of blasts to be fired and the actual number of shots heard must be compared and the 
person responsible must satisfy himself by examination that all blasts have exploded before work 
people are permitted to approach the site. Withdrawal of charge which has not exploded is not to be 
permitted, under any circumstances, but the tamping and charge should be flooded with water and the 
hole marked in a distinguishing manner. Another hole should be drilled at distance of about 23cm. 
from the old hole and fired in the usual way. The result shall be carefully examined by the persons in 
charge of blasting and the operation continued until the original blast is exploded.  

3.4.3 Blasting with Dynamite and Other High Explosives  

Sub paragraphs (a) to (c) of the paragraph 3.4.2 instructions for blasting with powder shall apply. The 
strength of the special gelatin to be used in the excavation of foundation as per the percentage mentioned 
below.  

60% Special gelatine -for softer rock strata:  

70% special gelatine -for medium hard rock strata  

80% special gelatine -for hard rock strata  
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Bore holes must be of such a size that the cartridges can easily be passed through.  

The position of all holes to be drilled must be marked out with white paint and the responsible man in 
charge of blasting (supervisor) shall take particular note of these positions and check them again after holes 
are drilled.  

The Supervisor himself must supervise preparation of all charges necessary for the boreholes. Blasting 
plans shall be evolved after trial blasting at the site. The first few rounds blasted at the work site shall be considered 
as test/trial blasting to find the most economic and efficient drilling and firing pattern, consistent with limiting the 
blast-induced peak particle velocity (ppv) within permissible range. He shall adjust the drilling pattern, hole depth, 
number of holes, charge per hole and the firing sequence including the types and number of delays for ensuring most 
favourable angle of breakage. The blasting plan so evolved, and approved by the Engineer-in-Charge, will restrict 
the development of crack zone beyond the drilled contour and limit the PPV's influencing the damage prone 
Features / Structures range.   

Through trial blasting and vibration measurement, the value of variable K shall be determined from the 
following equation.   

K(Q1/2 )1.7 
V =  

 D  

V= Peak particle velocity in mm/sec.   

Q = Co-operating charge in Kg  

D= Distance from the blasting zone in meters  

K= Transmission factor constant which depends upon rock characteristics, homogeneity of rock and 
presence of faults and cracks  

Broadly, a peak particle velocity range of 70-100 mm/sec shall be permissible in good rock excavation. The 
number of holes to be blasted in a round will be governed by the blasting plan evolved through trial 
blasting as explained above with the framework of permissible ppv. If blasting is to be done in the vicinity 
of any risk-prone feature of structure the permissible ppv shall be reduced and the Engineer-in-Charge shall 
lay down the safe limits of ppv.  

3.4.4  Explosive and Blasting   
Explosive required for rock blasting are to be procured by the Contractor at his cost. It shall be the 
responsibility of the Contractor to store the explosive purchased by him in accordance with the rules of the 
explosive act and other rules framed by Govt. of India.   

Blasting materials such as Gelatine, Detonators and fuse coils will have to be procured by the  
Contractor. He should make his own arrangement for their transport to work spot at his cost and  

their safe custody in a portable magazine, as per the rules in force and furnish the following details : 

 

 

   

 

 

 

 

Capacity   License No. and Date   V alidit y Period   
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The contractor shall acquaint himself with all the applicable laws and regulation concerning storing, 
handling and the use of explosives. All such laws, regulations and rules as prevalent from time to time shall 
be binding upon the Contractor.   

The provision detailed in the specifications are supplementary to the above laws, rules and regulations and 
are also applicable except where they conflict with the above mentioned laws. Further the Engineer-in-
Charge may issue modifications, alterations and new instructions from time to time. The Contractor shall 
comply with the same without those being made a cause for any claims.   

All the materials such as explosive, detonators, fuse coils, tamping materials etc. they are proposed to be 
used in the blasting operations shall have the prior approval of the Engineer-inCharge. Only explosives of 
required make and strength are to be used.   

The use of fuse with only one protective coat is prohibited. The fuse shall be sufficiently water resistant as 
to be unaffected when immersed in water for thirty minutes. Rate of burning of the fuse shall be uniform 
and not less that 4 (four) seconds per 35 millimeters of length with 10 percent (ten percent) tolerance on 
either side. The fuse known as tarntaneous fuse shall not be used.   

Before use, the fuse shall be inspected and most damaged or broken ones shall be discarded. The rate of 
burning of all new types of fuses or when they have been in stock for long shall be checked before use. The 
detonators used shall be capable of giving an effective blasting of the explosives.   

3.4.5  Personnel   

Excavation of blasting shall be permitted only under the personal supervision of competent and licensed 
persons and trained workmen employed by the Contractor by his cost. All supervisors and workmen in 
charge of make up, handling, storage and blasting work shall be adequately insured by the Contractor.   

The storage of explosives shall be in charge of a very reliable person approved by the Engineerin-Charge. 
He may, if necessary cause police inquiry being made as to his reliability, antecedents, etc. The Contractor 
shall have to produce security for the person in charge of the explosives, if and as required by the Engineer-
in-Charge or the civil authorities of the District.   

The Contractor shall make sure that his supervisor workmen are fully conversant with all the rules to be 
observed in storing, handling and use of explosives. It shall be assured that the supervisor in charge, is 
thoroughly acquainted with the details of the handling and blasting operations.   

3.4.6  Storage of Explosives   

The contractor shall build at his cost a magazine for storing the explosives and portable magazine for 
carrying the explosives to work spot from the magazine or one storage magazine to be built near the site of 
the work on which explosive are to be used. The site of the magazine, its capacity and design shall be 
subject to approval by the Engineer-in-Charge and the Inspector of Explosives before the construction is 
taken up. As a rule, the explosives should be stored in an clean, dry, well ventilated bullet proof and fire 
proof building on an isolated site.        

The explosives, detonators.and fuse coils shall each be separately stored.  

A careful and day to day account of the use of explosives shall be kept by the Contractor in register in a 
manner prescribed by the Engineer-in-Charge. The Engineer-in-Charge may also pay surprise visits to the 
storage magazine. In case of any unaccountable storage of the explosives or if the account is not found to 
have been maintained in a manner prescribed by the Engineer-jn-Charge, the Contractor shall be liable to 
be penalized in which case, he shall not be entitled to any compensation for the losses etc.  

The action taken under this clause shall be in addition to that which might be taken by the competent 
authorities or in the court of law. The magazine shall at all times be kept scrupulously clean.  

No unauthorized person shall at any time be admitted inside the magazine. A notice shall be hung near the 
storage, prohibiting entrance of unauthorized persons.  

The magazines on no account be opened during or on the approach of a thunder storm and no person shall 
remain in the vicinity of the magazine during such periods.  
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Magazine shoes without nails shall at all times be kept in the magazine and a wooden tube or cement 
trough about 300 millimeters high and 450 millimeters in diameter filled with water shall be fixed near the 
door of the magazine.  

Persons entering the magazine, must put on the magazine shoes which shall be provided by the Contractor 
for the purpose and be careful.  

i. Not to put their feet on the clear floor unless they have the magazine shoes on.   

ii. Not to allow the magazine shoes to touch ground outside the clean floor. iii.  Not to 

allow any dirt of grit to fall on the clean floor.  

Person with barefoot shall before entering the magazine dip their feet in water and then step direct from 
tube over the barrier ( if there be one) on the clean floor.  

A brush or broom shall be kept in the lobby of the magazine, for cleaning out the magazine, on each 
occasion it is opened for the receipt, delivery or inspection of explosives. No matches or inflammable 
material shall be allowed in the magazine. Light shall be obtained from an electric storage battery lantern.  

No person having articles of steel or iron on him shall be allowed to enter the magazine. Oily cotton, rags, 
wastes and articles liable to spontaneous ignition shall not be allowed inside the magazine.  

Workmen shall be examined before they enter the magazine to see that they have none of the prohibited 
articles on them.  

No tools or implements other than those of copper, brass, gunmetals or wood shall be allowed inside the 
magazine. All tools shall be used with extreme gentleness and care.  

Boxes of explosives shall not be thrown down or dragged along the floor, and shall be stacked on the 
wooden trestles.  

Where there are white ants, the legs of the trestles shall rest in shallow copper, lead or brass bowls 
containing water. Open boxes of Dynamite shall be never be exposed to the direct rays of the sun. Empty 
boxes or loose packing materials shall not be kept inside the magazine. The magazine shall have lightning 
conductor, which should be got tested at least once a year, by an officer authorized by the Engineer-in-
Charge. The Contractor shall within 15 days, comply with all the recommendations made by the officer, 
testing the lightning Conductor failing which the Engineer-in-Charge shall entitle to comply with the same 
at the Contractor's expenses which shall not be open to question or the Engineer-in-Charge may consider 
any action that he may consider.  

The following shall be hung in the lobby of the magazine.  

a. A copy of rules both in English and the language in which the workers concerned are  
familiar.  

b. A statement showing the stock in the magazine at that particular time.  

c. A certificate showing the last date of testing of the lightning conductor.  

d. A notice that Smoking is strictly prohibited. . 

The magazine shall be inspected at least twice a year by an officer representing the Engineer-in- Charge 
who shall see that all the rules are strictly complied with. He shall notify all omissions etc., to the 
Contractor who shall rectify the defects within a period of 15 days (fifteen days) from the date of receipt of 
the notice, falling which the Engineer-in-Charge may take whatever action he considers suitable.  

3.4.7 Transport and Storing of Explosives:  

For the transport of explosives and detonators between the store and site, closed and strong containers made 
of soft materials such as timber, zinc. Copper, leather shall be used. Explosives and detonators shall be 
carried in separate boxes. For the conveyance of primer special container.shall be used. The boxes and 
containers used, shall be kept closed. Explosives shall be stored and used chronologically to ensure the 
ones received earlier being used first. A make up house shall be provided at each working place in which 
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cartridge will be made up by competent and licensed men as required for the work. The make up house 
shall be separated from other buildings. Only electric storage battery lamps will be used in this house.  

No smoking shall be allowed in the make up house or generally while dealing with explosives.  

No child under 16 years of age & person who is in the state of introduction, shall be employed on the 
loading, unloading or transport of explosive or be employed in or allowed to enter the premises where 
explosives are handled and/or stored.  

3.4.8 Disposal of Deteriorated Explosives   

All deteriorated explosives shall be disposed off in an approved manner. The quantity of the deteriorated 
explosives to be disposed off shall be intimated to the Engineer-in- Charge prior to its disposal.  

3.4.9. Preparation of Primers   

The primers shall not be prepared near open flames or fire. The work preparation of primers shall always be 
entrusted to the same personnel. Primers shall be used as early as possible after they are ready.  

3.4.10.Charging of Holes  

The work of charging holes shall not commence before all the drilling work at the site is completed and the 
Contractor's supervisor satisfy himself to the effect by personal inspection. While charging, open lamps 
shall be kept away. For charging with powdered explosives, a naked flame shall not be allowed, Only 
wooden tamping rods, without any kind of metal on the rod shall be allowed to be used. The tamping rods 
shall have cylindrical ends. Bore hole must be of such size that the cartridges can easily pass down them, 
they shall not however to be too big.  

Only one cartridge shall be inserted at a time and gently pressed into the hole with the tamping rod. The 
sand, clay or other tamping material used for filling the holes completely shall not be tampered too hard.  

3.4.11 Blasting  

Blasting shall be carried out during fixed hours of the day which shall have the approval of the Engineer-in-
Charge. The hours once fixed shall not be altered without prior, written approval or the Engineer-in-
Charge.   

The site of blasting operations shall be prominently demarcated by red danger flags. The order for fire shall 
be given only by the Contractor’s supervisor in charge of the work and his order shall be given only after 
giving the warning signal three times. So as to enable all the labour, watchmen, etc., to reach safe shelters.  

All the roads and foot paths leading to the blasting areas shall be watched. Road closing barriers 

should be provided to close the traffic on these roads at least 400 meters away when the firing is to take 

place.  

In special cases, suitable extra precautions shall be taken. The Engineer-in-Charge may however permit 
blasting for under ground excavation, without restriction of fixed time, provided that he is satisfied that 
proper precaution are taken to give sufficient warning to all concerned and that work of other agencies on 
the site is not hampered. For lighting the fuse, a lamp with strong flame such as carbide lamp shall be used,  

The Contractor's Supervisor shall watch the required time for the firing of the fuses and shall see that all the 
workmen are under safe shelters in good time.  

3.4.12 Electrical Firing  

Only the Contractor's Supervisor in charge shall posses key of the exploder and short firing accessories and 
he shall keep it always with himself. Special apparatus shall be used as a source of current for the blasting 
operations. Power lines shall not be tapped for the purpose.  

The detonators shall be checked before use. For blast in series, only detonators of the same manufacture 
and of the same group of electrical resistance shall be used.  

Such electrical lines as could constitute danger for work of charging shall be removed from the site.  
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The firing cable shall have a proper, insulating cover so as to avoid short circuiting due to contact with 
water, metallic parts of rock.  

The use of the earth as a return line shall not be permitted.  

The firing cables shall be connected to source of current only when nobody is in the area of blasting. Before 
firing, the circuit shall be checked by a suitable apparatus. After firing whether with or without an actual 
blast the contact between the firing cables and the source of current shall be cut off before anyone is 
allowed to leave the shelter.  

During storms, charging with electrical detonators shall be suspended. The charges, already placed in holes 
shall be blasted as quickly as possible but taking all the safety precautions, and giving necessary warning 
signals. If this is not possible the site shall be abandoned till the storm has passed.  

3.4.13 Precautions after Blasting  

After the blast, the Contractor's Supervisor must carefully inspect the work and satisfy himself that all the 
charges have exploded. After the blast is taken place in underground works, workmen shall not be allowed 
to go the place till all the toxic gas are evacuated from the face.  

3.4.14. Misfires  

If it is suspected that part of the blast has failed to fire and delayed, sufficient time shall be allowed to 
elapse before entering the danger zone. When fuse and blasting caps are used, a safe time should be 
allowed and then the Contractor's Supervisor alone shall leave the shelter to see the misfire.   

None of the drillers are to work near this hole unless one of the two following operations have been carried 
out by the supervisor.  

Either (i) the supervisor should very carefully (when the tamping is of camp clay) extract the tamping with 
a wooden scraper or jet of water or compressed air (using pipe of soft materials and withdraw the fuse with 
the primer and detonator attached after which a fresh primer and detonator with fuse should be placed in 
this hole and fired out or (ii) the hole may be cleared of 300 mm by scrapping and the direction then be 
ascertained by placing a stick in the hole, another hole may be drilled at least 225 mm away, and parallel to 
it. This hole should then be charged and fired. The balance of the cartridge and detonators found in the 
muck shall be removed.   

Before leaving the work site, the Contractor’s Supervisor should inform the supervisor of the relieving shift 
about any case of misfires and should point out the position with red cross demarcating the same, stating 
action he has taken in the matter. A register of misfires and their location and how they were dealt with 
shall be maintained by the Contractor.   

The Contractor’s Supervisor should also report at the Contractor’s office all cases of misfires, the cause of 
the same and steps taken in this connection.   

The names of day and night supervisors of the Contractor must be noted dailly in the Contractor’s office. If 
misfire has been found to be due to defective detonator or dynamite the whole quantity of box from which 
the defective article was taken must be returned to the Contractor’s office for inspection and shall be 
disposed off.   

Blasting operation, when considered necessary shall be taken up only with the written permission of the 
Engineer-in-Charge. Prior inspection shall be carried out for the safety and stability of the public and 
property. Blasting operations in the proximity of overhead power lines, communication lines, utility lines 
or other structures shall not be carried out until the operator or the owner or both of such lines have been 
notified and precautionary measures deemed necessary have been taken.   

Any damage to the neighboringbuildings,. Properties, standing crops and life due to blasting shall be made 
good by the Contractor at his cost.  
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3.5.3.5 Haul roads and Approach Roads  

Construction and maintenance of approach roads and haul roads will be the responsibility of the Contractor. 
The Department will have full right of way to those roads for inspection purposes. Proper road sign as 
directed have to be provided for safety. For haulage of earth, the Contractor shall construct ramps and haul 
roads of sufficient width along the shortest and most practicable route and shall maintain and illuminate 
them to a satisfactory manner. Watering of the haul road shall be done by the Contractor very often and as 
necessary to prevent raising of dust, formation of cuts and consequent deterioration of the surface. When 
ever service roads traverse through roads meant for public thorough fare or run close to the borrow area, 
the Contractor shall carry the excavation and haulage operation in such a manner as to ensure uninterrupted 
use of the service road and safety to the public. At the haul road and service road crossings the Contractor 
shall install necessary check gates and road signs. . 

No extra payment is admissible as this is deemed to have been included in the unit bid price for earth work 
in the bill of quantities being contingent to the main work.  

 

3.6.9 Slope Dressing  

The slopes of particular reach of the canal which has been completed in the manner described earlier shall be 
dressed neatly to the designed line and grade. Extra earth work done at sides are to be dressed and reused in 
the embankment.  

Section 3.7 Slope Protection  

3.7.2 Forming Dry Rubble Rock Toe  

(A)   General  

The dry rubble rock toe along with filters shall be formed to the lines and grades as shown in the drawing. 
The forming of dry rubble rock toe filter consists of,   

i.  Excavation of foundation trench 45cm. deep for laying filters and forming rock toe, ii. 

 Laying sand filters, iii.  Laying graded metal filters and  iv. Forming dry rubble rock toe. 

(B)   Materials  

i. The filter materials should be composed of layers of fine sand, coarse sand and hard rock aggregates of 
thickness specified in plans and in schedule.  

ii. The fine and coarse sand to be used shall be composed of clean sand, well graded, hard siliceous 
material, free from injurious amounts of dust, lumps of clay, soft or flaky particles, shale, alkali, loam 
mica or other deleterious substance. If the same brought to site is dirty, it must be washed thoroughly, 
cleaned with water so as to get rid of all soluble impurities. The sand shall be screened and the fine and 
coarse ones stacked separately which shall confirm to the gradation specified hereunder.  

iii. The aggregates of 10 mm to 75 mm size shall consist of broken stone which are hard, dense and 
durable. The rock fragments shall be free of disintegrated and decomposed stone, soft, flaky, salt, 
alkali, vegetable material, and other deleterious substances like clay, lumps etc. They should be 
washed clean and stacked separately as per the gradation defined hereafter. iv. All the quantity of rock 
and spalls required for breaking the aggregates and those obtained from the spoil of canal rock blasting 
shall be available at site. It shall be insisted upon the Contractor to first utilize these materials to the 
full and the recovery of cost of the material used from such spoils from canal excavation shall be fixed 
by the Engineer-in- Charge, which is binding on the Contractor.  

v. The gradation of each filter layer shall meet the following requirement with respect to the materials in 
the adjacent filter layer. Each successive layer of material shall compose of materials such that the 15% 
size (15% smaller than and 85% larger than the diameter) is more than 5 times that of 15% size of the 
layer above.  
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vi. The requirement for grading of the filters shall be established by the field laboratory on the basis of 
mechanical analysis of the adjacent fill material. Mechanical analysis shall be performed on samples 
which have been compacted. The test is to be conducted by the Contractor at his cost in the presence of 
Department Engineers to be nominated by the Engineer-in-Charge.  

vii. The following gradation is however tentatively and roughly indicated for the Contractor's information.  

FINE SAND  

At least 15% particles should be less than 0.3mm to 0.5mm in diameter.  

COURSE SAND  

At least 15% particles should be less than 2.50mm to 3mm in diameter.  

AGGREGATE  

10mm to 75mm rock aggregate: At least 15% particles should be less than 20mm in size.  viii. 
Representative samples of these filter materials should be submitted by the Contractor to the Engineer-in-
Charge of the work so that the mechanical analysis of the same could be carried out in the field laboratory and 
its gradation got tested and declared as permissible. In the event of the samples not conforming with the 
required gradation, the Contractor shall take  

such steps and perform such operation as to result in obtaining the materials of the required gradation 
without claiming any extra consideration beyond his quoted rate.  

(C) Rock Toe  

i. The rock fill at the down stream toe of the bank shall be constructed to the finished lines and grades 
shown in the drawings.  

ii. The rock fill shall be placed in layers not exceeding 0.30 meter thickness at a time. The large rock 
fragments shall be placed on the outer faces of rock toe and shall be closely and firmly set with hand 
with their broadest side down-wards and face normal to the finished slope. At least 25% of these stones 
on the outer faces, should be 300mm in depth in normal to the slope and to be well embedded in the 
mass and should be laid with breaking joints as far as possible, so as to secure a firm and stable rock 
mass. For the sloping surface away from the embankment interstices between the adjacent stone on the 
slope shall be well filled with stones of the proper size and tightly wedged by wooden mallets or 
crowbars to ensure firm packing to result in a neat and well packed surface true to the finished slope. 
For earth side slope the surface stones need not be wedged with smaller stones so as to allow free 
drainage of the embankment. Profiles of strings and pegs should be used to ensure that rock toe is done 
true, straight and to confirm neatly to the designed slopes throughout  

iii. Rock spall and stones not less than 0.014 cum in volume shall be dumped in the interior portion so as 
to claim a free draining, properly graded fill with the best practicable distribution of materials and 
prevent large unfilled spaces being left within the rock mass. The inclusion of rock spall in the mass to 
amount in excess of the required to fill the voids between the large stones shall be permissible. The 
stones used shall consist of sound dense and durable rocks and shall be reasonably well graded.  

(D)     Slope and Bed Filter to Rock Toe  

i. Slope and bed filter should be laid for the rock toe consisting of filter materials of specified thickness 
and types shown in the drawings.  

ii. The specification of the materials mentioned shall be the same as given in paragraph (B), above.  

iii. The thickness of the various types of filter materials shall be specified in the plans.  

(E)      Measurement and Payment  

Measurement and payment for filters shall be in the units of cubic meter. The payment shall be made 
on the relevant unit price bid in bill of quantities and the unit price shall include cost of furnishing, 
hauling of the materials and labour involved in all the operations specified for formation of filters.  
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3.7.3       Rough Stone Dry Packing for Aprons and Revetments  

i. The bed or slopes to receive the packing shall first be provided as specified and passed by the 
Engineer-in-Charge. In case where the work of preparation of bed and slopes such as cutting out high 
bund, filling in hollows, etc. or the digging of the well foundations is rather extensive, separate items 
should usually be provided for such subsidiary kinds of work in the schedule of the agreement. But if 
the work involved in such subsidiary item is very little, no separate provision need be made and in the 
absence of such provision the Contractor shall understand that his tender rate is inclusive of all such 
work without extra charge. If the backing is to be laid on made up ground which is objectionable it 
shall so far as possible, not to be laid till the ground has completely settled if a backing of gravel, 
quarry rubbish or other material is to be given, it will be specified in a separate schedule item.   

The size of the stone to be used for dry stone revetment should be 225 mm and 300 mm thick or as 
specified.  

ii. The stone shall be perfectly sound, as regular in shape as possible, free from cracks and decay and with 
their lengths equal to the thickness of the required apron or revetments and  

each stone shall not be less in size than 0.05 cubic meter unless otherwise specified or ordered by the 
Engineer-in-Charge having required to the nature of the stone along quarried. The smaller size stones 
required for filling in interstices and wedging shall only be supplied to the actual requirements for the 
work as defined in clause (iv) below and shall not .be used in 2 or 3 layers as a substitute for the full 
thickness stone, specified in clause (ill) below. The stone shall be obtained from the quarry specified.  

iii. The stones shall be laid closely in position on the prepared bed and firmly set with their broadest end 
downwards, so that they may meet all round their bases and with the top of the stone, level with the 
finished surface of packing. The stones shall be laid breaking joints so far as possible in the direction 
of the flow of water. The stones are to be placed perpendicular to the finished surface i.e., 
perpendicular to the slope for revetments.  

iv. Interstices between adjacent stones shall be filled in with stones of the proper size, well driven in with 
crowbars to ensure tight packing and complete filling of all interstices. Such filling shall be carried on 
simultaneously with the placing in position of large stones and shall in no case be permitted to fall 
behind. The final wedging shall be done only after obtaining the orders of the Engineer-in-Charge. The 
final wedging shall be done with the largest size chip practicable, each chip being well driven home 
with a hammer so that no chip is possible of being picked up or removed by hand.  

v. Profiles of strings and pegs are to be put up to ensure that the pitching is done true, straight and to the 
proper slope throughout and revetments in all cases are to be built up from the foot of the bund to be 
reverted. Care is necessary that a strong toe wall or other protection is always given to the revetment. 
Such protective measures shall be shown on the plans.  

vi. On completion, the surfaces presented by the apron or revetment shall be even throughout free from 
irregularities to the required length, breadth and slope as specified or shown on the plans.  

        Measurement and Payment  

                   Measurement and payment for rough stone dry packing for apron and revetment will be in the units of cubic 
meters. The payment will be made as per the relevant unit price bid in bill of quantities and the unit 
price shall include cost of furnishing, hauling of all materials and labour involved in all operations 
specified for rough stone dry packing.  

 

 
 
  
 

 


