OFFICE OF THE DISTRICT PROJECT CO-ORDINATOR, SAMAGRA SHIKSHA,
KHORDHA
AT/PO-KHORDHA, DIST-KHORDHA, STATE-ODISHA, PIN-752055

E-mail: dpckhurdassa.opepa@nic.in, Tel: (06755) 223525

Bid Identification No. 01/CW/SS/2026-27, Dt.22.06.2026

DETAILED TENDER CALL NOTICE

(For e-procurement tender) through Single Cover System

Name of the work: “Construction of One no. Additional Classroom
At
Govt. High School, Damana, BMC”

OFFICE OF THE DISTRICT PROJECT CO-ORDINATOR, SAMAGRA SHIKSHA,
KHORDHA
AT/PO-KHORDHA, DIST-KHORDHA, STATE-ODISHA, PIN-752055

E-mail: dpckhurdassa.opepa@hnic.in, Tel: (06755) 223525
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CE OF THE DISTRICT PROJECT CO-ORDINATOR, SAMAGRA SH|
OFFI KHORDHA HSHA

AT/PO-KHORDHA, DIST-KHORDHA, STATE-ODISHA, PIN-752055
E-mail: dpckhurdassa.opepa@nic.in, Tel: (06755) 223525

INVITATION FOR BIDS (IFB)

e-Procurement Notice

Bid Identification No(IFB):- 01/CW/SS/2026-27 Tender Call Notice No:- 2554 /22 + 0 oo

The District Project Co-ordinator, S.S, Khordha on behalf of Governor of Odisha invites
Percentage Rate bids in Single / Double Cover System mentioned in column-3 (three) for the construction of work
as detailed in the table, from the class of eligible contractors as mentioned in column-6 (six) registered with the
State Governments and Contractors of equivalent Grades / Class Registered with Central Government / MES /
Railways for execution of Building works. The proof of registration from the appropriate authority shall be enclosed
along with the Bid. If successful, the bidder who has not registered under state government has to register under the
state PWD in appropriate class of eligibility before signing of the agreement. The Contractors who wish to tender
for two or more works shall submit separate tender for each. Each tender shall have the Bid Identification
No., Name & Si. No. of the work (as per IFB) to which they refer.

The bidders may submit bids for the following works.

Bid Cost of Period of Last date &1
SL. Approximate Security Documents 3 time of
NO Name of the work sc‘s"":; Value of work | (EMD) (On- cCIass ‘:f (non- f:m‘:'e':f" online
. y (InRs.) line antractor refundable) n‘ia etr': ar receipt of
Payment) (In Rs.) oINS Bids
(1) (2) (3) (4) (5) (6) (7) (8) (9)
Construction of Two nos.
Additional Classroom at . As per ST T s 500P
1| Jayadev Gout Hign Sehool, | Singlel Rs.2944539/- [ AsPer | ucrgugr | 6000 | 06 (six) gl
Prataparudrapur, Balianta
Construction of Two nos.
Additional Classroom at Sri A& BEE
2 | Bakreswar Govt. High Single| Rs.2944539/-| (38 | “‘C’&“B” | 6000/- 06 (Six) | 500 P-Mof
School, Bhingarpur, 13/07/2026
Balianta
Construction of One no. T
Additional Classroom at . As per U @ un
; 3 Barahi Govt.HS., Singlel Rs.1472573/- DTCN D" &*“C 6000/- 06 (Six) ?:337[7'“ of
Abhayamukhi, Balipatna 2026
Construction of One no. 7
Additional Classroom at . As per WA o
4 Patitapabangovt. HS, Smgl{ Rs.1491619/- DTCN D &4 6000/- 06 (Six) 5.:?0 P.M of
Gambharimunda, Banapur 13/07/2026
Construction of One no.
Additional Classroom at . As per WY o
5 | Godabarish Gowt. High Single Rs.1491619/-| 1oy D" &*C 6000/- 06 (Six) ?50,8 P-M of
School, Nachuni, Banapur 712026
Construction of One no.
Additional Classroom at < As per T B, i
6 | Govt. High School Dingar, | Singlel Rs.1490532/-| o 0 D"&"C" | 6000/~ | 06 (Six) |2:20PM of
Begunia 13/07/2026
Construction of One no.
Additional Classroom at A
7 |Dadhibamandev Govt. High | Singlel Rs.1497251/-| ASPer | «pr g oo . 5.00 P.M
) . 6 3 -M of
g:;zzli:angarsmgh. DTCN OO0 06 (SX) | 13/07/2026
Construction of Two nos.
Additional Classroom at A
8 | Govt. High School, Singlel Rs L S per WA 9 upn . 5.00
Patrapada Bhagabanpur, ule Re2ay4g0) DTCN Cr&s G000 06 (Six) 1'3/07!72'\(/)12%f
BBSR
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Construction of Two nos.
Additional Classroom at % As per S D R . 5.00 P.M of
9 | Nandan kanan Govt. High | Single| Rs.2931393/-|  ‘jroy C"&°B 6000/~ | 06 (Six) | 33/67/2026
School, BBSR
Construction of One no.
Additional Classroom at : As per T : 5.00 P.M of
10 Gowt. High School, Smgleﬂ Rs.1471392/- DTCN D"&“C 6000/- 06 (Six) 13/07/2026
Palasuni, BMC
Construction of One no.
Additional Classroom at 2 As per Wy, Qi s 5.00 P.M of
11 Gowt. High School, Slnglew Rs.1487070/- DTCN D" &“C 6000/- 06 (Six) 13/07/2026
Damana, BMC
Construction of Two nos.
Additional Classroom at
12 | Maa Bhubasinee Govt. High | Single{ Rs.2973689/-| 3P | “C’&*B" | 6000/~ | 06 (Six) ?30/37'72"(’,'2";
School, Samantarapur,
BMC
Construction of One no. Ni of
Additional Classroom at < As per - : 5.00P.Mo
13 | Bhakta Charan Govt H.S, Smglew Rs.1492183/- DTCN D" &“C 6000/- 06 (Six) 13/07/2026
| Sanapadar, Bolgarh
‘ Construction of One no. S of
Additional Classroom at " As per R ; 5.00P.Mo
|18 | Sl e S s, Single Rs.1485418/-| 5rcy D"&%C 6000/~ | 06(Six) | §3/07/2026
L Taraboi, Jatni
\ Construction of One no.
Additional Classroom at
» & As per ) o . 500P.M of
| 15 | Govt. Upper Primary Single Rs.1492758/- D" &"“C 6000/- 06 (Six)
School, Jagulipatna, DTCN 13/07/2026
| | Khordha
| Construction of One no. f
‘ | Additional Classroom at - As per . ; 5.00 P.M o
16 | Govt. High School, Haladia, s'"g'e] Rs.1458432/-| pren D*&*C 6000/~ | 06(Six) | 43/07/2026
Khordha
Construction of Two nos. ]
Additional Classroom at - As per wnn o wpn " 5.00 P.M o
17 | Zaitun Nisa Govt. High s"‘g'e] Rs.2978720/-| prcy CraB 6000/~ | 06 (Six) | §3/07/2026
| School,Keranga, Khordha
‘ Construction of One no.
[ Additional Classroom at . As per wEyn @ e . 5.00 P.M of
| 18 Gowt. High School Single Rs.1492641/- DTCN D” & “C 6000/- 06 (Six) 13/07/2026
‘ Gurujanga, Khordha
‘ Construction of One no.
‘ Additional Classroom at : _| Asper “py g wew i : 5.00 P.M of
' 19 Badapari Nodal High Singlel Rs.1483028/ DTCN D” & “C 6000/ 06 (Six) 13/07/2026
} School, Tangi
Construction of One no.
Additional Classroom at : i As per upyr g wEAn . 5.00 P.M of
20 Ugratara Nodal High Singl Rs.1483028/ DTCN D" &*“C 6000/- 06 (Six) 13/07/2026
School, Tangi
Construction of One no.
Additional Classroom at : _| Asper upp g wEn : 5.00 P.M of
24, | inetrabasi Covt. High Singlel Rs.1468050/ DTCN D" &“C 6000/- 06 (Six) 13/07/2026
School, Nirakarpur, Tangi
Construction of Intigrated
Maths with Science Lab at 2 As per Ry @ uAn . 5.00 P.M of
22 Gowt. High School, Single| Rs.1992514/- DTCN D" & “C 6000/- 06 (Six) 13/07/2026
Salapdiha, Banapur
Construction of Intigrated
Maths with Science Lab at
23 | Biju Pattnaik Memorial Single| Rs.1976248/-| 5BY | "D"&*C’ | 6000~ | 06 (six) | 3500 P Meof
Govt. High School,
Prasantivihar, BMC
Construction of Intigrated
Maths with Science Lab at As per WPl . 5.00 P.M of
24 Gowt. High School, Single| Rs.1976248/- DTCN D" &“C 6000/- 06 (Six) 13/07/2026
Ghatikia, BMC
Construction of Intigrated
Maths with Science Lab at As per P . : 5.00 P.M of
25 Govt. Nodal High School, Singl Rs.1990677/- DTCN D" &"“C 6000/- 06 (SIX) 13/07/2026
Sagarguan, Bolgarh

Page 2 of 4

CONTRACTOR

B

DPC, S.S, KHORDHA




26

Construction of Intigrated
Maths with Science Lab at
Govt. High School, Haripur,
Bolgarh

Singlel Rs.1990677/-

As per
DTCN

“D" & “C"

6000/-

06 (Six)

27

Construction of Intigrated
Maths with Science Lab at
J.C Girl's High School,
Chilika

Single| Rs.1998526/-

As per
DTCN

‘D" &"“C"

6000/-

06 (Six)

28

Construction of Intigrated
Maths with Science Lab at
Mahamaya Govt High
School Nuapada Muktapur,
Khordha

Single] Rs.1982670

As per
DTCN

“D" & “C"

6000/-

06 (Six)

5.00 P.M of
13/07/2026

5.00 P.M of
13/07/2026

5.00 P.M of
13/07/2026

29

Construction of Intigrated
Maths with Science Lab at

Govt. High School,
Damanbhumi, Tangi

Single Rs.2010230/-

As per
DTCN

nCn & uBn

6000/-

06 (Six)

5.00 P.M of
13/07/2026

30

| Construction of One no.
Additional Classroom &
Intigrated Maths with
Science Lab at Laxmidhar

| Govt. High School, Chilika

Single| Rs.3504193/-

As per
DTCN

“C" & "B

6000/-

06 (Six)

5.00 P.M of
13/07/2026

31

Construction of New Upper

Primary School at Govt

Primary School Beruanbadi,
| Banapur

Single1 Rs.3682541/-

As per
DTCN

“‘C"&"B"

6000/-

06 (Six)

5.00 P.M of
13/07/2026

32

Construction of Three nos.

| Additional Classroom &
Intigrated Maths with
Science Lab at Govt. High
School, Dumuduma Village,
BMC

Doublel Rs.6357139/-

As per
DTCN

g

10000/-

09 (Nine)

5.00 P.M of
13/07/2026

1)

2)

3)

4)
5)
6)

7)

8)

9)

10)
11)

Bid documents consisting of specifications, the schedule of quantities and the set of Terms & Conditions of
tender/contract & other necessary Documents can be seen in the website www.tendersodisha.gov.in.

Bids must be accompanied by Earnest Money Deposit/ Bid security of the amount specified for the works
and it should be submitted through on-line mode specified in tendersodisha.gov.in. No offline receipt of
Tender Paper Cost and EMD will be allowed in e-procurement portal of Government of Odisha.

The Bid documents will be available in the website https:/tendersodisha.gov.in from 3.00 P.M of
29/06/2026 to 5.00 P.M of 13/07/2026. The last date for any clarification will be as on 5.00 P.M of
10/07/2026.

The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class Il or Class IIL.
Bids shall be received only “On-line” on or before 5.00 P.M of 13/07/2026.

Bids received “on-line” shall be opened at 11.30 A.M on 14/07/2026 in the office of the District Project Co-
ordinator, S.S, Khordha in the presence of bidders who wish to attend. Bidders who participated in the bid
can witness the opening of bids after logging on to the site through their DSC. If the office happens to be
closed on the stipulated date of opening of Bids as specified, the bids will be opened on the next working
day at the same time and venue. For double cover bid the date of opening of financial bid will be
communicated later through portal.

Detailed information as contained in the D.T.C.N. shall have to be strictly adhered to while submitting the
tender papers.

Engineer Contractor desirous to avail the facility of exemption of E.M.D. is required to submit an affidavit in
original to the effect that he has not yet availed the facility for more than two works during the current
financial year. The name of work for which and the authority to which the tender is being submitted must be
mentioned in the affidavit.

Any bidders desirous to avail any facility as per certain circular/order of Government have to apply for the
same in writing along with the tender paper. The responsibility of furnishing the copy of the circular or G.O.
for allowing special facility if any shall lie on the bidder. Claim at the time of opening of tender or later stage
will not be entertained.

Other details can be seen in the bid documents.

This notice is to be read with all the Clauses / addendum to the “Procedure to participate in on-line bidding.”
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12)

13)

14)

15)

If any of the intending bidders wish to withdraw from participation in the b.id, he/;he can freely withdraw
from the participation before scheduled date and time of closure, failing which action as deemed fit as per

relevant Codal practice will be taken against him/her.

Any Corrigendum / Addendum will be displayed in the website www.odisha.gov.in &
https:/itendersodisha.gov.in only.

The bidders have to submit the Additional Performance security amount (i.e. Range of Difference
between the estimated cost put to tender and Bid amount (as per Office Memorandum no-173/W
Dt.03.01.2026 of Works department, Odisha) in shape of valid Term Deposit Receipt / Bank Guarantee
covering the period at least for one year or may be extended if required duly pledged in favour of the
samagra Shiksha Khordha payable at Khordha from any Natnor_mahzed / Scheduled Bank in original
before acceptance of tender, if their quoted amount is less than the estimated cost.

If after opening of the tender it is seen that, the tender has to be decided through a transparent Iqttery
system then the lottery date will be intimated through e-mail and Mobile No. (Whats App). The lottery will be
held even if no bidder remains present.

The authority will not be held responsible for any technical problem / failure of Network, Server during the
schedule dates of online bidding.

The authority reserves the right to accept or reject any or all tenders, full or part of the tenders
without assigning any reason what-so-ever and no intimation will be given to the bidder. On this account, no
dispute will be entertained. Any dispute arises subject to Khordha jurisdiction only.

Bidders shall provide their e-mail id, correspondence address, Mobile No.(Whats App) along with scan copy
of valid GSTIN, PAN and other documents as per DTCN Clause.

Distric€Pr j%i)fdého-ordinator,
S.S, Khordha
MemoNo. 2556 , pate 2.2°06 2024

Copy submitted to the Head, State Portal Group, information and Technology Centre, Secretariat, Odisha,
Bhubaneswar for information and necessary action.
jict Co-ordinator,

ssnstis, 355 L e A0 BB Dph g S e

Copy to accounts section / Notice board of DPO, Khordha for information & necessary action.

Dist?fct Erolect Co-ordinator,

Memo No. 2554 . Date 2.0 06 2o8 7 S.S, Khordha

Copy submitted to the State Project Director, OSEPA, BBSR, for favour of kind information.

District Project'Co-ordinator,
S.S, Khordha
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Government of Odisha

CHECKLIST TO BE ENSURED BY THE BIDDER

Whether
Furnished
SI. Particulars Reference to Clause No Reff. to
No. Page no.
Yes No
01. Cost of tender paper Rs.6,000.00 (As per DTCN) BOT%'; Clause No.03 &
. . D.T.C.N Clause No.05 &
02. | E.M.D as required as per Tender call Notice No. 119 & 122
03. | Copy of valid Registration Certificate. D.T.C.N Clause No.04 &
06,126
04 Copy of Valid GST Registration Certificate and D.T.C.N Clause No.04 &
" | GSTIN 06 and 128
05. | Copy of PAN Card 1132'fI;CN Clause No.04 &
06. | No Relation Certificate in Schedule-A ?2'13'0'“ Clause No.11 &
Information regarding current litigation, debarring /
07. | expelling of the tender or abandonment of the work [132I3CN Clause No.10 &
by the tenderer (Schedule-E)
08 | Affidavit (Schedule-F) D.T.C.N Clause No.10,

122 & 128

Note:-It is directed to upload online the relevant documents as per the check list in sequential order along with

filled checklist and upload the same in online and care should be taken while uploading the documents to
maintain the scan copy 200 DPI or more for clear vision.
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CONTRACT DATA

A. GENERAL INFORMATION

SL Item Details
No.
1 Bid Identification No. 01/CW/SS/2026-27, Dt.22.06.2026
5 N Construction of One no. Additional Classroom at Govt. High School,
ame of the work
Damana, BMC.
3 Officer Inviting authority District Project Co-ordinator, S.S, Khordha
4 Estimated cost Rs.1487070.00 (Rupees Fourteen lakhs eighty Seven thousand

seventy) only

B. BID INFORMATION

Intended completion period / Time

5 period assigned for Completion. 06 (Six) Calendar Months
(I) Last Date and Time of
6 submission of Bid 5.00 P.M, Dt. 13.07.2026
() Opening of Bid 11.30 A.M, Dt. 14.07.2026
7 Cost of Bid document (Clause No-3
of DTCN)
[ To be remitted online Rs.6000/-
8 Bid security (Clause No. 5 of
DTCN)
I To be remitted online As specified in the Bid document
Il Type of instrument As specified in the Bid document
9 Additional Performance Security
(Clause 26 of DTCN)
As per Office Memorandum no-173/W Dt.03.01.2026 of Works
I Amount .
department, Odisha
Il Pledged in favour of The Samagra Shiksha Khordha
1 Payable at Khordha
10 | Bid validity period 90 days from the last date of submission
11 Currency of payment for Contract Indian Rupees
12 | Language of Contract English
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1.

Procedure to participate in online bidding
e-procurement

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL.:

a).

b).

d).

e).

f).

g)-

The Contractor/Bidder intending to participate in the bid is required to register in the
Portal using his / her active personal/ official e-mail ID as his Login ID and attach his/her
valid Digital Signature Certificate (DSC) to his/her unique Login ID. The DSC used must
be of appropriate class (Class II or Class III) issued from a registered Certifying Authority
such as n-code, Sify, TCS, MTNL etc. He/ She have to submit the relevant information as
asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be
authenticated by the State Procurement Cell after verification of original valid
certificates/ documents such as (i) PAN and (II) Registration Certificate (RC) / GST
Registration Certificate and GSTIN (for procurement of goods) of the concerned bidder.
The time period of validity in the portal is at par with validity of RC / GST Registration
Certificate and GSTIN. Any change of information by the bidder is to be re-authenticated
by the State Procurement Cell. After successful authentication bidder can participated in
the online bidding process. Contractor not registered with Government of Odisha can
participate in the e-procurement after necessary enrolment in the portal but have to
subsequently register themselves with the appropriate registering authority of the State
Government before award of the work as per prevalent registration norms of the State.
To log on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the password
of DSC. For each login, a user’s DSC will be validated against its date of validity and also
against the Certificate Revocation List (CRL) of respective CAs stored in system database.
The system checks the unique ID, password and DSC combination and authenticates the
login process for use of portal.

. The tender documents uploaded by the Tender Inviting Officer in the website

https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before
the due date of tender sale. Once the due date has arrived, the tender will move to
“Active Tender” Section of the homepage. Only a small notification will be published in
the newspaper specifying the work details along with mention of the specific website for
details. The publication of the tender will be for specific period of time till the last date of
submission of bids as mentioned in the ‘Invitation for Bid’ after which the same will be
removed from the list of Active tenders. Any bidder can view or down load the bid
documents from the web site.
Contractor exempted from payment of EMD will be able to participate in the tender
directly by uploading documentary evidence towards his eligibility for such exemption.
The software application has the provision of payment of cost of tender document
through payment gateways of authorized bankers by directly debiting the account of the
bidders.
Furnishing scanned copy of such documents is mandatory along with the tender
documents otherwise his/her bid shall be declared as non-responsive and thus liable for
rejection. Bidders participating through Joint Venture shall declare the authorized
signatory through Memorandum of Understanding duly registered and enroll in the portal
in the name and style of the joint venture company. It is mandatory that the DSC issued
in the name of the authorized signatory is used in the portal.
In the case of any failure, malfunction, or breakdown of the electronic system used
during the e-procurement process, the tender inviting officer shall not accept any
responsibility for failures or breakdowns other than in those systems strictly within their
own control.
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h). Any third party/company/person under a service contract for operation of e-procurement
system in the State or his/their subsidiaries or their parent companies shall be ineligible
to participate in the procurement processes that are undertaken through the e-
procurement system irrespective of who operates the system.

i). For submission of Bids through the E-Procurement Portal, the bidder shall up load the
scanned copy/copies of document in prescribed format wherever warranted in support of
eligibility criteria and qualification information. The online bidder shall have to produce
the original documents in support of the scanned copies and statements uploaded in the
portal before the specified date as per DTCN.

j). Each bidder shall submit only one bid for one package. A bid is said to be complete if
accompanied by cost of bid document and appropriate bid security. The system shall
consider only the last bid submitted through the E-Procurement portal.

k). The bidder may ask question related to tender online in the e-procurement portal using
his/her DSC, provided the questions are raised within the period of seeking clarification
as mentioned in tender call notice/Bid. The Officer inviting the Bid/ Procurement Officer-
Publisher will clarify quarries related to the tender.

). The details of drawings and documents pertaining to the works available with the officer
inviting the Bid as well as in the office of the District Project Co-ordinator, S.S, Khordha
as mentioned in the Contract Data will be opened for inspection by the bidders. The
bidder is required to download all the documents for preparation of his bid. It is not
necessary for the part of the Bidder to up-load other Bid documents (after signing) while
up-loading his bid. He is required to upload documents related to his eligibility criteria
and qualification information and Bill of Quantities duly filled in. It is assumed that while
participating in the bid, the bidder has referred all the drawings and documents. Seeking
any revision of rates or backing out of the bid claiming for not having referred to any or
all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea
to disrupt the bidding process and in such cases the bid security shall be forfeited.

m). Any addendum / corrigendum/ cancellation of tender shall be published in the website
https://tendersodisha.gov.in, notice board and through paper publication and such notice
shall form part of the bidding documents.

n). The system generates a mail to those bidders who have already uploaded their tenders
and those bidders if they wish can modify their tenders. The bidders are required to
which the website till last date and time of bid submission for any addendum/
corrigendum/ cancellation thereof. Tender inviting authority is not responsible for
communication failure of system generated mail. All the volumes/documents shall be
uploaded / provided in the portal by the Officer inviting the bid.

0). The bidder shall carefully go through the document and prepare the required documents
and upload the scanned documents in Portable Document Format to the portal in the
designated locations of Technical Bid. He will fill up the rates of items or percentage in
the BOQ downloaded for the work in designated Cell and up loads the same in designated
locations of Financial Bid. Bidders are to submit only the original BoQ uploaded by
publisher after entering the relevant fields without any alteration/deletion/modification.
Multiple BoQ submission shall lead to cancellation of bid. In case of item rate tender,
bidders shall fill in their rates other than Zero value in the specified cells. In the
percentage rate tender, the bidder quoting Zero value is valid and will be taken as
Schedule of Rates. Submission of document shall be effected by using DSC of appropriate
class.

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS:

a). The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned

under NIT/Contract Data in online mode. Non-submission of bid security within the
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designated period shall debar the bidder from participating in the online bidding system
and his portal registration shall be cancelled. His name shall also be informed to the
registering authority for cancellation of his registration.

b). The EMD or Bid Security payable along with the bid is 1% of the estimated contract
value (ECV) or as mentioned in the bid document.

c). Deleted.

d). The tender accepting authority will verify the originals of all the scanned documents of
the successful lowest bidder only within 5 days of opening of the tender (price bid). In
the eventuality of failure on the part of the lowest successful bidder to procedure the
original documents, he will be debarred in future from participating in tender for 3 years
and will be blacklisted by the competent authority. In such as situation, successful L-2
bidder will be required to produce his original documents for consideration of his tender
at the negotiated rate equal to L1 bidder.

e). Contractor exempted from payment of EMD will be able to participate in the tender
directly by uploading documentary evidence towards his eligibility for such exemption.

f). Government of Odisha has introduced e-payment gateway in to the portal for payment of
cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment
gateway is mentioned in the “Procedure for Electronic receipt, accounting and
reporting of Cost of Tender Paper and Earnest Money Deposit on submission of
bids”.

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-

a). The Contractor/ Bidder is required to type his/her Login ID and Password. The system
will again ask to select the DSC and confirm it with the password of DSC as a second
stage authentication. For each login, a user’s DSC will be validated against its date of
validity and also against the Certificate Revocation List (CRL) of respective CAs stored in
system database. The system checks the unique Login ID, Password and DSC
combination and authenticates the login process for use of portal.

b). The bidder can download the tender of his choice and save it in his system and undertake
the necessary preparatory work off-line and upload the completed tender at his
convenience within the final date and time of submission. The bidder shall only submit
single copy of the required documents and Price Bid in the portal. In the Financial bid,
the bidder cannot leave any figure blank. He has to only write the figures, the words will
be self generated. The Bidders are advised to upload the completed Bid document well
ahead of the last date & time of receipt to avoid any last moment problem of power
failures etc.

c). The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including Declaration form, price bid etc and
store in the system.

d). The bidder shall log on to the portal with his DSC and move to the desired tender for
uploading the documents in appropriate place one by one simultaneously checking the
documents. Once the Bidder makes sure that all the documents have been up-loaded in
appropriate place, he clicks the submit button to submit the bid to the portal.

e). The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened
and cannot be submitted after due date and time. Therefore, only after satisfying that all
the documents have been uploaded, the Bidder should activate submit button.

f). In the e-procurement process each process are time stamped. The system can identify
each individual who has entered into the portal for any bid and the time of entering in to
the portal.

g). The Bidder should ensure clarity of the document uploaded by him to the portal
especially the scanned documents by taking out sample printing. Non-submission of
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legible documents may render the bid non-responsive. However, the Officer inviting the
Bid if so, desires can ask for legible copies or original copies for verification with in a
stipulated period provided such document in no way alters the Bidder’s price bid. If the
Bidder fails to submit the original documents within the stipulated date, his bid security
shall be forfeited.

4. SUBMISSION OF BIDS:-

a).

b).

c).

d).

e).

f).

g)-

h).

i).
j)-

k).

1).

m).

The bidder shall carefully go through the tender and prepare the required documents.
The bid shall have a Technical Bid and a Financial Bid. The Technical bid generally
consists of GSTIN, PAN, Registration Certificate, Affidavits, Profit Loss statement, Joint
venture agreement, List of similar nature of works, work in hand, list of machineries and
any other information required by OIT. The Financial Bid shall consist of the Bill of
Quantities (BOQ) and any other price related information/ undertaking including rebates.
Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement
Officer Publisher (Officer Inviting Tender) after entering the relevant fields without any
alteration/ deletion/ modification. Multiple BOQ submission by bidder shall lead to
cancellation of bid. In case of items rate tender, bidders shall fill in their rates other than
zero value in the specified cells without keeping it blank. In the percentage rate tender
the bidder quoting zero percentage is valid and will be taken at par with the estimated
rate of the work put to tender.

The bidder shall upload the scanned copy/ copies of document in support of eligibility
criteria and qualification information in prescribed format in Portable Document Format
(PDF) to the portal in the designated locations of Technical Bid.

The bidder shall write his name in the space provided in the specified location in the
Protected Bill of Quantities (BOQ) published by the Officer Inviting Tender. The bidder
shall type rates in figure only in the rate column of respective items(s) without any blank
cell in the rate column in case of item rate tender and type percentage excess or less up
to two decimal places only in case of percentage rate tender.

The bidder shall log to the portal with his/ her DSC and move to the desired tender for
uploading the documents in appropriate place one by one simultaneously checking the
documents.

Bids cannot be submitted after due date and time. The bids once submitted cannot be
viewed, retrieved, or corrected. The Bidder should ensure correctness of the Bid prior to
uploading and take print out of the system generated summery of submission to confirm
successful uploading of bid. The bids cannot be opened even by the OIT or the
Procurement Officer Publisher/ opener before the due date and time of opening.

Each process in the e-procurement is time stamped, and the system can defect the time
of log in of each user including the Bidder.

The Bidder should ensure clarity/ legibility of the document uploaded by him to the
portal.

The system shall require all the mandatory forms and fields filled up by the contractor
during the process of submission of the bid/ tender.

The bidder should check the system generated confirmation statement on the status of
the submission.

The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush
and failure in the network.

The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of
the electronic system used during the e-procurement process.

The Bidder is required to upload documents related to his eligibility criteria and
qualification information and Bill of Quantity duly filled in. It is not necessary for the part
of the bidder to upload the drawing and the other Bid documents (after signing) while
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uploading his bid. It is assumed that the bidder has referred all the drawings and
documents uploaded by the Officer Inviting the Bid.

n). The Bidder will not be able to submit his bid after expiry of the date and time of
submission of bid (server time). The date and time of bid submission shall remain
unaltered even if the specified date for the submission of bids declared as a holiday for
the Officer Inviting the Bid.

0). The ‘Online bidder’ shall digitally sign on all statements, documents, certificates uploaded
by him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If
any of the information furnished by the bidder is found to be false/ fabricated/ bogus, his
EMD/BID Security shall stand forfeited and his registration in the portal shall be blocked
and the bidder is liable to be blacklisted.

5. SECURITY OF BID SUBMISSION:

a). All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the
opener(s). The system shall require all the mandatory forms and fields filled up by the
contractor during the process of submission of the bid/tender.

b). The Bid shall be received in encrypted format by the system which can only be decrypted
/ opened by the authorized openers only on or after the due date and time.

6. DEADLINE FOR SUBMISSION OF THE BIDS :

The online bidding will remain active till the last date and time of the bid submission.
Once the date and time (Server date and time) is over, the bidder will not be able to
submit the bid. The date & time of bid submission shall remain unaltered even if the
specified date for the submission of bids declared as a holiday for the Officer inviting the
Bid.

7. RESUBMISSION AND WITHDRAWAL OF BIDS :

a). Resubmission of bid by the Bidders for any number of times before the final date and
time of submission is allowed.

b). Resubmission of bid shall require uploading of all documents including price bid afresh.

c). If the bidder fails to submit his modified bids within the pre-defined time of receipt, the
system shall consider only the last bid submitted.

8. LATE BIDS :The system shall reject submission of any bid through portal after closure of
the receipt time. For all purpose the server time displayed in the e-procurement portal shall
be the time to be followed by the bidder and concerned officers.

9. MODIFICATION AND WITHDRAWAL OF BIDS :

a). In the E-Procurement Portal, it is allowed to modify the bid any number of times before
the final date and time of submission. The bidder shall have to log on to the system and
resubmit the documents as asked for by the system including the price bid. In doing so,
the bids already submitted by the bidder will be removed automatically from the system
and the latest bid only will be admitted. But the bidder should avoid modification of bid at
the last moment to avoid system failure or malfunction of internet or traffic jam or power
failure. If the bidder fails to submit his modified bids with in the designated time of
receipt, the bid already in the system shall be taken for evaluation.

b).In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to
write a letter with appropriate reasons for his withdrawal addressed to the Officer inviting
the bid and up load the scanned document to portal in the respective bid before the
closure date and time of receipt of the bid. The system shall not allow any withdrawal
after expiry of the closure time of the bid.

10. OPENING OF THE BID:

a). Bid opening date is specified during tender creation or can be extended with
corrigendum. This date is available in IFB, tender document as well as the home page of
portal. Bid opening can be done by the authorized users which are defined during the
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tender publication / approval stage. The bids are encrypted using their public keys and
can be decrypted only on or after the Bid Opening due date and time. The bid openers
private key will be required to open the bids and all the openers have to log on to the
portal during that time.

b). The bidders who participated in the online bidding can witness opening of the bid from
any system logging on to the portal with the DSC away from opening place. Contractors
are not required to be present during the bid opening at the opening location if they so
desire.

c). Each activity is date and time stamped with user details. For time stamping, server time
is taken as the reference.

d).In the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the
next working day.

e). In case bids are invited for more than one package, the order for opening of the “Bid”
shall be that in which they appear in the “Invitation for Bid".

f). The Bid openers, who have been pre-defined shall log on to the portal with their
respective DSC. Unless all the Officers who have been declared as Opening officers, log
on the portal with their DSC the Tender cannot be opened.

g).In case of non-responsive tender the officer Inviting tender should complete the e-
Procurement process by uploading the official letter for cancellation/ re-tender.

11. EVALUATION OF BIDS:-

a). All the opened bids shall be downloaded and printed for taking up evaluation. The officer
authorized to open the tender shall sign and number on each page of the documents
downloaded and furnish a certificate that “the documents as available in the portal
containing................ nos. of pages”.

b). After opening of technical bid, the bidder may be asked in writing / online (in their
registered e-mail ID) to clarify on the uploaded documents provided in the Technical Bid,
if necessary, with respect to any doubts or illegible documents required for Technical
Evaluation. The Officer Inviting Tender may ask for any other document of historical
nature during Technical Evaluation of the tender. Provided in all such cases, furnishing of
any document in no way alters the bidders price bid. Non submission of legible
documents may render the bid non-responsive. The authority inviting bid may reserve
the right to accept any additional document.

c). The bidders will respond in not more than 7 days of issue of the clarification letter, failing
which the bid of the bidder will be evaluated on its own merit.

d). Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the
system for the bid, will finalize the list of responsive bidders. They will log on to the site
with their DSC and record their comments on the Technical evaluation page in the
system. The Officer Inviting the Bid if also the accepting authority, shall log on to the
system with his digital signature and check the technical evaluation. He can either accept
or pass on to the evaluating officers for re-evaluation. Upon acceptance of technical
evaluation by the Accepting authority in the system, the system shall automatically
generate letter to all the responsive bidders and the system shall forward the letter to all
the responsive bidder that their technical bid has been evaluated responsive with respect
to the data/information furnished by him and the letter shall also intimate him the date &
time of opening of financial bid. The system shall also inform the non-responsive bidders
in their e-mail ID that their bid has been found non-responsive.

e). The Technical evaluation of all the bids shall be carried out as per the information
furnished by the Bidders. But evaluation of the bid does not exonerate the bidders from
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checking their original documents and if at a later date the bidder is found to have misled
the evaluation through wrong information, action as per relevant clause of DTCN shall be
taken against the bidder/contractor.

f). The Procurement officer-Evaluators will evaluate bid and finalized list of responsive
bidders. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of
other qualification information.

g). The financial bids of the technically responsive bidders shall be opened on the due date
of opening. The Procurement Officer-Openers shall log on to the system in sequence and
open the financial bids.

h). The Financial Bid will be opened on the notified date & time in the presence of bidders or
their authorized representative who wish to be present.

i). At the time of opening of “Financial Bid”, the names of the bidders whose technical bids
were found responsive will be announced and the bids of only those bidders will be
opened. The remaining bids will be rejected.

j). The responsive bidders’ name, the bid prices, the item wise rates, the total amount of
each item in case the item rate tender and percentage above or less in case of
percentage rate tenders will be announced. any discounts and withdrawals, and such
other details as the officer inviting the tender may consider appropriate, will be
announced by him or his authorized representatives at the time of opening.

k). Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

). The Financial bid of the bidders shall be opened one by one by the designated officers
and the system shall auto-generate the Comparative statement.

m). The Bidder can witness the principal activities and view the documents/summary
reports for that particular work by logging on to the portal with his DSC from anywhere.

n). Procurement Officer-Openers shall sigh on each page of the download BOQ and the
Comparative Statement and furnish a certificate to that respect.

0).System provides an option to Procurement Officer Publisher for reconsidering the
rejected bid with the approval of concern Chief Engineer/ Head of Department.

12. CLARIFICATION AND NEGOTIATION OF BIDS:

a). For examination, evaluation, and comparison of bids, the officer inviting the bid may, at
his discretion, ask the lowest bidder for clarification of his rates including reduction of
rate on negotiation and breakdowns of unit rates.

b). On opening of the price bid the system shall arrange the financial bids in order of their
value (L1 first, followed by L2, L3 ....) for subsequent evaluation. The evaluation status
(Sheet) will be visible to all the participating bidders after opening on their respective
logins. Each activity is recorded in the system with date and time stamping.

13. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

a). In the E-Procurement Portal, the system shall generate the template of award letter and
the Officer Inviting the Bid shall mention the amount of Performance Security and
additional security required to be furnished in the letter and intimate the bidders in his e-
mail ID.

b). The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of
the validity period by cable, telex or facsimile or e-mail confirmed by registered letter.
This letter of Acceptance will state the sum that the Engineer-in-Charge will pay the
contractor in consideration of execution and completion of the works by the contractor as
prescribed by the contract and the amount of performance security and Additional
Performance Security required to be furnished. The issue of the letter of Acceptance shall
be treated as closure of the Bid process and commencement of the contract.
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c). The Contractor after furnishing the required acceptable Performance Security and
Additional Performance Security, “Letter of Proceed” or “Work Order” shall be issued by
the Engineer-in-Charge with copy thereof to the Procurement Officer-Publisher. The
Procurement Officer-Publisher shall up load the summery and declare the process as
complete.

d). If the L1 bidder does not turn up for agreement after finalization of the tender then he
shall be debarred from participation in bidding for three years and action will be taken to
blacklist the contractor. Besides the consortium / JV / firm where such an agency / firm
already happens to be or is going to be a partner / member / proprietor, he / they shall
neither be allowed for participation in bidding for three years nor his/ their application
will be considered for registration and action will be initiated to blacklist him / them. In
that case, the L2 bidder, if fulfils other required criteria would be called for drawing
agreement for execution of work subject to condition that the L2 bidder negotiates at par
with the quoted by the L1 bidder, otherwise the tender will be cancelled.

14. BLOCKING OF PORTAL REGISTRATION

a). If the registration Certificate of the contractor is cancelled / suspended by the registering
authority / blacklisted by the competent authority his portal registration shall be blocked
automatically on receipt of information to that effect.

b). The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be
unblocked automatically in receipt of revocation order of cancellation/ suspension/
blacklisting from the concerned authority.

c). The Officer Inviting Tender shall make due inquiry and issue show cause notice to the
concerned contractor who in turn shall furnish his reply, if any, within a fortnight from
the date of issue of show cause notice. Thereafter the Officer Inviting Tender is required
to issue an intimation to the defaulting bidder about his unsatisfactory reply and
recommend to the Chief Manager (Tech) for blocking of portal registration within 10 days
of intimation to the defaulting bidder regarding his unsatisfactory reply with intimation to
the Registering Authority and concerned Chief Engineer/ Heads of Office if any of the
following provisions are violated.

i. Fails to furnish original Technical Documents before the designated officer within the
stipulated date and time.

ii. Backs out from the bid on any day after the last date of receipt of tender till expiry of
the bid validity period (including till the extended bid validity period)

iii. Fails to execute the agreement within the stipulated date.

iv. If any of the information furnished by the bidder is found to be false/ fabricated/
bogus.

v. Accordingly, the officer Inviting Tender shall recommended to the Chief Manager
(Tech) State Procurement Cell, Odisha for blocking of portal registration of bidder and
simultaneously action shall also be initiated by OFFICER INVITING TENDER for
blacklisting as per Appendix-XXXIV of OPWD code Volume-II. The minimum period of
blocking of Portal Registration shall in no case be less than 180 days.

Procedure for Electronic receipt, accounting and reporting of Cost of
Tender Paper and Earnest Money Deposit on submission of bids

1. The State Government have formulated rules and procedures for Electronic receipt,
accounting and reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit
on submission of bids through the e-procurement portal of Government of Odisha i.e.
"https://tendersodisha.gov.in".
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2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment
gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper
and Earnest Money Deposit on submission of bids through payment gateway of designated
banks such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs.
Statutory Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I).
The process out line as well as accounting and reporting structure are indicated below:

a) It will be carried out through a single banking transaction by the bidder for multiple
payments like Cost of Tender Paper and Earnest Money Deposit on submission of
bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designhated Banks and their
Aggregator Banks as well can be accessed by the intending bidders.

c) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of
the participating entities indicated in Para 2 above would be faster.

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money
Deposit on submission of bids would be eligible to participate in the tender/bid process. The
bidders with pending or failure payment status shall not be able to submit their bid. Tender
inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held
responsible for such pendency or failure.

4. Banking arrangement:

a) Designated Banks (SBI/ICICI Bank / HDFC Bank) payment gateway are being integrated
with e-Procurement portal of Government of Odisha (https://tendersodisha.gov.in)

b) The Designated Banks participating in Electronic receipt, accounting and reporting
of Cost of Tender Paper and Earnest Money Deposit on submission of bids will
nominate a Focal Point Branch called e-FPB, who is authorized to collect and collate all e-
Receipts. Each such branch will act as the Receiving branch and Focal Point Branch
notwithstanding the fact that the bidder might have debited his account in any of the
bank's branches while making payment.

5. Procedures of bid submission using electronic payment of tender paper cost and
EMD by bidder:

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-
Procurement portal (https://tendersodisha.gov.in) using his/her digital signature
certificate and then search and then select the required active tender from the "Search
Active Tender" option. Now submit button can be clicked against the selected tender so
that it comes to the "My Tenders" section.

b) Uploading of Prequalification / Technical / Financial bid: The bidders have to
upload the required Prequalification / Technical / Financial bid, as mentioned in the
bidding document and in line with Works Department office memorandum no.7885,
dt.23.07.2013.

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select
and submit the bank name as available in the payment options.

I. A bidder shall make electronic payment using his/her internet banking enabled
account with designated Banks or their aggregator banks.

II. A bidder having account in other Banks can make payment using NEFT/RTGS facility
of designated Banks
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d)

e)

e Online NEFT/RTGS payment using internet banking of the bank in which the bidder
holds his account, by adding the account number as mentioned in the challan as an
interbank beneficiary.

Bid submission: Only after receipt of intimation at the e-Procurement portal regarding

successful transaction by bidder the system will activate the 'Freeze Bid Submission'
button to conclude the bid submission process.

System generated acknowledgement receipt for successful bid submission:
System will generate an acknowledgement receipt for successful bid submission. The
bidder should make a note of 'Bid ID' generated in the acknowledgement receipt for
tracking their bid status.

6. Settlement of Cost of Tender Paper;

a)

b)

)

d)

e)

Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender
Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell
(SPC). The MIS will contain an abstract of the cost of tender paper collected with
reference to Bid Identification Number. The State Procurement Cell shall generate Bank-
wise-head-wise challans separately for Cost of Tender Paper and instruct the designated
Banks to remit the money to the State Government account under different heads. In
respect of the cost of tender paper received through the e-procurement portal, the
remittance to the Cyber Treasury account will be made to the Head of Account 0075-
Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender
Paper.

For the time being, the State Procurement Cell (SPC) will use over the counter payment
facility of the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will
be facilitated through the Odisha Treasury portal.

Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local
Bodies etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for
the State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender
paper collected with reference to Bid Identification Number. The State Procurement
Cell shall generate Bank-wise list of challans and instruct the designated Banks to remit
the money through the Odisha Treasury portal. The cost of tender papers will be credited
to the registered Bank account of the concerned State PSUs, Statutory Corporations,
Autonomous Bodies and Local Bodies etc.

Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the
tender fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as
per direction received from TIA through e-procurement system.

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest
Money Deposit on submission of bids is enclosed in the Annexure.

7. Settlement of Earnest Money Deposit on submission of bids.
The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to
respective bidder’'s accounts as per direction received from TIA through e-procurement
system.

8. Forfeiture of EMD:
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is
occasioned for various reasons.

a)

In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement
portal will direct the Bank to transfer the EMD value from the Pooling Account of SPC to
the registered account of the tender inviting authority.
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b) The Tender inviting authorities of the Government Departments will deposit the forfeited
Earnest Money Deposit on submission of bid, in the State Government Treasury
under the appropriate head (8782-Cash Remittances and Adjustments between the
officers rendering accounts to the same Accounts Officer-102- P.W.Remittances-1683-
Remittances-91028-Remittances into Treasury) after taking the amount as a revenue
receipt in their Cash Book under the head 0075-Misc. General Services-00-101 -
Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail
account to DAG (Puri) as a deposit of the Division.

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow
the evaluator to edit the initiation after clicking the submit button. Forfeiture option can
be carried out in phased manner like one bidder at a time.

9. Role of the Banks:

a) Make necessary provision / customizations at their end to enable the provision for online
payments / refunds as per this document.

b) Provide necessary real-time message to bidders regarding successful or unsuccessful
transactions during online payment processes and redirect them to e-Procurement
website with necessary transaction reference details enabling them to submit their bids.

c) The bank shall ensure transfer of funds from the pooling account to the Government
Head/current account of PSUs/ULBs within the next bank working day as per the
directions generated from e-Procurement portal.

d) Bank should provide timely reports and reference details to NIC enabling them to carry
out their role as stated below.

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on
the next bank working day from the date of generation of the XML file and also provide a
confirmation to NIC on the same.

10. Role of State Procurement Cell:

a) Communicate requirements of Government departments/ State PSUs/ Autonomous
Bodies/ ULBs online payment requirements to National Informatics Centre / the
authorized Banks for mapping/ customization.

b) In every working day, the State Procurement Cell shall generate MIS from the e-
Procurement portal to ascertain the tender paper cost received in the e-Tendering
process separately bank-wise for the Government Department and the PSUs/ULBs. The
SPC shall generate bank-wise separate online challans from the Odisha Treasury portal
and make the remittance through over the counter facility or NEFT/RTGS (as and when
this functionality is available in Treasury portal) and issue instruction to the bank for
remittance of the receipt to the State Government account.

c) The State Procurement Cell shall be responsible for providing challan details and MIS in
respect of the remittance towards tender paper cost to the Tender inviting authorities for
their record.

d) State Procurement Cell shall monitor the progress of e-Tendering by different
Government departments / State PSUs/ Autonomous Bodies / ULBs through an MIS.
State Procurement Cell shall monitor and send monthly progress reports to the
Government.

e) The e-Procurement system will generate a consolidated refund & settlement XML file as
an end of the day activity.

f) e-procurement system will provide a web service for payment gateway (PG) provider to
pull the encrypted refund and settlement details in XML file against a day.
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g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund
and settlement status against a day.
h) e-procurement system will update the status accordingly for reconciliation report.

11. Role of National Informatics Centre :

a) Customize e-Procurement software and web-pages of Government of Odisha
(https://tendersodisha.qov.in) to enable the provision for electronic payment.

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of
Account.

c) NIC will provide an interface to organizations to download the electronic receipt data.

d) Enable automatic generation of daily XML files from e-Procurement system and ensure
delivery of the same to the authorized Banks for enabling automatic refund/settlement of
funds.

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State
Procurement Cell in order to make remittance of the tender paper cost to the State
Government account using the Odisha Treasury portal.

12. Role of Cyber Treasury :
a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal
which will be accounted for by the Cyber Treasury, and it shall submit the accounts to
A.G (O) as per the established process.
b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting
and reconciliation of the electronic remittances made to the State Government account.

13. Redressal of Public grievances:

The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB
will have an effective procedure for dealing with, public complaint for e-Receipt related
matters. In case, any mistake is detected by any of the stakeholders in reporting of
receipt of tender paper cost and EMD, either Suo-moto or on being brought to its notice,
the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber
Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch
of the participating Banks, National Informatics Centre, Odisha and the State
Procurement Cell, Odisha will notify the contact number and address of the Help Desk for
resolution of any dispute regarding e-Receipt.

14. Applicability and modification of existing rules / orders:
The modalities prescribed in this Office Memorandum for downloading of tender paper,
submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of
earnest deposit will be applicable for electronic submission of bids through e-procurement
portal. Existing provisions regulating cost of tender paper, earnest money deposit in OPWD
Code and OGFR would stand modified to the extent prescribed.

15. These arrangements would be made effective after signing of MoU between the designated
Banks and the State Procurement Cell, firming up of Banking arrangements and technical
integration between designated Bank and e-Procurement Portal.
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ANNXURE-I

Back-end Transaction Matrix of Electronic receipt and remittance of
Cost of Tender Paper and Earnest Money Deposit on submission of bids.

Cost of Tender
submission of Bids

Paper on

Earnest Money Deposit on submission of
bids

Government
Departments

I. The payment towards the cost of
Tender Paper, in case Government
Departments shall be collected in
separate Pooling accounts opened in
Focal Point Branch called e-FPB of
respective designated banks [as
stated in Para 2] at Bhubaneswar on
T+1_day.

I. In case of tenders of Government
Departments, amount towards Earnest
Money Deposit on submission of bids shall
be collected in a pooling account opened for
this purpose at Focal Point Branch called e-
FPB of respective designated banks at
Bhubaneswar and the banks will remit the
amount to respective bidder’s account within
two working days on receipt of instruction
from TIA through refund and settlement of
e-procurement system.

II. With reference to the Notice
Inviting Tender/ Bid Identification
Number, the amount so realized is
to be remitted to Government
Account under the Head Of Account
0075- Misc. General Services-800-
Other Receipts-0097-Misc. Receipts-
02237-Cost of Tender Paper through
Odisha Treasury Portal after opening
of the bid.

II. In case of forfeiture of Earnest Money
Deposit on submission of bids, the e-
Procurement portal will direct the Bank to
transfer the EMD value from the Pooling
Account of SPC to the registered account of
the tender inviting authority within two
working days of receipt of instruction from
TIA.

State PSUs
Statutory
Corporations

Autonomous
Bodies and
Local Bodies.

I. In case of State PSUs, Statutory
corporations, Autonomous Bodies
and Local Bodies etc. the amount
towards Cost of Tender Paper, on
submission of bids shall be collected
in separated pooling accounts
opened in Focal Point Branch called
e-FPB of respective designhated
Banks at Bhubaneswar on T+1 days.

I. Amount towards EMD on submission of
bids shall be collected in a separate pooling
account of Focal Point Branch called e-FPB of
respective designated banks at Bhubaneswar
and the banks will remit the amount to
respective bidder’'s account on receipt of
instruction from TIA through refund and
settlement of e-procurement system within
two working days from receipt of such
instruction.

II. The Paper cost will be transferred
to the respective current accounts of
concerned State PSUs, Statutory
Corporation, Autonomous Bodies
and Local Bodies etc. after opening
of bid.

II. In case of forfeiture of Earnest Money
deposit on submission of bids, the e-
Procurement portal will direct the Bank to
transfer the EMD value from the Pooling
Account of SPC to the registered account of
the tender inviting authority within two
working days of receipt of instruction from
TIA.

20

CONTRACTOR

DPC, S.S, KHORDHA




DETAILED TENDER CALL NOTICE
FOR BUILDING WORKS

% % %k Xk %k k

Sealed percentage rate bids are invited ONLINE in Single cover system from the “D & C” Class
of eligible contractors registered with the State Government and contractors of equivalent Grade /
class registered with Central Government / MES / Railways having registration for execution of Civil
works on production of definite proof from the appropriate authority in prescribed form to be
eventually drawn in PW.D. FORM P-1 for the work “Construction of One no. Additional
Classroom at Govt. High School, Damana,BMC”. The adopted format for percentage rate is
same as that of the form adopted for item rate tenders but the word “Item rate” shall be replaced by
“Percentage rate” and the contract will be named as P-1. Contractors not registered with
Government of Odisha, should be registered under Odisha Government with required Class of
Contractor as per Tender Call Notice before award of contract.

1.

The Bid documents are available in the official website of Government:
http://www.tendersodisha.gov.in as per Contract Data and Tender Call Notice for
online bidding.

The Bid documents will be opened by the assigned officer in the office of the District
Project Co-ordinator, S.S, Khordha, Odisha as per Contract Data and Tender Call
Notice in the presence of the bidders or their authorized representatives who wish to
attend.

The cost of Bid documents is to be remitted online for Rs 6,000.00 towards cost of bid
respectively.

The bid is to be submitted in following formats.

I). Cover-I :-The scanned copy of registration certificate, PAN card, GST Registration
Certificate (along with online CDMS generated certificate is mandatory) and
GSTIN, undertaking/certificates duly filled-in and documents required as per the
relevant clauses of this DTCN. (in .pdf format). along with price bid duly filled in and
signed by the bidder (in .xls format).

The bidder shall remit the EMD/ bid security online as part of bid of the amount as
specified in the Contract Data.

The lowest preferred bidder is required to produce documents viz original Registration,
GST Registration Certificate (along with online CDMS generated certificate), GSTIN, PAN
card after opening of Technical Bid for verification purpose in the latter stage along with
the original documents within five days from the date of opening of the tender (price
bid). Furnishing scanned copy of such documents is mandatory otherwise his/ her bid
shall be declared as non responsive and liable for rejection.

Furnishings of original documents are mandatory, failing which the bid shall be
liable for rejection. The action will be taken for non-furnishing of the original documents
as per clause No. 126 of Detailed Tender Call Notice.

Furnishing of such documents along with the Technical Bid is mandatory otherwise
his/ her bid shall be declared as non responsive and thus liable for rejection. Contractor
exempted for payment of EMD will be availed to participate in the tender directly by
uploading the documentary evidence towards his / her eligibility for such exemption.
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http://www.tendersodisha.gov.in/

7. The work is to be completed in all respects within the scheduled time as mentioned in
contract data and tender call notice from the date of issue of work order. Bidders whose
bid is accepted must submit a work programme at the time of execution of Agreement.

8. All tenders received will remain valid for a period of 90 (Ninety) days from the last date
prescribed for receipt of tenders and validity of tenders can also be extended if agreed by
the tenderers and the Department.

9. Deleted

10. An applicant or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any work in the last five years, prior to the date of the
bid, shall be debarred from qualification. The tenderer is to furnish an affidavit at the
time of submission of tender paper about the authentication of tender documents. An
affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the scanned
copy of information in Schedule-E and required affidavit in Schedule-F, the bid
document will be summarily rejected (The affidavit should be prepared on or after the
date of notification and on or before the last date of receipt of the Bid for the tendered
work.)

11. No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he / she is not related
to any officer in the rank of an Assistant Engineer & above or Assistant/ Under Secretary & above
working under S&ME Department. If the fact subsequently proved to be false, the contract is
liable to be rescinded. The earnest money & the total security will be forfeited & he / she
shall be liable to make good the loss or damages resulting for such cancellations. The
Performa for no relationship certificate is contained in a separate sheet vide Schedule-A.

12.Deleted

13. If an individual makes the application, the individual should sign above his full type
written name and current address.

14. If the application is made by proprietary firm, it shall be signed by the proprietor above
his full type written name and the full name of his firm with its current address.

15. If the application is made by a firm in partnership, it shall be signed by all the partners
of the firm above their full type written names and current address, or alternatively by a
partner holding power of attorney for the firm in which case a certified copy of the power
of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

16. If the application is made by a limited company or a corporation, it shall be signed by
duly authorized person holding power of attorney for signing the application in which
case a certified copy of the power of attorney shall accompany the application. Such
limited company or corporation will be required to furnish satisfactory evidence of its
existence along with the technical bid.
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17. The tender should be strictly in accordance with the provisions as mentioned in the
tender schedule. Any change in the wordings will not be accepted.

18. No bidder will be permitted to furnish their bid in their own manuscript papers. All
information should be submitted in English. The applicants hame should appear on each
page of the application along with his signature or the signature of his authorized
representative at the bottom of each page.

19. Submission of more than one tender by a bidder for a particular work will liable for
rejection of all such tender papers.

20. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006
and Works Department 0.M 7885 Dt. 23.07.2013and In case of Percentage Rate
tender:-

I). The contractor has to quote percentage excess over or less than the estimated cost
in the prescribed format appended to the tender document. The estimated cost is
excluding GST. The rates of item basing on which estimated cost has been derived
are excluding GST on different components to arrive at such rates. Bidders are to
submit only the original BOQ (Bill of Quantities) in .xls format uploaded by
Procurement officer, Publisher (Officer inviting tender) after entering the relevant
fields without any alteration / deletion / modification. Multiple BOQ submission by
bidder shall lead to cancellation of bid.

II). The Contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in separate letter duly scanned shall be
opened, declared and recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The Contractors who wish
to tender for two or more works shall submit separate tender for each.

III). The Contractor will quote percentage excess/less up to two decimal points
only. If he writes the percentage excess/less up to three or more decimal
points, the second decimal point shall only be considered without rounding
off as per Works Department O.M 7885 Dt. 23.07.2013.

IV). In the contract P-1 time is the essence. The contractor is required to maintain a
certain rate of progress specified in the contract.

V). The quantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds
the limit stated above prior approval of competent authority is mandatory before
making any payment.

VI). The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with due approval of next higher authority.

VII). Bills for percentage rate tenders shall be prepared at the estimated rates for
individual items only and the percentage excess or less shall be added or subtracted
from the gross amount of the bill.

VIII). GST as applicable on works contract shall be paid over the bill amount at the time of

payment of bill.

21. The bidder shall carefully study the tentative drawings and specifications applicable to
the contract and all the documents which will form a part of the agreement to be entered
in to by the accepted bidder and detailed specifications for Odisha and other relevant
specifications and drawings which are for sale. Complaint at a future date that plans and
specifications have not been seen by the bidders can’t be entertained.
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22. The drawings if any furnished with the bid are tentative and subject to revision or
modification as tendered during the execution as per actual necessity and detail test
conducted. But the tendered rate quoted by the bidder will hold good in case of such
modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-
Charge as and when required.

23. Every bidder is expected before quoting his/ her rate to inspect the site of the proposed
work. The bidder should also inspect the quarries and approach roads to quarries and
satisfy himself/themselves about the quality and availability of materials. In every case
the materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries has been misjudged can't be entertained.

24. The offer of bidder shall be inclusive of cost of construction and maintenance of island,
ferry service, fair-weather road, service road, Foot Bridge, pylon base, winch stand and
derrick stand etc. as required for the work.

25. It must be definitely understood that the Government does not accept any responsibility
for the correctness and completeness of the trial borings shown in the Cross Section.

26. Additional Performance Security shall be obtained from the bidder when the bid
amount is less than estimated cost put to tender. In such an event, only the successful
bidder who has quoted less bid price/ rates than the estimated cost put to tender shall
have to furnish the exact amount of differential cost i.e. estimated cost put to tender
minus the quoted amount as Additional Performance Security (APS) in shape of Term
Deposit Receipt pledged in favour of the Samagra Shiksha Khordha within seven days,
otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further,
proceeding for blacklisting shall be initiated against bidder as per Works Department
Office Memorandum No.14299 dtd.03.10.2017.

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any to be
imposed.

In view of the above, the State Government is pleased to fix the rate of Additional
Performance Security on an incremental basis from the selected bidder for low bid price
(As per Office Memorandum no-173/W Dt.03.01.2026 of Works department, Odisha).

27. In case of any discrepancy in printing or omissions of statutory specifications or any
other part or portion of the approved document during download of the bid document,
the decision of the officer inviting the bid will be binding on the bidder.

28. The tender containing extraneous conditions not covered by the tender notice are liable
for rejection and quotations should be strictly in accordance with the tender call notice.
Any change in the wording will not be accepted.

29.

I). Schedule of quantities are accompanied in (Price Bid). It shall be definitely
understood that the Government does not accept any responsibility for the
correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the
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Contract and such omissions, deductions, additions or alternations shall no way
invalidate the contract and no extra monetary compensation, will be entertained.

II). The quantity mentioned can be increased or decreased to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds
the limit stated above, prior approval of competent authority is mandatory before
making any payment.

30. The authority reserves the right to reject any or all the tenders received without
assigning any reasons there-of what so ever.

31. The bid security (earnest money) will be retained and dealt with as per the terms and
conditions of the OPWD Code.

32.

I). The bidder/tenderer whose bid has been accepted will be notified of the award by
the Engineer-in- charge prior to expiration of the validity period by cable, telex or
facsimile confirmed by registered letter. This letter (hereinafter and in the conditions
of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-
charge will pay the contractor in consideration of the execution, completion and
maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the “"Contract Price”).

II). The Notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security (Initial Security Deposit) and additional
performance security as per clause 26 of DTCN in form of Fixed Deposit receipt
of Kissan Vikash Patra / Post Office Savings Bank Account/National Savings
Certificate / Post Office Time Deposit Account/ Bank Guarantee from any
Nationalized bank, duly pledged in favour of the Samagra Shiksha Khordha and in
no other form, which including the amount already deposited as bid security (earnest
money) shall be 2% of the value of the tendered amount (excluding 2% deposited
towards hiring of equipments / machineries from outside the state if any) and sign
the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the
fulfillment of the contract in the office of the District Project Co-ordinator, S.S,
Khordha and payable at Khordha. The security deposit together with the earnest
money and the amount withheld according to the provision of P-1 agreement shall
be retained as security for the due fulfillment of this contract and additional
performance security in accordance with the provisions of the agreement.

III). The agreement will incorporate all correspondence between the officer inviting the
bid/Engineer-in-Charge and the successful bidder within 15 days following the
notification of award along with the Letter of Acceptance, the successful bidder will
sign the agreement and deliver it to the Engineer-in-Charge. Following documents
shall form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence
leading thereto & required amount of performance security including additional
performance security.

b) Standard P.W.D. Form P-1 with latest amendment
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Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract
(Amendment as per letter N0.10639 dt.27.05.2005 of Works Department,
Odisha)

IV). Failure to enter in to the required agreement and to make the security deposit as
above shall entail forfeiture of the Bid Security (earnest money) .No contract
(tender) shall be finally accepted until the required amount of initial security deposit
and additional performance security deposit are received by the Engineer-in-Charge.
The security will be refunded after one year of completion of the work and payment
of the final bill and will not carry any interest.

V). As concurred by Law Department & Finance Department In their U.O.R. No 848
dtd.21.05.97 J1.0.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be
forfeited in case, where bidders/tenderers back out from the offer before acceptance
of tender by the competent authority.

33.That for the purpose of jurisdiction in the event of disputes if any of the contract would
be deemed to have been entered in to within the State of Odisha and it is agreed that
neither party to the contract will be competent to bring a suit in regard to the matter by
this contract at any place outside the State of Odisha.

34.The contractor should be liable to fully indemnify the department for payment of
compensation under workman Compensation Act. VIII of 1923 on any account of the
workmen employed by the contractor and full amount of compensation paid will be
recovered from the contractor.

35.Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha,
Works Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5)
Dtd.27.09.61 as amended from time to time.

36.In case of any complaint by the labour working about the non-payment or less payment
of his wages as per latest minimum Wages Act, the District Project Co-ordinator, S.S,
Khordha will have the right to investigate and if the contractor is found to be in default,
he may recover such amount due from the contractor and pay such amount to the labour
directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the District Project Co-ordinator, S.S, Khordha is
final and binding on the contractor.

37.The contractor shall bear cost of various incidentals, sundries and contingencies
necessitated by work in full within the following or similar category as per rule time to
time fix by Govt. Rent, royalties and other charges of materials, octroi duty, all other
taxes including sales tax, labour cess ferry, tolls conveyance charge and other cost on
account of land and building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the bidders for Collection of materials,
storage, housing of staff or other purpose of the work. No bidder will however be liable to
pay Govt. for temporary occupation of land owned by Govt. at the site of the work.
I). Labour camps or huts necessary to a suitable scale including conservancy and
sanitary arrangements therein to the satisfaction of the local health authorities.
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IT). Suitable water supply including pipe water supply wherever available for the staff
and labour as well as for the work.

III). Fees and duties levied by the municipal, canal or water supply authorities.

IV). Suitable equipments and wearing apparatus for the labour engaged in risky
operations.

V). Suitable fencing barriers, signals including paraffin and electric signal where
necessary at works and approaches in order to protect the public and employees
from accidents.

VI). Compensation including the cost of any suit for injury to persons or property due
to neglect of any major precaution also become payable due to operation of the
workmen compensation act.

VII). The contractor has to arrange adequate lighting arrangement for the work
wherever necessary at his own cost.

38.After the work is finalized, all surplus materials should be removed from the site of work.
Preliminary work such as vats, mixing platforms etc. should be dismantled and all
materials removed from the site and premises left neat and clean, this should be
inclusive of the rate.

39.No payment will be made for benchmarks, level pillars profiles and benching and leveling
the ground where required. The percentage rate to be quoted should be inclusive of
carriage of all materials and incidental item of works.

40.It should be understood clearly that no claim what-so-ever will be entertained to
extra items of works, extra quantity of any item besides agreement quantity
unless written order is obtained from the Engineer-in-charge and rate settled
before the extra items of work or extra quantity of any items of work is taken

up.

41.The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-
44150 dtd.25.11.57.

42.Bid documents consisting specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in the e-
procurement portal till last date of sale and receipt of bid documents. Interested bidders
may obtain further information at the same address. But it must be clearly understood
that the bids must be received in order and according to the instructions.

43.Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition
to the clause mentioned herein before tendering. In case of ambiguity, the clauses of
P.W.D Form P-1 with latest amendments shall supersede the condition of D.T.C.N.

44 .All reinforced cement concrete work should conform to IRC Code and Bridge Code section
I, II, III, IV and VII & latest design criteria for prestressed concrete bridges specifically
for road and bridges issued by MoSRT&H, Govt. of India. MOSRT&H Specification for Road
& Bridge work (Latest Revision) shall be the guiding book for execution, quality
assurance, specification and measurement for all items of Road & Bridge works.
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45.Steel shuttering & centering shall be used which shall be lined with suitable sheeting and
made leak proof and water tight.

46.The Department will have the right to inspect the scaffolding, centering and shuttering
made for the work and can reject partly or fully such structures if found defective in their
opinion.

47.Concrete should be machine mixed unless otherwise ordered in writing by the District
Project Co-ordinator, S.S, Khordha. The contractor should arrange his own concrete
mixer, vibrator, and pumps etc, for this purpose at his own cost.

48.Cement shall be used by bags and weight of one bag of cement being taken as fifty (50)
Kg.

49.The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of
approved quality and specification at his own cost for completion of the work with the
time schedule. No extension of time will be granted on the application of the bidder due
to delay in procurement of materials.

50.The bidder will be responsible for the loss or damage of any departmental materials
during transit and in the execution of the work due to reasons what - so-ever and the
cost of such materials will be recovered from the bills at stock issue rates or market rates
whichever is higher.

51.If the bidder removes Government materials supplied to him from the site of work with a
view to dispose of the same dishonestly, he shall be in addition to any other liability civil
or criminal arising out of his contract be liable to pay a penalty equivalent to five times of
the price of the materials according to the stock issue rate or market rate whichever is
higher. The penalty so imposed shall be recovered at any time from any sum that may
then or at any time thereafter become due to the bidder or from his security deposit or
from the proceeds of sale thereof.

52.The selected bidder may take delivery of departmental supply according to his need for
the work issued by the Sub-Divisional office in-charge subject to the availability of the
materials. The bidder shall make all arrangement for proper storages of materials but no
cost for raising shed for storage, pay of watchman etc. will be borne by the Department.
The Department is not responsible for considering the theft of materials at site. It is the
contractor’s risk. Under any such plea if the bidder stops the work, he shall have to pay
the full penalty as per clause of P-1 agreement.

53.The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such
materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the
Department or current market rate whichever is higher.
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54.All the materials which are to be supplied from P. W. D. store will be as per availability of
stock and the contractor will have to bear the charges of straightening, cutting, jointing,
welding etc. to required sizes in case of M. S. Rods or Tor steel/M.S Angles, Tees and
Joists etc. After issue from the P. W. D. store the materials may be under the custody of
the contractor and the contractor will be responsible for its safety and storage.

55.Though Departmental issue of cement and steel has indicated, it may not be taken as
binding. The contractor must have to arrange by themselves cement, steel, bitumen and
every sort of materials from approved manufacturer, get it tested in the Departmental
Laboratory and approved by the Department before use.

56.TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc. shall
be measured in length of different diameter, size and specification as actually used
(including hooks and cranks) in the work correct to an inch or cm. and their weight
calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Engineer-in-Charge.

57.The tentative alignment of the proposed bridge has been shown in the enclosed drawing.
However, the department has got the right to shift the actual bridge position within a
reasonable range in both U/s and D/s.

58.The contractor should at his own cost arrange necessary tools and plants required for the
efficient execution of work and the rates quoted should be inclusive of the running
charges of each plant and cost of conveyance.

59.After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing one unplugged well and specified span free of cost as directed by
the Engineer-in-Charge and bear the entire cost of the test.

60.Measurement of earth work in road embankment will be done by section measurement
after the earth is consolidated including rolling with hand or power road roller and sheep
foot roller at optimum moisture condition and no extra payment will be made for the
jungle clearance for taking earth from the borrow areas. Earth work from cutting shall be
economically utilized in filling.

61.The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M
which will be taken as 1.5m x 1.5M x 0.44M = 1 Cum. The soling stones will be
measured in the suitable stacks with deduction for voids @ 1/6 of volume or more
depending upon the looseness of stacking which would be determined on actual
observation and deduction.

62.The machineries, if available, with the department may be supplied on hire as per normal
hire charges of Government in force at the time of execution of work subject to the
condition that the contractor will execute in advance an agreement with the Engineer-in-
Charge.
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63.In the event of any delay in the supply of Department Road roller for unavoidable
reasons, no extension of time will be granted to the contractor under any circumstances.

64.Gradation of ingredients: - The coarse and fine aggregate shall meet the grade
requirement as per the latest provision of relevant IS code / IRC code / MoORT&H
specifications.

65.Shrinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge
works (Latest Revision).

66.All method of sinking including pneumatic sinking by employment of divers and other
equipment shall be included in the rate. Removal of trees, logs of trees or isolated
boulders and de-silting of sand or earth from existing well, rectification of tilt and shift if
any, etc. shall also be included within the rate.

67.The depth of foundation indicated on the drawing are provisional but these may be
altered if necessary, in the light of the nature of strata indicated by boring which must be
taken in advance of actual execution of the foundation.

68.When resort has to be made for sinking the wells by air lock and vacuum chamber
method rates there of shall be pre-decided by authority accepting the tender.

69.Construction of coffer dam or island or the work of open excavation or dressing or labour
for laying well curbs shall be included in the rate.

70.For concreting the bottom plugs of well under the method of providing concrete should
be either with tremie or any other approved method as well be directed by the Engineer-
in charge with 10% extra cement to be used for under water concreting without any
extra cost to the Department.

71.No claim will be entertained in respect of difficulties during sand blowing met with during
sinking of wells.

72.No part of the bearing for the superstructure shall be allowed to rest on the noses of the
piers.

73.TOR Steel mesh reinforcement shall be provided in the concrete of the girders on the
caps of the pier’s abutments immediately in contact with the bearing to ensure proper
distributions of heavy load.

74.Lugs and grooves shall be provided in the bearings to prevent them from skewing and
getting out of alignment.

75.Inspection by the Director General of Supplies and Disposals of the bearing during
manufacture and X-Ray or Gama Ray examination of castings thickness more than 8
inches and load testing of bearing if considered necessary shall have to be carried out at
the contractor’s cost. The same procedure for testing may have to be followed for ribbed
bearing manufactured by widening.
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76.
I). It should be clearly understood that the joints of the bars are to be provided with
lapping, welds or bolts nuts as will be directed by the Engineer-in-charge.

II). Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or
reinforced concrete) for the testing shall be taken for each structural member by
a representative of the contractor in the presence of responsible officer of the
rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the approved Quality Control and Research Laboratory.
Test should be carried out in accordance with the stipulation in Bridges code
section-III. (As per Works Deptt. No.12351 / W, dated - 23.07.2004)

III). Test specimens shall be formed carefully in accordance with the standard method
of taking test specimen and no plea shall be entertained later on the grounds
that the casting of the test specimen was faulty and that the result of the
specimen did not give a correct indication of the actual quality of concrete.

IV). Plain concrete and reinforced concrete specimens will be tested in approved Test
House. Cost of testing of all specimens and samples will be borne by the
Contractor.

V). The construction of well staining by injecting cement or grout in coarse aggregate
placed in position shall not be permitted.

77.The thickness of cement concrete in top plugging should be as per Departmental
drawing.

78.1In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm
to the normal direction. Where it is not feasible to work this tolerance, the contractor
shall carry out. suitable remedial measures as may be directed by the Engineer-in-charge
to overcome the adverse effects of tilts and shifts without any extra cost to the
Department and without any damages to the well. Any additional work necessary
consequent upon the excess tilt and shift shall be carried out by the contractor at no
extra cost to the Department.

79.Concrete of strength below of the required strength (as determined by actual tests) shall
not be accepted.

80.If the well is beyond rectification the well shall be rejected, the well has to be abandoned
and another well to be sunk at a suitable location at the cost of the Contractor. The tilt
and shift of the well including compensation is to be abided as per the clauses of
MoSRT&H Specification for Roads & Bridge works (Latest Revision).

81.No claim for carriage of water what-so-ever will be entertained.

82.The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000/-.The
apprentices will be selected by the Chief Engineer. The period of employment will
commence within one month after the date of work order and would last till the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed by the Chief
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Engineer in the manner so that the total expenditure does not exceed one percent of the
tendered cost of the work.

83.Super class contractor shall employ under himself two Graduate Engineer and two
Diploma holders belonging to the State of Odisha. Special class contractor shall employ
under him one graduate Engineer and two Diploma Holder belonging to the state of
Odisha. Likewise, ‘A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Odisha. The contractor
shall pay to the Engineering personnel monthly emoluments which shall not be less than
the emoluments of the personnel of equivalent qualification employed under the State
Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor
with names of such unemployed Graduate engineers and Diploma Holders if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender
as to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’
Class Contractor shall be accompanied by an employment Roll of the Engineering
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so
employed by the contractor to the effect that the work executed as per the bill has been
supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91).
The required certificate is to be furnished in the Performa contained in a separate sheet
vide Schedule-B.

84.1It is the responsibility of the contractor to procure and store explosive required for
blasting operation. Department may render necessary possible help for procuring license.

85. Odisha Construction Corporation Ltd. will be allowed price preference up to 3% over the
lowest quotation or tender as laid down in works and Transport Department Resolution
No-285 date-17.04.1974.The Odisha Bridge and Construction Corporation will also be
allowed a price preference to the extent of up to 3% over the lowest tender amount
(Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation.

86. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer
will be deemed to have satisfied himself by actual inspection of the site and locality of the
work, about the quality and availability of the required quantity of material including the
wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates
quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted rates
including labour and materials with taxes , octroi, other duties, lead, lifts, loading and
unloading, freight for all materials and all other charges necessary for the completion of
the work, to the entire satisfaction of the Engineer-in -Charge of the work and his
authorized subordinates. After acceptance of the contract rate Government will not pay
any extra charges for any reason in case the contractor claims later on to have
misjudged as regard availability of materials, labour and other factors.

87.The prevailing percentage of I. T. Department of the gross amount of the bill towards
income tax will be deducted from the contractor’s bill.
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88.Prevailing rate of TDS on GST as applicable under act on the gross amount of the bill will
be deducted from the contractor’s bill, as tax deduction at source (TDS) as per rule.

89.Construction Workers Welfare Cess @ 1 (one) % of the amount of estimated cost put to
tender as per tender notification and in conformity with latest Labour Employment
Department Circular will be proportionately deducted from the contractor’s bill at the
time of making payment.

90.The contractor is required to pay royalty to Govt. as fixed from time of time and produce
such documents in support of their payment to the concerned District Project Co-
ordinator, S.S, Khordha with their bills, falling which the amount towards royalties of
different materials as utilized by them in the work will be recovered from their bills and
deposited in the revenue of concerned department.

91.Under no circumstances interest is chargeable for the dues or additional dues if any
payable for the work.

92.Under section 12 of contractor’'s labour (Regulation and Abolition) Act. 1970 the
contractor who undertakes execution of work through labour should produce valid license
from licensing authorities of labour Department.

93.Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the
concerned District Project Co-ordinator, S.S, Khordha.

94.Trial Boring - The foundation level as indicated in the body of the departmental drawing
is “purely tentative and for the general guidance only. The Department has no
responsibility for the suitability of actual strata at the foundation level. The contractor
has to conduct his own boring before starting the work and get the samples tested at his
own cost to ascertain the S.B.C. and credibility of the strata at founding level. While
quoting his rates for tender the contractor shall take in to account of the above aspects.

95.Any defects, shrinkage or other faults which may be noticed within 12( twelve) months
from the completion of the work arising out of defective or improper materials or
workmanship timing are upon the direction of the Engineer-in-Charge to be amended and
made good by the contractor at his own cost unless the Engineer for reasons to be
recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The
defect liability period for the work is 12 (twelve) calendar months from the date of
successful completion of the work.

96.From the commencement of the works to the completion of the same, they are to be
under the contractor’s charge. The contractor is to be held responsible to make good all
injuries, damages and repairs occasioned or rendered necessary to the same by fire or
other causes and they hold the Govt. of Odisha harmless for any claims for injuries to
person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment
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during the execution of the work. Also, no claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
incidental damages so caused will have to be made good by the contractor at his own
cost.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of
price adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011-
12, it is observed that, the commodity 'Bars and Rod', 'Cement', 'Heavy machinery and
parts' included in the list of WPI 1993-94 series are not mentioned as such in the WPI
2004-05 & 2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12
series shall be considered corresponding to items in WPI 1993-94 series:

Sl. No. | Item in WPI 1993-94 | Item in WPI 2004-05 | Item in WPI 2011-12
Series series series
1 Cement Grey Cement Ordinary Port land cement
2 Bars & rods Rebars Mild steel long products
3 Heavy Machinery & | Construction Machinery | Manufacture of machinery for
parts mining, quarrying &
construction.

Appendix to Bid
Schedule of Adjustment Data
[For all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel,
Cement, Pipes, Other materials and Machinery shall contribute to 90% of Price Adjustment and
shall be calculated for each work separately during preparation of estimate, shall be approved
by the authority during technical sanction as a “Schedule of Adjustment Data” and shall form
part of the Bid Document].

Cl. No- 31 | Index Source of Index Base Base | Weightage
of F2/P1 | description value* | Date of Item**
contracts *
SI No.
31 (a) (i) Other All India Wholesale price index (all 62.20%
materials commodities) as published by the
Economic Advisor to the Govt
of India, Ministry of Commerce and
Industry
31 (a) (ii) Cement Wholesale price index for Cement 10.82%
(Ordinary Portland Cement) as published
by the office the Economic Advisor to the
Govt. of India, Ministry of Commerce and
Industry.
31 (a) (iii) | Steel Wholes sale price index for Steel (Mild 16.26%
Steel-Long Products) as published by the
Office of the Economic Advisor to the Govt.
of India, Ministry of Commerce and
Industry.
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31 (a) (iv) | Bitumen Official retail price of bulk bitumen at the 0%
(VG-30) nearest IOCL/HPCL depot

31 (a) (v) Pipes Wholesale price index for the type of pipe 0%
under consideration, as published by the
office the Economic Advisor to the Govt. of
India, Mistry of Commerce and Industry

31 (b) Labour Minimum wages notified by the Labour and 5.00%
Employee’s State Insurance Department of
Government of Odisha, India.

31 (c) POL Official retail price of HSD at nearest 5.00%
IOCL/HPCL/BPCL Consumer pump depot

31 (d) Plant & Wholesale price index for Manufacture and 0.72%

Machinery machinery for Mining, Quarrying and
Construction as published by the office the
Economic Advisor to the Govt. of India,
Ministry of Commerce and Industry.

Total 100.00%

*Values to be filled up at the time of drawl of contract.
** Values to be filled up in the bid document.

97.

98.

99.

For diversion road the contractor will have to make his own arrangement to make the
same in private land if necessary for which agreement of such land by the side of C.D.
works and the rental charges for such private land shall be borne by the contractor
including the proper maintenance with lighting arrangements during the night time and
signaling during day time and barricading etc. till the C.D. works are opened to the
traffic. No extra cost will be paid to the contractor for the above rental charges etc. His
rate in the tender shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to
bring the land to its original condition etc. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the
road work at his cost. No extra payment by the Department will be made on this account
and no claim what-so-ever will be entertained on this ground. The rate quoted by the
contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work
shall issue a Site Order book to the contractor to be kept at the site of the work with
pages serially numbered. Orders regarding the work whenever necessary are to be
entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly
noted by the contractor or his authorized agents with their dated signature. Orders
entered in this book and noted by the contractor’'s agent shall be considered to have
been duly given to the contractor for following the instructions of the Department. The
Site Order Book shall be the property of the P.W.D. and shall not be removed from the
site of work without written permission of the Engineer (Sr.T.C, S.S, Khordha) and to be
submitted to the Engineer-in-charge every month.
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100.

101.

102.

103.

104.

105.

106.

107.

108.

1009.

110.

The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level
and abutments location and furnish the test results in conformity with I.R.C. code at his
own cost before execution of the work and rate quoted by the contractor should be
inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done
in accordance with the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be
executed in view of above possible changes and payments is to be made as per Clause
11 of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and
specifications as laid down in Odisha P.W.D. Code, Bridge code and MoSRT&H
Specifications with latest revision / amendment are also binding on the part of the
contractor.

No part of the contract shall be sublet without written permission of the concerned
District Project Co-ordinator, S.S, Khordha or transfer be made by power of Attorney
authorizing others to receive payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the
registration authority as per recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own
cost. The Department will not be any way responsible for the same and will not pay any
cost towards the repair done by the contractor.

The rate quoted by the contractor shall cover the latest approved rates of labours,
materials, P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to the
bridge site etc. are the responsibility of the contractor.

The concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due
to percolation of water. The quoted rate will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor
at his own cost. No future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of
the work from the Department and shall maintain in proper P.W.D. form with pages
serially numbered in order to record items of works are not covered by his contract and
claimable as extra. Claims shall be entered regularly in this book under the dated
signature of the contractor or his duly authorized agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other
claim beyond this claim up-to-date. If in any month there are no claims to record, a
certificate to that effect should be furnished by the contractor in the claim book. Each
claim must be defined and should be given as for as possible regarding the quantities as
well as the total amount claimed. The claim book must be submitted by the contractor
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regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or
competent authority. Claims not made in this manner or the claim books not maintained
from the commencement of the work are liable to be summarily rejected. The claim
books are the property of the P.W.D. and shall be surrendered by the contractor to the
Engineer-in-charge after completion of the work or before recession of the contract by
the Department whichever is earlier for record.

111. Number of tests as specified in I.R.C./MoSRT&H/I.S.I specification required for the
construction of roads /bridges / buildings or any other structural works will be conducted
in any Govt. Test House / Departmental laboratories/reputed material testing laboratory
as to be decided by the Engineer-in-charge. Testing charges including expenditure for
collection / transportation of samples /specimens etc. will be borne by the contractor.
The collection of samples and testing are to be conducted for both prior to execution and
during execution as may be directed by the Engineer-in-charge and on both the accounts
the cost shall be borne by the contractor.

112,

I). Besides, the firm / contractor shall install fully fledged field laboratory at work site
for conducting required tests as per IRC/MoSRT&H/ISI requirements at his own cost
for providing sufficient opportunity for checking from time to time.

II). Engineering personnel of the executing agency should be present at work site at the
time of visit of high-level inspecting officers in the rank of Chief Engineer and
above.

III). After completion of the road in all respects the road furniture’s should be affixed by
the executing agency indicating locations like school, hospital, No-horn etc.

113. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be
issued to the contractor only if it is desirable in the interest of Govt. works and if these
can be spared without inconvenience to the Department. The Sanction of the
Superintending Engineer shall be necessary in each case. The contractor shall arrange his
programme of work according to the availability of the plant & machinery & no claim will
be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire
charges are recoverable from the bills of the contractor regularly and the final payment
for the work including refund of security deposit will not be made until the total amount
due to the Government on account of hire of machinery etc. is recoverable in full. Full
amount of hire charges due from the contractor at any contract at any time shall be
recovered from his next subsequent bill. All transit and incidental charges in connection
with the dispatch of tools and plants and machineries from workshop shed/ deposit
return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of
the date, the plant and machinery is made over up to and inclusive of the date of its
return, even though the same day it may not have been utilized for any reason except
for a major break down which may take more than 72 hours for repairs. The contractor
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shall immediately intimate in writing to the Engineer -in-charge when any plant or
machinery goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any
other machinery requiring similar preparation the working hour will include the time
required to make up the boiler temperature and bring plant to the operating conditions
before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime
wages of any of the operating and maintenance staff will be leviable. These charges will
be fixed by the Engineer-in-charge from time of time. In no case the tools and plants
shall be operated beyond 8 hours in any shift without prior written permission of the
Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for
periodical servicing and maintenance. He shall also provide for any labour and water
source for washing the plants. In the case of Concrete mixtures, pavers and similar such
type of equipments, the contractor shall arrange to get the hopper cleaned and the
drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him
on account of lack of arrangement of labour and material etc. on his part. The same will
be returned only when they do not require or when in the option of Engineer-in-charge
the work or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at
his sole risk and responsibility for damages and / or loss except fair wear and tear. The
damage or loss as assessed by Engineer-in-charge shall be made good by the contractor.
In the event of a disagreement as to the extent of damage or the value of article lost, the
decision of superintending Engineer shall be final. The contractor shall on or before the
supply of plant and machinery sign an agreement in indemnifying the Govt. against loss
or damage to the machine. The Contractor shall also be responsible for any claim for
compensation for loss of life, injury or damages to property etc. arising from any cause
what-so-ever. The contractor shall provide full time choukidar for guarding the plant and
machinery at site.

If the articles are not returned within the date originally specified or extended by
the Engineer-in-charge, in addition to the normal hire charge, a surcharge equal to 10%
of the hire charges will be levied for the period that the machinery is not returned. Such
period will be treated as working time. In the event of the non-return of the machinery,
the full value of the articles at the current market price will be recovered from the
contractor’s outstanding bills or any bills that may become due in respect of his other
work under the state public works Department. The decision of the superintending
Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the
machinery, enter into an agreement with the Engineer-in-charge or his nominees in the
form attached.
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Log Books for recording the hours of daily works for each of the plant and
machinery supplied to the contractor will be maintained by the Department will be
attested by the contractor or his authorized agent daily. In case of contractor contests
the correctness of the entries and / or fails to sign the log book, the decision of the
Engineer-in-charge shall be final and binding on him. Hire charges will be calculated
according to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the

between (here-in-after referred to as
“the hirer” which expression shall unless excluded by or repugnant to the context include
his heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha
(here in after referred to as the Governor which expression shall unless excluded by or
repugnant to the context include his successors in office as assigns) of the other part.

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department
of the Odisha Govt. and more particularly specified in the schedule here under between
here in after referred to as “the tools and plants”. And whereas Government has agreed
to let in hire the tools and plants to the hirer on the terms and conditions here in after
mentioned.

Now it is here by and between the parties here to as follows:-

a)In consideration of agreement that hire charges be recovered from their bill for work
executed on which this machinery will be used or any other than standing in the names
of contractors in the book of the Department or any other Government Department. The
Govt. agrees to let the hirer tools and plants for the period to be computed from the date
of delivery of the tools and plant to the hirer at the P.W. Department workshop at
Khordha.

b) The rate of higher charges will be as per Government order in vogue.

c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants
or any part there-of without the previous written approval of the Engineer-in-charge.

d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the
Public Works Department. & workshop / store at Khordha in the same good condition in
which they were received by him.

e)In the event of the tools and plants not being returned on the expiry of the above-
mentioned period, the hirer shall without prejudice and any other liability pay to the
Government on account equivalent to the rate of hire specified for the working period
and an increase of ten percent.

f) The tools and plants shall be open for inspection at all times to the officers of the
Government.

g) The hirer shall not operate the tools and plants so hired for more than one shift / two
shifts of 8 hours each per day without the prior sanction of the Engineer-in-charge. If the
hirer operates the tools and plants beyond the aforesaid limit without the prior sanction
of the Assistant Engineer, he shall pay to Government additional hire charges as well as
over time charges for staff for such excess operation at the rate approved by the
Engineer-in-charge from time to time.
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h)In case of breakdown, repairable at the site within a period of three days hire charges as
specified in the schedule will be levied except in case of major repairs.

i) Normally the tools and plants will be supplied with operating staff.

j) The hirer shall be responsible for any claims for compensation for loss of life, injury or
damage to property etc. arising due to any causes what-so-ever during the period of the
machinery is in his charge.

k) All municipal or other dues and taxes payable on account of the use or operation of the
tools and plants for the period of hire shall be defrayed by the hirer.

1) The hirer shall make good any loss or damages arising out of causes other than fair wear
and tear to the tools and plants during the period of hire. The cost recoverable from the
hirer shall be the full replacement value as determined by the Engineer-in-charge .In the
event of any loss or damage not being made good by the hirer to the satisfaction of the
said Engineer-in-charge the office shall be at liberty to make good himself such loss or
damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-
in-charge such an amount as shall be necessary to make good the loss or damage failing
which the same will be recovered from his dues as in case of hire charges.

m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-
charge shall be entitled to demand the return of tools and plants and the hirer shall
return the tools and plants within 72 hours from the date of receipt of such order in
writing .In case of failure on the part of the hirer to comply with such order he shall be
liable to pay such penalty as may be imposed by the Engineer-in-charge for the period
the tools and plant are detained provided that the maximum penalty shall not exceed the
cost replacement of the tools and plants.

n) In case of any disputes between the hirer and the Government, the
decision of the Superintending Engineer shall be final.
0) This agreement shall be operated by the Engineer-in-charge on behalf of
the Government and the term Engineer-in-charge shall include all officers
duly authorized by him to exercise power on his behalf.

THE SCHEDULE

Serial No. | Description and Name of the articles. | No. | Amount of hire per hour. | Remarks.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the
Governor of the State has set their respective hand, the day and the year here in above

written.
Signed by:
1. 2.
Signed sealed and delivered in the presence of
1. 2.
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114.

115.

116.

117.

118.

The agency will be responsible for traffic management and maintenance of the
stretch of the road (for which the tender has been invited) at his own cost during
the period of execution.

Even qualified criteria are meets; the bidders can be disqualified for the following
reasons, if enquired by the Department

a). Making a false statement or declaration.

b). Past record of poor performance.

c). Past record of abandoning the work halfway/ recession of contract.

d). Past record of in-ordinate delay in completion of the work.

e). Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable
in all respects to successfully complete the envisaged work.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in
series one by one, thereby facilitating a particular tender for award, then they
shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivizing the tenderer.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department
Office Memorandum No0.24716 dt.24.12.2005 and No.8310
dt.17.05.2006):-

118.1. Progress of work and Re-scheduling programme.
118.1.1. The District Project Co-ordinator, S.S, Khordha / Engineer-in-Charge shall

issue the letter of acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

118.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall

submit to the Engineer-in-Charge for approval a Programme commensurate
to Clause No. 120.1.3 showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow
forecast.

118.1.3. To ensure good progress during the execution of the work the contractors

shall be bound in all cases in which the time allowed for any work exceeds
one month to complete, 1/4th of the whole time allowed under the contract
has elapsed, 2 of the whole of the work before 2 of the whole time allowed
under the contract has elapsed, 3/4th of the whole of the work before 3/4th
of the whole time allowed under the contract has elapsed.

118.1.4. If at any time it should appear to the Engineer-in-Charge that the actual

progress of the work does not conform to the programme to which consent
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has been given the Contractor shall produce, at the request of the Engineer-
in-Charge, a revised programme showing the modifications to such
programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within
this period, the Engineer-in-Charge may withhold the amount of 1% of the
contract value from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the overdue
Programme has been submitted.

118.1.5. An update of the Programme shall be a Programme showing the actual
progress achieved on each activity and the effect of the progress achieved
on the timing of the remaining work including any changes to the sequence
of the activities.

118.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the
Contractor’s obligations. The Contractor may revise the Programme and
submit it to the Engineer-in-Charge again at any time. A revised Programme
is to show the effect of Variations and Compensation Events.

118.2. Extension of the Completion Date.
118.2. 1. The time allowed for execution of the works as specified in the Contract

data shall be the essence of the Contract. The execution of the works shall
commence from the 15th day, or such time period as mentioned in letter of
Award after the date on which the Engineer-in-Charge issues written orders
to commence the work or from the date of handing over of the site
whichever is later. If the Contractor commits default in commencing the
execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the
earnest money & performance guarantee / Security deposit absolutely.

118.2. 2. As soon as possible after the Contract is concluded the Contractor shall
submit the Time & Progress Chart for each milestone and get it approved by
the Department. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It
shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the
limitations of time imposed in the contract documents, and further to
ensure good progress during the execution of the work, the contractor shall
in all cases in which the time allowed for any work, exceeds one month
(save for special jobs for which a separate programme has been agreed
upon) complete the work as per milestone given in contract data.

118.2. 3. In case of delay occurred due to any of the reasons mentioned below, the
Contractor shall immediately give notice thereof in writing to the Engineer-in-
Charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

a) Force majeure, or
b) Abnormally bad weather, or
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c) Serious loss or damage by fire, or

d) Civil commotion, local commotion of workmen, strike or lockout affecting
any of the trades employed on the work, or.

e) Delay on the part of other contractors or tradesmen engaged by
Engineer-in-Charge in executing work not forming part of the Contract.

f) In case a Variation is issued which makes it impossible for Completion to
be achieved by the Intended Completion Date without the Contractor
taking steps to accelerate the remaining work and which would cause the
Contractor to incur additional cost, or

g) Any other cause, which, in the absolute discretion of the authority
mentioned, in Contract data is beyond the Contractors control.

118.2. 4.Request for reschedule and extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within fourteen days of the happening
of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

118.2.5. In any such case a fair and reasonable extension of time for completion of
work may be given. Such extension shall be communicated to the Contractor by
the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by the Engineer-in-Charge and
this shall be binding on the contractor.

118.3.Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause 2 of P-

1 contract or to complete the work and clear the site on or before the contract
or extended date of completion, he shall, without prejudice to any other right or
remedy available under the law to the Government on account of such breach,
pay as agreed compensation the amount calculated at the rates stipulated below
as the Chief Engineer (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause
2of P-1 contract or that the work remains incomplete. This will also apply to
items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month for delay of work, delay to be
completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of
the Tendered Value of work.

The amount of compensation may be adjusted or set off against any sum
payable to the Contractor under this or any other contract with the Government.
In case, the contractor does not achieve a particular milestone mentioned in
contract data, (which is in this case the original work programme furnished by
the Contractor and approved by the Engineer-in-Charge which formed a part of
agreement) or the rescheduled milestone(s) in terms of Clause 2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this
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amount on failure to achieve a milestone, shall be automatic without any notice
to the contractor. However, if the contractor catches up with the progress of work
on the subsequent milestone(s), the withheld amount shall be released. In case
the contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld.
However no interest whatsoever shall be payable on such withheld amount.

118.4. Management Meetings.
118.4.1. Either the Engineer or the Contractor may require the other to attend a

management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

118.4.2. The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the Employer.
The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting
and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement: - Recession of Contract
(Amendment as per letter No0.10639 dt.27.05.2005 of Works
Department, Odisha):-

To rescind the contract (of which rescission notice in writing to the contractor
under the hand of the District Project Co-ordinator, S.S, Khordha shall be
conclusive evidence), 20% of the value of left over work will be released from the
contractor as penalty.

119. A Contractor may be blacklisted as per amendment made to Appendix XXXIV to
OPWD Code Vol.-II on rules for blacklisting of Contractors vide letter no.3365
dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

I). Rule - 14.3 (ii) (a) Appendix-IX (A) of OPWD Code, Volume -II
“Tender cost, EMD, VAT, PAN, Contractor RC” under the column “"Document
Description” shall be modified as "GSTIN, PAN, Contractor RC".

II). Rule- 16.1 in Appendix- IX (A) of OPWD Code Volume - II
The statement "“The Technical bid generally consists of cost of bid
documents, EMD/Bid Security, VAT, PAN / TIN, RC, Affidavits, Profit Loss
statement, work in hand, list of machineries and any other information
required by OIT” shall be modified as “The technical bid generally consists
of GSTIN, PAN, Registration Certificate, Affidavits, Profit Loss statement,
work in hand, list of machineries and any other information required by OIT.

III). Rule- 23.3.1 in Appendix- IX (A) of OPWD Code Volume - II
The statement “Fails to furnish blocking of Portal Registration shall in no
case be less than 90 days” shall be modifies as “The original Technical /
Financial (Tender paper cost/ EMD/Bid Security) instruments before the
designhated officer within the stipulated date and time”

IV). Rule- 24.3 in Appendix- IX (A) of OPWD Code Volume - II
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The statement “The minimum period of minimum period of blocking of
Portal Registration shall in no case be less than 180 days”.

a) This shall take from the date of issue of this Office Memorandum.

b) Accordingly, relevant existing codal / contractual provision exists vide
Office Memorandum No. 7885/W Dt.23.07.2013 of Works Department
stands modified with effect from the date of issue of this Office
Memorandum.

c) This has been concurred in by the Finance Department vide
Dt.06.07.2017.

120. The authority reserves the right to negotiate with the lowest tenderer.

121. Amendment of codal / contractual provisions as per Works Department
OM No. 12366 Dt. 08.11.2013.
I). Amendment to Para - 3,4, 16 (a)(vii) of OPWD code, Vol 1 by
substitution.
For the purpose of estimate, the approved quarry lead is to be provided
judiciously, Engineers in charge would be responsible for ensuring the quality of
the materials supplied. The contractors would, however, be responsible for
procurement of materials from authorized sources and voluntarily disclose the
source of procurement for the purpose of billing. Besides, the bidder would be
required to submit the details of quarry for procurement while submitting the
bids.
II). Amendment to Para — 3,4,,14 Note-I of OPWD code, Vol-I by inclusion

If L1 bidder does not turn up for agreement after finalization of the tender, then
he shall be debarred from participation in bidding for three years and action will
be taken to blacklist the contractor. In that case the L2 bidder, if fulfills, other
required criteria would be called for drawing agreement for execution of work
subject to the condition that L2 bidder negotiates at par with the rate quoted by
the L1 bidder otherwise the tender will be cancelled. In case a contractor is
blacklisted, it will be widely publicized and intimated to all departments of Govt.
and also to Govt. of India agencies working in the state.

III). Amendment of Codal & Provision of Works Department Office

Memorandum no-173/W Dt.03.01.2026 of Works department, Odisha by
inclusion
The tender shall be finalized basing on merits of bids. But, if more than
one bid is quoted (Decimal up to two numbers will be taken for all practical
purposes) either at the estimated cost put to tender or less than the estimated
cost put to tender, the tender accepting authority will finalize the tender through
a transparent lottery system, where all bidders / their authorized representatives,
the concerned Tender committee of District Project Office, Khordha will remain
present. (As per Works Department O.M. No.-1437, dt.31.01.2023)

IV). (A) - Amendment to Para 3,5,5(v) Note - II of OPWD code, Vol-1I by
substitution
Amendment to Para 3 .5 .5 (v) Note - ii of OPWD Code Vol.-I by modification)
Additional Performance Security shall be obtained from the bidder when the bid
amount is less than estimated cost put to tender. In such an event, only the
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successful bidder who has quoted less bid price/ rates than the estimated cost
put to tender shall have to furnish the exact amount of differential cost i.e.
estimated cost put to tender minus the quoted amount as Additional
Performance Security (APS) in shape of Term Deposit Receipt pledged in favour
of the Samagra Shiksha Khordha within seven days, otherwise the bid shall be
cancelled and the security deposit shall be forfeited. Further, proceeding for
blacklisting shall be initiated against bidder as per Works Department Office
Memorandum No0.14299 dtd.03.10.2017
(B) - Amendment to Para 3,5,5(v) Note - III of OPWD code, Vol-I by
inclusion.

For availing incentive clause in any project which is completed before the
stipulated date of completion, subject to other stipulation it is mandatory on the
part of the concerned. District Project Co-ordinator, S.S, Khordha to report the
actual date of completion of the project as soon as possible through FAX or E-
mail so that the report is received with 7 days of such completion by the
concerned Administrative Department. The incentive for timely completion
should be on a graduated scale of 1 (One) percent to 5 (Five) percent of the
contract value. Assessment of incentives may be worked out for earlier
completion of work in all respect in the following scale.

1. Before 30% of the contract period = 5% of contract value.

2. Before 20% to 30% of the contract period = 4% of contract value.

3. Before 10% to 20% of the contract period = 3% of contract value.

4. Before 5% to 10% of the contract period = 2% of contract value.

5. Before 5% of the contract period = 1% of contract value.
The amount of bonus is payable shall be paid along with final bill after
completion of work.

V). _Amendment to Para - 3,5,18 Note-VIII of OPWD code, Vol-1
Before acceptance of tender, the successful bidder will be required to submit a
work programme and milestone basing on the financial achievement so as to
complete the work within the stipulated time and in case of failure on the part of
the agency to achieve the mile stone liquidated damage will be imposed.

122. Engineer Contractor desirous to avail the facility of exemption of EMD is required
to submit an affidavit to the effect that he has not yet been awarded more than
two works in any department with exemption of EMD (excluding this work) during
the current financial year. The name of works awarded with EXEMPTION OF EMD
and the tender inviting authority must be mentioned in the affidavit, failing which
the tender will be rejected. The contractors belong to scheduled caste and
scheduled tribe interested in availing concession on price as per relaxation of
Rule Para 3.5.14 of the OPWD Code and vide Works department resolution No.
27748 Dt. 11.10.1977 is required to submit an affidavit in this regard.

123. In case of the first lowest tenderer or even the next lowest tenderers
withdraw in series one by one, there by facilitating a particular tender for
award then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is
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furnished. Appropriate action for blacklisting the tenderers shall also be
taken apart from disincentives against the tenderer.

124. Additional clauses regarding codal provisions regarding e-procurement as per
Works Department, Govt. of Odisha O.M No. 7885 / W Dt. 23.07.2013 shall be
referred before participating in the tender.

It is mandatory to submit other related bid documents in original for verification
within the schedule time as per tender call notice / Detailed tender call notice,
failing which the participated tenderer shall debar from participating in the on line
bidding system and his DSC will be blocked by competent authority as per Clause
No. 24 of Works Department O.M. No. 7885 / W Dt. 23.07.2013 & O.M. No. OM
No. 12366 Dt. 08.11.2013.

125. Even Qualifying criteria are meets; the bidders can be disqualified for the
following reasons, if enquired by the Department.

1. Making a false statement or declaration.

2. Past record of poor performance.

3. Past record of abandoning the work halfway/recession of contract.
4, Past record of in-ordinate delay in completion of the work.

5. Past history of litigation.

126. The companies or individuals registered with State Government and contractors
of equivalent Grade / class registered with Central Government / MES / Railways
having registration for Civil, Electrical and P.H. works having both legal
competency and expertise in Civil, Public Health and Electrical Engineering works
need put tenders for this composite work and the documentary evidence under
appropriate Act in support of their legal competency and expertise to execute
Civil, Electrical and P.H. work invariably should accompany their tender papers.
The Civil Contractor in order to take part in the Composite tender should enter
into a sub-contract agreement in shape of an affidavit with eligible Registered
Electrical Contractors having valid H.T. /L.T/MV license (Associate with the sub-
contractor). Scanned copy of such agreement and the Electrical License copy
should must be uploaded in the tender for the work. The Original agreement and
the Original Electrical License should be produced during verification of Opening
of Cover-I (Technical Bid) of the tender. This agreement with the electrical
contractor shall also form a part of the tender. If the Civil Contractor is having
registration in Electrical works under the same name and style, the question of
joint venture does not arise. The tender papers shall bear signature of authorized
person of the tenderer, the letter of authorization should accompany tender
papers. The authorization should clearly indicate the name of legal person to sign
and enter into agreement and receiving payment and will be responsible for all
contractual obligations for execution of work for Civil, P.H. and Electrical Items of
work to the Engineer-in- Charge.

I). The contract will be drawn in P.W.D. P-1 contract form and will
constitute 3 parts as follows.
a).Part-1I : For Civil items of works
The contract shall be drawn & signed by District Project Co-ordinator, S.S,
Khordha on behalf of the Government of Odisha.
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II). The Civil items of works as per Part-I of Schedule of quantities, Electrical items of
works (both internal & external) as per part-II of Schedules of quantities and
P.H. items of works (both internal & external) as per Part-III of the Scheduled of
quantities of the Agreement shall be supervised measured and check measured
by the Technical Consultant and Sr. Technical Consultant of District Project Co-
ordinator, S.S, Khordha.

In the interest of expeditious execution of work, payment of interim bills
(Running A/c bills) shall be made by the District Project Co-ordinator, S.S,
Khordha in respect of Electrical and Public Health works respectively and nil final
bill for final adjustment and compilation of accounts. The contractor shall be
bound to receive and act as well according to the direction of the Engineer-in-
Charge for General Electrical / General Public Health Authority concerned.

The contractor shall properly co-ordinate with the execution of P.H. and
Electrical works and take care of the safety of workers.

III). Any deviation in execution of Civil, P.H. and E.I. items of respective agreement
will mean deviation to the composite work as a whole. The concerned dept.
counterparts/authorities will keep note and deal such deviation as per relevant
clauses of P1 Agreement and DTCN / Code at their level. The financial
implications thereby must be informed by them to the concerned District Project
Co-ordinator, S.S, Khordha, for proper action.

IV). Similarly, extension of time if applied by the contractor to the District Project Co-
ordinator, S.S, Khordha for their part, it will mean and amount to extension of
time for the composite work as a whole and thus will be dealt with by concerned
District Project Co-ordinator, S.S, Khordha as per relevant clause of P1
agreement & DTCN / Code.

V). In case of necessity felt by the District Project Co-ordinator, S.S, Khordha
regarding slow progress of work or otherwise, then in co-ordination with each
other, a meeting may be convened suitably asking the contractor for a revised
work programme and to remove the bottlenecks of any sort on the way to
completion of the composite work.

127. The following documents will be deemed to be part of the bid even if not
submitted with the bid.

S.L Particulars
No.

1. Invitation for Bid (IFB)

2. Instruction to the Bidders (ITB)

3. Conditions of Contract

4. Contract Data

5. Specifications

128. ELIGIBILITY CRITERIA: - To be eligible for qualification in technical bid (cover-
I), applicants/bidder shall furnish the minimum documents as per detailed tender
call notice. However, the tender inviting authority reserves the right to accept or
reject any tender received basing on the decision in tender evaluation committee
meeting in the interest of Govt. works.

1) Required E.M.D and tender paper cost as per the clause No. 05 & 03.
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2)

3)
4)
5)

6)

7)

8)

Copy of valid Registration Certificate with CDMS (Contractor Data
Management System) registration Certificate/ Slip, Valid GST clearance
certificate, GSTIN, PAN card along with the tender documents as per
Clause No.06 and 04. Falling which bid will be liable for rejection.
Required additional Performance Security as per clause No. 26 .

Deleted

Information regarding current litigation, debarring / expelling of the
applicant or abandonment of work by the applicant in schedule “E” and
in schedule “F"” as per clause 10.

The relevant document from competent authority of Govt. shall be
furnished in online tender.

Submission of original bid security and tender paper cost within schedule
time as per clause no 05 & 03. of detailed tender call notice and contract
data.

Other requirements as per Detailed tender call notice. The scan copy of

all relevant documents shall be uploaded in online.
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

[/We hereby certify that [/We* am/are* related / not related* to any officer of of the
rank of Assistant Engineer & above, any officer of the rank of Assistant / Under Secretary and
above working under S&ME Department. [/We* am/are* aware that, if the facts subsequently
proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security
deposit and I/We* shall be liable to make good the loss or damage resulting from such

cancellation.

[/We also note that, non-submission of this certificate will render my / our tender liable for

rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer
Date:-

SCHEDULE-"E"”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF

TENDERED OR ABANDONMENT OF WORK BY THE TENDERER

1.a) Is the tenderer currently involved in any litigation relating to the works. Yes / No

If yes: give details:
b) Has the tenderer or any of its constituent partners been debarred/ expelled Yes / No

by any agency in India during the last 5 years.

2.a) Has the tenderer or any of its constituent partners been debarred/ expelled Yes / No
by any agency in India during the last 5 years.

3.a) Has the tenderer or any of its constituent partners failed to perform on any Yes/ No
contract work in India during the last 5 years.
If yes, give details:

Note:

If any information in this schedule is found to be incorrect or concealed,
qualification application will be summarily be rejected.

Signature of the tenderer
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SCHEDULE -"F”
AFFIDAVIT

1. The undersigned do hereby certify that all the statements made in the required
attachments are true and correct.

2.The undersigned also hereby certifies that neither our firm
M/s nor any of its constituent partners / I have
abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any
contract awarded to us / me for such works have been rescinded during the last five
years prior to the date of this bid.

3.The undersigned hereby authorized and request (s) any bank, person, firm or
Corporation to furnish pertinent information as deemed necessary and as requested by
the Department to verify this statement or regarding my (our) competency and general
reputation.

4. The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm or Bidder)
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The tenderer are
expected to possess and be well conversant with the following IS standard and code of

practice.

1. | Cement Will be as per 1.S. 269/455 (However the grade of cement to be
selected by the Engineer-in-Charge of work and compressive cube
test before commencement of work in each batch).

2. Steel 1.S. 432 (Plain) and 1786 (Tor)

3. | Vibrator 1.S. 7246

4. | Aggregate I.S. 383, I.S. 515

5. | Water for mixing and Shall be clean, free from injurious amount of oil, salt, acid,

curing vegetable materials and other substances and harmful to concrete
in conformity to I.S. 456 and 1.S. 2025.

6. | Sand / Fine Aggregate I.S. 2116, 383

7. Binding wire I.S. 280 (galvanized minimum 1 mm)

8. Rain water pipe 1.S. 2527

9. | Construction joints I.S. 3414

10. | Steel Window Frame I.S5. 1038/83

11. | Steel Door Frame 1.S. 4351/75

12. | Fitting & Fixtures for

Conforming to 1.S. 7452/82 strictly conform to I.S. specification

works and as per direction of Engineer-in-Charge.

joinery

Note : For road work (Approach Road) specification as per road and bridges (latest edition)
published by I.R.C & M.0.S.T. shall be followed. In case of any doubt and absence of
provision, regarding specification I.S. shall be referred (Indian standard).

ITEM OF WORK

1. Concrete shall be with conformity to 1.5.456.
2. Foundation shall be with conformity to I.S.1080.
3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I)
4. C.R. Masonry shall be with conformity to 1.5.1597.
5. Brick masonry shall be with conformity to 1.5.2212.
6. Cement plastering shall be with conformity to 1.5.9103 & 6925.
7. Mortar shall be with conformity to 1.5.2250
8. White and colour washing shall be with conformity to 1.5.6278.
9. CC in foundation shall be with conformity to 1.5.2571.
10. Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part - I & Part - II)
11. Painting to all surfaces shall be with conformity to 1.5.2395 (Part - I & Part - II)
12. DPC shall be with conformity to 1.5.3067
13. Tarfelt treatment shall be with conformity to 1.5.1346
14. Mosaic flooring with conformity to 1.5.2114
15. Steel painting shall be with conformity to 1.5.1477 (Part - I & Part - II) 1.S5.1661
District Project Co-ordinator
S.S, Khordha
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