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CONTRACTOR                                                                                           DPC, S.S, KHORDHA 

 

 
 

  
OFFICE OF THE DISTRICT PROJECT CO-ORDINATOR, SAMAGRA SHIKSHA, 

KHORDHA 
AT/PO-KHORDHA, DIST-KHORDHA, STATE-ODISHA, PIN-752055 

 
E-mail:   dpckhurdassa.opepa@nic.in,        Tel:   (06755) 223525 

 
 

Bid Identification No. 01/CW/SS/2026-27, Dt.22.06.2026 
 
 

 
 

DETAILED TENDER CALL NOTICE  
 
 
 

(For e-procurement tender) through Single Cover System 
 
 
 

Name of the work: “Construction of One no. Additional Classroom 
 At 

Barahi Govt. HS, Abhayamukhi, Balipatna” 
 
 
 

 
 

OFFICE OF THE DISTRICT PROJECT CO-ORDINATOR, SAMAGRA SHIKSHA, 
KHORDHA 

AT/PO-KHORDHA, DIST-KHORDHA, STATE-ODISHA, PIN-752055 
 

E-mail: dpckhurdassa.opepa@nic.in, Tel: (06755) 223525 
 

  

 

mailto:dpckhurdassa.opepa@nic.in
Tel:-(06755)
mailto:dpckhurdassa.opepa@nic.in
Tel:-(06755)
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Government of Odisha 

CHECKLIST TO BE ENSURED BY THE BIDDER 

Sl. 
No. 

Particulars Reference  to Clause No 

Whether 
Furnished 

Reff. to 
Page no. 

Yes No 

01. 
 

Cost of tender paper Rs.6,000.00 (As per DTCN) 
D.T.C.N Clause No.03 & 
No. 119 

   

02. E.M.D as required as per Tender call Notice 
D.T.C.N Clause No.05 & 
No. 119 & 122 

   

03. Copy of valid Registration Certificate. 
D.T.C.N Clause No.04 & 
06,126 

   

04. 
Copy of Valid GST Registration Certificate and 
GSTIN 

D.T.C.N Clause No.04 & 
06 and 128 

   

05. Copy of PAN Card 
D.T.C.N Clause No.04 & 
128 

   

06. No Relation Certificate in Schedule-A 
D.T.C.N Clause No.11 & 
128 

   

07. 
Information regarding current litigation, debarring / 
expelling of the tender or abandonment of the work 
by the tenderer (Schedule-E) 

D.T.C.N Clause No.10 & 
128 

   

08 Affidavit (Schedule-F) 
D.T.C.N Clause No.10, 
122 & 128 

   

Note:-It is directed to upload online the relevant documents as per the check list in sequential order along  with 
filled checklist and upload the same in online and care should be taken while uploading the documents to 
maintain the scan copy 200 DPI or more for clear vision. 
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CONTRACT DATA 

A. GENERAL INFORMATION 

SL 
No. 

Item Details 

1 Bid Identification No. 01/CW/SS/2026-27, Dt.22.06.2026 

2 Name of the work 
Construction of One no. Additional Classroom at Barahi Govt. HS, 
Abhayamukhi, Balipatna. 

3 Officer Inviting authority District Project Co-ordinator, S.S, Khordha 

4 Estimated cost 
Rs.1472573.00 (Rupees Fourteen lakhs seventy-two thousand five 
hundred seventy-three) only 

B. BID INFORMATION  

5 
Intended completion period / Time 
period assigned for Completion. 

06 (Six) Calendar Months 

6  
(I) Last Date and Time of 
submission of Bid 

5.00 P.M, Dt. 13.07.2026 

 (II) Opening of Bid 11.30 A.M, Dt. 14.07.2026 

7 
Cost of Bid document (Clause No-3 
of DTCN) 

 

 i To be remitted online Rs.6000/- 

8 
Bid security (Clause No. 5 of 
DTCN) 

 

 I To be remitted online As specified in the Bid document 

 II Type of instrument As specified in the Bid document 

9 
Additional Performance Security 
(Clause 26 of DTCN) 

 

 I Amount 
As per Office Memorandum no-173/W Dt.03.01.2026 of Works 

department, Odisha 

 II Pledged in favour of The Samagra Shiksha Khordha 

 III Payable at Khordha 

10 Bid validity period 90 days from the last date of submission  

11 Currency of payment for Contract Indian Rupees 

12 Language of Contract English 
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Procedure to participate in online bidding 
e-procurement 

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL:  

a). The Contractor/Bidder intending to participate in the bid is required to register in the 

Portal using his / her active personal/ official e-mail ID as his Login ID and attach his/her 

valid Digital Signature Certificate (DSC) to his/her unique Login ID. The DSC used must 

be of appropriate class (Class II or Class III) issued from a registered Certifying Authority 

such as n-code, Sify, TCS, MTNL etc. He/ She have to submit the relevant information as 

asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be 

authenticated by the State Procurement Cell after verification of original valid 

certificates/ documents such as (i) PAN and (II) Registration Certificate (RC) / GST 

Registration Certificate and GSTIN (for procurement of goods) of the concerned bidder. 

The time period of validity in the portal is at par with validity of RC / GST Registration 

Certificate and GSTIN. Any change of information by the bidder is to be re-authenticated 

by the State Procurement Cell. After successful authentication bidder can participated in 

the online bidding process. Contractor not registered with Government of Odisha can 

participate in the e-procurement after necessary enrolment in the portal but have to 

subsequently register themselves with the appropriate registering authority of the State 

Government before award of the work as per prevalent registration norms of the State. 

b). To log on to the portal the Contractor/Bidder is required to type his/her username and 

password. The system will again ask to select the DSC and confirm it with the password 

of DSC. For each login, a user’s DSC will be validated against its date of validity and also 

against the Certificate Revocation List (CRL) of respective CAs stored in system database. 

The system checks the unique ID, password and DSC combination and authenticates the 

login process for use of portal.  

c). The tender documents uploaded by the Tender Inviting Officer in the website 

https://tendersodisha.gov.in will appear in the section of “Upcoming Tender” before 

the due date of tender sale. Once the due date has arrived, the tender will move to 

“Active Tender” Section of the homepage. Only a small notification will be published in 

the newspaper specifying the work details along with mention of the specific website for 

details. The publication of the tender will be for specific period of time till the last date of 

submission of bids as mentioned in the ‘Invitation for Bid’ after which the same will be 

removed from the list of Active tenders. Any bidder can view or down load the bid 

documents from the web site. 

d). Contractor exempted from payment of EMD will be able to participate in the tender 

directly by uploading documentary evidence towards his eligibility for such exemption. 

e). The software application has the provision of payment of cost of tender document 

through payment gateways of authorized bankers by directly debiting the account of the 

bidders. 

f). Furnishing scanned copy of such documents is mandatory along with the tender 

documents otherwise his/her bid shall be declared as non-responsive and thus liable for 

rejection. Bidders participating through Joint Venture shall declare the authorized 

signatory through Memorandum of Understanding duly registered and enroll in the portal 

in the name and style of the joint venture company. It is mandatory that the DSC issued 

in the name of the authorized signatory is used in the portal. 

g). In the case of any failure, malfunction, or breakdown of the electronic system used 

during the e-procurement process, the tender inviting officer shall not accept any 

responsibility for failures or breakdowns other than in those systems strictly within their 

own control. 
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h). Any third party/company/person under a service contract for operation of e-procurement 

system in the State or his/their subsidiaries or their parent companies shall be ineligible 

to participate in the procurement processes that are undertaken through the e-

procurement system irrespective of who operates the system. 

i). For submission of Bids through the E-Procurement Portal, the bidder shall up load the 

scanned copy/copies of document in prescribed format wherever warranted in support of 

eligibility criteria and qualification information. The online bidder shall have to produce 

the original documents in support of the scanned copies and statements uploaded in the 

portal before the specified date as per DTCN. 

j). Each bidder shall submit only one bid for one package. A bid is said to be complete if 

accompanied by cost of bid document and appropriate bid security. The system shall 

consider only the last bid submitted through the E-Procurement portal. 

k). The bidder may ask question related to tender online in the e-procurement portal using 

his/her DSC, provided the questions are raised within the period of seeking clarification 

as mentioned in tender call notice/Bid. The Officer inviting the Bid/ Procurement Officer-

Publisher will clarify quarries related to the tender. 

l). The details of drawings and documents pertaining to the works available with the officer 

inviting the Bid as well as in the office of the District Project Co-ordinator, S.S, Khordha 

as mentioned in the Contract Data will be opened for inspection by the bidders. The 

bidder is required to download all the documents for preparation of his bid. It is not 

necessary for the part of the Bidder to up-load other Bid documents (after signing) while 

up-loading his bid. He is required to upload documents related to his eligibility criteria 

and qualification information and Bill of Quantities duly filled in. It is assumed that while 

participating in the bid, the bidder has referred all the drawings and documents. Seeking 

any revision of rates or backing out of the bid claiming for not having referred to any or 

all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea 

to disrupt the bidding process and in such cases the bid security shall be forfeited. 

m). Any addendum / corrigendum/ cancellation of tender shall be published in the website 

https://tendersodisha.gov.in, notice board and through paper publication and such notice 

shall form part of the bidding documents.  

n). The system generates a mail to those bidders who have already uploaded their tenders 

and those bidders if they wish can modify their tenders. The bidders are required to 

which the website till last date and time of bid submission for any addendum/ 

corrigendum/ cancellation thereof. Tender inviting authority is not responsible for 

communication failure of system generated mail. All the volumes/documents shall be 

uploaded / provided in the portal by the Officer inviting the bid. 

o). The bidder shall carefully go through the document and prepare the required documents 

and upload the scanned documents in Portable Document Format to the portal in the 

designated locations of Technical Bid. He will fill up the rates of items or percentage in 

the BOQ downloaded for the work in designated Cell and up loads the same in designated 

locations of Financial Bid. Bidders are to submit only the original BoQ uploaded by 

publisher after entering the relevant fields without any alteration/deletion/modification. 

Multiple BoQ submission shall lead to cancellation of bid. In case of item rate tender, 

bidders shall fill in their rates other than Zero value in the specified cells. In the 

percentage rate tender, the bidder quoting Zero value is valid and will be taken as 

Schedule of Rates. Submission of document shall be effected by using DSC of appropriate 

class.  

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS:  

a). The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned 

under NIT/Contract Data in online mode. Non-submission of bid security within the 
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designated period shall debar the bidder from participating in the online bidding system 

and his portal registration shall be cancelled. His name shall also be informed to the 

registering authority for cancellation of his registration. 

b). The EMD or Bid Security payable along with the bid is 1% of the estimated contract 

value (ECV) or as mentioned in the bid document. 

c). Deleted. 

d). The tender accepting authority will verify the originals of all the scanned documents of 

the successful lowest bidder only within 5 days of opening of the tender (price bid). In 

the eventuality of failure on the part of the lowest successful bidder to procedure the 

original documents, he will be debarred in future from participating in tender for 3 years 

and will be blacklisted by the competent authority. In such as situation, successful L-2 

bidder will be required to produce his original documents for consideration of his tender 

at the negotiated rate equal to L1 bidder. 

e). Contractor exempted from payment of EMD will be able to participate in the tender 

directly by uploading documentary evidence towards his eligibility for such exemption. 

f). Government of Odisha has introduced e-payment gateway in to the portal for payment of 

cost of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment 

gateway is mentioned in the “Procedure for Electronic receipt, accounting and 

reporting of Cost of Tender Paper and Earnest Money Deposit on submission of 

bids”. 

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)- 

a). The Contractor/ Bidder is required to type his/her Login ID and Password. The system 

will again ask to select the DSC and confirm it with the password of DSC as a second 

stage authentication. For each login, a user’s DSC will be validated against its date of 

validity and also against the Certificate Revocation List (CRL) of respective CAs stored in 

system database. The system checks the unique Login ID, Password and DSC 

combination and authenticates the login process for use of portal. 

b). The bidder can download the tender of his choice and save it in his system and undertake 

the necessary preparatory work off-line and upload the completed tender at his 

convenience within the final date and time of submission. The bidder shall only submit 

single copy of the required documents and Price Bid in the portal. In the Financial bid, 

the bidder cannot leave any figure blank. He has to only write the figures, the words will 

be self generated. The Bidders are advised to upload the completed Bid document well 

ahead of the last date & time of receipt to avoid any last moment problem of power 

failures etc.  

c). The Bidder shall go through the Bid carefully and list the documents those are asked for 

submission. He shall prepare all documents including Declaration form, price bid etc and 

store in the system.  

d). The bidder shall log on to the portal with his DSC and move to the desired tender for 

uploading the documents in appropriate place one by one simultaneously checking the 

documents. Once the Bidder makes sure that all the documents have been up-loaded in 

appropriate place, he clicks the submit button to submit the bid to the portal. 

e). The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened 

and cannot be submitted after due date and time. Therefore, only after satisfying that all 

the documents have been uploaded, the Bidder should activate submit button. 

f). In the e-procurement process each process are time stamped. The system can identify 

each individual who has entered into the portal for any bid and the time of entering in to 

the portal. 

g). The Bidder should ensure clarity of the document uploaded by him to the portal 

especially the scanned documents by taking out sample printing. Non-submission of 
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legible documents may render the bid non-responsive. However, the Officer inviting the 

Bid if so, desires can ask for legible copies or original copies for verification with in a 

stipulated period provided such document in no way alters the Bidder’s price bid. If the 

Bidder fails to submit the original documents within the stipulated date, his bid security 

shall be forfeited. 

4. SUBMISSION OF BIDS:- 

a). The bidder shall carefully go through the tender and prepare the required documents. 

The bid shall have a Technical Bid and a Financial Bid. The Technical bid generally 

consists of GSTIN, PAN, Registration Certificate, Affidavits, Profit Loss statement, Joint 

venture agreement, List of similar nature of works, work in hand, list of machineries and 

any other information required by OIT. The Financial Bid shall consist of the Bill of 

Quantities (BOQ) and any other price related information/ undertaking including rebates. 

b). Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement 

Officer Publisher (Officer Inviting Tender) after entering the relevant fields without any 

alteration/ deletion/ modification. Multiple BOQ submission by bidder shall lead to 

cancellation of bid. In case of items rate tender, bidders shall fill in their rates other than 

zero value in the specified cells without keeping it blank. In the percentage rate tender 

the bidder quoting zero percentage is valid and will be taken at par with the estimated 

rate of the work put to tender.  

c). The bidder shall upload the scanned copy/ copies of document in support of eligibility 

criteria and qualification information in prescribed format in Portable Document Format 

(PDF) to the portal in the designated locations of Technical Bid.  

d). The bidder shall write his name in the space provided in the specified location in the 

Protected Bill of Quantities (BOQ) published by the Officer Inviting Tender. The bidder 

shall type rates in figure only in the rate column of respective items(s) without any blank 

cell in the rate column in case of item rate tender and type percentage excess or less up 

to two decimal places only in case of percentage rate tender.  

e). The bidder shall log to the portal with his/ her DSC and move to the desired tender for 

uploading the documents in appropriate place one by one simultaneously checking the 

documents. 

f). Bids cannot be submitted after due date and time. The bids once submitted cannot be 

viewed, retrieved, or corrected. The Bidder should ensure correctness of the Bid prior to 

uploading and take print out of the system generated summery of submission to confirm 

successful uploading of bid. The bids cannot be opened even by the OIT or the 

Procurement Officer Publisher/ opener before the due date and time of opening. 

g). Each process in the e-procurement is time stamped, and the system can defect the time 

of log in of each user including the Bidder. 

h). The Bidder should ensure clarity/ legibility of the document uploaded by him to the 

portal. 

i). The system shall require all the mandatory forms and fields filled up by the contractor 

during the process of submission of the bid/ tender. 

j). The bidder should check the system generated confirmation statement on the status of 

the submission. 

k). The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush 

and failure in the network. 

l). The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of 

the electronic system used during the e-procurement process. 

m). The Bidder is required to upload documents related to his eligibility criteria and 

qualification information and Bill of Quantity duly filled in. It is not necessary for the part 

of the bidder to upload the drawing and the other Bid documents (after signing) while 



12 

CONTRACTOR                                                                                           DPC, S.S, KHORDHA 

uploading his bid. It is assumed that the bidder has referred all the drawings and 

documents uploaded by the Officer Inviting the Bid. 

n). The Bidder will not be able to submit his bid after expiry of the date and time of 

submission of bid (server time). The date and time of bid submission shall remain 

unaltered even if the specified date for the submission of bids declared as a holiday for 

the Officer Inviting the Bid. 

o). The ‘Online bidder’ shall digitally sign on all statements, documents, certificates uploaded 

by him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If 

any of the information furnished by the bidder is found to be false/ fabricated/ bogus, his 

EMD/BID Security shall stand forfeited and his registration in the portal shall be blocked 

and the bidder is liable to be blacklisted. 

5. SECURITY OF BID SUBMISSION: 

a). All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the 

opener(s). The system shall require all the mandatory forms and fields filled up by the 

contractor during the process of submission of the bid/tender. 

b). The Bid shall be received in encrypted format by the system which can only be decrypted 

/ opened by the authorized openers only on or after the due date and time. 

6. DEADLINE FOR SUBMISSION OF THE BIDS : 

The online bidding will remain active till the last date and time of the bid submission. 

Once the date and time (Server date and time) is over, the bidder will not be able to 

submit the bid. The date & time of bid submission shall remain unaltered even if the 

specified date for the submission of bids declared as a holiday for the Officer inviting the 

Bid. 

7. RESUBMISSION AND WITHDRAWAL OF BIDS : 

a). Resubmission of bid by the Bidders for any number of times before the final date and 

time of submission is allowed. 

b). Resubmission of bid shall require uploading of all documents including price bid afresh. 

c). If the bidder fails to submit his modified bids within the pre-defined time of receipt, the 

system shall consider only the last bid submitted. 

8. LATE BIDS :The system shall reject submission of any bid through portal after closure of 

the receipt time. For all purpose the server time displayed in the e-procurement portal shall 

be the time to be followed by the bidder and concerned officers. 

9. MODIFICATION AND WITHDRAWAL OF BIDS : 

a). In the E-Procurement Portal, it is allowed to modify the bid any number of times before 

the final date and time of submission. The bidder shall have to log on to the system and 

resubmit the documents as asked for by the system including the price bid. In doing so, 

the bids already submitted by the bidder will be removed automatically from the system 

and the latest bid only will be admitted. But the bidder should avoid modification of bid at 

the last moment to avoid system failure or malfunction of internet or traffic jam or power 

failure. If the bidder fails to submit his modified bids with in the designated time of 

receipt, the bid already in the system shall be taken for evaluation.  

b). In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to 

write a letter with appropriate reasons for his withdrawal addressed to the Officer inviting 

the bid and up load the scanned document to portal in the respective bid before the 

closure date and time of receipt of the bid. The system shall not allow any withdrawal 

after expiry of the closure time of the bid. 

10. OPENING OF THE BID: 

a). Bid opening date is specified during tender creation or can be extended with 

corrigendum. This date is available in IFB, tender document as well as the home page of 

portal. Bid opening can be done by the authorized users which are defined during the 
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tender publication / approval stage. The bids are encrypted using their public keys and 

can be decrypted only on or after the Bid Opening due date and time. The bid openers 

private key will be required to open the bids and all the openers have to log on to the 

portal during that time. 

b). The bidders who participated in the online bidding can witness opening of the bid from 

any system logging on to the portal with the DSC away from opening place. Contractors 

are not required to be present during the bid opening at the opening location if they so 

desire. 

c). Each activity is date and time stamped with user details. For time stamping, server time 

is taken as the reference. 

d). In the event of the specified date of bid opening being declared a holiday for the Officer 

inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the 

next working day. 

e). In case bids are invited for more than one package, the order for opening of the “Bid” 

shall be that in which they appear in the “Invitation for Bid”. 

f). The Bid openers, who have been pre-defined shall log on to the portal with their 

respective DSC. Unless all the Officers who have been declared as Opening officers, log 

on the portal with their DSC the Tender cannot be opened. 

g). In case of non-responsive tender the officer Inviting tender should complete the e-

Procurement process by uploading the official letter for cancellation/ re-tender. 

 

11. EVALUATION OF BIDS:- 

a). All the opened bids shall be downloaded and printed for taking up evaluation. The officer 

authorized to open the tender shall sign and number on each page of the documents 

downloaded and furnish a certificate that “the documents as available in the portal 

containing................ nos. of pages”.  

b). After opening of technical bid, the bidder may be asked in writing / online (in their 

registered e-mail ID) to clarify on the uploaded documents provided in the Technical Bid, 

if necessary, with respect to any doubts or illegible documents required for Technical 

Evaluation. The Officer Inviting Tender may ask for any other document of historical 

nature during Technical Evaluation of the tender. Provided in all such cases, furnishing of 

any document in no way alters the bidders price bid. Non submission of legible 

documents may render the bid non-responsive. The authority inviting bid may reserve 

the right to accept any additional document. 

c). The bidders will respond in not more than 7 days of issue of the clarification letter, failing 

which the bid of the bidder will be evaluated on its own merit. 

d). Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the 

system for the bid, will finalize the list of responsive bidders. They will log on to the site 

with their DSC and record their comments on the Technical evaluation page in the 

system. The Officer Inviting the Bid if also the accepting authority, shall log on to the 

system with his digital signature and check the technical evaluation. He can either accept 

or pass on to the evaluating officers for re-evaluation. Upon acceptance of technical 

evaluation by the Accepting authority in the system, the system shall automatically 

generate letter to all the responsive bidders and the system shall forward the letter to all 

the responsive bidder that their technical bid has been evaluated responsive with respect 

to the data/information furnished by him and the letter shall also intimate him the date & 

time of opening of financial bid. The system shall also inform the non-responsive bidders 

in their e-mail ID that their bid has been found non-responsive. 

e). The Technical evaluation of all the bids shall be carried out as per the information 

furnished by the Bidders. But evaluation of the bid does not exonerate the bidders from 
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checking their original documents and if at a later date the bidder is found to have misled 

the evaluation through wrong information, action as per relevant clause of DTCN shall be 

taken against the bidder/contractor. 

f). The Procurement officer-Evaluators will evaluate bid and finalized list of responsive 

bidders. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of 

other qualification information. 

g). The financial bids of the technically responsive bidders shall be opened on the due date 

of opening. The Procurement Officer-Openers shall log on to the system in sequence and 

open the financial bids. 

h). The Financial Bid will be opened on the notified date & time in the presence of bidders or 

their authorized representative who wish to be present.  

i). At the time of opening of “Financial Bid”, the names of the bidders whose technical bids 

were found responsive will be announced and the bids of only those bidders will be 

opened. The remaining bids will be rejected. 

j). The responsive bidders’ name, the bid prices, the item wise rates, the total amount of 

each item in case the item rate tender and percentage above or less in case of 

percentage rate tenders will be announced. any discounts and withdrawals, and such 

other details as the officer inviting the tender may consider appropriate, will be 

announced by him or his authorized representatives at the time of opening. 

k). Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 

l). The Financial bid of the bidders shall be opened one by one by the designated officers 

and the system shall auto-generate the Comparative statement. 

m). The Bidder can witness the principal activities and view the documents/summary 

reports for that particular work by logging on to the portal with his DSC from anywhere. 

n). Procurement Officer-Openers shall sign on each page of the download BOQ and the 

Comparative Statement and furnish a certificate to that respect. 

o). System provides an option to Procurement Officer Publisher for reconsidering the 

rejected bid with the approval of concern Chief Engineer/ Head of Department. 

 

12. CLARIFICATION AND NEGOTIATION OF BIDS: 

a). For examination, evaluation, and comparison of bids, the officer inviting the bid may, at 

his discretion, ask the lowest bidder for clarification of his rates including reduction of 

rate on negotiation and breakdowns of unit rates. 

b). On opening of the price bid the system shall arrange the financial bids in order of their 

value (L1 first, followed by L2, L3 ….) for subsequent evaluation. The evaluation status 

(Sheet) will be visible to all the participating bidders after opening on their respective 

logins. Each activity is recorded in the system with date and time stamping. 

 

13. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

a). In the E-Procurement Portal, the system shall generate the template of award letter and 

the Officer Inviting the Bid shall mention the amount of Performance Security and 

additional security required to be furnished in the letter and intimate the bidders in his e-

mail ID. 

b). The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of 

the validity period by cable, telex or facsimile or e-mail confirmed by registered letter. 

This letter of Acceptance will state the sum that the Engineer-in-Charge will pay the 

contractor in consideration of execution and completion of the works by the contractor as 

prescribed by the contract and the amount of performance security and Additional 

Performance Security required to be furnished. The issue of the letter of Acceptance shall 

be treated as closure of the Bid process and commencement of the contract. 
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c). The Contractor after furnishing the required acceptable Performance Security and 

Additional Performance Security, “Letter of Proceed” or “Work Order” shall be issued by 

the Engineer-in-Charge with copy there of to the Procurement Officer-Publisher. The 

Procurement Officer-Publisher shall up load the summery and declare the process as 

complete. 

d). If the L1 bidder does not turn up for agreement after finalization of the tender then he 

shall be debarred from participation in bidding for three years and action will be taken to 

blacklist the contractor. Besides the consortium / JV / firm where such an agency / firm 

already happens to be or is going to be a partner / member / proprietor, he / they shall 

neither be allowed for participation in bidding for three years nor his/ their application 

will be considered for registration and action will be initiated to blacklist him / them. In 

that case, the L2 bidder, if fulfils other required criteria would be called for drawing 

agreement for execution of work subject to condition that the L2 bidder negotiates at par 

with the quoted by the L1 bidder, otherwise the tender will be cancelled.  

 

14. BLOCKING OF PORTAL REGISTRATION 

a). If the registration Certificate of the contractor is cancelled / suspended by the registering 

authority / blacklisted by the competent authority his portal registration shall be blocked 

automatically on receipt of information to that effect. 

b). The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be 

unblocked automatically in receipt of revocation order of cancellation/ suspension/ 

blacklisting from the concerned authority. 

c). The Officer Inviting Tender shall make due inquiry and issue show cause notice to the 

concerned contractor who in turn shall furnish his reply, if any, within a fortnight from 

the date of issue of show cause notice. Thereafter the Officer Inviting Tender is required 

to issue an intimation to the defaulting bidder about his unsatisfactory reply and 

recommend to the Chief Manager (Tech) for blocking of portal registration within 10 days 

of intimation to the defaulting bidder regarding his unsatisfactory reply with intimation to 

the Registering Authority and concerned Chief Engineer/ Heads of Office if any of the 

following provisions are violated. 

i. Fails to furnish original Technical Documents before the designated officer within the 

stipulated date and time. 

ii. Backs out from the bid on any day after the last date of receipt of tender till expiry of 

the bid validity period (including till the extended bid validity period) 

iii. Fails to execute the agreement within the stipulated date. 

iv. If any of the information furnished by the bidder is found to be false/ fabricated/ 

bogus. 

v. Accordingly, the officer Inviting Tender shall recommended to the Chief Manager 

(Tech) State Procurement Cell, Odisha for blocking of portal registration of bidder and 

simultaneously action shall also be initiated by OFFICER INVITING TENDER for 

blacklisting as per Appendix-XXXIV of OPWD code Volume-II. The minimum period of 

blocking of Portal Registration shall in no case be less than 180 days. 

 

Procedure for Electronic receipt, accounting and reporting of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids 
 

1. The State Government have formulated rules and procedures for Electronic receipt, 

accounting and reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit 

on submission of bids through the e-procurement portal of Government of Odisha i.e. 

"https://tendersodisha.gov.in". 
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2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment 

gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper 

and Earnest Money Deposit on submission of bids through payment gateway of designated 

banks such as SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. 

Statutory Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). 

The process out line as well as accounting and reporting structure are indicated below: 

a) It will be carried out through a single banking transaction by the bidder for multiple 

payments like Cost of Tender Paper and Earnest Money Deposit on submission of 

bids. 

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their 

Aggregator Banks as well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 

d) Credit of receipts into the Government accounts and to the designated Bank account of 

the participating entities indicated in Para 2 above would be faster. 

 

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money 

Deposit on submission of bids would be eligible to participate in the tender/bid process. The 

bidders with pending or failure payment status shall not be able to submit their bid. Tender 

inviting authority, State Procurement Cell, NIC, the designated Banks shall not be held 

responsible for such pendency or failure. 

 

 

4. Banking arrangement: 

a) Designated Banks (SBI/ICICI Bank / HDFC Bank) payment gateway are being integrated 

with e-Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting 

of Cost of Tender Paper and Earnest Money Deposit on submission of bids will 

nominate a Focal Point Branch called e-FPB, who is authorized to collect and collate all e-

Receipts. Each such branch will act as the Receiving branch and Focal Point Branch 

notwithstanding the fact that the bidder might have debited his account in any of the 

bank's branches while making payment. 

 

5. Procedures of bid submission using electronic payment of tender paper cost and 

EMD by bidder: 

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-

Procurement portal (https://tendersodisha.gov.in) using his/her digital signature 

certificate and then search and then select the required active tender from the "Search 

Active Tender" option. Now submit button can be clicked against the selected tender so 

that it comes to the "My Tenders" section. 

b) Uploading of Prequalification / Technical / Financial bid: The bidders have to 

upload the required Prequalification / Technical / Financial bid, as mentioned in the 

bidding document and in line with Works Department office memorandum no.7885, 

dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select 

and submit the bank name as available in the payment options. 

I. A bidder shall make electronic payment using his/her internet banking enabled 

account with designated Banks or their aggregator banks. 

II. A bidder having account in other Banks can make payment using NEFT/RTGS facility 

of designated Banks 
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• Online NEFT/RTGS payment using internet banking of the bank in which the bidder 

holds his account, by adding the account number as mentioned in the challan as an 

interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding 

successful transaction by bidder the system will activate the 'Freeze Bid Submission' 

button to conclude the bid submission process. 

e) System generated acknowledgement receipt for successful bid submission: 

System will generate an acknowledgement receipt for successful bid submission. The 

bidder should make a note of 'Bid ID' generated in the acknowledgement receipt for 

tracking their bid status. 

 

6. Settlement of Cost of Tender Paper; 

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender 

Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell 

(SPC). The MIS will contain an abstract of the cost of tender paper collected with 

reference to Bid Identification Number. The State Procurement Cell shall generate Bank-

wise-head-wise challans separately for Cost of Tender Paper and instruct the designated 

Banks to remit the money to the State Government account under different heads. In 

respect of the cost of tender paper received through the e-procurement portal, the 

remittance to the Cyber Treasury account will be made to the Head of Account 0075-

Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender 

Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment 

facility of the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will 

be facilitated through the Odisha Treasury portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local 

Bodies etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for 

the State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender 

paper collected with reference to Bid Identification Number. The State Procurement 

Cell shall generate Bank-wise list of challans and instruct the designated Banks to remit 

the money through the Odisha Treasury portal. The cost of tender papers will be credited 

to the registered Bank account of the concerned State PSUs, Statutory Corporations, 

Autonomous Bodies and Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the 

tender fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as 

per direction received from TIA through e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest 

Money Deposit on submission of bids is enclosed in the Annexure. 

 

7. Settlement of Earnest Money Deposit on submission of bids. 

The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to 

respective bidder’s accounts as per direction received from TIA through e-procurement 

system. 

 

8. Forfeiture of EMD: 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is 

occasioned for various reasons. 

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement 

portal will direct the Bank to transfer the EMD value from the Pooling Account of SPC to 

the registered account of the tender inviting authority. 
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b) The Tender inviting authorities of the Government Departments will deposit the forfeited 

Earnest Money Deposit on submission of bid, in the State Government Treasury 

under the appropriate head (8782-Cash Remittances and Adjustments between the 

officers rendering accounts to the same Accounts Officer-102- P.W.Remittances-1683-

Remittances-91028-Remittances into Treasury) after taking the amount as a revenue 

receipt in their Cash Book under the head 0075-Misc. General Services-00-101 –

Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail 

account to DAG (Puri) as a deposit of the Division. 

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow 

the evaluator to edit the initiation after clicking the submit button. Forfeiture option can 

be carried out in phased manner like one bidder at a time. 

 

9. Role of the Banks: 

a) Make necessary provision / customizations at their end to enable the provision for online 

payments / refunds as per this document. 

b) Provide necessary real-time message to bidders regarding successful or unsuccessful 

transactions during online payment processes and redirect them to e-Procurement 

website with necessary transaction reference details enabling them to submit their bids. 

c) The bank shall ensure transfer of funds from the pooling account to the Government 

Head/current account of PSUs/ULBs within the next bank working day as per the 

directions generated from e-Procurement portal. 

d) Bank should provide timely reports and reference details to NIC enabling them to carry 

out their role as stated below. 

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on 

the next bank working day from the date of generation of the XML file and also provide a 

confirmation to NIC on the same. 

 

10. Role of State Procurement Cell: 

a) Communicate requirements of Government departments/ State PSUs/ Autonomous 

Bodies/ ULBs online payment requirements to National Informatics Centre / the 

authorized Banks for mapping/ customization. 

b) In every working day, the State Procurement Cell shall generate MIS from the e-

Procurement portal to ascertain the tender paper cost received in the e-Tendering 

process separately bank-wise for the Government Department and the PSUs/ULBs. The 

SPC shall generate bank-wise separate online challans from the Odisha Treasury portal 

and make the remittance through over the counter facility or NEFT/RTGS (as and when 

this functionality is available in Treasury portal) and issue instruction to the bank for 

remittance of the receipt to the State Government account. 

c) The State Procurement Cell shall be responsible for providing challan details and MIS in 

respect of the remittance towards tender paper cost to the Tender inviting authorities for 

their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different 

Government departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. 

State Procurement Cell shall monitor and send monthly progress reports to the 

Government. 

e) The e-Procurement system will generate a consolidated refund & settlement XML file as 

an end of the day activity. 

f) e-procurement system will provide a web service for payment gateway (PG) provider to 

pull the encrypted refund and settlement details in XML file against a day. 
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g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund 

and settlement status against a day. 

h) e-procurement system will update the status accordingly for reconciliation report. 

 

11. Role of National Informatics Centre : 

a) Customize e-Procurement software and web-pages of Government of Odisha 

(https://tendersodisha.qov.in) to enable the provision for electronic payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of 

Account. 

c) NIC will provide an interface to organizations to download the electronic receipt data. 

d) Enable automatic generation of daily XML files from e-Procurement system and ensure 

delivery of the same to the authorized Banks for enabling automatic refund/settlement of 

funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State 

Procurement Cell in order to make remittance of the tender paper cost to the State 

Government account using the Odisha Treasury portal. 

 

12. Role of Cyber Treasury : 

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal 

which will be accounted for by the Cyber Treasury, and it shall submit the accounts to 

A.G (O) as per the established process. 

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting 

and reconciliation of the electronic remittances made to the State Government account. 

 

13. Redressal of Public grievances: 

The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB 

will have an effective procedure for dealing with, public complaint for e-Receipt related 

matters. In case, any mistake is detected by any of the stakeholders in reporting of 

receipt of tender paper cost and EMD, either Suo-moto or on being brought to its notice, 

the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber 

Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch 

of the participating Banks, National Informatics Centre, Odisha and the State 

Procurement Cell, Odisha will notify the contact number and address of the Help Desk for 

resolution of any dispute regarding e-Receipt. 

 

14. Applicability and modification of existing rules / orders: 

The modalities prescribed in this Office Memorandum for downloading of tender paper, 

submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of 

earnest deposit will be applicable for electronic submission of bids through e-procurement 

portal. Existing provisions regulating cost of tender paper, earnest money deposit in OPWD 

Code and OGFR would stand modified to the extent prescribed. 

 

15. These arrangements would be made effective after signing of MoU between the designated 

Banks and the State Procurement Cell, firming up of Banking arrangements and technical 

integration between designated Bank and e-Procurement Portal. 
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ANNXURE-I 
Back-end Transaction Matrix of Electronic receipt and remittance of 

Cost of Tender Paper and Earnest Money Deposit on submission of bids. 
 
 Cost of Tender Paper on 

submission of Bids 

Earnest Money Deposit on submission of 

bids 

Government 

Departments 

I. The payment towards the cost of 

Tender Paper, in case Government 

Departments shall be collected in 

separate Pooling accounts opened in 

Focal Point Branch called e-FPB of 

respective designated banks [as 

stated in Para 2] at Bhubaneswar on 

T+1_day. 

 

I. In case of tenders of Government 

Departments, amount towards Earnest 

Money Deposit on submission of bids shall 

be collected in a pooling account opened for 

this purpose at Focal Point Branch called e-

FPB of respective designated banks at 

Bhubaneswar and the banks will remit the 

amount to respective bidder’s account within 

two working days on receipt of instruction 

from TIA through refund and settlement of 

e-procurement system. 

 II. With reference to the Notice 

Inviting Tender/ Bid Identification 

Number, the amount so realized is 

to be remitted to Government 

Account under the Head Of Account 

0075- Misc. General Services-800-

Other Receipts-0097-Misc. Receipts-

02237-Cost of Tender Paper through 

Odisha Treasury Portal after opening 

of the bid. 

II. In case of forfeiture of Earnest Money 

Deposit on submission of bids, the e-

Procurement portal will direct the Bank to 

transfer the EMD value from the Pooling 

Account of SPC to the registered account of 

the tender inviting authority within two 

working days of receipt of instruction from 

TIA. 

 

State PSUs 

Statutory 

Corporations

, 

Autonomous 

Bodies and 

Local Bodies. 

 

I. In case of State PSUs, Statutory 

corporations, Autonomous Bodies 

and Local Bodies etc. the amount 

towards Cost of Tender Paper, on 

submission of bids shall be collected 

in separated pooling accounts 

opened in Focal Point Branch called 

e-FPB of respective designated 

Banks at Bhubaneswar on T+1 days. 

I. Amount towards EMD on submission of 

bids shall be collected in a separate pooling 

account of Focal Point Branch called e-FPB of 

respective designated banks at Bhubaneswar 

and the banks will remit the amount to 

respective bidder’s account on receipt of 

instruction from TIA through refund and 

settlement of e-procurement system within 

two working days from receipt of such 

instruction. 

 II. The Paper cost will be transferred 

to the respective current accounts of 

concerned State PSUs, Statutory 

Corporation, Autonomous Bodies 

and Local Bodies etc. after opening 

of bid. 

II. In case of forfeiture of Earnest Money 

deposit on submission of bids, the e-

Procurement portal will direct the Bank to 

transfer the EMD value from the Pooling 

Account of SPC to the registered account of 

the tender inviting authority within two 

working days of receipt of instruction from 

TIA. 
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DETAILED TENDER CALL NOTICE 

FOR BUILDING WORKS 
****** 

Sealed percentage rate bids are invited ONLINE in Single cover system from the  “D & C” Class 
of eligible contractors registered with the State Government and contractors of equivalent Grade / 
class registered with Central Government / MES / Railways having registration for execution of Civil 
works on production of definite proof from the appropriate authority in prescribed form to be 
eventually drawn in P.W.D. FORM P-1 for the work “Construction of One no. Additional 
Classroom at Barahi Govt. HS, Abhayamukhi, Balipatna”. The adopted format for percentage 
rate is same as that of the form adopted for item rate tenders but the word “Item rate” shall be 
replaced by “Percentage rate” and the contract will be named as P-1. Contractors not registered with 
Government of Odisha, should be registered under Odisha Government with required Class of 
Contractor as per Tender Call Notice before award of contract. 

 

1. The Bid documents are available in the official website of Government: 

http://www.tendersodisha.gov.in as per Contract Data and Tender Call Notice for 

online bidding. 

 

2. The Bid documents will be opened by the assigned officer in the office of the District 

Project Co-ordinator, S.S, Khordha, Odisha as per Contract Data and Tender Call 

Notice in the presence of the bidders or their authorized representatives who wish to 

attend. 

 

3. The cost of Bid documents is to be remitted online for Rs 6,000.00 towards cost of bid 

respectively. 

 

4. The bid is to be submitted in following formats. 

I). Cover-I :-The scanned copy of registration certificate, PAN card, GST Registration 

Certificate (along with online CDMS generated certificate is mandatory) and 

GSTIN, undertaking/certificates duly filled-in and documents required as per the 

relevant clauses of this DTCN. (in .pdf format). along with price bid duly filled in and 

signed by the bidder (in .xls format). 

 

5. The bidder shall remit the EMD/ bid security online as part of bid of the amount as 

specified in the Contract Data.  

6. The lowest preferred bidder is required to produce documents viz original Registration, 

GST Registration Certificate (along with online CDMS generated certificate), GSTIN, PAN 

card after opening of Technical Bid for verification purpose in the latter stage along with 

the original documents within five days from the date of opening of the tender (price 

bid). Furnishing scanned copy of such documents is mandatory otherwise his/ her bid 

shall be declared as non responsive and liable for rejection.  

  Furnishings of original documents are mandatory, failing which the bid shall be 

liable for rejection. The action will be taken for non-furnishing of the original documents 

as per clause No. 126 of Detailed Tender Call Notice. 

  Furnishing of such documents along with the Technical Bid is mandatory otherwise 

his/ her bid shall be declared as non responsive and thus liable for rejection. Contractor 

exempted for payment of EMD will be availed to participate in the tender directly by 

uploading the documentary evidence towards his / her eligibility for such exemption. 

 

http://www.tendersodisha.gov.in/
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7. The work is to be completed in all respects within the scheduled time as mentioned in 

contract data and tender call notice from the date of issue of work order. Bidders whose 

bid is accepted must submit a work programme at the time of execution of Agreement. 

 

8. All tenders received will remain valid for a period of 90 (Ninety) days from the last date 

prescribed for receipt of tenders and validity of tenders can also be extended if agreed by 

the tenderers and the Department. 

 

9. Deleted 

 

10.  An applicant or any of its constituent partners of whose contract for any work has been 

rescinded or who has abandoned any work in the last five years, prior to the date of the 

bid, shall be debarred from qualification. The tenderer is to furnish an affidavit at the 

time of submission of tender paper about the authentication of tender documents. An 

affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the scanned 

copy of information in Schedule-E and required affidavit in Schedule-F, the bid 

document will be summarily rejected (The affidavit should be prepared on or after the 

date of notification and on or before the last date of receipt of the Bid for the tendered 

work.) 

 

11.  No Relation certificate.  

The contractor shall furnish a certificate along with the tender to the effect that he / she is not related 

to any officer in the rank of an Assistant Engineer & above or Assistant/ Under Secretary & above 

working under S&ME Department. If the fact subsequently proved to be false, the contract is 

liable to be rescinded. The earnest money & the total security will be forfeited & he / she 

shall be liable to make good the loss or damages resulting for such cancellations. The 

Performa for no relationship certificate is contained in a separate sheet vide Schedule-A. 

 

12. Deleted  

 

 

13.  If an individual makes the application, the individual should sign above his full type 

written name  and current address.  

 

14.  If the application is made by proprietary firm, it shall be signed by the proprietor above 

his full type written name and the full name of his firm with its current address.  

 

15.  If the application is made by a firm in partnership, it shall be signed by all the partners 

of the firm above their full type written names and current address, or alternatively by a 

partner holding power of attorney for the firm in which case a certified copy of the power 

of attorney shall accompany the application. A certified copy of the partnership deed and 

current address of all partners of the firm shall also accompany the application. 

 

16.  If the application is made by a limited company or a corporation, it shall be signed by 

duly authorized person holding power of attorney for signing the application in which 

case a certified copy of the power of attorney shall accompany the application. Such 

limited company or corporation will be required to furnish satisfactory evidence of its 

existence along with the technical bid. 
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17.  The tender should be strictly in accordance with the provisions as mentioned in the 

tender schedule. Any change in the wordings will not be accepted. 

 

18.  No bidder will be permitted to furnish their bid in their own manuscript papers. All 

information should be submitted in English. The applicants name should appear on each 

page of the application along with his signature or the signature of his authorized 

representative at the bottom of each page. 

 

19.  Submission of more than one tender by a bidder for a particular work will liable for 

rejection of all such tender papers. 

 

20.  Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006 

and Works Department O.M 7885 Dt. 23.07.2013and In case of Percentage Rate 

tender:-  

I). The contractor has to quote percentage excess over or less than the estimated cost 

in the prescribed format appended to the tender document. The estimated cost is 

excluding GST. The rates of item basing on which estimated cost has been derived 

are excluding GST on different components to arrive at such rates. Bidders are to 

submit only the original BOQ (Bill of Quantities) in .xls format uploaded by 

Procurement officer, Publisher (Officer inviting tender) after entering the relevant 

fields without any alteration / deletion / modification. Multiple BOQ submission by 

bidder shall lead to cancellation of bid. 

II). The Contractors participated in the tender for more than one work may offer 

conditional rebate. Rebate offer submitted in separate letter duly scanned shall be 

opened, declared and recorded first. The rebate so offered shall be considered after 

opening of all packages called in the same Tender Notice. The Contractors who wish 

to tender for two or more works shall submit separate tender for each. 

III). The Contractor will quote percentage excess/less up to two decimal points 

only. If he writes the percentage excess/less up to three or more decimal 

points, the second decimal point shall only be considered without rounding 

off as per Works Department O.M 7885 Dt. 23.07.2013. 

IV). In the contract P-1 time is the essence. The contractor is required to maintain a 

certain rate of progress specified in the contract. 

V). The quantity mentioned can be increased or reduced to the extent of 10% for 

individual items subject to a maximum of 5% over the estimated cost. If it exceeds 

the limit stated above prior approval of competent authority is mandatory before 

making any payment. 

VI). The period of completion is fixed and cannot be altered except in case of exceptional 

circumstances with due approval of next higher authority. 

VII). Bills for percentage rate tenders shall be prepared at the estimated rates for 

individual items only and the percentage excess or less shall be added or subtracted 

from the gross amount of the bill. 

VIII). GST as applicable on works contract shall be paid over the bill amount at the time of 

payment of bill. 

 

21.  The bidder shall carefully study the tentative drawings and specifications applicable to 

the contract and all the documents which will form a part of the agreement to be entered 

in to by the accepted bidder and detailed specifications for Odisha and other relevant 

specifications and drawings which are for sale. Complaint at a future date that plans and 

specifications have not been seen by the bidders can’t be entertained. 
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22.  The drawings if any furnished with the bid are tentative and subject to revision or 

modification as tendered during the execution as per actual necessity and detail test 

conducted. But the tendered rate quoted by the bidder will hold good in case of such 

modification of drawings during the time of execution and shall in no way invalidate the 

contract and no extra monetary compensation will be entertained. The work shall 

however be executed as per final approved drawing to be issued by the Engineer-in-

Charge as and when required. 

 

23.  Every bidder is expected before quoting his/ her rate to inspect the site of the proposed 

work. The bidder should also inspect the quarries and approach roads to quarries and 

satisfy himself/themselves about the quality and availability of materials. In every case 

the materials must comply with the relevant specifications. Complaints at future date 

that the availability of materials at quarries has been misjudged can’t be entertained. 

 

24.  The offer of bidder shall be inclusive of cost of construction and maintenance of island, 

ferry service, fair-weather road, service road, Foot Bridge, pylon base, winch stand and 

derrick stand etc. as required for the work. 

 

25.  It must be definitely understood that the Government does not accept any responsibility 

for the correctness and completeness of the trial borings shown in the Cross Section. 

 

26.  Additional Performance Security shall be obtained from the bidder when the bid 

amount is less than estimated cost put to tender. In such an event, only the successful 

bidder who has quoted less bid price/ rates than the estimated cost put to tender shall 

have to furnish the exact amount of differential cost i.e. estimated cost put to tender 

minus the quoted amount as Additional Performance Security (APS) in shape of Term 

Deposit Receipt pledged in favour of the Samagra Shiksha Khordha within seven days, 

otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, 

proceeding for blacklisting shall be initiated against bidder as per Works Department 

Office Memorandum No.14299 dtd.03.10.2017. 

If the Contractor fails to complete the work, the amount so furnished as additional 

performance security will be forfeited in addition to the other penal clauses, if any to be 

imposed. 

In view of the above, the State Government is pleased to fix the rate of Additional 

Performance Security on an incremental basis from the selected bidder for low bid price 

(As per Office Memorandum no-173/W Dt.03.01.2026 of Works department, Odisha). 

 

27.  In case of any discrepancy in printing or omissions of statutory specifications or any 

other part or portion of the approved document during download of the bid document, 

the decision of the officer inviting the bid will be binding on the bidder. 

28.  The tender containing extraneous conditions not covered by the tender notice are liable 

for rejection and quotations should be strictly in accordance with the tender call notice. 

Any change in the wording will not be accepted. 

 

29.  

I). Schedule of quantities are accompanied in (Price Bid). It shall be definitely 

understood that the Government does not accept any responsibility for the 

correctness or completeness of this schedule and that this schedule is liable for 

alternation or omissions, deductions or alternations set forth in the conditions of the 
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Contract and such omissions, deductions, additions or alternations shall no way 

invalidate the contract and no extra monetary compensation, will be entertained.  

II). The quantity mentioned can be increased or decreased to the extent of 10% for 

individual items subject to a maximum of 5% over the estimated cost. If it exceeds 

the limit stated above, prior approval of competent authority is mandatory before 

making any payment.  

 

30.  The authority reserves the right to reject any or all the tenders received without 

assigning any reasons there-of what so ever. 

 

31.  The bid security (earnest money) will be retained and dealt with as per the terms and 

conditions of the OPWD Code. 

 

32.   

I). The bidder/tenderer whose bid has been accepted will be notified of the award by 

the Engineer-in- charge prior to expiration of the validity period by cable, telex or 

facsimile confirmed by registered letter. This letter (hereinafter and in the conditions 

of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-

charge will pay the contractor in consideration of the execution, completion and 

maintenance of the Works by the contractor as prescribed by the contract 

(Hereinafter and in the contract called the “Contract Price”). 

II). The Notification of award will constitute the formation of the contract, subject only to 

the furnishing of a performance security (Initial Security Deposit) and additional 

performance security as per clause 26 of DTCN in form of Fixed Deposit receipt 

of Kissan Vikash Patra / Post Office Savings Bank Account/National Savings 

Certificate / Post Office Time Deposit Account/ Bank Guarantee from any 

Nationalized bank, duly pledged in favour of the Samagra Shiksha Khordha and in 

no other form, which including the amount already deposited as bid security (earnest 

money) shall be 2% of the value of the tendered amount (excluding 2% deposited 

towards hiring of equipments / machineries from outside the state if any) and sign 

the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the 

fulfillment of the contract in the office of the District Project Co-ordinator, S.S, 

Khordha and payable at Khordha. The security deposit together with the earnest 

money and the amount withheld according to the provision of P-1 agreement shall 

be retained as security for the due fulfillment of this contract and additional 

performance security in accordance with the provisions of the agreement. 

III). The agreement will incorporate all correspondence between the officer inviting the 

bid/Engineer-in-Charge and the successful bidder within 15 days following the 

notification of award along with the Letter of Acceptance, the successful bidder will 

sign the agreement and deliver it to the Engineer-in-Charge. Following documents 

shall form part of the agreement. 

a) The notice inviting bid, all the documents including additional conditions, 

specifications and drawings, if any, forming the bid as issued at the time of 

invitation of bid and acceptance thereof together with any correspondence 

leading thereto & required amount of performance security including additional 

performance security. 

b) Standard P.W.D. Form P-1 with latest amendment
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Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract 

(Amendment as per letter No.10639 dt.27.05.2005 of Works Department, 

Odisha) 

 

IV). Failure to enter in to the required agreement and to make the security deposit as 

above shall entail forfeiture of the Bid Security (earnest money) .No contract 

(tender) shall be finally accepted until the required amount of initial security deposit 

and additional performance security deposit are received by the Engineer-in-Charge. 

The security will be refunded after one year of completion of the work and payment 

of the final bill and will not carry any interest. 

V). As concurred by Law Department & Finance Department In their U.O.R. No 848 

dtd.21.05.97 J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be 

forfeited in case, where bidders/tenderers back out from the offer before acceptance 

of tender by the competent authority.  

 

33. That for the purpose of jurisdiction in the event of disputes if any of the contract would 

be deemed to have been entered in to within the State of Odisha and it is agreed that 

neither party to the contract will be competent to bring a suit in regard to the matter by 

this contract at any place outside the State of Odisha. 

 

34. The contractor should be liable to fully indemnify the department for payment of 

compensation under workman Compensation Act. VIII of 1923 on any account of the 

workmen employed by the contractor and full amount of compensation paid will be 

recovered from the contractor.  

 

35. Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, 

Works Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) 

Dtd.27.09.61 as amended from time to time. 

 

36. In case of any complaint by the labour working about the non-payment or less payment 

of his wages as per latest minimum Wages Act, the District Project Co-ordinator, S.S, 

Khordha will have the right to investigate and if the contractor is found to be in default, 

he may recover such amount due from the contractor and pay such amount to the labour 

directly under intimation to the local labour office of the Govt. The contractor shall not 

employ child labour. The decision of the District Project Co-ordinator, S.S, Khordha is 

final and binding on the contractor. 

 

37. The contractor shall bear cost of various incidentals, sundries and contingencies 

necessitated by work in full within the following or similar category as per rule time to 

time fix by Govt. Rent, royalties and other charges of materials, octroi duty, all other 

taxes including sales tax, labour cess ferry, tolls conveyance charge and other cost on 

account of land and building including temporary building and temporary electric 

connection to work site as well as construction of service road and diversion road and its 

maintenance till completion of work as required by the bidders for Collection of materials, 

storage, housing of staff or other purpose of the work. No bidder will however be liable to 

pay Govt. for temporary occupation of land owned by Govt. at the site of the work.  

I). Labour camps or huts necessary to a suitable scale including conservancy and 

sanitary arrangements therein to the satisfaction of the local health authorities. 
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II). Suitable water supply including pipe water supply wherever available for the staff 

and labour as well as for the work. 

III). Fees and duties levied by the municipal, canal or water supply authorities. 

IV). Suitable equipments and wearing apparatus for the labour engaged in risky 

operations. 

V). Suitable fencing barriers, signals including paraffin and electric signal where 

necessary at works  and approaches in order to protect the public and employees 

from accidents. 

VI). Compensation including the cost of any suit for injury to persons or property due 

to neglect of any major precaution also become payable due to operation of the 

workmen compensation act. 

VII). The contractor has to arrange adequate lighting arrangement for the work 

wherever necessary at his own cost.  

 

38. After the work is finalized, all surplus materials should be removed from the site of work. 

Preliminary work such as vats, mixing platforms etc. should be dismantled and all 

materials removed from the site and premises left neat and clean, this should be 

inclusive of the rate.  

 

39. No payment will be made for benchmarks, level pillars profiles and benching and leveling 

the ground where required. The percentage rate to be quoted should be inclusive of 

carriage of all materials and incidental item of works. 

 

40. It should be understood clearly that no claim what-so-ever will be entertained to 

extra items of works, extra quantity of any item besides agreement quantity 

unless written order is obtained from the Engineer-in-charge and rate settled 

before the extra items of work or extra quantity of any items of work is taken 

up. 

 

41. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the 

Government of India, Ministry of work Housing and Supply in their standing order No-

44150 dtd.25.11.57. 

 

42. Bid documents consisting specifications, the schedule of quantities and the set of terms 

and conditions of contract and other necessary documents can be seen in the e-

procurement portal till last date of sale and receipt of bid documents. Interested bidders 

may obtain further information at the same address. But it must be clearly understood 

that the bids must be received in order and according to the instructions. 

 

43. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition 

to the clause mentioned herein before tendering. In case of ambiguity, the clauses of 

P.W.D Form P-1 with latest amendments shall supersede the condition of D.T.C.N. 

 

44. All reinforced cement concrete work should conform to IRC Code and Bridge Code section 

I, II, III, IV and VII & latest design criteria for prestressed concrete bridges specifically 

for road and bridges issued by MoSRT&H, Govt. of India. MoSRT&H Specification for Road 

& Bridge work (Latest Revision) shall be the guiding book for execution, quality 

assurance, specification and measurement for all items of Road & Bridge works. 
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45. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and 

made leak proof and water tight. 

 

46. The Department will have the right to inspect the scaffolding, centering and shuttering 

made for the work and can reject partly or fully such structures if found defective in their 

opinion. 

 

47. Concrete should be machine mixed unless otherwise ordered in writing by the District 

Project Co-ordinator, S.S, Khordha. The contractor should arrange his own concrete 

mixer, vibrator, and pumps etc, for this purpose at his own cost. 

 

48. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) 

Kg. 

 

49. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of 

approved quality and specification at his own cost for completion of the work with the 

time schedule. No extension of time will be granted on the application of the bidder due 

to delay in procurement of materials. 

 

50. The bidder will be responsible for the loss or damage of any departmental materials 

during transit and in the execution of the work due to reasons what – so-ever and the 

cost of such materials will be recovered from the bills at stock issue rates or market rates 

whichever is higher. 

 

51. If the bidder removes Government materials supplied to him from the site of work with a 

view to dispose of the same dishonestly, he shall be in addition to any other liability civil 

or criminal arising out of his contract be liable to pay a penalty equivalent to five times of 

the price of the materials according to the stock issue rate or market rate whichever is 

higher. The penalty so imposed shall be recovered at any time from any sum that may 

then or at any time thereafter become due to the bidder or from his security deposit or 

from the proceeds of sale thereof. 

 

52. The selected bidder may take delivery of departmental supply according to his need for 

the work issued by the Sub-Divisional office in-charge subject to the availability of the 

materials. The bidder shall make all arrangement for proper storages of materials but no 

cost for raising shed for storage, pay of watchman etc. will be borne by the Department. 

The Department is not responsible for considering the theft of materials at site. It is the 

contractor’s risk. Under any such plea if the bidder stops the work, he shall have to pay 

the full penalty as per clause of P-1 agreement. 

 

53. The Department will have the right to supply at any time in the interest of work any 

departmental materials to be used in the work and the contractor shall use such 

materials without any controversy or dispute on that account. The rate of issue of such 

materials will be at the stock issue rates inclusive of storage charges or rates fixed by the 

Department or current market rate whichever is higher. 
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54. All the materials which are to be supplied from P. W. D. store will be as per availability of 

stock and the contractor will have to bear the charges of straightening, cutting, jointing, 

welding etc. to required sizes in case of M. S. Rods or Tor steel/M.S Angles, Tees and 

Joists etc. After issue from the P. W. D. store the materials may be under the custody of 

the contractor and the contractor will be responsible for its safety and storage. 

 

55. Though Departmental issue of cement and steel has indicated, it may not be taken as 

binding. The contractor must have to arrange by themselves cement, steel, bitumen and 

every sort of materials from approved manufacturer, get it tested in the Departmental 

Laboratory and approved by the Department before use. 

 

56. TOR rods, plates and structural members will be supplied in quantity, length and size 

available in the stock. For payment of reinforcement, the steel including plates etc. shall 

be measured in length of different diameter, size and specification as actually used 

(including hooks and cranks) in the work correct to an inch or cm. and their weight 

calculated as per sectional weight prescribed by the Indian Standard Specification or as 

directed by the Engineer-in-Charge. 

 

57. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. 

However, the department has got the right to shift the actual bridge position within a 

reasonable range in both U/s and D/s. 

 

58. The contractor should at his own cost arrange necessary tools and plants required for the 

efficient execution of work and the rates quoted should be inclusive of the running 

charges of each plant and cost of conveyance. 

 

59. After completion of the work the contractor shall arrange at his own cost all requisite 

equipments for testing one unplugged well and specified span free of cost as directed by 

the Engineer-in-Charge and bear the entire cost of the test. 

 

60. Measurement of earth work in road embankment will be done by section measurement 

after the earth is consolidated including rolling with hand or power road roller and sheep 

foot roller at optimum moisture condition and no extra payment will be made for the 

jungle clearance for taking earth from the borrow areas. Earth work from cutting shall be 

economically utilized in filling. 

 

61. The stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M 

which will be taken as 1.5m × 1.5M × 0.44M = 1 Cum. The soling stones will be 

measured in the suitable stacks with deduction for voids @ 1/6 of volume or more 

depending upon the looseness of stacking which would be determined on actual 

observation and deduction. 

 

62. The machineries, if available, with the department may be supplied on hire as per normal 

hire charges of Government in force at the time of execution of work subject to the 

condition that the contractor will execute in advance an agreement with the Engineer-in-

Charge. 
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63. In the event of any delay in the supply of Department Road roller for unavoidable 

reasons, no extension of time will be granted to the contractor under any circumstances. 

 

64. Gradation of ingredients: - The coarse and fine aggregate shall meet the grade 

requirement as per the latest provision of relevant IS code / IRC code / MoRT&H 

specifications. 

 

65. Shrinking of wells shall be measured as per MoSRT&H Specifications for Road & Bridge 

works (Latest Revision). 

 

66. All method of sinking including pneumatic sinking by employment of divers and other 

equipment shall be included in the rate. Removal of trees, logs of trees or isolated 

boulders and de-silting of sand or earth from existing well, rectification of tilt and shift if 

any, etc. shall also be included within the rate. 

 

67. The depth of foundation indicated on the drawing are provisional but these may be 

altered if necessary, in the light of the nature of strata indicated by boring which must be 

taken in advance of actual execution of the foundation. 

 

68. When resort has to be made for sinking the wells by air lock and vacuum chamber 

method rates there of shall be pre-decided by authority accepting the tender. 

 

69. Construction of coffer dam or island or the work of open excavation or dressing or labour 

for laying well curbs shall be included in the rate.  

 

70. For concreting the bottom plugs of well under the method of providing concrete should 

be either with tremie or any other approved method as well be directed by the Engineer-

in charge with 10% extra cement to be used for under water concreting without any 

extra cost to the Department. 

 

71. No claim will be entertained in respect of difficulties during sand blowing met with during 

sinking of wells. 

 

72. No part of the bearing for the superstructure shall be allowed to rest on the noses of the 

piers. 

 

73. TOR Steel mesh reinforcement shall be provided in the concrete of the girders on the 

caps of the pier’s abutments immediately in contact with the bearing to ensure proper 

distributions of heavy load. 

74. Lugs and grooves shall be provided in the bearings to prevent them from skewing and 

getting out of alignment. 

 

75. Inspection by the Director General of Supplies and Disposals of the bearing during 

manufacture and X-Ray or Gama Ray examination of castings thickness more than 8 

inches and load testing of bearing if considered necessary shall have to be carried out at 

the contractor’s cost. The same procedure for testing may have to be followed for ribbed 

bearing manufactured by widening.  
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76.  

I). It should be clearly understood that the joints of the bars are to be provided with 

lapping, welds or bolts nuts as will be directed by the Engineer-in-charge. 

II). Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or 

reinforced concrete) for the testing shall be taken for each structural member by 

a representative of the contractor in the presence of responsible officer of the 

rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The 

contractor shall bear the cost so involved in testing. The test specimen in cube 

should be carried out in the approved Quality Control and Research Laboratory. 

Test should be carried out in accordance with the stipulation in Bridges code 

section-III. (As per Works Deptt. No.12351 / W, dated – 23.07.2004) 

III). Test specimens shall be formed carefully in accordance with the standard method 

of taking test specimen and no plea shall be entertained later on the grounds 

that the casting of the test specimen was faulty and that the result of the 

specimen did not give a correct indication of the actual quality of concrete. 

IV). Plain concrete and reinforced concrete specimens will be tested in approved Test 

House. Cost of testing of all specimens and samples will be borne by the 

Contractor. 

V). The construction of well staining by injecting cement or grout in coarse aggregate 

placed in position shall not be permitted.  

77. The thickness of cement concrete in top plugging should be as per Departmental 

drawing. 

 

78. In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm 

to the normal direction. Where it is not feasible to work this tolerance, the contractor 

shall carry out. suitable remedial measures as may be directed by the Engineer-in-charge 

to overcome the adverse effects of tilts and shifts without any extra cost to the 

Department and without any damages to the well. Any additional work necessary 

consequent upon the excess tilt and shift shall be carried out by the contractor at no 

extra cost to the Department. 

 

79. Concrete of strength below of the required strength (as determined by actual tests) shall 

not be accepted. 

 

80. If the well is beyond rectification the well shall be rejected, the well has to be abandoned 

and another well to be sunk at a suitable location at the cost of the Contractor. The tilt 

and shift of the well including compensation is to be abided as per the clauses of 

MoSRT&H Specification for Roads & Bridge works (Latest Revision). 

 

81. No claim for carriage of water what-so-ever will be entertained. 

 

82. The contractor shall employ one or more Engineering Graduate or Diploma holders as 

apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000/-.The 

apprentices will be selected by the Chief Engineer. The period of employment will 

commence within one month after the date of work order and would last till the date, 

when 90% of the work is completed. The fair wage to be paid to the apprentices should 

not be less than the emolument of personnel of equivalent qualification employed under 

Government. The number of apprentices to be employed should be fixed by the Chief 
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Engineer in the manner so that the total expenditure does not exceed one percent of the 

tendered cost of the work. 

 

83. Super class contractor shall employ under himself two Graduate Engineer and two 

Diploma holders belonging to the State of Odisha. Special class contractor shall employ 

under him one graduate Engineer and two Diploma Holder belonging to the state of 

Odisha. Likewise, ‘A’ class contractor shall employ under him one Graduate 

Engineer or two Diploma Holders belonging to state of Odisha. The contractor 

shall pay to the Engineering personnel monthly emoluments which shall not be less than 

the emoluments of the personnel of equivalent qualification employed under the State 

Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor 

with names of such unemployed Graduate engineers and Diploma Holders if such help is 

sought for by the contractor. The names of such Engineering personnel appointed by the 

Contractors should be intimated to the tender receiving authority along with the tender 

as to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ 

Class Contractor shall be accompanied by an employment Roll of the Engineering 

personnel together with a Certificate of the Graduate Engineer or Diploma Holder so 

employed by the contractor to the effect that the work executed as per the bill has been 

supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). 

The required certificate is to be furnished in the Performa contained in a separate sheet 

vide Schedule-B. 

 

84. It is the responsibility of the contractor to procure and store explosive required for 

blasting operation. Department may render necessary possible help for procuring license. 

 

85.  Odisha Construction Corporation Ltd. will be allowed price preference up to 3% over the 

lowest quotation or tender as laid down in works and Transport Department Resolution 

No-285 date-17.04.1974.The Odisha Bridge and Construction Corporation will also be 

allowed a price preference to the extent of up to 3% over the lowest tender amount 

(Where their tender is not the lowest) provided they express willingness to execute the 

work after reduction of rates by negotiation. 

 

86.  Amendment of existing Clauses :- By admission of a tender for the work, a tenderer 

will be deemed to have satisfied himself by actual inspection of the site and locality of the 

work, about the quality and availability of the required quantity of material including the 

wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates 

quoted by him in the tender will be adequate to complete the work according to the 

specifications attached there to and that he had taken in to account all conditions and 

difficulties that may be encountered during its progress and to have quoted rates 

including labour and materials with taxes , octroi, other duties, lead, lifts, loading and 

unloading, freight for all materials and all other charges necessary for the completion of 

the work, to the entire satisfaction of the Engineer-in –Charge of the work and his 

authorized subordinates. After acceptance of the contract rate Government will not pay 

any extra charges for any reason in case the contractor claims later on to have 

misjudged as regard availability of materials, labour and other factors. 

 

87. The prevailing percentage of I. T. Department of the gross amount of the bill towards 

income tax will be deducted from the contractor’s bill. 
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88. Prevailing rate of TDS on GST as applicable under act on the gross amount of the bill will 

be deducted from the contractor’s bill, as tax deduction at source (TDS) as per rule. 

 

89. Construction Workers Welfare Cess @ 1 (one) % of the amount of estimated cost put to 

tender as per tender notification and in conformity with latest Labour Employment 

Department Circular will be proportionately deducted from the contractor’s bill at the 

time of making payment. 

 

90. The contractor is required to pay royalty to Govt. as fixed from time of time and produce 

such documents in support of their payment to the concerned District Project Co-

ordinator, S.S, Khordha with their bills, falling which the amount towards royalties of 

different materials as utilized by them in the work will be recovered from their bills and 

deposited in the revenue of concerned department. 

 

91. Under no circumstances interest is chargeable for the dues or additional dues if any 

payable for the work. 

 

92. Under section 12 of contractor’s labour (Regulation and Abolition) Act. 1970 the 

contractor who undertakes execution of work through labour should produce valid license 

from licensing authorities of labour Department. 

 

93. Sample of all material - The contractor shall supply sample of all materials fully before 

procurement for the work for testing and acceptance as may be requiring by the 

concerned District Project Co-ordinator, S.S, Khordha. 

 

94. Trial Boring - The foundation level as indicated in the body of the departmental drawing 

is `purely tentative and for the general guidance only. The Department has no 

responsibility for the suitability of actual strata at the foundation level. The contractor 

has to conduct his own boring before starting the work and get the samples tested at his 

own cost to ascertain the S.B.C. and credibility of the strata at founding level. While 

quoting his rates for tender the contractor shall take in to account of the above aspects. 

 

95. Any defects, shrinkage or other faults which may be noticed within 12( twelve) months 

from the completion of the work arising out of defective or improper materials or 

workmanship timing are upon the direction of the Engineer-in-Charge to be amended and 

made good by the contractor at his own cost unless the Engineer for reasons to be 

recorded in writing shall be decided that they ought to be paid for and in case of default 

Department may recover from the contractor the cost of making good the works. The 

defect liability period for the work is 12 (twelve) calendar months from the date of 

successful completion of the work. 

 

96. From the commencement of the works to the completion of the same, they are to be 

under the contractor’s charge. The contractor is to be held responsible to make good all 

injuries, damages and repairs occasioned or rendered necessary to the same by fire or 

other causes and they hold the Govt. of Odisha harmless for any claims for injuries to 

person or structural damage to property happening from any neglect, default, want of 

proper care or misconduct on the part of the contractor or any one in his employment 
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during the execution of the work. Also, no claim shall be entertained for loss due to 

earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or 

incidental damages so caused will have to be made good by the contractor at his own 

cost.  

 

Regarding wholesale price Index (WPI) for appropriate commodity for payment of 

price adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011-

12, it is observed that, the commodity 'Bars and Rod', 'Cement', 'Heavy machinery and 

parts' included in the list of WPI 1993-94 series are not mentioned as such in the WPI 

2004-05 & 2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 

series shall be considered corresponding to items in WPI 1993-94 series: 

 

Sl. No. Item in WPI 1993-94 

Series 

Item in WPI 2004-05 

series 

Item in WPI 2011-12 

series 

1 Cement  Grey Cement Ordinary Port land cement 

2 Bars & rods  Rebars Mild steel long products 

3 Heavy Machinery & 

parts 

Construction Machinery Manufacture of machinery for 

mining, quarrying & 

construction.  

 

 

Appendix to Bid 

Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each, Steel, 

Cement, Pipes, Other materials and Machinery shall contribute to 90% of Price Adjustment and 

shall be calculated for each work separately during preparation of estimate, shall be approved 

by the authority during technical sanction as a “Schedule of Adjustment Data” and shall form 

part of the Bid Document]. 

Cl. No- 31 

of F2/P1 

contracts 

Sl No.  

Index 

description 

Source of Index Base 

value* 

Base 

Date

* 

Weightage 

of Item** 

31 (a) (i) Other 

materials 

All India Wholesale price index (all 

commodities) as published by the 

Economic Advisor to the Govt  

 of India, Ministry of Commerce and 

Industry 

  62.20% 

31 (a) (ii) Cement Wholesale price index for Cement 

(Ordinary Portland Cement) as published 

by the office the Economic Advisor to the 

Govt. of India, Ministry of Commerce and 

Industry. 

  10.82% 

31 (a) (iii) Steel Wholes sale price index for Steel (Mild 

Steel-Long Products) as published by the 

Office of the Economic Advisor to the Govt. 

of India, Ministry of Commerce and 

Industry. 

  16.26% 
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31 (a) (iv) Bitumen 

(VG-30) 

Official retail price of bulk bitumen at the 

nearest IOCL/HPCL depot 

  0% 

31 (a) (v) Pipes Wholesale price index for the type of pipe 

under consideration, as published by the 

office the Economic Advisor to the Govt. of 

India, Mistry of Commerce and Industry 

  0% 

31 (b) Labour Minimum wages notified by the Labour and 

Employee’s State Insurance Department of 

Government of Odisha, India. 

  5.00% 

31 (c) POL Official retail price of HSD at nearest 

IOCL/HPCL/BPCL Consumer pump depot 

  5.00% 

31 (d)  

 

Plant & 

Machinery 

Wholesale price index for Manufacture and 

machinery for Mining, Quarrying and 

Construction as published by the office the 

Economic Advisor to the Govt. of India, 

Ministry of Commerce and Industry. 

  0.72% 

   Total  100.00% 

*Values to be filled up at the time of drawl of contract. 

** Values to be filled up in the bid document. 

 

 

 

97. For diversion road the contractor will have to make his own arrangement to make the 

same in private land if necessary for which agreement of such land by the side of C.D. 

works and the rental charges for such private land shall be borne by the contractor 

including the proper maintenance with lighting arrangements during the night time and 

signaling during day time and barricading etc. till the C.D. works are opened to the 

traffic. No extra cost will be paid to the contractor for the above rental charges etc. His 

rate in the tender shall include this arrangement, rental charges for the land and 

maintenance, lighting and removal of such temporary road crust from the private land to 

bring the land to its original condition etc. complete. 

 

98. The contractor has to arrange the land required for borrowing earth if necessary for the 

road work at his cost. No extra payment by the Department will be made on this account 

and no claim what-so-ever will be entertained on this ground. The rate quoted by the 

contractor should be inclusive of all such charges. 

 

99. Where it will be found necessary by the Department, the Officer-in-Charge of the work 

shall issue a Site Order book to the contractor to be kept at the site of the work with 

pages serially numbered. Orders regarding the work whenever necessary are to be 

entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly 

noted by the contractor or his authorized agents with their dated signature. Orders 

entered in this book and noted by the contractor’s agent shall be considered to have 

been duly given to the contractor for following the instructions of the Department. The 

Site Order Book shall be the property of the P.W.D. and shall not be removed from the 

site of work without written permission of the Engineer (Sr.T.C, S.S, Khordha) and to be 

submitted to the Engineer-in-charge every month. 
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100. The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level 

and abutments location and furnish the test results in conformity with I.R.C. code at his 

own cost before execution of the work and rate quoted by the contractor should be 

inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department. 

 

101. The details of foundation, sub-structure and floor protection for execution shall be done 

in accordance with the test results thus obtained. 

 

102. The contractor shall have no claim what so ever for the extra quantity of work to be 

executed in view of above possible changes and payments is to be made as per Clause 

11 of the P-1 Contract. 

 

103. Over and above these conditions, the terms and conditions and rules and regulations and 

specifications as laid down in Odisha P.W.D. Code, Bridge code and MoSRT&H 

Specifications with latest revision / amendment are also binding on the part of the 

contractor. 

 

104. No part of the contract shall be sublet without written permission of the concerned 

District Project Co-ordinator, S.S, Khordha or transfer be made by power of Attorney 

authorizing others to receive payment on the contractor’s behalf. 

105. The contractor should attach the certificate in token of payment deposit with the 

registration authority as per recent circular of the Government relating to his registration. 

 

106. Any damages caused by natural calamities should be done by the contractor at his own 

cost. The Department will not be any way responsible for the same and will not pay any 

cost towards the repair done by the contractor. 

 

107. The rate quoted by the contractor shall cover the latest approved rates of labours, 

materials, P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to the 

bridge site etc. are the responsibility of the contractor. 

 

108. The concrete items wherever dewatering is imperatively necessary the term dewatering 

shall mean the execution or operation of the items due to standing water as well as due 

to percolation of water. The quoted rate will be inclusive of this. 

 

109. The materials, borrow areas and hutments at site should be arranged by the contractor 

at his own cost. No future complaint on this account shall be entertained. 

 

110. The contractor shall make requisition of claim book from the date of commencement of 

the work from the Department and shall maintain in proper P.W.D. form with pages 

serially numbered in order to record items of works are not covered by his contract and 

claimable as extra. Claims shall be entered regularly in this book under the dated 

signature of the contractor or his duly authorized agents at the end of each month. A 

certificate should be furnished along with the claim to the effect that he has no other 

claim beyond this claim up-to-date. If in any month there are no claims to record, a 

certificate to that effect should be furnished by the contractor in the claim book. Each 

claim must be defined and should be given as for as possible regarding the quantities as 

well as the total amount claimed. The claim book must be submitted by the contractor 



37 

CONTRACTOR                                                                                           DPC, S.S, KHORDHA 

regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or 

competent authority. Claims not made in this manner or the claim books not maintained 

from the commencement of the work are liable to be summarily rejected. The claim 

books are the property of the P.W.D. and shall be surrendered by the contractor to the 

Engineer-in-charge after completion of the work or before recession of the contract by 

the Department whichever is earlier for record. 

 

111. Number of tests as specified in I.R.C./MoSRT&H/I.S.I specification required for the 

construction of roads /bridges / buildings or any other structural works will be conducted 

in any Govt. Test House / Departmental laboratories/reputed material testing laboratory 

as to be decided by the Engineer-in-charge. Testing charges including expenditure for 

collection / transportation of samples /specimens etc. will be borne by the contractor. 

The collection of samples and testing are to be conducted for both prior to execution and 

during execution as may be directed by the Engineer-in-charge and on both the accounts 

the cost shall be borne by the contractor. 

 

 

112.   

I). Besides, the firm / contractor shall install fully fledged field laboratory at work site 

for conducting required tests as per IRC/MoSRT&H/ISI requirements at his own cost 

for providing sufficient opportunity for checking from time to time. 

II). Engineering personnel of the executing agency should be present at work site at the 

time of visit of high-level inspecting officers in the rank of Chief Engineer and 

above. 

III). After completion of the road in all respects the road furniture’s should be affixed by 

the executing agency indicating locations like school, hospital, No-horn etc.  

 

113. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be 

issued to the contractor only if it is desirable in the interest of Govt. works and if these 

can be spared without inconvenience to the Department. The Sanction of the 

Superintending Engineer shall be necessary in each case. The contractor shall arrange his 

programme of work according to the availability of the plant & machinery & no claim will 

be entertained for any delay in supply by the Department.  

 

An agreement shall be entered in to by the contractor to the effect that these hire 

charges are recoverable from the bills of the contractor regularly and the final payment 

for the work including refund of security deposit will not be made until the total amount 

due to the Government on account of hire of machinery etc. is recoverable in full. Full 

amount of hire charges due from the contractor at any contract at any time shall be 

recovered from his next subsequent bill. All transit and incidental charges in connection 

with the dispatch of tools and plants and machineries from workshop shed/ deposit 

return there to, will be borne by the contractor.  

 

The hire charge shall be recovered at the prescribed rates from and inclusive of 

the date, the plant and machinery is made over up to and inclusive of the date of its 

return, even though the same day it may not have been utilized for any reason except 

for a major break down which may take more than 72 hours for repairs. The contractor 
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shall immediately intimate in writing to the Engineer –in-charge when any plant or 

machinery goes out of order requiring major repairs.  

 

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any 

other machinery requiring similar preparation the working hour will include the time 

required to make up the boiler temperature and bring plant to the operating conditions 

before the actual start of work.  

 

The machine will work in shifts of 8 hours each. Extra charges towards overtime 

wages of any of the operating and maintenance staff will be leviable. These charges will 

be fixed by the Engineer-in-charge from time of time. In no case the tools and plants 

shall be operated beyond 8 hours in any shift without prior written permission of the 

Engineer-in-charge.  

 

The contractor shall release the plant and machinery as and when required for 

periodical servicing and maintenance. He shall also provide for any labour and water 

source for washing the plants. In the case of Concrete mixtures, pavers and similar such 

type of equipments, the contractor shall arrange to get the hopper cleaned and the 

drums etc. washed at the close of work each day. 

  

The plant and machinery once issued to a contractor shall not be returned by him 

on account of lack of arrangement of labour and material etc. on his part. The same will 

be returned only when they do not require or when in the option of Engineer-in-charge 

the work or a portion of work for which issued is completed.  

 

The tools and plants shall while in transit and in the custody of contractor be at 

his sole risk and responsibility for damages and / or loss except fair wear and tear. The 

damage or loss as assessed by Engineer-in-charge shall be made good by the contractor. 

In the event of a disagreement as to the extent of damage or the value of article lost, the 

decision of superintending Engineer shall be final. The contractor shall on or before the 

supply of plant and machinery sign an agreement in indemnifying the Govt. against loss 

or damage to the machine. The Contractor shall also be responsible for any claim for 

compensation for loss of life, injury or damages to property etc. arising from any cause 

what-so-ever. The contractor shall provide full time choukidar for guarding the plant and 

machinery at site.  

 

If the articles are not returned within the date originally specified or extended by 

the Engineer-in-charge, in addition to the normal hire charge, a surcharge equal to 10% 

of the hire charges will be levied for the period that the machinery is not returned. Such 

period will be treated as working time. In the event of the non-return of the machinery, 

the full value of the articles at the current market price will be recovered from the 

contractor’s outstanding bills or any bills that may become due in respect of his other 

work under the state public works Department. The decision of the superintending 

Engineer shall be final in case of dispute. 

  

FORM OF AGREEMENT – The contractor shall, before taking the possession of the 

machinery, enter into an agreement with the Engineer-in-charge or his nominees in the 

form attached.  
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Log Books for recording the hours of daily works for each of the plant and 

machinery supplied to the contractor will be maintained by the Department will be 

attested by the contractor or his authorized agent daily. In case of contractor contests 

the correctness of the entries and / or fails to sign the log book, the decision of the 

Engineer-in-charge shall be final and binding on him. Hire charges will be calculated 

according to the entries in the logbook and will be binding on the contractor.  

 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 

 

This agreement made the ______________________________ 

_________________________________________ between (here-in-after referred to as 

“the hirer” which expression shall unless excluded by or repugnant to the context include 

his heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha 

(here in after referred to as the Governor which expression shall unless excluded by or 

repugnant to the context include his successors in office as assigns) of the other part.  

 

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department 

of the Odisha Govt. and more particularly specified in the schedule here under between 

here in after referred to as “the tools and plants”.  And whereas Government has agreed 

to let in hire the tools and plants to the hirer on the terms and conditions here in after 

mentioned.  

 

Now it is here by and between the parties here to as follows:-  

a) In consideration of agreement that hire charges be recovered from their bill for work 

executed on which this machinery will be used or any other than standing in the names 

of contractors in the book of the Department or any other Government Department. The 

Govt. agrees to let the hirer tools and plants for the period to be computed from the date 

of delivery of the tools and plant to the hirer at the P.W. Department workshop at 

Khordha. 

b) The rate of higher charges will be as per Government order in vogue. 

c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants 

or any part there-of without the previous written approval of the Engineer-in-charge. 

d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the 

Public Works Department. & workshop / store at Khordha in the same good condition in 

which they were received by him. 

e) In the event of the tools and plants not being returned on the expiry of the above-

mentioned period, the hirer shall without prejudice and any other liability pay to the 

Government on account equivalent to the rate of hire specified for the working period 

and an increase of ten percent. 

f) The tools and plants shall be open for inspection at all times to the officers of the 

Government. 

g) The hirer shall not operate the tools and plants so hired for more than one shift / two 

shifts of 8 hours each per day without the prior sanction of the Engineer-in-charge. If the 

hirer operates the tools and plants beyond the aforesaid limit without the prior sanction 

of the Assistant Engineer, he shall pay to Government additional hire charges as well as 

over time charges for staff for such excess operation at the rate approved by the 

Engineer-in-charge from time to time. 
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h) In case of breakdown, repairable at the site within a period of three days hire charges as 

specified in the schedule will be levied except in case of major repairs. 

i) Normally the tools and plants will be supplied with operating staff. 

j) The hirer shall be responsible for any claims for compensation for loss of life, injury or 

damage to property etc. arising due to any causes what-so-ever during the period of the 

machinery is in his charge. 

k) All municipal or other dues and taxes payable on account of the use or operation of the 

tools and plants for the period of hire shall be defrayed by the hirer. 

l) The hirer shall make good any loss or damages arising out of causes other than fair wear 

and tear to the tools and plants during the period of hire. The cost recoverable from the 

hirer shall be the full replacement value as determined by the Engineer-in-charge .In the 

event of any loss or damage not being made good by the hirer to the satisfaction of the 

said Engineer-in-charge the office shall be at liberty to make good himself such loss or 

damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-

in-charge such an amount as shall be necessary to make good the loss or damage failing 

which the same will be recovered from his dues as in case of hire charges. 

m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-

charge shall be entitled to demand the return of tools and plants and the hirer shall 

return the tools and plants within 72 hours from the date of receipt of such order in 

writing .In case of failure on the part of the hirer to comply with such order he shall be 

liable to pay such penalty as may be imposed by the Engineer-in-charge for the period 

the tools and plant are detained provided that the maximum penalty shall not exceed the 

cost replacement of the tools and plants. 

n) In case of any disputes between the hirer and the Government, the 

decision of the Superintending Engineer shall be final. 

o) This agreement shall be operated by the Engineer-in-charge on behalf of 

the Government and the term Engineer-in-charge shall include all officers 

duly authorized by him to exercise power on his behalf.  

 

 

THE SCHEDULE 

 

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the 

Governor of the State has set their respective hand, the day and the year here in above 

written.  

      Signed by: 

1.  2. 

Signed sealed and delivered in the presence of 

1.                  2.

Serial No.  Description and Name of the articles.  No.  Amount of hire per hour.  Remarks.  
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114. The agency will be responsible for traffic management and maintenance of the 

stretch of the road (for which the tender has been invited) at his own cost during 

the period of execution. 

 

115. Even qualified criteria are meets; the bidders can be disqualified for the following 

reasons, if enquired by the Department  

a). Making a false statement or declaration.  

b). Past record of poor performance.  

c). Past record of abandoning the work halfway/ recession of contract.  

d). Past record of in-ordinate delay in completion of the work.  

e). Past history of litigation.  

 

116. The information furnished must be sufficient to show that the applicant is capable 

in all respects to successfully complete the envisaged work. 

 

117. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in 

series one by one, thereby facilitating a particular tender for award, then they 

shall be penalized with adequate disincentives with forfeiture of EMD unless 

adequate justification for such back out is furnished. Appropriate action for black 

listing the tenderers shall also be taken apart from disincentivizing the tenderer. 

 

118. ADDENDUM TO THE CONDITION OF P1 CONTRACT  

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department 

Office Memorandum No.24716 dt.24.12.2005 and No.8310 

dt.17.05.2006):-  

 

118.1. Progress of work and Re-scheduling programme.  

118.1.1. The District Project Co-ordinator, S.S, Khordha / Engineer-in-Charge shall 

issue the letter of acceptance to the successful contractor. The issue of the 

letter of acceptance shall be treated as closure of the Bid process and 

commencement of the contract.  

 

118.1.2.  Within 15 days of issue of the letter of acceptance, the contractor shall 

submit to the Engineer-in-Charge for approval a Programme commensurate 

to Clause No. 120.1.3 showing the general methods, arrangements, and 

timing for all the activities in the Works along with monthly cash flow 

forecast.  

 

118.1.3. To ensure good progress during the execution of the work the contractors 

shall be bound in all cases in which the time allowed for any work exceeds 

one month to complete, 1/4th of the whole time allowed under the contract 

has elapsed, ½ of the whole of the work before ½ of the whole time allowed 

under the contract has elapsed, 3/4th of the whole of the work before 3/4th 

of the whole time allowed under the contract has elapsed.  

 

118.1.4.  If at any time it should appear to the Engineer-in-Charge that the actual 

progress of the work does not conform to the programme to which consent 



42 
CONTRACTOR                                                                                    DPC, S.S, KHORDHA  

has been given the Contractor shall produce, at the request of the Engineer-

in-Charge, a revised programme showing the modifications to such 

programme necessary to ensure completion of the works within the time for 

completion. If the contractor does not submit an updated Programme within 

this period, the Engineer-in-Charge may withhold the amount of 1% of the 

contract value from the next payment certificate and continue to withhold 

this amount until the next payment after the date on which the overdue 

Programme has been submitted.  

 

118.1.5.  An update of the Programme shall be a Programme showing the actual 

progress achieved on each activity and the effect of the progress achieved 

on the timing of the remaining work including any changes to the sequence 

of the activities.  

 

118.1.6.  The Engineer-in-Charge’s approval of the Programme shall not alter the 

Contractor’s obligations. The Contractor may revise the Programme and 

submit it to the Engineer-in-Charge again at any time. A revised Programme 

is to show the effect of Variations and Compensation Events.  

 

118.2. Extension of the Completion Date.  

118.2. 1. The time allowed for execution of the works as specified in the Contract 

data shall be the essence of the Contract. The execution of the works shall 

commence from the 15th day, or such time period as mentioned in letter of 

Award after the date on which the Engineer-in-Charge issues written orders 

to commence the work or from the date of handing over of the site 

whichever is later. If the Contractor commits default in commencing the 

execution of the work as aforesaid, Government shall without prejudice to 

any other right or remedy available in law, be at liberty to forfeit the 

earnest money & performance guarantee / Security deposit absolutely. 

118.2. 2. As soon as possible after the Contract is concluded the Contractor shall 

submit the Time & Progress Chart for each milestone and get it approved by 

the Department. The Chart shall be prepared in direct relation to the time 

stated in the Contract documents for completion of items of the works. It 

shall indicate the forecast of the dates of commencement and completion of 

various trades of sections of the work and may be amended as necessary by 

agreement between the Engineer-in-Charge and the Contractor within the 

limitations of time imposed in the contract documents, and further to 

ensure good progress during the execution of the work, the contractor shall 

in all cases in which the time allowed for any work, exceeds one month 

(save for special jobs for which a separate programme has been agreed 

upon) complete the work as per milestone given in contract data. 

118.2. 3. In case of delay occurred due to any of the reasons mentioned below, the 

Contractor shall immediately give notice thereof in writing to the Engineer-in-

Charge but shall nevertheless use constantly his best endeavors to prevent or 

make good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-Charge to proceed with the works.  

a) Force majeure, or  

b) Abnormally bad weather, or  
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c) Serious loss or damage by fire, or  

d) Civil commotion, local commotion of workmen, strike or lockout affecting 

any of the trades employed on the work,     or.  

e) Delay on the part of other contractors or tradesmen engaged by 

Engineer-in-Charge in executing work not forming part of the Contract.  

f) In case a Variation is issued which makes it impossible for Completion to 

be achieved by the Intended Completion Date without the Contractor 

taking steps to accelerate the remaining work and which would cause the 

Contractor to incur additional cost, or  

g) Any other cause, which, in the absolute discretion of the authority 

mentioned, in Contract data is beyond the Contractors control.  

 

118.2. 4.Request for reschedule and extension of time, to be eligible for consideration, 

shall be made by the Contractor in writing within fourteen days of the happening 

of the event causing delay. The Contractor may also, if practicable, indicate in 

such a request the period for which extension is desired. 

 

118.2.5.  In any such case a fair and reasonable extension of time for completion of 

work may be given. Such extension shall be communicated to the Contractor by 

the Engineer-in-Charge in writing, within 3 months of the date of receipt of such 

request. Non-application by the contractor for extension of time shall not be a 

bar for giving a fair and reasonable extension by the Engineer-in-Charge and 

this shall be binding on the contractor.  

 

118.3. Compensation for Delay.  

 If the contractor fails to maintain the required progress in terms of clause 2 of P-

1 contract or to complete the work and clear the site on or before the contract 

or extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the Government on account of such breach, 

pay as agreed compensation the amount calculated at the rates stipulated below 

as the Chief Engineer (whose decision in writing shall be final and binding) may 

decide on the amount of tendered value of the work for every completed day / 

month (as applicable) that the progress remains below that specified in Clause 

2of P-1 contract or that the work remains incomplete.  This will also apply to 

items or group of items for which a separate period of completion has been 

specified. Compensation @ 1.5% per month for delay of work, delay to be 

completed on per Day basis.  Provided always that the total amount of 

compensation for delay to be paid under this condition shall not exceed 10% of 

the Tendered Value of work.  

 

The amount of compensation may be adjusted or set off against any sum 

payable to the Contractor under this or any other contract with the Government. 

In case, the contractor does not achieve a particular milestone mentioned in 

contract data, (which is in this case the original work programme furnished by 

the Contractor and approved by the Engineer-in-Charge which formed a part of 

agreement) or the rescheduled milestone(s) in terms of Clause 2.5, the amount 

shown against that milestone shall be withheld, to be adjusted against the 

compensation levied at the final grant of extension of time. Withholding of this 
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amount on failure to achieve a milestone, shall be automatic without any notice 

to the contractor. However, if the contractor catches up with the progress of work 

on the subsequent milestone(s), the withheld amount shall be released. In case 

the contractor fails to make up for the delay in subsequent milestone(s), amount 

mentioned against each milestone missed subsequently also shall be withheld. 

However no interest whatsoever shall be payable on such withheld amount.  

 

118.4. Management Meetings. 

118.4.1. Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 

review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure.  

 

118.4.2. The Engineer shall record the business of management meetings and is to 

provide copies of his record to those attending the meeting and to the Employer. 

The responsibility of the parties for actions to be taken to be decided by the 

Engineer either at the management meeting or after the management meeting 

and stated in writing to all who attended the meeting.  

 

Clause-2 (b) of Percentage Rate P-1 Agreement: - Recession of Contract 

(Amendment as per letter No.10639 dt.27.05.2005 of Works 

Department, Odisha):-  

To rescind the contract (of which rescission notice in writing to the contractor 

under the hand of the District Project Co-ordinator, S.S, Khordha shall be 

conclusive evidence), 20% of the value of left over work will be released from the 

contractor as penalty.  

 

119. A Contractor may be blacklisted as per amendment made to Appendix XXXIV to 

OPWD Code Vol.-II on rules for blacklisting of Contractors vide letter no.3365 

dt.01.03.2007 of Works Department, Odisha.  

As per said amendment a Contractor may be blacklisted 

 

I). Rule – 14.3 (ii) (a) Appendix-IX (A) of OPWD Code, Volume –II 

“Tender cost, EMD, VAT, PAN, Contractor RC” under the column “Document 

Description” shall be modified as “GSTIN, PAN, Contractor RC”. 

II). Rule- 16.1 in Appendix- IX (A) of OPWD Code Volume – II 

The statement “The Technical bid generally consists of cost of bid 

documents, EMD/Bid Security, VAT, PAN / TIN, RC, Affidavits, Profit Loss 

statement, work in hand, list of machineries and any other information 

required by OIT” shall be modified as “The technical bid generally consists 

of GSTIN, PAN, Registration Certificate, Affidavits, Profit Loss statement, 

work in hand, list of machineries and any other information required by OIT. 

III). Rule- 23.3.1 in Appendix- IX (A) of OPWD Code Volume – II 

The statement “Fails to furnish blocking of Portal Registration shall in no 

case be less than 90 days” shall be modifies as “The original Technical / 

Financial (Tender paper cost/ EMD/Bid Security) instruments before the 

designated officer within the stipulated date and time”  

IV). Rule- 24.3 in Appendix- IX (A) of OPWD Code Volume – II 
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The statement “The minimum period of minimum period of blocking of 

Portal Registration shall in no case be less than 180 days”. 

a) This shall take from the date of issue of this Office Memorandum. 

b) Accordingly, relevant existing codal / contractual provision exists vide 

Office Memorandum No. 7885/W Dt.23.07.2013 of Works Department 

stands modified with effect from the date of issue of this Office 

Memorandum. 

c) This has been concurred in by the Finance Department vide 

Dt.06.07.2017. 

 

120. The authority reserves the right to negotiate with the lowest tenderer. 

 

121. Amendment of codal / contractual provisions as per Works Department 

OM No. 12366 Dt. 08.11.2013.  

I). Amendment to Para – 3,4, 16 (a)(vii) of OPWD code, Vol 1 by 

substitution. 

For the purpose of estimate, the approved quarry lead is to be provided 

judiciously, Engineers in charge would be responsible for ensuring the quality of 

the materials supplied. The contractors would, however, be responsible for 

procurement of materials from authorized sources and voluntarily disclose the 

source of procurement for the purpose of billing. Besides, the bidder would be 

required to submit the details of quarry for procurement while submitting the 

bids. 

II). Amendment to Para – 3,4,,14 Note-I of OPWD code, Vol-I by inclusion 

If L1 bidder does not turn up for agreement after finalization of the tender, then 

he shall be debarred from participation in bidding for three years and action will 

be taken to blacklist the contractor. In that case the L2 bidder, if fulfills, other 

required criteria would be called for drawing agreement for execution of work 

subject to the condition that L2 bidder negotiates at par with the rate quoted by 

the L1 bidder otherwise the tender will be cancelled. In case a contractor is 

blacklisted, it will be widely publicized and intimated to all departments of Govt. 

and also to Govt. of India agencies working in the state. 

III). Amendment of Codal & Provision of Works Department Office 

Memorandum no-173/W Dt.03.01.2026 of Works department, Odisha by 

inclusion 

 The tender shall be finalized basing on merits of bids. But, if more than 

one bid is quoted (Decimal up to two numbers will be taken for all practical 

purposes) either at the estimated cost put to tender or less than the estimated 

cost put to tender, the tender accepting authority will finalize the tender through 

a transparent lottery system, where all bidders / their authorized representatives, 

the concerned Tender committee of District Project Office, Khordha will remain 

present. (As per Works Department O.M. No.-1437, dt.31.01.2023) 

 

IV). (A) - Amendment to Para 3,5,5(v) Note – II of OPWD code, Vol-I by 

substitution  

Amendment to Para 3 .5 .5 (v) Note – ii of OPWD Code Vol.-I by modification) 

Additional Performance Security shall be obtained from the bidder when the bid 

amount is less than estimated cost put to tender. In such an event, only the 
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successful bidder who has quoted less bid price/ rates than the estimated cost 

put to tender shall have to furnish the exact amount of differential cost i.e. 

estimated cost put to tender minus the quoted amount as Additional 

Performance Security (APS) in shape of Term Deposit Receipt pledged in favour 

of the Samagra Shiksha Khordha within seven days, otherwise the bid shall be 

cancelled and the security deposit shall be forfeited. Further, proceeding for 

blacklisting shall be initiated against bidder as per Works Department Office 

Memorandum No.14299 dtd.03.10.2017 

(B) -  Amendment to Para 3,5,5(v) Note – III of OPWD code, Vol-I by 

inclusion. 

For availing incentive clause in any project which is completed before the 

stipulated date of completion, subject to other stipulation it is mandatory on the 

part of the concerned. District Project Co-ordinator, S.S, Khordha to report the 

actual date of completion of the project as soon as possible through FAX or E-

mail so that the report is received with 7 days of such completion by the 

concerned Administrative Department. The incentive for timely completion 

should be on a graduated scale of 1 (One) percent to 5 (Five) percent of the 

contract value. Assessment of incentives may be worked out for earlier 

completion of work in all respect in the following scale. 

1. Before 30% of the contract period = 5% of contract value. 

2. Before 20% to 30% of the contract period = 4% of contract value. 

3. Before 10% to 20% of the contract period = 3% of contract value. 

4. Before 5% to 10% of the contract period = 2% of contract value. 

5. Before 5% of the contract period = 1% of contract value. 

The amount of bonus is payable shall be paid along with final bill after 

completion of work. 

 

V).  Amendment to Para – 3,5,18 Note-VIII of OPWD code, Vol-I 

Before acceptance of tender, the successful bidder will be required to submit a 

work programme and milestone basing on the financial achievement so as to 

complete the work within the stipulated time and in case of failure on the part of 

the agency to achieve the mile stone liquidated damage will be imposed.  

 

122. Engineer Contractor desirous to avail the facility of exemption of EMD is required 

to submit an affidavit to the effect that he has not yet been awarded more than 

two works in any department with exemption of EMD (excluding this work) during 

the current financial year. The name of works awarded with EXEMPTION OF EMD 

and the tender inviting authority must be mentioned in the affidavit, failing which 

the tender will be rejected. The contractors belong to scheduled caste and 

scheduled tribe interested in availing concession on price as per relaxation of 

Rule Para 3.5.14 of the OPWD Code and vide Works department resolution No. 

27748 Dt. 11.10.1977 is required to submit an affidavit in this regard. 

 

123. In case of the first lowest tenderer or even the next lowest tenderers 

withdraw in series one by one, there by facilitating a particular tender for 

award then they shall be penalized with adequate disincentives with 

forfeiture of EMD unless adequate justification for such back out is 
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furnished. Appropriate action for blacklisting the tenderers shall also be 

taken apart from disincentives against the tenderer. 

 

124. Additional clauses regarding codal provisions regarding e-procurement as per 

Works Department, Govt. of Odisha O.M No. 7885 / W Dt. 23.07.2013 shall be 

referred before participating in the tender. 

 

It is mandatory to submit other related bid documents in original for verification 

within the schedule time as per tender call notice / Detailed tender call notice, 

failing which the participated tenderer shall debar from participating in the on line 

bidding system and his DSC will be blocked by competent authority as per Clause 

No. 24 of Works Department O.M. No. 7885 / W Dt. 23.07.2013 & O.M. No. OM 

No. 12366 Dt. 08.11.2013. 

 

125. Even Qualifying criteria are meets; the bidders can be disqualified for the 

following reasons, if enquired by the Department. 

1. Making a false statement or declaration. 

2. Past record of poor performance. 

3. Past record of abandoning the work halfway/recession of contract. 

4. Past record of in-ordinate delay in completion of the work. 

5. Past history of litigation. 

126. The companies or individuals registered with State Government and contractors 

of equivalent Grade / class registered with Central Government / MES / Railways 

having registration for Civil, Electrical and P.H. works having both legal 

competency and expertise in Civil, Public Health and Electrical Engineering works 

need put tenders for this composite work and the documentary evidence under 

appropriate Act in support of their legal competency and expertise to execute 

Civil, Electrical and P.H. work invariably should accompany their tender papers. 

The Civil Contractor in order to take part in the Composite tender should enter 

into a sub-contract agreement in shape of an affidavit with eligible Registered 

Electrical Contractors having valid H.T. /L.T/MV license (Associate with the sub-

contractor). Scanned copy of such agreement and the Electrical License copy 

should must be uploaded in the tender for the work. The Original agreement and 

the Original Electrical License should be produced during verification of Opening 

of Cover-I (Technical Bid) of the tender. This agreement with the electrical 

contractor shall also form a part of the tender. If the Civil Contractor is having 

registration in Electrical works under the same name and style, the question of 

joint venture does not arise. The tender papers shall bear signature of authorized 

person of the tenderer, the letter of authorization should accompany tender 

papers. The authorization should clearly indicate the name of legal person to sign 

and enter into agreement and receiving payment and will be responsible for all 

contractual obligations for execution of work for Civil, P.H. and Electrical Items of 

work to the Engineer-in- Charge. 

I).  The contract will be drawn in P.W.D. P-1 contract form and will 

constitute 3 parts as follows. 

a). Part – I  :  For Civil items of works 

The contract shall be drawn & signed by District Project Co-ordinator, S.S, 

Khordha on behalf of the Government of Odisha. 
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II). The Civil items of works as per Part-I of Schedule of quantities, Electrical items of 

works (both internal & external) as per part-II of Schedules of quantities and 

P.H. items of works (both internal & external) as per Part-III of the Scheduled of 

quantities of the Agreement shall be supervised measured and check measured 

by the Technical Consultant and Sr. Technical Consultant of District Project Co-

ordinator, S.S, Khordha. 

In the interest of expeditious execution of work, payment of interim bills 

(Running A/c bills) shall be made by the District Project Co-ordinator, S.S, 

Khordha in respect of Electrical and Public Health works respectively and nil final 

bill for final adjustment and compilation of accounts. The contractor shall be 

bound to receive and act as well according to the direction of the Engineer-in-

Charge for General Electrical / General Public Health Authority concerned.  

The contractor shall properly co-ordinate with the execution of P.H. and 

Electrical works and take care of the safety of workers. 

III). Any deviation in execution of Civil, P.H. and E.I. items of respective agreement 

will mean deviation to the composite work as a whole. The concerned dept. 

counterparts/authorities will keep note and deal such deviation as per relevant 

clauses of P1 Agreement and DTCN / Code at their level. The financial 

implications thereby must be informed by them to the concerned District Project 

Co-ordinator, S.S, Khordha, for proper action.  

IV). Similarly, extension of time if applied by the contractor to the District Project Co-

ordinator, S.S, Khordha for their part, it will mean and amount to extension of 

time for the composite work as a whole and thus will be dealt with by concerned 

District Project Co-ordinator, S.S, Khordha as per relevant clause of P1 

agreement & DTCN / Code. 

V). In case of necessity felt by the District Project Co-ordinator, S.S, Khordha 

regarding slow progress of work or otherwise, then in co-ordination with each 

other, a meeting may be convened suitably asking the contractor for a revised 

work programme and to remove the bottlenecks of any sort on the way to 

completion of the composite work. 

 

127. The following documents will be deemed to be part of the bid even if not 

submitted with the bid. 

S.L 

No. 

Particulars 

1. Invitation for Bid (IFB) 

2. Instruction to the Bidders (ITB) 

3. Conditions of Contract 

4. Contract Data 

5. Specifications 

 

128. ELIGIBILITY CRITERIA: - To be eligible for qualification in technical bid (cover-

I), applicants/bidder shall furnish the minimum documents as per detailed tender 

call notice. However, the tender inviting authority reserves the right to accept or 

reject any tender received basing on the decision in tender evaluation committee 

meeting in the interest of Govt. works. 

1)   Required E.M.D and tender paper cost as per the clause No. 05 & 03. 
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2)   Copy of valid Registration Certificate with CDMS (Contractor Data 

Management System) registration Certificate/ Slip, Valid GST clearance 

certificate, GSTIN, PAN card along with the tender documents as per 

Clause No.06 and 04.  Falling which bid will be liable for rejection.  

3)   Required additional Performance Security as per clause No. 26 . 

4)   Deleted 

5)   Information regarding current litigation, debarring / expelling of the 

applicant or abandonment of work by the applicant in schedule “E” and 

in schedule “F” as per clause 10. 

6)   The relevant document from competent authority of Govt. shall be 

furnished in online tender. 

7)   Submission of original bid security and tender paper cost within schedule 

time as per clause no 05 & 03. of detailed tender call notice and contract 

data. 

8)   Other requirements as per Detailed tender call notice. The scan copy of 

all relevant documents shall be uploaded in online. 
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SCHEDULE-A 

CERTIFICATE OF NO RELATIONSHIP 

 
I/We hereby certify that I/We* am/are* related / not related* to any officer of of the 

rank of Assistant Engineer & above, any officer of the rank of Assistant / Under Secretary and 

above working under S&ME Department. I/We* am/are* aware that, if the facts subsequently 

proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security 

deposit and I/We* shall be liable to make good the loss or damage resulting from such 

cancellation. 

I/We also note that, non-submission of this certificate will render my / our tender liable for 
rejection. 

 

 

(*) - Strike out which is not applicable 

 

 

Signature of the Tenderer 

Date:-  

 

 

 

SCHEDULE-“E”  

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 

TENDERED OR ABANDONMENT OF WORK BY THE TENDERER  

 

1.a) Is the tenderer currently involved in any litigation relating to the works.  Yes / No 

 If yes: give details:  

b) Has the tenderer or any of its constituent partners been debarred/ expelled 

by any agency in India during the last 5 years.  

Yes / No 

2.a) Has the tenderer or any of its constituent partners been debarred/ expelled 

by any agency in India during the last 5 years.  

Yes / No 

3.a) Has the tenderer or any of its constituent partners failed to perform on any 

contract work in India during the last 5 years.  

If yes, give details: 

Yes / No 

Note:  

If any information in this schedule is found to be incorrect or concealed, 

qualification application will be summarily be rejected.  

 

 

 

                                                                        Signature of the tenderer 

 



51 
CONTRACTOR                                                                                    DPC, S.S, KHORDHA  

 

SCHEDULE –“F” 

AFFIDAVIT 

1. The undersigned do hereby certify that all the statements made in the required   

attachments are true and correct.  

2.The undersigned also hereby certifies that neither our firm 

M/s____________________ nor any of its constituent partners / I have 

abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any 

contract awarded to us / me for such works have been rescinded during the last five 

years prior to the date of this bid.  

3.The undersigned hereby authorized and request (s) any bank, person, firm or 

Corporation to furnish pertinent information as deemed necessary and as requested by 

the Department to verify this statement or regarding my (our) competency and general 

reputation.  

4. The undersigned understands and agrees that further qualifying information may be 

requested and agree to furnish any such information at the request of the Department.  

 

 

 

(Signed by an Authorized Officer of the firm or Bidder)  
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 
 

Materials of following specification are to be used in work. The tenderer are 

expected to possess and be well conversant with the following IS standard and code of 

practice. 

 

1.  Cement  Will be as per I.S. 269/455 (However the grade of cement to be 

selected by the Engineer-in-Charge of work and compressive cube 

test before commencement of work in each batch).  

2.  Steel  I.S. 432 (Plain) and 1786 (Tor)  

3.  Vibrator  I.S. 7246  

4.  Aggregate  I.S. 383, I.S. 515  

5.  Water for mixing and 

curing  

Shall be clean, free from injurious amount of oil, salt, acid, 

vegetable materials and other substances and harmful to concrete 

in conformity to I.S. 456 and I.S. 2025.  

6.  Sand / Fine Aggregate  I.S. 2116, 383  

7.  Binding wire  I.S. 280 (galvanized minimum 1 mm)  

8.  Rain water pipe  I.S. 2527  

9.  Construction joints  I.S. 3414  

10.  Steel Window Frame  I.S. 1038/83  

11.  Steel Door Frame  I.S. 4351/75  

12.  Fitting & Fixtures for 

works  

joinery  

Conforming to I.S. 7452/82 strictly conform to I.S. specification 

and as per direction of Engineer-in-Charge.  

 

Note : For road work (Approach Road) specification as per road and bridges (latest edition) 

published by I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of 

provision, regarding specification I.S. shall be referred (Indian standard). 

ITEM OF WORK 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelt treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 

 

  

        District Project Co-ordinator 

             S.S, Khordha 


