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DETAILED TENDER CALL NOTICE (DTCN) 

 

 

GOVERNMENT OF ODISHA 

OFFICE OF THE EXECUTIVE OFFICER, NAC NUAPADA 

BID IDENTIFICATION NO. _2207_/NAC NUAPADA/2026-27 

 

NAME OF WORK:  

“Construction of G+1 NAC Office Building At Nuapada NAC, & Construction of Single Story 
Market Complex At Nuapada NAC, Odisha” 

  

ESTIMATED COST: Rs.3.00 Crore & 2.91 Crores respectively. 

 

Class of Contractor : “A” & “B” Class  

Period of Completion : 09 (Nine) Calendar Months  

Cost of Bid Document : Rs.10,000/-  

Mode of Tender : e-Procurement (Double Cover System) 

 

SECTION – I 

NOTICE INVITING TENDER 

The Executive Officer, NAC Nuapada invites percentage rate bids in Double Cover System 
through e-Procurement for the above work. 

Cover-I : Technical Bid Cover-II : Financial Bid 

Only technically qualified bidders shall be eligible for opening of Financial Bid. 

 

SECTION – II 

BID DATA SHEET 

Name of Employer: Executive Officer, NAC Nuapada 

Bid Identification No: __2207/Dt-16.06.2026__ 

Estimated Cost: Rs.3.00 Crore & 2.91 Crores respectively  

EMD: Bid Security Declaration as per Govt. instructions. 

Tender Cost: Rs.10,000/- 

Completion Period: 09 Months 
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Defect Liability Period: 01 Year 

Validity of Bid: 90 Days 

Date of Availability: As per e-Procurement Portal 

SECTION – III 

ELIGIBILITY CRITERIA 

1. Valid Contractor Registration Certificate. 

2. GST Registration. 

3. PAN Card. 

4. Class III DSC. 

5. EPF Registration. 

6. ESI Registration. 

7. Affidavit regarding authenticity of documents. 

8. Bid Security Declaration. 

SECTION – IV 

TECHNICAL QUALIFICATION 

The bidder must have completed: 

One similar work not less than 80% of estimated cost 

OR 

Two similar works each not less than 60% of estimated cost 

OR 

Three similar works each not less than 40% of estimated cost 

during the last five years. 

SECTION – V 

FINANCIAL QUALIFICATION 

Average Annual Financial Turnover shall not be less than Rs.3.00 Crore during the last three 
financial years. 

Audited balance sheet / CA Certificate shall be furnished. 

SECTION – VI 

APS CLAUSE 

Additional Performance Security shall be furnished by the successful bidder as per the latest 
Works Department O.M. and subsequent amendments issued by Government of Odisha. 

APS shall be deposited before execution of agreement. 

Failure to furnish APS shall result in cancellation of bid acceptance. 

SECTION – VII 

DOCUMENTS TO BE UPLOADED 

1. Contractor Registration Certificate. 

2. PAN Card. 

3. GST Registration. 
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4. Affidavit. 

5. Experience Certificate. 

6. Turnover Certificate. 

7. EPF Registration. 

8. ESI Registration. 

9. Bid Security Declaration. 

10. Undertaking regarding litigation. 

SECTION – VIII 

EVALUATION OF BIDS 

Stage-1: Preliminary Examination. 

Stage-2: Technical Evaluation. 

Stage-3: Qualification Verification. 

Stage-4: Opening of Financial Bid. 

Lowest evaluated responsive bidder (L1) shall be considered for award. 

SECTION – IX 

CONDITIONS OF CONTRACT 

Time is the essence of contract. 

Contractor shall: 

 Maintain quality. 

 Follow OPWD specifications. 

 Comply with labour laws. 

 Maintain site safety. 

Liquidated damages shall be imposed for delay. 

SECTION – X 

GENERAL CONDITIONS 

Materials shall conform to OPWD specifications. 

Cement, steel and other materials shall be tested as directed. 

Measurement shall be recorded in MB. 

Payment shall be made through e-payment. 

SECTION – XI 

SPECIAL CONDITIONS 

Use of approved brands only. 

Cube testing mandatory. 

Photographic records of work. 

Quality control register to be maintained. 

SECTION – XII 
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LETTER OF BID 

I/We hereby offer to execute the work in conformity with the Bid Documents and agree to 
abide by the terms and conditions thereof. 

(Signature of Bidder) 

SECTION – XIII 

BID SECURITY DECLARATION 

I/We undertake that if we withdraw or modify our bid during validity period, we shall be liable 
for action as per Government rules. 

(Signature) 

SECTION – XIV 

AFFIDAVIT FORMAT 

I solemnly affirm that: 

1. Information furnished is true. 

2. No blacklisting. 

3. No fraudulent practice. 

4. All uploaded documents are genuine. 

(Signature and Notary) 

SECTION – XV 

AGREEMENT FORM 

This agreement is made between Executive Officer, NAC Nuapada and the Contractor. 

The Contractor agrees to execute the work as per approved drawings, specifications and 
contract conditions. 

SECTION – XVI 

CHECKLIST 

Registration Certificate GST PAN DSC Experience Turnover EPF ESI Affidavit Bid Security 
Declaration 

SECTION – XVII 

DRAWINGS AND SPECIFICATIONS 

All works shall conform to: 1. OPWD Specifications. 2. IS Codes. 3. Approved Drawings. 4. 
Technical Sanction. 

SECTION – XVIII 

AWARD OF CONTRACT 

Letter of Acceptance shall be issued to the successful bidder. 

Agreement shall be executed within prescribed period. 

Failure shall invite action as per rules. 
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DETAILED TENDER CALL NOTICE 

FOR BUILDING WORK 

Sealed percentage rate bids are invited online in double cover system from “B”and “A”Class of eligible contractors registered with 

the State Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways having registration for Civil, Electrical 
and P.H.works for execution of Civil / E.I. / P.H. works on production of definite proof from the appropriate authority in prescribed firm to be eventually drawn in 
P.W.D. FORM P-1 for the work ““Construction of G+1 NAC Office Building At Nuapada NAC, & Construction of Single Story Market Complex At Nuapada 

NAC, Odisha” 
1. ”at an estimated cost of Rs.3.00 Crore & 2.91 Crores respectively only. Contractors not registered with Govt. of 

Odisha can participate in the e-procurement after necessary enrolment in the portal but have to 

subsequently register themselves with the appropriate registering authority of the state Govt. before award 

of the work as per prevalent registration norms of the state. 

a) This tender is of composite nature and consisting of civil works, Electrical and PH works. 

b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and 

agreement. 

2. The Bid documents are available on official website of Government: www.tendersorissa.gov.in from Dtd. 17.06.2026 

AT-10.00am to 17:00 hours of Dtd. 02.07.2026.The last date and time of submission of Bid is as per contract data.   

3. The Technical Bid documents will be opened by the assigned officer in the office of the Executive officer, NAC Nuapada at 

11:00 Hours on Dtd. 03.07.2026.the presence of the bidders or their authorized representatives who wish to attend. The 

date, time and place of opening the price bid will be intimated to the eligible qualified bidders through system generated E-

mails. 

4. The cost of Bid documents is to be remitted online through e-payment gateway for Rs.10,000/-towards the paper cost of 

each bid respectively.  

5. The bid is to be submitted in one cover.  

i) Technical Bid is to contain scanned copy of Contractor Registration Certificate, GST Registration Certificate, 

GSTIN,PAN, Profit Loss statement, M.O.U. (Memorandum of Understanding duly notarized) with eligible registered electrical 

contractor having valid H.T. / L.T. license, List of similar nature of works, work in hand, list of machineries, affidavit, and 

all other documents required as per the relevant clauses of this DTCN.The contractor belonging to outside state of 

Odisha and not started business should submit an undertaking in the form of an Affidavit indicating therein that they 

are not registered under Odisha GSTIN as they have not started any business in the state and they have no liability 

under the Act. But before award of final contract, such bidders will have to produce the Odisha GSTIN. 

ii) Financial  Bid is to contain the PRICE BID duly filled in and signed by the bidder and scanned copy o Additional 

Performance Security as per the relevant clauses of this DTCN. 

6. Furnishing scanned legible copy of Original Contractor Registration certificate, valid GSTIN, PAN card along with the Technical 

Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection. 

7. (i) The Contractors are required to furnish scanned copy of evidence of ownership showing the possession of 

principal machineries/equipments as per Annexure-I in Schedule-C for which contractor shall have to 

secure minimum 80% of marks failing which the tender shall be liable for rejection. 

(ii) Incase the contractor proposes to engage machineries and equipments as asked for in the tender document, 

owned or hired but deployed outside the State, he/she is required to furnish additional 1% EMD / Bid 

Security. The entire bid security including the additional bid security shall stand forfeited in case the 

contractor fails to mobilize the machineries within a period as to be able to execute an item of work as per 

original programme which will be part of the agreement. 

(iii) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership 

from the company/ person providing equipments/ machineries on hire/lease along with contracts/ 

agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on 

http://www.tendersorissa.gov.in/
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long term basis for a minimum period of 06 (Six) months as mentioned in contract data from the last date of 

receipt of Bid documents. 

8. Deleted 
  

9.  (i) The contract will be drawn in P.W.D. P-1 contract form and will constitute 3 parts as follows. 

a. Part – I  :  For Civil items of works 

b. Part – II  :  For Electrical items of works  

c. Part – III  :  For PH items of works 

The contract shall be drawn & signed by Executive Officer,NAC Nuapada, Kalahandi on behalf of the Governor of Odisha. 

(ii) The Civil items of works as per Part-I of Schedule of quantities, Electrical items of works (both internal & external) as per 

part-II of Schedules of quantities and P.H. items of works (both internal & external) as per Part-III of the Scheduled of 

quantities of the Agreement shall be supervised measured and check measured by the Municipal Engineer,NAC Nuapada, 

Kalahandi. In the interest of expeditious execution of work, payment of interim bills (Running A/c bills) shall be made by the 

contractor. in respect of Electrical and Public Health works respectively and nil final bill shall be sent to the concerned shall be 

responsible for proper and timely execution of their respective items of works and implementation of the terms and condition of 

the contract. The contractor shall be bound to receive and act as well according to the direction of the Engineer-in-Charge for 

General Electrical / General Public Health Authority concerned. 

10. If an individual makes the application, the individual should sign (with DSC) above his full type written name and current 

address. 

11. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type written name and 

the full name of his firm with its current address in a forwarding letter. 

12. If the application is made by a firm in partnership, it shall be signed (with DSC)  by a partner holding power of attorney for the 

firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy of the partnership 

deed and current address of all partners of the firm shall also accompany the application. 

13. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly authorized person 

holding power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany 

the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with 

the technical bid. 

14. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the 

wordings will not be accepted. 

15. The work is to be completed in all respects within 09 (Nine) calendar months from the date of issue of work order .Before 

acceptance of tender, the successful bidder will be required to submit a work programme and milestone 

basing on the financial achievement  so as to complete the work within the stipulated time and in case of 

failure on the part of the agency to achieve the milestone liquidated damage will be imposed 

(Amendment to Para-3.5.18 Note-VIII of OPWD Code Vol.-I). 

16. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and validity of 

tenders can also be extended if agreed by the tenderers and the Department. 

17. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the documents, 

which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed specifications for Odisha, 

and other relevant specifications and drawings, which are available. Complaint at a future date that the tenderers have not 

seen plans and specifications cannot be entertained. 

18. The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the execution 

as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good in case of such 

modification of drawings during the time of execution and shall in no way invalidate the contract and no extra monetary 

compensation will be entertained. The work shall however be executed as per final approved drawing to be issued by the 

Engineer-in-Charge as and when required. 

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the site and 

locality of the work, about the quality and availability of the required quantity of material including the wheat/ rice referred to 
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above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the work 

according to the specifications attached there to and that he had taken in to account all conditions and difficulties that may be 

encountered during its progress and to have quoted rates including labour and materials with taxes, octroi, other duties, lead, 

lifts, loading and unloading, freight for all materials and all other charges necessary for the completion of the work, to the entire 

satisfaction of the Engineer-in Charge of the work and his authorized subordinates. After acceptance of the contract rate 

Government will not pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard 

availability of materials, labour and other factors. 

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge 

would be responsible for ensuring the quality of the materials supplied. The contractors would, however, 

be responsible for procurement of material from authorized sources and voluntarily disclose the source of 

procurement for the purpose of billing. Besides, the bidder would be required to submit the details of 

quarry for procurement while submitting the bids. 

(Amendment to Para-3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution). 

20. The bidders are required to furnish “Bid Security Declaration” in Schedule-K as per F.D O.M No.8943 

dtd.18.03.2021. 
 

21. The tender should be accompanied with the Scanned copies of the valid Contractor Registration certificate, GST Registration 

Certificate, GSTIN and PAN card which are mandatory, otherwise his/her bid shall be declared as non-responsive and thus 

liable for rejection. The contractor belonging to outside state of Odisha and not started business should submit an undertaking 

in the form of an Affidavit indicating therein that they are not registered under Odisha GSTIN as they have not started any 

business in the state and they have no liability under the Act. But, before award of final contract, such bidders will have to 

produce the Odisha GSTIN. 

22. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be 

strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will not be accepted. 

23. The department reserves the right of authority to reject any or all tenders received without assigning any reason whatsoever. 

24. The earnest money of the L-1 bidder will be retained and will be dealt with as per terms and condition of O.P.W.D. Code. The 

retention of E.M.D. with the Department will carry no interest. 

25. The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of the 

validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in 

consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by the contract 

(Hereinafter and in the contract called the “Contract Price”).  

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance security 

(Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan,Vikash Patra / Post Office Savings Bank 

Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the Executive Officer,NAC 

Nuapada, Kalahandi & payable at Nuapada Kalahandi and in no other form, which including the amount already deposited as 

bid security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited towards hiring of 

equipments / machineries from outside the state if any) and sign the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 

61) for the fulfillment of the contract in the office of the Executive Officer,NAC Nuapada, Kalahandi & payable at Nuapada 

Kalahandi or as directed. The security deposit together with the earnest money and the amount withheld according to the 

provision of P-1 agreement shall be retained as security for the due fulfillment of this contract and additional performance 

security in accordance with the provisions of the agreement.  

The agreement will incorporate all agreements between the officer inviting the bid/ Engineer-in Charge and the successful 

bidder within 15 days following the notification of award along with the Letter of Acceptance. The successful bidder will sign the 

agreement and deliver it to the Engineer-in Charge. Following documents shall form part of the agreement. 

a)  The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if any, forming 

the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence leading 

thereto & required amount of performance security including additional performance security. 

b)  Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to make the 

security deposit as above shallentail forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally 

accepted until the required amount of initial security money @2% of the acceptable value is deposited. The security will be 
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refunded after 12 (Twelve) months of completion of the work and payment of the final bill and will not carry any interest. As 

concurred by Law Department & Finance Department In their U.O.R. No 848, dt.21.05.97 J.O.R.No.202 W.F.D. dtd.06.03.98 

respectively the E.M.D. will be forfeited/ Action will be taken as per Bid Security Declaration in Schedule-

K vide F.D O.M No.8943 dtd.18.03.2021. 

 in case, where tenderers back out from the offer before acceptance of tender by the competent authority. 

26. The contractor should be liable to fully indemnify the Department for payment of compensation under workmen compensation 

act. VIII of 1923 on account of the workmen employed by the contractor and full amount of compensation paid will be 

recovered from the contractor. 

27. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter No.VII (R&B) 

5225, dt.26.2.55 and No.II, M-56/61-28842 (5), dt.27.9.61. 

28. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the 

following or similar category. 

a)  Rent, royalties, cess and other charges of materials and all other taxes including GST from time to time, Ferry tolls, 

conveyance charges and other cost on account of land buildings including temporary building required by the 

tenderer for collection of materials, storage, housing of staff or other purpose of the work are to be borne by the 

contractor at his own cost. No rent will be payable to Govt. for temporary occupation of land owned by govt. at the 

site of the work for bonafide use of the land for work and all such construction of temporary nature by the contractor 

shall be done after obtaining written permission from the Engineer-in-Charge of the work and all such construction 

shall have to be demolished and debris removed and ground made good and cleared after completion of the work at 

no extra cost. 

b)  Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed. Refund 

of royalty at later date after passing of the bills cannot be entertained as the recovery of royalty is being credited to 

revenue. 

c)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the 

satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor. 

d)  Arrangement of suitable water supply including pipe water supply where available for the staff and labour as well as 

for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of water will be 

entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the 

Contractor. 

f)  Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are to be 

supplied by the contractor at his own cost.  

g)  Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches in 

order in project the public and employees from accident has to be provided by the Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of the work 

and also any sum, which may become payable due to operation of the workmen compensation act, shall have to be 

borne by the contractor. 

i)  The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own cost. 

29. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground required, which 

has to be carried out by the contractor at his own cost. The rates to be quoted should be for finished items of work inclusive of 

carriage of all materials and all incidental items of work. 

30. After the work is finished all surplus materials should be removed from the site of work, preliminary work such as vats, mixing 

platforms, etc. should be dismantled and all materials removed from the site and premises left neat and his should be inclusive 

in the rates. No extra payment will be made to the Contractor in this account. 

31. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any item 

besides estimate amount unless written order is obtained from the competent authority and rate settled before the extra items 

of work or extra quantity of any items of work is taken up. 

32. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of Works and 

Housing & Supply in their standing order No.44150, dt.25.11.57.  
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33. No part of the contract shall be sublet without written permission to the concerned Executive Engineer or transfer to be made 

by the power of attorney authorizing others to receive payment on contractor’s behalf. 

34. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of contract 

and other necessary documents can be seen in all the offices issuing the documents and office of the under signed during 

office hours every day except on Sundays and Public Holidays till last date of sale and receipt of tender papers. Interested 

bidders may obtain further information at the same address. But it must be clearly understood that tenders must be received in 

order and according to instructions in complete shape. Incomplete tender is liable for rejection. 

35. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of an 

Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works Department. If the fact 

subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited 

& he shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma for no 

relationship certificate is contained in a separate sheet vide Schedule-A. 

36. Payment for variation in price -  

Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, Bitumen, Pipes, POL & 

other material component in accordance with the following principles and procedures as per formula Vide Works Department 

Memorandum No-15847 /W dt.19.11.2019 & Memorandum No.-8189/W dt.07.06.2021 as given below: 

i) Administrative Department will have complete proof (including documentary proof) for cost escalation in terms of actual 

work done. 

ii) A certificate has to be signed by competent authority, if delay is not due to the action of contractor concerned. 

iii) If there are avoidable administrative delays, responsibility has to be fixed on Government Servants concerned for cost 

escalation and a consolidated Action Taken Report in this matter be submitted to Finance Department. 

ANNEXURE-A 

Clause 31 :- Price Adjustment 

31.1 : Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and lubricants in 

accordance with the following principles and procedures and as per formula given in following Paras. 

(a) The price adjustment shall apply for the work done from the start date given in the contract data up to end of the 

initial intended completion date or extensions granted by the Engineer and shall not apply to the work carried out beyond the 

stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula given in following Pares 

(c) Following expressions and meanings are assigned to the work done during each month: 

R= Total value of work done during the month. It would include the amount of secured advance granted, if any, during the 

month, less the amount of secured advance recovered, if any during the month. It will exclude value for works executed for 

extra items under variations. 

31.2 : To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions of this 

or other clauses in the contract, the unit rates and prices included in the contract shall be deemed to include amounts to cover 

the contingency of such other rise or fall in costs 

The formula (e) for adjustment of prices are: 

 

 

31(a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen, pipe and POL procured 

by the contractor shall be paid in accordance with the following formula: 
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VM = 0.85 x Pm/100 x R x (M1- Mo)/Mo 

VM = Increase or decrease in the cost of work during the month under consideration due to changes in rates for local materials 

other than cement, steel, bitumen and POL. 

Mo = The all India wholesale price index (aII commodities) on 28 days preceding the date of opening of Bids, as published by 

the Ministry of Commerce and Industry ,Government of India, New Delhi. 

M1 = The all India wholesale price index (all commodities) for the month under consideration as published by the Ministry of 

Commerce and Industry , Government of India, New Delhi. 

Pm = Percentage of local material component (other than cement, steel, bitumen and POL) of the work. 

31(a)(ii): Adjustment for Cement Component 

Price adjustment for increase or decrease it the cost of cement procured by the contractor shall be paid in accordance with the 

following formula: 

Vc= 0.85 x Pc/100 x R x (C1 - Co)/Co 

Vc = Increase or decrease in the cost of work during the month under consideration due to changes in the rates for cement 

Co = The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding the date of opening of Bids 

as published by the Ministry of Commerce and Industry , Government of India, New Delhi. 

The all India wholesale price index for Ordinary Portland Cement (OPC) for the month under consideration as published by the 

Ministry of Commerce and Industry, Government of India, New Delhi. 

Pc  =  Percentage of Cement Component of the work 

31(a)(iii): Adjustment for Steel Component 

Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in accordance with the 

following formula: 

VS= 0.85 x Ps/100 x R x (S1 - So)/So 

Vs = Increase or decrease in the cost of work during the month under consideration due to changes in the rates for steel 

So = The all India wholesale price index for steel (Mild Steel long products) on 28 days preceding the date of opening of Bids 

as published by the Ministry of Commerce and Industry Government of India, New Delhi 

S1 = The all India wholesale price index fix steel (Mild Steel long products) for the month under consideration as published by 

the Ministry of Commerce and Industry, Government of India, New Delhi. 

P5 .= Percentage of steel component of the work 

 

Note: For the application of this clause, index of (Mild Steel long products) has been chosen to represent steel group. 

31(a)(iv): Adjustment of Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following formula: 

Vb = 0.85 x Pb/100 x R x (B1- Bo)/Bo 

Vb = Increase or decrease in the cost of work during the month under consideration due to changes in the rate for bitumen. 

Bo = The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center on the day 28 days prior to date of 

opening of Bids. 
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B1 = The official retail price of bulk bitumen at IOC / BPCL depot at nearest center for the 15th day of the month under 

consideration. 

Pb    =  Percentage of bitumen component of the work 

31(a)(v): Adjustment towards differential cost of Pipes. 

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following formula: 

Vpi =  0.85 x Ppi/100 x R x (Pi1 - Pio)/Pio 

Vpi =  Differential cost of pipe i.e. amount of increase or decrease in   rupees to be paid or recovered during the month 

under consideration. 

Ppi  = Percentage of pipe component of the work 

Pi1 = All India Whole sale price index of pipe for the period under consideration as published by the Ministry of Commerce and 

Industry , Government of India, New Delhi 

Pio = All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as published by the Ministry of 

Commerce and Industry , Government of India, New Delhi. 

31(b):Adjustment of Labour Component 

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the following formula 

VL = 0.85 x Pl /100 x R x (L1- Lo)/Lo 

VL =Increase or decrease in the cost of work during the month under consideration due to changes in rates for local labour. 

Lo= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last stipulated date of 

receipt of tender including extension, if any. 

L1=The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last date of the  

Month previous to the one under consideration. 

Pl =     Percentage of labour component of the work. 

31( c) : Adjustment of POL(fuel and lubricant) Component 

(v) Price adjustment for increase or decrease cost POL(fuel andlubricant) shall be paid in accordance with the following 

formula. 

Vf =    0.85 x Pf/100 x R x (F1- Fo)/Fo 

Vf = Increase or decrease in the cost of work during the month under     consideration due to changes in the rates for fuel and 

lubricants. 

Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC / BPCL/ HPCL at nearest 

center on the day 28 days prior to the date of opening of Bids. 

F1= The official retail price of HSD at the existing consumer pumps of I0C / BPCL/ HPCL at nearest center for the 15th day of 

the month under consideration. 

Pf = Percentage of fuel and lubricants component of the work 

Note For the application of this clause, the price of High Speed Diesel 

oil has been chosen to represent fuel and lubricants group 

31(d): Adjustment for Plant and Machinery Spares Component 
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(vi) Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the Contractor shall 

be paid in accordance with the following formula: 

Vp= 0.85 x Pp/100 x R x (P1- Po)/Po 

Vp=  Increase or decrease in the cost of work during the month under consideration due to changes in the rates for plant and 

machinery spares 

Po = The all India wholesale price index for manufacture of machinery for mining, quarrying and construction on 28 days 

preceding the date of opening of Bids as published by the Ministry of Commerce and Industry , Government of India, New 

Delhi. 

P1 =  The all India wholesale price index for manufacture of machinery for mining, quarrying and construction for the month 

under consideration as published by the Ministry of Commerce and Industry , Government of India, New Delhi. 

Pp =  Percentage of plant and machinery spares component of the work 

Note : For the application of this clause, index of manufacturing of machinery form ining, quarrying and construction has been 

chosen to represent the Plant and machinery Spares group. 

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due to change of base 

year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the commodity 'Bars and Rod', 'Cement', 'Heavy 

machinery and parts' included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 & 2011-12 

series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall be considered corresponding to items in WPI 

1993-94 series: 

 

Sl No. Item in WPI 1993-94 series Item in WPI 2004-05 series Item in WPI 2011-12 series 

1 Cement Grey Cement Ordinary Port land cement 

2 Bars & rods Rebars Mild steel long products 

3 Heavy Machinery and 

parts 

Construction 

Machinery 

Manufacture of machinery for 

mining quarrying and 

construction. 

 

31(e): APPLICATION OF ESCALATION CLAUSE:  

The contractor shall for the purpose of availing reimbursement / refund of differential cost of steel, bitumen, cement, pipe, POL 

and wages, keep such books of account and other documents as are necessary to show that the amount of increase claimed 

or reduction available and shall allow inspection of the same by a duly authorized representative of Government and further, 

shall at the request of the Engineer-in-Charge, furnish documents to be verified in such a manner as the Engineer-in-Charge 

may require any document and information kept The contractor shall within a reasonable time of 15 days of his becoming 

aware of any alteration in the price of such material, wages of labour and /or price of P.O.L  give notice thereof to the Engineer-

in-Charge stating that the same is given pursuant to this condition along with information relating to there to which he may be 

in a position to supply. 
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Percentage Table 

S.l. 

No. 
Category of works 

% Component (Cost wise) 

Labour 

(Pl) 
POL (Pf) 

Steel (Ps) + Cement (Pc) + Bitumen 

(Pb) + Pipes (Ppi) + Plant & Machinery 

Spare & Component (Pp)  + Other 

Materials * 

1 R&B works (%)  

of Component) 

Road Works 5 5 90 

 Bridge Works 5 5 90 

 Building Works 5 5 90 

2 

Ir
rig

at
io

n 
w

or
ks

  
(%

) 

of
 C

om
po

ne
nt

) Structural work 5 5 90 

 Earth, Canal & 

Embankment work 

5 5 90 

3 P.H Work Structural Work 5 5 90 

 Pipeline Work 5 5 Pipe – 70% 

Machinery + Other 

Material – 20% 

 Sewer Line 5 5 Pipe – 70% 

Machinery + Other 

Material – 20% 

      

*  Note : -Further break up may be worked out considering the consumption of Cement, Steel, Bitumen ,pipe and Plant & 

Machinery Spare Component in the concerned works and shall be provided in the bid document in shape of “Schedule of 

Adjustment Data “ as an  “Appendix to Bid”. (enclosed herewith) 
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Appendix to Bid 
Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, Cement, Pipes, other Materials 

and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work separately during preparation 

of estimate, shall be approved by the authority during technical sanction as a "Schedule of Adjustment Data" and shall form 

part of the Bid Document] 

Cl. No- 31 of F2/P1 

Contracts Sl No. 

Index 

description  

Source of index Base value* Base 

Date* 

Weight 

age of 

item ** 

31 (a) (i) Other Materials All India Whole sale price index (all 

commodities) as published by the Economic 

Advisor to the Govt. of India, Ministry of 

Commerce and Industry. 

   

31 (a) (ii) Cement Whole sale price index for Cement (Ordinary 

Portland Cement) as published by the office 

the Economic Advisor to the Govt. of India, 

Ministry of Commerce and Industry. 

   

31 (a) (iii) Steel Whole sale price index for Steel (Mild Steel-

Long Products) as published by the office of 

the Economic Advisor to the Govt. of India, 

Ministry of Commerce and Industry. 

   

31 (a) (iv) Bitumen(VG-30) Official retail price of bulk bitumen at the 

nearest IOC/ HPCL depot 

   

31 (a) (v) Pipes Whole sale price index for the type of Pipe 

under consideration, as published by the 

office the Economic Advisor to the Govt. of 

India, Ministry of Commerce and Industry. 

   

31 (b)  Labour Minimum Wage notified by the Labour and 

Employee's State Insurance Department of 

Government of Odisha, India 

  5% 

31 (c) POL Official retail price of HSD at nearest IOCU 

HPCU BPCL Consumer pump depot. 

  5% 

31 (d) Plant and 

Machinery 

Whole sale price index  for 

Manufacture of Machinery for Mining, 

Quarrying and Construction as published 

by the office the Economic Advisor to 

the Govt. of India, Ministry of 

Commerce and Industry 

   

    Total 100 % 

  *Value to be filled up at the time of drawl of contract 

  **Values to be filled up in the bid document 
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37. If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A. 

38. All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard Specification. I.R.C. & 

I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design criteria for pre-stressed concrete bridge specially for Roads & 

Bridges issued by MoRT&H, Government of India, Compacting shall have to be carried out with help of mechanical vibrators 

from the range of I.S.:2505, I.S.:2006, I.S.:2514. I.S.:4656. 

39. Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and made leak 

proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing tapes & compounds. 

40. Form work including complete false work shall be designed by the Contractor without any extra cost to employer and the 

Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly of 

fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of 

centering and shuttering shall be the responsibility of the Contractor regarding compensation of all claims thereof. 

41. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or his 

representative shall have the right to test the weight & quality from time to time. 

42. The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and pay of 

security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of materials at site. 

It is contractor’s risk. Under any such plea, if the tenderer  stops the work he shall have to pay the full penalty as per clauses of 

the contract. 

43. Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. Statutory traffic 

restriction in the town area for Transport of construction material to site of work is to be taken in to consideration before 

tendering and no consideration for extra time or compensation thereof shall be considered. 

44. The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and the rates 

quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables. 

45. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of the safety of workers. 

46. The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed statement and 

may be changed from time to time subject to the condition that the contractor will execute in advance an agreement with the 

Engineer-in-Charge. 

47. No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the contractor under 

this ground under any circumstances 

48. Deleted 

49. The tenderer or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any 

work in the last five years prior to the date of Bid shall be debarred from qualification. The tenderer is to furnish an affidavit at 

the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be 

furnished in Schedule-F and information in Schedule-E 

 

50. It should be clearly understood that : 

a)  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the Engineer-in-

charge. 

b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for the testing 

shall be taken for each structural member by a representative of the contractor in the presence of responsible officer 

of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shall bear the cost 

so involved in testing. The test specimen in cube should be carried out in the Departmental Control and Research 

Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code 

section-III. 

c)  Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no 

plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result of 

the specimen did not give a correct indication of the actual quality of concrete. 

d)  Plain concrete and reinforced concrete specimens will be tested in Quality Control and Research Laboratory as 

per direction of Engineer-in-charge. Cost of testing of all specimens and samples will be borne by the Contractor. 
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51. The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for 

carriage of water whatsoever will be entertained. 

52. The contractor shall employ one or more Engineering Graduate or Diploma holders apprentice at his cost if the work 

as shown in the tender exceeds Rs. 2,50,000.00. The apprentices will be selected by the Chief Engineer. The period of 

employment will commence within one month after the date of work order and would last till the date, when 90% of the work is 

completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel of equivalent 

qualification employed under Government. The number of apprentices to be employed should be fixed by the Chief Engineer in 

the manner so that the total expenditure does not exceed one percent of the tendered cost of the work. 

53. List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of Schedule-C. 

54. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render 

necessary possible help for procuring license. 

55. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of the si te 

and locality of the work about the quality and availability of the required quantity of materials, Medical aid, labour and Flood 

stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work according to the specifications 

attached thereto and that he had taken in to account all conditions and difficulties that may be encountered during its progress 

and to have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading and unloading freight for 

materials and all other charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of 

the work and his authorized subordinates. After acceptance of the contract rates Government will not pay any extra charges for 

any reason in case the contractor finds later on to have misjudged the conditions as regards the availability of materials, labour 

and other factors. The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever of any 

departmental material during the execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost 

of the materials will be deducted from the bills or his other dues. 

56. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from the 

contractor’s bill. 

57. GST at source will be deducted as per the Government rule in force. 

58. Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other Constructed Workers 

(RE&CS) Act. 1996 and Buildings and Other Construction Workers Welfare Cess Act. 1996 (vide resolution No.-12653, 

dt.15.12.2008 of Labour and Employment Department, Govt. of Odisha) will be deducted from each running bill of the 

contractor.  

59. It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if any 

payable for the work executed and final bill pending disposal due to any reason whatsoever. 

60. No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 

61. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of work 

through labour should produce valid license from licensing authorities of labour Department. 

62. Performance Security / Additional Performance Security : 

62.1 If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be 

rejected and the tender shall be finalized basing on merits of rest bids. But if more than bid is quoted at 

14.99% (Decimals up to two numbers will be taken for all practical purpose) less than the estimated 

cost, the tender accepting authority will finalize the tender thorough a transparent lottery system where 

all bidders / their authorized representatives, the concerned Executive officer and Municipal Engineer 

will remain present. 

(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-II ) 
     (by inclusion vide O.M.No.12366 dt.08.11.2013). 
 

62.2 Additional Performance Security shall be obtained from the bidder, when the bid amount is less than the estimated cost put to  

tender. In such an event, only the successful bidder who has quoted less bid price / rates than the estimated cost put to tender 

shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as 

Additional Performance Security (APS) in shape of Term Deposit Receipt pledged in favour of Executive Officer,NAC 

Nuapada, Kalahandi from any Nationalized / Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar 

within seven days of issue of letter of acceptance (LOA) by the Divisional officer (by e-mail) to the successful bidder, 

otherwise the bid of the successful bidder shall be cancelled and the earnest money Deposit / Bid security shall be forfeited. 



 17 

Further proceeding for blacklisting shall be initiated against bidder (As amended vide O.M. No.14459 dt.20.09.2018 of Works 

Deptt. Govt of Odisha has been modified with O.M. No.4559 Dt.05.04.2021 of Works Dept., Govt. of Odisha).  

 If the Contractor fails to complete the work, the amount so furnished as additional performance security will be forfeited 

in addition to the other penal clauses, if any to be imposed. 

(Amendment to Para-3.5.5 (V) Note-II of OPWD Code Vol.-I by substitution of O.M. No.14299 dt.03.10.2017 in place of   
O.M. No.5288 dt.04.05.2016 has been modified with O.M. No.4559 Dt.05.04.2021 of Works Dept., Govt. of Odisha)). 
 

Modified O.M. No.173/W Dt.03.01.2026 : 
 

Amended vide O.M. No.173 Dt.03.01.2026 of Works Department, Govt. of Odisha to fix the following rate of Additional Performance 
Security (APS). 

Sl. No. Range of difference between the estimated cost 

put Tender & Bid Amount 

Additional performance security to deposited by the 

successful bidder. 

I Up to 10% Below estimate         No APS 

II More than 10% and less than 20% below 
estimate 

APS=0.1% of bid value for every 1% below 10% 

III 20%. Or more below estimate APS= 1%+ 0.2% of bid value for every 1% below 
20% 

63. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for testing and acceptance 

as may be requiring by the concerned Executive Engineer. 

64. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the State of Odisha. Special 

class contractor shall employ under him one graduate Engineer and two Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class 

contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay to 

the Engineering personnel monthly emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification 

employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such 

unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor. The names of such Engineering personnel 

appointed by the Contractors should be intimated to the tender receiving authority along with the tender as to who would be supervising the 

work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering 

personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work 

executed as per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required 

certificate is to be furnished in the tender documents vide Schedule-G. 

65. An Engineering personnel of the executing agency should be present at work site at the time of visit of High level Inspecting officers in the 

rank of Chief Engineer and above. 

66. All reinforced cement work should conform to Odisha Detailed specification and should be of proportion as per Contract Agreement having 

desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and test conducted in accordance with IS 456 and IS 

516. 

67. Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. etc. either rainwater or sub-soil water if 

necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars, profiles and benching and leveling the 

ground wherever required. The rates quoted should be for finished items of works inclusive of these incidental items of work. It should be 

understood clearly that no claims whatsoever would be entertained. 

68. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of work Housing and 

Supply in their standing order No-44150 dtd.25.11.57. 

69. The Contractor will have to submit to the Executive Officer,NAC Nuapada, Kalahandi monthly return of labour both skilled and unskilled 

employed by him on the work. 

70. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and conform to relevant I.S. 

specification and should be got approved by the Engineer-in-charge of the respective wing before they are used on the work. 

71. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, if found necessary and 

bear the entire cost of such test, including the inspection of Electrical Inspectorate. 

72. Deleted 

73. All reinforced cement concrete works should be finished smooth. 

74. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should not be unworkable 

low and for others too high. 

75. The contractor has to arrange the samples of materials required for execution to be got tested and approved by the 

Department before taking up the work and during course of execution required from time to time. All such samples will be 

tested at any of the Departmental Control and Research Laboratories, at the cost of the Contractor with no extra cost to the 

Department. 
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76. If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of 

execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within 6 

months from the date of final certificate of completion of work the contractor shall make good of all such damages at his own 

cost with no extra cost to the Department. No claims, whatsoever, in this regard will be entertained. 

77. The Fly Ash Bricks should be of good qualities. The bricks should be approved by the Engineer-in-Charge before use in the 

work and should confirm to the minimum strength and other criteria as per National Building Code. 

78. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of work through 

labour should produce valid license from the licensing authority of labour Department. 

79. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim whatsoever 

regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any eventuality of 

difference for co-efficient for linear measurements. 

80. Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that he 

has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the current 

financial year. The name of work for which participated and the authority to whom the tender was submitted must be 

mentioned in the affidavit, failing which the tender will be rejected. 

81. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to 

within the State of Odisha and it is agreed that neither party to the contract will be competent to bring a suit in regard to the 

matter by this contract at any place outside the State of Odisha. 

82. SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I)  All materials before they are being used in the items of works as per this Schedule of quantities and also the finished 

items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the respective 

wing at appropriate Laboratories according to the relevant I.S. specifications of the materials and the said items of 

works and the cost of all such tests shall have to be borne by the Contractor and the rates of the items of works 

should be inclusive of cost of such tests. 

(II)  The tests have to be planned & carried out such that the progress of work is not hampered 

(III)  The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not 

exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be considered from 

time to time. 

83. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract form 

shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the clauses of the 

D.T.C.N. 

84. It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness 

of the trial borings shown in the Cross Section. 

85. Schedule of quantities is accompanied in Financial  Bid (Price Bid). It shall be definitely understood that the Government 

does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for 

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions, deductions, 

additions or alternations shall no way invalidate the contract and no extra monetary compensation, will be entertained. 

86. In case of any complaint by the labour working about the non-payment or less payment of his wages as per latest minimum 

Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in default, he may 

recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour 

office of the Govt. The contractor shall not employ child labour. The decision of the Executive Engineer is final and binding on 

the contractor. 

87. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and specification at 

his own cost for completion of the work with the time schedule. No extension of time will be granted on the application of the 

contractor due to delay in procurement of materials. 

88. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of the 

work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or market 

rates whichever is higher. 

89. If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same 

dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty 
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equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher. The 

penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due to the 

contractor or from his security deposit or from the proceeds of sale thereof. 

90. The selected contractor may take delivery of departmental supply according to his need for the work issued by the Sub-

Divisional Officer in-charge subject to the availability of the materials. The tenderer shall make all arrangement for proper 

storages of materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the Department. The 

Department is not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such plea if the 

tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement. 

91. The Department will have the right to supply at any time in the interest of work any departmental materials to be used in the 

work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such 

materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or current market rate 

whichever is higher. 

92. All the materials which are to be supplied from P.W.D. store will be as per availability of stock and the contractor will have to 

bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M.S. Rods or TOR Steel / M.S 

Angles, Tees and Joists etc. After the issue from the P.W.D. store, the materials may be under the custody of the contractor 

and the contractor will be responsible for its safety and storage. Cut pieces of steel more than one meter in length will be 

returned by the contractor at the issuing stores without conveyance charges. 

93. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have to 

arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in the 

Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on such 

account shall be entertained in future. 

94. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment of 

reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as 

actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional 

weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and 

unnecessary lapping will not be considered for measurement and payment). 

95. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or 

tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. TheOdisha Construction 

Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is 

not the lowest) provided they express willingness to execute the work after reduction of rates by negotiation. 

96. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their 

payment to the concerned Executive Engineer with their bills, falling which the amount towards royalties of different materials 

as utilised by them in the work will be recovered from their bills and deposited in the revenue of concerned department. 

97. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the general 

guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The contractor 

has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and 

credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account of the above 

aspects. 

98. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work 

arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be 

amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be 

decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making 

good the works. The contractor is also required to maintain the road / building for 12 (Twelve) months from the date of 

successful completion of the work. 

99. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The 

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the 

same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries to person or structural 

damage to property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or 

any one in his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, 

flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made 

good by the contractor at his own cost. 
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100. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of 

relevant. I.S. Code / I.R.C. code / MoRT&H specifications. 

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the 

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are 

to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or his 

authorized agents with their dated signature. Orders entered in this book and noted by the contractor’s agent shall be 

considered to have been duly given to the contractor for following the instructions of the Department. The order Book shall be 

the property of the P.W.D. and shall not be removed from the site of work without written permission of the Engineer 

(Executive Engineer) and to be submitted to the Engineer-in charge every month. 

102. The contractor should attach the certificate in token of payment deposit with the registration authority as per recent circular of 

the Government relating to his registration. 

103. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved 

document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder. 

104. The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials, P.O.L. and Royalties. 

Arrangement of borrow areas i.e. Land, Approach Road to the building site etc. are the responsibility of the contractor. 

105. The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the 

execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be 

inclusive of this. 

106. The contractor shall make requisition of claim book from the date of commencement of the work from the Department and shall 

maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his contract 

and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or his duly 

authorized agents at the end of each month. A certificate should be furnished along with the claim to the effect that he has no 

other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect should be 

furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the 

quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16th 

days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim 

book not maintained from the commencement of the work is liable to be summarily rejected. The claim book is the property of 

the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or before 

recession of the contract by the Department whichever is earlier for record. 

107. Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction of roads / bridges / buildings 

or any other structural works will be conducted in any Govt. Test House /Departmental laboratories/reputed material testing 

laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection / transportation of 

samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be conducted for both 

prior to execution and during execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall 

be borne by the contractor. 

108. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

109. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a particular 

tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate justification 

for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from disincentives 

against the tenderer. 

110. The following documents which are not submitted with the Bid, will be deemed to be part of the Bid: 

Sl. No Particulars 

1 Notice Inviting tender 
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2 Instruction to the Bidders 

3 Conditions of Contract. 

4 Contract data 

5 Specifications 

6 Drawings 

111. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if it is 

desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The Sanction of 

the Chief Engineer shall be necessary in each case. The contractor shall arrange his programme of work according to the 

availability of the plant & machinery & no claim will be entertained for any delay in supply by the Department.  

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of the 

contractor regularly and the final payment for the work including refund of security deposit will not be made until the total 

amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges due from 

the contractor at any contract at any time shall be recovered from his next subsequent bill. All transit and incidental charges in 

connection with the despatch of tools and plants and machineries from workshop shed/ deposit return there to, will be borne by 

the contractor. The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 

machinery is made over up to and inclusive of the date of its return, even though the same day it may not have been utilized 

for any reason except for a major break down which may take more than 72 hours for repairs. The contractor shall immediately 

intimate in writing to the Engineer–in-charge when any plant or machinery goes out of order requiring major repairs. The hire 

charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar preparation the 

working hour will include the time required to make up the boiler temperature and bring plant to the operating conditions before 

the actual start of work. The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the 

operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time. In no 

case, the tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the Engineer-in-

charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He shall 

also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and similar such 

type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of work 

each day. The plant and machinery once issued to a contractor shall not be returned by him on account of lack of arrangement 

of labour and material etc. on his part. The same will be returned only when they do not require or when in the option of 

Engineer-in-charge the work or a portion of work for which issued is completed. 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for damages and 

/ or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made good by the 

contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision of Chief Engineer 

shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt. 

against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for loss of li fe, 

injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time choukidar for 

guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer in Charge, in addition to the 

normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not 

returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value of the 

articles at the current market price will be recovered from the contractor’s outstanding bills or any bills that may become due in 

respect of his other work under the state public works Department. The decision of the Chief Engineer shall be final in case of 

dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an agreement with 

the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of daily works for each of the 

plant and machinery supplied to the contractor will be maintained by the Department will be attested by the contractor or his 

authorized agent daily. In case of contractor contests the correctness of the entries and / or fails to sign the logbook, the 

decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated according to the entries in 

the logbook and will be binding on the contractor. 
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS 

This agreement made on the ……………………………………………… Two Thousand between (herein-after referred to as “the hirer” 

which expression shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of the 

one part and the Govt. of Odisha (here in after referred to as the Governor which expression shall unless excluded by or repugnant to 

the context include his successors in office as assigns) of the other part.  Whereas the hirer desirous of hiring the tools and plants of the 

P.W. Department of the Odisha Govt. and more particularly specified in the schedule here under between here in after referred to as “the 

tools and plants”. And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and condit ions here in 

after mentioned. Now it is here by and between the parties here to as follows :- 

a)  In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery will be 

used or any other than standing in the names of contractors in the book of the Department or any other Government 

Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the date of delivery of the 

tools and plant to the hirer at the H & U D Department workshop / store at NAC Nuapada. 

b)  The rate of higher charges will be as mentioned in the schedule attached. 

c)  The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the 

previous written approval of the Engineer-in-charge 

d)  On the expiry of the period of the hire, the hirer shall return the tools and plants to the H & U D Department workshop / store at 

NAC Nuapada in the same good condition in which they were received by him. 

e)  In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall without 

prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for the working 

period and an increase of ten percent. 

f)  The tools and plants shall be open for inspection at all times to the officers of the Government. 

g)  The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day without the 

prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid limit without the prior 

sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well as over time charges for staff 

for such excess operation at the rate approved by the Engineer-in-charge from time to time. 

h)  In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will be 

levied except in case of major repairs. 

i)  Normally the tools and plants will be supplied with operating staff. 

j)  The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising due to 

any causes what-so-ever during the period of the machinery is in his charge. 

k)  All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period of hire 

shall be defrayed by the hirer. 

l)  The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and plants 

during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by the 

Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of the said 

Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the cost thereof from 

the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss or 

damage failing which the same will be recovered from his dues as in case of hire charges. 

m)  On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to demand the 

return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of receipt of such order in 

writing .In case of failure on the part of the hirer to comply with such order he shall be liable to pay such penalty as may be 

imposed by the Engineer-in-charge for the period the tools and plant are detained provided that the maximum penalty shall not 

exceed the cost replacement of the tools and plants . 

n)  In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall be final. 

o)  This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-charge 

shall include all officers duly authorized by him to exercise powers on his behalf. 
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THE SCHEDULE 

Serial No. Description and Name of the articles No. Amount of hire per hour Remarks 

     

     

     

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has set their 

respective hand, the day and the year here in above written. 

Signed by: 

1.                                                               2. 

2.  

Signed sealed and delivered in the presence of 

 

112. ELIGIBILITY CRITERIA:  

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing of the following particulars 

shall be treated as ineligible.  

a.   Required E.M.D (Bid Security) as per the Clause No.20 of DTCN 

b. Cost of bid document towards Cost of tender paper as per Clause No.4 of DTCN. 

c.  Scanned copy of valid Contractor Registration Certificate, GST Registration Certificate, GSTIN, 

PAN card along with the tender documents and the L-I bidder has to furnish the Original Registration certificate, GSTIN and 

PAN card for verification within 05 (Five) days of opening of Financial Bid of the tender before Executive Officer,NAC 

Nuapada, Kalahandi as per Clause No-1, 5 (i) and 21 of DTCN.The contractor belonging to outside state of Odisha 

and not started business should submit an undertaking in the form of an Affidavit indicating therein that they are not registered 

under Odisha GST as they have not started any business in the state and they have no liability under the Act. But before 

award of final contract, such bidders will have to produce the GST Registration certificate. 

d. License criteria as per Clause No.8 of DTCN and Schedule-J need to be furnished. 
  

e. Evidence of ownerships of machineries / equipments as per Clause No.7 of DTCN and need to be 

furnished by the bidder in Schedule-C. 

f.  Joint Ventures are not accepted. 

g. Non-submission of required information in schedule-A, E and F shall be treated as  
non-responsive and the bid shall be summarily rejected.  

 

113. Time Control :- (Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and No.8310 dtd.17.05.2006) 

a) Progress of work and Re-scheduling programme. 

i) The Executive officer shall issue the letter of acceptance to the successful contractor. The issue of the letter of 

acceptance shall be treated as closure of the Bid process and commencement of the contract. 

ii) Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for approval 

a Programme showing the general methods, arrangements, and timing for all the activities in the Works along with 

monthly cash flow forecast. 

iii) To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time 

allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has elapsed, 

½ of the whole of the work before ½ of the whole time allowed under the contract has elapsed, 3/4th of the whole of the 

work before 3/4th of the whole time allowed under the contract has elapsed. 

iv) If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the 

programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a 

revised programme showing the modifications to such programme necessary to ensure completion of the works within 

the time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-
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Charge may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold 

this amount until the next payment after the date on which the overdue Programme has been submitted. 

v) An update of the Programme shall be a programme showing the actual progress achieved on each activity and the 

effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the 

activities. 

vi) The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may 

revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to  

vii) Show the effect of Variations and Compensation Events. 

 

 

b) Extension of the Completion Date. 

 

i) The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The 

execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the 

date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of 

the site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid, 

Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest 

money & performance guarantee / Security deposit absolutely. 

 

ii) The Contractor shall submit the Time & Progress Chart for each milestone Quarter wise indicating each month and get 

it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract 

documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and 

completion of various trades of sections of the work and may be amended as necessary by agreement between the 

Engineer-in- Charge and the Contractor within the limitations of time imposed in the contract documents, and further to 

ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for 

any work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete 

the work as per milestone given in contract data. 

 

iii) In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice 

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or 

make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to 

proceed with the works. 

(1) Force majeure, or 

(2) Abnormally bad weather, or 

(3) Serious loss or damage by fire, or 

(4) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the 

work, or. 

(5) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not 

forming part of the Contract. 

(6) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and which would 

cause the Contractor to incur additional cost, or 

(7) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the 

Contractors control. 

iv) Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in 

writing within fourteen (14) days of the happening of the event causing delay. The Contractor may also, if 

practicable, indicate in such a request the period for which extension is desired. 

 

v) In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be 

communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such 

request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable 

extension by the Engineer-in-Charge and this shall be binding on the contractor. 

 

c) Compensation for Delay. 

 

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work and 

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the Government on account of such breach, pay as agreed compensation the 

amount calculated at the rates stipulated below as the Executive officer(whose decision in writing shall be final 

and binding) may decide on the amount of tendered value of the work for every completed day / month (as applicable) 
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that the progress remains below that specified in Clause-2 of P-1 Contract or that the work remains incomplete. This 

will also apply to items or group of items for which a separate period of completion has been specified. Compensation 

@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount 

of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the 

Tendered Value of the item or group of items of work for which a separate period of completion is originally given. The 

amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other 

contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract 

data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown against that milestone shall be 

withheld, to be adjusted against the compensation levied at the final grant of extension of time. Withholding of this 

amount on failure to achieve a milestone shall be automatic without any notice to the contractor. However, if the 

contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against 

each milestone missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such 

withheld amount. 

d) Management Meetings 

 

i) Either the Engineer or the Contractor may require the other to attend a management meeting. The business of 

management meetings shall be to review the plans for remaining work and to deal with matters raised in accordance 

with the early warning procedure. 

 

ii) The Engineer shall record the business of management meetings and is to provide copies of his record to those 

attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the 

Engineer either at the management meeting or after the management meeting and stated in writing to all who attended 

the meeting. 

 

Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of Works Department, Odisha):- To rescind 

the contract (of which rescission notice in writing to the contractor under the hand of theExecutive officer shall be conclusive 

evidence), 20% of the value of left over work will be realized from the contractor as penalty. 

 

114. Building and other Construction Workers Welfare Cess @ 1% of the estimated cost as per tender notification read with latest 

corrigendum if any will be proportionately deducted from the contractor’s bill at the time of making payment of each bill.  

115. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses mentioned here 

in before tendering. 

116. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for black listing 

of Contractors vide letter no.3365 dt.01.03.2008 of Works Department, Odisha. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality 

specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender. 

 

117. The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the electrical 

inspector / equally competent authority responsible for the work prior to Energisation of the building. 

118. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:- 

i) The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the 

prescribed format appended to the tender document. 

ii) Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in 

separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after 

opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works 

shall submit separate tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as 

per IFB) to which they refer, written on the envelope. 
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iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures 

and words, so that there is no discrepancy. 

(1) If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the 

Contractor in words shall be taken as correct 

(2) If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by 

the Contractor, then percentage will be taken as correct. 

(3) The percentage quoted in the tender without mentioning excess or less and not supported with the 

corresponding amount will be treated as excess. 

(4) The percentage quoted in the tender without mentioning excess / less supported with corresponding amount 

does not tally with either to percentage excess or less then it will be treated as percentage excess. 

(5) The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if 

tallied with the percentage then it will be treated as to which side the amount tallies. 

(6) The Contractor will write percentage excess/ less up to two decimal points only.  

(7) The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, 

over writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting. 

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the 

contract. 

v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 

5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before 

making any payment. 

vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due approval of 

next higher authority. 

vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage 

excess or less shall be added or subtracted from the gross amount of the bill. 

 (Total 118 Clauses) 

 

 

APPROVED 

 

-sd- 

Executive Officer, 

NAC Nuapada
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The Tenderers are expected to possess and be well 

conversant with the following IS standard and code of practice. 

1.  Cement  Will be as per I.S. 269/255 (However the grade of cement to be selected by the 

Engineer-in-Charge of work and compressive cube test before commencement of 

work in each batch).  

2.  Steel  I.S. 432 (Plain) and 1786 (Tor)  

3.  Vibrator  I.S. 7246  

4.  Aggregate  I.S. 383, I.S. 515  

5.  Water for mixing and curing  Shall be clean, free from injurious amount of oil, salt, acid, vegetable materials and 

other substances and harmful to concrete in conformity to I.S. 456 and I.S. 2025.  

6.  Sand/ Fine Aggregate I.S. 2116, 383  

7.  Binding wire  I.S. 280 (galvanized minimum 1 mm)  

8.  Rain water pipe  I.S. 2527  

9.  Construction joints  I.S. 3414  

10.  Steel Window Frame  I.S. 1038/83  

11.  Steel Door Frame  I.S. 4351/75  

12.  Fitting & Fixtures for joinery 

works  

Conforming to I.S. 7452/82 strictly conform to I.S. specification and as per 

direction of Engineer-in-Charge.  

 

Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by  I.R.C & M.O.S.T. shall be 

followed. In case of any doubt and absence of provision, regarding specification I.S. shall be referred (Indian standard). 

ITEM OF WORK 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelt treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 
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Annexure: I 

 

 

(List of Plants & Equipments to be deployed on contract work) 

 

 

 

 

Sl. 
No 

Type of Equipments 
No. of 

machines 
required 

Marks 

(i) Concrete mixer 2 No. 
20 

(ii) Concrete Vibrator : Plate type 1 No. 
10 

(iii) Concrete Vibrator : Needle type 1 No. 
10 

(iv) Water Tanker 1 No. 
10 

(v) Water pump 1 No. 
10 

(vi) Tractor OR Tipper  1 No. 
20 

(vii) Centering & Shuttering  4000 Sft. 
20 

 Minimum Qualifying marks - 80 
Total 100 Marks 
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Tenderer(s)is/are required to submit the information in the following Schedules 

 

 

 

 

 

SCHEDULE – A 

 

 

CERTIFICATE OF NO RELATIONSHIP 

 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank of Assistant Engineer 

& above and any officer of the rank of Assistant / Under Secretary and above of the Works Department, Govt. of Odisha I/We* 

am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and 

security deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation.  

(*) - Strike out which is not applicable. 

 

 

 

Signature of the Tenderer 

Date:- 

 

 

 

 

 

 

SCHEUDLE – C 

CERTIFICATE OF TOOLS AND PLANTS 
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I/We hereby certify that the following tools and plants, machineries and vehicles are in my /ourpossessionand in 
working order. 

 

 

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 

 

 

 

 

Signature of the Tenderer 

Date. 

 

 

 

 

 

 

SCHEDULE – E 

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 

Sl. 
No 

Type of Equipments No. of machines 
required 

No. of machines 
owned / leased/hired 

(i) Concrete mixer 2 No.  

(ii) Concrete Vibrator : Plate type 1 No.  

(iii) Concrete Vibrator : Needle type 1 No.  

(iv) Water Tanker 1 No.  

(v) Water pump 1 No.  

(vi) Tractor OR Tipper  1 No.  

(vii) Centering& Shuttering  4000 Sft.  
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1.  a) Is the tenderer currently involved     Yes / No 

in any litigation relating to the works. 

b) If yes: give details: 

2.   Has the tenderer or any of its     Yes / No 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 

3.  a) Has the tenderer or any of its     Yes / No 

 constituent partners failed to 

perform on any contract work in 

India during the last 5 years. 

b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily be 

rejected. 

 

Signature of Tenderer 

 

 

 

 

 

SCHEDULE – F 

AFFIDAVIT 
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1.  The undersigned do hereby certify that all the statements made in the required attachments are true and correct. 

2.  The undersigned also hereby certifies that neither my / our firm / company / 

individuals___________________________________________________________ nor any of its constituent partners 

have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for 

such works have been rescinded during the last five years prior to the date of this bid. 

3.  The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish pertinent 

information as deemed necessary and as requested by the Department to verify this statement or regarding my (our) 

competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be requested and agree to furnish 

any such information at the request of the Department. 

 

 

 

(Signature of Tenderer) 

Title of Officer 

Name of Firm 

Date: 

 

 

 

SCHEDULE - G 

 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 

ENGINEER / DIPLOMA HOLDERS 

(For Super Class / Special Class / ‘A’ Class Contractors only) 

 

I / We hereby certify that at present, the following Engineering personnel are working with me / in our firm / company 
and their bio-data are furnished below. 
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Sl. 
No. 

Name of 
Engineering 
personnel 

appointed for 
supervising 
contractor’s 

work with 
address 

Qualification 
Date of 

Appointment 
Monthly 

emolument 

Whether full 
time 

engagement 
and 

continuous 

If they are 
superannuated / retired 
/ dismissed or removed 

personnel from state 
Govt./ Central Govt. / 

Public Sector 
Undertaking / private 
Companies and s or 
any one ineligible for 
Government service 

1 2  3  4  5  6  7  

       

 

 

 

 

 

Signature of the Tenderer. 

Date:- 
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SCHEDULE – J 

MEMORANDUM OF UNDERSTANDING 

 

 

First Party I Sri/Smt.………………………, Aged …. Years, S/O- ………………………….………., At / P.O. / Dist-

…………… (Hereinafter called the First Part) 

 

AND 

 

 

Second Party I Sri/Smt.………………………, Aged …. Years, S/O- ………………………….…., At / P.O. / Dist-

…………… (Hereinafter called the Second Part) having H.T. / L.T. license registration No…………. valid up to ………….. 

 

AND WHEREAS the First Party of 1st part is the managing partner of …………………. 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender work, 

“…………………………….” 

AND WHEREAS the Second Party accepted the offer of First Party. 

 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS; 

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 

2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Engineer-in-Charge. 

3) That, the First Party shall receive payment, signing the bill the document for the concerned work. 

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said matter. 

In witness where of both the party have signed in presence of  

WITNESS 

W1 - 

W2 - 
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SCHEDULE – K 

 

As per Finance Department Government of Odisha Vide Letter No- 8943 Date-
18.03.2021 

 

I/We understand that, according to your conditions, bids must be supported by a Bid Security 

Declaration 

I/We______________________________________________(Insert name  and Address of Bidder) 

am / are submitting t h i s  dec l a r a t i on  i n  l i eu  of  B i d  S ec u r i t y /  E a r nest  M oney  Depo s i t  

f o r  t he  T ende r  f o r ____________________________________________ ( I n s e r t  t i t l e  

o f  t h e  T e n d e r )  ( T e n d e r  N o )  _____________________________ t h e r e b y  

f u l l y  accepting that I/We will be suspended and shall not be eligible to participate in the 

Tenders invited by you for a period of two years from the date of such suspension order under  

the following circumstances: 

i) If after the opening of Tender. I/We withdraw or modify my/our Tender during the period of 

validity specified in the Bid documents 

i)  If after the award work, I/we fail  to submit ISD @ 2% of the quoted amount before  

execution of Agreement or sign the contract within the time limits specified in the 

Departmental Document. 

Signature of Contractor / 

Authorized Signatory 

 

Contractor                Executive officer 
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