BID IDENTIFICATION NO:0OSIC/Constn./2026-2027/001

ODISHA SMALL INDUSTRIES CORPORATION
GOVERNMENT OF ODISHA UNDERTAKING

COVER -1

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE FOR THE WORK
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(Only Civil portion of the Tender)

Estimated Cost Put To Tender: Rs. 1,38,36,731/- (Excluding GST)

GENERAL MANAGER(O)
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ODISHA SMALL INDUSTRIES CORPORATION
GOVERNMENT OF ODISHA UNDERTAKING

Notice Inviting Tender (NIT)

Bid Identification No. OSIC/Constn./2026-2027/001

File No- Lr. No.- Dt.:-__ /09/2026

1. The Managing Director, OSIC Ltd., Khapuria, Madhupatna, Cuttack-753000, invites percentage rate bids in
double cover system in ONLINE MODE from the Class of eligible contractors registered with the State
Government and contractors of equivalent Grade / class registered with Central Government / MES /
Railways having registration for Civil, Electrical and P.H. works for execution of Civil / E.I. / P.H. works on
production of definite proof from the appropriate authority for the work “REPAIR & RENOVATION OF 1ST
FLOOR OF THE ADMINISTRATIVE BUILDING OF IED ODISHA, BHUBANESWAR AT MANCHESWAR,
INDUSTRIAL ESTATE” at an estimated cost of Rs. 1,38,36,731/- only (Excluding GST). Contractors
not registered with Govt. of Odisha can participate in the e-procurement after necessary enrolment in the
portal but have to subsequently register themselves with the appropriate registering authority of the state
Govt. before award of the work as per prevalent registration norms of the state. The details of the following
works is mentioned in below

Sl. Name of Work Value of work Concerned Bld(g;\en%u)rlty Cost of Period of | Class of
No. (Excluding GST) TIA (%) document |completion| Bidder
1. |REPAIR & RENOVATION OF |Rs, 1,38,36,731/-| MD., OSIC 138400 <11,800/- 12 B&A
1ST FLOOR OF THE (Twelve) | class
ADMINISTRATIVE Calendar
BUILDING OF IED ODISHA, Months
BHUBANESWAR AT
MANCHESWAR,
INDUSTRIAL ESTATE

1. Bid documents such as DTCN / BOQ etc. can be seen / downloaded from the Govt. Website i.e.
www.tendersorissa.gov.in, during the period dt. 11.09.2026 to 17.30 Hours of dt-01.10.2026.

2. Online bids shall be received till 17.30 Hours of dt. 01.10.2026.

Bid Security amount & cost of bid document are to be remitted online through a process as mentioned in

DTCN..

The technical bids will be opened at 11.30 Hours of dt.03.10.2026 in the office of the M.D., OSIC, Cuttack.

The bidder must possess compatible Digital Signature Certificate (DSC) of Class — Il or Class — Il

w

The authority reserves the right to reject any or all bids without assigning any reason thereof.

N o o &

The Addendum /Corrigendum, retender/cancellation if any will be hosted in the website only.

Sd/-
General Manager(O),
OSIC Ltd., Cuttack
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CHECKLIST TO BE ENSURED BY THE BIDDER

Reference to | whether furnished
SL Particulars DTCN tl;eif:rzn;::
No Page No. Yes No £e no.
01. | Cost of tender paper Rs.11,800.00 (Online) No.3
NIL as per circular No. 8943/F dated.18.03.2021 of
0 Govt. of Odisha in Finance Department & O.M. No.33
* | no.5984 dt.27.4.2021 of Works Department, 0.
Odisha.
Additional Performance Security in case the bid price/rate
03 | is less than the estimated cost put to tender as per O.M. No.43
No0.4559 Dt.05.04.2021 of Works Dept., Govt. of Odisha.
04. | Copy of valid Contractor Registration Certificate No.31
05. | Copy of valid GSTIN No.31
06. | Copy of PAN Card No.31
07. [EPF Registration certificate with last month challan copy No.31
08. | No Relationship Certificate in Schedule — A No.57
Works Experience : List of projects under execution /| Schedule-B &
09.
Schedule -D
executed that are similar in nature to the work No.57 & 59
10 Information regarding current litigation, debarring /
(Aj expelling of the tender or abandonment of the work by the No.60
tenderer (Schedule-E)
(B) | Affidavit (Schedule-F) No.60
11. | Similar nature of work. No. 50
12. | Tools & Plants and machineries as per the requirement in
Schedule-C (Minimum 80% marks to be obtained).
(Proof of ownership of Tools & Plants and machineries is
to be furnished in shape of copy of invoices / required sale
deed in case of 2™ purchase / required lease deed with No.58
owner ship documents of the leaser duly attested. In case & Schedule-C
of centering & shuttering materials certificate of the
Executive Engineer or equivalent and higher rank officer
of Govt. / Govt. under taking / PSU within 90 days of last
date of receipt of tender is allowed.
IList of plants and equipment Requirement
1 Truck/Tipper 2 Nos.
2 Concrete Mixture 2 Nos.
3 Generator 1 No.
4 Plate Vibrator 2 Nos.
5 Needle Vibrator 3 Nos.
6 Centering & shuttering materials. 500 sgm.
7 Water Tanker 1 No.
8 Hydraulic Excavator 1 No.
CONTRACT DATA
A. GENERAL INFORMATIONS
Si Item Details
No
1 Name of the Work REPAIR & RENOVATION OF 1ST FLOOR OF THE

ADMINISTRATIVE BUILDING OF IED ODISHA,
BHUBANESWAR AT MANCHESWAR, INDUSTRIAL
ESTATE
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2.  [Employer Managing Director, OSIC Ltd, Cuttack
3. |Employer’s Representative Deputy General Manager (Constn.), OSIC, Cuttack
4. [Estimated Cost

(Excluding GST) (In Rs)

Civil Works

Rs. 1,38,36,731/-

B. BID INFORMATION

5 |Intended completion period/Time period |12 (Twelve) Calendar Months
assigned for Completion
6 |Last Date & time of submission of Bid  |Date:.01.10.2026
Time 17.30 hours
7 |Cost of Bid Document
i lAmount Rs.11,800/-To be remitted Online
8 [Bid Security
i Amount NIL as per circular No. 8943/F dated.18.03.2021 of Govt. of
Odisha in Finance Department & O.M. no.5984
dt.27.4.2021 of Works Department, Odisha.
i [In favour of online
i [Type of instrument As specified in the bid document.
9 |Additional Performance Security
i Amount As specified in the bid document.
i |In favour of MD, OSIC, Cuttack
i [Type of instrument As specified in the bid document.
10 [Bid validity period 90 days
11 |Currency of Contract Indian Rupee
12 |Language of Contract English
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Procedure to participate in online bidding
e-procurement

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder
intending to participate in the bid is required to register in the Portal using his /her active personal/
official e-mail ID as his Login ID and attach his/her valid Digital Signature Certificate (DSC) to
his/her unique Login ID. The DSC used must be of appropriate class (Class Il or Class lll) issued
from a registered Certifying Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit
the relevant information as asked for about the firm/ contractor. The portal registration of the bidder/
firm is to be authenticated by the State Procurement Cell after verification of original valid
certificates/ documents such as (i) PAN and (ll) Registration Certificate (RC)/ GST Registration
Certificate and GSTIN (for procurement of goods) of the concerned bidder. The time period of
validity in the portal is at par with validity of RC/ GST Registration Certificate and GSTIN. Any
change of information by the bidder is to be re-authenticated by the State Procurement Cell. After
successful authentication bidder can participated in the online bidding process.

Contractor not regisertered with Government of Odisha, can participate in the e-procurement after
necessary enrolement in the portal but have to subsequently register themselves with the
appropriate registering authority of the Sate Government before award of the work as per prevalent
registration norms of the State.

a. To log on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the password of
DSC. For each login, a user's DSC will be validated against its date of validity and also
against the Certificate Revocation List (CRL) of respective CAs stored in system database.
The system checks the unique ID, password and DSC combination and authenticates the
login process for use of portal.

b. The tender documents uploaded by the Tender Inviting Officer in the website
https://tendersodisha.gov.inwill appear in the section of “Upcoming Tender” before the due date

of tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section of
the homepage. Only a small notification will be published in the newspaper specifying the work
details along with mention of the specific website for details. The publication of the tender will be
for specific period of time till the last date of submission of bids as mentioned in the ‘Invitation for
Bid’ after which the same will be removed from the list of Active tenders. Any bidder can view or
down load the bid documents from the web site.

c. Contractor exempted from payment of EMD will be able to participate in the tender directly
by uploading documentary evidences towards his eligibility for such exemption.

d. The software application has the provision of payment of cost of tender document through
payment gateways of authorized bankers by directly debiting the account of the bidders.

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise
his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating through
Joint Venture shall declare the authorized signatory through Memorandum of Understanding duly
registered and enroll in the portal in the name and style of the joint venture company. It is mandatory that
the DSC issued in the name of the authorized signatory is used in the portal.

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or
breakdowns other than in those systems strictly within their own control.

1.3. Any third party/company/person under a service contract for operation of e-procurement system in
the State or his/their subsidiaries or their parent companies shall be ineligible to participate in the
procurement processes that are undertaken through the e-procurement system irrespective of who
operates the system.
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1.4.

1.5.

1.6.

1.7.

1.8.

Forsubmission of Bids through the E-Procurement Portal, the bidder shall up load the scanned
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria

and qualification information. The on line bidder shall have to produce the original documents in
support of the scanned copies and statements uploaded in the portal before the specified date as per
DTCN.

Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied

by cost of bid document and appropriate bid security. The system shall consider only the last bid
submitted through the E-Procurement portal.

The bidder may ask question related to tender online in the e-procurement portal using his/her DSC,
provided the questions are raised within the period of seeking clarification as mentioned in tender call
notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to
the tender.

The details of drawings and documents pertaining to the works available with the officer inviting the
Bid as well as in the office of the GM (Operation), OSIC Ltd., Cuttack as mentioned in the Contract
Data will be open for inspection by the bidders. The bidder is required to down load all the
documents for preparation of his bid. It is not necessary for the part of the Bidder to up-load other Bid
documents (after signing) while up-loading his bid. He is required to up load documents related to his
eligibility criteria and qualification information and Bill of Quantities duly filled in. It is assumed that
while participating in the bid, the bidder has referred all the drawings and documents. Seeking any
revision of rates or backing out of the bid claiming for not having referred to any or all documents
provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt the bidding
process and in such cases the bid security shall be forfeited / Action will be taken as per Bid Security
Declaration as per circular No. 8943/F dated.18.03.2021 of Govt. of Odisha in Finance Department &
0.M. n0.5984 dt.27.4.2021 of Works Department, Odisha.

Any addendum / corrigendum/ cancellation of tender shall be published in the website
https://tendersodisha.gov.in , notice board and through paper publication and such notice shall form
part of the bidding documents.

1.8.1. The system generates a mail to those bidders who have already uploaded their tenders and

those bidders if they wish can modify their tenders. The bidders are required to which the

website till last date and time of bid submission for any addendum/ corrigendum/ cancellation
thereof. Tender inviting authority is not responsible for communication failure of system
generated mail.

All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the
bid. The bidder shall carefully go through the document and prepare the required documents
and up load the scanned documents in Portable Document Format to the portal in the
designated locations of Technical Bid. He will fill up the rates of items or percentage in the
BOQ down loaded for the work in designated Cell and up loads the same in designated
locations of Financial Bid. Bidders are to submit only the original BoQ uploaded by publisher
after entering the relevant fields without any alteration/deletion/modification. Multiple BoQ
submission shall lead to cancellation of

bid. In case of item rate tender, bidders shall fill in their rates other than Zero value in

the specified cells. In the percentage rate tender, the bidder quoting Zero value is valid

and will be taken as Schedule of Rates. Submission of document shall be effected by

using DSC of appropriate class.

PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder shall furnish, as
part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data in online mode. Non-
submission of bid security within the designated period shall debar the bidder from participating in the
on-line bidding system and his portal registration shall be cancelled. His name shall also be informed to
the registering authority for cancellation of his registration.

2.1 The EMD or Bid Security (Bid Security as per circular No. 8943/F dated.18.03.2021 of Govt. of Odisha in

Finance Department & O.M. no.5984 dt.27.4.2021 of Works Department, Odisha.
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2.2 Deleted.

2.3 The tender accepting authority will verify the originals of all the scanned documents of the
successful lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of
failure on the part of the lowest successful bidder to procedure the original documents, he will be
debarred in future from participating in tender for 3 years and will be black listed by the competent
authority. In such as situation, successful L-2 bidder will be required to produce his original
documents for consideration of his tender at the negotiated rate equal to L1 bidder.

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid
and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned in

the “Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and

Earnest Money Deposit on submission of bids”.

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type
his/her Login ID and Password. The system will again ask to select the DSC and confirm it with the
password of DSC as a second stage authentication. For each login, a user's DSC will be validated
against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs
stored in system database. The system checks the unique Login ID, Password and DSC combination
and authenticates the login process for use of portal.

The bidder can download the tender of his choice and save it in his system and undertake the necessary
preparatory work off-line and upload the completed tender at his convenience within the final date and time of
submission.The bidder shall only submit single copy of the required documents and Price Bid in the portal. In
the Financial bid, the bidder cannot leave any figure blank. He has to only write the figures, the words will be
self generated. The Bidders are advised to up load the completed Bid document well

ahead of the last date & time of receipt to avoid any last moment problem of power failures etc.

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission.
He shall prepare all documents including Declaration form, price bid etc and store in the system.

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents. Once the
Bidder makes sure that all the documents have been up-loaded in appropriate place he clicks the
submit button to submit the bid to the portal.

3.2.1. The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and
cannot be submitted after due date and time. Therefore only after satisfying that all the
documents have been uploaded, the Bidder should activate submit button.

3.2.2. In the e-procurement process each processes are time stamped. The system can identify each
individual who has entered in to the portal for any bid and the time of entering in to the portal.

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially
the scanned documents by taking out sample printing. Non-submission of legible documents
may render the bid non-responsive. However, the Officer inviting the Bid if so desires can ask
for legible copies or original copies for verification with in a stipulated period provided such
document in no way alters the Bidder’s price bid. If the Bidder fails to submit the original
documents with in the stipulated date, his bid security shall be forfeited / Action will be taken
as per Bid Security Declaration circular No. 8943/F dated.18.03.2021 of Govt. of Odisha in
Finance Department & O.M. no.5984 dt.27.4.2021 of Works Department, Odisha.

SUBMISSION OF BIDS:-

3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall
have a Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN,
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Registration Certificate, Affidavits, Profit Loss statement, List of similar nature of works, work in hand,
list of machineries and any other information required by OIT. The Financial Bid shall consist of the
Bill of Quantities (BOQ) and any other price related information/ undertaking including rebates.

3.4. Bidders are to submit only the original BOQ (in .xIs format) uploaded by Procurement Officer
Publisher (Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/
modification. Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items
rate tender , bidders shall fill in their rates other than zero value in the specified cells without keeping
it blank. In the percentage rate tender the bidder quoting zero percentage is valid and will be taken at
par with the estimated rate of the work put to tender.

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the
designated locations of Technical Bid.

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in
the rate column of respective items(s) without any blank cell in the rate column in case of item rate
tender and type percentage excess or less up to two decimal place only in case of percentage rate
tender.

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents.

3.8. Bids cannot be submitted after due date and time. The bids once submitted can not be viewed,
retrieved or corrected. The Bidder should ensure correctness of the Bid prior to uploading and take
print out of the system generated summery of submission to confirm successful uploading of bid. The
bids can not be opened even by the OIT or the Procurement Officer Publisher/ opener before the due
date and time of opening.

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of
each user including the Bidder.

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during
the process of submission of the bid/ tender.

3.12. The bidder should check the system generated confirmation statement on the status of the
submission.

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and
failure in the network.

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of
the electronic system used during the e-procurement process.

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification
information and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload
the drawing and the other Bid documents (after signing) while uploading his bid. It is assumed that
the bidder has referred all the drawings and documents uploaded by the Officer Inviting the Bid.

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission
of bid (server time). The date and time of bid submission shall remain unaltered even if the specified
date for the submission of bids declared as a holiday for the Officer Inviting the Bid.

3.17. The ‘Online bidder shall digitally sign on all statements documents, certificates uploaded by
him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the
information furnished bythe bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall
stand forfeited and his registration in the portal shall be blocked and the bidder is liable to be
blacklisted.
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4. SECURITY OF BID SUBMISSION:

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The
system shall require all the mandatory forms and fields filled up by the contractor during the process
of submission of the bid/tender.

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened
by the authorized openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS :

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date
and time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time
of bid submission shall remain unaltered even if the specified date for the submission of bids
declared as a holiday for the Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS :

5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of
submission is allowed.

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.
5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall
consider only the last bid submitted.
6. LATE BIDS:

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all
purpose the server time displayed in the e-procurement portal shall be the time to be followed by the
bidder and concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS :

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date
and time of submission. The bidder shall have to log on to the system and resubmit the documents
as asked for by the system including the price bid. In doing so, the bids already submitted by the
bidder will be removed automatically from the system and the latest bid only will be admitted. But the
bidder should avoid modification of bid at the last moment to avoid system failure or malfunction of
internet or traffic jam or power failure. If the bidder fails to submit his modified bids with in the
designated time of receipt, the bid already in the system shall be taken for evaluation.

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter
with appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the
scanned document to portal in the respective bid before the closure date and time of receipt of the
bid. The system shall not allow any withdrawal after expiry of the closure time of the bid.

8. OPENING OF THE BID:

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date
is available in IFB, tender document as well as the home page of portal. Bid opening can be done by
the authorized users which are defined during the tender publication / approval stage. The bids are
encrypted using there public keys and can be decrypted only on or after the Bid Opening due date
and time. The bid openers private key will be required to open the bids and all the openers have to
log on to the portal during that time.

8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any
system logging on to the portal with the DSC away from opening place. Contractors are not
required to be present during the bid opening at the opening location if they so desire.

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is
taken as the reference.

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.
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8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in

which
8.4. The B

they appear in the “Invitation for Bid”.

id openers; who have been pre-defined shall log on to the portal with their respective DSC.

Unless all the Officers who have been declared as Opening officers, log on the portal with their DSC
the Tender cannot be opened.

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement
process by uploading the official letter for cancellation/ re-tender.

EVALUATION OF BIDS:-

8.5.1

8.5.2

8.5.3

All the opened bids shall be downloaded and printed for taking up evaluation. The officer
authorized to open the tender shall sign and number on each page of the documents
downloaded and furnish a certificate that “the documents as available in the portal
containing...... nos. of pages”.

. After opening of technical bid, the bidder may be asked in writing / online (in their registered
e-mail ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary,
with respect to any doubts or illegible documents required for Technical Evaluation. The
Officer Inviting Tender may ask for any other document of historical nature during Technical
Evaluation of the tender. Provided in all such cases, furnishing of any document in no way
alters the bidders price bid. Non submission of legible documents may render the bid non-
responsive. The authority inviting bid may reserve the right to accept any additional document.
. The bidders will respond in not more than 7 days of issue of the clarification letter, failing
which the bid of the bidder will be evaluated on its own merit

. Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for
the bid, will finalize the list of responsive bidders. They will log on to the site with their DSC and
record their comments on the Technical evaluation page in the system. The Officer Inviting the Bid
if also the accepting authority, shall log on to the system with his digital signature and check the
technical evaluation. He can either accept or pass on to the evaluating officers for re-evaluation.
Upon acceptance of technical evaluation by the Accepting authority in the system, the system shall
automatically generate letter to all the responsive bidders and the system shall forward the letter to
all the responsive bidder that their technical bid has been evaluated responsive with respect to the
data/information furnished by him and the letter shall also intimate him the date & time of opening
of financial bid. The system shall also inform the non-responsive bidders in their e-mail ID that their
bid has been found non-responsive.

8.6. The Technical evaluation of all the bids shall be carried out up as per the information furnished

by the Bidders. But evaluation of the bid does not exonerate the bidders from checking their
original documents and if at a later date the bidder is found to have misled the evaluation
through wrong information, action as per relevant clause of DTCN shall be taken against the
bidder/contractor.

8.7 The Procurement officer-Evaluators will evaluate bid and finalized list of responsive bidders.

8.7.1

8.7.2

8.7.3

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other
qualification information.
The financial bids of the technically responsive bidders shall be opened on the due date of
opening. The Procurement Officer-Openers shall log on to the system in sequence and
open the financial bids.
The Financial Bid will be opened on the notified date & time in the presence of bidders or
their authorised representative who wish to be present.
At the time of opening of “Financial Bid”, the names of the bidders whose technical bids
were found responsive will be announced and the bids of only those bidders will be opened.
The remaining bids will be rejected.
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8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each
item in case the item rate tender and percentage above or less in case of percentage rate
tenders will be announced. any discounts and withdrawals, and such other details as the
officer inviting the tender may consider appropriate, will be announced by him or his
authorized representatives at the time of opening.

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated officers. The
system shall auto-generate the Comparative statement.

8.7.7 The Bidder can witness the principal activities and view the documents/summary reports for
that particular work by logging on to the portal with his DSC from anywhere.

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the
Comparative Statement and furnish a certificate to that respect.

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected
bid with the approval of concern MD, OSIC Ltd., Cuttack / Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion,
ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and
breakdowns of unit rates.

9.2. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first,
followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all

the participating bidders after opening on their respective logins. Each activity is recorded in the
system with date and time stamping.

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

10.1. In the E-Procurement Portal, the system shall generate the template of award letter and the
Officer Inviting the Bid shall mention the amount of Performance Security and additional security
required to be furnished in the letter and intimate the bidders in his e-mail ID.

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity
period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance
will state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution
and completion of the works by the contractor as prescribed by the contract and the amount of
performance security and Additional Performance Security required to be furnished. The issue of the
letter of Acceptance shall be treated as closure of the Bid process and commencement of the
contract.

10.3. The Contractor after furnishing the required acceptable Performance Security and Additional
Performance Security, “ Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-
Charge with copy thereof to the Procurement Officer-Publisher. The Procurement Officer-Publisher
shall up load the summery and declare the process as complete.

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he shall be
debarred from participation in bidding for three years and action will be taken to blacklist the
contractor. Besides the consortium/ JV/firm where such an agency/ firm already happens to be or is
going to be a partner/ member/ proprietor , he/ they shall neither be allowed for participation in
bidding for three years nor his/ their application will be considered for registration and action wll be
initiated to blacklist him/ them. In that case, the L2 bidder, if fulfils other required criteria would be
called for drawing agreement for execution of work subject to condition that the L2 bidder negotiates
at par with the quoted by the L1 bidder, otherwise the tender will be cancelled.
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1.

BLOCKING OF PORTAL REGISTRATION

1.1

1.2

1.3

1.3.1

1.3.2

1.33
1.34

If the registration Certificate of the contractor is cancelled/ suspended by the registering
authority/ blacklisted by the competent authority his portal registration shall be blocked
automatically on receipt of information to that effect.

The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be
unblocked automatically in receipt of revocation order of cancellation/ suspension/
blacklisting from the concerned authority.

The Officer Inviting Tender shall make due inquiry and issue show cause notice to the
concerned contractor who in turn shall furnish his reply, if any, within a fortnight from the
date of issue of show cause notice. Thereafter the Officer Inviting Tender is required to
issue an intimation to the defaulting bidder about his unsatisfactory reply and recommend to
the Chief Manager (Tech) for blocking of portal registration within 10 days of intimation to
the defaulting bidder regarding his unsatisfactory reply with intimation to the Registering
Authority and concerned MD, OSIC LTd., Cuttack / Heads of Office if any of the following
provisions are violated.

Fails to furnish original Technical Documents before the designated officer within the
stipulated date and time.

Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid
validity period (including till the extended bid validity period)
Fails to execute the agreement within the stipulated date.

If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.
Accordingly the officer Inviting Tender shall recommended to the Chief Manager (Tech)
State Procurement Cell, Odisha for blocking of portal registration of bidder and
simultaneously action shall also be initiated by OFFICER INVITING TENDER for
blacklisting as per Appendix-XXXIV of OPWD code Volume-II.
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a)

Procedure for Electronic receipt, accounting and reporting of
Cost of Tender Paper and Earnest Money Deposit

on submission of bids

1. The State Government have formulated rules and procedures for Electronic receipt, accounting
and reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of
bids through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in".

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment
gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper and
Earnest Money Deposit on submission of bids through payment gateway of designated banks such as
SBI/ICICI Bank/HDFC Bank for all Government Departments, State PSUs. Statutory Corporations,
Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process
outline as well as accounting and reporting structure are indicated below :

a) It will be carried out through a single banking transaction by the bidder for multiple payments like
Cost of Tender Paper and Earnest Money Deposit on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their
Aggregator Banks as well can be accessed by the intending bidders.

c) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of the
participating entities indicated in Para 2 above would be faster.

Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on

submission of bids would be eligible to participate in the tender/bid process. The bidders with pending or

failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement

Cell, NIC, the designated Banks shall not be held responsible for such pendency or failure.

Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-
Procurement portal of Government of Odisha (https://tendersodisha.gov.in)

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of
Tender Paper and Earnest Money Deposit on submission of bidswill nominate a Focal Point
Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch
will act as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder
might have debited his account in any of the bank's branches while making payment.

Procedures of bid submission using electronic payment of tender paper cost and EMD by bidder:

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then
select the required active tender from the "Search Active Tender" option. Now. submit button can
be clicked against the selected tender so that it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with
Works Department office memorandum no.7885, dt.23.07.2013.

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the
bank name as available in the payment options

i A bidder shall make electronic payment using his/her internet banking enabled account with
designated Banks or their aggregator banks.

ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of
designated Banks.

(1  Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his
account, by adding the account number as mentioned in the challan as an interbank beneficiary.

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the
bid submission process.

e) System generated acknowledgement receipt for successful bid submission: System will generate an
acknowledgement receipt for successful bid submission. The bidder should make a note of 'Bid ID’
generated in the acknowledgement receipt for tracking their bid status.

Settlement of Cost of Tender Paper;

Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the e-
Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will
contain an abstract of the cost of tender paper collected with reference to Bid Identification
Number. The State Procurement Cell shall generate Bank-wise-head-wise challans separately for
Cost of Tender Paper and instruct the designated Banks to remit the money to the State
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d)

e)

7.

8.

10.

Government account under different heads. In respect of the cost of tender paper received through
the e-procurement portal, the remittance to the Cyber Treasury account will be made to the Head of
Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of
Tender Paper.

For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of
the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated
through the Odisha Treasury portal.

Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies
etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State
Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper collected with
reference to Bid Identification Number. The State Procurement Cell shall generate Bank-wise list of
challans and instruct the designated Banks to remit the money through the Odisha Treasury portal.
The cost of tender papers will be credited to the registered Bank account of the concerned State
PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc.

Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender
fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction
received from TIA through e-procurement system.

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money
Deposit on submission of bids is enclosed in the Annexure.

Settlement of Earnest Money Deposit on submission of bids:

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders
accounts as per direction received from TIA through e-procurement system.

Forfeiture of EMD :

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various
reasons.

a)

b)

c)

In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will
direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered
account of the tender inviting authority.

The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest
Money Deposit on submission of bid, in the State Government Treasury under the appropriate head
(8782-Cash Remittances and Adjustments between the officers rendering accounts to the same
Accounts Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after
taking the amount as a revenue receipt in their Cash Book under the head 0075-Misc. General
Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the
detail account to DAG (Puri) as a deposit of the Division.

By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the
evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried out in
phased manner like one bidder at a time.

Role of the Banks:

a)

b)

Make necessary provision / customizations at their end to enable the provision for online
payments / refunds as per this document.

Provide necessary real-time message to bidders regarding successful or unsuccessful
transactions during online payment processes and redirect them to e-Procurement website with
necessary transaction reference details enabling them to submit their bids.

The bank shall ensure transfer of funds from the pooling account to the Government Head/current
account of PSUs/ULBs within the next bank working day as per the directions generated from e-
Procurement portal.

Bank should provide timely reports and reference details to NIC enabling them to carry out their
role as stated below.

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next
bank working day from the date of generation of the XML file and also provide a confirmation to
NIC on the same.

Role of State Procurement Cell:

a)

b)

Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs
online payment requirements to National Informatics Centre / the authorised Banks for mapping/
customization.

In every working day, the State Procurement Cell shall generate MIS from the e-Procurement
portal to ascertain the tender paper cost received in the e-Tendering process separately bank-wise
for the Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate
online challans from the Odisha Treasury portal and make the remittance through over the counter
facility or NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue
instruction to the bank for remittance of the receipt to the State Government account.
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c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of
the remittance towards tender paper cost to the Tender inviting authorities for their record.

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government
departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell
shall monitor and send monthly progress reports to the Government.

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of
the day activity.

f)  e-procurement system will provide a web service for payment gateway (PG) provider to pull the
encrypted refund and settlement details in XML file against a day.

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and
settlement status against a day

h) e-procurement system will update the status accordingly for reconciliation report.

11. Role of National Informatics Centre :

a) Customize e-Procurement software and web-pages of Government of Odisha
(https://tendersodisha.qov.in) to enable the provision for electronic payment.

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.

c) NIC will provide an interface to organizations to download the electronic receipt data.

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the
same to the authorized Banks for enabling automatic refund/settlement of funds.

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in
order to make remittance of the tender paper cost to the State Government account using the Odisha
Treasury portal.

12. Role of Cyber Treasury :

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be
accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the
established process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and
reconciliation of the electronic remittances made to the State Government account.

13. Redressal of Public grievances:

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective
procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected
by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or on being
brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber
Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the participating
Banks, National Informatics Centre, Odisha and the State Procurement
Cell, Odisha will notify the contact number and address of the Help Desk for resolution of any dispute
regarding e-Receipt.
14. Applicability and modification of existing rules / orders:
The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and
rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for
electronic submission of bids through e-procurement portal. Existing provisions regulating cost of tender
paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent
prescribed.
15. These arrangements would be made effective after signing of MoU between the designated Banks and
the State Procurement Cell, firming up of Banking arrangements and technical integration between
designated Bank and e-Procurement Portal.
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ANNXURE-1
Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper

and Earnest Money Deposit on submission of bids.
Cost of Tender Paper on submission of| Earnest Money Deposit on

bids submission of bids
Government I. The payment towards the cost of Tender| I. In case of tenders of
Departments Paper, in case Government Departments| Government Departments,
shall be collected in separate amount towards Earnest

Pooling accounts opened in Focal| Money Deposit on submission
Point Branch called e-FPB of| of bids shall be collected in a
respective designated banks [as stated| pooling account opened for
in Para 2] at Bhubaneswar on| this purpose at Focal Point

T+1_day. Branch called e-FPB of
respective designated banks
II. With reference to the Notice] at Bhubaneswar and the

Inviting Tender/ Bid Identification| banks will remit the amount to
Number, the amount so realized is to| respective bidder's account
be remitted to Government Account| within two working days on

under the Head Of Account 0075-| receipt of instruction from TIA

Misc. General Services-800-Other| through refund and settlement
Receipts-0097-Misc. Receipts-02237- of e-procurement system.
Cost of Tender Paper through Odisha
Treasury Portal after opening of the
bid. Il. In case of forfeiture of
Earnest Money Deposit on
submission of bids, the e-
Procurement portal will direct
the Bank to transfer the EMD
value from the Pooling
Account of SPC to the
registered account of the
tender inviting authority within
two working days of receipt of
instruction from TIA.
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Cost of Tender Paper on submission of

bids

Earnest Money
submission of bids

Deposit  on

State PSUs
Statutory

Corporations,
Autonomous
Bodies and
Local Bodies.

In case of State PSUs, Statutory
corporations, Autonomous Bodies and
Local Bodies etc. the amount towards
Cost of Tender Paper, on submission

of bids shall be collected in separated
pooling accounts opened in Focal
Point Branch called e-FPB of
respective designated Banks at
Bhubaneswar on T+1 days.

The Paper cost will be transferred to
the respective current accounts of
concerned  State PSUs, Statutory
Corporation, Autonomous Bodies and
Local Bodies etc. after opening of bid.

[. Amount towards EMD on
submission of bids shall be
collected in a separate
pooling account of Focal
Point Branch called e-FPB
of respective designated
banks at Bhubaneswar and
the banks will remit the
amount to respective
bidder's account on receipt
of instruction from  TIA
through refund and
settlement of e-procurement
system within two working
days from receipt of such
instruction.

II.In case of forfeiture of]
Earnest Money deposit on
submission of bids, the e-
Procurement  portal will
direct the Bank to transfer
the EMD value from the
Pooling Account of SPC to
the registered account of the
tender inviting authority
within two working days of
receipt of instruction from
TIA.
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Instruction to Bidders (ITB)
e-procurement

NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1. The authority belonging to the major discipline is competent to invite tender/ composite bids. He
will also nominate the Executive Engineer who will deal with all matters relating to the bids in
the invitation of bids.

1.2. For tender / composite tender, estimated cost of each component should be clearly indicated in
addition to combined estimated cost put to tender. The eligibility of bidders will correspond to
the combined estimated cost of different components put to tender.

1.3. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
/amendments issued there under from time to time. If he fails to do so, it will be considered a
breach of the contract and the Superintending Engineer/Executive Engineer may at his
discretion without prejudice to any other right or remedy available under law, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on account of
any violation of the provisions of the said Act by him.

1.4. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency
of the Tender and of the rates and prices quoted in the Bill of Quantities, all of which shall,
except in so far as it is otherwise provided in the Contract, cover all his obligations under the
Contract (including those in respect of the supply of goods, materials, plant & services or of
contingencies for which there is a Provisional Sum) and all matters and things necessary for
the proper execution and completion of the work and the remedying of any defects therein.

1.5. The successful bidder shall complete the works by the intended completion date specified in
the Contract data.

1.6. Throughout these bidding documents, the terms “ bid and tender” EMD and Bid Security and
their derivatives (bidder / tenderer, bidding / tendering, etc.) are synonymous.

1.7. In case the tender/ composite tender work includes in addition to main work / building work
all other ancillary works such as sanitary and water supply installations, drainage installation,
electrical work, Firefighting installation, horticulture work, roads and paths and gate works in
dams and canals etc. , the bidder apart from being a registered civil Contractor of appropriate
class must associate himself with agencies of appropriate class those who is eligible to tender
for sanitary and water supply drainage, electrical,Fire fighting installation and horticulture
works in the tender / composite tender. Intending purchasers are not required to produce any
documents viz. copy of Registration, GST Registration certificate & GSTIN etc, at the time of
purchase of tender documents but will be required for verification purpose at later stage.
Furnishing copy of such documents is mandatory along with the tender documents otherwise
his/her bid shall be declared as non-responsive and thus liable for rejection. The L1 Bidder is
required to attend the officer inviting the bid for verification of original documents within five
days of opening the Price bid.

1.8. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/ Bidder
intending to participate in the bid is required to register in the Portal with some information
about the firm/Contractor. This is a onetime activity for registering in Portal. During
registration, the contractor has to attach a Digital Signature Certificate (DSC) to his / her
unique user ID. The DSC used must be of appropriate class (Class Il or Class lll) issued from
a registered Certifying Authority such as n-Code, Sify, TCS, MTNL e-Mudra etc.

1.8.1. To log on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the
password of DSC. For each login, a user's DSC will be validated against its date of
validity and also against the Certificate Revocation List (CRL) of respective CAs
stored in system database. The system checks the unique ID, password and DSC
combination and authenticates the login process for use of portal.
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1.8.2. The tender documents uploaded by the Tender Inviting Officer in the website
www.tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the
due date of tender sale. Once the due date has arrived, the tender will move to
“Active Tender” Section of the homepage. Only a small notification will be published in
the newspaper specifying the work details along with mention of the specific website
for details. The publication of the tender will be for specific period of time till the last
date of submission of bids as mentioned in the ‘Invitation for Bid’ after which the
same will be removed from the list of Active tenders. Any bidder can view or down
load the bid documents from the web site.

1.8.3.  Contractor exempted from payment of EMD will be able to participate in the tender
directly by uploading documentary evidences towards his eligibility for such
exemption.

1.8.4. If the software application has the provision of payment of cost of tender document
through payment gateways of authorized bankers by directly debiting the account of
the bidders, bidders will be required to avail on-line payment.

1.9. The bidders are to participate in the bid on-line.
1.10. DELETED.

1.11. In the case of any failure, malfunction, or breakdown of the electronic system used during the
e-procurement process, the tender inviting officer shall not accept any responsibility for
failures or breakdowns other than in those systems strictly within their own control.

1.12. Any third party/company/person under a service contract for operation of e-procurement
system in the State or his/their subsidiaries or their parent companies shall be ineligible to
participate in the procurement processes that are undertaken through the e-procurement
system irrespective of who operates the system.

ELIGIBLE BIDDERS:

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered
with the State Governments and Contractors of Equivalent Grade/ Class Registered with
Central Government/ MES/ Railways for execution of civil works. The Bidders are required to
enclose the proof of registration from the registering authority along with the Bid subject only
to the registration in the portal using his/her DSC for on-line bids.

Contractors not registered with Govt. of Odisha can participate in the e-procurement after
necessary enrolment in the portal but have to subsequently register themselves with the
appropriate registering authority of the state Govt. before award of the work as per prevalent
registration norms of the state.

2.2. All bidders shall provide a statement that the bidder is neither associated, nor has been
associated, directly or indirectly, with the Consultant or any other entity that has prepared the
design, specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Engineer-in-Charge to provide
consulting services for the preparation or supervision of the works, and any of its affiliates
shall not be eligible to bid.

2.3. If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under
Secretary and above in the Government of Odisha in the concerned Department, he shall
inform the same in Schedule-I of the bid document mentioning the exact details in a covering
letter along with the tender, failing which his bid will not be considered. Also if the fact of
relationship subsequently comes to light, his contract will be rescinded. The bid security or the
performance security will be forfeited and he shall be liable to make good any loss or damage
resulting from such cancellation. In case the bidder has no relationship with any of the officers
mentioned above he shall have to furnish with his bid an undertaking to that effect.

2.4. He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the
concerned Department. Any breach of this condition by the contractor would render him liable
for penal action for suppression of facts.
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2.5.

No Engineer of gazetted rank or other gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Odisha is allowed
to work for contractor for a period of two years after his retirement from Government service,
without prior permission of the Government of Odisha in writing. Such a contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a
person who had not obtained the permission of the Government of Odisha as aforesaid
before submission of the tender for engagement in the contractor’s service.

QUALIFICATION CRITERIA:

3.1. For submission of Bids through the E-Procurement Portal, the bidder shall up-load the scanned

3.2.

3.3.
3.4.

copy/copies of documents listed under clause 3.2 in prescribed format wherever warranted in
support of eligibility criteria and qualification information. The L-1 bidder shall have to produce
the original documents in support of the scanned copies and statements uploaded in the portal
within 5 days of opening of price bid.The Bids from Joint ventures are not acceptable.

The bid shall include following information and documents.

(@) Copy of valid contractor’s registration certificate, PAN card, GST Registration
certificate& GSTIN and EPF Registration certificate with EPF last month challan copy
should accompany the technical bid.

(b)  Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the signatory.

(c) Major construction equipment to be deployed to carry out the Contract. The contractors
are required to furnish evidence of ownership of principal machineries / equipments for
only those machineries / equipments asked for in the tender documents.

(d) In case if contractor executing several works, he is required to furnish a time schedule
for movement of equipment/machinery from different site to this work site when work is
to be executed.

(e) The contractor shall furnish ownership documents for those machineries which he is
planning to deploy for the tendered work.

(f)  deleted.

(g) The contractor intending to use/lease equipments/machineries are required to furnish
proof of ownership from the company/persons providing equipment/ lease deed and
duration of such contract.

h) deleted.
Details of work under progress as per tender documents.

( Details of works executed during the last five years and works in hand (list of on-going
works as per bid documents).

(k) deleted.

DELETED

The Bidders are subject to be disqualified if they have:

a. Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

b. Record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or

c. Participated in the previous bidding for the same work and had quoted unreasonable prices
and could not furnish rational justification to the Engineer-in-Charge.

d. Indulged in unlawful & corrupt means in obtaining bids.

e. Been black listed/their registrations by the competent authority.
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ONE BID PER BIDDER:

4.1. Each bidder shall submit only one bid for one package. A bid is said to be responsive if
accompanied by cost of bid document and appropriate bid security. The system shall consider
only the last bid submitted through the E-Procurement portal.

COST OF BIDDING:

5.1. The bidder shall bear all costs associated with the preparation and submission of his bid, and
the Engineer-in-Charge will in no case be responsible and liable for those costs.

5.2. All the rates and prices in the bid shall cover all taxes, GST Registration certificate & GSTIN,
ferry, tollage charges and royalties and any other charges except GST.

5.3. The rate of royalties and taxes prevailing on the date of measurement shall be considered while
making deductions in the bills.

5.4. The successful bidder shall make his own arrangement for all materials unless otherwise
specified in the conditions of contract.

SITE VISIT:

6.1. Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and sub-sail (so far
as practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their bid. A Bidder shall be deemed to have full knowledge of the site whether he inspects it or
not and no extra charges consequent on any misunderstanding or otherwise shall be allowed.
The Bidder shall be responsible for arranging and maintaining at his own cost all materials,
tools & plants, water, electricity access, facilities for workers and all other services required for
executing the work unless otherwise specifically provided for in the contract documents.
Submission of a bid by a bidder implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the work to be
done and of conditions and rates at which tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of work.

6.2. The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the
Contract Data, supplemented by any information available to the bidder.

6.3. The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on
requisition by the intending Bidder. The bidder may ask question in the e-procurement portal
using his DSC; provided the questions are raised before the date mentioned in the home
page under critical dates.

B. BIDDING DOCUMENTS
GENERAL INSTRUCTIONS:

7.1. The description of the work is as mentioned under Invitation for Bid.

7.2. The bids uploaded by the Tender Inviting Officer may consist of general arrangements
drawings or typical sections of the project. Bidder may down load these drawings and take out
the print for detail study. Any other drawings and documents pertaining to the works available
with the officer inviting the Bid as well as in the office of the Executive Engineer as mentioned
in the contract data will be open for inspection during working hours on all working days by
the bidders. The bidder is required to down-load all the documents including the drawings for
preparation of his bid. It is not necessary on the part of the Bidder to up-load the drawings
other Bid documents (after signing) while up-loading his bid. He is required to up load
documents related to his qualification information and Bill of Quantities duly filled in. It is
assumed that while participating in the bid, the bidder has referred to all the drawings and
documents uploaded by the Officer Inviting the Bids. Seeking any revision of rates or backing
out of the bid claiming for not having referred to any or all documents provided in the Bid
document by the Officer Inviting the Bids will be construed as plea to disrupt the bidding
process and in such cases the bid security shall be forfeited / Action will be taken as per Bid
Security Declaration circular No. 8943/F dated.18.03.2021 of Govt. of Odisha in Finance
Department & O.M. no.5984 dt.27.4.2021 of Works Department, Odisha.
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7.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, forms, terms, and technical specifications, bill of quantities, forms, Annexes and
drawings in the Bid Document. Failure to comply with the requirements of Bid Documents
shall be at the bidder’'s own risk.

8. CLARIFICATION OF BIDDING DOCUMENTS:
8.1. Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the
various items of work to be done and the set of terms & conditions of contract to be complied
with by the contractor who intends to bid and other necessary Documents can be seen in the

office of the officer inviting the Bid during office hours every day except on Sundays & Public
Holidays till last date of sale of tender paper.

8.2. No paper copy of the bid shall be sold.
8.3. The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before
issue of bid documents. If the documents are issued to the intending bidder without having

been so filled in & completed, he shall request the officer inviting the bid to have this done
before he completes and delivers his bid.

8.4. The bidder can seek clarification on the bids which he received earlier than 15 days prior to the
deadline for submission of bids. The Employer's response will be forwarded through the e-
mail ID of the enquirer.

8.5. PRE-BID MEETING: DELETED
9. AMENDMENT OF BIDDING DOCUMENTS:

9.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding
documents by issuing addenda.

9.2. Any addendum thus issued shall be part of the bidding documents and shall be notified in the
website www.tendersOdisha.gov.in / notice board and through paper publication.

9.3. To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge
with the permission of the higher authority may, at his discretion, extend as necessary the
dead line for submission of bids.

C. PREPARATION OF BIDS
10. LANGUAGE OF THE BID:

10.1. All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids
submitted in any other language shall be summarily rejected.

11. DOCUMENTS COMPRISING THE BID:
11.1. Following documents will be deemed to be part of the bid even if not submitted with the bid.

(i) Invitation for Bids (IFB)

(ii) Instructions to bidders (ITB)
(iii) Conditions of Contract

(iv) Contract Data

(v) Specifications

(vi) Drawings

11.2. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The
bidder shall carefully go through the document and prepare the required documents and up
load the scanned documents in Portable Document Format to the portal in the designated
locations of Technical Bid. He will fill up the percentage rate in the BOQ down loaded for the
work in designated Cell and up-load the same in designated locations of Financial Bid.
Submission of document shall be effected by using DSC of appropriate class.

A Cost of “Bid document” &“Bid Security” shall be remitted online using e-procurement Gateway(Bid
Security Declaration as per circular No. 8943/F dated.18.03.2021 of Govt. of Odisha in Finance Department & O.M.
no.5984 dt.27.4.2021 of Works Department, Odisha.
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12.

B. “Technical Bid” shall comprise.
(i) Declaration under the Official Secret Act, 1923
(i) Qualification Information and supporting documents,
(iii) Certificates, undertakings, affidavits,

C. “Financial Bid “shall comprise.
(i) Priced Bill of Quantities
PROPOSAL BY THE BIDDER:

12.1. In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall be
made available to the bidder.

12.2. For Item rate tenders, the bidder shall fill in rates in figures and should not leave any cell
blank. The line item total in words and the total amount shall be calculated by the system
and shall be visible to the bidder.

12.3. In case of percentage rate tender, the bidder will only fill in the designated cell and activate
“less” or “excess” to indicate how much his price offer is excess or less (Up to two decimal
Place) than the estimated amount.

12.4. The bidder shall bid for the whole works as described in the Bill of Quantities.

12.5. Bidders shall submit offers that fully comply with the requirements of the bidding documents,
Including the Conditions of Contract basic technical design as indicated in the drawing and
specification. Conditional offer or alternative offers will not be considered in the process of
bid evaluation.

12.6. All duties, taxes, excluding GST including Building and other Construction Workers Welfare
Cess @ 1% payable by the contractor under the contract, or for any other causeshall be
included in the rates, prices submitted by the bidder.Taxeson material in respect of this
contract shall be payable by the Contractor and Government will not entertain any claim
whatsoever in respect of the same except GST payable for works contract.

12.7. In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be
consideredas unbalanced and in case the bidder is unable to provide satisfactory
explanation such a tender is liable to be disqualified and rejected.

12.8. Bidders while quoting their offers shall consider the following as regards price adjustment
towards Cement,Steel&Bitumen and escalation of all components of work as per Sub-
Clause 31 of Condition of P-1 Contract.
12.9. Deleted.

12.10. Deleted.
12.11. Deleted.
12.12. Deleted

12.13. The contractor shall be deemed to have satisfied himself as to the correctness and

sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities, all of
which shall, except in so far as it is otherwise provided in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods, materials,
plant & services or of contingencies for which there is a Provisional Sum) and all matters
and things necessary for the proper execution and completion of the work and the
remedying of any defects therein.

12.14. The contractor shall conform in all respects, by giving all notices and paying all fees, with
the provisions of:

ii) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law
of any local or other duly constituted authority in relation to the execution and
completion of the works and remedying of any defects therein, and The rules and
regulations of all public bodies and companies whose property rights are affected or
may be affected in any way by the works.

12.15. FOR COMPOSITE BIDS: DELETED.
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13. CURRENCIES OF BID AND PAYMENT:

13.1.  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in Indian Rupees.

14. VALIDITY:

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in the
Contract Data, after the deadline date for submission of bid as specified in the notice
inviting the Bids. A Bid valid for a shorter period shall be rejected by the Engineer-in-charge
as non-responsive.

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the
Bid may request the bidders to extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by cable or by e-mail.

14.3. DELETED.
15. BID SECURITY:
15.1. The Bidder shall remit a bid security for the amount mentioned under Contract Data.

(Bid Security Declaration as per circular No. 8943/F dated.18.03.2021 of Govt. of Odisha in Finance
Department & O.M. no.5984 dt.27.4.2021 of Works Department, Odisha.

The successful lowest bidder will produce the original of all scanned documents for verification
within 5 days of opening of the tender (Price Bid). In the eventuality of failure on the part of
the lowest successful bidder to produce the original documents, he will be debarred in future
from participating in tender for three years and will be blacklisted by the competent authority.
In such a situation, successful L-2 bidder will be required to produce his original documents
for consideration of his/her tender at the negotiated rate equal to L-1 bidder.

15.1.1. DELETED
15.1.2. DELETED.
15.1.3. DELETED

15.2. The Bid shall be declared non-responsive and shall be rejected if submitted without an
acceptable Bid Security and not secured as indicated in Sub-Clauses 15.1.

15.3. Combined bid security for more than one work is not acceptable.

15.4. In the case of Government Undertakings, Co-operatives Societies, Diploma or Degree
holders in Engineering who are registered with the Government of Odisha, the rules framed
by government from time to time about Cost of Bid documents, Bid security, performance
security will apply.

15.5. The bid Security of unsuccessful bidders will be returned within 28 days of the end of the
validity period specified in Sub-Clause 14.1.

15.6. The Bid Security of the successful bidder will be discharged when the bidder has signed the
Agreement and furnished the required Performance Security and Additional Performance
security if any

15.7. The Bid Security may be forfeited/Action will be taken as per Bid Security Declaration
circular No. 8943/F dated.18.03.2021 of Govt. of Odisha in Finance Department & O.M. no.5984
dt.27.4.2021 of Works Department, Odisha.

15.7.1. If the bidder withdraws the bid after opening of the bid but within the period of
validity.

15.7.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for not
having referred to any or all documents provided in the Bid by the Officer Inviting
the Bids.

15.7.3. DELETED.

15.7.4. In the case of a successful bidder, if the bidder fails within the specified time limit to
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16.

17.

18.

19.

20.

15.7.4.1. Sign the Agreement; or

15.7.4.2. Furnish the required Performance Security including additional
performance security if any.

FORMAT AND SIGNING OF BID:

16.1. The bidder can download the tender of his choice and save it in his system and undertake the
necessary preparatory work off-line and upload the completed tender at his convenience
within the final date and time of submission. The bidder shall only submit single copy of the
required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave
any figure blank. He has to only write the figures, the words will be self-generated. The
Bidders are advised to up-load the completed Bid document well ahead of the last date &
time of receipt to avoid any last moment problem of power failures etc.

16.2. The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including cost of Bid Document, Bid Security,
Declaration form, price bid etc and store in the system.

16.3. The bidder shall log on to the portal with his DSC and move to the desired tender for up-
loading the documents in appropriate place one by one simultaneously checking the
documents. Once the Bidder makes sure that all the documents have been up-loaded in
appropriate place, he clicks the submit button to submit the bid to the portal.

16.3.1. Tender cannot be pre-opened and cannot be submitted after due date and time.
Therefore, only after satisfying that all the documents have been uploaded, the
Bidder should activate submit button.

16.3.2. In the e-procurement process, each process is time stamped. The system can
identify each individual who has entered into the portal for any bid and the time of
entering into the portal.

16.3.3. The Bidder should ensure clarity of the document up-loaded by him to the portal,
especially the scanned documents by taking out sample printing. Non-submission
of legible documents may render the bid non-responsive. However, the Officer
inviting the Bids if so desires, can ask for legible copies for clarification within a
stipulated period of 7 days, provided such document in no way alters the Bidder's

price bid. If the Bidder fails to submit Such documents with in the stipulated date, his
bid shall be evaluated on it’s own merit.

D. SUBMISSION OF BIDS
SECURITY OF BID SUBMISSION:

17.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the
opener(s). The system shall require all the mandatory forms and fields filled up by the
contractor during the process of submission of the bid/tender.

17.2. The Bid shall be received in encrypted format by the system which can only be decrypted /
opened by the authorized openers only on or after the due date and time.

DEADLINE FOR SUBMISSION OF THE BIDS :

18.1. The online bidding will remain active till the last date and time of the bid submission. Once the
date and time (Server date and time) is over, the bidder will not be able to submit the bid.
The date & time of bid submission shall remain unaltered even if the specified date for the
submission of bids declared a holiday for the Officer inviting the Bid.

18.2. The officer inviting the bid may extend the deadline for submission of bids by issuing an
amendment in accordance with Sub-Clause 9.3, in which case all rights and obligations of
the officer inviting the bid & Engineer-in-Charge and the bidders previously subject to the
original deadline will then be subject to the new deadline.

LATE BIDS :

19.1. The system shall reject submission of any bid through portal after closure of the receipt
time. For all purpose the server time displayed in the e-procurement portal shall be the time
to be followed by the bidder and concerned officers.

MODIFICATION AND WITHDRAWAL OF BIDS :
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21.

20.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the

final date and time of submission. The bidder shall have to log on to the system and
resubmit the documents as asked for by the system including the price bid. In doing so, the
bids already submitted by the bidder will be removed automatically from the system and the
latest bid only will be admitted. But the bidder should avoid modification of bid at the last
moment to avoid system failure or malfunction of internet or traffic jam or power failure. If
the bidder fails to submit his modified bids within the designated time of receipt, the bid
already in the system shall be taken for evaluation.

20.2. In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a

letter with appropriate reasons for his withdrawal addressed to the Officer inviting the bid
and up load the scanned document to portal in the respective bid before the closure of
receipt of the bid. The system shall not allow any withdrawal after expiry of the closure time
of the bid.

E. OPENING AND EVALUATION

OPENING OF THE BID:

21.1. Bid opening dates are specified during tender creation or can be extended vide corrigendum.

21.2.

21.3.

21.4.

These dates are available in IFB , tender document as well as the home page of portal. Bid
opening can be done by the authorized users which are defined during the tender
publication / approval stage. The bids are encrypted using there public keys and can be
decrypted only on or after the Bid Opening due date. The bid openers private key will be
required to open the bids and all the openers have to log on to the portal during that time.

21.1.1. The bidders who participated in the on line bidding can witness opening of the bid
from any system logging on to the portal with the DSC away from opening place.
Contractors are not required to be present during the bid opening at the opening
location if they so desire.

21.1.2. Each activity is date and time stamped with user details. For time stamping, server
time is taken as the reference.

In the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the

next working day.

In case bids are invited for more than one package, the order for opening of the “Bid” shall
be that in which they appear in the “Invitation for Bid”.

The Bid openers; who have been pre-defined shall log on to the portal with their respective
DSC. Unless all the Officers who have been declared as Opening officers, log on the portal
with their DSC the Tender cannot be opened.

21.4.1. After receipt of confirmation of the bid security, the bidder will be asked in writing to
clarify his technical bid, if necessary.

21.4.2. The bidders will respond in not more than 7 days of issue of the clarification letter,
which will also indicate the date, time and venue of opening of the Financial Bid.

21.4.3. Immediately on receipt of these clarifications, the Evaluating Officers; predefined in the
system for the bid, will finalize the list of responsive bidders. They will log on to the site
with their DSC and record their comments on the Technical evaluation page in the
system. The Officer Inviting the Bid if also the accepting authority, shall log on to the
system with his digital signature and check the technical evaluation. He can either
accept or pass on to the evaluating officers for re-evaluation. Upon acceptance of
technical evaluation by the Accepting authority in the system, the system shall
automatically generate letter to all the responsive bidders and the system shall forward
the letter to all the responsive bidder that their technical bid has been evaluated
responsive with respect to the data/information furnished by him and the letter shall
also intimate him the date & time of opening of financial bid. The system shall also
inform the non-responsive bidders in their email ID that their bid has been found
non-responsive.
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22,

23.

24,

21.5. The Technical evaluation of all the bids will be taken up as per the information furnished by
the Bidders. If any of the information/ statements/documents/certificates furnished by the
bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall stand forfeited and his
registration in the portal shall be blocked and the bidder is liable to be blacklisted.

21.6. After technical evaluation of the bidders and selection of the qualified bidders, the financial
bids of the technically qualified bidders shall be opened on the due date of opening.
Members of the bid opening committee log on to the system in sequence and open the
financial bids for the technically qualified bidders. The opening of financial bid by the
opening officer using their DSC shall decrypt the financial bids.

21.6.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of
other qualification information asked for in the bid pursuant to Clause-3.

21.6.2. The Officer inviting Bid shall ensure that all the Bidders are individually intimated
about the date, time & venue of opening of the financial bid along with the
responsiveness of the Technical Bid.

21.6.3. The Financial Bid will be opened on the notified date & time in the presence of
bidders or their authorized representative who wish to be present.

21.6.4. At the time of opening of “Financial Bid”, the names of the bidders whose bids were
found responsive in accordance with Sub-Clause 24.1 will be announced. The bids
of only those bidders will be opened. The remaining bids will be rejected.

21.6.5. The responsive bidders’ names, the bid prices, the item wise rates the total amount
of each item, any discounts and withdrawals, and such other details as the officer
inviting the tender may consider appropriate, will be announced by him or his
authorized representatives at the opening.

21.6.6. Special conditions and/or rebate/discount offer if any uploaded to the system shall
be declared and recorded first.

21.6.7. The Financial bid of the bidders shall be opened one by one by the designated
officers. The system shall auto-generate the Comparative statement.

21.6.8. The Bidder can witness the principal activities and view the documents/summary
reports for that particular work by logging on to the portal with his DSC from
anywhere.

PROCESS TO BE CONFIDENTIAL:

22 1. Informationrelating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder
has been announced. Any effort by a bidder to influence the officer inviting the bid,
processing of bids or award decisions may result in the rejection of his bid.

CLARIFICATION OF BIDS:
23.1. To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask any bidder for clarification of his rates including breakdowns of

unit rates. The request for clarification and the response shall be in writing or by cable or by
e-mail, but no change in the bid price or substance of the bid shall be sought, offered.

23.2. Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter
relating to his bid from the time of the opening to the time the contract is awarded. If the
bidder wishes to bring additional information to the notice of the officer inviting the bid, it
should do so in writing.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

24.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine
whether each bid:-

4.1.1. Whether the Bid security is confirmed by issuing institution/bank.
24.1.2. Has submitted legible documents for evaluation
24.1.3. Meets the eligibility criteria defined in Cilause 3 and;
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24.1.4. |s substantially responsive to the requirements of the bidding documents.

24.2. During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of quantities,
technical specifications and drawings.

24.3. A substantiallyresponsive “Financial Bids” is one, which conforms to all the terms,
conditions, and specifications of the bidding documents, without material deviation or
reservation. A material deviation or reservation is one

24.3.1. Which affects in any substantial way the scope, quality, or performance of the
works?

24.3.2. Which limits in any substantial way, inconsistent with the bidding documents, the
right of the officer inviting the bid or the bidder’s obligations under the contract or

24.3.3. Whose rectification would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.
24.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the
bid, and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

24.5. On opening of the price bid the system shall arrange the financial bids in order of their value
(L1 first, followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will

be visible to all the participating bidders after opening on their respective logins. Each
activity is recorded in the system with date and time stamping.

25. EVALUATION OF BIDS: DELETED

25.1. If the officer inviting the Bid in his opinion judges that the price quoted by the lowest
qualified bidder is high or a special condition imposed by the bidder is to be withdrawn, the
bidder shall be invited for negotiation by the officer inviting the Bid or by an officer
authorised by him in writing. Negotiations offinancial bid with only the lowest bidder shall be
carried out, if necessary. Negotiation of bid will be carried out by manual way.

25.2. DELETED.
25.3. DELETED
25.4. DELETED.
25.5. DELETED.
F. AWARD OF CONTRACT
AWARD CRITERIA:

26.1. The officer inviting the bid will award the contract to the bidder whose bid has been
determined to be substantially responsive to the bidding documents and who has offered
the lowest evaluated price.

26.2. On acceptance of the tender, the Contractor shall name in writing his accredited
representative(s) who would be responsible for taking instructions from the Engineer-
in-Charge.

26.3. Competent Authority on behalf of Governor of Odisha reserves to himself the right of
accepting the whole or any part of the bid and the bidder shall be bound to perform the
same at the rate quoted.

26.4. The successful bidder registered under other State Government / MES / Railways / CPWD
in equivalent rank has to register under state PWD before signing of the agreement.

OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS :

27.1. In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one,
thereby facilitating a particular Bidder for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back
out is furnished. Appropriate action for blacklisting the bidder shall also be taken apart from
dis-incentivising the bidder.

27.2. The bidding process shall be deemed to be complete till the date of issue of letter of
acceptance. If the bidder fails to sign the agreement within the stipulated period mentioned
under clause 29.2, his bid security shall stand forfeited / Action will be taken as per Bid
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28.

29.

30.

Security Declaration circular No. 8943/F dated.18.03.2021 of Govt. of Odisha in Finance
Department & O.M. no.5984 dt.27.4.2021 of Works Department, Odisha.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS :

28.1. The competent authority on behalf of the Governor of Odisha does not bind him to accept the
lowest or any other tender and reserves to him the authority to reject any or all the tenders
received without assigning any reason.

28.2. All bids in which any of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the bidder shall be summarily rejected.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

29.1. In the E-Procurement Portal, the system shall generate the template of award letter and the
Officer Inviting the Bid shall mention the amount of Performance Security and additional
security required to be furnished in the letter and intimate the bidders in his e-mail ID. The
issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

29.2. The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance
security & additional Performance security (if any) in the prescribed form & the work
programme& shall sign the agreement in prescribed format, failing which the Engineer-in-
Charge shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the Bid Security absolutely / Action will be taken as per Bid Security Declaration
circular No. 8943/F dated.18.03.2021 of Govt. of Odisha in Finance Department & O.M. no.5984
dt.27.4.2021 of Works Department, Odisha.. The agreement will incorporate all agreements
between the officer inviting the bid and the successful bidder.

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred form participation in bidding for three years and action will be taken to blacklist the
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for
drawing agreement for execution of work subject to the condition that L2 bidder negotiates
at par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a
contractor is black listed, it will be widely published and intimated to all departments of
Government and also to Govt. of India agencies working in the state.

(Amendment to Para-3.5.14 Note-l of OPWD Code Vol.-I by inclusion).
29.2.1. Following documents shall form part of the agreement.

29.2.1.1. The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence
& documents leading thereto & required amount of performance security
including additional performance security as per sub clause 29.2 hereof.

29.2.1.2. Standard Bid Document OSIC Form P-1

29.3. The letter to proceed with the work shall be issued by Engineer-in-charge only after signing
of the agreement. The notification of award will constitute the formation of the contract
subject only to the furnishing of performance security and additional performance security in
accordance with the provisions of the agreement.

29.4. On acceptance of the tender / composite bids by the competent authority the letter of award
will be issued by the Engineer-in-Charge of the major component of the work on behalf of
the Governor of Odisha.

29.5. Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will
promptly notify the other bidders that their bids have been unsuccessful.

CORRUPT OR FRAUDULENT PRACTICES:
30.1. The Engineer-in-Charge will reject a proposal for award if he determines that the bidder

recommended for award has been engaged in corrupt or fraudulent practices in competing
for the contract in question. He will report to the Officer Inviting Bid / next higher authority.

30.2. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable for rejection.
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DETAILED TENDER CALL NOTICE

Sealed percentage rate bids are invited online in double cover system from the Class of eligible
contractors registered with the State Government and contractors of equivalent Grade / class
registered with Central Government / MES / Railways having registration for Civil, works for
execution of Civil works on production of definite proof from the appropriate authority in prescribed
firm to be eventually drawn in OSIC FORM P-1 for the work “REPAIR & RENOVATION OF IST
FLOOR OF THE ADMINISTRATIVE BUILDING OF IED ODISHA, BHUBANESWAR AT
MANCHESWAR, INDUSTRIAL ESTATE” at an estimated cost of Rs. 1,38,36,731/- (Rupees
One crore thirty-eight lakh thirty six thousand seven hundred thirty one only) (Excluding
GST). Contractors not registered with Govt. of Odisha can participate in the e-procurement after
necessary enrolment in the portal but have to subsequently register themselves with the appropriate

registering authority of the state Govt. before award of the work as per prevalent registration norms
of the state.

a) This tender is consisting of Civil works.

b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part
of the contract and agreement.

The Bid documents are available on official website of Government: https://www.tendersodisha.gov.in
from dt.11.09.2026 to 17:30 hours of dt.01.10.2026 17:30 hours .The last date and time of submission
of Bid is as per contract data.

The Technical Bid documents (Cover-I) will be opened by the assigned officer in the office of the
Engineer-in-Chief (Civil), Odisha, Bhubaneswar at 11.30 Hours on dt.03.10.2026 in the presence of
the bidders or their authorized representatives who wish to attend. After evaluation of the
documents contained in Cover-1, the Cover-Il containing price bid/s of the technically responsive
bidder/s will be opened. The date, time and place of opening the price bid will be intimated to the
eligible qualified bidders through system generated E-mails.

The cost of Bid documents is to be remitted online through e-payment gateway for Rs. 11,800/-
towards the paper cost of each bid respectively.

The bid is to be submitted in two covers.

i) Cover-I is to contain scanned copy of Contractor Registration Certificate, GST registration
Certificate, GSTIN, PAN, EPF Registration certificate with last month challan copy, Profit
Loss statement, List of similar nature of works, work in hand, list of machineries, affidavit,
and all other documents required as per the relevant clauses of this DTCN. The contractor
belonging to outside state of Odisha and not started business should submit an undertaking
in the form of an Affidavit indicating therein that they are not registered under Odisha
GSTIN as they have not started any business in the state and they have no liability under
the Act. But before award of final contract, such bidders will have to produce the Odisha
GSTIN.

ii) Cover-11 is to contain the PRICE BID duly filled in and signed by the bidder as per the
relevant clauses of this DTCN.

Furnishing scanned legible copy of Original Contractor Registration certificate, valid GSTIN, PAN
card along with the Technical Bid is mandatory otherwise his/ her bid shall be declared as non-
responsive and thus liable for rejection.

(i) The Contractors are required to furnish scanned copy of evidence of ownership showing the
possession of principal machineries/equipments as per Annexure-I in Schedule-C for which
contractor shall have to secure minimum 80% of marks failing which the tender shall be liable
for rejection.

(ii) In case the contractor proposes to engage machineries and equipments as asked for in the
tender document, owned or hired but deployed outside the State, the entire bid security shall
stand forfeited in case the contractor fails to mobilize the machineries within a period as to be
able to execute an item of work as per original programme which will be part of the agreement.
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8.

(iii) The contractor intending to hire/lease equipments/machineries are required to furnish proof of
ownership from the company/ person providing equipments/ machineries on hire/lease along
with contracts/ agreements/lease deed and duration of such contract/agreement/lease deed and
any of the documents of lessor having his signature authenticity like PAN/Driving
License/Contract Registration Certificate/ Passport along with proof of ownership documents
for machineries (Tax invoice of the company/person providing equipment/lease deed. . The
contracts/agreements/lease deed should be on long term basis for a minimum period of 12
(Twelve) months as mentioned in contract data from the last date of receipt of Bid documents.
Non submission of above specified documents in proper shape the bid document will be
summarily rejected.

Deleted

(iYThe contract will be drawn in OSIC P-1 contract form and will constitute only one parts as follows.

a. Part -1 : For Civil items of works

The contract shall be drawn & signed by MD, OSIC Ltd., Cuttack behalf of the Governor of Odisha.

(i1)) The Civil items of works as per Part-I of Schedule of quantities, of the Scheduled of quantities of

the Agreement shall be supervised measured and check measured by the G.M.(Operation), OSIC Lid.,

Cuttack

10.

11.

12.

13.

14.

15.

16.

17.

G.M.(Operation), OSIC Ltd., Cuttack shall be responsible for proper and timely execution of their
respective items of works and implementation of the terms and condition of the contract. The
contractor shall be bound to receive and act as well according to the direction of the Engineer-in-
Charge.

If an individual makes the application, the individual should sign (with DSC) above his full type
written name and current address.

If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full
type written name and the full name of his firm with its current address in a forwarding letter.

If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding
power of attorney for the firm in which case a certified copy of the power of attorney shall
accompany the application. A certified copy of the partnership deed and current address of all
partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a
duly authorized person holding power of attorney for signing the application in which case a certified
copy of the power of attorney shall accompany the application. Such limited company or corporation
will be required to furnish satisfactory evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

The work is to be completed in all respects within Twelve (12) calendar months from the date of
issue of work order. Before acceptance of tender, the successful bidder will be required to submit a
work programme and milestone basing on the financial achievement so as to complete the work
within the stipulated time and in case of failure on the part of the agency to achieve the milestone
liquidated damage will be imposed

(Amendment to Para-3.5.18 Note-VIIl of OPWD Code Vol.-l).

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt
of tenders and validity of tenders can also be extended if agreed by the tenderers and the
Department.

The tenderer shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents, which will form a part of the agreement to be entered in to, by the
accepted tenderer and detailed specifications for Odisha, and other relevant specifications and
drawings, which are available. Complaint at a future date that the tenderers have not seen plans
and specifications cannot be entertained.
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18. The drawings furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the tendered
rates quoted by the tenderer will hold good in case of such modification of drawings during the time
of execution and shall in no way invalidate the contract and no extra monetary compensation will be
entertained. The work shall however be executed as per final approved drawing to be issued by the
Engineer-in-Charge as and when required.

19. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, about the quality and availability of the required
quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff
etc., and that rates quoted by him in the tender will be adequate to complete the work according to
the specifications attached there to and that he had taken in to account all conditions and difficulties
that may be encountered during its progress and to have quoted rates including labour and
materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials
and all other charges necessary for the completion of the work, to the entire satisfaction of the
Engineer-in Charge of the work and his authorized subordinates. After acceptance of the contract
rate Government will not pay any extra charges for any reason in case the contractor claims later on
to have misjudged as regard availability of materials, labour and other factors.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in
charge would be responsible for ensuring the quality of the materials supplied. The contractors
would, however, be responsible for procurement of material from authorized sources and voluntarily
disclose the source of procurement for the purpose of billing. Besides, the bidder would be required
to submit the details of quarry for procurement while submitting the bids.

(Amendment to Para-3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution).
20. The bidders are required to furnish “Bid Security Declaration” as per F.D O.M No0.8943dtd.18.03.2021..

as per circular No. 8943/F dated.18.03.2021 of Govt. of Odisha in Finance Department & O.M.
no.5984 dt.27.4.2021 of Works Department, Odisha.

21. The tender should be accompanied with the Scanned copies of the valid Contractor Registration
certificate, GST Registration Certificate,GSTIN , EPF Registration with last month challan copy and PAN
card which are mandatory, otherwise his/her bid shall be declared as non-responsive and thus liable
for rejection. The contractor belonging to outside state of Odisha and not started business should
submit an undertaking in the form of an Affidavit indicating therein that they are not registered under
Odisha GSTIN as they have not started any business in the state and they have no liability under
the Act. But before award of final contract, such bidders will have to produce the Odisha GSTIN.

22. The tender containing extraneous conditions not covered by the tender notice are liable for rejection
and quotations should be strictly in accordance with the items mentioned in the Tender Call Notices.
Any change in the wording will not be accepted.

23. The department reserves the right of authority to reject any or all tenders received without assigning
any reason whatsoever.

24. The earnest money of the L-1 bidder will be retained and will be dealt with as per terms and
condition of O.OSIC Code. The retention of E.M.D. with the Department will carry no interest.

25. The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter.
This letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state
the sum that the Engineer-in-charge will pay the contractor in consideration of the execution,
completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only to the furnishing
of @ performance security (Initial Security Deposit) in|shape of KissanVikashPatra / Post Office

Saving Bank Account / National Saving Certificate / Post Office Time Deposit Account / Bank
Guarantee in favour of the MD, OSIC Ltd., Cuttack , from any Nationalized / scheduled Bank in India
counter guaranteed by its local branch at Bhubaneswar as per terms and conditions laid down in
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26.

27.

28.

OGFR and in no other form. (As per O.M No.14468 dtd.20.09.2018 of Works Deptt Govt of Odisha),
which shall be 2% of the value of the

tendered amount and sign the agreement in the OSIC form No. P-1 (Schedule XLV No. 61) for the
fulfilment of the contract in the office of the MD, OSIC Ltd., Cuttack The security deposit and the
amount withheld according to the provision of P-1 agreement shall be retained as security for the due
fulfilment of this contract and additional performance security in accordance with the provisions of the
agreement.

The agreement will incorporate all agreements between the officer inviting the bid/ Engineer-in
Charge and the successful bidder within 15 days following the notification of award along with the
Letter of Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer-in
Charge. Following documents shall form part of the agreement.

a) The notice-inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance
thereof together with any correspondence leading thereto & required amount of
performance security including additional performance security.

b) Standard OSIC Form P-1 with latest amendments. Failure to enter in to the required
agreement and to make the security deposit as above shall entail forfeiture of the Bid
Security (earnest money) .No contract (tender) shall be finally accepted until the required
amount of initial security money is deposited. The security will be refunded after 12 (Twelve)
months of completion of the work and payment of the final bill and will notcarry any interest.
As concurred by Law Department & Finance Department In their U.O.R. No 848,
dt.21.05.97 J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited /
Action will be taken as per Bid Security declaration vide F.D O.M No0.8943 dtd.18.03.2021 in
case, where tenderers back out from the offer before acceptance of tender by the
competent authority.

The contractor should be liable to fully indemnify the Department for payment of compensation
under workmen compensation act. VIII of 1923 on account of the workmen employed by the
contractor and full amount of compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works
Department letter No.VIl (R&B) 5225, dt.26.2.55 and No.ll, M-56/61-28842 (5), dt.27.9.61.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by
work in full within the following or similar category.

a) Rent, royalties, cessand other charges of materials and all other taxes including GST from time
to time, Ferry tolls, conveyance charges and other cost on account of land buildings including
temporary building required by the tenderer for collection of materials, storage, housing of staff
or other purpose of the work are to be borne by the contractor at his own cost. No rent will be
payable to Govt. for temporary occupation of land owned by govt. at the site of the work for
bonafide use of the land for work and all such construction of temporary nature by the contractor
shall be done after obtaining written permission from the Engineer-in-Charge of the work and all
such construction shall have to be demolished and debris removed and ground made good and
cleared after completion of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K
Forms are enclosed. Refund of royalty at later date after passing of the bills cannot be
entertained as the recovery of royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall
have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the
staff and labour as well as for the execution of the work is sole responsibility of the
Contractor and no extra cost for carriage of water will be entertained. e) All fees and dues
levied by Municipal, Canal or Water Supply Authorities are to be borne by the Contractor.
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29.

30.

31.

32.

33.

34.

35.

36.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in
risky operations are to be supplied by the contractor at his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at
work and approaches in order in project the public and employees from accident has to be
provided by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of
the workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever
necessary at his own cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the
ground required, which has to be carried out by the contractor at his own cost. The rates to be
quoted should be for finished items of work inclusive of carriage of all materials and all incidental
items of work.

After the work is finished all surplus materials should be removed from the site of work, preliminary
work such as vats, mixing platforms, etc. should be dismantled and all materials removed from the
site and premises left neat and his should be inclusive in the rates. No extra payment will be made
to the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate amount unless written order is obtained from the
competent authority and rate settled before the extra items of work or extra quantity of any items of
work is taken up.

The tenderers shall have to abide by the C.OSIC safety code rules introduced by the Govt.of India,
Ministry of Works and Housing & Supply in their standing order No.44150, dt.25.11.57.

No part of the contract shall be sublet without written permission to the concerned Engineer-in-
Charge or transfer to be made by the power of attorney authorizing others to receive payment on
contractor’s behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in all the offices issuing the
documents and office of the under signed during office hours every day except on Sundays and
Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain
further information at the same address. But it must be clearly understood that tenders must be
received in order and according to instructions in complete shape. Incomplete tender is liable for
rejection.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to
any officer in the rank of an Assistant Engineer & above in the state OSIC or Assistant/Under
Secretary & above in the Works Department. If the fact subsequently proved to be false, the
contract is liable to be rescinded. The earnest money & the total security will be forfeited & he shall
be liable of make good to damages the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

Payment for variation in price -

Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement,
Steel, Bitumen, Pipes, POL & other material component in accordance with the following principles
and procedures as per formula Vide Works Department Memorandum No-15847 /W dt.19.11.2019 as
given below :
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ANNEXURE-A
Clause 31 :- Price Adjustment

31.1 : Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with the following principles and procedures and as
per formula given in following Paras.

(a) The price adjustment shall apply for the work done from the start date given in the contract data
up to end of the initial intended completion date or extensions granted by the Engineer and shall not
apply to the work carried out beyond the stipulated time for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula given in following
Paras

(c) Following expressions and meanings are assigned to the work done during each month:

R=  Total value of work done during the month. It would include the amount of secured advance
granted, if any, during the month, less the amount of secured advance recovered, if any
during the month. It will exclude value for works executed for extra items under variations.

31.2 : To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and prices
included in the contract shall be deemed to include amounts to cover the contingency of
such other rise or fall in costs

The formula (e) for adjustment of prices are:

31(a) (i): Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other than cement,
steel, bitumen, pipe and POL procured by the contractor shall be paid in accordance with
the following formula:

VM= 0.85x Pm/100 x R X (M1- Mg)/Mo

VM= Increase or decrease in the cost of work during the month under consideration due to
Changes in rates for local materials other than cement, steel, bitumen and POL.

Mo= The all India wholesale price index (all commodities) on 28 days preceding the date of
opening of Bids, as published by the Ministry of Commerce and Industry ,Government of
India, New Delhi.

M1=The all India wholesale price index: (all commodities) for the month under consideration as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.

Pm= Percentage of local material component (other than cement, steel, bitumen and POL) of
the work.

31(a)(ii): Adjustment for Cement Component

Price adjustment for increase or decrease in the cost of cement procured by the contractor
shall be paid in accordance with the following formula:

Ve = 0.85xP¢/100 x R x (C1-Co)/Co

Vc = Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for cement

Co= The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days

preceding the date of opening of Bids as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

C1= The all India wholesale price index for Ordinary Portland Cement (OPC) for the month
under consideration as published by the Ministry of Commerce and Industry, Government
of India, New Delhi.

Pc = Percentage of Cement Component of the work

31lIal(iii): Adjustment for Steel Component

(i)  Price adjustment for increase or decrease in the cost of steel procured by the contractor
shall be paid in accordance with the following formula:

Vs= 0.85x Ps/100 x R x (S1-S0)/So
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Vs =

So=

Ps=

Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for steel

The all India wholesale price index for steel (Mild Steel long products) on 28 days
preceding the date of opening of Bids as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

The all India wholesale price index for steel (Mild Steel tong products) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.

Percentage of steel component of the work

Note: For the application of this clause, index of (Mile Steel long products) has been chosen to
represent steel group.

31(a)(iv): Adjustment of Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen shall be paid in
accordance with the following formula:

Increase or decrease in the cost of work during the month under consideration due to
The official retail price of bulk bitumen at the IOC/ BPCL depot at nearest center on the

The official retail price of bulk bitumen at IOC/ BPCL depot at nearest center for the 15th

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance

Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or

All India Whole sale price index of pipe for the period under consideration as published by

Vb= 0.85x Pp/100 x R x (B1- Bo)/Bo
Vb=
changes in the rate for bitumen.
Bo =
day 28 days prior te date of opening of Bids.
B1=
day of the month under consideration.
Pb= Percentage of bitumen component of the work
31(a)(v): .Adjustment towards differential cost of Pipes.
with the following formula:
Vpi= 0.85 x Ppi/100 x R x (Pi1 — Pig)/Pio
Vpi=
recovered during the month under consideration.
Ppi = Percentage of pipe component of the work
Pi1 =
the Ministry of Commerce and Industry, Government of India, New Delhi.
Pio =

All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids
as published by the Ministry of Commerce and Industry, Government of India, New Delhi.

31(b): Adjustment of Labour Component

VL=
VL=

L1

P1

Price adjustment for increase or decrease in the cost due to labour shall be paid in
accordance with the following formula-

0.85 x P/ 100 x R x (L1- Lo)/Lo

Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local labour.

The minimum wages for unskilled labour as Notified by Government of Odisha as
prevailed on the last stipulated date of receipt of tender including extension, if any.

The minimum wages for unskilled labour as Notified by Government of Odisha as
prevailed on the last date of the Month previous to the one under consideration.

Percentage of labour component of the work.

31(c): Adjustment of POL (fuel and lubricant) Component
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(v)  Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in
accordance with the following formula:

Vf= 0.85x P#100 x R x (F1- Fo)/Fo

Vf= Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for fuel and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of I0C /
BPCL/ HPCL at nearest center on the day 28 days prior to the date of opening of Bids.

F1= The official retail price of HSD at the existing consumer pumps of IOC / BPCL / HPCL at
nearest center for the 15th day of the month under consideration.

Pf= Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen to
represent fuel and lubricants group.

31(d): Adjustment for Plant and Machinery Spares Component

(vi)  Price adjustment for increase or decrease in the cost of plant and machinery spares
procured by the Contractor shall be paid in accordance with the following formula:

Vp- 0.85x Pp/100 X R X (P1- Po)/Po

Vp- Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for plant and machinery spares

Po- The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction on 28 days preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry, Government of India, New Delhi.

P1-  The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction for the month under consideration as published by the Ministry of Commerce
and Industry, Government of India, New Delhi.

Pp- Percentage of plant and machinery spares component of the work

Note: For the application of this clause, index of manufacturing of machinery for mining, quarrying and
construction has been chosen to represent the Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price
adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed
that, the commodity 'Bars and Rod', 'Cement’, 'Heavy machinery and parts' included in the list of
WPI 1993-94 series are not mentioned as such in the WPl 2004-05 & 2011-12 series. Therefore,
the following items in the WPI 2004-05 & 2011-12 series shall be considered corresponding to items
in WP| 1993-94 series:

SL Item in WPI 1993-94 Item in WPI 2004-05 series Item in WPI 2011-12 series
No. series
1. Cement Grey Cement Ordinary Port Land Cement
2. Bars & Rods Rebars Mild Steel Long
Products
3. | Heavy Machinery & parts Construction Machinery Manufacture of machinery
for mining, quarrying &
construction.

31(e): APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of differential cost of
steel, bitumen, cement, pipe, POL and wages, keep such books of account and other documents as
are necessary to show that the amount of increase claimed or reduction available and shall allow
inspection of the same by a duly authorized representative of Government and further, shall at the
request of the Engineer-in-Charge, furnish documents to be verified in such a manner as the
Engineer-in-Charge may require any document and information kept. The contractor shall within a
reasonable time of 15 days of his becoming aware of any alteration in the price of such material,
wages of labour and for price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the
same is given pursuant to this condition along with information relating to there to which he may be
in a position to supply.
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Percentage Table

SI. No. Category of Works % Component (Cost Wise)
Labour POL Steel (Ps) + Cement (Pc) +
(P1) (P1) Bitumen (Pb) + Pipes (Ppi) +
Plant & Machinery Spare &
Component (Pp) + Other
Materials*
= Road Works 5 5 90
Bridge Works 5 5 90
Building Works 5 5 90
2 |efz. g_| Structural Work
= 5® 5 5 90
Earth,Canal &
Embankment work 5 5 90
3 P. H. Work Structural Work 5 5 90
Pipeline Work 5 5 Pipe - 70%
*Machinery + Other
Material — 20%
Sewer Line 5 5 Pipe - 70%
*Machinery + Other
Material — 20%

*Note:- Further break up may be worked out considering the consumption of Cement, Steel, Bitumen, pipe
and Plant & Machinery Spare Component in the concerned works and shall be provided in the bid
document in shape of "Schedule of Adjustment Data" as an "Appendix to Bid", (enclosed herewith).

Appendix to Bid

Schedule of Adjustment Data

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, Cement,
Pipes, other Materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for
each work separately during preparation of estimate, shall be approved by the authority during technical
sanction as a "Schedule of Adjustment Data" and shall form part of the Bid Document]

Cl.  No.-31| Index Source of Index Base Base Weightage
of F2/P1| description value* | Date* of Item**
Contracts
Sl. No.
31 (a)(i) Other All India whole sale price index (all
Materials commodities) as published by the
Economic Advisor to the Govt. Of 56.91%
India, Ministry of Commerce and
Industry.
31 (a)(ii) Cement Whole sale price index for Cement
(Ordinary  Portland Cement) as
published by the office the Economic 11.43%
Advisor to the Govt. Of India, Ministry
of Commerce and Industry.
31 (a)(iii) Steel Whole sale price index for steel (Mild
Steel-Long Products) as published
by the office of the Economic Advisor 20.33%
to the Govt. Of India, Ministry of
Commerce and Industry.
31 (a)(iv) Bitumen Official retail price of bulk bitumen at
(VG-30) the nearest |IOC/ HPCL depot. i
31 (a)(v) Pipes Whole sale price index for the type of
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Pipeunder consideration, as
published by the office the Economic 1.06%
Advisor to the Govt. Of India. Ministry
of Commerce and Industry.

31 (b) Labour Minimum Wage notified by the

Labour and Employee’s  State
Insurance Department of
Government of Odisha, India.

5%

31 (c) POL Official retail price of HSD at nearest

IOCL/ HPCL/ BPCL Consumer pump 5%
depot.

31 (d) Plant and | Wholesalepriceindexfor

Machinery Manufacture of Machinery for Mining,

Quarrying and Construction as
published by the office the Economic

Advisor to the Govt. Of India, Ministry
of Commerce and Industry.

0.27 %

Total 100%

*

Values to be filled up at the time of drawl of contract

*** Values to be filled up in the bid document.

37.

38.

39.

40.

41.

42.

43.

44.

45.

If any advance / Secured advance is granted by the Department the same will bear interest at the
rate of 18% P.A.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed
Standard Specification. I.R.C. & I.S.l. Codes & Bridge code section LILIILIV&VII & latest design
criteria for pre-stressed concrete bridge specially for Roads & Bridges issued by MoRT&H.,
Government of India, Compacting shall have to be carried out with help of mechanical vibrators
from the range of 1.5.:2505, 1.S5.:2006, 1.S.:2514. |.S.:4656.

Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined with
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed
preferably with P.V.C. joints sealing tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any extra cost
to employer and the Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly of fully such structures, if found defective in their
opinion. Any eventually such as loss of lives or properly due to failure of centering and shuttering
shall be the responsibility of the Contractor regarding compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time
to time.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising
shed for store and pay of security guard etc. will be borne by the Department. The department is not
responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the
tenderer stops the work he shall have to pay the full penalty as per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of the
Contractor. Statutory traffic restriction in the town area for Transport of construction material to site
of work is to be taken in to consideration before tendering and no consideration for extra time or
compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take
care of the safety of workers.
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46.

47.

48.

49.

50.

s1.

52.

53.

54.

The machineries if available, with the department may be supplied on hire as per charges noted in
the enclosed statement and may be changed from time to time subject to the condition that the
contractor will execute in advance an agreement with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time will be
granted to the contractor under this ground under any circumstances

The tenderer should furnish along with their tender a list of works executed during the last five years
duly certified by the concerned Engineer-in-charge indicating the satisfactory completion for Civil,
P.H. & Electrical works as per the proforma enclosed in a separate sheet of Schedule-D.

The tenderer or any of its constituent partners of whose contract for any work has been rescinded
or who has abandoned any work in the last five years prior to the date of Bid shall be debarred from
qualification. The tenderer is to furnish an affidavitat the time of submission of tender paper about
the authentication of tender documents. An affidavit to this effect is to be furnished in Schedule-F
and information in Schedule-E

It should be clearly understood that :

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of
the contractor in the presence of responsible officer of the rank not lower than that of an
Assistant Engineer or sub-Divisional Officer. The contractor shall bear the cost so involved
in testing. The test specimen in cube should be carried out in the Departmental Control and
Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance
with the stipulation in Bridges code section-IlI.

c) Test specimens shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be entertained later on the grounds that the casting of
thetest specimen was faulty and that the result of the specimen did not give a correct
indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in QualityControl and
Research Laboratory as per direction of Engineer-in-charge. Cost of testingof all specimens
and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of
the work. No claim for carriage of water whatsoever will be entertained.

List of tool & plants in running condition in possession of contractor is to be furnished in a separate
sheet of Schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work about the quality and availability of the required
quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the
tender will be adequate to complete the work according to the specifications attached thereto and
that he had taken in to account all conditions and difficulties that may be encountered during its
progress and to have quoted labour rates and materials with taxes, Octoroi and other duties lead,
lifts, loading and unloading freight for materials and all other charges necessary for the completion
of the work to the entire satisfaction of the Engineer-in-charge of the work and his authorized
subordinates. After acceptance of the contract rates Government will not pay any extra charges for
any reason in case the contractor finds later on to have misjudged the conditions as regards the
availability of materials, labour and other factors. The contractor will be responsible for any misuse,
loss or damages due to any reasons whatsoever of any departmental material during the execution
of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials
will be deducted from the bills or his other dues.
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5s.

56.
57.

58.

59.

60.

61.

61.1

The prevailing percentage of |.T. Department of the gross amount of the bill towards income tax will
be deducted from the contractor’s bill.

GST at source will be deducted as per the Government rule in force.

Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other
Constructed Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers Welfare
Cess Act. 1996 (vide resolution No.-12653, dt.15.12.2008 of Labour and Employment Department,
Govt. of Odisha) will be deducted from each running bill of the contractor.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or
additional dues if any payable for the work executed and final bill pending disposal due to any
reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and
materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing authorities
of labour Department.

Performance Security / Additional Performance Security :

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shallbe
rejected and the tender shall be finalized basing on merits of rest bids. But if more than bid is
quoted at 14.99% (Decimals up to two numbers will be taken for all practical purpose) less than
the estimated cost, the tender accepting authority will finalize the tender thorough a transparent
lottery system where all bidders / their authorized representatives, the concerned Executive
Engineer and DAO will remain present.

(Amendment to Appendix-1X, Clause-36 of OPWD Code Vol.-1l )
(by inclusion vide O.M.No0.12366 dt.08.11.2013).

61.2 Additional Performance Security shall be obtained from the bidder, when the bid amount is less

than the estimated cost put to tender.In such an event, only the successful bidder who has
quoted less bid price / rates than the estimated cost put to tender shall have to furnish Additional
Performance Security(APS) at the following rate in shape of Term Deposit Receipt pledged in
favour of Divisional Officer/ Bank Guarantee in favour of the Divisional officer i.e. MD, OSIC Ltd.,
Cuttack from any Nationalized / Scheduled Bank in India counter guaranteed by its local branch
at Cuttack within seven days of issue of letter of acceptance (LOA) by the Divisional officer (by
e-mail) to the successful bidder , otherwise the bid of the successful bidder shall be cancelled
and the earnest money Deposit / Bid security shall be forfeited. Further proceeding for
blacklisting shall be initiated against bidder. (As per amendment to Para 3.5.5 (V) of OPWD
Code Volume-l vide O.M. No.14459 dt.20.09.2018 and modified vide O.M No0.4559
dtd.05.04.2021 of Works DepttGovt of Odisha).

The rate of Additional Performance Security (APS) as modified vide O.M No.4559
dtd.05.04.2021 is mentioned below

SI.No | Range of Difference between the estimated | Additional Performance Security to be

cost put to tender and Bid amount deposited by the successful bidder
i Below 5% No Additional Performance Security
ii. From 5% and above and below 10% 50% of (Difference between estimated

cost put to tender and bid Amount)

iii. From 10% and above 150% of (Difference between estimated
cost put to tender and Bid Amount)

If the Contractor fails to complete the work, the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any to be imposed.
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63.

64.

65.

66.

67.

68.

69.

70.

71.
72.

73.

74.

75.

76.

77.

78.

(Amendment to Para-3.5.5 (V) Note-Il of OPWD Code Vol.-l by substitution of O.M. No.14299
dt.03.10.2017in place of O.M. No0.5288 dt.04.05.2016).

Sample of all material - The contractor shall supply sample of all materials fully before procurement
for the work for testing and acceptance as may be requiring by the concerned G.M. (Operation),
OSIC, Cuttack.

An engineering personnel of the executing agency should be present at work site at the time of visit
of High level Inspecting officers in the rank of MD, OSIC Ltd., Cuttack.

All reinforced cement work should conform to Odisha Detailed specification and should be of
proportion as per Contract Agreement having desired compressive strength (in work test) in 15 Cm
cubes at 28days, after mixing and test conducted in accordance with IS 456 and IS 516.

Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. etc.
either rainwater or sub-soil water if necessary should be borne by the contractor. No payment will
be made for benchmarks. Level pillars, profiles and benching and leveling the ground wherever
required. The rates quoted should be for finished items of works inclusive of these incidental items
of work. It should be understood clearly that no claims whatsoever would be entertained.

The tenderer shall have to abide by the C.OSIC safety code rules introduced by the Government of
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit to the G.M. (Operation), OSIC, Cuttack monthly return of labour
both skilled and unskilled employed by him on the work.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for
testing buildings, if found necessary and bear the entire cost of such test, including the inspection of
Electrical Inspectorate.

The Tenderer should furnish along with their tender 1. A list of works, which are at present in their
hand (Schedule-B) 2. List of T&P (Schedule-C) and 3. List of work executed (Schedule-D) in the
prescribed proforma(s) enclosed herewith in appropriate place of bid document.

All reinforced cement concrete works should be finished smooth.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate
for one item should not be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and
approved by the Department before taking up the work and during course of execution required
from time to time. All such samples will be tested at any of the Departmental Control and Research
Laboratories, at the cost of the Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause
during the course of execution of work or up to 6 months after completion of work or if any,
imperfection becomes apparent to the work within 6 months from the date of final certificate of
completion of work the contractor shall make good of all such damages at his own cost with no
extra cost to the Department. No claims, whatsoever, in this regard will be entertained.

The Fly Ash Bricks should be of good qualities. The bricks should be approved by the Engineer-in-
Charge before use in the work and should confirm to the minimum strength and other criteria as per
National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who
undertakes execution of work through labour should produce valid license from the licensing
authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel
and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates
quoted shall be inclusive of any eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an
affidavit to the effect that he has not yet availed the facility / participated in the tender for more than
two works (Excluding this work) during the current financial year. The name of work for which
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participated and the authority to whom the tender was submitted must be mentioned in the affidavit,
failing which the tender will be rejected.

79. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed
to have been entered in to within the State of Odisha and it is agreed that neither party to the
contract will be competent to bring a suit in regard to the matter by this contract at any place outside
the State of Odisha.

80. SPECIAL CONDITIONS (PART OF THE CONTRACT)

(0] All materials before they are being used in the items of works as per this Schedule of
quantities and also the finished items of work where tests are applicable shall have to be
tested through the Engineer-in-charge of the respective wing at appropriate Laboratories
according to the relevant I.S. specifications of the materials and the said items of works and
the cost of all such tests shall have to be borne by the Contractor and the rates of the items
of works should be inclusive of cost of such tests.

(1 The tests have to be planned & carried out such that the progress of work is not hampered

(1 The tests are mandatory as per the prescribed frequencies and |.S. specifications.
However, these are not exhaustive and the Engineer-in-charge has the right to prescribe
other required test if any as will be considered from time to time.

81. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant
Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract
form shall be governed by the clauses of the D.T.C.N.

82. It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section.

83. Schedule of quantities is accompanied in Cover-1I (Price Bid). It shall be definitely understood that
the Government does not accept any responsibility for the correctness or completeness of this schedule and
that this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of
the contract and such omissions, deductions, additions or alternations shall no way invalidate the contract
and no extra monetary compensation, will be entertained.

84. In case of any complaint by the labour working about the non-payment or less payment of his
wages as per latest minimum Wages Act, the Executive Engineer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Executive Engineer is final and binding on the contractor.

85. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved
quality and specification at his own cost for completion of the work with the time schedule. No extension of
time will be granted on the application of the contractor due to delay in procurement of materials.

86. The bidder will be responsible for the loss or damage of any departmental materials during transit
and in the execution of the work due to reasons what-so-ever and the cost of such materials will be recovered
from the bills at stock issue rates or market rates whichever is higher.

87. If the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his
contract be liable to pay a penalty equivalent to five times of the price of the materials according to the stock
issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time from
any sum that may then or at any time thereafter become due to the contractor or from his security deposit or
from the proceeds of sale thereof.

88. The selected contractor may take delivery of departmental supply according to his need for the work
issued by the Sub-Divisional Officer in-charge subject to the availability of the materials. The tenderer shall
make all arrangement for proper storages of materials but no cost for raising shed for storage, pay of security
guard etc. will be borne by the Department. The Department is not responsible for considering the theft of
materials at site. It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to
pay the full penalty as per clause of P1 agreement.
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89. The Department will have the right to supply at any time in the interest of work any departmental
materials to be used in the work and the contractor shall use such materials without any controversy or
dispute on that account. The rate of issue of such materials will be at the stock issue rates inclusive of
storage charges or rates fixed by the Department or current market rate whichever is higher.

90. All the materials which are to be supplied from OSIC store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in
case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the OSIC store, the
materials may be under the custody of the contractor and the contractor will be responsible for its safety and
storage. Cut pieces of steel more than one meter in length will be returned by the contractor at the issuing
stores without conveyance charges.

91. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department before
use. No extension of time or escalation of price on such account shall be entertained in future.

92. TOR rods, plates and structural members will be supplied in quantity, length and size available in
the stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of
different diameter, size and specification as actually used (including hooks and cranks) in the work correct to
an inch or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard
Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be
considered for measurement and payment).

93. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the
lowest quotation or tender as laid down in Works and Transport Department Resolution No-285 date-
17.04.1974. The Odisha Construction Corporation will be allowed a price preference to the extent of up to 3%
over the lowest tender amount (Where their tender is not the lowest) provided they express willingness to
execute the work after reduction of rates by negotiation.

94. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Engineer-in-Charge with their bills, falling which the
amount towards royalties of different materials as utilized by them in the work will be recovered from their bills
and deposited in the revenue of concerned department.

95. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely
tentative and for the general guidance only. The Department has no responsibility for the suitability of actual
strata at the foundation level. The contractor has to conduct his own boring before starting the work and get
the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.

96. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon the
direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost unless
the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in case
of default Department may recover from the contractor the cost of making good the works. The contractor is
also required to maintain the road/ building for 12 (Twelve) months from the date of successful completion of
the work.

97. From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages and repairs
occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha
harmless for any claims for injuries to person or structural damage to property happening from any neglect,
default, want of proper care or misconduct on the part of the contractor or any one in his employment during
the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone,
epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made
good by the contractor at his own cost.

98. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per
the latest provision of relevant. I.S. Code / I.R.C. code / MoRT&H specifications.
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99. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue
an order book to the contractor to be kept at the site of the work with pages serially numbered. Orders
regarding the work whenever necessary are to be entered in this book by the OSIC Officer-in-Charge with
their dated signatures and duly noted by the contractor or his authorized agents with their dated signature.
Orders entered in this book and noted by the contractor’s agent shall be considered to have been duly given
to the contractor for following the instructions of the Department. The order Book shall be the property of the
OSIC and shall not be removed from the site of work without written permission of the Engineer-in-Charge
and to be submitted to the Engineer-in charge every month.

100. The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.

101. In case of any discrepancy in printing or omissions of statutory specifications or any other part or
portion of the approved document during download of the bid document, the decision of the officer inviting the
bid will be binding on the bidder.

102. The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials,
P.O.L. and Royalties. Arrangement of borrow areas i.e. Land, Approach Road to the building site etc. are the
responsibility of the contractor.

103. The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as due to
percolation of water. The quoted rates will be inclusive of this.

104. The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper OSIC form with pages serially numbered in order to record items of works
are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the
dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should be
furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month
there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim book.
Each claim

must be defined and should be given as for as possible regarding the quantities as well as the total

amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16t
days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made
in this manner or the claim book not maintained from the commencement of the work is liable to be
summarily rejected. The claim book is the property of the OSIC and shall be surrendered by the
contractor to the Engineer-in-charge after completion of the work or before recession of the contract
by the Department whichever is earlier for record.

105. Number of tests as specified in I.R.C. / MoRT&H / |.S.1 specification required for the construction of
roads / bridges / buildings or any other structural works will be conducted in any Govt. Test House
/Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge.
Testing charges including expenditure for collection / transportation of samples /specimens etc. will be borne
by the contractor. The collection of samples and testing are to be conducted for both prior to execution and
during execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be
borne by the contractor.

106. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired
by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.
107. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one,

thereby facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
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forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentives against the tenderer.

108.

109.

The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:

SL. No Particulars
1 Notice Inviting tender
2 Instruction to the Bidders
3 Conditions of Contract.
4 Contract data
5 Specifications
6 Drawings

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the

contractor only if it is desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sanction of the MD, OSIC LTd., Cuttack shall be necessary in each
case. The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including
refund of security deposit will not be made until the total amount due to the Government on account
of hire of machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at
any contract at any time shall be recovered from his next subsequent bill. All transit and incidental
charges in connection with the despatch of tools and plants and machineries from workshop shed/
deposit return there to, will be borne by the contractor. The hire charge shall be recovered at the
prescribed rates from and inclusive of the date, the plant and machinery is made over up to and
inclusive of the date of its return, even though the same day it may not have been utilised for any
reason except for a major break down which may take more than 72 hours for repairs. The
contractor shall immediately intimate in writing to the Engineer—in-charge when any plant or
machinery goes out of order requiring major repairs. The hire charges are for clock hours. In case of
tar boilers, hot mix plant and any other machinery requiring similar preparation the working hour will
include the time required to make up the boiler temperature and bring plant to the operating
conditions before the actual start of work. The machine will work in shifts of 8 hours each. Extra
charges towards overtime wages of any of the operating and maintenance staff will be leviable.
These charges will be fixed by the Engineer-in-charge from time of time. In no case, the tools and
plants shall be operated beyond 8 hours in any shift without prior written permission of the
Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing
and maintenance. He shall also provide for any labour and water source for washing the plants. In
the case of Concrete mixtures, pavers and similar such type of equipments, the contractor shall
arrange to get the hopper cleaned and the drums etc. washed at the close of work each day. The
plant and machinery once issued to a contractor shall not be returned by him on account of lack of
arrangement of labour and material etc. on his part. The same will be returned only when they do
not require or when in the option of Engineer-in-charge the work or a portion of work for which
issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed
by Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to
the extent of damage or the value of article lost, the decision of MD, OSIC, Cuttack shall be final.
The contractor shall on or before the supply of plant and machinery sign an agreement in
indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be
responsible for any claim for compensation for loss of life, injury or damages to property etc. arising
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from any cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant
and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer in
Charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be
levied for the period that the machinery is not returned. Such period will be treated as working time.
In the event of the non-return of the machinery, the full value of the articles at the current market
price will be recovered from the contractor’s outstanding bills or any bills that may become due in
respect of his other work under the state public works Department. The decision of the MD, OSIC
LTd., Cuttack shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery,
enter in to an agreement with the Engineer-in-charge or his nominees in the form attached. Log
Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorized
agent daily. In case of contractor contests the correctness of the entries and / or fails to sign the
logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will
be calculated according to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS

This agreementmade onthe ... Two Thousand between (herein-after

referred to as “the hirer” which expression shall unless excluded by or repugnant to the context include his
heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha (here in after referred
to as the Governor which expression shall unless excluded by or repugnant to the context include his
successors in office as assigns) of the other part. Whereas the hirer desirous of hiring the tools and plants
of the P.W. Department of the Odisha Govt. and more particularly specified in the schedule here under
between here in after referred to as “the tools and plants”. And whereas Government has agreed to let in
hire the tools and plants to the hirer on the terms and conditions here in after mentioned. Now it is here by
and between the parties here to as follows :-

a) In consideration of agreement that hire charges be recovered from their bill for work executed on
which this machinery will be used or any other than standing in the names of contractors in the book
of the Department or any other Government Department. The Govt. agrees to let the hirer tools and
plants for the period to be computed from the date of delivery of the tools and plant to the hirer at
the P.W. Department workshop / store at Cuttack.

b) The rate of higher charges will be as mentioned in the schedule attached.

c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part
there-of without the previous written approval of the Engineer-in-charge

d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & Workshop / store at Cuttack in the same good condition in which they were received
by him.

e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period,

the hirer shall without prejudice and any other liability pay to the Government on account equivalent
to the rate of hire specified for the working period and an increase of ten percent.

f) The tools and plants shall be open for inspection at all times to the officers of the Government.

g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8
hours each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the
tools and plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he
shall pay to Government additional hire charges as well as over time charges for staff for such
excess operation at the rate approved by the Engineer-in-charge from time to time.

h) In case of breakdown, repairable at the site within a period of three days hire charges as specified
in the schedule will be levied except in case of major repairs.

i) Normally the tools and plants will be supplied with operating staff.

j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to
property etc. arising due to any causes what-so-ever during the period of the machinery is in his
charge.

k) All municipal or other dues and taxes payable on account of the use or operation of the tools and

plants for the period of hire shall be defrayed by the hirer.
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) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear
to the tools and plants during the period of hire. The cost recoverable from the hirer shall be the full
replacement value as determined by the Engineer-in-charge .In the event of any loss or damage not
being made good by the hirer to the satisfaction of the said Engineer-in-charge the office shall be at
liberty to make good himself such loss or damage and recover the cost thereof from the hirer. The
hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the
loss or damage failing which the same will be recovered from his dues as in case of hire charges.

m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall
be entitled to demand the return of tools and plants and the hirer shall return the tools and plants
within 72 hours from the date of receipt of such order in writing .In case of failure on the part of the
hirer to comply with such order he shall be liable to pay such penalty as may be imposed by the
Engineer-in-charge for the period the tools and plant are detained provided that the maximum
penalty shall not exceed the cost replacement of the tools and plants .

n) In case of any disputes between the hirer and the Government, the decision of the MD, OSIC LTd.,
Cuttack shall be final.

0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the
term Engineer-in-charge shall include all officers duly authorised by him to exercise powers on his
behalf.

THE SCHEDULE

Description and Name of the

Serial No. .
articles

No. Amount of hire per hour Remarks

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of
the State has set their respective hand, the day and the year here in above written.

Signed by:
1.
2.

Signed sealed and delivered in the presence of
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110. ELIGIBILITY CRITERIA:

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing of
the following particulars shall be treated as ineligible.

a. Required E.M.D(Bid Security) as per the DTCN
b. Cost of bid document towards Cost of tender paper as per page no.3 of DTCN.

c. Scanned copy of valid Contractor Registration Certificate, GST Registration Certificate,
GSTIN, EPF Registration Certificate with last month Challan copy, PAN card along
with the tender documents and the L-I bidder has to furnish the Original Registration
certificate, GSTIN, EPF Registration Certificate with last month Challan copy and Pan
card for verification within (5) Five days of opening of Cover-II of the tender before GM
(Operation), OSIC, Cuttack as per DTCN. The contractor belonging to outside state of
Odisha and not started business should submit an undertaking in the form of an
Affidavit indicating therein that they are not registered under Odisha GST as they have
not started any business in the state and they have no liability under the Act. But before
award of final contract, such bidders will have to produce the GST Registration
certificate.

d. 1. Bidder must submit the OEM bid-specific authorisation certificate for furniture on

Letter Head from OEM with name, seal, signature, contact number and email ID.

2. Certification: The OEM should have the following valid certificates, and all the ISOs

should be accredited by NABCB along with IAF-certified agency:

i) ISO 9001:2015 — Quality Management system

ii) ISO 14001:2015- Environment Management System

iii) ISO 45001:2018 — Occupational Health and Safety Management System

iv) ISO 50001: 2018 — Energy Management System

v) BIFMA compliance certificate of the OEM must be submitted, and the same shall be
checked on the BIFMA website (bifma.org), and at least 15 Nos (Fifteen products) of the
OEM should be enlisted under BIFMA. (Furniture testing and certification)

vi) BIFMA LEVEL Certification-The Bidder/OEM should have furniture products
certified under BIFMA LEVEL, meeting any one of the following certification levels:
BIFMA LEVEL 1 - Minimum 6 certified products, or BIFMA LEVEL 2 - Minimum 6
certified products, or BIFMA LEVEL 3 - Minimum 6 certified products. Documentary
evidence shall be submitted along with the bid. (https://level.bifma.org/).

vii) AIOTA for Education Furniture Range, Office Furniture including Seating Systems,
Storage System range Certificate: any two out of the three certifications. The same shall
be available on the official AIOTA website.

3. The bidder or its OEM must submit valid BIS License copies for IS 17631,17632, 17633,
17634, and 17635 for 2022. & The OEM must be producing furniture products certified
under the India Design Mark (by the Indian Design Council), with at least one product
certified in each of the last three years—proof to be attached.

e. Evidence of ownerships of machineries/ equipments as per Clause No.7 of DTCN and
need to be furnished by the bidder in Schedule-C.

f. Joint Ventures are not accepted.
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The bidder should have satisfactorily completed the works during the last five years
ending previous day of last date of submission of tenders.

1. TWO similar works each costing not less than 50% of the estimated cost of the
project.
OR
2. ONE similar works each costing not less than 80% of the estimated cost of the
project.

Similar work shall mean construction of Interior furnishing works of building executed
under one agreement for any authority bodies of state / central Govt. with Certificate
from the concerned officer not below the rank of Executive Engineer or Equivalent need
to be furnished by the bidder as per Scheduled-D. The Current price level for similar
nature of work will be taken into consideration as per escalation factor mentioned in
DTCN.

BID CAPACITY - (Vide Works Department Office Memorandum No.6300
dtd.16.6.2011)

Applicants who meet the minimum qualification criteria will be qualified only if their
available bid capacity at the expected time of bidding is more than the total estimated
cost of the works. The available bid capacity will be calculated as under.

Assessed Available Bid Capacity = (A*N*2-B), where

A = Maximum value of works executed in any one year during the last five years
(updated to the current price level) rate of inflation may be taken as 10% per year
(escalation factor) which will taken into account the completed as well as works in
progress.

B = Value of current price level of the existing commitments and ongoing works to be
completed during the next years (period of completion of works for which Bids are
invited).

N = Number of years prescribed for completion of the work for which the Bids are
invited.

(For work completion period less than one year the value may be taken as one year)

Note : In case of a Joint Venture the available Bid capacity will be applied for each
partner to the extend of his proposed participation in the execution of the works.

The Statement showing the value of existing commitments and ongoing works as well
as the stipulated period of completion remaining for each of the works listed should
be countersigned by the Engineer-in-Charge not below the rank of an Executive
Engineer.

Escalation Factor ::For calculation of ‘B’ the following enhancement factors will be

used for the cost of works executed and the financial figures to a common base value
for works completed in India.

Year Multiplying
before factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61
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(Applicant should indicate actual figures of costs and amounts for the works executed
by them without accounting for the above mentioned factors)

In case the financial figures and value of completed works are in foreign
currency the above enhanced multiplying factors will be applied. Instead,
current market exchange rate(State Bank of India BC selling rate as on the last
date of submission of the bid) will be applied for the purpose of conversion of
amount in foreign currency into Indian rupees.
The information on Bid Capacity as on the date of this bid is to be furnished
as per the format in

Schedule-B.

Total value of Civil Engineering construction work performed in the last five years are
to be furnished for which certificate from Chartered Accountant is to be furnished.

2022-2023 ----------———-- 2023-2024-----------——--
2024-2025 ------------- 2025-2026---------------
------ -—-- 2026-2027--======-nmmmm-
I. Non submission of required information in schedule A,B, C, D, E , F shall be

treated as non-responsive and the bid shall be summarly rejected.

111.  Time Control :- (Vide Works Department Office Memorandum No.24716
dtd.24.12.2005 and No.8310 dtd.17.05.2006)

a. Progress of work and Re-scheduling programme.

Vi.

The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to
the successful contractor. The issue of the letter of acceptance shall be treated as
closure of the Bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the
Engineer-in- Charge for approval a Programme showing the general methods,
arrangements, and timing for all the activities in the Works along with monthly cash
flow forecast.

To ensure good progress during the execution of the work the contractors shall be
bound in all cases in which the time allowed for any work exceeds one month to
complete, 1/4th of the whole time allowed under the contract has elapsed, 'z of the
whole of the work before 2 of the whole time allowed under the contract has
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under
the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of
the work does not conform to the programme to which consent has been given the
Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not
submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate
and continue to withhold this amount until the next payment after the date on which
the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining work including any changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the
Contractor’s obligations. The Contractor may revise the Programme and submit it to
the Engineer-in-Charge again at any time. A revised Programme is to show the
effect of Variations and Compensation Events.

b. Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall
be the essence of the Contract. The execution of the works shall commence from
the 15th day or such time period as mentioned in letter of Award after the date on
which the Engineer-in-Charge issues written orders to commence the work or from
the date of handing over of the site whichever is later. If the Contractor commits
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default in commencing the execution of the work as aforesaid, Government shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit
the earnest money & performance guarantee / Security deposit absolutely.

ii. The Contractor shall submit the Time & Progress Chart for each milestone Quarter
wise indicating each month and get it approved by the Department. The Chart shall
be prepared in direct relation to the time stated in the Contract documents for
completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may
be amended as necessary by agreement between the

Engineer-in- Charge and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save
for special jobs for which a separate programme has been agreed upon) complete the work
as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

(1) Force majeure, or

(2) Abnormally bad weather, or

3) Serious loss or damage by fire, or
4)

4 Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or.

=

5) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge
in executing work not forming part of the Contract.
(6) In case a Variation is issued which makes it impossible for Completion to be achieved

by the Intended Completion Date without the Contractor taking steps to accelerate
the remaining work and which would cause the Contractor to incur additional cost, or

(7) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

iv) Request for reschedule and extension of time, to be eligible for consideration, shall be made
by the Contractor in writing within fourteen (14) days of the happening of the event causing
delay. The Contractor may also, if practicable, indicate in such a request the period for which
extension is desired.

v) In any such case a fair and reasonable extension of time for completion of work may be
given. Such extension shall be communicated to the Contractor by the Engineer-in-Charge in
writing, within 3 months of the date of receipt of such request. Non-application by the
contractor for extension of time shall not be a bar for giving a fair and reasonable extension
by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract
or to complete the work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available under the law
to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Superintending Engineer (whose decision in
writing shall be final and binding) may decide on the amount of tendered value of the work
for every completed day / month (as applicable) that the progress remains below that
specified in Clause-2 of P-1 Contract or that the work remains incomplete. This will also
apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on
per Day basis. Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of
completion is originally given. The amount of compensation may be adjusted or set-off
against any sum payable to the Contractor under this or any other contract with the
Government. In case, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown
against that milestone shall be withheld, to be adjusted against the compensation levied at
the final grant of extension of time. Withholding of this amount on failure to achieve a
milestone shall be automatic without any notice to the contractor. However, if the contractor
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d)

e)

catches up with the progress of work on the subsequent milestone(s), the withheld amount
shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However no interest whatsoever shall be payable on such withheld amount.

Bonus for early completion

For availing incentive clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concerned Executive
Engineer to report the actual date of completion of the project as soon as possible through fax or
e-mail so that the report is received within 7 days of such completion by the

concerned Superintending Engineer, Chief Engineer & the Administrative Department. The
incentive for timely, completion should be on a graduated scale of one percent to 05
percent of the contract value. Assessment of incentives may be worked out for earlier
completion of work in all respect in the following scale.

Before 30 % of contract period = 5 % of Contract Value Before

20 to 30 % of contract period = 4 % of Contract Value Before

10 to 20 % of contract period = 3 % of Contract Value Before 5

to 10 % of contract period = 2 % of Contract Value Before 5%

of contract period = 1 % of Contract Value

(Amendment to Para-3.5.5 (V) of Note-IIl of OPWD Code Vol.-I by

inclusion vide O.M. No.5288 dt.04.05.2016)
Management Meetings

i) Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of management meetings shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

ii) The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken to be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of Works Department,
Odisha):- To rescind the contract (of which rescission notice in writing to the contractor under the

hand of

theExecutive Engineer shall be conclusive evidence), 20% of the value of left over work will

be realizedfrom the contractor as penalty.

112. Building and other Construction Workers Welfare Cess @ 1% of the estimated cost as per tender
notification read with latest corrigendum if any will be proportionately deducted from the contractor’s bill at the
time of making payment of each bill.

113. The tenderers are required to go through each clause of OSIC Form P-1 carefully in addition to the
clauses mentioned here in before tendering.

114. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-
Il on rules for black listing of Contractors vide letter n0.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of
work/tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopardizes the security of the State.
f) Submission of false/ fabricated / forged documents for consideration of a tender.

115. Deleted.

116. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of
percentage rate tender:-

i) The Contractor has to mention percentage excess or less over the estimated cost (In figures as

well

as words) in the prescribed format appended to the tender document.
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i)

i)

Contractors participated in the tender for more than one work may offer conditional rebate.
Rebate offer submitted in separate sealed envelope shall be opened, declared and recorded
first. The rebate so offered shall be considered after opening of all packages called in the same
Tender Notice. The Contractors who wish to tender for two or more works shall submit separate
tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work
(as per IFB) to which they refer, written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filled-in figures and words, so that there is no discrepancy.

If any discrepancy is found in the percentage quoted in words and figures, then the percentage

quoted by the Contractor in words shall be taken as correct

Vi)

vii)

(1) If any discrepancy is found in the percentage quoted in percentage excess/ less and the
total amount quoted by the Contractor, then percentage will be taken as correct.

(2) The percentage quoted in the tender without mentioning excess or less and not
supported with the corresponding amount will be treated as excess.

(3) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will
be treated as percentage excess.

(4) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which
side the amount tallies.

5) The Contractor will write percentage excess/ less up to two decimal point only.

(6) The tender shall be written legibly and free from erasures, over writings or corrections of
figures. Corrections, over writings & interpolations where unavoidable should be made
by making out, initialing, dating and rewriting.

In the contract P1 time is the essence. The contractor is required to maintain a certain rate of

progress specify in the contract.

The quantity mentioned can be increased or reduced to the extent of 10% for individual items

subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior

approval of competent authority is mandatory before making any payment.

The period of completion is fixed and cannot be altered except in case of exceptional

circumstances with due approval of next higher authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items

only and the percentage excess or less shall be added or subtracted from the gross amount of

the bill.
APPROVED

Sd/-

G.M.(0), OSIC Ltd.,
Cuttack
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Note :

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderers are expected to

possessand be well conversant with the following IS standard and code of practice.

1. | Cement Will be as per |.S. 269/255 (However the grade of cement to
be selected by the Engineer-in-Charge of work and
compressive cube test before commencement of work in
each batch).

2. | Steel [.S. 432 (Plain) and 1786 (Tor)

3. | Vibrator I.S. 7246

4. | Aggregate I.S. 383, I.S. 515

5. | Water for mixing and Shall be clean, free from injurious amount of oil, salt, acid,

curing vegetable materials and other substances and harmful to
concrete in conformity to I.S. 456 and 1.S. 2025.

6. |Sand/Fine Aggregate | I.S. 2116, 383

7. | Binding wire I.S. 280 (galvanized minimum 1 mm)

8. [ Rain water pipe I.S. 2527

9. | Construction joints I.S. 3414

10. | Steel Window Frame [.S. 1038/83

11. | Steel Door Frame I.S. 4351/75

12. | Fitting & Fixtures for Conforming to |.S. 7452/82 strictly conform to I.S.

joinery works specification and as per direction of Engineer-in-Charge.

For road work (Approach Road) specification as per road and bridges (latest edition) published by
I.LR.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding
specification I.S. shall be referred (Indian standard).

ITEM OF WORK
1. Concrete shall be with conformity to 1.S.456.
2. Foundation shall be with conformity to 1.5.1080.
3. Stone masonry (R.R.) shall be with conformity to 1.S.1597 (Part-I)
4. C.R. Masonry shall be with conformity to 1.S5.1597.
5. Brick masonry shall be with conformity to 1.5.2212.
6. Cement plastering shall be with conformity to 1.S5.9103 & 6925.
7. Mortar shall be with conformity to 1.S.2250
8. White and colour washing shall be with conformity to 1.S.6278.
9. CC in foundation shall be with conformity to 1.S.2571.
10. Anti-Termite Treatment shall be with conformity to 1.S.6813. (Part — | & Part — II)
11. Painting to all surfaces shall be with conformity to 1.S.2395 (Part — | & Part — Il)
12. DPC shall be with conformity to 1.S.3067
13. Tarfelt treatment shall be with conformity to 1.S.1346
14. Mosaic flooring with conformity to 1.S.2114
15. Steel painting shall be with conformity to 1.S.1477 (Part — | & Part — 1) 1.S.1661

57| Page




(List of Plants & Equipments to be deployed on contract work)

Annexure: 1

Sl. No Type of Equipments No. of machines| Marks
required

. 10

1 [Truck/Tipper 2 Nos.
2 |Concrete Mixture 2 Nos. 20
3 |Generator 1 No. 10
4 |Plate Vibrator 2 Nos. 10
5 [Needle Vibrator 3 Nos. 15
6 |Centering & shuttering materials. 500 sgm. 15
7 |Water Tanker 1 No. 10
8 |Hydraulic Excavator 1 No. 10
Total:- 100
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Tenderer(s)is/are required to submit the information in the following Schedules

SCHEDULE - A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of OSIC of the rank of
Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the
MSME Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false,
my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to

make good the loss or damage resulting from such cancellation. (*) - Strike out which is not applicable

Signature of the Tenderer
Date:-

SCHEDULE - B

EXISTING COMMITMENTS AND ON-GOING WORKS :

Description Place & Contract Name & Value of Stipulated Value of | Anticipated
of works State No. Address of | Contract Period of works* date of
Employer | (. Inlakh) | Completion | remaining | completion
to be
completed
(. In lakh)
1 2 3 4 5 6 7 8

*The above information is to be certified by the Engineer in Charge / Employer not below the rank of
Executive Engineer or equivalent. In case if there is no existing commitment and ongoing works, the

bidder will furnish a declaration in Schedule ‘B’ (above) that he has no work in hand. If found incorrect
the bid shall be summarly rejected.

Signature of the Tenderer
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ANNEXURE - | OF SCHEDULE-C

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK (MINIMUM
REQUIREMENT)

SI. No Type of Equipments No. of machines| Marks
required

. 10

1 [Truck/Tipper 2 Nos.
2 |Concrete Mixture 2 Nos. 20
3 |Generator 1 No. 10
4 |Plate Vibrator 2 Nos. 10
5 [Needle Vibrator 3 Nos. 15
6 |Centering & shuttering materials. 500 sgm. 15
7 |Water Tanker 1 No. 10
8 |Hydraulic Excavator 1 No. 10
Total:- 100

Minimum Pass Mark = 80 (Non securing of pass mark will be liable for rejection of tender)
NOTE :

1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of
the work, the authority of which in either case is to be substantiated before award of the work.

3. As regards the ownership of cantering & shuttering materials, the contractor shall furnish proper Tax Invoice for
steel shuttering materials not older than 5 years from the last date of bidding and Tax Invoice for wooden
shuttering materials not older than 1 year from the last date of bidding

4. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.”

5. Apart from the above list, all other machinery/equipments as will be required for satisfactory completion of the
work shall have to be deployed by the agency.

6. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be

entertained.

ANNEXURE — Il OF SCHEDULE-C

Apart from the above the contractor shall have to arrange other machineries if any required for the work

Signature of the Tenderer
Date.
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SCHEUDLE -
D

WORK EXPERIENCE

LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

Name of Name of Contract Major | Stipulated date Actual date of Value of work actually Reasons for
Employer location price in ltems of completion of executed during last 5 financial delay in
and name Indian of commencement the work years starting/
of work Rupees/ works | /completion of Financial Value completion,
Agreement the work as per year if any
no. Agreement
1 2 3 4 5 6 7 8 9

Note: The above information is to be certified by the Engineer in Charge / Employer not below the
rank of Executive Engineer.

Signature of the Tenderer

Date.
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Note:

SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER
a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.
b) If yes: give details:
Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application
will summarily be rejected.

Signature of Tenderer

SCHEDULE - F
AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.

The undersigned also hereby certifies that neither my / our firm / company /
individuals nor any of its

constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in
India nor any contract awarded to us for such works have been rescinded during the last five years
prior to the date of this bid.

The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date:
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SCHEDULE - G

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER / DIPLOMA HOLDERS
(For Super Class / Special Class / ‘A’ Class Contractors only)

| / We hereby certify that at present, the following Engineering personnel are working with me / in
our firm / company and their bio-data are furnished below.

If they are
superannuated /
retired /
Name of dismissed or
personnel Whether full P state Govt./
appointed time )
SL Date of Monthly Central Govt. /
No. for. . Qualification Appointment | emolument engagement Public Sector
supervising and .
5 . Undertaking /
contractor’s continuous rivate
work with P .
address Companies and
S or any one
ineligible for
Government
service
1 2 3 4 5 6 7

Signature of the Tenderer.

Date:-
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SCHEDULE - H
SAMPLE FORMATS

UNDER TAKING
This is to certify that

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other
entity that has prepared the design, specifications, and other documents for the Project nor has any
person associated with been proposed as Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to
provide consulting services for the preparation or supervision of this work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative
duties in an Engineering Department of the Government of Odisha or other gazetted officer retired
from Government service during last two years without prior permission of the Government of
Odisha in writing on or before submission of this tender. | am aware that my contract is liable to be
cancelled if either | or any of my employees is found any time to be such a person who had not

obtained the permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.
Date:-

Note: i. Strike out whichever is not applicable

ii. In case any person is under his employment with due permission from Government, the same
may be cited in a separate letter.
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To,

Sir,

SCHEDULE -

RELATIONSHIP DECLARATION

The Tender Inviting Officer,
Subject: ( Name of the Work)

Reference : (Bid reference number)

Pursuant to clause 2of the ITB, it is to inform that | have relative(s) employed as an Officer in the

rank of an Assistant Engineer/Under Secretary under the Department. His (Their) details are

as follows.

Relationship:
Name:
Designation
Office
Address

Pursuant to clause 2 of the ITB, | am to submit herewith the names of persons who are working

under my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under

Secretary in the Department.

SINo Name of the my employee Presently Details of his relatives working in the

and his designation in the working at Department
firm

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

| am also duty bound to inform the relationship of any subsequent employment with any gazetted

officer in the rank of an Assistant Engineer/Under Secretary in the Department. | am awarethat

any breach of this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.
Date:-

65|Page



SCHEDULE-K
FORM OF BID-SECURITY DECLARATION

<LETTER HEAD OF THE BIDDER> <DATE >
Bid No. :

To

[Insert complete name and address of the Authority/ Employer/ Tender Inviting Authority]

We, the undersigned, declare that:

1. We understand that, according to your conditions, bids must be supported by a Bid-Security

Declaration.

2. We accept that the Authority/ Employer/ Tender Inviting Authority shall cancel our empanelment and /

or suspend/ prohibit/ debar/ blacklist from participating in bidding in any contract of the State for a minimum

period of 180 days in addition to other penal action as per DTCN, if we are in breach of our obligation(s) under the

bid conditions.

Signature of the bidder
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