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ODISHA TOURISM DEVELOPMENT CORPORATION LIMITED
(A GOVT. OF ODISHA UNDERTAKING)
PANTHANIVAS (OLD BLOCK): LEWIS ROAD: BHUBANESHWAR-14
INVITATIONS FOR BIDS (IFB)

Letter No. 4096

E-mail: se.otdc@gmail.com

Date: 02.07.2026.

BID IDENTIFICATION NO: BP-1/42/2026-27 Dt. 02.07.2026.

The Superintending Engineer, O.T.D.C. Ltd., Bhubaneswar, on behalf of Governor of Odisha, invites bids in
Percentage Rate in Double Cover System, ONLINE MODE for the works:

www.tendersodisha.gov.in during the period on Dt. 08.07.2026 to 17.00 Hours of Dt. 23.07.2026.

1.  Online bids shall be received till 17.00 Hours of Dt. 23.07.2026.

W

The bids will be opened at 11.30 Hours of Dt. 24.07.2026 the office of the Superintending Engineer,

O.T.D.C. Ltd, Bhubaneswar.

The authority reserves the right to reject any or all bids without assigning any reason thereof.

Any addendum / corrigendum / cancellation of tender can also be seen in the said websites.

Sd/-

Approximate | Amount of Cost of bid
Name of the Work p\If)alue of Bid securit document + Class of Period of
SI. No. Y1 Gst @18% | Contractor | Completion
work. (Rs)
(Rs)
1 2 3 4 5 6 7
Infrastructure - Development off - po 77 74 \Rq 77740.00| Rs. 10,000/~ | "B Class | 06(Six)
1 |Baliharchandi under Brahmagiri
: e Lakh +1800/- Calendar
Block in Puri District. X
(Onhne) Months
Bid documents such as DTCN / BOQ etc. can be seen / downloaded from the Govt. Website i.c.

Superintending Engineer
O.T.D.C., Ltd. Bhubaneswar



http://www.tendersodisha.gov.in/
mailto:se.otdc@gmail.com

4

CHECKLIST TO BE ENSURED BY THE BIDDER

Whether

Reference to furnished Reference
Particulars DTCN to Page
Sl.
No Clause No. Yes No no.
01. | Name Of the Bidder:
02 Cost of tender paper Rs. 10,000/- and GST @ 18% Rs. No.4
" | 1800.00 (Online) )
03 E.M.D for Rs. 77,740.00(Online) No. 20
04. | Copy of valid Contractor Registration Certificate No.5 (i) & 21
Registration No:
05 (To verify the registration Certificate the following online
" | portal to be followed:
www.cdmsodisha.gov.in/public/contractor-profile-
report.htm)
All the intending contractor to participate must have valid
06. | Goods and Service Tax (GST) registration with appropriate | No.5 (i) & 21
authority.
GST Registration No:
07 (To verify the GST registration Certificate the following
" | online portal to be followed: https://
services.gst.gov.in/services/searchtp)
08. | Copy of PAN Card No.5 (i) & 21
09. | PAN Card No:
10. | No Relationship Certificate in Schedule — A No.35
Works Experience: List of projects under execution / Schedule-B
11. Do & Schedule -
executed that are similar in nature to the work D
Turn over certificate (Bidder / Firm should have annual
financial turnover of not less than 40% of the value of work
12. | put to tender in any one year in civil construction works No. 112 (j)
during last five years and the turn over need to be certified
by a registered Chartered Accountant.)
Unique Document Identification Number (UDIN) for
Practicing Chartered Accountants:
13. | (To verify the registration Certificate the following online
portal to be followed: http//udin.icai.org/search-udin)
Information regarding current litigation, debarring / expelling
14. | of the tender or abandonment of the work by the tenderer No.49
(Schedule-E)
15. | Affidavit (Schedule-F) No.49
M.O.U. (Memorandum of Understanding duly notarized) No. 8 &,
16. with eligible registered electrical contractor having valid H.T. 112(d)
[ MV./L.T. license. Schedule - J
17. | Valid H.T./ M.V./ L.T. license No:

(To verify the Electrical registration Certificate the following
online portal to be followed:
https://eicelectricityodisha.nic.in/ELBO/Home.aspx)




Valid E.P.F. registration with up-to-date confirmed payment

18. | receipt (Mandatory) No. 112 (k)

19. | Valid E.P.F. registration No:

(To verify the E.P.F registration Certificate and to know the
payment status the following online portal to be followed:
1. www.epfindia.gov.in
2.https://unifiedportal-emp.epfindia.gov.in/publicPortal/no-
auth/misReport/home/loadSearchTrrnHome)

BID CAPACITY FOR AMOUNT EQUAL & ABOVE 300
20. | LAKH (Vide Works Department Office Memorandum | No. 112 (h)
No.6300 dtd.16.6.2011)

21. | The applicant should have completed one work of similar
nature of worth 40% of the value of work put to tender in last
five years and shall give the breakup of each work
component wise with respective amount.

No. 112 (g)

22. | Qualification of Key personnel engaged. (Schedule (G)

23. | Work Programme (in MS Project or Primavera)

24. | Tools & Plants and machineries as per the requirement in
Schedule-C (Minimum 80% marks to be obtained).

(Proof of ownership of Tools & Plants and machineries is to
be furnished in shape of copy of invoices / required sale
deed in case of 2™ purchase / required lease deed with
owner ship documents of the leaser duly attested. The
minimum lease period should be 18(Eighteen) months from
the date of opening of the Technical Bid. In case of centering
& shuttering materials certificate of the Executive Engineer
or equivalent and higher rank officer of Govt. / Govt. under
taking / PSU within 90 days of last date of receipt of tender
is allowed. (Not Required)

List of plants and equipment

Q) Water Tanker of 3000-liter capacity mounted with Truck /
Tractor-2Nos

(i) | Tractor-2Nos

(iii) | Generator of minimum 25 KVA capacity

(iv) | Concrete Mixer -2 Nos

(v) a. Concrete Vibrator: Needle type-4 Nos

(vi) b. Concrete Vibrator: Plate Type-2 Nos

Complete staging, shuttering, centering arrangement

a. For wooden/Ply shuttering- Not older than 2 years.

(No marks will be awarded if the shuttering material
area is less than 2000 sqm) . (Not Required)

(vii)

Water Pump
(i) 1 HP Capacity- 2Nos
2 HP Capacity- 1No

25. | e-mail ID & Contact No.

N.B: -The documents uploaded for one bid or part thereof shall not be considered
during evaluation of other bid and each bid shall be evaluated as per the
documents uploaded for the particular bid.
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CONTRACT DATA

A. GENERAL INFORMATIONS

SI. Item Details
No.
1 Name of the Work Infrastructure Development of Baliharchandi under
Brahmagiri Block in Puri District.
2 Employer Managing Director,
O.T.D.C. Ltd., Bhubaneswar
3 Employer’s Superintending Engineer O.T.D.C. Ltd.,
Representative Bhubaneswar.
4 Estimated Cost Rs. 77,74,488.00/-

B. BID INFORMATION

1

Intended completion period/
Time period assigned for
Completion

6 (Six) Calendar Months.

Last Date & time of
submission of Bid

Date: 23.07.2026

Time 17.00 hours

Date of opening

Date:24.07.2026

Language of Contract

4 Time: 11.30 AM

5 Cost of Bid Documents Rs. 10,000/- + Rs. 1800/- (GST) (Online)
6 Bid Security E.M.D for @ 1% Rs 77,740.00 (Online).
7 Bid validity period 180 days

8 Currency of Contract Indian Rupee

9

English




1.
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Procedure to participate in online bidding e-procurement

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The
Contractor/Bidder intending to participate in the bid is required to register in the Portal using
his /her active personal/ official e-mail ID as his Login ID and attach his/her valid Digital
Signature Certificate (DSC) to his/her unique Login ID. The DSC used must be of
appropriate class (Class Il or Class lll) issued from a registered Certifying Authority such as
n-Code, Sify, TCS, MTNL etc. He/ She has to submit the relevant information as asked for
about the firm/ contractor. The portal registration of the bidder/ firm is to be authenticated by
the State Procurement Cell after verification of original valid certificates/ documents such as
(i) PAN and (Il) Registration Certificate (RC)/ GST Registration Certificate and GSTIN (for
procurement of goods) of the concerned bidder. The time period of validity in the portal is at
par with validity of RC/ GST Registration Certificate and GSTIN. Any change of information
by the bidder is to be re-authenticated by the State Procurement Cell. After successful
authentication bidder can participated in the online bidding process.

Contractor not regisertered with Government of Odisha, can participate in the e-procurement
after necessary enrolement in the portal but have to subsequently register themselves with
the appropriate registering authority of the Sate Government before award of the work as
per prevalent registration norms of the State.

a. To log on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the
password of DSC. For each login, a user’'s DSC will be validated against its date of
validity and also against the Certificate Revocation List (CRL) of respective CAs
stored in system database. The system checks the unique ID, password and DSC
combination and authenticates the login process for use of portal.

b. The tender documents uploaded by the Tender Inviting Officer in the website
https://tendersodisha.gov.inwill appear in the section of “Upcoming Tender” before
the due date of tender sale. Once the due date has arrived, the tender will move to
“Active Tender” Section of the homepage. Only a small notification will be published
in the newspaper specifying the work details along with mention of the specific website
for details. The publication of the tender will be for specific period of time till the last
date of submission of bids as mentioned in the ‘Invitation for Bid’ after which the same
will be removed from the list of Active tenders. Any bidder can view or down load the
bid documents from the web site.

C. Contractor exempted from payment of EMD will be able to participate in the tender
directly by uploading documentary evidences towards his eligibility for such
exemption.

d. The software application has the provision of payment of cost of tender document
through payment gateways of authorized bankers by directly debiting the account of
the bidders.

1.1. Furnishing scanned copy of such documents is mandatory along with the tender
documents otherwise his/her bid shall be declared as non-responsive and thus liable
for rejection. Bidders participating through Joint Venture shall declare the authorized
signatory through Memorandum of Understanding duly registered and enroll in the
portal in the name and style of the joint venture company. It is mandatory that the
DSC issued in the name of the authorized signatory is used in the portal.

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used
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1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.8.1.
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during the e-procurement process, the tender inviting officer shall not accept any
responsibility for failures or breakdowns other than in those systems strictly within
their own control.

Any third party/company/person under a service contract for operation of e-
procurement system in the State or his/their subsidiaries or their parent companies
shall be ineligible to participate in the procurement processes that are undertaken
through the e-procurement system irrespective of who operates the system.

For submission of Bids through the E-Procurement Portal, the bidder shall upload the
scanned copy/copies of document in prescribed format wherever warranted in
support of eligibility criteria and qualification information. The on-line bidder shall
have to produce the original documents in support of the scanned copies and
statements uploaded in the portal before the specified date as per DTCN.

Each bidder shall submit only one bid for one package. A bid is said to be complete

if accompanied by cost of bid document and appropriate bid security. The system
shall consider only the last bid submitted through the E-Procurement portal.
The bidder may ask question related to tender online in the e-procurement portal
using his/her DSC, provided the questions are raised within the period of seeking
clarification as mentioned in tender call notice/Bid. The Officer inviting the Bid/
Procurement Officer-Publisher will clarify quarries related to the tender.

The details of drawings and documents pertaining to the works available with the
officer inviting the Bid as well as in the office of the Executive Engineer and Executive
Engineer as mentioned in the Contract Data will be open for inspection by the bidders.
The bidder is required to down load all the documents for preparation of his bid. It is
not necessary for the part of the Bidder to up-load other Bid documents (after signing)
while up-loading his bid. He is required to up load documents related to his eligibility
criteria and qualification information and Bill of Quantities duly filled in. It is assumed
that while participating in the bid, the bidder has referred all the drawings and
documents. Seeking any revision of rates or backing out of the bid claiming for not
having referred to any or all documents provided in the Bid by the Officer Inviting the
Bid will be construed as plea to disrupt the bidding process and in such cases the bid
security shall be forfeited / Action will be taken as per Bid Security Declaration in
Schedule-K vide F.D O.M No0.8943 dtd.18.03.2021.

Any addendum / corrigendum/ cancellation of tender shall be published in the website
https://tendersodisha.gov.in , notice board and through paper publication and such
notice shall form part of the bidding documents.

The system generates a mail to those bidders who have already uploaded their
tenders and those bidders if they wish can modify their tenders. The bidders are
required to which the website till last date and time of bid submission for any
addendum/ corrigendum/ cancellation thereof. Tender inviting authority is not
responsible for communication failure of system generated mail.

All the volumes/documents shall be uploaded / provided in the portal by the Officer
inviting the bid. The bidder shall carefully go through the document and prepare the
required documents and up load the scanned documents in Portable Document
Format to the portal in the designated locations of Technical Bid. He will fill up
the rates of items or percentage in the BOQ down loaded for the work in
designated Cell and up loads the same in designated locations of Financial Bid.
Bidders are to submit only the original BoQ uploaded by publisher after entering
the relevant fields without any alteration/deletion/modification. Multiple BoQ
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submission shall lead to cancellation of bid. In case of item rate tender, bidders
shall fill in their rates other than zero value in the specified cells. In the
percentage rate tender, the bidder quoting Zero value is valid and will be taken
as Schedule of Rates. Submission of document shall be affected by using DSC
of appropriate class.

2. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: The Bidder

2.1
2.2

shall furnish, as part of his Bid, a Bid security for the amount mentioned under
NIT/Contract Data in online mode. Non-submission of bid security
within the designated period shall debar the bidder from participating in the on-line
bidding system and his portal registration shall be cancelled. His name shall also be
informed to the registering authority for cancellation of his registration.

Deleted.

Deleted.

2.3 The tender accepting authority will verify the originals of all the scanned documents of

2.4

2.5

the successful lowest bidder only within 5 days of opening of the tender (price bid).
In the eventuality of failure on the part of the lowest successful bidder to procedure
the original documents, he will be debarred in future from participating in tender for 3
years and will be black listed by the competent authority. In such as situation,
successful L-2 bidder will be required to produce his original documents for
consideration of his tender at the negotiated rate equal to L1 bidder.

Contractor exempted from payment of EMD will be able to participate in the tender
directly by uploading documentary evidences towards his eligibility for such
exemption.

Government of Odisha has introduced e-payment gateway in to the portal for
payment of cost of Bid and Bid Security/ Earnest Money Deposit. The process of
using e-payment gateway is mentioned in the “Procedure for Electronic receipt,
accounting and reporting of Cost of Tender Paper and Earnest _Money Deposit
on submission of bids”.

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is

3.1.

required to type his/her Login ID and Password. The system will again ask to select
the DSC and confirm it with the password of DSC as a second stage authentication.
For each login, a user's DSC will be validated against its date of validity and also
against the Certificate Revocation List (CRL) of respective CAs stored in system
database. The system checks the unique Login ID, Password and DSC combination
and authenticates the login process for use of portal.

The bidder can download the tender of his choice and save it in his system and
undertake the necessary preparatory work off-line and upload the completed tender
at his convenience within the final date and time of submission. The bidder shall only
submit single copy of the required documents and Price Bid in the portal. In the
Financial bid, the bidder cannot leave any figure blank. He has to only write the
figures, the words will be self-generated. The Bidders are advised to up load the
completed Bid document well ahead of the last date & time of receipt to avoid any
last moment problem of power failures etc.

The Bidder shall go through the Bid carefully and list the documents those are asked
for submission. He shall prepare all documents including Declaration form, price bid
etc. and store in the system.

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for

up loading the documents in appropriate place one by one simultaneously checking



3.2.1.

3.2.2.

3.2.3.
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the documents. Once the Bidder makes sure that all the documents have been up-
loaded in appropriate place, he clicks the submit button to submit the bid to the portal.
The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-
opened and cannot be submitted after due date and time. Therefore, only after
satisfying that all the documents have been uploaded, the Bidder should activate
submit button.

In the e-procurement process each process is time stamped. The system can identify
each individual who has entered in to the portal for any bid and the time of entering
in to the portal.

The Bidder should ensure clarity of the document up loaded by him to the portal
especially the scanned documents by taking out sample printing. Non-submission of
legible documents may render the bid non-responsive. However, the Officer inviting
the Bid if so, desires can ask for legible copies or original copies for verification with
in a stipulated period provided such document in no way alters the Bidder’s price bid.
If the Bidder fails to submit the original documents with in the stipulated date, his bid
security shall be forfeited.

SUBMISSION OF BIDS: -

3.3.

3.4.

3.5.

3.6.

3.7.

3.8.

3.9.

3.10.

The bidder shall carefully go through the tender and prepare the required documents.
The bid shall have a Technical Bid and a Financial Bid. The Technical bid generally
consists of GSTIN, PAN, Registration Certificate, Affidavits, Profit Loss statement,
Joint venture agreement, List of similar nature of works, work in hand, list of
machineries and any other information required by OIT. The Financial Bid shall
consist of the Bill of Quantities (BOQ) and any other price related information/
undertaking including rebates.

Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement
Officer Publisher (Officer Inviting Tender) after entering the relevant fields without any
alteration/ deletion/ modification. Multiple BOQ submission by bidder shall lead to
cancellation of bid. In case of items rate tender, bidders shall fill in their rates other
than zero value in the specified cells without keeping it blank. In the percentage rate
tender the bidder quoting zero percentage is valid and will be taken at par with the
estimated rate of the work put to tender.

The bidder shall upload the scanned copy/ copies of document in support of eligibility
criteria and qualification information in prescribed format in Portable Document
Format (PDF) to the portal in the designated locations of Technical Bid.

The bidder shall write his name in the space provided in the specified location in the
Protected Bill of Quantities (BOQ) published by the Officer Inviting Tender. The bidder
shall type rates in figure only in the rate column of respective items(s) without any
blank cell in the rate column in case of item rate tender and type percentage excess
or less up to two decimal places only in case of percentage rate tender.

The bidder shall log to the portal with his/ her DSC and move to the desired tender for
up loading the documents in appropriate place one by one simultaneously checking
the documents.

Bids cannot be submitted after due date and time. The bids once submitted cannot be
viewed, retrieved or corrected. The Bidder should ensure correctness of the Bid prior
to uploading and take print out of the system generated summery of submission to
confirm successful uploading of bid. The bids cannot be opened even by the OIT or
the Procurement Officer Publisher/ opener before the due date and time of opening.

Each process in the e-procurement is time stamped and the system can defect the
time of log in of each user including the Bidder.

The Bidder should ensure clarity/ legibility of the document uploaded by him to the
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portal.

3.11. The system shall require all the mandatory forms and fields filled up by the contractor
during the process of submission of the bid/ tender.

3.12. The bidder should check the system generated confirmation statement on the status
of the submission.

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush
and failure in the network.

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown
of the electronic system used during the e-procurement process.

3.15. The Bidder is required to upload documents related to his eligibility criteria and
qualification information and Bill of Quantity duly filled in. It is not necessary for the
part of the bidder to upload the drawing and the other Bid documents (after signing)
while uploading his bid. It is assumed that the bidder has referred all the drawings
and documents uploaded by the Officer Inviting the Bid.

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of
submission of bid (server time). The date and time of bid submission shall remain
unaltered even if the specified date for the submission of bids declared as a holiday
for the Officer Inviting the Bid.

3.17. The ‘Online bidder shall digitally sign on all statements, documents, certificates
uploaded by him, owning responsibility for their correctness/ authenticity as per IT
ACT 2000. If any of the information furnished by the bidder is found to be false/
fabricated/ bogus, his EMD/BID Security shall stand forfeited and his registration in
the portal shall be blocked and the bidder is liable to be blacklisted.

4. SECURITY OF BID SUBMISSION:

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the
opener(s). The system shall require all the mandatory forms and fields filled up by the
contractor during the process of submission of the bid/tender.

4.2. The Bid shall be received in encrypted format by the system which can only be
decrypted / opened by the authorized openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS:

5.1. The online bidding will remain active till the last date and time of the bid submission.
Once the date and time (Server date and time) is over, the bidder will not be able to
submit the bid. The date & time of bid submission shall remain unaltered even if the
specified date for the submission of bids declared as a holiday for the Officer inviting
the Bid.
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RESUBMISSION AND WITHDRAWAL OF BIDS:

5.2. Resubmission of bid by the Bidders for any number of times before the final date and
time of submission is allowed.

5.3. Resubmission of bid shall require uploading of all documents including price bid
afresh.

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the
system shall consider only the last bid submitted.

6. LATE BIDS:

6.1. The system shall reject submission of any bid through portal after closure of the receipt
time. For all purpose the server time displayed in the e-procurement portal shall be
the time to be followed by the bidder and concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS:

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before
the final date and time of submission. The bidder shall have to log on to the system
and resubmit the documents as asked for by the system including the price bid. In
doing so, the bids already submitted by the bidder will be removed automatically from
the system and the latest bid only will be admitted. But the bidder should avoid
modification of bid at the last moment to avoid system failure or malfunction of internet
or traffic jam or power failure. If the bidder fails to submit his modified bids within the
designated time of receipt, the bid already in the system shall be taken for evaluation.

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case, he has to
write a letter with appropriate reasons for his withdrawal addressed to the Officer
inviting the bid and up load the scanned document to portal in the respective bid
before the closure date and time of receipt of the bid. The system shall not allow any
withdrawal after expiry of the closure time of the bid.

8. OPENING OF THE BID:

8.1. Bid opening date is specified during tender creation or can be extended with
corrigendum. This date is available in IFB, tender document as well as the home page
of portal. Bid opening can be done by the authorized users which are defined during
the tender publication / approval stage. The bids are encrypted using their public keys
and can be decrypted only on or after the Bid Opening due date and time. The bid
openers private key will be required to open the bids and all the openers have to log
on to the portal during that time.

8.1.1. The bidders who participated in the on-line bidding can witness opening of the bid
from any system logging on to the portal with the DSC away from opening place.
Contractors are not required to be present during the bid opening at the opening
location if they so desire.

8.1.2. Each activity is date and time stamped with user details. For time stamping, server
time is taken as the reference.

8.2. Inthe event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on
the next working day.

8.3. In case bids are invited for more than one package, the order for opening of the “Bid”
shall be that in which they appear in the “Invitation for Bid”.

8.4. The Bid openers; who have been pre-defined shall log on to the portal with their
respective DSC. Unless all the Officers who have been declared as Opening officers,
log on the portal with their DSC the Tender cannot be opened.

8.5. In case of non-responsive tender, the officer Inviting tender should complete the e-
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Procurement process by uploading the official letter for cancellation/ re-tender.

EVALUATION OF BIDS: -

All the opened bids shall be downloaded and printed for taking up evaluation. The

officer authorized to open the tender shall sign and number on each page of the documents
downloaded and furnish a certificate that “the documents as available in the portal
containing...... nos. of pages”.

8.5.1.

8.5.2.

8.5.3.

8.6.

8.7

8.7.1

8.7.2

8.7.3

After opening of technical bid, the bidder may be asked in writing / online (in their
registered e-mail ID) to clarify on the uploaded documents provided in the Technical
Bid, if necessary, with respect to any doubts or illegible documents required for
Technical Evaluation. The Officer Inviting Tender may ask for any other document of
historical nature during Technical Evaluation of the tender. Provided in all such cases,
furnishing of any document in no way alters the bidders price bid. Non-submission of
legible documents may render the bid non-responsive. The authority inviting bid may
reserve the right to accept any additional document.

The bidders will respond in not more than 7 days of issue of the clarification letter,
failing which the bid of the bidder will be evaluated on its own merit

Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in
the system for the bid, will finalize the list of responsive bidders. They will log on to
the site with their DSC and record their comments on the technical evaluation page
in the system. The Officer Inviting the Bid if also the accepting authority, shall log on
to the system with his digital signature and check the technical evaluation. He can
either accept or pass on to the evaluating officers for re-evaluation. Upon acceptance
of technical evaluation by the Accepting authority in the system, the system shall
automatically generate letter to all the responsive bidders and the system shall
forward the letter to all the responsive bidder that their technical bid has been
evaluated responsive with respect to the data/information furnished by him and the
letter shall also intimate him the date & time of opening of financial bid. The system
shall also inform the non-responsive bidders in their e-mail ID that their bid has been
found non-responsive.

The Technical evaluation of all the bids shall be carried out up as per the information
furnished by the Bidders. But evaluation of the bid does not exonerate the bidders
from checking their original documents and if at a later date the bidder is found to
have misled the evaluation through wrong information, action as per relevant clause
of DTCN shall be taken against the bidder/contractor.

The Procurement Officer-Evaluators will evaluate bid and finalized list of responsive
bidders.

Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other
qualification information.

The financial bids of the technically responsive bidders shall be opened on the due
date of opening. The Procurement Officer-Openers shall log on to the system in
sequence and open the financial bids.

The Financial Bid will be opened on the notified date & time in the presence of bidders
or their authorised representative who wish to be present.

At the time of opening of “Financial Bid”, the names of the bidders whose technical
bids were found responsive will be announced and the bids of only those bidders will
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be opened. The remaining bids will be rejected.

8.7.4 The responsive bidders’ name, the bid prices, the item wise rates, the total amount
of each item in case the item rate tender and percentage above or less in case of
percentage rate tenders will be announced. any discounts and withdrawals, and such
other details as the officer inviting the tender may consider appropriate, will be
announced by him or his authorized representatives at the time of opening.

8.7.5 Rebate/discount offer if any uploaded to the system shall be declared and recorded
first.

8.7.6 The Financial bid of the bidders shall be opened one by one by the designated
officers. The system shall auto-generate the Comparative statement.

8.7.7 The Bidder can witness the principal activities and view the documents/summary
reports for that particular work by logging on to the portal with his DSC from
anywhere.

8.7.8 Procurement Officer-Openers shall sign on each page of the download BOQ and the
Comparative Statement and furnish a certificate to that respect.

8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the
rejected bid with the approval of concern Superintending Engineer, O.T.D.C. Lid.,
Odisha/ Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:

9.1. For examination, evaluation, and comparison of bids, the officer inviting the bid may,
at his discretion, ask the lowest bidder for clarification of his rates including reduction
of rate on negotiation and breakdowns of unit rates.

9.2. On opening of the price bid the system shall arrange the financial bids in order of their
value (L1 first, followed by L2, L3 ....) for subsequent evaluation. The evaluation
status (Sheet) will be visible to all the participating bidders after opening on their
respective logins. Each activity is recorded in the system with date and time stamping.

10.NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

10.1. In the E-Procurement Portal, the system shall generate the template of award letter
and the Officer Inviting the Bid shall mention the amount of Performance Security and
additional security required to be furnished in the letter and intimate the bidders in his
e-mail ID.

10.2. The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry
of the validity period by cable, telex or facsimile or e-mail confirmed by registered
letter. This letter of Acceptance will state the sum that the Engineer-in-Charge will
pay the contractor in consideration of execution and completion of the works by the
contractor as prescribed by the contract and the amount of performance security and
Additional Performance Security required to be furnished. The issue of the letter of
Acceptance shall be treated as closure of the Bid process and commencement of the
contract.

10.3. The Contractor after furnishing the required acceptable Performance Security and
Additional Performance Security, “Letter of Proceed” or “Work Order” shall be issued
by the Engineer-in-Charge with copy thereof to the Procurement Officer-Publisher.
The Procurement Officer-Publisher shall up load the summery and declare the
process as complete.

10.4. If the L1 bidder does not turn up for agreement after finalisation of the tender then he
shall be debarred from participation in bidding for three years and action will be taken
to blacklist the contractor. Besides the consortium/ JV/firm where such an agency/



15

firm already happens to be or is going to be a partner/ member/ proprietor, he/ they
shall neither be allowed for participation in bidding for three years nor his/ their
application will be considered for registration and action will be initiated to blacklist
him/ them. In that case, the L2 bidder, if fulfils other required criteria would be called
for drawing agreement for execution of work subject to condition that the L2 bidder
negotiates at par with the quoted by the L1 bidder, otherwise the tender will be
cancelled.

11. BLOCKING OF PORTAL REGISTRATION

1.1 If the registration Certificate of the contractor is cancelled/ suspended by the
registering authority/ blacklisted by the competent authority his portal registration
shall be blocked automatically on receipt of information to that effect.

1.2  The portal registration blocked in the ground mentioned in the above Para- 11.1 shall
be unblocked automatically in receipt of revocation order of cancellation/ suspension/
blacklisting from the concerned authority.

1.3  The Officer Inviting Tender shall make due inquiry and issue show cause notice to
the concerned contractor who in turn shall furnish his reply, if any, within a fortnight
from the date of issue of show cause notice. Thereafter the Officer Inviting Tender is
required to issue an intimation to the defaulting bidder about his unsatisfactory reply
and recommend to the Chief Manager (Tech) for blocking of portal registration within
10 days of intimation to the defaulting bidder regarding his unsatisfactory reply with
intimation to the Registering Authority and concerned Executive
Engineer,/Superintending Engineer, O.T.D.C. Ltd., Odisha / Heads of Office if any of
the following provisions are violated.

1.3.1 Fails to furnish original Technical Documents before the designated officer within the
stipulated date and time.

1.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of
the bid validity period (including till the extended bid validity period)

1.3.3 Fails to execute the agreement within the stipulated date.

1.3.4 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.
Accordingly, the officer Inviting Tender shall recommend to the Chief Manager (Tech)
State Procurement Cell, Odisha for blocking of portal registration of bidder and
simultaneously action shall also be initiated by OFFICER INVITING TENDER for
blacklisting as per Appendix-XXXIV of OPWD code Volume-ll.

The minimum period of blocking of Portal Registration shall in no case be less than
180 days.

Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper
and Earnest Money Deposit

on submission of bids

The State Government have formulated rules and procedures for electronic receipt,
accounting and reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit
on submission of bids through the e-procurement portal of Government of Odisha i.e.
"https://tendersodisha.gov.in".

Electronic receipt of cost of tender paper has been successfully tested through SBI payment
gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper
and Earnest Money Deposit on submission of bids through payment gateway of
designated banks such as SBI/ICICI Bank/HDFC Bank for all Government Departments,
State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies etc. in phases
(ANNEXURE-I). The process outlines as well as accounting and reporting structure are
indicated below:
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It will be carried out through a single banking transaction by the bidder for multiple payments
like Cost of Tender Paper and Earnest Money Deposit on submission of bids.

Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their
Aggregator Banks as well can be accessed by the intending bidders.

Reporting and accounting of the e-receipts will be made from a single source.

Credit of receipts into the Government accounts and to the designated Bank account of the
participating entities indicated in Para 2 above would be faster.

Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money
Deposit on submission of bids would be eligible to participate in the tender/bid process.
The bidders with pending or failure payment status shall not be able to submit their bid.
Tender inviting authority, State Procurement Cell, NIC, the designated Banks shall not be
held responsible for such pendency or failure.

Banking arrangement:

Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with
e-Procurement portal of Government of Odisha (https://tendersodisha.gov.in)

The Designated Banks participating in electronic receipt, accounting and reporting of
Cost of Tender Paper and Earnest Money Deposit on submission of bids will nominate
a Focal Point Branch called e-FPB, who is authorized to collect and collate all e-Receipts.
Each such branch will act as the Receiving branch and Focal Point Branch notwithstanding
the fact that the bidder might have debited his account in any of the bank's branches while
making payment.

Procedures of bid submission using electronic payment of tender paper cost
and EMD by bidder:

Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement
portal (https://tendersodisha.gov.in) using his/her digital signature certificate and then
search and then select the required active tender from the "Search Active Tender" option.
Now. submit button can be clicked against the selected tender so that it comes to the "My
Tenders" section.

Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the
required Prequalification /Technical/Financial bid, as mentioned in the bidding document
and in line with Works Department office memorandum no.7885, dt.23.07.2013.
Electronic payment of tender paper cost and EMD: Then the bidders have to select and
submit the bank name as available in the payment options

A bidder shall make electronic payment using his/her internet banking enabled account with

designated Banks or their aggregator banks.

A bidder having account in other Banks can make payment using NEFT/RTGS facility of
designated Banks.

Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds
his account, by adding the account number as mentioned in the challan as an interbank
beneficiary.

Bid submission: Only after receipt of intimation at the e-Procurement portal regarding
successful transaction by bidder the system will activate the 'Freeze Bid Submission' button
to conclude the bid submission process.

System generated acknowledgement receipt for successful bid submission: System
will generate an acknowledgement receipt for successful bid submission. The bidder should
make a note of 'Bid ID' generated in the acknowledgement receipt for tracking their bid
status.

Settlement of Cost of Tender Paper;

Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender
Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC).
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The MIS will contain an abstract of the cost of tender paper collected with reference to Bid
Identification Number. The State Procurement Cell shall generate Bank-wise-head-wise
challans separately for Cost of Tender Paper and instruct the designated Banks to remit
the money to the State Government account under different heads. In respect of the cost of
tender paper received through the e-procurement portal, the remittance to the Cyber
Treasury account will be made to the Head of Account 0075-Misc, General Services-800-
Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper.

For the time being, the State Procurement Cell (SPC) will use over the counter payment
facility of the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be
facilitated through the Odisha Treasury portal.

Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local
Bodies etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the
State Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper
collected with reference to Bid ldentification Number. The State Procurement Cell shall
generate Bank-wise list of challans and instruct the designated Banks to remit the money
through the Odisha Treasury portal. The cost of tender papers will be credited to the
registered Bank account of the concerned State PSUs, Statutory Corporations, Autonomous
Bodies and Local Bodies etc.

Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the
tender fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as per
direction received from TIA through e-procurement system.

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest
Money Deposit on submission of bids is enclosed in the Annexure.

Settlement of Earnest Money Deposit on submission of bids:

The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to
respective bidder's accounts as per direction received from TIA through e-procurement
system.

Forfeiture of EMD:

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is
occasioned for various reasons.

In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement
portal will direct the Bank to transfer the EMD value from the Pooling Account of SPC to the
registered account of the tender inviting authority.

The Tender inviting authorities of the Government Departments will deposit the forfeited
Earnest Money Deposit on submission of bid, in the State Government Treasury under
the appropriate head (8782-Cash Remittances and Adjustments between the officers
rendering accounts to the same Accounts Officer-102-P.W.Remittances-1683-Remittances-
91028-Remittances into Treasury) after taking the amount as a revenue receipt in their Cash
Book under the head 0075-Misc. General Services-00-101 -Unclaimed Deposits-0097-Misc,
Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a deposit of
the Division.

By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the
evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried
out in phased manner like one bidder at a time.

Role of the Banks:

Make necessary provision / customizations at their end to enable the provision for online
payments / refunds as per this document.

Provide necessary real-time message to bidders regarding successful or unsuccessful
transactions during online payment processes and redirect them to e-Procurement website
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with necessary transaction reference details enabling them to submit their bids.

The bank shall ensure transfer of funds from the pooling account to the Government
Head/current account of PSUs/ULBs within the next bank working day as per the directions
generated from e-Procurement portal.

Bank should provide timely reports and reference details to NIC enabling them to carry out
their role as stated below.

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on
the next bank working day from the date of generation of the XML file and also provide a
confirmation to NIC on the same.

Role of State Procurement Cell:

Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/
ULBs online payment requirements to National Informatics Centre / the authorized Banks
for mapping/ customization.

In every working day, the State Procurement Cell shall generate MIS from the e-
Procurement portal to ascertain the tender paper cost received in the e-Tendering process
separately bank-wise for the Government Department and the PSUs/ULBs. The SPC shall
generate bank-wise separate online challans from the Odisha Treasury portal and make the
remittance through over the counter facility or NEFT/RTGS (as and when this functionality
is available in Treasury portal) and issue instruction to the bank for remittance of the receipt
to the State Government account.

The State Procurement Cell shall be responsible for providing challan details and MIS in
respect of the remittance towards tender paper cost to the Tender inviting authorities for
their record.

State Procurement Cell shall monitor the progress of e-Tendering by different Government
departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement
Cell shall monitor and send monthly progress reports to the Government.

The e-Procurement system will generate a consolidated refund & settlement XML file as an
end of the day activity.

e-procurement system will provide a web service for payment gateway (PG) provider to pull
the encrypted refund and settlement details in XML file against a day.

Similarly, payment gateway (PG) provider will provide a web service to pull the refund and
settlement status against a day

e-procurement system will update the status accordingly for reconciliation report.

Role of National Informatics Centre:

Customize e-Procurement software and web-pages of Government of Odisha
(https://tendersodisha.gov.in) to enable the provision for electronic payment.

The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of
Account.

NIC will provide an interface to organizations to download the electronic receipt data.
Enable automatic generation of daily XML files from e-Procurement system and ensure
delivery of the same to the authorized Banks for enabling automatic refund/settlement of
funds.

NIC shall enable the e-Procurement portal to generate MIS as required for the State
Procurement Cell in order to make remittance of the tender paper cost to the State
Government account using the Odisha Treasury portal.

Role of Cyber Treasury:

The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which
will be accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as
per the established process.

The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting
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and reconciliation of the electronic remittances made to the State Government account.
13. Redressal of Public grievances:
The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB
will have an effective procedure for dealing with, public complaint for e-Receipt related
matters. In case, any mistake is detected by any of the stakeholders in reporting of receipt
of tender paper cost and EMD, either Suo moto or on being brought to its notice, the State
Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber Treasury and
the bank will promptly take steps for rectification. The e-Focal Point Branch of the
participating Banks, National Informatics Centre, Odisha and the State Procurement Cell,
Odisha will notify the contact number and address of the Help Desk for resolution of any
dispute regarding e-Receipt.
Applicability and modification of existing rules / orders:
The modalities prescribed in this Office Memorandum for downloading of tender paper,
submission and rejection of bid, acceptance of Bids as well as refund and forfeiture of
earnest deposit will be applicable for electronic submission of bids through e-procurement
portal. Existing provisions regulating cost of tender paper, earnest money deposit in OPWD
Code and OGFR would stand modified to the extent prescribed.
These arrangements would be made effective after signing of MoU between the designated
Banks and the State Procurement Cell, firming up of Banking arrangements and technical
integration between designated Bank and e-Procurement Portal.

ANNXURE-I
Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender
Paper and Earnest Money Deposit on submission of bids.
Cost of Tender Paper on submission | Earnest Money Deposit on

of bids submission of bids
Government | I. The payment towards the cost of [.In case of tenders of
Departments Tender Paper, in case Government Government Departments,

Departments, shall be collected in amount towards Earnest

separate
Pooling accounts opened in Focal
Point Branch called e-FPB of
respective designated banks [as
stated in Para 2] at Bhubaneswar on
T+1_day.

With reference to the Notice
Inviting Tender/ Bid Identification
Number, the amount so realized is
to be remitted to Government
Account under the Head of Account
0075-Misc. General Services-800-
Other Receipts-0097-Misc.
Receipts-02237-Cost of Tender
Paper through Odisha Treasury
Portal after opening of the bid.

Money Deposit on
submission of bids shall be
collected in a pooling
account opened for this
purpose at Focal Point
Branch called e-FPB of
respective designated
banks at Bhubaneswar and
the banks will remit the
amount to  respective
bidder's account within two
working days on receipt of
instruction from TIA through
refund and settlement of e-
procurement system.

In case of forfeiture of
Earnest Money Deposit on
submission of bids, the e-
Procurement portal  will
direct the Bank to transfer
the EMD value from the
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Pooling Account of SPC to

the registered account of
the tender inviting authority
within two working days of

receipt of instruction from
TIA.

Cost of Tender Paper on submission
of bids

Earnest Money Deposit on
submission of bids

State PSUs
Statutory

Corporations,
Autonomous
Bodies and
Local Bodies.

In case of State PSUs, Statutory
corporations, Autonomous Bodies
and Local Bodies etc. the amount
towards Cost of Tender Paper, on
submission of bids shall be
collected in separated pooling
accounts opened in Focal Point
Branch called e-FPB of respective
designated Banks at Bhubaneswar
on T+1 days.

The Paper cost will be transferred
to the respective current accounts
of concerned State PSUs, Statutory
Corporation, Autonomous Bodies
and Local Bodies etc. after opening
of bid.

Amount towards EMD on
submission of bids shall
be collected in a separate
pooling account of Focal
Point Branch called e-FPB
of respective designated
banks at Bhubaneswar
and the banks will remit
the amount to respective
bidder's account on
receipt of instruction from
TIA through refund and
settlement of e-
procurement system
within two working days
from receipt of such
instruction.

. In case of forfeiture of

Earnest Money deposit on
submission of bids, the e-
Procurement portal will
direct the Bank to transfer
the EMD value from the
Pooling Account of SPC to
the registered account of
the tender inviting
authority ~ within  two
working days of receipt of
instruction from TIA.
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Instruction to Bidders (ITB)
e-procurement

NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

. The authority belonging to the major discipline is competent to invite tender of composite

bids. He will also nominate the Executive Engineer who will deal with all matters relating to
the bids in the invitation of bids.

For composite tender, estimated cost of each component should be clearly indicated in
addition to combined estimated cost put to tender. The eligibility of bidders will correspond
to the combined estimated cost of different components put to tender.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
/amendments issued there under from time to time. If he fails to do so, it will be considered
a breach of the contract and the Executive Engineer/Executive Engineer may at his
discretion without prejudice to any other right or remedy available under law, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on account of
any violation of the provisions of the said Act by him.

The contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all of
which shall, except in so far as it is otherwise provided in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods, materials,
plant & services or of contingencies for which there is a Provisional Sum) and all matters
and things necessary for the proper execution and completion of the work and the remedying
of any defects therein.

The successful bidder shall complete the works by the intended completion date specified
in the Contract data.

Throughout these bidding documents, the terms “ bid and tender * EMD and Bid Security
and their derivatives (bidder / tenderer, bidding / tendering, etc.) are synonymous.

In case the tender for composite work includes in addition to main work / building work all
other ancillary works such as sanitary and water supply installations, drainage installation,
electrical work, Firefighting installation, horticulture work, roads and paths and gate works
in dams and canals etc. , the bidder apart from being a registered civil Contractor of
appropriate class must associate himself with agencies of appropriate class those who is
eligible to tender for sanitary and water supply drainage, electrical, Firefighting installation
and horticulture works in the composite tender. Intending purchasers are not required to
produce any documents viz. copy of Registration, GST Registration certificate & GSTIN etc,
at the time of purchase of tender documents but will be required for verification purpose at
later stage. Furnishing copy of such documents is mandatory along with the tender
documents otherwise his/her bid shall be declared as non-responsive and thus liable for
rejection. The L1 Bidder is required to attend the officer inviting the bid for verification of
original documents within five days of opening the Price bid.

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/ Bidder
intending to participate in the bid is required to register in the Portal with some information
about the firm/Contractor. This is a onetime activity for registering in Portal. During
registration, the contractor has to attach a Digital Signature Certificate (DSC) to his / her
unique user ID. The DSC used must be of appropriate class (Class Il or Class Ill) issued
from a registered Certifying Authority such as n-Code, Sify, TCS, MTNL e-Mudra etc.

To log on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the password of
DSC. For each login, a user's DSC will be validated against its date of validity and also
against the Certificate Revocation List (CRL) of respective CAs stored in system database.
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The system checks the unique ID, password and DSC combination and authenticates the
login process for use of portal.

The tender documents uploaded by the Tender Inviting Officer in the website
www.tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due
date of tender sale. Once the due date has arrived, the tender will move to “Active Tender’
Section of the homepage. Only a small notification will be published in the newspaper
specifying the work details along with mention of the specific website for details. The
publication of the tender will be for specific period of time till the last date of submission of
bids as mentioned in the ‘Invitation for Bid’ after which the same will be removed from the
list of Active tenders. Any bidder can view or down load the bid documents from the web
site.

Contractor exempted from payment of EMD will be able to participate in the tender directly
by uploading documentary evidences towards his eligibility for such exemption.

If the software application has the provision of payment of cost of tender document through
payment gateways of authorized bankers by directly debiting the account of the bidders,
bidders will be required to avail on-line payment.

The bidders are to participate in the bid on-line.

1.10.DELETED.
1.11.In the case of any failure, malfunction, or breakdown of the electronic system used during

the e-procurement process, the tender inviting officer shall not accept any responsibility for
failures or breakdowns other than in those systems strictly within their own control.

1.12.Any third party/company/person under a service contract for operation of e-procurement

2.1.

2.2.

2.3.

system in the State or his/their subsidiaries or their parent companies shall be ineligible to
participate in the procurement processes that are undertaken through the e-procurement
system irrespective of who operates the system.

ELIGIBLE BIDDERS:

This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered
with the State Governments and Contractors of Equivalent Grade/ Class Registered with
Central Government/ MES/ Railways for execution of civil works. The Bidders are required
to enclose the proof of registration from the registering authority along with the Bid subject
only to the registration in the portal using his/her DSC for on-line bids.

Contractors not registered with Govt. of Odisha can participate in the e-procurement
after necessary enrolment in the portal but have to subsequently register themselves
with the appropriate registering authority of the state Govt. before award of the work
as per prevalent registration norms of the state.

All bidders shall provide a statement that the bidder is neither associated, nor has been
associated, directly or indirectly, with the Consultant or any other entity that has prepared
the design, specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Engineer-in-Charge to
provide consulting services for the preparation or supervision of the works, and any of its
affiliates shall not be eligible to bid.

If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under
Secretary and above in the Government of Odisha in the concerned Department, he shall
inform the same in Schedule-l of the bid document mentioning the exact details in a
covering letter along with the tender, failing which his bid will not be considered. Also if the
fact of relationship subsequently comes to light, his contract will be rescinded. The bid
security or the performance security will be forfeited and he shall be liable to make good any
loss or damage resulting from such cancellation. In case the bidder has no relationship with
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any of the officers mentioned above he shall have to furnish with his bid an undertaking to
that effect.

He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazette officer in the
concerned Department. Any breach of this condition by the contractor would render him
liable for penal action for suppression of facts.

No Engineer of gazette rank or other gazette officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Odisha is allowed
to work for contractor for a period of two years after his retirement from Government service,
without prior permission of the Government of Odisha in writing. Such a contract is liable to
be cancelled if either the contractor or any of his employees is found any time to be such a
person who had not obtained the permission of the Government of Odisha as aforesaid
before submission of the tender for engagement in the contractor’s service.
QUALIFICATION CRITERIA:

For submission of Bids through the E-Procurement Portal, the bidder shall up-load the
scanned copy/copies of documents listed under clause 3.2 in prescribed format wherever
warranted in support of eligibility criteria and qualification information. The L-1 bidder shall
have to produce the original documents in support of the scanned copies and
statements uploaded in the portal within 5 days of opening of price bid. The Bids from
Joint ventures are not acceptable.

The bid shall include following information and documents.

a. Cost of tender paper Rs. 10,000.00 and GST @ 18% Rs. 1800.00(Online).

b. Scanned copy of valid Contractor Registration Certificate, GST Registration
Certificate, GSTIN, PAN card along with the tender documents and the L-I bidder has
to furnish the Original Registration certificate, GSTIN and Pan card for verification
within (5) Five days of opening of Cover-ll of the tender before Executive
Engineer/Superintending Engineer, O.T.D.C. Ltd., Bhubaneswar as per Clause No-1,
5(i) and 21 of DTCN. The contractor belonging to outside state of Odisha and not
started business should submit an undertaking in the form of an Affidavit indicating
therein that they are not registered under Odisha GST as they have not started any
business in the state and they have no liability under the Act. But before award of
final contract, such bidders will have to produce the GST Registration certificate.

c. The agency having a valid H.T./L.T./ M.V License/ M.O.U. (Memorandum of
Understanding duly notarized) with eligible registered electrical contractor having valid H.T.
license. Clause No.8 of DTCN and Schedule-J need to be furnished.

d. Evidence of ownerships of machineries/ equipment as per Clause No.7 of DTCN
and need to be furnished by the bidder in Schedule-C.

e. Joint Ventures are not accepted.

f. Bidder / Firm should furnish list of similar works executed during last five years
stating the Agreement No., date of commencement, stipulated date of completion and
actual date of completion duly certified by the respective employer. The applicant
should have completed one work of similar nature of worth 40% of the value of work

put to tender in last five years under authority of State / Central Government, State
/ Central Government undertaking / Statutory Bodies Constituted under the
Statute of the Central / State Government. The certificate to that effect has to be

obtained from an officer not below the rank of Executive Engineer concerned with the
work under report.

g. Turn over certificate (Bidder / Firm should have annual financial turnover of not less

than 40% of the value of work put to tender in any one year in civil construction
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works during last five years and the turn over need to be certified by a registered
Chartered Accountant.)
h. Valid EPF registration certificate with up-to-date payment receipt. (Mandatory)

3.3 DELETED
3.4 The Bidders are subject to be disqualified if they have:

a. Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

b. Record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures
etc.; and/or

C. Participated in the previous bidding for the same work and had quoted unreasonable
prices and could not furnish rational justification to the Engineer-in-Charge.

d. Indulged in unlawful & corrupt means in obtaining bids.

e. Been black listed/their registrations by the competent authority.

4. ONE BID PER BIDDER:

Each bidder shall submit only one bid for one package. A bid is said to be responsive if
accompanied by cost of bid document and appropriate bid security. The system shall
consider only the last bid submitted through the E-Procurement portal.

COST OF BIDDING:

. The bidder shall bear all costs associated with the preparation and submission of his bid,

and the Engineer-in-Charge will in no case be responsible and liable for those costs.
All the rates and prices in the bid shall cover all taxes, GST Registration certificate & GSTIN,
ferry, tollage charges and royalties and any other charges except GST.
The rate of royalties and taxes prevailing on the date of measurement shall be considered
while making deductions in the bills.
The successful bidder shall make his own arrangement for all materials unless otherwise
specified in the conditions of contract.

SITE VISIT:

. Bidders are advised to inspect and examine the site and its surroundings and satisfy

themselves before submitting their tenders as to the nature of the ground and sub-soil (so
far as practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their bid. A Bidder shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charges consequent on any misunderstanding or otherwise shall be
allowed. The Bidder shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in the contract
documents. Submission of a bid by a bidder implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the work
to be done and of conditions and rates at which tools and plant, etc. will be issued to him by
the Government and local conditions and other factors having a bearing on the execution of
work.

The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the
Contract Data, supplemented by any information available to the bidder.

The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on
requisition by the intending Bidder. The bidder may ask question in the e-procurement portal
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using his DSC; provided the questions are raised before the date mentioned in the home
page under critical dates.
B. BIDDING DOCUMENTS

GENERAL INSTRUCTIONS:

. The description of the work is as mentioned under Invitation for Bid.
. The bids uploaded by the Tender Inviting Officer may consist of general arrangements

drawings or typical sections of the project. Bidder may down load these drawings and take
out the print for detail study. Any other drawings and documents pertaining to the works
available with the officer inviting the Bid as well as in the office of the Executive Engineer as
mentioned in the contract data will be open for inspection during working hours on all working
days by the bidders. The bidder is required to down-load all the documents including the
drawings for preparation of his bid. It is not necessary on the part of the Bidder to up-load
the drawings other Bid documents (after signing) while up-loading his bid. He is required to
up load documents related to his qualification information and Bill of Quantities duly filled in.
It is assumed that while participating in the bid, the bidder has referred to all the drawings
and documents uploaded by the Officer Inviting the Bids. Seeking any revision of rates or
backing out of the bid claiming for not having referred to any or all documents provided in
the Bid document by the Officer Inviting the Bids will be construed as plea to disrupt the
bidding process and in such cases the bid security shall be forfeited.

The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, forms, terms, and technical specifications, bill of quantities, forms, Annexes and
drawings in the Bid Document. Failure to comply with the requirements of Bid Documents
shall be at the bidder’s own risk.

CLARIFICATION OF BIDDING DOCUMENTS:

Bid documents consisting of drawings, plans, specifications, the schedule of quantities of
the various items of work to be done and the set of terms & conditions of contract to be
complied with by the contractor who intends to bid and other necessary Documents can be
seen in the office of the officer inviting the Bid during office hours every day except on
Sundays & Public Holidays till last date of sale of tender paper.

No paper copy of the bid shall be sold.

The Contract Data to bid shall be filled and completed in the office of Officer inviting bid
before issue of bid documents. If the documents are issued to the intending bidder without
having been so filled in & completed, he shall request the officer inviting the bid to have this
done before he completes and delivers his bid.

The bidder can seek clarification on the bids which he received earlier than 15 days prior
to the deadline for submission of bids. The Employer's response will be forwarded through
the e-mail ID of the enquirer.

. PRE-BID MEETING: DELETED

AMENDMENT OF BIDDING DOCUMENTS:

. Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding

documents by issuing addenda.
Any addendum thus issued shall be part of the bidding documents and shall be notified in
the website www.tendersOdisha.gov.in / notice board and through paper publication.
To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge
with the permission of the higher authority may, at his discretion, extend as necessary the
dead line for submission of bids.
C. PREPARATION OF BIDS

LANGUAGE OF THE BID:



26

10.1.All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids

1.

submitted in any other language shall be summarily rejected.
DOCUMENTS COMPRISING THE BID:

11.1.Following documents will be deemed to be part of the bid even if not submitted with the bid.

(i)
(ii)
(iif)
(iv)
(v)
(vi)

Invitation for Bids (IFB)
Instructions to bidders (ITB)
Conditions of Contract
Contract Data
Specifications

Drawings

11.2.All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The

12.
12.1.
12.2.

12.3.

12.4.
12.5.

12.6.

12.7.

12.8.

12.9.

bidder shall carefully go through the document and prepare the required documents and up
load the scanned documents in Portable Document Format to the portal in the designated
locations of Technical Bid. He will fill up the percentage rate in the BOQ down loaded for the
work in designated Cell and up-load the same in designated locations of Financial Bid.
Submission of document shall be effected by using DSC of appropriate class.
Cost of “Bid document” & “Bid Security” shall be remitted online using e-procurement
Gateway.
B. “Technical Bid” shall comprise.

(i) Declaration under the Official Secret Act, 1923

(i) Qualification Information and supporting documents,

(i)  Certificates, undertakings, affidavits,
C. “Financial Bid “shall comprise.

(i) Priced Bill of Quantities
PROPOSAL BY THE BIDDER:
In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall
be made available to the bidder.
For Item rate tenders, the bidder shall fill in rates in figures and should not leave any cell
blank. The line-item total in words and the total amount shall be calculated by the system
and shall be visible to the bidder.
In case of percentage rate tender, the bidder will only fill in the designated cell and activate
“less” or “excess” to indicate how much his price offer is excess or less (Up to two decimal
Place) than the estimated amount.
The bidder shall bid for the whole works as described in the Bill of Quantities.
Bidders shall submit offers that fully comply with the requirements of the bidding documents,
Including the Conditions of Contract basic technical design as indicated in the drawing and
specification. Conditional offer or alternative offers will not be considered in the process
of bid evaluation.
All duties, taxes, excluding GST including Building and other Construction Workers Welfare
Cess @ 1% payable by the contractor under the contract, or for any other cause shall be
included in the rates, prices submitted by the bidder. Taxes on material in respect of this
contract shall be payable by the Contractor and Government will not entertain any claim
whatsoever in respect of the same except GST payable for works contract.
In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be
considered as unbalanced and in case the bidder is unable to provide satisfactory
explanation such a tender is liable to be disqualified and rejected.
Bidders while quoting their offers shall consider the following as regards price adjustment
towards Cement&Steel and escalation of all components of work as per Sub-Clause 31
of Condition of P-1 Contract.
Deleted.
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Deleted.

Deleted.

Deleted
The contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities, all of
which shall, except in so far as it is otherwise provided in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods, materials,
plant & services or of contingencies for which there is a Provisional Sum) and all matters
and things necessary for the proper execution and completion of the work and the remedying
of any defects therein.
The contractor shall conform in all respects, by giving all notices and paying all fees, with
the provisions of:
Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of any
local or other duly constituted authority in relation to the execution and completion of the
works and remedying of any defects therein, and
The rules and regulations of all public bodies and companies whose property rights are
affected or may be affected in any way by the works.

FOR COMPOSITE BIDS: DELETED.

CURRENCIES OF BID AND PAYMENT:
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in Indian Rupees.
VALIDITY:

Bids shall remain valid for a period not less than 90 days or the period mentioned in the
Contract Data, after the deadline date for submission of bid as specified in the notice inviting
the Bids. A Bid valid for a shorter period shall be rejected by the Engineer-in-charge as non-
responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the
Bid may request the bidders to extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by cable or by e-mail.
DELETED.

BID SECURITY:

The Bidder shall remit a bid security for the amount mentioned under Contract Data.

The successful lowest bidder will produce the original of all scanned documents for
verification within 5 days of opening of the tender (Price Bid). In the eventuality of
failure on the part of the lowest successful bidder to produce the original documents,
he will be debarred in future from participating in tender for three years and will be
blacklisted by the competent authority. In such a situation, successful L-2 bidder will
be required to produce his original documents for consideration of his/her tender at
the negotiated rate equal to L-1 bidder.

15.1.1. DELETED
15.1.2. DELETED.
15.1.3. DELETED

The Bid shall be declared non-responsive and shall be rejected if submitted without an
acceptable Bid Security and not secured as indicated in Sub-Clauses 15.1.

Combined bid security for more than one work is not acceptable.

In the case of Government Undertakings, Co-operatives Societies, Diploma or Degree
holders in Engineering who are registered with the Government of Odisha, the rules framed
by government from time to time about Cost of Bid documents, Bid security, performance
security will apply.
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The bid Security of unsuccessful bidders will be returned within 28 days of the end of the
validity period specified in Sub-Clause 14.1.

The Bid Security of the successful bidder will be discharged when the bidder has signed the
Agreement and furnished the required Performance Security and Additional Performance
security if any

The Bid Security may be forfeited

15.7.1. If the bidder withdraws the bid after opening of the bid but within the
period of validity.
15.7.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for not

having referred to any or all documents provided in the Bid by the Officer
Inviting the Bids.

15.7.3. DELETED.

15.7.3. In the case of a successful bidder, if the bidder fails within the
specified time limit to Sign the Agreement; or furnish the required Performance
Security including additional performance security if any.

FORMAT AND SIGNING OF BID:

The bidder can download the tender of his choice and save it in his system and undertake

the necessary preparatory work off-line and upload the completed tender at his convenience

within the final date and time of submission. The bidder shall only submit single copy of the
required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave
any figure blank. He has to only write the figures; the words will be self-generated. The

Bidders are advised to up-load the completed Bid document well ahead of the last date &

time of receipt to avoid any last moment problem of power failures etc.

The Bidder shall go through the Bid carefully and list the documents those are asked for

submission. He shall prepare all documents including cost of Bid Document, Bid Security,

Declaration form, price bid etc. and store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender for up-

loading the documents in appropriate place one by one simultaneously checking the

documents. Once the Bidder makes sure that all the documents have been up-loaded in
appropriate place, he clicks the submit button to submit the bid to the portal.

15.9.1. Tender cannot be pre-opened and cannot be submitted after due date and time. Therefore,
only after satisfying that all the documents have been uploaded, the Bidder should activate
submit button.

15.9.2. In the e-procurement process, each process is time stamped. The system can identify each
individual who has entered into the portal for any bid and the time of entering into the portal.

15.9.3. The Bidder should ensure clarity of the document up-loaded by him to the portal, especially
the scanned documents by taking out sample printing. Non-submission of legible documents
may render the bid non-responsive. However, the Officer inviting the Bids if so desires, can
ask for legible copies for clarification within a stipulated period of 7 days, provided
such document in no way alters the Bidder’s price bid. If the Bidder fails to submit Such
documents with in the stipulated date, his bid shall be evaluated on its own merit.

D. SUBMISSION OF BIDS

SECURITY OF BID SUBMISSION:

All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the
opener(s). The system shall require all the mandatory forms and fields filled up by the
contractor during the process of submission of the bid/tender.

The Bid shall be received in encrypted format by the system which can only be decrypted /
opened by the authorized openers only on or after the due date and time.

DEADLINE FOR SUBMISSION OF THE BIDS :
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17.9. The online bidding will remain active till the last date and time of the bid submission. Once
the date and time (Server date and time) is over, the bidder will not be able to submit the
bid. The date & time of bid submission shall remain unaltered even if the specified date for
the submission of bids declared a holiday for the Officer inviting the Bid.

17.10. The officer inviting the bid may extend the deadline for submission of bids by issuing an
amendment in accordance with Sub-Clause 9.3, in which case all rights and obligations of
the officer inviting the bid & Engineer-in-Charge and the bidders previously subject to the
original deadline will then be subject to the new deadline.

18. LATE BIDS:

18.9. The system shall reject submission of any bid through portal after closure of the receipt time.
For all purpose the server time displayed in the e-procurement portal shall be the time to be
followed by the bidder and concerned officers.

19. MODIFICATION AND WITHDRAWAL OF BIDS :

19.9. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the
final date and time of submission. The bidder shall have to log on to the system and resubmit
the documents as asked for by the system including the price bid. In doing so, the bids
already submitted by the bidder will be removed automatically from the system and the latest
bid only will be admitted. But the bidder should avoid modification of bid at the last moment
to avoid system failure or malfunction of internet or traffic jam or power failure. If the bidder
fails to submit his modified bids within the designated time of receipt, the bid already in the
system shall be taken for evaluation.

19.10. In the E-Procurement Portal, with-drawl of bid is allowed. But in such case, he has to write
a letter with appropriate reasons for his withdrawal addressed to the Officer inviting the bid
and up load the scanned document to portal in the respective bid before the closure of
receipt of the bid. The system shall not allow any withdrawal after expiry of the closure time
of the bid.

E. OPENING AND EVALUATION

20. OPENING OF THE BID:

20.9. Bid opening dates are specified during tender creation or can be extended vide corrigendum.
These dates are available in IFB, tender document as well as the home page of portal. Bid
opening can be done by the authorized users which are defined during the tender publication
/ approval stage. The bids are encrypted using their public keys and can be decrypted only
on or after the Bid Opening due date. The bid openers private key will be required to open
the bids and all the openers have to log on to the portal during that time.

20.9.1. The bidders who participated in the on-line bidding can witness opening of the bid
from any system logging on to the portal with the DSC away from opening place. Contractors
are not required to be present during the bid opening at the opening location if they so desire.

20.9.2. Each activity is date and time stamped with user details. For time stamping, server
time is taken as the reference.

20.10. In the event of the specified date of bid opening being declared a holiday for the Officer
inviting the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the
next working day.

20.11. In case bids are invited for more than one package, the order for opening of the “Bid” shall
be that in which they appear in the “Invitation for Bid”.

20.12. The Bid openers; who have been pre-defined shall log on to the portal with their respective
DSC. Unless all the Officers who have been declared as Opening officers, log on the portal
with their DSC the Tender cannot be opened.

20.12.1. After receipt of confirmation of the bid security, the bidder will be asked in writing
to clarify his technical bid, if necessary.
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20.12.2. The bidders will respond in not more than 7 days of issue of the clarification letter,
which will also indicate the date, time and venue of opening of the Financial Bid.
20.12.3. Immediately on receipt of these clarifications, the Evaluating Officers; predefined in

the system for the bid, will finalize the list of responsive bidders. They will log on to the site
with their DSC and record their comments on the technical evaluation page in the system.
The Officer Inviting the Bid if also the accepting authority, shall log on to the system with his
digital signature and check the technical evaluation. He can either accept or pass on to the
evaluating officers for re-evaluation. Upon acceptance of technical evaluation by the
Accepting authority in the system, the system shall automatically generate letter to all the
responsive bidders and the system shall forward the letter to all the responsive bidder that
their technical bid has been evaluated responsive with respect to the data/information
furnished by him and the letter shall also intimate him the date & time of opening of financial
bid. The system shall also inform the non-responsive bidders in their email ID that their bid
has been found non-responsive.

20.13. The Technical evaluation of all the bids will be taken up as per the information furnished by
the Bidders. If any of the information/ statements/documents/certificates furnished by
the bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall stand
forfeited and his registration in the portal shall be blocked and the bidder is liable to
be blacklisted.

20.14. After technical evaluation of the bidders and selection of the qualified bidders, the financial
bids of the technically qualified bidders shall be opened on the due date of opening.
Members of the bid opening committee log on to the system in sequence and open the
financial bids for the technically qualified bidders. The opening of financial bid by the opening
officer using their DSC shall decrypt the financial bids.

20.14.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other
qualification information asked for in the bid pursuant to Clause-3.

20.14.2. The Officer inviting Bid shall ensure that all the Bidders are individually intimated
about the date, time & venue of opening of the financial bid along with the responsiveness
of the Technical Bid.

20.14.3. The Financial Bid will be opened on the notified date & time in the presence of bidders
or their authorized representative who wish to be present.
20.14 4. At the time of opening of “Financial Bid”, the names of the bidders whose bids were

found responsive in accordance with Sub-Clause 24.1 will be announced. The bids of only
those bidders will be opened. The remaining bids will be rejected.

20.14.5. The responsive bidders’ names, the bid prices, the item wise rates the total amount
of each item, any discounts and withdrawals, and such other details as the officer inviting
the tender may consider appropriate, will be announced by him or his authorized
representatives at the opening.

20.14.6. Special conditions and/or rebate/discount offer if any uploaded to the system shall be
declared and recorded first.

20.14.7. The Financial bid of the bidders shall be opened one by one by the designated
officers. The system shall auto-generate the Comparative statement.

20.14.8. The Bidder can witness the principal activities and view the documents/summary
reports for that particular work by logging on to the portal with his DSC from anywhere.

21. PROCESS TO BE CONFIDENTIAL.:

21.9. Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder
has been announced. Any effort by a bidder to influence the officer inviting the bid,
processing of bids or award decisions may result in the rejection of his bid.
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22. CLARIFICATION OF BIDS:

22.9. To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask any bidder for clarification of his rates including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by cable or by
e-mail, but no change in the bid price or substance of the bid shall be sought, offered.

22.10. Subiject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter
relating to his bid from the time of the opening to the time the contract is awarded. If the
bidder wishes to bring additional information to the notice of the officer inviting the bid, it
should do so in writing.

23. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

23.9. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine
whether each bid:-

23.9.1. Whether the Bid security is confirmed by issuing institution/bank.

23.9.2. Has submitted legible documents for evaluation

23.9.3. Meets the eligibility criteria defined in Clause 3 and;

23.94. Is substantially responsive to the requirements of the bidding documents.

23.10. During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of quantities,
technical specifications and drawings.

23.11. A substantially responsive “Financial Bids” is one, which conforms to all the terms,
conditions, and specifications of the bidding documents, without material deviation or
reservation. A material deviation or reservation is one

23.11.1. Which affects in any substantial way the scope, quality, or performance of the
works?

23.11.2. Which limits in any substantial way, inconsistent with the bidding documents, the
right of the officer inviting the bid or the bidder’s obligations under the contract or

23.11.3. Whose rectification would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.

23.12. If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting
the bid, and may not subsequently be made responsive by correction or withdrawal of the
non-conforming deviation or reservation.

23.13. On opening of the price bid the system shall arrange the financial bids in order of their
value (L1 first, followed by L2, L3 ....) for subsequent evaluation. The evaluation status
(Sheet) will be visible to all the participating bidders after opening on their respective
logins. Each activity is recorded in the system with date and time stamping.

24. EVALUATION OF BIDS: DELETED

24.9. |If the officer inviting the Bid in his opinion judges that the price quoted by the lowest
qualified bidder is high or a special condition imposed by the bidder is to be withdrawn, the
bidder shall be invited for negotiation by the officer inviting the Bid or by an officer
authorised by him in writing. Negotiationsof financial bid with only the lowest bidder
shall be carried out, if necessary. Negotiation of bid will be carried out by manual way.

24.10. DELETED.

24.11. DELETED

24 12. DELETED.

24.13. DELETED.

F. AWARD OF CONTRACT

25.  AWARD CRITERIA:

25.9. The officer inviting the bid will award the contract to the bidder whose bid has been
determined to be substantially responsive to the bidding documents and who has offered
the lowest evaluated price.
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25.10.On acceptance of the tender, the Contractor shall name in writing his accredited
representative(s) who would be responsible for taking instructions from the Engineer-in-
Charge.

25.11. Competent Authority on behalf of Governor of Odisha reserves to himself the right of
accepting the whole or any part of the bid and the bidder shall be bound to perform the same
at the rate quoted.

25.12. The successful bidder registered under other State Government / MES / Railways / CPWD
in equivalent rank has to register under state PWD before signing of the agreement.

26. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS :

26.9. In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one,
thereby facilitating a particular Bidder for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back
out is furnished. Appropriate action for blacklisting the bidder shall also be taken apart from
dis-incentivizing the bidder.

27. The bidding process shall be deemed to be complete till the date of issue of letter of
acceptance. If the bidder fails to sign the agreement within the stipulated period mentioned
under clause 29.2, his bid security shall stand forfeited

28. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS :

28.9. The competent authority on behalf of the Governor of Odisha does not bind him to accept
the lowest or any other tender and reserves to him the authority to reject any or all the
tenders received without assigning any reason.

28.10. All bids in which any of the prescribed condition is not fulfilled or any condition including that
of conditional rebate is put forth by the bidder shall be summarily rejected.

29. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

29.9. In the E-Procurement Portal, the system shall generate the template of award letter and the
Officer Inviting the Bid shall mention the amount of Performance Security and additional
security required to be furnished in the letter and intimate the bidders in his e-mail ID. The
issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

29.10. The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance
security & additional Performance security (if any) in the prescribed form & the work
programmed & shall sign the agreement in prescribed format, failing which the Engineer-in-
Charge shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the Bid Security absolutely. The agreement will incorporate all agreements between
the officer inviting the bid and the successful bidder.

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred form participation in bidding for three years and action will be taken to blacklist the
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for
drawing agreement for execution of work subject to the condition that L2 bidder negotiates
at par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case
a contractor is black listed, it will be widely published and intimated to all departments of
Government and also to Govt. of India agencies working in the state.
(Amendment to Para-3.5.14 Note-l of OPWD Code Vol.-I by inclusion).

29.10.1. Following documents shall form part of the agreement.

29.10.1.A. The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of invitation of bid
and acceptance thereof together with any correspondence & documents leading thereto &
required amount of performance security including additional performance security as per
sub clause 29.2 hereof.

29.10.1.B. Standard Bid Document P.W.D. Form P-1
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The letter to proceed with the work shall be issued by Engineer-in-charge only after signing
of the agreement. The notification of award will constitute the formation of the contract
subject only to the furnishing of performance security and additional performance security
in accordance with the provisions of the agreement.

On acceptance of the composite bids by the competent authority the letter of award will be
issued by the Engineer-in-Charge of the major component of the work on behalf of the
Governor of Odisha.

Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will
promptly notify the other bidders that their bids have been unsuccessful.

CORRUPT OR FRAUDULENT PRACTICES:

The Engineer-in-Charge will reject a proposal for award if he determines that the bidder
recommended for award has been engaged in corrupt or fraudulent practices in competing
for the contract in question. He will report to the Officer Inviting Bid / next higher authority.
Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and
the tenders submitted by the contractors who resort to canvassing will be liable for rejection.
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DETAILED TENDER CALL NOTICE

Sealed percentage rate bids are invited online in double cover system from the Class of

eligible contractors registered with the State Government and contractors of equivalent

Grade / class registered with Central Government / MES / Railways having registration for

Civil, Electrical and P.H. works for execution of Civil / E.l. / P.H. works on production of

definite proof from the appropriate authority in prescribed firm to be eventually drawn in

P.W.D. FORM P-1 for the work “Infrastructure Development of Baliharchandi under

Brahmagiri Block in Puri District.”. at an estimated cost of Rs. 77,74,488.00/- (Rupees

Seventy Seven lakhs Seventy Four Thousand Four Hundred Eighty-eight) Only

(Excluding GST). Contractors not registered with Govt. of Odisha can participate in the e-

procurement after necessary enrolment in the portal but have to subsequently register

themselves with the appropriate registering authority of the state Govt. before award of the
work as per prevalent registration norms of the state.

a) This tender is of composite nature and consisting of Civil works, Electrical and
PH works.

b) This detailed Tender Call Notice along with the clauses mentioned herein shall
form a part of the contract and agreement.

1. The Bid documents are available on official website of Government:
https.//www.tendersodisha.gov.in from Dt. 08.07.2026 to 17:00 hours of Dt.
23.07.2026. The last date and time of submission of Bid is as per contract data.

2. The Technical Bid documents (Cover-l) will be opened by the assigned officer in the
office of the Engineer-in-Chief (Civil), Odisha, Bhubaneswar at 11.30 Hours on dit.
24.07.2026 in the presence of the bidders or their authorized representatives who
wish to attend. After evaluation of the documents contained in Cover-I, the Cover-I|
containing price bid/s of the technically responsive bidder/s will be opened. The date,
time and place of opening the price bid will be intimated to the eligible qualified
bidders through system generated E-mails.

3. The cost of Bid documents is to be remitted online through e-payment gateway for
Rs. 10,000.00 and GST @ 18% Rs. 1800.00 (Online)towards the paper cost of each
bid respectively.

4. The bid is to be submitted in two covers.

i) Cover-l is to contain scanned copy of Contractor Registration Certificate, GST
Registration Certificate, GSTIN, PAN, Profit Loss statement, M.O.U.
(Memorandum of Understanding duly notarized) with eligible registered
electrical contractor having valid H.T. / L.T. license, List of similar nature of
works, work in hand, list of machineries, affidavit, and all other documents
required as per the relevant clauses of this DTCN. The contractor belonging
to outside state of Odisha and not started business should submit an
undertaking in the form of an Affidavit indicating therein that they are not
registered under Odisha GSTIN as they have not started any business in the
state and they have no liability under the Act. But before award of final contract,
such bidders will have to produce the Odisha GSTIN.

ii) Cover-ll is to contain the PRICE BID duly filled in and signed by the bidder as
per the relevant clauses of this DTCN.

6. Furnishing scanned legible copy of Original Contractor Registration certificate, valid
GSTIN, PAN card along with the Technical Bid is mandatory otherwise his/ her bid
shall be declared as non-responsive and thus liable for rejection.

7. (i) The Contractors are required to furnish scanned copy of evidence of

ownership showing the possession of principal machineries/equipment
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as per Schedule-C for which contractor shall have to secure minimum
80% of marks failing which the tender shall be liable for rejection.

(ii) In case the contractor proposes to engage machineries and equipment
as asked for in the tender document, owned or hired but deployed
outside the State, the entire bid security shall stand forfeited in case the
contractor fails to mobilize the machineries within a period as to be able
to execute an item of work as per original programme which will be part
of the agreement.

(iii) The contractor intending to hire/lease equipment/machineries are
required to furnish proof of ownership from the company/ person
providing equipment/ machineries on hire/lease along with contracts/
agreements/lease deed and duration of such contract. The
contracts/agreements/lease deed should be on long term basis for a
minimum period of 18 (Eighteen) months as mentioned in contract
data/check list from the last date of receipt of Bid documents.

The civil contractor in order to take part in the composite tender should enter
into an M.O.U. (Memorandum of Understanding duly notarized) with eligible
registered electrical contractor having valid H.T. / L.T. license; for execution of
electrical installation and other electrical works and a copy of such M.O.U.
should be attached with the tender as per the proforma at Schedule- J which
shall form a part of tender. A copy of electrical license should also be enclosed
with the tender papers, the original of which need to be furnished during
verification. The above M.O.U. is not required in case of the civil contractor
having valid registration in H.T./L.T./M.V. electrical license with the same name
& style.

(i) The contract will be drawn in P.W.D. P-1 contract form and will constitute 3
parts as follows.

a. Part —| : For Civil items of works
b.Part-1l : For Electrical items of works
c. Part—1Il For PH items of works

The contract shall be drawn & signed by Executive Engineer on behalf of the
Governor of Odisha.

(ii) The Civil items of works as per Part-1 of Schedule of quantities, Electrical items of
works (both internal &external) as per part-ll of Schedules of quantities and P.H.
items of works (both internal & external) as per Part-lll of the Scheduled of quantities
of the Agreement shall be supervised measured and check measured by the
Executive Engineer respectively. In the interest of expeditious execution of work,
payment of interim bills (Running A/c bills) shall be made by the Executive Engineer
in respect of Public Health works and nil final bill shall be sent to the concerned
Executive Engineer for final adjustment and compilation of accounts.

Executive Engineer shall be responsible for proper and timely execution of their
respective items of works and implementation of the terms and condition of the
contract. The contractor shall be bound to receive and act as well according to the
direction of the Engineer-in-Charge for General Electrical / General Public Health
Authority concerned.

If an individual makes the application, the individual should sign (with DSC) above
his full type written name and current address.
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If the application is made by proprietary firm, it shall be signed (with DSC) by the
proprietor & furnish full type written name and the full name of his firm with its current
address in a forwarding letter.

If the application is made by a firm in partnership, it shall be signed (with DSC) by a
partner holding power of attorney for the firm in which case a certified copy of the
power of attorney shall accompany the application. A certified copy of the partnership
deed and current address of all partners of the firm shall also accompany the
application.

If the application is made by a limited company or a corporation, it shall be signed
(with DSC) by a duly authorized person holding power of attorney for signing the
application in which case a certified copy of the power of attorney shall accompany
the application. Such limited company or corporation will be required to furnish
satisfactory evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the
tender schedule. Any change in the wordings will not be accepted.

The work is to be completed in all respects within Six (06) calendar months from the
date of issue of work order. Before acceptance of tender, the successful bidder will
be required to submit a work programmed and milestone basing on the financial
achievement so as to complete the work within the stipulated time and in case of
failure on the part of the agency to achieve the milestone liquidated damage will be
imposed

(Amendment to Para-3.5.18 Note-VIIl of OPWD Code Vol.-I).

All tenders received will remain valid for a period of 90 days from the last date
prescribed for receipt of tenders and validity of tenders can also be extended if agreed
by the tenderers and the Department.

The tenderer shall carefully study the tentative drawings and specifications applicable
to the contract and all the documents, which will form a part of the agreement to be
entered in to, by the accepted tenderer and detailed specifications for Odisha, and
other relevant specifications and drawings, which are available. Complaint at a future
date that the tenderers have not seen plans and specifications cannot be entertained.
The drawings furnished with the tender are tentative and subject to revision or
modification as tendered during the execution as per actual necessity and detail test
conducted. But the tendered rates quoted by the tenderer will hold good in case of
such modification of drawings during the time of execution and shall in no way
invalidate the contract and no extra monetary compensation will be entertained. The
work shall however be executed as per final approved drawing to be issued by the
Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and
availability of the required quantity of material including the wheat/ rice referred to
above, medical aid, labour and food stuff etc., and that rates quoted by him in the
tender will be adequate to complete the work according to the specifications attached
there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and
materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for
all materials and all other charges necessary for the completion of the work, to the
entire satisfaction of the Engineer-in Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra
charges for any reason in case the contractor claims later on to have misjudged as
regard availability of materials, labour and other factors.
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For the purpose of estimate, the approved quarry lead is to be provided judiciously.
Engineers in charge would be responsible for ensuring the quality of the materials
supplied. The contractors would, however, be responsible for procurement of material
from authorized sources and voluntarily disclose the source of procurement for the
purpose of billing. Besides, the bidder would be required to submit the details of
quarry for procurement while submitting the bids.

(Amendment to Para-3.4.16 (a) (vii) of OPWD Code Vol.-l by substitution).

E.M.D for @ 1%Rs. 77,740.00(Online).

The tender should be accompanied with the Scanned copies of the valid Contractor
Registration certificate, GST Registration Certificate, GSTIN and PAN card which are
mandatory, otherwise his/her bid shall be declared as non-responsive and thus liable
for rejection. The contractor belonging to outside state of Odisha and not started
business should submit an undertaking in the form of an Affidavit indicating therein
that they are not registered under Odisha GSTIN as they have not started any
business in the state and they have no liability under the Act. But before award of
final contract, such bidders will have to produce the Odisha GSTIN.

The tender containing extraneous conditions not covered by the tender notice are
liable for rejection and quotations should be strictly in accordance with the items
mentioned in the Tender Call Notices. Any change in the wording will not be accepted.
The department reserves the right of authority to reject any or all tenders received
without assigning any reason whatsoever.

The earnest money of the L-1 bidder will be retained and will be dealt with as per
terms and condition of O.P.W.D. Code. The retention of E.M.D. with the Department
will carry no interest.

The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted
of the award prior to expiration of the validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will
pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the
contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security (Initial Security Deposit) in shape of Kissan
Vikash Patra / Post Office Saving Bank Account / National Saving Certificate /
Post Office Time Deposit Account / Bank Guarantee in favour of the Managing
Director, OTDC Ltd. from any Nationalized / scheduled Bank in India counter
guaranteed by its local branch at Bhubaneswar as per terms and conditions laid down
in OGFR and in no other form. (As per O.M No0.14468 dtd.20.09.2018 of Works Deptt.
Govt of Odisha), which shall be 2% of the value of the tendered amount and sign the
agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfillment of
the contract in the office of the Executive Engineer O.T.D.C. Ltd. The security deposit
and the amount withheld according to the provision of P-1 agreement shall be
retained as security for the due fulfillment of this contract and additional performance
security in accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid/
Engineer-in Charge and the successful bidder within 15 days following the notification
of award along with the Letter of Acceptance. The successful bidder will sign the
agreement and deliver it to the Engineer-in Charge. Following documents shall form
part of the agreement.
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The notice-inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence
leading thereto & required amount of performance security including additional
performance security.

Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to
the required agreement and to make the security deposit as above shall entail
forfeiture of the Bid Security (earnest money). No contract (tender) shall be
finally accepted until the required amount of initial security money is deposited.
The security will be refunded after 12 (Twelve) months of completion of the
work and payment of the final bill and will not carry any interest. As concurred
by Law Department & Finance Department In their U.O.R. No 848, dt.21.05.97
J.0.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in
case, where tenderers back out from the offer before acceptance of tender by
the competent authority.

The contractor should be liable to fully indemnify the Department for payment of
compensation under workmen compensation act. VIII of 1923 on account of the
workmen employed by the contractor and full amount of compensation paid will be
recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of
Odisha, Works Department letter No.VIlI (R&B) 5225, dt.26.2.55 and No.ll, M-56/61-
28842 (5), dt.27.9.61.

The contractor shall bear cost of various incidentals, sundries and contingencies
necessitated by work in full within the following or similar category.

a)

Rent, royalties, cessand other charges of materials and all other taxes
including GST from time to time, Ferry tolls, conveyance charges and other
cost on account of land buildings including temporary building required by the
tenderer for collection of materials, storage, housing of staff or other purpose
of the work are to be borne by the contractor at his own cost. No rent will be
payable to Govt. for temporary occupation of land owned by govt. at the site
of the work for Bonafide use of the land for work and all such construction of
temporary nature by the contractor shall be done after obtaining written
permission from the Engineer-in-Charge of the work and all such construction
shall have to be demolished and debris removed and ground made good and
cleared after completion of the work at no extra cost.

Royalty will be recovered from each bill as notified by Govt. from time to time
unless K Forms are enclosed. Refund of royalty at later date after passing of
the bills cannot be entertained as the recovery of royalty is being credited to
revenue.

Labour camps or huts necessary to a suitable scale including conservancy and
sanitary arrangements therein to the satisfaction of the local labour laws and
health authorities shall have to be provided by the Contractor.

Arrangement of suitable water supply including pipe water supply where
available for the staff and labour as well as for the execution of the work is sole
responsibility of the Contractor and no extra cost for carriage of water will be
entertained. e) All fees and dues levied by Municipal, Canal or Water Supply
Authorities are to be borne by the Contractor.

Suitable safety equipment and dresses, gloves, life belts etc. for the labour
engaged in risky operations are to be supplied by the contractor at his own
cost.
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g) Suitable fencing barriers, signals including paraffin and electric signals where
necessary at work and approaches in order in project the public and
employees from accident has to be provided by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property
arising out of execution of the work and also any sum, which may become
payable due to operation of the workmen compensation act, shall have to be
borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work
wherever necessary at his own cost.

i) Care should be taken to interfere as lifted as possible with traffic. The contractor
shall use all due precautions for the safety of traffic & shall place barriers
across each end of the length of the road which is being worked upon.
Watchmen shall be employed & bright red lights place & maintained around
the obstacle & elsewhere as the Engineer-in-Charge may direct. All diversion
sign shall be clearly marked by white washed stones or any other means, when
traffic is allowed along the shoulders. Barricades & warning signs shall be put
as directed by the Engineer-in-Charge. These measures shall be at no extra
cost to Govt.

No payment will be made for layout, benchmark, level pillars, profiles and benching
and leveling the ground required, which has to be carried out by the contractor at his
own cost. The rates to be quoted should be for finished items of work inclusive of
carriage of all materials and all incidental items of work.

After the work is finished all surplus materials should be removed from the site of
work, preliminary work such as vats, mixing platforms, etc. should be dismantled and
all materials removed from the site and premises left neat and his should be inclusive
in the rates. No extra payment will be made to the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra
items of works quantity of any item besides estimate amount unless written order is
obtained from the competent authority and rate settled before the extra items of work
or extra quantity of any items of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by
the Govt.of India, Ministry of Works and Housing & Supply in their standing order
No0.44150, dt.25.11.57.

The Contractor shall not sublet whole or part of the work without written permission
to the concerned Executive Engineer or transfer to be made by the power of attorney
authorizing others to receive payment on behalf contractor & such consent if given
shall not responsible for the acts, defaults neglects of any sub-contractor employed
by him as fully as if they were the acts, defaults & neglects of the contractor, his
agents, servants or workmen. Employing labour directly on piece work basis shall not
be deemed to be understood as subletting as explained above.

Bid documents consisting of plans, specifications, the schedule of quantities and the
set of terms and conditions of contract and other necessary documents can be seen
in all the offices issuing the documents and office of the under signed during office
hours every day except on Sundays and Public Holidays till last date of sale and
receipt of tender papers. Interested bidders may obtain further information at the
same address. But it must be clearly understood that tenders must be received in
order and according to instructions in complete shape. Incomplete tender is liable for
rejection.

No Relation Certificate.
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The contractor shall furnish a certificate along with the tender to the effect that he is
not related to any officer in the rank of an Assistant Engineer & above in the state
P.W.D. or Assistant/Under Secretary & above in the Works Department. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest
money & the total security will be forfeited & he shall be liable of make good to
damages the loss or damages resulting for such cancellations. The proforma for no
relationship certificate is contained in a separate sheet vide Schedule-A.

Payment for variation in price -

Contract price shall be adjusted for increase or decrease in rates and price of Labour,
Cement, Steel, Bitumen, Pipes, POL & other material component in accordance with
the following principles and procedures as per formula Vide Works Department
Memorandum No-15847 /W dt.19.11.2019 as given below:

ANNEXURE-A

Clause 31 :- Price Adjustment

31.1 : Contract price shall be adjusted for increase or decrease in rates and
price of labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in following Paras.

(a) The price adjustment shall apply for the work done from the start date given in the
contract data up to end of the initial intended completion date or extensions granted
by the Engineer and shall not apply to the work carried out beyond the stipulated time
for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula
given in following Paras

(c) Following expressions and meanings are assigned to the work done during each
month:

R= Total value of work done during the month. It would include the amount of
secured advance granted, if any, during the month, less the amount of secured
advance recovered, if any during the month. It will exclude value for works
executed for extra items under variations.

31.2: To the extent that full compensation for any rise or fall in costs to the contractor
is not covered by the provisions of this or other clauses in the contract, the unit
rates and prices included in the contract shall be deemed to include amounts
to cover the contingency of such other rise or fall in costs

The formula (e) for adjustment of prices are:

31(a) (i): Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other than
cement, steel, bitumen, pipe and POL procured by the contractor shall be
paid in accordance with the following formula:

Vm= 0.85 x Pm/100 x R X (M1- Mo)/Mo

Vm= Increase or decrease in the cost of work during the month under
consideration due to Changes in rates for local materials other than cement,
steel, bitumen and POL.

Mo= The all India wholesale price index (all commodities) on 28 days preceding
the date of opening of Bids, as published by the Ministry of Commerce and
Industry ,Government of India, New Delhi.
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The all India wholesale price index: (all commodities) for the month under
consideration as published by the Ministry of Commerce and Industry,

Percentage of local material component (other than cement, steel, bitumen

Price adjustment for increase or decrease in the cost of cement procured by
the contractor shall be paid in accordance with the following formula:

Increase or decrease in the cost of work during the month under

The all India wholesale price index for Ordinary Portland Cement (OPC) on
28 days preceding the date of opening of Bids as published by the Ministry

= The all India wholesale price index for Ordinary Portland Cement (OPC) for

the month under consideration as published by the Ministry of Commerce and

M1=
Government of India, New Delhi.
Pm=
and POL) of the work.
31(a)(ii): Adjustment for Cement Component
Ve = 0.85 x Pc/100 x R x (C1-Co)/Co
Ve =
consideration due to changes in the rates for cement
Co=
of Commerce and Industry, Government of India, New Delhi.
Ci=
Industry, Government of India, New Delhi.
Pc = Percentage of Cement Component of the work

31lal(iii): Adjustment for Steel Component

(iii)
Vs=
Vs =
So=
Si=

Ps=

been ¢

Price adjustment for increase or decrease in the cost of steel procured by the
contractor shall be paid in accordance with the following formula:

0.85 x Ps/100 x R x (S1-So0)/So

Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel

The all India wholesale price index for steel (Mild Steel long products) on 28
days preceding the date of opening of Bids as published by the Ministry of
Commerce and Industry, Government of India, New Delhi.

The all India wholesale price index for steel (Mild Steel tong products) for the
month under consideration as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

Percentage of steel component of the work

Note: For the application of this clause, index of (Mile Steel long products) has
hosen to represent steel group.

31(a)(iv): Adjustment of Bitumen Component

Vp=
Vb=

Price adjustment for increase or decrease in the cost of bitumen shall be paid
in accordance with the following formula:

0.85 x Pv/100 x R x (B1- Bo)/Bo

Increase or decrease in the cost of work during the month under
consideration due to changes in the rate for bitumen.

Bo = The official retail price of bulk bitumen at the IOC/ BPCL depot at nearest

center on the day 28 days prior te date of opening of Bids.

B1 = The official retail price of bulk bitumen at IOC/ BPCL depot at nearest center

Pb=

for the 15th day of the month under consideration.
Percentage of bitumen component of the work
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31(a)(v): .Adjustment towards differential cost of Pipes.

Price adjustment for increase or decrease in the cost of pipe shall be paid in
accordance with the following formula:

Vpi= 0.85 x Ppi/100 x R x (Pi1 — Pio)/Pio

Vpi= Differential cost of pipe i.e. amount of increase or decrease in rupees to be
paid or recovered during the month under consideration.

Ppi = Percentage of pipe component of the work

Pi1 = All India Whole sale price index of pipe for the period under consideration as
published by the Ministry of Commerce and Industry, Government of India,
New Delhi.

Pio = All India Whole sale price index of pipe on 28 days preceding the date of
opening of Bids as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

31(b): Adjustment of Labour Component
Price adjustment for increase or decrease in the cost due to labour shall be
paid in accordance with the following formula-

VL= 0.85x P/ 100 x R x (L1- Lo)/Lo

VL= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local labour.

Lo = The minimum wages for unskilled labour as Notified by Government of
Odisha as prevailed on the last stipulated date of receipt of tender including
extension, if any.

L1 = The minimum wages for unskilled labour as Notified by Government of
Odisha as prevailed on the last date of the Month previous to the one under
consideration.

P+ = Percentage of labour component of the work.

31(c): Adjustment of POL (fuel and lubricant) Component

(v) Price adjustment for increase or decrease in cost POL (fuel and lubricant)
shall be paid in accordance with the following formula:

Vi= 0.85 x P#/100 x R x (F1- Fo)/Fo

Vi= Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for fuel and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer
pumps of IOC / BPCL/ HPCL at nearest center on the day 28 days prior to
the date of opening of Bids.

F1= The official retail price of HSD at the existing consumer pumps of IOC / BPCL
/ HPCL at nearest center for the 15th day of the month under consideration.

P:s = Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High Speed Diesel oil has
been chosen to represent fuel and lubricants group.

31(d): Adjustment for Plant and Machinery Spares Component
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(vi) Price adjustment for increase or decrease in the cost of plant and machinery
spares procured by the Contractor shall be paid in accordance with the
following formula:

Vp-  0.85 x Pp/100 X R X (P1- Po)/Po

Vp- Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for plant and machinery spares

Po- The all India wholesale price index for manufacture of machinery for mining,
quarrying and construction on 28 days preceding the date of opening of Bids
as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.

P1- The all India wholesale price index for manufacture of machinery for mining,
quarrying and construction for the month under consideration as published
by the Ministry of Commerce and Industry, Government of India, New Delhi.

Pp- Percentage of plant and machinery spares component of the work

Note: For the application of this clause, index of manufacturing of machinery for
mining, quarrying and construction has been chosen to represent the Plant and
machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment
of price adjustment, due to change of base year of WPI from 1993-94 to 2004-05 &
2011-12, it is observed that, the commodity 'Bars and Rod', 'Cement', 'Heavy
machinery and parts' included in the list of WPI 1993-94 series are not mentioned as
such in the WPI 2004-05 & 2011-12 series. Therefore, the following items in the WPI
2004-05 & 2011-12 series shall be considered corresponding to items in WPI 1993-
94 series:

Sl. | Item in WPI 1993-94 Item in WPI 2004-05 Item in WPI 2011-12
No. series series series
1. Cement Grey Cement Ordinary Port Land
Cement
2. Bars & Rods Rebars Mild Steel Long
Products
3. Heavy Machinery & Construction Machinery Manufacture of
parts machinery for mining,
quarrying &
construction.

31(e): APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of
differential cost of steel, bitumen, cement, pipe, POL and wages, keep such books of
account and other documents as are necessary to show that the amount of increase
claimed or reduction available and shall allow inspection of the same by a duly
authorized representative of Government and further, shall at the request of the
Engineer-in-Charge, furnish documents to be verified in such a manner as the
Engineer-in-Charge may require any document and information kept. The contractor
shall within a reasonable time of 15 days of his becoming aware of any alteration in
the price of such material, wages of labour and for price of P.O.L. give notice thereof
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to the Engineer-in-Charge stating that the same is given pursuant to this condition
along with information relating to there to which he may be in a position to supply.

Percentage Table

Sl. Category of Works % Component (Cost Wise)

No. Labour | POL | Steel (Ps) + Cement (Pc)

(P1) (P1) | + Bitumen (Pb) + Pipes

(Ppi) + Plant & Machinery

Spare & Component (Pp)
+ Other Materials™

® £ | RoadWorks 5 5 90
0y 5
© 5 ° g™ |Bridge Works 5 5 90
= 8 Building Works 5 5 90
2 s Structural Work
S 2 é 5 5 a0
528 Earth, Canal &
Eg £ Embankment 5 5 90
© work
3 P. H. Work | Structural Work 5 5 90
Pipeline Work 5 5 Pipe - 70%

*Machinery + Other
Material — 20%

Sewer Line 5 5 Pipe - 70%

*Machinery + Other
Material — 20%

*Note:- Further break up may be worked out considering the consumption of Cement, Steel,
Bitumen, pipe and Plant & Machinery Spare Component in the concerned works and shall
be provided in the bid document in shape of "Schedule of Adjustment Data" as an
"Appendix to Bid", (enclosed herewith).

Appendix to Bid
Schedule of Adjustment Data

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel,
Cement, Pipes, other Materials and Machinery shall contribute to 90% of Price Adjustment
and shall be calculated for each work separately during preparation of estimate, shall be
approved by the authority during technical sanction as a "Schedule of Adjustment Data" and
shall form part of the Bid Document]
Cl. No.-31 | Index Source of Index Base | Base | Weightage
of F2/P1 | description value* | Date* | of Item™**
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Contracts
Sl. No.
31 (a)(i) Other All India whole sale price index
Materials (all commodities) as published
by the Economic Advisor to the 55.11%

Govt. Of India, Ministry of
Commerce and Industry.

31 (a)(ii) Cement Whole sale price index for
Cement (Ordinary Portland
Cement) as published by the
office the Economic Advisor to
the Govt. Of India, Ministry of
Commerce and Industry.

31 (a)(iii) | Steel Whole sale price index for steel
(Mild Steel-Long Products) as
published by the office of the
Economic Advisor to the Govt.
Of India, Ministry of Commerce
and Industry.

31 (a)(v) Pipes Whole sale price index for the
type of Pipe under
consideration, as published by
the office the Economic Advisor
to the Govt. Of India. Ministry of
Commerce and Industry.

31 (b) Labour Minimum Wage notified by the
Labour and Employee’s State
Insurance  Department  of
Government of Odisha, India.
31 (c) POL Official retail price of HSD at
nearest 1I0CL/ HPCL/ BPCL 5%
Consumer pump depot.

31 (d) Plant and | Whole sale price index for
Machinery | Manufacture of Machinery for
Mining, Quarrying and
Construction as published by 0.41%
the office the Economic Advisor
to the Govt. Of India, Ministry of
Commerce and Industry.

8.09%

24.70%

1.69%

5%

Total 100%

* Values to be filled up at the time of drawl of contract
*** Values to be filled up in the bid document.

37. If any advance / Secured advance is granted by the Department the same will bear
interest at the rate of 18% P.A.

38. Allitems of work as per schedule of quantities of this tender should confirm to Odisha
Detailed Standard Specification. I.R.C. & 1.S.|. Codes & Bridge code section
LILILIV&VII & latest design criteria for pre-stressed concrete bridge specially for
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Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have
to be carried out with help of mechanical vibrators from the range of 1.S.:2505,
1.S.:2006, 1.S.:2514. 1.S.:4656.

Centering & Shuttering shall be with suitable steel shutters in side of which shall be
lined with suitable sheeting and made leak proof and watertight. All joints in formwork
shall be properly sealed preferably with P.V.C. joints sealing tapes & compounds.
The form work used shall be made of steel or unless specifically permitted by the

Engineer in which case the form work shall be with seasoned salwood planks bullahs
with lining of steel sheet inside & made watertight & shall be made sufficiently rigid by the
use of ties & bracings to prevent displacement or sagging between supports & to
withstand all pressure, ramming & vibration, without deflection from the prescribed lines
occurring during & after placing of the concrete. The contractor has to submit to the Deptt.
full working plan of the centering & shuttering to the bridge prior to execution. It is to be
further noted that in the event of collapse of false work & staging, the contractor is liable
to be blacklisted apart from other penalties according to the terms of contract & law.

Form works shall be so constructed as to be removed in sections in the desired
sequence without damaging the surface of the concrete.

b) Bolts & rods for internal ties of the form work shall not remain projected beyond

the concrete surface, when the form works removed. These shall be cut to a depth
of 25mm. (1”) from the exposed surface & holes refilled with concrete.

c) When oil is used for coating the inside of the forms, it shall be non-staining &

applied before the reinforcement is placed. All savings, chips, debris & dust must
be cleaned out of the forms immediately before placing the concrete. Care shall
be taken to prevent reinforcement from coming in contract with the oil coating.

d) Centering shall be gradually & uniformly lowered in such a manner as to avoid any

e)

shock or vibration or injurious stress in any part of structure.
Immediately after removal of the form work, the concrete shall be carefully
inspected. Any defects shall made good as soon as practicable.

f) Concrete should be machine mixed unless otherwise ordered in writing by

Engineer-in-Charge.

g) The depth of foundation indicate on the drawing are provisional but these may be

altered if necessary in the light of the nature of state indicated by boring or sub
soil exploration which must be taken in advance of the actual execution of the
foundation.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty)
Kg. net & the Engineer-in-Charge or his representative shall have the right to test the
weight & quality from time to time.

The tenderers shall make all arrangements for proper storage of materials but no cost
for raising shed for store and pay of security guard etc. will be borne by the
Department. The department is not responsible for any theft or loss of materials at
site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall
have to pay the full penalty as per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole
responsibility of the Contractor. Statutory traffic restriction in the town area for
Transport of construction material to site of work is to be taken in to consideration
before tendering and no consideration for extra time or compensation thereof shall
be considered.
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The contractor should at his own cost arrange necessary tools and plants required
for efficient execution of work and the rates quoted should be inclusive of
transportation, hire and running charges of such plant and cost of consumables.
The contractor shall properly co-ordinate with the execution of P.H. and Electrical
works and take care of the safety of workers.
The machineries if available, with the department may be supplied on hire as per
charges noted in the enclosed statement and may be changed from time to time
subject to the condition that the contractor will execute in advance an agreement with
the Engineer-in-Charge.
No claim whatsoever will be entertained for supply of machineries. No extension of
time will be granted to the contractor under this ground under any circumstances
The tenderer should furnish along with their tender a list of works executed during the
last five years duly certified by the concerned Engineer-in-charge indicating the
satisfactory completion for Civil, P.H. & Electrical works as per the proforma enclosed
in a separate sheet of Schedule-D.
The tenderer or any of its constituent partners of whose contract for any work has
been rescinded or who has abandoned any work in the last five years prior to the
date of Bid shall be debarred from qualification. The tenderer is to furnish an affidavit
at the time of submission of tender paper about the authentication of tender
documents. An affidavit to this effect is to be furnished in Schedule-F and information
in Schedule-E

It should be clearly understood that :

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as
well be directed by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or
reinforced concrete) for the testing shall be taken for each structural member
by a representative of the contractor in the presence of responsible officer of
the rank not lower than that of an Assistant Engineer or sub-Divisional Officer.
The contractor shall bear the cost so involved in testing. The test specimen in
cube should be carried out in the Departmental Control and Research
Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stipulation in Bridges code section-lIl.

c) Test specimens shall be formed carefully in accordance with the standard
method of taking test specimen and no plea shall be entertained later on the
grounds that the casting of the test specimen was faulty and that the result of
the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in
QualityControl and Research Laboratory as per direction of Engineer-in-
charge. Cost of testingof all specimens and samples will be borne by the

Contractor.

e) The standard of acceptance of the cube strength of concrete shall be per
standard specification & code practice for Bridge Code of IRC 24-1972.

f) Construction of coffer dam or islands or the works of open excavation or
dressing required for laying well curb shall be included in the rate of well
sinking.

g) No claims will be entertained in respect of difficulties due to sand blowing etc.
met with during sinking of wells.

The rates quoted should be inclusive of carriage of water required in connection with

execution of the work. No claim for carriage of water whatsoever will be entertained.
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The contractor shall employ one or more Engineering Graduate or Two Diploma
holders as apprentice at his cost if the work as shown in the tender exceeds
*.2,50,000.00. The apprentices will be selected by the Executive Engineer, O.T.D.C.
Ltd., Odisha. The period of employment will commence within one month after the
date of work order and would last till the date, when 90% of the work is completed.
The fair wage to be paid to the apprentices should not be less than the emolument of
personnel of equivalent qualification employed under Government. The number of
apprentices to be employed should be fixed by the Executive Engineer, O.T.D.C. Ltd.,
Odisha in the manner so that the total expenditure does not exceed one percent of
the tendered cost of the work.

List of tool & plants in running condition in possession of contractor is to be furnished
in a separate sheet of Schedule-C.

It is the responsibility of the contractor to procure and store explosive required for
blasting operation. Department may render necessary possible help for procuring
license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work about the quality and
availability of the required quantity of materials, Medical aid, labour and Flood stuff
etc. and that the rates quoted by him in the tender will be adequate to complete the
work according to the specifications attached thereto and that he had taken in to
account all conditions and difficulties that may be encountered during its progress
and to have quoted labour rates and materials with taxes, Octoroi and other duties
lead, lifts, loading and unloading freight for materials and all other charges necessary
for the completion of the work to the entire satisfaction of the Engineer-in-charge of
the work and his authorized subordinates. After acceptance of the contract rates
Government will not pay any extra charges for any reason in case the contractor finds
later on to have misjudged the conditions as regards the availability of materials,
labour and other factors. The contractor will be responsible for any misuse, loss or
damages due to any reasons whatsoever of any departmental material during the
execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times
the cost of the materials will be deducted from the bills or his other dues.

The prevailing percentage of I.T. Department of the gross amount of the bill towards
income tax will be deducted from the contractor’s bill.

GST at source will be deducted as per the Government rule in force.

Prevailing rate of Cassie. @ 1% on estimated cost put to tender as per the
Building and Other Constructed Workers (RE&CS) Act. 1996 and Buildings and
Other Construction Workers Welfare Cess Act. 1996 (vide resolution No.-12653,
dt.15.12.2008 of Labour and Employment Department, Govt. of Odisha) will be
deducted from each running bill of the contractor.

It must be clearly understood that under no circumstances any interest is chargeable
for the dues or additional dues if any payable for the work executed and final bill
pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged
metals and materials.

Under section 12 of contractor’s labour (Regulation and Abolition) Act. 1970 the
contractor who undertakes execution of work through labour should produce valid
license from licensing authorities of labour Department.

Performance Security / Additional Performance Security :
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Amendment of Codal & Contractual Provisions:(As per Works Department OM
No.173 dt.03.01.2026)

After careful observation, Government has been pleased to abolish the extant
provisions of threshold negative bid caps (14.99%) introduced in Appendix-IX,
Clause 36 of OPWD Code Volume-ll in the procurement of works undertaken by
the Govt of Odisha and its agencies to ensure the procurement process results
viable and successful manner with adoption of in a following incremental
Additional Performance Security(APS) system:

But, if more than one bid is quoted at the same percentage rate (decimal up to
two numbers will be taken for all practical purposes) either at the estimated cost
put to tender or less than the estimated cost put to tender, then the tender
accepting authority will finalize the tender through a transparent lottery system,
where all bidders / their authorized representatives, the concerned SE/Executive
Engineer of concerned Division and DAO will remain present. The time and
venue of the lottery shall be intimated to the respective bidders through their e-
mail only. No other communication in this regard will be made.

62.1 Additional Performance Security shall be obtained from the bidder, when the bid
amount is less than the estimated cost put to tender. In such an event, only the
successful bidder who has quoted less bid price / rates than the estimated cost put
to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance
Security(APS) in shape of Term Deposit Receipt pledged in favour of Managing
Director, O.T.D.C., Ltd. Bhubaneswar.(from any Nationalized / Scheduled Bank in
India counter guaranteed by its local branch at Bhubaneswar within seven days of
issue of letter of acceptance (LOA) by the Divisional officer (by e-mail) to the
successful bidder, otherwise the bid of the successful bidder shall be cancelled
and the earnest money Deposit / Bid security shall be forfeited. Further proceeding
for blacklisting shall be initiated against bidder (As amended vide O.M. No.14459
dt.20.09.2018 of Works Deptt. Govt of Odisha has been modified with O.M.
No0.4559 Dt.05.04.2021 of Works Dept., Govt. of Odisha).

If the Contractor fails to complete the work, the amount so furnished as
additional performance security will be forfeited in addition to the other penal
clauses, if any to be imposed.

Additional performance security shall be taken on an incremental basis
from the selected bidder for low bid prices in the project works as
under:(As per Works Department OM No.173 dt.03.01.2026)

I. where the bid price is below 0% but not below 10% of the project cost put to
bid, no additional performance guarantee/security percentage is required.

II. where the bid price is below 10% but not below 20% of the project cost put
to bid, the additional performance guarantee/security percentage shall be
incremented by 0.1% for every percentage of bid price below 10% of the
project cost put to bid starting at 11% with the additional bid performance
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guarantee being 0.1% and this additional performance guarantee percentage
shall be applied on the bid price;

lIl. where the bid_ price is 20% or more below of the project cost put to bid. the

additional performance guarantee percentage shall be incremented by 0.2%
for every percentage of bid price below 20% of the project cost put to bid in
addition to 1% of the bid price and this additional performance guarantee
percentage shall be applied on the bid price;
IV. The additional performance guarantee percentage shall be rounded off to
the next lower percentage based on whether the decimal point of the
percentage of bid price is below 0.5% or next higher percentage based on
whether the decimal point of the percentage of bid price is 0.5% or more.

V. The additional performance security shall be treated as part of the performance
security.

V1. Justification for abnormally low bids shall be scrutinized by the departmental
technical committee and recommended to the competent authority of the
administrative department for the approval of the additional performance
security (APS). An abnormally low bid is one in which the bid price, in
combination other elements of the bid, appears so low that raises material
concerns as to the capability of the bidder to perform the contract at the offered
price. Procuring entity may, in such cases, seek written clarifications from the
bidder, including detailed price analysis of its bid price in relation to scope,
schedule, resource mobilization, allocation of risk and responsibilities and any
other requirements of the bid document. If, after evaluating the price analysis,
the procuring entity determines that the bidder has substantially failed to
demonstrate its capability to deliver the contract at offered price, the procuring
entity may reject the bid / proposal. However, it would not be advisable to fix a
normative percentage below the estimated cost, which would automatically be
considered as an abnormally low bid.

These amendments shall take effect from the date of issue of the O.M.

Accordingly, the relevant existing codal / Contractual provision stands modified with effect
from the date of issue of this O.M.

This has been concurred in by the finance department vide file no. FIN-WF1-MISC-0102-
2025.

Sample of all material - The contractor shall supply sample of all materials fully
before procurement for the work for testing and acceptance as may be requiring by
the concerned Executive Engineer.

Super class contractor shall employ under himself two Graduate Engineer and two
Diploma holders belonging to the State of Odisha. Special class contractor shall
employ under him one graduate Engineer and two Diploma Holders belonging to the
state of Odisha. Likewise, ‘A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall
pay to the Engineering personnel monthly emoluments, which shall not be less than
the emoluments of the personnel of equivalent qualification employed under the State
Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the
contractor with names of such unemployed Graduate engineers and Diploma Holders
if such help is sought for by the contractor. The names of such Engineering personnel
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appointed by the Contractors should be intimated to the tender receiving authority
along with the tender as to who would be supervising the work. Each bill of the Super
Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment
Roll of the Engineering personnel together with a Certificate of the Graduate Engineer
or Diploma Holder so employed by the contractor to the effect that the work executed
as per the bill has been supervised by him. (Vide Works Department No. Codes M-
22/91-15384 dated 9.7.91). The required certificate is to be furnished in the tender
documents vide Schedule-G.

An engineering personnel of the executing agency should be present at work site at
the time of visit of High-level Inspecting officers in the rank of Chief Engineer and
above.

All reinforced cement work should conform to Odisha Detailed specification and
should be of proportion as per Contract Agreement having desired compressive
strength (in work test) in 15 cm cubes at 28days, after mixing and test conducted in
accordance with 1S 456 and IS 516.

Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/
Sumps/ M.H. etc. either rainwater or sub-soil water, if necessary, should be borne by
the contractor. No payment will be made for benchmarks. Level pillars, profiles and
benching and leveling the ground wherever required. The rates quoted should be for
finished items of works inclusive of these incidental items of work. It should be
understood clearly that no claims whatsoever would be entertained.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-
44150 dtd.25.11.57.

The Contractor will have to submit to the Executive Engineer, O.T.D.C. Ltd., monthly
return of labour both skilled and unskilled employed by him on the work.

All fittings for doors and windows P.H. & Electrical works as supplied by the
Contractor should be of best quality and conform to relevant |.S. specification and
should be got approved by the Engineer-in-charge of the respective wing before they
are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite
equipment for testing buildings, if found necessary and bear the entire cost of such
test, including the inspection of Electrical Inspectorate.

The Tenderer should furnish along with their tender 1. A list of works, which are at
present in their hand (Schedule-B) 2. List of T&P (Schedule-C) and 3. List of work
executed (Schedule-D) in the prescribed proforma(s) enclosed herewith in
appropriate place of bid document.

All reinforced cement concrete works should be finished smooth.

The tenderer may at his option quote reasonable rate for each item of work carefully
so that the rate for one item should not be unworkable low and for others too high.
The contractor has to arrange the samples of materials required for execution to be
got tested and approved by the Department before taking up the work and during
course of execution required from time to time. All such samples will be tested at any
of the Departmental Control and Research Laboratories, at the cost of the
Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or
any other cause during the course of execution of work or up to 6 months after
completion of work or if any, imperfection becomes apparent to the work within 6
months from the date of final certificate of completion of work the contractor shall
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make good of all such damages at his own cost with no extra cost to the Department.
No claims, whatsoever, in this regard will be entertained.

The Fly Ash Bricks should be of good qualities. The bricks should be approved by the
Engineer-in-Charge before use in the work and should confirm to the minimum
strength and other criteria as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor
who undertakes execution of work through labour should produce valid license from
the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating
consumption of steel and no claim whatsoever regarding difference in co-efficient of
steel will be entertained. The rates quoted shall be inclusive of any eventuality of
difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to
submit an affidavit to the effect that he has not yet availed the facility / participated in
the tender for more than two works (Excluding this work) during the current financial
year. The name of work for which participated and the authority to whom the tender
was submitted must be mentioned in the affidavit, failing which the tender will be
rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would
be deemed to have been entered in to within the State of Odisha and it is agreed that
neither party to the contract will be competent to bring a suit in regard to the matter
by this contract at any place outside the State of Odisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

(h All materials before they are being used in the items of works as per this
Schedule of quantities and also the finished items of work where tests are
applicable shall have to be tested through the Engineer-in-charge of the
respective wing at appropriate Laboratories according to the relevant I.S.
specifications of the materials and the said items of works and the cost of all
such tests shall have to be borne by the Contractor and the rates of the items
of works should be inclusive of cost of such tests.

() The tests have to be planned & carried out such that the progress of work is
not hampered

(Il  The tests are mandatory as per the prescribed frequencies and I.S.
specifications. However, these are not exhaustive and the Engineer-in-charge
has the right to prescribe other required test if any as will be considered from
time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the
relevant Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses
not covered under P-1 contract form shall be governed by the clauses of the D.T.C.N.
It must be definitely understood that the Government does not accept any
responsibility for the correctness and completeness of the trial borings shown in the
Cross Section.
Schedule of quantities is accompanied in Cover-ll (Price Bid). It shall be definitely
understood that the Government does not accept any responsibility for the
correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the
contract and such omissions, deductions, additions or alternations shall no way
invalidate the contract and no extra monetary compensation, will be entertained.
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In case of any complaint by the labour working about the non-payment or less
payment of his wages as per latest minimum Wages Act, the Executive Engineer will
have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour
directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Executive Engineer is final and binding on
the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen
etc. of approved quality and specification at his own cost for completion of the work
with the time schedule. No extension of time will be granted on the application of the
contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials
during transit and in the execution of the work due to reasons what-so-ever and the
cost of such materials will be recovered from the bills at stock issue rates or market
rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work
with a view to dispose of the same dishonesty, he shall be in addition to any other
liability civil or criminal arising out of his contract be liable to pay a penalty equivalent
to five times of the price of the materials according to the stock issue rate or market
rate whichever is higher. The penalty so imposed shall be recovered at any time from
any sum that may then or at any time thereafter become due to the contractor or from
his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his
need for the work issued by the Sub-Divisional Officer in-charge subject to the
availability of the materials. The tenderer shall make all arrangement for proper
storages of materials but no cost for raising shed for storage, pay of security guard
etc. will be borne by the Department. The Department is not responsible for
considering the theft of materials at site. It is the contractor’s risk. Under any such
plea if the tenderer stops the work, he shall have to pay the full penalty as per clause
of P1 agreement.

The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such
materials without any controversy or dispute on that account. The rate of issue of
such materials will be at the stock issue rates inclusive of storage charges or rates
fixed by the Department or current market rate whichever is higher.

All the materials which are to be supplied from P.W.D. store will be as per availability
of stock and the contractor will have to bear the charges of straightening, cutting,
jointing, welding etc. to required sizes in case of M.S. Rods or TOR Steel / M.S
Angles, Tees and Joists etc. After the issue from the P.W.D. store, the materials may
be under the custody of the contractor and the contractor will be responsible for its
safety and storage. Cut pieces of steel more than one meter in length will be returned
by the contractor at the issuing stores without conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be taken
as binding. The contractor must have to arrange by themselves cement, steel,
bitumen and every sort of materials from approved manufacturer, get it tested in the
Departmental Laboratory and approved by the Department before use. No extension
of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc.
shall be measured in length of different diameter, size and specification as actually
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used (including hooks and cranks) in the work correct to an inch or cm. And their
weight calculated as per sectional weight prescribed by the Indian Standard
Specification or as directed by the Engineer-in-Charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).
Odisha Bridge & Construction Corporation Ltd. will be allowed price preference
up to 3% over the lowest quotation or tender as laid down in Works and Transport
Department Resolution No-285 date-17.04.1974. The Odisha Construction
Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express
willingness to execute the work after reduction of rates by negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and
produce such documents in support of their payment to the concerned Executive
Engineer with their bills, falling which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and
deposited in the revenue of concerned department.

Trial Boring - The foundation level as indicated in the body of the departmental
drawing is purely tentative and for the general guidance only. The Department has
no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples
tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding
level while quoting his rates for tender the contractor shall take in to account of the
above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve)
months from the completion of the work arising out of defective or improper materials
or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and
in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road/ building for 12
(Twelve) months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be
under the contractor’s charge. The contractor is to be held responsible to make good
all injuries, damages and repairs occasioned or rendered necessary to the same by
fire or other causes and they hold the Govt. of Odisha harmless for any claims for
injuries to person or structural damage to property happening from any neglect,
default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also, no claim shall be entertained
for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity
whether natural or incidental damages so caused will have to be made good by the
contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade
requirement as per the latest provision of relevant. I.S. Code / I.R.C. code / MoRT
&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work
shall issue an order book to the contractor to be kept at the site of the work with pages
serially numbered. Orders regarding the work whenever necessary are to be entered
in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly
noted by the contractor or his authorized agents with their dated signature. Orders
entered in this book and noted by the contractor’s agent shall be considered to have
been duly given to the contractor for following the instructions of the Department. The
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order Book shall be the property of the P.W.D. and shall not be removed from the site
of work without written permission of the Engineer (Executive Engineer) and to be
submitted to the Engineer-in charge every month.

The contractor should attach the certificate in token of payment deposit with the
registration authority as per recent circular of the Government relating to his
registration.

In case of any discrepancy in printing or omissions of statutory specifications or any
other part or portion of the approved document during download of the bid document,
the decision of the officer inviting the bid will be binding on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of Labours,
Materials, P.O.L. and Royalties. Arrangement of borrow areas i.e. Land, Approach
Road to the building site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively
necessary the term dewatering shall mean the execution or operation of the items
due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

The contractor shall make requisition of claim book from the date of commencement
of the work from the Department and shall maintain in proper P.W.D. form with pages
serially numbered in order to record items of works are not covered by his contract
and claimable as extra. Claims shall be entered regularly in this book under the dated
signature of the contractor or his duly authorized agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other
claim beyond this claim up-to-date. If in any month there are no claims to record, a
certificate to that effect should be furnished by the contractor in the claim book. Each
claim must be defined and should be given as for as possible regarding the quantities
as well as the total amount claimed. The claim book must be submitted by the
contractor regularly by 10th and 16" days of each month for orders of the Engineer-
in-Charge or competent authority. Claims not made in this manner or the claim book
not maintained from the commencement of the work is liable to be summarily
rejected. The claim book is the property of the P.W.D. and shall be surrendered by
the contractor to the Engineer-in-charge after completion of the work or before
recession of the contract by the Department whichever is earlier for record.

Number of tests as specified in I.R.C. / MoRT&H / |.S.| specification required for the
construction of roads / bridges / buildings or any other structural works will be
conducted in any Govt. Test House /Departmental laboratories/reputed material
testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will
be borne by the contractor. The collection of samples and testing are to be conducted
for both prior to execution and during execution as may be directed by the Engineer-
in-charge and on both the accounts the cost shall be borne by the contractor.

Even qualified criteria are met, the bidders can be disqualified for the following
reasons, if enquired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d)  Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series
one by one, thereby facilitating a particular tender for award, then they shall be
penalized with adequate disincentives with forfeiture of EMD unless adequate



56

justification for such back out is furnished. Appropriate action for black listing the
tenderers shall also be taken apart from disincentives against the tenderer.

110. The following documents which are not submitted with the Bid, will be deemed to be

111.

part of the Bid:

SI. No Particulars

Notice Inviting tender
Instruction to the Bidders

Conditions of Contract.

Contract data
Specifications
Drawings

O | WIN| -~

Condition for issue of plant & machinery to contractor on hire: - Tools & plants
will be issued to the contractor only if it is desirable in the interest of Govt. works and
if these can be spared without inconvenience to the Department. The Sanction of the
Executive Engineer, O.T.D.C. Ltd., Odisha shall be necessary in each case. The
contractor shall arrange his programme of work according to the availability of the
plant & machinery & no claim will be entertained for any delay in supply by the
Department.

An agreement shall be entered in to by the contractor to the effect that these hire
charges are recoverable from the bills of the contractor regularly and the final
payment for the work including refund of security deposit will not be made until the
total amount due to the Government on account of hire of machinery etc. is
recoverable in full. Full amount of hire charges due from the contractor at any contract
at any time shall be recovered from his next subsequent bill. All transit and incidental
charges in connection with the dispatch of tools and plants and machineries from
workshop shed/ deposit return there to, will be borne by the contractor. The hire
charge shall be recovered at the prescribed rates from and inclusive of the date, the
plant and machinery is made over up to and inclusive of the date of its return, even
though the same day it may not have been utilized for any reason except for a major
break down which may take more than 72 hours for repairs. The contractor shall
immediately intimate in writing to the Engineer—in-charge when any plant or
machinery goes out of order requiring major repairs. The hire charges are for clock
hours. In case of tar boilers, hot mix plant and any other machinery requiring similar
preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.
The machine will work in shifts of 8 hours each. Extra charges towards overtime
wages of any of the operating and maintenance staff will be leviable. These charges
will be fixed by the Engineer-in-charge from time of time. In no case, the tools and
plants shall be operated beyond 8 hours in any shift without prior written permission
of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for
periodical servicing and maintenance. He shall also provide for any labour and water
source for washing the plants. In the case of Concrete mixtures, pavers and similar
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such type of equipment, the contractor shall arrange to get the hopper cleaned and
the drums etc. washed at the close of work each day. The plant and machinery once
issued to a contractor shall not be returned by him on account of lack of arrangement
of labour and material etc. on his part. The same will be returned only when they do
not require or when in the option of Engineer-in-charge the work or a portion of work
for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his
sole risk and responsibility for damages and / or loss except fair wear and tear. The
damage or loss as assessed by Engineer-in-charge shall be made good by the
contractor. In the event of a disagreement as to the extent of damage or the value of
article lost, the decision of Executive Engineer, O.T.D.C. Ltd., Odishashall be final.
The contractor shall on or before the supply of plant and machinery sign an
agreement in indemnifying the Govt. against loss or damage to the machine. The
Contractor shall also be responsible for any claim for compensation for loss of life,
injury or damages to property etc. arising from any cause what-so-ever. The
contractor shall provide full time chowkidar for guarding the plant and machinery at
site.

If the articles are not returned within the date originally specified or extended by the
Engineer in Charge, in addition to the normal hire charge, a surcharge equal to 10%
of the hire charges will be levied for the period that the machinery is not returned.
Such period will be treated as working time. In the event of the non-return of the
machinery, the full value of the articles at the current market price will be recovered
from the contractor’s outstanding bills or any bills that may become due in respect of
his other work under the state public works Department. The decision of the
Executive Engineer, O.T.D.C. Ltd., Odisha shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the
machinery, enter in to an agreement with the Engineer-in-charge or his nominees in
the form attached. Log Books for recording the hours of daily works for each of the
plant and machinery supplied to the contractor will be maintained by the Department
will be attested by the contractor or his authorized agent daily. In case of contractor
contests the correctness of the entries and / or fails to sign the logbook, the decision
of the Engineer-in-charge shall be final and binding on him. Hire charges will be
calculated according to the entries in the logbook and will be binding on the

contractor.
AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS
This agreement made on the ... Two Thousand

between (herein-after referred to as “the hirer” which expression shall unless excluded by

or repugnant to the context include his heirs, executors, administrators and assigns) of the

one part and the Govt. of Odisha (here in after referred to as the Governor which expression
shall unless excluded by or repugnant to the context include his successors in office as
assigns) of the other part. Whereas the hirer desirous of hiring the tools and plants of the

P.W. Department of the Odisha Govt. and more particularly specified in the schedule here

under between here in after referred to as “the tools and plants”. And whereas Government

has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in
after mentioned. Now it is here by and between the parties here to as follows :-

a) In consideration of agreement that hire charges be recovered from their bill for work
executed on which this machinery will be used or any other than standing in the
names of contractors in the book of the Department or any other Government
Department. The Govt. agrees to let the hirer tools and plants for the period to be
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computed from the date of delivery of the tools and plant to the hirer at the P.W.
Department workshop / store at Bhubaneswar.

The rate of higher charges will be as mentioned in the schedule attached.

The hirer shall not transfer, assign or sublet or in any way part with the tools and
plants or any part there-of without the previous written approval of the Engineer-in-
charge

On the expiry of the period of the hire, the hirer shall return the tools and plants to the
Public Works Department. & Workshop / store at Bhubaneswar in the same good
condition in which they were received by him.

In the event of the tools and plants not being returned on the expiry of the above-
mentioned period, the hirer shall without prejudice and any other liability pay to the
Government on account equivalent to the rate of hire specified for the working period
and an increase of ten percent.

The tools and plants shall be open for inspection at all times to the officers of the
Government.

The hirer shall not operate the tools and plants so hired for more than one shift / two
shifts of 8 hours each per day without the prior sanction of the Engineer-in-charge. If
the hirer operates the tools and plants beyond the aforesaid limit without the prior
sanction of the Assistant Engineer, he shall pay to Government additional hire
charges as well as over time charges for staff for such excess operation at the rate
approved by the Engineer-in-charge from time to time.

In case of breakdown, repairable at the site within a period of three days hire charges
as specified in the schedule will be levied except in case of major repairs.

Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claims for compensation for loss of life, injury
or damage to property etc. arising due to any causes what-so-ever during the period
of the machinery is in his charge.

All municipal or other dues and taxes payable on account of the use or operation of
the tools and plants for the period of hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair
wear and tear to the tools and plants during the period of hire. The cost recoverable
from the hirer shall be the full replacement value as determined by the Engineer-in-
charge .In the event of any loss or damage not being made good by the hirer to the
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good
himself such loss or damage and recover the cost thereof from the hirer. The hirer
shall pay to the Engineer-in-charge such an amount as shall be necessary to make
good the loss or damage failing which the same will be recovered from his dues as
in case of hire charges.

On the breach of any terms or conditions of this agreement by the hirer the Engineer-
in-charge shall be entitled to demand the return of tools and plants and the hirer shall
return the tools and plants within 72 hours from the date of receipt of such order in
writing .In case of failure on the part of the hirer to comply with such order he shall be
liable to pay such penalty as may be imposed by the Engineer-in-charge for the period
the tools and plant are detained provided that the maximum penalty shall not exceed
the cost replacement of the tools and plants .

In case of any disputes between the hirer and the Government, the decision of the
Executive Engineer, O.T.D.C. Ltd., Odisha shall be final.

This agreement shall be operated by the Engineer-in-charge on behalf of the
Government and the term Engineer-in-charge shall include all officers duly authorized
by him to exercise powers on his behalf.
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THE SCHEDULE

Serial No. Description a_nd Name of No. | Amount of hire per hour| Remarks
the articles

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the
Governor of the State has set their respective hand, the day and the year here in

above written.

2. Signed sealed and delivered in

Signed by:1
the presence of



60

ELIGIBILITY CRITERIA:

To be eligible for qualification, applicants shall furnish the followings. Non-
furnishing of the following particulars shall be treated as ineligible.

a. Required E.M.D of Rs. 77,740.00 Clause No0.20 of DTCN

b. Cost of tender paper Rs. 10,000.00 and GST @ 18% Rs. 1800.00(Online).

c. Scanned copy of valid Contractor Registration Certificate, GST Registration
Certificate, GSTIN, PAN card along with the tender documents and the L-I
bidder has to furnish the Original Registration certificate, GSTIN and Pan card
for verification within (5) Five days of opening of Cover-ll of the tender before
Executive Engineer, O.T.D.C. Ltd., Bhubaneswar as per Clause No-1, 5(i) and
21 of DTCN. The contractor belonging to outside state of Odisha and not started
business should submit an undertaking in the form of an Affidavit indicating
therein that they are not registered under Odisha GST as they have not started
any business in the state and they have no liability under the Act. But before
award of final contract, such bidders will have to produce the GSTR egistration
certificate.

d. The agency having a valid H.T./L.T./M.V. License/ M.O.U. (Memorandum of
Understanding duly notarized) with eligible registered electrical contractor having
valid H.T. license. Clause No.8 of DTCN and Schedule-J need to be furnished.

e. Joint Ventures are not accepted.

f. Bidder / Firm should furnish a list of similar nature of works executed during
last five years stating the Agreement No., date of commencement, stipulated date of
completion and actual date of completlon duly certified by the respective
employers.

The applicant should have completed one work of similar nature of worth 40% of the
value of work put to tender in last five years as a prime agency. The certificate to
that effect has to be obtained from an officer not below the rank of Executive
Engineer concerned with the work under report.

g. DELETED

Total Value of the Civil Engineering construction work performed in the last five years are
to be furnished for which certificate from Chartered Accountant is to be furnished.

2020-2021 2022-2023 2024-2025
2021-2022 2023-2024
h. Non-submission of required information in schedule E and F shall be treated

as non-responsive and the bid shall be summarily rejected. The documents
uploaded for one bid or part thereof shall not be considered during evaluation
of other bid and each bid shall be evaluated as per the documents uploaded for
the particular bid.

i Turn over certificate (Bidder / Firm should have annual financial turnover of not
less than 40% of the value of work put to tender in any one year in civil
construction works during last five years and the turn over need to be certified
by a registered Chartered Accountant.)

j- Valid EPF registration certificate with up-to-date payment receipt. (Mandatory)
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112. Time Control: - (Vide Works Department Office Memorandum No0.24716
dtd.24.12.2005 and No0.8310 dtd.17.05.2006)
a) Progress of work and Re-scheduling programme.

i) The Executive Engineer shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of
the Bid process and commencement of the contract.

i) Within 15 days of issue of the letter of acceptance, the contractor shall submit
to the Engineer-in- Charge for approval a Programme showing the general
methods, arrangements, and timing for all the activities in the Works along with
monthly cash flow forecast.

iii) To ensure good progress during the execution of the work the contractors shall
be bound in all cases in which the time allowed for any work exceeds one month
to complete, 1/4th of the whole time allowed under the contract has elapsed, V2
of the whole of the work before 2 of the whole time allowed under the contract
has elapsed, 3/4th of the whole of the work before 3/4th of the whole time
allowed under the contract has elapsed.

iv) If at any time it should appear to the Engineer-in-Charge that the actual process
of the work does not conform to the programme to which consent has been
given the Contractor shall produce, at the request of the Engineer-in-Charge, a
revised programme showing the modifications to such programme necessary to
ensure completion of the works within the time for completion. If the contractor
does not submit an updated Programme within this period, the Engineer-in-
Charge may withhold the amount of 1% of the contract value from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

v) An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing
of the remaining work including any changes to the sequence of the activities.

vi)The Engineer-in-Charge’s approval of the Programme shall not alter the
Contractor’s obligations. The Contractor may revise the Programme and submit
it to the Engineer-in-Charge again at any time. A revised Programme is to show
the effect of Variations and Compensation Events.

b) Extension of the Completion Date.

i) The time allowed for execution of the works as specified in the Contract data
shall be the essence of the Contract. The execution of the works shall
commence from the 15th day or such time period as mentioned in letter of Award
after the date on which the Engineer-in-Charge issues written orders to
commence the work or from the date of handing over of the site whichever is
later. If the Contractor commits default in commencing the execution of the work
as aforesaid, Government shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance
guarantee / Security deposit absolutely.

i) The Contractor shall submit the Time & Progress Chart for each milestone
Quarter wise indicating each month and get it approved by the Department. The
Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of
the dates of commencement and completion of various trades of sections of the
work and may be amended as necessary by agreement between the Engineer-
in- Charge and the Contractor within the limitations of time imposed in the
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contract documents, and further to ensure good progress during the execution
of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given
in contract data.

ii) In case of delay occurred due to any of the reasons mentioned below, the
Contractor shall immediately give notice thereof in writing to the Engineer-in-
Charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

(1)  Force majeure, or

(2)  Abnormally bad weather, or

(3)  Serious loss or damage by fire, or

(4)  Civil commotion, local commotion of workmen, strike or lockout affecting
any of the trades employed on the work, or.

(5) Delay on the part of other contractors or tradesmen engaged by
Engineer-in-Charge in executing work not forming part of the Contract.

(6) In case a Variation is issued which makes it impossible for Completion to
be achieved by the Intended Completion Date without the Contractor
taking steps to accelerate the remaining work and which would cause the
Contractor to incur additional cost, or

(7)  Any other cause, which, in the absolute discretion of the authority
mentioned, in Contract data is beyond the Contractors control.

iv)Request for reschedule and extension of time, to be eligible for

consideration, shall be made by the Contractor in writing within fourteen

(14) days of the happening of the event causing delay. The Contractor may

also, if practicable, indicate in such a request the period for which extension is

desired.

v) In any such case a fair and reasonable extension of time for completion of work
may be given. Such extension shall be communicated to the Contractor by the
Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by the Engineer-in-Charge and
this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause-2 of
P-1 Contract or to complete the work and clear the site on or before the
contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the Government on account
of such breach, pay as agreed compensation the amount calculated at the
rates stipulated below as the Executive Engineer/Executive
Engineer(whose decision in writing shall be final and binding) may decide
on the amount of tendered value of the work for every completed day / month
(as applicable) that the progress remains below that specified in Clause-2 of
P-1 Contract or that the work remains incomplete. This will also apply to items
or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month of for delay of work, delay to be completed
on per Day basis. Provided always that the total amount of compensation for
delay to be paid under this condition shall not exceed 10% of the Tendered
Value of work or to the Tendered Value of the item or group of items of work
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for which a separate period of completion is originally given. The amount of
compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the
contractor does not achieve a particular milestone mentioned in contract data,
or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown
against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone shall be automatic without any notice
to the contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently
also shall be withheld. However, no interest whatsoever shall be payable on
such withheld amount.
d) Bonus for early completion
For availing incentive clause in any project which is completed before the
stipulated date of completion, subject to other stipulations it is mandatory on
the part of the concerned Executive Engineer to report the actual date of
completion of the project as soon as possible through fax or e-mail so that the
report is received within 7 days of such completion by the concerned Executive
Engineer, Chief Engineer & the Administrative Department. The incentive for
timely, completion should be on a graduated scale of one percent to 05 percent
of the contract value. Assessment of incentives may be worked out for earlier
completion of work in all respect in the following scale.
Before 30 % of contract period = 5 % of Contract Value
Before 20 to 30 % of contract period = 4 % of Contract Value
Before 10 to 20 % of contract period = 3 % of Contract Value
Before 5 to 10 % of contract period = 2 % of Contract Value
Before 5% of contract period = 1 % of Contract Value
(Amendment to Para-3.5.5 (V) of Note-Ill of OPWD Code Vol.-I by inclusion
vide O.M. No.5288 dt.04.05.2016)
e) Management Meetings
i) Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of management meetings shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.
i) The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the Employer.
The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting
and stated in writing to all who attended the meeting.
Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of
Works Department, Odisha):-To rescind the contract (of which rescission notice in
writing to the contractor under the hand of the Executive Engineer/Executive
Engineers Hall be conclusive evidence), 20% of the value of left over work will be
realized from the contractor as penality.
Building and other Construction Workers Welfare Cess @ 1% of the estimated cost
as per tender notification read with latest corrigendum if any will be proportionately
deducted from the contractor’s bill at the time of making payment of each bill.
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The tenderers are required to go through each clause of P.W.D. Form P-1 carefully

in addition to the clauses mentioned here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to

OPWD Code Vol.-ll on rules for black listing of Contractors vide letter no.3365

dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution
of work/tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds
and non-adherence to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of
the State.

f) Submission of false/ fabricated / forged documents for consideration of a tender.

The safety certificate of the E.l. work will be furnished by the agencies after getting

necessary verification from the electrical inspector / equally competent authority

responsible for the work prior to Energization of the building.

Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In

case of percentage rate tender: -

i) The Contractor has to mention percentage excess or less over the estimated cost
(In figures as well as words) in the prescribed format appended to the tender
document.

i) Contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in separate sealed envelope shall be
opened, declared and recorded first. The rebate so offered shall be considered
after opening of all packages called in the same Tender Notice. The Contractors
who wish to tender for two or more works shall submit separate tender for each.
Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as
per IFB) to which they refer, written on the envelope.

iii) Only percentage quoted shall be considered. Percentage quoted by the
Contractor should be accurately filled-in figures and words, so that there is no
discrepancy.

(1) If any discrepancy is found in the percentage quoted in words and figures,
then the percentage quoted by the Contractor in words shall be taken as
correct

(2) Ifany discrepancy is found in the percentage quoted in percentage excess/
less and the total amount quoted by the Contractor, then percentage will be
taken as correct.

(83) The percentage quoted in the tender without mentioning excess or less and
not supported with the corresponding amount will be treated as excess.

(4) The percentage quoted in the tender without mentioning excess / less
supported with corresponding amount does not tally with either to
percentage excess or less then it will be treated as percentage excess.

(5) The percentage quoted in the tender without mentioning excess / less
supported with corresponding amount if tallied with the percentage then it
will be treated as to which side the amount tallies.

(6) The Contractor will write percentage excess/ less up to two decimal point
only.
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(7) The tender shall be written legibly and free from erasures, over writings or
corrections of figures. Corrections, over writings & interpolations where
unavoidable should be made by making out, initialing, dating and rewriting.

iv) In the contract P1 time is the essence. The contractor is required to maintain a

v)

certain rate of progress specify in the contract.

The quantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds
the limit stated above prior approval of competent authority is mandatory before
making any payment.

vi) The period of completion is fixed and cannot be altered except in case of

exceptional circumstances with due approval of next higher authority.

vii) Bills for percentage rate tenders shall be prepared at the estimated rates for

individual items only and the percentage excess or less shall be added or
subtracted from the gross amount of the bill.

SPECIAL CONDITION

i)

i)

No claim will be entertained due to any delay involve in land acquisition required
for the work. It shall be construed that the Contractor has thoroughly acquainted
himself about the situational condition before tendering for the work and after
having fully satisfied himself about the site condition and after going for the
stipulation of proceeding para of the special condition of DTCN as quoted rates.
Thus, his quoted rate could be deemed to cover any and all distance and
situations of the source of soil and also any & all modes of transport either by
manual and mechanical means notwithstanding the fact that the concerned
estimate or tender of Schedule of Rate for that matter does not envisage such
provision.

No claim will be entertained doe to any delays involve in land acquisition required
for the execution of the work. However, suitable extension of time may be given
under recommendation of the Engineer-in-Charge.

(Total 118 Clauses)

APPROVED

Sd/-
Superintending Engineer,
O.T.D.C. Ltd. Bhubaneswar
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CONDITIONS OF CONTRACT
Clauses of P1Contract

All compensation or other sums of money payable by the contractor to Government under
the terms of his contract may be deducted from or paid by, the sale of a sufficient part of
his security deposit or from the interest arising there from or from any sums which may
be due or may become due to the contractor by Government on any account whatsoever
and in the event of his security deposit being reduced by reason of any deduction or sale
as aforesaid, the contractor shall within 10days thereafter make good in cash or
Government securities endorsed as a aforesaid any sum or sums which may have been
deducted from or raised by sale of the security depositor any part thereof.

Clause -2 (a) The time allowed for carrying out the work as entered in the tender shall be strictly

b)

observed by the contractor and shall be reckoned from the date on which the written order
to commence work is given to the contractor. The work shall throughout the stipulated
period of the contract, be carried on with all due diligence (time being deemed to be of
essence of the contract on the part of the contractor) and the contractor shall pay as
compensation, an amount equal to 2 % on the amount of the estimated cost, if the whole
work as shown by the tender for every day that the work remains un-commenced, or
unfinished after the proper dates. The work should not be considered finished until such
date as the Executive Engineer / Superintending Engineer shall certify as the date on
which the work is finished after necessary rectification of defects as pointed out by the
Executive Engineer/ Superintending Engineer or his authorized agents, are fully
complied with by the contractor to the Executive Engineer / Executive Engineers
satisfaction). And further, to ensure good progress during the execution of the work
the contractor shall be bound, in all cases in which the time :
allowed for any work exceeds one month: to complete one- | Compensation for
fourth of the whole of the work before one fourth of the whole delay
time allowed under the contract has elapsed; one half of the
work, before one half such time elapsed, and three forth of work before three fourths of
such time has elapsed, in the events of the contractor failing to comply with the condition,
he shall be liable to pay as compensation an amount equal to one-third percent on the
said estimated cost of the whole work for everyday that the due quantity of work remains
incomplete provided always that the entire amount of compensation to be paid under the
provision of this clause shall not exceeds10 percent on the estimated cost of the work as
shown in the tender.

i) To rescind the contract of which rescission notice is writing to the contractor under
the hand of the Executive Engineer / Executive Engineer shall be conclusive
evidence.20% of the value of left over works will be realized from the contract as
penalty.

Contractor remains liable to
pay compensation if action
not taken under clause.
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i) Security deposit of the contractor shall be refunded only 12 calendar months
after the date of completion of the work provided the final bill has been paid and
defects, if any rectified.

Clause-3 In any case in which any of the powers, conferred upon the Executive Engineer /
Executive Engineer by clause 2 here of shall have become exercisable and the same
shall not be exercised. The
Non-exercise thereof shall not constitute a waiver of any of
the conditions here of and such powers shall notwithstanding Power to take
be exercisable. In the event of any future case of default by possession of or
the contractor of which by any clause or clauses he is require removal

declared liable to pay compensation amounting to the whole Oft‘"" Sf“
of his security deposit, and the liability of the contractor for c‘";)l;‘:lis‘"s

the past and future compensation shall remain unaffected. In
the event of the Executive Engineer/

Executive Engineer putting in force vested him under the preceding clauses he may, if he
so desire, take possession of all or any tools, plants, materials and stores, in or upon the
work, or the site thereof or belonging to the contractor, or procured by him and intended
to be used for the execution account at the contract rates, or in case of these not being
applicable, at current market rates to be certified by the Executive Engineer/
Superintending Engineer whose certificate thereof, shall be

final otherwise the Executive Engineer / Executive Engineer may

by writing to the contractor or his clerk of the works, foreman or

other authorized be require him to remove such tools, plants,

materials or store from the premises (within a time to be

specified in such notice) and in the event of the contractor failing

to comply with any such requisition, the Executive Engineer /

Executive Engineer may remove them at the contractor’s

expenses or sell them by auction or private sale on account of

the contractor and his risk in all respects, and the certificate of

the Executive Engineer/ Executive Engineer as to the expenses

of any such removal and the amount of the proceeds and

expense of any such sale shall be final conclusive against the

contractor.
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Clause4 If the contractor shall desire an extension of the time for completion of the work, on the
ground of his having unavoidable hindered in its execution engineer within 30days of the
date of the
Hindrance on account of which he desires such extension as a
fore said and the Executive Engineer / Executive Engineer shall,
if in his opinion (which shall be final) reasonable grounds be
shown there on, authorize such extension of time, if any, as may
in his opinion be necessary or proper. The Executive Engineer /
Executive Engineer shall at the same time in form the contractor
whether he/she claims compensation for delay.

Extension of time

Clause5 On completion of the work, the contractor shall be furnished with a certificate by the
Executive Engineer / Executive Engineer (herein after call the Engineer-in-charge) to be
completed until
the contractor shall have remove from the area of the premises to
be distinctly marked by the Executive Engineer/ Executive
Engineer in the site plan on which the work shall be executed, all
scaffolding, surplus materials and rubbish, and cleaned off the dirt
from all wood work, doors windows, floors or other part of any
building in upon or about which the work is to be executed, or of
which he may have possession for the purpose of the execution
thereof nor until the work shall have been measure by the officer
of the Public Works Department in accordance with the rules of
the department whose measurements shall be binding and
conclusive against the contractor. If the contractors shall fail to
comply with requirements of this clause as to removal of
scaffolding, surplus materials and rubbish and cleaning off dirt on
or before the date fixed for completion of the works, the Engineer-
in-charge mat at the expenses of the contractor remove such
scaffolding, surplus materials and rubbish and dispose of the
same as he thinks fit and clean off such dirt as aforesaid, and the
contractor shall forthwith pay the amount of all expenses incurred
and shall have no claim in respect of any such scaffolding or
surplus materials as aforesaid, except for any sum actually
realized by the sale thereof.

Final Certificate




Sub-Clause5

Clauseb6

If in the opinion of the Engineer-in-charge, which shall be final

and binding on the contractor, occupation or utilization of a portion
of the work completed in no way interferes with progress of the
work the same may be occupied or utilized by on behalf of the
Govt. under the written order of the Engineer-in-charge and to get
the defects, if any rectified by the contractor at his ( contractor )
own cost within six months from the date of completion of the
whole work provided that the contractor will not be allowed any
concession either in the shape of extension of stipulated period or
any other monetary compensations account of such occupation or

use.

A bill shall be submitted by the contractor
each month on or before the date fixed by
the Engineer-in-charge for all works
executed in the previous month, and the
Engineer-in-charge or his subordinate
shall take the requisite measurement for
the purpose of having the same verified
and the claim, as far as admissible,
adjusted, if possible before the expiry
often days from the presentation of the
bill. If the contractor does not submit the
bill within the time fixed as aforesaid the
Engineer-in-charge or his subordinate
shall measure up the said work in the
presence of the contractor whose
countersignatures of the measurement list
will be sufficient

Payment on
intermediate certificate
to be regarded as
advance& Bill to be
submitted.

Warrant, and the Engineer-in-charge or his subordinate shall
prepare a bill from such list which shall be binding on the contractor

in all respects.

Provided that, if any balance of the 10%
security is outstanding from each such
payment shall be deducted so much, not
exceeding 5% as may be necessary to
make up the balance of the security. All
such immediate payments to the
contractor shall be regarded as payments
by way of advance against the final
payment only and not as payments for the
work actually done and completed, and
shall not preclude the required of bad,
unsound and imperfect or unskilled work
to be removed and taken away and
reconstructed or re-erected, or be
considered as an admission of the due
performance of the contract, or any par

Deduction of Security
deposits from Contractor’s
bills
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thereof in any respect, or the actual of any
claim nor shall it conducted, determine, of
effect in any way the powers of the
Engineer-in-charge under these
conditions or any of them as to the final
settlement or adjustment of the accounts
or otherwise or in any other way vary or
affect the contract

Clause7 The final bill shall be prepared by the office of the Public Works
Department in accordance with in one month of the date fixed for
completion of the work.

Preparation of Final Bill
deposits from
Contractor’s bills

Clause8 If the specification or estimate of the work provides
for the use of any special description of material
to be supplied from the Engineer-in-charge’s
store, or it is required that the contractor shall use
certain stores to be provided by the Engineer-in-
charge under the conditions of this contract (such
materials and stores, and prices to be charged
therefore as here in after mentioned being so far
as practicable for the convinces of the contractor,
but not so as in any way to control the meaning of Store sup
effect of this contractor specified in the schedule
or memorandum here to annexed), the contractor
shall be supplied at the rates specified in the said
schedule may set off or deducted from any sums
then due, or thereafter to be came due to the
contractor under the contractor otherwise or
against or from the security deposit, or the
proceeds of sale thereof, if the same is held in
Government securities, the same or a sufficient
portion thereof being in this case sold for the
purpose. All materials supplied to the contractors
hall remain the absolute property of Government
and shall not on any account be removed from the
site of the work, and shall at all times be open to
inspection by the Engineer-in-charge’s store, at
the prevailing market rate or at the issue rate
whichever is less if by a notice in writing under his
hand he shall so require, but the contractor shall
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not be entitled to return any such materials, unless
with such consent, and shall have no claim for
compensation on account of any such materials
so supplied to him as aforesaid being unused by
him, or for any wastage in or damaged to any such
materials.

Clause 8-(a)lf a contractor removes any materials or stock so supplied to him
from the site of the work in contravention of the provisions of this
clause with a view to dispose of the same dishonestly, he shall, in
addition to any other liability, civil or criminal, arising out of this
contract be liable to pay a penalty equivalent to five times the price
of the said materials of stock, according to the stipulated rate. The
penalty so imposed shall be recoverable from any sum that may
be then or at any time thereafter may become due to the
contractor, or from his security deposit, or the proceeds of sale
thereof.

Clause 8-(b) Owing to difficulty in obtaining certain materials in the open market
the Government have undertaken to supply materials specified in
the schedule here to annexed. There may be delay in obtaining
materials by the department and the contractor is therefore,
required to keep himself in touch with the day today position
requiring the supply of materials from the Engineer-in-charge and
to so adjust the progress of the work that there may not remaining
idle nor may there be any other claim due to or arising from delay
in obtaining the materials it should be clearly understood that no
monetary claim what so ever shall entertained by the Government
on account of delay in supply materials. However, extension by the
contractor vides also clause-5.

Clause9 The contractor shall executive the whole and every and part of the
work in the most substantial and work men like manner and both
as regards materials and otherwise in every respect in strip
accordance with the specifications. The contractor shall also
conform exactly fully and faithfully to the designs, drawings

and instruction in writing relating to the

work signed by the Engineer-in-charge . Work to be executed
d lodaed in hi i nd to which th inaccordancewithspecif
and lodage S ofice a 0 C € icationdrawingandorde

contractor shall be entitled to have rsetc.

access at such office and to work the
contactor shall be entitled to have
access at such office for the which the
purpose of inspection during office hour
and the contractor shall if he so requires
be entitle at his own expenses to make
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or cause to be and instruction as
aforesaid.

The Engineer-in-charge shall have power
to make any alternation on or addition to
the original specifications, drawings,
designs and instructions that may appear
to him necessary and advisable during the
progress of work and the contractor shall
be bound to carry out the work in
accordance with any instruction which
may be given to him in writing signed by
the Engineer-in-charge a such alternation
shall not invalidate the contractor and any
addition work which the contractor may be
directed to do in the manner above
speciation all work as part of the work
shall be carried to do in the contractor on
the same condition in all respects on
which he agreed to the main work. The
time for the completion of the work shall
be extended in the proportion.

Alteration in
specification and
designs do not
invalidate the contract.

And if the addition work included any class work for which no rate
is specified in this contract then such class of work shall be carried
out at the rates entered in the sanctioned scheduled of rates of the

locality during the period when the work
is being carried on and if such last
mentions last mentioned class of work is
not entered in the schedule of the date of
his receipt of the order to carry out the
work seven days of the date of his receipt
of the order to carry out the work inform
the Engineer-in-charge of the rate which
it is his intention to change for such class
of work of work and if the Engineer-in-
charge does not agree to this rate he
shall by notice in writing be at liberty to
cancel his order to carry out such class of
work and arrange to carry it out in such
manner as he may consider advisable.
No deviation from the specification
stipulated in the contract not addition
items of work shall any altered addition or
substitution work be carried out by him
unless the rates of the substitution altered
or additional item have been approved
and fixed in within by the Engineer-in-

Extension of time
inconsequence of
alterations.

Rates of work not in
estimate or schedule of
rate, of the district.




Clause11

Clause12

73

charge. The contractor shall be bound to
submit his claim for any additional work
done during any month on or before the 15
day soft he following month accompanied
by a copy of the order in writing of the
Engineer-in-charge for the additional work
and that the contractor shall not be entitled
to any payment in respect of such
additional work if he fails to submit his
claim with in the aforesaid period.

Provided always that if the contractor shall commence work
or c\incur any expenditure in regard thereof the rates shall have
been determined as lastly hereinbefore mentioned, in such case
he shall only be entitled to be paid in respect of the work carried
out or expenditure incurred by him prior to the date of the
determination of the rates as aforesaid according to such rate of
rates as shall be fixed by the Engineer-in-charge. In the every of a
dispute, the decision of the Additional Chief Engineer of the circle

will be final.

It at any item after the commencement of
the work the Government of Orissa shall
for any reason whatsoever not required
the whole thereof as specified in the
tender to be carried out the Engineer-in-
charge shall give notice in writing of the
fact to the contractor who shall have no
claim to any payment or compensation
which soever on account of any profit or
advantage, which he might have derived
from the execution of the work in full but
which he did not derive in consequence
of the full amount of the work not having
been carried out neither shall behave
any original Specification drawings,
design sand instruction which shall
involve any curtailment of the work as
originally contemplated.

If it shall appear to the Engineer-in-
charge or his subordinate in-charge of
the work, that any work has been
executed with unsound, imperfect or
unskillful workmanship or with materials
of any inferior description, or that any
materials or articles provided by him for
the execution of the work and unsound
or of a quality inferior to that contracted

No compensation for
alteration in or
restriction of work to
be carried out.

Action
andcompensation
payable in case
ofbadwork.
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for or otherwise not in accordance with
the contract, the contractor shall on
demand in writing from the Engineer-in-
charge specifying the work materials or
articles complained of notwithstanding
that the same may have been in
advertently passed certified and paid for,
forthwith  rectify or remove and
reconstruct the work so specified in
whole or in part, as the case may
required, or as the case may be remove
the materials or articles so specified and
provide other proper and suitable
materials or articles at his own proper
charge and cost, and in the event of his
failing to do so within a period to be
specified by the Engineer-in-charge in
his demand aforesaid, then the
contractor shall be liable to pay
compensation at the rate of one percent
on the amount of the estimate for every
day not exceeding ten days, while his
failure to do so shall continue and n the
case of any such failure the Engineer-in-
charge may rectify or remove, and re-
executed the work or remove and
replace with others, the materials or
articles complained of as the case may
be at the risk and expense in all respect
of the contractor.

All work under or in course of execution or
executed in pursuance of the contractor
shall at all times be open to the inspection
or supervision of the Engineer-in-charge
and his subordinates and the contractor
shall at all times during the usual working
hours, and at all other times at which
reasonable notice or the intention of the
Engineer-in-charge or his subordinate to
visit the works shall have been given to
the contractor wither himself be present to
receive orders and instruction have a
responsible agent duly accredited in
writing present for that purpose orders
given to the contractors agent shall be

Contractor or
responsible agents to
be present.




Clause14
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considered to have the same force as if
they had been contractor himself.

Work to be
open to
inspection.

The contractor shall give not less than five days’ notice in writing
to the Engineer-in-charge or his sub ordinate-in-charge of the work
before covering up or otherwise placing beyond the reach of

Measurement any work in order that the
same may be measured and correct
dimensions therefore be taken before the
same is so covered up or placed beyond
the reach of measurement and shall not
cover up or place beyond the reach of
measurement, any work without the
consent in writing of the Engineer-in-
charge or his subordinate —in — charge of
the work and if any work shall be covered
up or placed beyond the reach or
measurement without such notice having
been given or consent obtained, the same
shall be wuncovered at contractor's
expense, or in default thereof on payment
or allowance shall be made for such work
or the materials with which the same was
executed.

Notice to be given
before work is
covered up.

If the contractor or his work people, or servants shall break, deface
injure or destroy any part of a building, in which they may be
working or any building, road, fence, enclosure, or grass land or

cultivated ground continuous to the
premises on which the work or any part
of it is a being executed, or if any
damaged shall happen to the work,
while in progress from any cause
whatever or any imperfection become
apparent in it within 12months from the
date of final certificate of its completion
shall have been given by the Engineer-
in-charge, as aforesaid, the contractor
shall make the same good at his
expenses, or in default, the Engineer-
in-charge may cause the same to be
made good by other workmen, and
deduct the expense (of which the
certificate of the Engineer-in-charge
shall be final) from any sums that may
be then, or at any time thereafter may
become die to the contractor, or from
his security deposit or the proceeds of

Contractor liable for
damage done and for
imperfection for
12(Twelve) months
after certificate.
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sale thereof, or of a sufficient portion
thereof and the contractor shall be
liable to pay any part of the expenses
not so recovered by the Engineer-in-
charge.

Clause16 The contractor shall
supply at his own cost all materials
(except such special material, if any, as
may in accordance with the contract,
be supplied form the Engineer-in-
charge’s  stores), plants, tolls,
appliances implements, ladders
cordage, tackle scaffolding the
temporary works requisite or proper of
the proper

execution of the work whether original,
altered or substituted, and whether
included in the specifications or other
documents forming part of the contractor
referred to tin these conditions or not or
which may necessary for the purpose of
satisfying or complying with the
requirement if the Engineer-in-charge as
to any matter as to which under this
conditions, he is entitled to be satisfied,
which he is entitled, to require together
with carriage therefore to and form the
work. The contractor shall also supply
without charge the requisite number of
persons with the means &materials
necessary of the purpose of setting
outworks and counting, weighting and
assisting in the measurement or
examination at any time & from there to
time or the work or materials. Failing his
so doing the same may be provided by
the Engineer-in-charge at the expensive
of the contractor and the expenses may
be deducted from any money due to the

Contractor to supply
plant, ladders,
scaffolding etc.

contractor under the contractor from his security. And in liable for
damages arising from non-provision of lights fencing etc. deposit
or the proceeds of sale thereof, or of a sufficient portion thereof.
The contractor shall also provide all necessary fencing and lights
required to protect the public from accident, and shall be bound to
bear the expenses of defense of every suit, action or other
proceedings at law that may be brought by any person for injury
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sustained owing to neglect of the above precaution, and to pay any
damaged and cost which may be awarded in any such suit, action
or proceedings to any such person or which may with the consent
of the contractor be paid to compromise any claim by any such
person.

No female labour shall be employed within the limits of a
cantonment. The contractor shall not employ for the purpose of his
contract any person who is below the age of twelve years, and
shall pay to each labour of the work done by such labour, wages
not less than the wages paid for similar work in the neighborhood.

The Executive Engineer / Executive Engineer shall have the right
to enquire into the decided any complaint alleging that the wages
paid by the contractor to any labour of the work done by such
labourer, wages not less than the wages paid for similar work in
the neighborhood.

The officer-in-charge of the work shall have the right to decide
whether any labourer employed any the contractor is below the
age of twelve year and to refuse to allow any labourer whom de
decides to be below the age of twelve years, to be employed by
the contractor.

(b)The contractor shall employ one or more
Engineer Graduate or Diploma holder as
apprentices at his own cost if the work as shown
in the tender exceeds Rs.2,50,000/-. The
Work not apprentice’s will be selected by the Chief
be sublet. Engineer, The period of employment will
commence within one month after the date of
work order and would last till the date when 90%
of the work is completed. The fair wage to be paid
to the apprentices should be not less than
Rs.2,50,000.00, the emolument of personnel of
equivalent  qualification  employed under
Government. The number of apprentices to be
employed should be fixed by the Chief Engineer
in a manner so that the total expenditure does not
exceed one percent of the tendered cost of the
work.Each bill of the special class or ‘A’ class
contractorshall be accompanied by
andemployment tool of the engineering personnel
together  with a certificate of the
GraduateEngineer or Diploma holder so
employed by the contractor to the effect that the
work executed as per the bill has been supervised
by him
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The contract shall not be assigned
or sublet without the written
approval of the Executive
Engineer/ Executive Engineer.
And if the contractor shall assign
or subject his contract, or attempt
to do so, or become in solvent

or commerce any insolvency
proceeding or make any
composition with his
creditor, or attempt to do so, or if
any bride, gratuity gift, loan,
perquisite reward or advantage
pecuniary or otherwise, shall either
directly be given.

Contract may be rescinded
and security deposit
forfeited for subletting
birdingorifcontractor

Promised or offered by the contractor, or any of his servant or
agents to any public officer or person in the employ of Government
in any way directly or indirectly interested in the contract, the
Executive Engineer / Executive Engineer may there upon by notice
in waiting rescind the contract and the security deposit of the
contractor shall there upon stand forfeited and be absolutely at the
disposal of Government and the same concurrence shall ensure
as if the contract had been rescinded under clause-3 hereof and
in addition the contractor shall not be entitled to recover or to be
paid for any work therefore actually performed under the contract.

All sums payable by way of
compensation under any to the thee
conditions shall be considered as
reasonable compensation to be
applied to the use of Government
without reference to the actual loss
or damaged sustained, and whether
or not any damage shall have been
sustained.

In the case of tender by partners, any
change in the constitution of the firm
shall be forthwith notified by the
contractor to the Engineer-in-charge
for his information.

Sum payable by way of
compensation be
considered as

Change in constitution of
firm

In case of failure to notify the change in the constitution within

fifteen days, the Engineer-in-charge

may by notice

inwritingrescindthecontractsandthesecuritydepositofthecontractor
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shallthereuponstandforfeitedandbeabsolutelyatthedisposalofGov
ernmentandthesameconsequencesshallensureasitthecontracthas
beenrescinded under clause -3 hereof, and in addition the
contractor shall not be entitled or recover to be paid for any works
therefore actually performed under the contract.
Clause21

Allworkstobeexecutedunderthecontractshallexecutedunderthe
directionandsubjecttobeapprovalinallrespect of the Additional
Chief Engineer of the circle for the time being who shall entitled to

direct at what point
orpointsandinwhatmannertheyarebecommencedandfromtimetoti
mecarriedon.

Clause 22 Deleted.

Clause 23 When these time at on which at ender

is made include lump sumps in respect
of parts of the work the contractor shall
be entitled to payment in respect of the

Lump sums in estimate

items of work involved or the part of the
work in question at the same rates as
are payable under this contract for such
items or if the part of the work in the
Engineer-in-charge mat by his
discretion pay the lumpsum amounts
entered in the estimate and the
certificate in writing of the Engineer-in-
charge shall be final and conclusive the
provision of this clause.

Clause24 In the case of any class of work for Action where no
which there is no such specification specification
as is mentioned in rule | such work
shall be carried out in accordance
with the circle specification and in the
event if there begin no circle
specification then in such case the
work shall be carried out in all respect
in accordance with the instruction and
requirements of the Engineer-in-
charge.

Clause 25 The expression “work” or “works” where used in these conditions
shall unless there be something either in the subject or context
repugnant to such construction be construed and taken to mean



(a)

(b)

Clause26

Clause27

Clause28

Clause29
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the work by or virtue or permanent and whether original altered
substitute or additional.

Government shall been title recover in full from the contractor any
amount that the Government may be liable to pay under

workmen’s compensation Act VIII of 1923,to any work man
employed | Definition of works |
In a course of executive of any part of the work covered by these
contractors.
Thatforthepurposeofjurisdictionintheeventofdisputeifanythecontract
should be deemed to have been entered into within the state of
Orissa and it is agree that neither party to the contractor
agreement will be competent to bring a suit in requota the matters
covered by this contract at place outside the state of Orissa.

The department will have the right to inspect the scaffolding and
centering made for the work and can reject partly or fully

structure of found defective in their opinion.

Sanitary arrangement will be made by the contractor at this own cost

for his labour camp.

Clause30

ClauseNo31

Clause31:-

The contractor shall bear all taxes including sales tax in come
tax royalty fair weather changes and tollage where necessary.

(As per Works Department Office Memorandum No
07556900242019- 15847/W
Dtd19.11.2019)PROPOSALFORPRICEVARIATIONCLAUSED
UETOINCREASEORDECREASEINRATEOFMINIMUMWAGES,
PRINCIPAL MATERIALS, POL &OTHER MATERIALSTO BE
INCORPORATEDINCONDITIONOF CONTRACT.

Contract price shall be adjusted for increase or decrease in
rates and price of Labour, Cement, Steel, Bitumen, Pipes, POL &
other material component in accordance with the following
principles and procedures as per formula given below

Price Adjustment

Contract price shall be adjusted for increase or decrease in rates and price

of

labour, materials, fuels

andlubricantsinaccordancewiththefollowingprincipalsandproceduresand as
per formula given in following Paras.

The price adjustment shall apply for the work done from the start date given in
the contract data up to end of the initial intended completion date or extensions
granted by the Engineer and shall not apply to the work carried out beyond the
stipulated time for reasons attributable to the contractor.

The price adjustment shall be determined during each month from the formula
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given in following Paras.

© Followingexpressionsandmeaningsareassignedtotheworkdoneduringeachmont
h.

R= Total value to work done during the month. It would include the amount of secured
advance granted, if any, during the month, less the amount of secured advance
recovered, if any during the month it will exclude value for works executed for
extradite ms under variations.

: To the extent that full compensation for any rise or fall in costs to the contractor is
not covered by the provisions of this or other clauses in the contract, the unit
rates and prices included in the contract shall be deemed to include amounts to
cover the contingency of such other is or fall in costs.

The formula (e)for adjustment of price sare:

31(a)(i):Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other than cement,

steel, bitumen, pipe and POL procured by the contractor shall be paid in accordance

with the following formula:

VM=0.85xPm/100xRx(M1-Mo)/Mo

VM=Increase or decrease in the cost of work during the month under consideration due

to changes in rates for local materials other than cement, steel, bitumen and POL.

MO=The all India whole sale price index(all commodities)on28days preceding the date

of opening of Bids, as published by the Ministry of Commerce and industry, Government

of India, New Delhi.

M1=The all India whole sale price index(all commodities)for the month under

consideration as published by the Ministry of Commerce and Industry, Government of

India, New Delhi.

Pm=Percentage of local material component(other than cement, steel, bitumen and

POL)of the work.

31(a)(ii):Adjustment for Cement Component

Price adjustment for increase or decrease if the cost of cement procured by the

contractor shall be paid in accordance with the following formula.

Vc=0.85xPc/100xRx(C1-C0)/CO

Vc=Increase or decrease in the cost of work during the month under consideration due

to changes in the rates for cement.

CO0=The all India whole sale price index for Ordinary Portland Cement(OPC)on28 days

preceding the date of opening of Bids as published by the Ministry of Commerce and

Industry, Government of India, New Delhi.

C1=The all India whole sale price index for Ordinary Portland Cement(OPC)for the

month under consideration as published by the Ministry of Commerce and Industry,

Government of India, New Delhi.

Pc=Percentage of cement Component of the work.

31(a)(iii):Adjustment for Steel Component

Price adjustment for increase or decrease in the cost of steel procured by the contractor

shall be paid in accordance with the following formula.

Vs=0.85xPs/100xRx(S1-S0)/S0

Vs=Increase or decrease in the cost of work during the month under consideration due

to changes in the rates for steel.
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S0=The all India whole sale price Index for steel(Mild Steel long products)on28days
preceding the date of opening of Bids as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

S1=The all India whole sale price Index for steel(Mild Steel long products)for the month
under consideration as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

Ps=Percentage of steel Component of the work.

Note: For the application of this clause, index of (Mile Steel long products) has been
chosen to represents teel group.

31(a)(iv):Adjustment of Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen shall be paid in
accordance with the following formula.

Vb=0.85xPb/100xRx(B1-B0)/BO
Vb=Increaseordecreaseinthecostofworkduringthemonthunderconsiderationduetochan
gesintherateforbitumen.

B0=The official retail price of bulk bitumen at the IOC/BPCL depot at nearest center on
the day28 days prior to date of opening of Bids.

B1= The official retail price of bulk bitumen at the IOC/BPCL depot at nearest center on
the day 15th day of the month under consideration.

Pb=Percentage of bitumen Component of the work.

31(a)(v):Adjustment towards differential cost of pipes

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance
with the following formula. Vpi=0.85xPpi/100xRx(P11-P10)/P10

Vpi=Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or
recover edduring the month under consideration.

Ppi=Percentage of pipe component of the work.

P11=All India Wholesale price Index of pipe for the period under consideration as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.
P10=All India Whole sale price Index of pipe on 28 days preceding the date of opening
of Bids as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.

31(b):Adjustment of Labour Component
Price adjustment for increase or decrease in the cost due to labour shall be paid in
accordance with the following formula.
VL=0.85xP1/100xRx(L1-L0)/LO
VL=Increase or decrease in the cost of work during the month under consideration due
to changes in the rates for local labour.
LO= The minimum wages for unskilled labour as Notified by Government of Odisha as
prevailed on the last stipulated date of receipt of tender including extension, if any.
L1= The minimum wages for unskilled labour as Notified by Government of Odisha as
prevailed on the last date of the Month previous to the one under consideration.
P1=Percentage of labour component to the work.
31(c):Adjustment of POL (fuel and lubricant)Component

%) Price adjustment for increase or
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decreaseinthecostPOL (fuelandlubricant)shallbepaidinaccordancewiththefollowingform
ula.

V1=0.85xP1/100xRx(F1-F0)/FO

V1=Increase or decrease in the cost of work during the month under consideration due
to changes in the rates fuel and lubricants.

FO=The official retail price of High SpeedDiesel(HSD)at the existing consumer pumps
of IOC/BPCL/HPCL at nearest center on the day 28 days prior to the date of opening of
Bids.

F1= The official retail price of HSD at the existing consumer pumps of IOC/BPCL/HPCL
at nearest center for the 15thdayofthemonthunderconsideration.

P1=Percentage of fuel and lubricants component of the work.

Note: For the application of this clause, the price of High Speed Diesel of has
been chosen to represent fuel and lubricants group.

31(d):Adjustment of Plant and Machinery Spares Component

(vi) Price adjustment for increase or decrease in the cost of plant and machinery
spares procured by the Contract or shall be paid in accordance with the following
formula.

Vp=0.85xPp/100xRx(P1-P0)/P0

Vp=Increase or decrease in the cost of work during the month under consideration due
to changes in the rates for plant fuel and machinery spares.

P0=The all India wholesale price Index for manufacture of machinery formining,
quarrying and constructionon28 days preceding the date of opening of Bids as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.
P1=The all India whole sale price Index for manufacture of machinery for mining,
quarrying and construction for the month under consideration as published by the
Ministry of Commerce and industry, Government of India, New Delhi.

Pp=Percentage of plant and machinery spares component to the work.

Note : For the application of this clause, index of manufacturing of machinery for mining,
quarrying and construction has been chosen to represent the Plant and machinery
Spares group.

Regarding wholesale price index (WPI) for appropriate commodity for payment of price
adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it
is observed that, the commodity “Bars and Rod”, “Cement”, “Heavy machinery and
parts” including the list of WPI1993-94 series are not mentioned as such in the
WPI12004-05 &2011-12 series. Therefore, the following items in the WPI 2004-05&
2011-12 series shall be considered corresponding to items in WPI 1993-94 series.

Sl. IteminWPI19 IteminWPI20 . .
No 93-94series 04-05series IteminWPL2011-12series
1 | Cement Grey Cement Ordinary Portland cement

2 | Bars &rods Rebars Mild steel long products

3 | Heavy Machinery& ConstructionMachi| Manufacture of machinery for mining, quarrying&
parts nery construction
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31(e):APPLICATION OFESCALATION CLAUSE:
The contractor shall for the purpose of availing reimbursement/refund of differential cost
of steel, bitumen, cement, pipe, PO Land wages, keep such books of account and the
documents as are necessary to show that the amount of increase claimed or reduction
available and shall allow inspection of the same by a duly authorized representative of
Government and further shall at the request of the Engineer-in-Charge, furnish
documents to be verified in such a manner as the Engineer-in-Charge may require any
documents and information kept. The contractor shall within a reasonable time of 15
days of his becoming aware of any alteration in the price of such materials, wages of
labour and/or price of POL give notice thereof to the Engineer-in-Charge stating that the
same is given pursuant to this condition along with information relating to there to which
he may be in opposition to supply.

Percentage Table

%Component(costwise)
Steel
(Ps)+Cement(Pc)+Bitum
en
SI.No. Category of works Labour(P1) PO1L)(P (Pb)+Pipes(Pp1)+Plant
& Machinery Spare
&Component(Pp)+Other
Materials.
R&B works Road Works 5 5 90
(% of Bridge works 5 5 90
Building components 90
) 5 5
works
Structural Irrigation works 5 5 90
work (%of
Earth, Canal components) 90
&
Embankment S S
work
Structural P.H.Work 90
5 5
work
Pipeline Work Pipe-70%
5 5 Machinery+Othermat
erial-20%
Sewerage Pipe-70%
Line 5 5 Machinery+Othermat
erial-20%
Note :- Further break up may be worked out considering the consumption of

Cement, Steel, Bitumen, Pipe and plant & Machinery Spare Component in the
concerned works and shall be provided in the bid document or shape of
“Schedule of Adjustment Data” as an “Appendix to Bid”.(enclosed herewith)

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK
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Materials of following specification are to be used in work. The Tenderers are expected
to possess and be well conversant with the following IS standard and code of practice.

1. | Cement Will be as per |.S. 269/255 (However the grade of cement
to be selected by the Engineer-in-Charge of work and
compressive cube test before commencement of work in
each batch).

2. | Steel I.S. 432 (Plain) and 1786 (Tor)

3. | Vibrator I.S. 7246

4. | Aggregate I.S. 383, I.S. 515

5. | Water for mixing and | Shall be clean, free from injurious amount of oil, salt,

curing acid, vegetable materials and other substances and
harmful to concrete in conformity to I.S. 456 and I.S.
2025.

6. | Sand/ Fine Aggregate | I.S. 2116, 383

7. | Binding wire I.S. 280 (galvanized minimum 1 mm)

8. | Rain water pipe I.S. 2527

9. | Construction joints I.S. 3414

10. | Steel Window Frame | I.S. 1038/83

11. | Steel Door Frame I.S. 4351/75

12. | Fitting & Fixtures for | Conforming to |.S. 7452/82 strictly conform to I.S.

joinery works specification and as per direction of Engineer-in-Charge.

Note : For road work (Approach Road) specification as per road and bridges (latest edition)
published by I.R.C& M.O.S.T. shall be followed. In case of any doubt and absence of
provision, regarding specification |.S. shall be referred (Indian standard).

ITEM OF WORK

Concrete shall be with conformity to 1.S.456.

Foundation shall be with conformity to 1.S.1080.

Stone masonry (R.R.) shall be with conformity to 1.S.1597 (Part-I)

C.R. Masonry shall be with conformity to 1.S.1597.

Brick masonry shall be with conformity to 1.S5.2212.

Cement plastering shall be with conformity to 1.5.9103 & 6925.

Mortar shall be with conformity to 1.S.2250

White and colour washing shall be with conformity to 1.S.6278.

CC in foundation shall be with conformity to 1.S.2571.

Anti-Termite Treatment shall be with conformity to 1.S5.6813. (Part — | & Part — II)

Painting to all surfaces shall be with conformity to 1.5.2395 (Part — | & Part — 1l)

DPC shall be with conformity to 1.S.3067

Tarfelt treatment shall be with conformity to 1.5.1346

Mosaic flooring with conformity to 1.5.2114

Steel painting shall be with conformity to 1.S.1477 (Part — | & Part — 1) 1.S.1661
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Clause 32- After the work is finished, all surplus materials and debris are to be removed
by the contractor and preliminary works such as vats, mixing platforms, etc. are to
be dismantled and all materials removed from site. The ground up to 30Mtr. wide
from the building should be cleared and dressed as per the specification and
direction of the Engineer-in-Charge.

FAIR WAGE CLAUSE

Clause 33 (a)- The contractor shall not employ for the purpose of this Contract any
person who is below the age of twelve years and shall pay to each labourer for
work done by such labourers fair wages.

Explanation- “Fair Wages", means wages whether for time or piece work prescribed by
the State Public works department provided that where higher rates have been
prescribed under the Minimum Wages Act. 1948 wages at such higher rates
should constitute fair wages.

The Executive Engineer shall have the right to enquire into and decide any complaints
alleging that wages paid by the contractors to labourer for work done by such
labourer is less than the wages as per the sub-paragraph (1) above.

Clause 33 (b)- The contractor shall notwithstanding the provisions of any contract to
contrary, cause to be paid a fair wages to labourers indirectly engaged on the work
including any labour engaged by his sub contractors in connection with the said
work, as if the labourers had been immediately employed by him.

Clause 33 (c)- In respect of all labour directly or indirectly employed in the works for the
performance of the contractor's part of this agreement, the contractor shall comply
with or cause to be complied with all regulations made by Government in regard
to payment of wage period deductions from wages, recovery of wages not paid
and deductions unauthorisedly made, maintenance of wage register, wage cards,
publications of scale of wages and other terms of employment, inspection and
submission of periodical return and all other matters of a like nature.

Clause 33 (d)- The Executive Engineer or Sub-ordinate Officals concerned shall have the
right to deduct, from the money due to the contractor, any sum required or
estimated to be required for making good the loss suffered by a worker or workers
by reason of non-fulfilment of conditions of the contract for the benefit of the
workers, non-payment of wages or of deductions made from his or their wages,
which are not justified by their terms of the contract or non-observance of the
regulations. Money so deducted should be transferred to the workers concerned.

Clause 33 (e)- Vis-a-vis, the Odisha Tourism Development Corporation Ltd. /
Government of Odisha, the contractor shall be primarily liable for all payments to
be made under and for the observance of the regulations aforesaid without
prejudice to his right to claim indemnity from his sub-contractor.

Clause 33 (f)- The regulations aforesaid shall be deemed to be a part of this
contract and any breach thereof shall be breach of this contract.

Odisha P.W.D. Electricity Department Contractor's Labour Regulation.

1. Short Title - These regulations may be called "The Odisha Public
Works Department / Electricity Department Contractor's Regulations."

2. Definitions - In these Regulations, unless otherwise expressed or
indicated the following words and expressions shall have the meaning
herebyassigned to them respectively that is to say -
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"Labour" means worked employed by a contractor of the Odisha Public Works

Department / Electricity Department directly or indirectly through a sub-contractor

or other person or by an agent on his behalf

"Fair wages" means wages whether for the time of piece work described by the

State Public Works Department / Electricity Department for the area in which the

work is done.

“Contractor” shall include every person whether a sub-contractor or headman

or agent employing labour on the work taken on contract.

"Wages" shall have the same meaning as defined in the Payment of wages Act,

and include time and pice rate wages, if any.

Display of notices regarding wages, etc. The contractor shall-

Before he commences his work on contract, display and correctly maintain and

continue to display, in a clean and legible condition, in conspicuous places on the

work, notices in Odia / English and in the local Indian language spoken by the

majority of the workers, giving the rate of wage prescribed by the State Public

Works Department / Electricity Department for the district where the work is

done.

Send a copy of such notices to the Engineer-in-charge of the work.

Payment of Wages--

Wages due to every worker shall be paid to him direct.

All wages shall be paid in current coin or currency or in both.

Fixation of wage period-

The contractor shall fix the wage period in respect of which the wages be payable.

No wage period shall exceed one month.

Wages of every workman employed on the contract shall be paid before the expiry

of the days, after the last day of the wage period in respect of which the wages are

payable.

When the employment of any worker is terminated by or on behalf of the

contractor, the wages earned by him shall be paid before the expiry of the day

succeeding the one on which his employment is terminated.

All payments of wages shall be made on working day.

Wage book and wage cards, etc-

The contractor shall maintain a wage book of each worker in such

forms as may be convenient, but the same shall include the following particulars-

Rate of daily or monthly wages.

Nature of work on which employed.

Total number of days work during each wage period.

Total amount payable for the work during each wage period.

All deductions made from the wages with an indication in each case of the ground

for which the deduction is made.

Wages actually paid for each wage period.

(1)  The contractor shall also maintain a wage card for each worker
employed on the work.

(2)  The Executive Engineer may grant an exemption from the maintenance
of wage bond, wage cards to a contractor who, in his opinion may not
directly or indirectly employ more than 10 persons on the work.
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Fines deduction which may be made from wages-

The wages of a worker shall be paid to him without any deduction
of any kind except the following-

Fines

Deductions for absence from duty, i.e., from the place or places where by the terms
of his employment he is required to work. The amount of deductions shall be in
proportion to the period for which he was absent.

Deductions for damage to or loss of good expressly entrusted to the employed
person for custody or for loss of money for which he is required to account where
such damage or loss is directly attributable to his neglect or default.

Any other deductions which the Odisha Tourism Development Corporation Ltd. /
Odisha Government may from time to time allow.

No fines shall be imposed on a worker and no deduction for damage or loss shall be
made from his wages until the workers has been given an opportunity or showing
cause against such fines or deduction.

The total amount of fines which may be imposed in any one wage period on a work
shall not exceed an amount equal to five paisa in rupees of the wages payable to
him in respect of that wage period.

No fine imposed on any worker shall be recovered from him by installments, or
after the expiry of 60 days from the date on which it was imposed.

Register of fines, etc.-

The contractor shall maintain a register of fines and of all deductions for damage or
loss. Such Register shall mention the reason for which fine was imposed or
deduction for damage or loss was made.

The contractor shall maintain a list in Odia / English and in the local Indian language,
clearly defining acts and omissions for which penalty or tine can be imposed. It shall
display such list and maintain it in a clean and legible condition in conspicuous
places in the work.

Preservation of Register-

The wage register, the wage cards and the register of fines, deduction required
to be maintained under these regulations shall be preserved for 12 months after
date of the last entry made in them.

Power of Labour Welfare Officer to make investigation or enquiry

The Labour Welfare Officer or any other persons authorised by the Government
of Odisha on their behalf shall have power to make enquiries with a view to
ascertaining and enforcing due and proper observance of the fair wage clauses
and the provision of these regulations. He shall investigate into any complaint
regarding default made by the contractor, sub-contractor in regard to such
provisions.

Report of Labour Welfare Officers-

The Labour Welfare Officers or others authorized officials as aforesaid shall submit a
report of the results of his investigation or enquiry to the Executive Engineer
concerned, indicating the extent, if any, to which the default has been committed with
a note that necessary deduction from the contractor's bill be made and the wages
and other dues be paid to the labourers concerned.

Appeal against the decision of Labour Welfare Officers-
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Any persons aggrieved by the decision and recommendation of the Labour\Welfare
Officer or other person so authorised may appeal against such decisions to the
Labour Commissioner within 30 days from the date of decision forwarding
simultaneously a copy of his appeal to the Executive Engineer concerned but
subject to such appeal, the decision of the officer shall be final and binding upon
the contractor.

Inspection of registers-

The contractor shall allow inspection of the wage book and wage cards to any of
his workers or to his agent at a convenient time and place after due notice is
received, or to the Labour Commissioner or any other person authorized by the
Government of Odisha on his behalf.

Submission of return-

The contractor shall submit periodical returns as may be specified from time to
time.

Amendments-

The Government of Odisha may from time to time, add to or amend these
regulations and on any question as to the application, interpretation of effect of
the regulations, the decision of the Labour Commissioner or any other person
authorised by the Government of Odisha in that behalf shall be final.

Clause 35: The Contractor should possess ful-fledged field laboratory for testing of the

(D

)

quality of the work with the following provisions:

Engineering personnel of the executing agency should be present at work site at
the lime of visit of high level Inspecting Officers in the rank of Executive Engineer
and above.

After completion of the work proper in all respects, required signages should be
affixed by the executing agency at desired locations.

ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2 (a) of P1Contract:- TIME CONTROL

2.1
21.1.

2.1.2.

2.1.3.

Progress of work and Re-scheduling programme.

Before acceptance of the tender, the successful bidder will be required to submit
a work programme and milestone basing on the financial achievement so as to
complete the work within the stipulated time and in case of failure on the part of
the agency to achieve the milestone liquidated damages will be imposed.

The Executive Engineer / Engineer- in- Charge shall issue the letter of
acceptance to the successful contractor. The issue of the letter of acceptance
shall be treated as closure of the bid process and commencement of the contract.
To ensure good progress during the execution of the work the contractors shall
be bound in all cases in which the time allowed for any work exceeds one month
to complete, 1/4!" of the whole time allowed under the contract has elapsed, %2
of the whole of the work before 2 of the whole time allowed under the contract
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has elapsed, 3/4" of the whole of the work before 3/4t" of the whole time allowed
under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process
of the work does not conform to the programme to which consent has been given
the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not
submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate
and continue to withhold this amount until the next payment after the date on
which the over dueProgramme has been submitted.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing
of the remaining work including any changes to the sequence of the activities.
The Engineer-in-Charge’s approval of the Programme shall not alter the
Contractor’s obligations. The Contractor may revise the Programme and submit
it to the Engineer-in-Charge again at any time. A revised Programme is to show
the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data
shall be the essence of the Contract. The execution of the works shall commence
from the 15™ day or such time period as mentioned in letter of Award after the
date on which the Engineer-in-Charge issues written orders to commence the
work or from the date of handing over of the site whichever is later. If the
Contractor commits default in commencing the execution of the work as
aforesaid, Odisha Tourism Development Corporation Ltd. / Government of
Odisha shall without prejudice to any other right or remedy available in law, be
at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit
the Time & Progress Chart for each milestone and get it approved by the
Department. The Chart shall be prepared in direct relation to the time stated in
the Contract documents for completion of items of the works. It shall indicate the
forecast of the dates of commencement and completion of various trades of
sections of the work and may be amended as necessary by agreement between
the Engineer-in-Charge and the Contractor within the limitations of time imposed
in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed
for any work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in
contract data.

In case of delay occurred due to any of the reasons mentioned below, the
Contractor shall immediately give notice thereof in writing to the Engineer-in-
Charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.
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Force majeure, or

Abnormally bad weather, or

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or lockout affecting any of
the trades employed on the work, or.

Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract.

In case a Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within fourteen days of the happening
of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work
may be given. Such extension shall be communicated to the Contractor by the
Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a bar
for giving a fair and reasonable extension by the Engineer-in-Charge and this
shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of Clause-2 of
P1Contract or to complete the work and clear the site on or before the contract
or extended date of completion, he shall, without prejudice to any other right or
remedy available under the law to the Odisha Tourism Development Corporation
Ltd. / Government of Odisha on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the
Executive Engineer (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause
2of P1Contract or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of
completion has been specified. Compensation @ 1.5% per month for delay of
work, delay to be completed on per day basis. Provided always that the total
amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum
payable to the Contractor under this or any other contract with the Odisha
Tourism Development Corporation Ltd. / Government of Odisha. In case, the
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contractor does not achieve a particular milestone mentioned in contract data,
(which is in this case the original work programme furnished by the Contractor
and approved by the Engineer-in-Charge which formed a part of agreement) or
the rescheduled milestone(s) in terms of Clause 2.50f P1Contract, the amount
shown against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone, shall be automatic without any notice
to the contractor. However, if the contractor catches up with the progress of work
on the subsequent milestone(s), the withheld amount shall be released. In case
the contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld.
However, no interest whatsoever shall be payable on such withheld amount.

2.4. Bonus for early completion

2.4.1. In case, the contractor completes the work ahead of scheduled completion time,
a bonus @ 1% (one percent) of the tendered value / Agreement cost / actual
value of work executed which ever is less per month computed on per day basis,
shall be payable to the contractor, subject to a maximum limit of 2% (two
percent). The amount of bonus, if payable shall be paid along with final bill after
completion of work.

2.5. Management Meetings.

2.5.1. Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

2.5.2. The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the Employer.
The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting
and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract

5 To rescind the contract (of which rescission notice in writing to the contractor
under the hand of the Executive Engineer shall be conclusive evidence), 20% of
the value of left over work will be realised from the contractor as penallty.

ADDITIONAL CLAUSE TO BE INCLUDED IN THEFAIRWAGE
CLAUSESINTRODUCEDIN G.0.NO.4A-VII-R18/52-25DT.26.12.55

6 Clause(G) Under the provision of the Minimum Wages Act 1948 & the Minimum
Wages (Central) Rules 1950the contractor is bound to allow or cause to be
allowed to labourers directly or indirectly employed in the works on day rest or
six days continuous work & pay wages at the same rates as for duty. In the even
of default Executive Engineer / Executive Engineer of Asst. Engineer concerned
shall have the right to deduct the sum or sums not paid on account of wages for
weekly holiday to any labourers& pay the same to the persons entitled there to
from any payment due to the contractor.
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Clause (H) The Contractor shall at his own expenses provide or arrange for the
provisions of foot wear for any labourers doing cement mixing work & black
topping or roads (The contractor has undertaken to execute under this contract
to the satisfaction of the Engineer-in-Charge & on his failure to do so, Govt. shall
been titled to provide the same & recover the cost from the contractor.

Clause (I) The contractor shall submit by the 4th& 19thof every month to the
Engineer-in-Charge a true statement showing in respect of the second half of the
preceding month & the first half of the current month respectively (1) the number
of labourers employed by him on the work (2) their working hours (3) the wages
paid to them (4) accidents that occurred during the said fortnight showing the
circumstance under which they happened & the extent of damage & injury
caused by them& (5) the numbers of female workers who have been allowed
maternity benefit according to clause (K) & the amount paid to them failing which
the contractor shall be liable to pay to Govt. a sum but exceeding Rs.50/- only
per each default of materially incorrect statement. The decision of the Executive
Engineer / Executive Engineer shall be final in deducting from any bill due to the
contractor the amount levied as fine.

Clause(J)Inrespectofalllabourdirectlyorindirectlyemployedintheworksfortheperfo
rmanceofcontractor’s part of this agreement, the contractor shall comply with or
cause to be complied with all the rules framed by Govt. from time to time for the
protection of health & sanitary arrangements for workers employed by the Orissa
Public Workers Deptt. & its contractors. This will apply to work place having 50
or more workers.

Clause(K) Maternity Benefit Rules for female workers employed by contractor.
Leave & pay during leave shall be regulated as follows:-

Leave (i) In case of delivery:- Maternity leave up to 8 weeks, 4 weeks up to &

including the day of delivery & 4 weeks following that day.

SPECIAL CONDITIONS

1.

Any increase or decrease over or below the Schedule of Quantities appended to
the tender during the execution be carefully watched to determine the financial
implication in accordance to the codal provisions.

No extra items, extra quantities beyond the agreement quantities should be
allowed without prior permission from competent authority.

The contractor is to bear required sales taxes, octroi taxes, all other taxes and
royalties, etc. at his own cost. Royalty will be reimbursed on production of valid
money receipt by the contractor.

The contractor pays the minimum wages fixed by Government from time to time
to the labourers engaged by him in the work.
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The work should be executed as per approved drawings and designs. Necessary
confirmatory soil tests / field tests etc. are to be conducted by the contractor at
his own cost at site to ensure the structural adequacy.

In case, where quoted rates are too low, strict supervision is necessary and the
Assistant Engineer should also make frequent inspection of the work to ensure
the execution of the same as per the required specification in accordance with
the instructions.

The sample of materials used for the work should be got approved from the
competent authority before execution of work. Number of tests as specified in
I.R.C. / MORT&H / B.I.S. specification required for the construction of roads /
bridges / buildings or any other structural works will be conducted as per required
frequency in any Govt. Test House / Departmental laboratories / Reputed or
Govt. approved material testing laboratory as to be decided by the Engineer-in-
charge. Testing charges including expenditure for collection / transportation of
samples / specimens etc. will be borne by the contractor. The collection of
samples and testing are to be conducted for both prior to execution and during
the course of execution as may be directed by the Engineer-in-charge and on
both the accounts, the cost shall be borne by the contractor. Besides, the Firm /
Contractor shall install full fledged field laboratory at work site for conducting
required tests as per I.R.C. / MORT&H / B.1.S. requirement at his own cost for
providing opportunity for checking quality from time to time.

From time to time the contractor shall submit to the Executive Engineer /
Executive Engineer-in-Charge for his approval the programme showing the order
of procedure & method in which he proposes to carry out the work & whenever
required by the concerned Executive Engineer / Executive Engineer-in-Charge
or his representative furnish for the information. Particulars in writing of the
contractor’s arrangements for the carrying out of the work & of the constructional
plant & temporary work which the contractor intends to supply, use or construct
as the case may be. The submission to the approval by the Engineer-in-Charge
of such programme of furnishing of such particulars shall not relieve the
contractor of any of his duties or responsibility under the contract.

The contractor shall be responsible for the true & proper setting out of the work
& for the correctness of the position, levels, dimensions & alignment of all part of
the work & for the provision of all necessary instruments, appliances &labour in
connection there with. If any time during the progress of the works, any error
shall appear or arise in the position, levels, dimensions or alignment of any part
of the works the contractor on being required to do so by the concerned
Executive Engineer / Executive Engineer-in- Charge or his representative shall
at his own expenses rectify such error to the satisfaction of concerned Executive
Engineer / Executive Engineer-in-Charge. The checking of any setting out or of
any line or level by the concerned Executive Engineer / Executive Engineer of
his representative shall not in any way relieve the contractor of his responsibility
for the correctness there of & the contractor shall carefully protect & preserve all
bench marks, pegs & other things used in setting out of the works.

The contractor shall abide by “Fair wages” clause in accordance with the Govt.
of Orissa, Works & Transport Deptt. Lr.No.A-VIIR-18/52/25 dt.26.2.1955 &
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No.lIM-56/52-28845 (A) dt.27.9.1961 & workmen Compensation Act. 1923 &
other laws as may be introduce by the Govt. from time to time.

The contractor shall at his own expenses provide & maintain all the
constructional plant, temporary works, materials both for temporary & for the
permanent works, labour transport to or from the site & in & around the works &
other things of every kind required for the construction, completion &
maintenance of the works.

The contractor shall have to submit to the Engineer-in-Charge fortnightly return
of labour both skilled & unskilled as employed by him on the work in the proforma
to be prescribed by the OTDC authority.

The contractor shall on the written order of the concerned Executive Engineer /
Executive Engineer suspend the progress of the work or any part there of for
such time or times & in such manner as the Engineer-in-Charge may consider
necessary & shall during such suspension, properly protect & secure the work
as far as in necessary in the opinion of the Engineer-in-Charge. No claim in this
regard will be entertained.

The concerned Executive Engineer / Executive Engineer shall make any
variation of the form quality or quantity of the works or any part thereof that may
in his opinion be necessary & for that purpose or of for any other reasons it shall
in his opinion be desirable. If due to such alterations or additions any item or
items of works are to be executed which are not specially covered by the contract
then the same may be taken up departmentally through job work agreements
with the same contractor or separate piece workers or through Muster Rolls at
the prevailing schedule of rate at or rates approved by the Executive
Engineer/Executive Engineer, Bhubaneswar. When the extra or additional
items are executed through the same contractor he shall give in writing his
willingness to accept the prevailing schedule of rates or the rates approved
by the Executive Engineer/Executive Engineer, Bhubaneswar, prior to
taking up the work.

It shall be presumed that the tenderer has satisfied himself as to the nature &
location of works, sub soil strata & local conditions particularly those bearing on
transports availability, storage & handling of material, weather conditions,
monsoons conditions, currents in the river & availability of sweet water etc. & has
estimated his cost accordingly. Deptt. will bear no responsibility for the lack of
acquaintance of those conditions on the part of the tenderer. The consequences
of the lack of such knowledge will be at the risk & cost of the tenderer.

If in the opinion of the Engineer-in-Charge, any of the work had been executed
with improper materials of defective workshop the contractor, when required by
the Engineer forth-with is to re-execute the same & to substitute proper materials
& workmanship & in case of default of the contractor in so doing within a week
the Engineer is to have the full power to employ other persons to re-execute the
work & the cost thereof shall be borne by the contractor.

The contractor is not to vary or deviate from the approved drawing of
specification or executive any extra work of any kind what-so-ever unless upon
the authority of the Engineer-in-Charge to be sufficiently shown by a order in
writing or a drawing expressly given & signed by him as an extra or variation, or
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by any subsequent written approval signed by him.

Any authority by the Engineer-in-Charge for any alterations or addition in or to
the work is not to vitiate the contract but additions, omissions, alterations or
substitutions made in carrying out the work are to be measured & valued &
certified by the Engineer & added to or deducted from the amount of the contract
as the case may be at approved rates of the particular item of work. In those
cases in which such rates do not exist the Executive Engineer will fix the rates to
be paid. In case of any dispute the matter may be referred to the Executive
Engineer whose decision shall be final & binding.

A certificate of the Engineer or an award of the refer herein after referred to as
the case may be showing final balance due to payable to the contractor is to be
conclusive evidence of the work having been duly completed & that the
contractor is entitled to receive payment of the final balance but without prejudice
to the liability of the contractor under the provision of clause.

USE OF SITE

The contractor shall at his own expenses make all necessary arrangements of
lands & their reclamation if any where necessary for stores, field office having
sweet water supply & similarly arrangements required for his materials & his
employees etc. & shall pay direct all charges & taxes the authorities & owner
concerned.

The contractor shall have to abide by the regulation of the authorities concerned
as well as the direction of the Engineer of the use of the site of work & should
refrain from causing undue obstruction for the normal traffic in the river.

20. PROGRESS SCHEDULE

o

C

The contractor shall furnish within 15(Fifteen) days from the date of order to start
the work, a progress schedule in quadruplicate indicating date of start, the
monthly progress expected to be achieved & the anticipated completion of date
of each major item of work to be done by him, also indicating procurement &
setting up materials plant & machinery for the completion of the whole work in
the time limit & of the particular items, if any in the due date specified in the
contract & shall have the approval of the Engineer-in- Charge. Further the date
for the progress in this schedule shall be kept up. In case it is subsequently found
necessary to alter the schedule, the contractor shall submit in good time a
revised one incorporating necessary modification proposed and get the same
approved by the Engineer-in-Charge. No revised schedule shall be operative
without such acceptance by writing. The Engineer-in-Charge is further
empowered to ask for more detailed schedule week by week for any item or items
& the contractor shall supply the same as & when asked for.

The work should be restricted to the available funds.

The Executive Engineer, Executive Engineer, while inspecting the work should
invariably record their observations in the ‘Site Order Book’ maintained at the site
of work for which the tender has been accepted by him. He shall make final
inspection of such works after completion thereof but before the payment of the
final bills.

It shall be the responsibility of the contractor to produce all materials required for
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the work including procurement of steel, cement and bitumen etc. (to be approved
by the Engineer-in-Charge) from the market at his own cost and complete the
work within the stipulated time of completion as per accepted agreement. At no
stage, difficulty or obstacle for procurement of materials due to any reasons
whatsoever shall not be entertained by the Odisha Tourism Development
Corporation Ltd. nor any plea for extension of time or compensation / claim to this
effect shall be entertained on account of the above. All incidental expenses like
transport, storage, handling and any other expenditure in respect of for any
procurement of materials shall be borne by the contractor.

All reinforcement steel and structural steel (Grade of steel as mentioned in the GAD) shall
be procured from primary producers of steel SAIL/ RINL/ TATA/ JINDALSTEEL
/SHYAMSTEEL

The cement of the companies having their own manufacturing units in the State of Odisha
is to be used in all works.

Odisha Tourism Development Corporation Ltd. shall not supply any materials
what-so-ever for the work. The contractor should be financially stable for
advanced procurement of all materials to be required for the work.

The term and conditions of the agreement have been read/explained to me and
certify that clearly understand them.
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of adding water shall be mixed at one time.

TECHNICAL SPECIFICATIONS OF P.H. PORTION OF WORK

WATER SUPPLY & SANITARY INSTALLATIONS:

Materials of following standard manufacturers are to be used in the work. The
contractor shall indicate, in the offer, the brand or make of the materials, for which the rates
are quoted.

Sanitary fixtures:

To be of best quality vitreous ware of porcelain.

() Indian water closet
i) Foot Rests
i) Wash Hand Basin

iv) Kitchen SinkHindware/Parry Ware / Neycer/ ISI marked

vi) Drain Board

vii) Odisha Closet

viii) European Water Closet &
Low Level Flushing Cistern.

(
(
(
(v) Urinals
(
(
(

C.l. High Level Flushing Cisterns :

H.C.l. Soil Waste Pipes:
C.P. Bath Room Fittings:
Brass Fittings :
Gunmetal Valves :

G.l. Pipes (Medium Class):

Galvanised Iron fittings :
Paints:

Cast Iron Manhole cover frame:

Stone Ware Pipes &Fittings :

P.V.C. (S.W.R.) & P.V.C (Rigid.)
PipelFittings:

BUILDING MATERIALS:
Bricks:

Sushila Industries Prabhat Iron Foundry/
East India Steel / I.S.I. marked. “

Confirming to |.S.I. 1729-1954, having
[.S.l1.Mark.
Plaza/Jaquar I.S.1. marked &

confirming to-latest ISS

Shakti/Anupama /Luster/1.S.l.Marked.
Anupama / Leader / B.S.1.S.l. marked.
Manufactured by TATA / JINDAL / B.ST.
having 1.S.l. Mark.

[.S.1. marked C/R brand.

Asian / Berger / Jonson/Confirming to I.S.S
Sushila Industries / Prabhat lron Foundry /
East India Steel make confirming to ISS 7.26
Manufactured by Odisha Ceramic Industries
/  Odisha industries / Keshab Ceramic
confirming to 1.S.S. Specification No.651 /
1980 {Grade A)

Manufactured by the Supreme Industries
Ltd., Bombay / Oriplast, BalasoreDuroplast
confirming to 1.S. Specification No. 4985/81
(Class 1V)

Bricks shall be of locally available best quality kiln burnt. Bricks shall be well burnt,
uniform deep red, cherry or copper colored, free from cracks and flows, well-shaped, uniform
in size, homogeneous in textures and shall omit a clear metallic sound when struck, bricks
shall have a minimum crushing strength 75 Kg/Cm? and shall not absorb water more than
20% by weight.

Cement Mortar:

Mortar shall be well mixed to a uniform colour and consisting in the proportion as
specified in the items of work. Sand shall be measured on the basis of its dry volume and
the quantity shall be adjusted for bulking of damp sand. Cement shall be mixed, taking 50
kg. or 0.035 Cum. in volume only required quantity that can be consumed within 30 minutes
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(c) Cement:
Cement should confirm to 1S-269/1S-455.
(d) Sand:

Locally available best river sand medium size.
(e) Coarse Aggregates:

The course aggregate shall be of hard granite stone and shall generally confirm to |.S.
389. Porous Course aggregate shall not be used. The aggregate shall be free from clay films
and other adherent coatings. Aggregate containing clay films over the stone materials shall
be thoroughly washed. The aggregate shall be from approved quarry and crusher broken.
Course aggregates shall be composed of particles ranging between the sizes 2.36 to the
maximum size as may be specified in the relevant item of work, within the range, the
aggregates shall be well graded so as to produce a dense concrete.

(f) Reinforcements:

Mild steel Round Bars,coiled twisted and deformed bars of steel of medium tensile
strength will be used as reinforcement as per drawing and design and directions.Mild steel
bars shall confirm to I.S.;226/1962 standard quality or 1S:432/1966 - Grade-l. Black annealed
wire (Not thinner than 24 gauge for tying the reinforcements shall be used).

TECHNICAL SPECIFICATION FOR SANITARY & PLUMBING WORKS

(A) Sanitary ware & allied fittings :
1. General:

All Sanitary fixtures and their allied fittings, should be of first quality, manufactured by
Hindustan Sanitary Ware / Parryware / Nycer, These should be approved by the Engineer-
in-charge of the G.P.H. Wing before use.

2. Squatting Pattern W.C. (pan) (Odisha Pattern Closets):

The water closet shall be of vitreous China of specified size and pattern, with an integral
flushing rim. It shall have the flushing inlet at the back. The Odisha closet should be of
approved quality confirming to 1.S.S.-2656 (Part-lll).

The squatting type Indian Water Closet (Odisha Closet) shall be sunk in floor sloped
towards the pan in a workmanship like manner. The closet shall be fixed on a proper cement
concrete base of 1.3.6 proportion, taking care that the cushion is uniform and even, without
closet, to receive the specified thickness of the floor finishing. The joint between the Closet
and the P.V.C. (S.W.R) trap shall be made with W.C. ring and rubber lubricant and shall be
leak proof.

3. Flushing Cistern :

The flushing of the Indian water closet (Odisha Closet) shall be done by C.I. or
Polyaterine High Level low-level porcelain valve-less syphonic flushing cistern of approved
brand and quality 1.S.I. Marked and capacity as specified. The connection between the
cistern and water closet shall be made by 32 dia O.l. flush pipe, made from G.I. Pipe (Light
Quiality) or 32 dia P.V.C, Pipe as specified in the tender schedule. The flush pipe with an
offset should be fixed to wall by using C.I. Holder Bat Clamps. The capacity of the cistern
should be 10 Ltrs. as per |.S.S. 15 Ltrs. In case of low-level cisterns. The Cistern shall be
fixed on cast Iron or Rolled Steel Cantiliver Brakets (Bulltin type), which shall be firmly
embedded in the wall, with C.C. 1.2.4. The Cistern shall be provided with 20mm dia P.V.C.
Overflow Pipe with fittings, which shall terminate into mosquito proof coupling secured in a
manner that will permit it to be readily cleaned or renewed.

The 32mm dia Flush Pipe shall be connected to the Water Closet by means of
approved type joint. The Flush Pipe shall be fixed to wall by using C.I. Holder Bat Clamps.
The bend and the Offset as required in the Flush pipe shall be made cold. The inside of the
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Cistern shall be painted with two coats of approved black bitumen paint. The Outer face of
the Cistern, Brackets Overflow pipe and Flush Pipe etc., shall be painted with two coats of
any synthetic enamel paint of approved shade and make, over a coat of priming. The cost
of the rate quoted for the flushing cistern.The inlet connection to the Cistern shall be made
with 450 mm 1 cmg 15 mm dia. P.V.C. Heavy type connection Pipe.

4. Wash Hand Basin:

The Wash Hand Basin shall be of the White Vitreous China of approved quality, make
and brand I.S.l, marked. It shall be one-piece construction with an integral combined
overflow. The size of the basin shall be as specified. Each basin shall be provided with one
15 mm dia. C.R Brass Pillar Tap, 32mm dia. C.R Waste, C.R. Chain and Rubber Plug,
Unions, Joints, C.P Bottletrap cast complete in all respects of approved quality.

The Basin shall be supported on a pair of R.S. or C.l. Cantilever brackets (built in type)
embedded and fixed in wall with cement concrete, 1:2:4. These brackets shall be painted to
the required shade with two coats of approved synthetic enamel paint over a coat of priming.

The waste of the Basin shall discharge into a floor trap or Channel through bottle traps
as specified. One 32mm dia. C.P. Bottle Trap is to be fixed to the Waste of the Basin & the
outlet of the bottle trap is to be connected to the waste pipe to discharge the waste to the
Pipe, to discharge the waste to the aforesaid floor trap. The inlet connection to the Basin
shall be made with 450mm Long 15mm dia. Heavy type P.V.C. connection pipe.

5. Kitchen Sink:

Unless otherwise mentioned the Kitchen Sink and drain board (if used) shall be of white
Vitreous China or fire clay as specified and approved quality, make a brand, confirming to
T.S.S, It shall be of one piece construction with integral combined overflow. The size of the
sink and Drain Board shall be as specified.

Each Sink shall be provided with one 15mm dia. C.P. brass, Bib Cock, long body,
40mm C.P. Waste with overflow C.P. Chain & Rubber Plug, unions etc., complete in all
respects as specified and of approved quality.

The sink shall be supported on a pair of M.S. or C.l. Cantilever Brackets (Built in type)
embedded or fixed in position in the wall by Cement Concrete 1:2:4. The brackets shall be
painted to required shade with two coats of approved synthetic enamel paint over a coat of
priming. The waste should discharge into a floor Trap or Channel. The waste pipe should
be 40mm dia. P.V.C. Pipe jointed to the waste of the Sink with a Brass union nut.

6. Standing Urinals :

The Urinals shall be flat pattern lipped front basin of required dimension of White
Vitreous China and one piece construction with internal flushing box rim of an approved
make and brand as specified. It shall be fixed in the position by*using wooden plug
embedded in the wall with screws of proper size. Each Urinal shall be connected to a 40mm
dia. RV.C. Waste Pipe, which shall discharge into a channel of floor trap. The lip of Urinals
shall be kept at 525mm from floor level, while fixing the Urinal on wall.

Where number of Urinals are fixed in a line, the distance between the centre to centreof
each Urinal shall be kept 750mm. and each Urinal should be separated from one to other
by a partition plate. The centre to centre of partition plates shall be kept 750mm apart. The
partition plate shall be of one-piece 25mm thick marble plates, cut to size and front corners
rounded. The partition plates shall be embedded in wall with cement concrete and finished
smooth. The bottom of the partition plate should be kept 350mm above floor level and top
should be kept at 1250mm above floor level. The plates should project 600mm from wall
surface. The width of the plates to be embedded inside the wall should not be less than
100mm. The thickness of the plates shall be minimum 25mm.

For flushing the Urinals each Urinals shall be connected with one 20mm dia. G.I. Pipe
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(Medium Class), One of this pipe shall be inserted into the inlet of the Urinal and jointed with
Jute and putty where as the other end is connected either with a Tee or Bend with the 25mm
dia. size Water Pipe Line fixed on the wall horizontal above the Urinals. In each 20mm dia.
flush pipe one 20mm dia. cum-metal Gate value, the water will flow to thermal of Urinal
through the inlet pipe and flush the Urinal. After flush, the valve can be closed to avoid
wastage of water. One 40mm dia. P.V.C. Waste Pipe shall be connected to the waste of
each Urinal, to discharge the Waste into the Channel of Trap. One end of this Waste pipe
shall be made a cup size to fit into the projected waste and tightened with screws.
7. Squatting Urinal Plates:
The Urinal Plates shall be of White Glazed Vitreous China with integral flushing rim of size
450 X 350mm of approved make and brand as specified. There shall be white vitreous
channel with stop and outlet pieces in front. These plates shall be fixed on C.C. at 75mm to
100mm above floor level.
For flushing arrangement, one 25mm dia G.I. Common Water Pipeline (minimum size) shall
be fixed on the wall parallel to floor. For each urinal one 20mm dia G.l. Branch Pipe shall be
taken down up to t200mm from floor level just at the centre of each plate, in which one 20mm
dia Gate Valves is fixed at 350mm above floor level. At 1200mm height, the 20mm dia flush
pipe shall be divided into two branches shall be taken downward and connected to the inlets
of the urinals plate at floor level. By operating the valve as above, the water will rush into the
rims of the urinal plate and flush it.
Where there are number of urinals fixed in a line, each urinal should be separated by a
partition plate fixed in the centre of two urinal plates. The centre-to-centre distance of the
partition plates shall be kept 750mm.
The partition plates shall be of one-piece marble plate, 25mm thick, cut to sizes and front
corners rounded. The plates are to be embedded in wall with cement concrete and finished
smooth. The bottom of the partition plates shall be kept flushed to urinal top level and the
top level of partition plate shall be kept at 1200mm from the urinal plate top and the projection
from the wall shall be 600mm. The width of the plate to be embedded inside the wall should
not be less than 100mm.
(B) Soil and waste pipes and fittings
1. H.C.L Pipe Fittings

The Cast iron Soil, Waste and design pipes (spigot & socket joints) shall be of make
and brand as specified (under specification of materials), confirming to I.S.S. 3989-1970 and
ISI marked with approved clamps are to be used. The pipes and fittings shall be free from
cracks, laps, pinholes, and other imperfection and carefully cited.The access door fittings
shall be designed and made so as to avoid dead space in which filth may accumulate and
door shall be provided with 3mm thick rubber insertion packing when closed and bolted.
WEIGHT OF HCI PIPES
2. Dia of Pipe in mm Thickness in mm Length of pipe & width piece

1.8mtr. D/s 1.8mtr.
50 mm 5mm 16.00kg. 15.00 kg.
75 mm 5mm. 13.83kg. 16.52kg.
100 mm 8mm 24.00kg. 22.00kg.
150mm 8mm 26.70 kg. 31.82kg.

Tolerance 10%

3. The jointing should be done with pig lead confirming to |.S. 782-1966 - grade
99.94.The spigot and of Pipes and Fittings should enter into the socket end. The
annular space shall be packed with spun yarn gasket, compacted so as to leave a
depth for receiving required quantity of lead in a continuous pouring from ladder. After
pouring lead in the joints in full, caulking is to be done three times round with the
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caulking chisels, so that the joints may be sealed with lead. The depth of lead in a
point should be 35mm and the rest depth of the joint should be packed with spun yarn
Gasket.

Requirement of lead and Gasket cement for jointing H.C.I. Pipes (Each Joint)

Dia of pipe in mm. Lead in kg. Gasket in kg. Cement kg.
(same for lead & cement joint)
100 1.2kg. 0.13kg. 0.12kg.
50 0.36 kg. 0.06 kg. 0.06 kg.5.

5.The inside of the pipes and fittings shall be well coated with special tar or bitumen solution
of approved quality. Where the pipe and fittings are laid below the ground, the outer surface
of the pipes and fittings shall also to be painted with two coats of black anticorrosive paint
of approved quality. On completion of the work, the exposed pipes and fittings are to be
painted with two coats of synthetic enamel paint of approved colour& quality over a coat of
red oxide primer. The cost of paint should include in the rates.

Soil pipes for ventilation Is to be connected to the sewer at its floor and without a trap
and be carried to such a height, at least above roof level, to prevent damage to health
by commission of foul air, The pipe shall terminate as open and protected by a cowl.
The waste water pipe shall be connected with the nearest yard gully or a surface
drain.
The traps should be of hard cast iron and should have a water seal at least 50mm
deep.
All the soil and waste pipes and fittings, after laid and fixed shall be smoke tested, to
the entire, satisfaction of the Engineer-in-charge. The Cost of testing is to be included
in the offer. For smoke-test the materials usually burat greases cotton waste, which
gives out a clear pungent smoke, which is easily detected by sight and small. Smoke
shall be pumped to the drains from the lower end from a smoke machine, which
consists of lower, and burner.

P.V.C (S.W.R.) & P.V.C. (Rigid) Pipes & Fittings
9.01. The P.V.C. (8.W.R.) and P.V.C. (Rigid), soil Waste &Vant Pipes (Spigot &
Socket, & couples joints), shall be of make & brand as specified (Under Specification
of materials) confirming to I.S.S., B.S.S. & DIN are tube used.

The main specification of P.V.C. Soil & Waste pipes and fitting are as below.

a) Materials — Un-plasticized Poly Vinyl-Chloride (UPVC).

b) Color - Grey
c) Dimensions -
(i) Diameter - Fittings - 75mm/110mm/63mm & 63mm.
Pipes - 75mm, 110mm, on lengths of 3or 6 mitr.
d) Wall thickness - Fittings - Minimum 3.2mm at any port.
Pipes - As per application
For Rainwater - 75mrn-1.8. to 2.2.mm, 11 Omm-2.5. to 3mm
Waste & Soil - 75mm -1.8 to 2.2mm, 110mm -2.5 to 3 mm,
63mm —
Underground drainage with
light/NIL Traffics - 110mm - 2.5 to 3mm
Light/Nil in Heavy traffic - 110mm 3.7 to 4.3mm

e) Standard Confirming to Attributes Confirms to Standard No.
i)  Fittings & Wall B.S.4514, DIN 10531
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Thickness - DIN 19534 1.S.7834 - PVC (Rigid)
i) Pipe Wall thickness - 1S 4905
iii) Rubber ring - 1S 5382
iv) Fitting dimensions - DIN 19531 -P.V.C,,

DIN 19534-S.W.R.
IS - 7834 V.C. (Rigid)
v) Pipe Dimensions - 1S 4985

Laying instructions & Jointing Procedure

1 Jointing of P.V.C. (S.W.R.) Pipes & Fittings

Clean the outside of the pipes spigot and the inside of the sealing groove of the fitting.
Apply the rubber lubricant, to the spigot end, sealing ring and pass the spigot end into
the socket, containing sealing ring, until fully homed. Mark and position of the Socket
edge with pencil on the pipe, then withdraw the pipe from the socket by approx. 10mm
towards thermal expansion gap.
Fixing of the Pipes and fittings on wall surface.
P.V.C. pipes both (S.W.R.) & (Rigid), fixed on wall surface, are to be supported by
P.V.C. pipe clips, specially made for these pipes, with horizontal runs, the pipe clips
should be spaced at intervals of more than 10 times the outside diameter of the pines.
In vertical lines the clips are to be spaced at intervals of one meter to a maximum of
two meters according to pipe diameter. ¢
Jointing of P.V.C. (Right) Pipe Fittings
Clean the Outside of the pipes and inside of the socket of a fitting of the inside of the
couplers (where 2 plain ended pipes are jointed) of. Apply solvent cement solution,
evenly and smoothly on the outer surface of the pipe end and inside surface of either
the coupler of the socket and pass the pipe end into the socket of the fittings. Up to
full depth of socket. In case of jointing 2 plain-ended pipes 1st. push the coupler up
to half depth on the end of one pipe and the outer half of the coupler should be pushed
to the end of other pipe and thus, both pipes are jointed.
Fixing of P.V.C. pipes and Fittings through holes of Walls or Chajja of roofs etc.
The Walt/concrete slots should allow for a stress free installation, Pipes and fittings
to be inserted into the slots, without a cement base, have to be applied first with a
thin coat of P.V.C. Solvent cement, followed by sprinkling of dry sand (medium size).
Allow it to dry. This process gives a sound base for cement concrete fixation, around
the pipes/fittings while mending the damages.
Anti-syphonage Pipes
All the antisyphonage pipes and fittings to be used are of 63mm. If these are not
available under the items ot P.V.C. (S.W.R.) materials, 63mm pipes and fittings,
manufactured under P.V.C.(right) materials can be used, since the raw materials for
both is same.
All traps should have a minimum water seal of 50mm as per |.S. 5329 and IS 2556
(Part XIII). Where anti siphonage connection is required, the traps to be supplied and
used should have a 50mm antiphonage gent horn on the outlet side. All the Traps
used with the closets, should be of the size 125mm X 110mm i.e. Inlet (Socket end)
of 125mm & outlet (spirit end) of 110mm only.
Installation of Water Closet
Determine the correct Location of the P/S Trap & set on a firm base, relative to the
floor finish by pouring concrete on a slab. Bedding can be carried out by pouring
concrete around the trap, ensuring that the traps outlet is left clear of concrete. Place
the W.C. Connector ring to the socketed end of 125/110mm R/S trap. Apply rubber
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lubricant on W.C. Connector ring as well as outer side of water closet (connection
point) and now complete the joint by pushing the W.C. to home of 125rnm socket of
the trap.

8 P.V.C. (Rigid) Pipes and Fittings
63mm (O.D.) P.V.C. Pipes to be used for this work either in anti syphonage system
or elsewhere, should be of “Quick Fit” Pipes Class 2 (4kg. F/Cm2), Quick Fit, Pipes
have one end socketed. The P.V.C. (Rigid) fittings, such as 63mm elbow, 63mm
equal Tees 110mm x 63mm reducer etc. used in the work, should be of injection-
molded fittings.

9 One -’jointing rubber ring will be available, with each P.V.C. (S.W.R.) pipe and fitting
and hence, the cost of therein will not be a dded in the joint.

10. Measurement
All pipes shall be measured not/length as laid or fixed and shall be measured over all
fittings such as bends, junctions, traps etc. The length shall be taken along the
counter line of the pipes and fittings. Fittings will be counted extra over.

31. Before fixing and painting, the pipe shall be tested hydraulically to pressure Q.4Kg/Cm?
for pipes under 1.5.-1729/1964 and at a pressure 0.7 Kg/Cm? for pipes under |.S.
3989-1970 without showing any sign of leakage, sweating of or her defect of any kind.
The pressure should be applied internally and shall be maintained for not less than
15 seconds.

c) Water Supply Pipes and Fittings:

1. Materials.

All galvanized Iron Pipes are to be of mild steel continuous welded, screwed tubes,
medium quality confirming to I.S.S. and bearing ISI Marks manufactured by reputed Firms
and approved brands as specified. The pipes shall confirm to LS.1239 (Part-!) -1975.All G.1.
Fittings shall be of ‘R’ Brand manufactured by M/s. R.M. Engineering Ltd., Ahmedabad and
‘C’ brand manufactured by Present Engineering works or equivalent best quality.

2. Laying of Pipes

The layout of the mains and service pipe set etc., will be done in accordance with the
drawings. The contractor is to mark out the exact position of the pipes and fittings at site and
take approval of the Engineer In-charge, before taking up the work.

3. Where the Pipes are laid, underground these must not be laid less than 450mm below

ground level and coated with one coat of approved black bituminous paint. For laying the

G.l. pipes and fittings below ground level, the width and the depth of the trenches for different

dimensions for the pipes shall be given as below :
Dia of Pipe Width of Depth of
Trench Trench
15mm to 50 mm | 300 mm 600 mm
65mm to | 450 mm 750 mm
100mm

The pipes shall be laid on a layer of 75mm thick sand and filled up with sand up to
75mm above pipes and the remaining portion of the trench shall then be filled up with proper
ramming as described in “Excavation and refilling”. The surplus earth shall be disposed of
as directed.

Thrust or anchor blocks of cement concrete 1.2.4 in hard granite chips shall be
constructed on all bends or branches to transmit the hydraulic pressure without impairing
the ground and spreading it over a sufficient area. Pipes shall not be laid to pass through
manholes, catch pit, drain, where, it is unavoidable the pipes shall be carried in sleeve pipe
of M.S./G.l.,, as approved by the Engineer-in-charge. The rate should include such a
situation.
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4. Where Pipes run along walls, the same are to be fixed to the wall with holder bat clamps
/IM.S. Hooks as below:

Dia of pipe in mm 15 20 25 32 40 50
Horizontal line 2m | 2.50m | 2.50m | 2.50m | 3m 3m
Vertical line 2.5m 3m 3m 3m 3.5m | 3.5m

Where the pipes are passing through the R.C.C. / Masonry wall / Column / beam or pillars,
these must pass through the appropriate higher sizes of C.I/G.| Sleeve Pipes and are to be
included in the rates.In case the pipes are embedded in walls and floors it should be painted
with one coat of anticorrosive paint of approved quality. ,

All pipes should be fixed horizontal and vertical. For taking the pipes through the walls
and floors & roof slabs etc. the holes shall be made by filling with chisels or jumper and not
by dismantling the brickwork or concrete. After fixing, the holes shall be made good with
cement concrete 1:2:4 and properly finished with C. Plaster 1.4 to match the adjacent
surface. Union Nuts are to be provided in each of the vertical riser or drop on and from G.I.
Tank and near the Valve and as and where necessary. The long screw fittings of 3 mtrs. for
long horizontal lines and inside the lavatory / Kitchen etc.

5. After laying and jointing the pipes and fittings shall be inspected under working
condition of pressure and flow. Any joint found leaking pipes should be removed and
replaced without extra cost. The pipes and fittings after they are laid shall be tested to
hydraulic pressure of 6 Kg/Cm?Z. The test pressure should maintain without loss of for at least
half an hour.

6. Painting

On completion of the test, the exposed pipes and fittings are to be painted with two
costs of synthetic enamel paint of approved color and brand over a coat of priming.
7. Measurement

The length shall be measured in running meter. Correct to centimeter for the finished
work, which shall include the pipes and fittings such as Bends, Tees, Elbows, etc., but
excludes brass or Gun-metal fixture like tap, Cooks, Valves, PVC connection pipes etc.

8. Ball Valve

The ball valve shall be high or low pressure class as stipulated in the Tender Schedule
and shall confirm to |.S. 1703-1968, The nominal size of ball valve shall be that
corresponding to the size of Pipe for which it is used. The Bal valve shall be of brass or gun-
metal and the float for low pressure polyethylene and for high pressure in copper.Each and
every ball valve while in closed position shall withstand and internally applied hydraulic
pressure of 20 Kg/Cm? for a minimum period of two minutes without leakage or sweating.

Every high pressure ball valve when assemble in working condition, with the float immersed
to not more than half its volume shall remain closed against a test’ pressure of 10.5Kg/Cm?
and a low pressure ball valve against a test pressure of 5.3 Kg/Cm?,

Polyethylene floats shall be watertight and non-absorbent and shall not contaminate
water and with do jointing adhesive jointing parts.The minimum thickness of the copper
sheet used for making copper floats shall be of 0.45 mm. The thickness of materials of the
float shall be uniform throughout.

9. Ferrule

The ferrules for connection with C.I. main shall generally confirm to 1.S. 2692-1964 and
shall be of nominal bore as specified. The ferrule shall be fitted with 3 screw and 1 plug or
valve capable of complete cutting off the supply to the connected pipe as and when required.
For fixing the ferrule, the C.I. main shall be drilled and tapped during non-supply hour at 45
to the connected Pipe as that when required. The ferrule must be so fitted, that no portion
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of the sunk shall be left projecting within the main on which it is fitted. After the ferrule is
connected, one C.l. bell mouth cover or with bricks (as specified) shall be kept over the
ferrule to cover the ferrule to protect it and the cost thereof is to be included in the item, even
if there is no mention.

10. Non-return Valve (Check Valves)

The non-return valve shall be of Brass or Gunmetal and shall be of horizontal or vertical
flow type and of the size as specified and confirm to I.S. 7810-1959 and |.S. 778-1957. The
approximate weights of the valves are given below.

Dia in Horizontal type (in | Vertical type (in
mm kg) kg)
15 0.30 0.25
20 0.55 0.25
25 0.90 0.75
32 1.25 0.90
40 1.70 1.20
50 2.90 1.45
65 5.25 2.15
80 7.70 4.10
*Tolerance 5%

11. Foot Valve

Foot valve is generally placed at the lower end of the suction pipe of the centrifugal
pump to prevent the suction pipe from emptying. On vertical non-return valve may also be
fixed in place of foot-valve.The foot valve shall confirm to 1.S.038-1967.

12. Water meters (Domestic types)

Water meter up to 50m nominal size shall confirm to |.S.-779-1968.The meter body
shall be of bronze/ Gun-metal and marked to read in liters complete with registration box
and lid. The water meters shall be provided with Strainers. Strainers shall be of material,
which is not susceptible to electrolyte, clean and shall be fitted on the inlet side of water
meter. It shall be possible to remove and clean the strainer and not permit disturbing the
registration box. The offer should include the same. The water meters shall bear ISI Mark.
13. Bibcock & Stopcock

These shall confirm to 1.S.781-1967 and bear ISI Mark. The bibcock is a draw off tap
with a horizontal inlet and free outlet and stopcock is a valve with a suitable means of
connection for Insertion in a pipeline for controlling or stopping the flow. This shall be of
screw down type. The cock shall open in anti-clockwise direction. The stopcocks should be
of C.P open type/concealed type/angle valves type as specified in tender schedule. Bibcock
should be also C.P Brass bibcock.

14. Full way Valve (Brass)

Full way valve is a valve with suitable means of connection for insertion in a pipeline
for controlling or stepping the flow. The valve shall be of brass fitted with a cast-iron wheel
and shall be of gate valve type confirming to |.S, 780-1960, opening Full way and of the size
as specified.

Dia in Flanged End Valves Screwed End Valve
mm in kg in kg
15 1.021 0.567
20 1.503 0.680
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25 2.498 1.077
32 5.232 1.559
40 6.082 2.268
50 6.691 3.232
65 10.149 6.840
80 13.281 8.845

15. Gun Metal Full Way Valve
This shall be of the Gun-Metal fitted with wheel and shall be of Gate-Valve type opening
full way. This shall confirm to I.S, 778-1971. Class I. The Valves should bear ISI Mark.

TECHNICAL SPECIFICATION FOR STONEWARE PIPE ETC.
1. Stoneware Pipes (Materials)

The S.W. pipes & fitting should be of Grade ‘A’ confirming to 1.S 651/1965.The pipes
shall be sound, free from visible defects such as fire crack or hair crack and flow or blister.
The pipes shall give a sharp clear line when struck with a light hammer and should be
perfectly salt glazed.

Internal dia of Pipe in | Thickness of the Barrel in | Weight of each pipe in
m.m. m.m. kg.
100 12 14
150 16 23
200 17 33
230 19 44
250 20 52
300 25 79
350 30 100
400 35 125
450 38 147

The length of pipes is 600mm exclusive of the internal depth of socket.
2. Excavation of Trench for laying Sewer Pipes

The trenches for the pipes shall be excavated to the lines & level as directed. The bed
of the trench shall have to be evenly dressed throughout from one change of grade to the
next. The gradient is to stout by means of sight rails and boning rods and required depth be
excavated at any point. The depth of the trench shall not less than one meter, measured
from top of the pipe to the surface of the ground under roads and not less than 0.75mm
elsewhere. The width of the trench shall be the nominal diameter of the pipe plus 350m. The
bed of the trench if in soft or made up earth, shall be well watered and rammed before laying
the pipes and the depressions if any shall be properly filled with sand and consolidated in
200mm layers. Depending on soil condition, piling may even be necessary if so desired by
the Engineer In-charge. If rock is met with, it shall be removed 150 mm below the level of
the pipe and the trench will be refilled with sand and consolidated.

The excavated materials shall not be placed within One Mtr. or half of the depth of the
trench whichever is greater from the edge of the trench. The trench shall be kept free from
water. Shoring and shuttering shall be provided wherever required. Excavation below water
label shall be done after dewatering the trenches.

After the excavation of the trench is completed, foundation of cement concrete 1.4.8 in
hard granite metal (size 40mm) shall be laid with proper level all along under the length of
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the pipe with launching on all around concrete as per drawing.
3. Laying, Jointing, haunching of the Pipes and fittings.

Drain Pipes (S.W. pipe & other pipes used for drain and Sewer) shall be laid in straight
lines and to the even gradients as shown in the layout drawings. The socket and of the pipes
shall face stream. Adequate care shall be exercised in setting out and determining the level
of the pipes and the contractor shall provide suitable instruments, templates, sight rails,
boning rods and other equipment necessary for the purpose. In the case of pipes with joints
to be made with loose collars, the collars shall be slipped on before the next pipe is laid. In
those joints, a tight ring of twisted tarred jute soaked in cement mortar filling to ensure proper
alignment and prevent. Cement entering the pipes, Cement compound joints is to be finished
with proportion 1.1 with 45 beveling. The joints are to be kept wet with wet bag until the
same are properly set with. The cement mortar joints shall be cured at least for 7 (Seven)
days.

In the case of S.W. Pipe joints (socket & spigot), they should be caulked first with tarred
jute (Spun) of required diameter, almost quarter depth of the socket, after which cement
mortar 1:1 is pushed in with wooden chisel and finishing beveled at outside at 45 degree.
Instead of jute of hump rubber gasket of proper size may also be used. The whole joint must
be cured for not less than three days. In case of pipes less than 250m dia, joints should be
made at ground level with three pipes at a time and for larger ones two pipes at a time and
after curing they should be soiled in foundation with the help of the ropes. All pipes should
be properly launched with cement concrete 1.3.6 with washed gravel where the pipes are
crossing the drain or all round concrete 1.3.6 with washed gravel is to be done to 150 mm
thick over the barrel of the pipe. The whole of the drain work shall be tested when laid, and
at the completion of the contract, to the satisfaction of the Engineer-in-charge and shall be
retested if necessary until found satisfactory. The test shall be made by means of water
under pressure at the highest point of the Section under test and providing an air pipe at the
lower and of the line. Maximum head of 5 (five) fact (1.5m) must be maintained.

4. Excavation and refilling.

Excavation for drain and pipe trenches shall be straight and to correct depth and gradient.
The trench bottom shall be of required width as per specification to allow working space for
pipe jointing.

Excavated materials shall be dumped away from the site as directed by Engineer-in-
charge. Suitable precautions are to be taken to prevent in flow of water into the excavated
area, during construction.

The contractor at his own expense shall pump out or otherwise remove any or all water
which during the continuance of contract may be found in the excavated trenches to keep
the trench clear of water during the work under progress. The pipeline shall not be refilled
and covered, until the line therein has been passed and tested.

5. Burried Services

All pipes, cable mains and other services exposed by the excavations shall be
effectively supported by timbering or other means for which no extra payment will be
allowed. The contractor shall be responsible for any damage occurring to burried services
and make good the same at his own cost to the satisfaction of the Engineer-in-charge.

6. Trench condition :

Where a trench is excavated and refilled after laying the pipe, settlement of the earth
in the refilled trench take place. The filling above the top of pipe, settles relatively, more than
the sides of the trench, thereby developing frictional resistance. The contractor is required
to take special precaution against this, while refilling the trenches. Procedure for backfilling
as stipulated earlier should be strictly followed.

7. Inspection Chambers/Manholes
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At every change of alignment, gradient or diameter of a drain there shall be a manhole
or Inspection Chamber. The maximum distance between man hole chamber shall be 30
metres for the line laid straight.

All manhole and inspection chamber shall have internal dimension as shown in drawing
and B.O.Q. The depth of invert shall be fixed to the gradient. The foundation for Manhole
shall be 175mm thick & with cement concrete 1.3.6 in hard stone metal / granite metal of
40mm size. The concrete shall project 150mm beyond the external faces of the brickwork.

The brick masonry shall be done in cement mortar in the proportion of 1:4 and thickness
of the brick wall should be 250mm thick up to 1200mm depth from Ground Level and beyond
that the wall thickness shall be maintained 375mm.The inside surface of the walls of the
chamber, shall be finished with cement plaster 1.3 and outside with cement pointing 1.3. In
addition to this, the inside surface should also be provided with cement punning.

On the top of base concrete channeling on C.C. 1.2.4 with granite chips is to be done
keeping the diameter equal to the dia of drain pipe and depth equal to half of the dia of pipe.

The channel, ‘should! be done longitudinally at the centre, connecting both the ends of the
pipe. The channel is to be hunched up with concrete 1.2.4 with hard granite chips of size
12mm sloping upwards from the edge of channel to meet the side of chamber at gradient of
1.6. The channel and benching are to be finished smooth and cement mortar 1.3 and
punning unless it is unavoidable. The branch should deliver sewerage in the Manhole in the
direction of main flow and the junction must be made with care so that the flow in the main
is not impeded. Channels for drains coming from the side of the Manhole Chamber, shall be
curved to meet the main drainage channels.

The Manhole and Inspection Chambers shall be covered with R.C.C. cover slab of
thickness 100mm to 150mm according to the requirement at site. One C.I. Manhole cover
of diameter and weight as stipulated in the tender schedule shall be fixed, on the cover slab.
Unless otherwise mentioned the C.l. Cover and Frames and shall confirm to I.S. 1726/1960.
Heavy duty covers etc., under heavy vehicular traffic condition and capable of bearing wheel
loads up to 11.25 tons, are to be used and medium duty under light type wheel traffic loads
and light duty for domestic premises are to be used. Covers and Frames shall be clearly
cast, double water seal type and they shall be free from all and sand holes. The cover shall
be gas tight and water tight with proper water-seal. The C.I. Cover and frame shall be coated
with two coats of black bituminous paint. The frame of Manhole cover shall be fixed on the
slab while the slab is cast. R.C.C.M.H. covers of 50cm dia and 100mm thickness shall be
fitted in line of C.I.M.H. cover if stipulated in the bill of quantity of the tender schedule.

8. Gully Trap Chamber

The size of chamber for 100mm HCI yard gully shall be of 250mm X 250mm (Inside).
Foundation with 100mm thick cement concrete 1.3.6 with hard granite metal of size 40mm
from outer surface of wall and Brick work in cement mortar 1.4,125rnm thick, depth up to
600mm maximum. The finishing of masonry wall both inside and outside should be done in
cement mortar 1.4 cement punning should be provided on the inner surface the trap should
be burried in cement concrete 1.2.4 in H.G. chips up to the mouth and one hinged C.I.
Grating of size 300mm x 300mm are to be fixed on the top of mouth of Gully trap to arrest
rubbishes shall be provided. The foundation, should project 75mm from outer.

9. Kota/Marble Stone flooring

The Kota/Marble stones shall be of thickness specified but not less than 20mm and of
uniform with edges absolutely square & straight. They shall be laid in Cement Mortar (1.4)
over masonry or concrete base. The sides of the stones shall be arranged to butt against
each other truly so as to came the joints practically invisible and certainly not more than
0.8mm in width anywhere. The joints shall not be filled with mortar but may afterwards be
grouted with neat white cement mixed with matching colour pigment. When the floor has
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completely set, it, should be polished with pumice stone and finally with pads of felt.
10. Glazed tile dado

The glazed porcelain tiles shall be of approved size and thickness 5mm to 6mm with

edges absolutely straight & surface accurately plain. They shall be fixed in 6mm. thick
cement mortar 1.3 using cement slurry over pre-cement plastered base. The sides of the
tiles shall be arranged to but against each other truly so as to make the joints practically
invisible. However, the joints may be granted with white cement mixed with coloring
materials to match the tiles and neatly cleaned leaving no trace of excess grouting materials.
The tiled surface and edges should be perfectly vertical and straight. The corner points must
be normally right angled unless the site condition demands otherwise,

ADDITIONAL APPENDIX TO BILL OF QUANTITY:
(For P.H. ltems of Work)

1.

N

11.

The quantities of items mentioned in the tender schedule may increase or decrease
during execution of works but the contractor will complete the work as per his tendered
rates in accordance with the instruction of Engineer in charge of G.P.H. wing.
Specification: The standard PHD and PWD specification will be followed for execution
of work. During the course of execution of work, the instructions of the Engineer in
charge shall be final and binding.

The Sales Tax element should not be added to the analysis of rates and the previous
practice should be followed as per the Works Department letter No.lIT.22-89-18170
dt.18.7.1989

There should be no clause either in the tender or in agreement for payment of any
additional claim on account of Sales Tax on completed works which will be deemed to
be recovered by existing omnibus stipulation as per the works Department letter No.TIT
22/89-18170 dt.18.7.89.

It is the responsibility of the Contractor to arrange watch and ward to the installations
until testing commissioning and handing over for which no extra payment towards
watch and ward will be paid,

The contractor shall maintain a separate site order book for P.H. portion of work.

The P.H. portion of work shall be open for inspection by the authorities of P.H. Circle
(R&B) Odisha, Bhubaneswar and the higher authorities and instructions imparted
during the course of Inspection should be binding on the contractor.

Materials not covered by any of the above categories of items in the bill of quantity
have to be approved by the competent authorities before utilizing the ‘same in works.
In such event, the payment of such item will be made as per actual on due approval by
the competent authority.

All materials required for the work shall be supplied by the contractor as per standard
specifications appended with due approval by the Engineer in charge of G.P.H. Wing.
In case the materials as per make specified are not available, the materials of
equivalent make and as per |.S. Specifications or of best quality when not covered by
I.S. Specifications can be utilized on prior approval of concerned S.E./ E.E., GPHD
(R&B) Circle/Division or the officers duly authorized. It is binding on the part of the
contractor to use such items of materials which are available in the Departmental store
and in such case the deduction from the bills will be made at stock issue rates.

TECHNICAL SPECIFICATION OF INTERNAL ELECTRIFICATION WORKS
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The details of internal wiring, the position of fittings, fans, switches and plug sockets
etc. are indicated in the layout drawings. The position of light fittings, fans, switchboards etc.
indicated n these drawings are only for the guidance of the supplier and the actual position
of these shall be mutually decided between the supplier and the purchaser. The supplier
shall submit the purchaser of his consideration and approval all runs of wiring and the exact
position of all the points and the switch boxes first marked on the points buildings.

All internal wiring shall be done in conformity to the latest Indian standard
specification/Rules, code of practice adopted by CPWD and other standard practices
prevalent in the part of the country. For the purpose of the specification the terminology used
shall be as defined in 1S:732 and 1S:1356 of the definition of points wiring. The installation
shall be carried out in conformity to all requirements of IE Act, 1910 and IE Rules 1956.

a) Ceiling rose in (in case of ceiling and exhaust fan).

b) Ceiling rose or connector ( in case of pendants except stiff pendant points)

c) Bank plate (in case of stiff pendant).

d) Socket outlet (in case of socket outlet points)

e) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other
fittings)

f)  Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose /
socket outlet for bell push, where no ceiling rose / socket outlet its provided.

The following shall be deemed to be included in the point wiring

a) Switch and ceiling rose are required

b) In case of wall brackets, bulk head fittings, cables as required up to the lamp holders]

c) Bushed conduit for porcelain tubing where cables pass through walls.

d) Allwood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including
those required for fan regulator but excluding those under the distribution board and
main control switch.

e) Earth wire from 3 pin socket point to the common earth including connection to the
earth dolley.

f)  Earth wire of 16SWG/14 SWG/I.G. wire for loop earthing of the fixture

g) All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round
blocks etc. as required

h)  Joint for junction boxes and connecting the same as required

i) Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan
regulators etc.

The point wiring in case of fan and light points shall mean the distance between the
control switch and ceiling rose, connect or back plate, socket outlet or lamp holder
depending upon the fittings measured along the runs of wiring irrespective of the number of
wires in run. In the case of socket outlet points, the length shall mean the distance between
the socket outlet and the tapping point of live wire on the nearest switchboard or junction
box, as the case may be.

In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring,
any junction provided for extending the wiring beyond the point referred to, shall be treated
as the nearest tapping point. In case of call bell / buzzer points the length shall mean the
distance between the call bell and the ceiling rose / socket outlet or the bell push (when the
ceiling rose / socket outlet is not used).

Sub main shall include the earth wire of adequate size main distribution Board up to
sub distribution board B.B. such wiring has been classified on the basis of length. For the
internal lighting, either surface conduct wiring system or recessed conduit or batten wiring
system shall be provided as specific in the bill of quantities and working drawings.



112

LED LIGHTS

1.

LED light distribution pattern, illuminance, Luminous, chromaticity, color temperature,
color rendering Index to applicable standard Lm79 & Lm80.

2. LED lights should be as per standards IEC EN 60598 and IEC61547.

3. LED luminaries should in function in a temperature raise -30°C + 60°C under 95%
relative humidity condition to simulate adverse operating environment.

4. The LED produces should meet safety standards as per EN60598, EMCIEMI
standard as per EN611547/EN 55015 and EN61000-3-2 and 61000-3-3 for
Harmonics.

5. The electronic driver should work in the short circuit and open circuit conditions and
should work in the voltage range 90V to 3000 volts.

6. LED lighting fixtures should be manufactures with LEDs of on only reputed makes
such as Panasonic/Havells/Crompton/Philips/Wipro/Equivalent make

7. The officer-in-change has reserve the right to inspect and tested the quality in Govt.
laboratory to ensure technical qualifications to meet the requirements.

8. LED lights no toxic materials U V and IR spectrum protects insect life.

9. It should be manufacture with dia-cast aluminium with required colour as per
manufacture for released months.

10.  The LED fittings should have a lumen output not less than 100 Lumens/watt.

11.  The LED lights Should function 90 to 380V, 50/60 Hz, PF-Z0.9 (230V AC), Copper
temp-3000K/4000K/ 6000K/ operation temperature - 20°C + 50°C in-gross protection-
IP 20, lifespan 30000hrs.

Firefighting

1. No advance payment will be made by the Department. However, Part / full Payment
shall be made by the concerned Executive Engineer, after completion of supply,
erection testing and commissioning, inspection and satisfactory operation.

2. In the event of failure or refused to execute the order the ISD will be forfeited and the
order will be cancelled after the completion time period from the date of issue of the
order. In the event of delay in supply erection, testing and commissioning of the
materials with work pertaining to order, penalty @ 0.5% of the order value per month
delay will be imposed subject to a maximum of 5% (Five percent) along with the EMD.

3. All the materials should be ISI marked and duly approved by the fire Deptt. Govt. of
Odisha.

4. 3rd Party Audit should be done by registered agency of Fire Deptt. Govt. of Odisha
by the firm.

5. Drawing and designed duly approved by the Fire Deptt. Govt. of Odisha should be
submitted before execution of work.

6. If addition alternation required as per guide line of Fire Deptt., the firm will execute
the same with due approval of the authority.

7. After completion of the work the firm should made a mock fire drill demonstration and
all the testing of the installation, in presence of Engineer-in-Charge, authorised officer
of the Fire Deptt. and building authority.

A.C. Machine

The tenders should furnish following documents in cover-1.

aRhoON=

Detail drawing and design.

Technical specification as per manufactures norms supp.
Detail of equipment and material supplied.

Make, model with individual price may be furnished.

All the materials and equipment must be confirming to ISI.
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Lighting arrester

Supply, Installation, Testing and Commissioning of Copper Plate Earthing
(600x600x3mm)with running Copper Flat 25x5mm from copper plate to funnel of 40mm dia
Gl PIPE heavy duty with including all accessories, excavation of earth and providing
masonary work with cover plate having locking arrangement and and, charcoal, salt , funnel
, tinned brass bolt, check nut and washer complete in all respect as per Direction of
Engineering -in-Charge.Conventional Lightening arrester is to be used as per the direction
of Engineer-in-charge following the SOR.

ACCEPTABLE MAKES FOR FIRE FIGHTING

S.NO ITEM ACCEPTABLE MAKE
1 Pump Kirloskar / Crompton / ABB /Siemens/LUBI/Eq
make
2 Motor Kirloskar / Crompton / ABB /Siemens/LUBI/Eq
make
3 Diesel Engineen Kirloskar / Cummins /LUBI/Egq make
4 M.S. Pipe Tata /Jindal / Sail/ (IS Marked)/Eq make
5 C.l. Pipe IS :1537
6 G.l. Pipe Tata /Jindal / Sail/Nizon/(IS| Marked)/Eq make
7 C.l. Pipe Fitting IS :1537
8 Sluice Valve Kirloskar / Leader /Sant/Zoloto/(IS| Marked)/Eq
make
9 Gun Metal Valve -Do-
10 Butterfly Valve -Do-
11 Water Solenoid Valve -Do-
12 Cushy Foot Mountings ISI Marked
13 Pressure Switch Indofus / Groundfos / Eq make ISI
Marked
14 Pressure Gauge Indofos/Eq make ISI Marked
15 Water Level Controller IS| Marked
16 Batteries OEM/OEA/Luminous/Eq make
17 Flow Switch
18 Internal/External  Hydrant | Newage / Fireshield/Winco/Minimax/Eq make
(Landing Valve)
19 Hose Reel 20 mm Dia -Do-
20 Installation Control Valve -Do-
21 Fire Bridge Intel /| -Do-
Connection
22 Sprinkler Head -Do-
23 RRL Hose pipe 63 mm Dia | -Do-
24 GM Branch Pipe 63mm x| -Do-
20mm dia
25 First Aid Hose Reel Drum -Do-
26 Power Cables Havell,s /Finolex / Mescab/KEI/Eq make
27 Control Cables -Do-
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28 Single Phase Preventor L&T /GE /Siemens/Legrand/Eq make
29 SDFU / SFU with HRC | -Do-
Fuses
30 Starters / Control -Do-
31 Electrical Panel / System | Legrand/Siemens/Schneider/Eq make
Controller & Control
Console

ADRESSABLE FIRE ALARM SYSTEM

01 Microprocessor based | Cooper / Honeywell / Edward/Eq make
Photo electric smoke / Heat
Detector
02 Microprocessor based -Do-
Manual call Box
03 Microprocessor based -Do-
Control Module
04 Fire Alarm Control Panel -Do-
05 Steel Conduit AKG / BEC/RMCON/Eq make
06 FRLS and Twisted Cables Finolex /Havell's /RR Kable/KEI/Eq make

Conduit wiring

For recessed conduit wiring system the conduit shall be placed in the ceiling /
columns etc. before the casting of the slab or column. The conduit pipes shall be properly
positioned and fixed so that it will not be displaced at the time of concreting. The junction
boxes provided shall be so arranged that its cover will be flushed with the finished surface
of the ceiling or column.

For placing the conduits in the walls, chases of ample dimension shall be made neatly
to fix the conduit in a desired manner. The conduit pipe shall be fixed by means of staple or
saddles not more than 600mm apart. Fixing of standard bends or elbows shall be avoided
and all curves maintained by bending the conduit itself with a long radius will permit easy
drawing of the conductors. Suitable inspection boxes shall be provided to permit periodical
inspection and removal or replacement of wires if necessary. There shall be mounted flush
with the wall with holes in the cover of the box.

The switch or regulator box shall be made of metal on all sides except on the front
where backlight sheet or Perspex cover painted to match the colours of the wall shall be
used | case of surface wiring system. For recessed wiring system, these boxes shall be
made flush with the conduit of each conduit or section shall be completed before conductors
are drawn in. The entire system of conduit after installation shall be tested or mechanical
strength and electrical continuity throughout the earthing of the entire installation shall be
carried out in accordance with |.E. Rules and standards. The number of wires drawn in the
conduits shall not exceed the numbers those specified in Indian standard specification
No.732.

Main and Sub distribution Boards:

The position of main boards for lighting and sub distribution board for different
buildings are approximate and the exact location shall be given to the successful tenderer
at the time of installation. The scope of this specification includes installation of the panel
boards and distribution boards and making necessary connections. The installation of the
boards shall be done strictly in accordance with the details supplied with the specifications;
the instructions supplied by the switchgear manufacturer, Indian standard specifications and
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H.E. rules. The supplier shall submit the details of installations to the purchaser for his
consideration and approval, prior to installation.

When the switchboards are wall / column mounted top, they shall, be mounted on a
suitable angle iron framework. All the metal supports etc. shall be protected against
corrosion. The mounting height for such switchboards shall be such that it can be
conveniently operated.

Earthing

Earthing shall generally be carried out in accordance with the requirements of Indian
Electricity Rules and the relevant rules and regulations of electrical supply authorities. The
complete earthing work for the installation covered by this specifications shall also be
provided taking into account Indian Standard Specification No.I1S:732 and 1S:3043. The
earthing system adopted shall also have adequate mechanical strength.

The work shall include earthing o non-current carrying metallic parts of all the
equipment, light fittings, conduit pipes, cable and cable supports and earth strips ( the design
to be approved by the purchaser) and all the inter connection between the earthing system
to a value mutually agreed upon\ between the purchasers and the supplier.

Installation, testing and Commissioning:

The supplier shall be responsible for the installation testing the commissioning of all
the equipment and materials supplied by him against this specification. This shall also
include the provision of miscellaneous wiring and supports and earthing in compliance with
Indian Electricity rules and to the full satisfaction of the Government Electrical Inspector. All
small items such as clamps, bolts, nuts, racks, supports, miscellaneous wiring etc. required
to make the installation complete, shall constitute the part of major items specified in the bill
of quantities and the tenderer should quote for each item taking these into consideration.

The responsibility of the supplier shall include receiving all the equipment and
materials at site, storage for required period, handling the same at the site of erection, final
execution , erections, revisions of equipment, if any, testing and commissioning and handing
over the installation complete in all respect to the entire satisfaction of the purchaser’s
authorized representative. The supplier shall make good of all the damaged equipment and
materials during this period at his own expense. The supplier shall submit sample of each
and every equipment and materials for the final approval of the purchaser’s representatives
immediately after the acceptance of offer. All the equipment and materials shall be supplied
exactly as per to the approved samples. If at any stage the purchaser brings to the notice of
the supplier any discrepancy or defect the supplier shall replace the same at his own
expense.

The supplier shall render all reasonable assistance to the purchaser in getting the
installation approved by the Government Electrical Inspector prior to the energisation and
supply necessary drawings, test certificates and both for tests carried out at the factory and
site as well as the tests which the inspector may demand. In case any addition of alternations
are required, to be made in the installation or in the equipment as per the directive of the
Government Electrical Inspector / Local Authorities, he same will have to be carried out by
the supplier , at his own expense.

The position of light fittings, main board, switches, sockets and routes of pipes and
cables shown in the drawings are only indicative. The actual position of these shall be
decided at site at the time of execution joints by the supplier and the purchaser’s authorized
representative. The position of light fittings, pipes and board if required, to be changed /
shifted due to the change in the building design etc by the purchaser’'s authorized
representative, the same shall be carried out at no extra cost.

All the materials supplied to the contractor according to the Contract condition will be
subject to inspection and approval of the officer or his representative from time to time. The
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contractor will provide all facilities of such inspections free of cost. At the time of inspection,
the owner of his representative will have full liberty to reject any such materials, which does
not conform to the specification / requirement. No claim for any rejected materials will be
entertained by the owner. The contractor will remove all rejected materials from site at his
own cost. No surplus materials procured by the contractor will be accepted by the owner.
The contractor will be responsible to get the Electric installations cleared by the Electrical
Inspector of Odisha Government. Only the inspection fee will be reimbursed by Department
on production of challan copy.

Installation and Maintenance Tools:

The supplier along with the tender shall furnish a complete list of tools, appliances
and accessories required for the installations of switch grass, light fittings, pipes cables and
wires.

Drawings:

All drawings, test certificates, instructions manuals etc. shall be in English Language
and all dimensions and weights shall be in metric units.

The tenderer shall submit with the tender general arrangement drawings for the
installations work, typical methods and cabling and cables supports pipe work and pipe
supports, typical methods of earthing and fixing of light fittings earthing etc. as offered by
him in the tender.

The contractor shall submit for the purchaser’s approval all layout, the general
arrangement drawings as well as the typical details of all types of installation work in three
sets before commencing the manufacture and the site installations work well in advance so
that the site work shall not suffer.

After obtaining approval of the above drawings the contractor shall supply three sets
of the following drawings:

(a) The arrangement and support of conduit pipe

(b) The position of light fittings, switches / plug socket and switch boards

(c) Earthing installations

(d) Layout plan showing the entire cable network

On completion of work, the successful tenderer shall supply one set of tracing in
transparent linen and five sets of prints of all drawings incorporating all the changes /
modifications affected during the execution of the contact. All wiring diagrams shall indicate
clearly, the switch board, the runs of main and sub main wiring and the position of all the
points with their controls. All the circuits shall be clearly indicated and numbered in a
accordance with 1S:375. The technical literatures and operating instructions and the
maintenance manuals shall also be supplied in triplicate to the purchasers after the
completion of the installations work.

Test:

Manufactures standard tests in accordance with Indian Standard and other
standards, adopted shall be carried out on all the equipment and accessories covered by
this specification so as to ensure efficient and satisfactory performances of all the
components and also the equipment as a whole under working conditions at site. The
tenderer shall submit a complete list of all such tests. If the purchaser, if so desired for
special tests, to be carried out, under certain conditions the same shall be made by the
successful tenderer at his own expenses. All equipment shall be tested at site before the
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commissioning in accordance with the adopted standard and Indian Electricity Rules.
Voltage test shall be carried out on each circuit on completion of wiring and cabling.

Technical Data:

The tenderers shall submit with their tender all such technical data, which are
required for complete evaluation of the equipment offered. The suppliers shall give complete
technical information of the equipment as detailed in Annexure and relevant Indian
standards. The tenderer should supply such details of all equipment and materials offered
specially with regard to the following.

a) Fuse switch board and distribution boards

b) Light fittings

c) Conduits and the accessories for them

d) Switches / plug sockets

e) Cable and wires

The tender shall give along with his tender the following details:

a) Complete details of earthing electrodes, earthing station and earthing conductors
b) Details of conduit supports

c) Details of all the equipment and accessories to be supplied

Exception to Specifications:

The object of this specification is to have all tenderers quote for equivalent materials
and workmanship. It is, however, understood the certain manufacturers may not be able to
offer as specified in every case, where the tenderer may find it necessary to deviate from
the exact letter and not the intent of the specification, he must specifically state what these
deviations may be at the time he submits the tender. All deviations must be grouped in one
statement. No deviations other than those includes in the tender will be permitted.

PVC insulated Cables and Wires:

For 415V Distribution system, cables of voltage grade not less than 1000V shall be
used. These cables shall be heavy-duty class, PVC insulated and PVC sheathed with
aluminium/ copper conductors. The wires used in the lighting installation shall be PVC
insulated and PVC sheathed copper / aluminium wire in case of conduits wiring and of 660V
grade. Wires of different colours shall be made use of for quick\ identification of phase wire
/ neutral wire etc. All cable of wires shall comply with the requirements regarding the
manufacture and testing etc as specified in India Standard Specification I1S: 1554 and
1S:694.

The length of cables indicated in the bill of quantities and drawings are only indicative
and the Successful tenderer will be paid for the exact length of cables laid at site. No joint
shall be allowed in a run of cables, which can be covered by a possible drum length of
cables.

Fuse switch / switch fuse shall be metalclad dust and vermin proof suitable for use
under climatic conditions prevailing at site. Switch fuse / fuse switch units shall comply in
general to 1S:1567/4064 with regard to design and constructional / features.

The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and
interlocks shall be provided to ensure that the switch cover cannot be opened unless the
switch is in the ‘OFF’ position. Means shall, however, be provided for releasing the interlock
to permit closing of switch with cover open for testing purposes. Designs with normal
conventional position of switch handles, i.e. with switch handle up in the ‘ON’ position and
down | the ‘OFF’ position shall be preferred. All live parts inside the switch shall be properly
surrounded and inter phase barrier shall be provided.

Switch fuse / fuse switch units, distribution boards shall be provided with necessary
metal fame work so that they can be mounted on wall / columns structure etc. as desired.
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The panel boards, shall be wall mounted type or floor mounted type as specified in the bill
of quantities or drawings. Necessary supporting metal frame of approved design shall be
provided for all panel boards

The arrangements of work boards shall be such that the operational handle of the top
mounted switches are within the convenient of operators (about 1.2 M from the finished floor
level) and proper space shall be provided for the termination of the cable in the switches
provided below the bus-bars.

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser
connection. The bus bars with aluminium conductors shall be provided and PVC sleeves of
different colour shall be mounted on them for easy identification, Clamped joints for taking
the riser connections, instead of bolted type shall be preferred.

Two bolted type earthing terminals shall be provided on the switch boards. All
individual switches shall be connected with suitable size earth wire to the main earthing
terminals of the switchboard. Hanger Board and shock treatment / charts shall be supplied
wherever required. At the incoming side of each pen phase, 3-neon type indicating lamps
should be provided at the main board.

Switches and Plug Sockets

Switches provided for control of light points shall conform to 1S:1087 and shall be
rated for 5A/15A 250V
Ceiling Fans and Exhaust Fans:

Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans
shall be supplied with all standard accessories like regulator and capacitors etc.

The performances rating of the propeller fans shall in accordance with stipulations of
1S:2312. All fans shall be robust in design and construction and shall be supplied complete
with wall brackets / clamps etc.

Fluorescent Fittings:

All fluorescent fittings supplied shall confirm in general to 1S:1913 and shall be
complete with all standard accessories like choke, starter and capacitor etc. The type of
enclosure provided for the fittings shall be of that specified in the bill of quantities and the
working drawings. The materials of construction for fittings used for outdoor installations and
for use in the work anodes shall be such that they shall withstand the atmospheric condition
in that area. Lamp holders used shall be fully shock proof, spring-loaded rotary type to
ensure positive lamp locking. It should also be not possible to touch live parts of the lamp
holder both after the lamp has been taken out and during the insertion or removal of the
lamp. The starters shall be designed to give designed starting characteristics that shall
promote full lamp life. Starter shall have high mechanical strength and topic proof
construction. It should be incorporated with radio suppression capacitor o adequate rating
and\ capacity. Power factor improvement capacitors are provided with hermetically sealed
housing to ensure long and trouble fee service. Terminal soldering tango shall be provided
for easy electrical connections. The capacitors in general shall confirm to 1S:1569-1963 and
P.F improvement up to 0.95 for twin fluorescent light fittings and 0.9 for single fluorescent
light fittings is to be maintained.

The ballast provided in the fluorescent fittings shall generally be in accordance
tolS:1534.The ballast should incorporate the following design features.

i) Low working temperature

ii) Correct pre heating current for the electrodes
i) Proper wave foam

iv) Small in dimensions

v) Correct power supply to the lamp

vi) No hum.
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vii) Easy connection leads.

All the metal construction of the fittings shall be such that they shall:

1)Withstand the atmospheric condition prevailing in the area

2)Provide maximum mechanical protection to the tubes and fittings accessories. Assists in
maximum and uniform light distribution. All fittings shall be provided complete with florescent
lamps. All lamps shall confirm to 1S:2418.

Incandescent Fittings:

The incandescent fittings shall be supplied strictly as per the details given in the
enclosed annexure and bill of quantities, deviation if any regarding design, construction of
materials should be specified clearly. All the metal parts used in construction of the fittings
shall have no effect due to dust / fumes / gases likely to exist in the atmosphere. All the
bolts, clamps, nuts and guard wire etc shall be galvanized. The wall fittings shall be provided
with necessary hooks / clamps / supports etc for fixing the light fittings on wall / ceiling etcas
detailed in the bill of quantities and the working drawings. Light fittings shall be suitable for
connection with 19mm dia. Conduit pipe as required. If fittings are to be connected through
PVC cables, glands of adequate size and capacity shall be provided. The lamp holders
provided in the fittings shall confirm to 1S:1528.

CODES

Codes shall mean the following including the latest ascendants and / or replacement if any.
a) Indian Boiler Act, 1923 and Rules and Regulations made their under
b) Indian Electricity Act, 1923 and Rules and Regulations made there under
c) Indian Factories Act, 1948 and Rules and Regulations made there under

d) The minimum wages Act

e) The Women’s Compensation Act

f) The Payment of Wages Act

g) The Fatal Accident Act

h) The Industrial Employment Act

i) The Employment provident Fund Act

j) Indian Explosive Act 1984 the Rules and Regulations made there under
k) Indian Petroleum Act 1934, and Rules and Regulations made there under
) A.S.M.E. Test Codes

m) AIRE Test, Codes

n) American Society of Materials Testing Codes

0) Standards of the Indian Standards Institution

1) Low Tension Circuit Breakers : IS 2516-1955 Part | Sec.1
2) Switchgear Bus Bars IS 375-1963

3) HRC fuse links IS 2208-1962

4) Distribution fuse boards 1S2675-1966

5) Enclosure for Low Voltage switchgear 1S214701962

6) PVC Cables 1IS1554-1975

7) Tabular fluorescent lamps for Cameral lighting serviceS2418-1963

8) Tungsten Filament Lamps for cameral service 1S415-1963

9) Ceiling Fans 1S274-1966

10)  Flood lights 1S1947-1961

11)  Wall Glass flame-proof electric light fittings 1S2206-1962 (Part 1)
12)  Water Tight Electric Light Fittings 1S3553-1956

13)  Steel Boxes for Enclosure of Electrical Accessories  1S5133-1969

14)  Fittings for Rigid Steel conduit 1S2667-1979

15) Rigid steel circuits for electrical wiring 1IS3837-1966

16)  Accessories for Rigid Steel Conduits for Electrical Wiring 1S3837-1966
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17)  Switch Socket Outlets 1IS3837-1966
18) PVC Wiring 1S694-1977
19)  Switches for domestic and similar purpose 1IS3854-1966
20) PVC wiring 1S694-1977
21)  Call Bell and Buzzers 1S2268-1966
22)  Straight through joint boxes and leads sleeves or

paper insulated cables- EID-0032-1964
23) Earthing 1S3043-1966
24)  Electrical Wiring installations 1S732-1963
25)  Switchgear 1IS3072-1965 (Part 1)
26) Lighting protection 1S2309 —1969
27)  Public Address system 1S1882-1962
28) Low Tension switch use units 1IS4064-1978
29) Code of Practice for Automatic FIRE ALAM system  1S2189-1970
30) Specification for Heat Sensitive Fire Detectors 1S2175-1977
31)  Guide for Safety procedure in Electric work 1S5216-1969
32) Rubber Mats for Electric works 1S5424-1969

p) Other internationally approved standards and / or Rules and Regulations touching
the subject matter of the contract.
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NAME OF WORK :- INFRASTRUCTURE DEVELOPMENT OF BALIHARCHANDI
UNDER BRAHMAGIRI BLOCK IN PURI DISTRICT.
Technical Specification

1 Load (Kgs.) 68 x 6 = 408Kg. (6 passenger)

2. Speed — mps 1.5mps

3. Travel — mtrs Ground floor to 2"floor, About 10.00 Mtr.

4. Stops & Openings 3 Stops, 3 Openings (All openings on the same side)

S Power Supply 400 Volts 3 Phase 50 Hertz. Alternating Current.

6. Control A.C. Variable Voltage Variable Frequency (with close loop)

i Operation Simplex full Collective (with / without Attendant)

8. Machine Compact permanent magnet Gearless machine.

9. Car Size (inside Dimension) About 1100 mm wide X 1000 mm depth.

10. Hoistway Required About 1900 mm wide X 1700 mm depth — Finished with plaster.

. Car Enclosure IND — 160

12. Car Panels Stainless steel mirror finish

13. Handrails on three sides Stainless steel mirror finish.

14. False Ceiling CD - 35 (powder painted)

15. Flooring Vinyle tiles.

16 | coPD Door COPD Door, 800mm Width

17. | Door operation Automatic with ACVVF Door Operator & Multi-Ray Electronic Door
Detector System.

18. Signals (Design) S-60

19. | Details a. Combined luminous hall button with seven segment digital hall

position indicator at all floors.

b) Car operating panel with luminous buttons, seven segment
digital car position indicator combined with direction arrows,
overload warning indicator.

c.) Battery Operated Alarm Bell & Emergency Light.

d.) Firemen’s switch at main lobby.

20. Face Plate Finish Stainless Steel in hairline.

21. Face Plate Shape Rectangular.

22. Pit depth required 1600 mm

23. Fan Cabin Fan

24. | Fire Extinguisher with fire | CO2 4.5Kg, Capacity manually operator container should be
alarm provided in the machine room & car cabin with alarm

25. Belt Flexible coated steel belts

26. Automatic rescue device Essential

Note : One year maintenance warranty by the manufacturer through the contractor is

binding.

N.B. : Before quoting of the rates, the bidder may contact the Engineer-in-Charge of the
work for inspection of site.
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Tenderer(s)is/are required to submit the information in the following Schedules

SCHEDULE - A

CERTIFICATE OF NO RELATIONSHIP

I/'We hereby certify that I/We* am/are* related / not related(*) to any officer of
O.T.D.C. of the rank of Assistant Engineer & above and any officer of the rank of Assistant
| Under Secretary and above of the Works Department, Govt. of Odisha I/We* am/are*
aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded
with forfeiture of E.M.D and security deposit and |/We* shall be liable to make good the loss
or damage resulting from such cancellation.

(*) - Strike out which is not applicable

Signature of the Tenderer
Date:-
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SCHEDULE -B
EXISTING COMMITMENTS AND ON-GOING WORKS OF SIMILAR NATURE:
Description | Place & | Contract | Name & | Value of | Stipulated | Value of | Anticipated
of works State No. Address | Contract | Period of works* date of
of (. In Completion | remaining | completion
Employer lakh) to be

completed

(. In lakh)
1 2 3 4 5 6 7 8

31.9. *The above information is to be certified by the Engineer in Charge / Employer not
below the rank of Executive Engineer or equivalent / Self Certified. In case if there is
no existing commitment and ongoing works, the bidder will furnish a declaration in
Schedule ‘B’ (above) that he has no work in hand. If any information found incorrect
or the fact of hiding any ongoing works if detected latter the bid shall be summarily
rejected and his EMD/Bid Security shall stand forfeited and his registration in the
portal shall be blocked and the bidder is liable to be blacklisted as per ITB clause-
21.5 and DTCN clause No.116.

Signature of the Tenderer
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WORK EXPERIENCE
LIST OF SIMILAR NATURE* OF PROJECTS EXECUTED

Contract

Stipulated date

Value of work actually executed

Reasons for

Name of price in Major of Actual date of during last 5 financial years delay in
Name of | location and Indian ltems commencement . ;
. completion of the . . starting/
Employer name of Rupees/ of / completion of work Financial val combpletion
work Agreement works the work as per year alue ifpa n ’
no. Agreement Y
1 2 3 4 5 6 7 9
Note:

1. The above information is to be certified by the Engineer in Charge / Employer not below

the rank of Executive Engineer.

2.1f any information found incorrect later the bid shall be summarily rejected.

Signature of the Tenderer

Date.
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SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1.

a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.
b) If yes: give details:

2. Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

3. a) Has the tenderer or any of its Yes / No

constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

Note:

If any information in this schedule is found to be incorrect or concealed, qualification
application will summarily be rejected.
Signature of Tenderer
SCHEDULE - F

AFFIDAVIT

1. The undersigned do hereby certify that all the statements made in the required
attachments are true and correct.

2. The undersigned also hereby certifies that neither my / our firm / company /
individuals
__nor any of its constituent partners have abandoned any road/ bridge/Irrigation
/Buildings or other project work in India nor any contract awarded to us for such works
have been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or
Corporation to furnish pertinent information as deemed necessary and as requested
by the Department to verify this statement or regarding my (our) competency and
general reputation.

4. The undersigned understands and agrees that further qualifying information may be

requested and agree to furnish any such information at the request of the
Department.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date:



Note:
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SCHEDULE - H

SAMPLE FORMATS

UNDER TAKING
This is to certify that

My firm has neither been associated, directly or indirectly, with the Consultant or with
any other entity that has prepared the design, specifications, and other documents
for the Project nor has any person associated with been proposed as Project
Manager for the Contract.

My firm has not engaged any agency and any of its affiliates engaged by the
Engineer-in-Charge to provide consulting services for the preparation or supervision
of this work.

My firm has not engaged any Engineer of gazetted rank employed in Engineering or
Administrative duties in an Engineering Department of the Government of Odisha or
other gazetted officer retired from Government service during last two years without
prior permission of the Government of Odisha in writing on or before submission of
this tender. | am aware that my contract is liable to be cancelled if either | or any of
my employees is found any time to be such a person who had not obtained the
permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.
Date:-

i. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government,
the same may be cited in a separate letter.



RELATIONSHIP DECLARATION

To,

The Tender Inviting Officer,
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Subject: ( Name of the Work)

Reference : (Bid reference number)

Sir,

Pursuant to clause 20of the ITB, it is to inform that | have relative(s) employed as an

SCHEDULE -1

Officer in the rank of an Assistant Engineer/Under Secretary under the

Department. His (Their) details are as follows.
Relationship:
Name:
Designation
Office
Address

Pursuant to clause 2 of the ITB, | am to submit herewith the names of persons who
are working under my firm having near relatives to any gazetted officer in the rank of an

Assistant Engineer/Under Secretary in the

Department.

SiINo

Name of my employee
and his designation in
the firm

Presently
working
at

Details of his relatives working in
the Department

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

| am also duty bound to inform the relationship of any subsequent employment with

any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the

Department. | am awarethat any breach of this condition would render my firm liable for
penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.

Date:-
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SCHEDULE -J
MEMORANDUM OF UNDERSTANDING

First Party | Sri/Smt............................ , Aged .... years, S/O- ...t ,
At/ P.O./Dist-............... (hereinafter called the First Part)

AND

Second Party | Sri/fSmt.............l JAged .... years, S/O-
................................... , At/ P.O./ Dist-............... (hereinafter called the Second Part)
having H.T. / L.T. license registration No............. valid upto ..............

AND WHEREAS the First Party of 1t part is the managing partnerof ......................

AND WHEREAS the First Party willing to appoint the Second Party to execute the
E.l. portion for the tender work, “...............ocooiiinl. ”

AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.

2) That, the Second Party shall fulfill all the E.l. works as per the tender schedule by
instruction of Engineer-in-Charge.

3) That, the First Party shall receive payment, signing the bill the document for the
concerned work.

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works
of above said matter.
In witness where of both the party have signed in presence of

WITNESS

Wi -

W2 -
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GOVERNMENT OF ODISHA

WORKS DEPARTMENT

LR

OFFICE MEMORANDUM

No. 0776460002025 © 32 /W., BhubaneswarDt. <R .\ "_{s

Sub- Clarification on Works Department Office Memorandum No.173 dt 03.01.2026 regarding
Amendment of Codal and Contractual Provisions.

The following clarifications are issued on Works Department Office Memorandum No. 173 dated

.03.01.2026 ¢
1. The phrase " .... to abolish the extant provisions of threshold negative bid caps (14.99%)
introduced ........ " in the first para of the Works Department OM No. 173 dated. 03.01.2026 may be
read as " .... to abolish the extant provisions of threshold negative bid caps of 15 % introduced
vide Works Department OM No. 12366/W dt. 08.11.2013 and amended vide Works Department
OM No. 1437 dt, 31.01.2023 .......... W
2. It more than one bid is quoted (decimal up to two numbers will be taken for all practical purposes),
elther at the estimated cost put to tender or less than the estimated cost put to tender, the tender
accepting Authority will finalize the tender through a transparent lottery system, where all the concermned

' biddersitheir authorized representatives, the concerned SE/EE of the concerned Division and Divisional
Accounts Officer (DAQ) will remain present.
3. If the rate quoted by the SC and ST Category Contractors comes to the rate quoted by the L1
bidder(decimal up to two numbers will be taken for all practical purposes) after availing 10% price
preference as per Para 2 of Works Department Resolution No. 27748 dated. 11.10.1977, the tender

shall be finalized by the tender accepting authority through a transparent lottery system along with other
categories of contractors,

4, As regards the bidding process in which the tender has been floated before the issue of Works
Department Office Memorandum No.173 dt 03.01.2026, the bid shall be finalized as per the earlier

provisions in Appendix-IX, Clause 36 of OPWD Code Volume-Il.

5. This has been concurred in by the Finance Department in File No FIN-WF1-MISC-0102-2025

By order of the Governor

Principal Secretary to Government

FIN-WF1-MISC-0102-2025/1/2026
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GOVERNMENT OF ODISHA
WORKS DEPARTMENT
No. L[ 287/ M. Bhubaneswar, Dated O 0203\
07559600052021
OFFICE MEMORANDUM

Sub: Preference to Local MSEs/ Start-ups in Procurement of Works

Government in Works Department, in view of the difficulties faced by the
Contractors and to facilitate competition in the wake of slow down of economy due to
COVID-19 pandemic had exempted local Micro & Small Enterprises (MSEs) and Start-
ups from deposit of Bid Security / EMD at the time of participation in tender and also
allowed concessional payment of Performance Security @25% of the value of
Performance Security to such local Micro & Small Enterprises (MSEs) and Start-ups

on being selected in the bidding process vide this Department O.M. No. 503/W dt
17.01.2022.

2. Now, Department of Micro, Small & Medium Enterprises, Government of
Odisha have issued Notification No. MSME-IPE-MISC-0060-2019/566/MSME dt
24.01.2024 on “Odisha Procurement Preference Policy for Micro & Small
Manufacturing Enterprises *and the said Policy is effective from 24.01.2024. At Para-
4 of the said Policy, it is mentioned that the said Policy is not applicable to Procurement
of services including works contract (including EPC Contracts).

3. Now, the context and situation basing on which Works Department had
issued the O.M. No. 503/W dt 17.01.2022 is no more existing.

4. After careful consideration, Government have been pleased to withdraw this
Department O.M. No. 503/W dt 17.01.2022 with effect from the date of issue of the
Office Memorandum and accordingly the exemption from deposit of Bid Security/EMD
at the time of participation in tender & concessional payment of Performance Security
@25% of the value of Performance Security to Local Micro & Small Enterprises
(MSEs) and Start-ups as extended vide this Department O.M. No. 503/W dt
17.01.2022 will no more exist w.e.f the date of issue of the Office Memorandum.

5. This Office Memorandum shall be effective from the date of issue. It shall be
deemed to be a part of OPWD Code.

Order: Ordered that this shall be published in the next issue of Odisha Gazette.

. >
Principal Sec ar?to overnment



